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JOB
SPECIAL PROVISION

A. General - Federal JSP-09-02G

1.0 Description. The Federal Government is participating in the cost of construction of this project.
All applicable Federal laws, and the regulations made pursuant to such laws, shall be observed by the
contractor, and the work will be subject to the inspection of the appropriate Federal Agency in the same
manner as provided in Sec 105.10 of the Missouri Standard Specifications for Highway Construction
with all revisions applicable to this bid and contract.

1.1 This contract requires payment of the prevailing hourly rate of wages for each craft or type of work
required to execute the contract as determined by the Missouri Department of Labor and Industrial
Relations and requires adherence to a schedule of minimum wages as determined by the United States
Department of Labor. For work performed anywhere on this project, the contractor and the contractor’s
subcontractors shall pay the higher of these two applicable wage rates. State Wage Rates, Information
on the Required Federal Aid Provisions, and the current Federal Wage Rates are available on the
Missouri Department of Transportation web page at www.modot.org under "Doing Business with
MoDOT”, “Contractor Resources". Effective Wage Rates will be posted 10 days prior to the applicable
bid opening. These supplemental bidding documents have important legal consequences. It shall be
conclusively presumed that they are in the bidder's possession, and they have been reviewed and used
by the bidder in the preparation of any bid submitted on this project.

1.2 The following documents are available on the Missouri Department of Transportation web page at
www.modot.org under "Doing Business with MoDOT"; “Standards and Specifications”. The effective
version shall be determined by the letting date of the project.

General Provisions & Supplemental Specifications

Supplemental Plans to July 2021 Missouri Standard Plans
For Highway Construction

These supplemental bidding documents contain all current revisions to the published versions and have
important legal consequences. It shall be conclusively presumed that they are in the bidder's
possession, and they have been reviewed and used by the bidder in the preparation of any bid
submitted on this project.

B. Contract Liquidated Damages JSP-13-01B

1.0 Description. Liquidated Damages for failure or delay in completing the work on time for this
contract shall be in accordance with Sec 108.8. The liquidated damages include separate amounts for
road user costs and contract administrative costs incurred by the Commission.

2.0 Period of Performance. Prosecution of work is expected to begin on the date specified below in
accordance with Sec 108.2. Regardless of when the work is begun on this contract, all work shall be
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completed on or before the date specified below. Completion by this date shall be in accordance with
the requirements of Sec 108.7.1.

Notice to Proceed: January 31, 2022
Completion Date: November 1, 2022

2.1 Calendar Days. The count of calendar days will begin on the date the contractor starts any
construction operations on the project.

Job Number Calendar Days Daily Road User Cost
J1P3306 86 $1,800
J1S3305 17 $1,800

3.0 Liquidated Damages for Contract Administrative Costs. Should the contractor fail to complete
the work on or before the completion date specified in Section 2.0, or within the number of calendar
days specified in Section 2.1, whichever occurs first, the contractor will be charged contract
administrative liquidated damages in accordance with Sec 108.8 in the amount of $750 per calendar
day for each calendar day, or partial day thereof, that the work is not fully completed. For projects in
combination, these damages will be charged in full for failure to complete one or more projects within
the above specified completion date or calendar days.

4.0 Liquidated Damages for Road User Costs. Should the contractor fail to complete the work on or
before the completion date specified in Section 2.0, or within the number of calendar days specified in
Section 2.1, whichever occurs first, the contractor will be charged road user costs in accordance with
Sec 108.8 in the amount specified in Section 2.1 for each calendar day, or partial day thereof, that the
work is not fully completed. These damages are in addition to the contract administrative damages and
any other damages as specified elsewhere in this contract.

C. Work Zone Traffic Management JSP-02-06J

1.0 Description. Work zone traffic management shall be in accordance with applicable portions of
Division 100 and Division 600 of the Standard Specifications, and specifically as follows.

1.1 Maintaining Work Zones and Work Zone Reviews. The Work Zone Specialist (WZS) shall
maintain work zones in accordance with Sec 616.3.3 and as further stated herein. The WZS shall
coordinate and implement any changes approved by the engineer. The WZS shall ensure all traffic
control devices are maintained in accordance with Sec 616, the work zone is operated within the hours
specified by the engineer, and will not deviate from the specified hours without prior approval of the
engineer. The WZS is responsible to manage work zone delay in accordance with these project
provisions. When requested by the engineer, the WZS shall submit a weekly report that includes a
review of work zone operations for the week. The report shall identify any problems encountered and
corrective actions taken. Work zones are subject to unannounced inspections by the engineer and
other departmental staff to corroborate the validity of the WZS’s review and may require immediate
corrective measures and/or additional work zone monitoring.
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1.2 Work Zone Deficiencies. Failure to make corrections on time may result in the engineer
suspending work. The suspension will be non-excusable and non-compensable regardless if road user
costs are being charged for closures.

2.0 Traffic Management Schedule.

2.1 Traffic management schedules shall be submitted to the engineer for review prior to the start of
work and prior to any revisions to the traffic management schedule. The traffic management schedule
shall include the proposed traffic control measures, the hours traffic control will be in place, and work
hours.

2.2 The traffic management schedule shall conform to the limitations specified in Sec 616 regarding
lane closures, traffic shifts, road closures and other width, height and weight restrictions.

2.3 The engineer shall be notified as soon as practical of any postponement due to weather, material
or other circumstances.

2.4 In order to ensure minimal traffic interference, the contractor shall schedule lane closures for the
absolute minimum amount of time required to complete the work. Lanes shall not be closed until
material is available for continuous construction and the contractor is prepared to diligently pursue the
work until the closed lane is opened to traffic.

2.5 Traffic Congestion. The contractor shall, upon approval of the engineer, take proactive measures
to reduce traffic congestion in the work zone. The contractor shall immediately implement appropriate
mitigation strategies whenever ftraffic congestion reaches an excess of 10 minutes to prevent
congestion from escalating to 15 minute or above threshold. [f disruption of the traffic flow occurs and
traffic is backed up in queues of 15 minute delays or longer, then the contractor shall immediately
review the construction operations which contributed directly to disruption of the traffic flow and make
adjustments to the operations to prevent the queues from reoccurring. Traffic delays may be monitored
by physical presence on site or by utilizing real-time travel data through the work zone that generate
text and/or email notifications where available. The engineer monitoring the work zone may also notify
the contractor of delays that require prompt mitigation. The contractor may work with the engineer to
determine what other alternative solutions or time periods would be acceptable.

2.5.1 Traffic Safety.

2.5.1.1 Recurring Congestion. Where traffic queues routinely extend to within 1000 feet of the ROAD
WORK AHEAD, or similar, sign on a divided highway or to within 500 feet of the ROAD WORK AHEAD,
or similar, sign on an undivided highway, the contractor shall extend the advance warning area, as
approved by the engineer.

2.5.1.2 Non-Recurring Congestion. When traffic queues extend to within 1000 feet of the ROAD
WORK AHEAD, or similar, sign on a divided highway or to within 500 feet of the ROAD WORK AHEAD,
or similar, sign on an undivided highway infrequently, the contractor shall deploy a means of providing
advance warning of the traffic congestion, as approved by the engineer. The warning location shall be
no less than 1000 feet and no more than 0.5 mile in advance of the end of the traffic queue on divided
highways and no less than 500 feet and no more than 0.5 mile in advance of the end of the traffic
queue on undivided highways.
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3.0 Work Hour Restrictions.

3.1 Except for emergency work, as determined by the engineer, and long term lane closures required
by project phasing, all lanes shall be scheduled to be open to traffic during the five major holiday
periods shown below, from 12:00 noon on the last working day preceding the holiday until 6:00 a.m. on
the first working day subsequent to the holiday unless otherwise approved by the engineer.

Memorial Day
Labor Day
Thanksgiving
Christmas

New Year’'s Day

3.1.1 Independence Day. The lane restrictions specified in Section 3.1 shall also apply to
Independence Day, except that the restricted periods shall be as follows:

12:00 noon July 2, 2021 — 6:00 a.m. July 6, 2021
12:00 noon July 1, 2022 — 6:00 a.m. July 5, 2022
12:00 noon June 30, 2023 — 6:00 a.m. July 5, 2023

3.2 The contractor shall not perform any construction operation on the (roadbed), (including the hauling
of material within the project limits), during restricted periods, holiday periods or other special events
specified in the contract documents.

4.0 Detours and Lane Closures.

4.1 At least one lane of traffic in each direction shall be maintained at all times except for brief intervals
of time required when the movement of the contractor's equipment will seriously hinder the safe
movement of traffic. Periods during which the contractor will be allowed to interrupt traffic will be
designated by the engineer.

5.0 Basis of Payment. No direct payment will be made to the contractor to recover the cost of
equipment, labor, materials or time required to fulfill the above provisions, unless specified elsewhere in
the contract document. All authorized changes in the traffic control plan shall be provided for as
specified in Sec 616.

D. Emergency Provisions and Incident Management JSP-90-11A

1.0 The contractor shall have communication equipment on the construction site or immediate access
to other communication systems to request assistance from law enforcement or other emergency
agencies for incident management. In case of traffic accidents or the need for law enforcement to
direct or restore traffic flow through the job site, the contractor shall notify law enforcement or other
emergency agencies immediately as needed. The area engineer's office shall also be notified when
the contractor requests emergency assistance.
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2.0 In addition to the 911 emergency telephone number for ambulance, fire or law enforcement
services, the following agencies may also be notified for accident or emergency situation within the
project limits.

J1P3306
Missouri Highway Patrol 816-387-2345
City of Kingston City of Polo County of Caldwell
Fire: 816-586-4110 Fire: 816-200-4368 Fire: 660-255-4507
Police: N/A Police: 660-354-2251 Sheriff: 816-586-2681
J183305

Missouri Highway Patrol 816-387-2345
County of Andrew
Fire: 816-369-2740 Helena
Sheriff: 816-324-4114

2.1 This list is not all inclusive. Notification of the need for wrecker or tow truck services will remain the
responsibility of the appropriate law enforcement agency.

2.2 The contractor shall notify law enforcement and emergency agencies before the start of
construction to request their cooperation and to provide coordination of services when emergencies
arise during the construction at the project site. When the contractor completes this notification with
law enforcement and emergency agencies, a report shall be furnished to the engineer on the status of
incident management.

3.0 No direct pay will be made to the contractor to recover the cost of the communication equipment,
labor, materials or time required to fulfill the above provisions.

E. Project Contact for Contractor/Bidder Questions JSP-96-05

All questions concerning this project during the bidding process shall be forwarded to the project
contact listed below.

Richard Orr, Project Contact
Northwest District

3602 N. Belt Highway

Saint Joseph, MO 64506
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Telephone Number: 816-387-2483
Email: Richard.Orr@modot.mo.gov

All questions concerning the bid document preparation can be directed to the Central Office — Design at
(573) 751-2876.

F. Supplemental Revisions JSP-18-01R

Compliance with 2 CFR 200.216 — Prohibition on Certain Telecommunications and Video Surveillance
Services or Equipment.

The Missouri Highways and Transportation Commission shall not enter into a contract (or extend or
renew a contract) using federal funds to procure or obtain equipment, services, or systems that uses
covered telecommunications equipment or services as substantial or as critical technology as part of
any system where the video surveillance and telecommunications equipment was produced by Huawei
Technologies Company, ZTE Corporation, Hytera Communications Corporation, Hangzhou Hikvision
Digital Technology Company, or Dahua Technology Company (or any subsidiary or affiliate of such
entities).

Stormwater Compliance Requirements

1.0 Description. This provision requires the contractor to provide a Water Pollution Control Manager
(WPCM) for any project that includes land disturbance on the project site and the total area of land
disturbance, both on the project site, and all Off-site support areas, is one (1) acre or more. Regardless
of the area of Off-site disturbance, if no land disturbance occurs on the project site, these provisions do
not apply. When a WPCM is required, all sections within this provision shall be applicable, including
assessment of specified Liquidated Damages for failure to correct Stormwater Deficiencies, as
specified herein. This provision is in addition to any other stormwater, environmental, and land
disturbance requirements specified elsewhere in the contract.

1.1 Definitions. The project site is defined as all areas designated on the plans, including temporary
and permanent easements. The project site is equivalent to the “permitted site”, as defined in
MoDOT'’s State Operating Permit. An Off-site area is defined as any location off the project site the
contractor utilizes for a dedicated project support function, such as, but not limited to, staging area,
plant site, borrow area, or waste area.

1.2 Reporting of Off-Site Land Disturbance. If the project includes any planned land disturbance on
the project site, prior to the start of work, the contractor shall submit a written report to the engineer that
discloses all Off-site support areas where land disturbance is planned, the total acreage of anticipated
land disturbance on those sites, and the land disturbance permit number(s). Upon request by the
engineer, the contractor shall submit a copy of its land disturbance permit(s) for Off-site locations.
Based on the total acreage of land disturbance, both on and Off-site, the engineer shall determine if
these Stormwater Compliance Requirements shall apply. The Contractor shall immediately report any
changes to the planned area of Off-site land disturbance. The Contractor is responsible for obtaining
its own separate land disturbance permit for Off-site areas.
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2.0 Water Pollution Control Manager (WPCM). The Contractor shall designate a competent person
to serve as the Water Pollution Control Manager (WPCM) for projects meeting the description in
Section 1.0. The Contractor shall ensure the WPCM completes all duties listed in Section 2.1.

2.1 Duties of the WPCM:

(a) Be familiar with the stormwater requirements including the current MoDOT State Operating
Permit for construction stormwater discharges/land disturbance activities; MoDOT’s statewide
Stormwater Pollution Prevention Plan ( SWPPP); the Corps of Engineers Section 404 Permit,
when applicable; the project specific SWPPP, the Project’s Erosion & Sediment Control Plan; all
applicable special provisions, specifications, and standard drawings; and this provision;

(b) Successfully complete the MoDOT Stormwater Training Course within the last 4 years. The
MoDOT Stormwater Training is a free online course available at MoDOT .org;

(c) Attend the Pre-Activity Meeting for Grading and Land Disturbance and all subsequent Weekly
Meetings in which grading activities are discussed;

(d) Oversee and ensure all work is performed in accordance with the Project-specific SWPPP and
all updates thereto, or as designated by the Engineer;

(e) Review the project site for compliance with the Project SWPPP, as needed, from the start of any
grading operations until final stabilization is achieved, and take necessary actions to correct any
known deficiencies to prevent pollution of the waters of the state or adjacent property owners
prior to the engineer’s weekly inspections;

(f) Review and acknowledge receipt of each MoDOT Inspection Report (Land Disturbance
Inspection Record) for the Project within forty eight (48) hours of receiving the report and ensure
that all Stormwater Deficiencies noted on the report are corrected as soon as possible, but no
later than stated in Section 5.0.

3.0 Pre-Activity Meeting for Grading/Land Disturbance and Required Hold Point. A Pre-Activity
meeting for grading/land disturbance shall be held prior to the start of any land disturbance operations.
No land disturbance operations shall commence prior to the Pre-Activity meeting except work
necessary to install perimeter controls and entrances. Discussion items at the pre-activity meeting shall
include a review of the Project SWPPP, the planned order of grading operations, proposed areas of
initial disturbance, identification of all necessary BMPs that shall be installed prior to commencement of
grading operations, and any issues relating to compliance with the Stormwater requirements that could
arise in the course of construction activity at the project.

3.1 Hold Point. Following the pre-activity meeting for grading/land disturbance and subsequent
installation of the initial BMPs identified at the pre-activity meeting, a Hold Point shall occur prior to the
start of any land disturbance operations to allow the engineer and WPCM the time needed to perform
an on-site review of the installation of the BMPs to ensure compliance with the SWPPP is met. Land
disturbance operations shall not begin until authorization is given by the engineer.

4.0 Inspection Reports. Weekly and post run-off inspections will be performed by the engineer and
each Inspection Report (Land Disturbance Inspection Record) will be entered into a web-based
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Stormwater Compliance database. The WPCM will be granted access to this database and shall
promptly review all reports, including any noted deficiencies, and shall acknowledge receipt of the
report as required in Section 2.1 (f.).

5.0 Stormwater Deficiency Corrections. All stormwater deficiencies identified in the Inspection
Report shall be corrected by the contractor within 7 days of the inspection date or any extended period
granted by the engineer when weather or field conditions prohibit the corrective work. If the contractor
does not initiate corrective measures within 5 calendar days of the inspection date or any extended
period granted by the engineer, all work shall cease on the project except for work to correct these
deficiencies, unless otherwise allowed by the engineer. All impact costs related to this halting of work,
including, but not limited to stand-by time for equipment, shall be borne by the Contractor. Work shall
not resume until the engineer approves the corrective work.

5.1 Liquidated Damages. If the Contractor fails to complete the correction of all Stormwater
Deficiencies listed on the MoDOT Inspection Report within the specified time limit, the Commission will
be damaged in various ways, including but not limited to, potential liability, required mitigation,
environmental clean-up, fines and penalties. These damages are not reasonably capable of being
computed or quantified. Therefore, the contractor will be charged with liquidated damages specified in
the amount of $2,000 per day for failure to correct one or more of the Stormwater Deficiencies listed on
the Inspection Report within the specified time limit. In addition to the stipulated damages, the
stoppage of work shall remain in effect until all corrections are complete.

6.0 Basis of Payment. No direct payment will be made for compliance with this provision.

COVID-19 Safety

1.0 Description. The coronavirus disease 2019 or COVID-19 has reached a pandemic stage across
the United States, including the State of Missouri. To reduce the impact of COVID-19 outbreak
conditions on businesses, workers, customers and the public, the contractor shall be aware of all
COVID-19 guidance from the Center for Disease Control (CDC) and other government health
mandates. The contractor shall conduct all operations in conformance with these safety directives.
The guidance may change during the project construction and the contractor shall change and adapt
their operation and safety protocols accordingly.

2.0 Safety Plan. The contractor shall include these procedures in the project safety plan as called for
in the contract documents and revise the safety plan as needed.

3.0 Essential Work. In accordance with any state or local Stay at Home Order, care for the
infrastructure has been deemed essential and MoDOT is moving forward with construction projects, this
project is considered essential and the contractor and their employees, subcontractors and suppliers
are considered essential business and performing essential functions.

4.0 Basis of Payment. Compliance with regulations and laws pertaining to COVID-19 is covered
under Sec 107 of the Missouri Standard Specifications for Highway Construction. No direct payment
will be made for compliance with this provision.
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Anti-Discrimination Against Israel Certification

By signing this contract the Company certifies it is not currently engaged in and shall not, for the
duration of the contract, engage in a boycott of goods or services from the State of Israel, companies
doing business in or with Israel or authorized by, licensed by, or organized under the laws of the State
of Israel, or persons or entities doing business in the State of Israel as defined by Section 34.600
RSMo. This certification shall not apply to contracts with a total potential value of less than One
Hundred Thousand Dollars ($100,000) or to contractors with fewer than ten (10) employees.

G. Contractor Quality Control NJSP-15-42 (J1P3306)

1.0 The contractor shall perform Quality Control (QC) testing in accordance with the specifications and
as specified herein. The contractor shall submit a Quality Control Plan (QC Plan) to the engineer for
approval that includes all items listed in Section 2.0, prior to beginning work.

2.0 Quality Control Plan.

(a) The name and contact information of the person in responsible charge of the QC testing.

(b) A list of the QC technicians who will perform testing on the project, including the fields in which
they are certified to perform testing.

(c) A proposed independent third party testing firm for dispute resolution, including all contact
information.

(d) Alist of Hold Points, when specified by the engineer.

(e) The MoDOT Standard Inspection and Testing Plan (ITP). This shall be the version that is
posted at the time of bid on the MoDOT website (www.modot.org/quality).

3.0 Quality Control Testing and Reporting. Testing shall be performed per the test method and
frequency specified in the ITP. All personnel who perform sampling or testing shall be certified in the
MoDOT Technician Certification Program for each test that they perform.

3.1 Reporting of Test Results. All QC test reports shall be submitted as soon as practical, but no
later than the day following the test. Test data shall be immediately provided to the engineer upon
request at any time, including prior to the submission of the test report. No payment will be made for the
work performed until acceptable QC test results have been received by the engineer and confirmed by
QA test results.

3.1.1 Test results shall be reported on electronic forms provided by MoDOT. Forms and Contractor
Reporting Excel20racle Reports (CRE20) can be found on the MoDOT website. All required forms,
reports and material certifications shall be uploaded to a Microsoft SharePoint® site provided by
MoDOT, and organized in the file structure established by MoDOT.

3.2 Non-Conformance Reporting. A Non-Conformance Report (NCR) shall be submitted by the
contractor when the contractor proposes to incorporate material into the work that does not meet the
testing requirements or for any work that does not comply with the contract terms or specifications.
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3.2.1 Non-Conformance Reporting shall be submitted electronically on the Non-Conformance Report
form provided on the MoDOT Website. The NCR shall be uploaded to the MoDOT SharePoint® site
and an email notification sent to the engineer.

3.2.2 The contractor shall propose a resolution to the non-conforming material or work. Acceptance of
a resolution by the engineer is required before closure of the non-conformance report.

4.0 Work Planning and Scheduling.

4.1 Two-week Schedule. Each week, the contractor shall submit to the engineer a schedule that
outlines the planned project activities for the following two-week period. The two-week schedule shall
detail all work and traffic control events planned for that period and any Hold Points specified by the
engineer.

4.2 Weekly Meeting. When work is active, the contractor shall hold a weekly project meeting with the
engineer to review the planned activities for the following week and to resolve any outstanding issues.
Attendees shall include the engineer, the contractor superintendent or project manager and any
foreman leading major activities. This meeting may be waived when, in the opinion of the engineer, a
meeting is not necessary. Attendees may join the meeting in person, by phone or video conference.

4.3 Pre-Activity Meeting. A pre-activity meeting is required in advance of the start of each new
activity, except when waived by the engineer. The purpose of this meeting is to review construction
details of the new activity. At a minimum, the discussion topics shall include: safety precautions, QC
testing, traffic impacts, and any required Hold Points. Attendees shall include the engineer, the
contractor superintendent and the foreman who will be leading the new activity. Pre-activity meetings
may be held in conjunction with the weekly project meeting.

4.4 Hold Points. Hold Points are events that require approval by the engineer prior to continuation of
work. Hold Points occur at definable stages of work when, in the opinion of the engineer, a review of
the preceding work is necessary before continuation to the next stage.

4.4.1 A list of typical Hold Point events is available on the MoDOT website. Use of the Hold Point
process will only be required for the project-specific list of Hold Points, if any, that the engineer submits
to the contractor in advance of the work. The engineer may make changes to the Hold Point list at any
time.

4.4.2 Prior to all Hold Point inspections, the contractor shall verify the work has been completed in
accordance with the contract and specifications. If the engineer identifies any corrective actions
needed during a Hold Point inspection, the corrections shall be completed prior to continuing work. The
engineer may require a new Hold Point to be scheduled if the corrections require a follow-up inspection.
Re-scheduling of Hold Points require a minimum 24-hour advance notification from the contractor
unless otherwise allowed by the engineer.

5.0 Quality Assurance Testing and Inspection. MoDOT will perform quality assurance testing and
inspection of the work, except as specified herein. The contractor shall utilize the inspection checklists
provided in the ITP as a guide to minimize findings by MoDOT inspection staff. Submittal of completed
checklists is not required, except as specified in 5.1.

10
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5.1 Inspection and testing required in the production of concrete for the project shall be the
responsibility of the contractor. Submittal of the 501 Concrete Plant Checklist is required.

6.0 Basis of Payment. No direct payment will be made for compliance with this provision.

H. Contractor Quality Control for Plant Mix Bituminous Surface Leveling NJSP-15-21A

1.0 Description. The contractor shall provide Quality Control (QC) testing and shall perform
verification procedures associated with the production and placement of Plant Mix Bituminous Surface
Leveling Mixture in accordance with this provision.

2.0 Asphalt Plant Requirements. The contractor shall perform quality control testing in the
production of the Surface Leveling Mixture and report the results electronically on MoDOT-provided
forms. All reports shall include the Contract ID, Project Number, Route, County, and Job Mix number.

2.1 Calibration of the asphalt plant shall be in accordance with Sec 403.17.2.2. Record retention for
verification of test reports shall be in accordance with Sec 403.17.3.2.

2.2 At a minimum, the contractor shall perform one QC sieve analysis test for each day of production
of Surface Level mixture in excess of 100 tons to verify the aggregate is within the required gradation
range. Results of the QC sieve analysis test shall be reported to the engineer daily. A split of each
sample shall be clearly labeled and stored by the contractor in a manner that prevents contamination.
The engineer will collect a minimum of one random QC split sample, and one full sample from plant
production, for testing per each 10,000 tons of production. Uncollected QC split samples shall be
retained by the contractor until the engineer authorizes disposal or until the Final Inspection, whichever
occurs earlier.

2.3 The contractor shall monitor the quantity of asphalt binder used in the production of the mix,
including any commercial mix, and report that quantity to the engineer. Original asphalt binder delivery
tickets shall accompany the report submitted to the engineer. The engineer will perform a minimum of
one asphalt binder content test per each 10,000 tons of production for any project that exceeds a total
of 5,000 tons of production.

2.4 The contractor shall take a daily QC sample of the asphalt binder per instructions in Section
460.3.13 of the EPG. The engineer will collect the QC samples and ship to the MoDOT Central lab for
random testing. In addition, the engineer will take a minimum of one random Quality Assurance sample
per project from the binder line. The engineer sample will be shipped to the Central Lab along with the
daily samples and will be designated for testing.

2.5 The contractor shall perform one moisture content test for each day of production of Surface Level
mixture in excess of 100 tons. The frequency of the moisture test may be reduced if approved by the
engineer.

3.0 Roadway Requirements. The contractor shall perform quality control verification of the Surface

Leveling Mixture on the roadway and shall monitor the asphalt tonnage placed in relation to plan
quantity.
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3.1 Irregularities. Additional tons of Surface Leveling mix will be provided for irregularities in the
existing roadway surface. The tonnage specified for irregularities is an estimated quantity and shall
only be placed at locations where it is necessary to fill ruts and other low points. Prior to placing the
mix, the contractor and engineer shall evaluate the entire route and develop a plan that best utilizes the
tonnage needed for irregularities. Any excess quantity of irregularities shall not be placed.

3.2 Tack. On the first day of production, the contractor shall demonstrate proper application of tack
coat in the presence of the engineer. Thereafter, when the engineer is not present to witness the
application of the tack coat, the contractor shall document the tack application by taking a minimum of
two high-resolution date/time stamped photographs of the tacked surface per one-mile segment.
Pictures should be taken just in front of the paver in order to account for loss of tack from truck tires.
The contractor shall also monitor and document the application rate. The contractor shall take
distributor readings at the beginning and ending of each shift and document the quantity used.

3.3 Spreading and Rolling. On the first day of production, the contractor shall demonstrate
successful spreading and compaction of the mixture, including proper rolling patterns, in the presence
of the engineer. Thereafter, the contractor shall monitor all roadway production procedures and
document daily. Use of approved Intelligent Compaction technology is an allowable substitute for daily
documentation.

3.4 Monitoring of Quantity. The contractor shall monitor the quantity of Surface Level mix placed
and report that information to the engineer and production staff as specified herein.

3.4.1 The contractor shall verify that the quantity of Surface Leveling mix in the contract for each route
is sufficient to cover the roadway as shown on the typical sections, including any surface irregularities.
Any discrepancies shall be brought to the engineer's attention in writing prior to the pre-construction
conference. Plan quantity shall be defined as the total tons computed to cover the surface area
according to the typical section, plus any amount pre-approved by the engineer for pavement
irregularities.

3.4.2 The contractor shall provide temporary log mile reference points at no less than %2 mile intervals
along each route to monitor the tons of Surface Leveling mix laid in relation to plan quantity. Entrances,
shoulders, or other irregular areas will be monitored as directed by the engineer.

3.4.3 During production, the contractor shall document the total tons placed in each one-mile segment,
along with the plan quantity and the percent over/under for that segment. The cumulative quantity and
percent over/under for the route should also be documented. After each one-mile segment, the
contractor shall provide a status report to the production manager and the engineer. When the
engineer is not present on the project, the contractor shall send an electronic status report to the
engineer.

3.4.4 The goal is to keep the placed quantity within 2% of plan quantity for the project. The engineer
will monitor the status reports and will advise the contractor on how to proceed when there is an
excessive variance from plan quantity. The engineer may decrease the frequency of the electronic
status reports when the variances are consistently low.

3.4.5 The contractor shall collect asphalt tickets from the delivery trucks and group them per each one-
mile segment. The contractor shall submit to the engineer a daily summary report that includes all of
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the information specified in Section 3.4.3. The contractor shall sign the summary report confirming that
the information is accurate and that the attached tickets represent the asphalt material placed.

3.4.6 The contractor shall be equipped with a contractor-furnished cellular device capable of providing
and maintaining a reliable means of immediate communication with the engineer when the engineer is
not present on the project.

4.0 Excessive Quantity. If the contractor places Surface Level mix on any one-mile segment, or any
other isolated areas, in excess of plan quantity by 5% or more, without prior approval from the
engineer, further investigation may be required to determine if the excess was warranted. If directed by
the engineer, the contractor shall core the pavement at locations established by the engineer to
determine the amount that was excessive, if any. No payment will be made for the cost to core the
pavement or for the tons of Surface Level mix that the engineer determines to be excessive. If the
amount of Surface Level mix is determined to be justified, payment will be made for the mix, and for the
cost of coring at the fixed price established in Sec 109. Placement of asphalt in excess of plan quantity
for two consecutive segments without prior approval from the engineer may result in issuance of an
Order Record to stop work.

5.0 Basis of Payment. No direct payment will be made for compliance with this provision. All costs
shall be considered completely covered under the pay items provided in the contract.

l. Flagging Procedure for Two-Lane Roadways (3-2-1 Cone Precedure) NJSP-17-03A

1.0 Description. Flagging operations shall be in accordance with the Manual on Uniform Traffic
Control Devices (MUTCD) Chapter 6, Section 107 and 616 in Missouri Standard Specifications for
Highway Construction, Missouri Standard Plans for Highway Construction, temporary traffic control
plans, and as described herein.

2.0 Procedures for Flagging Short, Intermediate, or Long-Term Stationary Operations. This
procedure includes the use of three traffic cones or other channelizing devices.

2.1 Step 1. The flagger shall place three cones across the lane of traffic to be stopped, from centerline
to shoulder. When no vehicles are present, the flagger should remain on the shoulder with the stop
paddle visible.

2.2 Step 2. When traffic has stopped, the flagger shall move towards the centerline of the roadway,
keeping the stop paddle visible, and keeping a visual contact with the stopped drivers. Once the flagger
has confirmed that opposing traffic is clear, the flagger shall prepare to release the stopped traffic.

2.3 Step 3a. If the vehicles are to travel in the current lane, the flagger shall remove the center cone
from the center of the lane.

2.4 Step 3b. If the vehicles are to travel in the opposite lane, the three cones shall remain across the
closed lane.

2.5 Step 4. If opening the lane (Step 3a above) the flagger shall walk back to the shoulder with the
cone, turn the stop paddle to slow, and then release traffic using a hand signal to direct vehicles
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between the two remaining cones. If releasing traffic to the other lane (Step 3b above) the flagger shall
remain near the centerline of the roadway, turn the stop paddle to slow, and use a hand signal to direct
the traffic around the cones into the open lane.

2.6 Once all traffic has cleared, the flagger shall return the slow paddle to stop. The flagger shall
replace the cone to the center of the lane or leave the cones across the lane. The flagger then returns
to the shoulder and repeats the steps.

2.7 If the roadway width is less than 12 feet, the number of cones may be reduced to two or one, or
other channelizing devices may be used.

3.0 Basis of Payment. No direct payment will be made for any cost associated with this provision.

Pictorial Representation of Steps for Flagging Procedure for Two-Lane Roadways (3-2-1 Cone

Procedure)
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i

STEP 3 STEP 4

J. Pilot Car in Use — Wait and Follow Sign NJSP-1803

1.0 Description. The sign shown below shall be printed on 4 mm corrugated plastic or similar and
supported with a 10”°x30”, 9 gauge, galvanized steel H-frame, or similar. This sign shall only be
used at private and commercial entrances to enhance the work zone signing, and will not be
permitted for use on intersecting state, county or city roads.

2.0 Method of Payment. Signs shall be contractor furnished/contractor retained. The cost of the signs
and stands are incidental to other traffic control items.
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K. Bridge End Transitions

1.0 At all bridge exceptions, the engineer will determine in the field the ending point of the transition.
This point will not necessarily be at the bridge end, but will be located at a point which provides the
smoothest transition and approach to the bridge. Where bridges are to be resurfaced, the surfacing
shall be from curb to curb.
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L. Pavement Marking Log

1.0 Description. The contractor shall log the locations of existing pavement marking prior to any
construction operations that may affect the existing pavement marking. The log shall contain all
existing pavement marking and shall include center stripes, no passing stripes, lane lines, turn arrows,
hash bars, cross walks, and stop bars. The contractor shall provide a copy of the existing pavement
marking log to the engineer. The contractor shall place the new pavement marking at the same
locations as the existing pavement marking, unless otherwise directed by the engineer or shown on the
plans.

2.0 Basis of Payment. No direct payment will be made for logging of existing pavement marking.

M. Additional Flaggers

1.0 Additional flagger(s) and appropriate construction signs shall be provided at each of the specified
locations when work zone extends through the following intersections and/or approaches:

a) RTE 48 & RTE M (J1S3305)
b) RTE M & RTE 169 (J1S3305)
c) RTE 13 & RTE HH (J1P3306)
d) RTE 13 & RTE 116 (J1P3306)
e) RTE 13 & RTE V (J1P3306)

2.0 Basis of Payment. There will be no direct pay for all labor and equipment necessary to provide

additional flaggers. All cost shall be considered completely covered under the pay items provided in
the contract.

N. Temporary Short-Term Rumble Strips JSP-13-05E

1.0 Description. The work shall include furnishing, installing, maintaining, removing, and relocating
the short-term rumble strips, as shown in the plans, or as designated by the engineer.

2.0 Material.

2.1 The short-term rumble strips shall be 10 to 12 feet in length, minimum of 8 inches wide, % to 1%4
inch thick, fabricated from a polymer material, and orange in color.

2.2 The short term-rumble strips shall not curl or deform across the width of the strip, maintaining its
rigidity.

3.0 Construction.
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3.1 Each set shall consist of three individual strips spanning a single lane, spaced in accordance with
the plans or as directed by the engineer. The short-term rumble strips shall be installed and removed in
accordance with manufacturer's recommendation.

3.2 The contractor shall monitor, maintain alignment, and repair if needed the short-term rumble strips
during construction. Short-term rumble strips shall not be placed on roadways when there are no
workers present.

3.3 Strips shall not extend onto the shoulder without the approval of the Engineer.

4.0 Method of Measurement. Measurement of short-term rumble strips will be based per each set.
5.0 Basis of Payment. The accepted quantity of Temporary Short-Term Rumble Strips sets will be
paid for at the contract unit price for 616-20.04, Temporary Short-Term Rumble Strips, per each set.

The short-term rumble strips unit bid price shall include the cost of all labor, equipment and materials to
install, maintain, remove and relocate the rumble strips during the construction of the project.

0. Sensitive Streams or Waterbodies Near Project Area (J1P3306)

1.0 Description. The project crosses, or is in the vicinity of, a sensitive stream or watershed.
Waterbodies within and near the project area may serve as habitat for federal and state listed sensitive
species. To avoid any negative impacts to these species and their habitats, water quality shall be
protected from construction impacts.

1.1 The contractor shall prevent any debris and materials from construction activities from entering
streams and other waterbodies. If debris or materials do enter waterbodies, and if deemed
necessary by the engineer or MoDOT’s environmental personnel, it shall be removed as directed
by the engineer at the contractor's expense.

2.0 Basis of Payment. No direct payment will be made for any expense incurred by the contractor by

reason of compliance with the specific requirements of the provision, including any delay,
inconvenience, or extra work except for those items for which payment is included in the contract.

P. Optional Shoulder JSP-13-03 (J1P3306)

1.0 The bid item for the shoulder material is for the bituminous asphalt option, however, a Concrete
Shoulder option is allowed as shown on the typical section and as specified herein.

1.1 Should the contractor choose to construct the Concrete Shoulder option, notification should be
given to the engineer in advance of the work so that a change order can be issued to facilitate payment
of the Concrete Shoulder with a contingent item as specified herein.

1.2 For the Concrete Shoulder option, a zero-cost change order will be issued to deduct the theoretical

tonnage of asphalt mixture necessary to construct the shoulder, and a contingent item for the total
volume of Concrete Shoulder will be added to the change order. The engineer will determine the
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theoretical tonnage of asphalt and the total cubic yards of Concrete Shoulder. No additional payment
will be made for a Concrete Shoulder rumble strip.

1.3 The theoretical tonnage of asphalt will be determined by converting the theoretical volume to
weight using a factor of 1.98 tons/cubic yard. The theoretical volume is the total amount of asphalt
material needed to construct the shoulder and Safety Edge®™, according to the typical section.

1.4 The tonnage will be deducted from the contract and replaced with the computed volume of
Concrete Shoulder (cubic yards). The contingent item for Concrete Shoulder would include both
providing and placing the Concrete Shoulder. The total price for the concrete shoulder will be
equivalent to the computed total price of the theoretical tonnage of asphalt mixture necessary to
construct the shoulder. A unit price will be determined by dividing the total concrete price by the total
computed concrete volume.

2.0 Construction Requirements. Concrete Shoulder shall meet the applicable requirements of Sec
502. Roller Compacted concrete is an allowable option for the Concrete Shoulder.

3.0 Method of Measurement. For the Concrete Shoulder option, measurement shall be made per
cubic yard.

4.0 Basis of Payment. For the Concrete Shoulder option, the accepted quantity of Concrete Shoulder

will be paid for at the established unit price. The Concrete Shoulder rumble strip will be paid for at the
unit price bid for the bituminous shoulder rumble strip.

Q. Target Rate for Tack Coat Application (J1S3305)

1.0 Due to the significant amount of thermal cracking present in the existing surface, a target
application rate of 0.15 gallons per square yard is designated for the specified project.

2.0 Method of Measurement. The measurement of Tack Coat as per specification shall be made per
gallon.

3.0 Basis of Payment. Tack Coat will be paid for at the unit price bid for item 4071005 Tack Coat.

R. Shoulder Grading NJSP-15-27A (J1P3306)

1.0 Description. This work shall consist of excavating and grading the existing shoulder to facilitate
placement of shoulder pavement, as well as backfilling the shoulder and shaping the fore slope
following placement of the shoulder pavement.

2.0 Construction Requirements. The shoulder shall be excavated and graded as shown on the
typical section with minimal disturbance of the existing sub-grade and fore slope. Density shall be
obtained from reasonable compactive efforts consisting of no less than three passes with a roller until
no further visible compaction can be achieved, or by other methods approved by the engineer.

19



Job Nos.: J1P3306 and J1S3305
Routes: 13 and M
Counties: Caldwell and Andrew

2.1 Following placement of the shoulder pavement, the shaping of the fore slope shall be done to
backfill the shoulder edge as shown on the typical section.

2.2 It may be necessary to go outside the limits of the right of way to obtain additional material or to
dispose of excess material. All costs for providing additional material or disposing of excess material
shall be included in SHOULDER GRADING.

2.3 Included in this work is any pavement edge treatment that might be necessary in order to stay in
compliance with the Standard Plans. The need for edge treatment is determined by the contractor’s
method of operations.

3.0 Method of Measurement. Final measurement will not be made except where appreciable errors
are found in the contract quantity.

3.1 Where required, measurement will be made to the nearest 10 feet, separately for the length of
shoulder along each side of the roadway, measured along centerline of the traveled way and totaled to
the nearest 100 feet for the sum of all segments.

4.0 Basis of Payment. Payment for SHOULDER GRADING as described in this provision will be
made at the contract unit price for pay item 212-99.00 MISC. SHOULDER GRADING.

S. ADA Compliance and Final Acceptance of Constructed Facilities JSP-10-01B (J1P3306)

1.0 Description. The contractor shall comply with all laws pertaining to the Americans with Disabilities
Act (ADA) during construction of pedestrian facilities on public rights of way for this project. An ADA
Checklist is provided herein to be utilized by the contractor for verifying compliance with the ADA law.
The contractor is expected to familiarize himself with the plans involving pedestrian facilities and the
ADA Post Construction Checklist prior to performing the work.

2.0 ADA Checklist. The contractor can locate the ADA Checklist form on the Missouri Department of
Transportation website:

www.modot.org/business/contractor resources/forms.htm

2.1 The ADA Checklist is intended to be a helpful tool for the contractor to use during the construction
of the pedestrian facilities and a basis for the commission’s acceptance of work. Prior to work being
performed, the contractor shall bring to the engineer’s attention any planned work that is in conflict with
the design or with the requirement shown in the checklist. Situations may arise where the checklist
may not fully address all requirements needed to construct a facility to the full requirements of current
ADA law. In those situations, the contractor shall propose a solution to the engineer that is compliant
with current ADA law using the following hierarchy of resources: 2010 ADA Standards for Accessible
Design, Draft Public Rights of Way Accessibility Guidelines (PROWAG) dated November 23, 2005,
MoDOT’s Engineering Policy Guidelines (EPG), or a solution approved by the U.S. Access Board.

2.2 It is encouraged that the contractor monitor the completed sections of the newly constructed
pedestrian facilities in attempts to minimize negative impacts that his equipment, subcontractors or
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general public may have on the work. Completed facilities must comply with the requirements of ADA
and the ADA Checklist or have documented reasons for the non-compliant items to remain.

3.0 Coordination of Construction.

3.1 Prior to construction and/or closure on an existing pedestrian path of travel, the contractor shall
submit a schedule of work to be constructed, which includes location of work performed, the duration of
time the contractor expects to impact the facility and an accessible signed pedestrian detour compliant
with MUTCD Section 6D that will be used during each stage of construction. This plan shall be
submitted to the engineer for review and approval at or prior to the pre-construction conference.
Accessible signed detours shall be in place prior to any work being performed that has the effect of
closing an existing pedestrian travel way.

3.2 When consultant survey is included in the contract, the contractor shall use their
survey crews to verify that the intended design can be constructed to the full
requirements as established in the 2010 ADA Standards. When 2010 ADA Standards
do not give sufficient information to construct the contract work, the contractor shall refer
to the PROWAG.

3.3 When consultant survey is not included in the contract, the contractor shall coordinate with the
engineer, prior to construction, to determine if additional survey will be required to confirm the designs
constructability.

4.0 Final Acceptance of Work. The contractor shall provide the completed ADA Checklist to the
engineer at the semi-final inspection. ADA improvements require final inspection and compliance with
the ADA requirements and the ADA Checklist. Each item listed in the checklist must receive either a
“YES” or an “N/A” score. Any item receiving a “NO” will be deemed non-compliant and shall be
corrected at the contractor’s expense unless deemed otherwise by the engineer. Documentation must
be provided about the location of any non-compliant items that are allowed to remain at the end of the
construction project. Specific details of the non-compliant items, the ADA requirement that the work
was not able to comply with, and the specific reasons that justify the exception are to be included with
the completed ADA Checklist provided to the engineer.

4.1 Slope and grade measurements shall be made using a properly calibrated, 2 foot long, electronic
digital level approved by the engineer.

5.0 Basis of Payment. The contractor will receive full pay of the contract unit cost for all sidewalk,
ramp, curb ramp, median, island, approach work, cross walk striping, APS buttons, pedestrian heads,
detectible warning systems and temporary traffic control measures that are completed during the
current estimate period as approved by the engineer. Based upon completion of the ADA Checklist,
the contractor shall complete any necessary adjustments to items deemed non-compliant as directed
by the engineer.

5.1 No direct payment will be made to the contractor to recover the cost of equipment, labor, materials,
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or time required to fulfill the above provisions, unless specified elsewhere in the contract documents.

T. Permanent Aggregate Edge Treatment NJSP-15-40A (J1P3305)

1.0 Description. This work shall consist of furnishing and installing a permanent aggregate edge
treatment along the edge of shoulder or pavement as shown on the plans or as directed by the
engineer.

2.0 Construction Requirements. Aggregate shall be simultaneously deposited and spread on the
sub-grade and shall not be deposited on the pavement or shoulder and bladed into place. Aggregate
material shall be shaped according to the typical section and compacted until there is no visible
evidence of further consolidation.

3.0 Material Requirements. Material used for the aggregate edge treatment shall be Type 1, 5, or 7
Aggregate in accordance with Sec 1007 or an allowable substitute approved by the engineer.
Bituminous cold millings meeting the gradation for Type 1, 5 or 7 Aggregate may be used in lieu of
aggregate. Limestone screenings or other material with excessive fines will not be allowed. Material
will be accepted based on certification in lieu of testing contingent upon satisfactory results being
obtained in the field.

4.0 Measurement by Weight. Measurement of the aggregate edge treatment material shall be per ton
and in accordance with Sec 310.5.3.

5.0 Basis of Payment. The accepted quantities of aggregate edge treatment will be paid for at the

contract unit price for 304-99.10, Permanent Aggregate Edge Treatment, per ton and will be full
compensation for all labor, equipment and material to complete the described work.
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