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Job No.: J9P3681
Route: US 60
County: Butler

JOB
SPECIAL PROVISION

A. General - Federal JSP-09-02J

1.0 Description. The Federal Government is participating in the cost of construction of this
project. All applicable Federal laws, and the regulations made pursuant to such laws, shall be
observed by the contractor, and the work will be subject to the inspection of the appropriate
Federal Agency in the same manner as provided in Sec 105.10 of the Missouri Standard
Specifications for Highway Construction with all revisions applicable to this bid and contract.

1.1 This contract requires payment of the prevailing hourly rate of wages for each craft or type of
work required to execute the contract as determined by the Missouri Department of Labor and
Industrial Relations and requires adherence to a schedule of minimum wages as determined by
the United States Department of Labor. For work performed anywhere on this project, the
contractor and the contractor’s subcontractors shall pay the higher of these two applicable wage
rates. State Wage Rates, Information on the Required Federal Aid Provisions, and the current
Federal Wage Rates are available on the Missouri Department of Transportation web page at
www.modot.org under "Doing Business with MoDOT”, “Contractor Resources". Effective Wage
Rates will be posted 10 days prior to the applicable bid opening. These supplemental bidding
documents have important legal consequences. It shall be conclusively presumed that they are
in the bidder's possession, and they have been reviewed and used by the bidder in the preparation
of any bid submitted on this project.

1.2 The following documents are available on the Missouri Department of Transportation web
page at www.modot.org under "Doing Business with MoDOT"; “Standards and Specifications”.
The effective version shall be determined by the letting date of the project.

General Provisions & Supplemental Specifications

Supplemental Plans to July 2023 Missouri Standard Plans
For Highway Construction

These supplemental bidding documents contain all current revisions to the published versions
and have important legal consequences. It shall be conclusively presumed that they are in the
bidder's possession, and they have been reviewed and used by the bidder in the preparation of
any bid submitted on this project.

B. Contract Liguidated Damages JSP-13-01C

1.0 Description. Liquidated Damages for failure or delay in completing the work on time for this
contract shall be in accordance with Sec 108.8. The liquidated damages include separate
amounts for road user costs and contract administrative costs incurred by the Commission.

2.0 Period of Performance. Prosecution of work is expected to begin on the date specified
below in accordance with Sec 108.2. Regardless of when the work is begun on this contract, all
work on all projects (job numbers) shall be completed on or before the Contract Completion date
specified below. Completion by this date shall be in accordance with the requirements of Sec
108.7.1.
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Notice to Proceed Date: December 4, 2023
Contract Completion Date: November 1, 2025

2.1 Calendar Days. The count of calendar days will begin on the date the contractor starts any
construction operations on the project.

Job Number Calendar Days Daily Road User Cost
JoP3681 40 $2,300

3.0 Liquidated Damages for Contract Administrative Costs. Should the contractor fail to
complete the work on or before the contract completion date specified in Section 2.0, or within
the number of calendar days specified in Section 2.1, whichever occurs first, the contractor will
be charged contract administrative liquidated damages in accordance with Sec 108.8 in the
amount of $500 per calendar day for each calendar day, or partial day thereof, that the work is
not fully completed. For projects in combination, these damages will be charged in full for failure
to complete one or more projects within the above specified contract completion date or calendar
days.

4.0 Liquidated Damages for Road User Costs. Should the contractor fail to complete the work
on or before the contract completion date specified in Section 2.0, or within the number of calendar
days specified in Section 2.1, whichever occurs first, the contractor will be charged road user
costs in accordance with Sec 108.8 in the amount specified in Section 2.1 for each calendar day,
or partial day thereof, that the work is not fully completed. These damages are in addition to the
contract administrative damages and any other damages as specified elsewhere in this contract.

C. Work Zone Traffic Management JSP-02-06N

1.0 Description. Work zone traffic management shall be in accordance with applicable portions
of Division 100 and Division 600 of the Standard Specifications, and specifically as follows.

1.1 Maintaining Work Zones and Work Zone Reviews. The Work Zone Specialist (WZS) shall
maintain work zones in accordance with Sec 616.3.3 and as further stated herein. The WZS shall
coordinate and implement any changes approved by the engineer. The WZS shall ensure all
traffic control devices are maintained in accordance with Sec 616, the work zone is operated
within the hours specified by the engineer, and will not deviate from the specified hours without
prior approval of the engineer. The WZS is responsible to manage work zone delay in accordance
with these project provisions. When requested by the engineer, the WZS shall submit a weekly
report that includes a review of work zone operations for the week. The report shall identify any
problems encountered and corrective actions taken. Work zones are subject to unannounced
inspections by the engineer and other departmental staff to corroborate the validity of the WZS’s
review and may require immediate corrective measures and/or additional work zone monitoring.

1.2 Work Zone Deficiencies. Failure to make corrections on time may result in the engineer
suspending work. The suspension will be non-excusable and non-compensable regardless if
road user costs are being charged for closures.
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2.0 Traffic Management Schedule.

2.1 Traffic management schedules shall be submitted to the engineer for review prior to the start
of work and prior to any revisions to the traffic management schedule. The traffic management
schedule shall include the proposed traffic control measures, the hours traffic control will be in
place, and work hours.

2.2 The traffic management schedule shall conform to the limitations specified in Sec 616
regarding lane closures, traffic shifts, road closures and other width, height and weight
restrictions.

2.3 The engineer shall be notified as soon as practical of any postponement due to weather,
material or other circumstances.

2.4 In order to ensure minimal traffic interference, the contractor shall schedule lane closures for
the absolute minimum amount of time required to complete the work. Lanes shall not be closed
until material is available for continuous construction and the contractor is prepared to diligently
pursue the work until the closed lane is opened to traffic.

2.5 Traffic Congestion. The contractor shall, upon approval of the engineer, take proactive
measures to reduce traffic congestion in the work zone. The contractor shall immediately
implement appropriate mitigation strategies whenever traffic congestion reaches an excess of XX
minutes to prevent congestion from escalating beyond this delay threshold. If disruption of the
traffic flow occurs and traffic is backed up in queues equal to or greater than the delay time
threshold listed above, then the contractor shall immediately review the construction operations
which contributed directly to disruption of the traffic flow and make adjustments to the operations
to prevent the queues from reoccurring. Traffic delays may be monitored by physical presence
on site or by utilizing real-time travel data through the work zone that generate text and/or email
notifications where available. The engineer monitoring the work zone may also notify the
contractor of delays that require prompt mitigation. The contractor may work with the engineer to
determine what other alternative solutions or time periods would be acceptable. When a Work
Zone Analysis Spreadsheet is provided, the contractor will find it in the electronic deliverables on
MoDOT'’s Online Plans Room. The contractor may refer to the Work Zone Analysis Spreadsheet
for detailed information on traffic delays.

2.5.1 Traffic Safety.

2.5.1.1 Recurring Congestion. Where traffic queues routinely extend to within 1000 feet of the
ROAD WORK AHEAD, or similar, sign on a divided highway or to within 500 feet of the ROAD
WORK AHEAD, or similar, sign on an undivided highway, the contractor shall extend the advance
warning area, as approved by the engineer.

2.5.1.2 Non-Recurring Congestion. When traffic queues extend to within 1000 feet of the ROAD
WORK AHEAD, or similar, sign on a divided highway or to within 500 feet of the ROAD WORK
AHEAD, or similar, sign on an undivided highway infrequently, the contractor shall deploy a
means of providing advance warning of the traffic congestion, as approved by the engineer. The
warning location shall be no less than 1000 feet and no more than 0.5 mile in advance of the end
of the traffic queue on divided highways and no less than 500 feet and no more than 0.5 mile in
advance of the end of the traffic queue on undivided highways.
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3.0 Work Hour Restrictions.

3.1 Except for emergency work, as determined by the engineer, and long term lane closures
required by project phasing, all lanes shall be scheduled to be open to traffic during the five major
holiday periods shown below, from 12:00 noon on the last working day preceding the holiday until
6:00 a.m. on the first working day subsequent to the holiday unless otherwise approved by the
engineer.

Memorial Day
Labor Day
Thanksgiving
Christmas

New Year’'s Day

3.1.1 Independence Day. The lane restrictions specified in Section 3.1 shall also apply to
Independence Day, except that the restricted periods shall be as follows:

When The Holiday

Independence | is Observed | Halt Lane Closures | Allow Lane Closures to

Day falls on: on: beginning at: resume at:
Sunday Monday Noon on Friday 6:00 a.m. on Tuesday
Monday Monday Noon on Friday 6:00 a.m. on Tuesday
Tuesday Tuesday Noon on Monday 6:00 a.m. on Wednesday
Wednesday Wednesday | Noon on Tuesday 6:00 a.m. on Thursday
Thursday Thursday Noon on Wednesday [ 6:00 a.m. on Friday
Friday Friday Noon on Thursday 6:00 a.m. on Monday
Saturday Friday Noon on Thursday 6:00 a.m. on Monday

3.2 The contractor shall not perform any construction operation on the roadway, roadbed or active
lanes, including the hauling of material within the project limits, during restricted periods, holiday
periods or other special events specified in the contract documents.

3.5 The contractor shall not alter the start time, ending time, or a reduction in the number of
through lanes of traffic or ramp closures without advance notification and approval by the
engineer. The only work zone operation approved to begin 30 minutes prior to a reduction in
through traffic lanes or ramp closures is the installation of traffic control signs. Should lane
closures be placed or remain in place, prior to the approved starting time or after the approved
ending time, the Commission, the traveling public, and state and local police and governmental
authorities will be damaged in various ways, including but not limited to, increased construction
administration cost, potential liability, traffic and traffic flow regulation cost, traffic congestion and
motorist delays, with a resulting cost to the traveling public. These damages are not easily
computed or quantified. Therefore, the contractor will be charged with liquidated damages
specified in the amount of $1000 per 15 minute increment for each 15 minutes that the
temporary lane closures are in place and not open to traffic in excess of the limitation as specified
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elsewhere in this special provision. It shall be the responsibility of the engineer to determine the
guantity of unapproved closure time.

3.5.1 The said liquidated damages specified will be assessed regardless if it would otherwise be
charged as liquidated damages under the Missouri Standard Specification for Highway
Construction, as amended elsewhere in this contract.

4.0 Detours and Lane Closures.

4.1 When a changeable message sign (CMS) is provided, the contractor shall use the CMS to
notify motorists of future traffic disruption and possible traffic delays one week before traffic is
shifted to a detour or prior to lane closures. The CMS shall be installed at a location as approved
or directed by the engineer. If a CMS with Communication Interface is required, then the CMS
shall be capable of communication prior to installation on right of way. All messages planned for
use in the work zone shall be approved and authorized by the engineer or its designee prior to
deployment. When permanent dynamic message signs (DMS) owned and operated by MoDOT
are located near the project, they may also be used to provide warning and information for the
work zone. Permanent DMS shall be operated by the TMC, and any messages planned for use
on DMS shall be approved and authorized by the TMC at least 72 hours in advance of the work.

4.2 At least one lane of traffic in each direction shall be maintained at all times except for brief
intervals of time required when the movement of the contractor’s equipment will seriously hinder
the safe movement of traffic. Periods during which the contractor will be allowed to interrupt traffic
will be designated by the engineer.

5.0 Basis of Payment. No direct payment will be made to the contractor to recover the cost of
equipment, labor, materials, or time required to fulfill the above provisions, unless specified
elsewhere in the contract document. All authorized changes in the traffic control plan shall be
provided for as specified in Sec 616.

D. Emergency Provisions and Incident Management JSP-90-11A

1.0 The contractor shall have communication equipment on the construction site or immediate
access to other communication systems to request assistance from law enforcement or other
emergency agencies for incident management. In case of traffic accidents or the need for law
enforcement to direct or restore traffic flow through the job site, the contractor shall notify law
enforcement or other emergency agencies immediately as needed. The area engineer's office
shall also be notified when the contractor requests emergency assistance.

2.0 In addition to the 911 emergency telephone number for ambulance, fire or law enforcement
services, the following agencies may also be notified for accident or emergency situation within
the project limits.

Missouri Highway Patrol (Troop E — Poplar Bluff)
573-840-9500

City of Poplar Bluff Butler Co Sheriff
Fire: 573-785-4666 573-785-8444
Police: 573-785-5776
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2.1 This list is not all inclusive. Notification of the need for wrecker or tow truck services will
remain the responsibility of the appropriate law enforcement agency.

2.2 The contractor shall notify law enforcement and emergency agencies before the start of
construction to request their cooperation and to provide coordination of services when
emergencies arise during the construction at the project site. When the contractor completes this
notification with law enforcement and emergency agencies, a report shall be furnished to the
engineer on the status of incident management.

3.0 No direct pay will be made to the contractor to recover the cost of the communication
equipment, labor, materials or time required to fulfill the above provisions.

E. Project Contact for Contractor/Bidder Questions JSP-96-05

All questions concerning this project during the bidding process shall be forwarded to the project
contact listed below.

Benji Philpot, Project Contact
Southeast District

2675 N Main St

Sikeston, MO 63801

Telephone Number: 573-380-5624
Email: jessie.philpot@modot.mo.gov

All questions concerning the bid document preparation can be directed to the Central Office —
Design at (573) 751-2876.

F. Supplemental Revisions JSP-18-01Z7

Compliance with 2 _ CFR 200.216 — Prohibition on Certain _Telecommunications and Video
Surveillance Services or Equipment.

The Missouri Highways and Transportation Commission shall not enter into a contract (or extend
or renew a contract) using federal funds to procure or obtain equipment, services, or systems that
uses covered telecommunications equipment or services as substantial or as critical technology
as part of any system where the video surveillance and telecommunications equipment was
produced by Huawei Technologies Company, ZTE Corporation, Hytera Communications
Corporation, Hangzhou Hikvision Digital Technology Company, or Dahua Technology Company
(or any subsidiary or affiliate of such entities).

Stormwater Compliance Requirements

1.0 Description. This provision requires the contractor to provide a Water Pollution Control
Manager (WPCM) for any project that includes land disturbance on the project site and the total
area of land disturbance, both on the project site, and all Off-site support areas, is one (1) acre or

6
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more. Regardless of the area of Off-site disturbance, if no land disturbance occurs on the project
site, these provisions do not apply. When a WPCM is required, all sections within this provision
shall be applicable, including assessment of specified Liquidated Damages for failure to correct
Stormwater Deficiencies, as specified herein. This provision is in addition to any other
stormwater, environmental, and land disturbance requirements specified elsewhere in the
contract.

1.1 Definitions. The project site is defined as all areas designated on the plans, including
temporary and permanent easements. The project site is equivalent to the “permitted site”, as
defined in MoDOT'’s State Operating Permit. An Off-site area is defined as any location off the
project site the contractor utilizes for a dedicated project support function, such as, but not limited
to, staging area, plant site, borrow area, or waste area.

1.2 Reporting of Off-Site Land Disturbance. If the project includes any planned land
disturbance on the project site, prior to the start of work, the contractor shall submit a written
report to the engineer that discloses all Off-site support areas where land disturbance is planned,
the total acreage of anticipated land disturbance on those sites, and the land disturbance permit
number(s). Upon request by the engineer, the contractor shall submit a copy of its land
disturbance permit(s) for Off-site locations. Based on the total acreage of land disturbance, both
on and Off-site, the engineer shall determine if these Stormwater Compliance Requirements shall
apply. The Contractor shall immediately report any changes to the planned area of Off-site land
disturbance. The Contractor is responsible for obtaining its own separate land disturbance permit
for Off-site areas.

2.0 Water Pollution Control Manager (WPCM). The Contractor shall designate a competent
person to serve as the Water Pollution Control Manager (WPCM) for projects meeting the
description in Section 1.0. The Contractor shall ensure the WPCM completes all duties listed in
Section 2.1.

2.1 Duties of the WPCM:

(a) Be familiar with the stormwater requirements including the current MoDOT State
Operating Permit for construction stormwater discharges/land disturbance activities;
MoDOT’s statewide Stormwater Pollution Prevention Plan (SWPPP); the Corps of
Engineers Section 404 Permit, when applicable; the project specific SWPPP, the Project’s
Erosion & Sediment Control Plan; all applicable special provisions, specifications, and
standard drawings; and this provision;

(b) Successfully complete the MoDOT Stormwater Training Course within the last 4 years.
The MoDOT Stormwater Training is a free online course available at MoDOT.org;

(c) Attend the Pre-Activity Meeting for Grading and Land Disturbance and all subsequent
Weekly Meetings in which grading activities are discussed,;

(d) Oversee and ensure all work is performed in accordance with the Project-specific SWPPP
and all updates thereto, or as designated by the Engineer;

(e) Review the project site for compliance with the Project SWPPP, as needed, from the start
of any grading operations until final stabilization is achieved, and take necessary actions
to correct any known deficiencies to prevent pollution of the waters of the state or adjacent
property owners prior to the engineer’s weekly inspections;

7
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() Review and acknowledge receipt of each MoDOT Inspection Report (Land Disturbance
Inspection Record) for the Project within forty eight (48) hours of receiving the report and
ensure that all Stormwater Deficiencies noted on the report are corrected as soon as
possible, but no later than stated in Section 5.0.

3.0 Pre-Activity Meeting for Grading/Land Disturbance and Required Hold Point. A Pre-
Activity meeting for grading/land disturbance shall be held prior to the start of any land disturbance
operations. No land disturbance operations shall commence prior to the Pre-Activity meeting
except work necessary to install perimeter controls and entrances. Discussion items at the pre-
activity meeting shall include a review of the Project SWPPP, the planned order of grading
operations, proposed areas of initial disturbance, identification of all necessary BMPs that shall
be installed prior to commencement of grading operations, and any issues relating to compliance
with the Stormwater requirements that could arise in the course of construction activity at the
project.

3.1 Hold Point. Following the pre-activity meeting for grading/land disturbance and subsequent
installation of the initial BMPs identified at the pre-activity meeting, a Hold Point shall occur prior
to the start of any land disturbance operations to allow the engineer and WPCM the time needed
to perform an on-site review of the installation of the BMPs to ensure compliance with the SWPPP
is met. Land disturbance operations shall not begin until authorization is given by the engineer.

4.0 Inspection Reports. Weekly and post run-off inspections will be performed by the engineer
and each Inspection Report (Land Disturbance Inspection Record) will be entered into a web-
based Stormwater Compliance database. The WPCM will be granted access to this database
and shall promptly review all reports, including any noted deficiencies, and shall acknowledge
receipt of the report as required in Section 2.1 (f.).

5.0 Stormwater Deficiency Corrections. All stormwater deficiencies identified in the Inspection
Report shall be corrected by the contractor within 7 days of the inspection date or any extended
period granted by the engineer when weather or field conditions prohibit the corrective work. |If
the contractor does not initiate corrective measures within 5 calendar days of the inspection date
or any extended period granted by the engineer, all work shall cease on the project except for
work to correct these deficiencies, unless otherwise allowed by the engineer. All impact costs
related to this halting of work, including, but not limited to stand-by time for equipment, shall be
borne by the Contractor. Work shall not resume until the engineer approves the corrective work.

5.1 Liquidated Damages. If the Contractor fails to complete the correction of all Stormwater
Deficiencies listed on the MoDOT Inspection Report within the specified time limit, the
Commission will be damaged in various ways, including but not limited to, potential liability,
required mitigation, environmental clean-up, fines and penalties. These damages are not
reasonably capable of being computed or quantified. Therefore, the contractor will be charged
with liquidated damages specified in the amount of $2,000 per day for failure to correct one or
more of the Stormwater Deficiencies listed on the Inspection Report within the specified time limit.
In addition to the stipulated damages, the stoppage of work shall remain in effect until all
corrections are complete.

6.0 Basis of Payment. No direct payment will be made for compliance with this provision.

Anti-Discrimination Against Israel Certification
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By signing this contract, the Company certifies it is not currently engaged in and shall not, for the
duration of the contract, engage in a boycott of goods or services from the State of Israel,
companies doing business in or with Israel or authorized by, licensed by, or organized under the
laws of the State of Israel, or persons or entities doing business in the State of Israel as defined
by Section 34.600 RSMo. This certification shall not apply to contracts with a total potential value
of less than One Hundred Thousand Dollars ($100,000) or to contractors with fewer than ten (10)
employees.

Ground Tire Rubber (GTR) Dry Process Modification of Bituminous Pavement Material

1.0 Description. This work shall consist of the dry process of adding ground tire rubber (GTR)
to modify bituminous material to be used in highway construction. Existing GTR requirements in
Section 1015 pertain to the wet process method of GTR madification that blends GTR with the
asphalt binder (terminal blending or blending at HMA plant). The following requirements shall
govern for dry process GTR madification. The dry process method adds GTR as a fine aggregate
or mineral filler during mix production. All GTR modified asphalt mixtures shall be in accordance
with Secs 401, 402, or 403 as specified in the contract; except as revised by this specification.

2.0 Materials. The contractor shall furnish a manufacturer’s certification to the engineer for each
shipment of GTR furnished stating the name of the manufacturer, the chemical composition,
workability additives, and certifying that the GTR supplied is in accordance with this specification.

2.1 Product Approval. The GTR product shall contain a Trans-Polyoctenamer (TOR) added at
4.5 % of the weight of the crumb rubber or an engineered crumb rubber (ECR) workability additive
that has proven performance in Missouri. Other GTR additives shall be demonstrated and proven
prior to use such as a five-year field performance history in other states or performance on a
federal or state-sanctioned accelerated loading facility.

2.2 General. GTR shall be produced from processing automobile or truck tires by ambient or
cryogenic grinding methods. Heavy equipment tires, uncured or de-vulcanized rubber will not be
permitted. GTR shall also meet the following material requirements:

Table 1 - GTR Material Properties
Property Test Method Criteria
Specific Gravity ASTM D1817 1.02t0 1.20
Metal Contaminates ASTM D5603 < 0.01%
Fiber Content ASTM D5603 < 0.5%
Moisture Content ASTM D1509 < 1.0%*
Mineral Filler AASHTO M17 <4.0%

*Moisture content of the GTR shall not cause foaming when combined with asphalt
binder and aggregate during mix production

2.3 Gradation. The GTR material prior to TOR or ECR workability additives shall meet the
following gradation and shall be tested in accordance with ASTM D5603 and ASTM D5644.



Job No.: J9P3681
Route: US 60
County: Butler

Table 2 — GTR Gradation

Sieve Percent Passing by Weight
No. 20 100

No. 30 98-100

No. 40 50-70

No. 100 5-15

3.0 Delivery, Storage, and Handling. The GTR shall be supplied in moisture-proof packaging
or other appropriate bulk containers. GTR shall be stored in a dry location protected from rain
before use. Each bag or container shall be properly labeled with the manufacturer’s designation
for the GTR and specific type, mesh size, weight and manufacturer’s batch or Lot designation.

4.0 Feeder System. Dry Process GTR shall be controlled with a feeder system using a
proportioning device that is accurate to within + 3 percent of the amount required. The system
shall automatically adjust the feed rate to always maintain the material within this tolerance and
shall have a convenient and accurate means of calibration. The system shall provide in-process
monitoring, consisting of either a digital display of output or a printout of feed rate, in pounds per
minute, to verify feed rate. The supply system shall report the feed in 1-pound increments using
load cells that will enable the user to monitor the depletion of the GTR. Monitoring the system
volumetrically will not be allowed. The feeder shall interlock with the aggregate weight system
and asphalt binder pump to maintain correct mixture proportions at all production rates.

Flow indicators or sensing devices for the system shall be interlocked with the plant controls to
interrupt mixture production if GTR introduction rate is not within + 3 percent. This interlock will
immediately notify the operator if GTR introduction rate exceeds introduction tolerances. All plant
production will cease if the introduction rate is not brought back within tolerance after 30 seconds.
When the interlock system interrupts production and the plant has to be restarted, upon restarting
operations; the modifier system shall run until a uniform feed can be observed on the output
display. All mix produced prior to obtaining a uniform feed shall be rejected.

4.1 Batch Plants. GTR shall be added to aggregate in the weigh hopper. Mixing times shall be
increased per GTR manufacturer recommendations.

4.2 Drum Plants. The feeder system shall add GTR to aggregate and liquid binder during mixing
and provide sufficient mixing time to produce a uniform mixture. The feeder system shall ensure
GTR does not become entrained in the exhaust system of the drier or plant and is not exposed to
the drier flame at any point after introduction.

5.0 Testing During Mixture Production. Testing of asphalt mixes containing GTR shall not
begin until at least 30 minutes after production or per additive supplier's recommendation.

6.0 Construction Requirements. Mixes containing GTR shall have a target mixing temperature
of 325 F or as directed by the GTR additive supplier. The additive supplier's recommendations
shall be followed to allow for GTR binder absorption/reaction. This may include holding mix in the
silo to allow time for binder to absorb into the GTR. Rolling operations may need to be modified.

7.0 Mix Design Test Method Modification. A formal mixing procedure from the additive supplier

shall be provided to the contractor and engineer that details the proper sample preparation,
including blending GTR with the binder or other additives. Samples shall be prepared and
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fabricated in accordance with this procedure by the engineer and contractor throughout the
duration of the project.

8.0 Mix design Volumetrics. Mix design volumetric equations shall be modified as follows:

8.1 Additional virgin binder added to offset GTR absorption of binder shall be counted as part of
the mix virgin binder

8.2 GTR shall be included as part of the aggregate when calculating VMA of the mix.
8.2.1 GTR SPG shall be 1.15

8.3 Mix Ggp used to determine VMA shall be calculated as follows:

_ (100 - Pbmv)
Gsb GGTR
where:

Gsp gmry = bulk specific gravity of the combined aggregate including GTR
Pymy = percent virgin binder by total mixture weight

P, = percent aggregate by total mixture weight (not including GTR)

Perr = percent GTR by total mixture weight

Gsp = bulk specific gravity of the combined aggregate (not including GTR)
Gerr = GTR specific gravity

8.4 Gse shall be calculated as follows:

o - (100 — P, = Pgrg)
se = (100 P, PGTR)

Gmm Gb GGTR
8.5 Pue shall be calculated as follows:

Pba

Pre =Po = T00

* (Ps + Pgrg)

9.0 Minimum GTR Amount. The minimum dosage rate for GTR shall be 5 % by weight
of total binder for an acceptable one bump grade or 10 % by weight of total binder for an
acceptable two bump grade as detailed in the following table. Varying percentage blends
of GTR and approved additives may be used as approved by the engineer with proven
performance and meeting the specified requirements of the contract grade.

11
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Contract Binder Percent Effective Virgin Binder Required Virgin Minimum GTR
Grade Replacement Limits Binder Grade Dosage Rate
PG 70-22 5%
PG 76-22 0-20
PG 64-22 10%
PG 64-22 5%
PG 70-22 0-30
PG 58-28 10 %
PG 58-28 5%
PG 64-22 0 — 40*
PG 52-34 10%
PG 52-34 5%
PG 58-28 0 — 40*
PG 46-34 10 %

* Reclaimed Asphalt Shingles (RAS) may be used when the contract grade is PG 64-22 or PG
58-28. RAS replacement shall follow the 2 x RAS criteria when calculating percent effective
binder replacement in accordance Sec 401.

Buy America

In addition to Section 106.9 of the Missouri Standard Specifications for Highway Construction, the
following requirements will also be in effect for this project.

1.0 Description. The Bipartisan Infrastructure Law (BIL) was enacted on November 15, 2021.
The BIL includes Build America, Buy America Act Publication L. No. 117-58. This provision
expands the Buy America requirements beyond what is currently only required for steel and iron
products. The steel and iron provisions have not changed with the new bill. Cement and
cementitious materials; aggregates such as stone, sand, or gravel; or aggregate binding agents
or additives are excluded from this requirement. All other materials and manufactured products
permanently incorporated into the project will be subject to Buy America requirements. There are
three categories requiring Buy America Certification:

a) Iron and steel — no changes to the current specification requirements.

b) Manufactured products — these are currently exempted under the 1983 waiver from
FHWA.

c) Construction materials consisting primarily of:
¢ Non-ferrous metals;

e Plastic and polymer-based products (including polyvinylchloride, composite build
materials, and polymers used in fiber optic cables);

e Glass (including optic glass);
e Lumber; or
e Drywall

1.1 All products and or materials will only be classified under one of these categories and not
12
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under multiple categories. It is the prime contractor's responsibility to assure all submittals
required for Buy America are submitted to the Engineer prior to the products and or materials
being incorporated in the job. The implementation of this policy will be in effect for all projects
awarded after November 10, 2022.

1.2 New items designated as construction materials under this requirement will require the prime
contractor to submit a material of origin form certification prior to incorporation into the project.
The Certificate of Material origin form (link to certificate form) from the supplier and/or fabricator
must show all steps of the manufacturing being completed in the United States. The Certificate
of Material form shall be filed with the contract documents.

1.3 Any minor miscellaneous construction material items that are not included in the materials
specifications shall be certified by the prime contractor as being procured domestically. The
certification shall read “I certify all materials permanently incorporated in this project covered
under this provision have been to the best of my knowledge procured and all manufactured
domestically.” The certification shall be signed by an authorized representative of the prime
contractor.

1.4 The National Transportation Product Evaluation Program (NTPEP) compliance program
verifies that some non-iron and steel products fabrication processes conform to 23 CFR 635.410
Buy America Requirements and an acceptable standard per 23 CFR 635.410(d). NTPEP
compliant suppliers will not be required to submit step certification documentation with the
shipment for some selected non-iron and steel materials. The NTPEP compliant supplier shall
maintain the step certification documentation on file and shall provide this documentation to the
engineer upon request.

2.0 Basis of Payment. Any costs incurred by the contractor by reason of compliance with the
above requirements shall be considered as included in and completely covered by the unit price
bid for the various items of work included in the contract.

Delete Sec 403.19.2 and substitute the following:

403.19.2 Lots. The lot size shall be designated in the contractor's QC Plan. Each lot shall contain
no less than four sublots and the maximum sublot size shall be 1,000 tons. The maximum lot size
shall be 4,000 tons for determination of pay factors. Sublots from incomplete lots shall be
combined with the previous complete lot for determination of pay factors. When no previous lot
exists, the mixture shall be treated in accordance with Sec 403.23.7.4.1. A new lot shall begin
when the asphalt content of a mixture is adjusted in accordance with Sec 403.11.

G. Contractor Quality Control NJSP-15-42

1.0 The contractor shall perform Quality Control (QC) testing in accordance with the
specifications and as specified herein. The contractor shall submit a Quality Control Plan (QC
Plan) to the engineer for approval that includes all items listed in Section 2.0, prior to beginning
work.

2.0 Quality Control Plan.
(a) The name and contact information of the person in responsible charge of the QC testing.
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(b) A list of the QC technicians who will perform testing on the project, including the fields in
which they are certified to perform testing.

(c) A proposed independent third party testing firm for dispute resolution, including all contact
information.

(d) A list of Hold Points, when specified by the engineer.

(e) The MoDOT Standard Inspection and Testing Plan (ITP). This shall be the version that is
posted at the time of bid on the MoDOT website (www.modot.org/quality).

3.0 Quality Control Testing and Reporting. Testing shall be performed per the test method
and frequency specified in the ITP. All personnel who perform sampling or testing shall be
certified in the MoDOT Technician Certification Program for each test that they perform.

3.1 Reporting of Test Results. All QC test reports shall be submitted as soon as practical, but
no later than the day following the test. Test data shall be immediately provided to the engineer
upon request at any time, including prior to the submission of the test report. No payment will be
made for the work performed until acceptable QC test results have been received by the engineer
and confirmed by QA test results.

3.1.1 Test results shall be reported on electronic forms provided by MoDOT. Forms and
Contractor Reporting Excel20racle Reports (CRE20) can be found on the MoDOT website. All
required forms, reports and material certifications shall be uploaded to a Microsoft SharePoint®
site provided by MoDOT, and organized in the file structure established by MoDOT.

3.2 Non-Conformance Reporting. A Non-Conformance Report (NCR) shall be submitted by
the contractor when the contractor proposes to incorporate material into the work that does not
meet the testing requirements or for any work that does not comply with the contract terms or
specifications.

3.2.1 Non-Conformance Reporting shall be submitted electronically on the Non-Conformance
Report form provided on the MoDOT Website. The NCR shall be uploaded to the MoDOT
SharePoint® site and an email notification sent to the engineer.

3.2.2 The contractor shall propose a resolution to the non-conforming material or work.
Acceptance of a resolution by the engineer is required before closure of the non-conformance
report.

4.0 Work Planning and Scheduling.

4.1 Two-week Schedule. Each week, the contractor shall submit to the engineer a schedule
that outlines the planned project activities for the following two-week period. The two-week
schedule shall detail all work and traffic control events planned for that period and any Hold Points
specified by the engineer.

4.2 Weekly Meeting. When work is active, the contractor shall hold a weekly project meeting
with the engineer to review the planned activities for the following week and to resolve any
outstanding issues. Attendees shall include the engineer, the contractor superintendent or project
manager and any foreman leading major activities. This meeting may be waived when, in the
opinion of the engineer, a meeting is not necessary. Attendees may join the meeting in person,
by phone or video conference.
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4.3 Pre-Activity Meeting. A pre-activity meeting is required in advance of the start of each new
activity, except when waived by the engineer. The purpose of this meeting is to review
construction details of the new activity. At a minimum, the discussion topics shall include: safety
precautions, QC testing, traffic impacts, and any required Hold Points. Attendees shall include
the engineer, the contractor superintendent and the foreman who will be leading the new activity.
Pre-activity meetings may be held in conjunction with the weekly project meeting.

4.4 Hold Points. Hold Points are events that require approval by the engineer prior to
continuation of work. Hold Points occur at definable stages of work when, in the opinion of the
engineer, a review of the preceding work is necessary before continuation to the next stage.

4.4.1 Alist of typical Hold Point events is available on the MoDOT website. Use of the Hold Point
process will only be required for the project-specific list of Hold Points, if any, that the engineer
submits to the contractor in advance of the work. The engineer may make changes to the Hold
Point list at any time.

4.4.2 Prior to all Hold Point inspections, the contractor shall verify the work has been completed
in accordance with the contract and specifications. If the engineer identifies any corrective actions
needed during a Hold Point inspection, the corrections shall be completed prior to continuing
work. The engineer may require a new Hold Point to be scheduled if the corrections require a
follow-up inspection. Re-scheduling of Hold Points require a minimum 24-hour advance
notification from the contractor unless otherwise allowed by the engineer.

5.0 Quality Assurance Testing and Inspection. MoDOT will perform quality assurance testing
and inspection of the work, except as specified herein. The contractor shall utilize the inspection
checklists provided in the ITP as a guide to minimize findings by MoDOT inspection staff.
Submittal of completed checklists is not required, except as specified in 5.1.

5.1 Inspection and testing required in the production of concrete for the project shall be the
responsibility of the contractor. Submittal of the 501 Concrete Plant Checklist is required.

6.0 Basis of Payment. No direct payment will be made for compliance with this provision.

H. Guardrail Grading Requirements JSP-17-02B

1.0 Description. Guardrail installation and grading shall be in accordance with Missouri Standard
Specifications for Highway Construction, Missouri Standard Plans for Highway Construction, and
as described herein.

2.0 Construction Requirements. When guardrail and/or end treatment removal and
replacement requires grading of the shoulder and/or slopes, Section 606.3.1(b), (c), and 606.3.1.1
of the Missouri Standard Specifications shall be waived and the following shall apply:

a) Along roadways and shoulders, remove no more guardrail than can be reconstructed within

seven (7) calendar days, including weekends and holidays. The seven day counting period
shall start when the first piece of safety hardware is removed.
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b) The active work zone area that encompasses the guardrail and/or end treatment
reconstruction, shall not exceed one (1) mile in length. The contractor shall be required
to provide and maintain approved channelizing devices adjacent to the reconstruction
area.

¢) Only one-side of the roadway shall be worked on at the same time. Divided facilities
shall be limited to work on one-side of each direction at the same time.

d) When the removal of any existing safety hardware device exposes non-breakaway
obstacles, the reconstruction of the safety hardware device protecting the obstacle shall
be replaced within 48 hours of removal or an approved temporary crashworthy device
shall be provided, installed and maintained at the contractor's expense until the non-
breakaway obstacle is permanently protected. The 48 hour counting period shall start
when the first piece of safety hardware is removed.

e) Areas where guardrail and/or end treatments have been removed, but not yet replaced,
shall be delineated in accordance with plans or as directed by the Engineer.

3.0 Non-Compliance. Non-compliance with this provision shall result in the immediate
suspension of work in accordance with Sec 105.1.2. No work, including but not limited to
additional guardrail removal and grading, shall be allowed to proceed except for work necessary
to restore guardrail installation.

4.0 Basis of Payment. No direct payment will be made for compliance with this provision.

Guardrail items, grading, and temporary traffic control devices will be paid for as provided in the
contract.

l. Pavement Marking Log

1.0 Description. The contractor shall log the locations of existing pavement marking prior to any
construction operations that may affect the existing pavement marking. The log shall contain all
existing pavement marking and shall include center stripes, no passing stripes, lane lines, turn
arrows, hash bars, cross walks, and stop bars. The contractor shall provide a copy of the existing
pavement marking log to the engineer. The contractor shall place the new pavement marking at
the same locations as the existing pavement marking, unless otherwise directed by the engineer
or shown on the plans.

2.0 Basis of Payment. No direct payment will be made for logging of existing pavement marking.

J. Damage to Existing Roadways and Entrances

1.0 Description. This work shall consist of repairing any damage to existing pavement,
shoulders, side roads, and entrances caused by Contractor operations. This shall include, but is
not limited to, damage caused by the traffic during Contractor operations within the project limits
including the work zone signing.

2.0 Construction Requirements. Any cracking, gouging, or other damage to the existing
pavement, shoulders, side roads, or entrances from general construction shall be repaired within
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twenty-four (24) hours of the time of damage at the Contractor’s expense. Repair of the damaged
pavement, shoulders, side roads, or entrances shall be as determined by the Engineer.

3.0 Method of Measurement. No measurement of damaged pavement, shoulder, side roads,
or entrances, as described above, shall be made.

4.0 Basis of Payment. No payment will be made for repairs to existing pavement, shoulders,
side roads or entrances damaged by Contractor operations.

K. Modified Shaping Slopes, Class Il

1.0 Description. Modified Shaping Slopes, Class Il shall consist of providing fill material and
shaping slopes to construct additional shoulder width for the installation of guardrail and Type A
crashworthy end terminals in accordance with the standard plans.

2.0 Material. The material used shall be a 3-inch minus aggregate, or other granular material
approved by the engineer. The material shall be similar to a quarry-run stone graded from course
to fine with a minimum of voids. At least 20 percent of the material shall contain course stone 1.5
inches or larger. Acceptance of quality and size of material may be made by visual inspection.
Any excess material shall be disposed of outside of the limits of the right of way.

3.0 Construction Requirements. Slope areas to be shaped by the addition of material shall be
scarified to allow bonding with the added material. Density shall be obtained by reasonable
compactive efforts consisting of no less than three passes with a roller or other methods approved
by the engineer. The contractor will not be required to excavate any classified rock excavation
under this item.

3.1 Benching of the existing slope may be necessary to provide stability to the additional shoulder
width constructed by Modified Shaping Slopes, Class Ill. All costs for benching shall be included
in the cost of Modified Shaping Slopes, Class lll.

3.2 Modified Shaping Slopes, Class Il will apply only to those sections that have been specifically
designated as such on the plans.

4.0 Method of Measurement. Final measurement will not be made except where appreciable
errors are found in the contract quantity. Where required, measurement will be made in
accordance with Sec 215.3.

5.0 Basis of Payment. The accepted quantity of Modified Shaping Slopes, Class Il will be paid
for at the contract unit price for 215-99.03, Modified Shaping Slopes, Class Ill, per linear foot. If
Modified Shaping Slopes, Class Il is not provided but is required, payment will be in accordance
with Sec 104.3. No direct payment will be made for any additional material required for shaping
slopes.
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L. Permanent Aggregate Edge Treatment NJSP-15-40B

1.0 Description. This work shall consist of furnishing and installing a permanent aggregate edge
treatment along the edge of shoulder or pavement as shown on the plans or as directed by the
engineer.

2.0 Construction Requirements. Aggregate shall be simultaneously deposited and spread on
the sub-grade and shall not be deposited on the pavement or shoulder and bladed into place.
Aggregate material shall be shaped according to the typical section and compacted until there is
no visible evidence of further consolidation.

3.0 Material Requirements. Material used for the aggregate edge treatment shall be Type 1, 5,
or 7 Aggregate in accordance with Sec 1007 or an allowable substitute approved by the engineer.
Bituminous cold millings meeting the gradation for Type 1, 5 or 7 Aggregate may be used in lieu
of aggregate. Limestone screenings or other material with excessive fines will not be allowed.
Material will be accepted based on certification in lieu of testing contingent upon satisfactory
results being obtained in the field.

4.0 Measurement by Weight. Measurement of the aggregate edge treatment material shall be
per ton and in accordance with Sec 310.5.3.

5.0 Basis of Payment. The accepted quantities of aggregate edge treatment will be paid for at
the contract unit price for 304-99.10, Permanent Aggregate Edge Treatment, per ton and will be
full compensation for all labor, equipment and material to complete the described work. No fuel
adjustment will be made for Permanent Aggregate Edge Treatment.

M. Utilities JSP-93-26F

1.1 The Contractor shall be aware there are numerous utilities present along the routes in this
contract. Utility locates were not performed during the design phase of the project; therefore, the
extent of conflicts with utilities are unknown. It is the inherent risk of the work under this contract
that the contractor may encounter these utilities above and/or below the ground or in the vicinity
of any given work item which may interfere with their operations. The contractor expressly
acknowledges and assumes this risk even though the nature and extent are unknown to both the
contractor and the Commission at the time of bidding and award of the contract.

2.0 Project Specific Provisions: There are several locations of guardrail installations along the

project. Utility locates shall be completed according to section 105.7 of the Missouri Standard
Specifications for Highway Construction.

18



