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A. CONSTRUCTION REQUIREMENTS   

 
1.0  Description.  This provision contains general construction requirements for this project. 
 
2.0  Construction Requirements.  The plans and the asbestos and lead inspection report for the existing 
structure(s) and the geotechnical report for the new structure(s) are included in the contract in the 
bridge electronic deliverables zip file for informational purposes only. 
 
2.1  In order to assure the least traffic interference, the work shall be scheduled so that the bridge 
closure is for the absolute minimum amount of time required to complete the work.  The bridge shall 
not be closed until material is available for continuous construction and the contractor is prepared to 
diligently pursue the work until the closed bridge is opened to traffic. 
 
2.2  Provisions shall be made to prevent any debris and material from falling into the waterway.  If 
determined necessary by the engineer, any debris and material that falls below the bridge outside the 
previously specified limits shall be removed as approved by the engineer at the contractor's expense.   
 
2.3  Provisions shall be made to prevent damage to any existing utilities.  Any damage sustained to the 
utilities as a result of the contractor's operations shall be the responsibility of the contractor.  All costs of 
repair and disruption of service shall be as determined by the utility owners and as approved by the 
engineer. 
 
3.0  Method of Measurement.  No measurement will be made. 
 
4.0  Basis of Payment.  Payment for the above described work will be considered completely covered by 
the contract unit price for other items included in the contract. 
 
 
B.      DYNAMIC PILE TESTING         
 
1.0  General. 
 
1.1  Scope of Work.  Scope of work shall include furnishing all labor, equipment and analysis associated 
with dynamic testing of driven piles as specified in this special provision.  Dynamic pile restrike testing is 
not required on this project, and references to restrike testing in this special provision will not apply. 
 
1.2  Performance and Design Requirements.  Performance and design conditions for dynamic testing of 
driven piles shall be in accordance with section 4.0 of this special provision. 
 
1.3  Approved Manufacturers.  For the following hardware and software components, only the listed 
manufacturer is recognized as providing the level of quality required.  If the contractor wants to propose 
a non‐listed manufacturer that is considered to provide an equivalent level of quality, this manufacturer 
shall be identified and supporting documentation provided.  Acceptance of the manufacturer as a 
substitute will be at the discretion of the engineer. 
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Component  Product  Manufacturer 

Pile Driving Modeling ‐ Wave 
Equation Software 

GRLWEAP  Pile Dynamics, Inc. 

Pile Driving Monitoring ‐ 
Hardware & Software 

Pile Driving Analyzer ‐ Model PAK  Pile Dynamics, Inc. 

Pile Driving Analysis – Signal 
Matching Software 

CAPWAP  Pile Dynamics, Inc. 

 
1.4  Test Requirements.  Dynamic pile testing shall be conducted in accordance with the standard test 
method indicated below. 
 

Standard Test Method  Designation  Conducted By 

High‐Strain Dynamic Testing of Piles   ASTM D 4945  Contractor 

 
1.5  Qualifications.  The contractor shall perform dynamic pile testing utilizing the services of an 
independent dynamic pile testing consultant and qualified personnel.  An engineer with a minimum of 
three years of dynamic pile testing and analysis experience or who has achieved Basic or better 
certification under the High‐Strain Dynamic Pile Testing Examination and Certification process of the Pile 
Driving Contractors Association and Foundation QA shall perform pile driving monitoring.  An engineer 
with a minimum of five years of dynamic pile testing and analysis experience or who has achieved 
Advanced or better certification under the High‐Strain Dynamic Pile Testing Examination and 
Certification process of the Pile Driving Contractors Association and Foundation QA shall perform pile 
driving modeling and pile driving analyses. 
 
2.0  Execution. 
 
2.1  Pile Driving Modeling.  The contractor shall perform preconstruction wave equation analyses and 
prepare a summary report of the results.  The wave equation analyses shall be used to assess the ability 
of all proposed pile driving systems to install piles to the required capacity and the desired penetration 
depth within allowable driving stresses.   The report shall include a drivability graph relating pile 
capacity, blow count and driving stresses to depth.  The report shall include a bearing graph relating the 
pile capacity to the pile driving resistance.  The bearing graph shall indicate blow count versus capacity 
and stroke.  The report shall also contain a constant capacity analysis or inspectors chart to assist the 
engineer in determining the required driving resistance at other field observed strokes.  The contractor 
shall perform wave equation analyses in accordance with section 4.0 of this special provision.  
Acceptability of the wave equation report and the adequacy of analyses will be determined by the 
engineer. 
 
2.1.1  Approval by the engineer of the proposed pile driving system will be based upon the wave 
equation analyses indicating that the proposed system can develop the specified pile capacity at a pile 
driving rate of 2 to 10 blows per inch at the end of driving, and within allowable driving stresses per 
AASHTO LRFD Bridge Construction Specifications, Section 4.4.1.  The contractor shall provide preliminary 
pile driving criteria based on wave equation analyses and any anticipated capacity changes after driving, 
set‐up or relaxation, subject to revision based upon dynamic pile testing field measurements.  
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2.1.2  If any changes or modifications are made to the approved pile driving system, additional wave 
equation analyses in accordance with section 2.1 of this special provision shall be required. 
 
2.2  High‐Strain Dynamic Pile Testing. 
 
2.2.1  The contractor shall perform dynamic pile testing at the locations and frequency required in 
accordance with section 4.0 of this special provision. 
 
2.2.2  Dynamic pile testing involves monitoring the response of a pile subjected to heavy impact applied 
by the pile hammer at the pile head.  The testing shall provide information on the driving stresses, pile 
capacity, structural integrity and hammer efficiency. 
 
2.2.3  The contractor shall engage an independent dynamic pile testing consultant and qualified 
personnel in accordance with section 1.5 of this special provision.  Prior to testing, the engineer will 
review and approve the proposed independent dynamic pile testing consultant, the experience and 
qualifications of assigned personnel, details of the method of testing, a list of equipment, and the 
method of analysis of test results.  The contractor shall provide all available details of the subsurface 
conditions, pile dimensions and properties, and pile driving systems to the independent dynamic pile 
testing consultant. 
 
2.2.4  All field testing and measurements shall be made in the presence of the engineer. 
 
2.3  Field Testing. 
 
2.3.1  Equipment.  Dynamic pile testing field measurements shall be carried out using approved 
equipment, software and recording equipment.  The data collected at the end of initial driving and the 
beginning of restrike shall be analyzed using approved signal matching techniques and software. 
 
2.3.2  Monitoring During Driving.  During pile driving, piles shall be instrumented and monitored with 
testing equipment satisfying the requirements of section 1.3 of this special provision. 
 
2.3.2.1  The contractor shall install two sets of strain transducers and accelerometers near the top of 
each pile to be tested and shall use a compatible measuring and recording system to record the data 
during driving. 
 
2.3.2.2  The equipment required to be attached to the pile shall be appropriately positioned and fixed to 
the approval of the engineer. 
 
2.3.2.3  The hammer and all site equipment used shall be capable of delivering an impact force sufficient 
to mobilize the specified pile capacity indicated in section 4.0 of this special provision without 
damaging the pile. 
 
2.3.2.4  The testing equipment shall monitor pile stresses during driving to prevent pile damage and 
ensure pile integrity and capacity.  If the testing equipment indicates overstressing or damage to the 
pile, the contractor shall immediately discontinue driving and notify the engineer. 
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2.3.2.5  If the testing equipment determines that pile stresses during driving exceed acceptable 
levels, a new pile driving system, modifications to existing system or new pile installation 
procedures shall be proposed by the contractor.  Approval by the engineer of any proposed 
changes to the pile driving system or pile installation procedures will be based upon the results of 
additional wave equation analyses in accordance with section 2.1.2 of this special provision. 
 
2.3.3  Preparation of the Pile Head.  The preparation of the pile head for the application of dynamic test 
load shall involve, where appropriate, trimming the head, cleaning, and building up the pile using 
materials that shall, at the time of testing, safely withstand the impact stresses.  The impact surface shall 
be flat and at right angles to the pile axis. 
 
2.3.4 Dynamic Measurement and Analysis.  Monitoring of pile driving shall begin when pile driving 
begins.  The data shall be recorded and processed immediately in the field by the pile driving monitoring 
equipment and software.  Unless monitoring indicates that additional driving will damage the pile, pile 
driving and monitoring shall continue until both the specified pile tip elevation and the specified pile 
capacity are reached.  For each pile tested, pile driving analysis using signal matching techniques shall be 
performed for a selected blow at the end of driving to determine the relative capacities from end 
bearing and skin friction along the pile. 
 
2.3.4.1  Restrike tests shall be performed at the frequency indicated in section 4.0 of this special 
provision.  The time interval between end of initial driving and beginning of restrike shall be in 
accordance with section 4.0 of this special provision.  During restrike, the pile shall be instrumented and 
monitored similar to during initial driving.  For each restrike test, pile driving analysis using signal 
matching techniques shall be performed for a selected blow from the beginning of restrike to determine 
the relative capacities from end bearing and skin friction along the pile. 
 
2.3.4.2  The restrike test shall be performed with a warmed‐up hammer and shall consist of striking the 
pile for 20 blows or until the pile penetrates an additional 3 inches whichever occurs first unless testing 
equipment indicates overstressing or damage to the pile.  If such overstressing or damage to the pile is 
indicated, the contractor shall immediately discontinue driving and notify the engineer.  In the event 
initial restrike testing indicates a pile capacity below the specified capacity additional driving may be 
required as directed by the engineer. 
 
2.3.4.3  The engineer may request use of pile driving monitoring equipment and software on additional 
piles if inconclusive results are obtained or unusual driving conditions are encountered. 
 
2.3.4.4  Pile bearing capacity and integrity shall be evaluated based on the standard procedure used in 
practice. 
 
2.3.4.5  Tabular records of the dynamic pile testing field measurements obtained at the end of initial 
driving and at the beginning of restrike shall be immediately provided to the engineer by the contractor. 
 
2.3.5  Results. 
 
2.3.5.1  Preliminary Reports.  The contractor shall prepare a preliminary report for each pile tested for 
review by the engineer.  Each report shall contain tabular as well as graphical presentation of the 
dynamic test results versus depth.  Each report shall also indicate the pile driving criteria for the 
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additional piles to be installed at the substructure unit of the pile tested.  Each preliminary report shall 
include the following: 

 
(a)  The maximum force applied to the pile head. 
 
(b)  The maximum pile head velocity. 
 
(c)  The maximum energy imparted to the pile. 
 
(d)  The assumed soil damping factor and wave speed. 
 
(e)  Static capacity estimate. 
 
(f)  The maximum compressive and tensile forces in the pile. 
 
(g)  Pile integrity. 
 
(h)  Blows per inch. 
 
(i)  Stroke. 
 
(j)  Summary results of pile driving analysis from selected blow analyzed using signal matching 
techniques and software. 
 

2.3.5.2  Summary Report.  The contractor shall prepare a summary report of all piles tested for review 
by the engineer.  The report shall include the results of hammer performance, pile driving stresses, and 
pile capacity during initial driving and restrike for all piles tested.  The report shall also include the 
following: 

 
(a)  Date of testing and date of pile installation. 
 
(b)  Pile identification number and location. 
 
(c)  All information given in preliminary reports as follows: 

 
(1)  Length of pile below commencing surface. 
 
(2)  Total length of pile, including projection above commencing surface at time of test. 
 
(3)  Length of pile from instrumentation position to tip. 
 

(d)  Hammer type, drop and other relevant details. 
 
(e)  Blow selected for signal matching analysis. 
 
(f)  Maximum compressive and tensile stresses, stroke, and capacity versus penetration depth. 
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(g)  Temporary compression. 
 
(h)  Pile integrity and location of damage, if any. 
 
(i)  Force/velocity versus time trace. 
 
(j)  Force/velocity match curve. 
 
(k)  Resistance distribution along the pile. 
 
(l)  Detailed graphical and tabular results from blow analyzed using signal matching techniques 
and software. 
 

3.0  Schedule of Contract Submittals. 
 

Item 
Number  Submittal Item  Type 

Calendar 
Days  Event/Date 

Liquidated 
Damages 
Apply 

1  Proposed independent 
dynamic pile testing 
consultant, and a listing of 
assigned personnel and their 
experience and qualifications. 

DOCS  45 Before  Start of pile 
driving 
monitoring 

No 

2  Details of the components, 
method of testing, pile driving 
equipment and materials to be 
used, and the results of wave 
equations analyses. 

DOCS  15 Before  Start of pile 
driving 
monitoring 

No 

3  Two copies of each 
Preliminary Report as defined 
in section 2.3.5.1 of this 
special provision 

DOCS  3 After  Completion of 
each field test 

No 

4  Four copies of the Summary 
Report as defined in section 
2.3.5.2 of this special provision 

DOCS  7 After  Completion of 
all field tests 

No 

 
4.0  High‐Strain Dynamic Pile Testing Specification.  
 
Item  Requirement 

Wave Equation Analysis  Minimum of one and sufficient additional analyses as needed to 
define performance for all combinations of piles, driving 
systems and subsurface conditions anticipated. 

Dynamic Testing Pile Capacity  Nominal Axial Pile Compressive Resistance or 2.25 times the 
Design Bearing shown on the plans or as required by engineer 
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Item  Requirement 

End of Initial Driving Test 
Frequency 

As shown in the contract plans  

Restrike Test Frequency  As shown in the contract plans  

Time Interval between End of 
Initial Driving and Restrike 

Minimum of 7 days or as required by the engineer 
 

Pile Driving Analyses using Signal 
Matching Techniques 

For each End of Initial Driving Test and each Restrike Test 

 
5.0  Method of Measurement.  Dynamic pile testing will be measured per each. 
 
6.0  Basis of Payment.  Payment for the above described work, including all material, equipment, tools, 
labor and any other incidental work necessary to complete this item, will be considered completely 
covered by the contract unit price for Dynamic Pile Testing. 
 




