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JOB 
SPECIAL PROVISION 

 
 

A. General - Federal JSP-09-02J 
 
1.0 Description.  The Federal Government is participating in the cost of construction of this 
project.  All applicable Federal laws, and the regulations made pursuant to such laws, shall be 
observed by the contractor, and the work will be subject to the inspection of the appropriate 
Federal Agency in the same manner as provided in Sec 105.10 of the Missouri Standard 
Specifications for Highway Construction with all revisions applicable to this bid and contract. 
 
1.1 This contract requires payment of the prevailing hourly rate of wages for each craft or type 
of work required to execute the contract as determined by the Missouri Department of Labor 
and Industrial Relations and requires adherence to a schedule of minimum wages as 
determined by the United States Department of Labor.  For work performed anywhere on this 
project, the contractor and the contractor’s subcontractors shall pay the higher of these two 
applicable wage rates. State Wage Rates, Information on the Required Federal Aid Provisions, 
and the current Federal Wage Rates are available on the Missouri Department of Transportation 
web page at www.modot.org under "Doing Business with MoDOT”, “Contractor Resources".  
Effective Wage Rates will be posted 10 days prior to the applicable bid opening.  These 
supplemental bidding documents have important legal consequences.  It shall be conclusively 
presumed that they are in the bidder's possession, and they have been reviewed and used by 
the bidder in the preparation of any bid submitted on this project. 
 
1.2 The following documents are available on the Missouri Department of Transportation web 
page at www.modot.org under "Doing Business with MoDOT"; “Standards and Specifications”. 
The effective version shall be determined by the letting date of the project. 
 
   General Provisions & Supplemental Specifications  
 
   Supplemental Plans to July 2023 Missouri Standard Plans  
   For Highway Construction  
 
These supplemental bidding documents contain all current revisions to the published versions 
and have important legal consequences.  It shall be conclusively presumed that they are in the 
bidder's possession, and they have been reviewed and used by the bidder in the preparation of 
any bid submitted on this project. 
 
 
B. Contract Liquidated Damages  
 
1.0 Description.  Liquidated Damages for failure or delay in completing the work on time for this 
contract shall be in accordance with Sec 108.8.  The liquidated damages include separate 
amounts for road user costs and contract administrative costs incurred by the Commission. 
 
2.0 Period of Performance.  Prosecution of work is expected to begin on the date specified 
below in accordance with Sec 108.2.  Regardless of when the work is begun on this contract, all 
work on all projects shall be completed on or before the Contract Completion date specified 
below.  Completion by this date shall be in accordance with the requirements of Sec 108.7.1. 
 

https://www.modot.org/
https://www.modot.org/
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Notice to Proceed: May 6, 2024 
Completion Date: November 1, 2024 

 
2.1 Calendar Days.  The count of calendar days will begin on the date the contractor starts any 
construction operations on the project. 
 

Job Number Calendar Days Daily Road User Cost 
J5S3546 111 $3200 
 

 
3.0 Liquidated Damages for Contract Administrative Costs.  Should the contractor fail to 
complete the work on or before the completion date specified in Section 2.0, or within the 
number of calendar days specified in Section 2.1, whichever occurs first, the contractor will be 
charged contract administrative liquidated damages in accordance with Sec 108.8 in the amount 
of $250 per calendar day for each calendar day, or partial day thereof, that the work is not fully 
completed.  For projects in combination, these damages will be charged in full for failure to 
complete one or more projects within the above specified completion date or calendar days. 
 
4.0 Liquidated Damages for Road User Costs.  Should the contractor fail to complete the 
work on or before the completion date specified in Section 2.0, or within the number of calendar 
days specified in Section 2.1, whichever occurs first, the contractor will be charged road user 
costs in accordance with Sec 108.8 in the amount specified in Section 2.1 for each calendar 
day, or partial day thereof, that the work is not fully completed.  These damages are in addition 
to the contract administrative damages and any other damages as specified elsewhere in this 
contract. 
 
 
C. Work Zone Traffic Management  
 
1.0 Description.  Work zone traffic management shall be in accordance with applicable portions 
of Division 100 and Division 600 of the Standard Specifications, and specifically as follows. 
 
1.1 Maintaining Work Zones and Work Zone Reviews. The Work Zone Specialist (WZS) shall 
maintain work zones in accordance with Sec 616.3.3 and as further stated herein.  The WZS 
shall coordinate and implement any changes approved by the engineer.  The WZS shall ensure 
all traffic control devices are maintained in accordance with Sec 616, the work zone is operated 
within the hours specified by the engineer, and will not deviate from the specified hours without 
prior approval of the engineer. The WZS is responsible for managing work zone delay in 
accordance with these project provisions.  When requested by the engineer, the WZS shall 
submit a weekly report that includes a review of work zone operations for the week. The report 
shall identify any problems encountered and corrective actions taken.  Work zones are subject 
to unannounced inspections by the engineer and other departmental staff to corroborate the 
validity of the WZS’s review and may require immediate corrective measures and/or additional 
work zone monitoring. 
 
1.2 Work Zone Deficiencies.  Failure to make corrections on time may result in the engineer 
suspending work.  The suspension will be non-excusable and non-compensable regardless if 
road user costs are being charged for closures. 
 
2.0 Traffic Management Schedule. 
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2.1 Traffic management schedules shall be submitted to the engineer for review prior to the 
start of work and prior to any revisions to the traffic management schedule.  The traffic 
management schedule shall include the proposed traffic control measures, the hours traffic 
control will be in place, and work hours. 
 
2.2 The traffic management schedule shall conform to the limitations specified in Sec 616 
regarding lane closures, traffic shifts, road closures and other width, height and weight 
restrictions. 
 
2.3 The engineer shall be notified as soon as practical of any postponement due to weather, 
material or other circumstances. 
 
2.4 In order to ensure minimal traffic interference, the contractor shall schedule lane closures for 
the absolute minimum amount of time required to complete the work.  Lanes shall not be closed 
until material is available for continuous construction and the contractor is prepared to diligently 
pursue the work until the closed lane is opened to traffic. 
 
2.5 Traffic Congestion.  The contractor shall, upon approval of the engineer, take proactive 
measures to reduce traffic congestion in the work zone.  The contractor shall immediately 
implement appropriate mitigation strategies whenever traffic congestion reaches an excess of 
10 minutes to prevent congestion from escalating to 15 minute or above threshold.  If disruption 
of the traffic flow occurs and traffic is backed up in queues of 15 minute delays or longer, then 
the contractor shall immediately review the construction operations which contributed directly to 
disruption of the traffic flow and make adjustments to the operations to prevent the queues from 
reoccurring.  Traffic delays may be monitored by physical presence on site or by utilizing real-
time travel data through the work zone that generate text and/or email notifications where 
available.  The engineer monitoring the work zone may also notify the contractor of delays that 
require prompt mitigation.  The contractor may work with the engineer to determine what other 
alternative solutions or time periods would be acceptable.   
 
2.5.1 Traffic Safety. 
 
2.5.1.1 Recurring Congestion.  Where traffic queues routinely extend to within 1000 feet of the 
ROAD WORK AHEAD, or similar, sign on a divided highway or to within 500 feet of the ROAD 
WORK AHEAD, or similar, sign on an undivided highway, the contractor shall extend the 
advance warning area, as approved by the engineer.  
 
2.5.1.2 Non-Recurring Congestion.  When traffic queues extend to within 1000 feet of the 
ROAD WORK AHEAD, or similar, sign on a divided highway or to within 500 feet of the ROAD 
WORK AHEAD, or similar, sign on an undivided highway infrequently, the contractor shall 
deploy a means of providing advance warning of the traffic congestion, as approved by the 
engineer. The warning location shall be no less than 1000 feet and no more than 0.5 mile in 
advance of the end of the traffic queue on divided highways and no less than 500 feet and no 
more than 0.5 mile in advance of the end of the traffic queue on undivided highways. 
 
3.0 Work Hour Restrictions. 
 
3.1 Except for emergency work, as determined by the engineer, and long term lane closures 
required by project phasing, all lanes shall be scheduled to be open to traffic during the five 
major holiday periods shown below, from 12:00 noon on the last working day preceding the 
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holiday until 6:00 a.m. on the first working day subsequent to the holiday unless otherwise 
approved by the engineer. 
 

Memorial Day 
Labor Day 
Thanksgiving 
Christmas 
New Year’s Day 

 
3.1.1 Independence Day.  The lane restrictions specified in Section 3.1 shall also apply to 
Independence Day, except that the restricted periods shall be as follows: 
 

When 
Independence 
Day falls on: 

The Holiday 
is Observed 

on: 
Halt Lane Closures 

beginning at: 
Allow Lane Closures to 

resume at: 

Sunday Monday Noon on Friday 6:00 a.m. on Tuesday 

Monday Monday Noon on Friday 6:00 a.m. on Tuesday 

Tuesday Tuesday Noon on Monday 6:00 a.m. on Wednesday 

Wednesday Wednesday Noon on Tuesday 6:00 a.m. on Thursday 

Thursday Thursday Noon on Wednesday 6:00 a.m. on Friday 

Friday Friday Noon on Thursday 6:00 a.m. on Monday 

Saturday Friday Noon on Thursday 6:00 a.m. on Monday 

 
3.1.2 The contractor’s working hours will be restricted for the Special Events as shown below.  
All lanes shall be scheduled to be open to traffic during these Special Events. 
 

1.  NEW FRANKLIN – SANTA FE TRAIL DAYS – SEPTEMBER 15-16. 
 
3.2 The contractor shall not perform any construction operation on the roadway, roadbed or 
active lanes, including the hauling of material within the project limits, during restricted periods, 
holiday periods or other special events specified in the contract documents. 
 
4.0 Detours and Lane Closures. 
 
4.1 When a changeable message sign (CMS) is provided, the contractor shall use the CMS to 
notify motorists of future traffic disruption and possible traffic delays one week before traffic is 
shifted to a detour or prior to lane closures.  The CMS shall be installed at a location as 
approved or directed by the engineer.  If a CMS with Communication Interface is required, then 
the CMS shall be capable of communication prior to installation on right of way.  All messages 
planned for use in the work zone shall be approved and authorized by the engineer or its 
designee prior to deployment.  When permanent dynamic message signs (DMS) owned and 
operated by MoDOT are located near the project, they may also be used to provide warning and 
information for the work zone.  Permanent DMS shall be operated by the TMC, and any 
messages planned for use on DMS shall be approved and authorized by the TMC at least 72 
hours in advance of the work. 
 
4.2 At least one lane of traffic in each direction shall be maintained at all times except for brief 
intervals of time required when the movement of the contractor’s equipment will seriously hinder 
the safe movement of traffic.  Periods during which the contractor will be allowed to interrupt 
traffic will be designated by the engineer. 
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5.0 Basis of Payment.  No direct payment will be made to the contractor to recover the cost of 
equipment, labor, materials, or time required to fulfill the above provisions, unless specified 
elsewhere in the contract document.  All authorized changes in the traffic control plan shall be 
provided for as specified in Sec 616. 
 
 
D. Emergency Provisions and Incident Management  
 
1.0 The contractor shall have communication equipment on the construction site or immediate 
access to other communication systems to request assistance from law enforcement or other 
emergency agencies for incident management.  In case of traffic accidents or the need for law 
enforcement to direct or restore traffic flow through the job site, the contractor shall notify law 
enforcement or other emergency agencies immediately as needed.  The area engineer's office 
shall also be notified when the contractor requests emergency assistance. 
 
2.0 In addition to the 911 emergency telephone number for ambulance, fire or law enforcement 
services, the following agencies may also be notified for accident or emergency situation within 
the project limits. 
 

Missouri Highway Patrol- Troop F:  816-622-0800 

Boone County   City of Columbia  Howard County 

Fire:  573-447-5000 Fire:  573-874-7391 Fire:  660-248-5198 

Police:  573-875-1111 Police:  573-874-7652 Police:  660-248-2477 

 

 
2.1 This list is not all inclusive.  Notification of the need for wrecker or tow truck services will 
remain the responsibility of the appropriate law enforcement agency. 
 
2.2 The contractor shall notify law enforcement and emergency agencies before the start of 
construction to request their cooperation and to provide coordination of services when 
emergencies arise during the construction at the project site.  When the contractor completes 
this notification with law enforcement and emergency agencies, a report shall be furnished to 
the engineer on the status of incident management. 
 
3.0 No direct pay will be made to the contractor to recover the cost of the communication 
equipment, labor, materials or time required to fulfill the above provisions. 
 
 
E. Project Contact for Contractor/Bidder Questions  
 
All questions concerning this project during the bidding process shall be forwarded to the project 
contact listed below. 
 
Patrick J. Hake, Project Contact 
Central District 
105 W. Capitol Avenue 
Jefferson City, MO 65101 
 
Telephone Number:  573-526-5093 
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Email:  Patrick.Hake@modot.mo.gov 
  
All questions concerning the bid document preparation can be directed to the Central Office – 
Design at (573) 751-2876. 
 
 
F. Supplemental Revisions JSP-18-01AA 
 
Compliance with 2 CFR 200.216 – Prohibition on Certain Telecommunications and Video 
Surveillance Services or Equipment. 
 
The Missouri Highways and Transportation Commission shall not enter into a contract (or 
extend or renew a contract) using federal funds to procure or obtain equipment, services, or 
systems that uses covered telecommunications equipment or services as substantial or as 
critical technology as part of any system where the video surveillance and telecommunications 
equipment was produced by Huawei Technologies Company, ZTE Corporation, Hytera 
Communications Corporation, Hangzhou Hikvision Digital Technology Company, or Dahua 
Technology Company (or any subsidiary or affiliate of such entities). 
 
 
Stormwater Compliance Requirements 
 
1.0 Description.  This provision requires the contractor to provide a Water Pollution Control 
Manager (WPCM) for any project that includes land disturbance on the project site and the total 
area of land disturbance, both on the project site, and all Off-site support areas, is one (1) acre 
or more.  Regardless of the area of Off-site disturbance, if no land disturbance occurs on the 
project site, these provisions do not apply.  When a WPCM is required, all sections within this 
provision shall be applicable, including assessment of specified Liquidated Damages for failure 
to correct Stormwater Deficiencies, as specified herein.  This provision is in addition to any other 
stormwater, environmental, and land disturbance requirements specified elsewhere in the 
contract. 
 
1.1 Definitions.  The project site is defined as all areas designated on the plans, including 
temporary and permanent easements.  The project site is equivalent to the “permitted site”, as 
defined in MoDOT’s State Operating Permit.  An Off-site area is defined as any location off the 
project site the contractor utilizes for a dedicated project support function, such as, but not 
limited to, staging area, plant site, borrow area, or waste area.   
 
1.2 Reporting of Off-Site Land Disturbance.  If the project includes any planned land 
disturbance on the project site, prior to the start of work, the contractor shall submit a written 
report to the engineer that discloses all Off-site support areas where land disturbance is 
planned, the total acreage of anticipated land disturbance on those sites, and the land 
disturbance permit number(s).  Upon request by the engineer, the contractor shall submit a copy 
of its land disturbance permit(s) for Off-site locations. Based on the total acreage of land 
disturbance, both on and Off-site, the engineer shall determine if these Stormwater Compliance 
Requirements shall apply.  The Contractor shall immediately report any changes to the planned 
area of Off-site land disturbance.  The Contractor is responsible for obtaining its own separate 
land disturbance permit for Off-site areas. 
 
2.0 Water Pollution Control Manager (WPCM).  The Contractor shall designate a competent 
person to serve as the Water Pollution Control Manager (WPCM) for projects meeting the 

https://www.ecfr.gov/cgi-bin/text-idx?SID=184e56a2d363d6eae0d991766144999b&mc=true&node=se2.1.200_1216&rgn=div8
https://www.ecfr.gov/cgi-bin/text-idx?SID=184e56a2d363d6eae0d991766144999b&mc=true&node=se2.1.200_1216&rgn=div8
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description in Section 1.0.  The Contractor shall ensure the WPCM completes all duties listed in 
Section 2.1. 
 
2.1  Duties of the WPCM: 
 

(a) Be familiar with the stormwater requirements including the current MoDOT State 
Operating Permit for construction stormwater discharges/land disturbance activities; 
MoDOT’s statewide Stormwater Pollution Prevention Plan (SWPPP); the Corps of 
Engineers Section 404 Permit, when applicable; the project specific SWPPP, the 
Project’s Erosion & Sediment Control Plan; all applicable special provisions, 
specifications, and standard drawings; and this provision;  

 
(b) Successfully complete the MoDOT Stormwater Training Course within the last 4 years.  

The MoDOT Stormwater Training is a free online course available at MoDOT.org;   
 
(c) Attend the Pre-Activity Meeting for Grading and Land Disturbance and all subsequent 

Weekly Meetings in which grading activities are discussed; 
 
(d) Oversee and ensure all work is performed in accordance with the Project-specific 

SWPPP and all updates thereto, or as designated by the engineer; 
 
(e) Review the project site for compliance with the Project SWPPP, as needed, from the 

start of any grading operations until final stabilization is achieved, and take necessary 
actions to correct any known deficiencies to prevent pollution of the waters of the state 
or adjacent property owners prior to the engineer’s weekly inspections; 

 
(f) Review and acknowledge receipt of each MoDOT Inspection Report (Land Disturbance 

Inspection Record) for the Project within forty eight (48) hours of receiving the report and 
ensure that all Stormwater Deficiencies noted on the report are corrected as soon as 
possible, but no later than stated in Section 5.0. 

 
3.0  Pre-Activity Meeting for Grading/Land Disturbance and Required Hold Point.  A Pre-
Activity meeting for grading/land disturbance shall be held prior to the start of any land 
disturbance operations.  No land disturbance operations shall commence prior to the Pre-
Activity meeting except work necessary to install perimeter controls and entrances.  Discussion 
items at the pre-activity meeting shall include a review of the Project SWPPP, the planned order 
of grading operations, proposed areas of initial disturbance, identification of all necessary BMPs 
that shall be installed prior to commencement of grading operations, and any issues relating to 
compliance with the Stormwater requirements that could arise in the course of construction 
activity at the project. 
 
3.1  Hold Point.  Following the pre-activity meeting for grading/land disturbance and 
subsequent installation of the initial BMPs identified at the pre-activity meeting, a Hold Point 
shall occur prior to the start of any land disturbance operations to allow the engineer and WPCM 
the time needed to perform an on-site review of the installation of the BMPs to ensure 
compliance with the SWPPP is met.  Land disturbance operations shall not begin until 
authorization is given by the engineer.  
 
4.0  Inspection Reports.  Weekly and post run-off inspections will be performed by the 
engineer and each Inspection Report (Land Disturbance Inspection Record) will be entered into 
a web-based Stormwater Compliance database.  The WPCM will be granted access to this 



Job No.:  J5S3546 
Route:  Various  
County:  Various 

 

 9 

database and shall promptly review all reports, including any noted deficiencies, and shall 
acknowledge receipt of the report as required in Section 2.1 (f.).   
 
5.0  Stormwater Deficiency Corrections.  All stormwater deficiencies identified in the 
Inspection Report shall be corrected by the contractor within 7 days of the inspection date or 
any extended period granted by the engineer when weather or field conditions prohibit the 
corrective work.  If the contractor does not initiate corrective measures within 5 calendar days of 
the inspection date or any extended period granted by the engineer, all work shall cease on the 
project except for work to correct these deficiencies, unless otherwise allowed by the engineer.  
All impact costs related to this halting of work, including, but not limited to stand-by time for 
equipment, shall be borne by the Contractor.  Work shall not resume until the engineer 
approves the corrective work. 
 
5.1  Liquidated Damages.  If the Contractor fails to complete the correction of all Stormwater 
Deficiencies listed on the MoDOT Inspection Report within the specified time limit, the 
Commission will be damaged in various ways, including but not limited to, potential liability, 
required mitigation, environmental clean-up, fines, and penalties.  These damages are not 
reasonably capable of being computed or quantified.  Therefore, the contractor will be charged 
with liquidated damages specified in the amount of $2,000 per day for failure to correct one or 
more of the Stormwater Deficiencies listed on the Inspection Report within the specified time 
limit.  In addition to the stipulated damages, the stoppage of work shall remain in effect until all 
corrections are complete. 
 
6.0  Basis of Payment.  No direct payment will be made for compliance with this provision. 
 
 
Anti-Discrimination Against Israel Certification 
 
By signing this contract, the Company certifies it is not currently engaged in and shall not, for 
the duration of the contract, engage in a boycott of goods or services from the State of Israel, 
companies doing business in or with Israel or authorized by, licensed by, or organized under the 
laws of the State of Israel, or persons or entities doing business in the State of Israel as defined 
by Section 34.600 RSMo.  This certification shall not apply to contracts with a total potential 
value of less than One Hundred Thousand Dollars ($100,000) or to contractors with fewer than 
ten (10) employees. 
 
 
Ground Tire Rubber (GTR) Dry Process Modification of Bituminous Pavement Material 
 
1.0  Description.  This work shall consist of the dry process of adding ground tire rubber (GTR) 
to modify bituminous material to be used in highway construction.  Existing GTR requirements in 
Section 1015 pertain to the wet process method of GTR modification that blends GTR with the 
asphalt binder (terminal blending or blending at HMA plant).  The following requirements shall 
govern for dry process GTR modification.  The dry process method adds GTR as a fine 
aggregate or mineral filler during mix production.  All GTR modified asphalt mixtures shall be in 
accordance with Secs 401, 402, or 403 as specified in the contract; except as revised by this 
specification. 
 
2.0  Materials.  The contractor shall furnish a manufacturer’s certification to the engineer for 
each shipment of GTR furnished stating the name of the manufacturer, the chemical 
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composition, workability additives, and certifying that the GTR supplied is in accordance with 
this specification. 
 
2.1  Product Approval.  The GTR product shall contain a Trans-Polyoctenamer (TOR) added 
at 4.5 % of the weight of the crumb rubber or an engineered crumb rubber (ECR) workability 
additive that has proven performance in Missouri.  Other GTR additives shall be demonstrated 
and proven prior to use such as a five-year field performance history in other states or 
performance on a federal or state-sanctioned accelerated loading facility.  
 
2.2  General.  GTR shall be produced from processing automobile or truck tires by ambient or 
cryogenic grinding methods.  Heavy equipment tires, uncured or de-vulcanized rubber will not 
be permitted.  GTR shall also meet the following material requirements:  
 

Table 1 – GTR Material Properties 

Property Test Method Criteria 

Specific Gravity ASTM D1817 1.02 to 1.20 

Metal Contaminates ASTM D5603 < 0.01% 

Fiber Content ASTM D5603 < 0.5% 

Moisture Content ASTM D1509 < 1.0%* 

Mineral Filler AASHTO M17 < 4.0% 

 *Moisture content of the GTR shall not cause foaming when combined with 
asphalt binder and aggregate during mix production 

2.3  Gradation.  The GTR material prior to TOR or ECR workability additives shall meet the 
following gradation and shall be tested in accordance with ASTM D5603 and ASTM D5644. 
 

Table 2 – GTR Gradation 

Sieve Percent Passing by Weight 

No. 20 100 

No. 30 98-100 

No. 40 50-70 

No. 100 5-15 

 
3.0  Delivery, Storage, and Handling.  The GTR shall be supplied in moisture-proof packaging 
or other appropriate bulk containers.  GTR shall be stored in a dry location protected from rain 
before use. Each bag or container shall be properly labeled with the manufacturer’s designation 
for the GTR and specific type, mesh size, weight and manufacturer’s batch or Lot designation. 
 
4.0  Feeder System.  Dry Process GTR shall be controlled with a feeder system using a 
proportioning device that is accurate to within ± 3 percent of the amount required.  The system 
shall automatically adjust the feed rate to always maintain the material within this tolerance and 
shall have a convenient and accurate means of calibration.  The system shall provide in-process 
monitoring, consisting of either a digital display of output or a printout of feed rate, in pounds per 
minute, to verify feed rate.  The supply system shall report the feed in 1-pound increments using 
load cells that will enable the user to monitor the depletion of the GTR.  Monitoring the system 
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volumetrically will not be allowed.  The feeder shall interlock with the aggregate weight system 
and asphalt binder pump to maintain correct mixture proportions at all production rates.   
 
Flow indicators or sensing devices for the system shall be interlocked with the plant controls to 
interrupt mixture production if GTR introduction rate is not within ± 3 percent.  This interlock will 
immediately notify the operator if GTR introduction rate exceeds introduction tolerances.  All 
plant production will cease if the introduction rate is not brought back within tolerance after 30 
seconds.  When the interlock system interrupts production and the plant has to be restarted, 
upon restarting operations; the modifier system shall run until a uniform feed can be observed 
on the output display.  All mix produced prior to obtaining a uniform feed shall be rejected. 
 
4.1  Batch Plants.  GTR shall be added to aggregate in the weigh hopper.  Mixing times shall 
be increased per GTR manufacturer recommendations. 
 
4.2  Drum Plants.  The feeder system shall add GTR to aggregate and liquid binder during 
mixing and provide sufficient mixing time to produce a uniform mixture.  The feeder system shall 
ensure GTR does not become entrained in the exhaust system of the drier or plant and is not 
exposed to the drier flame at any point after introduction. 
 
5.0  Testing During Mixture Production.  Testing of asphalt mixes containing GTR shall not 
begin until at least 30 minutes after production or per additive supplier’s recommendation. 
 
6.0  Construction Requirements.  Mixes containing GTR shall have a target mixing 
temperature of 325 F or as directed by the GTR additive supplier.  The additive supplier’s 
recommendations shall be followed to allow for GTR binder absorption/reaction. This may 
include holding mix in the silo to allow time for binder to absorb into the GTR.  Rolling 
operations may need to be modified.  
 
7.0  Mix Design Test Method Modification.  A formal mixing procedure from the additive 
supplier shall be provided to the contractor and engineer that details the proper sample 
preparation, including blending GTR with the binder or other additives.  Samples shall be 
prepared and fabricated in accordance with this procedure by the engineer and contractor 
throughout the duration of the project. 
 
8.0  Mix design Volumetrics.  Mix design volumetric equations shall be modified as follows: 
 
8.1  Additional virgin binder added to offset GTR absorption of binder shall be counted as part of 
the mix virgin binder 
 
8.2  GTR shall be included as part of the aggregate when calculating VMA of the mix. 
 
8.2.1  GTR SPG shall be 1.15 
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8.3  Mix Gsb used to determine VMA shall be calculated as follows: 

 

 

 

 

 
  

 
  

 
 

8.4  Gse shall be calculated as follows: 

 

8.5  Pbe shall be calculated as follows: 

 

 
9.0  Minimum GTR Amount.  The minimum dosage rate for GTR shall be 5 % by weight of 
total binder for an acceptable one bump grade or 10 % by weight of total binder for an 
acceptable two bump grade as detailed in the following table.  Varying percentage blends of 
GTR and approved additives may be used as approved by the engineer with proven 
performance and meeting the specified requirements of the contract grade. 
 

Contract Binder 
Grade 

Percent Effective Virgin Binder 
Replacement Limits 

Required Virgin 
Binder Grade 

Minimum GTR 
Dosage Rate 

PG 76-22 0 - 20 
PG 70-22 5 % 

PG 64-22 10 % 

PG 70-22 0 - 30 
PG 64-22 5 % 

PG 58-28 10 % 

PG 64-22 0 – 40* 
PG 58-28 5 % 

PG 52-34 10 % 

PG 58-28 0 – 40* 
PG 52-34 5 % 

PG 46-34 10 % 

* Reclaimed Asphalt Shingles (RAS) may be used when the contract grade is PG 64-22 or PG 
58-28.  RAS replacement shall follow the 2 x RAS criteria when calculating percent effective 
binder replacement in accordance Sec 401. 
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Delete Sec 403.19.2 and substitute the following: 
 
403.19.2 Lots. The lot size shall be designated in the contractor’s QC Plan. Each lot shall 
contain no less than four sublots and the maximum sublot size shall be 1,000 tons. The 
maximum lot size shall be 4,000 tons for determination of pay factors. Sublots from incomplete 
lots shall be combined with the previous complete lot for determination of pay factors. When no 
previous lot exists, the mixture shall be treated in accordance with Sec 403.23.7.4.1. A new lot 
shall begin when the asphalt content of a mixture is adjusted in accordance with Sec 403.11. 
 
 
Delete Sec 106.9 and substitute the following: 
 
106.9 Buy America Requirements 
Buy America Requirements are waived if the total amount of Federal financial assistance 
applied to the project, through awards or subawards, is below $500,000.   
 
106.9.1  Buy America Requirements for Iron and Steel. 
On all federal-aid projects, the contractor’s attention is directed to Title 23 CFR 635.410 Buy 
America Requirements. Where steel or iron products are to be permanently incorporated into 
the contract work, steel and iron material shall be manufactured, from the initial melting stage 
through the application of coatings, in the USA except for “minimal use” as described herein. 
Furthermore, any coating process of the steel or iron shall be performed in the USA.  Under a 
general waiver from FHWA the use of pig iron and processed, pelletized, and reduced iron ore 
manufactured outside of the USA will be permitted in the domestic manufacturing process for 
steel or iron material.  
 
106.9.2  Buy America Requirements for Iron and Steel for Manufactured items. 
A manufactured item will be considered iron and steel if it is “predominantly” iron or steel.  
Predominantly iron or steel means that the cost of iron or steel content of a product is more than 
50 percent of the total cost of all its components.  
 
106.9.2  Any sources other than the USA as defined will be considered foreign. The required 
domestic manufacturing process shall include formation of ingots and any subsequent process. 
Coatings shall include any surface finish that protects or adds value to the product. 
 
106.9.3  “Minimal use” of foreign steel, iron or coating processes will be permitted, provided the 
cost of such products does not exceed 1/10 of one percent (0.1 percent) of the total contract 
cost or $2,500.00, whichever is greater. If foreign steel, iron, or coating processes are used, 
invoices to document the cost of the foreign portion, as delivered to the project, shall be 
provided and the engineer’s written approval obtained prior to placing the material in any work.  
 
106.9.4  Buy America requirements include a step certification for all fabrication processes of all 
steel or iron materials that are accepted per Sec 1000.  The AASHTO Product Evaluation and 
Audit Solutions compliance program verifies that all steel and iron products fabrication 
processes conform to 23 CFR 635.410 Buy America Requirements and is an acceptable 
standard per 23 CFR 635.410(d). AASHTO Product Evaluation and Audit Solutions compliant 
suppliers will not be required to submit step certification documentation with the shipment for 
some selected steel and iron materials.  The AASHTO Product Evaluation and Audit Solutions 
compliant supplier shall maintain the step certification documentation on file and shall provide 
this documentation to the engineer upon request. 
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106.9.4.1  Items designated as Category 1 will consist of steel girders, piling, and reinforcing 
steel installed on site. Category 1 items require supporting documentation prior to incorporation 
into the project showing all steps of manufacturing, including coating, as being completed in the 
United States and in accordance with CFR Title 23 Section 635.410 Buy America 
Requirements.  This includes the Mill Test Report from the original producing steel mill and 
certifications documenting the manufacturing process for all subsequent fabrication, including 
coatings. The certification shall include language that certifies the following.  That all steel and 
iron materials permanently incorporated in this project was procured and processed 
domestically and all manufacturing processes, including coating, as being completed in the 
United States and in accordance with CFR Title 23 Section 635.410.  
 
106.9.4.2  Items designated as Category 2 will include all other steel or iron products not in 
Category 1 and permanently incorporated in the project. Category 2 items shall consist of, but 
not be limited to items such as fencing, guardrail, signing, lighting and signal supports.  The 
prime contractor is required to submit a material of origin form certification prior to incorporation 
into the project from the fabricator for each item that the product is domestic.  The Certificate of 
Materials Origin form (link to certificate form) from the fabricator must show all steps of 
manufacturing, including coating, as being completed in the United States and in accordance 
with CFR Title 23 Section 635.410 Buy America Requirements and be signed by a fabricator 
representative.  The engineer reserves the right to request additional information and 
documentation to verify that all Buy America requirements have been satisfied.  These 
documents shall be submitted upon request by the engineer and retained for a period of 3 years 
after the last reimbursement of the material.  
 
106.9.4.3  Any minor miscellaneous steel or iron items that are not included in the materials 
specifications shall be certified by the prime contractor as being procured domestically.  
Examples of these items would be bolts for sign posts, anchorage inserts, etc.  The certification 
shall read “I certify that all steel and iron materials permanently incorporated in this project 
during all manufacturing processes, including coating, as being completed in the United States 
and in accordance with CFR Title 23 Section 635.410 Buy America Requirements procured and 
processed domestically in accordance with CFR Title 23 Section 635.410 Buy America 
Requirements. Any foreign steel used was submitted and accepted under minor usage”. The 
certification shall be signed by an authorized representative of the prime contractor.  
 
106.9.5 When permitted in the contract, alternate bids may be submitted for foreign steel and 
iron products. The award of the contract when alternate bids are permitted will be based on the 
lowest total bid of the contract based on furnishing domestic steel or iron products or 125 
percent of the lowest total bid based on furnishing foreign steel or iron products.  If foreign steel 
or iron products are awarded the contract, domestic steel or iron products may be used; 
however, payment will be at the contract unit price for foreign steel or iron products.  
 
106.9.6  Buy America Requirements for Construction Materials other than iron and steel 
materials.  Construction materials means articles, materials, or supplies that consist of only one 
of the items listed.  Minor additions of articles, materials, supplies, or binding agents to a 
construction material do not change the categorization of the construction material. Upon 
request by the engineer, the contractor shall submit a domestic certification for all construction 
materials listed that are incorporated into the project. 
 

(a) Non-ferrous metals 

(b) Plastic and Polymer-based products (including polyvinylchloride, composite building 

materials, and polymers used in fiber optic cables) 

https://epg.modot.org/forms/CM/CERTIFICATE_OF_MATERIALS_ORIGIN.pdf
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(c) Glass (including optic glass) 

(d) Fiber optic cable (including drop cable) 

(e) Optical fiber 

(f) Lumber 

(g) Engineered wood 

(h) Drywall 

 
106.9.6.1  Minimal Use allowance for Construction Materials other than iron or steel. 
“The total value of the non-compliant products is no more than the lesser of $1,000,000 or 5% of 
total applicable costs for the project.”  The contractor shall submit to the engineer any non-
domestic materials and their total material cost to the engineer.  The contractor and the 
engineer will both track these totals to assure that the minimal usage allowance is not 
exceeded. 
 
106.9.7  Buy America Requirements for Manufactured Products. 
Manufactured products means: 

(a) Articles, materials, or supplies that have been: 

(i) Processed into a specific form and shape; or 
(ii) Combined with other articles, materials, or supplies to create a product with different 

properties than the individual articles, materials, or supplies. 

(b) If an item is classified as an iron or steel product, a construction material, or a section 
70917(c) material under § 184.4(e) and the definitions set forth in this section, then it is 
not a manufactured product.  However, an article, material, or supply classified as a 
manufactured product under § 184.4(e) and paragraph (1) of this definition may include 
components that are construction materials, iron or steel products, or section 70917(c) 
materials. 

 
106.9.7.1  Manufactured products are exempt from Buy America requirements.  To qualify as a 
manufactured product, items that consist of two or more of the listed construction materials that 
have been combined together through a manufacturing process, and items that include at least 
one of the listed materials combined with a material that is not listed through a manufacturing 
process, should be treated as manufactured products, rather than as construction materials.  
 
106.9.7.2  Manufactured items are covered under a general waiver to exclude them from Buy 
America Requirements.  To qualify for the exemption the components must comprise of 55% of 
the value of materials in the item.  The final assembly must also be performed domestically. 
 
 
G. Utilities 
 
1.0  For informational purposes only, the following is a list of names and telephone numbers of 
the known utility companies in the area of the construction work for this improvement: 
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Utility Name 
 

Known 
Required 

Adjustment 

Type 
 
 
 

AT&T Transmission 
Contact:  Lenny Vohs 
Phone: (816) 275-4014 
Email: lv2121@att.com  
 

None Communications 

AT&T Distribution 
Contact:  Andy Erickson 
Phone: (314) 223-2966 
Email: ae4137@att.com  
 

None Communications 

Ameren Missouri Gas 
Contact:  Jake Martin 
Phone: (573) 291-1978 
Email: jmartin7@ameren.com  
 

None Gas 

Ameren Missouri Electric 
Contact:  Derek Wekenborg 
Phone: (573) 680-2188 
Email: dwekenborg@ameren.com  
 

None Electric 

Brightspeed 
Contact:  Tonjia Baldwin 
Phone: (573) 415-6308 
Email: tonjia.baldwin@lumen.com 
 

None Communications  

Charter Communications 
Contact: Terrel Bradshaw 
Phone: (314) 610-7798 
Email: terrel.bradshaw@charter.com 
 

None Communications 

City of Conway 
Phone: (417) 589-6672 
 

None Sewer, Water 

City of Columbia 
 
Shawn Carrico – Water 
Phone: (573) 823-9124 
Email: shawn.carrico@como.gov 
 
Kim Ingham – Sewer 
Phone: (573) 874-6380 
Email: kim.ingham@como.gov  
 
Joe Kochert – Communications, Electric 
Phone: (573) 239-5164 
Email: joe.kochert@como.com    
 

None Communications, Electric, 
Sewer, Water 

mailto:lv2121@att.com
mailto:ae4137@att.com
mailto:jmartin7@ameren.com
mailto:dwekenborg@ameren.com
mailto:tonjia.baldwin@lumen.com
mailto:terrel.bradshaw@charter.com
mailto:shawn.carrico@como.gov
mailto:kim.ingham@como.gov
mailto:joe.kochert@como.com
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City of Fayette, 
Contact: Danny Dougherty 
Phone: (660) 248-5202 
 

See Section 
2.0 

Electric, Sewer, Water 

City of New Franklin 
Contact: Tom Gunn 
Phone: (660) 848-2288 
 

None Sewer, Water 

City of Stoutland 
Phone: (417) 286-4503 
 

None Sewer 

Laclede County Public Water Supply 
District #1 
Contact:  Johnny Wood 
Phone: (417) 650-4324 
 

None Water 

Laclede County Public Water Supply 
District #2 
Contact:  Alan Tramper 
Phone: (417) 286-3462 
 

None Water 

Laclede Electric Cooperative   
Contact:  David Archer 
Phone: (417) 532-3164 
 

None Electric 

Mediacom 
Contact: Bob Boner 
Phone: (573) 489-1937 
Email: bboner@mediacomcc.com 
 

None Communications 

Missouricom 
Contact: Wes Libby 
Phone:  (573) 835-4030 
Email:  wesl@rallynet.us  
 

None Communications 

MNA-BlueBird 
Contact:  Jamie Scott 
Phone: (314) 220-8996 
Email: James.Scott@bluebirdnetwork.com 
 

None Communications 

Sho-Me Technologies 
Contact: Brad McGoon 
Phone:  (417) 830-6717 
Email:  DMcGoon@shomepower.com 

 

None Communications 

Socket Telecom 
Contact: Todd Pulis 
Phone: 573-818-4778 
Email: tpulis@socket.net  
 

None  Communications 

mailto:bboner@mediacomcc.com
mailto:wesl@rallynet.us
mailto:James.Scott@bluebirdnetwork.com
mailto:DMcGoon@shomepower.com
mailto:tpulis@socket.net
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Spire MO West 
Contact: Jon Harrel 
Phone: (816) 969-2298 
Email: jon.harrel@spireeenergy.com 
 

None Gas 

 
1.1  The existence and approximate location of utility facilities known to exist, as shown on the 
plans, are based upon the best information available to the Commission at this time. This 
information is provided by the Commission "as-is" and the Commission expressly disclaims any 
representation or warranty as to the completeness, accuracy, or suitability of the information for 
any use. Reliance upon this information is done at the risk and peril of the user, and the 
Commission shall not be liable for any damages that may arise from any error in the 
information.  It is, therefore, the responsibility of the contractor to verify the above listing 
information indicating existence, location and status of any facility.  Such verification includes 
direct contact with the listed utilities.  
 
1.2  The contractor shall be aware there are numerous utilities under and near the existing and 
proposed ADA facilities. The contractor shall take necessary precautions and measures to verify 
locations and depths of utilities by any necessary means to determine exact impacts to their 
work. Any utilities determined to be in conflict or that appear to be in conflict with construction 
shall be brought to the attention of the Engineer immediately.  The Engineer shall determine 
course of action to remedy the situation. 
 
2.0  The City of Fayette has two water valves that will require the height of the covers to be 
adjusted as part of the proposed improvements. These valves are located at approximate 
Station 685+30 and 685+37 west of Route 240 and north of Lucky St.  
 
3.0  Utility conflicts discovered and cleared before construction begins will help the 
contractor’s progress on the project.  MoDOT District Utility Manager Tim Oligschlaeger (573) 
680-9788 will assist in the coordination of relocating utilities, if necessary.  
 
4.0  Basis of Payment: No direct payment will be made for complying with this provision. 
 
 
H. Contractor Quality Control NJSP-15-42 
 
1.0 The contractor shall perform Quality Control (QC) testing in accordance with the 
specifications  and as specified herein.  The contractor shall submit a Quality Control Plan (QC 
Plan) to the engineer for approval that includes all items listed in Section 2.0, prior to beginning 
work. 
 
2.0 Quality Control Plan.   
 

(a) The name and contact information of the person in responsible charge of the QC testing. 
(b) A list of the QC technicians who will perform testing on the project, including the fields in 

which they are certified to perform testing. 
(c) A proposed independent third party testing firm for dispute resolution, including all 

contact information. 
(d) A list of Hold Points, when specified by the engineer. 
(e) The MoDOT Standard Inspection and Testing Plan (ITP).  This shall be the version that 

is posted at the time of bid on the MoDOT website (www.modot.org/quality). 

mailto:jon.harrel@spireeenergy.com
http://www.modot.org/quality
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3.0 Quality Control Testing and Reporting.  Testing shall be performed per the test method 
and frequency specified in the ITP.  All personnel who perform sampling or testing shall be 
certified in the MoDOT Technician Certification Program for each test that they perform. 
 
3.1 Reporting of Test Results.  All QC test reports shall be submitted as soon as practical, but 
no later than the day following the test.  Test data shall be immediately provided to the engineer 
upon request at any time, including prior to the submission of the test report. No payment will be 
made for the work performed until acceptable QC test results have been received by the 
engineer and confirmed by QA test results. 
 
3.1.1 Test results shall be reported on electronic forms provided by MoDOT.  Forms and 
Contractor Reporting Excel2Oracle Reports (CRE2O) can be found on the MoDOT website.  All 
required forms, reports and material certifications shall be uploaded to a Microsoft SharePoint® 
site provided by MoDOT, and organized in the file structure established by MoDOT. 
 
3.2 Non-Conformance Reporting.  A Non-Conformance Report (NCR) shall be submitted by 
the contractor when the contractor proposes to incorporate material into the work that does not 
meet the testing requirements or for any work that does not comply with the contract terms or 
specifications. 
 
3.2.1 Non-Conformance Reporting shall be submitted electronically on the Non-Conformance 
Report form provided on the MoDOT Website.  The NCR shall be uploaded to the MoDOT 
SharePoint® site and an email notification sent to the engineer. 
 
3.2.2 The contractor shall propose a resolution to the non-conforming material or work.  
Acceptance of a resolution by the engineer is required before closure of the non-conformance 
report.   
 
4.0 Work Planning and Scheduling. 
 
4.1 Two-week Schedule.  Each week, the contractor shall submit to the engineer a schedule 
that outlines the planned project activities for the following two-week period.  The two-week 
schedule shall detail all work and traffic control events planned for that period and any Hold 
Points specified by the engineer. 
 
4.2 Weekly Meeting.  When work is active, the contractor shall hold a weekly project meeting 
with the engineer to review the planned activities for the following week and to resolve any 
outstanding issues.  Attendees shall include the engineer, the contractor superintendent or 
project manager and any foreman leading major activities.  This meeting may be waived when, 
in the opinion of the engineer, a meeting is not necessary.  Attendees may join the meeting in 
person, by phone or video conference. 
 
4.3 Pre-Activity Meeting.  A pre-activity meeting is required in advance of the start of each new 
activity, except when waived by the engineer. The purpose of this meeting is to review 
construction details of the new activity.  At a minimum, the discussion topics shall include:  
safety precautions, QC testing, traffic impacts, and any required Hold Points.  Attendees shall 
include the engineer, the contractor superintendent and the foreman who will be leading the 
new activity.  Pre-activity meetings may be held in conjunction with the weekly project meeting. 
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4.4 Hold Points.  Hold Points are events that require approval by the engineer prior to 
continuation of work.  Hold Points occur at definable stages of work when, in the opinion of the 
engineer, a review of the preceding work is necessary before continuation to the next stage. 
 
4.4.1 A list of typical Hold Point events is available on the MoDOT website.  Use of the Hold 
Point process will only be required for the project-specific list of Hold Points, if any, that the 
engineer submits to the contractor in advance of the work.  The engineer may make changes to 
the Hold Point list at any time. 
 
4.4.2 Prior to all Hold Point inspections, the contractor shall verify the work has been completed 
in accordance with the contract and specifications.  If the engineer identifies any corrective 
actions needed during a Hold Point inspection, the corrections shall be completed prior to 
continuing work.  The engineer may require a new Hold Point to be scheduled if the corrections 
require a follow-up inspection.  Re-scheduling of Hold Points require a minimum 24-hour 
advance notification from the contractor unless otherwise allowed by the engineer. 
 
5.0 Quality Assurance Testing and Inspection.  MoDOT will perform quality assurance 
testing and inspection of the work, except as specified herein.  The contractor shall utilize the 
inspection checklists provided in the ITP as a guide to minimize findings by MoDOT inspection 
staff.  Submittal of completed checklists is not required, except as specified in 5.1. 
 
5.1 Inspection and testing required in the production of concrete for the project shall be the 
responsibility of the contractor.  Submittal of the 501 Concrete Plant Checklist is required. 
 
6.0 Basis of Payment.  No direct payment will be made for compliance with this provision. 
 
 
I. Seeding and Mulching Requirements 
 
1.0 Seeding.  All previously vegetated disturbed areas shall be seeded with a cool season 
mixture in accordance with Sec. 805.  Cool season seed mixture and fertilizer rate shall be as 
specified in Standard Plan 805. 
 
2.0 Mulching.  Vegetative Mulch Overspray shall be applied in accordance with Sec. 802. 
 
3.0 Method of Measurement.  No measurement of disturbed areas as described above shall 
be made. 
 
4.0 Basis of Payment.  All labor, equipment, and materials necessary for compliance with this 
provision shall be completely covered under the unit bid price for item 805-99.01, Misc. Seeding 
and Mulching, per lump sum. 
 
 
J. ADA Compliance and Final Acceptance of Constructed Facilities JSP-10-01C 
 

1.0 Description.  The contractor shall comply with all laws pertaining to the Americans with 
Disabilities Act (ADA) during construction of pedestrian facilities on public rights of way for this 
project.  An ADA Checklist is provided herein to be utilized by the contractor for verifying 
compliance with the ADA law.  The contractor is expected to familiarize himself with the plans 
involving pedestrian facilities and the ADA Post Construction Checklist prior to performing the 
work.  
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2.0 ADA Checklist.  The contractor can locate the ADA Checklist form on the Missouri 
Department of Transportation website: 
 

www.modot.org/business/contractor_resources/forms.htm 
 
2.1 The ADA Checklist is not to be considered all-inclusive, nor does it supersede any other 
contract requirements. The ADA checklist is a required guide for the contractor to use during the 
construction of the pedestrian facilities and a basis for the commission’s acceptance of work.  
Prior to work being performed, the contractor shall bring to the engineer’s attention any planned 
work that is in conflict with the design or with the requirement shown in the checklist.  This 
notification shall be made in writing. Situations may arise where the checklist may not fully 
address all requirements needed to construct a facility to the full requirements of current ADA 
law.  In those situations, the contractor shall propose a solution to the engineer that is compliant 
with current ADA law using the following hierarchy of resources:  2010 ADA Standards for 
Accessible Design, Draft Public Rights of Way Accessibility Guidelines (PROWAG) dated 
November 23, 2005, MoDOT’s Engineering Policy Guidelines (EPG), or a solution approved by 
the U.S. Access Board. 

 

2.2 It is encouraged that the contractor monitor the completed sections of the newly constructed 
pedestrian facilities in attempts to minimize negative impacts that his equipment, subcontractors 
or general public may have on the work.  Completed facilities must comply with the 
requirements of ADA and the ADA Checklist or have documented reasons for the non-compliant 
items to remain. 

 
3.0 Coordination of Construction.  
 
3.1 Prior to construction and/or closure on an existing pedestrian path of travel, the contractor 
shall submit a schedule of work to be constructed, which includes location of work performed, 
the duration of time the contractor expects to impact the facility and an accessible signed 
pedestrian detour compliant with MUTCD Section 6D that will be used during each stage of 
construction.  This plan shall be submitted to the engineer for review and approval at or prior to 
the pre-construction conference.  Accessible signed detours shall be in place prior to any work 
being performed that has the effect of closing an existing pedestrian travel way. 
 
3.2 When consultant survey is included in the contract, the contractor shall use their 
survey crews to verify that the intended design can be constructed to the full 
requirements as established in the 2010 ADA Standards.  When 2010 ADA Standards do 
not give sufficient information to construct the contract work, the contractor shall refer 
to the PROWAG. 
 
3.3 When consultant survey is not included in the contract, the contractor shall coordinate with 
the engineer, prior to construction, to determine if additional survey will be required to confirm 
the designs constructability. 
 
4.0 Final Acceptance of Work.  The contractor shall provide the completed ADA Checklist to 
the engineer at the semi-final inspection.  ADA improvements require final inspection and 
compliance with the ADA requirements and the ADA Checklist.  Each item listed in the checklist 
must receive either a “YES” or an “N/A” score.  Any item receiving a “NO” will be deemed non-
compliant and shall be corrected at the contractor’s expense unless deemed otherwise by the 
engineer.    Documentation must be provided about the location of any non-compliant items that 

http://www.modot.mo.gov/business/contractor_resources/forms.htm
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are allowed to remain at the end of the construction project.  Specific details of the non-
compliant items, the ADA requirement that the work was not able to comply with, and the 
specific reasons that justify the exception are to be included with the completed ADA Checklist 
provided to the engineer. 

 

4.1 Slope and grade measurements shall be made using a properly calibrated, 2 foot long, 
electronic digital level approved by the engineer. 

 

5.0 Basis of Payment.  The contractor will receive full pay of the contract unit cost for all 
sidewalk, ramp, curb ramp, median, island, approach work, cross walk striping, APS buttons, 
pedestrian heads, detectible warning systems and temporary traffic control measures that are 
completed during the current estimate period as approved by the engineer.  Based upon 
completion of the ADA Checklist, the contractor shall complete any necessary adjustments to 
items deemed non-compliant as directed by the engineer.  

 

5.1 No direct payment will be made to the contractor to recover the cost of equipment, labor, 
materials, or time required to fulfill the above provisions, unless specified elsewhere in the 
contract documents. 
 
 
K. Detectable Pedestrian Channelizing Barricade 

 
1.0 Description.  This work shall consist of utilizing Detectable Pedestrian Channelizing 
Barricades as shown on the plans in accordance with the Manual for Uniform Traffic Control 
Devices.  The pedestrian barricade is similar to the Type 2 Barricade indicated in Section 6F.63. 
 
2.0 Basis of Payment.  Payment for furnishing and installing the pedestrian barricades shall be 
completely covered by the contract unit price for Item No. 616-99.02, Detectable Pedestrian 
Barricade, per each. 
 
 
L. Relocation/ Reinstalling Existing Signs 

 
1.0 Description.  Existing signs indicated for removal and reinstallation in the plans shall be 
carefully removed without damage, stored, and reinstalled as shown on the plans.  Temporary 
stop and yield signs shall be utilized until the permanent signing is completed.  New footings, 
anchor assemblies, and posts are provided in the contract to reinstall the existing signs. 

 
2.0 Basis of Payment.  Removal, storage, and reinstallation of the signs will be incidental to the 
payment for the new footings, anchor assemblies and posts:  
 

Item 903-12.70A 2 inch PSST Post –12 Gage, per linear foot 
Item 903-12.71A Driven Post Anchor for 2 inch PSST – 12 Gage, per each 

 
Utilization of temporary signs will be covered under the contract unit price for Item 616-10.05, 
Construction Signs, per square foot. 
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M. Curb and Gutter Type B, Special 
 
1.0 Description.  This work shall consist of constructing combination curb and gutter with a 
varying gutter pan width and varying curb height, as shown in the plans.  The gutter pan width 
and curb height shall vary in order to match the existing adjacent gutter pan width and/or curb 
height in the field.   
 
2.0 Construction Requirements.  All materials and work performed for this item shall be in 
accordance with Sec. 609. 
 
3.0 Method of Measurement.  Measurement will be made in accordance with Sec. 609. 
 
4.0 Basis of Payment.  Payment for the accepted quantity for “Curb and Gutter Type B, 
Special” will be made in accordance with the contract unit bid price for the item 609-99.03 and 
includes all labor, equipment, materials, and time required to comply with this provision. 
 
 
N. Access to Commercial and Private Properties 
 
1.0 Description.  This improvement is located within a commercial and residential area.  While 
working on entrances or adjacent properties, the contractor shall make every reasonable effort 
to minimize any interference to the properties and to pursue the work diligently.  Under no 
circumstances shall the contractor block ingress/egress to and from businesses during the 
normal business hours of each business unless as approved in advance by the property owner 
and the engineer. 
 
1.1 The contractor shall notify the engineer owner seven (7) calendar days prior to any area of 
sidewalk or entrance construction. The contractor shall contact each property owner at least one 
week prior to any sidewalk or entrance construction within their property limits to advise them of 
the work that will take place and the timeframe of the work.  
 
2.0 Construction Requirements. If there exists more than one entrance to the property, the 
contractor shall keep a minimum of one entrance to that property completely open at all times 
unless approved in advance by the property owner and the engineer. If there is only one 
entrance, the contractor shall only construct one half of the entrance at a time.  The minimum 
compressive strength of the concrete shall be 3500 psi prior to allowing any traffic on the 
concrete. 
 
3.0 Liquidated Damages Specified.  For properties with only one entrance, if the entire 
entrance is not complete and open to traffic within five (5) calendar days, the Commission, the 
traveling public, and state and local police and governmental authorities will be damaged in 
various ways, including but not limited to, increased construction administration cost, potential 
liability, traffic and traffic flow regulation cost, traffic congestion and motorist delay, with its 
resulting cost to the traveling public.  These damages are not reasonably capable of being 
computed or quantified.  Therefore, the contractor will be charged with liquidated damages 
specified in the amount of $500.00 per day for each full day than an entrance is not complete 
and open to traffic in excess of the limitation as specified elsewhere in the special provision. 
 
4.0 Basis of Payment.  No direct payment will be made to the contractor to recover the cost of 
equipment, labor, materials or time required to fulfill the above provisions, unless specified 
elsewhere in the contract documents.  
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O. Linear Grading for ADA Facilities 
 
1.0 Description. This work shall consist of altering the existing roadside features to the required 
grade and cross sections shown in the plans (if applicable), or to comply with typical sections, 
running slopes, drop-off and side-slope standards, consistent with the guidelines set forth in the 
Americans with Disabilities Act (ADA). This work shall be in accordance with Sections 202 and 
207 and accompanying provisions except as modified herein.  
 
2.0 Construction Requirements. The roadside shall be brought to the required grade and 
cross section as established in Section 1.0 of this provision, to a uniform appearance, free of 
sharp breaks or humps. Minor deviations will be allowed, to take advantage of favorable 
topography, as approved by the engineer.  
 
2.1 The contractor shall remove all existing roadside improvements necessary to facilitate the 
new sidewalk and curb ramp construction, along with any other roadside removal items at, or 
adjacent to the pedestrian pathway, as noted in the plans or as approved by the engineer. This 
shall include the removal and/or saw cutting at existing raised islands or median strips to 
construct the pedestrian pathway. The contractor shall pay special care to existing utility 
facilities to be used in place or relocated by others.  
 
2.2 The contractor shall be responsible for all excavation and embankment work necessary to 
facilitate construction of new ADA compliant facilities; normally consisting of subgrade and 
subsequent finished grading for sidewalks, curbs, curb ramps; and may include miscellaneous 
grading work for items such as ditches, entrances, paved approaches, driveways and pipes, at 
or adjacent to proposed new sidewalk facilities.  
 
2.3 By this provision, it may be necessary to excavate, stockpile, and haul some material within 
the project limits. Due to staging and/or Right-of-Way constraints, it may be necessary to waste 
unusable material off of Right-of-Way, and/or haul a replacement volume of material back to 
achieve the desired grades.  
 
2.4 All removals of Portland or Asphaltic Concrete performed under this provision will require 
saw-cutting a neat/clean edge along the removal lines at no direct pay, unless otherwise 
provided for in the contract.  
 
3.0 Method of Measurement. Measurement of Linear Grading for ADA Facilities will be made 
along the length of the new sidewalk and/or curb ramp installed, along each side of the roadway 
where sidewalk work is to be performed. Measurement will be made to the nearest 1-foot for 
each sidewalk work area, totaled, and paid to the nearest 1-foot for final pay. Final field 
measurement will not be required except where appreciable errors are found, or authorized 
changes have been made.  
 
4.0 Basis of Payment. The accepted quantities of Linear Grading for ADA Facilities will be paid 
for at the contract unit price for item 207-99.03, Linear Grading for ADA Facilities, Linear Foot, 
and will be considered as full compensation for all labor, equipment, material, waste fees, 
disposal agreements, material acquisition, or other construction costs involved to complete the 
described work. 
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T. Temporary Construction Easements 
 
1.0 Description.   MODOT has obtained temporary construction easements from property 
owners in order to construct improvements for the project.  The businesses will continue utilizing 
those construction easements to conduct their day-to-day business.  The contractor shall 
coordinate with the business owners to minimize the amount of time and space needed to 
construct the improvements located inside each temporary construction easement. 
 
2.0 Construction Requirements.  The contractor shall not disturb any business improvements, 
besides the entrance itself, located inside each temporary construction easement.  Business 
improvements include such things as, but not limited to, business signs and their electrical 
connections, landscaping, sprinkler systems.  The contractor will be solely responsible for 
repairing or replacing any improvements they disturb that are not specifically marked on the 
plans for removal.   
 
3.0 Basis of Payment.  No direct payment will be made for compliance with this provision. 
 
 
U. Excess Material 
 
1.0 Description.   Grading work for these improvements will result in excess material.  It is the 
Contractor’s responsibility to dispose of all excess material off of the right of way at locations 
furnished by the contractor. 
 
2.0 Basis of Payment.  Payment for this work, including all materials, equipment, labor and 
work will be made under the bid items for grading included in the contract. 
 
 
V. Additional Flaggers 
 
1.0 Description.   Additional flagger(s) and appropriate construction signs shall be provided at 
each of the specified locations when work zone extends through the following intersections 
and/or approaches: 
 

a) State Route Intersections and City Street Intersections 
 
2.0 Basis of Payment.  There will be no direct pay for all labor and equipment necessary to 
provide additional flaggers.  All cost shall be considered completely covered under the pay 
items provided in the contract. 
 
 
W. Coordination Between Contractors 
 
1.0 Description.  The contractor shall be aware there is a pavement resurfacing project, 
J5P3517, that could interfere with this project.   
 
2.0 Construction Requirements.  The contractor shall establish contact with the Central 
District Office Construction personnel to determine if there are any scheduling conflicts with 
paving and/or striping operations on that project in the area.  
 
J5P3517 Howard County Route 5 & Route 240 through New Franklin and Fayette 



Job No.:  J5S3546 
Route:  Various  
County:  Various 

 

 26 

Project Contact: Jeffery Kroner, Resident Engineer 
Columbia Construction Office 
Phone: 573-522-5994 
 
3.0 Basis of Payment.  No direct payment will be made for compliance with this provision. 
 
 
X. Pavement Edge Treatment for Drop-Off Conditions 
 
1.0 Description.   The contractor shall conduct construction operations so that there will be 
no drop off exceeding 2 inches adjacent to traffic during nonworking hours. Treatment of any 
drop-off greater than 2 inches shall be considered incidental to and completely covered by the 
other items in the contract. There will be no direct payment for Pavement Edge Treatment on 
this project. 
  
 
Y. Contractor Furnished Surveying and Staking 
 
In addition to the requirements of Section 627 of the Missouri Standard Specifications for 
Highway Construction, the following shall apply: 
 
1.0 Description.   The contractor will be responsible for all layout required on the project. All 
staking required to ensure that improvements installed on this project meet the ADA 
requirements is the sole responsibility of the contractor. This responsibility will include, but not 
limited to the following: Construction signs, curb ramp, landing, and sidewalk construction, 
truncated dome installation, quantity verification, curb construction, pavement marking, 
pedestrian signal modifications, median strip/island construction and modifications, etc. 
 
1.1 The above list is not all inclusive. The contractor shall have the primary responsibility for 
these operations. The contractor shall provide the Resident Engineer with a staking plan layout 
for approval prior to the installation of signs. The RE will also provide assistance during this 
layout provided a request is submitted to the RE or Construction Project Manager 48 hours in 
advance. This will ensure that all permanently mounted traffic control devices remain consistent 
with District policy and avoid re-staking. If the contractor installs any signs without engineer 
approval, all costs associated with re-staking and/or relocation will be at the contractor’s 
expense.  

 
1.2 The intent of this provision is to increase the quality of our work zones and minimize 
negative impacts to the contractor’s schedule that can result from delays in staking.  
1.3 Any adjustments to the plan quantities or line numbers established in the contract shall be 
approved by the Engineer.  
 
2.0 Basis of Payment. No direct payment will be made for compliance with this provision. 
 
 
Z. Damage to Existing Pavement, Side Roads, and Entrances 
 
1.0 Description. This work shall consist of repairing any damage to existing pavement, curb, 
ramps and/or shoulders caused by contractor operations. This shall include damage caused 
either directly or indirectly by contractor operations, including but not limited to, damage caused 
by the traffic during contractor operations.  
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2.0 Construction Requirements. Any cracking, gouging, or other damage to the existing 
pavement, curb, ramps and/or shoulders, side roads, or entrances from general construction 
shall be repaired within twenty-four (24) hours of the time of damage at the contractor’s 
expense. Repair of the damaged pavement, shoulders, side roads, or entrances shall be as 
determined by the engineer.  
 
3.0 Method of Measurement. No measurement of damaged pavement, curb, ramps or 
shoulder areas as described above shall be made.  
 
4.0 Basis of Payment. No direct payment will be made to the contractor to recover the cost of 
equipment, labor, materials or time required to fulfill the above provisions, unless specified 
elsewhere in the contract documents. 
 
 
AA. Curb Ramps and Sidewalk 
 
1.0 Description. Construction of concrete curbs, aprons, curb ramps, transition areas, sidewalk 
and landings shall be in accordance with applicable portions of Sections 608 & 609 of the 
Standard Specification and Standard Plans for Highway Construction 608.10, as shown on the 
plans, and shall meet ADA requirements. 
 
2.0 Construction Requirements. The following requirements shall be applicable to the 
construction of this project. The work shall include, but is not limited to, sidewalk and curb ramp 
construction including landings, joint construction, aggregate base, compaction, apron 
modifications, Type S Curb or Integral Curb installation (as required), tie bars or dowel bars (as 
required), clean-up, etc. for each location shown on the plans. 
 
2.1 A one-half (1/2) inch joint filler shall be placed between all new pedestrian facilities and 
existing immoveable improvements to remain in place such as power poles, fire hydrants, 
building foundations, pull boxes, manholes, etc. 
 
2.2 Extreme care shall be taken when removing sidewalk adjacent of existing building 
foundations. This may require additional saw cutting, hand work, time, equipment, materials or 
other, to avoid damaging the building foundation. All foundations damaged due to the 
contractor’s activities will be completely repaired in kind as approved by the engineer. 
 
2.3 Existing curb, curb and gutter, sidewalk, shoulders, etc. that are adjacent to a designated 
curb ramp and/or sidewalk improvement area that is damaged during construction shall be 
replaced/repaired to match existing materials and condition. 
 
2.4 Variable height curbs along the roadside may be constructed monolithic or separate 
depending on construction operations. Integral curb shall be doweled to the existing gutter or 
pavement. Integral or Type S-curb shall be used along the existing right-of-way when 
constructing curb ramps as shown on the plans. The cost of the curb is included in pay limits of 
the curb ramp. 
 
2.5 Curing compound for all concrete construction shall be a clear or translucent color. The 
white pigmented option or other colored compound will not be allowed. 
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2.6 Adjacent grass areas, landscaping, irrigation lines, pavement, etc. disturbed by curb ramp or 
sidewalk construction shall be repaired or replaced to match or exceed existing conditions.  
 
2.7 Saw cuts for pavement and sidewalks shall be full depth or a minimum of 8 inches, 
whichever is less. Saw cuts are incidental to Removal of Improvements and Linear Grading for 
ADA Facilities. 
 
2.8 Closed pedestrian facilities create barriers to access for non-motorized users and disrupt 
adjacent property owners. Therefore, the Contractor shall make every reasonable effort to 
minimize closures of sidewalk and curb ramps. Prior to the removal of existing pedestrian 
facilities, the contractor shall confirm crew availability and predicted weather conditions allow 
replacement and opening of the pedestrian facility within 14 days of closing. 
 
3.0 Method of Measurement. Curb ramps and concrete sidewalk will be measured to the 
nearest 1/10 square yard. Measurement of incidental items required to complete all aspects of 
construction for the above noted items at each new curb ramp and sidewalk location will not be 
made individually unless specified elsewhere in the contract. 
 
4.0 Basis of Payment. All costs incurred by the contractor by reason of compliance to satisfy 
the above requirements shall be considered incidental to and completely covered by the 
contract unit price for each of the pay items within the contract. 
 
 
BB. Positive Drainage 
 
1.0 Description. The contractor shall take care during construction to provide proper drainage 
during and after grading and sodding activities.  
 
2.0 Construction Requirements. The contractor shall maintain positive drainage for all 
properties and shall not create locations of ponding or other drainage concerns to property 
owners. The contractor shall alert the engineer of any potential concerns during construction 
that may affect the ability to maintain positive drainage.  
 
3.0 Basis of Payment. No direct payment will be made for compliance with this provision. All 
equipment and labor necessary for the work described shall be considered incidental to and 
completely covered by other bid items in the contract. 
 
 
CC. Right of Way Requirements 
 
1.0  Description.  The Right of Way has been cleared on this project.  However, there are some 
special requirements and conditions that have been agreed to in the negotiation process that 
the contractor shall adhere to.   
 
2.0  Construction Requirements.  All materials and work performed for this item shall be in 
accordance with applicable Standard Specifications.  Please note that the list of special 
requirements below may not be all inclusive.  The contractor shall consult the Right of Way 
Negotiator’s Report for a full detail of any special requirements at each parcel. 
 
2.1  Business Hours.  A number of parcels within the project require minimal or no disruptions 
during business hours.  If specific business hours are not listed or where multiple tenants share 
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a building, it shall be the responsibility of the contractor to verify the proper business hours with 
each business/tenant to plan the construction work accordingly.  Where listed, business hours 
included in this JSP are current as of the time of the project’s advertisement for bidders.  
However, business hours are subject to change and actual business hours may vary slightly 
from those hours listed herein, and may be temporarily adjusted during different times of the 
year.  It shall be the responsibility of the contractor to verify the accuracy of the noted business 
hours and provide as little disruption as possible during construction operations. 
 
3.0  Locations.   
 
3.1  Parcel 8 – WF International LLC (Hungry Crab).   
 
3.1.1  The Temporary Construction Easements for this parcel is for construction of the entrance 
for Parcel 8.  Construction for this entrance shall be completed ½ at a time, allowing access to a 
minimum of one lane of traffic at all times.  Once work begins on this entrance, the contractor 
shall have a maximum of two (2) consecutive weeks’ time to complete each half of the work, 
with the duration of work taking no more than 28 consecutive days to complete. 
 
4.0  Basis of Payment.  No direct payment will be made to the contractor for the labor, 
equipment, material, or time required to comply with this provision. 


