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JOB 
SPECIAL PROVISION 

 
 

A. General - Federal JSP-09-02J 
  
1.0  Description.  The Federal Government is participating in the cost of construction of this 
project.  All applicable Federal laws, and the regulations made pursuant to such laws, shall be 
observed by the contractor, and the work will be subject to the inspection of the appropriate 
Federal Agency in the same manner as provided in Sec 105.10 of the Missouri Standard 
Specifications for Highway Construction with all revisions applicable to this bid and contract. 
 
1.1  This contract requires payment of the prevailing hourly rate of wages for each craft or type of 
work required to execute the contract as determined by the Missouri Department of Labor and 
Industrial Relations and requires adherence to a schedule of minimum wages as determined by 
the United States Department of Labor.  For work performed anywhere on this project, the 
contractor and the contractor’s subcontractors shall pay the higher of these two applicable wage 
rates. State Wage Rates, Information on the Required Federal Aid Provisions, and the current 
Federal Wage Rates are available on the Missouri Department of Transportation web page at 
www.modot.org under "Doing Business with MoDOT”, “Contractor Resources".  Effective Wage 
Rates will be posted 10 days prior to the applicable bid opening.  These supplemental bidding 
documents have important legal consequences.  It shall be conclusively presumed that they are 
in the bidder's possession, and they have been reviewed and used by the bidder in the preparation 
of any bid submitted on this project. 
 
1.2  The following documents are available on the Missouri Department of Transportation web 
page at www.modot.org under "Doing Business with MoDOT"; “Standards and Specifications”. 
The effective version shall be determined by the letting date of the project. 
 
   General Provisions & Supplemental Specifications  
 
   Supplemental Plans to July 2023 Missouri Standard Plans  
   For Highway Construction  
 
These supplemental bidding documents contain all current revisions to the published versions 
and have important legal consequences.  It shall be conclusively presumed that they are in the 
bidder's possession, and they have been reviewed and used by the bidder in the preparation of 
any bid submitted on this project. 
 
 
B. Contract Liquidated Damages JSP-13-01C 
 
1.0  Description.  Liquidated Damages for failure or delay in completing the work on time for this 
contract shall be in accordance with Sec 108.8.  The liquidated damages include separate 
amounts for road user costs and contract administrative costs incurred by the Commission. 
 
2.0  Period of Performance.  Prosecution of work is expected to begin on the date specified 
below in accordance with Sec 108.2.  Regardless of when the work is begun on this contract, all 
work on all projects (job numbers) shall be completed on or before the Contract Completion date 
specified below.  Completion by this date shall be in accordance with the requirements of Sec 
108.7.1. 
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Notice to Proceed Date: May 6, 2024 
Contract Completion Date: November 1, 2024 

 
2.1  Calendar Days.  The count of calendar days will begin on the date the contractor starts any 
construction operations on the project. 
 

Job Number Calendar Days Daily Road User Cost 
JSL0039 N/A $1,800 

 
3.0  Liquidated Damages for Contract Administrative Costs.  Should the contractor fail to 
complete the work on or before the contract completion date specified in Section 2.0, or within 
the number of calendar days specified in Section 2.1, whichever occurs first, the contractor will 
be charged contract administrative liquidated damages in accordance with Sec 108.8 in the 
amount of $500 per calendar day for each calendar day, or partial day thereof, that the work is 
not fully completed.  For projects in combination, these damages will be charged in full for failure 
to complete one or more projects within the above specified contract completion date or calendar 
days. 
 
4.0  Liquidated Damages for Road User Costs.  Should the contractor fail to complete the work 
on or before the contract completion date specified in Section 2.0, or within the number of calendar 
days specified in Section 2.1, whichever occurs first, the contractor will be charged road user 
costs in accordance with Sec 108.8 in the amount specified in Section 2.1 for each calendar day, 
or partial day thereof, that the work is not fully completed.  These damages are in addition to the 
contract administrative damages and any other damages as specified elsewhere in this contract. 
 
 
C. Work Zone Traffic Management JSP-02-06N 
 
1.0  Description.  Work zone traffic management shall be in accordance with applicable portions 
of Division 100 and Division 600 of the Standard Specifications, and specifically as follows. 
 
1.1  Maintaining Work Zones and Work Zone Reviews. The Work Zone Specialist (WZS) shall 
maintain work zones in accordance with Sec 616.3.3 and as further stated herein.  The WZS shall 
coordinate and implement any changes approved by the engineer.  The WZS shall ensure all 
traffic control devices are maintained in accordance with Sec 616, the work zone is operated 
within the hours specified by the engineer and will not deviate from the specified hours without 
prior approval of the engineer. The WZS is responsible to manage work zone delay in accordance 
with these project provisions.  When requested by the engineer, the WZS shall submit a weekly 
report that includes a review of work zone operations for the week. The report shall identify any 
problems encountered and corrective actions taken.  Work zones are subject to unannounced 
inspections by the engineer and other departmental staff to corroborate the validity of the WZS’s 
review and may require immediate corrective measures and/or additional work zone monitoring. 
 
1.2  Work Zone Deficiencies.  Failure to make corrections on time may result in the engineer 
suspending work.  The suspension will be non-excusable and non-compensable regardless if 
road user costs are being charged for closures. 
 
2.0  Traffic Management Schedule. 
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2.1  Traffic management schedules shall be submitted to the engineer for review prior to the start 
of work and prior to any revisions to the traffic management schedule.  The traffic management 
schedule shall include the proposed traffic control measures, the hours traffic control will be in 
place, and work hours. 
 
2.2  The traffic management schedule shall conform to the limitations specified in Sec 616 
regarding lane closures, traffic shifts, road closures and other width, height and weight 
restrictions. 
 
2.3  The engineer shall be notified as soon as practical of any postponement due to weather, 
material or other circumstances. 
 
2.4  In order to ensure minimal traffic interference, the contractor shall schedule lane closures for 
the absolute minimum amount of time required to complete the work.  Lanes shall not be closed 
until material is available for continuous construction and the contractor is prepared to diligently 
pursue the work until the closed lane is opened to traffic. 
 
2.5  Traffic Congestion.  The contractor shall, upon approval of the engineer, take proactive 
measures to reduce traffic congestion in the work zone.  The contractor shall immediately 
implement appropriate mitigation strategies whenever traffic congestion reaches an excess of 15 
minutes to prevent congestion from escalating beyond this delay threshold.  If disruption of the 
traffic flow occurs and traffic is backed up in queues equal to or greater than the delay time 
threshold listed above, then the contractor shall immediately review the construction operations 
which contributed directly to disruption of the traffic flow and make adjustments to the operations 
to prevent the queues from reoccurring.  Traffic delays may be monitored by physical presence 
on site or by utilizing real-time travel data through the work zone that generate text and/or email 
notifications where available.  The engineer monitoring the work zone may also notify the 
contractor of delays that require prompt mitigation.  The contractor may work with the engineer to 
determine what other alternative solutions or time periods would be acceptable.  When a Work 
Zone Analysis Spreadsheet is provided, the contractor will find it in the electronic deliverables on 
MoDOT’s Online Plans Room.  The contractor may refer to the Work Zone Analysis Spreadsheet 
for detailed information on traffic delays. 
 
2.5.1 Traffic Safety. 
 
2.5.1.1 Recurring Congestion.  Where traffic queues routinely extend to within 1000 feet of the 
ROAD WORK AHEAD, or similar, sign on a divided highway or to within 500 feet of the ROAD 
WORK AHEAD, or similar, sign on an undivided highway, the contractor shall extend the advance 
warning area, as approved by the engineer.  
 
2.5.1.2 Non-Recurring Congestion.  When traffic queues extend to within 1000 feet of the ROAD 
WORK AHEAD, or similar, sign on a divided highway or to within 500 feet of the ROAD WORK 
AHEAD, or similar, sign on an undivided highway infrequently, the contractor shall deploy a 
means of providing advance warning of the traffic congestion, as approved by the engineer. The 
warning location shall be no less than 1000 feet and no more than 0.5 mile in advance of the end 
of the traffic queue on divided highways and no less than 500 feet and no more than 0.5 mile in 
advance of the end of the traffic queue on undivided highways. 
 
2.6  Transportation Management Plan.  The contractor Work Zone Specialist (WZS) shall 
review the Transportation Management Plan (TMP), found as an electronic deliverable on 
MoDOT’s Online Plans Room and discuss the TMP with the engineer during the preconstruction 



Job No.: SL0039 
Route: P 
County: Jefferson 

  

 4 

conference.  Throughout the construction project, the WZS is responsible for updating any 
changes or modifications to the TMP and getting those changes approved by the engineer a 
minimum of two weeks in advance of implementation.  The WZS shall participate in the post 
construction conference and provide recommendations on how future TMPs can be improved. 
 
2.7  Traffic Management Center (TMC) Coordination.  The Work Zone Specialist (WZS) or their 
designee shall contact by phone the MoDOT Traffic Management Center (KC Scout TMC at #816-
347-2250 or Gateway Guide TMC at #314-275-1513) within five minutes of a lane or ramp closure 
beginning and within five minutes of a lane or ramp closure being removed.  The WZS shall make 
this phone call 24 hours a day, 365 days of the year since the MoDOT Traffic Management 
Centers are always staffed. 
 
3.0  Work Hour Restrictions. 
 
3.1  Except for emergency work, as determined by the engineer, and long term lane closures 
required by project phasing, all lanes shall be scheduled to be open to traffic during the five major 
holiday periods shown below, from 12:00 noon on the last working day preceding the holiday until 
6:00 a.m. on the first working day subsequent to the holiday unless otherwise approved by the 
engineer. 
 

Memorial Day 
Labor Day 
Thanksgiving 
Christmas 
New Year’s Day 

 
3.1.1 Independence Day.  The lane restrictions specified in Section 3.1 shall also apply to 
Independence Day, except that the restricted periods shall be as follows: 
 

When 
Independence 
Day falls on: 

The Holiday 
is Observed 

on: 
Halt Lane Closures 

beginning at: 
Allow Lane Closures to 

resume at: 

Sunday Monday Noon on Friday 6:00 a.m. on Tuesday 
Monday Monday Noon on Friday 6:00 a.m. on Tuesday 

Tuesday Tuesday Noon on Monday 6:00 a.m. on Wednesday 

Wednesday Wednesday Noon on Tuesday 6:00 a.m. on Thursday 
Thursday Thursday Noon on Wednesday 6:00 a.m. on Friday 

Friday Friday Noon on Thursday 6:00 a.m. on Monday 

Saturday Friday Noon on Thursday 6:00 a.m. on Monday 

 
3.2  The contractor shall not perform any construction operation on the roadway, roadbed or active 
lanes, including the hauling of material within the project limits, during restricted periods, holiday 
periods or other special events specified in the contract documents. 
 
3.3  The contractor shall be aware that traffic volume data indicates construction operations on 
the roadbed between the following hours will likely result in traffic queues greater than 15 minutes.  
Based on this, the contractor’s operations will be restricted accordingly unless it can be 
successfully demonstrated the operations can be performed without a 15 minute queue in traffic.  
It shall be the responsibility of the engineer to determine if the above work hours may be modified.  
Working hours for evenings, weekends and holidays will be determined by the engineer. The 
contractor may not work during the following listed hours: 
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Route P at Route A 

6:00 a.m. - 8:00 a.m.  
3:00 p.m. - 6:00 p.m. 
 

Route P at Route 110 
6:00 a.m. - 8:00 a.m.  
3:00 p.m. - 6:00 p.m. 

 
3.4  The contractor shall not alter the start time, ending time, or a reduction in the number of 
through lanes of traffic or ramp closures without advance notification and approval by the 
engineer.  The only work zone operation approved to begin 30 minutes prior to a reduction in 
through traffic lanes or ramp closures is the installation of traffic control signs.  Should lane 
closures be placed or remain in place, prior to the approved starting time or after the approved 
ending time, the Commission, the traveling public, and state and local police and governmental 
authorities will be damaged in various ways, including but not limited to, increased construction 
administration cost, potential liability, traffic and traffic flow regulation cost, traffic congestion and 
motorist delays, with a resulting cost to the traveling public.  These damages are not easily 
computed or quantified.  Therefore, the contractor will be charged with liquidated damages 
specified in the amount of $1000 per 15 minute increment for each 15 minutes that the 
temporary lane closures are in place and not open to traffic in excess of the limitation as specified 
elsewhere in this special provision.  It shall be the responsibility of the engineer to determine the 
quantity of unapproved closure time. 
 
3.4.1  The said liquidated damages specified will be assessed regardless if it would otherwise be 
charged as liquidated damages under the Missouri Standard Specification for Highway 
Construction, as amended elsewhere in this contract. 
 
4.0  Detours and Lane Closures. 
 
4.1  When a changeable message sign (CMS) is provided, the contractor shall use the CMS to 
notify motorists of future traffic disruption and possible traffic delays one week before traffic is 
shifted to a detour or prior to lane closures.  The CMS shall be installed at a location as approved 
or directed by the engineer.  If a CMS with Communication Interface is required, then the  CMS 
shall be capable of communication prior to installation on right of way.  All messages planned for 
use in the work zone shall be approved and authorized by the engineer or its designee prior to 
deployment.  When permanent dynamic message signs (DMS) owned and operated by MoDOT 
are located near the project, they may also be used to provide warning and information for the 
work zone.  Permanent DMS shall be operated by the TMC, and any messages planned for use 
on DMS shall be approved and authorized by the TMC at least 72 hours in advance of the work. 
 
4.2  At least one lane of traffic in each direction shall be maintained at all times except for brief 
intervals of time required when the movement of the contractor’s equipment will seriously hinder 
the safe movement of traffic.  Periods during which the contractor will be allowed to interrupt traffic 
will be designated by the engineer. 
 
5.0  Basis of Payment.  No direct payment will be made to the contractor to recover the cost of 
equipment, labor, materials, or time required to fulfill the above provisions, unless specified 
elsewhere in the contract document.  All authorized changes in the traffic control plan shall be 
provided for as specified in Sec 616. 
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D. Emergency Provisions and Incident Management JSP-90-11A 
 
1.0  The contractor shall have communication equipment on the construction site or immediate 
access to other communication systems to request assistance from law enforcement or other 
emergency agencies for incident management.  In case of traffic accidents or the need for law 
enforcement to direct or restore traffic flow through the job site, the contractor shall notify law 
enforcement or other emergency agencies immediately as needed.  The area engineer's office 
shall also be notified when the contractor requests emergency assistance. 
 
2.0  In addition to the 911 emergency telephone number for ambulance, fire or law enforcement 
services, the following agencies may also be notified for accident or emergency situation within 
the project limits. 
 

Missouri Highway Patrol 1-800-525-5555 

Jefferson County City of Festus  City of DeSoto  

Hematite Fire Protection 
District:  636–937-6898 

Fire:  636-937-7661 Fire:  636-586-3888 

Sheriff:  636-797-5000 Police:  636-937-5184 Police:  636-586-8891 

 
2.1  This list is not all inclusive.  Notification of the need for wrecker or tow truck services will 
remain the responsibility of the appropriate law enforcement agency. 
 
2.2  The contractor shall notify law enforcement and emergency agencies before the start of 
construction to request their cooperation and to provide coordination of services when 
emergencies arise during the construction at the project site.  When the contractor completes this 
notification with law enforcement and emergency agencies, a report shall be furnished to the 
engineer on the status of incident management. 
 
3.0  No direct pay will be made to the contractor to recover the cost of the communication 
equipment, labor, materials or time required to fulfill the above provisions. 
 
 
E. Project Contact for Contractor/Bidder Questions JSP-96-05 
 
All questions concerning this project during the bidding process shall be forwarded to the project 
contact listed below. 
 
 
Aaron J. Groff, PE  Project Contact 
MoDOT, St. Louis District 
1590 Woodlake Dr. 
Chesterfield, MO 63017 
 
Telephone Number:  314-453-1876 
Email:  Aaron.Groff@modot.mo.gov 
  
All questions concerning the bid document preparation can be directed to the Central Office – 
Design at (573) 751-2876. 
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F. Supplemental Revisions JSP-18-01AA 
 
Compliance with 2 CFR 200.216 – Prohibition on Certain Telecommunications and Video 
Surveillance Services or Equipment. 
 
The Missouri Highways and Transportation Commission shall not enter into a contract (or extend 
or renew a contract) using federal funds to procure or obtain equipment, services, or systems that 
uses covered telecommunications equipment or services as substantial or as critical technology 
as part of any system where the video surveillance and telecommunications equipment was 
produced by Huawei Technologies Company, ZTE Corporation, Hytera Communications 
Corporation, Hangzhou Hikvision Digital Technology Company, or Dahua Technology Company 
(or any subsidiary or affiliate of such entities). 
 
 
Stormwater Compliance Requirements 
 
1.0 Description.  This provision requires the contractor to provide a Water Pollution Control 
Manager (WPCM) for any project that includes land disturbance on the project site and the total 
area of land disturbance, both on the project site, and all Off-site support areas, is one (1) acre or 
more.  Regardless of the area of Off-site disturbance, if no land disturbance occurs on the project 
site, these provisions do not apply.  When a WPCM is required, all sections within this provision 
shall be applicable, including assessment of specified Liquidated Damages for failure to correct 
Stormwater Deficiencies, as specified herein.  This provision is in addition to any other 
stormwater, environmental, and land disturbance requirements specified elsewhere in the 
contract. 
 
1.1 Definitions.  The project site is defined as all areas designated on the plans, including 
temporary and permanent easements.  The project site is equivalent to the “permitted site”, as 
defined in MoDOT’s State Operating Permit.  An Off-site area is defined as any location off the 
project site the contractor utilizes for a dedicated project support function, such as, but not limited 
to, staging area, plant site, borrow area, or waste area.   
 
1.2 Reporting of Off-Site Land Disturbance.  If the project includes any planned land 
disturbance on the project site, prior to the start of work, the contractor shall submit a written 
report to the engineer that discloses all Off-site support areas where land disturbance is planned, 
the total acreage of anticipated land disturbance on those sites, and the land disturbance permit 
number(s).  Upon request by the engineer, the contractor shall submit a copy of its land 
disturbance permit(s) for Off-site locations. Based on the total acreage of land disturbance, both 
on and Off-site, the engineer shall determine if these Stormwater Compliance Requirements shall 
apply.  The Contractor shall immediately report any changes to the planned area of Off-site land 
disturbance.  The Contractor is responsible for obtaining its own separate land disturbance permit 
for Off-site areas. 
 
2.0 Water Pollution Control Manager (WPCM).  The Contractor shall designate a competent 
person to serve as the Water Pollution Control Manager (WPCM) for projects meeting the 
description in Section 1.0.  The Contractor shall ensure the WPCM completes all duties listed in 
Section 2.1. 
 
2.1  Duties of the WPCM: 
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(a) Be familiar with the stormwater requirements including the current MoDOT State 
Operating Permit for construction stormwater discharges/land disturbance activities; 
MoDOT’s statewide Stormwater Pollution Prevention Plan (SWPPP); the Corps of 
Engineers Section 404 Permit, when applicable; the project specific SWPPP, the Project’s 
Erosion & Sediment Control Plan; all applicable special provisions, specifications, and 
standard drawings; and this provision;  

 
(b) Successfully complete the MoDOT Stormwater Training Course within the last 4 years.  

The MoDOT Stormwater Training is a free online course available at MoDOT.org;   
 
(c) Attend the Pre-Activity Meeting for Grading and Land Disturbance and all subsequent 

Weekly Meetings in which grading activities are discussed; 
 
(d) Oversee and ensure all work is performed in accordance with the Project-specific SWPPP 

and all updates thereto, or as designated by the engineer; 
 
(e) Review the project site for compliance with the Project SWPPP, as needed, from the start 

of any grading operations until final stabilization is achieved, and take necessary actions 
to correct any known deficiencies to prevent pollution of the waters of the state or adjacent 
property owners prior to the engineer’s weekly inspections; 

 
(f) Review and acknowledge receipt of each MoDOT Inspection Report (Land Disturbance 

Inspection Record) for the Project within forty eight (48) hours of receiving the report and 
ensure that all Stormwater Deficiencies noted on the report are corrected as soon as 
possible, but no later than stated in Section 5.0. 

 
3.0  Pre-Activity Meeting for Grading/Land Disturbance and Required Hold Point.  A Pre-
Activity meeting for grading/land disturbance shall be held prior to the start of any land disturbance 
operations.  No land disturbance operations shall commence prior to the Pre-Activity meeting 
except work necessary to install perimeter controls and entrances.  Discussion items at the pre-
activity meeting shall include a review of the Project SWPPP, the planned order of grading 
operations, proposed areas of initial disturbance, identification of all necessary BMPs that shall 
be installed prior to commencement of grading operations, and any issues relating to compliance 
with the Stormwater requirements that could arise in the course of construction activity at the 
project. 
 
3.1  Hold Point.  Following the pre-activity meeting for grading/land disturbance and subsequent 
installation of the initial BMPs identified at the pre-activity meeting, a Hold Point shall occur prior 
to the start of any land disturbance operations to allow the engineer and WPCM the time needed 
to perform an on-site review of the installation of the BMPs to ensure compliance with the SWPPP 
is met.  Land disturbance operations shall not begin until authorization is given by the engineer.  
 
4.0  Inspection Reports.  Weekly and post run-off inspections will be performed by the engineer 
and each Inspection Report (Land Disturbance Inspection Record) will be entered into a web-
based Stormwater Compliance database.  The WPCM will be granted access to this database 
and shall promptly review all reports, including any noted deficiencies, and shall acknowledge 
receipt of the report as required in Section 2.1 (f.).   
 
5.0  Stormwater Deficiency Corrections.  All stormwater deficiencies identified in the Inspection 
Report shall be corrected by the contractor within 7 days of the inspection date or any extended 
period granted by the engineer when weather or field conditions prohibit the corrective work.  If 
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the contractor does not initiate corrective measures within 5 calendar days of the inspection date 
or any extended period granted by the engineer, all work shall cease on the project except for 
work to correct these deficiencies, unless otherwise allowed by the engineer.  All impact costs 
related to this halting of work, including, but not limited to stand-by time for equipment, shall be 
borne by the Contractor.  Work shall not resume until the engineer approves the corrective work. 
 
5.1  Liquidated Damages.  If the Contractor fails to complete the correction of all Stormwater 
Deficiencies listed on the MoDOT Inspection Report within the specified time limit, the 
Commission will be damaged in various ways, including but not limited to, potential liability, 
required mitigation, environmental clean-up, fines, and penalties.  These damages are not 
reasonably capable of being computed or quantified.  Therefore, the contractor will be charged 
with liquidated damages specified in the amount of $2,000 per day for failure to correct one or 
more of the Stormwater Deficiencies listed on the Inspection Report within the specified time limit.  
In addition to the stipulated damages, the stoppage of work shall remain in effect until all 
corrections are complete. 
 
6.0  Basis of Payment.  No direct payment will be made for compliance with this provision. 
 
 
Anti-Discrimination Against Israel Certification 
 
By signing this contract, the Company certifies it is not currently engaged in and shall not, for the 
duration of the contract, engage in a boycott of goods or services from the State of Israel, 
companies doing business in or with Israel or authorized by, licensed by, or organized under the 
laws of the State of Israel, or persons or entities doing business in the State of Israel as defined 
by Section 34.600 RSMo.  This certification shall not apply to contracts with a total potential value 
of less than One Hundred Thousand Dollars ($100,000) or to contractors with fewer than ten (10) 
employees. 
 
 
Ground Tire Rubber (GTR) Dry Process Modification of Bituminous Pavement Material 
 
1.0  Description.  This work shall consist of the dry process of adding ground tire rubber (GTR) 
to modify bituminous material to be used in highway construction.  Existing GTR requirements in 
Section 1015 pertain to the wet process method of GTR modification that blends GTR with the 
asphalt binder (terminal blending or blending at HMA plant).  The following requirements shall 
govern for dry process GTR modification.  The dry process method adds GTR as a fine aggregate 
or mineral filler during mix production.  All GTR modified asphalt mixtures shall be in accordance 
with Secs 401, 402, or 403 as specified in the contract; except as revised by this specification. 
 
2.0  Materials.  The contractor shall furnish a manufacturer’s certification to the engineer for each 
shipment of GTR furnished stating the name of the manufacturer, the chemical composition, 
workability additives, and certifying that the GTR supplied is in accordance with this specification. 
 
2.1  Product Approval.  The GTR product shall contain a Trans-Polyoctenamer (TOR) added at 
4.5 % of the weight of the crumb rubber or an engineered crumb rubber (ECR) workability additive 
that has proven performance in Missouri.  Other GTR additives shall be demonstrated and proven 
prior to use such as a five-year field performance history in other states or performance on a 
federal or state-sanctioned accelerated loading facility.  
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2.2  General.  GTR shall be produced from processing automobile or truck tires by ambient or 
cryogenic grinding methods.  Heavy equipment tires, uncured or de-vulcanized rubber will not be 
permitted.  GTR shall also meet the following material requirements:  
 

Table 1 – GTR Material Properties 

Property Test Method Criteria 

Specific Gravity ASTM D1817 1.02 to 1.20 

Metal Contaminates ASTM D5603 < 0.01% 

Fiber Content ASTM D5603 < 0.5% 

Moisture Content ASTM D1509 < 1.0%* 

Mineral Filler AASHTO M17 < 4.0% 

 *Moisture content of the GTR shall not cause foaming when combined with asphalt 
binder and aggregate during mix production 

2.3  Gradation.  The GTR material prior to TOR or ECR workability additives shall meet the 
following gradation and shall be tested in accordance with ASTM D5603 and ASTM D5644. 
 

Table 2 – GTR Gradation 

Sieve Percent Passing by Weight 

No. 20 100 

No. 30 98-100 

No. 40 50-70 

No. 100 5-15 

 
3.0  Delivery, Storage, and Handling.  The GTR shall be supplied in moisture-proof packaging 
or other appropriate bulk containers.  GTR shall be stored in a dry location protected from rain 
before use. Each bag or container shall be properly labeled with the manufacturer’s designation 
for the GTR and specific type, mesh size, weight and manufacturer’s batch or Lot designation. 
 
4.0  Feeder System.  Dry Process GTR shall be controlled with a feeder system using a 
proportioning device that is accurate to within ± 3 percent of the amount required.  The system 
shall automatically adjust the feed rate to always maintain the material within this tolerance and 
shall have a convenient and accurate means of calibration.  The system shall provide in-process 
monitoring, consisting of either a digital display of output or a printout of feed rate, in pounds per 
minute, to verify feed rate.  The supply system shall report the feed in 1-pound increments using 
load cells that will enable the user to monitor the depletion of the GTR.  Monitoring the system 
volumetrically will not be allowed.  The feeder shall interlock with the aggregate weight system 
and asphalt binder pump to maintain correct mixture proportions at all production rates.   
 
Flow indicators or sensing devices for the system shall be interlocked with the plant controls to 
interrupt mixture production if GTR introduction rate is not within ± 3 percent.  This interlock will 
immediately notify the operator if GTR introduction rate exceeds introduction tolerances.  All plant 
production will cease if the introduction rate is not brought back within tolerance after 30 seconds.  
When the interlock system interrupts production and the plant has to be restarted, upon restarting 
operations; the modifier system shall run until a uniform feed can be observed on the output 
display.  All mix produced prior to obtaining a uniform feed shall be rejected. 
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4.1  Batch Plants.  GTR shall be added to aggregate in the weigh hopper.  Mixing times shall be 
increased per GTR manufacturer recommendations. 
 
4.2  Drum Plants.  The feeder system shall add GTR to aggregate and liquid binder during mixing 
and provide sufficient mixing time to produce a uniform mixture.  The feeder system shall ensure 
GTR does not become entrained in the exhaust system of the drier or plant and is not exposed to 
the drier flame at any point after introduction. 
 
5.0  Testing During Mixture Production.  Testing of asphalt mixes containing GTR shall not 
begin until at least 30 minutes after production or per additive supplier’s recommendation. 
 
6.0  Construction Requirements.  Mixes containing GTR shall have a target mixing temperature 
of 325 F or as directed by the GTR additive supplier.  The additive supplier’s recommendations 
shall be followed to allow for GTR binder absorption/reaction. This may include holding mix in the 
silo to allow time for binder to absorb into the GTR.  Rolling operations may need to be modified.  
 
7.0  Mix Design Test Method Modification.  A formal mixing procedure from the additive supplier 
shall be provided to the contractor and engineer that details the proper sample preparation, 
including blending GTR with the binder or other additives.  Samples shall be prepared and 
fabricated in accordance with this procedure by the engineer and contractor throughout the 
duration of the project. 
 
8.0  Mix design Volumetrics.  Mix design volumetric equations shall be modified as follows: 
 
8.1  Additional virgin binder added to offset GTR absorption of binder shall be counted as part of 
the mix virgin binder 
 
8.2  GTR shall be included as part of the aggregate when calculating VMA of the mix. 
 
8.2.1  GTR SPG shall be 1.15 
 
8.3  Mix Gsb used to determine VMA shall be calculated as follows: 

��� (���) = (100 −  ����)
� ��

���
+ ����

����
�
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8.4  Gse shall be calculated as follows: 
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8.5  Pbe shall be calculated as follows: 

��1 = �� − ��2
100 ∗ (�� + ����) 

 
9.0  Minimum GTR Amount.  The minimum dosage rate for GTR shall be 5 % by weight of total 
binder for an acceptable one bump grade or 10 % by weight of total binder for an acceptable two 
bump grade as detailed in the following table.  Varying percentage blends of GTR and approved 
additives may be used as approved by the engineer with proven performance and meeting the 
specified requirements of the contract grade. 
 

Contract Binder 
Grade 

Percent Effective Virgin Binder 
Replacement Limits 

Required Virgin 
Binder Grade 

Minimum GTR 
Dosage Rate 

PG 76-22 0 - 20 
PG 70-22 5 % 

PG 64-22 10 % 

PG 70-22 0 - 30 
PG 64-22 5 % 

PG 58-28 10 % 

PG 64-22 0 – 40* 
PG 58-28 5 % 

PG 52-34 10 % 

PG 58-28 0 – 40* 
PG 52-34 5 % 

PG 46-34 10 % 

* Reclaimed Asphalt Shingles (RAS) may be used when the contract grade is PG 64-22 or PG 
58-28.  RAS replacement shall follow the 2 x RAS criteria when calculating percent effective 
binder replacement in accordance Sec 401. 
 
 
Delete Sec 403.19.2 and substitute the following: 
 
403.19.2 Lots. The lot size shall be designated in the contractor’s QC Plan. Each lot shall contain 
no less than four sublots and the maximum sublot size shall be 1,000 tons. The maximum lot size 
shall be 4,000 tons for determination of pay factors. Sublots from incomplete lots shall be 
combined with the previous complete lot for determination of pay factors. When no previous lot 
exists, the mixture shall be treated in accordance with Sec 403.23.7.4.1. A new lot shall begin 
when the asphalt content of a mixture is adjusted in accordance with Sec 403.11. 
 
 
Delete Sec 106.9 and substitute the following: 
 
106.9 Buy America Requirements 
Buy America Requirements are waived if the total amount of Federal financial assistance applied 
to the project, through awards or subawards, is below $500,000.   
 
106.9.1  Buy America Requirements for Iron and Steel. 
On all federal-aid projects, the contractor’s attention is directed to Title 23 CFR 635.410 Buy 
America Requirements. Where steel or iron products are to be permanently incorporated into the 
contract work, steel and iron material shall be manufactured, from the initial melting stage through 
the application of coatings, in the USA except for “minimal use” as described herein. Furthermore, 
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any coating process of the steel or iron shall be performed in the USA.  Under a general waiver 
from FHWA the use of pig iron and processed, pelletized, and reduced iron ore manufactured 
outside of the USA will be permitted in the domestic manufacturing process for steel or iron 
material.  
 
106.9.2  Buy America Requirements for Iron and Steel for Manufactured items. 
A manufactured item will be considered iron and steel if it is “predominantly” iron or steel.  
Predominantly iron or steel means that the cost of iron or steel content of a product is more than 
50 percent of the total cost of all its components.  
 
106.9.2  Any sources other than the USA as defined will be considered foreign. The required 
domestic manufacturing process shall include formation of ingots and any subsequent process. 
Coatings shall include any surface finish that protects or adds value to the product. 
 
106.9.3  “Minimal use” of foreign steel, iron or coating processes will be permitted, provided the 
cost of such products does not exceed 1/10 of one percent (0.1 percent) of the total contract cost 
or $2,500.00, whichever is greater. If foreign steel, iron, or coating processes are used, invoices 
to document the cost of the foreign portion, as delivered to the project, shall be provided and the 
engineer’s written approval obtained prior to placing the material in any work.  
 
106.9.4  Buy America requirements include a step certification for all fabrication processes of all 
steel or iron materials that are accepted per Sec 1000.  The AASHTO Product Evaluation and 
Audit Solutions compliance program verifies that all steel and iron products fabrication processes 
conform to 23 CFR 635.410 Buy America Requirements and is an acceptable standard per 23 
CFR 635.410(d). AASHTO Product Evaluation and Audit Solutions compliant suppliers will not be 
required to submit step certification documentation with the shipment for some selected steel and 
iron materials.  The AASHTO Product Evaluation and Audit Solutions compliant supplier shall 
maintain the step certification documentation on file and shall provide this documentation to the 
engineer upon request. 
 
106.9.4.1  Items designated as Category 1 will consist of steel girders, piling, and reinforcing steel 
installed on site. Category 1 items require supporting documentation prior to incorporation into 
the project showing all steps of manufacturing, including coating, as being completed in the United 
States and in accordance with CFR Title 23 Section 635.410 Buy America Requirements.  This 
includes the Mill Test Report from the original producing steel mill and certifications documenting 
the manufacturing process for all subsequent fabrication, including coatings. The certification shall 
include language that certifies the following.  That all steel and iron materials permanently 
incorporated in this project was procured and processed domestically and all manufacturing 
processes, including coating, as being completed in the United States and in accordance with 
CFR Title 23 Section 635.410.  
 
106.9.4.2  Items designated as Category 2 will include all other steel or iron products not in 
Category 1 and permanently incorporated in the project. Category 2 items shall consist of, but not 
be limited to items such as fencing, guardrail, signing, lighting and signal supports.  The prime 
contractor is required to submit a material of origin form certification prior to incorporation into the 
project from the fabricator for each item that the product is domestic.  The Certificate of Materials 
Origin form (link to certificate form) from the fabricator must show all steps of manufacturing, 
including coating, as being completed in the United States and in accordance with CFR Title 23 
Section 635.410 Buy America Requirements and be signed by a fabricator representative.  The 
engineer reserves the right to request additional information and documentation to verify that all 
Buy America requirements have been satisfied.  These documents shall be submitted upon 
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request by the engineer and retained for a period of 3 years after the last reimbursement of the 
material.  
 
106.9.4.3  Any minor miscellaneous steel or iron items that are not included in the materials 
specifications shall be certified by the prime contractor as being procured domestically.  Examples 
of these items would be bolts for sign posts, anchorage inserts, etc.  The certification shall read 
“I certify that all steel and iron materials permanently incorporated in this project during all 
manufacturing processes, including coating, as being completed in the United States and in 
accordance with CFR Title 23 Section 635.410 Buy America Requirements procured and 
processed domestically in accordance with CFR Title 23 Section 635.410 Buy America 
Requirements. Any foreign steel used was submitted and accepted under minor usage”. The 
certification shall be signed by an authorized representative of the prime contractor.  
 
106.9.5 When permitted in the contract, alternate bids may be submitted for foreign steel and iron 
products. The award of the contract when alternate bids are permitted will be based on the lowest 
total bid of the contract based on furnishing domestic steel or iron products or 125 percent of the 
lowest total bid based on furnishing foreign steel or iron products.  If foreign steel or iron products 
are awarded the contract, domestic steel or iron products may be used; however, payment will be 
at the contract unit price for foreign steel or iron products.  
 
106.9.6  Buy America Requirements for Construction Materials other than iron and steel 
materials.  Construction materials means articles, materials, or supplies that consist of only one 
of the items listed.  Minor additions of articles, materials, supplies, or binding agents to a 
construction material do not change the categorization of the construction material. Upon request 
by the engineer, the contractor shall submit a domestic certification for all construction materials 
listed that are incorporated into the project. 
 

(a) Non-ferrous metals 
(b) Plastic and Polymer-based products (including polyvinylchloride, composite building 

materials, and polymers used in fiber optic cables) 

(c) Glass (including optic glass) 

(d) Fiber optic cable (including drop cable) 
(e) Optical fiber 

(f) Lumber 

(g) Engineered wood 

(h) Drywall 
 
106.9.6.1  Minimal Use allowance for Construction Materials other than iron or steel. 
“The total value of the non-compliant products is no more than the lesser of $1,000,000 or 5% of 
total applicable costs for the project.”  The contractor shall submit to the engineer any non-
domestic materials and their total material cost to the engineer.  The contractor and the engineer 
will both track these totals to assure that the minimal usage allowance is not exceeded. 
 
106.9.7  Buy America Requirements for Manufactured Products. 
Manufactured products means: 

(a) Articles, materials, or supplies that have been: 

(i) Processed into a specific form and shape; or 
(ii) Combined with other articles, materials, or supplies to create a product with different 

properties than the individual articles, materials, or supplies. 
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(b) If an item is classified as an iron or steel product, a construction material, or a section 
70917(c) material under § 184.4(e) and the definitions set forth in this section, then it is 
not a manufactured product.  However, an article, material, or supply classified as a 
manufactured product under § 184.4(e) and paragraph (1) of this definition may include 
components that are construction materials, iron or steel products, or section 70917(c) 
materials. 

 
106.9.7.1  Manufactured products are exempt from Buy America requirements.  To qualify as a 
manufactured product, items that consist of two or more of the listed construction materials that 
have been combined together through a manufacturing process, and items that include at least 
one of the listed materials combined with a material that is not listed through a manufacturing 
process, should be treated as manufactured products, rather than as construction materials.  
 
106.9.7.2  Manufactured items are covered under a general waiver to exclude them from Buy 
America Requirements.  To qualify for the exemption the components must comprise of 55% of 
the value of materials in the item.  The final assembly must also be performed domestically. 
 
 
G. Utilities JSP-93-26F 
 
1.0  For informational purposes only, the following is a list of names, addresses, and telephone  
numbers of the known utility companies in the area of the construction work for this improvement: 
 

Utility Name 
 

Known 
Required 

Adjustment 

Type 
 
 
 

Ameren Missouri 
Brian Flier 
Telephone:  636-671-6162 
Email:  bflier@ameren.com 
 

No 
 

See 3.0 

Power 

AT&T Distribution 
Allen Rich 
Email: ar1629@att.com 

No Communications 

Charter Communications 
Felipe Iglesias 
Telephone: 314-347-5544 
Email: felipe.iglesias@charter.com 

No Communications 

Jefferson County PWSD 5 
Don Spiker 
Telephone: 636-543-5356 
Email: dspikerpwsd5@gmail.com  

No Water 

Spire Missouri 
Brian Langenbacher 
Telephone: 314-713-6572 
Email: 
brian.langenbacher@spireenergy.com  

No Natural Gas 

 
1.1 The existence and approximate location of utility facilities known to exist, as shown on the 
plans, are based upon the best information available to the Commission at this time. This 
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information is provided by the Commission "as-is" and the Commission expressly disclaims any 
representation or warranty as to the completeness, accuracy, or suitability of the information for 
any use. Reliance upon this information is done at the risk and peril of the user, and the 
Commission shall not be liable for any damages that may arise from any error in the information.  
It is, therefore, the responsibility of the contractor to verify the above listing information indicating 
existence, location and status of any facility.  Such verification includes direct contact with the 
listed utilities.  
 
2.0 Project Specific Provisions: The utilities listed above are known to be in proximity to the project 
footprint.   
 
3.0  Ameren Missouri.  Ameren Missouri has existing lines throughout the project limits. There 
are no adjustments of these facilities anticipated for the project. Contractor should be aware of 
overhead crossings throughout the limits of the project as it pertains to construction operations. 
 
The contractor shall discuss the planned work as it relates to the energized power lines with 
Ameren Missouri and coordinate with Ameren Missouri for the installation of any insulation covers 
over the lines and/or any other designated requirements, if required.  Please note Ameren 
Missouri has revised the policy regarding the charges for placement, length of use and relocation 
of covers.  The contractor is advised to contact Ameren Missouri regarding the current policy and 
so the anticipated cost to the contractor can be estimated and when payment is required. The 
Contractor shall contact Ameren Missouri at least six weeks in advance of when construction work 
is scheduled to begin to request covers to be placed at a given location.    
 
No direct payment will be made for this provision.  The contractor is responsible for any charges 
from Ameren Missouri for this provision and payment will be directly to Ameren Missouri. 
 
Contractor shall directly contact Ameren Missouri to verify location of facilities. The 
contractor shall coordinate construction activities with Ameren Missouri and take 
measures to ensure the integrity of the existing facilities are not disturbed. The contractor 
shall protect the integrity of any existing facility in close proximity to contract work while 
performing construction activities.  
 
There will be no direct pay for compliance to any of the above provisions. 
 
The Commission cannot warrant the information above which was provided by Ameren 
Missouri. 
 
  
H. Removal and Delivery of Existing Signs JSP-12-01C 
 
1.0 Description.  All Commission-owned signs removed from the project shall be disassembled, 
stored, transported, and disposed of as specified herein. Sign supports, structures and hardware 
removed from the project shall become the property of the contractor.  
 
2.0  Disassembly and Delivery.  
  
2.1  All Commission-owned signs, (excluding abandoned billboard signs), designated for removal 
in the plans, or any other signs designated by the Engineer, shall be removed from the sign 
supports and structures, disassembled, stored, transported, and delivered by the contractor to 
the recycling center for destruction.  
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2.2  The contractor shall coordinate and make arrangements with the recycling center for delivery 
of the signs. Sign panels shall be disassembled and/or cut into sizes as required by the recycling 
center. 
 
2.3  The contractor shall provide the Engineer with a “Sign Delivery Certification” attesting to 
completion of delivery of all existing sign material from the project to the recycler. In addition, the 
contractor shall provide to the Engineer a final “Sign Certification of Destruction” from the recycler 
that documents the total pounds of scrap sign material received from the project and attests that 
all such material will not be re-purposed and will be destroyed in a recycling process. The 
contractor can locate the required certification statements from the Missouri Department of 
Transportation website: 
 

https://www.modot.org/forms-contractor-use 
 
2.4  Funds received from the disposal of the signs from the recycling center shall be retained by 
the Contractor. 
 
3.0  Basis of Payment.  All costs associated with removing, disassembling and/or cutting, storing, 
transporting, and disposing of signs shall be considered as completely covered by the contract 
unit price for Item No. 202-20.10, “Removal of Improvements”, per lump sum. 
 
 
I. Relocate Existing Sign Posts 
 
1.0 Description. This work shall consist of relocating existing sign posts. Existing sign posts are 
to be relocated at the identified locations in the plans. 
 
2.0. Construction Requirements. The contractor shall remove all signs attached to post and 
remove the post from stub.  The contractor shall store post to be relocated as identified in the 
plans.  All work shall be completed in accordance with the construction requirements of Sec 903.   
 
3.0 Method of Payment. Measurement will be made per each for relocating existing sign posts. 
 
4.0 Basis of Payment.  All costs incurred for relocating posts will be paid for at the contract unit 
price for the following bid item noted below. Payment for all other labor, equipment, material, and 
incidental items will be made in accordance with Section 903 and paid for at the contract unit price 
for each of the pay items included in the contract. 
 
Item Number Type Description 

903-99.02 Each RELOCATE EXISTING SIGN POST 
  

 
J. Lump Sum Temporary Traffic Control JSP-22-01A 
 

1.0  Delete Sec 616.11 and insert the following:  
 
616.11 Method of Measurement. Measurement for relocation of post-mounted signs will be 
made to the nearest square foot of sign area only for the signs designated for payment on the 
plans. All other sign relocations shall be incidental. Measurement for construction signs will be 
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made to the nearest square foot of sign area. Measurement will be made per each for each of the 
temporary traffic control items provided in the contract. 
 
616.11.1 Lump Sum Temporary Traffic Control.  No measurement will be made for temporary 
traffic control items grouped and designated to be paid per lump sum.  The list of lump sum items 
provided in the plans or contract is considered an approximation and may be subject to change 
based on field conditions.  This is not a complete list and may exclude quantities for duplicate 
work zone packages used in simultaneous operations.  The contractor shall provide all traffic 
control devices required to execute the provided traffic control plans for each applicable operation, 
stage, or phase.  No measurement will be made for any additional signs or devices needed except 
for changes in the traffic control plan directed by the engineer.   
 
2.0  Delete Sec 616.12 and insert the following: 
 
616.12 Basis of Payment. All temporary traffic control devices authorized for installation by the 
engineer will be paid for at the contract unit price for each of the pay items included in the contract. 
Whether the devices are paid individually, or per lump sum, no direct payment will be made for 
the following: 
 

(a)  Incidental items necessary to complete the work, unless specifically provided as a pay 
item in the contract. 
 
(b)  Installing, operating, maintaining, cleaning, repairing, removing, or replacing traffic control 
devices. 
 
(c)  Covering and uncovering existing signs and other traffic control devices. 
 
(d)  Relocating temporary traffic control devices, including permanent traffic control devices 
temporarily relocated, unless specifically included as a pay item in the contract. 
 
(e)  Worker apparel. 
 
(f)  Flaggers, AFADs, PFDs, pilot vehicles, and appurtenances at flagging stations. 
 
(g)  Furnishing, installing, operating, maintaining, and removing construction-related vehicle 
and equipment lighting. 
 
(h)  Construction and removal of temporary equipment crossovers, including restoring pre-
existing crossovers. 
 
(i)  Provide and maintaining work zone lighting and work area lighting. 

 
616.12.1 Lump Sum Temporary Traffic Control. Traffic control items grouped together in the 
contract or plans for lump sum payment shall be paid incrementally per Sec 616.12.1.1. 
Alternately, upon request from the contractor, the engineer will consider a modified payment 
schedule that more accurately reflects completion of traffic control work. No payment will be made 
for any additional signs or devices needed except for changes in the traffic control plan directed 
by the engineer. Additional items directed by the engineer will be paid for in accordance with Sec 
109.4. No adjustment to the price will be made for overruns or underruns of other work or for 
added work that is completed within existing work zones. 
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616.12.1.1  Partial payments. For purposes of determining partial payments, the original contract 
amount will be the total dollar value of all original contract line items less the price for Lump Sum 
Temporary Traffic Control (LSTTC). If the contract includes multiple projects, this determination 
will be made for each project. Partial payments will be made as follows: 
 

(a)  The first payment will be made when five percent of the original contract amount is 
earned. The payment will be 50 percent of the price for LSTTC, or five percent of the original 
contract amount, whichever is less. 
 
(b)  The second payment will be made when 50 percent of the original contract amount is 
earned. The payment will be 25 percent of the price for LSTTC, or 2.5 percent of the original 
contract amount, whichever is less. 
 
(c)  The third payment will be made when 75 percent of the original contract amount is 
earned. The payment will be 20 percent of the price for LSTTC, or two percent of the original 
contract amount, whichever is less. 
 
(d)  Payment for the remaining balance due for LSTTC will be made when the contract has 
been accepted for maintenance or earlier as approved by the engineer. 

 
616.12.1.2  Temporary traffic control will be paid for at the contract lump sum price for Item: 
 

Item No. Unit Description 

616-99.01 Lump Sum Misc. Lump Sum Temporary Traffic Control 

 
 
K. Contractor Quality Control NJSP-15-42 
 

1.0  The contractor shall perform Quality Control (QC) testing in accordance with the 
specifications  and as specified herein.  The contractor shall submit a Quality Control Plan (QC 
Plan) to the engineer for approval that includes all items listed in Section 2.0, prior to beginning 
work. 
 
2.0  Quality Control Plan.   
 

(a) The name and contact information of the person in responsible charge of the QC testing. 
(b) A list of the QC technicians who will perform testing on the project, including the fields in 

which they are certified to perform testing. 
(c) A proposed independent third party testing firm for dispute resolution, including all contact 

information. 
(d) A list of Hold Points, when specified by the engineer. 
(e) The MoDOT Standard Inspection and Testing Plan (ITP).  This shall be the version that is 

posted at the time of bid on the MoDOT website (www.modot.org/quality). 
 
3.0  Quality Control Testing and Reporting.  Testing shall be performed per the test method 
and frequency specified in the ITP.  All personnel who perform sampling or testing shall be 
certified in the MoDOT Technician Certification Program for each test that they perform. 
 
3.1  Reporting of Test Results.  All QC test reports shall be submitted as soon as practical, but 
no later than the day following the test.  Test data shall be immediately provided to the engineer 
upon request at any time, including prior to the submission of the test report. No payment will be 
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made for the work performed until acceptable QC test results have been received by the engineer 
and confirmed by QA test results. 
 
3.1.1  Test results shall be reported on electronic forms provided by MoDOT.  Forms and 
Contractor Reporting Excel2Oracle Reports (CRE2O) can be found on the MoDOT website.  All 
required forms, reports and material certifications shall be uploaded to a Microsoft SharePoint® 
site provided by MoDOT, and organized in the file structure established by MoDOT. 
 
3.2  Non-Conformance Reporting.  A Non-Conformance Report (NCR) shall be submitted by 
the contractor when the contractor proposes to incorporate material into the work that does not 
meet the testing requirements or for any work that does not comply with the contract terms or 
specifications. 
 
3.2.1  Non-Conformance Reporting shall be submitted electronically on the Non-Conformance 
Report form provided on the MoDOT Website.  The NCR shall be uploaded to the MoDOT 
SharePoint® site and an email notification sent to the engineer. 
 
3.2.2  The contractor shall propose a resolution to the non-conforming material or work.  
Acceptance of a resolution by the engineer is required before closure of the non-conformance 
report.   
 
4.0  Work Planning and Scheduling. 
 
4.1  Two-week Schedule.  Each week, the contractor shall submit to the engineer a schedule 
that outlines the planned project activities for the following two-week period.  The two-week 
schedule shall detail all work and traffic control events planned for that period and any Hold Points 
specified by the engineer. 
 
4.2  Weekly Meeting.  When work is active, the contractor shall hold a weekly project meeting 
with the engineer to review the planned activities for the following week and to resolve any 
outstanding issues.  Attendees shall include the engineer, the contractor superintendent or project 
manager and any foreman leading major activities.  This meeting may be waived when, in the 
opinion of the engineer, a meeting is not necessary.  Attendees may join the meeting in person, 
by phone or video conference. 
 
4.3  Pre-Activity Meeting.  A pre-activity meeting is required in advance of the start of each new 
activity, except when waived by the engineer. The purpose of this meeting is to review 
construction details of the new activity.  At a minimum, the discussion topics shall include:  safety 
precautions, QC testing, traffic impacts, and any required Hold Points.  Attendees shall include 
the engineer, the contractor superintendent and the foreman who will be leading the new activity.  
Pre-activity meetings may be held in conjunction with the weekly project meeting. 
 
4.4  Hold Points.  Hold Points are events that require approval by the engineer prior to 
continuation of work.  Hold Points occur at definable stages of work when, in the opinion of the 
engineer, a review of the preceding work is necessary before continuation to the next stage. 
 
4.4.1  A list of typical Hold Point events is available on the MoDOT website.  Use of the Hold Point 
process will only be required for the project-specific list of Hold Points, if any, that the engineer 
submits to the contractor in advance of the work.  The engineer may make changes to the Hold 
Point list at any time. 
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4.4.2  Prior to all Hold Point inspections, the contractor shall verify the work has been completed 
in accordance with the contract and specifications.  If the engineer identifies any corrective actions 
needed during a Hold Point inspection, the corrections shall be completed prior to continuing 
work.  The engineer may require a new Hold Point to be scheduled if the corrections require a 
follow-up inspection.  Re-scheduling of Hold Points require a minimum 24-hour advance 
notification from the contractor unless otherwise allowed by the engineer. 
 
5.0  Quality Assurance Testing and Inspection.  MoDOT will perform quality assurance testing 
and inspection of the work, except as specified herein.  The contractor shall utilize the inspection 
checklists provided in the ITP as a guide to minimize findings by MoDOT inspection staff.  
Submittal of completed checklists is not required, except as specified in 5.1. 
 
5.1  Inspection and testing required in the production of concrete for the project shall be the 
responsibility of the contractor.  Submittal of the 501 Concrete Plant Checklist is required. 
 
6.0  Basis of Payment.  No direct payment will be made for compliance with this provision. 
 
 
L. Pavement Marking Layout 
 
1.0 Description.  Care is to be taken by the contractor to evaluate and document the existing 
pavement marking layout along the route prior to commencement of any pavement or shoulder 
work.  Any new pavement marking placed after the completion of the paving work on this project 
shall match the pre-construction layout unless there are any authorized changes in the striping 
layout that have been approved by the Engineer. 
 
2.0 Construction Requirements. 
 
2.1 The contractor shall submit to the Engineer for review and approval a pavement marking 
installation plan.  This plan will include the pre-construction documentation of the existing 
pavement marking layout as well as the contractor’s proposal for installing the pavement 
markings, including locations of any intermittent pavement markings for passing zones to meet 
the requirements outlined above.  
 
2.2 Final striping will not begin until the contractor has received approval of the pavement marking 
installation plan. 
 
3.0 Method of Measurement.  Final measurement for pavement marking will not be made except 
for authorized changes during construction or where appreciable errors are found in the contract 
quantity.  The revision or correction will be computed and added to or deducted from the contract 
quantity. 
 
4.0 Basis of Payment.  All costs and expenses incurred by the contractor in fulfilling the 
requirements of the provision shall be considered incidental to pavement marking cost. 
 
 
M. Site Restoration 
 
1.0  Description.  Restore to its original condition any disturbed area at sites including, but not 
limited to, guardrail, pull box, conduit, and pole base installations.  Restoration shall be 
accomplished by placing material equivalent to that of the adjacent undisturbed area.  Disturbed 
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unpaved areas shall be fertilized and either seeded and mulched or sodded as directed by the 
engineer.  The engineer will have the final authority in determining the acceptability of the 
restoration work. 
 
2.0  If the contractor elects and receives approval from the engineer for alternate trench and/or 
pull box locations, any areas of concrete slope protection, sidewalk, pavement, shoulders, islands 
and medians – as well as any similar improvements consisting of asphaltic concrete materials – 
removed in conjunction with their construction shall be replaced with improvements of similar 
composition and thickness.  Removals shall be achieved by means of full depth saw cuts, the 
resulting subgrade compacted to minimum density requirements and topped with 4 inches of 
compacted aggregate base course prior to replacement of surface materials.  Concrete materials 
used in replacement, shall be approved by the engineer.  A commercial asphalt mix may be used 
for replacement of asphaltic surfacing upon approval of the engineer. 
 
2.1  Unless quantities and pay items for removal and subsequent replacement of improvements 
are contained in the plans for a specific location of removal work, no direct payment will be made 
for full depth saw cutting and the removal and subsequent replacement of asphalt or concrete 
slope protection, sidewalk, pavement, shoulders, islands, medians, sod and the required dowel 
and tie bars removed and replaced by the contractor as a result of his election to  
vary the location of conduit runs and pull boxes.  This work will be considered as included in the 
various unit bid prices for conduit and pull boxes established in the contract, and no additional 
payment will be made. 
 
2.2  Sidewalks and sidewalk ramps that are disturbed as described in this provision shall be 
replaced to meet current ADA standards. 
 
2.3  Areas that are used by the contractor for jobsite trailers, equipment and materials storage, or 
used for project staging areas that are disturbed shall be cleaned up and restored to a condition 
that is both acceptable to the engineer and, at a minimum, equivalent to the existing site condition. 
 
3.0  Basis of Payment.  The cost of restoration of disturbed areas will be incidental to the unit 
price of guardrail, pole base, conduit, and/or pull box.  No direct payment will be made for any 
materials or labor, which is performed under this provision. 
 
 
N. Removal and Delivery of Existing County Road Signs  
 
1.0 Description.  All Jefferson County Road name signs removed from the project shall be 
disassembled, stored, and transported to the Jefferson County Public Works Department. Sign 
supports, structures and hardware removed from the project shall become the property of the 
contractor.  
 
2.0  Disassembly and Delivery.  
  
2.1  All Jefferson County-owned signs, designated for removal in the plans, or any other signs 
designated by the Engineer that is owned by Jefferson County, shall be removed from the sign 
supports and structures, disassembled, stored, transported, and delivered by the contractor to 
the Jefferson County Public Works Department.   
 
 Jefferson County Public Works Department: 636-797-5340 
 725 Maple Street 
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 Maple Street Annex-Room 104 
 Hillsboro, MO 63050 
 
2.2  The contractor shall coordinate and make arrangements with Jefferson County Public Works 
Department for delivery of the signs.  
 
2.3  The contractor shall provide the Engineer with a “Sign Delivery Certification” attesting to 
completion of delivery of all existing sign material from the project to the County.  
 
3.0  Basis of Payment.  All costs associated with removing, disassembling, storing, transporting, 
and delivering of signs shall be considered as completely covered by the contract unit price for 
Item No. 202-20.10, “Removal of Improvements”, per lump sum. 
 
 
O. Union Pacific Railroad Requirements   
 
1.0  Introduction. 
 
1.1  These Railroad Requirements set forth terms and conditions agreed upon between the Union 
Pacific Railroad Company (Railroad) and the Missouri Highways and Transportation Commission 
(Commission), under which the Railroad will allow the Commission’s contractors to enter in and 
upon the Railroad's real property, right of way, tracks and other facilities (Railroad's Property) to 
perform the contractor’s work relating to this project. 
 
1.2  To report an emergency on the Railroad, call:  (888) 877-7267. 
 
1.3  The project location is at Railroad Milepost 39.01 on Railroads Desoto sub, designated as 
USDOT Crossing # 445855E.  Current FRA data shows 3 daytime trains and 2 nighttime 
trains and 2 passenger trains per day.  
 
1.4  Definitions of terms set forth in the current edition of the Missouri Standard Specifications for 
Highway Construction shall be applicable to those terms as used in these Railroad Requirements. 
 
2.0  Authority of Railroad Representative and Engineer. 
 
2.1  The authorized representative of the Railroad, herein called "Railroad Representative", shall 
have final authority in all matters affecting the safe maintenance and operation of railroad traffic 
including the adequacy of the foundations and structures supporting the railroad tracks.   
 
2.1.1  The Railroad designates the following individual as the Railroad Representative for this 
project.  Except as otherwise provided in these Railroad Requirements, the contractor shall 
address all notices concerning this project to the Railroad Representative, as follows: 
 

Leo Craig, 
Public Projects 
Telephone: Direct - (817) 901-9560 
E-mail: lcraig@olsson.com 

 
2.1.2  The Railroad, or the individual identified above, may designate a different individual to act 
as the Railroad Representative for this project, and may change the address information stated 
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above, by giving written notice of the changes to the contractor and to the Engineer, as provided 
in these Railroad Requirements. 
 
2.2  The authorized representative of the Commission (Engineer) shall have authority over all 
other matters as prescribed herein and in the project specifications. 
 
3.0  Contractor’s Indemnity Obligations to the Railroad.   
 
3.1  The contractor agrees to indemnify, defend and hold harmless the Railroad from and against 
any injury or death of persons whomsoever, or from any loss or damage to the Railroad's Property, 
caused by acts or omissions of the contractor in performing work on this project, whether on, over, 
under or in the vicinity of the Railroad's Property.  In the event the contractor shall fail to restore 
the Railroad's Property immediately to a condition acceptable to the Railroad when any such loss 
or damage to the Railroad's Property is called to the contractor's attention by the Railroad, then 
the Railroad may perform such corrective work at the cost of the contractor.  The Railroad shall 
have the right to bring an action directly against the contractor to recover any loss or damage 
sustained by the Railroad by reason of the contractor's breach of agreements contained in these 
Railroad Requirements.  In addition to such remedies of the Railroad, the Commission will 
withhold from final payment due to the contractor the amount reasonably necessary to reimburse 
the Railroad for such loss or damage or for performing such work.  The term "loss or damage" as 
used herein shall include, but not be limited to, the erosion and silting of, water damage to, and 
the accidental or intentional placing or dropping of objects on the Railroad's Property. 
 
4.0  Notice of Starting Work. 
 
4.1  The contractor shall not commence any work on the Railroad’s right of way until contractor 
has complied with the following conditions (no particular order): 
 
4.1.1  At least thirty (30) days in advance of the date the contractor proposes to begin work on 
the Railroad’s Property, the contractor has given written notice of the contractor’s proposed start 
date and time to the Railroad Representative, and Railroad’s Manager of Track Maintenance (see 
paragraph 12.2.3 below), with a copy to the Engineer.  
 
4.1.2 The Commission has obtained written approval from the Railroad’s Representative for the 
contractor’s insurance coverage as required by Section 17 of these Railroad Requirements, and 
authorization for the contractor to begin work on the Railroad’s Property.  
 
4.1.3  The contractor has determined whether fiber optic cable systems are buried on the 
Railroad's Property.  If fiber optic cable systems are buried on the Railroad’s Property, then the 
contractor has contacted the Railroad at the 24 hour number, 800-336-9193, has contacted the 
telecommunications company involved, has arranged for a cable locator, and has made 
arrangements for relocation or other protection of the fiber optic cable system on the Railroad’s 
Property. 
 
4.1.4  Union Pacific Property Access Training must have been completed by each person on 
UPRR right of way.  A valid copy of certification must be with the individual anytime they are on 
the job site.  For guidance on completing the training, visit the website provided:  
https://www.up.com/aboutup/community/safety/erailsafe/up-pat/index.htm 
 
4.2 Right of Entry.  At least thirty (30) days in advance of the date the contractor proposes to 
begin work on the Railroad’s Property, the contractor shall enter into a Contractor’s Right of Entry 
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Agreement (CROE) with Railroad prior to working on Railroad property.  Submit the following 
information to the Railroad Representative: 
 

a. MoDOT manager contact information 
b. Contractor contact information 
c. Site location (include address, DOT#) 
d. Site map 
e. Brief description of scope of work 
f. Proposed schedule for work on UP right of way 

 
4.2.1    After reviewing the information, the Railroad Representative will send all of the information 
to UP Real Estate for processing. UP Real Estate will draft the CROE agreement and send it to 
the contractor for signature. The signed contract and administrative fee must then be returned to 
UP Real Estate.  
 
4.2.2    Administrative Fee.  Upon the execution and delivery of this CROE agreement, Contractor 
shall pay the Railroad One Thousand Twenty-five Dollars ($1,025) as reimbursement for clerical, 
administrative and handling expenses in connection with the processing of this CROE 
agreement.  
 
4.2.3 If applicable to the project, the contractor must submit a demolition and falsework plan as 
well as means and methods to the Railroad for review and approval.  These plans can be 
submitted along with the Right of Entry application; however, the Right of Entry will not be 
approved until the demolition and falsework plan is approved by the Railroad. 
 
5.0  Interference with Railroad’s Operations. 
 
5.1  The Railroad’s right of way is located within the limits of this project.  The contractor shall 
take care to ensure that it will not drop any debris or material on the Railroad’s Property. 
 
5.2  The contractor shall arrange and conduct all of the contractor’s work so that it causes no 
interference with the Railroad’s operations, including train, signal, telephone, telegraphic services, 
damage to the Railroad’s Property, poles, wires and other facilities of tenants on the Railroad’s 
Property.  Whenever the contractor’s work may directly affect the operations or safety of trains, 
the contractor shall submit a written description of the method of doing such work to the Railroad 
Representative for approval, but such approval shall not relieve the contractor from liability 
resulting from the contractor’s work.  Any work to be performed by the contractor that requires 
flagging service shall be deferred by the contractor until the flagging services are available at the 
job site. 
 
5.3  Whenever the contractor’s work upon the Railroad’s Property will unavoidably cause an 
impediment to the Railroad’s operations, such as requiring the use of runaround tracks or  reduced 
train speed, the contractor should schedule and conduct these operations so that this impediment 
is reduced to the absolute minimum. 
 
5.4  If conditions arising from, or in connection with the work  require immediate and unusual 
provisions to protect the Railroad’s operations and property, the contractor shall make such 
provisions.  If in the judgment of the Railroad Representative, or the Engineer if the Railroad 
Representative is absent, such provision is insufficient, then the Railroad Representative or 
Engineer may require or provide such provisions as he/she deems necessary.  In any event, the 
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contractor shall make such provisions at the contractor's expense, and without cost to the Railroad 
or the Commission. 
 
6.0  Track Clearances.   
 
6.1  During construction, the contractor shall maintain not less than the minimum track clearances 
as shown on the project plans.  However, before undertaking any work within the Railroad’s 
Property and before placing any obstruction over any track, the contractor shall: 
 
6.1.1  Notify the Railroad Representative and the Railroad’s Manager of Track Maintenance at 
least ten (10) days in advance of the proposed work. 
 
6.1.2  Receive assurance from the Railroad’s Manager of Track Maintenance that arrangements 
have been made for flagging service as may be necessary. 
 
6.1.3.  Receive permission from the Railroad Representative to proceed with the work, as 
provided in section 4.0. 
 
6.1.4.  Confirm that the Engineer has received copies of the contractor’s notice to the Railroad, 
and of the Railroads’ response. 
 
6.1.5  Note that temporary Work Zone traffic control must not circumvent the active warning 
devices at this location.  
 
6.1.6  Temporary traffic control must comply with MUTCD standards. Any time work is within 25' 
of the track, the potential to foul the track exists or a pilot car is used traversing the crossing will 
require a Railroad flag person to be present. Traffic control must be returned to normal operations 
through the crossing area before releasing the Railroad's flag person. 
 
7.0  Construction Procedures. 
 
7.1. General.  The contractor’s work on the Railroad’s property shall be performed in accordance 
with these Railroad Requirements and shall be subject to the Railroad’s inspection and review.  
The contractor shall submit plans that shall be signed, sealed, and stamped in accordance with 
the laws relating to Architects and Professional Engineers, Chapter 327, RSMo, for the demolition 
of any structure over Railroad right of way, and for temporary shoring and falsework that may 
affect the Railroad’s facilities or traffic. 

7.2 Excavation.  The contractor shall maintain the subgrade of an operated track with the beam 
edge at least 12 feet from centerline of track and not more than 26 inches below top of rail, unless 
the existing section fails to meet this specification, in which case the contractor shall maintain the 
existing section. 

8.0  Maintenance of Railroad Facilities.  Within the project limits, the contractor shall maintain 
Railroad’s Property, including all ditches and drainage structures, free of silt or other obstructions 
that may result from contractor's operations.  The contractor shall promptly repair eroded areas 
within the Railroad’s Property and repair any other damage to the Railroad’s Property or the 
Railroad’s tenants.  The contractor shall perform all such maintenance and repair of damages 
due to the contractor's operations at the contractor's expense. 
 
9.0  Storage of Materials and Equipment. 
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9.1 The contractor shall obtain permission from the Railroad Representative before storing any 
materials or equipment anywhere on Railroad’s Property.  The Railroad will not ordinarily permit 
storage within twenty-five feet (25’) from the centerline of any track, or within three hundred feet 
(300’) from any grade crossing.  The Railroad will not be liable for damage to such material and 
equipment from any cause, and the Railroad Representative may move such material and 
equipment or require the contractor to move it, at the contractor's expense. 

9.2  The contractor shall not leave unattended any grading or construction machinery parked upon 
Railroad’s Property, unless it is effectively immobilized so that unauthorized persons cannot move 
such machinery. 
 
10.0  Cleanup.  Upon completion of the work, the contractor shall remove from within the limits 
of the Railroad’s Property all machinery, equipment, surplus materials, falsework, rubbish or 
temporary buildings of the contractor’s and shall leave Railroad’s Property in a neat condition 
satisfactory to the Railroad Representative. 
 
11.0  Damages.  The Railroad shall not assume liability for any damages to the contractor, 
contractor's work, employees, servants, equipment and materials caused by the Railroad’s traffic.  
However, the preceding sentence shall not exempt the Railroad from liability for any loss, damage 
or injury proximately caused by the Railroad’s intentional misconduct or sole or gross negligence.  
The contractor shall directly reimburse the Railroad for any cost the Railroad reasonably incurs 
for repairing damages to the Railroad’s Property or to property of the Railroad’s tenants, caused 
by or resulting from the operations of the contractor relating to this project. 
 
12.0  Flagging Services. 
 
12.1  When Flagging is Required.  The Railroad has sole authority to determine the need for 
flagging to protect the Railroad’s operations.  Whenever the Railroad requires flagging services 
with reference to any of the contractor’s work on this project, the contractor shall not perform any 
such work until all required flaggers are present at the job site. 
 
12.1.1  In general, the Railroad may require flagging services  whenever the contractor's 
personnel or equipment are, or are likely to be, working on the Railroad's Property, or across, 
over, adjacent to, or under a track, or when such work has disturbed or is likely to disturb a railroad 
structure or the railroad roadbed or surface and alignment of any track to such extent that the 
movement of trains must be controlled by flagging, to prevent unreasonable risks of accidental 
hazard to the Railroad's operations or personnel. 
 
12.1.2  Normally, the Railroad will assign one flagger to a project; but in some cases, more than 
one may be necessary, such as yard limits where the Railroad may assign up to three flaggers.  
However, if the contractor works within distances that violate instructions given by the Railroad 
Representative, or performs work upon or adjacent to Railroad’s Property that has not been 
scheduled with the Railroad Representative, the Railroad may require flagging services full time 
until the project is completed. 
 
12.1.3 If flagging is determined to be required by the Manager of Track Maintenance (MTM), and 
the MTM advises that third party flagging is to be used, then third-party flagging must be used.  If 
flagging is determined to be required by the MTM and the MTM advises that an agreement 
employee flagging is to be used, then an agreement flagger will be put up for bid (and scheduled 
accordingly).  
 



Job No.: SL0039 
Route: P 
County: Jefferson 

  

 28

Jerod Treaster – Manager of Track Maintenance 
573-747-7435 
jtreast@up.com 
     

UPRR Third Party Flagging Policy Link 
https://www.up.com/real_estate/third-party-flagging/index.htm 
 
12.2  Scheduling and Notification of Flagging Services. 
 
12.2.1  The contractor shall arrange with the Railroad all flagging services required by the Railroad 
to accomplish the contractor’s work on this project. 
 
12.2.2 Before the contractor begins work on the Railroad’s Property, the contractor shall furnish 
to the Railroad Representative and the Engineer a schedule for all work required to complete the 
contractor’s portion of the project within the Railroad’s Property, and shall arrange for a job site 
meeting between the contractor, the Engineer, and the Railroad Representative.  Until the 
contractor has provided its work schedule and met on-site with the Railroad Representative and 
the Engineer, the Railroad may withhold all flagging services from the contractor’s proposed job 
site. 
 
12.2.3 Before the contractor first begins any work upon or adjacent to the Railroad’s Property, the 
contractor shall give not less than thirty (30) days advance notice to the Railroad, and to the 
Engineer, of its intent to begin such work.  The contractor shall address all notices relating to 
flagging as instructed in the fully executed CROE agreement. 
 

12.2.4  The Railroad usually assigns one flagger to work at the job site on a continuous basis until 
the contractor no longer needs flagging services.  The contractor shall not call for flagging services 
on a spot basis.  The Railroad’s assigned flagger shall notify the Engineer when flagging services 
have begun and ended.  The flagger shall give these notices immediately upon arrival at the job 
site on the first day, and before departing from the job site on the last day of each separate period 
when the Railroad provides flagging services, or as soon as possible thereafter.  The Engineer 
shall document these notifications in the project records.   
 
12.2.5  After the contractor has begun work that requires flagging services, the contractor shall 
give not less than ten (10) day’s advance written notice to the Railroad before discontinuing 
flagging services and terminating the obligation to pay for flagging services. The contractor shall 
simultaneously provide a copy of this notice to the Engineer.  If the contractor’s work on or 
adjacent to the Railroad’s Property is suspended at any time, or for any reason, then before the 
contractor resumes any work on or adjacent to the Railroad’s Property, the contractor shall give 
advance, written notice to the Railroad and to the Engineer of its intent to resume such work.  This 
notice shall provide sufficient details of the contractor’s proposed work to enable the Railroad 
Representative to determine whether flagging services will be required before the contractor 
resumes its work on or adjacent to the Railroad’s Property.  The contractor shall give this required 
notice at least three (3) working days before it intends to resume such work; however.  The 
Railroad may take up to thirty (30) days after the contractor has given this notice before resuming 
flagging services at the job site.  The requirements of this paragraph 12.2.5 shall not apply if the 
suspension and resumption of the contractor’s work were previously scheduled with the Railroad 
pursuant to paragraph 12.2.2 of these Railroad Requirements, or the suspension was caused by 
an emergency as provided in paragraph 12.2.6 of these Railroad Requirements. 
 
12.2.6  If, after the Railroad has assigned a flagger  to the project site in accordance with section 
12.0, any emergency requires the flagger's presence elsewhere, then the contractor shall 
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suspend work on the Railroad’s Property until  the flagger is again available.  Any additional costs 
to the contractor resulting from such delay shall be borne by the contractor and not by the 
Railroad. 
 
12.3  Payment for Flagging Services. 
 
12.3.1  The Commission will pay the Railroad directly for the cost of flagging services associated 
with this project by deducting the amount from the Commission’s payments to the contractor.  If 
a third-party flagger is used, the contractor has the option to pay the flagger directly but must 
notify the MoDOT Engineer of such payments for flagging. 
 
12.3.2  The estimated cost of flagging services is approximately $1,500 per day, based on an 8-
hour workday and a 40-hour work week.  The Railroad shall charge not more than its actual cost 
of providing these flagging services, which includes the base pay for the flagger or flaggers who 
actually performed the required flagging services, the Railroad’s reasonable overhead costs, and 
the reasonable costs actually incurred for the flagger’s travel expenses, meals and lodging if 
required.  The Railroad may charge a maximum of one hour of travel time each way per day per 
flagger, for travel to and from the job site.  A flagger’s work in excess of 8 hours per day or 40 
hours per week, but not more than 12 hours per day, will result in overtime pay at 1.5 times that 
employee’s regular hourly rate.  A flagger’s work in excess of 12 hours per day will result in 
overtime pay at 2.0 times that employee’s regular hourly rate.  If a flagger performs required 
flagging services on a holiday, then the overtime pay rate shall be 2.5 times that employee’s 
regular hourly rate.  The Commission or contractor also shall reimburse the Railroad for its actual 
expenses reasonably incurred in preparing and handling invoices to the Commission or contractor 
for the cost of these flagging services.  The Railroad’s charges to the Commission or contractor 
shall comply with applicable provisions of the current FAPG issued by the FHWA. 
 
12.3.3  The Railroad shall submit progress invoices to the Engineer during the time the Railroad 
requires flagging services.  The Railroad shall submit its final invoice for flagging services to the 
Engineer within one hundred eighty (180) days after the contractor has notified the Railroad and 
the Commission that all its work over the Railroad’s Property is complete, in accordance with 
section 18.0 below.  If the Commission does not receive the Railroad’s final flagging invoice within 
this time period, then the Railroad shall obtain payment directly from the contractor. 
 
12.3.4  If a dispute arises between the Railroad, the Commission and the contractor concerning 
the amount charged for flagging service, then the Commission may deduct the full amount of the 
Railroad's invoice from the contractor's payment until the dispute is resolved. 
 
12.4  Flagging Complaints.  The contractor and the Railroad shall attempt to resolve any 
complaints concerning flagging services in a timely manner.  If the contractor disputes the need 
for a flagger, the contractor shall notify the Railroad Representative and the Engineer.  The 
contractor shall confirm any verbal complaints in writing within five (5) working days, by sending 
a copy to the Railroad Representative and to the Engineer. 
 
13.0  Temporary Construction Grade Crossing. 
 
13.1 When the contractor has no reasonable alternate method of transporting construction 
materials and personnel across the Railroad’s track, the contractor shall make all necessary 
arrangements with the Railroad for the installation, maintenance, and removal of one temporary 
grade crossing for a construction haul road.  The contractor shall bear all costs incidental to such 
crossings, including flagging, whether services are performed by contractor's own forces or by 
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the Railroad’s personnel.  The contractor shall execute the Railroad’s standard Road Crossing 
Agreement covering terms and conditions for the temporary crossing. 

13.2 Neither the contractor nor the Railroad shall construct any crossing for use by the contractor 
for transporting materials or equipment across the tracks of the Railroad until the Railroad 
Representative specifically authorizes the installation, maintenance, necessary watching and 
flagging thereof and removal, which shall be done at the contractor’s expense. 

14.0  Work for the Benefit of the Contractors.  The project plans show all temporary or 
permanent changes in wire lines or other facilities that are necessary to complete the project, or 
these changes will be covered by appropriate plan revisions approved by the Commission and 
the Railroad.  If the contractor desires any further changes, the contractor shall make separate 
arrangements with the Railroad for those changes, at the contractor's expense. 
 
15.0  Cooperation and Delays.  The contractor shall arrange a schedule with the Railroad for 
accomplishing staged construction involving work by the Railroad or tenants of the Railroad.  In 
arranging a schedule, the contractor shall request information from the Railroad, and the Railroad 
shall promptly provide information, concerning the minimum lead time required for assembling 
crews and materials.  The contractor shall schedule adequate time for those activities.  The 
contractor shall not make any claim against the Railroad for hindrance or delay on account of 
railway traffic for: 
 
15.1  Any work the Railroad performs. 
 
15.2  Other delay incident to or necessary for the safe maintenance of railway traffic. 
 
15.3  Any delays due to compliance with these Railroad Requirements. 
 
16.0  Trainman’s Walkways.  The contractor shall maintain along the outer side of each exterior 
track of multiple operated tracks, and on each side of single operated track, an unobstructed 
continuous space suitable for trainman's use in walking along trains, extending to a line not less 
than 12 feet from the centerline of the track.  Before the close of each workday, the contractor 
shall remove all temporary impediments to walkways and track drainage encroachments or 
obstructions that were allowed during work hours when flagging services were available.  
Whenever the contractor excavates or maintains any excavation near the walkway, the contractor 
shall install a handrail with 12 feet minimum clearance from the centerline of the track. 
 
17.0  Insurance.   
 
17.1  General Insurance Provisions.  The contractor shall, at its sole cost and expense, procure 
and continuously maintain in force during this project, the insurance coverage required under this 
section 17 until the contractor has completed all project work on the Railroad's Property, has 
removed all equipment and materials from the Railroad's Property, and has cleaned and restored 
the Railroad's Property to the satisfaction of the Engineer and the Railroad Representative.  The 
amount of work to be performed upon, over or under the Railroad’s Property is estimated to be 
one percent (1%) of the contractor's total bid for the project. 
 
17.2  Commercial General Liability Insurance. The contractor shall maintain commercial 
general liability ("CGL") insurance with a limit of not less than $5,000,000 for each occurrence 
and an aggregate limit of not less than $10,000,000.  CGL insurance must be written on ISO 
occurrence form CG 00 01 12 04 (or a substitute form providing equivalent coverage).  The policy 
must contain the following endorsement, which must be stated on the certificate of insurance:  
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“Contractual Liability Railroad's” ISO form CG 24 17 10 01 (or a substitute form providing 
equivalent coverage) showing "Union Pacific Railroad Company Property" as the Designated Job 
Site.  
 
17.3  Business Automobile Coverage Insurance.  The contractor shall maintain business auto 
coverage written on ISO form CA 00 01 (or a substitute form providing equivalent liability 
coverage) with a combined single limit of not less than $5,000,000 for each accident.  The policy 
must contain the following endorsements, which must be stated on the certificate of insurance:  
“Coverage For Certain Operations In Connection With Railroad's” ISO form CA 20 70 10 01 (or a 
substitute form providing equivalent coverage) showing "Union Pacific Property" as the 
Designated Job Site; and Motor Carrier Act Endorsement - Hazardous Materials Clean Up (MCS-
90) if required by law. 
 
17.4  Alternate Liability Insurance Limits.  Instead of the minimum limits of insurance coverage 
described above in subsections 17.2 and 17.3, Railroad will accept CGL insurance limits of at 
least $2,000,000 for each occurrence or claim and an aggregate limit of at least $2,000,000, and 
will accept Business Automobile Insurance containing a combined single limit of at least 
$2,000,000 per occurrence or claim, if the contractor will secure Railroad Protective Liability 
Insurance coverage with a combined single limit of $5,000,000 per occurrence  and an aggregate 
limit of $10,000,000.  The contractor’s election to maintain these alternate liability insurance limits 
shall not affect the applicability of any other terms and conditions set forth in these Railroad 
Requirements. 
 
17.5  Workers' Compensation and Employers' Liability Insurance.  The contractor shall 
maintain workers’ compensation insurance coverage, with not less than the minimum statutory 
liability required under the workers' compensation laws of the State of Missouri.  The contractor 
shall maintain Employers’ Liability (Part B) insurance coverage with limits of at least $500,000 for 
each accident, a $500,000 disease policy limit, and $500,000 for each employee.  If the contractor 
is self-insured, then the contractor shall provide evidence of state approval and excess workers' 
compensation coverage, which must include coverage for liability arising out of the U. S. 
Longshoremen's and Harbor Workers' Act, the Jones Act, and the Outer Continental Shelf Land 
Act, if applicable.  The policy must contain the following endorsement, which must be stated on 
the certificate of insurance:  ”Alternate Employer Endorsement” ISO form WC 00 03 01 A (or a 
substitute form providing equivalent coverage) showing the Railroad in the schedule as the 
alternate employer (or a substitute form providing equivalent coverage).  
 
17.6  Railroad Protective Liability Insurance.  The contractor must maintain Railroad Protective 
Liability insurance written on ISO occurrence form CG 00 35 12 04 (or a substitute form providing 
equivalent coverage) on behalf of the Railroad as named insured, with a limit of not less than 
$2,000,000 per occurrence and an aggregate limit of $6,000,000.  Before commencing any work 
on the Railroad’s Property, the contractor shall submit the original insurance policy to the Railroad, 
or may submit a binder stating that the required Railroad Protective Liability policy is in place until 
the contractor delivers the original policy to the Railroad. The contractor shall cause the Railroad 
Protective Liability Insurance policy to include a description of the named insured, the work, and 
the job site, as follows: 
 
17.6.1  Named Insured:  Union Pacific Railroad Company. 
 
17.6.2  Description and Designation: 
 Resurfacing (mill/fill) up to both sides of crossing 

Jefferson County Route P 
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Job No. JSL0039 
USDOT # 445855E MP 39.01 Desoto Sub in Victoria, MO. 

  
17.7  Umbrella or Excess Insurance.  If the contractor utilizes umbrella or excess insurance 
policies, these policies must “follow form” and afford no less coverage than the primary policy. 
 
17.8  Pollution Liability Insurance.  The contractor shall maintain pollution liability insurance 
coverage, which must be written on ISO form Pollution Liability Coverage Form Designated Sites 
CG 00 39 12 04 (or a substitute form providing equivalent liability coverage), with limits of at least 
$5,000,000 per occurrence and an aggregate limit of $10,000,000.  If the scope of work as defined 
in this Project includes the disposal of any hazardous or non-hazardous materials from the job 
site, the contractor must furnish to the Railroad evidence of pollution legal liability insurance 
maintained by the disposal site operator for losses arising from the insured facility accepting the 
materials, with coverage in minimum amounts of $1,000,000 per loss, and an annual aggregate 
of $2,000,000. 
 
17.9  Other Insurance Requirements. 
 
17.9.1.  Each policy required above (except workers' compensation and employers' liability) must 
include the Railroad as “Additional Insured” using ISO Additional Insured Endorsements CG 20 
26, and CA 20 48 (or substitute forms providing equivalent coverage).  The coverage provided to 
the Railroad as an additional insured shall, to the extent provided under ISO Additional Insured 
Endorsement CG 20 26 and CA 20 48, provide coverage for the Railroad’s negligence whether 
sole or partial, active or passive.  
 
17.9.2  Where allowable by law, the punitive damage exclusion shall be deleted, and the deletion 
shall be indicated on the certificate of insurance. 
 
17.9.3  The contractor waives all rights of recovery, and its insurers also waive all rights of 
subrogation of damages against the Railroad and its agents, officers, directors and employees, 
except that these waivers shall not apply to punitive damages, nor to any loss, damage or injury 
proximately caused by the Railroad’s intentional misconduct or sole or gross negligence.  The 
certificate of insurance shall acknowledge these waivers. 
 
17.9.4  Prior to commencing any work on the Railroad's Property, the contractor shall furnish the 
Railroad with one or more certificates of insurance, executed by a duly authorized representative 
of each insurer, showing compliance with the insurance requirements set forth in this Section 
17.0.  
 
17.9.5  The contractor shall only obtain insurance policies  written by a reputable insurance 
company acceptable to the Railroad, or which currently has a Best's Insurance Guide Rating of 
A– and Class VII or better, and which is authorized to do business in the State of Missouri. 
 
17.9.6  The fact that insurance is obtained by the contractor or by the Railroad on behalf of the 
contractor will not be deemed to release or diminish the liability of the contractor, including, without 
limitation, liability under the indemnity provisions contained in Section 3.0 of these Railroad 
Requirements.  Damages recoverable by the Railroad from the contractor or any third party will 
not be limited by the amount of the required insurance coverage, except to the extent of any 
payments the Railroad has received pursuant to that insurance coverage obtained and paid for 
by the contractor. 
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17.10  Evidence of Insurance.  The contractor shall provide evidence of insurance as required 
above to the addresses shown below, for review by the Commission and transmittal to the 
Railroad. 
 
Railroad Commission 
Real Estate Ms. Brandi Baldwin 
Union Pacific Railroad Company State Construction and Materials Engineer 
1400 Douglas St., MS 1690 Missouri Department of Transportation 
Omaha, NE 68179-1690   P.O. Box 270 
      Jefferson City, MO 65102 
 
17.11  Except as otherwise specifically provided in these Railroad Requirements, the Railroad 
will not accept binders as evidence of insurance, and the contractor shall provide the Railroad 
with the original insurance policy. 
 
17.12  Insurance Required of Subcontractors.  If any part of the work is sublet, the contractor 
shall maintain and provide evidence of similar insurance, in the same amounts as required of the 
prime contractor, to cover the subcontractor’s operations.  The Railroad will accept endorsements 
to the prime contractor's policies specifically naming subcontractors and describing the 
subcontractor’s operations, for this purpose. 
 
17.13  Cancellation of Insurance.  The contractor and its insurers shall not cancel any of the 
required insurance coverage, except by permission of the Commission and the Railroad, or after 
thirty (30) days' written notice to the Commission and the Railroad at the addresses shown in 
subsection 17.10. 
 
18.0  Completion of Work on Railroad’s Property.  The contractor shall notify Engineer and 
Railroad’s Representative when the contractor has completed its work on Railroad’s Property. 
 
19.0  Failure to Comply.  If the contractor violates or fails to comply with any of the requirements 
of these Railroad Requirements, then the Railroad Engineer may require that the contractor 
vacate the Railroad’s property and the Engineer may withhold all monies due to the contractor 
until the contractor has remedied the situation to the satisfaction of the Railroad Engineer and the 
Engineer. 
 
20.0  Payment for Cost of Compliance.  The contractor is not entitled to any separate payment 
for any extra cost it may incur on account of compliance with these Railroad Requirements.  The 
contractor shall include all such costs in the contract unit price for items properly authorized in the 
contract. 
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