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JOB 
SPECIAL PROVISION 

 
 
A. General - Federal JSP-09-02J 
  
1.0  Description.  The Federal Government is participating in the cost of construction of this project.  
All applicable Federal laws, and the regulations made pursuant to such laws, shall be observed by the 
contractor, and the work will be subject to the inspection of the appropriate Federal Agency in the same 
manner as provided in Sec 105.10 of the Missouri Standard Specifications for Highway Construction 
with all revisions applicable to this bid and contract. 
 
1.1  This contract requires payment of the prevailing hourly rate of wages for each craft or type of work 
required to execute the contract as determined by the Missouri Department of Labor and Industrial 
Relations and requires adherence to a schedule of minimum wages as determined by the United States 
Department of Labor.  For work performed anywhere on this project, the contractor and the contractor’s 
subcontractors shall pay the higher of these two applicable wage rates. State Wage Rates, Information 
on the Required Federal Aid Provisions, and the current Federal Wage Rates are available on the 
Missouri Department of Transportation web page at www.modot.org under "Doing Business with 
MoDOT”, “Contractor Resources".  Effective Wage Rates will be posted 10 days prior to the applicable 
bid opening.  These supplemental bidding documents have important legal consequences.  It shall be 
conclusively presumed that they are in the bidder's possession, and they have been reviewed and used 
by the bidder in the preparation of any bid submitted on this project. 
 
1.2  The following documents are available on the Missouri Department of Transportation web page at 
www.modot.org under "Doing Business with MoDOT"; “Standards and Specifications”. The effective 
version shall be determined by the letting date of the project. 
 
   General Provisions & Supplemental Specifications  
 
   Supplemental Plans to July 2023 Missouri Standard Plans  
   For Highway Construction  
 
These supplemental bidding documents contain all current revisions to the published versions and have 
important legal consequences.  It shall be conclusively presumed that they are in the bidder's 
possession, and they have been reviewed and used by the bidder in the preparation of any bid 
submitted on this project. 
 
 
B. Contract Liquidated Damages JSP-13-01C 
 
1.0  Description.  Liquidated Damages for failure or delay in completing the work on time for this 
contract shall be in accordance with Sec 108.8.  The liquidated damages include separate amounts for 
road user costs and contract administrative costs incurred by the Commission. 
 
2.0  Period of Performance.  Prosecution of work is expected to begin on the date specified below in 
accordance with Sec 108.2.  Regardless of when the work is begun on this contract, all work on all 

https://www.modot.org/
https://www.modot.org/
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projects (job numbers) shall be completed on or before the Contract Completion date specified below.  
Completion by this date shall be in accordance with the requirements of Sec 108.7.1. 
 

Notice to Proceed Date:         July 08, 2024 
Contract Completion Date:     November 1, 2025 

 
2.1  Calendar Days.  The count of calendar days will begin on the date the contractor starts any 
construction operations on the project. 
 

Job Number Calendar Days Daily Road User Cost 
J9S3821 75 $1800 

     
3.0  Liquidated Damages for Contract Administrative Costs.  Should the contractor fail to complete 
the work on or before the contract completion date specified in Section 2.0, or within the number of 
calendar days specified in Section 2.1, whichever occurs first, the contractor will be charged contract 
administrative liquidated damages in accordance with Sec 108.8 in the amount of $750 per calendar 
day for each calendar day, or partial day thereof, that the work is not fully completed.  For projects in 
combination, these damages will be charged in full for failure to complete one or more projects within 
the above specified contract completion date or calendar days. 
 
4.0  Liquidated Damages for Road User Costs.  Should the contractor fail to complete the work on or 
before the contract completion date specified in Section 2.0, or within the number of calendar days 
specified in Section 2.1, whichever occurs first, the contractor will be charged road user costs in 
accordance with Sec 108.8 in the amount specified in Section 2.1 for each calendar day, or partial day 
thereof, that the work is not fully completed.  These damages are in addition to the contract 
administrative damages and any other damages as specified elsewhere in this contract. 
 
 
C. Work Zone Traffic Management JSP-02-06N 
 
1.0  Description.  Work zone traffic management shall be in accordance with applicable portions of 
Division 100 and Division 600 of the Standard Specifications, and specifically as follows. 
 
1.1  Maintaining Work Zones and Work Zone Reviews. The Work Zone Specialist (WZS) shall 
maintain work zones in accordance with Sec 616.3.3 and as further stated herein.  The WZS shall 
coordinate and implement any changes approved by the engineer.  The WZS shall ensure all traffic 
control devices are maintained in accordance with Sec 616, the work zone is operated within the hours 
specified by the engineer, and will not deviate from the specified hours without prior approval of the 
engineer. The WZS is responsible to manage work zone delay in accordance with these project 
provisions.  When requested by the engineer, the WZS shall submit a weekly report that includes a 
review of work zone operations for the week. The report shall identify any problems encountered and 
corrective actions taken.  Work zones are subject to unannounced inspections by the engineer and 
other departmental staff to corroborate the validity of the WZS’s review and may require immediate 
corrective measures and/or additional work zone monitoring. 
 
1.2  Work Zone Deficiencies.  Failure to make corrections on time may result in the engineer 
suspending work.  The suspension will be non-excusable and non-compensable regardless if road user 
costs are being charged for closures. 
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2.0  Traffic Management Schedule. 
 
2.1  Traffic management schedules shall be submitted to the engineer for review prior to the start of 
work and prior to any revisions to the traffic management schedule.  The traffic management schedule 
shall include the proposed traffic control measures, the hours traffic control will be in place, and work 
hours. 
 
2.2  The traffic management schedule shall conform to the limitations specified in Sec 616 regarding 
lane closures, traffic shifts, road closures and other width, height and weight restrictions. 
 
2.3  The engineer shall be notified as soon as practical of any postponement due to weather, material 
or other circumstances. 
 
2.4  In order to ensure minimal traffic interference, the contractor shall schedule lane closures for the 
absolute minimum amount of time required to complete the work.  Lanes shall not be closed until 
material is available for continuous construction and the contractor is prepared to diligently pursue the 
work until the closed lane is opened to traffic. 
 
2.5  Traffic Congestion.  The contractor shall, upon approval of the engineer, take proactive measures 
to reduce traffic congestion in the work zone.  The contractor shall immediately implement appropriate 
mitigation strategies whenever traffic congestion reaches an excess of 10 minutes to prevent 
congestion from escalating to 15 minute or above threshold.  If disruption of the traffic flow occurs and 
traffic is backed up in queues of 15 minute delays or longer, then the contractor shall immediately 
review the construction operations which contributed directly to disruption of the traffic flow and make 
adjustments to the operations to prevent the queues from reoccurring.  Traffic delays may be monitored 
by physical presence on site or by utilizing real-time travel data through the work zone that generate 
text and/or email notifications where available.  The engineer monitoring the work zone may also notify 
the contractor of delays that require prompt mitigation.  The contractor may work with the engineer to 
determine what other alternative solutions or time periods would be acceptable.   
 
2.5.1 Traffic Safety. 
 
2.5.1.1 Recurring Congestion.  Where traffic queues routinely extend to within 1000 feet of the ROAD 
WORK AHEAD, or similar, sign on a divided highway or to within 500 feet of the ROAD WORK AHEAD, 
or similar, sign on an undivided highway, the contractor shall extend the advance warning area, as 
approved by the engineer.  
 
2.5.1.2 Non-Recurring Congestion.  When traffic queues extend to within 1000 feet of the ROAD 
WORK AHEAD, or similar, sign on a divided highway or to within 500 feet of the ROAD WORK AHEAD, 
or similar, sign on an undivided highway infrequently, the contractor shall deploy a means of providing 
advance warning of the traffic congestion, as approved by the engineer. The warning location shall be 
no less than 1000 feet and no more than 0.5 mile in advance of the end of the traffic queue on divided 
highways and no less than 500 feet and no more than 0.5 mile in advance of the end of the traffic 
queue on undivided highways. 
 
3.0  Work Hour Restrictions. 
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3.1  Except for emergency work, as determined by the engineer, and long term lane closures required 
by project phasing, all lanes shall be scheduled to be open to traffic during the five major holiday 
periods shown below, from 12:00 noon on the last working day preceding the holiday until 6:00 a.m. on 
the first working day subsequent to the holiday unless otherwise approved by the engineer. 
 

Memorial Day 
Labor Day 
Thanksgiving 
Christmas 
New Year’s Day 

 
3.1.1 Independence Day.  The lane restrictions specified in Section 3.1 shall also apply to 
Independence Day, except that the restricted periods shall be as follows: 
 

When 
Independence 
Day falls on: 

The Holiday 
is Observed 

on: 
Halt Lane Closures 

beginning at: 
Allow Lane Closures to 

resume at: 

Sunday Monday Noon on Friday 6:00 a.m. on Tuesday 

Monday Monday Noon on Friday 6:00 a.m. on Tuesday 

Tuesday Tuesday Noon on Monday 6:00 a.m. on Wednesday 

Wednesday Wednesday Noon on Tuesday 6:00 a.m. on Thursday 

Thursday Thursday Noon on Wednesday 6:00 a.m. on Friday 

Friday Friday Noon on Thursday 6:00 a.m. on Monday 

Saturday Friday Noon on Thursday 6:00 a.m. on Monday 

 
 
3.2  The contractor shall not perform any construction operation on the roadway, including the hauling 
of material within the project limits, during restricted periods, holiday periods or other special events 
specified in the contract documents. 
 
4.0  Detours and Lane Closures. 
 
4.1  When a changeable message sign (CMS) is provided, the contractor shall use the CMS to notify 
motorists of future traffic disruption and possible traffic delays one week before traffic is shifted to a 
detour or prior to lane closures.  The CMS shall be installed at a location as approved or directed by the 
engineer.  If a CMS with Communication Interface is required, then the  CMS shall be capable of 
communication prior to installation on right of way.  All messages planned for use in the work zone shall 
be approved and authorized by the engineer or its designee prior to deployment.  When permanent 
dynamic message signs (DMS) owned and operated by MoDOT are located near the project, they may 
also be used to provide warning and information for the work zone.  Permanent DMS shall be operated 
by the TMC, and any messages planned for use on DMS shall be approved and authorized by the TMC 
at least 72 hours in advance of the work. 
 
4.2  At least one lane of traffic in each direction shall be maintained at all times except for brief intervals 
of time required when the movement of the contractor’s equipment will seriously hinder the safe 
movement of traffic.  Periods during which the contractor will be allowed to interrupt traffic will be 
designated by the engineer. 
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5.0  Basis of Payment.  No direct payment will be made to the contractor to recover the cost of 
equipment, labor, materials, or time required to fulfill the above provisions, unless specified elsewhere 
in the contract document.  All authorized changes in the traffic control plan shall be provided for as 
specified in Sec 616. 
 
 
D. Emergency Provisions and Incident Management JSP-90-11A 
 
1.0  The contractor shall have communication equipment on the construction site or immediate access 
to other communication systems to request assistance from law enforcement or other emergency 
agencies for incident management.  In case of traffic accidents or the need for law enforcement to 
direct or restore traffic flow through the job site, the contractor shall notify law enforcement or other 
emergency agencies immediately as needed.  The area engineer's office shall also be notified when 
the contractor requests emergency assistance. 
 
2.0  In addition to the 911 emergency telephone number for ambulance, fire or law enforcement 
services, the following agencies may also be notified for accident or emergency situation within the 
project limits. 
 

Missouri Highway Patrol(Troop C)  636-300-2800 

Missouri Highway Patrol(Troop E)  573-840-9500 

 

Perry County Sheriff  Cape Girardeau County  

Police: 740-342-4123 Police: 573-241-3551  

 
2.1  This list is not all inclusive.  Notification of the need for wrecker or tow truck services will remain the 
responsibility of the appropriate law enforcement agency. 
 
2.2  The contractor shall notify law enforcement and emergency agencies before the start of 
construction to request their cooperation and to provide coordination of services when emergencies 
arise during the construction at the project site.  When the contractor completes this notification with 
law enforcement and emergency agencies, a report shall be furnished to the engineer on the status of 
incident management. 
 
3.0  No direct pay will be made to the contractor to recover the cost of the communication equipment, 
labor, materials or time required to fulfill the above provisions. 
 
 
E. Project Contact for Contractor/Bidder Questions JSP-96-05 
 
All questions concerning this project during the bidding process shall be forwarded to the project 
contact listed below. 
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Tim Pickett, Project Contact 
Southeast District 
2675 N Main Street 
Sikeston, MO 63801 
 
Telephone Number:  573-472-9003 
Email:  timothy.pickett@modot.mo.gov  
  
All questions concerning the bid document preparation can be directed to the Central Office – Design at 
(573) 751-2876. 
 
 
F. Supplemental Revisions JSP-18-01AB 
 
Compliance with 2 CFR 200.216 – Prohibition on Certain Telecommunications and Video Surveillance 
Services or Equipment. 
 
The Missouri Highways and Transportation Commission shall not enter into a contract (or extend or 
renew a contract) using federal funds to procure or obtain equipment, services, or systems that uses 
covered telecommunications equipment or services as substantial or as critical technology as part of 
any system where the video surveillance and telecommunications equipment was produced by Huawei 
Technologies Company, ZTE Corporation, Hytera Communications Corporation, Hangzhou Hikvision 
Digital Technology Company, or Dahua Technology Company (or any subsidiary or affiliate of such 
entities). 
 
 
Stormwater Compliance Requirements 
 
1.0  Description.  This provision requires the contractor to provide a Water Pollution Control Manager 
(WPCM) for any project that includes land disturbance on the project site and the total area of land 
disturbance, both on the project site, and all Off-site support areas, is one (1) acre or more.  Regardless 
of the area of Off-site disturbance, if no land disturbance occurs on the project site, these provisions do 
not apply.  When a WPCM is required, all sections within this provision shall be applicable, including 
assessment of specified Liquidated Damages for failure to correct Stormwater Deficiencies, as 
specified herein.  This provision is in addition to any other stormwater, environmental, and land 
disturbance requirements specified elsewhere in the contract. 
 
1.1  Definitions.  The project site is defined as all areas designated on the plans, including temporary 
and permanent easements.  The project site is equivalent to the “permitted site”, as defined in 
MoDOT’s State Operating Permit.  An Off-site area is defined as any location off the project site the 
contractor utilizes for a dedicated project support function, such as, but not limited to, staging area, 
plant site, borrow area, or waste area.   
 
1.2  Reporting of Off-Site Land Disturbance.  If the project includes any planned land disturbance on 
the project site, prior to the start of work, the contractor shall submit a written report to the engineer that 
discloses all Off-site support areas where land disturbance is planned, the total acreage of anticipated 
land disturbance on those sites, and the land disturbance permit number(s).  Upon request by the 
engineer, the contractor shall submit a copy of its land disturbance permit(s) for Off-site locations.  

mailto:timothy.pickett@modot.mo.gov
https://www.ecfr.gov/cgi-bin/text-idx?SID=184e56a2d363d6eae0d991766144999b&mc=true&node=se2.1.200_1216&rgn=div8
https://www.ecfr.gov/cgi-bin/text-idx?SID=184e56a2d363d6eae0d991766144999b&mc=true&node=se2.1.200_1216&rgn=div8
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Based on the total acreage of land disturbance, both on and Off-site, the engineer shall determine if 
these Stormwater Compliance Requirements shall apply.  The Contractor shall immediately report any 
changes to the planned area of Off-site land disturbance.  The Contractor is responsible for obtaining 
its own separate land disturbance permit for Off-site areas. 
 
2.0  Water Pollution Control Manager (WPCM).  The Contractor shall designate a competent person 
to serve as the Water Pollution Control Manager (WPCM) for projects meeting the description in 
Section 1.0.  The Contractor shall ensure the WPCM completes all duties listed in Section 2.1. 
 
2.1  Duties of the WPCM: 
 

(a) Be familiar with the stormwater requirements including the current MoDOT State Operating 
Permit for construction stormwater discharges/land disturbance activities; MoDOT’s statewide 
Stormwater Pollution Prevention Plan (SWPPP); the Corps of Engineers Section 404 Permit, 
when applicable; the project specific SWPPP, the Project’s Erosion & Sediment Control Plan; all 
applicable special provisions, specifications, and standard drawings; and this provision;  

 
(b) Successfully complete the MoDOT Stormwater Training Course within the last 4 years.  The 

MoDOT Stormwater Training is a free online course available at MoDOT.org;   
 
(c) Attend the Pre-Activity Meeting for Grading and Land Disturbance and all subsequent Weekly 

Meetings in which grading activities are discussed; 
 
(d) Oversee and ensure all work is performed in accordance with the Project-specific SWPPP and 

all updates thereto, or as designated by the engineer; 
 
(e) Review the project site for compliance with the Project SWPPP, as needed, from the start of any 

grading operations until final stabilization is achieved, and take necessary actions to correct any 
known deficiencies to prevent pollution of the waters of the state or adjacent property owners 
prior to the engineer’s weekly inspections; 

 
(f) Review and acknowledge receipt of each MoDOT Inspection Report (Land Disturbance 

Inspection Record) for the Project within forty eight (48) hours of receiving the report and ensure 
that all Stormwater Deficiencies noted on the report are corrected as soon as possible, but no 
later than stated in Section 5.0. 

 
3.0  Pre-Activity Meeting for Grading/Land Disturbance and Required Hold Point.  A Pre-Activity 
meeting for grading/land disturbance shall be held prior to the start of any land disturbance operations.  
No land disturbance operations shall commence prior to the Pre-Activity meeting except work 
necessary to install perimeter controls and entrances.  Discussion items at the pre-activity meeting shall 
include a review of the Project SWPPP, the planned order of grading operations, proposed areas of 
initial disturbance, identification of all necessary BMPs that shall be installed prior to commencement of 
grading operations, and any issues relating to compliance with the Stormwater requirements that could 
arise in the course of construction activity at the project. 
 
3.1  Hold Point.  Following the pre-activity meeting for grading/land disturbance and subsequent 
installation of the initial BMPs identified at the pre-activity meeting, a Hold Point shall occur prior to the 
start of any land disturbance operations to allow the engineer and WPCM the time needed to perform 
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an on-site review of the installation of the BMPs to ensure compliance with the SWPPP is met.  Land 
disturbance operations shall not begin until authorization is given by the engineer.  
 
4.0  Inspection Reports.  Weekly and post run-off inspections will be performed by the engineer and 
each Inspection Report (Land Disturbance Inspection Record) will be entered into a web-based 
Stormwater Compliance database.  The WPCM will be granted access to this database and shall 
promptly review all reports, including any noted deficiencies, and shall acknowledge receipt of the 
report as required in Section 2.1 (f.).   
 
5.0  Stormwater Deficiency Corrections.  All stormwater deficiencies identified in the Inspection 
Report shall be corrected by the contractor within 7 days of the inspection date or any extended period 
granted by the engineer when weather or field conditions prohibit the corrective work.  If the contractor 
does not initiate corrective measures within 5 calendar days of the inspection date or any extended 
period granted by the engineer, all work shall cease on the project except for work to correct these 
deficiencies, unless otherwise allowed by the engineer.  All impact costs related to this halting of work, 
including, but not limited to stand-by time for equipment, shall be borne by the Contractor.  Work shall 
not resume until the engineer approves the corrective work. 
 
5.1  Liquidated Damages.  If the Contractor fails to complete the correction of all Stormwater 
Deficiencies listed on the MoDOT Inspection Report within the specified time limit, the Commission will 
be damaged in various ways, including but not limited to, potential liability, required mitigation, 
environmental clean-up, fines, and penalties.  These damages are not reasonably capable of being 
computed or quantified.  Therefore, the contractor will be charged with liquidated damages specified in 
the amount of $2,000 per day for failure to correct one or more of the Stormwater Deficiencies listed on 
the Inspection Report within the specified time limit.  In addition to the stipulated damages, the 
stoppage of work shall remain in effect until all corrections are complete. 
 
6.0  Basis of Payment.  No direct payment will be made for compliance with this provision. 
 
 
Anti-Discrimination Against Israel Certification 
 
By signing this contract, the Company certifies it is not currently engaged in and shall not, for the 
duration of the contract, engage in a boycott of goods or services from the State of Israel, companies 
doing business in or with Israel or authorized by, licensed by, or organized under the laws of the State 
of Israel, or persons or entities doing business in the State of Israel as defined by Section 34.600 
RSMo.  This certification shall not apply to contracts with a total potential value of less than One 
Hundred Thousand Dollars ($100,000) or to contractors with fewer than ten (10) employees. 
 
 
Ground Tire Rubber (GTR) Dry Process Modification of Bituminous Pavement Material 
 

1.0  Description.  This work shall consist of the dry process of adding ground tire rubber 
(GTR) to modify bituminous material to be used in highway construction.  Existing GTR 
requirements in Section 1015 pertain to the wet process method of GTR modification that 
blends GTR with the asphalt binder (terminal blending or blending at HMA plant).  The 
following requirements shall govern for dry process GTR modification.  The dry process 
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method adds GTR as a fine aggregate or mineral filler during mix production.  All GTR 
modified asphalt mixtures shall be in accordance with Secs 401, 402, or 403 as specified in the 
contract; except as revised by this specification. 
 

2.0  Materials.  The contractor shall furnish a manufacturer’s certification to the engineer for 
each shipment of GTR furnished stating the name of the manufacturer, the chemical 
composition, workability additives, and certifying that the GTR supplied is in accordance with 
this specification. 
 
2.1  Product Approval.  The GTR product shall contain a Trans-Polyoctenamer (TOR) added 
at 4.5 % of the weight of the crumb rubber or an engineered crumb rubber (ECR) workability 
additive that has proven performance in Missouri.  Other GTR additives shall be demonstrated 
and proven prior to use such as a five-year field performance history in other states or 
performance on a federal or state-sanctioned accelerated loading facility.  
 
2.2  General.  GTR shall be produced from processing automobile or truck tires by ambient or 
cryogenic grinding methods.  Heavy equipment tires, uncured or de-vulcanized rubber will not 
be permitted.  GTR shall also meet the following material requirements:  
 

Table 1 – GTR Material Properties 

Property 
Test 

Method 
Criteria 

Specific Gravity 
ASTM 
D1817 

1.02 to 1.20 

Metal Contaminates 
ASTM 
D5603 

< 0.01% 

Fiber Content 
ASTM 
D5603 

< 0.5% 

Moisture Content 
ASTM 
D1509 

< 1.0%* 

Mineral Filler 
AASHTO 

M17 
< 4.0% 

 *Moisture content of the GTR shall not cause foaming when combined with asphalt 
binder and aggregate during mix production 

2.3  Gradation.  The GTR material prior to TOR or ECR workability additives shall meet the 
following gradation and shall be tested in accordance with ASTM D5603 and ASTM D5644. 
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Table 2 – GTR Gradation 

Sieve 
Percent Passing by 

Weight 

No. 20 100 

No. 30 98-100 

No. 40 50-70 

No. 100 5-15 
 

3.0  Delivery, Storage, and Handling.  The GTR shall be supplied in moisture-proof 
packaging or other appropriate bulk containers.  GTR shall be stored in a dry location 
protected from rain before use.  Each bag or container shall be properly labeled with the 
manufacturer’s designation for the GTR and specific type, mesh size, weight and 
manufacturer’s batch or Lot designation. 
 

4.0  Feeder System.  Dry Process GTR shall be controlled with a feeder system using a 
proportioning device that is accurate to within ± 3 percent of the amount required.  The system 
shall automatically adjust the feed rate to always maintain the material within this tolerance 
and shall have a convenient and accurate means of calibration.  The system shall provide in-
process monitoring, consisting of either a digital display of output or a printout of feed rate, in 
pounds per minute, to verify feed rate.  The supply system shall report the feed in 1-pound 
increments using load cells that will enable the user to monitor the depletion of the GTR.  
Monitoring the system volumetrically will not be allowed.  The feeder shall interlock with the 
aggregate weight system and asphalt binder pump to maintain correct mixture proportions at 
all production rates.   
 
Flow indicators or sensing devices for the system shall be interlocked with the plant controls to 
interrupt mixture production if GTR introduction rate is not within ± 3 percent.  This interlock will 
immediately notify the operator if GTR introduction rate exceeds introduction tolerances.  All 
plant production will cease if the introduction rate is not brought back within tolerance after 30 
seconds.  When the interlock system interrupts production and the plant has to be restarted, 
upon restarting operations; the modifier system shall run until a uniform feed can be observed 
on the output display.  All mix produced prior to obtaining a uniform feed shall be rejected. 
 
4.1  Batch Plants.  GTR shall be added to aggregate in the weigh hopper.  Mixing times shall 
be increased per GTR manufacturer recommendations. 
 
4.2  Drum Plants.  The feeder system shall add GTR to aggregate and liquid binder during 
mixing and provide sufficient mixing time to produce a uniform mixture.  The feeder system 
shall ensure GTR does not become entrained in the exhaust system of the drier or plant and is 
not exposed to the drier flame at any point after introduction. 
 
5.0  Testing During Mixture Production.  Testing of asphalt mixes containing GTR shall not 
begin until at least 30 minutes after production or per additive supplier’s recommendation. 
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6.0  Construction Requirements.  Mixes containing GTR shall have a target mixing 
temperature of 325 F or as directed by the GTR additive supplier.  The additive supplier’s 
recommendations shall be followed to allow for GTR binder absorption/reaction. This may 
include holding mix in the silo to allow time for binder to absorb into the GTR.  Rolling 
operations may need to be modified.  
 
7.0  Mix Design Test Method Modification.  A formal mixing procedure from the additive 
supplier shall be provided to the contractor and engineer that details the proper sample 
preparation, including blending GTR with the binder or other additives.  Samples shall be 
prepared and fabricated in accordance with this procedure by the engineer and contractor 
throughout the duration of the project. 
 
8.0  Mix design Volumetrics.  Mix design volumetric equations shall be modified as follows: 
 
8.1  Additional virgin binder added to offset GTR absorption of binder shall be counted as part 
of the mix virgin binder 
 
8.2  GTR shall be included as part of the aggregate when calculating VMA of the mix. 
 
8.2.1  GTR SPG shall be 1.15 
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8.3  Mix Gsb used to determine VMA shall be calculated as follows: 

 

 

 

 

 

  

 

  

 

 

8.4  Gse shall be calculated as follows: 

 

8.5  Pbe shall be calculated as follows: 

 

 
9.0  Minimum GTR Amount.  The minimum dosage rate for GTR shall be 5 % by weight of total binder 
for an acceptable one bump grade or 10 % by weight of total binder for an acceptable two bump grade 
as detailed in the following table.  Varying percentage blends of GTR and approved additives may be 
used as approved by the engineer with proven performance and meeting the specified requirements of 
the contract grade. 
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Contract Binder 
Grade 

Percent Effective Virgin Binder 
Replacement Limits 

Required Virgin 
Binder Grade 

Minimum GTR 
Dosage Rate 

PG 76-22 0 - 20 
PG 70-22 5 % 

PG 64-22 10 % 

PG 70-22 0 - 30 
PG 64-22 5 % 

PG 58-28 10 % 

PG 64-22 0 – 40* 
PG 58-28 5 % 

PG 52-34 10 % 

PG 58-28 0 – 40* 
PG 52-34 5 % 

PG 46-34 10 % 

* Reclaimed Asphalt Shingles (RAS) may be used when the contract grade is PG 64-22 or PG 58-28.  
RAS replacement shall follow the 2 x RAS criteria when calculating percent effective binder 
replacement in accordance Sec 401. 
 
 
Delete Sec 403.19.2 and substitute the following: 
 
403.19.2 Lots.  The lot size shall be designated in the contractor’s QC Plan.  Each lot shall contain no 
less than four sublots and the maximum sublot size shall be 1,000 tons.  The maximum lot size shall be 
4,000 tons for determination of pay factors.  Sublots from incomplete lots shall be combined with the 
previous complete lot for determination of pay factors.  When no previous lot exists, the mixture shall be 
treated in accordance with Sec 403.23.7.4.1.  A new lot shall begin when the asphalt content of a 
mixture is adjusted in accordance with Sec 403.11. 
 
 
Delete Sec 106.9 in its entirety and substitute the following: 
 
106.9 Buy America Requirements. 
Buy America Requirements are waived if the total amount of Federal financial assistance applied to the 
project, through awards or subawards, is below $500,000.   
 
106.9.1  Buy America Requirements for Iron and Steel. 
On all federal-aid projects, the contractor’s attention is directed to Title 23 CFR 635.410 Buy America 
Requirements.  Where steel or iron products are to be permanently incorporated into the contract work, 
steel and iron material shall be manufactured, from the initial melting stage through the application of 
coatings, in the USA except for “minimal use” as described herein.  Furthermore, any coating process 
of the steel or iron shall be performed in the USA.  Under a general waiver from FHWA the use of pig 
iron and processed, pelletized, and reduced iron ore manufactured outside of the USA will be permitted 
in the domestic manufacturing process for steel or iron material.  
 
106.9.1.1  Buy America Requirements for Iron and Steel for Manufactured items. 
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A manufactured item will be considered iron and steel if it is “predominantly” iron or steel.  
Predominantly iron or steel means that the cost of iron or steel content of a product is more than 50 
percent of the total cost of all its components.  
 
106.9.2  Any sources other than the USA as defined will be considered foreign. The required domestic 
manufacturing process shall include formation of ingots and any subsequent process.  Coatings shall 
include any surface finish that protects or adds value to the product. 
 
106.9.3  “Minimal use” of foreign steel, iron or coating processes will be permitted, provided the cost of 
such products does not exceed 1/10 of one percent (0.1 percent) of the total contract cost or $2,500.00, 
whichever is greater.  If foreign steel, iron, or coating processes are used, invoices to document the 
cost of the foreign portion, as delivered to the project, shall be provided and the engineer’s written 
approval obtained prior to placing the material in any work.  
 
106.9.4  Buy America requirements include a step certification for all fabrication processes of all steel 
or iron materials that are accepted per Sec 1000.  The AASHTO Product Evaluation and Audit 
Solutions compliance program verifies that all steel and iron products fabrication processes conform to 
23 CFR 635.410 Buy America Requirements and is an acceptable standard per 23 CFR 635.410(d).  
AASHTO Product Evaluation and Audit Solutions compliant suppliers will not be required to submit step 
certification documentation with the shipment for some selected steel and iron materials.  The AASHTO 
Product Evaluation and Audit Solutions compliant supplier shall maintain the step certification 
documentation on file and shall provide this documentation to the engineer upon request. 
 
106.9.4.1  Items designated as Category 1 will consist of steel girders, piling, and reinforcing steel 
installed on site.  Category 1 items require supporting documentation prior to incorporation into the 
project showing all steps of manufacturing, including coating, as being completed in the United States 
and in accordance with CFR Title 23 Section 635.410 Buy America Requirements.  This includes the 
Mill Test Report from the original producing steel mill and certifications documenting the manufacturing 
process for all subsequent fabrication, including coatings. The certification shall include language that 
certifies the following.  That all steel and iron materials permanently incorporated in this project was 
procured and processed domestically and all manufacturing processes, including coating, as being 
completed in the United States and in accordance with CFR Title 23 Section 635.410. 
 
106.9.4.2  Items designated as Category 2 will include all other steel or iron products not in Category 1 
and permanently incorporated in the project.  Category 2 items shall consist of, but not be limited to 
items such as fencing, guardrail, signing, lighting and signal supports.  The prime contractor is required 
to submit a material of origin form certification prior to incorporation into the project from the fabricator 
for each item that the product is domestic.  The Certificate of Materials Origin form (link to certificate 
form) from the fabricator must show all steps of manufacturing, including coating, as being completed in 
the United States and in accordance with CFR Title 23 Section 635.410 Buy America Requirements 
and be signed by a fabricator representative.  The engineer reserves the right to request additional 
information and documentation to verify that all Buy America requirements have been satisfied.  These 
documents shall be submitted upon request by the engineer and retained for a period of 3 years after 
the last reimbursement of the material.  
 
106.9.4.3  Any minor miscellaneous steel or iron items that are not included in the materials 
specifications shall be certified by the prime contractor as being procured domestically.  Examples of 
these items would be bolts for sign posts, anchorage inserts, etc.  The certification shall read “I certify 

https://epg.modot.org/forms/CM/CERTIFICATE_OF_MATERIALS_ORIGIN.pdf
https://epg.modot.org/forms/CM/CERTIFICATE_OF_MATERIALS_ORIGIN.pdf
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that all steel and iron materials permanently incorporated in this project during all manufacturing 
processes, including coating, as being completed in the United States and in accordance with CFR Title 
23 Section 635.410 Buy America Requirements procured and processed domestically in accordance 
with CFR Title 23 Section 635.410 Buy America Requirements.  Any foreign steel used was submitted 
and accepted under minor usage”.  The certification shall be signed by an authorized representative of 
the prime contractor. 
 
106.9.5  When permitted in the contract, alternate bids may be submitted for foreign steel and iron 
products.  The award of the contract when alternate bids are permitted will be based on the lowest total 
bid of the contract based on furnishing domestic steel or iron products or 125 percent of the lowest total 
bid based on furnishing foreign steel or iron products.  If foreign steel or iron products are awarded in 
the contract, domestic steel or iron products may be used; however, payment will be at the contract unit 
price for foreign steel or iron products. 
 
106.9.6  Buy America Requirements for Construction Materials other than iron and steel 
materials.  Construction materials means articles, materials, or supplies that consist of only one of the 
items listed.  Minor additions of articles, materials, supplies, or binding agents to a construction material 
do not change the categorization of the construction material.  Upon request by the engineer, the 
contractor shall submit a domestic certification for all construction materials listed that are incorporated 
into the project. 
 

(a) Non-ferrous metals 

(b) Plastic and Polymer-based products (including polyvinylchloride, composite building 

materials, and polymers used in fiber optic cables) 

(c) Glass (including optic glass) 

(d) Fiber optic cable (including drop cable) 

(e) Optical fiber 

(f) Lumber 

(g) Engineered wood 

(h) Drywall 
 
106.9.6.1  Minimal Use allowance for Construction Materials other than iron or steel. 
“The total value of the non-compliant products is no more than the lesser of $1,000,000 or 5% of total 
applicable costs for the project.”  The contractor shall submit to the engineer any non-domestic 
materials and their total material cost to the engineer.  The contractor and the engineer will both track 
these totals to assure that the minimal usage allowance is not exceeded. 
 
106.9.7  Buy America Requirements for Manufactured Products. 
Manufactured products means: 

(a) Articles, materials, or supplies that have been: 

(i) Processed into a specific form and shape; or 
(ii) Combined with other articles, materials, or supplies to create a product with different 

properties than the individual articles, materials, or supplies. 

(b) If an item is classified as an iron or steel product, a construction material, or a section 70917(c) 
material under § 184.4(e) and the definitions set forth in this section, then it is not a 
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manufactured product.  However, an article, material, or supply classified as a manufactured 
product under § 184.4(e) and paragraph (1) of this definition may include components that are 
construction materials, iron or steel products, or section 70917(c) materials. 

 
106.9.7.1  Manufactured products are exempt from Buy America requirements.  To qualify as a 
manufactured product, items that consist of two or more of the listed construction materials that have 
been combined together through a manufacturing process, and items that include at least one of the 
listed materials combined with a material that is not listed through a manufacturing process, should be 
treated as manufactured products, rather than as construction materials.  
 
106.9.7.2  Manufactured items are covered under a general waiver to exclude them from Buy America 
Requirements.  To qualify for the exemption the components must comprise of 55% of the value of 
materials in the item.  The final assembly must also be performed domestically. 
 
 
Delete Sec 109.14.1 thru Sec 109.14.8 and substitute the following: 
 
109.14.1  Monthly Fuel Index.  Each month, the Monthly Fuel Index will be established as the average 
retail price per gallon for Ultra Low Sulfur Diesel for the Midwest (PADD 2) area as posted on the first 
Monday of the month by the U.S. Energy Information Administration (EIA).  Should the posted price not 
be available for any reason, the MoDOT State Construction and Materials Engineer will use reasonable 
methods, at their sole discretion, to establish the Monthly Fuel Index on an interim basis until the EIA 
resumes its publication. 
 
109.14.2  Fuel Adjustment Calculation. 
 
B = Base Fuel Index = Monthly Fuel Index in the month in which the project was let 
C = Current Index = Monthly Fuel Index in the month in which the work was performed 
U = Units of work performed within the current pay estimate period (applicable pay units) 
F = Total Fuel Usage Factor (gal./applicable pay units) 
 
Fuel Adjustment (Dollars) = (C – B) x U x F 
 
109.14.3  Each pay estimate period, a fuel adjustment payment or deduction will be applied for the 
quantity of work performed that period on each qualifying pay item.  For calculation of the fuel 
adjustment, work performed on the first day of a month will generally be included with the second 
estimate in the previous month to keep fuel adjustments in sync with MoDOT’s normal payment 
estimate period schedule.  The Commission reserves the right to include work performed on the first 
day of the month with the current month to accommodate financial accounting termini, such as the 
beginning of the state and federal fiscal years (July 1 and October 1).   
 
109.14.4  If the bidder wishes to be bound by these specifications, the bidder shall execute the 
acceptance form in the proposal.  Failure by the bidder to execute the acceptance form will be 
interpreted to mean election to not participate in the price adjustment for fuel. 
 
 
Disposal of Blast Media and Paint Residue 
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1.0  Description.  Whereas Sec 1081.10 requires delivery of Blast Media and Paint Residue (BMPR) 
produced from bridge coating activities to The Doe Run Company for recycling, and considering the 
amount of BMPR produced on all active MoDOT projects statewide at any given point in time may 
exceed the recycling capacity of Doe Run, this provision allows for an alternate method of disposal of 
BMPR.  The contractor, at its discretion, can choose this disposal option or the Doe Run recycle option, 
when both are available.  When Doe Run is not currently capable or agreeable to accept the BMPR, 
this alternate disposal option shall be considered mandatory, and at no additional cost to the 
Commission. 
 
2.0  Disposal in Landfill.  In lieu of delivery to Doe Run for recycling, BMPR material shall be disposed 
in the appropriate type of approved landfill, as determined by Toxicity Characteristic Leaching 
Procedure (TCLP) testing.  The material must be TCLP tested to determine if it contains a level of 
hazardous waste such that requires disposal in a hazardous waste landfill.  A sampling plan for testing 
shall be submitted to MoDOT for review and concurrence.  Sampling shall be performed by the 
contractor.  MoDOT will witness the sampling to ensure it is conducted per the plan submitted. 
 
2.1  The contractor shall submit the collected samples to a qualified third-party testing facility to perform 
TCLP testing.  If the sample indicates that the BMPR material qualifies as hazardous waste, then the 
materials represented by that sample shall be delivered to a licensed hazardous waste landfill for 
disposal.  The contractor shall be responsible for hiring a licensed hazardous waste transporter to 
transport the hazardous waste to the landfill.  The contractor shall comply with all applicable laws and 
regulations for storage and shipping of the hazardous waste material.  If the testing indicates that the 
BMPR material qualifies as a special waste, it shall be taken to a certified landfill for disposal.  The 
contractor shall be responsible for the transportation of the special waste material to the certified 
landfill.  The requirement to ship the BMPR material by barrels will be waived.  Any alternate containers 
utilized shall comply with all applicable laws and regulations for shipping this type of special waste 
material.  Copies of all shipping manifests, landfill disposal agreements, and any other legally required 
documentation shall be provided to the engineer. 
 
3.0  Basis of Payment.  No payment will be made for any costs associated with this landfill disposal 
option, including, but not limited to, sampling, testing, delivery, temporary storage, or disposal fees. 
 
 
G. Contractor Quality Control for Plant Mix Bituminous Surface Leveling NJSP-15-21A 
 
1.0  Description.  The contractor shall provide Quality Control (QC) testing and shall perform 
verification procedures associated with the production and placement of Plant Mix Bituminous Surface 
Leveling Mixture in accordance with this provision. 
 
2.0  Asphalt Plant Requirements.  The contractor shall perform quality control testing in the 
production of the Surface Leveling Mixture and report the results electronically on MoDOT-provided 
forms.  All reports shall include the Contract ID, Project Number, Route, County, and Job Mix number. 
 
2.1  Calibration of the asphalt plant shall be in accordance with Sec 403.17.2.2.  Record retention for 
verification of test reports shall be in accordance with Sec 403.17.3.2. 
 
2.2  At a minimum, the contractor shall perform one QC sieve analysis test for each day of production 
of Surface Level mixture in excess of 100 tons to verify the aggregate is within the required gradation 
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range.  Results of the QC sieve analysis test shall be reported to the engineer daily.  A split of each 
sample shall be clearly labeled and stored by the contractor in a manner that prevents contamination.  
The engineer will collect a minimum of one random QC split sample, and one full sample from plant 
production, for testing per each 10,000 tons of production.  Uncollected QC split samples shall be 
retained by the contractor until the engineer authorizes disposal or until the Final Inspection, whichever 
occurs earlier. 
 
2.3  The contractor shall monitor the quantity of asphalt binder used in the production of the mix, 
including any commercial mix, and report that quantity to the engineer.  Original asphalt binder delivery 
tickets shall accompany the report submitted to the engineer.  The engineer will perform a minimum of 
one asphalt binder content test per each 10,000 tons of production for any project that exceeds a total 
of 5,000 tons of production. 
 
2.4  The contractor shall take a daily QC sample of the asphalt binder per instructions in EPG 460.3.13. 
The engineer will collect the QC samples and ship to the MoDOT Central lab for random testing.  In 
addition, the engineer will take a minimum of one random Quality Assurance sample per project from 
the binder line. The engineer sample will be shipped to the Central Lab along with the daily samples 
and will be designated for testing. 
2.5  The contractor shall perform one moisture content test for each day of production of Surface Level 
mixture in excess of 100 tons.  The frequency of the moisture test may be reduced if approved by the 
engineer.   
 
3.0  Roadway Requirements.  The contractor shall perform quality control verification of the Surface 
Leveling Mixture on the roadway and shall monitor the asphalt tonnage placed in relation to plan 
quantity. 
 
3.1  Irregularities.  Additional tons of Surface Leveling mix will be provided for irregularities in the 
existing roadway surface.  The tonnage specified for irregularities is an estimated quantity and shall 
only be placed at locations where it is necessary to fill ruts and other low points.  Prior to placing the 
mix, the contractor and engineer shall evaluate the entire route and develop a plan that best utilizes the 
tonnage needed for irregularities.  Any excess quantity of irregularities shall not be placed. 
 
3.2  Tack.  On the first day of production, the contractor shall demonstrate proper application of tack 
coat in the presence of the engineer.  Thereafter, when the engineer is not present to witness the 
application of the tack coat, the contractor shall document the tack application by taking a minimum of 
two high-resolution date/time stamped photographs of the tacked surface per one-mile segment.  
Pictures should be taken just in front of the paver in order to account for loss of tack from truck tires.  
The contractor shall also monitor and document the application rate.  The contractor shall take 
distributor readings at the beginning and ending of each shift and document the quantity used. 
 
3.3  Spreading and Rolling.  On the first day of production, the contractor shall demonstrate 
successful spreading and compaction of the mixture, including proper rolling patterns, in the presence 
of the engineer.  Thereafter, the contractor shall monitor all roadway production procedures and 
document daily.  Use of approved Intelligent Compaction technology is an allowable substitute for daily 
documentation. 
 
3.4  Monitoring of Quantity.  The contractor shall monitor the quantity of Surface Level mix placed 
and report that information to the engineer and production staff as specified herein. 
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3.4.1  The contractor shall verify that the quantity of Surface Leveling mix in the contract for each route 
is sufficient to cover the roadway as shown on the typical sections, including any surface irregularities.  
Any discrepancies shall be brought to the engineer's attention in writing prior to the pre-construction 
conference.  Plan quantity shall be defined as the total tons computed to cover the surface area 
according to the typical section, plus any amount pre-approved by the engineer for pavement 
irregularities.   
 
3.4.2  The contractor shall provide temporary log mile reference points at no less than ½ mile intervals 
along each route to monitor the tons of Surface Leveling mix laid in relation to plan quantity.  Entrances, 
shoulders, or other irregular areas will be monitored as directed by the engineer. 
 
3.4.3  During production, the contractor shall document the total tons placed in each one-mile segment, 
along with the plan quantity and the percent over/under for that segment. The cumulative quantity and 
percent over/under for the route should also be documented.  After each one-mile segment, the 
contractor shall provide a status report to the production manager and the engineer.  When the 
engineer is not present on the project, the contractor shall send an electronic status report to the 
engineer. 
3.4.4  The goal is to keep the placed quantity within 2% of plan quantity for the project.  The engineer 
will monitor the status reports and will advise the contractor on how to proceed when there is an 
excessive variance from plan quantity.  The engineer may decrease the frequency of the electronic 
status reports when the variances are consistently low. 
 
3.4.5  The contractor shall collect asphalt tickets from the delivery trucks and group them per each one-
mile segment.  The contractor shall submit to the engineer a daily summary report that includes all of 
the information specified in Section 3.4.3.  The contractor shall sign the summary report confirming that 
the information is accurate and that the attached tickets represent the asphalt material placed. 
 
3.4.6  The contractor shall be equipped with a contractor-furnished cellular device capable of providing 
and maintaining a reliable means of immediate communication with the engineer when the engineer is 
not present on the project. 
 
4.0  Excessive Quantity.  If the contractor places Surface Level mix on any one-mile segment, or any 
other isolated areas, in excess of plan quantity by 5% or more, without prior approval from the 
engineer, further investigation may be required to determine if the excess was warranted.  If directed by 
the engineer, the contractor shall core the pavement at locations established by the engineer to 
determine the amount that was excessive, if any.  No payment will be made for the cost to core the 
pavement or for the tons of Surface Level mix that the engineer determines to be excessive. If the 
amount of Surface Level mix is determined to be justified, payment will be made for the mix, and for the 
cost of coring at the fixed price established in Sec 109.  Placement of asphalt in excess of plan quantity 
for two consecutive segments without prior approval from the engineer may result in issuance of an 
Order Record to stop work. 
 
5.0  Basis of Payment.  No direct payment will be made for compliance with this provision.  All costs 
shall be considered completely covered under the pay items provided in the contract. 
 
 
H. Bridge End Transitions 
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1.0  At all bridge exceptions, the engineer will determine in the field the ending point of the transition. 
This point will not necessarily be at the bridge end, but will be located at a point which provides the 
smoothest transition and approach to the bridge.  Where bridges are to be resurfaced, the surfacing 
shall be from curb to curb. 
 
 
I. Pavement Marking Log  
 
1.0  Description.  The contractor shall log the locations of existing pavement marking prior to any 
construction operations that may affect the existing pavement marking.  The log shall contain all 
existing pavement marking and shall include center stripes, no passing stripes, lane lines, turn arrows, 
hash bars, cross walks, and stop bars. The contractor shall provide a copy of the existing pavement 
marking log to the engineer.  The contractor shall place the new pavement marking at the same 
locations as the existing pavement marking, unless otherwise directed by the engineer or shown on the 
plans. 
 
2.0  Basis of Payment.  No direct payment will be made for logging of existing pavement marking. 
 
 
J. Damage to Existing Roadways and Entrances 
 
1.0  Description.   This work shall consist of repairing any damage to existing pavement, shoulders, 
side roads, and entrances caused by Contractor operations.  This shall include, but is not limited to, 
damage caused by the traffic during Contractor operations within the project limits including the work 
zone signing. 
 
2.0 Construction Requirements.  Any cracking, gouging, or other damage to the existing pavement, 
shoulders, side roads, or entrances from general construction shall be repaired within twenty-four (24) 
hours of the time of damage at the Contractor’s expense.  Repair of the damaged pavement, shoulders, 
side roads, or entrances shall be as determined by the Engineer. 
 
3.0  Method of Measurement.   No measurement of damaged pavement, shoulder, side roads, or 
entrances, as described above, shall be made. 
 
4.0  Basis of Payment.   No payment will be made for repairs to existing pavement, shoulders, side 
roads or entrances damaged by Contractor operations. 
 
 
K. Permanent Aggregate Edge Treatment NJSP-15-40B 
 
1.0  Description.  This work shall consist of furnishing and installing a permanent aggregate edge 
treatment along the edge of shoulder or pavement as shown on the plans or as directed by the 
engineer. 
 
2.0  Construction Requirements.  Aggregate shall be simultaneously deposited and spread on the 
sub-grade and shall not be deposited on the pavement or shoulder and bladed into place.  Aggregate 
material shall be shaped according to the typical section and compacted until there is no visible 
evidence of further consolidation. 
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3.0  Material Requirements.  Material used for the aggregate edge treatment shall be Type 1, 5, or 7 
Aggregate in accordance with Sec 1007 or an allowable substitute approved by the engineer.  
Bituminous cold millings meeting the gradation for Type 1, 5 or 7 Aggregate may be used in lieu of 
aggregate.  Limestone screenings or other material with excessive fines will not be allowed.  Material 
will be accepted based on certification in lieu of testing contingent upon satisfactory results being 
obtained in the field. 
 
4.0  Measurement by Weight. Measurement of the aggregate edge treatment material shall be per ton 
and in accordance with Sec 310.5.3. 
 
5.0  Basis of Payment.  The accepted quantities of aggregate edge treatment will be paid for at the 
contract unit price for 304-99.10, Permanent Aggregate Edge Treatment, per ton and will be full 
compensation for all labor, equipment and material to complete the described work. No fuel adjustment 
will be made for Permanent Aggregate Edge Treatment.  
 
 
L. Winter Months Requirements JSP-15-07A 
 
1.0 Description.  This project contains work which spans the winter months.   
 
2.0 Work to be Completed.  When the contractor ceases operations for the winter months, any 
paving operation performed by the contractor shall not result in a lane height differential between 
adjacent lanes.   
 
3.0 Maintenance of Pavement Marking.  Prior to ceasing operations for winter months, a permanent 
or temporary stripe shall be provided on any completed length to the point that the original stripe was 
obliterated or obscured by the contractors’ operation.  Temporary striped areas shall be re-striped with 
the remaining route upon performance of the final striping.  
 
4.0 Winter Related Maintenance Activities.  The contractor shall have the project in a condition as 
not to interfere with the plowing of snow. The contractor shall also provide a taper at the end of his 
paving that will not be damaged by the plowing of snow. 
 
5.0 Basis of Payment.  There will be no direct pay for compliance with this provision. 
 
 
M. Protection Measures for Recharge Areas of Protected Species 
 
1.0 Description.  Portions of this project area include designated grotto sculpin recharge areas.  To 
ensure the protection of this endangered species, as well as other sensitive species that may be 
present in these areas, the following restrictions should be applied for work taking place within the 
recharge areas. 

 
2.0 Restrictions.  Personnel shall take the following precautions when working within the designated 
recharge area to eliminate/minimize the potential for contamination of the groundwater system.   

 
2.1 Spill Prevention.  MoDOT and contractor personnel shall not refuel, conduct material transfers, or 
perform maintenance on equipment while the equipment is located within or over any visible stream 
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channels (wet or dry) or sinkholes.  Equipment shall not be parked in these areas.  Use best 
management practices while fueling and maintaining equipment to prevent spills and to catch any 
material that is accidentally spilled.  MoDOT has an approved State Operating Permit and a Pollution 
Prevention Plan developed in coordination with, and approved by, the Missouri Department of Natural 
Resources.  MoDOT will assure strict adherence to this Permit and Plan throughout the course of the 
project. Any violation of the Plan will result in temporary suspension of work until corrective measures 
are implemented to comply with this provision.  Personnel shall keep equipment properly maintained to 
avoid spills and leaks.  Personnel shall inspect equipment before it is brought to the job site, and must 
replace or repair any faulty equipment.   

 
2.2 Spill Containment.  A spill is defined as fuel, lubricants, paints, solvents, etc. reaching the ground 
where the fluid could be absorbed into the ground or run-off into an absorbent ground area.  Initial 
reporting of any spill shall be made to MoDOT Environmental Section. See attachment “Hazardous 
Waste and Endangered Species Contacts” for the list of contacts and phone numbers.  If no MoDOT 
contact is available at the provided numbers, contact the Missouri Department of Natural Resources 
(573-634-2436) AND the United States Fish and Wildlife Service contaminants specialist Dave Mosby 
(573-234-2132 extension 113, cell 573-476-9552) and/or field supervisor Karen Herrington (573-234-
2132 extension 166, cell 573-356-1721). These numbers shall be readily available on the job site at all 
times.  Personnel or their Supervisors shall be responsible for immediate reporting in the event of a 
spill. 
 
Personnel shall maintain absorbent material and other containment measures capable of containing 
any spill of less than 50 gallons.  Such measures could consist of earthen berms, spill absorbing 
materials, and any other approved methods used for spill control.  Personnel shall also have a mobile 
spill kit on-site throughout the course of the project. 
 
All empty containers of lubricants, fuels, and solvents shall be properly disposed. 
 
2.3 Erosion Control.  Erosion control measures shall be implemented in order to reduce suspended 
solids, turbidity and downstream sedimentation that may enter the ecosystem of any cave, surface 
water, or ground water sink.  MoDOT will ensure strict adherence to the design, placement and 
maintenance of such temporary and permanent erosion control measures as stated in Division 800, 
Section 806 et seq., Missouri Standard Specifications for Highway Construction.   

 
Pollution refers to sedimentation and contamination.  As described above, MoDOT has a State 
Operating Permit and a Pollution Prevention Plan that were developed in coordination with, and 
approved by, the Missouri Department of Natural Resources.  Section III of the Plan prohibits MoDOT 
from polluting any waters of the state.  The Pollution Prevention Plan shall be implemented throughout 
the duration of the project. 

 
2.4 Weather Requirements.  To eliminate/minimize the potential for contamination of the groundwater 
system, no operations shall be performed within designated recharge areas if it is raining or if the 
National Weather Service forecast is predicting any form of precipitation within ten (10) hours after the 
proposed completion time of the operation.  Section [620?] of the Engineering Policy Guide also 
provides minimum temperature requirements for [striping] applications, insuring effective application of 
various [striping] materials. 
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3.0 Basis of Payment.  No direct payment will be made to the contractor to recover the cost of 
equipment, labor, materials or time required to fulfill the above special provisions except as specified 
elsewhere in the contract document. 
 
 
Perry County Recharge Area shaded green 2019 
 

 
 
 
 


