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JOB 
SPECIAL PROVISION 

 
 

A. General – State JSP-09-03J 
 
1.0  Description.  The Federal Government is not participating in the cost of construction of this 
project. 
 
1.1  This contract requires payment of the prevailing hourly rate of wages for each craft or type of 
worker required to execute the contract as determined by the Missouri Department of Labor and 
Industrial Relations.  The current State Wage Rates can be found on the Missouri Department of 
Transportation web page at www.modot.org under "Doing Business with MoDOT”, “Contractor 
Resources” for the applicable bid opening.  This supplemental bidding document has important 
legal consequences.  It shall be conclusively presumed that they are in the bidder's possession, 
and they have been reviewed and used by the bidder in the preparation of any bid submitted on 
this project. 
 
State Wage Rates  
 
1.2  The following documents are available on the Missouri Department of Transportation web 
page at www.modot.org under "Doing Business with MoDOT"; “Standards and Specifications”. 
The effective version shall be determined by the letting date of the project. 
 
   General Provisions & Supplemental Specifications  
 
   Supplemental Plans to July 2023 Missouri Standard Plans  
   For Highway Construction  
 
These supplemental bidding documents contain all current revisions to the published versions 
and have important legal consequences.  It shall be conclusively presumed that they are in the 
bidder's possession, and they have been reviewed and used by the bidder in the preparation of 
any bid submitted on this project. 
 
 
B. Contract Liquidated Damages JSP-13-01C 
 
1.0  Description.  Liquidated Damages for failure or delay in completing the work on time for this 
contract shall be in accordance with Sec 108.8.  The liquidated damages include separate 
amounts for road user costs and contract administrative costs incurred by the Commission. 
 
2.0  Period of Performance.  Prosecution of work is expected to begin on the date specified 
below in accordance with Sec 108.2.  Regardless of when the work is begun on this contract, all 
work on all projects (job numbers) shall be completed on or before the Contract Completion date 
specified below.  Completion by this date shall be in accordance with the requirements of Sec 
108.7.1. 
 

Notice to Proceed Date: September 1, 2024 
Contract Completion Date: June 1, 2025 
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2.1  Calendar Days.  The count of calendar days will begin on the date the contractor starts any 
construction operations on the project. 
 

Job Number Calendar Days Daily Road User Cost 
JKUP0003 28 $1,800 

 
3.0  Liquidated Damages for Contract Administrative Costs.  Should the contractor fail to 
complete the work on or before the contract completion date specified in Section 2.0, or within 
the number of calendar days specified in Section 2.1, whichever occurs first, the contractor will 
be charged contract administrative liquidated damages in accordance with Sec 108.8 in the 
amount of $250 per calendar day for each calendar day, or partial day thereof, that the work is 
not fully completed.  For projects in combination, these damages will be charged in full for failure 
to complete one or more projects within the above specified contract completion date or calendar 
days. 
 
4.0  Liquidated Damages for Road User Costs.  Should the contractor fail to complete the work 
on or before the contract completion date specified in Section 2.0, or within the number of calendar 
days specified in Section 2.1, whichever occurs first, the contractor will be charged road user 
costs in accordance with Sec 108.8 in the amount specified in Section 2.1 for each calendar day, 
or partial day thereof, that the work is not fully completed.  These damages are in addition to the 
contract administrative damages and any other damages as specified elsewhere in this contract. 
 
 
C. Work Zone Traffic Management JSP-02-06N 
 
1.0  Description.  Work zone traffic management shall be in accordance with applicable portions 
of Division 100 and Division 600 of the Standard Specifications, and specifically as follows. 
 
1.1  Maintaining Work Zones and Work Zone Reviews. The Work Zone Specialist (WZS) shall 
maintain work zones in accordance with Sec 616.3.3 and as further stated herein.  The WZS shall 
coordinate and implement any changes approved by the engineer.  The WZS shall ensure all 
traffic control devices are maintained in accordance with Sec 616, the work zone is operated 
within the hours specified by the engineer, and will not deviate from the specified hours without 
prior approval of the engineer. The WZS is responsible to manage work zone delay in accordance 
with these project provisions.  When requested by the engineer, the WZS shall submit a weekly 
report that includes a review of work zone operations for the week. The report shall identify any 
problems encountered and corrective actions taken.  Work zones are subject to unannounced 
inspections by the engineer and other departmental staff to corroborate the validity of the WZS’s 
review and may require immediate corrective measures and/or additional work zone monitoring. 
 
1.2  Work Zone Deficiencies.  Failure to make corrections on time may result in the engineer 
suspending work.  The suspension will be non-excusable and non-compensable regardless if 
road user costs are being charged for closures. 
 
2.0  Traffic Management Schedule. 
 
2.1  Traffic management schedules shall be submitted to the engineer for review prior to the start 
of work and prior to any revisions to the traffic management schedule.  The traffic management 
schedule shall include the proposed traffic control measures, the hours traffic control will be in 
place, and work hours. 
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2.2  The traffic management schedule shall conform to the limitations specified in Sec 616 
regarding lane closures, traffic shifts, road closures and other width, height and weight 
restrictions. 
 
2.3  The engineer shall be notified as soon as practical of any postponement due to weather, 
material or other circumstances. 
 
2.4  In order to ensure minimal traffic interference, the contractor shall schedule lane closures for 
the absolute minimum amount of time required to complete the work.  Lanes shall not be closed 
until material is available for continuous construction and the contractor is prepared to diligently 
pursue the work until the closed lane is opened to traffic. 
 
2.5  Traffic Congestion.  The contractor shall, upon approval of the engineer, take proactive 
measures to reduce traffic congestion in the work zone.  The contractor shall immediately 
implement appropriate mitigation strategies whenever traffic congestion reaches an excess of 10 
minutes to prevent congestion from escalating to 15 minute or above threshold.  If disruption of 
the traffic flow occurs and traffic is backed up in queues of 15 minute delays or longer, then the 
contractor shall immediately review the construction operations which contributed directly to 
disruption of the traffic flow and make adjustments to the operations to prevent the queues from 
reoccurring.  Traffic delays may be monitored by physical presence on site or by utilizing real-
time travel data through the work zone that generate text and/or email notifications where 
available.  The engineer monitoring the work zone may also notify the contractor of delays that 
require prompt mitigation.  The contractor may work with the engineer to determine what other 
alternative solutions or time periods would be acceptable.   
 
2.5.1 Traffic Safety. 
 
2.5.1.1 Recurring Congestion.  Where traffic queues routinely extend to within 1000 feet of the 
ROAD WORK AHEAD, or similar, sign on a divided highway or to within 500 feet of the ROAD 
WORK AHEAD, or similar, sign on an undivided highway, the contractor shall extend the advance 
warning area, as approved by the engineer.  
 
2.5.1.2 Non-Recurring Congestion.  When traffic queues extend to within 1000 feet of the ROAD 
WORK AHEAD, or similar, sign on a divided highway or to within 500 feet of the ROAD WORK 
AHEAD, or similar, sign on an undivided highway infrequently, the contractor shall deploy a 
means of providing advance warning of the traffic congestion, as approved by the engineer. The 
warning location shall be no less than 1000 feet and no more than 0.5 mile in advance of the end 
of the traffic queue on divided highways and no less than 500 feet and no more than 0.5 mile in 
advance of the end of the traffic queue on undivided highways. 
 
2.6  Transportation Management Plan.  The contractor Work Zone Specialist (WZS) shall 
review the Transportation Management Plan (TMP), found as an electronic deliverable on 
MoDOT’s Online Plans Room and discuss the TMP with the engineer during the preconstruction 
conference.  Throughout the construction project, the WZS is responsible for updating any 
changes or modifications to the TMP and getting those changes approved by the engineer a 
minimum of two weeks in advance of implementation.  The WZS shall participate in the post 
construction conference and provide recommendations on how future TMPs can be improved. 
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3.0  Work Hour Restrictions. 
 
3.1  Except for emergency work, as determined by the engineer, and long term lane closures 
required by project phasing, all lanes shall be scheduled to be open to traffic during the five major 
holiday periods shown below, from 12:00 noon on the last working day preceding the holiday until 
6:00 a.m. on the first working day subsequent to the holiday unless otherwise approved by the 
engineer. 
 

Memorial Day 
Labor Day 
Thanksgiving 
Christmas 
New Year’s Day 

 
3.1.1 Independence Day.  The lane restrictions specified in Section 3.1 shall also apply to 
Independence Day, except that the restricted periods shall be as follows: 
 

When 
Independence 
Day falls on: 

The Holiday 
is Observed 

on: 
Halt Lane Closures 

beginning at: 
Allow Lane Closures to 

resume at: 

Sunday Monday Noon on Friday 6:00 a.m. on Tuesday 
Monday Monday Noon on Friday 6:00 a.m. on Tuesday 

Tuesday Tuesday Noon on Monday 6:00 a.m. on Wednesday 

Wednesday Wednesday Noon on Tuesday 6:00 a.m. on Thursday 

Thursday Thursday Noon on Wednesday 6:00 a.m. on Friday 
Friday Friday Noon on Thursday 6:00 a.m. on Monday 

Saturday Friday Noon on Thursday 6:00 a.m. on Monday 

 
3.2  The contractor shall not perform any construction operation on the roadway, roadbed or active 
lanes, including the hauling of material within the project limits, during restricted periods, holiday 
periods or other special events specified in the contract documents. 
 
3.3  The contractor shall be aware that traffic volume data indicates construction operations on 
the roadbed between the following hours will likely result in traffic queues greater than 15 minutes.  
Based on this, the contractor’s operations will be restricted accordingly unless it can be 
successfully demonstrated the operations can be performed without a 15 minute queue in traffic.  
It shall be the responsibility of the engineer to determine if the above work hours may be modified.  
Working hours for evenings, weekends and holidays will be determined by the engineer. The 
contractor may not work during the following listed hours: 
 

Weston Bend State Park Work Hour Restrictions: 
7:00 p.m. - 7:00 a.m. Monday through Friday 
Saturday and Sunday 

 
4.0  Detours and Lane Closures. 
 
4.1  When a changeable message sign (CMS) is provided, the contractor shall use the CMS to 
notify motorists of future traffic disruption and possible traffic delays one week before traffic is 
shifted to a detour or prior to lane closures.  The CMS shall be installed at a location as approved 
or directed by the engineer.  If a CMS with Communication Interface is required, then the  CMS 
shall be capable of communication prior to installation on right of way.  All messages planned for 



Job No.: JKUP0003 
Route: Various 
County: Platte 

  

 5 

use in the work zone shall be approved and authorized by the engineer or its designee prior to 
deployment.  When permanent dynamic message signs (DMS) owned and operated by MoDOT 
are located near the project, they may also be used to provide warning and information for the 
work zone.  Permanent DMS shall be operated by the TMC, and any messages planned for use 
on DMS shall be approved and authorized by the TMC at least 72 hours in advance of the work. 
 
5.0  Basis of Payment.  No direct payment will be made to the contractor to recover the cost of 
equipment, labor, materials, or time required to fulfill the above provisions, unless specified 
elsewhere in the contract document.  All authorized changes in the traffic control plan shall be 
provided for as specified in Sec 616. 
 
 
D. Emergency Provisions and Incident Management JSP-90-11A 
 
1.0  The contractor shall have communication equipment on the construction site or immediate 
access to other communication systems to request assistance from law enforcement or other 
emergency agencies for incident management.  In case of traffic accidents or the need for law 
enforcement to direct or restore traffic flow through the job site, the contractor shall notify law 
enforcement or other emergency agencies immediately as needed.  The area engineer's office 
shall also be notified when the contractor requests emergency assistance. 
 
2.0  In addition to the 911 emergency telephone number for ambulance, fire or law enforcement 
services, the following agencies may also be notified for accident or emergency situation within 
the project limits. 
 

Missouri Highway Patrol 816-622-0800 

City of Weston City of Platte City 

Police:  816-640-2455 Police:  816-858-5150 

 
2.1  This list is not all inclusive.  Notification of the need for wrecker or tow truck services will 
remain the responsibility of the appropriate law enforcement agency. 
 
2.2  The contractor shall notify law enforcement and emergency agencies before the start of 
construction to request their cooperation and to provide coordination of services when 
emergencies arise during the construction at the project site.  When the contractor completes this 
notification with law enforcement and emergency agencies, a report shall be furnished to the 
engineer on the status of incident management. 
 
3.0  No direct pay will be made to the contractor to recover the cost of the communication 
equipment, labor, materials or time required to fulfill the above provisions. 
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E. Project Contact for Contractor/Bidder Questions JSP-96-05 
 
All questions concerning this project during the bidding process shall be forwarded to the project 
contact listed below. 
 
Karlee Covington, PE 
Project Contact 
Telephone Number: 816-927-9147 
Email: Karlee.Covington@modot.mo.gov  
 
Robert Simpson 
Missouri State Parks 
P.O. Box 176 
Jefferson City, MO 65102 
Telephone Number:  573-751-5380 
Email:  Robert.simpson@dnr.mo.gov 
  
All questions concerning the bid document preparation can be directed to the Central Office – 
Design at (573) 751-2876. 
 
 
F. Supplemental Revisions JSP-18-01AB 
 
Compliance with 2 CFR 200.216 – Prohibition on Certain Telecommunications and Video 
Surveillance Services or Equipment. 
 
The Missouri Highways and Transportation Commission shall not enter into a contract (or extend 
or renew a contract) using federal funds to procure or obtain equipment, services, or systems that 
uses covered telecommunications equipment or services as substantial or as critical technology 
as part of any system where the video surveillance and telecommunications equipment was 
produced by Huawei Technologies Company, ZTE Corporation, Hytera Communications 
Corporation, Hangzhou Hikvision Digital Technology Company, or Dahua Technology Company 
(or any subsidiary or affiliate of such entities). 
 
 
Stormwater Compliance Requirements 
 
1.0  Description.  This provision requires the contractor to provide a Water Pollution Control 
Manager (WPCM) for any project that includes land disturbance on the project site and the total 
area of land disturbance, both on the project site, and all Off-site support areas, is one (1) acre or 
more.  Regardless of the area of Off-site disturbance, if no land disturbance occurs on the project 
site, these provisions do not apply.  When a WPCM is required, all sections within this provision 
shall be applicable, including assessment of specified Liquidated Damages for failure to correct 
Stormwater Deficiencies, as specified herein.  This provision is in addition to any other 
stormwater, environmental, and land disturbance requirements specified elsewhere in the 
contract. 
 
1.1  Definitions.  The project site is defined as all areas designated on the plans, including 
temporary and permanent easements.  The project site is equivalent to the “permitted site”, as 
defined in MoDOT’s State Operating Permit.  An Off-site area is defined as any location off the 
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project site the contractor utilizes for a dedicated project support function, such as, but not limited 
to, staging area, plant site, borrow area, or waste area.   
 
1.2  Reporting of Off-Site Land Disturbance.  If the project includes any planned land 
disturbance on the project site, prior to the start of work, the contractor shall submit a written 
report to the engineer that discloses all Off-site support areas where land disturbance is planned, 
the total acreage of anticipated land disturbance on those sites, and the land disturbance permit 
number(s).  Upon request by the engineer, the contractor shall submit a copy of its land 
disturbance permit(s) for Off-site locations.  Based on the total acreage of land disturbance, both 
on and Off-site, the engineer shall determine if these Stormwater Compliance Requirements shall 
apply.  The Contractor shall immediately report any changes to the planned area of Off-site land 
disturbance.  The Contractor is responsible for obtaining its own separate land disturbance permit 
for Off-site areas. 
 
2.0  Water Pollution Control Manager (WPCM).  The Contractor shall designate a competent 
person to serve as the Water Pollution Control Manager (WPCM) for projects meeting the 
description in Section 1.0.  The Contractor shall ensure the WPCM completes all duties listed in 
Section 2.1. 
 
2.1  Duties of the WPCM: 
 

(a) Be familiar with the stormwater requirements including the current MoDOT State 
Operating Permit for construction stormwater discharges/land disturbance activities; 
MoDOT’s statewide Stormwater Pollution Prevention Plan (SWPPP); the Corps of 
Engineers Section 404 Permit, when applicable; the project specific SWPPP, the Project’s 
Erosion & Sediment Control Plan; all applicable special provisions, specifications, and 
standard drawings; and this provision;  

 
(b) Successfully complete the MoDOT Stormwater Training Course within the last 4 years.  

The MoDOT Stormwater Training is a free online course available at MoDOT.org;   
 
(c) Attend the Pre-Activity Meeting for Grading and Land Disturbance and all subsequent 

Weekly Meetings in which grading activities are discussed; 
 
(d) Oversee and ensure all work is performed in accordance with the Project-specific SWPPP 

and all updates thereto, or as designated by the engineer; 
 
(e) Review the project site for compliance with the Project SWPPP, as needed, from the start 

of any grading operations until final stabilization is achieved, and take necessary actions 
to correct any known deficiencies to prevent pollution of the waters of the state or adjacent 
property owners prior to the engineer’s weekly inspections; 

 
(f) Review and acknowledge receipt of each MoDOT Inspection Report (Land Disturbance 

Inspection Record) for the Project within forty eight (48) hours of receiving the report and 
ensure that all Stormwater Deficiencies noted on the report are corrected as soon as 
possible, but no later than stated in Section 5.0. 

 
3.0  Pre-Activity Meeting for Grading/Land Disturbance and Required Hold Point.  A Pre-
Activity meeting for grading/land disturbance shall be held prior to the start of any land disturbance 
operations.  No land disturbance operations shall commence prior to the Pre-Activity meeting 
except work necessary to install perimeter controls and entrances.  Discussion items at the pre-
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activity meeting shall include a review of the Project SWPPP, the planned order of grading 
operations, proposed areas of initial disturbance, identification of all necessary BMPs that shall 
be installed prior to commencement of grading operations, and any issues relating to compliance 
with the Stormwater requirements that could arise in the course of construction activity at the 
project. 
 
3.1  Hold Point.  Following the pre-activity meeting for grading/land disturbance and subsequent 
installation of the initial BMPs identified at the pre-activity meeting, a Hold Point shall occur prior 
to the start of any land disturbance operations to allow the engineer and WPCM the time needed 
to perform an on-site review of the installation of the BMPs to ensure compliance with the SWPPP 
is met.  Land disturbance operations shall not begin until authorization is given by the engineer.  
 
4.0  Inspection Reports.  Weekly and post run-off inspections will be performed by the engineer 
and each Inspection Report (Land Disturbance Inspection Record) will be entered into a web-
based Stormwater Compliance database.  The WPCM will be granted access to this database 
and shall promptly review all reports, including any noted deficiencies, and shall acknowledge 
receipt of the report as required in Section 2.1 (f.).   
 
5.0  Stormwater Deficiency Corrections.  All stormwater deficiencies identified in the Inspection 
Report shall be corrected by the contractor within 7 days of the inspection date or any extended 
period granted by the engineer when weather or field conditions prohibit the corrective work.  If 
the contractor does not initiate corrective measures within 5 calendar days of the inspection date 
or any extended period granted by the engineer, all work shall cease on the project except for 
work to correct these deficiencies, unless otherwise allowed by the engineer.  All impact costs 
related to this halting of work, including, but not limited to stand-by time for equipment, shall be 
borne by the Contractor.  Work shall not resume until the engineer approves the corrective work. 
 
5.1  Liquidated Damages.  If the Contractor fails to complete the correction of all Stormwater 
Deficiencies listed on the MoDOT Inspection Report within the specified time limit, the 
Commission will be damaged in various ways, including but not limited to, potential liability, 
required mitigation, environmental clean-up, fines, and penalties.  These damages are not 
reasonably capable of being computed or quantified.  Therefore, the contractor will be charged 
with liquidated damages specified in the amount of $2,000 per day for failure to correct one or 
more of the Stormwater Deficiencies listed on the Inspection Report within the specified time limit.  
In addition to the stipulated damages, the stoppage of work shall remain in effect until all 
corrections are complete. 
 
6.0  Basis of Payment.  No direct payment will be made for compliance with this provision. 
 
 
Anti-Discrimination Against Israel Certification 
 
By signing this contract, the Company certifies it is not currently engaged in and shall not, for the 
duration of the contract, engage in a boycott of goods or services from the State of Israel, 
companies doing business in or with Israel or authorized by, licensed by, or organized under the 
laws of the State of Israel, or persons or entities doing business in the State of Israel as defined 
by Section 34.600 RSMo.  This certification shall not apply to contracts with a total potential value 
of less than One Hundred Thousand Dollars ($100,000) or to contractors with fewer than ten (10) 
employees. 
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Ground Tire Rubber (GTR) Dry Process Modification of Bituminous Pavement Material 
 
1.0  Description.  This work shall consist of the dry process of adding ground tire rubber (GTR) 
to modify bituminous material to be used in highway construction.  Existing GTR requirements in 
Section 1015 pertain to the wet process method of GTR modification that blends GTR with the 
asphalt binder (terminal blending or blending at HMA plant).  The following requirements shall 
govern for dry process GTR modification.  The dry process method adds GTR as a fine aggregate 
or mineral filler during mix production.  All GTR modified asphalt mixtures shall be in accordance 
with Secs 401, 402, or 403 as specified in the contract; except as revised by this specification. 
 
2.0  Materials.  The contractor shall furnish a manufacturer’s certification to the engineer for each 
shipment of GTR furnished stating the name of the manufacturer, the chemical composition, 
workability additives, and certifying that the GTR supplied is in accordance with this specification. 
 
2.1  Product Approval.  The GTR product shall contain a Trans-Polyoctenamer (TOR) added at 
4.5 % of the weight of the crumb rubber or an engineered crumb rubber (ECR) workability additive 
that has proven performance in Missouri.  Other GTR additives shall be demonstrated and proven 
prior to use such as a five-year field performance history in other states or performance on a 
federal or state-sanctioned accelerated loading facility.  
 
2.2  General.  GTR shall be produced from processing automobile or truck tires by ambient or 
cryogenic grinding methods.  Heavy equipment tires, uncured or de-vulcanized rubber will not be 
permitted.  GTR shall also meet the following material requirements:  
 

Table 1 – GTR Material Properties 

Property Test Method Criteria 

Specific Gravity ASTM D1817 1.02 to 1.20 

Metal Contaminates ASTM D5603 < 0.01% 

Fiber Content ASTM D5603 < 0.5% 

Moisture Content ASTM D1509 < 1.0%* 

Mineral Filler AASHTO M17 < 4.0% 

 *Moisture content of the GTR shall not cause foaming when combined with asphalt 
binder and aggregate during mix production 

2.3  Gradation.  The GTR material prior to TOR or ECR workability additives shall meet the 
following gradation and shall be tested in accordance with ASTM D5603 and ASTM D5644. 
 

Table 2 – GTR Gradation 

Sieve Percent Passing by Weight 

No. 20 100 

No. 30 98-100 

No. 40 50-70 

No. 100 5-15 

 
3.0  Delivery, Storage, and Handling.  The GTR shall be supplied in moisture-proof packaging 
or other appropriate bulk containers.  GTR shall be stored in a dry location protected from rain 
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before use.  Each bag or container shall be properly labeled with the manufacturer’s designation 
for the GTR and specific type, mesh size, weight and manufacturer’s batch or Lot designation. 
 
4.0  Feeder System.  Dry Process GTR shall be controlled with a feeder system using a 
proportioning device that is accurate to within ± 3 percent of the amount required.  The system 
shall automatically adjust the feed rate to always maintain the material within this tolerance and 
shall have a convenient and accurate means of calibration.  The system shall provide in-process 
monitoring, consisting of either a digital display of output or a printout of feed rate, in pounds per 
minute, to verify feed rate.  The supply system shall report the feed in 1-pound increments using 
load cells that will enable the user to monitor the depletion of the GTR.  Monitoring the system 
volumetrically will not be allowed.  The feeder shall interlock with the aggregate weight system 
and asphalt binder pump to maintain correct mixture proportions at all production rates.   
 
Flow indicators or sensing devices for the system shall be interlocked with the plant controls to 
interrupt mixture production if GTR introduction rate is not within ± 3 percent.  This interlock will 
immediately notify the operator if GTR introduction rate exceeds introduction tolerances.  All plant 
production will cease if the introduction rate is not brought back within tolerance after 30 seconds.  
When the interlock system interrupts production and the plant has to be restarted, upon restarting 
operations; the modifier system shall run until a uniform feed can be observed on the output 
display.  All mix produced prior to obtaining a uniform feed shall be rejected. 
 
4.1  Batch Plants.  GTR shall be added to aggregate in the weigh hopper.  Mixing times shall be 
increased per GTR manufacturer recommendations. 
 
4.2  Drum Plants.  The feeder system shall add GTR to aggregate and liquid binder during mixing 
and provide sufficient mixing time to produce a uniform mixture.  The feeder system shall ensure 
GTR does not become entrained in the exhaust system of the drier or plant and is not exposed to 
the drier flame at any point after introduction. 
 
5.0  Testing During Mixture Production.  Testing of asphalt mixes containing GTR shall not 
begin until at least 30 minutes after production or per additive supplier’s recommendation. 
 
6.0  Construction Requirements.  Mixes containing GTR shall have a target mixing temperature 
of 325 F or as directed by the GTR additive supplier.  The additive supplier’s recommendations 
shall be followed to allow for GTR binder absorption/reaction. This may include holding mix in the 
silo to allow time for binder to absorb into the GTR.  Rolling operations may need to be modified.  
 
7.0  Mix Design Test Method Modification.  A formal mixing procedure from the additive supplier 
shall be provided to the contractor and engineer that details the proper sample preparation, 
including blending GTR with the binder or other additives.  Samples shall be prepared and 
fabricated in accordance with this procedure by the engineer and contractor throughout the 
duration of the project. 
 
8.0  Mix design Volumetrics.  Mix design volumetric equations shall be modified as follows: 
 
8.1  Additional virgin binder added to offset GTR absorption of binder shall be counted as part of 
the mix virgin binder 
 
8.2  GTR shall be included as part of the aggregate when calculating VMA of the mix. 
 
8.2.1  GTR SPG shall be 1.15 
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8.3  Mix Gsb used to determine VMA shall be calculated as follows: 
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8.4  Gse shall be calculated as follows: 

��1 = (100 −  �� − ����)
� 100

���
− ��

��
− ����

����
�
 

8.5  Pbe shall be calculated as follows: 

��1 = �� − ��2
100 ∗ (�� + ����) 

 
9.0  Minimum GTR Amount.  The minimum dosage rate for GTR shall be 5 % by weight of total 
binder for an acceptable one bump grade or 10 % by weight of total binder for an acceptable two 
bump grade as detailed in the following table.  Varying percentage blends of GTR and approved 
additives may be used as approved by the engineer with proven performance and meeting the 
specified requirements of the contract grade. 
 

Contract Binder 
Grade 

Percent Effective Virgin Binder 
Replacement Limits 

Required Virgin 
Binder Grade 

Minimum GTR 
Dosage Rate 

PG 76-22 0 - 20 
PG 70-22 5 % 

PG 64-22 10 % 

PG 70-22 0 - 30 
PG 64-22 5 % 

PG 58-28 10 % 

PG 64-22 0 – 40* 
PG 58-28 5 % 

PG 52-34 10 % 

PG 58-28 0 – 40* 
PG 52-34 5 % 

PG 46-34 10 % 

* Reclaimed Asphalt Shingles (RAS) may be used when the contract grade is PG 64-22 or PG 
58-28.  RAS replacement shall follow the 2 x RAS criteria when calculating percent effective 
binder replacement in accordance Sec 401. 
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Delete Sec 403.19.2 and substitute the following: 
 
403.19.2 Lots.  The lot size shall be designated in the contractor’s QC Plan.  Each lot shall contain 
no less than four sublots and the maximum sublot size shall be 1,000 tons.  The maximum lot 
size shall be 4,000 tons for determination of pay factors.  Sublots from incomplete lots shall be 
combined with the previous complete lot for determination of pay factors.  When no previous lot 
exists, the mixture shall be treated in accordance with Sec 403.23.7.4.1.  A new lot shall begin 
when the asphalt content of a mixture is adjusted in accordance with Sec 403.11. 
 
 
Delete Sec 106.9 in its entirety and substitute the following: 
 
106.9 Buy America Requirements. 
Buy America Requirements are waived if the total amount of Federal financial assistance applied 
to the project, through awards or subawards, is below $500,000.   
 
106.9.1  Buy America Requirements for Iron and Steel. 
On all federal-aid projects, the contractor’s attention is directed to Title 23 CFR 635.410 Buy 
America Requirements.  Where steel or iron products are to be permanently incorporated into the 
contract work, steel and iron material shall be manufactured, from the initial melting stage through 
the application of coatings, in the USA except for “minimal use” as described herein.  Furthermore, 
any coating process of the steel or iron shall be performed in the USA.  Under a general waiver 
from FHWA the use of pig iron and processed, pelletized, and reduced iron ore manufactured 
outside of the USA will be permitted in the domestic manufacturing process for steel or iron 
material.  
 
106.9.1.1  Buy America Requirements for Iron and Steel for Manufactured items. 
A manufactured item will be considered iron and steel if it is “predominantly” iron or steel.  
Predominantly iron or steel means that the cost of iron or steel content of a product is more than 
50 percent of the total cost of all its components.  
 
106.9.2  Any sources other than the USA as defined will be considered foreign. The required 
domestic manufacturing process shall include formation of ingots and any subsequent process.  
Coatings shall include any surface finish that protects or adds value to the product. 
 
106.9.3  “Minimal use” of foreign steel, iron or coating processes will be permitted, provided the 
cost of such products does not exceed 1/10 of one percent (0.1 percent) of the total contract cost 
or $2,500.00, whichever is greater.  If foreign steel, iron, or coating processes are used, invoices 
to document the cost of the foreign portion, as delivered to the project, shall be provided and the 
engineer’s written approval obtained prior to placing the material in any work.  
 
106.9.4  Buy America requirements include a step certification for all fabrication processes of all 
steel or iron materials that are accepted per Sec 1000.  The AASHTO Product Evaluation and 
Audit Solutions compliance program verifies that all steel and iron products fabrication processes 
conform to 23 CFR 635.410 Buy America Requirements and is an acceptable standard per 23 
CFR 635.410(d).  AASHTO Product Evaluation and Audit Solutions compliant suppliers will not 
be required to submit step certification documentation with the shipment for some selected steel 
and iron materials.  The AASHTO Product Evaluation and Audit Solutions compliant supplier shall 
maintain the step certification documentation on file and shall provide this documentation to the 
engineer upon request. 
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106.9.4.1  Items designated as Category 1 will consist of steel girders, piling, and reinforcing steel 
installed on site.  Category 1 items require supporting documentation prior to incorporation into 
the project showing all steps of manufacturing, including coating, as being completed in the United 
States and in accordance with CFR Title 23 Section 635.410 Buy America Requirements.  This 
includes the Mill Test Report from the original producing steel mill and certifications documenting 
the manufacturing process for all subsequent fabrication, including coatings. The certification shall 
include language that certifies the following.  That all steel and iron materials permanently 
incorporated in this project was procured and processed domestically and all manufacturing 
processes, including coating, as being completed in the United States and in accordance with 
CFR Title 23 Section 635.410. 
 
106.9.4.2  Items designated as Category 2 will include all other steel or iron products not in 
Category 1 and permanently incorporated in the project.  Category 2 items shall consist of, but 
not be limited to items such as fencing, guardrail, signing, lighting and signal supports.  The prime 
contractor is required to submit a material of origin form certification prior to incorporation into the 
project from the fabricator for each item that the product is domestic.  The Certificate of Materials 
Origin form (link to certificate form) from the fabricator must show all steps of manufacturing, 
including coating, as being completed in the United States and in accordance with CFR Title 23 
Section 635.410 Buy America Requirements and be signed by a fabricator representative.  The 
engineer reserves the right to request additional information and documentation to verify that all 
Buy America requirements have been satisfied.  These documents shall be submitted upon 
request by the engineer and retained for a period of 3 years after the last reimbursement of the 
material.  
 
106.9.4.3  Any minor miscellaneous steel or iron items that are not included in the materials 
specifications shall be certified by the prime contractor as being procured domestically.  Examples 
of these items would be bolts for sign posts, anchorage inserts, etc.  The certification shall read 
“I certify that all steel and iron materials permanently incorporated in this project during all 
manufacturing processes, including coating, as being completed in the United States and in 
accordance with CFR Title 23 Section 635.410 Buy America Requirements procured and 
processed domestically in accordance with CFR Title 23 Section 635.410 Buy America 
Requirements.  Any foreign steel used was submitted and accepted under minor usage”.  The 
certification shall be signed by an authorized representative of the prime contractor. 
 
106.9.5  When permitted in the contract, alternate bids may be submitted for foreign steel and 
iron products.  The award of the contract when alternate bids are permitted will be based on the 
lowest total bid of the contract based on furnishing domestic steel or iron products or 125 percent 
of the lowest total bid based on furnishing foreign steel or iron products.  If foreign steel or iron 
products are awarded in the contract, domestic steel or iron products may be used; however, 
payment will be at the contract unit price for foreign steel or iron products. 
 
106.9.6  Buy America Requirements for Construction Materials other than iron and steel 
materials.  Construction materials means articles, materials, or supplies that consist of only one 
of the items listed.  Minor additions of articles, materials, supplies, or binding agents to a 
construction material do not change the categorization of the construction material.  Upon request 
by the engineer, the contractor shall submit a domestic certification for all construction materials 
listed that are incorporated into the project. 
 

(a) Non-ferrous metals 
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(b) Plastic and Polymer-based products (including polyvinylchloride, composite building 
materials, and polymers used in fiber optic cables) 

(c) Glass (including optic glass) 

(d) Fiber optic cable (including drop cable) 

(e) Optical fiber 
(f) Lumber 

(g) Engineered wood 

(h) Drywall 
 
106.9.6.1  Minimal Use allowance for Construction Materials other than iron or steel. 
“The total value of the non-compliant products is no more than the lesser of $1,000,000 or 5% of 
total applicable costs for the project.”  The contractor shall submit to the engineer any non-
domestic materials and their total material cost to the engineer.  The contractor and the engineer 
will both track these totals to assure that the minimal usage allowance is not exceeded. 
 
106.9.7  Buy America Requirements for Manufactured Products. 
Manufactured products means: 

(a) Articles, materials, or supplies that have been: 

(i) Processed into a specific form and shape; or 
(ii) Combined with other articles, materials, or supplies to create a product with different 

properties than the individual articles, materials, or supplies. 

(b) If an item is classified as an iron or steel product, a construction material, or a section 
70917(c) material under § 184.4(e) and the definitions set forth in this section, then it is 
not a manufactured product.  However, an article, material, or supply classified as a 
manufactured product under § 184.4(e) and paragraph (1) of this definition may include 
components that are construction materials, iron or steel products, or section 70917(c) 
materials. 

 
106.9.7.1  Manufactured products are exempt from Buy America requirements.  To qualify as a 
manufactured product, items that consist of two or more of the listed construction materials that 
have been combined together through a manufacturing process, and items that include at least 
one of the listed materials combined with a material that is not listed through a manufacturing 
process, should be treated as manufactured products, rather than as construction materials.  
 
106.9.7.2  Manufactured items are covered under a general waiver to exclude them from Buy 
America Requirements.  To qualify for the exemption the components must comprise of 55% of 
the value of materials in the item.  The final assembly must also be performed domestically. 
 
 
Delete Sec 109.14.1 thru Sec 109.14.8 and substitute the following: 
 
109.14.1  Monthly Fuel Index.  Each month, the Monthly Fuel Index will be established as the 
average retail price per gallon for Ultra Low Sulfur Diesel for the Midwest (PADD 2) area as posted 
on the first Monday of the month by the U.S. Energy Information Administration (EIA).  Should the 
posted price not be available for any reason, the MoDOT State Construction and Materials 
Engineer will use reasonable methods, at their sole discretion, to establish the Monthly Fuel Index 
on an interim basis until the EIA resumes its publication. 
 
109.14.2  Fuel Adjustment Calculation. 
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B = Base Fuel Index = Monthly Fuel Index in the month in which the project was let 
C = Current Index = Monthly Fuel Index in the month in which the work was performed 
U = Units of work performed within the current pay estimate period (applicable pay units) 
F = Total Fuel Usage Factor (gal./applicable pay units) 
 
Fuel Adjustment (Dollars) = (C – B) x U x F 
 
109.14.3  Each pay estimate period, a fuel adjustment payment or deduction will be applied for 
the quantity of work performed that period on each qualifying pay item.  For calculation of the fuel 
adjustment, work performed on the first day of a month will generally be included with the second 
estimate in the previous month to keep fuel adjustments in sync with MoDOT’s normal payment 
estimate period schedule.  The Commission reserves the right to include work performed on the 
first day of the month with the current month to accommodate financial accounting termini, such 
as the beginning of the state and federal fiscal years (July 1 and October 1).   
 
109.14.4  If the bidder wishes to be bound by these specifications, the bidder shall execute the 
acceptance form in the proposal.  Failure by the bidder to execute the acceptance form will be 
interpreted to mean election to not participate in the price adjustment for fuel. 
 
 
Disposal of Blast Media and Paint Residue 
 
1.0  Description.  Whereas Sec 1081.10 requires delivery of Blast Media and Paint Residue 
(BMPR) produced from bridge coating activities to The Doe Run Company for recycling, and 
considering the amount of BMPR produced on all active MoDOT projects statewide at any given 
point in time may exceed the recycling capacity of Doe Run, this provision allows for an alternate 
method of disposal of BMPR.  The contractor, at its discretion, can choose this disposal option or 
the Doe Run recycle option, when both are available.  When Doe Run is not currently capable or 
agreeable to accept the BMPR, this alternate disposal option shall be considered mandatory, and 
at no additional cost to the Commission. 
 
2.0  Disposal in Landfill.  In lieu of delivery to Doe Run for recycling, BMPR material shall be 
disposed in the appropriate type of approved landfill, as determined by Toxicity Characteristic 
Leaching Procedure (TCLP) testing.  The material must be TCLP tested to determine if it contains 
a level of hazardous waste such that requires disposal in a hazardous waste landfill.  A sampling 
plan for testing shall be submitted to MoDOT for review and concurrence.  Sampling shall be 
performed by the contractor.  MoDOT will witness the sampling to ensure it is conducted per the 
plan submitted. 
 
2.1  The contractor shall submit the collected samples to a qualified third-party testing facility to 
perform TCLP testing.  If the sample indicates that the BMPR material qualifies as hazardous 
waste, then the materials represented by that sample shall be delivered to a licensed hazardous 
waste landfill for disposal.  The contractor shall be responsible for hiring a licensed hazardous 
waste transporter to transport the hazardous waste to the landfill.  The contractor shall comply 
with all applicable laws and regulations for storage and shipping of the hazardous waste material.  
If the testing indicates that the BMPR material qualifies as a special waste, it shall be taken to a 
certified landfill for disposal.  The contractor shall be responsible for the transportation of the 
special waste material to the certified landfill.  The requirement to ship the BMPR material by 
barrels will be waived.  Any alternate containers utilized shall comply with all applicable laws and 
regulations for shipping this type of special waste material.  Copies of all shipping manifests, 
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landfill disposal agreements, and any other legally required documentation shall be provided to 
the engineer. 
 
3.0  Basis of Payment.  No payment will be made for any costs associated with this landfill 
disposal option, including, but not limited to, sampling, testing, delivery, temporary storage, or 
disposal fees. 
 
 
G. Weston Bend State Park Coordination 
 
The contractor shall provide a minimum of two weeks’ notice to Weston Bend State Park before 
work begins.  It is the responsibility of the contractor to coordinate all work with Weston Bend 
State Park.   
 
Weston Bend State Park contact information for contractor coordination: 
 
Shanea Frederick 
Park Superintendent 
(816) 640-5443 
Shanea.Frederick@dnr.mo.gov  
 
 
H. Cooperation Between Contractors  
 
1.0  This contract is one of two projects essential to the overall improvements in Weston Bend 
State Park.  The Campground Expansion Project will or may be under construction during this 
project.  

 
2.0  When necessary for proper prosecution of work, each contractor shall permit the other access 
through the overlapping construction areas and will cooperate to coordinate temporary traffic 
control activities. 
 
I. Liquidated Damages for Winter Months JSP-04-17A 
 
Delete Sec 108.8.1.3 (a) 
 
Liquidated damages for failure to complete the work on time shall not be waived from December 
15 to March 15, both dates inclusive. 
 
J. Pavement Marking Log 
 
1.0  Description. The contractor shall log the locations of existing pavement marking prior to any 
construction operations that may affect the existing pavement marking. The log shall contain all 
existing pavement marking and shall include center stripes, no passing stripes, lane lines, turn 
arrows, hash bars, cross walks, and stop bars.  The contractor shall provide a copy of the existing 
pavement marking log to the engineer. The contractor shall place the new pavement marking at 
the same locations as the existing pavement marking, unless otherwise directed by the engineer 
or shown on the plans. 
 
2.0  Basis of Payment.  No direct payment will be made for logging of existing pavement marking.  
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K. Special Conditions for Archaeological Site Preservation 
 
1.0 Description. The contractor is notified that a National Register of Historic Places (NRHP)-
eligible archaeological sites are present within the area of construction. This special provision has 
been written to keep this project in compliance with Section 106 of the National Historic 
Preservation Act of 1966, as amended (16 U.S.C. §§ 470 et seq.). The intent of this special 
provision is to minimize construction impacts to these significant archaeological sites and to 
preserve the archaeological deposits.  Prior to implementation of any exceptions, changes, or 
modifications to this provision the contractor, the MoDOT Resident Engineer and the MoDOT 
Historic Preservation Manager must mutually agree, and that agreement must be formally 
documented (e.g., in an email). If the contractor fails to comply with this provision, federal funding 
could be jeopardized.   
 
2.0 Construction Requirements. Minimization of impacts throughout the archaeological site 
areas will require: 
 

2.1 No Disturbance. The following locations will be marked as do not disturb (DND) on 
the plans.  No off-roadway activity, including but not limited to parking, staging or driving 
equipment, shall occur within these locations.  The contractor shall notify the Resident 
Engineer, Construction Inspector and the MoDOT Historic Preservation Manager ten (10) 
working days prior to the activity if disturbance is needed in these locations. 
 
• From 360 feet east to 1,325 feet west of the Day Use/Scenic Overlook Road 
 

 
3.0 Method of Measurement. This item will not be measured for payment. 
 
4.0. Basis of Payment.  No direct pay shall be provided for any labor, equipment, time, or 
materials necessary to complete this work. The contractor shall have no claim, or basis for any 
claim or suit whatsoever, resulting from compliance with this provision. No time extensions will be 
granted due to the contractor’s failure to comply with this provision. 
 


