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JOB 
SPECIAL PROVISION 

 
 

A. General - Federal JSP-09-02J 
  
1.0  Description.  The Federal Government is participating in the cost of construction of this 
project.  All applicable Federal laws, and the regulations made pursuant to such laws, shall be 
observed by the contractor, and the work will be subject to the inspection of the appropriate 
Federal Agency in the same manner as provided in Sec 105.10 of the Missouri Standard 
Specifications for Highway Construction with all revisions applicable to this bid and contract. 
 
1.1  This contract requires payment of the prevailing hourly rate of wages for each craft or type of 
work required to execute the contract as determined by the Missouri Department of Labor and 
Industrial Relations and requires adherence to a schedule of minimum wages as determined by 
the United States Department of Labor.  For work performed anywhere on this project, the 
contractor and the contractor’s subcontractors shall pay the higher of these two applicable wage 
rates. State Wage Rates, Information on the Required Federal Aid Provisions, and the current 
Federal Wage Rates are available on the Missouri Department of Transportation web page at 
www.modot.org under "Doing Business with MoDOT”, “Contractor Resources".  Effective Wage 
Rates will be posted 10 days prior to the applicable bid opening.  These supplemental bidding 
documents have important legal consequences.  It shall be conclusively presumed that they are 
in the bidder's possession, and they have been reviewed and used by the bidder in the preparation 
of any bid submitted on this project. 
 
1.2  The following documents are available on the Missouri Department of Transportation web 
page at www.modot.org under "Doing Business with MoDOT"; “Standards and Specifications”. 
The effective version shall be determined by the letting date of the project. 
 
   General Provisions & Supplemental Specifications  
 
   Supplemental Plans to July 2023 Missouri Standard Plans  
   For Highway Construction  
 
These supplemental bidding documents contain all current revisions to the published versions 
and have important legal consequences.  It shall be conclusively presumed that they are in the 
bidder's possession, and they have been reviewed and used by the bidder in the preparation of 
any bid submitted on this project. 
 
 
B. Contract Liquidated Damages JSP-13-01D 
 
 
1.0  Description.  Liquidated Damages for failure or delay in completing the work on time for this 
contract shall be in accordance with Sec 108.8.  The liquidated damages include separate 
amounts for road user costs and contract administrative costs incurred by the Commission. 
 
1.1  Subproject Identification.  Portions of the Contract are hereby identified as subprojects with 
the following assignment of Bridge Number, Route, or other location of work. This identification is 
done for the purpose of setting time limits for completion of each subproject and to allow partial 
acceptance of the work for maintenance as subprojects are completed. 

https://www.modot.org/
https://www.modot.org/
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2.0  Period of Performance.  Prosecution of work is expected to begin on the date specified 
below in accordance with Sec 108.2.  Regardless of when the work is begun on this contract, all 
work on all projects shall be completed on or before the date specified below.  Completion by this 
date shall be in accordance with the requirements of Sec 108.7.1. 
 

Notice to Proceed:  August 12, 2024 
Contract Completion Date:  November 1, 2025 

 
2.1  Calendar Days and Completion Dates.  Completion of the project is required as specified 
herein. The count of calendar days will begin on the date the contractor starts any construction 
operations on the project. 
 
 

Project Calendar Days Daily Road User Cost 
JSL0047 N/A $2,300.00 

 
3.0  Liquidated Damages for Contract Administrative Costs.  Should the contractor fail to 
complete the work on or before the contract completion date specified in Section 2.0, or within 
the number of calendar days specified in Section 2.1, whichever occurs first, the contractor will 
be charged contract administrative liquidated damages in accordance with Sec 108.8 in the 
amount of $2,000 per calendar day for each calendar day, or partial day thereof, that the work is 
not fully completed.  For projects in combination, these damages will be charged in full for failure 
to complete one or more projects within the specified contract completion date or calendar days. 
 
4.0  Liquidated Damages for Road User Costs.  Should the contractor fail to complete the work 
on or before the contract completion date specified in Section 2.0, or within the number of calendar 
days specified in Section 2.1, whichever occurs first, the contractor will be charged road user 
costs in accordance with Sec 108.8 in the amount specified in Section 2.1 for each calendar day, 
or partial day thereof, that the work is not fully completed.  These damages are in addition to the 
contract administrative damages and any other damages as specified elsewhere in this contract. 
 
 
C. Work Zone Traffic Management JSP-02-06N 
 
1.0  Description.  Work zone traffic management shall be in accordance with applicable portions 
of Division 100 and Division 600 of the Standard Specifications, and specifically as follows. 
 
1.1  Maintaining Work Zones and Work Zone Reviews. The Work Zone Specialist (WZS) shall 
maintain work zones in accordance with Sec 616.3.3 and as further stated herein.  The WZS shall 
coordinate and implement any changes approved by the engineer.  The WZS shall ensure all 
traffic control devices are maintained in accordance with Sec 616, the work zone is operated 
within the hours specified by the engineer, and will not deviate from the specified hours without 
prior approval of the engineer. The WZS is responsible to manage work zone delay in accordance 
with these project provisions.  When requested by the engineer, the WZS shall submit a weekly 
report that includes a review of work zone operations for the week. The report shall identify any 
problems encountered and corrective actions taken.  Work zones are subject to unannounced 
inspections by the engineer and other departmental staff to corroborate the validity of the WZS’s 
review and may require immediate corrective measures and/or additional work zone monitoring. 
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1.2  Work Zone Deficiencies.  Failure to make corrections on time may result in the engineer 
suspending work.  The suspension will be non-excusable and non-compensable regardless if 
road user costs are being charged for closures. 
 
2.0  Traffic Management Schedule. 
 
2.1  Traffic management schedules shall be submitted to the engineer for review prior to the start 
of work and prior to any revisions to the traffic management schedule.  The traffic management 
schedule shall include the proposed traffic control measures, the hours traffic control will be in 
place, and work hours. 
 
2.2  The traffic management schedule shall conform to the limitations specified in Sec 616 
regarding lane closures, traffic shifts, road closures and other width, height and weight 
restrictions. 
 
2.3  The engineer shall be notified as soon as practical of any postponement due to weather, 
material or other circumstances. 
 
2.4  In order to ensure minimal traffic interference, the contractor shall schedule lane closures for 
the absolute minimum amount of time required to complete the work.  Lanes shall not be closed 
until material is available for continuous construction and the contractor is prepared to diligently 
pursue the work until the closed lane is opened to traffic. 
 
2.5  Traffic Congestion.  The contractor shall, upon approval of the engineer, take proactive 
measures to reduce traffic congestion in the work zone.  The contractor shall immediately 
implement appropriate mitigation strategies whenever traffic congestion reaches an excess of 10 
minutes to prevent congestion from escalating to 15 minute or above threshold.  If disruption of 
the traffic flow occurs and traffic is backed up in queues of 15 minute delays or longer, then the 
contractor shall immediately review the construction operations which contributed directly to 
disruption of the traffic flow and make adjustments to the operations to prevent the queues from 
reoccurring.  Traffic delays may be monitored by physical presence on site or by utilizing real-
time travel data through the work zone that generate text and/or email notifications where 
available.  The engineer monitoring the work zone may also notify the contractor of delays that 
require prompt mitigation.  The contractor may work with the engineer to determine what other 
alternative solutions or time periods would be acceptable.   
 
2.5.1 Traffic Safety. 
 
2.5.1.1 Recurring Congestion.  Where traffic queues routinely extend to within 1000 feet of the 
ROAD WORK AHEAD, or similar, sign on a divided highway or to within 500 feet of the ROAD 
WORK AHEAD, or similar, sign on an undivided highway, the contractor shall extend the advance 
warning area, as approved by the engineer.  
 
2.5.1.2 Non-Recurring Congestion.  When traffic queues extend to within 1000 feet of the ROAD 
WORK AHEAD, or similar, sign on a divided highway or to within 500 feet of the ROAD WORK 
AHEAD, or similar, sign on an undivided highway infrequently, the contractor shall deploy a 
means of providing advance warning of the traffic congestion, as approved by the engineer. The 
warning location shall be no less than 1000 feet and no more than 0.5 mile in advance of the end 
of the traffic queue on divided highways and no less than 500 feet and no more than 0.5 mile in 
advance of the end of the traffic queue on undivided highways. 
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2.6  Transportation Management Plan.  The contractor Work Zone Specialist (WZS) shall 
review the Transportation Management Plan (TMP), found as an electronic deliverable on 
MoDOT’s Online Plans Room and discuss the TMP with the engineer during the preconstruction 
conference.  Throughout the construction project, the WZS is responsible for updating any 
changes or modifications to the TMP and getting those changes approved by the engineer a 
minimum of two weeks in advance of implementation.  The WZS shall participate in the post 
construction conference and provide recommendations on how future TMPs can be improved. 
 
2.7  Traffic Management Center (TMC) Coordination.  The Work Zone Specialist (WZS) or their 
designee shall contact by phone the MoDOT Traffic Management Center (KC Scout TMC at #816-
347-2250 or Gateway Guide TMC at #314-275-1513) within five minutes of a lane or ramp closure 
beginning and within five minutes of a lane or ramp closure being removed.  The WZS shall make 
this phone call 24 hours a day, 365 days of the year since the MoDOT Traffic Management 
Centers are always staffed. 
 
3.0  Work Hour Restrictions. 
 
3.1  Except for emergency work, as determined by the engineer, and long term lane closures 
required by project phasing, all lanes shall be scheduled to be open to traffic during the five major 
holiday periods shown below, from 12:00 noon on the last working day preceding the holiday until 
6:00 a.m. on the first working day subsequent to the holiday unless otherwise approved by the 
engineer. 
 

Memorial Day 
Labor Day 
Thanksgiving 
Christmas 
New Year’s Day 

 
3.1.1 Independence Day.  The lane restrictions specified in Section 3.1 shall also apply to 
Independence Day, except that the restricted periods shall be as follows: 
 

When 
Independence 
Day falls on: 

The Holiday 
is Observed 

on: 
Halt Lane Closures 

beginning at: 
Allow Lane Closures to 

resume at: 

Sunday Monday Noon on Friday 6:00 a.m. on Tuesday 

Monday Monday Noon on Friday 6:00 a.m. on Tuesday 

Tuesday Tuesday Noon on Monday 6:00 a.m. on Wednesday 

Wednesday Wednesday Noon on Tuesday 6:00 a.m. on Thursday 

Thursday Thursday Noon on Wednesday 6:00 a.m. on Friday 

Friday Friday Noon on Thursday 6:00 a.m. on Monday 

Saturday Friday Noon on Thursday 6:00 a.m. on Monday 

 
 
3.2  The contractor shall not perform any construction operation on the roadway, roadbed or active 
lanes, including the hauling of material within the project limits, during restricted periods, holiday 
periods or other special events specified in the contract documents. 
 
3.3  The contractor shall be aware that traffic volume data indicates construction operations on 
the roadbed between the following hours will likely result in traffic queues greater than 15 minutes.  
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Based on this, the contractor’s operations will be restricted accordingly unless it can be 
successfully demonstrated the operations can be performed without a 15 minute queue in traffic.  
It shall be the responsibility of the engineer to determine if the above work hours may be modified.  
Working hours for evenings, weekends and holidays will be determined by the engineer. The 
contractor may not work during the following listed hours: 
 

Route 50 Eastbound: 
5:00 a.m. - 8:00 a.m. Monday through Friday 
To be determined by the Engineer.  Saturday 
 

Route 50 Westbound: 
3:00 p.m. - 6:00 p.m. Monday through Friday 
To be determined by the Engineer.  Saturday 
 

3.4  Any work requiring a reduction to one lane of traffic may be completed during nighttime hours.  
Nighttime hours shall be considered 6:00 p.m. to 5:00 a.m. for this project. 
 
4.0  Detours and Lane Closures. 
 
4.1  When a changeable message sign (CMS) is provided, the contractor shall use the CMS to 
notify motorists of future traffic disruption and possible traffic delays one week before traffic is 
shifted to a detour or prior to lane closures.  The CMS shall be installed at a location as approved 
or directed by the engineer.  If a CMS with Communication Interface is required, then the  CMS 
shall be capable of communication prior to installation on right of way.  All messages planned for 
use in the work zone shall be approved and authorized by the engineer or its designee prior to 
deployment.  When permanent dynamic message signs (DMS) owned and operated by MoDOT 
are located near the project, they may also be used to provide warning and information for the 
work zone.  Permanent DMS shall be operated by the TMC, and any messages planned for use 
on DMS shall be approved and authorized by the TMC at least 72 hours in advance of the work. 
 
4.2  At least one lane of traffic in each direction shall be maintained at all times except for brief 
intervals of time required when the movement of the contractor’s equipment will seriously hinder 
the safe movement of traffic.  Periods during which the contractor will be allowed to interrupt traffic 
will be designated by the engineer. 
 
5.0  Basis of Payment.  No direct payment will be made to the contractor to recover the cost of 
equipment, labor, materials, or time required to fulfill the above provisions, unless specified 
elsewhere in the contract document.  All authorized changes in the traffic control plan shall be 
provided for as specified in Sec 616. 
 
 
D. Emergency Provisions and Incident Management JSP-90-11A 
 
1.0  The contractor shall have communication equipment on the construction site or immediate 
access to other communication systems to request assistance from law enforcement or other 
emergency agencies for incident management.  In case of traffic accidents or the need for law 
enforcement to direct or restore traffic flow through the job site, the contractor shall notify law 
enforcement or other emergency agencies immediately as needed.  The area engineer's office 
shall also be notified when the contractor requests emergency assistance. 
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2.0  In addition to the 911 emergency telephone number for ambulance, fire or law enforcement 
services, the following agencies may also be notified for accident or emergency situation within 
the project limits. 
 

Missouri State Highway Patrol 

1-800-525-5555               Cellular: *55 

Troop C Headquarters 
891 Technology Drive 

Weldon Spring, MO 63141 
(636) 300-2800 

Franklin County Sheriff’s Office 
1 Bruns Lane 
Union, MO 63084 
Phone:  (636) 583-2560 

City of Gerald Police Department 
106 E. Fitzgerald Ave. 
Gerald, MO 63037 
Phone: (573) 764-3424 

City of Union Police Department 
119 S. Church 
Union, MO 63084 
Phone: (636) 583-3700 

 
Gerald-Rosebud Fire Department 
 

405 W. Grandview Ave. 
Gerald, MO 63037 
Phone: (573) 764-2410 

 
City of Union Fire Department 
 

Fire Station 1 
1401 West Springfield Av. 
Union, MO 63084 
Phone: (636) 583-2515 

 
 
2.1  This list is not all inclusive.  Notification of the need for wrecker or tow truck services will 
remain the responsibility of the appropriate law enforcement agency. 
 
2.2  The contractor shall notify law enforcement and emergency agencies before the start of 
construction to request their cooperation and to provide coordination of services when 
emergencies arise during the construction at the project site.  When the contractor completes this 
notification with law enforcement and emergency agencies, a report shall be furnished to the 
engineer on the status of incident management. 
 
3.0  No direct pay will be made to the contractor to recover the cost of the communication 
equipment, labor, materials or time required to fulfill the above provisions. 
 
 
E. Project Contact for Contractor/Bidder Questions JSP-96-05 
 
All questions concerning this project during the bidding process shall be forwarded to the project 
contact listed below. 
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Barry Bergman, Project Contact 
St. Louis District 
1590 Woodlake Drive 
Chesterfield, MO 63017 
 
Telephone Number:  314-453-5033 
Email:  Barry.Bergman@modot.mo.gov 
 

All questions concerning the bid document preparation can be directed to the Central Office – 
Design at (573) 751-2876. 
 
F. Supplemental Revisions JSP-18-01AB 
 
Compliance with 2 CFR 200.216 – Prohibition on Certain Telecommunications and Video 
Surveillance Services or Equipment. 
 
The Missouri Highways and Transportation Commission shall not enter into a contract (or extend 
or renew a contract) using federal funds to procure or obtain equipment, services, or systems that 
uses covered telecommunications equipment or services as substantial or as critical technology 
as part of any system where the video surveillance and telecommunications equipment was 
produced by Huawei Technologies Company, ZTE Corporation, Hytera Communications 
Corporation, Hangzhou Hikvision Digital Technology Company, or Dahua Technology Company 
(or any subsidiary or affiliate of such entities). 
 
 
Stormwater Compliance Requirements 
 
1.0  Description.  This provision requires the contractor to provide a Water Pollution Control 
Manager (WPCM) for any project that includes land disturbance on the project site and the total 
area of land disturbance, both on the project site, and all Off-site support areas, is one (1) acre or 
more.  Regardless of the area of Off-site disturbance, if no land disturbance occurs on the project 
site, these provisions do not apply.  When a WPCM is required, all sections within this provision 
shall be applicable, including assessment of specified Liquidated Damages for failure to correct 
Stormwater Deficiencies, as specified herein.  This provision is in addition to any other 
stormwater, environmental, and land disturbance requirements specified elsewhere in the 
contract. 
 
1.1  Definitions.  The project site is defined as all areas designated on the plans, including 
temporary and permanent easements.  The project site is equivalent to the “permitted site”, as 
defined in MoDOT’s State Operating Permit.  An Off-site area is defined as any location off the 
project site the contractor utilizes for a dedicated project support function, such as, but not limited 
to, staging area, plant site, borrow area, or waste area.   
 
1.2  Reporting of Off-Site Land Disturbance.  If the project includes any planned land 
disturbance on the project site, prior to the start of work, the contractor shall submit a written 
report to the engineer that discloses all Off-site support areas where land disturbance is planned, 
the total acreage of anticipated land disturbance on those sites, and the land disturbance permit 
number(s).  Upon request by the engineer, the contractor shall submit a copy of its land 
disturbance permit(s) for Off-site locations.  Based on the total acreage of land disturbance, both 
on and Off-site, the engineer shall determine if these Stormwater Compliance Requirements shall 
apply.  The Contractor shall immediately report any changes to the planned area of Off-site land 

mailto:Barry.Bergman@modot.mo.gov
https://www.ecfr.gov/cgi-bin/text-idx?SID=184e56a2d363d6eae0d991766144999b&mc=true&node=se2.1.200_1216&rgn=div8
https://www.ecfr.gov/cgi-bin/text-idx?SID=184e56a2d363d6eae0d991766144999b&mc=true&node=se2.1.200_1216&rgn=div8
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disturbance.  The Contractor is responsible for obtaining its own separate land disturbance permit 
for Off-site areas. 
 
2.0  Water Pollution Control Manager (WPCM).  The Contractor shall designate a competent 
person to serve as the Water Pollution Control Manager (WPCM) for projects meeting the 
description in Section 1.0.  The Contractor shall ensure the WPCM completes all duties listed in 
Section 2.1. 
 
2.1  Duties of the WPCM: 
 

(a) Be familiar with the stormwater requirements including the current MoDOT State 
Operating Permit for construction stormwater discharges/land disturbance activities; 
MoDOT’s statewide Stormwater Pollution Prevention Plan (SWPPP); the Corps of 
Engineers Section 404 Permit, when applicable; the project specific SWPPP, the Project’s 
Erosion & Sediment Control Plan; all applicable special provisions, specifications, and 
standard drawings; and this provision;  

 
(b) Successfully complete the MoDOT Stormwater Training Course within the last 4 years.  

The MoDOT Stormwater Training is a free online course available at MoDOT.org;   
 
(c) Attend the Pre-Activity Meeting for Grading and Land Disturbance and all subsequent 

Weekly Meetings in which grading activities are discussed; 
 
(d) Oversee and ensure all work is performed in accordance with the Project-specific SWPPP 

and all updates thereto, or as designated by the engineer; 
 
(e) Review the project site for compliance with the Project SWPPP, as needed, from the start 

of any grading operations until final stabilization is achieved, and take necessary actions 
to correct any known deficiencies to prevent pollution of the waters of the state or adjacent 
property owners prior to the engineer’s weekly inspections; 

 
(f) Review and acknowledge receipt of each MoDOT Inspection Report (Land Disturbance 

Inspection Record) for the Project within forty eight (48) hours of receiving the report and 
ensure that all Stormwater Deficiencies noted on the report are corrected as soon as 
possible, but no later than stated in Section 5.0. 

 
3.0  Pre-Activity Meeting for Grading/Land Disturbance and Required Hold Point.  A Pre-
Activity meeting for grading/land disturbance shall be held prior to the start of any land disturbance 
operations.  No land disturbance operations shall commence prior to the Pre-Activity meeting 
except work necessary to install perimeter controls and entrances.  Discussion items at the pre-
activity meeting shall include a review of the Project SWPPP, the planned order of grading 
operations, proposed areas of initial disturbance, identification of all necessary BMPs that shall 
be installed prior to commencement of grading operations, and any issues relating to compliance 
with the Stormwater requirements that could arise in the course of construction activity at the 
project. 
 
3.1  Hold Point.  Following the pre-activity meeting for grading/land disturbance and subsequent 
installation of the initial BMPs identified at the pre-activity meeting, a Hold Point shall occur prior 
to the start of any land disturbance operations to allow the engineer and WPCM the time needed 
to perform an on-site review of the installation of the BMPs to ensure compliance with the SWPPP 
is met.  Land disturbance operations shall not begin until authorization is given by the engineer.  
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4.0  Inspection Reports.  Weekly and post run-off inspections will be performed by the engineer 
and each Inspection Report (Land Disturbance Inspection Record) will be entered into a web-
based Stormwater Compliance database.  The WPCM will be granted access to this database 
and shall promptly review all reports, including any noted deficiencies, and shall acknowledge 
receipt of the report as required in Section 2.1 (f.).   
 
5.0  Stormwater Deficiency Corrections.  All stormwater deficiencies identified in the Inspection 
Report shall be corrected by the contractor within 7 days of the inspection date or any extended 
period granted by the engineer when weather or field conditions prohibit the corrective work.  If 
the contractor does not initiate corrective measures within 5 calendar days of the inspection date 
or any extended period granted by the engineer, all work shall cease on the project except for 
work to correct these deficiencies, unless otherwise allowed by the engineer.  All impact costs 
related to this halting of work, including, but not limited to stand-by time for equipment, shall be 
borne by the Contractor.  Work shall not resume until the engineer approves the corrective work. 
 
5.1  Liquidated Damages.  If the Contractor fails to complete the correction of all Stormwater 
Deficiencies listed on the MoDOT Inspection Report within the specified time limit, the 
Commission will be damaged in various ways, including but not limited to, potential liability, 
required mitigation, environmental clean-up, fines, and penalties.  These damages are not 
reasonably capable of being computed or quantified.  Therefore, the contractor will be charged 
with liquidated damages specified in the amount of $2,000 per day for failure to correct one or 
more of the Stormwater Deficiencies listed on the Inspection Report within the specified time limit.  
In addition to the stipulated damages, the stoppage of work shall remain in effect until all 
corrections are complete. 
 
6.0  Basis of Payment.  No direct payment will be made for compliance with this provision. 
 
 
Anti-Discrimination Against Israel Certification 
 
By signing this contract, the Company certifies it is not currently engaged in and shall not, for the 
duration of the contract, engage in a boycott of goods or services from the State of Israel, 
companies doing business in or with Israel or authorized by, licensed by, or organized under the 
laws of the State of Israel, or persons or entities doing business in the State of Israel as defined 
by Section 34.600 RSMo.  This certification shall not apply to contracts with a total potential value 
of less than One Hundred Thousand Dollars ($100,000) or to contractors with fewer than ten (10) 
employees. 
 
 
Ground Tire Rubber (GTR) Dry Process Modification of Bituminous Pavement Material 
 
1.0  Description.  This work shall consist of the dry process of adding ground tire rubber (GTR) 
to modify bituminous material to be used in highway construction.  Existing GTR requirements in 
Section 1015 pertain to the wet process method of GTR modification that blends GTR with the 
asphalt binder (terminal blending or blending at HMA plant).  The following requirements shall 
govern for dry process GTR modification.  The dry process method adds GTR as a fine aggregate 
or mineral filler during mix production.  All GTR modified asphalt mixtures shall be in accordance 
with Secs 401, 402, or 403 as specified in the contract; except as revised by this specification. 
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2.0  Materials.  The contractor shall furnish a manufacturer’s certification to the engineer for each 
shipment of GTR furnished stating the name of the manufacturer, the chemical composition, 
workability additives, and certifying that the GTR supplied is in accordance with this specification. 
 
2.1  Product Approval.  The GTR product shall contain a Trans-Polyoctenamer (TOR) added at 
4.5 % of the weight of the crumb rubber or an engineered crumb rubber (ECR) workability additive 
that has proven performance in Missouri.  Other GTR additives shall be demonstrated and proven 
prior to use such as a five-year field performance history in other states or performance on a 
federal or state-sanctioned accelerated loading facility.  
 
2.2  General.  GTR shall be produced from processing automobile or truck tires by ambient or 
cryogenic grinding methods.  Heavy equipment tires, uncured or de-vulcanized rubber will not be 
permitted.  GTR shall also meet the following material requirements:  
 

Table 1 – GTR Material Properties 

Property Test Method Criteria 

Specific Gravity ASTM D1817 1.02 to 1.20 

Metal Contaminates ASTM D5603 < 0.01% 

Fiber Content ASTM D5603 < 0.5% 

Moisture Content ASTM D1509 < 1.0%* 

Mineral Filler AASHTO M17 < 4.0% 

 *Moisture content of the GTR shall not cause foaming when combined with asphalt 
binder and aggregate during mix production 

2.3  Gradation.  The GTR material prior to TOR or ECR workability additives shall meet the 
following gradation and shall be tested in accordance with ASTM D5603 and ASTM D5644. 
 

Table 2 – GTR Gradation 

Sieve Percent Passing by Weight 

No. 20 100 

No. 30 98-100 

No. 40 50-70 

No. 100 5-15 

 
3.0  Delivery, Storage, and Handling.  The GTR shall be supplied in moisture-proof packaging 
or other appropriate bulk containers.  GTR shall be stored in a dry location protected from rain 
before use.  Each bag or container shall be properly labeled with the manufacturer’s designation 
for the GTR and specific type, mesh size, weight and manufacturer’s batch or Lot designation. 
 
4.0  Feeder System.  Dry Process GTR shall be controlled with a feeder system using a 
proportioning device that is accurate to within ± 3 percent of the amount required.  The system 
shall automatically adjust the feed rate to always maintain the material within this tolerance and 
shall have a convenient and accurate means of calibration.  The system shall provide in-process 
monitoring, consisting of either a digital display of output or a printout of feed rate, in pounds per 
minute, to verify feed rate.  The supply system shall report the feed in 1-pound increments using 
load cells that will enable the user to monitor the depletion of the GTR.  Monitoring the system 
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volumetrically will not be allowed.  The feeder shall interlock with the aggregate weight system 
and asphalt binder pump to maintain correct mixture proportions at all production rates.   
 
Flow indicators or sensing devices for the system shall be interlocked with the plant controls to 
interrupt mixture production if GTR introduction rate is not within ± 3 percent.  This interlock will 
immediately notify the operator if GTR introduction rate exceeds introduction tolerances.  All plant 
production will cease if the introduction rate is not brought back within tolerance after 30 seconds.  
When the interlock system interrupts production and the plant has to be restarted, upon restarting 
operations; the modifier system shall run until a uniform feed can be observed on the output 
display.  All mix produced prior to obtaining a uniform feed shall be rejected. 
 
4.1  Batch Plants.  GTR shall be added to aggregate in the weigh hopper.  Mixing times shall be 
increased per GTR manufacturer recommendations. 
 
4.2  Drum Plants.  The feeder system shall add GTR to aggregate and liquid binder during mixing 
and provide sufficient mixing time to produce a uniform mixture.  The feeder system shall ensure 
GTR does not become entrained in the exhaust system of the drier or plant and is not exposed to 
the drier flame at any point after introduction. 
 
5.0  Testing During Mixture Production.  Testing of asphalt mixes containing GTR shall not 
begin until at least 30 minutes after production or per additive supplier’s recommendation. 
 
6.0  Construction Requirements.  Mixes containing GTR shall have a target mixing temperature 
of 325 F or as directed by the GTR additive supplier.  The additive supplier’s recommendations 
shall be followed to allow for GTR binder absorption/reaction. This may include holding mix in the 
silo to allow time for binder to absorb into the GTR.  Rolling operations may need to be modified.  
 
7.0  Mix Design Test Method Modification.  A formal mixing procedure from the additive supplier 
shall be provided to the contractor and engineer that details the proper sample preparation, 
including blending GTR with the binder or other additives.  Samples shall be prepared and 
fabricated in accordance with this procedure by the engineer and contractor throughout the 
duration of the project. 
 
8.0  Mix design Volumetrics.  Mix design volumetric equations shall be modified as follows: 
 
8.1  Additional virgin binder added to offset GTR absorption of binder shall be counted as part of 
the mix virgin binder 
 
8.2  GTR shall be included as part of the aggregate when calculating VMA of the mix. 
 
8.2.1  GTR SPG shall be 1.15 
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8.3  Mix Gsb used to determine VMA shall be calculated as follows: 

𝐺𝑠𝑏 (𝐽𝑀𝐹) =
(100 −  𝑃𝑏𝑚𝑣)

(
𝑃𝑠

𝐺𝑠𝑏
+

𝑃𝐺𝑇𝑅

𝐺𝐺𝑇𝑅
)

 

 
𝑤ℎ𝑒𝑟𝑒: 

𝐺𝑠𝑏 (𝐽𝑀𝐹) = 𝑏𝑢𝑙𝑘 𝑠𝑝𝑒𝑐𝑖𝑓𝑖𝑐 𝑔𝑟𝑎𝑣𝑖𝑡𝑦 𝑜𝑓 𝑡ℎ𝑒 𝑐𝑜𝑚𝑏𝑖𝑛𝑒𝑑 𝑎𝑔𝑔𝑟𝑒𝑔𝑎𝑡𝑒 𝑖𝑛𝑐𝑙𝑢𝑑𝑖𝑛𝑔 𝐺𝑇𝑅 

𝑃𝑏𝑚𝑣 = 𝑝𝑒𝑟𝑐𝑒𝑛𝑡 𝑣𝑖𝑟𝑔𝑖𝑛 𝑏𝑖𝑛𝑑𝑒𝑟 𝑏𝑦 𝑡𝑜𝑡𝑎𝑙 𝑚𝑖𝑥𝑡𝑢𝑟𝑒 𝑤𝑒𝑖𝑔ℎ𝑡 
𝑃𝑠 = 𝑝𝑒𝑟𝑐𝑒𝑛𝑡 𝑎𝑔𝑔𝑟𝑒𝑔𝑎𝑡𝑒 𝑏𝑦 𝑡𝑜𝑡𝑎𝑙 𝑚𝑖𝑥𝑡𝑢𝑟𝑒 𝑤𝑒𝑖𝑔ℎ𝑡 (𝑛𝑜𝑡 𝑖𝑛𝑐𝑙𝑢𝑑𝑖𝑛𝑔 𝐺𝑇𝑅)  
𝑃𝐺𝑇𝑅 = 𝑝𝑒𝑟𝑐𝑒𝑛𝑡 𝐺𝑇𝑅 𝑏𝑦 𝑡𝑜𝑡𝑎𝑙 𝑚𝑖𝑥𝑡𝑢𝑟𝑒 𝑤𝑒𝑖𝑔ℎ𝑡 
𝐺𝑠𝑏 = 𝑏𝑢𝑙𝑘 𝑠𝑝𝑒𝑐𝑖𝑓𝑖𝑐 𝑔𝑟𝑎𝑣𝑖𝑡𝑦 𝑜𝑓 𝑡ℎ𝑒 𝑐𝑜𝑚𝑏𝑖𝑛𝑒𝑑 𝑎𝑔𝑔𝑟𝑒𝑔𝑎𝑡𝑒 (𝑛𝑜𝑡 𝑖𝑛𝑐𝑙𝑢𝑑𝑖𝑛𝑔 𝐺𝑇𝑅)  
𝐺𝐺𝑇𝑅 = 𝐺𝑇𝑅 𝑠𝑝𝑒𝑐𝑖𝑓𝑖𝑐 𝑔𝑟𝑎𝑣𝑖𝑡𝑦 
 

8.4  Gse shall be calculated as follows: 

𝐺𝑠𝑒 =
(100 −  𝑃𝑏 − 𝑃𝐺𝑇𝑅)

(
100
𝐺𝑚𝑚

−
𝑃𝑏

𝐺𝑏
−

𝑃𝐺𝑇𝑅

𝐺𝐺𝑇𝑅
)
 

8.5  Pbe shall be calculated as follows: 

𝑃𝑏𝑒 = 𝑃𝑏 −
𝑃𝑏𝑎

100
∗ (𝑃𝑠 + 𝑃𝐺𝑇𝑅) 

 
9.0  Minimum GTR Amount.  The minimum dosage rate for GTR shall be 5 % by weight of total 
binder for an acceptable one bump grade or 10 % by weight of total binder for an acceptable two 
bump grade as detailed in the following table.  Varying percentage blends of GTR and approved 
additives may be used as approved by the engineer with proven performance and meeting the 
specified requirements of the contract grade. 
 

Contract Binder 
Grade 

Percent Effective Virgin Binder 
Replacement Limits 

Required Virgin 
Binder Grade 

Minimum GTR 
Dosage Rate 

PG 76-22 0 - 20 
PG 70-22 5 % 

PG 64-22 10 % 

PG 70-22 0 - 30 
PG 64-22 5 % 

PG 58-28 10 % 

PG 64-22 0 – 40* 
PG 58-28 5 % 

PG 52-34 10 % 

PG 58-28 0 – 40* 
PG 52-34 5 % 

PG 46-34 10 % 

* Reclaimed Asphalt Shingles (RAS) may be used when the contract grade is PG 64-22 or PG 
58-28.  RAS replacement shall follow the 2 x RAS criteria when calculating percent effective 
binder replacement in accordance Sec 401. 
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Delete Sec 403.19.2 and substitute the following: 
 
403.19.2 Lots.  The lot size shall be designated in the contractor’s QC Plan.  Each lot shall contain 
no less than four sublots and the maximum sublot size shall be 1,000 tons.  The maximum lot 
size shall be 4,000 tons for determination of pay factors.  Sublots from incomplete lots shall be 
combined with the previous complete lot for determination of pay factors.  When no previous lot 
exists, the mixture shall be treated in accordance with Sec 403.23.7.4.1.  A new lot shall begin 
when the asphalt content of a mixture is adjusted in accordance with Sec 403.11. 
 
 
Delete Sec 106.9 in its entirety and substitute the following: 
 
106.9 Buy America Requirements. 
Buy America Requirements are waived if the total amount of Federal financial assistance applied 
to the project, through awards or subawards, is below $500,000.   
 
106.9.1  Buy America Requirements for Iron and Steel. 
On all federal-aid projects, the contractor’s attention is directed to Title 23 CFR 635.410 Buy 
America Requirements.  Where steel or iron products are to be permanently incorporated into the 
contract work, steel and iron material shall be manufactured, from the initial melting stage through 
the application of coatings, in the USA except for “minimal use” as described herein.  Furthermore, 
any coating process of the steel or iron shall be performed in the USA.  Under a general waiver 
from FHWA the use of pig iron and processed, pelletized, and reduced iron ore manufactured 
outside of the USA will be permitted in the domestic manufacturing process for steel or iron 
material.  
 
106.9.1.1  Buy America Requirements for Iron and Steel for Manufactured items. 
A manufactured item will be considered iron and steel if it is “predominantly” iron or steel.  
Predominantly iron or steel means that the cost of iron or steel content of a product is more than 
50 percent of the total cost of all its components.  
 
106.9.2  Any sources other than the USA as defined will be considered foreign. The required 
domestic manufacturing process shall include formation of ingots and any subsequent process.  
Coatings shall include any surface finish that protects or adds value to the product. 
 
106.9.3  “Minimal use” of foreign steel, iron or coating processes will be permitted, provided the 
cost of such products does not exceed 1/10 of one percent (0.1 percent) of the total contract cost 
or $2,500.00, whichever is greater.  If foreign steel, iron, or coating processes are used, invoices 
to document the cost of the foreign portion, as delivered to the project, shall be provided and the 
engineer’s written approval obtained prior to placing the material in any work.  
 
106.9.4  Buy America requirements include a step certification for all fabrication processes of all 
steel or iron materials that are accepted per Sec 1000.  The AASHTO Product Evaluation and 
Audit Solutions compliance program verifies that all steel and iron products fabrication processes 
conform to 23 CFR 635.410 Buy America Requirements and is an acceptable standard per 23 
CFR 635.410(d).  AASHTO Product Evaluation and Audit Solutions compliant suppliers will not 
be required to submit step certification documentation with the shipment for some selected steel 
and iron materials.  The AASHTO Product Evaluation and Audit Solutions compliant supplier shall 
maintain the step certification documentation on file and shall provide this documentation to the 
engineer upon request. 
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106.9.4.1  Items designated as Category 1 will consist of steel girders, piling, and reinforcing steel 
installed on site.  Category 1 items require supporting documentation prior to incorporation into 
the project showing all steps of manufacturing, including coating, as being completed in the United 
States and in accordance with CFR Title 23 Section 635.410 Buy America Requirements.  This 
includes the Mill Test Report from the original producing steel mill and certifications documenting 
the manufacturing process for all subsequent fabrication, including coatings. The certification shall 
include language that certifies the following.  That all steel and iron materials permanently 
incorporated in this project was procured and processed domestically and all manufacturing 
processes, including coating, as being completed in the United States and in accordance with 
CFR Title 23 Section 635.410. 
 
106.9.4.2  Items designated as Category 2 will include all other steel or iron products not in 
Category 1 and permanently incorporated in the project.  Category 2 items shall consist of, but 
not be limited to items such as fencing, guardrail, signing, lighting and signal supports.  The prime 
contractor is required to submit a material of origin form certification prior to incorporation into the 
project from the fabricator for each item that the product is domestic.  The Certificate of Materials 
Origin form (link to certificate form) from the fabricator must show all steps of manufacturing, 
including coating, as being completed in the United States and in accordance with CFR Title 23 
Section 635.410 Buy America Requirements and be signed by a fabricator representative.  The 
engineer reserves the right to request additional information and documentation to verify that all 
Buy America requirements have been satisfied.  These documents shall be submitted upon 
request by the engineer and retained for a period of 3 years after the last reimbursement of the 
material.  
 
106.9.4.3  Any minor miscellaneous steel or iron items that are not included in the materials 
specifications shall be certified by the prime contractor as being procured domestically.  Examples 
of these items would be bolts for sign posts, anchorage inserts, etc.  The certification shall read 
“I certify that all steel and iron materials permanently incorporated in this project during all 
manufacturing processes, including coating, as being completed in the United States and in 
accordance with CFR Title 23 Section 635.410 Buy America Requirements procured and 
processed domestically in accordance with CFR Title 23 Section 635.410 Buy America 
Requirements.  Any foreign steel used was submitted and accepted under minor usage”.  The 
certification shall be signed by an authorized representative of the prime contractor. 
 
106.9.5  When permitted in the contract, alternate bids may be submitted for foreign steel and 
iron products.  The award of the contract when alternate bids are permitted will be based on the 
lowest total bid of the contract based on furnishing domestic steel or iron products or 125 percent 
of the lowest total bid based on furnishing foreign steel or iron products.  If foreign steel or iron 
products are awarded in the contract, domestic steel or iron products may be used; however, 
payment will be at the contract unit price for foreign steel or iron products. 
 
106.9.6  Buy America Requirements for Construction Materials other than iron and steel 
materials.  Construction materials means articles, materials, or supplies that consist of only one 
of the items listed.  Minor additions of articles, materials, supplies, or binding agents to a 
construction material do not change the categorization of the construction material.  Upon request 
by the engineer, the contractor shall submit a domestic certification for all construction materials 
listed that are incorporated into the project. 
 

(a) Non-ferrous metals 

https://epg.modot.org/forms/CM/CERTIFICATE_OF_MATERIALS_ORIGIN.pdf
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(b) Plastic and Polymer-based products (including polyvinylchloride, composite building 

materials, and polymers used in fiber optic cables) 

(c) Glass (including optic glass) 

(d) Fiber optic cable (including drop cable) 

(e) Optical fiber 

(f) Lumber 

(g) Engineered wood 

(h) Drywall 

 
106.9.6.1  Minimal Use allowance for Construction Materials other than iron or steel. 
“The total value of the non-compliant products is no more than the lesser of $1,000,000 or 5% of 
total applicable costs for the project.”  The contractor shall submit to the engineer any non-
domestic materials and their total material cost to the engineer.  The contractor and the engineer 
will both track these totals to assure that the minimal usage allowance is not exceeded. 
 
106.9.7  Buy America Requirements for Manufactured Products. 
Manufactured products means: 

(a) Articles, materials, or supplies that have been: 

(i) Processed into a specific form and shape; or 
(ii) Combined with other articles, materials, or supplies to create a product with different 

properties than the individual articles, materials, or supplies. 

(b) If an item is classified as an iron or steel product, a construction material, or a section 
70917(c) material under § 184.4(e) and the definitions set forth in this section, then it is 
not a manufactured product.  However, an article, material, or supply classified as a 
manufactured product under § 184.4(e) and paragraph (1) of this definition may include 
components that are construction materials, iron or steel products, or section 70917(c) 
materials. 

 
106.9.7.1  Manufactured products are exempt from Buy America requirements.  To qualify as a 
manufactured product, items that consist of two or more of the listed construction materials that 
have been combined together through a manufacturing process, and items that include at least 
one of the listed materials combined with a material that is not listed through a manufacturing 
process, should be treated as manufactured products, rather than as construction materials.  
 
106.9.7.2  Manufactured items are covered under a general waiver to exclude them from Buy 
America Requirements.  To qualify for the exemption the components must comprise of 55% of 
the value of materials in the item.  The final assembly must also be performed domestically. 
 
 
Delete Sec 109.14.1 thru Sec 109.14.8 and substitute the following: 
 
109.14.1  Monthly Fuel Index.  Each month, the Monthly Fuel Index will be established as the 
average retail price per gallon for Ultra Low Sulfur Diesel for the Midwest (PADD 2) area as posted 
on the first Monday of the month by the U.S. Energy Information Administration (EIA).  Should the 
posted price not be available for any reason, the MoDOT State Construction and Materials 
Engineer will use reasonable methods, at their sole discretion, to establish the Monthly Fuel Index 
on an interim basis until the EIA resumes its publication. 
 
109.14.2  Fuel Adjustment Calculation. 
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B = Base Fuel Index = Monthly Fuel Index in the month in which the project was let 
C = Current Index = Monthly Fuel Index in the month in which the work was performed 
U = Units of work performed within the current pay estimate period (applicable pay units) 
F = Total Fuel Usage Factor (gal./applicable pay units) 
 
Fuel Adjustment (Dollars) = (C – B) x U x F 
 
109.14.3  Each pay estimate period, a fuel adjustment payment or deduction will be applied for 
the quantity of work performed that period on each qualifying pay item.  For calculation of the fuel 
adjustment, work performed on the first day of a month will generally be included with the second 
estimate in the previous month to keep fuel adjustments in sync with MoDOT’s normal payment 
estimate period schedule.  The Commission reserves the right to include work performed on the 
first day of the month with the current month to accommodate financial accounting termini, such 
as the beginning of the state and federal fiscal years (July 1 and October 1).   
 
109.14.4  If the bidder wishes to be bound by these specifications, the bidder shall execute the 
acceptance form in the proposal.  Failure by the bidder to execute the acceptance form will be 
interpreted to mean election to not participate in the price adjustment for fuel. 
 
 
Disposal of Blast Media and Paint Residue 
 
1.0  Description.  Whereas Sec 1081.10 requires delivery of Blast Media and Paint Residue 
(BMPR) produced from bridge coating activities to The Doe Run Company for recycling, and 
considering the amount of BMPR produced on all active MoDOT projects statewide at any given 
point in time may exceed the recycling capacity of Doe Run, this provision allows for an alternate 
method of disposal of BMPR.  The contractor, at its discretion, can choose this disposal option or 
the Doe Run recycle option, when both are available.  When Doe Run is not currently capable or 
agreeable to accept the BMPR, this alternate disposal option shall be considered mandatory, and 
at no additional cost to the Commission. 
 
2.0  Disposal in Landfill.  In lieu of delivery to Doe Run for recycling, BMPR material shall be 
disposed in the appropriate type of approved landfill, as determined by Toxicity Characteristic 
Leaching Procedure (TCLP) testing.  The material must be TCLP tested to determine if it contains 
a level of hazardous waste such that requires disposal in a hazardous waste landfill.  A sampling 
plan for testing shall be submitted to MoDOT for review and concurrence.  Sampling shall be 
performed by the contractor.  MoDOT will witness the sampling to ensure it is conducted per the 
plan submitted. 
 
2.1  The contractor shall submit the collected samples to a qualified third-party testing facility to 
perform TCLP testing.  If the sample indicates that the BMPR material qualifies as hazardous 
waste, then the materials represented by that sample shall be delivered to a licensed hazardous 
waste landfill for disposal.  The contractor shall be responsible for hiring a licensed hazardous 
waste transporter to transport the hazardous waste to the landfill.  The contractor shall comply 
with all applicable laws and regulations for storage and shipping of the hazardous waste material.  
If the testing indicates that the BMPR material qualifies as a special waste, it shall be taken to a 
certified landfill for disposal.  The contractor shall be responsible for the transportation of the 
special waste material to the certified landfill.  The requirement to ship the BMPR material by 
barrels will be waived.  Any alternate containers utilized shall comply with all applicable laws and 
regulations for shipping this type of special waste material.  Copies of all shipping manifests, 
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landfill disposal agreements, and any other legally required documentation shall be provided to 
the engineer. 
 
3.0  Basis of Payment.  No payment will be made for any costs associated with this landfill 
disposal option, including, but not limited to, sampling, testing, delivery, temporary storage, or 
disposal fees. 
 
 
G. Contractor Quality Control NJSP-15-42 
 

1.0  The contractor shall perform Quality Control (QC) testing in accordance with the 
specifications  and as specified herein.  The contractor shall submit a Quality Control Plan (QC 
Plan) to the engineer for approval that includes all items listed in Section 2.0, prior to beginning 
work. 
 
2.0  Quality Control Plan.   
 

(a) The name and contact information of the person in responsible charge of the QC testing. 
(b) A list of the QC technicians who will perform testing on the project, including the fields in 

which they are certified to perform testing. 
(c) A proposed independent third party testing firm for dispute resolution, including all contact 

information. 
(d) A list of Hold Points, when specified by the engineer. 
(e) The MoDOT Standard Inspection and Testing Plan (ITP).  This shall be the version that is 

posted at the time of bid on the MoDOT website (www.modot.org/quality). 
 
3.0  Quality Control Testing and Reporting.  Testing shall be performed per the test method 
and frequency specified in the ITP.  All personnel who perform sampling or testing shall be 
certified in the MoDOT Technician Certification Program for each test that they perform. 
 
3.1  Reporting of Test Results.  All QC test reports shall be submitted as soon as practical, but 
no later than the day following the test.  Test data shall be immediately provided to the engineer 
upon request at any time, including prior to the submission of the test report. No payment will be 
made for the work performed until acceptable QC test results have been received by the engineer 
and confirmed by QA test results. 
 
3.1.1  Test results shall be reported on electronic forms provided by MoDOT.  Forms and 
Contractor Reporting Excel2Oracle Reports (CRE2O) can be found on the MoDOT website.  All 
required forms, reports and material certifications shall be uploaded to a Microsoft SharePoint® 
site provided by MoDOT, and organized in the file structure established by MoDOT. 
 
3.2  Non-Conformance Reporting.  A Non-Conformance Report (NCR) shall be submitted by 
the contractor when the contractor proposes to incorporate material into the work that does not 
meet the testing requirements or for any work that does not comply with the contract terms or 
specifications. 
 
3.2.1  Non-Conformance Reporting shall be submitted electronically on the Non-Conformance 
Report form provided on the MoDOT Website.  The NCR shall be uploaded to the MoDOT 
SharePoint® site and an email notification sent to the engineer. 
 

http://www.modot.org/quality
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3.2.2  The contractor shall propose a resolution to the non-conforming material or work.  
Acceptance of a resolution by the engineer is required before closure of the non-conformance 
report.   
 
4.0  Work Planning and Scheduling. 
 
4.1  Two-week Schedule.  Each week, the contractor shall submit to the engineer a schedule 
that outlines the planned project activities for the following two-week period.  The two-week 
schedule shall detail all work and traffic control events planned for that period and any Hold Points 
specified by the engineer. 
 
4.2  Weekly Meeting.  When work is active, the contractor shall hold a weekly project meeting 
with the engineer to review the planned activities for the following week and to resolve any 
outstanding issues.  Attendees shall include the engineer, the contractor superintendent or project 
manager and any foreman leading major activities.  This meeting may be waived when, in the 
opinion of the engineer, a meeting is not necessary.  Attendees may join the meeting in person, 
by phone or video conference. 
 
4.3  Pre-Activity Meeting.  A pre-activity meeting is required in advance of the start of each new 
activity, except when waived by the engineer. The purpose of this meeting is to review 
construction details of the new activity.  At a minimum, the discussion topics shall include:  safety 
precautions, QC testing, traffic impacts, and any required Hold Points.  Attendees shall include 
the engineer, the contractor superintendent and the foreman who will be leading the new activity.  
Pre-activity meetings may be held in conjunction with the weekly project meeting. 
 
4.4  Hold Points.  Hold Points are events that require approval by the engineer prior to 
continuation of work.  Hold Points occur at definable stages of work when, in the opinion of the 
engineer, a review of the preceding work is necessary before continuation to the next stage. 
 
4.4.1  A list of typical Hold Point events is available on the MoDOT website.  Use of the Hold Point 
process will only be required for the project-specific list of Hold Points, if any, that the engineer 
submits to the contractor in advance of the work.  The engineer may make changes to the Hold 
Point list at any time. 
 
4.4.2  Prior to all Hold Point inspections, the contractor shall verify the work has been completed 
in accordance with the contract and specifications.  If the engineer identifies any corrective actions 
needed during a Hold Point inspection, the corrections shall be completed prior to continuing 
work.  The engineer may require a new Hold Point to be scheduled if the corrections require a 
follow-up inspection.  Re-scheduling of Hold Points require a minimum 24-hour advance 
notification from the contractor unless otherwise allowed by the engineer. 
 
5.0  Quality Assurance Testing and Inspection.  MoDOT will perform quality assurance testing 
and inspection of the work, except as specified herein.  The contractor shall utilize the inspection 
checklists provided in the ITP as a guide to minimize findings by MoDOT inspection staff.  
Submittal of completed checklists is not required, except as specified in 5.1. 
 
5.1  Inspection and testing required in the production of concrete for the project shall be the 
responsibility of the contractor.  Submittal of the 501 Concrete Plant Checklist is required. 
 
6.0  Basis of Payment.  No direct payment will be made for compliance with this provision. 
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H. Utilities JSP-93-26F 
 
1.1  The Contractor shall be aware there are numerous utilities present along the routes 
in this contract.  Utility locates were not performed during the design phase of the project; 
therefore, the extent of conflicts with utilities are unknown.  It is the inherent risk of the work 
under this contract that the contractor may encounter these utilities above and/or below the 
ground or in the vicinity of any given work item which may interfere with their operations.  The 
contractor expressly acknowledges and assumes this risk even though the nature and extent 
are unknown to both the contractor and the Commission at the time of bidding and award of the 
contract. It is, therefore, the responsibility of the contractor to comply with Missouri CSR 319 to 
get utilities marked and verify the existence, location, and status of any marked utility prior to 
any excavations 
 
 
2.0  Guardrail Locations:  The contractor shall be aware there are numerous utilities present 
along the route in this contract. The full extent of conflicts with utilities are unknown.  There may 
be underground utilities that run parallel or cross the route that are in close proximity to guardrail 
work locations.  The contractor shall take necessary precautions and measures to verify locations 
and depths of utilities by any necessary means to determine exact impacts to their work.   
 
 
3.0  If utility facilities are discovered the contractor shall contact the MoDOT Area Utility 
Coordinator, Dave Brunjes at (314) 439-6297.  District Utility staff will determine whether 
relocation of the utility is necessary to accommodate construction or if the work can be installed 
in accordance with Missouri Standard Plans for Highway Construction for the item of work 
specified. 
 
 
4.0  Basis of Payment: No direct payment shall be made for compliance with this provision. 
 
 
 
I. Lump Sum Temporary Traffic Control JSP-22-01A 
 

1.0  Delete Sec 616.11 and insert the following:  
 
616.11 Method of Measurement. Measurement for relocation of post-mounted signs will be 
made to the nearest square foot of sign area only for the signs designated for payment on the 
plans. All other sign relocations shall be incidental. Measurement for construction signs will be 
made to the nearest square foot of sign area. Measurement will be made per each for each of the 
temporary traffic control items provided in the contract. 
 
616.11.1 Lump Sum Temporary Traffic Control.  No measurement will be made for temporary 
traffic control items grouped and designated to be paid per lump sum.  The list of lump sum items 
provided in the plans or contract is considered an approximation and may be subject to change 
based on field conditions.  This is not a complete list and may exclude quantities for duplicate 
work zone packages used in simultaneous operations.  The contractor shall provide all traffic 
control devices required to execute the provided traffic control plans for each applicable operation, 
stage, or phase.  No measurement will be made for any additional signs or devices needed except 
for changes in the traffic control plan directed by the engineer.   
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2.0  Delete Sec 616.12 and insert the following: 
 
616.12 Basis of Payment. All temporary traffic control devices authorized for installation by the 
engineer will be paid for at the contract unit price for each of the pay items included in the contract. 
Whether the devices are paid individually, or per lump sum, no direct payment will be made for 
the following: 
 

(a)  Incidental items necessary to complete the work, unless specifically provided as a pay 
item in the contract. 
 
(b)  Installing, operating, maintaining, cleaning, repairing, removing, or replacing traffic control 
devices. 
 
(c)  Covering and uncovering existing signs and other traffic control devices. 
 
(d)  Relocating temporary traffic control devices, including permanent traffic control devices 
temporarily relocated, unless specifically included as a pay item in the contract. 
 
(e)  Worker apparel. 
 
(f)  Flaggers, AFADs, PFDs, pilot vehicles, and appurtenances at flagging stations. 
 
(g)  Furnishing, installing, operating, maintaining, and removing construction-related vehicle 
and equipment lighting. 
 
(h)  Construction and removal of temporary equipment crossovers, including restoring pre-
existing crossovers. 
 
(i)  Provide and maintaining work zone lighting and work area lighting. 

 
616.12.1 Lump Sum Temporary Traffic Control. Traffic control items grouped together in the 
contract or plans for lump sum payment shall be paid incrementally per Sec 616.12.1.1. 
Alternately, upon request from the contractor, the engineer will consider a modified payment 
schedule that more accurately reflects completion of traffic control work. No payment will be made 
for any additional signs or devices needed except for changes in the traffic control plan directed 
by the engineer. Additional items directed by the engineer will be paid for in accordance with Sec 
109.4. No adjustment to the price will be made for overruns or underruns of other work or for 
added work that is completed within existing work zones. 
 
616.12.1.1  Partial payments. For purposes of determining partial payments, the original contract 
amount will be the total dollar value of all original contract line items less the price for Lump Sum 
Temporary Traffic Control (LSTTC). If the contract includes multiple projects, this determination 
will be made for each project. Partial payments will be made as follows: 
 

(a)  The first payment will be made when five percent of the original contract amount is 
earned. The payment will be 50 percent of the price for LSTTC, or five percent of the original 
contract amount, whichever is less. 
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(b)  The second payment will be made when 50 percent of the original contract amount is 
earned. The payment will be 25 percent of the price for LSTTC, or 2.5 percent of the original 
contract amount, whichever is less. 
 
(c)  The third payment will be made when 75 percent of the original contract amount is 
earned. The payment will be 20 percent of the price for LSTTC, or two percent of the original 
contract amount, whichever is less. 
 
(d)  Payment for the remaining balance due for LSTTC will be made when the contract has 
been accepted for maintenance or earlier as approved by the engineer. 

 
616.12.1.2  Temporary traffic control will be paid for at the contract lump sum price for Item: 
 

Item No. Unit Description 

616-99.01 Lump Sum Misc. Lump Sum Temporary Traffic Control 

 
 

 
J. Site Restoration 
 
1.0 Description. Restore to its original condition any disturbed area at sites including, but not 
limited to items such as, guardrail, pull box, conduit, and pole base installations. Restoration shall 
be accomplished by placing material equivalent to that of the adjacent undisturbed area. 
Disturbed unpaved areas shall be fertilized and either seeded and mulched or sodded as directed 
by the engineer. The engineer will have the final authority in determining the acceptability of the 
restoration work. 
 

2.0 If the contractor elects and receives approval from the engineer for alternate trench and/or 
pull box locations, any areas of concrete slope protection, sidewalk, pavement, shoulders, islands, 
and medians – as well as any similar improvements consisting of asphaltic concrete materials – 
removed in conjunction with their construction shall be replaced with improvements of similar 
composition and thickness. Removals shall be achieved by means of full depth saw cuts, the 
resulting subgrade compacted to minimum density requirements and topped with 4 inches of 
compacted aggregate base course prior to replacement of surface materials. Concrete materials 
used in replacement, shall be approved by the engineer. A commercial asphalt mix may be used 
for replacement of asphaltic surfacing upon approval of the engineer. 
 
2.1 Any sidewalks and curb ramps that are disturbed as described in this provision shall be 
replaced to meet current ADA standards. 
 
2.2 Areas that are used by the contractor for jobsite trailers, equipment and materials storage, 
or used for project staging areas that are disturbed shall be cleaned up and restored to a 
condition that is both acceptable to the engineer and, at a minimum, equivalent to the existing 
site condition. 
 
1.0 Basis of Payment. The cost of restoration of disturbed areas will be incidental to the unit 
price of the items associated with the disturbance. No direct payment will be made for any 
materials, equipment, time, or labor, which is performed under this provision. 
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K. Removal and Delivery of Existing Signs JSP-12-01C 
 
1.0 Description.  All Commission-owned signs removed from the project shall be disassembled, 
stored, transported, and disposed of as specified herein. Sign supports, structures and hardware 
removed from the project shall become the property of the contractor.  
 
2.0  Disassembly and Delivery.  
  
2.1  All Commission-owned signs, (excluding abandoned billboard signs), designated for removal 
in the plans, or any other signs designated by the Engineer, shall be removed from the sign 
supports and structures, disassembled, stored, transported, and delivered by the contractor to 
the recycling center for destruction.  
 
2.2  The contractor shall coordinate and make arrangements with the recycling center for delivery 
of the signs. Sign panels shall be disassembled and/or cut into sizes as required by the recycling 
center. 
 
2.3  The contractor shall provide the Engineer with a “Sign Delivery Certification” attesting to 
completion of delivery of all existing sign material from the project to the recycler. In addition, the 
contractor shall provide to the Engineer a final “Sign Certification of Destruction” from the recycler 
that documents the total pounds of scrap sign material received from the project and attests that 
all such material will not be re-purposed and will be destroyed in a recycling process. The 
contractor can locate the required certification statements from the Missouri Department of 
Transportation website: 
 

https://www.modot.org/forms-contractor-use 
 
2.4  Funds received from the disposal of the signs from the recycling center shall be retained by 
the Contractor. 
 
3.0  Basis of Payment.  All costs associated with removing, disassembling and/or cutting, storing, 
transporting, and disposing of signs shall be considered as completely covered by the contract 
unit price for Item No. 202-20.10, “Removal of Improvements”, per lump sum. 
 
 
 
L. Truck Mounted Attenuator (TMA) for Stationary Activities JSP-23-04 
 
1.0  Description.  Provide and maintain Truck Mounted Attenuators (TMA) in accordance with 
Sec 612 and as specified herein.  
 
2.0  Construction Requirements.  Truck Mounted Attenuators (TMA) shall be used for the work 
activities indicated in the plans or specified herein.   
 
2.2  Pavement Repair Work – At Full Depth Concrete Pavement Repair locations as noted in 
plan quantities on both Western and Eastern Sections. 
 
2.3  Signing and Island Work – Station 331+38 – 331+65 and 116+60 – 118+20 on Western 
Section 
 

https://www.modot.org/forms-contractor-use
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3.0  Method of Measurement.  No measurement will be made for Truck Mounted Attenuators 
(TMA).   
 
4.0  Basis of Payment.   
 
612.5.1  No payment will be made for truck mounted attenuators (TMAs) used in mobile 
operations or for any TMAs designated as optional. 
 
612.5.1.1  Payment for TMAs required for stationary work activities will be paid for at the contract 
unit bid price for Item 612-30.01, Truck Mounted Attenuator (TMA), per lump sum.  The lump sum 
payment includes all work activities that require a TMA, regardless of the number of deployments, 
relocations, or length of time utilized.  No payment will be made for repair or replacement of 
damaged TMAs. 
 
 
M. Pavement Marking 
 
1.0  Description.  Pavement marking shall be restored to its current configuration after completion 
of the project.  It will be the responsibility of the contractor to document the locations of all 
pavement markings prior to start of work, and then re-stripe Route 50 back to its original layout. 
 
2.0  Construction Requirements.  Prior to start of work, the contractor shall document the type 
and location of the existing pavement markings including any change in pavement marking (i.e. 
solid yellow to intermittent yellow on the centerline).  The method of documentation will be 
determined by the contractor and shall be approved by the engineer.    
 
2.1  Any documentation of the existing pavement marking provided from the contractor shall 
include the location of the existing pavement marking by use of either station or log mile. 
  
2.2  All pavement marking for this project shall be constructed in accordance with Sec 620.  
 
3.0  Method of Measurement.  Measurement for pavement marking will be made per Sec 
620.20.4.   
 
4.0  Basis of Payment.  No direct payment will be made to the contractor for the above 
requirements.  All costs incurred by the contractor for labor, equipment, and materials in 
compliance with the above requirements shall be considered incidental to and completely covered 
by other pay items in the contract. 
 
 
 
N. Shaping Slopes Class III (Modified Material Requirements)  
 
Delete Sec 215.1.3 and 215.1.3.1 and substitute the following: 
 
215.1.3  Shaping Slopes, Class III, shall consist of providing rock fill material and shaping slopes 
to construct additional shoulder width for the installation of guardrail and Type A crashworthy end 
terminals in accordance with Missouri Standard Plans for Highway Construction. The rock fill 
material used shall meet the requirements specified in Sec 215.1.3.1.  The shoulder surface shall 
be finished smooth such that it is traversable and without significant voids or depressions. 
 



Job No.: JSL0047 
Route: 50  
County: Franklin 

  

 24 

215.1.3.1  Material Requirements.  Rock fill material used for Shaping Slopes, Class III, shall 
consist of a durable crushed stone, shot rock or broken concrete, with a predominant size of 2 
inch minus. Acceptance by the engineer will be made by visual inspection. 
 
215.4  Basis of Payment.  The accepted quantity will be paid at the contract unit bid price for 
215-99.10 Misc. Shaping Slopes Class III – Modified Material Requirement, per 100F.  
 
 
 
O. Pavement Repair Delineation 
 
1.0  Description.  The pavement repair work shall consist of removing, furnishing, preparing, and 
placing material to repair existing asphalt pavement by performing partial depth bituminous 
repairs as specified in the plans or as approved by the engineer.  All work shall be in accordance 
with Section 613 except as herein modified. 
 
2.0  Construction. After the contract award, MoDOT will delineate the area of repair in the field. 
The contractor shall accompany MoDOT personnel on this site visit.  
 
2.1  During this visit, the contractor shall provide temporary traffic control including lane closures 
as needed.  
 
2.2  The repair sizes may range from full lane widths in some areas to 7’ widths in other areas, 
and may include correction of some edge failures. Locations will be at the direction of the 
engineer. 
 
3.0  Basis of Payment.  The cost of compliance with this provision will be incidental to the unit 
price of items in the contract.  No direct payment will be made for any additional materials or labor 
required under this provision. 
 
3.1  Pavement repair quantities have been estimated. All cost for the repair work, including labor, 
equipment and materials shall be included in the items listed below. 
 

613-30.20  Furnishing and Placing Bituminous Material for Class C Partial 
Depth Pavement Repair per Ton  
 
613-30.21  Removal for Class C Partial Depth Pavement Repair per SQYD 

 
3.2  The temporary traffic control shall be considered as incidental to the item listed below and no 
separate payment will be made. 
 

616-99.01 Misc. Lump Sum Temporary Traffic Control  
 
 
 
P. Access to Commercial and Private Properties 
 
1.0 Description. This improvement is located within a commercial and residential area. While 
working on entrances or adjacent properties, the contractor shall make every reasonable effort to 
minimize any interference to the properties and to pursue the work diligently. Under no 
circumstances shall the contractor completely block ingress/egress to and from businesses during 
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the normal business hours of each business unless as approved in advance by the property owner 
and the engineer. 
 
1.1 It shall be the contractor’s responsibility to inform and notify the adjacent property owner 48 
hours prior to starting any construction activities that may impact driveway and parking lot access 
or occur along the frontage of the property owner's parcel. Notification shall be in written form and 
include the contractor's contact information, the Engineer’s contact information, and an estimated 
schedule of work and the associated impacts. 
 
2.0 Construction Requirements. If there exists more than one entrance to the property, the 
contractor shall keep a minimum of one entrance to the property completely open at all times 
unless approved in advance by the property owner and the engineer. If there is only one entrance, 
the contractor shall only construct one half of the entrance at a time. Where the entrance is not 
considered by the engineer to be wide enough to allow vehicular traffic on one half of the entrance 
width, the contractor shall use a high early strength PCCP to minimize the entrance closure, as 
directed by the engineer. The minimum compressive strength of the PCCP shall be 2500 psi for 
light traffic (residential) and 3000 psi for commercial traffic before allowing access. 
 
3.0 Liquidated Damages Specified. If the entire entrance is not complete and open to traffic 
within seven (7) calendar days, the Commission, the traveling public, and state and local police 
and governmental authorities will be damaged in various ways, including but not limited to, 
increased construction administration cost, potential liability, traffic and traffic flow regulation cost, 
traffic congestion and motorist delay, with its resulting cost to the traveling public. These damages 
are not reasonably capable of being computed or quantified. Therefore, the contractor will be 
charged with liquidated damages specified in the amount of $1,000.00 per day for each full day 
than an entrance is not complete and open to traffic in excess of the limitation as specified 
elsewhere in the special provision. 
 
4.0 Basis of Payment. No direct payment will be made to the contractor to recover the cost of 
equipment, labor, materials, or time required to fulfill the above provisions, unless specified 
elsewhere in the contract documents. 
 
 
Q. Misc. Polymer Modified Emulsion Membrane (PEM/CPEM)  
 
1.0 Description.  This work shall consist of the placement of a Polymer Modified Emulsion 

Membrane prior to a bituminous overlay of hot asphaltic concrete pavement in accordance 
with Sec 413.31.  

  
2.0 Basis of Payment.  The accepted quantity of Polymer Modified Emulsion Membrane 

(PEM/CPEM) shall be paid for at the contract unit price for 408-99.12, Misc. Modified 

Bonded Asphaltic Concrete Pavement, per gallon. 

 

R. Misc. Concrete Curb 
 

1.0  Description.  This work shall consist of replacing an existing concrete barrier curb as noted 
on the plans. 
 

alderl2
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2.0  Construction Requirements.  The curb shall be replaced at the same location as the existing 
curb in compliance with Section 609 of the Standard Plans. 
 
3.0  Method of Measurement.  Final measurement will not be made except where appreciable 
errors are found in the contract quantity. 
 
3.1  The measurement will be made to the nearest lineal foot. 
 
4.0  Basis of Payment.  Payment for Concrete Curb as described in this provision will be made 
at the contract unit price for pay item 609-99.03, Misc. Concrete Curb. 
 
 

 

 

 

 
 
 
 
 
 


