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JOB 
SPECIAL PROVISION 

 
 

A. General - Federal JSP-09-02K 
  
1.0  Description.  The Federal Government is participating in the cost of construction of this 
project.  All applicable Federal laws, and the regulations made pursuant to such laws, shall be 
observed by the contractor, and the work will be subject to the inspection of the appropriate 
Federal Agency in the same manner as provided in Sec 105.10 of the Missouri Standard 
Specifications for Highway Construction with all revisions applicable to this bid and contract. 
 
1.1  This contract requires payment of the prevailing hourly rate of wages for each craft or type of 
work required to execute the contract as determined by the Missouri Department of Labor and 
Industrial Relations and requires adherence to a schedule of minimum wages as determined by 
the United States Department of Labor.  For work performed anywhere on this project, the 
contractor and the contractor’s subcontractors shall pay the higher of these two applicable wage 
rates. State Wage Rates, Information on the Required Federal Aid Provisions, and the current 
Federal Wage Rates are available on the Missouri Department of Transportation web page at 
www.modot.org under "Doing Business with MoDOT”, “Contractor Resources".  Effective Wage 
Rates will be posted 10 days prior to the applicable bid opening.  These supplemental bidding 
documents have important legal consequences.  It shall be conclusively presumed that they are 
in the bidder's possession, and they have been reviewed and used by the bidder in the preparation 
of any bid submitted on this project. 
 
1.2  The following documents are available on the Missouri Department of Transportation web 
page at www.modot.org under "Doing Business with MoDOT"; “Standards and Specifications”. 
The effective version shall be determined by the letting date of the project. 
 
   General Provisions & Supplemental Specifications  
 
   Supplemental Plans to July 2024 Missouri Standard Plans  
   For Highway Construction  
 
These supplemental bidding documents contain all current revisions to the published versions 
and have important legal consequences.  It shall be conclusively presumed that they are in the 
bidder's possession, and they have been reviewed and used by the bidder in the preparation of 
any bid submitted on this project. 
 
 
B. Contract Liquidated Damages JSP-13-01D 
 
1.0  Description.  Liquidated Damages for failure or delay in completing the work on time for this 
contract shall be in accordance with Sec 108.8.  The liquidated damages include separate 
amounts for road user costs and contract administrative costs incurred by the Commission. 
 
2.0  Period of Performance.  Prosecution of work is expected to begin on the date specified 
below in accordance with Sec 108.2.  Regardless of when the work is begun on this contract, all 
work on all projects (job numbers) shall be completed on or before the Contract Completion date 
specified below.  Completion by this date shall be in accordance with the requirements of Sec 
108.7.1. 

https://www.modot.org/
https://www.modot.org/
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Notice to Proceed Date: November 4, 2024 
Contract Completion Date: September 1, 2025 

 
2.1  Calendar Days.  The count of calendar days will begin on the date the contractor starts any 
construction operations on the project. 
 

Job Number Calendar Days Daily Road User Cost 
JSL0075 NA $11,400 

 
3.0  Liquidated Damages for Contract Administrative Costs.  Should the contractor fail to 
complete the work on or before the contract completion date specified in Section 2.0, or within 
the number of calendar days specified in Section 2.1, whichever occurs first, the contractor will 
be charged contract administrative liquidated damages in accordance with Sec 108.8 in the 
amount of $750 per calendar day for each calendar day, or partial day thereof, that the work is 
not fully completed.  For projects in combination, these damages will be charged in full for failure 
to complete one or more projects within the above specified contract completion date or calendar 
days. 
 
4.0  Liquidated Damages for Road User Costs.  Should the contractor fail to complete the work 
on or before the contract completion date specified in Section 2.0, or within the number of calendar 
days specified in Section 2.1, whichever occurs first, the contractor will be charged road user 
costs in accordance with Sec 108.8 in the amount specified in Section 2.1 for each calendar day, 
or partial day thereof, that the work is not fully completed.  These damages are in addition to the 
contract administrative damages and any other damages as specified elsewhere in this contract. 
 
 
C. Work Zone Traffic Management JSP-02-06N 
 
1.0  Description.  Work zone traffic management shall be in accordance with applicable portions 
of Division 100 and Division 600 of the Standard Specifications, and specifically as follows. 
 
1.1  Maintaining Work Zones and Work Zone Reviews. The Work Zone Specialist (WZS) shall 
maintain work zones in accordance with Sec 616.3.3 and as further stated herein.  The WZS shall 
coordinate and implement any changes approved by the engineer.  The WZS shall ensure all 
traffic control devices are maintained in accordance with Sec 616, the work zone is operated 
within the hours specified by the engineer, and will not deviate from the specified hours without 
prior approval of the engineer. The WZS is responsible to manage work zone delay in accordance 
with these project provisions.  When requested by the engineer, the WZS shall submit a weekly 
report that includes a review of work zone operations for the week. The report shall identify any 
problems encountered and corrective actions taken.  Work zones are subject to unannounced 
inspections by the engineer and other departmental staff to corroborate the validity of the WZS’s 
review and may require immediate corrective measures and/or additional work zone monitoring. 
 
1.2  Work Zone Deficiencies.  Failure to make corrections on time may result in the engineer 
suspending work.  The suspension will be non-excusable and non-compensable regardless if 
road user costs are being charged for closures. 
 
2.0  Traffic Management Schedule. 
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2.1  Traffic management schedules shall be submitted to the engineer for review prior to the start 
of work and prior to any revisions to the traffic management schedule.  The traffic management 
schedule shall include the proposed traffic control measures, the hours traffic control will be in 
place, and work hours. 
 
2.2  The traffic management schedule shall conform to the limitations specified in Sec 616 
regarding lane closures, traffic shifts, road closures and other width, height, and weight 
restrictions. 
 
2.3  The engineer shall be notified as soon as practical of any postponement due to weather, 
material, or other circumstances. 
 
2.4  In order to ensure minimal traffic interference, the contractor shall schedule lane closures for 
the absolute minimum amount of time required to complete the work.  Lanes shall not be closed 
until material is available for continuous construction and the contractor is prepared to diligently 
pursue the work until the closed lane is opened to traffic. 
 
2.5  Traffic Congestion.  The contractor shall, upon approval of the engineer, take proactive 
measures to reduce traffic congestion in the work zone.  The contractor shall immediately 
implement appropriate mitigation strategies whenever traffic congestion reaches an excess of 10 
minutes to prevent congestion from escalating to 15 minute or above threshold.  If disruption of 
the traffic flow occurs and traffic is backed up in queues of 15 minute delays or longer, then the 
contractor shall immediately review the construction operations which contributed directly to 
disruption of the traffic flow and make adjustments to the operations to prevent the queues from 
reoccurring.  Traffic delays may be monitored by physical presence on site or by utilizing real-
time travel data through the work zone that generate text and/or email notifications where 
available.  The engineer monitoring the work zone may also notify the contractor of delays that 
require prompt mitigation.  The contractor may work with the engineer to determine what other 
alternative solutions or time periods would be acceptable.   
 
2.5.1 Traffic Safety. 
 
2.5.1.1 Recurring Congestion.  Where traffic queues routinely extend to within 1000 feet of the 
ROAD WORK AHEAD, or similar, sign on a divided highway or to within 500 feet of the ROAD 
WORK AHEAD, or similar, sign on an undivided highway, the contractor shall extend the advance 
warning area, as approved by the engineer.  
 
2.5.1.2 Non-Recurring Congestion.  When traffic queues extend to within 1000 feet of the ROAD 
WORK AHEAD, or similar, sign on a divided highway or to within 500 feet of the ROAD WORK 
AHEAD, or similar, sign on an undivided highway infrequently, the contractor shall deploy a 
means of providing advance warning of the traffic congestion, as approved by the engineer. The 
warning location shall be no less than 1000 feet and no more than 0.5 mile in advance of the end 
of the traffic queue on divided highways and no less than 500 feet and no more than 0.5 mile in 
advance of the end of the traffic queue on undivided highways. 
 
2.6  Transportation Management Plan.  The contractor Work Zone Specialist (WZS) shall 
review the Transportation Management Plan (TMP), found as an electronic deliverable on 
MoDOT’s Online Plans Room and discuss the TMP with the engineer during the preconstruction 
conference.  Throughout the construction project, the WZS is responsible for updating any 
changes or modifications to the TMP and getting those changes approved by the engineer a 
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minimum of two weeks in advance of implementation.  The WZS shall participate in the post 
construction conference and provide recommendations on how future TMPs can be improved. 
 
2.7  Traffic Management Center (TMC) Coordination.  The Work Zone Specialist (WZS) or their 
designee shall contact by phone the MoDOT Traffic Management Center (Gateway Guide TMC 
at #314-275-1513) within five minutes of a lane or ramp closure beginning and within five minutes 
of a lane or ramp closure being removed.  The WZS shall make this phone call 24 hours a day, 
365 days of the year since the MoDOT Traffic Management Centers are always staffed. 
 
3.0  Work Hour Restrictions. 
 
3.1  Except for emergency work, as determined by the engineer, and long term lane closures 
required by project phasing, all lanes shall be scheduled to be open to traffic during the five major 
holiday periods shown below, from 12:00 noon on the last working day preceding the holiday until 
6:00 a.m. on the first working day subsequent to the holiday unless otherwise approved by the 
engineer. 
 

Memorial Day 
Labor Day 
Thanksgiving 
Christmas 
New Year’s Day 

 
3.1.1 Independence Day.  The lane restrictions specified in Section 3.1 shall also apply to 
Independence Day, except that the restricted periods shall be as follows: 
 

When 
Independence 
Day falls on: 

The Holiday 
is Observed 

on: 
Halt Lane Closures 

beginning at: 
Allow Lane Closures to 

resume at: 

Sunday Monday Noon on Friday 6:00 a.m. on Tuesday 

Monday Monday Noon on Friday 6:00 a.m. on Tuesday 

Tuesday Tuesday Noon on Monday 6:00 a.m. on Wednesday 

Wednesday Wednesday Noon on Tuesday 6:00 a.m. on Thursday 

Thursday Thursday Noon on Wednesday 6:00 a.m. on Friday 

Friday Friday Noon on Thursday 6:00 a.m. on Monday 

Saturday Friday Noon on Thursday 6:00 a.m. on Monday 

 
3.1.2  Special Events. The contractor’s working hours will be restricted for the Special Events as 
shown below.  All lanes shall be scheduled to be open to traffic during these Special Events. 
 
There may be events of regional significance during the duration of this project, such as specific 
sporting events (St. Louis Cardinals and St Louis Blues home games), events at Forest Park, 
Tower Grove Park, or Grand Center, parades, marathons, concerts and other major St. Louis 
events such as the Susan G. Komen Race for the Cure, Forest Park Balloon Glow, Moonlight 
Ramble, and Fair St. Louis.  The Engineer will advise the contractor of any such events and how 
they are to be handled.  All lanes shall be scheduled to be open to traffic 3 hours before the event 
until 2 hours following the end of the event, or at the direction of the Engineer. 
 
3.2  The contractor shall not perform any construction operation on the roadway, roadbed or active 
lanes, including the hauling of material within the project limits, during restricted periods, holiday 
periods or other special events specified in the contract documents. 
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3.3  The contractor shall be aware that traffic volume data indicates construction operations on 
the roadbed between the following hours will likely result in traffic queues greater than 15 minutes.  
Based on this, the contractor’s operations will be restricted accordingly unless it can be 
successfully demonstrated the operations can be performed without a 15 minute queue in traffic.  
It shall be the responsibility of the engineer to determine if the above work hours may be modified.  
Working hours for evenings, weekends and holidays will be determined by the engineer. The 
contractor may not work during the following listed hours: 
 

Route I-70 Eastbound: 
6:00 a.m. - 9:00 a.m. Monday through Friday 
9:00 a.m. - 1:00 p.m. Saturday 
 

Route I-70 Westbound: 
3:00 p.m. - 6:00 p.m. Monday through Friday 
5:00 p.m. - 9:00 p.m. Saturday 

 
3.4  Any work requiring a reduction in the number of through lanes of traffic shall be completed 
during nighttime hours unless allowed below.   
 
Single Lane Closures Allowed: 
Eastbound I-70: 
Nighttime Hours: 7:00 p.m. – 5:00 a.m. Monday through Friday 
Weekend Hours: No restriction 
 
Westbound I-70: 
Nighttime Hours: 8:00 p.m. – 6:00 a.m. Monday through Friday 
Weekend Hours:  No restriction 
 
Double Lane Closures Allowed: 
Eastbound I-70: 
Nighttime Hours: 11:00 p.m. – 5:00 a.m. Monday through Friday 
Weekend Hours: No restriction 
 
Westbound I-70: 
Nighttime Hours: 11:00 p.m. – 6:00 a.m. Monday through Friday 
Weekend Hours:  No restriction 
 
3.5  The contractor shall not alter the start time, ending time, or a reduction in the number of 
through lanes of traffic on I-70 or ramp closures without advance notification and approval by the 
engineer.  The only work zone operation approved to begin 30 minutes prior to a reduction in 
through traffic lanes or ramp closures is the installation of traffic control signs.  Should lane 
closures be placed or remain in place on I-70, prior to the approved starting time or after the 
approved ending time, the Commission, the traveling public, and state and local police and 
governmental authorities will be damaged in various ways, including but not limited to, increased 
construction administration cost, potential liability, traffic and traffic flow regulation cost, traffic 
congestion and motorist delays, with a resulting cost to the traveling public.  These damages are 
not easily computed or quantified.  Therefore, the contractor will be charged with liquidated 
damages specified in the amount of $1000 per 15 minute increment for each 15 minutes that 
the temporary lane closures are in place and not open to traffic in excess of the limitation as 
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specified elsewhere in this special provision.  It shall be the responsibility of the engineer to 
determine the quantity of unapproved closure time. 
 
3.5.1  The said liquidated damages specified will be assessed regardless if it would otherwise be 
charged as liquidated damages under the Missouri Standard Specification for Highway 
Construction, as amended elsewhere in this contract. 
 
4.0  Detours and Lane Closures. 
 
4.1  When a changeable message sign (CMS) is provided, the contractor shall use the CMS to 
notify motorists of future traffic disruption and possible traffic delays one week before traffic is 
shifted to a detour or prior to lane closures.  The CMS shall be installed at a location as approved 
or directed by the engineer.  If a CMS with Communication Interface is required, then the  CMS 
shall be capable of communication prior to installation on right of way.  All messages planned for 
use in the work zone shall be approved and authorized by the engineer or its designee prior to 
deployment.  When permanent dynamic message signs (DMS) owned and operated by MoDOT 
are located near the project, they may also be used to provide warning and information for the 
work zone.  Permanent DMS shall be operated by the TMC, and any messages planned for use 
on DMS shall be approved and authorized by the TMC at least 72 hours in advance of the work. 
 
4.2  At least one lane of traffic in each direction shall be maintained at all times except for brief 
intervals of time required when the movement of the contractor’s equipment will seriously hinder 
the safe movement of traffic.  Periods during which the contractor will be allowed to interrupt traffic 
will be designated by the engineer. 
 
5.0  Basis of Payment.  No direct payment will be made to the contractor to recover the cost of 
equipment, labor, materials, or time required to fulfill the above provisions, unless specified 
elsewhere in the contract document.  All authorized changes in the traffic control plan shall be 
provided for as specified in Sec 616. 
 
 
D. Emergency Provisions and Incident Management JSP-90-11A 
 
1.0  The contractor shall have communication equipment on the construction site or immediate 
access to other communication systems to request assistance from law enforcement or other 
emergency agencies for incident management.  In case of traffic accidents or the need for law 
enforcement to direct or restore traffic flow through the job site, the contractor shall notify law 
enforcement or other emergency agencies immediately as needed.  The area engineer's office 
shall also be notified when the contractor requests emergency assistance. 
 
2.0  In addition to the 911 emergency telephone number for ambulance, fire or law enforcement 
services, the following agencies may also be notified for accident or emergency situation within 
the project limits. 
 

Missouri State Highway Patrol 
Troop C Headquarters 
891 Technology Dr. 
Weldon Spring, MO 63304 
Phone:  (636) 300-2800 
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St. Louis Metropolitan Police Department 
South Patrol Division 
3157 Sublette Ave. 
St. Louis, MO 63139 
Phone:  (314) 444-0100 
 
Saint Louis University Hospital 
3635 Vista Ave. 
St. Louis, MO 63110 
Phone:  (314) 577-8000 
 
Barnes-Jewish Hospital 
1 Barnes-Jewish Hospital Plaza 
St. Louis, MO 63110 
Phone:  (314) 747-3000 
 
St. Louis City Fire Department Headquarters 
1421 N. Jefferson Ave. 
St. Louis, MO 63106 
(314) 533-3406 
 
St. Louis City Tow Lot/Towing Services 
7410 Hall St. 
St. Louis, MO 63147 
Phone:  (314) 383-7546 
 
MoDOT Transportation Management Center (TMC) 
14301 South Outer 40 Rd. 
Chesterfield, MO 63017 
Phone:  (314) 275-1500 

 

St. Louis County Police, Fire and EMS 

St. Louis County Police 314-889-2341 

City of Berkeley 314-524-3311 

City of Cool Valley 314-889-2341 

City of Normandy 314-385-3300 

City of Berkeley Fire Department 314-524-3566 

 
2.1  This list is not all inclusive.  Notification of the need for wrecker or tow truck services will 
remain the responsibility of the appropriate law enforcement agency. 
 
2.2  The contractor shall notify law enforcement and emergency agencies before the start of 
construction to request their cooperation and to provide coordination of services when 
emergencies arise during the construction at the project site.  When the contractor completes this 
notification with law enforcement and emergency agencies, a report shall be furnished to the 
engineer on the status of incident management. 
 
3.0  No direct pay will be made to the contractor to recover the cost of the communication 
equipment, labor, materials, or time required to fulfill the above provisions. 
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E. Project Contact for Contractor/Bidder Questions JSP-96-05 
 
All questions concerning this project during the bidding process shall be forwarded to the project 
contact listed below. 
 

Garland Lee Hillner, Project Manager 
MoDOT, St. Louis District 
1590 Woodlake Drive 
Chesterfield, MO  63017 

 
Telephone Number:  314-453-1845 
Email:  Garland.Hillner@modot.mo.gov 

 
 
All questions concerning the bid document preparation can be directed to the Central Office – 
Design at (573) 751-2876. 
 
 
F. Utilities  
 
1.0  The Contractor shall be aware there are numerous utilities present along the routes in this 
contract.  Utility locates were not performed during the design phase of the project; therefore, the 
extent of conflicts with utilities are unknown.  It is the inherent risk of the work under this contract 
that the contractor may encounter these utilities above and/or below the ground or in the vicinity 
of any given work item which may interfere with their operations.  The contractor expressly 
acknowledges and assumes this risk even though the nature and extent are unknown to both the 
contractor and the Commission at the time of bidding and award of the contract.  It is, therefore, 
the responsibility of the contractor to comply with Missouri CSR 319 to get utilities marked and 
verify the existence, location, and status of any marked utility prior to any excavations.  Such 
verification may require direct contact with the listed utilities.  
 
2.0  Powered Inactive Equipment:  The existing DMS board installed for the express lanes is 
still powered.  The Contractor shall be aware of the requirements set forth in JSP:  Removal of 
Existing Express Lane Gate and Digital Message Sign.  
 
3.0  Guardrail Locations:  The contractor shall be aware there are numerous utilities present 
along the route in this contract.  Utility locates were not performed during the design phase of the 
project for proposed guardrail locations; therefore, the extent of conflicts with utilities are 
unknown.  There may be underground utilities that run parallel or cross the route that are in close 
proximity to guardrail work locations.  The contractor shall take necessary precautions and 
measures to verify locations and depths of utilities by any necessary means to determine exact 
impacts to their work.  
 
4.0 If utility facilities are discovered the contractor shall contact the MoDOT Area Utility 
Coordinator, Chris Duffner at (314) 624-5383.  The engineer will determine whether relocation of 
the utility is necessary to accommodate construction or if the work can be installed in accordance 
with Missouri Standard Plans for Highway Construction for the item of work specified.   
 
5.0 Basis of Payment: No direct payment shall be made for compliance with this provision. 

mailto:Garland.Hillner@modot.mo.gov
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G. Lump Sum Temporary Traffic Control JSP-22-01A 
 
1.0  Delete Sec 616.11 and insert the following:  
 
616.11 Method of Measurement. Measurement for relocation of post-mounted signs will be 
made to the nearest square foot of sign area only for the signs designated for payment on the 
plans. All other sign relocations shall be incidental. Measurement for construction signs will be 
made to the nearest square foot of sign area. Measurement will be made per each for each of the 
temporary traffic control items provided in the contract. 
 
616.11.1 Lump Sum Temporary Traffic Control.  No measurement will be made for temporary 
traffic control items grouped and designated to be paid per lump sum.  The list of lump sum items 
provided in the plans or contract is considered an approximation and may be subject to change 
based on field conditions.  This is not a complete list and may exclude quantities for duplicate 
work zone packages used in simultaneous operations.  The contractor shall provide all traffic 
control devices required to execute the provided traffic control plans for each applicable operation, 
stage, or phase.  No measurement will be made for any additional signs or devices needed except 
for changes in the traffic control plan directed by the engineer.   
 
2.0  Delete Sec 616.12 and insert the following: 
 
616.12 Basis of Payment. All temporary traffic control devices authorized for installation by the 
engineer will be paid for at the contract unit price for each of the pay items included in the contract. 
Whether the devices are paid individually, or per lump sum, no direct payment will be made for 
the following: 
 

(a)  Incidental items necessary to complete the work, unless specifically provided as a pay 
item in the contract. 
 
(b)  Installing, operating, maintaining, cleaning, repairing, removing, or replacing traffic control 
devices. 
 
(c)  Covering and uncovering existing signs and other traffic control devices. 
 
(d)  Relocating temporary traffic control devices, including permanent traffic control devices 
temporarily relocated, unless specifically included as a pay item in the contract. 
 
(e)  Worker apparel. 
 
(f)  Flaggers, AFADs, PFDs, pilot vehicles, and appurtenances at flagging stations. 
 
(g)  Furnishing, installing, operating, maintaining, and removing construction-related vehicle 
and equipment lighting. 
 
(h)  Construction and removal of temporary equipment crossovers, including restoring pre-
existing crossovers. 
 
(i)  Provide and maintaining work zone lighting and work area lighting. 
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616.12.1 Lump Sum Temporary Traffic Control. Traffic control items grouped together in the 
contract or plans for lump sum payment shall be paid incrementally per Sec 616.12.1.1. 
Alternately, upon request from the contractor, the engineer will consider a modified payment 
schedule that more accurately reflects completion of traffic control work. No payment will be made 
for any additional signs or devices needed except for changes in the traffic control plan directed 
by the engineer. Additional items directed by the engineer will be paid for in accordance with Sec 
109.4. No adjustment to the price will be made for overruns or underruns of other work or for 
added work that is completed within existing work zones. 
 
616.12.1.1  Partial payments. For purposes of determining partial payments, the original contract 
amount will be the total dollar value of all original contract line items less the price for Lump Sum 
Temporary Traffic Control (LSTTC). If the contract includes multiple projects, this determination 
will be made for each project. Partial payments will be made as follows: 
 

(a)  The first payment will be made when five percent of the original contract amount is 
earned. The payment will be 50 percent of the price for LSTTC, or five percent of the original 
contract amount, whichever is less. 
 
(b)  The second payment will be made when 50 percent of the original contract amount is 
earned. The payment will be 25 percent of the price for LSTTC, or 2.5 percent of the original 
contract amount, whichever is less. 
 
(c)  The third payment will be made when 75 percent of the original contract amount is 
earned. The payment will be 20 percent of the price for LSTTC, or two percent of the original 
contract amount, whichever is less. 
 
(d)  Payment for the remaining balance due for LSTTC will be made when the contract has 
been accepted for maintenance or earlier as approved by the engineer. 

 
616.12.1.2  Temporary traffic control will be paid for at the contract lump sum price for Item: 
 

Item No. Unit Description 

616-99.01 Lump Sum Misc. Lump Sum Temporary Traffic Control 

 
 
H. Contractor Quality Control NJSP-15-42 
 
1.0  The contractor shall perform Quality Control (QC) testing in accordance with the 
specifications  and as specified herein.  The contractor shall submit a Quality Control Plan (QC 
Plan) to the engineer for approval that includes all items listed in Section 2.0, prior to beginning 
work. 
 
2.0  Quality Control Plan.   
 

(a) The name and contact information of the person in responsible charge of the QC testing. 
(b) A list of the QC technicians who will perform testing on the project, including the fields in 

which they are certified to perform testing. 
(c) A proposed independent third party testing firm for dispute resolution, including all contact 

information. 
(d) A list of Hold Points, when specified by the engineer. 
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(e) The MoDOT Standard Inspection and Testing Plan (ITP).  This shall be the version that is 
posted at the time of bid on the MoDOT website (www.modot.org/quality). 

 
3.0  Quality Control Testing and Reporting.  Testing shall be performed per the test method 
and frequency specified in the ITP.  All personnel who perform sampling or testing shall be 
certified in the MoDOT Technician Certification Program for each test that they perform. 
 
3.1  Reporting of Test Results.  All QC test reports shall be submitted as soon as practical, but 
no later than the day following the test.  Test data shall be immediately provided to the engineer 
upon request at any time, including prior to the submission of the test report. No payment will be 
made for the work performed until acceptable QC test results have been received by the engineer 
and confirmed by QA test results. 
 
3.1.1  Test results shall be reported on electronic forms provided by MoDOT.  Forms and 
Contractor Reporting Excel2Oracle Reports (CRE2O) can be found on the MoDOT website.  All 
required forms, reports and material certifications shall be uploaded to a Microsoft SharePoint® 
site provided by MoDOT, and organized in the file structure established by MoDOT. 
 
3.2  Non-Conformance Reporting.  A Non-Conformance Report (NCR) shall be submitted by 
the contractor when the contractor proposes to incorporate material into the work that does not 
meet the testing requirements or for any work that does not comply with the contract terms or 
specifications. 
 
3.2.1  Non-Conformance Reporting shall be submitted electronically on the Non-Conformance 
Report form provided on the MoDOT Website.  The NCR shall be uploaded to the MoDOT 
SharePoint® site and an email notification sent to the engineer. 
 
3.2.2  The contractor shall propose a resolution to the non-conforming material or work.  
Acceptance of a resolution by the engineer is required before closure of the non-conformance 
report.   
 
4.0  Work Planning and Scheduling. 
 
4.1  Two-week Schedule.  Each week, the contractor shall submit to the engineer a schedule 
that outlines the planned project activities for the following two-week period.  The two-week 
schedule shall detail all work and traffic control events planned for that period and any Hold Points 
specified by the engineer. 
 
4.2  Weekly Meeting.  When work is active, the contractor shall hold a weekly project meeting 
with the engineer to review the planned activities for the following week and to resolve any 
outstanding issues.  Attendees shall include the engineer, the contractor superintendent or project 
manager and any foreman leading major activities.  This meeting may be waived when, in the 
opinion of the engineer, a meeting is not necessary.  Attendees may join the meeting in person, 
by phone or video conference. 
 
4.3  Pre-Activity Meeting.  A pre-activity meeting is required in advance of the start of each new 
activity, except when waived by the engineer. The purpose of this meeting is to review 
construction details of the new activity.  At a minimum, the discussion topics shall include:  safety 
precautions, QC testing, traffic impacts, and any required Hold Points.  Attendees shall include 
the engineer, the contractor superintendent and the foreman who will be leading the new activity.  
Pre-activity meetings may be held in conjunction with the weekly project meeting. 

http://www.modot.org/quality
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4.4  Hold Points.  Hold Points are events that require approval by the engineer prior to 
continuation of work.  Hold Points occur at definable stages of work when, in the opinion of the 
engineer, a review of the preceding work is necessary before continuation to the next stage. 
 
4.4.1  A list of typical Hold Point events is available on the MoDOT website.  Use of the Hold Point 
process will only be required for the project-specific list of Hold Points, if any, that the engineer 
submits to the contractor in advance of the work.  The engineer may make changes to the Hold 
Point list at any time. 
 
4.4.2  Prior to all Hold Point inspections, the contractor shall verify the work has been completed 
in accordance with the contract and specifications.  If the engineer identifies any corrective actions 
needed during a Hold Point inspection, the corrections shall be completed prior to continuing 
work.  The engineer may require a new Hold Point to be scheduled if the corrections require a 
follow-up inspection.  Re-scheduling of Hold Points require a minimum 24-hour advance 
notification from the contractor unless otherwise allowed by the engineer. 
 
5.0  Quality Assurance Testing and Inspection.  MoDOT will perform quality assurance testing 
and inspection of the work, except as specified herein.  The contractor shall utilize the inspection 
checklists provided in the ITP as a guide to minimize findings by MoDOT inspection staff.  
Submittal of completed checklists is not required, except as specified in 5.1. 
 
5.1  Inspection and testing required in the production of concrete for the project shall be the 
responsibility of the contractor.  Submittal of the 501 Concrete Plant Checklist is required. 
 
6.0  Basis of Payment.  No direct payment will be made for compliance with this provision. 
 
 
I. Pavement Markings Layout 
 
1.0 Description.  The striping lane lines on sections of roadway with multiple traffic lanes in one 
direction shall be placed in a manner in which the start and stop points for all intermittent lane 
lines match and line up even transversely across all traffic lanes.  For all installations of 
intermittent pavement markings care should be taken to align the skips longitudinally to 
consistently match the spacing of the existing UIP intermittent lane lines at both the start and end 
points of the improvement section.  Solid pavement marking stripes shall be replaced to the 
existing, pre-construction configuration, unless otherwise directed by the engineer. 
 
2.0 Construction Requirements. 
 
2.1 The contractor shall submit to the Engineer for review and approval a pavement marking 
installation plan.  This plan will include the contractor’s proposal for installing the intermittent 
pavement markings and solid pavement markings to meet the requirements outlined above.  
 
2.2  Before beginning restriping the roadway the contractor shall record/video tape the existing 
striping to ensure the final striping installed matches the existing striping. 
 
2.3 Final striping will not begin until the contractor has received approval of the pavement marking 
installation plan. 
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3.0 Basis of Payment.  All cost and expenses incurred by the Contractor in fulfilling the 
requirements of the provision shall be considered incidental to pavement marking cost. 
 
 
J. Inlaid Pavement Marker Installation 
 
1.0  Description.  This work shall consist of furnishing and installing inlaid pavement markers as 
shown on the plans or as directed by the engineer.  An inlaid pavement marker shall consist of a 
retro-reflective pavement marker installed below the pavement surface.  The marker shall be 
installed with a cradle device which supports the reflector at the proper depth below the pavement 
and attached to the pavement with adhesive.  In addition to cutting a location for the marker, a 
slot shall be grooved into the pavement both before and after the marker  for visibility of the marker 
and drainage.  Final product shall have two markers in place at each location. 
 
2.0  Material.  All material shall be in accordance with the following. 
 
2.1  Marker.  The marker shall have two retro-reflective lenses white facing traffic and red facing 
opposing / wrong way traffic to reflect incident light from opposite directions.  The lens shall be 
hermetically sealed and permanently bonded to the marker base.  The manufacturer’s 
identification shall be molded in the face of the marker lens or on the marker body so as to be 
visible after installation.  The reflector color shall be as shown on the plans.   
 
2.1.1  The marker shall have nominal dimensions of 2.0 x 5.0 x 0.7 inches.  The reflective surface 
of each lens shall be a nominal 1.93 square inches in area. 
 
2.1.2  In addition to the requirements described, the marker/cradle system shall be National 
Transportation Product Evaluation Program (NTPEP) approved.  The marker shall receive at a 
minimum an average rating of 3.0 for lens and visibility after one year of exposure on both 
concrete and asphalt test decks.  A written request for qualification shall be sent by the 
manufacturer to Construction and Materials with the following information: 
 

(a)  Brand name of the product. 
 
(b)  A copy of the actual test results from NTPEP. 
 
(c)  Certification that the material meets this specification and is intended for use as 
described. 
 
(d)  Specific installation instructions. 

 
2.2  Adhesive.  The adhesive used to bond the marker to the pavement shall be an epoxy 
approved by the engineer or meet the manufacturers specifications. 
 
3.0  Construction Requirements. 
 
3.1  Reflector placement.  A cradle shall be used to hold the marker at the correct nominal depth 
of 0.12 inch.  The cradle shall be made of polycarbonate plastic and the net weight of the cradle 
and marker shall be less than 5 ounces.  When installed, the marker shall be perpendicular to 
traffic. 
 



Job No.: JSL0075 
Route: I-70 
County: St. Louis City 

  

 14 

3.2  Pavement groove.  There shall be a groove cut both in advance and behind the marker 
using diamond tipped blades.  The entire groove shall be cut in accordance with the 
manufacturer’s recommendations.  The groove should be straight to within 1/2 inch in 10 feet.  
The width of the groove shall be 5 inches or per manufacturer’s specifications. 
 
The overall length of the groove cut in the pavement surface shall be 9 feet, with markers placed 
3.5 feet from either end and spaced 2.0 feet apart.   
 
3.3  Installation.  The groove and the bottom surface of the marker shall be free of scale, dirt, 
rust, oil, grease, or any other contaminant that might reduce bonding to the adhesive. 
 
3.3.1  The adhesive used to install the marker shall be machine applied unless otherwise 
approved by the engineer.  The machine mixer and applicator shall be capable of accurately and 
uniformly proportioning the components.  The mixing chamber shall produce an epoxy adhesive 
of uniform color with no visible evidence of streaks on the surface or within the mixed epoxy 
adhesive. 
 
3.3.2  No markers shall be installed when the ambient temperature is below 50 F (10 C), the 
relative humidity is above 80 percent, or the pavement surface is wet. 
 
3.3.3  Newly placed bituminous pavement surfaces shall be allowed to cure for a minimum of 
seven days prior to installing reflectors. 
 
3.3.4  A longitudinal adjustment to the location of a marker shall be made in order to avoid damage 
to deteriorated pavement or transverse joints.  In locations where concrete and bituminous 
surfaces abut, markers shall be installed in the asphalt surface. 
 
3.3.5  The pavement shall be accurately cut to the marker manufacturer's specifications.  The 
depth of the groove where the marker is to be placed shall be in accordance with manufacturer’s 
specifications. 
 
3.3.6  If necessary, installation grooves on crowned pavements, superelevated pavements, or 
ramps shall be cut as needed to provide proper marker fit. 
 
3.3.7  The groove shall be clean and dry prior to application of the adhesive. 
 
3.4.9  There shall be no adhesive on the lens or top of the marker. 
 
3.4.10  When hand mixing of epoxy adhesive is permitted, no more than one quart (L) of epoxy 
adhesive shall be mixed at one time.  The marker shall be installed within five minutes after mixing 
operations are started. 
 
3.4.11  The installed marker shall be protected from traffic until the adhesive has cured according 
to manufacturer’s recommendations.  If, after the manufacturer’s recommended cure time, epoxy 
adhesive can be penetrated by a screwdriver or other pointed instrument, the marker shall be 
removed, cleaned, and reinstalled. 
 
4.0  Method of Measurement.  Final measurement will not be made except for authorized 
changes during construction or where appreciable errors are found in the contract quantity.  When 
required, measurement of inlaid pavement markers will be measured per each.  The revision or 
correction will be computed and added to or deducted from the contract quantity.   
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5.0  Basis of Payment.  The accepted quantity of inlaid pavement markers will be paid at the 
contract unit price for: 
 

Item No. Unit Description 

620-99.02 Each Inlaid Pavement Markers 

 
 
K. Supplemental Revisions JSP-18-01CC 
 
Compliance with 2 CFR 200.216 – Prohibition on Certain Telecommunications and Video 
Surveillance Services or Equipment. 
 
The Missouri Highways and Transportation Commission shall not enter into a contract (or extend 
or renew a contract) using federal funds to procure or obtain equipment, services, or systems that 
uses covered telecommunications equipment or services as substantial or as critical technology 
as part of any system where the video surveillance and telecommunications equipment was 
produced by Huawei Technologies Company, ZTE Corporation, Hytera Communications 
Corporation, Hangzhou Hikvision Digital Technology Company, or Dahua Technology Company 
(or any subsidiary or affiliate of such entities). 
 
 
Stormwater Compliance Requirements 
 
1.0  Description.  This provision requires the contractor to provide a Water Pollution Control 
Manager (WPCM) for any project that includes land disturbance on the project site and the total 
area of land disturbance, both on the project site, and all Off-site support areas, is one (1) acre or 
more.  Regardless of the area of Off-site disturbance, if no land disturbance occurs on the project 
site, these provisions do not apply.  When a WPCM is required, all sections within this provision 
shall be applicable, including assessment of specified Liquidated Damages for failure to correct 
Stormwater Deficiencies, as specified herein.  This provision is in addition to any other 
stormwater, environmental, and land disturbance requirements specified elsewhere in the 
contract. 
 
1.1  Definitions.  The project site is defined as all areas designated on the plans, including 
temporary and permanent easements.  The project site is equivalent to the “permitted site”, as 
defined in MoDOT’s State Operating Permit.  An Off-site area is defined as any location off the 
project site the contractor utilizes for a dedicated project support function, such as, but not limited 
to, staging area, plant site, borrow area, or waste area.   
 
1.2  Reporting of Off-Site Land Disturbance.  If the project includes any planned land 
disturbance on the project site, prior to the start of work, the contractor shall submit a written 
report to the engineer that discloses all Off-site support areas where land disturbance is planned, 
the total acreage of anticipated land disturbance on those sites, and the land disturbance permit 
number(s).  Upon request by the engineer, the contractor shall submit a copy of its land 
disturbance permit(s) for Off-site locations.  Based on the total acreage of land disturbance, both 
on and Off-site, the engineer shall determine if these Stormwater Compliance Requirements shall 
apply.  The Contractor shall immediately report any changes to the planned area of Off-site land 
disturbance.  The Contractor is responsible for obtaining its own separate land disturbance permit 
for Off-site areas. 
 

https://www.ecfr.gov/cgi-bin/text-idx?SID=184e56a2d363d6eae0d991766144999b&mc=true&node=se2.1.200_1216&rgn=div8
https://www.ecfr.gov/cgi-bin/text-idx?SID=184e56a2d363d6eae0d991766144999b&mc=true&node=se2.1.200_1216&rgn=div8
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2.0  Water Pollution Control Manager (WPCM).  The Contractor shall designate a competent 
person to serve as the Water Pollution Control Manager (WPCM) for projects meeting the 
description in Section 1.0.  The Contractor shall ensure the WPCM completes all duties listed in 
Section 2.1. 
 
2.1  Duties of the WPCM: 
 

(a) Be familiar with the stormwater requirements including the current MoDOT State 
Operating Permit for construction stormwater discharges/land disturbance activities; 
MoDOT’s statewide Stormwater Pollution Prevention Plan (SWPPP); the Corps of 
Engineers Section 404 Permit, when applicable; the project specific SWPPP, the Project’s 
Erosion & Sediment Control Plan; all applicable special provisions, specifications, and 
standard drawings; and this provision;  

 
(b) Successfully complete the MoDOT Stormwater Training Course within the last 4 years.  

The MoDOT Stormwater Training is a free online course available at MoDOT.org;   
 
(c) Attend the Pre-Activity Meeting for Grading and Land Disturbance and all subsequent 

Weekly Meetings in which grading activities are discussed; 
 
(d) Oversee and ensure all work is performed in accordance with the Project-specific SWPPP 

and all updates thereto, or as designated by the engineer; 
 
(e) Review the project site for compliance with the Project SWPPP, as needed, from the start 

of any grading operations until final stabilization is achieved, and take necessary actions 
to correct any known deficiencies to prevent pollution of the waters of the state or adjacent 
property owners prior to the engineer’s weekly inspections; 

 
(f) Review and acknowledge receipt of each MoDOT Inspection Report (Land Disturbance 

Inspection Record) for the Project within forty eight (48) hours of receiving the report and 
ensure that all Stormwater Deficiencies noted on the report are corrected as soon as 
possible, but no later than stated in Section 5.0. 

 
3.0  Pre-Activity Meeting for Grading/Land Disturbance and Required Hold Point.  A Pre-
Activity meeting for grading/land disturbance shall be held prior to the start of any land disturbance 
operations.  No land disturbance operations shall commence prior to the Pre-Activity meeting 
except work necessary to install perimeter controls and entrances.  Discussion items at the pre-
activity meeting shall include a review of the Project SWPPP, the planned order of grading 
operations, proposed areas of initial disturbance, identification of all necessary BMPs that shall 
be installed prior to commencement of grading operations, and any issues relating to compliance 
with the Stormwater requirements that could arise in the course of construction activity at the 
project. 
 
3.1  Hold Point.  Following the pre-activity meeting for grading/land disturbance and subsequent 
installation of the initial BMPs identified at the pre-activity meeting, a Hold Point shall occur prior 
to the start of any land disturbance operations to allow the engineer and WPCM the time needed 
to perform an on-site review of the installation of the BMPs to ensure compliance with the SWPPP 
is met.  Land disturbance operations shall not begin until authorization is given by the engineer.  
 
4.0  Inspection Reports.  Weekly and post run-off inspections will be performed by the engineer 
and each Inspection Report (Land Disturbance Inspection Record) will be entered into a web-
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based Stormwater Compliance database.  The WPCM will be granted access to this database 
and shall promptly review all reports, including any noted deficiencies, and shall acknowledge 
receipt of the report as required in Section 2.1 (f.).   
 
5.0  Stormwater Deficiency Corrections.  All stormwater deficiencies identified in the Inspection 
Report shall be corrected by the contractor within 7 days of the inspection date or any extended 
period granted by the engineer when weather or field conditions prohibit the corrective work.  If 
the contractor does not initiate corrective measures within 5 calendar days of the inspection date 
or any extended period granted by the engineer, all work shall cease on the project except for 
work to correct these deficiencies, unless otherwise allowed by the engineer.  All impact costs 
related to this halting of work, including, but not limited to stand-by time for equipment, shall be 
borne by the Contractor.  Work shall not resume until the engineer approves the corrective work. 
 
5.1  Liquidated Damages.  If the Contractor fails to complete the correction of all Stormwater 
Deficiencies listed on the MoDOT Inspection Report within the specified time limit, the 
Commission will be damaged in various ways, including but not limited to, potential liability, 
required mitigation, environmental clean-up, fines, and penalties.  These damages are not 
reasonably capable of being computed or quantified.  Therefore, the contractor will be charged 
with liquidated damages specified in the amount of $2,000 per day for failure to correct one or 
more of the Stormwater Deficiencies listed on the Inspection Report within the specified time limit.  
In addition to the stipulated damages, the stoppage of work shall remain in effect until all 
corrections are complete. 
 
6.0  Basis of Payment.  No direct payment will be made for compliance with this provision. 
 
 
Delete Sec 106.9 in its entirety and substitute the following: 
 
106.9 Buy America Requirements. 
Buy America Requirements are waived if the total amount of Federal financial assistance applied 
to the project, through awards or subawards, is below $500,000.   
 
106.9.1  Buy America Requirements for Iron and Steel. 
On all federal-aid projects, the contractor’s attention is directed to Title 23 CFR 635.410 Buy 
America Requirements.  Where steel or iron products are to be permanently incorporated into the 
contract work, steel and iron material shall be manufactured, from the initial melting stage through 
the application of coatings, in the USA except for “minimal use” as described herein.  Furthermore, 
any coating process of the steel or iron shall be performed in the USA.  Under a general waiver 
from FHWA the use of pig iron and processed, pelletized, and reduced iron ore manufactured 
outside of the USA will be permitted in the domestic manufacturing process for steel or iron 
material.  
 
106.9.1.1  Buy America Requirements for Iron and Steel for Manufactured items. 
A manufactured item will be considered iron and steel if it is “predominantly” iron or steel.  
Predominantly iron or steel means that the cost of iron or steel content of a product is more than 
50 percent of the total cost of all its components.  
 
106.9.2  Any sources other than the USA as defined will be considered foreign. The required 
domestic manufacturing process shall include formation of ingots and any subsequent process.  
Coatings shall include any surface finish that protects or adds value to the product. 
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106.9.3  “Minimal use” of foreign steel, iron or coating processes will be permitted, provided the 
cost of such products does not exceed 1/10 of one percent (0.1 percent) of the total contract cost 
or $2,500.00, whichever is greater.  If foreign steel, iron, or coating processes are used, invoices 
to document the cost of the foreign portion, as delivered to the project, shall be provided and the 
engineer’s written approval obtained prior to placing the material in any work.  
 
106.9.4  Buy America requirements include a step certification for all fabrication processes of all 
steel or iron materials that are accepted per Sec 1000.  The AASHTO Product Evaluation and 
Audit Solutions compliance program verifies that all steel and iron products fabrication processes 
conform to 23 CFR 635.410 Buy America Requirements and is an acceptable standard per 23 
CFR 635.410(d).  AASHTO Product Evaluation and Audit Solutions compliant suppliers will not 
be required to submit step certification documentation with the shipment for some selected steel 
and iron materials.  The AASHTO Product Evaluation and Audit Solutions compliant supplier shall 
maintain the step certification documentation on file and shall provide this documentation to the 
engineer upon request. 
 
106.9.4.1  Items designated as Category 1 will consist of steel girders, piling, and reinforcing steel 
installed on site.  Category 1 items require supporting documentation prior to incorporation into 
the project showing all steps of manufacturing, including coating, as being completed in the United 
States and in accordance with CFR Title 23 Section 635.410 Buy America Requirements.  This 
includes the Mill Test Report from the original producing steel mill and certifications documenting 
the manufacturing process for all subsequent fabrication, including coatings. The certification shall 
include language that certifies the following.  That all steel and iron materials permanently 
incorporated in this project was procured and processed domestically and all manufacturing 
processes, including coating, as being completed in the United States and in accordance with 
CFR Title 23 Section 635.410. 
 
106.9.4.2  Items designated as Category 2 will include all other steel or iron products not in 
Category 1 and permanently incorporated in the project.  Category 2 items shall consist of, but 
not be limited to items such as fencing, guardrail, signing, lighting and signal supports.  The prime 
contractor is required to submit a material of origin form certification prior to incorporation into the 
project from the fabricator for each item that the product is domestic.  The Certificate of Materials 
Origin form (link to certificate form) from the fabricator must show all steps of manufacturing, 
including coating, as being completed in the United States and in accordance with CFR Title 23 
Section 635.410 Buy America Requirements and be signed by a fabricator representative.  The 
engineer reserves the right to request additional information and documentation to verify that all 
Buy America requirements have been satisfied.  These documents shall be submitted upon 
request by the engineer and retained for a period of 3 years after the last reimbursement of the 
material.  
 
106.9.4.3  Any minor miscellaneous steel or iron items that are not included in the materials 
specifications shall be certified by the prime contractor as being procured domestically.  Examples 
of these items would be bolts for sign posts, anchorage inserts, etc.  The certification shall read 
“I certify that all steel and iron materials permanently incorporated in this project during all 
manufacturing processes, including coating, as being completed in the United States and in 
accordance with CFR Title 23 Section 635.410 Buy America Requirements procured and 
processed domestically in accordance with CFR Title 23 Section 635.410 Buy America 
Requirements.  Any foreign steel used was submitted and accepted under minor usage”.  The 
certification shall be signed by an authorized representative of the prime contractor. 
 

https://epg.modot.org/forms/CM/CERTIFICATE_OF_MATERIALS_ORIGIN.pdf
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106.9.5  When permitted in the contract, alternate bids may be submitted for foreign steel and 
iron products.  The award of the contract when alternate bids are permitted will be based on the 
lowest total bid of the contract based on furnishing domestic steel or iron products or 125 percent 
of the lowest total bid based on furnishing foreign steel or iron products.  If foreign steel or iron 
products are awarded in the contract, domestic steel or iron products may be used; however, 
payment will be at the contract unit price for foreign steel or iron products. 
 
106.9.6  Buy America Requirements for Construction Materials other than iron and steel 
materials.  Construction materials means articles, materials, or supplies that consist of only one 
of the items listed.  Minor additions of articles, materials, supplies, or binding agents to a 
construction material do not change the categorization of the construction material.  Upon request 
by the engineer, the contractor shall submit a domestic certification for all construction materials 
listed that are incorporated into the project. 
 

(a) Non-ferrous metals 

(b) Plastic and Polymer-based products (including polyvinylchloride, composite building 

materials, and polymers used in fiber optic cables) 

(c) Glass (including optic glass) 

(d) Fiber optic cable (including drop cable) 

(e) Optical fiber 

(f) Lumber 

(g) Engineered wood 

(h) Drywall 

 
106.9.6.1  Minimal Use allowance for Construction Materials other than iron or steel. 
“The total value of the non-compliant products is no more than the lesser of $1,000,000 or 5% of 
total applicable costs for the project.”  The contractor shall submit to the engineer any non-
domestic materials and their total material cost to the engineer.  The contractor and the engineer 
will both track these totals to assure that the minimal usage allowance is not exceeded. 
 
106.9.7  Buy America Requirements for Manufactured Products. 
Manufactured products means: 

(a) Articles, materials, or supplies that have been: 

(i) Processed into a specific form and shape; or 
(ii) Combined with other articles, materials, or supplies to create a product with different 

properties than the individual articles, materials, or supplies. 

(b) If an item is classified as an iron or steel product, a construction material, or a section 
70917(c) material under § 184.4(e) and the definitions set forth in this section, then it is 
not a manufactured product.  However, an article, material, or supply classified as a 
manufactured product under § 184.4(e) and paragraph (1) of this definition may include 
components that are construction materials, iron or steel products, or section 70917(c) 
materials. 

 
106.9.7.1  Manufactured products are exempt from Buy America requirements.  To qualify as a 
manufactured product, items that consist of two or more of the listed construction materials that 
have been combined together through a manufacturing process, and items that include at least 
one of the listed materials combined with a material that is not listed through a manufacturing 
process, should be treated as manufactured products, rather than as construction materials.  
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106.9.7.2  Manufactured items are covered under a general waiver to exclude them from Buy 
America Requirements.  To qualify for the exemption the components must comprise of 55% of 
the value of materials in the item.  The final assembly must also be performed domestically. 
 
 
Pavement Marking Paint Requirements for Standard Waterborne and Temporary 
 
1.0  Description. High Build acrylic waterborne pavement marking paint shall be used in lieu of 
standard acrylic waterborne pavement marking paint for all Standard Waterborne Pavement 
Marking Paint items and all Temporary Pavement Marking Paint items. Paint thickness, bead 
type, bead application rate, retroreflectivity requirements, and all other specifications shall remain 
as stated in the Missouri Standard Specifications for Highway Construction, except as otherwise 
amended in the contract documents. 
 
2.0  Material Requirements.  Material requirements for Sec 620.20.2.5 Standard Waterborne 
Paint, and Sec 620.10.2 Temporary Pavement Marking Paint shall be per Sec 1048.20.1.2 High 
Build Acrylic Waterborne Pavement Marking Paint. 
 
 
L. Removal of Existing Express Lane Gate and Digital Message Sign 
 
1.0 Description.  All associated equipment of the express lane gate and the advance Digital 
Message Sign (DMS) shall be removed and become the property of the contractor. 
 
2.0  Disassembly and Removal.  All equipment associated with the express lane entrance gate 
shall be removed which includes the following:   
 

2 vertical supports, overhead structure and drop net. 
Control cabinet 
Swing arm gates with pedestal (approximate 29 individual gates) 
Power supply 
Wiring 
DMS on overhead sign truss 
 

2.1  Conduit. Any conduit shall be abandoned after the removal of all wiring.   
 
2.2  DMS.  The existing DMS shall be removed from the overhead sign truss.  All wiring and any 
hardware associated with the with sign shall be removed.  Sign truss shall remain in place, 
undamaged with all existing flat sheet signs. 
 
2.3  Remove DMS from Electric Circuit.  The circuit powering the DMS also powers another 
ITS devise.  Remove the DMS from the electric circuit while leaving other ITS device in place, 
connected and powered from the same circuit.  Should the circuit used in place be damaged by 
the contractor’s negligence, it shall be replaced/fixed at the contractor’s expense. 
 
2.4  Concrete Barrier.  The concrete barrier on the left support of the gate shall be completely 
removed and cut flush with the driving surface.  The concrete on the right support of the gate shall 
be saw cut then removed and replaced in kind with existing barrier type.  See Modified Concrete 
Traffic Barrier JSP.  Removal limits shall be verified prior to saw cutting. 
 



Job No.: JSL0075 
Route: I-70 
County: St. Louis City 

  

 21 

3.0  The contractor shall exercise reasonable care in the handling the gate, vertical supports, 
swing arms with bases and the DMS sign during the removal and transportation.  Should any of 
equipment used in place be damaged by the contractor’s negligence, it shall be replaced at the 
contractor’s expense. 
 
4.0  Basis of Payment.  All costs associated with removing, disassembling, storing, and 
transporting of gate and sign with associated equipment shall be considered as completely 
covered by the contract unit price for the following: 
 

Item No. Type Description 

616-99.01 Lump Sum Removal of Existing Express 
Lane Gate and DMS 

 
 
M. Modified Concrete Barrier, Type C 
 
1.0 Description.  The removal and replacement of concrete traffic barrier to fill the opening 
created by the removal of vertical support post of the express lane entrance ramp. 
 
3.0  Construction Requirements.  The construction requirements shall conform to Standard 
Specification 617 but match the existing barrier height and width. 
 
3.0  Removal limits shall be verified with the engineer prior to saw cutting. 
 
4.0  Basis of Payment.  All costs associated with removing and constructing new concrete traffic 
barrier shall be considered as completely covered by the contract unit price for the following: 
 

Item No. Type Description 

617-99.03 L.F Modified Concrete Traffic Barrier 

 
 
N. Concrete Curb Under Guardrail 
 
1.0 Description. This work shall consist of removing and replacing or modifying existing curb to 
comply with guardrail standards for a variety of concrete curb types and heights at locations 
shown on the plans within guardrail limits. 
 
2.0 Construction Requirements. The contractor shall have the option of either removing and 
replacing existing curbs or modifying existing curbs by horizontal saw cut methods to meet the 
required curb height dimensions as designated in the plans.  If the contractor elects to remove 
and replace the existing curbs, the contractor has the option to choose the most practical curb 
type at each location unless specified in the plans.  The method of obtaining curb height 
compliance under guardrail shall be at the discretion of the contractor considering traffic control 
and safety requirements. The contractor shall inform the engineer of the types of curbs that will 
be used and in what locations before work begins. The contractor shall resolve any concerns 
expressed by the Engineer. Construction and materials shall be in accordance with Sec 609, 
except as modified herein.  Any special materials that may be used shall be tested and approved 
by MoDOT Materials prior to commencing this work.  
 
2.1 Joints shall be constructed at intervals and locations shown on the plans or as directed by the 
engineer. 
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2.2 Reinforcing steel epoxy coating shall be repaired in accordance with Sec 710.3.3. 
 
3.0 Basis of Acceptance. Acceptance of this provision will be based on visual inspection by the 
engineer. 
 
4.0 Method of Measurement. Final measurement will be field verified and measured to the 
nearest linear foot along the curb face.   
 
5.0 Basis of Payment. Payment for furnishing all labor, equipment, materials, seeding, mulching, 
grading, sawcut, erosion control, removal and traffic control including other incidentals necessary 
to remove and replace or modify existing curbs shall be completely covered by the contract unit 
price for the following pay item: 
 

Item Number Type Description 

609-99.03 L.F. Concrete Curb Under Guardrail 

 
 
O. Pavement  Marking Removals 
 
1.0  Description.  Pavement Marking Removal shall be in accordance with Section 620.50 and 
specifically as follows. 
 
2.0  Construction Requirements.  Removal of all pavement markings within the project limits 
shall be as shown on the plans or as approved by the engineer.  Pavement marking shall be 
completely removed to the satisfaction of the engineer with minimal damage to the pavement.  
The contractor shall use an approved water blasting method to remove the pavement marking on 
concrete surfaces.  No more than five percent of the existing marking shall remain.  The pavement 
surface shall not be left scarred with an image that might mislead traffic.  Any excess damage or 
scarring of the pavement shall be repaired at the contractor’s expense.  It shall be the contractor’s 
responsibility to determine what type of material needs to be removed. 
 
3.0  Method of Measurement.  Final measurement will not be made except for authorized 
changes during construction or where appreciable errors are found in the contract quantity.  The 
revision or correction will be computed and added to or deducted from the contract quantity.   
 
4.0  Basis of Payment.  The accepted quantity of pavement marking removal including all labor, 
equipment, and material necessary to remove the existing marking will be paid for at the contract 
unit price for the following pay item:  
 

Item 620-70.02 Pavement Marking Removal (Symbols) Each 
 


