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JOB 
SPECIAL PROVISION 

 
 

A. General - Federal JSP-09-02K 
  
1.0  Description.  The Federal Government is participating in the cost of construction of this 
project.  All applicable Federal laws, and the regulations made pursuant to such laws, shall be 
observed by the contractor, and the work will be subject to the inspection of the appropriate 
Federal Agency in the same manner as provided in Sec 105.10 of the Missouri Standard 
Specifications for Highway Construction with all revisions applicable to this bid and contract. 
 
1.1  This contract requires payment of the prevailing hourly rate of wages for each craft or type of 
work required to execute the contract as determined by the Missouri Department of Labor and 
Industrial Relations and requires adherence to a schedule of minimum wages as determined by 
the United States Department of Labor.  For work performed anywhere on this project, the 
contractor and the contractor’s subcontractors shall pay the higher of these two applicable wage 
rates. State Wage Rates, Information on the Required Federal Aid Provisions, and the current 
Federal Wage Rates are available on the Missouri Department of Transportation web page at 
www.modot.org under "Doing Business with MoDOT”, “Contractor Resources".  Effective Wage 
Rates will be posted 10 days prior to the applicable bid opening.  These supplemental bidding 
documents have important legal consequences.  It shall be conclusively presumed that they are 
in the bidder's possession, and they have been reviewed and used by the bidder in the preparation 
of any bid submitted on this project. 
 
1.2  The following documents are available on the Missouri Department of Transportation web 
page at www.modot.org under "Doing Business with MoDOT"; “Standards and Specifications”. 
The effective version shall be determined by the letting date of the project. 
 
   General Provisions & Supplemental Specifications  
 
   Supplemental Plans to July 2024 Missouri Standard Plans  
   For Highway Construction  
 
These supplemental bidding documents contain all current revisions to the published versions 
and have important legal consequences.  It shall be conclusively presumed that they are in the 
bidder's possession, and they have been reviewed and used by the bidder in the preparation of 
any bid submitted on this project. 
 
 
B. Contract Liquidated Damages JSP-13-01D 
 
1.0  Description.  Liquidated Damages for failure or delay in completing the work on time for this 
contract shall be in accordance with Sec 108.8.  The liquidated damages include separate 
amounts for road user costs and contract administrative costs incurred by the Commission. 
 
2.0  Period of Performance.  Prosecution of work is expected to begin on the date specified 
below in accordance with Sec 108.2.  Regardless of when the work is begun on this contract, all 
work on all projects shall be completed on or before the date specified below.  Completion by this 
date shall be in accordance with the requirements of Sec 108.7.1. 
 

https://www.modot.org/
https://www.modot.org/
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Notice to Proceed: November 4, 2024 
Contract Completion Date:  December 1, 2025 

 
2.1  Calendar Days and Completion Dates.  Completion of the project is required as specified 
herein. The count of calendar days will begin on the date the contractor starts any construction 
operations on the project. 
 

Project Calendar Days Daily Road User Cost 
CD0122 N/A $7,600 

 
3.0  Liquidated Damages for Contract Administrative Costs.  Should the contractor fail to 
complete the work on or before the contract completion date specified in Section 2.0, or within 
the number of calendar days specified in Section 2.1, whichever occurs first, the contractor will 
be charged contract administrative liquidated damages in accordance with Sec 108.8 in the 
amount of $750 per calendar day for each calendar day, or partial day thereof, that the work is 
not fully completed.  For projects in combination, these damages will be charged in full for failure 
to complete one or more projects within the specified contract completion date or calendar days. 
 
4.0  Liquidated Damages for Road User Costs.  Should the contractor fail to complete the work 
on or before the contract completion date specified in Section 2.0, or within the number of calendar 
days specified in Section 2.1, whichever occurs first, the contractor will be charged road user 
costs in accordance with Sec 108.8 in the amount specified in Section 2.1 for each calendar day, 
or partial day thereof, that the work is not fully completed.  These damages are in addition to the 
contract administrative damages and any other damages as specified elsewhere in this contract. 
 
 
C. Work Zone Traffic Management JSP-02-06N 
 
1.0  Description.  Work zone traffic management shall be in accordance with applicable portions 
of Division 100 and Division 600 of the Standard Specifications, and specifically as follows. 
 
1.1  Maintaining Work Zones and Work Zone Reviews. The Work Zone Specialist (WZS) shall 
maintain work zones in accordance with Sec 616.3.3 and as further stated herein.  The WZS shall 
coordinate and implement any changes approved by the engineer.  The WZS shall ensure all 
traffic control devices are maintained in accordance with Sec 616, the work zone is operated 
within the hours specified by the engineer, and will not deviate from the specified hours without 
prior approval of the engineer. The WZS is responsible to manage work zone delay in accordance 
with these project provisions.  When requested by the engineer, the WZS shall submit a weekly 
report that includes a review of work zone operations for the week. The report shall identify any 
problems encountered and corrective actions taken.  Work zones are subject to unannounced 
inspections by the engineer and other departmental staff to corroborate the validity of the WZS’s 
review and may require immediate corrective measures and/or additional work zone monitoring. 
 
1.2  Work Zone Deficiencies.  Failure to make corrections on time may result in the engineer 
suspending work.  The suspension will be non-excusable and non-compensable regardless if 
road user costs are being charged for closures. 
 
2.0  Traffic Management Schedule. 
 
2.1  Traffic management schedules shall be submitted to the engineer for review prior to the start 
of work and prior to any revisions to the traffic management schedule.  The traffic management 
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schedule shall include the proposed traffic control measures, the hours traffic control will be in 
place, and work hours. 
 
2.2  The traffic management schedule shall conform to the limitations specified in Sec 616 
regarding lane closures, traffic shifts, road closures and other width, height, and weight 
restrictions. 
 
2.3  The engineer shall be notified as soon as practical of any postponement due to weather, 
material, or other circumstances. 
 
2.4  In order to ensure minimal traffic interference, the contractor shall schedule lane closures for 
the absolute minimum amount of time required to complete the work.  Lanes shall not be closed 
until material is available for continuous construction and the contractor is prepared to diligently 
pursue the work until the closed lane is opened to traffic. 
 
2.5  Traffic Congestion.  The contractor shall, upon approval of the engineer, take proactive 
measures to reduce traffic congestion in the work zone.  The contractor shall immediately 
implement appropriate mitigation strategies whenever traffic congestion reaches an excess of 10 
minutes to prevent congestion from escalating to 15 minute or above threshold.  If disruption of 
the traffic flow occurs and traffic is backed up in queues of 15 minute delays or longer, then the 
contractor shall immediately review the construction operations which contributed directly to 
disruption of the traffic flow and make adjustments to the operations to prevent the queues from 
reoccurring.  Traffic delays may be monitored by physical presence on site or by utilizing real-
time travel data through the work zone that generate text and/or email notifications where 
available.  The engineer monitoring the work zone may also notify the contractor of delays that 
require prompt mitigation.  The contractor may work with the engineer to determine what other 
alternative solutions or time periods would be acceptable.   
 
2.5.1 Traffic Safety. 
 
2.5.1.1 Recurring Congestion.  Where traffic queues routinely extend to within 1000 feet of the 
ROAD WORK AHEAD, or similar, sign on a divided highway or to within 500 feet of the ROAD 
WORK AHEAD, or similar, sign on an undivided highway, the contractor shall extend the advance 
warning area, as approved by the engineer.  
 
2.5.1.2 Non-Recurring Congestion.  When traffic queues extend to within 1000 feet of the ROAD 
WORK AHEAD, or similar, sign on a divided highway or to within 500 feet of the ROAD WORK 
AHEAD, or similar, sign on an undivided highway infrequently, the contractor shall deploy a 
means of providing advance warning of the traffic congestion, as approved by the engineer. The 
warning location shall be no less than 1000 feet and no more than 0.5 mile in advance of the end 
of the traffic queue on divided highways and no less than 500 feet and no more than 0.5 mile in 
advance of the end of the traffic queue on undivided highways. 
 
3.0  Work Hour Restrictions. 
 
3.1  Except for emergency work, as determined by the engineer, and long term lane closures 
required by project phasing, all lanes shall be scheduled to be open to traffic during the five major 
holiday periods shown below, from 12:00 noon on the last working day preceding the holiday until 
6:00 a.m. on the first working day subsequent to the holiday unless otherwise approved by the 
engineer. 
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Memorial Day 
Labor Day 
Thanksgiving 
Christmas 
New Year’s Day 

 
3.1.1 Independence Day.  The lane restrictions specified in Section 3.1 shall also apply to 
Independence Day, except that the restricted periods shall be as follows: 
 

When 
Independence 
Day falls on: 

The Holiday 
is Observed 

on: 
Halt Lane Closures 

beginning at: 
Allow Lane Closures to 

resume at: 

Sunday Monday Noon on Friday 6:00 a.m. on Tuesday 

Monday Monday Noon on Friday 6:00 a.m. on Tuesday 

Tuesday Tuesday Noon on Monday 6:00 a.m. on Wednesday 

Wednesday Wednesday Noon on Tuesday 6:00 a.m. on Thursday 

Thursday Thursday Noon on Wednesday 6:00 a.m. on Friday 

Friday Friday Noon on Thursday 6:00 a.m. on Monday 

Saturday Friday Noon on Thursday 6:00 a.m. on Monday 

 
3.2  The contractor shall not perform any construction operation on the roadway, roadbed, or 
active lanes, including the hauling of material within the project limits, during restricted periods, 
holiday periods or other special events specified in the contract documents. 
 
3.3  Any work requiring a reduction in the number of through lanes of traffic shall be completed 
during nighttime hours.  Nighttime hours shall be considered to be 7:00 p.m. to 6:00 a.m. for this 
project. 
 
4.0  Detours and Lane Closures. 
 
4.1  When a changeable message sign (CMS) is provided, the contractor shall use the CMS to 
notify motorists of future traffic disruption and possible traffic delays one week before traffic is 
shifted to a detour or prior to lane closures.  The CMS shall be installed at a location as approved 
or directed by the engineer.  If a CMS with Communication Interface is required, then the  CMS 
shall be capable of communication prior to installation on right of way.  All messages planned for 
use in the work zone shall be approved and authorized by the engineer or its designee prior to 
deployment.  When permanent dynamic message signs (DMS) owned and operated by MoDOT 
are located near the project, they may also be used to provide warning and information for the 
work zone.  Permanent DMS shall be operated by the TMC, and any messages planned for use 
on DMS shall be approved and authorized by the TMC at least 72 hours in advance of the work. 
 
4.2  At least one lane of traffic in each direction shall be maintained at all times except for brief 
intervals of time required when the movement of the contractor’s equipment will seriously hinder 
the safe movement of traffic.  Periods during which the contractor will be allowed to interrupt traffic 
will be designated by the engineer. 
 
5.0  Basis of Payment.  No direct payment will be made to the contractor to recover the cost of 
equipment, labor, materials, or time required to fulfill the above provisions, unless specified 
elsewhere in the contract document.  All authorized changes in the traffic control plan shall be 
provided for as specified in Sec 616. 
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D. Emergency Provisions and Incident Management JSP-90-11A 
 
1.0  The contractor shall have communication equipment on the construction site or immediate 
access to other communication systems to request assistance from law enforcement or other 
emergency agencies for incident management.  In case of traffic accidents or the need for law 
enforcement to direct or restore traffic flow through the job site, the contractor shall notify law 
enforcement or other emergency agencies immediately as needed.  The area engineer's office 
shall also be notified when the contractor requests emergency assistance. 
 
2.0  In addition to the 911 emergency telephone number for ambulance, fire or law enforcement 
services, the following agencies may also be notified for accident or emergency situation within 
the project limits. 
 

Missouri Highway Patrol: 1-800-525-5555 (cellular: *55) 

Phelps County Sheriff: (573) 426-3860 

City of Rolla City of St. James 

Fire: (573) 364-3979 Fire: (573) 265-7212 

EMS: (573) 364-9000 EMS: (573) 265-6565 

Police: (573) 308-1213 Police: (573) 265-7012 

 
2.1  This list is not all inclusive.  Notification of the need for wrecker or tow truck services will 
remain the responsibility of the appropriate law enforcement agency. 
 
2.2  The contractor shall notify law enforcement and emergency agencies before the start of 
construction to request their cooperation and to provide coordination of services when 
emergencies arise during the construction at the project site.  When the contractor completes this 
notification with law enforcement and emergency agencies, a report shall be furnished to the 
engineer on the status of incident management. 
 
3.0  No direct pay will be made to the contractor to recover the cost of the communication 
equipment, labor, materials, or time required to fulfill the above provisions. 
 
 
E. Project Contact for Contractor/Bidder Questions JSP-96-05 
 
All questions concerning this project during the bidding process shall be forwarded to the project 
contact listed below. 
 

Patrick Hake, PE, Project Contact 
MoDOT Central District 
1511 Missouri Boulevard 
Jefferson City, MO 65102 
 
Telephone Number: 573-526-5093 
Email:  Patrick.Hake@modot.mo.gov 

  

mailto:Patrick.Hake@modot.mo.gov
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All questions concerning the bid document preparation can be directed to the Central Office – 
Design at (573) 751-2876. 
 
 
F. Liquidated Damages for Winter Months   
 
Delete Sec 108.8.1.3 (a) 
 
Liquidated damages for failure to complete the work on time shall not be waived from December 
15 to March 15, both dates inclusive. 
 
 
G. Temporary Construction Easements 
 
1.0 Description. MoDOT has obtained temporary construction easements from property owners 
in order to construct improvements for the project. Commercial and church properties within the 
project limits will continue utilizing those construction easements to conduct their day-to-day 
business. The contractor shall coordinate with the property owners to minimize the amount of time 
and space needed to construct the improvements located inside each temporary construction 
easement. 
 
2.0 Construction Requirements. The contractor shall not disturb any improvements, besides 
the entrance or parking lot, located inside each temporary construction easement, unless shown 
as such on the plans. Improvements include such things as, but not limited to, monument signs 
and their electrical connections, landscaping, or sprinkler systems. The Contractor will be solely 
responsible for the cost to repair or replace any improvements disturbed that are not specifically 
marked on the plans for removal or adjustment. 
 
3.0 Basis of Payment. No direct payment will be made for compliance with this provision. 
 
 
H. Access to Commercial and Private Properties 
 
1.0 Description.  This improvement is in a commercial and residential area.  While working on 
entrances or adjacent properties, the contractor shall make every reasonable effort to minimize 
any interference to the properties and to pursue the work diligently.  The contractor shall maintain 
access to all properties within the project limits that do not have access from another roadway for 
the duration of the construction.  This may be accomplished by constructing entrances half-at-a 
time if the parcel has only one entrance.  If the parcel has multiple entrances, the contractor will 
be allowed to close one entrance as long as the remaining entrance(s) are open unless otherwise 
specified in this provision.  The contractor may also use temporary surfacing and concrete 
accelerating admixtures as approved by the engineer to maintain access. 
 
1.1  Under no circumstances shall the contractor block ingress/egress to and from businesses 
during the normal business hours of each business unless as approved by the property owner 
and the engineer. 
 
2.0  Communication.  The contractor shall contact each property owner at least one week prior 
to any sidewalk or entrance construction within their property limits to advise them of the work 
that will take place and the timeframe of the work.  The contractor will be allowed to vary from 
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Section 1.0 of this provision if other access arrangements are made with the property owner or 
tenant.  These variations must be approved by the engineer prior to beginning work. 
 
3.0  Construction Requirements.  The contractor has the option of using high early strength 
Portland cement concrete pavement (PCCP) for use in paved approaches and other areas of 
improvements as shown on the plans or as approved by the engineer.  All materials, mixture and 
placement requirements shall be in accordance with all applicable portions of Section 501, 502, 
and 613, except as specified herein. An accelerator will be allowed as approved by the engineer.  
 
4.0  Liquidated Damages Specified.  If the entire entrance is not complete and open to traffic 
within 5 calendar days, the Commission, the traveling public and state and local police, and 
governmental authorities will be damaged in various ways, including but not limited to, increased 
construction administration cost, potential liability, traffic and traffic flow regulation cost, traffic 
congestion and motorist delay, with its resulting cost to the traveling public.  These damages are 
not reasonably capable of being computed or quantified.  Therefore, the contractor will be charged 
with liquidated damages specified in the amount of $500 per day for each full day that an entrance 
is not complete and open to traffic in excess of the limitation as specified elsewhere in this special 
provision.   
 
5.0 Basis of Payment.  No direct payment will be made to the contractor to recover the cost of 
equipment, labor, materials, or time required to fulfill the above provisions, unless specified 
elsewhere in the contract document. 
 
 
I. Outstanding State Resource Watershed Notification 
 
1.0  Description.   Route 72 is within the Meramec River Outstanding State Resource Watershed.  
Waterbodies within and near the project area may serve as habitat for federal and state listed 
sensitive species.  To avoid any negative impacts to these species and their habitats, water quality 
shall be protected from construction impacts. 
 
1.1  The contractor shall prevent any debris and materials from construction activities from 
entering streams and other waterbodies.  If debris or materials do enter waterbodies, and if 
deemed necessary by the engineer or MoDOT’s environmental personnel, it shall be removed as 
directed by the engineer at the contractor's expense. 

 
2.0  Basis of Payment.   No direct payment will be made for any expense incurred by the 
contractor by reason of compliance with the specific requirements of the provision, including any 
delay, inconvenience, or extra work except for those items for which payment is included in the 
contract. 
 
 
J. Right of Way Clearance – Delayed Possession 
 
1.0  Description. The right of way for this project has been acquired except for the following: 
 

a.) Parcel 2 – Autozone Development Corporation – TCE (The parcel may be removed from 
the project and redesigned within existing right of way) 

 
b.) Parcel 3 – SED Investments, Inc. – PE and TCE (The parcel may be removed from the 

project and redesigned within existing right of way) 
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c.) Parcel 13 – Realty Income Properties 30, LLC – PE and TCE (The parcel may be removed 

from the project and redesigned within existing right of way) 
 
1.1  The contractor shall inform itself of the location of this tract. No encroachment, storage of 
equipment and materials or construction on these tracts shall be permitted until notification by the 
engineer is given that these tracts have been acquired. 
 
1.2  The contractor shall schedule its work utilizing the available right of way until this tract is 
cleared for construction, which is estimated to be November 4, 2024. However, this date 
expressly is not a warranty by or contractually binding on the Commission as the date the one 
Tract will be clear for construction. No encroachment, storage of equipment and materials or 
construction on these tracts shall be permitted until the contractor is notified by the engineer that 
these tracts have been acquired. 
 
1.3  The contractor shall have no claim for damage for delay, disruption, interference or otherwise 
because of the unavailability of the previously named tracts. The contractor may be given an 
extension of time upon proof of actual delay caused by the unavailability of these tracts as 
approved by the engineer. 
 
 
K. Right of Way Requirements 
 
1.0  Description.  The Right of Way has been conditionally cleared on this project.  However, 
there are some special requirements and conditions that have been agreed to in the negotiation 
process that the contractor shall adhere to.   
 
2.0  Construction Requirements.  All materials and work performed for this item shall be in 
accordance with applicable Standard Specifications.  Please note that the list of special 
requirements below may not be all inclusive.  The contractor shall consult the Right of Way 
Negotiator’s Report for a full detail of any special requirements at each parcel. 
 
2.1  Business Hours.  A number of parcels within the project require minimal or no disruptions 
during business hours.  If specific business hours are not listed or where multiple tenants share 
a building, it shall be the responsibility of the contractor to verify the proper business hours with 
each business/tenant to plan the construction work accordingly.  Where listed, business hours 
included in this JSP are current as of the time of the project’s advertisement for bidders.  However, 
business hours are subject to change and actual business hours may vary slightly from those 
hours listed herein, and may be temporarily adjusted during different times of the year.  It shall be 
the responsibility of the contractor to verify the accuracy of the noted business hours and provide 
as little disruption as possible during construction operations. 
 
3.0  Locations.   
 
3.1  Parcel 16 – MFA Petroleum Company (Break Time).   
 
3.1.1  The Temporary Construction Easement for this parcel will only be used for active 
construction purposes.  Contractor must at all times keep open across the temporary construction 
easement area a motor vehicle route into, and a motor vehicle route out of, grantor’s premises; 
and except during those hours when contractors’ crews are actually at work within the temporary 
construction easement area or within grantee’s right-of-way immediately adjacent thereto, neither 
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grantee’s crews nor grantee’s contractors’ crews shall store any vehicles, machinery, tools, 
equipment or materials in the temporary construction easement area; or fence or barricade the 
temporary construction easement area except as needed to protect the public from construction 
such as but not limited to vertical drops or uncured concrete. 
 
3.1.2  The Temporary Construction Easement for this parcel is for construction of three (3) 
concrete paved approach entrances and sidewalk improvements along Route 72.  Construction 
for these entrances and sidewalk improvements shall be completed one entrance at a time.  Once 
work begins on this parcel, the contractor shall have a maximum of six (6) consecutive weeks’ 
time (Period) to complete the work.  In the event of a Force Majeure occurring at any time during 
construction on this parcel, which event of Force Majeure prevents contractor from conducting its 
construction activities, the remainder of the Period shall be suspended for the duration of the 
event of Force Majeure.  Contractor shall provide prompt written notice to MoDOT of the 
occurrence of the event of Force Majeure, takes reasonable steps to minimize the effect of the 
event of Force Majeure on construction activities.  Contractor shall resume construction as 
promptly after the event of Force Majeure as reasonably possible.  For purposes of this document, 
an event of Force Majeure includes: acts of God, flood, drought, earthquake, tornado, storm, fire, 
lightning, epidemic, pandemic, war, riot, civil disturbance or disobedience, materials shortage, 
sabotage, acts by a public enemy, acts of terrorism, explosions, or orders, regulations or 
restrictions imposed by governmental, military, or lawfully established civilian authorities 
 
4.0  Basis of Payment.  No direct payment will be made to the contractor for the labor, equipment, 
material, or time required to comply with this provision. 
 
 
L. Damage to Existing Pavement, Side Roads, and Entrances 
 
1.0 Description. This work shall consist of repairing any damage to existing pavement, curb, 
ramps and/or shoulders caused by contractor operations. This shall include damage caused 
either directly or indirectly by contractor operations, including but not limited to, damage caused 
by the traffic during contractor operations. 
 
2.0 Construction Requirements. Any cracking, gouging, or other damage to the existing 
pavement, curb, ramps and/or shoulders, side roads, or entrances from general construction shall 
be repaired within twenty-four (24) hours of the time of damage at the contractor’s expense. 
Repair of the damaged pavement, shoulders, side roads, or entrances shall be as determined by 
the engineer. 
 
3.0 Method of Measurement. No measurement of damaged pavement, curb, ramps, or shoulder 
areas as described above shall be made. 
 
4.0 Basis of Payment. No direct payment will be made to the contractor to recover the cost of 
equipment, labor, materials, or time required to fulfill the above provisions, unless specified 
elsewhere in the contract documents. 
 
 
M. Site Restoration 
 
1.0  Description.  Restore to its original condition any disturbed area at sites including, but not 
limited to, guardrail, pull box, conduit, pole base installations, and work to ADA facilities. 
Restoration shall be accomplished by placing material equivalent to that of the adjacent 
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undisturbed area. Disturbed unpaved areas shall be fertilized and either seeded and mulched or 
sodded as directed by the engineer. The engineer will have the final authority in determining the 
acceptability of the restoration work. 
 
2.0  If the contractor elects and receives approval from the engineer for alternate trench and/or 
pull box locations, any areas of concrete slope protection, sidewalk, pavement, shoulders, islands 
and medians – as well as any similar improvements consisting of asphaltic concrete materials – 
removed in conjunction with their construction shall be replaced with improvements of similar 
composition and thickness. Removals shall be achieved by means of full depth saw cuts; the 
resulting subgrade compacted to minimum density requirements and topped with 4 inches of 
compacted aggregate base course prior to replacement of surface materials. Concrete materials, 
used in replacement, shall be approved by the engineer. A commercial asphalt mix may be used 
for replacement of asphaltic surfacing upon approval of the engineer. 
 
2.1  Unless quantities and pay items for removal and subsequent replacement of improvements 
are contained in the plans for a specific location of removal work, no direct payment will be made 
for full depth saw cutting, and the removal and subsequent replacement of asphalt or concrete 
slope protection, sidewalk, pavement, shoulders, islands, medians, sod and the required dowel 
and tie bars removed and replaced by the contractor as a result of his election to vary the location 
of conduit runs and pull boxes. This work will be considered as included in the various unit bid 
prices for conduit and pull boxes established in the contract, and no additional payment will be 
made. 
 
2.2  Sidewalks and curb ramps that are disturbed as described in this provision shall be replaced 
to meet current ADA standards. 
 
2.2.1  Seed and mulch will not be an acceptable means to reestablish grass in disturbed areas 
adjacent to ADA facilities constructed with this project.  Any grassy areas around these facilities 
that have been disturbed by the contractor in order to construct ADA compliant facilities shall be 
replaced with sod in accordance with Sec 808.  For locations where an existing ADA facility is 
removed and replaced on a new, accessible alignment, the old alignment shall have the subgrade 
appropriately prepared and sod shall be installed at the surface.   
 
2.3  Areas that are used by the contractor for jobsite trailers, equipment and materials storage, or 
used for project staging areas that are disturbed shall be cleaned up and restored to a condition 
that is both acceptable to the engineer and, at a minimum, equivalent to the existing site condition. 
 
3.0  Basis of Payment.  The cost of restoration of disturbed areas will be incidental to the unit 
price of guardrail, pole base, conduit, pull box, and/or ADA facilities. No direct payment will be 
made for any materials or labor, which is performed under this provision 
 
 
N. Contractor Quality Control  NJSP-15-42 
 
1.0  The contractor shall perform Quality Control (QC) testing in accordance with the 
specifications  and as specified herein.  The contractor shall submit a Quality Control Plan (QC 
Plan) to the engineer for approval that includes all items listed in Section 2.0, prior to beginning 
work. 
 
2.0  Quality Control Plan.   
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(a) The name and contact information of the person in responsible charge of the QC testing. 
(b) A list of the QC technicians who will perform testing on the project, including the fields in 

which they are certified to perform testing. 
(c) A proposed independent third party testing firm for dispute resolution, including all contact 

information. 
(d) A list of Hold Points, when specified by the engineer. 
(e) The MoDOT Standard Inspection and Testing Plan (ITP).  This shall be the version that 

is posted at the time of bid on the MoDOT website (www.modot.org/quality). 
 
3.0  Quality Control Testing and Reporting.  Testing shall be performed per the test method 
and frequency specified in the ITP.  All personnel who perform sampling or testing shall be 
certified in the MoDOT Technician Certification Program for each test that they perform. 
 
3.1  Reporting of Test Results.  All QC test reports shall be submitted as soon as practical, but 
no later than the day following the test.  Test data shall be immediately provided to the engineer 
upon request at any time, including prior to the submission of the test report. No payment will be 
made for the work performed until acceptable QC test results have been received by the engineer 
and confirmed by QA test results. 
 
3.1.1  Test results shall be reported on electronic forms provided by MoDOT.  Forms and 
Contractor Reporting Excel2Oracle Reports (CRE2O) can be found on the MoDOT website.  All 
required forms, reports and material certifications shall be uploaded to a Microsoft SharePoint® 
site provided by MoDOT, and organized in the file structure established by MoDOT. 
 
3.2  Non-Conformance Reporting.  A Non-Conformance Report (NCR) shall be submitted by 
the contractor when the contractor proposes to incorporate material into the work that does not 
meet the testing requirements or for any work that does not comply with the contract terms or 
specifications. 
 
3.2.1  Non-Conformance Reporting shall be submitted electronically on the Non-Conformance 
Report form provided on the MoDOT Website.  The NCR shall be uploaded to the MoDOT 
SharePoint® site and an email notification sent to the engineer. 
 
3.2.2  The contractor shall propose a resolution to the non-conforming material or work.  
Acceptance of a resolution by the engineer is required before closure of the non-conformance 
report.   
 
4.0  Work Planning and Scheduling. 
 
4.1  Two-week Schedule.  Each week, the contractor shall submit to the engineer a schedule 
that outlines the planned project activities for the following two-week period.  The two-week 
schedule shall detail all work and traffic control events planned for that period and any Hold Points 
specified by the engineer. 
 
4.2  Weekly Meeting.  When work is active, the contractor shall hold a weekly project meeting 
with the engineer to review the planned activities for the following week and to resolve any 
outstanding issues.  Attendees shall include the engineer, the contractor superintendent or project 
manager and any foreman leading major activities.  This meeting may be waived when, in the 
opinion of the engineer, a meeting is not necessary.  Attendees may join the meeting in person, 
by phone or video conference. 
 

http://www.modot.org/quality
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4.3  Pre-Activity Meeting.  A pre-activity meeting is required in advance of the start of each new 
activity, except when waived by the engineer. The purpose of this meeting is to review 
construction details of the new activity.  At a minimum, the discussion topics shall include:  safety 
precautions, QC testing, traffic impacts, and any required Hold Points.  Attendees shall include 
the engineer, the contractor superintendent and the foreman who will be leading the new activity.  
Pre-activity meetings may be held in conjunction with the weekly project meeting. 
 
4.4  Hold Points.  Hold Points are events that require approval by the engineer prior to 
continuation of work.  Hold Points occur at definable stages of work when, in the opinion of the 
engineer, a review of the preceding work is necessary before continuation to the next stage. 
 
4.4.1  A list of typical Hold Point events is available on the MoDOT website.  Use of the Hold Point 
process will only be required for the project-specific list of Hold Points, if any, that the engineer 
submits to the contractor in advance of the work.  The engineer may make changes to the Hold 
Point list at any time. 
 
4.4.2  Prior to all Hold Point inspections, the contractor shall verify the work has been completed 
in accordance with the contract and specifications.  If the engineer identifies any corrective actions 
needed during a Hold Point inspection, the corrections shall be completed prior to continuing 
work.  The engineer may require a new Hold Point to be scheduled if the corrections require a 
follow-up inspection.  Re-scheduling of Hold Points require a minimum 24-hour advance 
notification from the contractor unless otherwise allowed by the engineer. 
 
5.0  Quality Assurance Testing and Inspection.  MoDOT will perform quality assurance testing 
and inspection of the work, except as specified herein.  The contractor shall utilize the inspection 
checklists provided in the ITP as a guide to minimize findings by MoDOT inspection staff.  
Submittal of completed checklists is not required, except as specified in 5.1. 
 
5.1  Inspection and testing required in the production of concrete for the project shall be the 
responsibility of the contractor.  Submittal of the 501 Concrete Plant Checklist is required. 
 
6.0  Basis of Payment.  No direct payment will be made for compliance with this provision. 
 
 
O. ADA Compliance and Final Acceptance of Constructed Facilities   JSP-10-01C 
 
1.0  Description.  The contractor shall comply with all laws pertaining to the Americans with 
Disabilities Act (ADA) during construction of pedestrian facilities on public rights of way for this 
project.  An ADA Checklist is provided herein to be utilized by the contractor for verifying 
compliance with the ADA law.  The contractor is expected to familiarize himself with the plans 
involving pedestrian facilities and the ADA Post Construction Checklist prior to performing the 
work.  
 

2.0  ADA Checklist.  The contractor can locate the ADA Checklist form on the Missouri 
Department of Transportation website: 
 

www.modot.org/business/contractor_resources/forms.htm 
 
2.1  The ADA Checklist is not to be considered all-inclusive, nor does it supersede any other 
contract requirements. The ADA checklist is a required guide for the contractor to use during the 
construction of the pedestrian facilities and a basis for the commission’s acceptance of work.  
Prior to work being performed, the contractor shall bring to the engineer’s attention any planned 

http://www.modot.mo.gov/business/contractor_resources/forms.htm
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work that is in conflict with the design or with the requirement shown in the checklist.  This 
notification shall be made in writing. Situations may arise where the checklist may not fully address 
all requirements needed to construct a facility to the full requirements of current ADA law.  In 
those situations, the contractor shall propose a solution to the engineer that is compliant with 
current ADA law using the following hierarchy of resources:  2010 ADA Standards for Accessible 
Design, Draft Public Rights of Way Accessibility Guidelines (PROWAG) dated November 23, 
2005, MoDOT’s Engineering Policy Guidelines (EPG), or a solution approved by the U.S. Access 
Board. 
 
2.2  It is encouraged that the contractor monitor the completed sections of the newly constructed 
pedestrian facilities in attempts to minimize negative impacts that his equipment, subcontractors 
or general public may have on the work.  Completed facilities must comply with the requirements 
of ADA and the ADA Checklist or have documented reasons for the non-compliant items to 
remain. 
 
3.0  Coordination of Construction.  
 
3.1  Prior to construction and/or closure on an existing pedestrian path of travel, the contractor 
shall submit a schedule of work to be constructed, which includes location of work performed, the 
duration of time the contractor expects to impact the facility and an accessible signed pedestrian 
detour compliant with MUTCD Section 6D that will be used during each stage of construction.  
This plan shall be submitted to the engineer for review and approval at or prior to the pre-
construction conference.  Accessible signed detours shall be in place prior to any work being 
performed that has the effect of closing an existing pedestrian travel way. 
 
3.2  When consultant survey is included in the contract, the contractor shall use their survey crews 
to verify that the intended design can be constructed to the full requirements as established in the 
2010 ADA Standards.  When 2010 ADA Standards do not give sufficient information to construct 
the contract work, the contractor shall refer to the PROWAG. 
 
3.3  When consultant survey is not included in the contract, the contractor shall coordinate with 
the engineer, prior to construction, to determine if additional survey will be required to confirm the 
designs constructability. 
 
4.0  Final Acceptance of Work.  The contractor shall provide the completed ADA Checklist to 
the engineer at the semi-final inspection.  ADA improvements require final inspection and 
compliance with the ADA requirements and the ADA Checklist.  Each item listed in the checklist 
must receive either a “YES” or an “N/A” score.  Any item receiving a “NO” will be deemed non-
compliant and shall be corrected at the contractor’s expense unless deemed otherwise by the 
engineer.  Documentation must be provided about the location of any non-compliant items that 
are allowed to remain at the end of the construction project.  Specific details of the non-compliant 
items, the ADA requirement that the work was not able to comply with, and the specific reasons 
that justify the exception are to be included with the completed ADA Checklist provided to the 
engineer. 
 
4.1  Slope and grade measurements shall be made using a properly calibrated, 2 foot long, 
electronic digital level approved by the engineer. 
 
5.0  Basis of Payment.  The contractor will receive full pay of the contract unit cost for all 
sidewalk, ramp, curb ramp, median, island, approach work, cross walk striping, APS buttons, 
pedestrian heads, detectible warning systems and temporary traffic control measures that are 
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completed during the current estimate period as approved by the engineer.  Based upon 
completion of the ADA Checklist, the contractor shall complete any necessary adjustments to 
items deemed non-compliant as directed by the engineer.  
 
5.1  No direct payment will be made to the contractor to recover the cost of equipment, labor, 
materials, or time required to fulfill the above provisions, unless specified elsewhere in the 
contract documents. 
 
 
P. Linear Grading for ADA Facilities 
 
1.0 Description. Linear Grading for ADA Facilities, Class 1 shall consist of altering the existing 
roadside features to the required grade and cross sections shown in the plans (if applicable), or 
to comply with typical sections, running slopes, drop-off and side-slope standards, consistent with 
the guidelines set forth in the Americans with Disabilities Act (ADA). This work shall be in 
accordance with Sections 202 and 207 and accompanying provisions except as modified herein. 

1.1 In addition to the work describe in paragraph 1.0, Linear Grading for ADA Facilities, Class 2 
shall also include grading where it is necessary for the contractor to furnish and transport 
embankment material that is not available within the project area. 
 

1.2 The class of Linear Grading for ADA Facilities designated on the plans will apply only to 
sections that have been specifically indicated as such on the plans and will not be subject to 
change unless approved by the engineer. 
 
2.0 Construction Requirements. The roadside shall be brought to the required grade and 
cross section as established in Section 1.0 of this provision, to a uniform appearance, free of 
sharp breaks or humps. Minor deviations will be allowed, to take advantage of favorable 
topography, as approved by the engineer. 
 
2.1 The contractor shall remove all existing roadside improvements necessary to facilitate the 
new sidewalk and curb ramp construction, along with any other roadside removal items at, or 
adjacent to the pedestrian pathway, as noted in the plans or as approved by the engineer. This 
shall include the removal and/or saw cutting at existing raised islands or median strips to 
construct the pedestrian pathway. The contractor shall pay special care to existing utility 
facilities to be used in place or relocated by others. 
 
2.2 The contractor shall be responsible for all excavation and embankment work necessary to 
facilitate construction of new ADA compliant facilities; normally consisting of subgrade and 
subsequent finished grading for sidewalks, curbs, curb ramps; and may include miscellaneous 
grading work for items such as ditches, entrances, paved approaches, driveways, and pipes, at 
or adjacent to proposed new sidewalk facilities. 
 
2.3 By this provision, it may be necessary to excavate, stockpile, and haul some material within 
the project limits. Due to staging and/or Right-of-Way constraints, it may be necessary to 
dispose of unusable material off of Right-of-Way, and/or haul a replacement volume of material 
back to achieve the desired grades. 
 
2.4 All removals of Portland or Asphaltic Concrete performed under this provision will require 
saw-cutting a neat/clean edge along the removal lines at no direct pay, unless otherwise 
provided for in the contract. 
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3.0 Method of Measurement. Measurement of Linear Grading for ADA Facilities, Class 1 and 
Linear Grading for ADA Facilities, Class 2 will be made along the length of the new sidewalk 
and/or curb ramp installed, along each side of the roadway where sidewalk work is to be 
performed. Measurement will be made to the nearest 1-foot for each sidewalk work area, totaled, 
and paid to the nearest 1-foot for final pay. Final field measurement will not be required except 
where appreciable errors are found, or authorized changes have been made. 
 
4.0 Basis of Payment. The accepted quantities of Linear Grading for ADA Facilities, Class 1 
will be paid for at the contract unit price for item 207-99.03, “Misc. Linear Grading for ADA 
Facilities, Class 1”, per Linear Foot. The accepted quantities of Linear Grading for ADA Facilities, 
Class 2 will be paid at the contract unit price for item 207-99.03, “Misc. Linear Grading for ADA 
Facilities, Class 2”, per Linear Foot. Payment will be considered as full compensation for all 
labor, equipment, material, waste fees, disposal agreements, material acquisition, or other 
construction costs involved to complete the described work.  
 
 

Q. ADA Material Testing Frequency Modifications JSP-23-01 
 
1.0 Description.  This provision revises the Inspection and Testing Plan (ITP) for the construction 
of ADA compliant features to better match the nature of the work. The Quality Control (QC) testing 
frequency for the Sections identified below are to be revised as specified.   
 
2.0  Compaction Test on Base Rock Under Sidewalk, Curb Ramps and Paved Approaches.  
(Revises ITP Sec 304.3.4) The required test frequency will be one per 600 tons. 
 
3.0  Gradation Test on Base Rock Under Sidewalk, Curb Ramps and Paved Approaches.  
(Revises ITP Sec 304.4.1) The required frequency will be one per 500 tons. 
 
4.0  Concrete Plan Checklists.  (Revises ITP Sec 501)  Submittal of the 501 Concrete Plant 
Checklist will be once per week when the contractor is only pouring curb, sidewalk, paved 
approaches, and curb ramps. 
 
5.0  Concrete Median, Median Strip, Sidewalk, Curb Ramps, and Curb.  (Revises ITP Sec 
608)  The required frequency will be the first truckload for the project and each 100 CUYDs for air 
and slump thereafter.  Strength will be verified by use of cylinders or maturity meters at a minimum 
rate of one per 100 CUYD. 
 
6.0 Paved Approaches. (ITP Sec 608)  The required testing of one test from the first truckload 
per day and each 100 CUYDs for air and slump will remain per ITP.  Strength will be verified by 
use of cylinders or maturity meters at a minimum rate of one per 100 CUYD. 
 
7.0  Curb Concrete.  (Revises ITP Sec 609)  The required frequency will be the same as Sec 5.0 
above. 
 
8.0  Basis of Payment.  No direct payment will be made to the contractor to fulfill the above 
requirements. 
 
 
R. Positive Drainage 
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1.0 Description. The contractor shall take care during construction to provide proper drainage 
during and after grading and sodding activities.  
 
2.0 Construction Requirements. The contractor shall maintain positive drainage for all 
properties and shall not create locations of ponding or other drainage concerns to property 
owners. The contractor shall alert the engineer of any potential concerns during construction that 
may affect the ability to maintain positive drainage. 
 
3.0 Basis of Payment. No direct payment will be made for compliance with this provision. All 
equipment and labor necessary for the work described shall be considered incidental to and 
completely covered by other bid items in the contract.  
 
 
S. Adjusting Utility Facilities to Grade 
 
1.0 Description. This work shall consist of adjusting to grade the water meters, valves, signal 
pull boxes, manholes, drop inlets, and telephone risers that are within the new sidewalk, curb 
ramps, paved approaches, pavements, and project grading limits that are to be constructed or 
replaced. 
 
2.0 Construction Requirements. Adjustments of utility and any related excavation and backfill 
shall be constructed as approved by the Engineer. For City owned facilities, installation 
requirements shall be completed in accordance with the requirements stated in the City’s 
specifications and standards. For Commission owned facilities adjustments shall conform to 
Missouri Standard Specifications for Highway Construction. Adjustments shall be completed to 
ensure the finished sidewalks, curb ramps, paved approaches and pavement surfaces will meet 
current ADA standards.  Work shall be in accordance with Sec 603, 604, and 902. 
 
3.0 Basis of Payment. Payment for all labor, equipment, and material cost necessary for 
adjusting the height of existing valves, rings, pull boxes and meter lids to be flush with the surface 
of the sidewalk, ramp, proposed pavement grade or proposed turf grade shall be considered 
completely covered by the contract unit prices for: 
 

Item No. Type Description 

604-99.02 Each Water Adjusting Water Meter and Water Valve 

604-99.02 Each Misc. Adjusting Inlet 

604-99.02 Each Misc. Adjusting Manhole 

604-99.02 Each Misc. Relocate Pull Box 

 
3.1 No direct payment will be made for any required cutting or joining of material, hauling off or 
furnishing materials, or any other requirements necessary to fulfill this provision. 
 
 
T. Curb Ramps and Sidewalk 
 
1.0 Description. Construction of concrete curbs, aprons, curb ramps, transition areas, sidewalk 
and landings shall be in accordance with applicable portions of Sections 608 & 609 of the 
Standard Specification and Standard Plans for Highway Construction 608.10, as shown on the 
plans, and shall meet ADA requirements. 
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2.0 Construction Requirements. The following requirements shall be applicable to construction 
of this project. The work shall include, but is not limited to, sidewalk construction including 
landings, joint construction, aggregate base, compaction, apron modifications, transition area, 
curb ramp construction, Type S Curb or Integral Curb installation (as required), tie bars or dowel 
bars (as required), clean-up, etc. for each location shown on the plans. 
 
2.1  A one-half (1/2) inch joint filler shall be placed between all new pedestrian facilities and 
existing immoveable improvements to remain in place such as power poles, fire hydrants, building 
foundations, pull boxes, manholes, etc. 
 
2.2  Extreme care shall be taken when removing sidewalk adjacent of existing building 
foundations. This may require additional saw cutting, hand work, time, equipment, materials or 
other, to avoid damaging the building foundation. All foundations damaged due to the contractor’s 
activities will be completely repaired in kind as approved by the engineer.  
 
2.3  Existing curb, curb and gutter, sidewalk, shoulders, etc. that are adjacent to a designated 
curb ramp and/or sidewalk improvement area that is damaged during construction shall be 
replaced/repaired to match existing materials and condition. 
 
2.4  Variable height curb along the roadside may be constructed monolithic or separate depending 
on construction operations. Integral curb shall be doweled to the existing gutter or pavement. - 
Integral or Type S-curb shall be used along the existing right-of-way when constructing curb 
ramps as shown on the plans. The cost of the curb is included in pay limits of the curb ramp. 
 
2.5  Curing compound for all concrete construction shall be a clear or translucent color. The white 
pigmented option or other colored compound will not be allowed. 
 
2.6  Adjacent grass areas, landscaping, irrigation lines, pavement, etc. disturbed by curb ramp or 
sidewalk construction shall be repaired or replaced to match or exceed existing conditions. Sod 
quantities are included for adjacent areas. More or less sod may be required depending on actual 
field conditions. 
 
2.7 Saw cuts for pavement and sidewalks shall be full depth or a minimum of 6 inches, whichever 
is less. Saw cuts are incidental to Removal of Improvements and Linear Grading for ADA 
Facilities. 
2.8 Closed pedestrian facilities create barriers to access for non-motorized users. Therefore the 
Contractor shall make every reasonable effort to minimize closures of sidewalk and curb ramps. 
Prior to the removal of existing pedestrian facilities, the contractor shall confirm crew availability 
and predicted weather conditions allow replacement and opening of the pedestrian facility within 
14 days of closing. 
 
3.0 Method of Measurement. Curb ramps and concrete sidewalk will be measured to the nearest 
1/10 square yard. Measurement of incidental items required to complete all aspects of 
construction for the above noted items at each new curb ramp and sidewalk location will not be 
made individually unless specified elsewhere in the contract. 
 
4.0 Basis of Payment. All costs incurred by the contractor by reason of compliance to satisfy the 
above requirements shall be considered incidental to and completely covered by the contract unit 
price for each of the pay items within the contract. 
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U. Modified Curb and Gutter 
 
1.0 Description. This work shall consist of constructing a curb and gutter with a varying gutter 
pan width and varying curb height, as shown in the plans. The gutter pan width and curb height 
shall vary in order to match the existing adjacent gutter pan width and/or curb height in the field. 
In no case shall the height of the curb exceed 9 inches.  
 
2.0 Construction Requirements. All materials and work performed for this item shall be in 
accordance with Sec 609. 
 
3.0 Method of Measurement. Measurement will be made in accordance with Sec 609. 
 
4.0 Basis of Payment. Payment for the accepted quantity for special curb and gutter will be made 
in accordance with the contract unit bid price for the items listed below and includes all labor, 
equipment, materials, and time required to comply with this provision. 
 

Item No. Type Description 

609-99.03 Linear Foot Misc. Concrete Curb and Gutter (Special), 2.0 Ft. 

609-99.03 Linear Foot Misc. Concrete Curb and Gutter (Special), 2.5 Ft. 

 
 
V. Contractor Furnished Surveying and Staking 
 
In addition to the requirements of Section 627 of the Missouri Standard Specifications for Highway 
Construction, the following shall apply: 
 
1.0 Description. The contractor will be responsible for all layout required on the project. All 
staking required to ensure that improvements installed on this project meet the ADA requirements 
is the sole responsibility of the contractor. This responsibility will include, but not limited to the 
following: Construction signs, curb ramp, landing, and sidewalk construction, truncated dome 
installation, quantity verification, curb construction, pavement marking, pedestrian signal 
modifications, median strip/island construction and modifications, etc. 
 
1.1 The above list is not all inclusive. The contractor shall have the primary responsibility for these 
operations. The contractor shall provide the Resident Engineer with a staking plan layout for 
approval prior to the installation of signs. The RE will also provide assistance during this layout 
provided a request is submitted to the RE or Construction Project Manager 48 hours in advance. 
This will ensure that all permanently mounted traffic control devices remain consistent with District 
policy and avoid re-staking. If the contractor installs any signs without engineer approval, all costs 
associated with re-staking and/or relocation will be at the contractor’s expense. 
 
1.2 The intent of this provision is to increase the quality of our work zones and minimize negative 
impacts to the contractor’s schedule that can result from delays in staking. 
 
1.3 Any adjustments to the plan quantities or line numbers established in the contract shall be 
approved by the Engineer. 
 
2.0 Basis of Payment. Contractor Furnished Surveying and Staking will be paid for at the contract 
unit price for Item 627-99.01 “Misc. Contractor Furnished Surveying and Staking”, and includes 
all labor, equipment, materials, and time as required to comply with this provision. 
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W. Lump Sum Temporary Traffic Control JSP-22-01A 
 
1.0  Delete Sec 616.11 and insert the following:  
 
616.11 Method of Measurement. Measurement for relocation of post-mounted signs will be 
made to the nearest square foot of sign area only for the signs designated for payment on the 
plans. All other sign relocations shall be incidental. Measurement for construction signs will be 
made to the nearest square foot of sign area. Measurement will be made per each for each of the 
temporary traffic control items provided in the contract. 
 
616.11.1 Lump Sum Temporary Traffic Control.  No measurement will be made for temporary 
traffic control items grouped and designated to be paid per lump sum.  The list of lump sum items 
provided in the plans or contract is considered an approximation and may be subject to change 
based on field conditions.  This is not a complete list and may exclude quantities for duplicate 
work zone packages used in simultaneous operations.  The contractor shall provide all traffic 
control devices required to execute the provided traffic control plans for each applicable operation, 
stage, or phase.  No measurement will be made for any additional signs or devices needed except 
for changes in the traffic control plan directed by the engineer.   
 
2.0  Delete Sec 616.12 and insert the following: 
 
616.12 Basis of Payment. All temporary traffic control devices authorized for installation by the 
engineer will be paid for at the contract unit price for each of the pay items included in the contract. 
Whether the devices are paid individually, or per lump sum, no direct payment will be made for 
the following: 
 

(a)  Incidental items necessary to complete the work, unless specifically provided as a pay 
item in the contract. 
 
(b)  Installing, operating, maintaining, cleaning, repairing, removing, or replacing traffic control 
devices. 
 
(c)  Covering and uncovering existing signs and other traffic control devices. 
 
(d)  Relocating temporary traffic control devices, including permanent traffic control devices 
temporarily relocated, unless specifically included as a pay item in the contract. 
 
(e)  Worker apparel. 
 
(f)  Flaggers, AFADs, PFDs, pilot vehicles, and appurtenances at flagging stations. 
 
(g)  Furnishing, installing, operating, maintaining, and removing construction-related vehicle 
and equipment lighting. 
 
(h)  Construction and removal of temporary equipment crossovers, including restoring pre-
existing crossovers. 
 
(i)  Provide and maintaining work zone lighting and work area lighting. 
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616.12.1 Lump Sum Temporary Traffic Control. Traffic control items grouped together in the 
contract or plans for lump sum payment shall be paid incrementally per Sec 616.12.1.1. 
Alternately, upon request from the contractor, the engineer will consider a modified payment 
schedule that more accurately reflects completion of traffic control work. No payment will be made 
for any additional signs or devices needed except for changes in the traffic control plan directed 
by the engineer. Additional items directed by the engineer will be paid for in accordance with Sec 
109.4. No adjustment to the price will be made for overruns or underruns of other work or for 
added work that is completed within existing work zones. 
 
616.12.1.1  Partial payments. For purposes of determining partial payments, the original contract 
amount will be the total dollar value of all original contract line items less the price for Lump Sum 
Temporary Traffic Control (LSTTC). If the contract includes multiple projects, this determination 
will be made for each project. Partial payments will be made as follows: 
 

(a)  The first payment will be made when five percent of the original contract amount is 
earned. The payment will be 50 percent of the price for LSTTC, or five percent of the original 
contract amount, whichever is less. 
 
(b)  The second payment will be made when 50 percent of the original contract amount is 
earned. The payment will be 25 percent of the price for LSTTC, or 2.5 percent of the original 
contract amount, whichever is less. 
 
(c)  The third payment will be made when 75 percent of the original contract amount is 
earned. The payment will be 20 percent of the price for LSTTC, or two percent of the original 
contract amount, whichever is less. 
 
(d)  Payment for the remaining balance due for LSTTC will be made when the contract has 
been accepted for maintenance or earlier as approved by the engineer. 

 
616.12.1.2  Temporary traffic control will be paid for at the contract lump sum price for Item: 
 

Item No. Unit Description 

616-99.01 Lump Sum Misc. Lump Sum Temporary Traffic Control 

 
 
X. Detectable Pedestrian Channelizing Barricade 
 
1.0 Description. This work shall consist of utilizing Detectable Pedestrian Channelizing 
Barricades as shown on the plans and in accordance with the Manual for Uniform Traffic Control 
Devices. The pedestrian barricade is similar to the Type 2 Barricade indicated in Section 6F.63. 
 
2.0 Basis of Payment. Payment for furnishing, installing and relocating the pedestrian barricades 
will be considered completely covered by the contract unit price for Item No. 616-99.02, “ADA 
Compliant Moveable Barricade”, per each, and includes all labor, equipment, materials, and time 
as required to comply with this provision. 
 
 
Y. Detector, Pushbutton APS  
 
1.0 Description.  Audible pedestrian pushbuttons and signing will be required for all pedestrian 
indications at all the intersections. 
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2.0 Installation.  Audible signals should be installed as part of a pushbutton assembly.   
 
3.0 Equipment. 
 
3.1 Walk Indications.   Accessible pedestrian signals shall have both audible and vibrotactile 
walk indications. 
 
3.2 Vibrotactile.  Vibrotactile walk indications shall be provided by a tactile arrow on the 
pushbutton that vibrates during the walk interval. Tactile arrow shall be located on the pushbutton 
that vibrates during the walk interval.  Tactile arrow shall be located on the pushbutton, have high 
visual contrast (light on dark or dark on light), and shall be aligned parallel to the direction of travel 
on the associated crosswalk. 
 
3.3 Audible.  Accessible pedestrian signals shall have an audible walk indication during the 
walk interval only. The audible walk indication shall be audible from the beginning of the 
associated crosswalk. 
 
3.4 Push Button signage.  In addition to standard pedestrian sign requirements, all 
pushbuttons for the locations mentioned in 1.0 shall have additional signage to indicate crosswalk 
direction by use of a tactile arrow and the name of the street containing the crosswalk served by 
the audible pedestrian signal. The sign shall be located immediately above the pushbutton 
mechanism and parallel to the crosswalk controlled by the button. The street name shall be the 
name of the street or reasonable abbreviation whose crosswalk is controlled by the pushbutton. 
Signage shall comply with ADA Accessibility Guidelines (ADAAG) 703.2 specifications for Braille 
and raised print. 
 
3.4.1 Arrow. Signs shall include a tactile arrow aligned parallel to the crosswalk direction. The 
arrow shall be raised 0.8 mm (.03 inch) minimum and shall be 4 mm (1.5 in) minimum in length. 
The arrowhead shall be open at 45 degrees to the shaft and shall be 33 percent of the length of 
the shaft. Stroke width shall be 10 percent minimum and 15 percent maximum of arrow length. 
The arrow shall contrast with the background. 
 
3.4.2 Street Name. Accessible pedestrian signals (APS) shall include street name information 
aligned parallel to the crosswalk direction and shall comply with Revised Draft Guidelines for 
Accessible Public Rights-of-Way R409.3 or shall provide street name information in audible 
format. 
 
4.0 Performance.  
 
4.1 Audible Locator Tone.  Locator tone that tells the pedestrian that the intersection is 
equipped with APS and where it is.  Pushbutton locator tones shall have duration of 0.15 seconds 
or less, and shall repeat at 1-second intervals.  Pushbutton locator tones shall be intensity 
responsive to ambient sound, and be audible 6 to 12 feet from the pushbutton, or to the building 
line.  The locator tone shall operate during the DON'T WALK and flashing DON'T WALK intervals 
only and shall be deactivated when the pedestrian signal is not operative. 
 
4.2 Verbal Wait Message. Acknowledge tone that tells the pedestrian that they have placed a 
call and informational message that tells the pedestrian to “Wait to cross” street name at 
intersecting street name. 
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4.3 Verbal Walk Message.  The verbal messages shall provide a clear message that the walk 
interval is in effect, as well as to which crossing it applies.  If available, the audio tone feature will 
not be used. The verbal message that is provided at regular intervals throughout the timing of the 
walk interval shall be the term “walk sign,” which will be followed by the name of the street to be 
crossed. 
 
4.4 Volume.  Automatic volume adjustment in response to ambient traffic sound level will be 
provided up to a maximum volume of 100 dB. The units shall be responsive to ambient noise level 
changes up to no more than 5 dB louder than ambient sound.  Tone or voice volume measured 
at 36 inches from the unit shall be 2dB minimum and 5dB maximum above ambient noise level.  
At installation, signal system is to be adjusted to be audible at no more than 5 to 12 feet from the 
system. 
 
5.0 Documentation and Support. Two copies of the operation and maintenance manuals for 
each station shall be included. 
 
6.0 Construction Requirements.  Construction requirements shall conform to Sec 902, 1061, 
and 1092. 
 
7.0 Method of Measurement.  Method of measurement shall conform to Sec 902.    
 
8.0 Payment.  Payment for the audible signals will be for each unit per bid item “902-99.02 – 
Detector, Pushbutton APS”.  This will include the pushbutton with integrated audible feature, 
speaker wire, power adaptors, sign and sign mounting backplate, and one central control unit (per 
intersection).  If the audible signals are integrated into the pushbutton assembly, no payment for 
standard pushbuttons will be allowed at those locations. 
 
 
Z. Remove Existing Pushbutton and Install APS Pushbutton 
 
1.0 Description.  This work consists of removing the existing pushbutton and installing new APS 
pushbutton.  Audible pedestrian pushbuttons and signing will be required for all pedestrian 
indications at all the intersections. 
 
2.0 Method of Measurement:  Measurement of the removing existing pushbutton will fall under 
the overall Removal of Improvements.  Measurement for the install of APS Pushbutton will be per 
each and fall under the Detector, Pushbutton APS Specification. 
 
3.0  Basis of Payment:  All costs associated with the removal of the existing pushbutton will be 
covered by bid item “202-20.10” Removal of Improvements. The installation portion of this work 
shall be considered covered by bid item “902-99.02 Detector, Pushbutton APS”.   
 
 
AA. Damaged Traffic Signal Conduit 
 
1.0 Description. In the event that any existing traffic signal conduit that is indicated or shown on 
the plans to have new cable added or existing cable removed and replaced, is discovered to be 
broken and/or damaged, the Engineer shall determine, at each and every occurrence, whether 
the Contractor shall repair the existing conduit or bore a new conduit between existing pull boxes.  
 
2.0 Construction Requirements. Work and materials shall be in accordance with Sec 902.  



Job No.: JCD0122 
Route:    72, KK 
County:  Phelps 

  

 23 

 
3.0 Method of Measurement: If the Engineer orders the existing conduit to be repaired, final 
measurement in accordance with Sec 902.  
 
4.0 Basis of Payment. Payment for repair or replacement of damaged existing conduit, including 
all materials, equipment, labor and tools shall be made and considered completely covered by 
the contract unit price bid for: 
 

Item No.  Type  Description 
902-99.03  Linear Foot  Misc. Replace Damaged Conduit 

 
 
BB. Relocate Existing Signs and Mailboxes 
 
1.0 Description. Existing signs interfering with the construction of the sidewalk shall be removed, 
salvaged, and reinstalled on new posts as shown in the plans. All work, including the post type, 
height, and base anchors/sleeves to be furnished, shall be in accordance with Section 903 of the 
Missouri Standard Specifications for Highway Construction except as modified herein. 
 
2.0 Construction Requirements.  
 
2.1 Signs will be removed from their existing sign supports and relocated to new sign supports. 
STOP signs shall remain visible at all times. Therefore, the STOP signs may need to be 
temporarily mounted on supports, similar to temporary traffic control sign supports, until they can 
be moved to their ultimate location. The Contractor may also elect to install the STOP sign in the 
final location if doing so will not interfere with construction of ADA facilities. No direct pay will be 
made to remove signs from their existing sign support, temporarily mount the signs, and move 
them to the ultimate location. All mailbox locations and heights shall be per U.S. Postal Service 
requirements and specifications.  Any signs or mailboxes damaged due to the contractor’s 
construction activities will be replaced in kind at the contractor’s expense. 
 
2.2 The Contractor may be required to drill through existing concrete to install PSST sign support 
sleeves/anchors. Such core drilling is incidental to the sign relocation work and shall be performed 
at no direct pay. 
 
3.0 Method of Measurement. The measurement for Permanent Signing shall be measured by 
each installation of sign. It shall include all necessary foundations, posts, breakaway assemblies, 
anchors, brackets, sign sheeting and any other necessary items needed to install the signs in 
accordance with the plans, specifications, and standard drawings for Section 903.  
 
4.0 Basis of Payment. Payment for sign relocation, including removal and furnishing new posts, 
and all labor, equipment, and materials incidental to this work, will be considered completely 
covered by the contract unit price for Item No. 903-99.02, “Misc. Relocate Existing Signs”, paid 
per each, and Item No. 903-99.02, “Misc. Relocate Existing Mailbox”, paid per each.. 
 
 
CC. Supplemental Revisions JSP-18-01CC 
 
Compliance with 2 CFR 200.216 – Prohibition on Certain Telecommunications and Video 
Surveillance Services or Equipment. 
 

https://www.ecfr.gov/cgi-bin/text-idx?SID=184e56a2d363d6eae0d991766144999b&mc=true&node=se2.1.200_1216&rgn=div8
https://www.ecfr.gov/cgi-bin/text-idx?SID=184e56a2d363d6eae0d991766144999b&mc=true&node=se2.1.200_1216&rgn=div8
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The Missouri Highways and Transportation Commission shall not enter into a contract (or extend 
or renew a contract) using federal funds to procure or obtain equipment, services, or systems that 
uses covered telecommunications equipment or services as substantial or as critical technology 
as part of any system where the video surveillance and telecommunications equipment was 
produced by Huawei Technologies Company, ZTE Corporation, Hytera Communications 
Corporation, Hangzhou Hikvision Digital Technology Company, or Dahua Technology Company 
(or any subsidiary or affiliate of such entities). 
 
 
Stormwater Compliance Requirements 
 
1.0  Description.  This provision requires the contractor to provide a Water Pollution Control 
Manager (WPCM) for any project that includes land disturbance on the project site and the total 
area of land disturbance, both on the project site, and all Off-site support areas, is one (1) acre or 
more.  Regardless of the area of Off-site disturbance, if no land disturbance occurs on the project 
site, these provisions do not apply.  When a WPCM is required, all sections within this provision 
shall be applicable, including assessment of specified Liquidated Damages for failure to correct 
Stormwater Deficiencies, as specified herein.  This provision is in addition to any other 
stormwater, environmental, and land disturbance requirements specified elsewhere in the 
contract. 
 
1.1  Definitions.  The project site is defined as all areas designated on the plans, including 
temporary and permanent easements.  The project site is equivalent to the “permitted site”, as 
defined in MoDOT’s State Operating Permit.  An Off-site area is defined as any location off the 
project site the contractor utilizes for a dedicated project support function, such as, but not limited 
to, staging area, plant site, borrow area, or waste area.   
 
1.2  Reporting of Off-Site Land Disturbance.  If the project includes any planned land 
disturbance on the project site, prior to the start of work, the contractor shall submit a written 
report to the engineer that discloses all Off-site support areas where land disturbance is planned, 
the total acreage of anticipated land disturbance on those sites, and the land disturbance permit 
number(s).  Upon request by the engineer, the contractor shall submit a copy of its land 
disturbance permit(s) for Off-site locations.  Based on the total acreage of land disturbance, both 
on and Off-site, the engineer shall determine if these Stormwater Compliance Requirements shall 
apply.  The Contractor shall immediately report any changes to the planned area of Off-site land 
disturbance.  The Contractor is responsible for obtaining its own separate land disturbance permit 
for Off-site areas. 
 
2.0  Water Pollution Control Manager (WPCM).  The Contractor shall designate a competent 
person to serve as the Water Pollution Control Manager (WPCM) for projects meeting the 
description in Section 1.0.  The Contractor shall ensure the WPCM completes all duties listed in 
Section 2.1. 
 
2.1  Duties of the WPCM: 
 

(a) Be familiar with the stormwater requirements including the current MoDOT State 
Operating Permit for construction stormwater discharges/land disturbance activities; 
MoDOT’s statewide Stormwater Pollution Prevention Plan (SWPPP); the Corps of 
Engineers Section 404 Permit, when applicable; the project specific SWPPP, the Project’s 
Erosion & Sediment Control Plan; all applicable special provisions, specifications, and 
standard drawings; and this provision;  



Job No.: JCD0122 
Route:    72, KK 
County:  Phelps 

  

 25 

 
(b) Successfully complete the MoDOT Stormwater Training Course within the last 4 years.  

The MoDOT Stormwater Training is a free online course available at MoDOT.org;   
 
(c) Attend the Pre-Activity Meeting for Grading and Land Disturbance and all subsequent 

Weekly Meetings in which grading activities are discussed; 
 
(d) Oversee and ensure all work is performed in accordance with the Project-specific SWPPP 

and all updates thereto, or as designated by the engineer; 
 
(e) Review the project site for compliance with the Project SWPPP, as needed, from the start 

of any grading operations until final stabilization is achieved, and take necessary actions 
to correct any known deficiencies to prevent pollution of the waters of the state or adjacent 
property owners prior to the engineer’s weekly inspections; 

 
(f) Review and acknowledge receipt of each MoDOT Inspection Report (Land Disturbance 

Inspection Record) for the Project within forty eight (48) hours of receiving the report and 
ensure that all Stormwater Deficiencies noted on the report are corrected as soon as 
possible, but no later than stated in Section 5.0. 

 
3.0  Pre-Activity Meeting for Grading/Land Disturbance and Required Hold Point.  A Pre-
Activity meeting for grading/land disturbance shall be held prior to the start of any land disturbance 
operations.  No land disturbance operations shall commence prior to the Pre-Activity meeting 
except work necessary to install perimeter controls and entrances.  Discussion items at the pre-
activity meeting shall include a review of the Project SWPPP, the planned order of grading 
operations, proposed areas of initial disturbance, identification of all necessary BMPs that shall 
be installed prior to commencement of grading operations, and any issues relating to compliance 
with the Stormwater requirements that could arise in the course of construction activity at the 
project. 
 
3.1  Hold Point.  Following the pre-activity meeting for grading/land disturbance and subsequent 
installation of the initial BMPs identified at the pre-activity meeting, a Hold Point shall occur prior 
to the start of any land disturbance operations to allow the engineer and WPCM the time needed 
to perform an on-site review of the installation of the BMPs to ensure compliance with the SWPPP 
is met.  Land disturbance operations shall not begin until authorization is given by the engineer.  
 
4.0  Inspection Reports.  Weekly and post run-off inspections will be performed by the engineer 
and each Inspection Report (Land Disturbance Inspection Record) will be entered into a web-
based Stormwater Compliance database.  The WPCM will be granted access to this database 
and shall promptly review all reports, including any noted deficiencies, and shall acknowledge 
receipt of the report as required in Section 2.1 (f.).   
 
5.0  Stormwater Deficiency Corrections.  All stormwater deficiencies identified in the Inspection 
Report shall be corrected by the contractor within 7 days of the inspection date or any extended 
period granted by the engineer when weather or field conditions prohibit the corrective work.  If 
the contractor does not initiate corrective measures within 5 calendar days of the inspection date 
or any extended period granted by the engineer, all work shall cease on the project except for 
work to correct these deficiencies, unless otherwise allowed by the engineer.  All impact costs 
related to this halting of work, including, but not limited to stand-by time for equipment, shall be 
borne by the Contractor.  Work shall not resume until the engineer approves the corrective work. 
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5.1  Liquidated Damages.  If the Contractor fails to complete the correction of all Stormwater 
Deficiencies listed on the MoDOT Inspection Report within the specified time limit, the 
Commission will be damaged in various ways, including but not limited to, potential liability, 
required mitigation, environmental clean-up, fines, and penalties.  These damages are not 
reasonably capable of being computed or quantified.  Therefore, the contractor will be charged 
with liquidated damages specified in the amount of $2,000 per day for failure to correct one or 
more of the Stormwater Deficiencies listed on the Inspection Report within the specified time limit.  
In addition to the stipulated damages, the stoppage of work shall remain in effect until all 
corrections are complete. 
 
6.0  Basis of Payment.  No direct payment will be made for compliance with this provision. 
 
 
Delete Sec 106.9 in its entirety and substitute the following: 
 
106.9 Buy America Requirements. 
Buy America Requirements are waived if the total amount of Federal financial assistance applied 
to the project, through awards or subawards, is below $500,000.   
 
106.9.1  Buy America Requirements for Iron and Steel. 
On all federal-aid projects, the contractor’s attention is directed to Title 23 CFR 635.410 Buy 
America Requirements.  Where steel or iron products are to be permanently incorporated into the 
contract work, steel and iron material shall be manufactured, from the initial melting stage through 
the application of coatings, in the USA except for “minimal use” as described herein.  Furthermore, 
any coating process of the steel or iron shall be performed in the USA.  Under a general waiver 
from FHWA the use of pig iron and processed, pelletized, and reduced iron ore manufactured 
outside of the USA will be permitted in the domestic manufacturing process for steel or iron 
material.  
 
106.9.1.1  Buy America Requirements for Iron and Steel for Manufactured items. 
A manufactured item will be considered iron and steel if it is “predominantly” iron or steel.  
Predominantly iron or steel means that the cost of iron or steel content of a product is more than 
50 percent of the total cost of all its components.  
 
106.9.2  Any sources other than the USA as defined will be considered foreign. The required 
domestic manufacturing process shall include formation of ingots and any subsequent process.  
Coatings shall include any surface finish that protects or adds value to the product. 
 
106.9.3  “Minimal use” of foreign steel, iron or coating processes will be permitted, provided the 
cost of such products does not exceed 1/10 of one percent (0.1 percent) of the total contract cost 
or $2,500.00, whichever is greater.  If foreign steel, iron, or coating processes are used, invoices 
to document the cost of the foreign portion, as delivered to the project, shall be provided and the 
engineer’s written approval obtained prior to placing the material in any work.  
 
106.9.4  Buy America requirements include a step certification for all fabrication processes of all 
steel or iron materials that are accepted per Sec 1000.  The AASHTO Product Evaluation and 
Audit Solutions compliance program verifies that all steel and iron products fabrication processes 
conform to 23 CFR 635.410 Buy America Requirements and is an acceptable standard per 23 
CFR 635.410(d).  AASHTO Product Evaluation and Audit Solutions compliant suppliers will not 
be required to submit step certification documentation with the shipment for some selected steel 
and iron materials.  The AASHTO Product Evaluation and Audit Solutions compliant supplier shall 
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maintain the step certification documentation on file and shall provide this documentation to the 
engineer upon request. 
 
106.9.4.1  Items designated as Category 1 will consist of steel girders, piling, and reinforcing steel 
installed on site.  Category 1 items require supporting documentation prior to incorporation into 
the project showing all steps of manufacturing, including coating, as being completed in the United 
States and in accordance with CFR Title 23 Section 635.410 Buy America Requirements.  This 
includes the Mill Test Report from the original producing steel mill and certifications documenting 
the manufacturing process for all subsequent fabrication, including coatings. The certification shall 
include language that certifies the following.  That all steel and iron materials permanently 
incorporated in this project was procured and processed domestically and all manufacturing 
processes, including coating, as being completed in the United States and in accordance with 
CFR Title 23 Section 635.410. 
 
106.9.4.2  Items designated as Category 2 will include all other steel or iron products not in 
Category 1 and permanently incorporated in the project.  Category 2 items shall consist of, but 
not be limited to items such as fencing, guardrail, signing, lighting and signal supports.  The prime 
contractor is required to submit a material of origin form certification prior to incorporation into the 
project from the fabricator for each item that the product is domestic.  The Certificate of Materials 
Origin form (link to certificate form) from the fabricator must show all steps of manufacturing, 
including coating, as being completed in the United States and in accordance with CFR Title 23 
Section 635.410 Buy America Requirements and be signed by a fabricator representative.  The 
engineer reserves the right to request additional information and documentation to verify that all 
Buy America requirements have been satisfied.  These documents shall be submitted upon 
request by the engineer and retained for a period of 3 years after the last reimbursement of the 
material.  
 
106.9.4.3  Any minor miscellaneous steel or iron items that are not included in the materials 
specifications shall be certified by the prime contractor as being procured domestically.  Examples 
of these items would be bolts for sign posts, anchorage inserts, etc.  The certification shall read 
“I certify that all steel and iron materials permanently incorporated in this project during all 
manufacturing processes, including coating, as being completed in the United States and in 
accordance with CFR Title 23 Section 635.410 Buy America Requirements procured and 
processed domestically in accordance with CFR Title 23 Section 635.410 Buy America 
Requirements.  Any foreign steel used was submitted and accepted under minor usage”.  The 
certification shall be signed by an authorized representative of the prime contractor. 
 
106.9.5  When permitted in the contract, alternate bids may be submitted for foreign steel and 
iron products.  The award of the contract when alternate bids are permitted will be based on the 
lowest total bid of the contract based on furnishing domestic steel or iron products or 125 percent 
of the lowest total bid based on furnishing foreign steel or iron products.  If foreign steel or iron 
products are awarded in the contract, domestic steel or iron products may be used; however, 
payment will be at the contract unit price for foreign steel or iron products. 
 
106.9.6  Buy America Requirements for Construction Materials other than iron and steel 
materials.  Construction materials means articles, materials, or supplies that consist of only one 
of the items listed.  Minor additions of articles, materials, supplies, or binding agents to a 
construction material do not change the categorization of the construction material.  Upon request 
by the engineer, the contractor shall submit a domestic certification for all construction materials 
listed that are incorporated into the project. 
 

https://epg.modot.org/forms/CM/CERTIFICATE_OF_MATERIALS_ORIGIN.pdf
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(a) Non-ferrous metals 

(b) Plastic and Polymer-based products (including polyvinylchloride, composite building 

materials, and polymers used in fiber optic cables) 

(c) Glass (including optic glass) 

(d) Fiber optic cable (including drop cable) 

(e) Optical fiber 

(f) Lumber 

(g) Engineered wood 

(h) Drywall 

 
106.9.6.1  Minimal Use allowance for Construction Materials other than iron or steel. 
“The total value of the non-compliant products is no more than the lesser of $1,000,000 or 5% of 
total applicable costs for the project.”  The contractor shall submit to the engineer any non-
domestic materials and their total material cost to the engineer.  The contractor and the engineer 
will both track these totals to assure that the minimal usage allowance is not exceeded. 
 
106.9.7  Buy America Requirements for Manufactured Products. 
Manufactured products means: 

(a) Articles, materials, or supplies that have been: 

(i) Processed into a specific form and shape; or 
(ii) Combined with other articles, materials, or supplies to create a product with different 

properties than the individual articles, materials, or supplies. 

(b) If an item is classified as an iron or steel product, a construction material, or a section 
70917(c) material under § 184.4(e) and the definitions set forth in this section, then it is 
not a manufactured product.  However, an article, material, or supply classified as a 
manufactured product under § 184.4(e) and paragraph (1) of this definition may include 
components that are construction materials, iron or steel products, or section 70917(c) 
materials. 

 
106.9.7.1  Manufactured products are exempt from Buy America requirements.  To qualify as a 
manufactured product, items that consist of two or more of the listed construction materials that 
have been combined together through a manufacturing process, and items that include at least 
one of the listed materials combined with a material that is not listed through a manufacturing 
process, should be treated as manufactured products, rather than as construction materials.  
 
106.9.7.2  Manufactured items are covered under a general waiver to exclude them from Buy 
America Requirements.  To qualify for the exemption the components must comprise of 55% of 
the value of materials in the item.  The final assembly must also be performed domestically. 
 
 
Pavement Marking Paint Requirements for Standard Waterborne and Temporary 
 
1.0  Description. High Build acrylic waterborne pavement marking paint shall be used in lieu of 
standard acrylic waterborne pavement marking paint for all Standard Waterborne Pavement 
Marking Paint items and all Temporary Pavement Marking Paint items. Paint thickness, bead 
type, bead application rate, retroreflectivity requirements, and all other specifications shall remain 
as stated in the Missouri Standard Specifications for Highway Construction, except as otherwise 
amended in the contract documents. 
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2.0  Material Requirements.  Material requirements for Sec 620.20.2.5 Standard Waterborne 
Paint, and Sec 620.10.2 Temporary Pavement Marking Paint shall be per Sec 1048.20.1.2 High 
Build Acrylic Waterborne Pavement Marking Paint. 
 
 
DD. MoDOT’s Construction Workforce Program NJSP-15-17A 
 
1.0  Description.  
 
1.1  Projects utilizing federal funds include contract provisions for minority and female workforce 
utilization in the various trade crafts used to complete construction contracts.  These federal 
contract workforce goals are described in the section labeled “Notice of Requirement for 
Affirmative Action to Ensure Equal Employment Opportunity”.  These goals are included in all 
MoDOT federal aid contracts and are under the authorization and enforcement of the U.S. 
Department of Labor (US DOL). 
 
1.2  The Federal workforce requirement (Goals – TABLE 1) is authorized in 41 CFR Part 60-4 
and Executive Order 11246 which set Equal Employment Opportunity goals with Affirmative 
Action requirements. 
 
1.3  The required federal aid workforce provisions noted above, coupled with the following 
additional contract provisions, constitute MoDOT’s Construction Workforce Program herein called 
Program. 
 
1.4  This provision does not require pre-qualification nor is it a condition of award. 
 
1.5  The Program does not eliminate or limit any actions the US DOL may take in relation to this 
contract’s federal provisions. 
 
1.6  The Program goals included in the contract are separate from any Disadvantaged Business 
Enterprise (DBE) or On-The-Job (OJT) training provision that may be included as contract 
provisions.  DBE and OJT goals may or may not be included in a contract based on the individual 
size of contracts, type of contract work, anticipated length of contract, available and willing 
resources or other reasons.  
 
1.7  Contractor, for the purpose of this provision, means the prime contractor and any and all 
subcontractors. 
 
1.8  It is expected that the contractor recognizes the construction workforce goals for both minority 
and female workers in the project’s county and make efforts to attain those goals, if possible, 
through the existing workforce makeup of the prime (including subcontractors) that will be on the 
project and/or through hiring opportunities that may arise for the project. However, it is not the 
intent of this provision to compel any contractor to displace existing workforce or move workers 
around to just meet the workforce goals.  
 
1.9  If the contractor’s existing Missouri construction workforce meets or exceeds the federal 
workforce goals established in Table 1, then the OJT goal (Training Provision) if included in the 
contract, does not be apply. 
 
1.10  Contractor’s Workforce Plan.  The Contractor shall submit its Workforce Plan a minimum 
of 1 week before construction starts.  One plan shall be submitted for the project that shall include 
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the cumulative planned workforce of the prime and subcontractor(s).  The contractor shall prepare 
the plan, for total minority and female utilization, regardless of the craft.  The Engineer will provide 
the Contractor with comments regarding their Workforce Plan prior to the start of construction.  
Once work starts, all monthly reporting shall include the craft of each worker reported.  If the 
contractor’s plan includes project manager, direct project support roles, project testers or other 
project professionals, these designations should also be included in addition to the workers 
designated by craft such as laborer, operator, carpenter, ironworker and others. 
 
1.11  The plan accepted by the engineer before the start of construction will be the effort expected 
of the prime contractor to maintain during the life of the project. 
 
1.12  If the contractors planned project workforce plan (including OJT hours if included in the 
contract) is short of the goals included in Table 1, there is opportunity for the contractor to receive 
a reimbursement of $10.00 / hour for any new project minority and female hires needed through 
the remainder of the project.  The reimbursement is applicable to work that qualifies for prevailing 
wage under the federal Davis-Bacon Act, 40 U.S.C. §§ 3141–3148, in accordance with an 
approved workforce plan.  Any reimbursement must be pre-approved by the Engineer.  The 
reimbursement is provided as a remedy to the contractor and as an aid in the long-term growth 
of experienced persons in the building of roads and bridges in Missouri.  The contractor shall 
manage the plan through the life of the project as described in the plan or as modified, in 
coordination with the Engineer. The total amount available per project is not capped. 
 
1.13  The Contractor’s workforce plan may include existing construction support and professional 
services staff. 
 
2.0  Forms and Documentation.  The bidder must submit the following documents if awarded 
the contract: 
 
Cumulative Workforce Utilization Reports.  This report is contract specific.  One report shall 
be submitted to the Engineer by the 15th of each month.  The report will be used to report the total 
workforce compliance data for the prime contractor and all subcontractors retained by the 
contractor on the Commission’s construction contract.  The reporting shall include the workforce 
hours per each craft broken down by gender and ethnicity.  Construction Support, testing and 
other professional services hours shall be included as these hours are part of the overall plan. 
The report will include the previous month’s hours worked for the project.  For projects less than 
60 days in length, only one report with total hours worked by classification is required at 
substantial completion of construction.  
 
3.0  Methods for Securing Workforce Participation and Good Faith Efforts. 
 
3.1  By submitting a bid, the Bidder agrees, as a material term of the contract, to carry out 
MoDOT’s Construction Workforce Program by making good-faith efforts to utilize minority and 
female workers on the contractor’s job sites to the fullest extent consistent with submitting the 
lowest bid to MoDOT.  The Bidder shall agree that the Program is incorporated into this document 
and agree to follow the Program.  If a bidder is unable to meet the workforce goals at the time of 
bid, it shall be required to objectively demonstrate to MoDOT that the goals have been met or 
demonstrate a good faith effort has been made with the level of effort submitted prior to the start 
of construction. 
 

https://web2.westlaw.com/find/default.wl?mt=Missouri&db=1000546&rs=WLW15.01&docname=40USCAS3141&rp=%2ffind%2fdefault.wl&findtype=L&ordoc=2035370292&tc=-1&vr=2.0&fn=_top&sv=Split&tf=-1&pbc=E672A2B6&utid=1
https://web2.westlaw.com/find/default.wl?mt=Missouri&db=1000546&rs=WLW15.01&docname=40USCAS3148&rp=%2ffind%2fdefault.wl&findtype=L&ordoc=2035370292&tc=-1&vr=2.0&fn=_top&sv=Split&tf=-1&pbc=E672A2B6&utid=1
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3.2  The Engineer, through consultation with MoDOT’s External Civil Rights (ECR’s) Division, may 
determine that the contractor has demonstrated that good-faith efforts to secure minority and 
female participation have been made. 
 
3.3  In evaluating good-faith efforts, the ECR’s Division will take into consideration the affirmative 
actions listed in the Federal Provisions (including provisions of Executive Order 11246). 
 
3.4  MoDOT’s Program allows the contractor flexibility to implement a project specific workforce 
and improve the diversity of their existing workforce that can be utilized across various areas of 
the state to meet future MoDOT Program goals and Federal Provisions.   
 
3.5  If the contractor’s approved plan changes during the project and/or the available workforce 
changes from what is approved at any time, it is the contractor’s responsibility to remedy, in 
coordination with MoDOT’s ECR Division, the conditions as outlined and made available through 
this provision. 
 
4.0  Compliance Determination. (Required with project closeout)  All documentation and on-
site information will be reviewed by MoDOT’s ECR Division in making a determination of whether 
the contractor made sufficient good faith efforts to meet the compliance with MoDOT’s 
Construction Workforce Program. 
 
5.0  Liquidated Damages.  If the contractor elects to not submit a workforce plan prior to work 
starting or fails to fulfill their workforce plan committed to prior to the start of construction, the 
contractor will be required to establish a good-faith effort determination, as to why either of these 
events occurred.  MoDOT may sustain damages, the exact extent of which would be difficult or 
impossible to ascertain, as this impacts the cost of future road and bridge construction.  Therefore, 
in order to liquidate those damages, MoDOT shall be entitled, at its sole discretion, to deduct and 
withhold the following amounts:  The sum of one thousand five hundred ($1,500) 
 
6.0  Administrative Reconsideration.  The contractor shall be offered the opportunity for 
administrative reconsideration upon written request related to findings and/or actions determined 
by MoDOT’s ECR’s Division.  The Administrative Reconsideration Committee shall be composed 
of individuals not involved in the original MoDOT determination(s).  
 
7.0  Available Pre-Apprentice Training Programs.  The Commission has established a labor 
force recruiting program intended to assist contractors in identifying, interviewing and hiring 
qualified job applicants.  MoDOT strongly encourages the hiring of individuals from the MoDOT 
funded pre-apprentice training programs. 
 
8.0  Independent Third-Party Compliance Monitor (Monitor).  MoDOT may utilize a monitor 
that will be responsible for tracking the project’s workforce utilization for the information the 
contractor submits.  The contractor and its subcontractors shall allow the monitor access to their 
reports, be available to answer the monitor’s questions and allow the monitor to access to the site 
and to contractor and subcontractor employees.  The monitor shall abide by the contractor’s 
project site protocols. 
 
9.0  Regional Diversity Council (Council).  (Applicable to the Kansas City and St. Louis District 
regions only)  The Council shall consist of local community leaders, leadership of local 
construction trades, MoDOT staff, Industry representation, and a representative(s) from the 
Federal Highway Administration. The Council will meet quarterly and evaluate the workforce 
activity per each project according to the following criteria:  
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a. Review monthly workforce reports. 
b. Review progress toward the stated project workforce program. 
c. Review findings of Administrative Reconsideration hearings. 
d.  Recommend other workforce actions to MoDOT. 

 
10.0  Federal Workforce Goals. 
 
Female Participation for Each Trade is 6.9% Statewide for Missouri. 
 
Minority Participation for Each Trade is shown below in Table 1. 
 
 

TABLE 1: 
 

County Goal (Percent) County Goal (Percent) 

Adair 4 Linn 4 

Andrew 3.2 Livingston 10 

Atchison 10 McDonald 2.3 

Audrain 4 Macon 4 

Barry 2.3 Madison 11.4 

Barton 2.3 Maries 11.4 

Bates 10 Marion 3.1 

Benton 10 Mercer 10 

Bollinger 11.4 Miller 4 

Boone 6.3 Mississippi 11.4 

Buchanan 3.2 Moniteau 4 

Butler 11.4 Monroe 4 

Caldwell 10 Montgomery 11.4 

Callaway 4 Morgan 4 

Camden 4 New Madrid 26.5 

Cape Girardeau 11.4 Newton 2.3 

Carroll 10 Nodaway 10 

Carter 11.4 Oregon  2.3 

Cass 12.7 Osage 4 

Cedar 2.3 Ozark 2.3 

Chariton 4 Pemiscot 26.5 

Christian 2 Perry 11.4 

Clark 3.4 Pettis 10 

Clay 12.7 Phelps 11.4 

Clinton 10 Pike 3.1 

Cole 4 Platte 12.7 

Cooper 4 Polk 2.3 

Crawford 11.4 Pulaski 2.3 

Dade 2.3 Putnam 4 

Dallas 2.3 Ralls 3.1 

Daviess 10 Randolph 4 
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DeKalb 10 Ray 12.7 

Dent 11.4 Reynolds 11.4 

Douglas 2.3 Ripley 11.4 

Dunklin 26.5 St. Charles 14.7 

Franklin 14.7 St. Clair 2.3 

Gasconade 11.4 St. Francois 11.4 

Gentry 10 Ste. Genevieve 11.4 

Greene 2 St. Louis City 14.7 

Grundy 10 St. Louis County 14.7 

Harrison 10 Saline 10 

Henry 10 Schuyler 4 

Hickory 2.3 Scotland 4 

Holt 10 Scott 11.4 

Howard 4 Shannon 2.3 

Howell 2.3 Shelby 4 

Iron 11.4 Stoddard 11.4 

Jackson 12.7 Stone 2.3 

Jasper 2.3 Sullivan 4 

Jefferson 14.7 Taney 2.3 

Johnson 10 Texas 2.3 

Knox 4 Vernon 2.3 

Laclede 2.3 Warren 11.4 

Lafayette 10 Washington 11.4 

Lawrence 2.3 Wayne 11.4 

Lewis 3.1 Webster 2.3 

Lincoln 11.4 Worth 10 

  Wright 2.3 
 
 

STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY CONSTRUCTION 
CONTRACT SPECIFICATIONS (EXECUTIVE ORDER 11246) 

 
 
This contractor and subcontractor shall abide by the requirements of 41 CFR 60-1.4(a), 60-
300.5(a) and 60-741.5(a). These regulations prohibit discrimination against qualified individuals 
based on their status as protected veterans or individuals with disabilities, and prohibit 
discrimination against all individuals based on their race, color, religion, sex, sexual orientation, 
gender identity or national origin.  Moreover, these regulations require that covered prime 
contractors and subcontractors take affirmative action to employ and advance in employment 
individuals without regard to race, color, religion, sex, sexual orientation, gender identity, national 
origin, disability or veteran status.  
 
As used in these specifications: 
 

"Minority" includes; 
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(i) Black (all person having origins in any of the Black African racial groups 
not of Hispanic origin); 

(ii) Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South 
American or other Spanish Culture or origin, regardless of race); 

(iii) Asian and pacific islander (all persons having origins in any of the original 
peoples of the Far East, southeast Asia, the Indian Subcontinent, or the 
Pacific Islands; and 

(iv) American Indian or Alaskan Native (all persons having origins in any of the 
original peoples of North American and maintaining identifiable tribal 
affiliations through membership and participation or community 
identification). 

 
 

 




