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JOB 
SPECIAL PROVISION 

 
 
A. General – State JSP-09-03K 
 
1.0  Description.  The Federal Government is not participating in the cost of construction of this project. 
 
1.1  This contract requires payment of the prevailing hourly rate of wages for each craft or type of worker 
required to execute the contract as determined by the Missouri Department of Labor and Industrial 
Relations.  The current State Wage Rates can be found on the Missouri Department of Transportation 
web page at www.modot.org under "Doing Business with MoDOT”, “Contractor Resources” for the 
applicable bid opening.  This supplemental bidding document has important legal consequences.  It shall 
be conclusively presumed that they are in the bidder's possession, and they have been reviewed and 
used by the bidder in the preparation of any bid submitted on this project. 
 
State Wage Rates  
 
1.2  The following documents are available on the Missouri Department of Transportation web page at 
www.modot.org under "Doing Business with MoDOT"; “Standards and Specifications”. The effective 
version shall be determined by the letting date of the project. 
 
   General Provisions & Supplemental Specifications  
 
   Supplemental Plans to July 2024 Missouri Standard Plans  
   For Highway Construction  
 
These supplemental bidding documents contain all current revisions to the published versions and have 
important legal consequences.  It shall be conclusively presumed that they are in the bidder's possession, 
and they have been reviewed and used by the bidder in the preparation of any bid submitted on this 
project. 
 
 
B. Contract Liquidated Damages JSP- 13-01D  
 
1.0  Description.  Liquidated Damages for failure or delay in completing the work on time for this contract 
shall be in accordance with Sec 108.8.  The liquidated damages include separate amounts for road user 
costs and contract administrative costs incurred by the Commission. 
 
1.1  Subproject Identification.  Portions of the Contract are hereby identified as subprojects with the 
following assignment of Bridge Number, Route, or other location of work. This identification is done for 
the purpose of setting time limits for completion of each subproject and to allow partial acceptance of the 
work for maintenance as subprojects are completed. 
 
2.0  Period of Performance.  Prosecution of work is expected to begin on the date specified below in 
accordance with Sec 108.2.  Regardless of when the work is begun on this contract, all work on all 
projects shall be completed on or before the date specified below.  Completion by this date shall be in 
accordance with the requirements of Sec 108.7.1. 

http://www.modot.org/
http://www.modot.org/
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Notice to Proceed: December 9, 2024 
Contract Completion Date:   November 1, 2025 

 
2.1  Calendar Days and Completion Dates.  Completion of the project is required as specified herein. 
The count of calendar days will begin on the date the contractor starts any construction operations on 
the project. 
 
 

Project  Calendar Days Daily Road User Cost 
JCD0148   30    $1,800 

 
3.0  Liquidated Damages for Contract Administrative Costs.  Should the contractor fail to complete 
the work on or before the contract completion date specified in Section 2.0, or within the number of 
calendar days specified in Section 2.1, whichever occurs first, the contractor will be charged contract 
administrative liquidated damages in accordance with Sec 108.8 in the amount of $250 per calendar day 
for each calendar day, or partial day thereof, that the work is not fully completed.  For projects in 
combination, these damages will be charged in full for failure to complete one or more projects within the 
specified contract completion date or calendar days. 
 
4.0  Liquidated Damages for Road User Costs.  Should the contractor fail to complete the work on or 
before the contract completion date specified in Section 2.0, or within the number of calendar days 
specified in Section 2.1, whichever occurs first, the contractor will be charged road user costs in 
accordance with Sec 108.8 in the amount specified in Section 2.1 for each calendar day, or partial day 
thereof, that the work is not fully completed.  These damages are in addition to the contract administrative 
damages and any other damages as specified elsewhere in this contract. 
 

 
C. Work Zone Traffic Management JSP-02-06N 
 
1.0  Description.  Work zone traffic management shall be in accordance with applicable portions of 
Division 100 and Division 600 of the Standard Specifications, and specifically as follows. 
 
1.1  Maintaining Work Zones and Work Zone Reviews. The Work Zone Specialist (WZS) shall maintain 
work zones in accordance with Sec 616.3.3 and as further stated herein.  The WZS shall coordinate and 
implement any changes approved by the engineer.  The WZS shall ensure all traffic control devices are 
maintained in accordance with Sec 616, the work zone is operated within the hours specified by the 
engineer, and will not deviate from the specified hours without prior approval of the engineer. The WZS 
is responsible to manage work zone delay in accordance with these project provisions.  When requested 
by the engineer, the WZS shall submit a weekly report that includes a review of work zone operations for 
the week. The report shall identify any problems encountered and corrective actions taken.  Work zones 
are subject to unannounced inspections by the engineer and other departmental staff to corroborate the 
validity of the WZS’s review and may require immediate corrective measures and/or additional work zone 
monitoring. 
 
1.2  Work Zone Deficiencies.  Failure to make corrections on time may result in the engineer suspending 
work.  The suspension will be non-excusable and non-compensable regardless if road user costs are 
being charged for closures. 
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2.0  Traffic Management Schedule. 
 
2.1  Traffic management schedules shall be submitted to the engineer for review prior to the start of work 
and prior to any revisions to the traffic management schedule.  The traffic management schedule shall 
include the proposed traffic control measures, the hours traffic control will be in place, and work hours. 
 
2.2  The traffic management schedule shall conform to the limitations specified in Sec 616 regarding lane 
closures, traffic shifts, road closures and other width, height and weight restrictions. 
 
2.3  The engineer shall be notified as soon as practical of any postponement due to weather, material or 
other circumstances. 
 
2.4  In order to ensure minimal traffic interference, the contractor shall schedule lane closures for the 
absolute minimum amount of time required to complete the work.  Lanes shall not be closed until material 
is available for continuous construction and the contractor is prepared to diligently pursue the work until 
the closed lane is opened to traffic. 
 
2.5  Traffic Congestion.  The contractor shall, upon approval of the engineer, take proactive measures 
to reduce traffic congestion in the work zone.  The contractor shall immediately implement appropriate 
mitigation strategies whenever traffic congestion reaches an excess of 10 minutes to prevent congestion 
from escalating to 15 minute or above threshold.  If disruption of the traffic flow occurs and traffic is 
backed up in queues of 15 minute delays or longer, then the contractor shall immediately review the 
construction operations which contributed directly to disruption of the traffic flow and make adjustments 
to the operations to prevent the queues from reoccurring.  Traffic delays may be monitored by physical 
presence on site or by utilizing real-time travel data through the work zone that generate text and/or email 
notifications where available.  The engineer monitoring the work zone may also notify the contractor of 
delays that require prompt mitigation.  The contractor may work with the engineer to determine what other 
alternative solutions or time periods would be acceptable.   
 
2.5.1 Traffic Safety. 
 
2.5.1.1 Recurring Congestion.  Where traffic queues routinely extend to within 1000 feet of the ROAD 
WORK AHEAD, or similar, sign on a divided highway or to within 500 feet of the ROAD WORK AHEAD, 
or similar, sign on an undivided highway, the contractor shall extend the advance warning area, as 
approved by the engineer.  
 
2.5.1.2 Non-Recurring Congestion.  When traffic queues extend to within 1000 feet of the ROAD WORK 
AHEAD, or similar, sign on a divided highway or to within 500 feet of the ROAD WORK AHEAD, or 
similar, sign on an undivided highway infrequently, the contractor shall deploy a means of providing 
advance warning of the traffic congestion, as approved by the engineer. The warning location shall be 
no less than 1000 feet and no more than 0.5 mile in advance of the end of the traffic queue on divided 
highways and no less than 500 feet and no more than 0.5 mile in advance of the end of the traffic queue 
on undivided highways. 
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3.0  Work Hour Restrictions. 
 
3.1  Except for emergency work, as determined by the engineer, and long term lane closures required by 
project phasing, all lanes shall be scheduled to be open to traffic during the five major holiday periods 
shown below, from 12:00 noon on the last working day preceding the holiday until 6:00 a.m. on the first 
working day subsequent to the holiday unless otherwise approved by the engineer. 
 

Memorial Day 
Labor Day 
Thanksgiving 
Christmas 
New Year’s Day 

 
3.1.1 Independence Day.  The lane restrictions specified in Section 3.1 shall also apply to Independence 
Day, except that the restricted periods shall be as follows: 
 

When 
Independence 
Day falls on: 

The Holiday 
is Observed 

on: 
Halt Lane Closures 

beginning at: 
Allow Lane Closures to 

resume at: 

Sunday Monday Noon on Friday 6:00 a.m. on Tuesday 

Monday Monday Noon on Friday 6:00 a.m. on Tuesday 

Tuesday Tuesday Noon on Monday 6:00 a.m. on Wednesday 

Wednesday Wednesday Noon on Tuesday 6:00 a.m. on Thursday 

Thursday Thursday Noon on Wednesday 6:00 a.m. on Friday 

Friday Friday Noon on Thursday 6:00 a.m. on Monday 

Saturday Friday Noon on Thursday 6:00 a.m. on Monday 

 
3.2  The contractor shall not perform any construction operation on the roadway, roadbed or active lanes, 
including the hauling of material within the project limits, during restricted periods, holiday periods or other 
special events specified in the contract documents. 
 
4.0  Detours and Lane Closures. 
 
4.1  When a changeable message sign (CMS) is provided, the contractor shall use the CMS to notify 
motorists of future traffic disruption and possible traffic delays one week before traffic is shifted to a detour 
or prior to lane closures.  The CMS shall be installed at a location as approved or directed by the engineer.  
If a CMS with Communication Interface is required, then the  CMS shall be capable of communication 
prior to installation on right of way.  All messages planned for use in the work zone shall be approved 
and authorized by the engineer or its designee prior to deployment.  When permanent dynamic message 
signs (DMS) owned and operated by MoDOT are located near the project, they may also be used to 
provide warning and information for the work zone.  Permanent DMS shall be operated by the TMC, and 
any messages planned for use on DMS shall be approved and authorized by the TMC at least 72 hours 
in advance of the work. 
 
4.2  At least one lane of traffic in each direction shall be maintained at all times except for brief intervals 
of time required when the movement of the contractor’s equipment will seriously hinder the safe 
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movement of traffic.  Periods during which the contractor will be allowed to interrupt traffic will be 
designated by the engineer. 
 
5.0  Basis of Payment.  No direct payment will be made to the contractor to recover the cost of 
equipment, labor, materials, or time required to fulfill the above provisions, unless specified elsewhere in 
the contract document.  All authorized changes in the traffic control plan shall be provided for as specified 
in Sec 616. 
 
 
D. Required Combination of Calls JSP-17-01A 
 
1.0  Description.  The following calls are in required combination of calls and bids shall be submitted for 
all calls.  In accordance with Sec 102.8, if bids are not submitted for all calls listed below, the bids will be 
considered irregular.   

Call Job Number(s) 

241018-D2A J5P3500 
241018-D2B JCD0148 

 
1.1  The combination of the total prices of the bids for all calls listed in section 1.0 will be used to determine 
the low bid. A separate contract will be executed for each call. 
 
2.0  Per Sec 108.1.1, the contractor's organization shall perform work amounting to no less than 30 
percent of the original contract price. This requirement shall apply separately to each contract in the 
required combination. 
 
 
E. Emergency Provisions and Incident Management JSP-90-11A 
 
1.0  The contractor shall have communication equipment on the construction site or immediate access 
to other communication systems to request assistance from law enforcement or other emergency 
agencies for incident management.  In case of traffic accidents or the need for law enforcement to direct 
or restore traffic flow through the job site, the contractor shall notify law enforcement or other emergency 
agencies immediately as needed.  The area engineer's office shall also be notified when the contractor 
requests emergency assistance. 
 
2.0  In addition to the 911 emergency telephone number for ambulance, fire or law enforcement services, 
the following agencies may also be notified for accident or emergency situation within the project limits. 
 

Missouri Highway Patrol – Troop F - 573-751-1000 

Lake Ozark Miller County  

Fire:  573- 365-3380 Sheriff:  573-369-2341  

Police:  573-365-5378   
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2.1  This list is not all inclusive.  Notification of the need for wrecker or tow truck services will remain the 
responsibility of the appropriate law enforcement agency. 
 
2.2  The contractor shall notify law enforcement and emergency agencies before the start of construction 
to request their cooperation and to provide coordination of services when emergencies arise during the 
construction at the project site.  When the contractor completes this notification with law enforcement and 
emergency agencies, a report shall be furnished to the engineer on the status of incident management. 
 
3.0  No direct pay will be made to the contractor to recover the cost of the communication equipment, 
labor, materials or time required to fulfill the above provisions. 
 
 
F. Project Contact for Contractor/Bidder Questions JSP-96-05 
 
All questions concerning this project during the bidding process shall be forwarded to the project contact 
listed below. 
 
 
Ryan Libbert, Project Contact 
Central District 
1511 Missouri Blvd. 
Jefferson City, MO 65102 
 
Telephone Number:  573-522-5265 
Email:  ryan.libbert@modot.mo.gov 
  
All questions concerning the bid document preparation can be directed to the Central Office – Design at 
(573) 751-2876. 
 
 
G. Supplemental Revisions JSP-18-01CC 
 
Compliance with 2 CFR 200.216 – Prohibition on Certain Telecommunications and Video Surveillance 
Services or Equipment. 
 
The Missouri Highways and Transportation Commission shall not enter into a contract (or extend or renew 
a contract) using federal funds to procure or obtain equipment, services, or systems that uses covered 
telecommunications equipment or services as substantial or as critical technology as part of any system 
where the video surveillance and telecommunications equipment was produced by Huawei Technologies 
Company, ZTE Corporation, Hytera Communications Corporation, Hangzhou Hikvision Digital 
Technology Company, or Dahua Technology Company (or any subsidiary or affiliate of such entities). 
 
 
Stormwater Compliance Requirements 
 
1.0  Description.  This provision requires the contractor to provide a Water Pollution Control Manager 
(WPCM) for any project that includes land disturbance on the project site and the total area of land 
disturbance, both on the project site, and all Off-site support areas, is one (1) acre or more.  Regardless 

mailto:ryan.libbert@modot.mo.gov
https://www.ecfr.gov/cgi-bin/text-idx?SID=184e56a2d363d6eae0d991766144999b&mc=true&node=se2.1.200_1216&rgn=div8
https://www.ecfr.gov/cgi-bin/text-idx?SID=184e56a2d363d6eae0d991766144999b&mc=true&node=se2.1.200_1216&rgn=div8
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of the area of Off-site disturbance, if no land disturbance occurs on the project site, these provisions do 
not apply.  When a WPCM is required, all sections within this provision shall be applicable, including 
assessment of specified Liquidated Damages for failure to correct Stormwater Deficiencies, as specified 
herein.  This provision is in addition to any other stormwater, environmental, and land disturbance 
requirements specified elsewhere in the contract. 
 
1.1  Definitions.  The project site is defined as all areas designated on the plans, including temporary 
and permanent easements.  The project site is equivalent to the “permitted site”, as defined in MoDOT’s 
State Operating Permit.  An Off-site area is defined as any location off the project site the contractor 
utilizes for a dedicated project support function, such as, but not limited to, staging area, plant site, borrow 
area, or waste area.   
 
1.2  Reporting of Off-Site Land Disturbance.  If the project includes any planned land disturbance on 
the project site, prior to the start of work, the contractor shall submit a written report to the engineer that 
discloses all Off-site support areas where land disturbance is planned, the total acreage of anticipated 
land disturbance on those sites, and the land disturbance permit number(s).  Upon request by the 
engineer, the contractor shall submit a copy of its land disturbance permit(s) for Off-site locations.  Based 
on the total acreage of land disturbance, both on and Off-site, the engineer shall determine if these 
Stormwater Compliance Requirements shall apply.  The Contractor shall immediately report any changes 
to the planned area of Off-site land disturbance.  The Contractor is responsible for obtaining its own 
separate land disturbance permit for Off-site areas. 
 
2.0  Water Pollution Control Manager (WPCM).  The Contractor shall designate a competent person 
to serve as the Water Pollution Control Manager (WPCM) for projects meeting the description in Section 
1.0.  The Contractor shall ensure the WPCM completes all duties listed in Section 2.1. 
 
2.1  Duties of the WPCM: 
 

(a) Be familiar with the stormwater requirements including the current MoDOT State Operating Permit 
for construction stormwater discharges/land disturbance activities; MoDOT’s statewide 
Stormwater Pollution Prevention Plan (SWPPP); the Corps of Engineers Section 404 Permit, 
when applicable; the project specific SWPPP, the Project’s Erosion & Sediment Control Plan; all 
applicable special provisions, specifications, and standard drawings; and this provision;  

 
(b) Successfully complete the MoDOT Stormwater Training Course within the last 4 years.  The 

MoDOT Stormwater Training is a free online course available at MoDOT.org;   
 
(c) Attend the Pre-Activity Meeting for Grading and Land Disturbance and all subsequent Weekly 

Meetings in which grading activities are discussed; 
 
(d) Oversee and ensure all work is performed in accordance with the Project-specific SWPPP and all 

updates thereto, or as designated by the engineer; 
 
(e) Review the project site for compliance with the Project SWPPP, as needed, from the start of any 

grading operations until final stabilization is achieved, and take necessary actions to correct any 
known deficiencies to prevent pollution of the waters of the state or adjacent property owners prior 
to the engineer’s weekly inspections; 
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(f) Review and acknowledge receipt of each MoDOT Inspection Report (Land Disturbance 
Inspection Record) for the Project within forty eight (48) hours of receiving the report and ensure 
that all Stormwater Deficiencies noted on the report are corrected as soon as possible, but no 
later than stated in Section 5.0. 

 
3.0  Pre-Activity Meeting for Grading/Land Disturbance and Required Hold Point.  A Pre-Activity 
meeting for grading/land disturbance shall be held prior to the start of any land disturbance operations.  
No land disturbance operations shall commence prior to the Pre-Activity meeting except work necessary 
to install perimeter controls and entrances.  Discussion items at the pre-activity meeting shall include a 
review of the Project SWPPP, the planned order of grading operations, proposed areas of initial 
disturbance, identification of all necessary BMPs that shall be installed prior to commencement of grading 
operations, and any issues relating to compliance with the Stormwater requirements that could arise in 
the course of construction activity at the project. 
 
3.1  Hold Point.  Following the pre-activity meeting for grading/land disturbance and subsequent 
installation of the initial BMPs identified at the pre-activity meeting, a Hold Point shall occur prior to the 
start of any land disturbance operations to allow the engineer and WPCM the time needed to perform an 
on-site review of the installation of the BMPs to ensure compliance with the SWPPP is met.  Land 
disturbance operations shall not begin until authorization is given by the engineer.  
 
4.0  Inspection Reports.  Weekly and post run-off inspections will be performed by the engineer and 
each Inspection Report (Land Disturbance Inspection Record) will be entered into a web-based 
Stormwater Compliance database.  The WPCM will be granted access to this database and shall 
promptly review all reports, including any noted deficiencies, and shall acknowledge receipt of the report 
as required in Section 2.1 (f.).   
 
5.0  Stormwater Deficiency Corrections.  All stormwater deficiencies identified in the Inspection Report 
shall be corrected by the contractor within 7 days of the inspection date or any extended period granted 
by the engineer when weather or field conditions prohibit the corrective work.  If the contractor does not 
initiate corrective measures within 5 calendar days of the inspection date or any extended period granted 
by the engineer, all work shall cease on the project except for work to correct these deficiencies, unless 
otherwise allowed by the engineer.  All impact costs related to this halting of work, including, but not 
limited to stand-by time for equipment, shall be borne by the Contractor.  Work shall not resume until the 
engineer approves the corrective work. 
 
5.1  Liquidated Damages.  If the Contractor fails to complete the correction of all Stormwater 
Deficiencies listed on the MoDOT Inspection Report within the specified time limit, the Commission will 
be damaged in various ways, including but not limited to, potential liability, required mitigation, 
environmental clean-up, fines, and penalties.  These damages are not reasonably capable of being 
computed or quantified.  Therefore, the contractor will be charged with liquidated damages specified in 
the amount of $2,000 per day for failure to correct one or more of the Stormwater Deficiencies listed on 
the Inspection Report within the specified time limit.  In addition to the stipulated damages, the stoppage 
of work shall remain in effect until all corrections are complete. 
 
6.0  Basis of Payment.  No direct payment will be made for compliance with this provision. 
 
 
Delete Sec 106.9 in its entirety and substitute the following: 
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106.9 Buy America Requirements. 
Buy America Requirements are waived if the total amount of Federal financial assistance applied to the 
project, through awards or subawards, is below $500,000.   
 
106.9.1  Buy America Requirements for Iron and Steel. 
On all federal-aid projects, the contractor’s attention is directed to Title 23 CFR 635.410 Buy America 
Requirements.  Where steel or iron products are to be permanently incorporated into the contract work, 
steel and iron material shall be manufactured, from the initial melting stage through the application of 
coatings, in the USA except for “minimal use” as described herein.  Furthermore, any coating process of 
the steel or iron shall be performed in the USA.  Under a general waiver from FHWA the use of pig iron 
and processed, pelletized, and reduced iron ore manufactured outside of the USA will be permitted in the 
domestic manufacturing process for steel or iron material.  
 
106.9.1.1  Buy America Requirements for Iron and Steel for Manufactured items. 
A manufactured item will be considered iron and steel if it is “predominantly” iron or steel.  Predominantly 
iron or steel means that the cost of iron or steel content of a product is more than 50 percent of the total 
cost of all its components.  
 
106.9.2  Any sources other than the USA as defined will be considered foreign. The required domestic 
manufacturing process shall include formation of ingots and any subsequent process.  Coatings shall 
include any surface finish that protects or adds value to the product. 
 
106.9.3  “Minimal use” of foreign steel, iron or coating processes will be permitted, provided the cost of 
such products does not exceed 1/10 of one percent (0.1 percent) of the total contract cost or $2,500.00, 
whichever is greater.  If foreign steel, iron, or coating processes are used, invoices to document the cost 
of the foreign portion, as delivered to the project, shall be provided and the engineer’s written approval 
obtained prior to placing the material in any work.  
 
106.9.4  Buy America requirements include a step certification for all fabrication processes of all steel or 
iron materials that are accepted per Sec 1000.  The AASHTO Product Evaluation and Audit Solutions 
compliance program verifies that all steel and iron products fabrication processes conform to 23 CFR 
635.410 Buy America Requirements and is an acceptable standard per 23 CFR 635.410(d).  AASHTO 
Product Evaluation and Audit Solutions compliant suppliers will not be required to submit step certification 
documentation with the shipment for some selected steel and iron materials.  The AASHTO Product 
Evaluation and Audit Solutions compliant supplier shall maintain the step certification documentation on 
file and shall provide this documentation to the engineer upon request. 
 
106.9.4.1  Items designated as Category 1 will consist of steel girders, piling, and reinforcing steel 
installed on site.  Category 1 items require supporting documentation prior to incorporation into the project 
showing all steps of manufacturing, including coating, as being completed in the United States and in 
accordance with CFR Title 23 Section 635.410 Buy America Requirements.  This includes the Mill Test 
Report from the original producing steel mill and certifications documenting the manufacturing process 
for all subsequent fabrication, including coatings. The certification shall include language that certifies 
the following.  That all steel and iron materials permanently incorporated in this project was procured and 
processed domestically and all manufacturing processes, including coating, as being completed in the 
United States and in accordance with CFR Title 23 Section 635.410. 
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106.9.4.2  Items designated as Category 2 will include all other steel or iron products not in Category 1 
and permanently incorporated in the project.  Category 2 items shall consist of, but not be limited to items 
such as fencing, guardrail, signing, lighting and signal supports.  The prime contractor is required to 
submit a material of origin form certification prior to incorporation into the project from the fabricator for 
each item that the product is domestic.  The Certificate of Materials Origin form (link to certificate form) 
from the fabricator must show all steps of manufacturing, including coating, as being completed in the 
United States and in accordance with CFR Title 23 Section 635.410 Buy America Requirements and be 
signed by a fabricator representative.  The engineer reserves the right to request additional information 
and documentation to verify that all Buy America requirements have been satisfied.  These documents 
shall be submitted upon request by the engineer and retained for a period of 3 years after the last 
reimbursement of the material.  
 
106.9.4.3  Any minor miscellaneous steel or iron items that are not included in the materials specifications 
shall be certified by the prime contractor as being procured domestically.  Examples of these items would 
be bolts for sign posts, anchorage inserts, etc.  The certification shall read “I certify that all steel and iron 
materials permanently incorporated in this project during all manufacturing processes, including coating, 
as being completed in the United States and in accordance with CFR Title 23 Section 635.410 Buy 
America Requirements procured and processed domestically in accordance with CFR Title 23 Section 
635.410 Buy America Requirements.  Any foreign steel used was submitted and accepted under minor 
usage”.  The certification shall be signed by an authorized representative of the prime contractor. 
 
106.9.5  When permitted in the contract, alternate bids may be submitted for foreign steel and iron 
products.  The award of the contract when alternate bids are permitted will be based on the lowest total 
bid of the contract based on furnishing domestic steel or iron products or 125 percent of the lowest total 
bid based on furnishing foreign steel or iron products.  If foreign steel or iron products are awarded in the 
contract, domestic steel or iron products may be used; however, payment will be at the contract unit price 
for foreign steel or iron products. 
 
106.9.6  Buy America Requirements for Construction Materials other than iron and steel materials.  
Construction materials means articles, materials, or supplies that consist of only one of the items listed.  
Minor additions of articles, materials, supplies, or binding agents to a construction material do not change 
the categorization of the construction material.  Upon request by the engineer, the contractor shall submit 
a domestic certification for all construction materials listed that are incorporated into the project. 
 

(a) Non-ferrous metals 

(b) Plastic and Polymer-based products (including polyvinylchloride, composite building 

materials, and polymers used in fiber optic cables) 

(c) Glass (including optic glass) 

(d) Fiber optic cable (including drop cable) 

(e) Optical fiber 

(f) Lumber 

(g) Engineered wood 

(h) Drywall 
 
 
 

https://epg.modot.org/forms/CM/CERTIFICATE_OF_MATERIALS_ORIGIN.pdf
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106.9.6.1  Minimal Use allowance for Construction Materials other than iron or steel. 
“The total value of the non-compliant products is no more than the lesser of $1,000,000 or 5% of total 
applicable costs for the project.”  The contractor shall submit to the engineer any non-domestic materials 
and their total material cost to the engineer.  The contractor and the engineer will both track these totals 
to assure that the minimal usage allowance is not exceeded. 
 
106.9.7  Buy America Requirements for Manufactured Products. 
Manufactured products means: 

(a) Articles, materials, or supplies that have been: 

(i) Processed into a specific form and shape; or 
(ii) Combined with other articles, materials, or supplies to create a product with different 

properties than the individual articles, materials, or supplies. 

(b) If an item is classified as an iron or steel product, a construction material, or a section 70917(c) 
material under § 184.4(e) and the definitions set forth in this section, then it is not a manufactured 
product.  However, an article, material, or supply classified as a manufactured product under § 
184.4(e) and paragraph (1) of this definition may include components that are construction 
materials, iron or steel products, or section 70917(c) materials. 

 
106.9.7.1  Manufactured products are exempt from Buy America requirements.  To qualify as a 
manufactured product, items that consist of two or more of the listed construction materials that have 
been combined together through a manufacturing process, and items that include at least one of the 
listed materials combined with a material that is not listed through a manufacturing process, should be 
treated as manufactured products, rather than as construction materials.  
 
106.9.7.2  Manufactured items are covered under a general waiver to exclude them from Buy America 
Requirements.  To qualify for the exemption the components must comprise of 55% of the value of 
materials in the item.  The final assembly must also be performed domestically. 
 
 
Pavement Marking Paint Requirements for Standard Waterborne and Temporary 
 
1.0  Description. High Build acrylic waterborne pavement marking paint shall be used in lieu of standard 
acrylic waterborne pavement marking paint for all Standard Waterborne Pavement Marking Paint items 
and all Temporary Pavement Marking Paint items. Paint thickness, bead type, bead application rate, 
retroreflectivity requirements, and all other specifications shall remain as stated in the Missouri Standard 
Specifications for Highway Construction, except as otherwise amended in the contract documents. 
 
2.0  Material Requirements.  Material requirements for Sec 620.20.2.5 Standard Waterborne Paint, and 
Sec 620.10.2 Temporary Pavement Marking Paint shall be per Sec 1048.20.1.2 High Build Acrylic 
Waterborne Pavement Marking Paint. 
 
 
 
 
 
 



Job No.: JCD0148 
Route: V 
County: Miller 
 

12 

H. Contractor Quality Control for Plant Mix Bituminous Surface Leveling NJSP-15-21A 
 
1.0  Description.  The contractor shall provide Quality Control (QC) testing and shall perform verification 
procedures associated with the production and placement of Plant Mix Bituminous Surface Leveling 
Mixture in accordance with this provision. 
 
2.0  Asphalt Plant Requirements.  The contractor shall perform quality control testing in the production 
of the Surface Leveling Mixture and report the results electronically on MoDOT-provided forms.  All 
reports shall include the Contract ID, Project Number, Route, County, and Job Mix number. 
 
2.1  Calibration of the asphalt plant shall be in accordance with Sec 403.17.2.2.  Record retention for 
verification of test reports shall be in accordance with Sec 403.17.3.2. 
 
2.2  At a minimum, the contractor shall perform one QC sieve analysis test for each day of production of 
Surface Level mixture in excess of 100 tons to verify the aggregate is within the required gradation range.  
Results of the QC sieve analysis test shall be reported to the engineer daily.  A split of each sample shall 
be clearly labeled and stored by the contractor in a manner that prevents contamination.  The engineer 
will collect a minimum of one random QC split sample, and one full sample from plant production, for 
testing per each 10,000 tons of production.  Uncollected QC split samples shall be retained by the 
contractor until the engineer authorizes disposal or until the Final Inspection, whichever occurs earlier. 
 
2.3  The contractor shall monitor the quantity of asphalt binder used in the production of the mix, including 
any commercial mix, and report that quantity to the engineer.  Original asphalt binder delivery tickets 
shall accompany the report submitted to the engineer.  The engineer will perform a minimum of one 
asphalt binder content test per each 10,000 tons of production for any project that exceeds a total of 
5,000 tons of production. 
 
2.4  The contractor shall take a daily QC sample of the asphalt binder per instructions in EPG 460.3.13. 
The engineer will collect the QC samples and ship to the MoDOT Central lab for random testing.  In 
addition, the engineer will take a minimum of one random Quality Assurance sample per project from the 
binder line. The engineer sample will be shipped to the Central Lab along with the daily samples and will 
be designated for testing. 
 
2.5  The contractor shall perform one moisture content test for each day of production of Surface Level 
mixture in excess of 100 tons.  The frequency of the moisture test may be reduced if approved by the 
engineer.   
 
3.0  Roadway Requirements.  The contractor shall perform quality control verification of the Surface 
Leveling Mixture on the roadway and shall monitor the asphalt tonnage placed in relation to plan quantity. 
 
3.1  Irregularities.  Additional tons of Surface Leveling mix will be provided for irregularities in the existing 
roadway surface.  The tonnage specified for irregularities is an estimated quantity and shall only be 
placed at locations where it is necessary to fill ruts and other low points.  Prior to placing the mix, the 
contractor and engineer shall evaluate the entire route and develop a plan that best utilizes the tonnage 
needed for irregularities.  Any excess quantity of irregularities shall not be placed. 
 
3.2  Tack.  On the first day of production, the contractor shall demonstrate proper application of tack coat 
in the presence of the engineer.  Thereafter, when the engineer is not present to witness the application 
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of the tack coat, the contractor shall document the tack application by taking a minimum of two high-
resolution date/time stamped photographs of the tacked surface per one-mile segment.  Pictures should 
be taken just in front of the paver in order to account for loss of tack from truck tires.  The contractor shall 
also monitor and document the application rate.  The contractor shall take distributor readings at the 
beginning and ending of each shift and document the quantity used. 
 
3.3  Spreading and Rolling.  On the first day of production, the contractor shall demonstrate successful 
spreading and compaction of the mixture, including proper rolling patterns, in the presence of the 
engineer.  Thereafter, the contractor shall monitor all roadway production procedures and document 
daily.  Use of approved Intelligent Compaction technology is an allowable substitute for daily 
documentation. 
 
3.4  Monitoring of Quantity.  The contractor shall monitor the quantity of Surface Level mix placed and 
report that information to the engineer and production staff as specified herein. 
 
3.4.1  The contractor shall verify that the quantity of Surface Leveling mix in the contract for each route 
is sufficient to cover the roadway as shown on the typical sections, including any surface irregularities.  
Any discrepancies shall be brought to the engineer's attention in writing prior to the pre-construction 
conference.  Plan quantity shall be defined as the total tons computed to cover the surface area according 
to the typical section, plus any amount pre-approved by the engineer for pavement irregularities.   
 
3.4.2  The contractor shall provide temporary log mile reference points at no less than ½ mile intervals 
along each route to monitor the tons of Surface Leveling mix laid in relation to plan quantity.  Entrances, 
shoulders, or other irregular areas will be monitored as directed by the engineer. 
 
3.4.3  During production, the contractor shall document the total tons placed in each one-mile segment, 
along with the plan quantity and the percent over/under for that segment. The cumulative quantity and 
percent over/under for the route should also be documented.  After each one-mile segment, the 
contractor shall provide a status report to the production manager and the engineer.  When the engineer 
is not present on the project, the contractor shall send an electronic status report to the engineer. 
 
3.4.4  The goal is to keep the placed quantity within 2% of plan quantity for the project.  The engineer will 
monitor the status reports and will advise the contractor on how to proceed when there is an excessive 
variance from plan quantity.  The engineer may decrease the frequency of the electronic status reports 
when the variances are consistently low. 
 
3.4.5  The contractor shall collect asphalt tickets from the delivery trucks and group them per each one-
mile segment.  The contractor shall submit to the engineer a daily summary report that includes all of the 
information specified in Section 3.4.3.  The contractor shall sign the summary report confirming that the 
information is accurate and that the attached tickets represent the asphalt material placed. 
 
3.4.6  The contractor shall be equipped with a contractor-furnished cellular device capable of providing 
and maintaining a reliable means of immediate communication with the engineer when the engineer is 
not present on the project. 
 
4.0  Excessive Quantity.  If the contractor places Surface Level mix on any one-mile segment, or any 
other isolated areas, in excess of plan quantity by 5% or more, without prior approval from the engineer, 
further investigation may be required to determine if the excess was warranted.  If directed by the 



Job No.: JCD0148 
Route: V 
County: Miller 
 

14 

engineer, the contractor shall core the pavement at locations established by the engineer to determine 
the amount that was excessive, if any.  No payment will be made for the cost to core the pavement or for 
the tons of Surface Level mix that the engineer determines to be excessive. If the amount of Surface 
Level mix is determined to be justified, payment will be made for the mix, and for the cost of coring at the 
fixed price established in Sec 109.  Placement of asphalt in excess of plan quantity for two consecutive 
segments without prior approval from the engineer may result in issuance of an Order Record to stop 
work. 
 
5.0  Basis of Payment.  No direct payment will be made for compliance with this provision.  All costs 
shall be considered completely covered under the pay items provided in the contract. 
 
 
I. Bridge End Transitions  
 
1.0  At all bridge exceptions, the engineer will determine in the field the ending point of the transition. 
This point will not necessarily be at the bridge end, but will be located at a point which provides the 
smoothest transition and approach to the bridge.  Where bridges are to be resurfaced, the surfacing shall 
be from curb to curb. 
 
 
J. Pavement Marking Log    
 
1.0  Description.  The contractor shall log the locations of existing pavement marking prior to any 
construction operations that may affect the existing pavement marking.  The log shall contain all existing 
pavement marking and shall include center stripes, no passing stripes, lane lines, turn arrows, hash bars, 
cross walks, and stop bars. The contractor shall provide a copy of the existing pavement marking log to 
the engineer.  The contractor shall place the new pavement marking at the same locations as the existing 
pavement marking, unless otherwise directed by the engineer or shown on the plans. 
 
2.0  Basis of Payment.  No direct payment will be made for logging of existing pavement marking. 
 
 
K. Additional Flaggers  
 
1.0  Additional flagger(s) and appropriate construction signs shall be provided at each of the specified 
locations when work zone extends through the following intersections and/or approaches: 
 
 All state routes and county roads 
 
2.0  Basis of Payment.  There will be no direct pay for all labor and equipment necessary to provide 
additional flaggers.  All cost shall be considered completely covered under the pay items provided in the 
contract. 
 
 
 


