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JOB 
SPECIAL PROVISION 

 
 
A. General - Federal JSP-09-02K 
  
1.0  Description.  The Federal Government is participating in the cost of construction of this project.  All 
applicable Federal laws, and the regulations made pursuant to such laws, shall be observed by the 
contractor, and the work will be subject to the inspection of the appropriate Federal Agency in the same 
manner as provided in Sec 105.10 of the Missouri Standard Specifications for Highway Construction with 
all revisions applicable to this bid and contract. 
 
1.1  This contract requires payment of the prevailing hourly rate of wages for each craft or type of work 
required to execute the contract as determined by the Missouri Department of Labor and Industrial 
Relations and requires adherence to a schedule of minimum wages as determined by the United States 
Department of Labor.  For work performed anywhere on this project, the contractor and the contractor’s 
subcontractors shall pay the higher of these two applicable wage rates. State Wage Rates, Information 
on the Required Federal Aid Provisions, and the current Federal Wage Rates are available on the 
Missouri Department of Transportation web page at www.modot.org under "Doing Business with 
MoDOT”, “Contractor Resources".  Effective Wage Rates will be posted 10 days prior to the applicable 
bid opening.  These supplemental bidding documents have important legal consequences.  It shall be 
conclusively presumed that they are in the bidder's possession, and they have been reviewed and used 
by the bidder in the preparation of any bid submitted on this project. 
 
1.2  The following documents are available on the Missouri Department of Transportation web page at 
www.modot.org under "Doing Business with MoDOT"; “Standards and Specifications”. The effective 
version shall be determined by the letting date of the project. 
 
   General Provisions & Supplemental Specifications  
 
   Supplemental Plans to July 2024 Missouri Standard Plans  
   For Highway Construction  
 
These supplemental bidding documents contain all current revisions to the published versions and have 
important legal consequences.  It shall be conclusively presumed that they are in the bidder's possession, 
and they have been reviewed and used by the bidder in the preparation of any bid submitted on this 
project. 
 
 
B. Contract Liquidated Damages JSP- 13-01D  
 
1.0  Description.  Liquidated Damages for failure or delay in completing the work on time for this contract 
shall be in accordance with Sec 108.8.  The liquidated damages include separate amounts for road user 
costs and contract administrative costs incurred by the Commission. 
 
2.0  Period of Performance.  Prosecution of work is expected to begin on the date specified below in 
accordance with Sec 108.2.  Regardless of when the work is begun on this contract, all work on all 

https://www.modot.org/
https://www.modot.org/
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projects shall be completed on or before the date specified below.  Completion by this date shall be in 
accordance with the requirements of Sec 108.7.1. 
 

Notice to Proceed: January 6, 2025 
Contract Completion Date:  December 1, 2025 

 
2.1  Calendar Days and Completion Dates.  Completion of the project is required as specified herein. 
The count of calendar days will begin on the date the contractor starts any construction operations on 
the project. 
 
 

 Project  Calendar Days  Daily Road User Cost 
JCD0057  74     $1800 
JCD0115  74     $1800 

 
3.0  Liquidated Damages for Contract Administrative Costs.  Should the contractor fail to complete 
the work on or before the contract completion date specified in Section 2.0, or within the number of 
calendar days specified in Section 2.1, whichever occurs first, the contractor will be charged contract 
administrative liquidated damages in accordance with Sec 108.8 in the amount of $750 per calendar day 
for each calendar day, or partial day thereof, that the work is not fully completed.  For projects in 
combination, these damages will be charged in full for failure to complete one or more projects within the 
specified contract completion date or calendar days. 
 
4.0  Liquidated Damages for Road User Costs.  Should the contractor fail to complete the work on or 
before the contract completion date specified in Section 2.0, or within the number of calendar days 
specified in Section 2.1, whichever occurs first, the contractor will be charged road user costs in 
accordance with Sec 108.8 in the amount specified in Section 2.1 for each calendar day, or partial day 
thereof, that the work is not fully completed.  These damages are in addition to the contract administrative 
damages and any other damages as specified elsewhere in this contract. 
 
 
C. Work Zone Traffic Management JSP-02-06N 
 
1.0  Description.  Work zone traffic management shall be in accordance with applicable portions of 
Division 100 and Division 600 of the Standard Specifications, and specifically as follows. 
 
1.1  Maintaining Work Zones and Work Zone Reviews. The Work Zone Specialist (WZS) shall maintain 
work zones in accordance with Sec 616.3.3 and as further stated herein.  The WZS shall coordinate and 
implement any changes approved by the engineer.  The WZS shall ensure all traffic control devices are 
maintained in accordance with Sec 616, the work zone is operated within the hours specified by the 
engineer, and will not deviate from the specified hours without prior approval of the engineer. The WZS 
is responsible to manage work zone delay in accordance with these project provisions.  When requested 
by the engineer, the WZS shall submit a weekly report that includes a review of work zone operations for 
the week. The report shall identify any problems encountered and corrective actions taken.  Work zones 
are subject to unannounced inspections by the engineer and other departmental staff to corroborate the 
validity of the WZS’s review and may require immediate corrective measures and/or additional work zone 
monitoring. 
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1.2  Work Zone Deficiencies.  Failure to make corrections on time may result in the engineer suspending 
work.  The suspension will be non-excusable and non-compensable regardless if road user costs are 
being charged for closures. 
 
2.0  Traffic Management Schedule. 
 
2.1  Traffic management schedules shall be submitted to the engineer for review prior to the start of work 
and prior to any revisions to the traffic management schedule.  The traffic management schedule shall 
include the proposed traffic control measures, the hours traffic control will be in place, and work hours. 
 
2.2  The traffic management schedule shall conform to the limitations specified in Sec 616 regarding lane 
closures, traffic shifts, road closures and other width, height and weight restrictions. 
 
2.3  The engineer shall be notified as soon as practical of any postponement due to weather, material or 
other circumstances. 
 
2.4  In order to ensure minimal traffic interference, the contractor shall schedule lane closures for the 
absolute minimum amount of time required to complete the work.  Lanes shall not be closed until material 
is available for continuous construction and the contractor is prepared to diligently pursue the work until 
the closed lane is opened to traffic. 
 
3.0  Detours and Lane Closures. 
 
3.1  When a changeable message sign (CMS) is provided, the contractor shall use the CMS to notify 
motorists of future traffic disruption and possible traffic delays one week before traffic is shifted to a detour 
or prior to lane closures.  The CMS shall be installed at a location as approved or directed by the engineer.  
If a CMS with Communication Interface is required, then the  CMS shall be capable of communication 
prior to installation on right of way.  All messages planned for use in the work zone shall be approved 
and authorized by the engineer or its designee prior to deployment.  When permanent dynamic message 
signs (DMS) owned and operated by MoDOT are located near the project, they may also be used to 
provide warning and information for the work zone.  Permanent DMS shall be operated by the TMC, and 
any messages planned for use on DMS shall be approved and authorized by the TMC at least 72 hours 
in advance of the work. 
 
4.0  Basis of Payment.  No direct payment will be made to the contractor to recover the cost of 
equipment, labor, materials, or time required to fulfill the above provisions, unless specified elsewhere in 
the contract document.  All authorized changes in the traffic control plan shall be provided for as specified 
in Sec 616. 
 
 
D. Emergency Provisions and Incident Management JSP-90-11A 
 
1.0  The contractor shall have communication equipment on the construction site or immediate access 
to other communication systems to request assistance from law enforcement or other emergency 
agencies for incident management.  In case of traffic accidents or the need for law enforcement to direct 
or restore traffic flow through the job site, the contractor shall notify law enforcement or other emergency 
agencies immediately as needed.  The area engineer's office shall also be notified when the contractor 
requests emergency assistance. 
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2.0  In addition to the 911 emergency telephone number for ambulance, fire or law enforcement services, 
the following agencies may also be notified for accident or emergency situation within the project limits. 
 

Missouri Highway Patrol  573-751-1000         Non-Emergency *55 

Moniteau County  Cole County  

Jamestown Fire:  660-849-2300 JC Fire:  573-634-9011 

Sheriff:  573-796-2525 Sheriff:  573-634-9160 

Emergency Medical Services:  573-634-5678 

 
2.1  This list is not all inclusive.  Notification of the need for wrecker or tow truck services will remain the 
responsibility of the appropriate law enforcement agency. 
 
2.2  The contractor shall notify law enforcement and emergency agencies before the start of construction 
to request their cooperation and to provide coordination of services when emergencies arise during the 
construction at the project site.  When the contractor completes this notification with law enforcement and 
emergency agencies, a report shall be furnished to the engineer on the status of incident management. 
 
3.0  No direct pay will be made to the contractor to recover the cost of the communication equipment, 
labor, materials or time required to fulfill the above provisions. 
 
 
E. Project Contact for Contractor/Bidder Questions JSP-96-05 
 
All questions concerning this project during the bidding process shall be forwarded to the project contact 
listed below. 
 
 
Jason Vanderfeltz, MoDOT Project Manager 
MoDOT - Central District 
1511 Missouri Blvd., P.O. Box 718 
Jefferson City, MO 65102 
 
Jason.Vanderfeltz@modot.mo.gov 
Telephone Number:  573-751-6998 
 
All questions concerning the bid document preparation can be directed to the Central Office – Design at 
(573) 526-2876. 
 
 
F. Utilities (JCD0057 & JCD0115) 
 
1.0  The Contractor shall be aware there are numerous utilities present along the routes in this contract.  
Utility locates were not performed during the design phase of the project; therefore, the extent of conflicts 
with utilities are unknown.  It is the inherent risk of the work under this contract that the contractor may 
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encounter utilities above and/or below the ground or in the vicinity of any given work item which may 
interfere with their operations. The contractor expressly acknowledges and assumes this risk even though 
the nature and extent are unknown to both the contractor and the Commission at the time of bidding and 
award of the contract. It is, therefore, the responsibility of the contractor to comply with Missouri CSR 319 
to get utilities marked and verify the existence, location, and status of any marked utility prior to any 
excavations. Such verification may require direct contact with utilities. For informational purposes only, 
the below list includes some of the known utilities along the routes. Any conflicts discovered and cleared 
before construction begins will help the contractor’s progress on the project.  MoDOT utilities staff will 
assist in relocation of utilities if necessary.  There will be no direct pay for compliance to the above 
specification. 
 

Utility Name 
 

Known 
Required 

Adjustment 

Type 
 
 
 

BrightSpeed 
Contact: Walter Miller 
Phone: (573) 230-7218 
Email: Walter.S.Miller@brightspeed.com 

None T 

 
 
G. Liquidated Damages Specified – Closure of Route U Bridge (JCD0057) 
 
1.0   Description.  The Commission will replace the deck of Bridge A2358 over Howard Creek on Route 
U in Moniteau County (Job No. JCD0057) in this contract.  

 
2.0   Construction Requirements.  Once the contractor closes Bridge A2358, if the redeck work of 
Bridge A2358 is not complete and open to traffic prior to 65 calendar days from its closure to traffic, the 
Commission, the traveling public, and state and local police and governmental authorities will be 
damaged in various ways, including but not limited to, increased construction administration cost, 
potential liability, traffic and traffic flow regulation cost, traffic congestion and motorist delay, with its 
resulting cost to the traveling public. These damages are not reasonably capable of being computed or 
quantified. Therefore, the contractor will be charged with liquidated damages specified in the amount of 
$3,500 per day for each full day that Bridge A2358 is not complete and open to traffic in excess of the 
limitation as specified elsewhere in this special provision. It shall be the responsibility of the engineer to 
determine the quantity of excess closure time.  

 
2.1  The said liquidated damages specified will be assessed regardless of whether it would otherwise be 
charged as liquidated damages under the Missouri Standard Specification for Highway Construction, as 
amended elsewhere in this contract.  

 
3.0  Basis of Payment.  No direct payment will be made to the contractor for any expenses incurred for 
compliance with this provision.  
 
 
H. Liquidated Damages Specified – Closure of Route 179 Bridge (JCD0115) 
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1.0   Description.  The Commission will replace the deck of Bridge A1984 over Moniteau Creek on Route 
179 in Moniteau County (Job No. JCD0115) in this contract.  

 
2.0   Construction Requirements.  Once the contractor closes Bridge A1984, if the redeck work of 
Bridge A1984 is not complete and open to traffic prior to 65 calendar days from its closure to traffic, the 
Commission, the traveling public, and state and local police and governmental authorities will be 
damaged in various ways, including but not limited to, increased construction administration cost, 
potential liability, traffic and traffic flow regulation cost, traffic congestion and motorist delay, with its 
resulting cost to the traveling public. These damages are not reasonably capable of being computed or 
quantified. Therefore, the contractor will be charged with liquidated damages specified in the amount of 
$5,000 per day for each full day that Bridge A1984 is not complete and open to traffic in excess of the 
limitation as specified elsewhere in this special provision. It shall be the responsibility of the engineer to 
determine the quantity of excess closure time.  

 
2.1  The said liquidated damages specified will be assessed regardless of whether it would otherwise be 
charged as liquidated damages under the Missouri Standard Specification for Highway Construction, as 
amended elsewhere in this contract.  

 
3.0  Basis of Payment.  No direct payment will be made to the contractor for any expenses incurred for 
compliance with this provision.  
 
 
I. Optional Pavements JSP 06-06H 
 
1.0  Description.  This work shall consist of a pavement composed of either Portland cement concrete 
or asphaltic concrete constructed on a prepared subgrade.  This work shall be performed in accordance 
with the standard specifications and as shown on the plans or established by the engineer. 
 
2.0  The quantities shown reflect the total square yards of pavement surface designated for each 
pavement type as computed and shown on the plans.   
 
2.1  No additional payment will be made for asphaltic concrete mix quantities to construct the required 
1:1 slope along the edge of the pavement, or for tack applied between lifts of asphalt.   
 
2.2  No additional payment will be made for aggregate base quantities outside the limits of the final 
surface area as computed and shown on the plans.  When A2 shoulders are specified, payment for 
aggregate base will be as shown on the plans. 
 
2.3  The  grading shown on the plans was designed for the thicker pavement option For projects with 
grading in the contract, there will be no adjustment of the earthwork quantities due to adjusting the 
roadway subgrade for optional pavements. 
 
2.4  The contractor shall comply with Sections 401 through 403 for the asphalt option and Sections 501 
and 502 for the concrete option.  
 
2.5  Pavement options composed of Portland cement concrete shall have contrast pavement marking for 
intermittent markings (skips), dotted lines, and solid intersection lane lines.  The pavement markings shall 
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be in accordance with Section 620.  No additional payment will be made for the contrast pavement 
markings. 
 
3.0  Method of Measurement.  The quantities of concrete pavement will be measured in accordance 
with Section 502.14.  The quantities of asphaltic concrete pavement will be measured in accordance with 
Section 403.22. 
 
4.0  Basis of Payment.  The accepted quantity of the chosen option will be paid for at the contract unit 
bid price for Item 401-99.05, Optional Pavement, per square yard. 
 
4.1  For projects with previously graded roadbeds, any additional quantities required to bring the roadway 
subgrade to the proper elevation will be considered completely covered by the pay item for Subgrading 
and Shouldering. 
 
4.2 Price Adjustment for Fuel. If the contractor accepts the option for fuel adjustment in the bid proposal, 
a fuel adjustment will be applied in accordance with Sec 109.14 for the type of pavement constructed. 
 
 
J. Contractor Quality Control NJSP-15-42 
 
1.0  The contractor shall perform Quality Control (QC) testing in accordance with the specifications and 
as specified herein.  The contractor shall submit a Quality Control Plan (QC Plan) to the engineer for 
approval that includes all items listed in Section 2.0, prior to beginning work. 
 
2.0  Quality Control Plan.   
 

(a) The name and contact information of the person in responsible charge of the QC testing. 
(b) A list of the QC technicians who will perform testing on the project, including the fields in which 

they are certified to perform testing. 
(c) A proposed independent third party testing firm for dispute resolution, including all contact 

information. 
(d) A list of Hold Points, when specified by the engineer. 
(e) The MoDOT Standard Inspection and Testing Plan (ITP).  This shall be the version that is posted 

at the time of bid on the MoDOT website (www.modot.org/quality). 
 
3.0  Quality Control Testing and Reporting.  Testing shall be performed per the test method and 
frequency specified in the ITP.  All personnel who perform sampling or testing shall be certified in the 
MoDOT Technician Certification Program for each test that they perform. 
 
3.1  Reporting of Test Results.  All QC test reports shall be submitted as soon as practical, but no later 
than the day following the test.  Test data shall be immediately provided to the engineer upon request at 
any time, including prior to the submission of the test report. No payment will be made for the work 
performed until acceptable QC test results have been received by the engineer and confirmed by QA test 
results. 
 
3.1.1  Test results shall be reported on electronic forms provided by MoDOT.  Forms and Contractor 
Reporting Excel2Oracle Reports (CRE2O) can be found on the MoDOT website.  All required forms, 

http://www.modot.org/quality
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reports and material certifications shall be uploaded to a Microsoft SharePoint® site provided by MoDOT, 
and organized in the file structure established by MoDOT. 
 
3.2  Non-Conformance Reporting.  A Non-Conformance Report (NCR) shall be submitted by the 
contractor when the contractor proposes to incorporate material into the work that does not meet the 
testing requirements or for any work that does not comply with the contract terms or specifications. 
 
3.2.1  Non-Conformance Reporting shall be submitted electronically on the Non-Conformance Report 
form provided on the MoDOT Website.  The NCR shall be uploaded to the MoDOT SharePoint® site and 
an email notification sent to the engineer. 
 
3.2.2  The contractor shall propose a resolution to the non-conforming material or work.  Acceptance of 
a resolution by the engineer is required before closure of the non-conformance report.   
 
4.0  Work Planning and Scheduling. 
 
4.1  Two-week Schedule.  Each week, the contractor shall submit to the engineer a schedule that 
outlines the planned project activities for the following two-week period.  The two-week schedule shall 
detail all work and traffic control events planned for that period and any Hold Points specified by the 
engineer. 
 
4.2  Weekly Meeting.  When work is active, the contractor shall hold a weekly project meeting with the 
engineer to review the planned activities for the following week and to resolve any outstanding issues.  
Attendees shall include the engineer, the contractor superintendent or project manager and any foreman 
leading major activities.  This meeting may be waived when, in the opinion of the engineer, a meeting is 
not necessary.  Attendees may join the meeting in person, by phone or video conference. 
 
4.3  Pre-Activity Meeting.  A pre-activity meeting is required in advance of the start of each new activity, 
except when waived by the engineer. The purpose of this meeting is to review construction details of the 
new activity.  At a minimum, the discussion topics shall include:  safety precautions, QC testing, traffic 
impacts, and any required Hold Points.  Attendees shall include the engineer, the contractor 
superintendent and the foreman who will be leading the new activity.  Pre-activity meetings may be held 
in conjunction with the weekly project meeting. 
 
4.4  Hold Points.  Hold Points are events that require approval by the engineer prior to continuation of 
work.  Hold Points occur at definable stages of work when, in the opinion of the engineer, a review of the 
preceding work is necessary before continuation to the next stage. 
 
4.4.1  A list of typical Hold Point events is available on the MoDOT website.  Use of the Hold Point process 
will only be required for the project-specific list of Hold Points, if any, that the engineer submits to the 
contractor in advance of the work.  The engineer may make changes to the Hold Point list at any time. 
 
4.4.2  Prior to all Hold Point inspections, the contractor shall verify the work has been completed in 
accordance with the contract and specifications.  If the engineer identifies any corrective actions needed 
during a Hold Point inspection, the corrections shall be completed prior to continuing work.  The engineer 
may require a new Hold Point to be scheduled if the corrections require a follow-up inspection.  Re-
scheduling of Hold Points require a minimum 24-hour advance notification from the contractor unless 
otherwise allowed by the engineer. 
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5.0  Quality Assurance Testing and Inspection.  MoDOT will perform quality assurance testing and 
inspection of the work, except as specified herein.  The contractor shall utilize the inspection checklists 
provided in the ITP as a guide to minimize findings by MoDOT inspection staff.  Submittal of completed 
checklists is not required, except as specified in 5.1. 
 
5.1  Inspection and testing required in the production of concrete for the project shall be the responsibility 
of the contractor.  Submittal of the 501 Concrete Plant Checklist is required. 
 
6.0  Basis of Payment.  No direct payment will be made for compliance with this provision. 
 
 
K. Restrictions for Migratory Birds NJSP-16-06A  (JCD0057 & JCD0115) 
 
1.0 Description.  Swallows or other bird species protected by the Migratory Bird Treaty Act may be 
nesting under the bridge or bridges that will be repaired under this contract. 
 
2.0 Restrictions.  To comply with the Migratory Bird Treaty Act, nests of protected species cannot be 
disturbed when active (eggs or young are present).  Generally, nests are active between April 1 and July 
31, but active nests can be present outside of these dates. 
 
3.0 Avoidance Measures.  The contractor shall not disturb active nests or destroy adults, eggs or young 
birds.  In an effort to comply with the Migratory Bird Treaty Act, the contractor operations will be limited 
to the options established in the following sections. 
 
3.1 Inactive or Partially Constructed Nests.  If nests are present and MoDOT determines that the nests 
are inactive or partially constructed, the contractor may remove the nests provided that the colony's 
inactive or partially constructed nests are completely removed by March 15 and the contractor maintains 
a nest free condition until the bridge work is complete.  Dry removal methods shall be used when 
practicable.  If dry removal is not practicable, hydro cleaning may be used if approved by the Engineer 
and only if water is free of blasting grit, chemicals, or detergents, and applied using pressure less than 
5,000 PSI.  Clean water such as that from municipal water treatment plants or wells shall be used.  Use 
of source water from Waters of the State (i.e., streams or lakes), is allowable, if the appropriate methods 
to prevent the possible spread of invasive aquatic species are implemented. 
 
3.2 Water and Equipment Used for Hydro cleaning.  Aquatic invasives such as zebra mussels and 
some algae species have infested several bodies of water in the United States and can be transported 
by vessels (barges, boats, tugs, tankers, etc.) and equipment (tanks, tubing, pumps, etc.) that have been 
used in areas that contain these invasive species.  If equipment is not properly inspected and treated to 
prevent the spread of invasives, these species can be introduced into areas not currently known to have 
a population.  These invasive species are detrimental to existing ecosystems and can outcompete native 
species.  To assist in preventing the introduction and spread of aquatic invasive species through MoDOT 
projects in Missouri streams and lakes, the following precautions shall be followed. 
 
3.2.1 Use of Water from Streams, Lakes or Ponds.  Contractors shall not use water for nest removal 
from streams, lakes or ponds, unless they have implemented appropriate methods to prevent the possible 
spread of invasive aquatic species.  Water sources from municipal water treatment plants or wells may 
be used without following these measures provided the equipment to be used has not previously 
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contained waters from streams, lakes or ponds.  If the equipment has previously contained waters from 
other streams or lakes, the following measures must be implemented prior to use. 
 
3.2.1.1 Equipment Washing. Prior to the use or re-use of equipment following any use with water from 
streams, lakes or ponds, all equipment shall be washed and rinsed thoroughly with hard spray (power 
wash) and hot (minimum 120o F) water, for at least one minute.  
 
3.2.1.2 Equipment Treating or Drying. Equipment shall be treated or dried in one of the following 
manners. 
 
3.2.1.2.1 Equipment interior and/or other surfaces shall be treated with a 10% bleach solution to kill any 
aquatic nuisance species. This solution must also be run through all intake lines and hoses, to sterilize 
interior components. When chlorine treatment is used, all chlorine runoff from equipment washing must 
be collected and properly treated and/or disposed of in accordance with Sec 806. 
 
3.2.1.2.2 Equipment interior and/or other surfaces shall be treated with 140º F water for a minimum of 10 
seconds contact on all surfaces. 140 º F water must also be run through all intake lines and hoses, to 
purge any standing water.  
 
3.2.1.2.3 Equipment shall be flushed of all non-municipal water, and dried thoroughly, in the sun before 
using in or transporting between streams and lakes. Dry times will depend on the season the equipment 
is being used. Equipment must dry a minimum of 7 days for June-September, 18 days for March-May; 
18 days for October-November, and 30 days for December-February. The drying method should be 
reserved as a last resort option.  
 
3.2.2 Prior to use of equipment, contractors shall provide the MoDOT inspector written documentation of 
the equipment’s geographic origin (including the water body it was last used in), as well as defining the 
specified treatment method used to adequately ensure protection against invasive species.  The written 
documentation will include a statement indicating the contractor is aware of these provisions and will also 
treat the equipment appropriately after completion of the project. 
 
3.3 Active Nests. The contractor may work on the bridge if active nests are present, as long as the work 
does not impact or disturb the birds and/or nests.  At a minimum, work shall not be performed within 10 
feet of an active nest; however, the contractor is responsible for ensuring their activities do not impact 
the nests, eggs, or young. 
 
4.0 Additional Responsibilities. If active bird nests remain after all reasonable avoidance measures 
have been taken, or if bird nests are observed during project construction, the contractor shall notify the 
Resident Engineer and contact the MoDOT Environmental Section (573-526-4778) to determine if there 
are other allowable options. 
 
 
L. Clean Water Act Requirements  (JCD0057 & JCD0115) 
 
1.0 Description.  The Contractor shall be aware that any work within streams, wetlands, or special 
aquatic sites requires a Section 404 permit from the Corps of Engineers. 
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2.0 The project meets the conditions of the following listed permits with no pre-construction notification 
to the Corps of Engineers: 
 

Section 404 Nationwide Permit 3 (Maintenance Projects) 
 
3.0 The Contractor shall abide by all general conditions of Section 404 and 401 Permits, and specific 
conditions of the following listed Nationwide Permit found in the General Provisions and Supplemental 
Specifications to the current Missouri Standard Specifications for Highway Construction referenced in 
this contract. 
 

Section 404 Nationwide Permit 3 (Maintenance Projects) 
 
3.1 If there are any changes to the scope or limits to the project, the Contractor must notify the Engineer 
who will then notify the MoDOT Environmental Section to verify that the project still meets permit 
conditions. 
 
3.2 No additional time will be added to the contract for the contractor to obtain any permits. 
 
4.0 Basis of Payment.  There will be no direct payment for compliance with this provision. 
 
 
M. Slurry and Residue Produced During Surface Treatment of PCCP and Bridge Decks JSP-06-05A 
 
1.1  Description.  This work covers the requirements for controlling residue or slurry 
produced by milling, grinding, planing, grooving or other methods of surface treatments 
on new or existing PCCP and bridge decks in addition to Section 622. 
 
2.0  Construction Requirements.  The following shall be considered the minimum requirements for 
performing this work within the project limits. 
 
2.1  The contractor shall submit to the Engineer for approval in writing prior to the pre-construction 
meeting, the best management practices (BMP’s) to be used to protect the environment, including the 
method of disposal of the residue whether on right of way or off-site.  
 
2.2  When slurry is dispersed on the right of way, BMP’s shall be installed to keep slurry or residue from 
entering paved ditches or structures discharging within the areas restricted by Section 622.303.8.6, from 
entering any waterways or from leaving the right of way.  
 
2.3  Upon approval of the contractor’s BMP and residue disposal plan and prior to the contractor 
beginning surface treatment operations, the Engineer will identify slurry or residue “no discharge zones”.  
 
2.4  Operations may be suspended by the Engineer during periods of rainfall or during freezing 
temperatures. 
 
3.0  Basis of Payment.  No direct payment for slurry or residue control requirements for 
BMP’s will be made.  Compliance with this specification along with the cost of all materials, 
labor, and equipment necessary for the surface treatment work shall be included in and 
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completely covered by the unit price bid for each of the items of work for surface treatment 
included in contract.  
 
 
N. Supplemental Revisions JSP-18-01DD 
 
Compliance with 2 CFR 200.216 – Prohibition on Certain Telecommunications and Video Surveillance 
Services or Equipment. 
 
The Missouri Highways and Transportation Commission shall not enter into a contract (or extend or renew 
a contract) using federal funds to procure or obtain equipment, services, or systems that uses covered 
telecommunications equipment or services as substantial or as critical technology as part of any system 
where the video surveillance and telecommunications equipment was produced by Huawei Technologies 
Company, ZTE Corporation, Hytera Communications Corporation, Hangzhou Hikvision Digital 
Technology Company, or Dahua Technology Company (or any subsidiary or affiliate of such entities). 
 
 
Stormwater Compliance Requirements 
 
1.0  Description.  This provision requires the contractor to provide a Water Pollution Control Manager 
(WPCM) for any project that includes land disturbance on the project site and the total area of land 
disturbance, both on the project site, and all Off-site support areas, is one (1) acre or more.  Regardless 
of the area of Off-site disturbance, if no land disturbance occurs on the project site, these provisions do 
not apply.  When a WPCM is required, all sections within this provision shall be applicable, including 
assessment of specified Liquidated Damages for failure to correct Stormwater Deficiencies, as specified 
herein.  This provision is in addition to any other stormwater, environmental, and land disturbance 
requirements specified elsewhere in the contract. 
 
1.1  Definitions.  The project site is defined as all areas designated on the plans, including temporary 
and permanent easements.  The project site is equivalent to the “permitted site”, as defined in MoDOT’s 
State Operating Permit.  An Off-site area is defined as any location off the project site the contractor 
utilizes for a dedicated project support function, such as, but not limited to, staging area, plant site, borrow 
area, or waste area.   
 
1.2  Reporting of Off-Site Land Disturbance.  If the project includes any planned land disturbance on 
the project site, prior to the start of work, the contractor shall submit a written report to the engineer that 
discloses all Off-site support areas where land disturbance is planned, the total acreage of anticipated 
land disturbance on those sites, and the land disturbance permit number(s).  Upon request by the 
engineer, the contractor shall submit a copy of its land disturbance permit(s) for Off-site locations.  Based 
on the total acreage of land disturbance, both on and Off-site, the engineer shall determine if these 
Stormwater Compliance Requirements shall apply.  The Contractor shall immediately report any changes 
to the planned area of Off-site land disturbance.  The Contractor is responsible for obtaining its own 
separate land disturbance permit for Off-site areas. 
 
2.0  Water Pollution Control Manager (WPCM).  The Contractor shall designate a competent person 
to serve as the Water Pollution Control Manager (WPCM) for projects meeting the description in Section 
1.0.  The Contractor shall ensure the WPCM completes all duties listed in Section 2.1. 
 

https://www.ecfr.gov/cgi-bin/text-idx?SID=184e56a2d363d6eae0d991766144999b&mc=true&node=se2.1.200_1216&rgn=div8
https://www.ecfr.gov/cgi-bin/text-idx?SID=184e56a2d363d6eae0d991766144999b&mc=true&node=se2.1.200_1216&rgn=div8
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2.1  Duties of the WPCM: 
 

(a) Be familiar with the stormwater requirements including the current MoDOT State Operating Permit 
for construction stormwater discharges/land disturbance activities; MoDOT’s statewide 
Stormwater Pollution Prevention Plan (SWPPP); the Corps of Engineers Section 404 Permit, 
when applicable; the project specific SWPPP, the Project’s Erosion & Sediment Control Plan; all 
applicable special provisions, specifications, and standard drawings; and this provision;  

 
(b) Successfully complete the MoDOT Stormwater Training Course within the last 4 years.  The 

MoDOT Stormwater Training is a free online course available at MoDOT.org;   
 
(c) Attend the Pre-Activity Meeting for Grading and Land Disturbance and all subsequent Weekly 

Meetings in which grading activities are discussed; 
 
(d) Oversee and ensure all work is performed in accordance with the Project-specific SWPPP and all 

updates thereto, or as designated by the engineer; 
 
(e) Review the project site for compliance with the Project SWPPP, as needed, from the start of any 

grading operations until final stabilization is achieved, and take necessary actions to correct any 
known deficiencies to prevent pollution of the waters of the state or adjacent property owners prior 
to the engineer’s weekly inspections; 

 
(f) Review and acknowledge receipt of each MoDOT Inspection Report (Land Disturbance 

Inspection Record) for the Project within forty eight (48) hours of receiving the report and ensure 
that all Stormwater Deficiencies noted on the report are corrected as soon as possible, but no 
later than stated in Section 5.0. 

 
3.0  Pre-Activity Meeting for Grading/Land Disturbance and Required Hold Point.  A Pre-Activity 
meeting for grading/land disturbance shall be held prior to the start of any land disturbance operations.  
No land disturbance operations shall commence prior to the Pre-Activity meeting except work necessary 
to install perimeter controls and entrances.  Discussion items at the pre-activity meeting shall include a 
review of the Project SWPPP, the planned order of grading operations, proposed areas of initial 
disturbance, identification of all necessary BMPs that shall be installed prior to commencement of grading 
operations, and any issues relating to compliance with the Stormwater requirements that could arise in 
the course of construction activity at the project. 
 
3.1  Hold Point.  Following the pre-activity meeting for grading/land disturbance and subsequent 
installation of the initial BMPs identified at the pre-activity meeting, a Hold Point shall occur prior to the 
start of any land disturbance operations to allow the engineer and WPCM the time needed to perform an 
on-site review of the installation of the BMPs to ensure compliance with the SWPPP is met.  Land 
disturbance operations shall not begin until authorization is given by the engineer.  
 
4.0  Inspection Reports.  Weekly and post run-off inspections will be performed by the engineer and 
each Inspection Report (Land Disturbance Inspection Record) will be entered into a web-based 
Stormwater Compliance database.  The WPCM will be granted access to this database and shall 
promptly review all reports, including any noted deficiencies, and shall acknowledge receipt of the report 
as required in Section 2.1 (f.).   
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5.0  Stormwater Deficiency Corrections.  All stormwater deficiencies identified in the Inspection Report 
shall be corrected by the contractor within 7 days of the inspection date or any extended period granted 
by the engineer when weather or field conditions prohibit the corrective work.  If the contractor does not 
initiate corrective measures within 5 calendar days of the inspection date or any extended period granted 
by the engineer, all work shall cease on the project except for work to correct these deficiencies, unless 
otherwise allowed by the engineer.  All impact costs related to this halting of work, including, but not 
limited to stand-by time for equipment, shall be borne by the Contractor.  Work shall not resume until the 
engineer approves the corrective work. 
 
5.1  Liquidated Damages.  If the Contractor fails to complete the correction of all Stormwater 
Deficiencies listed on the MoDOT Inspection Report within the specified time limit, the Commission will 
be damaged in various ways, including but not limited to, potential liability, required mitigation, 
environmental clean-up, fines, and penalties.  These damages are not reasonably capable of being 
computed or quantified.  Therefore, the contractor will be charged with liquidated damages specified in 
the amount of $2,000 per day for failure to correct one or more of the Stormwater Deficiencies listed on 
the Inspection Report within the specified time limit.  In addition to the stipulated damages, the stoppage 
of work shall remain in effect until all corrections are complete. 
 
6.0  Basis of Payment.  No direct payment will be made for compliance with this provision. 
 
 
Delete Sec 106.9 in its entirety and substitute the following: 
 
106.9 Buy America Requirements. 
Buy America Requirements are waived if the total amount of Federal financial assistance applied to the 
project, through awards or subawards, is below $500,000.   
 
106.9.1  Buy America Requirements for Iron and Steel. 
On all federal-aid projects, the contractor’s attention is directed to Title 23 CFR 635.410 Buy America 
Requirements.  Where steel or iron products are to be permanently incorporated into the contract work, 
steel and iron material shall be manufactured, from the initial melting stage through the application of 
coatings, in the USA except for “minimal use” as described herein.  Furthermore, any coating process of 
the steel or iron shall be performed in the USA.  Under a general waiver from FHWA the use of pig iron 
and processed, pelletized, and reduced iron ore manufactured outside of the USA will be permitted in the 
domestic manufacturing process for steel or iron material.  
 
106.9.1.1  Buy America Requirements for Iron and Steel for Manufactured items. 
A manufactured item will be considered iron and steel if it is “predominantly” iron or steel.  Predominantly 
iron or steel means that the cost of iron or steel content of a product is more than 50 percent of the total 
cost of all its components.  
 
106.9.2  Any sources other than the USA as defined will be considered foreign. The required domestic 
manufacturing process shall include formation of ingots and any subsequent process.  Coatings shall 
include any surface finish that protects or adds value to the product. 
 
106.9.3  “Minimal use” of foreign steel, iron or coating processes will be permitted, provided the cost of 
such products does not exceed 1/10 of one percent (0.1 percent) of the total contract cost or $2,500.00, 
whichever is greater.  If foreign steel, iron, or coating processes are used, invoices to document the cost 



Job No.: JCD0057 & JCD0115 
Route: U & 179 
County: Moniteau 
 

15 

of the foreign portion, as delivered to the project, shall be provided and the engineer’s written approval 
obtained prior to placing the material in any work.  
 
106.9.4  Buy America requirements include a step certification for all fabrication processes of all steel or 
iron materials that are accepted per Sec 1000.  The AASHTO Product Evaluation and Audit Solutions 
compliance program verifies that all steel and iron products fabrication processes conform to 23 CFR 
635.410 Buy America Requirements and is an acceptable standard per 23 CFR 635.410(d).  AASHTO 
Product Evaluation and Audit Solutions compliant suppliers will not be required to submit step certification 
documentation with the shipment for some selected steel and iron materials.  The AASHTO Product 
Evaluation and Audit Solutions compliant supplier shall maintain the step certification documentation on 
file and shall provide this documentation to the engineer upon request. 
 
106.9.4.1  Items designated as Category 1 will consist of steel girders, piling, and reinforcing steel 
installed on site.  Category 1 items require supporting documentation prior to incorporation into the project 
showing all steps of manufacturing, including coating, as being completed in the United States and in 
accordance with CFR Title 23 Section 635.410 Buy America Requirements.  This includes the Mill Test 
Report from the original producing steel mill and certifications documenting the manufacturing process 
for all subsequent fabrication, including coatings. The certification shall include language that certifies 
the following.  That all steel and iron materials permanently incorporated in this project was procured and 
processed domestically and all manufacturing processes, including coating, as being completed in the 
United States and in accordance with CFR Title 23 Section 635.410. 
 
106.9.4.2  Items designated as Category 2 will include all other steel or iron products not in Category 1 
and permanently incorporated in the project.  Category 2 items shall consist of, but not be limited to items 
such as fencing, guardrail, signing, lighting and signal supports.  The prime contractor is required to 
submit a material of origin form certification prior to incorporation into the project from the fabricator for 
each item that the product is domestic.  The Certificate of Materials Origin form (link to certificate form) 
from the fabricator must show all steps of manufacturing, including coating, as being completed in the 
United States and in accordance with CFR Title 23 Section 635.410 Buy America Requirements and be 
signed by a fabricator representative.  The engineer reserves the right to request additional information 
and documentation to verify that all Buy America requirements have been satisfied.  These documents 
shall be submitted upon request by the engineer and retained for a period of 3 years after the last 
reimbursement of the material.  
 
106.9.4.3  Any minor miscellaneous steel or iron items that are not included in the materials specifications 
shall be certified by the prime contractor as being procured domestically.  Examples of these items would 
be bolts for sign posts, anchorage inserts, etc.  The certification shall read “I certify that all steel and iron 
materials permanently incorporated in this project during all manufacturing processes, including coating, 
as being completed in the United States and in accordance with CFR Title 23 Section 635.410 Buy 
America Requirements procured and processed domestically in accordance with CFR Title 23 Section 
635.410 Buy America Requirements.  Any foreign steel used was submitted and accepted under minor 
usage”.  The certification shall be signed by an authorized representative of the prime contractor. 
 
106.9.5  When permitted in the contract, alternate bids may be submitted for foreign steel and iron 
products.  The award of the contract when alternate bids are permitted will be based on the lowest total 
bid of the contract based on furnishing domestic steel or iron products or 125 percent of the lowest total 
bid based on furnishing foreign steel or iron products.  If foreign steel or iron products are awarded in the 

https://epg.modot.org/forms/CM/CERTIFICATE_OF_MATERIALS_ORIGIN.pdf
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contract, domestic steel or iron products may be used; however, payment will be at the contract unit price 
for foreign steel or iron products. 
 
106.9.6  Buy America Requirements for Construction Materials other than iron and steel materials.  
Construction materials means articles, materials, or supplies that consist of only one of the items listed.  
Minor additions of articles, materials, supplies, or binding agents to a construction material do not change 
the categorization of the construction material.  Upon request by the engineer, the contractor shall submit 
a domestic certification for all construction materials listed that are incorporated into the project. 
 

(a) Non-ferrous metals 

(b) Plastic and Polymer-based products (including polyvinylchloride, composite building 

materials, and polymers used in fiber optic cables) 

(c) Glass (including optic glass) 

(d) Fiber optic cable (including drop cable) 

(e) Optical fiber 

(f) Lumber 

(g) Engineered wood 

(h) Drywall 
 
106.9.6.1  Minimal Use allowance for Construction Materials other than iron or steel. 
“The total value of the non-compliant products is no more than the lesser of $1,000,000 or 5% of total 
applicable costs for the project.”  The contractor shall submit to the engineer any non-domestic materials 
and their total material cost to the engineer.  The contractor and the engineer will both track these totals 
to assure that the minimal usage allowance is not exceeded. 
 
106.9.7  Buy America Requirements for Manufactured Products. 
Manufactured products means: 

(a) Articles, materials, or supplies that have been: 

(i) Processed into a specific form and shape; or 
(ii) Combined with other articles, materials, or supplies to create a product with different 

properties than the individual articles, materials, or supplies. 

(b) If an item is classified as an iron or steel product, a construction material, or a section 70917(c) 
material under § 184.4(e) and the definitions set forth in this section, then it is not a manufactured 
product.  However, an article, material, or supply classified as a manufactured product under § 
184.4(e) and paragraph (1) of this definition may include components that are construction 
materials, iron or steel products, or section 70917(c) materials. 

 
106.9.7.1  Manufactured products are exempt from Buy America requirements.  To qualify as a 
manufactured product, items that consist of two or more of the listed construction materials that have 
been combined together through a manufacturing process, and items that include at least one of the 
listed materials combined with a material that is not listed through a manufacturing process, should be 
treated as manufactured products, rather than as construction materials.  
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106.9.7.2  Manufactured items are covered under a general waiver to exclude them from Buy America 
Requirements.  To qualify for the exemption the components must comprise of 55% of the value of 
materials in the item.  The final assembly must also be performed domestically. 
 
 
Pavement Marking Paint Requirements for Standard Waterborne and Temporary 
 
1.0  Description. High Build acrylic waterborne pavement marking paint shall be used in lieu of standard 
acrylic waterborne pavement marking paint for all Standard Waterborne Pavement Marking Paint items 
and all Temporary Pavement Marking Paint items. Paint thickness, bead type, bead application rate, 
retroreflectivity requirements, and all other specifications shall remain as stated in the Missouri Standard 
Specifications for Highway Construction, except as otherwise amended in the contract documents. 
 
2.0  Material Requirements.  Material requirements for Sec 620.20.2.5 Standard Waterborne Paint, and 
Sec 620.10.2 Temporary Pavement Marking Paint shall be per Sec 1048.20.1.2 High Build Acrylic 
Waterborne Pavement Marking Paint. 
 
 
Delete paragraph 15.0 of the General Provision Disadvantaged Business Enterprise (DBE) 
Program Requirements and substitute the following: 
 
15.0  Data Collection from Bidders for DBE and Non-DBE Subcontractors, Suppliers, 
Manufacturers and/or Brokering used and not used in bids during the reporting period.  MoDOT 
is a recipient of federal funds and is required by 49 CFR 26.11, to provide data about its DBE program.  
The information shall consist of all subcontractor quoting received for actual use and of consideration by 
the prime bidder.  MoDOT will be requesting this information from bidding prime contractors and will 
provide prime bidders a form to submit the data by the last day of each month for the current letting.  The 
information shall only include the names of both DBE and non-DBE companies that the prime bidders 
received quotes. MoDOT will then contact the DBEs and non-DBE subcontractors and request additional 
information from DBE and non-DBE subcontractors including current year of gross receipts and number 
of years in business.  The information provided by the prime bidders shall not include any bid quote 
pricing regardless if it was used or not.  This information will aid MoDOT in the determination of the 
availability of DBEs and will be used in subsequent availability studies. 
 
 
 

 


