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JOB 
SPECIAL PROVISION 

 
 
A. General - Federal JSP-09-02K 
  
1.0  Description.  The Federal Government is participating in the cost of construction of this 
project.  All applicable Federal laws, and the regulations made pursuant to such laws, shall be 
observed by the contractor, and the work will be subject to the inspection of the appropriate 
Federal Agency in the same manner as provided in Sec 105.10 of the Missouri Standard 
Specifications for Highway Construction with all revisions applicable to this bid and contract. 
 
1.1  This contract requires payment of the prevailing hourly rate of wages for each craft or type of 
work required to execute the contract as determined by the Missouri Department of Labor and 
Industrial Relations and requires adherence to a schedule of minimum wages as determined by 
the United States Department of Labor.  For work performed anywhere on this project, the 
contractor and the contractor’s subcontractors shall pay the higher of these two applicable wage 
rates. State Wage Rates, Information on the Required Federal Aid Provisions, and the current 
Federal Wage Rates are available on the Missouri Department of Transportation web page at 
www.modot.org under "Doing Business with MoDOT”, “Contractor Resources".  Effective Wage 
Rates will be posted 10 days prior to the applicable bid opening.  These supplemental bidding 
documents have important legal consequences.  It shall be conclusively presumed that they are 
in the bidder's possession, and they have been reviewed and used by the bidder in the preparation 
of any bid submitted on this project. 
 
1.2  The following documents are available on the Missouri Department of Transportation web 
page at www.modot.org under "Doing Business with MoDOT"; “Standards and Specifications”. 
The effective version shall be determined by the letting date of the project. 
 
   General Provisions & Supplemental Specifications  
 
   Supplemental Plans to July 2024 Missouri Standard Plans  
   For Highway Construction  
 
These supplemental bidding documents contain all current revisions to the published versions 
and have important legal consequences.  It shall be conclusively presumed that they are in the 
bidder's possession, and they have been reviewed and used by the bidder in the preparation of 
any bid submitted on this project. 
 
 
B. Modified Contract Liquidated Damages 
 
1.0 Description.  Liquidated Damages for failure or delay in completing the work on time for this 
contract shall be in accordance with Sec 108.8.  The liquidated damages include separate 
amounts for road user costs and contract administrative costs incurred by the Commission. 
 
2.0 Period of Performance.  Prosecution of work is expected to begin on the date specified 
below in accordance with Sec 108.2.  Regardless of when the work is begun on this contract, all 
work on all projects (job numbers) shall be completed on or before the Contract Completion date 
specified below.  
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Notice to Proceed Date: January 6, 2025 
Contract Completion Date: June 1, 2026 

 
2.1 Calendar Days.  The count of calendar days will begin on the date the contractor starts any 
construction operations on the project. 
 
Job Number Calendar Days Daily Road User Cost 
J4P3268D (Archie) 14 $1,800 
J4P3268D (Belton) 78 $7,600 
J4P3268D (Freeman)  11 $1,800 
J4P3268D (Harrisonville Rt. 2) 284 $2,300 
J4P3268D (Harrisonville Rt. 7) 173 $2,300 
J4P3268D (Peculiar) 17 $1,800 
 
Completion by this date shall include full accessibility to the public and the absence of all vehicle 
and foot traffic obstruction.  Completion by this date shall be in accordance with the requirements 
of Sec 108.7.1. 
 
3.0 Liquidated Damages for Contract Administrative Costs.  Should the contractor fail to 
complete the work on or before the contract completion date specified in Section 2.0, or within 
the number of calendar days specified in Section 2.1, whichever occurs first, the contractor will 
be charged contract administrative liquidated damages in accordance with Sec 108.8 in the 
amount of $750 per calendar day for each calendar day, or partial day thereof, that the work is 
not fully completed.  For projects in combination, these damages will be charged in full for failure 
to complete one or more projects within the above specified contract completion date or calendar 
days. 
 
4.0 Liquidated Damages for Road User Costs.  Should the contractor fail to complete the work 
on or before the contract completion date specified in Section 2.0, or within the number of calendar 
days specified in Section 2.1, whichever occurs first, the contractor will be charged road user 
costs in accordance with Sec 108.8 in the amount specified in Section 2.1 for each calendar day, 
or partial day thereof, that the work is not fully completed.  These damages are in addition to the 
contract administrative damages and any other damages as specified elsewhere in this contract. 
 
 
C. Work Zone Traffic Management JSP-02-06N 
 
1.0 Description.  Work zone traffic management shall be in accordance with applicable portions 
of Division 100 and Division 600 of the Standard Specifications, and specifically as follows. 
 
1.1 Maintaining Work Zones and Work Zone Reviews. The Work Zone Specialist (WZS) shall 
maintain work zones in accordance with Sec 616.3.3 and as further stated herein.  The WZS shall 
coordinate and implement any changes approved by the engineer.  The WZS shall ensure all 
traffic control devices are maintained in accordance with Sec 616, the work zone is operated 
within the hours specified by the engineer and will not deviate from the specified hours without 
prior approval of the engineer. The WZS is responsible to manage work zone delay in accordance 
with these project provisions.  When requested by the engineer, the WZS shall submit a weekly 
report that includes a review of work zone operations for the week. The report shall identify any 
problems encountered and corrective actions taken.  Work zones are subject to unannounced 
inspections by the engineer and other departmental staff to corroborate the validity of the WZS’s 
review and may require immediate corrective measures and/or additional work zone monitoring. 
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1.2 Work Zone Deficiencies.  Failure to make corrections on time may result in the engineer 
suspending work.  The suspension will be non-excusable and non-compensable regardless of if 
road user costs are being charged for closures. 
 
2.0 Traffic Management Schedule. 
 
2.1 Traffic management schedules shall be submitted to the engineer for review prior to the start 
of work and prior to any revisions to the traffic management schedule.  The traffic management 
schedule shall include the proposed traffic control measures, the hours traffic control will be in 
place, and work hours. 
 
2.2 The traffic management schedule shall conform to the limitations specified in Sec 616 
regarding lane closures, traffic shifts, road closures and other width, height and weight 
restrictions. 
 
2.3 The engineer shall be notified as soon as practical of any postponement due to weather, 
material or other circumstances. 
 
2.4 In order to ensure minimal traffic interference, the contractor shall schedule lane closures for 
the absolute minimum amount of time required to complete the work.  Lanes shall not be closed 
until material is available for continuous construction and the contractor is prepared to diligently 
pursue the work until the closed lane is opened to traffic. 
 
2.5 Traffic Congestion.  The contractor shall, upon approval of the engineer, take proactive 
measures to reduce traffic congestion in the work zone.  The contractor shall immediately 
implement appropriate mitigation strategies whenever traffic congestion reaches an excess of 10 
minutes to prevent congestion from escalating to 15 minute or above threshold.  If disruption of 
the traffic flow occurs and traffic is backed up in queues of 15-minute delays or longer, then the 
contractor shall immediately review the construction operations which contributed directly to 
disruption of the traffic flow and make adjustments to the operations to prevent the queues from 
reoccurring.  Traffic delays may be monitored by physical presence on site or by utilizing real-
time travel data through the work zone that generate text and/or email notifications where 
available.  The engineer monitoring the work zone may also notify the contractor of delays that 
require prompt mitigation.  The contractor may work with the engineer to determine what other 
alternative solutions or time periods would be acceptable.   
 
2.5.1 Traffic Safety. 
 
2.5.1.1 Recurring Congestion.  Where traffic queues routinely extend to within 1000 feet of the 
ROAD WORK AHEAD, or similar, sign on a divided highway or to within 500 feet of the ROAD 
WORK AHEAD, or similar, sign on an undivided highway, the contractor shall extend the advance 
warning area, as approved by the engineer.  
 
2.5.1.2 Non-Recurring Congestion.  When traffic queues extend to within 1000 feet of the ROAD 
WORK AHEAD, or similar, sign on a divided highway or to within 500 feet of the ROAD WORK 
AHEAD, or similar, sign on an undivided highway infrequently, the contractor shall deploy a 
means of providing advance warning of the traffic congestion, as approved by the engineer. The 
warning location shall be no less than 1000 feet and no more than 0.5 mile in advance of the end 
of the traffic queue on divided highways and no less than 500 feet and no more than 0.5 mile in 
advance of the end of the traffic queue on undivided highways. 
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3.0 Work Hour Restrictions. 
 
3.1  Except for emergency work, as determined by the engineer, and long term lane closures 
required by project phasing, all lanes shall be scheduled to be open to traffic during the five major 
holiday periods shown below, from 12:00 noon on the last working day preceding the holiday until 
6:00 a.m. on the first working day subsequent to the holiday unless otherwise approved by the 
engineer. 
 

Memorial Day 
Labor Day 
Thanksgiving 
Christmas 
New Year’s Day 

 
3.1.1 Independence Day.  The lane restrictions specified in Section 3.1 shall also apply to 
Independence Day, except that the restricted periods shall be as follows: 
 

When 
Independence 
Day falls on: 

The Holiday 
is Observed 

on: 
Halt Lane Closures 

beginning at: 
Allow Lane Closures to 

resume at: 

Sunday Monday Noon on Friday 6:00 a.m. on Tuesday 

Monday Monday Noon on Friday 6:00 a.m. on Tuesday 

Tuesday Tuesday Noon on Monday 6:00 a.m. on Wednesday 
Wednesday Wednesday Noon on Tuesday 6:00 a.m. on Thursday 

Thursday Thursday Noon on Wednesday 6:00 a.m. on Friday 

Friday Friday Noon on Thursday 6:00 a.m. on Monday 
Saturday Friday Noon on Thursday 6:00 a.m. on Monday 

 
 

3.2  Any work in Belton along Route 58 requiring a reduction in the number of through lanes of 
traffic shall be completed during nighttime hours.  Nighttime hours shall be considered to be 7:30 
p.m. to 7:30 a.m. for this project. There are no other lane restrictions along Routes A, O, 2, 7, or 
71. 
 
4.0 Detours and Lane Closures. 
 
4.1 When a changeable message sign (CMS) is provided, the contractor shall use the CMS to 
notify motorists of future traffic disruption and possible traffic delays one week before traffic is 
shifted to a detour or prior to lane closures.  The CMS shall be installed at a location as approved 
or directed by the engineer.  If a CMS with Communication Interface is required, then the CMS 
shall be capable of communication prior to installation on right of way.  All messages planned for 
use in the work zone shall be approved and authorized by the engineer or its designee prior to 
deployment.  When permanent dynamic message signs (DMS) owned and operated by MoDOT 
are located near the project, they may also be used to provide warning and information for the 
work zone.  Permanent DMS shall be operated by the TMC, and any messages planned for use 
on DMS shall be approved and authorized by the TMC at least 72 hours in advance of the work. 
 
4.2 At least one lane of traffic in each direction shall be maintained at all times except for brief 
intervals of time required when the movement of the contractor’s equipment will seriously hinder 
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the safe movement of traffic.  Periods during which the contractor will be allowed to interrupt traffic 
will be designated by the engineer. 
 
5.0 Basis of Payment.  No direct payment will be made to the contractor to recover the cost of 
equipment, labor, materials, or time required to fulfill the above provisions, unless specified 
elsewhere in the contract document.  All authorized changes in the traffic control plan shall be 
provided for as specified in Sec 616. 
 
 
D. Emergency Provisions and Incident Management JSP-90-11A 
 
1.0 The contractor shall have communication equipment on the construction site or immediate 
access to other communication systems to request assistance from law enforcement or other 
emergency agencies for incident management.  In case of traffic accidents or the need for law 
enforcement to direct or restore traffic flow through the job site, the contractor shall notify law 
enforcement or other emergency agencies immediately as needed.  The area engineer's office 
shall also be notified when the contractor requests emergency assistance. 
 
2.0 In addition to the 911 emergency telephone number for ambulance, fire or law enforcement 
services, the following agencies may also be notified for accident or emergency situation within 
the project limits. 
 

Missouri Highway Patrol 1 (800) 525-5555 

City of Archie City of Belton City of Freeman 

Fire: (816) 380-6744 Fire: (816) 331-7969 Fire: (816) 899-2550 

Police: (816) 430-5242 Police: (816) 331-5522 Police: (816) 899-2902 

   

City of Harrisonville City of Peculiar  

Fire: (816) 380-8925 Fire: (816) 779-5766  

Police: (816) 380-8929 Police: (816) 799-5102  

 
2.1 This list is not all inclusive.  Notification of the need for wrecker or tow truck services will 
remain the responsibility of the appropriate law enforcement agency. 
 
2.2 The contractor shall notify law enforcement and emergency agencies before the start of 
construction to request their cooperation and to provide coordination of services when 
emergencies arise during the construction at the project site.  When the contractor completes this 
notification with law enforcement and emergency agencies, a report shall be furnished to the 
engineer on the status of incident management. 
 
3.0 No direct pay will be made to the contractor to recover the cost of the communication 
equipment, labor, materials or time required to fulfill the above provisions. 
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E. Project Contact for Contractor/Bidder Questions JSP-96-05 
 
All questions concerning this project during the bidding process shall be forwarded to the project 
contact listed below. 
 
Christopher West, PE, Project Contact 
MoDOT – Kansas City District 
600 NE Colbern Road 
Lee’s Summit, MO 64086 
Telephone Number:  816-607-2211 
Email:  Christopher.West@modot.mo.gov 
  
All questions concerning the bid document preparation can be directed to the Central Office – 
Design at (573) 751-2876. 
 
 
F. Supplemental Revisions JSP-18-01DD 
 
Compliance with 2 CFR 200.216 – Prohibition on Certain Telecommunications and Video 
Surveillance Services or Equipment. 
 
The Missouri Highways and Transportation Commission shall not enter into a contract (or extend 
or renew a contract) using federal funds to procure or obtain equipment, services, or systems that 
uses covered telecommunications equipment or services as substantial or as critical technology 
as part of any system where the video surveillance and telecommunications equipment was 
produced by Huawei Technologies Company, ZTE Corporation, Hytera Communications 
Corporation, Hangzhou Hikvision Digital Technology Company, or Dahua Technology Company 
(or any subsidiary or affiliate of such entities). 
 
 
Stormwater Compliance Requirements 
 
1.0  Description.  This provision requires the contractor to provide a Water Pollution Control 
Manager (WPCM) for any project that includes land disturbance on the project site and the total 
area of land disturbance, both on the project site, and all Off-site support areas, is one (1) acre or 
more.  Regardless of the area of Off-site disturbance, if no land disturbance occurs on the project 
site, these provisions do not apply.  When a WPCM is required, all sections within this provision 
shall be applicable, including assessment of specified Liquidated Damages for failure to correct 
Stormwater Deficiencies, as specified herein.  This provision is in addition to any other 
stormwater, environmental, and land disturbance requirements specified elsewhere in the 
contract. 
 
1.1  Definitions.  The project site is defined as all areas designated on the plans, including 
temporary and permanent easements.  The project site is equivalent to the “permitted site”, as 
defined in MoDOT’s State Operating Permit.  An Off-site area is defined as any location off the 
project site the contractor utilizes for a dedicated project support function, such as, but not limited 
to, staging area, plant site, borrow area, or waste area.   
 
1.2  Reporting of Off-Site Land Disturbance.  If the project includes any planned land 
disturbance on the project site, prior to the start of work, the contractor shall submit a written 
report to the engineer that discloses all Off-site support areas where land disturbance is planned, 
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the total acreage of anticipated land disturbance on those sites, and the land disturbance permit 
number(s).  Upon request by the engineer, the contractor shall submit a copy of its land 
disturbance permit(s) for Off-site locations.  Based on the total acreage of land disturbance, both 
on and Off-site, the engineer shall determine if these Stormwater Compliance Requirements shall 
apply.  The Contractor shall immediately report any changes to the planned area of Off-site land 
disturbance.  The Contractor is responsible for obtaining its own separate land disturbance permit 
for Off-site areas. 
 
2.0  Water Pollution Control Manager (WPCM).  The Contractor shall designate a competent 
person to serve as the Water Pollution Control Manager (WPCM) for projects meeting the 
description in Section 1.0.  The Contractor shall ensure the WPCM completes all duties listed in 
Section 2.1. 
 
2.1  Duties of the WPCM: 
 

(a) Be familiar with the stormwater requirements including the current MoDOT State 
Operating Permit for construction stormwater discharges/land disturbance activities; 
MoDOT’s statewide Stormwater Pollution Prevention Plan (SWPPP); the Corps of 
Engineers Section 404 Permit, when applicable; the project specific SWPPP, the Project’s 
Erosion & Sediment Control Plan; all applicable special provisions, specifications, and 
standard drawings; and this provision;  

 
(b) Successfully complete the MoDOT Stormwater Training Course within the last 4 years.  

The MoDOT Stormwater Training is a free online course available at MoDOT.org;   
 
(c) Attend the Pre-Activity Meeting for Grading and Land Disturbance and all subsequent 

Weekly Meetings in which grading activities are discussed; 
 
(d) Oversee and ensure all work is performed in accordance with the Project-specific SWPPP 

and all updates thereto, or as designated by the engineer; 
 
(e) Review the project site for compliance with the Project SWPPP, as needed, from the start 

of any grading operations until final stabilization is achieved, and take necessary actions 
to correct any known deficiencies to prevent pollution of the waters of the state or adjacent 
property owners prior to the engineer’s weekly inspections; 

 
(f) Review and acknowledge receipt of each MoDOT Inspection Report (Land Disturbance 

Inspection Record) for the Project within forty eight (48) hours of receiving the report and 
ensure that all Stormwater Deficiencies noted on the report are corrected as soon as 
possible, but no later than stated in Section 5.0. 

 
3.0  Pre-Activity Meeting for Grading/Land Disturbance and Required Hold Point.  A Pre-
Activity meeting for grading/land disturbance shall be held prior to the start of any land disturbance 
operations.  No land disturbance operations shall commence prior to the Pre-Activity meeting 
except work necessary to install perimeter controls and entrances.  Discussion items at the pre-
activity meeting shall include a review of the Project SWPPP, the planned order of grading 
operations, proposed areas of initial disturbance, identification of all necessary BMPs that shall 
be installed prior to commencement of grading operations, and any issues relating to compliance 
with the Stormwater requirements that could arise in the course of construction activity at the 
project. 
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3.1  Hold Point.  Following the pre-activity meeting for grading/land disturbance and subsequent 
installation of the initial BMPs identified at the pre-activity meeting, a Hold Point shall occur prior 
to the start of any land disturbance operations to allow the engineer and WPCM the time needed 
to perform an on-site review of the installation of the BMPs to ensure compliance with the SWPPP 
is met.  Land disturbance operations shall not begin until authorization is given by the engineer.  
 
4.0  Inspection Reports.  Weekly and post run-off inspections will be performed by the engineer 
and each Inspection Report (Land Disturbance Inspection Record) will be entered into a web-
based Stormwater Compliance database.  The WPCM will be granted access to this database 
and shall promptly review all reports, including any noted deficiencies, and shall acknowledge 
receipt of the report as required in Section 2.1 (f.).   
 
5.0  Stormwater Deficiency Corrections.  All stormwater deficiencies identified in the Inspection 
Report shall be corrected by the contractor within 7 days of the inspection date or any extended 
period granted by the engineer when weather or field conditions prohibit the corrective work.  If 
the contractor does not initiate corrective measures within 5 calendar days of the inspection date 
or any extended period granted by the engineer, all work shall cease on the project except for 
work to correct these deficiencies, unless otherwise allowed by the engineer.  All impact costs 
related to this halting of work, including, but not limited to stand-by time for equipment, shall be 
borne by the Contractor.  Work shall not resume until the engineer approves the corrective work. 
 
5.1  Liquidated Damages.  If the Contractor fails to complete the correction of all Stormwater 
Deficiencies listed on the MoDOT Inspection Report within the specified time limit, the 
Commission will be damaged in various ways, including but not limited to, potential liability, 
required mitigation, environmental clean-up, fines, and penalties.  These damages are not 
reasonably capable of being computed or quantified.  Therefore, the contractor will be charged 
with liquidated damages specified in the amount of $2,000 per day for failure to correct one or 
more of the Stormwater Deficiencies listed on the Inspection Report within the specified time limit.  
In addition to the stipulated damages, the stoppage of work shall remain in effect until all 
corrections are complete. 
 
6.0  Basis of Payment.  No direct payment will be made for compliance with this provision. 
 
 
Delete Sec 106.9 in its entirety and substitute the following: 
 
106.9 Buy America Requirements. 
Buy America Requirements are waived if the total amount of Federal financial assistance applied 
to the project, through awards or subawards, is below $500,000.   
 
106.9.1  Buy America Requirements for Iron and Steel. 
On all federal-aid projects, the contractor’s attention is directed to Title 23 CFR 635.410 Buy 
America Requirements.  Where steel or iron products are to be permanently incorporated into the 
contract work, steel and iron material shall be manufactured, from the initial melting stage through 
the application of coatings, in the USA except for “minimal use” as described herein.  Furthermore, 
any coating process of the steel or iron shall be performed in the USA.  Under a general waiver 
from FHWA the use of pig iron and processed, pelletized, and reduced iron ore manufactured 
outside of the USA will be permitted in the domestic manufacturing process for steel or iron 
material.  
 
106.9.1.1  Buy America Requirements for Iron and Steel for Manufactured items. 
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A manufactured item will be considered iron and steel if it is “predominantly” iron or steel.  
Predominantly iron or steel means that the cost of iron or steel content of a product is more than 
50 percent of the total cost of all its components.  
 
106.9.2  Any sources other than the USA as defined will be considered foreign. The required 
domestic manufacturing process shall include formation of ingots and any subsequent process.  
Coatings shall include any surface finish that protects or adds value to the product. 
 
106.9.3  “Minimal use” of foreign steel, iron or coating processes will be permitted, provided the 
cost of such products does not exceed 1/10 of one percent (0.1 percent) of the total contract cost 
or $2,500.00, whichever is greater.  If foreign steel, iron, or coating processes are used, invoices 
to document the cost of the foreign portion, as delivered to the project, shall be provided and the 
engineer’s written approval obtained prior to placing the material in any work.  
 
106.9.4  Buy America requirements include a step certification for all fabrication processes of all 
steel or iron materials that are accepted per Sec 1000.  The AASHTO Product Evaluation and 
Audit Solutions compliance program verifies that all steel and iron products fabrication processes 
conform to 23 CFR 635.410 Buy America Requirements and is an acceptable standard per 23 
CFR 635.410(d).  AASHTO Product Evaluation and Audit Solutions compliant suppliers will not 
be required to submit step certification documentation with the shipment for some selected steel 
and iron materials.  The AASHTO Product Evaluation and Audit Solutions compliant supplier shall 
maintain the step certification documentation on file and shall provide this documentation to the 
engineer upon request. 
 
106.9.4.1  Items designated as Category 1 will consist of steel girders, piling, and reinforcing steel 
installed on site.  Category 1 items require supporting documentation prior to incorporation into 
the project showing all steps of manufacturing, including coating, as being completed in the United 
States and in accordance with CFR Title 23 Section 635.410 Buy America Requirements.  This 
includes the Mill Test Report from the original producing steel mill and certifications documenting 
the manufacturing process for all subsequent fabrication, including coatings. The certification shall 
include language that certifies the following.  That all steel and iron materials permanently 
incorporated in this project was procured and processed domestically and all manufacturing 
processes, including coating, as being completed in the United States and in accordance with 
CFR Title 23 Section 635.410. 
 
106.9.4.2  Items designated as Category 2 will include all other steel or iron products not in 
Category 1 and permanently incorporated in the project.  Category 2 items shall consist of, but 
not be limited to items such as fencing, guardrail, signing, lighting and signal supports.  The prime 
contractor is required to submit a material of origin form certification prior to incorporation into the 
project from the fabricator for each item that the product is domestic.  The Certificate of Materials 
Origin form (link to certificate form) from the fabricator must show all steps of manufacturing, 
including coating, as being completed in the United States and in accordance with CFR Title 23 
Section 635.410 Buy America Requirements and be signed by a fabricator representative.  The 
engineer reserves the right to request additional information and documentation to verify that all 
Buy America requirements have been satisfied.  These documents shall be submitted upon 
request by the engineer and retained for a period of 3 years after the last reimbursement of the 
material.  
 
106.9.4.3  Any minor miscellaneous steel or iron items that are not included in the materials 
specifications shall be certified by the prime contractor as being procured domestically.  Examples 
of these items would be bolts for sign posts, anchorage inserts, etc.  The certification shall read 
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“I certify that all steel and iron materials permanently incorporated in this project during all 
manufacturing processes, including coating, as being completed in the United States and in 
accordance with CFR Title 23 Section 635.410 Buy America Requirements procured and 
processed domestically in accordance with CFR Title 23 Section 635.410 Buy America 
Requirements.  Any foreign steel used was submitted and accepted under minor usage”.  The 
certification shall be signed by an authorized representative of the prime contractor. 
 
106.9.5  When permitted in the contract, alternate bids may be submitted for foreign steel and 
iron products.  The award of the contract when alternate bids are permitted will be based on the 
lowest total bid of the contract based on furnishing domestic steel or iron products or 125 percent 
of the lowest total bid based on furnishing foreign steel or iron products.  If foreign steel or iron 
products are awarded in the contract, domestic steel or iron products may be used; however, 
payment will be at the contract unit price for foreign steel or iron products. 
 
106.9.6  Buy America Requirements for Construction Materials other than iron and steel 
materials.  Construction materials means articles, materials, or supplies that consist of only one 
of the items listed.  Minor additions of articles, materials, supplies, or binding agents to a 
construction material do not change the categorization of the construction material.  Upon request 
by the engineer, the contractor shall submit a domestic certification for all construction materials 
listed that are incorporated into the project. 
 

(a) Non-ferrous metals 
(b) Plastic and Polymer-based products (including polyvinylchloride, composite building 

materials, and polymers used in fiber optic cables) 
(c) Glass (including optic glass) 
(d) Fiber optic cable (including drop cable) 
(e) Optical fiber 
(f) Lumber 
(g) Engineered wood 
(h) Drywall 

 
106.9.6.1  Minimal Use allowance for Construction Materials other than iron or steel. 
“The total value of the non-compliant products is no more than the lesser of $1,000,000 or 5% of 
total applicable costs for the project.”  The contractor shall submit to the engineer any non-
domestic materials and their total material cost to the engineer.  The contractor and the engineer 
will both track these totals to assure that the minimal usage allowance is not exceeded. 
 
106.9.7  Buy America Requirements for Manufactured Products. 
Manufactured products means: 

(a) Articles, materials, or supplies that have been: 

(i) Processed into a specific form and shape; or 
(ii) Combined with other articles, materials, or supplies to create a product with different 

properties than the individual articles, materials, or supplies. 

(b) If an item is classified as an iron or steel product, a construction material, or a section 
70917(c) material under § 184.4(e) and the definitions set forth in this section, then it is 
not a manufactured product.  However, an article, material, or supply classified as a 
manufactured product under § 184.4(e) and paragraph (1) of this definition may include 
components that are construction materials, iron or steel products, or section 70917(c) 
materials. 
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106.9.7.1  Manufactured products are exempt from Buy America requirements.  To qualify as a 
manufactured product, items that consist of two or more of the listed construction materials that 
have been combined together through a manufacturing process, and items that include at least 
one of the listed materials combined with a material that is not listed through a manufacturing 
process, should be treated as manufactured products, rather than as construction materials.  
 
106.9.7.2  Manufactured items are covered under a general waiver to exclude them from Buy 
America Requirements.  To qualify for the exemption the components must comprise of 55% of 
the value of materials in the item.  The final assembly must also be performed domestically. 
 
 
Pavement Marking Paint Requirements for Standard Waterborne and Temporary 
 
1.0  Description. High Build acrylic waterborne pavement marking paint shall be used in lieu of 
standard acrylic waterborne pavement marking paint for all Standard Waterborne Pavement 
Marking Paint items and all Temporary Pavement Marking Paint items. Paint thickness, bead 
type, bead application rate, retroreflectivity requirements, and all other specifications shall remain 
as stated in the Missouri Standard Specifications for Highway Construction, except as otherwise 
amended in the contract documents. 
 
2.0  Material Requirements.  Material requirements for Sec 620.20.2.5 Standard Waterborne 
Paint, and Sec 620.10.2 Temporary Pavement Marking Paint shall be per Sec 1048.20.1.2 High 
Build Acrylic Waterborne Pavement Marking Paint. 
 
 
Delete paragraph 15.0 of the General Provision Disadvantaged Business Enterprise (DBE) 
Program Requirements and substitute the following: 
 
15.0  Data Collection from Bidders for DBE and Non-DBE Subcontractors, Suppliers, 
Manufacturers and/or Brokering used and not used in bids during the reporting period.  
MoDOT is a recipient of federal funds and is required by 49 CFR 26.11, to provide data about its 
DBE program.  The information shall consist of all subcontractor quoting received for actual use 
and of consideration by the prime bidder.  MoDOT will be requesting this information from bidding 
prime contractors and will provide prime bidders a form to submit the data by the last day of each 
month for the current letting.  The information shall only include the names of both DBE and non-
DBE companies that the prime bidders received quotes. MoDOT will then contact the DBEs and 
non-DBE subcontractors and request additional information from DBE and non-DBE 
subcontractors including current year of gross receipts and number of years in business.  The 
information provided by the prime bidders shall not include any bid quote pricing regardless if it 
was used or not.  This information will aid MoDOT in the determination of the availability of DBEs 
and will be used in subsequent availability studies. 
 
G. Utilities JSP-93-26F 
 
1.0  For informational purposes only, the following is a list of names, addresses, and telephone  
numbers of the known utility companies in the area of the construction work for this improvement: 
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Utility Name 
 

Known 
Required 

Adjustment 

Type 
 
 
 

City of Archie 
Rick Blundell 
(816) 808-3673 
Rblundell@cityofarchie.org 

None Water 

AT&T Distribution 
Shane Jarman 
2121 East 63rd Street  
Kansas City, MO 64160 
(816) 944-9428 
SJ3085@att.com 

None Communications 

Liberty Utilities 
Leslie Smith 
708 E Sedalia Ave  
Clinton, MO 64735 
(618) 267-1675 
Leslie.smith@libertyutilities.com 

None Gas 

City of Belton 
Hayden Mattke 
700 Seabee Road 
Belton, MO 64012 
(816) 892-1258 
(816) 331-4331 (ext. 2163) 
HMattke@belton.org 

Yes  
Section 2.1 

Water 

BP Pipeline 
Charles Switzer 
(816) 899-5603 
(816) 808-6111 
Charles.Switzer@bp.com 

Yes  
Section 2.2 

Pipeline 

Evergy Distribution 
Jason Taylor 
(660) 351-5049 
jason.taylor@evergy.com 

None Power 

Google Fiber 
Lauren Marcucci 
908 Broadway Blvd. 6th Floor  
Kansas City, MO 64105 
(888) 289-9994 
lmarcucci@google.com 

Yes  
Section 2.3 

Communications 

Spire 
Richi Garcia 
3025 SE Clover Drive  
Lees Summit, MO 64082 
(816) 507-0713 
Richi.Garcia@spireenergy.com 

Yes  
Section 2.4 

Gas 
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Verizon 
Joseph W (Joe) Bullimore Jr 
10740 Nall Ave 
Overland Park, Kansas 66211 
(913) 609-1024 
joseph.bullimore@one.verizon.com 

None Communications 

City of Raymore 
Phil Becker 
100 Municipal Circle  
Raymore, MO 64083 
(816) 331-0488 
(816) 868-6785 
jbecker@raymore.com 

Yes  
Section 2.5 

Water 

Charter Communications 
Bill Mortsolf 
8221 W 119th St 
Overland Park, KS 66213 
Bill.Mortsolf@charter.com 

None Communications 

Cass County PWSD #7 
8906 East 267th Street  
Freeman, MO 64746 
(816) 779-6625 
pwsd7cassmo@fairpoint.net 

None Water 

City of Freeman 
Theresa Greer 
106 E Main Street, P.O. Box 98  
Freeman, MO 64746 
(816) 250-2902 
TheresaGreer@freemanmo.org 

None Water 

MoKan Dial, Inc. 
MoKan Dial 
(913) 837-2219 
mail@mokancomm.net 

None Communications 

BrightSpeed 
Tonjia Baldwin 
(573) 634-1725 
(573) 415-6308 
Tonjia.Baldwin@BrightSpeed.com 

Yes  
Section 2.6 

Communications 

LUMEN 
Rick Redel 
711 E. 19th Street 
Kansas City, MO 64108 
(816) 518-2804 
Richard.Redel@LUMEN.com 

None Communications 

Consolidated Communications 
Steve Collins 
(816) 779-4915 
(816) 679-5510 
Steve.Collins@consolidated.com 

None Communications 
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Comcast Communications 
Jesse Plunkett 
Jesse_Plunkett@comcast.com 

None Communications 

City of Harrisonville 
M. Carver 
201 W Chestnut Harrisonville, MO 64701 
(816) 380- 8964 
Mcarver@harrisonville.com 

Yes 

Section 2.7 
Water 

City of Harrisonville 
City of Harrisonville Electric 
300 E Pearl Street  
Harrisonville, MO 64701 
(816) 380- 8900 
Utilities@harrisonville.com 

None Power 

City of Peculiar 
Monte Johnson 
250 S. Main Street  
Peculiar, MO 64078 
(816) 779- 2227 
Mjohnson@cityofpeculiar.com 

None Water 

 
1.1  The existence and approximate location of utility facilities known to exist, as shown on the 
plans, are based upon the best information available to the Commission at this time. This 
information is provided by the Commission "as-is" and the Commission expressly disclaims any 
representation or warranty as to the completeness, accuracy, or suitability of the information for 
any use. Reliance upon this information is done at the risk and peril of the user, and the 
Commission shall not be liable for any damages that may arise from any error in the information.  
It is, therefore, the responsibility of the contractor to verify the above listing information indicating 
existence, location, and status of any facility. Such verification includes direct contact with the 
listed utilities.  
 
2.0  Project Specific Provisions. 
 
2.1  The City of Belton has valves within the proposed sidewalk footprint that require adjustment 
during construction at the NE quadrant of MO-58 and Bel-Ray Boulevard. The contractor shall 
coordinate with the City representative in the field for proper adjustment details.  
 
2.2  BP pipeline has a BP Pipeline marker within the proposed sidewalk footprint in the NW 
quadrant of MO-58 and Bel-Ray Boulevard in Belton that will require adjustment during 
construction. The contractor shall coordinate with the BP representative in the field for proper 
adjustment details. 
 
2.3  Google Fiber has a small vault within the proposed sidewalk footprint in Belton, south of 
Route 58 underneath Dean Avenue that will require adjustment prior to construction. The 
relocation will be completed prior to the Notice to Proceed.   
 
2.4  Spire has valves and/or meters within the proposed sidewalk footprint that require adjustment 
during construction at various locations in Belton and in Harrisonville along Routes 2 and 7. The 
contractor shall coordinate with the Spire representative in the field for proper adjustment details. 
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2.5  The City of Raymore may have valves within the proposed sidewalk footprint that require 
adjustment during construction. The contractor shall coordinate with the City representative in the 
field for proper adjustment details, if needed.  
 
2.6  BrightSpeed has two guy anchors within the proposed sidewalk footprint that require 
adjustment during construction. One is located on the North side of Route 2 in Harrisonville just 
west of the NW quadrant of S. Highland Street and Route 2. The second guy anchor is located 
on the South side of Route 2 in Harrisonville, just west of Chapel Drive. The contractor shall 
coordinate with the BrightSpeed representative in the field for proper adjustment details.  
 
2.7  The City of Harrisonville has valves within the proposed sidewalk footprint that require 
adjustment during construction at various locations along Route 2 and Route 7. The contractor 
shall coordinate with the City representative in the field for proper adjustment details. 
 
 
H. Temporary Construction Easements 
 
1.0 Description.   MODOT has obtained temporary construction easements from property owners 
to construct improvements for the project.  Businesses within the project limits will continue 
utilizing those construction easements to conduct their day-to-day business.  The contractor shall 
coordinate with the business owners to minimize the amount of time and space needed to 
construct the improvements located inside each temporary construction easement. 
 
2.0 Construction Requirements.  The contractor shall not disturb any business improvements, 
besides the entrance or parking lot, located inside each temporary construction easement, unless 
shown as such on the plans.  Business improvements include such things as, but not limited to, 
business signs and their electrical connections, landscaping, or sprinkler systems.  The 
Contractor will be solely responsible to repair or replace any improvements disturbed that are not 
specifically marked on the plans for removal or adjustment, at the Contractor’s cost.   
 
3.0 Basis of Payment. No direct payment will be made for compliance with this provision. 
 
 
I. ADA Compliance and Final Acceptance of Constructed Facilities JSP-10-01C 
 

1.0 Description.  The contractor shall comply with all laws pertaining to the Americans with 
Disabilities Act (ADA) during construction of pedestrian facilities on public rights of way for this 
project.  An ADA Checklist is provided herein to be utilized by the contractor for verifying 
compliance with the ADA law.  The contractor is expected to familiarize himself with the plans 
involving pedestrian facilities and the ADA Post Construction Checklist prior to performing the 
work.  
 

2.0 ADA Checklist.  The contractor can locate the ADA Checklist form on the Missouri 
Department of Transportation website: 
 

https://www.modot.org/forms-contractor-use 
 
2.1 The ADA Checklist is not to be considered all-inclusive, nor does it supersede any other 
contract requirements. The ADA checklist is a required guide for the contractor to use during the 
construction of the pedestrian facilities and a basis for the commission’s acceptance of work.  
Prior to work being performed, the contractor shall bring to the engineer’s attention any planned 
work that is in conflict with the design or with the requirement shown in the checklist.  This 
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notification shall be made in writing. Situations may arise where the checklist may not fully address 
all requirements needed to construct a facility to the full requirements of current ADA law.  In 
those situations, the contractor shall propose a solution to the engineer that is compliant with 
current ADA law using the following hierarchy of resources:  2010 ADA Standards for Accessible 
Design, Draft Public Rights of Way Accessibility Guidelines (PROWAG) dated November 23, 
2005, MoDOT’s Engineering Policy Guidelines (EPG), or a solution approved by the U.S. Access 
Board. 

2.2 It is encouraged that the contractor monitor the completed sections of the newly constructed 
pedestrian facilities in attempts to minimize negative impacts that his equipment, subcontractors 
or general public may have on the work.  Completed facilities must comply with the requirements 
of ADA and the ADA Checklist or have documented reasons for the non-compliant items to 
remain. 

 
3.0 Coordination of Construction.  
 
3.1  Prior to construction and/or closure on an existing pedestrian path of travel, the contractor 
shall submit a schedule of work to be constructed, which includes location of work performed, the 
duration of time the contractor expects to impact the facility and an accessible signed pedestrian 
detour compliant with MUTCD Section 6D that will be used during each stage of construction.  
This plan shall be submitted to the engineer for review and approval at or prior to the pre-
construction conference.  Accessible signed detours shall be in place prior to any work being 
performed that has the effect of closing an existing pedestrian travel way. 
 
3.2 When consultant survey is included in the contract, the contractor shall use their 
survey crews to verify that the intended design can be constructed to the full requirements 
as established in the 2010 ADA Standards.  When 2010 ADA Standards do not give 
sufficient information to construct the contract work, the contractor shall refer to the 
PROWAG. 
 
3.3 When consultant survey is not included in the contract, the contractor shall coordinate with 
the engineer, prior to construction, to determine if additional survey will be required to confirm the 
designs constructability. 
 
4.0 Final Acceptance of Work.  The contractor shall provide the completed ADA Checklist to the 
engineer at the semi-final inspection.  ADA improvements require final inspection and compliance 
with the ADA requirements and the ADA Checklist.  Each item listed in the checklist must receive 
either a “YES” or an “N/A” score.  Any item receiving a “NO” will be deemed non-compliant and 
shall be corrected at the contractor’s expense unless deemed otherwise by the engineer.    
Documentation must be provided about the location of any non-compliant items that are allowed 
to remain at the end of the construction project.  Specific details of the non-compliant items, the 
ADA requirement that the work was not able to comply with, and the specific reasons that justify 
the exception are to be included with the completed ADA Checklist provided to the engineer. 

4.1 Slope and grade measurements shall be made using a properly calibrated, 2 foot long, 
electronic digital level approved by the engineer. 

5.0 Basis of Payment.  The contractor will receive full pay of the contract unit cost for all sidewalk, 
ramp, curb ramp, median, island, approach work, cross walk striping, APS buttons, pedestrian 
heads, detectible warning systems and temporary traffic control measures that are completed 
during the current estimate period as approved by the engineer.  Based upon completion of the 
ADA Checklist, the contractor shall complete any necessary adjustments to items deemed non-
compliant as directed by the engineer.  
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5.1 No direct payment will be made to the contractor to recover the cost of equipment, labor, 
materials, or time required to fulfill the above provisions, unless specified elsewhere in the 
contract documents. 
 
 
J. Access to Commercial and Private Properties 
 
1.0 Description.  This improvement is located within a commercial and residential area.  While 
working on entrances or adjacent properties, the contractor shall make every reasonable effort to 
minimize any interference to the properties and to pursue the work diligently.  Under no 
circumstances shall the contractor completely block ingress/egress to and from businesses during 
the normal business hours of each business unless as approved in advance by the property owner 
and the engineer. 
 
1.1 The contractor shall notify the engineer seven (7) calendar days prior to any area of sidewalk 
or entrance construction. After notification from the contractor, the engineer will contact each 
property owner at least one week prior to any sidewalk or entrance construction within their 
property limits to advise them of the work that will take place and the timeframe of the work.  
 
2.0 Construction Requirements. If there exists more than one entrance to the property, the 
contractor shall keep a minimum of one entrance to that property completely open at all times 
unless approved in advance by the property owner and the engineer. If there is only one entrance, 
the contractor shall only construct one half of the entrance at a time.  The minimum compressive 
strength of the concrete shall be 2500 psi for light traffic (residential) and 3000 psi for commercial 
traffic before allowing access. 
 
3.0 Liquidated Damages Specified.  If the entire entrance is not complete and open to traffic 
within seven (7) calendar days, the Commission, the traveling public, and state and local police 
and governmental authorities will be damaged in various ways, including but not limited to, 
increased construction administration cost, potential liability, traffic and traffic flow regulation cost, 
traffic congestion and motorist delay, with its resulting cost to the traveling public.  These damages 
are not reasonably capable of being computed or quantified.  Therefore, the contractor will be 
charged with liquidated damages specified in the amount of $250.00 per day for each full day 
than an entrance is not complete and open to traffic in excess of the limitation as specified 
elsewhere in the special provision. 
 
4.0 Basis of Payment.  No direct payment will be made to the contractor to recover the cost of 
equipment, labor, materials or time required to fulfill the above provisions, unless specified 
elsewhere in the contract documents.  
 
 
K. Damage to Existing Pavement, Side Roads and Entrances 
 
1.0 Description.  This work shall consist of repairing any damage to existing pavement, curb, 
ramps and/or shoulders caused by contractor operations.  This shall include damage caused 
either directly or indirectly by contractor operations, including but not limited to, damage caused 
by the traffic during contractor operations. 
 
2.0 Construction Requirements.  Any cracking, gouging, or other damage to the existing 
pavement, curb, ramps and/or shoulders, side roads, or entrances from general construction shall 
be repaired within twenty-four (24) hours of the time of damage at the contractor’s expense.  



Job No.:   J4P3268D 
Route:      A, 58, O, 2, 7, 71 
County:    Cass 

 

 20

Repair of the damaged pavement, shoulders, side roads, or entrances shall be as determined by 
the engineer. 
 
3.0 Method of Measurement.  No measurement of damaged pavement, curb, ramps or shoulder 
areas as described above shall be made. 
 
4.0 Basis of Payment.  No payment will be made for repairs to existing pavement, curb, ramps 
and/or shoulders damaged by contractor operations. 
 
 
L. Pavement Edge Treatment for Drop Off Conditions 
 
1.0 Description. The contractor shall conduct construction operations so that there will be no 
drop off exceeding 2 inches adjacent to traffic. Treatment of any drop off greater than 2 inches 
shall be considered incidental to and completely covered by the other items in the contract. There 
will be no direct payment for Pavement Edge Treatment for Drop Off Conditions on this project. 
 
 
M. Contractor Quality Control NJSP-15-42 
 

1.0 The contractor shall perform Quality Control (QC) testing in accordance with the specifications  
and as specified herein.  The contractor shall submit a Quality Control Plan (QC Plan) to the 
engineer for approval that includes all items listed in Section 2.0, prior to beginning work. 
 
2.0 Quality Control Plan.   
 

(a) The name and contact information of the person in responsible charge of the QC testing. 
(b) A list of the QC technicians who will perform testing on the project, including the fields in 

which they are certified to perform testing. 
(c) A proposed independent third party testing firm for dispute resolution, including all contact 

information. 
(d) A list of Hold Points, when specified by the engineer. 
(e) The MoDOT Standard Inspection and Testing Plan (ITP).  This shall be the version that is 

posted at the time of bid on the MoDOT website (www.modot.org/quality). 
 
3.0 Quality Control Testing and Reporting.  Testing shall be performed per the test method 
and frequency specified in the ITP.  All personnel who perform sampling or testing shall be 
certified in the MoDOT Technician Certification Program for each test that they perform. 
 
3.1 Reporting of Test Results.  All QC test reports shall be submitted as soon as practical, but 
no later than the day following the test.  Test data shall be immediately provided to the engineer 
upon request at any time, including prior to the submission of the test report. No payment will be 
made for the work performed until acceptable QC test results have been received by the engineer 
and confirmed by QA test results. 
 
3.1.1 Test results shall be reported on electronic forms provided by MoDOT.  Forms and 
Contractor Reporting Excel2Oracle Reports (CRE2O) can be found on the MoDOT website.  All 
required forms, reports and material certifications shall be uploaded to a Microsoft SharePoint® 
site provided by MoDOT, and organized in the file structure established by MoDOT. 
 
3.2 Non-Conformance Reporting.  A Non-Conformance Report (NCR) shall be submitted by the 
contractor when the contractor proposes to incorporate material into the work that does not meet 
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the testing requirements or for any work that does not comply with the contract terms or 
specifications. 
 
3.2.1 Non-Conformance Reporting shall be submitted electronically on the Non-Conformance 
Report form provided on the MoDOT Website.  The NCR shall be uploaded to the MoDOT 
SharePoint® site and an email notification sent to the engineer. 
 
3.2.2 The contractor shall propose a resolution to the non-conforming material or work.  
Acceptance of a resolution by the engineer is required before closure of the non-conformance 
report.   
 
3.3 Contractor Daily Work Reporting.  The contractor shall submit to the engineer a Contractor 
Daily Work Report (CDWR) for each calendar day that work is performed.  The CDWR shall 
include all information listed in 3.3.2. 
 
3.3.1 The CDWR information may be provided on the MoDOT-provided form or an approved 
contractor form. Each CDWR shall be digitally signed by the contractor and uploaded to the 
MoDOT SharePoint® site no later than two (2) business days following the end of each week. 
 
3.3.2 CDWR information: 

(a) Date and Contract Identification Number 
(b) Weather conditions, rainfall amounts, high/low ambient temperatures 
(c) List of subcontractors who performed work 
(d) Description of all work performed, including general location (ex. Sta, offset, log mile, etc.), 

and any testing performed. 
(e) Date range of days when no work was performed since the previous CDWR 
(f) Pertinent traffic control information (changes, delays, accidents, etc.) 
(g) Statement: “All items installed meet or exceed contract requirements.” 

 
4.0 Work Planning and Scheduling. 
 
4.1 Two-week Schedule.  Each week, the contractor shall submit to the engineer a schedule that 
outlines the planned project activities for the following two-week period.  The two-week schedule 
shall detail all work and traffic control events planned for that period and any Hold Points specified 
by the engineer. 
 
4.2 Weekly Meeting.  When work is active, the contractor shall hold a weekly project meeting 
with the engineer to review the planned activities for the following week and to resolve any 
outstanding issues.  Attendees shall include the engineer, the contractor superintendent or project 
manager and any foreman leading major activities.  This meeting may be waived when, in the 
opinion of the engineer, a meeting is not necessary.  Attendees may join the meeting in person, 
by phone or video conference. 
 
4.3 Pre-Activity Meeting.  A pre-activity meeting is required in advance of the start of each new 
activity, except when waived by the engineer. The purpose of this meeting is to review 
construction details of the new activity.  At a minimum, the discussion topics shall include:  safety 
precautions, QC testing, traffic impacts, and any required Hold Points.  Attendees shall include 
the engineer, the contractor superintendent and the foreman who will be leading the new activity.  
Pre-activity meetings may be held in conjunction with the weekly project meeting. 
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4.4 Hold Points.  Hold Points are events that require approval by the engineer prior to 
continuation of work.  Hold Points occur at definable stages of work when, in the opinion of the 
engineer, a review of the preceding work is necessary before continuation to the next stage. 
 
4.4.1 A list of typical Hold Point events is available on the MoDOT website.  Use of the Hold Point 
process will only be required for the project-specific list of Hold Points, if any, that the engineer 
submits to the contractor in advance of the work.  The engineer may make changes to the Hold 
Point list at any time. 
 
4.4.2 Prior to all Hold Point inspections, the contractor shall verify the work has been completed 
in accordance with the contract and specifications.  If the engineer identifies any corrective actions 
needed during a Hold Point inspection, the corrections shall be completed prior to continuing 
work.  The engineer may require a new Hold Point to be scheduled if the corrections require a 
follow-up inspection.  Re-scheduling of Hold Points require a minimum 24-hour advance 
notification from the contractor unless otherwise allowed by the engineer. 
 
5.0 Quality Assurance Testing and Inspection.  MoDOT will perform quality assurance testing 
and inspection of the work, except as specified herein.  The contractor shall utilize the inspection 
checklists provided in the ITP as a guide to minimize findings by MoDOT inspection staff.  
Submittal of completed checklists is not required, except as specified in 5.1. 
 
5.1 Inspection and testing required in the production of concrete for the project shall be the 
responsibility of the contractor.  Submittal of the 501 Concrete Plant Checklist is required. 
 
6.0 Basis of Payment.  No direct payment will be made for compliance with this provision. 
 
 
N. Miscellaneous Construction Requirements 
 
The Contractor shall be required to provide the following project coordination efforts and 
miscellaneous project requirements for the successful completion of this project:  
 

1. Saw cuts for pavement and sidewalks shall be full depth or a minimum of 6 inches, 
whichever is less.  

2. A set number of ADA compliant barricades is included in the pay items. No direct pay 
will be made for additional ADA compliant barricades due to the contractor’s preferred 
method of construction or acceleration of work.  

3. Some signs will be removed from their existing sign supports and relocated to new sign 
supports. STOP signs shall remain visible at all times. Therefore, they will need to be 
temporarily mounted on supports, similar to temporary traffic control sign supports, until 
they can be moved to their ultimate location. No direct pay will be made to remove signs 
from their existing sign support, temporarily mount the signs, and move them to the 
ultimate location. Any signs damaged due to the contractor’s construction activities will 
be replaced in kind at the contractor’s expense.  

4. A one (1) inch joint filler shall be placed between all new sidewalk and existing 
immovable improvements to remain in place such as power poles, fire hydrants, 
building foundations, pull boxes, manholes, etc.  

 
 
O. Modified Concrete Curb (Over 6 IN. Height) - Type S 
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1.0 Description. This work includes furnishing and constructing a modified “Type S” concrete 
curb, as shown in the plans. 
  
2.0 Construction Requirements. The dimensions of the modified curb shall be in accordance 
with the plans and as approved by the engineer. 
 
2.1 Modified Type S Curb shall be constructed per Section 609 of the standard specifications for 
concrete curb. Reinforcing steel bars shall be in accordance with Section 703. 
 
3.0 Method of Measurement:   No field measurement of the modified curb will be made, except 
in the instance of significant revisions to the design as approved by the Engineer. The contract 
quantity will be used for payment and will be measured along the top of the curb at the curb face. 
 
4.0 Basis of Payment:  All costs associated with this work shall be considered completely 
covered by pay item “609-99.03 Modified Type S Curb”, per linear foot. No direct payment shall 
be made for reinforcing steel. 
 
 
P. Modified Type A Mountable Curb and Gutter 
 
1.0 Description. This work includes furnishing and constructing a modified “Type A” concrete 
curb and gutter, as shown in the plans. 
  
2.0 Construction Requirements. The dimensions of the modified curb shall be in accordance 
with the plans and as approved by the engineer. 
 
2.1 Modified Type A Mountable Curb and Gutter shall be constructed per Section 609 of the 
standard specifications for concrete curb. Reinforcing steel bars shall be in accordance with 
Section 703. 
 
3.0 Method of Measurement:   No field measurement of the modified curb will be made, except 
in the instance of significant revisions to the design as approved by the Engineer. The contract 
quantity will be used for payment and will be measured along the top of the curb at the curb face. 
 
4.0 Basis of Payment:  All costs associated with this work shall be considered completely 
covered by bid item “609-99.03 Modified Type A Mountable Curb and Gutter”, per linear foot. No 
direct payment shall be made for reinforcing steel. 
 
 
 
Q. Modified Type A Gutter with Steel Plate 
 
1.0 Description. This work shall consist of constructing Modified Type A Gutter with Steel Plates 
as shown on the plans and in accordance with Section 609 of the Standard Specifications, and 
specifically as follows.  
 
2.0 Construction Requirements. The contractor shall refer to the construction plans detailing 
the locations with Modified Type A Gutter with Steel Plates. The contractor shall also pay special 
attention during construction to ensure proper drainage is achieved upon completion of 
construction.  
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2.1 The ½” steel slip-resistant plate shall be installed flush with the top of the Modified Type A 
Gutter and secured to the top of the angle iron. The steel slip-resistant plate shall have a minimum 
static coefficient of friction of 0.6 and be ADA compliant since it is installed in the pedestrian 
access route.  
 
3.0 Method of Measurement:   No field measurement of the modified gutter will be made. The 
contract quantity will be used and is measured along the top of the steel plate. 
 
4.0 Basis of Payment:  All labor, equipment and materials required to construct the Modified 
Type A Gutter with Steel Plate as designated on the plans and by this specification shall be 
considered completely covered by bid item “609-99.03 {1} Modified Type A Gutter with Steel 
Plate”. No direct payment shall be made for reinforcing steel or brass screws and the steel plate 
shall be included in the linear foot cost.  
 
 
R. Positive Drainage 
 
1.0 Description. The contractor shall be made aware that this project alters the drainage 
collection and routing through Harrisonville. Care shall be taken during construction to provide 
proper drainage.  
 
2.0 Construction Requirements. The contractor shall maintain positive drainage for all 
properties and shall not create locations of ponding or other drainage concerns to property 
owners. The contractor shall alert the engineer of any potential concerns during construction 
that may affect the ability to maintain positive drainage.  
 
3.0 Basis of Payment. No direct payment will be made for compliance with this provision. All 
equipment and labor necessary for the work described shall be considered incidental to and 
completely covered by other items in the contract. 
 
 
S. Property Owner Notification  
 
1.0 Description.  It shall be the Contractor’s responsibility to inform and notify the adjacent  
property owner 48-hours prior to starting any construction activities that may impact driveway and 
parking lot access or occur along the frontage of the property owner’s parcel, unless specified 
more specifically in a property owner agreement, or here.  The notification shall be in written form 
and include the contractor’s contact information, the Engineer’s contact information, and an 
estimated schedule of work and the associated impacts. 
 
Parcel 16:  REKJ, LLC - An agreement has been made with the property owners for the 
contractor to notify them 2 weeks prior to beginning work on this property so that they 
can let renters know.  There is also an agreement to only do one side of the approach at 
a time so that residents can still access the property during construction.  They can be 
reached at the phone number above. 

 
Parcel 18:  Windy Stoner - An agreement was made that the contractor would pour 
concrete to connect the approach to the existing driveway.  This has been added to the 
plans.   
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Parcel 19:  Lon & Ginger Holden - An agreement has been made with the property 
owners for the contractor to notify them 2 weeks prior to beginning work on this property 
so that they can let renters know.   

 
Parcel 20:  Carmen Carter, Attorney - Easement states this job must be completed by 
January 1, 2026. An agreement has been made with the property owners for the 
contractor to notify them 2 weeks prior to beginning work on this property so that they 
can let renters know.   

 
Parcel 21:  An agreement has been made with the school for the contractor to notify 
them 3 weeks prior to beginning work on this property so that they can work with the 
contractor to devise a plan to divert kids walking to school around the construction area.  

 
Parcel 23:  Copeland - An agreement has been made with the property owners for the 
contractor to notify them 2 weeks prior to beginning work on this property.  This is a 
commercial restaurant that opens at 11:00 am.  The owner is worried about having 
access to his restaurant blocked during business hours.  Please talk with and work out 
an agreeable plan.     
 
2.0 Basis of Payment.  No direct payment will be made to the contractor for labor, equipment, 
material, or time required to comply with this provision. 
 
 
T. Site Restoration 
 
1.0 Description. Contractor shall protect and avoid damage to all private property. Contractor 
shall restore to its original condition any disturbed areas at sites including but not limited to pull 
box, conduit, sidewalk, pole base installations, damages to buildings, foundations, retaining walls, 
fencing, pavements, landscaping, trees, shrubs, plants, and damages to landscaping, or irrigation 
systems inside the easement areas shall be restored. Restoration shall be accomplished by 
placing material equivalent to that of the adjacent undisturbed area. Disturbed unpaved areas 
shall be fertilized and either seeded and mulched or sodded as directed by the engineer. The 
engineer will have the final authority in determining the acceptability of the restoration work.  

 
2.0 Unless quantities and pay items for removal and subsequent replacement of 
improvements are contained in the plans for a specific location of removal work, no direct payment 
will be made for the removal and subsequent replacement of sidewalk, pavement, shoulders, 
islands or medians. This work will be considered as included in the various unit bid prices in the 
contract and no additional payment will be made.  

 
2.1 Sidewalks and sidewalk ramps that are disturbed as described in this provision shall be   
replaced to meet current ADA standards.  
 
3.0 Basis of Payment. The cost of restoration of disturbed areas will be incidental to the unit    
price of pole base, conduit, sidewalk, curb ramp and/or pull box. No direct payment will be  
made for any materials or labor, which is performed under this provision. 
 
 
U. Detector Push Button (New Installation) APS 
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1.0 Description.  Audible pedestrian push buttons and signing will be required for all  
pedestrian indications at all the intersections.  
  
2.0 Installation.  Audible signals should be installed as part of a push button assembly.    
  
3.0 Equipment.  
 

• 2009 MUTCD, Section 4E.09 – 4E.13 
• NEMA 250 – 4X 
• NEMA TS1, TS2, TS4,Type 170, Type 2070 

 
  
3.1 Walk Indications. Accessible pedestrian signals shall have both audible and vibrotactile walk 
indications.  
  
3.2 Vibrotactile.  Vibrotactile walk indications shall be provided by a tactile arrow on the  
push button that vibrates during the walk interval. Tactile arrow shall be located on the  
push button that vibrates during the walk interval.  Tactile arrow shall be located on the  
push button, have high visual contrast (light on dark or dark on light), and shall be aligned  
parallel to the direction of travel on the associated crosswalk.  
  
3.3 Audible.  Accessible pedestrian signals shall have an audible walk indication during the walk 
interval only. The audible walk indication shall be audible from the beginning of the associated 
crosswalk.  
 
3.4 Push Button Signage.  In addition to standard pedestrian sign requirements, all  
push buttons for the locations mentioned in 1.0 shall have additional signage to indicate  
crosswalk direction by use of a tactile arrow and the name of the street containing the crosswalk 
served by the audible pedestrian signal. The sign shall be located immediately above the push 
button mechanism and parallel to the crosswalk controlled by the button. The street name shall 
be the name of the street or reasonable abbreviation whose crosswalk is controlled by the push 
button. Signage shall comply with ADA Accessibility Guidelines (ADAAG) 703.2 specifications for 
Braille and raised print.  
  
3.4.1 Arrow. Signs shall include a tactile arrow aligned parallel to the crosswalk direction. The  
arrow shall be raised 0.8 mm (.03 inch) minimum and shall be 4 mm (1.5 in) minimum in length. 
The arrowhead shall be open at 45 degrees to the shaft and shall be 33 percent of the length of 
the shaft. Stroke width shall be 10 percent minimum and 15 percent maximum of arrow length. 
The arrow shall contrast with the background.  
  
3.4.2 Street Name. Accessible pedestrian signals (APS) shall include street name information  
aligned parallel to the crosswalk direction and shall comply with Revised Draft Guidelines for  
Accessible Public Rights-of-Way R409.3 or shall provide street name information in audible  
format.  
  
4.0 Performance 
  
4.1 Audible Locator Tone.  Locator tone that tells the pedestrian that the intersection is  
equipped with APS and where it is.  Push button locator tones shall have duration of 0.15  
seconds or less, and shall repeat at 1-second intervals.  Push button locator tones shall be  
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intensity responsive to ambient sound, and be audible 6 to 12 feet from the push button, or to the 
building line.  The locator tone shall operate during the DON'T WALK and flashing DON'T  
WALK intervals only and shall be deactivated when the pedestrian signal is not operative.  
  
4.2 Verbal Wait Message. Acknowledge tone that tells the pedestrian that they have placed a  
call and informational message that tells the pedestrian to “Wait to cross” street name at  
intersecting street name.  
  
4.3 Verbal Walk Message.  The verbal messages shall provide a clear message that the walk  
interval is in effect, as well as to which crossing it applies.  If available, the audio tone feature  
will not be used. The verbal message that is provided at regular intervals throughout the timing  
of the walk interval shall be the term “walk sign,” which will be followed by the name of the street 
to be crossed.  
  
4.4 Volume.  Automatic volume adjustment in response to ambient traffic sound level will be  
provided up to a maximum volume of 100 dB. The units shall be responsive to ambient noise  
level changes up to no more than 5 dB louder than ambient sound.  Tone or voice volume  
measured at 36 inches from the unit shall be 2dB minimum and 5dB maximum above ambient.  
noise level.  At installation, signal system is to be adjusted to be audible at no more than 5 to 12 
feet from the system.  
  
5.0 Documentation and Support. Two copies of the operation and maintenance manuals for  
each station shall be included.  
  
6.0 Construction Requirements.  Construction requirements shall conform to Sec 902, 1061, 
and 1092. 
 
7.0 Method of Measurement. Method of measurement shall conform to Sec 902. 
 
8.0 Payment.  Payment for the audible signals will be for each unit per bid item “902-99.02.  
Detector, Push Button (New Installation) APS”.  This will include all wiring, power adaptors,  
programming devices, communication devices, and installation hardware needed.  Payment for 
signing will be included in the pay item for this audible pedestrian push button.  
 
 
V. Adjust Push Button, Raise/Lower 
 
1.0 Description.  This work shall consist of adjusting existing pedestrian push button detectors 
(raising or lowering) as indicated on the plans, so they meet height requirements per ADA 
specifications. 
 
2.0 Method of Measurement:   Measurement of the adjustment of existing pedestrian push 
button detector shall be made per each. 
 
2.1 Pedestrian push button detectors damaged by construction activity shall be replaced by the 
contractor at the contractor’s expense. 
 
3.0 Basis of Payment.  All costs associated with adjusting existing pedestrian push button 
detectors (raising or lowering) shall be considered completely covered by bid Item “902-99.02 {1} 
Misc. Adjust Push Button, Raise/Lower”, per each. 
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W. Relocate Push Button to New Post 
 
1.0 Description. This work includes removing and relocating the pedestrian detector (push 
button) as indicated in the plans to meet offset and height requirements per ADA specifications.    
  
2.0 Method of Measurement:   Measurement of the relocation of existing pedestrian detector 
shall be made per each. 
  
2.1 Detectors damaged by construction activity shall be replaced by the contractor at the 
contractor’s expense. 
  
3.0 Basis of Payment: All costs associated with relocating existing pedestrian detectors shall be 
considered completely covered by bid item “902-99.02{2} Relocate Push Button to New Post”, 
per each. 
 
 
X. Adjust Signal Pull Box 
  
1.0 Description.  This work shall consist of adjusting existing electrical pull boxes that are located 
within new sidewalk, ramps, approaches, pavements or grading limits that are to be constructed 
or existing sidewalks, ramps or approaches that are to be repaired or replaced.  
  
2.0 Construction Requirements.  Adjustments, extensions, and/or lowering of utility and any 
related excavation and backfill shall be constructed as approved by the Engineer.  Adjustments 
shall conform to current Missouri Standard Specifications for Highway Construction.  Adjustments 
shall be completed to ensure the finished sidewalk, ramp, approach, or pavement will meet 
current ADA standards.  
  
2.1 Pull boxes damaged by construction activity shall be replaced by the contractor at the 
contractor’s expense. 
  
3.0 Basis of Payment.  Payment for adjusting the height of existing signal pull boxes to be flush 
with the surface of the sidewalk or ramp shall be considered completely covered by the contract 
unit price for bid item “902-99.02 {3}, Adjust Singal Pull Box”, per each. 
 
 
Y. Relocate Countdown Pedestrian Signal Head 
 
1.0 This work includes removing and relocating the existing countdown pedestrian signal heads 
noted on the plans.   
  
1.1 Relocation of the existing countdown pedestrian signal heads may require new mounting 
hardware if damaged during removal.  The relocation shall conform to current Missouri Standard 
Specifications for Highway Construction. 
  
2.0 Method of Measurement:   Measurement of the relocation of existing pedestrian signal heads 
shall be made per each. 
  
2.1 Signal heads damaged by construction activity shall be replaced by the contractor at the 
contractor’s expense. 
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3.0 Basis of Payment: All costs associated with this work shall be considered completely covered 
by bid item “902-99.02 {4} Relocate Countdown Pedestrian Signal Head”, per each. 
 
 
Z.   Removal and Replacement of Traffic Signs 
 
1.0 Description.  Existing traffic signs that must be removed prior to proposed traffic signs being 
installed and that are determined essential to the safe and orderly flow of traffic by the Engineer 
shall be temporarily re-installed immediately by the Contractor at temporary locations in a manner 
approved by the Engineer. The existing signs shall remain temporarily installed until the final 
permanent signing has been installed. The Contractor shall maintain the existing signs in a 
straight and neat condition for the duration of the temporary mounting. 
 
2.0 Basis of Payment.  No direct payment shall be made for compliance with this provision. 
 
 

AA. Sidewalk Manicuring 
 
1.0 Description.  This work shall consist of removing any vegetation, soil buildup, and/or debris 
from all existing sidewalks and adjacent areas next to the sidewalks to eliminate any obstacles or 
obstructions within the project limits.  A landscaping vertical blade is required to get a clean deep 
cut through existing sod and soil buildup at the edge of the existing sidewalk. 
 
2.0 Construction Requirements.  Any vegetation, soil buildup, and/or debris covering and/or 
encroaching on the existing sidewalks shall be completely removed within the width of the existing 
sidewalk with use of a vertical blade, as directed by engineer.  All tree limbs or other vegetation 
encroaching onto or over the sidewalk shall be removed to provide a minimum overhead 
clearance of at least 80 inches from the elevation of the existing sidewalk and shall provide a 
horizontal clearance to at least the edge of the existing sidewalk. 
 
2.1 All soil material removed from the sidewalks may be evenly spread out on the right of way as 
approved by engineer. Any tree limbs or vegetative clippings removed by the contractor shall be 
disposed of off the right of way at the contractor’s expense. 
 
3.0 Basis of Payment.  Payment for sidewalk manicuring will be paid for at the contract unit price 
for bid Item “202-99.03, Sidewalk Manicuring”, per linear foot. 
 
 
 
BB. Install Rectangular Rapid Flashing Beacon 
 
1.0 Description.  This work includes the installation of Rectangular Rapid Flashing Beacons 
(RRFB) as noted in the plans. These units shall be a MoDOT approved solar powered RRFB. All 
materials necessary for the installation and function of the product including but not limited to the 
mount, controller, enclosure, energy management system, on-board user interface and 
controllers shall be included with this work. This system shall conform to all provisions of the 
MUTCD.  
  
2.0 Materials. Conform the RRFB to all applicable FHWA and MUTCD standards and 
guidelines and meet or exceed the requirements specified in FHWA Memorandum IA-11.  
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2.1 Furnish a crosswalk assembly with one light bar. See plans for locations of these units. 
Provide three LED light arrays with each light bar: two rapidly and alternately flashing rectangular 
amber (vehicle) indications and one amber side-mounted (pedestrian) indication. The lightbar 
housing shall be constructed from aluminum and shall have the approximate dimensions: 22” L x 
1.5” D x 4” H.  
 
2.2 Operate the system with one controller with remote hardwired light bars and push buttons 
such that both RRFB at the crosswalk location are activated when either pedestrian push button 
is activated.  
 
2.3 The controller enclosure shall be constructed of aluminum with a lockable or tamper-proof 
hinged door. All electronics shall be mounted in the controller enclosure.  
 
3.0 Requirements.  
 
3.1 System 

• Operate the system on solar power located on the top of the pole.  
• When activated, all indications associated with a given crosswalk shall simultaneously 

commence operation within 120 msec and shall cease operation at a predetermined 
time (programmable timeout). The time shall reset after any pedestrian actuation.  

• The duration of the flash cycle timeout) shall be programmable from a minimum of 5 
seconds to 60 minutes, in increments of seconds.  

• Individual components shall be independently replaceable, equipped with approved 
terminal strips or wire-end molded connectors.  
 

3.2 RRFB Controller 
• Solid-state, digital controller capable of operating the RRFB as specified. 
• Completely programmable, including but not limited to, flash pattern and duration.  
• An on-board user interface that provides system diagnostics and allows system setting 

changes. 
 

3.3 Enclosure 
• An enclosure intended for indoor or outdoor use, primarily to provide a degree of 

protection against corrosion, windblown dust and rain, splashing water, hose-directed 
water and damage from ice formation.  

• Of sufficient size to house all equipment furnished under this special provision and for 
future equipment for wireless operation.  

• Constructed from type 5052-H32 aluminum with a minimum thickness of 0.080".  
• Vented to promote airflow for internal components. All vents and drains shall include 

screening to deter insects and foreign matter. 
• Utilize tamper-resistant stainless continuous steel hinges.  
• Include a removable control panel to which all control circuit components mount.  
• Utilize stainless steel mounting studs to accommodate bracket options. 

 
3.4 Power supply 

• 20-watt solar panel with 44Ah of battery power.  
 

3.5 Light Housing and Indications 
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• A black colored light bar housing constructed of durable, corrosion-resistant powder-
coated aluminum with stainless steel fasteners.  

• Enclosed components shall be modular in design whereby any component can be 
easily replaced using common hand tools, without having to remove the housing from 
the pole.  

• All mounting hardware required for mounting the light bar housing shall be provided 
and universal to multiple poles.  

• Yellow indications of a minimum size of approximately 7” wide x 3” high.  
• The outside edges of the two indications, including any housing, shall not protrude 

beyond the outside edges of the integral signage of the assembly. 
• The light intensity of the yellow indications shall meet the minimum specifications of 

the Society of Automotive engineers (SAE) standard J595 (Directional Flashing 
Optical Warning Devices for Authorized Emergency, Maintenance, and Service 
Vehicles) dated January 2005 for Class 1 peak luminous intensity (candelas). 

 
3.6 Hardware 

• Furnish all hardware, connections, and other miscellaneous items to make the RRFB 
system fully operational. 
 

4.0 Construction. The RRFB system consists of multiple assemblies to be constructed by the 
contractor as shown on the plans. Assemble RRFB with pedestrian activation per the 
manufacturer’s recommendations. Mount the controller cabinet, signage, light bar, and push 
buttons to the traffic signal standards as shown on the plans and per the manufacturer’s 
requirements.  
 
5.0  Method of Measurement. Measurement of the RRFB will not be made.  
 
6.0 Basis of Payment. All costs associated with this work shall be considered completely 
covered by bid item “902-99.02 {8} Install Rectangular Rapid Flash Beacon”, per each. 
 
 
CC. Relocate Rectangular Rapid Flashing Beacon Assembly  
 
1.0 Description. This work includes removing and relocating Rectangular Rapid Flashing 
Beacons, signs, buttons, and posts, as indicated on the plans, so they meet offset and height 
requirements per ADA specifications.    
  
2.0 Method of Measurement: Measurement of the relocation of existing Rectangular Rapid 
Flashing Beacons shall be made per each. 
  
2.1 Detectors damaged by construction activity shall be replaced by the contractor at the 
contractor’s expense. 
  
3.0 Basis of Payment: All costs associated with this work shall be considered completely covered 
by bid item “902-99.02 {7} Relocate Rectangular Rapid Flashing Beacon Assembly”, per each. 
 
 
DD. Install Button for RRFB on Sign Post 
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1.0 Description This work includes installing Rectangular Rapid Flashing Beacon button on a 
sign post as indicated on the plans so they meet offset and height requirements per ADA 
specifications.    
  
2.0 Method of Measurement: Measurement of the Install Button for RRFB on Sign Post shall be 
made per each. 
  
3.0 Basis of Payment: All costs associated with this work shall be considered completely covered 
by bid item “902-99.02 {9} Install Button for RRFB on Sign Post”, per each. 
 
 
EE. Linear Grading for Sidewalk 
 
1.0 Description. This work shall consist of grading work necessary to bring the sidewalk to the 
required grade and cross section within reasonable tolerances. It shall also include the following: 
 

(a) Grading to construct green space, sidewalks, and ramps. 
 
2.0 Construction Requirements. The sidewalk shall be brought to the required grade and cross 
sections within tolerances by backsloping, ditching, removing stone and boulders from the 
subgrade surface, or any other work necessary, including hauling and or disposal of any 
excavated material. 
  
2.1 Bituminous material, stumps, roots, rubbish or any other deleterious material shall not be 
placed in embankments. Where an embankment less than 2 feet high is to be constructed, all 
vegetative matter shall be cut and removed from the surface upon which the embankment is to 
be placed. The cut-over surface shall be thoroughly broken. All ditches including inlet and outlet 
ditches shall be cut to grades that will properly drain. 
 
2.2 Shape existing slopes to construct new sidewalks as directed by the engineer. 
 
 
3.0 Method of Measurement. Measurement of Linear Grading for Sidewalks will be made to the 
nearest 1/10 station for each side of the roadway. 
 
4.0 Basis of Payment. The accepted quantity of linear grading for sidewalks will be paid for at 
the contract unit price for Item 207-99.09, Linear Grading for Sidewalks, per station. 
 
 
 
 

FF. Adjust Vehicle Detection Zone 
 
1.0 Description. This work shall consist of adjusting existing vehicle detection zones as indicated 
on the plans so they detect vehicles behind the stop bar. 
 
1.1 The contractor shall contact the MoDOT representative listed below to obtain approval for 
the adjusted vehicle detection zone. 
 

Alex Martinez, Traffic Operations Engineer 
MoDOT – Kansas City District 
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600 NE Colbern Road 
Lee’s Summit, MO 64086 

 
Telephone Number: 816-607-2038 
Email:  Alejandro.Martinez@modot.mo.gov 

 
2.0 Method of Measurement. Measurement of the adjustment of existing pedestrian push button 
detector shall be made per each. 
 
2.1 Vehicle detection equipment damaged by construction activity shall be replaced by the 
contractor at the contractor’s expense. 
 
3.0 Basis of Payment. All costs associated with this work shall be considered completely covered 
by Item NO. 902-99.02 {5} “Misc. {Adjust Vehicle Detection Zone}”, per each. 
 
 

GG. Preformed Thermoplastic Pavement Marking, Word (STOP) 
 
1.0 Description. This item shall provide the necessary information for a “Preformed 
Thermoplastic Pavement Marking, Word (STOP)” as shown in the plans. 
  
2.0 Construction Requirements. The pavement marking shall be uniform in appearance with 
crisp, well-defined edges and shall be uniform in width and thickness. Surface distribution of the 
beads shall be uniform. 
  
3.0 Method of Measurement. The measurement of the pavement marking shall be in accordance 
with the similar measurements of “Preformed Thermoplastic Pavement Marking, Word (ONLY), 8 
ft height by 5.9 ft width. The contract quantity will be used. 
  
4.0 Basis of Payment. All costs associated with this work shall be considered completely covered 
by the pay item “620-99.02 Preformed Thermoplastic Pavement Marking, Word (STOP)”, each. 
 
 

HH. Relocate Pedestrian Signal Post 
 
1.0 Description. This work shall consist of relocating existing pedestrian posts as indicated on 
the plans. 
  
2.0 Method of Measurement.   Measurement of the relocation of existing pedestrian posts shall 
be made per each. 
  
2.1 Pedestrian posts damaged by construction activity shall be replaced by the contractor at the 
contractor’s expense. 
  
3.0 Basis of Payment.  All costs associated with this work shall be considered completely 
covered by Item NO. 902-99.02 {6} “Misc. {Relocate Pedestrian Signal Post}”, per each, except 
the base concrete, which will be paid with the standard bid item, as indicated in the plans. 
 
 
II. Truck Mounted Attenuator (TMA) for Stationary Activities JSP-23-04 
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1.0  Description.  Provide and maintain Truck Mounted Attenuators (TMA) in accordance with 
Sec 612 and as specified herein.  
 
2.0  Construction Requirements.  Truck Mounted Attenuators (TMA) shall be used for the work 
activities indicated in the plans or specified herein.   
 
2.1  Signal Improvements. 
 (a) All work at the intersection at station 20+80.00 (Route 58, Belton) 
 (b) All work at the intersection at station 31+60.00 (Route 58, Belton) 
 (c) All work at the intersection at station 565+35.00 (Route 7, Harrisonville) 
 
2.2  Box Culvert Extension. 
 (a) Box culvert extension at station 571+20.00 (Route 7, Harrisonville) 
 
3.0  Method of Measurement.  No measurement will be made for Truck Mounted Attenuators 
(TMA).   
 
4.0  Basis of Payment.  Delete Sec 612.5.1 and substitute with the following: 
 
612.5.1  No payment will be made for truck mounted attenuators (TMAs) used in mobile 
operations or for any TMAs designated as optional. 
 
612.5.1.1  Payment for TMAs required for stationary work activities will be paid for at the contract 
unit bid price for Item 612-30.01, Truck Mounted Attenuator (TMA), per lump sum.  The lump sum 
payment includes all work activities that require a TMA, regardless of the number of deployments, 
relocations, or length of time utilized.  No payment will be made for repair or replacement of 
damaged TMAs. 
 

 
JJ. MoDOT’s Construction Workforce Program NJSP-15-17A 
 
1.0  Description.  
 
1.1  Projects utilizing federal funds include contract provisions for minority and female workforce 
utilization in the various trade crafts used to complete construction contracts.  These federal 
contract workforce goals are described in the section labeled “Notice of Requirement for 
Affirmative Action to Ensure Equal Employment Opportunity”.  These goals are included in all 
MoDOT federal aid contracts and are under the authorization and enforcement of the U.S. 
Department of Labor (US DOL). 
 
1.2  The Federal workforce requirement (Goals – TABLE 1) is authorized in 41 CFR Part 60-4 
and Executive Order 11246 which set Equal Employment Opportunity goals with Affirmative 
Action requirements. 
 
1.3  The required federal aid workforce provisions noted above, coupled with the following 
additional contract provisions, constitute MoDOT’s Construction Workforce Program herein called 
Program. 
 
1.4  This provision does not require pre-qualification nor is it a condition of award. 
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1.5  The Program does not eliminate or limit any actions the US DOL may take in relation to this 
contract’s federal provisions. 
 
1.6  The Program goals included in the contract are separate from any Disadvantaged Business 
Enterprise (DBE) or On-The-Job (OJT) training provision that may be included as contract 
provisions.  DBE and OJT goals may or may not be included in a contract based on the individual 
size of contracts, type of contract work, anticipated length of contract, available and willing 
resources or other reasons.  
 
1.7  Contractor, for the purpose of this provision, means the prime contractor and any and all 
subcontractors. 
 
1.8  It is expected that the contractor recognizes the construction workforce goals for both minority 
and female workers in the project’s county and make efforts to attain those goals, if possible, 
through the existing workforce makeup of the prime (including subcontractors) that will be on the 
project and/or through hiring opportunities that may arise for the project. However, it is not the 
intent of this provision to compel any contractor to displace existing workforce or move workers 
around to just meet the workforce goals.  
 
1.9  If the contractor’s existing Missouri construction workforce meets or exceeds the federal 
workforce goals established in Table 1, then the OJT goal (Training Provision) if included in the 
contract, does not be apply. 
 
1.10  Contractor’s Workforce Plan.  The Contractor shall submit its Workforce Plan a minimum 
of 1 week before construction starts.  One plan shall be submitted for the project that shall include 
the cumulative planned workforce of the prime and subcontractor(s).  The contractor shall prepare 
the plan, for total minority and female utilization, regardless of the craft.  The Engineer will provide 
the Contractor with comments regarding their Workforce Plan prior to the start of construction.  
Once work starts, all monthly reporting shall include the craft of each worker reported.  If the 
contractor’s plan includes project manager, direct project support roles, project testers or other 
project professionals, these designations should also be included in addition to the workers 
designated by craft such as laborer, operator, carpenter, ironworker and others. 
 
1.11  The plan accepted by the engineer before the start of construction will be the effort expected 
of the prime contractor to maintain during the life of the project. 
 
1.12  If the contractors planned project workforce plan (including OJT hours if included in the 
contract) is short of the goals included in Table 1, there is opportunity for the contractor to receive 
a reimbursement of $10.00 / hour for any new project minority and female hires needed through 
the remainder of the project.  The reimbursement is applicable to work that qualifies for prevailing 
wage under the federal Davis-Bacon Act, 40 U.S.C. §§ 3141–3148, in accordance with an 
approved workforce plan.  Any reimbursement must be pre-approved by the Engineer.  The 
reimbursement is provided as a remedy to the contractor and as an aid in the long-term growth 
of experienced persons in the building of roads and bridges in Missouri.  The contractor shall 
manage the plan through the life of the project as described in the plan or as modified, in 
coordination with the Engineer. The total amount available per project is not capped. 
 
1.13  The Contractor’s workforce plan may include existing construction support and professional 
services staff. 
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2.0  Forms and Documentation.  The bidder must submit the following documents if awarded 
the contract: 
 
Cumulative Workforce Utilization Reports.  This report is contract specific.  One report shall 
be submitted to the Engineer by the 15th of each month.  The report will be used to report the total 
workforce compliance data for the prime contractor and all subcontractors retained by the 
contractor on the Commission’s construction contract.  The reporting shall include the workforce 
hours per each craft broken down by gender and ethnicity.  Construction Support, testing and 
other professional services hours shall be included as these hours are part of the overall plan. 
The report will include the previous month’s hours worked for the project.  For projects less than 
60 days in length, only one report with total hours worked by classification is required at 
substantial completion of construction.  
 
3.0  Methods for Securing Workforce Participation and Good Faith Efforts. 
 
3.1  By submitting a bid, the Bidder agrees, as a material term of the contract, to carry out 
MoDOT’s Construction Workforce Program by making good-faith efforts to utilize minority and 
female workers on the contractor’s job sites to the fullest extent consistent with submitting the 
lowest bid to MoDOT.  The Bidder shall agree that the Program is incorporated into this document 
and agree to follow the Program.  If a bidder is unable to meet the workforce goals at the time of 
bid, it shall be required to objectively demonstrate to MoDOT that the goals have been met or 
demonstrate a good faith effort has been made with the level of effort submitted prior to the start 
of construction. 
 
3.2  The Engineer, through consultation with MoDOT’s External Civil Rights (ECR’s) Division, may 
determine that the contractor has demonstrated that good-faith efforts to secure minority and 
female participation have been made. 
 
3.3  In evaluating good-faith efforts, the ECR’s Division will take into consideration the affirmative 
actions listed in the Federal Provisions (including provisions of Executive Order 11246). 
 
3.4  MoDOT’s Program allows the contractor flexibility to implement a project specific workforce 
and improve the diversity of their existing workforce that can be utilized across various areas of 
the state to meet future MoDOT Program goals and Federal Provisions.   
 
3.5  If the contractor’s approved plan changes during the project and/or the available workforce 
changes from what is approved at any time, it is the contractor’s responsibility to remedy, in 
coordination with MoDOT’s ECR Division, the conditions as outlined and made available through 
this provision. 
 
4.0  Compliance Determination. (Required with project closeout)  All documentation and on-
site information will be reviewed by MoDOT’s ECR Division in making a determination of whether 
the contractor made sufficient good faith efforts to meet the compliance with MoDOT’s 
Construction Workforce Program. 
 
5.0  Liquidated Damages.  If the contractor elects to not submit a workforce plan prior to work 
starting or fails to fulfill their workforce plan committed to prior to the start of construction, the 
contractor will be required to establish a good-faith effort determination, as to why either of these 
events occurred.  MoDOT may sustain damages, the exact extent of which would be difficult or 
impossible to ascertain, as this impacts the cost of future road and bridge construction.  Therefore, 
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in order to liquidate those damages, MoDOT shall be entitled, at its sole discretion, to deduct and 
withhold the following amounts:  The sum of one thousand five hundred ($1,500) 
 
6.0  Administrative Reconsideration.  The contractor shall be offered the opportunity for 
administrative reconsideration upon written request related to findings and/or actions determined 
by MoDOT’s ECR’s Division.  The Administrative Reconsideration Committee shall be composed 
of individuals not involved in the original MoDOT determination(s).  
 
7.0  Available Pre-Apprentice Training Programs.  The Commission has established a labor 
force recruiting program intended to assist contractors in identifying, interviewing and hiring 
qualified job applicants.  MoDOT strongly encourages the hiring of individuals from the MoDOT 
funded pre-apprentice training programs. 
 
8.0  Independent Third-Party Compliance Monitor (Monitor).  MoDOT may utilize a monitor 
that will be responsible for tracking the project’s workforce utilization for the information the 
contractor submits.  The contractor and its subcontractors shall allow the monitor access to their 
reports, be available to answer the monitor’s questions and allow the monitor to access to the site 
and to contractor and subcontractor employees.  The monitor shall abide by the contractor’s 
project site protocols. 
 
9.0  Regional Diversity Council (Council).  (Applicable to the Kansas City and St. Louis District 
regions only)  The Council shall consist of local community leaders, leadership of local 
construction trades, MoDOT staff, Industry representation, and a representative(s) from the 
Federal Highway Administration. The Council will meet quarterly and evaluate the workforce 
activity per each project according to the following criteria:  

a. Review monthly workforce reports. 
b. Review progress toward the stated project workforce program. 
c. Review findings of Administrative Reconsideration hearings. 
d.  Recommend other workforce actions to MoDOT. 

 
10.0  Federal Workforce Goals. 
 
Female Participation for Each Trade is 6.9% Statewide for Missouri. 
 
Minority Participation for Each Trade is shown below in Table 1. 
 

TABLE 1: 
 

County Goal (Percent) County Goal (Percent) 

Adair 4 Linn 4 

Andrew 3.2 Livingston 10 

Atchison 10 McDonald 2.3 

Audrain 4 Macon 4 

Barry 2.3 Madison 11.4 

Barton 2.3 Maries 11.4 

Bates 10 Marion 3.1 

Benton 10 Mercer 10 

Bollinger 11.4 Miller 4 
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Boone 6.3 Mississippi 11.4 

Buchanan 3.2 Moniteau 4 

Butler 11.4 Monroe 4 

Caldwell 10 Montgomery 11.4 

Callaway 4 Morgan 4 

Camden 4 New Madrid 26.5 

Cape Girardeau 11.4 Newton 2.3 

Carroll 10 Nodaway 10 

Carter 11.4 Oregon  2.3 

Cass 12.7 Osage 4 

Cedar 2.3 Ozark 2.3 

Chariton 4 Pemiscot 26.5 

Christian 2 Perry 11.4 

Clark 3.4 Pettis 10 

Clay 12.7 Phelps 11.4 

Clinton 10 Pike 3.1 

Cole 4 Platte 12.7 

Cooper 4 Polk 2.3 

Crawford 11.4 Pulaski 2.3 

Dade 2.3 Putnam 4 

Dallas 2.3 Ralls 3.1 

Daviess 10 Randolph 4 

DeKalb 10 Ray 12.7 

Dent 11.4 Reynolds 11.4 

Douglas 2.3 Ripley 11.4 

Dunklin 26.5 St. Charles 14.7 

Franklin 14.7 St. Clair 2.3 

Gasconade 11.4 St. Francois 11.4 

Gentry 10 Ste. Genevieve 11.4 

Greene 2 St. Louis City 14.7 

Grundy 10 St. Louis County 14.7 

Harrison 10 Saline 10 

Henry 10 Schuyler 4 

Hickory 2.3 Scotland 4 

Holt 10 Scott 11.4 

Howard 4 Shannon 2.3 

Howell 2.3 Shelby 4 

Iron 11.4 Stoddard 11.4 

Jackson 12.7 Stone 2.3 
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Jasper 2.3 Sullivan 4 

Jefferson 14.7 Taney 2.3 

Johnson 10 Texas 2.3 

Knox 4 Vernon 2.3 

Laclede 2.3 Warren 11.4 

Lafayette 10 Washington 11.4 

Lawrence 2.3 Wayne 11.4 

Lewis 3.1 Webster 2.3 

Lincoln 11.4 Worth 10 

  Wright 2.3 

 
 

STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY CONSTRUCTION 
CONTRACT SPECIFICATIONS (EXECUTIVE ORDER 11246) 

 
 
This contractor and subcontractor shall abide by the requirements of 41 CFR 60-1.4(a), 60-
300.5(a) and 60-741.5(a). These regulations prohibit discrimination against qualified individuals 
based on their status as protected veterans or individuals with disabilities, and prohibit 
discrimination against all individuals based on their race, color, religion, sex, sexual orientation, 
gender identity or national origin.  Moreover, these regulations require that covered prime 
contractors and subcontractors take affirmative action to employ and advance in employment 
individuals without regard to race, color, religion, sex, sexual orientation, gender identity, national 
origin, disability or veteran status.  
 
As used in these specifications: 
 

"Minority" includes; 
 

(i) Black (all person having origins in any of the Black African racial groups 
not of Hispanic origin); 

(ii) Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South 
American or other Spanish Culture or origin, regardless of race); 

(iii) Asian and pacific islander (all persons having origins in any of the original 
peoples of the Far East, southeast Asia, the Indian Subcontinent, or the 
Pacific Islands; and 

(iv) American Indian or Alaskan Native (all persons having origins in any of the 
original peoples of North American and maintaining identifiable tribal 
affiliations through membership and participation or community 
identification). 

 
 
 




