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Job No.: J9S3516
Route: 61
County: New Madrid

JOB
SPECIAL PROVISION

A. General - Federal JSP-09-02K

1.0 Description. The Federal Government is participating in the cost of construction of this
project. All applicable Federal laws, and the regulations made pursuant to such laws, shall be
observed by the contractor, and the work will be subject to the inspection of the appropriate
Federal Agency in the same manner as provided in Sec 105.10 of the Missouri Standard
Specifications for Highway Construction with all revisions applicable to this bid and contract.

1.1 This contract requires payment of the prevailing hourly rate of wages for each craft or type of
work required to execute the contract as determined by the Missouri Department of Labor and
Industrial Relations and requires adherence to a schedule of minimum wages as determined by
the United States Department of Labor. For work performed anywhere on this project, the
contractor and the contractor’s subcontractors shall pay the higher of these two applicable wage
rates. State Wage Rates, Information on the Required Federal Aid Provisions, and the current
Federal Wage Rates are available on the Missouri Department of Transportation web page at
www.modot.org under "Doing Business with MoDOT”, “Contractor Resources". Effective Wage
Rates will be posted 10 days prior to the applicable bid opening. These supplemental bidding
documents have important legal consequences. It shall be conclusively presumed that they are
in the bidder's possession, and they have been reviewed and used by the bidder in the preparation
of any bid submitted on this project.

1.2 The following documents are available on the Missouri Department of Transportation web
page at www.modot.org under "Doing Business with MoDOT"; “Standards and Specifications”.
The effective version shall be determined by the letting date of the project.

General Provisions & Supplemental Specifications

Supplemental Plans to July 2024 Missouri Standard Plans
For Highway Construction

These supplemental bidding documents contain all current revisions to the published versions
and have important legal consequences. It shall be conclusively presumed that they are in the
bidder's possession, and they have been reviewed and used by the bidder in the preparation of
any bid submitted on this project.

B. Contract Liguidated Damages JSP- 13-01D

1.0 Description. Liquidated Damages for failure or delay in completing the work on time for this
contract shall be in accordance with Sec 108.8. The liquidated damages include separate
amounts for road user costs and contract administrative costs incurred by the Commission.

2.0 Period of Performance. Prosecution of work is expected to begin on the date specified
below in accordance with Sec 108.2. Regardless of when the work is begun on this contract, all
work on all projects shall be completed on or before the date specified below. Completion by this
date shall be in accordance with the requirements of Sec 108.7.1.
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Notice to Proceed Date: January 6, 2025
Contract Completion Date: November 1, 2026

2.1 Calendar Days and Completion Dates. Completion of the project is required as specified
herein. The count of calendar days will begin on the date the contractor starts any construction
operations on the project.

Project Calendar Days Daily Road User Cost
J9S3516 267 $2300

3.0 Liquidated Damages for Contract Administrative Costs. Should the contractor fail to
complete the work on or before the contract completion date specified in Section 2.0, or within
the number of calendar days specified in Section 2.1, whichever occurs first, the contractor will
be charged contract administrative liquidated damages in accordance with Sec 108.8 in the
amount of $2000 per calendar day for each calendar day, or partial day thereof, that the work is
not fully completed. For projects in combination, these damages will be charged in full for failure
to complete one or more projects within the specified contract completion date or calendar days.

4.0 Liquidated Damages for Road User Costs. Should the contractor fail to complete the work
on or before the contract completion date specified in Section 2.0, or within the number of calendar
days specified in Section 2.1, whichever occurs first, the contractor will be charged road user
costs in accordance with Sec 108.8 in the amount specified in Section 2.1 for each calendar day,
or partial day thereof, that the work is not fully completed. These damages are in addition to the
contract administrative damages and any other damages as specified elsewhere in this contract.

C. Work Zone Traffic Management JSP-02-06N

1.0 Description. Work zone traffic management shall be in accordance with applicable portions
of Division 100 and Division 600 of the Standard Specifications, and specifically as follows.

1.1 Maintaining Work Zones and Work Zone Reviews. The Work Zone Specialist (WZS) shall
maintain work zones in accordance with Sec 616.3.3 and as further stated herein. The WZS shall
coordinate and implement any changes approved by the engineer. The WZS shall ensure all
traffic control devices are maintained in accordance with Sec 616, the work zone is operated
within the hours specified by the engineer, and will not deviate from the specified hours without
prior approval of the engineer. The WZS is responsible to manage work zone delay in accordance
with these project provisions. When requested by the engineer, the WZS shall submit a weekly
report that includes a review of work zone operations for the week. The report shall identify any
problems encountered and corrective actions taken. Work zones are subject to unannounced
inspections by the engineer and other departmental staff to corroborate the validity of the WZS’s
review and may require immediate corrective measures and/or additional work zone monitoring.

1.2 Work Zone Deficiencies. Failure to make corrections on time may result in the engineer
suspending work. The suspension will be non-excusable and non-compensable regardless if
road user costs are being charged for closures.

2.0 Traffic Management Schedule.

2.1 Traffic management schedules shall be submitted to the engineer for review prior to the start
of work and prior to any revisions to the traffic management schedule. The traffic management
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schedule shall include the proposed traffic control measures, the hours traffic control will be in
place, and work hours.

2.2 The traffic management schedule shall conform to the limitations specified in Sec 616
regarding lane closures, traffic shifts, road closures and other width, height and weight
restrictions.

2.3 The engineer shall be notified as soon as practical of any postponement due to weather,
material or other circumstances.

2.4 In order to ensure minimal traffic interference, the contractor shall schedule lane closures for
the absolute minimum amount of time required to complete the work. Lanes shall not be closed
until material is available for continuous construction and the contractor is prepared to diligently
pursue the work until the closed lane is opened to traffic.

2.5 Traffic Congestion. The contractor shall, upon approval of the engineer, take proactive
measures to reduce traffic congestion in the work zone. The contractor shall immediately
implement appropriate mitigation strategies whenever traffic congestion reaches an excess of 10
minutes to prevent congestion from escalating to 15 minute or above threshold. If disruption of
the traffic flow occurs and traffic is backed up in queues of 15 minute delays or longer, then the
contractor shall immediately review the construction operations which contributed directly to
disruption of the traffic flow and make adjustments to the operations to prevent the queues from
reoccurring. Traffic delays may be monitored by physical presence on site or by utilizing real-
time travel data through the work zone that generate text and/or email notifications where
available. The engineer monitoring the work zone may also notify the contractor of delays that
require prompt mitigation. The contractor may work with the engineer to determine what other
alternative solutions or time periods would be acceptable.

2.5.1 Traffic Safety.

2.5.1.1 Recurring Congestion. Where traffic queues routinely extend to within 1000 feet of the
ROAD WORK AHEAD, or similar, sign on a divided highway or to within 500 feet of the ROAD
WORK AHEAD, or similar, sign on an undivided highway, the contractor shall extend the advance
warning area, as approved by the engineer.

2.5.1.2 Non-Recurring Congestion. When traffic queues extend to within 1000 feet of the ROAD
WORK AHEAD, or similar, sign on a divided highway or to within 500 feet of the ROAD WORK
AHEAD, or similar, sign on an undivided highway infrequently, the contractor shall deploy a
means of providing advance warning of the traffic congestion, as approved by the engineer. The
warning location shall be no less than 1000 feet and no more than 0.5 mile in advance of the end
of the traffic queue on divided highways and no less than 500 feet and no more than 0.5 mile in
advance of the end of the traffic queue on undivided highways.

3.0 Work Hour Restrictions.

3.1 Except for emergency work, as determined by the engineer, and long term lane closures
required by project phasing, all lanes shall be scheduled to be open to traffic during the five major
holiday periods shown below, from 12:00 noon on the last working day preceding the holiday until
6:00 a.m. on the first working day subsequent to the holiday unless otherwise approved by the
engineer.
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Memorial Day
Labor Day
Thanksgiving
Christmas

New Year’'s Day

3.1.1 Independence Day. The lane restrictions specified in Section 3.1 shall also apply to
Independence Day, except that the restricted periods shall be as follows:

When The Holiday

Independence | is Observed | Halt Lane Closures | Allow Lane Closures to

Day falls on: on: beginning at: resume at:
Sunday Monday Noon on Friday 6:00 a.m. on Tuesday
Monday Monday Noon on Friday 6:00 a.m. on Tuesday
Tuesday Tuesday Noon on Monday 6:00 a.m. on Wednesday
Wednesday Wednesday | Noon on Tuesday 6:00 a.m. on Thursday
Thursday Thursday Noon on Wednesday | 6:00 a.m. on Friday
Friday Friday Noon on Thursday 6:00 a.m. on Monday
Saturday Friday Noon on Thursday 6:00 a.m. on Monday

3.1.2 The contractor’'s working hours will be restricted for the Special Events as shown below.
All lanes shall be scheduled to be open to traffic during these Special Events.

2025 Sikeston Jaycee Bootheel Rodeo — August 2025
2026 Sikeston Jaycee Bootheel Rodeo — August 2026

3.2 The contractor shall not perform any construction operation on the roadway, including the
hauling of material within the project limits, during restricted periods, holiday periods or other
special events specified in the contract documents.

4.0 Detours and Lane Closures.

4.2 At least one lane of traffic in each direction shall be maintained at all times except for brief
intervals of time required when the movement of the contractor’s equipment will seriously hinder
the safe movement of traffic. Periods during which the contractor will be allowed to interrupt traffic
will be designated by the engineer.

5.0 Basis of Payment. No direct payment will be made to the contractor to recover the cost of
equipment, labor, materials, or time required to fulfill the above provisions, unless specified
elsewhere in the contract document. All authorized changes in the traffic control plan shall be
provided for as specified in Sec 616.

D. Emergency Provisions and Incident Management JSP-90-11A

1.0 The contractor shall have communication equipment on the construction site or immediate
access to other communication systems to request assistance from law enforcement or other
emergency agencies for incident management. In case of traffic accidents or the need for law
enforcement to direct or restore traffic flow through the job site, the contractor shall notify law
enforcement or other emergency agencies immediately as needed. The area engineer's office
shall also be notified when the contractor requests emergency assistance.
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2.0 In addition to the 911 emergency telephone number for ambulance, fire or law enforcement
services, the following agencies may also be notified for accident or emergency situation within
the project limits.

Missouri Highway Patrol (Troop E) 573-840-9500
City of New Madrid City of Sikeston New Madrid County
Fire: 573-748-2866 Fire: 573-475-3781 Sheriff: 573-748-2516
Police: 573-748-5901 Police: 573-471-6200

2.1 This list is not all inclusive. Notification of the need for wrecker or tow truck services will
remain the responsibility of the appropriate law enforcement agency.

2.2 The contractor shall notify law enforcement and emergency agencies before the start of
construction to request their cooperation and to provide coordination of services when
emergencies arise during the construction at the project site. When the contractor completes this
notification with law enforcement and emergency agencies, a report shall be furnished to the
engineer on the status of incident management.

3.0 No direct pay will be made to the contractor to recover the cost of the communication
equipment, labor, materials or time required to fulfill the above provisions.

E. Project Contact for Contractor/Bidder Questions JSP-96-05

All questions concerning this project during the bidding process shall be forwarded to the project
contact listed below.

Donna Philpot, Project Contact
Southeast District

2675 North Main Street
Sikeston, MO 63801

Telephone Number: 573-472-5347
Email: donna.philpot@modot.mo.gov

All questions concerning the bid document preparation can be directed to the Central Office —
Design at (573) 751-2876.

F. Supplemental Revisions JSP-18-01DD

Compliance with 2 CFR 200.216 — Prohibition on Certain Telecommunications and Video
Surveillance Services or Equipment.

The Missouri Highways and Transportation Commission shall not enter into a contract (or extend
or renew a contract) using federal funds to procure or obtain equipment, services, or systems that
uses covered telecommunications equipment or services as substantial or as critical technology
as part of any system where the video surveillance and telecommunications equipment was
produced by Huawei Technologies Company, ZTE Corporation, Hytera Communications
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Corporation, Hangzhou Hikvision Digital Technology Company, or Dahua Technology Company
(or any subsidiary or affiliate of such entities).

Stormwater Compliance Requirements

1.0 Description. This provision requires the contractor to provide a Water Pollution Control
Manager (WPCM) for any project that includes land disturbance on the project site and the total
area of land disturbance, both on the project site, and all Off-site support areas, is one (1) acre or
more. Regardless of the area of Off-site disturbance, if no land disturbance occurs on the project
site, these provisions do not apply. When a WPCM is required, all sections within this provision
shall be applicable, including assessment of specified Liquidated Damages for failure to correct
Stormwater Deficiencies, as specified herein. This provision is in addition to any other
stormwater, environmental, and land disturbance requirements specified elsewhere in the
contract.

1.1 Definitions. The project site is defined as all areas desighated on the plans, including
temporary and permanent easements. The project site is equivalent to the “permitted site”, as
defined in MoDOT'’s State Operating Permit. An Off-site area is defined as any location off the
project site the contractor utilizes for a dedicated project support function, such as, but not limited
to, staging area, plant site, borrow area, or waste area.

1.2 Reporting of Off-Site Land Disturbance. If the project includes any planned land
disturbance on the project site, prior to the start of work, the contractor shall submit a written
report to the engineer that discloses all Off-site support areas where land disturbance is planned,
the total acreage of anticipated land disturbance on those sites, and the land disturbance permit
number(s). Upon request by the engineer, the contractor shall submit a copy of its land
disturbance permit(s) for Off-site locations. Based on the total acreage of land disturbance, both
on and Off-site, the engineer shall determine if these Stormwater Compliance Requirements shall
apply. The Contractor shall immediately report any changes to the planned area of Off-site land
disturbance. The Contractor is responsible for obtaining its own separate land disturbance permit
for Off-site areas.

2.0 Water Pollution Control Manager (WPCM). The Contractor shall designate a competent
person to serve as the Water Pollution Control Manager (WPCM) for projects meeting the
description in Section 1.0. The Contractor shall ensure the WPCM completes all duties listed in
Section 2.1.

2.1 Duties of the WPCM:

(a)Be familiar with the stormwater requirements including the current MoDOT State
Operating Permit for construction stormwater discharges/land disturbance activities;
MoDOT’s statewide Stormwater Pollution Prevention Plan (SWPPP); the Corps of
Engineers Section 404 Permit, when applicable; the project specific SWPPP, the
Project's Erosion & Sediment Control Plan; all applicable special provisions,
specifications, and standard drawings; and this provision;

(b)Successfully complete the MoDOT Stormwater Training Course within the last 4 years.
The MoDOT Stormwater Training is a free online course available at MoDOT.org;
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(c)Attend the Pre-Activity Meeting for Grading and Land Disturbance and all subsequent
Weekly Meetings in which grading activities are discussed;

(d)Oversee and ensure all work is performed in accordance with the Project-specific SWPPP
and all updates thereto, or as designated by the engineer;

(e)Review the project site for compliance with the Project SWPPP, as needed, from the start
of any grading operations until final stabilization is achieved, and take necessary actions
to correct any known deficiencies to prevent pollution of the waters of the state or
adjacent property owners prior to the engineer’s weekly inspections;

(f) Review and acknowledge receipt of each MoDOT Inspection Report (Land Disturbance
Inspection Record) for the Project within forty eight (48) hours of receiving the report and
ensure that all Stormwater Deficiencies noted on the report are corrected as soon as
possible, but no later than stated in Section 5.0.

3.0 Pre-Activity Meeting for Grading/Land Disturbance and Required Hold Point. A Pre-
Activity meeting for grading/land disturbance shall be held prior to the start of any land disturbance
operations. No land disturbance operations shall commence prior to the Pre-Activity meeting
except work necessary to install perimeter controls and entrances. Discussion items at the pre-
activity meeting shall include a review of the Project SWPPP, the planned order of grading
operations, proposed areas of initial disturbance, identification of all necessary BMPs that shall
be installed prior to commencement of grading operations, and any issues relating to compliance
with the Stormwater requirements that could arise in the course of construction activity at the
project.

3.1 Hold Point. Following the pre-activity meeting for grading/land disturbance and subsequent
installation of the initial BMPs identified at the pre-activity meeting, a Hold Point shall occur prior
to the start of any land disturbance operations to allow the engineer and WPCM the time needed
to perform an on-site review of the installation of the BMPs to ensure compliance with the SWPPP
is met. Land disturbance operations shall not begin until authorization is given by the engineer.

4.0 Inspection Reports. Weekly and post run-off inspections will be performed by the engineer
and each Inspection Report (Land Disturbance Inspection Record) will be entered into a web-
based Stormwater Compliance database. The WPCM will be granted access to this database
and shall promptly review all reports, including any noted deficiencies, and shall acknowledge
receipt of the report as required in Section 2.1 (f.).

5.0 Stormwater Deficiency Corrections. All stormwater deficiencies identified in the Inspection
Report shall be corrected by the contractor within 7 days of the inspection date or any extended
period granted by the engineer when weather or field conditions prohibit the corrective work. If
the contractor does not initiate corrective measures within 5 calendar days of the inspection date
or any extended period granted by the engineer, all work shall cease on the project except for
work to correct these deficiencies, unless otherwise allowed by the engineer. All impact costs
related to this halting of work, including, but not limited to stand-by time for equipment, shall be
borne by the Contractor. Work shall not resume until the engineer approves the corrective work.

5.1 Liquidated Damages. If the Contractor fails to complete the correction of all Stormwater
Deficiencies listed on the MoDOT Inspection Report within the specified time limit, the
Commission will be damaged in various ways, including but not limited to, potential liability,
required mitigation, environmental clean-up, fines, and penalties. These damages are not
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reasonably capable of being computed or quantified. Therefore, the contractor will be charged
with liquidated damages specified in the amount of $2,000 per day for failure to correct one or
more of the Stormwater Deficiencies listed on the Inspection Report within the specified time limit.
In addition to the stipulated damages, the stoppage of work shall remain in effect until all
corrections are complete.

6.0 Basis of Payment. No direct payment will be made for compliance with this provision.

Delete Sec 106.9 in its entirety and substitute the following:

106.9 Buy America Requirements.
Buy America Requirements are waived if the total amount of Federal financial assistance applied
to the project, through awards or subawards, is below $500,000.

106.9.1 Buy America Requirements for Iron and Steel.

On all federal-aid projects, the contractor's attention is directed to Title 23 CFR 635.410 Buy
America Requirements. Where steel or iron products are to be permanently incorporated into the
contract work, steel and iron material shall be manufactured, from the initial melting stage through
the application of coatings, in the USA except for “minimal use” as described herein. Furthermore,
any coating process of the steel or iron shall be performed in the USA. Under a general waiver
from FHWA the use of pig iron and processed, pelletized, and reduced iron ore manufactured
outside of the USA will be permitted in the domestic manufacturing process for steel or iron
material.

106.9.1.1 Buy America Requirements for Iron and Steel for Manufactured items.

A manufactured item will be considered iron and steel if it is “predominantly” iron or steel.
Predominantly iron or steel means that the cost of iron or steel content of a product is more than
50 percent of the total cost of all its components.

106.9.2 Any sources other than the USA as defined will be considered foreign. The required
domestic manufacturing process shall include formation of ingots and any subsequent process.
Coatings shall include any surface finish that protects or adds value to the product.

106.9.3 “Minimal use” of foreign steel, iron or coating processes will be permitted, provided the
cost of such products does not exceed 1/10 of one percent (0.1 percent) of the total contract cost
or $2,500.00, whichever is greater. If foreign steel, iron, or coating processes are used, invoices
to document the cost of the foreign portion, as delivered to the project, shall be provided and the
engineer’s written approval obtained prior to placing the material in any work.

106.9.4 Buy America requirements include a step certification for all fabrication processes of all
steel or iron materials that are accepted per Sec 1000. The AASHTO Product Evaluation and
Audit Solutions compliance program verifies that all steel and iron products fabrication processes
conform to 23 CFR 635.410 Buy America Requirements and is an acceptable standard per 23
CFR 635.410(d). AASHTO Product Evaluation and Audit Solutions compliant suppliers will not
be required to submit step certification documentation with the shipment for some selected steel
and iron materials. The AASHTO Product Evaluation and Audit Solutions compliant supplier shall
maintain the step certification documentation on file and shall provide this documentation to the
engineer upon request.
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106.9.4.1 Items designated as Category 1 will consist of steel girders, piling, and reinforcing steel
installed on site. Category 1 items require supporting documentation prior to incorporation into
the project showing all steps of manufacturing, including coating, as being completed in the United
States and in accordance with CFR Title 23 Section 635.410 Buy America Requirements. This
includes the Mill Test Report from the original producing steel mill and certifications documenting
the manufacturing process for all subsequent fabrication, including coatings. The certification shall
include language that certifies the following. That all steel and iron materials permanently
incorporated in this project was procured and processed domestically and all manufacturing
processes, including coating, as being completed in the United States and in accordance with
CFR Title 23 Section 635.410.

106.9.4.2 Items designated as Category 2 will include all other steel or iron products not in
Category 1 and permanently incorporated in the project. Category 2 items shall consist of, but
not be limited to items such as fencing, guardrail, signing, lighting and signal supports. The prime
contractor is required to submit a material of origin form certification prior to incorporation into the
project from the fabricator for each item that the product is domestic. The Certificate of Materials
Origin form (link to certificate form) from the fabricator must show all steps of manufacturing,
including coating, as being completed in the United States and in accordance with CFR Title 23
Section 635.410 Buy America Requirements and be signed by a fabricator representative. The
engineer reserves the right to request additional information and documentation to verify that all
Buy America requirements have been satisfied. These documents shall be submitted upon
request by the engineer and retained for a period of 3 years after the last reimbursement of the
material.

106.9.4.3 Any minor miscellaneous steel or iron items that are not included in the materials
specifications shall be certified by the prime contractor as being procured domestically. Examples
of these items would be bolts for sign posts, anchorage inserts, etc. The certification shall read
“l certify that all steel and iron materials permanently incorporated in this project during all
manufacturing processes, including coating, as being completed in the United States and in
accordance with CFR Title 23 Section 635.410 Buy America Requirements procured and
processed domestically in accordance with CFR Title 23 Section 635.410 Buy America
Requirements. Any foreign steel used was submitted and accepted under minor usage”. The
certification shall be signed by an authorized representative of the prime contractor.

106.9.5 When permitted in the contract, alternate bids may be submitted for foreign steel and
iron products. The award of the contract when alternate bids are permitted will be based on the
lowest total bid of the contract based on furnishing domestic steel or iron products or 125 percent
of the lowest total bid based on furnishing foreign steel or iron products. If foreign steel or iron
products are awarded in the contract, domestic steel or iron products may be used; however,
payment will be at the contract unit price for foreign steel or iron products.

106.9.6 Buy America Requirements for Construction Materials other than iron and steel
materials. Construction materials means articles, materials, or supplies that consist of only one
of the items listed. Minor additions of articles, materials, supplies, or binding agents to a
construction material do not change the categorization of the construction material. Upon request
by the engineer, the contractor shall submit a domestic certification for all construction materials
listed that are incorporated into the project.

(a) Non-ferrous metals
(b) Plastic and Polymer-based products (including polyvinylchloride, composite building
materials, and polymers used in fiber optic cables)
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(c) Glass (including optic glass)

(d) Fiber optic cable (including drop cable)
(e) Optical fiber

() Lumber

(g9) Engineered wood

(h) Drywall

106.9.6.1 Minimal Use allowance for Construction Materials other than iron or steel.

“The total value of the non-compliant products is no more than the lesser of $1,000,000 or 5% of
total applicable costs for the project.” The contractor shall submit to the engineer any non-
domestic materials and their total material cost to the engineer. The contractor and the engineer
will both track these totals to assure that the minimal usage allowance is not exceeded.

106.9.7 Buy America Requirements for Manufactured Products.
Manufactured products means:
(a) Articles, materials, or supplies that have been:

(i) Processed into a specific form and shape; or
(i) Combined with other articles, materials, or supplies to create a product with different
properties than the individual articles, materials, or supplies.

(b) If an item is classified as an iron or steel product, a construction material, or a section
70917(c) material under § 184.4(e) and the definitions set forth in this section, then it is
not a manufactured product. However, an article, material, or supply classified as a
manufactured product under § 184.4(e) and paragraph (1) of this definition may include
components that are construction materials, iron or steel products, or section 70917(c)
materials.

106.9.7.1 Manufactured products are exempt from Buy America requirements. To qualify as a
manufactured product, items that consist of two or more of the listed construction materials that
have been combined together through a manufacturing process, and items that include at least
one of the listed materials combined with a material that is not listed through a manufacturing
process, should be treated as manufactured products, rather than as construction materials.

106.9.7.2 Manufactured items are covered under a general waiver to exclude them from Buy
America Requirements. To qualify for the exemption the components must comprise of 55% of
the value of materials in the item. The final assembly must also be performed domestically.

Pavement Marking Paint Requirements for Standard Waterborne and Temporary

1.0 Description. High Build acrylic waterborne pavement marking paint shall be used in lieu of
standard acrylic waterborne pavement marking paint for all Standard Waterborne Pavement
Marking Paint items and all Temporary Pavement Marking Paint items. Paint thickness, bead
type, bead application rate, retroreflectivity requirements, and all other specifications shall remain
as stated in the Missouri Standard Specifications for Highway Construction, except as otherwise
amended in the contract documents.

2.0 Material Requirements. Material requirements for Sec 620.20.2.5 Standard Waterborne

Paint, and Sec 620.10.2 Temporary Pavement Marking Paint shall be per Sec 1048.20.1.2 High
Build Acrylic Waterborne Pavement Marking Paint.
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Delete paragraph 15.0 of the General Provision Disadvantaged Business Enterprise (DBE)
Program Requirements and substitute the following:

15.0 Data Collection from Bidders for DBE and Non-DBE Subcontractors, Suppliers,
Manufacturers and/or Brokering used and not used in bids during the reporting period.
MoDOT is a recipient of federal funds and is required by 49 CFR 26.11, to provide data about its
DBE program. The information shall consist of all subcontractor quoting received for actual use
and of consideration by the prime bidder. MoDOT will be requesting this information from bidding
prime contractors and will provide prime bidders a form to submit the data by the last day of each
month for the current letting. The information shall only include the names of both DBE and non-
DBE companies that the prime bidders received quotes. MoDOT will then contact the DBEs and
non-DBE subcontractors and request additional information from DBE and non-DBE
subcontractors including current year of gross receipts and number of years in business. The
information provided by the prime bidders shall not include any bid quote pricing regardless if it
was used or not. This information will aid MoDOT in the determination of the availability of DBEs
and will be used in subsequent availability studies.

G. Guardrail Grading Requirements JSP-17-02B

1.0 Description. Guardrail installation and grading shall be in accordance with Missouri Standard
Specifications for Highway Construction, Missouri Standard Plans for Highway Construction, and
as described herein.

2.0 Construction Requirements. When guardrail and/or end treatment removal and
replacement requires grading of the shoulder and/or slopes, Section 606.3.1(b), (c), and 606.3.1.1
of the Missouri Standard Specifications shall be waived and the following shall apply:

a) Along roadways and shoulders, remove no more guardrail than can be reconstructed within
seven (7) calendar days, including weekends and holidays. The seven day counting period
shall start when the first piece of safety hardware is removed.

b) The active work zone area that encompasses the guardrail and/or end treatment
reconstruction, shall not exceed one (1) mile in length. The contractor shall be required
to provide and maintain approved channelizing devices adjacent to the reconstruction
area.

c) Only one-side of the roadway shall be worked on at the same time. Divided facilities
shall be limited to work on one-side of each direction at the same time.

d) When the removal of any existing safety hardware device exposes non-breakaway
obstacles, the reconstruction of the safety hardware device protecting the obstacle shall
be replaced within 48 hours of removal or an approved temporary crashworthy device
shall be provided, installed and maintained at the contractor's expense until the non-
breakaway obstacle is permanently protected. The 48 hour counting period shall start
when the first piece of safety hardware is removed.

e) Areas where guardrail and/or end treatments have been removed, but not yet replaced,
shall be delineated in accordance with plans or as directed by the Engineer.
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3.0 Non-Compliance. Non-compliance with this provision shall result in the immediate
suspension of work in accordance with Sec 105.1.2. No work, including but not limited to
additional guardrail removal and grading, shall be allowed to proceed except for work necessary
to restore guardrail installation.

4.0 Basis of Payment. No direct payment will be made for compliance with this provision.

Guardrail items, grading, and temporary traffic control devices will be paid for as provided in the
contract.

H. Removal and Delivery of Existing Signs JSP-12-01C

1.0 Description. All Commission-owned signs removed from the project shall be disassembled,
stored, transported, and disposed of as specified herein. Sign supports, structures and hardware
removed from the project shall become the property of the contractor.

2.0 Disassembly and Delivery.

2.1 All Commission-owned signs, (excluding abandoned billboard signs), designated for removal
in the plans, or any other signs designated by the Engineer, shall be removed from the sign
supports and structures, disassembled, stored, transported, and delivered by the contractor to
the recycling center for destruction.

2.2 The contractor shall coordinate and make arrangements with the recycling center for delivery
of the signs. Sign panels shall be disassembled and/or cut into sizes as required by the recycling
center.

2.3 The contractor shall provide the Engineer with a “Sign Delivery Certification” attesting to
completion of delivery of all existing sign material from the project to the recycler. In addition, the
contractor shall provide to the Engineer a final “Sign Certification of Destruction” from the recycler
that documents the total pounds of scrap sign material received from the project and attests that
all such material will not be re-purposed and will be destroyed in a recycling process. The
contractor can locate the required certification statements from the Missouri Department of
Transportation website:

https://www.modot.org/forms-contractor-use

2.4 Funds received from the disposal of the signs from the recycling center shall be retained by
the Contractor.

3.0 Basis of Payment. All costs associated with removing, disassembling and/or cutting, storing,

transporting, and disposing of signs shall be considered as completely covered by the contract
unit price for Item No. 202-20.10, “Removal of Improvements”, per lump sum.

l. Modified Shaping Slopes, Class Il

1.0 Description. Modified Shaping Slopes, Class Il shall consist of providing fill material and
shaping slopes to construct additional shoulder width for the installation of guardrail and Type A
crashworthy end terminals in accordance with the standard plans.
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2.0 Material. The material used shall be a 3-inch minus aggregate, or other granular material
approved by the engineer. The material shall be similar to a quarry-run stone graded from course
to fine with a minimum of voids. At least 20 percent of the material shall contain course stone 1.5
inches or larger. Acceptance of quality and size of material may be made by visual inspection.
Any excess material shall be disposed of outside of the limits of the right of way.

3.0 Construction Requirements. Slope areas to be shaped by the addition of material shall be
scarified to allow bonding with the added material. Density shall be obtained by reasonable
compactive efforts consisting of no less than three passes with a roller or other methods approved
by the engineer. The contractor will not be required to excavate any classified rock excavation
under this item.

3.1 Benching of the existing slope may be necessary to provide stability to the additional shoulder
width constructed by Modified Shaping Slopes, Class Ill. All costs for benching shall be included
in the cost of Modified Shaping Slopes, Class lll.

3.2 Modified Shaping Slopes, Class Il will apply only to those sections that have been specifically
designated as such on the plans.

4.0 Method of Measurement. Final measurement will not be made except where appreciable
errors are found in the contract quantity. Where required, measurement will be made in
accordance with Sec 215.3.

5.0 Basis of Payment. The accepted quantity of Modified Shaping Slopes, Class Il will be paid
for at the contract unit price for 215-99.03, Modified Shaping Slopes, Class lll, per linear foot. If
Modified Shaping Slopes, Class Ill is not provided but is required, payment will be in accordance
with Sec 104.3. No direct payment will be made for any additional material required for shaping
slopes.

J. Winter Months Requirements JSP-15-07A

1.0 Description. This project contains work which spans the winter months.

2.0 Work to be Completed. When the contractor ceases operations for the winter months, any
paving operation performed by the contractor shall not result in a lane height differential between
adjacent lanes.

3.0 Maintenance of Pavement Marking. Prior to ceasing operations for winter months, a
permanent or temporary stripe shall be provided on any completed length to the point that the
original stripe was obliterated or obscured by the contractors’ operation. Temporary striped areas
shall be re-striped with the remaining route upon performance of the final striping.

4.0 Winter Related Maintenance Activities. The contractor shall have the project in a condition
as not to interfere with the plowing of snow. The contractor shall also provide a taper at the end
of his paving that will not be damaged by the plowing of snow.

5.0 Basis of Payment. There will be no direct pay for compliance with this provision.
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K. Pavement Marking Log

1.0 Description. The contractor shall log the locations of existing pavement marking prior to any
construction operations that may affect the existing pavement marking. The log shall contain all
existing pavement marking and shall include center stripes, no passing stripes, lane lines, turn
arrows, hash bars, cross walks, and stop bars. The contractor shall provide a copy of the existing
pavement marking log to the engineer. The contractor shall place the new pavement marking at
the same locations as the existing pavement marking, unless otherwise directed by the engineer
or shown on the plans.

2.0 Basis of Payment. No direct payment will be made for logging of existing pavement marking.

L. Damage to Existing Roadways and Entrances

1.0 Description. This work shall consist of repairing any damage to existing pavement,
shoulders, side roads, and entrances caused by Contractor operations. This shall include, but is
not limited to, damage caused by the traffic during Contractor operations within the project limits
including the work zone signing.

2.0 Construction Requirements. Any cracking, gouging, or other damage to the existing
pavement, shoulders, side roads, or entrances from general construction shall be repaired within
twenty-four (24) hours of the time of damage at the Contractor’s expense. Repair of the damaged
pavement, shoulders, side roads, or entrances shall be as determined by the Engineer.

3.0 Method of Measurement. No measurement of damaged pavement, shoulder, side roads,
or entrances, as described above, shall be made.

4.0 Basis of Payment. No payment will be made for repairs.

M. Contractor Quality Control NJSP-15-42

1.0 The contractor shall perform Quality Control (QC) testing in accordance with the
specifications and as specified herein. The contractor shall submit a Quality Control Plan (QC
Plan) to the engineer for approval that includes all items listed in Section 2.0, prior to beginning
work.

2.0 Quality Control Plan.

(a) The name and contact information of the person in responsible charge of the QC testing.

(b) A list of the QC technicians who will perform testing on the project, including the fields in
which they are certified to perform testing.

(c) A proposed independent third party testing firm for dispute resolution, including all contact
information.

(d) A list of Hold Points, when specified by the engineer.

(e) The MoDOT Standard Inspection and Testing Plan (ITP). This shall be the version that is
posted at the time of bid on the MoDOT website (www.modot.org/quality).
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3.0 Quality Control Testing and Reporting. Testing shall be performed per the test method
and frequency specified in the ITP. All personnel who perform sampling or testing shall be
certified in the MoDOT Technician Certification Program for each test that they perform.

3.1 Reporting of Test Results. All QC test reports shall be submitted as soon as practical, but
no later than the day following the test. Test data shall be immediately provided to the engineer
upon request at any time, including prior to the submission of the test report. No payment will be
made for the work performed until acceptable QC test results have been received by the engineer
and confirmed by QA test results.

3.1.1 Test results shall be reported on electronic forms provided by MoDOT. Forms and
Contractor Reporting Excel20racle Reports (CRE20) can be found on the MoDOT website. All
required forms, reports and material certifications shall be uploaded to a Microsoft SharePoint®
site provided by MoDOT, and organized in the file structure established by MoDOT.

3.2 Non-Conformance Reporting. A Non-Conformance Report (NCR) shall be submitted by
the contractor when the contractor proposes to incorporate material into the work that does not
meet the testing requirements or for any work that does not comply with the contract terms or
specifications.

3.2.1 Non-Conformance Reporting shall be submitted electronically on the Non-Conformance
Report form provided on the MoDOT Website. The NCR shall be uploaded to the MoDOT
SharePoint® site and an email notification sent to the engineer.

3.2.2 The contractor shall propose a resolution to the non-conforming material or work.
Acceptance of a resolution by the engineer is required before closure of the non-conformance
report.

4.0 Work Planning and Scheduling.

4.1 Two-week Schedule. Each week, the contractor shall submit to the engineer a schedule
that outlines the planned project activities for the following two-week period. The two-week
schedule shall detail all work and traffic control events planned for that period and any Hold Points
specified by the engineer.

4.2 Weekly Meeting. When work is active, the contractor shall hold a weekly project meeting
with the engineer to review the planned activities for the following week and to resolve any
outstanding issues. Attendees shall include the engineer, the contractor superintendent or project
manager and any foreman leading major activities. This meeting may be waived when, in the
opinion of the engineer, a meeting is not necessary. Attendees may join the meeting in person,
by phone or video conference.

4.3 Pre-Activity Meeting. A pre-activity meeting is required in advance of the start of each new
activity, except when waived by the engineer. The purpose of this meeting is to review
construction details of the new activity. At a minimum, the discussion topics shall include: safety
precautions, QC testing, traffic impacts, and any required Hold Points. Attendees shall include
the engineer, the contractor superintendent and the foreman who will be leading the new activity.
Pre-activity meetings may be held in conjunction with the weekly project meeting.
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4.4 Hold Points. Hold Points are events that require approval by the engineer prior to
continuation of work. Hold Points occur at definable stages of work when, in the opinion of the
engineer, a review of the preceding work is necessary before continuation to the next stage.

4.4.1 Alist of typical Hold Point events is available on the MoDOT website. Use of the Hold Point
process will only be required for the project-specific list of Hold Points, if any, that the engineer
submits to the contractor in advance of the work. The engineer may make changes to the Hold
Point list at any time.

4.4.2 Prior to all Hold Point inspections, the contractor shall verify the work has been completed
in accordance with the contract and specifications. If the engineer identifies any corrective actions
needed during a Hold Point inspection, the corrections shall be completed prior to continuing
work. The engineer may require a new Hold Point to be scheduled if the corrections require a
follow-up inspection. Re-scheduling of Hold Points require a minimum 24-hour advance
notification from the contractor unless otherwise allowed by the engineer.

5.0 Quality Assurance Testing and Inspection. MoDOT will perform quality assurance testing
and inspection of the work, except as specified herein. The contractor shall utilize the inspection
checklists provided in the ITP as a guide to minimize findings by MoDOT inspection staff.
Submittal of completed checklists is not required, except as specified in 5.1.

5.1 Inspection and testing required in the production of concrete for the project shall be the
responsibility of the contractor. Submittal of the 501 Concrete Plant Checklist is required.

6.0 Basis of Payment. No direct payment will be made for compliance with this provision.

N. Permanent Aggregate Edge Treatment NJSP-15-40B

1.0 Description. This work shall consist of furnishing and installing a permanent aggregate edge
treatment along the edge of shoulder or pavement as shown on the plans or as directed by the
engineer.

2.0 Construction Requirements. Aggregate shall be simultaneously deposited and spread on
the sub-grade and shall not be deposited on the pavement or shoulder and bladed into place.
Aggregate material shall be shaped according to the typical section and compacted until there is
no visible evidence of further consolidation.

2.1 Bituminous fog seal shall be applied to sections of the edge treatment shown in the plans or
designated by the engineer. Bituminous fog seal will be paid for separately.

3.0 Material Requirements. Material used for the aggregate edge treatment shall be Type 1, 5,
or 7 Aggregate in accordance with Sec 1007 or an allowable substitute approved by the engineer.
Bituminous cold millings meeting the gradation for Type 1, 5 or 7 Aggregate may be used in lieu
of aggregate. Limestone screenings or other material with excessive fines will not be allowed.
Material will be accepted based on certification in lieu of testing contingent upon satisfactory
results being obtained in the field.

4.0 Measurement by Weight. Measurement of the aggregate edge treatment material shall be
per ton and in accordance with Sec 310.5.3.
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5.0 Basis of Payment. The accepted quantities of aggregate edge treatment will be paid for at
the contract unit price for 304-99.10, Permanent Aggregate Edge Treatment, per ton and will be
full compensation for all labor, equipment and material to complete the described work. No fuel
adjustment will be made for Permanent Aggregate Edge Treatment.

O. Guardrail Rail Removal and Reinstall

1.0 Description. This work shall consist of removing the rail of the guardrail and reinstalling as
needed for placement of the asphalt shoulders and curb as shown on the plans or as directed by
the engineer.

2.0 Construction Requirements. Care shall be taken to remove only the rail of the guardralil
while leaving the posts in place. All hardware shall be stored by the contractor so that it is not
lost or damaged. Any damage caused by the contractor to the rail or hardware during removal
and reinstallation shall be at the contractor’s expense.

3.0 Basis of Payment. The accepted quantities of guardrail rail removal and reinstall will be
paid for at the contract unit price for 606-99.03, Guardrail Rail Removal and Reinstall, linear foot
and will be full compensation for all labor, equipment, and material required to complete the
described work.

P. Union Pacific Railroad Requirements

1.0 Introduction.

1.1 These Railroad Requirements set forth terms and conditions agreed upon between the Union
Pacific Railroad Company (Railroad) and the Missouri Highways and Transportation Commission
(Commission), under which the Railroad will allow the Commission’s contractors to enter in and
upon the Railroad's real property, right of way, tracks and other facilities (Railroad's Property) to
perform the contractor’s work relating to this project.

1.2 To report an emergency on the Railroad, call: (888) 877-7267.

1.3 The project location is at Railroad Milepost 33.1 on Railroad’s New Madrid Sub, designated
as USDOT Crossing # 787289E. Current FRA data shows 1 daytime train and 1 nighttime
train and O passenger trains per day.

1.4 Definitions of terms set forth in the current edition of the Missouri Standard Specifications for
Highway Construction shall be applicable to those terms as used in these Railroad Requirements.

2.0 Authority of Railroad Representative and Engineer.

2.1 The authorized representative of the Railroad, herein called "Railroad Representative", shall
have final authority in all matters affecting the safe maintenance and operation of railroad traffic
including the adequacy of the foundations and structures supporting the railroad tracks.

2.1.1 The Railroad designates the following individual as the Railroad Representative for this
project. Except as otherwise provided in these Railroad Requirements, the contractor shall
address all notices concerning this project to the Railroad Representative, as follows:
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Leo Craig,

Public Projects

Telephone: Direct - (817) 901-9560
E-mail: [craig@olsson.com

2.1.2 The Railroad, or the individual identified above, may designate a different individual to act
as the Railroad Representative for this project, and may change the address information stated
above, by giving written notice of the changes to the contractor and to the Engineer, as provided
in these Railroad Requirements.

2.2 The authorized representative of the Commission (Engineer) shall have authority over all
other matters as prescribed herein and in the project specifications.

3.0 Contractor’s Indemnity Obligations to the Railroad.

3.1 The contractor agrees to indemnify, defend and hold harmless the Railroad from and against
any injury or death of persons whomsoever, or from any loss or damage to the Railroad's Property,
caused by acts or omissions of the contractor in performing work on this project, whether on, over,
under or in the vicinity of the Railroad's Property. In the event the contractor shall fail to restore
the Railroad's Property immediately to a condition acceptable to the Railroad when any such loss
or damage to the Railroad's Property is called to the contractor's attention by the Railroad, then
the Railroad may perform such corrective work at the cost of the contractor. The Railroad shall
have the right to bring an action directly against the contractor to recover any loss or damage
sustained by the Railroad by reason of the contractor's breach of agreements contained in these
Railroad Requirements. In addition to such remedies of the Railroad, the Commission will
withhold from final payment due to the contractor the amount reasonably necessary to reimburse
the Railroad for such loss or damage or for performing such work. The term "loss or damage" as
used herein shall include, but not be limited to, the erosion and silting of, water damage to, and
the accidental or intentional placing or dropping of objects on the Railroad's Property.

4.0 Notice of Starting Work.

4.1 The contractor shall not commence any work on the Railroad’s right of way until contractor
has complied with the following conditions (no particular order):

4.1.1 At least thirty (30) days in advance of the date the contractor proposes to begin work on
the Railroad’s Property, the contractor has given written notice of the contractor’s proposed start
date and time to the Railroad Representative, and Railroad’s Manager of Track Maintenance (see
paragraph 12.2.3 below), with a copy to the Engineer.

4.1.2 The Commission has obtained written approval from the Railroad’s Representative for the
contractor’s insurance coverage as required by Section 17 of these Railroad Requirements, and
authorization for the contractor to begin work on the Railroad’s Property.

4.1.3 The contractor has determined whether fiber optic cable systems are buried on the
Railroad's Property. If fiber optic cable systems are buried on the Railroad’s Property, then the
contractor has contacted the Railroad at the 24 hour number, 800-336-9193, has contacted the
telecommunications company involved, has arranged for a cable locator, and has made
arrangements for relocation or other protection of the fiber optic cable system on the Railroad’s
Property.
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4.1.4 Union Pacific Property Access Training must have been completed by each person on
UPRR right of way. A valid copy of certification must be with the individual anytime they are on
the job site. For guidance on completing the training, visit the website provided:
https://www.up.com/aboutup/community/safety/erailsafe/up-pat/index.htm

4.2 Right of Entry. At least thirty (30) days in advance of the date the contractor proposes to
begin work on the Railroad’s Property, the contractor shall enter into a Contractor’s Right of Entry
Agreement (CROE) with Railroad prior to working on Railroad property. Submit the following
information to the Railroad Representative:

MoDOT manager contact information
Contractor contact information

Site location (include address, DOT#)

Site map

Brief description of scope of work

Proposed schedule for work on UP right of way

~ooooTw

4.2.1 After reviewing the information, the Railroad Representative will send all of the information
to UP Real Estate for processing. UP Real Estate will draft the CROE agreement and send it to
the contractor for signature. The signed contract and administrative fee must then be returned to
UP Real Estate.

4.2.2 Administrative Fee. Upon the execution and delivery of this CROE agreement, Contractor
shall pay the Railroad One Thousand Twenty-five Dollars ($1,025) as reimbursement for clerical,
administrative and handling expenses in connection with the processing of this CROE
agreement.

4.2.3 If applicable to the project, the contractor must submit a demolition and falsework plan as
well as means and methods to the Railroad for review and approval. These plans can be
submitted along with the Right of Entry application; however, the Right of Entry will not be
approved until the demolition and falsework plan is approved by the Railroad.

5.0 Interference with Railroad’s Operations.

5.1 The Railroad’s right of way is located within the limits of this project. The contractor shall
take care to ensure that it will not drop any debris or material on the Railroad’s Property.

5.2 The contractor shall arrange and conduct all of the contractor’'s work so that it causes no
interference with the Railroad’s operations, including train, signal, telephone, telegraphic services,
damage to the Railroad’s Property, poles, wires and other facilities of tenants on the Railroad’s
Property. Whenever the contractor’'s work may directly affect the operations or safety of trains,
the contractor shall submit a written description of the method of doing such work to the Railroad
Representative for approval, but such approval shall not relieve the contractor from liability
resulting from the contractor’s work. Any work to be performed by the contractor that requires
flagging service shall be deferred by the contractor until the flagging services are available at the
job site.

5.3 Whenever the contractor's work upon the Railroad’s Property will unavoidably cause an
impediment to the Railroad’s operations, such as requiring the use of runaround tracks or reduced
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train speed, the contractor should schedule and conduct these operations so that this impediment
is reduced to the absolute minimum.

5.4 If conditions arising from, or in connection with the work require immediate and unusual
provisions to protect the Railroad’s operations and property, the contractor shall make such
provisions. If in the judgment of the Railroad Representative, or the Engineer if the Railroad
Representative is absent, such provision is insufficient, then the Railroad Representative or
Engineer may require or provide such provisions as he/she deems necessary. In any event, the
contractor shall make such provisions at the contractor's expense, and without cost to the Railroad
or the Commission.

6.0 Track Clearances.

6.1 During construction, the contractor shall maintain not less than the minimum track clearances
as shown on the project plans. However, before undertaking any work within the Railroad’s
Property and before placing any obstruction over any track, the contractor shall:

6.1.1 Notify the Railroad Representative and the Railroad’s Manager of Track Maintenance at
least ten (10) days in advance of the proposed work.

6.1.2 Receive assurance from the Railroad’s Manager of Track Maintenance that arrangements
have been made for flagging service as may be necessary.

6.1.3. Receive permission from the Railroad Representative to proceed with the work, as
provided in section 4.0.

6.1.4. Confirm that the Engineer has received copies of the contractor’s notice to the Railroad,
and of the Railroads’ response.

6.1.5 Note that temporary Work Zone traffic control must not circumvent the active warning
devices at this location.

6.1.6 Temporary traffic control must comply with MUTCD standards. Any time work is within 25'
of the track, the potential to foul the track exists or a pilot car is used traversing the crossing will
require a Railroad flag person to be present. Traffic control must be returned to normal operations
through the crossing area before releasing the Railroad's flag person.

7.0 Construction Procedures.

7.1. General. The contractor’s work on the Railroad’s property shall be performed in accordance
with these Railroad Requirements and shall be subject to the Railroad’s inspection and review.
The contractor shall submit plans that shall be signed, sealed, and stamped in accordance with
the laws relating to Architects and Professional Engineers, Chapter 327, RSMo, for the demolition
of any structure over Railroad right of way, and for temporary shoring and falsework that may
affect the Railroad’s facilities or traffic.

7.2 Excavation. The contractor shall maintain the subgrade of an operated track with the beam
edge at least 12 feet from centerline of track and not more than 26 inches below top of rail, unless
the existing section fails to meet this specification, in which case the contractor shall maintain the
existing section.
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8.0 Maintenance of Railroad Facilities. Within the project limits, the contractor shall maintain
Railroad’s Property, including all ditches and drainage structures, free of silt or other obstructions
that may result from contractor's operations. The contractor shall promptly repair eroded areas
within the Railroad’s Property and repair any other damage to the Railroad’s Property or the
Railroad’s tenants. The contractor shall perform all such maintenance and repair of damages
due to the contractor's operations at the contractor's expense.

9.0 Storage of Materials and Equipment.

9.1 The contractor shall obtain permission from the Railroad Representative before storing any
materials or equipment anywhere on Railroad’s Property. The Railroad will not ordinarily permit
storage within twenty-five feet (25’) from the centerline of any track, or within three hundred feet
(300’) from any grade crossing. The Railroad will not be liable for damage to such material and
equipment from any cause, and the Railroad Representative may move such material and
equipment or require the contractor to move it, at the contractor's expense.

9.2 The contractor shall not leave unattended any grading or construction machinery parked upon
Railroad’s Property, unless it is effectively immobilized so that unauthorized persons cannot move
such machinery.

10.0 Cleanup. Upon completion of the work, the contractor shall remove from within the limits
of the Railroad’s Property all machinery, equipment, surplus materials, falsework, rubbish or
temporary buildings of the contractor’'s and shall leave Railroad’s Property in a neat condition
satisfactory to the Railroad Representative.

11.0 Damages. The Railroad shall not assume liability for any damages to the contractor,
contractor's work, employees, servants, equipment and materials caused by the Railroad’s traffic.
However, the preceding sentence shall not exempt the Railroad from liability for any loss, damage
or injury proximately caused by the Railroad’s intentional misconduct or sole or gross negligence.
The contractor shall directly reimburse the Railroad for any cost the Railroad reasonably incurs
for repairing damages to the Railroad’s Property or to property of the Railroad’s tenants, caused
by or resulting from the operations of the contractor relating to this project.

12.0 Flagging Services.

12.1 When Flagging is Required. The Railroad has sole authority to determine the need for
flagging to protect the Railroad’s operations. Whenever the Railroad requires flagging services
with reference to any of the contractor’s work on this project, the contractor shall not perform any
such work until all required flaggers are present at the job site.

12.1.1 In general, the Railroad may require flagging services whenever the contractor's
personnel or equipment are, or are likely to be, working on the Railroad's Property, or across,
over, adjacent to, or under a track, or when such work has disturbed or is likely to disturb a railroad
structure or the railroad roadbed or surface and alignment of any track to such extent that the
movement of trains must be controlled by flagging, to prevent unreasonable risks of accidental
hazard to the Railroad's operations or personnel.

12.1.2 Normally, the Railroad will assign one flagger to a project; but in some cases, more than
one may be necessary, such as yard limits where the Railroad may assign up to three flaggers.
However, if the contractor works within distances that violate instructions given by the Railroad
Representative, or performs work upon or adjacent to Railroad’s Property that has not been
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scheduled with the Railroad Representative, the Railroad may require flagging services full time
until the project is completed.

12.1.3 If flagging is determined to be required by the Manager of Track Maintenance (MTM), and
the MTM advises that third party flagging is to be used, then third-party flagging must be used. If
flagging is determined to be required by the MTM and the MTM advises that an agreement
employee flagging is to be used, then an agreement flagger will be put up for bid (and scheduled
accordingly).

Jessie Williams — Manager of Track Maintenance
1-870-810-0582
mailto:jrwilia@up.com

UPRR Third Party Flagging Policy Link
https://www.up.com/real estate/third-party-flagging/index.htm

12.2 Scheduling and Notification of Flagging Services.

12.2.1 The contractor shall arrange with the Railroad all flagging services required by the Railroad
to accomplish the contractor’s work on this project.

12.2.2 Before the contractor begins work on the Railroad’s Property, the contractor shall furnish
to the Railroad Representative and the Engineer a schedule for all work required to complete the
contractor’s portion of the project within the Railroad’s Property, and shall arrange for a job site
meeting between the contractor, the Engineer, and the Railroad Representative. Until the
contractor has provided its work schedule and met on-site with the Railroad Representative and
the Engineer, the Railroad may withhold all flagging services from the contractor’s proposed job
site.

12.2.3 Before the contractor first begins any work upon or adjacent to the Railroad’s Property, the
contractor shall give not less than thirty (30) days advance notice to the Railroad, and to the
Engineer, of its intent to begin such work. The contractor shall address all notices relating to
flagging as instructed in the fully executed CROE agreement.

12.2.4 The Railroad usually assigns one flagger to work at the job site on a continuous basis until
the contractor no longer needs flagging services. The contractor shall not call for flagging services
on a spot basis. The Railroad’s assigned flagger shall notify the Engineer when flagging services
have begun and ended. The flagger shall give these notices immediately upon arrival at the job
site on the first day, and before departing from the job site on the last day of each separate period
when the Railroad provides flagging services, or as soon as possible thereafter. The Engineer
shall document these notifications in the project records.

12.2.5 After the contractor has begun work that requires flagging services, the contractor shall
give not less than ten (10) day’s advance written notice to the Railroad before discontinuing
flagging services and terminating the obligation to pay for flagging services. The contractor shall
simultaneously provide a copy of this notice to the Engineer. If the contractor's work on or
adjacent to the Railroad’s Property is suspended at any time, or for any reason, then before the
contractor resumes any work on or adjacent to the Railroad’s Property, the contractor shall give
advance, written notice to the Railroad and to the Engineer of its intent to resume such work. This
notice shall provide sufficient details of the contractor’'s proposed work to enable the Railroad
Representative to determine whether flagging services will be required before the contractor
resumes its work on or adjacent to the Railroad’s Property. The contractor shall give this required
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notice at least three (3) working days before it intends to resume such work; however. The
Railroad may take up to thirty (30) days after the contractor has given this notice before resuming
flagging services at the job site. The requirements of this paragraph 12.2.5 shall not apply if the
suspension and resumption of the contractor’s work were previously scheduled with the Railroad
pursuant to paragraph 12.2.2 of these Railroad Requirements, or the suspension was caused by
an emergency as provided in paragraph 12.2.6 of these Railroad Requirements.

12.2.6 If, after the Railroad has assigned a flagger to the project site in accordance with section
12.0, any emergency requires the flagger's presence elsewhere, then the contractor shall
suspend work on the Railroad’s Property until the flagger is again available. Any additional costs
to the contractor resulting from such delay shall be borne by the contractor and not by the
Railroad.

12.3 Payment for Flagging Services.

12.3.1 The Commission will pay the Railroad directly for the cost of flagging services associated
with this project by deducting the amount from the Commission’s payments to the contractor. If
a third-party flagger is used, the contractor has the option to pay the flagger directly but must
notify the MoDOT Engineer of such payments for flagging.

12.3.2 The estimated cost of flagging services is approximately $1,500 per day, based on an 8-
hour workday and a 40-hour work week. The Railroad shall charge not more than its actual cost
of providing these flagging services, which includes the base pay for the flagger or flaggers who
actually performed the required flagging services, the Railroad’s reasonable overhead costs, and
the reasonable costs actually incurred for the flagger’s travel expenses, meals and lodging if
required. The Railroad may charge a maximum of one hour of travel time each way per day per
flagger, for travel to and from the job site. A flagger's work in excess of 8 hours per day or 40
hours per week, but not more than 12 hours per day, will result in overtime pay at 1.5 times that
employee’s regular hourly rate. A flagger's work in excess of 12 hours per day will result in
overtime pay at 2.0 times that employee’s regular hourly rate. If a flagger performs required
flagging services on a holiday, then the overtime pay rate shall be 2.5 times that employee’s
regular hourly rate. The Commission or contractor also shall reimburse the Railroad for its actual
expenses reasonably incurred in preparing and handling invoices to the Commission or contractor
for the cost of these flagging services. The Railroad’s charges to the Commission or contractor
shall comply with applicable provisions of the current FAPG issued by the FHWA.

12.3.3 The Railroad shall submit progress invoices to the Engineer during the time the Railroad
requires flagging services. The Railroad shall submit its final invoice for flagging services to the
Engineer within one hundred eighty (180) days after the contractor has notified the Railroad and
the Commission that all its work over the Railroad’s Property is complete, in accordance with
section 18.0 below. If the Commission does not receive the Railroad’s final flagging invoice within
this time period, then the Railroad shall obtain payment directly from the contractor.

12.3.4 If a dispute arises between the Railroad, the Commission and the contractor concerning
the amount charged for flagging service, then the Commission may deduct the full amount of the
Railroad's invoice from the contractor's payment until the dispute is resolved.

12.4 Flagging Complaints. The contractor and the Railroad shall attempt to resolve any

complaints concerning flagging services in a timely manner. If the contractor disputes the need
for a flagger, the contractor shall notify the Railroad Representative and the Engineer. The
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contractor shall confirm any verbal complaints in writing within five (5) working days, by sending
a copy to the Railroad Representative and to the Engineer.

13.0 Temporary Construction Grade Crossing.

13.1 When the contractor has no reasonable alternate method of transporting construction
materials and personnel across the Railroad’s track, the contractor shall make all necessary
arrangements with the Railroad for the installation, maintenance, and removal of one temporary
grade crossing for a construction haul road. The contractor shall bear all costs incidental to such
crossings, including flagging, whether services are performed by contractor's own forces or by
the Railroad’s personnel. The contractor shall execute the Railroad’s standard Road Crossing
Agreement covering terms and conditions for the temporary crossing.

13.2 Neither the contractor nor the Railroad shall construct any crossing for use by the contractor
for transporting materials or equipment across the tracks of the Railroad until the Railroad
Representative specifically authorizes the installation, maintenance, necessary watching and
flagging thereof and removal, which shall be done at the contractor’s expense.

14.0 Work for the Benefit of the Contractors. The project plans show all temporary or
permanent changes in wire lines or other facilities that are necessary to complete the project, or
these changes will be covered by appropriate plan revisions approved by the Commission and
the Railroad. If the contractor desires any further changes, the contractor shall make separate
arrangements with the Railroad for those changes, at the contractor's expense.

15.0 Cooperation and Delays. The contractor shall arrange a schedule with the Railroad for
accomplishing staged construction involving work by the Railroad or tenants of the Railroad. In
arranging a schedule, the contractor shall request information from the Railroad, and the Railroad
shall promptly provide information, concerning the minimum lead time required for assembling
crews and materials. The contractor shall schedule adequate time for those activities. The
contractor shall not make any claim against the Railroad for hindrance or delay on account of
railway traffic for:

15.1 Any work the Railroad performs.
15.2 Other delay incident to or necessary for the safe maintenance of railway traffic.
15.3 Any delays due to compliance with these Railroad Requirements.

16.0 Trainman’s Walkways. The contractor shall maintain along the outer side of each exterior
track of multiple operated tracks, and on each side of single operated track, an unobstructed
continuous space suitable for trainman's use in walking along trains, extending to a line not less
than 12 feet from the centerline of the track. Before the close of each workday, the contractor
shall remove all temporary impediments to walkways and track drainage encroachments or
obstructions that were allowed during work hours when flagging services were available.
Whenever the contractor excavates or maintains any excavation near the walkway, the contractor
shall install a handrail with 12 feet minimum clearance from the centerline of the track.

17.0 Insurance.

17.1 General Insurance Provisions. The contractor shall, at its sole cost and expense, procure

and continuously maintain in force during this project, the insurance coverage required under this

section 17 until the contractor has completed all project work on the Railroad's Property, has
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removed all equipment and materials from the Railroad's Property, and has cleaned and restored
the Railroad's Property to the satisfaction of the Engineer and the Railroad Representative. The
amount of work to be performed upon, over or under the Railroad’s Property is estimated to be
one percent (1%) of the contractor's total bid for the project.

17.2 Commercial General Liability Insurance. The contractor shall maintain commercial
general liability ("CGL") insurance with a limit of not less than $5,000,000 for each occurrence
and an aggregate limit of not less than $10,000,000. CGL insurance must be written on ISO
occurrence form CG 00 01 12 04 (or a substitute form providing equivalent coverage). The policy
must contain the following endorsement, which must be stated on the certificate of insurance:
“Contractual Liability Railroad's” ISO form CG 24 17 10 01 (or a substitute form providing
equivalent coverage) showing "Union Pacific Railroad Company Property" as the Designated Job
Site.

17.3 Business Automobile Coverage Insurance. The contractor shall maintain business auto
coverage written on ISO form CA 00 01 (or a substitute form providing equivalent liability
coverage) with a combined single limit of not less than $5,000,000 for each accident. The policy
must contain the following endorsements, which must be stated on the certificate of insurance:
“Coverage For Certain Operations In Connection With Railroad's” ISO form CA 20 70 10 01 (or a
substitute form providing equivalent coverage) showing "Union Pacific Property” as the
Designated Job Site; and Motor Carrier Act Endorsement - Hazardous Materials Clean Up (MCS-
90) if required by law.

17.4 Alternate Liability Insurance Limits. Instead of the minimum limits of insurance coverage
described above in subsections 17.2 and 17.3, Railroad will accept CGL insurance limits of at
least $2,000,000 for each occurrence or claim and an aggregate limit of at least $2,000,000, and
will accept Business Automobile Insurance containing a combined single limit of at least
$2,000,000 per occurrence or claim, if the contractor will secure Railroad Protective Liability
Insurance coverage with a combined single limit of $5,000,000 per occurrence and an aggregate
limit of $10,000,000. The contractor’s election to maintain these alternate liability insurance limits
shall not affect the applicability of any other terms and conditions set forth in these Railroad
Requirements.

17.5 Workers' Compensation and Employers' Liability Insurance. The contractor shall
maintain workers’ compensation insurance coverage, with not less than the minimum statutory
liability required under the workers' compensation laws of the State of Missouri. The contractor
shall maintain Employers’ Liability (Part B) insurance coverage with limits of at least $500,000 for
each accident, a $500,000 disease policy limit, and $500,000 for each employee. If the contractor
is self-insured, then the contractor shall provide evidence of state approval and excess workers'
compensation coverage, which must include coverage for liability arising out of the U. S.
Longshoremen's and Harbor Workers' Act, the Jones Act, and the Outer Continental Shelf Land
Act, if applicable. The policy must contain the following endorsement, which must be stated on
the certificate of insurance: "Alternate Employer Endorsement” ISO form WC 00 03 01 A (or a
substitute form providing equivalent coverage) showing the Railroad in the schedule as the
alternate employer (or a substitute form providing equivalent coverage).

17.6 Railroad Protective Liability Insurance. The contractor must maintain Railroad Protective
Liability insurance written on ISO occurrence form CG 00 35 12 04 (or a substitute form providing
equivalent coverage) on behalf of the Railroad as named insured, with a limit of not less than
$2,000,000 per occurrence and an aggregate limit of $6,000,000. Before commencing any work
on the Railroad’s Property, the contractor shall submit the original insurance policy to the Railroad,
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or may submit a binder stating that the required Railroad Protective Liability policy is in place until
the contractor delivers the original policy to the Railroad. The contractor shall cause the Railroad
Protective Liability Insurance policy to include a description of the named insured, the work, and
the job site, as follows:

17.6.1 Named Insured: Union Pacific Railroad Company.

17.6.2 Description and Designation:
Resurfacing (mill/fill) both sides of crossing
New Madrid County Route 61
Job No. J9P3516
USDOT # 787280E MP 33.1 New Madrid Sub in New Madrid, MO.

17.7 Umbrella or Excess Insurance. If the contractor utilizes umbrella or excess insurance
policies, these policies must “follow form” and afford no less coverage than the primary policy.

17.8 Pollution Liability Insurance. The contractor shall maintain pollution liability insurance
coverage, which must be written on ISO form Pollution Liability Coverage Form Designated Sites
CG 00 39 12 04 (or a substitute form providing equivalent liability coverage), with limits of at least
$5,000,000 per occurrence and an aggregate limit of $10,000,000. If the scope of work as defined
in this Project includes the disposal of any hazardous or non-hazardous materials from the job
site, the contractor must furnish to the Railroad evidence of pollution legal liability insurance
maintained by the disposal site operator for losses arising from the insured facility accepting the
materials, with coverage in minimum amounts of $1,000,000 per loss, and an annual aggregate
of $2,000,000.

17.9 Other Insurance Requirements.

17.9.1. Each policy required above (except workers' compensation and employers' liability) must
include the Railroad as “Additional Insured” using ISO Additional Insured Endorsements CG 20
26, and CA 20 48 (or substitute forms providing equivalent coverage). The coverage provided to
the Railroad as an additional insured shall, to the extent provided under ISO Additional Insured
Endorsement CG 20 26 and CA 20 48, provide coverage for the Railroad’s negligence whether
sole or partial, active or passive.

17.9.2 Where allowable by law, the punitive damage exclusion shall be deleted, and the deletion
shall be indicated on the certificate of insurance.

17.9.3 The contractor waives all rights of recovery, and its insurers also waive all rights of
subrogation of damages against the Railroad and its agents, officers, directors and employees,
except that these waivers shall not apply to punitive damages, nor to any loss, damage or injury
proximately caused by the Railroad’s intentional misconduct or sole or gross negligence. The
certificate of insurance shall acknowledge these waivers.

17.9.4 Prior to commencing any work on the Railroad's Property, the contractor shall furnish the
Railroad with one or more certificates of insurance, executed by a duly authorized representative
of each insurer, showing compliance with the insurance requirements set forth in this Section
17.0.
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17.9.5 The contractor shall only obtain insurance policies written by a reputable insurance
company acceptable to the Railroad, or which currently has a Best's Insurance Guide Rating of
A— and Class VIl or better, and which is authorized to do business in the State of Missouri.

17.9.6 The fact that insurance is obtained by the contractor or by the Railroad on behalf of the
contractor will not be deemed to release or diminish the liability of the contractor, including, without
limitation, liability under the indemnity provisions contained in Section 3.0 of these Railroad
Requirements. Damages recoverable by the Railroad from the contractor or any third party will
not be limited by the amount of the required insurance coverage, except to the extent of any
payments the Railroad has received pursuant to that insurance coverage obtained and paid for
by the contractor.

17.10 Evidence of Insurance. The contractor shall provide evidence of insurance as required
above to the addresses shown below, for review by the Commission and transmittal to the
Railroad.

Railroad Commission

Real Estate Ms. Brandi Baldwin

Union Pacific Railroad Company State Construction and Materials Engineer
1400 Douglas St., MS 1690 Missouri Department of Transportation
Omaha, NE 68179-1690 P.O. Box 270

Jefferson City, MO 65102

17.11 Except as otherwise specifically provided in these Railroad Requirements, the Railroad
will not accept binders as evidence of insurance, and the contractor shall provide the Railroad
with the original insurance policy.

17.12 Insurance Required of Subcontractors. If any part of the work is sublet, the contractor
shall maintain and provide evidence of similar insurance, in the same amounts as required of the
prime contractor, to cover the subcontractor’s operations. The Railroad will accept endorsements
to the prime contractor's policies specifically naming subcontractors and describing the
subcontractor’s operations, for this purpose.

17.13 Cancellation of Insurance. The contractor and its insurers shall not cancel any of the
required insurance coverage, except by permission of the Commission and the Railroad, or after
thirty (30) days' written notice to the Commission and the Railroad at the addresses shown in
subsection 17.10.

18.0 Completion of Work on Railroad’s Property. The contractor shall notify Engineer and
Railroad’s Representative when the contractor has completed its work on Railroad’s Property.

19.0 Failure to Comply. If the contractor violates or fails to comply with any of the requirements
of these Railroad Requirements, then the Railroad Engineer may require that the contractor
vacate the Railroad’s property and the Engineer may withhold all monies due to the contractor
until the contractor has remedied the situation to the satisfaction of the Railroad Engineer and the
Engineer.

20.0 Payment for Cost of Compliance. The contractor is not entitled to any separate payment
for any extra cost it may incur on account of compliance with these Railroad Requirements. The
contractor shall include all such costs in the contract unit price for items properly authorized in the
contract.
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Q. Utilities

1.1 The Contractor shall be aware there are numerous utilities present along the routes in this
contract. Utility locates were not performed during the design phase of the project; therefore, the
extent of conflicts with utilities are unknown. It is the inherent risk of the work under this contract
that the contractor may encounter these utilities above and/or below the ground or in the vicinity
of any given work item which may interfere with their operations. The contractor expressly
acknowledges and assumes this risk even though the nature and extent are unknown to both the
contractor and the Commission at the time of bidding and award of the contract.

2.0 Project Specific Provisions: There are locations of signpost and guardrail installations along
the project.

R. Relocate Temporary Signals

1.0 Description. This work shall consist of relocating and setting up work zone traffic signal
system as shown on the plans or as directed by the engineer.

2.0 Construction Requirements. Locations and lengths of the signal setups shall be based on
field conditions as directed by the engineer. Each setup shall not exceed 3 days in length.

3.0 Basis of Payment. The accepted quantities of relocating and setting up work zone traffic
signal system and associated signs will be paid for at the contract unit price for 616-99.02,
Relocate Temporary Signals, each and will be full compensation for all labor, equipment, and
material required to complete the described work.

S. Optional Temporary Pavement Marking Paint NJSP-18-07F

1.0 Description. This provision provides the contractor with the option to either complete all
Permanent Pavement Marking Paint (PPMP) prior to the time limits specified herein or to apply
Temporary Pavement Marking Paint (TPMP) in accordance with Sec 620.10.2 (4 in. width) in all
locations shown on the plans as PPMP and delay application of the PPMP until the spring of
2026, as allowed herein. PPMP is defined as Standard Waterborne Paint and High Build
Waterborne Paint and does not include Sec 620.20.3 Durable Pavement Markings.

1.1 No application of PPMP shall occur between October 1, 2025 and March 1, 2026, both dates
inclusive, except as stated herein. When the contractor has begun application of PPMP prior to
October 1, 2025, and weather limitations stated in Sec 620.20.2.4 can be met, the contractor may
complete the PPMP within the first seven (7) calendar days of October. If all (100%) of the PPMP
is not completed on or before October 7, 2025, all previously applied PPMP, including any painted
markings applied prior to October 1, shall be considered TPMP, and the contractor shall complete
the remaining marking with TPMP, and then re-apply PPMP in all planned locations after March
1, 2026. All PPMP shall be completed prior to June 1, 2026. No additional payment will be made
for PPMP that is later determined to be TPMP due to the contractor’s failure to complete the
PPMP within the time specified.

1.2 Use of TPMP Prior to October 1. The contractor has the option to apply TPMP in lieu of
PPMP prior to October 1, 2025, even when there is sufficient time to complete the PPMP prior to
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October 1, 2025. For example, the contractor may choose to use TPMP as a base coat for the
PPMP on open-graded surfaces in order to achieve higher retroreflectivity readings on the surface
coat as compared to a single application.

1.2.1 The contractor has the option of using TPMP in lieu of Temporary Raised Pavement
Markers if applied each day that existing markings are obliterated.

2.0 Construction Requirements. TPMP shall be accurately placed in the final planned location
and shall be completely covered by the final application of PPMP. Any failure to comply with this
requirement shall be corrected by removal of the misplaced pavement markings at the
contractor’s expense and without marring of the pavement surface.

2.1 Prior to application of the PPMP on TPMP, TPMP shall be fully cured in accordance with the
manufacturer’s recommendation, or for a period of 12 hours, whichever is greater.

3.0 Weather Limitations. All weather limitations specified in Sec 620 for PPMP and TPMP shall
apply. Cold Weather Pavement Marking Paint, in accordance with Sec 620.10.6, shall be used
for TPMP when specified weather limitations do not allow the use of waterborne paint. No
additional payment will be made for the use of Cold Weather Pavement Marking Paint as TPMP.
Cold Weather Pavement Marking Paint is not an allowable substitute for PPMP and shall
subsequently be covered with PPMP.

4.0 Time Exception. If application of PPMP is to be delayed to the spring of 2026, the contractor
shall submit a request to the engineer for a time exception and shall provide a revised work
schedule that shows the planned completion of the PPMP.

4.1 Upon receipt of the time exception request in Section 4.0, the engineer will list “Application
of Permanent Pavement Marking Paint” as an exception on the Semi-Final Inspection form, thus
granting an exception to the count of contract time thru June 1, 2026, solely for the purpose of
delaying application of PPMP. This time exception shall not apply to any time needed to complete
any other work items. Liquidated Damages, as specified elsewhere in this contract, shall remain
in effect for all other work items not completed by the contract time limits, as specified elsewhere
in this contract, and for PPMP not completed by June 1, 2026.

5.0 Method of Measurement. No final measurement will be made for TPMP.

6.0 Basis of Payment. Full payment for TPMP will be made at the contract lump sum price even
when PPMP is completed prior to the time limitation and TPMP is not used or only partially used.

6.2 If a $0 bid is entered for TPMP, no payment will be made should TPMP become necessary.

Item Description Unit
Number
620-99.01 Temporary Pavement Marking Paint LS

T. MoDOT’s Construction Workforce Program NJSP-15-17A

1.0 Description.
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1.1 Projects utilizing federal funds include contract provisions for minority and female workforce
utilization in the various trade crafts used to complete construction contracts. These federal
contract workforce goals are described in the section labeled “Notice of Requirement for
Affirmative Action to Ensure Equal Employment Opportunity”. These goals are included in all
MoDOT federal aid contracts and are under the authorization and enforcement of the U.S.
Department of Labor (US DOL).

1.2 The Federal workforce requirement (Goals — TABLE 1) is authorized in 41 CFR Part 60-4
and Executive Order 11246 which set Equal Employment Opportunity goals with Affirmative
Action requirements.

1.3 The required federal aid workforce provisions noted above, coupled with the following
additional contract provisions, constitute MoDOT’s Construction Workforce Program herein called
Program.

1.4 This provision does not require pre-qualification nor is it a condition of award.

1.5 The Program does not eliminate or limit any actions the US DOL may take in relation to this
contract’s federal provisions.

1.6 The Program goals included in the contract are separate from any Disadvantaged Business
Enterprise (DBE) or On-The-Job (OJT) training provision that may be included as contract
provisions. DBE and OJT goals may or may not be included in a contract based on the individual
size of contracts, type of contract work, anticipated length of contract, available and willing
resources or other reasons.

1.7 Contractor, for the purpose of this provision, means the prime contractor and any and all
subcontractors.

1.8 Itis expected that the contractor recognizes the construction workforce goals for both minority
and female workers in the project’s county and make efforts to attain those goals, if possible,
through the existing workforce makeup of the prime (including subcontractors) that will be on the
project and/or through hiring opportunities that may arise for the project. However, it is not the
intent of this provision to compel any contractor to displace existing workforce or move workers
around to just meet the workforce goals.

1.9 If the contractor’s existing Missouri construction workforce meets or exceeds the federal
workforce goals established in Table 1, then the OJT goal (Training Provision) if included in the
contract, does not be apply.

1.10 Contractor’s Workforce Plan. The Contractor shall submit its Workforce Plan a minimum
of 1 week before construction starts. One plan shall be submitted for the project that shall include
the cumulative planned workforce of the prime and subcontractor(s). The contractor shall prepare
the plan, for total minority and female utilization, regardless of the craft. The Engineer will provide
the Contractor with comments regarding their Workforce Plan prior to the start of construction.
Once work starts, all monthly reporting shall include the craft of each worker reported. If the
contractor’s plan includes project manager, direct project support roles, project testers or other
project professionals, these designations should also be included in addition to the workers
designated by craft such as laborer, operator, carpenter, ironworker and others.

1.11 The plan accepted by the engineer before the start of construction will be the effort expected

30



Job No.: J9S3516
Route: 61
County: New Madrid

of the prime contractor to maintain during the life of the project.

1.12 If the contractors planned project workforce plan (including OJT hours if included in the
contract) is short of the goals included in Table 1, there is opportunity for the contractor to receive
a reimbursement of $10.00 / hour for any new project minority and female hires needed through
the remainder of the project. The reimbursement is applicable to work that qualifies for prevailing
wage under the federal Davis-Bacon Act, 40 U.S.C. 88 3141-3148, in accordance with an
approved workforce plan. Any reimbursement must be pre-approved by the Engineer. The
reimbursement is provided as a remedy to the contractor and as an aid in the long-term growth
of experienced persons in the building of roads and bridges in Missouri. The contractor shall
manage the plan through the life of the project as described in the plan or as modified, in
coordination with the Engineer. The total amount available per project is not capped.

1.13 The Contractor’s workforce plan may include existing construction support and professional
services staff.

2.0 Forms and Documentation. The bidder must submit the following documents if awarded
the contract:

Cumulative Workforce Utilization Reports. This report is contract specific. One report shall
be submitted to the Engineer by the 15" of each month. The report will be used to report the total
workforce compliance data for the prime contractor and all subcontractors retained by the
contractor on the Commission’s construction contract. The reporting shall include the workforce
hours per each craft broken down by gender and ethnicity. Construction Support, testing and
other professional services hours shall be included as these hours are part of the overall plan.
The report will include the previous month’s hours worked for the project. For projects less than
60 days in length, only one report with total hours worked by classification is required at
substantial completion of construction.

3.0 Methods for Securing Workforce Participation and Good Faith Efforts.

3.1 By submitting a bid, the Bidder agrees, as a material term of the contract, to carry out
MoDOT’s Construction Workforce Program by making good-faith efforts to utilize minority and
female workers on the contractor’s job sites to the fullest extent consistent with submitting the
lowest bid to MoDOT. The Bidder shall agree that the Program is incorporated into this document
and agree to follow the Program. If a bidder is unable to meet the workforce goals at the time of
bid, it shall be required to objectively demonstrate to MoDOT that the goals have been met or
demonstrate a good faith effort has been made with the level of effort submitted prior to the start
of construction.

3.2 The Engineer, through consultation with MoDOT’s External Civil Rights (ECR’s) Division, may
determine that the contractor has demonstrated that good-faith efforts to secure minority and
female participation have been made.

3.3 In evaluating good-faith efforts, the ECR’s Division will take into consideration the affirmative
actions listed in the Federal Provisions (including provisions of Executive Order 11246).

3.4 MoDOT’s Program allows the contractor flexibility to implement a project specific workforce

and improve the diversity of their existing workforce that can be utilized across various areas of
the state to meet future MoDOT Program goals and Federal Provisions.
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3.5 If the contractor’s approved plan changes during the project and/or the available workforce
changes from what is approved at any time, it is the contractor’s responsibility to remedy, in
coordination with MoDOT’s ECR Division, the conditions as outlined and made available through
this provision.

4.0 Compliance Determination. (Required with project closeout) All documentation and on-
site information will be reviewed by MoDOT’s ECR Division in making a determination of whether
the contractor made sufficient good faith efforts to meet the compliance with MoDOT’s
Construction Workforce Program.

5.0 Liquidated Damages. If the contractor elects to not submit a workforce plan prior to work
starting or fails to fulfill their workforce plan committed to prior to the start of construction, the
contractor will be required to establish a good-faith effort determination, as to why either of these
events occurred. MoDOT may sustain damages, the exact extent of which would be difficult or
impossible to ascertain, as this impacts the cost of future road and bridge construction. Therefore,
in order to liquidate those damages, MoDOT shall be entitled, at its sole discretion, to deduct and
withhold the following amounts: The sum of one thousand five hundred ($1,500)

6.0 Administrative Reconsideration. The contractor shall be offered the opportunity for
administrative reconsideration upon written request related to findings and/or actions determined
by MoDOT’s ECR’s Division. The Administrative Reconsideration Committee shall be composed
of individuals not involved in the original MoDOT determination(s).

7.0 Available Pre-Apprentice Training Programs. The Commission has established a labor
force recruiting program intended to assist contractors in identifying, interviewing and hiring
gualified job applicants. MoDOT strongly encourages the hiring of individuals from the MoDOT
funded pre-apprentice training programs.

8.0 Independent Third-Party Compliance Monitor (Monitor). MoDOT may utilize a monitor
that will be responsible for tracking the project’s workforce utilization for the information the
contractor submits. The contractor and its subcontractors shall allow the monitor access to their
reports, be available to answer the monitor’s questions and allow the monitor to access to the site
and to contractor and subcontractor employees. The monitor shall abide by the contractor’s
project site protocols.

9.0 Regional Diversity Council (Council). (Applicable to the Kansas City and St. Louis District
regions only) The Council shall consist of local community leaders, leadership of local
construction trades, MoDOT staff, Industry representation, and a representative(s) from the
Federal Highway Administration. The Council will meet quarterly and evaluate the workforce
activity per each project according to the following criteria:

a. Review monthly workforce reports.

b. Review progress toward the stated project workforce program.

c. Review findings of Administrative Reconsideration hearings.

d. Recommend other workforce actions to MoDOT.

10.0 Federal Workforce Goals.
Female Patrticipation for Each Trade is 6.9% Statewide for Missouri.

Minority Participation for Each Trade is shown below in Table 1.
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TABLE 1:

County Goal (Percent) County Goal (Percent)
Adair 4 Linn 4
Andrew 3.2 Livingston 10
Atchison 10 McDonald 2.3
Audrain 4 Macon 4
Barry 2.3 Madison 11.4
Barton 2.3 Maries 11.4
Bates 10 Marion 3.1
Benton 10 Mercer 10
Bollinger 11.4 Miller 4
Boone 6.3 Mississippi 11.4
Buchanan 3.2 Moniteau 4
Butler 114 Monroe 4
Caldwell 10 Montgomery 11.4
Callaway 4 Morgan 4
Camden 4 New Madrid 26.5
Cape Girardeau 11.4 Newton 2.3
Carroll 10 Nodaway 10
Carter 11.4 Oregon 2.3
Cass 12.7 Osage 4
Cedar 2.3 Ozark 2.3
Chariton 4 Pemiscot 26.5
Christian 2 Perry 114
Clark 3.4 Pettis 10
Clay 12.7 Phelps 11.4
Clinton 10 Pike 3.1
Cole 4 Platte 12.7
Cooper 4 Polk 2.3
Crawford 114 Pulaski 2.3
Dade 2.3 Putham 4
Dallas 2.3 Ralls 3.1
Daviess 10 Randolph 4
DeKalb 10 Ray 12.7
Dent 114 Reynolds 11.4
Douglas 2.3 Ripley 11.4
Dunklin 26.5 St. Charles 14.7
Franklin 14.7 St. Clair 2.3
Gasconade 11.4 St. Francois 11.4
Gentry 10 Ste. Genevieve 114
Greene 2 St. Louis City 14.7
Grundy 10 St. Louis County 14.7
Harrison 10 Saline 10
Henry 10 Schuyler 4
Hickory 2.3 Scotland 4
Holt 10 Scott 11.4
Howard 4 Shannon 2.3
Howell 2.3 Shelby 4
Iron 11.4 Stoddard 11.4
Jackson 12.7 Stone 2.3
Jasper 2.3 Sullivan 4

33



Job No.: J9S3516
Route: 61
County: New Madrid

Jefferson 14.7 Taney 2.3
Johnson 10 Texas 2.3
Knox 4 Vernon 2.3
Laclede 2.3 Warren 11.4
Lafayette 10 Washington 11.4
Lawrence 2.3 Wayne 114
Lewis 3.1 Webster 2.3
Lincoln 11.4 Worth 10
Wright 2.3

STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY CONSTRUCTION

CONTRACT SPECIFICATIONS (EXECUTIVE ORDER 11246)

This contractor and subcontractor shall abide by the requirements of 41 CFR 60-1.4(a), 60-
300.5(a) and 60-741.5(a). These regulations prohibit discrimination against qualified individuals
based on their status as protected veterans or individuals with disabilities, and prohibit
discrimination against all individuals based on their race, color, religion, sex, sexual orientation,
gender identity or national origin. Moreover, these regulations require that covered prime
contractors and subcontractors take affirmative action to employ and advance in employment
individuals without regard to race, color, religion, sex, sexual orientation, gender identity, national
origin, disability or veteran status.

As used in these specifications:

"Minority" includes;

(i)
(i)
(iii)

(iv)

Black (all person having origins in any of the Black African racial groups
not of Hispanic origin);

Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South
American or other Spanish Culture or origin, regardless of race);

Asian and pacific islander (all persons having origins in any of the original
peoples of the Far East, southeast Asia, the Indian Subcontinent, or the
Pacific Islands; and

American Indian or Alaskan Native (all persons having origins in any of the
original peoples of North American and maintaining identifiable tribal
affiliations through membership and participation or community
identification).
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