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Job No.: JSL0012
Route: Z
County: St. Charles

JOB
SPECIAL PROVISION

A. General - Federal JSP-09-02K

1.0 Description. The Federal Government is participating in the cost of construction of this
project. All applicable Federal laws, and the regulations made pursuant to such laws, shall be
observed by the contractor, and the work will be subject to the inspection of the appropriate
Federal Agency in the same manner as provided in Sec 105.10 of the Missouri Standard
Specifications for Highway Construction with all revisions applicable to this bid and contract.

1.1 This contract requires payment of the prevailing hourly rate of wages for each craft or type of
work required to execute the contract as determined by the Missouri Department of Labor and
Industrial Relations and requires adherence to a schedule of minimum wages as determined by
the United States Department of Labor. For work performed anywhere on this project, the
contractor and the contractor’s subcontractors shall pay the higher of these two applicable wage
rates. State Wage Rates, Information on the Required Federal Aid Provisions, and the current
Federal Wage Rates are available on the Missouri Department of Transportation web page at
www.modot.org under "Doing Business with MoDOT”, “Contractor Resources". Effective Wage
Rates will be posted 10 days prior to the applicable bid opening. These supplemental bidding
documents have important legal consequences. It shall be conclusively presumed that they are
in the bidder's possession, and they have been reviewed and used by the bidder in the preparation
of any bid submitted on this project.

1.2 The following documents are available on the Missouri Department of Transportation web
page at www.modot.org under "Doing Business with MoDOT"; “Standards and Specifications”.
The effective version shall be determined by the letting date of the project.

General Provisions & Supplemental Specifications

Supplemental Plans to July 2024 Missouri Standard Plans
For Highway Construction

These supplemental bidding documents contain all current revisions to the published versions
and have important legal consequences. It shall be conclusively presumed that they are in the
bidder's possession, and they have been reviewed and used by the bidder in the preparation of
any bid submitted on this project.

B. Contract Liquidated Damages JSP- 13-01D

1.0 Description. Liquidated Damages for failure or delay in completing the work on time for this
contract shall be in accordance with Sec 108.8. The liquidated damages include separate
amounts for road user costs and contract administrative costs incurred by the Commission.

2.0 Period of Performance. Prosecution of work is expected to begin on the date specified
below in accordance with Sec 108.2. Regardless of when the work is begun on this contract, all
work on all projects shall be completed on or before the date specified below. Completion by this
date shall be in accordance with the requirements of Sec 108.7.1.
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Notice to Proceed: March 10, 2025
Contract Completion Date: November 07, 2025

2.1 Calendar Days and Completion Dates. Completion of the project is required as specified
herein. The count of calendar days will begin on the date the contractor starts any construction
operations on the project.

Project Calendar Days Daily Road User Cost
JSL0012 N/A $2,300

3.0 Liquidated Damages for Contract Administrative Costs. Should the contractor fail to
complete the work on or before the contract completion date specified in Section 2.0, or within
the number of calendar days specified in Section 2.1, whichever occurs first, the contractor will
be charged contract administrative liquidated damages in accordance with Sec 108.8 in the
amount of $750 per calendar day for each calendar day, or partial day thereof, that the work is
not fully completed. For projects in combination, these damages will be charged in full for failure
to complete one or more projects within the specified contract completion date or calendar days.

4.0 Liquidated Damages for Road User Costs. Should the contractor fail to complete the work
on or before the contract completion date specified in Section 2.0, or within the number of calendar
days specified in Section 2.1, whichever occurs first, the contractor will be charged road user
costs in accordance with Sec 108.8 in the amount specified in Section 2.1 for each calendar day,
or partial day thereof, that the work is not fully completed. These damages are in addition to the
contract administrative damages and any other damages as specified elsewhere in this contract.

C. Work Zone Traffic Management JSP-02-06N

1.0 Description. Work zone traffic management shall be in accordance with applicable portions
of Division 100 and Division 600 of the Standard Specifications, and specifically as follows.

1.1 Maintaining Work Zones and Work Zone Reviews. The Work Zone Specialist (WZS) shall
maintain work zones in accordance with Sec 616.3.3 and as further stated herein. The WZS shall
coordinate and implement any changes approved by the engineer. The WZS shall ensure all
traffic control devices are maintained in accordance with Sec 616, the work zone is operated
within the hours specified by the engineer, and will not deviate from the specified hours without
prior approval of the engineer. The WZS is responsible to manage work zone delay in accordance
with these project provisions. When requested by the engineer, the WZS shall submit a weekly
report that includes a review of work zone operations for the week. The report shall identify any
problems encountered and corrective actions taken. Work zones are subject to unannounced
inspections by the engineer and other departmental staff to corroborate the validity of the WZS’s
review and may require immediate corrective measures and/or additional work zone monitoring.

1.2 Work Zone Deficiencies. Failure to make corrections on time may result in the engineer
suspending work. The suspension will be non-excusable and non-compensable regardless if
road user costs are being charged for closures.

2.0 Traffic Management Schedule.

2.1 Traffic management schedules shall be submitted to the engineer for review prior to the start
of work and prior to any revisions to the traffic management schedule. The traffic management
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schedule shall include the proposed traffic control measures, the hours traffic control will be in
place, and work hours.

2.2 The traffic management schedule shall conform to the limitations specified in Sec 616
regarding lane closures, traffic shifts, road closures and other width, height and weight
restrictions.

2.3 The engineer shall be notified as soon as practical of any postponement due to weather,
material or other circumstances.

2.4 In order to ensure minimal traffic interference, the contractor shall schedule lane closures for
the absolute minimum amount of time required to complete the work. Lanes shall not be closed
until material is available for continuous construction and the contractor is prepared to diligently
pursue the work until the closed lane is opened to traffic.

2.5 Traffic Congestion. The contractor shall, upon approval of the engineer, take proactive
measures to reduce traffic congestion in the work zone. The contractor shall immediately
implement appropriate mitigation strategies whenever traffic congestion reaches an excess of 10
minutes to prevent congestion from escalating to 15 minute or above threshold. If disruption of
the traffic flow occurs and traffic is backed up in queues of 15 minute delays or longer, then the
contractor shall immediately review the construction operations which contributed directly to
disruption of the traffic flow and make adjustments to the operations to prevent the queues from
reoccurring. Traffic delays may be monitored by physical presence on site or by utilizing real-
time travel data through the work zone that generate text and/or email notifications where
available. The engineer monitoring the work zone may also notify the contractor of delays that
require prompt mitigation. The contractor may work with the engineer to determine what other
alternative solutions or time periods would be acceptable.

2.5.1 Traffic Safety.

2.5.1.1 Recurring Congestion. Where traffic queues routinely extend to within 1000 feet of the
ROAD WORK AHEAD, or similar, sign on a divided highway or to within 500 feet of the ROAD
WORK AHEAD, or similar, sign on an undivided highway, the contractor shall extend the advance
warning area, as approved by the engineer.

2.5.1.2 Non-Recurring Congestion. When traffic queues extend to within 1000 feet of the ROAD
WORK AHEAD, or similar, sign on a divided highway or to within 500 feet of the ROAD WORK
AHEAD, or similar, sign on an undivided highway infrequently, the contractor shall deploy a
means of providing advance warning of the traffic congestion, as approved by the engineer. The
warning location shall be no less than 1000 feet and no more than 0.5 mile in advance of the end
of the traffic queue on divided highways and no less than 500 feet and no more than 0.5 mile in
advance of the end of the traffic queue on undivided highways.

3.0 Work Hour Restrictions.

3.1 Except for emergency work, as determined by the engineer, and long term lane closures
required by project phasing, all lanes shall be scheduled to be open to traffic during the five major
holiday periods shown below, from 12:00 noon on the last working day preceding the holiday until
6:00 a.m. on the first working day subsequent to the holiday unless otherwise approved by the
engineer.
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Memorial Day
Labor Day
Thanksgiving
Christmas

New Year’'s Day

3.1.1 Independence Day. The lane restrictions specified in Section 3.1 shall also apply to
Independence Day, except that the restricted periods shall be as follows:

When The Holiday

Independence | is Observed | Halt Lane Closures | Allow Lane Closures to
Day falls on: on: beginning at: resume at:
Sunday Monday Noon on Friday 6:00 a.m. on Tuesday
Monday Monday Noon on Friday 6:00 a.m. on Tuesday
Tuesday Tuesday Noon on Monday 6:00 a.m. on Wednesday
Wednesday Wednesday | Noon on Tuesday 6:00 a.m. on Thursday
Thursday Thursday Noon on Wednesday | 6:00 a.m. on Friday
Friday Friday Noon on Thursday 6:00 a.m. on Monday
Saturday Friday Noon on Thursday 6:00 a.m. on Monday

3.2 The contractor shall not perform any construction operation on the roadway, roadbed or active
lanes, including the hauling of material within the project limits, during restricted periods, holiday
periods or other special events specified in the contract documents.

3.3 The contractor shall be aware that traffic volume data indicates construction operations on
the roadbed between the following hours will likely result in traffic queues greater than 15 minutes.
Based on this, the contractor's operations will be restricted accordingly unless it can be
successfully demonstrated the operations can be performed without a 15 minute queue in traffic.
It shall be the responsibility of the engineer to determine if the above work hours may be modified.
Working hours for evenings, weekends and holidays will be determined by the engineer. The
contractor may not work during the following listed hours:

Route Z Northbound:
6:00 a.m. - 8:00 p.m. Monday through Sunday

Route Z Southbound:
6:00 a.m. - 8:00 p.m. Monday through Sunday

3.4 Any work requiring a reduction in the number of through lanes of traffic shall be completed
during nighttime hours. Nighttime hours shall be considered to be 8:00 p.m. to 6:00 a.m. for this
project.

4.0 Detours and Lane Closures.

4.1 When a changeable message sign (CMS) is provided, the contractor shall use the CMS to
notify motorists of future traffic disruption and possible traffic delays one week before traffic is
shifted to a detour or prior to lane closures. The CMS shall be installed at a location as approved
or directed by the engineer. If a CMS with Communication Interface is required, then the CMS
shall be capable of communication prior to installation on right of way. All messages planned for
use in the work zone shall be approved and authorized by the engineer or its designee prior to
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deployment. When permanent dynamic message signs (DMS) owned and operated by MoDOT
are located near the project, they may also be used to provide warning and information for the
work zone. Permanent DMS shall be operated by the TMC, and any messages planned for use
on DMS shall be approved and authorized by the TMC at least 72 hours in advance of the work.

4.2 At least one lane of traffic in each direction shall be maintained at all times except for brief
intervals of time required when the movement of the contractor’s equipment will seriously hinder
the safe movement of traffic. Periods during which the contractor will be allowed to interrupt traffic
will be designated by the engineer.

5.0 Basis of Payment. No direct payment will be made to the contractor to recover the cost of
equipment, labor, materials, or time required to fulfill the above provisions, unless specified
elsewhere in the contract document. All authorized changes in the traffic control plan shall be
provided for as specified in Sec 616.

D. Emergency Provisions and Incident Management JSP-90-11A

1.0 The contractor shall have communication equipment on the construction site or immediate
access to other communication systems to request assistance from law enforcement or other
emergency agencies for incident management. In case of traffic accidents or the need for law
enforcement to direct or restore traffic flow through the job site, the contractor shall notify law
enforcement or other emergency agencies immediately as needed. The area engineer's office
shall also be notified when the contractor requests emergency assistance.

2.0 In addition to the 911 emergency telephone number for ambulance, fire or law enforcement
services, the following agencies may also be notified for accident or emergency situation within
the project limits.

Missouri Highway Patrol (636) 300-2800
St. Charles County Police Department (636) 949-3000

MoDOT Transportation
St. Charles County Wentzville Fire District |Management Center (TMC)
Ambulance District Fire Station 5 Hours of Operation:
(636) 344-7600 (636) 332-9869 24/7/365
Dispatch: (314) 275-1500

2.1 This list is not all inclusive. Notification of the need for wrecker or tow truck services will
remain the responsibility of the appropriate law enforcement agency.

2.2 The contractor shall notify law enforcement and emergency agencies before the start of
construction to request their cooperation and to provide coordination of services when
emergencies arise during the construction at the project site. When the contractor completes this
notification with law enforcement and emergency agencies, a report shall be furnished to the
engineer on the status of incident management.

3.0 No direct pay will be made to the contractor to recover the cost of the communication
equipment, labor, materials or time required to fulfill the above provisions.
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E. Project Contact for Contractor/Bidder Questions JSP-96-05

All questions concerning this project during the bidding process shall be forwarded to the project
contact listed below.

Michael Blattner, P.E.

Transportation Project Manager
Missouri Department of Transportation
St. Louis District

1590 Woodlake Drive

Chesterfield, MO 63017

Office Number: (314) 453-1751

Cell Number: (636) 893-3882

Email: Michael.Blattner@modot.mo.gov

All questions concerning the bid document preparation can be directed to the Central Office —
Design at (573) 751-2876.

F. Supplemental Revisions JSP-18-01EE

* Compliance with 2 CFR 200.216 — Prohibition on Certain Telecommunications and Video
Surveillance Services or Equipment.

The Missouri Highways and Transportation Commission shall not enter into a contract (or extend
or renew a contract) using federal funds to procure or obtain equipment, services, or systems that
uses covered telecommunications equipment or services as substantial or as critical technology
as part of any system where the video surveillance and telecommunications equipment was
produced by Huawei Technologies Company, ZTE Corporation, Hytera Communications
Corporation, Hangzhou Hikvision Digital Technology Company, or Dahua Technology Company
(or any subsidiary or affiliate of such entities).

» Stormwater Compliance Requirements

1.0 Description. This provision requires the contractor to provide a Water Pollution Control
Manager (WPCM) for any project that includes land disturbance on the project site and the total
area of land disturbance, both on the project site, and all Off-site support areas, is one (1) acre or
more. Regardless of the area of Off-site disturbance, if no land disturbance occurs on the project
site, these provisions do not apply. When a WPCM is required, all sections within this provision
shall be applicable, including assessment of specified Liquidated Damages for failure to correct
Stormwater Deficiencies, as specified herein. This provision is in addition to any other
stormwater, environmental, and land disturbance requirements specified elsewhere in the
contract.

1.1 Definitions. The project site is defined as all areas designated on the plans, including
temporary and permanent easements. The project site is equivalent to the “permitted site”, as
defined in MoDOT’s State Operating Permit. An Off-site area is defined as any location off the
project site the contractor utilizes for a dedicated project support function, such as, but not limited
to, staging area, plant site, borrow area, or waste area.
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1.2 Reporting of Off-Site Land Disturbance. If the project includes any planned land
disturbance on the project site, prior to the start of work, the contractor shall submit a written
report to the engineer that discloses all Off-site support areas where land disturbance is planned,
the total acreage of anticipated land disturbance on those sites, and the land disturbance permit
number(s). Upon request by the engineer, the contractor shall submit a copy of its land
disturbance permit(s) for Off-site locations. Based on the total acreage of land disturbance, both
on and Off-site, the engineer shall determine if these Stormwater Compliance Requirements shall
apply. The Contractor shall immediately report any changes to the planned area of Off-site land
disturbance. The Contractor is responsible for obtaining its own separate land disturbance permit
for Off-site areas.

2.0 Water Pollution Control Manager (WPCM). The Contractor shall designate a competent
person to serve as the Water Pollution Control Manager (WPCM) for projects meeting the
description in Section 1.0. The Contractor shall ensure the WPCM completes all duties listed in
Section 2.1.

2.1 Duties of the WPCM:

(a) Be familiar with the stormwater requirements including the current MoDOT State
Operating Permit for construction stormwater discharges/land disturbance activities;
MoDOT’s statewide Stormwater Pollution Prevention Plan (SWPPP); the Corps of
Engineers Section 404 Permit, when applicable; the project specific SWPPP, the
Project's Erosion & Sediment Control Plan; all applicable special provisions,
specifications, and standard drawings; and this provision;

(b) Successfully complete the MoDOT Stormwater Training Course within the last 4 years.
The MoDOT Stormwater Training is a free online course available at MoDOT.org;

(c) Attend the Pre-Activity Meeting for Grading and Land Disturbance and all subsequent
Weekly Meetings in which grading activities are discussed;

(d) Oversee and ensure all work is performed in accordance with the Project-specific
SWPPP and all updates thereto, or as designated by the engineer;

(e) Review the project site for compliance with the Project SWPPP, as needed, from the start
of any grading operations until final stabilization is achieved, and take necessary actions
to correct any known deficiencies to prevent pollution of the waters of the state or
adjacent property owners prior to the engineer’s weekly inspections;

(f) Review and acknowledge receipt of each MoDOT Inspection Report (Land Disturbance
Inspection Record) for the Project within forty eight (48) hours of receiving the report and
ensure that all Stormwater Deficiencies noted on the report are corrected as soon as
possible, but no later than stated in Section 5.0.

3.0 Pre-Activity Meeting for Grading/Land Disturbance and Required Hold Point. A Pre-
Activity meeting for grading/land disturbance shall be held prior to the start of any land disturbance
operations. No land disturbance operations shall commence prior to the Pre-Activity meeting
except work necessary to install perimeter controls and entrances. Discussion items at the pre-
activity meeting shall include a review of the Project SWPPP, the planned order of grading
operations, proposed areas of initial disturbance, identification of all necessary BMPs that shall
be installed prior to commencement of grading operations, and any issues relating to compliance
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with the Stormwater requirements that could arise in the course of construction activity at the
project.

3.1 Hold Point. Following the pre-activity meeting for grading/land disturbance and subsequent
installation of the initial BMPs identified at the pre-activity meeting, a Hold Point shall occur prior
to the start of any land disturbance operations to allow the engineer and WPCM the time needed
to perform an on-site review of the installation of the BMPs to ensure compliance with the SWPPP
is met. Land disturbance operations shall not begin until authorization is given by the engineer.

4.0 Inspection Reports. Weekly and post run-off inspections will be performed by the engineer
and each Inspection Report (Land Disturbance Inspection Record) will be entered into a web-
based Stormwater Compliance database. The WPCM will be granted access to this database
and shall promptly review all reports, including any noted deficiencies, and shall acknowledge
receipt of the report as required in Section 2.1 (f.).

5.0 Stormwater Deficiency Corrections. All stormwater deficiencies identified in the Inspection
Report shall be corrected by the contractor within 7 days of the inspection date or any extended
period granted by the engineer when weather or field conditions prohibit the corrective work. If
the contractor does not initiate corrective measures within 5 calendar days of the inspection date
or any extended period granted by the engineer, all work shall cease on the project except for
work to correct these deficiencies, unless otherwise allowed by the engineer. All impact costs
related to this halting of work, including, but not limited to stand-by time for equipment, shall be
borne by the Contractor. Work shall not resume until the engineer approves the corrective work.

5.1 Liquidated Damages. If the Contractor fails to complete the correction of all Stormwater
Deficiencies listed on the MoDOT Inspection Report within the specified time limit, the
Commission will be damaged in various ways, including but not limited to, potential liability,
required mitigation, environmental clean-up, fines, and penalties. These damages are not
reasonably capable of being computed or quantified. Therefore, the contractor will be charged
with liquidated damages specified in the amount of $2,000 per day for failure to correct one or
more of the Stormwater Deficiencies listed on the Inspection Report within the specified time limit.
In addition to the stipulated damages, the stoppage of work shall remain in effect until all
corrections are complete.

6.0 Basis of Payment. No direct payment will be made for compliance with this provision.

106.9 Buy America Requirements.
Buy America Requirements are waived if the total amount of Federal financial assistance applied
to the project, through awards or subawards, is below $500,000.

106.9.1 Buy America Requirements for Iron and Steel.

On all federal-aid projects, the contractor’s attention is directed to Title 23 CFR 635.410 Buy
America Requirements. Where steel or iron products are to be permanently incorporated into the
contract work, steel and iron material shall be manufactured, from the initial melting stage through
the application of coatings, in the USA except for “minimal use” as described herein. Furthermore,
any coating process of the steel or iron shall be performed in the USA. Under a general waiver
from FHWA the use of pig iron and processed, pelletized, and reduced iron ore manufactured
outside of the USA will be permitted in the domestic manufacturing process for steel or iron
material.

106.9.1.1 Buy America Requirements for Iron and Steel for Manufactured items.
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A manufactured item will be considered iron and steel if it is “predominantly” iron or steel.
Predominantly iron or steel means that the cost of iron or steel content of a product is more than
50 percent of the total cost of all its components.

106.9.2 Any sources other than the USA as defined will be considered foreign. The required
domestic manufacturing process shall include formation of ingots and any subsequent process.
Coatings shall include any surface finish that protects or adds value to the product.

106.9.3 “Minimal use” of foreign steel, iron or coating processes will be permitted, provided the
cost of such products does not exceed 1/10 of one percent (0.1 percent) of the total contract cost
or $2,500.00, whichever is greater. If foreign steel, iron, or coating processes are used, invoices
to document the cost of the foreign portion, as delivered to the project, shall be provided and the
engineer’s written approval obtained prior to placing the material in any work.

106.9.4 Buy America requirements include a step certification for all fabrication processes of all
steel or iron materials that are accepted per Sec 1000. The AASHTO Product Evaluation and
Audit Solutions compliance program verifies that all steel and iron products fabrication processes
conform to 23 CFR 635.410 Buy America Requirements and is an acceptable standard per 23
CFR 635.410(d). AASHTO Product Evaluation and Audit Solutions compliant suppliers will not
be required to submit step certification documentation with the shipment for some selected steel
and iron materials. The AASHTO Product Evaluation and Audit Solutions compliant supplier shall
maintain the step certification documentation on file and shall provide this documentation to the
engineer upon request.

106.9.4.1 Items designated as Category 1 will consist of steel girders, piling, and reinforcing steel
installed on site. Category 1 items require supporting documentation prior to incorporation into
the project showing all steps of manufacturing, including coating, as being completed in the United
States and in accordance with CFR Title 23 Section 635.410 Buy America Requirements. This
includes the Mill Test Report from the original producing steel mill and certifications documenting
the manufacturing process for all subsequent fabrication, including coatings. The certification shall
include language that certifies the following. That all steel and iron materials permanently
incorporated in this project was procured and processed domestically and all manufacturing
processes, including coating, as being completed in the United States and in accordance with
CFR Title 23 Section 635.410.

106.9.4.2 Items designated as Category 2 will include all other steel or iron products not in
Category 1 and permanently incorporated in the project. Category 2 items shall consist of, but
not be limited to items such as fencing, guardrail, signing, lighting and signal supports. The prime
contractor is required to submit a material of origin form certification prior to incorporation into the
project from the fabricator for each item that the product is domestic. The Certificate of Materials
Origin form (link to certificate form) from the fabricator must show all steps of manufacturing,
including coating, as being completed in the United States and in accordance with CFR Title 23
Section 635.410 Buy America Requirements and be signed by a fabricator representative. The
engineer reserves the right to request additional information and documentation to verify that all
Buy America requirements have been satisfied. These documents shall be submitted upon
request by the engineer and retained for a period of 3 years after the last reimbursement of the
material.

106.9.4.3 Any minor miscellaneous steel or iron items that are not included in the materials
specifications shall be certified by the prime contractor as being procured domestically. Examples
of these items would be bolts for sign posts, anchorage inserts, etc. The certification shall read
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“| certify that all steel and iron materials permanently incorporated in this project during all
manufacturing processes, including coating, as being completed in the United States and in
accordance with CFR Title 23 Section 635.410 Buy America Requirements procured and
processed domestically in accordance with CFR Title 23 Section 635.410 Buy America
Requirements. Any foreign steel used was submitted and accepted under minor usage”. The
certification shall be signed by an authorized representative of the prime contractor.

106.9.5 When permitted in the contract, alternate bids may be submitted for foreign steel and
iron products. The award of the contract when alternate bids are permitted will be based on the
lowest total bid of the contract based on furnishing domestic steel or iron products or 125 percent
of the lowest total bid based on furnishing foreign steel or iron products. If foreign steel or iron
products are awarded in the contract, domestic steel or iron products may be used; however,
payment will be at the contract unit price for foreign steel or iron products.

106.9.6 Buy America Requirements for Construction Materials other than iron and steel
materials. Construction materials means articles, materials, or supplies that consist of only one
of the items listed. Minor additions of articles, materials, supplies, or binding agents to a
construction material do not change the categorization of the construction material. Upon request
by the engineer, the contractor shall submit a domestic certification for all construction materials
listed that are incorporated into the project.

(a) Non-ferrous metals

(b) Plastic and Polymer-based products (including polyvinylchloride, composite building
materials, and polymers used in fiber optic cables)

¢) Glass (including optic glass)

d) Fiber optic cable (including drop cable)

e) Optical fiber

f

106.9.6.1 Minimal Use allowance for Construction Materials other than iron or steel.

“The total value of the non-compliant products is no more than the lesser of $1,000,000 or 5% of
total applicable costs for the project.” The contractor shall submit to the engineer any non-
domestic materials and their total material cost to the engineer. The contractor and the engineer
will both track these totals to assure that the minimal usage allowance is not exceeded.

106.9.7 Buy America Requirements for Manufactured Products.
Manufactured products means:
(a) Articles, materials, or supplies that have been:
(i) Processed into a specific form and shape; or
(i) Combined with other articles, materials, or supplies to create a product with
different properties than the individual articles, materials, or supplies.
(b) If an item is classified as an iron or steel product, a construction material, or a section
70917(c) material under § 184.4(e) and the definitions set forth in this section, then it is
not a manufactured product. However, an article, material, or supply classified as a
manufactured product under § 184.4(e) and paragraph (1) of this definition may include
components that are construction materials, iron or steel products, or section 70917(c)
materials.

10



Job No.: JSL0012
Route: Z
County: St. Charles

106.9.7.1 Manufactured products are exempt from Buy America requirements. To qualify as a
manufactured product, items that consist of two or more of the listed construction materials that
have been combined together through a manufacturing process, and items that include at least
one of the listed materials combined with a material that is not listed through a manufacturing
process, should be treated as manufactured products, rather than as construction materials.

106.9.7.2 Manufactured items are covered under a general waiver to exclude them from Buy
America Requirements. To qualify for the exemption the components must comprise of 55% of
the value of materials in the item. The final assembly must also be performed domestically.

» Pavement Marking Paint Requirements for Standard Waterborne and Temporary

1.0 Description. High Build acrylic waterborne pavement marking paint shall be used in lieu of
standard acrylic waterborne pavement marking paint for all Standard Waterborne Pavement
Marking Paint items and all Temporary Pavement Marking Paint items. Paint thickness, bead
type, bead application rate, retroreflectivity requirements, and all other specifications shall remain
as stated in the Missouri Standard Specifications for Highway Construction, except as otherwise
amended in the contract documents.

2.0 Material Requirements. Material requirements for Sec 620.20.2.5 Standard Waterborne
Paint, and Sec 620.10.2 Temporary Pavement Marking Paint shall be per Sec 1048.20.1.2 High
Build Acrylic Waterborne Pavement Marking Paint.

15.0 Data Collection from Bidders for DBE and Non-DBE Subcontractors, Suppliers,
Manufacturers and/or Brokering used and not used in bids during the reporting period.
MoDOT is a recipient of federal funds and is required by 49 CFR 26.11, to provide data about its
DBE program. The information shall consist of all subcontractor quoting received for actual use
and of consideration by the prime bidder. MoDOT will be requesting this information from bidding
prime contractors and will provide prime bidders a form to submit the data by the last day of each
month for the current letting. The information shall only include the names of both DBE and non-
DBE companies that the prime bidders received quotes. MoDOT will then contact the DBEs and
non-DBE subcontractors and request additional information from DBE and non-DBE
subcontractors including current year of gross receipts and number of years in business. The
information provided by the prime bidders shall not include any bid quote pricing regardless if it
was used or not. This information will aid MoDOT in the determination of the availability of DBEs
and will be used in subsequent availability studies.

e Third-Party Test Waiver for Concrete Aggregate

1.0 Description. Third party tests may be allowed for determining the durability factor for
concrete pavement and concrete masonry aggregate.

2.0 Material. All aggregate for concrete shall be in accordance with Sec 1005.
2.1 MoDOT personnel shall be present at the time of sampling at the quarry. The aggregate

sample shall be placed in an approved tamper-evident container (provided by the quarry) for
shipment to the third-party testing facility.
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2.2 AASHTO T 161 Method B Resistance of Concrete to Rapid Freezing and Thawing, shall be
used to determine the aggregate durability factor. All concrete beams for testing shall be 3-inch
wide by 4-inch deep by 16-inch long or 3.5-inch wide by 4.5-inch deep by 16-inch long. All beams
for testing shall receive a 35-day wet cure fully immersed in saturated lime water prior to initiating
the testing process.

2.3 Concrete test beams shall be made using a MoDOT approved concrete pavement mix design.

3.0 Testing Facility Requirements. All third-party test facilities shall meet the requirements
outlined in this provision.

3.1 The testing facility shall be AASHTO accredited.

3.1.1 For tests ran after January 1, 2025, accreditation documentation shall be on file with the
Construction and Materials Division prior to any tests being performed.

3.1.2 Construction and Materials Division may consider tests completed prior to January 1, 2025,
to be acceptable if all sections of this provision are met, with the exception of 3.1.1. Accreditation
documentation shall be provided with the test results for tests completed prior to January 1, 2025.
No tests completed prior to September 1, 2024, will be accepted.

3.2 The testing facility shall provide their testing process, list of equipment, equipment calibration
documentation, and testing certifications or qualifications of technicians performing the AASHTO
T 161 Procedure B tests. The testing facility shall provide details on their freezing and thawing
apparatus including the time and temperature profile of their freeze-thaw chamber. The profile
shall include the temperature set points throughout the entirety of the freeze-thaw cycle. The
profile shall show the cycle time at which the apparatus drains/fills with water and the cycle time
at which the apparatus begins cooling the specimens.

3.3 Results, no more than five years old, from the third-party test facility shall compare within
+2.0 percent of an independent test from another AASHTO accredited test facility or with MoDOT
test records, in order to be approved for use (e.g. test facility results in a durability factor of 79,
MoDOT’s recent durability test factor is 81; this compared within +2 percent). The independent
testing facility shall be in accordance with this provision. The comparison test can be from a
different sample of the same ledge combination.

3.4 When there is a dispute between the third party durability test results and MoDOT durability
test results, the MoDOT durability test result shall govern.

3.5 Test results shall be submitted to MoDOT’s Construction and Materials division electronically
for final approval. Test results shall include raw data for all measurements of relative modulus of
elasticity and percent length change for each individual concrete specimen. Raw data shall
include initial measurements made at zero cycles and every subsequent measurement of
concrete specimens. Raw data shall include the cycle count and date each measurement was
taken. Test results shall also include properties of the concrete mixture as required by AASHTO
T 161. This shall include the gradation of the coarse aggregate sample. If AASHTO T 152 is
used to measure fresh air content, then the aggregate correction factor for the mix determined in
accordance with AASHTO T 152 shall also be included.

12



Job No.: JSL0012
Route: Z
County: St. Charles

4.0 Method of Measurement. There is no method of measurement for this provision. The
testing requirements and number of specimens shall be in accordance with AASHTO T 161
Procedure B.

5.0 Basis of Payment. No direct payment will be made to the contractor or quarry to recover

the cost of aggregate samples, sample shipments, testing equipment, labor to prepare samples
or test samples, or developing the durability report.

G. Contractor Quality Control NJSP-15-42

1.0 The contractor shall perform Quality Control (QC) testing in accordance with the
specifications and as specified herein. The contractor shall submit a Quality Control Plan (QC
Plan) to the engineer for approval that includes all items listed in Section 2.0, prior to beginning
work.

2.0 Quality Control Plan.

(a) The name and contact information of the person in responsible charge of the QC testing.

(b) A list of the QC technicians who will perform testing on the project, including the fields in
which they are certified to perform testing.

(c) A proposed independent third party testing firm for dispute resolution, including all contact
information.

(d) A list of Hold Points, when specified by the engineer.

(e) The MoDOT Standard Inspection and Testing Plan (ITP). This shall be the version that
is posted at the time of bid on the MoDOT website (www.modot.org/quality).

3.0 Quality Control Testing and Reporting. Testing shall be performed per the test method
and frequency specified in the ITP. All personnel who perform sampling or testing shall be
certified in the MoDOT Technician Certification Program for each test that they perform.

3.1 Reporting of Test Results. All QC test reports shall be submitted as soon as practical, but
no later than the day following the test. Test data shall be immediately provided to the engineer
upon request at any time, including prior to the submission of the test report. No payment will be
made for the work performed until acceptable QC test results have been received by the engineer
and confirmed by QA test results.

3.1.1 Test results shall be reported on electronic forms provided by MoDOT. Forms and
Contractor Reporting Excel20racle Reports (CRE20) can be found on the MoDOT website. Al
required forms, reports and material certifications shall be uploaded to a Microsoft SharePoint®
site provided by MoDOT, and organized in the file structure established by MoDOT.

3.2 Non-Conformance Reporting. A Non-Conformance Report (NCR) shall be submitted by
the contractor when the contractor proposes to incorporate material into the work that does not
meet the testing requirements or for any work that does not comply with the contract terms or
specifications.

3.2.1 Non-Conformance Reporting shall be submitted electronically on the Non-Conformance

Report form provided on the MoDOT Website. The NCR shall be uploaded to the MoDOT
SharePoint® site and an email notification sent to the engineer.
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3.2.2 The contractor shall propose a resolution to the non-conforming material or work.
Acceptance of a resolution by the engineer is required before closure of the non-conformance
report.

4.0 Work Planning and Scheduling.

4.1 Two-week Schedule. Each week, the contractor shall submit to the engineer a schedule
that outlines the planned project activities for the following two-week period. The two-week
schedule shall detail all work and traffic control events planned for that period and any Hold Points
specified by the engineer.

4.2 Weekly Meeting. When work is active, the contractor shall hold a weekly project meeting
with the engineer to review the planned activities for the following week and to resolve any
outstanding issues. Attendees shall include the engineer, the contractor superintendent or project
manager and any foreman leading major activities. This meeting may be waived when, in the
opinion of the engineer, a meeting is not necessary. Attendees may join the meeting in person,
by phone or video conference.

4.3 Pre-Activity Meeting. A pre-activity meeting is required in advance of the start of each new
activity, except when waived by the engineer. The purpose of this meeting is to review
construction details of the new activity. At a minimum, the discussion topics shall include: safety
precautions, QC testing, traffic impacts, and any required Hold Points. Attendees shall include
the engineer, the contractor superintendent and the foreman who will be leading the new activity.
Pre-activity meetings may be held in conjunction with the weekly project meeting.

4.4 Hold Points. Hold Points are events that require approval by the engineer prior to
continuation of work. Hold Points occur at definable stages of work when, in the opinion of the
engineer, a review of the preceding work is necessary before continuation to the next stage.

4.4.1 Alist of typical Hold Point events is available on the MoDOT website. Use of the Hold Point
process will only be required for the project-specific list of Hold Points, if any, that the engineer
submits to the contractor in advance of the work. The engineer may make changes to the Hold
Point list at any time.

4.4.2 Prior to all Hold Point inspections, the contractor shall verify the work has been completed
in accordance with the contract and specifications. If the engineer identifies any corrective actions
needed during a Hold Point inspection, the corrections shall be completed prior to continuing
work. The engineer may require a new Hold Point to be scheduled if the corrections require a
follow-up inspection. Re-scheduling of Hold Points require a minimum 24-hour advance
notification from the contractor unless otherwise allowed by the engineer.

5.0 Quality Assurance Testing and Inspection. MoDOT will perform quality assurance testing
and inspection of the work, except as specified herein. The contractor shall utilize the inspection
checklists provided in the ITP as a guide to minimize findings by MoDOT inspection staff.
Submittal of completed checklists is not required, except as specified in 5.1.

5.1 Inspection and testing required in the production of concrete for the project shall be the
responsibility of the contractor. Submittal of the 501 Concrete Plant Checklist is required.

6.0 Basis of Payment. No direct payment will be made for compliance with this provision.
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H. Full Depth Bituminous Repair of Bituminous Pavement

1.0 Description. This work shall consist of full depth removal of unsound bituminous material
and replacing the removed material with an approved bituminous mixture at locations shown on
the plans or designated by the engineer. The work shall be performed prior to placement of
resurfacing material. All work shall be in accordance with Sec 613.3 and the following
specifications.

2.0 Material. Bituminous repair material shall be an approved plant mix bituminous base mixture
in accordance with Sec 401.

3.0 Construction Requirements.

3.1 Pavement repair locations and size may change do to further deterioration of the existing
pavement. Pavement repair sizes may vary from 2’-12’ in width. The contractor shall review
the route prior to bid to review up to date surface conditions.

3.2 Specified repair areas shall be coldmilled in accordance with Secs 622.2 and 622.10 except
the equipment will not be required to have an automatic grade leveling and slope control device
or a means of removing and discharging millings from the pavement. Repair areas shall be milled
to the minimum dimensions shown on the plans unless otherwise directed by the engineer. The
milled area shall have a relatively uniform depth and the sides around the perimeter of the repair
shall be relatively vertical. Alternate methods of removing unsound bituminous material may be
used provided satisfactory results are obtained and the engineer approves the method.
Removing all unsound bituminous material may result in removing the full depth of the existing
bituminous pavement exposing the subgrade.

3.3 All repair areas shall be prepared for placement of repair material by removing all dust and
loose material and uniformly applying tack coat to the bottom and sides of the repair area in
accordance with Sec 407. Where removal of unsound material exceeds the full depth of the
existing pavement exposing the subgrade, tack coat may be omitted from the bottom of the
repair area if directed by the engineer. Subgrade compaction shall be performed in areas of
unstable subgrade in accordance with Sec 210, if directed by the engineer. Aggregate base
shall be placed in accordance with Sec 304 at locations designated by the engineer.
Compaction of the subgrade and aggregate base shall be to the satisfaction of the engineer and
inspection will be made visually. Tack coat quantity to be incidental for full and partial depth repair
areas.

3.4 Placement and compaction of bituminous repair material shall be in accordance with
applicable portions of Sec 401 for base widening. The finished surface of the repaired area
shall be level with the adjacent surfaces.

4.0 Method of Measurement.

4.1 Measurement of removing material and furnishing and placing bituminous base for
bituminous pavement repair of bituminous pavement will be made to the nearest 1/10 square
yard. Any material removed beyond the repair area designated by the engineer due to the
removal methods used by the contractor will not be included in the measurement for pavement
repair.
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4.2 Measurement of subgrade compaction will be made to the nearest square yard.
4.3 Measurement of aggregate base will be made to the nearest square yard.

4.4 No saw cuts will be paid for where coldmilling operations are performed.

5.0 Basis of Payment. The accepted quantities for full depth bituminous pavement repair will
be paid for at the contract unit price for:

Iltem 613-99.05 Removal of Bit. Material for Full Sq Yd
Depth Bituminous Pavement Repair
Iltem 613-99.10 Furnish and Place Material for Full Ton

Depth Bituminous Pavement Repair

Item 613-10.12 Subgrade Compaction (6 Inch Depth) Sq Yd
(Pavement Repair)

Item 613-10.13 Type 1 or 5 Aggregate for Base Sq Yd
(4 In. Thick) (Pavement Repair)

. Truck Mounted Attenuator (TMA) for Stationary Activities JSP-23-04

1.0 Description. Provide and maintain Truck Mounted Attenuators (TMA) in accordance with
Sec 612 and as specified herein.

2.0 Construction Requirements. Truck Mounted Attenuators (TMA) shall be used for the work
activities indicated in the plans or specified herein.

2.1 Resurfacing Work — Station 4+26 to Station 242+32
2.2 Pavement Repair Work — Station 4+26 to Station 242+32
2.3 Guardrail Removal & Replacement — Station 162+23 to Station 183+16

3.0 Method of Measurement. No measurement will be made for Truck Mounted Attenuators
(TMA).

4.0 Basis of Payment.

612.5.1 No payment will be made for truck mounted attenuators (TMAs) used in mobile
operations or for any TMAs designated as optional.

612.5.1.1 Payment for TMAs required for stationary work activities will be paid for at the contract
unit bid price for Iltem 612-30.01, Truck Mounted Attenuator (TMA), per lump sum. The lump sum
payment includes all work activities that require a TMA, regardless of the number of deployments,
relocations, or length of time utilized. No payment will be made for repair or replacement of
damaged TMAs.
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J. Pavement Marking

1.0 Description. Pavement marking shall be restored to its current configuration after completion
of the project. It will be the responsibility of the contractor to document the locations of all
pavement markings prior to start of work, and then re-stripe Route Z back to its original layout.

2.0 Construction Requirements. Prior to start of work, the contractor shall document the type
and location of the existing pavement markings including any change in pavement marking (i.e.
solid yellow to intermittent yellow on the centerline). The method of documentation will be
determined by the contractor and shall be approved by the engineer.

2.1 Any documentation of the existing pavement marking provided from the contractor shall
include the location of the existing pavement marking by use of either station or log mile.

2.2 All pavement marking for this project shall be constructed in accordance with Sec 620.

3.0 Method of Measurement. Measurement for pavement marking will be made per Sec
620.20.4.

4.0 Basis of Payment. No direct payment will be made to the contractor for the above
requirements. All costs incurred by the contractor for labor, equipment, and materials in
compliance with the above requirements shall be considered incidental to and completely covered
by other pay items in the contract.

K. Utilities

1.0 For informational purposes only, the following is a list of names, addresses, and telephone
numbers of the known utility companies in the area of the construction work for this improvement:

Utility Name Known Type
Required

Adjustment

Ameren Missouri None Power
Dan Giessmann

Phone: (636) 357-2978

Email: Dgiessmann@ameren.com
Brightspeed None Communications
Tim Howe

Phone: (765) 273-0705

Email: Timothy.Howe@brightspeed.com
Cable America None Communications
Anthony Guion

Phone: (314) 575-8909
Email: aguion@cablemo.com
St. Charles County PWSD #2 None Water
Chris Lesch

Phone: (314) 749-9926

Email: Clesch@waterdistrict2.com
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1.1 The existence and approximate location of utility facilities known to exist, as shown on the
plans, are based upon the best information available to the Commission at this time. This
information is provided by the Commission "as-is" and the Commission expressly disclaims any
representation or warranty as to the completeness, accuracy, or suitability of the information for
any use. Reliance upon this information is done at the risk and peril of the user, and the
Commission shall not be liable for any damages that may arise from any error in the information.
It is, therefore, the responsibility of the contractor to verify the above listing information indicating
existence, location and status of any facility. Such verification includes direct contact with the
listed utilities.

2.0 If utility facilities are discovered the contractor shall contact the MoDOT Area Utility
Coordinator, Steve Belcher at (314) 624-7382. The engineer will determine whether relocation
of the utility is necessary to accommodate construction or if the work can be installed in
accordance with Missouri Standard Plans for Highway Construction for the item of work specified.

3.0 Basis of Payment: No direct payment shall be made for compliance with this provision.

L. Removal and Delivery of Existing Signs JSP-12-01C

1.0 Description. All Commission-owned signs removed from the project shall be disassembled,
stored, transported, and disposed of as specified herein. Sign supports, structures and hardware
removed from the project shall become the property of the contractor.

2.0 Disassembly and Delivery.

2.1 All Commission-owned signs, (excluding abandoned billboard signs), designated for removal
in the plans, or any other signs designated by the Engineer, shall be removed from the sign
supports and structures, disassembled, stored, transported, and delivered by the contractor to
the recycling center for destruction.

2.2 The contractor shall coordinate and make arrangements with the recycling center for delivery
of the signs. Sign panels shall be disassembled and/or cut into sizes as required by the recycling
center.

2.3 The contractor shall provide the Engineer with a “Sign Delivery Certification” attesting to
completion of delivery of all existing sign material from the project to the recycler. In addition, the
contractor shall provide to the Engineer a final “Sign Certification of Destruction” from the recycler
that documents the total pounds of scrap sign material received from the project and attests that
all such material will not be re-purposed and will be destroyed in a recycling process. The
contractor can locate the required certification statements from the Missouri Department of
Transportation website:

https://www.modot.org/forms-contractor-use

2.4 Funds received from the disposal of the signs from the recycling center shall be retained by
the Contractor.
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3.0 Basis of Payment. All costs associated with removing, disassembling and/or cutting, storing,

transporting, and disposing of signs shall be considered as completely covered by the contract
unit price for Item No. 202-20.10, “Removal of Improvements”, per lump sum.

M. ADA Curb Ramp — St. Louis District Version 01-17-24

1.0 Description. This work shall consist of constructing new concrete curb ramps that are
compliant with current Americans with Disabilities Act (ADA) and MoDOT guidelines at locations
shown on the plans and as directed by the engineer.

1.1 The contractor shall ensure that the persons establishing the grades of the ADA facilities
have a copy of ADA related provisions at hand for reference. If it is found that written provisions
for ADA facilities are not at hand, the engineer may cause ADA work to be ceased until a copy
arrives.

2.0 Construction Requirements. Except as noted herein, all applicable provisions in Sec 608
of the Standard Specifications shall apply to the construction of the curb ramps.

2.1 The following shall be included in the cost of a new ADA ramp:

» Excavation and preparing of the subgrade prior to placement of the aggregate
base

* 4" Type 5 Aggregate Base underneath the new ramp

» Everything shown in the various figures of ADA ramp curb types on Standard
Plan 608.50 shall be poured as 7” concrete. This includes all area of ramp, level
landing pads and any flares included in the per each ADA Ramp.

» Variable height curb along the roadway within the limits of the new ADA ramp

» Variable height curb along the backside of the new ADA ramp

» Concrete median used to separate direction of travel within a dual perpendicular
ramp

* Furnishing and installing any reinforcement needed as shown in the plans for
curbs taller than 8”

» Tinting of concrete surface as required in the plans

» Seed or Sod next to the curb ramp

» Saw Cuts needed for the removal of the existing concrete area where the new
ADA ramp is being constructed

» Removal of the existing concrete area where the new ADA ramp is being
constructed

2.1.1 Regardless of the number of ramp areas or surfaces having a maximum ramp slope of
1V:12H (8.33%) that are constructed for a particular type of ADA Curb Ramp, the contractor will
not be paid for additional number of ramps at that location. See special sheet for curb ramp pay
limits. Exception: Dual Perpendicular Ramps and Blended Transitions will be paid as 2 each.
2.2 The following shall be paid for separately in the cost of a new ADA ramp:

e Truncated Domes
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2.2.1 Detectable warning surfaces shall be provided, where a curb ramp, landing, or blended
transition connects to a street. Where commercial or private driveways are provided with traffic
control devices or otherwise are permitted to operate like public streets, detectable warnings
should be provided at the junction between the pedestrian route and the street. See plans for
additional details.

2.2.2 The truncated domes shall come from Materials’ Pre-Qualified List FS-1067 Table 1 from
the following link:

https://www.modot.org/materials

2.3 Gutter Correction. The contractor shall establish the grade of the flow line of the gutter
before establishing the grades of ADA facilities. The gutter line shall be free flowing with no
ponding next to the curb. Under-performing gutters shall be replaced with a concrete curb and
gutter or a minimum 1.75-inch thick asphalt mill and fill. Running or standing storm water shall
not be pushed out into the roadway where it may be splashed on pedestrians by passing vehicles
or cause a hydroplaning hazard. An asphalt mill and fill shall be a minimum of 1.75 inches thick
and the edges shall be at a smooth milled butt joint. The contractor shall use an approved BP-1
mix for all corner asphalt mill and fill work unless another surface asphalt mix is specified
elsewhere in the contract. Asphalt mill and fill is included in the work of ADA Curb Ramps. If
asphalt mill and fill is needed at a corner without any other ADA work, it will be found as a separate
line item in this contract.

2.4 Design Plans

2.41 Recommendations for the design type of each curb ramp to be built on this project are
shown on the plans. Curb ramps constructed by the contractor may vary from the original design,
with approval from the engineer, in size, shape, and location as necessary to comply with ADA
laws. It is the contractor’s responsibility to inspect locations in the field before bidding to verify
quantities needed to satisfy this provision. No additional pay will be made to the contractor if the
original design is adjusted, and a different ramp type is constructed instead of the
recommended/suggested in the plans.

2.4.2 ADA provides some exceptions to ramp slope where space limitations exist. The apparent
construction limits shown on the plans are not considered a space limitation. The contractor shall
not place any ADA exceptions without consulting the Engineer on a case-by-case basis.

2.4.3 Special Sheet. A special sheet shows the pay limits for each standard ADA ramp type
used by MoDOT. This special sheet is not intended to replace the Standard Plans, Standard
specifications or MoDOT’s ADA checklist but is intended only to provide consistency regarding
pay lengths/limits within the St. Louis District.

As shown on this special sheet, 15 feet beyond the landing is considered part of the ADA ramp.
Payment for the ramp will be 15 feet beyond the landing and no adjustment in sidewalk
length/quantity will be made if this 15-foot ramp length is adjusted by the contractor in the field.

2.4.4 When a project is only replacing ADA Curb Ramps at intersections, a warping panel shall

be included and considered incidental to the cost of the new ADA Curb Ramp. When a project is
also constructing new sidewalk tied into the new ADA Curb Ramp, this warping panel shall be
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paid for within the sidewalk pay item. A warping panel consists of tying in an ADA compliant cross
slope to an existing cross slope.

2.5 Median or Median Island Cut-throughs. If there is an actual ramp with a slope not
exceeding 8.33% (1V:12H) that provides access to the raised portion of the island or median
instead of cutting through a portion of the island or median, then that area of concrete will be paid
for separately as an ADA Curb Ramp, per each, as noted below. If the pedestrian path cuts
through an island or median, then this area is not considered a ramp and will be paid for with
individual items necessary to construct this pedestrian path.

2.6 Prosecution of Work. The contractor shall have all necessary personnel, equipment, and
materials at hand for all work at each location before the work begins so that work may proceed
without delay.

3.0 Method of Measurement. Final measurement will not be made for each ramp except for
authorized changes during construction or where appreciable errors are found in the contract
quantity. The revision or correction will be computed and added to or deducted from the contract
quantity.

4.0 Basis of Payment. The accepted quantity of ADA compliant curb ramps will be paid at the
contract unit price for the following items:

Pay Item Number | Type / Description Unit
608-10.12 Truncated Domes SF
608-99.02 ADA Curb Ramp Each

N. ADA Material Testing Frequency Modifications JSP-23-01

1.0 Description. This provision revises the Inspection and Testing Plan (ITP) for the construction
of ADA compliant features to better match the nature of the work. The Quality Control (QC) testing
frequency for the Sections identified below are to be revised as specified.

2.0 Compaction Test on Base Rock Under Sidewalk, Curb Ramps and Paved Approaches.
(Revises ITP Sec 304.3.4) The required test frequency will be one per 600 tons.

3.0 Gradation Test on Base Rock Under Sidewalk, Curb Ramps and Paved Approaches.
(Revises ITP Sec 304.4.1) The required frequency will be one per 500 tons.

4.0 Concrete Plan Checklists. (Revises ITP Sec 501) Submittal of the 501 Concrete Plant
Checklist will be once per week when the contractor is only pouring curb, sidewalk, paved
approaches, and curb ramps.

5.0 Concrete Median, Median Strip, Sidewalk, Curb Ramps, and Curb. (Revises ITP Sec
608) The required frequency will be the first truckload for the project and each 100 CUYDs for air
and slump thereafter. Strength will be verified by use of cylinders or maturity meters at a minimum
rate of one per 100 CUYD.
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6.0 Paved Approaches. (ITP Sec 608) The required testing of one test from the first truckload
per day and each 100 CUYDs for air and slump will remain per ITP. Strength will be verified by
use of cylinders or maturity meters at a minimum rate of one per 100 CUYD.

7.0 Curb Concrete. (Revises ITP Sec 609) The required frequency will be the same as Sec 5.0
above.

8.0 Basis of Payment. No direct payment will be made to the contractor to fulfill the above
requirements.

0. Permanent Aggregate Edge Treatment NJSP-15-40B

1.0 Description. This work shall consist of furnishing and installing a permanent aggregate edge
treatment along the edge of shoulder or pavement as shown on the plans or as directed by the
engineer.

2.0 Construction Requirements. Aggregate shall be simultaneously deposited and spread on
the sub-grade and shall not be deposited on the pavement or shoulder and bladed into place.
Aggregate material shall be shaped according to the typical section and compacted until there is
no visible evidence of further consolidation.

2.1 Bituminous fog seal shall be applied to sections of the edge treatment shown in the plans or
designated by the engineer. Bituminous fog seal will be paid for separately.

3.0 Material Requirements. Material used for the aggregate edge treatment shall be Type 1, 5,
or 7 Aggregate in accordance with Sec 1007 or an allowable substitute approved by the engineer.
Bituminous cold millings meeting the gradation for Type 1, 5 or 7 Aggregate may be used in lieu
of aggregate. Limestone screenings or other material with excessive fines will not be allowed.
Material will be accepted based on certification in lieu of testing contingent upon satisfactory
results being obtained in the field.

4.0 Measurement by Weight. Measurement of the aggregate edge treatment material shall be
per ton and in accordance with Sec 310.5.3.

5.0 Basis of Payment. The accepted quantities of aggregate edge treatment will be paid for at
the contract unit price for 304-99.10, Permanent Aggregate Edge Treatment, per ton and will be
full compensation for all labor, equipment and material to complete the described work. No fuel
adjustment will be made for Permanent Aggregate Edge Treatment.

P. Asphalt Berm

1.0 Description. This work shall consist of furnishing and installing an asphalt berm as shown in
the plans.

2.0 Material. All material shall be in accordance with Division 1000, Material Details, and
specifically as follows:

Item Section
Bituminous Material 1015
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3.0 Construction Requirements.

3.1 The Asphalt Berm shall be accomplished by placing a BP-1 bituminous mix according to the
Missouri Standard Specifications for Highway Construction book.

3.2 The Asphalt Berm shall be constructed by coldmilling 1” into the existing asphalt surface and
maintained to the “asphalt berm detail” dimensions as shown on plan sheet 13.

3.3 Per the “Property Owner Agreements” JSP, the Contractor shall construct one-half of the
entrance at a time and keep one-half of the entrance open at all times.

4.0 Basis of Payment. The accepted quantity of the Asphalt Berm will be paid at the contract
unit price for each of the pay items included in the contract. All labor, equipment, additional hand
work, and material cost required to fulfill this requirement shall be included in the unit price for the
following pay items:

Pay Item Description Unit
401-99.01 Asphalt Berm L.S.
Q. Property Owner Agreements

1.0 Description. During the negotiations of easements and rights of way, MoDOT entered into
agreements with certain property owners. The Contractor shall abide by the following
commitments.

(a) Parcel 1 (4659 State Hwy 2)

(1) The Contractor shall construct one-half of the entrance at a time and keep one-
half of the entrance open at all times.

(2) The Contractor shall use its reasonable efforts to minimize disruption to and
interference with the Parcel owner’'s property and any business operations
thereon.

(3) Once the entrance work commences, the contractor will have 14 days to construct
the entrance. If construction is impeded by weather issues, the 14-day period may
be extended by up to 5 additional days at the direction of the Engineer.

(4) The Contractor shall construct a three-foot-wide asphalt berm across the back of
the entrance as shown on the plans.

(5) The contractor shall give the Parcel 1 owner at least 2 weeks notice prior to
beginning any work within the easement area.

a. Mr. Jim Baker, managing member/owner: 314-280-2110
2.0 Basis of Payment. Payment for the above-mentioned items are to be completely paid for
under the unit bid prices. If there are no bid items for the above-mentioned work, the work will be
considered incidental and there will be no direct payment.

R. DBE Prompt Payment Reporting JSP-24-05A

1.0 Description.

1.1 This provision will only apply to contracts that have a Disadvantaged Business Enterprise
(DBE) goal greater than 0% and have at least one DBE subcontractor.
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1.2 MoDOT monitors the payments made by prime contractors and subcontractors to DBEs for
compliance with DBE payment monitoring rules as outlined in 49 CFR 26.37. To facilitate this
monitoring, MoDOT requires prime contractors to report their remitted payments to DBEs and
subcontractors to report their remitted payments to lower-tier DBEs.

1.3 Tracking of DBE payments are made through the Signet™ application (Signet). Signet is a
third-party service, supported by the vendor, for usage by the prime contractor and all
subcontractors. Signet is only a reporting tool; it does not process financial transactions. MoDOT
does not provide direct technical support for Signet. Information about Signet may be found at
https://infotechinc.zendesk.com/hc/en-us/articles/36005881007 3-Signet-Get-started-with-the-

Signet-service.

1.4 Upon completion of the first pay estimate on the contract, Signet will automatically send an
email to the prime contractor prompting registration. The prime will be required to pay a one-time,
fixed fee of $1,000 for this contract directly to the Signet vendor. Use of Signet to track DBE
payments will be available for the life of the contract, regardless of the contract value, contract
duration, number of subcontractors, or payments reported. No additional fee will be charged to
subcontractors that are required to report payments or DBEs that are required to verify payments
through Signet. The contractor may also, at no additional cost, report payments through Signet
to subcontractors that are not DBEs.

1.5 After each estimate, when contractor reporting of payments is complete, the subcontractor
will receive an email notifying them of the payment and requesting verification of the reported
payment. A subcontractor that has not completed registration with Signet will be prompted to do
so at this time.

1.6 Users will be set up automatically based on information in MoDOT’s vendor list. Additional
users under each contractor may be added once registration has been completed within Signet.
The current vendor list can be found at https://www.modot.org/bid-opening-info.

1.7 For purposes of this requirement, payer is defined as the prime contractor or subcontractor
that reports a payment in Signet to a vendor that is either a subcontractor, trucker, manufacturer,
regular dealer, or broker. Payee is defined as the vendor that receives notification of payment
through Signet from the prime contractor or a higher-tier subcontractor. Payment is defined as
issuing an Electronic Funds Transfer (EFT) or mailing a check to a payee.

2.0 Requirements. Payers must report remitted payment to DBEs within Signet, for work
performed by the DBE subcontractor, DBE trucking, materials supplied from a DBE manufacturer,
dealer, or broker, as well as a return of retainage (and/or other amounts withheld), within 15
calendar days.

2.1 Prime contractors must report remitted payments to DBEs within 15 calendar days of each
payment it receives from MoDOT. Prime contractors must also report payments to non-DBE
subcontractors if that subcontractor is making payment to a lower tier DBE subcontractor, trucker,
manufacturer, regular dealer, or broker.

2.2 The payer must report the following information within Signet:

a. The name of the payee.
b. The dollar amount of the payment to the payee.
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c. The date the payment was made.

d. Any retainage or other amount withheld (if any) and the reason for the withholding (if
other than retainage).

e. The DBE function performed for this payment (e.g., contracting, trucking, or supplying
as a manufacturer, dealer, or broker).

f.  Other information required by Signet.

The payer must report its return of retainage (and/or other amounts withheld) in separate,
standalone payment entries (i.e., without being comingled with a payment for work performed or
materials supplied).

2.3 In the event that no work has been completed by a DBE during the estimate period, such that
no payment is due to a DBE subcontractor, trucker, manufacturer, regular dealer, or broker, then
the prime contractor will mark payment complete within Signet, and no other payments are
required to be reported.

2.4 Each subcontractor making a payment to a lower-tier DBE must report remitted payments
within Signet, as detailed in Section 2.2, within 15 days of receipt of each payment from the prime
contractor.

2.5 DBE payees must verify in Signet each payment reported by a payer within 15 calendar days
of the payment being reported by the payer. This verification includes whether the payment was
received, and if so, whether it was as expected.

3.0 Basis of Payment. A fixed cost of $1,000 will be paid on this contract for the required
software to report payments to DBEs through Signet. Regardless of the number of projects in a
contract, a single payment will be made under item 108-10.00, SIGNET DBE REPORTING, per
lump sum. The engineer reserves the right to underrun this item for any reason. Any additional
costs for registration, software, usage, time, labor, or other costs will be considered incidental and
no direct payment will be made.

S. ADA Compliance and Final Acceptance of Constructed Facilities JSP-10-01C

1.0 Description. The contractor shall comply with all laws pertaining to the Americans with
Disabilities Act (ADA) during construction of pedestrian facilities on public rights of way for this
project. An ADA Checklist is provided herein to be utilized by the contractor for verifying
compliance with the ADA law. The contractor is expected to familiarize himself with the plans
involving pedestrian facilities and the ADA Post Construction Checklist prior to performing the
work.

2.0 ADA Checklist. The contractor can locate the ADA Checklist form on the Missouri
Department of Transportation website:

https://www.modot.org/forms-contractor-use

2.1 The ADA Checklist is not to be considered all-inclusive, nor does it supersede any other

contract requirements. The ADA checklist is a required guide for the contractor to use during the

construction of the pedestrian facilities and a basis for the commission’s acceptance of work.

Prior to work being performed, the contractor shall bring to the engineer’s attention any planned

work that is in conflict with the design or with the requirement shown in the checklist. This

notification shall be made in writing. Situations may arise where the checklist may not fully address
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all requirements needed to construct a facility to the full requirements of current ADA law. In
those situations, the contractor shall propose a solution to the engineer that is compliant with
current ADA law using the following hierarchy of resources: 2010 ADA Standards for Accessible
Design, Draft Public Rights of Way Accessibility Guidelines (PROWAG) dated November 23,
2005, MoDOT’s Engineering Policy Guidelines (EPG), or a solution approved by the U.S. Access
Board.

2.2 |tis encouraged that the contractor monitor the completed sections of the newly constructed
pedestrian facilities in attempts to minimize negative impacts that his equipment, subcontractors
or general public may have on the work. Completed facilities must comply with the requirements
of ADA and the ADA Checklist or have documented reasons for the non-compliant items to
remain.

3.0 Coordination of Construction.

3.1 Prior to construction and/or closure on an existing pedestrian path of travel, the contractor
shall submit a schedule of work to be constructed, which includes location of work performed, the
duration of time the contractor expects to impact the facility and an accessible signed pedestrian
detour compliant with MUTCD Section 6D that will be used during each stage of construction.
This plan shall be submitted to the engineer for review and approval at or prior to the pre-
construction conference. Accessible signed detours shall be in place prior to any work being
performed that has the effect of closing an existing pedestrian travel way.

3.2 When consultant survey is included in the contract, the contractor shall use their survey crews
to verify that the intended design can be constructed to the full requirements as established in the
2010 ADA Standards. When 2010 ADA Standards do not give sufficient information to construct
the contract work, the contractor shall refer to the PROWAG.

3.3 When consultant survey is not included in the contract, the contractor shall coordinate with
the engineer, prior to construction, to determine if additional survey will be required to confirm the
designs constructability.

4.0 Final Acceptance of Work. The contractor shall provide the completed ADA Checklist to
the engineer at the semi-final inspection. ADA improvements require final inspection and
compliance with the ADA requirements and the ADA Checklist. Each item listed in the checklist
must receive either a “YES” or an “N/A” score. Any item receiving a “NO” will be deemed non-
compliant and shall be corrected at the contractor’s expense unless deemed otherwise by the
engineer. Documentation must be provided about the location of any non-compliant items that
are allowed to remain at the end of the construction project. Specific details of the non-compliant
items, the ADA requirement that the work was not able to comply with, and the specific reasons
that justify the exception are to be included with the completed ADA Checklist provided to the
engineer.

4.1 Slope and grade measurements shall be made using a properly calibrated, 2 foot long,
electronic digital level approved by the engineer.

5.0 Basis of Payment. The contractor will receive full pay of the contract unit cost for all
sidewalk, ramp, curb ramp, median, island, approach work, cross walk striping, APS buttons,
pedestrian heads, detectible warning systems and temporary traffic control measures that are
completed during the current estimate period as approved by the engineer. Based upon
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completion of the ADA Checklist, the contractor shall complete any necessary adjustments to
items deemed non-compliant as directed by the engineer.

5.1 No direct payment will be made to the contractor to recover the cost of equipment, labor,

materials, or time required to fulfill the above provisions, unless specified elsewhere in the
contract documents.
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