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Job No.: JNE0210
Route: 36
County: Marion/Shelby

JOB
SPECIAL PROVISION

A. General - Federal JSP-09-02K

1.0 Description. The Federal Government is participating in the cost of construction of this
project. All applicable Federal laws, and the regulations made pursuant to such laws, shall be
observed by the contractor, and the work will be subject to the inspection of the appropriate
Federal Agency in the same manner as provided in Sec 105.10 of the Missouri Standard
Specifications for Highway Construction with all revisions applicable to this bid and contract.

1.1 This contract requires payment of the prevailing hourly rate of wages for each craft or type of
work required to execute the contract as determined by the Missouri Department of Labor and
Industrial Relations and requires adherence to a schedule of minimum wages as determined by
the United States Department of Labor. For work performed anywhere on this project, the
contractor and the contractor’s subcontractors shall pay the higher of these two applicable wage
rates. State Wage Rates, Information on the Required Federal Aid Provisions, and the current
Federal Wage Rates are available on the Missouri Department of Transportation web page at
www.modot.org under "Doing Business with MoDOT”, “Contractor Resources". Effective Wage
Rates will be posted 10 days prior to the applicable bid opening. These supplemental bidding
documents have important legal consequences. It shall be conclusively presumed that they are
in the bidder's possession, and they have been reviewed and used by the bidder in the preparation
of any bid submitted on this project.

1.2 The following documents are available on the Missouri Department of Transportation web
page at www.modot.org under "Doing Business with MoDOT"; “Standards and Specifications”.
The effective version shall be determined by the letting date of the project.

General Provisions & Supplemental Specifications

Supplemental Plans to July 2024 Missouri Standard Plans
For Highway Construction

These supplemental bidding documents contain all current revisions to the published versions
and have important legal consequences. It shall be conclusively presumed that they are in the
bidder's possession, and they have been reviewed and used by the bidder in the preparation of
any bid submitted on this project.

B. Contract Liquidated Damages JSP- 13-01D

1.0 Description. Liquidated Damages for failure or delay in completing the work on time for this
contract shall be in accordance with Sec 108.8. The liquidated damages include separate
amounts for road user costs and contract administrative costs incurred by the Commission.

2.0 Period of Performance. Prosecution of work is expected to begin on the date specified
below in accordance with Sec 108.2. Regardless of when the work is begun on this contract, all
work on all projects shall be completed on or before the date specified below. Completion by this
date shall be in accordance with the requirements of Sec 108.7.1.
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Notice to Proceed Date: March 20, 2025
Contract Completion Date: November 1, 2025

2.1 Calendar Days and Completion Dates. Completion of the project is required as specified
herein. The count of calendar days will begin on the date the contractor starts any construction
operations on the project.

Project Calendar Days Daily Road User Cost
JNEO0210 202 $2,300

3.0 Liquidated Damages for Contract Administrative Costs. Should the contractor fail to
complete the work on or before the contract completion date specified in Section 2.0, or within
the number of calendar days specified in Section 2.1, or on or before the project completion date
specified in Section 2.1, whichever occurs first, the contractor will be charged contract
administrative liquidated damages in accordance with Sec 108.8 in the amount of $2,000.00 per
calendar day for each calendar day, or partial day thereof, that the work is not fully completed.
For projects in combination, these damages will be charged in full for failure to complete one or
more projects within the specified contract completion date, project completion date or calendar
days.

4.0 Liquidated Damages for Road User Costs. Should the contractor fail to complete the work
on or before the contract completion date specified in Section 2.0, or within the number of calendar
days specified in Section 2.1, or on or before the project completion date specified in Section 2.1,
whichever occurs first, the contractor will be charged road user costs in accordance with Sec
108.8 in the amount specified in Section 2.1 for each calendar day, or partial day thereof, that the
work is not fully completed. These damages are in addition to the contract administrative
damages and any other damages as specified elsewhere in this contract.

C. Work Zone Traffic Management JSP-02-06N

1.0 Description. Work zone traffic management shall be in accordance with applicable portions
of Division 100 and Division 600 of the Standard Specifications, and specifically as follows.

1.1 Maintaining Work Zones and Work Zone Reviews. The Work Zone Specialist (WZS) shall
maintain work zones in accordance with Sec 616.3.3 and as further stated herein. The WZS shall
coordinate and implement any changes approved by the engineer. The WZS shall ensure all
traffic control devices are maintained in accordance with Sec 616, the work zone is operated
within the hours specified by the engineer, and will not deviate from the specified hours without
prior approval of the engineer. The WZS is responsible to manage work zone delay in accordance
with these project provisions. When requested by the engineer, the WZS shall submit a weekly
report that includes a review of work zone operations for the week. The report shall identify any
problems encountered and corrective actions taken. Work zones are subject to unannounced
inspections by the engineer and other departmental staff to corroborate the validity of the WZS’s
review and may require immediate corrective measures and/or additional work zone monitoring.

1.2 Work Zone Deficiencies. Failure to make corrections on time may result in the engineer
suspending work. The suspension will be non-excusable and non-compensable regardless if
road user costs are being charged for closures.
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2.0 Traffic Management Schedule.

2.1 Traffic management schedules shall be submitted to the engineer for review prior to the start
of work and prior to any revisions to the traffic management schedule. The traffic management
schedule shall include the proposed traffic control measures, the hours traffic control will be in
place, and work hours.

2.2 The traffic management schedule shall conform to the limitations specified in Sec 616
regarding lane closures, traffic shifts, road closures and other width, height and weight
restrictions.

2.3 The engineer shall be notified as soon as practical of any postponement due to weather,
material or other circumstances.

2.4 In order to ensure minimal traffic interference, the contractor shall schedule lane closures for
the absolute minimum amount of time required to complete the work. Lanes shall not be closed
until material is available for continuous construction and the contractor is prepared to diligently
pursue the work until the closed lane is opened to traffic.

2.5 Traffic Congestion. The contractor shall, upon approval of the engineer, take proactive
measures to reduce traffic congestion in the work zone. The contractor shall immediately
implement appropriate mitigation strategies whenever traffic congestion reaches an excess of 15
minutes to prevent congestion from escalating beyond this delay threshold. If disruption of the
traffic flow occurs and traffic is backed up in queues equal to or greater than the delay time
threshold listed above, then the contractor shall immediately review the construction operations
which contributed directly to disruption of the traffic flow and make adjustments to the operations
to prevent the queues from reoccurring. Traffic delays may be monitored by physical presence
on site or by utilizing real-time travel data through the work zone that generate text and/or email
notifications where available. The engineer monitoring the work zone may also notify the
contractor of delays that require prompt mitigation. The contractor may work with the engineer to
determine what other alternative solutions or time periods would be acceptable. When a Work
Zone Analysis Spreadsheet is provided, the contractor will find it in the electronic deliverables on
MoDOT’s Online Plans Room. The contractor may refer to the Work Zone Analysis Spreadsheet
for detailed information on traffic delays.

2.5.1 Traffic Safety.

2.5.1.1 Recurring Congestion. Where traffic queues routinely extend to within 1000 feet of the
ROAD WORK AHEAD, or similar, sign on a divided highway or to within 500 feet of the ROAD
WORK AHEAD, or similar, sign on an undivided highway, the contractor shall extend the advance
warning area, as approved by the engineer.

2.5.1.2 Non-Recurring Congestion. When traffic queues extend to within 1000 feet of the ROAD
WORK AHEAD, or similar, sign on a divided highway or to within 500 feet of the ROAD WORK
AHEAD, or similar, sign on an undivided highway infrequently, the contractor shall deploy a
means of providing advance warning of the traffic congestion, as approved by the engineer. The
warning location shall be no less than 1000 feet and no more than 0.5 mile in advance of the end
of the traffic queue on divided highways and no less than 500 feet and no more than 0.5 mile in
advance of the end of the traffic queue on undivided highways.

3.0 Work Hour Restrictions.
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3.1 Except for emergency work, as determined by the engineer, and long term lane closures
required by project phasing, all lanes shall be scheduled to be open to traffic during the five major
holiday periods shown below, from 12:00 noon on the last working day preceding the holiday until
6:00 a.m. on the first working day subsequent to the holiday unless otherwise approved by the
engineer.

Memorial Day
Labor Day
Thanksgiving
Christmas

New Year’'s Day

3.1.1 Independence Day. The lane restrictions specified in Section 3.1 shall also apply to
Independence Day, except that the restricted periods shall be as follows:

When The Holiday

Independence | is Observed | Halt Lane Closures | Allow Lane Closures to

Day falls on: on: beginning at: resume at:
Sunday Monday Noon on Friday 6:00 a.m. on Tuesday
Monday Monday Noon on Friday 6:00 a.m. on Tuesday
Tuesday Tuesday Noon on Monday 6:00 a.m. on Wednesday
Wednesday Wednesday | Noon on Tuesday 6:00 a.m. on Thursday
Thursday Thursday Noon on Wednesday | 6:00 a.m. on Friday
Friday Friday Noon on Thursday 6:00 a.m. on Monday
Saturday Friday Noon on Thursday 6:00 a.m. on Monday

3.2 The contractor shall not perform any construction operation on the roadway, roadbed or active
lanes, including the hauling of material within the project limits, during restricted periods, holiday
periods or other special events specified in the contract documents.

3.3 Work requiring the closure of the westbound US 36 ramps at Mo 151 in Clarence and Route
FF in Shelby County shall be completed during nighttime hours. Nighttime hours shall be
considered to be 9:00 pm to 6:00 am for this project.

3.4 The contractor shall not alter the start time, ending time, or a reduction in the number of
through lanes of traffic or ramp closures without advance notification and approval by the
engineer. The only work zone operation approved to begin 30 minutes prior to a reduction in
through traffic lanes or ramp closures is the installation of traffic control signs. Should lane
closures be placed or remain in place, prior to the approved starting time or after the approved
ending time, the Commission, the traveling public, and state and local police and governmental
authorities will be damaged in various ways, including but not limited to, increased construction
administration cost, potential liability, traffic and traffic flow regulation cost, traffic congestion and
motorist delays, with a resulting cost to the traveling public. These damages are not easily
computed or quantified. Therefore, the contractor will be charged with liquidated damages
specified in the amount of $250 per 15 minute increment for each 15 minutes that the temporary
lane closures are in place and not open to traffic in excess of the limitation as specified elsewhere
in this special provision. It shall be the responsibility of the engineer to determine the quantity of
unapproved closure time.
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3.5.1 The said liquidated damages specified will be assessed regardless if it would otherwise be
charged as liquidated damages under the Missouri Standard Specification for Highway
Construction, as amended elsewhere in this contract.

4.0 Detours and Lane Closures.

4.1 When a changeable message sign (CMS) is provided, the contractor shall use the CMS to
notify motorists of future traffic disruption and possible traffic delays one week before traffic is
shifted to a detour or prior to lane closures. The CMS shall be installed at a location as approved
or directed by the engineer. If a CMS with Communication Interface is required, then the CMS
shall be capable of communication prior to installation on right of way. All messages planned for
use in the work zone shall be approved and authorized by the engineer or its designee prior to
deployment. When permanent dynamic message signs (DMS) owned and operated by MoDOT
are located near the project, they may also be used to provide warning and information for the
work zone. Permanent DMS shall be operated by the TMC, and any messages planned for use
on DMS shall be approved and authorized by the TMC at least 72 hours in advance of the work.

4.2 At least one lane of traffic in each direction shall be maintained at all times except for brief
intervals of time required when the movement of the contractor’s equipment will seriously hinder
the safe movement of traffic. Periods during which the contractor will be allowed to interrupt traffic
will be designated by the engineer.

5.0 Basis of Payment. No direct payment will be made to the contractor to recover the cost of
equipment, labor, materials, or time required to fulfill the above provisions, unless specified
elsewhere in the contract document. All authorized changes in the traffic control plan shall be
provided for as specified in Sec 616.

D. Emergency Provisions and Incident Management JSP-90-11A

1.0 The contractor shall have communication equipment on the construction site or immediate
access to other communication systems to request assistance from law enforcement or other
emergency agencies for incident management. In case of traffic accidents or the need for law
enforcement to direct or restore traffic flow through the job site, the contractor shall notify law
enforcement or other emergency agencies immediately as needed. The area engineer's office
shall also be notified when the contractor requests emergency assistance.

2.0 In addition to the 911 emergency telephone number for ambulance, fire or law enforcement
services, the following agencies may also be notified for accident or emergency situation within
the project limits.

Marion County
Dispatch: 573-221-1121
Sheriff: 573-221-0678

Missouri Highway Patrol (Troop B)
573-385-2132

Shelby County County
Dispatch: 573-633-1424
Sheriff: 573-633-2161

2.1 This list is not all inclusive. Notification of the need for wrecker or tow truck services will
remain the responsibility of the appropriate law enforcement agency.

5
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2.2 The contractor shall notify law enforcement and emergency agencies before the start of
construction to request their cooperation and to provide coordination of services when
emergencies arise during the construction at the project site. When the contractor completes this
notification with law enforcement and emergency agencies, a report shall be furnished to the
engineer on the status of incident management.

3.0 No direct pay will be made to the contractor to recover the cost of the communication
equipment, labor, materials or time required to fulfill the above provisions.

E. Project Contact for Contractor/Bidder Questions JSP-96-05

All questions concerning this project during the bidding process shall be forwarded to the project
contact listed below.

Brian Untiedt, Project Manager
Northeast District

1711 Hwy 61 South

Hannibal, MO 63401

Telephone Number: 573-248-6284
Email: brian.untiedti@modot.mo.gov

All questions concerning the bid document preparation can be directed to the Central Office —
Design at (573) 751-2876.

F. Supplemental Revisions JSP-18-01EE

* Compliance with 2 CFR 200.216 — Prohibition on Certain Telecommunications and Video
Surveillance Services or Equipment.

The Missouri Highways and Transportation Commission shall not enter into a contract (or extend
or renew a contract) using federal funds to procure or obtain equipment, services, or systems that
uses covered telecommunications equipment or services as substantial or as critical technology
as part of any system where the video surveillance and telecommunications equipment was
produced by Huawei Technologies Company, ZTE Corporation, Hytera Communications
Corporation, Hangzhou Hikvision Digital Technology Company, or Dahua Technology Company
(or any subsidiary or affiliate of such entities).

» Stormwater Compliance Requirements

1.0 Description. This provision requires the contractor to provide a Water Pollution Control
Manager (WPCM) for any project that includes land disturbance on the project site and the total
area of land disturbance, both on the project site, and all Off-site support areas, is one (1) acre or
more. Regardless of the area of Off-site disturbance, if no land disturbance occurs on the project
site, these provisions do not apply. When a WPCM is required, all sections within this provision
shall be applicable, including assessment of specified Liquidated Damages for failure to correct
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Stormwater Deficiencies, as specified herein. This provision is in addition to any other
stormwater, environmental, and land disturbance requirements specified elsewhere in the
contract.

1.1 Definitions. The project site is defined as all areas designated on the plans, including
temporary and permanent easements. The project site is equivalent to the “permitted site”, as
defined in MoDOT’s State Operating Permit. An Off-site area is defined as any location off the
project site the contractor utilizes for a dedicated project support function, such as, but not limited
to, staging area, plant site, borrow area, or waste area.

1.2 Reporting of Off-Site Land Disturbance. If the project includes any planned land
disturbance on the project site, prior to the start of work, the contractor shall submit a written
report to the engineer that discloses all Off-site support areas where land disturbance is planned,
the total acreage of anticipated land disturbance on those sites, and the land disturbance permit
number(s). Upon request by the engineer, the contractor shall submit a copy of its land
disturbance permit(s) for Off-site locations. Based on the total acreage of land disturbance, both
on and Off-site, the engineer shall determine if these Stormwater Compliance Requirements shall
apply. The Contractor shall immediately report any changes to the planned area of Off-site land
disturbance. The Contractor is responsible for obtaining its own separate land disturbance permit
for Off-site areas.

2.0 Water Pollution Control Manager (WPCM). The Contractor shall designate a competent
person to serve as the Water Pollution Control Manager (WPCM) for projects meeting the
description in Section 1.0. The Contractor shall ensure the WPCM completes all duties listed in
Section 2.1.

2.1 Duties of the WPCM:

(a) Be familiar with the stormwater requirements including the current MoDOT State
Operating Permit for construction stormwater discharges/land disturbance activities;
MoDOT’s statewide Stormwater Pollution Prevention Plan (SWPPP); the Corps of
Engineers Section 404 Permit, when applicable; the project specific SWPPP, the Project’s
Erosion & Sediment Control Plan; all applicable special provisions, specifications, and
standard drawings; and this provision;

(b) Successfully complete the MoDOT Stormwater Training Course within the last 4 years.
The MoDOT Stormwater Training is a free online course available at MoDOT.org;

(c) Attend the Pre-Activity Meeting for Grading and Land Disturbance and all subsequent
Weekly Meetings in which grading activities are discussed;

(d) Oversee and ensure all work is performed in accordance with the Project-specific SWPPP
and all updates thereto, or as designated by the engineer;

(e) Review the project site for compliance with the Project SWPPP, as needed, from the start
of any grading operations until final stabilization is achieved, and take necessary actions
to correct any known deficiencies to prevent pollution of the waters of the state or adjacent
property owners prior to the engineer’s weekly inspections;

(f) Review and acknowledge receipt of each MoDOT Inspection Report (Land Disturbance
Inspection Record) for the Project within forty eight (48) hours of receiving the report and
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ensure that all Stormwater Deficiencies noted on the report are corrected as soon as
possible, but no later than stated in Section 5.0.

3.0 Pre-Activity Meeting for Grading/Land Disturbance and Required Hold Point. A Pre-
Activity meeting for grading/land disturbance shall be held prior to the start of any land disturbance
operations. No land disturbance operations shall commence prior to the Pre-Activity meeting
except work necessary to install perimeter controls and entrances. Discussion items at the pre-
activity meeting shall include a review of the Project SWPPP, the planned order of grading
operations, proposed areas of initial disturbance, identification of all necessary BMPs that shall
be installed prior to commencement of grading operations, and any issues relating to compliance
with the Stormwater requirements that could arise in the course of construction activity at the
project.

3.1 Hold Point. Following the pre-activity meeting for grading/land disturbance and subsequent
installation of the initial BMPs identified at the pre-activity meeting, a Hold Point shall occur prior
to the start of any land disturbance operations to allow the engineer and WPCM the time needed
to perform an on-site review of the installation of the BMPs to ensure compliance with the SWPPP
is met. Land disturbance operations shall not begin until authorization is given by the engineer.

4.0 Inspection Reports. Weekly and post run-off inspections will be performed by the engineer
and each Inspection Report (Land Disturbance Inspection Record) will be entered into a web-
based Stormwater Compliance database. The WPCM will be granted access to this database
and shall promptly review all reports, including any noted deficiencies, and shall acknowledge
receipt of the report as required in Section 2.1 (f.).

5.0 Stormwater Deficiency Corrections. All stormwater deficiencies identified in the Inspection
Report shall be corrected by the contractor within 7 days of the inspection date or any extended
period granted by the engineer when weather or field conditions prohibit the corrective work. If
the contractor does not initiate corrective measures within 5 calendar days of the inspection date
or any extended period granted by the engineer, all work shall cease on the project except for
work to correct these deficiencies, unless otherwise allowed by the engineer. All impact costs
related to this halting of work, including, but not limited to stand-by time for equipment, shall be
borne by the Contractor. Work shall not resume until the engineer approves the corrective work.

5.1 Liquidated Damages. If the Contractor fails to complete the correction of all Stormwater
Deficiencies listed on the MoDOT Inspection Report within the specified time limit, the
Commission will be damaged in various ways, including but not limited to, potential liability,
required mitigation, environmental clean-up, fines, and penalties. These damages are not
reasonably capable of being computed or quantified. Therefore, the contractor will be charged
with liquidated damages specified in the amount of $2,000 per day for failure to correct one or
more of the Stormwater Deficiencies listed on the Inspection Report within the specified time limit.
In addition to the stipulated damages, the stoppage of work shall remain in effect until all
corrections are complete.

6.0 Basis of Payment. No direct payment will be made for compliance with this provision.

* Delete Sec 106.9 in its entirety and substitute the following:

106.9 Buy America Requirements.



Job No.: JNE0210
Route: 36
County: Marion/Shelby

Buy America Requirements are waived if the total amount of Federal financial assistance applied
to the project, through awards or subawards, is below $500,000.

106.9.1 Buy America Requirements for Iron and Steel.

On all federal-aid projects, the contractor’s attention is directed to Title 23 CFR 635.410 Buy
America Requirements. Where steel or iron products are to be permanently incorporated into the
contract work, steel and iron material shall be manufactured, from the initial melting stage through
the application of coatings, in the USA except for “minimal use” as described herein. Furthermore,
any coating process of the steel or iron shall be performed in the USA. Under a general waiver
from FHWA the use of pig iron and processed, pelletized, and reduced iron ore manufactured
outside of the USA will be permitted in the domestic manufacturing process for steel or iron
material.

106.9.1.1 Buy America Requirements for Iron and Steel for Manufactured items.

A manufactured item will be considered iron and steel if it is “predominantly” iron or steel.
Predominantly iron or steel means that the cost of iron or steel content of a product is more than
50 percent of the total cost of all its components.

106.9.2 Any sources other than the USA as defined will be considered foreign. The required
domestic manufacturing process shall include formation of ingots and any subsequent process.
Coatings shall include any surface finish that protects or adds value to the product.

106.9.3 “Minimal use” of foreign steel, iron or coating processes will be permitted, provided the
cost of such products does not exceed 1/10 of one percent (0.1 percent) of the total contract cost
or $2,500.00, whichever is greater. If foreign steel, iron, or coating processes are used, invoices
to document the cost of the foreign portion, as delivered to the project, shall be provided and the
engineer’s written approval obtained prior to placing the material in any work.

106.9.4 Buy America requirements include a step certification for all fabrication processes of all
steel or iron materials that are accepted per Sec 1000. The AASHTO Product Evaluation and
Audit Solutions compliance program verifies that all steel and iron products fabrication processes
conform to 23 CFR 635.410 Buy America Requirements and is an acceptable standard per 23
CFR 635.410(d). AASHTO Product Evaluation and Audit Solutions compliant suppliers will not
be required to submit step certification documentation with the shipment for some selected steel
and iron materials. The AASHTO Product Evaluation and Audit Solutions compliant supplier shall
maintain the step certification documentation on file and shall provide this documentation to the
engineer upon request.

106.9.4.1 Items designated as Category 1 will consist of steel girders, piling, and reinforcing steel
installed on site. Category 1 items require supporting documentation prior to incorporation into
the project showing all steps of manufacturing, including coating, as being completed in the United
States and in accordance with CFR Title 23 Section 635.410 Buy America Requirements. This
includes the Mill Test Report from the original producing steel mill and certifications documenting
the manufacturing process for all subsequent fabrication, including coatings. The certification shall
include language that certifies the following. That all steel and iron materials permanently
incorporated in this project was procured and processed domestically and all manufacturing
processes, including coating, as being completed in the United States and in accordance with
CFR Title 23 Section 635.410.

106.9.4.2 Items designated as Category 2 will include all other steel or iron products not in
Category 1 and permanently incorporated in the project. Category 2 items shall consist of, but
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not be limited to items such as fencing, guardrail, signing, lighting and signal supports. The prime
contractor is required to submit a material of origin form certification prior to incorporation into the
project from the fabricator for each item that the product is domestic. The Certificate of Materials
Origin form (link to certificate form) from the fabricator must show all steps of manufacturing,
including coating, as being completed in the United States and in accordance with CFR Title 23
Section 635.410 Buy America Requirements and be signed by a fabricator representative. The
engineer reserves the right to request additional information and documentation to verify that all
Buy America requirements have been satisfied. These documents shall be submitted upon
request by the engineer and retained for a period of 3 years after the last reimbursement of the
material.

106.9.4.3 Any minor miscellaneous steel or iron items that are not included in the materials
specifications shall be certified by the prime contractor as being procured domestically. Examples
of these items would be bolts for sign posts, anchorage inserts, etc. The certification shall read
“l certify that all steel and iron materials permanently incorporated in this project during all
manufacturing processes, including coating, as being completed in the United States and in
accordance with CFR Title 23 Section 635.410 Buy America Requirements procured and
processed domestically in accordance with CFR Title 23 Section 635.410 Buy America
Requirements. Any foreign steel used was submitted and accepted under minor usage”. The
certification shall be signed by an authorized representative of the prime contractor.

106.9.5 When permitted in the contract, alternate bids may be submitted for foreign steel and
iron products. The award of the contract when alternate bids are permitted will be based on the
lowest total bid of the contract based on furnishing domestic steel or iron products or 125 percent
of the lowest total bid based on furnishing foreign steel or iron products. If foreign steel or iron
products are awarded in the contract, domestic steel or iron products may be used; however,
payment will be at the contract unit price for foreign steel or iron products.

106.9.6 Buy America Requirements for Construction Materials other than iron and steel
materials. Construction materials means articles, materials, or supplies that consist of only one
of the items listed. Minor additions of articles, materials, supplies, or binding agents to a
construction material do not change the categorization of the construction material. Upon request
by the engineer, the contractor shall submit a domestic certification for all construction materials
listed that are incorporated into the project.

(a) Non-ferrous metals

(b) Plastic and Polymer-based products (including polyvinylchloride, composite building
materials, and polymers used in fiber optic cables)

(c) Glass (including optic glass)

(d) Fiber optic cable (including drop cable)

(e) Optical fiber

(f) Lumber

(g9) Engineered wood

(h) Drywall

106.9.6.1 Minimal Use allowance for Construction Materials other than iron or steel.

“The total value of the non-compliant products is no more than the lesser of $1,000,000 or 5% of
total applicable costs for the project.” The contractor shall submit to the engineer any non-
domestic materials and their total material cost to the engineer. The contractor and the engineer
will both track these totals to assure that the minimal usage allowance is not exceeded.

10
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106.9.7 Buy America Requirements for Manufactured Products.
Manufactured products means:
(a) Articles, materials, or supplies that have been:

(i) Processed into a specific form and shape; or
(i) Combined with other articles, materials, or supplies to create a product with different
properties than the individual articles, materials, or supplies.

(b) If an item is classified as an iron or steel product, a construction material, or a section
70917(c) material under § 184.4(e) and the definitions set forth in this section, then it is
not a manufactured product. However, an article, material, or supply classified as a
manufactured product under § 184.4(e) and paragraph (1) of this definition may include
components that are construction materials, iron or steel products, or section 70917(c)
materials.

106.9.7.1 Manufactured products are exempt from Buy America requirements. To qualify as a
manufactured product, items that consist of two or more of the listed construction materials that
have been combined together through a manufacturing process, and items that include at least
one of the listed materials combined with a material that is not listed through a manufacturing
process, should be treated as manufactured products, rather than as construction materials.

106.9.7.2 Manufactured items are covered under a general waiver to exclude them from Buy
America Requirements. To qualify for the exemption the components must comprise of 55% of
the value of materials in the item. The final assembly must also be performed domestically.

» Pavement Marking Paint Requirements for Standard Waterborne and Temporary

1.0 Description. High Build acrylic waterborne pavement marking paint shall be used in lieu of
standard acrylic waterborne pavement marking paint for all Standard Waterborne Pavement
Marking Paint items and all Temporary Pavement Marking Paint items. Paint thickness, bead
type, bead application rate, retroreflectivity requirements, and all other specifications shall remain
as stated in the Missouri Standard Specifications for Highway Construction, except as otherwise
amended in the contract documents.

2.0 Material Requirements. Material requirements for Sec 620.20.2.5 Standard Waterborne
Paint, and Sec 620.10.2 Temporary Pavement Marking Paint shall be per Sec 1048.20.1.2 High
Build Acrylic Waterborne Pavement Marking Paint.

» Delete paragraph 15.0 of the General Provision Disadvantaged Business Enterprise
(DBE) Program Requirements and substitute the following:

15.0 Data Collection from Bidders for DBE and Non-DBE Subcontractors, Suppliers,
Manufacturers and/or Brokering used and not used in bids during the reporting period.
MoDOT is a recipient of federal funds and is required by 49 CFR 26.11, to provide data about its
DBE program. The information shall consist of all subcontractor quoting received for actual use
and of consideration by the prime bidder. MoDOT will be requesting this information from bidding
prime contractors and will provide prime bidders a form to submit the data by the last day of each
month for the current letting. The information shall only include the names of both DBE and non-
DBE companies that the prime bidders received quotes. MoDOT will then contact the DBEs and
non-DBE subcontractors and request additional information from DBE and non-DBE
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subcontractors including current year of gross receipts and number of years in business. The
information provided by the prime bidders shall not include any bid quote pricing regardless if it
was used or not. This information will aid MoDOT in the determination of the availability of DBEs
and will be used in subsequent availability studies.

e Third-Party Test Waiver for Concrete Aggregate

1.0 Description. Third party tests may be allowed for determining the durability factor for
concrete pavement and concrete masonry aggregate.

2.0 Material. All aggregate for concrete shall be in accordance with Sec 1005.

2.1 MoDOT personnel shall be present at the time of sampling at the quarry. The aggregate
sample shall be placed in an approved tamper-evident container (provided by the quarry) for
shipment to the third-party testing facility.

2.2 AASHTO T 161 Method B Resistance of Concrete to Rapid Freezing and Thawing, shall be
used to determine the aggregate durability factor. All concrete beams for testing shall be 3-inch
wide by 4-inch deep by 16-inch long or 3.5-inch wide by 4.5-inch deep by 16-inch long. All beams
for testing shall receive a 35-day wet cure fully immersed in saturated lime water prior to initiating
the testing process.

2.3 Concrete test beams shall be made using a MoDOT approved concrete pavement mix design.

3.0 Testing Facility Requirements. All third-party test facilities shall meet the requirements
outlined in this provision.

3.1 The testing facility shall be AASHTO accredited.

3.1.1 For tests ran after January 1, 2025, accreditation documentation shall be on file with the
Construction and Materials Division prior to any tests being performed.

3.1.2 Construction and Materials Division may consider tests completed prior to January 1, 2025,
to be acceptable if all sections of this provision are met, with the exception of 3.1.1. Accreditation
documentation shall be provided with the test results for tests completed prior to January 1, 2025.
No tests completed prior to September 1, 2024, will be accepted.

3.2 The testing facility shall provide their testing process, list of equipment, equipment calibration
documentation, and testing certifications or qualifications of technicians performing the AASHTO
T 161 Procedure B tests. The testing facility shall provide details on their freezing and thawing
apparatus including the time and temperature profile of their freeze-thaw chamber. The profile
shall include the temperature set points throughout the entirety of the freeze-thaw cycle. The
profile shall show the cycle time at which the apparatus drains/fills with water and the cycle time
at which the apparatus begins cooling the specimens.

3.3 Results, no more than five years old, from the third-party test facility shall compare within
+2.0 percent of an independent test from another AASHTO accredited test facility or with MoDOT
test records, in order to be approved for use (e.g. test facility results in a durability factor of 79,
MoDOT’s recent durability test factor is 81; this compared within +2 percent). The independent
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testing facility shall be in accordance with this provision. The comparison test can be from a
different sample of the same ledge combination.

3.4 When there is a dispute between the third party durability test results and MoDOT durability
test results, the MoDOT durability test result shall govern.

3.5 Test results shall be submitted to MoDOT’s Construction and Materials division electronically
for final approval. Test results shall include raw data for all measurements of relative modulus of
elasticity and percent length change for each individual concrete specimen. Raw data shall
include initial measurements made at zero cycles and every subsequent measurement of
concrete specimens. Raw data shall include the cycle count and date each measurement was
taken. Test results shall also include properties of the concrete mixture as required by AASHTO
T 161. This shall include the gradation of the coarse aggregate sample. If AASHTO T 152 is
used to measure fresh air content, then the aggregate correction factor for the mix determined in
accordance with AASHTO T 152 shall also be included.

4.0 Method of Measurement. There is no method of measurement for this provision. The
testing requirements and number of specimens shall be in accordance with AASHTO T 161
Procedure B.

5.0 Basis of Payment. No direct payment will be made to the contractor or quarry to recover

the cost of aggregate samples, sample shipments, testing equipment, labor to prepare samples
or test samples, or developing the durability report.

G. Contractor Quality Control NJSP-15-42

1.0 The contractor shall perform Quality Control (QC) testing in accordance with the
specifications and as specified herein. The contractor shall submit a Quality Control Plan (QC
Plan) to the engineer for approval that includes all items listed in Section 2.0, prior to beginning
work.

2.0 Quality Control Plan.

(a) The name and contact information of the person in responsible charge of the QC testing.

(b) A list of the QC technicians who will perform testing on the project, including the fields in
which they are certified to perform testing.

(c) A proposed independent third party testing firm for dispute resolution, including all contact
information.

(d) Alist of Hold Points, when specified by the engineer.

(e) The MoDOT Standard Inspection and Testing Plan (ITP). This shall be the version that is
posted at the time of bid on the MoDOT website (www.modot.org/quality).

3.0 Quality Control Testing and Reporting. Testing shall be performed per the test method
and frequency specified in the ITP. All personnel who perform sampling or testing shall be
certified in the MoDOT Technician Certification Program for each test that they perform.

3.1 Reporting of Test Results. All QC test reports shall be submitted as soon as practical, but

no later than the day following the test. Test data shall be immediately provided to the engineer
upon request at any time, including prior to the submission of the test report. No payment will be
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made for the work performed until acceptable QC test results have been received by the engineer
and confirmed by QA test results.

3.1.1 Test results shall be reported on electronic forms provided by MoDOT. Forms and
Contractor Reporting Excel20racle Reports (CRE20) can be found on the MoDOT website. Al
required forms, reports and material certifications shall be uploaded to a Microsoft SharePoint®
site provided by MoDOT, and organized in the file structure established by MoDOT.

3.2 Non-Conformance Reporting. A Non-Conformance Report (NCR) shall be submitted by
the contractor when the contractor proposes to incorporate material into the work that does not
meet the testing requirements or for any work that does not comply with the contract terms or
specifications.

3.2.1 Non-Conformance Reporting shall be submitted electronically on the Non-Conformance
Report form provided on the MoDOT Website. The NCR shall be uploaded to the MoDOT
SharePoint® site and an email notification sent to the engineer.

3.2.2 The contractor shall propose a resolution to the non-conforming material or work.
Acceptance of a resolution by the engineer is required before closure of the non-conformance
report.

4.0 Work Planning and Scheduling.

4.1 Two-week Schedule. Each week, the contractor shall submit to the engineer a schedule
that outlines the planned project activities for the following two-week period. The two-week
schedule shall detail all work and traffic control events planned for that period and any Hold Points
specified by the engineer.

4.2 Weekly Meeting. When work is active, the contractor shall hold a weekly project meeting
with the engineer to review the planned activities for the following week and to resolve any
outstanding issues. Attendees shall include the engineer, the contractor superintendent or project
manager and any foreman leading major activities. This meeting may be waived when, in the
opinion of the engineer, a meeting is not necessary. Attendees may join the meeting in person,
by phone or video conference.

4.3 Pre-Activity Meeting. A pre-activity meeting is required in advance of the start of each new
activity, except when waived by the engineer. The purpose of this meeting is to review
construction details of the new activity. At a minimum, the discussion topics shall include: safety
precautions, QC testing, traffic impacts, and any required Hold Points. Attendees shall include
the engineer, the contractor superintendent and the foreman who will be leading the new activity.
Pre-activity meetings may be held in conjunction with the weekly project meeting.

4.4 Hold Points. Hold Points are events that require approval by the engineer prior to
continuation of work. Hold Points occur at definable stages of work when, in the opinion of the
engineer, a review of the preceding work is necessary before continuation to the next stage.

4.4.1 Alist of typical Hold Point events is available on the MoDOT website. Use of the Hold Point
process will only be required for the project-specific list of Hold Points, if any, that the engineer
submits to the contractor in advance of the work. The engineer may make changes to the Hold
Point list at any time.
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4.4.2 Prior to all Hold Point inspections, the contractor shall verify the work has been completed
in accordance with the contract and specifications. If the engineer identifies any corrective actions
needed during a Hold Point inspection, the corrections shall be completed prior to continuing
work. The engineer may require a new Hold Point to be scheduled if the corrections require a
follow-up inspection. Re-scheduling of Hold Points require a minimum 24-hour advance
notification from the contractor unless otherwise allowed by the engineer.

5.0 Quality Assurance Testing and Inspection. MoDOT will perform quality assurance testing
and inspection of the work, except as specified herein. The contractor shall utilize the inspection
checklists provided in the ITP as a guide to minimize findings by MoDOT inspection staff.
Submittal of completed checklists is not required, except as specified in 5.1.

5.1 Inspection and testing required in the production of concrete for the project shall be the
responsibility of the contractor. Submittal of the 501 Concrete Plant Checklist is required.

6.0 Basis of Payment. No direct payment will be made for compliance with this provision.

H. Pavement Marking Log

1.0 Description. The contractor shall log the locations of existing pavement marking prior to any
construction operations that may affect the existing pavement marking. The log shall contain all
existing pavement marking and shall include center stripes, no passing stripes, lane lines, turn
arrows, hash bars, cross walks, and stop bars. The contractor shall provide a copy of the existing
pavement marking log to the engineer. The contractor shall place the new pavement marking at
the same locations as the existing pavement marking, unless otherwise directed by the engineer
or shown on the plans.

2.0 Basis of Payment. No direct payment will be made for logging of existing pavement marking.

l. Additional Flaggers

1.0 Additional flagger(s) and appropriate construction signs shall be provided at each of the
specified locations when work zone extends through the following intersections and/or
approaches:

All City Street, County Road, and State Route Intersections
2.0 Basis of Payment. There will be no direct pay for all labor and equipment necessary to

provide additional flaggers. All cost shall be considered completely covered under the pay items
provided in the contract.

J. Bridge End Transitions

1.0 At all bridge exceptions, the engineer will determine in the field the ending point of the
transition. This point will not necessarily be at the bridge end, but will be located at a point which
provides the smoothest transition and approach to the bridge. Where bridges are to be
resurfaced, the surfacing shall be from curb to curb.
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K. Utilities JSP-93-26F

1.0 For informational purposes only, the following is a list of names, addresses, and telephone
numbers of the known utility companies in the area of the construction work for this improvement:

Utility Name Known Type
Required
Adjustment

Brightspeed None Communications
(formerly Lumen — Local, CenturyLink) Section 2.1
1151 CenturyLink Drive
Wentzville, MO 63385

Tim Howe
Phone: (765) 273-0705
Email: Tim.Howe@brightspeed.com

Daniel Donaldson
Phone: (636) 295-0630
Email: Daniel.Donaldson@brightspeed.com

Chariton Valley Communications None Communications
Brian Mosier

PO Box 67, 1231 E. Briggs Drive
Macon, MO 63552

Office: (660) 395-9722

Cell: (660) 349-0589

Email: Bmosier@charitonvalley.com

City of Clarence None Gas
Dennie Carothers Sewer
200 East Beech Street Water

Clarence, MO 63437

Office: (660) 699-2270

Cell: (660) 384-3725

Email: denniec@cityofclarence.com

City of Shelbina None Electric
Brian Fiter Gas

116 E Walnut St. Sewer
Shelbina, MO 63468 Water

Office: (573) 588-4104 ext. 103
Email: administrator@cityofshelbina.com
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Macon County PWSD 1 None Water
Brian Bender

28890 US Hwy 63

MacOn, MO, 63552

Phone: (660) 385-6457

Email: mcpwsd01@gmail.com

MoDOT Northeast District None Power
Jonathan Bruner Signals
26826 Hwy 63 Streetlights
Macon, MO 63552 Communications

Phone: (660) 385-8237
Email: jonathan.bruner@modot.mo.gov

Shelby County R 4 None Communications
Billy Daleske

4154 Hwy 36

Shelbina, MO 63468

Phone: (573) 588-4961

Email: bdaleske@cardinals.k12.mo.us

1.1 The existence and approximate location of utility facilities known to exist, as shown on the
plans, are based upon the best information available to the Commission at this time. This
information is provided by the Commission "as-is" and the Commission expressly disclaims any
representation or warranty as to the completeness, accuracy, or suitability of the information for
any use. Reliance upon this information is done at the risk and peril of the user, and the
Commission shall not be liable for any damages that may arise from any error in the information.
It is, therefore, the responsibility of the contractor to verify the above listing information indicating
existence, location and status of any facility. Such verification includes direct contact with the
listed utilities.

2.0 Project Specific Provisions:

2.1 BrightSpeed- has facilities near to the existing guardrail locations at Route FF overpass.
Proposed guardrail work is planned to be within the limits of the facilities, but no conflicts are
anticipated. Contractors shall use caution when working near these facilities and request a MOCS
ticket prior to any work at this location. Contractors shall contact Daniel Donaldson, BrightSpeed
Telephone (636) 295-0630, prior to any guardrail or grading operations to ensure contractor
operations will not affect their facilities.

L. Guardrail Grading Requirements JSP-17-02B

1.0 Description. Guardrail installation and grading shall be in accordance with Missouri Standard
Specifications for Highway Construction, Missouri Standard Plans for Highway Construction, and
as described herein.

2.0 Construction Requirements. When guardrail and/or end treatment removal and
replacement requires grading of the shoulder and/or slopes, Section 606.3.1(b), (c), and 606.3.1.1
of the Missouri Standard Specifications shall be waived and the following shall apply:
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a) Along roadways and shoulders, remove no more guardrail than can be reconstructed
within seven (7) calendar days, including weekends and holidays. The seven day counting
period shall start when the first piece of safety hardware is removed.

b) The active work zone area that encompasses the guardrail and/or end treatment
reconstruction, shall not exceed one (1) mile in length. The contractor shall be required
to provide and maintain approved channelizing devices adjacent to the reconstruction
area.

c) Only one-side of the roadway shall be worked on at the same time. Divided facilities
shall be limited to work on one-side of each direction at the same time.

d) When the removal of any existing safety hardware device exposes non-breakaway
obstacles, the reconstruction of the safety hardware device protecting the obstacle shall
be replaced within 48 hours of removal or an approved temporary crashworthy device
shall be provided, installed and maintained at the contractor's expense until the non-
breakaway obstacle is permanently protected. The 48 hour counting period shall start
when the first piece of safety hardware is removed.

e) Areas where guardrail and/or end treatments have been removed, but not yet replaced,
shall be delineated in accordance with plans or as directed by the Engineer.

3.0 Non-Compliance. Non-compliance with this provision shall result in the immediate
suspension of work in accordance with Sec 105.1.2. No work, including but not limited to
additional guardrail removal and grading, shall be allowed to proceed except for work necessary
to restore guardrail installation.

4.0 Basis of Payment. No direct payment will be made for compliance with this provision.
Guardrail items, grading, and temporary traffic control devices will be paid for as provided in the
contract.

M. OPTIONAL TEMPORARY PAVEMENT MARKING PAINT NJSP-18-07F

1.0 Description. This provision provides the contractor with the option to either complete all
Permanent Pavement Marking Paint (PPMP) prior to the time limits specified herein or to apply
Temporary Pavement Marking Paint (TPMP) in accordance with Sec 620.10.2 (4 in. width) in all
locations shown on the plans as PPMP and delay application of the PPMP until the spring of
2026, as allowed herein. PPMP is defined as Standard Waterborne Paint and High Build
Waterborne Paint and does not include Sec 620.20.3 Durable Pavement Markings.

1.1 No application of PPMP shall occur between October 1, 2025 and March 1, 2026, both dates
inclusive, except as stated herein. When the contractor has begun application of PPMP prior to
October 1, 2025, and weather limitations stated in Sec 620.20.2.4 can be met, the contractor may
complete the PPMP within the first seven (7) calendar days of October. If all (100%) of the PPMP
is not completed on or before October 7, 2025, all previously applied PPMP, including any painted
markings applied prior to October 1, shall be considered TPMP, and the contractor shall complete
the remaining marking with TPMP, and then re-apply PPMP in all planned locations after March
1, 2026. All PPMP shall be completed prior to June 1, 2026. No additional payment will be made
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for PPMP that is later determined to be TPMP due to the contractor’s failure to complete the
PPMP within the time specified.

1.2 Use of TPMP Prior to October 1. The contractor has the option to apply TPMP in lieu of
PPMP prior to October 1, 2025, even when there is sufficient time to complete the PPMP prior to
October 1, 2025. For example, the contractor may choose to use TPMP as a base coat for the
PPMP on open-graded surfaces in order to achieve higher retroreflectivity readings on the surface
coat as compared to a single application.

1.2.1 The contractor has the option of using TPMP in lieu of Temporary Raised Pavement
Markers if applied each day that existing markings are obliterated.

2.0 Construction Requirements. TPMP shall be accurately placed in the final planned location
and shall be completely covered by the final application of PPMP. Any failure to comply with this
requirement shall be corrected by removal of the misplaced pavement markings at the
contractor’s expense and without marring of the pavement surface.

2.1 Prior to application of the PPMP on TPMP, TPMP shall be fully cured in accordance with the
manufacturer’s recommendation, or for a period of 12 hours, whichever is greater.

3.0 Weather Limitations. All weather limitations specified in Sec 620 for PPMP and TPMP shall
apply. Cold Weather Pavement Marking Paint, in accordance with Sec 620.10.6, shall be used
for TPMP when specified weather limitations do not allow the use of waterborne paint. No
additional payment will be made for the use of Cold Weather Pavement Marking Paint as TPMP.
Cold Weather Pavement Marking Paint is not an allowable substitute for PPMP and shall
subsequently be covered with PPMP.

4.0 Time Exception. If application of PPMP is to be delayed to the spring of 2026, the contractor
shall submit a request to the engineer for a time exception and shall provide a revised work
schedule that shows the planned completion of the PPMP.

4.1 Upon receipt of the time exception request in Section 4.0, the engineer will list “Application
of Permanent Pavement Marking Paint” as an exception on the Semi-Final Inspection form, thus
granting an exception to the count of contract time thru June 1, 2026, solely for the purpose of
delaying application of PPMP. This time exception shall not apply to any time needed to complete
any other work items. Liquidated Damages, as specified elsewhere in this contract, shall remain
in effect for all other work items not completed by the contract time limits, as specified elsewhere
in this contract, and for PPMP not completed by June 1, 2026.

5.0 Method of Measurement. No final measurement will be made for TPMP.

6.0 Basis of Payment. Full payment for TPMP will be made at the contract lump sum price even
when PPMP is completed prior to the time limitation and TPMP is not used or only partially used.

6.2 If a $0 bid is entered for TPMP, no payment will be made should TPMP become necessary.

Item Description Unit
Number
6209901 | TEMPORARY PAVEMENT MARKING PAINT LS
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N. Balanced Mix Design Requirements for Sec 403 Asphaltic Concrete Pavement JSP-24-
01B

1.0 Description. Balanced Mix Design (BMD) and Paver-Mounted Thermal Profiles (PMTP), as
specified herein, are required on this project for all Sec 403 asphaltic concrete pavement surface
and base course mixes. BMD shall be in accordance with section 2.0. PMTP shall be in
accordance with section 3.0. No additional payment will be made for compliance with these
provisions.

1.1 Rapid Penetrating Emulsion. Should use of Rapid Penetrating Emulsion (RPE) be
necessary for corrective action of longitudinal joint density, as specified elsewhere in section 2.0,
RPE shall be in accordance with MoDOT JSP2303 Rapid Penetrating Emulsion (available at:
https://epg.modot.org/index.php/Job_Special Provisions), except that no payment will be made
for use of RPE.

2.0 Delete Sec 403 in its entirety and substitute the following:
403 ASPHALTIC CONCRETE PAVEMENT with Balanced Mix Design

403.1 Description. This work shall consist of providing a bituminous mixture to be placed in one
or more courses on a prepared base or underlying course as shown on the plans or as directed
by the engineer. The contractor shall be responsible for QC of the bituminous mixture, including
the design, and control of the quality of the material incorporated into the project. The engineer
will be responsible for QA, including testing, to assure the quality of the material incorporated into
the project.

403.1.1 Naming Convention. The nomenclature of Superpave bituminous mixture names, such
as SP125CLP, will be as follows. When only the aggregate size is shown, such as SP125, the
specifications shall apply to all variations of that size, such as SP125B, SP125C, SP125CLP, etc.
When "x" is indicated, such as SP125xLP, specifications shall apply to all variations of mixture
designs. Stone Matrix Asphalt will be generally referred to as SMA and designated by SM or
SMR.

Superpave Nomenclature

SP Superpave
048 |4.75mm (No. 4) nominal aggregate size
095 |9.5 mm (3/8 inch) nominal aggregate size
125 ]12.5 mm (1/2 inch) nominal aggregate size
190 ]19.0 mm (3/4 inch) nominal aggregate size
250 |25.0 mm (1 inch) nominal aggregate size
X Mixture design: B, C, E or F (as described below)
LP Limestone porphyry (when designated)
SM  [Stone Matrix Asphalt (when designated)
SMR |[Stone Matrix Asphalt limestone/non-carbonate
(when designated)

403.1.2 Design Levels. The following cumulative equivalent single axle loads (ESALs) shall be
used for the specified mix design. The same size aggregate mix design at a higher design traffic
may be substituted at the contractor’s expense for the contract specified mixture design with the
approval from the engineer. Substitutions shall be done uniformly and project mixing of various
designs for the same work will not be permitted. For example, an SP125B mixture may be
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substituted for an SP125C mixture, or SP190C for SP190E, etc. Mixture design substitution will
be limited to one design level higher than that specified in the contract.

Design Traffic (ESALs) Design
< 300,000
300,000 to < 3,000,000
3,000,000 to < 30,000,000
> 30,000,000

w|O|m|m

403.2 Material. All material shall be in accordance with Division 1000, Material Details, and
specifically as follows:

Item Section
Aggregate 1002
Asphalt Binder, Performance Graded (PG)* | 1015
Fiber Additive 1071
Anti-Strip Additive 1071

*The grade of asphalt binder will be specified in the contract.

403.2.1 Stone Matrix Asphalt. In addition to other requirements, material for SMA mixtures shall
meet the following. Coarse aggregate shall consist of crushed limestone and either porphyry or
steel slag in accordance with the quality requirements of Sec 1002, except as follows. The Los
Angeles (LA) abrasion, when tested in accordance with AASHTO T 96, shall not exceed 40
percent based on initial ledge approval and source approval. The percent absorption, when
tested in accordance with AASHTO T 85, shall not exceed 3.5 percent based on the individual
fractions. The amount of flat and elongated particles, measured on material retained on a No. 4
sieve, of the blended aggregate shall not exceed 20 percent based on a 3:1 ratio or 5 percent
based on a 5:1 ratio.

403.2.2 Filler Restriction. Rigden void content determined in accordance with MoDOT Test
Method TM-73 shall be no greater than 50 percent.

403.2.3 Fibers. A fiber additive shall be used as a stabilizer in SMA Mixtures. Fibers shall be
uniformly distributed by the end of the plant mixing process. The dosage rate for fibers shall be
no less than 0.3 percent by weight of the total mixture for cellulose and no less than 0.4 percent
by weight for mineral fibers.

403.2.4 Reclaimed Asphalt. A maximum of 30 percent virgin effective binder replacement may
be used in mixtures without changing the grade of binder. The asphalt binder content of recycled
asphalt materials shall be determined in accordance with AASHTO T 164, ASTM D 2172 or other
approved method of solvent extraction. A correction factor for use during production may be
determined for binder ignition by burning a sample in accordance with AASHTO T 308 and
subtracting from the binder content determined by extraction. The aggregate specific gravity shall
be determined by performing AASHTO T 209 in accordance with Sec 403.19.3.1.2 and calculating
the Gse to which a 0.98 correction factor will be applied to obtain the G, as follows:

_ 100-R,
=00 B, RAP Gsb = RAP Gse X 0.98

Gmm Gb
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403.2.5 Reclaimed Asphalt Pavement. Reclaimed Asphalt Pavement (RAP) may be used in
any mixture, except SMA mixtures. Mixtures may be used with more than 30 percent virgin
effective binder replacement provided testing according to AASHTO M 323 is included with the
job mix formula that ensures the combined binder meets the grade specified in the contract. All
RAP material, except as noted below, shall be tested in accordance with AASHTO T 327, Method
of Resistance of Coarse Aggregate Degradation by Abrasion in the Micro-Deval Apparatus.
Aggregate shall have the asphalt coating removed either by extraction or binder ignition during
production. The material shall be tested in the Micro-Deval apparatus at a frequency of once per
1500 tons. The percent loss shall not exceed the Micro-Deval loss of the combined virgin material
by more than five percent. Micro-Deval testing will be waived for RAP material obtained from
MoDOT roadways. All RAP material shall be in accordance with Sec 1002 for deleterious and
other foreign material.

403.2.6 Reclaimed Asphalt Shingles. Reclaimed Asphalt Shingles (RAS) may be used in any
mixture specified to use PG 64-22 in accordance with AASHTO PP 53 except as follows: When
the ratio of virgin effective binder to total binder in the mixture is between 60 and 70 percent, the
grade of the virgin binder shall be PG 52-28 or PG 58-28. Shingles shall be ground to 3/8-inch
minus. Waste, manufacturer or new, shingles shall be essential free of deleterious materials.
Post-consumer RAS shall not contain more than 1.5 percent wood by weight or more than 3.0
percent total deleterious by weight. Post-consumer RAS shall be certified to contain less than
the maximum allowable amount of asbestos as defined by national or local standards. The
gradation of the aggregate may be determined by solvent extraction of the binder or using the
following as a standard gradation:

Shingle Aggregate Gradation
Sieve Size |Percent Passing by
Weight

3/8 in. 100

No. 4 95

No. 8 85

No. 16 70

No. 30 50

No. 50 45

No. 100 35

No. 200 25

403.3 Composition of Mixtures.

403.3.1 Gradation. Prior to mixing with asphalt binder, the combined aggregate gradation,
including filler if needed, shall meet the following gradation for the type of mixture specified in the
contract. A job mix formula may be approved which permits the combined aggregate gradation
during mixture production to be outside the limits of the master range when the full tolerances
specified in Sec 403.5 are applied.
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Percent Passing by Weight
Sieve Size | SP250 | SP190 | SP125 | SP095 | SP048 | SP125xSM(R) | SP095xSM(R)
11/2in. 100 -—- --- --- --- -—- ---
1in. 90-100| 100 --- --- --- --- -—-
3/4 in. 90 max. |90 - 100| 100 --- . 100 -—-
1/2in. - 90 max. |90 - 100| 100 --- 90-100 100
3/8 in. --- --- 90 max. | 90-100 | 100 50-80 70-95
No. 4 --- --- --- 90 max. [90-100 20 - 35 30-50
No. 8 19-45| 23-49 | 28-58 | 32-67 - 16 - 24 20-30
No. 16 --- --- --- --- 30-60 --- 21 max.
No. 30 - - - --- - - 18 max.
No. 50 - - - - - - 15 max.
No. 100 - - - - - - -
No. 200 1-7 2-8 2-10 2-10 7-12 8.0-11.0 8.0-12.0

403.3.2 Anti-Strip Agent. An anti-strip will be allowed by the engineer to improve resistance to
stripping. Anti-strip agents and application rates shall be from a list approved in accordance with
Sec 1071.

403.3.3 Porphyry Mixtures. For LP and SMA mixtures, at least 50 percent by volume of the
aggregate shall be crushed porphyry retained on the following sieves: No. 30 for SP048, No. 16
for SP095 and No. 8 for SP125. Depending on the actual gradation of porphyry aggregate
furnished, the amount of crushed porphyry required may vary, however at least 40 percent by
weight of crushed porphyry will be required. Steel slag may be substituted for porphyry in LP and
SM mixtures, except at least 45 percent by weight of crushed porphyry and/or slag will be
required. The engineer may approve the use of other hard, durable aggregate in addition to
porphyry and steel slag. When an SMR mixture is designated, the mixture shall contain aggregate
blends with at least 30 percent non-carbonate material in accordance with Sec 403.3.5.

403.3.4 Minimum Stone Matrix Asphalt Binder. The percent asphalt binder for SMA mixtures
shall not be less than 6.0 percent unless otherwise allowed by the engineer.

403.3.5 Surface Mixtures. Design level B surface mixtures and SPO48NC, except as described
in Sec 403.15.3, containing limestone coarse aggregate shall contain a minimum amount of non-
carbonate aggregate. The LA abrasion values, AASHTO T 96, of the limestone will determine
the type and amount of non-carbonate aggregate required as shown in the table below. The LA
abrasion value will be determined from the most recent source approval sample. In lieu of the
above requirements, the aggregate blend shall have an acid insoluble residue (AIR), MoDOT Test
Method TM 76, meeting the plus No. 4 criteria of crushed non-carbonate material. Non-carbonate
aggregate shall have an AIR of at least 85 percent insoluble residue.

Coarse Aggregate (+ No. 4) | Minimum Non-Carbonate by Volume
Limestone, LA <30 30% Plus No. 4

Limestone, LA > 30 20% Minus No. 4*

Dolomite No Requirement

*Use for all SP095 and SP048NC containing limestone.

403.4 Job Mix Formula. At least 30 days prior to placing any mixture on the project, the
contractor shall submit a mix design for approval to Construction and Materials. The mixture shall
be designed in accordance with AASHTO R 35 or R 46 and shall be tested in accordance with
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AASHTO T 312 except as noted herein. A detailed description of the mix design process shall
be included with the job mix formula (JMF). Representative samples of each ingredient for the
mixture shall be submitted with the mix design.

403.4.1 Proficiency Sample Program. Laboratories that participate in and achieve a score of
three or greater in the AASHTO proficiency sample program for T 11, T 27, T 84, T 85, T 166, T
176, T 209, T 304 (ASTM C 1252), T 308 and T 312 will have the mixture verification process
waived. The mix design shall be submitted to Construction and Materials for approval at least
seven days prior to mixture production.

403.4.2 Required Information. The mix design shall include raw data from the design process
and contain the following information:

(a) All possible sources intended for use, and grade and specific gravity of asphalt binder.

(b) Source, type (formation, etc.), ledge number if applicable, gradation, and deleterious
content of each aggregate fraction.

(c) Bulk and apparent specific gravities and absorption of each aggregate fraction in
accordance with AASHTO T 85 for coarse aggregate and AASHTO T 84 for fine aggregate
including all raw data.

(d) Specific gravity of hydrated lime, mineral filler or baghouse fines, if used, in accordance
with AASHTO T 100.

(e) Percentage of each aggregate component.
(f) Combined gradation of the job mix.

(g) Percent asphalt binder, by weight, based on the total mixture and percent asphalt
binder contributed by reclaimed asphalt materials.

(h) Bulk specific gravity (Gmb) by AASHTO T 166 Method A of a laboratory compacted
mixture compacted at Ngesign gyrations.

(i) Percent air voids (Va) of the laboratory compacted specimen compacted to Nesign
gyrations.

(j) Voids in the mineral aggregate (VMA) and volume of Effective Asphalt (Vbe) at Naesign
gyrations.

(k) Theoretical maximum specific gravity (Gmm) as determined by AASHTO T 209, in
accordance with Sec 403.19.3, after the sample has been short term aged in accordance
with AASHTO R 30.

() The tensile strength ratio as determined by AASHTO T 283 including all raw data.

(m) The gyratory sample weight to produce a 115 mm minimum height specimen.

(n) Mixing temperature and gyratory molding temperature.
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(0) Number of gyrations at Ngesign.
(p) Dust proportion ratio (-200/Pge).
(q) Bulk specific gravity (Gsp) of the combined aggregate.
(r) Percent chert contained in each aggregate fraction.

(S) Percent Of Gmm at Ninitial and Nmaximum.

(t) Voids in coarse aggregate (VCA) for both the mixture and dry-rodded condition for SMA
mixtures.

(u) Draindown for SMA mixtures.

(v) Performance testing results for Cracking Tolerance Index (CTingex), Long-Term aged
Cracking Tolerance Index (CTindex, Long-Term Aged), Hamburg Wheel Tracking Test (HWTT),
and Rutting Tolerance Index (RTindex)-

(w) Baghouse fines added for design.

() Batch and continuous mix plants — Indicate which aggregate fraction to add
baghouse percentage during production.

(i) Drum mix plants — Provide cold feed settings with and without baghouse
percentage.

403.4.3 Approval. No mixture will be accepted for use until the JMF for the project is approved
by Construction and Materials.

403.4.4 Mix Formula Modification. The JMF approved for each mixture shall be in effect until
modified in writing by the engineer. When unsatisfactory results occur or should a source of
material be changed, a new JMF may be required.

403.4.4.1 Asphalt Binder Source Change. When an asphalt binder source change includes a
binder grading that differs from the original grade on the JMF, new performance testing values
(CTingex and RTingex) shall be provided prior to use.

403.4.4.2 Additive Source Change. When rejuvenators, warm mix additives, anti-strip additive,
or other additives sources change; new performance testing values (CTingex and RTindex) Shall be
provided.

403.4.5 Design Gyrations. The minimum number (N) of gyrations required for gyratory
compaction shall be as follows:

Design | Ngesign®
F 35
E 50
C 60
B 65

2 SMA mixtures shall have Ngesign equal to 100.
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403.4.6 Mixture Characteristics. When compacted in accordance with AASHTO T 312, the
mixture shall meet the following criteria.

403.4.6.1 Air Voids (Va). Design air voids for SuperPave mixtures at all traffic levels shall be
between 3.0 and 5.0 percent. SMA mixtures shall have a design air void of 4.0 percent.

403.4.6.2 Voids in the Mineral Aggregate (VMA). SuperPave mixtures shall have a minimum
volume of effective asphalt, equal to the VMA minus the air voids, as shown in the chart below,
with design air voids between 3.0% to 5.0% for SupePave and shall be 4.0% for SMA. The
minimum VMA shall be equal to the minimum volume of effective binder (Vve) plus design air
voids.

Mixture Vbe Minimum (percent)
SP250 9.0
SP190 10.0
SP125 (except for SMA) 11.0
SP095 (except for SMA) 12.0
SP048 13.0
SMA 13.0

403.4.7 Dust to Binder Ratio. For all mixtures except SMA and SP048, the ratio of minus No.
200 material to effective asphalt binder (Pye) shall be between 0.8 and 1.6. For SP048, the ratio
of minus No. 200 material to effective asphalt binder (Pye) shall be between 0.9 and 2.0.

403.4.8 Moisture Susceptibility. For all mixtures except SMA, the mixture shall have a tensile
strength ratio (TSR) greater than 85 percent (80 percent if an approved anti-strip agent is used)
when compacted to 3.7 inches with 7 + 0.5 percent air voids and tested in accordance with
AASHTO T 283. SMA mixtures shall have a TSR greater than 85 (80 percent if an approved anti-
strip agent is used) percent when compacted to 3.7 inches with 6 £+ 0.5 percent air voids and
tested in accordance with AASHTO T 283.

403.4.8.1 Minimum Tensile Strength. All mixtures shall have a minimum allowable conditioned
tensile strength of 60 psi.

403.4.8.2 Liquid Anti-Stip Dosage. The liquid anti-strip dosage shall be in the range
recommended by the manufacturer and provided on the JMF.

403.4.9 Draindown. AASHTO T 305, Draindown Test, shall be performed on all SMA mixtures
prior to job mix approval. The mixture shall be stabilized in such a way that the draindown of the
asphalt binder shall not exceed 0.3 percent by weight of mixture.

403.4.10 Voids in Coarse Aggregate. The percent VCAwx of SMA mixtures shall be less than
or equal to the VCAprc as determined using AASHTO T 19. This may be calculated using the
following equations:

VCAprc = 100 X (GcaYw - Vs) / Geayw

VCAwuix = 100 - (Pbp X Gmp / GCA)

Pbp = Ps X PAbp
26



Job No.: JNE0210
Route: 36
County: Marion/Shelby

Where: Gea = bulk specific gravity of the combined coarse aggregate

(AASHTO T 85),

Ys = unit weight of coarse aggregate in the dry-rodded condition (DRC)
(Ib/ft®) (AASHTO T 19),

Yw = unit weight of water (62.34 Ib/ft3) ,

Pop = percent aggregate by total mixture weight retained on No. 4 sieve
and

PAwp = percent aggregate by total aggregate weight retained on No. 4
sieve®.

*Use No. 8 sieve for SP095xSM

403.4.11 Mix Design Performance Testing. Acceptable test results meeting the criteria for the
following performance tests shall be submitted with the mix design for approval. Test specimens
shall be compacted to an air void content of 7.0 +/- 0.5% or 6.0 £ 0.5% for SMA mixtures.

403.4.11.1 Cracking Tolerance Index (CTingex) Testing. The CTingex testing shall be completed
in accordance with ASTM D8225 and at a test temperature of 25 +/- 0.5 °C.

Mix Type Minimum CTingex CTIndex,(Long-Term Aged)*
Non-SMA 50 Informational Only
SMA 135 Informational Only

*Long-Term Aged defined as loose mix aging for 20 hours at 115" C.

403.4.11.2 Rutting Tolerance Index (RTindex) Testing. The RTingex testing shall be completed in
accordance with ASTM D8360 and at a test temperature of 50 +/- 1°C.

PG Grade High Minimum
Temperature* RTindex
58-28H / 64-22 50
64-22H / 70-22 65
64-22V | 76-22 80

*Determined by the binder grade specified in the contract.

403.4.11.3 Hamburg Wheel Track (HWT). HWT testing will be completed in accordance with
AASHTO T324 at test temperature of 50 +/- 1°C and 2.44 in specimen height.

PG Grade High Minimum Maximum Rut

Temperature * Wheel Depth (in.)
Passes

58-28H / 64-22 7,500 0.38

64-22H / 70-22 15,000 0.38

64-22V | 76-22 20,000 0.38

*Determined by the binder grade specified in the contract.
403.5 Mixture Production Specification Limits.

403.5.1 Gradation and Deleterious Content Control. The gradation of the aggregate shall be
determined from samples taken from the hot bins on batch-type or continuous mixing plants or

27



Job No.: JNE0210
Route: 36
County: Marion/Shelby

from the composite cold feed belt on drum mix plants. The gradation may also be obtained by
sampling the mixture and testing the residual aggregate. The deleterious content of the aggregate
shall be determined from samples taken from the composite cold feed belt. The RAP shall be
sampled from the RAP feeding system on the asphalt plant. Gradation and deleterious shall be
taken when directed by the engineer.

403.5.1.1 Stone Matrix Asphalt Tolerances. In producing mixtures for the project, the plant
shall be operated such that no intentional deviations from the job mix formula are made. The
maximum deviation from the approved job mix formula shall be as follows for SMA mixtures:

Sieve Max. Tolerance
SP095 SP125
3/4 in. -—- ---
1/2 in. -—- +4
3/8in. +4 +4
No. 4 +3 +3
No. 8 +3 +3
No. 200 +2 +2

403.5.1.2 Mixture Tolerance. For all other SP mixtures, the percent passing the first sieve size
smaller than the nominal maximum size shall not exceed 92.0 percent, a tolerance not to exceed
2.0 percent on the No. 8 sieve from the table in Sec 403.3.1, and within the range listed in Sec
403.3.1 for the No. 200 sieve The deleterious content of the material retained on the No. 4 sieve
shall not exceed the limits specified in Sec 1002.2.

403.5.2 Density. The final, in-place density of the mixture shall be 92.5 to 98.0 percent of the
theoretical maximum specific gravity for all mixtures except SMA. SMA mixtures shall have a
minimum density of 94.0 percent of the theoretical maximum specific gravity. The theoretical
maximum specific gravity shall be determined from a sample representing the material being
tested. Tests shall be taken not later than the day following placement of the mixture. The
engineer will randomly determine test locations.

403.5.2.1 Shoulder Density. Density on non-integral shoulders shall be in accordance with Sec
403.15.3.

403.5.2.2 Integral Shoulder. When shoulders are placed integrally with the traveled way, tests
shall be taken on the traveled way.

403.5.2.3 Longitudinal Joint Density. Density along longitudinal joints shall be in accordance
with Sec 403.16.1. Pay shall be in accordance with Sec 403.23.4.1.

403.5.3 Asphalt Content. The asphalt content (AC) shall be within + 0.3 percent of the approved
mix design.

403.5.4 Air Voids. Air voids shall be within £ 1.0 percent of the approved mix design at Nges
gyrations.

403.5.5 Cracking Tolerance Index. Minimum CTng¢ex Shall be 50 for all mixtures except SMA.
SMA mixtures shall have a minimum CTngex Of 135.
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403.5.6 Rutting Tolerance Index. Minimum RTingex Shall be based upon the high temperature
asphalt binder grade in the contract in accordance with the following:

PG Grade High Minimum
Temperature* RTindex®
58-28H / 64-22 50
64-22H / 70-22 65
64-22V [ 76-22 80

*Determined by the binder grade specified in the contract.

@Mixtures not meeting the minimum RTnsex Shall be tested by the Hamburg
Wheel Track Test and meet a minimum of '2” rutting at the number of wheel
passes required by the contract grade of the mixture.

403.5.7 Tensile Strength Ratio (TSR). The TSR shall be greater than or equal to 75 percent as
determined from loose mixture taken from the plant and tested in accordance with AASHTO T
283. The minimum allowable conditioned tensile strength of the mixture shall be 60 psi. The
liquid anti-strip dosage during production shall match the dosage listed on the JMF.

403.5.8 Fibers. The fiber proportioning and delivery system for SMA mixtures shall have an
accuracy of 10 percent by weight of the material actually being measured in any given period of
time.

403.5.9 Moisture Content. The asphaltic concrete mixture, when sampled and tested in
accordance with AASHTO T 329, shall not contain more than 0.5 percent moisture by weight of
the mixture.

403.5.10 Contamination. The asphaltic concrete mixture shall not be contaminated with
deleterious agents such as unburned fuel, objectionable fuel residue or any other material not
inherent to the job mix formula.

403.6 Field Laboratory. The contractor shall provide a Type 3 field laboratory in accordance
with Sec 601. The contractor shall furnish the bituminous mixture equipment to perform all
required test methods for QC and QA work. The gyratory compactor shall be evaluated in
accordance with AASHTO PP 35. An approved list will be maintained by Construction and
Materials. All other equipment shall be capable of performing tests in accordance with the
approved test methods.

403.7 Bituminous Mixing Plants. Bituminous mixing plants and preparation of material and
mixtures shall be in accordance with Sec 404.

403.8 Hauling Equipment. Trucks used for hauling bituminous mixtures shall be in accordance
with Sec 404.

403.9 Pavers. Bituminous pavers shall be self-contained units, provided with an activated screed
or strike-off assembly, heated if necessary, and capable of spreading and finishing asphaltic
concrete in lane widths applicable to the specified typical sections and thicknesses shown on the
plans.

403.10 Construction Requirements.
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403.10.1 Weather Limitations. No mixture shall be placed on any wet or frozen surface. No
mixture shall be placed when either the air temperature or the temperature of the surface on which
the mixture is to be placed is below 40 F. Temperatures shall be obtained in accordance with
MoDOT Test Method TM 20.

403.10.2 Substitutions. With approval from the engineer, the contractor may substitute a smaller
nominal maximum size mixture for a larger sized mixture. Specifications governing the substitute
mixture shall apply. Except for a single surface layer, the total pavement thickness shall be
maintained when the substitute mixture layer is reduced as allowed in Sec 403.13 by increasing
the thickness of other layers or courses. The contract unit price for the original mixture shall be
used.

403.11 Field Adjustments of Job Mix Formulas. When test results indicate the mixture
produced does not meet the specification requirements, the contractor may field adjust the job
mix formula as noted herein. Field adjustments may consist of changing the percent binder as
listed on the original approved job mix by no more than 0.3 percent. Additional fractions of
material or new material will not be permitted as field adjustments. The engineer shall be notified
immediately when any change is made in the cold feed settings, the hot bin settings or the binder
content. A new Gg, shall be calculated using the new aggregate percentages. The gradation of
the adjusted mixture shall meet the requirements of the mixture type specified in the contract.
When the binder content is adjusted more than 0.3 percent, the mixture will be considered out of
specification, and a new mix design shall be established.

403.11.1 Field Mix Redesign. When a new mix design will be required, the contractor will be
permitted to establish the new mix design in the field. The mixture shall be designed in
accordance with AASHTO R 35 or AASHTO R 46 and shall meet the mix design requirements,
including performance testing and TSR requirements. A representative sample of the mixture
shall be submitted with the new mix design to the Central Laboratory for mixture verification. The
amount of mixture submitted for verification shall weigh at least 50 pounds.

403.11.1.1 Approval. New mix designs established in the field shall be submitted for approval to
Construction and Materials. Upon approval, Construction and Materials will assign a new mix
number to the mixture.

403.11.1.2 Resume Production. No mixture shall be placed on the project until the new field
mix design is approved.

403.12 Application of Prime or Tack. The prime coat, if specified, shall be applied in
accordance with Sec 408. A tack coat is required on all existing pavement and shoulder surfaces
that will be overlaid with a bituminous mixture. A tack coat is also required between all lifts of
bituminous pavements placed within the driving and turn lanes, unless otherwise specified in the
contract. All construction requirements of a tacked surface shall be in accordance with Sec 407,
and specified herein. The tack coat shall be applied uniformly and shall completely cover the
surface upon which the bituminous mixture is to be placed. Placement of a bituminous mixture
shall not be placed upon a tacked surface that is not uniformly covered or surfaces that have
experienced excessive loss of tack due to tracking. Re-application of tack due to excess tracking
or non-uniform coverage shall be at the contractor’s expense.

403.13 Spreading and Finishing. The base course, primed or tacked surface, or preceding
course or layer shall be cleaned of all dirt, packed soil or any other foreign material prior to
spreading the asphaltic mixture. If lumps are present or a crust of mixture has formed, the entire
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load will be rejected. The thickness and width of each course shall conform to the typical section
in the contract. The contractor may elect to construct each course in multiple layers. The
minimum compacted thickness shall be 0.75 inches for SP048, 1.25 inches for SP095, 1.75
inches for SP125, 2 inches for SP190, and 3 inches for SP250.

403.13.1 Paving Widths. The following shall apply for roadways constructed under traffic. For
pavements having a width of 16 to 24 feet, inclusive, the asphaltic concrete pavement shall be
laid in lanes approximately one half the full width of the completed pavement, and the full width
shall be completed as soon as practical. Unless otherwise permitted, a single lane of any course
shall not be constructed to a length that cannot be completed to full width of the pavement the
succeeding operating day. For pavements greater than 24 feet wide, single lane width
construction shall be limited to one day's production and completion to full width shall be
accomplished as soon as practical. Uneven pavement shall be left in place for no more than
seven days, unless approved by the engineer. Removal of pavement to be in accordance with
this specification shall be at the contractor’s expense.

403.13.2 Segregation. No thermal or physical mix segregation will be permitted in handling the
mixture at the plant, from the truck or during spreading operations on the roadbed.

Paver Mounted Thermal Profiling (PMTP) shall be conducted in accordance with Sec 406.

All layers shall be feathered out, by hand raking, if necessary, in transitioning the depth of the
surface to meet present grades at bridges or ends of projects, to provide a uniform, smooth riding
surface free of irregularities. Where only the top layer of the surfacing continues across a bridge,
the bottom layers shall be feathered out.

Any visual/physical segregation shall be tested in accordance with MoDOT Test Method TM 75.
Mixture production shall immediately cease if either criteria of MoDOT Test Method TM 75 fail.
Segregated mixture shall be removed and replaced to the limits determined by the engineer.

403.13.3 Release to Traffic. If the asphaltic concrete construction consists of more than a single
layer, each layer shall be compacted as specified and allowed to cool to the ambient temperature
before the next layer is placed. The contractor shall keep traffic off the asphaltic concrete until
the surface of the asphaltic concrete is 140 F or below and the asphaltic concrete has cooled
sufficiently to prevent flushing of the asphalt binder to the surface, marking or distorting the
surface or breaking down the edges.

403.13.4 Draindown. Evidence of asphalt binder separation or draindown at delivery will be
cause for rejection.

403.13.5 Shoulder Substitution. When a Sec 403 mixture is specified for traffic lanes, the same
mixture may be used for the adjacent shoulder, subject to the density requirements in Sec 403.5.2.

403.14 Spot Wedging and Leveling Course. The engineer will specify the locations and
thickness of spot wedging and the thickness of leveling course to obtain the smoothest possible
riding surface. This procedure may result in spot wedging operations over small areas with
feather-edging at high points and ends of wedge areas. Rigid control of the placement thickness
of the leveling course shall be required. Leveling course, consisting of a layer of asphaltic
concrete of variable thickness used to superelevate curves and eliminate irregularities in the
existing base, shall be spread uniformly to the specified profile grade and cross section. The
mixture shall be uniformly spread and compacted, with only minor segregation as accepted by
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the engineer. Type SP125 or finer mixtures, as applicable, shall be used for the spot wedging
and for the leveling course. Mixtures used as spot wedging and leveling courses shall be
accepted in accordance with Sec 403.23.8.3.

403.15 Compaction. After the asphaltic mixture has been spread, struck off and surface
irregularities adjusted, the asphaltic mixture shall be compacted thoroughly and uniformly by
rolling to obtain the required compaction while the mixture is in a workable condition. Excessive
rolling, to the extent of aggregate degradation, will not be permitted. Rollers shall not be used in
the vibratory mode when the mixture temperature is below 225 F. When warm mix technology is
used, as approved by the engineer, rollers shall not be used in the vibratory mode when the
mixture temperature is below 200 F .

403.15.1 Rolling. Any displacement occurring as a result of starting, stopping or changing
direction of a roller, or from other causes, shall be avoided. Excess liquid, to prevent adhesion of
the mixture to the rollers, will not be permitted. Diesel fuel, fuel oil or other detrimental products
shall not be used as wetting agents. Along forms, curbs, headers, walls, and other places not
accessible to the roller, the mixture shall be thoroughly compacted with hot hand tampers,
smoothing irons or with mechanical tampers.

403.15.2 Defective Mixture. Any mixture that becomes loose and broken, mixed with dirt or is
in any way defective shall be removed and replaced with fresh, hot mixture, which shall be
compacted to conform with the surrounding area. Any area showing an excess or deficiency of
asphalt binder shall be removed and replaced.

403.15.3 Non-Traffic Areas. Sec 403 mixtures used for surfacing medians and similar areas,
shoulders adjacent to rigid or flexible pavement and shoulders adjacent to resurfaced pavement
shall be compacted to the specified densities for the mixture. Once an established rolling pattern
has been demonstrated to provide the required density for shoulders, at the engineer's discretion,
the pattern may be used in lieu of density tests provided no changes in the material, typical
location or temperatures are made. Regardless of the method, density will still be required and
subject to testing as deemed necessary by the engineer. In lieu of roller and density requirements,
temporary bypasses to be maintained at the expense of the contractor shall be thoroughly
compacted. The rolling shall be performed at proper time intervals and shall be continued until
there is no visible evidence of further consolidation.

403.15.4 Density Measurement. Measurements for determining the in-place density of the
mixture shall be taken no later than the day following placement. Measurements not obtained
within the prescribed time limits shall be subject to the requirements of Sec 403.22.

403.15.4.1 Density Cores. If a core is taken, material from underlying layers that remain adhered
to the core shall be removed in a manner that does not harm the integrity of the specimen. If the
contractor elects to place a lift of mixture greater than six times the nominal maximum aggregate
size, cores shall be cut in half and the density of each half determined separately.

403.15.4.2 Nuclear/Alternative Methods. In-place asphalt density may be obtained by nuclear
or alternative methods in accordance with MoDOT TM-41. The nuclear/alternative calibration
locations shall be conducted within a trial section in accordance with Sec 405.4.8.

403.15.5 Intelligent Compaction. Intelligent Compaction requirements in accordance with
Section 405 shall not apply unless required by job special provision. Intelligent compaction shall
be conducted on the traveled way to monitor the optimum roller passes at a mean temperature
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above 180 F in accordance with Sec 405. Passing Segments shall have a minimum of 85%
coverage at or above the optimum number of passes. Segments with between 85% and 70%
coverage will be called moderate segments. Any segment with less than 70% coverage at the
optimum number of passes shall be a Deficient Segment. If 70% of the target IC-MV is not
obtained, the segment shall be flagged accordingly in the Veta project file. All segments with a
mean temperature of less than 180 F at the optimum pass shall be considered deficient.

403.15.6 Surface Smoothness. The finish of the pavement surface shall be substantially free
from waves or irregularities and shall be true to the established crown and grade. The pavement
surface shall be thoroughly tested for smoothness by profiling or straight edging in accordance
with Sec 610.

403.16 Joints. Transverse joints shall be formed by any method that will produce a dense,
vertical section for use when laying is resumed. When a transverse vertical edge is to be left and
opened to traffic, a temporary depth transition shall be built as approved by the engineer. The
joint formed when the fresh mixture is placed shall be dense, well sealed, and the grade, line and
surface texture of the succeeding surface shall conform to that of the joined surface. If directed
by the engineer, the transverse joint shall be painted with a light coating of liquid asphalt. Hand
manipulation of the mixture shall be minimized to avoid unsightly surface texture.

403.16.1 Joint Composition. Longitudinal joints shall be formed by the use of an edging plate
fixed on both sides of the finishing machine. Care shall be taken to obtain a well bonded and
sealed longitudinal joint by placing the hot mixture in a manner ensuring maximum compaction at
this point. If directed by the engineer for properly sealing the longitudinal joint, a light coating of
bituminous material shall be applied to the exposed edge before the joint is made. Each side of
the joint shall be flush and along true lines.

403.16.2 Joint Offset. The longitudinal joint in any layer shall offset that in the layer immediately
below by a minimum of 6 inches; except, the joints in the completed surfacing shall be at the lane
lines of the traveled way or other required placement width outside the travel lane. The placement
width shall be adjusted such that pavement marking shall not fall on a longitudinal joint.

403.17 Quality Control.

403.17.1 Quality Control Operations. The contractor shall maintain equipment and qualified
personnel to perform all QC field inspection, sampling and testing as required by this specification.
All contractor personnel included in the QC operation shall be qualified by the MoDOT Technician
Certification Program. Under no circumstances will unqualified personnel be allowed to perform
QC sampling or testing. Personnel will be disqualified if acceptable methods and procedures are
not followed.

403.17.1.1 Asphalt Test Results. The contractor shall record all test results and furnish a copy,
including all raw data, to the engineer no later than the beginning of the day following the test.
The contractor shall maintain all test results in an organized format and shall be available to the
QA inspector at all times. Scale readings and other measurements not directly recorded by
electronic media shall be recorded in an organized format. Printouts from gyratory compactors
and asphalt content devices shall be retained as part of the testing records.

403.17.2 Bituminous Quality Control Plan. Prior to approval of the trial mix design by the
engineer, the contractor shall submit a QC Plan to Construction and Materials for approval. The
QC Plan shall include:
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(a) The contractor representative in charge of QC and the project level representative if
different from the contractor representative. Contact information should be recorded for
these individuals.

(b) Lot and sublot sizes and how they will be designated.

(c) Performance testing, volumetrics, and asphalt content sampling, fabrication, and
testing plan.

(d) The test method for determining asphalt content and density determination. If cores
are to be cut, the number of cores shall be specified.

(e) Intelligent Compaction (if included in contract) and Paver Mounted Thermal Profiler
base station and cellular reception plan.

(f) A proposed independent third party name, contact, address, and phone number for
dispute resolution.

403.17.2.1 Third Party. The third party shall be independent of the contractor, MoDOT
consultants and all project subcontractors or suppliers on each specific project. All testing of
material for dispute resolution shall be performed by an approved laboratory. Approved
laboratories shall be AASHTO Accreditation Program certified in the areas of the material being
tested.

403.17.2.2 Plant Calibration. Plant calibration shall be performed by the contractor in
accordance with Sec 404, and records shall be made available to the engineer.

403.17.2.3 Retained Samples. All samples taken by the contractor, including but not limited to
tested aggregate, volumetric and density samples, shall be retained for the engineer until the
contractor’'s and engineer’s tests are complete and accepted unless otherwise instructed. This
includes CTingex and RTindex results. These samples shall be maintained in clean covered
containers, without contamination, readily accessible to the engineer. The retained sample's
identification shall consist of, but is not limited to:

(a) Time and date sampled.

(b) Product specification number.

(c) Type of sample, i.e. belt, bin, stockpile.

(d) Lot and sublot designation.

(e) Sampler/Tester.

(f) Project Job Number.
403.17.2.3.1 Retained Loose Mix Material. All loose mix samples for determination of
volumetrics, performance tests, asphalt binder content and TSR shall be taken from the plant at
random as designated by the engineer. Loose mix material shall be taken, identified, and retained

for the engineer.
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403.17.2.4 Performance Test Specimens and Loose Mix Sample. All loose mix samples for
determination of performance tests, volumetrics, asphalt binder content and TSR shall be taken
at the plant at random intervals as designated by the engineer. All QC/QA loose mix samples
shall be taken by the contractor. Non-TSR performance test specimens shall be fabricated by
the contractor. The engineer shall be present when taking loose mix samples and fabricating
specimens for QA testing. Companion samples shall be identified and retained for the engineer.

403.17.3 Quality Control Laboratory. All QC mixture testing shall be performed in an approved
laboratory.

403.17.3.1 Calibration Schedule. The contractor shall calibrate or verify all significant test
equipment associated with tests covered in this specification. Intervals as set by the contractor
shall not exceed the following limits:

Equipment - Test Method Requirement Interval
(AASHTO) (Month)

Performance Testing Load Frames — R 18 |Calibrate 12
Hamburg Wheel Track Test- R 18 Calibrate 12
Gyratory Compactor - T 312 Calibrate — 1.16 = .02° internal angle 122
Gyratory Compactor - T 312 Verify 1°¢
Gyratory Molds - T 312 Check Critical Dimensions 12
Thermometers - T 209, T 166, T 312 Calibrate 12
Vacuum System - T 209 Check Pressure 12
Pycnometer (Flask) - T 209 Calibrate Daily
Binder Ignition Oven - T 308 Verify 12°
Nuclear Content Gauge — T 287 or MoDOT | Drift & Stability — Manuf. 1
T™ 54 Recommendation
Mechanical Shakers - T 27 Check Sieving Thoroughness 12
Sieves Check Physical Condition 6
Weighted Foot Assembly - T 176 Check Weight 12
Mechanical Shaker - T 176 Check Rate & Length of Throw 12
Liquid Limit Device - T 89 Check Wear & Critical Dimensions 12
Grooving Tool - T 89 Check Critical Dimensions 12
Ovens Verify Temp. Settings 12
Balances Verify 12°
Timers Check Accuracy 12

aCalibrate and/or verify after each move.
®Verify after each move.
°Includes ram pressure, LVDT, frequency of gyration, and external angle.

403.17.3.1.1 Inventory. An inventory of all major sampling, testing, calibration, and verification
equipment, including the serial number or other identifying number shall be maintained.

403.17.3.1.2 Calibration Records. Calibration and verification records shall include but are not
limited to:

(a) Detailed results of the work performed (dimensions, mass, force, temperature, etc.)
(b) Description of the equipment calibrated including identifying number.
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(c) Date the work was performed.

(d) Identification of the individual performing the work.

(e) Identification of the calibration or verification procedure used.
(f) The previous calibration or verification date and next due date.

(g) ldentification of any in-house calibration or verification device used (including
identification to establish traceability of items such as standard masses, proving rings,
standard thermometers, balances, etc.).

403.17.3.2 Record Retention. Test records shall be maintained to permit verification of any test
report. Records pertaining to testing, equipment calibration and verification, test reports, internal
quality systems review, proficiency sample testing, test technician training and evaluation and
personnel shall be retained in a secure location for a minimum of three years.

403.17.3.3 Test Method Availability. A current copy of all test methods and procedures shall
be maintained in the QC laboratory at all times for reference by the technicians. Examples of
report formats and procedures may be found in AASHTO R 18.

403.18 Quality Assurance. All QA field inspection, sampling and testing will be performed by a
qualified MoDOT technician. The QA inspector shall have free access to any and all testing
equipment used by the mixture producer and any workbooks, records or control charts maintained
by the mixture producer for the QC process. The QA inspector shall also have sufficient access
to the plant grounds to assure compliance with the approved QC Plan.

403.18.1 Assurance Testing. The engineer will independently test the specimens and/or mixture
from the roadway or plant at the frequency listed in Sec 403.19.3. The independent samples shall
be of sufficient size to retain half for possible disputes. Further testing of this sample will be under
the direction of the engineer. The retained portion of the QC samples for mixture properties,
gradation, and deleterious content will be tested as directed by the engineer. The engineer’s test
results, including all raw data, will be made available to the contractor when completed and no
later than the next working day.

403.18.2 Chain of Custody. QA density cores shall be sealed in approved tamper-evident
containers immediately after extraction in the presence of the engineer. At the plant, the contractor
shall provide loose mix material and test specimens at the frequency listed in Sec 403.19.3 for all
QA testing at the provided random tonnage in the presence of the engineer.

403.18.3 Federal Highway Administration Requirements. Performance and acceptance of
QC/QA testing under these specifications shall not eliminate any FHWA requirements for
acceptance of the material.

403.19 Acceptance of Material. Acceptance of bituminous mixture will be based on lots. With
the exception of density, asphalt material will be sampled at the asphalt plant in lots or sublots on
a random basis through the use of a random number system and evaluated using a Quality Level
Analysis (QLA). A QLA will determine payment based on a combination of the total PWL (PWLy)
determined for each pay factor item for each lot of material produced.
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403.19.1 Random Numbers. The engineer will generate random numbers. Random numbers
will be based upon tonnage.

403.19.2 A lot shall consist of a maximum of 6,000 tons. The maximum sublot size shall be 1500
tons and each lot shall contain no less than 4 sublots. Sublots from incomplete lots shall be
combined with the previous complete lot for determination of pay factors. When no previous lot
exists, the mixture shall be treated in accordance with Sec 403.23.8.1. A new lot shall begin when
the asphalt content of a mixture is adjusted in accordance with Sec 403.11 or if there is an asphalt
binder grade change or an additive source change.

403.19.3 Test and Pay Factor Items. As a minimum, the contractor and engineer shall test in
accordance with the following table. The number of random tests per sublot may be increased
per the contractor's QC plan. The QC plan shall state the test and testing frequency. All random
tests shall be used in the pay factor determination. Where multiple test methods are allowed, the
contractor shall designate the test method to be used in the QC Plan. Final payment will be based
on the indicated pay factor items.

Tested Property Test Method Contractor Engineer
Frequency Frequency
Pay Factors
Mat Density MoDOT TM 41,
(% of theoretical AASHTO T 166 or 1 Sample / Sublot 1 Sample / Lot
maximum density)® AASHTO T 331
AASHTO T 164, or
MoDOT Test Method 1 / Sublot
Asphalt content TM-54, or AASHTO T 1 /Lot
287, or AASHTO T 308
Va, Naes AASHTOT 312and R 1 / Sublot 1/ Lot
CTindex ASTM D 8225 1 /3000 tons 1 /12,000 tons
Pay Factor Adjustments
Unconfined MoDOT TM 41,
Longitudinal Joint AASHTO T 166 or 1 Sample / Sublot 1 Sample / Lot
Density® AASHTO T 331
H 0
Intelllgent Sec 405 Continuous 10% of travelway of
Compaction one roller
RTindex ASTM D 8360 1 /3000 tons 1 /12000 tons
Tensile Strength and AASHTO T 283 1/ 12900 tons 1 / Project
TSR (maximum)
Temperatures
Mix Temperature at L 1 / Sublot 1/ Day
Plant
Temperature'of Base - As Needed As Needed
and Air

(a) Core samples shall consist of one core. Up to two additional cores, as stated in the QC Plan,
may be obtained at the same offset within one foot of the randomly selected location. If more
than one core is obtained, all cores shall be combined into one sample.
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403.19.3.1 Test Method Modification.

403.19.3.1.1 Binder Ignition Modification. Asphalt content determination in accordance with
AASHTO T 308, Section 6.9.1 shall be modified by adding the following: If the calibration factor
exceeds 1.0 percent, lower the test temperature to 800 + 8 F and repeat test. Use the calibration
factor obtained at 800 F even if it exceeds 1.0 percent. If RAP is used, the binder ignition oven
shall be calibrated in accordance with MoDOT Test Method TM 77. At the engineer’s discretion,
testing may be waived when production does not exceed 200 tons per day. The contractor shall
certify the proper proportions of a previously proven mixture were used.

403.19.3.1.2 Rice Test. When the water absorption of any aggregate fraction is greater than 2.0
percent, the test method for determining theoretical maximum specific gravity, AASHTO T 209,
shall be modified as follows: After completing the procedure in accordance with Section 9.5.1 or
9.5.2, drain water from the sample. To prevent loss of fine particles, decant the water through a
paper towel held over the top of the container. Spread the sample before an electric fan to remove
surface moisture. Weigh at 15-minute intervals, and when the loss in mass is less than 0.05
percent for this interval, the sample may be considered to be surface dry. This procedure requires
about 2 hours and shall be accompanied by intermittent stirring of the sample. Break
conglomerations of mixture by hand. Take care to prevent loss of particles of mixture. Calculate
the specific gravity of the sample by substituting the final surface-dry mass for A in denominator
of Equations 2 or 3.

403.19.3.1.3 Mixture Bulk Specific Gravity. Determining bulk specific gravity using paraffin-
coated specimens, AASHTO T 275, shall not be used when required by AASHTO T 166.
Alternate methods are AASHTO T 331 and ASTM D1188. The surface of specimens prepared
for testing by these methods may have the surface texture removed by sawing a minimal amount.
Specimens shall be securely held in a jig or other clamping device to eliminate distortion and
retain a face parallel to the original surface. Measurements for lift thickness shall be made prior
to sawing.

403.19.3.1.4 QC and QA Mix Sampling and Preparation. All loose mix shall be sampled at the
plant by the contractor during production in accordance with AASHTO R 97 and split to the
appropriate size in accordance with AASHTO R 47. After QC has been notified of the random
sample, the first truck shall be sampled as directed by the engineer. If the random number for
multiple tests overlap, the contractor shall complete the first testing requirements and then
immediate proceed with the second testing requirements. The contractor shall wait 30 minutes
after sampling loose mix before fabricating specimens for CTindex and RTindex testing. Loose mix
temperatures shall not drop below the molding temperature. The 30 minutes shall start when all
the material for the loose mix sample has been obtained and the time this occurs shall be
recorded. All specimens shall be fabricated as soon as possible after the 30 minute delay. QC
and QA samples shall be taken and fabricated by the contractor at separate random times.

The following table details the minimum number of specimens required for QC or QA testing:
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Minimum Molded
Test Method Number of Specimen
Specimens Height (mm)

Required Fabrication for CTingex and RTindex
QC Frequency: 1 Set per 3000 tons
QA Frequecy 1 Set per 12000 tons

Cracking Tolerance 5 Compacted : )
Index (CTindex) Specimens 62 (+/- 1mm)
Rutting Tolerance Index | 3 Compated : b)
(RTindex) Specimens 62 (+/- 1mm)
Retained Loose Mix @
(QA sample only) 125 Ibs N/A

Required Fabrication for Volumetrics and % Asphalt

QC Frequency: 1 Set per sublot
QA Frequecy 1 Set per Lot

Content

% Asphalt Content 1 Sample N/A
The_o. Max SG of 1 Sample N/A
mixture, Gmm
% Air Voids 2SCom-paCted NDesign
pecimens
Retained Loose Mix© 30 Ibs N/A

Required Sampling for TSR
QC Frequeny: 1 Sample per 12,000 tons
QA Frequency: 1 Sample per Project

Tensile Strength Ratio
(TSR)

250 Ibs

N/A

403.20 Miscellaneous Applications.
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(a) Retained loose mix for Hamburg verification of mixture not meeting minimum

RTindex thresholds
(b) 95 mm specimen height for SP250 mixes
(c) Retain at least 30 pounds of loose mix material for dispute resolution.

The CTingex test shall be based upon five compacted specimens tested, discard the single highest
and lowest values, and average the three remaining values.

The RTindex test shall be based upon the average of three compacted specimens.

Volumetric testing shall be based upon the average of two compacted specimens.
403.19.3.1.5 Molding Performance Samples. The specimens shall be compacted to an air void
content of 7.0 +/- 0.5% or 6.0 £ 0.5% for SMA mixtures. The compacted test specimens shall be

allowed to cool to 77 +/- 5° F prior to determining the air void content.

403.19.3.1.6 Records. Compaction temperature, times in and out of the oven, gyratory specimen
weights and times, and sample identification shall be recorded.
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403.20.1 Small Quantities. Small quantities are less than 6000 tons for the pay item quantities
of each separate mixture and the following shall apply:

(a) A field laboratory will not be required for monitoring mixtures. All required QC and QA
testing shall be performed in an approved laboratory.

(b) No Performance Testing is required and acceptance shall be in accordance with Sec
403.23.8.1. Density, % AC, and % Air Voids shall be performed at a frequency of no less
than one per day if production does not exceed 1000 tons and at a frequency of no less
than two per day if production exceeds 1000 tons. Independent or retained sample QA
tests shall be performed at least once per project, as indicated.

403.20.2 Base Widening and Entrances. For base widening mixture and entrance work, the
following will apply:

(a) All base widening shall be constructed in accordance with Sec 401.7 and subsections.

(b) The minimum density of these mixtures shall be attained as specified herein, except,
compaction may be performed in accordance with Sec 403.15.3.

403.20.3 Dispute Resolution. When there are significant discrepancies between the engineer's
and the contractor's test results, dispute resolution procedures will be used.

403.20.3.1 Cease Work. The contractor's operations may be required to cease until the dispute
is resolved if the test results indicate the mixture is subject to failure.

403.20.3.2 Third Party Resolution. The first step in dispute resolution will be to identify
differences in procedures and correcting inappropriate procedures before moving to third party
resolution. If that does not resolve the dispute, either the contractor or the engineer may request
the approved QC Plan third party involvement. The recommendations of the approved third party
shall be binding on both the engineer and contractor.

403.20.3.3 Third Party Payment. The contractor shall be responsible for the cost associated
with the third party testing and resolution if the final result indicates the engineer's test results
were correct. Likewise the Commission will be responsible for the cost associated with the third
party testing and resolution when the final result indicates the contractor's results were correct.

403.20.3.4 Other Adjustments. The contractor shall not be entitled to any additional payment
for costs incurred due to use of the dispute resolution procedures such as, but not limited to, those
for delay, cessation of operations, costs to subcontractors, etc. The engineer may give
consideration to adjustment of working days if warranted.

403.20.3.5 Dispute with CTingexand RTingex Results. If QA and QC results for CTindex OF RTindex
do not compare favorably, the first step will be to identify differences in procedures, including
specimen aging. If that does not resolve the dispute, the QA CTindex result shall be averaged with
the QC CTingex result to determine pay. If RTingex results are in dispute, QC shall fabricate
specimens for Hamburg testing in the presence of the Engineer using the retained loose mix
material. Retained loose mix material from the QC sample shall be used to fabricate specimens
unless otherwise directed by the Engineer. Specimens shall be sent to the Engineer for Hamburg
testing to determine specification compliance.
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403.21 General Requirements.

403.21.1 Sequence of Operations. To reduce inconvenience to the traveling public during
widening or surfacing, the contractor will not be permitted to place any final surface course until
the base widening, the leveling course and the binder course have been completed throughout
the entire combination of sections, unless otherwise authorized by the engineer. The proper
condition of the base widening, the leveling course, and the binder course, at the time of placing
the surface course, shall be the contractor's responsibility.

403.21.2 Pavement Marking. If the contractor's work has obliterated the existing pavement
marking on resurfacing projects open to through traffic, the pavement marking shall be replaced
in accordance with Sec 620.

403.21.3 Surfaced Approaches. At locations designated in the contract or as specified by the
engineer, approaches shall be primed in accordance with Sec 408 and surfaced with Type SP125
asphaltic concrete. The asphaltic concrete surface shall be placed in accordance with the details
shown on the plans or as specified by the engineer. Approaches shall not be surfaced until after
the surface course adjacent to the entrance is completed. Any work required to condition and
prepare the subgrade on the approaches will be at the contractor’'s expense.

403.21.4 Filling Drain Basins. If shown on the plans, existing drain basins shall be filled to the
top of the lip with plant mix bituminous base course or asphaltic concrete from the pavement edge
to the edge of the shoulder. Any difficulty or delay created by this requirement will be at the
contractor’s expense.

403.21.5 Pavement Repairs (Blow-Ups). A blow-up will be considered that area where
excessive expansion has resulted in distress to the existing pavement. Blow-ups occurring prior
to the application of the tack coat on the existing surface will normally be repaired by the
Commission. Blow-ups occurring after the application of the tack coat shall be repaired by the
contractor by removing the distressed concrete and replacing the pavement in accordance with
Sec 613.

403.22 Method of Measurement.

403.22.1 Weight Determination. The weight of the mixture will be determined from the batch
weights if a batch-type plant is used, and will be determined by weighing each truck load on scales
in accordance with Sec 310 if other types of plants are used. Measurement will be made to the
nearest 0.1 ton for the total tonnage of material accepted.

403.22.2 Full Depth.

403.22.2.1 The final driving surface area, for the full depth of the pavement, will be used as the
area for all underlying bituminous lifts and will not include the additional quantity needed to
construct the 1:1 slope.

403.22.2.2 Final measurement of the completed pavement will not be made except for authorized
changes during construction, or where appreciable errors are found in the contract quantity.
Where required, measurement of the pavement complete in place will be made to the nearest 0.1
square yard. The revision or correction will be computed and added to or deducted from the
contract quantity.
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403.22.3 Alternate Overlay.

403.22.3.1 Field Established Quantity. When bid as an alternate to a Portland cement concrete
overlay, the contractor shall establish the existing roadway profile and set the final overlay profile.
The engineer may adjust the final profile as needed. The tons of hot mix asphalt required will be
determined by the engineer from the set or adjusted profile. This quantity will be the field
established plan quantity.

403.22.3.2 Overlay Measurement. Final measurement of the completed pavement will be based
on the field established plan quantity except for authorized changes during construction. The
revision or correction will be computed and added to or deducted from the contract quantity.
Measurement of the pavement complete in place will be made to the nearest 0.1 ton.

403.22.4 Pavement Testing. The finished courses shall have the nominal thickness shown on
the plans. Tests will be conducted to ensure that each course is being constructed to proper
thickness, composition, and density. The contractor shall cut samples from any layer of the
compacted mixture at locations designated by the engineer. QA samples shall be cut and
delivered to the engineer no later than the end of the next day following the laydown operation. If
the samples are not cut and delivered as stated, the asphaltic laydown operation may be
suspended and a deduction of 5 percent per day of the contract unit price of the representative
material may be applied, until samples are cut and delivered to the engineer. Samples may be
obtained by either sawing or drilling 4-inch minimum diameter cores. Each sawed sample shall
consist of a single piece of the pavement of the size designated by the engineer, but no larger
than 12 inches square.

403.22.4.1 Pavement Thickness. Lift thickness may be determined by the average thickness of
cores taken for density measurements for each lot. Total thickness samples for new full depth
asphalt pavements shall be obtained after all bituminous construction is completed on the project
and shall be taken at locations specified by the engineer. For the purpose of determining the
constructed thickness of full depth pavement, cores shall be taken at random intervals in each
traffic lane at the rate of one core per 1000 feet or increment thereof, or at any other locations as
may be determined by the engineer and measured in accordance with AASHTO T 148. Sections
of any asphaltic concrete determined to be 0.5 inches or more, less than the thickness shown on
the plans, shall be corrected by the contractor. No payment will be made for any costs incurred
by the contractor in correcting pavement deficient in thickness. Each core is representative of the
pavement thickness for a distance extending one-half the distance to the next core, measured
along centerline, or in the case of a beginning or ending core, the distance will extend to the end
of the pavement.

403.22.4.2 Surface Restoration. The surface from which samples have been taken, including
those for density measurements, shall be restored by the contractor with the mixture then being
produced no later than the next day of plant operation, if construction is still active. If bituminous
construction has been completed, the surface from which samples have been taken shall be
restored within 48 hours with an approved commercial mixture or with cold patch mixtures
acceptable to the engineer.

403.23 Basis of Payment.

403.23.1 Percent Within Limits. PWL will be based on the mean, standard deviation and quality
index of each lot's test results. The upper PWL (PWL,) and lower PWL (PWL,) is determined
from the table in Sec 502.15.8. For Upper or Lower Quality Index values less than zero, the value
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in the Table shall be subtracted from 100. Total percent within limits, PWL;, is: PWL; = (PWL, +
PWL+) - 100. For Density of SMA mixes the PWL, shall be 100.

The meanis: xa = (ZXx;)/n
Where:xa = Average of the individual values being considered
2xj = The summation of all the individual values being considered

n = The number of individual values under consideration

The Standard Deviation is: s = (Z(xi - Xa)?/(n - 1))"?
The Upper Quality Index is: Qu = (USL - Xa)/s
The Lower Quality Index is: Q1 = (Xxa - LSL)/s

Where: Q. = Upper Quality Index
Q1 = Lower Quality Index
USL = Pay Factor Item Upper Spec Limit
LSL = Pay Factor Item Lower Spec Limit

403.23.1.1 Quality Level Analysis. The engineer will make the QLA no more than 24 hours after
receipt of the contractor's test results, by determining the PWL, for each designated pay factor
item.

403.23.1.1.1 Acceptance. The contractor's test results will be used when applicable to determine
the PWL, provided the contractor's QC tests and the engineer's QA tests compare favorably, and
provided the engineer's inspection and monitoring activities indicate the contractor is following the
approved QC Plan.

403.23.1.1.2 Comparison. Favorable comparison will be obtained when the engineer's QA test
results on a production sample are within two standard deviations or the comparison limit,
whichever is greater, of the mean of the contractor's test results for that particular lot. Comparison
limits for QC average results are as follows: air voids within £0.5 percent, asphalt content within
+0.2 percent, and density within £1.3%. QA CTingex results shall be within + 30 of the QC testing
that falls nearest result for SuperPave and * 60 for SMA. For the CTingex test, if all QC and QA
are greater than 80 for SuperPave mixes and greater than 190 for SMA mixes, then results are
considered comparable. QA RTingex results shall be within £15 percent of the QC testing that falls
nearest. Further comparisons may be made by using F & t testing at a significance level of 1
percent as directed by the engineer.

403.23.1.1.3 Outliers. No test result shall be discarded, except individual test results on a lot
basis may be checked for an outlier in accordance with the statistic T in ASTM E 178, at a
significance level of 5 percent. If an outlier is found, material from the retained QA sample may
be tested, in the presence of the engineer, to determine a replacement test value. The
replacement test value shall be used in the PWL determination.

403.23.1.1.4 Roadway/Shoulder Lots. For the purpose of QLA, mixture placed on the traveled
way and placed on the traveled way and shoulders integrally, shall be accounted for in a regular
lot/sublot routine. Mixture placed on shoulders only shall be accounted for in a shoulder lot/sublot
routine.

403.23.1.1.5 Random Sampling. For the purpose of QLA, all mixture produced at the plant and
placed on the roadway shall be subject to random testing. Mainline density measurements at the
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roadway shall not be taken within 6 inches of an unconfined longitudinal joint. Random samples
taken in the same day may be separated by 200 tons.

403.23.2 Pay Factors. The total pay factor (PFr) for each lot will be equal to the weighted sum
of the pay factors (PF) for each pay factor item for each lot, and is determined as follows:

PFr = + (0.5) PFoensty + (0.25) PFya + (0.25) PFac

The PFr for each lot, on the shoulder or otherwise when the density pay factor is not directly
included, will be equal to the weighted sum of the PF for each pay factor item for each lot, and
will be determined as follows:

PFr=(0.5) PFva+ (0.5) PFac

The PF for each pay factor item for each lot will be based on the PWL; of each pay factor item of
each lot and will be determined as follows:

When PWL. is greater than or equal to 90: PF = 0.3 PWL; + 73;
When PWL. is greater than or equal to 70 and PWL; is less than 90: PF = 0.5 PWL; + 55;
When PWL; is less than 70: PF = 2 PWL; - 50;

403.23.2.1 Density Pay Factor. The theoretical maximum specific gravity of the mixture, as
determined for each sublot and the bulk specific gravity of no less than one core from each sublot,
will be used to perform the QLA for the percent of theoretical maximum density. Thick cores
required to be cut in half in accordance with Sec 403.15.4 shall effectively double the number of
sublots for cores. When density is not used as a pay factor, additional adjustment of the contract
unit price will be based on the table in Sec 403.23.8.1.

403.23.2.2 Asphalt Content Pay Factor. The QLA will be performed using the asphalt content
test results from each lot.

403.23.2.3 Air Voids Pay Factor. Two gyratory specimens shall be compacted for each sublot
and the average of the two specimens will be used to calculate the volumetrics of the sublot. The
air voids shall be determined from the gyratory compacted specimens. The air voids for the QLA
shall be those calculated using the average bulk specific gravity of the gyratory compacted
specimens and the theoretical maximum specific gravity of the mixture determined for the sublot
of material.

403.23.2.4 CTinaex and TSR Pay Factor. The contract unit price for each 3,000 tons or fraction
thereof for all mixtures shall be adjusted based on the average CTigex results for the tonnage
according to the following table provided that acceptable RTinqex Or Hamburg and TSR results are
obtained. The lower adjusted contract unit price from the CTingex and TSR results shall apply.
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SuperPave Mixtures
Cracking Tolerance Tensile Strength Percent of
Index (CTindex) Ratio (TSR)® Contract Price
40 - 49 70-74% 97%
50 -99 75-84 % 100%
100 or Greater 85 % or Greater 103%
SMA Mixtures
Cracking Tolerance Tensile Strength Percent of
Index (CTindex) Ratio (TSR)® Contract Price
80-134 70-74 % 97%
135 -239 75 -84 % 100%
240 or Greater 85 % or Greater 103%

(a) If an approved liquid anti-strip is used, the TSR limit to receive full incentive is 80 %.

The QLA shall be performed using each Density, % Air Void, and % Asphalt Content result within
the lot.

403.23.3 Removal of Material. All lots of material with a PF+ less than 50.0 shall be removed
and replaced with acceptable material by the contractor.

Any sublot of material with a percent of theoretical maximum density of less than 90.5 percent or
greater than 98.5 percent shall be removed and replaced with acceptable material by the
contractor. For SMA mixtures, any sublot of material with a percent of theoretical maximum
density of less than 92.0 percent shall be removed and replaced with acceptable material by the
contractor.

Any material with a CTinex less than 40 shall be considered unacceptable material. For SMA
mixtures, any material with a CTingex less than 80 shall be considered unacceptable material.

Any sublot of material with air voids in the compacted specimens less than 1.5 percent or tonnage
of material not meeting the minimum RTinqex Shall be evaluated with Hamburg testing and removed
and replaced with acceptable material by the contractor if the rut depth is greater than 1/2-inch at
the designated number of wheel passes.

Any material with TSR results below 70% or minimum conditioned tensile strength below 60 psi
are considered unacceptable and will be subject to removal, production shall cease, the mixture
reverified, and other payfactors incentives shall not be applied.

No additional payment will be made for such removal and replacement. The replaced material
will be tested at the frequencies listed in Sec 403.19. Pay for the material will be determined in
accordance with the applicable portions of Sec 403.23 based on the replacement material.

403.23.4 Pay Factor Adjustments. If any payment reductions are necessary, the lower adjusted
contract unit price of the total payfactor (PFr) and unconfined longitudinal joint density adjustment
will apply. Intelligent Compaction (IC) adjustment (if required by contract) may affect PFpensiy-
Pay factor adjustments are as follows:
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403.23.4.1 Unconfined Longitudinal Joint Density Adjustment. The minimum density of all
traveled way pavement within 6 inches of a longitudinal joint, including the pavement on the
traveled way side of the shoulder joint, shall not be less than 90.5 percent of the theoretical
maximum specific gravity for SuperPave mixtures and above 92.0 percent of the theoretical
maximum specific gravity for SMA mixtures. The density of the longitudinal joint when confined
will be included in the evaluation of the remainder of the mat. Pay adjustments will be in
accordance with the following table and will be applied to the corresponding tonnage represented
by the core(s).

Pay adjustments due to longitudinal joint density will apply to the full width of the lane paved. The
average of joint cores from each sublot will determine specification compliance. If payment
reductions are necessary, the lowest PFroa shall apply. Adjustments due to joint density will
apply to the sublot from which the cores are obtained.

Longitudinal Joint Density

Field Density (Percent of

Laboratory Max. Theoretical | Percent of Contract Unit Price

Specific Gravity)
SuperPave Mixtures

PFrotal NOt changed by

2905 longitudinal joint density
Maximum PFrota = 100%);
89.5-90.4 Correction Required®
< 89.5 Remove and Replace
SMA Mixtures
PFrotal NOt changed by
2920 longitudinal joint density
. = o/ -
90.0 — 91.9 Maximum PFrota = 100%);

Correction Required®

<90.0 Remove and Replace

(a) Correction requires spraying rapid penetrating emulsion on deficient density areas in
accordance with JSP2303. All costs associated with correction shall be at the contractor’s
expense with no additional payment.

403.23.4.2 Intelligent Compaction Adjustment. When Intelligent Compaction is included as a
pay item in the contract, sublots shall have a minimum of 85 % roller coverage and a mean
temperature above 180 °F at the optimum number of roller passes of the traveled way. Pay
adjustments will be in accordance with the following table and will be applied to the corresponding
sublot that falls within the corresponding IC segment:

Intelligent Compaction
Percent Roller
Co_verage Percent of Contract Unit Price
at Optimum Pass
Count
Payment adjustment due to
>85% intelligent compaction does not
apply
<85 Verify core density in accordance
with Sec 405
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If roller coverage is less than 85%, the lower adjusted contract unit price of the PWL or unconfined
joint density adjustment will apply. Adjustments due to roller coverage will apply to the
corresponding sublots. The roller coverage per sublot shall be the average roller coverage for
the days the sublot was paved weighted by the tons paved per day.

Any sublot with roller coverage less than 70 percent shall be subject to the core density verification
as directed by the engineer. Pay adjustments shall be in accordance with Sec 405.

403.23.4.3 Smoothness Adjustment. The contract unit price for all mixes, except wedge or level
course, will be adjusted in accordance with Sec 610.5. The contract unit prices for asphaltic
concrete pavement will be considered full compensation for all materials entering into the
construction of the pavement and for the cost of the smoothness testing and correction.

403.23.4.4 Paver Mounted Thermal Profiler. The contract unit price for all mixes, except wedge
or level course, will be adjusted in accordance with Sec 406. The contract unit prices for asphaltic
concrete pavement will be considered full compensation for all materials entering into the
construction of the pavement and for the cost of the PMTP testing and correction.

403.23.4.5 Intelligent Compaction. If Intelligent compaction is not included as a pay item in the
contract, then all specification requirements and pay adjustments pertaining to Intelligent
Compaction will not apply. If pay items for Intelligent Compaction are included in the contract,
then all specification requirements and pay adjustments pertaining to Intelligent Compaction shall

apply.

403.23.5 Aggregate Variation. Due to possible variations in the specific gravity of the
aggregates, the tonnage of mixture used may vary from the proposal quantities. No adjustment
in contract unit price will be made because of such variation.

403.23.6 Compacted Samples. Payment for obtaining and delivering samples of compacted
mixture from the pavement and replacing the surface will be made per sample at the fixed price
specified in Sec 109. No direct payment will be made for samples taken for QC and QA testing.

403.23.7 Payment for Pavement Repairs (Blow-ups). Payment for repairing blow-ups will be
made in accordance with Sec 104.

403.23.8 Miscellaneous Applications.

403.23.8.1 Small Quantities. Small quantities are defined in Sec 403.20.1. Unless the
contractor has elected to use the normal evaluation in the Bituminous QC Plan for small quantities,
the following shall apply for each separate mixture qualifying as a small quantity

(a) QLA and PWL shall not apply.
(b) Mixtures shall be within the specified limits for % Air Voids, % AC, and density. In addition
to any adjustments in pay due to profile, the contract unit price for the mixture represented

by each set of cores will be adjusted based on actual field density above or below the
specified density using the following schedule:
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Field Density Pay Factor
(Percent of Laboratory Max. (Percent of Contract
Theoretical Density) Unit Price)
For all SP mixtures other than SMA:
92.5 to 98.0 inclusive 100
90.5 to 92.4 inclusive Correction®
Above 98.0 or Below 90.5 Remove and Replace
For SMA mixtures:
>94.0 100
92.0 to 93.9 inclusive Correction®
Above 98.0 or Below 92.0 Remove and Replace

(a) Correction requires spraying rapid penetrating emulsion on deficient
density areas in accordance with JSP2303. All costs associated with
correction shall be at the contractor's expense with no additional
payment.

403.23.8.2 Base Widening and Entrances. For base widening mixtures and entrance work,
QLA and PWL will not be required. Payment for these mixtures will be made at 100 percent of
contract unit price for material that otherwise meets the specifications.

403.23.8.3 Single Lift on Unmilled Surface or Leveling Course Work. For resurfacing projects
specifying a single lift on an unmilled surface, surface mixture of 3,000 tons or more, or for leveling
course work, the following shall apply to the traveled way mixture. All bituminous mixture QC/QA
requirements shall apply, except the density pay factor designated in Sec 403.23.2 will not be
directly included in the total pay factor. In lieu of that, one density sample shall be taken per
sublot and the pay adjustment for density will be made using the table in Sec 403.23.8.1.

3.0 /nsert Sec 406 Paver-Mounted Thermal Profiles:
406 Paver-Mounted Thermal Profiles

406.1 Description. This work shall consist of continuous thermal profiling of the asphalt mat
temperature behind the trailing edge of the paver screed plate during placement operations using
a Paver-Mounted Thermal Profile System (PMTPS). This work shall be completed in accordance
with the general principles set forth in AASHTO R 110 “Standard Practice for Continuous Thermal
Profile of Asphalt Mixture Construction”, and specifically as stated in the following sections.

406.2 Required Measurements. PMTPS measurements are required on the full width of paving
of each asphalt lift. Collection of data shall include shoulder pavement when placed
simultaneously with the mainline. The shoulder paving data will be filtered out using Veta during
data processing. PMTPS data collection is not required in the following exceptions:

(1) PMTPS measurements are not required on auxiliary lane tapers, ramps, shoulders (not
paved simultaneously with mainline), cross-overs, non-continuous turn lanes, loops,
bypass lanes, acceleration/deceleration lanes, intersecting streets, roundabouts, and
partial lane width widenings.

(2) PMTPS measurements are not required for a total net paving length less than 2 lane miles.

(3) PMTPS measurements are not required on asphalt lift thicknesses less than 1-inch.
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406.3 Equipment Requirements. The PMTPS shall consist of the following components listed.

(1) Temperature sensor to continuously monitor surface temperature of mat.

a.

Longitudinal and lateral surface temperature readings shall be collected at 12-inch
or less intervals at all paving speeds with an X-Y accuracy of plus or minus 1-inch.

Surface temperatures shall be collected for the full width paved in one pass
(including any shoulders paved simultaneously with mainline).

Surface temperature sensors(s) shall have a temperature range of at least 140 °F
to 480 °F. Sensory accuracy shall be plus or minus 3.6 °F, or plus or minus 2.0
percent of sensor reading, whichever is greater.

(2) Global Navigation Satellite System (GNSS) receiver to capture coordinates of the surface
temperature readings. GNSS accuracy shall be plus or minus 2 inches or less in X and Y
directions when intelligent compaction is being used. A base station shall be required at
any locations having poor cellular reception to obtain required accuracy. When intelligent
compaction is not being used GNSS accuracy shall be plus or minus 4 ft or less in the X
and Y directions and ground distance sensor shall be within plus or minus 1/1000 ft.

(3) Onboard data acquisition with a minimum of the following capabilities:

a.

b.

f.

g.

Displays (in real-time) map of the surface temperature readings.

Displays total distance, paver speed and location.

Reports surface temperature readings and GNSS status.

Provides real-time statistical summaries of surface temperature readings.
Allows operator to define data lot currently being placed per AASHTO PP 114.
Stores data internally until data transfer.

Automatically transfers data to cloud storage or other approved methods.

406.3.1 System Setup on Pavers. Pavers shall be instrumented with the PMTP system for the
full paving width and shall collect measurements no less than 3-feet and no greater than 12-feet
from the trailing edge of the screed plate. Other objects shall not obstruct surface temperature
measurements and GNSS accuracy.

406.4 Construction Requirements.

406.4.1 Temperature Verification. Temperature verification shall follow AASHTO R110-22,
Section 6 Calibration. A record of each verification shall be submitted to the SharePoint prior to
the start of the project.

406.4.2 Data Management. PMTP data files shall be compatible with the Veta software. The
contractor shall supply the engineer with the manufacturer's PMTPS Computer Software 14 days
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prior to beginning work and until ninety days after completion of all work. If Cloud Storage or
Cloud Computing is used, the engineer shall be supplied one user ID with full access for the same
time-period specified. If cloud storage is not used Raw PMTP data files shall be downloaded
once per day and uploaded to the appropriate MoDOT IC-PMTP SharePoint site before the start
of the next day’s production. The following data management requirements shall apply:
(1) The PMTP data files should be directly transferred from cloud storage to Veta. Other
methods shall be approved by the engineer.

(2) The PMTP Veta files shall be appropriately formatted and filtered in accordance with
MoDOT IC-PMTP protocol.

(3) Date and time stamp of PMTP shall be checked and verified to reflect the local time
zone for both mapped and exported data.

406.4.3 Quality Control. The following shall apply to the Contractor’s Quality Control for PMTP.

(1) The contractor shall have a properly trained person listed in the QC Plan that has
completed a Veta training course within the last 2 years to perform the PMTP data
collection and file management for the project.

(2) The PMTP system shall have a documented annual calibration before beginning
construction.

(3) For each run, the thermal profile shall be divided into 150-foot sublots at the full paving
width and partial data sublots as follows:

(a) Combine partial data sublots less than 75-feet with the previous data
sublot.

(b) Treat partial sublots greater than 75-feet as one data sublot.

(c) Sublots shall not extend over multiple days, different lifts, or paving
directions.

(4) Veta files shall be completed and uploaded with the appropriate naming convention in
accordance with MoDOT IC-PMTPS Protocol. Appropriate naming convention can be
found in the IC-PMTP Document Helper located in the_External MoDOT SharePoint
site. The completed Veta files shall have the appropriate filters applied with the
summary data transferred to the Summary Report. An up-to-date Summary Report
shall be provided to the engineer two days prior to the 15t and 15" of each month.

(5) PMTP Quality Control Plan. A pre-activity meeting shall be required prior to mainline
paving. The PMTP Quality Control Plan shall be submitted to the engineer at least 2
weeks prior to the mainline paving pre-activity meeting. The plan at minimum shall
include the following:

(a) A list of personnel previously trained

(b) Detailed daily verification procedure for checking the RTK-GNSS of PMTP
(c) Procedure for downloading PMTP data from the instrument

(c) The procedure for training operators or other project staff

(e)

D

Detailed daily verification procedure for checking the temperature sensor on
the PMTP
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The name of the designated PMTP Quality Control Technician

Procedure for submitting data

Contact information for technical support staff

i) Anticipated cellular service and GNSS coverage throughout entire project

) A list of the control points with either UTM or State Plane Coordinates
established by the contactor if a base station is required.
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406.4.4 Quality Assurance (QA) Testing. The Engineer will use a Forward Looking InfraRed
(FLIR) camera to verify the contractor's PMTP system. QA tests shall be taken at random
locations twice per day. The contractor shall assist the engineer with the placement of the event
marker.

The QA tests using the FLIR data QA tool shall compare favorably, according to the
instructions found in the IC-PMTP Document Helper located in the_External MoDOT
SharePoint site. If results do not compare favorably, the contractor's PMTPS shall be verified
by the manufacturer. In the case that the PMTPS is required to be sent off to the manufacturer
and the contractor is not able to provide a replacement, the contractor will be allowed to
continue paving with the verification by the engineer using a FLIR camera for acceptance only.

406.4.5 Thermal Segregation. Thermal segregation will be calculated by using the Differential
Range Statistics (DRS) under the parameters of AASHTO R110 in each 150-foot sublot.

The Veta analysis with the appropriate filters applied shall exclude the following surface
temperature readings from each sublot:

(1) Surface temperature readings less than 180°F.

(2) Surface temperature readings within 2 ft. prior to and 8 ft. after paver stops that are
greater than 1 minute in length.

The thermal segregation categories are based on the Differential Range Statistics (DRS), as
shown in the table below.

Differential Range Statistics Thermal Segregation
(DRS) Category
DRS < 25.0°F Low
25°F <DRS < 35°F Moderate
35°F < DRS < 50°F Moderate-High
DRS = 50°F Severe

406.4.6.1 Incentive/Disincentive. Incentive/disincentive adjustments shall be made for each
sublot in accordance with the following:

Thermal Segregation Category Adjustment per 150 ft. Sublot
Low $40 Incentive
Moderate $40 to $0 Incentive (Linear)
Moderate-High $0 to -$40 Disincentive (Linear)
Severe -$40 Disincentive and Reviewed by
Engineer
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406.5 Loss of Data. If data collection ceases as a result of circumstances reasonably beyond
the control of the contractor, the contractor will be allowed to continue the days paving, but the
paved sublots will not be eligible for 406 PMTP Incentive. The engineer must be notified
immediately of the issue and shall determine if the contractor has made a reasonable effort to
resolve the issue. A meeting with the engineer shall be held to determine how to proceed if the
issue is expected to extend into the next day’s paving. Failure to notify the engineer of the issue
at hand will result in the paved sublots to receive a minus $40 deduct.

406.5.1 GNSS Obstructions. A base station shall be used at any locations having poor cellular
reception. Isolated areas influenced by a GNSS obstruction may be excluded from DRS
computation provided that the following conditions are satisfied:

(1) The position data is present

(2) The GNSS Reception Mode as recorded by the onsite equipment indicates that an
obstruction is present

(3) The location is properly flagged in the Veta project file and the location is identified in
the bi-weekly report

(4) The total of these areas is no more than 5% of any single day’s production.
406.5.2 QA Acceptance. When PMTP data is not available, paved sublots will be accepted by
verification using the FLIR camera. Temperature differentials greater than 50°F are subject to
removal.

406.6 Basis of Payment. No direct payment will be made for compliance with this provision.

0. Airport Requirements JSP-15-09

1.0 Description. The project is located near a public use airport or heliport or is more than 200
feet above existing ground level, which requires adherence to Federal Aviation Regulation Part
77 (FAA Reg Part 77). “Near” to a public use airport or heliport is defined as follows:

20,000 feet (4 miles) from an airport with a runway length of at least 3,200 feet
10,000 feet (2 miles) from an airport with runway length less than 3,200 feet
5,000 feet (1 mile) from a public use heliport

2.0 The maximum height of the improvement and the equipment operating while performing the
improvements was assumed to be 25 feet above the current travelway during the process of
evaluating the project for compliance with FAA Reg Part 77.

2.1 If the contractor’s height of equipment or if the improvement itself is beyond the assumed
height as indicated in Sec 2.0, the contractor will work with the resident engineer to fill out the
Form 7460-1, or revise the original Form 7460-1 based upon the proposed height and resubmit,
if necessary, for a determination by FAA on compliance with FAA Reg Part 77. Further
information can be found in MoDOT’s Engineering Policy Guide 235.8 Airports. If the Form 7460-
1 must be filed, the associated work shall not be performed prior to the FAA determination, which
could take up to 45 days.
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2.2 If the contractor’s height of equipment and the improvement itself is below the assumed
height as indicated in Sec 2.0, no further action is necessary to fulfill the requirements set forth in
FAA Reg Part 77.

3.0 Basis of Payment. There will be no direct payment for any work associated with this
provision. Contract time extension will be given for the time necessary to obtain or revise the FAA
permit. Any delays or costs incurred in obtaining the revised permit will be noncompensable.

P. Reinstalling Existing Signs

1.0 Description. Existing signs indicated for removal and reinstallation in the plans shall be
carefully removed without damage, stored, and reinstalled as shown on the plans.

1.1 The contractor shall verify the post type and size and provide the necessary footings,
anchors, and/or breakaway assemblies to reinstall the existing sign in accordance with Sec 903
and the Missouri Standard Plans for Highway Construction.

1.2 Temporary stop and yield signs shall be utilized until permanent signing is completed.
Utilization of temporary signs will be incidental to the payment for reinstalling existing signs.

2.0 Basis of Payment. Payment for this work, including all materials, equipment, labor and

work shall be completely covered by the contract unit price for Iltem 903-99.02, Reinstalling
Existing Signs, per Each.

Q. Non-Tracking Tack JSP-24-02A

1.0 Description. This work requires application of tack in accordance with Sec 407 and
prevention of tack loss from the surface as specified herein. Tack loss prevention shall be
accomplished with successful usage of a MoDOT-approved non-tracking tack, or other
acceptable non-tracking means, as approved by the engineer.

2.0 MoDOT-Approved Non-Tracking Tack. A list of MoDOT-approved non-tracking tack
products is available at MoDOT.org under the Materials Qualified List. Upon request from the
contractor, the MoDOT Division of Construction & Materials will consider allowance of other non-
tracking products. To be approved, the contractor must successfully demonstrate that the
proposed product meets the non-tracking requirements specified in section 3.0. The location of a
contractor demonstration will only be allowed in areas approved by the engineer. The engineer
will make final determination of product acceptance based on observation of the results of the
contractor’'s demonstration.

2.1 Products on the Qualified List have demonstrated successful non-tracking performance on
previous projects; however, the Commission does not endorse nor guarantee success of any of
the listed products. Success is dependent on the contractor choosing a product that can achieve
the desired results while also taking into consideration all factors, including, but not limited to,
cure time, weather conditions, surface prep, surface type, material properties, and adherence to
manufacturer’s instructions. The contractor is responsible for monitoring adherence of the tack to
the pavement surface and shall cease operations when tack first begins to show signs of not
meeting the requirements of Section 3.0. Corrective action shall be made prior to resuming
tacking operations.
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3.0 Non-Tracking Requirements. Non-tracking tack shall remain adhered to the pavement
surface when exposed to any wheeled or tracked vehicles. The tack shall not track off the surface
within 30 minutes of being applied, and shall not stick to the tires, tracks or other parts of paving
equipment or vehicles such that the underlying surface becomes visible or void of tack prior to
the placement of the hot mix asphalt. The tack shall not track onto any adjacent lanes, pavement
markings, driveways, sideroads, etc.

3.1 The contractor shall be responsible for cleaning all tracked tack from adjacent lanes,
driveways, sideroads, etc., and shall replace all pavement markings that become coated with
tracked tack. This cleaning and replacement requirement applies to both approved and proposed
non-tracking products.

4.0 Basis of Payment. Measurement and payment shall be in accordance with Sec 407. The
accepted quantity of non-tracking tack coat will be paid for per gallon at the contract unit price for
407-10.07 Tack Coat — Non-Tracking, per gallon. No additional payment will be made for the cost
to demonstrate proposed products, for cleaning surfaces due to tracking of tack, or for
replacement of pavement marking damaged by tracked tack.

R. Full and Partial Depth Pavement Repairs

1.0 Description. All full and partial depth pavement repairs on US 36 westbound between logs
23.490 and 35.874, logs 39.206 and 45.979, and logs 48.226 to 53.460 shall be resurfaced
within 30 calendar days of completion.

S. Pavement Underdrains

1.0 Description. This work shall consist of trenching and placing granular filler material wrapped
with geotextile capped by Bituminous Base as shown on the plans or as directed by the engineer.
Construction of aggregate drains shall be after completion of granular base courses on new
pavement or at least two weeks prior to shoulder work.

2.0 Construction Requirements.

2.1 The trench shall be constructed to the width and depth as shown on the plans. Maximum
width of the trench shall be 24”. The bottom of the trench shall be no higher than the bottom of
pavement or granular base. The trench shall be smooth, firm and furnish a clean exposure to the
pavement bottom or granular base course.

2.2 The granular filler material shall consist of a 3” clean aggregate or comparable material as
shown on the special sheet. Typical length of the fill material from the travelway edge to the end
of trench is 16’.

2.3 The granular filler shall be capped with 5 %4” of Bituminous Base to match the top of existing
pavement in accordance with Sec 401. Typical length of the Bit Base from travelway edge to the
end of the trench is 9'.

3.0 Method of Measurement. Measurement of aggregate drains will be made per drain at each
individual location

4.0 Basis of Payment. Accepted quantities of aggregate drain, complete in place, will be paid for
at the contract unit price per aggregate drain for pay item 605-99.02 MISC. {PAVEMENT
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UNDERDRAIN}. Payment will be considered full compensation for all labor, equipment, materials,
and incidentals to complete this work, including excavation and geotextile wrap.

T. DBE Prompt Payment Reporting JSP-24-05B

1.0 Description.

1.1 This provision will only apply to contracts that have a Disadvantaged Business Enterprise
(DBE) goal greater than 0% and have at least one DBE subcontractor.

1.2 MoDOT monitors the payments made by prime contractors and subcontractors to DBEs for
compliance with DBE payment monitoring rules as outlined in 49 CFR 26.37. To facilitate this
monitoring, MoDOT requires prime contractors to report their remitted payments to DBEs and
subcontractors to report their remitted payments to lower-tier DBEs.

1.3 Tracking of DBE payments are made through the Signet™ application (Signet). Signetis a
third-party service, supported by the vendor, for usage by the prime contractor and all
subcontractors. Signet is only a reporting tool; it does not process financial transactions. MoDOT
does not provide direct technical support for Signet. Information about Signet may be found at
https://signet-help.zendesk.com/hc/en-us.

1.4 Upon completion of the first pay estimate on the contract, Signet will automatically send an
email to the prime contractor prompting registration. The prime will be required to pay a one-time,
fixed fee of $1,000 for this contract directly to the Signet vendor. Use of Signet to track DBE
payments will be available for the life of the contract, regardless of the contract value, contract
duration, number of subcontractors, or payments reported. No additional fee will be charged to
subcontractors that are required to report payments or DBEs that are required to verify payments
through Signet. The contractor may also, at no additional cost, report payments through Signet
to subcontractors that are not DBEs.

1.5 After each estimate, when contractor reporting of payments is complete, the subcontractor
will receive an email notifying them of the payment and requesting verification of the reported
payment. A subcontractor that has not completed registration with Signet will be prompted to do
so at this time.

1.6 Users will be set up automatically based on information in MoDOT’s vendor list. Additional
users under each contractor may be added once registration has been completed within Signet.
The current vendor list can be found at https://www.modot.org/bid-opening-info.

1.7 For purposes of this requirement, payer is defined as the prime contractor or subcontractor
that reports a payment in Signet to a vendor that is either a subcontractor, trucker, manufacturer,
regular dealer, or broker. Payee is defined as the vendor that receives notification of payment
through Signet from the prime contractor or a higher-tier subcontractor. Payment is defined as
issuing an Electronic Funds Transfer (EFT) or mailing a check to a payee.

2.0 Requirements. Payers must report remitted payment to DBEs within Signet, for work
performed by the DBE subcontractor, DBE trucking, materials supplied from a DBE manufacturer,
dealer, or broker, as well as a return of retainage (and/or other amounts withheld), within 15
calendar days.
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2.1 Prime contractors must report remitted payments to DBEs within 15 calendar days of each
payment it receives from MoDOT. Prime contractors must also report payments to non-DBE
subcontractors if that subcontractor is making payment to a lower tier DBE subcontractor, trucker,
manufacturer, regular dealer, or broker.

2.2 The payer must report the following information within Signet:

The name of the payee.

The dollar amount of the payment to the payee.

The date the payment was made.

Any retainage or other amount withheld (if any) and the reason for the withholding (if

other than retainage).

e. The DBE function performed for this payment (e.g., contracting, trucking, or supplying
as a manufacturer, dealer, or broker).

f.  Other information required by Signet.

apow

The payer must report its return of retainage (and/or other amounts withheld) in separate,
standalone payment entries (i.e., without being comingled with a payment for work performed or
materials supplied).

2.3 In the event that no work has been completed by a DBE during the estimate period, such that
no payment is due to a DBE subcontractor, trucker, manufacturer, regular dealer, or broker, then
the prime contractor will mark payment complete within Signet, and no other payments are
required to be reported.

2.4 Each subcontractor making a payment to a lower-tier DBE must report remitted payments
within Signet, as detailed in Section 2.2, within 15 days of receipt of each payment from the prime
contractor.

2.5 DBE payees must verify in Signet each payment reported by a payer within 15 calendar days
of the payment being reported by the payer. This verification includes whether the payment was
received, and if so, whether it was as expected.

3.0 Basis of Payment. A fixed cost of $1,000 will be paid on this contract for the required
software to report payments to DBEs through Signet. Regardless of the number of projects in a
contract, a single payment will be made under item 108-10.00, SIGNET DBE REPORTING, per
lump sum. The engineer reserves the right to underrun this item for any reason. Any additional
costs for registration, software, usage, time, labor, or other costs will be considered incidental and
no direct payment will be made.

U. Slurry and Residue Produced During Surface Treatment of PCCP and Bridge Decks
JSP-06-05A

1.1 Description. This work covers the requirements for controlling residue or slurry produced
by milling, grinding, planing, grooving or other methods of surface treatments on new or existing
PCCP and bridge decks in addition to Section 622.

2.0 Construction Requirements. The following shall be considered the minimum requirements
for performing this work within the project limits.
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2.1 The contractor shall submit to the Engineer for approval in writing prior to the pre-construction
meeting, the best management practices (BMP’s) to be used to protect the environment, including
the method of disposal of the residue whether on right of way or off-site.

2.2 When slurry is dispersed on the right of way, BMP’s shall be installed to keep slurry or residue
from entering paved ditches or structures discharging within the areas restricted by Section
622.303.8.6, from entering any waterways or from leaving the right of way.

2.3 Upon approval of the contractor's BMP and residue disposal plan and prior to the contractor
beginning surface treatment operations, the Engineer will identify slurry or residue “no discharge
zones”.

2.4 Operations may be suspended by the Engineer during periods of rainfall or during freezing
temperatures.

3.0 Basis of Payment. No direct payment for slurry or residue control requirements for BMP’s
will be made. Compliance with this specification along with the cost of all materials, labor, and
equipment necessary for the surface treatment work shall be included in and completely covered
by the unit price bid for each of the items of work for surface treatment included in contract.

V. Early Notice to Proceed

The contractor will be given a notice to proceed date of March 20, 2025. All contracts shall be
executed and returned to the Commission prior to this date.
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