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JOB 
SPECIAL PROVISION 

 
A. General - Federal JSP-09-02K 
  
1.0  Description.  The Federal Government is participating in the cost of construction of this 
project.  All applicable Federal laws, and the regulations made pursuant to such laws, shall be 
observed by the contractor, and the work will be subject to the inspection of the appropriate 
Federal Agency in the same manner as provided in Sec 105.10 of the Missouri Standard 
Specifications for Highway Construction with all revisions applicable to this bid and contract. 
 
1.1  This contract requires payment of the prevailing hourly rate of wages for each craft or type of 
work required to execute the contract as determined by the Missouri Department of Labor and 
Industrial Relations and requires adherence to a schedule of minimum wages as determined by 
the United States Department of Labor.  For work performed anywhere on this project, the 
contractor and the contractor’s subcontractors shall pay the higher of these two applicable wage 
rates. State Wage Rates, Information on the Required Federal Aid Provisions, and the current 
Federal Wage Rates are available on the Missouri Department of Transportation web page at 
www.modot.org under "Doing Business with MoDOT”, “Contractor Resources".  Effective Wage 
Rates will be posted 10 days prior to the applicable bid opening.  These supplemental bidding 
documents have important legal consequences.  It shall be conclusively presumed that they are 
in the bidder's possession, and they have been reviewed and used by the bidder in the preparation 
of any bid submitted on this project. 
 
1.2  The following documents are available on the Missouri Department of Transportation web 
page at www.modot.org under "Doing Business with MoDOT"; “Standards and Specifications”. 
The effective version shall be determined by the letting date of the project. 
 
   General Provisions & Supplemental Specifications  
 
   Supplemental Plans to July 2024 Missouri Standard Plans  
   For Highway Construction  
 
These supplemental bidding documents contain all current revisions to the published versions 
and have important legal consequences.  It shall be conclusively presumed that they are in the 
bidder's possession, and they have been reviewed and used by the bidder in the preparation of 
any bid submitted on this project. 
 
 
B. Contract Liquidated Damages JSP- 13-01D  
 
1.0  Description.  Liquidated Damages for failure or delay in completing the work on time for this 
contract shall be in accordance with Sec 108.8.  The liquidated damages include separate 
amounts for road user costs and contract administrative costs incurred by the Commission. 
 
2.0  Period of Performance.  Prosecution of work is expected to begin on the date specified 
below in accordance with Sec 108.2.  Regardless of when the work is begun on this contract, all 
work on all projects shall be completed on or before the date specified below.  Completion by this 
date shall be in accordance with the requirements of Sec 108.7.1. 
 

https://www.modot.org/
https://www.modot.org/
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Notice to Proceed: May 5, 2025 
Contract Completion Date: November 1, 2025 (JKR0249) 
Contract Completion Date: June 30, 2026 (J3P3158) 

 
2.1  Calendar Days and Completion Dates.  Completion of the project is required as specified 
herein. The count of calendar days will begin on the date the contractor starts any construction 
operations on the project. 
 

Project Calendar Days Daily Road User Cost 
                            J3P3158 100 NA $2,300 
 
3.0  Liquidated Damages for Contract Administrative Costs.  Should the contractor fail to 
complete the work on or before the contract completion date specified in Section 2.0, or within 
the number of calendar days specified in Section 2.1, whichever occurs first, the contractor will 
be charged contract administrative liquidated damages in accordance with Sec 108.8 in the 
amount of $2,000 per calendar day for each calendar day, or partial day thereof, that the work is 
not fully completed.  For projects in combination, these damages will be charged in full for failure 
to complete one or more projects within the specified contract completion date or calendar days. 
 
4.0  Liquidated Damages for Road User Costs.  Should the contractor fail to complete the work 
on or before the contract completion date specified in Section 2.0, or within the number of calendar 
days specified in Section 2.1, whichever occurs first, the contractor will be charged road user 
costs in accordance with Sec 108.8 in the amount specified in Section 2.1 for each calendar day, 
or partial day thereof, that the work is not fully completed.  These damages are in addition to the 
contract administrative damages and any other damages as specified elsewhere in this contract. 
 
 
C. Work Zone Traffic Management JSP-02-06N 
 
1.0  Description.  Work zone traffic management shall be in accordance with applicable portions 
of Division 100 and Division 600 of the Standard Specifications, and specifically as follows. 
 
1.1  Maintaining Work Zones and Work Zone Reviews. The Work Zone Specialist (WZS) shall 
maintain work zones in accordance with Sec 616.3.3 and as further stated herein.  The WZS shall 
coordinate and implement any changes approved by the engineer.  The WZS shall ensure all 
traffic control devices are maintained in accordance with Sec 616, the work zone is operated 
within the hours specified by the engineer, and will not deviate from the specified hours without 
prior approval of the engineer. The WZS is responsible to manage work zone delay in accordance 
with these project provisions.  When requested by the engineer, the WZS shall submit a weekly 
report that includes a review of work zone operations for the week. The report shall identify any 
problems encountered and corrective actions taken.  Work zones are subject to unannounced 
inspections by the engineer and other departmental staff to corroborate the validity of the WZS’s 
review and may require immediate corrective measures and/or additional work zone monitoring. 
 
1.2  Work Zone Deficiencies.  Failure to make corrections on time may result in the engineer 
suspending work.  The suspension will be non-excusable and non-compensable regardless if 
road user costs are being charged for closures. 
 
2.0  Traffic Management Schedule. 
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2.1  Traffic management schedules shall be submitted to the engineer for review prior to the start 
of work and prior to any revisions to the traffic management schedule.  The traffic management 
schedule shall include the proposed traffic control measures, the hours traffic control will be in 
place, and work hours. 
 
2.2  The traffic management schedule shall conform to the limitations specified in Sec 616 
regarding lane closures, traffic shifts, road closures and other width, height and weight 
restrictions. 
 
2.3  The engineer shall be notified as soon as practical of any postponement due to weather, 
material or other circumstances. 
 
2.4  In order to ensure minimal traffic interference, the contractor shall schedule lane closures for 
the absolute minimum amount of time required to complete the work.  Lanes shall not be closed 
until material is available for continuous construction and the contractor is prepared to diligently 
pursue the work until the closed lane is opened to traffic. 
 
2.5  Traffic Congestion for two Lane Section.  The contractor shall, upon approval of the 
engineer, take proactive measures to reduce traffic congestion in the work zone.  The contractor 
shall immediately implement appropriate mitigation strategies whenever traffic congestion 
reaches an excess of 10 minutes to prevent congestion from escalating to 15 minute or above 
threshold.  If disruption of the traffic flow occurs and traffic is backed up in queues of 15 minute 
delays or longer, then the contractor shall immediately review the construction operations which 
contributed directly to disruption of the traffic flow and make adjustments to the operations to 
prevent the queues from reoccurring.  Traffic delays may be monitored by physical presence on 
site or by utilizing real-time travel data through the work zone that generate text and/or email 
notifications where available.  The engineer monitoring the work zone may also notify the 
contractor of delays that require prompt mitigation.  The contractor may work with the engineer to 
determine what other alternative solutions or time periods would be acceptable.   
 
2.5.1 Traffic Safety. 
 
2.6.1.1 Recurring Congestion.  Where traffic queues routinely extend to within 1000 feet of the 
ROAD WORK AHEAD, or similar, sign on a divided highway or to within 500 feet of the ROAD 
WORK AHEAD, or similar, sign on an undivided highway, the contractor shall extend the advance 
warning area, as approved by the engineer.  
 
2.6.1.2 Non-Recurring Congestion.  When traffic queues extend to within 1000 feet of the ROAD 
WORK AHEAD, or similar, sign on a divided highway or to within 500 feet of the ROAD WORK 
AHEAD, or similar, sign on an undivided highway infrequently, the contractor shall deploy a 
means of providing advance warning of the traffic congestion, as approved by the engineer. The 
warning location shall be no less than 1000 feet and no more than 0.5 mile in advance of the end 
of the traffic queue on divided highways and no less than 500 feet and no more than 0.5 mile in 
advance of the end of the traffic queue on undivided highways. 
 
3.0  Work Hour Restrictions. 
 
3.1  Except for emergency work, as determined by the engineer, and long term lane closures 
required by project phasing, all lanes shall be scheduled to be open to traffic during the five major 
holiday periods shown below, from 12:00 noon on the last working day preceding the holiday until 
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6:00 a.m. on the first working day subsequent to the holiday unless otherwise approved by the 
engineer. 
 

Memorial Day 
Labor Day 

 
3.1.1 Independence Day.  The lane restrictions specified in Section 3.1 shall also apply to 
Independence Day, except that the restricted periods shall be as follows: 
 

When 
Independence 
Day falls on: 

The Holiday 
is Observed 

on: 
Halt Lane Closures 

beginning at: 
Allow Lane Closures to 

resume at: 

Sunday Monday Noon on Friday 6:00 a.m. on Tuesday 

Monday Monday Noon on Friday 6:00 a.m. on Tuesday 

Tuesday Tuesday Noon on Monday 6:00 a.m. on Wednesday 

Wednesday Wednesday Noon on Tuesday 6:00 a.m. on Thursday 

Thursday Thursday Noon on Wednesday 6:00 a.m. on Friday 

Friday Friday Noon on Thursday 6:00 a.m. on Monday 

Saturday Friday Noon on Thursday 6:00 a.m. on Monday 

 
3.1.2  Except for emergency work, as determined by the engineer, and long term lane closures 
required by project phasing, the contractor’s working hours will be restricted for the Special Events 
as shown below.  All lanes shall be scheduled to be open to traffic during these Special Events. 
 

Waverly Apple Jubilee Day.  The lane restrictions specified in Section 3.1 shall apply to 
Waverly Apple Jubilee Day, third weekend of September,2025, and the halt lane closure 
begins on noon Thursday and allow lane closures resume at 6:00 a.m. on Monday.   

 
3.2  The contractor shall not perform any construction operation on the roadway, roadbed or active 
lanes, including the hauling of material within the project limits, during restricted periods, holiday 
periods or other special events specified in the contract documents. 
 
4.0  Detours and Lane Closures. 
 
4.1  When a changeable message sign (CMS) is provided, the contractor shall use the CMS to 
notify motorists of future traffic disruption and possible traffic delays one week before traffic is 
shifted to a detour or prior to lane closures.  The CMS shall be installed at a location as approved 
or directed by the engineer.  If a CMS with Communication Interface is required, then the CMS 
shall be capable of communication prior to installation on right of way.  All messages planned for 
use in the work zone shall be approved and authorized by the engineer or its designee prior to 
deployment.  When permanent dynamic message signs (DMS) owned and operated by MoDOT 
are located near the project, they may also be used to provide warning and information for the 
work zone.  Permanent DMS shall be operated by the TMC, and any messages planned for use 
on DMS shall be approved and authorized by the TMC at least 72 hours in advance of the work. 
 
5.0  Basis of Payment.  No direct payment will be made to the contractor to recover the cost of 
equipment, labor, materials, or time required to fulfill the above provisions, unless specified 
elsewhere in the contract document.  All authorized changes in the traffic control plan shall be 
provided for as specified in Sec 616. 
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D. Emergency Provisions and Incident Management 
 
1.0  The contractor shall have communication equipment on the construction site or immediate 
access to other communication systems to request assistance from law enforcement or other 
emergency agencies for incident management.  In case of traffic accidents or the need for law 
enforcement to direct or restore traffic flow through the job site, the contractor shall notify law 
enforcement or other emergency agencies immediately as needed.  The area engineer's office 
shall also be notified when the contractor requests emergency assistance. 
 
2.0  In addition to the 911 emergency telephone number for ambulance, fire or law enforcement 
services, the following agencies may also be notified for accident or emergency situation within 
the project limits. 
 

Missouri Highway Patrol:  816-622-0800 

City of Lexington City of Waverly Lafayette County Sherriff 

Fire:  660-259-4550 Fire:  660-493-2345 660-259-3622 

Police:  660-259-2121 Police:  660-493-2914  

 
2.1  This list is not all inclusive.  Notification of the need for wrecker or tow truck services will 
remain the responsibility of the appropriate law enforcement agency. 
 
2.2  The contractor shall notify law enforcement and emergency agencies before the start of 
construction to request their cooperation and to provide coordination of services when 
emergencies arise during the construction at the project site.  When the contractor completes this 
notification with law enforcement and emergency agencies, a report shall be furnished to the 
engineer on the status of incident management. 
 
3.0  No direct pay will be made to the contractor to recover the cost of the communication 
equipment, labor, materials, or time required to fulfill the above provisions. 
 
 
E. Project Contact for Contractor/Bidder Questions 
 
All questions concerning this project during the bidding process shall be forwarded to the project 
contact listed below. 
 

Jaclyn White, P.E., Project Contact 
Kansas City District 
600 NE Colbern Rd 
Lee’s Summit, MO 64086 
 
Telephone Number:  816-927-9220 
Email:  jaclyn.white@modot.mo.gov 

  
All questions concerning the bid document preparation can be directed to the Central Office – 
Design at (573) 751-2876. 
 
 

mailto:jaclyn.white@modot.mo.gov
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F. Supplemental Revisions JSP-18-01EE 
 

• Compliance with 2 CFR 200.216 – Prohibition on Certain Telecommunications and Video 
Surveillance Services or Equipment. 

 
The Missouri Highways and Transportation Commission shall not enter into a contract (or extend 
or renew a contract) using federal funds to procure or obtain equipment, services, or systems that 
uses covered telecommunications equipment or services as substantial or as critical technology 
as part of any system where the video surveillance and telecommunications equipment was 
produced by Huawei Technologies Company, ZTE Corporation, Hytera Communications 
Corporation, Hangzhou Hikvision Digital Technology Company, or Dahua Technology Company 
(or any subsidiary or affiliate of such entities). 
 
 

• Stormwater Compliance Requirements 
 
1.0  Description.  This provision requires the contractor to provide a Water Pollution Control 
Manager (WPCM) for any project that includes land disturbance on the project site and the total 
area of land disturbance, both on the project site, and all Off-site support areas, is one (1) acre or 
more.  Regardless of the area of Off-site disturbance, if no land disturbance occurs on the project 
site, these provisions do not apply.  When a WPCM is required, all sections within this provision 
shall be applicable, including assessment of specified Liquidated Damages for failure to correct 
Stormwater Deficiencies, as specified herein.  This provision is in addition to any other 
stormwater, environmental, and land disturbance requirements specified elsewhere in the 
contract. 
 
1.1  Definitions.  The project site is defined as all areas designated on the plans, including 
temporary and permanent easements.  The project site is equivalent to the “permitted site”, as 
defined in MoDOT’s State Operating Permit.  An Off-site area is defined as any location off the 
project site the contractor utilizes for a dedicated project support function, such as, but not limited 
to, staging area, plant site, borrow area, or waste area.   
 
1.2  Reporting of Off-Site Land Disturbance.  If the project includes any planned land 
disturbance on the project site, prior to the start of work, the contractor shall submit a written 
report to the engineer that discloses all Off-site support areas where land disturbance is planned, 
the total acreage of anticipated land disturbance on those sites, and the land disturbance permit 
number(s).  Upon request by the engineer, the contractor shall submit a copy of its land 
disturbance permit(s) for Off-site locations.  Based on the total acreage of land disturbance, both 
on and Off-site, the engineer shall determine if these Stormwater Compliance Requirements shall 
apply.  The Contractor shall immediately report any changes to the planned area of Off-site land 
disturbance.  The Contractor is responsible for obtaining its own separate land disturbance permit 
for Off-site areas. 
 
2.0  Water Pollution Control Manager (WPCM).  The Contractor shall designate a competent 
person to serve as the Water Pollution Control Manager (WPCM) for projects meeting the 
description in Section 1.0.  The Contractor shall ensure the WPCM completes all duties listed in 
Section 2.1. 
 
2.1  Duties of the WPCM: 
 

https://www.ecfr.gov/cgi-bin/text-idx?SID=184e56a2d363d6eae0d991766144999b&mc=true&node=se2.1.200_1216&rgn=div8
https://www.ecfr.gov/cgi-bin/text-idx?SID=184e56a2d363d6eae0d991766144999b&mc=true&node=se2.1.200_1216&rgn=div8
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(a) Be familiar with the stormwater requirements including the current MoDOT State 
Operating Permit for construction stormwater discharges/land disturbance activities; 
MoDOT’s statewide Stormwater Pollution Prevention Plan (SWPPP); the Corps of 
Engineers Section 404 Permit, when applicable; the project specific SWPPP, the Project’s 
Erosion & Sediment Control Plan; all applicable special provisions, specifications, and 
standard drawings; and this provision;  

 
(b) Successfully complete the MoDOT Stormwater Training Course within the last 4 years.  

The MoDOT Stormwater Training is a free online course available at MoDOT.org;   
 
(c) Attend the Pre-Activity Meeting for Grading and Land Disturbance and all subsequent 

Weekly Meetings in which grading activities are discussed; 
 
(d) Oversee and ensure all work is performed in accordance with the Project-specific SWPPP 

and all updates thereto, or as designated by the engineer; 
 
(e) Review the project site for compliance with the Project SWPPP, as needed, from the start 

of any grading operations until final stabilization is achieved, and take necessary actions 
to correct any known deficiencies to prevent pollution of the waters of the state or adjacent 
property owners prior to the engineer’s weekly inspections; 

 
(f) Review and acknowledge receipt of each MoDOT Inspection Report (Land Disturbance 

Inspection Record) for the Project within forty eight (48) hours of receiving the report and 
ensure that all Stormwater Deficiencies noted on the report are corrected as soon as 
possible, but no later than stated in Section 5.0. 

 
3.0  Pre-Activity Meeting for Grading/Land Disturbance and Required Hold Point.  A Pre-
Activity meeting for grading/land disturbance shall be held prior to the start of any land disturbance 
operations.  No land disturbance operations shall commence prior to the Pre-Activity meeting 
except work necessary to install perimeter controls and entrances.  Discussion items at the pre-
activity meeting shall include a review of the Project SWPPP, the planned order of grading 
operations, proposed areas of initial disturbance, identification of all necessary BMPs that shall 
be installed prior to commencement of grading operations, and any issues relating to compliance 
with the Stormwater requirements that could arise in the course of construction activity at the 
project. 
 
3.1  Hold Point.  Following the pre-activity meeting for grading/land disturbance and subsequent 
installation of the initial BMPs identified at the pre-activity meeting, a Hold Point shall occur prior 
to the start of any land disturbance operations to allow the engineer and WPCM the time needed 
to perform an on-site review of the installation of the BMPs to ensure compliance with the SWPPP 
is met.  Land disturbance operations shall not begin until authorization is given by the engineer.  
 
4.0  Inspection Reports.  Weekly and post run-off inspections will be performed by the engineer 
and each Inspection Report (Land Disturbance Inspection Record) will be entered into a web-
based Stormwater Compliance database.  The WPCM will be granted access to this database 
and shall promptly review all reports, including any noted deficiencies, and shall acknowledge 
receipt of the report as required in Section 2.1 (f.).   
 
5.0  Stormwater Deficiency Corrections.  All stormwater deficiencies identified in the Inspection 
Report shall be corrected by the contractor within 7 days of the inspection date or any extended 
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period granted by the engineer when weather or field conditions prohibit the corrective work.  If 
the contractor does not initiate corrective measures within 5 calendar days of the inspection date 
or any extended period granted by the engineer, all work shall cease on the project except for 
work to correct these deficiencies, unless otherwise allowed by the engineer.  All impact costs 
related to this halting of work, including, but not limited to stand-by time for equipment, shall be 
borne by the Contractor.  Work shall not resume until the engineer approves the corrective work. 
 
5.1  Liquidated Damages.  If the Contractor fails to complete the correction of all Stormwater 
Deficiencies listed on the MoDOT Inspection Report within the specified time limit, the 
Commission will be damaged in various ways, including but not limited to, potential liability, 
required mitigation, environmental clean-up, fines, and penalties.  These damages are not 
reasonably capable of being computed or quantified.  Therefore, the contractor will be charged 
with liquidated damages specified in the amount of $2,000 per day for failure to correct one or 
more of the Stormwater Deficiencies listed on the Inspection Report within the specified time limit.  
In addition to the stipulated damages, the stoppage of work shall remain in effect until all 
corrections are complete. 
 
6.0  Basis of Payment.  No direct payment will be made for compliance with this provision. 
 
 

• Delete Sec 106.9 in its entirety and substitute the following: 
 
106.9 Buy America Requirements. 
Buy America Requirements are waived if the total amount of Federal financial assistance applied 
to the project, through awards or subawards, is below $500,000.   
 
106.9.1  Buy America Requirements for Iron and Steel. 
On all federal-aid projects, the contractor’s attention is directed to Title 23 CFR 635.410 Buy 
America Requirements.  Where steel or iron products are to be permanently incorporated into the 
contract work, steel and iron material shall be manufactured, from the initial melting stage through 
the application of coatings, in the USA except for “minimal use” as described herein.  Furthermore, 
any coating process of the steel or iron shall be performed in the USA.  Under a general waiver 
from FHWA the use of pig iron and processed, pelletized, and reduced iron ore manufactured 
outside of the USA will be permitted in the domestic manufacturing process for steel or iron 
material.  
 
106.9.1.1  Buy America Requirements for Iron and Steel for Manufactured items. 
A manufactured item will be considered iron and steel if it is “predominantly” iron or steel.  
Predominantly iron or steel means that the cost of iron or steel content of a product is more than 
50 percent of the total cost of all its components.  
 
106.9.2  Any sources other than the USA as defined will be considered foreign. The required 
domestic manufacturing process shall include formation of ingots and any subsequent process.  
Coatings shall include any surface finish that protects or adds value to the product. 
 
106.9.3  “Minimal use” of foreign steel, iron or coating processes will be permitted, provided the 
cost of such products does not exceed 1/10 of one percent (0.1 percent) of the total contract cost 
or $2,500.00, whichever is greater.  If foreign steel, iron, or coating processes are used, invoices 
to document the cost of the foreign portion, as delivered to the project, shall be provided and the 
engineer’s written approval obtained prior to placing the material in any work.  
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106.9.4  Buy America requirements include a step certification for all fabrication processes of all 
steel or iron materials that are accepted per Sec 1000.  The AASHTO Product Evaluation and 
Audit Solutions compliance program verifies that all steel and iron products fabrication processes 
conform to 23 CFR 635.410 Buy America Requirements and is an acceptable standard per 23 
CFR 635.410(d).  AASHTO Product Evaluation and Audit Solutions compliant suppliers will not 
be required to submit step certification documentation with the shipment for some selected steel 
and iron materials.  The AASHTO Product Evaluation and Audit Solutions compliant supplier shall 
maintain the step certification documentation on file and shall provide this documentation to the 
engineer upon request. 
 
106.9.4.1  Items designated as Category 1 will consist of steel girders, piling, and reinforcing steel 
installed on site.  Category 1 items require supporting documentation prior to incorporation into 
the project showing all steps of manufacturing, including coating, as being completed in the United 
States and in accordance with CFR Title 23 Section 635.410 Buy America Requirements.  This 
includes the Mill Test Report from the original producing steel mill and certifications documenting 
the manufacturing process for all subsequent fabrication, including coatings. The certification shall 
include language that certifies the following.  That all steel and iron materials permanently 
incorporated in this project was procured and processed domestically and all manufacturing 
processes, including coating, as being completed in the United States and in accordance with 
CFR Title 23 Section 635.410. 
 
106.9.4.2  Items designated as Category 2 will include all other steel or iron products not in 
Category 1 and permanently incorporated in the project.  Category 2 items shall consist of, but 
not be limited to items such as fencing, guardrail, signing, lighting and signal supports.  The prime 
contractor is required to submit a material of origin form certification prior to incorporation into the 
project from the fabricator for each item that the product is domestic.  The Certificate of Materials 
Origin form (link to certificate form) from the fabricator must show all steps of manufacturing, 
including coating, as being completed in the United States and in accordance with CFR Title 23 
Section 635.410 Buy America Requirements and be signed by a fabricator representative.  The 
engineer reserves the right to request additional information and documentation to verify that all 
Buy America requirements have been satisfied.  These documents shall be submitted upon 
request by the engineer and retained for a period of 3 years after the last reimbursement of the 
material.  
 
106.9.4.3  Any minor miscellaneous steel or iron items that are not included in the materials 
specifications shall be certified by the prime contractor as being procured domestically.  Examples 
of these items would be bolts for sign posts, anchorage inserts, etc.  The certification shall read 
“I certify that all steel and iron materials permanently incorporated in this project during all 
manufacturing processes, including coating, as being completed in the United States and in 
accordance with CFR Title 23 Section 635.410 Buy America Requirements procured and 
processed domestically in accordance with CFR Title 23 Section 635.410 Buy America 
Requirements.  Any foreign steel used was submitted and accepted under minor usage”.  The 
certification shall be signed by an authorized representative of the prime contractor. 
 
106.9.5  When permitted in the contract, alternate bids may be submitted for foreign steel and 
iron products.  The award of the contract when alternate bids are permitted will be based on the 
lowest total bid of the contract based on furnishing domestic steel or iron products or 125 percent 
of the lowest total bid based on furnishing foreign steel or iron products.  If foreign steel or iron 

https://epg.modot.org/forms/CM/CERTIFICATE_OF_MATERIALS_ORIGIN.pdf
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products are awarded in the contract, domestic steel or iron products may be used; however, 
payment will be at the contract unit price for foreign steel or iron products. 
 
106.9.6  Buy America Requirements for Construction Materials other than iron and steel 
materials.  Construction materials means articles, materials, or supplies that consist of only one 
of the items listed.  Minor additions of articles, materials, supplies, or binding agents to a 
construction material do not change the categorization of the construction material.  Upon request 
by the engineer, the contractor shall submit a domestic certification for all construction materials 
listed that are incorporated into the project. 
 

(a) Non-ferrous metals 

(b) Plastic and Polymer-based products (including polyvinylchloride, composite building 

materials, and polymers used in fiber optic cables) 

(c) Glass (including optic glass) 

(d) Fiber optic cable (including drop cable) 

(e) Optical fiber 

(f) Lumber 

(g) Engineered wood 

(h) Drywall 

 
106.9.6.1  Minimal Use allowance for Construction Materials other than iron or steel. 
“The total value of the non-compliant products is no more than the lesser of $1,000,000 or 5% of 
total applicable costs for the project.”  The contractor shall submit to the engineer any non-
domestic materials and their total material cost to the engineer.  The contractor and the engineer 
will both track these totals to assure that the minimal usage allowance is not exceeded. 
 
106.9.7  Buy America Requirements for Manufactured Products. 
Manufactured products means: 

(a) Articles, materials, or supplies that have been: 

(i) Processed into a specific form and shape; or 
(ii) Combined with other articles, materials, or supplies to create a product with different 

properties than the individual articles, materials, or supplies. 

(b) If an item is classified as an iron or steel product, a construction material, or a section 
70917(c) material under § 184.4(e) and the definitions set forth in this section, then it is 
not a manufactured product.  However, an article, material, or supply classified as a 
manufactured product under § 184.4(e) and paragraph (1) of this definition may include 
components that are construction materials, iron or steel products, or section 70917(c) 
materials. 

 
106.9.7.1  Manufactured products are exempt from Buy America requirements.  To qualify as a 
manufactured product, items that consist of two or more of the listed construction materials that 
have been combined together through a manufacturing process, and items that include at least 
one of the listed materials combined with a material that is not listed through a manufacturing 
process, should be treated as manufactured products, rather than as construction materials.  
 
106.9.7.2  Manufactured items are covered under a general waiver to exclude them from Buy 
America Requirements.  To qualify for the exemption the components must comprise of 55% of 
the value of materials in the item.  The final assembly must also be performed domestically. 
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• Pavement Marking Paint Requirements for Standard Waterborne and Temporary 
 
1.0  Description. High Build acrylic waterborne pavement marking paint shall be used in lieu of 
standard acrylic waterborne pavement marking paint for all Standard Waterborne Pavement 
Marking Paint items and all Temporary Pavement Marking Paint items. Paint thickness, bead 
type, bead application rate, retroreflectivity requirements, and all other specifications shall remain 
as stated in the Missouri Standard Specifications for Highway Construction, except as otherwise 
amended in the contract documents. 
 
2.0  Material Requirements.  Material requirements for Sec 620.20.2.5 Standard Waterborne 
Paint, and Sec 620.10.2 Temporary Pavement Marking Paint shall be per Sec 1048.20.1.2 High 
Build Acrylic Waterborne Pavement Marking Paint. 
 
 

• Delete paragraph 15.0 of the General Provision Disadvantaged Business Enterprise 
(DBE) Program Requirements and substitute the following: 

 
15.0  Data Collection from Bidders for DBE and Non-DBE Subcontractors, Suppliers, 
Manufacturers and/or Brokering used and not used in bids during the reporting period.  
MoDOT is a recipient of federal funds and is required by 49 CFR 26.11, to provide data about its 
DBE program.  The information shall consist of all subcontractor quoting received for actual use 
and of consideration by the prime bidder.  MoDOT will be requesting this information from bidding 
prime contractors and will provide prime bidders a form to submit the data by the last day of each 
month for the current letting.  The information shall only include the names of both DBE and non-
DBE companies that the prime bidders received quotes. MoDOT will then contact the DBEs and 
non-DBE subcontractors and request additional information from DBE and non-DBE 
subcontractors including current year of gross receipts and number of years in business.  The 
information provided by the prime bidders shall not include any bid quote pricing regardless if it 
was used or not.  This information will aid MoDOT in the determination of the availability of DBEs 
and will be used in subsequent availability studies. 
 
 

• Third-Party Test Waiver for Concrete Aggregate 
 
1.0  Description.  Third party tests may be allowed for determining the durability factor for 
concrete pavement and concrete masonry aggregate. 
 
2.0  Material.  All aggregate for concrete shall be in accordance with Sec 1005. 
 
2.1  MoDOT personnel shall be present at the time of sampling at the quarry.  The aggregate 
sample shall be placed in an approved tamper-evident container (provided by the quarry) for 
shipment to the third-party testing facility. 
 
2.2  AASHTO T 161 Method B Resistance of Concrete to Rapid Freezing and Thawing, shall be 
used to determine the aggregate durability factor.  All concrete beams for testing shall be 3-inch 
wide by 4-inch deep by 16-inch long or 3.5-inch wide by 4.5-inch deep by 16-inch long.  All beams 
for testing shall receive a 35-day wet cure fully immersed in saturated lime water prior to initiating 
the testing process. 
 



Job No.: J3P3158 
Route: 24 
County: Lafayette 

  

12 
 

2.3  Concrete test beams shall be made using a MoDOT approved concrete pavement mix design. 
 
3.0  Testing Facility Requirements.  All third-party test facilities shall meet the requirements 
outlined in this provision. 
 
3.1  The testing facility shall be AASHTO accredited. 
 
3.1.1  For tests ran after January 1, 2025, accreditation documentation shall be on file with the 
Construction and Materials Division prior to any tests being performed. 
 
3.1.2  Construction and Materials Division may consider tests completed prior to January 1, 2025, 
to be acceptable if all sections of this provision are met, with the exception of 3.1.1.  Accreditation 
documentation shall be provided with the test results for tests completed prior to January 1, 2025.  
No tests completed prior to September 1, 2024, will be accepted. 
 
3.2  The testing facility shall provide their testing process, list of equipment, equipment calibration 
documentation, and testing certifications or qualifications of technicians performing the AASHTO 
T 161 Procedure B tests.  The testing facility shall provide details on their freezing and thawing 
apparatus including the time and temperature profile of their freeze-thaw chamber.  The profile 
shall include the temperature set points throughout the entirety of the freeze-thaw cycle.  The 
profile shall show the cycle time at which the apparatus drains/fills with water and the cycle time 
at which the apparatus begins cooling the specimens. 
 
3.3  Results, no more than five years old, from the third-party test facility shall compare within 
±2.0 percent of an independent test from another AASHTO accredited test facility or with MoDOT 
test records, in order to be approved for use (e.g. test facility results in a durability factor of 79, 
MoDOT’s recent durability test factor is 81; this compared within +2 percent).  The independent 
testing facility shall be in accordance with this provision.  The comparison test can be from a 
different sample of the same ledge combination. 
 
3.4  When there is a dispute between the third party durability test results and MoDOT durability 
test results, the MoDOT durability test result shall govern. 
 
3.5  Test results shall be submitted to MoDOT’s Construction and Materials division electronically 
for final approval.  Test results shall include raw data for all measurements of relative modulus of 
elasticity and percent length change for each individual concrete specimen.  Raw data shall 
include initial measurements made at zero cycles and every subsequent measurement of 
concrete specimens.  Raw data shall include the cycle count and date each measurement was 
taken.  Test results shall also include properties of the concrete mixture as required by AASHTO 
T 161.  This shall include the gradation of the coarse aggregate sample.  If AASHTO T 152 is 
used to measure fresh air content, then the aggregate correction factor for the mix determined in 
accordance with AASHTO T 152 shall also be included. 
 
4.0  Method of Measurement.  There is no method of measurement for this provision.  The 
testing requirements and number of specimens shall be in accordance with AASHTO T 161 
Procedure B. 
 
5.0  Basis of Payment.  No direct payment will be made to the contractor or quarry to recover 
the cost of aggregate samples, sample shipments, testing equipment, labor to prepare samples 
or test samples, or developing the durability report. 
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G. Modified Tack Coat JSP-25-01 
 
1.0  Description.  A modified (high-performing) tack coat, as defined in this provision, shall be 
applied where shown in the plans or as directed by the engineer. Modified Tack Coat shall be in 
accordance with Sec 407 except as otherwise required in these provisions. The contractor holds 
the option to provide and apply Modified Tack Coat per either of the two options described in 
section 2.0. 
 
2.0  Options for Modified Tack Coat. 
 
2.1  Option 1:  Spray Paver-Applied Polymer Modified Emulsion Membrane.  A spray paver 
shall be used to apply a Polymer Modified Emulsion Membrane in accordance with Sec 413.31 
Bonded Hot Mix Asphalt Using Polymer Modified Emulsion Membrane. The target application is 
0.2 gallons per square yard but may be modified by the engineer dependent on the conditions of 
the existing pavement surface. The application rate shall be within +/- 0.05 gal/sy of the target 
rate. 
 
2.2  Option 2:  Asphalt Distributor-Applied Non-Tracking Tack Coat.  Two applications of an 
approved Non-Tracking Tack Coat shall be applied per Sec 407 at a target rate of approximately 
0.1 gallons per square yard per each application. The total target application rate is 0.2 gallons 
per square yard but may be modified by the engineer dependent on the conditions of the existing 
pavement surface. The application rate shall be within +/- 0.02 gal/sy of the target rate for each 
application. The initial tack application shall be fully cured prior to the second application. 
 
2.2.1  Non-Tracking Tack Requirements.  Non-tracking tack shall be in accordance with MoDOT 
JSP2402 Non-Tracking Tack (if not included in the contract, available at: 
https://epg.modot.org/index.php/Job_Special_Provisions), except that payment will be made 
according to JSP2501. 
 
2.2.2  The contractor is responsible for monitoring adherence of the tack to the pavement surface 
and shall cease operations when tack first begins to show signs of track-off, as defined in the 
Non-Tracking Tack JSP. If the contractor cannot resolve the issue with the tack manufacturer, an 
alternate product from the Qualified List may be used, or the contractor may choose to utilize the 
spray paver option in Section 2.1. The contractor, at their expense, shall be fully responsible for 
cleaning all tack that has been tracked onto adjacent lanes, sideroads, private drives, parking lots 
etc., and shall replace all pavement markings that become coated with tracked tack. 
 
3.0  Method of Measurement.  Measurement of Modified Tack Coat will be made to the nearest 
gallon after adjustment for temperature in accordance with Sec 1015, regardless of which option 
is used. 
 
4.0  Basis of Payment.  The accepted quantity of Modified Tack Coat will be paid at the contract 
unit price for 407-99.12 Misc. Modified Tack Coat, per gallon. Contract prices for Polymer Modified 
Emulsion Membrane, or Tack Coat Non-Tracking, should they exist, shall not apply to this work. 
 

https://epg.modot.org/index.php/Job_Special_Provisions
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H. Modified Non-Tracking Tack 
 
1.0  Description.  This work requires application of tack in accordance with Sec 407 and 
prevention of tack loss from the surface as specified herein. Tack loss prevention shall be 
accomplished with successful usage of a MoDOT-approved non-tracking tack, or other 
acceptable non-tracking means, as approved by the engineer. 
 
2.0  MoDOT-Approved Non-Tracking Tack.  A list of MoDOT-approved non-tracking tack 
products is available at MoDOT.org under the Materials Qualified List. Upon request from the 
contractor, the MoDOT Division of Construction & Materials will consider allowance of other non-
tracking products. To be approved, the contractor must successfully demonstrate that the 
proposed product meets the non-tracking requirements specified in section 3.0. The location of a 
contractor demonstration will only be allowed in areas approved by the engineer. The engineer 
will make final determination of product acceptance based on observation of the results of the 
contractor’s demonstration. 
 
2.1  Products on the Qualified List have demonstrated successful non-tracking performance on 
previous projects; however, the Commission does not endorse nor guarantee success of any of 
the listed products. Success is dependent on the contractor choosing a product that can achieve 
the desired results while also taking into consideration all factors, including, but not limited to, 
cure time, weather conditions, surface prep, surface type, material properties, and adherence to 
manufacturer’s instructions. The contractor is responsible for monitoring adherence of the tack to 
the pavement surface and shall cease operations when tack first begins to show signs of not 
meeting the requirements of Section 3.0. Corrective action shall be made prior to resuming 
tacking operations. 
 
3.0  Non-Tracking Requirements.  Non-tracking tack shall remain adhered to the pavement 
surface when exposed to any wheeled or tracked vehicles. The tack shall not track off the surface 
within 30 minutes of being applied, and shall not stick to the tires, tracks or other parts of paving 
equipment or vehicles such that the underlying surface becomes visible or void of tack prior to 
the placement of the hot mix asphalt. The tack shall not track onto any adjacent lanes, pavement 
markings, driveways, sideroads, etc. 
 
3.1  The contractor shall be responsible for cleaning all tracked tack from adjacent lanes, 
driveways, sideroads, etc., and shall replace all pavement markings that become coated with 
tracked tack. This cleaning and replacement requirement applies to both approved and proposed 
non-tracking products. 
 
4.0  Basis of Payment.  Measurement and payment shall be in accordance with Sec 407. The 
accepted quantity of non-tracking tack coat will be paid for per gallon at the contract unit price for 
407-99.12 Misc. Modified Tack Coat, per gallon, as specified in JSP G.  No additional payment 
will be made for the cost to demonstrate proposed products, for cleaning surfaces due to tracking 
of tack, or for replacement of pavement marking damaged by tracked tack. 
 
 
I. Low Type Asphalt Requirements NJSP-21-01A 
 
1.0  Description.  The JSP provides a low type asphalt for mid volume roads. 
 
Delete Sec 401.3 and substitute the following: 
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401.3 Composition of Mixtures. Aggregate sources shall be from the specific ledge or 
combination of ledges within a quarry, or processed aggregate from a particular product, as 
submitted in the mix design. The total aggregate prior to mixing with asphalt binder shall be in 
accordance with the following gradation requirements: 
 

Sieve Size Percent Passing by Weight 

 Base BP-1 BP-2 BP-3 

1 inch 100 100 100 100 

3/4 inch 85-100 100 100 100 

1/2 inch 60-90 85-100 95-100 100 

3/8 inch --- --- --- 100 

No. 4 35-65 50-70 60-90 90-100 

No. 8 25-50 30-55 40-70 --- 

No. 16 --- --- --- 30-60 

No. 30 10-35 10-30 15-35 --- 

No. 200 4-12 5-12 5-12 7-12 

 
Fine Aggregate Angularity. Fine aggregate angularity (FAA) shall be measured on the fine 
portion of the blended aggregate. When tested in accordance with AASHTO T 304 Method A, 
aggregate particles passing the No. 8 sieve shall a minimum percent air voids in loosely 
compacted fine aggregate of 40. 
 
Delete Sec 401.4.4.1 and substitute the following: 
 
401.4.4.1 Base, BP-1, BP-2 and BP-3 mixtures shall have the following properties, when tested 
in accordance with AASHTO T 245 or AASHTO T 312. The number of blows with a compaction 
hammer shall be 35 or the number of gyrations shall be 35 with the gyratory compactor.  BP-1 
and BP-2 mixtures shall have between 60 and 80 percent of the VMA filled with asphalt binder 
and dust to effective binder ratio of 0.8 to 1.6.  BP-3 mixtures shall be compacted with the gyratory 
compactor to 35 gyrations and shall have a minimum 75 percent of the VMA filled with asphalt 
binder and dust to effective binder ratio of 0.9 to 2.0. 
 

Mix Type 
Percent 

Air Voids 
AASHTO T 245 

Stability lb 

Voids in Mineral 
Aggregate 

(VMA)b 

BB 3.5 1500 13.0a 

BP-1 3.5 1500 13.5 

BP-2 3.5 1500 14.0 

BP-3 3.5 1500 15.0 
 

aBituminous base mixtures that would require 12.0 percent VMA following Asphalt 
Institute MS-2 will have a minimum 12.0 percent requirement. 

 
b If the effective virgin binder replacement from any combination of RAP and RAS 
is greater than 40 percent; then the minimum VMA required shall be increased by 
0.5. 

 
Delete Sec 402.3 and substitute the following: 
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402.3  Composition of Mixture.   Aggregate sources shall be from the specific ledge combination 
of ledges within a quarry, or processed aggregate from a particular product, as submitted in the 
mix design. The total aggregate prior to mixing with asphalt binder shall be in accordance with 
the following gradation requirements: 
 

Plant Mix Bituminous Surface Leveling 

Sieve Size 
Percent Passing 

by Weight 

3/4 inch 100 

1/2 inch 99-100 

3/8 inch 90-100 

No. 4 60-90 

No. 8 40-70 

No. 30 15-35 

No. 200 5-12 

 
BP-3 in accordance with Sec 401.3 is an allowable substitution. 
 
Fine Aggregate Angularity. Fine aggregate angularity (FAA) shall be measured on the fine 
portion of the blended aggregate. When tested in accordance with AASHTO T 304 Method A, 
aggregate particles passing the No. 8 sieve shall a minimum percent air voids in loosely 
compacted fine aggregate of 40. 
 
Delete Sec 402.3.1 and substitute the following: 
 
402.3.1 Mixture Characteristics.  Bituminous surface leveling mixture shall have the following 
properties, when tested in accordance with AASHTO T245 or AASHTO T 312. The number of 
blows with a compaction hammer shall be 35 or the number of gyrations shall be 35 with the 
gyratory compactor.  The mixture shall have a minimum voids filled with asphalt (VFA) of 75 
percent. The dust to effective binder ratio shall be 0.8 to 1.6. 
 

Percent 
Air Voids 

AASHTO T 245 
Stability lb 

Voids in Mineral 
Aggregate 

(VMA) 

3.5 1500 14.5 

 
 
J. Contractor Quality Control and Daily Reporting 
 
1.0  The contractor shall perform Quality Control (QC) testing and reporting in accordance with 
the specifications and as specified herein.  The contractor shall submit a Quality Control Plan (QC 
Plan) to the engineer for approval that includes all items listed in Section 2.0, prior to beginning 
work. 
 
2.0  Quality Control Plan. 
 

(a) The name and contact information of the person in responsible charge of the QC testing. 
(b) A list of the QC technicians who will perform testing on the project, including the fields in 

which they are certified to perform testing. 
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(c) A proposed independent third party testing firm for dispute resolution, including all contact 
information. 

(d) A list of Hold Points, when specified by the engineer. 
(e) The MoDOT Standard Inspection and Testing Plan (ITP).  This shall be the version that 

is posted at the time of bid on the MoDOT website (www.modot.org/quality). 
 
3.0  Quality Control Testing and Reporting.  Testing shall be performed per the test method 
and frequency specified in the ITP.  All personnel who perform sampling or testing shall be 
certified in the MoDOT Technician Certification Program for each test that they perform. 
 
3.1  Reporting of Test Results.  All QC test reports shall be submitted as soon as practical, but 
no later than the day following the test.  Test data shall be immediately provided to the engineer 
upon request at any time, including prior to the submission of the test report. No payment will be 
made for the work performed until acceptable QC test results have been received by the engineer 
and confirmed by QA test results. 
 
3.1.1  Test results shall be reported on electronic forms provided by MoDOT.  Forms and 
Contractor Reporting Excel2Oracle Reports (CRE2O) can be found on the MoDOT website.  All 
required forms, reports and material certifications shall be uploaded to a Microsoft SharePoint® 
site provided by MoDOT, and organized in the file structure established by MoDOT. 
 
3.2  Non-Conformance Reporting.  A Non-Conformance Report (NCR) shall be submitted by 
the contractor when the contractor proposes to incorporate material into the work that does not 
meet the testing requirements or for any work that does not comply with the contract terms or 
specifications. 
 
3.2.1  Non-Conformance Reporting shall be submitted electronically on the Non-Conformance 
Report form provided on the MoDOT Website.  The NCR shall be uploaded to the MoDOT 
SharePoint® site and an email notification sent to the engineer. 
 
3.2.2  The contractor shall propose a resolution to the non-conforming material or work.  
Acceptance of a resolution by the engineer is required before closure of the non-conformance 
report. 
 
3.3  Contractor Daily Work Reporting.  The contractor shall submit to the engineer a Contractor 
Daily Work Report (CDWR) for each calendar day that work is performed.  The CDWR shall 
include all information listed in 3.3.2. 
 
3.3.1  The CDWR information may be provided on the MoDOT-provided form or an approved 
contractor form. Each CDWR shall be digitally signed by the contractor and uploaded to the 
MoDOT SharePoint® site no later than two (2) business days following the end of each week. 
 
3.3.2  CDWR information: 

(a) Date and Contract Identification Number 
(b) Weather conditions, rainfall amounts, high/low ambient temperatures 
(c) List of subcontractors who performed work 
(d) Description of all work performed, including general location (ex. Sta, offset, log mile, etc.), 

and any testing performed. 
(e) Date range of days when no work was performed since the previous DWR 
(f) Pertinent traffic control information (changes, delays, accidents, etc.) 

http://www.modot.org/quality
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(g) Statement: “All items installed meet or exceed contract requirements.” 
 
4.0  Work Planning and Scheduling. 
 
4.1  Two-week Schedule.  Each week, the contractor shall submit to the engineer a schedule 
that outlines the planned project activities for the following two-week period.  The two-week 
schedule shall detail all work and traffic control events planned for that period and any Hold Points 
specified by the engineer. 
 
4.2  Weekly Meeting.  When work is active, the contractor shall hold a weekly project meeting 
with the engineer to review the planned activities for the following week and to resolve any 
outstanding issues.  Attendees shall include the engineer, the contractor superintendent or project 
manager and any foreman leading major activities.  This meeting may be waived when, in the 
opinion of the engineer, a meeting is not necessary.  Attendees may join the meeting in person, 
by phone or video conference. 
 
4.3  Pre-Activity Meeting.  A pre-activity meeting is required in advance of the start of each new 
activity, except when waived by the engineer. The purpose of this meeting is to review 
construction details of the new activity.  Discussion topics should include:  safety precautions, QC 
testing, traffic impacts, and any required Hold Points. 
 
4.4  Hold Points.  Hold Points are events that require approval by the engineer prior to 
continuation of work.  Hold Points occur at definable stages of work when, in the opinion of the 
engineer, a review of the preceding work is necessary before continuation to the next stage. 
 
4.4.1  A list of typical Hold Point events is available on the MoDOT website.  Use of the Hold Point 
process will only be required for the project-specific list of Hold Points, if any, that the engineer 
submits to the contractor in advance of the work.  The engineer may make changes to the Hold 
Point list at any time. 
 
4.4.2  Prior to all Hold Point inspections, the contractor shall verify the work has been completed 
in accordance with the contract and specifications.  If the engineer identifies any corrective actions 
needed during a Hold Point inspection, the corrections shall be completed prior to continuing 
work.  The engineer may require a new Hold Point to be scheduled if the corrections require a 
follow-up inspection.  Re-scheduling of Hold Points require a minimum 24-hour advance 
notification from the contractor unless otherwise allowed by the engineer. 
 
5.0  Quality Assurance Testing and Inspection.  MoDOT will perform quality assurance testing 
and inspection of the work, except as specified herein.  The contractor shall utilize the inspection 
checklists provided in the ITP as a guide to minimize findings by MoDOT inspection staff.  
Submittal of completed checklists is not required, except as specified in 5.1. 
 
5.1  Inspection and testing required in the production of concrete for the project shall be the 
responsibility of the contractor.  Submittal of the 501 Concrete Plant Checklist is required. 
 
6.0  Basis of Payment.  No direct payment will be made for compliance with this provision. 
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K. Permanent Aggregate Edge Treatment NJSP-15-40B 
 
1.0  Description.  This work shall consist of furnishing and installing a permanent aggregate edge 
treatment along the edge of shoulder or pavement as shown on the plans or as directed by the 
engineer. 
 
2.0  Construction Requirements.  Aggregate shall be simultaneously deposited and spread on 
the sub-grade and shall not be deposited on the pavement or shoulder and bladed into place.  
Aggregate material shall be shaped according to the typical section and compacted until there is 
no visible evidence of further consolidation. 
 
3.0  Material Requirements.  Material used for the aggregate edge treatment shall be Type 1, 5, 
or 7 Aggregate in accordance with Sec 1007 or an allowable substitute approved by the engineer.  
Bituminous cold millings meeting the gradation for Type 1, 5 or 7 Aggregate may be used in lieu 
of aggregate.  Limestone screenings or other material with excessive fines will not be allowed.  
Material will be accepted based on certification in lieu of testing contingent upon satisfactory 
results being obtained in the field. 
 
4.0  Measurement by Weight. Measurement of the aggregate edge treatment material shall be 
per ton and in accordance with Sec 310.5.3. 
 
5.0  Basis of Payment.  The accepted quantities of aggregate edge treatment will be paid for at 
the contract unit price for 304-99.10, Permanent Aggregate Edge Treatment, per ton and will be 
full compensation for all labor, equipment, and material to complete the described work. No fuel 
adjustment will be made for Permanent Aggregate Edge Treatment.  
 
 
L. Pavement Marking Log 
 
1.0 The contractor shall log the locations of existing pavement marking prior to any construction 
operations that may affect the existing pavement marking. The log shall contain all existing 
pavement marking and shall include center stripes, no passing stripes, lane lines, turn arrows, 
hash bars, stop bars, cross walks, and railroad crossings. The contractor shall provide a copy of 
the existing pavement marking log to the engineer. The contractor shall place the new pavement 
markings at the same locations as the existing pavement marking, unless otherwise directed by 
the engineer.  No direct payment shall be made for logging of the existing pavement marking. 
 
 
M. Optional Temporary Pavement Marking Paint NJSP-18-07F 
 
1.0  Description.  This provision provides the contractor with the option to either complete all 
Permanent Pavement Marking Paint (PPMP) prior to the time limits specified herein or to apply 
Temporary Pavement Marking Paint (TPMP) in accordance with Sec 620.10.2 (4 in. width) in all 
locations shown on the plans as PPMP and delay application of the PPMP until the spring of 
2026, as allowed herein.  PPMP is defined as Standard Waterborne Paint and High Build 
Waterborne Paint and does not include Sec 620.20.3 Durable Pavement Markings. 
 
1.1  No application of PPMP shall occur between October 1, 2025 and March 1, 2026, both dates 
inclusive, except as stated herein.  When the contractor has begun application of PPMP prior to 
October 1, 2025, and weather limitations stated in Sec 620.20.2.4 can be met, the contractor may 
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complete the PPMP within the first seven (7) calendar days of October.  If all (100%) of the PPMP 
is not completed on or before October 7, 2025, all previously applied PPMP, including any painted 
markings applied prior to October 1, shall be considered TPMP, and the contractor shall complete 
the remaining marking with TPMP, and then re-apply PPMP in all planned locations after March 
1, 2026.  All PPMP shall be completed prior to June 1, 2026.  No additional payment will be made 
for PPMP that is later determined to be TPMP due to the contractor’s failure to complete the 
PPMP within the time specified. 
 
1.2  Use of TPMP Prior to October 1.  The contractor has the option to apply TPMP in lieu of 
PPMP prior to October 1, 2025, even when there is sufficient time to complete the PPMP prior to 
October 1, 2025.   For example, the contractor may choose to use TPMP as a base coat for the 
PPMP on open-graded surfaces in order to achieve higher retroreflectivity readings on the surface 
coat as compared to a single application.  
 
1.2.1  The contractor has the option of using TPMP in lieu of Temporary Raised Pavement 
Markers if applied each day that existing markings are obliterated.   
 
2.0  Construction Requirements.  TPMP shall be accurately placed in the final planned location 
and shall be completely covered by the final application of PPMP.  Any failure to comply with this 
requirement shall be corrected by removal of the misplaced pavement markings at the 
contractor’s expense and without marring of the pavement surface. 
 
2.1  Prior to application of the PPMP on TPMP, TPMP shall be fully cured in accordance with the 
manufacturer’s recommendation, or for a period of 12 hours, whichever is greater. 
 
3.0  Weather Limitations.  All weather limitations specified in Sec 620 for PPMP and TPMP shall 
apply.  Cold Weather Pavement Marking Paint, in accordance with Sec 620.10.6, shall be used 
for TPMP when specified weather limitations do not allow the use of waterborne paint.  No 
additional payment will be made for the use of Cold Weather Pavement Marking Paint as TPMP.  
Cold Weather Pavement Marking Paint is not an allowable substitute for PPMP and shall 
subsequently be covered with PPMP. 
 
4.0  Time Exception.  If application of PPMP is to be delayed to the spring of 2026, the contractor 
shall submit a request to the engineer for a time exception and shall provide a revised work 
schedule that shows the planned completion of the PPMP. 
  
4.1  Upon receipt of the time exception request in Section 4.0, the engineer will list “Application 
of Permanent Pavement Marking Paint” as an exception on the Semi-Final Inspection form, thus 
granting an exception to the count of contract time thru June 1, 2026, solely for the purpose of 
delaying application of PPMP.  This time exception shall not apply to any time needed to complete 
any other work items.  Liquidated Damages, as specified elsewhere in this contract, shall remain 
in effect for all other work items not completed by the contract time limits, as specified elsewhere 
in this contract, and for PPMP not completed by June 1, 2026. 
 
5.0  Method of Measurement. No final measurement will be made for TPMP. 
 
6.0  Basis of Payment.  Full payment for TPMP will be made at the contract lump sum price even 
when PPMP is completed prior to the time limitation and TPMP is not used or only partially used. 
 
6.2  If a $0 bid is entered for TPMP, no payment will be made should TPMP become necessary. 
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N. ADA Compliance and Final Acceptance of Constructed Facilities JSP-10-01C 
 
1.0  Description.  The contractor shall comply with all laws pertaining to the Americans with 
Disabilities Act (ADA) during construction of pedestrian facilities on public rights of way for this 
project.  An ADA Checklist is provided herein to be utilized by the contractor for verifying 
compliance with the ADA law.  The contractor is expected to familiarize himself with the plans 
involving pedestrian facilities and the ADA Post Construction Checklist prior to performing the 
work.  
 

2.0  ADA Checklist.  The contractor can locate the ADA Checklist form on the Missouri 
Department of Transportation website: 
 

https://www.modot.org/forms-contractor-use 
 
2.1  The ADA Checklist is not to be considered all-inclusive, nor does it supersede any other 
contract requirements. The ADA checklist is a required guide for the contractor to use during the 
construction of the pedestrian facilities and a basis for the commission’s acceptance of work.  
Prior to work being performed, the contractor shall bring to the engineer’s attention any planned 
work that is in conflict with the design or with the requirement shown in the checklist.  This 
notification shall be made in writing. Situations may arise where the checklist may not fully address 
all requirements needed to construct a facility to the full requirements of current ADA law.  In 
those situations, the contractor shall propose a solution to the engineer that is compliant with 
current ADA law using the following hierarchy of resources:  2010 ADA Standards for Accessible 
Design, Draft Public Rights of Way Accessibility Guidelines (PROWAG) dated November 23, 
2005, MoDOT’s Engineering Policy Guidelines (EPG), or a solution approved by the U.S. Access 
Board. 

 

2.2  It is encouraged that the contractor monitor the completed sections of the newly constructed 
pedestrian facilities in attempts to minimize negative impacts that his equipment, subcontractors 
or general public may have on the work.  Completed facilities must comply with the requirements 
of ADA and the ADA Checklist or have documented reasons for the non-compliant items to 
remain. 

 
3.0  Coordination of Construction.  
 
3.1  Prior to construction and/or closure on an existing pedestrian path of travel, the contractor 
shall submit a schedule of work to be constructed, which includes location of work performed, the 
duration of time the contractor expects to impact the facility and an accessible signed pedestrian 
detour compliant with MUTCD Section 6D that will be used during each stage of construction.  
This plan shall be submitted to the engineer for review and approval at or prior to the pre-
construction conference.  Accessible signed detours shall be in place prior to any work being 
performed that has the effect of closing an existing pedestrian travel way. 
 
3.2  When consultant survey is included in the contract, the contractor shall use their 
survey crews to verify that the intended design can be constructed to the full requirements 
as established in the 2010 ADA Standards.  When 2010 ADA Standards do not give 

https://www.modot.org/forms-contractor-use
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sufficient information to construct the contract work, the contractor shall refer to the 
PROWAG. 
 
3.3  When consultant survey is not included in the contract, the contractor shall coordinate with 
the engineer, prior to construction, to determine if additional survey will be required to confirm the 
designs constructability. 
 
4.0  Final Acceptance of Work.  The contractor shall provide the completed ADA Checklist to 
the engineer at the semi-final inspection.  ADA improvements require final inspection and 
compliance with the ADA requirements and the ADA Checklist.  Each item listed in the checklist 
must receive either a “YES” or an “N/A” score.  Any item receiving a “NO” will be deemed non-
compliant and shall be corrected at the contractor’s expense unless deemed otherwise by the 
engineer.  Documentation must be provided about the location of any non-compliant items that 
are allowed to remain at the end of the construction project.  Specific details of the non-compliant 
items, the ADA requirement that the work was not able to comply with, and the specific reasons 
that justify the exception are to be included with the completed ADA Checklist provided to the 
engineer. 

4.1  Slope and grade measurements shall be made using a properly calibrated, 2 foot long, 
electronic digital level approved by the engineer. 

5.0  Basis of Payment.  The contractor will receive full pay of the contract unit cost for all 
sidewalk, ramp, curb ramp, median, island, approach work, cross walk striping, APS buttons, 
pedestrian heads, detectible warning systems and temporary traffic control measures that are 
completed during the current estimate period as approved by the engineer.  Based upon 
completion of the ADA Checklist, the contractor shall complete any necessary adjustments to 
items deemed non-compliant as directed by the engineer.  

5.1  No direct payment will be made to the contractor to recover the cost of equipment, labor, 
materials, or time required to fulfill the above provisions, unless specified elsewhere in the 
contract documents. 
 
 
O. Relocate Existing Sign Assemblies 
 
1.0  Description.  This work consists of relocating existing sign assemblies impacted by 
construction. 
 
1.1  This provision is in addition to the requirements of the temporary relocation of existing signs 
and markers under Section 104.10.2 Signs and Markers. 
 
2.0  Storage and Maintenance.  The existing sign assemblies, posts and hardware that are to 
be relocated shall be maintained in accordance with Section 104.10.2, as shown on the plans or 
as directed by the engineer and it shall be the responsibility of the contractor to properly store and 
maintain them in good condition until it is time to re-install the signs. 
 
2.2  The contractor shall exercise reasonable care in handling the sign assemblies and materials 
during removal and transportation.  Should any of the signs be damaged by the contractor’s 
negligence, they shall be replaced at the contractor’s expense. 
 
2.3  The contractor shall reinstall existing sign assemblies after the work is completed in the area 
that relocation is required.  Sign assemblies to be reinstalled shall match their existing location or 
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be relocated as shown in the plans or as directed by the engineer.  Relocated sign assemblies 
shall be reinstalled, on new posts, with a new post base and breakaway assembly, in accordance 
with section 903. 
 
3.0 Basis of Payment.  The accepted quantity of Relocated Existing Sign Assemblies shall be 
paid for at the contract unit price for 903-99.02, Misc. Relocate Existing Sign Assemblies, per 
each (EA). 
 
 
P. DBE Prompt Payment Reporting JSP-24-05B 
 
1.0  Description.   
 
1.1  This provision will only apply to contracts that have a Disadvantaged Business Enterprise 
(DBE) goal greater than 0% and have at least one DBE subcontractor.   
 
1.2  MoDOT monitors the payments made by prime contractors and subcontractors to DBEs for 
compliance with DBE payment monitoring rules as outlined in 49 CFR 26.37.  To facilitate this 
monitoring, MoDOT requires prime contractors to report their remitted payments to DBEs and 
subcontractors to report their remitted payments to lower-tier DBEs.   
 
1.3  Tracking of DBE payments are made through the Signet™ application (Signet).  Signet is a 
third-party service, supported by the vendor, for usage by the prime contractor and all 
subcontractors.  Signet is only a reporting tool; it does not process financial transactions.  MoDOT 
does not provide direct technical support for Signet.  Information about Signet may be found at 
https://signet-help.zendesk.com/hc/en-us. 
 
1.4  Upon completion of the first pay estimate on the contract, Signet will automatically send an 
email to the prime contractor prompting registration.  The prime will be required to pay a one-time, 
fixed fee of $1,000 for this contract directly to the Signet vendor.  Use of Signet to track DBE 
payments will be available for the life of the contract, regardless of the contract value, contract 
duration, number of subcontractors, or payments reported.  No additional fee will be charged to 
subcontractors that are required to report payments or DBEs that are required to verify payments 
through Signet.  The contractor may also, at no additional cost, report payments through Signet 
to subcontractors that are not DBEs.   
 
1.5  After each estimate, when contractor reporting of payments is complete, the subcontractor 
will receive an email notifying them of the payment and requesting verification of the reported 
payment.  A subcontractor that has not completed registration with Signet will be prompted to do 
so at this time.   
 
1.6  Users will be set up automatically based on information in MoDOT’s vendor list.  Additional 
users under each contractor may be added once registration has been completed within Signet.  
The current vendor list can be found at https://www.modot.org/bid-opening-info.   
 
1.7  For purposes of this requirement, payer is defined as the prime contractor or subcontractor 
that reports a payment in Signet to a vendor that is either a subcontractor, trucker, manufacturer, 
regular dealer, or broker.  Payee is defined as the vendor that receives notification of payment 
through Signet from the prime contractor or a higher-tier subcontractor.  Payment is defined as 
issuing an Electronic Funds Transfer (EFT) or mailing a check to a payee.   

https://signet-help.zendesk.com/hc/en-us
https://www.modot.org/bid-opening-info
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2.0 Requirements.  Payers must report remitted payment to DBEs within Signet, for work 
performed by the DBE subcontractor, DBE trucking, materials supplied from a DBE manufacturer, 
dealer, or broker, as well as a return of retainage (and/or other amounts withheld), within 15 
calendar days.   
 
2.1  Prime contractors must report remitted payments to DBEs within 15 calendar days of each 
payment it receives from MoDOT.  Prime contractors must also report payments to non-DBE 
subcontractors if that subcontractor is making payment to a lower tier DBE subcontractor, trucker, 
manufacturer, regular dealer, or broker.   
 
2.2  The payer must report the following information within Signet: 
 

a. The name of the payee. 
b. The dollar amount of the payment to the payee. 
c. The date the payment was made. 
d. Any retainage or other amount withheld (if any) and the reason for the withholding (if 

other than retainage). 
e. The DBE function performed for this payment (e.g., contracting, trucking, or supplying 

as a manufacturer, dealer, or broker). 
f. Other information required by Signet. 

 
The payer must report its return of retainage (and/or other amounts withheld) in separate, 
standalone payment entries (i.e., without being comingled with a payment for work performed or 
materials supplied).   
 
2.3  In the event that no work has been completed by a DBE during the estimate period, such that 
no payment is due to a DBE subcontractor, trucker, manufacturer, regular dealer, or broker, then 
the prime contractor will mark payment complete within Signet, and no other payments are 
required to be reported.   
 
2.4  Each subcontractor making a payment to a lower-tier DBE must report remitted payments 
within Signet, as detailed in Section 2.2, within 15 days of receipt of each payment from the prime 
contractor.   
 
2.5  DBE payees must verify in Signet each payment reported by a payer within 15 calendar days 
of the payment being reported by the payer.  This verification includes whether the payment was 
received, and if so, whether it was as expected.   
 
3.0  Basis of Payment.  A fixed cost of $1,000 will be paid on this contract for the required 
software to report payments to DBEs through Signet.  Regardless of the number of projects in a 
contract, a single payment will be made under item 108-10.00, SIGNET DBE REPORTING, per 
lump sum.  The engineer reserves the right to underrun this item for any reason.  Any additional 
costs for registration, software, usage, time, labor, or other costs will be considered incidental and 
no direct payment will be made.   
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Q. Asphalt Paving 
 
1.0  No asphalt paving operations shall commence on J3P3158 in the 2025 Calendar Year unless 
all contract work can be complete by November 1, 2025.  If the Contractor elects to commence 
asphalt paving operations in 2025 and all contract work is not complete and open to traffic on or 
before November 1, 2025, the Commission, the traveling public, and state and local police and 
governmental authorities will be damaged in various ways, including but not limited to, increased 
construction administration cost, potential liability, traffic and traffic flow regulation cost, traffic 
congestion and motorist delay, with its resulting cost to the traveling public. These damages are 
not reasonably capable of being computed or quantified. Therefore, the contractor will be charged 
with liquidated damages specified in the amount of $2,300 per day for each day, or partial day 
thereof, that asphalt paving is not complete and open to traffic in excess of the limitation as 
specified elsewhere in this special provision. It shall be the responsibility of the engineer to 
determine the quantity of excess time. 
 
1.1  The said liquidated damages specified will be assessed regardless of whether it would 
otherwise be charged as liquidated damages under the Missouri Standard Specification for 
Highway Construction, as amended elsewhere in this contract. 
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JOB 
SPECIAL PROVISION 

 
 

A. General - Federal JSP-09-02K 
  
1.0  Description.  The Federal Government is participating in the cost of construction of this 
project.  All applicable Federal laws, and the regulations made pursuant to such laws, shall be 
observed by the contractor, and the work will be subject to the inspection of the appropriate 
Federal Agency in the same manner as provided in Sec 105.10 of the Missouri Standard 
Specifications for Highway Construction with all revisions applicable to this bid and contract. 
 
1.1  This contract requires payment of the prevailing hourly rate of wages for each craft or type of 
work required to execute the contract as determined by the Missouri Department of Labor and 
Industrial Relations and requires adherence to a schedule of minimum wages as determined by 
the United States Department of Labor.  For work performed anywhere on this project, the 
contractor and the contractor’s subcontractors shall pay the higher of these two applicable wage 
rates. State Wage Rates, Information on the Required Federal Aid Provisions, and the current 
Federal Wage Rates are available on the Missouri Department of Transportation web page at 
www.modot.org under "Doing Business with MoDOT”, “Contractor Resources".  Effective Wage 
Rates will be posted 10 days prior to the applicable bid opening.  These supplemental bidding 
documents have important legal consequences.  It shall be conclusively presumed that they are 
in the bidder's possession, and they have been reviewed and used by the bidder in the preparation 
of any bid submitted on this project. 
 
1.2  The following documents are available on the Missouri Department of Transportation web 
page at www.modot.org under "Doing Business with MoDOT"; “Standards and Specifications”. 
The effective version shall be determined by the letting date of the project. 
 
   General Provisions & Supplemental Specifications  
 
   Supplemental Plans to July 2024 Missouri Standard Plans  
   For Highway Construction  
 
These supplemental bidding documents contain all current revisions to the published versions 
and have important legal consequences.  It shall be conclusively presumed that they are in the 
bidder's possession, and they have been reviewed and used by the bidder in the preparation of 
any bid submitted on this project. 
 
 
B. Contract Liquidated Damages JSP- 13-01D  
 
1.0  Description.  Liquidated Damages for failure or delay in completing the work on time for this 
contract shall be in accordance with Sec 108.8.  The liquidated damages include separate 
amounts for road user costs and contract administrative costs incurred by the Commission. 
 
2.0  Period of Performance.  Prosecution of work is expected to begin on the date specified 
below in accordance with Sec 108.2.  Regardless of when the work is begun on this contract, all 
work on all projects shall be completed on or before the date specified below.  Completion by this 
date shall be in accordance with the requirements of Sec 108.7.1. 
 

https://www.modot.org/
https://www.modot.org/
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Notice to Proceed: May 5, 2025 
Contract Completion Date: November 1, 2025 (JKR0249) 
Contract Completion Date: June 30, 2026 (J3P3158) 

 
2.1  Calendar Days and Completion Dates.  Completion of the project is required as specified 
herein. The count of calendar days will begin on the date the contractor starts any construction 
operations on the project. 
 

Project Calendar Days Daily Road User Cost 
JKR0249 168 NA $2,300.00 

 
 
3.0  Liquidated Damages for Contract Administrative Costs.  Should the contractor fail to 
complete the work on or before the contract completion date specified in Section 2.0, or within 
the number of calendar days specified in Section 2.1, whichever occurs first, the contractor will 
be charged contract administrative liquidated damages in accordance with Sec 108.8 in the 
amount of $2,000.00 per calendar day for each calendar day, or partial day thereof, that the work 
is not fully completed.  For projects in combination, these damages will be charged in full for failure 
to complete one or more projects within the specified contract completion date or calendar days. 
 
4.0  Liquidated Damages for Road User Costs.  Should the contractor fail to complete the work 
on or before the contract completion date specified in Section 2.0, or within the number of calendar 
days specified in Section 2.1, whichever occurs first, the contractor will be charged road user 
costs in accordance with Sec 108.8 in the amount specified in Section 2.1 for each calendar day, 
or partial day thereof, that the work is not fully completed.  These damages are in addition to the 
contract administrative damages and any other damages as specified elsewhere in this contract. 
 
 
C. Work Zone Traffic Management JSP-02-06N 
 
1.0  Description.  Work zone traffic management shall be in accordance with applicable portions 
of Division 100 and Division 600 of the Standard Specifications, and specifically as follows. 
 
1.1  Maintaining Work Zones and Work Zone Reviews. The Work Zone Specialist (WZS) shall 
maintain work zones in accordance with Sec 616.3.3 and as further stated herein.  The WZS shall 
coordinate and implement any changes approved by the engineer.  The WZS shall ensure all 
traffic control devices are maintained in accordance with Sec 616, the work zone is operated 
within the hours specified by the engineer, and will not deviate from the specified hours without 
prior approval of the engineer. The WZS is responsible to manage work zone delay in accordance 
with these project provisions.  When requested by the engineer, the WZS shall submit a weekly 
report that includes a review of work zone operations for the week. The report shall identify any 
problems encountered and corrective actions taken.  Work zones are subject to unannounced 
inspections by the engineer and other departmental staff to corroborate the validity of the WZS’s 
review and may require immediate corrective measures and/or additional work zone monitoring. 
 
1.2  Work Zone Deficiencies.  Failure to make corrections on time may result in the engineer 
suspending work.  The suspension will be non-excusable and non-compensable regardless if 
road user costs are being charged for closures. 
 
2.0  Traffic Management Schedule. 
 

rankir
Addendum.dgn

rankir
Addendum.dgn

rankir
Addendum.dgn



Job No.: JKR0249 
Route: 24 
County: Lafayette 

  

 3 

2.1  Traffic management schedules shall be submitted to the engineer for review prior to the start 
of work and prior to any revisions to the traffic management schedule.  The traffic management 
schedule shall include the proposed traffic control measures, the hours traffic control will be in 
place, and work hours. 
 
2.2  The traffic management schedule shall conform to the limitations specified in Sec 616 
regarding lane closures, traffic shifts, road closures and other width, height and weight 
restrictions. 
 
2.3  The engineer shall be notified as soon as practical of any postponement due to weather, 
material or other circumstances. 
 
2.4  In order to ensure minimal traffic interference, the contractor shall schedule lane closures for 
the absolute minimum amount of time required to complete the work.  Lanes shall not be closed 
until material is available for continuous construction and the contractor is prepared to diligently 
pursue the work until the closed lane is opened to traffic. 
 
2.5.1  Traffic Congestion for Four Lane Section.  The contractor shall, upon approval of the 
engineer, take proactive measures to reduce traffic congestion in the work zone.  The contractor 
shall immediately implement appropriate mitigation strategies whenever traffic congestion 
reaches an excess of 15  minutes to prevent congestion from escalating beyond this delay 
threshold.  If disruption of the traffic flow occurs and traffic is backed up in queues equal to or 
greater than the delay time threshold listed above, then the contractor shall immediately review 
the construction operations which contributed directly to disruption of the traffic flow and make 
adjustments to the operations to prevent the queues from reoccurring.  Traffic delays may be 
monitored by physical presence on site or by utilizing real-time travel data through the work zone 
that generate text and/or email notifications where available.  The engineer monitoring the work 
zone may also notify the contractor of delays that require prompt mitigation.  The contractor may 
work with the engineer to determine what other alternative solutions or time periods would be 
acceptable.  When a Work Zone Analysis Spreadsheet is provided, the contractor will find it in the 
electronic deliverables on MoDOT’s Online Plans Room.  The contractor may refer to the Work 
Zone Analysis Spreadsheet for detailed information on traffic delays. 
 
2.5.2  Traffic Congestion for two Lane Section.  The contractor shall, upon approval of the 
engineer, take proactive measures to reduce traffic congestion in the work zone.  The contractor 
shall immediately implement appropriate mitigation strategies whenever traffic congestion 
reaches an excess of 10 minutes to prevent congestion from escalating to 15 minute or above 
threshold.  If disruption of the traffic flow occurs and traffic is backed up in queues of 15 minute 
delays or longer, then the contractor shall immediately review the construction operations which 
contributed directly to disruption of the traffic flow and make adjustments to the operations to 
prevent the queues from reoccurring.  Traffic delays may be monitored by physical presence on 
site or by utilizing real-time travel data through the work zone that generate text and/or email 
notifications where available.  The engineer monitoring the work zone may also notify the 
contractor of delays that require prompt mitigation.  The contractor may work with the engineer to 
determine what other alternative solutions or time periods would be acceptable.   
 
2.5.3 Traffic Safety. 
 
2.5.3.1 Recurring Congestion.  Where traffic queues routinely extend to within 1000 feet of the 
ROAD WORK AHEAD, or similar, sign on a divided highway or to within 500 feet of the ROAD 
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WORK AHEAD, or similar, sign on an undivided highway, the contractor shall extend the advance 
warning area, as approved by the engineer.  
 
2.5.3.2 Non-Recurring Congestion.  When traffic queues extend to within 1000 feet of the ROAD 
WORK AHEAD, or similar, sign on a divided highway or to within 500 feet of the ROAD WORK 
AHEAD, or similar, sign on an undivided highway infrequently, the contractor shall deploy a 
means of providing advance warning of the traffic congestion, as approved by the engineer. The 
warning location shall be no less than 1000 feet and no more than 0.5 mile in advance of the end 
of the traffic queue on divided highways and no less than 500 feet and no more than 0.5 mile in 
advance of the end of the traffic queue on undivided highways. 
 
3.0  Work Hour Restrictions. 
 
3.1  Except for emergency work, as determined by the engineer, and long term lane closures 
required by project phasing, all lanes shall be scheduled to be open to traffic during the five major 
holiday periods shown below, from 12:00 noon on the last working day preceding the holiday until 
6:00 a.m. on the first working day subsequent to the holiday unless otherwise approved by the 
engineer. 
 

Memorial Day 
Labor Day 
Thanksgiving 
Christmas 
New Year’s Day 

 
3.1.1 Independence Day.  The lane restrictions specified in Section 3.1 shall also apply to 
Independence Day, except that the restricted periods shall be as follows: 
 

When 
Independence 
Day falls on: 

The Holiday 
is Observed 

on: 
Halt Lane Closures 

beginning at: 
Allow Lane Closures to 

resume at: 

Sunday Monday Noon on Friday 6:00 a.m. on Tuesday 

Monday Monday Noon on Friday 6:00 a.m. on Tuesday 

Tuesday Tuesday Noon on Monday 6:00 a.m. on Wednesday 

Wednesday Wednesday Noon on Tuesday 6:00 a.m. on Thursday 

Thursday Thursday Noon on Wednesday 6:00 a.m. on Friday 

Friday Friday Noon on Thursday 6:00 a.m. on Monday 

Saturday Friday Noon on Thursday 6:00 a.m. on Monday 

 
3.2  The contractor shall not perform any construction operation on the roadway, roadbed or active 
lanes, including the hauling of material within the project limits, during restricted periods, holiday 
periods or other special events specified in the contract documents. 
 
4.0  Detours and Lane Closures. 
 
4.1  When a changeable message sign (CMS) is provided, the contractor shall use the CMS to 
notify motorists of future traffic disruption and possible traffic delays one week before traffic is 
shifted to a detour or prior to lane closures.  The CMS shall be installed at a location as approved 
or directed by the engineer.  If a CMS with Communication Interface is required, then the CMS 
shall be capable of communication prior to installation on right of way.  All messages planned for 
use in the work zone shall be approved and authorized by the engineer or its designee prior to 
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deployment.  When permanent dynamic message signs (DMS) owned and operated by MoDOT 
are located near the project, they may also be used to provide warning and information for the 
work zone.  Permanent DMS shall be operated by the TMC, and any messages planned for use 
on DMS shall be approved and authorized by the TMC at least 72 hours in advance of the work. 
 
5.0  Basis of Payment.  No direct payment will be made to the contractor to recover the cost of 
equipment, labor, materials, or time required to fulfill the above provisions, unless specified 
elsewhere in the contract document.  All authorized changes in the traffic control plan shall be 
provided for as specified in Sec 616. 
 
 
D. Emergency Provisions and Incident Management 

 
1.0  The contractor shall have communication equipment on the construction site or immediate 
access to other communication systems to request assistance from law enforcement or other 
emergency agencies for incident management.  In case of traffic accidents or the need for law 
enforcement to direct or restore traffic flow through the job site, the contractor shall notify law 
enforcement or other emergency agencies immediately as needed.  The area engineer's office 
shall also be notified when the contractor requests emergency assistance. 
 
2.0  In addition to the 911 emergency telephone number for ambulance, fire or law enforcement 
services, the following agencies may also be notified for accident or emergency situation within 
the project limits. 
 

Missouri Highway Patrol:  816-622-0800 

City of Lexington City of Napoleon Lafayette County Sherriff 

Fire:  660-259-4550 Fire:  816-934-2330 660-259-3622 

Police:  660-259-2121 Police:  816-427-7808  

 
2.1  This list is not all inclusive.  Notification of the need for wrecker or tow truck services will 
remain the responsibility of the appropriate law enforcement agency. 
 
2.2  The contractor shall notify law enforcement and emergency agencies before the start of 
construction to request their cooperation and to provide coordination of services when 
emergencies arise during the construction at the project site.  When the contractor completes this 
notification with law enforcement and emergency agencies, a report shall be furnished to the 
engineer on the status of incident management. 
 
3.0  No direct pay will be made to the contractor to recover the cost of the communication 
equipment, labor, materials or time required to fulfill the above provisions. 
 
 
E. Project Contact for Contractor/Bidder Questions 

 
All questions concerning this project during the bidding process shall be forwarded to the project 
contact listed below. 
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Jackie White, P.E., Project Contact 
Kansas City District 
600 NE Colbern Rd 
Lee’s Summit, MO 64086 
 
Telephone Number:  816-927-9220 
Email:  jaclyn.white@modot.mo.gov 

 
All questions concerning the bid document preparation can be directed to the Central Office – 
Design at (573) 751-2876. 
 
 
F. Supplemental Revisions JSP-18-01EE 
 

• Compliance with 2 CFR 200.216 – Prohibition on Certain Telecommunications and Video 
Surveillance Services or Equipment. 

 
The Missouri Highways and Transportation Commission shall not enter into a contract (or extend 
or renew a contract) using federal funds to procure or obtain equipment, services, or systems that 
uses covered telecommunications equipment or services as substantial or as critical technology 
as part of any system where the video surveillance and telecommunications equipment was 
produced by Huawei Technologies Company, ZTE Corporation, Hytera Communications 
Corporation, Hangzhou Hikvision Digital Technology Company, or Dahua Technology Company 
(or any subsidiary or affiliate of such entities). 
 
 

• Stormwater Compliance Requirements 
 
1.0  Description.  This provision requires the contractor to provide a Water Pollution Control 
Manager (WPCM) for any project that includes land disturbance on the project site and the total 
area of land disturbance, both on the project site, and all Off-site support areas, is one (1) acre or 
more.  Regardless of the area of Off-site disturbance, if no land disturbance occurs on the project 
site, these provisions do not apply.  When a WPCM is required, all sections within this provision 
shall be applicable, including assessment of specified Liquidated Damages for failure to correct 
Stormwater Deficiencies, as specified herein.  This provision is in addition to any other 
stormwater, environmental, and land disturbance requirements specified elsewhere in the 
contract. 
 
1.1  Definitions.  The project site is defined as all areas designated on the plans, including 
temporary and permanent easements.  The project site is equivalent to the “permitted site”, as 
defined in MoDOT’s State Operating Permit.  An Off-site area is defined as any location off the 
project site the contractor utilizes for a dedicated project support function, such as, but not limited 
to, staging area, plant site, borrow area, or waste area.   
 
1.2  Reporting of Off-Site Land Disturbance.  If the project includes any planned land 
disturbance on the project site, prior to the start of work, the contractor shall submit a written 
report to the engineer that discloses all Off-site support areas where land disturbance is planned, 
the total acreage of anticipated land disturbance on those sites, and the land disturbance permit 
number(s).  Upon request by the engineer, the contractor shall submit a copy of its land 
disturbance permit(s) for Off-site locations.  Based on the total acreage of land disturbance, both 
on and Off-site, the engineer shall determine if these Stormwater Compliance Requirements shall 

mailto:jaclyn.white@modot.mo.gov
https://www.ecfr.gov/cgi-bin/text-idx?SID=184e56a2d363d6eae0d991766144999b&mc=true&node=se2.1.200_1216&rgn=div8
https://www.ecfr.gov/cgi-bin/text-idx?SID=184e56a2d363d6eae0d991766144999b&mc=true&node=se2.1.200_1216&rgn=div8
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apply.  The Contractor shall immediately report any changes to the planned area of Off-site land 
disturbance.  The Contractor is responsible for obtaining its own separate land disturbance permit 
for Off-site areas. 
 
2.0  Water Pollution Control Manager (WPCM).  The Contractor shall designate a competent 
person to serve as the Water Pollution Control Manager (WPCM) for projects meeting the 
description in Section 1.0.  The Contractor shall ensure the WPCM completes all duties listed in 
Section 2.1. 
 
2.1  Duties of the WPCM: 
 

(a) Be familiar with the stormwater requirements including the current MoDOT State 
Operating Permit for construction stormwater discharges/land disturbance activities; 
MoDOT’s statewide Stormwater Pollution Prevention Plan (SWPPP); the Corps of 
Engineers Section 404 Permit, when applicable; the project specific SWPPP, the Project’s 
Erosion & Sediment Control Plan; all applicable special provisions, specifications, and 
standard drawings; and this provision;  

 
(b) Successfully complete the MoDOT Stormwater Training Course within the last 4 years.  

The MoDOT Stormwater Training is a free online course available at MoDOT.org;   
 
(c) Attend the Pre-Activity Meeting for Grading and Land Disturbance and all subsequent 

Weekly Meetings in which grading activities are discussed; 
 
(d) Oversee and ensure all work is performed in accordance with the Project-specific SWPPP 

and all updates thereto, or as designated by the engineer; 
 
(e) Review the project site for compliance with the Project SWPPP, as needed, from the start 

of any grading operations until final stabilization is achieved, and take necessary actions 
to correct any known deficiencies to prevent pollution of the waters of the state or adjacent 
property owners prior to the engineer’s weekly inspections; 

 
(f) Review and acknowledge receipt of each MoDOT Inspection Report (Land Disturbance 

Inspection Record) for the Project within forty eight (48) hours of receiving the report and 
ensure that all Stormwater Deficiencies noted on the report are corrected as soon as 
possible, but no later than stated in Section 5.0. 

 
3.0  Pre-Activity Meeting for Grading/Land Disturbance and Required Hold Point.  A Pre-
Activity meeting for grading/land disturbance shall be held prior to the start of any land disturbance 
operations.  No land disturbance operations shall commence prior to the Pre-Activity meeting 
except work necessary to install perimeter controls and entrances.  Discussion items at the pre-
activity meeting shall include a review of the Project SWPPP, the planned order of grading 
operations, proposed areas of initial disturbance, identification of all necessary BMPs that shall 
be installed prior to commencement of grading operations, and any issues relating to compliance 
with the Stormwater requirements that could arise in the course of construction activity at the 
project. 
 
3.1  Hold Point.  Following the pre-activity meeting for grading/land disturbance and subsequent 
installation of the initial BMPs identified at the pre-activity meeting, a Hold Point shall occur prior 
to the start of any land disturbance operations to allow the engineer and WPCM the time needed 
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to perform an on-site review of the installation of the BMPs to ensure compliance with the SWPPP 
is met.  Land disturbance operations shall not begin until authorization is given by the engineer.  
 
4.0  Inspection Reports.  Weekly and post run-off inspections will be performed by the engineer 
and each Inspection Report (Land Disturbance Inspection Record) will be entered into a web-
based Stormwater Compliance database.  The WPCM will be granted access to this database 
and shall promptly review all reports, including any noted deficiencies, and shall acknowledge 
receipt of the report as required in Section 2.1 (f.).   
 
5.0  Stormwater Deficiency Corrections.  All stormwater deficiencies identified in the Inspection 
Report shall be corrected by the contractor within 7 days of the inspection date or any extended 
period granted by the engineer when weather or field conditions prohibit the corrective work.  If 
the contractor does not initiate corrective measures within 5 calendar days of the inspection date 
or any extended period granted by the engineer, all work shall cease on the project except for 
work to correct these deficiencies, unless otherwise allowed by the engineer.  All impact costs 
related to this halting of work, including, but not limited to stand-by time for equipment, shall be 
borne by the Contractor.  Work shall not resume until the engineer approves the corrective work. 
 
5.1  Liquidated Damages.  If the Contractor fails to complete the correction of all Stormwater 
Deficiencies listed on the MoDOT Inspection Report within the specified time limit, the 
Commission will be damaged in various ways, including but not limited to, potential liability, 
required mitigation, environmental clean-up, fines, and penalties.  These damages are not 
reasonably capable of being computed or quantified.  Therefore, the contractor will be charged 
with liquidated damages specified in the amount of $2,000 per day for failure to correct one or 
more of the Stormwater Deficiencies listed on the Inspection Report within the specified time limit.  
In addition to the stipulated damages, the stoppage of work shall remain in effect until all 
corrections are complete. 
 
6.0  Basis of Payment.  No direct payment will be made for compliance with this provision. 
 
 

• Delete Sec 106.9 in its entirety and substitute the following: 
 
106.9 Buy America Requirements. 
Buy America Requirements are waived if the total amount of Federal financial assistance applied 
to the project, through awards or subawards, is below $500,000.   
 
106.9.1  Buy America Requirements for Iron and Steel. 
On all federal-aid projects, the contractor’s attention is directed to Title 23 CFR 635.410 Buy 
America Requirements.  Where steel or iron products are to be permanently incorporated into the 
contract work, steel and iron material shall be manufactured, from the initial melting stage through 
the application of coatings, in the USA except for “minimal use” as described herein.  Furthermore, 
any coating process of the steel or iron shall be performed in the USA.  Under a general waiver 
from FHWA the use of pig iron and processed, pelletized, and reduced iron ore manufactured 
outside of the USA will be permitted in the domestic manufacturing process for steel or iron 
material.  
 
106.9.1.1  Buy America Requirements for Iron and Steel for Manufactured items. 
A manufactured item will be considered iron and steel if it is “predominantly” iron or steel.  
Predominantly iron or steel means that the cost of iron or steel content of a product is more than 
50 percent of the total cost of all its components.  



Job No.: JKR0249 
Route: 24 
County: Lafayette 

  

 9 

 
106.9.2  Any sources other than the USA as defined will be considered foreign. The required 
domestic manufacturing process shall include formation of ingots and any subsequent process.  
Coatings shall include any surface finish that protects or adds value to the product. 
 
106.9.3  “Minimal use” of foreign steel, iron or coating processes will be permitted, provided the 
cost of such products does not exceed 1/10 of one percent (0.1 percent) of the total contract cost 
or $2,500.00, whichever is greater.  If foreign steel, iron, or coating processes are used, invoices 
to document the cost of the foreign portion, as delivered to the project, shall be provided and the 
engineer’s written approval obtained prior to placing the material in any work.  
 
106.9.4  Buy America requirements include a step certification for all fabrication processes of all 
steel or iron materials that are accepted per Sec 1000.  The AASHTO Product Evaluation and 
Audit Solutions compliance program verifies that all steel and iron products fabrication processes 
conform to 23 CFR 635.410 Buy America Requirements and is an acceptable standard per 23 
CFR 635.410(d).  AASHTO Product Evaluation and Audit Solutions compliant suppliers will not 
be required to submit step certification documentation with the shipment for some selected steel 
and iron materials.  The AASHTO Product Evaluation and Audit Solutions compliant supplier shall 
maintain the step certification documentation on file and shall provide this documentation to the 
engineer upon request. 
 
106.9.4.1  Items designated as Category 1 will consist of steel girders, piling, and reinforcing steel 
installed on site.  Category 1 items require supporting documentation prior to incorporation into 
the project showing all steps of manufacturing, including coating, as being completed in the United 
States and in accordance with CFR Title 23 Section 635.410 Buy America Requirements.  This 
includes the Mill Test Report from the original producing steel mill and certifications documenting 
the manufacturing process for all subsequent fabrication, including coatings. The certification shall 
include language that certifies the following.  That all steel and iron materials permanently 
incorporated in this project was procured and processed domestically and all manufacturing 
processes, including coating, as being completed in the United States and in accordance with 
CFR Title 23 Section 635.410. 
 
106.9.4.2  Items designated as Category 2 will include all other steel or iron products not in 
Category 1 and permanently incorporated in the project.  Category 2 items shall consist of, but 
not be limited to items such as fencing, guardrail, signing, lighting and signal supports.  The prime 
contractor is required to submit a material of origin form certification prior to incorporation into the 
project from the fabricator for each item that the product is domestic.  The Certificate of Materials 
Origin form (link to certificate form) from the fabricator must show all steps of manufacturing, 
including coating, as being completed in the United States and in accordance with CFR Title 23 
Section 635.410 Buy America Requirements and be signed by a fabricator representative.  The 
engineer reserves the right to request additional information and documentation to verify that all 
Buy America requirements have been satisfied.  These documents shall be submitted upon 
request by the engineer and retained for a period of 3 years after the last reimbursement of the 
material.  
 
106.9.4.3  Any minor miscellaneous steel or iron items that are not included in the materials 
specifications shall be certified by the prime contractor as being procured domestically.  Examples 
of these items would be bolts for sign posts, anchorage inserts, etc.  The certification shall read 
“I certify that all steel and iron materials permanently incorporated in this project during all 
manufacturing processes, including coating, as being completed in the United States and in 
accordance with CFR Title 23 Section 635.410 Buy America Requirements procured and 

https://epg.modot.org/forms/CM/CERTIFICATE_OF_MATERIALS_ORIGIN.pdf
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processed domestically in accordance with CFR Title 23 Section 635.410 Buy America 
Requirements.  Any foreign steel used was submitted and accepted under minor usage”.  The 
certification shall be signed by an authorized representative of the prime contractor. 
 
106.9.5  When permitted in the contract, alternate bids may be submitted for foreign steel and 
iron products.  The award of the contract when alternate bids are permitted will be based on the 
lowest total bid of the contract based on furnishing domestic steel or iron products or 125 percent 
of the lowest total bid based on furnishing foreign steel or iron products.  If foreign steel or iron 
products are awarded in the contract, domestic steel or iron products may be used; however, 
payment will be at the contract unit price for foreign steel or iron products. 
 
106.9.6  Buy America Requirements for Construction Materials other than iron and steel 
materials.  Construction materials means articles, materials, or supplies that consist of only one 
of the items listed.  Minor additions of articles, materials, supplies, or binding agents to a 
construction material do not change the categorization of the construction material.  Upon request 
by the engineer, the contractor shall submit a domestic certification for all construction materials 
listed that are incorporated into the project. 
 

(a) Non-ferrous metals 

(b) Plastic and Polymer-based products (including polyvinylchloride, composite building 

materials, and polymers used in fiber optic cables) 

(c) Glass (including optic glass) 

(d) Fiber optic cable (including drop cable) 

(e) Optical fiber 

(f) Lumber 

(g) Engineered wood 

(h) Drywall 

 
106.9.6.1  Minimal Use allowance for Construction Materials other than iron or steel. 
“The total value of the non-compliant products is no more than the lesser of $1,000,000 or 5% of 
total applicable costs for the project.”  The contractor shall submit to the engineer any non-
domestic materials and their total material cost to the engineer.  The contractor and the engineer 
will both track these totals to assure that the minimal usage allowance is not exceeded. 
 
106.9.7  Buy America Requirements for Manufactured Products. 
Manufactured products means: 

(a) Articles, materials, or supplies that have been: 

(i) Processed into a specific form and shape; or 
(ii) Combined with other articles, materials, or supplies to create a product with different 

properties than the individual articles, materials, or supplies. 

(b) If an item is classified as an iron or steel product, a construction material, or a section 
70917(c) material under § 184.4(e) and the definitions set forth in this section, then it is 
not a manufactured product.  However, an article, material, or supply classified as a 
manufactured product under § 184.4(e) and paragraph (1) of this definition may include 
components that are construction materials, iron or steel products, or section 70917(c) 
materials. 

 
106.9.7.1  Manufactured products are exempt from Buy America requirements.  To qualify as a 
manufactured product, items that consist of two or more of the listed construction materials that 
have been combined together through a manufacturing process, and items that include at least 
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one of the listed materials combined with a material that is not listed through a manufacturing 
process, should be treated as manufactured products, rather than as construction materials.  
 
106.9.7.2  Manufactured items are covered under a general waiver to exclude them from Buy 
America Requirements.  To qualify for the exemption the components must comprise of 55% of 
the value of materials in the item.  The final assembly must also be performed domestically. 
 
 

• Pavement Marking Paint Requirements for Standard Waterborne and Temporary 
 
1.0  Description. High Build acrylic waterborne pavement marking paint shall be used in lieu of 
standard acrylic waterborne pavement marking paint for all Standard Waterborne Pavement 
Marking Paint items and all Temporary Pavement Marking Paint items. Paint thickness, bead 
type, bead application rate, retroreflectivity requirements, and all other specifications shall remain 
as stated in the Missouri Standard Specifications for Highway Construction, except as otherwise 
amended in the contract documents. 
 
2.0  Material Requirements.  Material requirements for Sec 620.20.2.5 Standard Waterborne 
Paint, and Sec 620.10.2 Temporary Pavement Marking Paint shall be per Sec 1048.20.1.2 High 
Build Acrylic Waterborne Pavement Marking Paint. 
 
 

• Delete paragraph 15.0 of the General Provision Disadvantaged Business Enterprise 
(DBE) Program Requirements and substitute the following: 

 
15.0  Data Collection from Bidders for DBE and Non-DBE Subcontractors, Suppliers, 
Manufacturers and/or Brokering used and not used in bids during the reporting period.  
MoDOT is a recipient of federal funds and is required by 49 CFR 26.11, to provide data about its 
DBE program.  The information shall consist of all subcontractor quoting received for actual use 
and of consideration by the prime bidder.  MoDOT will be requesting this information from bidding 
prime contractors and will provide prime bidders a form to submit the data by the last day of each 
month for the current letting.  The information shall only include the names of both DBE and non-
DBE companies that the prime bidders received quotes. MoDOT will then contact the DBEs and 
non-DBE subcontractors and request additional information from DBE and non-DBE 
subcontractors including current year of gross receipts and number of years in business.  The 
information provided by the prime bidders shall not include any bid quote pricing regardless if it 
was used or not.  This information will aid MoDOT in the determination of the availability of DBEs 
and will be used in subsequent availability studies. 
 
 

• Third-Party Test Waiver for Concrete Aggregate 
 
1.0  Description.  Third party tests may be allowed for determining the durability factor for 
concrete pavement and concrete masonry aggregate. 
 
2.0  Material.  All aggregate for concrete shall be in accordance with Sec 1005. 
 
2.1  MoDOT personnel shall be present at the time of sampling at the quarry.  The aggregate 
sample shall be placed in an approved tamper-evident container (provided by the quarry) for 
shipment to the third-party testing facility. 
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2.2  AASHTO T 161 Method B Resistance of Concrete to Rapid Freezing and Thawing, shall be 
used to determine the aggregate durability factor.  All concrete beams for testing shall be 3-inch 
wide by 4-inch deep by 16-inch long or 3.5-inch wide by 4.5-inch deep by 16-inch long.  All beams 
for testing shall receive a 35-day wet cure fully immersed in saturated lime water prior to initiating 
the testing process. 
 
2.3  Concrete test beams shall be made using a MoDOT approved concrete pavement mix design. 
 
3.0  Testing Facility Requirements.  All third-party test facilities shall meet the requirements 
outlined in this provision. 
 
3.1  The testing facility shall be AASHTO accredited. 
 
3.1.1  For tests ran after January 1, 2025, accreditation documentation shall be on file with the 
Construction and Materials Division prior to any tests being performed. 
 
3.1.2  Construction and Materials Division may consider tests completed prior to January 1, 2025, 
to be acceptable if all sections of this provision are met, with the exception of 3.1.1.  Accreditation 
documentation shall be provided with the test results for tests completed prior to January 1, 2025.  
No tests completed prior to September 1, 2024, will be accepted. 
 
3.2  The testing facility shall provide their testing process, list of equipment, equipment calibration 
documentation, and testing certifications or qualifications of technicians performing the AASHTO 
T 161 Procedure B tests.  The testing facility shall provide details on their freezing and thawing 
apparatus including the time and temperature profile of their freeze-thaw chamber.  The profile 
shall include the temperature set points throughout the entirety of the freeze-thaw cycle.  The 
profile shall show the cycle time at which the apparatus drains/fills with water and the cycle time 
at which the apparatus begins cooling the specimens. 
 
3.3  Results, no more than five years old, from the third-party test facility shall compare within 
±2.0 percent of an independent test from another AASHTO accredited test facility or with MoDOT 
test records, in order to be approved for use (e.g. test facility results in a durability factor of 79, 
MoDOT’s recent durability test factor is 81; this compared within +2 percent).  The independent 
testing facility shall be in accordance with this provision.  The comparison test can be from a 
different sample of the same ledge combination. 
 
3.4  When there is a dispute between the third party durability test results and MoDOT durability 
test results, the MoDOT durability test result shall govern. 
 
3.5  Test results shall be submitted to MoDOT’s Construction and Materials division electronically 
for final approval.  Test results shall include raw data for all measurements of relative modulus of 
elasticity and percent length change for each individual concrete specimen.  Raw data shall 
include initial measurements made at zero cycles and every subsequent measurement of 
concrete specimens.  Raw data shall include the cycle count and date each measurement was 
taken.  Test results shall also include properties of the concrete mixture as required by AASHTO 
T 161.  This shall include the gradation of the coarse aggregate sample.  If AASHTO T 152 is 
used to measure fresh air content, then the aggregate correction factor for the mix determined in 
accordance with AASHTO T 152 shall also be included. 
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4.0  Method of Measurement.  There is no method of measurement for this provision.  The 
testing requirements and number of specimens shall be in accordance with AASHTO T 161 
Procedure B. 
 
5.0  Basis of Payment.  No direct payment will be made to the contractor or quarry to recover 
the cost of aggregate samples, sample shipments, testing equipment, labor to prepare samples 
or test samples, or developing the durability report. 
 
 
G. Modified Tack Coat JSP-25-01 
 
1.0  Description.  A modified (high-performing) tack coat, as defined in this provision, shall be 
applied where shown in the plans or as directed by the engineer. Modified Tack Coat shall be in 
accordance with Sec 407 except as otherwise required in these provisions. The contractor holds 
the option to provide and apply Modified Tack Coat per either of the two options described in 
section 2.0. 
 
2.0  Options for Modified Tack Coat. 
 
2.1  Option 1:  Spray Paver-Applied Polymer Modified Emulsion Membrane.  A spray paver 
shall be used to apply a Polymer Modified Emulsion Membrane in accordance with Sec 413.31 
Bonded Hot Mix Asphalt Using Polymer Modified Emulsion Membrane. The target application is 
0.2 gallons per square yard but may be modified by the engineer dependent on the conditions of 
the existing pavement surface. The application rate shall be within +/- 0.05 gal/sy of the target 
rate. 
 
2.2  Option 2:  Asphalt Distributor-Applied Non-Tracking Tack Coat.  Two applications of an 
approved Non-Tracking Tack Coat shall be applied per Sec 407 at a target rate of approximately 
0.1 gallons per square yard per each application. The total target application rate is 0.2 gallons 
per square yard but may be modified by the engineer dependent on the conditions of the existing 
pavement surface. The application rate shall be within +/- 0.02 gal/sy of the target rate for each 
application. The initial tack application shall be fully cured prior to the second application. 
 
2.2.1  Non-Tracking Tack Requirements.  Non-tracking tack shall be in accordance with MoDOT 
JSP2402 Non-Tracking Tack (if not included in the contract, available at: 
https://epg.modot.org/index.php/Job_Special_Provisions), except that payment will be made 
according to JSP2501. 
 
2.2.2  The contractor is responsible for monitoring adherence of the tack to the pavement surface 
and shall cease operations when tack first begins to show signs of track-off, as defined in the 
Non-Tracking Tack JSP. If the contractor cannot resolve the issue with the tack manufacturer, an 
alternate product from the Qualified List may be used, or the contractor may choose to utilize the 
spray paver option in Section 2.1. The contractor, at their expense, shall be fully responsible for 
cleaning all tack that has been tracked onto adjacent lanes, sideroads, private drives, parking lots 
etc., and shall replace all pavement markings that become coated with tracked tack. 
 
3.0  Method of Measurement.  Measurement of Modified Tack Coat will be made to the nearest 
gallon after adjustment for temperature in accordance with Sec 1015, regardless of which option 
is used. 
 

https://epg.modot.org/index.php/Job_Special_Provisions
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4.0  Basis of Payment.  The accepted quantity of Modified Tack Coat will be paid at the contract 
unit price for 407-99.12 Misc. Modified Tack Coat, per gallon. Contract prices for Polymer Modified 
Emulsion Membrane, or Tack Coat Non-Tracking, should they exist, shall not apply to this work. 
 
 
H. Modified Non-Tracking Tack 
 
1.0  Description.  This work requires application of tack in accordance with Sec 407 and 
prevention of tack loss from the surface as specified herein. Tack loss prevention shall be 
accomplished with successful usage of a MoDOT-approved non-tracking tack, or other 
acceptable non-tracking means, as approved by the engineer. 
 
2.0  MoDOT-Approved Non-Tracking Tack.  A list of MoDOT-approved non-tracking tack 
products is available at MoDOT.org under the Materials Qualified List. Upon request from the 
contractor, the MoDOT Division of Construction & Materials will consider allowance of other non-
tracking products. To be approved, the contractor must successfully demonstrate that the 
proposed product meets the non-tracking requirements specified in section 3.0. The location of a 
contractor demonstration will only be allowed in areas approved by the engineer. The engineer 
will make final determination of product acceptance based on observation of the results of the 
contractor’s demonstration. 
 
2.1  Products on the Qualified List have demonstrated successful non-tracking performance on 
previous projects; however, the Commission does not endorse nor guarantee success of any of 
the listed products. Success is dependent on the contractor choosing a product that can achieve 
the desired results while also taking into consideration all factors, including, but not limited to, 
cure time, weather conditions, surface prep, surface type, material properties, and adherence to 
manufacturer’s instructions. The contractor is responsible for monitoring adherence of the tack to 
the pavement surface and shall cease operations when tack first begins to show signs of not 
meeting the requirements of Section 3.0. Corrective action shall be made prior to resuming 
tacking operations. 
 
3.0  Non-Tracking Requirements.  Non-tracking tack shall remain adhered to the pavement 
surface when exposed to any wheeled or tracked vehicles. The tack shall not track off the surface 
within 30 minutes of being applied, and shall not stick to the tires, tracks or other parts of paving 
equipment or vehicles such that the underlying surface becomes visible or void of tack prior to 
the placement of the hot mix asphalt. The tack shall not track onto any adjacent lanes, pavement 
markings, driveways, sideroads, etc. 
 
3.1  The contractor shall be responsible for cleaning all tracked tack from adjacent lanes, 
driveways, sideroads, etc., and shall replace all pavement markings that become coated with 
tracked tack. This cleaning and replacement requirement applies to both approved and proposed 
non-tracking products. 
 
4.0  Basis of Payment.  Measurement and payment shall be in accordance with Sec 407. The 
accepted quantity of non-tracking tack coat will be paid for per gallon at the contract unit price for 
407-99.12 Misc. Modified Tack Coat, per gallon, as specified in JSP G.  No additional payment 
will be made for the cost to demonstrate proposed products, for cleaning surfaces due to tracking 
of tack, or for replacement of pavement marking damaged by tracked tack. 
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I. Low Type Asphalt Requirements NJSP-21-01A 
 
1.0  Description.  The JSP provides a low type asphalt for mid volume roads. 
 
Delete Sec 401.3 and substitute the following: 
 
401.3 Composition of Mixtures. Aggregate sources shall be from the specific ledge or 
combination of ledges within a quarry, or processed aggregate from a particular product, as 
submitted in the mix design. The total aggregate prior to mixing with asphalt binder shall be in 
accordance with the following gradation requirements: 
 

Sieve Size Percent Passing by Weight 

 Base BP-1 BP-2 BP-3 

1 inch 100 100 100 100 

3/4 inch 85-100 100 100 100 

1/2 inch 60-90 85-100 95-100 100 

3/8 inch --- --- --- 100 

No. 4 35-65 50-70 60-90 90-100 

No. 8 25-50 30-55 40-70 --- 

No. 16 --- --- --- 30-60 

No. 30 10-35 10-30 15-35 --- 

No. 200 4-12 5-12 5-12 7-12 

 
Fine Aggregate Angularity. Fine aggregate angularity (FAA) shall be measured on the fine 
portion of the blended aggregate. When tested in accordance with AASHTO T 304 Method A, 
aggregate particles passing the No. 8 sieve shall a minimum percent air voids in loosely 
compacted fine aggregate of 40. 
 
Delete Sec 401.4.4.1 and substitute the following: 
 
401.4.4.1 Base, BP-1, BP-2 and BP-3 mixtures shall have the following properties, when tested 
in accordance with AASHTO T 245 or AASHTO T 312. The number of blows with a compaction 
hammer shall be 35 or the number of gyrations shall be 35 with the gyratory compactor.  BP-1 
and BP-2 mixtures shall have between 60 and 80 percent of the VMA filled with asphalt binder 
and dust to effective binder ratio of 0.8 to 1.6.  BP-3 mixtures shall be compacted with the gyratory 
compactor to 35 gyrations and shall have a minimum 75 percent of the VMA filled with asphalt 
binder and dust to effective binder ratio of 0.9 to 2.0. 
 

Mix Type 
Percent 

Air Voids 
AASHTO T 245 

Stability lb 

Voids in Mineral 
Aggregate 

(VMA)b 

BB 3.5 1500 13.0a 

BP-1 3.5 1500 13.5 

BP-2 3.5 1500 14.0 

BP-3 3.5 1500 15.0 
 

aBituminous base mixtures that would require 12.0 percent VMA following Asphalt 
Institute MS-2 will have a minimum 12.0 percent requirement. 
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b If the effective virgin binder replacement from any combination of RAP and RAS 
is greater than 40 percent; then the minimum VMA required shall be increased by 
0.5. 

 
Delete Sec 402.3 and substitute the following: 
 
402.3  Composition of Mixture.   Aggregate sources shall be from the specific ledge combination 
of ledges within a quarry, or processed aggregate from a particular product, as submitted in the 
mix design. The total aggregate prior to mixing with asphalt binder shall be in accordance with 
the following gradation requirements: 
 

Plant Mix Bituminous Surface Leveling 

Sieve Size 
Percent Passing 

by Weight 

3/4 inch 100 

1/2 inch 99-100 

3/8 inch 90-100 

No. 4 60-90 

No. 8 40-70 

No. 30 15-35 

No. 200 5-12 

 
BP-3 in accordance with Sec 401.3 is an allowable substitution. 
 
Fine Aggregate Angularity. Fine aggregate angularity (FAA) shall be measured on the fine 
portion of the blended aggregate. When tested in accordance with AASHTO T 304 Method A, 
aggregate particles passing the No. 8 sieve shall a minimum percent air voids in loosely 
compacted fine aggregate of 40. 
 
Delete Sec 402.3.1 and substitute the following: 
 
402.3.1 Mixture Characteristics.  Bituminous surface leveling mixture shall have the following 
properties, when tested in accordance with AASHTO T245 or AASHTO T 312. The number of 
blows with a compaction hammer shall be 35 or the number of gyrations shall be 35 with the 
gyratory compactor.  The mixture shall have a minimum voids filled with asphalt (VFA) of 75 
percent. The dust to effective binder ratio shall be 0.8 to 1.6. 
 

Percent 
Air Voids 

AASHTO T 245 
Stability lb 

Voids in Mineral 
Aggregate 

(VMA) 

3.5 1500 14.5 

 
 
J. Contractor Quality Control and Daily Reporting 
 
1.0  The contractor shall perform Quality Control (QC) testing and reporting in accordance with 
the specifications and as specified herein.  The contractor shall submit a Quality Control Plan (QC 
Plan) to the engineer for approval that includes all items listed in Section 2.0, prior to beginning 
work. 
 
2.0  Quality Control Plan. 



Job No.: JKR0249 
Route: 24 
County: Lafayette 

  

 17 

 
(a) The name and contact information of the person in responsible charge of the QC testing. 
(b) A list of the QC technicians who will perform testing on the project, including the fields in 

which they are certified to perform testing. 
(c) A proposed independent third party testing firm for dispute resolution, including all contact 

information. 
(d) A list of Hold Points, when specified by the engineer. 
(e) The MoDOT Standard Inspection and Testing Plan (ITP).  This shall be the version that 

is posted at the time of bid on the MoDOT website (www.modot.org/quality). 
 
3.0  Quality Control Testing and Reporting.  Testing shall be performed per the test method 
and frequency specified in the ITP.  All personnel who perform sampling or testing shall be 
certified in the MoDOT Technician Certification Program for each test that they perform. 
 
3.1  Reporting of Test Results.  All QC test reports shall be submitted as soon as practical, but 
no later than the day following the test.  Test data shall be immediately provided to the engineer 
upon request at any time, including prior to the submission of the test report. No payment will be 
made for the work performed until acceptable QC test results have been received by the engineer 
and confirmed by QA test results. 
 
3.1.1  Test results shall be reported on electronic forms provided by MoDOT.  Forms and 
Contractor Reporting Excel2Oracle Reports (CRE2O) can be found on the MoDOT website.  All 
required forms, reports and material certifications shall be uploaded to a Microsoft SharePoint® 
site provided by MoDOT, and organized in the file structure established by MoDOT. 
 
3.2  Non-Conformance Reporting.  A Non-Conformance Report (NCR) shall be submitted by 
the contractor when the contractor proposes to incorporate material into the work that does not 
meet the testing requirements or for any work that does not comply with the contract terms or 
specifications. 
 
3.2.1  Non-Conformance Reporting shall be submitted electronically on the Non-Conformance 
Report form provided on the MoDOT Website.  The NCR shall be uploaded to the MoDOT 
SharePoint® site and an email notification sent to the engineer. 
 
3.2.2  The contractor shall propose a resolution to the non-conforming material or work.  
Acceptance of a resolution by the engineer is required before closure of the non-conformance 
report. 
 
3.3  Contractor Daily Work Reporting.  The contractor shall submit to the engineer a Contractor 
Daily Work Report (CDWR) for each calendar day that work is performed.  The CDWR shall 
include all information listed in 3.3.2. 
 
3.3.1  The CDWR information may be provided on the MoDOT-provided form or an approved 
contractor form. Each CDWR shall be digitally signed by the contractor and uploaded to the 
MoDOT SharePoint® site no later than two (2) business days following the end of each week. 
 
3.3.2  CDWR information: 

(a) Date and Contract Identification Number 
(b) Weather conditions, rainfall amounts, high/low ambient temperatures 
(c) List of subcontractors who performed work 

http://www.modot.org/quality
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(d) Description of all work performed, including general location (ex. Sta, offset, log mile, etc.), 
and any testing performed. 

(e) Date range of days when no work was performed since the previous DWR 
(f) Pertinent traffic control information (changes, delays, accidents, etc.) 
(g) Statement: “All items installed meet or exceed contract requirements.” 

 
4.0  Work Planning and Scheduling. 
 
4.1  Two-week Schedule.  Each week, the contractor shall submit to the engineer a schedule 
that outlines the planned project activities for the following two-week period.  The two-week 
schedule shall detail all work and traffic control events planned for that period and any Hold Points 
specified by the engineer. 
 
4.2  Weekly Meeting.  When work is active, the contractor shall hold a weekly project meeting 
with the engineer to review the planned activities for the following week and to resolve any 
outstanding issues.  Attendees shall include the engineer, the contractor superintendent or project 
manager and any foreman leading major activities.  This meeting may be waived when, in the 
opinion of the engineer, a meeting is not necessary.  Attendees may join the meeting in person, 
by phone or video conference. 
 
4.3  Pre-Activity Meeting.  A pre-activity meeting is required in advance of the start of each new 
activity, except when waived by the engineer. The purpose of this meeting is to review 
construction details of the new activity.  Discussion topics should include:  safety precautions, QC 
testing, traffic impacts, and any required Hold Points. 
 
4.4  Hold Points.  Hold Points are events that require approval by the engineer prior to 
continuation of work.  Hold Points occur at definable stages of work when, in the opinion of the 
engineer, a review of the preceding work is necessary before continuation to the next stage. 
 
4.4.1  A list of typical Hold Point events is available on the MoDOT website.  Use of the Hold Point 
process will only be required for the project-specific list of Hold Points, if any, that the engineer 
submits to the contractor in advance of the work.  The engineer may make changes to the Hold 
Point list at any time. 
 
4.4.2  Prior to all Hold Point inspections, the contractor shall verify the work has been completed 
in accordance with the contract and specifications.  If the engineer identifies any corrective actions 
needed during a Hold Point inspection, the corrections shall be completed prior to continuing 
work.  The engineer may require a new Hold Point to be scheduled if the corrections require a 
follow-up inspection.  Re-scheduling of Hold Points require a minimum 24-hour advance 
notification from the contractor unless otherwise allowed by the engineer. 
 
5.0  Quality Assurance Testing and Inspection.  MoDOT will perform quality assurance testing 
and inspection of the work, except as specified herein.  The contractor shall utilize the inspection 
checklists provided in the ITP as a guide to minimize findings by MoDOT inspection staff.  
Submittal of completed checklists is not required, except as specified in 5.1. 
 
5.1  Inspection and testing required in the production of concrete for the project shall be the 
responsibility of the contractor.  Submittal of the 501 Concrete Plant Checklist is required. 
 
6.0  Basis of Payment.  No direct payment will be made for compliance with this provision. 
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K. Permanent Aggregate Edge Treatment NJSP-15-40B 
 
1.0  Description.  This work shall consist of furnishing and installing a permanent aggregate edge 
treatment along the edge of shoulder or pavement as shown on the plans or as directed by the 
engineer. 
 
2.0  Construction Requirements.  Aggregate shall be simultaneously deposited and spread on 
the sub-grade and shall not be deposited on the pavement or shoulder and bladed into place.  
Aggregate material shall be shaped according to the typical section and compacted until there is 
no visible evidence of further consolidation. 
 
3.0  Material Requirements.  Material used for the aggregate edge treatment shall be Type 1, 5, 
or 7 Aggregate in accordance with Sec 1007 or an allowable substitute approved by the engineer.  
Bituminous cold millings meeting the gradation for Type 1, 5 or 7 Aggregate may be used in lieu 
of aggregate.  Limestone screenings or other material with excessive fines will not be allowed.  
Material will be accepted based on certification in lieu of testing contingent upon satisfactory 
results being obtained in the field. 
 
4.0  Measurement by Weight. Measurement of the aggregate edge treatment material shall be 
per ton and in accordance with Sec 310.5.3. 
 
5.0  Basis of Payment.  The accepted quantities of aggregate edge treatment will be paid for at 
the contract unit price for 304-99.10, Permanent Aggregate Edge Treatment, per ton and will be 
full compensation for all labor, equipment and material to complete the described work. No fuel 
adjustment will be made for Permanent Aggregate Edge Treatment.  
 
 
L. Guardrail Grading Requirements JSP-17-02B 
 
1.0 Description.  Guardrail installation and grading shall be in accordance with Missouri Standard 
Specifications for Highway Construction, Missouri Standard Plans for Highway Construction, and 
as described herein. 
 
2.0 Construction Requirements.  When guardrail and/or end treatment removal and 
replacement requires grading of the shoulder and/or slopes, Section 606.3.1(b), (c), and 606.3.1.1 
of the Missouri Standard Specifications shall be waived and the following shall apply:   
 

a) Along roadways and shoulders, remove no more guardrail than can be reconstructed 
within seven (7) calendar days, including weekends and holidays. The seven day counting 
period shall start when the first piece of safety hardware is removed.   

 
 b) The active work zone area that encompasses the guardrail and/or end treatment 

reconstruction, shall not exceed one (1) mile in length.  The contractor shall be required 
to provide and maintain approved channelizing devices adjacent to the reconstruction 
area.  

 
 c) Only one-side of the roadway shall be worked on at the same time.  Divided facilities 

shall be limited to work on one-side of each direction at the same time. 
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 d) When the removal of any existing safety hardware device exposes non-breakaway 
obstacles, the reconstruction of the safety hardware device protecting the obstacle shall 
be replaced within 48 hours of removal or an approved temporary crashworthy device 
shall be provided, installed and maintained at the contractor’s expense until the non-
breakaway obstacle is permanently protected. The 48 hour counting period shall start 
when the first piece of safety hardware is removed. 

 
 e) Areas where guardrail and/or end treatments have been removed, but not yet replaced, 

shall be delineated in accordance with plans or as directed by the Engineer.   
 
  
3.0 Non-Compliance.  Non-compliance with this provision shall result in the immediate 
suspension of work in accordance with Sec 105.1.2.  No work, including but not limited to 
additional guardrail removal and grading, shall be allowed to proceed except for work necessary 
to restore guardrail installation.  
 
4.0 Basis of Payment.  No direct payment will be made for compliance with this provision.  
Guardrail items, grading, and temporary traffic control devices will be paid for as provided in the 
contract. 
 
 
M. Pavement Marking Log 
 
1.0 The contractor shall log the locations of existing pavement marking prior to any construction 
operations that may affect the existing pavement marking. The log shall contain all existing 
pavement marking and shall include center stripes, no passing stripes, lane lines, turn arrows, 
hash bars, stop bars, cross walks, and railroad crossings. The contractor shall provide a copy of 
the existing pavement marking log to the engineer. The contractor shall place the new pavement 
markings at the same locations as the existing pavement marking, unless otherwise directed by 
the engineer.  No direct payment shall be made for logging of the existing pavement marking. 
 
 
N. Optional Temporary Pavement Marking Paint NJSP-18-07F 
 
1.0  Description.  This provision provides the contractor with the option to either complete all 
Permanent Pavement Marking Paint (PPMP) prior to the time limits specified herein or to apply 
Temporary Pavement Marking Paint (TPMP) in accordance with Sec 620.10.2 (4 in. width) in all 
locations shown on the plans as PPMP and delay application of the PPMP until the spring of 
2026, as allowed herein.  PPMP is defined as Standard Waterborne Paint and High Build 
Waterborne Paint and does not include Sec 620.20.3 Durable Pavement Markings. 
 
1.1  No application of PPMP shall occur between October 1, 2025 and March 1, 2026, both dates 
inclusive, except as stated herein.  When the contractor has begun application of PPMP prior to 
October 1, 2025, and weather limitations stated in Sec 620.20.2.4 can be met, the contractor may 
complete the PPMP within the first seven (7) calendar days of October.  If all (100%) of the PPMP 
is not completed on or before October 7, 2025, all previously applied PPMP, including any painted 
markings applied prior to October 1, shall be considered TPMP, and the contractor shall complete 
the remaining marking with TPMP, and then re-apply PPMP in all planned locations after March 
1, 2026.  All PPMP shall be completed prior to June 1, 2026.  No additional payment will be made 
for PPMP that is later determined to be TPMP due to the contractor’s failure to complete the 
PPMP within the time specified. 
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1.2  Use of TPMP Prior to October 1.  The contractor has the option to apply TPMP in lieu of 
PPMP prior to October 1, 2025, even when there is sufficient time to complete the PPMP prior to 
October 1, 2025.   For example, the contractor may choose to use TPMP as a base coat for the 
PPMP on open-graded surfaces in order to achieve higher retroreflectivity readings on the surface 
coat as compared to a single application.  
 
1.2.1  The contractor has the option of using TPMP in lieu of Temporary Raised Pavement 
Markers if applied each day that existing markings are obliterated.   
 
2.0  Construction Requirements.  TPMP shall be accurately placed in the final planned location 
and shall be completely covered by the final application of PPMP.  Any failure to comply with this 
requirement shall be corrected by removal of the misplaced pavement markings at the 
contractor’s expense and without marring of the pavement surface. 
 
2.1  Prior to application of the PPMP on TPMP, TPMP shall be fully cured in accordance with the 
manufacturer’s recommendation, or for a period of 12 hours, whichever is greater. 
 
3.0  Weather Limitations.  All weather limitations specified in Sec 620 for PPMP and TPMP shall 
apply.  Cold Weather Pavement Marking Paint, in accordance with Sec 620.10.6, shall be used 
for TPMP when specified weather limitations do not allow the use of waterborne paint.  No 
additional payment will be made for the use of Cold Weather Pavement Marking Paint as TPMP.  
Cold Weather Pavement Marking Paint is not an allowable substitute for PPMP and shall 
subsequently be covered with PPMP. 
 
4.0  Time Exception.  If application of PPMP is to be delayed to the spring of 2026, the contractor 
shall submit a request to the engineer for a time exception and shall provide a revised work 
schedule that shows the planned completion of the PPMP. 
  
4.1  Upon receipt of the time exception request in Section 4.0, the engineer will list “Application 
of Permanent Pavement Marking Paint” as an exception on the Semi-Final Inspection form, thus 
granting an exception to the count of contract time thru June 1, 2026, solely for the purpose of 
delaying application of PPMP.  This time exception shall not apply to any time needed to complete 
any other work items.  Liquidated Damages, as specified elsewhere in this contract, shall remain 
in effect for all other work items not completed by the contract time limits, as specified elsewhere 
in this contract, and for PPMP not completed by June 1, 2026. 
 
5.0  Method of Measurement. No final measurement will be made for TPMP. 
 
6.0  Basis of Payment.  Full payment for TPMP will be made at the contract lump sum price even 
when PPMP is completed prior to the time limitation and TPMP is not used or only partially used. 
 
6.2  If a $0 bid is entered for TPMP, no payment will be made should TPMP become necessary. 
 
 
O. DBE Prompt Payment Reporting JSP-24-05B 
 
1.0  Description.   
 
1.1  This provision will only apply to contracts that have a Disadvantaged Business Enterprise 
(DBE) goal greater than 0% and have at least one DBE subcontractor.   
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1.2  MoDOT monitors the payments made by prime contractors and subcontractors to DBEs for 
compliance with DBE payment monitoring rules as outlined in 49 CFR 26.37.  To facilitate this 
monitoring, MoDOT requires prime contractors to report their remitted payments to DBEs and 
subcontractors to report their remitted payments to lower-tier DBEs.   
 
1.3  Tracking of DBE payments are made through the Signet™ application (Signet).  Signet is a 
third-party service, supported by the vendor, for usage by the prime contractor and all 
subcontractors.  Signet is only a reporting tool; it does not process financial transactions.  MoDOT 
does not provide direct technical support for Signet.  Information about Signet may be found at 
https://signet-help.zendesk.com/hc/en-us. 
 
1.4  Upon completion of the first pay estimate on the contract, Signet will automatically send an 
email to the prime contractor prompting registration.  The prime will be required to pay a one-time, 
fixed fee of $1,000 for this contract directly to the Signet vendor.  Use of Signet to track DBE 
payments will be available for the life of the contract, regardless of the contract value, contract 
duration, number of subcontractors, or payments reported.  No additional fee will be charged to 
subcontractors that are required to report payments or DBEs that are required to verify payments 
through Signet.  The contractor may also, at no additional cost, report payments through Signet 
to subcontractors that are not DBEs.   
 
1.5  After each estimate, when contractor reporting of payments is complete, the subcontractor 
will receive an email notifying them of the payment and requesting verification of the reported 
payment.  A subcontractor that has not completed registration with Signet will be prompted to do 
so at this time.   
 
1.6  Users will be set up automatically based on information in MoDOT’s vendor list.  Additional 
users under each contractor may be added once registration has been completed within Signet.  
The current vendor list can be found at https://www.modot.org/bid-opening-info.   
 
1.7  For purposes of this requirement, payer is defined as the prime contractor or subcontractor 
that reports a payment in Signet to a vendor that is either a subcontractor, trucker, manufacturer, 
regular dealer, or broker.  Payee is defined as the vendor that receives notification of payment 
through Signet from the prime contractor or a higher-tier subcontractor.  Payment is defined as 
issuing an Electronic Funds Transfer (EFT) or mailing a check to a payee.   
 
2.0 Requirements.  Payers must report remitted payment to DBEs within Signet, for work 
performed by the DBE subcontractor, DBE trucking, materials supplied from a DBE manufacturer, 
dealer, or broker, as well as a return of retainage (and/or other amounts withheld), within 15 
calendar days.   
 
2.1  Prime contractors must report remitted payments to DBEs within 15 calendar days of each 
payment it receives from MoDOT.  Prime contractors must also report payments to non-DBE 
subcontractors if that subcontractor is making payment to a lower tier DBE subcontractor, trucker, 
manufacturer, regular dealer, or broker.   
 
2.2  The payer must report the following information within Signet: 
 

a. The name of the payee. 
b. The dollar amount of the payment to the payee. 
c. The date the payment was made. 

https://signet-help.zendesk.com/hc/en-us
https://www.modot.org/bid-opening-info
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d. Any retainage or other amount withheld (if any) and the reason for the withholding (if 
other than retainage). 

e. The DBE function performed for this payment (e.g., contracting, trucking, or supplying 
as a manufacturer, dealer, or broker). 

f. Other information required by Signet. 
 
The payer must report its return of retainage (and/or other amounts withheld) in separate, 
standalone payment entries (i.e., without being comingled with a payment for work performed or 
materials supplied).   
 
2.3  In the event that no work has been completed by a DBE during the estimate period, such that 
no payment is due to a DBE subcontractor, trucker, manufacturer, regular dealer, or broker, then 
the prime contractor will mark payment complete within Signet, and no other payments are 
required to be reported.   
 
2.4  Each subcontractor making a payment to a lower-tier DBE must report remitted payments 
within Signet, as detailed in Section 2.2, within 15 days of receipt of each payment from the prime 
contractor.   
 
2.5  DBE payees must verify in Signet each payment reported by a payer within 15 calendar days 
of the payment being reported by the payer.  This verification includes whether the payment was 
received, and if so, whether it was as expected.   
 
3.0  Basis of Payment.  A fixed cost of $1,000 will be paid on this contract for the required 
software to report payments to DBEs through Signet.  Regardless of the number of projects in a 
contract, a single payment will be made under item 108-10.00, SIGNET DBE REPORTING, per 
lump sum.  The engineer reserves the right to underrun this item for any reason.  Any additional 
costs for registration, software, usage, time, labor, or other costs will be considered incidental and 
no direct payment will be made.   
 
 
P. Measurement of Bridge Clearances 
 
1.0  Description.  The contractor shall measure the vertical clearance over all lanes of traffic on 
all existing or new bridges impacted by this project or as noted within this provision.  Impacted 
bridges shall include bridges rehabbed or reconstructed over state routes, county roads, city 
streets and railroads.  Impacted bridges also include those with vertical clearances potentially 
modified through resurfacing activities.  The contractor shall fill out the Bridge Clearance Report 
and give the report to the Engineer for processing.  The Bridge Clearance Report is available 
within EPG 760.4.   
 
1.1  If the new or rehabbed bridge is over a railroad, the contractor shall refer to those provisions 
provided within this contract regarding coordination with the railroads prior to performing the 
survey measurement. 
 
2.0  Construction Requirements.  Per EPG 760.4.3, the contractor shall provide the following: 
 

A. All measurements shall be taken on the roadway surfaces only and not on the shoulders.  
Every lane of travel shall be checked and the measurement shall be from the high point 
within that lane to the lowest point of the structure as determined in the field.  Temporary 
Traffic Control shall be used to take these measurements.  LiDAR may be used to take 
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measurements but is not required. 
 

B. On a bridge over multiple routes, including ramps, the vertical clearance measurement for 
each route in each direction of travel shall be required. 
 

C. Measurement shall be made from the bottom of the lowest obstruction (beam, concrete, 
light fixture, rivet/bolt head, through truss member, etc.)  The clearance shall be measured 
and rounded down to the nearest inch and reported to the Engineer. 
 

D. The vertical clearance measurements shall be taken and provided to the Engineer within 
two weeks after all major construction activities have been completed which could impact 
the measurements.  The major construction activities would include any rehab or 
reconstruction work or pavement improvements including coldmilling and resurfacing 
under structures. 

 
3.0 Structures Measured within Job JKR0249.  The following measurements will be needed 
for this project: 
 
Bridge L0680 (SB 13th St) over all Lanes of EB Route 24 
 
Bridge L0680 (NB 13th St) over all Lanes of WB Route 24 
 
4.0  Basis of Payment.  The vertical clearance measurements filled out within the Bridge 
Clearance Report for each structure will be paid at the contract unit price for the pay item included 
in the contract. All labor, equipment and material cost required to fulfill this requirement shall be 
included in the unit price for the following pay item: 
  

Item No. Type Description 

627-40.00 Lump Sum Contractor Furnished Surveying & Staking 

 
 
 


