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JOB
SPECIAL PROVISION

A. General - Federal JSP-09-02K

1.0 Description. The Federal Government is participating in the cost of construction of this
project. All applicable Federal laws, and the regulations made pursuant to such laws, shall be
observed by the contractor, and the work will be subject to the inspection of the appropriate
Federal Agency in the same manner as provided in Sec 105.10 of the Missouri Standard
Specifications for Highway Construction with all revisions applicable to this bid and contract.

1.1 This contract requires payment of the prevailing hourly rate of wages for each craft or type of
work required to execute the contract as determined by the Missouri Department of Labor and
Industrial Relations and requires adherence to a schedule of minimum wages as determined by
the United States Department of Labor. For work performed anywhere on this project, the
contractor and the contractor’s subcontractors shall pay the higher of these two applicable wage
rates. State Wage Rates, Information on the Required Federal Aid Provisions, and the current
Federal Wage Rates are available on the Missouri Department of Transportation web page at
www.modot.org under "Doing Business with MoDOT”, “Contractor Resources". Effective Wage
Rates will be posted 10 days prior to the applicable bid opening. These supplemental bidding
documents have important legal consequences. It shall be conclusively presumed that they are
in the bidder's possession, and they have been reviewed and used by the bidder in the preparation
of any bid submitted on this project.

1.2 The following documents are available on the Missouri Department of Transportation web
page at www.modot.org under "Doing Business with MoDOT"; “Standards and Specifications”.
The effective version shall be determined by the letting date of the project.

General Provisions & Supplemental Specifications

Supplemental Plans to April 2025 Missouri Standard Plans
For Highway Construction

These supplemental bidding documents contain all current revisions to the published versions
and have important legal consequences. It shall be conclusively presumed that they are in the
bidder's possession, and they have been reviewed and used by the bidder in the preparation of
any bid submitted on this project.

B. Contract Liquidated Damages JSP- 13-01D

1.0 Description. Liquidated Damages for failure or delay in completing the work on time for this
contract shall be in accordance with Sec 108.8. The liquidated damages include separate
amounts for road user costs and contract administrative costs incurred by the Commission.

2.0 Period of Performance. Prosecution of work is expected to begin on the date specified
below in accordance with Sec 108.2. Regardless of when the work is begun on this contract, all
work on all projects shall be completed on or before the date specified below. Completion by this
date shall be in accordance with the requirements of Sec 108.7.1.


https://www.modot.org/
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Notice to Proceed: July 7, 2025
Contract Completion Date: November 1, 2026

2.1 Calendar Days and Completion Dates. Completion of the project is required as specified
herein. The count of calendar days will begin on the date the contractor starts any construction
operations on the project.

Project Calendar Days Daily Road User Cost
J4S3412 — Reconstruction 178 $5,400
J4S3412 - Resurfacing 305 $5,400

3.0 Liquidated Damages for Contract Administrative Costs. Should the contractor fail to
complete the work on or before the contract completion date specified in Section 2.0, or within
the number of calendar days specified in Section 2.1, whichever occurs first, the contractor will
be charged contract administrative liquidated damages in accordance with Sec 108.8 in the
amount of $2,000 per calendar day for each calendar day, or partial day thereof, that the work is
not fully completed. For projects in combination, these damages will be charged in full for failure
to complete one or more projects within the specified contract completion date or calendar days.

4.0 Liquidated Damages for Road User Costs. Should the contractor fail to complete the work
on or before the contract completion date specified in Section 2.0, or within the number of calendar
days specified in Section 2.1, whichever occurs first, the contractor will be charged road user
costs in accordance with Sec 108.8 in the amount specified in Section 2.1 for each calendar day,
or partial day thereof, that the work is not fully completed. These damages are in addition to the
contract administrative damages and any other damages as specified elsewhere in this contract.

C. Work Zone Traffic Management JSP-02-06N

1.0 Description. Work zone traffic management shall be in accordance with applicable portions
of Division 100 and Division 600 of the Standard Specifications, and specifically as follows.

1.1 Maintaining Work Zones and Work Zone Reviews. The Work Zone Specialist (WZS) shall
maintain work zones in accordance with Sec 616.3.3 and as further stated herein. The WZS shall
coordinate and implement any changes approved by the engineer. The WZS shall ensure all
traffic control devices are maintained in accordance with Sec 616, the work zone is operated
within the hours specified by the engineer, and will not deviate from the specified hours without
prior approval of the engineer. The WZS is responsible to manage work zone delay in accordance
with these project provisions. When requested by the engineer, the WZS shall submit a weekly
report that includes a review of work zone operations for the week. The report shall identify any
problems encountered and corrective actions taken. Work zones are subject to unannounced
inspections by the engineer and other departmental staff to corroborate the validity of the WZS’s
review and may require immediate corrective measures and/or additional work zone monitoring.

1.2 Work Zone Deficiencies. Failure to make corrections on time may result in the engineer
suspending work. The suspension will be non-excusable and non-compensable regardless if
road user costs are being charged for closures.

2.0 Traffic Management Schedule.
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2.1 Traffic management schedules shall be submitted to the engineer for review prior to the start
of work and prior to any revisions to the traffic management schedule. The traffic management
schedule shall include the proposed traffic control measures, the hours traffic control will be in
place, and work hours.

2.2 The traffic management schedule shall conform to the limitations specified in Sec 616
regarding lane closures, traffic shifts, road closures and other width, height and weight
restrictions.

2.3 The engineer shall be notified as soon as practical of any postponement due to weather,
material or other circumstances.

2.4 In order to ensure minimal traffic interference, the contractor shall schedule lane closures for
the absolute minimum amount of time required to complete the work. Lanes shall not be closed
until material is available for continuous construction and the contractor is prepared to diligently
pursue the work until the closed lane is opened to traffic.

2.5 Traffic Congestion. The contractor shall, upon approval of the engineer, take proactive
measures to reduce traffic congestion in the work zone. The contractor shall immediately
implement appropriate mitigation strategies whenever traffic congestion reaches an excess of 15
minutes to prevent congestion from escalating beyond this delay threshold. If disruption of the
traffic flow occurs and traffic is backed up in queues equal to or greater than the delay time
threshold listed above, then the contractor shall immediately review the construction operations
which contributed directly to disruption of the traffic flow and make adjustments to the operations
to prevent the queues from reoccurring. Traffic delays may be monitored by physical presence
on site or by utilizing real-time travel data through the work zone that generate text and/or email
notifications where available. The engineer monitoring the work zone may also notify the
contractor of delays that require prompt mitigation. The contractor may work with the engineer to
determine what other alternative solutions or time periods would be acceptable. When a Work
Zone Analysis Spreadsheet is provided, the contractor will find it in the electronic deliverables on
MoDOT’s Online Plans Room. The contractor may refer to the Work Zone Analysis Spreadsheet
for detailed information on traffic delays.

2.5.1 Traffic Safety.

2.5.1.1 Recurring Congestion. Where traffic queues routinely extend to within 1000 feet of the
ROAD WORK AHEAD, or similar, sign on a divided highway or to within 500 feet of the ROAD
WORK AHEAD, or similar, sign on an undivided highway, the contractor shall extend the advance
warning area, as approved by the engineer.

2.5.1.2 Non-Recurring Congestion. When traffic queues extend to within 1000 feet of the ROAD
WORK AHEAD, or similar, sign on a divided highway or to within 500 feet of the ROAD WORK
AHEAD, or similar, sign on an undivided highway infrequently, the contractor shall deploy a
means of providing advance warning of the traffic congestion, as approved by the engineer. The
warning location shall be no less than 1000 feet and no more than 0.5 mile in advance of the end
of the traffic queue on divided highways and no less than 500 feet and no more than 0.5 mile in
advance of the end of the traffic queue on undivided highways.

2.6 Traffic Management Center (TMC) Coordination. The Work Zone Specialist (WZS) or their
designee shall contact by phone the MoDOT Traffic Management Center (KC Scout TMC at #816-
347-2250 or Gateway Guide TMC at #314-275-1513) within five minutes of a lane or ramp closure
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beginning and within five minutes of a lane or ramp closure being removed. The WZS shall make
this phone call 24 hours a day, 365 days of the year since the MoDOT Traffic Management
Centers are always staffed.

3.0 Work Hour Restrictions.

3.1 Except for emergency work, as determined by the engineer, and long term lane closures
required by project phasing, all lanes shall be scheduled to be open to traffic during the five major
holiday periods shown below, from 12:00 noon on the last working day preceding the holiday until
6:00 a.m. on the first working day subsequent to the holiday unless otherwise approved by the
engineer.

Memorial Day
Labor Day
Thanksgiving
Christmas

New Year’s Day

3.1.1 Independence Day. The lane restrictions specified in Section 3.1 shall also apply to
Independence Day, except that the restricted periods shall be as follows:

When The Holiday

Independence | is Observed | Halt Lane Closures | Allow Lane Closures to

Day falls on: on: beginning at: resume at:
Sunday Monday Noon on Friday 6:00 a.m. on Tuesday
Monday Monday Noon on Friday 6:00 a.m. on Tuesday
Tuesday Tuesday Noon on Monday 6:00 a.m. on Wednesday
Wednesday Wednesday | Noon on Tuesday 6:00 a.m. on Thursday
Thursday Thursday Noon on Wednesday [ 6:00 a.m. on Friday
Friday Friday Noon on Thursday 6:00 a.m. on Monday
Saturday Friday Noon on Thursday 6:00 a.m. on Monday

3.1.2 The contractor’s working hours will be restricted for the Special Events as shown below.
All lanes shall be scheduled to be open to traffic during these Special Events.

2026 World Cup
Tuesday, June 16, 2026
Saturday, June 20, 2026
Thursday, June 25, 2026
Saturday, June 27, 2026
Friday, July 3, 2026
Saturday, July 11, 2026

3.2 The contractor shall not perform any construction operation on the roadway, roadbed, or
active lanes, including the hauling of material within the project limits, during restricted periods,
holiday periods or other special events specified in the contract documents.

3.3 The contractor shall be aware that traffic volume data indicates construction operations on
the roadbed between the following hours will likely result in traffic queues greater than 15 minutes.
Based on this, the contractor's operations will be restricted accordingly unless it can be
successfully demonstrated the operations can be performed without a 15 minute queue in traffic.
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It shall be the responsibility of the engineer to determine if the above work hours may be modified.
Working hours for evenings, weekends and holidays will be determined by the engineer. The
contractor may not work during the following listed hours:

Route 1 Northbound (64" Street to NE 44" Street):
12:00 Noon - 6:00 p.m. Monday through Friday

3.4 The contractor shall not alter the start time, ending time, or a reduction in the number of
through lanes of traffic or ramp closures without advance notification and approval by the
engineer. The only work zone operation approved to begin 30 minutes prior to a reduction in
through traffic lanes or ramp closures is the installation of traffic control signs. Should lane
closures be placed or remain in place, prior to the approved starting time or after the approved
ending time, the Commission, the traveling public, and state and local police and governmental
authorities will be damaged in various ways, including but not limited to, increased construction
administration cost, potential liability, traffic and traffic flow regulation cost, traffic congestion and
motorist delays, with a resulting cost to the traveling public. These damages are not easily
computed or quantified. Therefore, the contractor will be charged with liquidated damages
specified in the amount of $1000 per 15 minute increment for each 15 minutes that the
temporary lane closures are in place and not open to traffic in excess of the limitation as specified
elsewhere in this special provision. It shall be the responsibility of the engineer to determine the
guantity of unapproved closure time.

3.4.1 The said liquidated damages specified will be assessed regardless if it would otherwise be
charged as liquidated damages under the Missouri Standard Specification for Highway
Construction, as amended elsewhere in this contract.

4.0 Detours and Lane Closures.

4.1 When a changeable message sign (CMS) is provided, the contractor shall use the CMS to
notify motorists of future traffic disruption and possible traffic delays one week before traffic is
shifted to a detour or prior to lane closures. The CMS shall be installed at a location as approved
or directed by the engineer. If a CMS with Communication Interface is required, then the CMS
shall be capable of communication prior to installation on right of way. All messages planned for
use in the work zone shall be approved and authorized by the engineer or its designee prior to
deployment. When permanent dynamic message signs (DMS) owned and operated by MoDOT
are located near the project, they may also be used to provide warning and information for the
work zone. Permanent DMS shall be operated by the TMC, and any messages planned for use
on DMS shall be approved and authorized by the TMC at least 72 hours in advance of the work.

4.2 At least one lane of traffic in each direction shall be maintained at all times except for brief
intervals of time required when the movement of the contractor’'s equipment will seriously hinder
the safe movement of traffic. Periods during which the contractor will be allowed to interrupt traffic
will be designated by the engineer.

5.0 Basis of Payment. No direct payment will be made to the contractor to recover the cost of
equipment, labor, materials, or time required to fulfill the above provisions, unless specified
elsewhere in the contract document. All authorized changes in the traffic control plan shall be
provided for as specified in Sec 616.
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D. Liguidated Damages Specified

1.0 Description. If construction of the staged construction from 72" to 64" street necessary to
open Route 1 to traffic (to include all grading, paving, drainage structures, pavement marking,
and temporary traffic control) is not completed by December 31, 2025, the Commission, the
traveling public, and state and local police and governmental authorities will be damaged in
various ways, including but not limited to potential liability, traffic and traffic flow regulation cost,
traffic congestion and motorist delay, with its resulting cost to the traveling public.

2.0 Liquidated Damages Specified for Failure to Complete Work on Time. These costs are
not reasonably capable of being computed or quantified. Therefore, the contractor will be charged
with liquidated damages specified in the amount of $5,400 per day for each full day that all
construction of the staged construction from 72" to 64" street necessary to open Route 1 to traffic
(to include all grading, paving, drainage structures, pavement marking, temporary erosion control,
and temporary traffic control) is not completed and open to traffic, in excess of the limitation as
specified elsewhere in the special provision. It will be the responsibility of the engineer to
determine the quantity of excess closure time.

2.1 The said liquidated damages specified will be assessed in addition to any other liquidated
damages charged under the Missouri Standard Specifications for Highway Construction, as
indicated elsewhere in this contract.

2.2 This deduction will continue until such time as the necessary work is completed and traffic is
restored.

E. ADA Compliance and Final Acceptance of Constructed Facilities JSP-10-01C

1.0 Description. The contractor shall comply with all laws pertaining to the Americans with
Disabilities Act (ADA) during construction of pedestrian facilities on public rights of way for this
project. An ADA Checklist is provided herein to be utilized by the contractor for verifying
compliance with the ADA law. The contractor is expected to familiarize himself with the plans
involving pedestrian facilities and the ADA Post Construction Checklist prior to performing the
work.

2.0 ADA Checklist. The contractor can locate the ADA Checklist form on the Missouri
Department of Transportation website:

https://www.modot.org/forms-contractor-use

2.1 The ADA Checkilist is not to be considered all-inclusive, nor does it supersede any other
contract requirements. The ADA checklist is a required guide for the contractor to use during the
construction of the pedestrian facilities and a basis for the commission’s acceptance of work.
Prior to work being performed, the contractor shall bring to the engineer’s attention any planned
work that is in conflict with the design or with the requirement shown in the checklist. This
notification shall be made in writing. Situations may arise where the checklist may not fully address
all requirements needed to construct a facility to the full requirements of current ADA law. In
those situations, the contractor shall propose a solution to the engineer that is compliant with
current ADA law using the following hierarchy of resources: 2010 ADA Standards for Accessible
Design, Draft Public Rights of Way Accessibility Guidelines (PROWAG) dated November 23,
2005, MoDOT'’s Engineering Policy Guidelines (EPG), or a solution approved by the U.S. Access
Board.
6
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2.2 ltis encouraged that the contractor monitor the completed sections of the newly constructed
pedestrian facilities in attempts to minimize negative impacts that his equipment, subcontractors
or general public may have on the work. Completed facilities must comply with the requirements
of ADA and the ADA Checklist or have documented reasons for the non-compliant items to
remain.

3.0 Coordination of Construction.

3.1 Prior to construction and/or closure on an existing pedestrian path of travel, the contractor
shall submit a schedule of work to be constructed, which includes location of work performed, the
duration of time the contractor expects to impact the facility and an accessible signed pedestrian
detour compliant with MUTCD Section 6D that will be used during each stage of construction.
This plan shall be submitted to the engineer for review and approval at or prior to the pre-
construction conference. Accessible signed detours shall be in place prior to any work being
performed that has the effect of closing an existing pedestrian travel way.

3.2 When consultant survey is included in the contract, the contractor shall use their survey crews
to verify that the intended design can be constructed to the full requirements as established in the
2010 ADA Standards. When 2010 ADA Standards do not give sufficient information to construct
the contract work, the contractor shall refer to the PROWAG.

3.3 When consultant survey is not included in the contract, the contractor shall coordinate with
the engineer, prior to construction, to determine if additional survey will be required to confirm the
designs constructability.

4.0 Final Acceptance of Work. The contractor shall provide the completed ADA Checklist to
the engineer at the semi-final inspection. ADA improvements require final inspection and
compliance with the ADA requirements and the ADA Checklist. Each item listed in the checklist
must receive either a “YES” or an “N/A” score. Any item receiving a “NO” will be deemed non-
compliant and shall be corrected at the contractor's expense unless deemed otherwise by the
engineer. Documentation must be provided about the location of any non-compliant items that
are allowed to remain at the end of the construction project. Specific details of the non-compliant
items, the ADA requirement that the work was not able to comply with, and the specific reasons
that justify the exception are to be included with the completed ADA Checklist provided to the
engineer.

4.1 Slope and grade measurements shall be made using a properly calibrated, 2 foot long,
electronic digital level approved by the engineer.

5.0 Basis of Payment. The contractor will receive full pay of the contract unit cost for all
sidewalk, ramp, curb ramp, median, island, approach work, cross walk striping, APS buttons,
pedestrian heads, detectible warning systems and temporary traffic control measures that are
completed during the current estimate period as approved by the engineer. Based upon
completion of the ADA Checklist, the contractor shall complete any necessary adjustments to
items deemed non-compliant as directed by the engineer.

5.1 No direct payment will be made to the contractor to recover the cost of equipment, labor,
materials, or time required to fulfill the above provisions, unless specified elsewhere in the
contract documents.
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F. Liguidated Damages Specified for Entrance Closures

1.0 Construction and Closure of Entrances. The Contractor shall provide ingress and egress
at all times for each property owner along the project either by constructing the new approach half
at a time or by providing temporary access as approved by the Engineer. Businesses with two or
more entrances shall have only one entrance closed at a time. However, in the case of a property
having one approach used exclusively as an entrance and another approach exclusively as an
exit, the approaches shall be built one half at a time to provide safe traffic movement into and out
of the properties. See special provision “Access to Commercial and Private Properties” for
further details.

1.1 If each entrance, once construction has started, is not completely constructed to plan design
within the fore mentioned times, of beginning construction on the entrance and open to traffic, the
City, the traveling public, and state and local police and governmental authorities will be damaged
in various way, including but not limited to, increased construction administration cost, potential
liability, traffic and traffic flow regulation cost, traffic congestion and motorist delay, with its
resulting cost to the traveling public. These damages are not reasonably capable of being
computed or quantified. Therefore, the contractor will be charged with liquidated damages
specified in the amount of $500 per day per entrance for each full day that the entrance is not
fully complete and open to traffic, in excess of the limitation as specified elsewhere in this special
provision. It shall be the responsibility of the Engineer to determine the quantity of excess closure
time.

2.0 That said liguidated damages specified will be assessed regardless if whether it would

otherwise be charged as liquidated damages under the Missouri Standard Specification for
Highway Construction.

G. Removal and Delivery of Existing Signs JSP-12-01C

1.0 Description. All Commission-owned signs removed from the project shall be disassembled,
stored, transported, and disposed of as specified herein. Sign supports, structures and hardware
removed from the project shall become the property of the contractor.

2.0 Disassembly and Delivery.

2.1 All Commission-owned signs, (excluding abandoned billboard signs), designated for removal
in the plans, or any other signs designated by the Engineer, shall be removed from the sign
supports and structures, disassembled, stored, transported, and delivered by the contractor to
the recycling center for destruction.

2.2 The contractor shall coordinate and make arrangements with the recycling center for delivery
of the signs. Sign panels shall be disassembled and/or cut into sizes as required by the recycling
center.

2.3 The contractor shall provide the Engineer with a “Sign Delivery Certification” attesting to
completion of delivery of all existing sign material from the project to the recycler. In addition, the
contractor shall provide to the Engineer a final “Sign Certification of Destruction” from the recycler
that documents the total pounds of scrap sign material received from the project and attests that
all such material will not be re-purposed and will be destroyed in a recycling process. The
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contractor can locate the required certification statements from the Missouri Department of
Transportation website:

https://www.modot.org/forms-contractor-use

2.4 Funds received from the disposal of the signs from the recycling center shall be retained by
the Contractor.

3.0 Basis of Payment. All costs associated with removing, disassembling and/or cutting, storing,

transporting, and disposing of signs shall be considered as completely covered by the contract
unit price for Item No. 202-20.10, “Removal of Improvements”, per lump sum.

H. Emergency Provisions and Incident Management JSP-90-11A

1.0 The contractor shall have communication equipment on the construction site or immediate
access to other communication systems to request assistance from law enforcement or other
emergency agencies for incident management. In case of traffic accidents or the need for law
enforcement to direct or restore traffic flow through the job site, the contractor shall notify law
enforcement or other emergency agencies immediately as needed. The area engineer's office
shall also be notified when the contractor requests emergency assistance.

2.0 In addition to the 911 emergency telephone number for ambulance, fire or law enforcement
services, the following agencies may also be notified for accident or emergency situation within
the project limits.

Missouri Highway Patrol Troop A 816-622-0800

City of Kansas City City of Gladstone

Fire: 816-513-4600 Fire: 816-436-3550
Police: 816-234-5111 Police: 816-436-3550

2.1 This list is not all inclusive. Notification of the need for wrecker or tow truck services will
remain the responsibility of the appropriate law enforcement agency.

2.2 The contractor shall notify law enforcement and emergency agencies before the start of
construction to request their cooperation and to provide coordination of services when
emergencies arise during the construction at the project site. When the contractor completes this
notification with law enforcement and emergency agencies, a report shall be furnished to the
engineer on the status of incident management.

3.0 No direct pay will be made to the contractor to recover the cost of the communication
equipment, labor, materials or time required to fulfill the above provisions.

l. Project Contact for Contractor/Bidder Questions JSP-96-05

All questions concerning this project during the bidding process shall be forwarded to the project
contact listed below.
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Ben McCabe, P.E, Project Manager
Kansas City District

600 NE Colbern Rd.

Lee’s Summit, MO 64086

Telephone Number: 816-607-2097

Email: Benjamin.McCabe@modot.mo.gov

All questions concerning the bid document preparation can be directed to the Central Office —
Design at (573) 751-2876.

J. Supplemental Revisions JSP-18-01FF

e Compliance with 2 CFR 200.216 — Prohibition on Certain Telecommunications and Video
Surveillance Services or Equipment.

The Missouri Highways and Transportation Commission shall not enter into a contract (or extend
or renew a contract) using federal funds to procure or obtain equipment, services, or systems that
uses covered telecommunications equipment or services as substantial or as critical technology
as part of any system where the video surveillance and telecommunications equipment was
produced by Huawei Technologies Company, ZTE Corporation, Hytera Communications
Corporation, Hangzhou Hikvision Digital Technology Company, or Dahua Technology Company
(or any subsidiary or affiliate of such entities).

e Stormwater Compliance Requirements

1.0 Description. This provision requires the contractor to provide a Water Pollution Control
Manager (WPCM) for any project that includes land disturbance on the project site and the total
area of land disturbance, both on the project site, and all Off-site support areas, is one (1) acre or
more. Regardless of the area of Off-site disturbance, if no land disturbance occurs on the project
site, these provisions do not apply. When a WPCM is required, all sections within this provision
shall be applicable, including assessment of specified Liquidated Damages for failure to correct
Stormwater Deficiencies, as specified herein. This provision is in addition to any other
stormwater, environmental, and land disturbance requirements specified elsewhere in the
contract.

1.1 Definitions. The project site is defined as all areas desighated on the plans, including
temporary and permanent easements. The project site is equivalent to the “permitted site”, as
defined in MoDOT’s State Operating Permit. An Off-site area is defined as any location off the
project site the contractor utilizes for a dedicated project support function, such as, but not limited
to, staging area, plant site, borrow area, or waste area.

1.2 Reporting of Off-Site Land Disturbance. If the project includes any planned land
disturbance on the project site, prior to the start of work, the contractor shall submit a written
report to the engineer that discloses all Off-site support areas where land disturbance is planned,
the total acreage of anticipated land disturbance on those sites, and the land disturbance permit
number(s). Upon request by the engineer, the contractor shall submit a copy of its land
disturbance permit(s) for Off-site locations. Based on the total acreage of land disturbance, both
on and Off-site, the engineer shall determine if these Stormwater Compliance Requirements shall
apply. The Contractor shall immediately report any changes to the planned area of Off-site land
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disturbance. The Contractor is responsible for obtaining its own separate land disturbance permit
for Off-site areas.

2.0 Water Pollution Control Manager (WPCM). The Contractor shall designate a competent
person to serve as the Water Pollution Control Manager (WPCM) for projects meeting the
description in Section 1.0. The Contractor shall ensure the WPCM completes all duties listed in
Section 2.1.

2.1 Duties of the WPCM:

(a) Be familiar with the stormwater requirements including the current MoDOT State
Operating Permit for construction stormwater discharges/land disturbance activities;
MoDOT’s statewide Stormwater Pollution Prevention Plan (SWPPP); the Corps of
Engineers Section 404 Permit, when applicable; the project specific SWPPP, the Project’s
Erosion & Sediment Control Plan; all applicable special provisions, specifications, and
standard drawings; and this provision;

(b) Successfully complete the MoDOT Stormwater Training Course within the last 4 years.
The MoDOT Stormwater Training is a free online course available at MoDOT.org;

(c) Attend the Pre-Activity Meeting for Grading and Land Disturbance and all subsequent
Weekly Meetings in which grading activities are discussed;

(d) Oversee and ensure all work is performed in accordance with the Project-specific SWPPP
and all updates thereto, or as designated by the engineer;

(e) Review the project site for compliance with the Project SWPPP, as needed, from the start
of any grading operations until final stabilization is achieved, and take necessary actions
to correct any known deficiencies to prevent pollution of the waters of the state or adjacent
property owners prior to the engineer’s weekly inspections;

() Review and acknowledge receipt of each MoDOT Inspection Report (Land Disturbance
Inspection Record) for the Project within forty eight (48) hours of receiving the report and
ensure that all Stormwater Deficiencies noted on the report are corrected as soon as
possible, but no later than stated in Section 5.0.

3.0 Pre-Activity Meeting for Grading/Land Disturbance and Required Hold Point. A Pre-
Activity meeting for grading/land disturbance shall be held prior to the start of any land disturbance
operations. No land disturbance operations shall commence prior to the Pre-Activity meeting
except work necessary to install perimeter controls and entrances. Discussion items at the pre-
activity meeting shall include a review of the Project SWPPP, the planned order of grading
operations, proposed areas of initial disturbance, identification of all necessary BMPs that shall
be installed prior to commencement of grading operations, and any issues relating to compliance
with the Stormwater requirements that could arise in the course of construction activity at the
project.

3.1 Hold Point. Following the pre-activity meeting for grading/land disturbance and subsequent
installation of the initial BMPs identified at the pre-activity meeting, a Hold Point shall occur prior
to the start of any land disturbance operations to allow the engineer and WPCM the time needed
to perform an on-site review of the installation of the BMPs to ensure compliance with the SWPPP
is met. Land disturbance operations shall not begin until authorization is given by the engineer.
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4.0 Inspection Reports. Weekly and post run-off inspections will be performed by the engineer
and each Inspection Report (Land Disturbance Inspection Record) will be entered into a web-
based Stormwater Compliance database. The WPCM will be granted access to this database
and shall promptly review all reports, including any noted deficiencies, and shall acknowledge
receipt of the report as required in Section 2.1 (f.).

5.0 Stormwater Deficiency Corrections. All stormwater deficiencies identified in the Inspection
Report shall be corrected by the contractor within 7 days of the inspection date or any extended
period granted by the engineer when weather or field conditions prohibit the corrective work. If
the contractor does not initiate corrective measures within 5 calendar days of the inspection date
or any extended period granted by the engineer, all work shall cease on the project except for
work to correct these deficiencies, unless otherwise allowed by the engineer. All impact costs
related to this halting of work, including, but not limited to stand-by time for equipment, shall be
borne by the Contractor. Work shall not resume until the engineer approves the corrective work.

5.1 Liquidated Damages. If the Contractor fails to complete the correction of all Stormwater
Deficiencies listed on the MoDOT Inspection Report within the specified time limit, the
Commission will be damaged in various ways, including but not limited to, potential liability,
required mitigation, environmental clean-up, fines, and penalties. These damages are not
reasonably capable of being computed or quantified. Therefore, the contractor will be charged
with liquidated damages specified in the amount of $2,000 per day for failure to correct one or
more of the Stormwater Deficiencies listed on the Inspection Report within the specified time limit.
In addition to the stipulated damages, the stoppage of work shall remain in effect until all
corrections are complete.

6.0 Basis of Payment. No direct payment will be made for compliance with this provision.

e Delete Sec 106.9 in its entirety and substitute the following:

106.9 Buy America Requirements.
Buy America Requirements are waived if the total amount of Federal financial assistance applied
to the project, through awards or subawards, is below $500,000.

106.9.1 Buy America Requirements for Iron and Steel.

On all federal-aid projects, the contractor's attention is directed to Title 23 CFR 635.410 Buy
America Requirements. Where steel or iron products are to be permanently incorporated into the
contract work, steel and iron material shall be manufactured, from the initial melting stage through
the application of coatings, in the USA except for “minimal use” as described herein. Furthermore,
any coating process of the steel or iron shall be performed in the USA. Under a general waiver
from FHWA the use of pig iron and processed, pelletized, and reduced iron ore manufactured
outside of the USA will be permitted in the domestic manufacturing process for steel or iron
material.

106.9.1.1 Buy America Requirements for Iron and Steel for Manufactured items.

A manufactured item will be considered iron and steel if it is “predominantly” iron or steel.
Predominantly iron or steel means that the cost of iron or steel content of a product is more than
50 percent of the total cost of all its components.
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106.9.2 Any sources other than the USA as defined will be considered foreign. The required
domestic manufacturing process shall include formation of ingots and any subsequent process.
Coatings shall include any surface finish that protects or adds value to the product.

106.9.3 “Minimal use” of foreign steel, iron or coating processes will be permitted, provided the
cost of such products does not exceed 1/10 of one percent (0.1 percent) of the total contract cost
or $2,500.00, whichever is greater. If foreign steel, iron, or coating processes are used, invoices
to document the cost of the foreign portion, as delivered to the project, shall be provided and the
engineer’s written approval obtained prior to placing the material in any work.

106.9.4 Buy America requirements include a step certification for all fabrication processes of all
steel or iron materials that are accepted per Sec 1000. The AASHTO Product Evaluation and
Audit Solutions compliance program verifies that all steel and iron products fabrication processes
conform to 23 CFR 635.410 Buy America Requirements and is an acceptable standard per 23
CFR 635.410(d). AASHTO Product Evaluation and Audit Solutions compliant suppliers will not
be required to submit step certification documentation with the shipment for some selected steel
and iron materials. The AASHTO Product Evaluation and Audit Solutions compliant supplier shall
maintain the step certification documentation on file and shall provide this documentation to the
engineer upon request.

106.9.4.1 Items designated as Category 1 will consist of steel girders, piling, and reinforcing steel
installed on site. Category 1 items require supporting documentation prior to incorporation into
the project showing all steps of manufacturing, including coating, as being completed in the United
States and in accordance with CFR Title 23 Section 635.410 Buy America Requirements. This
includes the Mill Test Report from the original producing steel mill and certifications documenting
the manufacturing process for all subsequent fabrication, including coatings. The certification shall
include language that certifies the following. That all steel and iron materials permanently
incorporated in this project was procured and processed domestically and all manufacturing
processes, including coating, as being completed in the United States and in accordance with
CFR Title 23 Section 635.410.

106.9.4.2 Items designated as Category 2 will include all other steel or iron products not in
Category 1 and permanently incorporated in the project. Category 2 items shall consist of, but
not be limited to items such as fencing, guardrail, signing, lighting and signal supports. The prime
contractor is required to submit a material of origin form certification prior to incorporation into the
project from the fabricator for each item that the product is domestic. The Certificate of Materials
Origin form (link to certificate form) from the fabricator must show all steps of manufacturing,
including coating, as being completed in the United States and in accordance with CFR Title 23
Section 635.410 Buy America Requirements and be signed by a fabricator representative. The
engineer reserves the right to request additional information and documentation to verify that all
Buy America requirements have been satisfied. These documents shall be submitted upon
request by the engineer and retained for a period of 3 years after the last reimbursement of the
material.

106.9.4.3 Any minor miscellaneous steel or iron items that are not included in the materials
specifications shall be certified by the prime contractor as being procured domestically. Examples
of these items would be bolts for sign posts, anchorage inserts, etc. The certification shall read
“l certify that all steel and iron materials permanently incorporated in this project during all
manufacturing processes, including coating, as being completed in the United States and in
accordance with CFR Title 23 Section 635.410 Buy America Requirements procured and
processed domestically in accordance with CFR Title 23 Section 635.410 Buy America
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Requirements. Any foreign steel used was submitted and accepted under minor usage”. The
certification shall be signed by an authorized representative of the prime contractor.

106.9.5 When permitted in the contract, alternate bids may be submitted for foreign steel and
iron products. The award of the contract when alternate bids are permitted will be based on the
lowest total bid of the contract based on furnishing domestic steel or iron products or 125 percent
of the lowest total bid based on furnishing foreign steel or iron products. If foreign steel or iron
products are awarded in the contract, domestic steel or iron products may be used; however,
payment will be at the contract unit price for foreign steel or iron products.

106.9.6 Buy America Requirements for Construction Materials other than iron and steel
materials. Construction materials means articles, materials, or supplies that consist of only one
of the items listed. Minor additions of articles, materials, supplies, or binding agents to a
construction material do not change the categorization of the construction material. Upon request
by the engineer, the contractor shall submit a domestic certification for all construction materials
listed that are incorporated into the project.

(a) Non-ferrous metals

(b) Plastic and Polymer-based products (including polyvinylchloride, composite building
materials, and polymers used in fiber optic cables)

(c) Glass (including optic glass)

(d) Fiber optic cable (including drop cable)

(e) Optical fiber

() Lumber

(g9) Engineered wood

(h) Drywall

106.9.6.1 Minimal Use allowance for Construction Materials other than iron or steel.

“The total value of the non-compliant products is no more than the lesser of $1,000,000 or 5% of
total applicable costs for the project.” The contractor shall submit to the engineer any non-
domestic materials and their total material cost to the engineer. The contractor and the engineer
will both track these totals to assure that the minimal usage allowance is not exceeded.

106.9.7 Buy America Requirements for Manufactured Products.
Manufactured products means:
(a) Articles, materials, or supplies that have been:

(i) Processed into a specific form and shape; or
(i) Combined with other articles, materials, or supplies to create a product with different
properties than the individual articles, materials, or supplies.

(b) If an item is classified as an iron or steel product, a construction material, or a section
70917(c) material under § 184.4(e) and the definitions set forth in this section, then it is
not a manufactured product. However, an article, material, or supply classified as a
manufactured product under § 184.4(e) and paragraph (1) of this definition may include
components that are construction materials, iron or steel products, or section 70917(c)
materials.

106.9.7.1 Manufactured products are exempt from Buy America requirements. To qualify as a
manufactured product, items that consist of two or more of the listed construction materials that
have been combined together through a manufacturing process, and items that include at least
one of the listed materials combined with a material that is not listed through a manufacturing
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process, should be treated as manufactured products, rather than as construction materials.

106.9.7.2 Manufactured items are covered under a general waiver to exclude them from Buy
America Requirements. To qualify for the exemption the components must comprise of 55% of
the value of materials in the item. The final assembly must also be performed domestically.

e Pavement Marking Paint Requirements for Standard Waterborne and Temporary

1.0 Description. High Build acrylic waterborne pavement marking paint shall be used in lieu of
standard acrylic waterborne pavement marking paint for all Standard Waterborne Pavement
Marking Paint items and all Temporary Pavement Marking Paint items. Paint thickness, bead
type, bead application rate, retroreflectivity requirements, and all other specifications shall remain
as stated in the Missouri Standard Specifications for Highway Construction, except as otherwise
amended in the contract documents.

2.0 Material Requirements. Material requirements for Sec 620.20.2.5 Standard Waterborne

Paint, and Sec 620.10.2 Temporary Pavement Marking Paint shall be per Sec 1048.20.1.2 High
Build Acrylic Waterborne Pavement Marking Paint.

e Third-Party Test Waiver for Concrete Aggregate

1.0 Description. Third party tests may be allowed for determining the durability factor for
concrete pavement and concrete masonry aggregate.

2.0 Material. All aggregate for concrete shall be in accordance with Sec 1005.

2.1 MoDOT personnel shall be present at the time of sampling at the quarry. The aggregate
sample shall be placed in an approved tamper-evident container (provided by the quarry) for
shipment to the third-party testing facility.

2.2 AASHTO T 161 Method B Resistance of Concrete to Rapid Freezing and Thawing, shall be
used to determine the aggregate durability factor. All concrete beams for testing shall be 3-inch
wide by 4-inch deep by 16-inch long or 3.5-inch wide by 4.5-inch deep by 16-inch long. All beams

for testing shall receive a 35-day wet cure fully immersed in saturated lime water prior to initiating
the testing process.

2.3 Concrete test beams shall be made using a MoDOT approved concrete pavement mix design.

3.0 Testing Facility Requirements. All third-party test facilities shall meet the requirements
outlined in this provision.

3.1 The testing facility shall be AASHTO accredited.

3.1.1 For tests ran after January 1, 2025, accreditation documentation shall be on file with the
Construction and Materials Division prior to any tests being performed.

3.1.2 Construction and Materials Division may consider tests completed prior to January 1, 2025,
to be acceptable if all sections of this provision are met, with the exception of 3.1.1. Accreditation
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documentation shall be provided with the test results for tests completed prior to January 1, 2025.
No tests completed prior to September 1, 2024, will be accepted.

3.2 The testing facility shall provide their testing process, list of equipment, equipment calibration
documentation, and testing certifications or qualifications of technicians performing the AASHTO
T 161 Procedure B tests. The testing facility shall provide details on their freezing and thawing
apparatus including the time and temperature profile of their freeze-thaw chamber. The profile
shall include the temperature set points throughout the entirety of the freeze-thaw cycle. The
profile shall show the cycle time at which the apparatus drains/fills with water and the cycle time
at which the apparatus begins cooling the specimens.

3.3 Results, no more than five years old, from the third-party test facility shall compare within
+2.0 percent of an independent test from another AASHTO accredited test facility or with MoDOT
test records, in order to be approved for use (e.g. test facility results in a durability factor of 79,
MoDOT'’s recent durability test factor is 81; this compared within +2 percent). The independent
testing facility shall be in accordance with this provision. The comparison test can be from a
different sample of the same ledge combination.

3.4 When there is a dispute between the third party durability test results and MoDOT durability
test results, the MoDOT durability test result shall govern.

3.5 Test results shall be submitted to MoDOT’s Construction and Materials division electronically
for final approval. Test results shall include raw data for all measurements of relative modulus of
elasticity and percent length change for each individual concrete specimen. Raw data shall
include initial measurements made at zero cycles and every subsequent measurement of
concrete specimens. Raw data shall include the cycle count and date each measurement was
taken. Test results shall also include properties of the concrete mixture as required by AASHTO
T 161. This shall include the gradation of the coarse aggregate sample. If AASHTO T 152 is
used to measure fresh air content, then the aggregate correction factor for the mix determined in
accordance with AASHTO T 152 shall also be included.

4.0 Method of Measurement. There is no method of measurement for this provision. The
testing requirements and number of specimens shall be in accordance with AASHTO T 161
Procedure B.

5.0 Basis of Payment. No direct payment will be made to the contractor or quarry to recover
the cost of aggregate samples, sample shipments, testing equipment, labor to prepare samples
or test samples, or developing the durability report.

o Delete paragraph 15.0 of the General Provision Disadvantaged Business Enterprise
(DBE) Program Requirements and substitute the following:

15.0 Bidder’s List Quote Summary. MoDOT is a recipient of federal funds and is required by
49 CFR 26.11 to provide data about its DBE program. All bidders who seek to work on federally
assisted contracts must submit data about all DBE and non-DBEs in accordance with Sec
102.7.9. MoDOT will not compare the submitted Bidder's List Quote Summary to any other
documents or submittals, pre or post award. All information will be used by MoDOT in accordance
with 49 CFR 26.11 for reporting to USDOT and to aid in overall DBE goal setting.
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e Add Sec 102.7.9 to include the following:

102.7.9 Bidder’s List Quote Summary. Each bidder shall submit with each bid a summary
of all subcontractors, suppliers, manufacturers, and truckers considered on federally funded
projects pursuant to 49 CFR 26.11. The bidder will provide the firm’s name, the
corresponding North American Industry Classification System (NAICS) code(s) the firm(s)
were considered for, and whether or not they were used in the bid. The information submitted
should be the most complete information available at the time of bid. The information shall
be disclosed on the Bidder’s List Quote Summary form provided in the bidding documents
and submitted in accordance with Sec 102.10. Failure to disclose this information may
result in a bid being declared irregular.

K. Winter Months Requirements JSP-15-07A

1.0 Description. This project contains work which spans the winter months.

2.0 Work to be Completed. When the contractor ceases operations for the winter months, any
paving operation performed by the contractor shall not result in a lane height differential between
adjacent lanes.

3.0 Maintenance of Pavement Marking. Prior to ceasing operations for winter months, a
permanent or temporary stripe shall be provided on any completed length to the point that the
original stripe was obliterated or obscured by the contractors’ operation. Temporary striped areas
shall be re-striped with the remaining route upon performance of the final striping.

4.0 Winter Related Maintenance Activities. The contractor shall have the project in a condition
as not to interfere with the plowing of snow. The contractor shall also provide a taper at the end
of his paving that will not be damaged by the plowing of snow.

5.0 Basis of Payment. There will be no direct pay for compliance with this provision.

L. Contractor Quality Control NJSP-15-42

1.0 The contractor shall perform Quality Control (QC) testing in accordance with the
specifications and as specified herein. The contractor shall submit a Quality Control Plan (QC
Plan) to the engineer for approval that includes all items listed in Section 2.0, prior to beginning
work.

2.0 Quality Control Plan.

(&) The name and contact information of the person in responsible charge of the QC testing.

(b) A list of the QC technicians who will perform testing on the project, including the fields in
which they are certified to perform testing.

(c) A proposed independent third party testing firm for dispute resolution, including all contact
information.

(d) Alist of Hold Points, when specified by the engineer.

(e) The MoDOT Standard Inspection and Testing Plan (ITP). This shall be the version that is
posted at the time of bid on the MoDOT website (www.modot.org/quality).
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3.0 Quality Control Testing and Reporting. Testing shall be performed per the test method
and frequency specified in the ITP. All personnel who perform sampling or testing shall be
certified in the MoDOT Technician Certification Program for each test that they perform.

3.1 Reporting of Test Results. All QC test reports shall be submitted as soon as practical, but
no later than the day following the test. Test data shall be immediately provided to the engineer
upon request at any time, including prior to the submission of the test report. No payment will be
made for the work performed until acceptable QC test results have been received by the engineer
and confirmed by QA test results.

3.1.1 Test results shall be reported on electronic forms provided by MoDOT. Forms and
Contractor Reporting Excel20racle Reports (CRE20) can be found on the MoDOT website. Al
required forms, reports and material certifications shall be uploaded to a Microsoft SharePoint®
site provided by MoDOT, and organized in the file structure established by MoDOT.

3.2 Non-Conformance Reporting. A Non-Conformance Report (NCR) shall be submitted by
the contractor when the contractor proposes to incorporate material into the work that does not
meet the testing requirements or for any work that does not comply with the contract terms or
specifications.

3.2.1 Non-Conformance Reporting shall be submitted electronically on the Non-Conformance
Report form provided on the MoDOT Website. The NCR shall be uploaded to the MoDOT
SharePoint® site and an email notification sent to the engineer.

3.2.2 The contractor shall propose a resolution to the non-conforming material or work.
Acceptance of a resolution by the engineer is required before closure of the non-conformance
report.

4.0 Work Planning and Scheduling.

4.1 Two-week Schedule. Each week, the contractor shall submit to the engineer a schedule
that outlines the planned project activities for the following two-week period. The two-week
schedule shall detail all work and traffic control events planned for that period and any Hold Points
specified by the engineer.

4.2 Weekly Meeting. When work is active, the contractor shall hold a weekly project meeting
with the engineer to review the planned activities for the following week and to resolve any
outstanding issues. Attendees shall include the engineer, the contractor superintendent or project
manager and any foreman leading major activities. This meeting may be waived when, in the
opinion of the engineer, a meeting is not necessary. Attendees may join the meeting in person,
by phone or video conference.

4.3 Pre-Activity Meeting. A pre-activity meeting is required in advance of the start of each new
activity, except when waived by the engineer. The purpose of this meeting is to review
construction details of the new activity. At a minimum, the discussion topics shall include: safety
precautions, QC testing, traffic impacts, and any required Hold Points. Attendees shall include
the engineer, the contractor superintendent and the foreman who will be leading the new activity.
Pre-activity meetings may be held in conjunction with the weekly project meeting.
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4.4 Hold Points. Hold Points are events that require approval by the engineer prior to
continuation of work. Hold Points occur at definable stages of work when, in the opinion of the
engineer, a review of the preceding work is necessary before continuation to the next stage.

4.4.1 Alist of typical Hold Point events is available on the MoDOT website. Use of the Hold Point
process will only be required for the project-specific list of Hold Points, if any, that the engineer
submits to the contractor in advance of the work. The engineer may make changes to the Hold
Point list at any time.

4.4.2 Prior to all Hold Point inspections, the contractor shall verify the work has been completed
in accordance with the contract and specifications. If the engineer identifies any corrective actions
needed during a Hold Point inspection, the corrections shall be completed prior to continuing
work. The engineer may require a new Hold Point to be scheduled if the corrections require a
follow-up inspection. Re-scheduling of Hold Points require a minimum 24-hour advance
notification from the contractor unless otherwise allowed by the engineer.

5.0 Quality Assurance Testing and Inspection. MoDOT will perform quality assurance testing
and inspection of the work, except as specified herein. The contractor shall utilize the inspection
checklists provided in the ITP as a guide to minimize findings by MoDOT inspection staff.
Submittal of completed checklists is not required, except as specified in 5.1.

5.1 Inspection and testing required in the production of concrete for the project shall be the
responsibility of the contractor. Submittal of the 501 Concrete Plant Checklist is required.

6.0 Basis of Payment. No direct payment will be made for compliance with this provision.

M. Disposition of Existing Signal/Lighting and Network Equipment JSP-15-05A

1.0 Description. All controllers, cabinets, cabinet equipment, network equipment, DMS
equipment, antennas, radios, modems, and other equipment noted in the plans shall be removed
by the contractor and delivered to the following location:

Stadium Maintenance Lot
9101 E 40" Terrace
Building B

Kansas City, MO 64133

2.0 Signal Equipment. All equipment other than network communication devices noted in 3.0
are to be transported to the address listed above. The contractor shall notify the Commission’s
representative 24 hours prior to each delivery by calling the phone number listed above and ask
for the field traffic supervisor.

3.0 Network Communication Devices. Devices such as CCTV cameras and domes, video
encoders, device servers, Ethernet switches, media converters, and radio assemblies are to be
transported to the address listed below. The contractor shall notify the Commission’s
representative 24 hours prior to each delivery by calling phone number listed below and providing
details for the delivery.
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Stadium Maintenance Lot
9101 E 40" Terrace
Building B

Kansas City, MO 64133

4.0 The contractor shall exercise reasonable care in the handling of the equipment during the
removal and transportation. Should any of the equipment be damaged by the contractor's
negligence, it shall be replaced at the contractor's expense. The contractor shall dispose of any
other equipment. Delivery shall be within 2 working days of removal. All items returned shall be
tagged with the date removed, project number and location/intersection.

5.0 Basis of Payment. Payment for removal, handling and transportation of all equipment

specified shall be considered completely covered by the contract unit price for 202-20.10,
Removal of Improvements, per lump sum.

N. ADA Material Testing Frequency Modifications JSP-23-01

1.0 Description. This provision revises the Inspection and Testing Plan (ITP) for the construction
of ADA compliant features to better match the nature of the work. The Quality Control (QC) testing
frequency for the Sections identified below are to be revised as specified.

2.0 Compaction Test on Base Rock Under Sidewalk, Curb Ramps and Paved Approaches.
(Revises ITP Sec 304.3.4) The required test frequency will be one per 600 tons.

3.0 Gradation Test on Base Rock Under Sidewalk, Curb Ramps and Paved Approaches.
(Revises ITP Sec 304.4.1) The required frequency will be one per 500 tons.

4.0 Concrete Plant Checklists. (Revises ITP Sec 501) Submittal of the 501 Concrete Plant
Checklist will be once per week when the contractor is only pouring curb, sidewalk, paved
approaches, and curb ramps.

5.0 Concrete Median, Median Strip, Sidewalk, Curb Ramps, and Curb. (Revises ITP Sec
608) The required frequency will be the first truckload for the project and each 100 CUYDs for air
and slump thereafter. Strength will be verified by use of cylinders or maturity meters at a minimum
rate of one per 100 CUYD.

6.0 Paved Approaches. (ITP Sec 608) The required testing of one test from the first truckload
per day and each 100 CUYDs for air and slump will remain per ITP. Strength will be verified by
use of cylinders or maturity meters at a minimum rate of one per 100 CUYD.

7.0 Curb Concrete. (Revises ITP Sec 609) The required frequency will be the same as Sec 5.0
above.

8.0 Basis of Payment. No direct payment will be made to the contractor to fulfill the above
requirements.
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0. Utilities JSP-93-26F

1.0 For informational purposes only, the following is a list of names, addresses, and telephone
numbers of the known utility companies in the area of the construction work for this improvement:

Utility Name Known Type
Required
Adjustment
AT&T Yes Communications
Mark Manion
2121 E 63

Kansas City, MO 64160
Phone: (314) 275-0020
Phone: (816) 772-0267 - cell
Email: mm256t@att.com

Kansas City Water Yes Water
Jeff Martin

4800 East 63" Street

Kansas City, MO 64130
Phone: (816) 513-0296
Email: Jeff.Martin@kcmo.org

Kansas City Sewer Yes Sewer
Khoa Nguyen

4800 East 63" Street

Kansas City, MO 64130

Phone: (816) 513-0264

Email: Khoa.Nguyen@kcmo.org

Kansas City Traffic Yes Traffic
Sam Akula

5310 Municpal Ave

Kansas City, MO 64120
Phone: (816) 513-9861
Email: Sam.Akula@kcmo.org

Kansas City Streetlight No Streetlight
Victor Pecina

5310 Municpal Ave

Kansas City, MO 64120

Phone: (816) 513-9868

Email: Victor.Pecina@kcmo.org
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City of Gladstone (Water, Sewer, Traffic
Signal, Sanitary, Storm)

Tim Nebergall

4000 NE 76™ Street

Gladstone, MO 64119

Phone: (816) 436-5442

Email: timn@agladstone.mo.us

No

Water, Traffic Signal, Sanitary
Sewer, Storm

Evergy

Brent Gerling

8325 N Platte Purchase Dr
Kansas City, MO 64118

Phone: (816) 420-4814

Email: brent.gerling@evergy.com

Yes

Electric

Google
Lauren Marcucci
Email: Imarcucci@google.com

Yes

Fiber

Lumen

Rick Redel

711 E 19" Street

Kansas City, MO 64108

Phone: (816) 518-2804

Email: richard.redel@lumen.com

Yes

Fiber

MCI/Verizon

Joe Bullimore

10740 Nell Ave

Suite 400

Overland Park, Kansas 66211
Phone: (913) 609-1024
Jospeh.Bullimore@verizon.com

Yes

Fiber

North Kansas City District #74

Joel Brooks

6469 North Prospect

Gladstone, MO 64119

Phone: (816) 507-0050

Email: Joel.Brooks@nkcschools.org

No

General

Spectrum

Delbert Kimbrough

8221 West 119™

Overland Park, Kansas 66213

Phone: (816) 365-5679

Email: delbert.kimbrough@charter.com

Yes

Fiber
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Spire Yes Gas
Chloe Luckeroth

7500 E 35" Terrace

Kansas City, Missouri 64129

Phone: (816) 634-4584

Email: chloe.luckeroth@spireenergy.com

United Private Network Yes Fiber
Brandon Myer

120 West 12 Street

11" Floor

Kansas City, MO 64105

Phone: (816) 206-4257

Email: brandon.myer@upnfiber.com

1.1 The existence and approximate location of utility facilities known to exist, as shown on the
plans, are based upon the best information available to the Commission at this time. This
information is provided by the Commission "as-is" and the Commission expressly disclaims any
representation or warranty as to the completeness, accuracy, or suitability of the information for
any use. Reliance upon this information is done at the risk and peril of the user, and the
Commission shall not be liable for any damages that may arise from any error in the information.
It is, therefore, the responsibility of the contractor to verify the above listing information indicating
existence, location, and status of any facility. Such verification includes direct contact with the
listed utilities.

P. Non-Tracking Tack JSP-24-02A

1.0 Description. This work requires application of tack in accordance with Sec 407 and
prevention of tack loss from the surface as specified herein. Tack loss prevention shall be
accomplished with successful usage of a MoDOT-approved non-tracking tack, or other
acceptable non-tracking means, as approved by the engineer.

2.0 MoDOT-Approved Non-Tracking Tack. A list of MoDOT-approved non-tracking tack
products is available at MoDOT.org under the Materials Qualified List. Upon request from the
contractor, the MoDOT Division of Construction & Materials will consider allowance of other non-
tracking products. To be approved, the contractor must successfully demonstrate that the
proposed product meets the non-tracking requirements specified in section 3.0. The location of a
contractor demonstration will only be allowed in areas approved by the engineer. The engineer
will make final determination of product acceptance based on observation of the results of the
contractor’'s demonstration.

2.1 Products on the Qualified List have demonstrated successful non-tracking performance on
previous projects; however, the Commission does not endorse nor guarantee success of any of
the listed products. Success is dependent on the contractor choosing a product that can achieve
the desired results while also taking into consideration all factors, including, but not limited to,
cure time, weather conditions, surface prep, surface type, material properties, and adherence to
manufacturer’s instructions. The contractor is responsible for monitoring adherence of the tack to
the pavement surface and shall cease operations when tack first begins to show signs of not
meeting the requirements of Section 3.0. Corrective action shall be made prior to resuming
tacking operations.

23


mailto:chloe.luckeroth@spireenergy.com
mailto:brandon.myer@upnfiber.com

Job No.: J4S3412
Route: 1
County: Clay

3.0 Non-Tracking Requirements. Non-tracking tack shall remain adhered to the pavement
surface when exposed to any wheeled or tracked vehicles. The tack shall not track off the surface
within 30 minutes of being applied, and shall not stick to the tires, tracks or other parts of paving
equipment or vehicles such that the underlying surface becomes visible or void of tack prior to
the placement of the hot mix asphalt. The tack shall not track onto any adjacent lanes, pavement
markings, driveways, sideroads, etc.

3.1 The contractor shall be responsible for cleaning all tracked tack from adjacent lanes,
driveways, sideroads, etc., and shall replace all pavement markings that become coated with
tracked tack. This cleaning and replacement requirement applies to both approved and proposed
non-tracking products.

4.0 Basis of Payment. Measurement and payment shall be in accordance with Sec 407. The
accepted quantity of non-tracking tack coat will be paid for per gallon at the contract unit price for
407-10.07 Tack Coat — Non-Tracking, per gallon. No additional payment will be made for the cost
to demonstrate proposed products, for cleaning surfaces due to tracking of tack, or for
replacement of pavement marking damaged by tracked tack.

Q. DBE Prompt Payment Reporting JSP-24-05B

1.0 Description.

1.1 This provision will only apply to contracts that have a Disadvantaged Business Enterprise
(DBE) goal greater than 0% and have at least one DBE subcontractor.

1.2 MoDOT monitors the payments made by prime contractors and subcontractors to DBEs for
compliance with DBE payment monitoring rules as outlined in 49 CFR 26.37. To facilitate this
monitoring, MoDOT requires prime contractors to report their remitted payments to DBEs and
subcontractors to report their remitted payments to lower-tier DBEs.

1.3 Tracking of DBE payments are made through the Signet™ application (Signet). Signet is a
third-party service, supported by the vendor, for usage by the prime contractor and all
subcontractors. Signet is only a reporting tool; it does not process financial transactions. MoDOT
does not provide direct technical support for Signet. Information about Signet may be found at
https://signet-help.zendesk.com/hc/en-us.

1.4 Upon completion of the first pay estimate on the contract, Signet will automatically send an
email to the prime contractor prompting registration. The prime will be required to pay a one-time,
fixed fee of $1,000 for this contract directly to the Signet vendor. Use of Signet to track DBE
payments will be available for the life of the contract, regardless of the contract value, contract
duration, number of subcontractors, or payments reported. No additional fee will be charged to
subcontractors that are required to report payments or DBEs that are required to verify payments
through Signet. The contractor may also, at no additional cost, report payments through Signet
to subcontractors that are not DBEs.

1.5 After each estimate, when contractor reporting of payments is complete, the subcontractor
will receive an email notifying them of the payment and requesting verification of the reported
payment. A subcontractor that has not completed registration with Signet will be prompted to do
So at this time.
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1.6 Users will be set up automatically based on information in MoDOT’s vendor list. Additional
users under each contractor may be added once registration has been completed within Signet.
The current vendor list can be found at https://www.modot.org/bid-opening-info.

1.7 For purposes of this requirement, payer is defined as the prime contractor or subcontractor
that reports a payment in Signet to a vendor that is either a subcontractor, trucker, manufacturer,
regular dealer, or broker. Payee is defined as the vendor that receives notification of payment
through Signet from the prime contractor or a higher-tier subcontractor. Payment is defined as
issuing an Electronic Funds Transfer (EFT) or mailing a check to a payee.

2.0 Requirements. Payers must report remitted payment to DBEs within Signet, for work
performed by the DBE subcontractor, DBE trucking, materials supplied from a DBE manufacturer,
dealer, or broker, as well as a return of retainage (and/or other amounts withheld), within 15
calendar days.

2.1 Prime contractors must report remitted payments to DBEs within 15 calendar days of each
payment it receives from MoDOT. Prime contractors must also report payments to non-DBE
subcontractors if that subcontractor is making payment to a lower tier DBE subcontractor, trucker,
manufacturer, regular dealer, or broker.

2.2 The payer must report the following information within Signet:

The name of the payee.

The dollar amount of the payment to the payee.

The date the payment was made.

Any retainage or other amount withheld (if any) and the reason for the withholding (if

other than retainage).

e. The DBE function performed for this payment (e.g., contracting, trucking, or supplying
as a manufacturer, dealer, or broker).

f.  Other information required by Signet.

coop

The payer must report its return of retainage (and/or other amounts withheld) in separate,
standalone payment entries (i.e., without being comingled with a payment for work performed or
materials supplied).

2.3 Inthe event that no work has been completed by a DBE during the estimate period, such that
no payment is due to a DBE subcontractor, trucker, manufacturer, regular dealer, or broker, then
the prime contractor will mark payment complete within Signet, and no other payments are
required to be reported.

2.4 Each subcontractor making a payment to a lower-tier DBE must report remitted payments
within Signet, as detailed in Section 2.2, within 15 days of receipt of each payment from the prime
contractor.

2.5 DBE payees must verify in Signet each payment reported by a payer within 15 calendar days
of the payment being reported by the payer. This verification includes whether the payment was
received, and if so, whether it was as expected.

3.0 Basis of Payment. A fixed cost of $1,000 will be paid on this contract for the required
software to report payments to DBEs through Signet. Regardless of the number of projects in a
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contract, a single payment will be made under item 108-10.00, SIGNET DBE REPORTING, per
lump sum. The engineer reserves the right to underrun this item for any reason. Any additional
costs for registration, software, usage, time, labor, or other costs will be considered incidental and
no direct payment will be made.

R. Alternates for Pavements JSP-96-04G

1.0 Description. This work shall consist of a pavement composed of either portland cement
concrete or asphaltic concrete, constructed on a prepared subgrade in accordance with the
standard specifications and in conformity with the lines, grades, thickness and typical cross
sections shown on the plans or established by the engineer.

1.1 Separate pay items, descriptions and quantities are included in the itemized proposal for
each of the alternates. The bidder shall only bid one of the alternates and leave the contract unit
price column blank for any pay item listed for any other alternate. If the bidder leaves any value
in the unit price column for another alternate other than the one they are bidding, the bid will be
rejected.

2.0 Mainline Pavements

2.0.1 A sum of $476,600 will be added by the Commission to the total bid using an asphalt
alternate for the pavement for bid comparison purposes to factor in life cycle cost analysis of the
roadway. The additional amount added will not represent any additional payment to be made to
the successful bidder and is used only for determining the low bid.

2.1 The quantities shown for each alternate reflect the total square yards of pavement surface
designated for alternate pavement types as computed and shown on the plans. No additional
payment will be made for asphaltic concrete mix quantities to construct the required 1:1 slope
along the edge of the pavement, or for tack applied between lifts of asphalt.

2.2 The grading shown on the plans was designed for the concrete pavement alternate.

2.3 Pavement alternates composed of Portland cement concrete shall have contrast pavements
for intermittent markings (skips), dotted lines, and solid intersection lane lines. The pavement
markings shall comply with Sec 620. No additional payment will be for the contrast pavement
markings.

3.0 Method of Measurement. The quantities of concrete pavement will be measured in
accordance with Sec 502.14. The quantities of asphaltic concrete pavement will be measured in
accordance with Sec 403.22.

4.0 Basis of Payment. The accepted quantity of the chosen alternate and other associated
items will be paid for at the unit price for each of the appropriate pay items included in the contract.

4.1 For projects with previously graded roadbeds, any additional quantities required to bring the
roadway subgrade to the proper elevation will be considered completely covered by the pay item
for Subgrading and Shouldering.

4.2 For projects with grading in the contract, there will be no adjustment of the earthwork
guantities due to adjusting the roadway subgrade for alternate pavements.
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S. Rapid Set Concrete Patching Material — Horizontal Repairs JSP-02-10

1.0 Description. This specification covers cementitious concrete, polymer-modified concrete
and polymer concrete that are suitable for repairing concrete surfaces on bridges or roadways,
particularly under fast setting or special conditions. The repairs would involve horizontal
applications. The work shall consist of removing, furnishing, preparing, and placing materials at
locations as shown on the plans or as directed by the engineer.

2.0 Material. All materials shall be in accordance with MoDOT specifications and as noted
herein.

2.1 Aggregate For Extending Commercial Mixture. Coarse and fine aggregates shall be in
accordance with Sec 1005, except the requirements for gradation and percent passing the No.
200 sieve shall not apply. Coarse aggregate meeting Gradation E requirements shall be used for
repairs greater than one inch (25 mm) in depth. Fine aggregate will be allowed for repairs less
than one inch (25 mm). Aggregate specified, bagged, labeled and furnished by the rapid set
concrete patching material manufacturer may also be used for mortar extension.

2.2 Material Applications. The contractor shall select and use the product most suitable for the
work and field conditions in accordance with these specifications.

2.3 Curing. Rapid set concrete patching material shall be cured until the minimum compressive
strength 3200 psi is attained using standard curing specifications, unless otherwise specified by
the manufacturer.

2.4 Qualification and Project Acceptance.

2.4.1 Inspection. All materials shall be subject to inspection and sampling by MoDOT at the
source of manufacture, intermediate shipping terminal or destination. MoDOT will be allowed free
access to all facilities and records as required to conduct inspection and sampling.

2.4.2 Qualification. Prior to use, rapid set concrete patching material shall be qualified. In order
to become qualified, a material shall have completed testing through AASHTO's National
Transportation Product Evaluation Program (NTPEP). The manufacturer shall contact the
AASHTO/NTPEP coordinator to obtain the testing location for the rapid setting concrete patching
material.

2.4.2.1 Requested Information. The manufacturer shall submit with samples of the materials,
a written request to Construction and Materials with the following information:

(a) Brand name of the product.

(b) Certification that the material meets this specification.

(c) NTPEP test results showing compliance with this special provision.
(d) Specific mixing, handling and curing instructions.

(e) Application type (i.e., bridge or roadway).
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2.4.2.2 Qualified List. Upon approval by the engineer, the brand name and manufacturer will
be placed on a qualified list of rapid set concrete patching materials. The listing of qualified
materials is available from Construction and Materials or on MoDOT’s web site. New certified
test results and samples shall be submitted any time the manufacturing process or the material
formulation is changed. The material will be subject to removal from the qualified list if there is
evidence of unsatisfactory performance or a change in manufacturing process or formulation, or
when random sampling and testing of material offered for use indicates nonconformity with any
of the requirements herein specified.

2.4.3 Provisional Approval. Provisional approval may be granted provided the following
requirements have been met:

(a) New Products Evaluation Form

(b) Certified test results from an independent laboratory showing compliance with this
special provision.

(c) Documentation prepared by MoDOT covering two years of field performance on
MoDOT’s system. MoDOT will need to approve the location of the test site.
Documentation will contain the placement date, field observations (semi annual),
description of field performance and photographs of in-place material.

(d) During placement the manufacturer’s representative shall be present on the project to
provide technical expertise.

2.4.3.1 Disqualification. If during the two year observation period the repair area(s) fails
provisional approval will not be granted. Repair area(s) experiencing any cracking, debonding or
spalling will be considered a failure.

2.4.3.2 Length of Provisional Approval. Provisional approval will be granted for three years or
until NTPEP testing is completed.

2.5 Certification. The contractor shall supply a manufacturer's certification to the engineer for
each lot of material furnished. The certification shall include the name of the manufacturer, a
manufacturer certification statement that the material supplied is the same as that qualified and
listing the date of qualification.

2.6 Acceptance. Acceptance of the material will be based on the use of a qualified or
provisionally approved material, the manufacturer's certification that the material supplied is the
same as that approved and upon the results of such tests as may be performed by the engineer.

3.0 Mixture. Unless otherwise specified, rapid set concrete patching material shall be approved
commercial mixtures meeting Sections 3.1 — 3.1.3 or deck repair cementitious mortar meeting
Section 3.2. Rapid set concrete patching materials shall be specifically designed for the
application needed.

3.1 Commercial Mixtures. Rapid set concrete patching material in its sacked form and mixtures
when properly prepared in accordance with the manufacturer’'s specifications, shall meet the
minimum test requirements given in Table 1. Mixtures may be supplied, as required, as a patching
mortar or as a patching mortar with aggregate extension. If the material is to be supplied with
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extender aggregate, this shall also pass the required tests in Table 1 using the maximum allowed
amount of extender aggregate.

3.1.1 Mixture Requirements. Rapid set concrete patching material shall be single packaged
dry mix requiring the addition of water or other liquid component just prior to mixing. The material
shall be capable of ¥z inch (13 mm) to full depth repair and require no bonding agent. The material
shall not contain soluble chlorides as an ingredient of manufacture. The material shall be placed
in accordance to the manufacturer's recommendations.

Table 1
(English Unit)

Physical Test

Requirement for

Requirement for

Requirement for

Property Specification cementitious polymer- polymer
concrete modified concrete
concrete
ASTM min. 1000 psi @ min. 1000 psi @
Bond Strength by C882/C928 3 24hrs.& min. 1500 n/a 24hrs.& min. 1500
Slant Shear?! psi @ 7 days psi @ 7 days
Linear Coefficient of
Thermal
Expansion®: 2 (for n/a n/a 4 -8 X10-6
bagged mortar only, ASTM C531 in/in/deg F
without  extension
aggregate)
80% min. using 80% min. using
Resistance to Rapid | AASHTO T161 | Procedure B® (300 | Procedure B> (300
Freezing & | or ASTM C666 Cycles) Cycles) n/a
Thawing?*
Compressive AASHTO T22 or | 3200 psi @ 3 hr& | 3200 psi@ 3 hr & n/a
Strength?! ASTM C39 4000 psi@ 7 4000 psi @ 7 days
days
AASHTO T277 Bridge Decks Bridge Deck Bridge Deck
or ASTM C1202 | 1000 coulombs @ | 1000 coulombs @ | 1000 coulombs @
Rapid Chloride 28 days 28 days 28 days
Permeability* Roadway Roadway Roadway
2000 coulombs @ | 2000 coulombs @ | 2000 coulombs @
28 days 28 days 28 days
Length Change® 4 AASHTO T 160 | In water Storage In water storage n/a
or ASTM C157 (+0.15) (+0.15)
In air storage In air storage
(-0.15) (-0.15)
Color gray gray gray

The commercial mix test values can be located in the AASHTO's National Transportation Product
Evaluation Program (NTPEP) reports for Laboratory Evaluations of Rapid Set Concrete Patching
Materials. Data for provisionally approved materials is located at the Construction and Materials

Division.

“Not required for extended mixtures if the mortar passes this requirement.
3 ASTM C882 shall be performed on non-water based materials. ASTM C928 shall be performed
on water-based materials.

4 As modified by ASTM C928.
® Procedure A may be used in lieu of Procedure B
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3.1.2 Construction Requirements. The manufacturer shall provide with the bagged mixture,
specifications for the mixing procedure, amount and kind of liquid to be added, and the amount of
aggregate extension allowed, if any. All mixing, handling and curing practices recommended by
the manufacturer shall be followed and will be considered a part of these specifications.

3.1.3 Removal from Qualified List. All mixtures shall be approved before use. Reoccurring
failures of any mixture for any reason will be cause for removal from the qualified list.

3.2 Deck Repair Concrete. A qualified rapid set concrete patching material indicated for
horizontal use and intended for patching concrete bridge decks may be used when specified on
the plans and as approved by the engineer. If this option is selected, the contractor shall provide
a trial mix to determine the total cure time needed to achieve a compressive strength of 3200 psi
(22 MPa). Compressive specimens shall be prepared in accordance with current MoDOT test
methods and cured to simulate actual field conditions. Testing of compressive specimens shall
be performed by methods and at facilities acceptable to the engineer. The repaired deck shall
not be opened to traffic until at least 4 hours after the last placement of deck repair concrete, the
established cure time has elapsed and until such concrete has achieved a compressive strength
of 3200 psi (22 MPa). A new trial mix may be required if the engineer determines the field
conditions vary substantially from trial mix conditions. The engineer will make field cylinders to
verify the 3200 psi (22 MPa) minimum strength.

4.0 Construction Requirements.

4.1 Mixing. Rapid set concrete patching material shall be mixed and finished according to the
manufacturer’'s recommendation.

4.2 Preparation of Repair Area. Deteriorated, damaged or defective concrete as shown on the
plans, required by the specifications or as directed by the engineer, shall be removed. All exposed
reinforcement shall be thoroughly cleaned as shown on the plans, required by the specifications
or as directed by the engineer. Unless otherwise specified by the commercial mixture
manufacturer, the existing surface shall be damp and all free water shall be removed prior to
placement of the required material.

4.3 Bonding Agent. A bonding agent may be used if recommended by the rapid set concrete
patching material manufacturer.

5.0 Method of Measurement. No measurement will be made for rapid set concrete patching
material.

6.0 Basis of Payment. Rapid set concrete patching material will be paid for at the contract unit

price for other items and will be considered full compensation for all labor, equipment and material
to complete the described work.

T. Rapid Set Concrete Patching Material — Vertical and Overhead Repairs JSP-02-01

1.0 Description. This specification covers cementitious concrete, polymer-modified concrete
and polymer concrete that are suitable for repairing concrete surfaces on bridges or concrete
structures, particularly under fast setting or special conditions. The repairs would involve vertical
or overhead applications. The work shall consist of removing, furnishing, preparing, and placing
materials at locations as shown on the plans or as directed by the engineer.
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2.0 Material. All materials shall be in accordance with MoDOT specifications and as noted
herein.

2.1 Aggregate. For Extending Commercial Mixture. Coarse and fine aggregates shall be in
accordance with Sec 1005, except the requirements for gradation and percent passing the No.
200 sieve shall not apply. Coarse aggregate meeting Gradation E requirements shall be used for
repairs greater than one inch (25 mm) in depth. Fine aggregate will be allowed for repairs less
than one inch (25 mm). Aggregate specified, bagged, labeled and furnished by the rapid set
concrete patching material manufacturer may also be used for mortar extension.

2.2 Material Applications. The contractor shall select and use the product most suitable for the
work and field conditions in accordance with these specifications.

2.3 Curing. Rapid set concrete patching material shall be cured until the minimum compressive
strength 1500 psi is attained using standard curing specifications, unless otherwise specified by
the manufacturer.

2.4 Qualification and Project Acceptance.

2.4.1 Inspection. All materials shall be subject to inspection and sampling by MoDOT at the
source of manufacture, intermediate shipping terminal or destination. MoDOT will be allowed free
access to all facilities and records as required to conduct inspection and sampling.

2.4.2 Qualification. Prior to use, rapid set concrete patching materials need to be qualified.

2.4.2.1 Requested Information. The manufacturer shall submit with samples of the materials,
a written request to Construction and Materials with the following information:

(a) New Products Evaluation Form
(b) Brand name of the product.
(c) Certification that the material meets this specification.

(d) Certified test results from an independent laboratory showing compliance with this
specification.

(e) Specific preparation instructions of repair area.
() Specific mixing, handling and curing instructions.
(g) Application type (i.e., vertical or overhead).

2.4.2.2 Field Evaluation. Final approval will be granted when the following requirements are
met:

(e) MoDOT report documenting two years of field performance on MoDOT system. The

report will contain the placement date, field observations (semi annual), description of
field performance and photographs of in-place material.
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(H A manufacturer’s representative shall be present during placement of the material to
provide technical expertise.

2.4.2.2.3 Disqualification. If during the two year observation period the repair area(s) fails the
product will not be added to the qualified list.

2.5 Qualified List. The listing of qualified products are available from Construction and Materials
or on MoDOT’s web site. New certified test results and samples shall be submitted any time the
manufacturing process or the material formulation is changed. The material will be subject to
removal from the qualified list if there is evidence of unsatisfactory performance or a change in
manufacturing process or formulation, or when random sampling and testing of material offered
for use indicates nonconformity with any of the requirements herein specified.

2.6 Certification. The contractor shall supply a manufacturer's certification to the engineer for
each lot of material furnished. The certification shall include the name of the manufacturer, a
manufacturer certification statement that the material supplied is the same as that qualified and
listing the date of qualification.

2.7 Acceptance. Acceptance of the material will be based on the use of a qualified product, the
manufacturer's certification that the material supplied is the same as that approved and upon the
results of such tests as may be performed by the engineer.

3.0 Mixture. Unless otherwise specified, rapid set concrete patching material shall be approved
commercial mixtures meeting Sections 3.1 — 3.1.3.. Rapid set concrete patching materials shall
be specifically designed for the application needed.

3.1 Commercial Mixtures. Rapid set concrete patching material in its sacked form and mixtures
when properly prepared in accordance with the manufacturer’'s specifications, shall meet the
minimum test requirements given in Table 1. Mixtures may be supplied, as required, as a patching
mortar or as a patching mortar with aggregate extension. If the material is to be supplied with
extender aggregate, this shall also pass the required tests in Table 1 using the maximum allowed
amount of extender aggregate.

3.1.2 Mixture Requirements. Rapid set concrete patching material shall be single packaged
dry mix requiring the addition of water or other liquid component just prior to mixing. The material
shall not contain soluble chlorides as an ingredient of manufacture. The material shall be placed
in accordance to the manufacturer's recommendations.
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Table 1
(English Unit)

Requirement for

Requirement for

Requirement for

Physical Test e o polymer-
Property Specification cementitious modified polymer
concrete concrete
concrete
min. 1000 psi @ min. 1000 psi @
Bond Strength by ASTM 24hrs.& min. 1500 n/a 24hrs.& min. 1500
Slant Shear C882/C928 2 . )
psi @ 7 days psi @ 7 days
Linear Coefficient of
Thermal Expansion
1 (for bagged mortar 4-8X10-6
only, without ASTM C531 na na infin/deg F
extension
aggregate)
. . 80% min. using 80% min. using
Resistance to Rap id | AASHTO T161 Procedure B3 (300 | Procedure B2 (300 n/a
Freezing & Thawing | or ASTM C666
Cycles) Cycles)
Compressive AASHTO T22 or | 1500 psi @ 3 hr& | 1500 psi@ 3 hr & n/a
Strength ASTM C39 3000 psi @ 24 hr | 3000 psi @ 24 hr
Rapid Chloride AASHTO T277 | 1000 coulombs @ | 1000 coulombs @ | 1000 coulombs @
Permeability or ASTM C1202 28 days 28 days 28 days
In water Storage In water storage
AASHTO T 160 (+0.15) (+0.15)
Length Change or ASTM C157 In air storage In air storage na
(-0.15) (-0.15)
Color gray gray gray

1 Not required for extended mixtures if the mortar passes this requirement.
2 ASTM C882 shall be performed on non-water based materials.

performed on water-based materials.
% Procedure A may be used in lieu of Procedure B

ASTM C928 shall be

3.1.2 Construction Requirements. The manufacturer shall provide with the bagged mixture,
specifications for the mixing procedure, amount and kind of liquid to be added, and the amount of
aggregate extension allowed, if any. All mixing, handling and curing practices recommended by
the manufacturer shall be followed and will be considered a part of these specifications.

3.1.3 Removal from Qualified List. All mixtures shall be approved before use. Reoccurring
failures of any mixture for any reason will be cause for removal from the qualified list.

3.2 Vertical Repair. A qualified rapid set concrete patching material approved for vertical use
may be used when specified on the plans and as approved by the engineer. The engineer will
make field cylinders to verify the 1500 psi (10 MPa) minimum strength. The material shall adhere
to the concrete surface without sagging.

3.3 Overhead Repair. A qualified rapid set concrete patching material approved for overhead
use may be used when specified on the plans and as approved by the engineer. The material
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shall be placeable in layers of at least 1 inch on overhead applications without the use of formwork
or anchoring devices. The material shall adhere to the concrete surface without sagging. The
engineer will make field cylinders to verify the 1500 psi (10 MPa) minimum strength.

4.0 Construction Requirements.

4.1 Mixing. Rapid set concrete patching material shall be mixed and finished according to the
manufacturer’'s recommendation.

4.2 Preparation of Repair Area. Deteriorated, damaged or defective concrete as shown on the
plans, required by the specifications or as directed by the engineer, shall be removed. All exposed
reinforcement shall be thoroughly cleaned as shown on the plans, required by the specifications
or as directed by the engineer. Unless otherwise specified by the commercial mixture
manufacturer, the existing surface shall be damp and all free water shall be removed prior to
placement of the required material.

4.3 Bonding Agent. A bonding agent may be used if recommended by the rapid set concrete
patching material manufacturer.

5.0 Method of Measurement. No measurement will be made for rapid set concrete patching
material.

6.0 Basis of Payment. Rapid set concrete patching material will be paid for at the contract unit

price for other items and will be considered full compensation for all labor, equipment and material
to complete the described work.

U. Access to Commercial and Private Properties

1.0 Description. This improvement is in a commercial and residential area. While working on
entrances or adjacent properties, the contractor shall make every reasonable effort to minimize
any interference to the properties and to pursue the work diligently. The contractor shall maintain
access to all properties within the project limits that do not have access from another roadway for
the duration of the construction. This may be accomplished by constructing entrances half-at-a
time if the parcel has only one entrance. If the parcel has multiple entrances, the contractor will
be allowed to close one entrance as long as the remaining entrance(s) are open unless otherwise
specified in this provision. The Contractor may also use temporary surfacing and concrete
accelerating admixtures as approved by the Engineer to maintain access.

1.1 Under no circumstances shall the Contractor block ingress/egress to and from businesses
during the normal business hours of each business unless as approved by the property owner
and the Engineer.

2.0 Construction Requirements.

2.1 Commercial Entrances. On all commercial entrances greater than 20 feet wide, the
Contractor shall keep one-half of the entrance open at all times. On commercial entrances less
than 20 feet wide it may be necessary for the Contractor to provide temporary aggregate to
provide access to the property. The Contractor shall remove and dispose of temporary aggregate
following completion of the entrance. For properties with more than one entrance the Contractor
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may construct one entire entrance at a time with the approval of the property owner and the
Engineer.

2.1.1 The Contractor shall complete the entrances as quickly as possible and shall take no
longer than four (4) weeks to complete any one entrance over 20 feet wide. The Contractor shall
take no longer than five (5) days to complete any one commercial entrance with a width less
than 20 feet.

2.2 Private Entrances. The Contractor shall complete entrances as quickly as possible and shall
take no longer than seventy-two (72) hours to complete any one private entrances, unless
otherwise approved by the Engineer and property owner.

2.2.1 Private entrances 20 feet or wider may be constructed one half at a time. One half of the
entrance shall be open at all times and the Contractor shall take no longer than ten (10) days
to complete the entrance.

2.3 If shown with the temporary traffic control plans provided within this project, the Contractor
may shift traffic to allow for 1 lane in each direction on Route 1 enabling the Contractor to close
lanes directly next to private or commercial properties between two side roads in order to complete
all entrance, sidewalk, ADA ramps, etc. for that given section of the roadway. Temporary
connections either through the entrance or via the sidewalk leading to private or commercial
property shall be provided at all times.

2.4 The Contractor has the option of using high early strength Portland Cement concrete
pavement (PCCP) for use in paved approaches and other areas of improvements as shown on
the planes or approved by the Engineer. All materials, mixture, and placement requirements shall
be in accordance with all applicable portions of Section 501, 502, and 613, except as specified
herein. An accelerator will be allowed as approved by the Engineer.

3.0 Communication. The Contractor shall contact each property owner at least 48 hours prior
to any sidewalk or entrance construction within their property limits to advise them of the work
that will take place and the timeframe of the work. The Contractor will be allowed to vary from
Section 1.0 of this provision if other access arrangements are made with the property owner or
tenant. These variations must be approved by the Engineer prior to beginning work.

4.0 Basis of Payment. No direct payment will be made to the Contractor to recover the cost of

equipment, labor, materials, or time required to fulfill the above provisions, unless specified
elsewhere in the contract documents.

V. Contractor Cooperation

1.0 Description. It shall be the Contractor's responsibility to cooperate and coordinate
construction at the intersection of Vivion Road and Route 1 with the Kansas City intersection
improvements project.

2.0 Construction Requirements. The work occurring at the intersection of Vivion Road and

Route 1, as shown in the contract plans, shall be the last work sequence completed by the
Contractor.
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2.1 The Contractor shall coordinate with the City of Kansas City and their contractor working on
the Vivion Road project to set expectations and outline limits to the mill and overlay. The
Contractor shall meet with Kansas City and their contractor prior to start of any construction
activities to allow for adequate notification.

2.2 The Contractor shall notify the City of Kansas City at least 1 (one) week before beginning
any work associated with the Vivion Road and Route 1 intersection.

3.0 Basis of Payment. No direct payment will be made to the Contractor to recover the cost of
equipment, labor, materials, or time required to fulfill the above provisions, unless specified
elsewhere in the contract documents.

4.0 Construction

W. Property Owner Notification

1.0 Description. It shall be the Contractor’s responsibility to inform and notify the adjacent
property owner 48-hours prior to starting any construction activities that may impact driveway and
parking lot access or occur along the frontage of the property owner’s parcel, unless specified
more specifically in a property owner agreement. The notification shall be in written form and
include the contractor’s contact information, the Engineer’s contact information, and an estimated
schedule of work and the associated impacts.

2.0 Basis of Payment. No direct payment will be made to the contractor for labor, equipment,
material, or time required to comply with this provision.

X. Site Restoration

1.0 Description. The contractor shall protect and avoid damage to all private property.
Contractor shall restore to its original condition any disturbed areas at sites including but not
limited to pull box, conduit, sidewalk, pole base installations, damage to buildings, foundations,
retaining walls, fencing, pavements, landscaping, trees, shrubs, plants, and damages to
landscaping, or irrigation systems inside the right of way shall be restored. Restoration shall be
accomplished by placing material equivalent to that of the adjacent undisturbed area. Disturbed
unpaved areas shall be fertilized and either seeded and mulched or sodded as directed by the
Engineer. The Engineer will have the final authority in determining the acceptability of the
restoration work.

2.0 Unless quantities and pay items for removal and subsequent replacement of improvements
are contained in the plans for a specific location of removal work, no direct payment will be made
for the removal and subsequent replacement of sidewalk, pavement, shoulders, islands, or
medians. This work will be considered as included in various unit bid prices in the contract and
no additional payment will be made.

2.1 Sidewalks and sidewalk ramps that are disturbed as described in this provision shall be
replaced to meet current ADA standards.
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3.0 Basis of Payment. The cost of restoration of disturbed areas will be incidental to the unit
price of pole base, conduit, sidewalk, curb ramp and/or pull box. No direct payment will be made
for any materials or labor which is performed under this provision.

Y. Adjust Items

1.0 Description. This work shall consist of adjusting basins/inlets, manholes, lighting pull boxes,
signal pull boxes, and water valves that are within areas where either new sidewalks, curb ramps,
approaches or pavements, as needed, to complete construction as shown on the plans. The
Contractor shall verify the type of frame and cover in the field before performing the work. The
adjustments shall be made to match the final proposed grade. Various pull boxes are called out
to be adjusted to grade. Adjusting rings shall not exceed 12 inches in height.

2.0 Construction Requirements. Adjusting manholes and adjusting basins or inlets shall be
done in accordance with Sec 604 except as modified herein.

2.1 Adjustments, extensions, and/or lowering of utility and any related excavation and backfill
shall be constructed as approved by the Engineer. For MoDOT owned facilities, adjustments shall
conform to the current Missouri Standard Specifications for Highway Construction. For any other
municipal owned facility, the Contractor shall coordinate with the municipality to coordinate
adjustments during construction. Adjustments for inlets require the top lid to be repaired to be
flushed with finished grade, leaving no excessive cracks in the lid. These are called out in the
plans as “Adjust Storm MH”, “Adjust Storm Lid”, and “Adjust Sanitary MH”.

3.0 Basis of Payment. All costs associated with compliance with this special provision for all
material, equipment, and labor shall be completely covered by the contract unit price for:

Item Number Unit Description
604-99.02 Each Adjust Storm MH
604-99.02 Each Adjust Storm Lid
604-99.02 Each Adjust Sanitary MH
604-99.02 Each Adjust Water Valve
604-99.02 Each Adjust Signal Pull Box

4.0 Pull boxes, valves or manholes not owned by MoDOT or specified as required work by the
Contractor may require adjustment due to work in the contract. The Contractor shall contact
respective utility owners regarding any questions about the adjustment of these facilities. The
Contractor shall contact the respective utility owner, at least 3 weeks prior to the adjustment of
these facilities to allow the utility owner to make the necessary adjustments. The Contractor shall
coordinate with the respective utility owners for scheduling and providing the necessary grade
requirements for each adjustment. Payment for all necessary work required for the coordination
for the scheduling, grading requirements, and adjustments of these facilities shall be at not direct

pay.

4.1 The Contractor shall directly contact utility companies to verify location of facilities and status
of relocation/adjustment work. The Contractor shall coordinate construction activities with utility
companies and take measures to ensure the integrity of the existing facilities are not disturbed
until such time as the utility companies have completed the adjustment work.
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Z. Modified Curb and Gutter Type A

1.0 Description. This work shall consist of furnishing and installing a concrete curb and gutter
with a modified thickened gutter pan in the mill and overlay section shown on the contract plans.

2.0 Material Requirements. All materials shall be in accordance with Section 609 and Section
706.

3.0 Construction Requirements. All work performed shall be done in accordance with Section
604 except as noted in the plans.

3.1 The existing gutter along Route 1 has been overlayed with a 3/4” UBAWS. When replacing
the Type A Curb and Gutter, the Contractor shall match existing grade of the overlayed gutter
pan. The Contractor shall match the edge of gutter pan with the existing edge of pavement
elevation as well as the back of top curb shall match the existing back of top curb.

3.2 The Contractor shall full depth saw cut 1 foot off the edge of pavement toward the centerline
of the road to provide enough working room to cast the Modified Curb and Gutter Type A. After
the curb and gutter has been formed and placed, the Contractor shall restore the pavement base
and sub base as shown on the plans. The cost of this pavement replacement shall be considered
incidental to the Modified Curb and Gutter Type A.

4.0 Method of Measurement. This curb will be measured to the nearest whole linear foot.

5.0 Basis of Payment. All costs associated with compliance with this special provision for all
material, equipment, and labor shall be completely covered by the contract unit price for:

Item Number Unit Description
609-99.03 LF Modified Curb and Gutter (Type A)

AA. Concrete Sidewalk and Curb Jointing at Utility Poles

1.0 Description. Contractor shall provide longitudinal and transverse jointing for concrete
sidewalk and concrete curbing to direct pedestrians around utility poles. The longitudinal and
transverse jointing shall be completed to provide separation from the pedestrian access route on
the sidewalk from utility poles.

2.0 Construction Requirements. At each utility pole located within the sidewalk or curbing
adjacent to the sidewalk, concrete jointing/edging shall be provided to a depth of 34”-inch. The
jointing shall be as per direction of Engineer.

2.1 Jointing to be completed to guide sidewalk users around utility poles. The length of
longitudinal joints shall be a length of 10-feet (maximum length of 15-feet) at each utility pole.
Transverse short jointing shall be completed within the longitudinal joint at 12-inch intervals.

2.2 The jointing pattern shall be approved by Engineer as part of the pre-concrete placement
conference.

3.0 Basis of Payment. No direct payment shall be made for compliance with this provision.
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BB. Replace Storm Lid

1.0 Description. This work shall consist of replacing storm lids as shown on the plans. The
Contractor shall verify the type of frame and cover in the field before performing the work. The
replaced storm lids shall match the final proposed grade.

2.0 Construction Requirements. Replacement of storm lids shall be done in accordance with
Section 604 except as modified herein.

2.1 Replacement of storm lids shall conform to current Missouri Standard Specifications for
Highway Construction. If the Contractor encounters a storm structure not owned by MoDOT, the
Contractor shall notify the Engineer.

2.2 No direct payment will be made for any required hauling, cutting, joining, backfilling, or
adjusting rings, or any other requirements necessary to fulfill this provision. No direct payment
will be made to recover the cost of equipment, labor, materials, or time required to fulfill the above
provision.

3.0 Basis of Payment. All costs associated with compliance with this special provision for all
material, equipment, and labor shall be completely covered by the contract unit price for:

Item Number Unit Description
604-99.02 Each Replace Storm Lid

CC. Sidewalk Manicuring

1.0 Description. This work shall consist of removing and vegetation, soil buildup, and/or debris
from all existing sidewalks and adjacent areas next to the sidewalks to eliminate any obstacles or
obstructions within the project limits. A landscaping vertical blade is required to get a clean deep
cut through existing sod and soil buildup at the edge of existing sidewalk.

2.0 Construction Requirements. Any vegetation, soil buildup, and/or debris covering and/or
encroaching on the existing sidewalks shall be completely removed within the width of the existing
sidewalk with use of a vertical blade, as directed by the Engineer. All tree limbs or other vegetation
encroaching onto or over the sidewalk shall be removed to provide a minimum overhead
clearance of at least 80 inches from the elevation of the existing sidewalk and shall provide a
horizontal clearance to at least the edge of sidewalk.

2.1 All soil material removed from the sidewalks may be evenly spread out on the right of way
as approved by the Engineer. Any tree limbs or vegetative clippings removed by the contractor
shall be disposed of off the right of way at the Contractor’s expense.

3.0 Basis of Payment. Payment for sidewalk manicuring will be paid for at the contract unit price
for bid item “202-99.03, Sidewalk Manicuring”, per lump sum.
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DD. Concrete Washout

1.0 Description. Concrete washout BMPs shall be established in designated areas for this
project if concrete production or delivery occurs. Washout BMPs can be non-leaking plastic or
clay/bentonite lined pits, a straw bale enclosure lined with plastic, a storage tank or prefabricated
BMP or other structured approved by the Engineer or inspector. Designated washout areas
should be located at least 50 feet away from storm drains, ditches, streams or other water bodies.
Washouts should be monitored like other BMPs to ensure there are no leaks and they are
operating effectively. They should be cleaned out when they reach 75% of their design capacity.
Care should be taken to ensure these structures do not overflow during storm events. Upon
completion of concrete washout on the project, the engineer or inspector should ensure proper
disposal of washout materials. Washout liquids can be allowed to evaporate or be pumped out
and properly disposed of. They cannot be discharged into storm drains, ditches, streams or other
bodies of water. Dried concrete can be broken up and used as clean fill on the project, recycled
or properly disposed of by other means.

2.0 Basis of Payment. No Direct payment will be made to the contractor for installing,
maintaining, and removing concrete washout facilities or for properly disposing of materials. The
cost of complying with this requirement shall be completely covered in the contract unit price of
the concrete pay items included in the contract.

EE. Damage to Existing Pavement, Side Roads, and Entrances

1.0 Description. This work shall consist of repairing any damage to existing pavement, curb,
ramps and/or shoulders caused by Contractor operation. This shall include damage caused either
directly or indirectly by Contractor operations, including but not limited to, damage caused by the
traffic during contractor operations.

2.0 Construction Requirements. Any cracking, gouging, or other damage to the existing
pavement, curb, ramps and/or shoulders, side roads, or entrances from general construction shall
be repaired within twenty-four (24) hours of the time of the damage at the Contractor’s expense.
Repair of the damaged pavement, shoulders, side roads, or entrances shall be as determined by
the Engineer.

3.0 Method of Measurement. No measurement of damage pavement, curb, ramps, or shoulder
areas as described above shall be made.

4.0 Basis of Payment. No direct payment will be made to the Contractor to recover the cost of

equipment, labor, materials, or time required to fulfill the above provisions, unless specified
elsewhere in the contract documents.

FF. Coordination with The Kansas City Area Transportation Authority

1.0 Description. The Contractor shall be required to coordinate with the Kansas City Area
Transportation Authority (KCATA) where construction operations will involve work on or around
existing transit stops. It is requested that the coordination begin prior to the project
Preconstruction Conference to ensure minimal disruption in service to KCATA system.
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2.0 Construction Requirements. All KCATA stops within the project limits shall remain open
and operational throughout the duration of the project. In locations where the Contractor’s
operations will involve work in proximity to a transit stop location, the Contractor shall notify
KCATA through the contacts listed below, not later than 72 hours prior to beginning work at that
location. The Contractor shall also take care to minimize exposure of transit users to construction
hazards in proximity to all transit stops that are in service during work operations.

2.1 Project Contacts. The Contractor shall notify the following contacts at KCATA to coordinate
scheduling throughout the project with them or their designated representative(s):

AJ Farris

Office: (816)346-0332
Cell: (913)219-8650
Email: ajfarris@kcata.org

3.0 Temporary Facilities. In locations where the Contractor's operations may affect a transit
stop location, a temporary stop may be required. Signage of the temporary stop shall be in
accordance with Specification Section 104.10.2, and placement shall be coordinated with KCATA.
All temporary transit stops shall be located in proximity to the existing stop it is representing,
accessible, clear and conspicuous to both the transit rider and facility operator and be located
where it is safe from hazards within the work area.

4.0 Permanent Facilities. Locations for proposed bus stop are identified in the contract plans.
The Contractor shall remove the existing bus stop pads and benches. This work shall not be paid
for separately but be included in the Lump Sum cost of Removal of Improvements. The Contractor
shall coordinate with KCATA for delivery of existing benches.

4.1 Benches. At existing transit stops with benches, the Contractor shall coordinate with the
KCATA for KCATA to remove the existing bench prior to the Contractor’s activities at the location.
KCATA shall store and reinstall the bench at the completion of the Contractor’s work at the transit
stop location.

5.0 Basis of Payment. No direct payment will be made for any labor, equipment, materials, and
time required to comply with this provision.

GG. Video Detection System

1.0 Description. The Contractor shall furnish and install all equipment, materials, software, and
other miscellaneous items that are required to provide a fully functional Video Detection System
for the control of bicycle and vehicular traffic signals.

2.0 Material. The video detection system shall consist of power supply, hard-wired video
cameras, all necessary video and power cabling with end connectors, mounting brackets, surge
protection as recommended by the manufacturer, video detection processors/extension modules
capable of processing the number of camera and phase combination video sources shown on the
project plans. The video detection system will be defined as the complete assembly of all required
equipment and components for detection of vehicles. Each video detection system shall consist
of the video camera(s), lightning arrester for video cabling, processor unit(s), control device
(mouse or keypad;), software and license for system control via a computer or USB (if applicable),
communication components, and a color monitor. All camera views shall be obtainable without
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requiring the disconnection and reconnection of cables within the system. The video detection
systems in the list below are the only systems that are tested, fully functional, and approved for
use in the Kansas City District:

1. Autoscope Vision
2. Autoscope Rackvision Terra
3. lteris Vantage Vector

3.0 Installation Requirements. The video detection system shall be installed per the
manufacturer's recommendations. The installer shall be certified by the video detection system’s
manufacturer to install the system. All coaxial and ethernet cable runs (if used) shall be
continuous without a splice from the cabinet to the camera. If requested by the engineer, a factory
certified representative from the supplier shall be available for on-site assistance for a minimum
of one day during installation.

A separate grounded 120 VAC service outlet shall be provided in the controller cabinet for
supplying power to the parts of the video detection system requiring AC power. Use of the
grounded service outlet located on the cabinet door will not be permitted.

3.1 Detection Zones. The detection zones shall be created by drawing the detection zones on
the video image (minimum 2 zones). A graphical user interface shall be built into the video
detection system and displayed on a video monitor or computer. It shall be possible to edit
previously defined detector configurations to fine-tune detection zone placement. When a vehicle
is detected by crossing a detection zone, there shall be a visual change on the video display, such
as a flashing symbol or a change in color or intensity to verify proper operation of the video
detection system.

The video detection system shall have a method to send and receive communications from the
system to a central location. It should be able to obtain a live video image and configured detection
zones. The user should have the ability to change detection zones and detection settings in real
time from the central location. The system shall be able to have re-addressable IP address or
addresses.

3.2 Performance. Overall performance of the video detection system shall be comparable to
inductive loops. Using camera optics and in the absence of occlusion, the video detection system
shall be able to detect vehicle presence with 98% accuracy under normal day and night conditions
with only slight deterioration in performance under adverse weather conditions, including fog,
snow and rain. When visibility exceeds the capabilities of the camera, the video detection system
shall default to placing a call on all detectors. Supportive documentation is required to meet this
specification and shall be provided to the Engineer before installation.

3.3 Vehicle Data. In addition to presence detection, the video detection system shall be capable
of performing at a minimum the following calculations in real time and store all values for each
camera view for any visible lane without the addition of another device:

a) Speed

b) Volume

c) Lane Occupancy

d) Vehicle Classification

e) Other available performance measures
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For speed calculations thru movements are required. Turning movement measurements are
desired but not required. For volume measurements/calculations both mainline thru and all turning
movements are required. All values are to be assigned to detector channels within the controller.
If this requirement cannot be met all values must be able to be exported thru an excel
spreadsheet. Other performance measures must be clearly defined. In all cases all performances
measures must be ultimately available in an easily usable, exportable format (USB, Ethernet, or
built Wi-fi Computer). The contractor shall provide documentation to the Engineer to confirm the
volumes are configured and operational through the video detection system.

3.4 Monitor. The monitor shall be an LCD active matrix with a minimum 7” diagonal screen color
monitor, an NTSC-M system, HDMI, VGA, and BNC video in-out connections built into the
housing. The unit shall be compact and lightweight, with a stand on the cabinet shelving, have
low power consumption, constructed to operate under extreme temperature conditions, and run
on AC power. AC adaptor shall be included. The monitor shall be installed to automatically power
on when the cabinet door is opened and automatically power off when the cabinet door is closed.
A manual on/off switch shall be provided.

3.5 Video Camera and Housing. The camera shall produce a high definition (HD) color video
image of vehicles during daylight hours, with an optional production of black and white images
during nighttime hours. The camera shall be able to detect a minimum of 500 ft in advance of the
signal. Detection shall work properly during night hours without the need of additional luminaire
lighting at the signal. The video shall produce a clear image for scenes. The camera shall include
an electronic shutter or auto iris control based on average scene luminance and shall be equipped
with an auto iris lens, as well as sun shield that prevents sunlight from directly entering the lens.
The sun shield shall include a provision for water diversion to prevent water from flowing in the
camera field of view and shall be able to slide forward and back. The total weight of the enclosure,
camera, lens, housing, sun shield and mounting bracket shall be less than 10 pounds.

3.6 Video Detection System Connections. The system must be able to connect through
computer or mouse/video for configuring the detection zones. The equipment shall be provided
with a NEMA TS2 interface as shown on the plans.

At a minimum, each lane of traffic shall be able to have its own output. A minimum of 32 detector
outputs is required for the system but should be capable of expanding to 64 outputs if required
based on the geometry of the intersection.

The contractor shall be responsible for any changes or additions to either an existing or new
cabinet in order to provide a properly functional video detection system and monitor display. This
may include, but is not limited to, additional SDLC connectors, shelf relocation and component
reorganization. No direct pay for any changes or additions. All required connections will be
considered part of the video detection system installation.

3.7 Warranty of Video Detection System. The video detection system including cameras shall
be warranted to be free of defects in material and workmanship for a minimum of 3 years. During
the warranty period, technical support from factory certified personnel or factory certified installers
shall be available from the supplier. Ongoing software support by the supplier shall include
updates for the processor unit and computer software and shall be provided at no cost during the
warranty period. The update of the processor unit software to be NTCIP compliant shall be
included.

4.0 Construction Requirements. Construction requirements shall conform to Sec 902.
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5.0 Documentation and Testing. The contractor shall provide one bound copy for the signal
cabinet and one pdf version of the user’'s manual.

6.0 Method of Measurement. Method of measurement shall conform to Sec 902.

7.0 Training. MoDOT may require training on the maintenance and operation of the detection
system. Maintenance and operation personnel shall be trained on troubleshooting, maintenance
and repair of cameras and all serviceable equipment. Training shall include field level
troubleshooting and bench repair. This training shall be for a minimum of sixteen hours over two
days. Training shall be conducted at a time and location mutually agreeable by the contractor
and the signal shop traffic supervisor or as directed by MoDOT.

7.1 Basis of Payment. Measurement and payment for work covered by this specification shall
include all equipment, tools, labor, programming, and materials necessary and shall be paid at
the contract unit price as follows:

Item No. Type Description
903-99.02 Each KC District Video Detection System

HH. Saw Cutting for Removal of Improvements

1.0 Description. Saw cutting will be necessary for removal of improvements in certain locations
as depicted in the contract plans. A number of locations and estimated saw cut lengths have been
identified and quantified in the table for Removal of Improvements that has been included in the
Schedule of Quantities. The list included within the Schedule of Quantities may not be all inclusive
and the Contractor's means and methods may require an alternate removal method be employed.

2.0 Construction Requirements. All materials and work performed for this item shall be in
accordance with Section 202.

2.1 Exception for Full Depth Pavement Repair Saw Cutting. This provision does not apply to
the perimeter and internal saw cutting required for full depth pavement repairs, which shall be
governed by the requirements of Section 613.

3.0 Method of Measurement. With the exception of full depth pavement repair, no measurement
shall be made for saw cutting.

4.0 Basis of Payment. With the exception of full depth pavement repairs, all saw cutting shall
be considered incidental to and completely covered by the contract lump sum price Removal of
Improvements. No direct payment will be made for any labor, equipment, materials, and time
required to comply with this provision.

Il. Pavement Marking Layout

1.0 Description. The striping lane lines on sections of roadway with multiple traffic lanes in one
direction shall be placed in a manner in which the start and stop points for all intermittent lane
lines match and line up even transversely across all traffic lanes. For all installations of intermittent
pavement markings care should be taken to align the skips longitudinally to consistently match
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the spacing of the existing UIP intermittent lane line at both start and end points of the
improvement section.

2.0 Construction Requirements. The Contractor shall submit to the Engineer for review and
approval a pavement marking installation plan. This plan will include the Contractor’s proposal for
installing the intermittent pavement markings to meet the requirements outlined above.

2.1 Final striping will not begin until the contractor has received approval of pavement marking
installation plan.

3.0 Basis of Payment. All costs and expense incurred by the Contractor in fulfilling the
requirements of this provision shall be considered incidental to pavement marking bid items.

JJ. Drainage Maintenance During Construction

1.0 Description. The Contractor’s attention is called to the drainage construction. The
Contractor is required to maintain drainage during construction and to ensure that the existing
drainage system continues to convey all storm water until the storm lids have been replaced or
adjusted.

2.0 Basis of Payment. No direct payment will be made to the Contractor to recover the cost of

equipment, labor, materials, or time required to fulfill the above provisions, unless specified
elsewhere in the contract document.

KK. ADA Compliant Movable Barricade

1.0 Description. This work shall consist of providing movable barricades to close the existing
pedestrian facilities during construction and/or to safely reroute pedestrians around construction
activities. The Contractor will be responsible for moving the pedestrian barricades to coincide with
their planned order of work.

2.0 Construction Requirements. The Contractor shall use a movable barricade that meets the
requirements as established by the ADA. The pedestrian barricades shall be of self-supporting
type, having a minimum length of 6 feet per unit. The face of the barricade shall not extend into
an adjacent sidewalk considered open for pedestrian use. The Contractor will be responsible for
setting and maintaining the pedestrian barricades until all of the proposed improvements have
been constructed.

3.0 Method of Measurement. Measurement for ADA Compliant Movable Barricade will be made
per each for each 6 foot (minimum) unit provided.

4.0 Basis of Payment. Payment for all work necessary to fulfill the requirements noted above
shall be considered completely covered in the contract unit price for the following. No direct
payment will be made for any necessary relocation of the ADA Complaint Barricade.

Iltem Number Unit Description
616-99.02 Each Misc. ADA Compliant Movable Barricade
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LL. Shotcrete Concrete Repair

1.0 Description. Substructure repair (formed and unformed), superstructure repair (unformed)
and slab edge repair shall be in accordance with Sec 704 and as shown on the contract plans.
Shotcrete, in accordance with this Special Provision, shall be used for slab edge repair and may
be used at the Contractor’s option for formed and unformed substructure and superstructure
repairs.

1.1 Shotcrete shall be in accordance with the current requirements of American Concrete
Institute (ACI) 506.2-13, "Specification for Shotcrete", except as otherwise specified. Shotcrete
shall consist of an application of one or more layers of mortar or concrete conveyed through a
hose and pneumatically projected at a high velocity against a prepared surface.

1.2 Shotcrete shall be produced by a dry-mix process. The dry-mix process shall consist of
thoroughly mixing all the ingredients except accelerating admixtures and mixing water and
conveying the mixture through the hose pneumatically and the mixing water is introduced at the
nozzle. For additional descriptive information, the Contractor's attention shall be directed to the
ACI 506R-16, "Guide to Shotcrete”.

2.0 Contractor Experience Requirements.

2.1 Workers, including foremen, nozzlemen and delivery equipment operators, shall be fully
experienced to perform the work.

2.2 Initial qualification of nozzlemen will be based ACI or EFNARC certification for the application
process being used. The nozzlemen shall submit documented proof they have been certified in
accordance with the ACI 506.3R-91 “Certification of Shotcrete Nozzlemen” or EFNARC
“Nozzleman Certification Scheme”. The certification shall have been done by an ACI or EFNARC
recognized shotcrete testing lab and/or recognized shotcreting consultant and have covered the
type of shotcrete to be used (plain dry-mix).

2.3 The Contractor may supply 1 reference project for the project nozzleman in lieu of completing
test panels in accordance with Section 5.1 of this Job Special Provision to demonstrate the
experience of the nozzleman in similar shotcrete application work. Owner contact information for
the reference project shall be provided to allow for the Engineer to confirm satisfactory results.

3.0 Shotcrete Materials.
3.1 Shotcrete materials shall consist of one of the following premixed and packaged materials:

a) BASF MasterEmaco S 211SP
b) Euclid Chemical Eucoshot F
c) King Shotcrete MS-D1

d) CTS Cement Low-P

3.2 No material testing is anticipated. Acceptance will be based on the prequalified materials
listed in this Special Provision, approval of the nozzleman prior to material placement, and visual
inspection. If questions arise based from visual examination, placement methods, curing methods
or other potentially undesirable influences the Engineer reserves the right to test any material
properties listed on the published product data sheet for the material selected. Testing will be
done at the Contractor’s expense.
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3.3 Material shall be delivered, stored, and handled to prevent contamination, segregation,
corrosion or damage.

3.4 Proportioning and Use of Admixtures. Admixtures will not be permitted unless approved
by the Engineer.

3.5 Bonding Agents. Bonding agents will not be permitted.
3.6 Air Entrainment. Additional air entrainment admixtures will not be required.
4.0 Construction Submittals.

4.1 At least 15 days before the planned start of formed and unformed substructure repair, a copy
of the following information shall be submitted in writing to the Engineer for review:

(a) Written documentation of the nozzlemen's qualifications including proof of ACI or
EFNARC certification;

(b) Proposed methods of shotcrete placement and of controlling and maintaining facing
alignment including equipment models;

(c) Shotcrete mix; and

(d) One reference project including: Nozzleman’s name, material used, process used, and
whether a blow pipe was utilized. Owner contact information shall be provided to ensure
satisfactory results were accomplished on the reference project; or

(e) A satisfactory test panel shall be provided with the material to be used.

4.2 The Engineer will approve or reject the Contractor's submittals within 10 days after the receipt
of a complete submission. The Contractor will not be permitted to begin formed or unformed
substructure repair with Shotcrete until the submittal requirements are satisfied and found
acceptable to the Engineer. Changes or deviations from the approved submittals shall be re-
submitted for approval. No adjustment in contract time will be allowed due to incomplete
submittals.

4.3 A pre-construction meeting scheduled by the Engineer will be held prior to the start of work.
Attendance shall be mandatory. The shotcrete Contractor shall attend.

5.0 Field Quality Control.

5.1 Production test panels will not initially be required if a reference project for the nozzleman is
provided as outlined in Section 2.3 of this Job Special Provision. The Engineer may halt repair
work if satisfactory results are not produced by the Contractor and require production test panels.
5.2 If a comparable project demonstrating satisfactory results cannot be provided, the skills of the
nozzleman shall be demonstrated and tested with at least one production test panel being
furnished prior to performing repairs.

5.3 Production Test Panels (If Required).

47



Job No.: J4S3412
Route: 1
County: Clay

5.3.1 Qualified personnel shall perform shotcreting and coring of the test panels with the Engineer
present. The Contractor shall provide equipment, materials, and personnel as necessary to obtain
shotcrete cores for testing including construction of test panel boxes, field curing requirements
and coring.

5.3.2 Production test panels shall be made with the minimum full thickness and dimension of 18
x 18 inch and at least 3% inch thick with 2-#4 bars placed in each direction. The #4 bars shall be
centered in the 3% inch dimension and evenly spaced in each direction with the bars touching at
the 4 intersecting locations.

5.4 Test Panel Curing, Test Specimen Extraction and Testing.

5.4.1 Immediately after shooting, the test panels shall be field moist cured by covering and tightly
wrapping with a sheet of material meeting the requirements of ASTM C 171 until delivered to the
testing lab or test specimens are extracted. The test panels shall not be immersed in water. The
test panels for the first 24 hours after shooting shall not be disturbed.

5.4.2 At the direction of the Engineer at least two 3 inch diameter core samples shall be cut at
two of the intersections to ensure consolidation around the bars. If voids are present the material
and nozzleman are not approved for use. The Contractor may continue with changes to the
materials or nozzleman. The same process will be followed until no voids are present.

6.0 Shotcrete Facing Requirements.

6.1 Shotcrete Alignment Control. The final surface of the shotcrete shall maintain the existing
concrete plane surface.

6.2 Surface Preparation. In addition to the manufacturer’s recommendations, the surfaces to be
shotcreted shall be cleaned of loose materials, mud, rebound, overspray, or other foreign matter
that could prevent or reduce shotcrete bond. Shotcrete shall not be placed on frozen surfaces.

6.3 Delivery and Application. In addition to the manufacturer's recommendations, a clean, dry,
oil free supply of compressed air sufficient for maintaining adequate nozzle velocity shall be
maintained at all times. The equipment shall be capable of delivering the premixed material
accurately, uniformly and continuously through the delivery hose. Shotcrete application thickness,
nozzle technique, air pressure and rate of shotcrete placement shall be controlled to prevent
sagging or sloughing of freshly applied shotcrete.

6.3.1 The shotcrete shall be applied from the lower part of the area upwards to prevent
accumulation of rebound. The nozzle shall be oriented at a distance and approximately
perpendicular to the working face so that rebound will be minimal and compaction shall be
maximized. Special attention shall be paid to encapsulating reinforcement. Care shall be taken
while encasing reinforcing steel and mesh to keep the front face of the reinforcement clean during
shooting operations, so that the shotcrete builds up from behind, to encase the reinforcement and
prevent voids and sand pockets from forming. If a blow pipe was used to qualify, a blow pipe shall
be required. The blow pipe is used to remove rebound and overspray immediately ahead of the
nozzle. Rebound shall not be worked back into the construction. Rebound that does not fall clear
of the working area shall be removed. Hardened rebound and hardened overspray shall be
removed prior to the application of additional shotcrete using abrasive blast cleaning, chipping
hammers, high pressure water blasting or other suitable techniques.
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6.3.2 When using multiple layer shotcrete construction, the surface of the receiving layer shall be
prepared before application of a subsequent layer, by either:

(a) Brooming the stiffened layer with a stiff bristle broom to remove all loose material,
rebound, overspray or glaze, prior to the shotcrete attaining initial set.

(b) If the shotcrete has set, surface preparation shall be delayed 24 hours, at which time
the surface shall be prepared by sandblasting or high pressure water blasting to remove
all loose material, rebound, hardened overspray, glaze or other material that may prevent
adequate bond.

6.4 Defective Shotcrete. The Engineer will have authority to accept or reject the shotcrete work.
Shotcrete that is not in accordance with the project specifications may be rejected either during
the shotcrete application process, or on the basis of tests. Shotcrete surface defects shall be
repaired as soon as possible after placement. Shotcrete that exhibits segregation, honeycombing,
laminations, voids or sand pockets shall be removed and replaced. In-place shotcrete determined
not meeting the published Technical Information for the product used will be subject to
remediation as approved by the Engineer. Possible remediation options range from required latex
over coating for excessive cracking up to removal and replacement at the Contractor's expense

6.5 Construction Joints. Construction joints shall be tapered uniformly toward the excavation
face over a minimum distance equal to the thickness of the shotcrete layer. Square joints will not
be permitted except at the expansion joint. The surface of the joints shall be rough, clean and
sound. A minimum reinforcement overlap at reinforcement splice joints shall be provided. The
surface of a joint shall be clean and wet before adjacent shotcrete is applied.

6.6 Final Face Finish. Shotcrete finish shall be a wood float, rubber float, steel trowel or smooth
screeded finish.

6.7 Additional Construction Requirements.

6.7.1 If the work to be performed is in the vicinity of a jurisdictional water of the US, care shall be
taken to avoid any rebound from entering the regulated waterway.

6.7.2 If the work to be performed is in the vicinity of an enclosed drainage system, care shall be
taken to avoid any rebound from entering the drainage system.

6.8 Weather Limitations.

6.8.1 The shotcrete shall be protected if placed when the ambient temperature is below 40°F and
falling or when likely to be subject to freezing temperatures before gaining sufficient strength. Cold
weather protection shall be maintained until the compressive strength of the shotcrete is greater
than 725 psi. Cold weather protection includes blankets, heating under tents or other means
acceptable to the Engineer. The temperature of the shotcrete mix, when deposited, shall be not
less than 50°F or more than 85°F. The air in contact with the shotcrete surfaces shall be
maintained at temperatures above 32°F for a minimum of 7 days.

6.8.2 If the prevailing ambient temperature conditions (relative humidity, wind speed, air
temperature and direct exposure to sunlight) are such that the shotcrete develops plastic
shrinkage and/or early drying shrinkage cracking, shotcrete application shall be suspended. The
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Contractor shall reschedule the work to a time when more favorite ambient conditions prevail or
adopt corrective measures, such as installation of sun screens, wind breaks or fogging devices
to protect the work. Newly placed shotcrete exposed to rain that washes out cement or otherwise
makes the shotcrete unacceptable shall be removed and replaced at the Contractor’s expense.

6.9 Curing. Permanent shotcrete shall be protected from loss of moisture for at least 1 day after
placement. Shotcrete shall be cured by methods that keep the shotcrete surfaces adequately wet
and protected during the specified curing period. Curing shall commence within one hour of
shotcrete application. When the ambient temperature exceeds 80°F, the work shall be planned
such that curing can commence immediately after finishing. Curing shall be in accordance with
the following requirements.

(a) Membrane Curing. Membrane curing is required on overhead surfaces that cannot
be adequately wet cured. Curing compounds will not be permitted on any surface against
which additional shotcrete or other cementitious finishing materials are to be bonded
unless the surface is thoroughly sandblasted in a manner acceptable to the Engineer.
Membrane curing compounds shall be spray applied as quickly as practical after the initial
shotcrete set at rate of coverage of not less than 7.1 square feet per gallon.

7.0 Safety Requirements. Nozzlemen and helpers shall be equipped with gloves, eye protection
and adequate protective clothing during the application of shotcrete. Whip checks are required on
air lines. The Contractor shall be responsible for meeting all federal, state and local safety
requirements.

8.0 Method of Measurement. Measurement of Substructure Repair (Formed), Substructure
Repair (Unformed), Superstructure Repair (Unformed) and Slab Edge Repair shall be in
accordance with Sec 704.

9.0 Basis of Payment. Payment for Substructure Repair (Formed), Substructure Repair

(Unformed), Superstructure Repair (Unformed) and Slab Edge Repair shall be in accordance with
Sec 704.

MM. Median Island Cut-Throughs

1.0 Description. This work shall consist of providing a median or median island cut-through that
is compliant with current Americans with Disabilities Act (ADA) and MoDOT guidelines at locations
shown on the plans and as directed by the Engineer.

2.0 Construction Requirements. The Contractor shall be responsible for removing the existing
median and if necessary, the existing pavement and base prior to installing the new cut-through
as shown in the plans and as per Section 608 in both the Standard Plans and Standard
Specifications. If new pavement/sidewalk is to be installed, it shall be minimum 7” Concrete
Sidewalk on a 4” Type 5 Aggregate Base with new median island dowelled into the new sidewalk.
Truncated domes installed within the island or median cut-throughs shall be placed flushed with
the face of the curb/island.

2.1 ADA Ramps. If there is a ramp that provides access to the raised portion of the island or

median instead of cutting through a portion of the island or median, then that area of concrete will
be paid for separately as an ADA Curb Ramp, per each, and not per quantities noted below.
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2.2 Cross Slope through Cut-Throughs. The Contractor shall meet ADA requirements
regarding cross slope through the cut-through.

3.0 Method of Measurement. Final measurement shall not be made except for authorized
changes during construction or where applicable errors are found in the contract quantity. The
revision or correction will be computed and added to or deducted from the contract quantity for
each item list in the Basis of Payment.

4.0 Basis of Payment. Payment for furnishing and installing a new median or median island cut-
through shall include all excavation, base compaction, saw cuts, removal of existing pavement and
median island, new sidewalk and base, new median island, new truncated domes, and all
materials, equipment, tools, labor, and work incidental thereto, and shall be considered to be
completely covered by the contract unit price for items listed below as indicated in the plans.

Pay Item Number Type/Description Unit
202-20.10 Removal of Improvements Lump Sum
304-05.04 Type 5 Aggregate for Base (4 In. Thick) S.Y.
608-30.06 6 in. Concrete Median Strip S.Y.
502-11.12 Concrete Pavement (12 in. Non-Reinforced) S.Y.
608-10.12 Truncated Domes S.F

NN. Dewatering

1.0 Description. This provision covers dewatering the site as necessary to provide suitable
conditions for construction of the box culvert as approved by the engineer. This work will only be
performed at the discretion of the engineer and will be underrun if not required by the engineer.
If the engineer determines it necessary to provide dewatering, the work shall be performed in
accordance with Sec 206 and this job special provision.

2.0 Construction Requirements. Dewatering shall provide a dry work area suitable to construct
the box culvert within specifications, as approved by the engineer. Typical dewatering methods
consist of, but are not limited to, construction of cofferdams, seal courses, over excavation, well
point systems, dewatering and drainage diversion. Any dewatering method utilized shall conform
to all environmental laws and regulations.

3.0 Method of Measurement. No measurement will be made.

4.0 Basis of Payment. Payment for dewatering will be made regardless of which dewatering
means is utilized. No payment will be made if the work area is not maintained in a dewatered
state as approved by the engineer. The lump sum payment for dewatering will be considered full
compensation, and no time extensions will be made regardless of which means and methods are
utilized by the contractor.

O0O. Drop Inlet Cleanout

1.0 Description. This work shall consist of cleaning out drop inlets. Drop inlets may be cleaned
out by hand, mechanical, water or other approved method. The chosen method of drop inlet
cleanout shall be approved by the engineer.
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2.0 Requirements. The Contractor shall be required to contain any sedimentation and/or
potential pollutants and prevent them from flowing into receiving streams, rivers, or downstream
storm drainage. Sediment materials collected shall be disposed of, by the Contractor, in a manner
so as not to damage or pollute any adjacent or downstream property.

3.0 Method of Measurement. Drop inlet cleanout shall be measured per each.
4.0 Basis of Payment. Drop inlet cleanout shall be paid under the contract Item Number 604-
99.02, “Drop inlet Cleanout”, per each. The Drop Inlet Cleanout pay item shall include all material,

equipment, dispose of flushed sediment, trash, other pollutants, labor and any other incidental
work associated with the drop inlet cleanout.

PP. Clean Water Act Requirements

1.0 Description. The Contractor shall be aware that any work within streams, wetlands, or special
aqguatic sites requires a Section 404 permit from the Corps of Engineers.

2.0 The project meets the conditions of the following listed permits with no pre-construction
notification to the Corps of Engineers:

Section 404 Nationwide Permit 3 (Maintenance Projects)

3.0 The Contractor shall abide by all general conditions of Section 404 and 401 Permits, and
specific conditions of the following listed Nationwide Permit found in the General Provisions and
Supplemental Specifications to the current Missouri Standard Specifications for Highway
Construction referenced in this contract.

Section 404 Nationwide Permit 3 (Maintenance Projects)

3.1 If there are any changes to the scope or limits to the project, the Contractor must notify the
Engineer who will then notify the MoDOT Environmental Section to verify that the project still
meets permit conditions.

3.2 No additional time will be added to the contract for the contractor to obtain any permits.

4.0 Basis of Payment. There will be no direct payment for compliance with this provision.

QQ. MoDOT'’s Construction Workforce Program NJSP-15-17A

1.0 Description.

1.1 Projects utilizing federal funds include contract provisions for minority and female workforce
utilization in the various trade crafts used to complete construction contracts. These federal
contract workforce goals are described in the section labeled “Notice of Requirement for
Affirmative Action to Ensure Equal Employment Opportunity”. These goals are included in all
MoDOT federal aid contracts and are under the authorization and enforcement of the U.S.
Department of Labor (US DOL).

1.2 The Federal workforce requirement (Goals — TABLE 1) is authorized in 41 CFR Part 60-4
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and Executive Order 11246 which set Equal Employment Opportunity goals with Affirmative
Action requirements.

1.3 The required federal aid workforce provisions noted above, coupled with the following
additional contract provisions, constitute MoDOT’s Construction Workforce Program herein called
Program.

1.4 This provision does not require pre-qualification nor is it a condition of award.

1.5 The Program does not eliminate or limit any actions the US DOL may take in relation to this
contract’s federal provisions.

1.6 The Program goals included in the contract are separate from any Disadvantaged Business
Enterprise (DBE) or On-The-Job (OJT) training provision that may be included as contract
provisions. DBE and OJT goals may or may not be included in a contract based on the individual
size of contracts, type of contract work, anticipated length of contract, available and willing
resources or other reasons.

1.7 Contractor, for the purpose of this provision, means the prime contractor and any and all
subcontractors.

1.8 Itis expected that the contractor recognizes the construction workforce goals for both minority
and female workers in the project’'s county and make efforts to attain those goals, if possible,
through the existing workforce makeup of the prime (including subcontractors) that will be on the
project and/or through hiring opportunities that may arise for the project. However, it is not the
intent of this provision to compel any contractor to displace existing workforce or move workers
around to just meet the workforce goals.

1.9 If the contractor’s existing Missouri construction workforce meets or exceeds the federal
workforce goals established in Table 1, then the OJT goal (Training Provision) if included in the
contract, does not be apply.

1.10 Contractor’s Workforce Plan. The Contractor shall submit its Workforce Plan a minimum
of 1 week before construction starts. One plan shall be submitted for the project that shall include
the cumulative planned workforce of the prime and subcontractor(s). The contractor shall prepare
the plan, for total minority and female utilization, regardless of the craft. The Engineer will provide
the Contractor with comments regarding their Workforce Plan prior to the start of construction.
Once work starts, all monthly reporting shall include the craft of each worker reported. If the
contractor’s plan includes project manager, direct project support roles, project testers or other
project professionals, these designations should also be included in addition to the workers
designated by craft such as laborer, operator, carpenter, ironworker and others.

1.11 The plan accepted by the engineer before the start of construction will be the effort expected
of the prime contractor to maintain during the life of the project.

1.12 If the contractors planned project workforce plan (including OJT hours if included in the
contract) is short of the goals included in Table 1, there is opportunity for the contractor to receive
a reimbursement of $10.00 / hour for any new project minority and female hires needed through
the remainder of the project. The reimbursement is applicable to work that qualifies for prevailing
wage under the federal Davis-Bacon Act, 40 U.S.C. 88 3141-3148, in accordance with an
approved workforce plan. Any reimbursement must be pre-approved by the Engineer. The
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reimbursement is provided as a remedy to the contractor and as an aid in the long-term growth
of experienced persons in the building of roads and bridges in Missouri. The contractor shall
manage the plan through the life of the project as described in the plan or as modified, in
coordination with the Engineer. The total amount available per project is not capped.

1.13 The Contractor’s workforce plan may include existing construction support and professional
services staff.

2.0 Forms and Documentation. The bidder must submit the following documents if awarded
the contract:

Cumulative Workforce Utilization Reports. This report is contract specific. One report shall
be submitted to the Engineer by the 15" of each month. The report will be used to report the total
workforce compliance data for the prime contractor and all subcontractors retained by the
contractor on the Commission’s construction contract. The reporting shall include the workforce
hours per each craft broken down by gender and ethnicity. Construction Support, testing and
other professional services hours shall be included as these hours are part of the overall plan.
The report will include the previous month’s hours worked for the project. For projects less than
60 days in length, only one report with total hours worked by classification is required at
substantial completion of construction.

3.0 Methods for Securing Workforce Participation and Good Faith Efforts.

3.1 By submitting a bid, the Bidder agrees, as a material term of the contract, to carry out
MoDOT’s Construction Workforce Program by making good-faith efforts to utilize minority and
female workers on the contractor’s job sites to the fullest extent consistent with submitting the
lowest bid to MODOT. The Bidder shall agree that the Program is incorporated into this document
and agree to follow the Program. If a bidder is unable to meet the workforce goals at the time of
bid, it shall be required to objectively demonstrate to MoDOT that the goals have been met or
demonstrate a good faith effort has been made with the level of effort submitted prior to the start
of construction.

3.2 The Engineer, through consultation with MoDOT’s External Civil Rights (ECR’s) Division, may
determine that the contractor has demonstrated that good-faith efforts to secure minority and
female participation have been made.

3.3 In evaluating good-faith efforts, the ECR’s Division will take into consideration the affirmative
actions listed in the Federal Provisions (including provisions of Executive Order 11246).

3.4 MoDOT’s Program allows the contractor flexibility to implement a project specific workforce
and improve the diversity of their existing workforce that can be utilized across various areas of
the state to meet future MoDOT Program goals and Federal Provisions.

3.5 If the contractor’s approved plan changes during the project and/or the available workforce
changes from what is approved at any time, it is the contractor's responsibility to remedy, in
coordination with MoDOT’s ECR Division, the conditions as outlined and made available through
this provision.

4.0 Compliance Determination. (Required with project closeout) All documentation and on-
site information will be reviewed by MoDOT’s ECR Division in making a determination of whether
the contractor made sufficient good faith efforts to meet the compliance with MoDOT’s
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Construction Workforce Program.

5.0 Liquidated Damages. If the contractor elects to not submit a workforce plan prior to work
starting or fails to fulfill their workforce plan committed to prior to the start of construction, the
contractor will be required to establish a good-faith effort determination, as to why either of these
events occurred. MoDOT may sustain damages, the exact extent of which would be difficult or
impossible to ascertain, as this impacts the cost of future road and bridge construction. Therefore,
in order to liquidate those damages, MoDOT shall be entitled, at its sole discretion, to deduct and
withhold the following amounts: The sum of one thousand five hundred ($1,500)

6.0 Administrative Reconsideration. The contractor shall be offered the opportunity for
administrative reconsideration upon written request related to findings and/or actions determined
by MoDOT’s ECR’s Division. The Administrative Reconsideration Committee shall be composed
of individuals not involved in the original MoDOT determination(s).

7.0 Available Pre-Apprentice Training Programs. The Commission has established a labor
force recruiting program intended to assist contractors in identifying, interviewing and hiring
gualified job applicants. MoDOT strongly encourages the hiring of individuals from the MoDOT
funded pre-apprentice training programs.

8.0 Independent Third-Party Compliance Monitor (Monitor). MoDOT may utilize a monitor
that will be responsible for tracking the project's workforce utilization for the information the
contractor submits. The contractor and its subcontractors shall allow the monitor access to their
reports, be available to answer the monitor’s questions and allow the monitor to access to the site
and to contractor and subcontractor employees. The monitor shall abide by the contractor’s
project site protocols.

9.0 Regional Diversity Council (Council). (Applicable to the Kansas City and St. Louis District
regions only) The Council shall consist of local community leaders, leadership of local
construction trades, MoDOT staff, Industry representation, and a representative(s) from the
Federal Highway Administration. The Council will meet quarterly and evaluate the workforce
activity per each project according to the following criteria:

a. Review monthly workforce reports.

b. Review progress toward the stated project workforce program.

c. Review findings of Administrative Reconsideration hearings.

d. Recommend other workforce actions to MoDOT.

10.0 Federal Workforce Goals.
Female Participation for Each Trade is 6.9% Statewide for Missouri.

Minority Participation for Each Trade is shown below in Table 1.

TABLE 1.
County Goal (Percent) County Goal (Percent)
Adair 4 Linn 4
Andrew 3.2 Livingston 10
Atchison 10 McDonald 2.3
Audrain 4 Macon 4
Barry 2.3 Madison 11.4
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Barton 2.3 Maries 11.4
Bates 10 Marion 3.1
Benton 10 Mercer 10
Bollinger 114 Miller 4
Boone 6.3 Mississippi 114
Buchanan 3.2 Moniteau 4
Butler 11.4 Monroe 4
Caldwell 10 Montgomery 11.4
Callaway 4 Morgan 4
Camden 4 New Madrid 26.5
Cape Girardeau 11.4 Newton 2.3
Carroll 10 Nodaway 10
Carter 11.4 Oregon 2.3
Cass 12.7 Osage 4
Cedar 2.3 Ozark 2.3
Chariton 4 Pemiscot 26.5
Christian 2 Perry 11.4
Clark 3.4 Pettis 10
Clay 12.7 Phelps 11.4
Clinton 10 Pike 3.1
Cole 4 Platte 12.7
Cooper 4 Polk 2.3
Crawford 11.4 Pulaski 2.3
Dade 2.3 Putnam 4
Dallas 2.3 Ralls 3.1
Daviess 10 Randolph 4
DeKalb 10 Ray 12.7
Dent 114 Reynolds 11.4
Douglas 2.3 Ripley 11.4
Dunklin 26.5 St. Charles 14.7
Franklin 14.7 St. Clair 2.3
Gasconade 11.4 St. Francois 11.4
Gentry 10 Ste. Genevieve 11.4
Greene 2 St. Louis City 14.7
Grundy 10 St. Louis County 14.7
Harrison 10 Saline 10
Henry 10 Schuyler 4
Hickory 2.3 Scotland 4
Holt 10 Scott 11.4
Howard 4 Shannon 2.3
Howell 2.3 Shelby 4
Iron 11.4 Stoddard 11.4
Jackson 12.7 Stone 2.3
Jasper 2.3 Sullivan 4
Jefferson 14.7 Taney 2.3
Johnson 10 Texas 2.3
Knox 4 Vernon 2.3
Laclede 2.3 Warren 11.4
Lafayette 10 Washington 114
Lawrence 2.3 Wayne 11.4
Lewis 3.1 Webster 2.3
Lincoln 11.4 Worth 10
Wright 2.3
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STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY CONSTRUCTION

CONTRACT SPECIFICATIONS (EXECUTIVE ORDER 11246)

This contractor and subcontractor shall abide by the requirements of 41 CFR 60-1.4(a), 60-
300.5(a) and 60-741.5(a). These regulations prohibit discrimination against qualified individuals
based on their status as protected veterans or individuals with disabilities, and prohibit
discrimination against all individuals based on their race, color, religion, sex, sexual orientation,
gender identity or national origin. Moreover, these regulations require that covered prime
contractors and subcontractors take affirmative action to employ and advance in employment
individuals without regard to race, color, religion, sex, sexual orientation, gender identity, national
origin, disability or veteran status.

As used in these specifications:

"Minority" includes;

(i)
(i)
(iii)

(iv)

Black (all person having origins in any of the Black African racial groups
not of Hispanic origin);

Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South
American or other Spanish Culture or origin, regardless of race);

Asian and pacific islander (all persons having origins in any of the original
peoples of the Far East, southeast Asia, the Indian Subcontinent, or the
Pacific Islands; and

American Indian or Alaskan Native (all persons having origins in any of the
original peoples of North American and maintaining identifiable tribal
affiliations through membership and participation or community
identification).
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