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JOB 
SPECIAL PROVISIONS 

 
A. General - Federal JSP-09-02K 
  
1.0  Description.  The Federal Government is participating in the cost of construction of this 
project.  All applicable Federal laws, and the regulations made pursuant to such laws, shall be 
observed by the contractor, and the work will be subject to the inspection of the appropriate 
Federal Agency in the same manner as provided in Sec 105.10 of the Missouri Standard 
Specifications for Highway Construction with all revisions applicable to this bid and contract. 
 
1.1  This contract requires payment of the prevailing hourly rate of wages for each craft or type of 
work required to execute the contract as determined by the Missouri Department of Labor and 
Industrial Relations and requires adherence to a schedule of minimum wages as determined by 
the United States Department of Labor.  For work performed anywhere on this project, the 
contractor and the contractor’s subcontractors shall pay the higher of these two applicable wage 
rates. State Wage Rates, Information on the Required Federal Aid Provisions, and the current 
Federal Wage Rates are available on the Missouri Department of Transportation web page at 
www.modot.org under "Doing Business with MoDOT”, “Contractor Resources".  Effective Wage 
Rates will be posted 10 days prior to the applicable bid opening.  These supplemental bidding 
documents have important legal consequences.  It shall be conclusively presumed that they are 
in the bidder's possession, and they have been reviewed and used by the bidder in the preparation 
of any bid submitted on this project. 
 
1.2  The following documents are available on the Missouri Department of Transportation web 
page at www.modot.org under "Doing Business with MoDOT"; “Standards and Specifications”. 
The effective version shall be determined by the letting date of the project. 
 
   General Provisions & Supplemental Specifications  
 
   Supplemental Plans to July 2024 Missouri Standard Plans  
   For Highway Construction  
 
These supplemental bidding documents contain all current revisions to the published versions 
and have important legal consequences.  It shall be conclusively presumed that they are in the 
bidder's possession, and they have been reviewed and used by the bidder in the preparation of 
any bid submitted on this project. 
 
 
B. Project Contact For Bidder / Contractor Questions 
 
1.0  Any project specific questions shall be directed to the to the following contact: 
 

Benjamin McCabe 
Transportation Project Manager 
MoDOT – Kansas City Design 
Telephone Number – (816) 607-2097 
Email – Benjamin.McCabe@modot.mo.gov 
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2.0  Upon award and execution of the contract, the successful bidder/contractor shall forward all 
questions and coordinate the work with the contract administrator.  The contract will be 
administered and inspected by the engineer/contract administrator listed below: 

 
Russell Penner 
Resident Engineer 
MoDOT- Kansas City Constuction 
Telephone Number – (816) 889-3380 
Email – Russell.Penner@modot.mo.gov 

 
3.0  All questions concerning the bid document preparation can be directed to the Central Office 
– Design at (573) 751-2876. 
 
 
C. Scope of Work 
 
1.0  The scope of work for this project is to provide one-strand access restraint cable, low tension 
guard cable, high tension guard cable, guardrail, and crashworthy end terminal repair and 
replacement on an as needed basis in response to vehicle damage and similar sudden 
occurrence, such as physical damage by the elements, but not solely as a result of wear and tear 
or changes in standards not in connection with a sudden occurrence.  The contractor will be 
notified of the need for work by written notice on a location by location basis. 
 
2.0  The work will be performed along Commission maintained roadways in: 
 
Cass, Clay, Jackson, Platte, and Ray Counties. 
 
3.0  The contract includes pay items to repair various guardrail systems and crashworthy end 
terminals by removal and replacement of major components and assemblies that have been 
damaged. 
 
3.1  The contract includes pay items for removal of existing guardrail systems and end terminals 
and installation of new guardrail, crashworthy end terminals, and related appurtenances complete 
in place.  The Engineer may order a new guardrail system, crashworthy end terminal, or related 
appurtenance to be installed when the existing system and/or terminal is damaged to such a 
significant extent that it is in the best interest of the Commission and the traveling public to install 
new current standard material, complete in place, rather than repair the existing system.  New 
guardrail systems and/or terminals may be used to replace an entire existing system and/or 
terminal, which is partially or wholly damaged, or selected portions of such damaged system 
and/or terminal.  Installation of new guardrail systems and/or terminals may require conformance 
to location specific plans provided by the Engineer.  The work may involve adjusting the location 
of new guardrail systems and/or crashworthy terminals to properly shield the roadside obstacle 
for which the existing damaged system and/or terminal was originally installed.  The determination 
of when an existing guardrail system and/or crashworthy end terminal is significantly damaged 
such that it requires installation of a new system and/or terminal, rather than repair, or when an 
existing system and/or terminal requires adjusting the location will be made by the Engineer. 
 
3.2  The contract includes pay items to repair access restraint cable, low tension guard cable, and 
high tension guard cable systems by removal and replacement of major components and 
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assemblies that have been damaged. 
 
3.3  The contract includes pay items for removal of existing cable systems and installation of new 
cable systems and related appurtenances complete in place.  The engineer may order a new 
cable system or related appurtenance to be installed when the existing system is damaged to 
such a significant extent that it is in the best interest of the Commission and the traveling public 
to install new current standard material, complete in place, rather than repair the existing system.  
New cable systems may be used to replace an entire existing system which is partially or wholly 
damaged or selected portions of such damaged system.  Installation of new cable systems may 
require conformance to location specific plans provided by the engineer.  The work may involve 
adjusting the location of new cable systems to properly shield the roadside obstacle for which the 
existing damaged system was originally installed.  The determination of when an existing cable 
system is significantly damaged such that it requires installation of a new system, rather than 
repair, or when an existing system requires adjusting the location will be made by the engineer. 
 
 
4.0  The engineer reserves the right to have others perform some or all of the work at individual 
locations based on the needs of the Commission. 
 
5.0  Work may be required during both daytime, nighttime, and/or weekend hours. Some guardrail 
work may be on a first priority basis with response required within the time specified in the job 
order. 
 
 
D. Job Order Contract 
 
1.0  A Job Order Contract is an indefinite quantity contract pursuant to which the contractor shall 
perform the work itemized in a Job Order at individual work locations throughout the project limits.  
The contractor shall perform all tasks itemized in the Job Order. 
 
2.0  The engineer may identify the required work at an individual work location in collaboration 
with the contractor at a Joint Scope Meeting, unless the engineer approves other arrangements.  
The engineer will provide the contractor with a draft Detailed Scope of Work which the contractor 
shall review.  Once the detailed Scope of Work is agreed upon, the engineer will issue a Job 
Order to the contractor.  At any given time the contractor may be performing more than one Job 
Order. 
 
3.0  The contract includes a list of fixed cost pay items with fixed unit prices.  Payment for the 
work will be determined by multiplying the fixed unit prices by the Adjustment Factor.  The 
contractor shall bid the Adjustment Factor to be applied to the fixed unit prices.  The total cost of 
an individual Job Order will be determined by multiplying the fixed unit price of each fixed cost 
pay item by the Adjustment Factor. 
 
4.0  Definitions. 
 
4.1.  Detailed Scope of Work.  A written document that sets forth the work the contractor is 
obligated to perform in connection with a particular Job Order. 
 
4.2  Job Order.  A written order from the engineer to the contractor directing the work required at 
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an individual work location in accordance with the Detailed Scope of Work within the Job Order 
Completion Time. 
 
4.3  Job Order Completion Time.  The time within which the contractor must complete the 
Detailed Scope of Work for a particular Job Order. 
 
4.4  Fixed Cost Pay Item.  Work for which a description and fixed cost is set forth in the fixed 
cost pay item list.  
 
4.5  Non-Fixed Cost Pay Item.  Work for which a description and fixed cost is not set forth in the 
pay item list.  Payment for non-fixed cost pay items will be determined in accordance with Sec 
109.4.2, 109.4.3, or 109.4.4.  Non-fixed cost pay items will be paid using an Adjustment Factor of 
1.000. 
 
 
E. Job Order Procedure 
 
1.0  Draft Job Order.  The engineer will prepare a Draft Job Order (DJO) and submit to the 
contractor by email. The DJO will be provided as an Excel spreadsheet and will include the basic 
information listed in Section 1.2. The contractor shall review the DJO and respond by email within 
24 hours, as specified herein. If the contractor agrees to all terms, and accepts the Job Order as 
final, the contractor shall respond with concurrence and proceed with the work under those terms. 
If the contractor has any proposed changes, the contractor shall present those in the response. 
The engineer will consider any proposed changes and respond with a Final Job Order, as 
described in Section 2.0. If additional time is required for the engineer to review the contractor’s 
proposed changes, or if time is needed to hold a Joint Scope Meeting prior to the work, the Notice 
to Proceed date will be postponed accordingly and revised by the engineer. 
 
1.1  Joint Scope Meeting.  For complex job orders, or when price agreement negotiations are 
necessary, or for any other reason deemed necessary by the engineer, a joint scope meeting may 
be required either in person at the job site, or through Microsoft Teams, to plan the work and 
complete all job order terms. Establishment of pricing for any non-fixed cost pay items shall be in 
accordance with Sec 109.4.2 or 109.4.3.  If no agreement to pricing can be made, then the work 
will proceed with payment for non-fixed cost items under Sec 109.4.4. The contractor’s 
attendance at the joint scope meeting is required and at no additional cost. 
 
1.2  Draft Job Order Information.  The Draft Job Order will provide the following information:  
 

(a) Job order number 
(b) MoDOT Property Damage (PD) No. (when applicable) 
(c) County, route, and location 
(d) Date of issuance 
(e) Proposed Notice to Proceed date (as defined elsewhere in these provisions) 
(f) Required completion date 
(g) Designation if work is restricted to the nighttime period only 
(h) Traffic control plan type 
(i) Additional traffic control devices (if needed)  
(j) Speed limit reduction and normal speed limit (if needed)  
(k) General description of repair 
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(l) Estimated repair quantities 
 
2.0  Final Job Order.  Following any revisions to the DJO, as authorized by the engineer, the 
terms in the Job Order are considered binding. The final Job Order is a written notice from the 
engineer to the contractor directing the work to be performed at each work location.  A job order 
is considered a contract document as defined in Sec 101.2. A separate job order will be issued 
for each work location, as defined elsewhere in these provisions. 
 
2.1   The contractor does not have the right to refuse to perform any Job Order or any work 
identified in a Job Order.  If the contractor refuses or fails to perform any Job Order or any work 
identified in a Job Order, the contractor may be considered in default in accordance with Sec 108.   
 
2.2  The Commission reserves the right to cancel or reject a Job Order for any reason.  The 
Commission also reserves the right to not issue a Job Order if that is determined to be in the best 
interests of the Commission.  The contractor shall not recover costs arising out of or related to 
the development of the Job Order including but not limited to the costs to attend the Joint Scope 
Meeting, review the Detailed Scope of Work, subcontractor costs, and the cost to review the Job 
Order Proposal with the Commission.   
 
2.3  Multiple Job Orders.  The engineer may issue multiple job orders with the same or 
overlapping completion periods.  
 
3.0  Completed Job Orders.  Following completion of the Job Order work, the contractor shall 
promptly enter the following information into the Excel Job Order form and return the Job Order 
to the engineer by email:  
 

(a) Actual date that repairs were completed  
(b) Actual repair materials used to complete the work and any traffic control changes, as 

authorized by the engineer  
(c) Printed name of the contractor's authorized representative who is certifying that the 

work is complete and in compliance with the Job Order, Contract, and plans (when 
applicable) 

 
3.1  The engineer will review the completed Job Order, make any necessary adjustments to 
update final quantities, including traffic control, and determine the final payment amount. If any 
additional time to complete the work is warranted due to the engineer changing priority of Job 
Order completion, or for any other reason, the engineer will note such time extension in the 
comments section. Upon acceptance of the work, as described in JSP FINAL INSPECTION AND 
ACCEPTANCE OF THE WORK, the engineer will serve notice of Acceptance for Maintenance 
by converting the final completed Job Order to PDF format, digitally signing, and sending a digital 
copy to the contractor by email. Payment will be made following acceptance. Should any 
liquidated damages be assessed for failure to complete the work on time, a separate contract 
adjustment will be made. 
 
 
F. Term of Contract 
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1.0  The term of this contract shall be for the period commencing July 1, 2025 and ending June 
30, 2026. 
 
2.0  Any work already ordered or in progress when the contract term ends shall be completed in 
accordance with the provisions, price proposals and timelines established in the issued Job 
Order(s), or liquidated damages will be assessed against the contractor in accordance with the 
provisions of this contract.  
 
3.0  The contract may be extended under the original terms and contract prices for the period 
commencing July 1, 2026 and shall end June 30, 2027 for a maximum contract term of two (2) 
years.  If, in the sole discretion of the Commission, the Commission desires to extend the contract, 
the contractor will be given written notification of the extension no later than December 1 of the 
current contract year.  The contractor shall provide written notification of acceptance or rejection 
of the extension of this contract no later than January 1 of the current contract year. If the option 
for extending the contract is exercised by MoDOT, a time adjustment change order will be issued 
by the Commission to extend the contract to the new term limits.  The contractor shall increase 
the performance contract bond to an amount equal to the original contract amount plus the 
extended contract amount (i.e., double the original bond amount). 
 
 
G. Fixed Unit Price List - Guardrail Repair 
 
1.0  Description.  A fixed unit price list containing unit prices associated with Guardrail Repair is 
listed below.  Fixed unit prices are for complete and in-place construction and include all labor, 
equipment and material required to complete the construction task.  All labor, material, equipment 
and work required by a specification shall be considered part of the fixed unit price, unless 
otherwise stated elsewhere in this contract.  Pay limits will be defined in the approved Job Order. 
 
2.0  Fixed Unit Price List for Guardrail Repair Job Orders. 
 

MISC. TRAFFIC CONTROL ITEMS     

Item 
Number 

Description Unit 
Fixed Unit 

Price 

6169902 MISC. WORK BEYOND SHOULDER EA $250.00  

6169902 MISC. SHOULDER WORK - UNDIVIDED ROADWAYS EA $250.00  

6169902 MISC. RIGHT SHOULDER WORK - HIGH SPEED ROADWAY EA $350.00  

6169902 MISC. LEFT SHOULDER WORK - HIGH SPEED ROADWAY EA $500.00  

6169902 MISC. 1-LANE 2-WAY OPERATION W/ FLAGGERS EA $800.00  

6169902 MISC. SINGLE LANE CLOSURE EA $900.00  

6169902 MISC. PARTIAL RAMP CLOSURE EA $400.00  

6169902 MISC. COMPLETE RAMP CLOSURE EA $600.00  

6169902 MISC. ENTRANCE RAMP AREA, MAINLINE WORK EA $400.00  

6169902 MISC. ENTRANCE RAMP AREA, ACCEL LANE WORK EA $400.00  

6169902 MISC. EXIT RAMP AREA, MAINLINE/DECEL LANE WORK EA $400.00  

6169902 MISC. ADDITIONAL TRUCK MOUNTED ATTENUATOR (TMA) EA $350.00  

6169902 MISC. ADDITIONAL FLASHING ARROW PANEL EA $100.00  

6169902 MISC. ADDITIONAL DIRECTIONAL INDICATOR BARRICADE EA $15.00  

6169902 MISC. ADDITIONAL CHANNELIZER (TRIMLINE/) EA $11.00  
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6169902 
MISC. ADDITIONAL CMS (CONTRACTOR 
FURNISHED/RETAINED) 

EA $1100.00  

6169902 MISC. SEQUENTIAL FLASHING WARNING LIGHT EA $50.00  

6169904 MISC. ADDITIONAL CONSTRUCTION SIGNS SF $4.00  

6169902 
MISC. TEMPORARY TRAFFIC CONTROL SINGLE LANE 
SHIFT EA $500.00 

      

NEW GUARDRAIL INSTALLATION ITEMS     

Item 
Number 

Description Unit 
Fixed Unit 

Price 

2029902 MISC. TYPE A OR B TERMINAL REMOVAL EA $250.00  

2029903 MISC. REMOVE GUARDRAIL LF $10.00  

2149910 GRADING FOR CRASHWORTHY END TERMINAL LS $3,500.00 

6060110 BULLNOSE GUARDRAIL SYSTEM EA $8843.00  

6061010 GUARDRAIL TYPE A LF $28.00  

   6061011A GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1.5 IN. SPACING LF $44.00  

6061050 GUARDRAIL TYPE E, 6 FT. POST, 3 FT. - 1.5 IN. SPACING LF 50.00  

6061051 GUARDRAIL TYPE E, 7 FT. POST LF $55.00  

6061054 GUARDRAIL TYPE E, 6 FT. POST, 6 FT. - 3 IN. SPACING LF $37.00  

6061060 MGS GUARDRAIL LF $28.00  

6061061 MGS GUARDRAIL, 8 FT., 6 FT. – 3 IN. SPACING LF $32.00  

6061063 MGS GUARDRAIL, 6 FT. POSTS, 3 FT. – 1.5 IN. SPACING LF $41.00 

6061065 MGS GUARDRAIL, 6 FT. POSTS, 1 FT. – 6.75 IN. SPACING LF $64.00 

6061067 MGS DOUBLE FACED GUARDRAIL LF $46.00 

6061068 
MGS BRIDGE APPROACH TRANSITION SECTION (MAJOR 
ROUTE) 

EA $3502.00 

6061069 
MGS BRIDGE APPROACH TRANSITION SECTION (MINOR 
ROUTE) 

EA $3375.00 

6061070 MGS VERTICAL CONCRETE BARRIER TRANSITION EA $3375.00 

6061074 MGS HEIGHT AND BLOCK TRANSITION SECTION EA $647.00 

6061075 MGS LONG SPAN GUARDRAIL SECTION EA $3198.00 

6061080 MGS END ANCHOR EA $1390.00 

6061081 MGS BRIDGE ANCHOR SECTION (THRIE-BEAM BRIDGE) EA $2728.00  

   6062200A 
BRIDGE ANCHOR SECTION, 6.5 FT. POSTS (SAFETY 
BARRIER CURB)(ROADWAY AND REHABILITATION WORK 
ONLY) 

EA $2787.00  

   6062202A 
BRIDGE ANCHOR SECTION, 7.5 FT. POSTS (SAFETY 
BARRIER CURB)(ROADWAY AND REHABILITATION WORK 
ONLY) 

EA $2887.00  

   6062300A TRANSITION SECTION, 6.5 FT. POSTS EA $592.00 

   6062301A TRANSITION SECTION, 7.5 FT. POSTS EA $614.00  

6062303 ASYMMETRICAL TRANSITION SECTION, 6.5 FT. POSTS EA $620.00  

6062304 ASYMMETRICAL TRANSITION SECTION, 7.5 FT. POSTS EA $649.00  

6062400 BRIDGE ANCHOR SECTION (THRIE BEAM) EA $2728.00  

6063000 TERMINAL SECTION – GUARDRAIL EA $1484.00  

6063014 TYPE A CRASHWORTHY END TERMINAL (MASH) EA $2958.00  

6063016 TYPE B CRASHWORTHY END TERMINAL EA $5158.00  

6066610 END ANCHOR EA $1262.00  



  Job No. JKU0307 
  Various Routes 
                        Various Counties 

 

8 

6066620 GUARDRAIL ANCHOR, EMBEDDED EA $2217.00  

6066630 GUARDRAIL ANCHOR, ROCK FACE EA $1650.00  

6069902 
MISC. INSTALL POST IN SOLID ROCK OR CONC, 6’ OR 7’ 
(TYPE A,  E OR MGS) 

EA $350.00  

6069902 MISC. FLARED TYPE A CRASHWORTHY END TERMINAL EA $2365.00  
     

GUARDRAIL REPAIR ITEMS     

Item 
Number 

Description Unit 
Fixed Unit 

Price 

6069902 MISC. R&R 12.5’ BEAM, CONC/CONVEX RADIUS, TY A EA $350.00  

6069902 MISC. R&R 12.5’ BEAM, CONC/CONVEX RADIUS, MGS EA $350.00 

6069902 MISC. R&R 12.5’ W-BEAM PANEL (TYPE A GR) EA $162.00  

6069902 MISC. R&R 12.5’ W-BEAM PANEL (MGS) EA $162.00 

6069902 MISC. R&R 12.5' BEAM 10 GA. (TYPE E GR) EA $356.00  

6069902 MISC. R&R 18.75’ THRIE BEAM PANEL (MGS) EA $485.00 

6069902 MISC. R&R 25' THRIE BEAM PANEL (TYPE E GR) EA $460.00  

6069902 MISC. R&R 25’ THRIE BEAM PANEL (MGS) EA $460.00 

6069902 MISC. R&R 25' W-BEAM PANEL (TYPE A GR) EA $281.00  

6069902 MISC. R&R 25’ W-BEAM PANEL (MGS) EA $281.00 

6069902 MISC. R&R 6.25’ THRIE BEAM PANEL (MGS) EA $169.00 

6069902 MISC. R&R 6.25' TYPE A TO TYPE E TRANSITION BEAM EA $159.00  

6069902 MISC. R&R WOOD BLOCK 8X6X17 TRANSITION SECTION EA $35.00  

6069902 MISC. R&R WOOD BLOCK 12X6X19 TRANSITION SECTION EA 36.00 

6069902 
MISC. R&R MGS HEIGHT AND BLOCK TRANSITION 
SECTION 

EA $772.00 

6069902 MISC. REALIGN & USE EXIST POST TYPE A, E OR MGS GR EA $25.00  

6069902 MISC. RE-TENSION GUARDRAIL SYSTEM EA $75.00 

6069902 MISC. R&R 12.5' END ANCHOR PANEL EA $154.00  

6069902 MISC. R&R 12.5’ MGS END ANCHOR PANEL EA $154.00 

6069902 MISC. R&R 12.5' THRIE BEAM RAIL TY E GR EA $234.00  

6069902 MISC. R&R MGS END ANCHOR EA $1313.00 

6069902 MISC. R&R 72” FOUNDATION TUBE W/O SOIL PLATE (MGS) EA $374.00  

6069902 MISC. R&R 46” WOOD POST IN FOUNDATION TUBE (MGS) EA $78.00  

6069902 MISC. R&R CABLE ASSY W/PIPE, PLATE & ANCHOR (MGS) EA $305.00  

6069902 MISC. R&R END ANCHOR RAIL EA $164.00  

6069902 MISC. R&R END ANCHOR CABLE ASSEMBLY EA $143.00 

6069902 MISC. R&R END SEC (SHOE) TY A GR EA $72.00  

6069902 MISC. R&R PARTS FOR END SECTION EA $105.00  

6069902 MISC. R&R GR DELINEATOR 1 SIDE OR 2 SIDE EA $12.00  

6069902 MISC. R&R STEEL POST 6', MGS EA $79.00  

6069902 MISC. R&R STEEL POST 6', TY A OR MGS GR EA $79.00  

6069902 MISC. R&R STEEL POST 6', TY E GR EA $89.00  

6069902 MISC. R&R STEEL POST 7', TY A GR EA $89.00  

6069902 MISC. R&R STEEL POST 7', TY E GR EA $90.00  

6069902 MISC. R&R STEEL POST 8', MGS EA $98.00  

6069902 MISC. R&R WOOD POST 6', TY A GR EA $74.00  

6069902 MISC. R&R WOOD POST 7', TY A GR EA $84.00  
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6069902 MISC. R&R STEEL TUBE BLOCK 7X4 BR ANCH EA $107.00  

6069902 MISC. R&R STEEL SPACER BLOCK (TYPE A GR) EA $40.00  

6069902 MISC. R&R STEEL BLOCKOUT FOR RADIUS RAIL EA $40.00  

6069902 MISC. R&R TERMINAL CONNECTOR, TY A OR MGS GR EA $115.00  

6069902 MISC. R&R TERMINAL CONNECTOR, TY E OR MGS GR EA $150.00  

6069902 MISC. R&R WOOD/PLASTIC BLOCK 8X6X14 MGS EA $21.00  

6069902 MISC. R&R WOOD/PLASTIC BLOCK 8X6X14 TY A GR EA $21.00  

6069902 MISC. R&R WOOD/PLASTIC BLOCK 8X6X21 TY E GR EA $25.00  

6069902 MISC. R&R WOOD/PLASTIC BLOCK 12X6X14 MGS EA $25.00  
      

BULLNOSE SYSTEM REPAIR ITEMS     

Item 
Number 

Description Unit 
Fixed Unit 

Price 

6069902 MISC. R&R PARTS FOR BULLNOSE SYSTEM EA $1050.00  

6069902 MISC. R&R 72 IN FOUNDATION TUBE BULLNOSE SYSTEM EA $350.00  

6069902 
MISC. R&R 96 1/16 IN FOUNDATION TUBE BULLNOSE 
SYSTEM 

EA $451.00  

6069902 MISC. R&R POSTS #1-2 BULLNOSE SYSTEM EA $87.00  

6069902 MISC. R&R POSTS #3-8 BULLNOSE SYSTEM EA $101.00  

6069902 MISC. R&R POSTS #9-12 BULLNOSE SYSTEM EA $100.00  

6069902 
MISC. R&R 8X6X14 3/16 TAPERED WOOD BLOCK 
BULLNOSE SYSTEM 

EA $36.00  

6069902 MISC. R&R RAIL SECTION #1 BULLNOSE SYSTEM EA $1257.00  

6069902 MISC. R&R RAIL SECTION #2 BULLNOSE SYSTEM EA $768.00  

6069902 MISC. R&R RAIL SECTION #3 BULLNOSE SYSTEM EA $426.00  
      

END TERMINAL REPAIR ITEMS     

Item 
Number 

Description Unit 
Fixed Unit 

Price 

6069902 
MISC. NEW OR R&R REFLECTIVE SHEETING ON END 
TERMINAL (UNIVERSAL) 

EA $45.00  

6069902 MISC. R&R 12.5 FT END SECTION 1ST W-BEAM RAIL (MSKT) EA $203.00 

6069902 MISC. R&R 9.375 FT 2ND SECTION W-BEAM RAIL (MSKT) EA $135.00 

6069902 MISC. R&R CABLE ASSY W/ PIPE, PLATE & ANCH (MSKT) EA $113.00 

6069902 MISC. R&R GROUND STRUT (MSKT) EA $115.00 

6069902 MISC. R&R NEW IMPACT HEAD (MSKT) EA $1075.00 

6069902 MISC. REM EXT GR & REUSE EXIST IMPACT HD (MSKT) EA $250.00 

6069902 MISC. R&R POST #1 HBA TOP (MSKT) EA $110.00 

6069902 MISC. R&R POST #1 HBA BOTTOM (MSKT) EA $308.00 

6069902 MISC. R&R POST #2 HBA TOP (MSKT) EA $100.00 

6069902 MISC. R&R POST #2 HBA BOTTOM (MSKT) EA $165.00 

6069902 MISC. R&R 12’6” GALV GR PANEL 3’1.5” O/C (SOFTSTOP) EA $166.00 

6069902 MISC. R&R 12/25/3'1.5:3@6'3:3'1.5/S (SOFTSTOP) EA $274.00  

6069902 MISC. R&R 6'0 SYT POST/8.5/31" GR HT (SOFTSTOP) EA $125.00  

6069902 MISC. R&R ANCHOR GUARDRAIL 12'-6" (SOFTSTOP) EA $315.00  

6069902 MISC. R&R ANGLE STRUT (SOFTSTOP) EA $88.00  

6069902 MISC. R&R STYP#1 8.5# 4'9-1/2 (SOFTSTOP) EA $119.00  
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6069902 MISC. R&R ANCHOR POST W6X15#X6' (SOFTSTOP) EA $411.00  

6069902 MISC. R&R IMPACT HEAD (SOFTSTOP) EA $1098.00  

6069902 
MISC. REM EXT GR & REUSE EXIST IMPACT HD 
(SOFTSTOP) 

EA $253.00  

6069902 MISC. R&R CAN TL3 SS646 (SOFTSTOP) EA $322.00  

6069902 MISC. R&R ANCHOR ANGLE (SOFTSTOP) EA $41.00 

6069902 MISC. R&R PLATE WASHER (SOFTSTOP) EA $35.00 

6069902 MISC. R&R KEEPER PLATE (SOFTSTOP) EA $30.00 

6069902 MISC. R&R ANCHOR PADDLE (SOFTSTOP) EA $142.00 

6069902 MISC. R&R SLED WELDMENT (TRACC) EA $2978.00  

6069902 MISC. R&R SHREDDER (TRACC) EA $380.00  

6069902 MISC. R&R STAGE 2 RIP PLATE 75 IN (TRACC) EA $225.00  

6069902 MISC. R&R STAGE 3 RIP PLATE 93 IN (TRACC) EA $240.00  

6069902 MISC. R&R STAGE 3 RIP PLATE (25965G) 87 IN (TRACC) EA $230.00  

6069902 MISC. R&R STAGE 3 RIP PLATE (25966G) 87 IN (TRACC) EA $230.00  

6069902 MISC. R&R 2 BAY FENDER PANEL (TRACC) EA $280.00  

6069902 MISC. R&R NOSEPIECE YELLOW (TRACC) EA $355.00  

 
 
H. Fixed Unit Price List - Guard Cable Repair 
 
1.0  Description.  A fixed unit price list containing unit prices associated with Guard Cable Repair 
is listed below.  Fixed unit prices are for complete and in-place construction and include all labor, 
equipment and material required to complete the construction task.  All labor, material, equipment 
and work required by a specification shall be considered part of the fixed unit price, unless 
otherwise stated elsewhere in this contract.  Pay limits will be defined in the approved Job Order. 
 
2.0  Fixed Unit Price List for Guard Cable Repair Job Orders. 

MISC. TRAFFIC CONTROL  ITEMS     
Item 

Number 
Description Unit 

Fixed Unit 
Price 

6169902 MISC. WORK BEYOND SHOULDER EA $250.00  

6169902 MISC. SHOULDER WORK - UNDIVIDED ROADWAYS EA $250.00  

6169902 MISC. RIGHT SHOULDER WORK - HIGH SPEED ROADWAY EA $350.00  

6169902 MISC. LEFT SHOULDER WORK - HIGH SPEED ROADWAY EA $500.00  

6169902 MISC. 1-LANE 2-WAY OPERATION W/ FLAGGERS EA $800.00  

6169902 MISC. SINGLE LANE CLOSURE EA $900.00  

6169902 MISC. PARTIAL RAMP CLOSURE EA $400.00  

6169902 MISC. COMPLETE RAMP CLOSURE EA $600.00  

6169902 MISC. ENTRANCE RAMP AREA, MAINLINE WORK EA $400.00  

6169902 MISC. ENTRANCE RAMP AREA, ACCEL LANE WORK EA $400.00  

6169902 MISC. EXIT RAMP AREA, MAINLINE/DECEL LANE WORK EA $400.00  

6169902 MISC. ADDITIONAL TRUCK MOUNTED ATTENUATOR EA $350.00  

6169902 MISC. ADDITIONAL FLASHING ARROW PANEL EA $100.00  

6169902 MISC. ADDITIONAL DIRECTIONAL INDICATOR BARRICADE EA $15.00  

6169902 MISC. ADDITIONAL CHANNELIZER (TRIMLINE) EA $11.00  
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6169902 
MISC. ADDITIONAL CMS (CONTRACTOR 
FURNISHED/RETAINED) 

EA $1100.00  

6169902 MISC. SEQUENTIAL FLASHING WARNING LIGHT EA $50.00  

6169904 MISC. ADDITIONAL CONSTRUCTION SIGNS SQFT $4.00  
      

GUARD CABLE ITEMS  

   

ONE-STRAND ACCESS RESTRAINT CABLE REPAIR AND REPLACEMENT 

Item 
Number 

Description Unit 
Fixed Unit 

Price 

2029903 MISC. REMOVE ACCESS RESTRAINT CABLE 1/S LF $5.00  

6064000 ONE-STRAND CABLE - ACCESS RESTRAINT LF $23.00  

6069902 MISC. ATTACH CABLE TO POST ACC REST CABLE 1/S EA $12.00  

6069902 MISC. R&R ANCHOR ROD ASSY 1/S EA $415.00  

6069902 MISC. R&R STEEL LINE OR END POST 1/S EA $73.00  

6069902 MISC. R&R TURNBUCKLE CABLE END ASSY 1/S EA $174.00  

6069902 MISC. REALIGN LINE/END POST ACC REST CABLE 1/S EA $25.00  

6069902 MISC. REPLACE GUARD CABLE DELINEATOR EA $9.00  

6069902 MISC. RETENSION ACCESS RESTRAINT CABLE 1/S EA $45.00  

6069902 MISC. SPLICE 1/2 INCH CABLE 1/S EA $110.00  

6069903 MISC. 1/2 INCH CABLE RESTRAINT 1/S LF $8.00  

 

LOW TENSION GUARD CABLE REPAIR AND REPLACEMENT 

Item 
Number 

Description Unit 
Fixed Unit 

Price 

2029903 MISC. REMOVE GUARD CABLE LF $7.00  

6064110 ANCHOR ASSEMBLY, GUARD CABLE EA $3350.00  

6064111 
ANCHOR ASSEMBLY, GUARD CABLE TO GUARDRAIL 
TRANSITION 

EA $3013.00  

6069902 MISC. ATTACH CABLES TO POST LT EA $19.00  

6069902 MISC. GUARD CABLE LINE POST SET IN ROCK EA $199.00  

6069902 MISC. R&R ANCHOR POST EA $153.00  

6069902 MISC. R&R LINE POST EA $89.00  

6069902 MISC. R&R LINE POST IN ROCK LT EA $171.00  

6069902 MISC. R&R ANCH BRACKET - MED OR  RDSIDE EA $503.00  

6069902 MISC. R&R ANCH BRACKET - GUARD CABLE TO GR EA $403.00  

6069902 MISC. R&R CABLE TRANSITION BRACKET EA $108.00  

6069902 MISC. R&R CABLE END FITTING EA $138.00  

6069902 MISC. R&R COMPENSATING CABLE END ASSY EA $358.00  

6069902 MISC. R&R COMPENSATOR SPRING EA $275.00  

6069902 MISC. R&R TURNBUCKLE END ASSY W/O COMPE'TOR EA $233.00  

6069902 MISC. REALIGN LINE POST EA $20.00  

6069902 MISC. REPLACE GUARD CABLE DELINEATOR EA $9.00  

6069902 MISC. RETENSION LOW TENSION GUARD CABLES EA $83.00  

6069902 MISC. RETROFIT SLIP BASE PLATE EA $275.00  

6069902 MISC. SPLICE 3/4 INCH CABLE 1/S EA $179.00  
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6069903 MISC. 3/4 INCH CABLE 1/S - LT LF $9.00  
      

HIGH TENSION GUARD CABLE BARRIER REPAIR AND REPLACEMENT - VALTIR 

Item 
Number 

Description Unit 
Fixed Unit 

Price 

2029903 MISC. REMOVE GUARD CABLE LF $7.00  

6064110 ANCHOR ASSEMBLY, GUARD CABLE EA $3808.00  

6064111 
ANCHOR ASSEMBLY, GUARD CABLE TO GUARDRAIL 
TRANSITION 

EA $3250.00  

6069902 MISC. ATTACH CABLES TO POST HT - VALTIR EA $41.00  

6069902 MISC. ATTACH NEW CRP ANCH POST TO BASE HT EA $364.00  

6069902 MISC. REATTACH EXIST CRP ANCH POST TO BASE - VALTIR EA $79.00  

6069902 MISC. R&R CRP ANCH POST 1-3 CONC FOOT W/ STUB HT EA $621.00  

6069902 MISC. FURN/INST TURNBUCKLE CABLE SPLICE ASSY HT EA $480.00  

6069902 MISC. R&R TURNBUCKLE HT EA $316.00  

6069902 MISC. R&R CCT TERMINAL POST 4-7 IN EX SLEEVE HT EA $263.00  

6069902 MISC. R&R CCT TERMINAL POST 8-9 IN EX SLEEVE HT EA $276.00  

6069902 MISC. R&R CCT TERM POST 4-9 CON FOOT W/ SLEEVE HT EA $334.00  

6069902 MISC. R&R LINE POST CONC FOOTING W/ SLEEVE HT EA $252.00  

6069902 MISC. R&R LINE POST IN EXIST SLEEVE HT EA $163.00  

6069902 MISC. R&R LINE POST IN ROCK HT EA $210.00  

6069902 MISC. R&R TOP/MID/OR BOTTOM CABLE END ASSY HT EA $286.00  

6069902 MISC. RETENSION HIGH TENSION CABLES HT EA $188.00  

6069902 MISC. REALIGN LINE POST HT EA $60.00  

6069902 MISC. SPLICE 3/4 INCH CABLE 1/S - HT EA $271.00  

6069903 MISC. 3/4 INCH CABLE 1/S - HT LF $8.00  

6069903 MISC. HIGH TENSION SAFETY FENCE, TL-3 LF $27.00  

6069903 MISC. HIGH TENSION SAFETY FENCE, TL-4 LF $33.00  

    

HIGH TENSION GUARD CABLE BARRIER REPAIR & REPLACEMENT - GIBRALTAR 

Item 
Number 

Description Unit 
Fixed Unit 

Price 

2029903 MISC. REMOVE GUARD CABLE  LF $7.00  

6064110 ANCHOR ASSEMBLY, GUARD CABLE  EA $3950.00  

6064111 
ANCHOR ASSEMBLY, GUARD CABLE TO GUARDRAIL 
TRANSITION 

EA $3150.00  

6069902 MISC. ATTACH CABLES TO TL-3 POST HT - GIBRALTAR EA $56.00  

6069902 MISC. ATTACH CABLES TO TL-4 POST HT - GIBRALTAR EA $79.00  

6069902 MISC. ANCHOR POST EA $868.00  

6069902 MISC. ANCHOR TERMINAL FITTING EA $188.00  

6069902 MISC. ATTACH NEW CABLE RELEASE POST EA $560.00  

6069902 
MISC. REATTACH EXIST CRP ANCH POST TO BASE-
GIBRALTAR 

EA $193.00  

6069902 MISC. CABLE SPLICE TURNBUCKLE EA $314.00  

6069902 MISC. R&R ANCHOR POST EA $151.00  

6069902 
MISC. R&R LINE POST CONC FTG W/ SLEEVE HT - 
GIBRALTAR 

EA $267.00  

6069902 MISC. R&R LINE POST IN ROCK HT EA $356.00  
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6069902 MISC. R&R LINE POST EA $112.00  

6069902 MISC. REALIGN LINE POST HT EA $18.00  

6069902 MISC. REPLACE GUARD CABLE DELINEATOR EA $11.00  

6069902 MISC. RETENSION HIGH TENSION CABLES HT EA $175.00  

6069902 MISC. SPLICE 3/4 INCH CABLE 1/S - HT EA $219.00  

6069902 MISC. TERMINAL POST #1/ WEAK EA $111.00  

6069902 MISC. TERMINAL POST #2/ WEAK EA $111.00  

6069902 MISC. TL-3 TERMINAL POST #3&4/ WEAK EA $118.00  

6069902 MISC. TL-4 TERMINAL POST #3&4/ WEAK EA $118.00  

6069902 MISC. TL-3 LINE POST DRIVEN EA $130.00  

6069902 MISC. TL-3 LINE POST SOCKETED EA $95.00  

6069902 MISC. TL-4 LINE POST DRIVEN EA $142.00  

6069902 MISC. TL-4 LINE POST SOCKETED EA $113.00  

6069903 MISC. 3/4 INCH CABLE 1/S - HT LF $8.00  

6069903 MISC. HIGH TENSION SAFETY FENCE, TL-3 LF $26.00  

6069903 MISC. HIGH TENSION SAFETY FENCE, TL-4 LF $33.00  

 
 
I. Adjustment Factor  
 
1.0 Description.  The Adjustment Factor includes business and construction related costs as 
defined in this specification.  It is the responsibility of the contractor to verify the unit prices 
provided in this contract and to modify their Adjustment Factor accordingly. 
 
1.1 Business Costs.  Business related costs consist of profit, overhead costs, subcontractor 
profit and overhead, taxes, finance costs, and other costs including but not limited to; 

(a) insurance, bonds and indemnification 
(b) project meetings, training, management and supervision 
(c) project office staff and equipment 
(d) employee or subcontractor wage rates that exceed prevailing wages 
(e) fringe benefits, payroll taxes, worker’s compensation, insurance costs and any other 

payment mandated by law in connection with labor that exceeds the labor rate 
allowances 

(f) business risks such as the risk of low than expected volumes of work, smaller than 
anticipated Job Orders, poor subcontractor performance, and inflation or material cost 
fluctuations 

 
1.2  Construction Costs.  Construction related costs include but are not limited to; 

(a) personnel safety equipment 
(b) security requirements 
(c) excess material waste 
(d) daily and final clean-up 
(e) costs resulting from inadequate supply of materials, fuel, electricity, or skilled labor 
(f) costs resulting from productivity loss 
(g) working in extreme and adverse weather conditions 
(h) any other discreet items of work required to complete a particular Job Order 

 
1.3  General Costs.  The above lists are not exhaustive and are intended to provide general 
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examples of cost items to be included in the contractor’s Adjustment Factor as defined in the 
contract. 
 
2.0  Adjustment Factor.  The Adjustment Factor may include daytime, nighttime, and/or weekend 
hours as identified by the Engineer.   
 
2.1  Daytime hours are defined as ½ hour after sunrise to ½ hour before sunset.  If the contractor 
works outside of the defined daytime hours, the contractor shall provide lighting equipment at no 
additional cost to the Commission. 
 
3.0  Nighttime Work.  If the engineer determines traffic volumes are such that work cannot be 
performed during the daytime, without significant traffic impacts, the Job Order will specify 
nighttime repair operations. 
 
4.0  Weekend Work.  If the engineer determines traffic volumes are such that work cannot be 
performed Monday through Friday without significant traffic impacts, the Job Order will specify 
weekend repair operations. 
 
 
J. Bidding the Adjustment Factor 
 
1.0  The bidder shall complete the bid form by writing in the Adjustment Factor.  The Adjustment 
Factor shall be specified to three decimal places.  Note that this is a contract pay item for 
contractor payment, not work items.  
 
EXAMPLE:  The Adjustment Factor shall be entered as the following example illustrates. 
 

 1        .        1        9        8 
 

OR 
 

  0        .        9        8        7 
 
Note:  The Adjustment Factors used are for example purposes only and is not an indication of 
factors being bid by the contractor. 
 
 
K. Contract Award 
 
1.0  The Commission will evaluate the bids with the intent of awarding the contract to the lowest 
responsible bidder.  The budget for this project will have a minimum budget of $0 dollars and an 
anticipated maximum of $3,147,000.00. If the contract is extended in accordance with the TERM 
OF CONTRACT JSP, the anticipated budget will be no more than two times the maximum 
amount. 
 
2.0  The lowest bid will be determined by multiplying the Adjustment Factor by the anticipated 
budget for the adjustment factor.  For purposes of bidding this contract, the estimated percentage 
of work performed during Daytime hours is 15%, Nighttime hours is 85%, and Weekend hours is 
0%.   The dollar quantities provided in the bid form are anticipated budgets and are not intended 
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to represent the actual value of work that will be assigned.   
 
 
L. Bonds 
 
1. 0  The amount of the Bid Bond shall be 5% of the anticipated budget for this project. 
 
2.0  The amount of the Performance Bond shall be 100% of the anticipated budget for this project. 
 
 
M. Notice To Proceed 
 
Delete Sec 108.2 and substitute the following: 
 
108.2  Notice to Proceed.  For each Job Order, the engineer will include a notice to proceed, 
which will stipulate the date the contractor is expected to begin work.  The notice to proceed date 
will normally be 3 working days after the job order is issued.  
 
 
N. First Priority Repair 
 
1.0  If the Engineer determines the safety of the public is unduly compromised by the damaged 
guardrail or guardrail end terminal, the work will be designated as a First Priority repair, and as 
such, will take precedent over any routine pending Job Orders, as specified herein.  Commission 
forces or others will initially respond to the location and perform such work as necessary to reduce 
the immediate danger to the public. 
 
2.0  The contractor shall provide a means for the Engineer to notify the contractor of emergencies 
24 hours a day.  The contractor will be given initial notification by phone of the location and type 
of work of the First Priority Repair.  Written confirmation of the anticipated work will be provided 
by e-mail or text immediately after notification by phone.  The Job Order will be issued by the 
Engineer within 48 hours of initial notification of the contractor.   
  
3.0  The contractor shall respond to the work location and begin the First Priority Repair work 
within 24 hours of execution of the Job Order.  After beginning the First Priority Repair work, the 
contractor shall continuously and diligently pursue the work according to the mutually agreed upon 
schedule in the Job Order until all of the repairs described in the Job Order are complete, unless 
otherwise approved by the Engineer. 
 
3.1  Additional time to begin the work may be granted for shipment of repair items not included in 
the Fixed Unit Price List.  The contractor shall notify the Engineer immediately of any delays due 
to shipment of non-Fixed Cost pay items. 
 
4.0  If multiple First Priority Job Orders are active simultaneously, all First Priority Job Orders shall 
be completed  prior to routine Job Order repairs and in the order issued unless otherwise re-
prioritized by the Engineer. 
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4.1  If a First Priority Job Order is issued while a current First Priority Job Order is active, the 
Notice to Proceed for the subsequent First Priority Job Order will be no less than 12 hours 
following the planned completion of the active First Priority Job Order. 
 
4.2  If issuance of one or more First Priority Job Orders causes delays to other  pending routine 
Job Orders, additional time will be granted for completion of the other repairs if the contractor can 
provide sufficient evidence that issuance of the First Priority Job Order was cause for the delay. 
 
4.3  Based on repair history, it is estimated that use of the First Priority Repair will occur fewer 
than 10 times per year.  However, the Commission makes no guarantee of the actual number of 
First Priority Repairs that may be required. 
 
5.0  No additional payment will be made for First Priority Repairs.  Payment will be made for work 
as specified elsewhere in the contract. 
 
 
O. Contract Time for Completion of Job Order 
 
1.0  Contract Time for Completion of Job Order.  The time for the completion of the job order 
will be specified by calendar days.  Time is an essential element of the contract, and it is therefore 
important that the work be pursued vigorously to completion. 
 
2.0  Completion By Calendar Days.  The contractor shall complete all work described in each 
job order within seven (7) calendar days of the notice to proceed date. 
 
3.0  Contract Time Extension for Change in the Work.  If a change in the work on a job order 
is ordered by the engineer, the contractor will be allowed an extension of contract time when it 
can be established that the additional work required more time.  In such cases, the actual time 
required, as determined by the engineer, will be allowed. 
 
4.0 Contract Time Extension for Traffic Control Restrictions.  If a traffic control time restriction 
ordered by the engineer changes the contractor’s work schedule on a job order, the contractor 
will be allowed an extension of contract time when it can be established that the restriction 
prevented the contractor from performing the work within the contract time.  In such cases, the 
actual restriction time, as determined by the engineer, will be allowed. 
 
5.0  Contract Time Extension for Unsuitable Weather.  The contractor will not be entitled to 
any extension of contract time because of unsuitable weather conditions unless authorized in 
writing by the engineer as an excusable, non-compensable delay under Sec 108.14.1. 
 
 
P. Completing the Work 
 
1.0  The contractor shall perform any task in the fixed unit price list for the fixed unit price multiplied 
by the quantity, multiplied by the Adjustment Factor   The contractor shall perform the Detailed 
Scope of Work for the Job Order Price as calculated in accordance with the procedure for 
developing Job Orders set forth herein. 
 
2.0  When installed quantities differ from the estimated quantities in the issued Job Order, the as 
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built quantities in the final Job Order will address the quantity variation(s) for final payment.  When 
quantities are not specified in the Detailed Scope of Work, the Job Order Price will be deemed to 
be lump sum for such work. 
 
3.0  The contractor shall employ and supply a sufficient force of workers, materials and equipment 
and shall progress the work with such diligence so as to ensure completion of the Detailed Scope 
of Work within the Job Order completion Time or within such extended time for completion as may 
be granted by the engineer. 
 
 
Q. Final Inspection and Acceptance of the Work 
 
Delete Sec 105.10.7 through 105.10.7.2 and substitute the following: 
 
105.10.7  Final Inspection.  Upon completion of the required work for each Job Order, the 
contractor shall promptly notify the engineer as specified per Section 3.0 of JSP JOB ORDER 
PROCEDURE. Final inspections by the engineer may be random and may not be performed for 
all Job Orders. At the discretion of the engineer, in lieu of a Final Inspection, the engineer may 
declare Acceptance for Maintenance based on the certification of work by the contractor’s 
authorized representative.  If the engineer determines all work required by the contract has been 
satisfactorily completed, or the engineer accepts the contractor’s certification, the engineer will 
make the acceptance for maintenance and notify the contractor in writing as specified per Section 
3.1 of JSP JOB ORDER PROCEDURE.  Final Acceptance of all work in the Contract will occur 
as specified in Sec 105.15 and within 30 days of receipt of final documentation from the contractor. 
 
105.10.7.1  Work determined to be unsatisfactory by the engineer, even if discovered following 
Acceptance for Maintenance, shall be corrected to acceptable standards at the contractor’s sole 
cost.  All items that are unsatisfactory shall be corrected within the time specified for each Job 
Order, or as otherwise allowed by the engineer..  Any time extension given will be considered a 
non-compensable delay.  Upon completion of the corrections, the contractor shall notify the 
engineer for a re-inspection. 
 
105.10.7.2  Following a Job Order final inspection and Acceptance for Maintenance, the 
contractor, subcontractors, and suppliers are relieved of any new or additional liability to third 
parties for personal injury, death, or property damages which may be alleged to result from the 
performance of the work required by that job order, unless additional work on the right of way is 
required by the engineer. 
 
105.10.7.3  Nothing in this section shall be deemed to excuse the contractor of liability or 
responsibility for any personal injury, death, or property damages which may arise from acts or 
the failure to act prior to the final inspection of the work required by the Job Order. 
 
 
R. Liquidated Damages for Failure or Delay in Starting or Completing Work on Time 
 
1.0  Description.  If the contractor, or in case of default, the surety fails to begin or complete the 
work required in a job order within the time specified, or within such extra time as may be allowed 
by the contract, the contractor shall be charged with liquidated damages in the amount of $250 
per day for each day or partial day that the job order remains incomplete in excess of the specified 
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time. The amount specified is agreed upon, not as a penalty, but as liquidated damages for loss 
to the Commission and the public.  This amount will be deducted from any amount due under the 
contract. These damages will apply to each individual job order for which the contractor fails to 
complete the work on time. The contractor and surety shall be liable for all liquidated damages.  
Permitting the contractor to continue the work after the expiration of the specified time or any 
extension of time will not constitute a waiver by the Commission of any contractual rights. It shall 
be the responsibility of the engineer to determine the quantity of excess time. 
 
2.0  Sec 108.8.1 through 108.8.1.3 shall not apply to this contract.  
 
3.0  These liquidated damages will not be charged for Saturdays, Sundays, national, and state 
holidays established by law. 
 
 
S. Liquidated Damages Specified for First Priority Repair Response 
 
1.0  Description.  For those job orders that are designated as a first priority repair, if the contractor 
does not respond to the work site and begin the first priority repair work within 24 hours, the 
Commission, the traveling public, and state and local police and governmental authorities will be 
damaged in various ways, including but not limited to, increased construction administration cost, 
increased potential liability, increased traffic and traffic flow regulation cost and greater traffic 
congestion, and motorist delay, with its resulting cost to the traveling public.  These damages are 
not reasonably capable of being computed or quantified.  Therefore, the contractor will be charged 
with liquidated damages specified in the amount of $250.00 per hour that the first priority repairs 
are not started, in excess of the limitation as specified elsewhere in the contract documents.  The 
Engineer will determine the quantity of excess time. 
 
1.1  The said liquidated damages specified for first priority repair response will be assessed in 
addition to any other applicable liquidated damages specified elsewhere in the contract 
documents. 
 
 
T. Work Zone Traffic Management 
 
1.0  Description.  The contractor may be responsible for the work zone traffic management as 
mutually agreed upon by the contractor and engineer for each individual Job Order.Work zone 
traffic management shall be in accordance with applicable portions of Division 100 and Division 
600 of the Standard Specifications, and specifically as follows: 
 
2.0  Traffic Management Schedule. 
 
2.1  The contractor shall notify the engineer at least 48 hours prior to performing any work at each 
work site.  The notification shall include all information needed to identify traffic impacts such as 
work location, anticipated work hours, traffic control plan type, required lane or shoulder closures, 
anticipated duration of the work, etc.  The engineer will make appropriate notification to the public, 
MoDOT customer service, and MoDOT work crews of the contractor's operations. 
The contractor shall notify the engineer at the actual time of closing any lane or shoulder and shall 
again notify the engineer when the lane or shoulder is reopened to traffic. The contractor shall 
notify the engineer as soon as practical any postponement due to weather, material, or other 
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circumstances and shall re-notify the engineer when the work has been rescheduled. 
 
2.2  In order to ensure minimal traffic interference, the contractor shall schedule lane closures for 
the absolute minimum amount of time required to complete the work.  Lanes shall not be closed 
until material is available for continuous work and the contractor is prepared to diligently pursue 
the work until the closed lane is reopened to traffic. 
 
3.0  Maintenance of Traffic. 
 
3.1  Traffic flow shall be maintained through the work zone using the existing pavement in 
accordance with the traffic control plans.  No detours or lane shifts onto shoulders will be allowed 
unless otherwise approved by the engineer. 
 
3.2  Provisions shall be made to allow the movement of emergency vehicles through the limits of 
the work at all times. 
 
3.3  During non-working hours the contractor shall have all lanes of traffic open for all routes, 
ramps, and side roads.  All channelizers and other traffic control devices shall be removed from 
the roadway during non-working hours unless otherwise approved by the engineer. 
 
4.0  Traffic Congestion and Delay.  The contractor shall, upon approval of the engineer, take 
proactive measures to reduce traffic congestion in the work zone.  The contractor shall be 
responsible for maintaining the existing traffic flow through the job site during the work.  If 
disruption of the traffic flow occurs and traffic is backed up in queues of 15 minute delays or 
longer, then the contractor shall review the construction operations which contributed directly to 
disruption of the traffic flow and make adjustments to the operations to prevent queues from 
occurring again. 
 
5.0  Traffic Safety. 
 
5.1  Where traffic queues routinely extend to within 1000 feet (300 m) of the ROAD WORK 
AHEAD, or similar, sign on a divided highway or to within 500 feet (150 m) of the ROAD WORK 
AHEAD, or similar, sign on an undivided highway, the contractor shall extend the advance 
warning area, as approved by the engineer.  
 
5.2  When a traffic queue extends to within 1000 feet (300 m) of the ROAD WORK AHEAD, or 
similar, sign on a divided highway or to within 500 feet (150 m) of the ROAD WORK AHEAD, or 
similar, sign on an undivided highway due to non-recurring congestion, the contractor shall deploy 
a means of providing advance warning of the traffic congestion, as approved by the engineer. 
The warning location shall be no less than 1000 feet (300 m) and no more than 0.5 mile (0.8 km) 
in advance of the end of the traffic queue on divided highways and no less than 500 feet (150 m) 
and no more than 0.5 mile (0.8 km) in advance of the end of the traffic queue on undivided 
highways. 
 
6.0  Work Hour Restrictions. 
 
6.1 All work shall be scheduled to avoid major sporting events, conventions, concerts, and 
similar special events as specified by the engineer.  During the term of this contract, there are five 
major holiday periods:  New Year’s Day, Memorial Day, Labor Day, Thanksgiving, and Christmas.  
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All lanes shall be scheduled to be open to traffic during these holiday periods, from 12:00 noon 
on the last working day preceding the holiday until 6:00 a.m. on the first working day subsequent 
to the holiday, unless otherwise designated by the engineer. 
 
6.1.1  Independence Day.  The lane restrictions specified in Section 6.1 shall also apply to 
Independence Day, except that the restricted periods shall be as follows: 
 

When 
Independence 
Day falls on: 

The Holiday 
is Observed 

on: 
Halt Lane Closures 

beginning at: 
Allow Lane Closures to 

resume at: 

Sunday Monday Noon on Friday 6:00 a.m. on Tuesday 
Monday Monday Noon on Friday 6:00 a.m. on Tuesday 

Tuesday Tuesday Noon on Monday 6:00 a.m. on Wednesday 

Wednesday Wednesday Noon on Tuesday 6:00 a.m. on Thursday 

Thursday Thursday Noon on Wednesday 6:00 a.m. on Friday 
Friday Friday Noon on Thursday 6:00 a.m. on Monday 

Saturday Friday Noon on Thursday 6:00 a.m. on Monday 

 
6.2 During non-working hours the contractor shall have all lanes of traffic open for all routes, 
ramps, and side roads.  Working hours for holidays shall be determined by the engineer. 
 
6.3 Due to the wide variance in traffic volumes throughout the contract area, it is not possible to 
give specific work hours for the term of the contract.  Each Job Order will specify work hours or 
work hour restrictions based on the repair location, this may include peak hour restrictions.  The 
following table provides general guidance as to the most restrictive schedule for when work on or 
adjacent to the roadway may be allowed.  
 

Traffic Control Plan Type Work Hours (Monday thru Friday) 
Single Lane Closure 7:30 p.m.  to 4:30 a.m.   
Ramp Closure Hours and days as approved by the engineer 
One Lane Two Way Operation Hours and days as approved by the engineer 

            with Flagger 
 
Specific work hours for an individual work location shall be according to the mutually agreed upon 
schedule in the Job Order.   
 
7.0  Work Within Another Work Zone.  The engineer may determine it is in the best interest of 
the Commission and the traveling public to have the work designated in the job order performed 
within another contractor's work zone or within a MoDOT work zone.  If the work is designated to 
be performed within another work zone, the contractor shall coordinate and perform the work in 
accordance with Sec 105.6. 
 
8.0 Ramp Closure.  Ramp closures shall be minimized and shall be approved by the engineer 
a minimum of five days prior to the closure.  Only one ramp closure will be permitted in a particular 
interchange or complex at one time.  Work on acceleration / deceleration lanes will not require 
ramp closure unless approved by the engineer.  Detour traffic handling details will be as specified 
by the engineer.  Major ramp closures may require detour signing with other ramp closures only 
requiring use of changeable message signs (CMS) for detours.  If the engineer determines detour 
signing is required, all necessary detour trailblazing placards will be furnished, installed, and 
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covered by others. The contractor shall furnish all CMS required by the engineer.  The contractor 
shall be responsible for uncovering and covering the trailblazing placards as work progresses. 
 
9.0 Changeable Message Signs.  The contractor shall provide changeable message signs 
notifying motorists of future traffic disruption and possible traffic slow down one week before traffic 
is shifted to a detour.  The changeable message sign installation shall be placed at a location as 
approved or directed by the engineer. 
 
10.0  Basis of Payment.  All items necessary to complete the traffic control will be paid for at the 
fixed unit price multiplied by the Adjustment Factor, as mutually agreed upon in the Job Order. 
 
 
U. Traffic Control Plan Types 
 
1.0  Description.  The engineer will designate in the job order the type of traffic control plan (TCP) 
necessary to perform the work.  If the engineer determines more than one type of TCP is needed 
to perform the work, the additional plan or plans will be specified in the job order.  The various 
types of TCP’s and the traffic control devices required for each TCP are shown on the plans.  The 
contractor shall furnish adequate channelizing devices as shown on the plans.  The contractor’s 
attention is directed to the fact that trim line channelizers are required for all TCP’s 
regardless of daytime or nighttime operations.  Cones will not be allowed for use on this 
contract. 
 
2.0  Plan Types. 
 
2.1  Single Lane Closure.  A single lane closure shall be performed by furnishing, installing, and 
removing the following set of traffic control devices: 
 
 2 each Road Work Ahead 
 2 each Right (Left) Lane Closed Ahead 
 2 each Reduced Speed Limit Ahead (Symbol) 
 1 each Right (Left) Lane Closed 
 1 each Merge with Right (Left) Arrow  
 2 each Speed Limit XX MPH 
 2 each Work Zone (Plaque) 
 14 each Directional Indicator Barricade 
 30 each Channelizer (Trim Line) 
 2 each Flashing Arrow Panel (One Truck Mount for TMA) 
 1 each Truck Mounted Attenuator 
 1 each Changeable Message Sign (Contractor Furnished / Retained) 
 
2.2  Ramp Closure.  The contractor shall obtain approval from the engineer a minimum of five 
days prior to any ramp closure.  A ramp closure shall be performed by furnishing, installing, and 
removing the following set of traffic control devices: 
 
 2 each   Road Work Ahead 
 2 each  Ramp Closed Ahead 
 2 each Reduced Speed Limit Ahead (Symbol) 
 2 each  Detour Ahead 
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 2 each  Speed Limit XX MPH 
 2 each Work Zone (Plaque) 
 1 each  Road Closed  
 2 each Speed Limit XX (Normal Speed) 
 14 each Directional Indicator Barricade 
 40 each Channelizer (Trim Line) 
 2 each Flashing Arrow Panel  (One Truck Mount for TMA) 
 1 each Truck Mounted Attenuator 
 2 each Changeable Message Sign (Contractor Furnished / Retained) 
 
2.3  Partial Ramp Closure.  A partial ramp closure shall be performed by furnishing, installing, 
and removing the following set of traffic control devices:   
  
 1 each   Ramp Work Ahead 
 1 each  Ramp Narrows 
 1 each  Speed Limit XX MPH 
 2 each Work Zone (Plaque) 
 14 each Directional Indicator Barricade 
 40 each Channelizer (Trim Line) 
 1 each Flashing Arrow Panel (One Truck Mount for TMA) 
 1 each Truck Mounted Attenuator 
 1 each Changeable Message Sign (Contractor Furnished / Retained) 
  
2.4  Entrance Ramp Area Mainline Work.  Entrance Ramp Area Mainline Work shall be 
performed by furnishing, installing, and removing the following set of traffic control devices:   
 
 3 each   Road Work Ahead 
 2 each  Right (Left) Lane Closed Ahead 
 1 each Right (Left) Lane Closed 
 1 each Merge 
 1 each  Ramp Narrows 
 14 each Directional Indicator Barricade 
 50 each Channelizer (Trim Line) 
 2 each Flashing Arrow Panel  (One Truck Mount for TMA) 
 1 each Truck Mounted Attenuator 
 1 each Changeable Message Sign (Contractor Furnished / Retained) 
 
2.5  Entrance Ramp Area Acceleration Lane Work.  Entrance Ramp Area Acceleration Work 
shall be performed by furnishing, installing, and removing the following set of traffic control 
devices: 
 
 3 each   Road Work Ahead 
 2 each  Right (Left) Lane Closed Ahead 
 1 each Right (Left) Lane Closed 
 1 each Merge 
 1 each  Ramp Narrows 
 1 each  Yield 
 1 each Yield Ahead (Symbol) 
 1 each Merge Traffic (Symbol) 
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 14 each Directional Indicator Barricade 
 50 each Channelizer (Trim Line) 
 2 each Flashing Arrow Panel  (One Truck Mount for TMA) 
 1 each Truck Mounted Attenuator 
 1 each Changeable Message Sign (Contractor Furnished / Retained) 
 
2.6  Exit Ramp Area Deceleration/Mainline Lane Work. Exit Ramp Area Deceleration/Mainline 
Work shall be performed by furnishing, installing, and removing the following set of traffic control 
devices:   
 
 2 each   Road Work Ahead 
 2 each  Right (Left) Lane Closed Ahead 
 1 each Right (Left) Lane Closed 
 1 each Merge 
 1 each  Ramp Narrows 
 1 each  Exit 
 14 each Directional Indicator Barricade 
 50 each Channelizer (Trim Line) 
 2 each Flashing Arrow Panel  (One Truck Mount for TMA) 
 1 each Truck Mounted Attenuator 
 1 each Changeable Message Sign (Contractor Furnished / Retained) 
 
2.7  One-Lane Two-Way Operation with Flaggers.  A minimum of two flaggers will be required 
to direct traffic.  Additional flaggers may be required when working at intersecting streets or ramps 
as directed by the engineer.  No direct payment will be made for flaggers.  “One-Lane Two-Way 
Operation with Flaggers”, shall include furnishing, installing, and removing the following set of 
traffic control devices as shown on the plans: 
 
 2 each Road Work Ahead 
 2 each One Lane Road Ahead 
 2 each Be Prepared To Stop 
 2 each Flagger (Symbol) 
  
3.0 Additional Traffic Control Devices.  The engineer may determine that signs and 
channelizers, in addition to those devices shown in the plans are necessary to safely 
accommodate traffic.  These additional devices may be needed for merging ramp traffic, detours, 
or other special cases to supplement the specified lane closure devices.  The contract provides a 
fixed cost for any additional traffic control items. 
 
4.0 Flaggers.  Flaggers may be required when working at intersecting streets or ramps as 
directed by the engineer.  No direct payment will be made for flaggers. 
 
5.0 Temporary Traffic Control Single Lane Shift.  When a Single Lane Closure is used for 
work on a divided highway, and repairs are necessary in both the right and left lanes within the 
same log mile range and direction, payment for the Temporary Traffic Control Single Lane Shift 
shall be paid for at the fixed unit price. 
 
6.0 Method of Measurement and Basis of Payment. 
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6.1 Measurement will be made per each set-up made within the term of the Job Order.  A set-up 
is defined as each installation and removal of traffic control devices at a specific work site.  The 
accepted quantity of each set-up will be paid for at the fixed unit price for:  
 

Item 616-99.02 Single Lane Closure Each 
Item 616-99.02 Ramp Closure Each 
Item 616-99.02 Partial Ramp Closure Each 
Item 616-99.02 Entrance Ramp Area, Mainline Work Each 
Item 616-99.02 Entrance Ramp Area, Accel Lane Work  Each 
Item 616-99.02 Exit Ramp Area, Mainline/Decel Lane Work  Each 
Item 616-99.02 One-Lane Two-Way Operation with Flaggers Each 

 
multiplied by the Adjustment Factor, as mutually agreed upon in the Job Order. 
 
6.2  Measurement of additional traffic control devices will be made per each set-up made within 
the term of the Job Order.  Payment for the devices shall include furnishing, installing, and 
removing the additional devices at a specific work site.  No payment will be made for additional 
devices used by the contractor without prior approval of the engineer.  The accepted quantity of 
additional traffic control devices will be paid for in accordance with the fixed unit price list, 
multiplied by the Adjustment Factor, as mutually agreed upon in the Job Order. 
 
 
V. Work Plan and Schedule for Accomplishing Work 
 
Delete Sec 108.4 through 108.4.4 and substitute the following: 
 
108.4  Work Plan and Schedule.  Prior to or at the preconstruction conference, the contractor 
shall provide a proposed work plan and typical schedule for accomplishing work.  The work plan 
shall include a written list of equipment and personnel that the contractor intends to use in 
executing the work. 
 
108.4.1  The work plan will be reviewed by the engineer to determine in general if adequate 
personnel and equipment appear to be available to complete the work within the required number 
of calendar days.  If the engineer determines the work plan is inadequate, the engineer and 
contractor shall meet for a joint review of the plan to correct and adjust the plan and schedule as 
necessary.  A revised work plan and schedule shall be provided by the contractor prior to 
commencing the work. 
 
108.4.2  If multiple job orders are issued with overlapping completion periods, the priority of the 
work will be jointly determined by the engineer and the contractor, with final approval of the work 
plan by the engineer.  The work schedule and work priorities will be determined by the needs of 
the Commission and not the contractor's convenience of work location. 
 
108.4.3  No direct payment will be made for furnishing the work plan or revisions. 
 
108.4.4  The contractor shall determine the most feasible work plan and schedule consistent with 
the requirements of the contract.  The engineer's approval of contractor's work plan is not intended 
to be acknowledgment or representation that it is reasonable or will accomplish the work within a 
particular time or at a particular cost. 
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W. Emergency Provisions and Incident Management 

 
1.0  The contractor shall have communication equipment on the construction site or immediate 
access to other communication systems to request assistance from the police or other emergency 
agencies for incident management.  In case of traffic accidents or the need for police to direct or 
restore traffic flow through the job site, the contractor shall notify police or other emergency 
agencies immediately as needed.  MoDOT customer service shall also be notified when the 
contractor requests emergency assistance. 
 
2.0  In addition to the 911 emergency telephone number for ambulance, fire or police services, 
the following agencies may also be notified for accident or emergency situation within the project 
limits. 
 

Missouri Highway Patrol   (314) 340-4000 
MoDOT District KC Customer Service (24 hr.) (816) 622-6500 
MoDOT Incident Response (24 hr.)   (816) 241-2223 
Lafayette County Sheriff   (660) 259-3622 
Saline County Sheriff  (660) 886-5511 
Johnson County Sheriff   (660) 747-6469 
Pettis County Sheriff   (660) 827-0052 

 
2.1 This list is not all inclusive.  Notification of the need for wrecker or tow truck services will 
remain the responsibility of the appropriate police agency. 
 
2.2 The contractor shall notify enforcement and emergency agencies before the start of 
construction to request their cooperation and to provide coordination of services when 
emergencies arise during the construction at the project site.  When the contractor completes this 
notification with enforcement and emergency agencies, a report shall be furnished to the engineer 
on the status of incident management. 
 
3.0 No direct pay will be made to the contractor to recover the cost of the communication 
equipment, labor, materials or time required to fulfill the above provisions. 
 
 
X. Utilities 
 
1.0  It is the inherent risk of the work under this contract that the contractor may encounter utilities 
above and/or below the ground or in the vicinity of any given job order which may interfere with 
their operations.  The contractor expressly acknowledges and assumes this risk even though the 
nature and extent is unknown to both the contractor and the Commission at the time of bidding 
and award of the contract.  The effect in cost or time of the presence of utilities above, below or 
in the vicinity of the contractor’s work under this contract shall not be compensable. 
 
 
Y. Delay Provisions 
 
1.0  If the contractor is delayed in the commencement, prosecution or completion of the work by 
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any act of the Commission, or by any cause beyond the contractor’s control, then the contractor 
will be entitled to an extension of time.  If the contractor is delayed or prevented from working on 
a particular date as a result of a delay, error or omission of the Commission, and the contractor 
incurs unavoidable labor costs as a direct result thereof because the contractor did not have 
enough time to cancel or divert its labor force, then the contractor will be reimbursed for such 
costs.  For each worker so paid, the contractor will be reimbursed the amount paid the worker.  
Also, the contractor will be reimbursed for construction tasks required as a direct result of such 
delay, error or omission, such as closing off areas of work.  No other costs shall be paid as a 
result of a delay or late cancellation. 
 
 
Z. Mobilization 
 
Delete Sec 618.2 and substitute the following: 
 
618.2  No direct payment will be made for mobilization.  All costs for mobilization shall be 
considered included in the cost of the individual contract pay items included in the contract. 
 
 
AA. Sample Job Orders - Guardrail Repair 
 
1.0  The following are example Job Orders intended to be illustrations that may be used as a 
guide for formulating the bid of the Adjustment Factor.  For each example Job Order, the 
appropriate items that would be used and the quantities are computed based upon the sample 
work that would be completed in the Job Order.  The contractor shall be reminded these are Job 
Order samples and the quantity totals in actual Job Orders, if issued, may be more or less than 
that depicted below or be totally different from the samples illustrated.   
 
1.1  Job Order Sample 1:  Damaged Guardrail repair location does not have significant daytime 
peak hour ADT and will only require shoulder closure.  
 

Item Description 
Fixed 
Unit 
Price 

Quantity Price 

Misc. Shoulder Work – Undivided Roadways $250.00 1 $250.00 
Misc. R&R 12.5’ W-Beam Panel (Type A GR) $162.00 1 $162.00 
Misc. Realign & Use Exist Post Type A, E, or MGS GR $25.00 3 $75.00 
Misc. R&R GR Delineator 1 Side or 2 Side $12.00 1 $12.00 
  Subtotal: $499.00 
Adjustment Factor 1.150   
  TOTAL: $573.85 

 
1.2  Job Order Sample 2:  Damaged Guardrail repair location is a high ADT location requiring a 
‘Single Lane Closure” so off-peak nighttime hours are required with reopening to traffic before the 
next morning rush period. 
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Item Description 
Fixed 
Unit 
Price 

Quantity Price 

Misc. Single Lane Closure $900.00 1 $900.00 
Misc. R&R 12.5’ W-Beam Panel (Type A GR) $162.00 5 $810.00 
Misc. Realign & Use Exist Post Type A, E, or MGS GR $25.00 1 $25.00 
Misc. R&R GR Delineator 1 Side or 2 Side $12.00 6 $72.00 

  Subtotal: $1,807.00 

Adjustment Factor 1.200   

  TOTAL: $2,168.40 

 
1.3  Job Order Sample 3:  Damaged Guardrail repair location is a high ADT location, but due to 
the length of repair two continuous closure days will be required to complete the work. An 
“Entrance Ramp Area, Mainline Work” traffic control set-up will be required. A weekend closure 
will be used so the entire section can be removed and replaced at one time without impacting 
peak hour traffic. 
 

Item Description Fixed 
Unit 
Price 

Quantity Price 

Misc. Entrance Ramp Area, Mainline Work $400.00 1 $400.00 
Misc. R&R 12.5’ W-Beam Panel (Type A GR) $162.00 10 $1,620.00 
Misc. Realign & Use Exist Post Type A, E, or MGS GR $25.00 15 $375.00 
Misc. R&R Steel Post 6', TY A  or MGS GR $79.00 20 $1,580.00 
Misc. R&R GR Delineator 1 Side or 2 Side $12.00 5 $60.00 
Misc. R&R Wood/Plastic Block 8X6X14 TY A GR $21.00 10 $210.00 
  Subtotal: $4,245.00 

Adjustment Factor 1.250   

  TOTAL: $5,306.25 

 
 
BB. Sample Job Orders - Guard Cable Repair 
 
1.0  The following are example Job Orders intended to be illustrations that may be used as a 
guide for formulating the bid of the Adjustment Factor.  For each example Job Order, the 
appropriate items that would be used and the quantities are computed based upon the sample 
work that would be completed in the Job Order.  The contractor shall be reminded these are Job 
Order samples and the quantity totals in actual Job Orders, if issued, may be more or less than 
that depicted below or be totally different from the samples illustrated.   
 
1.1  Job Order Sample 1:  Damaged Guard Cable repair location does not have significant 
daytime peak hour ADT and will only require shoulder closure. 
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Item Description Fixed 
Unit Price 

Quantity Price 

Misc. Shoulder Work – Undivided Roadways  $250.00 1 $250.00 
Misc. R&R Line Post  $89.00 10 $890.00 
Misc. Attach Cables to Post LT $19.00 10 $190.00 
Misc. Retension Low Tension Guard Cables  $83.00 1 $83.00 
  Subtotal: $1,413.00 
Adjustment Factor 1.150   
  TOTAL: $1,624.95 

 
1.2  Job Order Sample 2:  Damaged Guard Cable repair location is a high ADT location requiring 
a ‘Single Lane Closure” so off-peak nighttime hours are required with reopening to traffic before 
the next morning rush period. 

Item Description Fixed 
Unit Price 

Quantity Price 

Misc. Single Lane Closure $900.00 1 $900.00 
Misc. R&R Line Post in Existing Sleeve HT  $163.00 10 $1,630.00 
Misc. Attach Cables to Post HT - VALTIR $41.00 10 $410.00 
  Subtotal: $2,940.00 

Adjustment Factor 1.200   

  TOTAL: $3,528.00 

 
1.3  Job Order Sample 3:  Damaged Guard Cable repair location is a high ADT location, but due 
to the length of repair two continuous closure days will be required to complete the work. An 
“Entrance Ramp Area, Mainline Work” traffic control set-up will be required. A weekend closure 
will be used so the entire section can be removed and replaced at one time without impacting 
peak hour traffic. 

 
Item Description Fixed 

Unit 
Price 

Quantity Price 

Misc. Entrance Ramp Area, Mainline Work $400.00 1 $400.00 
Misc. R&R Anchor Post $153.00 2 $306.00 
Misc. R&R Line Post $89.00 17 $1,513.00 
Misc. R&R Cable End Fitting $138.00 6 $828.00 
Misc. R&R Compensating Cable End Assy $358.00 3 $1,074.00 
Misc. R&R Compensator Spring $275.00 3 $825.00 
Misc. Attach Cables to Post LT $19.00 25 $475.00 
Misc. Retension Low Tension Guard Cables $83.00 1 $83.00 

  Subtotal: $5,504.00 

Adjustment Factor 1.250   

  TOTAL: $6,880.00 

 
 
CC. Supplemental Revisions JSP-18-01FF 
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• Compliance with 2 CFR 200.216 – Prohibition on Certain Telecommunications and Video 
Surveillance Services or Equipment. 

 
The Missouri Highways and Transportation Commission shall not enter into a contract (or extend 
or renew a contract) using federal funds to procure or obtain equipment, services, or systems that 
uses covered telecommunications equipment or services as substantial or as critical technology 
as part of any system where the video surveillance and telecommunications equipment was 
produced by Huawei Technologies Company, ZTE Corporation, Hytera Communications 
Corporation, Hangzhou Hikvision Digital Technology Company, or Dahua Technology Company 
(or any subsidiary or affiliate of such entities). 
 
 
• Stormwater Compliance Requirements 
 
1.0  Description.  This provision requires the contractor to provide a Water Pollution Control 
Manager (WPCM) for any project that includes land disturbance on the project site and the total 
area of land disturbance, both on the project site, and all Off-site support areas, is one (1) acre or 
more.  Regardless of the area of Off-site disturbance, if no land disturbance occurs on the project 
site, these provisions do not apply.  When a WPCM is required, all sections within this provision 
shall be applicable, including assessment of specified Liquidated Damages for failure to correct 
Stormwater Deficiencies, as specified herein.  This provision is in addition to any other 
stormwater, environmental, and land disturbance requirements specified elsewhere in the 
contract. 
 
1.1  Definitions.  The project site is defined as all areas designated on the plans, including 
temporary and permanent easements.  The project site is equivalent to the “permitted site”, as 
defined in MoDOT’s State Operating Permit.  An Off-site area is defined as any location off the 
project site the contractor utilizes for a dedicated project support function, such as, but not limited 
to, staging area, plant site, borrow area, or waste area. 
 
1.2  Reporting of Off-Site Land Disturbance.  If the project includes any planned land 
disturbance on the project site, prior to the start of work, the contractor shall submit a written 
report to the engineer that discloses all Off-site support areas where land disturbance is planned, 
the total acreage of anticipated land disturbance on those sites, and the land disturbance permit 
number(s).  Upon request by the engineer, the contractor shall submit a copy of its land 
disturbance permit(s) for Off-site locations.  Based on the total acreage of land disturbance, both 
on and Off-site, the engineer shall determine if these Stormwater Compliance Requirements shall 
apply.  The Contractor shall immediately report any changes to the planned area of Off-site land 
disturbance.  The Contractor is responsible for obtaining its own separate land disturbance permit 
for Off-site areas. 
 
2.0  Water Pollution Control Manager (WPCM).  The Contractor shall designate a competent 
person to serve as the Water Pollution Control Manager (WPCM) for projects meeting the 
description in Section 1.0.  The Contractor shall ensure the WPCM completes all duties listed in 
Section 2.1. 
 
2.1  Duties of the WPCM: 
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(a) Be familiar with the stormwater requirements including the current MoDOT State 
Operating Permit for construction stormwater discharges/land disturbance activities; 
MoDOT’s statewide Stormwater Pollution Prevention Plan (SWPPP); the Corps of 
Engineers Section 404 Permit, when applicable; the project specific SWPPP, the Project’s 
Erosion & Sediment Control Plan; all applicable special provisions, specifications, and 
standard drawings; and this provision;  

 
(b) Successfully complete the MoDOT Stormwater Training Course within the last 4 years.  

The MoDOT Stormwater Training is a free online course available at MoDOT.org;  
 
(c) Attend the Pre-Activity Meeting for Grading and Land Disturbance and all subsequent 

Weekly Meetings in which grading activities are discussed; 
 
(d) Oversee and ensure all work is performed in accordance with the Project-specific SWPPP 

and all updates thereto, or as designated by the engineer; 
 
(e) Review the project site for compliance with the Project SWPPP, as needed, from the start 

of any grading operations until final stabilization is achieved, and take necessary actions 
to correct any known deficiencies to prevent pollution of the waters of the state or adjacent 
property owners prior to the engineer’s weekly inspections; 

 
(f) Review and acknowledge receipt of each MoDOT Inspection Report (Land Disturbance 

Inspection Record) for the Project within forty eight (48) hours of receiving the report and 
ensure that all Stormwater Deficiencies noted on the report are corrected as soon as 
possible, but no later than stated in Section 5.0. 

 
3.0  Pre-Activity Meeting for Grading/Land Disturbance and Required Hold Point.  A Pre-
Activity meeting for grading/land disturbance shall be held prior to the start of any land disturbance 
operations.  No land disturbance operations shall commence prior to the Pre-Activity meeting 
except work necessary to install perimeter controls and entrances.  Discussion items at the pre-
activity meeting shall include a review of the Project SWPPP, the planned order of grading 
operations, proposed areas of initial disturbance, identification of all necessary BMPs that shall 
be installed prior to commencement of grading operations, and any issues relating to compliance 
with the Stormwater requirements that could arise in the course of construction activity at the 
project. 
 
3.1  Hold Point.  Following the pre-activity meeting for grading/land disturbance and subsequent 
installation of the initial BMPs identified at the pre-activity meeting, a Hold Point shall occur prior 
to the start of any land disturbance operations to allow the engineer and WPCM the time needed 
to perform an on-site review of the installation of the BMPs to ensure compliance with the SWPPP 
is met.  Land disturbance operations shall not begin until authorization is given by the engineer.  
 
4.0  Inspection Reports.  Weekly and post run-off inspections will be performed by the engineer 
and each Inspection Report (Land Disturbance Inspection Record) will be entered into a web-
based Stormwater Compliance database.  The WPCM will be granted access to this database 
and shall promptly review all reports, including any noted deficiencies, and shall acknowledge 
receipt of the report as required in Section 2.1 (f.). 
 



  Job No. JKU0307 
  Various Routes 
                        Various Counties 

 

31 

5.0  Stormwater Deficiency Corrections.  All stormwater deficiencies identified in the Inspection 
Report shall be corrected by the contractor within 7 days of the inspection date or any extended 
period granted by the engineer when weather or field conditions prohibit the corrective work.  If 
the contractor does not initiate corrective measures within 5 calendar days of the inspection date 
or any extended period granted by the engineer, all work shall cease on the project except for 
work to correct these deficiencies, unless otherwise allowed by the engineer.  All impact costs 
related to this halting of work, including, but not limited to stand-by time for equipment, shall be 
borne by the Contractor.  Work shall not resume until the engineer approves the corrective work. 
 
5.1  Liquidated Damages.  If the Contractor fails to complete the correction of all Stormwater 
Deficiencies listed on the MoDOT Inspection Report within the specified time limit, the 
Commission will be damaged in various ways, including but not limited to, potential liability, 
required mitigation, environmental clean-up, fines, and penalties.  These damages are not 
reasonably capable of being computed or quantified.  Therefore, the contractor will be charged 
with liquidated damages specified in the amount of $2,000 per day for failure to correct one or 
more of the Stormwater Deficiencies listed on the Inspection Report within the specified time limit.  
In addition to the stipulated damages, the stoppage of work shall remain in effect until all 
corrections are complete. 
 
6.0  Basis of Payment.  No direct payment will be made for compliance with this provision. 
 
 
• Delete Sec 106.9 in its entirety and substitute the following: 
 
106.9 Buy America Requirements. 
Buy America Requirements are waived if the total amount of Federal financial assistance applied 
to the project, through awards or subawards, is below $500,000.   
 
106.9.1  Buy America Requirements for Iron and Steel. 
On all federal-aid projects, the contractor’s attention is directed to Title 23 CFR 635.410 Buy 
America Requirements.  Where steel or iron products are to be permanently incorporated into the 
contract work, steel and iron material shall be manufactured, from the initial melting stage through 
the application of coatings, in the USA except for “minimal use” as described herein.  Furthermore, 
any coating process of the steel or iron shall be performed in the USA.  Under a general waiver 
from FHWA the use of pig iron and processed, pelletized, and reduced iron ore manufactured 
outside of the USA will be permitted in the domestic manufacturing process for steel or iron 
material.  
 
106.9.1.1  Buy America Requirements for Iron and Steel for Manufactured items. 
A manufactured item will be considered iron and steel if it is “predominantly” iron or steel.  
Predominantly iron or steel means that the cost of iron or steel content of a product is more than 
50 percent of the total cost of all its components. 
 
106.9.2  Any sources other than the USA as defined will be considered foreign. The required 
domestic manufacturing process shall include formation of ingots and any subsequent process.  
Coatings shall include any surface finish that protects or adds value to the product. 
 
106.9.3  “Minimal use” of foreign steel, iron or coating processes will be permitted, provided the 
cost of such products does not exceed 1/10 of one percent (0.1 percent) of the total contract cost 
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or $2,500.00, whichever is greater.  If foreign steel, iron, or coating processes are used, invoices 
to document the cost of the foreign portion, as delivered to the project, shall be provided and the 
engineer’s written approval obtained prior to placing the material in any work. 
 
106.9.4  Buy America requirements include a step certification for all fabrication processes of all 
steel or iron materials that are accepted per Sec 1000.  The AASHTO Product Evaluation and 
Audit Solutions compliance program verifies that all steel and iron products fabrication processes 
conform to 23 CFR 635.410 Buy America Requirements and is an acceptable standard per 23 
CFR 635.410(d).  AASHTO Product Evaluation and Audit Solutions compliant suppliers will not 
be required to submit step certification documentation with the shipment for some selected steel 
and iron materials.  The AASHTO Product Evaluation and Audit Solutions compliant supplier shall 
maintain the step certification documentation on file and shall provide this documentation to the 
engineer upon request. 
 
106.9.4.1  Items designated as Category 1 will consist of steel girders, piling, and reinforcing steel 
installed on site.  Category 1 items require supporting documentation prior to incorporation into 
the project showing all steps of manufacturing, including coating, as being completed in the United 
States and in accordance with CFR Title 23 Section 635.410 Buy America Requirements.  This 
includes the Mill Test Report from the original producing steel mill and certifications documenting 
the manufacturing process for all subsequent fabrication, including coatings. The certification shall 
include language that certifies the following.  That all steel and iron materials permanently 
incorporated in this project was procured and processed domestically and all manufacturing 
processes, including coating, as being completed in the United States and in accordance with 
CFR Title 23 Section 635.410. 
 
106.9.4.2  Items designated as Category 2 will include all other steel or iron products not in 
Category 1 and permanently incorporated in the project.  Category 2 items shall consist of, but 
not be limited to items such as fencing, guardrail, signing, lighting and signal supports.  The prime 
contractor is required to submit a material of origin form certification prior to incorporation into the 
project from the fabricator for each item that the product is domestic.  The Certificate of Materials 
Origin form (link to certificate form) from the fabricator must show all steps of manufacturing, 
including coating, as being completed in the United States and in accordance with CFR Title 23 
Section 635.410 Buy America Requirements and be signed by a fabricator representative.  The 
engineer reserves the right to request additional information and documentation to verify that all 
Buy America requirements have been satisfied.  These documents shall be submitted upon 
request by the engineer and retained for a period of 3 years after the last reimbursement of the 
material.  
 
106.9.4.3  Any minor miscellaneous steel or iron items that are not included in the materials 
specifications shall be certified by the prime contractor as being procured domestically.  Examples 
of these items would be bolts for sign posts, anchorage inserts, etc.  The certification shall read 
“I certify that all steel and iron materials permanently incorporated in this project during all 
manufacturing processes, including coating, as being completed in the United States and in 
accordance with CFR Title 23 Section 635.410 Buy America Requirements procured and 
processed domestically in accordance with CFR Title 23 Section 635.410 Buy America 
Requirements.  Any foreign steel used was submitted and accepted under minor usage”.  The 
certification shall be signed by an authorized representative of the prime contractor. 
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106.9.5  When permitted in the contract, alternate bids may be submitted for foreign steel and 
iron products.  The award of the contract when alternate bids are permitted will be based on the 
lowest total bid of the contract based on furnishing domestic steel or iron products or 125 percent 
of the lowest total bid based on furnishing foreign steel or iron products.  If foreign steel or iron 
products are awarded in the contract, domestic steel or iron products may be used; however, 
payment will be at the contract unit price for foreign steel or iron products. 
 
106.9.6  Buy America Requirements for Construction Materials other than iron and steel 
materials.  Construction materials means articles, materials, or supplies that consist of only one 
of the items listed.  Minor additions of articles, materials, supplies, or binding agents to a 
construction material do not change the categorization of the construction material.  Upon request 
by the engineer, the contractor shall submit a domestic certification for all construction materials 
listed that are incorporated into the project. 
 

(a) Non-ferrous metals 

(b) Plastic and Polymer-based products (including polyvinylchloride, composite building 

materials, and polymers used in fiber optic cables) 

(c) Glass (including optic glass) 
(d) Fiber optic cable (including drop cable) 

(e) Optical fiber 

(f) Lumber 

(g) Engineered wood 
(h) Drywall 

 
106.9.6.1  Minimal Use allowance for Construction Materials other than iron or steel. 
“The total value of the non-compliant products is no more than the lesser of $1,000,000 or 5% of 
total applicable costs for the project.”  The contractor shall submit to the engineer any non-
domestic materials and their total material cost to the engineer.  The contractor and the engineer 
will both track these totals to assure that the minimal usage allowance is not exceeded. 
 
106.9.7  Buy America Requirements for Manufactured Products. 
Manufactured products means: 

(a) Articles, materials, or supplies that have been: 

(i) Processed into a specific form and shape; or 
(ii) Combined with other articles, materials, or supplies to create a product with different 

properties than the individual articles, materials, or supplies. 

(b) If an item is classified as an iron or steel product, a construction material, or a section 
70917(c) material under § 184.4(e) and the definitions set forth in this section, then it is 
not a manufactured product.  However, an article, material, or supply classified as a 
manufactured product under § 184.4(e) and paragraph (1) of this definition may include 
components that are construction materials, iron or steel products, or section 70917(c) 
materials. 

 
106.9.7.1  Manufactured products are exempt from Buy America requirements.  To qualify as a 
manufactured product, items that consist of two or more of the listed construction materials that 
have been combined together through a manufacturing process, and items that include at least 
one of the listed materials combined with a material that is not listed through a manufacturing 
process, should be treated as manufactured products, rather than as construction materials.  
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106.9.7.2  Manufactured items are covered under a general waiver to exclude them from Buy 
America Requirements.  To qualify for the exemption the components must comprise of 55% of 
the value of materials in the item.  The final assembly must also be performed domestically. 
 
 
• Pavement Marking Paint Requirements for Standard Waterborne and Temporary 
 
1.0  Description.  High Build acrylic waterborne pavement marking paint shall be used in lieu of 
standard acrylic waterborne pavement marking paint for all Standard Waterborne Pavement 
Marking Paint items and all Temporary Pavement Marking Paint items.  Paint thickness, bead 
type, bead application rate, retroreflectivity requirements, and all other specifications shall remain 
as stated in the Missouri Standard Specifications for Highway Construction, except as otherwise 
amended in the contract documents. 
 
2.0  Material Requirements.  Material requirements for Sec 620.20.2.5 Standard Waterborne 
Paint, and Sec 620.10.2 Temporary Pavement Marking Paint shall be per Sec 1048.20.1.2 High 
Build Acrylic Waterborne Pavement Marking Paint. 
 
 
• Third-Party Test Waiver for Concrete Aggregate 
 
1.0  Description.  Third party tests may be allowed for determining the durability factor for 
concrete pavement and concrete masonry aggregate. 
 
2.0  Material.  All aggregate for concrete shall be in accordance with Sec 1005. 
 
2.1  MoDOT personnel shall be present at the time of sampling at the quarry.  The aggregate 
sample shall be placed in an approved tamper-evident container (provided by the quarry) for 
shipment to the third-party testing facility. 
 
2.2  AASHTO T 161 Method B Resistance of Concrete to Rapid Freezing and Thawing, shall be 
used to determine the aggregate durability factor.  All concrete beams for testing shall be 3-inch 
wide by 4-inch deep by 16-inch long or 3.5-inch wide by 4.5-inch deep by 16-inch long.  All beams 
for testing shall receive a 35-day wet cure fully immersed in saturated lime water prior to initiating 
the testing process. 
 
2.3  Concrete test beams shall be made using a MoDOT approved concrete pavement mix design. 
 
3.0  Testing Facility Requirements.  All third-party test facilities shall meet the requirements 
outlined in this provision. 
 
3.1  The testing facility shall be AASHTO accredited. 
 
3.1.1  For tests ran after January 1, 2025, accreditation documentation shall be on file with the 
Construction and Materials Division prior to any tests being performed. 
 
3.1.2  Construction and Materials Division may consider tests completed prior to January 1, 2025, 
to be acceptable if all sections of this provision are met, with the exception of 3.1.1.  Accreditation 
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documentation shall be provided with the test results for tests completed prior to January 1, 2025.  
No tests completed prior to September 1, 2024, will be accepted. 
 
3.2  The testing facility shall provide their testing process, list of equipment, equipment calibration 
documentation, and testing certifications or qualifications of technicians performing the AASHTO 
T 161 Procedure B tests.  The testing facility shall provide details on their freezing and thawing 
apparatus including the time and temperature profile of their freeze-thaw chamber.  The profile 
shall include the temperature set points throughout the entirety of the freeze-thaw cycle.  The 
profile shall show the cycle time at which the apparatus drains/fills with water and the cycle time 
at which the apparatus begins cooling the specimens. 
 
3.3  Results, no more than five years old, from the third-party test facility shall compare within 
±2.0 percent of an independent test from another AASHTO accredited test facility or with MoDOT 
test records, in order to be approved for use (e.g. test facility results in a durability factor of 79, 
MoDOT’s recent durability test factor is 81; this compared within +2 percent).  The independent 
testing facility shall be in accordance with this provision.  The comparison test can be from a 
different sample of the same ledge combination. 
 
3.4  When there is a dispute between the third party durability test results and MoDOT durability 
test results, the MoDOT durability test result shall govern. 
 
3.5  Test results shall be submitted to MoDOT’s Construction and Materials division electronically 
for final approval.  Test results shall include raw data for all measurements of relative modulus of 
elasticity and percent length change for each individual concrete specimen.  Raw data shall 
include initial measurements made at zero cycles and every subsequent measurement of 
concrete specimens.  Raw data shall include the cycle count and date each measurement was 
taken.  Test results shall also include properties of the concrete mixture as required by AASHTO 
T 161.  This shall include the gradation of the coarse aggregate sample.  If AASHTO T 152 is 
used to measure fresh air content, then the aggregate correction factor for the mix determined in 
accordance with AASHTO T 152 shall also be included. 
 
4.0  Method of Measurement.  There is no method of measurement for this provision.  The 
testing requirements and number of specimens shall be in accordance with AASHTO T 161 
Procedure B. 
 
5.0  Basis of Payment.  No direct payment will be made to the contractor or quarry to recover 
the cost of aggregate samples, sample shipments, testing equipment, labor to prepare samples 
or test samples, or developing the durability report. 
 
 
• Delete paragraph 15.0 of the General Provision Disadvantaged Business Enterprise 

(DBE) Program Requirements and substitute the following: 
 
15.0  Bidder’s List Quote Summary.  MoDOT is a recipient of federal funds and is required by 
49 CFR 26.11 to provide data about its DBE program.  All bidders who seek to work on federally 
assisted contracts must submit data about all DBE and non-DBEs in accordance with Sec 
102.7.9.  MoDOT will not compare the submitted Bidder’s List Quote Summary to any other 
documents or submittals, pre or post award.  All information will be used by MoDOT in accordance 
with 49 CFR 26.11 for reporting to USDOT and to aid in overall DBE goal setting. 
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• Add Sec 102.7.9 to include the following: 
 
102.7.9 Bidder’s List Quote Summary.  Each bidder shall submit with each bid a summary 
of all subcontractors, suppliers, manufacturers, and truckers considered on federally funded 
projects pursuant to 49 CFR 26.11.  The bidder will provide the firm’s name, the 
corresponding North American Industry Classification System (NAICS) code(s) the firm(s) 
were considered for, and whether or not they were used in the bid.  The information submitted 
should be the most complete information available at the time of bid.  The information shall 
be disclosed on the Bidder’s List Quote Summary form provided in the bidding documents 
and submitted in accordance with Sec 102.10.  Failure to disclose this information may 
result in a bid being declared irregular. 
 
 
DD. Guardrail and End Terminal Repair and Replacement 
 
1.0  Description.  This work shall consist of all labor, equipment, and materials to remove, install, 
repair, and replace guardrail, crashworthy end terminals, and related appurtenances as specified 
in the job order or as directed by the Engineer.  All work shall comply with Secs 202 and 606 
except as herein modified. 
 
2.0  Materials.  All guardrail materials shall conform to Division 1000, Materials Details, and 
specifically Sec 1040.  All materials shall be new unless otherwise approved by the Engineer or 
otherwise allowed by these specifications. 
 
2.1  Replacement materials and components for proprietary crashworthy end terminals shall 
conform to the manufacturers latest approved design.  All replacement components shall be from 
the original equipment manufacturer unless approved by the Engineer.  The contractor shall 
provide manufacturer certification that the replacement components furnished, when properly 
installed by the contractor, will reestablish or exceed the original capabilities of the end terminal. 
 
2.2  All materials intended for use in this contract shall be stored in a dedicated location on the 
contractor's property and shall be inspected and approved by the Engineer prior to use. 
 
3.0  Construction Requirements. 
 
3.1  Removal and Replacement of Individual Major Components.  If the job order designates 
a contract pay item that includes the term "remove and replace", the contractor shall remove the 
described existing component, material, hardware, or other appurtenance, in whole or in part, as 
designated in the job order or as directed by the Engineer.  The major components to be removed 
will be marked with paint or ribbon or other method convenient to the Engineer. 
 
3.1.1  The contractor shall furnish and install the described major replacement component and 
any incidental items necessary to provide a fully functional system.  Replacement components 
designated in the job order may not be of the same size or material as those removed.  Some 
items designated for replacement may be damaged and not reusable.  Other items designated 
for replacement may not meet current Commission standards and policies.  The Engineer will 
determine the actual items to be replaced. 
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3.1.2  Unless otherwise directed by the Engineer, the contractor shall reuse any undamaged 
major components salvaged from the damaged guardrail system or appurtenance in order to 
provide a fully functional system.  All end terminals on major routes and damaged end terminals 
on minor routes, shall be replaced with approved MASH end terminals.  Undamaged NCHRP 350 
end terminals on minor routes may be used in place with the approval of the Engineer.  Minor 
components, such as nuts and bolts, may only be reused after inspection and approval by the 
Engineer.  Reused nuts and bolts shall only be used with salvaged major components.  All new 
major components shall use new nuts, bolts, and other miscellaneous minor components. 
 
3.2  Removal of Entire Guardrail System and/or Terminal.  If the Engineer determines an 
existing guardrail, end anchor, bridge anchor section, turndown terminal, crashworthy terminal or 
other related appurtenance has been significantly damaged and/or the damaged guardrail system 
does not comply with current Commission standards or policies, the guardrail system and/or 
terminal shall be removed as designated in the job order or as directed by the Engineer. 
 
3.2.1  Unless otherwise designated by the Engineer for salvage by the Commission, all materials 
removed shall become the property of the contractor and shall be removed from the right of way 
and properly disposed of. 
 
3.2.2  If the system designated for removal includes a concrete pad, all hardware protruding above 
the surface of the pad shall be removed or otherwise cut off flush with the surface of the anchor.  
The concrete pad shall be abandoned in place unless otherwise directed by the Engineer. 
 
3.3  Installation of New Guardrail System and/or Crashworthy Terminal.  If the job order 
designates a contract pay item for new guard rail, bridge anchor, transition section, end anchor, 
crashworthy end terminal, or other appurtenance the contractor shall furnish and place the 
designated item complete in place.  The new system and/or terminal shall be installed at the 
location designated by the Engineer. 
 
3.4  Realigning Posts.  Posts which are out of alignment but otherwise undamaged will be 
designated for realignment.  The contractor shall realign and plumb the designated posts.  After 
realignment, any voids around the post shall be securely backfilled with a cohesive soil, or a sand 
meeting the gradation requirements of Sec 1005.3.5, and thoroughly tamped. 
 
3.5  Driving Replacement Posts and Foundation Tubes.  When a replacement post or 
foundation tube is placed in the same hole as a removed damaged post or tube, the contractor 
shall first securely backfill the hole with a cohesive soil, or a sand meeting the requirements of 
Sec 1005.3.5, and thoroughly tamp the soil before driving the replacement post or tube. 
 
3.6  Re-tensioning Guardrail System.  After replacement of all necessary components, the 
anchor hardware (cable, bolts, bearing plates, etc.) for all end anchors and end terminals shall be 
re-tensioned such that the anchor is tightly connected to the guardrail beam and bearing plate is 
properly aligned to ensure the proper tension in the guardrail system and so that the finished 
installation presents an appearance satisfactory to the Engineer.  Anchor systems for end 
terminals shall be tensioned in accordance with the manufacturer’s recommendations.  Following 
tensioning, all clamps, bolts and other required hardware shall be completely tightened. 
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3.7  Reflective Sheeting on End Terminals.  On new or repaired/replaced crashworthy end 
terminals located 12 feet or less from the edge of the traveled way, the contractor shall furnish 
and install black/yellow reflective sheeting or other marking as directed by the Engineer.  The 
reflective sheeting size, shape, method of attachment and placement shall be approved by the 
Engineer prior to installation.  Reflective sheeting installed on new end terminals is included in 
the cost of the end terminal. 
 
3.8  Guardrail Block.  Current Commission standards require the use of 8" x 6" x 14" or 21” wood 
or plastic guardrail blocks for new guardrail installations.  Former standards allowed use of 6" x 
6" x 14" or 21” blocks.  For those locations requiring replacement of only the block and not the 
post, minor adjustments to the alignment of the existing guardrail posts or guardrail panels may 
be required to accommodate the 8" block. 
 
3.9  Guardrail Delineators.  Guardrail locations that require removal and replacement of existing 
damaged or missing delineators will be specified on the job order.  The job order will designate 
the number of retro-reflective one-sided and two-sided delineators and will designate the color of 
the replacement delineators.  Delineators installed on new rail or end terminals are included in 
the cost of the rail or end terminal. 
 
3.10  Additional Work.  If additional major components or pay items beyond those specified in 
the job order are needed to properly perform the work, the contractor shall contact the Engineer 
for authorization to proceed with the additional work.  Any work performed without authorization 
of the Engineer will be at the contractor's expense. 
 
4.0  Method of Measurement. 
 
4.1  Measurement of existing guardrail, end anchor, bridge anchor, Type A crashworthy terminal, 
and turndown terminal removal will be made to the nearest foot from center of first post to center 
of last post. 
 
4.2  Measurement of existing Type B crashworthy terminal removal will be made per each. 
 
4.3  Measurement of removed and replaced guardrail and end terminal repair components will be 
made per each. 
 
4.4  Measurement of realigned posts will be made per each. 
 
4.5  Measurement of re-tensioning guardrail will be made per each complete section of guardrail 
re-tensioned between the two anchors.   
 
4.6  Measurement of replacement reflective sheeting on end terminals will be made per each.  No 
measurement or payment will be made for reflective sheeting installed on new end terminals. 
 
4.7  Measurement of removal of extruded guardrail beam from an extruder and reuse of the 
extruder will be made per each. 
 
4.8  Measurement of removed and replaced guardrail delineators will be made per each.  
Tabulation of delineators with one-sided retro-reflective sheeting and two-sided sheeting will be 
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made combined for measurement and payment. 
 
5.0  Basis of Payment. 
 
5.1  The accepted quantity of removed guardrail, end anchor, bridge anchor, Type A crashworthy 
terminal, or turndown terminal will be paid for at the contract unit price for: 
 
 Item 202-99.03 Remove Guardrail    Linear Foot 
    Includes Turndown and Type A 
    Crashworthy Terminals 
 
5.1.1  Payment will be considered full compensation for all labor and equipment necessary to 
completely remove the guardrail system. 
 
5.2  The accepted quantity of removed Type B crashworthy terminals will be paid for at the 
contract unit price for: 
 
 Item 202-99.02 Remove Complete Type B  Each 
    Crashworthy Terminal  
 
5.2.1  Payment will be considered full compensation for all labor and equipment necessary to 
completely remove the terminal system. 
 
5.3  The accepted quantities of removed and replaced guardrail and terminal repair components 
will be paid for at the contract unit price for each of the pay items included in the contract.  Payment 
will be considered full compensation for all labor, equipment, and material necessary to remove 
the existing component, furnish a new replacement component, and install the component.  No 
direct payment will be made for removing or reinstalling any reused undamaged components 
necessary to provide a fully functional system. 
 
5.4  The accepted quantity of realigned posts will be paid for at the contract unit price for: 
 
 Item 606-99.02 Realign and Use Existing Post, Each 
    Type A, E, or MGS Guardrail 
 
5.4.1  Payment will be considered full compensation for all labor, equipment, and material, 
including any required backfill, necessary to realign and plumb an existing post. 
 
5.5  The accepted quantity of re-tensioned guardrail system will be paid for at the contract unity 
price for: 
 
 Item 606-99.02 Re-tension Guardrail System  Each 
 
5.5.1  Payment will be considered full compensation for all labor, equipment, and material 
necessary for re-tensioning an entire run of guardrail between two anchors. 
 
5.6  The accepted quantity of reflective sheeting on end terminals will be paid for at the contract 
unit price for: 
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 Item 606-99.02 New or R&R Reflective Sheeting  Each  
    on End Terminal (Universal)   
 
5.6.1  Payment will be considered full compensation for all labor, equipment, and material 
necessary to furnish and install the reflective sheeting on end terminals. 
 
5.7  The accepted quantity of removal of extruded guardrail beam from an extruder and reuse of 
the extruder will be paid for at the contract unit price for: 
 
 Item 606-99.02 Remove Extruded Guardrail and  Each 
    Reuse Existing Extruder (ET) 
 
5.7.1  Payment will be considered full compensation for all labor, equipment, and material 
necessary to remove extruded guardrail beam from an existing extruder and reuse of the extruder 
on the repaired end terminal.  No additional payment will be made if the contractor elects to furnish 
a new or used replacement extruder. 
 
5.8  The accepted quantity of removed and replaced guardrail delineators will be paid for at the 
contract unit price for: 
 
 Item 606-99.02 R&R Guardrail Delineator    Each 
    Retro–reflective One-side or Two-side 
 
5.8.1  Payment will be considered full compensation for all labor, equipment, and material 
necessary to remove, furnish, and install a guardrail delineator. 
 
 
EE. One-Strand Access Restraint Cable Repair and Replacement 
 
1.0  Description.  This work shall consist of all labor, equipment, and materials to remove, install, 
repair, and replace one-strand access restraint cable and appurtenances as specified in the job 
order or as directed by the engineer.  All work shall comply with Secs 202 and 606 except as 
herein modified. 
 
2.0  Materials.  All materials shall conform to Division 1000, Materials Details, and specifically 
Sec 1040.  All materials shall be new unless otherwise approved by the engineer or otherwise 
allowed by these specifications. 
 
2.1  All materials intended for use in this contract shall be stored in a dedicated location on the 
contractor's property and shall be inspected and approved by the engineer prior to use. 
 
3.0  Construction Requirements. 
 
3.1  Removal and Replacement of Individual Major Components.  If the job order designates 
a contract pay item that includes the term "remove and replace", the contractor shall remove the 
described existing component, material, hardware, or other appurtenance, in whole or in part, as 
designated in the job order or as directed by the engineer.  The major components to be removed 
will be marked with paint or ribbon or other method convenient to the engineer. 
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3.1.1  The contractor shall furnish and install the described major replacement component and 
any incidental items necessary to provide a fully functional system.  Replacement components 
designated in the job order may not be of the same size or material as those removed.  Some 
items designated for replacement may be damaged and not reusable.  Other items designated 
for replacement may not meet current Commission standards and policies.  The engineer will 
determine the actual items to be replaced. 
 
3.1.2  Unless otherwise directed by the engineer, the contractor shall reuse any undamaged major 
components salvaged from the damaged cable system or appurtenances in order to provide a 
fully functional system.  Minor components, such as nuts and bolts, may only be reused after 
inspection and approval by the engineer.  Reused nuts and bolts shall only be used with salvaged 
major components.  All new major components shall use new nuts, bolts, and other miscellaneous 
minor components. 
 
3.2  Removal of Entire Cable System.  If the engineer determines an existing one-strand access 
restraint cable system and related appurtenances have been significantly damaged and/or the 
damaged system does not comply with current Commission standards or policies, the cable 
system shall be removed as designated in the job order or as directed by the engineer. 
 
3.2.1  Unless otherwise designated by the engineer for salvage by the Commission, all materials 
removed shall become the property of the contractor and shall be removed from the right of way 
and properly disposed of. 
 
3.3  Installation of New Access Restraint Cable System.  If the job order designates a contract 
pay item for new access restraint cable the contractor shall furnish and place the cable system 
complete in place.  The new system shall be installed at the location designated by the engineer. 
 
3.4  Replacing and Splicing Cable.  Existing cable that has sustained damage that does not 
allow reuse will be designated for replacement.  The existing damaged cable shall be cut and new 
replacement cable spliced at the locations designated by the engineer.  Splices shall be as shown 
on the plans.  Distances between new cable splices are not limited. 
 
3.5  Realigning Posts.  Posts which are out of alignment but otherwise undamaged will be 
designated for realignment.  The contractor shall realign, plumb and correct the height on the 
designated posts.  After realignment, any voids around the post shall be securely backfilled with 
a cohesive soil, or a sand meeting the requirements of Sec 1005.3.5, and thoroughly tamped. 
 
3.6  Driving Replacement Posts.  When a replacement post is placed in the same hole as a 
removed damaged post the contractor shall first securely backfill the hole with a cohesive soil, or 
a sand meeting the requirements of Sec 1005.3.5 and thoroughly tamp the soil before driving the 
replacement post. 
 
3.7  Attaching Cable to Posts.  Cable which is pulled loose from existing undamaged posts shall 
be reattached to any undamaged posts using new clamps and any other required hardware.  
Cable shall also be attached to any new replacement posts using new clamps.  The clamps may 
need to be left slightly loose until final cable tensioning is complete. 
 
3.8  Retensioning Cable.  After replacement of all necessary components, the cable shall be 
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retensioned such that no sag occurs between the posts and so that the finished installation 
presents an appearance satisfactory to the engineer.  Following tensioning, all clamps shall be 
completely tightened. 
 
3.9  Additional Work.  If additional major components or pay items beyond those specified in the 
job order are needed to properly perform the work, the contractor shall contact the engineer for 
authorization to proceed with the additional work.  Any work performed without authorization of 
the engineer will be at the contractor's expense. 
 
4.0  Method of Measurement. 
 
4.1  Measurement of access restraint cable removal will be made to the nearest foot from center 
of end post to center of end post. 
 
4.2  Measurement of removed and replaced access restraint cable repair components will be 
made per each. 
 
4.3.1 Measurement of splice will be made per each. 
 
4.4  Measurement of realigned posts will be made per each. 
 
4.5  Measurement of cable attachment or reattachment to existing or new posts will be made per 
each post. 
 
4.6  Measurement of retensioning cable will be made per each complete section of cable 
retensioned between two anchors. 
 
5.0  Basis of Payment. 
 
5.1  The accepted quantity of removed access restraint cable will be paid for at the contract unit 
price for: 
 
 Item 202-99.03 Remove Access Restraint Cable 1/S  Linear Foot 
 
5.1.1  Payment will be considered full compensation for all labor and equipment necessary to 
remove the cable system, including all cable, posts, and hardware. 
 
5.2  The accepted quantities of removed and replaced repair components will be paid for at the 
contract unit price for each of the pay items included in the contract.  Payment will be considered 
full compensation for all labor, equipment, and material necessary to remove the existing 
component, furnish a new replacement component, and install the component.  No direct payment 
will be made for removing or reinstalling any reused undamaged components necessary to 
provide a fully functional system. 
 
5.3  The accepted quantity of new 1/2 inch replacement cable will be paid for at the contract unit 
price for: 
 
 Item 606-99.03 1/2 Inch Cable 1/S    Linear Foot 
 Item 606-99.03 Splice 1/2 Inch Cable 1/S   Each 
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5.3.1  Payment for cable and splices will be considered full compensation for all labor, equipment, 
and material necessary, including any clips, to cut the existing cable, furnish new 1/2 inch cable, 
and splice to the existing cable. 
 
5.4  The accepted quantity of realigned posts will be paid for at the contract unit price for: 
 
 Item 606-99.02 Realign Line / End Post,   Each 
    Access Restraint Cable, 1/S 
 
5.4.1  Payment will be considered full compensation for all labor, equipment, and material, 
including any required backfill, necessary to realign and plumb an existing post. 
 
5.5  The accepted quantity of attaching cable to new or existing posts will be paid for at the 
contract unit price for: 
 
 Item 606-99.02 Attach Cable to Post   Each 
    Access Restraint Cable, 1/S 
 
5.5.1  Payment will be considered full compensation for all labor, equipment, and material, 
including new clamps and other hardware, necessary for reattaching cable to existing and new 
posts. 
 
5.6  The accepted quantity of retensioned cable will be paid for at the contract unit price for: 
 
 Item 606-99.02 Retension Access Restraint Cable, 1/S Each 
 
5.6.1  Payment will be considered full compensation for all labor, equipment, and material 
necessary for retensioning an entire run of cable between two anchors. 
 
 
FF. Low Tension Guard Cable Repair and Replacement 
 
1.0  Description.  This work shall consist of all labor, equipment, and materials to remove, install, 
repair, and replace non-proprietary low tension guard cable and appurtenances as specified in 
the job order or as directed by the engineer.  All work shall comply with Secs 202 and 606 except 
as herein modified. 
 
2.0  Materials.  All materials shall conform to Division 1000, Materials Details, and specifically 
Sec 1040.  All materials shall be new unless otherwise approved by the engineer or otherwise 
allowed by these specifications. 
 
2.1  Replacement materials and components for proprietary crashworthy end terminals shall 
conform to the manufacturers latest approved design.  All replacement components shall be from 
the original equipment manufacturer unless approved by the engineer.  The contractor shall 
provide manufacturer certification that the replacement components furnished, when properly 
installed by the contractor, will reestablish or exceed the original capabilities of the end terminal. 
 
2.2  All materials intended for use in this contract shall be stored in a dedicated location on the 
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contractor's property and shall be inspected and approved by the engineer prior to use. 
 
3.0  Construction Requirements. 
 
3.1 Removal and Replacement of Individual Major Components.  If the job order designates 
a contract pay item that includes the term "remove and replace", the contractor shall remove the 
described existing component, material, hardware, or other appurtenance, in whole or in part, as 
designated in the job order or as directed by the engineer.  The major components to be removed 
will be marked with paint or ribbon or other method convenient to the engineer. 
 
3.1.1  The contractor shall furnish and install the described major replacement component and 
any incidental items necessary to provide a fully functional system.  Replacement components 
designated in the job order may not be of the same size or material as those removed.  Some 
items designated for replacement may be damaged and not reusable.  Other items designated 
for replacement may not meet current Commission standards and policies.  The engineer will 
determine the actual items to be replaced. 
 
3.1.2  Unless otherwise directed or approved by the engineer, the contractor shall reuse any 
undamaged major components salvaged from the damaged guard cable system or 
appurtenances in order to provide a fully functional system.  Minor components, such as nuts and 
bolts, may only be reused after inspection and approval by the engineer.  Reused nuts and bolts 
shall only be used with salvaged major components.  All new major components shall use new 
nuts, bolts, and other miscellaneous minor components. 
 
3.2  Removal of Entire Cable System.  If the engineer determines an existing guard cable 
system and related appurtenances have been significantly damaged and/or the damaged system 
does not comply with current Commission standards or policies, the cable system shall be 
removed as designated in the job order or as directed by the engineer. 
 
3.2.1 Unless otherwise designated by the engineer for salvage by the Commission, all materials 
removed shall become the property of the contractor and shall be removed from the right of way 
and properly disposed of. 
 
3.3. If the portion of the system designated for removal includes concrete anchors, all hardware 
protruding above the surface of the anchor shall be removed or otherwise cut off flush with the 
surface of the anchor.  The concrete anchor shall be abandoned in place unless otherwise 
directed by the engineer. 
 
3.4  Installation of New Guard Cable System, Guardrail System, and/or Crashworthy 
Terminal.  If the job order designates a contract pay item for new guard cable, guardrail, or 
crashworthy terminal the contractor shall furnish and place the designated item complete in place.  
The new cable system, guardrail, or terminal shall be installed at the location designated by the 
engineer. 
 
3.5  Replacing and Splicing Cable.  Existing cable (wire rope) that has sustained damage that 
does not allow reuse will be designated for replacement.  Damaged low tension guard cable shall 
be repaired with new cable splices located no closer than 400 feet and no more than 4 splices 
per cable within a 2000 foot run.  When a repair to a low tension cable requires splices closer 
than 400 feet, a longer section may be replaced to reduce the number of splices from anchor to 
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anchor with the engineer’s approval.  Individual cables shall be spliced by use of an approved 
device as shown on the manufacturer’s plans and shall be installed where no interference with 
the functions of any other part of the installation occurs.  Splices shall develop the full breaking 
strength of the cable. 
 
3.6  Realigning Posts.  Posts which are out of alignment but otherwise undamaged will be 
designated for realignment.  The contractor shall realign, plumb and correct the height on the 
designated posts.  After realignment, any voids around the post shall be securely backfilled with 
a cohesive soil, or a sand meeting the requirements of Sec 1005.3.5, and thoroughly tamped. 
 
3.7  Driving Replacement Posts.  When a replacement post is placed in the same hole as a 
removed damaged post, the contractor shall first securely backfill the hole with a cohesive soil, or 
a sand meeting the requirements of Sec 1005.3.5, and thoroughly tamp the soil before driving the 
replacement post.  When a replacement post requires relocation or new cable installation is 
designated in the job order and the relocated or new post is in rock, the job order will designate 
the number of posts to be installed in rock. 
 
3.8  Attaching Cables to Posts.  Cables which are pulled loose from existing undamaged posts 
shall be reattached to any undamaged posts using new hooks and any other required hardware.  
Cables shall also be attached to any new replacement posts using new hooks.  The hooks may 
need to be left slightly loose until final cable tensioning is complete. 
 
3.9  Retensioning Cables.  After replacement of all necessary components, all cables shall be 
inspected at both ends of the cable run and any required adjustments to end fittings performed.  
The cables may require reattachment to the end anchors and fittings to properly complete the 
system.  All compensator springs shall be inspected to ensure they are undamaged and capable 
of properly functioning.  All compensating end assemblies on all cable runs shall be fully loosened 
and the cables shall be stretched taut by mechanical means to eliminate sag between the posts.  
All cables shall be retensioned per the temperature and spring compression table shown on the 
manufacturer’s plans.  Following tensioning, all hooks shall be completely tightened. 
 
3.10  Guard Cable to Guardrail Transition.  A limited amount of guardrail may require repair at 
guard cable to guardrail transitions.  The contract includes various guardrail pay items for repair 
and/or replacement at these locations.  All post holes shall be properly backfilled in accordance 
with Section 3.6 of this provision prior to driving new posts.  The repaired guard cable to guardrail 
transition shall be in accordance with the plans. 
 
3.11  Guard Cable Delineators.  Guard cable delineators shall be installed in accordance with 
the standard plans.  The cost of delineators installed on new posts shall be included in the cost 
of the post.  Payment will be made to replace damaged delineators on existing posts. 
 
3.12  Additional Work.  If additional major components or pay items beyond those specified in 
the job order are needed to properly perform the work, the contractor shall contact the engineer 
for authorization to proceed with the additional work.  Any work performed without authorization 
of the engineer will be at the contractor's expense. 
 
4.0  Method of Measurement. 
 
4.1  Measurement of existing  guard cable removal will be made to the nearest foot from the 
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center of the first line post to the center of the last line post. 
 
4.2  Measurement of removed and replaced guard cable or guardrail repair components will be 
made per each. 
 
4.3  Measurement of new 3/4 inch replacement cable (wire rope) will be made to the nearest foot 
from center of splice to center of splice. 
 
4.3.1 Measurement of splice will be made per each. 
 
4.4  Measurement of realigned posts will be made per each. 
 
4.5  Measurement of line posts set in rock will be made per each. 
 
4.6  Measurement of cable attachment or reattachment to existing or new posts will be made per 
each post.  One unit will include reattachment of up to 3 cables to one post. 
 
4.7  Measurement of retensioning guard cable will be made per each complete section of guard 
cable retensioned between two anchors.  One unit will include retensioning of all cables. 
 
4.8  Measurement of existing guardrail and Type A crashworthy terminal removal will be made to 
the nearest foot from center of first post to center of last post. 
 
4.9  Measurement of replaced delineators will be made per each. 
 
5.0  Basis of Payment. 
 
5.1  The accepted quantities of removed cable will be paid for at the contract unit price for: 
 
 Item 202-99.03 Remove Guard Cable,  Linear Foot 
 
5.1.1  Payment will be considered full compensation for all labor and equipment necessary to 
remove the guard cable system, including all cable, posts, and hardware. 
 
5.2  The accepted quantities of removed and replaced repair components will be paid for at the 
contract unit price for each of the pay items included in the contract.  Payment will be considered 
full compensation for all labor, equipment, and material necessary to remove the existing 
component, furnish a new replacement component, and install the component.  No direct payment 
will be made for removing or reinstalling any reused undamaged components necessary to 
provide a fully functional system. 
 
5.3  The accepted quantity of new 3/4 inch replacement cable will be paid for at the contract unit 
price for: 
 
 Item 606-99.03 3/4 Inch Cable 1/S    Linear Foot 
 Item 606-99.03 Splice 3/4 Inch Cable 1/S   Each 
 
5.3.1  Payment for cable and splices will be considered full compensation for all labor, equipment, 
and material, including any wedges, fittings, and other hardware, necessary to cut the existing 
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cable, furnish new 3/4 inch cable, and splice to the existing cable. 
 
5.4  The accepted quantity of realigned posts will be paid for at the contract unit price for: 
 
 Item 606-99.02 Realign Line Post    Each 
 
5.4.1  Payment will be considered full compensation for all labor, equipment, and material, 
including any required backfill, necessary to realign and plumb an existing post. 
 
5.5  The accepted quantity of line posts set in rock will be paid for at the contract unit price for: 
 
 Item 606-99.02 Guard Cable Line Post Set in Rock Each 
 
5.5.1  Payment will be in addition to the amount paid for low tension guard cable complete in 
place or replacement posts and will be considered full compensation for all labor, equipment, and 
material necessary to drill or bore a hole and to set the line post in rock.  No direct payment will 
be made for the required backfill material.  Payment for the post will be considered included in 
the cost of the low tension guard cable or replacement post. 
 
5.6  The accepted quantity of attaching up to 3 cables to new or existing posts will be paid for at 
the contract unit price for: 
 
 Item 606-99.02 Attach Cables to Post LT   Each 
 
5.6.1  Payment will be considered full compensation for all labor, equipment, and material, 
including new hooks and other hardware, necessary for attaching/reattaching up to 3 cables to 
existing and new posts. 
 
5.7  The accepted quantity of retensioned cable will be paid for at the contract unit price for: 
 
 Item 606-99.02 Retension Low Tension Guard Cables  Each 
 
5.7.1  Payment will be considered full compensation for all labor, equipment, and material 
necessary for retensioning an entire run of all cables between two anchors. 
 
5.8  The accepted quantity of removed guardrail or Type A crashworthy terminal removal will be 
paid for at the contract unit price for: 
 
 Item 202-99.03 Remove Guardrail, Including Type A  Linear Foot 
    Crashworthy Terminal 
 
5.8.1  Payment will be considered full compensation for all labor and equipment necessary to 
completely remove the guardrail system. 
 
5.9  The accepted quantity of replaced delineators will be paid for at the contract unit price for: 
 
 Item 606-99.02 Replace Guard Cable Delineator  Each 
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GG. High Tension Guard Cable Repair and Replacement 
 
1.0  Description.  This work shall consist of all labor, equipment, and materials to remove, install, 
repair, and replace high tension guard cable systems. The work shall be as specified in the job 
order or as directed by the engineer.  All work shall comply with Secs 202 and 606 except as 
herein modified. 
 
2.0  Materials.  All materials shall conform to Section II. of these Job Special Provisions, High 
Tension Guard Cable Barrier, which follows this special provision.  All materials shall be new 
unless otherwise approved by the engineer or otherwise allowed by these specifications. 
 
2.1  Replacement materials and components for proprietary systems shall conform to the 
manufacturers latest approved design.  All replacement components shall be from the original 
equipment manufacturer unless approved by the engineer.  The contractor shall provide 
manufacturer certification that the replacement components furnished, when properly installed by 
the contractor, will reestablish or exceed the original capabilities of the system. 
 
2.2  All materials intended for use in this contract shall be stored in a dedicated location on the 
contractor's property and shall be inspected and approved by the engineer prior to use. 
 
3.0  Construction Requirements. 
 
3.1  Removal and Replacement of Individual Major Components.  If the job order designates 
a contract pay item that includes the term "remove and replace", the contractor shall remove the 
described existing component, material, hardware, or other appurtenance, in whole or in part, as 
designated in the job order or as directed by the engineer.  The major components to be removed 
will be marked with paint or ribbon or other method convenient to the engineer. 
 
3.1.1  The contractor shall furnish and install the described major replacement component and 
any incidental items necessary to provide a fully functional system.  Replacement components 
designated in the job order may not be of the same size or material as those removed.  Some 
items designated for replacement may be damaged and not reusable.  Other items designated 
for replacement may not meet current Commission standards and policies.  The engineer will 
determine the actual items to be replaced. 
 
3.1.2  Unless otherwise directed or approved by the engineer, the contractor shall reuse any 
undamaged major components salvaged from the damaged guard cable system or 
appurtenances in order to provide a fully functional system.  Minor components, such as nuts and 
bolts, may only be reused after inspection and approval by the engineer.  Reused nuts and bolts 
shall only be used with salvaged major components.  All new major components shall use new 
nuts, bolts, and other miscellaneous minor components. 
 
3.2  Removal of Entire Cable System.  If the engineer determines an existing guard cable 
system and related appurtenances have been significantly damaged and/or the damaged system 
does not comply with current Commission standards or policies, the cable system shall be 
removed as designated in the job order or as directed by the engineer. 
 
3.2.1  Unless otherwise designated by the engineer for salvage by the Commission, all materials 
removed shall become the property of the contractor and shall be removed from the right of way 



  Job No. JKU0307 
  Various Routes 
                        Various Counties 

 

49 

and properly disposed of. 
 
3.2.2  If the portion of the system designated for removal includes concrete anchors, all hardware 
protruding above the surface of the anchor shall be removed or otherwise cut off flush with the 
surface of the anchor.  The concrete anchor shall be abandoned in place unless otherwise 
directed by the engineer. 
 
3.3  Replacing and Splicing Cable.  Existing cable (wire rope) that has sustained damage that 
does not allow reuse will be designated for replacement.  Damaged high tension guard cable shall 
be repaired with new cable splices located no closer than 200 feet per cable within a 1000 foot 
run. When a repair to a high tension cable requires splices closer than 200 feet, a longer section 
may be replaced to reduce the number of splices from turnbuckle to turnbuckle with the engineer’s 
approval.  Individual cables shall be spliced by use of an approved device as shown on the 
manufacturer’s plans and shall be installed where no interference with the functions of any other 
part of the installation occurs.  Splices shall develop the full breaking strength of the cable. 
 
3.4  Realigning Posts.  Posts which are out of alignment but otherwise undamaged will be 
designated for realignment.  The contractor shall realign, plumb and correct the height on the 
designated posts.  After realignment, any voids around the post shall be securely backfilled with 
a cohesive soil, or a sand meeting the requirements of Sec 1005.3.5, and thoroughly tamped. 
 
3.5  Attaching Cables to Posts.  Cables which are pulled loose from existing undamaged posts 
shall be reattached to any undamaged posts using new hooks and any other required hardware.  
Cables shall also be attached to any new replacement posts using new hooks and spacers. 
 
3.6  Retensioning Cables.  After replacement of all necessary components, all cables shall be 
inspected at both ends of the cable run and any required adjustments to end fittings performed.  
The cables may require reattachment to the anchor posts to properly complete the system.  All 
cables shall be retensioned per the temperature table shown on the manufacturer’s plans.  The 
contractor shall include that they verified tensioning when they submit the completed job order 
requirements as specified per Section 3.0 of JOB ORDER PROCEDURE. 
 
3.7  Guard Cable Delineators.  Guard cable delineators shall be installed in accordance with the 
standard plans.  The cost of delineators installed on new posts shall be included in the cost of the 
post.  Payment will be made to replace damaged delineators on existing posts. 
 
3.8  Additional Work.  If additional major components or pay items beyond those specified in the 
job order are needed to properly perform the work, the contractor shall contact the engineer for 
authorization to proceed with the additional work.  Any work performed without authorization of 
the engineer will be at the contractor's expense. 
 
4.0  Method of Measurement. 
 
4.1 Measurement of removed and replaced guard cable repair components will be made per each. 
 
4.2  Measurement of new 3/4 inch prestreched replacement cable will be made to the nearest 
foot from center of splice to center of splice. 
 
4.2.1 Measurement of splices will be made per each. 
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4.3  Measurement of cable attachment or reattachment to existing or new posts will be made per 
each post.  One unit will include reattachment of up to 3 cables to one post. 
 
4.4  Measurement of retensioning guard cable will be made per each complete section of guard 
cable retensioned between two anchors.  One unit will include retensioning of all cables. 
 
5.0  Basis of Payment. 
 
5.1  The accepted quantities of removed and replaced repair components will be paid for at the 
contract unit price for each of the pay items included in the contract.  Payment will be considered 
full compensation for all labor, equipment, and material necessary to remove the existing 
component, furnish a new replacement component, and install the component.  No direct payment 
will be made for removing or reinstalling any reused undamaged components necessary to 
provide a fully functional system. 
 
5.2  The accepted quantity of new 3/4 inch prestretched high tension replacement cable will be 
paid for at the contract unit price for: 
 
 Item 606-99.03 3/4 Inch Cable 1/S    Linear Foot 
 Item 606-99.03 Splice 3/4 Inch Cable 1/S   Each 
 
5.2.1  Payment for cable and splices will be considered full compensation for all labor, equipment, 
and material, including any wedges, fittings, and other hardware, necessary to cut the existing 
cable, furnish new 3/4 inch cable, and splice to the existing cable. 
 
5.3  The accepted quantity of attaching up to 3 cables to new or existing posts will be paid for at 
the contract unit price for: 
 
 Item 606-99.02 Attach Cables to Post HT   Each 
 
5.3.1  Payment will be considered full compensation for all labor, equipment, and material, 
including new hooks and other hardware, necessary for attaching/reattaching up to 3 cables to 
existing and new posts. 
 
5.4  The accepted quantity of retensioned cable will be paid for at the contract unit price for: 
 
 Item 606-99.02 Retension High Tension Cables HT  Each 
 
5.4.1  Payment will be considered full compensation for all labor, equipment, and material 
necessary for retensioning an entire run of all cables between two anchors and furnishing a 
tension log form to the engineer.  This form shall also be accompanied with the system 
manufacturer’s recommended tension chart. 
 
5.5  The accepted quantity of replaced delineators will be paid for at the contract unit price for: 
 
 Item 606-99.02 Replace Guard Cable Delineator  Each 
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HH. High Tension Cable Barrier  
 
1.0 Description.  This work shall consist of all labor, equipment, and materials to remove, install, 
repair, and replace a guard cable barrier system including all hardware and appurtenances as 
shown on the plans or as directed by the engineer.  The cable barrier system shall function in 
accordance with the requirements of MASH 2016 or NCHRP 350, Test Level 3, and be approved 
by the Federal Highway Administration.  Test Level 3 acceptable products, for use as a cable 
barrier system, are included in the list of pre-qualified products displayed on MoDOT’s website.  
Acceptable products shall include a concrete socketed line post system with galvanized high-
tension wire ropes and anchorages. 
 
2.0 Construction Requirements.  Line posts shall be provided in accordance with the 
manufacture’s shop drawings and shall be placed plumb.  Spacing of the posts shall not exceed 
20 feet. 
 
2.1 Anchor Assemblies.  An anchor assembly, as specified in the manufacturer’s shop drawings, 
shall be constructed at each end of a cable barrier run.  The anchor assembly shall function in 
accordance with the requirements of MASH 2016 or NCHRP 350, Test Level 3, and be approved 
by the Federal Highway Administration.  Anchors shall be constructed on firm, stable, undisturbed 
soil to the minimum dimension shown on the shop drawings.  Anchor bolts and anchor post slip 
bases shall be firmly held in position at the top by templates during concrete replacement.  Backfill 
shall be thoroughly compacted with mechanical tampers with care taken to prevent damage to 
the finished concrete.  Backfill shall be brought up level with the finished grade line.   
 
2.2 Cable.  The galvanized wire rope shall be ¾” pre-stretched 3 x 7 construction as approved by 
the Federal Highway Administration during the system’s acceptance testing.  Threaded terminals 
(wedge or swaged type) shall be furnished.  Swaged terminals may be shop- or field-swaged.  
Threaded terminals shall be right hand (RH) or left hand (LH) threaded M 24 x 3 pitch to ANSI B 
1.13 M.  The body of the threaded terminal shall provide a minimum of 5.9” of wire rope 
penetration depth.  Threaded terminals shall be galvanized after threading to ASTM A 151.  
Turnbuckle or rigging screws shall be of the size and shape shown in the manufacturer’s shop 
drawings.  Rigging screws shall be of a solid or closed body type with two inspection holes to 
determine threaded rope terminal penetration.  Rigging screws shall be galvanized to ASTM A 
153 after threading. 
 
2.3 Cable Tensioning.  The cable height above ground shall be in accordance with the 
manufacturer’s shop drawings.  The cable shall be tensioned immediately after initial installation.  
Tension shall be rechecked and adjusted, if necessary, three to five days after initial tensioning 
on cable system sections with lengths greater than 2500 feet.  A tension log form shall be 
completed.This form shall also be accompanied with the system manufacturer’s recommended 
tension chart. 
 
2.4 Delineators. Delineator spacing and reflector colors shall be in accordance with Sec 606.10. 
 
 
II. Definition of Special “99 Number” Pay Items 
 
1.0  The contract contains a large number of special "99-number" pay items.  The Commission's 
automated bidding system is limited by the number of characters allowed for each special item 
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description.  The following table defines the abbreviated item descriptions.  This table also further 
defines the work required for each of the pay items. 
 

ITEM NO. ITEM DESCRIPTION 
 
TRAFFIC CONTROL ITEMS 
 

616-99.02 WORK BEYOND SHOULDER 
Provide traffic control for work off roadway shoulder, but within clear zone.  
Not to be used when vehicles are parked on shoulder. 
 

616-99.02 SHOULDER WORK – UNDIVIDED ROADWAYS 
Provide traffic control for work on shoulder or vehicles parked on shoulder. 
 

616-99.02 RIGHT SHOULDER WORK – HIGH SPEED ROADWAY 
Provide traffic control for work on right shoulder or vehicles parked on right 
shoulder of a high speed roadway as designated by the engineer. 
 

616-99.02 LEFT SHOULDER WORK – HIGH SPEED ROADWAY 
Provide traffic control for work on left shoulder or vehicles parked on left 
shoulder of a high speed roadway as designated by the engineer. 
 

616-99.02 1-LANE 2-WAY OPERATION W/FLAGGERS 
Provide traffic control for one lane, two way operation on non-divided two 
lane pavement, using two flaggers. 
 

616-99.02 SINGLE LANE CLOSURE 
Provide traffic control closing one lane, left or right, on a divided highway. 
 

616-99.02 PARTIAL RAMP CLOSURE 
Provide traffic control for partial ramp closure. 
 

616-99.02 COMPLETE RAMP CLOSURE 
Provide traffic control for complete ramp closure. 
 

616-99.02 ENTRANCE RAMP AREA, MAINLINE WORK 
Provide traffic control within an entrance ramp area closing one lane on a 
divided highway; work is along mainline. 
 

616-99.02 ENTRANCE RAMP AREA, ACCEL LANE WORK 
Provide traffic control within an entrance ramp area closing one lane on a 
divided highway.  Work is along acceleration lane. 
 

616-99.02 EXIT RAMP AREA, MAINLINE/DECEL LANE WORK 
Provide traffic control within an exit ramp area closing one lane on a divided 
highway.  Work is along mainline or deceleration lane. 
 

616-99.02 ADDITIONAL TRUCK MOUNTED ATTENUATOR 
Provide additional truck mounted attenuator for use in addition to other 
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616-99.02 ADDITIONAL FLASHING ARROW PANEL  

Provide additional flashing arrow panel for use in addition to other devices 
specified in the traffic  control plan. 
 

616-99.02 ADDITIONAL DIRECTIONAL INDICATOR BARRICADE 
Provide additional directional indicator barricades (DIBS) for use in addition 
to other devices specified in the traffic control plan. 
 

616-99.02 ADDITIONAL CHANNELIZER (TRIMLINE) 
Provide additional channelizers for use in addition to other devices 
specified in the traffic control plan.   
 

616-99.02 ADDITIONAL CHANGEABLE MESSAGE SIGN (CMS CONTRACTOR 
FURNISHED/RETAINED) 
Provide additional changeable message sign for use in addition to other 
devices specified in the traffic control plan. 
 

616-99.02 SEQUENTIAL FLASHING WARNING LIGHT 
Provide sequential flashing warning light for use on a channelizing device 
that forms a merging taper 
 

616-99.04 ADDITIONAL CONSTRUCTION SIGNS  
Provide additional construction signs for use in addition to other devices 
specified in the traffic control plan. 
 

New Guardrail Installation Items 
 

202-99.02 TYPE A OR B TERMINAL REMOVAL 
Remove existing complete Type A or B crashworthy end terminal. 

 
202-99.03 REMOVED GUARDRAIL 

Remove existing complete guardrail.  Item also includes existing turndown 
end treatments. 
 

214-99.10 GRADING FOR CRASHWORTHY END TERMINAL 
  Furnish and place rocky fill material for end terminal installation. 
 
606-01.10 BULLNOSE GUARDRAIL SYSTEM 

Furnish and install Bullnose Guardrail System. 
 

606-10.10 GUARDRAIL TYPE A 
Furnish and install Type A Guardrail. 
 

606-10.11A GUARDRAIL TYPE A, 7 FT. POST, 3 FT. – 1.5 IN. SPACING 
Furnish and install Type A Guardrail with 7’ post, 3’-1 1/2” spacing. 
 

606-99.02 INSTALL POST IN SOLID ROCK OR CONC, 6 OR 7’ (TYPE A, E OR 
MGS) 
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Install 6’ or 7’ guardrail post in solid rock or through concrete for Type A, E 
or MGS guardrail.  Pay item is in addition to normal pay item for new 
guardrail or for normal pay item to remove and replace a 6’ or 7’ type A or 
E guardrail post. 
 

606-99.02 FLARED TYPE A CRASHWORTHY END TERMINAL 
Furnish and install flared Type A crashworthy end terminal. 
 

606-10.50 GUARDRAIL TYPE E, 6FT. POSTS, 3 FT. – 1.5 IN. SPACING 
Furnish and install Type E Guardrail with 6’ post having 3’-1.5” spacing. 
 

606-10.51 GUARDRAIL TYPE E, 7FT. POSTS 
Furnish and install Type E Guardrail with 7’ post. 
 

606-10.54 GUARDRAIL TYPE E, 6FT. POSTS, 6 FT. – 3 IN. SPACING 
Furnish and install Type E Guardrail with 6’ post having 6’-3” spacing. 
 

606-10.60 GUARDRAIL, MGS 
Furnish and install Midwest Guardrail System guardrail. 
 

606-10.61 GUARDRAIL, MGS, 8FT., 6 FT. – 3 IN. SPACING 
Furnish and install Midwest Guardrail System guardrail with 8’ post with 6’-
3” spacing. 
 

606-10.63 MGS GUARDRAIL, 6FT. POSTS, 3 FT. – 1.5 IN. SPACING 
Furnish and install Midwest Guardrail System guardrail with 6’ post having 
3’-1 ½” spacing. 
 

606-10.65 MGS GUARDRAIL, 6FT. POSTS, 1 FT. – 6.75 IN. SPACING 
Furnish and install Midwest Guardrail System guardrail with 6’ post having 
1’-6.75” spacing. 

 
606-10.67 MGS DOUBLE FACED GUARDRAIL 

Furnish and install Midwest Guardrail System double-faced guardrail. 
 

606-10.68 MGS BRIDGE APPROACH TRANSITION SECTION (MAJOR ROUTE) 
Furnish and install Midwest Guardrail System bridge approach transition 
section on a Major Route. 
 

606-10.69 MGS BRIDGE APPROACH TRANSITION SECTION (MINOR ROUTE) 
Furnish and install Midwest Guardrail System bridge approach transition 
section on a Minor Route. 
 

606-10.70 MGS VERTICAL CONCRETE BARRIER TRANSITION  
Furnish and install Midwest Guardrail System vertical concrete barrier 
transition. 
 

606-10.74 MGS HEIGHT AND BLOCK TRANSITION SECTION 
Furnish and install Midwest Guardrail System height and block transition 
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section. 
 
606-10.75 MGS LONG SPAN GUARDRAIL SECTION 

Furnish and install Midwest Guardrail System long span guardrail section. 
 

606-10.80 MGS END ANCHOR 
  Furnish and install Midwest Guardrail System end anchor. 
 
606-10.81 MGS BRIDGE ANCHOR SECTION (THRIE-BEAM BRIDGE) 

Furnish and install Midwest Guardrail System Thrie Beam bridge anchor 
section. 

 
606-22.00A BRIDGE ANCHOR SECTION, 6.5 FT. POSTS (SAFETY BARRIER 

CURB)(ROADWAY AND REHABILITATION WORK ONLY) 
Furnish and install bridge anchor section with 6’ 6” ft. posts for only roadway 
and rehabilitation work. 
 

606-22.00A BRIDGE ANCHOR SECTION, 7.5 FT. POSTS (SAFETY BARRIER 
CURB)(ROADWAY AND REHABILITATION WORK ONLY) 
Furnish and install bridge anchor section with 7’ 6” ft. posts for only roadway 
and rehabilitation work. 
 

606-99.02 MGS TRANSITION SECTION, 6 FT. POSTS 
Furnish and install Midwest Guardrail System transition section with 6’ 
posts. 
 

606-23.00A TRANSITION SECTION, 6.5 FT. POSTS 
Furnish and install guardrail transition section with 6’ 6” posts. 
 

606-23.01A TRANSITION SECTION, 7.5 FT. POSTS 
Furnish and install guardrail transition section with 7’ 6” posts. 
 

606-23.03 ASYMMETRICAL TRANSITION SECTION, 6.5 FT. POSTS 
Furnish and install asymmetrical guardrail transition section with 6’ 6” 
posts. 
 

606-23.04 ASYMMETRICAL TRANSITION SECTION, 7.5 FT. POSTS 
Furnish and install asymmetrical guardrail transition section with 7’ 6” 
posts. 
 

606-24.00 BRIDGE ANCHOR SECTION (THRIE BEAM) 
Furnish and install Thrie Beam bridge anchor section. 
 

606-30.00  TERMINAL SECTION – GUARDRAIL 
  Furnish and install terminal section for guardrail. 

 
606-30.14 TYPE A CRASHWORTHY END TERMINAL (MASH) 
  Furnish and install MASH Type A crashworthy end terminal. 
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606-30.16 TYPE B CRASHWORTHY END TERMINAL 
  Furnish and install Type B crashworthy end terminal. 
 
606-66.10 END ANCHOR 
  Furnish and install end anchor. 
 
606-66.20 GUARDRAIL ANCHOR, EMBEDDED 
  Furnish and install embedded guardrail anchor. 
 
606-66.30 GUARDRAIL ANCHOR, ROCK FACE 
  Furnish and install Guardrail Anchor, Rock Face. 

 
Guardrail Repair Items 

 
606-99.02 R&R 12.5’ W-BEAM PANEL (TYPE A GR) 

Remove and replace 12’-6” Type A guardrail beam. 
 

606-99.02 R&R 12.5’ W-BEAM PANEL (MGS) 
Remove and replace 12’-6” Midwest Guardrail System guardrail beam. 
 

606-99.02 R&R 12.5' THRIE BEAM RAIL TY E GR 
Remove and replace 12’-6” thrie beam rail for Type E guardrail. 
 

606-99.02 R&R END ANCHOR RAIL 
Remove and replace end anchor rail section. 
 

606-99.02 R&R MGS END ANCHOR 
Remove and replace Midwest Guardrail System end anchor. 
 

606-99.02 R&R 72” FOUNDATION TUBE W/O SOIL PLATE (MGS) 
Remove and replace Midwest Guardrail System end anchor system 
foundation tube with or without soil plate. 
 

606-99.02 R&R 46” WOOD POST IN FOUNDATION TUBE (MGS) 
Remove and replace Midwest Guardrail System end anchor system wood 
post in foundation tube. 
 

606-99.02 R&R CABLE ASSY W/PIPE, PLATE & ANCHOR (MGS) 
Remove and replace Midwest Guardrail System end anchor cable 
assembly with pipe, plate and anchor. 
 

606-99.02 R&R MGS END ANCHOR CABLE ASSEMBLY 
Remove and replace Midwest Guardrail System end anchor cable 
assembly. 
 

606-99.02 R&R PARTS FOR END SECTION 
Remove and replace parts for end section. 
 

606-99.02 R&R 25’ W-BEAM PANEL (TYPE A GR) 
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Remove and replace 25’ W-beam guardrail panel for Type A guardrail.  
Existing panels may be 12.5’ long. 
 

606-99.02 R&R 25’ W-BEAM PANEL (MGS) 
Remove and replace 25’ W-beam guardrail panel for Midwest Guardrail 
System guardrail.  Existing panels may be 12.5’ long. 
 

606-99.02 R&R 6.25’ THRIE BEAM PANEL (MGS) 
Remove and replace 6.25’ Thrie beam guardrail panel for Midwest 
Guardrail System guardrail.   
 

606-99.02 R&R 18.75’ THRIE BEAM PANEL (MGS) 
Remove and replace 18.75’ Thrie beam guardrail panel for Midwest 
Guardrail System guardrail.   
 

606-99.02 R&R 25’ THRIE BEAM PANEL (TYPE E GR) 
Remove and replace 25’ Thrie beam guardrail panel for Type E guardrail.  
Existing panels may be 12’-6” long. 
 

606-99.02 R&R 25’ THRIE BEAM PANEL (MGS) 
Remove and replace 25’ Thrie beam guardrail panel for Midwest Guardrail 
System guardrail.  Existing panels may be 12’-6” long. 
 

606-99.02 R&R 6.25’ TYPE A TO TYPE E TRANSITION BEAM 
Remove and replace 6.25’ transition section beam for Type A to Type E 
transition. 
 

606-99.02 R&R 12.5’ END ANCHOR PANEL 
Remove and replace 12.5’ end anchor W-beam panel.  Existing beam may 
be shorter. 
 

606-99.02 R&R 12.5’ MGS END ANCHOR PANEL 
Remove and replace Midwest Guardrail System 12.5’ end anchor panel.   
 

606-99.02 R&R 12.5’ BEAM, CONC/CONVEX RADIUS, TY A 
Remove and replace 12’-6” Type A guardrail beam with a concave or 
convex radius beam. 
 

606-99.02 R&R 12.5’ BEAM, CONC/CONVEX RADIUS, MGS 
Remove and replace 12’-6” Midwest Guardrail System guardrail beam with 
a concave or convex radius beam. 
 

606-99.02 R&R 12.5’ BEAM 10 GA. (TYPE E GR) 
Remove and replace 12’-6”, 10 gage, Type E guardrail beam. 
 

606-99.02 R&R STEEL POST, 6' MGS  
Remove and replace 6’ steel guardrail post for MGS guardrail. 
 

606-99.02 R&R STEEL POST, 6' TYPE A OR MGS GR 
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Remove and replace 6’ steel guardrail post for Type A or MGS guardrail. 
 

606-99.02 R&R STEEL POST 6', TY E GR 
Remove and replace 6’ steel guardrail post for Type E guardrail. 
 

606-99.02 R&R STEEL POST 7' (TY A GR) 
Remove and replace 7’ steel post for Type A guardrail. 
 

606-99.02 R&R STEEL POST 7' (TY E GR) 
Remove and replace 7’ steel post for Type E guardrail. 
 

606-99.02 R&R WOOD POST 6' (TY A GR) 
Remove and replace 6’ wood post for Type A guardrail. 
 

606-99.02 R&R WOOD POST 7' (TY A GR) 
Remove and replace 7’ wood post for Type A guardrail. 
 

606-99.02 R&R STEEL POST 8' MGS 
Remove and replace 8’ steel guardrail post for MGS guardrail. 
 

606-99.02 REALIGN & USE EXIST POST TY A OR E OR MGS GR 
Realign and reuse existing guardrail post for Type A or E or MGS guardrail. 
 

606-99.02 R&R WOOD/PLASTIC BLOCK 8X6X14 TY A GR 
Remove and replace wood or plastic post block, 8" x 6" x 14" for Type A 
guardrail. 
 

606-99.02 R&R WOOD/PLASTIC BLOCK 8X6X14 MGS 
Remove and replace wood or plastic post block, 8" x 6" x 14" for Midwest 
Guardrail System guardrail. 
 

606-99.02 R&R WOOD/PLASTIC BLOCK 12X6X14 MGS 
Remove and replace wood or plastic post block, 12" x 6" x 14" for Midwest 
Guardrail System guardrail. 
 

606-99.02 R&R WOOD BLOCK 8X6X17 TRANSITION SECTION 
Remove and replace wood or plastic post block, 8" x 6" x 17" for Type A to 
Type E transition section. 
 

606-99.02 R&R WOOD BLOCK 12X6X19 TRANSITION SECTION 
Remove and replace wood or plastic post block, 12" x 6" x 19". 
 

606-99.02 R&R MGS HEIGHT AND BLOCK TRANSITION SECTION 
Remove and replace Midwest Guardrail System height and block transition 
section. 
 

606-99.02 RE-TENSION GUARDRAIL SYSTEM 
Re-tension anchor hardware for all end anchors and end terminals. 
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606-99.02 R&R STEEL SPACER BLOCK (TYPE A GR) 
Remove and replace steel spacer block for Type A guardrail. 
 

606-99.02 R&R STEEL BLOCKOUT FOR RADIUS RAIL 
Remove and replace steel blockout for radius rail. 
 

606-99.02 R&R WOOD/PLASTIC BLOCK 8X6X21 TY E GR 
Remove and replace wood or plastic post block, 8" x 6" x 21" for Type E 
guardrail. 
 

606-99.02 R&R STEEL TUBE BLOCK 7X4 BR ANCH 
Remove and replace structural steel tubing block, 7" x 4" x 3/16" for bridge 
anchor section. 
 

606-99.02 R&R END SEC (SHOE) TY A GR 
Remove and replace guardrail end section (also called a shoe) for Type A 
guardrail. 
 

606-99.02 R&R TERMINAL CONNECTOR TY A OR MGS GR 
Remove and replace terminal connector for Type A or MGS guardrail. 
 

606-99.02 R&R TERMINAL CONNECTOR, TYPE E OR MGS GR 
Remove and replace thrie beam terminal connector for Type E or MGS 
guardrail. 
 

606-99.02 R&R GR DELINEATOR 1 SIDE OR 2 SIDE 
Remove and replace existing reflective guardrail delineator (includes both 
1 and 2 sided).  Color will be as specified in Sec 606.10. 
 

End Terminal Repair Items 
 
 
 

606-99.02 NEW OR R&R REFLECTIVE SHEETING ON END TERMINAL 
Install black/yellow reflective sheeting on new crashworthy end terminal 
Head or remove and replace on existing head. 
 

606-99.02 R&R NEW IMPACT HEAD (MSKT) 
Remove and replace impact head with a new impact head for MSKT 
crashworthy end terminal. 
 

606-99.02 REM EXT GR & REUSE EXIST IMPACT HEAD (MSKT) 
Remove extruded guardrail beam from an existing impact head and reuse 
the undamaged, serviceable impact head on the repaired MSKT 
crashworthy end terminal.  A new or used replacement head in an 
undamaged, serviceable condition may be furnished to allow removal of 
the extruded guardrail beam from the original head at the contractor’s shop 
facilities. 
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606-99.02 R&R 12.5 FT END SECTION 1ST W-BEAM RAIL (MSKT) Remove and 
replace 1st 12.5’ w-beam rail.  Rail mst be original manufacturer 
replacement part. 

 
606-99.02 R&R 9.375 FT 2ND SECTION W-BEAM RAIL (MSKT) 
 Remove and replace 2nd 9.375’ w-beam rail.  Rail must be original 

manufacturer replacement part. 
 
606-99.02 R&R CABLE ASSY W/PIPE, PLATE & ANCH (MSKT) 

Remove and replace cable assembly including pipe sleeve, bearing plate, 
and anchor bracket for MSKT crashworthy end terminal. 
 

606-99.02 R&R GROUND STRUT (MSKT) 
Remove and replace a MSKT ground strut. 
 

606-99.02 R&R POST #1 HBA TOP (MSKT) 
Remove and replace #1 HBA top post on MSKT crashworthy end terminal. 
 

606-99.02 R&R POST #1 HBA BOTTOM (MSKT)) 
Remove and replace #1 HBA bottom post on MSKT crashworthy end 
terminal. 
 

606-99.02 R&R POST #2 HBA TOP (MSKT) 
Remove and replace #2 HBA top post on MSKT crashworthy end terminal. 
 

606-99.02 R&R POST #2 HBA BOTTOM (MSKT) 
Remove and replace #2 HBA bottom post on MSKT crashworthy end 
terminal. 
 

606-99.02 R&R 12/25/3'1.5:3@6'3:3'1.5/S (SOFTSTOP) 
Remove and replace 12/25/3'1.5:3@6'3:3'1.5/S on SoftStop crashworthy 
end terminal. 
 

606-99.02 R&R 6'0 SYT POST/8.5/31" GR HT (SOFTSTOP) 
Remove and replace 6'0 SYT post/8.5/31" GR HT on SoftStop crashworthy 
end terminal. 
 

606-99.02 R&R ANCHOR GUARDRAIL 12'-6" (SOFTSTOP) 
Remove and replace anchor guardrail 12’-6” on SoftStop crashworthy end 
terminal. 
 

606-99.02 R&R ANGLE STRUT (SOFTSTOP) 
Remove and replace angle strut on SoftStop crashworthy end terminal. 
 

606-99.02 R&R STYP#1 8.5# 4'9-1/2 (SOFTSTOP) 
Remove and replace STYP#1 8.5# 4'9-1/2 on SoftStop crashworthy end 
terminal. 
 

606-99.02 R&R ANCHOR POST W6X15#X6' (SOFTSTOP) 
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Remove and replace anchor post W6X15#X6' on SoftStop crashworthy 
end terminal. 
 

606-99.02 R&R IMPACT HEAD (SOFTSTOP) 
Remove and replace impact head on SoftStop crashworthy end terminal. 
 

606-99.02 REM EXT GR & REUSE EXIST IMPACT HEAD (SOFTSTOP) 
Remove extruded guardrail beam from an existing impact head and reuse 
the undamaged, serviceable impact head on the repaired SoftStop 
crashworthy end terminal.  A new or used replacement head in an 
undamaged, serviceable condition may be furnished to allow removal of 
the extruded guardrail beam from the original head at the contractor’s shop 
facilities. 
 

606-99.02 R&R CAN TL3 SS646 (SOFTSTOP) 
Remove and replace # CAN TL3 SS646 on SoftStop crashworthy end 
terminal. 
 

606-99.02 R&R SLED WELDMENT (TRACC) 
Remove and replace sled weldment on TRACC crashworthy end terminal. 
 

606-99.02 R&R SHREDDER (TRACC) 
Remove and replace shredder on TRACC crashworthy end terminal. 
 

606-99.02 R&R STAGE 2 RIP PLATE 75 IN (TRACC) 
Remove and replace stage 2 RIP plate 75” on TRACC crashworthy end 
terminal. 
 

606-99.02 R&R STAGE 3 RIP PLATE 93 IN (TRACC) 
Remove and replace stage 3 RIP plate 93” on TRACC crashworthy end 
terminal. 
 

606-99.02 R&R STAGE 3 RIP PLATE (25965G) 87 IN (TRACC) 
Remove and replace stage 3 RIP plate (25965G) 87” on TRACC 
crashworthy end terminal. 
 

606-99.02 R&R STAGE 3 RIP PLATE (25966G) 87 IN (TRACC) 
Remove and replace stage 3 RIP plate (25966G) 87” on TRACC 
crashworthy end terminal. 
 

606-99.02 R&R 2 BAY FENDER PANEL (TRACC) 
Remove and replace 2 bay fender panel on TRACC crashworthy end 
terminal. 
 

606-99.02 R&R NOSEPIECE YELLOW (TRACC) 
Remove and replace nosepiece yellow on TRACC crashworthy end 
terminal. 
 

Bullnose System Repair Items 
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606-99.02 R&R PARTS FOR BULLNOSE SYSTEM 

Remove and Replace various parts for Bullnose System 
 

606-99.02 R&R 72 IN FOUNDATION TUBE BULLNOSE SYSTEM 
Remove and Replace 72 in Foundation Tube for Bullnose System 
 

606-99.02 R&R 96 1/16 IN FOUNDATION TUBE BULLNOSE SYSTEM 
Remove and Replace 96 1/16 in Foundation Tube for Bullnose System 
 

606-99.02 R&R POST #1-2 BULLNOSE SYSTEM 
Remove and Replace post #1-2 for Bullnose System 
 

606-99.02 R&R POST #3-8 BULLNOSE SYSTEM 
Remove and Replace post #3-8 for Bullnose System 
 

606-99.02 R&R POST #9-12 BULLNOSE SYSTEM 
Remove and Replace post #9-12 for Bullnose System 
 

606-99.02 R&R 8X16X14 3/16 TAPERED WOOD BLOCK BULLNOSE SYSTEM 
Remove and Replace 8x16x14 3/16 Tapered Wood Block for Bullnose 
System 
 

606-99.02 R&R RAIL SECTION #1 BULLNOSE SYSTEM 
Remove and Replace Rail Section #1 for Bullnose System 
 

606-99.02 R&R RAIL SECTION #2 BULLNOSE SYSTEM 
Remove and Replace Rail Section #2 for Bullnose System 
 

606-99.02 R&R RAIL SECTION #3 BULLNOSE SYSTEM 
Remove and Replace Rail Section #3 for Bullnose System 

 
 

Guard Cable Items 
 
 ONE-STRAND ACCESS RESTRAINT CABLE REPAIR AND REPLACEMENT 
 

202-99.03 REMOVE ACCESS RESTRAINT CABLE 1/S 
Remove existing complete single strand access restraint cable system 
 

606-40.00 ONE-STRAND CABLE – ACCESS RESTRAINT 
Furnish and install new One-Strand Access Restraint Cable 
 

606-99.02 ATTACH CABLE TO POST ACC REST CABLE 1/S 
Includes all hardware necessary to attach cable to new or  existing post, 
single strand access restraint cable 
 

606-99.02 R&R ANCHOR ROD ASSY 1/S 
Remove and replace anchor rod assembly, single strand access restraint 
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cable 
 

606-99.02 R&R STEEL LINE OR END POST 1/S 
Remove and replace steel line or end post, single strand access restraint 
cable 
 

606-99.02 R&R TURNBUCKLE CABLE END ASSY 1/S 
Remove and replace turnbuckle cable end assembly, single strand access 
restraint cable 
 

606-99.02 REALIGN LINE/END POST ACC REST CABLE 1/S 
Realign line or end post, single strand access restraint cable 
 

606-99.02 REPLACE GUARD CABLE DELINEATOR 
Replace delineator on one side of a guard cable post.  (Note:  Guard cable 
placed in the median shall have delineators facing both directions of traffic.) 
 

606-99.02 RETENSION ACCESS RESTRAINT CABLE 1/S 
Retension single strand access restraint cable 
 

606-99.02 SPLICE  1/2 INCH CABLE 1/S 
Splice one 1/2 inch cable. Cut existing cable, and splice new cable to 
replace existing damaged cable; a splice includes clamps or torpedo cable 
splices to fully develop the strength of the cable. 

 
606-99.03 1/2 INCH CABLE RESTRAINT 1/S 

Furnish new ½ inch cable for access restraint. 
. 
 LOW TENSION CABLE REPAIR AND REPLACEMENT 

 
202-99.03 REMOVE GUARD CABLE 

Remove guard cable system 
 

606-41.10 ANCHOR ASSEMBLY, GUARD CABLE 
Furnish and install anchor assembly, 3-strand guard cable system 
 

606-41.11 ANCHOR ASSEMBLY, GUARD CABLE TO GUARDRAIL TRANSITION 
Furnish and install anchor assembly to guardrail transition, guard cable 
system 
 

606-99.02 ATTACH CABLES TO POST LT 
Includes all hardware necessary to attach or reattach up to 3 cables to one 
line post or anchor post, guard cable system 
 

606-99.02 GUARD CABLE LINE POST SET IN ROCK 
Install line post in solid rock or existing concrete for guard cable system, 
pay item is in addition to normal pay item for guard cable 

 
606-99.02 R&R ANCHOR POST 
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Remove and replace anchor post, guard cable system 
 

606-99.02 R&R LINE POST 
Remove and replace line post, guard cable system 
 

606-99.02 R&R LINE POST IN ROCK LT 
Remove and replace line post in rock, low tension guard cable system 

 
606-99.02 R&R ANCH BRACKET - MED OR RDSIDE 

Remove and replace median or roadside anchor bracket, guard cable 
system 

 
606-99.02 R&R ANCH BRACKET - GUARD CABLE TO GR 

Remove and replace guard cable to guardrail transition anchor bracket, 
guard cable system 
 

606-99.02 R&R CABLE TRANSITION BRACKET 
Remove and replace cable transition bracket, guard cable to guardrail 
transition 
 

606-99.02 R&R CABLE END FITTING 
Remove and replace cable end fitting, guard cable system 
 

606-99.02 R&R COMPENSATING CABLE END ASSY 
Remove and replace compensating cable end assembly, guard cable 
system 
 

606-99.02 R&R COMPENSATOR SPRING  
Remove and replace compensator spring only, guard cable system 
 

606-99.02 R&R TURNBUCKLE END ASSY W/O COMPE'TOR 
Remove and replace turnbuckle cable end assembly without compensator, 
guard cable system 
 

606-99.02 REALIGN LINE POST 
Realign line post, guard cable system 
 

606-99.02 REPLACE GUARD CABLE DELINEATOR 
Replace delineator on one side of a guard cable post.  (Note:  Guard cable 
placed in the median shall have delineators facing both directions of traffic.) 
 

606-99.02 RETENSION LOW TENSION GUARD CABLES 
Re-tension all strands of low tension guard cable system, item includes 
check and adjustment of all end assemblies on both ends of a cable run 
 

606-99.02 RETROFIT SLIP BASE PLATE 
Furnish and Install retrofit slip base plate in accordance with standard 
drawing included in this proposal. 
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606-99.02 SPLICE  3/4 INCH CABLE 1/S 
Splice one 3/4 inch cable. Cut existing cable, and splice new cable to 
replace existing damaged low tension cable; a splice includes clamps or 
torpedo cable splices to fully develop the strength of the cable. 
 

606-99.03 3/4 INCH CABLE 1/S LOW TENSION 
Furnish 3/4 inch cable 1/s Low Tension 

 
HIGH TENSION GUARD CABLE BARRIER REPAIR AND REPLACEMENT - VALTIR 

 
202-99.03 REMOVE GUARD CABLE 

Remove guard cable system 
 
606-41.10 ANCHOR ASSEMBLY, GUARD CABLE 

Furnish and install anchor assembly, guard cable system 
 

606-41.11 ANCHOR ASSEMBLY, GUARD CABLE TO GUARDRAIL TRANSITION 
Furnish and install anchor assembly to guardrail transition, guard cable 
system 
 

606-99.02 ATTACH CABLES TO POST HT - VALTIR 
Includes delineator and all hardware necessary to attach or reattach up to 
3 cables to one line post or anchor post; high tension cable system 
 

606-99.02 ATTACH NEW CRP ANCH POST TO BASE HT 
Furnish and attach a new CRP upper anchor post to an existing 
undamaged CRP stub post mounted in a concrete footing; includes new 
reflector for post; high tension cable system 
 

606-99.02 REATTACH EXIST CRP ANCH POST TO BASE - VALTIR 
Reattach an existing undamaged cable release post (CRP) upper anchor 
post to an existing undamaged CRP stub post mounted in a concrete 
footing; high tension cable system 
 

606-99.02 R&R CRP ANCH POST 1-3 CONC FOOT W/STUB HT 
Remove and replace CRP post footing # 1-3 with a new reinforced concrete 
footing with a new CRP stub; high tension cable system 
 

606-99.02 FURN/INST TURNBUCKLE CABLE SPLICE ASSY HT 
Furnish and install a turnbuckle cable splice assembly to tie two cut ends 
of high tension cable together; includes all castings, wedges, threaded 
rods, nuts, and turnbuckles needed to fully develop the strength of the 
cable, high tension cable system 
 

606-99.02 R&R TURNBUCKLE HT 
Remove and replace a turnbuckle to tie two existing cable ends with 
existing left hand and right hand stud assemblies.  New turnbuckle will 
typically be used when an existing turnbuckle has been cut by emergency 
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personnel to free a vehicle from the cable system, high tension cable 
system 
 

606-99.02 R&R CCT TERMINAL POST 4-7 IN EXSLEEVE HT 
Remove and replace CCT post # 4-7 in an existing ground sleeve mounted 
in a concrete footing; high tension cable system 
 

606-99.02 R&R CCT TERMINAL POST 8-9 IN EXSLEEVE HT 
Remove and replace CCT post # 8-9 in an existing ground sleeve mounted 
in a concrete footing; high tension cable system 
 

606-99.02 R&R CCT TERM POST 4-9 CONC FOOT W/SLEEVE HT 
Remove and replace Cable Terminal (CCT) post footing # 4-9 with a new 
reinforced concrete footing with a new sleeve; high tension cable system 
 

606-99.02 R&R LINE POST CONC FOOTING W/SLEEVE HT 
Remove and replace steel yielding cable line post reinforced concrete 
footing with a new sleeve; engineer may allow abandoning of old concrete 
base and installation of new base immediately adjacent to damaged base; 
high tension cable system 
 

606-99.02 R&R LINE POST IN EXIST SLEEVE HT 
Remove and replace steel yielding cable line post in an existing ground 
sleeve mounted in a concrete footing; includes new delineator for top of 
post; high tension cable system 
 

606-99.02 R&R LINE POST IN ROCK HT 
Remove and replace line post in rock, low tension guard cable system 

 
606-99.02 R&R TOP/MID/OR BOTTOM CABLE END ASSY HT 

Remove and replace the top, middle, or bottom cable end assembly at a 
CCT terminal; bottom assembly is 41’-9” long; middle assembly is 48’-0” 
long; top assembly is 54’-3” long; includes all hardware to fully replace the 
cable end assembly; high tension cable system 
 

606-99.02 REALIGN LINE POST 
Realign line post, guard cable system 

 
606-99.02 RETENSION HIGH TENSION CABLES HT 

Retension all strands of high tension guard cable system; item includes 
written documentation on a tension log form provided to the engineer; 
includes check and adjustment of each turnbuckle. 
 

606-99.02 SPLICE  3/4 INCH CABLE 1/S 
Splice one 3/4 inch cable. Cut existing cable, and splice new cable to 
replace existing damaged high tension cable; a splice includes clamps or 
torpedo cable splices to fully develop the strength of the cable. 

 
606-99.03 3/4 INCH CABLE 1/S HT 



  Job No. JKU0307 
  Various Routes 
                        Various Counties 

 

67 

Furnish 3/4 inch cable 1/s HT 
 

606-99.03 HIGH TENSION SAFETY FENCE, TL-3 
Furnish and install new TL-3 High Tension Safety Fence 

 
606-99.03 HIGH TENSION SAFETY FENCE, TL-4 

Furnish and install new TL-4 High Tension Safety Fence 
 
HIGH TENSION GUARD CABLE BARRIER REPAIR AND REPLACEMENT - 
GIBRALTAR 
 
202-99.03 REMOVE GUARD CABLE 

Remove guard cable system 
 
606-41.10 ANCHOR ASSEMBLY, GUARD CABLE 

Furnish and install anchor assembly, guard cable system 
 

606-41.11 ANCHOR ASSEMBLY, GUARD CABLE TO GUARDRAIL TRANSITION 
Furnish and install anchor assembly to guardrail transition, guard cable 
system 
 

606-99.02 ATTACH CABLES TO TL-3 POST HT - GIBRALTAR 
Includes all hardware necessary to attach or reattach up to 3 cables to one 
TL-3 line post or anchor post; high tension cable system  

 
606-99.02 ATTACH CABLES TO TL-4 POST HT - GIBRALTAR 

Includes all hardware necessary to attach or reattach up to 3 cables to one 
TL-4 line post or anchor post; high tension cable system  

 
606-99.02 ANCHOR POST 

Furnish and Install Anchor Post 
 

606-99.02 ANCHOR TERMINAL FITTING 
Furnish and Install Anchor Terminal Fitting 
 

606-99.02 ATTACH NEW CABLE RELEASE POST 
Furnish and Install Cable Release Post and attach cables 
 

606-99.02 REATTACH EXIST CRP ANCH POST TO BASE - GIBRALTAR 
Reattach an existing undamaged cable release post (CRP) to base 
 

606-99.02 CABLE SPLICE TURNBUCKLE 
Furnish and Install Cable Splice Turnbuckle 
 

606-99.02 R&R ANCHOR POST 
Remove and replace anchor post, guard cable system 
 

606-99.02 R&R LINE POST IN ROCK HT 
Remove and replace line post in rock, high tension guard cable system 
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606-99.02 R&R LINE POST 

Remove and replace line post, guard cable system 
 

606-99.02 R&R LINE POST CONC FOOTING W/SLEEVE HT - GIBRALTAR 
Remove and replace steel yielding cable line post reinforced concrete 
footing with a new sleeve; engineer may allow abandoning of old concrete 
base and installation of new base immediately adjacent to damaged base; 
high tension cable system 

 
606-99.02 REALIGN LINE POST HT 

Realign line post, high tension guard cable system 
 
606-99.02 REPLACE GUARD CABLE DELINEATOR 

Replace delineator on one side of a guard cable post.  (Note:  Guard cable 
placed in the median shall have delineators facing both directions of traffic.) 
 

606-99.02 RETENSION HIGH TENSION CABLES HT 
Retension all strands of high tension guard cable system; item includes 
written documentation on a tension log form provided to the engineer; 
includes check and adjustment of each turnbuckle. 

 
606-99.02 SPLICE  3/4 INCH CABLE 1/S 

Splice one 3/4 inch cable. Cut existing cable, and splice new cable to 
replace existing damaged high tension cable; a splice includes clamps or 
torpedo cable splices to fully develop the strength of the cable. 

 
606-99.02 TERMINAL POST #1/WEAK 

Furnish and Install Terminal Post #1/WEAK 
 
606-99.02 TERMINAL POST #2/WEAK 

Furnish and Install Terminal Post #2/WEAK 
 

606-99.02 TL-3 TERMINAL POST #3&4/WEAK 
Furnish and Install TL-3 Terminal Post #3&4/WEAK 
 

606-99.02 TL-4 TERMINAL POST #3&4/WEAK 
Furnish and Install TL-4 Terminal Post #3&4/WEAK 
 

606-99.02 TL-3 LINE POST DRIVEN 
Furnish and Install TL-3 line post driven, high tension guard cable system 

 
606-99.02 TL-3 LINE POST SOCKETED 

Furnish and Install TL-3 line post socketed, high tension guard cable 
system 

 
606-99.02 TL-4 LINE POST DRIVEN 

Furnish and Install TL-4 line post driven, high tension guard cable system 
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606-99.02 TL-4 LINE POST SOCKETED 
Furnish and Install TL-4 line post socketed, high tension guard cable 
system 

 
606-99.03 3/4 INCH CABLE 1/S HT 

Furnish 3/4 inch cable 1/s HT 
 

606-99.03 HIGH TENSION SAFETY FENCE, TL-3 
Furnish and install new TL-3 High Tension Safety Fence 

 
606-99.03 HIGH TENSION SAFETY FENCE, TL-4 

Furnish and install new TL-4 High Tension Safety Fence 
 
 

JJ. Guardrail Compliance Requirements 
 
1.0 Effective July 1, 2016 all new end terminals and end terminal repairs on routes shall be MASH 
Crashworthy End Terminals.   
 
All new guardrail installations shall use Midwest Guardrail System (MGS) in lieu of Type A 
Guardrail.  For guardrail repairs, Type A or MGS guardrail may be used as determined by the 
Engineer. 
 
 
KK. Grading for Crashworthy End Terminal 
 
1.0  Description.  This work shall consist of all grading necessary to meet or exceed the Alternate 
Grading limits for MASH crashworthy End Terminals as shown on Standard Drawing 606.81, 
including furnishing and placing the fill material and mobilization of equipment.  The graded area 
for the end terminal shall be sloped no greater than 10:1 away from the edge of pavement or 
shoulder.  Grading shall include constructing a 2:1 or flatter slope from the grading limits shown 
on the standard drawing to the existing slope. 
 
1.1  Grading for Crashworthy End Terminal (GCET) will not be used for locations where the 
Engineer estimates more than 15 cubic yards of material per end terminal will be required or 
where constructing a 2:1 or flatter slope from the grading area to the existing slope is deemed to 
be infeasible.  When either of the aforementioned conditions applies, the work is considered 
beyond the scope of this contract unless both parties agree to a negotiated settlement to proceed 
with performing the work.  The Engineer may also decline to utilize GCET for any other reasons. 
 
1.2  Completion of the GCET work may be done concurrently with the repair of the end terminal 
or may be postponed by the contractor for a maximum of 30 calendar days from the notice to 
proceed date specified on the job order.  Failure to complete the grading work within the limit 
specified herein will result in liquidated damages as specified elsewhere in this contract. 
 
2.0  Materials.  The fill material used by the contractor shall be rocky in nature, such as crushed 
stone, base rock, or other granular type material approved by the Engineer.  Limestone 
screenings, sand and other fine materials that are highly erodible shall not be used for fill material.  
Large rock, not to exceed a maximum nominal size of 8”, may be used, but shall be gap-graded 
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to minimize voids.  When the size of the rock used exceeds 3” in diameter, all voids in the rock fill 
shall be filled with granular material of 1” size or less. 
 
2.1  Material shall not be obtained from Commission right of way.  Material obtained from a 
contractor-furnished borrow shall be in accordance with 203.3.   
 
3.0  Construction.  The rocky fill material shall be placed in accordance with this provision and 
as stated herein.  Existing vegetative material shall be removed prior to adding fill material.  
Compactive effort and construction methods shall be performed to the extent that the final 10:1 
platform has sufficient stability to support a standard unloaded dump truck without sliding of the 
material or rutting of the platform in excess of 1” in depth.  Proof rolling by the contractor with an 
unloaded dump truck may be required upon request by the Engineer at no additional cost to the 
Commission.  Benching of the existing slope may be required to ensure the material has a stable 
foundation to comply with this provision.  The final surface of the graded area shall be uniform 
and true to grade. 
 
4.0  Method of measurement. No final measurement will be made for the volume of material 
used for GCET.  A preliminary estimate of the amount of fill will be made by the Engineer for the 
purpose of determining if GCET shall be specified.  The job order issued by the Engineer will 
indicate the need for GCET when, in the opinion of the Engineer, the existing terrain at the end 
terminal does not meet or exceed the alternate grading limits for MASH crashworthy end terminals 
as shown on Standard Drawing 606.81 and the Engineer estimates the grading work needed to 
meet the standard will not exceed 15 CY of material. 
 
5.0  Basis of Payment.  A lump sum payment will be made for each end terminal that requires 
GCET, as determined by the Engineer.  Payment for this work shall be completely covered by the 
fixed unit price for GRADING FOR CRASHWORTHY END TERMINAL multiplied by the 
Adjustment Factor. 
 
5.1  Payment for traffic control will not be duplicated when the contractor performs the GCET work 
separate from the repair of the end terminal. 
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LL. Retrofit Slip Base Plate Detail 
 
 

 
 
 
 

 
 
MM. Weekly And Bi-Weekly Reconnaissance 
 
1.0 The contractor shall perform inspections for damage to the guardrail and guard cable of the 

routes below on a weekly or bi-weekly schedule based on the route.  If damage has 
occurred to the guardrail or guard cable the contractor shall perform the following activities: 
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1. Document the damage discovered utilizing the Guardrail and Guard Cable Itemized 
Repair worksheet. The damage location, direction and detail shall be recorded on the 
work sheet. 

2. Itemize the repairs to be made using bid items and descriptions consistent with the 
contract.  These bid items shall be the initial estimate for repair, adjustments to this 
estimate may be made during work order generation or upon discovery of additional 
damage in the field. 

3. Provide a minimum of two (2), high resolution color digital photographs, documenting the 
discovered damage, for each itemized repair worksheet. 

4. Damaged area or item shall be prominently painted at the limits of the repair utilizing 
Fluorescent Pink marking paint.  This will provide recognition that the damage has been 
identified and a work order is in progress. 

5. A No Damage Report shall be filled out and submitted when a route is inspected 
and no damage is discovered. 

 

1.1  All documentation generated during each day of inspection shall be submitted to the 
Project Office by 9:00 a.m. the next business day.  This information shall be submitted 
electronically via email to the Project Office for timely generation of work orders for repair. 
 
The Project Office shall reserve the right to make adjustments on work orders, based on 
information provided from the inspection, and determine the priority of repair (Emergency or Non- 
Emergency), timing of the repair (Day, Night, Weekend) and any additional work required 
consistent with the contract. 
 
The contractor will be notified of the need for work by written notice on a location by location 
basis. 
 
 
 
 
1.2 The following routes shall be inspected weekly for damaged guardrail and guard cable:  
 
Platte County 

I-29 From the I-29/I-35 Split to the Buchanan County line 
I-435 From the Missouri River to the Clay County Line 
I-635 From the Missouri River to I-29 
MO 152 From I-435 West Junction to the Clay County Line 

 
Clay County 

I-35 From the I-29/I-35 Split to the Clinton County Line 
US 69 From I-35 to the Clinton County Line 
MO 152 From Platte County Line to I-35 
US 169 From I-70 to the Clinton County Line 

 
Jackson County 

I-70 From the Kansas State Line to the Lafayette County Line 
I-35 From the Kansas State Line to the Clay County Line 
I-670 From the Kansas State Line to I-70 
US 71 From I-70 to Cass County Line 
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I-470 From US 71 to I-70 
US 50 From I-470 to the Johnson County Line 

 
Cass County 

US 71 From the Jackson County Line to the Bates County Line 
 
1.3 The following routes shall be inspected Bi-Weekly (once every two (2) weeks) for 
damaged guardrail and guard cable: 
 
Platte County 

MO 45 From I-435 to I-29 
MO 9 From MO 45 to the Jackson County Line 

 
Clay County 

MO 210 From I-35 to the Ray County Line. 
MO 291 From the Jackson County Line to I-435 

 
Jackson County 

MO 291 From Clay County Line to the Cass County Line 
US 24 From MO 291 to the Lafayette County Line 
US 40 From the I-70 W. Junction to Route AA 
MO 350 From I-435 to I-470 
MO 7 From US 24 to the Cass County Line 
MO 150 From Kansas State Line to MO 7 

 
Cass County 

MO 291 From the Jackson County Line to US 71 
MO 7 From the Jackson County Line to the Henry County Line 
MO 58 From Route D to the Johnson County Line 
 

Ray County 
MO 210 From the Clay County line to the Saline County line 
MO 13 From MO 10 to the Lafayette County 
 

1.4 Basis of Payment.  Weekly Reconnaissance will be incidental to the contract and “No 
Direct Pay”. 
 
 
NN. Environmental Guidance for Job Order Contracting Projects 
 
1.0 Description.  This Job Special Provision provides notes on a variety of environmental 
protection measures required for various job order contracting activities.  Please follow EPG 
guidance on recommended work practices, as well as the specific notes provided in this 
document.  These notes apply throughout the entire state. Additional T&E Species Guidance – 
Cave Recharge Areas section would apply to cave recharge areas in nine counties across 
southern Missouri (Greene, Jasper, Lawrence, Newton, Christian, Barry, Stone, Perry, and Taney 
Counties). 
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2.0 Restrictions.  The following restrictions will ensure that MoDOT adheres to all environmental 
regulations as required by federal law. 
 
2.1 Tree Clearing.  Due to bat tree management requirements, no tree clearing is permitted for 
any activity, without prior coordination with MoDOT Environmental. 

 
2.2 Spill Reporting.  Follow EPG general guidance on spill containment/reporting.  Standard 
spill reporting includes contacting Central Office Hazardous Waste and other Environmental 
Specialists.   

 
2.3 Erosion Control.  Erosion control measures shall be implemented in order to reduce 
suspended solids, turbidity and downstream sedimentation that may enter the ecosystem of any 
cave, surface water, or ground water sink.   

 
2.4 Repairs on or near Bridges. Personnel shall plug all bridge drains, and implement any other 
measures necessary, to prevent any construction materials/debris or overspray/liquid from getting 
into the waterways. Silt fencing, or other treatment as specified by the engineer, shall be placed 
at all four bridge corners to prevent any construction materials/debris from washing off the 
roadway or the bridge and flowing down the bank into the waterway. 

 
Work shall not be allowed below the ordinary high water elevation.  Personnel shall not drive or 
place any equipment in any waterway. Coordination with the Design - Environmental Section, and 
permitting and consultation with regulatory agencies, is required prior to any proposed activity 
below ordinary high water elevation. 
 
Petroleum products, paint, other chemicals and construction debris shall be prevented from 
entering the water or otherwise contaminating the streamside environment.  Reports of any 
accidental releases of petroleum products or other contaminants that could harm fish and other 
aquatic life will be reported immediately to the MoDOT Environmental Section –See Spill 
Reporting Procedures, above.  These numbers shall be readily available on the job site at all 
times and the Personnel or their Supervisors shall be responsible for immediate reporting in the 
event of a spill. 

 
3.0 Basis of Payment.  No direct pay shall be provided for any labor, equipment, time, or 
materials necessary to complete this work.  The contractor shall have no claim, or basis for any 
claim or suit whatsoever, resulting from compliance with this provision. 
 
 
OO. Restrictions for Migratory Birds  
 
1.0  Description.  Swallows or other bird species protected by the Migratory Bird Treaty Act may 
be nesting under the bridge or bridges that will be repaired under this contract. 
 
2.0  Restrictions.  To comply with the Migratory Bird Treaty Act, nests of protected species 
cannot be disturbed when active (eggs or young are present).  Generally, nests are active 
between April 1 and July 31, but active nests can be present outside of these dates. 
 



  Job No. JKU0307 
  Various Routes 
                        Various Counties 

 

75 

3.0  Avoidance Measures.  The contractor shall not disturb active nests or destroy adults, eggs 
or young birds.  In an effort to comply with the Migratory Bird Treaty Act, the contractor operations 
will be limited to the options established in the following sections. 
 
3.1  Inactive or Partially Constructed Nests.  If nests are present and MoDOT determines that 
the nests are inactive or partially constructed, the contractor may remove the nests provided that 
the colony's inactive or partially constructed nests are completely removed by March 15 and the 
contractor maintains a nest free condition until the bridge work is complete.  Dry removal methods 
shall be used when practicable.  If dry removal is not practicable, hydro cleaning may be used if 
approved by the Engineer and only if water is free of blasting grit, chemicals, or detergents, and 
applied using pressure less than 5,000 PSI.  Clean water such as that from municipal water 
treatment plants or wells shall be used.  Use of source water from Waters of the State (i.e., 
streams or lakes), is allowable, if the appropriate methods to prevent the possible spread of 
invasive aquatic species are implemented. 
 
3.2  Water and Equipment Used for Hydro cleaning.  Aquatic invasives such as zebra mussels 
and some algae species have infested several bodies of water in the United States and can be 
transported by vessels (barges, boats, tugs, tankers, etc.) and equipment (tanks, tubing, pumps, 
etc.) that have been used in areas that contain these invasive species.  If equipment is not 
properly inspected and treated to prevent the spread of invasives, these species can be 
introduced into areas not currently known to have a population.  These invasive species are 
detrimental to existing ecosystems and can outcompete native species.  To assist in preventing 
the introduction and spread of aquatic invasive species through MoDOT projects in Missouri 
streams and lakes, the following precautions shall be followed. 
 
3.2.1  Use of Water from Streams, Lakes or Ponds.  Contractors shall not use water for nest 
removal from streams, lakes or ponds, unless they have implemented appropriate methods to 
prevent the possible spread of invasive aquatic species.  Water sources from municipal water 
treatment plants or wells may be used without following these measures provided the equipment 
to be used has not previously contained waters from streams, lakes or ponds.  If the equipment 
has previously contained waters from other streams or lakes, the following measures must be 
implemented prior to use. 
 
3.2.1.1  Equipment Washing. Prior to the use or re-use of equipment following any use with 
water from streams, lakes or ponds, all equipment shall be washed and rinsed thoroughly with 
hard spray (power wash) and hot (minimum 120o F) water, for at least one minute.  
 
3.2.1.2  Equipment Treating or Drying. Equipment shall be treated or dried in one of the 
following manners. 
 
3.2.1.2.1  Equipment interior and/or other surfaces shall be treated with a 10% bleach solution to 
kill any aquatic nuisance species. This solution must also be run through all intake lines and 
hoses, to sterilize interior components. When chlorine treatment is used, all chlorine runoff from 
equipment washing must be collected and properly treated and/or disposed of in accordance with 
Sec 806. 
 
3.2.1.2.2  Equipment interior and/or other surfaces shall be treated with 140º F water for a 
minimum of 10 seconds contact on all surfaces. 140 º F water must also be run through all intake 
lines and hoses, to purge any standing water.  
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3.2.1.2.3  Equipment shall be flushed of all non-municipal water, and dried thoroughly, in the sun 
before using in or transporting between streams and lakes. Dry times will depend on the season 
the equipment is being used. Equipment must dry a minimum of 7 days for June-September, 18 
days for March-May; 18 days for October-November, and 30 days for December-February. The 
drying method should be reserved as a last resort option.  
 
3.2.2  Prior to use of equipment, contractors shall provide the MoDOT inspector written 
documentation of the equipment’s geographic origin (including the water body it was last used 
in), as well as defining the specified treatment method used to adequately ensure protection 
against invasive species.  The written documentation will include a statement indicating the 
contractor is aware of these provisions and will also treat the equipment appropriately after 
completion of the project. 
 
3.3  Active Nests. The contractor may work on the bridge if active nests are present, as long as 
the work does not impact or disturb the birds and/or nests.  At a minimum, work shall not be 
performed within 10 feet of an active nest; however, the contractor is responsible for ensuring 
their activities do not impact the nests, eggs, or young. 
 
4.0  Additional Responsibilities. If active bird nests remain after all reasonable avoidance 
measures have been taken, or if bird nests are observed during project construction, the 
contractor shall notify the Engineer and the Engineer shall contact the MoDOT Environmental 
Section (573-526-4778) to determine if there are other allowable options. 
 
 
PP. Bat Roosting on Bridges or Culverts  
 
1.0  Description.  Federally listed bat species are known to roost on some bridges.   
 
1.1  Bridges and culverts at least three-feet in height or width included in this project have not 
been inspected by a qualified MoDOT biologist to determine if bats have roosted or are currently 
roosting on or in the structure. 
 
1.2 If bats are observed roosting on or in the structure at any time during the project, the contractor 
shall notify the Engineer and the Engineer shall contact the MoDOT Environmental Section (573) 
526-4778. 
 
1.3 Bats shall not be disturbed in any manner.  Work must stop and shall not commence until 
approved by the Engineer after consultation with a qualified MoDOT biologist. 

 
2.0 Basis of Payment.  No direct pay shall be provided for any labor, equipment, time, or 
materials necessary to complete this work.  The contractor shall have no claim, or basis for any 
claim or suit whatsoever, resulting from compliance with this provision. 
 
 
 


