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JOB 
SPECIAL PROVISION 

 
 

A. General - Federal JSP-09-02K 
  
1.0  Description.  The Federal Government is participating in the cost of construction of this 
project.  All applicable Federal laws, and the regulations made pursuant to such laws, shall be 
observed by the contractor, and the work will be subject to the inspection of the appropriate 
Federal Agency in the same manner as provided in Sec 105.10 of the Missouri Standard 
Specifications for Highway Construction with all revisions applicable to this bid and contract. 
 
1.1  This contract requires payment of the prevailing hourly rate of wages for each craft or type of 
work required to execute the contract as determined by the Missouri Department of Labor and 
Industrial Relations and requires adherence to a schedule of minimum wages as determined by 
the United States Department of Labor.  For work performed anywhere on this project, the 
contractor and the contractor’s subcontractors shall pay the higher of these two applicable wage 
rates. State Wage Rates, Information on the Required Federal Aid Provisions, and the current 
Federal Wage Rates are available on the Missouri Department of Transportation web page at 
www.modot.org under "Doing Business with MoDOT”, “Contractor Resources".  Effective Wage 
Rates will be posted 10 days prior to the applicable bid opening.  These supplemental bidding 
documents have important legal consequences.  It shall be conclusively presumed that they are 
in the bidder's possession, and they have been reviewed and used by the bidder in the preparation 
of any bid submitted on this project. 
 
1.2  The following documents are available on the Missouri Department of Transportation web 
page at www.modot.org under "Doing Business with MoDOT"; “Standards and Specifications”. 
The effective version shall be determined by the letting date of the project. 
 
   General Provisions & Supplemental Specifications  
 
   Supplemental Plans to July 2024 Missouri Standard Plans  
   For Highway Construction  
 
These supplemental bidding documents contain all current revisions to the published versions 
and have important legal consequences.  It shall be conclusively presumed that they are in the 
bidder's possession, and they have been reviewed and used by the bidder in the preparation of 
any bid submitted on this project. 
 
 
B. Contract Liquidated Damages JSP-13-01D 
 
1.0  Description.  Liquidated Damages for failure or delay in completing the work on time for this 
contract shall be in accordance with Sec 108.8.  The liquidated damages include separate 
amounts for road user costs and contract administrative costs incurred by the Commission. 
 
2.0  Period of Performance.  Prosecution of work is expected to begin on the date specified 
below in accordance with Sec 108.2.  Regardless of when the work is begun on this contract, all 
work on all projects shall be completed on or before the date specified below.  Completion by this 
date shall be in accordance with the requirements of Sec 108.7.1. 
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Notice to Proceed Date: July 7, 2025 
Contract Completion Date: December 15, 2025 

 
2.1  Calendar Days and Completion Dates.  Completion of the project is required as specified 
herein. The count of calendar days will begin on the date the contractor starts any construction 
operations on the project. 
 

Job Number Calendar Days Daily Road User Cost 
JCD0126 160 $2,300 

 
3.0  Liquidated Damages for Contract Administrative Costs.  Should the contractor fail to 
complete the work on or before the contract completion date specified in Section 2.0, or within 
the number of calendar days specified in Section 2.1, whichever occurs first, the contractor will 
be charged contract administrative liquidated damages in accordance with Sec 108.8 in the 
amount of $750 per calendar day for each calendar day, or partial day thereof, that the work is 
not fully completed.  For projects in combination, these damages will be charged in full for failure 
to complete one or more projects within the specified contract completion date or calendar days. 
 
4.0  Liquidated Damages for Road User Costs.  Should the contractor fail to complete the work 
on or before the contract completion date specified in Section 2.0, or within the number of calendar 
days specified in Section 2.1, whichever occurs first, the contractor will be charged road user 
costs in accordance with Sec 108.8 in the amount specified in Section 2.1 for each calendar day, 
or partial day thereof, that the work is not fully completed.  These damages are in addition to the 
contract administrative damages and any other damages as specified elsewhere in this contract. 
 
 
C. Work Zone Traffic Management JSP-02-06N 
 
1.0  Description.  Work zone traffic management shall be in accordance with applicable portions 
of Division 100 and Division 600 of the Standard Specifications, and specifically as follows. 
 
1.1  Maintaining Work Zones and Work Zone Reviews. The Work Zone Specialist (WZS) shall 
maintain work zones in accordance with Sec 616.3.3 and as further stated herein.  The WZS shall 
coordinate and implement any changes approved by the engineer.  The WZS shall ensure all 
traffic control devices are maintained in accordance with Sec 616, the work zone is operated 
within the hours specified by the engineer, and will not deviate from the specified hours without 
prior approval of the engineer. The WZS is responsible to manage work zone delay in accordance 
with these project provisions.  When requested by the engineer, the WZS shall submit a weekly 
report that includes a review of work zone operations for the week. The report shall identify any 
problems encountered and corrective actions taken.  Work zones are subject to unannounced 
inspections by the engineer and other departmental staff to corroborate the validity of the WZS’s 
review and may require immediate corrective measures and/or additional work zone monitoring. 
 
1.2  Work Zone Deficiencies.  Failure to make corrections on time may result in the engineer 
suspending work.  The suspension will be non-excusable and non-compensable regardless if 
road user costs are being charged for closures. 
 
2.0  Traffic Management Schedule. 
 
2.1  Traffic management schedules shall be submitted to the engineer for review prior to the start 
of work and prior to any revisions to the traffic management schedule.  The traffic management 



Job No.: JCD0126 
Route: Various 
County: Cole/Osage 

  

 3 

schedule shall include the proposed traffic control measures, the hours traffic control will be in 
place, and work hours. 
 
2.2  The traffic management schedule shall conform to the limitations specified in Sec 616 
regarding lane closures, traffic shifts, road closures and other width, height and weight 
restrictions. 
 
2.3  The engineer shall be notified as soon as practical of any postponement due to weather, 
material or other circumstances. 
 
2.4  In order to ensure minimal traffic interference, the contractor shall schedule lane closures for 
the absolute minimum amount of time required to complete the work.  Lanes shall not be closed 
until material is available for continuous construction and the contractor is prepared to diligently 
pursue the work until the closed lane is opened to traffic. 
 
2.5  Traffic Congestion.  The contractor shall, upon approval of the engineer, take proactive 
measures to reduce traffic congestion in the work zone.  The contractor shall immediately 
implement appropriate mitigation strategies whenever traffic congestion reaches an excess of 10 
minutes to prevent congestion from escalating to 15 minute or above threshold.  If disruption of 
the traffic flow occurs and traffic is backed up in queues of 15 minute delays or longer, then the 
contractor shall immediately review the construction operations which contributed directly to 
disruption of the traffic flow and make adjustments to the operations to prevent the queues from 
reoccurring.  Traffic delays may be monitored by physical presence on site or by utilizing real-
time travel data through the work zone that generate text and/or email notifications where 
available.  The engineer monitoring the work zone may also notify the contractor of delays that 
require prompt mitigation.  The contractor may work with the engineer to determine what other 
alternative solutions or time periods would be acceptable.   
 
2.5.1 Traffic Safety. 
 
2.5.1.1 Recurring Congestion.  Where traffic queues routinely extend to within 1000 feet of the 
ROAD WORK AHEAD, or similar, sign on a divided highway or to within 500 feet of the ROAD 
WORK AHEAD, or similar, sign on an undivided highway, the contractor shall extend the advance 
warning area, as approved by the engineer.  
 
2.5.1.2 Non-Recurring Congestion.  When traffic queues extend to within 1000 feet of the ROAD 
WORK AHEAD, or similar, sign on a divided highway or to within 500 feet of the ROAD WORK 
AHEAD, or similar, sign on an undivided highway infrequently, the contractor shall deploy a 
means of providing advance warning of the traffic congestion, as approved by the engineer. The 
warning location shall be no less than 1000 feet and no more than 0.5 mile in advance of the end 
of the traffic queue on divided highways and no less than 500 feet and no more than 0.5 mile in 
advance of the end of the traffic queue on undivided highways. 
 
3.0  Work Hour Restrictions. 
 
3.1  Except for emergency work, as determined by the engineer, and long term lane closures 
required by project phasing, all lanes shall be scheduled to be open to traffic during the five major 
holiday periods shown below, from 12:00 noon on the last working day preceding the holiday until 
6:00 a.m. on the first working day subsequent to the holiday unless otherwise approved by the 
engineer. 
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Memorial Day 
Labor Day 
Thanksgiving 
Christmas 
New Year’s Day 

 
3.1.1 Independence Day.  The lane restrictions specified in Section 3.1 shall also apply to 
Independence Day, except that the restricted periods shall be as follows: 
 

When 
Independence 
Day falls on: 

The Holiday 
is Observed 

on: 
Halt Lane Closures 

beginning at: 
Allow Lane Closures to 

resume at: 

Sunday Monday Noon on Friday 6:00 a.m. on Tuesday 

Monday Monday Noon on Friday 6:00 a.m. on Tuesday 

Tuesday Tuesday Noon on Monday 6:00 a.m. on Wednesday 

Wednesday Wednesday Noon on Tuesday 6:00 a.m. on Thursday 
Thursday Thursday Noon on Wednesday 6:00 a.m. on Friday 

Friday Friday Noon on Thursday 6:00 a.m. on Monday 

Saturday Friday Noon on Thursday 6:00 a.m. on Monday 

 
3.2  The contractor shall not perform any construction operation on the roadway, roadbed or active 
lanes, including the hauling of material within the project limits, during restricted periods, holiday 
periods or other special events specified in the contract documents. 
 
4.0  Detours and Lane Closures. 
 
4.1  When a changeable message sign (CMS) is provided, the contractor shall use the CMS to 
notify motorists of future traffic disruption and possible traffic delays one week before traffic is 
shifted to a detour or prior to lane closures.  The CMS shall be installed at a location as approved 
or directed by the engineer.  If a CMS with Communication Interface is required, then the CMS 
shall be capable of communication prior to installation on right of way.  All messages planned for 
use in the work zone shall be approved and authorized by the engineer or its designee prior to 
deployment.  When permanent dynamic message signs (DMS) owned and operated by MoDOT 
are located near the project, they may also be used to provide warning and information for the 
work zone.  Permanent DMS shall be operated by the TMC, and any messages planned for use 
on DMS shall be approved and authorized by the TMC at least 72 hours in advance of the work. 
 
4.2  At least one lane of traffic in each direction shall be maintained at all times except for brief 
intervals of time required when the movement of the contractor’s equipment will seriously hinder 
the safe movement of traffic.  Periods during which the contractor will be allowed to interrupt traffic 
will be designated by the engineer. 
 
4.3  Any work requiring a reduction in the number of through lanes of traffic shall be completed 
during nighttime hours.  Nighttime hours shall be considered to be 7:00 p.m. to 6:00 a.m. for this 
project. 
 
5.0  Basis of Payment.  No direct payment will be made to the contractor to recover the cost of 
equipment, labor, materials, or time required to fulfill the above provisions, unless specified 
elsewhere in the contract document.  All authorized changes in the traffic control plan shall be 
provided for as specified in Sec 616. 
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D. Emergency Provisions and Incident Management JSP-90-11A 
 
1.0  The contractor shall have communication equipment on the construction site or immediate 
access to other communication systems to request assistance from law enforcement or other 
emergency agencies for incident management.  In case of traffic accidents or the need for law 
enforcement to direct or restore traffic flow through the job site, the contractor shall notify law 
enforcement or other emergency agencies immediately as needed.  The area engineer's office 
shall also be notified when the contractor requests emergency assistance. 
 
2.0  In addition to the 911 emergency telephone number for ambulance, fire or law enforcement 
services, the following agencies may also be notified for accident or emergency situation within 
the project limits. 
 

Missouri Highway Patrol: 573-526-6117 

Jefferson City Cole County Osage County 

Police: 573-634-6400 Sheriff: 573-634-9160 Sheriff: 573-897-3927 

 
2.1  This list is not all inclusive.  Notification of the need for wrecker or tow truck services will 
remain the responsibility of the appropriate law enforcement agency. 
 
2.2  The contractor shall notify law enforcement and emergency agencies before the start of 
construction to request their cooperation and to provide coordination of services when 
emergencies arise during the construction at the project site.  When the contractor completes this 
notification with law enforcement and emergency agencies, a report shall be furnished to the 
engineer on the status of incident management. 
 
3.0  No direct pay will be made to the contractor to recover the cost of the communication 
equipment, labor, materials or time required to fulfill the above provisions. 
 
 
E. Project Contact for Contractor/Bidder Questions JSP-96-05 
 
All questions concerning this project during the bidding process shall be forwarded to the project 
contact listed below. 
 

Patrick Hake, PE, Project Contact 
MODOT - Central District 
1511 Missouri Boulevard 
Jefferson City, MO 65102 
 
Telephone Number: 573-526-5093 
Email: Patrick.Hake@modot.mo.gov 

 
All questions concerning the bid document preparation can be directed to the Central Office – 
Design at (573) 751-2876. 
 
 
F. Supplemental Revisions JSP-18-01FF 
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• Compliance with 2 CFR 200.216 – Prohibition on Certain Telecommunications and Video 
Surveillance Services or Equipment. 

 
The Missouri Highways and Transportation Commission shall not enter into a contract (or extend 
or renew a contract) using federal funds to procure or obtain equipment, services, or systems that 
uses covered telecommunications equipment or services as substantial or as critical technology 
as part of any system where the video surveillance and telecommunications equipment was 
produced by Huawei Technologies Company, ZTE Corporation, Hytera Communications 
Corporation, Hangzhou Hikvision Digital Technology Company, or Dahua Technology Company 
(or any subsidiary or affiliate of such entities). 
 
 
• Stormwater Compliance Requirements 
 
1.0  Description.  This provision requires the contractor to provide a Water Pollution Control 
Manager (WPCM) for any project that includes land disturbance on the project site and the total 
area of land disturbance, both on the project site, and all Off-site support areas, is one (1) acre or 
more.  Regardless of the area of Off-site disturbance, if no land disturbance occurs on the project 
site, these provisions do not apply.  When a WPCM is required, all sections within this provision 
shall be applicable, including assessment of specified Liquidated Damages for failure to correct 
Stormwater Deficiencies, as specified herein.  This provision is in addition to any other 
stormwater, environmental, and land disturbance requirements specified elsewhere in the 
contract. 
 
1.1  Definitions.  The project site is defined as all areas designated on the plans, including 
temporary and permanent easements.  The project site is equivalent to the “permitted site”, as 
defined in MoDOT’s State Operating Permit.  An Off-site area is defined as any location off the 
project site the contractor utilizes for a dedicated project support function, such as, but not limited 
to, staging area, plant site, borrow area, or waste area. 
 
1.2  Reporting of Off-Site Land Disturbance.  If the project includes any planned land 
disturbance on the project site, prior to the start of work, the contractor shall submit a written 
report to the engineer that discloses all Off-site support areas where land disturbance is planned, 
the total acreage of anticipated land disturbance on those sites, and the land disturbance permit 
number(s).  Upon request by the engineer, the contractor shall submit a copy of its land 
disturbance permit(s) for Off-site locations.  Based on the total acreage of land disturbance, both 
on and Off-site, the engineer shall determine if these Stormwater Compliance Requirements shall 
apply.  The Contractor shall immediately report any changes to the planned area of Off-site land 
disturbance.  The Contractor is responsible for obtaining its own separate land disturbance permit 
for Off-site areas. 
 
2.0  Water Pollution Control Manager (WPCM).  The Contractor shall designate a competent 
person to serve as the Water Pollution Control Manager (WPCM) for projects meeting the 
description in Section 1.0.  The Contractor shall ensure the WPCM completes all duties listed in 
Section 2.1. 
 
2.1  Duties of the WPCM: 
 

(a) Be familiar with the stormwater requirements including the current MoDOT State 
Operating Permit for construction stormwater discharges/land disturbance activities; 
MoDOT’s statewide Stormwater Pollution Prevention Plan (SWPPP); the Corps of 
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Engineers Section 404 Permit, when applicable; the project specific SWPPP, the Project’s 
Erosion & Sediment Control Plan; all applicable special provisions, specifications, and 
standard drawings; and this provision;  

 
(b) Successfully complete the MoDOT Stormwater Training Course within the last 4 years.  

The MoDOT Stormwater Training is a free online course available at MoDOT.org;  
 
(c) Attend the Pre-Activity Meeting for Grading and Land Disturbance and all subsequent 

Weekly Meetings in which grading activities are discussed; 
 
(d) Oversee and ensure all work is performed in accordance with the Project-specific SWPPP 

and all updates thereto, or as designated by the engineer; 
 
(e) Review the project site for compliance with the Project SWPPP, as needed, from the start 

of any grading operations until final stabilization is achieved, and take necessary actions 
to correct any known deficiencies to prevent pollution of the waters of the state or adjacent 
property owners prior to the engineer’s weekly inspections; 

 
(f) Review and acknowledge receipt of each MoDOT Inspection Report (Land Disturbance 

Inspection Record) for the Project within forty eight (48) hours of receiving the report and 
ensure that all Stormwater Deficiencies noted on the report are corrected as soon as 
possible, but no later than stated in Section 5.0. 

 
3.0  Pre-Activity Meeting for Grading/Land Disturbance and Required Hold Point.  A Pre-
Activity meeting for grading/land disturbance shall be held prior to the start of any land disturbance 
operations.  No land disturbance operations shall commence prior to the Pre-Activity meeting 
except work necessary to install perimeter controls and entrances.  Discussion items at the pre-
activity meeting shall include a review of the Project SWPPP, the planned order of grading 
operations, proposed areas of initial disturbance, identification of all necessary BMPs that shall 
be installed prior to commencement of grading operations, and any issues relating to compliance 
with the Stormwater requirements that could arise in the course of construction activity at the 
project. 
 
3.1  Hold Point.  Following the pre-activity meeting for grading/land disturbance and subsequent 
installation of the initial BMPs identified at the pre-activity meeting, a Hold Point shall occur prior 
to the start of any land disturbance operations to allow the engineer and WPCM the time needed 
to perform an on-site review of the installation of the BMPs to ensure compliance with the SWPPP 
is met.  Land disturbance operations shall not begin until authorization is given by the engineer.  
 
4.0  Inspection Reports.  Weekly and post run-off inspections will be performed by the engineer 
and each Inspection Report (Land Disturbance Inspection Record) will be entered into a web-
based Stormwater Compliance database.  The WPCM will be granted access to this database 
and shall promptly review all reports, including any noted deficiencies, and shall acknowledge 
receipt of the report as required in Section 2.1 (f.). 
 
5.0  Stormwater Deficiency Corrections.  All stormwater deficiencies identified in the Inspection 
Report shall be corrected by the contractor within 7 days of the inspection date or any extended 
period granted by the engineer when weather or field conditions prohibit the corrective work.  If 
the contractor does not initiate corrective measures within 5 calendar days of the inspection date 
or any extended period granted by the engineer, all work shall cease on the project except for 
work to correct these deficiencies, unless otherwise allowed by the engineer.  All impact costs 
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related to this halting of work, including, but not limited to stand-by time for equipment, shall be 
borne by the Contractor.  Work shall not resume until the engineer approves the corrective work. 
 
5.1  Liquidated Damages.  If the Contractor fails to complete the correction of all Stormwater 
Deficiencies listed on the MoDOT Inspection Report within the specified time limit, the 
Commission will be damaged in various ways, including but not limited to, potential liability, 
required mitigation, environmental clean-up, fines, and penalties.  These damages are not 
reasonably capable of being computed or quantified.  Therefore, the contractor will be charged 
with liquidated damages specified in the amount of $2,000 per day for failure to correct one or 
more of the Stormwater Deficiencies listed on the Inspection Report within the specified time limit.  
In addition to the stipulated damages, the stoppage of work shall remain in effect until all 
corrections are complete. 
 
6.0  Basis of Payment.  No direct payment will be made for compliance with this provision. 
 
 
• Delete Sec 106.9 in its entirety and substitute the following: 
 
106.9 Buy America Requirements. 
Buy America Requirements are waived if the total amount of Federal financial assistance applied 
to the project, through awards or subawards, is below $500,000.   
 
106.9.1  Buy America Requirements for Iron and Steel. 
On all federal-aid projects, the contractor’s attention is directed to Title 23 CFR 635.410 Buy 
America Requirements.  Where steel or iron products are to be permanently incorporated into the 
contract work, steel and iron material shall be manufactured, from the initial melting stage through 
the application of coatings, in the USA except for “minimal use” as described herein.  Furthermore, 
any coating process of the steel or iron shall be performed in the USA.  Under a general waiver 
from FHWA the use of pig iron and processed, pelletized, and reduced iron ore manufactured 
outside of the USA will be permitted in the domestic manufacturing process for steel or iron 
material.  
 
106.9.1.1  Buy America Requirements for Iron and Steel for Manufactured items. 
A manufactured item will be considered iron and steel if it is “predominantly” iron or steel.  
Predominantly iron or steel means that the cost of iron or steel content of a product is more than 
50 percent of the total cost of all its components. 
 
106.9.2  Any sources other than the USA as defined will be considered foreign. The required 
domestic manufacturing process shall include formation of ingots and any subsequent process.  
Coatings shall include any surface finish that protects or adds value to the product. 
 
106.9.3  “Minimal use” of foreign steel, iron or coating processes will be permitted, provided the 
cost of such products does not exceed 1/10 of one percent (0.1 percent) of the total contract cost 
or $2,500.00, whichever is greater.  If foreign steel, iron, or coating processes are used, invoices 
to document the cost of the foreign portion, as delivered to the project, shall be provided and the 
engineer’s written approval obtained prior to placing the material in any work. 
 
106.9.4  Buy America requirements include a step certification for all fabrication processes of all 
steel or iron materials that are accepted per Sec 1000.  The AASHTO Product Evaluation and 
Audit Solutions compliance program verifies that all steel and iron products fabrication processes 
conform to 23 CFR 635.410 Buy America Requirements and is an acceptable standard per 23 
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CFR 635.410(d).  AASHTO Product Evaluation and Audit Solutions compliant suppliers will not 
be required to submit step certification documentation with the shipment for some selected steel 
and iron materials.  The AASHTO Product Evaluation and Audit Solutions compliant supplier shall 
maintain the step certification documentation on file and shall provide this documentation to the 
engineer upon request. 
 
106.9.4.1  Items designated as Category 1 will consist of steel girders, piling, and reinforcing steel 
installed on site.  Category 1 items require supporting documentation prior to incorporation into 
the project showing all steps of manufacturing, including coating, as being completed in the United 
States and in accordance with CFR Title 23 Section 635.410 Buy America Requirements.  This 
includes the Mill Test Report from the original producing steel mill and certifications documenting 
the manufacturing process for all subsequent fabrication, including coatings. The certification shall 
include language that certifies the following.  That all steel and iron materials permanently 
incorporated in this project was procured and processed domestically and all manufacturing 
processes, including coating, as being completed in the United States and in accordance with 
CFR Title 23 Section 635.410. 
 
106.9.4.2  Items designated as Category 2 will include all other steel or iron products not in 
Category 1 and permanently incorporated in the project.  Category 2 items shall consist of, but 
not be limited to items such as fencing, guardrail, signing, lighting and signal supports.  The prime 
contractor is required to submit a material of origin form certification prior to incorporation into the 
project from the fabricator for each item that the product is domestic.  The Certificate of Materials 
Origin form (link to certificate form) from the fabricator must show all steps of manufacturing, 
including coating, as being completed in the United States and in accordance with CFR Title 23 
Section 635.410 Buy America Requirements and be signed by a fabricator representative.  The 
engineer reserves the right to request additional information and documentation to verify that all 
Buy America requirements have been satisfied.  These documents shall be submitted upon 
request by the engineer and retained for a period of 3 years after the last reimbursement of the 
material.  
 
106.9.4.3  Any minor miscellaneous steel or iron items that are not included in the materials 
specifications shall be certified by the prime contractor as being procured domestically.  Examples 
of these items would be bolts for sign posts, anchorage inserts, etc.  The certification shall read 
“I certify that all steel and iron materials permanently incorporated in this project during all 
manufacturing processes, including coating, as being completed in the United States and in 
accordance with CFR Title 23 Section 635.410 Buy America Requirements procured and 
processed domestically in accordance with CFR Title 23 Section 635.410 Buy America 
Requirements.  Any foreign steel used was submitted and accepted under minor usage”.  The 
certification shall be signed by an authorized representative of the prime contractor. 
 
106.9.5  When permitted in the contract, alternate bids may be submitted for foreign steel and 
iron products.  The award of the contract when alternate bids are permitted will be based on the 
lowest total bid of the contract based on furnishing domestic steel or iron products or 125 percent 
of the lowest total bid based on furnishing foreign steel or iron products.  If foreign steel or iron 
products are awarded in the contract, domestic steel or iron products may be used; however, 
payment will be at the contract unit price for foreign steel or iron products. 
 
106.9.6  Buy America Requirements for Construction Materials other than iron and steel 
materials.  Construction materials means articles, materials, or supplies that consist of only one 
of the items listed.  Minor additions of articles, materials, supplies, or binding agents to a 
construction material do not change the categorization of the construction material.  Upon request 
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by the engineer, the contractor shall submit a domestic certification for all construction materials 
listed that are incorporated into the project. 
 

(a) Non-ferrous metals 

(b) Plastic and Polymer-based products (including polyvinylchloride, composite building 
materials, and polymers used in fiber optic cables) 

(c) Glass (including optic glass) 

(d) Fiber optic cable (including drop cable) 

(e) Optical fiber 
(f) Lumber 

(g) Engineered wood 

(h) Drywall 
 
106.9.6.1  Minimal Use allowance for Construction Materials other than iron or steel. 
“The total value of the non-compliant products is no more than the lesser of $1,000,000 or 5% of 
total applicable costs for the project.”  The contractor shall submit to the engineer any non-
domestic materials and their total material cost to the engineer.  The contractor and the engineer 
will both track these totals to assure that the minimal usage allowance is not exceeded. 
 
106.9.7  Buy America Requirements for Manufactured Products. 
Manufactured products means: 

(a) Articles, materials, or supplies that have been: 

(i) Processed into a specific form and shape; or 
(ii) Combined with other articles, materials, or supplies to create a product with different 

properties than the individual articles, materials, or supplies. 

(b) If an item is classified as an iron or steel product, a construction material, or a section 
70917(c) material under § 184.4(e) and the definitions set forth in this section, then it is 
not a manufactured product.  However, an article, material, or supply classified as a 
manufactured product under § 184.4(e) and paragraph (1) of this definition may include 
components that are construction materials, iron or steel products, or section 70917(c) 
materials. 

 
106.9.7.1  Manufactured products are exempt from Buy America requirements.  To qualify as a 
manufactured product, items that consist of two or more of the listed construction materials that 
have been combined together through a manufacturing process, and items that include at least 
one of the listed materials combined with a material that is not listed through a manufacturing 
process, should be treated as manufactured products, rather than as construction materials.  
 
106.9.7.2  Manufactured items are covered under a general waiver to exclude them from Buy 
America Requirements.  To qualify for the exemption the components must comprise of 55% of 
the value of materials in the item.  The final assembly must also be performed domestically. 
 
 
• Pavement Marking Paint Requirements for Standard Waterborne and Temporary 
 
1.0  Description.  High Build acrylic waterborne pavement marking paint shall be used in lieu of 
standard acrylic waterborne pavement marking paint for all Standard Waterborne Pavement 
Marking Paint items and all Temporary Pavement Marking Paint items.  Paint thickness, bead 
type, bead application rate, retroreflectivity requirements, and all other specifications shall remain 
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as stated in the Missouri Standard Specifications for Highway Construction, except as otherwise 
amended in the contract documents. 
 
2.0  Material Requirements.  Material requirements for Sec 620.20.2.5 Standard Waterborne 
Paint, and Sec 620.10.2 Temporary Pavement Marking Paint shall be per Sec 1048.20.1.2 High 
Build Acrylic Waterborne Pavement Marking Paint. 
 
 
• Third-Party Test Waiver for Concrete Aggregate 
 
1.0  Description.  Third party tests may be allowed for determining the durability factor for 
concrete pavement and concrete masonry aggregate. 
 
2.0  Material.  All aggregate for concrete shall be in accordance with Sec 1005. 
 
2.1  MoDOT personnel shall be present at the time of sampling at the quarry.  The aggregate 
sample shall be placed in an approved tamper-evident container (provided by the quarry) for 
shipment to the third-party testing facility. 
 
2.2  AASHTO T 161 Method B Resistance of Concrete to Rapid Freezing and Thawing, shall be 
used to determine the aggregate durability factor.  All concrete beams for testing shall be 3-inch 
wide by 4-inch deep by 16-inch long or 3.5-inch wide by 4.5-inch deep by 16-inch long.  All beams 
for testing shall receive a 35-day wet cure fully immersed in saturated lime water prior to initiating 
the testing process. 
 
2.3  Concrete test beams shall be made using a MoDOT approved concrete pavement mix design. 
 
3.0  Testing Facility Requirements.  All third-party test facilities shall meet the requirements 
outlined in this provision. 
 
3.1  The testing facility shall be AASHTO accredited. 
 
3.1.1  For tests ran after January 1, 2025, accreditation documentation shall be on file with the 
Construction and Materials Division prior to any tests being performed. 
 
3.1.2  Construction and Materials Division may consider tests completed prior to January 1, 2025, 
to be acceptable if all sections of this provision are met, with the exception of 3.1.1.  Accreditation 
documentation shall be provided with the test results for tests completed prior to January 1, 2025.  
No tests completed prior to September 1, 2024, will be accepted. 
 
3.2  The testing facility shall provide their testing process, list of equipment, equipment calibration 
documentation, and testing certifications or qualifications of technicians performing the AASHTO 
T 161 Procedure B tests.  The testing facility shall provide details on their freezing and thawing 
apparatus including the time and temperature profile of their freeze-thaw chamber.  The profile 
shall include the temperature set points throughout the entirety of the freeze-thaw cycle.  The 
profile shall show the cycle time at which the apparatus drains/fills with water and the cycle time 
at which the apparatus begins cooling the specimens. 
 
3.3  Results, no more than five years old, from the third-party test facility shall compare within 
±2.0 percent of an independent test from another AASHTO accredited test facility or with MoDOT 
test records, in order to be approved for use (e.g. test facility results in a durability factor of 79, 
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MoDOT’s recent durability test factor is 81; this compared within +2 percent).  The independent 
testing facility shall be in accordance with this provision.  The comparison test can be from a 
different sample of the same ledge combination. 
 
3.4  When there is a dispute between the third party durability test results and MoDOT durability 
test results, the MoDOT durability test result shall govern. 
 
3.5  Test results shall be submitted to MoDOT’s Construction and Materials division electronically 
for final approval.  Test results shall include raw data for all measurements of relative modulus of 
elasticity and percent length change for each individual concrete specimen.  Raw data shall 
include initial measurements made at zero cycles and every subsequent measurement of 
concrete specimens.  Raw data shall include the cycle count and date each measurement was 
taken.  Test results shall also include properties of the concrete mixture as required by AASHTO 
T 161.  This shall include the gradation of the coarse aggregate sample.  If AASHTO T 152 is 
used to measure fresh air content, then the aggregate correction factor for the mix determined in 
accordance with AASHTO T 152 shall also be included. 
 
4.0  Method of Measurement.  There is no method of measurement for this provision.  The 
testing requirements and number of specimens shall be in accordance with AASHTO T 161 
Procedure B. 
 
5.0  Basis of Payment.  No direct payment will be made to the contractor or quarry to recover 
the cost of aggregate samples, sample shipments, testing equipment, labor to prepare samples 
or test samples, or developing the durability report. 
 
 
• Delete paragraph 15.0 of the General Provision Disadvantaged Business Enterprise 

(DBE) Program Requirements and substitute the following: 
 
15.0  Bidder’s List Quote Summary.  MoDOT is a recipient of federal funds and is required by 
49 CFR 26.11 to provide data about its DBE program.  All bidders who seek to work on federally 
assisted contracts must submit data about all DBE and non-DBEs in accordance with Sec 
102.7.9.  MoDOT will not compare the submitted Bidder’s List Quote Summary to any other 
documents or submittals, pre or post award.  All information will be used by MoDOT in accordance 
with 49 CFR 26.11 for reporting to USDOT and to aid in overall DBE goal setting. 
 
 
• Add Sec 102.7.9 to include the following: 
 
102.7.9 Bidder’s List Quote Summary.  Each bidder shall submit with each bid a summary 
of all subcontractors, suppliers, manufacturers, and truckers considered on federally funded 
projects pursuant to 49 CFR 26.11.  The bidder will provide the firm’s name, the 
corresponding North American Industry Classification System (NAICS) code(s) the firm(s) 
were considered for, and whether or not they were used in the bid.  The information submitted 
should be the most complete information available at the time of bid.  The information shall 
be disclosed on the Bidder’s List Quote Summary form provided in the bidding documents 
and submitted in accordance with Sec 102.10.  Failure to disclose this information may 
result in a bid being declared irregular. 
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G. Damage to Existing Pavement, Shoulders, Side Roads and Entrances 
 
1.0  Description.  This work shall consist of repairing any damage to existing pavement, 
shoulders, side roads and entrances caused by contractor operations.  This shall include, but is 
not limited to, damage caused by the traffic during contractor operations within the project limits 
including the work zone signing.   
 
2.0  Construction Requirements.  Any cracking gouging, or other damage to the existing 
pavement, shoulders, side roads, or entrances from general construction shall be repaired within 
twenty-four (24) hours of the time of damage at the contractor’s expense.  Repair of the damaged 
pavement, shoulders, side roads, or entrances shall be as determined by the engineer.   
 
3.0  Method of Measurement.  No measurement of damaged pavement or shoulder areas or 
damaged side roads or entrances as described above shall be made. 
 
4.0  Basis of Payment.  No payment will be made for repairs to existing pavement, shoulders, 
side roads or entrances damaged by contractor expenses. 
 
 
H. Contractor Quality Control  NJSP-15-42 
 

1.0  The contractor shall perform Quality Control (QC) testing in accordance with the 
specifications  and as specified herein.  The contractor shall submit a Quality Control Plan (QC 
Plan) to the engineer for approval that includes all items listed in Section 2.0, prior to beginning 
work. 
 
2.0  Quality Control Plan. 
 

(a) The name and contact information of the person in responsible charge of the QC testing. 
(b) A list of the QC technicians who will perform testing on the project, including the fields in 

which they are certified to perform testing. 
(c) A proposed independent third-party testing firm for dispute resolution, including all contact 

information. 
(d) A list of Hold Points, when specified by the engineer. 
(e) The MoDOT Standard Inspection and Testing Plan (ITP).  This shall be the version that is 

posted at the time of bid on the MoDOT website (www.modot.org/quality). 
 
3.0  Quality Control Testing and Reporting.  Testing shall be performed per the test method 
and frequency specified in the ITP.  All personnel who perform sampling or testing shall be 
certified in the MoDOT Technician Certification Program for each test that they perform. 
 
3.1  Reporting of Test Results.  All QC test reports shall be submitted as soon as practical, but 
no later than the day following the test.  Test data shall be immediately provided to the engineer 
upon request at any time, including prior to the submission of the test report. No payment will be 
made for the work performed until acceptable QC test results have been received by the engineer 
and confirmed by QA test results. 
 
3.1.1  Test results shall be reported on electronic forms provided by MoDOT.  Forms and 
Contractor Reporting Excel2Oracle Reports (CRE2O) can be found on the MoDOT website. 
 
3.2  Non-Conformance Reporting.  A Non-Conformance Report (NCR) shall be submitted by 
the contractor when the contractor proposes to incorporate material into the work that does not 
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meet the testing requirements or for any work that does not comply with the contract terms or 
specifications. 
 
3.2.1  Non-Conformance Reporting shall be submitted electronically on the Non-Conformance 
Report form provided on the MoDOT Website. 
 
3.2.2  The contractor shall propose a resolution to the non-conforming material or work.  
Acceptance of a resolution by the engineer is required before closure of the non-conformance 
report.   
 
4.0  Work Planning and Scheduling. 
 
4.1  Two-week Schedule.  Each week, the contractor shall submit to the engineer a schedule 
that outlines the planned project activities for the following two-week period.  The two-week 
schedule shall detail all work and traffic control events planned for that period and any Hold Points 
specified by the engineer. 
 
4.2  Weekly Meeting.  When work is active, the contractor shall hold a weekly project meeting 
with the engineer to review the planned activities for the following week and to resolve any 
outstanding issues.  Attendees shall include the engineer, the contractor superintendent or project 
manager and any foreman leading major activities.  This meeting may be waived when, in the 
opinion of the engineer, a meeting is not necessary.  Attendees may join the meeting in person, 
by phone or video conference. 
 
4.3  Pre-Activity Meeting.  A pre-activity meeting is required in advance of the start of each new 
activity, except when waived by the engineer. The purpose of this meeting is to review 
construction details of the new activity.  At a minimum, the discussion topics shall include:  safety 
precautions, QC testing, traffic impacts, and any required Hold Points.  Attendees shall include 
the engineer, the contractor superintendent and the foreman who will be leading the new activity.  
Pre-activity meetings may be held in conjunction with the weekly project meeting. 
 
4.4  Hold Points.  Hold Points are events that require approval by the engineer prior to 
continuation of work.  Hold Points occur at definable stages of work when, in the opinion of the 
engineer, a review of the preceding work is necessary before continuation to the next stage. 
 
4.4.1  A list of typical Hold Point events is available on the MoDOT website.  Use of the Hold Point 
process will only be required for the project-specific list of Hold Points, if any, that the engineer 
submits to the contractor in advance of the work.  The engineer may make changes to the Hold 
Point list at any time. 
 
4.4.2  Prior to all Hold Point inspections, the contractor shall verify the work has been completed 
in accordance with the contract and specifications.  If the engineer identifies any corrective actions 
needed during a Hold Point inspection, the corrections shall be completed prior to continuing 
work.  The engineer may require a new Hold Point to be scheduled if the corrections require a 
follow-up inspection.  Re-scheduling of Hold Points require a minimum 24-hour advance 
notification from the contractor unless otherwise allowed by the engineer. 
 
5.0  Quality Assurance Testing and Inspection.  The Engineer will perform quality assurance 
testing and inspection of the work, except as specified herein.  The contractor shall utilize the 
inspection checklists provided in the ITP as a guide to minimize findings by the inspection staff.  
Submittal of completed checklists is not required, except as specified in 5.1. 
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5.1  Inspection and testing required in the production of concrete for the project shall be the 
responsibility of the contractor.  Submittal of the 501 Concrete Plant Checklist is required. 
 
6.0  Basis of Payment.  No direct payment will be made for compliance with this provision. 
 
 
I. Miscellaneous Construction Requirements  
 
The Contractor shall be required to provide the following project coordination efforts and 
miscellaneous project requirements for the successful completion of this project: 

 
a. Saw cuts for pavement and sidewalks shall be full depth. 

i. Saw cuts are incidental to Removal of Improvements 
ii. Saw cuts are incidental to Linear Grading for ADA Facilities 

b. A set number of ADA compliant barricades is included in the pay items. No direct pay 
will be made for additional ADA compliant barricades due to the contractor’s preferred 
method of construction or acceleration of work.  

c. A one-half (1/2) inch joint filler shall be placed between all new sidewalk and existing 
immovable improvements to remain in place such as power poles, fire hydrants, 
building foundations, pull boxes, manholes, etc.  

d. Extreme care shall be taken when removing sidewalk adjacent to existing building 
foundations. This may require additional saw cutting, hand work, time, equipment, 
materials etc. to not damage building foundations. The engineer shall approve the 
contractor’s proposed method to remove sidewalk adjacent to buildings. All 
foundations damaged due to the contractor’s activities will be completely repaired in 
kind as approved by the engineer. Payment for compliance with the above 
requirements will be considered completely included in the items provided for in the 
contract. 

e. Prior to the removal of existing sidewalk, the contractor shall make every reasonable 
effort to minimize its closure and pursue the work diligently within two weeks of its 
closure.  Under no circumstances shall the contractor remove the sidewalk, leave it in 
an impassible condition longer than two weeks and leave the project site. 

f. Parcel 16 – Taos Catholic Church 
i. This parcel has a school.  Work for this area needs to be completed during 

the summer prior to school starting. 
 
 
J. Utilities JSP-93-26F 
 
1.0  For informational purposes only, the following is a list of names, addresses, and telephone 
numbers of the known utility companies in the area of the construction work for this improvement: 
 

Utility 
Name 

Known 
Required 

Adjustment 

Type 

Ameren Missouri Electric 
Dave Hagan 
Phone: (636) 357-0797 
Email: DHagan@ameren.com 

Location 1-8, 10 
 - None 

See Section 2.8 

Electric 
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Ameren Missouri Fiber 
Dave Hagan 
Phone: (636) 357-0797 
Email: DHagan@ameren.com 

Location 5-8 

- None 

Fiber 

Ameren Missouri Gas 
Trent Snodgrass 
Phone: (573)  
Email: Tsnodgrass@ameren.com 

Location 1, 3-9 

- None 

Location 2 

See Section 2.3 

Gas 

AT&T Distribution 
Andy Erickson 
Phone: 314-223-2966 
Email: ae4137@att.com 

Location 9-11 

 None 

 See Section 2.1 

Fiber Optic, TV, 
Telephone 

Brightspeed 
Tonjia Baldwin 
Phone: 573-415-6308 
Email: Tonjia.Baldwin@brightspeed.com 

Location 1-2, 4-10 

- None 

Telephone 

Callabyte Technology 
Chris Meloy 
Phone: 573-826-2314 
Email: mvoss@callawayelectric.com 

Location 9, 10 

 - None 

Fiber Optic 

City of Frankenstein Water 
Janet Stiefermann  
Phone:  
Email: frankensteinwater@yahoo.com 

Location 11 
 - None 

Water 

Cogent Communications 
Jason Cantrell 
Phone: 816-217-8996  
Email: jcantrell@cogentco.com 

Location 3 

 - None 

Fiber Optic, 
Telephone 

Cole County PWSD 1 
Keith Welch 
Phone: 573-690-3197 
Email: geth20@me.com 

Location 1 

- None 

Water 

Cole County PWSD 4 
Will Humphrey 
Phone: 573-395-4578 
Email: will@colepwsd4.com 

Location 10 

- None 

See Section 2.7 

Water 

Jefferson City Street Department 
Britt Smith 
Phone: 573-634-6450 
Email: bsmith@jeffersoncitymo.gov 

Location 4-7 
- None 

TL, SL 

Jefferson City Wasterwater 
Pete Koenigsfeld 
(573) 680-3807 
pkoenigsfeld@jeffersoncitymo.gov 

Location 2 & 7, - Yes 
See Section 2.6 

Location 1-8 
- None 

S, SS 

Lumen 
Relocation Request Portal 
https://relocation-
request.lumen.com/rmpp/#/relocationreq 
email: relocations@lumen.com 

Location 2, 4, 5 

- None. 

See Section 2.9 

Fiber Optic 
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Mediacom 
Derek Hamilton 
Phone: 573-268-0896 
Email: dhamilton1@mediacomcc.com 

Location 2-8 None 
Location 1 None  
See Section 2.4 

 

Communications 

Missouri American Water 
Brandon Cook 
Phone: (573) 338-0888 
Email: brandon.cook@amwater.com 

Location 2 – 
Yes - See 

Section 2.2 
Location 3-10 

None 

Water 

MNA- BlueBird 
Justin Rector 
Phone: (636) 795-5787 
Email: justin.rector@bluebirdnetwork.com 

Location 1, 3-5, 7 
- None 

Fiber optic 

MoDOT Central District Signals & Lighting 
Jason Morff 
Phone: (573) 690-2467 
Email: Jason.Morff@modot.mo.gov 

Location 1-8, 10 

- Yes 

See Section 2.10 

Electricity, Fiber 
optic, 

Sho-Me Technologies 
Jim Salaki 
Phone: 417-859-2615 
Email: jsalaki@shomepower.com 

Location 1, 2, 5 

- None 

Electric, 
Telephone 

Socket Telecom 
Todd Pulis 
Phone: (573) 818-4778 
Email: tpulis@corp.socket.net 

Location 1-8 None 
Location 1,2 &6 

None - See Section 
2.5 

Communications 

Suddenlink Communications 
Tim Goerlitz 
Phone: 816-248-6671 
Email: 
timothy.goerlitz@alticetechservicesusa.co
m 

Location 9 

 - None 

Fiber Optic, 
Telephone 

Three Rivers Electric Coop 
Ted Neuner 
Phone: 573-644-9000 
Email: TNeuner@threeriverselectric.com 

Location 9, 11 

– None 

Electric 

Windstream Communications 
Lisa Zingula 
Phone: 800-289-1901 
Email: locate.desk@windstream.com 

Location 2, 5-7 

- None 

Fiber Optic 

 
1.1 The existence and approximate location of utility facilities known to exist, as shown on the 

plans, are based upon the best information available to the Commission at this time. This 
information is provided by the Commission "as-is" and the Commission expressly disclaims 
any representation or warranty as to the completeness, accuracy, or suitability of the 
information for any use. Reliance upon this information is done at the risk and peril of the 
user, and the Commission shall not be liable for any damages that may arise from any error 
in the information.  It is, therefore, the responsibility of the contractor to verify the above listing 
information indicating existence, location and status of any facility.  Such verification includes 
direct contact with the listed utilities.  
 

1.2  Location numbers are as follows: 
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• Location 1 – Jefferson City, OR50 (Missouri Blvd.) Strip Mall 
• Location 2 – Jefferson City, BU50 (Missouri Blvd.) MoDOT 
• Location 3 – Jefferson City, High St./US 54 Overpass. 
• Location 4 – Jefferson City, Main St./US 54 Overpass. 
• Location 5 – Jefferson City, US50 Broadway St. Intersection 
• Location 6 – Jefferson City, US50 Jefferson St. Intersection. 
• Location 7 – Jefferson City, US50 Madison St. Intersection. 
• Location 8 – Jefferson City, US50 Monroe St. Intersection. 
• Location 9 – Wardsville, Route W 
• Location 10 – Taos, Route M 
• Location 11 – Frankenstein, Route C 

 

2.0 Project Specific Provisions: 
 
2.1 AT&T Distribution.  No conflict anticipated, however, in Taos the cable is generally between 

24” and 36” under the existing grade/sidewalk.  It is recommended the contractor pothole 
the cable in some areas before excavating. 

 
2.2 Missouri American Water.  The only conflict could be a couple minor valve box adjustments 

(mainly around the MODOT property).  The contractor will need to coordinate with Missouri 
American Water during construction. 

 
2.3 Ameren Missouri Gas.  The contractor is to be aware that at Location 2, Bus50 (Missouri 

Blvd.) from Howard St. to MoDOT Dr. (MoDOT) Jefferson City, that there is a 2" gas main 
running at this location and averages about 30" deep under the existing sidewalk.  The gas 
line needs to be spot verified so as not to be disturbed. 

 
2.4 Mediacom.  No conflict anticipated, however, at Missouri Blvd and Wildwood there is a line 

that goes in front of the gas station and continues down the road toward Chilis.  The line is 2 
ft deep.  The contractor is to be aware of this line and avoid disturbing it. 

 
2.5 Socket Telecom.  No conflict anticipated but the following locations should be noted. 

• Location 1, Bus50 (Missouri Blvd.) from Howerton to Wildwood Dr. (Strip Mall) 
Jefferson City. The utility line is under the sidewalk and driveways that are being 
replaced. These lines should be deeper than 48" on these paths.   

• Location 2, Bus50 (Missouri Blvd.) from Howard St. to MoDOT Dr. (MoDOT) Jefferson 
City.  Utilities are on the North side of the road and only have one crossing that should 
be under 48". It feeds 1709 MO Blvd. 

• Location 6, Jefferson St. Intersection with US50 (Whitton Expwy.) Jefferson City.    
Utilities cross directly under US 50 but are deeper than 48". 
 

2.6 Jefferson City Wastewater.  There are two manhole lids requiring adjustment. 
• Location 2, Jefferson City, Bus50 (Missouri Blvd.) MoDOT Dr. (Sta. 51+15.37): 

The manhole lid for the storm sewer will need to be adjusted to align with the new 
grade of the approach. 

• Location 7, Jefferson City, US50 (Whitton Exprwy.)  NW Corner of Madison St. and 
Whitton Expressway: The manhole lid for the sanitary sewer must be adjusted during 
construction to match the new sidewalk elevation and comply with cross-slope 
requirements. 
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2.7  Cole County PWSD 4.  
• Location 10, Rte. M in Taos. The water line is under the sidewalk and driveways that 

are being replaced. The contractor is to be aware of this line and avoid disturbing it. 
 

2.8  Ameren Missouri Electric.  
• Location 10, Rte. M in Taos. The electric line crosses under the sidewalk and 

driveways that are being replaced. The contractor is to be aware of this line and avoid 
disturbing it. 
 

2.9  Lumen. 
• Location 2, Jefferson City, Bus50 (Missouri Blvd.) Utilities cross under the sidewalk 

and driveways that are being replaced. The contractor is to be aware of this line and 
avoid disturbing it 

• Location 5, Broadway St. Intersection with US50 (Whitton Expwy.) Jefferson City.    
Utilities cross directly under US 50. The contractor is to be aware of this line and avoid 
disturbing it. 
 

2.10  MoDOT Central District Signals and Lighting 
• Locations 5, 6, 7 & 8, Jefferson City, US50 (Whitton Expwy) Intersections of Broadway, 

Jefferson, Madison and Monroe.  New APS pushbuttons, posts and signals and wiring 
is to be installed at these locations. The Contractor shall coordinate with MoDOT 
Signals and Lighting for the installation of the pedestrian signal equipment. The 
Contractor shall contact MoDOT Signals and Lighting at least two (2) weeks prior to 
activation of the traffic signals and pedestrian signals for controller programming. 
There will be no direct pay for compliance to the above specification. 

 
 
K. ADA Compliance and Final Acceptance of Constructed Facilities JSP-10-01C 
 

1.0  Description.  The contractor shall comply with all laws pertaining to the Americans with 
Disabilities Act (ADA) during construction of pedestrian facilities on public rights of way for this 
project.  An ADA Checklist is provided herein to be utilized by the contractor for verifying 
compliance with the ADA law.  The contractor is expected to familiarize himself with the plans 
involving pedestrian facilities and the ADA Post Construction Checklist prior to performing the 
work.  
 

2.0  ADA Checklist.  The contractor can locate the ADA Checklist form on the Missouri 
Department of Transportation website: 
 

https://www.modot.org/forms-contractor-use 
 
2.1  The ADA Checklist is not to be considered all-inclusive, nor does it supersede any other 
contract requirements. The ADA checklist is a required guide for the contractor to use during the 
construction of the pedestrian facilities and a basis for the commission’s acceptance of work.  
Prior to work being performed, the contractor shall bring to the engineer’s attention any planned 
work that is in conflict with the design or with the requirement shown in the checklist.  This 
notification shall be made in writing. Situations may arise where the checklist may not fully address 
all requirements needed to construct a facility to the full requirements of current ADA law.  In 
those situations, the contractor shall propose a solution to the engineer that is compliant with 
current ADA law using the following hierarchy of resources:  2010 ADA Standards for Accessible 
Design, Draft Public Rights of Way Accessibility Guidelines (PROWAG) dated November 23, 
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2005, MoDOT’s Engineering Policy Guidelines (EPG), or a solution approved by the U.S. Access 
Board. 
 
2.2  It is encouraged that the contractor monitor the completed sections of the newly constructed 
pedestrian facilities in attempts to minimize negative impacts that his equipment, subcontractors 
or general public may have on the work.  Completed facilities must comply with the requirements 
of ADA and the ADA Checklist or have documented reasons for the non-compliant items to 
remain. 
 
3.0  Coordination of Construction.  
 
3.1  Prior to construction and/or closure on an existing pedestrian path of travel, the contractor 
shall submit a schedule of work to be constructed, which includes location of work performed, the 
duration of time the contractor expects to impact the facility and an accessible signed pedestrian 
detour compliant with MUTCD Section 6D that will be used during each stage of construction.  
This plan shall be submitted to the engineer for review and approval at or prior to the pre-
construction conference.  Accessible signed detours shall be in place prior to any work being 
performed that has the effect of closing an existing pedestrian travel way. 
 
3.2  When consultant survey is included in the contract, the contractor shall use their survey crews 
to verify that the intended design can be constructed to the full requirements as established in the 
2010 ADA Standards.  When 2010 ADA Standards do not give sufficient information to construct 
the contract work, the contractor shall refer to the PROWAG. 
 
3.3  When consultant survey is not included in the contract, the contractor shall coordinate with 
the engineer, prior to construction, to determine if additional survey will be required to confirm the 
designs constructability. 
 
4.0  Final Acceptance of Work.  The contractor shall provide the completed ADA Checklist to 
the engineer at the semi-final inspection.  ADA improvements require final inspection and 
compliance with the ADA requirements and the ADA Checklist.  Each item listed in the checklist 
must receive either a “YES” or an “N/A” score.  Any item receiving a “NO” will be deemed non-
compliant and shall be corrected at the contractor’s expense unless deemed otherwise by the 
engineer.    Documentation must be provided about the location of any non-compliant items that 
are allowed to remain at the end of the construction project.  Specific details of the non-compliant 
items, the ADA requirement that the work was not able to comply with, and the specific reasons 
that justify the exception are to be included with the completed ADA Checklist provided to the 
engineer. 
 
4.1  Slope and grade measurements shall be made using a properly calibrated, 2 foot long, 
electronic digital level approved by the engineer. 
 
5.0  Basis of Payment.  The contractor will receive full pay of the contract unit cost for all 
sidewalk, ramp, curb ramp, median, island, approach work, cross walk striping, APS buttons, 
pedestrian heads, detectible warning systems and temporary traffic control measures that are 
completed during the current estimate period as approved by the engineer.  Based upon 
completion of the ADA Checklist, the contractor shall complete any necessary adjustments to 
items deemed non-compliant as directed by the engineer.  
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5.1  No direct payment will be made to the contractor to recover the cost of equipment, labor, 
materials, or time required to fulfill the above provisions, unless specified elsewhere in the 
contract documents. 
 
 
L. Access to Commercial and Private Properties 
 
1.0 Description. This improvement is in a commercial and residential area. While working on 
entrances or adjacent properties, the contractor shall make every reasonable effort to minimize 
any interference to the properties and to pursue the work diligently. The contractor shall maintain 
access to all properties within the project limits that do not have access from another roadway for 
the duration of the construction. This may be accomplished by constructing entrances half-at-a 
time if the parcel has only one entrance. If the parcel has multiple entrances, the contractor will 
be allowed to close one entrance as long as the remaining entrance(s) are open unless otherwise 
specified in this provision. The contractor may also use temporary surfacing and concrete 
accelerating admixtures as approved by the engineer to maintain access. 
 
1.1 Under no circumstances shall the contractor block ingress/egress to and from businesses 
during the normal business hours of each business unless as approved by the property owner 
and the engineer. 
 
2.0 Communication. The contractor shall contact each property owner at least one week prior to 
any sidewalk or entrance construction within their property limits to advise them of the work that 
will take place and the timeframe of the work. The contractor will be allowed to vary from Section 
1.0 of this provision if other access arrangements are made with the property owner or tenant. 
These variations must be approved by the engineer prior to beginning work. 
 
3.0 Construction Requirements. The contractor has the option of using high early strength 
Portland cement concrete pavement (PCCP) for use in paved approaches and other areas of 
improvements as shown on the plans or as approved by the engineer. All materials, mixture and 
placement requirements shall be in accordance with all applicable portions of Section 501, 502, 
and 613, except as specified herein. An accelerator will be allowed as approved by the engineer. 
 
4.0 Liquidated Damages Specified. If the entire entrance is not complete and open to traffic 
within 5 calendar days, the Commission, the traveling public and state and local police, and 
governmental authorities will be damaged in various ways, including but not limited to, increased 
construction administration cost, potential liability, traffic and traffic flow regulation cost, traffic 
congestion and motorist delay, with its resulting cost to the traveling public. These damages are 
not reasonably capable of being computed or quantified. Therefore, the contractor will be charged 
with liquidated damages specified in the amount of $500 per day for each full day that an entrance 
is not complete and open to traffic in excess of the limitation as specified elsewhere in this special 
provision. 
 
5.0 Basis of Payment. No direct payment will be made to the contractor to recover the cost of 
equipment, labor, materials, or time required to fulfill the above provisions, unless specified 
elsewhere in the contract document. 
 
M. Temporary Construction Easements 
 
1.0 Description. MoDOT has obtained temporary construction easements from property owners 
in order to construct improvements for the project. Commercial and church properties within the 
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project limits will continue utilizing those construction easements to conduct their day-to-day 
business. The contractor shall coordinate with the property owners to minimize the amount of time 
and space needed to construct the improvements located inside each temporary construction 
easement. 
 
2.0 Construction Requirements. The contractor shall not disturb any improvements, besides 
the entrance or parking lot, located inside each temporary construction easement, unless shown 
as such on the plans. Improvements include such things as, but not limited to, monument signs 
and their electrical connections, landscaping, or sprinkler systems. The Contractor will be solely 
responsible for the cost to repair or replace any improvements disturbed that are not specifically 
marked on the plans for removal or adjustment. 
 
3.0 Basis of Payment. No direct payment will be made for compliance with this provision. 
 
 
N. ADA Compliant Moveable Barricades 
 
1.0 Description. This work shall consist of providing moveable barricades to satisfy the 
requirements of the pedestrian traffic control plans as shown in the bidding documents. The 
contractor will be responsible for moving the pedestrian barricades to coincide with their planned 
order of work. 
 
2.0 Construction Requirements. The contractor shall use a movable barricade that meets the 
requirements as established by the ADA. The pedestrian barricades shall be of self-supporting 
type having a minimum length of 6 feet per unit. The face of the barricade shall not extend into 
adjacent sidewalk considered open for pedestrian use. The contractor will be responsible for 
setting and maintaining the pedestrian barricades until all of the proposed improvements have 
been constructed. 
 
3.0 Method of Measurement. Measurement for ADA Compliant Moveable Barricade will be 
made per each for each 6 feet (min.) unit provided. 
 
4.0 Basis of Payment. Payment for all work necessary to fulfill the requirements noted above 
shall be considered completely covered in the contract unit price for Pay Item No. 616-99.01, 
Lump Sum Temporary Traffic Control, 1.0 Lump Sum. No direct payment will be made for any 
necessary relocation of the ADA compliant barricade. 
 
 
O. Linear Grading for ADA Facilities 
 

1.0  Description.  This work shall consist of altering the existing roadside features to the required 
grade and cross sections shown in the plans (if applicable), or to comply with typical sections, 
running slopes, drop-off and side-slope standards, consistent with the guidelines set forth in the 
Americans with Disabilities Act (ADA).  This work shall be in accordance with Sections 202 and 
207 and accompanying provisions except as modified herein. 
 
2.0  Construction Requirements.  The roadside shall be brought to the required grade and cross 
section as established in Section 1.0 of this provision, to a uniform appearance, free of sharp 
breaks or humps. Minor deviations will be allowed, to take advantage of favorable topography, as 
approved by the engineer. 
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2.1  The contractor shall remove all existing roadside improvements necessary to facilitate the 
new sidewalk and curb ramp construction, along with any other roadside removal items at, or 
adjacent to the pedestrian pathway, as noted in the plans or as approved by the engineer.  This 
shall include the removal and/or saw cutting at existing raised islands or median strips to construct 
the pedestrian pathway.  The contractor shall pay special care to existing utility facilities to be 
used in place or relocated by others. 
 
2.2  The contractor shall be responsible for all excavation and embankment work necessary to 
facilitate construction of new ADA compliant facilities; normally consisting of subgrade and 
subsequent finished grading for sidewalks, curbs, curb ramps; and may include miscellaneous 
grading work for items such as ditches, entrances, paved approaches, driveways and pipes, at or 
adjacent to proposed new sidewalk facilities. 
 
2.3  By this provision, it may be necessary to excavate, stockpile, and haul some material within 
the project limits.  Due to staging and/or Right-of-Way constraints, it may be necessary to waste 
unusable material off of Right-of-Way, and/or haul a replacement volume of material back to 
achieve the desired grades. 
 
2.4  All removals of Portland or Asphaltic Concrete performed under this provision will require 
saw-cutting a neat/clean edge along the removal lines at no direct pay, unless otherwise provided 
for in the contract. 
 
3.0  Method of Measurement.  Measurement of Linear Grading for ADA Facilities will be made 
along the length of the new sidewalk and/or curb ramp installed, along each side of the roadway 
where sidewalk work is to be performed.  Measurement will be made to the nearest 1-foot for 
each sidewalk work area, totaled, and paid to the nearest 1-foot for final pay.  Final field 
measurement will not be required except where appreciable errors are found, or authorized 
changes have been made. 
 
4.0  Basis of Payment.  The accepted quantities of Linear Grading for ADA Facilities will be paid 
for at the contract unit price for item 207-99.03, Linear Grading for ADA Facilities, Linear Foot, 
and will be considered as full compensation for all labor, equipment, material, waste fees, disposal 
agreements, material acquisition, or other construction costs involved to complete the described 
work. 
 
4.1  No direct payment will be made for “REMOVAL OF IMPROVEMENTS” associated with the 
removal and disposal of sidewalks, curbs, curb ramps, entrances, and other incidentals required 
for construction of the new sidewalk and/or curb ramps. 
 
 
P. Liquidated Damages for Winter Months JSP-04-17A 
 
Delete Sec 108.8.1.3 (a) 
 
Liquidated damages for failure to complete the work on time shall not be waived from December 
15 to March 15, both dates inclusive. 
 
 
Q. Pedestrian Push Button Extension 
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1.0 Description. This work includes adding 1-1/2-inch aluminum pipe extensions to pedestrian 
pushbuttons so they meet offset and height requirements per ADA specifications. 
 
1.1  The contractor is advised that various push buttons will require extensions from the pedestrian 
signal pole or vehicular signal post so the button is located meeting the requirement of ADA 
specifications. Extensions shall not exceed 18-inches. 
 
2.0 Method of Measurement. Measurement of the pedestrian pushbutton extensions shall be 
made per each. 
 
3.0 Basis of Payment. All costs associated with this work shall be considered completely covered 
by Item No. 902-99.02 “Pedestrian Push Button Extension”, per each. 
 
 
R. Adjusting Utility Facilities to Grade 
 
1.0 Description. This work shall consist of adjusting to grade the water meters, valves and 
manholes that are within the new sidewalk, curb ramps, paved approaches that are to be 
constructed or replaced. 
 
2.0 Construction Requirements. Adjustments of utility and any related excavation and backfill 
shall be constructed as approved by the Engineer. For City owned facilities, installation 
requirements shall be completed in accordance with the requirements stated in the City’s 
specifications and standards. For Commission owned facilities adjustments shall conform to 
Missouri Standard Specifications for Highway Construction. Adjustments shall be completed to 
ensure the finished sidewalks, curb ramps, paved approaches and pavement surfaces will meet 
current ADA standards. 
 
3.0 Basis of Payment. Payment for all labor, equipment, and material cost necessary for 
adjusting the height of existing valves, rings, and meter lids to be flush with the surface of the 
sidewalk or ramp grade shall be considered completely covered by the contract unit prices for: 
604-99.02 Misc. Adjust Water Valve, Each. 
604-20.10 Adjusting Manhole, Each. 
 
3.1 No direct payment will be made for any required cutting or joining of material, hauling off or 
furnishing materials, or any other requirements necessary to fulfill this provision. 
 
 
S. ADA Material Testing Frequency Modifications JSP-23-01 
 
1.0 Description.  This provision revises the Inspection and Testing Plan (ITP) for the construction 
of ADA compliant features to better match the nature of the work. The Quality Control (QC) testing 
frequency for the Sections identified below are to be revised as specified.   
 
2.0  Compaction Test on Base Rock Under Sidewalk, Curb Ramps and Paved Approaches.  
(Revises ITP Sec 304.3.4) The required test frequency will be one per 600 tons. 
 
3.0  Gradation Test on Base Rock Under Sidewalk, Curb Ramps and Paved Approaches.  
(Revises ITP Sec 304.4.1) The required frequency will be one per 500 tons. 
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4.0  Concrete Plan Checklists.  (Revises ITP Sec 501)  Submittal of the 501 Concrete Plant 
Checklist will be once per week when the contractor is only pouring curb, sidewalk, paved 
approaches, and curb ramps. 
 
5.0  Concrete Median, Median Strip, Sidewalk, Curb Ramps, and Curb.  (Revises ITP Sec 
608)  The required frequency will be the first truckload for the project and each 100 CUYDs for air 
and slump thereafter.  Strength will be verified by use of cylinders or maturity meters at a minimum 
rate of one per 100 CUYD. 
 
6.0 Paved Approaches. (ITP Sec 608)  The required testing of one test from the first truckload 
per day and each 100 CUYDs for air and slump will remain per ITP.  Strength will be verified by 
use of cylinders or maturity meters at a minimum rate of one per 100 CUYD. 
 
7.0  Curb Concrete.  (Revises ITP Sec 609)  The required frequency will be the same as Sec 5.0 
above. 
 
8.0  Basis of Payment.  No direct payment will be made to the contractor to fulfill the above 
requirements. 
 
 
T. Lump Sum Temporary Traffic Control JSP-22-01A 
 

1.0  Delete Sec 616.11 and insert the following:  
 
616.11 Method of Measurement. Measurement for relocation of post-mounted signs will be 
made to the nearest square foot of sign area only for the signs designated for payment on the 
plans. All other sign relocations shall be incidental. Measurement for construction signs will be 
made to the nearest square foot of sign area. Measurement will be made per each for each of the 
temporary traffic control items provided in the contract. 
 
616.11.1 Lump Sum Temporary Traffic Control.  No measurement will be made for temporary 
traffic control items grouped and designated to be paid per lump sum.  The list of lump sum items 
provided in the plans or contract is considered an approximation and may be subject to change 
based on field conditions.  This is not a complete list and may exclude quantities for duplicate 
work zone packages used in simultaneous operations.  The contractor shall provide all traffic 
control devices required to execute the provided traffic control plans for each applicable operation, 
stage, or phase.  No measurement will be made for any additional signs or devices needed except 
for changes in the traffic control plan directed by the engineer.   
 
2.0  Delete Sec 616.12 and insert the following: 
 
616.12 Basis of Payment. All temporary traffic control devices authorized for installation by the 
engineer will be paid for at the contract unit price for each of the pay items included in the contract. 
Whether the devices are paid individually, or per lump sum, no direct payment will be made for 
the following: 
 

(a)  Incidental items necessary to complete the work, unless specifically provided as a pay 
item in the contract. 
 
(b)  Installing, operating, maintaining, cleaning, repairing, removing, or replacing traffic control 
devices. 
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(c)  Covering and uncovering existing signs and other traffic control devices. 
 
(d)  Relocating temporary traffic control devices, including permanent traffic control devices 
temporarily relocated, unless specifically included as a pay item in the contract. 
 
(e)  Worker apparel. 
 
(f)  Flaggers, AFADs, PFDs, pilot vehicles, and appurtenances at flagging stations. 
 
(g)  Furnishing, installing, operating, maintaining, and removing construction-related vehicle 
and equipment lighting. 
 
(h)  Construction and removal of temporary equipment crossovers, including restoring pre-
existing crossovers. 
 
(i)  Provide and maintaining work zone lighting and work area lighting. 

 
616.12.1 Lump Sum Temporary Traffic Control. Traffic control items grouped together in the 
contract or plans for lump sum payment shall be paid incrementally per Sec 616.12.1.1. 
Alternately, upon request from the contractor, the engineer will consider a modified payment 
schedule that more accurately reflects completion of traffic control work. No payment will be made 
for any additional signs or devices needed except for changes in the traffic control plan directed 
by the engineer. Additional items directed by the engineer will be paid for in accordance with Sec 
109.4. No adjustment to the price will be made for overruns or underruns of other work or for 
added work that is completed within existing work zones. 
 
616.12.1.1  Partial payments. For purposes of determining partial payments, the original contract 
amount will be the total dollar value of all original contract line items less the price for Lump Sum 
Temporary Traffic Control (LSTTC). If the contract includes multiple projects, this determination 
will be made for each project. Partial payments will be made as follows: 
 

(a)  The first payment will be made when five percent of the original contract amount is 
earned. The payment will be 50 percent of the price for LSTTC, or five percent of the original 
contract amount, whichever is less. 
 
(b)  The second payment will be made when 50 percent of the original contract amount is 
earned. The payment will be 25 percent of the price for LSTTC, or 2.5 percent of the original 
contract amount, whichever is less. 
 
(c)  The third payment will be made when 75 percent of the original contract amount is 
earned. The payment will be 20 percent of the price for LSTTC, or two percent of the original 
contract amount, whichever is less. 
 
(d)  Payment for the remaining balance due for LSTTC will be made when the contract has 
been accepted for maintenance or earlier as approved by the engineer. 

 
616.12.1.2  Temporary traffic control will be paid for at the contract lump sum price for Item: 
 

Item No. Unit Description 
616-99.01 Lump Sum Misc. Lump Sum Temporary Traffic Control 
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U. DBE Prompt Payment Reporting JSP-24-05B 
 
1.0  Description.   
 
1.1  This provision will only apply to contracts that have a Disadvantaged Business Enterprise 
(DBE) goal greater than 0% and have at least one DBE subcontractor.   
 
1.2  MoDOT monitors the payments made by prime contractors and subcontractors to DBEs for 
compliance with DBE payment monitoring rules as outlined in 49 CFR 26.37.  To facilitate this 
monitoring, MoDOT requires prime contractors to report their remitted payments to DBEs and 
subcontractors to report their remitted payments to lower-tier DBEs.   
 
1.3  Tracking of DBE payments are made through the Signet™ application (Signet).  Signet is a 
third-party service, supported by the vendor, for usage by the prime contractor and all 
subcontractors.  Signet is only a reporting tool; it does not process financial transactions.  MoDOT 
does not provide direct technical support for Signet.  Information about Signet may be found at 
https://signet-help.zendesk.com/hc/en-us. 
 
1.4  Upon completion of the first pay estimate on the contract, Signet will automatically send an 
email to the prime contractor prompting registration.  The prime will be required to pay a one-time, 
fixed fee of $1,000 for this contract directly to the Signet vendor.  Use of Signet to track DBE 
payments will be available for the life of the contract, regardless of the contract value, contract 
duration, number of subcontractors, or payments reported.  No additional fee will be charged to 
subcontractors that are required to report payments or DBEs that are required to verify payments 
through Signet.  The contractor may also, at no additional cost, report payments through Signet 
to subcontractors that are not DBEs.   
 
1.5  After each estimate, when contractor reporting of payments is complete, the subcontractor 
will receive an email notifying them of the payment and requesting verification of the reported 
payment.  A subcontractor that has not completed registration with Signet will be prompted to do 
so at this time.   
 
1.6  Users will be set up automatically based on information in MoDOT’s vendor list.  Additional 
users under each contractor may be added once registration has been completed within Signet.  
The current vendor list can be found at https://www.modot.org/bid-opening-info.   
 
1.7  For purposes of this requirement, payer is defined as the prime contractor or subcontractor 
that reports a payment in Signet to a vendor that is either a subcontractor, trucker, manufacturer, 
regular dealer, or broker.  Payee is defined as the vendor that receives notification of payment 
through Signet from the prime contractor or a higher-tier subcontractor.  Payment is defined as 
issuing an Electronic Funds Transfer (EFT) or mailing a check to a payee.   
 
2.0 Requirements.  Payers must report remitted payment to DBEs within Signet, for work 
performed by the DBE subcontractor, DBE trucking, materials supplied from a DBE manufacturer, 
dealer, or broker, as well as a return of retainage (and/or other amounts withheld), within 15 
calendar days.   
 
2.1  Prime contractors must report remitted payments to DBEs within 15 calendar days of each 
payment it receives from MoDOT.  Prime contractors must also report payments to non-DBE 
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subcontractors if that subcontractor is making payment to a lower tier DBE subcontractor, trucker, 
manufacturer, regular dealer, or broker.   
 
2.2  The payer must report the following information within Signet: 
 

a. The name of the payee. 
b. The dollar amount of the payment to the payee. 
c. The date the payment was made. 
d. Any retainage or other amount withheld (if any) and the reason for the withholding (if 

other than retainage). 
e. The DBE function performed for this payment (e.g., contracting, trucking, or supplying 

as a manufacturer, dealer, or broker). 
f. Other information required by Signet. 

 
The payer must report its return of retainage (and/or other amounts withheld) in separate, 
standalone payment entries (i.e., without being comingled with a payment for work performed or 
materials supplied).   
 
2.3  In the event that no work has been completed by a DBE during the estimate period, such that 
no payment is due to a DBE subcontractor, trucker, manufacturer, regular dealer, or broker, then 
the prime contractor will mark payment complete within Signet, and no other payments are 
required to be reported.   
 
2.4  Each subcontractor making a payment to a lower-tier DBE must report remitted payments 
within Signet, as detailed in Section 2.2, within 15 days of receipt of each payment from the prime 
contractor.   
 
2.5  DBE payees must verify in Signet each payment reported by a payer within 15 calendar days 
of the payment being reported by the payer.  This verification includes whether the payment was 
received, and if so, whether it was as expected.   
 
3.0  Basis of Payment.  A fixed cost of $1,000 will be paid on this contract for the required 
software to report payments to DBEs through Signet.  Regardless of the number of projects in a 
contract, a single payment will be made under item 108-10.00, SIGNET DBE REPORTING, per 
lump sum.  The engineer reserves the right to underrun this item for any reason.  Any additional 
costs for registration, software, usage, time, labor, or other costs will be considered incidental and 
no direct payment will be made.   
 
 
V. Truck Mounted Attenuator (TMA) for Stationary Activities JSP-23-04 
 
1.0  Description.  Provide and maintain Truck Mounted Attenuators (TMA) in accordance with 
Sec 612 and as specified herein.  
 
2.0  Construction Requirements.  Truck Mounted Attenuators (TMA) shall be used for the work 
activities indicated in the plans or specified herein.   
 
2.1  Entrance and Curb Construction. During construction of the paved approaches and curb 
and gutter, if a lane is closed it is recommended that a TMA be used to protect the work area from 
traffic. 
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2.2  Island Construction at Intersections.  During construction of the islands at the intersection, 
if a lane is closed it is recommended that a TMA be used to protect the work area from traffic. 
 
3.0  Method of Measurement.  No measurement will be made for Truck Mounted Attenuators 
(TMA).   
 
4.0  Basis of Payment.  Delete Sec 612.5.1 and substitute with the following: 
 
612.5.1  No payment will be made for truck mounted attenuators (TMAs) used in mobile 
operations or for any TMAs designated as optional. 
 
612.5.1.1  Payment for TMAs required for stationary work activities will be paid for at the contract 
unit bid price for Item 612-30.01, Truck Mounted Attenuator (TMA), per lump sum.  The lump sum 
payment includes all work activities that require a TMA, regardless of the number of deployments, 
relocations, or length of time utilized.  No payment will be made for repair or replacement of 
damaged TMAs. 
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