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JOB 
SPECIAL PROVISION 

 
 

A. General - Federal JSP-09-02L 
  
1.0  Description.  The Federal Government is participating in the cost of construction of this 
project.  All applicable Federal laws, and the regulations made pursuant to such laws, shall be 
observed by the contractor, and the work will be subject to the inspection of the appropriate 
Federal Agency in the same manner as provided in Sec 105.10 of the Missouri Standard 
Specifications for Highway Construction with all revisions applicable to this bid and contract. 
 
1.1  This contract requires payment of the prevailing hourly rate of wages for each craft or type of 
work required to execute the contract as determined by the Missouri Department of Labor and 
Industrial Relations and requires adherence to a schedule of minimum wages as determined by 
the United States Department of Labor.  For work performed anywhere on this project, the 
contractor and the contractor’s subcontractors shall pay the higher of these two applicable wage 
rates. State Wage Rates, Information on the Required Federal Aid Provisions, and the current 
Federal Wage Rates are available on the Missouri Department of Transportation web page at 
www.modot.org under "Doing Business with MoDOT”, “Contractor Resources".  Effective Wage 
Rates will be posted 10 days prior to the applicable bid opening.  These supplemental bidding 
documents have important legal consequences.  It shall be conclusively presumed that they are 
in the bidder's possession, and they have been reviewed and used by the bidder in the preparation 
of any bid submitted on this project. 
 
1.2  The following documents are available on the Missouri Department of Transportation web 
page at www.modot.org under "Doing Business with MoDOT"; “Standards and Specifications”. 
The effective version shall be determined by the letting date of the project. 
 
   General Provisions & Supplemental Specifications  
 
   Supplemental Plans to July 2025 Missouri Standard Plans  
   For Highway Construction  
 
These supplemental bidding documents contain all current revisions to the published versions 
and have important legal consequences.  It shall be conclusively presumed that they are in the 
bidder's possession, and they have been reviewed and used by the bidder in the preparation of 
any bid submitted on this project. 
 
 
B. Contract Liquidated Damages JSP- 13-01D  
 
1.0  Description.  Liquidated Damages for failure or delay in completing the work on time for this 
contract shall be in accordance with Sec 108.8.  The liquidated damages include separate 
amounts for road user costs and contract administrative costs incurred by the Commission. 
 
2.0  Period of Performance.  Prosecution of work is expected to begin on the date specified 
below in accordance with Sec 108.2.  Regardless of when the work is begun on this contract, all 
work on all projects shall be completed on or before the date specified below.  Completion by this 
date shall be in accordance with the requirements of Sec 108.7.1. 
 

https://www.modot.org/
https://www.modot.org/
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Notice to Proceed: October 6, 2025 
Contract Completion Date:  November 1, 2026 

 
2.1  Calendar Days and Completion Dates.  Completion of the project is required as specified 
herein. The count of calendar days will begin on the date the contractor starts any construction 
operations on the project. 
 

Project Calendar Days Daily Road User Cost 
JNE0025 30 $1,800 
JNE0209 30 $1,800 
JNE0212 30 $1,800 

 
3.0  Liquidated Damages for Contract Administrative Costs.  Should the contractor fail to 
complete the work on or before the contract completion date specified in Section 2.0, or within 
the number of calendar days specified in Section 2.1, whichever occurs first, the contractor will 
be charged contract administrative liquidated damages in accordance with Sec 108.8 in the 
amount of $500 per calendar day for each calendar day, or partial day thereof, that the work is 
not fully completed.  For projects in combination, these damages will be charged in full for failure 
to complete one or more projects within the specified contract completion date or calendar days. 
 
4.0  Liquidated Damages for Road User Costs.  Should the contractor fail to complete the work 
on or before the contract completion date specified in Section 2.0, or within the number of calendar 
days specified in Section 2.1, whichever occurs first, the contractor will be charged road user 
costs in accordance with Sec 108.8 in the amount specified in Section 2.1 for each calendar day, 
or partial day thereof, that the work is not fully completed.  These damages are in addition to the 
contract administrative damages and any other damages as specified elsewhere in this contract. 
 

 
C. Work Zone Traffic Management JSP-02-06N 
 
1.0  Description.  Work zone traffic management shall be in accordance with applicable portions 
of Division 100 and Division 600 of the Standard Specifications, and specifically as follows. 
 
1.1  Maintaining Work Zones and Work Zone Reviews. The Work Zone Specialist (WZS) shall 
maintain work zones in accordance with Sec 616.3.3 and as further stated herein.  The WZS shall 
coordinate and implement any changes approved by the engineer.  The WZS shall ensure all 
traffic control devices are maintained in accordance with Sec 616, the work zone is operated 
within the hours specified by the engineer, and will not deviate from the specified hours without 
prior approval of the engineer. The WZS is responsible to manage work zone delay in accordance 
with these project provisions.  When requested by the engineer, the WZS shall submit a weekly 
report that includes a review of work zone operations for the week. The report shall identify any 
problems encountered and corrective actions taken.  Work zones are subject to unannounced 
inspections by the engineer and other departmental staff to corroborate the validity of the WZS’s 
review and may require immediate corrective measures and/or additional work zone monitoring. 
 
1.2  Work Zone Deficiencies.  Failure to make corrections on time may result in the engineer 
suspending work.  The suspension will be non-excusable and non-compensable regardless if 
road user costs are being charged for closures. 
 
2.0  Traffic Management Schedule. 
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2.1  Traffic management schedules shall be submitted to the engineer for review prior to the start 
of work and prior to any revisions to the traffic management schedule.  The traffic management 
schedule shall include the proposed traffic control measures, the hours traffic control will be in 
place, and work hours. 
 
2.2  The traffic management schedule shall conform to the limitations specified in Sec 616 
regarding lane closures, traffic shifts, road closures and other width, height and weight 
restrictions. 
 
2.3  The engineer shall be notified as soon as practical of any postponement due to weather, 
material or other circumstances. 
 
2.4  In order to ensure minimal traffic interference, the contractor shall schedule lane closures for 
the absolute minimum amount of time required to complete the work.  Lanes shall not be closed 
until material is available for continuous construction and the contractor is prepared to diligently 
pursue the work until the closed lane is opened to traffic. 
 
2.5  Traffic Congestion.  The contractor shall, upon approval of the engineer, take proactive 
measures to reduce traffic congestion in the work zone.  The contractor shall immediately 
implement appropriate mitigation strategies whenever traffic congestion reaches an excess of 10 
minutes to prevent congestion from escalating to 15 minute or above threshold.  If disruption of 
the traffic flow occurs and traffic is backed up in queues of 15 minute delays or longer, then the 
contractor shall immediately review the construction operations which contributed directly to 
disruption of the traffic flow and make adjustments to the operations to prevent the queues from 
reoccurring.  Traffic delays may be monitored by physical presence on site or by utilizing real-
time travel data through the work zone that generate text and/or email notifications where 
available.  The engineer monitoring the work zone may also notify the contractor of delays that 
require prompt mitigation.  The contractor may work with the engineer to determine what other 
alternative solutions or time periods would be acceptable.   
 
2.5.1 Traffic Safety. 
 
2.5.1.1 Recurring Congestion.  Where traffic queues routinely extend to within 1000 feet of the 
ROAD WORK AHEAD, or similar, sign on a divided highway or to within 500 feet of the ROAD 
WORK AHEAD, or similar, sign on an undivided highway, the contractor shall extend the advance 
warning area, as approved by the engineer.  
 
2.5.1.2 Non-Recurring Congestion.  When traffic queues extend to within 1000 feet of the ROAD 
WORK AHEAD, or similar, sign on a divided highway or to within 500 feet of the ROAD WORK 
AHEAD, or similar, sign on an undivided highway infrequently, the contractor shall deploy a 
means of providing advance warning of the traffic congestion, as approved by the engineer. The 
warning location shall be no less than 1000 feet and no more than 0.5 mile in advance of the end 
of the traffic queue on divided highways and no less than 500 feet and no more than 0.5 mile in 
advance of the end of the traffic queue on undivided highways. 
 
3.0  Work Hour Restrictions. 
 
3.1  Except for emergency work, as determined by the engineer, and long term lane closures 
required by project phasing, all lanes shall be scheduled to be open to traffic during the five major 
holiday periods shown below, from 12:00 noon on the last working day preceding the holiday until 
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6:00 a.m. on the first working day subsequent to the holiday unless otherwise approved by the 
engineer. 
 

Memorial Day 
Labor Day 
Thanksgiving 
Christmas 
New Year’s Day 

 
3.1.1 Independence Day.  The lane restrictions specified in Section 3.1 shall also apply to 
Independence Day, except that the restricted periods shall be as follows: 
 

When 
Independence 
Day falls on: 

The Holiday 
is Observed 

on: 
Halt Lane Closures 

beginning at: 
Allow Lane Closures to 

resume at: 

Sunday Monday Noon on Friday 6:00 a.m. on Tuesday 

Monday Monday Noon on Friday 6:00 a.m. on Tuesday 

Tuesday Tuesday Noon on Monday 6:00 a.m. on Wednesday 

Wednesday Wednesday Noon on Tuesday 6:00 a.m. on Thursday 

Thursday Thursday Noon on Wednesday 6:00 a.m. on Friday 

Friday Friday Noon on Thursday 6:00 a.m. on Monday 

Saturday Friday Noon on Thursday 6:00 a.m. on Monday 

 
3.2  The contractor shall not perform any construction operation on the roadway, including the 
hauling of material within the project limits, during restricted periods, holiday periods or other 
special events specified in the contract documents. 
 
4.0  Detours and Lane Closures. 
 
4.1  At least one lane of traffic in each direction shall be maintained at all times except for brief 
intervals of time required when the movement of the contractor’s equipment will seriously hinder 
the safe movement of traffic.  Periods during which the contractor will be allowed to interrupt traffic 
will be designated by the engineer. 
 
5.0  Basis of Payment.  No direct payment will be made to the contractor to recover the cost of 
equipment, labor, materials, or time required to fulfill the above provisions, unless specified 
elsewhere in the contract document.  All authorized changes in the traffic control plan shall be 
provided for as specified in Sec 616. 
 
 
D. Emergency Provisions and Incident Management JSP-90-11A 
 
1.0  The contractor shall have communication equipment on the construction site or immediate 
access to other communication systems to request assistance from law enforcement or other 
emergency agencies for incident management.  In case of traffic accidents or the need for law 
enforcement to direct or restore traffic flow through the job site, the contractor shall notify law 
enforcement or other emergency agencies immediately as needed.  The area engineer's office 
shall also be notified when the contractor requests emergency assistance. 
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2.0  In addition to the 911 emergency telephone number for ambulance, fire or law enforcement 
services, the following agencies may also be notified for accident or emergency situation within 
the project limits. 
 

Missouri Highway Patrol: 660-385-2132 

City of Kirksville  Adair County  Adair County 

Fire:  660-665-3734 Fire:  314-500-1911 
Emergency Management: 
660-234-7926 

Police:  660-785-6945 Sheriff:  660-665-4644  

ALL EMERGENCIES: 911 

 
2.1  This list is not all inclusive.  Notification of the need for wrecker or tow truck services will 
remain the responsibility of the appropriate law enforcement agency. 
 
2.2  The contractor shall notify law enforcement and emergency agencies before the start of 
construction to request their cooperation and to provide coordination of services when 
emergencies arise during the construction at the project site.  When the contractor completes this 
notification with law enforcement and emergency agencies, a report shall be furnished to the 
engineer on the status of incident management. 
 
3.0  No direct pay will be made to the contractor to recover the cost of the communication 
equipment, labor, materials or time required to fulfill the above provisions. 
 
 
E. Project Contact for Contractor/Bidder Questions JSP-96-05 
 
All questions concerning this project during the bidding process shall be forwarded to the project 
contact listed below. 
 

Keith Killen, Project Contact 
NE District, Macon R25egional Office 
26826 N. Hwy 63    Telephone Number:  660-385-8222 
Macon, MO 63552    Email:  Keith.Killen@modot.mo.gov  

 
All questions concerning the bid document preparation can be directed to the Central Office – 
Design at (573) 751-2876. 
 
 
F. Supplemental Revisions JSP-18-01HH 
 

• Compliance with 2 CFR 200.216 – Prohibition on Certain Telecommunications and Video 
Surveillance Services or Equipment. 

 
The Missouri Highways and Transportation Commission shall not enter into a contract (or extend 
or renew a contract) using federal funds to procure or obtain equipment, services, or systems that 
uses covered telecommunications equipment or services as substantial or as critical technology 
as part of any system where the video surveillance and telecommunications equipment was 
produced by Huawei Technologies Company, ZTE Corporation, Hytera Communications 

mailto:Keith.Killen@modot.mo.gov
https://www.ecfr.gov/cgi-bin/text-idx?SID=184e56a2d363d6eae0d991766144999b&mc=true&node=se2.1.200_1216&rgn=div8
https://www.ecfr.gov/cgi-bin/text-idx?SID=184e56a2d363d6eae0d991766144999b&mc=true&node=se2.1.200_1216&rgn=div8
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Corporation, Hangzhou Hikvision Digital Technology Company, or Dahua Technology Company 
(or any subsidiary or affiliate of such entities). 
 
 

• Stormwater Compliance Requirements 
 
1.0  Description.  This provision requires the contractor to provide a Water Pollution Control 
Manager (WPCM) for any project that includes land disturbance on the project site and the total 
area of land disturbance, both on the project site, and all Off-site support areas, is one (1) acre or 
more.  Regardless of the area of Off-site disturbance, if no land disturbance occurs on the project 
site, these provisions do not apply.  When a WPCM is required, all sections within this provision 
shall be applicable, including assessment of specified Liquidated Damages for failure to correct 
Stormwater Deficiencies, as specified herein.  This provision is in addition to any other 
stormwater, environmental, and land disturbance requirements specified elsewhere in the 
contract. 
 
1.1  Definitions.  The project site is defined as all areas designated on the plans, including 
temporary and permanent easements.  The project site is equivalent to the “permitted site”, as 
defined in MoDOT’s State Operating Permit.  An Off-site area is defined as any location off the 
project site the contractor utilizes for a dedicated project support function, such as, but not limited 
to, staging area, plant site, borrow area, or waste area. 
 
1.2  Reporting of Off-Site Land Disturbance.  If the project includes any planned land 
disturbance on the project site, prior to the start of work, the contractor shall submit a written 
report to the engineer that discloses all Off-site support areas where land disturbance is planned, 
the total acreage of anticipated land disturbance on those sites, and the land disturbance permit 
number(s).  Upon request by the engineer, the contractor shall submit a copy of its land 
disturbance permit(s) for Off-site locations.  Based on the total acreage of land disturbance, both 
on and Off-site, the engineer shall determine if these Stormwater Compliance Requirements shall 
apply.  The Contractor shall immediately report any changes to the planned area of Off-site land 
disturbance.  The Contractor is responsible for obtaining its own separate land disturbance permit 
for Off-site areas. 
 
2.0  Water Pollution Control Manager (WPCM).  The Contractor shall designate a competent 
person to serve as the Water Pollution Control Manager (WPCM) for projects meeting the 
description in Section 1.0.  The Contractor shall ensure the WPCM completes all duties listed in 
Section 2.1. 
 
2.1  Duties of the WPCM: 
 

(a) Be familiar with the stormwater requirements including the current MoDOT State 
Operating Permit for construction stormwater discharges/land disturbance activities; 
MoDOT’s statewide Stormwater Pollution Prevention Plan (SWPPP); the Corps of 
Engineers Section 404 Permit, when applicable; the project specific SWPPP, the Project’s 
Erosion & Sediment Control Plan; all applicable special provisions, specifications, and 
standard drawings; and this provision;  

 
(b) Successfully complete the MoDOT Stormwater Training Course within the last 4 years.  

The MoDOT Stormwater Training is a free online course available at MoDOT.org;  
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(c) Attend the Pre-Activity Meeting for Grading and Land Disturbance and all subsequent 
Weekly Meetings in which grading activities are discussed; 

 
(d) Oversee and ensure all work is performed in accordance with the Project-specific SWPPP 

and all updates thereto, or as designated by the engineer; 
 
(e) Review the project site for compliance with the Project SWPPP, as needed, from the start 

of any grading operations until final stabilization is achieved, and take necessary actions 
to correct any known deficiencies to prevent pollution of the waters of the state or adjacent 
property owners prior to the engineer’s weekly inspections; 

 
(f) Review and acknowledge receipt of each MoDOT Inspection Report (Land Disturbance 

Inspection Record) for the Project within forty eight (48) hours of receiving the report and 
ensure that all Stormwater Deficiencies noted on the report are corrected as soon as 
possible, but no later than stated in Section 5.0. 

 
3.0  Pre-Activity Meeting for Grading/Land Disturbance and Required Hold Point.  A Pre-
Activity meeting for grading/land disturbance shall be held prior to the start of any land disturbance 
operations.  No land disturbance operations shall commence prior to the Pre-Activity meeting 
except work necessary to install perimeter controls and entrances.  Discussion items at the pre-
activity meeting shall include a review of the Project SWPPP, the planned order of grading 
operations, proposed areas of initial disturbance, identification of all necessary BMPs that shall 
be installed prior to commencement of grading operations, and any issues relating to compliance 
with the Stormwater requirements that could arise in the course of construction activity at the 
project. 
 
3.1  Hold Point.  Following the pre-activity meeting for grading/land disturbance and subsequent 
installation of the initial BMPs identified at the pre-activity meeting, a Hold Point shall occur prior 
to the start of any land disturbance operations to allow the engineer and WPCM the time needed 
to perform an on-site review of the installation of the BMPs to ensure compliance with the SWPPP 
is met.  Land disturbance operations shall not begin until authorization is given by the engineer.  
 
4.0  Inspection Reports.  Weekly and post run-off inspections will be performed by the engineer 
and each Inspection Report (Land Disturbance Inspection Record) will be entered into a web-
based Stormwater Compliance database.  The WPCM will be granted access to this database 
and shall promptly review all reports, including any noted deficiencies, and shall acknowledge 
receipt of the report as required in Section 2.1 (f.). 
 
5.0  Stormwater Deficiency Corrections.  All stormwater deficiencies identified in the Inspection 
Report shall be corrected by the contractor within 7 days of the inspection date or any extended 
period granted by the engineer when weather or field conditions prohibit the corrective work.  If 
the contractor does not initiate corrective measures within 5 calendar days of the inspection date 
or any extended period granted by the engineer, all work shall cease on the project except for 
work to correct these deficiencies, unless otherwise allowed by the engineer.  All impact costs 
related to this halting of work, including, but not limited to stand-by time for equipment, shall be 
borne by the Contractor.  Work shall not resume until the engineer approves the corrective work. 
 
5.1  Liquidated Damages.  If the Contractor fails to complete the correction of all Stormwater 
Deficiencies listed on the MoDOT Inspection Report within the specified time limit, the 
Commission will be damaged in various ways, including but not limited to, potential liability, 
required mitigation, environmental clean-up, fines, and penalties.  These damages are not 
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reasonably capable of being computed or quantified.  Therefore, the contractor will be charged 
with liquidated damages specified in the amount of $2,000 per day for failure to correct one or 
more of the Stormwater Deficiencies listed on the Inspection Report within the specified time limit.  
In addition to the stipulated damages, the stoppage of work shall remain in effect until all 
corrections are complete. 
 
6.0  Basis of Payment.  No direct payment will be made for compliance with this provision. 
 
 

• Delete Sec 106.9 in its entirety and substitute the following: 
 
106.9 Buy America Requirements. 
Buy America Requirements are waived if the total amount of Federal financial assistance applied 
to the project, through awards or subawards, is below $500,000.   
 
106.9.1  Buy America Requirements for Iron and Steel. 
On all federal-aid projects, the contractor’s attention is directed to Title 23 CFR 635.410 Buy 
America Requirements.  Where steel or iron products are to be permanently incorporated into the 
contract work, steel and iron material shall be manufactured, from the initial melting stage through 
the application of coatings, in the USA except for “minimal use” as described herein.  Furthermore, 
any coating process of the steel or iron shall be performed in the USA.  Under a general waiver 
from FHWA the use of pig iron and processed, pelletized, and reduced iron ore manufactured 
outside of the USA will be permitted in the domestic manufacturing process for steel or iron 
material.  
 
106.9.1.1  Buy America Requirements for Iron and Steel for Manufactured items. 
A manufactured item will be considered iron and steel if it is “predominantly” iron or steel.  
Predominantly iron or steel means that the cost of iron or steel content of a product is more than 
50 percent of the total cost of all its components. 
 
106.9.2  Any sources other than the USA as defined will be considered foreign. The required 
domestic manufacturing process shall include formation of ingots and any subsequent process.  
Coatings shall include any surface finish that protects or adds value to the product. 
 
106.9.3  “Minimal use” of foreign steel, iron or coating processes will be permitted, provided the 
cost of such products does not exceed 1/10 of one percent (0.1 percent) of the total contract cost 
or $2,500.00, whichever is greater.  If foreign steel, iron, or coating processes are used, invoices 
to document the cost of the foreign portion, as delivered to the project, shall be provided and the 
engineer’s written approval obtained prior to placing the material in any work. 
 
106.9.4  Buy America requirements include a step certification for all fabrication processes of all 
steel or iron materials that are accepted per Sec 1000.  The AASHTO Product Evaluation and 
Audit Solutions compliance program verifies that all steel and iron products fabrication processes 
conform to 23 CFR 635.410 Buy America Requirements and is an acceptable standard per 23 
CFR 635.410(d).  AASHTO Product Evaluation and Audit Solutions compliant suppliers will not 
be required to submit step certification documentation with the shipment for some selected steel 
and iron materials.  The AASHTO Product Evaluation and Audit Solutions compliant supplier shall 
maintain the step certification documentation on file and shall provide this documentation to the 
engineer upon request. 
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106.9.4.1  Items designated as Category 1 will consist of steel girders, piling, and reinforcing steel 
installed on site.  Category 1 items require supporting documentation prior to incorporation into 
the project showing all steps of manufacturing, including coating, as being completed in the United 
States and in accordance with CFR Title 23 Section 635.410 Buy America Requirements.  This 
includes the Mill Test Report from the original producing steel mill and certifications documenting 
the manufacturing process for all subsequent fabrication, including coatings. The certification shall 
include language that certifies the following.  That all steel and iron materials permanently 
incorporated in this project was procured and processed domestically and all manufacturing 
processes, including coating, as being completed in the United States and in accordance with 
CFR Title 23 Section 635.410. 
 
106.9.4.2  Items designated as Category 2 will include all other steel or iron products not in 
Category 1 and permanently incorporated in the project.  Category 2 items shall consist of, but 
not be limited to items such as fencing, guardrail, signing, lighting and signal supports.  The prime 
contractor is required to submit a material of origin form certification prior to incorporation into the 
project from the fabricator for each item that the product is domestic.  The Certificate of Materials 
Origin form (link to certificate form) from the fabricator must show all steps of manufacturing, 
including coating, as being completed in the United States and in accordance with CFR Title 23 
Section 635.410 Buy America Requirements and be signed by a fabricator representative.  The 
engineer reserves the right to request additional information and documentation to verify that all 
Buy America requirements have been satisfied.  These documents shall be submitted upon 
request by the engineer and retained for a period of 3 years after the last reimbursement of the 
material.  
 
106.9.4.3  Any minor miscellaneous steel or iron items that are not included in the materials 
specifications shall be certified by the prime contractor as being procured domestically.  Examples 
of these items would be bolts for sign posts, anchorage inserts, etc.  The certification shall read 
“I certify that all steel and iron materials permanently incorporated in this project during all 
manufacturing processes, including coating, as being completed in the United States and in 
accordance with CFR Title 23 Section 635.410 Buy America Requirements procured and 
processed domestically in accordance with CFR Title 23 Section 635.410 Buy America 
Requirements.  Any foreign steel used was submitted and accepted under minor usage”.  The 
certification shall be signed by an authorized representative of the prime contractor. 
 
106.9.5  When permitted in the contract, alternate bids may be submitted for foreign steel and 
iron products.  The award of the contract when alternate bids are permitted will be based on the 
lowest total bid of the contract based on furnishing domestic steel or iron products or 125 percent 
of the lowest total bid based on furnishing foreign steel or iron products.  If foreign steel or iron 
products are awarded in the contract, domestic steel or iron products may be used; however, 
payment will be at the contract unit price for foreign steel or iron products. 
 
106.9.6  Buy America Requirements for Construction Materials other than iron and steel 
materials.  Construction materials means articles, materials, or supplies that consist of only one 
of the items listed.  Minor additions of articles, materials, supplies, or binding agents to a 
construction material do not change the categorization of the construction material.  Upon request 
by the engineer, the contractor shall submit a domestic certification for all construction materials 
listed that are incorporated into the project. 
 

(a) Non-ferrous metals 

(b) Plastic and Polymer-based products (including polyvinylchloride, composite building 

materials, and polymers used in fiber optic cables) 

https://epg.modot.org/forms/CM/CERTIFICATE_OF_MATERIALS_ORIGIN.pdf


Job No.: JNE0025, JNE0209, JNE0212 
Route: P, P, H  
County: Adair 

  

 10 

(c) Glass (including optic glass) 

(d) Fiber optic cable (including drop cable) 

(e) Optical fiber 

(f) Lumber 

(g) Engineered wood 

(h) Drywall 

 
106.9.6.1  Minimal Use allowance for Construction Materials other than iron or steel. 
“The total value of the non-compliant products is no more than the lesser of $1,000,000 or 5% of 
total applicable costs for the project.”  The contractor shall submit to the engineer any non-
domestic materials and their total material cost to the engineer.  The contractor and the engineer 
will both track these totals to assure that the minimal usage allowance is not exceeded. 
 
106.9.7  Buy America Requirements for Manufactured Products. 
Manufactured products means: 

(a) Articles, materials, or supplies that have been: 

(i) Processed into a specific form and shape; or 
(ii) Combined with other articles, materials, or supplies to create a product with different 

properties than the individual articles, materials, or supplies. 

(b) If an item is classified as an iron or steel product, a construction material, or a section 
70917(c) material under § 184.4(e) and the definitions set forth in this section, then it is 
not a manufactured product.  However, an article, material, or supply classified as a 
manufactured product under § 184.4(e) and paragraph (1) of this definition may include 
components that are construction materials, iron or steel products, or section 70917(c) 
materials. 

 
106.9.7.1  Manufactured products are exempt from Buy America requirements.  To qualify as a 
manufactured product, items that consist of two or more of the listed construction materials that 
have been combined together through a manufacturing process, and items that include at least 
one of the listed materials combined with a material that is not listed through a manufacturing 
process, should be treated as manufactured products, rather than as construction materials.  
 
106.9.7.2  Manufactured items are covered under a general waiver to exclude them from Buy 
America Requirements.  To qualify for the exemption the components must comprise of 55% of 
the value of materials in the item.  The final assembly must also be performed domestically. 
 
 

• Third-Party Test Waiver for Concrete Aggregate 
 
1.0  Description.  Third party tests may be allowed for determining the durability factor for 
concrete pavement and concrete masonry aggregate. 
 
2.0  Material.  All aggregate for concrete shall be in accordance with Sec 1005. 
 
2.1  MoDOT personnel shall be present at the time of sampling at the quarry.  The aggregate 
sample shall be placed in an approved tamper-evident container (provided by the quarry) for 
shipment to the third-party testing facility. 
 
2.2  AASHTO T 161 Method B Resistance of Concrete to Rapid Freezing and Thawing, shall be 
used to determine the aggregate durability factor.  All concrete beams for testing shall be 3-inch 
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wide by 4-inch deep by 16-inch long or 3.5-inch wide by 4.5-inch deep by 16-inch long.  All beams 
for testing shall receive a 35-day wet cure fully immersed in saturated lime water prior to initiating 
the testing process. 
 
2.3  Concrete test beams shall be made using a MoDOT approved concrete pavement mix design. 
 
3.0  Testing Facility Requirements.  All third-party test facilities shall meet the requirements 
outlined in this provision. 
 
3.1  The testing facility shall be AASHTO accredited. 
 
3.1.1  For tests ran after January 1, 2025, accreditation documentation shall be on file with the 
Construction and Materials Division prior to any tests being performed. 
 
3.1.2  Construction and Materials Division may consider tests completed prior to January 1, 2025, 
to be acceptable if all sections of this provision are met, with the exception of 3.1.1.  Accreditation 
documentation shall be provided with the test results for tests completed prior to January 1, 2025.  
No tests completed prior to September 1, 2024, will be accepted. 
 
3.2  The testing facility shall provide their testing process, list of equipment, equipment calibration 
documentation, and testing certifications or qualifications of technicians performing the AASHTO 
T 161 Procedure B tests.  The testing facility shall provide details on their freezing and thawing 
apparatus including the time and temperature profile of their freeze-thaw chamber.  The profile 
shall include the temperature set points throughout the entirety of the freeze-thaw cycle.  The 
profile shall show the cycle time at which the apparatus drains/fills with water and the cycle time 
at which the apparatus begins cooling the specimens. 
 
3.3  Results, no more than five years old, from the third-party test facility shall compare within 
±2.0 percent of an independent test from another AASHTO accredited test facility or with MoDOT 
test records, in order to be approved for use (e.g. test facility results in a durability factor of 79, 
MoDOT’s recent durability test factor is 81; this compared within +2 percent).  The independent 
testing facility shall be in accordance with this provision.  The comparison test can be from a 
different sample of the same ledge combination. 
 
3.4  When there is a dispute between the third party durability test results and MoDOT durability 
test results, the MoDOT durability test result shall govern. 
 
3.5  Test results shall be submitted to MoDOT’s Construction and Materials division electronically 
for final approval.  Test results shall include raw data for all measurements of relative dynamic 
modulus of elasticity and percent length change for each individual concrete specimen.  Raw data 
shall include initial measurements made at zero cycles and every subsequent measurement of 
concrete specimens.  Raw data shall include the cycle count and date each measurement was 
taken.  Test results shall also include properties of the concrete mixture as required by AASHTO 
T 161.  This shall include the gradation of the coarse aggregate sample.  If AASHTO T 152 is 
used to measure fresh air content, then the aggregate correction factor for the mix determined in 
accordance with AASHTO T 152 shall also be included. 
 
4.0  Method of Measurement.  There is no method of measurement for this provision.  The 
testing requirements and number of specimens shall be in accordance with AASHTO T 161 
Procedure B. 
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5.0  Basis of Payment.  No direct payment will be made to the contractor or quarry to recover 
the cost of aggregate samples, sample shipments, testing equipment, labor to prepare samples 
or test samples, or developing the durability report. 
 
 

• Delete paragraph 15.0 of the General Provision Disadvantaged Business Enterprise 
(DBE) Program Requirements and substitute the following: 

 
15.0  Bidder’s List Quote Summary.  MoDOT is a recipient of federal funds and is required by 
49 CFR 26.11 to provide data about its DBE program.  All bidders who seek to work on federally 
assisted contracts must submit data about all DBE and non-DBEs in accordance with Sec 
102.7.9.  MoDOT will not compare the submitted Bidder’s List Quote Summary to any other 
documents or submittals, pre or post award.  All information will be used by MoDOT in accordance 
with 49 CFR 26.11 for reporting to USDOT and to aid in overall DBE goal setting. 
 
 

• Add Sec 102.7.9 to include the following: 
 
102.7.9 Bidder’s List Quote Summary.  Each bidder shall submit with each bid a summary 
of all subcontractors, material suppliers, and service providers (e.g. hauling) considered on 
federally funded projects pursuant to 49 CFR 26.11.  The bidder will provide the firm’s name, 
the corresponding North American Industry Classification System (NAICS) code(s) the 
firm(s) were considered for, and whether or not they were used in the bid.  The information 
submitted should be the most complete information available at the time of bid.  The 
information shall be disclosed on the Bidder’s List Quote Summary form provided in the 
bidding documents and submitted in accordance with Sec 102.10.  Failure to disclose this 
information may result in a bid being declared irregular. 
 
 

• Delete Sec 102.1 - 102.2.5 and substitute the following: 
 
102.1 Notice of Bid Opening. After the date is fixed for the receipt of bids, the notice of bid 
opening will be posted on MoDOT’s website and published as required by law.  The notice of bid 
opening will contain a description of the proposed work, instructions and information to the 
potential bidder regarding bid forms, plans, specifications, combination bids and the reservation 
of the right of the Commission to reject any and all bids. 
 
102.2 Contractor Questionnaire. Each prospective bidder, including a joint venture, shall file a 
contractor questionnaire on the form furnished by the Commission, which is available on 
MoDOT’s website.  The contractor questionnaire shall be furnished to the Commission as a 
separate document apart from any other document submitted.  A bid will not be opened and read 
unless a fully responsive contractor questionnaire is on file with the Commission at least seven 
days prior to the time set for the opening of the bids.  A new contractor questionnaire shall be filed 
as described in Title 7 CSR 10-15.010, except the Commission reserves the right to request a 
contractor questionnaire from any contractor as of any date if the Commission has shown reason 
to believe that the contractor's experience data may have changed from that shown on the 
questionnaire on file.  This document shall include a record of the bidder's experience data. The 
Commission will use this information as an aid to determine in each instance the lowest 
responsible bidder and nothing contained herein shall be construed as depriving the Commission 
of the Commission’s discretion in the matter of determining the lowest responsible bidder. 
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102.2.1 At any time prior to award, as a condition of award and for a period of three years after 
the date of final acceptance, the Commission may request true copies of the bidder's financial 
data, including the bidder's balance sheet, profit and loss statement and similar financial data, as 
of the close of the bidder's most recent fiscal year prior to submission of the bid, and for each 
fiscal year between the contract award and final acceptance of the contract work.  Unless 
specified otherwise by the Commission, financial data shall be prepared by an accountant and 
audited financial data shall be provided if it is available to the bidder for the fiscal period requested.  
A bidder who has not closed the first fiscal year prior to the date of the request shall supply the 
last periodic balance sheet, profit and loss statement and similar data. 
 
102.2.2 Each prospective bidder shall sign the contractor questionnaire acknowledging that such 
bidder will fully comply with all written requests by the Missouri Department of Labor and Industrial 
Relations, Division of Labor Standards, to provide information for the purpose of establishing a 
prevailing wage. 
 
102.2.3 The prospective bidder doing business in the State of Missouri shall submit the charter 
number with the contractor questionnaire.  The entity must be in good standing on file with the 
Corporation Division of the Missouri Secretary of State's Office to be approved and successfully 
awarded a bid.  Each corporation that is a party to a joint venture shall submit the same required 
report with the corporation’s joint venture contractor questionnaire. 
 
102.2.4 All prospective bidders who are corporations organized in states other than Missouri or 
countries other than the USA shall furnish, at the prospective bidder’s cost, a certified copy of a 
current certificate of authority to do business in Missouri, with said certificate to remain on file with 
the Commission.  Such a certified copy may be secured from the corporation supervisor in the 
Office of the Secretary of State, Jefferson City, Missouri.  The prospective bidder agrees to cause 
the prospective bidder’s authority to do business as a foreign corporation to be continued and 
extended throughout the life of any contract awarded and until all claims thereon and thereunder 
shall have been finally settled.  All prospective bidders shall have a valid certificate of authority to 
transact business in Missouri at the time of bid opening as a condition of responsiveness. 
 
 

• Delete Sec 108.13.1 and substitute the following: 
 
108.13.1  The acts, omissions and liabilities of persons or firms affiliated with the contractor or of 
persons that are principals of the contractor, are those of the contractor, unless the circumstances 
clearly negate that conclusion.  Persons or firms are "affiliates" of each other if, directly or 
indirectly, either one controls or has the power to control the other or a third person controls or 
has the power to control both.  Examples of control include, but are not limited to:  interlocking 
management or ownership, identity of interests among family members, shared facilities and 
equipment, common use of employees on projects or a new business entity organized following 
the determination of ineligibility or non-responsibility of a person or firm which has the same or 
similar management, ownership or principal employees as the ineligible person.  A "principal" will 
be defined as an officer, director, owner, partner or other natural person within a firm with primary 
management, supervisory or contracting responsibilities, including participating in, or formulating, 
bids. 
 
 
G. Contractor Quality Control for Plant Mix Bituminous Surface Leveling NJSP-15-21A 
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1.0  Description.  The contractor shall provide Quality Control (QC) testing and shall perform 
verification procedures associated with the production and placement of Plant Mix Bituminous 
Surface Leveling Mixture in accordance with this provision. 
 
2.0  Asphalt Plant Requirements.  The contractor shall perform quality control testing in the 
production of the Surface Leveling Mixture and report the results electronically on MoDOT-
provided forms.  All reports shall include the Contract ID, Project Number, Route, County, and 
Job Mix number. 
 
2.1  Calibration of the asphalt plant shall be in accordance with Sec 403.17.2.2.  Record retention 
for verification of test reports shall be in accordance with Sec 403.17.3.2.   
 
2.2  At a minimum, the contractor shall perform one QC sieve analysis test for each day of 
production of Surface Level mixture in excess of 100 tons to verify the aggregate is within the 
required gradation range.  Results of the QC sieve analysis test shall be reported to the engineer 
daily.  A split of each sample shall be clearly labeled and stored by the contractor in a manner 
that prevents contamination.  The engineer will collect a minimum of one random QC split sample, 
and one full sample from plant production, for testing per each 10,000 tons of production.  
Uncollected QC split samples shall be retained by the contractor until the engineer authorizes 
disposal or until the Final Inspection, whichever occurs earlier. 
 
2.3  The contractor shall monitor the quantity of asphalt binder used in the production of the mix, 
including any commercial mix, and report that quantity to the engineer.  Original asphalt binder 
delivery tickets shall accompany the report submitted to the engineer.  The engineer will perform 
a minimum of one asphalt binder content test per each 10,000 tons of production for any project 
that exceeds a total of 5,000 tons of production. 
 
2.4  The contractor shall take a daily QC sample of the asphalt binder per instructions in Section 
460.3.13 of the EPG. The engineer will collect the QC samples and ship to the MoDOT Central 
lab for random testing.  In addition, the engineer will take a minimum of one random Quality 
Assurance sample per project from the binder line. The engineer sample will be shipped to the 
Central Lab along with the daily samples and will be designated for testing. 
 
2.5  The contractor shall perform one moisture content test for each day of production of Surface 
Level mixture in excess of 100 tons.  The frequency of the moisture test may be reduced if 
approved by the engineer.   
 
3.0  Roadway Requirements.  The contractor shall perform quality control verification of the 
Surface Leveling Mixture on the roadway and shall monitor the asphalt tonnage placed in relation 
to plan quantity. 
 
3.1  Irregularities.  Additional tons of Surface Leveling mix will be provided for irregularities in 
the existing roadway surface.  The tonnage specified for irregularities is an estimated quantity 
and shall only be placed at locations where it is necessary to fill ruts and other low points.  Prior 
to placing the mix, the contractor and engineer shall evaluate the entire route and develop a plan 
that best utilizes the tonnage needed for irregularities.  Any excess quantity of irregularities shall 
not be placed. 
 
3.2  Tack.  On the first day of production, the contractor shall demonstrate proper application of 
tack coat in the presence of the engineer.  Thereafter, when the engineer is not present to witness 
the application of the tack coat, the contractor shall document the tack application by taking a 
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minimum of two high-resolution date/time stamped photographs of the tacked surface per one-
mile segment.  Pictures should be taken just in front of the paver in order to account for loss of 
tack from truck tires.  The contractor shall also monitor and document the application rate.  The 
contractor shall take distributor readings at the beginning and ending of each shift and document 
the quantity used. 
 
3.3  Spreading and Rolling.  On the first day of production, the contractor shall demonstrate 
successful spreading and compaction of the mixture, including proper rolling patterns, in the 
presence of the engineer.  Thereafter, the contractor shall monitor all roadway production 
procedures and document daily.  Use of approved Intelligent Compaction technology is an 
allowable substitute for daily documentation. 
 
3.4  Monitoring of Quantity.  The contractor shall monitor the quantity of Surface Level mix 
placed and report that information to the engineer and production staff as specified herein. 
 
3.4.1  The contractor shall verify that the quantity of Surface Leveling mix in the contract for each 
route is sufficient to cover the roadway as shown on the typical sections, including any surface 
irregularities.  Any discrepancies shall be brought to the engineer's attention in writing prior to the 
pre-construction conference.  Plan quantity shall be defined as the total tons computed to cover 
the surface area according to the typical section, plus any amount pre-approved by the engineer 
for pavement irregularities.   
 
3.4.2  The contractor shall provide temporary log mile reference points at no less than ½ mile 
intervals along each route to monitor the tons of Surface Leveling mix laid in relation to plan 
quantity.  Entrances, shoulders, or other irregular areas will be monitored as directed by the 
engineer. 
 
3.4.3  During production, the contractor shall document the total tons placed in each one-mile 
segment, along with the plan quantity and the percent over/under for that segment. The 
cumulative quantity and percent over/under for the route should also be documented.  After each 
one-mile segment, the contractor shall provide a status report to the production manager and the 
engineer.  When the engineer is not present on the project, the contractor shall send an electronic 
status report to the engineer. 
 
3.4.4  The goal is to keep the placed quantity within 2% of plan quantity for the project.  The 
engineer will monitor the status reports and will advise the contractor on how to proceed when 
there is an excessive variance from plan quantity.  The engineer may decrease the frequency of 
the electronic status reports when the variances are consistently low. 
 
3.4.5  The contractor shall collect asphalt tickets from the delivery trucks and group them per each 
one-mile segment.  The contractor shall submit to the engineer a daily summary report that 
includes all of the information specified in Section 3.4.3.  The contractor shall sign the summary 
report confirming that the information is accurate and that the attached tickets represent the 
asphalt material placed. 
 
3.4.6  The contractor shall be equipped with a contractor-furnished cellular device capable of 
providing and maintaining a reliable means of immediate communication with the engineer when 
the engineer is not present on the project. 
 
4.0  Excessive Quantity.  If the contractor places Surface Level mix on any one-mile segment, 
or any other isolated areas, in excess of plan quantity by 5% or more, without prior approval from 



Job No.: JNE0025, JNE0209, JNE0212 
Route: P, P, H  
County: Adair 

  

 16 

the engineer, further investigation may be required to determine if the excess was warranted.  If 
directed by the engineer, the contractor shall core the pavement at locations established by the 
engineer to determine the amount that was excessive, if any.  No payment will be made for the 
cost to core the pavement or for the tons of Surface Level mix that the engineer determines to be 
excessive. If the amount of Surface Level mix is determined to be justified, payment will be made 
for the mix, and for the cost of coring at the fixed price established in Sec 109.  Placement of 
asphalt in excess of plan quantity for two consecutive segments without prior approval from the 
engineer may result in issuance of an Order Record to stop work. 
 
5.0  Basis of Payment.  No direct payment will be made for compliance with this provision.  All 
costs shall be considered completely covered under the pay items provided in the contract. 
 
 
H. Lump Sum Temporary Traffic Control JSP-22-01B 
 
1.0  Delete Sec 616.11 and insert the following:  
 
616.11 Method of Measurement. Measurement for relocation of post-mounted signs will be 
made to the nearest square foot of sign area only for the signs designated for payment on the 
plans. All other sign relocations shall be incidental. Measurement for construction signs will be 
made to the nearest square foot of sign area. Measurement will be made per each for each of the 
temporary traffic control items provided in the contract. 
 
616.11.1 Lump Sum Temporary Traffic Control.  No measurement will be made for temporary 
traffic control items grouped and designated to be paid per lump sum.  The list of lump sum items 
provided in the plans or contract is considered an approximation and may be subject to change 
based on field conditions.  This is not a complete list and may exclude quantities for duplicate 
work zone packages used in simultaneous operations.  The contractor shall provide all traffic 
control devices required to execute the provided traffic control plans for each applicable operation, 
stage, or phase.  No measurement will be made for any additional signs or devices needed except 
for changes in the traffic control plan directed by the engineer. 
 
2.0  Delete Sec 616.12 and insert the following: 
 
616.12 Basis of Payment. All temporary traffic control devices authorized for installation by the 
engineer will be paid for at the contract unit price for each of the pay items included in the contract. 
Whether the devices are paid individually, or per lump sum, no direct payment will be made for 
the following: 
 

(a)  Incidental items necessary to complete the work, unless specifically provided as a pay 
item in the contract. 
 
(b)  Installing, operating, maintaining, cleaning, repairing, removing, or replacing traffic control 
devices. 
 
(c)  Covering and uncovering existing signs and other traffic control devices. 
 
(d)  Relocating temporary traffic control devices, including permanent traffic control devices 
temporarily relocated, unless specifically included as a pay item in the contract. 
 
(e)  Worker apparel. 
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(f)  Flaggers, AFADs, PFDs, pilot vehicles, and appurtenances at flagging stations. 
 
(g)  Furnishing, installing, operating, maintaining, and removing construction-related vehicle 
and equipment lighting. 
 
(h)  Construction and removal of temporary equipment crossovers, including restoring pre-
existing crossovers. 
 
(i)  Provide and maintaining work zone lighting and work area lighting. 

 
616.12.1 Lump Sum Temporary Traffic Control. Traffic control items grouped together in the 
contract or plans for lump sum payment shall be paid incrementally per Sec 616.12.1.1. 
Alternately, upon request from the contractor, the engineer will consider a modified payment 
schedule that more accurately reflects completion of traffic control work. No payment will be made 
for any additional signs or devices needed except for changes in the traffic control plan directed 
by the engineer. Additional items directed by the engineer will be paid for in accordance with Sec 
109.4. No adjustment to the price will be made for overruns or underruns of other work or for 
added work that is completed within existing work zones. 
 
616.12.1.1  Partial payments. For purposes of determining partial payments, the original contract 
amount will be the total dollar value of all original contract line items less the price for Lump Sum 
Temporary Traffic Control (LSTTC). If the contract includes multiple projects, this determination 
will be made for each project. Partial payments will be made as follows: 
 

(a)  The first payment will be made when five percent of the original contract amount is 
earned. The payment will be 50 percent of the price for LSTTC, or five percent of the original 
contract amount, whichever is less. 
 
(b)  The second payment will be made when 50 percent of the original contract amount is 
earned. The payment will be 25 percent of the price for LSTTC, or 2.5 percent of the original 
contract amount, whichever is less. 
 
(c)  The third payment will be made when 75 percent of the original contract amount is 
earned. The payment will be 20 percent of the price for LSTTC, or two percent of the original 
contract amount, whichever is less. 
 
(d)  Payment for the remaining balance due for LSTTC will be made when the contract has 
been accepted for maintenance or earlier as approved by the engineer. 

 
616.12.1.2  Temporary traffic control will be paid for at the contract lump sum price for Item: 
 

Item No. Unit Description 

616-99.01 Lump Sum Misc. Lump Sum Temporary Traffic Control 

 
 
I. Pavement Marking Log 
 
1.0  Description.  The contractor shall log the locations of existing pavement marking prior to any 
construction operations that may affect the existing pavement marking.  The log shall contain all 
existing pavement marking and shall include center stripes, no passing stripes, lane lines, turn 
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arrows, hash bars, cross walks, and stop bars. The contractor shall provide a copy of the existing 
pavement marking log to the engineer.  The contractor shall place the new pavement marking at 
the same locations as the existing pavement marking, unless otherwise directed by the engineer 
or shown on the plans. 
 
2.0  Basis of Payment.  No direct payment will be made for logging of existing pavement marking. 
 
 
J. Additional Flaggers 
 
1.0  Additional flagger(s) and appropriate construction signs shall be provided at each of the 
specified locations when work zone extends through the following intersections and/or 
approaches: 
 

a) All state route intersections 
b) City street intersections 

 
2.0  Basis of Payment.  There will be no direct pay for all labor and equipment necessary to 
provide additional flaggers.  All cost shall be considered completely covered under the pay items 
provided in the contract. 
 
 
K. Winter Months Requirements JSP-15-07A 
 
1.0 Description.  This project contains work which spans the winter months. 
 
2.0 Work to be Completed.  When the contractor ceases operations for the winter months, any 
paving operation performed by the contractor shall not result in a lane height differential between 
adjacent lanes. 
 
3.0 Maintenance of Pavement Marking.  Prior to ceasing operations for winter months, a 
permanent or temporary stripe shall be provided on any completed length to the point that the 
original stripe was obliterated or obscured by the contractors operation.  Temporary striped areas 
shall be re-striped with the remaining route upon performance of the final striping. 
 
4.0 Winter Related Maintenance Activities.  The contractor shall have the project in a condition 
as not to interfere with the plowing of snow. The contractor shall also provide a taper at the end 
of his paving that will not be damaged by the plowing of snow. 
 
5.0 Basis of Payment.  There will be no direct pay for compliance with this provision. 
 
 
L. Paving Sequence 
 
1.0  Description.  The pavement shall be laid in lanes approximately one half the full width of the 

completed pavement, and the full width shall be completed as soon as practical. Unless 
otherwise permitted, a single lane shall not be constructed to a length that cannot be 
completed to full width of the pavement the succeeding operating day. 

 
2.0  Basis of Payment.  No additional payment will be made for compliance with this provision. 
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M. Aggregate for Entrances  
 
The use of Type 1 Aggregate on entrances will not be allowed for project JNE0025 and JNE0212. 
 
 
N. Fiber Reinforced Bituminous Pavement Material Surface Leveling JNE0025 
 
1.0 Description.  This work shall consist of adding high tensile strength synthetic fibers to the 
bituminous mixture to be placed as specified in the contract documents.  The Fiber Reinforced 
Asphalt Concrete (FRAC) mixture produced shall meet all Sec 402 requirements.  The material 
properties, handling, mixing and placement of the fibers shall be in accordance with this provision.  
Forta-Fi® fibers shall be used at a dosage rate of 1 pound per ton of bituminous mixture.  Other 
fibers meeting the requirements of Section 2.1 will be allowed but the dosage rate shall be 
determined per Section 2.2 of these provisions.     
 
2.0 Materials.   
 
2.1 Fiber Properties.  The reinforcing fibers shall contain aramid fibers and a dispersion aid that 
meet the following material requirements as detailed in Table 1 below:  
 

Table 1 – Aramid Reinforcing Fibers Material Properties 

Property Test Method Criteria 

Form 
Manufacturer 
Certification 

Aramid Fibers 

Length (in) 
Manufacturer 
Certification 

0.75 

Melting Temperature 
Manufacturer 
Certification 

800 F 

Nominal Specific Gravity 
(g/cm3) 

ASTM D276 1.44 

Tensile Strength1 (psi) ASTM D7269 400,000 

  

2.2 Performance Testing.  A FRAC mixture shall meet the following performance test detailed 
in Table 2 below to establish the fiber dosage rate.  The FRAC mixture used to determine the 
fiber dosage rate shall meet all Sec 403 requirements for a SP125C, SP125B, SP095C or SP095B  
mixture.  The FRAC mixture used to determine the fiber dosage rate shall have a contract asphalt 
binder grade of PG76-22.Non-aramid fiber blends will not be considered alternatives to this 
specification.  All performance testing results from previous laboratory trial FRAC mixtures shall 
be submitted to the engineer along with the job mix formula. 

 

Table 2 – FRAC Mixture Performance Requirements 

Performance Measure Test Method Standard Requirement 

Dispersion Efficiency, % 
Aramid Dispersion 

State Ratio (ADSR) 
Modified ASTM 

D2172 
≥ 85 % 

Cracking Resistance, % 
increase 

Indirect Tensile 

Strength (IDT) 
AASHTO T 322 
or ASTM D6931 

≥ 20 % increase 

Flow Number AASHTO TP 79 ≥ 35 % increase 
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Resistance to Permanent 
Deformation (Rutting) 

Hamburg AASHTO T 324 < 3 mm 

 
Performance testing shall be from previous completed laboratory trials performed on plant mixed 
FRAC.  Testing is not required on samples from the job mix.  Performance testing shall be from 
laboratory trials at a fiber dosage rate equal to the rate proposed for the project.  Tests must be 
performed by an AASHTO accredited testing lab and must be reviewed and approved by the 
engineer.  
 
Aramid Dispersion State Ratio (ADSR) tests shall be conducted from a minimum of three separate 
laboratory FRAC trials in accordance with the following: 

1. Perform ADSR test in accordance with Modified ASTM D2172 (test method 
documentation available in the Electronic Deliverables).   

2. The average extracted aramid fiber quantity shall equal 0.007 percent by total sample 
weight with no individual result less than 0.005 percent of the total sample weight. 

3. All tested fiber mixes shall achieve a minimum ADSR of 85%. 
 

Indirect Tensile (IDT) Strength Tests shall be conducted from a minimum of three (3) separate 
laboratory trials in accordance with the following: 
 

1. Perform indirect tensile tests using the protocol from AASHTO T322 or ASTM D6931. 
2. Tests results shall include a control and a fiber reinforced mix. FRAC mix shall be identical 

to control mix except for the inclusion of fibers added at the same dosage as proposed on 
the project. 

3. Indirect tensile test results from fiber specimens shall show an average tensile strength 
increase of 30 percent over control specimen with no samples having less than 25 percent 
increase of average tensile strength. 

 
Resistance to Permanent Deformation (Rutting) shall be measured on the FRAC mixture by one 
of the following test methods: Flow Number Test or Hamburg. 
Flow Number (FN) testing shall be performed on a minimum of three (3) separate laboratory trials 
in accordance with the following: 

1. Perform flow number testing in accordance with AASHTO TP79.   
2. Test results shall include a control mixture and a FRAC mixture.  The FRAC mixture shall 

be identical to the control mix except for the inclusion of fibers added at the same dosage 
rate as proposed on the project. 

3. Results from the FRAC specimens shall each show an average FN increase of at least 35 
percent over the control specimens. 
 

Hamburg testing shall be performed on a minimum of three (3) separate laboratory trials in 
accordance with the following: 

1. Perform Hamburg testing in accordance with AASHTO T324. 
2. Test results may include only the FRAC mixture at the same dosage rate as proposed on 

the project. 
3. Results from the FRAC specimens shall show less than 3 mm of rutting. 
 

2.3 Required Information.  The contractor shall furnish a manufacturer’s certification to the 
engineer for each lot of material furnished stating the name of the manufacturer, the chemical 
composition, and certifying that the material supplied is in accordance with this specification. 
 

3.0 Construction.   
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3.1 Delivery, Storage, and Handling.  The fiber-reinforcement material shall be delivered, 
stored, and handled in accordance with the manufacturer’s recommendations and specifically as 
follows: 

1. Deliver fiber-reinforcement in sealed, undamaged containers with labels intact and legible, 
indicating material name and lot number. 

2. Deliver fiber-reinforcement to location where it shall be added to each batch or loaded into 
the mixer. 

3. Store materials covered and off the ground.  Keep sand and dust out of boxes and do not 
allow boxes to become wet. 

 
3.2 Mixing and Production.  The system for adding fibers to the mix shall be approved by the 
fiber manufacturer.  The engineer shall be informed in writing that the system being used to add 
the fibers in the asphalt mixture meets the fiber manufacturer’s recommendations. 
 
The fiber reinforcement shall be added at the dosage rate that meets the FRAC Mixture 
Performance Requirements listed in Table 2 as prescribed by the manufacturer.  A fiber 
manufacturer shall be on site during the mixing and production of FRAC material.  
 
The following construction steps shall be used when producing the FRAC or as required by the 
manufacturer. 
 
Batch Plant:  When a batch plant is used, add fiber to the aggregate in the weigh hopper and 
increase both dry and wet mixing times.  Ensure that the fiber is uniformly distributed before the 
injection of asphalt cement into the mixture.  
 
Drum Plant: For drum plants, inject fibers through the reclaimed asphalt pavement (RAP) collar 
using an automatic, metered air blown system to promote rapid and complete fiber dispersion.  
System must automatically record fiber addition data so as to remove human error.  Rate the 
feeding of fibers with the rate the plant is producing asphalt mix. If there is any evidence of fiber 
bundles at the discharge chute, increase the mixing time and/or temperature or change the angle 
of the fiber feeder line to increase dry mixing time. 
 
For small quantity projects less than 2000 tons, manual feeding of the fibers may be allowed in 
accordance with the manufacturer’s recommendations.  For projects greater than 2000 tons, 
manual feeding of the fibers is not allowed.  
 
For blower tube system, add fibers continuously and in a steady uniform manner. Provide 
automated proportioning devices and control delivery within ±10% of the mass of the fibers 
required. Perform an equipment calibration to the satisfaction of the fiber manufacturer’s 
representative to show that the fiber is being accurately metered and uniformly distributed into 
the mix.  
 

Include the following for blower tube system: 
1. Low level indicators 
2. No-flow indicators 
3. A printout of feed rate status in pounds/ minute 
4. A section of transparent pipe in the fiber supply line for observing consistency of flow 

or feed. 
 

3.3 Quality Control.  A minimum of 25 pounds FRAC sample shall be collected during the first 
50 tons of production.  The sample shall be visually inspected to determine the uniform dispersion 
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of the aramid fibers in an individual state (no bundles or agitated bundles).  If undistributed 
bundles exist, the plant shall adjust the mixing operations until the aramid fibers are in and 
individual state. 
 
3.4 Placement.  In addition to the visual inspection the FRAC mix shall be visually observed in 
the back of first three trucks and every tenth truck thereafter to confirm the adequate blending of 
the fibers. 
 
Basis of Payment.  The accepted quantities of high tensile strength synthetic fiber reinforced 
plant mix bituminous surface leveling shall be paid for at the contract unit price per ton for Item 
Number 402-99.10 Misc. High Tensile Strength Synthetic Fiber Reinforced Bituminous Pavement 
(SURF. LEVEL). 
 
 
O. Low Type Asphalt Requirements JNE0025 NJSP-21-01A 
 
1.0  Description.  The JSP provides a low type asphalt for mid volume roads. 
 
Delete Sec 401.3 and substitute the following: 
 
401.3 Composition of Mixtures. Aggregate sources shall be from the specific ledge or 
combination of ledges within a quarry, or processed aggregate from a particular product, as 
submitted in the mix design. The total aggregate prior to mixing with asphalt binder shall be in 
accordance with the following gradation requirements: 
 

Sieve Size Percent Passing by Weight 

 Base BP-1 BP-2 BP-3 

1 inch 100 100 100 100 

3/4 inch 85-100 100 100 100 

1/2 inch 60-90 85-100 95-100 100 

3/8 inch --- --- --- 100 

No. 4 35-65 50-70 60-90 90-100 

No. 8 25-50 30-55 40-70 --- 

No. 16 --- --- --- 30-60 

No. 30 10-35 10-30 15-35 --- 

No. 200 4-12 5-12 5-12 7-12 

 
Fine Aggregate Angularity. Fine aggregate angularity (FAA) shall be measured on the fine 
portion of the blended aggregate. When tested in accordance with AASHTO T 304 Method A, 
aggregate particles passing the No. 8 sieve shall a minimum percent air voids in loosely 
compacted fine aggregate of 40. 
 
Delete Sec 401.4.4.1 and substitute the following: 
 
401.4.4.1 Base, BP-1, BP-2 and BP-3 mixtures shall have the following properties, when tested 
in accordance with AASHTO T 245 or AASHTO T 312. The number of blows with a compaction 
hammer shall be 35 or the number of gyrations shall be 35 with the gyratory compactor.  BP-1 
and BP-2 mixtures shall have between 60 and 80 percent of the VMA filled with asphalt binder 
and dust to effective binder ratio of 0.8 to 1.6.  BP-3 mixtures shall be compacted with the gyratory 
compactor to 35 gyrations and shall have a minimum 75 percent of the VMA filled with asphalt 
binder and dust to effective binder ratio of 0.9 to 2.0. 
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Mix Type 
Percent 

Air Voids 
AASHTO T 245 

Stability lb 

Voids in Mineral 
Aggregate 

(VMA)b 

BB 3.5 1500 13.0a 

BP-1 3.5 1500 13.5 

BP-2 3.5 1500 14.0 

BP-3 3.5 1500 15.0 
 

aBituminous base mixtures that would require 12.0 percent VMA following Asphalt 
Institute MS-2 will have a minimum 12.0 percent requirement. 

 
b If the effective virgin binder replacement from any combination of RAP and RAS 
is greater than 40 percent; then the minimum VMA required shall be increased by 
0.5. 

 
Delete Sec 402.3 and substitute the following: 
 
402.3  Composition of Mixture.   Aggregate sources shall be from the specific ledge combination 
of ledges within a quarry, or processed aggregate from a particular product, as submitted in the 
mix design. The total aggregate prior to mixing with asphalt binder shall be in accordance with 
the following gradation requirements: 
 

Plant Mix Bituminous Surface Leveling 

Sieve Size 
Percent Passing 

by Weight 

3/4 inch 100 

1/2 inch 99-100 

3/8 inch 90-100 

No. 4 60-90 

No. 8 40-70 

No. 30 15-35 

No. 200 5-12 

 
BP-3 in accordance with Sec 401.3 is an allowable substitution. 
 
Fine Aggregate Angularity. Fine aggregate angularity (FAA) shall be measured on the fine 
portion of the blended aggregate. When tested in accordance with AASHTO T 304 Method A, 
aggregate particles passing the No. 8 sieve shall a minimum percent air voids in loosely 
compacted fine aggregate of 40. 
 
Delete Sec 402.3.1 and substitute the following: 
 
402.3.1 Mixture Characteristics.  Bituminous surface leveling mixture shall have the following 
properties, when tested in accordance with AASHTO T245 or AASHTO T 312. The number of 
blows with a compaction hammer shall be 35 or the number of gyrations shall be 35 with the 
gyratory compactor.  The mixture shall have a minimum voids filled with asphalt (VFA) of 75 
percent. The dust to effective binder ratio shall be 0.8 to 1.6. 
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Percent 
Air Voids 

AASHTO T 245 
Stability lb 

Voids in Mineral 
Aggregate 

(VMA) 

3.5 1500 14.5 

 
 
P. DBE Prompt Payment Reporting JSP-24-05B 
 
1.0  Description.   
 
1.1  This provision will only apply to contracts that have a Disadvantaged Business Enterprise 
(DBE) goal greater than 0% and have at least one DBE subcontractor.   
 
1.2  MoDOT monitors the payments made by prime contractors and subcontractors to DBEs for 
compliance with DBE payment monitoring rules as outlined in 49 CFR 26.37.  To facilitate this 
monitoring, MoDOT requires prime contractors to report their remitted payments to DBEs and 
subcontractors to report their remitted payments to lower-tier DBEs.   
 
1.3  Tracking of DBE payments are made through the Signet™ application (Signet).  Signet is a 
third-party service, supported by the vendor, for usage by the prime contractor and all 
subcontractors.  Signet is only a reporting tool; it does not process financial transactions.  MoDOT 
does not provide direct technical support for Signet.  Information about Signet may be found at 
https://signet-help.zendesk.com/hc/en-us. 
 
1.4  Upon completion of the first pay estimate on the contract, Signet will automatically send an 
email to the prime contractor prompting registration.  The prime will be required to pay a one-time, 
fixed fee of $1,000 for this contract directly to the Signet vendor.  Use of Signet to track DBE 
payments will be available for the life of the contract, regardless of the contract value, contract 
duration, number of subcontractors, or payments reported.  No additional fee will be charged to 
subcontractors that are required to report payments or DBEs that are required to verify payments 
through Signet.  The contractor may also, at no additional cost, report payments through Signet 
to subcontractors that are not DBEs.   
 
1.5  After each estimate, when contractor reporting of payments is complete, the subcontractor 
will receive an email notifying them of the payment and requesting verification of the reported 
payment.  A subcontractor that has not completed registration with Signet will be prompted to do 
so at this time.   
 
1.6  Users will be set up automatically based on information in MoDOT’s vendor list.  Additional 
users under each contractor may be added once registration has been completed within Signet.  
The current vendor list can be found at https://www.modot.org/bid-opening-info.   
 
1.7  For purposes of this requirement, payer is defined as the prime contractor or subcontractor 
that reports a payment in Signet to a vendor that is either a subcontractor, trucker, manufacturer, 
regular dealer, or broker.  Payee is defined as the vendor that receives notification of payment 
through Signet from the prime contractor or a higher-tier subcontractor.  Payment is defined as 
issuing an Electronic Funds Transfer (EFT) or mailing a check to a payee.   
 
2.0 Requirements.  Payers must report remitted payment to DBEs within Signet, for work 
performed by the DBE subcontractor, DBE trucking, materials supplied from a DBE manufacturer, 

https://signet-help.zendesk.com/hc/en-us
https://www.modot.org/bid-opening-info


Job No.: JNE0025, JNE0209, JNE0212 
Route: P, P, H  
County: Adair 

  

 25 

dealer, or broker, as well as a return of retainage (and/or other amounts withheld), within 15 
calendar days.   
 
2.1  Prime contractors must report remitted payments to DBEs within 15 calendar days of each 
payment it receives from MoDOT.  Prime contractors must also report payments to non-DBE 
subcontractors if that subcontractor is making payment to a lower tier DBE subcontractor, trucker, 
manufacturer, regular dealer, or broker.   
 
2.2  The payer must report the following information within Signet: 
 

a. The name of the payee. 
b. The dollar amount of the payment to the payee. 
c. The date the payment was made. 
d. Any retainage or other amount withheld (if any) and the reason for the withholding (if 

other than retainage). 
e. The DBE function performed for this payment (e.g., contracting, trucking, or supplying 

as a manufacturer, dealer, or broker). 
f. Other information required by Signet. 

 
The payer must report its return of retainage (and/or other amounts withheld) in separate, 
standalone payment entries (i.e., without being comingled with a payment for work performed or 
materials supplied).   
 
2.3  In the event that no work has been completed by a DBE during the estimate period, such that 
no payment is due to a DBE subcontractor, trucker, manufacturer, regular dealer, or broker, then 
the prime contractor will mark payment complete within Signet, and no other payments are 
required to be reported.   
 
2.4  Each subcontractor making a payment to a lower-tier DBE must report remitted payments 
within Signet, as detailed in Section 2.2, within 15 days of receipt of each payment from the prime 
contractor.   
 
2.5  DBE payees must verify in Signet each payment reported by a payer within 15 calendar days 
of the payment being reported by the payer.  This verification includes whether the payment was 
received, and if so, whether it was as expected.   
 
3.0  Basis of Payment.  A fixed cost of $1,000 will be paid on this contract for the required 
software to report payments to DBEs through Signet.  Regardless of the number of projects in a 
contract, a single payment will be made under item 108-10.00, SIGNET DBE REPORTING, per 
lump sum.  The engineer reserves the right to underrun this item for any reason.  Any additional 
costs for registration, software, usage, time, labor, or other costs will be considered incidental and 
no direct payment will be made.   
 
 
 


