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JOB 
SPECIAL PROVISION 

 
 
A. General - Federal JSP-09-02L 
  
1.0  Description.  The Federal Government is participating in the cost of construction of this 
project.  All applicable Federal laws, and the regulations made pursuant to such laws, shall be 
observed by the contractor, and the work will be subject to the inspection of the appropriate 
Federal Agency in the same manner as provided in Sec 105.10 of the Missouri Standard 
Specifications for Highway Construction with all revisions applicable to this bid and contract. 
 
1.1  This contract requires payment of the prevailing hourly rate of wages for each craft or type 
of work required to execute the contract as determined by the Missouri Department of Labor 
and Industrial Relations and requires adherence to a schedule of minimum wages as 
determined by the United States Department of Labor.  For work performed anywhere on this 
project, the contractor and the contractor’s subcontractors shall pay the higher of these two 
applicable wage rates. State Wage Rates, Information on the Required Federal Aid Provisions, 
and the current Federal Wage Rates are available on the Missouri Department of Transportation 
web page at www.modot.org under "Doing Business with MoDOT”, “Contractor Resources".  
Effective Wage Rates will be posted 10 days prior to the applicable bid opening.  These 
supplemental bidding documents have important legal consequences.  It shall be conclusively 
presumed that they are in the bidder's possession, and they have been reviewed and used by 
the bidder in the preparation of any bid submitted on this project. 
 
1.2  The following documents are available on the Missouri Department of Transportation web 
page at www.modot.org under "Doing Business with MoDOT"; “Standards and Specifications”. 
The effective version shall be determined by the letting date of the project. 
 
   General Provisions & Supplemental Specifications  
 
   Supplemental Plans to July 2025 Missouri Standard Plans  
   For Highway Construction  
 
These supplemental bidding documents contain all current revisions to the published versions 
and have important legal consequences.  It shall be conclusively presumed that they are in the 
bidder's possession, and they have been reviewed and used by the bidder in the preparation of 
any bid submitted on this project. 
 
 
B. Contract Liquidated Damages JSP-13-01D 

 

1.0 Description.  Liquidated Damages for failure or delay in completing the work on time for  
this contract shall be in accordance with Sec 108.8. The liquidated damages include separate 
amounts for road user costs and contract administrative costs incurred by the Commission. 

 
2.0 Period of Performance. Prosecution of work is expected to begin on the date specified 
below in accordance with Sec 108.2. Regardless of when the work is begun on this contract, all 
work shall be completed on or before the date specified below. Completion by this date shall be 
in accordance with the requirements of Sec 108.7.1. 

 

https://www.modot.org/
https://www.modot.org/
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Notice to Proceed: December 8, 2025 
Completion Date: November 1, 2027 

 
2.1 Calendar Days. The count of calendar days will begin on the date the contractor starts 
any construction operations on the project. 

 
 

Job Number Calendar Days Daily Road User Cost 
JNW0021 300 $1,800 

 
3.0 Liquidated Damages for Contract Administrative Costs. Should the contractor fail to 
complete the work on or before the completion date specified in Section 2.0, or within the 
number of calendar days specified in Section 2.1, whichever occurs first, the contractor will be 
charged contract administrative liquidated damages in accordance with Sec 108.8 in the amount 
of $2,000 per calendar day for each calendar day, or partial day thereof, that the work is not fully 
completed. For projects in combination, these damages will be charged in full for failure to 
complete one or more projects within the above specified completion date or calendar days. 
 
4.0  Liquidated Damages for Road User Costs.  Should the contractor fail to complete the 
work on or before the completion date specified in Section 2.0, or within the number of calendar 
days specified in Section 2.1, whichever occurs first, the contractor will be charged road user 
costs in accordance with Sec 108.8 in the amount specified in Section 2.1 for each calendar 
day, or partial day thereof, that the work is not fully completed.  These damages are in addition 
to the contract administrative damages and any other damages as specified elsewhere in this 
contract. 
 
 
C. Work Zone Traffic Management JSP-02-06N 
 
1.0  Description.  Work zone traffic management shall be in accordance with applicable 
portions of Division 100 and Division 600 of the Standard Specifications, and specifically as 
follows. 
 
1.1  Maintaining Work Zones and Work Zone Reviews. The Work Zone Specialist (WZS) 
shall maintain work zones in accordance with Sec 616.3.3 and as further stated herein.  The 
WZS shall coordinate and implement any changes approved by the engineer.  The WZS shall 
ensure all traffic control devices are maintained in accordance with Sec 616, the work zone is 
operated within the hours specified by the engineer, and will not deviate from the specified 
hours without prior approval of the engineer. The WZS is responsible to manage work zone 
delay in accordance with these project provisions.  When requested by the engineer, the WZS 
shall submit a weekly report that includes a review of work zone operations for the week. The 
report shall identify any problems encountered and corrective actions taken.  Work zones are 
subject to unannounced inspections by the engineer and other departmental staff to corroborate 
the validity of the WZS’s review and may require immediate corrective measures and/or 
additional work zone monitoring. 
 
1.2  Work Zone Deficiencies.  Failure to make corrections on time may result in the engineer 
suspending work.  The suspension will be non-excusable and non-compensable regardless if 
road user costs are being charged for closures. 
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2.0  Traffic Management Schedule. 
 
2.1  Traffic management schedules shall be submitted to the engineer for review prior to the 
start of work and prior to any revisions to the traffic management schedule.  The traffic 
management schedule shall include the proposed traffic control measures, the hours traffic 
control will be in place, and work hours. 
 
2.2  The traffic management schedule shall conform to the limitations specified in Sec 616 
regarding lane closures, traffic shifts, road closures and other width, height and weight 
restrictions. 
 
2.3  The engineer shall be notified as soon as practical of any postponement due to weather, 
material or other circumstances. 
 
2.4  In order to ensure minimal traffic interference, the contractor shall schedule lane closures 
for the absolute minimum amount of time required to complete the work.  Lanes shall not be 
closed until material is available for continuous construction and the contractor is prepared to 
diligently pursue the work until the closed lane is opened to traffic. 
 
2.5  Traffic Congestion.  The contractor shall, upon approval of the engineer, take proactive 
measures to reduce traffic congestion in the work zone.  The contractor shall immediately 
implement appropriate mitigation strategies whenever traffic congestion reaches an excess of 
10 minutes to prevent congestion from escalating to 15 minute or above threshold.  If disruption 
of the traffic flow occurs and traffic is backed up in queues of 15 minute delays or longer, then 
the contractor shall immediately review the construction operations which contributed directly to 
disruption of the traffic flow and make adjustments to the operations to prevent the queues from 
reoccurring.  Traffic delays may be monitored by physical presence on site or by utilizing real-
time travel data through the work zone that generate text and/or email notifications where 
available.  The engineer monitoring the work zone may also notify the contractor of delays that 
require prompt mitigation.  The contractor may work with the engineer to determine what other 
alternative solutions or time periods would be acceptable.   
 
2.5.1 Traffic Safety. 
 
2.5.1.1 Recurring Congestion.  Where traffic queues routinely extend to within 1000 feet of the 
ROAD WORK AHEAD, or similar, sign on a divided highway or to within 500 feet of the ROAD 
WORK AHEAD, or similar, sign on an undivided highway, the contractor shall extend the 
advance warning area, as approved by the engineer.  
 
2.5.1.2 Non-Recurring Congestion.  When traffic queues extend to within 1000 feet of the 
ROAD WORK AHEAD, or similar, sign on a divided highway or to within 500 feet of the ROAD 
WORK AHEAD, or similar, sign on an undivided highway infrequently, the contractor shall 
deploy a means of providing advance warning of the traffic congestion, as approved by the 
engineer. The warning location shall be no less than 1000 feet and no more than 0.5 mile in 
advance of the end of the traffic queue on divided highways and no less than 500 feet and no 
more than 0.5 mile in advance of the end of the traffic queue on undivided highways. 
 
3.0  Work Hour Restrictions. 



Job No.: JNW0021 
Route: 136 

County: Atchison/Nodaway 

 

 4 

3.1  Except for emergency work, as determined by the engineer, and long term lane closures 
required by project phasing, all lanes shall be scheduled to be open to traffic during the five 
major holiday periods shown below, from 12:00 noon on the last working day preceding the 
holiday until 6:00 a.m. on the first working day subsequent to the holiday unless otherwise 
approved by the engineer. 
 

Memorial Day 
Labor Day 
Thanksgiving 
Christmas 
New Year’s Day 

 
3.1.1 Independence Day.  The lane restrictions specified in Section 3.1 shall also apply to 
Independence Day, except that the restricted periods shall be as follows: 
 

When 
Independence 
Day falls on: 

The Holiday 
is Observed 

on: 
Halt Lane Closures 

beginning at: 
Allow Lane Closures to 

resume at: 

Sunday Monday Noon on Friday 6:00 a.m. on Tuesday 

Monday Monday Noon on Friday 6:00 a.m. on Tuesday 

Tuesday Tuesday Noon on Monday 6:00 a.m. on Wednesday 

Wednesday Wednesday Noon on Tuesday 6:00 a.m. on Thursday 

Thursday Thursday Noon on Wednesday 6:00 a.m. on Friday 

Friday Friday Noon on Thursday 6:00 a.m. on Monday 

Saturday Friday Noon on Thursday 6:00 a.m. on Monday 

 
3.2  The contractor shall not perform any construction operation on the roadway, roadbed or 
active lanes, including the hauling of material within the project limits, during restricted periods, 
holiday periods or other special events specified in the contract documents. 
 
3.3  The contractor shall be aware that traffic volume data indicates construction operations on 
the roadbed between the following hours will likely result in traffic queues greater than 15 
minutes.  Based on this, the contractor’s operations will be restricted accordingly unless it can 
be successfully demonstrated the operations can be performed without a 15 minute queue in 
traffic.  It shall be the responsibility of the engineer to determine if the above work hours may be 
modified.  Working hours for evenings, weekends and holidays will be determined by the 
engineer.  
 
4.0  Detours and Lane Closures. 
 
4.1  When a changeable message sign (CMS) is provided, the contractor shall use the CMS to 
notify motorists of future traffic disruption and possible traffic delays one week before traffic is 
shifted to a detour or prior to lane closures.  The CMS shall be installed at a location as 
approved or directed by the engineer.  If a CMS with Communication Interface is required, then 
the CMS shall be capable of communication prior to installation on right of way.  All messages 
planned for use in the work zone shall be approved and authorized by the engineer or its 
designee prior to deployment.  When permanent dynamic message signs (DMS) owned and 
operated by MoDOT are located near the project, they may also be used to provide warning and 
information for the work zone.  Permanent DMS shall be operated by the TMC, and any 
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messages planned for use on DMS shall be approved and authorized by the TMC at least 72 
hours in advance of the work. 
 
4.2  At least one lane of traffic in each direction shall be maintained at all times except for brief 
intervals of time required when the movement of the contractor’s equipment will seriously hinder 
the safe movement of traffic.  Periods during which the contractor will be allowed to interrupt 
traffic will be designated by the engineer. 
 
5.0 Basis of Payment. No direct payment will be made to the contractor to recover the cost of 
equipment, labor, materials, or time required to fulfill the above provisions, unless specified 
elsewhere in the contract document. All authorized changes in the traffic control plan shall be 
provided for as specified in Sec 616. 
 
 
D. Project Contact for Contractor/Bidder Questions JSP-96-05A 
 
1.0  All questions concerning this project during the bidding process shall be forwarded to the 
project contact listed below. 
 

Richard Orr, Project Contact Telephone Number:  (816) 387-2483 
Northwest District Office Email: Email:  Richard.Orr@modot.mo.gov 
3602 N. Belt Highway 
Saint Joseph, MO 64506 

 
1.1  All questions concerning the bid document preparation can be directed to the Central Office 
– Design as listed below. 
 

Telephone Number:  (573) 751-2876 
Email:  BCS@modot.mo.gov 

 
2.0  Upon award and execution of the contract, the successful bidder/contractor shall forward all 
questions and coordinate the work with the engineer listed below: 
 

Krista Strong, Resident Engineer Telephone Number  (660) 582-3300 
Northwest District Email:  Krista.Strong@modot.mo.gov 
28320 250th Street, 
Maryville, MO 64468 

 
 
E. Emergency Provisions and Incident Management JSP-90-11A 
 
1.0 The contractor shall have communication equipment on the construction site or immediate 
access to other communication systems to request assistance from the police or other 
emergency agencies for incident management. In case of traffic  accidents or the need for  
police to direct or restore traffic flow through the job site, the contractor shall notify police or 
other emergency agencies immediately as needed. The area engineer's office shall also be 
notified when the contractor requests emergency assistance. 
 
2.0 In addition to the 911 emergency telephone number for ambulance, fire or police services, 
the following agencies may also be notified for accident or emergency situation within the 
project limits. 

mailto:Richard.Orr@modot.mo.gov
mailto:BCS@modot.mo.gov
mailto:Krista.Strong@modot.mo.gov
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Missouri Highway Patrol - Troop H: 816-387-2345 

Rock Port Fire Department: 660-744-2141 

Tarkio Fire Department: 660-736-4792 

West Nodaway Fire Protection District: 660-725-4412 

Atchison County Emergency Management Ambulance: 660-744-6308 

Atchison-Holt Ambulance District: 660-736-5216 

Nodaway County Ambulance: 660-582-3311 

 Atchison County Sheriff Department: 606-744-6271  

Nodaway County Sheriff Department: 606-582-7451 

EMERGENCY ONLY NUMBER 
911 

Missouri Highway Patrol - *55 CELL PHONE 

 
2.1 This list is not all inclusive. Notification of the need for wrecker or tow truck services will 
remain the responsibility of the appropriate police agency. 

 
2.2 The contractor shall notify enforcement and emergency agencies before the start of 
construction to request their cooperation and to provide coordination of services when 
emergencies arise during the construction at the project site. When the contractor completes 
this notification with enforcement and emergency agencies, a report shall be furnished to the 
engineer on the status of incident management. 
 
3.0 No direct pay will be made to the contractor to recover the cost of the communication 
equipment, labor, materials, or time required to fulfill the above provisions. 
 
 

F. Winter Months Requirements JSP-15-07A 
 
1.0 Description.  This project contains work which spans the winter months.   
 
2.0 Work to be Completed.  When the contractor ceases operations for the winter months, 
any paving operation performed by the contractor shall not result in a lane height differential 
between adjacent lanes.   
 
3.0 Maintenance of Pavement Marking.  Prior to ceasing operations for winter months, a 
permanent or temporary stripe shall be provided on any completed length to the point that the 
original stripe was obliterated or obscured by the contractors’ operation.  Temporary striped 
areas shall be re-striped with the remaining route upon performance of the final striping.  
 
4.0 Winter Related Maintenance Activities.  The contractor shall have the project in a 
condition as not to interfere with the plowing of snow. The contractor shall also provide a taper 
at the end of his paving that will not be damaged by the plowing of snow. 
 
5.0 Basis of Payment.  There will be no direct pay for compliance with this provision. 
 
 
G. Lump Sum Temporary Traffic Control JSP-22-01B 
 
1.0  Delete Sec 616.11 and insert the following:  
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616.11 Method of Measurement. Measurement for relocation of post-mounted signs will be 
made to the nearest square foot of sign area only for the signs designated for payment on the 
plans. All other sign relocations shall be incidental. Measurement for construction signs will be 
made to the nearest square foot of sign area. Measurement will be made per each for each of 
the temporary traffic control items provided in the contract. 
 
616.11.1 Lump Sum Temporary Traffic Control.  No measurement will be made for temporary 
traffic control items grouped and designated to be paid per lump sum.  The list of lump sum 
items provided in the plans or contract is considered an approximation and may be subject to 
change based on field conditions.  This is not a complete list and may exclude quantities for 
duplicate work zone packages used in simultaneous operations.  The contractor shall provide all 
traffic control devices required to execute the provided traffic control plans for each applicable 
operation, stage, or phase.  No measurement will be made for any additional signs or devices 
needed except for changes in the traffic control plan directed by the engineer. 
 
2.0  Delete Sec 616.12 and insert the following: 
 
616.12 Basis of Payment. All temporary traffic control devices authorized for installation by the 
engineer will be paid for at the contract unit price for each of the pay items included in the 
contract. Whether the devices are paid individually, or per lump sum, no direct payment will be 
made for the following: 
 

(a)  Incidental items necessary to complete the work, unless specifically provided as a pay 
item in the contract. 
 
(b)  Installing, operating, maintaining, cleaning, repairing, removing, or replacing traffic 
control devices. 
 
(c)  Covering and uncovering existing signs and other traffic control devices. 
 
(d)  Relocating temporary traffic control devices, including permanent traffic control devices 
temporarily relocated, unless specifically included as a pay item in the contract. 
 
(e)  Worker apparel. 
 
(f)  Flaggers, AFADs, PFDs, pilot vehicles, and appurtenances at flagging stations. 
 
(g)  Furnishing, installing, operating, maintaining, and removing construction-related vehicle 
and equipment lighting. 
 
(h)  Construction and removal of temporary equipment crossovers, including restoring pre-
existing crossovers. 
 
(i)  Provide and maintaining work zone lighting and work area lighting. 

 
616.12.1 Lump Sum Temporary Traffic Control. Traffic control items grouped together in the 
contract or plans for lump sum payment shall be paid incrementally per Sec 616.12.1.1. 
Alternately, upon request from the contractor, the engineer will consider a modified payment 
schedule that more accurately reflects completion of traffic control work. No payment will be 
made for any additional signs or devices needed except for changes in the traffic control plan 
directed by the engineer. Additional items directed by the engineer will be paid for in accordance 
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with Sec 109.4. No adjustment to the price will be made for overruns or underruns of other work 
or for added work that is completed within existing work zones. 
 
616.12.1.1  Partial payments. For purposes of determining partial payments, the original 
contract amount will be the total dollar value of all original contract line items less the price for 
Lump Sum Temporary Traffic Control (LSTTC). If the contract includes multiple projects, this 
determination will be made for each project. Partial payments will be made as follows: 
 

(a)  The first payment will be made when five percent of the original contract amount is 
earned. The payment will be 50 percent of the price for LSTTC, or five percent of the 
original contract amount, whichever is less. 
 
(b)  The second payment will be made when 50 percent of the original contract amount is 
earned. The payment will be 25 percent of the price for LSTTC, or 2.5 percent of the 
original contract amount, whichever is less. 
 
(c)  The third payment will be made when 75 percent of the original contract amount is 
earned. The payment will be 20 percent of the price for LSTTC, or two percent of the 
original contract amount, whichever is less. 
 
(d)  Payment for the remaining balance due for LSTTC will be made when the contract has 
been accepted for maintenance or earlier as approved by the engineer. 

 
616.12.1.2  Temporary traffic control will be paid for at the contract lump sum price for Item: 
 

Item No. Unit Description 

616-99.01 Lump Sum Misc. Lump Sum Temporary Traffic Control 

 
 
H. Contractor Quality Control NJSP-15-42 
 
1.0  The contractor shall perform Quality Control (QC) testing in accordance with the 
specifications and as specified herein.  The contractor shall submit a Quality Control Plan (QC 
Plan) to the engineer for approval that includes all items listed in Section 2.0, prior to beginning 
work. 
 
2.0  Quality Control Plan.   
 

(a) The name and contact information of the person in responsible charge of the QC testing. 
(b) A list of the QC technicians who will perform testing on the project, including the fields in 

which they are certified to perform testing. 
(c) A proposed independent third party testing firm for dispute resolution, including all 

contact information. 
(d) A list of Hold Points, when specified by the engineer. 
(e) The MoDOT Standard Inspection and Testing Plan (ITP).  This shall be the version that 

is posted at the time of bid on the MoDOT website (www.modot.org/quality). 
 
3.0  Quality Control Testing and Reporting.  Testing shall be performed per the test method 
and frequency specified in the ITP.  All personnel who perform sampling or testing shall be 
certified in the MoDOT Technician Certification Program for each test that they perform. 
 

http://www.modot.org/quality


Job No.: JNW0021 
Route: 136 

County: Atchison/Nodaway 

 

 9 

3.1  Reporting of Test Results.  All QC test reports shall be submitted as soon as practical, but 
no later than the day following the test.  Test data shall be immediately provided to the engineer 
upon request at any time, including prior to the submission of the test report. No payment will be 
made for the work performed until acceptable QC test results have been received by the 
engineer and confirmed by QA test results. 
 
3.1.1  Test results shall be reported on electronic forms provided by MoDOT.  Forms and 
Contractor Reporting Excel2Oracle Reports (CRE2O) can be found on the MoDOT website.  All 
required forms, reports and material certifications shall be uploaded to a Microsoft SharePoint® 
site provided by MoDOT, and organized in the file structure established by MoDOT. 
 
3.2  Non-Conformance Reporting.  A Non-Conformance Report (NCR) shall be submitted by 
the contractor when the contractor proposes to incorporate material into the work that does not 
meet the testing requirements or for any work that does not comply with the contract terms or 
specifications. 
 
3.2.1  Non-Conformance Reporting shall be submitted electronically on the Non-Conformance 
Report form provided on the MoDOT Website.  The NCR shall be uploaded to the MoDOT 
SharePoint® site and an email notification sent to the engineer. 
 
3.2.2  The contractor shall propose a resolution to the non-conforming material or work.  
Acceptance of a resolution by the engineer is required before closure of the non-conformance 
report.   
 
4.0  Work Planning and Scheduling. 
 
4.1  Two-week Schedule.  Each week, the contractor shall submit to the engineer a schedule 
that outlines the planned project activities for the following two-week period.  The two-week 
schedule shall detail all work and traffic control events planned for that period and any Hold 
Points specified by the engineer. 
 
4.2  Weekly Meeting.  When work is active, the contractor shall hold a weekly project meeting 
with the engineer to review the planned activities for the following week and to resolve any 
outstanding issues.  Attendees shall include the engineer, the contractor superintendent or 
project manager and any foreman leading major activities.  This meeting may be waived when, 
in the opinion of the engineer, a meeting is not necessary.  Attendees may join the meeting in 
person, by phone or video conference. 
 
4.3  Pre-Activity Meeting.  A pre-activity meeting is required in advance of the start of each 
new activity, except when waived by the engineer. The purpose of this meeting is to review 
construction details of the new activity.  At a minimum, the discussion topics shall include:  
safety precautions, QC testing, traffic impacts, and any required Hold Points.  Attendees shall 
include the engineer, the contractor superintendent and the foreman who will be leading the 
new activity.  Pre-activity meetings may be held in conjunction with the weekly project meeting. 
 
4.4  Hold Points.  Hold Points are events that require approval by the engineer prior to 
continuation of work.  Hold Points occur at definable stages of work when, in the opinion of the 
engineer, a review of the preceding work is necessary before continuation to the next stage. 
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4.4.1  A list of typical Hold Point events is available on the MoDOT website.  Use of the Hold 
Point process will only be required for the project-specific list of Hold Points, if any, that the 
engineer submits to the contractor in advance of the work.  The engineer may make changes to 
the Hold Point list at any time. 
 
4.4.2  Prior to all Hold Point inspections, the contractor shall verify the work has been completed 
in accordance with the contract and specifications.  If the engineer identifies any corrective 
actions needed during a Hold Point inspection, the corrections shall be completed prior to 
continuing work.  The engineer may require a new Hold Point to be scheduled if the corrections 
require a follow-up inspection.  Re-scheduling of Hold Points require a minimum 24-hour 
advance notification from the contractor unless otherwise allowed by the engineer. 
 
5.0  Quality Assurance Testing and Inspection.  MoDOT will perform quality assurance 
testing and inspection of the work, except as specified herein.  The contractor shall utilize the 
inspection checklists provided in the ITP as a guide to minimize findings by MoDOT inspection 
staff.  Submittal of completed checklists is not required, except as specified in 5.1. 
 
5.1  Inspection and testing required in the production of concrete for the project shall be the 
responsibility of the contractor.  Submittal of the 501 Concrete Plant Checklist is required. 
 
6.0  Basis of Payment.  No direct payment will be made for compliance with this provision. 
 
 
I. Low Type Asphalt Requirements NJSP-21-01A 
 
1.0  Description.  The JSP provides a low type asphalt for mid volume roads. 
 
Delete Sec 401.3 and substitute the following: 
 
401.3 Composition of Mixtures. Aggregate sources shall be from the specific ledge or 
combination of ledges within a quarry, or processed aggregate from a particular product, as 
submitted in the mix design. The total aggregate prior to mixing with asphalt binder shall be in 
accordance with the following gradation requirements: 
 

Sieve Size Percent Passing by Weight 

 Base BP-1 BP-2 BP-3 

1 inch 100 100 100 100 

3/4 inch 85-100 100 100 100 

1/2 inch 60-90 85-100 95-100 100 

3/8 inch --- --- --- 100 

No. 4 35-65 50-70 60-90 90-100 

No. 8 25-50 30-55 40-70 --- 

No. 16 --- --- --- 30-60 

No. 30 10-35 10-30 15-35 --- 

No. 200 4-12 5-12 5-12 7-12 

 
Fine Aggregate Angularity. Fine aggregate angularity (FAA) shall be measured on the fine 
portion of the blended aggregate. When tested in accordance with AASHTO T 304 Method A, 
aggregate particles passing the No. 8 sieve shall a minimum percent air voids in loosely 
compacted fine aggregate of 40. 
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Delete Sec 401.4.4.1 and substitute the following: 
 
401.4.4.1 Base, BP-1, BP-2 and BP-3 mixtures shall have the following properties, when tested 
in accordance with AASHTO T 245 or AASHTO T 312. The number of blows with a compaction 
hammer shall be 35 or the number of gyrations shall be 35 with the gyratory compactor.  BP-1 
and BP-2 mixtures shall have between 60 and 80 percent of the VMA filled with asphalt binder 
and dust to effective binder ratio of 0.8 to 1.6.  BP-3 mixtures shall be compacted with the 
gyratory compactor to 35 gyrations and shall have a minimum 75 percent of the VMA filled with 
asphalt binder and dust to effective binder ratio of 0.9 to 2.0. 
 

Mix Type 
Percent 

Air Voids 
AASHTO T 245 

Stability lb 

Voids in Mineral 
Aggregate 

(VMA)b 

BB 3.5 1500 13.0a 

BP-1 3.5 1500 13.5 

BP-2 3.5 1500 14.0 

BP-3 3.5 1500 15.0 
 

aBituminous base mixtures that would require 12.0 percent VMA following 
Asphalt Institute MS-2 will have a minimum 12.0 percent requirement. 

 
b If the effective virgin binder replacement from any combination of RAP and RAS 
is greater than 40 percent; then the minimum VMA required shall be increased by 
0.5. 

 
Delete Sec 402.3 and substitute the following: 
 
402.3  Composition of Mixture.   Aggregate sources shall be from the specific ledge 
combination of ledges within a quarry, or processed aggregate from a particular product, as 
submitted in the mix design. The total aggregate prior to mixing with asphalt binder shall be in 
accordance with the following gradation requirements: 
 

Plant Mix Bituminous Surface 
Leveling 

Sieve Size 
Percent Passing 

by Weight 

3/4 inch 100 

1/2 inch 99-100 

3/8 inch 90-100 

No. 4 60-90 

No. 8 40-70 

No. 30 15-35 

No. 200 5-12 

 
BP-3 in accordance with Sec 401.3 is an allowable substitution. 
 
Fine Aggregate Angularity. Fine aggregate angularity (FAA) shall be measured on the fine 
portion of the blended aggregate. When tested in accordance with AASHTO T 304 Method A, 
aggregate particles passing the No. 8 sieve shall a minimum percent air voids in loosely 
compacted fine aggregate of 40. 
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Delete Sec 402.3.1 and substitute the following: 
 
402.3.1 Mixture Characteristics.  Bituminous surface leveling mixture shall have the following 
properties, when tested in accordance with AASHTO T245 or AASHTO T 312. The number of 
blows with a compaction hammer shall be 35 or the number of gyrations shall be 35 with the 
gyratory compactor.  The mixture shall have a minimum voids filled with asphalt (VFA) of 75 
percent. The dust to effective binder ratio shall be 0.8 to 1.6. 
 

Percent 
Air Voids 

AASHTO T 245 
Stability lb 

Voids in Mineral 
Aggregate 

(VMA) 

3.5 1500 14.5 

 
 
J. Permanent Aggregate Edge Treatment NJSP-15-40B 
 
1.0  Description.  This work shall consist of furnishing and installing a permanent aggregate 
edge treatment along the edge of shoulder or pavement as shown on the plans or as directed 
by the engineer. 
 
2.0  Construction Requirements.  Aggregate shall be simultaneously deposited and spread on 
the sub-grade and shall not be deposited on the pavement or shoulder and bladed into place.  
Aggregate material shall be shaped according to the typical section and compacted until there is 
no visible evidence of further consolidation. 
 
3.0  Material Requirements.  Material used for the aggregate edge treatment shall be Type 1, 
5, or 7 Aggregate in accordance with Sec 1007 or an allowable substitute approved by the 
engineer.  Bituminous cold millings meeting the gradation for Type 1, 5 or 7 Aggregate may be 
used in lieu of aggregate.  Limestone screenings or other material with excessive fines will not 
be allowed.  Material will be accepted based on certification in lieu of testing contingent upon 
satisfactory results being obtained in the field. 
 
4.0  Measurement by Weight. Measurement of the aggregate edge treatment material shall be 
per ton and in accordance with Sec 310.5.3. 
 
5.0  Basis of Payment.  The accepted quantities of aggregate edge treatment will be paid for at 
the contract unit price for 304-99.10, Permanent Aggregate Edge Treatment, per ton and will be 
full compensation for all labor, equipment and material to complete the described work. No fuel 
adjustment will be made for Permanent Aggregate Edge Treatment.  
 
 
K. DBE Prompt Payment Reporting JSP-24-05B 
 
1.0  Description.   
 
1.1  This provision will only apply to contracts that have a Disadvantaged Business Enterprise 
(DBE) goal greater than 0% and have at least one DBE subcontractor.   
 
1.2  MoDOT monitors the payments made by prime contractors and subcontractors to DBEs for 
compliance with DBE payment monitoring rules as outlined in 49 CFR 26.37.  To facilitate this 
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monitoring, MoDOT requires prime contractors to report their remitted payments to DBEs and 
subcontractors to report their remitted payments to lower-tier DBEs.   
 
1.3  Tracking of DBE payments are made through the Signet™ application (Signet).  Signet is a 
third-party service, supported by the vendor, for usage by the prime contractor and all 
subcontractors.  Signet is only a reporting tool; it does not process financial transactions.  
MoDOT does not provide direct technical support for Signet.  Information about Signet may be 
found at https://signet-help.zendesk.com/hc/en-us. 
 
1.4  Upon completion of the first pay estimate on the contract, Signet will automatically send an 
email to the prime contractor prompting registration.  The prime will be required to pay a one-
time, fixed fee of $1,000 for this contract directly to the Signet vendor.  Use of Signet to track 
DBE payments will be available for the life of the contract, regardless of the contract value, 
contract duration, number of subcontractors, or payments reported.  No additional fee will be 
charged to subcontractors that are required to report payments or DBEs that are required to 
verify payments through Signet.  The contractor may also, at no additional cost, report 
payments through Signet to subcontractors that are not DBEs.   
 
1.5  After each estimate, when contractor reporting of payments is complete, the subcontractor 
will receive an email notifying them of the payment and requesting verification of the reported 
payment.  A subcontractor that has not completed registration with Signet will be prompted to do 
so at this time.   
 
1.6  Users will be set up automatically based on information in MoDOT’s vendor list.  Additional 
users under each contractor may be added once registration has been completed within Signet.  
The current vendor list can be found at https://www.modot.org/bid-opening-info.   
 
1.7  For purposes of this requirement, payer is defined as the prime contractor or subcontractor 
that reports a payment in Signet to a vendor that is either a subcontractor, trucker, 
manufacturer, regular dealer, or broker.  Payee is defined as the vendor that receives 
notification of payment through Signet from the prime contractor or a higher-tier subcontractor.  
Payment is defined as issuing an Electronic Funds Transfer (EFT) or mailing a check to a 
payee.   
 
2.0 Requirements.  Payers must report remitted payment to DBEs within Signet, for work 
performed by the DBE subcontractor, DBE trucking, materials supplied from a DBE 
manufacturer, dealer, or broker, as well as a return of retainage (and/or other amounts 
withheld), within 15 calendar days.   
 
2.1  Prime contractors must report remitted payments to DBEs within 15 calendar days of each 
payment it receives from MoDOT.  Prime contractors must also report payments to non-DBE 
subcontractors if that subcontractor is making payment to a lower tier DBE subcontractor, 
trucker, manufacturer, regular dealer, or broker.   
 
2.2  The payer must report the following information within Signet: 
 

a. The name of the payee. 
b. The dollar amount of the payment to the payee. 
c. The date the payment was made. 
d. Any retainage or other amount withheld (if any) and the reason for the withholding (if 

other than retainage). 

https://signet-help.zendesk.com/hc/en-us
https://www.modot.org/bid-opening-info
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e. The DBE function performed for this payment (e.g., contracting, trucking, or 
supplying as a manufacturer, dealer, or broker). 

f. Other information required by Signet. 
 
The payer must report its return of retainage (and/or other amounts withheld) in separate, 
standalone payment entries (i.e., without being comingled with a payment for work performed or 
materials supplied).   
 
2.3  In the event that no work has been completed by a DBE during the estimate period, such 
that no payment is due to a DBE subcontractor, trucker, manufacturer, regular dealer, or broker, 
then the prime contractor will mark payment complete within Signet, and no other payments are 
required to be reported.   
 
2.4  Each subcontractor making a payment to a lower-tier DBE must report remitted payments 
within Signet, as detailed in Section 2.2, within 15 days of receipt of each payment from the 
prime contractor.   
 
2.5  DBE payees must verify in Signet each payment reported by a payer within 15 calendar 
days of the payment being reported by the payer.  This verification includes whether the 
payment was received, and if so, whether it was as expected.   
 
3.0  Basis of Payment.  A fixed cost of $1,000 will be paid on this contract for the required 
software to report payments to DBEs through Signet.  Regardless of the number of projects in a 
contract, a single payment will be made under item 108-10.00, SIGNET DBE REPORTING, per 
lump sum.  The engineer reserves the right to underrun this item for any reason.  Any additional 
costs for registration, software, usage, time, labor, or other costs will be considered incidental 
and no direct payment will be made.   
 
 
L. Guardrail Grading Requirements JSP-17-02B 
 
1.0 Description.  Guardrail installation and grading shall be in accordance with Missouri 
Standard Specifications for Highway Construction, Missouri Standard Plans for Highway 
Construction, and as described herein.    
 
2.0 Construction Requirements.  When guardrail and/or end treatment removal and 
replacement requires grading of the shoulder and/or slopes, Section 606.3.1(b), (c), and 
606.3.1.1 of the Missouri Standard Specifications shall be waived and the following shall apply:   
 
 a) Along roadways and shoulders, remove no more guardrail than can be reconstructed 

within seven (7) calendar days, including weekends and holidays. The seven day 
counting period shall start when the first piece of safety hardware is removed.   

 
 b)  The active work zone area that encompasses the guardrail and/or end treatment 

reconstruction, shall not exceed one (1) mile in length.  The contractor shall be required 
to provide and maintain approved channelizing devices adjacent to the reconstruction 
area.  

 
 c)  Only one-side of the roadway shall be worked on at the same time.  Divided facilities 

shall be limited to work on one-side of each direction at the same time. 
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 d) When the removal of any existing safety hardware device exposes non-breakaway 
obstacles, the reconstruction of the safety hardware device protecting the obstacle shall 
be replaced within 48 hours of removal or an approved temporary crashworthy device 
shall be provided, installed and maintained at the contractor’s expense until the non-
breakaway obstacle is permanently protected. The 48 hour counting period shall start 
when the first piece of safety hardware is removed. 

 
 e) Areas where guardrail and/or end treatments have been removed, but not yet 

replaced, shall be delineated in accordance with plans or as directed by the Engineer.   
 
  
3.0 Non-Compliance.  Non-compliance with this provision shall result in the immediate 
suspension of work in accordance with Sec 105.1.2.  No work, including but not limited to 
additional guardrail removal and grading, shall be allowed to proceed except for work necessary 
to restore guardrail installation.     
 
4.0 Basis of Payment.  No direct payment will be made for compliance with this provision.  
Guardrail items, grading, and temporary traffic control devices will be paid for as provided in the 
contract. 
 
 
M. Shaping Slopes Class III (Modified Material Requirements) NJSP-20-03B 
 
Delete Sec 215.1.3 and 215.1.3.1 and substitute the following: 
 
215.1.3  Shaping Slopes, Class III, shall consist of providing rock fill material and shaping 
slopes to construct additional shoulder width for the installation of guardrail and Type A 
crashworthy end terminals in accordance with Missouri Standard Plans for Highway 
Construction. The rock fill material used shall meet the requirements specified in Sec 215.1.3.1.  
The shoulder surface shall be finished smooth such that it is traversable and without significant 
voids or depressions. 
 
215.1.3.1  Material Requirements.  Rock fill material used for Shaping Slopes, Class III, shall 
consist of a durable crushed stone, shot rock or broken concrete, with a predominant size of 3 
inches and a maximum size of 6 inches. Acceptance by the engineer will be made by visual 
inspection. 
 
215.4  Basis of Payment.  The accepted quantity will be paid at the contract unit bid price for 
215-99.10 Misc. Shaping Slopes Class III – Modified Material Requirement, per 100F.  
 
 
N. Damage to Existing Pavement, Side Roads and Entrances 
 
1.0 Description. This work shall consist of repairing any damage to existing pavement, curb, 
ramps and/or shoulders caused by contractor operations. This shall include damage caused 
either directly or indirectly by contractor operations, including but not limited to, damage caused 
by the traffic during contractor operations. 
 
2.0 Construction Requirements. Any cracking, gouging, or other damage to the existing 
pavement, curb, ramps and/or shoulders, side roads, or entrances from general construction 
shall be repaired within twenty four (24) hours of the time of damage at the contractor’s 
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expense. Repair of the damaged pavement, shoulders, side roads, or entrances shall be as 
determined by the engineer. 
 
3.0 Method of Measurement. No measurement of damaged pavement, curb, ramps, or 
shoulder areas as described above shall be made. 
 
4.0 Basis of Payment. No payment will be made for repairs to existing pavement, curb, ramps 
and/or shoulders damaged by contractor operations 
 
 
O. Concrete Drain Flume 
 
1.0 Description.  This work shall consist of constructing the Concrete Drain Flumes at bridge 

ends matching existing geometrics and shall meet all requirements of Section 609.10.  
 
1.1  Concrete Drain Flumes shall be reinforced with #4 bars places at 6” spacing both ways.  
 
2.0  Basis of Payment.  Section 609.10.5 is supplemented by the following:  
 
2.1  All expenses incurred by the contractor by reason of their compliance with this provision 
shall be considered as completely covered by the contract unit price for Item No. 609-99.02, 
“Concrete Drain Flume”, per each. 
 
 
P. Bridge End Transitions  
 
1.0  At all bridge exceptions, the engineer will determine in the field the ending point of the 
transition. This point will not necessarily be at the bridge end, but will be located at a point which 
provides the smoothest transition and approach to the bridge.  Where bridges are to be 
resurfaced, the surfacing shall be from curb to curb.  
 
 
Q. Pavement Marking Log   
 
1.0  Description.  The contractor shall log the locations of existing pavement marking prior to 
any construction operations that may affect the existing pavement marking.  The log shall 
contain all existing pavement marking and shall include center stripes, no passing stripes, lane 
lines, turn arrows, hash bars, walks, and stop bars. The contractor shall provide a copy of the 
existing pavement marking log to the engineer.  The contractor shall place the new pavement 
marking at the same locations as the existing pavement marking, unless otherwise directed by 
the engineer or shown on the plans.  

2.0  Basis of Payment.  No direct payment will be made for logging of existing pavement 
marking. 
 
 
R. Inlet Top Reconstruction  
 
1.0 Description.  This work shall consist of reconstructing the inlet tops as shown in the plans 

and shall meet all requirements of Section 731.  
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2.0  Basis of Payment.  Section 731.5 is supplemented by the following:  
  
2.1  All expenses incurred by the contractor by reason of their compliance with this provision 
shall be considered as completely covered by the contract unit price for Item No. 731-99.02, 
“Type C Inlet Top (2 FT. X 2 FT.)”, per each. 
 
 

S. Supplemental Revisions JSP-18-01JJ 
 

• Compliance with 2 CFR 200.216 – Prohibition on Certain Telecommunications and Video 
Surveillance Services or Equipment. 

 
The Missouri Highways and Transportation Commission shall not enter into a contract (or 
extend or renew a contract) using federal funds to procure or obtain equipment, services, or 
systems that uses covered telecommunications equipment or services as substantial or as 
critical technology as part of any system where the video surveillance and telecommunications 
equipment was produced by Huawei Technologies Company, ZTE Corporation, Hytera 
Communications Corporation, Hangzhou Hikvision Digital Technology Company, or Dahua 
Technology Company (or any subsidiary or affiliate of such entities). 
 
 

• Stormwater Compliance Requirements 
 
1.0  Description.  This provision requires the contractor to provide a Water Pollution Control 
Manager (WPCM) for any project that includes land disturbance on the project site and the total 
area of land disturbance, both on the project site, and all Off-site support areas, is one (1) acre 
or more.  Regardless of the area of Off-site disturbance, if no land disturbance occurs on the 
project site, these provisions do not apply.  When a WPCM is required, all sections within this 
provision shall be applicable, including assessment of specified Liquidated Damages for failure 
to correct Stormwater Deficiencies, as specified herein.  This provision is in addition to any other 
stormwater, environmental, and land disturbance requirements specified elsewhere in the 
contract. 
 
1.1  Definitions.  The project site is defined as all areas designated on the plans, including 
temporary and permanent easements.  The project site is equivalent to the “permitted site”, as 
defined in MoDOT’s State Operating Permit.  An Off-site area is defined as any location off the 
project site the contractor utilizes for a dedicated project support function, such as, but not 
limited to, staging area, plant site, borrow area, or waste area. 
 
1.2  Reporting of Off-Site Land Disturbance.  If the project includes any planned land 
disturbance on the project site, prior to the start of work, the contractor shall submit a written 
report to the engineer that discloses all Off-site support areas where land disturbance is 
planned, the total acreage of anticipated land disturbance on those sites, and the land 
disturbance permit number(s).  Upon request by the engineer, the contractor shall submit a copy 
of its land disturbance permit(s) for Off-site locations.  Based on the total acreage of land 
disturbance, both on and Off-site, the engineer shall determine if these Stormwater Compliance 
Requirements shall apply.  The Contractor shall immediately report any changes to the planned 
area of Off-site land disturbance.  The Contractor is responsible for obtaining its own separate 
land disturbance permit for Off-site areas. 
 

https://www.ecfr.gov/cgi-bin/text-idx?SID=184e56a2d363d6eae0d991766144999b&mc=true&node=se2.1.200_1216&rgn=div8
https://www.ecfr.gov/cgi-bin/text-idx?SID=184e56a2d363d6eae0d991766144999b&mc=true&node=se2.1.200_1216&rgn=div8
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2.0  Water Pollution Control Manager (WPCM).  The Contractor shall designate a competent 
person to serve as the Water Pollution Control Manager (WPCM) for projects meeting the 
description in Section 1.0.  The Contractor shall ensure the WPCM completes all duties listed in 
Section 2.1. 
 
2.1  Duties of the WPCM: 
 

(a) Be familiar with the stormwater requirements including the current MoDOT State 
Operating Permit for construction stormwater discharges/land disturbance activities; 
MoDOT’s statewide Stormwater Pollution Prevention Plan (SWPPP); the Corps of 
Engineers Section 404 Permit, when applicable; the project specific SWPPP, the 
Project’s Erosion & Sediment Control Plan; all applicable special provisions, 
specifications, and standard drawings; and this provision;  

 
(b) Successfully complete the MoDOT Stormwater Training Course within the last 4 years.  

The MoDOT Stormwater Training is a free online course available at MoDOT.org;  
 
(c) Attend the Pre-Activity Meeting for Grading and Land Disturbance and all subsequent 

Weekly Meetings in which grading activities are discussed; 
 
(d) Oversee and ensure all work is performed in accordance with the Project-specific 

SWPPP and all updates thereto, or as designated by the engineer; 
 
(e) Review the project site for compliance with the Project SWPPP, as needed, from the 

start of any grading operations until final stabilization is achieved, and take necessary 
actions to correct any known deficiencies to prevent pollution of the waters of the state 
or adjacent property owners prior to the engineer’s weekly inspections; 

 
(f) Review and acknowledge receipt of each MoDOT Inspection Report (Land Disturbance 

Inspection Record) for the Project within forty eight (48) hours of receiving the report and 
ensure that all Stormwater Deficiencies noted on the report are corrected as soon as 
possible, but no later than stated in Section 5.0. 

 
3.0  Pre-Activity Meeting for Grading/Land Disturbance and Required Hold Point.  A Pre-
Activity meeting for grading/land disturbance shall be held prior to the start of any land 
disturbance operations.  No land disturbance operations shall commence prior to the Pre-
Activity meeting except work necessary to install perimeter controls and entrances.  Discussion 
items at the pre-activity meeting shall include a review of the Project SWPPP, the planned order 
of grading operations, proposed areas of initial disturbance, identification of all necessary BMPs 
that shall be installed prior to commencement of grading operations, and any issues relating to 
compliance with the Stormwater requirements that could arise in the course of construction 
activity at the project. 
 
3.1  Hold Point.  Following the pre-activity meeting for grading/land disturbance and 
subsequent installation of the initial BMPs identified at the pre-activity meeting, a Hold Point 
shall occur prior to the start of any land disturbance operations to allow the engineer and WPCM 
the time needed to perform an on-site review of the installation of the BMPs to ensure 
compliance with the SWPPP is met.  Land disturbance operations shall not begin until 
authorization is given by the engineer.  
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4.0  Inspection Reports.  Weekly and post run-off inspections will be performed by the 
engineer and each Inspection Report (Land Disturbance Inspection Record) will be entered into 
a web-based Stormwater Compliance database.  The WPCM will be granted access to this 
database and shall promptly review all reports, including any noted deficiencies, and shall 
acknowledge receipt of the report as required in Section 2.1 (f.). 
 
5.0  Stormwater Deficiency Corrections.  All stormwater deficiencies identified in the 
Inspection Report shall be corrected by the contractor within 7 days of the inspection date or 
any extended period granted by the engineer when weather or field conditions prohibit the 
corrective work.  If the contractor does not initiate corrective measures within 5 calendar days of 
the inspection date or any extended period granted by the engineer, all work shall cease on the 
project except for work to correct these deficiencies, unless otherwise allowed by the engineer.  
All impact costs related to this halting of work, including, but not limited to stand-by time for 
equipment, shall be borne by the Contractor.  Work shall not resume until the engineer 
approves the corrective work. 
 
5.1  Liquidated Damages.  If the Contractor fails to complete the correction of all Stormwater 
Deficiencies listed on the MoDOT Inspection Report within the specified time limit, the 
Commission will be damaged in various ways, including but not limited to, potential liability, 
required mitigation, environmental clean-up, fines, and penalties.  These damages are not 
reasonably capable of being computed or quantified.  Therefore, the contractor will be charged 
with liquidated damages specified in the amount of $2,000 per day for failure to correct one or 
more of the Stormwater Deficiencies listed on the Inspection Report within the specified time 
limit.  In addition to the stipulated damages, the stoppage of work shall remain in effect until all 
corrections are complete. 
 
6.0  Basis of Payment.  No direct payment will be made for compliance with this provision. 
 
 

• Delete Sec 106.9 in its entirety and substitute the following: 
 
106.9 Buy America Requirements. 
Buy America Requirements are waived if the total amount of Federal financial assistance 
applied to the project, through awards or subawards, is below $500,000.   
 
106.9.1  Buy America Requirements for Iron and Steel. 
On all federal-aid projects, the contractor’s attention is directed to Title 23 CFR 635.410 Buy 
America Requirements.  Where steel or iron products are to be permanently incorporated into 
the contract work, steel and iron material shall be manufactured, from the initial melting stage 
through the application of coatings, in the USA except for “minimal use” as described herein.  
Furthermore, any coating process of the steel or iron shall be performed in the USA.  Under a 
general waiver from FHWA the use of pig iron and processed, pelletized, and reduced iron ore 
manufactured outside of the USA will be permitted in the domestic manufacturing process for 
steel or iron material.  
 
106.9.1.1  Buy America Requirements for Iron and Steel for Manufactured items. 
A manufactured item will be considered iron and steel if it is “predominantly” iron or steel.  
Predominantly iron or steel means that the cost of iron or steel content of a product is more than 
50 percent of the total cost of all its components. 
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106.9.2  Any sources other than the USA as defined will be considered foreign. The required 
domestic manufacturing process shall include formation of ingots and any subsequent process.  
Coatings shall include any surface finish that protects or adds value to the product. 
 
106.9.3  “Minimal use” of foreign steel, iron or coating processes will be permitted, provided the 
cost of such products does not exceed 1/10 of one percent (0.1 percent) of the total contract 
cost or $2,500.00, whichever is greater.  If foreign steel, iron, or coating processes are used, 
invoices to document the cost of the foreign portion, as delivered to the project, shall be 
provided and the engineer’s written approval obtained prior to placing the material in any work. 
 
106.9.4  Buy America requirements include a step certification for all fabrication processes of all 
steel or iron materials that are accepted per Sec 1000.  The AASHTO Product Evaluation and 
Audit Solutions compliance program verifies that all steel and iron products fabrication 
processes conform to 23 CFR 635.410 Buy America Requirements and is an acceptable 
standard per 23 CFR 635.410(d).  AASHTO Product Evaluation and Audit Solutions compliant 
suppliers will not be required to submit step certification documentation with the shipment for 
some selected steel and iron materials.  The AASHTO Product Evaluation and Audit Solutions 
compliant supplier shall maintain the step certification documentation on file and shall provide 
this documentation to the engineer upon request. 
 
106.9.4.1  Items designated as Category 1 will consist of steel girders, piling, and reinforcing 
steel installed on site.  Category 1 items require supporting documentation prior to incorporation 
into the project showing all steps of manufacturing, including coating, as being completed in the 
United States and in accordance with CFR Title 23 Section 635.410 Buy America 
Requirements.  This includes the Mill Test Report from the original producing steel mill and 
certifications documenting the manufacturing process for all subsequent fabrication, including 
coatings. The certification shall include language that certifies the following.  That all steel and 
iron materials permanently incorporated in this project was procured and processed 
domestically and all manufacturing processes, including coating, as being completed in the 
United States and in accordance with CFR Title 23 Section 635.410. 
 
106.9.4.2  Items designated as Category 2 will include all other steel or iron products not in 
Category 1 and permanently incorporated in the project.  Category 2 items shall consist of, but 
not be limited to items such as fencing, guardrail, signing, lighting and signal supports.  The 
prime contractor is required to submit a material of origin form certification prior to incorporation 
into the project from the fabricator for each item that the product is domestic.  The Certificate of 
Materials Origin form (link to certificate form) from the fabricator must show all steps of 
manufacturing, including coating, as being completed in the United States and in accordance 
with CFR Title 23 Section 635.410 Buy America Requirements and be signed by a fabricator 
representative.  The engineer reserves the right to request additional information and 
documentation to verify that all Buy America requirements have been satisfied.  These 
documents shall be submitted upon request by the engineer and retained for a period of 3 years 
after the last reimbursement of the material.  
 
106.9.4.3  Any minor miscellaneous steel or iron items that are not included in the materials 
specifications shall be certified by the prime contractor as being procured domestically.  
Examples of these items would be bolts for sign posts, anchorage inserts, etc.  The certification 
shall read “I certify that all steel and iron materials permanently incorporated in this project 
during all manufacturing processes, including coating, as being completed in the United States 
and in accordance with CFR Title 23 Section 635.410 Buy America Requirements procured and 
processed domestically in accordance with CFR Title 23 Section 635.410 Buy America 

https://epg.modot.org/forms/CM/CERTIFICATE_OF_MATERIALS_ORIGIN.pdf
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Requirements.  Any foreign steel used was submitted and accepted under minor usage”.  The 
certification shall be signed by an authorized representative of the prime contractor. 
 
106.9.5  When permitted in the contract, alternate bids may be submitted for foreign steel and 
iron products.  The award of the contract when alternate bids are permitted will be based on the 
lowest total bid of the contract based on furnishing domestic steel or iron products or 125 
percent of the lowest total bid based on furnishing foreign steel or iron products.  If foreign steel 
or iron products are awarded in the contract, domestic steel or iron products may be used; 
however, payment will be at the contract unit price for foreign steel or iron products. 
 
106.9.6  Buy America Requirements for Construction Materials other than iron and steel 
materials.  Construction materials means articles, materials, or supplies that consist of only one 
of the items listed.  Minor additions of articles, materials, supplies, or binding agents to a 
construction material do not change the categorization of the construction material.  Upon 
request by the engineer, the contractor shall submit a domestic certification for all construction 
materials listed that are incorporated into the project. 
 

(a) Non-ferrous metals 

(b) Plastic and Polymer-based products (including polyvinylchloride, composite building 

materials, and polymers used in fiber optic cables) 

(c) Glass (including optic glass) 

(d) Fiber optic cable (including drop cable) 

(e) Optical fiber 

(f) Lumber 

(g) Engineered wood 

(h) Drywall 

 
106.9.6.1  Minimal Use allowance for Construction Materials other than iron or steel. 
“The total value of the non-compliant products is no more than the lesser of $1,000,000 or 5% of 
total applicable costs for the project.”  The contractor shall submit to the engineer any non-
domestic materials and their total material cost to the engineer.  The contractor and the 
engineer will both track these totals to assure that the minimal usage allowance is not 
exceeded. 
 
106.9.7  Buy America Requirements for Manufactured Products. 
Manufactured products means: 

(a) Articles, materials, or supplies that have been: 

(i) Processed into a specific form and shape; or 
(ii) Combined with other articles, materials, or supplies to create a product with different 

properties than the individual articles, materials, or supplies. 

(b) If an item is classified as an iron or steel product, a construction material, or a section 
70917(c) material under § 184.4(e) and the definitions set forth in this section, then it is 
not a manufactured product.  However, an article, material, or supply classified as a 
manufactured product under § 184.4(e) and paragraph (1) of this definition may include 
components that are construction materials, iron or steel products, or section 70917(c) 
materials. 

 
106.9.7.1  Manufactured products are exempt from Buy America requirements.  To qualify as a 
manufactured product, items that consist of two or more of the listed construction materials that 
have been combined together through a manufacturing process, and items that include at least 
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one of the listed materials combined with a material that is not listed through a manufacturing 
process, should be treated as manufactured products, rather than as construction materials.  
 
106.9.7.2  Manufactured items are covered under a general waiver to exclude them from Buy 
America Requirements.  To qualify for the exemption the components must comprise of 55% of 
the value of materials in the item.  The final assembly must also be performed domestically. 
 
 

• Third-Party Test Waiver for Concrete Aggregate 
 
1.0  Description.  Third party tests may be allowed for determining the durability factor for 
concrete pavement and concrete masonry aggregate. 
 
2.0  Material.  All aggregate for concrete shall be in accordance with Sec 1005. 
 
2.1  MoDOT personnel shall be present at the time of sampling at the quarry.  The aggregate 
sample shall be placed in an approved tamper-evident container (provided by the quarry) for 
shipment to the third-party testing facility. 
 
2.2  AASHTO T 161 Method B Resistance of Concrete to Rapid Freezing and Thawing, shall be 
used to determine the aggregate durability factor.  All concrete beams for testing shall be 3-inch 
wide by 4-inch deep by 16-inch long or 3.5-inch wide by 4.5-inch deep by 16-inch long.  All 
beams for testing shall receive a 35-day wet cure fully immersed in saturated lime water prior to 
initiating the testing process. 
 
2.3  Concrete test beams shall be made using a MoDOT approved concrete pavement mix 
design. 
 
3.0  Testing Facility Requirements.  All third-party test facilities shall meet the requirements 
outlined in this provision. 
 
3.1  The testing facility shall be AASHTO accredited. 
 
3.1.1  For tests ran after January 1, 2025, accreditation documentation shall be on file with the 
Construction and Materials Division prior to any tests being performed. 
 
3.1.2  Construction and Materials Division may consider tests completed prior to January 1, 
2025, to be acceptable if all sections of this provision are met, with the exception of 3.1.1.  
Accreditation documentation shall be provided with the test results for tests completed prior to 
January 1, 2025.  No tests completed prior to September 1, 2024, will be accepted. 
 
3.2  The testing facility shall provide their testing process, list of equipment, equipment 
calibration documentation, and testing certifications or qualifications of technicians performing 
the AASHTO T 161 Procedure B tests.  The testing facility shall provide details on their freezing 
and thawing apparatus including the time and temperature profile of their freeze-thaw chamber.  
The profile shall include the temperature set points throughout the entirety of the freeze-thaw 
cycle.  The profile shall show the cycle time at which the apparatus drains/fills with water and 
the cycle time at which the apparatus begins cooling the specimens. 
 
3.3  Results, no more than five years old, from the third-party test facility shall compare within 
±2.0 percent of an independent test from another AASHTO accredited test facility or with 
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MoDOT test records, in order to be approved for use (e.g. test facility results in a durability 
factor of 79, MoDOT’s recent durability test factor is 81; this compared within +2 percent).  The 
independent testing facility shall be in accordance with this provision.  The comparison test can 
be from a different sample of the same ledge combination. 
 
3.4  When there is a dispute between the third party durability test results and MoDOT durability 
test results, the MoDOT durability test result shall govern. 
 
3.5  Test results shall be submitted to MoDOT’s Construction and Materials division 
electronically for final approval.  Test results shall include raw data for all measurements of 
relative dynamic modulus of elasticity and percent length change for each individual concrete 
specimen.  Raw data shall include initial measurements made at zero cycles and every 
subsequent measurement of concrete specimens.  Raw data shall include the cycle count and 
date each measurement was taken.  Test results shall also include properties of the concrete 
mixture as required by AASHTO T 161.  This shall include the gradation of the coarse 
aggregate sample.  If AASHTO T 152 is used to measure fresh air content, then the aggregate 
correction factor for the mix determined in accordance with AASHTO T 152 shall also be 
included. 
 
4.0  Method of Measurement.  There is no method of measurement for this provision.  The 
testing requirements and number of specimens shall be in accordance with AASHTO T 161 
Procedure B. 
 
5.0  Basis of Payment.  No direct payment will be made to the contractor or quarry to recover 
the cost of aggregate samples, sample shipments, testing equipment, labor to prepare samples 
or test samples, or developing the durability report. 
 
 

• Delete paragraph 15.0 of the General Provision Disadvantaged Business 
Enterprise (DBE) Program Requirements and substitute the following: 

 
15.0  Bidder’s List Quote Summary.  MoDOT is a recipient of federal funds and is required by 
49 CFR 26.11 to provide data about its DBE program.  All bidders who seek to work on federally 
assisted contracts must submit data about all DBE and non-DBEs in accordance with Sec 
102.7.9.  MoDOT will not compare the submitted Bidder’s List Quote Summary to any other 
documents or submittals, pre or post award.  All information will be used by MoDOT in 
accordance with 49 CFR 26.11 for reporting to USDOT and to aid in overall DBE goal setting. 
 
 

• Add Sec 102.7.9 to include the following: 
 
102.7.9 Bidder’s List Quote Summary.  Each bidder shall submit with each bid a 
summary of all subcontractors, material suppliers, and service providers (e.g. hauling) 
considered on federally funded projects pursuant to 49 CFR 26.11.  The bidder will provide 
the firm’s name, the corresponding North American Industry Classification System (NAICS) 
code(s) the firm(s) were considered for, and whether or not they were used in the bid.  The 
information submitted should be the most complete information available at the time of bid.  
The information shall be disclosed on the Bidder’s List Quote Summary form provided in 
the bidding documents and submitted in accordance with Sec 102.10.  Failure to disclose 
this information may result in a bid being declared irregular. 
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T. ADA Compliance and Final Acceptance of Constructed Facilities JSP-10-01C 
 
1.0  Description.  The contractor shall comply with all laws pertaining to the Americans with 
Disabilities Act (ADA) during construction of pedestrian facilities on public rights of way for this 
project.  An ADA Checklist is provided herein to be utilized by the contractor for verifying 
compliance with the ADA law.  The contractor is expected to familiarize himself with the plans 
involving pedestrian facilities and the ADA Post Construction Checklist prior to performing the 
work.  
 

2.0  ADA Checklist.  The contractor can locate the ADA Checklist form on the Missouri 
Department of Transportation website: 

 
https://www.modot.org/forms-contractor-use 

 
2.1  The ADA Checklist is not to be considered all-inclusive, nor does it supersede any other 
contract requirements. The ADA checklist is a required guide for the contractor to use during the 
construction of the pedestrian facilities and a basis for the commission’s acceptance of work.  
Prior to work being performed, the contractor shall bring to the engineer’s attention any planned 
work that is in conflict with the design or with the requirement shown in the checklist.  This 
notification shall be made in writing. Situations may arise where the checklist may not fully 
address all requirements needed to construct a facility to the full requirements of current ADA 
law.  In those situations, the contractor shall propose a solution to the engineer that is compliant 
with current ADA law using the following hierarchy of resources:  2010 ADA Standards for 
Accessible Design, Draft Public Rights of Way Accessibility Guidelines (PROWAG) dated 
November 23, 2005, MoDOT’s Engineering Policy Guidelines (EPG), or a solution approved by 
the U.S. Access Board. 
 
2.2  It is encouraged that the contractor monitor the completed sections of the newly 
constructed pedestrian facilities in attempts to minimize negative impacts that his equipment, 
subcontractors or general public may have on the work.  Completed facilities must comply with 
the requirements of ADA and the ADA Checklist or have documented reasons for the non-
compliant items to remain. 
 
3.0  Coordination of Construction.  
 
3.1  Prior to construction and/or closure on an existing pedestrian path of travel, the contractor 
shall submit a schedule of work to be constructed, which includes location of work performed, 
the duration of time the contractor expects to impact the facility and an accessible signed 
pedestrian detour compliant with MUTCD Section 6D that will be used during each stage of 
construction.  This plan shall be submitted to the engineer for review and approval at or prior to 
the pre-construction conference.  Accessible signed detours shall be in place prior to any work 
being performed that has the effect of closing an existing pedestrian travel way. 
 
3.2  When consultant survey is included in the contract, the contractor shall use their survey 
crews to verify that the intended design can be constructed to the full requirements as 
established in the 2010 ADA Standards.  When 2010 ADA Standards do not give sufficient 
information to construct the contract work, the contractor shall refer to the PROWAG. 
 

https://www.modot.org/forms-contractor-use
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3.3  When consultant survey is not included in the contract, the contractor shall coordinate with 
the engineer, prior to construction, to determine if additional survey will be required to confirm 
the designs constructability. 
 
4.0  Final Acceptance of Work.  The contractor shall provide the completed ADA Checklist to 
the engineer at the semi-final inspection.  ADA improvements require final inspection and 
compliance with the ADA requirements and the ADA Checklist.  Each item listed in the checklist 
must receive either a “YES” or an “N/A” score.  Any item receiving a “NO” will be deemed non-
compliant and shall be corrected at the contractor’s expense unless deemed otherwise by the 
engineer.    Documentation must be provided about the location of any non-compliant items that 
are allowed to remain at the end of the construction project.  Specific details of the non-
compliant items, the ADA requirement that the work was not able to comply with, and the 
specific reasons that justify the exception are to be included with the completed ADA Checklist 
provided to the engineer. 

 
4.1  Slope and grade measurements shall be made using a properly calibrated, 2 foot long, 
electronic digital level approved by the engineer. 
 
5.0  Basis of Payment.  The contractor will receive full pay of the contract unit cost for all 
sidewalk, ramp, curb ramp, median, island, approach work, cross walk striping, APS buttons, 
pedestrian heads, detectible warning systems and temporary traffic control measures that are 
completed during the current estimate period as approved by the engineer.  Based upon 
completion of the ADA Checklist, the contractor shall complete any necessary adjustments to 
items deemed non-compliant as directed by the engineer.  
 
5.1  No direct payment will be made to the contractor to recover the cost of equipment, labor, 
materials, or time required to fulfill the above provisions, unless specified elsewhere in the 
contract documents. 
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JOB 
SPECIAL PROVISION 

 
 
A. General - Federal JSP-09-02L 
 
1.0  Description.  The Federal Government is participating in the cost of construction of this 
project.  All applicable Federal laws, and the regulations made pursuant to such laws, shall be 
observed by the contractor, and the work will be subject to the inspection of the appropriate 
Federal Agency in the same manner as provided in Sec 105.10 of the Missouri Standard 
Specifications for Highway Construction with all revisions applicable to this bid and contract. 
 
1.1  This contract requires payment of the prevailing hourly rate of wages for each craft or type 
of work required to execute the contract as determined by the Missouri Department of Labor 
and Industrial Relations and requires adherence to a schedule of minimum wages as 
determined by the United States Department of Labor.  For work performed anywhere on this 
project, the contractor and the contractor’s subcontractors shall pay the higher of these two 
applicable wage rates. State Wage Rates, Information on the Required Federal Aid Provisions, 
and the current Federal Wage Rates are available on the Missouri Department of Transportation 
web page at www.modot.org under "Doing Business with MoDOT”, “Contractor Resources".  
Effective Wage Rates will be posted 10 days prior to the applicable bid opening.  These 
supplemental bidding documents have important legal consequences.  It shall be conclusively 
presumed that they are in the bidder's possession, and they have been reviewed and used by 
the bidder in the preparation of any bid submitted on this project. 
 
1.2  The following documents are available on the Missouri Department of Transportation web 
page at www.modot.org under "Doing Business with MoDOT"; “Standards and Specifications”. 
The effective version shall be determined by the letting date of the project. 
 
   General Provisions & Supplemental Specifications  
 
   Supplemental Plans to July 2025 Missouri Standard Plans  
   For Highway Construction  
 
These supplemental bidding documents contain all current revisions to the published versions 
and have important legal consequences.  It shall be conclusively presumed that they are in the 
bidder's possession, and they have been reviewed and used by the bidder in the preparation of 
any bid submitted on this project. 
 
 
B. Contract Liquidated Damages JSP-13-01D 

 

1.0 Description.  Liquidated Damages for failure or delay in completing the work on time for  
this contract shall be in accordance with Sec 108.8. The liquidated damages include separate 
amounts for road user costs and contract administrative costs incurred by the Commission. 

 
2.0 Period of Performance. Prosecution of work is expected to begin on the date specified 
below in accordance with Sec 108.2. Regardless of when the work is begun on this contract, all 
work shall be completed on or before the date specified below. Completion by this date shall be 
in accordance with the requirements of Sec 108.7.1. 

 

https://www.modot.org/
https://www.modot.org/
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Notice to Proceed: December 8, 2025 
Completion Date: November 1, 2027 

 
2.1 Calendar Days. The count of calendar days will begin on the date the contractor starts 
any construction operations on the project. 
 

Job Number Calendar Days Daily Road User Cost 
JNW0044 180 $2,300 

 
3.0 Liquidated Damages for Contract Administrative Costs. Should the contractor fail to 
complete the work on or before the completion date specified in Section 2.0, or within the 
number of calendar days specified in Section 2.1, whichever occurs first, the contractor will be 
charged contract administrative liquidated damages in accordance with Sec 108.8 in the amount 
of $2,000 per calendar day for each calendar day, or partial day thereof, that the work is not fully 
completed. For projects in combination, these damages will be charged in full for failure to 
complete one or more projects within the above specified completion date or calendar days. 
 
4.0  Liquidated Damages for Road User Costs.  Should the contractor fail to complete the 
work on or before the completion date specified in Section 2.0, or within the number of calendar 
days specified in Section 2.1, whichever occurs first, the contractor will be charged road user 
costs in accordance with Sec 108.8 in the amount specified in Section 2.1 for each calendar 
day, or partial day thereof, that the work is not fully completed.  These damages are in addition 
to the contract administrative damages and any other damages as specified elsewhere in this 
contract. 
 
 
C. Work Zone Traffic Management JSP-02-06N 
 
1.0  Description.  Work zone traffic management shall be in accordance with applicable 
portions of Division 100 and Division 600 of the Standard Specifications, and specifically as 
follows. 
 
1.1  Maintaining Work Zones and Work Zone Reviews. The Work Zone Specialist (WZS) 
shall maintain work zones in accordance with Sec 616.3.3 and as further stated herein.  The 
WZS shall coordinate and implement any changes approved by the engineer.  The WZS shall 
ensure all traffic control devices are maintained in accordance with Sec 616, the work zone is 
operated within the hours specified by the engineer, and will not deviate from the specified 
hours without prior approval of the engineer. The WZS is responsible to manage work zone 
delay in accordance with these project provisions.  When requested by the engineer, the WZS 
shall submit a weekly report that includes a review of work zone operations for the week. The 
report shall identify any problems encountered and corrective actions taken.  Work zones are 
subject to unannounced inspections by the engineer and other departmental staff to corroborate 
the validity of the WZS’s review and may require immediate corrective measures and/or 
additional work zone monitoring. 
 
1.2  Work Zone Deficiencies.  Failure to make corrections on time may result in the engineer 
suspending work.  The suspension will be non-excusable and non-compensable regardless if 
road user costs are being charged for closures. 
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2.0  Traffic Management Schedule. 
 
2.1  Traffic management schedules shall be submitted to the engineer for review prior to the 
start of work and prior to any revisions to the traffic management schedule.  The traffic 
management schedule shall include the proposed traffic control measures, the hours traffic 
control will be in place, and work hours. 
 
2.2  The traffic management schedule shall conform to the limitations specified in Sec 616 
regarding lane closures, traffic shifts, road closures and other width, height and weight 
restrictions. 
 
2.3  The engineer shall be notified as soon as practical of any postponement due to weather, 
material or other circumstances. 
 
2.4  In order to ensure minimal traffic interference, the contractor shall schedule lane closures 
for the absolute minimum amount of time required to complete the work.  Lanes shall not be 
closed until material is available for continuous construction and the contractor is prepared to 
diligently pursue the work until the closed lane is opened to traffic. 
 
2.5  Traffic Congestion.  The contractor shall, upon approval of the engineer, take proactive 
measures to reduce traffic congestion in the work zone.  The contractor shall immediately 
implement appropriate mitigation strategies whenever traffic congestion reaches an excess of 
10 minutes to prevent congestion from escalating to 15 minute or above threshold.  If disruption 
of the traffic flow occurs and traffic is backed up in queues of 15 minute delays or longer, then 
the contractor shall immediately review the construction operations which contributed directly to 
disruption of the traffic flow and make adjustments to the operations to prevent the queues from 
reoccurring.  Traffic delays may be monitored by physical presence on site or by utilizing real-
time travel data through the work zone that generate text and/or email notifications where 
available.  The engineer monitoring the work zone may also notify the contractor of delays that 
require prompt mitigation.  The contractor may work with the engineer to determine what other 
alternative solutions or time periods would be acceptable.   
 
2.5.1 Traffic Safety. 
 
2.5.1.1 Recurring Congestion.  Where traffic queues routinely extend to within 1000 feet of the 
ROAD WORK AHEAD, or similar, sign on a divided highway or to within 500 feet of the ROAD 
WORK AHEAD, or similar, sign on an undivided highway, the contractor shall extend the 
advance warning area, as approved by the engineer.  
 
2.5.1.2 Non-Recurring Congestion.  When traffic queues extend to within 1000 feet of the 
ROAD WORK AHEAD, or similar, sign on a divided highway or to within 500 feet of the ROAD 
WORK AHEAD, or similar, sign on an undivided highway infrequently, the contractor shall 
deploy a means of providing advance warning of the traffic congestion, as approved by the 
engineer. The warning location shall be no less than 1000 feet and no more than 0.5 mile in 
advance of the end of the traffic queue on divided highways and no less than 500 feet and no 
more than 0.5 mile in advance of the end of the traffic queue on undivided highways. 
 
3.0  Work Hour Restrictions. 
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3.1  Except for emergency work, as determined by the engineer, and long term lane closures 
required by project phasing, all lanes shall be scheduled to be open to traffic during the five 
major holiday periods shown below, from 12:00 noon on the last working day preceding the 
holiday until 6:00 a.m. on the first working day subsequent to the holiday unless otherwise 
approved by the engineer. 
 

Memorial Day 
Labor Day 
Thanksgiving 
Christmas 
New Year’s Day 

 
3.1.1 Independence Day.  The lane restrictions specified in Section 3.1 shall also apply to 
Independence Day, except that the restricted periods shall be as follows: 
 

When 
Independence 
Day falls on: 

The Holiday 
is Observed 

on: 
Halt Lane Closures 

beginning at: 
Allow Lane Closures to 

resume at: 

Sunday Monday Noon on Friday 6:00 a.m. on Tuesday 

Monday Monday Noon on Friday 6:00 a.m. on Tuesday 

Tuesday Tuesday Noon on Monday 6:00 a.m. on Wednesday 

Wednesday Wednesday Noon on Tuesday 6:00 a.m. on Thursday 

Thursday Thursday Noon on Wednesday 6:00 a.m. on Friday 

Friday Friday Noon on Thursday 6:00 a.m. on Monday 

Saturday Friday Noon on Thursday 6:00 a.m. on Monday 

 
3.2  The contractor shall not perform any construction operation on the roadway, roadbed or 
active lanes, including the hauling of material within the project limits, during restricted periods, 
holiday periods or other special events specified in the contract documents. 
 
3.3  The contractor shall be aware that traffic volume data indicates construction operations on 
the roadbed between the following hours will likely result in traffic queues greater than 15 
minutes.  Based on this, the contractor’s operations will be restricted accordingly unless it can 
be successfully demonstrated the operations can be performed without a 15 minute queue in 
traffic.  It shall be the responsibility of the engineer to determine if the above work hours may be 
modified.  Working hours for evenings, weekends and holidays will be determined by the 
engineer.  
 
4.0  Detours and Lane Closures. 
 
4.1  When a changeable message sign (CMS) is provided, the contractor shall use the CMS to 
notify motorists of future traffic disruption and possible traffic delays one week before traffic is 
shifted to a detour or prior to lane closures.  The CMS shall be installed at a location as 
approved or directed by the engineer.  If a CMS with Communication Interface is required, then 
the CMS shall be capable of communication prior to installation on right of way.  All messages 
planned for use in the work zone shall be approved and authorized by the engineer or its 
designee prior to deployment.  When permanent dynamic message signs (DMS) owned and 
operated by MoDOT are located near the project, they may also be used to provide warning and 
information for the work zone.  Permanent DMS shall be operated by the TMC, and any 
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messages planned for use on DMS shall be approved and authorized by the TMC at least 72 
hours in advance of the work. 
 
4.2  At least one lane of traffic in each direction shall be maintained at all times except for brief 
intervals of time required when the movement of the contractor’s equipment will seriously hinder 
the safe movement of traffic.  Periods during which the contractor will be allowed to interrupt 
traffic will be designated by the engineer. 
 
5.0 Basis of Payment. No direct payment will be made to the contractor to recover the cost of 
equipment, labor, materials, or time required to fulfill the above provisions, unless specified 
elsewhere in the contract document. All authorized changes in the traffic control plan shall be 
provided for as specified in Sec 616. 
 
 
D. Project Contact for Contractor/Bidder Questions JSP-96-05A 
 
1.0  All questions concerning this project during the bidding process shall be forwarded to the 
project contact listed below. 
 

Richard Orr, Project Contact Telephone Number:  (816) 387-2483 
Northwest District Office Email: Email:  Richard.Orr@modot.mo.gov 
3602 N. Belt Highway 
Saint Joseph, MO 64506 

 
1.1  All questions concerning the bid document preparation can be directed to the Central Office 
– Design as listed below. 
 

Telephone Number:  (573) 751-2876 
Email:  BCS@modot.mo.gov 

 
2.0  Upon award and execution of the contract, the successful bidder/contractor shall forward all 
questions and coordinate the work with the engineer listed below: 
 

Krista Strong, Resident Engineer Telephone Number  (660) 582-3300 
Northwest District Email:  Krista.Strong@modot.mo.gov 
28320 250th Street, 
Maryville, MO 64468 

 
 
E. Emergency Provisions and Incident Management JSP-90-11A 
 
1.0 The contractor shall have communication equipment on the construction site or immediate 
access to other communication systems to request assistance from the police or other 
emergency agencies for incident management. In case of traffic  accidents or the need for  
police to direct or restore traffic flow through the job site, the contractor shall notify police or 
other emergency agencies immediately as needed. The area engineer's office shall also be 
notified when the contractor requests emergency assistance. 
 
2.0 In addition to the 911 emergency telephone number for ambulance, fire or police services, 
the following agencies may also be notified for accident or emergency situation within the 
project limits. 

mailto:Richard.Orr@modot.mo.gov
mailto:BCS@modot.mo.gov
mailto:Krista.Strong@modot.mo.gov
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Missouri Highway Patrol - Troop H: 816-387-2345 

Braddyville Fire & Rescue: 712-589-3322 

Clearmont Fire Protection District: 660-729-21413363 

West Nodaway Fire Protection District: 660-725-4412 

 Maryville Fire Department: 660-562-3209  

Nodaway County Ambulance: 660-582-3311 

Nodaway County Sheriff Department: 606-582-7451 

EMERGENCY ONLY NUMBER 
911 

Missouri Highway Patrol - *55 CELL PHONE 

 
2.1 This list is not all inclusive. Notification of the need for wrecker or tow truck services will 
remain the responsibility of the appropriate police agency. 

 
2.2 The contractor shall notify enforcement and emergency agencies before the start of 
construction to request their cooperation and to provide coordination of services when 
emergencies arise during the construction at the project site. When the contractor completes 
this notification with enforcement and emergency agencies, a report shall be furnished to the 
engineer on the status of incident management. 
 
3.0 No direct pay will be made to the contractor to recover the cost of the communication 
equipment, labor, materials, or time required to fulfill the above provisions. 
 
 
F. Winter Months Requirements JSP-15-07A 
 
1.0 Description.  This project contains work which spans the winter months.   
 
2.0 Work to be Completed.  When the contractor ceases operations for the winter months, 
any paving operation performed by the contractor shall not result in a lane height differential 
between adjacent lanes.   
 
3.0 Maintenance of Pavement Marking.  Prior to ceasing operations for winter months, a 
permanent or temporary stripe shall be provided on any completed length to the point that the 
original stripe was obliterated or obscured by the contractors’ operation.  Temporary striped 
areas shall be re-striped with the remaining route upon performance of the final striping.  
 
4.0 Winter Related Maintenance Activities.  The contractor shall have the project in a 
condition as not to interfere with the plowing of snow. The contractor shall also provide a taper 
at the end of his paving that will not be damaged by the plowing of snow. 
 
5.0 Basis of Payment.  There will be no direct pay for compliance with this provision. 
 
 
G. Lump Sum Temporary Traffic Control JSP-22-01B 
 
1.0  Delete Sec 616.11 and insert the following:  
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616.11 Method of Measurement. Measurement for relocation of post-mounted signs will be 
made to the nearest square foot of sign area only for the signs designated for payment on the 
plans. All other sign relocations shall be incidental. Measurement for construction signs will be 
made to the nearest square foot of sign area. Measurement will be made per each for each of 
the temporary traffic control items provided in the contract. 
 
616.11.1 Lump Sum Temporary Traffic Control.  No measurement will be made for temporary 
traffic control items grouped and designated to be paid per lump sum.  The list of lump sum 
items provided in the plans or contract is considered an approximation and may be subject to 
change based on field conditions.  This is not a complete list and may exclude quantities for 
duplicate work zone packages used in simultaneous operations.  The contractor shall provide all 
traffic control devices required to execute the provided traffic control plans for each applicable 
operation, stage, or phase.  No measurement will be made for any additional signs or devices 
needed except for changes in the traffic control plan directed by the engineer. 
 
2.0  Delete Sec 616.12 and insert the following: 
 
616.12 Basis of Payment. All temporary traffic control devices authorized for installation by the 
engineer will be paid for at the contract unit price for each of the pay items included in the 
contract. Whether the devices are paid individually, or per lump sum, no direct payment will be 
made for the following: 
 

(a)  Incidental items necessary to complete the work, unless specifically provided as a pay 
item in the contract. 
 
(b)  Installing, operating, maintaining, cleaning, repairing, removing, or replacing traffic 
control devices. 
 
(c)  Covering and uncovering existing signs and other traffic control devices. 
 
(d)  Relocating temporary traffic control devices, including permanent traffic control devices 
temporarily relocated, unless specifically included as a pay item in the contract. 
 
(e)  Worker apparel. 
 
(f)  Flaggers, AFADs, PFDs, pilot vehicles, and appurtenances at flagging stations. 
 
(g)  Furnishing, installing, operating, maintaining, and removing construction-related vehicle 
and equipment lighting. 
 
(h)  Construction and removal of temporary equipment crossovers, including restoring pre-
existing crossovers. 
 
(i)  Provide and maintaining work zone lighting and work area lighting. 

 
616.12.1 Lump Sum Temporary Traffic Control. Traffic control items grouped together in the 
contract or plans for lump sum payment shall be paid incrementally per Sec 616.12.1.1. 
Alternately, upon request from the contractor, the engineer will consider a modified payment 
schedule that more accurately reflects completion of traffic control work. No payment will be 
made for any additional signs or devices needed except for changes in the traffic control plan 
directed by the engineer. Additional items directed by the engineer will be paid for in accordance 
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with Sec 109.4. No adjustment to the price will be made for overruns or underruns of other work 
or for added work that is completed within existing work zones. 
 
616.12.1.1  Partial payments. For purposes of determining partial payments, the original 
contract amount will be the total dollar value of all original contract line items less the price for 
Lump Sum Temporary Traffic Control (LSTTC). If the contract includes multiple projects, this 
determination will be made for each project. Partial payments will be made as follows: 
 

(a)  The first payment will be made when five percent of the original contract amount is 
earned. The payment will be 50 percent of the price for LSTTC, or five percent of the 
original contract amount, whichever is less. 
 
(b)  The second payment will be made when 50 percent of the original contract amount is 
earned. The payment will be 25 percent of the price for LSTTC, or 2.5 percent of the 
original contract amount, whichever is less. 
 
(c)  The third payment will be made when 75 percent of the original contract amount is 
earned. The payment will be 20 percent of the price for LSTTC, or two percent of the 
original contract amount, whichever is less. 
 
(d)  Payment for the remaining balance due for LSTTC will be made when the contract has 
been accepted for maintenance or earlier as approved by the engineer. 

 
616.12.1.2  Temporary traffic control will be paid for at the contract lump sum price for Item: 
 

Item No. Unit Description 

616-99.01 Lump Sum Misc. Lump Sum Temporary Traffic Control 

 
 
H. Contractor Quality Control NJSP-15-42 
 
1.0  The contractor shall perform Quality Control (QC) testing in accordance with the 
specifications and as specified herein.  The contractor shall submit a Quality Control Plan (QC 
Plan) to the engineer for approval that includes all items listed in Section 2.0, prior to beginning 
work. 
 
2.0  Quality Control Plan.   
 

(a) The name and contact information of the person in responsible charge of the QC testing. 
(b) A list of the QC technicians who will perform testing on the project, including the fields in 

which they are certified to perform testing. 
(c) A proposed independent third party testing firm for dispute resolution, including all 

contact information. 
(d) A list of Hold Points, when specified by the engineer. 
(e) The MoDOT Standard Inspection and Testing Plan (ITP).  This shall be the version that 

is posted at the time of bid on the MoDOT website (www.modot.org/quality). 
 
3.0  Quality Control Testing and Reporting.  Testing shall be performed per the test method 
and frequency specified in the ITP.  All personnel who perform sampling or testing shall be 
certified in the MoDOT Technician Certification Program for each test that they perform. 
 

http://www.modot.org/quality
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3.1  Reporting of Test Results.  All QC test reports shall be submitted as soon as practical, but 
no later than the day following the test.  Test data shall be immediately provided to the engineer 
upon request at any time, including prior to the submission of the test report. No payment will be 
made for the work performed until acceptable QC test results have been received by the 
engineer and confirmed by QA test results. 
 
3.1.1  Test results shall be reported on electronic forms provided by MoDOT.  Forms and 
Contractor Reporting Excel2Oracle Reports (CRE2O) can be found on the MoDOT website.  All 
required forms, reports and material certifications shall be uploaded to a Microsoft SharePoint® 
site provided by MoDOT, and organized in the file structure established by MoDOT. 
 
3.2  Non-Conformance Reporting.  A Non-Conformance Report (NCR) shall be submitted by 
the contractor when the contractor proposes to incorporate material into the work that does not 
meet the testing requirements or for any work that does not comply with the contract terms or 
specifications. 
 
3.2.1  Non-Conformance Reporting shall be submitted electronically on the Non-Conformance 
Report form provided on the MoDOT Website.  The NCR shall be uploaded to the MoDOT 
SharePoint® site and an email notification sent to the engineer. 
 
3.2.2  The contractor shall propose a resolution to the non-conforming material or work.  
Acceptance of a resolution by the engineer is required before closure of the non-conformance 
report.   
 
4.0  Work Planning and Scheduling. 
 
4.1  Two-week Schedule.  Each week, the contractor shall submit to the engineer a schedule 
that outlines the planned project activities for the following two-week period.  The two-week 
schedule shall detail all work and traffic control events planned for that period and any Hold 
Points specified by the engineer. 
 
4.2  Weekly Meeting.  When work is active, the contractor shall hold a weekly project meeting 
with the engineer to review the planned activities for the following week and to resolve any 
outstanding issues.  Attendees shall include the engineer, the contractor superintendent or 
project manager and any foreman leading major activities.  This meeting may be waived when, 
in the opinion of the engineer, a meeting is not necessary.  Attendees may join the meeting in 
person, by phone or video conference. 
 
4.3  Pre-Activity Meeting.  A pre-activity meeting is required in advance of the start of each 
new activity, except when waived by the engineer. The purpose of this meeting is to review 
construction details of the new activity.  At a minimum, the discussion topics shall include:  
safety precautions, QC testing, traffic impacts, and any required Hold Points.  Attendees shall 
include the engineer, the contractor superintendent and the foreman who will be leading the 
new activity.  Pre-activity meetings may be held in conjunction with the weekly project meeting. 
 
4.4  Hold Points.  Hold Points are events that require approval by the engineer prior to 
continuation of work.  Hold Points occur at definable stages of work when, in the opinion of the 
engineer, a review of the preceding work is necessary before continuation to the next stage. 
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4.4.1  A list of typical Hold Point events is available on the MoDOT website.  Use of the Hold 
Point process will only be required for the project-specific list of Hold Points, if any, that the 
engineer submits to the contractor in advance of the work.  The engineer may make changes to 
the Hold Point list at any time. 
 
4.4.2  Prior to all Hold Point inspections, the contractor shall verify the work has been completed 
in accordance with the contract and specifications.  If the engineer identifies any corrective 
actions needed during a Hold Point inspection, the corrections shall be completed prior to 
continuing work.  The engineer may require a new Hold Point to be scheduled if the corrections 
require a follow-up inspection.  Re-scheduling of Hold Points require a minimum 24-hour 
advance notification from the contractor unless otherwise allowed by the engineer. 
 
5.0  Quality Assurance Testing and Inspection.  MoDOT will perform quality assurance 
testing and inspection of the work, except as specified herein.  The contractor shall utilize the 
inspection checklists provided in the ITP as a guide to minimize findings by MoDOT inspection 
staff.  Submittal of completed checklists is not required, except as specified in 5.1. 
 
5.1  Inspection and testing required in the production of concrete for the project shall be the 
responsibility of the contractor.  Submittal of the 501 Concrete Plant Checklist is required. 
 
6.0  Basis of Payment.  No direct payment will be made for compliance with this provision. 
 
 
I. Low Type Asphalt Requirements NJSP-21-01A 
 
1.0  Description.  The JSP provides a low type asphalt for mid volume roads. 
 
Delete Sec 401.3 and substitute the following: 
 
401.3 Composition of Mixtures. Aggregate sources shall be from the specific ledge or 
combination of ledges within a quarry, or processed aggregate from a particular product, as 
submitted in the mix design. The total aggregate prior to mixing with asphalt binder shall be in 
accordance with the following gradation requirements: 
 

Sieve Size Percent Passing by Weight 

 Base BP-1 BP-2 BP-3 

1 inch 100 100 100 100 

3/4 inch 85-100 100 100 100 

1/2 inch 60-90 85-100 95-100 100 

3/8 inch --- --- --- 100 

No. 4 35-65 50-70 60-90 90-100 

No. 8 25-50 30-55 40-70 --- 

No. 16 --- --- --- 30-60 

No. 30 10-35 10-30 15-35 --- 

No. 200 4-12 5-12 5-12 7-12 

 
Fine Aggregate Angularity. Fine aggregate angularity (FAA) shall be measured on the fine 
portion of the blended aggregate. When tested in accordance with AASHTO T 304 Method A, 
aggregate particles passing the No. 8 sieve shall a minimum percent air voids in loosely 
compacted fine aggregate of 40. 
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Delete Sec 401.4.4.1 and substitute the following: 
 
401.4.4.1 Base, BP-1, BP-2 and BP-3 mixtures shall have the following properties, when tested 
in accordance with AASHTO T 245 or AASHTO T 312. The number of blows with a compaction 
hammer shall be 35 or the number of gyrations shall be 35 with the gyratory compactor.  BP-1 
and BP-2 mixtures shall have between 60 and 80 percent of the VMA filled with asphalt binder 
and dust to effective binder ratio of 0.8 to 1.6.  BP-3 mixtures shall be compacted with the 
gyratory compactor to 35 gyrations and shall have a minimum 75 percent of the VMA filled with 
asphalt binder and dust to effective binder ratio of 0.9 to 2.0. 
 

Mix Type 
Percent 

Air Voids 
AASHTO T 245 

Stability lb 

Voids in Mineral 
Aggregate 

(VMA)b 

BB 3.5 1500 13.0a 

BP-1 3.5 1500 13.5 

BP-2 3.5 1500 14.0 

BP-3 3.5 1500 15.0 
 

aBituminous base mixtures that would require 12.0 percent VMA following 
Asphalt Institute MS-2 will have a minimum 12.0 percent requirement. 

 
b If the effective virgin binder replacement from any combination of RAP and RAS 
is greater than 40 percent; then the minimum VMA required shall be increased by 
0.5. 

 
Delete Sec 402.3 and substitute the following: 
 
402.3  Composition of Mixture.   Aggregate sources shall be from the specific ledge 
combination of ledges within a quarry, or processed aggregate from a particular product, as 
submitted in the mix design. The total aggregate prior to mixing with asphalt binder shall be in 
accordance with the following gradation requirements: 
 

Plant Mix Bituminous Surface 
Leveling 

Sieve Size 
Percent Passing 

by Weight 

3/4 inch 100 

1/2 inch 99-100 

3/8 inch 90-100 

No. 4 60-90 

No. 8 40-70 

No. 30 15-35 

No. 200 5-12 

 
BP-3 in accordance with Sec 401.3 is an allowable substitution. 
 
Fine Aggregate Angularity. Fine aggregate angularity (FAA) shall be measured on the fine 
portion of the blended aggregate. When tested in accordance with AASHTO T 304 Method A, 
aggregate particles passing the No. 8 sieve shall a minimum percent air voids in loosely 
compacted fine aggregate of 40. 
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Delete Sec 402.3.1 and substitute the following: 
 
402.3.1 Mixture Characteristics.  Bituminous surface leveling mixture shall have the following 
properties, when tested in accordance with AASHTO T245 or AASHTO T 312. The number of 
blows with a compaction hammer shall be 35 or the number of gyrations shall be 35 with the 
gyratory compactor.  The mixture shall have a minimum voids filled with asphalt (VFA) of 75 
percent. The dust to effective binder ratio shall be 0.8 to 1.6. 
 

Percent 
Air Voids 

AASHTO T 245 
Stability lb 

Voids in Mineral 
Aggregate 

(VMA) 

3.5 1500 14.5 

 
 
J. Permanent Aggregate Edge Treatment NJSP-15-40B 
 
1.0  Description.  This work shall consist of furnishing and installing a permanent aggregate 
edge treatment along the edge of shoulder or pavement as shown on the plans or as directed 
by the engineer. 
 
2.0  Construction Requirements.  Aggregate shall be simultaneously deposited and spread on 
the sub-grade and shall not be deposited on the pavement or shoulder and bladed into place.  
Aggregate material shall be shaped according to the typical section and compacted until there is 
no visible evidence of further consolidation. 
 
3.0  Material Requirements.  Material used for the aggregate edge treatment shall be Type 1, 
5, or 7 Aggregate in accordance with Sec 1007 or an allowable substitute approved by the 
engineer.  Bituminous cold millings meeting the gradation for Type 1, 5 or 7 Aggregate may be 
used in lieu of aggregate.  Limestone screenings or other material with excessive fines will not 
be allowed.  Material will be accepted based on certification in lieu of testing contingent upon 
satisfactory results being obtained in the field. 
 
4.0  Measurement by Weight. Measurement of the aggregate edge treatment material shall be 
per ton and in accordance with Sec 310.5.3. 
 
5.0  Basis of Payment.  The accepted quantities of aggregate edge treatment will be paid for at 
the contract unit price for 304-99.10, Permanent Aggregate Edge Treatment, per ton and will be 
full compensation for all labor, equipment and material to complete the described work. No fuel 
adjustment will be made for Permanent Aggregate Edge Treatment.  
 
 
K. DBE Prompt Payment Reporting JSP-24-05B 
 
1.0  Description.   
 
1.1  This provision will only apply to contracts that have a Disadvantaged Business Enterprise 
(DBE) goal greater than 0% and have at least one DBE subcontractor.   
 
1.2  MoDOT monitors the payments made by prime contractors and subcontractors to DBEs for 
compliance with DBE payment monitoring rules as outlined in 49 CFR 26.37.  To facilitate this 
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monitoring, MoDOT requires prime contractors to report their remitted payments to DBEs and 
subcontractors to report their remitted payments to lower-tier DBEs.   
 
1.3  Tracking of DBE payments are made through the Signet™ application (Signet).  Signet is a 
third-party service, supported by the vendor, for usage by the prime contractor and all 
subcontractors.  Signet is only a reporting tool; it does not process financial transactions.  
MoDOT does not provide direct technical support for Signet.  Information about Signet may be 
found at https://signet-help.zendesk.com/hc/en-us. 
 
1.4  Upon completion of the first pay estimate on the contract, Signet will automatically send an 
email to the prime contractor prompting registration.  The prime will be required to pay a one-
time, fixed fee of $1,000 for this contract directly to the Signet vendor.  Use of Signet to track 
DBE payments will be available for the life of the contract, regardless of the contract value, 
contract duration, number of subcontractors, or payments reported.  No additional fee will be 
charged to subcontractors that are required to report payments or DBEs that are required to 
verify payments through Signet.  The contractor may also, at no additional cost, report 
payments through Signet to subcontractors that are not DBEs.   
 
1.5  After each estimate, when contractor reporting of payments is complete, the subcontractor 
will receive an email notifying them of the payment and requesting verification of the reported 
payment.  A subcontractor that has not completed registration with Signet will be prompted to do 
so at this time.   
 
1.6  Users will be set up automatically based on information in MoDOT’s vendor list.  Additional 
users under each contractor may be added once registration has been completed within Signet.  
The current vendor list can be found at https://www.modot.org/bid-opening-info.   
 
1.7  For purposes of this requirement, payer is defined as the prime contractor or subcontractor 
that reports a payment in Signet to a vendor that is either a subcontractor, trucker, 
manufacturer, regular dealer, or broker.  Payee is defined as the vendor that receives 
notification of payment through Signet from the prime contractor or a higher-tier subcontractor.  
Payment is defined as issuing an Electronic Funds Transfer (EFT) or mailing a check to a 
payee.   
 
2.0 Requirements.  Payers must report remitted payment to DBEs within Signet, for work 
performed by the DBE subcontractor, DBE trucking, materials supplied from a DBE 
manufacturer, dealer, or broker, as well as a return of retainage (and/or other amounts 
withheld), within 15 calendar days.   
 
2.1  Prime contractors must report remitted payments to DBEs within 15 calendar days of each 
payment it receives from MoDOT.  Prime contractors must also report payments to non-DBE 
subcontractors if that subcontractor is making payment to a lower tier DBE subcontractor, 
trucker, manufacturer, regular dealer, or broker.   
 
2.2  The payer must report the following information within Signet: 
 

a. The name of the payee. 
b. The dollar amount of the payment to the payee. 
c. The date the payment was made. 
d. Any retainage or other amount withheld (if any) and the reason for the withholding (if 

other than retainage). 

https://signet-help.zendesk.com/hc/en-us
https://www.modot.org/bid-opening-info
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e. The DBE function performed for this payment (e.g., contracting, trucking, or 
supplying as a manufacturer, dealer, or broker). 

f. Other information required by Signet. 
 
The payer must report its return of retainage (and/or other amounts withheld) in separate, 
standalone payment entries (i.e., without being comingled with a payment for work performed or 
materials supplied).   
 
2.3  In the event that no work has been completed by a DBE during the estimate period, such 
that no payment is due to a DBE subcontractor, trucker, manufacturer, regular dealer, or broker, 
then the prime contractor will mark payment complete within Signet, and no other payments are 
required to be reported.   
 
2.4  Each subcontractor making a payment to a lower-tier DBE must report remitted payments 
within Signet, as detailed in Section 2.2, within 15 days of receipt of each payment from the 
prime contractor.   
 
2.5  DBE payees must verify in Signet each payment reported by a payer within 15 calendar 
days of the payment being reported by the payer.  This verification includes whether the 
payment was received, and if so, whether it was as expected.   
 
3.0  Basis of Payment.  A fixed cost of $1,000 will be paid on this contract for the required 
software to report payments to DBEs through Signet.  Regardless of the number of projects in a 
contract, a single payment will be made under item 108-10.00, SIGNET DBE REPORTING, per 
lump sum.  The engineer reserves the right to underrun this item for any reason.  Any additional 
costs for registration, software, usage, time, labor, or other costs will be considered incidental 
and no direct payment will be made.   
 
 
L. Guardrail Grading Requirements JSP-17-02B 
 
1.0 Description.  Guardrail installation and grading shall be in accordance with Missouri 
Standard Specifications for Highway Construction, Missouri Standard Plans for Highway 
Construction, and as described herein.    
 
2.0 Construction Requirements.  When guardrail and/or end treatment removal and 
replacement requires grading of the shoulder and/or slopes, Section 606.3.1(b), (c), and 
606.3.1.1 of the Missouri Standard Specifications shall be waived and the following shall apply:   
 
 a) Along roadways and shoulders, remove no more guardrail than can be reconstructed 

within seven (7) calendar days, including weekends and holidays. The seven day 
counting period shall start when the first piece of safety hardware is removed.   

 
 b)  The active work zone area that encompasses the guardrail and/or end treatment 

reconstruction, shall not exceed one (1) mile in length.  The contractor shall be required 
to provide and maintain approved channelizing devices adjacent to the reconstruction 
area.  

 
 c)  Only one-side of the roadway shall be worked on at the same time.  Divided facilities 

shall be limited to work on one-side of each direction at the same time. 
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 d) When the removal of any existing safety hardware device exposes non-breakaway 
obstacles, the reconstruction of the safety hardware device protecting the obstacle shall 
be replaced within 48 hours of removal or an approved temporary crashworthy device 
shall be provided, installed and maintained at the contractor’s expense until the non-
breakaway obstacle is permanently protected. The 48 hour counting period shall start 
when the first piece of safety hardware is removed. 

 
 e) Areas where guardrail and/or end treatments have been removed, but not yet 

replaced, shall be delineated in accordance with plans or as directed by the Engineer.   
 
  
3.0 Non-Compliance.  Non-compliance with this provision shall result in the immediate 
suspension of work in accordance with Sec 105.1.2.  No work, including but not limited to 
additional guardrail removal and grading, shall be allowed to proceed except for work necessary 
to restore guardrail installation.     
 
4.0 Basis of Payment.  No direct payment will be made for compliance with this provision.  
Guardrail items, grading, and temporary traffic control devices will be paid for as provided in the 
contract. 
 
 
M. Shaping Slopes Class III (Modified Material Requirements) NJSP-20-03B 
 
Delete Sec 215.1.3 and 215.1.3.1 and substitute the following: 
 
215.1.3  Shaping Slopes, Class III, shall consist of providing rock fill material and shaping 
slopes to construct additional shoulder width for the installation of guardrail and Type A 
crashworthy end terminals in accordance with Missouri Standard Plans for Highway 
Construction. The rock fill material used shall meet the requirements specified in Sec 215.1.3.1.  
The shoulder surface shall be finished smooth such that it is traversable and without significant 
voids or depressions. 
 
215.1.3.1  Material Requirements.  Rock fill material used for Shaping Slopes, Class III, shall 
consist of a durable crushed stone, shot rock or broken concrete, with a predominant size of 3 
inches and a maximum size of 6 inches. Acceptance by the engineer will be made by visual 
inspection. 
 
215.4  Basis of Payment.  The accepted quantity will be paid at the contract unit bid price for 
215-99.10 Misc. Shaping Slopes Class III – Modified Material Requirement, per 100F.  
 
 
N. Damage to Existing Pavement, Side Roads and Entrances 
 
1.0 Description. This work shall consist of repairing any damage to existing pavement, curb, 
ramps and/or shoulders caused by contractor operations. This shall include damage caused 
either directly or indirectly by contractor operations, including but not limited to, damage caused 
by the traffic during contractor operations. 
 
2.0 Construction Requirements. Any cracking, gouging, or other damage to the existing 
pavement, curb, ramps and/or shoulders, side roads, or entrances from general construction 
shall be repaired within twenty four (24) hours of the time of damage at the contractor’s 
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expense. Repair of the damaged pavement, shoulders, side roads, or entrances shall be as 
determined by the engineer. 
 
3.0 Method of Measurement. No measurement of damaged pavement, curb, ramps, or 
shoulder areas as described above shall be made. 
 
4.0 Basis of Payment. No payment will be made for repairs to existing pavement, curb, ramps 
and/or shoulders damaged by contractor operations 
 
 
O. Concrete Drain Flume 
 
1.0 Description.  This work shall consist of constructing the Concrete Drain Flumes at bridge 

ends matching existing geometrics and shall meet all requirements of Section 609.10.  
 
1.1  Concrete Drain Flumes shall be reinforced with #4 bars places at 6” spacing both ways.  
 
2.0  Basis of Payment.  Section 609.10.5 is supplemented by the following:  
 
2.1  All expenses incurred by the contractor by reason of their compliance with this provision 
shall be considered as completely covered by the contract unit price for Item No. 609-99.02, 
“Concrete Drain Flume”, per each. 
 
 
P. Bridge End Transitions  
 
1.0  At all bridge exceptions, the engineer will determine in the field the ending point of the 
transition. This point will not necessarily be at the bridge end, but will be located at a point which 
provides the smoothest transition and approach to the bridge.  Where bridges are to be 
resurfaced, the surfacing shall be from curb to curb.  
 
 
Q. Pavement Marking Log   
  
1.0  Description.  The contractor shall log the locations of existing pavement marking prior to 
any construction operations that may affect the existing pavement marking.  The log shall 
contain all existing pavement marking and shall include center stripes, no passing stripes, lane 
lines, turn arrows, hash bars, walks, and stop bars. The contractor shall provide a copy of the 
existing pavement marking log to the engineer.  The contractor shall place the new pavement 
marking at the same locations as the existing pavement marking, unless otherwise directed by 
the engineer or shown on the plans.  

2.0  Basis of Payment.  No direct payment will be made for logging of existing pavement 
marking. 
 
 
R. Traffic Counter Replacement Loops 
 
1.0 Description.  This work shall consist of installing Traffic Counter Loops as shown in the 

plans or directed by engineer and shall meet all requirements of Section 902.14.  
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2.0  Coordination.  Contractor shall coordinate work near the traffic loops on US 71 with 
MoDOT Central Office.   
    

Mr. Gary Jahnsen – Transportation Mgt. Sys. Administrator 
Telephone Number:  (573) 526-4398 
Email:  Gary.Jahnsen@modot.mo.gov  

 
3.0  Basis of Payment.  Section 902.26 is supplemented by the following:  
  
3.1  All expenses incurred by the contractor by reason of their compliance with this provision 
shall be considered as completely covered by the contract unit price for Item No. 609-99.02, 
“Traffic Counter Replacement Loops”, per each. 
 
 
S. Supplemental Revisions JSP-18-01JJ 
 

• Compliance with 2 CFR 200.216 – Prohibition on Certain Telecommunications and Video 
Surveillance Services or Equipment. 

 
The Missouri Highways and Transportation Commission shall not enter into a contract (or 
extend or renew a contract) using federal funds to procure or obtain equipment, services, or 
systems that uses covered telecommunications equipment or services as substantial or as 
critical technology as part of any system where the video surveillance and telecommunications 
equipment was produced by Huawei Technologies Company, ZTE Corporation, Hytera 
Communications Corporation, Hangzhou Hikvision Digital Technology Company, or Dahua 
Technology Company (or any subsidiary or affiliate of such entities). 
 
 

• Stormwater Compliance Requirements 
 
1.0  Description.  This provision requires the contractor to provide a Water Pollution Control 
Manager (WPCM) for any project that includes land disturbance on the project site and the total 
area of land disturbance, both on the project site, and all Off-site support areas, is one (1) acre 
or more.  Regardless of the area of Off-site disturbance, if no land disturbance occurs on the 
project site, these provisions do not apply.  When a WPCM is required, all sections within this 
provision shall be applicable, including assessment of specified Liquidated Damages for failure 
to correct Stormwater Deficiencies, as specified herein.  This provision is in addition to any other 
stormwater, environmental, and land disturbance requirements specified elsewhere in the 
contract. 
 
1.1  Definitions.  The project site is defined as all areas designated on the plans, including 
temporary and permanent easements.  The project site is equivalent to the “permitted site”, as 
defined in MoDOT’s State Operating Permit.  An Off-site area is defined as any location off the 
project site the contractor utilizes for a dedicated project support function, such as, but not 
limited to, staging area, plant site, borrow area, or waste area. 
 
1.2  Reporting of Off-Site Land Disturbance.  If the project includes any planned land 
disturbance on the project site, prior to the start of work, the contractor shall submit a written 
report to the engineer that discloses all Off-site support areas where land disturbance is 
planned, the total acreage of anticipated land disturbance on those sites, and the land 
disturbance permit number(s).  Upon request by the engineer, the contractor shall submit a copy 

mailto:Gary.Jahnsen@modot.mo.gov
https://www.ecfr.gov/cgi-bin/text-idx?SID=184e56a2d363d6eae0d991766144999b&mc=true&node=se2.1.200_1216&rgn=div8
https://www.ecfr.gov/cgi-bin/text-idx?SID=184e56a2d363d6eae0d991766144999b&mc=true&node=se2.1.200_1216&rgn=div8
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of its land disturbance permit(s) for Off-site locations.  Based on the total acreage of land 
disturbance, both on and Off-site, the engineer shall determine if these Stormwater Compliance 
Requirements shall apply.  The Contractor shall immediately report any changes to the planned 
area of Off-site land disturbance.  The Contractor is responsible for obtaining its own separate 
land disturbance permit for Off-site areas. 
 
2.0  Water Pollution Control Manager (WPCM).  The Contractor shall designate a competent 
person to serve as the Water Pollution Control Manager (WPCM) for projects meeting the 
description in Section 1.0.  The Contractor shall ensure the WPCM completes all duties listed in 
Section 2.1. 
 
2.1  Duties of the WPCM: 
 

(a) Be familiar with the stormwater requirements including the current MoDOT State 
Operating Permit for construction stormwater discharges/land disturbance activities; 
MoDOT’s statewide Stormwater Pollution Prevention Plan (SWPPP); the Corps of 
Engineers Section 404 Permit, when applicable; the project specific SWPPP, the 
Project’s Erosion & Sediment Control Plan; all applicable special provisions, 
specifications, and standard drawings; and this provision;  

 
(b) Successfully complete the MoDOT Stormwater Training Course within the last 4 years.  

The MoDOT Stormwater Training is a free online course available at MoDOT.org;  
 
(c) Attend the Pre-Activity Meeting for Grading and Land Disturbance and all subsequent 

Weekly Meetings in which grading activities are discussed; 
 
(d) Oversee and ensure all work is performed in accordance with the Project-specific 

SWPPP and all updates thereto, or as designated by the engineer; 
 
(e) Review the project site for compliance with the Project SWPPP, as needed, from the 

start of any grading operations until final stabilization is achieved, and take necessary 
actions to correct any known deficiencies to prevent pollution of the waters of the state 
or adjacent property owners prior to the engineer’s weekly inspections; 

 
(f) Review and acknowledge receipt of each MoDOT Inspection Report (Land Disturbance 

Inspection Record) for the Project within forty eight (48) hours of receiving the report and 
ensure that all Stormwater Deficiencies noted on the report are corrected as soon as 
possible, but no later than stated in Section 5.0. 

 
3.0  Pre-Activity Meeting for Grading/Land Disturbance and Required Hold Point.  A Pre-
Activity meeting for grading/land disturbance shall be held prior to the start of any land 
disturbance operations.  No land disturbance operations shall commence prior to the Pre-
Activity meeting except work necessary to install perimeter controls and entrances.  Discussion 
items at the pre-activity meeting shall include a review of the Project SWPPP, the planned order 
of grading operations, proposed areas of initial disturbance, identification of all necessary BMPs 
that shall be installed prior to commencement of grading operations, and any issues relating to 
compliance with the Stormwater requirements that could arise in the course of construction 
activity at the project. 
 
3.1  Hold Point.  Following the pre-activity meeting for grading/land disturbance and 
subsequent installation of the initial BMPs identified at the pre-activity meeting, a Hold Point 
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shall occur prior to the start of any land disturbance operations to allow the engineer and WPCM 
the time needed to perform an on-site review of the installation of the BMPs to ensure 
compliance with the SWPPP is met.  Land disturbance operations shall not begin until 
authorization is given by the engineer.  
 
4.0  Inspection Reports.  Weekly and post run-off inspections will be performed by the 
engineer and each Inspection Report (Land Disturbance Inspection Record) will be entered into 
a web-based Stormwater Compliance database.  The WPCM will be granted access to this 
database and shall promptly review all reports, including any noted deficiencies, and shall 
acknowledge receipt of the report as required in Section 2.1 (f.). 
 
5.0  Stormwater Deficiency Corrections.  All stormwater deficiencies identified in the 
Inspection Report shall be corrected by the contractor within 7 days of the inspection date or 
any extended period granted by the engineer when weather or field conditions prohibit the 
corrective work.  If the contractor does not initiate corrective measures within 5 calendar days of 
the inspection date or any extended period granted by the engineer, all work shall cease on the 
project except for work to correct these deficiencies, unless otherwise allowed by the engineer.  
All impact costs related to this halting of work, including, but not limited to stand-by time for 
equipment, shall be borne by the Contractor.  Work shall not resume until the engineer 
approves the corrective work. 
 
5.1  Liquidated Damages.  If the Contractor fails to complete the correction of all Stormwater 
Deficiencies listed on the MoDOT Inspection Report within the specified time limit, the 
Commission will be damaged in various ways, including but not limited to, potential liability, 
required mitigation, environmental clean-up, fines, and penalties.  These damages are not 
reasonably capable of being computed or quantified.  Therefore, the contractor will be charged 
with liquidated damages specified in the amount of $2,000 per day for failure to correct one or 
more of the Stormwater Deficiencies listed on the Inspection Report within the specified time 
limit.  In addition to the stipulated damages, the stoppage of work shall remain in effect until all 
corrections are complete. 
 
6.0  Basis of Payment.  No direct payment will be made for compliance with this provision. 
 
 

• Delete Sec 106.9 in its entirety and substitute the following: 
 
106.9 Buy America Requirements. 
Buy America Requirements are waived if the total amount of Federal financial assistance 
applied to the project, through awards or subawards, is below $500,000.   
 
106.9.1  Buy America Requirements for Iron and Steel. 
On all federal-aid projects, the contractor’s attention is directed to Title 23 CFR 635.410 Buy 
America Requirements.  Where steel or iron products are to be permanently incorporated into 
the contract work, steel and iron material shall be manufactured, from the initial melting stage 
through the application of coatings, in the USA except for “minimal use” as described herein.  
Furthermore, any coating process of the steel or iron shall be performed in the USA.  Under a 
general waiver from FHWA the use of pig iron and processed, pelletized, and reduced iron ore 
manufactured outside of the USA will be permitted in the domestic manufacturing process for 
steel or iron material.  
 
106.9.1.1  Buy America Requirements for Iron and Steel for Manufactured items. 
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A manufactured item will be considered iron and steel if it is “predominantly” iron or steel.  
Predominantly iron or steel means that the cost of iron or steel content of a product is more than 
50 percent of the total cost of all its components. 
 
106.9.2  Any sources other than the USA as defined will be considered foreign. The required 
domestic manufacturing process shall include formation of ingots and any subsequent process.  
Coatings shall include any surface finish that protects or adds value to the product. 
 
106.9.3  “Minimal use” of foreign steel, iron or coating processes will be permitted, provided the 
cost of such products does not exceed 1/10 of one percent (0.1 percent) of the total contract 
cost or $2,500.00, whichever is greater.  If foreign steel, iron, or coating processes are used, 
invoices to document the cost of the foreign portion, as delivered to the project, shall be 
provided and the engineer’s written approval obtained prior to placing the material in any work. 
 
106.9.4  Buy America requirements include a step certification for all fabrication processes of all 
steel or iron materials that are accepted per Sec 1000.  The AASHTO Product Evaluation and 
Audit Solutions compliance program verifies that all steel and iron products fabrication 
processes conform to 23 CFR 635.410 Buy America Requirements and is an acceptable 
standard per 23 CFR 635.410(d).  AASHTO Product Evaluation and Audit Solutions compliant 
suppliers will not be required to submit step certification documentation with the shipment for 
some selected steel and iron materials.  The AASHTO Product Evaluation and Audit Solutions 
compliant supplier shall maintain the step certification documentation on file and shall provide 
this documentation to the engineer upon request. 
 
106.9.4.1  Items designated as Category 1 will consist of steel girders, piling, and reinforcing 
steel installed on site.  Category 1 items require supporting documentation prior to incorporation 
into the project showing all steps of manufacturing, including coating, as being completed in the 
United States and in accordance with CFR Title 23 Section 635.410 Buy America 
Requirements.  This includes the Mill Test Report from the original producing steel mill and 
certifications documenting the manufacturing process for all subsequent fabrication, including 
coatings. The certification shall include language that certifies the following.  That all steel and 
iron materials permanently incorporated in this project was procured and processed 
domestically and all manufacturing processes, including coating, as being completed in the 
United States and in accordance with CFR Title 23 Section 635.410. 
 
106.9.4.2  Items designated as Category 2 will include all other steel or iron products not in 
Category 1 and permanently incorporated in the project.  Category 2 items shall consist of, but 
not be limited to items such as fencing, guardrail, signing, lighting and signal supports.  The 
prime contractor is required to submit a material of origin form certification prior to incorporation 
into the project from the fabricator for each item that the product is domestic.  The Certificate of 
Materials Origin form (link to certificate form) from the fabricator must show all steps of 
manufacturing, including coating, as being completed in the United States and in accordance 
with CFR Title 23 Section 635.410 Buy America Requirements and be signed by a fabricator 
representative.  The engineer reserves the right to request additional information and 
documentation to verify that all Buy America requirements have been satisfied.  These 
documents shall be submitted upon request by the engineer and retained for a period of 3 years 
after the last reimbursement of the material.  
 
106.9.4.3  Any minor miscellaneous steel or iron items that are not included in the materials 
specifications shall be certified by the prime contractor as being procured domestically.  
Examples of these items would be bolts for sign posts, anchorage inserts, etc.  The certification 

https://epg.modot.org/forms/CM/CERTIFICATE_OF_MATERIALS_ORIGIN.pdf
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shall read “I certify that all steel and iron materials permanently incorporated in this project 
during all manufacturing processes, including coating, as being completed in the United States 
and in accordance with CFR Title 23 Section 635.410 Buy America Requirements procured and 
processed domestically in accordance with CFR Title 23 Section 635.410 Buy America 
Requirements.  Any foreign steel used was submitted and accepted under minor usage”.  The 
certification shall be signed by an authorized representative of the prime contractor. 
 
106.9.5  When permitted in the contract, alternate bids may be submitted for foreign steel and 
iron products.  The award of the contract when alternate bids are permitted will be based on the 
lowest total bid of the contract based on furnishing domestic steel or iron products or 125 
percent of the lowest total bid based on furnishing foreign steel or iron products.  If foreign steel 
or iron products are awarded in the contract, domestic steel or iron products may be used; 
however, payment will be at the contract unit price for foreign steel or iron products. 
 
106.9.6  Buy America Requirements for Construction Materials other than iron and steel 
materials.  Construction materials means articles, materials, or supplies that consist of only one 
of the items listed.  Minor additions of articles, materials, supplies, or binding agents to a 
construction material do not change the categorization of the construction material.  Upon 
request by the engineer, the contractor shall submit a domestic certification for all construction 
materials listed that are incorporated into the project. 
 

(a) Non-ferrous metals 

(b) Plastic and Polymer-based products (including polyvinylchloride, composite building 

materials, and polymers used in fiber optic cables) 

(c) Glass (including optic glass) 

(d) Fiber optic cable (including drop cable) 

(e) Optical fiber 

(f) Lumber 

(g) Engineered wood 

(h) Drywall 

 
106.9.6.1  Minimal Use allowance for Construction Materials other than iron or steel. 
“The total value of the non-compliant products is no more than the lesser of $1,000,000 or 5% of 
total applicable costs for the project.”  The contractor shall submit to the engineer any non-
domestic materials and their total material cost to the engineer.  The contractor and the 
engineer will both track these totals to assure that the minimal usage allowance is not 
exceeded. 
 
106.9.7  Buy America Requirements for Manufactured Products. 
Manufactured products means: 

(a) Articles, materials, or supplies that have been: 

(i) Processed into a specific form and shape; or 
(ii) Combined with other articles, materials, or supplies to create a product with different 

properties than the individual articles, materials, or supplies. 

(b) If an item is classified as an iron or steel product, a construction material, or a section 
70917(c) material under § 184.4(e) and the definitions set forth in this section, then it is 
not a manufactured product.  However, an article, material, or supply classified as a 
manufactured product under § 184.4(e) and paragraph (1) of this definition may include 
components that are construction materials, iron or steel products, or section 70917(c) 
materials. 
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106.9.7.1  Manufactured products are exempt from Buy America requirements.  To qualify as a 
manufactured product, items that consist of two or more of the listed construction materials that 
have been combined together through a manufacturing process, and items that include at least 
one of the listed materials combined with a material that is not listed through a manufacturing 
process, should be treated as manufactured products, rather than as construction materials.  
 
106.9.7.2  Manufactured items are covered under a general waiver to exclude them from Buy 
America Requirements.  To qualify for the exemption the components must comprise of 55% of 
the value of materials in the item.  The final assembly must also be performed domestically. 
 
 

• Third-Party Test Waiver for Concrete Aggregate 
 
1.0  Description.  Third party tests may be allowed for determining the durability factor for 
concrete pavement and concrete masonry aggregate. 
 
2.0  Material.  All aggregate for concrete shall be in accordance with Sec 1005. 
 
2.1  MoDOT personnel shall be present at the time of sampling at the quarry.  The aggregate 
sample shall be placed in an approved tamper-evident container (provided by the quarry) for 
shipment to the third-party testing facility. 
 
2.2  AASHTO T 161 Method B Resistance of Concrete to Rapid Freezing and Thawing, shall be 
used to determine the aggregate durability factor.  All concrete beams for testing shall be 3-inch 
wide by 4-inch deep by 16-inch long or 3.5-inch wide by 4.5-inch deep by 16-inch long.  All 
beams for testing shall receive a 35-day wet cure fully immersed in saturated lime water prior to 
initiating the testing process. 
 
2.3  Concrete test beams shall be made using a MoDOT approved concrete pavement mix 
design. 
 
3.0  Testing Facility Requirements.  All third-party test facilities shall meet the requirements 
outlined in this provision. 
 
3.1  The testing facility shall be AASHTO accredited. 
 
3.1.1  For tests ran after January 1, 2025, accreditation documentation shall be on file with the 
Construction and Materials Division prior to any tests being performed. 
 
3.1.2  Construction and Materials Division may consider tests completed prior to January 1, 
2025, to be acceptable if all sections of this provision are met, with the exception of 3.1.1.  
Accreditation documentation shall be provided with the test results for tests completed prior to 
January 1, 2025.  No tests completed prior to September 1, 2024, will be accepted. 
 
3.2  The testing facility shall provide their testing process, list of equipment, equipment 
calibration documentation, and testing certifications or qualifications of technicians performing 
the AASHTO T 161 Procedure B tests.  The testing facility shall provide details on their freezing 
and thawing apparatus including the time and temperature profile of their freeze-thaw chamber.  
The profile shall include the temperature set points throughout the entirety of the freeze-thaw 
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cycle.  The profile shall show the cycle time at which the apparatus drains/fills with water and 
the cycle time at which the apparatus begins cooling the specimens. 
 
3.3  Results, no more than five years old, from the third-party test facility shall compare within 
±2.0 percent of an independent test from another AASHTO accredited test facility or with 
MoDOT test records, in order to be approved for use (e.g. test facility results in a durability 
factor of 79, MoDOT’s recent durability test factor is 81; this compared within +2 percent).  The 
independent testing facility shall be in accordance with this provision.  The comparison test can 
be from a different sample of the same ledge combination. 
 
3.4  When there is a dispute between the third party durability test results and MoDOT durability 
test results, the MoDOT durability test result shall govern. 
 
3.5  Test results shall be submitted to MoDOT’s Construction and Materials division 
electronically for final approval.  Test results shall include raw data for all measurements of 
relative dynamic modulus of elasticity and percent length change for each individual concrete 
specimen.  Raw data shall include initial measurements made at zero cycles and every 
subsequent measurement of concrete specimens.  Raw data shall include the cycle count and 
date each measurement was taken.  Test results shall also include properties of the concrete 
mixture as required by AASHTO T 161.  This shall include the gradation of the coarse 
aggregate sample.  If AASHTO T 152 is used to measure fresh air content, then the aggregate 
correction factor for the mix determined in accordance with AASHTO T 152 shall also be 
included. 
 
4.0  Method of Measurement.  There is no method of measurement for this provision.  The 
testing requirements and number of specimens shall be in accordance with AASHTO T 161 
Procedure B. 
 
5.0  Basis of Payment.  No direct payment will be made to the contractor or quarry to recover 
the cost of aggregate samples, sample shipments, testing equipment, labor to prepare samples 
or test samples, or developing the durability report. 
 
 

• Delete paragraph 15.0 of the General Provision Disadvantaged Business 
Enterprise (DBE) Program Requirements and substitute the following: 

 
15.0  Bidder’s List Quote Summary.  MoDOT is a recipient of federal funds and is required by 
49 CFR 26.11 to provide data about its DBE program.  All bidders who seek to work on federally 
assisted contracts must submit data about all DBE and non-DBEs in accordance with Sec 
102.7.9.  MoDOT will not compare the submitted Bidder’s List Quote Summary to any other 
documents or submittals, pre or post award.  All information will be used by MoDOT in 
accordance with 49 CFR 26.11 for reporting to USDOT and to aid in overall DBE goal setting. 
 
 

• Add Sec 102.7.9 to include the following: 
 
102.7.9 Bidder’s List Quote Summary.  Each bidder shall submit with each bid a 
summary of all subcontractors, material suppliers, and service providers (e.g. hauling) 
considered on federally funded projects pursuant to 49 CFR 26.11.  The bidder will provide 
the firm’s name, the corresponding North American Industry Classification System (NAICS) 
code(s) the firm(s) were considered for, and whether or not they were used in the bid.  The 
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information submitted should be the most complete information available at the time of bid.  
The information shall be disclosed on the Bidder’s List Quote Summary form provided in 
the bidding documents and submitted in accordance with Sec 102.10.  Failure to disclose 
this information may result in a bid being declared irregular. 
 
 




