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JOB
SPECIAL PROVISION

A. General - Federal JSP-09-02L

1.0 Description. The Federal Government is participating in the cost of construction of this
project. All applicable Federal laws, and the regulations made pursuant to such laws, shall be
observed by the contractor, and the work will be subject to the inspection of the appropriate
Federal Agency in the same manner as provided in Sec 105.10 of the Missouri Standard
Specifications for Highway Construction with all revisions applicable to this bid and contract.

1.1 This contract requires payment of the prevailing hourly rate of wages for each craft or type of
work required to execute the contract as determined by the Missouri Department of Labor and
Industrial Relations and requires adherence to a schedule of minimum wages as determined by
the United States Department of Labor. For work performed anywhere on this project, the
contractor and the contractor’s subcontractors shall pay the higher of these two applicable wage
rates. State Wage Rates, Information on the Required Federal Aid Provisions, and the current
Federal Wage Rates are available on the Missouri Department of Transportation web page at
www.modot.org under "Doing Business with MoDOT”, “Contractor Resources". Effective Wage
Rates will be posted 10 days prior to the applicable bid opening. These supplemental bidding
documents have important legal consequences. It shall be conclusively presumed that they are
in the bidder's possession, and they have been reviewed and used by the bidder in the preparation
of any bid submitted on this project.

1.2 The following documents are available on the Missouri Department of Transportation web
page at www.modot.org under "Doing Business with MoDOT"; “Standards and Specifications”.
The effective version shall be determined by the letting date of the project.

General Provisions & Supplemental Specifications

Supplemental Plans to July 2025 Missouri Standard Plans
For Highway Construction

These supplemental bidding documents contain all current revisions to the published versions
and have important legal consequences. It shall be conclusively presumed that they are in the
bidder's possession, and they have been reviewed and used by the bidder in the preparation of
any bid submitted on this project.

B. Contract Liguidated Damages JSP-13-01D

1.0 Description. Liquidated Damages for failure or delay in completing the work on time for this
contract shall be in accordance with Sec 108.8. The liquidated damages include separate
amounts for road user costs and contract administrative costs incurred by the Commission.

2.0 Period of Performance. Prosecution of work is expected to begin on the date specified
below in accordance with Sec 108.2. Regardless of when the work is begun on this contract, all
work on all projects shall be completed on or before the date specified below. Completion by this
date shall be in accordance with the requirements of Sec 108.7.1.
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Notice to Proceed: April 6, 2026
Contract Completion Date: July 31, 2028

2.1 Calendar Days and Completion Dates. Completion of the project is required as specified
herein. The count of calendar days will begin on the date the contractor starts any construction
operations on the project.

Project Calendar Days Daily Road User Cost
J4P3268F 848 $5,400

3.0 Liquidated Damages for Contract Administrative Costs. Should the contractor fail to
complete the work on or before the contract completion date specified in Section 2.0, or within
the number of calendar days specified in Section 2.1, whichever occurs first, the contractor will
be charged contract administrative liquidated damages in accordance with Sec 108.8 in the
amount of $1,500 per calendar day for each calendar day, or partial day thereof, that the work is
not fully completed. For projects in combination, these damages will be charged in full for failure
to complete one or more projects within the above specified contract completion date or calendar
days.

4.0 Liquidated Damages for Road User Costs. Should the contractor fail to complete the work
on or before the contract completion date specified in Section 2.0, or within the number of calendar
days specified in Section 2.1, whichever occurs first, the contractor will be charged road user
costs in accordance with Sec 108.8 in the amount specified in Section 2.1 for each calendar day,
or partial day thereof, that the work is not fully completed. These damages are in addition to the
contract administrative damages and any other damages as specified elsewhere in this contract.

C. Work Zone Traffic Management JSP-02-06N

1.0 Description. Work zone traffic management shall be in accordance with applicable portions
of Division 100 and Division 600 of the Standard Specifications, and specifically as follows.

1.1 Maintaining Work Zones and Work Zone Reviews. The Work Zone Specialist (WZS) shall
maintain work zones in accordance with Sec 616.3.3 and as further stated herein. The WZS shall
coordinate and implement any changes approved by the engineer. The WZS shall ensure all
traffic control devices are maintained in accordance with Sec 616, the work zone is operated
within the hours specified by the engineer, and will not deviate from the specified hours without
prior approval of the engineer. The WZS is responsible to manage work zone delay in accordance
with these project provisions. When requested by the engineer, the WZS shall submit a weekly
report that includes a review of work zone operations for the week. The report shall identify any
problems encountered and corrective actions taken. Work zones are subject to unannounced
inspections by the engineer and other departmental staff to corroborate the validity of the WZS’s
review and may require immediate corrective measures and/or additional work zone monitoring.

1.2 Work Zone Deficiencies. Failure to make corrections on time may result in the engineer
suspending work. The suspension will be non-excusable and non-compensable regardless if
road user costs are being charged for closures.

2.0 Traffic Management Schedule.
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2.1 Traffic management schedules shall be submitted to the engineer for review prior to the start
of work and prior to any revisions to the traffic management schedule. The traffic management
schedule shall include the proposed traffic control measures, the hours traffic control will be in
place, and work hours.

2.2 The traffic management schedule shall conform to the limitations specified in Sec 616
regarding lane closures, traffic shifts, road closures and other width, height and weight
restrictions.

2.3 The engineer shall be notified as soon as practical of any postponement due to weather,
material or other circumstances.

2.4 In order to ensure minimal traffic interference, the contractor shall schedule lane closures for
the absolute minimum amount of time required to complete the work. Lanes shall not be closed
until material is available for continuous construction and the contractor is prepared to diligently
pursue the work until the closed lane is opened to traffic.

2.5 Traffic Congestion. The contractor shall, upon approval of the engineer, take proactive
measures to reduce traffic congestion in the work zone. The contractor shall immediately
implement appropriate mitigation strategies whenever traffic congestion reaches an excess of 15
minutes to prevent congestion from escalating beyond this delay threshold. If disruption of the
traffic flow occurs and traffic is backed up in queues equal to or greater than the delay time
threshold listed above, then the contractor shall immediately review the construction operations
which contributed directly to disruption of the traffic flow and make adjustments to the operations
to prevent the queues from reoccurring. Traffic delays may be monitored by physical presence
on site or by utilizing real-time travel data through the work zone that generate text and/or email
notifications where available. The engineer monitoring the work zone may also notify the
contractor of delays that require prompt mitigation. The contractor may work with the engineer to
determine what other alternative solutions or time periods would be acceptable. When a Work
Zone Analysis Spreadsheet is provided, the contractor will find it in the electronic deliverables on
MoDOT’s Online Plans Room. The contractor may refer to the Work Zone Analysis Spreadsheet
for detailed information on traffic delays.

2.5.1 Traffic Safety.

2.5.1.1 Recurring Congestion. Where traffic queues routinely extend to within 1000 feet of the
ROAD WORK AHEAD, or similar, sign on a divided highway or to within 500 feet of the ROAD
WORK AHEAD, or similar, sign on an undivided highway, the contractor shall extend the advance
warning area, as approved by the engineer.

2.5.1.2 Non-Recurring Congestion. When traffic queues extend to within 1000 feet of the ROAD
WORK AHEAD, or similar, sign on a divided highway or to within 500 feet of the ROAD WORK
AHEAD, or similar, sign on an undivided highway infrequently, the contractor shall deploy a
means of providing advance warning of the traffic congestion, as approved by the engineer. The
warning location shall be no less than 1000 feet and no more than 0.5 mile in advance of the end
of the traffic queue on divided highways and no less than 500 feet and no more than 0.5 mile in
advance of the end of the traffic queue on undivided highways.

2.6 Transportation Management Plan. The contractor Work Zone Specialist (WZS) shall
review the Transportation Management Plan (TMP), found as an electronic deliverable on
MoDOT’s Online Plans Room and discuss the TMP with the engineer during the preconstruction
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conference. Throughout the construction project, the WZS is responsible for updating any
changes or modifications to the TMP and getting those changes approved by the engineer a
minimum of two weeks in advance of implementation. The WZS shall participate in the post
construction conference and provide recommendations on how future TMPs can be improved.

2.7 Traffic Management Center (TMC) Coordination. The Work Zone Specialist (WZS) or their
designee shall contact by phone the MoDOT Traffic Management Center (KC Scout TMC at #816-
347-2250 or Gateway Guide TMC at #314-275-1513) within five minutes of a lane or ramp closure
beginning and within five minutes of a lane or ramp closure being removed. The WZS shall make
this phone call 24 hours a day, 365 days of the year since the MoDOT Traffic Management
Centers are always staffed.

3.0 Work Hour Restrictions.

3.1 Except for emergency work, as determined by the engineer, and long term lane closures
required by project phasing, all lanes shall be scheduled to be open to traffic during the five major
holiday periods shown below, from 12:00 noon on the last working day preceding the holiday until
6:00 a.m. on the first working day subsequent to the holiday unless otherwise approved by the
engineer.

Memorial Day
Labor Day
Thanksgiving
Christmas

New Year’'s Day

3.1.1 Independence Day. The lane restrictions specified in Section 3.1 shall also apply to
Independence Day, except that the restricted periods shall be as follows:

When The Holiday

Independence | is Observed | Halt Lane Closures | Allow Lane Closures to

Day falls on: on: beginning at: resume at:
Sunday Monday Noon on Friday 6:00 a.m. on Tuesday
Monday Monday Noon on Friday 6:00 a.m. on Tuesday
Tuesday Tuesday Noon on Monday 6:00 a.m. on Wednesday
Wednesday Wednesday | Noon on Tuesday 6:00 a.m. on Thursday
Thursday Thursday Noon on Wednesday | 6:00 a.m. on Friday
Friday Friday Noon on Thursday 6:00 a.m. on Monday
Saturday Friday Noon on Thursday 6:00 a.m. on Monday

3.1.2 The contractor’s working hours will be restricted for the Special Events as shown below.
All lanes shall be scheduled to be open to traffic during these Special Events.

2026 World Cup
Tuesday, June 16, 2026
Saturday, June 20, 2026
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Thursday, June 25, 2026
Saturday, June 27, 2026
Friday, July 3, 2026
Saturday, July 11, 2026

3.2 The contractor shall not perform any construction operation on the roadway, roadbed or active
lanes, including the hauling of material within the project limits, during restricted periods, holiday
periods or other special events specified in the contract documents.

3.3 The contractor shall be aware that traffic volume data indicates construction operations on
the roadbed between the following hours will likely result in traffic queues greater than 15 minutes.
Based on this, the contractor’'s operations will be restricted accordingly unless it can be
successfully demonstrated the operations can be performed without a 15-minute queue in traffic.
It shall be the responsibility of the engineer to determine if the above work hours may be modified.
Working hours for evenings, weekends and holidays will be determined by the engineer. The
contractor may not work during the following listed hours:

Route 78 Eastbound:
Weekdays (Monday — Wednesday): No Work Hour Restrictions
Weekdays (Thursday — Friday): 2:00 p.m. —5:00 p.m.
Weekends: No Work Hour Restrictions

Route 78 Westbound:
Weekdays (Monday — Friday): No Work Hour Restrictions
Weekends: No Work Hour Restrictions

3.5 The contractor shall not alter the start time, ending time, or a reduction in the number of
through lanes of traffic or ramp closures without advance notification and approval by the
engineer. The only work zone operation approved to begin 30 minutes prior to a reduction in
through traffic lanes or ramp closures is the installation of traffic control signs. Should lane
closures be placed or remain in place, prior to the approved starting time or after the approved
ending time, the Commission, the traveling public, and state and local police and governmental
authorities will be damaged in various ways, including but not limited to, increased construction
administration cost, potential liability, traffic and traffic flow regulation cost, traffic congestion and
motorist delays, with a resulting cost to the traveling public. These damages are not easily
computed or quantified. Therefore, the contractor will be charged with liquidated damages
specified in the amount of $1,000 per 15 minute increment for each 15 minutes that the
temporary lane closures are in place and not open to traffic in excess of the limitation as specified
elsewhere in this special provision. It shall be the responsibility of the engineer to determine the
quantity of unapproved closure time.

3.5.1 The said liquidated damages specified will be assessed regardless if it would otherwise be
charged as liquidated damages under the Missouri Standard Specification for Highway
Construction, as amended elsewhere in this contract.

4.0 Detours and Lane Closures.

4.1 When a changeable message sign (CMS) is provided, the contractor shall use the CMS to
notify motorists of future traffic disruption and possible traffic delays one week before traffic is
shifted to a detour or prior to lane closures. The CMS shall be installed at a location as approved
or directed by the engineer. If a CMS with Communication Interface is required, then the CMS
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shall be capable of communication prior to installation on right of way. All messages planned for
use in the work zone shall be approved and authorized by the engineer or its designee prior to
deployment. When permanent dynamic message signs (DMS) owned and operated by MoDOT
are located near the project, they may also be used to provide warning and information for the
work zone. Permanent DMS shall be operated by the TMC, and any messages planned for use
on DMS shall be approved and authorized by the TMC at least 72 hours in advance of the work.

5.0 Basis of Payment. No direct payment will be made to the contractor to recover the cost of
equipment, labor, materials, or time required to fulfill the above provisions, unless specified
elsewhere in the contract document. All authorized changes in the traffic control plan shall be
provided for as specified in Sec 616.

D. Emergency Provisions and Incident Management JSP-890-11A

1.0 The contractor shall have communication equipment on the construction site or immediate
access to other communication systems to request assistance from law enforcement or other
emergency agencies for incident management. In case of traffic accidents or the need for law
enforcement to direct or restore traffic flow through the job site, the contractor shall notify law
enforcement or other emergency agencies immediately as needed. The area engineer's office
shall also be notified when the contractor requests emergency assistance.

2.0 In addition to the 911 emergency telephone number for ambulance, fire or law enforcement
services, the following agencies may also be notified for accident or emergency situation within
the project limits.

Missouri Highway Patrol 1 (800) 525-5555
City of Independence
Fire: (816) 325-7123
Police: 816.325.7300

2.1 This list is not all inclusive. Notification of the need for wrecker or tow truck services will
remain the responsibility of the appropriate law enforcement agency.

2.2 The contractor shall notify law enforcement and emergency agencies before the start of
construction to request their cooperation and to provide coordination of services when
emergencies arise during the construction at the project site. When the contractor completes this
notification with law enforcement and emergency agencies, a report shall be furnished to the
engineer on the status of incident management.

3.0 No direct pay will be made to the contractor to recover the cost of the communication
equipment, labor, materials or time required to fulfill the above provisions.

E. Project Contact for Contractor/Bidder Questions JSP-96-05A

1.0 All questions concerning this project during the bidding process shall be forwarded to the
project contact listed below.
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Christopher West, PE, Project Contact
MoDOT — Kansas City District

600 NE Colbern Road

Lee’s Summit, MO 64086

Telephone Number: 816-607-2211
Email: christopher.west@modot.mo.gov

1.1 All questions concerning the bid document preparation can be directed to the Central Office
— Design as listed below.

Telephone Number: (573) 751-2876
Email: BCS@modot.mo.gov

F. Winter Months Requirements JSP-15-07A

1.0 Description. This project contains work which spans the winter months.

2.0 Work to be Completed. When the contractor ceases operations for the winter months, all
sidewalks, entrances, and all other construction activities shall be completed through each town
where work has been started prior to the winter shut down period. Seed growth need not be
established within newly graded areas adjacent to sidewalks/entrances as long as protective
erosion control blanket has been installed over all seeded areas prior to the winter shut down.

3.0 Winter Related Maintenance Activities. Liquidated damages will be assessed where
construction is incomplete until such a time as all work has been finished, excluding seed growth.

4.0 Basis of Payment. There will be no direct pay for compliance with this provision

G. Utilities JSP-93-26F

1.0 For informational purposes only, the following is a list of names, addresses, and telephone
numbers of the known utility companies in the area of the construction work for this improvement:



Job No.: J4P3268F
Route: 78
County: Jackson

Utility Name Known Type
Required

Adjustment

City of Independence Water
816-325-7700

17221 E 23rd St. S
Independence, MO 64057
City of Independence Electric
816-325-7500

17221 E 23rd St. S
Independence, MO 64057
Spire Missouri, Inc. Gas
800-582-1234

1117 S Pleasant St,
Independence, MO 64050

1.1 The existence and approximate location of utility facilities known to exist, as shown on the
plans, are based upon the best information available to the Commission at this time. This
information is provided by the Commission "as-is" and the Commission expressly disclaims any
representation or warranty as to the completeness, accuracy, or suitability of the information for
any use. Reliance upon this information is done at the risk and peril of the user, and the
Commission shall not be liable for any damages that may arise from any error in the information.
It is, therefore, the responsibility of the contractor to verify the above listing information indicating
existence, location, and status of any facility. Such verification includes direct contact with the
listed utilities.

2.0 Project Specific Provisions.

2.1 The City of Independence has water valves within the proposed sidewalk improvements that
require adjustment during construction at various locations in Independence along US 78. The
specific water valves will be called out in locations that will be indicated in the plans. The
contractor shall coordinate with the City of Independence in the field for proper adjustment
details.

2.2 The Spire Missouri, Inc. has gas valves within the proposed sidewalk improvements that
require adjustment during construction at various locations in Independence along US 78. The
specific gas valves will be called out in locations that will be indicated in the plans. The contractor
shall coordinate with the Spire Missouri, Inc. in the field for proper adjustment details.

2.3 The City of Independence has water meters within the proposed sidewalk improvements
that require adjustment during construction at locations near south side of Harvard Ave., Forest
Ave., and Dodgion Ave. in Independence along US 78. The specific water meters will be called
out in locations that will be indicated in the plans. The contractor shall coordinate with the City of
Independence in the field for proper adjustment details.
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2.4 The City of Independence has manholes, storm sewer, and inlet within the proposed
sidewalk improvements that require adjustment during construction at locations near south side
of Woodland Ave., Crysler Ave., Union St., McCoy St., north side of Pleasant St., and Pearl St.
in Independence along US 78. The specific manholes, storm sewer, and inlet will be called out
in locations that will be indicated in the plans. The contractor shall coordinate with the City of
Independence in the field for proper adjustment details.

2.5 The City of Independence has pullboxes within the proposed sidewalk improvements that
require adjustment during construction at various locations in Independence along US 78. The
specific pullboxes will be called out in locations that will be indicated in the plans. The contractor
shall coordinate with the City of Independence in the field for proper adjustment details.

2.6 The City of Independence has a utility valve within the proposed sidewalk improvements
that require relocating during construction at a location near south side of Englewood CT. in
Independence along US 78. The specific utility valve will be called out in that specific location
that will be indicated in the plans. The contractor shall coordinate with the City of Independence
in the field for proper relocating details to avoid the ADA path.

2.7 The City of Independence has T Risers within the proposed sidewalk improvements that
require relocating during construction at various locations in Independence along US 78. The
specific T risers will be called out in locations that will be indicated in the plans. The contractor
shall coordinate with the City of Independence in the field for proper relocating details to avoid
the ADA path.

3.0 Basis of Payment. There will be no direct pay for compliance with this provision. All
adjustments and relocations included in this provision are to be paid by others.

H. Supplemental Revisions JSP-18-01KK

e Compliance with 2 CFR 200.216 — Prohibition on Certain Telecommunications and Video
Surveillance Services or Equipment.

The Missouri Highways and Transportation Commission shall not enter into a contract (or extend
or renew a contract) using federal funds to procure or obtain equipment, services, or systems that
uses covered telecommunications equipment or services as substantial or as critical technology
as part of any system where the video surveillance and telecommunications equipment was
produced by Huawei Technologies Company, ZTE Corporation, Hytera Communications
Corporation, Hangzhou Hikvision Digital Technology Company, or Dahua Technology Company
(or any subsidiary or affiliate of such entities).

o Stormwater Compliance Requirements

1.0 Description. This provision requires the contractor to provide a Water Pollution Control
Manager (WPCM) for any project that includes land disturbance on the project site and the total
area of land disturbance, both on the project site, and all Off-site support areas, is one (1) acre or
more. Regardless of the area of Off-site disturbance, if no land disturbance occurs on the project
site, these provisions do not apply. When a WPCM is required, all sections within this provision
shall be applicable, including assessment of specified Liquidated Damages for failure to correct
Stormwater Deficiencies, as specified herein. This provision is in addition to any other
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stormwater, environmental, and land disturbance requirements specified elsewhere in the
contract.

1.1 Definitions. The project site is defined as all areas designated on the plans, including
temporary and permanent easements. The project site is equivalent to the “permitted site”, as
defined in MoDOT’s State Operating Permit. An Off-site area is defined as any location off the
project site the contractor utilizes for a dedicated project support function, such as, but not limited
to, staging area, plant site, borrow area, or waste area.

1.2 Reporting of Off-Site Land Disturbance. If the project includes any planned land
disturbance on the project site, prior to the start of work, the contractor shall submit a written
report to the engineer that discloses all Off-site support areas where land disturbance is planned,
the total acreage of anticipated land disturbance on those sites, and the land disturbance permit
number(s). Upon request by the engineer, the contractor shall submit a copy of its land
disturbance permit(s) for Off-site locations. Based on the total acreage of land disturbance, both
on and Off-site, the engineer shall determine if these Stormwater Compliance Requirements shall
apply. The Contractor shall immediately report any changes to the planned area of Off-site land
disturbance. The Contractor is responsible for obtaining its own separate land disturbance permit
for Off-site areas.

2.0 Water Pollution Control Manager (WPCM). The Contractor shall designate a competent
person to serve as the Water Pollution Control Manager (WPCM) for projects meeting the
description in Section 1.0. The Contractor shall ensure the WPCM completes all duties listed in
Section 2.1.

2.1 Duties of the WPCM:

(f) Be familiar with the stormwater requirements including the current MoDOT State
Operating Permit for construction stormwater discharges/land disturbance activities;
MoDOT’s statewide Stormwater Pollution Prevention Plan (SWPPP); the Corps of
Engineers Section 404 Permit, when applicable; the project specific SWPPP, the Project’s
Erosion & Sediment Control Plan; all applicable special provisions, specifications, and
standard drawings; and this provision;

(f) Successfully complete the MoDOT Stormwater Training Course within the last 4 years.
The MoDOT Stormwater Training is a free online course available at MoDOT.org;

(f) Attend the Pre-Activity Meeting for Grading and Land Disturbance and all subsequent
Weekly Meetings in which grading activities are discussed;

(f) Oversee and ensure all work is performed in accordance with the Project-specific SWPPP
and all updates thereto, or as designated by the engineer;

(f) Review the project site for compliance with the Project SWPPP, as needed, from the start
of any grading operations until final stabilization is achieved, and take necessary actions
to correct any known deficiencies to prevent pollution of the waters of the state or adjacent
property owners prior to the engineer’'s weekly inspections;
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(f) Review and acknowledge receipt of each MoDOT Inspection Report (Land Disturbance
Inspection Record) for the Project within forty eight (48) hours of receiving the report and
ensure that all Stormwater Deficiencies noted on the report are corrected as soon as
possible, but no later than stated in Section 5.0.

3.0 Pre-Activity Meeting for Grading/Land Disturbance and Required Hold Point. A
Pre-Activity meeting for grading/land disturbance shall be held prior to the start of any land
disturbance operations. No land disturbance operations shall commence prior to the Pre-
Activity meeting except work necessary to install perimeter controls and entrances.
Discussion items at the pre-activity meeting shall include a review of the Project SWPPP,
the planned order of grading operations, proposed areas of initial disturbance,
identification of all necessary BMPs that shall be installed prior to commencement of
grading operations, and any issues relating to compliance with the Stormwater
requirements that could arise in the course of construction activity at the project.

3.1 Hold Point. Following the pre-activity meeting for grading/land disturbance and
subsequent installation of the initial BMPs identified at the pre-activity meeting, a Hold
Point shall occur prior to the start of any land disturbance operations to allow the engineer
and WPCM the time needed to perform an on-site review of the installation of the BMPs
to ensure compliance with the SWPPP is met. Land disturbance operations shall not
begin until authorization is given by the engineer.

4.0 Inspection Reports. Weekly and post run-off inspections will be performed by the
engineer and each Inspection Report (Land Disturbance Inspection Record) will be
entered into a web-based Stormwater Compliance database. The WPCM will be granted
access to this database and shall promptly review all reports, including any noted
deficiencies, and shall acknowledge receipt of the report as required in Section 2.1 (f.).

5.0 Stormwater Deficiency Corrections. All stormwater deficiencies identified in the
Inspection Report shall be corrected by the contractor within 7 days of the inspection date
or any extended period granted by the engineer when weather or field conditions prohibit
the corrective work. If the contractor does not initiate corrective measures within 5
calendar days of the inspection date or any extended period granted by the engineer, all
work shall cease on the project except for work to correct these deficiencies, unless
otherwise allowed by the engineer. All impact costs related to this halting of work,
including, but not limited to stand-by time for equipment, shall be borne by the Contractor.
Work shall not resume until the engineer approves the corrective work.

5.1 Liquidated Damages. If the Contractor fails to complete the correction of all
Stormwater Deficiencies listed on the MoDOT Inspection Report within the specified time
limit, the Commission will be damaged in various ways, including but not limited to,
potential liability, required mitigation, environmental clean-up, fines, and penalties. These
damages are not reasonably capable of being computed or quantified. Therefore, the
contractor will be charged with liquidated damages specified in the amount of $2,000 per
day for failure to correct one or more of the Stormwater Deficiencies listed on the
Inspection Report within the specified time limit. In addition to the stipulated damages,
the stoppage of work shall remain in effect until all corrections are complete.
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6.0 Basis of Payment. No direct payment will be made for compliance with this provision.
e Delete Sec 106.9 in its entirety and substitute the following:

106.9 Buy America Requirements.
Buy America Requirements are waived if the total amount of Federal financial assistance applied
to the project, through awards or subawards, is below $500,000.

106.9.1 Buy America Requirements for Iron or Steel Products.

The contractor’s attention is directed to Title 23 CFR 635.410 Buy America Requirements. Where
articles, materials or supplies that consist wholly or predominantly of iron or steel or a combination
of both are to be permanently incorporated into the contract work, steel and iron material shall be
manufactured, from the initial melting stage through the application of coatings, in the USA except
for “minimal use” as described herein. Predominantly of iron or steel or a combination of both
means that the cost of the iron and steel content exceeds 50 percent of the total cost of all its
components. Under a general waiver from FHWA the use of pig iron and processed, pelletized,
and reduced iron ore manufactured outside of the USA will be permitted in the domestic
manufacturing process for steel or iron material.

106.9.1.1 Any sources other than the USA as defined will be considered foreign. The required
domestic manufacturing process shall include formation of ingots and any subsequent process.
Coatings shall include any surface finish that protects or adds value to the product.

106.9.1.2 “Minimal use” of foreign steel, iron or coating processes will be permitted, provided the
cost of such products does not exceed 1/10 of one percent (0.1 percent) of the total contract cost
or $2,500.00, whichever is greater. If foreign steel, iron, or coating processes are used, invoices
to document the cost of the foreign portion, as delivered to the project, shall be provided and the
engineer’s written approval obtained prior to placing the material in any work.

106.9.1.3 Buy America requirements include a step certification for all fabrication processes of
all steel or iron materials that are accepted per Sec 1000. The AASHTO Product Evaluation and
Audit Solutions compliance program verifies that all steel and iron products fabrication processes
conform to 23 CFR 635.410 Buy America Requirements and is an acceptable standard per 23
CFR 635.410(d). AASHTO Product Evaluation and Audit Solutions compliant suppliers will not
be required to submit step certification documentation with the shipment for some selected steel
and iron materials. The AASHTO Product Evaluation and Audit Solutions compliant supplier shall
maintain the step certification documentation on file and shall provide this documentation to the
engineer upon request.

106.9.1.3.1 Items designated as Category 1 will consist of steel girders, piling, and reinforcing
steel installed on site. Category 1 items require supporting documentation prior to incorporation
into the project showing all steps of manufacturing, including coating, as being completed in the
United States and in accordance with CFR Title 23 Section 635.410 Buy America Requirements.
This includes the Mill Test Report from the original producing steel mill and certifications
documenting the manufacturing process for all subsequent fabrication, including coatings. The
certification shall include language that certifies all steel and iron materials permanently
incorporated in this project was procured and processed domestically and all manufacturing
processes, including coating, as being completed in the United States and in accordance with
CFR Title 23 Section 635.410.
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106.9.1.3.2 ltems designated as Category 2 will include all other steel or iron products not in
Category 1 and permanently incorporated in the project. Category 2 items shall consist of, but
not be limited to items such as fencing, guardrail, signing, lighting and signal supports. The prime
contractor is required to submit a material of origin form certification prior to incorporation into the
project from the fabricator for each item that the product is domestic. The Certificate of Materials
Origin form (link to certificate form) from the fabricator must show all steps of manufacturing,
including coating, as being completed in the United States and in accordance with CFR Title 23
Section 635.410 Buy America Requirements and be signed by a fabricator representative. The
engineer reserves the right to request additional information and documentation to verify that all
Buy America requirements have been satisfied. These documents shall be submitted upon
request by the engineer and retained for a period of 3 years after the last reimbursement of the
material.

106.9.1.3.3 Any minor miscellaneous steel or iron items that are not included in the materials
specifications shall be certified by the prime contractor as being procured domestically. Examples
of these items would be bolts for sign posts, anchorage inserts, etc. The certification shall read
“l certify that all steel and iron materials permanently incorporated in this project during all
manufacturing processes, including coating, as being completed in the United States and in
accordance with CFR Title 23 Section 635.410 Buy America Requirements procured and
processed domestically in accordance with CFR Title 23 Section 635.410 Buy America
Requirements. Any foreign steel used was submitted and accepted under minor usage”. The
certification shall be signed by an authorized representative of the prime contractor.

106.9.1.4 When permitted in the contract, alternate bids may be submitted for foreign steel and
iron products. The award of the contract when alternate bids are permitted will be based on the
lowest total bid of the contract based on furnishing domestic steel or iron products or 125 percent
of the lowest total bid based on furnishing foreign steel or iron products. If foreign steel or iron
products are awarded in the contract, domestic steel or iron products may be used; however,
payment will be at the contract unit price for foreign steel or iron products.

(h) Non-ferrous metals

(h) Plastic and Polymer-based products (including polyvinylchloride, composite building
materials, and polymers used in fiber optic cables)

(h) Glass (including optic glass)

(h) Fiber optic cable (including drop cable)

(h) Optical fiber

(h) Lumber

(h) Engineered wood

(h) Drywall

106.9.3 Buy America Requirements for Manufactured Products.

Manufactured products mean articles, materials or supplies that have been processed into a
specific form and shape, or combined with other articles, materials or supplies to create a product
with different properties than the individual articles, materials or supplies. If an item is classified
as an iron or steel product, an excluded material, or other product category as specified by law or
in 2 CFR part 184, then it is not a manufactured product. However, an article, material or supply
classified as a manufactured product may include components that are iron or steel products,
excluded materials, or other product categories as specified by law or in 2 CFR part 184. Mixtures
of excluded materials delivered to a work site without final form for incorporation into a project are
not a manufactured product.
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106.9.3.1 Produced in the United States, in the case of manufactured products, means:

(A) For projects obligated on or after October 1, 2025, the product was manufactured in the United
States; and

(B) For projects obligated on or after October 1, 2026, the product was manufactured in the United
States and the cost of the components of the manufactured product that are mined, produced, or
manufactured in the United States is greater than 55 percent of the total cost of all components
of the manufactured product.

106.9.3.2 (i) With respect to precast concrete products that are classified as manufactured
products, components of precast concrete products that consist wholly or predominantly of iron
or steel or a combination of both shall meet the requirements of paragraph (b) of this section. The
cost of such components shall be included in the applicable calculation for purposes of
determining whether the precast concrete product is produced in the United States.

(ii) With respect to intelligent transportation systems and other electronic hardware systems that
are installed in the highway right of way or other real property and classified as manufactured
products, the cabinets or other enclosures of such systems that consist wholly or predominantly
of iron or steel or a combination of both shall meet the requirements of paragraph (b) of this
section. The cost of cabinets or other enclosures shall be included in the applicable calculation
for purposes of determining whether systems referred to in the preceding sentence are produced
in the United States.

106.9.4 Waiver for De Minimis Costs for Manufactured and Construction Materials other
than iron or steel products.

“The total value of the non-compliant products is no more than the lesser of $1,000,000 or 5% of
total applicable costs for the project.” The contractor shall submit to the engineer any non-
domestic materials and their total material cost to the engineer. The contractor and the engineer
will both track these totals to assure that the minimal usage allowance is not exceeded.

e Third-Party Test Waiver for Concrete Aggregate

1.0 Description. Third party tests may be allowed for determining the durability factor for
concrete pavement and concrete masonry aggregate.

2.0 Material. All aggregate for concrete shall be in accordance with Sec 1005.

2.1 MoDOT personnel shall be present at the time of sampling at the quarry. The aggregate
sample shall be placed in an approved tamper-evident container (provided by the quarry) for
shipment to the third-party testing facility.

2.2 AASHTO T 161 Method B Resistance of Concrete to Rapid Freezing and Thawing, shall be
used to determine the aggregate durability factor. All concrete beams for testing shall be 3-inch
wide by 4-inch deep by 16-inch long or 3.5-inch wide by 4.5-inch deep by 16-inch long. All beams
for testing shall receive a 35-day wet cure fully immersed in saturated lime water prior to initiating
the testing process.

2.3 Concrete test beams shall be made using a MoDOT approved concrete pavement mix design.

3.0 Testing Facility Requirements. All third-party test facilities shall meet the requirements
outlined in this provision.

3.1 The testing facility shall be AASHTO accredited.
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3.1.1 For tests ran after January 1, 2025, accreditation documentation shall be on file with the
Construction and Materials Division prior to any tests being performed.

3.1.2 Construction and Materials Division may consider tests completed prior to January 1, 2025,
to be acceptable if all sections of this provision are met, with the exception of 3.1.1. Accreditation
documentation shall be provided with the test results for tests completed prior to January 1, 2025.
No tests completed prior to September 1, 2024, will be accepted.

3.2 The testing facility shall provide their testing process, list of equipment, equipment calibration
documentation, and testing certifications or qualifications of technicians performing the AASHTO
T 161 Procedure B tests. The testing facility shall provide details on their freezing and thawing
apparatus including the time and temperature profile of their freeze-thaw chamber. The profile
shall include the temperature set points throughout the entirety of the freeze-thaw cycle. The
profile shall show the cycle time at which the apparatus drains/fills with water and the cycle time
at which the apparatus begins cooling the specimens.

3.3 Results, no more than five years old, from the third-party test facility shall compare within
12.0 percent of an independent test from another AASHTO accredited test facility or with MoDOT
test records, in order to be approved for use (e.g. test facility results in a durability factor of 79,
MoDOT'’s recent durability test factor is 81; this compared within +2 percent). The independent
testing facility shall be in accordance with this provision. The comparison test can be from a
different sample of the same ledge combination.

3.4 When there is a dispute between the third party durability test results and MoDOT durability
test results, the MoDOT durability test result shall govern.

3.5 Test results shall be submitted to MoDOT’s Construction and Materials division electronically
for final approval. Test results shall include raw data for all measurements of relative dynamic
modulus of elasticity and percent length change for each individual concrete specimen. Raw data
shall include initial measurements made at zero cycles and every subsequent measurement of
concrete specimens. Raw data shall include the cycle count and date each measurement was
taken. Test results shall also include properties of the concrete mixture as required by AASHTO
T 161. This shall include the gradation of the coarse aggregate sample. If AASHTO T 152 is
used to measure fresh air content, then the aggregate correction factor for the mix determined in
accordance with AASHTO T 152 shall also be included.

4.0 Method of Measurement. There is no method of measurement for this provision. The
testing requirements and number of specimens shall be in accordance with AASHTO T 161
Procedure B.

5.0 Basis of Payment. No direct payment will be made to the contractor or quarry to recover

the cost of aggregate samples, sample shipments, testing equipment, labor to prepare samples

or test samples, or developing the durability report.

e Delete paragraph 15.0 of the General Provision Disadvantaged Business Enterprise
(DBE) Program Requirements and substitute the following:

15.0 Bidder’s List Quote Summary. MoDOT is a recipient of federal funds and is required by
49 CFR 26.11 to provide data about its DBE program. All bidders who seek to work on federally
assisted contracts must submit data about all DBE and non-DBEs in accordance with Sec
102.7.9. MoDOT will not compare the submitted Bidder's List Quote Summary to any other
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documents or submittals, pre or post award. All information will be used by MoDOT in accordance
with 49 CFR 26.11 for reporting to USDOT and to aid in overall DBE goal setting.

o Add Sec 102.7.9 to include the following:

102.7.9 Bidder’s List Quote Summary. Each bidder shall submit with each bid a summary of
all subcontractors, material suppliers, and service providers (e.g. hauling) considered on federally
funded projects pursuant to 49 CFR 26.11. The bidder will provide the firm’s name, the
corresponding North American Industry Classification System (NAICS) code(s) the firm(s) were
considered for, and whether or not they were used in the bid. The information submitted should
be the most complete information available at the time of bid. The information shall be disclosed
on the Bidder’s List Quote Summary form provided in the bidding documents and submitted in
accordance with Sec 102.10. Failure to disclose this information may result in a bid being
declared irregular.

l. Truck Mounted Attenuator (TMA) for Stationary Activities JSP-23-04

1.0 Description. Provide and maintain Truck Mounted Attenuators (TMA) in accordance with
Sec 612 and as specified herein.

2.0 Construction Requirements. Truck Mounted Attenuators (TMA) shall be used for the work
activities indicated in the plans or specified herein.

2.1 Signal Improvements.
(a) All work at the intersection between US 78 and Maywood Ave. (Station 107+07.20)
(b) All work at the intersection between US 78 and Sterling Ave. (Station 138+90.60)
(c) All work at the intersection between US 78 and Crysler Ave. (Station 178+20.90)
(d) All work at the intersection between US 78 and Noland Rd. (Station 230+56.30)
(e) All work at the intersection between US 78 and Woodbury St. (Station 286+37.30)

3.0 Method of Measurement. No measurement will be made for Truck Mounted Attenuators
(TMA).

4.0 Basis of Payment. Delete Sec 612.5.1 and substitute with the following:

612.5.1 No payment will be made for truck mounted attenuators (TMAs) used in mobile
operations or for any TMAs designated as optional.

612.5.1.1 Payment for TMAs required for stationary work activities will be paid for at the contract
unit bid price for Item 612-30.01, Truck Mounted Attenuator (TMA), per lump sum. The lump sum
payment includes all work activities that require a TMA, regardless of the number of deployments,
relocations, or length of time utilized. No payment will be made for repair or replacement of
damaged TMAs.

J. Contractor Quality Control NJSP-15-42

1.0 The contractor shall perform Quality Control (QC) testing in accordance with the specifications
and as specified herein. The contractor shall submit a Quality Control Plan (QC Plan) to the
engineer for approval that includes all items listed in Section 2.0, prior to beginning work.
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2.0 Quality Control Plan.

(@) The name and contact information of the person in responsible charge of the QC testing.

(b) A list of the QC technicians who will perform testing on the project, including the fields in
which they are certified to perform testing.

(c) A proposed independent third party testing firm for dispute resolution, including all contact
information.

(d) Alist of Hold Points, when specified by the engineer.

(e) The MoDOT Standard Inspection and Testing Plan (ITP). This shall be the version that is
posted at the time of bid on the MoDOT website (www.modot.org/quality).

3.0 Quality Control Testing and Reporting. Testing shall be performed per the test method
and frequency specified in the ITP. All personnel who perform sampling or testing shall be
certified in the MoDOT Technician Certification Program for each test that they perform.

3.1 Reporting of Test Results. All QC test reports shall be submitted as soon as practical, but
no later than the day following the test. Test data shall be immediately provided to the engineer
upon request at any time, including prior to the submission of the test report. No payment will be
made for the work performed until acceptable QC test results have been received by the engineer
and confirmed by QA test results.

3.1.1 Test results shall be reported on electronic forms provided by MoDOT. Forms and
Contractor Reporting Excel20racle Reports (CRE20) can be found on the MoDOT website. All
required forms, reports and material certifications shall be uploaded to a Microsoft SharePoint®
site provided by MoDOT, and organized in the file structure established by MoDOT.

3.2 Non-Conformance Reporting. A Non-Conformance Report (NCR) shall be submitted by the
contractor when the contractor proposes to incorporate material into the work that does not meet
the testing requirements or for any work that does not comply with the contract terms or
specifications.

3.2.1 Non-Conformance Reporting shall be submitted electronically on the Non-Conformance
Report form provided on the MoDOT Website. The NCR shall be uploaded to the MoDOT
SharePoint® site and an email notification sent to the engineer.

3.2.2 The contractor shall propose a resolution to the non-conforming material or work.
Acceptance of a resolution by the engineer is required before closure of the non-conformance
report.

3.3 Contractor Daily Work Reporting. The contractor shall submit to the engineer a Contractor
Daily Work Report (CDWR) for each calendar day that work is performed. The CDWR shall
include all information listed in 3.3.2.

3.3.1 The CDWR information may be provided on the MoDOT-provided form or an approved
contractor form. Each CDWR shall be digitally signed by the contractor and uploaded to the
MoDOT SharePoint® site no later than two (2) business days following the end of each week.

3.3.2 CDWR information:
(a) Date and Contract Identification Number
(b) Weather conditions, rainfall amounts, high/low ambient temperatures
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(c) List of subcontractors who performed work

(d) Description of all work performed, including general location (ex. Sta, offset, log mile, etc.),
and any testing performed.

(e) Date range of days when no work was performed since the previous CDWR

(f) Pertinent traffic control information (changes, delays, accidents, etc.)

(g) Statement: “All items installed meet or exceed contract requirements.”

4.0 Work Planning and Scheduling.

4.1 Two-week Schedule. Each week, the contractor shall submit to the engineer a schedule that
outlines the planned project activities for the following two-week period. The two-week schedule
shall detail all work and traffic control events planned for that period and any Hold Points specified
by the engineer.

4.2 Weekly Meeting. When work is active, the contractor shall hold a weekly project meeting
with the engineer to review the planned activities for the following week and to resolve any
outstanding issues. Attendees shall include the engineer, the contractor superintendent or project
manager and any foreman leading major activities. This meeting may be waived when, in the
opinion of the engineer, a meeting is not necessary. Attendees may join the meeting in person,
by phone or video conference.

4.3 Pre-Activity Meeting. A pre-activity meeting is required in advance of the start of each new
activity, except when waived by the engineer. The purpose of this meeting is to review
construction details of the new activity. At a minimum, the discussion topics shall include: safety
precautions, QC testing, traffic impacts, and any required Hold Points. Attendees shall include
the engineer, the contractor superintendent and the foreman who will be leading the new activity.
Pre-activity meetings may be held in conjunction with the weekly project meeting.

4.4 Hold Points. Hold Points are events that require approval by the engineer prior to
continuation of work. Hold Points occur at definable stages of work when, in the opinion of the
engineer, a review of the preceding work is necessary before continuation to the next stage.

4.4.1 A list of typical Hold Point events is available on the MoDOT website. Use of the Hold Point
process will only be required for the project-specific list of Hold Points, if any, that the engineer
submits to the contractor in advance of the work. The engineer may make changes to the Hold
Point list at any time.

4.4.2 Prior to all Hold Point inspections, the contractor shall verify the work has been completed
in accordance with the contract and specifications. If the engineer identifies any corrective actions
needed during a Hold Point inspection, the corrections shall be completed prior to continuing
work. The engineer may require a new Hold Point to be scheduled if the corrections require a
follow-up inspection. Re-scheduling of Hold Points require a minimum 24-hour advance
notification from the contractor unless otherwise allowed by the engineer.

5.0 Quality Assurance Testing and Inspection. MoDOT will perform quality assurance testing
and inspection of the work, except as specified herein. The contractor shall utilize the inspection
checklists provided in the ITP as a guide to minimize findings by MoDOT inspection staff.
Submittal of completed checklists is not required, except as specified in 5.1.

5.1 Inspection and testing required in the production of concrete for the project shall be the
responsibility of the contractor. Submittal of the 501 Concrete Plant Checklist is required.
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6.0 Basis of Payment. No direct payment will be made for compliance with this provision.

K. ADA Compliance and Final Acceptance of Constructed Facilities JSSP-10-01C

1.0 Description. The contractor shall comply with all laws pertaining to the Americans with
Disabilities Act (ADA) during construction of pedestrian facilities on public rights of way for this
project. An ADA Checklist is provided herein to be utilized by the contractor for verifying
compliance with the ADA law. The contractor is expected to familiarize himself with the plans
involving pedestrian facilities and the ADA Post Construction Checklist prior to performing the
work.

2.0 ADA Checklist. The contractor can locate the ADA Checklist form on the Missouri
Department of Transportation website:

https://www.modot.org/forms-contractor-use

2.1 The ADA Checklist is not to be considered all-inclusive, nor does it supersede any other
contract requirements. The ADA checklist is a required guide for the contractor to use during the
construction of the pedestrian facilities and a basis for the commission’s acceptance of work.
Prior to work being performed, the contractor shall bring to the engineer’s attention any planned
work that is in conflict with the design or with the requirement shown in the checklist. This
notification shall be made in writing. Situations may arise where the checklist may not fully address
all requirements needed to construct a facility to the full requirements of current ADA law. In
those situations, the contractor shall propose a solution to the engineer that is compliant with
current ADA law using the following hierarchy of resources: 2010 ADA Standards for Accessible
Design, Draft Public Rights of Way Accessibility Guidelines (PROWAG) dated November 23,
2005, MoDOT’s Engineering Policy Guidelines (EPG), or a solution approved by the U.S. Access
Board.

2.2 ltis encouraged that the contractor monitor the completed sections of the newly constructed
pedestrian facilities in attempts to minimize negative impacts that his equipment, subcontractors
or general public may have on the work. Completed facilities must comply with the requirements
of ADA and the ADA Checklist or have documented reasons for the non-compliant items to
remain.

3.0 Coordination of Construction.

3.1 Prior to construction and/or closure on an existing pedestrian path of travel, the contractor
shall submit a schedule of work to be constructed, which includes location of work performed, the
duration of time the contractor expects to impact the facility and an accessible signed pedestrian
detour compliant with MUTCD Section 6D that will be used during each stage of construction.
This plan shall be submitted to the engineer for review and approval at or prior to the pre-
construction conference. Accessible signed detours shall be in place prior to any work being
performed that has the effect of closing an existing pedestrian travel way.

3.2 When consultant survey is included in the contract, the contractor shall use their
survey crews to verify that the intended design can be constructed to the full requirements
as established in the 2010 ADA Standards. When 2010 ADA Standards do not give
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sufficient information to construct the contract work, the contractor shall refer to the
PROWAG.

3.3 When consultant survey is not included in the contract, the contractor shall coordinate with
the engineer, prior to construction, to determine if additional survey will be required to confirm the
designs constructability.

4.0 Final Acceptance of Work. The contractor shall provide the completed ADA Checklist to
the engineer at the semi-final inspection. ADA improvements require final inspection and
compliance with the ADA requirements and the ADA Checklist. Each item listed in the checklist
must receive either a “YES” or an “N/A” score. Any item receiving a “NO” will be deemed non-
compliant and shall be corrected at the contractor's expense unless deemed otherwise by the
engineer. Documentation must be provided about the location of any non-compliant items that
are allowed to remain at the end of the construction project. Specific details of the non-compliant
items, the ADA requirement that the work was not able to comply with, and the specific reasons
that justify the exception are to be included with the completed ADA Checklist provided to the
engineer.

4.1 Slope and grade measurements shall be made using a properly calibrated, 2 foot long,
electronic digital level approved by the engineer.

5.0 Basis of Payment. The contractor will receive full pay of the contract unit cost for all
sidewalk, ramp, curb ramp, median, island, approach work, cross walk striping, APS buttons,
pedestrian heads, detectible warning systems and temporary traffic control measures that are
completed during the current estimate period as approved by the engineer. Based upon
completion of the ADA Checklist, the contractor shall complete any necessary adjustments to
items deemed non-compliant as directed by the engineer.

5.1 No direct payment will be made to the contractor to recover the cost of equipment, labor,

materials, or time required to fulfill the above provisions, unless specified elsewhere in the
contract documents.

L. Temporary Construction Easements

1.0 Description. MODOT has obtained temporary construction easements from property owners
to construct improvements for the project. Businesses within the project limits will continue
utilizing those construction easements to conduct their day-to-day business. The contractor shall
coordinate with the business owners to minimize the amount of time and space needed to
construct the improvements located inside each temporary construction easement.

2.0 Construction Requirements. The contractor shall not disturb any business improvements,
besides the entrance or parking lot, located inside each temporary construction easement, unless
shown as such on the plans. Business improvements include such things as, but not limited to,
business signs and their electrical connections, landscaping, or sprinkler systems. The
Contractor will be solely responsible to repair or replace any improvements disturbed that are not
specifically marked on the plans for removal or adjustment, at the Contractor’s cost.

3.0 Basis of Payment. No direct payment will be made for compliance with this provision.
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M. Access to Commercial and Private Properties

1.0 Description. This improvement is located within a commercial and residential area. While
working on entrances or adjacent properties, the contractor shall make every reasonable effort to
minimize any interference to the properties and to pursue the work diligently. Under no
circumstances shall the contractor completely block ingress/egress to and from businesses during
the normal business hours of each business unless as approved in advance by the property owner
and the engineer.

1.1 The contractor shall notify the engineer seven (7) calendar days prior to any area of sidewalk
or entrance construction. After notification from the contractor, the engineer will contact each
property owner at least one week prior to any sidewalk or entrance construction within their
property limits to advise them of the work that will take place and the timeframe of the work.

1.2 The contractor shall notify the adjacent property owners 48-hours prior to starting any
construction activities. Refer to JSP AA Property Owner Notification for additional details.

2.0 Construction Requirements. If there exists more than one entrance to the property, the
contractor shall keep a minimum of one entrance to that property completely open at all times
unless approved in advance by the property owner and the engineer. If there is only one entrance,
the contractor shall only construct one half of the entrance at a time. The minimum compressive
strength of the concrete shall be 2500 psi for light traffic (residential) and 3000 psi for commercial
traffic before allowing access.

3.0 Liquidated Damages Specified. If the entire entrance is not complete and open to traffic
within seven (7) calendar days, the Commission, the traveling public, and state and local police
and governmental authorities will be damaged in various ways, including but not limited to,
increased construction administration cost, potential liability, traffic and traffic flow regulation cost,
traffic congestion and motorist delay, with its resulting cost to the traveling public. These damages
are not reasonably capable of being computed or quantified. Therefore, the contractor will be
charged with liquidated damages specified in the amount of $250.00 per day for each full day
than an entrance is not complete and open to traffic in excess of the limitation as specified
elsewhere in the special provision.

4.0 Basis of Payment. No direct payment will be made to the contractor to recover the cost of

equipment, labor, materials or time required to fulfill the above provisions, unless specified
elsewhere in the contract documents.

N. Damage to Existing Pavement, Side Roads and Entrances

1.0 Description. This work shall consist of repairing any damage to existing pavement, curb,
ramps and/or shoulders caused by contractor operations. This shall include damage caused
either directly or indirectly by contractor operations, including but not limited to, damage caused
by the traffic during contractor operations.

2.0 Construction Requirements. Any cracking, gouging, or other damage to the existing

pavement, curb, ramps and/or shoulders, side roads, or entrances from general construction shall
be repaired within twenty-four (24) hours of the time of damage at the contractor's expense.
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Repair of the damaged pavement, shoulders, side roads, or entrances shall be as determined by
the engineer.

3.0 Method of Measurement. No measurement of damaged pavement, curb, ramps or shoulder
areas as described above shall be made.

4.0 Basis of Payment. No payment will be made for repairs to existing pavement, curb, ramps
and/or shoulders damaged by contractor operations.

0. Pavement Edge Treatment for Drop Off Conditions

1.0 Description. The contractor shall conduct construction operations so that there will be no
drop off exceeding 2 inches adjacent to traffic. Treatment of any drop off greater than 2 inches
shall be considered incidental to and completely covered by the other items in the contract.

2.0 Basis of Payment. No direct payment will be made for compliance with this provision.

P. Miscellaneous Construction Requirements

The Contractor shall be required to provide the following project coordination efforts and
miscellaneous project requirements for the successful completion of this project:

1. Saw cuts for pavement and sidewalks shall be full depth or a minimum of 6 inches,
whichever is less.

2. A set number of ADA compliant barricades is included in the pay items. No direct pay
will be made for additional ADA compliant barricades due to the contractor’s preferred
method of construction or acceleration of work.

3. Some signs will be removed from their existing sign supports and relocated to new sign
supports. STOP signs shall remain visible at all times. Therefore, they will need to be
temporarily mounted on supports, similar to temporary traffic control sign supports, until
they can be moved to their ultimate location. No direct pay will be made to remove signs
from their existing sign support, temporarily mount the signs, and move them to the
ultimate location. Any sighs damaged due to the contractor’s construction activities will
be replaced in kind at the contractor’s expense.

4. A one (1) inch joint filler shall be placed between all new sidewalk and existing
immovable improvements to remain in place such as power poles, fire hydrants,
building foundations, pull boxes, manholes, etc.

5. Extreme care shall be taken when removing sidewalk adjacent to existing building
foundations. This may require additional saw cutting, hand work, time, equipment,
materials etc. to not damage building foundations. The engineer shall approve the
contractor’s proposed method to remove sidewalk adjacent to buildings. All foundations
damaged due to the contractor’s activities will be completely repaired in kind as
approved by the engineer. Payment for compliance with the above requirements will be
considered completely included in the items provided for in the contract.
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Q. Contractor Furnished Surveying and Staking

In addition to the requirements of Section 627 of the Missouri Standard Specifications for Highway
Construction, the following shall apply:

1.0 Description. The contractor will be responsible for all layout required on the project. Any and
all staking required to ensure that improvements installed on this project meet the ADA
requirements is the sole responsibility of the contractor. This responsibility will include, but not
limited to the following: Construction signs, curb ramp, landing, and sidewalk construction,
truncated dome installation, quantity verification, curb construction, pavement marking,
pedestrian signal modifications, median strip/island construction and modifications, etc.

1.1 The above list is not all inclusive. The contractor shall have the primary responsibility for these
operations. The contractor shall provide the Resident Engineer with a staking plan layout for
approval prior to the installation of signs. The RE will also provide assistance during this layout
provided a request is submitted to the RE or Construction Project Manager 48 hours in advance.
This will ensure that all permanently mounted traffic control devices remain consistent with District
policy and avoid re-staking. If the contractor installs any signs without engineer approval, all costs
associated with re-staking and/or relocation will be at the contractor’s expense.

1.2 The intent of this provision is to increase the quality of our work zones and minimize negative
impacts to the contractor’'s schedule that can result from delays in staking.

1.3 Any adjustments to the plan quantities or line numbers established in the contract shall be
approved by the Engineer.

2.0 Basis of Payment. No direct payment will be made to cover the costs associated with these
additional requirements. All costs will be considered completely covered by the unit bid price
submitted for Contractor Furnished Surveying and Staking.

R. The Canadian Pacific Kansas City Railway Company (CPKC) Requirements
REVISED
To report an emergency on The Canadlan Pacific Kansas City Railway Company right-of-wa

Iocated on Jackson County Route 78 on the CPKC MeX|co Subd|V|S|on MP 478 04, designated

as DOT# 293604M in Independence, MO. Current FRA data shows 2 daytime trains and 2
nighttime trains and 0 passenger trains per day. Anmsm

1.0 Authority of Railroad Engineer and State Engineer.

1.1 The authorized representative of The Canadian Pacific Kansas City Railway Company, herein
called "Railroad Engineer", shall have final authority in all matters affecting the safety of
employees of The Kansas City Southern Railway Company, herein called “Railroad”, the public,
and the safe maintenance and operation of railroad traffic including the adequacy of the
foundations and structures supporting the railroad tracks. The Railroad designates the following
individual as the Railroad Engineer for this project. Except as otherwise provided in this
document, herein called “Railroad Requirements”, the Missouri Highway and Transportation
Commission’s Contractor, herein called “Contractor”, shall address all notices to the Railroad
concerning this Project to the following person:
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Mr. Justin Meyer

Senior Vice President, Engineering and Mechanical
The Kansas City Southern Railway Company

427 West 12" Street

Kansas City, MO 64105

c/o Mr. Kyle Spree

Office: (612) 468-6486

E-mail: kylespree@cpkcr.com

1.2 The authorized representative, herein called “Engineer”, of the Missouri Highways and
Transportation Commission, herein called "Commission", shall have authority over all other
matters as prescribed herein and in the project plans and specifications.

1.3 The Railroad’s right of way (hereinafter, “Railroad ROW”) is located within this Project, which
requires the Contractor to perform work on Railroad ROW. Therefore, the Contractor shall
coordinate its work activities with the activities of the Railroad as required in this document.

1.4 Indemnification of Railroad by Contractor.
1.4.a. The term Contractor as used herein includes any and all subcontractors.

1.4.b. The Contractor agrees to defend, indemnify and hold harmless Railroad, its directors,
officers, employees, agents, successors and assigns from and against any injury or death of
persons whomsoever or from any loss or damage to the Railroad’s property, right of way, tracks
and other facilities, herein called “Railroad’s property,” and from the Railroad’s liability or loss
incurred for damage to any other property in Railroad’s care, custody or control in or upon
Railroad’s property, caused by acts or omissions of the Contractor in performing work on this
Project, whether on, over, under or in the vicinity of the Railroad’s property.

1.4.c. In the event the Contractor shall fail to restore the Railroad's property immediately to a
condition acceptable to the Railroad when any such loss or damage to the Railroad's property is
called to the Contractor's attention by the Railroad, then the Railroad may perform such corrective
work at the cost of the Contractor. The term "loss or damage" as used herein shall include, but
not be limited to, the erosion and silting of, water damage to, and the accidental or intentional
placing or dropping of objects on the Railroad's property.

2.0 Right of Entry. At least forty-five (45) days in advance of the date the contractor proposes
to begin work on the Railroad’s Property, the contractor shall enter into a Right of Entry Agreement
with Railroad prior to working on Railroad property. Request application for Right of Entry
Agreement from:

Denise Case — Permit Manager
JLL — Rail Practice Group
4200 Buckingham Road, Suite 110
Fort Worth, TX 76155
Phone: (817) 230-2614
Email: denise.case@am.jll.com
Online Permit Application: https://jlirpg.360works.com/fmi/webd/rpo_web_kcs.fmp12
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21 Right of Entry Fee. A Two Thousand Dollar ($2,000) non-refundable fee must
accompany the application, made payable to CPKC, or the application will be returned.

3.0 Construction Requirements. The Contractor's work on the Railroad’s ROW shall be
performed in accordance with these Railroad Requirements. The Contractor shall supply
adequate equipment, labor and materials to perform the proposed work at the job site. The
Contractor shall take special precaution and care to prevent any debris or material from falling on
the Railroad's right of way. The safe operation of the Railroad shall take precedence over all work
and nothing shall be done by the Contractor that will endanger the Railroad’s operations. The
Contractor shall protect the Railroad property from any damage resulting from the Contractor’s
acts or omissions during the highway Project.

4.0 Contractor Plans and Procedures. Before performing any excavation, demolition, blasting,
lifting of structural members or construction of falsework on or over Railroad’s ROW or adjacent
to the Railroad’s ROW that may interfere with the safe operation of the trains, the Contractor shall
submit its excavation, shoring, demolition, blasting, lifting of structural members and falsework
plans and relevant procedures to the Engineer for review, and to the Railroad Engineer for review
and approval. These plans and procedures shall be signed and sealed by a Professional engineer
licensed in the State of Missouri. However, such approval shall not relieve the Contractor from
any liability relating to this Project. During the course of the Project, the Contractor shall submit
any proposed changes to the approved plans or procedures to the Engineer for review and to the
Railroad Engineer for review and approval. Any clearing and grubbing to increase the sight
distance for a safer construction operation, or erection of temporary structures within the Railroad
property shall not be done prior to the approval of the Railroad. The Railroad Engineer shall make
a decision within 30 days. Should the Railroad Engineer deny the plans and requires a
resubmittal, the Railroad Engineer shall provide approval or denial and requirement for
resubmittal within 30 days after receipt of the revised plans.

4.1 The Contractor shall be required to take special precautions and care in connection with
excavating and shoring. Excavations for construction of footings, piers, columns, walls or other
facilities that require shoring shall comply with requirements of OSHA, AREMA and Section 1V,
Design and Construction of Shoring Adjacent to and on Railroad Right-Of-Way contained within
the “KCS Guidelines for the Design and Construction of Railroad Overpasses and Underpasses”.

4.2 The Contractor shall abide by the following minimum temporary clearances during the course
of construction:

(a) 14 feet horizontal from centerline of track
(b) 22 feet vertical above top of rail.

4.3 The Contractor shall comply with the Railroad's rules and regulations concerning protection
of persons and property and the Contractor shall consult with the Railroad Engineer concerning
the Railroad's rules and regulations. Any questions arising about coordination of work between
the Contractor and the Railroad Engineer or between the Contractor and others shall be taken up
with the Engineer and the Contractor, Railroad Engineer and Engineer shall agree upon a method
of coordination before commencing the work.

4.4 Prior to commencing any work upon, over or under the Railroad's ROW, the Contractor shall

furnish to the Railroad Engineer evidence that the Contractor’s insurance is in compliance with
Section 6 of this special provision.
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4.5 The Contractor shall be required to maintain all ditches and drainage structures free of silt or
other obstructions which may result from Contractor’s operations; to promptly repair eroded areas
within Railroad’s ROW and to repair any other damage to the property of the Railroad or its
tenants which may result from Contractor's operations. All such maintenance and repair of
damages due to the Contractor’s operations shall be done at the Contractor’s expense. If the
Contractor's method of erosion control differs from the approved plans, the Contractor shall
submit a proposed method of erosion control and have the method reviewed by the Railroad and
Commission prior to beginning any grading work on the Project site. Erosion control methods
must comply with all applicable local, state and federal regulations.

4.6 The Contractor shall, reasonably throughout each work day and at the end of each work day
when performing work near the Railroad's tracks, inspect the track area and clean up any debris
that may have been dropped on or within ten (10) feet of Railroad’s tracks. Upon completion of
the Project, the Contractor shall return the Railroad ROW and all other Railroad property to a
condition equal to or better than existed prior to commencement of the work. Contractor shall
remove all waste, excess materials, false work and other temporary structures, and equipment,
leaving the location of the work cleaned to the reasonable satisfaction of Railroad. The Contractor
shall repair to the reasonable satisfaction of Railroad Engineer, and at the Contractor’s sole cost
and expense, any and all damages to the Railroad’s property caused during construction of the
Project.

5.0 Site Inspections By Railroad’s Designated Representative.

5.1 In addition to the office review of construction submittals, site inspections may be performed
by Railroad’s Designated Representative at milestone events during construction, including but
not limited to the following:

(a) Preconstruction meetings.

(b) Excavations, shoring placement/removal, pile driving, drilling of caissons or drilled shafts
adjacent to tracks.

(c) Reinforcement and concrete placement for near track piers.

(d) Erection of precast concrete or steel overpass bridge superstructure.
(e) Reinforcement and concrete placement of overpass bridge decks.
(f) Completion of the bridge structure.

5.2 The Railroad Designated Representative can either be an employee of the Railroad or a hired
outside consultant. Site inspection is not limited to the milestone events listed above. Site visits
to check progress of the work may be performed at any time throughout the construction as
deemed necessary by the Railroad.

5.3 In addition to the project schedule required by the Commission, the Contractor shall provide
to the Engineer a detailed construction schedule for its work on Railroad ROW, including the
proposed temporary horizontal and vertical clearances and construction sequence for all work to
be performed on Railroad ROW. The Contractor shall submit a copy of this detailed construction
schedule to Railroad’s Designated Representative for review prior to the start of the work. This
schedule shall also include the anticipated dates when the milestone events listed in subsection
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5.1 will occur. The Contractor shall update the schedule for these milestone events as necessary,
but at least monthly, and shall provide a copy of all updates to the Railroad so that site visits may
be scheduled. The Commission shall reimburse the Railroad all costs associated with Site
Inspection work by the Railroad.

6.0 Safety and Railroad Flagging.

6.1 The safe operation of the Railroad shall take precedence over Commission’s work on, under
and above the Railroad ROW. Contractor shall not, without Railroad’s prior consent, come within
50 feet of Railroad’s tracks. All work of the Contractor to be performed on, above, below or
adjacent to the Railroad ROW shall be coordinated with Railroad so as to avoid, to the greatest
extent possible, interference with railroad operations and to assure, at a minimum, sufficient
advance notice to Railroad to ensure operational safety. Contractor shall be solely responsible
with complying with any applicable laws, rules and regulations, including but not limited to OSHA
regulations governing multi-employer work sites.

6.2 While on the Railroad’s ROW, Contractor shall comply with Railroad’s rules and regulations
concerning protection of persons and property. Railroad shall make its applicable rules available
to the Contractor for review and copying.

6.3 Except as authorized by Railroad the Contractor shall not work within the “Minimum
Clearance Zone” of any track. The “Minimum Clearance Zone” is defined as an area measured
50 feet, horizontally, on either side of the centerline of track with unlimited vertical distance within
the horizontal limits. Additionally, Contractor will locate all equipment, devices, and materials at
a sufficient distance from any track to ensure that no apparatus or part of any equipment, device,
or material, such as the boom of a crane or a dragline, could under any circumstances encroach
on the “Minimum Clearance Zone” of any track. A railroad flagger will also be required when any
equipment or its attachment or booms, even though stationed outside the above-mentioned 50
feet of the nearest rail but within the railroad ROW, has a potential to come within the 50 feet of
the nearest rail.

6.4 Flagging services provided by a Railroad-qualified flagging contractor will be required
whenever agents, employees or equipment of the Contractor or any of its contractors or
subcontractors on this Project shall be within Fifty (50°) of the nearest rail or if conditions as noted
in item 6.3 above arise, unless specifically waived in writing by the Railroad.

6.5 Contractor shall notify the Railroad concerning any flagging services that will be required
during the course of the Project, but the Contractor shall make all arrangements for flagging
protection directly with a Railroad-qualified flagging contractor. Railroad’s designation of a
flagging contractor as a “Railroad-qualified” flagging contractor shall be construed solely as
Railroad’s willingness to allow that flagging contractor to provide flagging services on Railroad’s
property without further proof of qualification, and shall not be construed as an endorsement or
other verification of the abilities or qualifications of that flagging contractor. Under these Railroad
Requirements, all flagging contractors utilized on the Project shall be treated solely as
independent contractors of the Contractor for all purposes under these Railroad Requirements.

6.6 The Contractor shall contract directly with any of the Railroad-qualified flagging contractors
and pay them directly. The Contractor shall provide at least one month’s notice prior to the first
use of flaggers. Current Railroad-qualified flagging contractors are:

Railpros Field Services
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Joel Ashcraft 417-362-9007 joel.ashcraft@railpros.com
Jon Norris 601-502-6985 jon.norris@railpros.com

6.7 Contractor may also obtain a list of Railroad-qualified flagging contractors together with their
address and telephone numbers for flagging purposes at the proposed site by written request,
sent at least 30 (thirty) days in advance, by U.S. mail or by e-mail addressed to:

Mr. Kyle Spree

Manager of Public Works

The Canadian Pacific Kansas City Railway Company
120 South 6™ Street Suite 500

Minneapolis, MN 55402

Office: 612-468-6486

E-mail: kyle.spree@cpkc.com

6.8 Contractor shall clear the tracks when directed to do so by the flagger. The presence of the
flagger will not relieve Contractor of its duty to keep all of its agents, employees and contractors
clear of the tracks when trains are in dangerous proximity to the area where construction is
occurring.

6.9 All railroad tracks within and adjacent to the Project site are active, and rail traffic over these
facilities shall be maintained throughout the Project. Railroad signal facilities within the project
limits shall be protected at all times. CPKC shall be notified if any of its facilities are in conflict with
the planned work. Activities may include both through moves and switching moves to local
customers. Railroad traffic and operations will occur continuously throughout the day and night
on the tracks. The Contractor shall coordinate and schedule the work so that construction
activities do not interfere with railroad operations. Any and all costs associated with delays
caused to the train traffic by the Contractor shall be reimbursed by the Contractor. The
Commission or the Contractor may audit these costs.

6.10 The Contractor shall notify Railroad of the completion of work on Railroad ROW within 30
days after the completion of work on Railroad ROW. Railroad shall inspect Railroad’s property
within 30 days after the Contractor has given this notice, to verify the Contractor's compliance
with these Railroad Requirements. Railroad shall notify the Engineer of any outstanding issues
to be addressed on Railroad ROW. Engineer will notify the Contractor of work to be completed.

7.0 Insurance Requirements. The amount of work to be performed upon, over or under
Railroad’s right of way is estimated to be one percent of the Contractor’s total bid for the Project.
In addition to any other forms of insurance or bonds required under the terms of the contract and
specifications, the Contractor shall be required to carry insurance of the following kinds:

(a) Commercial General Liability Insurance, including contractual liability and products
completed/operations, against claims arising out of bodily injury, illness and death and
from damage to or destruction of property of others, including loss of use thereof, with
minimum limits for bodily injury and property damage of $2,000,000 for each occurrence,
with an aggregate of $10,000,000.

1. The definition of “insured contract” shall be amended to remove any exclusion
or other limitation for any work being done within 50 feet of railroad property.
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2. No other endorsement limiting the coverage required by paragraph (a) of section
7.0 of these Railroad Requirements shall be included on the policy with regard to
the work being performed under the contract between the contractor and the
Commission.

(b) Business Automobile Policy Insurance, including owned, non-owned, and hired
vehicles with minimum limits for bodily injury and property damage of $2,000,000 per
occurrence, on all vehicles used on Railroad's property during the term of the contract
between the contractor and the Commission.

(c) Worker's Compensation Insurance or coverage as required under the Worker's
Compensation Act of the State of Missouri. The policy shall include occupational disease
to required statutory limits, employer's liability of $1,000,000 to include FELA, if
appropriate, and an "all states" endorsement.

(d) A Railroad Protective Liability policy issued in the name of the Railroad with limits of
$2,000,000 for bodily injury and property damage per occurrence, with an aggregate of
$10,000,000. The policy shall remain in force during the construction phase of the Project
and shall be provided prior to start of work. The following provisions apply to the
endorsements to this policy:

1. The policy shall be endorsed to include the Pollution Exclusion Amendment (ISO
form CG 28 31 10 93).

2. The policy shall be endorsed to include the Limited Seepage and Pollution
Endorsement.

3. The policy shall be endorsed to remove any exclusion for punitive damages.

4. The policy shall be endorsed to include Evacuation Expense Coverage
Endorsement.

5. No other endorsements restricting coverage shall be added to the policy, except
as authorized by paragraph 7.1.2 of these Railroad Requirements.

6. The Contractor shall provide the original policy to the Railroad before performing
any work or services under the contract between the Contractor and the
Commission.

Evidence of Insurance. The Declarations shall include the description of operations

matching the Project description in the Contractor’s contract with the Commission and shall
include the appropriate Commission project and contract identification numbers. The job number
and Project location shall appear on the Declarations and shall include the city, state and
appropriate highway designation as follows:

Route 78 Jackson County in Independence, MO.
Job No. J4P3268F, Sidewalk replacement under CPKC bridge.
Mexico Subdivision, MP 478.04, DOT# 293604 M.
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7.1.1 The name and address of the Contractor shall appear on the Declarations. The name and
address of the Commission shall be identified on the Declarations as the “Involved Governmental
Authority or Other Contracting Party”.
7.1.2 Other endorsements/forms that will be accepted are:

(d) Broad Form Nuclear Exclusion — Form IL 00 21.

(d) 30-day Advance Notice of Non-renewal or cancellation.

(d) Required State Cancellation Endorsement.

(d) Quick Reference or Index Form CL/IL 240.
7.1.3 Endorsements/forms that will NOT be acceptable are:

(e) Any Pollution Exclusion Endorsement except CG 28 31.

(e) Any Punitive or Exemplary Damages Exclusion.

(e) Known injury or Damage Exclusion form CG 00 59.

(e) Any Common Policy Conditions form.

(e) Any other endorsement/form not specifically authorized in this special provision.

7.1.4 If any part of the work is sublet, similar insurance and evidence thereof as specified above,
shall be provided by or on behalf of the subcontractor to cover the subcontractor’s operations on
the Railroad ROW, including such operations by any Railroad-qualified flagging contractor.

7.1.5 Prior to entry on the Railroad’s ROW, the Contractor shall submit the original Railroad
Protective Liability Insurance Policy to the Commission and to the Railroad at the addresses
below, for review by the Commission and approval by the Railroad. In addition, the Contractor
shall submit certificates of insurance evidencing the Contractor's and any subcontractor’s
Commercial General Liability Insurance to the Railroad and the Commission at the addresses
below, for review by the Commission and approval by the Railroad. The certificates of insurance
shall state that the insurance coverage shall not be suspended, voided, canceled or reduced in
coverage or limits without 30 days advance written notice to the Railroad and the Commission.
No work shall be permitted on the Railroad’s right-of-way until the Railroad has reviewed and
approved the evidence of insurance required herein.

32



Job No.: J4P3268F
Route: 78
County: Jackson

Railroad Commission

Mr. Kyle Spree Mr. Brandi Baldwin

CPKC Limited State Construction & Material Engineer
120 South 6™ Street Suite 500 MoDOT

Minneapolis, MN 55402 P.O. Box 270

P.O. Box 219335 Jefferson City, MO 65102

Kansas City, MO 64121-9335

8.0 Failure to Comply. If the Contractor violates or fails to comply with any of these Railroad
Requirements, then the provisions in paragraphs (a) and (b) of this section shall apply, and shall
remain in effect until the Contractor has remedied the situation to the satisfaction of the Railroad
Engineer and the Engineer.

(a) The Railroad Engineer may require that the Contractor shall vacate the Railroad’s
property.

(b) The Engineer may withhold all monies due to the Contractor until the Contractor has
remedied the situation to the satisfaction of the Railroad Engineer and the Engineer.

9.0 Payment for Cost of Compliance. No separate payment will be made for any extra cost
incurred by the Contractor on account of compliance with these Railroad Requirements. The
Contractor shall include all such costs in its contract unit price for other items included in its
contract with the Commission.

S. Cooperation Between Contractors

1.0 Description. This contract is one of several projects essential to the overall improvements
along US-78. Other area projects that will or may be under construction during this project
are:

Job No. KU0042, Jackson County, US-78 Pavement Resurfacing

2.0 Construction Requirements. When necessary for proper prosecution of work, each
contractor shall permit the other access through the overlapping construction areas and will
cooperate to coordinate temporary traffic control activities.

3.0 Method of Measurement. No measurement will be made.

4.0 Basis of Payment. Payment for the above described work will be considered completely

covered by the contract unit price for other items included in the contract.

T. Modified Type B Curb and Gutter

1.0 Description. This work shall consist of constructing Modified Type B Curb and Gutter as
shown on the plans and in accordance with Section 609 of the Standard Specifications, and
specifically as follows.
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2.0 Construction Requirements. The contractor shall refer to the construction plans detailing
the locations with Modified Type B Curb and Gutter. The contractor shall also pay special attention
during construction to ensure proper drainage is achieved upon completion of construction.

3.0 Method of Measurement: Modified Type B Curb and Gutter will be measured to the nearest
linear foot. Measurement will be made along the curb face or along the flow line of gutters
exclusive of paved approaches.

4.0 Basis of Payment: All labor, equipment and materials required to construct the Modified Type
B Curb and Gutter as designated on the plans and by this specification shall be considered
completely covered by Item No. 609-99.03, MODIFIED TYPE B CURB AND GUTTER, per linear
foot. No direct payment will be made for the following:

(a) Excavation below the upper surface of the concrete of this item.

(b) Any work necessary for preparing the subgrade and backfilling the completed item.

(c) Furnishing or installing reinforcement.

U. Linear Grading for Sidewalks

1.0 Description. This work shall consist of grading work necessary to bring the sidewalk to the
required grade and cross section within reasonable tolerances. It shall also include the following:

(a) Grading to construct green space, sidewalks, and ramps.

2.0 Construction Requirements. The sidewalk shall be brought to the required grade and cross
sections within tolerances by backsloping, ditching, removing stone and boulders from the
subgrade surface, or any other work necessary, including hauling and or disposal of any
excavated material.

2.1 Bituminous material, stumps, roots, rubbish or any other deleterious material shall not be
placed in embankments. Where an embankment less than 2 feet high is to be constructed, all
vegetative matter shall be cut and removed from the surface upon which the embankment is to
be placed. The cut-over surface shall be thoroughly broken. All ditches including inlet and outlet
ditches shall be cut to grades that will properly drain.

2.2 Shape existing slopes to construct new sidewalks as directed by the engineer.

3.0 Method of Measurement. Measurement of Linear Grading for Sidewalks will be made to the
nearest 1/10 station for each side of the roadway.

4.0 Basis of Payment. The accepted quantity of linear grading for sidewalks will be paid for at
the contract unit price for Item 207-99.03, LINEAR GRADING FOR SIDEWALKS, per station.

V. ADA Compliant Moveable Barricade

1.0 Description. This work shall consist of providing moveable barricades to satisfy the
requirements of the pedestrian traffic control plans as shown in the bidding documents. The
contractor will be responsible for moving the pedestrian barricades to coincide with their planned
order of work.
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2.0 Construction Requirements. The contractor shall use a movable barricade that meets the
requirements as established by the ADA. The pedestrian barricades shall be of self-supporting
type having a minimum length of 6 feet per unit. The face of the barricade shall not extend into
adjacent sidewalk considered open for pedestrian use. The contractor will be responsible for
setting and maintaining the pedestrian barricades until all of the proposed improvements have
been constructed.

3.0 Method of Measurement. Measurement for ADA Compliant Moveable Barricade will be
made per each for each 6 feet (min.) unit provided.

4.0 Basis of Payment. Payment for all work necessary to fulfill the requirements noted above
shall be considered completely covered in the contract unit price for Pay Item No. “616-99.02,
ADA COMPLIANT MOVEABLE BARRICADE”, per each. No direct payment will be made for any
necessary relocation of the ADA compliant barricade.

W. Sidewalk Manicure

1.0 Description. This work shall consist of removing any vegetation, soil buildup, and/or debris
from all existing sidewalks and adjacent areas next to the sidewalks to eliminate any obstacles or
obstructions within the project limits. A landscaping vertical blade is required to get a clean deep
cut through existing sod and soil buildup at the edge of the existing sidewalk.

2.0 Construction Requirements. Any vegetation, soil buildup, and/or debris covering and/or
encroaching on the existing sidewalks shall be completely removed within the width of the existing
sidewalk with use of a vertical blade, as directed by engineer. All tree limbs or other vegetation
encroaching onto or over the sidewalk shall be removed to provide a minimum overhead
clearance of at least 80 inches from the elevation of the existing sidewalk and shall provide a
horizontal clearance to at least the edge of the existing sidewalk.

2.1 All soil material removed from the sidewalks may be evenly spread out on the right of way as
approved by the Engineer. Any tree limbs or vegetative clippings removed by the contractor shall
be disposed of off the right of way at the contractor’s expense.

3.0 Basis of Payment. Payment for sidewalk manicuring will be paid for at the contract unit price
for bid Item “202-99.03, SIDEWALK MANICURE?”, per linear foot.

X. Adjusting Manholes

1.0 Description. This work shall consist of adjusting to grade any existing manholes that are
within the new sidewalk, curb ramps, paved approaches, pavements, and project grading limits
that are to be constructed or replaced.

2.0 Construction Requirements. Adjustments and/or lowering of utility and any related
excavation and backfill shall be constructed as approved by the Engineer. For City owned
facilities, installation requirements shall be completed in accordance with the requirements stated
in the City’s specifications and standards. For Commission owned facilities adjustments shall
conform to current Missouri Standard Specifications for Highway Construction. Adjustments shall
be completed to ensure the finished sidewalks, curb ramps, paved approaches, and pavement
surfaces will meet current ADA standards.
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3.0 Basis of Payment. Payment for all labor, equipment, and material cost necessary for
adjusting the height of existing manhole rings and lids to be flush with the surface of the sidewalk,
ramp, or proposed pavement grade shall be considered completely covered by the contract unit
price for Item “604-20.10, ADJUSTING MANHOLE”, per EA.

3.1 No direct payment will be made for any required cutting or joining of material, adjusting rings,
hauling off or furnishing materials, or any other requirements necessary to fulfill this provision.

Y. Adjusting Basin, or Inlet

1.0 Description. The work shall consist of adjusting to grade any existing basin or inlet covers
that are within the new sidewalk, curb ramps, paved approaches, pavements, and project grading
limits that are to be constructed or replaced.

2.0 Construction Requirements. Adjustments and/or lowering of basin or inlet covers and any
related excavation and backfill shall be constructed as approved by the Engineer. For City owned
facilities, installation requirements shall be completed in accordance with the requirements stated
in the City’s specifications and standards. For Commission owned facilities adjustments shall
conform to current Missouri Standard Specifications for Highway Construction. Adjustments shall
be completed to ensure the finished sidewalks, curb ramps, paved approaches, and pavement
surfaces will meet current ADA standards.

3.0 Basis of Payment. Payment for all labor, equipment, and material cost necessary for
adjusting the height of existing basin and inlet covers and to be flush with the surface of the
sidewalk, ramp, or proposed pavement grade shall be considered completely covered by the
contract unit price for Item “604-20.20, ADJUSTING BASIN OR INLET”, per EA.

3.1 No direct payment will be made for any required cutting or joining of material, adjusting rings,
hauling off or furnishing materials, or any other requirements necessary to fulfill this provision.

Z. Adjusting Pullbox, Meter, and Valve

1.0 Description. This work shall consist of adjusting to grade any existing pullboxes, water/gas
meters, and water/gas valves that are within the new sidewalk, curb ramps, paved approaches,
pavements, and project grading limits that are to be constructed or replaced.

2.0 Construction Requirements. Adjustments and/or lowering of utility facilities and any related
excavation and backfill shall be constructed as approved by the Engineer. For City owned
facilities, installation requirements shall be completed in accordance with the requirements stated
in the City’s specifications and standards. For Commission owned facilities, installation
requirements shall conform to current Missouri Standard Specifications for Highway Construction.
Adjustments shall be completed to ensure the finished sidewalks, curb ramps, paved approaches
and pavement surfaces will meet current ADA standards.

3.0 Basis of Payment. Payment for all labor, equipment, and material cost necessary for

adjusting the height of existing valves, rings, pullboxes and meter lids to be flushed with the
surface of the sidewalk, ramp, proposed pavement grade or proposed turf grade shall be
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considered completely covered by the contract unit price for bid ltem “604-99.02, ADJUSTING
PULLBOX, METER, AND VALVE”, per EA.

3.1 No direct payment will be made for any required cutting or joining of material, adjusting rings,
hauling off or furnishing materials, or any other requirements necessary to fulfill this provision.

AA. Property Owner Notification

1.0 Description. It shall be the Contractor’s responsibility to inform and notify the adjacent
property owner 48-hours prior to starting any construction activities that may impact driveway and
parking lot access or occur along the frontage of the property owner’s parcel, unless specified
more specifically in a property owner agreement, or here. The notification shall be in written form
and include the contractor’'s contact information, the Engineer's contact information, and an
estimated schedule of work and the associated impacts.

2.0 Basis of Payment. No direct payment will be made to the contractor for labor, equipment,
material, or time required to comply with this provision.

BB. Site Restoration

1.0 Description. Contractor shall protect and avoid damage to all private property. Contractor
shall restore to its original condition any disturbed areas at sites including but not limited to pull
box, conduit, sidewalk, pole base installations, damages to buildings, foundations, retaining walls,
fencing, pavements, landscaping, trees, shrubs, plants, and damages to landscaping, or irrigation
systems inside the easement areas shall be restored. Restoration shall be accomplished by
placing material equivalent to that of the adjacent undisturbed area. Disturbed unpaved areas
shall be fertilized and either seeded and mulched or sodded as directed by the engineer. The
engineer will have the final authority in determining the acceptability of the restoration work.

2.0 Unless quantities and pay items for removal and subsequent replacement of
improvements are contained in the plans for a specific location of removal work, no direct payment
will be made for the removal and subsequent replacement of sidewalk, pavement, shoulders,
islands or medians. This work will be considered as included in the various unit bid prices in the
contract and no additional payment will be made.

2.1 Sidewalks and sidewalk ramps that are disturbed as described in this provision shall be
replaced to meet current ADA standards.

3.0 Basis of Payment. The cost of restoration of disturbed areas will be incidental to the unit

price of pole base, conduit, sidewalk, curb ramp and/or pull box. No direct payment will be
made for any materials or labor, which is performed under this provision.

CC. Accessible Pedestrian Signals

1.0 Description. Accessible pedestrian signals with appropriate audible messages, push buttons,
and signing will be required for all pedestrian indications at all intersections.

2.0 Installation. Audible signals shall be installed as part of the pushbutton assembly.
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3.0 Equipment.

e 2011 MUTCD, Section 4K.01 — 4K.05
o NEMA 250 — 4X
NEMA TS1, TS2, TS4,Type 170, Type 2070

3.1 Walk Indications. Accessible pedestrian signals shall have both audible and vibrotactile walk
indications.

3.2 Vibrotactile. Vibrotactile walk indications shall be provided by a tactile arrow on the
pushbutton that vibrates during the walk interval. Tactile arrow shall be located on the
pushbutton that vibrates during the walk interval. Tactile arrow shall be located on the
pushbutton, have high visual contrast (light on dark or dark on light), and shall be aligned
parallel to the direction of travel on the associated crosswalk.

3.3 Audible. Accessible pedestrian signals shall have an audible walk indication during the walk
interval only. The audible walk indication shall be audible from the beginning of the associated
crosswalk.

3.4 Push Button Signage. In addition to standard pedestrian sign requirements, all
pushbuttons for the locations mentioned in 1.0 shall have additional signage to indicate
crosswalk direction by use of a tactile arrow and the name of the street containing the crosswalk
served by the audible pedestrian signal. The sign shall be located immediately above the push
button mechanism and parallel to the crosswalk controlled by the button. The street name shall
be the name of the street or reasonable abbreviation whose crosswalk is controlled by the push
button. Signage shall comply with ADA Accessibility Guidelines (ADAAG) 703.2 specifications
for Braille and raised print.

3.4.1 Arrow. Signs shall include a tactile arrow aligned parallel to the crosswalk direction. The
arrow shall be raised 0.8 mm (.03 inch) minimum and shall be 4 mm (1.5 in) minimum in length.
The arrowhead shall be open at 45 degrees to the shaft and shall be 33 percent of the length of
the shaft. Stroke width shall be 10 percent minimum and 15 percent maximum of arrow length.
The arrow shall contrast with the background.

3.4.2 Street Name. Accessible pedestrian signals (APS) shall include street name information
aligned parallel to the crosswalk direction and shall comply with Revised Draft Guidelines for
Accessible Public Rights-of-Way R409.3 or shall provide street name information in audible
format.

4.0 Performance

4.1 Audible Locator Tone. Locator tone that tells the pedestrian that the intersection is
equipped with APS and where it is. Pushbutton locator tones shall have duration of 0.15
seconds or less, and shall repeat at 1-second intervals. Pushbutton locator tones shall be
intensity responsive to ambient sound, and be audible 6 to 12 feet from the pushbutton, or to the
building line. The locator tone shall operate during the DON'T WALK and flashing DON'T
WALK intervals only and shall be deactivated when the pedestrian signal is not operative.

4.2 Verbal Wait Message. Acknowledge tone that tells the pedestrian that they have placed a
call and informational message that tells the pedestrian to “Wait to cross” street name at
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intersecting street name.

4.3 Verbal Walk Message. The verbal messages shall provide a clear message that the walk
interval is in effect, as well as to which crossing it applies. If available, the audio tone feature
will not be used. The verbal message that is provided at regular intervals throughout the timing
of the walk interval shall be the term “walk sign,” which will be followed by the name of the street
to be crossed.

4.4 Volume. Automatic volume adjustment in response to ambient traffic sound level will be
provided up to a maximum volume of 100 dB. The units shall be responsive to ambient noise
level changes up to no more than 5 dB louder than ambient sound. Tone or voice volume
measured at 36 inches from the unit shall be 2dB minimum and 5dB maximum above ambient.
noise level. At installation, signal system is to be adjusted to be audible at no more than 5 to 12
feet from the system.

5.0 Documentation and Support. Two copies of the operation and maintenance manuals for
each station shall be included.

6.0 Construction Requirements. Construction requirements shall conform to Sec 902, 1061,
and 1092.

7.0 Method of Measurement. Method of measurement shall conform to Sec 902.
8.0 Payment. Payment for the audible signals will be for each unit per bid item “902.49-21
Accessible Pedestrian Signal”. This will include all wiring, power adaptors, programming devices,

communication devices, and installation hardware needed. Payment for signing will be included
in the pay item for this accessible pedestrian signal.

DD. Relocate Existing APS Push Button

1.0 Description. This work shall consist of relocating existing APS push buttons and
corresponding pedestrian signs, as needed, as indicated on the plans.

1.1 Relocation of the existing APS push buttons may require new mounting hardware if damaged
during removal. The relocation shall conform to current Missouri Standard Specifications for
Highway Construction.

2.0 Method of Measurement. Measurement of the relocation of existing APS push buttons shall
be made per each.

2.1 APS push buttons damaged by construction activity shall be replaced by the contractor at the
contractor’s expense.

3.0 Basis of Payment. All costs associated with this work shall be considered completely covered
by Item No. 902-99.02 “RELOCATE EXISTING APS Push Button”, per each.

EE. Adjust Signal Pull Box
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1.0 Description. This work shall consist of adjusting existing electrical pull boxes that are located
within new sidewalk, ramps, approaches, pavements or grading limits that are to be constructed
or existing sidewalks, ramps or approaches that are to be repaired or replaced.

2.0 Construction Requirements. Adjustments, extensions, and/or lowering of utility and any
related excavation and backfill shall be constructed as approved by the Engineer. Adjustments
shall conform to current Missouri Standard Specifications for Highway Construction. Adjustments
shall be completed to ensure the finished sidewalk, ramp, approach, or pavement will meet
current ADA standards.

2.1 Pull boxes damaged by construction activity shall be replaced by the contractor at the
contractor’s expense.

3.0 Basis of Payment. Payment for adjusting the height of existing signal pull boxes to be flush

with the surface of the sidewalk or ramp shall be considered completely covered by the contract
unit price for bid item “902-99.02 {1} “ADJUST SIGNAL PULL BOX”, per each.

FF. Relocate Countdown Pedestrian Signal Head

1.0 This work shall consist of relocating existing countdown pedestrian signal heads as indicated
on the plans.

1.1 Relocation of the existing countdown pedestrian signal heads may require new mounting
hardware if damaged during removal. The relocation shall conform to current Missouri Standard
Specifications for Highway Construction.

2.0 Method of Measurement. Measurement of the relocation of existing pedestrian signal heads
shall be made per each.

2.1 Signal heads damaged by construction activity shall be replaced by the contractor at the
contractor’s expense.

3.0 Basis of Payment: All costs associated with this work shall be considered completely covered
by Item No. 902-99.02 {2} “RELOCATE COUNTDOWN PEDESTRIAN SIGNAL HEAD”, per each.

GG. Push Button Extension

1.0 Description. This work includes adding %-inch galvanized pipe extensions to pedestrian
pushbuttons so they meet offset and height requirements per ADA specifications.

1.1 The contractor is advised that various push buttons will require extensions from the pedestrian
signal pole or vehicular signal post so the button is located meeting the requirement of ADA
specifications. Extensions shall not exceed 18-inches.

2.0 Method of Measurement. Measurement of the pedestrian pushbutton extensions shall be
made per each.

3.0 Basis of Payment. All costs associated with this work shall be considered completely
covered by Item No. 902-99.02 {3} “PUSH BUTTON EXTENSION?”, per each.
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HH. Cable, CCTV

1.0 Description. This work shall consist of installing new CCTV cable as indicated on the plans.

1.1 The CCTV cable installed shall be appropriate for the existing CCTV cameras installed at the
designated intersection.

2.0 Method of Measurement. Measurement of the CCTV cable shall be made per linear foot.
3.0 Basis of Payment. All costs associated with this work shall be considered completely covered

by Item No. 902-99.03 “CABLE, CCTV”, per linear foot.

Il. Cable, Video

1.0 Description. This work shall consist of installing new video detection cable as indicated on
the plans.

1.1 The video detection cable installed shall be appropriate for the existing video detection
cameras installed at the designated intersection.

2.0 Method of Measurement. Measurement of the video cable shall be made per linear foot.
3.0 Basis of Payment. All costs associated with this work shall be considered completely covered

by Item No. 902-99.03 {1} “CABLE, VIDEQO?”, per linear foot.

JJ. Cable, Emergency Preemption Device

1.0 Description. This work shall consist of installing new emergency preemption cable as
indicated on the plans

1.1 The emergency preemption cable installed shall be appropriate for the existing emergency
preemption devices installed at the designated intersection.

2.0 Method of Measurement. Measurement of the emergency preemption cable shall be made
per linear foot.

3.0 Basis of Payment. All costs associated with this work shall be considered completely covered
by Item No. 902-99.03 {2} “CABLE, EMERGENCY PREEMPTION DEVICE”, per linear foot.

KK. Removal and Replacement of Traffic Signs

1.0 Description. Existing traffic signs that must be removed prior to proposed traffic signs being
installed and that are determined essential to the safe and orderly flow of traffic by the Engineer
shall be temporarily re-installed immediately by the Contractor at temporary locations in a manner
approved by the Engineer. The existing signs shall remain temporarily installed until the final
permanent signing has been installed. The Contractor shall maintain the existing signs in a
straight and neat condition for the duration of the temporary mounting.
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2.0 Basis of Payment. No direct payment shall be made for compliance with this provision.

LL. Right-of-Way Clearance

1.0 Description. The right-of-way for this project has been acquired except for:

A REVISED

Parcel 47 — Cole CV Independence
Parcel 75 — Wolff Holdings LLGC

Parcel 106 — Joanna Germosen
Parcel 114 — Halle Properties LL

1.1 The contractor shall inform itself of the location of these tracts. No encroachment, storage
of equipment and materials or construction on these tracts shall be permitted until notification
by the engineer is given that these tracts have been acquired.

1.2 The contractor shall schedule its work utilizing the available right of way until these tracts
are cleared with anticipated acquisition dates of April 17, 2026 for the letting date, February
20, 2026. However, this date expressly is not a warranty by or contractually binding on the
Commission as the date the tracts will be clear for construction. No encroachment or storage

of equipment and materials is expressly not a warranty by or contractually binding on the
Commission as the date by which construction on this tract shall be permitted until the

1.3 The contractor shall have no claim for damage for delay, disruption, interference o
otherwise because of the unavailability of the previously named tracts. The contractor may be
given an extension of time upon proof of actual delay caused by the unavailability of these
tracts as approved by the engineer.
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