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JOB 
SPECIAL PROVISION 

 
 
A. General - Federal JSP-09-02L 
  
1.0  Description.  The Federal Government is participating in the cost of construction of this 
project.  All applicable Federal laws, and the regulations made pursuant to such laws, shall be 
observed by the contractor, and the work will be subject to the inspection of the appropriate 
Federal Agency in the same manner as provided in Sec 105.10 of the Missouri Standard 
Specifications for Highway Construction with all revisions applicable to this bid and contract. 
 
1.1  This contract requires payment of the prevailing hourly rate of wages for each craft or type 
of work required to execute the contract as determined by the Missouri Department of Labor 
and Industrial Relations and requires adherence to a schedule of minimum wages as 
determined by the United States Department of Labor.  For work performed anywhere on this 
project, the contractor and the contractor’s subcontractors shall pay the higher of these two 
applicable wage rates. State Wage Rates, Information on the Required Federal Aid Provisions, 
and the current Federal Wage Rates are available on the Missouri Department of Transportation 
web page at www.modot.org under "Doing Business with MoDOT”, “Contractor Resources".  
Effective Wage Rates will be posted 10 days prior to the applicable bid opening.  These 
supplemental bidding documents have important legal consequences.  It shall be conclusively 
presumed that they are in the bidder's possession, and they have been reviewed and used by 
the bidder in the preparation of any bid submitted on this project. 
 
1.2  The following documents are available on the Missouri Department of Transportation web 
page at www.modot.org under "Doing Business with MoDOT"; “Standards and Specifications”. 
The effective version shall be determined by the letting date of the project. 
 
   General Provisions & Supplemental Specifications  
 
   Supplemental Plans to July 2025 Missouri Standard Plans  
   For Highway Construction  
 
These supplemental bidding documents contain all current revisions to the published versions 
and have important legal consequences.  It shall be conclusively presumed that they are in the 
bidder's possession, and they have been reviewed and used by the bidder in the preparation of 
any bid submitted on this project. 
 
 
B. Contract Liquidated Damages JSP-13-01D 

 

1.0 Description.  Liquidated Damages for failure or delay in completing the work on time for  
this contract shall be in accordance with Sec 108.8. The liquidated damages include separate 
amounts for road user costs and contract administrative costs incurred by the Commission. 
 

2.0 Period of Performance. Prosecution of work is expected to begin on the date specified 
below in accordance with Sec 108.2. Regardless of when the work is begun on this contract, all 
work shall be completed on or before the date specified below. Completion by this date shall be 
in accordance with the requirements of Sec 108.7.1. 

 

https://www.modot.org/
https://www.modot.org/
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Notice to Proceed: May 18, 2026 
Completion Date: December 1, 2026 

 

2.1 Calendar Days. The count of calendar days will begin on the date the contractor starts 
any construction operations on the project. 

 
 
 

 
3.0  Liquidated Damages for Contract Administrative Costs. Should the contractor fail to 
complete the work on or before the completion date specified in Section 2.0, or within the 
number of calendar days specified in Section 2.1, whichever occurs first, the contractor will be 
charged contract administrative liquidated damages in accordance with Sec 108.8 in the amount 
of $500 per calendar day for each calendar day, or partial day thereof, that the work is not fully 
completed. For projects in combination, these damages will be charged in full for failure to 
complete one or more projects within the above specified completion date or calendar days. 
 
4.0  Liquidated Damages for Road User Costs.  Should the contractor fail to complete the 
work on or before the completion date specified in Section 2.0, or within the number of calendar 
days specified in Section 2.1, whichever occurs first, the contractor will be charged road user 
costs in accordance with Sec 108.8 in the amount specified in Section 2.1 for each calendar 
day, or partial day thereof, that the work is not fully completed.  These damages are in addition 
to the contract administrative damages and any other damages as specified elsewhere in this 
contract. 
 
 

C. Work Zone Traffic Management JSP-02-06N 
 
1.0  Description.  Work zone traffic management shall be in accordance with applicable 
portions of Division 100 and Division 600 of the Standard Specifications, and specifically as 
follows. 
 
1.1  Maintaining Work Zones and Work Zone Reviews. The Work Zone Specialist (WZS) 
shall maintain work zones in accordance with Sec 616.3.3 and as further stated herein.  The 
WZS shall coordinate and implement any changes approved by the engineer.  The WZS shall 
ensure all traffic control devices are maintained in accordance with Sec 616, the work zone is 
operated within the hours specified by the engineer, and will not deviate from the specified 
hours without prior approval of the engineer. The WZS is responsible to manage work zone 
delay in accordance with these project provisions.  When requested by the engineer, the WZS 
shall submit a weekly report that includes a review of work zone operations for the week. The 
report shall identify any problems encountered and corrective actions taken.  Work zones are 
subject to unannounced inspections by the engineer and other departmental staff to corroborate 
the validity of the WZS’s review and may require immediate corrective measures and/or 
additional work zone monitoring. 
 
1.2  Work Zone Deficiencies.  Failure to make corrections on time may result in the engineer 
suspending work.  The suspension will be non-excusable and non-compensable regardless if 
road user costs are being charged for closures. 
 
2.0  Traffic Management Schedule. 
 

Job Number Calendar Days Daily Road User Cost 
J7P3397 150 $2,300 
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2.1  Traffic management schedules shall be submitted to the engineer for review prior to the 
start of work and prior to any revisions to the traffic management schedule.  The traffic 
management schedule shall include the proposed traffic control measures, the hours traffic 
control will be in place, and work hours. 
 
2.2  The traffic management schedule shall conform to the limitations specified in Sec 616 
regarding lane closures, traffic shifts, road closures and other width, height and weight 
restrictions. 
 
2.3  The engineer shall be notified as soon as practical of any postponement due to weather, 
material or other circumstances. 
 
2.4  In order to ensure minimal traffic interference, the contractor shall schedule lane closures 
for the absolute minimum amount of time required to complete the work.  Lanes shall not be 
closed until material is available for continuous construction and the contractor is prepared to 
diligently pursue the work until the closed lane is opened to traffic. 
 
2.5  Traffic Congestion.  The contractor shall, upon approval of the engineer, take proactive 
measures to reduce traffic congestion in the work zone.  The contractor shall immediately 
implement appropriate mitigation strategies whenever traffic congestion reaches an excess of 
10 minutes to prevent congestion from escalating to 15 minute or above threshold.  If disruption 
of the traffic flow occurs and traffic is backed up in queues of 15 minute delays or longer, then 
the contractor shall immediately review the construction operations which contributed directly to 
disruption of the traffic flow and make adjustments to the operations to prevent the queues from 
reoccurring.  Traffic delays may be monitored by physical presence on site or by utilizing real-
time travel data through the work zone that generate text and/or email notifications where 
available.  The engineer monitoring the work zone may also notify the contractor of delays that 
require prompt mitigation.  The contractor may work with the engineer to determine what other 
alternative solutions or time periods would be acceptable.   
 
2.5.1 Traffic Safety. 
 
2.5.1.1 Recurring Congestion.  Where traffic queues routinely extend to within 1000 feet of the 
ROAD WORK AHEAD, or similar, sign on a divided highway or to within 500 feet of the ROAD 
WORK AHEAD, or similar, sign on an undivided highway, the contractor shall extend the 
advance warning area, as approved by the engineer.  
 
2.5.1.2 Non-Recurring Congestion.  When traffic queues extend to within 1000 feet of the 
ROAD WORK AHEAD, or similar, sign on a divided highway or to within 500 feet of the ROAD 
WORK AHEAD, or similar, sign on an undivided highway infrequently, the contractor shall 
deploy a means of providing advance warning of the traffic congestion, as approved by the 
engineer. The warning location shall be no less than 1000 feet and no more than 0.5 mile in 
advance of the end of the traffic queue on divided highways and no less than 500 feet and no 
more than 0.5 mile in advance of the end of the traffic queue on undivided highways. 
 
3.0  Work Hour Restrictions. 
 
3.1  Except for emergency work, as determined by the engineer, and long term lane closures 
required by project phasing, all lanes shall be scheduled to be open to traffic during the five 
major holiday periods shown below, from 12:00 noon on the last working day preceding the 
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holiday until 6:00 a.m. on the first working day subsequent to the holiday unless otherwise 
approved by the engineer. 
 

Memorial Day 
Labor Day 
Thanksgiving 
Christmas 
New Year’s Day 

 
3.1.1 Independence Day.  The lane restrictions specified in Section 3.1 shall also apply to 
Independence Day, except that the restricted periods shall be as follows: 
 

When 
Independence 
Day falls on: 

The Holiday 
is Observed 

on: 
Halt Lane Closures 

beginning at: 
Allow Lane Closures to 

resume at: 

Sunday Monday Noon on Friday 6:00 a.m. on Tuesday 

Monday Monday Noon on Friday 6:00 a.m. on Tuesday 

Tuesday Tuesday Noon on Monday 6:00 a.m. on Wednesday 

Wednesday Wednesday Noon on Tuesday 6:00 a.m. on Thursday 

Thursday Thursday Noon on Wednesday 6:00 a.m. on Friday 

Friday Friday Noon on Thursday 6:00 a.m. on Monday 

Saturday Friday Noon on Thursday 6:00 a.m. on Monday 

 
3.1.2  Except for emergency work, as determined by the engineer, and long term lane closures 
required by project phasing, the contractor’s working hours will be restricted for the Special 
Events as shown below.   
 
Stockton R-1 Schools: 

Work in proximity to Stockton R-1 Schools along Route 39 shall be limited to July 1, 2026 
to August 15, 2026.  

 
3.2  The contractor shall not perform any construction operation on the roadway, roadbed or 
active lanes, including the hauling of material within the project limits, during restricted periods, 
or holiday periods specified in the contract documents. 
 
4.0  Detours and Lane Closures. 
 
4.1  When a changeable message sign (CMS) is provided, the contractor shall use the CMS to 
notify motorists of future traffic disruption and possible traffic delays one week before traffic is 
shifted to a detour or prior to lane closures.  The CMS shall be installed at a location as 
approved or directed by the engineer.  If a CMS with Communication Interface is required, then 
the CMS shall be capable of communication prior to installation on right of way.  All messages 
planned for use in the work zone shall be approved and authorized by the engineer or its 
designee prior to deployment.  When permanent dynamic message signs (DMS) owned and 
operated by MoDOT are located near the project, they may also be used to provide warning and 
information for the work zone.  Permanent DMS shall be operated by the TMC, and any 
messages planned for use on DMS shall be approved and authorized by the TMC at least 72 
hours in advance of the work. 
 
4.2  At least one lane of traffic in each direction shall be maintained at all times except for brief 
intervals of time required when the movement of the contractor’s equipment will seriously hinder 
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the safe movement of traffic.  Periods during which the contractor will be allowed to interrupt 
traffic will be designated by the engineer. 
 
5.0  Basis of Payment.  No direct payment will be made to the contractor to recover the cost of 
equipment, labor, materials, or time required to fulfill the above provisions, unless specified 
elsewhere in the contract document.  All authorized changes in the traffic control plan shall be 
provided for as specified in Sec 616. 
 
 
D. Project Contact for Contractor/Bidder Questions JSP-96-05A 
 
1.0  All questions concerning this project during the bidding process shall be forwarded to the 
project contact listed below. 
 

Cameron Sooy, PE, Project Contact  
MODOT - Southwest District 
3025 E. Kearney St. Springfield, MO 65803 
 
Telephone Number:  417-895-7612 
Email: Cameron.Sooy@modot.mo.gov 

 
1.1  All questions concerning the bid document preparation can be directed to the Central Office 
– Design as listed below. 
 

Telephone Number:  (573) 751-2876 
Email:  BCS@modot.mo.gov 

 
2.0  Upon award and execution of the contract, the successful bidder/contractor shall forward all 
questions and coordinate the work with the engineer listed below: 
 

Eric Bruss, Resident Engineer 
MODOT - Southwest District 
1057 East gaines Drive 
Clinton, MO 64735 
 
Telephone Number:  417-908-6686 
Email:  Eric.Bruss1@modot.mo.gov 

 
 
E. Emergency Provisions and Incident Management SW 
 
1.0 The contractor shall have communication equipment on the construction site or immediate 
access to other communication systems to request assistance from the police or other 
emergency agencies for incident management. In case of traffic accidents or the need for  
police to direct or restore traffic flow through the job site, the contractor shall notify police or 
other emergency agencies immediately as needed. The resident engineer's office shall also be 
notified when the contractor requests emergency assistance. 
 

Resident Engineer: Eric Bruss, 417-908-6686 
 
2.0 In addition to the 911 emergency telephone number for ambulance, fire or police services, 

mailto:Cameron.Sooy@modot.mo.gov
mailto:BCS@modot.mo.gov
mailto:Eric.Bruss1@modot.mo.gov
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the following agencies may also be notified for accident or emergency situation within the 
project limits. 
 

Missouri Highway Patrol - Troop D (417) 895-6868 

MODOT Customer Service (417) 895-7600 

Stockton Police Department (417) 276-1238 

Stockton Fire Department (417) 276-5210 

Cedar County Ambulance District (417) 276-2000 

Cedar County Sheriff Department (417) 276-5133 

MoDOT Incident Response (417) 864-1160 

 
2.1 This list is not all inclusive. Notification of the need for wrecker or tow truck services will 
remain the responsibility of the appropriate police agency. 

 
2.2 The contractor shall notify enforcement and emergency agencies before the start of 
construction to request their cooperation and to provide coordination of services when 
emergencies arise during the construction at the project site. When the contractor completes 
this notification with enforcement and emergency agencies, a report shall be furnished to the 
engineer on the status of incident management. 
 
3.0 No direct pay will be made to the contractor to recover the cost of the communication 
equipment, labor, materials, or time required to fulfill the above provisions. 
 
 
F. Supplemental Revisions JSP-18-01KK 
 

• Compliance with 2 CFR 200.216 – Prohibition on Certain Telecommunications and Video 
Surveillance Services or Equipment. 

 
The Missouri Highways and Transportation Commission shall not enter into a contract (or 
extend or renew a contract) using federal funds to procure or obtain equipment, services, or 
systems that uses covered telecommunications equipment or services as substantial or as 
critical technology as part of any system where the video surveillance and telecommunications 
equipment was produced by Huawei Technologies Company, ZTE Corporation, Hytera 
Communications Corporation, Hangzhou Hikvision Digital Technology Company, or Dahua 
Technology Company (or any subsidiary or affiliate of such entities). 
 

• Stormwater Compliance Requirements 
 
1.0  Description.  This provision requires the contractor to provide a Water Pollution Control 
Manager (WPCM) for any project that includes land disturbance on the project site and the total 
area of land disturbance, both on the project site, and all Off-site support areas, is one (1) acre 
or more.  Regardless of the area of Off-site disturbance, if no land disturbance occurs on the 
project site, these provisions do not apply.  When a WPCM is required, all sections within this 
provision shall be applicable, including assessment of specified Liquidated Damages for failure 
to correct Stormwater Deficiencies, as specified herein.  This provision is in addition to any other 
stormwater, environmental, and land disturbance requirements specified elsewhere in the 
contract. 
 

https://www.ecfr.gov/cgi-bin/text-idx?SID=184e56a2d363d6eae0d991766144999b&mc=true&node=se2.1.200_1216&rgn=div8
https://www.ecfr.gov/cgi-bin/text-idx?SID=184e56a2d363d6eae0d991766144999b&mc=true&node=se2.1.200_1216&rgn=div8
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1.1  Definitions.  The project site is defined as all areas designated on the plans, including 
temporary and permanent easements.  The project site is equivalent to the “permitted site”, as 
defined in MoDOT’s State Operating Permit.  An Off-site area is defined as any location off the 
project site the contractor utilizes for a dedicated project support function, such as, but not 
limited to, staging area, plant site, borrow area, or waste area. 
 
1.2  Reporting of Off-Site Land Disturbance.  If the project includes any planned land 
disturbance on the project site, prior to the start of work, the contractor shall submit a written 
report to the engineer that discloses all Off-site support areas where land disturbance is 
planned, the total acreage of anticipated land disturbance on those sites, and the land 
disturbance permit number(s).  Upon request by the engineer, the contractor shall submit a copy 
of its land disturbance permit(s) for Off-site locations.  Based on the total acreage of land 
disturbance, both on and Off-site, the engineer shall determine if these Stormwater Compliance 
Requirements shall apply.  The Contractor shall immediately report any changes to the planned 
area of Off-site land disturbance.  The Contractor is responsible for obtaining its own separate 
land disturbance permit for Off-site areas. 
 
2.0  Water Pollution Control Manager (WPCM).  The Contractor shall designate a competent 
person to serve as the Water Pollution Control Manager (WPCM) for projects meeting the 
description in Section 1.0.  The Contractor shall ensure the WPCM completes all duties listed in 
Section 2.1. 
 
2.1  Duties of the WPCM: 
 

(a) Be familiar with the stormwater requirements including the current MoDOT State 
Operating Permit for construction stormwater discharges/land disturbance activities; 
MoDOT’s statewide Stormwater Pollution Prevention Plan (SWPPP); the Corps of 
Engineers Section 404 Permit, when applicable; the project specific SWPPP, the 
Project’s Erosion & Sediment Control Plan; all applicable special provisions, 
specifications, and standard drawings; and this provision;  

 
(b) Successfully complete the MoDOT Stormwater Training Course within the last 4 years.  

The MoDOT Stormwater Training is a free online course available at MoDOT.org;  
 
(c) Attend the Pre-Activity Meeting for Grading and Land Disturbance and all subsequent 

Weekly Meetings in which grading activities are discussed; 
 
(d) Oversee and ensure all work is performed in accordance with the Project-specific 

SWPPP and all updates thereto, or as designated by the engineer; 
 
(e) Review the project site for compliance with the Project SWPPP, as needed, from the 

start of any grading operations until final stabilization is achieved, and take necessary 
actions to correct any known deficiencies to prevent pollution of the waters of the state 
or adjacent property owners prior to the engineer’s weekly inspections; 

 
(f) Review and acknowledge receipt of each MoDOT Inspection Report (Land Disturbance 

Inspection Record) for the Project within forty eight (48) hours of receiving the report and 
ensure that all Stormwater Deficiencies noted on the report are corrected as soon as 
possible, but no later than stated in Section 5.0. 
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3.0  Pre-Activity Meeting for Grading/Land Disturbance and Required Hold Point.  A Pre-
Activity meeting for grading/land disturbance shall be held prior to the start of any land 
disturbance operations.  No land disturbance operations shall commence prior to the Pre-
Activity meeting except work necessary to install perimeter controls and entrances.  Discussion 
items at the pre-activity meeting shall include a review of the Project SWPPP, the planned order 
of grading operations, proposed areas of initial disturbance, identification of all necessary BMPs 
that shall be installed prior to commencement of grading operations, and any issues relating to 
compliance with the Stormwater requirements that could arise in the course of construction 
activity at the project. 
 
3.1  Hold Point.  Following the pre-activity meeting for grading/land disturbance and 
subsequent installation of the initial BMPs identified at the pre-activity meeting, a Hold Point 
shall occur prior to the start of any land disturbance operations to allow the engineer and WPCM 
the time needed to perform an on-site review of the installation of the BMPs to ensure 
compliance with the SWPPP is met.  Land disturbance operations shall not begin until 
authorization is given by the engineer. 
 
4.0  Inspection Reports.  Weekly and post run-off inspections will be performed by the 
engineer and each Inspection Report (Land Disturbance Inspection Record) will be entered into 
a web-based Stormwater Compliance database.  The WPCM will be granted access to this 
database and shall promptly review all reports, including any noted deficiencies, and shall 
acknowledge receipt of the report as required in Section 2.1 (f.). 
 
5.0  Stormwater Deficiency Corrections.  All stormwater deficiencies identified in the 
Inspection Report shall be corrected by the contractor within 7 days of the inspection date or 
any extended period granted by the engineer when weather or field conditions prohibit the 
corrective work.  If the contractor does not initiate corrective measures within 5 calendar days of 
the inspection date or any extended period granted by the engineer, all work shall cease on the 
project except for work to correct these deficiencies, unless otherwise allowed by the engineer.  
All impact costs related to this halting of work, including, but not limited to stand-by time for 
equipment, shall be borne by the Contractor.  Work shall not resume until the engineer 
approves the corrective work. 
 
5.1  Liquidated Damages.  If the Contractor fails to complete the correction of all Stormwater 
Deficiencies listed on the MoDOT Inspection Report within the specified time limit, the 
Commission will be damaged in various ways, including but not limited to, potential liability, 
required mitigation, environmental clean-up, fines, and penalties.  These damages are not 
reasonably capable of being computed or quantified.  Therefore, the contractor will be charged 
with liquidated damages specified in the amount of $2,000 per day for failure to correct one or 
more of the Stormwater Deficiencies listed on the Inspection Report within the specified time 
limit.  In addition to the stipulated damages, the stoppage of work shall remain in effect until all 
corrections are complete. 
 
6.0  Basis of Payment.  No direct payment will be made for compliance with this provision. 
 

• Delete Sec 106.9 in its entirety and substitute the following: 
 
106.9  Buy America Requirements. 
Buy America Requirements are waived if the total amount of Federal financial assistance 
applied to the project, through awards or subawards, is below $500,000. 
 



Job No.: J7P3397 
Route: 32 & 39 
County: Cedar 

 

 9 

106.9.1  Buy America Requirements for Iron or Steel Products. 
The contractor’s attention is directed to Title 23 CFR 635.410 Buy America Requirements.  
Where articles, materials or supplies that consist wholly or predominantly of iron or steel or a 
combination of both are to be permanently incorporated into the contract work, steel and iron 
material shall be manufactured, from the initial melting stage through the application of coatings, 
in the USA except for “minimal use” as described herein.  Predominantly of iron or steel or a 
combination of both means that the cost of the iron and steel content exceeds 50 percent of the 
total cost of all its components.  Under a general waiver from FHWA the use of pig iron and 
processed, pelletized, and reduced iron ore manufactured outside of the USA will be permitted 
in the domestic manufacturing process for steel or iron material. 
 
106.9.1.1  Any sources other than the USA as defined will be considered foreign.  The required 
domestic manufacturing process shall include formation of ingots and any subsequent process.  
Coatings shall include any surface finish that protects or adds value to the product. 
 
106.9.1.2  “Minimal use” of foreign steel, iron or coating processes will be permitted, provided 
the cost of such products does not exceed 1/10 of one percent (0.1 percent) of the total contract 
cost or $2,500.00, whichever is greater.  If foreign steel, iron, or coating processes are used, 
invoices to document the cost of the foreign portion, as delivered to the project, shall be 
provided and the engineer’s written approval obtained prior to placing the material in any work. 
 
106.9.1.3  Buy America requirements include a step certification for all fabrication processes of 
all steel or iron materials that are accepted per Sec 1000.  The AASHTO Product Evaluation 
and Audit Solutions compliance program verifies that all steel and iron products fabrication 
processes conform to 23 CFR 635.410 Buy America Requirements and is an acceptable 
standard per 23 CFR 635.410(d).  AASHTO Product Evaluation and Audit Solutions compliant 
suppliers will not be required to submit step certification documentation with the shipment for 
some selected steel and iron materials.  The AASHTO Product Evaluation and Audit Solutions 
compliant supplier shall maintain the step certification documentation on file and shall provide 
this documentation to the engineer upon request. 
 
106.9.1.3.1  Items designated as Category 1 will consist of steel girders, piling, and reinforcing 
steel installed on site.  Category 1 items require supporting documentation prior to incorporation 
into the project showing all steps of manufacturing, including coating, as being completed in the 
United States and in accordance with CFR Title 23 Section 635.410 Buy America 
Requirements.  This includes the Mill Test Report from the original producing steel mill and 
certifications documenting the manufacturing process for all subsequent fabrication, including 
coatings. The certification shall include language that certifies all steel and iron materials 
permanently incorporated in this project was procured and processed domestically and all 
manufacturing processes, including coating, as being completed in the United States and in 
accordance with CFR Title 23 Section 635.410. 
 
106.9.1.3.2  Items designated as Category 2 will include all other steel or iron products not in 
Category 1 and permanently incorporated in the project.  Category 2 items shall consist of, but 
not be limited to items such as fencing, guardrail, signing, lighting and signal supports.  The 
prime contractor is required to submit a material of origin form certification prior to incorporation 
into the project from the fabricator for each item that the product is domestic.  The Certificate of 
Materials Origin form (link to certificate form) from the fabricator must show all steps of 
manufacturing, including coating, as being completed in the United States and in accordance 
with CFR Title 23 Section 635.410 Buy America Requirements and be signed by a fabricator 
representative.  The engineer reserves the right to request additional information and 

https://epg.modot.org/forms/CM/CERTIFICATE_OF_MATERIALS_ORIGIN.pdf
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documentation to verify that all Buy America requirements have been satisfied.  These 
documents shall be submitted upon request by the engineer and retained for a period of 3 years 
after the last reimbursement of the material. 
 
106.9.1.3.3  Any minor miscellaneous steel or iron items that are not included in the materials 
specifications shall be certified by the prime contractor as being procured domestically.  
Examples of these items would be bolts for sign posts, anchorage inserts, etc.  The certification 
shall read “I certify that all steel and iron materials permanently incorporated in this project 
during all manufacturing processes, including coating, as being completed in the United States 
and in accordance with CFR Title 23 Section 635.410 Buy America Requirements procured and 
processed domestically in accordance with CFR Title 23 Section 635.410 Buy America 
Requirements.  Any foreign steel used was submitted and accepted under minor usage”.  The 
certification shall be signed by an authorized representative of the prime contractor. 
 
106.9.1.4  When permitted in the contract, alternate bids may be submitted for foreign steel and 
iron products.  The award of the contract when alternate bids are permitted will be based on the 
lowest total bid of the contract based on furnishing domestic steel or iron products or 125 
percent of the lowest total bid based on furnishing foreign steel or iron products.  If foreign steel 
or iron products are awarded in the contract, domestic steel or iron products may be used; 
however, payment will be at the contract unit price for foreign steel or iron products. 
 
106.9.2  Buy America Requirements for Construction Materials other than iron or steel 
products. 
Construction materials mean articles, materials, or supplies that consist of only one of the items 
listed.  Minor additions of articles, materials, supplies, or binding agents to a construction 
material do not change the categorization of the construction material.  Upon request by the 
engineer, the contractor shall submit a domestic certification for all construction materials listed 
that are incorporated into the project. 
 

(a) Non-ferrous metals 

(b) Plastic and Polymer-based products (including polyvinylchloride, composite building 

materials, and polymers used in fiber optic cables) 

(c) Glass (including optic glass) 

(d) Fiber optic cable (including drop cable) 

(e) Optical fiber 

(f) Lumber 

(g) Engineered wood 

(h) Drywall 

 
106.9.3  Buy America Requirements for Manufactured Products. 
Manufactured products mean articles, materials or supplies that have been processed into a 
specific form and shape, or combined with other articles, materials or supplies to create a 
product with different properties than the individual articles, materials or supplies. If an item is 
classified as an iron or steel product, an excluded material, or other product category as 
specified by law or in 2 CFR part 184, then it is not a manufactured product. However, an 
article, material or supply classified as a manufactured product may include components that 
are iron or steel products, excluded materials, or other product categories as specified by law or 
in 2 CFR part 184. Mixtures of excluded materials delivered to a work site without final form for 
incorporation into a project are not a manufactured product. 
 
106.9.3.1  Produced in the United States, in the case of manufactured products, means: 
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(A) For projects obligated on or after October 1, 2025, the product was manufactured in the 
United States; and 
(B) For projects obligated on or after October 1, 2026, the product was manufactured in the 
United States and the cost of the components of the manufactured product that are mined, 
produced, or manufactured in the United States is greater than 55 percent of the total cost of all 
components of the manufactured product. 
 
106.9.3.2  (i) With respect to precast concrete products that are classified as manufactured 
products, components of precast concrete products that consist wholly or predominantly of iron 
or steel or a combination of both shall meet the requirements of paragraph (b) of this section. 
The cost of such components shall be included in the applicable calculation for purposes of 
determining whether the precast concrete product is produced in the United States. 
(ii) With respect to intelligent transportation systems and other electronic hardware systems that 
are installed in the highway right of way or other real property and classified as manufactured 
products, the cabinets or other enclosures of such systems that consist wholly or predominantly 
of iron or steel or a combination of both shall meet the requirements of paragraph (b) of this 
section. The cost of cabinets or other enclosures shall be included in the applicable calculation 
for purposes of determining whether systems referred to in the preceding sentence are 
produced in the United States. 
 
106.9.4  Waiver for De Minimis Costs for Manufactured and Construction Materials other 
than iron or steel products. 
“The total value of the non-compliant products is no more than the lesser of $1,000,000 or 5% of 
total applicable costs for the project.”  The contractor shall submit to the engineer any non-
domestic materials and their total material cost to the engineer.  The contractor and the 
engineer will both track these totals to assure that the minimal usage allowance is not 
exceeded. 
 

• Third-Party Test Waiver for Concrete Aggregate 
 
1.0  Description.  Third party tests may be allowed for determining the durability factor for 
concrete pavement and concrete masonry aggregate. 
 
2.0  Material.  All aggregate for concrete shall be in accordance with Sec 1005. 
 
2.1  MoDOT personnel shall be present at the time of sampling at the quarry.  The aggregate 
sample shall be placed in an approved tamper-evident container (provided by the quarry) for 
shipment to the third-party testing facility. 
 
2.2  AASHTO T 161 Method B Resistance of Concrete to Rapid Freezing and Thawing, shall be 
used to determine the aggregate durability factor.  All concrete beams for testing shall be 3-inch 
wide by 4-inch deep by 16-inch long or 3.5-inch wide by 4.5-inch deep by 16-inch long.  All 
beams for testing shall receive a 35-day wet cure fully immersed in saturated lime water prior to 
initiating the testing process. 
 
2.3  Concrete test beams shall be made using a MoDOT approved concrete pavement mix 
design. 
 
3.0  Testing Facility Requirements.  All third-party test facilities shall meet the requirements 
outlined in this provision. 
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3.1  The testing facility shall be AASHTO accredited. 
 
3.1.1  For tests ran after January 1, 2025, accreditation documentation shall be on file with the 
Construction and Materials Division prior to any tests being performed. 
 
3.1.2  Construction and Materials Division may consider tests completed prior to January 1, 
2025, to be acceptable if all sections of this provision are met, with the exception of 3.1.1.  
Accreditation documentation shall be provided with the test results for tests completed prior to 
January 1, 2025.  No tests completed prior to September 1, 2024, will be accepted. 
 
3.2  The testing facility shall provide their testing process, list of equipment, equipment 
calibration documentation, and testing certifications or qualifications of technicians performing 
the AASHTO T 161 Procedure B tests.  The testing facility shall provide details on their freezing 
and thawing apparatus including the time and temperature profile of their freeze-thaw chamber.  
The profile shall include the temperature set points throughout the entirety of the freeze-thaw 
cycle.  The profile shall show the cycle time at which the apparatus drains/fills with water and 
the cycle time at which the apparatus begins cooling the specimens. 
 
3.3  Results, no more than five years old, from the third-party test facility shall compare within 
±2.0 percent of an independent test from another AASHTO accredited test facility or with 
MoDOT test records, in order to be approved for use (e.g. test facility results in a durability 
factor of 79, MoDOT’s recent durability test factor is 81; this compared within +2 percent).  The 
independent testing facility shall be in accordance with this provision.  The comparison test can 
be from a different sample of the same ledge combination. 
 
3.4  When there is a dispute between the third party durability test results and MoDOT durability 
test results, the MoDOT durability test result shall govern. 
 
3.5  Test results shall be submitted to MoDOT’s Construction and Materials division 
electronically for final approval.  Test results shall include raw data for all measurements of 
relative dynamic modulus of elasticity and percent length change for each individual concrete 
specimen.  Raw data shall include initial measurements made at zero cycles and every 
subsequent measurement of concrete specimens.  Raw data shall include the cycle count and 
date each measurement was taken.  Test results shall also include properties of the concrete 
mixture as required by AASHTO T 161.  This shall include the gradation of the coarse 
aggregate sample.  If AASHTO T 152 is used to measure fresh air content, then the aggregate 
correction factor for the mix determined in accordance with AASHTO T 152 shall also be 
included. 
 
4.0  Method of Measurement.  There is no method of measurement for this provision.  The 
testing requirements and number of specimens shall be in accordance with AASHTO T 161 
Procedure B. 
 
5.0  Basis of Payment.  No direct payment will be made to the contractor or quarry to recover 
the cost of aggregate samples, sample shipments, testing equipment, labor to prepare samples 
or test samples, or developing the durability report. 
 

• Delete paragraph 15.0 of the General Provision Disadvantaged Business 
Enterprise (DBE) Program Requirements and substitute the following: 
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15.0  Bidder’s List Quote Summary.  MoDOT is a recipient of federal funds and is required by 
49 CFR 26.11 to provide data about its DBE program.  All bidders who seek to work on federally 
assisted contracts must submit data about all DBE and non-DBEs in accordance with Sec 
102.7.9.  MoDOT will not compare the submitted Bidder’s List Quote Summary to any other 
documents or submittals, pre or post award.  All information will be used by MoDOT in 
accordance with 49 CFR 26.11 for reporting to USDOT and to aid in overall DBE goal setting. 
 

• Add Sec 102.7.9 to include the following: 
 
102.7.9 Bidder’s List Quote Summary.  Each bidder shall submit with each bid a 
summary of all subcontractors, material suppliers, and service providers (e.g. hauling) 
considered on federally funded projects pursuant to 49 CFR 26.11.  The bidder will provide 
the firm’s name, the corresponding North American Industry Classification System (NAICS) 
code(s) the firm(s) were considered for, and whether or not they were used in the bid.  The 
information submitted should be the most complete information available at the time of bid.  
The information shall be disclosed on the Bidder’s List Quote Summary form provided in 
the bidding documents and submitted in accordance with Sec 102.10.  Failure to disclose 
this information may result in a bid being declared irregular. 
 
 
G. Utilities JSP-93-26F 
 
1.0  For informational purposes only, the following is a list of names, addresses, and telephone 
numbers of the known utility companies in the area of the construction work for this 
improvement: 
 

Utility Name 
 

Known 
Required 

Adjustment 

Type 
 
 
 

Liberty Utilities 
Allec Uber  
3400 S Kodiak Road 
Joplin, MO 64804 
Phone: 417-768-6344 
Email: Allec.Uber@libertyutilities.com 
 

None Power 

City of Stockton  
Josh 
1424 South Street 
PO Box 590 
Stockton, MO 65785  
Phone: (417) 955-1432 
Email: citysuperintendent@stocktonmo.org 
 

None  Water & Sanitary 
Sewer 

mailto:Allec.Uber@libertyutilities.com
mailto:citysuperintendent@stocktonmo.org
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Spire Energy 
Baylee Godat  
3025 SE Clover Dr.  
Lee's Summit, MO 64082  
Phone:  816-334-8075  
Email:  baylee.godat@spireenergy.com 
 

None  Gas 

Liberty Connect 
Landon Dobbs 
720 Schifferdecker Ave. 
Joplin, MO 65802 
Phone: 417-483-2460 
Email:  Landon.dobbs@libertyutilities.com 
 

None  Communications 

MODOT SW District 
Joe Dotson 
2455 N. Mayfair Ave. 
Springfield, MO  65803 
Phone:  (417) 766-3824 
Email:  joseph.dotson@modot.mo.gov 
 

None  Lighting, ITS 

Sho-Me Technologies  
Brad McGoon  
301 West Jackson St  
Marshfield, MO  65706  
Phone: (417) 830-6717 
Email: dmcgoon@shomepower.com 
 

None  Communications 

Uniti (formaly Windstream)  
Hugh Carroll  
10405 Baur Blvd. Suite C  
Olivette, MO. 63132  
Phone: 314-239-3728  
Email:  hugh.carroll@uniti.com 
 

None  Communications 

 
1.1  The existence and approximate location of utility facilities known to exist, as shown on the 
plans, are based upon the best information available to the Commission at this time. This 
information is provided by the Commission "as-is" and the Commission expressly disclaims any 
representation or warranty as to the completeness, accuracy, or suitability of the information for 
any use. Reliance upon this information is done at the risk and peril of the user, and the 
Commission shall not be liable for any damages that may arise from any error in the 
information.  It is, therefore, the responsibility of the contractor to verify the above listing 
information indicating existence, location and status of any facility.  Such verification includes 
direct contact with the listed utilities.  
 
 
H. Linear Grading for ADA Facilities 
 
1.0 Description. This work shall consist of altering the existing roadside features to the required 
grade and cross sections shown in the plans (if applicable), or to comply with typical sections, 

mailto:baylee.godat@spireenergy.com
mailto:Landon.dobbs@libertyutilities.com
mailto:joseph.dotson@modot.mo.gov
mailto:dmcgoon@shomepower.com
mailto:hugh.carroll@uniti.com
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running slopes, drop-off and side-slope standards, consistent with the guidelines set forth in the 
Americans with Disabilities Act (ADA). This work shall be in accordance with Sections 202 and 
207 and accompanying provisions except as modified herein. 
 
2.0 Construction Requirements. The roadside shall be brought to the required grade and 
cross section as established in Section 1.0 of this provision, to a uniform appearance, free of 
sharp breaks or humps. Minor deviations will be allowed, to take advantage of favorable 
topography, as approved by the engineer. 
 

2.1 The contractor shall remove all existing roadside improvements necessary to facilitate the 
new sidewalk and curb ramp construction, along with any other roadside removal items at, or 
adjacent to the pedestrian pathway, as noted in the plans or as approved by the engineer. This 
shall include the removal and/or saw cutting at existing raised islands or median strips to 
construct the pedestrian pathway. The contractor shall pay special care to existing utility 
facilities to be used in place or relocated by others. 
 
2.2 The contractor shall be responsible for all excavation and embankment work necessary to 
facilitate construction of new ADA compliant facilities; normally consisting of subgrade and 
subsequent finished grading for sidewalks, curbs, curb ramps; and may include miscellaneous 
grading work for items such as ditches, entrances, paved approaches, driveways, and pipes, at 
or adjacent to proposed new sidewalk facilities. 
 
2.3 By this provision, it may be necessary to excavate, stockpile, and haul some material within 
the project limits. Due to staging and/or Right-of-Way constraints, it may be necessary to waste 
unusable material off of Right-of-Way, and/or haul a replacement volume of material back to 
achieve the desired grades. 
 
2.4 All removals of Portland or Asphaltic Concrete performed under this provision will require 
saw-cutting a neat/clean edge along the removal lines at no direct pay, unless otherwise 
provided for in the contract. 
 
3.0 Method of Measurement. Measurement of Linear Grading for ADA Facilities will be made 
along the length of the new sidewalk and/or curb ramp installed, along each side of the roadway 
where sidewalk work is to be performed. Measurement will be made to the nearest 1-foot for 
each sidewalk work area, totaled, and paid to the nearest 1-foot for final pay. Final field 
measurement will not be required except where appreciable errors are found, or authorized 
changes have been made. 
 
4.0 Basis of Payment. The accepted quantities of Linear Grading for ADA Facilities will be paid 
for at the contract unit price for item 207-99.03, Linear Grading for ADA Facilities, per linear 
foot, and will be considered as full compensation for all labor, equipment, material, waste fees, 
disposal agreements, material acquisition, or other construction costs involved to complete the 
described work.  
 
 
I. ADA Compliance and Final Acceptance of Constructed Facilities JSP-10-01C 
 
1.0  Description.  The contractor shall comply with all laws pertaining to the Americans with 
Disabilities Act (ADA) during construction of pedestrian facilities on public rights of way for this 
project.  An ADA Checklist is provided herein to be utilized by the contractor for verifying 
compliance with the ADA law.  The contractor is expected to familiarize himself with the plans 
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involving pedestrian facilities and the ADA Post Construction Checklist prior to performing the 
work.  
 
2.0  ADA Checklist.  The contractor can locate the ADA Checklist form on the Missouri 
Department of Transportation website: 
 

https://www.modot.org/forms-contractor-use 
 
2.1  The ADA Checklist is not to be considered all-inclusive, nor does it supersede any other 
contract requirements. The ADA checklist is a required guide for the contractor to use during the 
construction of the pedestrian facilities and a basis for the commission’s acceptance of work.  
Prior to work being performed, the contractor shall bring to the engineer’s attention any planned 
work that is in conflict with the design or with the requirement shown in the checklist.  This 
notification shall be made in writing. Situations may arise where the checklist may not fully 
address all requirements needed to construct a facility to the full requirements of current ADA 
law.  In those situations, the contractor shall propose a solution to the engineer that is compliant 
with current ADA law using the following hierarchy of resources:  2010 ADA Standards for 
Accessible Design, Draft Public Rights of Way Accessibility Guidelines (PROWAG) dated 
November 23, 2005, MoDOT’s Engineering Policy Guidelines (EPG), or a solution approved by 
the U.S. Access Board. 
 
2.2  It is encouraged that the contractor monitor the completed sections of the newly 
constructed pedestrian facilities in attempts to minimize negative impacts that his equipment, 
subcontractors or general public may have on the work.  Completed facilities must comply with 
the requirements of ADA and the ADA Checklist or have documented reasons for the non-
compliant items to remain. 
 
3.0  Coordination of Construction.  
 
3.1  Prior to construction and/or closure on an existing pedestrian path of travel, the contractor 
shall submit a schedule of work to be constructed, which includes location of work performed, 
the duration of time the contractor expects to impact the facility and an accessible signed 
pedestrian detour compliant with MUTCD Section 6D that will be used during each stage of 
construction.  This plan shall be submitted to the engineer for review and approval at or prior to 
the pre-construction conference.  Accessible signed detours shall be in place prior to any work 
being performed that has the effect of closing an existing pedestrian travel way. 
 
3.2  When consultant survey is included in the contract, the contractor shall use their survey 
crews to verify that the intended design can be constructed to the full requirements as 
established in the 2010 ADA Standards.  When 2010 ADA Standards do not give sufficient 
information to construct the contract work, the contractor shall refer to the PROWAG. 
 
3.3  When consultant survey is not included in the contract, the contractor shall coordinate with 
the engineer, prior to construction, to determine if additional survey will be required to confirm 
the designs constructability. 
 
4.0  Final Acceptance of Work.  The contractor shall provide the completed ADA Checklist to 
the engineer at the semi-final inspection.  ADA improvements require final inspection and 
compliance with the ADA requirements and the ADA Checklist.  Each item listed in the checklist 
must receive either a “YES” or an “N/A” score.  Any item receiving a “NO” will be deemed non-
compliant and shall be corrected at the contractor’s expense unless deemed otherwise by the 

https://www.modot.org/forms-contractor-use
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engineer.    Documentation must be provided about the location of any non-compliant items that 
are allowed to remain at the end of the construction project.  Specific details of the non-
compliant items, the ADA requirement that the work was not able to comply with, and the 
specific reasons that justify the exception are to be included with the completed ADA Checklist 
provided to the engineer. 
 
4.1  Slope and grade measurements shall be made using a properly calibrated, 2 foot long, 
electronic digital level approved by the engineer. 
 
5.0  Basis of Payment.  The contractor will receive full pay of the contract unit cost for all 
sidewalk, ramp, curb ramp, median, island, approach work, cross walk striping, APS buttons, 
pedestrian heads, detectible warning systems and temporary traffic control measures that are 
completed during the current estimate period as approved by the engineer.  Based upon 
completion of the ADA Checklist, the contractor shall complete any necessary adjustments to 
items deemed non-compliant as directed by the engineer.  
 
5.1  No direct payment will be made to the contractor to recover the cost of equipment, labor, 
materials, or time required to fulfill the above provisions, unless specified elsewhere in the 
contract documents. 
 
 
J. ADA Material Testing Frequency Modifications JSP-23-01A 
 
1.0  Description.  This provision revises the Inspection and Testing Plan (ITP) for the 
construction of ADA compliant features to better match the nature of the work. The minimum 
Quality Control (QC) testing frequencies shall be as stated in these provisions. 
 
2.0  Compaction Test on Base Rock Under Sidewalk, Curb Ramps and Paved 
Approaches.  (Revises ITP Sec 304.3.4) The required test frequency shall be one per 600 
tons. 
 
3.0  Gradation Test on Base Rock Under Sidewalk, Curb Ramps and Paved Approaches.  
(Revises ITP Sec 304.4.1) The required frequency shall be one per 500 tons. 
 
4.0  Concrete Plant Checklists.  (Revises ITP Sec 501)  Submittal of the 501 Concrete Plant 
Checklist shall be once per week when the contractor is only pouring curb, sidewalk, paved 
approaches, and curb ramps. 
 
5.0  Concrete Median, Median Strip, Sidewalk, Curb Ramps, Steps and Paved 
Approaches.  The required frequency shall remain as stated in ITP Sec 608 and further 
detailed in Sec 608.3.7. 
 
6.0  Concrete Curb.  (Revises ITP Sec 609 only for Concrete Curb)  For concrete curb, the 
required frequency shall be equivalent to ITP Sec 608 (concrete median, median strip, sidewalk, 
curb ramps, steps, and paved approaches), and Sec 608.3.7. 
 
 
K. Curb Ramps and Sidewalk – SW 
 
1.0  Description. Construction of concrete curbs, aprons, curb ramps, transition areas, sidewalk 
and landings shall be in accordance with applicable portions of Sections 608 & 609 of the 
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Standard Specification and Standard Plans for Highway Construction 608.10, as shown on the 
plans, and meet ADA requirements. 
 
2.0 Construction Requirements. This work shall include, but is not limited to, sidewalk 
construction including landings, joint construction, aggregate base, compaction, apron 
modifications, transition area, curb ramp construction, Type S Curb or Type A Curb installation 
(as required), tie bars or dowel bars (as required), clean-up, etc. for each location shown on the 
plans. 
 

The following requirements shall be applicable to construction of this project: 
 

- Existing curb, curb and gutter, sidewalk, shoulders, etc. that are adjacent to a designated 
curb ramp and/or sidewalk improvement area that is damaged during construction shall 
be replaced/repaired to match existing materials and condition. 

 
- Variable height curb along the roadside may be constructed monolithic or separate 

depending on construction operations. Integral curb shall be doweled to the existing 
gutter or pavement. - Integral or Type S-curb shall be used along the existing right-of-
way when constructing curb ramps as shown on the plans. The cost of the curb is 
included in pay limits of the curb ramp. 

 

- The transition area shall be 8” thick and tied to the existing roadway pavement and 
existing paved approach or sidewalk it is matching. 

 

- Curing compound for all concrete construction shall be a clear or translucent color. The 
white pigmented option or other colored compound will not be allowed. 

 
- Adjacent grass areas, landscaping, irrigation lines, pavement, etc. disturbed by curb 

ramp or sidewalk construction shall be repaired or replaced to match or exceed existing 
conditions. Sod quantities are included for adjacent areas. More or less sod may be 
required depending on actual field conditions. 

 
3.0 Method of Measurement. Curb ramps and concrete sidewalk will be measured to the 
nearest 1/10 square yard. Measurement of incidental items required to complete all aspects of 
construction for the above noted items at each new curb ramp and sidewalk location will not be 
made individually unless specified elsewhere in the contract. 
 
4.0 Basis of Payment. All costs incurred by the contractor by reason of compliance to satisfy 
the above requirements shall be considered incidental to and completely covered by the 
contract unit price for each of the pay items within the contract. 
 
 
L. Special Inlets 
 
1.0  Description.  This work shall consist of constructing precast Inlets as shown on the plans 
and shall meet all requirements of Section 731 for precast construction. 
 
2.0  Method of Measurement.  The quantities will be paid for in accordance with Section 731.4.  
 
3.0  Basis of Payment.  Section 731.5 is supplemented by the following: 
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3.1  All expenses incurred by the contractor by reason of their compliance with this provision 
shall be considered as completely covered by the contract unit price per foot for the following: 
 

Item No. 731-99.03, “Modified Type T Inlet 5 ft x 3 ft”, per Ft. 
 
 
M. Special Junction Boxes 
 
1.0  Description.  This work shall consist of constructing precast junction boxes as shown on 
the plans and shall meet all requirements of Section 731 for precast construction. 
 
2.0  Method of Measurement.  The quantities will be paid for in accordance with Section 731.4.  
 
3.0  Basis of Payment.  Section 731.5 is supplemented by the following: 
 
3.1  All expenses incurred by the contractor by reason of their compliance with this provision 
shall be considered as completely covered by the contract unit price per each for the following: 
 

Item No. 731-99.02, “5 ft x 5 ft Junction Box”, per Each 
Item No. 731-99.02, “6 ft x 6 ft Junction Box”, per Each 

 
 
N. Access to Commercial Properties 
 
1.0  Description.  While working on and around commercial entrances, the contractor shall 
make every reasonable effort to minimize any interference to business and to pursue the work 
diligently.  Under no circumstances shall the contractor block ingress/egress to and from 
businesses during the normal business hours of each business unless approved by the property 
owner and the engineer. 
 
1.1  The contractor shall contact each business to advise them of the work that will take place 
before working around each business entrance.  In some cases where a property has more than 
one entrance, the property owner may have a preference on whether to have one entrance 
closed while working around it or whether to have the entrances worked around one-half at a 
time.  The contractor is required to do the work according to each individual property owner’s 
preference.  The contractor is not to disturb any existing trees, landscaping, small block walls or 
irrigation lines.  The contractor will solely be responsible for repairing any damage to the 
property caused by contractor operations. 
 
2.0  Basis of Payment.  No direct payment will be made to the contractor for all costs incurred 
with compliance of this provision. 
 
 
O. Temporary Construction Easements 
 
1.0 Description.  MODOT has obtained temporary construction easements from property 
owners to construct improvements for the project.  Businesses within the project limits will 
continue utilizing those construction easements to conduct their day-to-day business.  The 
contractor shall coordinate with the business owners to minimize the amount of time and space 
needed to construct the improvements located inside each temporary construction easement. 
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2.0 Construction Requirements.  The contractor shall not disturb any business improvements, 
besides the entrance or parking lot, located inside each temporary construction easement, 
unless shown as such on the plans.  Business improvements include such things as, but not 
limited to, business signs and their electrical connections, landscaping, or sprinkler systems.  
The Contractor will be solely responsible to repair or replace any improvements disturbed that 
are not specifically marked on the plans for removal or adjustment, at the Contractor’s cost.   
 
3.0 Basis of Payment. No direct payment will be made for compliance with this provision.  
 
 
P. Damage to Existing Pavement, Side Roads and Entrances 
 
1.0 Description. This work shall consist of repairing any damage to existing pavement, curb, 
ramps and/or shoulders caused by contractor operations. This shall include damage caused 
either directly or indirectly by contractor operations, including but not limited to, damage caused 
by the traffic during contractor operations. 
 

2.0 Construction Requirements. Any cracking, gouging, or other damage to the existing 
pavement, curb, ramps and/or shoulders, side roads, or entrances from general construction 
shall be repaired within twenty four (24) hours of the time of damage at the contractor’s 
expense. Repair of the damaged pavement, shoulders, side roads, or entrances shall be as 
determined by the engineer. 
 

3.0 Method of Measurement. No measurement of damaged pavement, curb, ramps, or 
shoulder areas as described above shall be made. 
 
4.0 Basis of Payment. No payment will be made for repairs to existing pavement, curb, ramps 
and/or shoulders damaged by contractor operations 
 
 
Q. Pavement Edge Treatment for Drop Off Conditions - SW 
 
1.0 Description. The contractor shall conduct construction operations so that there will be no 
drop off exceeding 2 inches adjacent to traffic. Treatment of any drop off greater than 2 inches 
shall be considered incidental to and completely covered by the other items in the contract. 
There will be no direct payment for Pavement Edge Treatment on this project. 

 
 
R. Contractor Quality Control NJSP-15-42 
 
1.0  The contractor shall perform Quality Control (QC) testing in accordance with the 
specifications  and as specified herein.  The contractor shall submit a Quality Control Plan (QC 
Plan) to the engineer for approval that includes all items listed in Section 2.0, prior to beginning 
work. 
 
2.0  Quality Control Plan.   
 

(a) The name and contact information of the person in responsible charge of the QC testing. 
(b) A list of the QC technicians who will perform testing on the project, including the fields in 

which they are certified to perform testing. 
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(c) A proposed independent third party testing firm for dispute resolution, including all 
contact information. 

(d) A list of Hold Points, when specified by the engineer. 
(e) The MoDOT Standard Inspection and Testing Plan (ITP).  This shall be the version that 

is posted at the time of bid on the MoDOT website (www.modot.org/quality). 
 
3.0  Quality Control Testing and Reporting.  Testing shall be performed per the test method 
and frequency specified in the ITP.  All personnel who perform sampling or testing shall be 
certified in the MoDOT Technician Certification Program for each test that they perform. 
 
3.1  Reporting of Test Results.  All QC test reports shall be submitted as soon as practical, but 
no later than the day following the test.  Test data shall be immediately provided to the engineer 
upon request at any time, including prior to the submission of the test report. No payment will be 
made for the work performed until acceptable QC test results have been received by the 
engineer and confirmed by QA test results. 
 
3.1.1  Test results shall be reported on electronic forms provided by MoDOT.  Forms and 
Contractor Reporting Excel2Oracle Reports (CRE2O) can be found on the MoDOT website.  All 
required forms, reports and material certifications shall be uploaded to a Microsoft SharePoint® 
site provided by MoDOT, and organized in the file structure established by MoDOT. 
 
3.2  Non-Conformance Reporting.  A Non-Conformance Report (NCR) shall be submitted by 
the contractor when the contractor proposes to incorporate material into the work that does not 
meet the testing requirements or for any work that does not comply with the contract terms or 
specifications. 
 
3.2.1  Non-Conformance Reporting shall be submitted electronically on the Non-Conformance 
Report form provided on the MoDOT Website.  The NCR shall be uploaded to the MoDOT 
SharePoint® site and an email notification sent to the engineer. 
 
3.2.2  The contractor shall propose a resolution to the non-conforming material or work.  
Acceptance of a resolution by the engineer is required before closure of the non-conformance 
report.   
 
4.0  Work Planning and Scheduling. 
 
4.1  Two-week Schedule.  Each week, the contractor shall submit to the engineer a schedule 
that outlines the planned project activities for the following two-week period.  The two-week 
schedule shall detail all work and traffic control events planned for that period and any Hold 
Points specified by the engineer. 
 
4.2  Weekly Meeting.  When work is active, the contractor shall hold a weekly project meeting 
with the engineer to review the planned activities for the following week and to resolve any 
outstanding issues.  Attendees shall include the engineer, the contractor superintendent or 
project manager and any foreman leading major activities.  This meeting may be waived when, 
in the opinion of the engineer, a meeting is not necessary.  Attendees may join the meeting in 
person, by phone or video conference. 
 
4.3  Pre-Activity Meeting.  A pre-activity meeting is required in advance of the start of each 
new activity, except when waived by the engineer. The purpose of this meeting is to review 
construction details of the new activity.  At a minimum, the discussion topics shall include:  

http://www.modot.org/quality
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safety precautions, QC testing, traffic impacts, and any required Hold Points.  Attendees shall 
include the engineer, the contractor superintendent and the foreman who will be leading the 
new activity.  Pre-activity meetings may be held in conjunction with the weekly project meeting. 
 
4.4  Hold Points.  Hold Points are events that require approval by the engineer prior to 
continuation of work.  Hold Points occur at definable stages of work when, in the opinion of the 
engineer, a review of the preceding work is necessary before continuation to the next stage. 
 
4.4.1  A list of typical Hold Point events is available on the MoDOT website.  Use of the Hold 
Point process will only be required for the project-specific list of Hold Points, if any, that the 
engineer submits to the contractor in advance of the work.  The engineer may make changes to 
the Hold Point list at any time. 
 
4.4.2  Prior to all Hold Point inspections, the contractor shall verify the work has been completed 
in accordance with the contract and specifications.  If the engineer identifies any corrective 
actions needed during a Hold Point inspection, the corrections shall be completed prior to 
continuing work.  The engineer may require a new Hold Point to be scheduled if the corrections 
require a follow-up inspection.  Re-scheduling of Hold Points require a minimum 24-hour 
advance notification from the contractor unless otherwise allowed by the engineer. 
 
5.0  Quality Assurance Testing and Inspection.  MoDOT will perform quality assurance 
testing and inspection of the work, except as specified herein.  The contractor shall utilize the 
inspection checklists provided in the ITP as a guide to minimize findings by MoDOT inspection 
staff.  Submittal of completed checklists is not required, except as specified in 5.1. 
 
5.1  Inspection and testing required in the production of concrete for the project shall be the 
responsibility of the contractor.  Submittal of the 501 Concrete Plant Checklist is required. 
 
6.0  Basis of Payment.  No direct payment will be made for compliance with this provision. 
 
 
S. Contractor Furnished Surveying and Staking – SW 
 
In addition to the requirements of Section 627 of the Missouri Standard Specifications for 
Highway Construction, the following shall apply: 
 

1.0 Description. The contractor will be responsible for all layout required on the project. Any 
and all staking required to ensure that improvements installed on this project meet the ADA 
requirements is the sole responsibility of the contractor. This responsibility will include, but not 
limited to the following: Construction signs, curb ramp, landing, and sidewalk construction, 
truncated dome installation, quantity verification, curb construction, pavement marking, 
pedestrian signal modifications, median strip/island construction and modifications, etc. 
 
1.1 The above list is not all inclusive. The contractor shall have the primary responsibility for 
these operations. The contractor shall provide the Resident Engineer with a staking plan layout 
for approval prior to the installation of signs. The RE will also provide assistance during this 
layout provided a request is submitted to the RE or Construction Project Manager 48 hours in 
advance. This will ensure that all permanently mounted traffic control devices remain consistent 
with District policy and avoid re-staking. If the contractor installs any signs without engineer 
approval, all costs associated with re-staking and/or relocation will be at the contractor’s 
expense. 
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1.2 The intent of this provision is to increase the quality of our work zones and minimize 
negative impacts to the contractor’s schedule that can result from delays in staking. 
 

1.3 Any adjustments to the plan quantities or line numbers established in the contract shall be 
approved by the Engineer. 
 

2.0 Basis of Payment. No direct payment will be made to cover the costs associated with these 
additional requirements. All costs will be considered completely covered by the unit bid price 
submitted for Contractor Furnished Surveying and Staking. 
 
 
T. No Value Engineering Proposals for 2.5 Inch Perforated Square Steel Tube (PSST) 

Posts and Concrete Post Anchors for 2.5 Inch Perforated Square Steel Tube (PSST) 
Posts 

 
1.0  Description.  This project will require 2.5 In. Perforated Square Steel Tube (PSST) Posts 
and Concrete Post Anchors for 2.5 In. Perforated Square Steel Tube (PSST) Posts as specified 
in the plans. No Contractor initiated Value Engineering Change Proposals (VECPs) or Practical 
Design Value Engineering Change Proposals (PDVECPs) will be accepted for any part of 
installing existing signs or new signs on new Perforated Square Steel Tube (PSST) Posts and 
Concrete Post Anchors different than the 2.5 Inch Perforated Square Steel Tube (PSST) Posts 
and Concrete Post Anchor for 2.5 Inch Perforated Square Steel Tube (PSST) Posts that is 
required. 
 
2.0  Basis of Payment.  No direct payment will be made for compliance with this provision. 
 
 
U. Relocating and Mounting Existing Signs to New Posts  
 
1.0  Description.  This item provides for relocating and mounting existing signs of various sizes 
to new posts at locations shown on the signing sheets. 
 
2.0  Construction Requirements.  The contractor shall install new posts at the locations shown 
and then mount existing signs to the appropriate post type as summarized on the quantity 
sheets.  All work shall be in accordance with the construction requirements of Section 903. 
 
3.0  Method of Measurement.  Measurement for any concrete footings, structural steel posts, 
pipe posts, perforated square steel tubes and anchor sleeves, and breakaway assemblies will 
be made in accordance with Section 903. 
 
4.0  Basis of Payment.  All cost incurred for removal, storage of equipment, and reinstallation 
of existing signs to new posts at the locations shown, complete in place, will be considered 
subsidiary to other pay items.  Payment for all other labor, equipment, material, and incidental 
items will be made in accordance with Section 903 and paid for at the contract unit price for 
each of the pay items included in the contract. 
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V. Removal and Delivery of Existing Signs JSP-12-01C 
 
1.0 Description.  All Commission-owned signs removed from the project shall be 
disassembled, stored, transported, and disposed of as specified herein. Sign supports, 
structures and hardware removed from the project shall become the property of the contractor.  
 
2.0  Disassembly and Delivery.  
 
2.1  All Commission-owned signs, (excluding abandoned billboard signs), designated for 
removal in the plans, or any other signs designated by the Engineer, shall be removed from the 
sign supports and structures, disassembled, stored, transported, and delivered by the contractor 
to the recycling center for destruction.  
 
2.2  The contractor shall coordinate and make arrangements with the recycling center for 
delivery of the signs. Sign panels shall be disassembled and/or cut into sizes as required by the 
recycling center. 
 
2.3  The contractor shall provide the Engineer with a “Sign Delivery Certification” attesting to 
completion of delivery of all existing sign material from the project to the recycler. In addition, 
the contractor shall provide to the Engineer a final “Sign Certification of Destruction” from the 
recycler that documents the total pounds of scrap sign material received from the project and 
attests that all such material will not be re-purposed and will be destroyed in a recycling 
process. The contractor can locate the required certification statements from the Missouri 
Department of Transportation website: 
 

https://www.modot.org/forms-contractor-use 
 
2.4  Funds received from the disposal of the signs from the recycling center shall be retained by 
the Contractor. 
 
3.0  Basis of Payment.  All costs associated with removing, disassembling and/or cutting, 
storing, transporting, and disposing of signs shall be considered as completely covered by the 
contract unit price for Item No. 202-20.10, “Removal of Improvements”, per lump sum. 
 
 
W. Permanent Pavement Marking - SW 
 
1.0  Description.  This work shall consist of furnishing and placing permanent centerline, edge 
line, lane line markings, and preformed thermoplastic pavement marking, as specified, at 
locations shown on the plans or as approved by the engineer.  The preformed thermoplastic 
pavement marking includes, but not limited to, 24” White (Stop Bars) and 24” Yellow (Hash 
Mark), 6” White for Crosswalks, Turn Arrows, Railroad Crossings, Yield Markings, and the word 
“ONLY”.  This work shall be in accordance with Section 620 and specifically as follows.  
 
2.0  Construction Requirements.  On roadways open to traffic, permanent centerline, edge 
line, and lane line markings shall be in place no later than five days after the final paving 
operations.  This requirement applies per individual route if multiple routes are included in a 
contract or if a 15 mile section of an individual route is open to traffic within a contract.  This 
requirement also applies to divided highways, once a directional segment of 15 mile, or the 
entire directional segment if less than 15 miles, is paved and open to traffic within a contract.  
To fulfill this requirement, the contractor may have to mobilize more than once for the 
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installation of permanent centerline, edge line, and lane line markings.  The contractor will also 
need to coordinate the permanent pavement marking with the installation of rumble strips. The 
contractor shall place the preformed thermoplastic pavement marking after the permanent 
centerline, edge line, and lane line marking is installed by the contractor or by others.  The 
contractor will have 5 five days after the permanent centerline, edge line, and lane line markings 
are placed to start the preformed thermoplastic pavement marking installation and shall be 
placed in accordance with manufacturer’s recommendations or as approved by the engineer.   
 
3.0  Basis of Payment.  The accepted quantity of permanent pavement marking paint and 
preformed thermoplastic pavement marking will be paid for at the contract unit price for each of 
the pay items include in the contract. Payment will be considered full compensation for all labor, 
equipment, material, or time necessary to complete the described work including any other 
incidental items.  
 
 
X. Tree Clearing Restriction JSP-07-05C 
 
1.0 Description.  The project is within the known range of the federally endangered Indiana bat, 
northern long-eared bat, and proposed endangered tricolored bat.  These bats are known to 
roost in trees with suitable habitat characteristics during summer months. 
 
1.1 MoDOT has determined that suitable trees for one or more of these bat species exist within 
the project area. 
 
1.2 To avoid negative impacts to these bat species, removal of any trees/limbs greater than 
three (3) inches in diameter shall only occur between October 16 and March 31. 
 
2.0 Basis of Payment.  No direct pay shall be provided for any labor, equipment, time, or 
materials necessary to complete this work. 
 
 
Y. Modified Type S Curb 
 
1.0  Description.  This work shall consist of constructing the Modified Type S Curb as shown 
on the plans and shall meet all requirements of Section 609.10.  
 
2.0  Basis of Payment.  Section 609.10.5 is supplemented by the following:  
 
2.1  All expenses incurred by the contractor by reason of their compliance with this provision 
shall be considered as completely covered by the contract unit price for Item No. 609-99.03, 
“Modified Type S Curb”, per linear feet.   
 
 
Z. Special Concrete Curb & Gutter 
 
1.0  Description.  This work shall consist of constructing the Special Concrete Curb & Gutter as 
shown on the plans and shall meet all requirements of Section 609.20. 
 
2.0  Basis of Payment.  Section 609.20.5 is supplemented by the following: 
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2.1  All expenses incurred by the contractor by reason of their compliance with this provision 
shall be considered as completely covered by the contract unit price for: 
 

Item No. 609-99.03, “2 ft Concrete Curb & Gutter”, per linear feet 
 
 
AA. Elliptical RCP 
 
1.0 Description.  This work shall consist of installing an elliptical pipe of the size specified on 
the plans.  Elliptical pipes shall be in accordance to Sections 724 and 726 or as directed by the 
Engineer.  
 
2.0 Material and Construction Requirements.  Elliptical pipes shall be constructed in 
accordance with Sections 724.2 and 726.3.  
 
3.0 Method of Measurement.  Elliptical pipe shall be measured to the nearest 1.0 linear foot.   
 
4.0 Basis of Payment.  All costs incurred by the contractor by reason of their compliance with 
this provision shall be considered as included in and completely covered by the unit price for the 
following: 
 

Item No. 726-99.03, “29 in. x 45 in. Elliptical Reinforced Concrete Pipe”, per linear foot.  
 
 
BB. ADA Compliant Moveable Barricade 
 
1.0  Description.  This work shall consist of providing moveable barricades to satisfy the 
requirements of the pedestrian traffic control plans as shown in the bidding documents.  The 
contractor will be responsible for moving the pedestrian barricades to coincide with their 
planned order of work. 
 
2.0  Construction Requirements.  The contractor shall use a movable barricade that meets 
the requirements as established by the ADA.  The pedestrian barricades shall be of self-
supporting type having a minimum length of 6 feet per unit.  The face of the barricade shall not 
extend into adjacent sidewalk considered open for pedestrian use.  The contractor will be 
responsible for setting and maintaining the pedestrian barricades until all of the proposed 
improvements have been constructed. 
 
3.0  Method of Measurement.  Measurement for ADA Compliant Moveable Barricade will be 
made per each for each 6 feet (min.) unit provided. 
 
4.0  Basis of Payment.  Payment for all work necessary to fulfill the requirements noted above 
shall be considered completely covered in the contract unit price for Pay Item No. 616-99.02, 
ADA Compliant Moveable Barricade, per each.  No direct payment will be made for any 
necessary relocation of the ADA compliant barricade. 
 
 
CC. Right-of-Way Clearence - Delayed Possession 
 
1.0 Description.  The right of way for this project has been acquired except for: 
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Tracts Project Property Owner 

002 J7P3397 Wildwoode Trees & Seeds, LLC 

003 J7P3397 Morris, Kendra (Hoff House) 

004 J7P3397 Morris, Kendra 

006 J7P3397 JLAND LLC 

008 J7P3397 Wildwoode Trees & Seeds, LLC 

009 J7P3397 Wildwoode Trees & Seeds, LLC 

010 J7P3397 JLAND LLC 

 
1.1  The contractor shall inform itself of the location of these tracts.  No encroachment, storage 
of equipment and materials or construction on these tracts shall be permitted until notification by 
the Resident Engineer is given that these tracts have been acquired. 
 
1.2  The contractor shall schedule its work utilizing the available right of way until these tracts 

are cleared for construction, which is estimated to be May 18, 2026.  However, this date 
expressly is not a warranty by or contractually binding on the Commission as the date the 
nine Tracts will be clear for construction.  No encroachment, storage of equipment and 
materials or construction on these tracts shall be permitted until the contractor is notified by 
the engineer that these tracts have been acquired. 
 

1.3 The contractor shall have no claim for damage for delay, disruption, interference or 
otherwise as a result of the unavailability of Tracts listed above in Item 1.0 .  The 
contractor may be given an extension of time upon proof of actual delay caused by the 
unavailability of these tracts as approved by the engineer. 

 
 
DD. Right-of-Way Parcel Owner Requests and Contacts 
 
1.0 Description.  Below is a list of Parcels, Owners, and Contact Information for the project. 
Parcel owners’ special requests regarding working on their property are listed. 
 
Parcel 001-Stockton Real Est. Inv., LLC (Nancy Price 417-447-6874)   
Hours of Operation-None 

• None 
 
Parcel 002-Wildwoode Tree /JLAND, LLC (Betty Jones 417-276-1241)   
Hours of Operation-None 

• None 
 
Parcel 003-The Hoff House (Kendra Morris 504-331-2532)  
Hours of Operation-Varies 

• This is a wedding venue. Please verify operations in and around the 
property prior to construction. 

 
Parcel 004-Kendra Morris (Kendra Morris 504-331-2532)   
Hours of Operation-None 

• None 
 

Parcel 005-John B Mitchell (John Mitchell 417-880-0238)   
Hours of Operation-None 

1     ADDED
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• Property owner wants the entrance tied in at one time and to be notified 
so his tenant can park elsewhere while work is completed. 

 
Parcel 006-JLAND (Brian Jones 417-276-9144)   
Hours of Operation-None 

• None 
 
Parcel 008-Wildwoode Tree (Betty Jones 417-276-1241)   
Hours of Operation-None 

• None 
 
Parcel 009-Wildwoode Tree /Mid Cont. H. (Betty Jones 417-276-1241)   
Hours of Operation-None 

• None 
 
Parcel 010-JLAND (Brian Jones 417-276-9144)   
Hours of Operation-None 

• None 
 
Parcel 011-Stockton R-1 School (Dr. Doug Crawford 417-276-5143)   
Hours of Operation-School Hours 

• Please utilize July & 1st few weeks of August for construction. Heavy 
congestion during school year. June is utilized for Summer School. 

 
Parcel 012-Swopes, Rachael & Cody (Rachael 417-955-2652)   
Hours of Operation-None 

• None 
 

Parcel 013-Pirtle Properties, LLC (Dawna Pirtle 417-276-1317)   
Hours of Operation-None 

• None 
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JOB 
SPECIAL PROVISION 

 
 

A. General - Federal JSP-09-02L 
 
1.0  Description.  The Federal Government is participating in the cost of construction of this 
project.  All applicable Federal laws, and the regulations made pursuant to such laws, shall be 
observed by the contractor, and the work will be subject to the inspection of the appropriate 
Federal Agency in the same manner as provided in Sec 105.10 of the Missouri Standard 
Specifications for Highway Construction with all revisions applicable to this bid and contract. 
 
1.1  This contract requires payment of the prevailing hourly rate of wages for each craft or type of 
work required to execute the contract as determined by the Missouri Department of Labor and 
Industrial Relations and requires adherence to a schedule of minimum wages as determined by 
the United States Department of Labor.  For work performed anywhere on this project, the 
contractor and the contractor’s subcontractors shall pay the higher of these two applicable wage 
rates. State Wage Rates, Information on the Required Federal Aid Provisions, and the current 
Federal Wage Rates are available on the Missouri Department of Transportation web page at 
www.modot.org under "Doing Business with MoDOT”, “Contractor Resources".  Effective Wage 
Rates will be posted 10 days prior to the applicable bid opening.  These supplemental bidding 
documents have important legal consequences.  It shall be conclusively presumed that they are 
in the bidder's possession, and they have been reviewed and used by the bidder in the preparation 
of any bid submitted on this project. 
 
1.2  The following documents are available on the Missouri Department of Transportation web 
page at www.modot.org under "Doing Business with MoDOT"; “Standards and Specifications”. 
The effective version shall be determined by the letting date of the project. 
 
   General Provisions & Supplemental Specifications  
 
   Supplemental Plans to July 2025 Missouri Standard Plans  
   For Highway Construction  
 
These supplemental bidding documents contain all current revisions to the published versions 
and have important legal consequences.  It shall be conclusively presumed that they are in the 
bidder's possession, and they have been reviewed and used by the bidder in the preparation of 
any bid submitted on this project. 
 
 
B. Contract Liquidated Damages JSP- 13-01D  
 
1.0  Description.  Liquidated Damages for failure or delay in completing the work on time for this 
contract shall be in accordance with Sec 108.8.  The liquidated damages include separate 
amounts for road user costs and contract administrative costs incurred by the Commission. 
 
2.0  Period of Performance.  Prosecution of work is expected to begin on the date specified 
below in accordance with Sec 108.2.  Regardless of when the work is begun on this contract, all 
work on all projects shall be completed on or before the date specified below.  Completion by this 
date shall be in accordance with the requirements of Sec 108.7.1. 
 

https://www.modot.org/
https://www.modot.org/
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Notice to Proceed: May 18, 2026 
Contract Completion Date: December 1, 2026 

 
2.1  Calendar Days and Completion Dates.  Completion of the project is required as specified 
herein. The count of calendar days will begin on the date the contractor starts any construction 
operations on the project. 
 

Project Calendar Days Daily Road User Cost 
                                 JSR0165             40 $1800 
 
3.0  Liquidated Damages for Contract Administrative Costs.  Should the contractor fail to 
complete the work on or before the contract completion date specified in Section 2.0, or within 
the number of calendar days specified in Section 2.1, whichever occurs first, the contractor will 
be charged contract administrative liquidated damages in accordance with Sec 108.8 in the 
amount of $500 per calendar day for each calendar day, or partial day thereof, that the work is 
not fully completed.  For projects in combination, these damages will be charged in full for failure 
to complete one or more projects within the specified contract completion date or calendar days. 
 
4.0  Liquidated Damages for Road User Costs.  Should the contractor fail to complete the work 
on or before the contract completion date specified in Section 2.0, or within the number of calendar 
days specified in Section 2.1, whichever occurs first, the contractor will be charged road user 
costs in accordance with Sec 108.8 in the amount specified in Section 2.1 for each calendar day, 
or partial day thereof, that the work is not fully completed.  These damages are in addition to the 
contract administrative damages and any other damages as specified elsewhere in this contract. 
 
 
C. Work Zone Traffic Management JSP-02-06N 
 
1.0  Description.  Work zone traffic management shall be in accordance with applicable portions 
of Division 100 and Division 600 of the Standard Specifications, and specifically as follows. 
 
1.1  Maintaining Work Zones and Work Zone Reviews. The Work Zone Specialist (WZS) shall 
maintain work zones in accordance with Sec 616.3.3 and as further stated herein.  The WZS shall 
coordinate and implement any changes approved by the engineer.  The WZS shall ensure all 
traffic control devices are maintained in accordance with Sec 616, the work zone is operated 
within the hours specified by the engineer, and will not deviate from the specified hours without 
prior approval of the engineer. The WZS is responsible to manage work zone delay in accordance 
with these project provisions.  When requested by the engineer, the WZS shall submit a weekly 
report that includes a review of work zone operations for the week. The report shall identify any 
problems encountered and corrective actions taken.  Work zones are subject to unannounced 
inspections by the engineer and other departmental staff to corroborate the validity of the WZS’s 
review and may require immediate corrective measures and/or additional work zone monitoring. 
 
1.2  Work Zone Deficiencies.  Failure to make corrections on time may result in the engineer 
suspending work.  The suspension will be non-excusable and non-compensable regardless if 
road user costs are being charged for closures. 
 
2.0  Traffic Management Schedule. 
 
2.1  Traffic management schedules shall be submitted to the engineer for review prior to the start 
of work and prior to any revisions to the traffic management schedule.  The traffic management 
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schedule shall include the proposed traffic control measures, the hours traffic control will be in 
place, and work hours. 
 
2.2  The traffic management schedule shall conform to the limitations specified in Sec 616 
regarding lane closures, traffic shifts, road closures and other width, height and weight 
restrictions. 
 
2.3  The engineer shall be notified as soon as practical of any postponement due to weather, 
material or other circumstances. 
 
2.4  In order to ensure minimal traffic interference, the contractor shall schedule lane closures for 
the absolute minimum amount of time required to complete the work.  Lanes shall not be closed 
until material is available for continuous construction and the contractor is prepared to diligently 
pursue the work until the closed lane is opened to traffic. 
 
2.5  Traffic Congestion.  The contractor shall, upon approval of the engineer, take proactive 
measures to reduce traffic congestion in the work zone.  The contractor shall immediately 
implement appropriate mitigation strategies whenever traffic congestion reaches an excess of 10 
minutes to prevent congestion from escalating to 15 minute or above threshold.  If disruption of 
the traffic flow occurs and traffic is backed up in queues of 15 minute delays or longer, then the 
contractor shall immediately review the construction operations which contributed directly to 
disruption of the traffic flow and make adjustments to the operations to prevent the queues from 
reoccurring.  Traffic delays may be monitored by physical presence on site or by utilizing real-
time travel data through the work zone that generate text and/or email notifications where 
available.  The engineer monitoring the work zone may also notify the contractor of delays that 
require prompt mitigation.  The contractor may work with the engineer to determine what other 
alternative solutions or time periods would be acceptable.   
 
2.5.1 Traffic Safety. 
 
2.5.1.1 Recurring Congestion.  Where traffic queues routinely extend to within 1000 feet of the 
ROAD WORK AHEAD, or similar, sign on a divided highway or to within 500 feet of the ROAD 
WORK AHEAD, or similar, sign on an undivided highway, the contractor shall extend the advance 
warning area, as approved by the engineer.  
 
2.5.1.2 Non-Recurring Congestion.  When traffic queues extend to within 1000 feet of the ROAD 
WORK AHEAD, or similar, sign on a divided highway or to within 500 feet of the ROAD WORK 
AHEAD, or similar, sign on an undivided highway infrequently, the contractor shall deploy a 
means of providing advance warning of the traffic congestion, as approved by the engineer. The 
warning location shall be no less than 1000 feet and no more than 0.5 mile in advance of the end 
of the traffic queue on divided highways and no less than 500 feet and no more than 0.5 mile in 
advance of the end of the traffic queue on undivided highways. 
 
3.0  Work Hour Restrictions. 
 
3.1  Except for emergency work, as determined by the engineer, and long term lane closures 
required by project phasing, all lanes shall be scheduled to be open to traffic during the five major 
holiday periods shown below, from 12:00 noon on the last working day preceding the holiday until 
6:00 a.m. on the first working day subsequent to the holiday unless otherwise approved by the 
engineer. 
 



Job No.: JSR0165 
Route: 123 
County: Greene 

  

 4 

Memorial Day 
Labor Day 
Thanksgiving 
Christmas 
New Year’s Day 

 
3.1.1 Independence Day.  The lane restrictions specified in Section 3.1 shall also apply to 
Independence Day, except that the restricted periods shall be as follows: 
 

When 
Independence 
Day falls on: 

The Holiday 
is Observed 

on: 
Halt Lane Closures 

beginning at: 
Allow Lane Closures to 

resume at: 

Sunday Monday Noon on Friday 6:00 a.m. on Tuesday 

Monday Monday Noon on Friday 6:00 a.m. on Tuesday 

Tuesday Tuesday Noon on Monday 6:00 a.m. on Wednesday 

Wednesday Wednesday Noon on Tuesday 6:00 a.m. on Thursday 

Thursday Thursday Noon on Wednesday 6:00 a.m. on Friday 

Friday Friday Noon on Thursday 6:00 a.m. on Monday 

Saturday Friday Noon on Thursday 6:00 a.m. on Monday 

 
3.2  The contractor shall not perform any construction operation on the roadway, roadbed or active 
lanes, including the hauling of material within the project limits, during restricted periods, holiday 
periods or other special events specified in the contract documents. 
 
4.0  Detours and Lane Closures. 
 
4.1  When a changeable message sign (CMS) is provided, the contractor shall use the CMS to 
notify motorists of future traffic disruption and possible traffic delays one week before traffic is 
shifted to a detour or prior to lane closures.  The CMS shall be installed at a location as approved 
or directed by the engineer.  If a CMS with Communication Interface is required, then the  CMS 
shall be capable of communication prior to installation on right of way.  All messages planned for 
use in the work zone shall be approved and authorized by the engineer or its designee prior to 
deployment.  When permanent dynamic message signs (DMS) owned and operated by MoDOT 
are located near the project, they may also be used to provide warning and information for the 
work zone.  Permanent DMS shall be operated by the TMC, and any messages planned for use 
on DMS shall be approved and authorized by the TMC at least 72 hours in advance of the work. 
 
5.0  Basis of Payment.  No direct payment will be made to the contractor to recover the cost of 
equipment, labor, materials, or time required to fulfill the above provisions, unless specified 
elsewhere in the contract document.  All authorized changes in the traffic control plan shall be 
provided for as specified in Sec 616. 
 
 
D. Emergency Provisions and Incident Management JSP-90-11A 
 
1.0  The contractor shall have communication equipment on the construction site or immediate 
access to other communication systems to request assistance from law enforcement or other 
emergency agencies for incident management.  In case of traffic accidents or the need for law 
enforcement to direct or restore traffic flow through the job site, the contractor shall notify law 
enforcement or other emergency agencies immediately as needed.  The resident engineer's office 
shall also be notified when the contractor requests emergency assistance. 
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2.0  In addition to the 911 emergency telephone number for ambulance, fire or police services, 
the following agencies may also be notified for accident or emergency situation within the project 
limits. 
 

Missouri Highway Patrol – Troop D:  417-895-6868 
Missouri Highway Patrol – Troop A:  816-622-0800 

MoDOT Customer Service:  417-895-7600 

Greene County Sheriff 417-868-4040 

Polk County Sheriff 417-777-9020 

Walnut Grove Fire 417-788-2670 

Walnut Grove Police 417-788-3040 

 

Emergency Only Numbers 

911 
*55 cell phone – Missouri Highway Patrol 

417-864-1160 – MoDOT Incident Management Coordinator 

 
2.1  This list is not all inclusive.  Notification of the need for wrecker or tow truck services will 
remain the responsibility of the appropriate law enforcement agency. 
 
2.2  The contractor shall notify law enforcement and emergency agencies before the start of 
construction to request their cooperation and to provide coordination of services when 
emergencies arise during the construction at the project site.  When the contractor completes this 
notification with enforcement and emergency agencies, a report shall be furnished to the engineer 
on the status of incident management. 
 
3.0  No direct pay will be made to the contractor to recover the cost of the communication 
equipment, labor, materials or time required to fulfill the above provisions. 
 
 
E. Project Contact for Contractor/Bidder Questions JSP-96-05A 
 
1.0  All questions concerning this project during the bidding process shall be forwarded to the 
project contact listed below. 
 

Cameron Sooy, PE 
Southwest District 
3025 East Kearney 
Springfield, MO 65803 
 
Telephone Number: 417-895-7612 
Email:  Cameron.Sooy@modot.mo.gov 

 
1.1  All questions concerning the bid document preparation can be directed to the Central Office 
– Design as listed below. 
 

Telephone Number:  (573) 751-2876 
Email:  BCS@modot.mo.gov 

 

mailto:Cameron.Sooy@modot.mo.gov
mailto:BCS@modot.mo.gov
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2.0  Upon award and execution of the contract, the successful bidder/contractor shall forward all 
questions and coordinate the work with the engineer listed below: 
 

Brad Gripka, Resident Engineer 
Southwest District 
2459 North Mayfair 
Springfield, MO 65803 
 
Telephone Number: (417) 895-6720 
Email:  Donald.Gripka@modot.mo.gov 

 
 
F. Supplemental Revisions JSP-18-01KK 
 

• Compliance with 2 CFR 200.216 – Prohibition on Certain Telecommunications and Video 
Surveillance Services or Equipment. 

 
The Missouri Highways and Transportation Commission shall not enter into a contract (or extend 
or renew a contract) using federal funds to procure or obtain equipment, services, or systems that 
uses covered telecommunications equipment or services as substantial or as critical technology 
as part of any system where the video surveillance and telecommunications equipment was 
produced by Huawei Technologies Company, ZTE Corporation, Hytera Communications 
Corporation, Hangzhou Hikvision Digital Technology Company, or Dahua Technology Company 
(or any subsidiary or affiliate of such entities). 
 

• Stormwater Compliance Requirements 
 
1.0  Description.  This provision requires the contractor to provide a Water Pollution Control 
Manager (WPCM) for any project that includes land disturbance on the project site and the total 
area of land disturbance, both on the project site, and all Off-site support areas, is one (1) acre or 
more.  Regardless of the area of Off-site disturbance, if no land disturbance occurs on the project 
site, these provisions do not apply.  When a WPCM is required, all sections within this provision 
shall be applicable, including assessment of specified Liquidated Damages for failure to correct 
Stormwater Deficiencies, as specified herein.  This provision is in addition to any other 
stormwater, environmental, and land disturbance requirements specified elsewhere in the 
contract. 
 
1.1  Definitions.  The project site is defined as all areas designated on the plans, including 
temporary and permanent easements.  The project site is equivalent to the “permitted site”, as 
defined in MoDOT’s State Operating Permit.  An Off-site area is defined as any location off the 
project site the contractor utilizes for a dedicated project support function, such as, but not limited 
to, staging area, plant site, borrow area, or waste area. 
 
1.2  Reporting of Off-Site Land Disturbance.  If the project includes any planned land 
disturbance on the project site, prior to the start of work, the contractor shall submit a written 
report to the engineer that discloses all Off-site support areas where land disturbance is planned, 
the total acreage of anticipated land disturbance on those sites, and the land disturbance permit 
number(s).  Upon request by the engineer, the contractor shall submit a copy of its land 
disturbance permit(s) for Off-site locations.  Based on the total acreage of land disturbance, both 
on and Off-site, the engineer shall determine if these Stormwater Compliance Requirements shall 
apply.  The Contractor shall immediately report any changes to the planned area of Off-site land 

mailto:Donald.Gripka@modot.mo.gov
https://www.ecfr.gov/cgi-bin/text-idx?SID=184e56a2d363d6eae0d991766144999b&mc=true&node=se2.1.200_1216&rgn=div8
https://www.ecfr.gov/cgi-bin/text-idx?SID=184e56a2d363d6eae0d991766144999b&mc=true&node=se2.1.200_1216&rgn=div8
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disturbance.  The Contractor is responsible for obtaining its own separate land disturbance permit 
for Off-site areas. 
 
2.0  Water Pollution Control Manager (WPCM).  The Contractor shall designate a competent 
person to serve as the Water Pollution Control Manager (WPCM) for projects meeting the 
description in Section 1.0.  The Contractor shall ensure the WPCM completes all duties listed in 
Section 2.1. 
 
2.1  Duties of the WPCM: 
 

(a) Be familiar with the stormwater requirements including the current MoDOT State 
Operating Permit for construction stormwater discharges/land disturbance activities; 
MoDOT’s statewide Stormwater Pollution Prevention Plan (SWPPP); the Corps of 
Engineers Section 404 Permit, when applicable; the project specific SWPPP, the Project’s 
Erosion & Sediment Control Plan; all applicable special provisions, specifications, and 
standard drawings; and this provision;  

 
(b) Successfully complete the MoDOT Stormwater Training Course within the last 4 years.  

The MoDOT Stormwater Training is a free online course available at MoDOT.org;  
 
(c) Attend the Pre-Activity Meeting for Grading and Land Disturbance and all subsequent 

Weekly Meetings in which grading activities are discussed; 
 
(d) Oversee and ensure all work is performed in accordance with the Project-specific SWPPP 

and all updates thereto, or as designated by the engineer; 
 
(e) Review the project site for compliance with the Project SWPPP, as needed, from the start 

of any grading operations until final stabilization is achieved, and take necessary actions 
to correct any known deficiencies to prevent pollution of the waters of the state or adjacent 
property owners prior to the engineer’s weekly inspections; 

 
(f) Review and acknowledge receipt of each MoDOT Inspection Report (Land Disturbance 

Inspection Record) for the Project within forty eight (48) hours of receiving the report and 
ensure that all Stormwater Deficiencies noted on the report are corrected as soon as 
possible, but no later than stated in Section 5.0. 

 
3.0  Pre-Activity Meeting for Grading/Land Disturbance and Required Hold Point.  A Pre-
Activity meeting for grading/land disturbance shall be held prior to the start of any land disturbance 
operations.  No land disturbance operations shall commence prior to the Pre-Activity meeting 
except work necessary to install perimeter controls and entrances.  Discussion items at the pre-
activity meeting shall include a review of the Project SWPPP, the planned order of grading 
operations, proposed areas of initial disturbance, identification of all necessary BMPs that shall 
be installed prior to commencement of grading operations, and any issues relating to compliance 
with the Stormwater requirements that could arise in the course of construction activity at the 
project. 
 
3.1  Hold Point.  Following the pre-activity meeting for grading/land disturbance and subsequent 
installation of the initial BMPs identified at the pre-activity meeting, a Hold Point shall occur prior 
to the start of any land disturbance operations to allow the engineer and WPCM the time needed 
to perform an on-site review of the installation of the BMPs to ensure compliance with the SWPPP 
is met.  Land disturbance operations shall not begin until authorization is given by the engineer. 
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4.0  Inspection Reports.  Weekly and post run-off inspections will be performed by the engineer 
and each Inspection Report (Land Disturbance Inspection Record) will be entered into a web-
based Stormwater Compliance database.  The WPCM will be granted access to this database 
and shall promptly review all reports, including any noted deficiencies, and shall acknowledge 
receipt of the report as required in Section 2.1 (f.). 
 
5.0  Stormwater Deficiency Corrections.  All stormwater deficiencies identified in the Inspection 
Report shall be corrected by the contractor within 7 days of the inspection date or any extended 
period granted by the engineer when weather or field conditions prohibit the corrective work.  If 
the contractor does not initiate corrective measures within 5 calendar days of the inspection date 
or any extended period granted by the engineer, all work shall cease on the project except for 
work to correct these deficiencies, unless otherwise allowed by the engineer.  All impact costs 
related to this halting of work, including, but not limited to stand-by time for equipment, shall be 
borne by the Contractor.  Work shall not resume until the engineer approves the corrective work. 
 
5.1  Liquidated Damages.  If the Contractor fails to complete the correction of all Stormwater 
Deficiencies listed on the MoDOT Inspection Report within the specified time limit, the 
Commission will be damaged in various ways, including but not limited to, potential liability, 
required mitigation, environmental clean-up, fines, and penalties.  These damages are not 
reasonably capable of being computed or quantified.  Therefore, the contractor will be charged 
with liquidated damages specified in the amount of $2,000 per day for failure to correct one or 
more of the Stormwater Deficiencies listed on the Inspection Report within the specified time limit.  
In addition to the stipulated damages, the stoppage of work shall remain in effect until all 
corrections are complete. 
 
6.0  Basis of Payment.  No direct payment will be made for compliance with this provision. 
 

• Delete Sec 106.9 in its entirety and substitute the following: 
 
106.9  Buy America Requirements. 
Buy America Requirements are waived if the total amount of Federal financial assistance applied 
to the project, through awards or subawards, is below $500,000. 
 
106.9.1  Buy America Requirements for Iron or Steel Products. 
The contractor’s attention is directed to Title 23 CFR 635.410 Buy America Requirements.  Where 
articles, materials or supplies that consist wholly or predominantly of iron or steel or a combination 
of both are to be permanently incorporated into the contract work, steel and iron material shall be 
manufactured, from the initial melting stage through the application of coatings, in the USA except 
for “minimal use” as described herein.  Predominantly of iron or steel or a combination of both 
means that the cost of the iron and steel content exceeds 50 percent of the total cost of all its 
components.  Under a general waiver from FHWA the use of pig iron and processed, pelletized, 
and reduced iron ore manufactured outside of the USA will be permitted in the domestic 
manufacturing process for steel or iron material. 
 
106.9.1.1  Any sources other than the USA as defined will be considered foreign.  The required 
domestic manufacturing process shall include formation of ingots and any subsequent process.  
Coatings shall include any surface finish that protects or adds value to the product. 
 
106.9.1.2  “Minimal use” of foreign steel, iron or coating processes will be permitted, provided the 
cost of such products does not exceed 1/10 of one percent (0.1 percent) of the total contract cost 
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or $2,500.00, whichever is greater.  If foreign steel, iron, or coating processes are used, invoices 
to document the cost of the foreign portion, as delivered to the project, shall be provided and the 
engineer’s written approval obtained prior to placing the material in any work. 
 
106.9.1.3  Buy America requirements include a step certification for all fabrication processes of 
all steel or iron materials that are accepted per Sec 1000.  The AASHTO Product Evaluation and 
Audit Solutions compliance program verifies that all steel and iron products fabrication processes 
conform to 23 CFR 635.410 Buy America Requirements and is an acceptable standard per 23 
CFR 635.410(d).  AASHTO Product Evaluation and Audit Solutions compliant suppliers will not 
be required to submit step certification documentation with the shipment for some selected steel 
and iron materials.  The AASHTO Product Evaluation and Audit Solutions compliant supplier shall 
maintain the step certification documentation on file and shall provide this documentation to the 
engineer upon request. 
 
106.9.1.3.1  Items designated as Category 1 will consist of steel girders, piling, and reinforcing 
steel installed on site.  Category 1 items require supporting documentation prior to incorporation 
into the project showing all steps of manufacturing, including coating, as being completed in the 
United States and in accordance with CFR Title 23 Section 635.410 Buy America Requirements.  
This includes the Mill Test Report from the original producing steel mill and certifications 
documenting the manufacturing process for all subsequent fabrication, including coatings. The 
certification shall include language that certifies all steel and iron materials permanently 
incorporated in this project was procured and processed domestically and all manufacturing 
processes, including coating, as being completed in the United States and in accordance with 
CFR Title 23 Section 635.410. 
 
106.9.1.3.2  Items designated as Category 2 will include all other steel or iron products not in 
Category 1 and permanently incorporated in the project.  Category 2 items shall consist of, but 
not be limited to items such as fencing, guardrail, signing, lighting and signal supports.  The prime 
contractor is required to submit a material of origin form certification prior to incorporation into the 
project from the fabricator for each item that the product is domestic.  The Certificate of Materials 
Origin form (link to certificate form) from the fabricator must show all steps of manufacturing, 
including coating, as being completed in the United States and in accordance with CFR Title 23 
Section 635.410 Buy America Requirements and be signed by a fabricator representative.  The 
engineer reserves the right to request additional information and documentation to verify that all 
Buy America requirements have been satisfied.  These documents shall be submitted upon 
request by the engineer and retained for a period of 3 years after the last reimbursement of the 
material. 
 
106.9.1.3.3  Any minor miscellaneous steel or iron items that are not included in the materials 
specifications shall be certified by the prime contractor as being procured domestically.  Examples 
of these items would be bolts for sign posts, anchorage inserts, etc.  The certification shall read 
“I certify that all steel and iron materials permanently incorporated in this project during all 
manufacturing processes, including coating, as being completed in the United States and in 
accordance with CFR Title 23 Section 635.410 Buy America Requirements procured and 
processed domestically in accordance with CFR Title 23 Section 635.410 Buy America 
Requirements.  Any foreign steel used was submitted and accepted under minor usage”.  The 
certification shall be signed by an authorized representative of the prime contractor. 
 
106.9.1.4  When permitted in the contract, alternate bids may be submitted for foreign steel and 
iron products.  The award of the contract when alternate bids are permitted will be based on the 
lowest total bid of the contract based on furnishing domestic steel or iron products or 125 percent 

https://epg.modot.org/forms/CM/CERTIFICATE_OF_MATERIALS_ORIGIN.pdf
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of the lowest total bid based on furnishing foreign steel or iron products.  If foreign steel or iron 
products are awarded in the contract, domestic steel or iron products may be used; however, 
payment will be at the contract unit price for foreign steel or iron products. 
 
106.9.2  Buy America Requirements for Construction Materials other than iron or steel 
products. 
Construction materials mean articles, materials, or supplies that consist of only one of the items 
listed.  Minor additions of articles, materials, supplies, or binding agents to a construction material 
do not change the categorization of the construction material.  Upon request by the engineer, the 
contractor shall submit a domestic certification for all construction materials listed that are 
incorporated into the project. 
 

(a) Non-ferrous metals 

(b) Plastic and Polymer-based products (including polyvinylchloride, composite building 

materials, and polymers used in fiber optic cables) 

(c) Glass (including optic glass) 

(d) Fiber optic cable (including drop cable) 

(e) Optical fiber 

(f) Lumber 

(g) Engineered wood 

(h) Drywall 

 
106.9.3  Buy America Requirements for Manufactured Products. 
Manufactured products mean articles, materials or supplies that have been processed into a 
specific form and shape, or combined with other articles, materials or supplies to create a product 
with different properties than the individual articles, materials or supplies. If an item is classified 
as an iron or steel product, an excluded material, or other product category as specified by law or 
in 2 CFR part 184, then it is not a manufactured product. However, an article, material or supply 
classified as a manufactured product may include components that are iron or steel products, 
excluded materials, or other product categories as specified by law or in 2 CFR part 184. Mixtures 
of excluded materials delivered to a work site without final form for incorporation into a project are 
not a manufactured product. 
 
106.9.3.1  Produced in the United States, in the case of manufactured products, means: 
(A) For projects obligated on or after October 1, 2025, the product was manufactured in the United 
States; and 
(B) For projects obligated on or after October 1, 2026, the product was manufactured in the United 
States and the cost of the components of the manufactured product that are mined, produced, or 
manufactured in the United States is greater than 55 percent of the total cost of all components 
of the manufactured product. 
 
106.9.3.2  (i) With respect to precast concrete products that are classified as manufactured 
products, components of precast concrete products that consist wholly or predominantly of iron 
or steel or a combination of both shall meet the requirements of paragraph (b) of this section. The 
cost of such components shall be included in the applicable calculation for purposes of 
determining whether the precast concrete product is produced in the United States. 
(ii) With respect to intelligent transportation systems and other electronic hardware systems that 
are installed in the highway right of way or other real property and classified as manufactured 
products, the cabinets or other enclosures of such systems that consist wholly or predominantly 
of iron or steel or a combination of both shall meet the requirements of paragraph (b) of this 
section. The cost of cabinets or other enclosures shall be included in the applicable calculation 
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for purposes of determining whether systems referred to in the preceding sentence are produced 
in the United States. 
 
106.9.4  Waiver for De Minimis Costs for Manufactured and Construction Materials other 
than iron or steel products. 
“The total value of the non-compliant products is no more than the lesser of $1,000,000 or 5% of 
total applicable costs for the project.”  The contractor shall submit to the engineer any non-
domestic materials and their total material cost to the engineer.  The contractor and the engineer 
will both track these totals to assure that the minimal usage allowance is not exceeded. 
 

• Third-Party Test Waiver for Concrete Aggregate 
 
1.0  Description.  Third party tests may be allowed for determining the durability factor for 
concrete pavement and concrete masonry aggregate. 
 
2.0  Material.  All aggregate for concrete shall be in accordance with Sec 1005. 
 
2.1  MoDOT personnel shall be present at the time of sampling at the quarry.  The aggregate 
sample shall be placed in an approved tamper-evident container (provided by the quarry) for 
shipment to the third-party testing facility. 
 
2.2  AASHTO T 161 Method B Resistance of Concrete to Rapid Freezing and Thawing, shall be 
used to determine the aggregate durability factor.  All concrete beams for testing shall be 3-inch 
wide by 4-inch deep by 16-inch long or 3.5-inch wide by 4.5-inch deep by 16-inch long.  All beams 
for testing shall receive a 35-day wet cure fully immersed in saturated lime water prior to initiating 
the testing process. 
 
2.3  Concrete test beams shall be made using a MoDOT approved concrete pavement mix design. 
 
3.0  Testing Facility Requirements.  All third-party test facilities shall meet the requirements 
outlined in this provision. 
 
3.1  The testing facility shall be AASHTO accredited. 
 
3.1.1  For tests ran after January 1, 2025, accreditation documentation shall be on file with the 
Construction and Materials Division prior to any tests being performed. 
 
3.1.2  Construction and Materials Division may consider tests completed prior to January 1, 2025, 
to be acceptable if all sections of this provision are met, with the exception of 3.1.1.  Accreditation 
documentation shall be provided with the test results for tests completed prior to January 1, 2025.  
No tests completed prior to September 1, 2024, will be accepted. 
 
3.2  The testing facility shall provide their testing process, list of equipment, equipment calibration 
documentation, and testing certifications or qualifications of technicians performing the AASHTO 
T 161 Procedure B tests.  The testing facility shall provide details on their freezing and thawing 
apparatus including the time and temperature profile of their freeze-thaw chamber.  The profile 
shall include the temperature set points throughout the entirety of the freeze-thaw cycle.  The 
profile shall show the cycle time at which the apparatus drains/fills with water and the cycle time 
at which the apparatus begins cooling the specimens. 
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3.3  Results, no more than five years old, from the third-party test facility shall compare within 
±2.0 percent of an independent test from another AASHTO accredited test facility or with MoDOT 
test records, in order to be approved for use (e.g. test facility results in a durability factor of 79, 
MoDOT’s recent durability test factor is 81; this compared within +2 percent).  The independent 
testing facility shall be in accordance with this provision.  The comparison test can be from a 
different sample of the same ledge combination. 
 
3.4  When there is a dispute between the third party durability test results and MoDOT durability 
test results, the MoDOT durability test result shall govern. 
 
3.5  Test results shall be submitted to MoDOT’s Construction and Materials division electronically 
for final approval.  Test results shall include raw data for all measurements of relative dynamic 
modulus of elasticity and percent length change for each individual concrete specimen.  Raw data 
shall include initial measurements made at zero cycles and every subsequent measurement of 
concrete specimens.  Raw data shall include the cycle count and date each measurement was 
taken.  Test results shall also include properties of the concrete mixture as required by AASHTO 
T 161.  This shall include the gradation of the coarse aggregate sample.  If AASHTO T 152 is 
used to measure fresh air content, then the aggregate correction factor for the mix determined in 
accordance with AASHTO T 152 shall also be included. 
 
4.0  Method of Measurement.  There is no method of measurement for this provision.  The 
testing requirements and number of specimens shall be in accordance with AASHTO T 161 
Procedure B. 
 
5.0  Basis of Payment.  No direct payment will be made to the contractor or quarry to recover 
the cost of aggregate samples, sample shipments, testing equipment, labor to prepare samples 
or test samples, or developing the durability report. 
 

• Delete paragraph 15.0 of the General Provision Disadvantaged Business Enterprise 
(DBE) Program Requirements and substitute the following: 

 
15.0  Bidder’s List Quote Summary.  MoDOT is a recipient of federal funds and is required by 
49 CFR 26.11 to provide data about its DBE program.  All bidders who seek to work on federally 
assisted contracts must submit data about all DBE and non-DBEs in accordance with Sec 
102.7.9.  MoDOT will not compare the submitted Bidder’s List Quote Summary to any other 
documents or submittals, pre or post award.  All information will be used by MoDOT in accordance 
with 49 CFR 26.11 for reporting to USDOT and to aid in overall DBE goal setting. 
 

• Add Sec 102.7.9 to include the following: 
 
102.7.9 Bidder’s List Quote Summary.  Each bidder shall submit with each bid a summary 
of all subcontractors, material suppliers, and service providers (e.g. hauling) considered on 
federally funded projects pursuant to 49 CFR 26.11.  The bidder will provide the firm’s name, 
the corresponding North American Industry Classification System (NAICS) code(s) the 
firm(s) were considered for, and whether or not they were used in the bid.  The information 
submitted should be the most complete information available at the time of bid.  The 
information shall be disclosed on the Bidder’s List Quote Summary form provided in the 
bidding documents and submitted in accordance with Sec 102.10.  Failure to disclose this 
information may result in a bid being declared irregular. 
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G. Utilities JSP-93-26F 
 
1.0 For informational purposes only, the following is a list of names, addresses, and telephone 
numbers of the known utility companies in the area of construction work for this improvement: 
 

 
  Known Required 
 Utility Name Adjustment Type 
 
AT&T – Distribution None Communications 
Scott Hall  
600 St. Louis, Room 630 
Springfield, MO  65806 
Phone:  417-849-8265 
Email:  sh4949@att.com 
 
City of Walnut Grove – Public Works None Sewer 
Jerit Hawk 
101 S. Washington St.  
Walnut Grove, MO 65770 
Phone: 417-788-2596 
Email:  wgpublicworks@gmail.com 
 
Mediacom None Communications 
Kyle Keller  
1533 S. Enterprise Ave. 
Springfield, MO  65804 
Phone:  417-496-8577 
Email:  kkeller@mediacomcc.com 
 
Liberty Utilities None Electric 
Allec Uber (See Sec 1.3) 
3400 S Kodiak Road 
Joplin, MO 64804 
Phone:  417-768-6344 
Email:  allec.uber@libertyutilities.com 
 
MoDOT – Signals, Lighting, ITS None Signals, Lighting, ITS 
Joe Dotson  
2455 N. Mayfair Ave. 
Springfield, MO  65803 
Phone:  417-733-0664 
Email:  joseph.dotson@modot.mo.gov 
 
Spire None Gas 
Fred Del Toro  
7500 E 35th Terrace 
Kansas City, MO 64129 
Phone:  816-266-3033  
Email:  fred.deltoro@spireenergy.com 
 

mailto:sh4949@att.com
mailto:fred.deltoro@spireenergy.com
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1.1 Disclaimer and Verification of Utility Information.  The existence and approximate location 
of utility facilities known to exist, as shown on the plans, are based upon the best information 
available to the Commission at this time.  This information is provided by the Commission "as-is" 
and the Commission expressly disclaims any representation or warranty as to the completeness, 
accuracy, or suitability of the information for any use.  Reliance upon this information is done at 
the risk and peril of the user, and the Commission shall not be liable for any damages that may 
arise from any error in the information.  It is, therefore, the responsibility of the contractor to verify 
the above listing information indicating existence, location, and status of any facility.  Such 
verification includes direct contact with the listed utilities.  
 
1.2 Overhead Primary Electric.  Liberty Utilities have overhead lines within the project limits in 
the vicinity of the Contractor’s work. The contractor shall comply with the Missouri Overhead 
Powerline Safety Act; this statute makes it illegal for an unauthorized person or entity to work or 
bring equipment within 10 feet of a high voltage line that has not been covered or de-energized.  
The purpose of the Missouri Overhead Powerline Safety Act is to ensure the safety of the public 
when working around overhead power lines.  If the contractor needs line cover when working near 
a primary powerline, then the contractor shall notify that utility owner a minimum of 14 days in 
advance of needing line cover.  Most power providers perform this service free of charge for 
municipally driven projects.  The contractor shall be responsible for any damage to the overhead 
lines caused by their operations.  There will be no direct payment for compliance to this 
specification. 
 
1.3 Coordination with Liberty Utilities.  As part of the roadway improvements, the contractor 
will be required to coordinate with Liberty Utilities to support existing overhead utility poles as 
necessary during construction to minimize impact to their facilities. 
 
The Liberty contact above must be notified at least 14 days prior to manhole installation to arrange 
a truck to support the utility pole. The contractor must complete stormwater improvements in 7 
days. 
 
 
H. Contractor Furnished Surveying and Staking for ADA 
 
In addition to the requirements of Section 627 of the Missouri Standard Specifications for Highway 
Construction, the following shall apply: 
 
1.0  Description.  The contractor will be responsible for all layout required on the project.  Any 
and all staking required to ensure that improvements installed on this project meet the ADA 
requirements is the sole responsibility of the contractor.  This responsibility will include, but not 
limited to the following:  Construction signs, curb ramp, landing, and sidewalk construction, 
truncated dome installation, quantity verification, curb construction, pavement marking, 
pedestrian signal modifications, median strip/island construction and modifications, etc. 
 
1.1  The above list is not all inclusive.  The contractor will have the primary responsibility for these 
operations.  Concerning the traffic control devices, the contractor shall provide the Resident 
Engineer with a layout plan for approval prior to the installation of signs.  The RE will provide 
assistance for this layout provided a request is submitted to the RE or Construction Project 
Manager 48 hours in advance.  This will ensure that all permanently mounted traffic control 
devices remain consistent with District policy and avoid re-staking.  If the contractor installs any 
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signs without engineer approval, all costs associated with re-staking and/or relocation will be at 
the contractor’s expense.    
 
1.2  The intent of this provision is to increase the quality of our work zones and minimize negative 
impacts to the contractor’s schedule that can result from delays in staking. 
 
1.3  Any adjustments to the plan quantities or line numbers established in the contract shall be 
approved by the Engineer. 
 
2.0  Basis of Payment.  No direct payment will be made to cover the costs associated with these 
additional requirements.  All costs will be considered completely covered by the unit bid price 
submitted for Contractor Furnished Surveying and Staking. 
 
 
I. Damage to Existing Pavement, Shoulders, Side Roads, and Entrances 
 
1.0  Description.  This work shall consist of repairing any damage to existing pavement, 
shoulders, side roads and entrances caused by contractor operations.  This shall include, but is 
not limited to, damage caused by the traffic during contractor operations within the project limits 
including the work zone signing. 
 
2.0  Construction Requirements.  Any cracking gouging, or other damage to the existing 
pavement, shoulders, side roads, or entrances from general construction shall be repaired within 
twenty-four (24) hours of the time of damage at the contractor’s expense.  Repair of the damaged 
pavement, shoulders, side roads, or entrances shall be as determined by the engineer. 
 
3.0  Method of Measurement.  No measurement of damaged pavement or shoulder areas or 
damaged side roads or entrances as described above shall be made. 
 
4.0  Basis of Payment.  No payment will be made for repairs to existing pavement, shoulders, 
side roads or entrances damaged by contractor expenses. 
 
 
J. ADA Compliance and Final Acceptance of Constructed Facilities JSP-10-01C 
 
1.0  Description.  The contractor shall comply with all laws pertaining to the Americans with 
Disabilities Act (ADA) during construction of pedestrian facilities on public rights of way for this 
project.  An ADA Checklist is provided herein to be utilized by the contractor for verifying 
compliance with the ADA law.  The contractor is expected to familiarize himself with the plans 
involving pedestrian facilities and the ADA Post Construction Checklist prior to performing the 
work.  
 
2.0  ADA Checklist.  The contractor can locate the ADA Checklist form on the Missouri 
Department of Transportation website: 
 

https://www.modot.org/forms-contractor-use 
 
2.1  The ADA Checklist is not to be considered all-inclusive, nor does it supersede any other 
contract requirements. The ADA checklist is a required guide for the contractor to use during the 
construction of the pedestrian facilities and a basis for the commission’s acceptance of work.  
Prior to work being performed, the contractor shall bring to the engineer’s attention any planned 

https://www.modot.org/forms-contractor-use
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work that is in conflict with the design or with the requirement shown in the checklist.  This 
notification shall be made in writing. Situations may arise where the checklist may not fully address 
all requirements needed to construct a facility to the full requirements of current ADA law.  In 
those situations, the contractor shall propose a solution to the engineer that is compliant with 
current ADA law using the following hierarchy of resources:  2010 ADA Standards for Accessible 
Design, Draft Public Rights of Way Accessibility Guidelines (PROWAG) dated November 23, 
2005, MoDOT’s Engineering Policy Guidelines (EPG), or a solution approved by the U.S. Access 
Board. 
 
2.2  It is encouraged that the contractor monitor the completed sections of the newly constructed 
pedestrian facilities in attempts to minimize negative impacts that his equipment, subcontractors 
or general public may have on the work.  Completed facilities must comply with the requirements 
of ADA and the ADA Checklist or have documented reasons for the non-compliant items to 
remain. 
 
3.0  Coordination of Construction.  
 
3.1  Prior to construction and/or closure on an existing pedestrian path of travel, the contractor 
shall submit a schedule of work to be constructed, which includes location of work performed, the 
duration of time the contractor expects to impact the facility and an accessible signed pedestrian 
detour compliant with MUTCD Section 6D that will be used during each stage of construction.  
This plan shall be submitted to the engineer for review and approval at or prior to the pre-
construction conference.  Accessible signed detours shall be in place prior to any work being 
performed that has the effect of closing an existing pedestrian travel way. 
 
3.2  When consultant survey is included in the contract, the contractor shall use their 
survey crews to verify that the intended design can be constructed to the full requirements 
as established in the 2010 ADA Standards.  When 2010 ADA Standards do not give 
sufficient information to construct the contract work, the contractor shall refer to the 
PROWAG. 
 
3.3  When consultant survey is not included in the contract, the contractor shall coordinate with 
the engineer, prior to construction, to determine if additional survey will be required to confirm the 
designs constructability. 
 
4.0  Final Acceptance of Work.  The contractor shall provide the completed ADA Checklist to 
the engineer at the semi-final inspection.  ADA improvements require final inspection and 
compliance with the ADA requirements and the ADA Checklist.  Each item listed in the checklist 
must receive either a “YES” or an “N/A” score.  Any item receiving a “NO” will be deemed non-
compliant and shall be corrected at the contractor’s expense unless deemed otherwise by the 
engineer.    Documentation must be provided about the location of any non-compliant items that 
are allowed to remain at the end of the construction project.  Specific details of the non-compliant 
items, the ADA requirement that the work was not able to comply with, and the specific reasons 
that justify the exception are to be included with the completed ADA Checklist provided to the 
engineer. 
 
4.1  Slope and grade measurements shall be made using a properly calibrated, 2 foot long, 
electronic digital level approved by the engineer. 
 
5.0  Basis of Payment.  The contractor will receive full pay of the contract unit cost for all 
sidewalk, ramp, curb ramp, median, island, approach work, cross walk striping, APS buttons, 
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pedestrian heads, detectible warning systems and temporary traffic control measures that are 
completed during the current estimate period as approved by the engineer.  Based upon 
completion of the ADA Checklist, the contractor shall complete any necessary adjustments to 
items deemed non-compliant as directed by the engineer.  
 
5.1  No direct payment will be made to the contractor to recover the cost of equipment, labor, 
materials, or time required to fulfill the above provisions, unless specified elsewhere in the 
contract documents. 
 
 
K. ADA Compliant Moveable Barricade 
 
1.0  Description.  This work shall consist of providing moveable barricades to satisfy the 
requirements of the pedestrian traffic control plans as shown in the bidding documents.  The 
contractor will be responsible for moving the pedestrian barricades to coincide with their planned 
order of work.   
 
2.0  Construction Requirements. The contractor shall use a movable barricade that meets the 
requirements as established by the ADA.  The pedestrian barricades shall be of self-supporting 
type having a minimum length of 6 feet per unit.  The face of the barricade shall not extend into 
adjacent sidewalk considered open for pedestrian use.  The contractor will be responsible for 
setting and maintaining the pedestrian barricades until all of the proposed improvements have 
been constructed.   
 
3.0  Method of Measurement.   Measurement for ADA Compliant Moveable Barricade will be 
made per each for each 6 feet (min.) unit provided. 
 
4.0  Basis of Payment.  Payment for all work necessary to fulfill the requirements noted above 
shall be considered completely covered in the contract unit price for Pay Item No. 616-99.02, ADA 
Compliant Moveable Barricade, per each.  No direct payment will be made for any necessary 
relocation of the ADA compliant barricade. 
 
 
L. ADA Compliant Manhole Frame and Cover 
 
1.0  Description.  This work shall consist of installing new manhole frames and covers to meet 
Americans with Disabilities Act (ADA) guidelines at the locations shown on the plans. 
 
2.0  Basis of Payment.  Payment for furnishing and installing the ADA compliant manhole frames 
and covers shall be completely covered by the contract unit price for Item No. 608-99.02: ADA 
Compliant Manhole Frame and Cover, per each. 
 
 
M. Linear Grading for ADA Facilities 
 

1.0  Description.  This work shall consist of altering the existing roadside features to the required 
grade and cross sections shown in the plans (if applicable), or to comply with typical sections, 
running slopes, drop-off and side-slope standards, consistent with the guidelines set forth in the 
Americans with Disabilities Act (ADA).  This work shall be in accordance with Sections 202 and 
207 and accompanying provisions except as modified herein. 
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2.0  Construction Requirements.  The roadside shall be brought to the required grade and cross 
section as established in Section 1.0 of this provision, to a uniform appearance, free of sharp 
breaks or humps. Minor deviations will be allowed, to take advantage of favorable topography, as 
approved by the engineer. 
 
2.1  The contractor shall remove all existing roadside improvements necessary to facilitate the 
new sidewalk and curb ramp construction, along with any other roadside removal items at, or 
adjacent to the pedestrian pathway, as noted in the plans or as approved by the engineer.  This 
shall include the removal and/or saw cutting at existing raised islands or median strips to construct 
the pedestrian pathway.  The contractor shall pay special care to existing utility facilities to be 
used in place or relocated by others. 
 
2.2  The contractor shall be responsible for all excavation and embankment work necessary to 
facilitate construction of new ADA compliant facilities; normally consisting of subgrade and 
subsequent finished grading for sidewalks, curbs, curb ramps; and may include miscellaneous 
grading work for items such as ditches, entrances, paved approaches, driveways and pipes, at or 
adjacent to proposed new sidewalk facilities. 
 
2.3  By this provision, it may be necessary to excavate, stockpile, and haul some material within 
the project limits.  Due to staging and/or Right-of-Way constraints, it may be necessary to waste 
unusable material off of Right-of-Way, and/or haul a replacement volume of material back to 
achieve the desired grades. 
 
2.4  All removals of Portland or Asphaltic Concrete performed under this provision will require saw 
cutting a neat/clean edge along the removal lines at no direct pay, unless otherwise provided for 
in the contract. 
 
3.0  Method of Measurement.  Measurement of Linear Grading for ADA Facilities will be made 
along the length of the new sidewalk and/or curb ramp installed, along each side of the roadway 
where sidewalk work is to be performed.  Measurement will be made to the nearest 1-foot for 
each sidewalk work area, totaled, and paid to the nearest 1-foot for final pay.  Final field 
measurement will not be required except where appreciable errors are found, or authorized 
changes have been made. 
 
4.0  Basis of Payment.  The accepted quantities of Linear Grading for ADA Facilities will be paid 
for at the contract unit price for item 207-99.03, Linear Grading for ADA Facilities, Linear Foot, 
and will be considered as full compensation for all labor, equipment, material, waste fees, disposal 
agreements, material acquisition, or other construction costs involved to complete the described 
work. 
 
4.1  No direct payment will be made for “REMOVAL OF IMPROVEMENTS” associated with the 
removal and disposal of sidewalks, curbs, curb ramps, entrances, and other incidentals required 
for construction of the new sidewalk and/or curb ramps. 
 
 
N. Curb Ramps and Sidewalk 
 
1.0  Description.  Construction of concrete curbs, aprons, curb ramps, transition areas, sidewalk 
and landings shall be in accordance with applicable portions of Sections 608 and 609 of the 
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Standard Specification and Standard Plans for Highway Construction 608.10, as shown on the 
plans, and meet ADA requirements.   
 
2.0 Construction Requirements.  This work shall include, but is not limited to, sidewalk 
construction including landings, joint construction, aggregate base, compaction, apron 
modifications, transition area, curb ramp construction, Type S Curb or Type A Curb installation 
(as required), tie bars or dowel bars (as required), clean-up, etc. for each location shown on the 
plans. 
 
The following requirements shall be applicable to construction of this project: 
 

- Existing curb, curb and gutter, sidewalk, shoulders, etc. that are adjacent to a designated 
curb ramp and/or sidewalk improvement area that is damaged during construction shall 
be replaced/repaired to match existing materials and condition. 

 
- Variable height curb along the roadside may be constructed monolithic or separate 

depending on construction operations.  Intergral curb shall be doweled to the existing 
gutter or pavement.   

 
- Integral or Type S-curb shall be used along the existing right-of-way when constructing 

curb ramps as shown on the plans.  The cost of the curb is included in pay limits of the 
curb ramp.  

 
- The transition area shall be 8” thick and tied to the existing roadway pavement and 

existing paved approach or sidewalk it is matching.   
 

- Curing compound for all concrete construction shall be a clear or translucent color.  The 
white pigmented option or other colored compound will not be allowed. 

 
- Adjacent grass areas, landscaping, irrigation lines, pavement, etc. disturbed by curb 

ramp or sidewalk construction shall be repaired or replaced to match or exceed existing 
conditions.  Sod quantities are included for adjacent areas.  More or less sod may be 
required depending on actual field conditions.   

 
3.0  Method of Measurement.  Curb ramps and concrete sidewalk will be measured to the 
nearest 1/10 square yard.  Measurement of incidental items required to complete all aspects of 
construction for the above noted items at each new curb ramp and sidewalk location will not be 
made individually unless specified elsewhere in the contract.   
 
4.0  Basis of Payment.  All costs incurred by the contractor by reason of compliance to satisfy 
the above requirements shall be considered incidental to and completely covered by the contract 
unit price for each of the pay items within the contract.  
 
 
O. Permanent Pavement Marking - SW 
 
1.0  Description.  This work shall consist of furnishing and placing permanent centerline, edge 
line, lane line markings, and preformed thermoplastic pavement marking, as specified, at 
locations shown on the plans or as approved by the engineer.  The preformed thermoplastic 
pavement marking includes, but not limited to, 24” White (Stop Bars) and 24” Yellow (Hash Mark), 
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6” White for Crosswalks, Turn Arrows, Railroad Crossings, Yield Markings, and the word “ONLY”.  
This work shall be in accordance with Section 620 and specifically as follows. 
 
2.0  Construction Requirements.  On roadways open to traffic, permanent centerline, edge line, 
and lane line markings shall be in place no later than five days after the final paving operations.  
This requirement applies per individual route if multiple routes are included in a contract or if a 15 
mile section of an individual route is open to traffic within a contract.  This requirement also applies 
to divided highways, once a directional segment of 15 mile, or the entire directional segment if 
less than 15 miles, is paved and open to traffic within a contract.  To fulfill this requirement, the 
contractor may have to mobilize more than once for the installation of permanent centerline, edge 
line, and lane line markings.  The contractor will also need to coordinate the permanent pavement 
marking with the installation of rumble strips. The contractor shall place the preformed 
thermoplastic pavement marking after the permanent centerline, edge line, and lane line marking 
is installed by the contractor or by others.  The contractor will have 5 five days after the permanent 
centerline, edge line, and lane line markings are placed to start the preformed thermoplastic 
pavement marking installation and shall be placed in accordance with manufacturer’s 
recommendations or as approved by the engineer.  
 
3.0  Basis of Payment.  The accepted quantity of permanent pavement marking paint and 
preformed thermoplastic pavement marking will be paid for at the contract unit price for each of 
the pay items include in the contract.  Payment will be considered full compensation for all labor, 
equipment, material or time necessary to complete the described work including any other 
incidental items. 
 
 
P. Removal and Delivery of Existing Signs JSP-12-01C 
 
1.0 Description.  All Commission-owned signs removed from the project shall be disassembled, 
stored, transported, and disposed of as specified herein. Sign supports, structures and hardware 
removed from the project shall become the property of the contractor.  
 
2.0  Disassembly and Delivery. 
 
2.1  All Commission-owned signs, (excluding abandoned billboard signs), designated for removal 
in the plans, or any other signs designated by the Engineer, shall be removed from the sign 
supports and structures, disassembled, stored, transported, and delivered by the contractor to 
the recycling center for destruction. 
 
2.2  The contractor shall coordinate and make arrangements with the recycling center for delivery 
of the signs. Sign panels shall be disassembled and/or cut into sizes as required by the recycling 
center. 
 
2.3  The contractor shall provide the Engineer with a “Sign Delivery Certification” attesting to 
completion of delivery of all existing sign material from the project to the recycler. In addition, the 
contractor shall provide to the Engineer a final “Sign Certification of Destruction” from the recycler 
that documents the total pounds of scrap sign material received from the project and attests that 
all such material will not be re-purposed and will be destroyed in a recycling process. The 
contractor can locate the required certification statements from the Missouri Department of 
Transportation website: 
 

https://www.modot.org/forms-contractor-use 

https://www.modot.org/forms-contractor-use
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2.4  Funds received from the disposal of the signs from the recycling center shall be retained by 
the Contractor. 
 
3.0  Basis of Payment.  All costs associated with removing, disassembling and/or cutting, storing, 
transporting, and disposing of signs shall be considered as completely covered by the contract 
unit price for Item No. 202-20.10, “Removal of Improvements”, per lump sum. 
 
 
Q. Contractor Quality Control NJSP-15-42 
 
1.0  The contractor shall perform Quality Control (QC) testing in accordance with the 
specifications and as specified herein.  The contractor shall submit a Quality Control Plan (QC 
Plan) to the engineer for approval that includes all items listed in Section 2.0, prior to beginning 
work. 
 
2.0  Quality Control Plan. 
 

(a) The name and contact information of the person in responsible charge of the QC testing. 
(b) A list of the QC technicians who will perform testing on the project, including the fields in 

which they are certified to perform testing. 
(c) A proposed independent third party testing firm for dispute resolution, including all contact 

information. 
(d) A list of Hold Points, when specified by the engineer. 
(e) The MoDOT Standard Inspection and Testing Plan (ITP).  This shall be the version that is 

posted at the time of bid on the MoDOT website (www.modot.org/quality). 
 
3.0  Quality Control Testing and Reporting.  Testing shall be performed per the test method 
and frequency specified in the ITP.  All personnel who perform sampling or testing shall be 
certified in the MoDOT Technician Certification Program for each test that they perform. 
 
3.1  Reporting of Test Results.  All QC test reports shall be submitted as soon as practical, but 
no later than the day following the test.  Test data shall be immediately provided to the engineer 
upon request at any time, including prior to the submission of the test report. No payment will be 
made for the work performed until acceptable QC test results have been received by the engineer 
and confirmed by QA test results. 
 
3.1.1  Test results shall be reported on electronic forms provided by MoDOT.  Forms and 
Contractor Reporting Excel2Oracle Reports (CRE2O) can be found on the MoDOT website.  All 
required forms, reports and material certifications shall be uploaded to a Microsoft SharePoint® 
site provided by MoDOT, and organized in the file structure established by MoDOT. 
 
3.2  Non-Conformance Reporting.  A Non-Conformance Report (NCR) shall be submitted by 
the contractor when the contractor proposes to incorporate material into the work that does not 
meet the testing requirements or for any work that does not comply with the contract terms or 
specifications. 
 
3.2.1  Non-Conformance Reporting shall be submitted electronically on the Non-Conformance 
Report form provided on the MoDOT Website.  The NCR shall be uploaded to the MoDOT 
SharePoint® site and an email notification sent to the engineer. 
 

http://www.modot.org/quality
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3.2.2  The contractor shall propose a resolution to the non-conforming material or work.  
Acceptance of a resolution by the engineer is required before closure of the non-conformance 
report.   
 
4.0  Work Planning and Scheduling. 
 
4.1  Two-week Schedule.  Each week, the contractor shall submit to the engineer a schedule 
that outlines the planned project activities for the following two-week period.  The two-week 
schedule shall detail all work and traffic control events planned for that period and any Hold Points 
specified by the engineer. 
 
4.2  Weekly Meeting.  When work is active, the contractor shall hold a weekly project meeting 
with the engineer to review the planned activities for the following week and to resolve any 
outstanding issues.  Attendees shall include the engineer, the contractor superintendent or project 
manager and any foreman leading major activities.  This meeting may be waived when, in the 
opinion of the engineer, a meeting is not necessary.  Attendees may join the meeting in person, 
by phone or video conference. 
 
4.3  Pre-Activity Meeting.  A pre-activity meeting is required in advance of the start of each new 
activity, except when waived by the engineer. The purpose of this meeting is to review 
construction details of the new activity.  At a minimum, the discussion topics shall include:  safety 
precautions, QC testing, traffic impacts, and any required Hold Points.  Attendees shall include 
the engineer, the contractor superintendent and the foreman who will be leading the new activity.  
Pre-activity meetings may be held in conjunction with the weekly project meeting. 
 
4.4  Hold Points.  Hold Points are events that require approval by the engineer prior to 
continuation of work.  Hold Points occur at definable stages of work when, in the opinion of the 
engineer, a review of the preceding work is necessary before continuation to the next stage. 
 
4.4.1  A list of typical Hold Point events is available on the MoDOT website.  Use of the Hold Point 
process will only be required for the project-specific list of Hold Points, if any, that the engineer 
submits to the contractor in advance of the work.  The engineer may make changes to the Hold 
Point list at any time. 
 
4.4.2  Prior to all Hold Point inspections, the contractor shall verify the work has been completed 
in accordance with the contract and specifications.  If the engineer identifies any corrective actions 
needed during a Hold Point inspection, the corrections shall be completed prior to continuing 
work.  The engineer may require a new Hold Point to be scheduled if the corrections require a 
follow-up inspection.  Re-scheduling of Hold Points require a minimum 24-hour advance 
notification from the contractor unless otherwise allowed by the engineer. 
 
5.0  Quality Assurance Testing and Inspection.  MoDOT will perform quality assurance testing 
and inspection of the work, except as specified herein.  The contractor shall utilize the inspection 
checklists provided in the ITP as a guide to minimize findings by MoDOT inspection staff.  
Submittal of completed checklists is not required, except as specified in 5.1. 
 
5.1  Inspection and testing required in the production of concrete for the project shall be the 
responsibility of the contractor.  Submittal of the 501 Concrete Plant Checklist is required. 
 
6.0  Basis of Payment.  No direct payment will be made for compliance with this provision. 
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R. Access to Commercial Properties 
 
1.0  Description.  While working on and around commercial entrances, the contractor shall make 
every reasonable effort to minimize any interference to business and to pursue the work diligently.  
Under no circumstances shall the contractor block ingress/egress to and from businesses during 
the normal business hours of each business unless approved by the property owner and the 
engineer. 
 
1.1  The contractor shall contact each business to advise them of the work that will take place 
before working around each business entrance.  In some cases where a property has more than 
one entrance, the property owner may have a preference on whether to have one entrance closed 
while working around it or whether to have the entrances worked around one-half at a time.  The 
contractor is required to do the work according to each individual property owner’s preference.  
The contractor is not to disturb any existing trees, landscaping, small block walls or irrigation lines.  
The contractor will solely be responsible for repairing any damage to the property caused by 
contractor operations. 
 
2.0  Basis of Payment.  No direct payment will be made to the contractor for all costs incurred 
with compliance of this provision. 
 
 
S. Curved Vane Grate, Frame, and Modified Cover 
 
1.0  Description.  This work shall consist of furnishing and installing 5 ft. x 2ft. curved vane grate, 
frame, and modified cover on existing drop inlet at the location specified in the plans. 
 
2.0  Material.  The curved vane grate and frame shall be 5 ft. x 2 ft. and conform to Standard 
Specification 614.10 for curved vane grate and frames. 
 
2.1  The drop inlet cover shall be constructed and installed as detailed in Standard 731.10 with 
dimensions to match the existing drop inlet and finished roadway surface elevation as approved 
by the engineer. 
 
3.0  Construction.  This work shall include the removal of the existing drop inlet cover and the 
installation of the new curved vane grate, frame, and cover as detailed in Standard 614.11. 
 
4.0  Basis of Payment.  The accepted quantity of curved vane grates, frames, and modified 
covers will be paid for at the contract unit price for 614-99.02, Curved Vane Grate, Frame, and 
Cover 5’x2’, per each. 
 
 


