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JOB
SPECIAL PROVISION

A. General - Federal JSP-09-02L

1.0 Description. The Federal Government is participating in the cost of construction of this
project. All applicable Federal laws, and the regulations made pursuant to such laws, shall be
observed by the contractor, and the work will be subject to the inspection of the appropriate
Federal Agency in the same manner as provided in Sec 105.10 of the Missouri Standard
Specifications for Highway Construction with all revisions applicable to this bid and contract.

1.1 This contract requires payment of the prevailing hourly rate of wages for each craft or type of
work required to execute the contract as determined by the Missouri Department of Labor and
Industrial Relations and requires adherence to a schedule of minimum wages as determined by
the United States Department of Labor. For work performed anywhere on this project, the
contractor and the contractor’s subcontractors shall pay the higher of these two applicable wage
rates. State Wage Rates, Information on the Required Federal Aid Provisions, and the current
Federal Wage Rates are available on the Missouri Department of Transportation web page at
www.modot.org under "Doing Business with MoDOT”, “Contractor Resources". Effective Wage
Rates will be posted 10 days prior to the applicable bid opening. These supplemental bidding
documents have important legal consequences. It shall be conclusively presumed that they are
in the bidder's possession, and they have been reviewed and used by the bidder in the preparation
of any bid submitted on this project.

1.2 The following documents are available on the Missouri Department of Transportation web
page at www.modot.org under "Doing Business with MoDOT"; “Standards and Specifications”.
The effective version shall be determined by the letting date of the project.

General Provisions & Supplemental Specifications

Supplemental Plans to July 2025 Missouri Standard Plans
For Highway Construction

These supplemental bidding documents contain all current revisions to the published versions
and have important legal consequences. It shall be conclusively presumed that they are in the
bidder's possession, and they have been reviewed and used by the bidder in the preparation of
any bid submitted on this project.

B. Contract Liquidated Damages JSP- 13-01D

1.0 Description. Liquidated Damages for failure or delay in completing the work on time for this
contract shall be in accordance with Sec 108.8. The liquidated damages include separate
amounts for road user costs and contract administrative costs incurred by the Commission.

2.0 Period of Performance. Prosecution of work is expected to begin on the date specified
below in accordance with Sec 108.2. Regardless of when the work is begun on this contract, all
work on all projects shall be completed on or before the date specified below. Completion by this
date shall be in accordance with the requirements of Sec 108.7.1.
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Notice to Proceed: June 22, 2026
Contract Completion Date: November 16, 2026

2.1 Calendar Days and Completion Dates. Completion of the project is required as specified
herein. The count of calendar days will begin on the date the contractor starts any construction
operations on the project.

Project Calendar Days Daily Road User Cost
JSE0030 168 $1800

3.0 Liquidated Damages for Contract Administrative Costs. Should the contractor fail to
complete the work on or before the contract completion date specified in Section 2.0, or within
the number of calendar days specified in Section 2.1, whichever occurs first, the contractor will
be charged contract administrative liquidated damages in accordance with Sec 108.8 in the
amount of $1500 per calendar day for each calendar day, or partial day thereof, that the work is
not fully completed. For projects in combination, these damages will be charged in full for failure
to complete one or more projects within the specified contract completion date or calendar days.

4.0 Liquidated Damages for Road User Costs. Should the contractor fail to complete the work
on or before the contract completion date specified in Section 2.0, or within the number of calendar
days specified in Section 2.1, whichever occurs first, the contractor will be charged road user
costs in accordance with Sec 108.8 in the amount specified in Section 2.1 for each calendar day,
or partial day thereof, that the work is not fully completed. These damages are in addition to the
contract administrative damages and any other damages as specified elsewhere in this contract.

C. Work Zone Traffic Management JSP-02-06N

1.0 Description. Work zone traffic management shall be in accordance with applicable portions
of Division 100 and Division 600 of the Standard Specifications, and specifically as follows.

1.1 Maintaining Work Zones and Work Zone Reviews. The Work Zone Specialist (WZS) shall
maintain work zones in accordance with Sec 616.3.3 and as further stated herein. The WZS shall
coordinate and implement any changes approved by the engineer. The WZS shall ensure all
traffic control devices are maintained in accordance with Sec 616, the work zone is operated
within the hours specified by the engineer, and will not deviate from the specified hours without
prior approval of the engineer. The WZS is responsible to manage work zone delay in accordance
with these project provisions. When requested by the engineer, the WZS shall submit a weekly
report that includes a review of work zone operations for the week. The report shall identify any
problems encountered and corrective actions taken. Work zones are subject to unannounced
inspections by the engineer and other departmental staff to corroborate the validity of the WZS’s
review and may require immediate corrective measures and/or additional work zone monitoring.

1.2 Work Zone Deficiencies. Failure to make corrections on time may result in the engineer
suspending work. The suspension will be non-excusable and non-compensable regardless if
road user costs are being charged for closures.

2.0 Traffic Management Schedule.

2.1 Traffic management schedules shall be submitted to the engineer for review prior to the start
of work and prior to any revisions to the traffic management schedule. The traffic management
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schedule shall include the proposed traffic control measures, the hours traffic control will be in
place, and work hours.

2.2 The traffic management schedule shall conform to the limitations specified in Sec 616
regarding lane closures, traffic shifts, road closures and other width, height and weight
restrictions.

2.3 The engineer shall be notified as soon as practical of any postponement due to weather,
material or other circumstances.

2.4 In order to ensure minimal traffic interference, the contractor shall schedule lane closures for
the absolute minimum amount of time required to complete the work. Lanes shall not be closed
until material is available for continuous construction and the contractor is prepared to diligently
pursue the work until the closed lane is opened to traffic.

2.5 Traffic Congestion. The contractor shall, upon approval of the engineer, take proactive
measures to reduce traffic congestion in the work zone. The contractor shall immediately
implement appropriate mitigation strategies whenever traffic congestion reaches an excess of 10
minutes to prevent congestion from escalating to 15 minute or above threshold. If disruption of
the traffic flow occurs and traffic is backed up in queues of 15 minute delays or longer, then the
contractor shall immediately review the construction operations which contributed directly to
disruption of the traffic flow and make adjustments to the operations to prevent the queues from
reoccurring. Traffic delays may be monitored by physical presence on site or by utilizing real-
time travel data through the work zone that generate text and/or email notifications where
available. The engineer monitoring the work zone may also notify the contractor of delays that
require prompt mitigation. The contractor may work with the engineer to determine what other
alternative solutions or time periods would be acceptable.

2.5.1 Traffic Safety.

2.5.1.1 Recurring Congestion. Where traffic queues routinely extend to within 1000 feet of the
ROAD WORK AHEAD, or similar, sign on a divided highway or to within 500 feet of the ROAD
WORK AHEAD, or similar, sign on an undivided highway, the contractor shall extend the advance
warning area, as approved by the engineer.

2.5.1.2 Non-Recurring Congestion. When traffic queues extend to within 1000 feet of the ROAD
WORK AHEAD, or similar, sign on a divided highway or to within 500 feet of the ROAD WORK
AHEAD, or similar, sign on an undivided highway infrequently, the contractor shall deploy a
means of providing advance warning of the traffic congestion, as approved by the engineer. The
warning location shall be no less than 1000 feet and no more than 0.5 mile in advance of the end
of the traffic queue on divided highways and no less than 500 feet and no more than 0.5 mile in
advance of the end of the traffic queue on undivided highways.

3.0 Work Hour Restrictions.

3.1 Except for emergency work, as determined by the engineer, and long term lane closures
required by project phasing, all lanes shall be scheduled to be open to traffic during the five major
holiday periods shown below, from 12:00 noon on the last working day preceding the holiday until
6:00 a.m. on the first working day subsequent to the holiday unless otherwise approved by the
engineer.
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Memorial Day
Labor Day
Thanksgiving
Christmas

New Year’'s Day

3.1.1 Independence Day. The lane restrictions specified in Section 3.1 shall also apply to
Independence Day, except that the restricted periods shall be as follows:

When The Holiday

Independence | is Observed | Halt Lane Closures | Allow Lane Closures to

Day falls on: on: beginning at: resume at:
Sunday Monday Noon on Friday 6:00 a.m. on Tuesday
Monday Monday Noon on Friday 6:00 a.m. on Tuesday
Tuesday Tuesday Noon on Monday 6:00 a.m. on Wednesday
Wednesday Wednesday | Noon on Tuesday 6:00 a.m. on Thursday
Thursday Thursday Noon on Wednesday [ 6:00 a.m. on Friday
Friday Friday Noon on Thursday 6:00 a.m. on Monday
Saturday Friday Noon on Thursday 6:00 a.m. on Monday

4.0 Detours and Lane Closures.

4.1 When a changeable message sign (CMS) is provided, the contractor shall use the CMS to
notify motorists of future traffic disruption and possible traffic delays one week before traffic is
shifted to a detour or prior to lane closures. The CMS shall be installed at a location as approved
or directed by the engineer. If a CMS with Communication Interface is required, then the CMS
shall be capable of communication prior to installation on right of way. All messages planned for
use in the work zone shall be approved and authorized by the engineer or its designee prior to
deployment. When permanent dynamic message signs (DMS) owned and operated by MoDOT
are located near the project, they may also be used to provide warning and information for the
work zone. Permanent DMS shall be operated by the TMC, and any messages planned for use
on DMS shall be approved and authorized by the TMC at least 72 hours in advance of the work.

5.0 Basis of Payment. No direct payment will be made to the contractor to recover the cost of
equipment, labor, materials, or time required to fulfill the above provisions, unless specified
elsewhere in the contract document. All authorized changes in the traffic control plan shall be
provided for as specified in Sec 616.

D. Emergency Provisions and Incident Management JSP-90-11A

1.0 The contractor shall have communication equipment on the construction site or immediate
access to other communication systems to request assistance from law enforcement or other
emergency agencies for incident management. In case of traffic accidents or the need for law
enforcement to direct or restore traffic flow through the job site, the contractor shall notify law
enforcement or other emergency agencies immediately as needed. The area engineer's office
shall also be notified when the contractor requests emergency assistance.
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2.0 In addition to the 911 emergency telephone number for ambulance, fire or law enforcement
services, the following agencies may also be notified for accident or emergency situation within
the project limits.

Missouri Highway Patrol 573-472-5200

City of Gordonville Cape Girardeau County City of Cape Girardeau
Fire: 573-204-9100 Sheriff: 573-243-3551 Fire: 573-339-6330
Police: 573-243-3151 Police: 573-335-6621

Whitewater Fire Protection District 573-794-9059

2.1 This list is not all inclusive. Notification of the need for wrecker or tow truck services will
remain the responsibility of the appropriate law enforcement agency.

2.2 The contractor shall notify law enforcement and emergency agencies before the start of
construction to request their cooperation and to provide coordination of services when
emergencies arise during the construction at the project site. When the contractor completes this
notification with law enforcement and emergency agencies, a report shall be furnished to the
engineer on the status of incident management.

3.0 No direct pay will be made to the contractor to recover the cost of the communication
equipment, labor, materials or time required to fulfill the above provisions.

E. Project Contact for Contractor/Bidder Questions JSP-96-05A

1.0 All questions concerning this project during the bidding process shall be forwarded to the
project contact listed below.

Chris Crocker, Project Contact
MoDOT Southeast District
2675 N. Main Street

Sikeston, MO 63801

Telephone Number: (573) 380-1658
Email: christopher.crocker@modot.mo.gov

1.1 All questions concerning the bid document preparation can be directed to the Central Office
— Design as listed below.

Telephone Number: (573) 751-2876
Email: BCS@modot.mo.gov

2.0 Upon award and execution of the contract, the successful bidder/contractor shall forward all
questions and coordinate the work with the engineer listed below:

Kevin Plott, Resident Engineer
MoDOT Southeast District

198 State Hwy. Y

Jackson, MO 63755
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Telephone Number: (573) 243-0899
Email: kevin.plott@modot.mo.gov

F. Supplemental Revisions JSP-18-01KK

e Compliance with 2 CFR 200.216 — Prohibition on Certain Telecommunications and Video
Surveillance Services or Equipment.

The Missouri Highways and Transportation Commission shall not enter into a contract (or extend
or renew a contract) using federal funds to procure or obtain equipment, services, or systems that
uses covered telecommunications equipment or services as substantial or as critical technology
as part of any system where the video surveillance and telecommunications equipment was
produced by Huawei Technologies Company, ZTE Corporation, Hytera Communications
Corporation, Hangzhou Hikvision Digital Technology Company, or Dahua Technology Company
(or any subsidiary or affiliate of such entities).

o Stormwater Compliance Requirements

1.0 Description. This provision requires the contractor to provide a Water Pollution Control
Manager (WPCM) for any project that includes land disturbance on the project site and the total
area of land disturbance, both on the project site, and all Off-site support areas, is one (1) acre or
more. Regardless of the area of Off-site disturbance, if no land disturbance occurs on the project
site, these provisions do not apply. When a WPCM is required, all sections within this provision
shall be applicable, including assessment of specified Liquidated Damages for failure to correct
Stormwater Deficiencies, as specified herein. This provision is in addition to any other
stormwater, environmental, and land disturbance requirements specified elsewhere in the
contract.

1.1 Definitions. The project site is defined as all areas designated on the plans, including
temporary and permanent easements. The project site is equivalent to the “permitted site”, as
defined in MoDOT’s State Operating Permit. An Off-site area is defined as any location off the
project site the contractor utilizes for a dedicated project support function, such as, but not limited
to, staging area, plant site, borrow area, or waste area.

1.2 Reporting of Off-Site Land Disturbance. If the project includes any planned land
disturbance on the project site, prior to the start of work, the contractor shall submit a written
report to the engineer that discloses all Off-site support areas where land disturbance is planned,
the total acreage of anticipated land disturbance on those sites, and the land disturbance permit
number(s). Upon request by the engineer, the contractor shall submit a copy of its land
disturbance permit(s) for Off-site locations. Based on the total acreage of land disturbance, both
on and Off-site, the engineer shall determine if these Stormwater Compliance Requirements shall
apply. The Contractor shall immediately report any changes to the planned area of Off-site land
disturbance. The Contractor is responsible for obtaining its own separate land disturbance permit
for Off-site areas.

2.0 Water Pollution Control Manager (WPCM). The Contractor shall designate a competent
person to serve as the Water Pollution Control Manager (WPCM) for projects meeting the
description in Section 1.0. The Contractor shall ensure the WPCM completes all duties listed in
Section 2.1.
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2.1 Duties of the WPCM:

(a) Be familiar with the stormwater requirements including the current MoDOT State
Operating Permit for construction stormwater discharges/land disturbance activities;
MoDOT’s statewide Stormwater Pollution Prevention Plan (SWPPP); the Corps of
Engineers Section 404 Permit, when applicable; the project specific SWPPP, the Project’s
Erosion & Sediment Control Plan; all applicable special provisions, specifications, and
standard drawings; and this provision;

(b) Successfully complete the MoDOT Stormwater Training Course within the last 4 years.
The MoDOT Stormwater Training is a free online course available at MoDOT .org;

(c) Attend the Pre-Activity Meeting for Grading and Land Disturbance and all subsequent
Weekly Meetings in which grading activities are discussed;

(d) Oversee and ensure all work is performed in accordance with the Project-specific SWPPP
and all updates thereto, or as designated by the engineer;

(e) Review the project site for compliance with the Project SWPPP, as needed, from the start
of any grading operations until final stabilization is achieved, and take necessary actions
to correct any known deficiencies to prevent pollution of the waters of the state or adjacent
property owners prior to the engineer’'s weekly inspections;

(f) Review and acknowledge receipt of each MoDOT Inspection Report (Land Disturbance
Inspection Record) for the Project within forty eight (48) hours of receiving the report and
ensure that all Stormwater Deficiencies noted on the report are corrected as soon as
possible, but no later than stated in Section 5.0.

3.0 Pre-Activity Meeting for Grading/Land Disturbance and Required Hold Point. A Pre-
Activity meeting for grading/land disturbance shall be held prior to the start of any land disturbance
operations. No land disturbance operations shall commence prior to the Pre-Activity meeting
except work necessary to install perimeter controls and entrances. Discussion items at the pre-
activity meeting shall include a review of the Project SWPPP, the planned order of grading
operations, proposed areas of initial disturbance, identification of all necessary BMPs that shall
be installed prior to commencement of grading operations, and any issues relating to compliance
with the Stormwater requirements that could arise in the course of construction activity at the
project.

3.1 Hold Point. Following the pre-activity meeting for grading/land disturbance and subsequent
installation of the initial BMPs identified at the pre-activity meeting, a Hold Point shall occur prior
to the start of any land disturbance operations to allow the engineer and WPCM the time needed
to perform an on-site review of the installation of the BMPs to ensure compliance with the SWPPP
is met. Land disturbance operations shall not begin until authorization is given by the engineer.

4.0 Inspection Reports. Weekly and post run-off inspections will be performed by the engineer
and each Inspection Report (Land Disturbance Inspection Record) will be entered into a web-
based Stormwater Compliance database. The WPCM will be granted access to this database
and shall promptly review all reports, including any noted deficiencies, and shall acknowledge
receipt of the report as required in Section 2.1 (f.).
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5.0 Stormwater Deficiency Corrections. All stormwater deficiencies identified in the Inspection
Report shall be corrected by the contractor within 7 days of the inspection date or any extended
period granted by the engineer when weather or field conditions prohibit the corrective work. If
the contractor does not initiate corrective measures within 5 calendar days of the inspection date
or any extended period granted by the engineer, all work shall cease on the project except for
work to correct these deficiencies, unless otherwise allowed by the engineer. All impact costs
related to this halting of work, including, but not limited to stand-by time for equipment, shall be
borne by the Contractor. Work shall not resume until the engineer approves the corrective work.

5.1 Liquidated Damages. If the Contractor fails to complete the correction of all Stormwater
Deficiencies listed on the MoDOT Inspection Report within the specified time limit, the
Commission will be damaged in various ways, including but not limited to, potential liability,
required mitigation, environmental clean-up, fines, and penalties. These damages are not
reasonably capable of being computed or quantified. Therefore, the contractor will be charged
with liquidated damages specified in the amount of $2,000 per day for failure to correct one or
more of the Stormwater Deficiencies listed on the Inspection Report within the specified time limit.
In addition to the stipulated damages, the stoppage of work shall remain in effect until all
corrections are complete.

6.0 Basis of Payment. No direct payment will be made for compliance with this provision.

o Delete Sec 106.9 in its entirety and substitute the following:

106.9 Buy America Requirements.
Buy America Requirements are waived if the total amount of Federal financial assistance applied
to the project, through awards or subawards, is below $500,000.

106.9.1 Buy America Requirements for Iron or Steel Products.

The contractor’s attention is directed to Title 23 CFR 635.410 Buy America Requirements. Where
articles, materials or supplies that consist wholly or predominantly of iron or steel or a combination
of both are to be permanently incorporated into the contract work, steel and iron material shall be
manufactured, from the initial melting stage through the application of coatings, in the USA except
for “minimal use” as described herein. Predominantly of iron or steel or a combination of both
means that the cost of the iron and steel content exceeds 50 percent of the total cost of all its
components. Under a general waiver from FHWA the use of pig iron and processed, pelletized,
and reduced iron ore manufactured outside of the USA will be permitted in the domestic
manufacturing process for steel or iron material.

106.9.1.1 Any sources other than the USA as defined will be considered foreign. The required
domestic manufacturing process shall include formation of ingots and any subsequent process.
Coatings shall include any surface finish that protects or adds value to the product.

106.9.1.2 “Minimal use” of foreign steel, iron or coating processes will be permitted, provided the
cost of such products does not exceed 1/10 of one percent (0.1 percent) of the total contract cost
or $2,500.00, whichever is greater. [f foreign steel, iron, or coating processes are used, invoices
to document the cost of the foreign portion, as delivered to the project, shall be provided and the
engineer’s written approval obtained prior to placing the material in any work.

106.9.1.3 Buy America requirements include a step certification for all fabrication processes of
all steel or iron materials that are accepted per Sec 1000. The AASHTO Product Evaluation and
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Audit Solutions compliance program verifies that all steel and iron products fabrication processes
conform to 23 CFR 635.410 Buy America Requirements and is an acceptable standard per 23
CFR 635.410(d). AASHTO Product Evaluation and Audit Solutions compliant suppliers will not
be required to submit step certification documentation with the shipment for some selected steel
and iron materials. The AASHTO Product Evaluation and Audit Solutions compliant supplier shall
maintain the step certification documentation on file and shall provide this documentation to the
engineer upon request.

106.9.1.3.1 Items designated as Category 1 will consist of steel girders, piling, and reinforcing
steel installed on site. Category 1 items require supporting documentation prior to incorporation
into the project showing all steps of manufacturing, including coating, as being completed in the
United States and in accordance with CFR Title 23 Section 635.410 Buy America Requirements.
This includes the Mill Test Report from the original producing steel mill and certifications
documenting the manufacturing process for all subsequent fabrication, including coatings. The
certification shall include language that certifies all steel and iron materials permanently
incorporated in this project was procured and processed domestically and all manufacturing
processes, including coating, as being completed in the United States and in accordance with
CFR Title 23 Section 635.410.

106.9.1.3.2 Items designated as Category 2 will include all other steel or iron products not in
Category 1 and permanently incorporated in the project. Category 2 items shall consist of, but
not be limited to items such as fencing, guardrail, signing, lighting and signal supports. The prime
contractor is required to submit a material of origin form certification prior to incorporation into the
project from the fabricator for each item that the product is domestic. The Certificate of Materials
Origin form (link to certificate form) from the fabricator must show all steps of manufacturing,
including coating, as being completed in the United States and in accordance with CFR Title 23
Section 635.410 Buy America Requirements and be signed by a fabricator representative. The
engineer reserves the right to request additional information and documentation to verify that all
Buy America requirements have been satisfied. These documents shall be submitted upon
request by the engineer and retained for a period of 3 years after the last reimbursement of the
material.

106.9.1.3.3 Any minor miscellaneous steel or iron items that are not included in the materials
specifications shall be certified by the prime contractor as being procured domestically. Examples
of these items would be bolts for sign posts, anchorage inserts, etc. The certification shall read
“| certify that all steel and iron materials permanently incorporated in this project during all
manufacturing processes, including coating, as being completed in the United States and in
accordance with CFR Title 23 Section 635.410 Buy America Requirements procured and
processed domestically in accordance with CFR Title 23 Section 635.410 Buy America
Requirements. Any foreign steel used was submitted and accepted under minor usage”. The
certification shall be signed by an authorized representative of the prime contractor.

106.9.1.4 When permitted in the contract, alternate bids may be submitted for foreign steel and
iron products. The award of the contract when alternate bids are permitted will be based on the
lowest total bid of the contract based on furnishing domestic steel or iron products or 125 percent
of the lowest total bid based on furnishing foreign steel or iron products. If foreign steel or iron
products are awarded in the contract, domestic steel or iron products may be used; however,
payment will be at the contract unit price for foreign steel or iron products.

106.9.2 Buy America Requirements for Construction Materials other than iron or steel
products.
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Construction materials mean articles, materials, or supplies that consist of only one of the items
listed. Minor additions of articles, materials, supplies, or binding agents to a construction material
do not change the categorization of the construction material. Upon request by the engineer, the
contractor shall submit a domestic certification for all construction materials listed that are
incorporated into the project.

(a) Non-ferrous metals

(b) Plastic and Polymer-based products (including polyvinylchloride, composite building
materials, and polymers used in fiber optic cables)

¢) Glass (including optic glass)

d) Fiber optic cable (including drop cable)

e) Optical fiber

f) Lumber

g) Engineered wood

h) Drywall

.~ N~~~ o~

106.9.3 Buy America Requirements for Manufactured Products.

Manufactured products mean articles, materials or supplies that have been processed into a
specific form and shape, or combined with other articles, materials or supplies to create a product
with different properties than the individual articles, materials or supplies. If an item is classified
as an iron or steel product, an excluded material, or other product category as specified by law or
in 2 CFR part 184, then it is not a manufactured product. However, an article, material or supply
classified as a manufactured product may include components that are iron or steel products,
excluded materials, or other product categories as specified by law or in 2 CFR part 184. Mixtures
of excluded materials delivered to a work site without final form for incorporation into a project are
not a manufactured product.

106.9.3.1 Produced in the United States, in the case of manufactured products, means:

(A) For projects obligated on or after October 1, 2025, the product was manufactured in the United
States; and

(B) For projects obligated on or after October 1, 2026, the product was manufactured in the United
States and the cost of the components of the manufactured product that are mined, produced, or
manufactured in the United States is greater than 55 percent of the total cost of all components
of the manufactured product.

106.9.3.2 (i) With respect to precast concrete products that are classified as manufactured
products, components of precast concrete products that consist wholly or predominantly of iron
or steel or a combination of both shall meet the requirements of paragraph (b) of this section. The
cost of such components shall be included in the applicable calculation for purposes of
determining whether the precast concrete product is produced in the United States.

(i) With respect to intelligent transportation systems and other electronic hardware systems that
are installed in the highway right of way or other real property and classified as manufactured
products, the cabinets or other enclosures of such systems that consist wholly or predominantly
of iron or steel or a combination of both shall meet the requirements of paragraph (b) of this
section. The cost of cabinets or other enclosures shall be included in the applicable calculation
for purposes of determining whether systems referred to in the preceding sentence are produced
in the United States.

106.9.4 Waiver for De Minimis Costs for Manufactured and Construction Materials other
than iron or steel products.
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“The total value of the non-compliant products is no more than the lesser of $1,000,000 or 5% of
total applicable costs for the project.” The contractor shall submit to the engineer any non-
domestic materials and their total material cost to the engineer. The contractor and the engineer
will both track these totals to assure that the minimal usage allowance is not exceeded.

e Third-Party Test Waiver for Concrete Aggregate

1.0 Description. Third party tests may be allowed for determining the durability factor for
concrete pavement and concrete masonry aggregate.

2.0 Material. All aggregate for concrete shall be in accordance with Sec 1005.

2.1 MoDOT personnel shall be present at the time of sampling at the quarry. The aggregate
sample shall be placed in an approved tamper-evident container (provided by the quarry) for
shipment to the third-party testing facility.

2.2 AASHTO T 161 Method B Resistance of Concrete to Rapid Freezing and Thawing, shall be
used to determine the aggregate durability factor. All concrete beams for testing shall be 3-inch
wide by 4-inch deep by 16-inch long or 3.5-inch wide by 4.5-inch deep by 16-inch long. All beams
for testing shall receive a 35-day wet cure fully immersed in saturated lime water prior to initiating
the testing process.

2.3 Concrete test beams shall be made using a MoDOT approved concrete pavement mix design.

3.0 Testing Facility Requirements. All third-party test facilities shall meet the requirements
outlined in this provision.

3.1 The testing facility shall be AASHTO accredited.

3.1.1 For tests ran after January 1, 2025, accreditation documentation shall be on file with the
Construction and Materials Division prior to any tests being performed.

3.1.2 Construction and Materials Division may consider tests completed prior to January 1, 2025,
to be acceptable if all sections of this provision are met, with the exception of 3.1.1. Accreditation
documentation shall be provided with the test results for tests completed prior to January 1, 2025.
No tests completed prior to September 1, 2024, will be accepted.

3.2 The testing facility shall provide their testing process, list of equipment, equipment calibration
documentation, and testing certifications or qualifications of technicians performing the AASHTO
T 161 Procedure B tests. The testing facility shall provide details on their freezing and thawing
apparatus including the time and temperature profile of their freeze-thaw chamber. The profile
shall include the temperature set points throughout the entirety of the freeze-thaw cycle. The
profile shall show the cycle time at which the apparatus drains/fills with water and the cycle time
at which the apparatus begins cooling the specimens.

3.3 Results, no more than five years old, from the third-party test facility shall compare within
+2.0 percent of an independent test from another AASHTO accredited test facility or with MoDOT
test records, in order to be approved for use (e.g. test facility results in a durability factor of 79,
MoDOT'’s recent durability test factor is 81; this compared within +2 percent). The independent
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testing facility shall be in accordance with this provision. The comparison test can be from a
different sample of the same ledge combination.

3.4 When there is a dispute between the third party durability test results and MoDOT durability
test results, the MoDOT durability test result shall govern.

3.5 Test results shall be submitted to MoDOT’s Construction and Materials division electronically
for final approval. Test results shall include raw data for all measurements of relative dynamic
modulus of elasticity and percent length change for each individual concrete specimen. Raw data
shall include initial measurements made at zero cycles and every subsequent measurement of
concrete specimens. Raw data shall include the cycle count and date each measurement was
taken. Test results shall also include properties of the concrete mixture as required by AASHTO
T 161. This shall include the gradation of the coarse aggregate sample. If AASHTO T 152 is
used to measure fresh air content, then the aggregate correction factor for the mix determined in
accordance with AASHTO T 152 shall also be included.

4.0 Method of Measurement. There is no method of measurement for this provision. The
testing requirements and number of specimens shall be in accordance with AASHTO T 161
Procedure B.

5.0 Basis of Payment. No direct payment will be made to the contractor or quarry to recover
the cost of aggregate samples, sample shipments, testing equipment, labor to prepare samples
or test samples, or developing the durability report.

o Delete paragraph 15.0 of the General Provision Disadvantaged Business Enterprise
(DBE) Program Requirements and substitute the following:

15.0 Bidder’s List Quote Summary. MoDOT is a recipient of federal funds and is required by
49 CFR 26.11 to provide data about its DBE program. All bidders who seek to work on federally
assisted contracts must submit data about all DBE and non-DBEs in accordance with Sec
102.7.9. MoDOT will not compare the submitted Bidder's List Quote Summary to any other
documents or submittals, pre or post award. All information will be used by MoDOT in accordance
with 49 CFR 26.11 for reporting to USDOT and to aid in overall DBE goal setting.

e Add Sec 102.7.9 to include the following:

102.7.9 Bidder’s List Quote Summary. Each bidder shall submit with each bid a summary
of all subcontractors, material suppliers, and service providers (e.g. hauling) considered on
federally funded projects pursuant to 49 CFR 26.11. The bidder will provide the firm’s name,
the corresponding North American Industry Classification System (NAICS) code(s) the
firm(s) were considered for, and whether or not they were used in the bid. The information
submitted should be the most complete information available at the time of bid. The
information shall be disclosed on the Bidder’s List Quote Summary form provided in the
bidding documents and submitted in accordance with Sec 102.10. Failure to disclose this
information may result in a bid being declared irregular.

G. Optional Pavements JSP 06-06H
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1.0 Description. This work shall consist of a pavement composed of either Portland cement
concrete or asphaltic concrete constructed on a prepared subgrade. This work shall be performed
in accordance with the standard specifications and as shown on the plans or established by the
engineer.

2.0 The quantities shown reflect the total square yards of pavement surface designated for each
pavement type as computed and shown on the plans.

2.1 No additional payment will be made for asphaltic concrete mix quantities to construct the
required 1:1 slope along the edge of the pavement, or for tack applied between lifts of asphalt.

2.2 No additional payment will be made for aggregate base quantities outside the limits of the
final surface area as computed and shown on the plans. When A2 shoulders are specified,
payment for aggregate base will be as shown on the plans.

2.3 The grading shown on the plans was designed for the thicker pavement option. For projects
with grading in the contract, there will be no adjustment of the earthwork quantities due to
adjusting the roadway subgrade for optional pavements.

2.4 The contractor shall comply with Sections 401 through 403 for the asphalt option and Sections
501 and 502 for the concrete option.

2.5 Pavement options composed of Portland cement concrete shall have contrast pavement
marking for intermittent markings (skips), dotted lines, and solid intersection lane lines. The
pavement markings shall be in accordance with Section 620. No additional payment will be made
for the contrast pavement markings.

3.0 Method of Measurement. The quantities of concrete pavement will be measured in
accordance with Section 502.14. The quantities of asphaltic concrete pavement will be measured
in accordance with Section 403.22.

4.0 Basis of Payment. The accepted quantity of the chosen option will be paid for at the contract
unit bid price for Item 401-99.05, Optional Pavement, per square yard.

4.1 For projects with previously graded roadbeds, any additional quantities required to bring the
roadway subgrade to the proper elevation will be considered completely covered by the pay item
for Subgrading and Shouldering.

4.2 Price Adjustment for Fuel. If the contractor accepts the option for fuel adjustment in the bid

proposal, a fuel adjustment will be applied in accordance with Sec 109.14 for the type of pavement
constructed.

H. Utilities JSP-93-26F

1.0 For informational purposes only, the following is a list of names and telephone numbers of the
known utility companies in the area of the construction work for this improvement:
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Known Type
Utility Name Required

Adjustment
AT&T No Communication
Jeff Speth Section 2.0

222 \WW Main Street

Park Hills, MO 63601
Phone: 573-747-3516
Email: JS3295@ATT.COM

SEMO Electric Cooperative | No Communication
Brad Milam Section 2.0
PO Box 520

1505 South Main Street
Sikeston, MO 63801

Cell: 573-703-1099

Email: brad@gosemo.com

1.1 The existence and approximate location of utility facilities known to exist, as shown on the
plans, are based upon the best information available to the Commission at this time. This
information is provided by the Commission "as-is" and the Commission expressly disclaims any
representation or warranty as to the completeness, accuracy, or suitability of the information for
any use. Reliance upon this information is done at the risk and peril of the user, and the
Commission shall not be liable for any damages that may arise from any error in the information.
It is, therefore, the responsibility of the contractor to verify the above listing information indicating
existence, location and status of any facility. Such verification includes direct contact with the
listed utilities.

2.0 Project Specific Provisions: There is bridge replacement ditch grading in this project. Utility
locates shall be completed according to section 105.7 of the Missouri Standard Specifications for
Highway Construction.

AT&T has no utilities within the construction area. No conflicts are expected. The contractor shall
contact AT&T at least 4 weeks prior to start of construction.

SEMO Electric Cooperative has a fiber line running along the South right of way line. The fiber
line is bored approximately 6 feet below grade at the stream crossing. No conflicts are expected.
The contractor shall contact SEMO Electric Cooperative at least 4 weeks prior to start of
construction.

l. Restrictions for Migratory Birds NJSP-16-06A

1.0 Description. Swallows or other bird species protected by the Migratory Bird Treaty Act may
be nesting under the bridge or bridges that will be repaired under this contract.

2.0 Restrictions. To comply with the Migratory Bird Treaty Act, nests of protected species cannot
be disturbed when active (eggs or young are present). Generally, nests are active between April
1 and July 31, but active nests can be present outside of these dates.
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2.1 MoDOT to Maintain Prior to the Notice to Proceed. The bridge, or bridges, associated with
the work for this contract have been evaluated and any inactive nests found have been removed
by MoDOT staff. MoDOT staff will maintain the structures to be free of nests until the Notice to
Proceed date. At the notice to proceed, the contractor shall be responsible to maintain the
structures to be free of nests until the work on the applicable bridge, or bridges, is complete.

3.0 Avoidance Measures. The contractor shall not disturb active nests or destroy adults, eggs
or young birds. In an effort to comply with the Migratory Bird Treaty Act, the contractor operations
will be limited to the options established in the following sections.

3.1 Inactive or Partially Constructed Nests. If nests are present and MoDOT determines that
the nests are inactive or partially constructed, the contractor may remove the nests provided that
the colony's inactive or partially constructed nests are completely removed by March 15 and the
contractor maintains a nest free condition until the bridge work is complete. Dry removal methods
shall be used when practicable. If dry removal is not practicable, hydro cleaning may be used if
approved by the Engineer and only if water is free of blasting grit, chemicals, or detergents, and
applied using pressure less than 5,000 PSI. Clean water such as that from municipal water
treatment plants or wells shall be used. Use of source water from Waters of the State (i.e.,
streams or lakes), is allowable, if the appropriate methods to prevent the possible spread of
invasive aquatic species are implemented.

3.2 Water and Equipment Used for Hydro cleaning. Aquatic invasives such as zebra mussels
and some algae species have infested several bodies of water in the United States and can be
transported by vessels (barges, boats, tugs, tankers, etc.) and equipment (tanks, tubing, pumps,
etc.) that have been used in areas that contain these invasive species. If equipment is not
properly inspected and treated to prevent the spread of invasives, these species can be
introduced into areas not currently known to have a population. These invasive species are
detrimental to existing ecosystems and can outcompete native species. To assist in preventing
the introduction and spread of aquatic invasive species through MoDOT projects in Missouri
streams and lakes, the following precautions shall be followed.

3.2.1 Use of Water from Streams, Lakes or Ponds. Contractors shall not use water for nest
removal from streams, lakes or ponds, unless they have implemented appropriate methods to
prevent the possible spread of invasive aquatic species. Water sources from municipal water
treatment plants or wells may be used without following these measures provided the equipment
to be used has not previously contained waters from streams, lakes or ponds. If the equipment
has previously contained waters from other streams or lakes, the following measures must be
implemented prior to use.

3.2.1.1 Equipment Washing. Prior to the use or re-use of equipment following any use with water
from streams, lakes or ponds, all equipment shall be washed and rinsed thoroughly with hard
spray (power wash) and hot (minimum 120° F) water, for at least one minute.

3.2.1.2 Equipment Treating or Drying. Equipment shall be treated or dried in one of the following
manners.

3.2.1.2.1 Equipment interior and/or other surfaces shall be treated with a 10% bleach solution to

kill any aquatic nuisance species. This solution must also be run through all intake lines and
hoses, to sterilize interior components. When chlorine treatment is used, all chlorine runoff from
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equipment washing must be collected and properly treated and/or disposed of in accordance with
Sec 806.

3.2.1.2.2 Equipment interior and/or other surfaces shall be treated with 140° F water for a
minimum of 10 seconds contact on all surfaces. 140 ° F water must also be run through all intake
lines and hoses, to purge any standing water.

3.2.1.2.3 Equipment shall be flushed of all non-municipal water, and dried thoroughly, in the sun
before using in or transporting between streams and lakes. Dry times will depend on the season
the equipment is being used. Equipment must dry a minimum of 7 days for June-September, 18
days for March-May; 18 days for October-November, and 30 days for December-February. The
drying method should be reserved as a last resort option.

3.2.2 Prior to use of equipment, contractors shall provide the MoDOT inspector written
documentation of the equipment’s geographic origin (including the water body it was last used
in), as well as defining the specified treatment method used to adequately ensure protection
against invasive species. The written documentation will include a statement indicating the
contractor is aware of these provisions and will also treat the equipment appropriately after
completion of the project.

3.3 Active Nests. The contractor may work on the bridge if active nests are present, as long as
the work does not impact or disturb the birds and/or nests. At a minimum, work shall not be
performed within 10 feet of an active nest; however, the contractor is responsible for ensuring
their activities do not impact the nests, eggs, or young.

4.0 Additional Responsibilities. If active bird nests remain after all reasonable avoidance
measures have been taken, or if bird nests are observed during project construction, the
contractor shall notify the Resident Engineer and contact the MoDOT Environmental Section
(573-526-4778) to determine if there are other allowable options.

J. Contractor Quality Control NJSP-15-42

1.0 The contractor shall perform Quality Control (QC) testing in accordance with the
specifications and as specified herein. The contractor shall submit a Quality Control Plan (QC
Plan) to the engineer for approval that includes all items listed in Section 2.0, prior to beginning
work.

2.0 Quality Control Plan.

(a) The name and contact information of the person in responsible charge of the QC testing.

(b) Alist of the QC technicians who will perform testing on the project, including the fields in
which they are certified to perform testing.

(c) A proposed independent third party testing firm for dispute resolution, including all contact
information.

(d) Alist of Hold Points, when specified by the engineer.

(e) The MoDOT Standard Inspection and Testing Plan (ITP). This shall be the version that
is posted at the time of bid on the MoDOT website (www.modot.org/quality).
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3.0 Quality Control Testing and Reporting. Testing shall be performed per the test method
and frequency specified in the ITP. All personnel who perform sampling or testing shall be
certified in the MoDOT Technician Certification Program for each test that they perform.

3.1 Reporting of Test Results. All QC test reports shall be submitted as soon as practical, but
no later than the day following the test. Test data shall be immediately provided to the engineer
upon request at any time, including prior to the submission of the test report. No payment will be
made for the work performed until acceptable QC test results have been received by the engineer
and confirmed by QA test results.

3.1.1 Test results shall be reported on electronic forms provided by MoDOT. Forms and
Contractor Reporting Excel20racle Reports (CRE20) can be found on the MoDOT website. All
required forms, reports and material certifications shall be uploaded to a Microsoft SharePoint®
site provided by MoDOT, and organized in the file structure established by MoDOT.

3.2 Non-Conformance Reporting. A Non-Conformance Report (NCR) shall be submitted by
the contractor when the contractor proposes to incorporate material into the work that does not
meet the testing requirements or for any work that does not comply with the contract terms or
specifications.

3.2.1 Non-Conformance Reporting shall be submitted electronically on the Non-Conformance
Report form provided on the MoDOT Website. The NCR shall be uploaded to the MoDOT
SharePoint® site and an email notification sent to the engineer.

3.2.2 The contractor shall propose a resolution to the non-conforming material or work.
Acceptance of a resolution by the engineer is required before closure of the non-conformance
report.

4.0 Work Planning and Scheduling.

4.1 Two-week Schedule. Each week, the contractor shall submit to the engineer a schedule
that outlines the planned project activities for the following two-week period. The two-week
schedule shall detail all work and traffic control events planned for that period and any Hold Points
specified by the engineer.

4.2 Weekly Meeting. When work is active, the contractor shall hold a weekly project meeting
with the engineer to review the planned activities for the following week and to resolve any
outstanding issues. Attendees shall include the engineer, the contractor superintendent or project
manager and any foreman leading major activities. This meeting may be waived when, in the
opinion of the engineer, a meeting is not necessary. Attendees may join the meeting in person,
by phone or video conference.

4.3 Pre-Activity Meeting. A pre-activity meeting is required in advance of the start of each new
activity, except when waived by the engineer. The purpose of this meeting is to review
construction details of the new activity. At a minimum, the discussion topics shall include: safety
precautions, QC testing, traffic impacts, and any required Hold Points. Attendees shall include
the engineer, the contractor superintendent and the foreman who will be leading the new activity.
Pre-activity meetings may be held in conjunction with the weekly project meeting.
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4.4 Hold Points. Hold Points are events that require approval by the engineer prior to
continuation of work. Hold Points occur at definable stages of work when, in the opinion of the
engineer, a review of the preceding work is necessary before continuation to the next stage.

4.4.1 Alist of typical Hold Point events is available on the MoDOT website. Use of the Hold Point
process will only be required for the project-specific list of Hold Points, if any, that the engineer
submits to the contractor in advance of the work. The engineer may make changes to the Hold
Point list at any time.

4.4.2 Prior to all Hold Point inspections, the contractor shall verify the work has been completed
in accordance with the contract and specifications. If the engineer identifies any corrective actions
needed during a Hold Point inspection, the corrections shall be completed prior to continuing
work. The engineer may require a new Hold Point to be scheduled if the corrections require a
follow-up inspection. Re-scheduling of Hold Points require a minimum 24-hour advance
notification from the contractor unless otherwise allowed by the engineer.

5.0 Quality Assurance Testing and Inspection. MoDOT will perform quality assurance testing
and inspection of the work, except as specified herein. The contractor shall utilize the inspection
checklists provided in the ITP as a guide to minimize findings by MoDOT inspection staff.
Submittal of completed checklists is not required, except as specified in 5.1.

5.1 Inspection and testing required in the production of concrete for the project shall be the
responsibility of the contractor. Submittal of the 501 Concrete Plant Checklist is required.

6.0 Basis of Payment. No direct payment will be made for compliance with this provision.

K. Modified Linear Grading, Class 2

1.0 Description. Modified Linear Grading, Class 2, shall consist of all excavation, contractor
furnished fill, embankment construction, grading of ditches and slopes, and final shaping
necessary to conform to the lines and grades show in the plans, and shall conform to all applicable
portions of Sec 207 and specifically as follows.

2.0 Construction Requirements.
2.1 It will be necessary to go outside the limits of the right of way to obtain additional material.
All contractor furnished material shall be approved by the Engineer prior to being incorporated

into the project.

2.2 The Engineer shall have sole discretion in determining whether excess material may be
incorporated within right-of-way or must be disposed of outside of right-of-way.

2.3 All areas to be graded shall be cleared and grubbed in accordance with Sec 201 or as directed
by the Engineer. No measurement or payment will be made for clearing and grubbing.

2.4 Roadside ditches shall be graded to match the existing flowline unless shown otherwise in

the plans. Grading for pipe extensions shall match the projected flowline of the existing pipe
unless shown otherwise in the plans.
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2.5 Any damage to existing drainage structures or existing pavement, resulting from the
Contractor’s operations, shall be repaired at the Contractor’'s expense and to the satisfaction of
the Engineer.

3.0 Method of Measurement. Measurement will be made to the nearest 1/10 station for the
length of grading measured along the centerline of the traveled way.

4.0 Basis of Payment. All costs incurred by the Contractor to comply with this provision shall
be considered completely covered by the contract unit price for Iltem 207-99.09, Modified Linear
Grading, Class 2. No direct payment will be made for contractor furnished material or disposal of
excess material.

L. Temporary Stream Crossing and Workpads

1.0 Description. This work shall include construction of a temporary stream crossing or workpad
to facilitate the placement of the Contractor’s equipment in the stream, in accordance with Division
100 of the General Provisions, Section 806.1 of the Standard Specifications, and as follows.

2.0 Construction Requirements. The Contractor shall be solely responsible for the design,
installation, maintenance, and removal of the temporary stream crossing or workpad, as well as
any structures installed to maintain proper flow while the temporary crossing or workpad is in
place.

2.1 Temporary crossings and workpads shall be constructed of clean rock fill in accordance with
Sec 303.2, except Sec 303.2.3 shall not apply.

2.2 The Contractor shall design the temporary crossing or workpad, including the size and
number of pipes, to maintain normal flows, prevent upstream flooding, and allow free movement
of aquatic life in the stream.

2.3 Storm water from the approaches to temporary crossings or workpads must be diverted to
appropriate erosion control devices to allow sediment-laden runoff to be treated prior to entering
the stream.

2.4 Pipes shall be anchored to prevent being swept from the project during high flows.

2.5 Temporary stream crossings and workpads shall not conflict with existing utilities. Any utilities
that conflict with the construction of a temporary crossing/workpad or operation of equipment on
a temporary crossing/workpad shall be relocated at the Contractor’s expense.

3.0 Basis of Payment. No direct payment will be made for any equipment, labor, material, or

time involved with the design, installation, maintenance, or removal of temporary stream crossings
and workpads. The contractor shall be responsible for all costs, including damage and penalties.

M. Damage to Existing Roadways and Entrances

1.0 Description. This work shall consist of repairing any damage to existing pavement,
shoulders, side roads, and entrances caused by Contractor operations. This shall include, but is
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not limited to, damage caused by the traffic during Contractor operations within the project limits
including the work zone signing.

2.0 Construction Requirements. Any cracking, gouging, or other damage to the existing
pavement, shoulders, side roads, or entrances from general construction shall be repaired within
twenty-four (24) hours of the time of damage at the Contractor’s expense. Repair of the damaged
pavement, shoulders, side roads, or entrances shall be as determined by the Engineer.

3.0 Method of Measurement. No measurement of damaged pavement, shoulder, side roads,
or entrances, as described above, shall be made.

4.0 Basis of Payment. No payment will be made for repairs to existing pavement, shoulders,
side roads or entrances damaged by Contractor operations.

N. Contractor Furnished Borrow

1.0 Description. This project will be constructed with the primary source of fill material being
borrow provided by the Contractor. The Contractor will be responsible for providing borrow
material from an offsite location for this project. All borrow sites must be approved for use by the
Engineer prior to being incorporated into the project. In addition to the requirements of Sec 203.3,
the Contractor shall test the material from the borrow site and provide the results to the Engineer
a minimum of 30 days prior to the start of work. The borrow material must be sufficiently cohesive
to prevent erosion of the slopes. The material from the contractor furnished borrow site shall have
a Plasticity Index (PI) between 10 and 30. Borrow sites that contain material with over 25% sand
content, high organic content, or fall outside the acceptable Pl range will not be accepted.

2.0 Basis of Payment. The Contractor will receive no direct compensation for compliance with
this provision. All costs associated with this provision shall be considered included in and
completely covered by the grading pay item(s) in the contract.

0. Bat Roosting on Bridges

1.0 Description. Federally listed bat species are known to roost on some bridges.

1.1 Bridges included in this project have been inspected by a qualified MoDOT biologist
to determine if bats have roosted or are currently roosting on the structure. Signs of
bats were found on this bridge.

1.2 Prior to starting bridge demolition, all exposed surfaces under the bridge must be
checked for bats. If bats are observed roosting on the structure, the MoDOT
Environmental Section must be notified by calling (573) 526-4778.

1.3 Bats shall not be disturbed in any manner. Work must stop and shall not commence
until approved by the Engineer after consultation with a qualified MoDOT biologist.

2.0 Basis of Payment. No direct pay shall be provided for any labor, equipment, time, or

materials necessary to complete this work. The contractor shall have no claim, or basis for any
claim or suit whatsoever, resulting from compliance with this provision.
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P. Clean Water Act Requirements

1.0 Description. The Contractor shall be aware that any work within streams, wetlands, or
special aquatic sites requires a Section 404 permit from the Corps of Engineers.

2.0 The project meets the conditions of the following listed permits with no pre-construction
notification to the Corps of Engineers:

Section 404 Nationwide Permit 14 (Linear Transportation Projects)
3.0 The Contractor shall abide by all general conditions of Section 404 and 401 Permits, and
specific conditions of the following listed Nationwide Permit found in the General Provisions and
Supplemental Specifications to the current Missouri Standard Specifications for Highway
Construction referenced in this contract.

Section 404 Nationwide Permit 14 (Linear Transportation Projects)
3.1 If there are any changes to the scope or limits to the project, the Contractor must notify the
Engineer who will then notify the MoDOT Environmental Section to verify that the project still
meets permit conditions.

3.2 No additional time will be added to the contract for the contractor to obtain any permits.

4.0 Basis of Payment. There will be no direct payment for compliance with this provision.

Q. Shaping Slopes Class lll (Modified Material Requirements) NJSP-20-03B

Delete Sec 215.1.3 and 215.1.3.1 and substitute the following:

215.1.3 Shaping Slopes, Class lll, shall consist of providing rock fill material and shaping slopes
to construct additional shoulder width for the installation of guardrail and Type A crashworthy end
terminals in accordance with Missouri Standard Plans for Highway Construction. The rock fill
material used shall meet the requirements specified in Sec 215.1.3.1. The shoulder surface shall
be finished smooth such that it is traversable and without significant voids or depressions.

215.1.3.1 Material Requirements. Rock fill material used for Shaping Slopes, Class lll, shall
consist of a durable crushed stone, shot rock or broken concrete, with a predominant size of 3
inches and a maximum size of 6 inches. Acceptance by the engineer will be made by visual
inspection.

215.4 Basis of Payment. The accepted quantity will be paid at the contract unit bid price for
215-99.10 Misc. Shaping Slopes Class Il — Modified Material Requirement, per 100F.

R. Bald Eagle Protection Measures

1.0 Description. Bald eagles are protected by the Bald and Golden Eagle Protection Act, the
Migratory Bird Treaty Act and the Lacey Act. There are three recorded eagle nests near the
project area. Two nests are within 0.4 miles of the project location and one is within 0.9 miles of
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the project area. The contractor shall be made aware of the following restrictions in order to avoid
possible impacts to the nests.

2.0 Restrictions. To comply with federal laws and avoid non-purposeful take of eagles and their
young, the contractor shall adopt the following recommendations.

(a) Maintain a buffer of at least 660 feet (200 meters) between project activities and
the nests (including active and alternate nests) pictured below. If a similar activity
already exists closer than 660 feet, then a distance buffer as close to the nest as
te existing tolerated activity is allowed.

N 5 ] R
_'.’ ~.\\\ \\.
1.470 fe e | S—

)

(b) If an activity is performed closer than 660 feet due to a similar activity existing
closer than 660 feet, then restrict all clearing, external construction, and
landscaping activities within 660 feet of the nest to outside the nesting season
(considered July 1 to November 15 in Missouri).

(c) Maintain established landscape buffers that screen the activity from the nest.

(d) Avoid blasting and other activities that produce extremely loud noises within 2
mile of active nests (or within 1 mile in open areas), unless greater tolerance to
the activity (or similar activity) has been demonstrated by the eagles in the
nesting area.
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a. To comply with 2(d), there shall be no blasting allowed for demolition of
the existing bridges. However, the contractor may use any mechanical
demolition methods to remove the existing structure.

3.0 Documentation. The contractor shall complete the attached documentation and provide
signed copies to the Engineer prior to the commencement of any construction activities. For
additional information, or clarification, see: Eagle Incidental Disturbance and Nest Take Permits |
U.S. Fish & Wildlife Service and Eagle Disturbance Take (General Permit).

All questions concerning this issue shall be forwarded to the USFWS contact for Missouri:

Elizabeth Rigby

U.S. Fish and Wildlife Service — Rock Island Field Office
1511 47™ Avenue

Moline, IL 61265

Phone Number: (612) 713-5144,

E-mail: Elizabeth Rigby@fws.gov

or

Margaret Rheude

U.S. Fish and Wildlife Service — Rock Island Field Office
1511 47" Avenue

Moline, IL 61265

Phone Number: (612) 713-5438 ,

E-mail: Margaret Rheude@fws.gov

4.0 Basis of Payment. No direct pay shall be provided for any labor, equipment, time, or
materials necessary to complete this work.

S. Coordination with Other Projects and Detour Routes

1.0 Description. The Contractor shall coordinate traffic management between this project and
any other projects in proximity to Route OO, and projects which affect Route OO, including future
projects. Each Contractor shall conduct their work so as not to interfere with or hinder the
progress or completion of the work being performed by other Contractors. In case of dispute, the
Engineer shall be the referee and the Engineer’s decision shall be final and binding on all.

2.0 Coordination. The Contractor shall coordinate all limits of the project with the Missouri
Department of Transportation related to the following projects:

e MoDOT Job Number J9S3738 (Route Z Bridge Replacement, Cape Girardeau Co.) —
April 2026 Letting; Expected completion date Spring 2027.

This list of projects is not all inclusive. The Contractor shall be aware that there may be other
projects including, but not limited to, utility, county, municipality, private, MoDOT maintenance,
permit, or other projects that may impact project construction or traffic control in the vicinity of this
project. It shall be the responsibility of the Contractor to determine what, if any, projects other than
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the ones listed above may impact this project and work to coordinate construction and traffic
management efforts between this project and any other project involved.

5.0 Basis of Payment. No direct payment will be made to the Contractor to recover the cost of
the equipment, labor, materials, or time required to for this coordination with other projects.

T. Winter Months Requirements JSP-15-07A

1.0 Description. This project contains work which spans the winter months.

2.0 Work to be Completed. When the contractor ceases operations for the winter months, any
paving operation performed by the contractor shall not result in a lane height differential between
adjacent lanes.

3.0 Maintenance of Pavement Marking. Prior to ceasing operations for winter months, a
permanent or temporary stripe shall be provided on any completed length to the point that the
original stripe was obliterated or obscured by the contractors’ operation. Temporary striped areas
shall be re-striped with the remaining route upon performance of the final striping.

4.0 Winter Related Maintenance Activities. The contractor shall have the project in a condition
as not to interfere with the plowing of snow. The contractor shall also provide a taper at the end
of his paving that will not be damaged by the plowing of snow.

5.0 Basis of Payment. There will be no direct pay for compliance with this provision.

U. Tree Clearing Restriction

1.0 Description. The project is within the known range of the federally endangered Indiana bat
and threatened northern long-eared bat. These bats are known to roost in trees with suitable
habitat characteristics during summer months.

1.1 MoDOT has determined that suitable roost trees exist within the project area. The
trees have been marked with either a spray painted “X” or a pink ribbon on their trunks.
Suitable roost trees have also been GPS located.

1.2 To avoid negative impacts to roosting Indiana and northern long-eared bats, removal
of suitable roost trees will only be allowed between October 16 and March 31.

2.0 Basis of Payment. No direct pay shall be provided for any labor, equipment, time, or
materials necessary to complete this work.

V. Water Quality Control Measures in Consideration of Sensitive Species

1.0 Description. The Whitewater River serves as habitat for sensitive species, some of which
are federally-listed threatened or endangered. Those species are protected under Section
404 Nationwide Permit Regional Condition #2.
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2.0 Restrictions. The contractor shall not conduct any work activities that disturb the area below
ordinary high water, including placing or removing a temporary or permanent fill or debris
between the dates of 1 February and 31 May.

2.1 Erosion and sediment controls must be utilized to ensure no runoff or material enters
streams and other water bodies from incidental roadway construction.

2.2 Material, water or residue shall not be allowed to enter the stream or floodplain. This
shall include, but is not limited to, grading, hydro-blasting, cold milling, sandblasting,
scraping, paving or over-coating.

2.3 Vehicles or equipment around the stream shall be inspected daily, prior to use, for
leaks or other potential water quality hazards. Any leaks or other water quality hazards
on equipment shall be repaired and cleaned off of the equipment prior to use around the
stream.

2.4 When possible, the use of equipment should be restricted to existing gravel bars or
work pads placed so that habitat and/or mussel beds are not impacted. Work pads can be
used, but not installed or removed until outside the restriction dates.

2.5 No staging, storage, or refueling of equipment shall be allowed within 100 feet of the
river at bridge NO960

3.0 Basis of Payment. No direct payment will be made to the Contractor to recover the cost of
labor, materials, or equipment required to comply with the above requirements.
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