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JOB 
SPECIAL PROVISIONS 

 
A. General - Federal JSP-09-02L 
  
1.0  Description.  The Federal Government is participating in the cost of construction of this 
project.  All applicable Federal laws, and the regulations made pursuant to such laws, shall be 
observed by the contractor, and the work will be subject to the inspection of the appropriate 
Federal Agency in the same manner as provided in Sec 105.10 of the Missouri Standard 
Specifications for Highway Construction with all revisions applicable to this bid and contract. 
 
1.1  This contract requires payment of the prevailing hourly rate of wages for each craft or type of 
work required to execute the contract as determined by the Missouri Department of Labor and 
Industrial Relations and requires adherence to a schedule of minimum wages as determined by 
the United States Department of Labor.  For work performed anywhere on this project, the 
contractor and the contractor’s subcontractors shall pay the higher of these two applicable wage 
rates. State Wage Rates, Information on the Required Federal Aid Provisions, and the current 
Federal Wage Rates are available on the Missouri Department of Transportation web page at 
www.modot.org under "Doing Business with MoDOT”, “Contractor Resources".  Effective Wage 
Rates will be posted 10 day\s prior to the applicable bid opening.  These supplemental bidding 
documents have important legal consequences.  It shall be conclusively presumed that they are 
in the bidder's possession, and they have been reviewed and used by the bidder in the preparation 
of any bid submitted on this project. 
 
1.2  The following documents are available on the Missouri Department of Transportation web 
page at www.modot.org under "Doing Business with MoDOT"; “Standards and Specifications”. 
The effective version shall be determined by the letting date of the project. 
 
   General Provisions & Supplemental Specifications  
 
   Supplemental Plans to July 2025 Missouri Standard Plans 
   For Highway Construction 
 
These supplemental bidding documents contain all current revisions to the published versions 
and have important legal consequences.  It shall be conclusively presumed that they are in the 
bidder's possession, and they have been reviewed and used by the bidder in the preparation of 
any bid submitted on this project. 
 
 
B. Project Contact For Bidder / Contractor Questions 
 
1.0  Any project specific questions shall be directed to the following contact: 
 

Stacey Smith, P.E. 
Transportation Project Manager 
Missouri Department of Transportation 
St. Louis District 
1590 Woodlake Drive 
Chesterfield, MO 63017 
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E-mail: Anastasia.Smith@modot.mo.gov 
Telephone Number 314-453-5084 
Fax Number 573-526-0089 (address cover letter to Stacey Smith) 

2.0  Upon award and execution of the contract, the successful bidder/contractor shall forward all 
questions and coordinate the work with the contract administrator.  The contract will be 
administered and inspected by the engineer/contract administrator listed below: 

 
Tim Hellebusch, P.E. 
Resident Engineer 
Missouri Department of Transportation 
St. Louis District 
1590 Woodlake Drive 
Chesterfield, MO 63017 
E-mail: Tim.Hellebusch@modot.mo.gov 
Telephone Number 314-370-3306 

 
3.0  All questions concerning the bid document preparation can be directed to the Central Office 
– Design as listed below: 
 
Telephone Number:  (573) 751-2876 
Email:  BCS@modot.mo.gov 
 
 
C. Scope of Work 
 
1.0  The scope of work for this project is to provide one-strand access restraint cable, low tension 
guard cable, and high tension guard cable repair and replacement on an as needed basis in 
response to vehicle damage and similar sudden occurrence, such as physical damage by the 
elements, but not solely as a result of wear and tear or changes in standards not in connection 
with a sudden occurrence.  The contractor will be notified of the need for work by written notice 
on a location-by-location basis. 
 
2.0  The work will be performed along Commission maintained roadways in: St. Louis City, St. 
Charles, St. Louis, Jefferson and Franklin Counties.  
 
3.0  The contract includes pay items to repair access restraint cable, low tension guard cable, and 
high tension guard cable systems by removal and replacement of major components and 
assemblies that have been damaged. 
 
4.0  The contract includes pay items for removal of existing cable systems and installation of new 
cable systems and related appurtenances complete in place.  The engineer may order a new 
cable system or related appurtenance to be installed when the existing system is damaged to 
such a significant extent that it is in the best interest of the Commission and the traveling public 
to install new current standard material, complete in place, rather than repair the existing system.  
New cable systems may be used to replace an entire existing system which is partially or wholly 
damaged or selected portions of such damaged system.  Installation of new cable systems may 
require conformance to location specific plans provided by the engineer.  The work may involve 
adjusting the location of new cable systems to properly shield the roadside obstacle for which the 
existing damaged system was originally installed.  The determination of when an existing cable 
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system is significantly damaged such that it requires installation of a new system, rather than 
repair, or when an existing system requires adjusting the location will be made by the engineer. 
 
5.0  The engineer reserves the right to have others perform some or all of the work at individual 
locations based on the needs of the Commission. 
 
6.0  Work may be required during both daytime, nighttime, and/or weekend hours. 
 
 
D. Job Order Contract 
 
1.0  A Job Order Contract is an indefinite quantity contract pursuant to which the contractor shall 
perform the work itemized in a Job Order at individual work locations throughout the project limits.  
The contractor shall perform all tasks itemized in the Job Order. 
 
2.0  The contract includes a list of fixed cost pay items with fixed unit prices.  Payment for the 
work will be determined by multiplying the fixed unit prices by the Adjustment Factor.  The 
contractor shall bid the Adjustment Factor to be applied to the fixed unit prices.  The total cost of 
an individual Job Order will be determined by multiplying the fixed unit price of each fixed cost 
pay item by the Adjustment Factor. 
 
3.0  Definitions. 
 
3.1.  Detailed Scope of Work.  A written document that sets forth the work the contractor is 
obligated to perform in connection with a particular Job Order. 
 
3.2  Job Order.  A written order from the engineer to the contractor directing the work required at 
an individual work location in accordance with the Detailed Scope of Work within the Job Order 
Completion Time. 
 
3.3  Job Order Completion Time.  The time within which the contractor must complete the 
Detailed Scope of Work for a particular Job Order. 
 
3.4  Fixed Cost Pay Item.  Work for which a description and fixed cost is set forth in the fixed 
cost pay item list. 
 
3.5  Non-Fixed Cost Pay Item.  Work for which a description and fixed cost is not set forth in the 
pay item list.  Payment for non-fixed cost pay items will be determined in accordance with Sec 
109.4.2, 109.4.3, or 109.4.4.  Non-fixed cost pay items will be paid using an Adjustment Factor of 
1.000. 
 
 
E. Job Order Procedure 
 
1.0  Draft Job Order.  The engineer will prepare a Draft Job Order (DJO) and submit to the 
contractor by email.  The DJO will be provided as an Excel spreadsheet and will include the basic 
information listed in Section 1.2.  The contractor shall review the DJO and respond by email within 
24 hours, as specified herein.  If the contractor agrees to all terms, and accepts the Job Order as 
final, the contractor shall respond with concurrence and proceed with the work under those terms.  
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If the contractor has any proposed changes, the contractor shall present those in the response.  
The engineer will consider any proposed changes and respond with a Final Job Order, as 
described in Section 2.0.  If additional time is required for the engineer to review the contractor’s 
proposed changes, or if time is needed to hold a Joint Scope Meeting prior to the work, the Notice 
to Proceed date will be postponed accordingly and revised by the engineer. 
 
1.1  Joint Scope Meeting.  For complex Job Orders, or when price agreement negotiations are 
necessary, or for any other reason deemed necessary by the engineer, a joint scope meeting may 
be required either in person at the job site, or through Microsoft Teams, to plan the work and 
complete all Job Order terms.  Establishment of pricing for any non-fixed cost pay items shall be 
in accordance with Sec 109.4.2 or 109.4.3.  If no agreement to pricing can be made, then the 
work will proceed with payment for non-fixed cost items under Sec 109.4.4.  The contractor’s 
attendance at the joint scope meeting is required and at no additional cost. 
 
1.2  Draft Job Order Information.  The Draft Job Order will provide the following information: 
 

(a) Job Order number 
(b) MoDOT Property Damage (PD) No. (when applicable) 
(c) County, route, and location 
(d) Date of issuance 
(e) Proposed Notice to Proceed date (as defined elsewhere in these provisions) 
(f) Required completion date 
(g) Designation if work is restricted to the nighttime period only 
(h) Traffic control plan type 
(i) Additional traffic control devices (if needed) 
(j) Speed limit reduction and normal speed limit (if needed) 
(k) General description of repair 
(l) Estimated repair quantities 

 
2.0  Final Job Order.  Following any revisions to the DJO, as authorized by the engineer, the 
terms in the Job Order are considered binding.  The final Job Order is a written notice from the 
engineer to the contractor directing the work to be performed at each work location.  A Job Order 
is considered a contract document as defined in Sec 101.2.  A separate Job Order will be issued 
for each work location, as defined elsewhere in these provisions. 
 
2.1  The contractor does not have the right to refuse to perform any Job Order or any work 
identified in a Job Order.  If the contractor refuses or fails to perform any Job Order or any work 
identified in a Job Order, the contractor may be considered in default in accordance with Sec 108. 
 
2.2  The Commission reserves the right to cancel or reject a Job Order for any reason.  The 
Commission also reserves the right to not issue a Job Order if that is determined to be in the best 
interests of the Commission.  The contractor shall not recover costs arising out of or related to 
the development of the Job Order including but not limited to the costs to attend the Joint Scope 
Meeting, review the Detailed Scope of Work, subcontractor costs, and the cost to review the Job 
Order Proposal with the Commission. 
 
2.3  Multiple Job Orders.  The engineer may issue multiple Job Orders with the same or 
overlapping completion periods. 
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3.0  Completed Job Orders.  Following completion of the Job Order work, the contractor shall 
promptly enter the following information into the Excel Job Order form and return the Job Order 
to the engineer by email: 
 

(a) Actual date that repairs were completed 
(b) Actual repair materials used to complete the work and any traffic control changes, as 

authorized by the engineer 
(c) Printed name of the contractor's authorized representative who is certifying that the 

work is complete and in compliance with the Job Order, Contract, and plans (when 
applicable) 

 
3.1  The engineer will review the completed Job Order, make any necessary adjustments to 
update final quantities, including traffic control, and determine the final payment amount.  If any 
additional time to complete the work is warranted due to the engineer changing priority of Job 
Order completion, or for any other reason, the engineer will note such time extension in the 
comments section.  Upon acceptance of the work, as described in JSP FINAL INSPECTION AND 
ACCEPTANCE OF THE WORK, the engineer will serve notice of Acceptance for Maintenance 
by converting the final completed Job Order to PDF format, digitally signing, and sending a digital 
copy to the contractor by email.  Payment will be made following acceptance. Should any 
liquidated damages be assessed for failure to complete the work on time, a separate contract 
adjustment will be made. 
 
 
F. Term of Contract 
 
1.0  The term of this contract shall be for the period commencing July 1st, 2026 and ending June 
30th, 2027. 
 
2.0  Any work already ordered or in progress when the contract term ends shall be completed in 
accordance with the provisions, price proposals and timelines established in the issued Job 
Order(s), or liquidated damages will be assessed against the contractor in accordance with the 
provisions of this contract. 
 
3.0  The contract may be extended under the original terms and contract prices for the period 
commencing July 1st, 2027 and shall end June 30th, 2028 for a maximum contract term of two (2) 
years.  If, in the sole discretion of the Commission, the Commission desires to extend the contract, 
the contractor will be given written notification of the extension no later than 5 months after the 
starting date noted in Section 1.0.  The contractor shall provide written notification of acceptance 
or rejection of the extension of this contract no later than 6 months after the starting date noted in 
Section 1.0.  If the option for extending the contract is exercised by MoDOT, a time adjustment 
change order will be issued by the Commission to extend the contract to the new term limits.  The 
contractor shall increase the performance contract bond to an amount equal to the original 
contract amount plus the extended contract amount (i.e., double the original bond amount). 
 
G. Early Notice to Proceed 
 
1.0 Description. The Notice to Proceed date is July 1, 2026. All contracts shall be executed and 
returned to the Commission by or before the end of the day on the business day prior, in order to 
commence work on the Notice to Proceed date. 
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2.0 The contract will be distributed electronically by the Commission for execution through 
DocuSign® upon award.   
 
3.0 As part of the contract execution process, the contractor shall complete and deliver the 
original documents/forms listed below, immediately following award of the contract.  
 

Contract Bond Form (with associated Power of Attorney Form) 
Contractor Acknowledgement Form 
Workers Eligibility Verification Affidavit 

 
3.1 These documents will be provided to the contractor through Bid Express®/BidX® 
correspondence immediately following Commission award. A checklist with instructions on how 
to complete these documents will be provided with said award correspondence. In order to 
expedite contract execution, contractors are encouraged to follow the instructions on the checklist. 
Inquiries related to completing the listed documents may be directed to the following: 
 

Rodney Braman  
Phone:  (573) 751-9253 
Email:  Rodney.Braman@modot.mo.gov 

 
4.0 The contractor shall deliver the original documents to the address listed below and notify 
Rodney Braman at the time the documents are delivered. 
 
5.0 Potential Bidders without a current MoDOT issued DocuSign® access code shall notify Ryan 
Martin prior to the bid to determine the necessary steps to establish a Contractor specific access 
code.  If another MoDOT District Office location other than the one listed below is more 
convenient, please contact Ryan Martin. 
 

CENTRAL OFFICE 
Ryan Martin 
Bidding and Contract Services Engineer 
105 West Capitol  
Jefferson City, MO 65102-0270 
Phone:  (573) 526-2923 

Email:  Ryan.Martin@modot.mo.gov 
 
 
H. Fixed Unit Price List - Guard Cable Repair 
 
1.0  Description.  A fixed unit price list containing unit prices associated with Guard Cable Repair 
is listed below.  Fixed unit prices are for complete and in-place construction and include all labor, 
equipment and material required to complete the construction task.  All labor, material, equipment 
and work required by a specification shall be considered part of the fixed unit price, unless 
otherwise stated elsewhere in this contract.  Pay limits will be defined in the approved Job Order. 
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2.0  Fixed Unit Price List for Guard Cable Repair Job Orders. 

MISC. TRAFFIC CONTROL  ITEMS     
Item 

Number 
Description Unit 

Fixed Unit 
Price 

616990
2 

MISC. WORK BEYOND SHOULDER EA $250.00  

616990
2 

MISC. SHOULDER WORK - UNDIVIDED ROADWAYS EA $250.00  

616990
2 

MISC. RIGHT SHOULDER WORK - HIGH SPEED ROADWAY EA $350.00  

616990
2 

MISC. LEFT SHOULDER WORK - HIGH SPEED ROADWAY EA $500.00  

616990
2 

MISC. 1-LANE 2-WAY OPERATION W/ FLAGGERS EA $800.00  

616990
2 

MISC. SINGLE LANE CLOSURE EA $900.00  

616990
2 

MISC. PARTIAL RAMP CLOSURE EA $400.00  

616990
2 

MISC. COMPLETE RAMP CLOSURE EA $600.00  

616990
2 

MISC. ENTRANCE RAMP AREA, MAINLINE WORK EA $400.00  

616990
2 

MISC. ENTRANCE RAMP AREA, ACCEL LANE WORK EA $400.00  

616990
2 

MISC. EXIT RAMP AREA, MAINLINE/DECEL LANE WORK EA $400.00  

616990
2 

MISC. ADDITIONAL TRUCK MOUNTED ATTENUATOR EA $350.00  

616990
2 

MISC. ADDITIONAL FLASHING ARROW PANEL EA $100.00  

616990
2 

MISC. ADDITIONAL DIRECTIONAL INDICATOR BARRICADE EA $15.00  

616990
2 

MISC. ADDITIONAL CHANNELIZER (TRIMLINE) EA $11.00  

616990
2 

MISC. ADDITIONAL CMS (CONTRACTOR 
FURNISHED/RETAINED) 

EA $1100.00  

616990
2 

MISC. SEQUENTIAL FLASHING WARNING LIGHT EA $50.00  

616990
4 

MISC. ADDITIONAL CONSTRUCTION SIGNS SQFT $4.00  

      

GUARD CABLE ITEMS  

   

ONE-STRAND ACCESS RESTRAINTCABLE REPAIR AND REPLACEMENT   

Item 
Number 

Description Unit 
Fixed Unit 

Price 

202990
3 

MISC. REMOVE ACCESS RESTRAINT CABLE 1/S LF $5.00  

606400
0 

ONE-STRAND CABLE - ACCESS RESTRAINT LF $23.00  
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606990
2 

MISC. ATTACH CABLE TO POST ACC REST CABLE 1/S EA $12.00  

606990
2 

MISC. R&R ANCHOR ROD ASSY 1/S EA $415.00  

606990
2 

MISC. R&R STEEL LINE OR END POST 1/S EA $73.00  

606990
2 

MISC. R&R TURNBUCKLE CABLE END ASSY 1/S EA $174.00  

606990
2 

MISC. REALIGN LINE/END POST ACC REST CABLE 1/S EA $25.00  

606990
2 

MISC. REPLACE GUARD CABLE DELINEATOR EA $9.00  

606990
2 

MISC. RETENSION ACCESS RESTRAINT CABLE 1/S EA $45.00  

606990
2 

MISC. SPLICE 1/2 INCH CABLE 1/S EA $110.00  

606990
3 

MISC. 1/2 INCH CABLE RESTRAINT 1/S LF $8.00  

 

LOW TENSION GUARD CABLE REPAIR AND REPLACEMENT   

Item 
Number 

Description Unit 
Fixed Unit 

Price 

202990
3 

MISC. REMOVE GUARD CABLE LF $7.00  

606411
0 

ANCHOR ASSEMBLY, GUARD CABLE EA $3350.00  

606411
1 

ANCHOR ASSEMBLY, GUARD CABLE TO GUARDRAIL 
TRANSITION 

EA $3013.00  

606990
2 

MISC. ATTACH CABLES TO POST LT EA $19.00  

606990
2 

MISC. GUARD CABLE LINE POST SET IN ROCK EA $199.00  

606990
2 

MISC. R&R ANCHOR POST EA $153.00  

606990
2 

MISC. R&R LINE POST EA $89.00  

606990
2 

MISC. R&R LINE POST IN ROCK LT EA $171.00  

606990
2 

MISC. R&R ANCH BRACKET - MED OR  RDSIDE EA $503.00  

606990
2 

MISC. R&R ANCH BRACKET - GUARD CABLE TO GR EA $403.00  

606990
2 

MISC. R&R CABLE TRANSITION BRACKET EA $108.00  

606990
2 

MISC. R&R CABLE END FITTING EA $138.00  

606990
2 

MISC. R&R COMPENSATING CABLE END ASSY EA $358.00  

606990
2 

MISC. R&R COMPENSATOR SPRING EA $275.00  

606990
2 

MISC. R&R TURNBUCKLE END ASSY W/O COMPE'TOR EA $233.00  
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606990
2 

MISC. REALIGN LINE POST EA $20.00  

606990
2 

MISC. REPLACE GUARD CABLE DELINEATOR EA $9.00  

606990
2 

MISC. RETENSION LOW TENSION GUARD CABLES EA $83.00  

606990
2 

MISC. RETROFIT SLIP BASE PLATE EA $275.00  

606990
2 

MISC. SPLICE 3/4 INCH CABLE 1/S EA $179.00  

606990
3 

MISC. 3/4 INCH CABLE 1/S - LT LF $9.00  

  
     

HIGH TENSION GUARD CABLE BARRIER REPAIR AND REPLACEMENT – 
VALTIR 

  

Item 
Number 

Description Unit 
Fixed Unit 

Price 

202990
3 

MISC. REMOVE GUARD CABLE LF $7.00  

606411
0 

ANCHOR ASSEMBLY, GUARD CABLE EA $3808.00  

606411
1 

ANCHOR ASSEMBLY, GUARD CABLE TO GUARDRAIL 
TRANSITION 

EA $3250.00  

606990
2 

MISC. ATTACH CABLES TO POST HT – VALTIR EA $41.00  

606990
2 

MISC. ATTACH NEW CRP ANCH POST TO BASE HT EA $364.00  

606990
2 

MISC. REATTACH EXIST CRP ANCH POST TO BASE – VALTIR EA $79.00  

606990
2 

MISC. R&R CRP ANCH POST 1-3 CONC FOOT W/ STUB HT EA $621.00  

606990
2 

MISC. FURN/INST TURNBUCKLE CABLE SPLICE ASSY HT EA $480.00  

606990
2 

MISC. R&R TURNBUCKLE HT EA $316.00  

606990
2 

MISC. R&R CCT TERMINAL POST 4-7 IN EX SLEEVE HT EA $263.00  

606990
2 

MISC. R&R CCT TERMINAL POST 8-9 IN EX SLEEVE HT EA $276.00  

606990
2 

MISC. R&R CCT TERM POST 4-9 CON FOOT W/ SLEEVE HT EA $334.00  

606990
2 

MISC. R&R LINE POST CONC FOOTING W/ SLEEVE HT EA $252.00  

606990
2 

MISC. R&R LINE POST IN EXIST SLEEVE HT EA $163.00  

606990
2 

MISC. R&R LINE POST IN ROCK HT EA $210.00  

606990
2 

MISC. R&R TOP/MID/OR BOTTOM CABLE END ASSY HT EA $286.00  

606990
2 

MISC. RETENSION HIGH TENSION CABLES HT EA $188.00  

606990
2 

MISC. REALIGN LINE POST HT EA $60.00  
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606990
2 

MISC. SPLICE 3/4 INCH CABLE 1/S – HT EA $271.00  

606990
3 

MISC. 3/4 INCH CABLE 1/S – HT LF $8.00  

606990
3 

MISC. HIGH TENSION SAFETY FENCE, TL-3 LF $27.00  

606990
3 

MISC. HIGH TENSION SAFETY FENCE, TL-4 LF $33.00  

    

HIGH TENSION GUARD CABLE BARRIER REPAIR & REPLACEMENT - 
GIBRALTAR 

  

Item 
Number 

Description Unit 
Fixed Unit 

Price 

202990
3 

MISC. REMOVE GUARD CABLE LF $7.00  

606411
0 

ANCHOR ASSEMBLY, GUARD CABLE EA $3950.00  

606411
1 

ANCHOR ASSEMBLY, GUARD CABLE TO GUARDRAIL 
TRANSITION 

EA $3150.00  

606990
2 

MISC. ATTACH CABLES TO TL-3 POST HT - GIBRALTAR EA $56.00  

606990
2 

MISC. ATTACH CABLES TO TL-4 POST HT - GIBRALTAR EA $79.00  

606990
2 

MISC. ANCHOR POST EA $868.00  

606990
2 

MISC. ANCHOR TERMINAL FITTING EA $188.00  

606990
2 

MISC. ATTACH NEW CABLE RELEASE POST EA $560.00  

606990
2 

MISC. REATTACH EXIST CRP ANCH POST TO BASE-
GIBRALTAR 

EA $193.00  

606990
2 

MISC. CABLE SPLICE TURNBUCKLE EA $314.00  

606990
2 

MISC. R&R ANCHOR POST EA $151.00  

606990
2 

MISC. R&R LINE POST CONC FTG W/ SLEEVE HT - GIBRALTAR EA $267.00  

606990
2 

MISC. R&R LINE POST IN ROCK HT EA $356.00  

606990
2 

MISC. R&R LINE POST EA $112.00  

606990
2 

MISC. REALIGN LINE POST HT EA $18.00  

606990
2 

MISC. REPLACE GUARD CABLE DELINEATOR EA $11.00  

606990
2 

MISC. RETENSION HIGH TENSION CABLES HT EA $175.00  

606990
2 

MISC. SPLICE 3/4 INCH CABLE 1/S - HT EA $219.00  

606990
2 

MISC. TERMINAL POST #1/ WEAK EA $111.00  

606990
2 

MISC. TERMINAL POST #2/ WEAK EA $111.00  
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606990
2 

MISC. TL-3 TERMINAL POST #3&4/ WEAK EA $118.00  

606990
2 

MISC. TL-4 TERMINAL POST #3&4/ WEAK EA $118.00  

606990
2 

MISC. TL-3 LINE POST DRIVEN EA $130.00  

606990
2 

MISC. TL-3 LINE POST SOCKETED EA $95.00  

606990
2 

MISC. TL-4 LINE POST DRIVEN EA $142.00  

606990
2 

MISC. TL-4 LINE POST SOCKETED EA $113.00  

606990
3 

MISC. 3/4 INCH CABLE 1/S - HT LF $8.00  

606990
3 

MISC. HIGH TENSION SAFETY FENCE, TL-3 LF $26.00  

606990
3 

MISC. HIGH TENSION SAFETY FENCE, TL-4 LF $33.00  

 
 
I. Adjustment Factor 
 
1.0 Description.  The Adjustment Factor includes business and construction related costs as 
defined in this specification.  It is the responsibility of the contractor to verify the unit prices 
provided in this contract and to modify their Adjustment Factor accordingly. 
 
1.1 Business Costs.  Business related costs consist of profit, overhead costs, subcontractor 
profit and overhead, taxes, finance costs, and other costs including but not limited to: 

(a) insurance, bonds and indemnification 
(b) project meetings, training, management and supervision 
(c) project office staff and equipment 
(d) employee or subcontractor wage rates that exceed prevailing wages 
(e) fringe benefits, payroll taxes, worker’s compensation, insurance costs and any other 

payment mandated by law in connection with labor that exceeds the labor rate 
allowances 

(f) business risks such as the risk of low than expected volumes of work, smaller than 
anticipated Job Orders, poor subcontractor performance, and inflation or material cost 
fluctuations 

 
1.2  Construction Costs.  Construction related costs include but are not limited to: 

(a) personnel safety equipment 
(b) security requirements 
(c) excess material waste 
(d) daily and final clean-up 
(e) costs resulting from inadequate supply of materials, fuel, electricity, or skilled labor 
(f) costs resulting from productivity loss 
(g) working in extreme and adverse weather conditions 
(h) any other discreet items of work required to complete a particular Job Order 

 
1.3  General Costs.  The above lists are not exhaustive and are intended to provide general 
examples of cost items to be included in the contractor’s Adjustment Factor as defined in the 
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contract. 
 
2.0  Adjustment Factor.  The Adjustment Factor may include daytime, nighttime, and/or weekend 
hours as identified by the engineer. 
 
2.1  Daytime hours are defined as ½ hour after sunrise to ½ hour before sunset.  If the contractor 
works outside of the defined daytime hours, the contractor shall provide lighting equipment at no 
additional cost to the Commission. 
 
3.0  Nighttime Work.  If the engineer determines traffic volumes are such that work cannot be 
performed during the daytime, without significant traffic impacts, the Job Order will specify 
nighttime repair operations. 
 
4.0  Weekend Work.  If the engineer determines traffic volumes are such that work cannot be 
performed Monday through Friday without significant traffic impacts, the Job Order will specify 
weekend repair operations. 
 
 
J. Bidding the Adjustment Factor 
 
1.0  The bidder shall complete the bid form by writing in the Adjustment Factor.  The Adjustment 
Factor shall be specified to three decimal places.  Note that this is a contract pay item for 
contractor payment, not work items. 
 
EXAMPLE:  The Adjustment Factor shall be entered as the following example illustrates. 
 

 1        .        1        9        8 
 

OR 
 

  0        .        9        8        7 
 
Note:  The Adjustment Factors used are for example purposes only and are not an indication of 
factors being bid by the contractor. 
 
 
K. Contract Award 
 
1.0  The Commission will evaluate the bids with the intent of awarding the contract to the lowest 
responsible bidder.  The budget for this project will have a minimum budget of $0 dollars and an 
anticipated maximum of $500,000 dollars.  If the contract is extended in accordance with the JSP 
TERM OF CONTRACT, the anticipated budget will be no more than two times the maximum 
amount. 
 
2.0  The lowest bid will be determined by multiplying the Adjustment Factor by the anticipated 
budget for the adjustment factor.  For purposes of bidding this contract, the estimated percentage 
of work performed during Daytime hours is 90 percent, Nighttime hours is 10 percent, and 
Weekend hours is 0 percent.  The dollar quantities provided in the bid form are anticipated 
budgets and are not intended to represent the actual value of work that will be assigned. 
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L. Bonds 
 
1. 0  The amount of the Bid Bond shall be 5 percent of the anticipated budget for this project. 
 
2.0  The amount of the Performance Bond shall be 100 percent of the anticipated budget for this 
project. 
 
 
M. Notice To Proceed 
 
Delete Sec 108.2 and substitute the following: 
 
108.2  Notice to Proceed.  For each Job Order, the engineer will include a notice to proceed, 
which will stipulate the date the contractor is expected to begin work.  The notice to proceed date 
will normally be 3 working days after the Job Order is issued. 
 
 
N. Contract Time for Completion of Job Order 
 
1.0  Contract Time for Completion of Job Order.  The time for the completion of the Job Order 
will be specified by calendar days.  Time is an essential element of the contract, and it is therefore 
important that the work be pursued vigorously to completion. 
 
2.0  Completion By Calendar Days.  The contractor shall complete all work described in each 
Job Order within seven (7) calendar days of the notice to proceed date. 
 
3.0  Contract Time Extension for Change in the Work.  If a change in the work on a Job Order 
is ordered by the engineer, the contractor will be allowed an extension of contract time when it 
can be established that the additional work required more time.  In such cases, the actual time 
required, as determined by the engineer, will be allowed. 
 
4.0  Contract Time Extension for Traffic Control Restrictions.  If a traffic control time restriction 
ordered by the engineer changes the contractor’s work schedule on a Job Order, the contractor 
will be allowed an extension of contract time when it can be established that the restriction 
prevented the contractor from performing the work within the contract time.  In such cases, the 
actual restriction time, as determined by the engineer, will be allowed. 
 
5.0  Contract Time Extension for Unsuitable Weather.  The contractor will not be entitled to 
any extension of contract time because of unsuitable weather conditions unless authorized in 
writing by the engineer as an excusable, non-compensable delay under Sec 108.14.1. 
 
 
O. Completing the Work 
 
1.0  The contractor shall perform any task in the fixed unit price list for the fixed unit price multiplied 
by the quantity, multiplied by the Adjustment Factor.  The contractor shall perform the Detailed 
Scope of Work for the Job Order Price as calculated in accordance with the procedure for 
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developing Job Orders set forth herein. 
 
2.0  When installed quantities differ from the estimated quantities in the issued Job Order, the as 
built quantities in the final Job Order will address the quantity variation(s) for final payment.  When 
quantities are not specified in the Detailed Scope of Work, the Job Order Price will be deemed to 
be lump sum for such work. 
 
3.0  The contractor shall employ and supply a sufficient force of workers, materials and equipment 
and shall progress the work with such diligence so as to ensure completion of the Detailed Scope 
of Work within the Job Order completion time or within such extended time for completion as may 
be granted by the engineer. 
 
 
P. Final Inspection and Acceptance of the Work 
 
Delete Sec 105.10.7 through 105.10.7.2 and substitute the following: 
 
105.10.7  Final Inspection.  Upon completion of the required work for each Job Order, the 
contractor shall promptly notify the engineer as specified per Section 3.0 of JSP JOB ORDER 
PROCEDURE. Final inspections by the engineer may be random and may not be performed for 
all Job Orders. At the discretion of the engineer, in lieu of a Final Inspection, the engineer may 
declare Acceptance for Maintenance based on the certification of work by the contractor’s 
authorized representative. If the engineer determines all work required by the contract has been 
satisfactorily completed, or the engineer accepts the contractor’s certification, the engineer will 
make the acceptance for maintenance and notify the contractor in writing as specified per Section 
3.1 of JSP JOB ORDER PROCEDURE. Final Acceptance of all work in the Contract will occur as 
specified in Sec 105.15 and within 30 days of receipt of final documentation from the contractor. 
 
105.10.7.1  Work determined to be unsatisfactory by the engineer, even if discovered following 
Acceptance for Maintenance, shall be corrected to acceptable standards at the contractor’s sole 
cost.  All items that are unsatisfactory shall be corrected within the time specified for each Job 
Order, or as otherwise allowed by the engineer.  Any time extension given will be considered a 
non-compensable delay.  Upon completion of the corrections, the contractor shall notify the 
engineer for a re-inspection. 
 
105.10.7.2  Following a Job Order final inspection and Acceptance for Maintenance, the 
contractor, subcontractors, and suppliers are relieved of any new or additional liability to third 
parties for personal injury, death, or property damages which may be alleged to result from the 
performance of the work required by that Job Order, unless additional work on the right of way is 
required by the engineer. 
 
105.10.7.3  Nothing in this section shall be deemed to excuse the contractor of liability or 
responsibility for any personal injury, death, or property damages which may arise from acts or 
the failure to act prior to the final inspection of the work required by the Job Order. 
 
 
Q. Liquidated Damages for Failure or Delay in Starting or Completing Work on Time 
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1.0  Description.  If the contractor, or in case of default, the surety fails to begin or complete the 
work required in a Job Order within the time specified, or within such extra time as may be allowed 
by the contract, the contractor shall be charged with liquidated damages in the amount of $250 
per day for each day or partial day that the Job Order remains incomplete in excess of the 
specified time.  The amount specified is agreed upon, not as a penalty, but as liquidated damages 
for loss to the Commission and the public.  This amount will be deducted from any amount due 
under the contract.  These damages will apply to each individual Job Order for which the 
contractor fails to complete the work on time.  The contractor and surety shall be liable for all 
liquidated damages.  Permitting the contractor to continue the work after the expiration of the 
specified time or any extension of time will not constitute a waiver by the Commission of any 
contractual rights.  It shall be the responsibility of the engineer to determine the quantity of excess 
time. 
 
2.0  Sec 108.8.1 through 108.8.1.3 shall not apply to this contract. 
 
3.0  These liquidated damages will not be charged for Saturdays, Sundays, national, and state 
holidays established by law. 
 
 
R. Work Zone Traffic Management 
 
1.0  Description.  The contractor may be responsible for the work zone traffic management as 
mutually agreed upon by the contractor and engineer for each individual Job Order.Work zone 
traffic management shall be in accordance with applicable portions of Division 100 and Division 
600 of the Standard Specifications, and specifically as follows: 
 
2.0  Traffic Management Schedule. 
 
2.1  The contractor shall notify the engineer at least 48 hours prior to performing any work at each 
work site.  The notification shall include all information needed to identify traffic impacts such as 
work location, anticipated work hours, traffic control plan type, required lane or shoulder closures, 
anticipated duration of the work, etc.  The engineer will make appropriate notification to the public, 
MoDOT customer service, and MoDOT work crews of the contractor's operations.  The contractor 
shall notify the engineer at the actual time of closing any lane or shoulder and shall again notify 
the engineer when the lane or shoulder is reopened to traffic.  The contractor shall notify the 
engineer as soon as practical any postponement due to weather, material, or other circumstances 
and shall re-notify the engineer when the work has been rescheduled. 
 
2.2  In order to ensure minimal traffic interference, the contractor shall schedule lane closures for 
the absolute minimum amount of time required to complete the work.  Lanes shall not be closed 
until material is available for continuous work and the contractor is prepared to diligently pursue 
the work until the closed lane is reopened to traffic. 
 
3.0  Maintenance of Traffic. 
 
3.1  Traffic flow shall be maintained through the work zone using the existing pavement in 
accordance with the traffic control plans.  No detours or lane shifts onto shoulders will be allowed 
unless otherwise approved by the engineer. 
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3.2  Provisions shall be made to allow the movement of emergency vehicles through the limits of 
the work at all times. 
 
3.3  During non-working hours the contractor shall have all lanes of traffic open for all routes, 
ramps, and side roads.  All channelizers and other traffic control devices shall be removed from 
the roadway during non-working hours unless otherwise approved by the engineer. 
 
4.0  Traffic Congestion and Delay.  The contractor shall, upon approval of the engineer, take 
proactive measures to reduce traffic congestion in the work zone.  The contractor shall be 
responsible for maintaining the existing traffic flow through the job site during the work.  If 
disruption of the traffic flow occurs and traffic is backed up in queues of 15-minute delays or 
longer, then the contractor shall review the construction operations which contributed directly to 
disruption of the traffic flow and make adjustments to the operations to prevent queues from 
occurring again. 
 
5.0  Traffic Safety. 
 
5.1  Where traffic queues routinely extend to within 1000 feet (300 m) of the ROAD WORK 
AHEAD, or similar, sign on a divided highway or to within 500 feet (150 m) of the ROAD WORK 
AHEAD, or similar, sign on an undivided highway, the contractor shall extend the advance 
warning area, as approved by the engineer. 
 
5.2  When a traffic queue extends to within 1000 feet (300 m) of the ROAD WORK AHEAD, or 
similar, sign on a divided highway or to within 500 feet (150 m) of the ROAD WORK AHEAD, or 
similar, sign on an undivided highway due to non-recurring congestion, the contractor shall deploy 
a means of providing advance warning of the traffic congestion, as approved by the engineer.  
The warning location shall be no less than 1000 feet (300 m) and no more than 0.5 miles (0.8 km) 
in advance of the end of the traffic queue on divided highways and no less than 500 feet (150 m) 
and no more than 0.5 mileS (0.8 km) in advance of the end of the traffic queue on undivided 
highways. 
 
6.0  Work Hour Restrictions. 
 
6.1 All work shall be scheduled to avoid major sporting events, conventions, concerts, and 
similar special events as specified by the engineer.  During the term of this contract, there are five 
major holiday periods:  New Year’s Day, Memorial Day, Labor Day, Thanksgiving, and Christmas.  
All lanes shall be scheduled to be open to traffic during these holiday periods, from 12:00 noon 
on the last working day preceding the holiday until 6:00 a.m. on the first working day subsequent 
to the holiday, unless otherwise designated by the engineer. 
 
6.1.1  Independence Day.  The lane restrictions specified in Section 6.1 shall also apply to 
Independence Day, except that the restricted periods shall be as follows: 
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When 
Independence 
Day falls on: 

The Holiday 
is Observed 

on: 
Halt Lane Closures 

beginning at: 
Allow Lane Closures to 

resume at: 

Sunday Monday Noon on Friday 6:00 a.m. on Tuesday 
Monday Monday Noon on Friday 6:00 a.m. on Tuesday 

Tuesday Tuesday Noon on Monday 6:00 a.m. on Wednesday 

Wednesday Wednesday Noon on Tuesday 6:00 a.m. on Thursday 

Thursday Thursday Noon on Wednesday 6:00 a.m. on Friday 
Friday Friday Noon on Thursday 6:00 a.m. on Monday 

Saturday Friday Noon on Thursday 6:00 a.m. on Monday 

 
6.2  During non-working hours the contractor shall have all lanes of traffic open for all routes, 
ramps, and side roads.  Working hours for holidays shall be determined by the engineer. 
 
6.3 Due to the wide variance in traffic volumes throughout the contract area, it is not possible to 
give specific work hours for the term of the contract.  Each Job Order will specify work hours or 
work hour restrictions based on the repair location, this may include peak hour restrictions.  The 
following table provides general guidance as to the most restrictive schedule for when work on or 
adjacent to the roadway may be allowed. 
 
 
 
 

Traffic Control Plan Type Work Hours (Monday thru Friday) 
Single Lane Closure 7:30 p.m.  to 4:30 a.m. 
Ramp Closure Hours and days as approved by the engineer 
One Lane Two Way Operation Hours and days as approved by the engineer 

            with Flagger 
 
Specific work hours for an individual work location shall be according to the mutually agreed upon 
schedule in the Job Order. 
 
7.0  Work Within Another Work Zone.  The engineer may determine it is in the best interest of 
the Commission and the traveling public to have the work designated in the Job Order performed 
within another contractor's work zone or within a MoDOT work zone.  If the work is designated to 
be performed within another work zone, the contractor shall coordinate and perform the work in 
accordance with Sec 105.6. 
 
8.0 Ramp Closure.  Ramp closures shall be minimized and shall be approved by the engineer 
a minimum of five days prior to the closure.  Only one ramp closure will be permitted in a particular 
interchange or complex at one time.  Work on acceleration / deceleration lanes will not require 
ramp closure unless approved by the engineer.  Detour traffic handling details will be as specified 
by the engineer.  Major ramp closures may require detour signing with other ramp closures only 
requiring use of changeable message signs (CMS) for detours.  If the engineer determines detour 
signing is required, all necessary detour trailblazing placards will be furnished, installed, and 
covered by others.  The contractor shall furnish all CMS required by the engineer.  The contractor 
shall be responsible for uncovering and covering the trailblazing placards as work progresses. 
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9.0 Changeable Message Signs.  The contractor shall provide changeable message signs 
notifying motorists of future traffic disruption and possible traffic slowdown one week before traffic 
is shifted to a detour.  The changeable message sign installation shall be placed at a location as 
approved or directed by the engineer. 
 
10.0  Basis of Payment.  All items necessary to complete the traffic control will be paid for at the 
fixed unit price multiplied by the Adjustment Factor, as mutually agreed upon in the Job Order. 
 
 
S. Traffic Control Plan Types 
 
1.0  Description.  The engineer will designate in the Job Order the type of traffic control plan 
(TCP) necessary to perform the work.  If the engineer determines more than one type of TCP is 
needed to perform the work, the additional plan or plans will be specified in the Job Order.  The 
various types of TCP’s and the traffic control devices required for each TCP are shown on the 
plans.  The contractor shall furnish adequate channelizing devices as shown on the plans.  The 
contractor’s attention is directed to the fact that trim line channelizers are required for all 
TCP’s regardless of daytime or nighttime operations.  Cones will not be allowed for use on 
this contract. 
 
2.0  Plan Types. 
 
2.1  Single Lane Closure.  A single lane closure shall be performed by furnishing, installing, and 
removing the following set of traffic control devices: 
 
 2 each Road Work Ahead 
 2 each Right (Left) Lane Closed Ahead 
 2 each Reduced Speed Limit Ahead (Symbol) 
 2 each Lane Ends 
 2 each Speed Limit XX MPH 
 2 each Work Zone (Plaque) 
 14 each Directional Indicator Barricade 
 30 each Channelizer (Trim Line) 
 2 each Flashing Arrow Panel (One Truck Mount for TMA) 
 1 each Truck Mounted Attenuator 
 1 each Changeable Message Sign (Contractor Furnished / Retained) 
 
2.2  Ramp Closure.  The contractor shall obtain approval from the engineer a minimum of five 
days prior to any ramp closure.  A ramp closure shall be performed by furnishing, installing, and 
removing the following set of traffic control devices: 
 
 2 each   Road Work Ahead 
 2 each  Ramp Closed Ahead 
 2 each Reduced Speed Limit Ahead (Symbol) 
 2 each  Lane Ends 
 1 each  Exit Closed 
 2 each  Speed Limit XX MPH 
 2 each Work Zone (Plaque) 
 1 each  Road Closed 
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 2 each Speed Limit XX (Normal Speed) 
 14 each Directional Indicator Barricade 
 40 each Channelizer (Trim Line) 
 2 each Flashing Arrow Panel  (One Truck Mount for TMA) 
 1 each Truck Mounted Attenuator 
 2 each Changeable Message Sign (Contractor Furnished / Retained) 
 3 each Type III Movable Barricade 
 
2.3  Partial Ramp Closure.  A partial ramp closure shall be performed by furnishing, installing, 
and removing the following set of traffic control devices: 
  
 1 each   Ramp Work Ahead 
 1 each  Ramp Narrows 
 1 each  Speed Limit XX MPH 
 2 each Work Zone (Plaque) 
 14 each Directional Indicator Barricade 
 40 each Channelizer (Trim Line) 
 1 each Flashing Arrow Panel (One Truck Mount for TMA) 
 1 each Truck Mounted Attenuator 
 1 each Changeable Message Sign (Contractor Furnished / Retained) 
  
2.4  Entrance Ramp Area Mainline Work.  Entrance Ramp Area Mainline Work shall be 
performed by furnishing, installing, and removing the following set of traffic control devices: 
 
 3 each   Road Work Ahead 
 2 each  Right (Left) Lane Closed Ahead 
 2 each Lane Ends 
 1 each  Ramp Narrows 
 14 each Directional Indicator Barricade 
 50 each Channelizer (Trim Line) 
 2 each Flashing Arrow Panel  (One Truck Mount for TMA) 
 1 each Truck Mounted Attenuator 
 1 each Changeable Message Sign (Contractor Furnished / Retained) 
 
2.5  Entrance Ramp Area Acceleration Lane Work.  Entrance Ramp Area Acceleration Work 
shall be performed by furnishing, installing, and removing the following set of traffic control 
devices: 
 
 3 each   Road Work Ahead 
 2 each  Right (Left) Lane Closed Ahead 
 2 each Lane Ends 
 1 each  Ramp Narrows 
 1 each  Yield 
 1 each Yield Ahead (Symbol) 
 1 each Merge Traffic (Symbol) 
 14 each Directional Indicator Barricade 
 50 each Channelizer (Trim Line) 
 2 each Flashing Arrow Panel  (One Truck Mount for TMA) 
 1 each Truck Mounted Attenuator 
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 1 each Changeable Message Sign (Contractor Furnished / Retained) 
 
2.6  Exit Ramp Area Deceleration/Mainline Lane Work. Exit Ramp Area Deceleration/Mainline 
Work shall be performed by furnishing, installing, and removing the following set of traffic control 
devices: 
 
 2 each   Road Work Ahead 
 2 each  Right (Left) Lane Closed Ahead 
 2 each Lane Ends 
 1 each  Ramp Narrows 
 1 each  Exit 
 14 each Directional Indicator Barricade 
 50 each Channelizer (Trim Line) 
 2 each Flashing Arrow Panel  (One Truck Mount for TMA) 
 1 each Truck Mounted Attenuator 
 1 each Changeable Message Sign (Contractor Furnished / Retained) 
 
2.7  One-Lane Two-Way Operation with Flaggers.  A minimum of two flaggers will be required 
to direct traffic.  Additional flaggers may be required when working at intersecting streets or ramps 
as directed by the engineer.  No direct payment will be made for flaggers.  “One-Lane Two-Way 
Operation with Flaggers”, shall include furnishing, installing, and removing the following set of 
traffic control devices as shown on the plans: 
 
 2 each Road Work Ahead 
 2 each One Lane Road Ahead 
 2 each Be Prepared To Stop 
 2 each Flagger (Symbol) 
  
3.0 Additional Traffic Control Devices.  The engineer may determine that signs and 
channelizers, in addition to those devices shown in the plans are necessary to safely 
accommodate traffic.  These additional devices may be needed for merging ramp traffic, detours, 
or other special cases to supplement the specified lane closure devices.  The contract provides a 
fixed cost for any additional traffic control items. 
 
4.0 Flaggers.  Flaggers may be required when working at intersecting streets or ramps as 
directed by the engineer.  No direct payment will be made for flaggers. 
 
5.0 Method of Measurement and Basis of Payment. 
 
5.1 Measurement will be made per each set-up made within the term of the Job Order.  A set-up 
is defined as each installation and removal of traffic control devices at a specific work site.  The 
accepted quantity of each set-up will be paid for at the fixed unit price for the following multiplied 
by the Adjustment Factor, as mutually agreed upon in the Job Order: 
 

Item 616-99.02 Misc. Single Lane Closure   Each 
Item 616-99.02 Misc. Ramp Closure   Each 
Item 616-99.02 Misc. Partial Ramp Closure   Each 
Item 616-99.02 Misc. Entrance Ramp Area, Mainline Work   Each 
Item 616-99.02 Misc. Entrance Ramp Area, Accel Lane Work    Each 
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Item 616-99.02 Misc. Exit Ramp Area, Mainline/Decel Lane Work   Each 
Item 616-99.02 Misc. One-Lane Two-Way Operation with Flaggers  Each 

 
5.2  Measurement of additional traffic control devices will be made per each set-up made within 
the term of the Job Order.  Payment for the devices shall include furnishing, installing, and 
removing the additional devices at a specific work site.  No payment will be made for additional 
devices used by the contractor without prior approval of the engineer.  The accepted quantity of 
additional traffic control devices will be paid for in accordance with the fixed unit price list, 
multiplied by the Adjustment Factor, as mutually agreed upon in the Job Order. 
 
T. Work Plan and Schedule for Accomplishing Work 
 
Delete Sec 108.4 through 108.4.4 and substitute the following: 
 
108.4  Work Plan and Schedule.  Prior to or at the preconstruction conference, the contractor 
shall provide a proposed work plan and typical schedule for accomplishing work.  The work plan 
shall include a written list of equipment and personnel that the contractor intends to use in 
executing the work. 
 
108.4.1  The work plan will be reviewed by the engineer to determine in general if adequate 
personnel and equipment appear to be available to complete the work within the required number 
of calendar days.  If the engineer determines the work plan is inadequate, the engineer and 
contractor shall meet for a joint review of the plan to correct and adjust the plan and schedule as 
necessary.  A revised work plan and schedule shall be provided by the contractor prior to 
commencing the work. 
 
108.4.2  If multiple Job Orders are issued with overlapping completion periods, the priority of the 
work will be jointly determined by the engineer and the contractor, with final approval of the work 
plan by the engineer.  The work schedule and work priorities will be determined by the needs of 
the Commission and not the contractor's convenience of work location. 
 
108.4.3  No direct payment will be made for furnishing the work plan or revisions. 
 
108.4.4  The contractor shall determine the most feasible work plan and schedule consistent with 
the requirements of the contract.  The engineer's approval of contractor's work plan is not intended 
to be acknowledgment or representation that it is reasonable or will accomplish the work within a 
particular time or at a particular cost. 
 
 
U. Emergency Provisions and Incident Management 
 
1.0  The contractor shall have communication equipment on the construction site or immediate 
access to other communication systems to request assistance from the police or other emergency 
agencies for incident management.  In case of traffic accidents or the need for police to direct or 
restore traffic flow through the job site, the contractor shall notify police or other emergency 
agencies immediately as needed.  MoDOT customer service shall also be notified when the 
contractor requests emergency assistance. 
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2.0  In addition to the 911 emergency telephone number for ambulance, fire or police services, 
the following agencies may also be notified for accident or emergency situation within the project 
limits. 
 

Missouri Highway Patrol   (636) 300-2800 
MoDOT District SL Customer Service (24 hr)   (314) 275-1500 
MoDOT Incident Response (24 hr)   (888) 275-6636 
St. Charles County Police (636) 949-3000 
St. Louis County Police Department (636) 529-8210 
St. Louis City Police Department   (314) 231-1212 
Franklin County Sheriff   (636) 583-2560 
Jefferson County Sheriff   (636) 797-5000 

 
2.1 This list is not all inclusive.  Notification of the need for wrecker or tow truck services will 
remain the responsibility of the appropriate police agency. 
 
2.2 The contractor shall notify enforcement and emergency agencies before the start of 
construction to request their cooperation and to provide coordination of services when 
emergencies arise during the construction at the project site.  When the contractor completes this 
notification with enforcement and emergency agencies, a report shall be furnished to the engineer 
on the status of incident management. 
 
3.0 No direct pay will be made to the contractor to recover the cost of the communication 
equipment, labor, materials or time required to fulfill the above provisions. 
 
 
V. Utilities 
 
1.0  It is the inherent risk of the work under this contract that the contractor may encounter utilities 
above and/or below the ground or in the vicinity of any given Job Order which may interfere with 
their operations.  The contractor expressly acknowledges and assumes this risk even though the 
nature and extent are unknown to both the contractor and the Commission at the time of bidding 
and award of the contract.  The effect in cost or time of the presence of utilities above, below or 
in the vicinity of the contractor’s work under this contract shall not be compensable. 
 
 
W. Delay Provisions 
 
1.0  If the contractor is delayed in the commencement, prosecution or completion of the work by 
any act of the Commission, or by any cause beyond the contractor’s control, then the contractor 
will be entitled to an extension of time.  If the contractor is delayed or prevented from working on 
a particular date as a result of a delay, error or omission of the Commission, and the contractor 
incurs unavoidable labor costs as a direct result thereof because the contractor did not have 
enough time to cancel or divert its labor force, then the contractor will be reimbursed for such 
costs.  For each worker so paid, the contractor will be reimbursed the amount paid the worker.  
Also, the contractor will be reimbursed for construction tasks required as a direct result of such 
delay, error or omission, such as closing off areas of work.  No other costs shall be paid as a 
result of a delay or late cancellation. 
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X. Mobilization 
 
Delete Sec 618.2 and substitute the following: 
 
618.2  No direct payment will be made for mobilization.  All costs for mobilization shall be 
considered included in the cost of the individual contract pay items included in the contract. 
 
 
Y. Sample Job Order 
 
1.0  The following is an example Job Order intended to be an illustration that may be used as a 
guide for formulating the bid of the Adjustment Factor.  For each example Job Order, the 
appropriate items that would be used and the quantities are computed based upon the sample 
work that would be completed in the Job Order.  The contractor shall be reminded this is a Job 
Order sample and the quantity totals in actual Job Orders, if issued, may be more or less than 
that depicted below or be totally different from the samples illustrated. 
 
1.1  Job Order Sample:  Damaged Guard Cable repair location does not have significant daytime 
peak hour ADT and will only require shoulder closure. 
 

Item Description Fixed 
Unit Price 

Quantity Price 

Misc. Shoulder Work – Undivided Roadways  $250.00 1 $250.00 
Misc. R&R Line Post $89.00 10 $890.00 
Misc. Attach Cables to PostLT $19.00 10 $190.00 
Misc. Retension Low Tension Guard Cables $83.00 1 $83.00 
  Subtotal: $1,413.00 
Adjustment Factor 1.150   
  TOTAL: $1,624.95 

 
 
Z. Supplemental Revisions JSP-18-01KK 
 
• Compliance with 2 CFR 200.216 – Prohibition on Certain Telecommunications and Video 

Surveillance Services or Equipment. 
 
The Missouri Highways and Transportation Commission shall not enter into a contract (or extend 
or renew a contract) using federal funds to procure or obtain equipment, services, or systems that 
uses covered telecommunications equipment or services as substantial or as critical technology 
as part of any system where the video surveillance and telecommunications equipment was 
produced by Huawei Technologies Company, ZTE Corporation, Hytera Communications 
Corporation, Hangzhou Hikvision Digital Technology Company, or Dahua Technology Company 
(or any subsidiary or affiliate of such entities). 
 
 
• Stormwater Compliance Requirements 
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1.0  Description.  This provision requires the contractor to provide a Water Pollution Control 
Manager (WPCM) for any project that includes land disturbance on the project site and the total 
area of land disturbance, both on the project site, and all Off-site support areas, is one (1) acre or 
more.  Regardless of the area of Off-site disturbance, if no land disturbance occurs on the project 
site, these provisions do not apply.  When a WPCM is required, all sections within this provision 
shall be applicable, including assessment of specified Liquidated Damages for failure to correct 
Stormwater Deficiencies, as specified herein.  This provision is in addition to any other 
stormwater, environmental, and land disturbance requirements specified elsewhere in the 
contract. 
 
1.1  Definitions.  The project site is defined as all areas designated on the plans, including 
temporary and permanent easements.  The project site is equivalent to the “permitted site”, as 
defined in MoDOT’s State Operating Permit.  An Off-site area is defined as any location off the 
project site the contractor utilizes for a dedicated project support function, such as, but not limited 
to, staging area, plant site, borrow area, or waste area. 
 
1.2  Reporting of Off-Site Land Disturbance.  If the project includes any planned land 
disturbance on the project site, prior to the start of work, the contractor shall submit a written 
report to the engineer that discloses all Off-site support areas where land disturbance is planned, 
the total acreage of anticipated land disturbance on those sites, and the land disturbance permit 
number(s).  Upon request by the engineer, the contractor shall submit a copy of its land 
disturbance permit(s) for Off-site locations.  Based on the total acreage of land disturbance, both 
on and Off-site, the engineer shall determine if these Stormwater Compliance Requirements shall 
apply.  The Contractor shall immediately report any changes to the planned area of Off-site land 
disturbance.  The Contractor is responsible for obtaining its own separate land disturbance permit 
for Off-site areas. 
 
2.0  Water Pollution Control Manager (WPCM).  The Contractor shall designate a competent 
person to serve as the Water Pollution Control Manager (WPCM) for projects meeting the 
description in Section 1.0.  The Contractor shall ensure the WPCM completes all duties listed in 
Section 2.1. 
 
2.1  Duties of the WPCM: 
 

(a) Be familiar with the stormwater requirements including the current MoDOT State 
Operating Permit for construction stormwater discharges/land disturbance activities; 
MoDOT’s statewide Stormwater Pollution Prevention Plan (SWPPP); the Corps of 
Engineers Section 404 Permit, when applicable; the project specific SWPPP, the Project’s 
Erosion & Sediment Control Plan; all applicable special provisions, specifications, and 
standard drawings; and this provision;  

 
(b) Successfully complete the MoDOT Stormwater Training Course within the last 4 years.  

The MoDOT Stormwater Training is a free online course available at MoDOT.org;  
 
(c) Attend the Pre-Activity Meeting for Grading and Land Disturbance and all subsequent 

Weekly Meetings in which grading activities are discussed; 
 
(d) Oversee and ensure all work is performed in accordance with the Project-specific SWPPP 

and all updates thereto, or as designated by the engineer; 
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(e) Review the project site for compliance with the Project SWPPP, as needed, from the start 

of any grading operations until final stabilization is achieved, and take necessary actions 
to correct any known deficiencies to prevent pollution of the waters of the state or adjacent 
property owners prior to the engineer’s weekly inspections; 

 
(f) Review and acknowledge receipt of each MoDOT Inspection Report (Land Disturbance 

Inspection Record) for the Project within forty eight (48) hours of receiving the report and 
ensure that all Stormwater Deficiencies noted on the report are corrected as soon as 
possible, but no later than stated in Section 5.0. 

 
3.0  Pre-Activity Meeting for Grading/Land Disturbance and Required Hold Point.  A Pre-
Activity meeting for grading/land disturbance shall be held prior to the start of any land disturbance 
operations.  No land disturbance operations shall commence prior to the Pre-Activity meeting 
except work necessary to install perimeter controls and entrances.  Discussion items at the pre-
activity meeting shall include a review of the Project SWPPP, the planned order of grading 
operations, proposed areas of initial disturbance, identification of all necessary BMPs that shall 
be installed prior to commencement of grading operations, and any issues relating to compliance 
with the Stormwater requirements that could arise in the course of construction activity at the 
project. 
 
3.1  Hold Point.  Following the pre-activity meeting for grading/land disturbance and subsequent 
installation of the initial BMPs identified at the pre-activity meeting, a Hold Point shall occur prior 
to the start of any land disturbance operations to allow the engineer and WPCM the time needed 
to perform an on-site review of the installation of the BMPs to ensure compliance with the SWPPP 
is met.  Land disturbance operations shall not begin until authorization is given by the engineer. 
 
4.0  Inspection Reports.  Weekly and post run-off inspections will be performed by the engineer 
and each Inspection Report (Land Disturbance Inspection Record) will be entered into a web-
based Stormwater Compliance database.  The WPCM will be granted access to this database 
and shall promptly review all reports, including any noted deficiencies, and shall acknowledge 
receipt of the report as required in Section 2.1 (f.). 
 
5.0  Stormwater Deficiency Corrections.  All stormwater deficiencies identified in the Inspection 
Report shall be corrected by the contractor within 7 days of the inspection date or any extended 
period granted by the engineer when weather or field conditions prohibit the corrective work.  If 
the contractor does not initiate corrective measures within 5 calendar days of the inspection date 
or any extended period granted by the engineer, all work shall cease on the project except for 
work to correct these deficiencies, unless otherwise allowed by the engineer.  All impact costs 
related to this halting of work, including, but not limited to stand-by time for equipment, shall be 
borne by the Contractor.  Work shall not resume until the engineer approves the corrective work. 
 
5.1  Liquidated Damages.  If the Contractor fails to complete the correction of all Stormwater 
Deficiencies listed on the MoDOT Inspection Report within the specified time limit, the 
Commission will be damaged in various ways, including but not limited to, potential liability, 
required mitigation, environmental clean-up, fines, and penalties.  These damages are not 
reasonably capable of being computed or quantified.  Therefore, the contractor will be charged 
with liquidated damages specified in the amount of $2,000 per day for failure to correct one or 
more of the Stormwater Deficiencies listed on the Inspection Report within the specified time limit.  
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In addition to the stipulated damages, the stoppage of work shall remain in effect until all 
corrections are complete. 
 
6.0  Basis of Payment.  No direct payment will be made for compliance with this provision. 
 
 
• Delete Sec 106.9 in its entirety and substitute the following: 
 
106.9  Buy America Requirements. 
Buy America Requirements are waived if the total amount of Federal financial assistance applied 
to the project, through awards or subawards, is below $500,000. 
 
106.9.1  Buy America Requirements for Iron or Steel Products. 
The contractor’s attention is directed to Title 23 CFR 635.410 Buy America Requirements.  Where 
articles, materials or supplies that consist wholly or predominantly of iron or steel or a combination 
of both are to be permanently incorporated into the contract work, steel and iron material shall be 
manufactured, from the initial melting stage through the application of coatings, in the USA except 
for “minimal use” as described herein.  Predominantly of iron or steel or a combination of both 
means that the cost of the iron and steel content exceeds 50 percent of the total cost of all its 
components.  Under a general waiver from FHWA the use of pig iron and processed, pelletized, 
and reduced iron ore manufactured outside of the USA will be permitted in the domestic 
manufacturing process for steel or iron material. 
 
106.9.1.1  Any sources other than the USA as defined will be considered foreign.  The required 
domestic manufacturing process shall include formation of ingots and any subsequent process.  
Coatings shall include any surface finish that protects or adds value to the product. 
 
106.9.1.2  “Minimal use” of foreign steel, iron or coating processes will be permitted, provided the 
cost of such products does not exceed 1/10 of one percent (0.1 percent) of the total contract cost 
or $2,500.00, whichever is greater.  If foreign steel, iron, or coating processes are used, invoices 
to document the cost of the foreign portion, as delivered to the project, shall be provided and the 
engineer’s written approval obtained prior to placing the material in any work. 
 
106.9.1.3  Buy America requirements include a step certification for all fabrication processes of 
all steel or iron materials that are accepted per Sec 1000.  The AASHTO Product Evaluation and 
Audit Solutions compliance program verifies that all steel and iron products fabrication processes 
conform to 23 CFR 635.410 Buy America Requirements and is an acceptable standard per 23 
CFR 635.410(d).  AASHTO Product Evaluation and Audit Solutions compliant suppliers will not 
be required to submit step certification documentation with the shipment for some selected steel 
and iron materials.  The AASHTO Product Evaluation and Audit Solutions compliant supplier shall 
maintain the step certification documentation on file and shall provide this documentation to the 
engineer upon request. 
 
106.9.1.3.1  Items designated as Category 1 will consist of steel girders, piling, and reinforcing 
steel installed on site.  Category 1 items require supporting documentation prior to incorporation 
into the project showing all steps of manufacturing, including coating, as being completed in the 
United States and in accordance with CFR Title 23 Section 635.410 Buy America Requirements.  
This includes the Mill Test Report from the original producing steel mill and certifications 
documenting the manufacturing process for all subsequent fabrication, including coatings. The 
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certification shall include language that certifies all steel and iron materials permanently 
incorporated in this project was procured and processed domestically and all manufacturing 
processes, including coating, as being completed in the United States and in accordance with 
CFR Title 23 Section 635.410. 
 
106.9.1.3.2  Items designated as Category 2 will include all other steel or iron products not in 
Category 1 and permanently incorporated in the project.  Category 2 items shall consist of, but 
not be limited to items such as fencing, guardrail, signing, lighting and signal supports.  The prime 
contractor is required to submit a material of origin form certification prior to incorporation into the 
project from the fabricator for each item that the product is domestic.  The Certificate of Materials 
Origin form (link to certificate form) from the fabricator must show all steps of manufacturing, 
including coating, as being completed in the United States and in accordance with CFR Title 23 
Section 635.410 Buy America Requirements and be signed by a fabricator representative.  The 
engineer reserves the right to request additional information and documentation to verify that all 
Buy America requirements have been satisfied.  These documents shall be submitted upon 
request by the engineer and retained for a period of 3 years after the last reimbursement of the 
material. 
 
106.9.1.3.3  Any minor miscellaneous steel or iron items that are not included in the materials 
specifications shall be certified by the prime contractor as being procured domestically.  Examples 
of these items would be bolts for sign posts, anchorage inserts, etc.  The certification shall read 
“I certify that all steel and iron materials permanently incorporated in this project during all 
manufacturing processes, including coating, as being completed in the United States and in 
accordance with CFR Title 23 Section 635.410 Buy America Requirements procured and 
processed domestically in accordance with CFR Title 23 Section 635.410 Buy America 
Requirements.  Any foreign steel used was submitted and accepted under minor usage”.  The 
certification shall be signed by an authorized representative of the prime contractor. 
 
106.9.1.4  When permitted in the contract, alternate bids may be submitted for foreign steel and 
iron products.  The award of the contract when alternate bids are permitted will be based on the 
lowest total bid of the contract based on furnishing domestic steel or iron products or 125 percent 
of the lowest total bid based on furnishing foreign steel or iron products.  If foreign steel or iron 
products are awarded in the contract, domestic steel or iron products may be used; however, 
payment will be at the contract unit price for foreign steel or iron products. 
 
106.9.2  Buy America Requirements for Construction Materials other than iron or steel 
products. 
Construction materials mean articles, materials, or supplies that consist of only one of the items 
listed.  Minor additions of articles, materials, supplies, or binding agents to a construction material 
do not change the categorization of the construction material.  Upon request by the engineer, the 
contractor shall submit a domestic certification for all construction materials listed that are 
incorporated into the project. 
 

(a) Non-ferrous metals 

(b) Plastic and Polymer-based products (including polyvinylchloride, composite building 

materials, and polymers used in fiber optic cables) 
(c) Glass (including optic glass) 

(d) Fiber optic cable (including drop cable) 

(e) Optical fiber 
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(f) Lumber 
(g) Engineered wood 

(h) Drywall 
 
106.9.3  Buy America Requirements for Manufactured Products. 
Manufactured products mean articles, materials or supplies that have been processed into a 
specific form and shape, or combined with other articles, materials or supplies to create a product 
with different properties than the individual articles, materials or supplies. If an item is classified 
as an iron or steel product, an excluded material, or other product category as specified by law or 
in 2 CFR part 184, then it is not a manufactured product. However, an article, material or supply 
classified as a manufactured product may include components that are iron or steel products, 
excluded materials, or other product categories as specified by law or in 2 CFR part 184. Mixtures 
of excluded materials delivered to a work site without final form for incorporation into a project are 
not a manufactured product. 
 
106.9.3.1  Produced in the United States, in the case of manufactured products, means: 
(A) For projects obligated on or after October 1, 2025, the product was manufactured in the United 
States; and 
(B) For projects obligated on or after October 1, 2026, the product was manufactured in the United 
States and the cost of the components of the manufactured product that are mined, produced, or 
manufactured in the United States is greater than 55 percent of the total cost of all components 
of the manufactured product. 
 
106.9.3.2  (i) With respect to precast concrete products that are classified as manufactured 
products, components of precast concrete products that consist wholly or predominantly of iron 
or steel or a combination of both shall meet the requirements of paragraph (b) of this section. The 
cost of such components shall be included in the applicable calculation for purposes of 
determining whether the precast concrete product is produced in the United States. 
(ii) With respect to intelligent transportation systems and other electronic hardware systems that 
are installed in the highway right of way or other real property and classified as manufactured 
products, the cabinets or other enclosures of such systems that consist wholly or predominantly 
of iron or steel or a combination of both shall meet the requirements of paragraph (b) of this 
section. The cost of cabinets or other enclosures shall be included in the applicable calculation 
for purposes of determining whether systems referred to in the preceding sentence are produced 
in the United States. 
 
106.9.4  Waiver for De Minimis Costs for Manufactured and Construction Materials other 
than iron or steel products. 
“The total value of the non-compliant products is no more than the lesser of $1,000,000 or 5% of 
total applicable costs for the project.”  The contractor shall submit to the engineer any non-
domestic materials and their total material cost to the engineer.  The contractor and the engineer 
will both track these totals to assure that the minimal usage allowance is not exceeded. 
 
 
• Third-Party Test Waiver for Concrete Aggregate 
 
1.0  Description.  Third party tests may be allowed for determining the durability factor for 
concrete pavement and concrete masonry aggregate. 
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2.0  Material.  All aggregate for concrete shall be in accordance with Sec 1005. 
 
2.1  MoDOT personnel shall be present at the time of sampling at the quarry.  The aggregate 
sample shall be placed in an approved tamper-evident container (provided by the quarry) for 
shipment to the third-party testing facility. 
 
2.2  AASHTO T 161 Method B Resistance of Concrete to Rapid Freezing and Thawing, shall be 
used to determine the aggregate durability factor.  All concrete beams for testing shall be 3-inch 
wide by 4-inch deep by 16-inch long or 3.5-inch wide by 4.5-inch deep by 16-inch long.  All beams 
for testing shall receive a 35-day wet cure fully immersed in saturated lime water prior to initiating 
the testing process. 
 
2.3  Concrete test beams shall be made using a MoDOT approved concrete pavement mix design. 
 
3.0  Testing Facility Requirements.  All third-party test facilities shall meet the requirements 
outlined in this provision. 
 
3.1  The testing facility shall be AASHTO accredited. 
 
3.1.1  For tests ran after January 1, 2025, accreditation documentation shall be on file with the 
Construction and Materials Division prior to any tests being performed. 
 
3.1.2  Construction and Materials Division may consider tests completed prior to January 1, 2025, 
to be acceptable if all sections of this provision are met, with the exception of 3.1.1.  Accreditation 
documentation shall be provided with the test results for tests completed prior to January 1, 2025.  
No tests completed prior to September 1, 2024, will be accepted. 
 
3.2  The testing facility shall provide their testing process, list of equipment, equipment calibration 
documentation, and testing certifications or qualifications of technicians performing the AASHTO 
T 161 Procedure B tests.  The testing facility shall provide details on their freezing and thawing 
apparatus including the time and temperature profile of their freeze-thaw chamber.  The profile 
shall include the temperature set points throughout the entirety of the freeze-thaw cycle.  The 
profile shall show the cycle time at which the apparatus drains/fills with water and the cycle time 
at which the apparatus begins cooling the specimens. 
 
3.3  Results, no more than five years old, from the third-party test facility shall compare within 
±2.0 percent of an independent test from another AASHTO accredited test facility or with MoDOT 
test records, in order to be approved for use (e.g. test facility results in a durability factor of 79, 
MoDOT’s recent durability test factor is 81; this compared within +2 percent).  The independent 
testing facility shall be in accordance with this provision.  The comparison test can be from a 
different sample of the same ledge combination. 
 
3.4  When there is a dispute between the third party durability test results and MoDOT durability 
test results, the MoDOT durability test result shall govern. 
 
3.5  Test results shall be submitted to MoDOT’s Construction and Materials division electronically 
for final approval.  Test results shall include raw data for all measurements of relative dynamic 
modulus of elasticity and percent length change for each individual concrete specimen.  Raw data 
shall include initial measurements made at zero cycles and every subsequent measurement of 
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concrete specimens.  Raw data shall include the cycle count and date each measurement was 
taken.  Test results shall also include properties of the concrete mixture as required by AASHTO 
T 161.  This shall include the gradation of the coarse aggregate sample.  If AASHTO T 152 is 
used to measure fresh air content, then the aggregate correction factor for the mix determined in 
accordance with AASHTO T 152 shall also be included. 
 
4.0  Method of Measurement.  There is no method of measurement for this provision.  The 
testing requirements and number of specimens shall be in accordance with AASHTO T 161 
Procedure B. 
 
5.0  Basis of Payment.  No direct payment will be made to the contractor or quarry to recover 
the cost of aggregate samples, sample shipments, testing equipment, labor to prepare samples 
or test samples, or developing the durability report. 
 
 
• Delete paragraph 15.0 of the General Provision Disadvantaged Business Enterprise 

(DBE) Program Requirements and substitute the following: 
 
15.0  Bidder’s List Quote Summary.  MoDOT is a recipient of federal funds and is required by 
49 CFR 26.11 to provide data about its DBE program.  All bidders who seek to work on federally 
assisted contracts must submit data about all DBE and non-DBEs in accordance with Sec 
102.7.9.  MoDOT will not compare the submitted Bidder’s List Quote Summary to any other 
documents or submittals, pre or post award.  All information will be used by MoDOT in accordance 
with 49 CFR 26.11 for reporting to USDOT and to aid in overall DBE goal setting. 
 
 
• Add Sec 102.7.9 to include the following: 
 
102.7.9 Bidder’s List Quote Summary.  Each bidder shall submit with each bid a summary 
of all subcontractors, material suppliers, and service providers (e.g. hauling) considered on 
federally funded projects pursuant to 49 CFR 26.11.  The bidder will provide the firm’s name, 
the corresponding North American Industry Classification System (NAICS) code(s) the 
firm(s) were considered for, and whether or not they were used in the bid.  The information 
submitted should be the most complete information available at the time of bid.  The 
information shall be disclosed on the Bidder’s List Quote Summary form provided in the 
bidding documents and submitted in accordance with Sec 102.10.  Failure to disclose this 
information may result in a bid being declared irregular. 
 
 
AA. One-Strand Access Restraint Cable Repair and Replacement 
 
1.0  Description.  This work shall consist of all labor, equipment, and materials to remove, install, 
repair, and replace one-strand access restraint cable and appurtenances as specified in the Job 
Order or as directed by the engineer.  All work shall comply with Secs 202 and 606 except as 
herein modified. 
 
2.0  Materials.  All materials shall conform to Division 1000, Materials Details, and specifically 
Sec 1040.  All materials shall be new unless otherwise approved by the engineer or otherwise 
allowed by these specifications. 
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2.1  All materials intended for use in this contract shall be stored in a dedicated location on the 
contractor's property and shall be inspected and approved by the engineer prior to use. 
 
3.0  Construction Requirements. 
 
3.1  Removal and Replacement of Individual Major Components.  If the Job Order designates 
a contract pay item that includes the term "remove and replace", the contractor shall remove the 
described existing component, material, hardware, or other appurtenance, in whole or in part, as 
designated in the Job Order or as directed by the engineer.  The major components to be removed 
will be marked with paint or ribbon or other method convenient to the engineer. 
 
3.1.1  The contractor shall furnish and install the described major replacement component and 
any incidental items necessary to provide a fully functional system.  Replacement components 
designated in the Job Order may not be of the same size or material as those removed.  Some 
items designated for replacement may be damaged and not reusable.  Other items designated 
for replacement may not meet current Commission standards and policies.  The engineer will 
determine the actual items to be replaced. 
 
3.1.2  Unless otherwise directed by the engineer, the contractor shall reuse any undamaged major 
components salvaged from the damaged cable system or appurtenances in order to provide a 
fully functional system.  Minor components, such as nuts and bolts, may only be reused after 
inspection and approval by the engineer.  Reused nuts and bolts shall only be used with salvaged 
major components.  All new major components shall use new nuts, bolts, and other miscellaneous 
minor components. 
 
3.2  Removal of Entire Cable System.  If the engineer determines an existing one-strand access 
restraint cable system and related appurtenances have been significantly damaged and/or the 
damaged system does not comply with current Commission standards or policies, the cable 
system shall be removed as designated in the Job Order or as directed by the engineer. 
 
3.2.1  Unless otherwise designated by the engineer for salvage by the Commission, all materials 
removed shall become the property of the contractor and shall be removed from the right of way 
and properly disposed of. 
 
3.3  Installation of New Access Restraint Cable System.  If the Job Order designates a contract 
pay item for new access restraint cable the contractor shall furnish and place the cable system 
complete in place.  The new system shall be installed at the location designated by the engineer. 
 
3.4  Replacing and Splicing Cable.  Existing cable (wire rope) that has sustained damage that 
does not allow reuse will be designated for replacement.  The existing damaged cable shall be 
cut and new replacement cable spliced at the locations designated by the engineer.  Splices shall 
be as shown on the plans.  Distances between new cable splices are not limited. 
 
3.5  Realigning Posts.  Posts which are out of alignment but otherwise undamaged will be 
designated for realignment.  The contractor shall realign, plumb and correct the height on the 
designated posts.  After realignment, any voids around the post shall be securely backfilled with 
a cohesive soil, or a sand meeting the requirements of Sec 1005.3.5, and thoroughly tamped. 
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3.6  Driving Replacement Posts.  When a replacement post is placed in the same hole as a 
removed damaged post the contractor shall first securely backfill the hole with a cohesive soil, or 
a sand meeting the requirements of Sec 1005.3.5 and thoroughly tamp the soil before driving the 
replacement post. 
 
3.7  Attaching Cable to Posts.  Cable which is pulled loose from existing undamaged posts shall 
be reattached to any undamaged posts using new clamps and any other required hardware.  
Cable shall also be attached to any new replacement posts using new clamps.  The clamps may 
need to be left slightly loose until final cable tensioning is complete. 
 
3.8  Retensioning Cable.  After replacement of all necessary components, the cable shall be 
retensioned such that no sag occurs between the posts and so that the finished installation 
presents an appearance satisfactory to the engineer.  Following tensioning, all clamps shall be 
completely tightened.  
 
3.9  Additional Work.  If additional major components or pay items beyond those specified in the 
Job Order are needed to properly perform the work, the contractor shall contact the engineer for 
authorization to proceed with the additional work.  Any work performed without authorization of 
the engineer will be at the contractor's expense. 
 
4.0  Method of Measurement. 
 
4.1  Measurement of access restraint cable removal will be made to the nearest foot from center 
of end post to center of end post. 
 
4.2  Measurement of removed and replaced access restraint cable repair components will be 
made per each. 
 
4.3.1 Measurement of splice will be made per each. 
 
4.4  Measurement of realigned posts will be made per each. 
 
4.5  Measurement of cable attachment or reattachment to existing or new posts will be made per 
each post. 
 
4.6  Measurement of retensioning cable will be made per each complete section of cable 
retensioned between two anchors. 
 
5.0  Basis of Payment. 
 
5.1  The accepted quantity of removed access restraint cable will be paid for at the contract unit 
price for: 
 
 Item 202-99.03 Misc. Remove Access Restraint Cable 1/S  Linear Foot 
 
5.1.1  Payment will be considered full compensation for all labor and equipment necessary to 
remove the cable system, including all cable, posts, and hardware. 
 
5.2  The accepted quantities of removed and replaced repair components will be paid for at the 
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contract unit price for each of the pay items included in the contract.  Payment will be considered 
full compensation for all labor, equipment, and material necessary to remove the existing 
component, furnish a new replacement component, and install the component.  No direct payment 
will be made for removing or reinstalling any reused undamaged components necessary to 
provide a fully functional system. 
 
5.3  The accepted quantity of new 1/2-inch replacement cable will be paid for at the contract unit 
price for: 
 
 Item 606-99.03 Misc. 1/2 Inch Cable 1/S    Linear Foot 
 Item 606-99.03 Misc. Splice 1/2 Inch Cable 1/S   Each 
 
5.3.1  Payment for cable and splices will be considered full compensation for all labor, equipment, 
and material necessary, including any clips, to cut the existing cable, furnish new 1/2-inch cable, 
and splice to the existing cable. 
 
5.4  The accepted quantity of realigned posts will be paid for at the contract unit price for: 
 
 Item 606-99.02 Misc. Realign Line / End Post,   Each 
    Access Restraint Cable, 1/S 
 
5.4.1  Payment will be considered full compensation for all labor, equipment, and material, 
including any required backfill, necessary to realign and plumb an existing post. 
 
5.5  The accepted quantity of attaching cable to new or existing posts will be paid for at the 
contract unit price for: 
 
 Item 606-99.02 Misc. Attach Cable to Post    Each 
    Access Restraint Cable, 1/S 
 
5.5.1  Payment will be considered full compensation for all labor, equipment, and material, 
including new clamps and other hardware, necessary for reattaching cable to existing and new 
posts. 
 
5.6  The accepted quantity of retensioned cable will be paid for at the contract unit price for: 
 
 Item 606-99.02 Misc. Retension Access Restraint Cable, 1/S Each 
 
5.6.1  Payment will be considered full compensation for all labor, equipment, and material 
necessary for retensioning an entire run of cable between two anchors. 
 
 
BB. Low Tension Guard Cable Repair and Replacement 
 
1.0  Description.  This work shall consist of all labor, equipment, and materials to remove, install, 
repair, and replace non-proprietary low tension guard cable and appurtenances as specified in 
the Job Order or as directed by the engineer.  All work shall comply with Secs 202 and 606 except 
as herein modified. 
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2.0  Materials.  All materials shall conform to Division 1000, Materials Details, and specifically 
Sec 1040.  All materials shall be new unless otherwise approved by the engineer or otherwise 
allowed by these specifications. 
 
2.1  Replacement materials and components for proprietary crashworthy end terminals shall 
conform to the manufacturer’s latest approved design.  All replacement components shall be from 
the original equipment manufacturer unless approved by the engineer.  The contractor shall 
provide manufacturer certification that the replacement components furnished, when properly 
installed by the contractor, will reestablish or exceed the original capabilities of the end terminal. 
 
2.2  All materials intended for use in this contract shall be stored in a dedicated location on the 
contractor's property and shall be inspected and approved by the engineer prior to use. 
 
3.0  Construction Requirements. 
 
3.1 Removal and Replacement of Individual Major Components.  If the Job Order designates 
a contract pay item that includes the term "remove and replace", the contractor shall remove the 
described existing component, material, hardware, or other appurtenance, in whole or in part, as 
designated in the Job Order or as directed by the engineer.  The major components to be removed 
will be marked with paint or ribbon or other method convenient to the engineer. 
 
3.1.1  The contractor shall furnish and install the described major replacement component and 
any incidental items necessary to provide a fully functional system.  Replacement components 
designated in the Job Order may not be of the same size or material as those removed.  Some 
items designated for replacement may be damaged and not reusable.  Other items designated 
for replacement may not meet current Commission standards and policies.  The engineer will 
determine the actual items to be replaced. 
 
3.1.2  Unless otherwise directed or approved by the engineer, the contractor shall reuse any 
undamaged major components salvaged from the damaged guard cable system or 
appurtenances in order to provide a fully functional system.  Minor components, such as nuts and 
bolts, may only be reused after inspection and approval by the engineer.  Reused nuts and bolts 
shall only be used with salvaged major components.  All new major components shall use new 
nuts, bolts, and other miscellaneous minor components. 
 
3.2  Removal of Entire Cable System.  If the engineer determines an existing guard cable 
system and related appurtenances have been significantly damaged and/or the damaged system 
does not comply with current Commission standards or policies, the cable system shall be 
removed as designated in the Job Order or as directed by the engineer. 
 
3.2.1 Unless otherwise designated by the engineer for salvage by the Commission, all materials 
removed shall become the property of the contractor and shall be removed from the right of way 
and properly disposed of. 
 
3.3. If the portion of the system designated for removal includes concrete anchors, all hardware 
protruding above the surface of the anchor shall be removed or otherwise cut off flush with the 
surface of the anchor.  The concrete anchor shall be abandoned in place unless otherwise 
directed by the engineer. 
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3.4  Installation of New Guard Cable System, Guardrail System, and/or Crashworthy 
Terminal.  If the Job Order designates a contract pay item for new guard cable, guardrail, or 
crashworthy terminal the contractor shall furnish and place the designated item complete in place.  
The new cable system, guardrail, or terminal shall be installed at the location designated by the 
engineer. 
 
3.5  Replacing and Splicing Cable.  Existing cable (wire rope) that has sustained damage that 
does not allow reuse will be designated for replacement.  Damaged low tension guard cable shall 
be repaired with new cable splices located no closer than 400 feet and no more than 4 splices 
per cable within a 2000-foot run.  When a repair to a low tension cable requires splices closer 
than 400 feet, a longer section may be replaced to reduce the number of splices from anchor to 
anchor with the engineer’s approval.  Individual cables shall be spliced by use of an approved 
device as shown on the manufacturer’s plans and shall be installed where no interference with 
the functions of any other part of the installation occurs.  Splices shall develop the full breaking 
strength of the cable. 
 
3.6  Realigning Posts.  Posts which are out of alignment but otherwise undamaged will be 
designated for realignment.  The contractor shall realign, plumb and correct the height on the 
designated posts.  After realignment, any voids around the post shall be securely backfilled with 
a cohesive soil, or a sand meeting the requirements of Sec 1005.3.5, and thoroughly tamped. 
 
3.7  Driving Replacement Posts.  When a replacement post is placed in the same hole as a 
removed damaged post, the contractor shall first securely backfill the hole with a cohesive soil, or 
a sand meeting the requirements of Sec 1005.3.5, and thoroughly tamp the soil before driving the 
replacement post.  When a replacement post requires relocation or new cable installation is 
designated in the Job Order and the relocated or new post is in rock, the Job Order will designate 
the number of posts to be installed in rock. 
 
3.8  Attaching Cables to Posts.  Cables which are pulled loose from existing undamaged posts 
shall be reattached to any undamaged posts using new hooks and any other required hardware.  
Cables shall also be attached to any new replacement posts using new hooks.  The hooks may 
need to be left slightly loose until final cable tensioning is complete. 
 
3.9  Retensioning Cables.  After replacement of all necessary components, all cables shall be 
inspected at both ends of the cable run and any required adjustments to end fittings performed.  
The cables may require reattachment to the end anchors and fittings to properly complete the 
system.  All compensator springs shall be inspected to ensure they are undamaged and capable 
of properly functioning.  All compensating end assemblies on all cable runs shall be fully loosened 
and the cables shall be stretched taut by mechanical means to eliminate sag between the posts.  
All cables shall be retensioned per the temperature and spring compression table shown on the 
manufacturer’s plans.  Following tensioning, all hooks shall be completely tightened. 
 
3.10  Guard Cable to Guardrail Transition.  A limited amount of guardrail may require repair at 
guard cable to guardrail transitions.  The contract includes various guardrail pay items for repair 
and/or replacement at these locations.  All post holes shall be properly backfilled in accordance 
with Section 3.6 of this provision prior to driving new posts.  The repaired guard cable to guardrail 
transition shall be in accordance with the plans. 
 
3.11  Guard Cable Delineators.  Guard cable delineators shall be installed in accordance with 
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the standard plans.  The cost of delineators installed on new posts shall be included in the cost 
of the post.  Payment will be made to replace damaged delineators on existing posts. 
 
3.12  Additional Work.  If additional major components or pay items beyond those specified in 
the Job Order are needed to properly perform the work, the contractor shall contact the engineer 
for authorization to proceed with the additional work.  Any work performed without authorization 
of the engineer will be at the contractor's expense. 
 
4.0  Method of Measurement. 
 
4.1  Measurement of existing low tension guard cable removal will be made to the nearest foot 
from the center of the first line post to the center of the last line post. 
 
4.2  Measurement of removed and replaced guard cable or guardrail repair components will be 
made per each. 
 
4.3  Measurement of new 3/4-inch replacement cable (wire rope) will be made to the nearest foot 
from center of splice to center of splice. 
 
4.3.1 Measurement of splice will be made per each. 
 
4.4  Measurement of realigned posts will be made per each. 
 
4.5  Measurement of line posts set in rock will be made per each. 
 
4.6  Measurement of cable attachment or reattachment to existing or new posts will be made per 
each post.  One unit will include reattachment of up to 3 cables to one post. 
 
4.7  Measurement of retensioning guard cable will be made per each complete section of guard 
cable retensioned between two anchors.  One unit will include retensioning of all cables. 
 
4.8  Measurement of existing guardrail and Type A crashworthy terminal removal will be made to 
the nearest foot from center of first post to center of last post. 
 
4.9  Measurement of replaced delineators will be made per each. 
 
5.0  Basis of Payment. 
 
5.1  The accepted quantities of removed cable will be paid for at the contract unit price for: 
 
 Item 202-99.03 Misc. Remove Guard Cable  Linear Foot 
 
5.1.1  Payment will be considered full compensation for all labor and equipment necessary to 
remove the guard cable system, including all cable, posts, and hardware. 
 
5.2  The accepted quantities of removed and replaced repair components will be paid for at the 
contract unit price for each of the pay items included in the contract.  Payment will be considered 
full compensation for all labor, equipment, and material necessary to remove the existing 
component, furnish a new replacement component, and install the component.  No direct payment 
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will be made for removing or reinstalling any reused undamaged components necessary to 
provide a fully functional system. 
 
5.3  The accepted quantity of new 3/4-inch replacement cable will be paid for at the contract unit 
price for: 
 
 Item 606-99.03 Misc. 3/4 Inch Cable 1/S    Linear Foot 
 Item 606-99.03 Misc. Splice 3/4 Inch Cable 1/S   Each 
 
5.3.1  Payment for cable and splices will be considered full compensation for all labor, equipment, 
and material, including any wedges, fittings, and other hardware, necessary to cut the existing 
cable, furnish new 3/4-inch cable, and splice to the existing cable. 
 
5.4  The accepted quantity of realigned posts will be paid for at the contract unit price for: 
 
 Item 606-99.02 Misc. Realign Line Post    Each 
 
5.4.1  Payment will be considered full compensation for all labor, equipment, and material, 
including any required backfill, necessary to realign and plumb an existing post. 
 
5.5  The accepted quantity of line posts set in rock will be paid for at the contract unit price for: 
 
 Item 606-99.02 Misc. Guard Cable Line Post Set in Rock  Each 
 
5.5.1  Payment will be in addition to the amount paid for low tension guard cable complete in 
place or replacement posts and will be considered full compensation for all labor, equipment, and 
material necessary to drill or bore a hole and to set the line post in rock.  No direct payment will 
be made for the required backfill material.  Payment for the post will be considered included in 
the cost of the low tension guard cable or replacement post. 
 
5.6  The accepted quantity of attaching up to 3 cables to new or existing posts will be paid for at 
the contract unit price for: 
 
 Item 606-99.02 Misc. Attach Cables to Post LT   Each 
 
5.6.1  Payment will be considered full compensation for all labor, equipment, and material, 
including new hooks and other hardware, necessary for attaching/reattaching up to 3 cables to 
existing and new posts. 
 
5.7  The accepted quantity of retensioned cable will be paid for at the contract unit price for: 
 
 Item 606-99.02 Misc. Retension Low Tension Guard Cables Each 
 
5.7.1  Payment will be considered full compensation for all labor, equipment, and material 
necessary for retensioning an entire run of all cables between two anchors. 
 
5.8  The accepted quantity of removed guardrail or Type A crashworthy terminal removal will be 
paid for at the contract unit price for: 
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 Item 202-99.03 Misc. Remove Guardrail, Including Type A  Linear Foot 
    Crashworthy Terminal 
 
5.8.1  Payment will be considered full compensation for all labor and equipment necessary to 
completely remove the guardrail system. 
 
5.9  The accepted quantity of replaced delineators will be paid for at the contract unit price for: 
 
 Item 606-99.02 Misc. Replace Guard Cable Delineator  Each 
 
 
CC. High Tension Guard Cable Repair and Replacement 
 
1.0  Description.  This work shall consist of all labor, equipment, and materials to remove, install, 
repair, and replace high tension guard cable systems. The work shall be as specified in the Job 
Order or as directed by the engineer.  All work shall comply with Secs 202 and 606 except as 
herein modified. 
 
2.0  Materials.  All materials shall conform to JSP HIGH TENSION GUARD CABLE BARRIER, 
which follows this special provision.  All materials shall be new unless otherwise approved by the 
engineer or otherwise allowed by these specifications. 
 
2.1  Replacement materials and components for proprietary systems shall conform to the 
manufacturer’s latest approved design.  All replacement components shall be from the original 
equipment manufacturer unless approved by the engineer.  The contractor shall provide 
manufacturer certification that the replacement components furnished, when properly installed by 
the contractor, will reestablish or exceed the original capabilities of the system. 
 
2.2  All materials intended for use in this contract shall be stored in a dedicated location on the 
contractor's property and shall be inspected and approved by the engineer prior to use. 
 
3.0  Construction Requirements. 
 
3.1  Removal and Replacement of Individual Major Components.  If the Job Order designates 
a contract pay item that includes the term "remove and replace", the contractor shall remove the 
described existing component, material, hardware, or other appurtenance, in whole or in part, as 
designated in the Job Order or as directed by the engineer.  The major components to be removed 
will be marked with paint or ribbon or other method convenient to the engineer. 
 
3.1.1  The contractor shall furnish and install the described major replacement component and 
any incidental items necessary to provide a fully functional system.  Replacement components 
designated in the Job Order may not be of the same size or material as those removed.  Some 
items designated for replacement may be damaged and not reusable.  Other items designated 
for replacement may not meet current Commission standards and policies.  The engineer will 
determine the actual items to be replaced. 
 
3.1.2  Unless otherwise directed or approved by the engineer, the contractor shall reuse any 
undamaged major components salvaged from the damaged guard cable system or 
appurtenances in order to provide a fully functional system.  Minor components, such as nuts and 
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bolts, may only be reused after inspection and approval by the engineer.  Reused nuts and bolts 
shall only be used with salvaged major components.  All new major components shall use new 
nuts, bolts, and other miscellaneous minor components. 
 
3.2  Removal of Entire Cable System.  If the engineer determines an existing guard cable 
system and related appurtenances have been significantly damaged and/or the damaged system 
does not comply with current Commission standards or policies, the cable system shall be 
removed as designated in the Job Order or as directed by the engineer. 
 
3.2.1  Unless otherwise designated by the engineer for salvage by the Commission, all materials 
removed shall become the property of the contractor and shall be removed from the right of way 
and properly disposed of. 
 
3.2.2  If the portion of the system designated for removal includes concrete anchors, all hardware 
protruding above the surface of the anchor shall be removed or otherwise cut off flush with the 
surface of the anchor.  The concrete anchor shall be abandoned in place unless otherwise 
directed by the engineer. 
 
3.3  Replacing and Splicing Cable.  Existing cable (wire rope) that has sustained damage that 
does not allow reuse will be designated for replacement.  Damaged high tension guard cable shall 
be repaired with new cable splices located no closer than 200 feet per cable within a 1000-foot 
run. When a repair to a high tension cable requires splices closer than 200 feet, a longer section 
may be replaced to reduce the number of splices from turnbuckle to turnbuckle with the engineer’s 
approval.  Individual cables shall be spliced by use of an approved device as shown on the 
manufacturer’s plans and shall be installed where no interference with the functions of any other 
part of the installation occurs.  Splices shall develop the full breaking strength of the cable. 
 
3.4  Realigning Posts.  Posts which are out of alignment but otherwise undamaged will be 
designated for realignment.  The contractor shall realign, plumb and correct the height on the 
designated posts.  After realignment, any voids around the post shall be securely backfilled with 
a cohesive soil, or a sand meeting the requirements of Sec 1005.3.5, and thoroughly tamped. 
 
3.5  Attaching Cables to Posts.  Cables which are pulled loose from existing undamaged posts 
shall be reattached to any undamaged posts using new hooks and any other required hardware.  
Cables shall also be attached to any new replacement posts using new hooks and spacers. 
 
3.6  Retensioning Cables.  After replacement of all necessary components, all cables shall be 
inspected at both ends of the cable run and any required adjustments to end fittings performed.  
The cables may require reattachment to the anchor posts to properly complete the system.  All 
cables shall be retensioned per the temperature table shown on the manufacturer’s plans.  The 
contractor shall include that they verified tensioning when they submit the completed Job Order 
requirements as specified per Section 3.0 of JSP JOB ORDER PROCEDURE. 
 
3.7  Guard Cable Delineators.  Guard cable delineators shall be installed in accordance with the 
standard plans.  The cost of delineators installed on new posts shall be included in the cost of the 
post.  Payment will be made to replace damaged delineators on existing posts. 
 
3.8  Additional Work.  If additional major components or pay items beyond those specified in the 
Job Order are needed to properly perform the work, the contractor shall contact the engineer for 
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authorization to proceed with the additional work.  Any work performed without authorization of 
the engineer will be at the contractor's expense. 
 
4.0  Method of Measurement. 
 
4.1 Measurement of removed and replaced guard cable repair components will be made per each. 
 
4.2  Measurement of new 3/4-inch prestretched replacement cable will be made to the nearest 
foot from center of splice to center of splice. 
 
4.2.1 Measurement of splices will be made per each. 
 
4.3  Measurement of cable attachment or reattachment to existing or new posts will be made per 
each post.  One unit will include reattachment of up to 3 cables to one post. 
 
4.4  Measurement of retensioning guard cable will be made per each complete section of guard 
cable retensioned between two anchors.  One unit will include retensioning of all cables. 
 
5.0  Basis of Payment. 
 
5.1  The accepted quantities of removed and replaced repair components will be paid for at the 
contract unit price for each of the pay items included in the contract.  Payment will be considered 
full compensation for all labor, equipment, and material necessary to remove the existing 
component, furnish a new replacement component, and install the component.  No direct payment 
will be made for removing or reinstalling any reused undamaged components necessary to 
provide a fully functional system. 
 
5.2  The accepted quantity of new 3/4-inch prestretched high tension replacement cable will be 
paid for at the contract unit price for: 
 
 Item 606-99.03 Misc. 3/4 Inch Cable 1/S    Linear Foot 
 Item 606-99.03 Misc. Splice 3/4 Inch Cable 1/S   Each 
 
5.2.1  Payment for cable and splices will be considered full compensation for all labor, equipment, 
and material, including any wedges, fittings, and other hardware, necessary to cut the existing 
cable, furnish new 3/4-inch cable, and splice to the existing cable. 
 
5.3  The accepted quantity of attaching up to 3 cables to new or existing posts will be paid for at 
the contract unit price for: 
 
 Item 606-99.02 Misc. Attach Cables to Post HT   Each 
 
5.3.1  Payment will be considered full compensation for all labor, equipment, and material, 
including new hooks and other hardware, necessary for attaching/reattaching up to 3 cables to 
existing and new posts. 
 
5.4  The accepted quantity of retensioned cable will be paid for at the contract unit price for: 
 
 Item 606-99.02 Misc. Retension High Tension Cables HT  Each 
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5.4.1  Payment will be considered full compensation for all labor, equipment, and material 
necessary for retensioning an entire run of all cables between two anchors and furnishing a 
tension log form to the engineer.  This form shall also be accompanied with the system 
manufacturer’s recommended tension chart. 
 
5.5  The accepted quantity of replaced delineators will be paid for at the contract unit price for: 
 
 Item 606-99.02 Misc. Replace Guard Cable Delineator  Each 
 
 
DD. High Tension Guard Cable Barrier  
 
1.0 Description.  This work shall consist of all labor, equipment, and materials to remove, install, 
repair, and replace a guard cable barrier system including all hardware and appurtenances as 
shown on the plans or as directed by the engineer.  The cable barrier system shall function in 
accordance with the requirements of MASH 2016 or NCHRP 350, Test Level 3, and be approved 
by the Federal Highway Administration.  Test Level 3 acceptable products, for use as a cable 
barrier system, are included in the list of pre-qualified products displayed on MoDOT’s website.  
Acceptable products shall include a concrete socketed line post system with galvanized high-
tension wire ropes and anchorages. 
 
2.0 Construction Requirements.  Line posts shall be provided in accordance with the 
manufacturer’s shop drawings and shall be placed plumb.  Spacing of the posts shall not exceed 
20 feet. 
 
2.1 Anchor Assemblies.  An anchor assembly, as specified in the manufacturer’s shop drawings, 
shall be constructed at each end of a cable barrier run.  The anchor assembly shall function in 
accordance with the requirements of MASH 2016 or NCHRP 350, Test Level 3, and be approved 
by the Federal Highway Administration.  Anchors shall be constructed on firm, stable, undisturbed 
soil to the minimum dimension shown on the shop drawings.  Anchor bolts and anchor post slip 
bases shall be firmly held in position at the top by templates during concrete replacement.  Backfill 
shall be thoroughly compacted with mechanical tampers with care taken to prevent damage to 
the finished concrete.  Backfill shall be brought up level with the finished grade line. 
 
2.2 Cable.  The galvanized wire rope shall be ¾” pre-stretched 3 x 7 construction as approved by 
the Federal Highway Administration during the system’s acceptance testing.  Threaded terminals 
(wedge or swaged type) shall be furnished.  Swaged terminals may be shop- or field-swaged.  
Threaded terminals shall be right hand (RH) or left hand (LH) threaded M 24 x 3 pitch to ANSI B 
1.13 M.  The body of the threaded terminal shall provide a minimum of 5.9” of wire rope 
penetration depth.  Threaded terminals shall be galvanized after threading to ASTM A 151.  
Turnbuckle or rigging screws shall be of the size and shape shown in the manufacturer’s shop 
drawings.  Rigging screws shall be of a solid or closed body type with two inspection holes to 
determine threaded rope terminal penetration.  Rigging screws shall be galvanized to ASTM A 
153 after threading. 
 
2.3 Cable Tensioning.  The cable height above ground shall be in accordance with the 
manufacturer’s shop drawings.  The cable shall be tensioned immediately after initial installation.  
Tension shall be rechecked and adjusted, if necessary, three to five days after initial tensioning 
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on cable system sections with lengths greater than 2500 feet.  A tension log form shall be 
completed.  This form shall also be accompanied with the system manufacturer’s recommended 
tension chart. 
 
2.4 Delineators. Delineator spacing and reflector colors shall be in accordance with Sec 606.10. 
 
 
EE. Definition of Special “99 Number” Pay Items 
 
1.0  The contract contains a large number of special "99-number" pay items.  The Commission's 
automated bidding system is limited by the number of characters allowed for each special item 
description.  The following table defines the abbreviated item descriptions.  This table also further 
defines the work required for each of the pay items. 
 

ITEM NO. ITEM DESCRIPTION 
 
TRAFFIC CONTROL ITEMS 
 

616-99.02 MISC. WORK BEYOND SHOULDER 
Provide traffic control for work off roadway shoulder, but within clear zone.  
Not to be used when vehicles are parked on shoulder. 
 

616-99.02 MISC. SHOULDER WORK – UNDIVIDED ROADWAYS 
Provide traffic control for work on shoulder or vehicles parked on shoulder. 
 

616-99.02 MISC. RIGHT SHOULDER WORK – HIGH SPEED ROADWAY 
Provide traffic control for work on right shoulder or vehicles parked on right 
shoulder of a high speed roadway as designated by the engineer. 
 

616-99.02 MISC. LEFT SHOULDER WORK – HIGH SPEED ROADWAY 
Provide traffic control for work on left shoulder or vehicles parked on left 
shoulder of a high speed roadway as designated by the engineer. 
 

616-99.02 MISC. 1-LANE 2-WAY OPERATION W/FLAGGERS 
Provide traffic control for one lane, two way operation on non-divided two 
lane pavement, using two flaggers. 
 

616-99.02 MISC. SINGLE LANE CLOSURE 
Provide traffic control closing one lane, left or right, on a divided highway. 
 

616-99.02 MISC. PARTIAL RAMP CLOSURE 
Provide traffic control for partial ramp closure. 
 

616-99.02 MISC. COMPLETE RAMP CLOSURE 
Provide traffic control for complete ramp closure. 
 

616-99.02 MISC. ENTRANCE RAMP AREA, MAINLINE WORK 
Provide traffic control within an entrance ramp area closing one lane on a 
divided highway; work is along mainline. 
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616-99.02 MISC. ENTRANCE RAMP AREA, ACCEL LANE WORK 

Provide traffic control within an entrance ramp area closing one lane on a 
divided highway.  Work is along acceleration lane. 
 

616-99.02 MISC. EXIT RAMP AREA, MAINLINE/DECEL LANE WORK 
Provide traffic control within an exit ramp area closing one lane on a divided 
highway.  Work is along mainline or deceleration lane. 
 

616-99.02 MISC. ADDITIONAL TRUCK MOUNTED ATTENUATOR 
Provide additional truck mounted attenuator for use in addition to other 
 

616-99.02 MISC. ADDITIONAL FLASHING ARROW PANEL  
Provide additional flashing arrow panel for use in addition to other devices 
specified in the traffic  control plan. 
 

616-99.02 MISC. ADDITIONAL DIRECTIONAL INDICATOR BARRICADE 
Provide additional directional indicator barricades (DIBS) for use in addition 
to other devices specified in the traffic control plan. 
 

616-99.02 MISC. ADDITIONAL CHANNELIZER (TRIMLINE) 
Provide additional channelizers for use in addition to other devices 
specified in the traffic control plan. 
 

616-99.02 MISC. ADDITIONAL CHANGEABLE MESSAGE SIGN (CMS 
 CONTRACTOR FURNISHED/RETAINED) 

Provide additional changeable message sign for use in addition to other 
devices specified in the traffic control plan. 
 

616-99.02 MISC. SEQUENTIAL FLASHING WARNING LIGHT 
Provide sequential flashing warning light for use on a channelizing device 
that forms a merging taper 
 

616-99.04 MISC. ADDITIONAL CONSTRUCTION SIGNS 
Provide additional construction signs for use in addition to other devices 
specified in the traffic control plan. 
 
 

GUARD CABLE ITEMS 
 
 ONE-STRAND ACCESS RESTRAINT CABLE REPAIR AND REPLACEMENT 
 

202-99.03 MISC. REMOVE ACCESS RESTRAINT CABLE 1/S 
Remove existing complete single strand access restraint cable system 
 

606-40.00 ONE-STRAND CABLE – ACCESS RESTRAINT 
Furnish and install new One-Strand Access Restraint Cable 
 

606-99.02 MISC. ATTACH CABLE TO POST ACC REST CABLE 1/S 
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Includes all hardware necessary to attach cable to new or  existing post, 
single strand access restraint cable 
 

606-99.02 MISC. R&R ANCHOR ROD ASSY 1/S 
Remove and replace anchor rod assembly, single strand access restraint 
cable 
 

606-99.02 MISC. R&R STEEL LINE OR END POST 1/S 
Remove and replace steel line or end post, single strand access restraint 
cable 
 

606-99.02 MISC. R&R TURNBUCKLE CABLE END ASSY 1/S 
Remove and replace turnbuckle cable end assembly, single strand access 
restraint cable 
 

606-99.02 MISC. REALIGN LINE/END POST ACC REST CABLE 1/S 
Realign line or end post, single strand access restraint cable 
 

606-99.02 MISC. REPLACE GUARD CABLE DELINEATOR 
Replace delineator on one side of a guard cable post.  (Note:  Guard cable 
placed in the median shall have delineators facing both directions of traffic.) 
 

606-99.02 MISC. RETENSION ACCESS RESTRAINT CABLE 1/S 
Retension single strand access restraint cable 
 

606-99.02 MISC. SPLICE  1/2 INCH CABLE 1/S 
Splice one 1/2-inch cable. Cut existing cable, and splice new cable to 
replace existing damaged cable; a splice includes clamps or torpedo cable 
splices to fully develop the strength of the cable. 

 
606-99.03 MISC. 1/2 INCH CABLE RESTRAINT 1/S 

Furnish new 1/2-inch cable for access restraint. 
. 
 LOW TENSION GUARD CABLE REPAIR AND REPLACEMENT 

 
202-99.03 MISC. REMOVE GUARD CABLE  

Remove guard cable system 
 

606-41.10 ANCHOR ASSEMBLY, GUARD CABLE  
Furnish and install anchor assembly, guard cable system 
 

606-41.11 ANCHOR ASSEMBLY, GUARD CABLE TO GUARDRAIL TRANSITION 
Furnish and install anchor assembly to guardrail transition, guard cable 
system 
 

606-99.02 MISC. ATTACH CABLES TO POST LT 
Includes all hardware necessary to attach or reattach up to 3 cables to one 
line post or anchor post, guard cable system 
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606-99.02 MISC. GUARD CABLE LINE POST SET IN ROCK 
Install line post in solid rock or existing concrete for guard cable system, 
pay item is in addition to normal pay item for guard cable 

 
606-99.02 MISC. R&R ANCHOR POST 

Remove and replace anchor post, guard cable system 
 

606-99.02 MISC. R&R LINE POST 
Remove and replace line post, guard cable system 
 

606-99.02 MISC. R&R LINE POST IN ROCK LT 
Remove and replace line post in rock, low tension guard cable system 

 
606-99.02 MISC. R&R ANCH BRACKET - MED OR RDSIDE 

Remove and replace median or roadside anchor bracket, guard cable 
system 

 
606-99.02 MISC. R&R ANCH BRACKET - GUARD CABLE TO GR 

Remove and replace guard cable to guardrail transition anchor bracket, 
guard cable system 
 

606-99.02 MISC. R&R CABLE TRANSITION BRACKET 
Remove and replace cable transition bracket, guard cable to guardrail 
transition 
 

606-99.02 MISC. R&R CABLE END FITTING 
Remove and replace cable end fitting, guard cable system 
 

606-99.02 MISC. R&R COMPENSATING CABLE END ASSY 
Remove and replace compensating cable end assembly, guard cable 
system 
 

606-99.02 MISC. R&R COMPENSATOR SPRING 
Remove and replace compensator spring only, guard cable system 
 

606-99.02 MISC. R&R TURNBUCKLE END ASSY W/O COMPE'TOR 
Remove and replace turnbuckle cable end assembly without compensator, 
guard cable system 
 

606-99.02 MISC. REALIGN LINE POST 
Realign line post, guard cable system 
 

606-99.02 MISC. REPLACE GUARD CABLE DELINEATOR 
Replace delineator on one side of a guard cable post.  (Note:  Guard cable 
placed in the median shall have delineators facing both directions of traffic.) 
 

606-99.02 MISC. RETENSION LOW TENSION GUARD CABLES 
Re-tension all strands of low tension guard cable system, item includes 
check and adjustment of all end assemblies on both ends of a cable run 
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606-99.02 MISC. RETROFIT SLIP BASE PLATE 

Furnish and Install retrofit slip base plate in accordance with standard 
drawing included in this proposal. 
 

606-99.02 MISC. SPLICE  3/4 INCH CABLE 1/S 
Splice one 3/4-inch cable. Cut existing cable, and splice new cable to 
replace existing damaged low tension cable; a splice includes clamps or 
torpedo cable splices to fully develop the strength of the cable. 
 

606-99.03 MISC. 3/4 INCH CABLE 1/S LOW TENSION 
Furnish 3/4-inch cable 1/s Low Tension 

 
HIGH TENSION GUARD CABLE BARRIER REPAIR AND REPLACEMENT - VALTIR 

 
202-99.03 MISC. REMOVE GUARD CABLE 

Remove guard cable system 
 
606-41.10 ANCHOR ASSEMBLY, GUARD CABLE 

Furnish and install anchor assembly, guard cable system 
 

606-41.11 ANCHOR ASSEMBLY, GUARD CABLE TO GUARDRAIL TRANSITION 
Furnish and install anchor assembly to guardrail transition, guard cable 
system 
 

606-99.02 MISC. ATTACH CABLES TO POST HT - VALTIR 
Includes delineator and all hardware necessary to attach or reattach  up to 
3 cables to one line post or anchor post; high tension cable system 
 

606-99.02 MISC. ATTACH NEW CRP ANCH POST TO BASE HT 
Furnish and attach a new CRP upper anchor post to an existing 
undamaged CRP stub post mounted in a concrete footing; includes new 
reflector for post; high tension cable system 
 

606-99.02 MISC. REATTACH EXIST CRP ANCH POST TO BASE - VALTIR 
Reattach an existing undamaged cable release post (CRP) upper anchor 
post to an existing undamaged CRP stub post mounted in a concrete 
footing; high tension cable system 
 

606-99.02 MISC. R&R CRP ANCH POST 1-3 CONC FOOT W/STUB HT 
Remove and replace CRP post footing # 1-3 with a new reinforced concrete 
footing with a new CRP stub; high tension cable system 
 

606-99.02 MISC. FURN/INST TURNBUCKLE CABLE SPLICE ASSY HT 
Furnish and install a turnbuckle cable splice assembly to tie two cut ends 
of high tension cable together; includes all castings, wedges, threaded 
rods, nuts, and turnbuckles needed to fully develop the strength of the 
cable, high tension cable system 
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606-99.02 MISC. R&R TURNBUCKLE HT 
Remove and replace a turnbuckle to tie two existing cable ends with 
existing left hand and right hand stud assemblies.  New turnbuckle will 
typically be used when an existing turnbuckle has been cut by emergency 
personnel to free a vehicle from the cable system, high tension cable 
system 
 

606-99.02 MISC. R&R CCT TERMINAL POST 4-7 IN EXSLEEVE HT 
Remove and replace CCT post # 4-7 in an existing ground sleeve mounted 
in a concrete footing; high tension cable system 
 

606-99.02 MISC. R&R CCT TERMINAL POST 8-9 IN EXSLEEVE HT 
Remove and replace CCT post # 8-9 in an existing ground sleeve mounted 
in a concrete footing; high tension cable system 
 

606-99.02 MISC. R&R CCT TERM POST 4-9 CONC FOOT W/SLEEVE HT 
Remove and replace Cable Terminal (CCT) post footing # 4-9 with a new 
reinforced concrete footing with a new sleeve; high tension cable system 
 

606-99.02 MISC. R&R LINE POST CONC FOOTING W/SLEEVE HT 
Remove and replace steel yielding cable line post reinforced concrete 
footing with a new sleeve; engineer may allow abandoning of old concrete 
base and installation of new base immediately adjacent to damaged base; 
high tension cable system 
 

606-99.02 MISC. R&R LINE POST IN EXIST SLEEVE HT 
Remove and replace steel yielding cable line post in an existing ground 
sleeve mounted in a concrete footing; includes new delineator for top of 
post; high tension cable system 
 

606-99.02 MISC. R&R LINE POST IN ROCK HT 
Remove and replace line post in rock, low tension guard cable system 

 
606-99.02 MISC. R&R TOP/MID/OR BOTTOM CABLE END ASSY HT 

Remove and replace the top, middle, or bottom cable end assembly at a 
CCT terminal; bottom assembly is 41’-9” long; middle assembly is 48’-0” 
long; top assembly is 54’-3” long; includes all hardware to fully replace the 
cable end assembly; high tension cable system 
 

606-99.02 MISC. REALIGN LINE POST 
Realign line post, guard cable system 

 
606-99.02 MISC. RETENSION HIGH TENSION CABLES HT 

Retension all strands of high tension guard cable system; item includes 
written documentation on a tension log form provided to the engineer; 
includes check and adjustment of each turnbuckle. 
 

606-99.02 MISC. SPLICE  3/4 INCH CABLE 1/S 
Splice one 3/4-inch cable. Cut existing cable, and splice new cable to 



  Job No. JSL0101 
  Various Routes 
  Various Counties 

 

48 

replace existing damaged high tension cable; a splice includes clamps or 
torpedo cable splices to fully develop the strength of the cable. 

 
606-99.03 MISC. 3/4 INCH CABLE 1/S HT 

Furnish 3/4-inch cable 1/s HT 
 

606-99.03 MISC. HIGH TENSION SAFETY FENCE, TL-3 
Furnish and install new TL-3 High Tension Safety Fence 

 
606-99.03 MISC. HIGH TENSION SAFETY FENCE, TL-4 

Furnish and install new TL-4 High Tension Safety Fence 
 
HIGH TENSION GUARD CABLE BARRIER REPAIR AND REPLACEMENT - 
GIBRALTAR 
 
202-99.03 MISC. REMOVE GUARD CABLE 

Remove guard cable system 
 
606-41.10 ANCHOR ASSEMBLY, GUARD CABLE 

Furnish and install anchor assembly, guard cable system 
 

606-41.11 ANCHOR ASSEMBLY, GUARD CABLE TO GUARDRAIL TRANSITION 
Furnish and install anchor assembly to guardrail transition, guard cable 
system 
 

606-99.02 MISC. ATTACH CABLES TO TL-3 POST HT - GIBRALTAR 
Includes all hardware necessary to attach or reattach up to 3 cables to one 
TL-3 line post or anchor post; high tension cable system 

 
606-99.02 MISC. ATTACH CABLES TO TL-4 POST HT - GIBRALTAR 

Includes all hardware necessary to attach or reattach up to 3 cables to one 
TL-4 line post or anchor post; high tension cable system 

 
606-99.02 MISC. ANCHOR POST 

Furnish and Install Anchor Post 
 

606-99.02 MISC. ANCHOR TERMINAL FITTING 
Furnish and Install Anchor Terminal Fitting 
 

606-99.02 MISC. ATTACH NEW CABLE RELEASE POST 
Furnish and Install Cable Release Post and attach cables 
 

606-99.02 MISC. REATTACH EXIST CRP ANCH POST TO BASE - GIBRALTAR 
Reattach an existing undamaged cable release post (CRP) to base 
 

606-99.02 MISC. CABLE SPLICE TURNBUCKLE 
Furnish and Install Cable Splice Turnbuckle 
 

606-99.02 MISC. R&R ANCHOR POST 
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Remove and replace anchor post, guard cable system 
 

606-99.02 MISC. R&R LINE POST IN ROCK HT 
Remove and replace line post in rock, high tension guard cable system 

 
606-99.02 MISC. R&R LINE POST 

Remove and replace line post, guard cable system 
 

606-99.02 MISC. R&R LINE POST CONC FOOTING W/SLEEVE HT - GIBRALTAR 
Remove and replace steel yielding cable line post reinforced concrete 
footing with a new sleeve; engineer may allow abandoning of old concrete 
base and installation of new base immediately adjacent to damaged base; 
high tension cable system 

 
606-99.02 MISC. REALIGN LINE POST HT 

Realign line post, high tension guard cable system 
 
606-99.02 MISC. REPLACE GUARD CABLE DELINEATOR 

Replace delineator on one side of a guard cable post.  (Note:  Guard cable 
placed in the median shall have delineators facing both directions of traffic.) 
 

606-99.02 MISC. RETENSION HIGH TENSION CABLES HT 
Retension all strands of high tension guard cable system; item includes 
written documentation on a tension log form provided to the engineer; 
includes check and adjustment of each turnbuckle. 

 
606-99.02 MISC. SPLICE  3/4 INCH CABLE 1/S 

Splice one 3/4-inch cable. Cut existing cable, and splice new cable to 
replace existing damaged high tension cable; a splice includes clamps or 
torpedo cable splices to fully develop the strength of the cable. 

 
606-99.02 MISC. TERMINAL POST #1/WEAK 

Furnish and Install Terminal Post #1/WEAK 
 
606-99.02 MISC. TERMINAL POST #2/WEAK 

Furnish and Install Terminal Post #2/WEAK 
 

606-99.02 MISC. TL-3 TERMINAL POST #3&4/WEAK 
Furnish and Install TL-3 Terminal Post #3&4/WEAK 
 

606-99.02 MISC. TL-4 TERMINAL POST #3&4/WEAK 
Furnish and Install TL-4 Terminal Post #3&4/WEAK 
 

606-99.02 MISC. TL-3 LINE POST DRIVEN 
Furnish and Install TL-3 line post driven, high tension guard cable system 

 
606-99.02 MISC. TL-3 LINE POST SOCKETED 

Furnish and Install TL-3 line post socketed, high tension guard cable 
system 



  Job No. JSL0101 
  Various Routes 
  Various Counties 

 

50 

 
606-99.02 MISC. TL-4 LINE POST DRIVEN 

Furnish and Install TL-4 line post driven, high tension guard cable system 
 
606-99.02 MISC. TL-4 LINE POST SOCKETED 

Furnish and Install TL-4 line post socketed, high tension guard cable 
system 

 
606-99.03 MISC. 3/4 INCH CABLE 1/S HT 

Furnish 3/4 inch cable 1/s HT 
 

606-99.03 MISC. HIGH TENSION SAFETY FENCE, TL-3 
Furnish and install new TL-3 High Tension Safety Fence 

 
606-99.03 MISC. HIGH TENSION SAFETY FENCE, TL-4 

Furnish and install new TL-4 High Tension Safety Fence 
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FF. Retrofit Slip Base Plate Detail 
 
 

 
 
 
 

 
 
 


