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JOB 
SPECIAL PROVISION 

 
A. General – State JSP-09-03L 
 
1.0  Description.  The Federal Government is not participating in the cost of construction of this 
project. 
 
1.1  This contract requires payment of the prevailing hourly rate of wages for each craft or type of 
worker required to execute the contract as determined by the Missouri Department of Labor and 
Industrial Relations.  The current State Wage Rates can be found on the Missouri Department of 
Transportation web page at www.modot.org under "Doing Business with MoDOT”, “Contractor 
Resources” for the applicable bid opening.  This supplemental bidding document has important 
legal consequences.  It shall be conclusively presumed that they are in the bidder's possession, 
and they have been reviewed and used by the bidder in the preparation of any bid submitted on 
this project. 
 
State Wage Rates  
 
1.2  The following documents are available on the Missouri Department of Transportation web 
page at www.modot.org under "Doing Business with MoDOT"; “Standards and Specifications”. 
The effective version shall be determined by the letting date of the project. 
 
   General Provisions & Supplemental Specifications  
 
   Supplemental Plans to July 2025 Missouri Standard Plans  
   For Highway Construction  
 
These supplemental bidding documents contain all current revisions to the published versions 
and have important legal consequences.  It shall be conclusively presumed that they are in the 
bidder's possession, and they have been reviewed and used by the bidder in the preparation of 
any bid submitted on this project. 
 
 
 
B. Project Contact for Contractor/Bidder Questions JSP-96-05A 
 
1.0 Any project specific questions shall be directed to the following contact: 

 
Stacey Smith, P.E. 
Transportation Project Manager 
Missouri Department of Transportation 
St. Louis District 
1590 Woodlake Drive 
Chesterfield, MO 63017 
E-mail: Anastasia.Smith@modot.mo.gov 
Telephone Number 314-453-5084 
Fax Number 573-526-0089 (address cover letter to Stacey Smith) 
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2.0  Upon award and execution of the contract, the successful bidder/contractor shall forward all 
questions and coordinate the work with the contract administrator.  The contract will be 
administered and inspected by the engineer/contract administrator listed below: 
 
Tim Hellebusch, P.E. 
Resident Engineer 
Missouri Department of Transportation 
St. Louis District 
1590 Woodlake Drive 
Chesterfield, MO 63017 
E-mail: Tim.Hellebusch@modot.mo.gov 
Telephone Number 314-370-3306 
 
3.0  All questions concerning the bid document preparation can be directed to the Central Office 
– Design as listed below: 
 
Telephone Number:  (573) 751-2876 
Email:  BCS@modot.mo.gov 
 
 
C. Scope of Work 
 
1.0 The scope of work for this project is to replace damaged or defective signal induction loops 
and wireless in-pavement detectors in accordance with MoDOT’s and the manufacturer’s 
specifications on an as needed basis throughout the metropolitan St. Louis region. The work will 
include performing all connections, tagging, and detector adjustments to restore detection 
systems to proper working order. The engineer reserves the right to have others perform some 
or all of the work at individual locations based on the needs of the Commission. 
 
2.0 The work will be performed along Commission maintained roadways in St. Louis City, St. 
Charles, St. Louis, Jefferson and Franklin Counties.  
 
3.0 Work may be required during both daytime, nighttime, and/or weekend hours. 
 
4.0 The Commission is not bound to issue a minimum or maximum number of Job Orders during 
the contract term.  Award of contract does not guarantee any Job Orders during the duration of 
the contract. 
 
 
D. Job Order Contract 
 
1.0  A Job Order Contract is an indefinite quantity contract pursuant to which the contractor shall 
perform the work itemized in a Job Order at individual work locations throughout the project limits.  
The contractor shall perform all tasks itemized in the Job Order. 
 
2.0  The contract includes a list of fixed cost pay items with fixed unit prices.  Payment for the 
work will be determined by multiplying the fixed unit prices by the Adjustment Factor.  The 
contractor shall bid the Adjustment Factor to be applied to the fixed unit prices.  The total cost of 
an individual Job Order will be determined by multiplying the fixed unit price of each fixed cost 
pay item by the Adjustment Factor. 
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3.0  Definitions. 
 
3.1.  Detailed Scope of Work.  A written document that sets forth the work the contractor is 
obligated to perform in connection with a particular Job Order. 
 
3.2  Job Order.  A written order from the engineer to the contractor directing the work required at 
an individual work location in accordance with the Detailed Scope of Work within the Job Order 
Completion Time. 
 
3.3  Job Order Completion Time.  The time within which the contractor must complete the 
Detailed Scope of Work for a particular Job Order. 
 
3.4  Fixed Cost Pay Item.  Work for which a description and fixed cost is set forth in the fixed 
cost pay item list. 
 
3.5  Non-Fixed Cost Pay Item.  Work for which a description and fixed cost is not set forth in the 
pay item list.  Payment for non-fixed cost pay items will be determined in accordance with Sec 
109.4.2, 109.4.3, or 109.4.4.  Non-fixed cost pay items will be paid using an Adjustment Factor of 
1.000. 
 
 
E. Job Order Procedure 
 
1.0  Draft Job Order.  The engineer will prepare a Draft Job Order (DJO) and submit to the 
contractor by email.  The DJO will be provided as an Excel spreadsheet and will include the basic 
information listed in Section 1.2.  The contractor shall review the DJO and respond by email within 
24 hours, as specified herein.  If the contractor agrees to all terms, and accepts the Job Order as 
final, the contractor shall respond with concurrence and proceed with the work under those terms.  
If the contractor has any proposed changes, the contractor shall present those in the response.  
The engineer will consider any proposed changes and respond with a Final Job Order, as 
described in Section 2.0.  If additional time is required for the engineer to review the contractor’s 
proposed changes, or if time is needed to hold a Joint Scope Meeting prior to the work, the Notice 
to Proceed date will be postponed accordingly and revised by the engineer. 
 
1.1  Joint Scope Meeting.  For complex Job Orders, or when price agreement negotiations are 
necessary, or for any other reason deemed necessary by the engineer, a joint scope meeting may 
be required either in person at the job site, or through Microsoft Teams, to plan the work and 
complete all Job Order terms.  Establishment of pricing for any non-fixed cost pay items shall be 
in accordance with Sec 109.4.2 or 109.4.3.  If no agreement to pricing can be made, then the 
work will proceed with payment for non-fixed cost items under Sec 109.4.4.  The contractor’s 
attendance at the joint scope meeting is required and at no additional cost. 
 
1.2  Draft Job Order Information.  The Draft Job Order will provide the following information: 
 

(a) Job Order number 
(b) MoDOT Property Damage (PD) No. (when applicable) 
(c) County, route, and location 
(d) Date of issuance 
(e) Proposed Notice to Proceed date (as defined elsewhere in these provisions) 
(f) Required completion date 
(g) Designation if work is restricted to the nighttime period only 
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(h) Traffic control plan type 
(i) Additional traffic control devices (if needed) 
(j) Speed limit reduction and normal speed limit (if needed) 
(k) General description of repair 
(l) Estimated repair quantities 

 
2.0  Final Job Order.  Following any revisions to the DJO, as authorized by the engineer, the 
terms in the Job Order are considered binding.  The final Job Order is a written notice from the 
engineer to the contractor directing the work to be performed at each work location.  A Job Order 
is considered a contract document as defined in Sec 101.2.  A separate Job Order will be issued 
for each work location, as defined elsewhere in these provisions. 
 
2.1  The contractor does not have the right to refuse to perform any Job Order or any work 
identified in a Job Order.  If the contractor refuses or fails to perform any Job Order or any work 
identified in a Job Order, the contractor may be considered in default in accordance with Sec 108. 
 
2.2  The Commission reserves the right to cancel or reject a Job Order for any reason.  The 
Commission also reserves the right to not issue a Job Order if that is determined to be in the best 
interests of the Commission.  The contractor shall not recover costs arising out of or related to 
the development of the Job Order including but not limited to the costs to attend the Joint Scope 
Meeting, review the Detailed Scope of Work, subcontractor costs, and the cost to review the Job 
Order Proposal with the Commission. 
 
2.3  Multiple Job Orders.  The engineer may issue multiple Job Orders with the same or 
overlapping completion periods. 
 
3.0  Completed Job Orders.  Following completion of the Job Order work, the contractor shall 
promptly enter the following information into the Excel Job Order form and return the Job Order 
to the engineer by email: 
 

(a) Actual date that repairs were completed 
(b) Actual repair materials used to complete the work and any traffic control changes, as 

authorized by the engineer 
(c) Printed name of the contractor's authorized representative who is certifying that the 

work is complete and in compliance with the Job Order, Contract, and plans (when 
applicable) 

 
3.1  The engineer will review the completed Job Order, make any necessary adjustments to 
update final quantities, including traffic control, and determine the final payment amount.  If any 
additional time to complete the work is warranted due to the engineer changing priority of Job 
Order completion, or for any other reason, the engineer will note such time extension in the 
comments section.  Upon acceptance of the work, as described in JSP FINAL INSPECTION AND 
ACCEPTANCE OF THE WORK, the engineer will serve notice of Acceptance for Maintenance 
by converting the final completed Job Order to PDF format, digitally signing, and sending a digital 
copy to the contractor by email.  Payment will be made following acceptance. Should any 
liquidated damages be assessed for failure to complete the work on time, a separate contract 
adjustment will be made. 
 
 
F. Term of Contract 
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1.0  The term of this contract shall be for the period commencing July 1, 2026 and shall end 
June 30, 2027. 
 
2.0  Any work already ordered or in progress when the contract term ends shall be completed in 
accordance with the provisions, price proposals and timelines established in the issued Job 
Order(s), or liquidated damages will be assessed against the contractor in accordance with the 
provisions of this contract. 
 
3.0  The contract may be extended under the original terms and contract prices for the period 
commencing July 1, 2027 and shall end June 30, 2028 for a maximum contract term of two (2) 
years.  If, in the sole discretion of the Commission, the Commission desires to extend the contract, 
the contractor will be given written notification of the extension no later than 5 months after the 
starting date noted in Section 1.0.  The contractor shall provide written notification of acceptance 
or rejection of the extension of this contract no later than 6 months after the starting date noted in 
Section 1.0.  If the option for extending the contract is exercised by MoDOT, a time adjustment 
change order will be issued by the Commission to extend the contract to the new term limits.  The 
contractor shall increase the performance contract bond to an amount equal to the original 
contract amount plus the extended contract amount (i.e., double the original bond amount). 
 
G. Early Notice to Proceed 
 
1.0 Description. The Notice to Proceed date is July 1, 2026. All contracts shall be executed and 
returned to the Commission by or before the end of the day on the business day prior, in order to 
commence work on the Notice to Proceed date. 
 
2.0 The contract will be distributed electronically by the Commission for execution through 
DocuSign® upon award.   
 
3.0 As part of the contract execution process, the contractor shall complete and deliver the 
original documents/forms listed below, immediately following award of the contract.  
 

Contract Bond Form (with associated Power of Attorney Form) 
Contractor Acknowledgement Form 
Workers Eligibility Verification Affidavit 

 
3.1 These documents will be provided to the contractor through Bid Express®/BidX® 
correspondence immediately following Commission award. A checklist with instructions on how 
to complete these documents will be provided with said award correspondence. In order to 
expedite contract execution, contractors are encouraged to follow the instructions on the checklist. 
Inquiries related to completing the listed documents may be directed to the following: 
 

Rodney Braman  
Phone:  (573) 751-9253 
Email:  Rodney.Braman@modot.mo.gov 

 
4.0 The contractor shall deliver the original documents to the address listed below and notify 
Rodney Braman at the time the documents are delivered. 
 
5.0 Potential Bidders without a current MoDOT issued DocuSign® access code shall notify Ryan 
Martin prior to the bid to determine the necessary steps to establish a Contractor specific access 
code.  If another MoDOT District Office location other than the one listed below is more 
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convenient, please contact Ryan Martin. 
 

CENTRAL OFFICE 
Ryan Martin 
Bidding and Contract Services Engineer 
105 West Capitol  
Jefferson City, MO 65102-0270 
Phone:  (573) 526-2923 
Email:  Ryan.Martin@modot.mo.gov 

 
 
H. Fixed Unit Price List 
 
1.0  Description.  A fixed unit price list containing unit prices associated with signal detection 
repair is listed below.  Fixed unit prices are for complete and in-place construction and include all 
labor, equipment and material required to complete the construction task.  All labor, material, 
equipment and work required by a specification shall be considered part of the fixed unit price, 
unless otherwise stated elsewhere in this contract.  Pay limits will be defined in the approved Job 
Order. 
 
2.0  Fixed Unit Price List for Signal Detection Job Orders. 
 
 

MISC. TRAFFIC CONTROL ITEMS   

Item 
Number 

Description Unit 
Fixed Unit 

Price 

6169902 MISC. ADDITIONAL TRUCK MOUNTED ATTENUATOR (TMA) Each $750.00 

6169904 MISC. ADDITIONAL CONSTRUCTION SIGNS SF $3.00 

6169902 MISC. ADDITIONAL CHANNELIZER (TRIMLINE) Each $9.00 

6169902 MISC. ADDITIONAL DIRECTIONAL INDICATOR BARRICADE Each $18.75 

6169902 MISC. ADDITIONAL FLASHING ARROW PANEL Each $390.00 

6169902 
MISC. ADDITIONAL CMS (CONTRACTOR 
FURNISHED/RETAINED)  Each $1,200.00 

6169902 MISC. CATEGORY 1 TRAFFIC CONTROL Each $800.00 

6169902 MISC. CATEGORY 2 TRAFFIC CONTROL Each $800.00 

6169902 MISC. CATEGORY 3 TRAFFIC CONTROL Each $800.00 

6169902 MISC. CATEGORY 4 TRAFFIC CONTROL Each $800.00 
 
 
 
 

SIGNAL LOOP ITEMS 

Item 
Number 

Description Unit 
Fixed Unit 

Price 

9028500 CABLE, LOOP DETECTOR, IN DUCT LF $9.00 

9028510 CABLE, LOOP DETECTOR, LEAD IN LF $2.50 

9109903 MISC. CONDUIT REPAIR LF $20.00 

9029902 MISC. PULL BOX, PREFORMED CLASS 1 Each $950.00 
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9029902 MISC. 6X30 LOOP DETECTOR Each $750.00  

9029902 MISC. 6X15 LOOP DETECTOR Each $450.00 

9029902 MISC. 6X6 LOOP DETECTOR Each $225.00 

9109902 MISC. WIRELESS IN-PAVEMENT VEHICLE DETECTION Each $700.00 
 
 
I. Adjustment Factor 
 
1.0 Description.  The Adjustment Factor includes business and construction related costs as 
defined in this specification.  It is the responsibility of the contractor to verify the unit prices 
provided in this contract and to modify their Adjustment Factor accordingly. 
 
1.1 Business Costs.  Business related costs consist of profit, overhead costs, subcontractor 
profit and overhead, taxes, finance costs, and other costs including but not limited to; 

(a) insurance, bonds and indemnification 
(b) project meetings, training, management and supervision 
(c) project office staff and equipment 
(d) employee or subcontractor wage rates that exceed prevailing wages 
(e) fringe benefits, payroll taxes, worker’s compensation, insurance costs and any other 

payment mandated by law in connection with labor that exceeds the labor rate 
allowances 

(f) business risks such as the risk of low than expected volumes of work, smaller than 
anticipated Job Orders, poor subcontractor performance, and inflation or material cost 
fluctuations 

 
1.2  Construction Costs.  Construction related costs include but are not limited to; 

(a) personnel safety equipment 
(b) security requirements 
(c) excess material waste 
(d) daily and final clean-up 
(e) costs resulting from inadequate supply of materials, fuel, electricity, or skilled labor 
(f) costs resulting from productivity loss 
(g) working in extreme and adverse weather conditions 
(h) any other discreet items of work required to complete a particular Job Order 

 
1.3  General Costs.  The above lists are not exhaustive and are intended to provide general 
examples of cost items to be included in the contractor’s Adjustment Factor as defined in the 
contract. 
 
2.0  Adjustment Factor.  The Adjustment Factor may include daytime, nighttime, and/or weekend 
hours as identified by the engineer. 
 
2.1  Daytime hours are defined as ½ hour after sunrise to ½ hour before sunset.  If the contractor 
works outside of the defined daytime hours, the contractor shall provide lighting equipment at no 
additional cost to the Commission. 
 
3.0  Nighttime Work.  If the engineer determines traffic volumes are such that work cannot be 
performed during the daytime, without significant traffic impacts, the Job Order will specify 
nighttime repair operations. 
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4.0  Weekend Work.  If the engineer determines traffic volumes are such that work cannot be 
performed Monday through Friday without significant traffic impacts, the Job Order will specify 
weekend repair operations. 
 
 
J. Bidding the Adjustment Factors 
 
1.0  The bidder shall complete the bid form by writing in the Adjustment Factor.  The Adjustment 
Factor shall be specified to three decimal places.  Note that these are contract pay items for 
contractor payment, not work items. 
 
EXAMPLE:  The Adjustment Factor shall be entered as the following example illustrates. 
 

 1        .        1        9        8 
 

OR 
 

  0        .        9        8        7 
 
Note:  The Adjustment Factors used are for example purposes only and are not an indication of 
factors being bid by the contractor. 
 
 
K. Contract Award 
 
1.0  The Commission will evaluate the bids with the intent of awarding the contract to the lowest 
responsible bidder.  The budget for this project will have a minimum budget of $0 dollars and an 
anticipated maximum of $41,000 dollars. If the contract is extended in accordance with the TERM 
OF CONTRACT JSP, the anticipated budget will be two times the maximum amount. 
 
2.0  The lowest bid will be determined by multiplying the Adjustment Factor by the anticipated 
budget for the adjustment factor. For purposes of bidding this contract, the estimated percentage 
of work performed during Daytime hours is 90 percent and Nighttime hours is 10 percent. The 
dollar quantities provided in the bid form are anticipated budgets and are not intended to represent 
the actual value of work that will be assigned. 
 
 
L. Bonds 
 
1.0 The amount of the Bid Bond shall be 5 percent of the anticipated budget for this project. 
 
2.0 The amount of the Performance Bond shall be 100 percent of the anticipated budget for this 
project. 
 
 
M. Notice To Proceed 
 
Delete Sec 108.2 and substitute the following: 
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108.2  Notice to Proceed.  For each Job Order, the engineer will include a notice to proceed, 
which will stipulate the date the contractor is expected to begin work.  The notice to proceed date 
will normally be 14 calendar days after the Job Order is issued. 
 
 
N. Contract Time for Completion of Job Order 
 
1.0  Contract Time for Completion of Job Order.  The time for the completion of the Job Order 
will be specified by calendar days.  Time is an essential element of the contract, and it is therefore 
important that the work be pursued vigorously to completion. 
 
2.0  Completion By Calendar Days.  The contractor shall complete all work described in each 
Job Order within seven (7) calendar days of the notice to proceed date. 
 
3.0  Contract Time Extension for Change in the Work.  If a change in the work on a Job Order 
is ordered by the engineer, the contractor will be allowed an extension of contract time when it 
can be established that the additional work required more time.  In such cases, the actual time 
required, as determined by the engineer, will be allowed. 
 
4.0 Contract Time Extension for Traffic Control Restrictions.  If a traffic control time restriction 
ordered by the engineer changes the contractor’s work schedule on a Job Order, the contractor 
will be allowed an extension of contract time when it can be established that the restriction 
prevented the contractor from performing the work within the contract time.  In such cases, the 
actual restriction time, as determined by the engineer, will be allowed. 
 
5.0  Contract Time Extension for Unsuitable Weather.  The contractor will not be entitled to 
any extension of contract time because of unsuitable weather conditions unless authorized in 
writing by the engineer as an excusable, non-compensable delay under Sec 108.14.1. 
 
 
O. Completing the Work 
 
1.0 The contractor shall perform any task in the fixed unit price list for the fixed unit price 
multiplied by the quantity, multiplied by the Adjustment Factor.  The contractor shall perform the 
Detailed Scope of Work for the Job Order Price as calculated in accordance with the procedure 
for developing Job Orders set forth herein. 
 
2.0 When installed quantities differ from the estimated quantities in the issued Job Order, the 
as built quantities in the final Job Order will address the quantity variation(s) for final payment.  
When quantities are not specified in the Detailed Scope of Work, the Job Order Price will be 
deemed to be lump sum for such work. 
 
3.0 The contractor shall employ and supply a sufficient force of workers, materials and 
equipment and shall progress the work with such diligence so as to ensure completion of the 
Detailed Scope of Work within the Job Order completion time or within such extended time for 
completion as may be granted by the engineer. 
 
4.0 In order to assist in reviewing the Job Order Price Proposal, the contractor shall as part of 
the Job Order Proposal prepare and submit to the engineer for approval, a progress schedule 
showing the order in which the contractor proposes to carry on the work, the date of which it will 
start the major items of work (including but not limited to excavation, drainage, paving, structures, 
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mobilization, soil erosion and sediment control, etc.) and the critical features (including 
procurement of materials, plant and equipment) and the contemplated dates for completing the 
same. 
 
 
P. Final Inspection and Acceptance of the Work 
 
Delete Sec 105.10.7 through 105.10.7.2 and substitute the following: 
 
105.10.7 Final Inspection.  Upon completion of the required work for each Job Order, the 
contractor shall promptly notify the engineer as specified per Section 3.0 of JSP JOB ORDER 
PROCEDURE. Final inspections by the engineer may be random and may not be performed for 
all Job Orders. At the discretion of the engineer, in lieu of a Final Inspection, the engineer may 
declare Acceptance for Maintenance based on the certification of work by the contractor’s 
authorized representative.  If the engineer determines all work required by the contract has been 
satisfactorily completed, or the engineer accepts the contractor’s certification, the engineer will 
make the acceptance for maintenance and notify the contractor in writing as specified per Section 
3.1 of JSP JOB ORDER PROCEDURE.  Final Acceptance of all work in the Contract will occur 
as specified in Sec 105.15 and within 30 days of receipt of final documentation from the contractor. 
 
105.10.7.1 Work determined to be unsatisfactory by the engineer, even if discovered following 
Acceptance for Maintenance, shall be corrected to acceptable standards at the contractor’s sole 
cost.  All items that are unsatisfactory shall be corrected within the time specified for each Job 
Order, or as otherwise allowed by the engineer.  Any time extension given will be considered a 
non-compensable delay.  Upon completion of the corrections, the contractor shall notify the 
engineer for a re-inspection. 
 
105.10.7.2 Following a Job Order final inspection and Acceptance for Maintenance, the 
contractor, subcontractors, and suppliers are relieved of any new or additional liability to third 
parties for personal injury, death, or property damages which may be alleged to result from the 
performance of the work required by that Job Order, unless additional work on the right of way is 
required by the engineer. 
 
105.10.7.3 Nothing in this section shall be deemed to excuse the contractor of liability or 
responsibility for any personal injury, death, or property damages which may arise from acts or 
the failure to act prior to the final inspection of the work required by the Job Order. 
 
 
Q. Liquidated Damages for Failure or Delay in Starting or Completing Work on Time 
 
1.0  Description.  If the contractor, or in case of default, the surety fails to begin or complete the 
work required in a Job Order within the time specified, or within such extra time as may be allowed 
by the contract, the contractor shall be charged with liquidated damages in the amount of $250 
per day for each day or partial day that the Job Order remains incomplete in excess of the 
specified time.  The amount specified is agreed upon, not as a penalty, but as liquidated damages 
for loss to the Commission and the public.  This amount will be deducted from any amount due 
under the contract.  These damages will apply to each individual Job Order for which the 
contractor fails to complete the work on time.  The contractor and surety shall be liable for all 
liquidated damages.  Permitting the contractor to continue the work after the expiration of the 
specified time or any extension of time will not constitute a waiver by the Commission of any 
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contractual rights.  It shall be the responsibility of the engineer to determine the quantity of excess 
time. 
 
2.0  Sec 108.8.1 through 108.8.1.3 shall not apply to this contract. 
 
3.0  These liquidated damages will not be charged for Saturdays, Sundays, national, and state 
holidays established by law. 
 
 
R. Liquidated Damages for Winter Months JSP-04-17A  
 
Delete Sec 108.8.1.3 (a)  
 
Liquidated damages for failure to complete the work on time shall not be waived from December 
15 to March 15, both dates inclusive. 
 
 
S. Work Zone Traffic Management 
 
1.0 Description.  The contractor may be responsible for the work zone traffic management as 
mutually agreed upon by the contractor and engineer for each individual Job Order.  Work zone 
traffic management shall be in accordance with applicable portions of Division 100 and Division 
600 of the Standard Specifications, and specifically as follows. 
 
2.0 Traffic Management Schedule. 
 
2.1 The contractor shall notify the engineer at least 48 hours prior to performing any work at 
each work site.  The notification shall include all information needed to identify traffic impacts such 
as work location, anticipated work hours, traffic control plan type, required lane or shoulder 
closures, anticipated duration of the work, etc.  The contractor shall designate a contact person 
who is available for the duration of the work to resolve any traffic impact issues resulting from the 
contractor’s operations.  The engineer will make appropriate notification to the public, MoDOT 
customer service, and MoDOT work crews of the contractor's operations.  The contractor shall 
notify the engineer as soon as practical any postponement due to weather, material, or other 
circumstances and shall notify the engineer when the work has been rescheduled. 
 
2.2 In order to ensure minimal traffic interference, the contractor shall schedule lane closures 
for the absolute minimum amount of time required to complete the work.  Lanes shall not be 
closed until material is available for continuous construction and the contractor is prepared to 
diligently pursue the work until the closed lane is reopened to traffic. 
 
3.0  Maintenance of Traffic. 
 
3.1 Traffic shall be maintained through the work zone using the existing pavement in 
accordance with the traffic control plans.  No detours or lane shifts onto shoulders will be allowed 
unless otherwise approved by the engineer. 
 
3.2  Provisions shall be made to allow the movement of emergency vehicles through the limits of 
construction at all times. 
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3.3  During non-working hours the contractor shall have all lanes of traffic open for all routes, 
ramps, and side roads.  All channelizers and other traffic control devices shall be removed from 
the roadway during non-working hours unless otherwise approved by the engineer. 
 
4.0  Traffic Congestion and Delay.  The contractor shall, upon approval of the engineer, take 
proactive measures to reduce traffic congestion in the work zone.  The contractor shall be 
responsible for maintaining the existing traffic flow through the job site during the work.  If 
disruption of the traffic flow occurs and traffic is backed up in queues of 15-minute delays or 
longer, then the contractor shall review the construction operations which contributed directly to 
disruption of the traffic flow and make adjustments to the operations to prevent queues from 
occurring again. 
 
5.0  Traffic Safety. 
 
5.1  Where traffic queues routinely extend to within 1000 feet (300 m) of the ROAD WORK 
AHEAD, or similar, sign on a divided highway or to within 500 feet (150 m) of the ROAD WORK 
AHEAD, or similar, sign on an undivided highway, the contractor shall extend the advance 
warning area, as approved by the engineer. 
 
5.2  When a traffic queue extends to within 1000 feet (300 m) of the ROAD WORK AHEAD, or 
similar, sign on a divided highway or to within 500 feet (150 m) of the ROAD WORK AHEAD, or 
similar, sign on an undivided highway due to non-recurring congestion, the contractor shall deploy 
a means of providing advance warning of the traffic congestion, as approved by the engineer.  
The warning location shall be no less than 1000 feet (300 m) and no more than 0.5 miles (0.8 km) 
in advance of the end of the traffic queue on divided highways and no less than 500 feet (150 m) 
and no more than 0.5 miles (0.8 km) in advance of the end of the traffic queue on undivided 
highways. 
 
6.0 Work Hour Restrictions. 
 
6.1 All work shall be scheduled to avoid major sporting events, conventions, concerts, and 
similar special events as specified by the engineer.  During the term of this contract, there are five 
major holiday periods:  New Year’s Day, Memorial Day, Labor Day, Thanksgiving, and Christmas.  
All lanes shall be scheduled to be open to traffic during these holiday periods, from 12:00 noon 
on the last working day preceding the holiday until 6:00 a.m. on the first working day subsequent 
to the holiday, unless otherwise designated by the engineer. 
 
6.1.1  Independence Day.  The lane restrictions specified in Section 6.1 shall also apply to 
Independence Day, except that the restricted periods shall be as follows: 
 

When 
Independence 
Day falls on: 

The Holiday 
is Observed 

on: 
Halt Lane Closures 

beginning at: 
Allow Lane Closures to 

resume at: 

Sunday Monday Noon on Friday 6:00 a.m. on Tuesday 

Monday Monday Noon on Friday 6:00 a.m. on Tuesday 
Tuesday Tuesday Noon on Monday 6:00 a.m. on Wednesday 

Wednesday Wednesday Noon on Tuesday 6:00 a.m. on Thursday 

Thursday Thursday Noon on Wednesday 6:00 a.m. on Friday 

Friday Friday Noon on Thursday 6:00 a.m. on Monday 
Saturday Friday Noon on Thursday 6:00 a.m. on Monday 
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6.2  During non-working hours the contractor shall have all lanes of traffic open for all routes, 
ramps, and side roads.  Working hours for holidays shall be determined by the engineer. 
 
6.3 Due to the wide variance in traffic volumes throughout the contract area, it is not possible to 
give specific work hours for the term of the contract.  Each Job Order will specify work hours or 
work hour restrictions based on the repair location, this may include peak hour restrictions.  The 
following table provides general guidance as to the most restrictive schedule for when work on or 
adjacent to the roadway may be allowed. 
 

Traffic Control Plan Type Work Hours (Monday thru Friday) 
Single Lane Closure 7:30 p.m.  to 6:00 a.m. 

            Single Lane Closure                          9:00 a.m.    to 3:00 p.m.  
 
Specific work hours for an individual work location shall be according to the mutually agreed upon 
schedule in the Job Order. 
 
7.0  Work Within Another Work Zone.  The engineer may determine it is in the best interest of 
the Commission and the traveling public to have the work designated in the Job Order performed 
within another contractor's work zone or within a MoDOT work zone.  If the work is designated to 
be performed within another work zone, the contractor shall coordinate and perform the work in 
accordance with Sec 105.6. 
 
8.0 Ramp Closure.  Ramp closures shall be minimized and shall be approved by the engineer 
a minimum of five days prior to the closure.  Only one ramp closure will be permitted in a particular 
interchange or complex at one time.  Work on acceleration / deceleration lanes will not require 
ramp closure unless approved by the engineer.  Detour traffic handling details will be as specified 
by the engineer.  Major ramp closures may require detour signing with other ramp closures only 
requiring use of changeable message signs (CMS) for detours.  If the engineer determines detour 
signing is required, all necessary detour trailblazing placards will be furnished, installed, and 
covered by others.  The contractor shall furnish all CMS required by the engineer.  The contractor 
shall be responsible for uncovering and covering the trailblazing placards as work progresses. 
 
9.0 Changeable Message Signs.  The contractor shall provide changeable message signs 
notifying motorists of future traffic disruption and possible traffic slowdown one week before traffic 
is shifted to a detour.  The changeable message sign installation shall be placed at a location as 
approved or directed by the engineer. 
 
10.0 Basis of Payment.  All items necessary to complete the traffic control will be paid for at 
the fixed unit price multiplied by the Adjustment Factor, as mutually agreed upon in the Job 
Order.  
 
 
T. Traffic Control Plan Types 
 
1.0 Description.  The following traffic control plan types shall be used for the Job Orders issued 
for this contract. 
 
2.0 Plan Types. 
 
2.1  Category 1 Traffic Control.  Category 1 Traffic Control provides for the closure of a left turn 
lane. 
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2.1.1  "Category 1 Traffic Control" shall include installing and removing the following set of traffic 
control devices as shown on the plans: 
 
   1 each  Road Work Ahead 

1 each  Lane Ends 
1 each  Shared Through Left Lane Control Sign 
1 each  Left Lane Sign 
1 each  Work Zone Plaque 
1 each  Reduced Speed Ahead Sign 
1 each  Speed Limit Sign XX MPH 
26 each Channelizer (Trim Line) 
1 each  Truck Mounted Attenuator 
 

2.2  Category 2 Traffic Control.  Category 2 Traffic Control provides for the closure of an inside 
through lane. 
 
2.2.1  "Category 2 Traffic Control", shall include installing and removing the following set of traffic 
control devices as shown on the plans: 
 

4 each  Road Work Ahead 
1 each  Left (Right) Lane Closed Ahead 
1 each  Lane Ends 
1 each  Double Down Arrow (Symbol) 
2 each  Left Turn Must Turn Left Sign 
1 each  Work Zone Plaque 
1 each  Speed Limit Sign XX MPH 
1 each  Speed Limit XX MPH (Normal Speed) 
1 each  Truck Mounted Attenuator 
2 each  Flashing Arrow Panel 
26 each  Channelizer (Trim Line) 
14 each  Directional Indicator Barricade 

 
2.3  Category 3 Traffic Control.  Category 3 Traffic Control provides for the closure of an outside 
through lane. 
 
2.3.1  "Category 3 Traffic Control" shall include installing and removing the following set of traffic 
control devices as shown on the plans: 
 

4 each  Road Work Ahead 
1 each  Right (Left) Lane Closed Ahead 
1 each  Lane Ends 
1 each  Work Zone Plaque 
1 each  Reduced Speed Limit Sign 
1 each  Truck Mounted Attenuator 
1 each  Flashing Arrow Panel 
1 each  Type III Baricade 
26 each  Channelizer (Trim Line) 
14 each  Directional Indicator Barricade 
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2.4  Category 4 Traffic Control.  Category 4 Traffic Control provides for a single lane closure 
with flaggers. 
 
2.4.1  "Category 4 Traffic Control” shall include installing and removing the following set of traffic 
control devices as shown on the plans: 
 

2 each  Road Work Ahead 
2 each  One Lane Road Ahead 
2 each  Flagger (Symbol) 
2 each  Flagger 
2 each  Work Zone Plaque 
2 each  Speed Limit XX MPH 
2 each  Speed Limit XX MPH (Normal Speed) 
1 each  Truck Mounted Attenuator 
26 each  Channelizer (Trim Line) 
5 each  Directional Indicator Barricade 

 
3.0 Additional Traffic Control Devices.  The engineer may determine that signs, channelizers, 
and Type III Movable Barricades in addition to those devices shown in the plans are necessary 
to safely accommodate traffic.  These additional devices may be needed for merging ramp traffic, 
detours, multiple bridges, or other special cases to supplement the specified lane closure devices.  
The contract provides a fixed cost for any additional traffic control items. 
 
4.0 Flaggers.  Flaggers may be required when working at intersecting streets or ramps as 
directed by the engineer.  No direct payment will be made for flaggers. 
 
5.0 Method of Measurement and Basis of Payment. 
 
5.1 Measurement of lane closures will be made per Job Order.  Payment will be made for a 
maximum of one (1) of each lane closure type at a specific work location, within the maximum 2 
mile range, per Job Order.  Payment will not be made for any lane closure that does not result in 
productive repair work as determined by the engineer.  Additional lane closures may be installed 
by the contractor at the contractor’s expense.  The accepted quantity of each lane closure will be 
paid for at the fixed unit price for the following multiplied by the Adjustment Factor, as mutually 
agreed upon in the Job Order:  
 
 Item 616-99.02 Misc. Category 1 Traffic Control   Each 
 Item 616-99.02 Misc. Category 2 Traffic Control   Each 
 Item 616-99.02 Misc. Category 3 Traffic Control   Each 
 Item 616-99.02 Misc. Category 4 Traffic Control   Each 
 
 
5.2 Measurement of additional traffic control devices will be made per Job Order.  Payment for 
the devices shall include furnishing, installing, and removing the additional devices at a specific 
work site.  No payment will be made for additional devices used by the contractor without prior 
approval of the engineer.  The accepted quantity of additional traffic control devices will be paid 
for in accordance with the fixed unit price list, multiplied by the Adjustment Factor, as mutually 
agreed upon in the Job Order. 
 
 
U. Pavement Marking 
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1.0 Description. The contractor will not be responsible for placing and maintaining pavement 
marking on pavement undergoing repair operations unless mutually agreed upon in the Job 
Order. 
 
 
V. Delay Provisions 
 
1.0 If the contractor is delayed in the commencement, prosecution or completion of the work by 
any act of the Commission, or by any cause beyond the contractor’s control, then the contractor 
will be entitled to an extension of time.  If the contractor is delayed or prevented from working on 
a particular date as a result of a delay, error or omission of the Commission, and the contractor 
incurs unavoidable labor costs as a direct result thereof because the contractor did not have 
enough time to cancel or divert its labor force, then the contractor will be reimbursed for such 
costs.  For each worker so paid, the contractor will be reimbursed the amount paid the worker.  
Also, the contractor will be reimbursed for construction tasks required as a direct result of such 
delay, error or omission, such as closing off areas of work.  No other costs shall be paid as a 
result of a delay or late cancellation. 
 
1.1 If the contractor fails to provide 5-days notification prior to start of work for all Job Orders, 
this provision will not apply. 
 
 
W. Eliminated Materials 
 
1.0 Materials required by the Detailed Scope of Work and not incorporated into the work due to 
changes caused by field conditions or revisions to the design by the Commission after the material 
was ordered or purchased will be reimbursed at the material portion of the Pre-priced Task, or if 
there is no Pre-priced Task, then its material cost minus salvage value, or the material cost plus 
delivery costs. 
 
 
X. Emergency Provisions and Incident Management 

 
1.0 The contractor shall have communication equipment on the construction site or immediate 
access to other communication systems to request assistance from the police or other emergency 
agencies for incident management.  In case of traffic accidents or the need for police to direct or 
restore traffic flow through the job site, the contractor shall notify police or other emergency 
agencies immediately as needed.  The engineer shall also be notified when the contractor 
requests emergency assistance. 
 
2.0 In addition to the 911 emergency telephone number for ambulance, fire or police services, 
the following agencies may also be notified for accident or emergency situations within the project 
limits. 

Missouri Highway Patrol   (636) 300-2800 
MoDOT District SL Customer Service (24 hr)   (314) 275-1500 
MoDOT Incident Response (24 hr)   (888) 275-6636 
St. Charles County Police (636) 949-3000 
St. Louis County Police Department (636) 529-8210 
St. Louis City Police Department   (314) 231-1212 
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2.1 This list is not all inclusive.  Notification of the need for wrecker or tow truck services will 
remain the responsibility of the appropriate police agency. 
 
2.2 The contractor shall notify enforcement and emergency agencies before the start of 
construction to request their cooperation and to provide coordination of services when 
emergencies arise during the construction at the project site.  When the contractor completes this 
notification with enforcement and emergency agencies, a report shall be furnished to the engineer 
on the status of incident management. 
 
3.0 No direct payment will be made to the contractor to recover the cost of the communication 
equipment, labor, materials or time required to fulfill the above provisions. 
 
 
Y. Utilities 
 
1.0  It is the inherent risk of the work under this contract that the contractor may encounter utilities 
above and/or below the ground or in the vicinity of any given Job Order which may interfere with 
their operations.  The contractor expressly acknowledges and assumes this risk even though the 
nature and extent are unknown to both the contractor and the Commission at the time of bidding 
and award of the contract.  The effect in cost or time of the presence of utilities above, below or 
in the vicinity of the contractor’s work under this contract shall not be compensable. 
 
 
Z. Damage to Existing Pavement 
 
1.0  Description.  This work shall consist of repairing any damage to existing pavement, ramps 
and/or shoulders caused by contractor operations.  This shall include damage caused either 
directly or indirectly by contractor operations, including but not be limited to, damage caused by 
the traffic during contractor operations. 
 
2.0 Construction Requirements.  Any cracking, gouging, or other damage to the existing 
pavement, ramps and/or shoulders, side roads, or entrances from general construction shall be 
repaired within twenty four (24) hours of the time of damage at the contractor’s expense.  Repair 
of the damaged pavement, shoulders, side roads, or entrances shall be as determined by the 
engineer. 
 
3.0  Method of Measurement.  No measurement of damaged pavement, ramps or shoulder 
areas as described above shall be made. 
 
4.0  Basis of Payment.  No payment will be made for repairs to existing pavement, ramps and/or 
shoulders damaged by contractor operations. 

Franklin County Sheriff   (636) 583-2560 
Jefferson County Sheriff   (636) 797-5000 
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AA. Advance Notice for Marking Induction Loop Locations 
 
1.0  The contractor shall give the engineer at least two working days advance notice before cutting 
induction loops or placing wireless in-pavement detectors.  The engineer will be responsible for 
marking the induction loop and wireless in-pavement detector locations on the pavement during 
this timeframe. 
 
2.0  Basis of Payment  There will be no direct payment for compliance with this provision. 
 
 
BB. 6’ x 30’ Loop Detector 
 
1.0  Basis of Payment.  Payment for installation of 6’ x 30’ induction loop detectors will be 
made at the fixed unit price for: 
 

Item 902-99.02   Misc. 6 x 30 Loop Detector   Each 
 
1.1  No direct payment will be made for abandonment of existing 6 x 30 induction loops. 
 
 
CC. 6’ x 15’ Loop Detector 
 
1.0  Basis of Payment.  Payment for installation of 6 x 15 induction loop detectors will be made 
at the fixed unit price for: 
 

Item 902-99.02  Misc.  6 x 15 Loop Detector   Each 
 
1.1  No direct payment will be made for abandonment of existing 6 x 15 induction loops. 
 
 
DD. 6’ x 6’ Loop Detector 
 
1.0  Basis of Payment.  Payment for installation of 6 x 6 induction loop detectors will be made 
at the fixed unit price for: 
 

Item 902-99.02  Misc. 6 x 6 Loop Detector   Each 
 
1.1  No direct payment will be made for abandonment of existing 6 x 6 induction loops. 
 
 
 
EE. Cable, Loop Detector, Induction 
 
1.0  Induction loop detector cable and conduit shall be single-conductor No. 14 AWG wire, with 
Type XHHW insulation, marked as such, rated at 600 volts.  The cable shall be in accordance 
with IMSA Specification No. 51-7.  The transition from the loop to the shielded lead-in cable shall 
occur at the designated pull box. 
 

1.1  Certification.  All cables and conductors shall be accompanied by certification from the 
supplier indicating: (1) the supplier is familiar with the requirements of these specifications and, 
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(2) cable furnished was from a lot manufactured by (manufacturer's name) whose test results are 
in accordance with these specifications. 
 
1.2  Basis of Payment.  Payment for installation of Loop Induction will be made at the fixed unit 
price for: 
 

Item 902-85.00  Misc. Cable, Loop Detector, In Duct  LF 
 
 
FF. Cable, Loop Detector, Lead-In 
 
1.0  Lead-in cable and conduit used between the loop detector and the controller shall be two-
conductor, twisted, shielded No. 14 AWG wire rated at 600 volts.  The cable shall be in 
accordance with IMSA Specification No. 50-2.  The transition from the loop to the shielded lead-
in cable shall occur at the designated pull box. 
 

1.1  Certification.  All cables and conductors shall be accompanied by certification from the 
supplier indicating: (1) the supplier is familiar with the requirements of these specifications and, 
(2) cable furnished was from a lot manufactured by (manufacturer's name) whose test results are 
in accordance with these specifications. 
 
1.2  Basis of Payment.  Payment for installation of Loop Lead-In will be made at the fixed unit 
price for: 
 

Item 902-85.10  Misc. Cable, Loop Detector, Lead-In  LF 
 

 
GG. Repair Conduit 
 
1.0  Description. This work shall consist of repairing conduit, including 1-inch loop detector conduit 
and 2-inch conduit where applicable, as approved by the Engineer. This work facilitates 
installation of new cable or loop detector lead-in wiring in existing conduit systems. The extent 
and locations of this work are unknown and will be determined during project construction. 
 
2.0  Construction Methods. 
 
2.1  If conduit, including loop detector conduit or associated lead-in pathways, is damaged such 
that new cable or loop detector lead-in wire cannot be pulled, the Engineer will determine whether 
to excavate and repair the damaged section or replace the entire run of conduit. For advanced 
loop systems, any crushed, obstructed, or water-infiltrated conduit shall be replaced as directed. 
 
2.2  The contractor shall splice existing conduit, including 1-inch loop detector conduit and 2-inch 
lead-in conduit, as described in the plans or as directed by the Engineer. Splices shall be weather-
tight and constructed using in-kind materials and approved methods to maintain system integrity 
for signal and loop detector operations. 
 
2.3  The contractor shall backfill-excavated areas with clean fill free of large stones or rubble.  The 
finished grade shall match the surrounding grade to maintain existing drainage patterns and the 
work area will be restored to match the surrounding area. 
 
2.4  The Contractor shall submit in writing his anticipated method of splicing the conduit to the 
Engineer for approval prior to performing the work. 
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3.0  Measurement and Payment.  Measurement and payment for work covered by this 
specification includes equipment, tools, materials, necessary to clean and splice existing conduit 
sufficient for pulling new cable.  Payment will be made as follows: 
 
Item No. Type Description 
910-99.03 Linear Feet Misc. Conduit Repair 
 
3.1  If the entire run of conduit needs replacement, new conduit will be paid under the above pay 
item, Misc. Conduit Repair. Selection of conduit size shall be based on system needs, including 
advanced loop detector requirements and lead-in wire capacity. 
 
HH. Remove and Install Wireless In-Pavement Vehicle Detection 
 
1.0 Description.  Remove, provide, install, and test wireless in-pavement detectors for signal 
detection on approaching intersection legs at the locations specified by the engineer. 
 
2.0 Materials. 
 
2.1 Wireless In-Pavement Detector.  Provide a SENSYS Networks VSN240-F Wireless 
Sensor, or equivalent as accepted by the engineer, with the following features: 

 
• Transmits wireless vehicle detection and other output to an access point or repeater. 
• Detects the presence of vehicles. 
• Designed for installation in pavement. 
• Battery power with expected battery life of 10 years. 
• Firmware can be upgraded through wireless connection. 
• Recommended maximum transmission range of 150 feet when receiver mounted at 24 

feet above the pavement. 
• NEMA 6P rated. 
• Operating temperature range -40 degrees to 85 degrees C. 

 
3.0 Construction Requirements. 
 
3.1 Before construction begins for the devices, the contractor shall present to the engineer 
certification from the manufacturer for the removal and installation of the devices in this Section.  
If not already certified, the contractor shall arrange with the engineer two two-day training 
sessions to include both contractor and Commission personnel at a location provided by the 
Commission.  If already certified, the contractor shall arrange with the engineer this same training 
after installation is completed.  No more than 14 attendees shall be present at any training 
session, and the engineer will approve or deny the attendees. 
 
3.2 The failed sensors shall be removed from the pavement according to the manufacturer’s 
specifications.  The pavement holes and surrounding disturbed areas shall be filled with an 
appropriate material as approved by the engineer. 
 
3.3 The contractor shall provide and install detector units in the pavement at locations as 
directed by the engineer and following manufacturer recommended procedures for installation.  
The detector units shall not extend above the top of pavement. 
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3.4 If requested by the engineer, a factory certified representative from the manufacturer shall 
be available for on-site assistance for a minimum of one day during installation. 
 
4.0 Acceptance Testing. 
 
4.1 The contractor shall develop a proposed test procedure for the installed in-pavement 
detectors and submit it to the engineer for approval.  It must include visual verification of vehicle 
detections being received at the signal cabinet.  Each detector shall be tested separately.  Revise 
the proposed test procedure until it is acceptable to the engineer. 
 
4.2 The contractor shall confirm to the satisfaction of the engineer that each detector’s live status 
is viewable through the Commission’s communication network before acceptance.   
 
4.3 The contractor shall provide all equipment and personnel needed to safely conduct the tests.  
Arrange for the engineer’s representative to witness the tests.  Give the engineer a report 
documenting the result of the tests.  
 
5.0 Measurement and Payment.  Measurement and payment for items covered by this 
specification include the training, documentation and acceptance testing, in addition to all 
materials and equipment necessary to restore the signal detection system to be fully operational.  
No direct pay for any epoxy required by the manufacturer to install the detector. 
 

Item No. Type Description 
910-99.02 Each Misc. Remove and Install Wireless In-Pavement Detector 

 
 
II. Pull Box, Preformed Class 1, Remove and Replace 
 
1.0 Follow Missouri Standard Specifications for Highway Construction. 
 
 
JJ. Mobilization 
 
Delete Sec 618.2 and substitute the following: 
 
618.2 No direct payment will be made for mobilization. All costs for mobilization shall be 
considered included in the cost of the individual contract pay items included in the contract. 
 
 
KK. Work Plan and Schedule for Accomplishing Work 
 
Delete Sec 108.4 through 108.4.4 and substitute the following: 
 
108.4  Work Plan and Schedule.  Prior to or at the preconstruction conference, the contractor 
shall provide a proposed work plan and typical schedule for accomplishing work.  The work plan 
shall include a written list of equipment and personnel that the contractor intends to use in 
executing the work. 
 
108.4.1  The work plan will be reviewed by the engineer to determine in general if adequate 
personnel and equipment appear to be available to complete the work within the required number 
of calendar days.  If the engineer determines the work plan is inadequate, the engineer and 
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contractor shall meet for a joint review of the plan to correct and adjust the plan and schedule as 
necessary.  A revised work plan and schedule shall be provided by the contractor prior to 
commencing the work. 
 
108.4.2  If multiple Job Orders are issued with overlapping completion periods, the priority of the 
work will be jointly determined by the engineer and the contractor, with final approval of the work 
plan by the engineer.  The work schedule and work priorities will be determined by the needs of 
the Commission and not the contractor's convenience of work location. 
 
108.4.3  No direct payment will be made for furnishing the work plan or revisions. 
 
108.4.4  The contractor shall determine the most feasible work plan and schedule consistent with 
the requirements of the contract.  The engineer's approval of contractor's work plan is not intended 
to be acknowledgment or representation that it is reasonable or will accomplish the work within a 
particular time or at a particular cost. 
 
LL. Supplemental Revisions JSP-18-01KK 
 
• Compliance with 2 CFR 200.216 – Prohibition on Certain Telecommunications and Video 

Surveillance Services or Equipment. 
 
The Missouri Highways and Transportation Commission shall not enter into a contract (or extend 
or renew a contract) using federal funds to procure or obtain equipment, services, or systems that 
uses covered telecommunications equipment or services as substantial or as critical technology 
as part of any system where the video surveillance and telecommunications equipment was 
produced by Huawei Technologies Company, ZTE Corporation, Hytera Communications 
Corporation, Hangzhou Hikvision Digital Technology Company, or Dahua Technology Company 
(or any subsidiary or affiliate of such entities). 
 
 
• Stormwater Compliance Requirements 
 
1.0  Description.  This provision requires the contractor to provide a Water Pollution Control 
Manager (WPCM) for any project that includes land disturbance on the project site and the total 
area of land disturbance, both on the project site, and all Off-site support areas, is one (1) acre or 
more.  Regardless of the area of Off-site disturbance, if no land disturbance occurs on the project 
site, these provisions do not apply.  When a WPCM is required, all sections within this provision 
shall be applicable, including assessment of specified Liquidated Damages for failure to correct 
Stormwater Deficiencies, as specified herein.  This provision is in addition to any other 
stormwater, environmental, and land disturbance requirements specified elsewhere in the 
contract. 
 
1.1  Definitions.  The project site is defined as all areas designated on the plans, including 
temporary and permanent easements.  The project site is equivalent to the “permitted site”, as 
defined in MoDOT’s State Operating Permit.  An Off-site area is defined as any location off the 
project site the contractor utilizes for a dedicated project support function, such as, but not limited 
to, staging area, plant site, borrow area, or waste area. 
 
1.2  Reporting of Off-Site Land Disturbance.  If the project includes any planned land 
disturbance on the project site, prior to the start of work, the contractor shall submit a written 
report to the engineer that discloses all Off-site support areas where land disturbance is planned, 
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the total acreage of anticipated land disturbance on those sites, and the land disturbance permit 
number(s).  Upon request by the engineer, the contractor shall submit a copy of its land 
disturbance permit(s) for Off-site locations.  Based on the total acreage of land disturbance, both 
on and Off-site, the engineer shall determine if these Stormwater Compliance Requirements shall 
apply.  The Contractor shall immediately report any changes to the planned area of Off-site land 
disturbance.  The Contractor is responsible for obtaining its own separate land disturbance permit 
for Off-site areas. 
 
2.0  Water Pollution Control Manager (WPCM).  The Contractor shall designate a competent 
person to serve as the Water Pollution Control Manager (WPCM) for projects meeting the 
description in Section 1.0.  The Contractor shall ensure the WPCM completes all duties listed in 
Section 2.1. 
 
2.1  Duties of the WPCM: 
 

(a) Be familiar with the stormwater requirements including the current MoDOT State 
Operating Permit for construction stormwater discharges/land disturbance activities; 
MoDOT’s statewide Stormwater Pollution Prevention Plan (SWPPP); the Corps of 
Engineers Section 404 Permit, when applicable; the project specific SWPPP, the Project’s 
Erosion & Sediment Control Plan; all applicable special provisions, specifications, and 
standard drawings; and this provision;  

 
(b) Successfully complete the MoDOT Stormwater Training Course within the last 4 years.  

The MoDOT Stormwater Training is a free online course available at MoDOT.org;  
 
(c) Attend the Pre-Activity Meeting for Grading and Land Disturbance and all subsequent 

Weekly Meetings in which grading activities are discussed; 
 
(d) Oversee and ensure all work is performed in accordance with the Project-specific SWPPP 

and all updates thereto, or as designated by the engineer; 
 
(e) Review the project site for compliance with the Project SWPPP, as needed, from the start 

of any grading operations until final stabilization is achieved, and take necessary actions 
to correct any known deficiencies to prevent pollution of the waters of the state or adjacent 
property owners prior to the engineer’s weekly inspections; 

 
(f) Review and acknowledge receipt of each MoDOT Inspection Report (Land Disturbance 

Inspection Record) for the Project within forty eight (48) hours of receiving the report and 
ensure that all Stormwater Deficiencies noted on the report are corrected as soon as 
possible, but no later than stated in Section 5.0. 

 
3.0  Pre-Activity Meeting for Grading/Land Disturbance and Required Hold Point.  A Pre-
Activity meeting for grading/land disturbance shall be held prior to the start of any land disturbance 
operations.  No land disturbance operations shall commence prior to the Pre-Activity meeting 
except work necessary to install perimeter controls and entrances.  Discussion items at the pre-
activity meeting shall include a review of the Project SWPPP, the planned order of grading 
operations, proposed areas of initial disturbance, identification of all necessary BMPs that shall 
be installed prior to commencement of grading operations, and any issues relating to compliance 
with the Stormwater requirements that could arise in the course of construction activity at the 
project. 
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3.1  Hold Point.  Following the pre-activity meeting for grading/land disturbance and subsequent 
installation of the initial BMPs identified at the pre-activity meeting, a Hold Point shall occur prior 
to the start of any land disturbance operations to allow the engineer and WPCM the time needed 
to perform an on-site review of the installation of the BMPs to ensure compliance with the SWPPP 
is met.  Land disturbance operations shall not begin until authorization is given by the engineer. 
 
4.0  Inspection Reports.  Weekly and post run-off inspections will be performed by the engineer 
and each Inspection Report (Land Disturbance Inspection Record) will be entered into a web-
based Stormwater Compliance database.  The WPCM will be granted access to this database 
and shall promptly review all reports, including any noted deficiencies, and shall acknowledge 
receipt of the report as required in Section 2.1 (f.). 
 
5.0  Stormwater Deficiency Corrections.  All stormwater deficiencies identified in the Inspection 
Report shall be corrected by the contractor within 7 days of the inspection date or any extended 
period granted by the engineer when weather or field conditions prohibit the corrective work.  If 
the contractor does not initiate corrective measures within 5 calendar days of the inspection date 
or any extended period granted by the engineer, all work shall cease on the project except for 
work to correct these deficiencies, unless otherwise allowed by the engineer.  All impact costs 
related to this halting of work, including, but not limited to stand-by time for equipment, shall be 
borne by the Contractor.  Work shall not resume until the engineer approves the corrective work. 
 
5.1  Liquidated Damages.  If the Contractor fails to complete the correction of all Stormwater 
Deficiencies listed on the MoDOT Inspection Report within the specified time limit, the 
Commission will be damaged in various ways, including but not limited to, potential liability, 
required mitigation, environmental clean-up, fines, and penalties.  These damages are not 
reasonably capable of being computed or quantified.  Therefore, the contractor will be charged 
with liquidated damages specified in the amount of $2,000 per day for failure to correct one or 
more of the Stormwater Deficiencies listed on the Inspection Report within the specified time limit.  
In addition to the stipulated damages, the stoppage of work shall remain in effect until all 
corrections are complete. 
 
6.0  Basis of Payment.  No direct payment will be made for compliance with this provision. 
 
 
• Delete Sec 106.9 in its entirety and substitute the following: 
 
106.9  Buy America Requirements. 
Buy America Requirements are waived if the total amount of Federal financial assistance applied 
to the project, through awards or subawards, is below $500,000. 
 
106.9.1  Buy America Requirements for Iron or Steel Products. 
The contractor’s attention is directed to Title 23 CFR 635.410 Buy America Requirements.  Where 
articles, materials or supplies that consist wholly or predominantly of iron or steel or a combination 
of both are to be permanently incorporated into the contract work, steel and iron material shall be 
manufactured, from the initial melting stage through the application of coatings, in the USA except 
for “minimal use” as described herein.  Predominantly of iron or steel or a combination of both 
means that the cost of the iron and steel content exceeds 50 percent of the total cost of all its 
components.  Under a general waiver from FHWA the use of pig iron and processed, pelletized, 
and reduced iron ore manufactured outside of the USA will be permitted in the domestic 
manufacturing process for steel or iron material. 
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106.9.1.1  Any sources other than the USA as defined will be considered foreign.  The required 
domestic manufacturing process shall include formation of ingots and any subsequent process.  
Coatings shall include any surface finish that protects or adds value to the product. 
 
106.9.1.2  “Minimal use” of foreign steel, iron or coating processes will be permitted, provided the 
cost of such products does not exceed 1/10 of one percent (0.1 percent) of the total contract cost 
or $2,500.00, whichever is greater.  If foreign steel, iron, or coating processes are used, invoices 
to document the cost of the foreign portion, as delivered to the project, shall be provided and the 
engineer’s written approval obtained prior to placing the material in any work. 
 
106.9.1.3  Buy America requirements include a step certification for all fabrication processes of 
all steel or iron materials that are accepted per Sec 1000.  The AASHTO Product Evaluation and 
Audit Solutions compliance program verifies that all steel and iron products fabrication processes 
conform to 23 CFR 635.410 Buy America Requirements and is an acceptable standard per 23 
CFR 635.410(d).  AASHTO Product Evaluation and Audit Solutions compliant suppliers will not 
be required to submit step certification documentation with the shipment for some selected steel 
and iron materials.  The AASHTO Product Evaluation and Audit Solutions compliant supplier shall 
maintain the step certification documentation on file and shall provide this documentation to the 
engineer upon request. 
 
106.9.1.3.1  Items designated as Category 1 will consist of steel girders, piling, and reinforcing 
steel installed on site.  Category 1 items require supporting documentation prior to incorporation 
into the project showing all steps of manufacturing, including coating, as being completed in the 
United States and in accordance with CFR Title 23 Section 635.410 Buy America Requirements.  
This includes the Mill Test Report from the original producing steel mill and certifications 
documenting the manufacturing process for all subsequent fabrication, including coatings. The 
certification shall include language that certifies all steel and iron materials permanently 
incorporated in this project was procured and processed domestically and all manufacturing 
processes, including coating, as being completed in the United States and in accordance with 
CFR Title 23 Section 635.410. 
 
106.9.1.3.2  Items designated as Category 2 will include all other steel or iron products not in 
Category 1 and permanently incorporated in the project.  Category 2 items shall consist of, but 
not be limited to items such as fencing, guardrail, signing, lighting and signal supports.  The prime 
contractor is required to submit a material of origin form certification prior to incorporation into the 
project from the fabricator for each item that the product is domestic.  The Certificate of Materials 
Origin form (link to certificate form) from the fabricator must show all steps of manufacturing, 
including coating, as being completed in the United States and in accordance with CFR Title 23 
Section 635.410 Buy America Requirements and be signed by a fabricator representative.  The 
engineer reserves the right to request additional information and documentation to verify that all 
Buy America requirements have been satisfied.  These documents shall be submitted upon 
request by the engineer and retained for a period of 3 years after the last reimbursement of the 
material. 
 
106.9.1.3.3  Any minor miscellaneous steel or iron items that are not included in the materials 
specifications shall be certified by the prime contractor as being procured domestically.  Examples 
of these items would be bolts for sign posts, anchorage inserts, etc.  The certification shall read 
“I certify that all steel and iron materials permanently incorporated in this project during all 
manufacturing processes, including coating, as being completed in the United States and in 
accordance with CFR Title 23 Section 635.410 Buy America Requirements procured and 
processed domestically in accordance with CFR Title 23 Section 635.410 Buy America 
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Requirements.  Any foreign steel used was submitted and accepted under minor usage”.  The 
certification shall be signed by an authorized representative of the prime contractor. 
 
106.9.1.4  When permitted in the contract, alternate bids may be submitted for foreign steel and 
iron products.  The award of the contract when alternate bids are permitted will be based on the 
lowest total bid of the contract based on furnishing domestic steel or iron products or 125 percent 
of the lowest total bid based on furnishing foreign steel or iron products.  If foreign steel or iron 
products are awarded in the contract, domestic steel or iron products may be used; however, 
payment will be at the contract unit price for foreign steel or iron products. 
 
106.9.2  Buy America Requirements for Construction Materials other than iron or steel 
products. 
Construction materials mean articles, materials, or supplies that consist of only one of the items 
listed.  Minor additions of articles, materials, supplies, or binding agents to a construction material 
do not change the categorization of the construction material.  Upon request by the engineer, the 
contractor shall submit a domestic certification for all construction materials listed that are 
incorporated into the project. 
 

(a) Non-ferrous metals 

(b) Plastic and Polymer-based products (including polyvinylchloride, composite building 
materials, and polymers used in fiber optic cables) 

(c) Glass (including optic glass) 

(d) Fiber optic cable (including drop cable) 

(e) Optical fiber 
(f) Lumber 

(g) Engineered wood 

(h) Drywall 
 
106.9.3  Buy America Requirements for Manufactured Products. 
Manufactured products mean articles, materials or supplies that have been processed into a 
specific form and shape, or combined with other articles, materials or supplies to create a product 
with different properties than the individual articles, materials or supplies. If an item is classified 
as an iron or steel product, an excluded material, or other product category as specified by law or 
in 2 CFR part 184, then it is not a manufactured product. However, an article, material or supply 
classified as a manufactured product may include components that are iron or steel products, 
excluded materials, or other product categories as specified by law or in 2 CFR part 184. Mixtures 
of excluded materials delivered to a work site without final form for incorporation into a project are 
not a manufactured product. 
 
106.9.3.1  Produced in the United States, in the case of manufactured products, means: 
(A) For projects obligated on or after October 1, 2025, the product was manufactured in the United 
States; and 
(B) For projects obligated on or after October 1, 2026, the product was manufactured in the United 
States and the cost of the components of the manufactured product that are mined, produced, or 
manufactured in the United States is greater than 55 percent of the total cost of all components 
of the manufactured product. 
 
106.9.3.2  (i) With respect to precast concrete products that are classified as manufactured 
products, components of precast concrete products that consist wholly or predominantly of iron 
or steel or a combination of both shall meet the requirements of paragraph (b) of this section. The 
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cost of such components shall be included in the applicable calculation for purposes of 
determining whether the precast concrete product is produced in the United States. 
(ii) With respect to intelligent transportation systems and other electronic hardware systems that 
are installed in the highway right of way or other real property and classified as manufactured 
products, the cabinets or other enclosures of such systems that consist wholly or predominantly 
of iron or steel or a combination of both shall meet the requirements of paragraph (b) of this 
section. The cost of cabinets or other enclosures shall be included in the applicable calculation 
for purposes of determining whether systems referred to in the preceding sentence are produced 
in the United States. 
 
106.9.4  Waiver for De Minimis Costs for Manufactured and Construction Materials other 
than iron or steel products. 
“The total value of the non-compliant products is no more than the lesser of $1,000,000 or 5% of 
total applicable costs for the project.”  The contractor shall submit to the engineer any non-
domestic materials and their total material cost to the engineer.  The contractor and the engineer 
will both track these totals to assure that the minimal usage allowance is not exceeded. 
 
 
• Third-Party Test Waiver for Concrete Aggregate 
 
1.0  Description.  Third party tests may be allowed for determining the durability factor for 
concrete pavement and concrete masonry aggregate. 
 
2.0  Material.  All aggregate for concrete shall be in accordance with Sec 1005. 
 
2.1  MoDOT personnel shall be present at the time of sampling at the quarry.  The aggregate 
sample shall be placed in an approved tamper-evident container (provided by the quarry) for 
shipment to the third-party testing facility. 
 
2.2  AASHTO T 161 Method B Resistance of Concrete to Rapid Freezing and Thawing, shall be 
used to determine the aggregate durability factor.  All concrete beams for testing shall be 3-inch 
wide by 4-inch deep by 16-inch long or 3.5-inch wide by 4.5-inch deep by 16-inch long.  All beams 
for testing shall receive a 35-day wet cure fully immersed in saturated lime water prior to initiating 
the testing process. 
 
2.3  Concrete test beams shall be made using a MoDOT approved concrete pavement mix design. 
 
3.0  Testing Facility Requirements.  All third-party test facilities shall meet the requirements 
outlined in this provision. 
 
3.1  The testing facility shall be AASHTO accredited. 
 
3.1.1  For tests ran after January 1, 2025, accreditation documentation shall be on file with the 
Construction and Materials Division prior to any tests being performed. 
 
3.1.2  Construction and Materials Division may consider tests completed prior to January 1, 2025, 
to be acceptable if all sections of this provision are met, with the exception of 3.1.1.  Accreditation 
documentation shall be provided with the test results for tests completed prior to January 1, 2025.  
No tests completed prior to September 1, 2024, will be accepted. 
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3.2  The testing facility shall provide their testing process, list of equipment, equipment calibration 
documentation, and testing certifications or qualifications of technicians performing the AASHTO 
T 161 Procedure B tests.  The testing facility shall provide details on their freezing and thawing 
apparatus including the time and temperature profile of their freeze-thaw chamber.  The profile 
shall include the temperature set points throughout the entirety of the freeze-thaw cycle.  The 
profile shall show the cycle time at which the apparatus drains/fills with water and the cycle time 
at which the apparatus begins cooling the specimens. 
 
3.3  Results, no more than five years old, from the third-party test facility shall compare within 
±2.0 percent of an independent test from another AASHTO accredited test facility or with MoDOT 
test records, in order to be approved for use (e.g. test facility results in a durability factor of 79, 
MoDOT’s recent durability test factor is 81; this compared within +2 percent).  The independent 
testing facility shall be in accordance with this provision.  The comparison test can be from a 
different sample of the same ledge combination. 
 
3.4  When there is a dispute between the third party durability test results and MoDOT durability 
test results, the MoDOT durability test result shall govern. 
 
3.5  Test results shall be submitted to MoDOT’s Construction and Materials division electronically 
for final approval.  Test results shall include raw data for all measurements of relative dynamic 
modulus of elasticity and percent length change for each individual concrete specimen.  Raw data 
shall include initial measurements made at zero cycles and every subsequent measurement of 
concrete specimens.  Raw data shall include the cycle count and date each measurement was 
taken.  Test results shall also include properties of the concrete mixture as required by AASHTO 
T 161.  This shall include the gradation of the coarse aggregate sample.  If AASHTO T 152 is 
used to measure fresh air content, then the aggregate correction factor for the mix determined in 
accordance with AASHTO T 152 shall also be included. 
 
4.0  Method of Measurement.  There is no method of measurement for this provision.  The 
testing requirements and number of specimens shall be in accordance with AASHTO T 161 
Procedure B. 
 
5.0  Basis of Payment.  No direct payment will be made to the contractor or quarry to recover 
the cost of aggregate samples, sample shipments, testing equipment, labor to prepare samples 
or test samples, or developing the durability report. 
 
 
• Delete paragraph 15.0 of the General Provision Disadvantaged Business Enterprise 

(DBE) Program Requirements and substitute the following: 
 
15.0  Bidder’s List Quote Summary.  MoDOT is a recipient of federal funds and is required by 
49 CFR 26.11 to provide data about its DBE program.  All bidders who seek to work on federally 
assisted contracts must submit data about all DBE and non-DBEs in accordance with Sec 
102.7.9.  MoDOT will not compare the submitted Bidder’s List Quote Summary to any other 
documents or submittals, pre or post award.  All information will be used by MoDOT in accordance 
with 49 CFR 26.11 for reporting to USDOT and to aid in overall DBE goal setting. 
 
 
• Add Sec 102.7.9 to include the following: 
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102.7.9 Bidder’s List Quote Summary.  Each bidder shall submit with each bid a summary 
of all subcontractors, material suppliers, and service providers (e.g. hauling) considered on 
federally funded projects pursuant to 49 CFR 26.11.  The bidder will provide the firm’s name, 
the corresponding North American Industry Classification System (NAICS) code(s) the 
firm(s) were considered for, and whether or not they were used in the bid.  The information 
submitted should be the most complete information available at the time of bid.  The 
information shall be disclosed on the Bidder’s List Quote Summary form provided in the 
bidding documents and submitted in accordance with Sec 102.10.  Failure to disclose this 
information may result in a bid being declared irregular. 
 
 
MM. Previous Job Order Information 
 
1.0  Previous Job Orders.  Job Order information, consisting of quantities and pay items that 
were issued for past contracts will be available from the Project Contact upon the bidder’s written 
request.  This information does not constitute part of the bid or contract documents.  It is provided 
for the bidder’s use during bid preparation and shall not be considered a representation of actual 
Job Orders to be issued during construction for this contract.  Furnishing this information does 
not relieve a bidder or contractor from\ the responsibility of estimating the number and types of 
Job Orders that will be issued for future contracts.  The bidder or contractor shall assume the risk 
of error if the information is used for any purposes for which the information was not intended.  
The Commission makes no representation as to the accuracy or reliability of the information, since 
the information may not be representative of the sealed contract documents.  Any assumption the 
bidder or contractor may make from this information is at the bidder or contractor's risk; none are 
intended by the Missouri Highways and Transportation Commission.  The bidder or contractor 
assumes the sole risk of liability or loss if the bidder or contractor does rely on this information to 
its detriment, delay or loss. 
 
 
NN. Railroad Requirements 
 
1.0  The right of way of various Railroads, herein called "Railroad", are located within the limits of 
this project.  However, this project has been developed with the specific intention that no 
involvement with the Railroad’s facilities, traffic or right of way is required for the performance of 
the contractual work herein.  The work to be performed over the Railroad’s right of way shall not 
interfere with the Railroad’s operations or facilities.  Under these circumstances, the requirements 
of Sec 104.12.3, Sec 104.12.8 through 104.12.10.5 (inclusive), and Sec 107.13.4 shall not apply. 
 
2.0  Should the contractor violate this condition of no railroad involvement, all terms and conditions 
of the interaction with the Railroad shall be solely between the Railroad and the contractor. 
 
 


