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JOB 
SPECIAL PROVISION 

 
 
A. General - Federal JSP-09-02M 
 
1.0  Description.  The Federal Government is participating in the cost of construction of this project.  All 
applicable Federal laws, and the regulations made pursuant to such laws, shall be observed by the 
contractor, and the work will be subject to the inspection of the appropriate Federal Agency in the same 
manner as provided in Sec 105.10 of the Missouri Standard Specifications for Highway Construction with 
all revisions applicable to this bid and contract. 
 
1.1  This contract requires payment of the prevailing hourly rate of wages for each craft or type of work 
required to execute the contract as determined by the Missouri Department of Labor and Industrial 
Relations and requires adherence to a schedule of minimum wages as determined by the United States 
Department of Labor.  For work performed anywhere on this project, the contractor and the contractor’s 
subcontractors shall pay the higher of these two applicable wage rates. State Wage Rates, Information 
on the Required Federal Aid Provisions, and the current Federal Wage Rates are available on the 
Missouri Department of Transportation web page at www.modot.org under "Doing Business with 
MoDOT”, “Contractor Resources".  Effective Wage Rates will be posted 10 days prior to the applicable 
bid opening.  These supplemental bidding documents have important legal consequences.  It shall be 
conclusively presumed that they are in the bidder's possession, and they have been reviewed and used 
by the bidder in the preparation of any bid submitted on this project. 
 
1.2  The following documents are available on the Missouri Department of Transportation web page at 
www.modot.org under "Doing Business with MoDOT"; “Standards and Specifications”.  The effective 
version shall be determined by the letting date of the project. 
 
   General Provisions & Supplemental Specifications  
 
   Supplemental Plans to July 2026 Missouri Standard Plans 
   For Highway Construction 
 
These supplemental bidding documents contain all current revisions to the published versions and have 
important legal consequences.  It shall be conclusively presumed that they are in the bidder's possession, 
and they have been reviewed and used by the bidder in the preparation of any bid submitted on this 
project. 
 
 
B. Contract Liquidated Damages JSP-13-01E 
 
1.0  Description.  Liquidated Damages for failure or delay in completing the work on time for this contract 
shall be in accordance with Sec 108.8.  The liquidated damages include separate amounts for road user 
costs and contract administrative costs incurred by the Commission. 
 
2.0  Period of Performance.  Prosecution of work is expected to begin on the date specified below in 
accordance with Sec 108.2.  Regardless of when the work is begun on this contract, all work on all 

https://www.modot.org/
https://www.modot.org/
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projects shall be completed on or before the date specified below.  Completion by this date shall be in 
accordance with the requirements of Sec 108.7.1. 
 

Notice to Proceed:                 November 23, 2026 
Contract Completion Date:   November 1, 2027 

 
2.1  Calendar Days.  Completion of the project is required as specified herein.  The count of calendar 
days will begin on the date the contractor starts any construction operations on the project. 
 

Project  Calendar Days Daily Road User Cost 
JNE0024  85    $1,800 
JNE0254  30    $2,300 

 
3.0  Liquidated Damages for Contract Administrative Costs.  Should the contractor fail to complete 
the work on or before the contract completion date specified in Section 2.0, or within the number of 
calendar days specified in Section 2.1, whichever occurs first, the contractor will be charged contract 
administrative liquidated damages in accordance with Sec 108.8 in the amount of $2,000 per calendar 
day for each calendar day, or partial day thereof, that the work is not fully completed.  For projects in 
combination, these damages will be charged in full for failure to complete one or more projects within the 
specified contract completion date or calendar days. 
 
4.0  Liquidated Damages for Road User Costs.  Should the contractor fail to complete the work on or 
before the contract completion date specified in Section 2.0, or within the number of calendar days 
specified in Section 2.1, whichever occurs first, the contractor will be charged road user costs in 
accordance with Sec 108.8 in the amount specified in Section 2.1 for each calendar day, or partial day 
thereof, that the work is not fully completed.  These damages are in addition to the contract administrative 
damages and any other damages as specified elsewhere in this contract. 
 
 
C. Work Zone Traffic Management JSP-02-06N 
 
1.0  Description.  Work zone traffic management shall be in accordance with applicable portions of 
Division 100 and Division 600 of the Standard Specifications, and specifically as follows. 
 
1.1  Maintaining Work Zones and Work Zone Reviews.  The Work Zone Specialist (WZS) shall 
maintain work zones in accordance with Sec 616.3.3 and as further stated herein.  The WZS shall 
coordinate and implement any changes approved by the engineer.  The WZS shall ensure all traffic 
control devices are maintained in accordance with Sec 616, the work zone is operated within the hours 
specified by the engineer, and will not deviate from the specified hours without prior approval of the 
engineer.  The WZS is responsible to manage work zone delay in accordance with these project 
provisions.  When requested by the engineer, the WZS shall submit a weekly report that includes a review 
of work zone operations for the week. The report shall identify any problems encountered and corrective 
actions taken.  Work zones are subject to unannounced inspections by the engineer and other 
departmental staff to corroborate the validity of the WZS’s review and may require immediate corrective 
measures and/or additional work zone monitoring. 
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1.2  Work Zone Deficiencies.  Failure to make corrections on time may result in the engineer suspending 
work.  The suspension will be non-excusable and non-compensable regardless if road user costs are 
being charged for closures. 
 
2.0  Traffic Management Schedule. 
 
2.1  Traffic management schedules shall be submitted to the engineer for review prior to the start of work 
and prior to any revisions to the traffic management schedule.  The traffic management schedule shall 
include the proposed traffic control measures, the hours traffic control will be in place, and work hours. 
 
2.2  The traffic management schedule shall conform to the limitations specified in Sec 616 regarding lane 
closures, traffic shifts, road closures and other width, height and weight restrictions. 
 
2.3  The engineer shall be notified as soon as practical of any postponement due to weather, material or 
other circumstances. 
 
2.4  In order to ensure minimal traffic interference, the contractor shall schedule lane closures for the 
absolute minimum amount of time required to complete the work.  Lanes shall not be closed until material 
is available for continuous construction and the contractor is prepared to diligently pursue the work until 
the closed lane is opened to traffic. 
 
2.5  Traffic Congestion.  The contractor shall, upon approval of the engineer, take proactive measures 
to reduce traffic congestion in the work zone.  The contractor shall immediately implement appropriate 
mitigation strategies whenever traffic congestion reaches an excess of 10 minutes to prevent congestion 
from escalating to 15 minute or above threshold.  If disruption of the traffic flow occurs and traffic is 
backed up in queues of 15 minute delays or longer, then the contractor shall immediately review the 
construction operations which contributed directly to disruption of the traffic flow and make adjustments 
to the operations to prevent the queues from reoccurring.  Traffic delays may be monitored by physical 
presence on site or by utilizing real-time travel data through the work zone that generate text and/or email 
notifications where available.  The engineer monitoring the work zone may also notify the contractor of 
delays that require prompt mitigation.  The contractor may work with the engineer to determine what other 
alternative solutions or time periods would be acceptable. 
 
2.5.1  Traffic Safety. 
 
2.5.1.1  Recurring Congestion.  Where traffic queues routinely extend to within 1000 feet of the ROAD 
WORK AHEAD, or similar, sign on a divided highway or to within 500 feet of the ROAD WORK AHEAD, 
or similar, sign on an undivided highway, the contractor shall extend the advance warning area, as 
approved by the engineer. 
 
2.5.1.2  Non-Recurring Congestion.  When traffic queues extend to within 1000 feet of the ROAD 
WORK AHEAD, or similar, sign on a divided highway or to within 500 feet of the ROAD WORK AHEAD, 
or similar, sign on an undivided highway infrequently, the contractor shall deploy a means of providing 
advance warning of the traffic congestion, as approved by the engineer. The warning location shall be 
no less than 1000 feet and no more than 0.5 mile in advance of the end of the traffic queue on divided 
highways and no less than 500 feet and no more than 0.5 mile in advance of the end of the traffic queue 
on undivided highways. 
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3.0  Work Hour Restrictions. 
 
3.1  Except for emergency work, as determined by the engineer, and long term lane closures required by 
project phasing, all lanes shall be scheduled to be open to traffic during the five major holiday periods 
shown below, from 12:00 noon on the last working day preceding the holiday until 6:00 a.m. on the first 
working day subsequent to the holiday unless otherwise approved by the engineer. 
 

Memorial Day 
Labor Day 
Thanksgiving 
Christmas 
New Year’s Day 

 
3.1.1  Independence Day.  The lane restrictions specified in Section 3.1 shall also apply to Independence 
Day, except that the restricted periods shall be as follows: 
 

When 
Independence 
Day falls on: 

The Holiday 
is Observed 

on: 
Halt Lane Closures 

beginning at: 
Allow Lane Closures to 

resume at: 

Sunday Monday Noon on Friday 6:00 a.m. on Tuesday 

Monday Monday Noon on Friday 6:00 a.m. on Tuesday 

Tuesday Tuesday Noon on Monday 6:00 a.m. on Wednesday 

Wednesday Wednesday Noon on Tuesday 6:00 a.m. on Thursday 

Thursday Thursday Noon on Wednesday 6:00 a.m. on Friday 

Friday Friday Noon on Thursday 6:00 a.m. on Monday 

Saturday Friday Noon on Thursday 6:00 a.m. on Monday 

 
3.1.2  Except for emergency work, as determined by the engineer, and long term lane closures required 
by project phasing, the contractor’s working hours will be restricted for the Special Events as shown 
below.  All lanes shall be scheduled to be open to traffic during these Special Events. 
 
  NEMO Fair – July 10th – 17th, 2027 (event address - 2700 E Illinois St, Kirksville, MO 63501) 

Restriction only applies to:  
 JNE0024 (Segment 1 – Route 11 from US 63 to Rte J in Adair County) and  
 JNE0254 (Route 6 from BUS 63 to US 63 in Adair County) 

 
3.2  The contractor shall not perform any construction operation on the roadway, roadbed or active lanes, 
including the hauling of material within the project limits, during restricted periods, holiday periods or other 
special events specified in the contract documents. 
 
4.0  Detours and Lane Closures. 
 
4.1  When a changeable message sign (CMS) is provided, the contractor shall use the CMS to notify 
motorists of future traffic disruption and possible traffic delays one week before traffic is shifted to a detour 
or prior to lane closures.  The CMS shall be installed at a location as approved or directed by the engineer.  
If a CMS with Communication Interface is required, then the CMS shall be capable of communication 
prior to installation on right of way.  All messages planned for use in the work zone shall be approved 
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and authorized by the engineer or its designee prior to deployment.  When permanent dynamic message 
signs (DMS) owned and operated by MoDOT are located near the project, they may also be used to 
provide warning and information for the work zone.  Permanent DMS shall be operated by the TMC, and 
any messages planned for use on DMS shall be approved and authorized by the TMC at least 72 hours 
in advance of the work. 
 
4.2  At least one lane of traffic in each direction shall be maintained at all times except for brief intervals 
of time required when the movement of the contractor’s equipment will seriously hinder the safe 
movement of traffic.  Periods during which the contractor will be allowed to interrupt traffic will be 
designated by the engineer. 
 
4.3 The Engineer will ensure any disruptions to State of Missouri Recreation Areas, 
Conservations Areas, Fairgrounds or other Section 4(f) resources during construction will not 
last no more than 30 minutes so as not to cause a significant delay of the public’s use of those 
resources. 
 
4.4 The contractor shall not store equipment or park construction vehicles in state recreation 
areas, Conservations Areas, or Fairground areas. 
 
5.0  Basis of Payment.  No direct payment will be made to the contractor to recover the cost of 
equipment, labor, materials, or time required to fulfill the above provisions, unless specified elsewhere in 
the contract document.  All authorized changes in the traffic control plan shall be provided for as specified 
in Sec 616. 
 
 
D. Emergency Provisions and Incident Management JSP-90-11A 
 
1.0  The contractor shall have communication equipment on the construction site or immediate access 
to other communication systems to request assistance from law enforcement or other emergency 
agencies for incident management.  In case of traffic accidents or the need for law enforcement to direct 
or restore traffic flow through the job site, the contractor shall notify law enforcement or other emergency 
agencies immediately as needed.  The area engineer's office shall also be notified when the contractor 
requests emergency assistance. 
 
2.0  In addition to the 911 emergency telephone number for ambulance, fire or law enforcement services, 
the following agencies may also be notified for accident or emergency situation within the project limits. 
 



Job No.: JNE0024 & JNE0254 
Route:    11 & 6 
County:  Knox/Adair/Sullivan/Linn 

 

6 

Missouri Highway Patrol Troop B: 660-385-2132 

Linn County Knox County Adair County 

Sheriff: 660-895-5312 Sheriff: 660-397-2186 Sheriff: 660-665-4644 

Fire: 660-695-3221 Fire: 660-892-1308 Fire: 314-500-1911 

City of Kirksville Sullivan County Emergency Management: 

Fire: 660-665-3734 Sheriff: 660-265-3313 660-234-7926 

Police: 660-785-6945   

ALL EMERGENCIES:  911 

 
2.1  This list is not all inclusive.  Notification of the need for wrecker or tow truck services will remain the 
responsibility of the appropriate law enforcement agency. 
 
2.2  The contractor shall notify law enforcement and emergency agencies before the start of construction 
to request their cooperation and to provide coordination of services when emergencies arise during the 
construction at the project site.  When the contractor completes this notification with law enforcement and 
emergency agencies, a report shall be furnished to the engineer on the status of incident management. 
 
3.0  No direct pay will be made to the contractor to recover the cost of the communication equipment, 
labor, materials or time required to fulfill the above provisions. 
 
 
E. Project Contact for Contractor/Bidder Questions JSP-96-05A 
 
1.0  All questions concerning this project during the bidding process shall be forwarded to the project 
contact listed below. 
  

Zachary Walker, Project Contact 
Northeast District 
1711 Highway 61 South  Telephone Number: 660-385-8267 
Hannibal, MO 63401   Email:  zachary.walker@modot.mo.gov  

 
1.1  All questions concerning the bid document preparation can be directed to the Central Office – Design 
as listed below. 
  
Telephone Number:  (573) 751-2876 
Email:  BCS@modot.mo.gov 
  
2.0  Upon award and execution of the contract, the successful bidder/contractor shall forward all 
questions and coordinate the work with the engineer listed below: 
  

Shane Viers, Resident Engineer 
Macon Project Office, Northeast District 
26824 Highway 63    Telephone Number: 660-385-8234 
Macon, MO 63552    Email:  shane.viers@modot.mo.gov  

mailto:zachary.walker@modot.mo.gov
mailto:BCS@modot.mo.gov
mailto:shane.viers@modot.mo.gov
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F. Supplemental Revisions JSP-18-01KK 
 

• Compliance with 2 CFR 200.216 – Prohibition on Certain Telecommunications and Video 
Surveillance Services or Equipment. 

 
The Missouri Highways and Transportation Commission shall not enter into a contract (or extend or renew 
a contract) using federal funds to procure or obtain equipment, services, or systems that uses covered 
telecommunications equipment or services as substantial or as critical technology as part of any system 
where the video surveillance and telecommunications equipment was produced by Huawei Technologies 
Company, ZTE Corporation, Hytera Communications Corporation, Hangzhou Hikvision Digital 
Technology Company, or Dahua Technology Company (or any subsidiary or affiliate of such entities). 
 
 

• Stormwater Compliance Requirements 
 
1.0  Description.  This provision requires the contractor to provide a Water Pollution Control Manager 
(WPCM) for any project that includes land disturbance on the project site and the total area of land 
disturbance, both on the project site, and all Off-site support areas, is one (1) acre or more.  Regardless 
of the area of Off-site disturbance, if no land disturbance occurs on the project site, these provisions do 
not apply.  When a WPCM is required, all sections within this provision shall be applicable, including 
assessment of specified Liquidated Damages for failure to correct Stormwater Deficiencies, as specified 
herein.  This provision is in addition to any other stormwater, environmental, and land disturbance 
requirements specified elsewhere in the contract. 
 
1.1  Definitions.  The project site is defined as all areas designated on the plans, including temporary 
and permanent easements.  The project site is equivalent to the “permitted site”, as defined in MoDOT’s 
State Operating Permit.  An Off-site area is defined as any location off the project site the contractor 
utilizes for a dedicated project support function, such as, but not limited to, staging area, plant site, borrow 
area, or waste area. 
 
1.2  Reporting of Off-Site Land Disturbance.  If the project includes any planned land disturbance on 
the project site, prior to the start of work, the contractor shall submit a written report to the engineer that 
discloses all Off-site support areas where land disturbance is planned, the total acreage of anticipated 
land disturbance on those sites, and the land disturbance permit number(s).  Upon request by the 
engineer, the contractor shall submit a copy of its land disturbance permit(s) for Off-site locations.  Based 
on the total acreage of land disturbance, both on and Off-site, the engineer shall determine if these 
Stormwater Compliance Requirements shall apply.  The contractor shall immediately report any changes 
to the planned area of Off-site land disturbance.  The contractor is responsible for obtaining its own 
separate land disturbance permit for Off-site areas. 
 
2.0  Water Pollution Control Manager (WPCM).  The contractor shall designate a competent person to 
serve as the Water Pollution Control Manager (WPCM) for projects meeting the description in Section 
1.0.  The contractor shall ensure the WPCM completes all duties listed in Section 2.1. 
 
2.1  Duties of the WPCM: 

https://www.ecfr.gov/cgi-bin/text-idx?SID=184e56a2d363d6eae0d991766144999b&mc=true&node=se2.1.200_1216&rgn=div8
https://www.ecfr.gov/cgi-bin/text-idx?SID=184e56a2d363d6eae0d991766144999b&mc=true&node=se2.1.200_1216&rgn=div8


Job No.: JNE0024 & JNE0254 
Route:    11 & 6 
County:  Knox/Adair/Sullivan/Linn 

 

8 

 
(a) Be familiar with the stormwater requirements including the current MoDOT State Operating Permit 

for construction stormwater discharges/land disturbance activities; MoDOT’s statewide 
Stormwater Pollution Prevention Plan (SWPPP); the Corps of Engineers Section 404 Permit, 
when applicable; the project specific SWPPP, the Project’s Erosion & Sediment Control Plan; all 
applicable special provisions, specifications, and standard drawings; and this provision; 

 
(b) Successfully complete the MoDOT Stormwater Training Course within the last 4 years.  The 

MoDOT Stormwater Training is a free online course available at MoDOT.org; 
 
(c) Attend the Pre-Activity Meeting for Grading and Land Disturbance and all subsequent Weekly 

Meetings in which grading activities are discussed; 
 
(d) Oversee and ensure all work is performed in accordance with the Project-specific SWPPP and all 

updates thereto, or as designated by the engineer; 
 
(e) Review the project site for compliance with the Project SWPPP, as needed, from the start of any 

grading operations until final stabilization is achieved, and take necessary actions to correct any 
known deficiencies to prevent pollution of the waters of the state or adjacent property owners prior 
to the engineer’s weekly inspections; 

 
(f) Review and acknowledge receipt of each MoDOT Inspection Report (Land Disturbance 

Inspection Record) for the Project within forty eight (48) hours of receiving the report and ensure 
that all Stormwater Deficiencies noted on the report are corrected as soon as possible, but no 
later than stated in Section 5.0. 

 
3.0  Pre-Activity Meeting for Grading/Land Disturbance and Required Hold Point.  A Pre-Activity 
meeting for grading/land disturbance shall be held prior to the start of any land disturbance operations.  
No land disturbance operations shall commence prior to the Pre-Activity meeting except work necessary 
to install perimeter controls and entrances.  Discussion items at the pre-activity meeting shall include a 
review of the Project SWPPP, the planned order of grading operations, proposed areas of initial 
disturbance, identification of all necessary BMPs that shall be installed prior to commencement of grading 
operations, and any issues relating to compliance with the Stormwater requirements that could arise in 
the course of construction activity at the project. 
 
3.1  Hold Point.  Following the pre-activity meeting for grading/land disturbance and subsequent 
installation of the initial BMPs identified at the pre-activity meeting, a Hold Point shall occur prior to the 
start of any land disturbance operations to allow the engineer and WPCM the time needed to perform an 
on-site review of the installation of the BMPs to ensure compliance with the SWPPP is met.  Land 
disturbance operations shall not begin until authorization is given by the engineer. 
 
4.0  Inspection Reports.  Weekly and post run-off inspections will be performed by the engineer and 
each Inspection Report (Land Disturbance Inspection Record) will be entered into a web-based 
Stormwater Compliance database.  The WPCM will be granted access to this database and shall 
promptly review all reports, including any noted deficiencies, and shall acknowledge receipt of the report 
as required in Section 2.1 (f.). 
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5.0  Stormwater Deficiency Corrections.  All stormwater deficiencies identified in the Inspection Report 
shall be corrected by the contractor within 7 days of the inspection date or any extended period granted 
by the engineer when weather or field conditions prohibit the corrective work.  If the contractor does not 
initiate corrective measures within 5 calendar days of the inspection date or any extended period granted 
by the engineer, all work shall cease on the project except for work to correct these deficiencies, unless 
otherwise allowed by the engineer.  All impact costs related to this halting of work, including, but not 
limited to stand-by time for equipment, shall be borne by the contractor.  Work shall not resume until the 
engineer approves the corrective work. 
 
5.1  Liquidated Damages.  If the contractor fails to complete the correction of all Stormwater Deficiencies 
listed on the MoDOT Inspection Report within the specified time limit, the Commission will be damaged 
in various ways, including but not limited to, potential liability, required mitigation, environmental clean-
up, fines, and penalties.  These damages are not reasonably capable of being computed or quantified.  
Therefore, the contractor will be charged with liquidated damages specified in the amount of $2,000 per 
day for failure to correct one or more of the Stormwater Deficiencies listed on the Inspection Report within 
the specified time limit.  In addition to the stipulated damages, the stoppage of work shall remain in effect 
until all corrections are complete. 
 
6.0  Basis of Payment.  No direct payment will be made for compliance with this provision. 
 
 

• Delete Sec 106.9 in its entirety and substitute the following: 
 
106.9  Buy America Requirements. 
Buy America Requirements are waived if the total amount of Federal financial assistance applied to the 
project, through awards or subawards, is below $500,000. 
 
106.9.1  Buy America Requirements for Iron or Steel Products. 
The contractor’s attention is directed to Title 23 CFR 635.410 Buy America Requirements.  Where 
articles, materials or supplies that consist wholly or predominantly of iron or steel or a combination of 
both are to be permanently incorporated into the contract work, steel and iron material shall be 
manufactured, from the initial melting stage through the application of coatings, in the USA except for 
“minimal use” as described herein.  Predominantly of iron or steel or a combination of both means that 
the cost of the iron and steel content exceeds 50 percent of the total cost of all its components.  Under a 
general waiver from FHWA the use of pig iron and processed, pelletized, and reduced iron ore 
manufactured outside of the USA will be permitted in the domestic manufacturing process for steel or 
iron material. 
 
106.9.1.1  Any sources other than the USA as defined will be considered foreign.  The required domestic 
manufacturing process shall include formation of ingots and any subsequent process.  Coatings shall 
include any surface finish that protects or adds value to the product. 
 
106.9.1.2  “Minimal use” of foreign steel, iron or coating processes will be permitted, provided the cost of 
such products does not exceed 1/10 of one percent (0.1 percent) of the total contract cost or $2,500.00, 
whichever is greater.  If foreign steel, iron, or coating processes are used, invoices to document the cost 
of the foreign portion, as delivered to the project, shall be provided and the engineer’s written approval 
obtained prior to placing the material in any work. 
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106.9.1.3  Buy America requirements include a step certification for all fabrication processes of all steel 
or iron materials that are accepted per Sec 1000.  The AASHTO Product Evaluation and Audit Solutions 
compliance program verifies that all steel and iron products fabrication processes conform to 23 CFR 
635.410 Buy America Requirements and is an acceptable standard per 23 CFR 635.410(d).  AASHTO 
Product Evaluation and Audit Solutions compliant suppliers will not be required to submit step certification 
documentation with the shipment for some selected steel and iron materials.  The AASHTO Product 
Evaluation and Audit Solutions compliant supplier shall maintain the step certification documentation on 
file and shall provide this documentation to the engineer upon request. 
 
106.9.1.3.1  Items designated as Category 1 will consist of steel girders, piling, and reinforcing steel 
installed on site.  Category 1 items require supporting documentation prior to incorporation into the project 
showing all steps of manufacturing, including coating, as being completed in the United States and in 
accordance with CFR Title 23 Section 635.410 Buy America Requirements.  This includes the Mill Test 
Report from the original producing steel mill and certifications documenting the manufacturing process 
for all subsequent fabrication, including coatings. The certification shall include language that certifies all 
steel and iron materials permanently incorporated in this project was procured and processed 
domestically and all manufacturing processes, including coating, as being completed in the United States 
and in accordance with CFR Title 23 Section 635.410. 
 
106.9.1.3.2  Items designated as Category 2 will include all other steel or iron products not in Category 
1 and permanently incorporated in the project.  Category 2 items shall consist of, but not be limited to 
items such as fencing, guardrail, signing, lighting and signal supports.  The prime contractor is required 
to submit a material of origin form certification prior to incorporation into the project from the fabricator for 
each item that the product is domestic.  The Certificate of Materials Origin form (link to certificate form) 
from the fabricator must show all steps of manufacturing, including coating, as being completed in the 
United States and in accordance with CFR Title 23 Section 635.410 Buy America Requirements and be 
signed by a fabricator representative.  The engineer reserves the right to request additional information 
and documentation to verify that all Buy America requirements have been satisfied.  These documents 
shall be submitted upon request by the engineer and retained for a period of 3 years after the last 
reimbursement of the material. 
 
106.9.1.3.3  Any minor miscellaneous steel or iron items that are not included in the materials 
specifications shall be certified by the prime contractor as being procured domestically.  Examples of 
these items would be bolts for sign posts, anchorage inserts, etc.  The certification shall read “I certify 
that all steel and iron materials permanently incorporated in this project during all manufacturing 
processes, including coating, as being completed in the United States and in accordance with CFR Title 
23 Section 635.410 Buy America Requirements procured and processed domestically in accordance with 
CFR Title 23 Section 635.410 Buy America Requirements.  Any foreign steel used was submitted and 
accepted under minor usage”.  The certification shall be signed by an authorized representative of the 
prime contractor. 
 
106.9.1.4  When permitted in the contract, alternate bids may be submitted for foreign steel and iron 
products.  The award of the contract when alternate bids are permitted will be based on the lowest total 
bid of the contract based on furnishing domestic steel or iron products or 125 percent of the lowest total 
bid based on furnishing foreign steel or iron products.  If foreign steel or iron products are awarded in the 
contract, domestic steel or iron products may be used; however, payment will be at the contract unit price 
for foreign steel or iron products. 

https://epg.modot.org/forms/CM/CERTIFICATE_OF_MATERIALS_ORIGIN.pdf
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106.9.2  Buy America Requirements for Construction Materials other than iron or steel products. 
Construction materials mean articles, materials, or supplies that consist of only one of the items listed.  
Minor additions of articles, materials, supplies, or binding agents to a construction material do not change 
the categorization of the construction material.  Upon request by the engineer, the contractor shall submit 
a domestic certification for all construction materials listed that are incorporated into the project. 
 

(a) Non-ferrous metals 

(b) Plastic and Polymer-based products (including polyvinylchloride, composite building 

materials, and polymers used in fiber optic cables) 

(c) Glass (including optic glass) 

(d) Fiber optic cable (including drop cable) 

(e) Optical fiber 

(f) Lumber 

(g) Engineered wood 

(h) Drywall 
 
106.9.3  Buy America Requirements for Manufactured Products. 
Manufactured products mean articles, materials or supplies that have been processed into a specific form 
and shape, or combined with other articles, materials or supplies to create a product with different 
properties than the individual articles, materials or supplies.  If an item is classified as an iron or steel 
product, an excluded material, or other product category as specified by law or in 2 CFR part 184, then 
it is not a manufactured product.  However, an article, material or supply classified as a manufactured 
product may include components that are iron or steel products, excluded materials, or other product 
categories as specified by law or in 2 CFR part 184.  Mixtures of excluded materials delivered to a work 
site without final form for incorporation into a project are not a manufactured product. 
 
106.9.3.1  Produced in the United States, in the case of manufactured products, means: 
(A) For projects obligated on or after October 1, 2025, the product was manufactured in the United States; 
and 
(B) For projects obligated on or after October 1, 2026, the product was manufactured in the United States 
and the cost of the components of the manufactured product that are mined, produced, or manufactured 
in the United States is greater than 55 percent of the total cost of all components of the manufactured 
product. 
 
106.9.3.2  (i) With respect to precast concrete products that are classified as manufactured products, 
components of precast concrete products that consist wholly or predominantly of iron or steel or a 
combination of both shall meet the requirements of paragraph (b) of this section.  The cost of such 
components shall be included in the applicable calculation for purposes of determining whether the 
precast concrete product is produced in the United States. 
(ii) With respect to intelligent transportation systems and other electronic hardware systems that are 
installed in the highway right of way or other real property and classified as manufactured products, the 
cabinets or other enclosures of such systems that consist wholly or predominantly of iron or steel or a 
combination of both shall meet the requirements of paragraph (b) of this section.  The cost of cabinets or 
other enclosures shall be included in the applicable calculation for purposes of determining whether 
systems referred to in the preceding sentence are produced in the United States. 
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106.9.4  Waiver for De Minimis Costs for Manufactured and Construction Materials other than iron 
or steel products. 
“The total value of the non-compliant products is no more than the lesser of $1,000,000 or 5% of total 
applicable costs for the project.”  The contractor shall submit to the engineer any non-domestic materials 
and their total material cost to the engineer.  The contractor and the engineer will both track these totals 
to assure that the minimal usage allowance is not exceeded. 
 
 

• Third-Party Test Waiver for Concrete Aggregate 
 
1.0  Description.  Third party tests may be allowed for determining the durability factor for concrete 
pavement and concrete masonry aggregate. 
 
2.0  Material.  All aggregate for concrete shall be in accordance with Sec 1005. 
 
2.1  MoDOT personnel shall be present at the time of sampling at the quarry.  The aggregate sample 
shall be placed in an approved tamper-evident container (provided by the quarry) for shipment to the 
third-party testing facility. 
 
2.2  AASHTO T 161 Method B Resistance of Concrete to Rapid Freezing and Thawing, shall be used to 
determine the aggregate durability factor.  All concrete beams for testing shall be 3-inch wide by 4-inch 
deep by 16-inch long or 3.5-inch wide by 4.5-inch deep by 16-inch long.  All beams for testing shall 
receive a 35-day wet cure fully immersed in saturated lime water prior to initiating the testing process. 
 
2.3  Concrete test beams shall be made using a MoDOT approved concrete pavement mix design. 
 
3.0  Testing Facility Requirements.  All third-party test facilities shall meet the requirements outlined in 
this provision. 
 
3.1  The testing facility shall be AASHTO accredited. 
 
3.1.1  For tests ran after January 1, 2025, accreditation documentation shall be on file with the 
Construction and Materials Division prior to any tests being performed. 
 
3.1.2  Construction and Materials Division may consider tests completed prior to January 1, 2025, to be 
acceptable if all sections of this provision are met, with the exception of 3.1.1.  Accreditation 
documentation shall be provided with the test results for tests completed prior to January 1, 2025.  No 
tests completed prior to September 1, 2024, will be accepted. 
 
3.2  The testing facility shall provide their testing process, list of equipment, equipment calibration 
documentation, and testing certifications or qualifications of technicians performing the AASHTO T 161 
Procedure B tests.  The testing facility shall provide details on their freezing and thawing apparatus 
including the time and temperature profile of their freeze-thaw chamber.  The profile shall include the 
temperature set points throughout the entirety of the freeze-thaw cycle.  The profile shall show the cycle 
time at which the apparatus drains/fills with water and the cycle time at which the apparatus begins 
cooling the specimens. 
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3.3  Results, no more than five years old, from the third-party test facility shall compare within ±2.0 percent 
of an independent test from another AASHTO accredited test facility or with MoDOT test records, in order 
to be approved for use (e.g. test facility results in a durability factor of 79, MoDOT’s recent durability test 
factor is 81; this compared within +2 percent).  The independent testing facility shall be in accordance 
with this provision.  The comparison test can be from a different sample of the same ledge combination. 
 
3.4  When there is a dispute between the third party durability test results and MoDOT durability test 
results, the MoDOT durability test result shall govern. 
 
3.5  Test results shall be submitted to MoDOT’s Construction and Materials division electronically for final 
approval.  Test results shall include raw data for all measurements of relative dynamic modulus of 
elasticity and percent length change for each individual concrete specimen.  Raw data shall include initial 
measurements made at zero cycles and every subsequent measurement of concrete specimens.  Raw 
data shall include the cycle count and date each measurement was taken.  Test results shall also include 
properties of the concrete mixture as required by AASHTO T 161.  This shall include the gradation of the 
coarse aggregate sample.  If AASHTO T 152 is used to measure fresh air content, then the aggregate 
correction factor for the mix determined in accordance with AASHTO T 152 shall also be included. 
 
4.0  Method of Measurement.  There is no method of measurement for this provision.  The testing 
requirements and number of specimens shall be in accordance with AASHTO T 161 Procedure B. 
 
5.0  Basis of Payment.  No direct payment will be made to the contractor or quarry to recover the cost 
of aggregate samples, sample shipments, testing equipment, labor to prepare samples or test samples, 
or developing the durability report. 
 
 

• Delete paragraph 15.0 of the General Provision Disadvantaged Business Enterprise 
(DBE) Program Requirements and substitute the following: 

 
15.0  Bidder’s List Quote Summary.  MoDOT is a recipient of federal funds and is required by 49 CFR 
26.11 to provide data about its DBE program.  All bidders who seek to work on federally assisted contracts 
must submit data about all DBE and non-DBEs in accordance with Sec 102.7.9.  MoDOT will not compare 
the submitted Bidder’s List Quote Summary to any other documents or submittals, pre or post award.  All 
information will be used by MoDOT in accordance with 49 CFR 26.11 for reporting to USDOT and to aid 
in overall DBE goal setting. 
 
 

• Add Sec 102.7.9 to include the following: 
 
102.7.9 Bidder’s List Quote Summary.  Each bidder shall submit with each bid a summary of all 
subcontractors, material suppliers, and service providers (e.g. hauling) considered on federally 
funded projects pursuant to 49 CFR 26.11.  The bidder will provide the firm’s name, the 
corresponding North American Industry Classification System (NAICS) code(s) the firm(s) were 
considered for, and whether or not they were used in the bid.  The information submitted should be 
the most complete information available at the time of bid.  The information shall be disclosed on 
the Bidder’s List Quote Summary form provided in the bidding documents and submitted in 
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accordance with Sec 102.10.  Failure to disclose this information may result in a bid being declared 
irregular. 
 
 
G. Utilities JSP-93-26F 
 
1.0 For informational purposes only, the following is a list of names, addresses, and telephone numbers 
of the known utility companies in the area of the construction work for this improvement: 
 
 

Utility Name 
 

Known 
Required 

Adjustment 

Type 
 
 
 

Ameren Missouri Electric 
Leah Dittmer 
220 Kelly Ln. 
Louisiana, MO 63353 
Phone: (573) 231-4498 
Email: ldittmer@ameren.com 
 

None 
 

Power 

ATT Distriburion  
Justin Courtouise 
507 E Main St. 
Union,MO 63084 
Phone: (636) 448-2136  
Email: jc670s@att.com 
 

None 
 

Communications 

City of Kirksville  
Adam Dorrell 
2001 N. Osteopathy Street 
Kirksville, MO 63501 
Phone: (660) 627-1291 
Email: adorrell@kirksville.gov 
 

None 
Section 2.1 

Water 
Sanitary Sewer 

Liberty Utilities  
Dane Foster 
916 N Green St. 
Kirksville, MO  63501 
Phone:  (573) 248-5955 
Email:  dane.foster@libertyutilities.com 
  

None 
 

Gas 

mailto:ldittmer@ameren.com
mailto:jc670s@att.com
mailto:adorrell@kirksville.gov
mailto:dane.foster@libertyutilities.com
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Mark Twain Rural Telephone  
Matt Glover 
48054 MO-6 
Hurdland, MO 63547 
Phone: (660) 423-5211 
Email: mglover@marktwain.coop 
 

None 
 

Communications 

MoDOT Northeast District 
Dylan Behl 
1711 US 61 
Hannibal, MO 63401 
Phone: (573) 589-0217 
Email: dylan.behl@modot.mo.gov 
 

None 
 

Power 
Signals 

Streetlights 
Communications 

MNA-Bluebird 
Justin Rector 
10024 Office Center Ave, Suite 201 
St. Louis, MO 63128  
Phone: (660) 795-5787 
Email: justin.rector@bluebirdnetwork.com 
 

None 
 

Communications 

Northeast Missouri Rural Telephone  
Kyle Rogers  
718 S. West St.  
Green City, MO 63545 
Phone: (660) 874-4111 
Email: krogers@nemr.net 
 

None 
 

Communications 

Socket Telecom 
Todd Pulis  
2703 Clark Ln 
Columbia, MO  65202 
Phone: (573) 818-4778 
Email:  tpulis@socket.net 
 

None 
 

Communications 

Sparklight  
Martin Stizer  
402 North Main St 
Kirksville, MO 63501 
Phone: (660) 665-7066 
Email: martin.stitzer@sparklight.biz 
 

None 
 

Communications 

mailto:mglover@marktwain.coop
mailto:dylan.behl@modot.mo.gov
mailto:justin.rector@bluebirdnetwork.com
mailto:krogers@nemr.net
mailto:tpulis@socket.net
mailto:martin.stitzer@sparklight.biz
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US Cellular  
Dan White 
12020 Ridgemont Dr. 
Urbandale, IA 50323 
Phone: (515) 205-0037 
Email: derek@cellusite.net 
 

None 
 

Communications 

 
1.1 The existence and approximate location of utility facilities known to exist, as shown on the plans, are 
based upon the best information available to the Commission at this time. This information is provided 
by the Commission "as-is" and the Commission expressly disclaims any representation or warranty as to 
the completeness, accuracy, or suitability of the information for any use. Reliance upon this information 
is done at the risk and peril of the user, and the Commission shall not be liable for any damages that may 
arise from any error in the information.  It is, therefore, the responsibility of the contractor to verify the 
above listing information indicating existence, location, and status of any facility.  Such verification 
includes direct contact with the listed utilities.  
 
2.0  Project Specific Provisions: 
 
2.1  City of Kirksville – has water and sewer facilities within the limits of the proposed Route 6 pavement 
resurfacing. Relocation of these facilities is not anticipated. Contractors shall exercise caution when 
working near these facilities. Contractors shall contact Adam Dorrell with City of Kirksville at (660) 627-
1291, prior to any work to ensure contractor operations will not affect the City’s facilities. 
 
 
H. Contractor Quality Control for Plant Mix Bituminous Surface Leveling NJSP-15-21A 
 
1.0  Description.  The contractor shall provide Quality Control (QC) testing and shall perform verification 
procedures associated with the production and placement of Plant Mix Bituminous Surface Leveling 
Mixture in accordance with this provision. 
 
2.0  Asphalt Plant Requirements.  The contractor shall perform quality control testing in the production 
of the Surface Leveling Mixture and report the results electronically on MoDOT-provided forms.  All 
reports shall include the Contract ID, Project Number, Route, County, and Job Mix number. 
 
2.1  Calibration of the asphalt plant shall be in accordance with Sec 403.17.2.2.  Record retention for 
verification of test reports shall be in accordance with Sec 403.17.3.2. 
 
2.2  At a minimum, the contractor shall perform one QC sieve analysis test for each day of production of 
Surface Level mixture in excess of 100 tons to verify the aggregate is within the required gradation range.  
Results of the QC sieve analysis test shall be reported to the engineer daily.  A split of each sample shall 
be clearly labeled and stored by the contractor in a manner that prevents contamination.  The engineer 
will collect a minimum of one random QC split sample, and one full sample from plant production, for 
testing per each 10,000 tons of production.  Uncollected QC split samples shall be retained by the 
contractor until the engineer authorizes disposal or until the Final Inspection, whichever occurs earlier. 
 

mailto:derek@cellusite.net
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2.3  The contractor shall monitor the quantity of asphalt binder used in the production of the mix, including 
any commercial mix, and report that quantity to the engineer.  Original asphalt binder delivery tickets 
shall accompany the report submitted to the engineer.  The engineer will perform a minimum of one 
asphalt binder content test per each 10,000 tons of production for any project that exceeds a total of 
5,000 tons of production. 
 
2.4  The contractor shall take a daily QC sample of the asphalt binder per instructions in EPG 460.3.13. 
The engineer will collect the QC samples and ship to the MoDOT Central lab for random testing.  In 
addition, the engineer will take a minimum of one random Quality Assurance sample per project from the 
binder line. The engineer sample will be shipped to the Central Lab along with the daily samples and will 
be designated for testing. 
 
2.5  The contractor shall perform one moisture content test for each day of production of Surface Level 
mixture in excess of 100 tons.  The frequency of the moisture test may be reduced if approved by the 
engineer.   
 
3.0  Roadway Requirements.  The contractor shall perform quality control verification of the Surface 
Leveling Mixture on the roadway and shall monitor the asphalt tonnage placed in relation to plan quantity. 
 
3.1  Irregularities.  Additional tons of Surface Leveling mix will be provided for irregularities in the existing 
roadway surface.  The tonnage specified for irregularities is an estimated quantity and shall only be 
placed at locations where it is necessary to fill ruts and other low points.  Prior to placing the mix, the 
contractor and engineer shall evaluate the entire route and develop a plan that best utilizes the tonnage 
needed for irregularities.  Any excess quantity of irregularities shall not be placed. 
 
3.2  Tack.  On the first day of production, the contractor shall demonstrate proper application of tack coat 
in the presence of the engineer.  Thereafter, when the engineer is not present to witness the application 
of the tack coat, the contractor shall document the tack application by taking a minimum of two high-
resolution date/time stamped photographs of the tacked surface per one-mile segment.  Pictures should 
be taken just in front of the paver in order to account for loss of tack from truck tires.  The contractor shall 
also monitor and document the application rate.  The contractor shall take distributor readings at the 
beginning and ending of each shift and document the quantity used. 
 
3.3  Spreading and Rolling.  On the first day of production, the contractor shall demonstrate successful 
spreading and compaction of the mixture, including proper rolling patterns, in the presence of the 
engineer.  Thereafter, the contractor shall monitor all roadway production procedures and document 
daily.  Use of approved Intelligent Compaction technology is an allowable substitute for daily 
documentation. 
 
3.4  Monitoring of Quantity.  The contractor shall monitor the quantity of Surface Level mix placed and 
report that information to the engineer and production staff as specified herein. 
 
3.4.1  The contractor shall verify that the quantity of Surface Leveling mix in the contract for each route 
is sufficient to cover the roadway as shown on the typical sections, including any surface irregularities.  
Any discrepancies shall be brought to the engineer's attention in writing prior to the pre-construction 
conference.  Plan quantity shall be defined as the total tons computed to cover the surface area according 
to the typical section, plus any amount pre-approved by the engineer for pavement irregularities.   
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3.4.2  The contractor shall provide temporary log mile reference points at no less than ½ mile intervals 
along each route to monitor the tons of Surface Leveling mix laid in relation to plan quantity.  Entrances, 
shoulders, or other irregular areas will be monitored as directed by the engineer. 
 
3.4.3  During production, the contractor shall document the total tons placed in each one-mile segment, 
along with the plan quantity and the percent over/under for that segment. The cumulative quantity and 
percent over/under for the route should also be documented.  After each one-mile segment, the 
contractor shall provide a status report to the production manager and the engineer.  When the engineer 
is not present on the project, the contractor shall send an electronic status report to the engineer. 
 
3.4.4  The goal is to keep the placed quantity within 2% of plan quantity for the project.  The engineer will 
monitor the status reports and will advise the contractor on how to proceed when there is an excessive 
variance from plan quantity.  The engineer may decrease the frequency of the electronic status reports 
when the variances are consistently low. 
 
3.4.5  The contractor shall collect asphalt tickets from the delivery trucks and group them per each one-
mile segment.  The contractor shall submit to the engineer a daily summary report that includes all of the 
information specified in Section 3.4.3.  The contractor shall sign the summary report confirming that the 
information is accurate and that the attached tickets represent the asphalt material placed. 
 
3.4.6  The contractor shall be equipped with a contractor-furnished cellular device capable of providing 
and maintaining a reliable means of immediate communication with the engineer when the engineer is 
not present on the project. 
 
4.0  Excessive Quantity.  If the contractor places Surface Level mix on any one-mile segment, or any 
other isolated areas, in excess of plan quantity by 5% or more, without prior approval from the engineer, 
further investigation may be required to determine if the excess was warranted.  If directed by the 
engineer, the contractor shall core the pavement at locations established by the engineer to determine 
the amount that was excessive, if any.  No payment will be made for the cost to core the pavement or for 
the tons of Surface Level mix that the engineer determines to be excessive. If the amount of Surface 
Level mix is determined to be justified, payment will be made for the mix, and for the cost of coring at the 
fixed price established in Sec 109.  Placement of asphalt in excess of plan quantity for two consecutive 
segments without prior approval from the engineer may result in issuance of an Order Record to stop 
work. 
 
5.0  Basis of Payment.  No direct payment will be made for compliance with this provision.  All costs 
shall be considered completely covered under the pay items provided in the contract. 
 
 
I. Lump Sum Temporary Traffic Control JSP-22-01B 
 
1.0  Delete Sec 616.11 and insert the following:  
 
616.11 Method of Measurement. Measurement for relocation of post-mounted signs will be made to the 
nearest square foot of sign area only for the signs designated for payment on the plans. All other sign 
relocations shall be incidental. Measurement for construction signs will be made to the nearest square 
foot of sign area. Measurement will be made per each for each of the temporary traffic control items 
provided in the contract. 



Job No.: JNE0024 & JNE0254 
Route:    11 & 6 
County:  Knox/Adair/Sullivan/Linn 

 

19 

 
616.11.1 Lump Sum Temporary Traffic Control.  No measurement will be made for temporary traffic 
control items grouped and designated to be paid per lump sum.  The list of lump sum items provided in 
the plans or contract is considered an approximation and may be subject to change based on field 
conditions.  This is not a complete list and may exclude quantities for duplicate work zone packages used 
in simultaneous operations.  The contractor shall provide all traffic control devices required to execute 
the provided traffic control plans for each applicable operation, stage, or phase.  No measurement will 
be made for any additional signs or devices needed except for changes in the traffic control plan directed 
by the engineer.   
 
2.0  Delete Sec 616.12 and insert the following: 
 
616.12 Basis of Payment. All temporary traffic control devices authorized for installation by the engineer 
will be paid for at the contract unit price for each of the pay items included in the contract. Whether the 
devices are paid individually, or per lump sum, no direct payment will be made for the following: 
 

(a)  Incidental items necessary to complete the work, unless specifically provided as a pay item in the 
contract. 
 
(b)  Installing, operating, maintaining, cleaning, repairing, removing, or replacing traffic control 
devices. 
 
(c)  Covering and uncovering existing signs and other traffic control devices. 
 
(d)  Relocating temporary traffic control devices, including permanent traffic control devices 
temporarily relocated, unless specifically included as a pay item in the contract. 
 
(e)  Worker apparel. 
 
(f)  Flaggers, AFADs, PFDs, pilot vehicles, and appurtenances at flagging stations. 
 
(g)  Furnishing, installing, operating, maintaining, and removing construction-related vehicle and 
equipment lighting. 
 
(h)  Construction and removal of temporary equipment crossovers, including restoring pre-existing 
crossovers. 
 
(i)  Provide and maintaining work zone lighting and work area lighting. 

 
616.12.1 Lump Sum Temporary Traffic Control. Traffic control items grouped together in the contract 
or plans for lump sum payment shall be paid incrementally per Sec 616.12.1.1. Alternately, upon request 
from the contractor, the engineer will consider a modified payment schedule that more accurately reflects 
completion of traffic control work. No payment will be made for any additional signs or devices needed 
except for changes in the traffic control plan directed by the engineer. Additional items directed by the 
engineer will be paid for in accordance with Sec 109.4. No adjustment to the price will be made for 
overruns or underruns of other work or for added work that is completed within existing work zones. 
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616.12.1.1  Partial payments. For purposes of determining partial payments, the original contract 
amount will be the total dollar value of all original contract line items less the price for Lump Sum 
Temporary Traffic Control (LSTTC). If the contract includes multiple projects, this determination will be 
made for each project. Partial payments will be made as follows: 
 

(a)  The first payment will be made when five percent of the original contract amount is earned. The 
payment will be 50 percent of the price for LSTTC, or five percent of the original contract amount, 
whichever is less. 
 
(b)  The second payment will be made when 50 percent of the original contract amount is earned. 
The payment will be 25 percent of the price for LSTTC, or 2.5 percent of the original contract amount, 
whichever is less. 
 
(c)  The third payment will be made when 75 percent of the original contract amount is earned. The 
payment will be 20 percent of the price for LSTTC, or two percent of the original contract amount, 
whichever is less. 
 
(d)  Payment for the remaining balance due for LSTTC will be made when the contract has been 
accepted for maintenance or earlier as approved by the engineer. 

 
616.12.1.2  Temporary traffic control will be paid for at the contract lump sum price for Item: 
 

Item No. Unit Description 

616-99.01 Lump Sum Misc. Lump Sum Temporary Traffic Control 

 
 
J. Bridge End Transitions 
 
1.0  At all bridge exceptions, the engineer will determine in the field the ending point of the transition. 
This point will not necessarily be at the bridge end, but will be located at a point which provides the 
smoothest transition and approach to the bridge.  Where bridges are to be resurfaced, the surfacing shall 
be from curb to curb. 
 
 
K. Pavement Marking Log 
 
1.0  Description.  The contractor shall log the locations of existing pavement marking prior to any 
construction operations that may affect the existing pavement marking.  The log shall contain all existing 
pavement marking and shall include center stripes, no passing stripes, lane lines, turn arrows, hash bars, 
cross walks, and stop bars. The contractor shall provide a copy of the existing pavement marking log to 
the engineer.  The contractor shall place the new pavement marking at the same locations as the existing 
pavement marking, unless otherwise directed by the engineer or shown on the plans. 
 
2.0  Basis of Payment.  No direct payment will be made for logging of existing pavement marking. 
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L. Additional Flaggers 
 
1.0  Additional flagger(s) and appropriate construction signs shall be provided at each of the specified 
locations when work zone extends through the following intersections and/or approaches: 
 

a) All State Route Intersections 
b) All County Road Intersections 
c) All City Street Intersections 

 
2.0  Basis of Payment.  There will be no direct pay for all labor and equipment necessary to provide 
additional flaggers.  All cost shall be considered completely covered under the pay items provided in the 
contract. 
 
 
M. Winter Months Requirements JSP-15-07A 
 
1.0 Description.  This project contains work which spans the winter months. 
 
2.0 Work to be Completed.  When the contractor ceases operations for the winter months, any paving 
operation performed by the contractor shall not result in a lane height differential between adjacent lanes. 
 
3.0 Maintenance of Pavement Marking.  Prior to ceasing operations for winter months, a permanent 
or temporary stripe shall be provided on any completed length to the point that the original stripe was 
obliterated or obscured by the contractors operation.  Temporary striped areas shall be re-striped with 
the remaining route upon performance of the final striping. 
 
4.0 Winter Related Maintenance Activities.  The contractor shall have the project in a condition as not 
to interfere with the plowing of snow. The contractor shall also provide a taper at the end of his paving 
that will not be damaged by the plowing of snow. 
 
5.0 Basis of Payment.  There will be no direct pay for compliance with this provision. 
 
 
N. Paving Sequence 
 
1.0  Description.  The pavement shall be laid in lanes approximately one half the full width of the 
completed pavement, and the full width shall be completed as soon as practical.  Unless otherwise 
permitted, a single lane shall not be constructed to a length that cannot be completed to full width of the 
pavement the succeeding operating day. 
 
2.0  Basis of Payment.  No additional payment will be made for compliance with this provision. 
 
 
O. Low Type Asphalt Requirements - JNE0254 - NJSP-21-01B 
 
1.0  Description.  The JSP provides a low type asphalt for mid volume roads. 
 
Delete Sec 401.3 and substitute the following: 
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401.3  Composition of Mixtures.  Aggregate sources shall be from the specific ledge or combination of 
ledges within a quarry, or processed aggregate from a particular product, as submitted in the mix design.  
The total aggregate prior to mixing with asphalt binder shall be in accordance with the following gradation 
requirements: 
 

Sieve Size Percent Passing by Weight 

 Base BP-1 BP-2 BP-3 

1 inch 100 100 100 100 

3/4 inch 85-100 100 100 100 

1/2 inch 60-90 85-100 95-100 100 

3/8 inch --- --- --- 100 

No. 4 35-65 50-70 60-90 90-100 

No. 8 25-50 30-55 40-70 --- 

No. 16 --- --- --- 30-60 

No. 30 10-35 10-30 15-35 --- 

No. 200 4-12 5-12 5-12 7-12 

 
Fine Aggregate Angularity.  Fine aggregate angularity (FAA) shall be measured on the fine portion of 
the blended aggregate.  When tested in accordance with AASHTO T 304 Method A, aggregate particles 
passing the No. 8 sieve shall a minimum percent air voids in loosely compacted fine aggregate of 40. 
 
Delete Sec 401.4.4.1 and substitute the following: 
 
401.4.4.1  Base, BP-1, BP-2 and BP-3 mixtures shall have the following properties, when tested in 
accordance with AASHTO T 245 or AASHTO T 312.  The number of blows with a compaction hammer 
shall be 35 or the number of gyrations shall be 35 with the gyratory compactor.  BP-1 and BP-2 mixtures 
shall have between 60 and 80 percent of the VMA filled with asphalt binder and dust to effective binder 
ratio of 0.8 to 1.6.  BP-3 mixtures shall be compacted with the gyratory compactor to 35 gyrations and 
shall have a minimum 75 percent of the VMA filled with asphalt binder and dust to effective binder ratio 
of 0.9 to 2.0. 
 

Mix Type 
Percent 

Air Voids 
AASHTO T 245 

Stability lb 

Voids in Mineral 
Aggregate 

(VMA)b 

BB 3.5 1500 13.0a 

BP-1 3.5 1500 13.5 

BP-2 3.5 1500 14.0 

BP-3 3.5 1500 15.0 
 

aBituminous base mixtures that would require 12.0 percent VMA following Asphalt Institute 
MS-2 will have a minimum 12.0 percent requirement. 

 
b If the effective virgin binder replacement from any combination of RAP and RAS is 
greater than 40 percent; then the minimum VMA required shall be increased by 0.5. 

 
Delete Sec 402.3 and substitute the following: 
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402.3  Composition of Mixture.  Aggregate sources shall be from the specific ledge combination of 
ledges within a quarry, or processed aggregate from a particular product, as submitted in the mix design.  
The total aggregate prior to mixing with asphalt binder shall be in accordance with the following gradation 
requirements: 
 

Plant Mix Bituminous Surface Leveling 

Sieve Size 
Percent Passing 

by Weight 

3/4 inch 100 

1/2 inch 99-100 

3/8 inch 90-100 

No. 4 60-90 

No. 8 40-70 

No. 30 15-35 

No. 200 5-12 

 
BP-3 in accordance with Sec 401.3 is an allowable substitution. 
 
Fine Aggregate Angularity.  Fine aggregate angularity (FAA) shall be measured on the fine portion of 
the blended aggregate.  When tested in accordance with AASHTO T 304 Method A, aggregate particles 
passing the No. 8 sieve shall a minimum percent air voids in loosely compacted fine aggregate of 40. 
 
Delete Sec 402.3.1 and substitute the following: 
 
402.3.1  Mixture Characteristics.  Bituminous surface leveling mixture shall have the following 
properties, when tested in accordance with AASHTO T245 or AASHTO T 312.  The number of blows with 
a compaction hammer shall be 35 or the number of gyrations shall be 35 with the gyratory compactor.  
The mixture shall have a minimum voids filled with asphalt (VFA) of 75 percent.  The dust to effective 
binder ratio shall be 0.8 to 1.6. 
 

Percent 
Air Voids 

AASHTO T 245 
Stability lb 

Voids in Mineral 
Aggregate 

(VMA) 

3.5 1500 14.5 

 
2.0  Basis of Payment.  No direct payment will be made to the contractor to recover the cost of 
equipment, labor, materials, or time required to fulfill the above provisions, unless specified elsewhere in 
the contract document. 
 
 
P. Permanent Aggregate Edge Treatment NJSP-15-40B 
 
1.0  Description.  This work shall consist of furnishing and installing a permanent aggregate edge 
treatment along the edge of shoulder or pavement as shown on the plans or as directed by the engineer. 
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2.0  Construction Requirements.  Aggregate shall be simultaneously deposited and spread on the sub-
grade and shall not be deposited on the pavement or shoulder and bladed into place.  Aggregate material 
shall be shaped according to the typical section and compacted until there is no visible evidence of further 
consolidation. 
 
3.0  Material Requirements.  Material used for the aggregate edge treatment shall be Type 1, 5, or 7 
Aggregate in accordance with Sec 1007 or an allowable substitute approved by the engineer.  Bituminous 
cold millings meeting the gradation for Type 1, 5 or 7 Aggregate may be used in lieu of aggregate.  
Limestone screenings or other material with excessive fines will not be allowed.  Material will be accepted 
based on certification in lieu of testing contingent upon satisfactory results being obtained in the field. 
 
4.0  Measurement by Weight. Measurement of the aggregate edge treatment material shall be per ton 
and in accordance with Sec 310.5.3. 
 
5.0  Basis of Payment.  The accepted quantities of aggregate edge treatment will be paid for at the 
contract unit price for 304-99.10, Permanent Aggregate Edge Treatment, per ton and will be full 
compensation for all labor, equipment and material to complete the described work. No fuel adjustment 
will be made for Permanent Aggregate Edge Treatment.  
 
 
Q. ADA Compliance and Final Acceptance of Constructed Facilities JSP-10-01C 
 

1.0  Description.  The contractor shall comply with all laws pertaining to the Americans with Disabilities 
Act (ADA) during construction of pedestrian facilities on public rights of way for this project.  An ADA 
Checklist is provided herein to be utilized by the contractor for verifying compliance with the ADA law.  
The contractor is expected to familiarize himself with the plans involving pedestrian facilities and the ADA 
Post Construction Checklist prior to performing the work.  
 

2.0  ADA Checklist.  The contractor can locate the ADA Checklist form on the Missouri Department of 
Transportation website: 
 

https://www.modot.org/forms-contractor-use 
 
2.1  The ADA Checklist is not to be considered all-inclusive, nor does it supersede any other contract 
requirements. The ADA checklist is a required guide for the contractor to use during the construction of 
the pedestrian facilities and a basis for the commission’s acceptance of work.  Prior to work being 
performed, the contractor shall bring to the engineer’s attention any planned work that is in conflict with 
the design or with the requirement shown in the checklist.  This notification shall be made in writing. 
Situations may arise where the checklist may not fully address all requirements needed to construct a 
facility to the full requirements of current ADA law.  In those situations, the contractor shall propose a 
solution to the engineer that is compliant with current ADA law using the following hierarchy of resources:  
2010 ADA Standards for Accessible Design, Draft Public Rights of Way Accessibility Guidelines 
(PROWAG) dated November 23, 2005, MoDOT’s Engineering Policy Guidelines (EPG), or a solution 
approved by the U.S. Access Board. 
 
2.2  It is encouraged that the contractor monitor the completed sections of the newly constructed 
pedestrian facilities in attempts to minimize negative impacts that his equipment, subcontractors or 

https://www.modot.org/forms-contractor-use
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general public may have on the work.  Completed facilities must comply with the requirements of ADA 
and the ADA Checklist or have documented reasons for the non-compliant items to remain. 
 
3.0  Coordination of Construction.  
 
3.1  Prior to construction and/or closure on an existing pedestrian path of travel, the contractor shall 
submit a schedule of work to be constructed, which includes location of work performed, the duration of 
time the contractor expects to impact the facility and an accessible signed pedestrian detour compliant 
with MUTCD Section 6D that will be used during each stage of construction.  This plan shall be submitted 
to the engineer for review and approval at or prior to the pre-construction conference.  Accessible signed 
detours shall be in place prior to any work being performed that has the effect of closing an existing 
pedestrian travel way. 
 
3.2  When consultant survey is included in the contract, the contractor shall use their 
survey crews to verify that the intended design can be constructed to the full requirements 
as established in the 2010 ADA Standards.  When 2010 ADA Standards do not give 
sufficient information to construct the contract work, the contractor shall refer to the 
PROWAG. 
 
3.3  When consultant survey is not included in the contract, the contractor shall coordinate with the 
engineer, prior to construction, to determine if additional survey will be required to confirm the designs 
constructability. 
 
4.0  Final Acceptance of Work.  The contractor shall provide the completed ADA Checklist to the 
engineer at the semi-final inspection.  ADA improvements require final inspection and compliance with 
the ADA requirements and the ADA Checklist.  Each item listed in the checklist must receive either a 
“YES” or an “N/A” score.  Any item receiving a “NO” will be deemed non-compliant and shall be corrected 
at the contractor’s expense unless deemed otherwise by the engineer.    Documentation must be provided 
about the location of any non-compliant items that are allowed to remain at the end of the construction 
project.  Specific details of the non-compliant items, the ADA requirement that the work was not able to 
comply with, and the specific reasons that justify the exception are to be included with the completed 
ADA Checklist provided to the engineer. 

 

4.1  Slope and grade measurements shall be made using a properly calibrated, 2 foot long, electronic 
digital level approved by the engineer. 
 
5.0  Basis of Payment.  The contractor will receive full pay of the contract unit cost for all sidewalk, ramp, 
curb ramp, median, island, approach work, cross walk striping, APS buttons, pedestrian heads, detectible 
warning systems and temporary traffic control measures that are completed during the current estimate 
period as approved by the engineer.  Based upon completion of the ADA Checklist, the contractor shall 
complete any necessary adjustments to items deemed non-compliant as directed by the engineer.  
 
5.1  No direct payment will be made to the contractor to recover the cost of equipment, labor, materials, 
or time required to fulfill the above provisions, unless specified elsewhere in the contract documents. 
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R. Protective Measures For Work Near/Over Streams 
 
1.0  Description.  This project may involve flushing, sealing, asphalt or concrete repair, guardrail 
installation or replacement on or near bridges and culverts over streams.  To ensure the protection 
aquatic resources, and in addition to following EPG guidance on recommended work practices, 
Personnel shall take precautions to prevent construction materials/debris from falling into the waterway 
beneath these structures for specific activities. 
 
2.0  Restrictions. To avoid negative impacts to water quality and sensitive species present in the 
watershed, the following protection measures shall be utilized to help ensure materials do not enter the 
water system. 
 
2.1  Material, water or residue shall not be allowed to enter the stream or floodplain.  This shall include, 
but is not limited to, grading, hydro-blasting, cold milling, sandblasting, scraping, paving or over-coating. 
Personnel shall plug all bridge drains and implement any other measures necessary to prevent any 
construction materials/debris or overspray/liquid from getting into the waterways.  

 
2.2  Erosion and sediment controls must be utilized to ensure no runoff or material enters streams and 
other water bodies from incidental roadway construction. Silt fence, or other treatment as specified by 
the engineer, shall be placed at all four bridge and box culvert corners over streams to prevent any 
construction materials/debris from washing off the roadway or the bridge and flowing down the bank into 
the waterway. 
 
2.3  Vehicles or equipment around the stream shall be inspected daily, prior to use, for leaks or other 
potential water quality hazards.  Any leaks or other water quality hazards on equipment shall be repaired 
and cleaned off of the equipment prior to use around the stream. 
 
2.4  Work shall not be allowed below the ordinary high water elevation.  Personnel shall not drive or place 
any equipment in any waterway. 
 
3.0  Basis of Payment.  No direct payment will be made to the Contractor to recover the cost of labor, 
materials, or equipment required to comply with the above requirements.  
 

S. Coordination with Other Projects in the Vicinity 
 
1.0  Description.  The contractor shall be aware that other contracts are being administered in the vicinity 
and timeframe as this project. 
 
1.1  Various Route Guardrail Improvements (JST0139B) This project involves the guardrail repair and 
replacement of the Type A Crashworthy End Terminals on the following Bridges: A0117, B0112, B0115, 
B0116, and B0117.  Completion of this work is anticipated by December 31, 2027.    
 
2.0  Construction Requirements.  The contractor shall coordinate work to prevent interference with or 
hinder the project or completion of work being done by the other contractors. The contractor shall also 
coordinate work to minimize impacts to the traveling public. 
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3.0  Basis of Payment.  No direct payment or additional time will be made to the contractor to recover 
the cost of equipment, labor, materials or time required to fulfill the above provisions, unless specified 
elsewhere in the contract document. 
 
 
 


