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JOB 
SPECIAL PROVISION 

 
 

A. General - Federal JSP-09-02M 
 
1.0 Description. The Federal Government is participating in the cost of construction of this 
project. All applicable Federal laws, and the regulations made pursuant to such laws, shall be 
observed by the contractor, and the work will be subject to the inspection of the appropriate 
Federal Agency in the same manner as provided in Sec 105.10 of the Missouri Standard 
Specifications for Highway Construction with all revisions applicable to this bid and contract. 
 
1.1 This contract requires payment of the prevailing hourly rate of wages for each craft or type of 
work required to execute the contract as determined by the Missouri Department of Labor and 
Industrial Relations and requires adherence to a schedule of minimum wages as determined by 
the United States Department of Labor. For work performed anywhere on this project, the 
contractor and the contractor’s subcontractors shall pay the higher of these two applicable wage 
rates. State Wage Rates, Information on the Required Federal Aid Provisions, and the current 
Federal Wage Rates are available on the Missouri Department of Transportation web page at 
www.modot.org under "Doing Business with MoDOT”, “Contractor Resources". Effective Wage 
Rates will be posted 10 days prior to the applicable bid opening. These supplemental bidding 
documents have important legal consequences. It shall be conclusively presumed that they are 
in the bidder's possession, and they have been reviewed and used by the bidder in the preparation 
of any bid submitted on this project. 
 
1.2 The following documents are available on the Missouri Department of Transportation web 
page at www.modot.org under "Doing Business with MoDOT"; “Standards and Specifications”.  
The effective version shall be determined by the letting date of the project. 
 
   General Provisions & Supplemental Specifications  
 
   Supplemental Plans to July 2026 Missouri Standard Plans 
   For Highway Construction 
 
These supplemental bidding documents contain all current revisions to the published versions 
and have important legal consequences. It shall be conclusively presumed that they are in the 
bidder's possession, and they have been reviewed and used by the bidder in the preparation of 
any bid submitted on this project. 
 
 
B. Contract Liquidated Damages JSP-13-01E 
 
1.0 Description.  Liquidated Damages for failure or delay in completing the work on time for this 
contract shall be in accordance with Sec 108.8. The liquidated damages include separate 
amounts for road user costs and contract administrative costs incurred by the Commission. 
 
2.0 Period of Performance. Prosecution of work is expected to begin on the date specified below 
in accordance with Sec 108.2. Regardless of when the work is begun on this contract, all work on 
all projects shall be completed on or before the date specified below. Completion by this date 
shall be in accordance with the requirements of Sec 108.7.1. 
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Notice to Proceed: January 19, 2027 
Contract Completion Date: November 1, 2027 

 
2.1 Calendar Days. Completion of the project is required as specified herein. The count of 
calendar days will begin on the date the contractor starts any construction operations on the 
project. 
 

Project Calendar Days Daily Road User Cost 
                               JNW0053 34 $1800 
                               JNW0062                               98                                      $2300 
 
3.0 Liquidated Damages for Contract Administrative Costs. Should the contractor fail to 
complete the work on or before the contract completion date specified in Section 2.0, or within 
the number of calendar days specified in Section 2.1, whichever occurs first, the contractor will 
be charged contract administrative liquidated damages in accordance with Sec 108.8 in the 
amount of $2000 per calendar day for each calendar day, or partial day thereof, that the work is 
not fully completed. For projects in combination, these damages will be charged in full for failure 
to complete one or more projects within the specified contract completion date or calendar days. 
 
4.0 Liquidated Damages for Road User Costs. Should the contractor fail to complete the work 
on or before the contract completion date specified in Section 2.0, or within the number of calendar 
days specified in Section 2.1, whichever occurs first, the contractor will be charged road user 
costs in accordance with Sec 108.8 in the amount specified in Section 2.1 for each calendar day, 
or partial day thereof, that the work is not fully completed. These damages are in addition to the 
contract administrative damages and any other damages as specified elsewhere in this contract. 
 
 
C. Work Zone Traffic Management JSP-02-06N 
 
1.0 Description. Work zone traffic management shall be in accordance with applicable portions 
of Division 100 and Division 600 of the Standard Specifications, and specifically as follows. 
 
1.1 Maintaining Work Zones and Work Zone Reviews. The Work Zone Specialist (WZS) shall 
maintain work zones in accordance with Sec 616.3.3 and as further stated herein. The WZS shall 
coordinate and implement any changes approved by the engineer. The WZS shall ensure all 
traffic control devices are maintained in accordance with Sec 616, the work zone is operated 
within the hours specified by the engineer, and will not deviate from the specified hours without 
prior approval of the engineer. The WZS is responsible to manage work zone delay in accordance 
with these project provisions. When requested by the engineer, the WZS shall submit a weekly 
report that includes a review of work zone operations for the week. The report shall identify any 
problems encountered and corrective actions taken. Work zones are subject to unannounced 
inspections by the engineer and other departmental staff to corroborate the validity of the WZS’s 
review and may require immediate corrective measures and/or additional work zone monitoring. 
 
1.2 Work Zone Deficiencies. Failure to make corrections on time may result in the engineer 
suspending work. The suspension will be non-excusable and non-compensable regardless if road 
user costs are being charged for closures. 
 
2.0 Traffic Management Schedule. 
 



                                                                                                      Job No.: JNW0053 & JNW0062 
                                                                                                         Route: 190 & 6  
                                                                                                       County:  Daviess & Grundy                         

  

 3 

2.1 Traffic management schedules shall be submitted to the engineer for review prior to the start 
of work and prior to any revisions to the traffic management schedule. The traffic management 
schedule shall include the proposed traffic control measures, the hours traffic control will be in 
place, and work hours. 
 
2.2 The traffic management schedule shall conform to the limitations specified in Sec 616 
regarding lane closures, traffic shifts, road closures and other width, height and weight 
restrictions. 
 
2.3 The engineer shall be notified as soon as practical of any postponement due to weather, 
material or other circumstances. 
 
2.4 In order to ensure minimal traffic interference, the contractor shall schedule lane closures for 
the absolute minimum amount of time required to complete the work.  Lanes shall not be closed 
until material is available for continuous construction and the contractor is prepared to diligently 
pursue the work until the closed lane is opened to traffic. 
 
2.5 Traffic Congestion. The contractor shall, upon approval of the engineer, take proactive 
measures to reduce traffic congestion in the work zone. The contractor shall immediately 
implement appropriate mitigation strategies whenever traffic congestion reaches an excess of 10 
minutes to prevent congestion from escalating to 15 minute or above threshold. If disruption of 
the traffic flow occurs and traffic is backed up in queues of 15 minute delays or longer, then the 
contractor shall immediately review the construction operations which contributed directly to 
disruption of the traffic flow and make adjustments to the operations to prevent the queues from 
reoccurring. Traffic delays may be monitored by physical presence on site or by utilizing real-time 
travel data through the work zone that generate text and/or email notifications where available.  
The engineer monitoring the work zone may also notify the contractor of delays that require 
prompt mitigation. The contractor may work with the engineer to determine what other alternative 
solutions or time periods would be acceptable. 
 
2.5.1 Traffic Safety. 
 
2.5.1.1 Recurring Congestion. Where traffic queues routinely extend to within 1000 feet of the 
ROAD WORK AHEAD, or similar, sign on a divided highway or to within 500 feet of the ROAD 
WORK AHEAD, or similar, sign on an undivided highway, the contractor shall extend the advance 
warning area, as approved by the engineer. 
 
2.5.1.2 Non-Recurring Congestion. When traffic queues extend to within 1000 feet of the ROAD 
WORK AHEAD, or similar, sign on a divided highway or to within 500 feet of the ROAD WORK 
AHEAD, or similar, sign on an undivided highway infrequently, the contractor shall deploy a 
means of providing advance warning of the traffic congestion, as approved by the engineer. The 
warning location shall be no less than 1000 feet and no more than 0.5 mile in advance of the end 
of the traffic queue on divided highways and no less than 500 feet and no more than 0.5 mile in 
advance of the end of the traffic queue on undivided highways. 
 
3.0 Work Hour Restrictions. 
 
3.1 Except for emergency work, as determined by the engineer, and long term lane closures 
required by project phasing, all lanes shall be scheduled to be open to traffic during the five major 
holiday periods shown below, from 12:00 noon on the last working day preceding the holiday until 
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6:00 a.m. on the first working day subsequent to the holiday unless otherwise approved by the 
engineer. 
 

Memorial Day 
Labor Day 
Thanksgiving 
Christmas 
New Year’s Day 

 
3.1.1 Independence Day. The lane restrictions specified in Section 3.1 shall also apply to 
Independence Day, except that the restricted periods shall be as follows: 
 

When 
Independence 
Day falls on: 

The Holiday 
is Observed 

on: 
Halt Lane Closures 

beginning at: 
Allow Lane Closures to 

resume at: 

Sunday Monday Noon on Friday 6:00 a.m. on Tuesday 
Monday Monday Noon on Friday 6:00 a.m. on Tuesday 

Tuesday Tuesday Noon on Monday 6:00 a.m. on Wednesday 

Wednesday Wednesday Noon on Tuesday 6:00 a.m. on Thursday 

Thursday Thursday Noon on Wednesday 6:00 a.m. on Friday 
Friday Friday Noon on Thursday 6:00 a.m. on Monday 

Saturday Friday Noon on Thursday 6:00 a.m. on Monday 

 
 
3.1.2 Except for emergency work, as determined by the engineer, and long term lane closures 
required by project phasing, the contractor’s working hours will be restricted for the Special Events 
as shown below. All lanes shall be scheduled to be open to traffic during these Special Events. 
 
Trenton Five Points Festival (held downtown on one weekend in August) 
 
3.2 The contractor shall not perform any construction operation on the roadway, roadbed or active 
lanes, including the hauling of material within the project limits, during restricted periods, holiday 
periods or other special events specified in the contract documents. 
 
3.3  In JNW0062 Sections 2 & 3, any work requiring a reduction in the number of through lanes 
of traffic shall be completed during nighttime hours. Nighttime hours shall be considered 6:00 p.m. 
to 7:00 a.m. for this project.  Work during the nighttime hours do not apply to JNW0053 and 
JNW0062 Sections 1, 4, & 5. 
 
4.0 Detours and Lane Closures. 
 
4.1  When a changeable message sign (CMS) is provided, the contractor shall use the CMS to 
notify motorists of future traffic disruption and possible traffic delays one week before traffic is 
shifted to a detour or prior to lane closures.  The CMS shall be installed at a location as approved 
or directed by the engineer.  If a CMS with Communication Interface is required, then the CMS 
shall be capable of communication prior to installation on right of way.  All messages planned for 
use in the work zone shall be approved and authorized by the engineer or its designee prior to 
deployment.  When permanent dynamic message signs (DMS) owned and operated by MoDOT 
are located near the project, they may also be used to provide warning and information for the 
work zone.  Permanent DMS shall be operated by the TMC, and any messages planned for use 
on DMS shall be approved and authorized by the TMC at least 72 hours in advance of the work. 
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4.2 At least one lane of traffic in each direction shall be maintained at all times except for brief 
intervals of time required when the movement of the contractor’s equipment will seriously hinder 
the safe movement of traffic. Periods during which the contractor will be allowed to interrupt traffic 
will be designated by the engineer. 
 
5.0 Basis of Payment. No direct payment will be made to the contractor to recover the cost of 
equipment, labor, materials, or time required to fulfill the above provisions, unless specified 
elsewhere in the contract document. All authorized changes in the traffic control plan shall be 
provided for as specified in Sec 616. 
 
 
D. Emergency Provisions and Incident Management JSP-90-11A 
 
1.0 The contractor shall have communication equipment on the construction site or immediate 
access to other communication systems to request assistance from law enforcement or other 
emergency agencies for incident management. In case of traffic accidents or the need for law 
enforcement to direct or restore traffic flow through the job site, the contractor shall notify law 
enforcement or other emergency agencies immediately as needed. The area engineer's office 
shall also be notified when the contractor requests emergency assistance. 
 
2.0  In addition to the 911 emergency telephone number for ambulance, fire or law enforcement 
services, the following agencies may also be notified for accident or emergency situation within 
the project limits. 
 

Missouri Highway Patrol:  816-387-2345 

Daviess 
County 

City of 
Jamesport 

City of 
Trenton 

Grundy 
County 

Sheriff: 
660-663-2031 

Fire: 
660-684-6425 

Fire: 
660-359-5552 

Sheriff: 
660-359-2828 

 
 

Police: 
660-359-2121 

 

 
2.1 This list is not all inclusive. Notification of the need for wrecker or tow truck services will remain 
the responsibility of the appropriate law enforcement agency. 
 
2.2 The contractor shall notify law enforcement and emergency agencies before the start of 
construction to request their cooperation and to provide coordination of services when 
emergencies arise during the construction at the project site. When the contractor completes this 
notification with law enforcement and emergency agencies, a report shall be furnished to the 
engineer on the status of incident management. 
 
3.0 No direct pay will be made to the contractor to recover the cost of the communication 
equipment, labor, materials or time required to fulfill the above provisions. 
 
 
E. Project Contact for Contractor/Bidder Questions JSP-96-05A  
 
1.0 All questions concerning this project during the bidding process shall be forwarded to the 
project contact listed below. 
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Brian Rosenthal, Project Contact 
Northwest District 
3602 North Belt Highway 
Saint Joseph, MO 64506 
  
Telephone Number:  816-387-2499 
Email:  Brian.Rosenthal@modot.mo.gov 
 
1.1 All questions concerning the bid document preparation can be directed to the Central Office 
– Design as listed below. 
 
Telephone Number:  573-751-2876 
Email:  BCS@modot.mo.gov 
 
2.0 Upon award and execution of the contract, the successful bidder/contractor shall forward all 
questions and coordinate the work with the engineer listed below: 
 
James Gillespie, Resident Engineer  
Northwest District 
1303 South Mitchell Avenue 
Chillicothe, MO 64601 
 
Telephone Number:  660-646-3218 
Email:  James.Gillespie@modot.mo.gov 
 
 
F. Patching Cold Mix Routes:  JNW0053 

 
1.0  Description. This project will resurface routes primarily composed of cold mix material. Due 
to increased truck traffic during construction, it is anticipated sections of these routes may 
experience severe distress and loss of surface integrity, to the point of becoming impassable to 
passenger vehicles. 
 
1.1  It shall be the contractor’s responsibility to repair all damaged pavement areas from the time 
paving begins to final acceptance of each route. Locations to be repaired shall be determined by 
the engineer. 
 
1.2  Quantities included in the contract are estimated and may be completely underrun or overrun. 
 
2.0  Construction Requirements. Removal of damaged pavement shall be by cold milling, skid 
steer or other means approved by the engineer. All loose material shall be removed or swept from 
damaged areas prior to placement of new material. 
 
3.0  Material.  The contractor may use a surface leveling mix or other material as approved by 
the engineer to repair the damaged pavement areas. 
 

4.0  Method of Measurement.  Measurement of Misc. Removal of Damaged Pavement will be 
computed to the nearest square yard.  Measurement of Misc. Replacement of Damaged 
Pavement will be computed to the nearest 0.1 ton. 
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5.0  Basis of Payment.  All costs including labor, equipment, and materials to comply with this 
provision will be completely covered under the following pay items: 
 

Item No. Unit Description 

 402-99.10 Ton   Misc. Replacement of Damaged Pavement 

 622-99.05 Square Yard   Misc. Removal of Damaged Pavement 

 
 
G. Contractor Quality Control for Plant Mix Bituminous Surface Leveling NJSP-15-21A:  

JNW0053 
 
1.0 Description. The contractor shall provide Quality Control (QC) testing and shall perform 
verification procedures associated with the production and placement of Plant Mix Bituminous 
Surface Leveling Mixture in accordance with this provision. 
 
2.0 Asphalt Plant Requirements. The contractor shall perform quality control testing in the 
production of the Surface Leveling Mixture and report the results electronically on MoDOT-
provided forms. All reports shall include the Contract ID, Project Number, Route, County, and Job 
Mix number. 
 
2.1 Calibration of the asphalt plant shall be in accordance with Sec 403.17.2.2. Record retention 
for verification of test reports shall be in accordance with Sec 403.17.3.2.   
 
2.2 At a minimum, the contractor shall perform one QC sieve analysis test for each day of 
production of Surface Level mixture in excess of 100 tons to verify the aggregate is within the 
required gradation range.  Results of the QC sieve analysis test shall be reported to the engineer 
daily. A split of each sample shall be clearly labeled and stored by the contractor in a manner that 
prevents contamination. The engineer will collect a minimum of one random QC split sample, and 
one full sample from plant production, for testing per each 10,000 tons of production. Uncollected 
QC split samples shall be retained by the contractor until the engineer authorizes disposal or until 
the Final Inspection, whichever occurs earlier. 
 
2.3 The contractor shall monitor the quantity of asphalt binder used in the production of the mix, 
including any commercial mix, and report that quantity to the engineer. Original asphalt binder 
delivery tickets shall accompany the report submitted to the engineer. The engineer will perform 
a minimum of one asphalt binder content test per each 10,000 tons of production for any project 
that exceeds a total of 5,000 tons of production. 
 
2.4 The contractor shall take a daily QC sample of the asphalt binder per instructions in Section 
460.3.13 of the EPG. The engineer will collect the QC samples and ship to the MoDOT Central 
lab for random testing. In addition, the engineer will take a minimum of one random Quality 
Assurance sample per project from the binder line. The engineer sample will be shipped to the 
Central Lab along with the daily samples and will be designated for testing. 
 
2.5 The contractor shall perform one moisture content test for each day of production of Surface 
Level mixture in excess of 100 tons. The frequency of the moisture test may be reduced if 
approved by the engineer.   
 
3.0 Roadway Requirements. The contractor shall perform quality control verification of the 
Surface Leveling Mixture on the roadway and shall monitor the asphalt tonnage placed in relation 
to plan quantity. 
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3.1 Irregularities. Additional tons of Surface Leveling mix will be provided for irregularities in the 
existing roadway surface.  The tonnage specified for irregularities is an estimated quantity and 
shall only be placed at locations where it is necessary to fill ruts and other low points. Prior to 
placing the mix, the contractor and engineer shall evaluate the entire route and develop a plan 
that best utilizes the tonnage needed for irregularities. Any excess quantity of irregularities shall 
not be placed. 
 
3.2 Tack. On the first day of production, the contractor shall demonstrate proper application of 
tack coat in the presence of the engineer. Thereafter, when the engineer is not present to witness 
the application of the tack coat, the contractor shall document the tack application by taking a 
minimum of two high-resolution date/time stamped photographs of the tacked surface per one-
mile segment. Pictures should be taken just in front of the paver in order to account for loss of 
tack from truck tires. The contractor shall also monitor and document the application rate. The 
contractor shall take distributor readings at the beginning and ending of each shift and document 
the quantity used. 
 
3.3 Spreading and Rolling. On the first day of production, the contractor shall demonstrate 
successful spreading and compaction of the mixture, including proper rolling patterns, in the 
presence of the engineer. Thereafter, the contractor shall monitor all roadway production 
procedures and document daily. Use of approved Intelligent Compaction technology is an 
allowable substitute for daily documentation. 
 
3.4 Monitoring of Quantity. The contractor shall monitor the quantity of Surface Level mix placed 
and report that information to the engineer and production staff as specified herein. 
 
3.4.1 The contractor shall verify that the quantity of Surface Leveling mix in the contract for each 
route is sufficient to cover the roadway as shown on the typical sections, including any surface 
irregularities. Any discrepancies shall be brought to the engineer's attention in writing prior to the 
pre-construction conference. Plan quantity shall be defined as the total tons computed to cover 
the surface area according to the typical section, plus any amount pre-approved by the engineer 
for pavement irregularities. 
 
3.4.2 The contractor shall provide temporary log mile reference points at no less than ½ mile 
intervals along each route to monitor the tons of Surface Leveling mix laid in relation to plan 
quantity. Entrances, shoulders, or other irregular areas will be monitored as directed by the 
engineer. 
 
3.4.3 During production, the contractor shall document the total tons placed in each one-mile 
segment, along with the plan quantity and the percent over/under for that segment. The 
cumulative quantity and percent over/under for the route should also be documented. After each 
one-mile segment, the contractor shall provide a status report to the production manager and the 
engineer. When the engineer is not present on the project, the contractor shall send an electronic 
status report to the engineer. 
 
3.4.4 The goal is to keep the placed quantity within 2% of plan quantity for the project. The 
engineer will monitor the status reports and will advise the contractor on how to proceed when 
there is an excessive variance from plan quantity. The engineer may decrease the frequency of 
the electronic status reports when the variances are consistently low. 
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3.4.5 The contractor shall collect asphalt tickets from the delivery trucks and group them per each 
one-mile segment. The contractor shall submit to the engineer a daily summary report that 
includes all of the information specified in Section 3.4.3. The contractor shall sign the summary 
report confirming that the information is accurate and that the attached tickets represent the 
asphalt material placed. 
 
3.4.6 The contractor shall be equipped with a contractor-furnished cellular device capable of 
providing and maintaining a reliable means of immediate communication with the engineer when 
the engineer is not present on the project. 
 
4.0 Excessive Quantity. If the contractor places Surface Level mix on any one-mile segment, or 
any other isolated areas, in excess of plan quantity by 5% or more, without prior approval from 
the engineer, further investigation may be required to determine if the excess was warranted. If 
directed by the engineer, the contractor shall core the pavement at locations established by the 
engineer to determine the amount that was excessive, if any. No payment will be made for the 
cost to core the pavement or for the tons of Surface Level mix that the engineer determines to be 
excessive. If the amount of Surface Level mix is determined to be justified, payment will be made 
for the mix, and for the cost of coring at the fixed price established in Sec 109. Placement of 
asphalt in excess of plan quantity for two consecutive segments without prior approval from the 
engineer may result in issuance of an Order Record to stop work. 
 
5.0 Basis of Payment. No direct payment will be made for compliance with this provision. All 
costs shall be considered completely covered under the pay items provided in the contract. 
 
 
H. Contractor Quality Control NJSP-15-42:  JNW0062 
 
1.0 The contractor shall perform Quality Control (QC) testing in accordance with the specifications 
and as specified herein. The contractor shall submit a Quality Control Plan (QC Plan) to the 
engineer for approval that includes all items listed in Section 2.0, prior to beginning work. 
 
2.0 Quality Control Plan.   
 

(a) The name and contact information of the person in responsible charge of the QC testing. 
(b) A list of the QC technicians who will perform testing on the project, including the fields in 

which they are certified to perform testing. 
(c) A proposed independent third party testing firm for dispute resolution, including all contact 

information. 
(d) A list of Hold Points, when specified by the engineer. 
(e) The MoDOT Standard Inspection and Testing Plan (ITP).  This shall be the version that 

is posted at the time of bid on the MoDOT website (www.modot.org/quality). 
 
3.0 Quality Control Testing and Reporting. Testing shall be performed per the test method and 
frequency specified in the ITP. All personnel who perform sampling or testing shall be certified in 
the MoDOT Technician Certification Program for each test that they perform. 
 
3.1 Reporting of Test Results. All QC test reports shall be submitted as soon as practical, but 
no later than the day following the test. Test data shall be immediately provided to the engineer 
upon request at any time, including prior to the submission of the test report. No payment will be 
made for the work performed until acceptable QC test results have been received by the engineer 
and confirmed by QA test results. 
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3.1.1 Test results shall be reported on electronic forms provided by MoDOT. Forms and 
Contractor Reporting Excel2Oracle Reports (CRE2O) can be found on the MoDOT website. All 
required forms, reports and material certifications shall be uploaded to a Microsoft SharePoint® 
site provided by MoDOT, and organized in the file structure established by MoDOT. 
 
3.2 Non-Conformance Reporting. A Non-Conformance Report (NCR) shall be submitted by the 
contractor when the contractor proposes to incorporate material into the work that does not meet 
the testing requirements or for any work that does not comply with the contract terms or 
specifications. 
 
3.2.1 Non-Conformance Reporting shall be submitted electronically on the Non-Conformance 
Report form provided on the MoDOT Website. The NCR shall be uploaded to the MoDOT 
SharePoint® site and an email notification sent to the engineer. 
 
3.2.2 The contractor shall propose a resolution to the non-conforming material or work.  
Acceptance of a resolution by the engineer is required before closure of the non-conformance 
report. 
 
4.0 Work Planning and Scheduling. 
 
4.1 Two-week Schedule. Each week, the contractor shall submit to the engineer a schedule that 
outlines the planned project activities for the following two-week period. The two-week schedule 
shall detail all work and traffic control events planned for that period and any Hold Points specified 
by the engineer. 
 
4.2 Weekly Meeting. When work is active, the contractor shall hold a weekly project meeting with 
the engineer to review the planned activities for the following week and to resolve any outstanding 
issues. Attendees shall include the engineer, the contractor superintendent or project manager 
and any foreman leading major activities. This meeting may be waived when, in the opinion of the 
engineer, a meeting is not necessary. Attendees may join the meeting in person, by phone or 
video conference. 
 
4.3 Pre-Activity Meeting. A pre-activity meeting is required in advance of the start of each new 
activity, except when waived by the engineer. The purpose of this meeting is to review 
construction details of the new activity. At a minimum, the discussion topics shall include: safety 
precautions, QC testing, traffic impacts, and any required Hold Points. Attendees shall include 
the engineer, the contractor superintendent and the foreman who will be leading the new activity.  
Pre-activity meetings may be held in conjunction with the weekly project meeting. 
 
4.4 Hold Points. Hold Points are events that require approval by the engineer prior to continuation 
of work. Hold Points occur at definable stages of work when, in the opinion of the engineer, a 
review of the preceding work is necessary before continuation to the next stage. 
 
4.4.1 A list of typical Hold Point events is available on the MoDOT website. Use of the Hold Point 
process will only be required for the project-specific list of Hold Points, if any, that the engineer 
submits to the contractor in advance of the work. The engineer may make changes to the Hold 
Point list at any time. 
 
4.4.2 Prior to all Hold Point inspections, the contractor shall verify the work has been completed 
in accordance with the contract and specifications. If the engineer identifies any corrective actions 
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needed during a Hold Point inspection, the corrections shall be completed prior to continuing 
work. The engineer may require a new Hold Point to be scheduled if the corrections require a 
follow-up inspection. Re-scheduling of Hold Points require a minimum 24-hour advance 
notification from the contractor unless otherwise allowed by the engineer. 
 
5.0 Quality Assurance Testing and Inspection. MoDOT will perform quality assurance testing 
and inspection of the work, except as specified herein. The contractor shall utilize the inspection 
checklists provided in the ITP as a guide to minimize findings by MoDOT inspection staff.  
Submittal of completed checklists is not required, except as specified in 5.1. 
 
5.1 Inspection and testing required in the production of concrete for the project shall be the 
responsibility of the contractor. Submittal of the 501 Concrete Plant Checklist is required. 
 
6.0 Basis of Payment. No direct payment will be made for compliance with this provision. 
 
 
I. Airport Requirements JSP-15-09:  JNW0062 
 
1.0  Description.  The project is located near a public use airport or heliport or is more than 
200 feet above existing ground level, which requires adherence to Federal Aviation Regulation 
Part 77 (FAA Reg Part 77).  “Near” to a public use airport or heliport is defined as follows:  
  
20,000 feet (4 miles) from an airport with a runway length of at least 3,200 feet  
10,000 feet (2 miles) from an airport with runway length less than 3,200 feet  
5,000 feet (1 mile) from a public use heliport  
  
2.0  The maximum height of the improvement and the equipment operating while performing the 
improvements was assumed to be 15 feet above the current travelway during the process of 
evaluating the project for compliance with FAA Reg Part 77.  
  
2.1  If the contractor’s height of equipment or if the improvement itself is beyond the assumed 
height as indicated in Section 2.0, the contractor will work with the resident engineer to fill out the 
Form 7460-1, or revise the original Form 7460-1 based upon the proposed height and resubmit, 
if necessary, for a determination by FAA on compliance with FAA Reg Part 77.  Further 
information can be found in MoDOT’s Engineering Policy Guide 235.8 Airports.  If the Form 7460-
1 must be filed, the associated work shall not be performed prior to the FAA determination, which 
could take up to 45 days.  
  
2.2  If the contractor’s height of equipment and the improvement itself is below the assumed 
height as indicated in Section 2.0, no further action is necessary to fulfill the requirements set 
forth in FAA Reg Part 77.  
  
3.0  Basis of Payment.  There will be no direct payment for any work associated with this 
provision.  Contract time extension will be given for the time necessary to obtain or revise the FAA 
permit.  Any delays or costs incurred in obtaining the revised permit will be non-compensable.  
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J. Permanent Aggregate Edge Treatment NJSP-15-40B 
 
1.0 Description. This work shall consist of furnishing and installing a permanent aggregate edge 
treatment along the edge of shoulder or pavement as shown on the plans or as directed by the 
engineer. 
 
2.0 Construction Requirements. Aggregate shall be simultaneously deposited and spread on 
the sub-grade and shall not be deposited on the pavement or shoulder and bladed into place.  
Aggregate material shall be shaped according to the typical section and compacted until there is 
no visible evidence of further consolidation. 
 
3.0 Material Requirements. Material used for the aggregate edge treatment shall be Type 1, 5, 
or 7 Aggregate in accordance with Sec 1007 or an allowable substitute approved by the engineer.  
Bituminous cold millings meeting the gradation for Type 1, 5 or 7 Aggregate may be used in lieu 
of aggregate. Limestone screenings or other material with excessive fines will not be allowed.  
Material will be accepted based on certification in lieu of testing contingent upon satisfactory 
results being obtained in the field. 
 
4.0 Measurement by Weight. Measurement of the aggregate edge treatment material shall be 
per ton and in accordance with Sec 310.5.3. 
 
5.0 Basis of Payment. The accepted quantities of aggregate edge treatment will be paid for at 
the contract unit price for 304-99.10, Permanent Aggregate Edge Treatment, per ton and will be 
full compensation for all labor, equipment and material to complete the described work. No fuel 
adjustment will be made for Permanent Aggregate Edge Treatment.  
 
 
K. Lump Sum Temporary Traffic Control JSP-22-01B 
 
1.0  Delete Sec 616.11 and insert the following: 
 
616.11  Method of Measurement.  Measurement for relocation of post-mounted signs will be 
made to the nearest square foot of sign area only for the signs designated for payment on the 
plans.  All other sign relocations shall be incidental.  Measurement for construction signs will be 
made to the nearest square foot of sign area.  Measurement will be made per each for each of 
the temporary traffic control items provided in the contract. 
 
616.11.1  Lump Sum Temporary Traffic Control.  No measurement will be made for temporary 
traffic control items grouped and designated to be paid per lump sum.  The list of lump sum items 
provided in the plans or contract is considered an approximation and may be subject to change 
based on field conditions.  This is not a complete list and may exclude quantities for duplicate 
work zone packages used in simultaneous operations.  The contractor shall provide all traffic 
control devices required to execute the provided traffic control plans for each applicable operation, 
stage, or phase.  No measurement will be made for any additional signs or devices needed except 
for changes in the traffic control plan directed by the engineer. 
 
2.0  Delete Sec 616.12 and insert the following: 
 
616.12  Basis of Payment.  All temporary traffic control devices authorized for installation by the 
engineer will be paid for at the contract unit price for each of the pay items included in the contract.  
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Whether the devices are paid individually, or per lump sum, no direct payment will be made for 
the following: 
 

(a)  Incidental items necessary to complete the work, unless specifically provided as a pay 
item in the contract. 
 
(b)  Installing, operating, maintaining, cleaning, repairing, removing, or replacing traffic control 
devices. 
 
(c)  Covering and uncovering existing signs and other traffic control devices. 
 
(d)  Relocating temporary traffic control devices, including permanent traffic control devices 
temporarily relocated, unless specifically included as a pay item in the contract. 
 
(e)  Worker apparel. 
 
(f)  Flaggers, AFADs, PFDs, pilot vehicles, and appurtenances at flagging stations. 
 
(g)  Furnishing, installing, operating, maintaining, and removing construction-related vehicle 
and equipment lighting. 
 
(h)  Construction and removal of temporary equipment crossovers, including restoring pre-
existing crossovers. 
 
(i)  Provide and maintaining work zone lighting and work area lighting. 

 
616.12.1  Lump Sum Temporary Traffic Control.  Traffic control items grouped together in the 
contract or plans for lump sum payment shall be paid incrementally per Sec 616.12.1.1.  
Alternately, upon request from the contractor, the engineer will consider a modified payment 
schedule that more accurately reflects completion of traffic control work.  No payment will be 
made for any additional signs or devices needed except for changes in the traffic control plan 
directed by the engineer.  Additional items directed by the engineer will be paid for in accordance 
with Sec 109.4.  No adjustment to the price will be made for overruns or underruns of other work 
or for added work that is completed within existing work zones. 
 
616.12.1.1  Partial payments.  For purposes of determining partial payments, the original 
contract amount will be the total dollar value of all original contract line items less the price for 
Lump Sum Temporary Traffic Control (LSTTC).  If the contract includes multiple projects, this 
determination will be made for each project.  Partial payments will be made as follows: 
 

(a)  The first payment will be made when five (5) percent of the original contract amount is 
earned.  The payment will be 50 percent of the price for LSTTC, or five (5) percent of the 
original contract amount, whichever is less. 
 
(b)  The second payment will be made when 50 percent of the original contract amount is 
earned.  The payment will be 25 percent of the price for LSTTC, or 2.5 percent of the original 
contract amount, whichever is less. 
 
(c)  The third payment will be made when 75 percent of the original contract amount is 
earned.  The payment will be 20 percent of the price for LSTTC, or two (2) percent of the 
original contract amount, whichever is less. 



                                                                                                      Job No.: JNW0053 & JNW0062 
                                                                                                         Route: 190 & 6  
                                                                                                       County:  Daviess & Grundy                         

  

 14

 
(d)  Payment for the remaining balance due for LSTTC will be made when the contract has 
been accepted for maintenance or earlier as approved by the engineer. 

 
616.12.1.2  Temporary traffic control will be paid for at the contract lump sum price for Item: 
 

Item No. Unit Description 

616-99.01 Lump Sum Lump Sum Temporary Traffic Control 

 
 
L. Pavement Marking Log 
 
1.0 Description. The contractor shall log the locations of existing pavement marking prior to any 
construction operations that may affect the existing pavement marking. The log shall contain all 
existing pavement marking and shall include center stripes, no passing stripes, lane lines, turn 
arrows, hash bars, cross walks, and stop bars. The contractor shall provide a copy of the existing 
pavement marking log to the engineer. The contractor shall place the new pavement marking at 
the same locations as the existing pavement marking, unless otherwise directed by the engineer 
or shown on the plans. 
 
2.0 Basis of Payment. No direct payment will be made for logging of existing pavement marking. 
 
 
M. Supplemental Revisions JSP-18-01MM 
 
• Compliance with 2 CFR 200.216 – Prohibition on Certain Telecommunications and Video 

Surveillance Services or Equipment. 
 
The Missouri Highways and Transportation Commission shall not enter into a contract (or extend 
or renew a contract) using federal funds to procure or obtain equipment, services, or systems that 
uses covered telecommunications equipment or services as substantial or as critical technology 
as part of any system where the video surveillance and telecommunications equipment was 
produced by Huawei Technologies Company, ZTE Corporation, Hytera Communications 
Corporation, Hangzhou Hikvision Digital Technology Company, or Dahua Technology Company 
(or any subsidiary or affiliate of such entities). 
 
 
• Stormwater Compliance Requirements 
 
1.0  Description.  This provision requires the contractor to provide a Water Pollution Control 
Manager (WPCM) for any project that includes land disturbance on the project site and the total 
area of land disturbance, both on the project site, and all Off-site support areas, is one (1) acre or 
more.  Regardless of the area of Off-site disturbance, if no land disturbance occurs on the project 
site, these provisions do not apply.  When a WPCM is required, all sections within this provision 
shall be applicable, including assessment of specified Liquidated Damages for failure to correct 
Stormwater Deficiencies, as specified herein.  This provision is in addition to any other 
stormwater, environmental, and land disturbance requirements specified elsewhere in the 
contract. 
 
1.1  Definitions.  The project site is defined as all areas designated on the plans, including 
temporary and permanent easements.  The project site is equivalent to the “permitted site”, as 
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defined in MoDOT’s State Operating Permit.  An Off-site area is defined as any location off the 
project site the contractor utilizes for a dedicated project support function, such as, but not limited 
to, staging area, plant site, borrow area, or waste area. 
 
1.2  Reporting of Off-Site Land Disturbance.  If the project includes any planned land 
disturbance on the project site, prior to the start of work, the contractor shall submit a written 
report to the engineer that discloses all Off-site support areas where land disturbance is planned, 
the total acreage of anticipated land disturbance on those sites, and the land disturbance permit 
number(s).  Upon request by the engineer, the contractor shall submit a copy of its land 
disturbance permit(s) for Off-site locations.  Based on the total acreage of land disturbance, both 
on and Off-site, the engineer shall determine if these Stormwater Compliance Requirements shall 
apply.  The contractor shall immediately report any changes to the planned area of Off-site land 
disturbance.  The contractor is responsible for obtaining its own separate land disturbance permit 
for Off-site areas. 
 
2.0  Water Pollution Control Manager (WPCM).  The contractor shall designate a competent 
person to serve as the Water Pollution Control Manager (WPCM) for projects meeting the 
description in Section 1.0.  The contractor shall ensure the WPCM completes all duties listed in 
Section 2.1. 
 
2.1  Duties of the WPCM: 
 

(a)Be familiar with the stormwater requirements including the current MoDOT State 
Operating Permit for construction stormwater discharges/land disturbance activities; 
MoDOT’s statewide Stormwater Pollution Prevention Plan (SWPPP); the Corps of 
Engineers Section 404 Permit, when applicable; the project specific SWPPP, the 
Project’s Erosion & Sediment Control Plan; all applicable special provisions, 
specifications, and standard drawings; and this provision; 

 
(b)Successfully complete the MoDOT Stormwater Training Course within the last 4 years.  

The MoDOT Stormwater Training is a free online course available at MoDOT.org; 
 
(c) Attend the Pre-Activity Meeting for Grading and Land Disturbance and all subsequent 

Weekly Meetings in which grading activities are discussed; 
 
(d)Oversee and ensure all work is performed in accordance with the Project-specific SWPPP 

and all updates thereto, or as designated by the engineer; 
 
(e)Review the project site for compliance with the Project SWPPP, as needed, from the start 

of any grading operations until final stabilization is achieved, and take necessary actions 
to correct any known deficiencies to prevent pollution of the waters of the state or 
adjacent property owners prior to the engineer’s weekly inspections; 

 
(f) Review and acknowledge receipt of each MoDOT Inspection Report (Land Disturbance 

Inspection Record) for the Project within forty-eight (48) hours of receiving the report and 
ensure that all Stormwater Deficiencies noted on the report are corrected as soon as 
possible, but no later than stated in Section 5.0. 

 
3.0  Pre-Activity Meeting for Grading/Land Disturbance and Required Hold Point.  A Pre-
Activity meeting for grading/land disturbance shall be held prior to the start of any land disturbance 
operations.  No land disturbance operations shall commence prior to the Pre-Activity meeting 
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except work necessary to install perimeter controls and entrances.  Discussion items at the pre-
activity meeting shall include a review of the Project SWPPP, the planned order of grading 
operations, proposed areas of initial disturbance, identification of all necessary BMPs that shall 
be installed prior to commencement of grading operations, and any issues relating to compliance 
with the Stormwater requirements that could arise in the course of construction activity at the 
project. 
 
3.1  Hold Point.  Following the pre-activity meeting for grading/land disturbance and subsequent 
installation of the initial BMPs identified at the pre-activity meeting, a Hold Point shall occur prior 
to the start of any land disturbance operations to allow the engineer and WPCM the time needed 
to perform an on-site review of the installation of the BMPs to ensure compliance with the SWPPP 
is met.  Land disturbance operations shall not begin until authorization is given by the engineer. 
 
4.0  Inspection Reports.  Weekly and post run-off inspections will be performed by the engineer 
and each Inspection Report (Land Disturbance Inspection Record) will be entered into a web-
based Stormwater Compliance database.  The WPCM will be granted access to this database 
and shall promptly review all reports, including any noted deficiencies, and shall acknowledge 
receipt of the report as required in Section 2.1 (f.). 
 
5.0  Stormwater Deficiency Corrections.  All stormwater deficiencies identified in the Inspection 
Report shall be corrected by the contractor within 7 days of the inspection date or any extended 
period granted by the engineer when weather or field conditions prohibit the corrective work.  If 
the contractor does not initiate corrective measures within 5 calendar days of the inspection date 
or any extended period granted by the engineer, all work shall cease on the project except for 
work to correct these deficiencies, unless otherwise allowed by the engineer.  All impact costs 
related to this halting of work, including, but not limited to stand-by time for equipment, shall be 
borne by the contractor.  Work shall not resume until the engineer approves the corrective work. 
 
5.1  Liquidated Damages.  If the contractor fails to complete the correction of all Stormwater 
Deficiencies listed on the MoDOT Inspection Report within the specified time limit, the 
Commission will be damaged in various ways, including but not limited to, potential liability, 
required mitigation, environmental clean-up, fines, and penalties.  These damages are not 
reasonably capable of being computed or quantified.  Therefore, the contractor will be charged 
with liquidated damages specified in the amount of $2,000 per day for failure to correct one or 
more of the Stormwater Deficiencies listed on the Inspection Report within the specified time limit.  
In addition to the stipulated damages, the stoppage of work shall remain in effect until all 
corrections are complete. 
 
6.0  Basis of Payment.  No direct payment will be made for compliance with this provision. 
 
 
• Delete Sec 106.9, including all subsections and substitute the following: 
 
106.9  Buy America Requirements. 
Buy America Requirements are waived if the total amount of Federal financial assistance applied 
to the project, through awards or subawards, is below $500,000. 
 
106.9.1  Buy America Requirements for Iron or Steel Products. 
The contractor’s attention is directed to Title 23 CFR 635.410 Buy America Requirements.  Where 
articles, materials or supplies that consist wholly or predominantly of iron or steel or a combination 
of both are to be permanently incorporated into the contract work, steel and iron material shall be 
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manufactured, from the initial melting stage through the application of coatings, in the USA except 
for “minimal use” as described herein.  Predominantly of iron or steel or a combination of both 
means that the cost of the iron and steel content exceeds 50 percent of the total cost of all its 
components.  Under a general waiver from FHWA the use of pig iron and processed, pelletized, 
and reduced iron ore manufactured outside of the USA will be permitted in the domestic 
manufacturing process for steel or iron material. 
 
106.9.1.1  Any sources other than the USA as defined will be considered foreign.  The required 
domestic manufacturing process shall include formation of ingots and any subsequent process.  
Coatings shall include any surface finish that protects or adds value to the product. 
 
106.9.1.2  “Minimal use” of foreign steel, iron or coating processes will be permitted, provided the 
cost of such products does not exceed 1/10 of one percent (0.1 percent) of the total contract cost 
or $2,500.00, whichever is greater.  If foreign steel, iron, or coating processes are used, invoices 
to document the cost of the foreign portion, as delivered to the project, shall be provided and the 
engineer’s written approval obtained prior to placing the material in any work. 
 
106.9.1.3  Buy America requirements include a step certification for all fabrication processes of 
all steel or iron materials that are accepted per Sec 1000.  The AASHTO Product Evaluation and 
Audit Solutions compliance program verifies that all steel and iron products fabrication processes 
conform to 23 CFR 635.410 Buy America Requirements and is an acceptable standard per 23 
CFR 635.410(d).  AASHTO Product Evaluation and Audit Solutions compliant suppliers will not 
be required to submit step certification documentation with the shipment for some selected steel 
and iron materials.  The AASHTO Product Evaluation and Audit Solutions compliant supplier shall 
maintain the step certification documentation on file and shall provide this documentation to the 
engineer upon request. 
 
106.9.1.3.1  Items designated as Category 1 will consist of steel girders, piling, and reinforcing 
steel installed on site.  Category 1 items require supporting documentation prior to incorporation 
into the project showing all steps of manufacturing, including coating, as being completed in the 
United States and in accordance with CFR Title 23 Section 635.410 Buy America Requirements.  
This includes the Mill Test Report from the original producing steel mill and certifications 
documenting the manufacturing process for all subsequent fabrication, including coatings. The 
certification shall include language that certifies all steel and iron materials permanently 
incorporated in this project was procured and processed domestically and all manufacturing 
processes, including coating, as being completed in the United States and in accordance with 
CFR Title 23 Section 635.410. 
 
106.9.1.3.2  Items designated as Category 2 will include all other steel or iron products not in 
Category 1 and permanently incorporated in the project.  Category 2 items shall consist of, but 
not be limited to items such as fencing, guardrail, signing, lighting and signal supports.  The prime 
contractor is required to submit a material of origin form certification prior to incorporation into the 
project from the fabricator for each item that the product is domestic.  The Certificate of Materials 
Origin form (link to certificate form) from the fabricator must show all steps of manufacturing, 
including coating, as being completed in the United States and in accordance with CFR Title 23 
Section 635.410 Buy America Requirements and be signed by a fabricator representative.  The 
engineer reserves the right to request additional information and documentation to verify that all 
Buy America requirements have been satisfied.  These documents shall be submitted upon 
request by the engineer and retained for a period of 3 years after the last reimbursement of the 
material. 
 



                                                                                                      Job No.: JNW0053 & JNW0062 
                                                                                                         Route: 190 & 6  
                                                                                                       County:  Daviess & Grundy                         

  

 18

106.9.1.3.3  Any minor miscellaneous steel or iron items that are not included in the materials 
specifications shall be certified by the prime contractor as being procured domestically.  Examples 
of these items would be bolts for sign posts, anchorage inserts, etc.  The certification shall read 
“I certify that all steel and iron materials permanently incorporated in this project during all 
manufacturing processes, including coating, as being completed in the United States and in 
accordance with CFR Title 23 Section 635.410 Buy America Requirements procured and 
processed domestically in accordance with CFR Title 23 Section 635.410 Buy America 
Requirements.  Any foreign steel used was submitted and accepted under minor usage”.  The 
certification shall be signed by an authorized representative of the prime contractor. 
 
106.9.1.4  When permitted in the contract, alternate bids may be submitted for foreign steel and 
iron products.  The award of the contract when alternate bids are permitted will be based on the 
lowest total bid of the contract based on furnishing domestic steel or iron products or 125 percent 
of the lowest total bid based on furnishing foreign steel or iron products.  If foreign steel or iron 
products are awarded in the contract, domestic steel or iron products may be used; however, 
payment will be at the contract unit price for foreign steel or iron products. 
 
106.9.2  Buy America Requirements for Construction Materials other than iron or steel 
products. 
Construction materials mean articles, materials, or supplies that consist of only one of the items 
listed.  Minor additions of articles, materials, supplies, or binding agents to a construction material 
do not change the categorization of the construction material.  Upon request by the engineer, the 
contractor shall submit a domestic certification for all construction materials listed that are 
incorporated into the project. 
 

(a) Non-ferrous metals 
(b) Plastic and Polymer-based products (including polyvinylchloride, composite building 

materials, and polymers used in fiber optic cables) 
(c) Glass (including optic glass) 
(d) Fiber optic cable (including drop cable) 
(e) Optical fiber 
(f) Lumber 
(g) Engineered wood 
(h) Drywall 

 
106.9.3  Buy America Requirements for Manufactured Products. 
Manufactured products mean articles, materials or supplies that have been processed into a 
specific form and shape, or combined with other articles, materials or supplies to create a product 
with different properties than the individual articles, materials or supplies.  If an item is classified 
as an iron or steel product, an excluded material, or other product category as specified by law or 
in 2 CFR part 184, then it is not a manufactured product.  However, an article, material or supply 
classified as a manufactured product may include components that are iron or steel products, 
excluded materials, or other product categories as specified by law or in 2 CFR part 184.  Mixtures 
of excluded materials delivered to a work site without final form for incorporation into a project are 
not a manufactured product. 
 
106.9.3.1  Produced in the United States, in the case of manufactured products, means: 
(A) For projects obligated on or after October 1, 2025, the product was manufactured in the United 
States; and 
(B) For projects obligated on or after October 1, 2026, the product was manufactured in the United 
States and the cost of the components of the manufactured product that are mined, produced, or 
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manufactured in the United States is greater than 55 percent of the total cost of all components 
of the manufactured product. 
 
106.9.3.2  (i) With respect to precast concrete products that are classified as manufactured 
products, components of precast concrete products that consist wholly or predominantly of iron 
or steel or a combination of both shall meet the requirements of paragraph (b) of this section.  The 
cost of such components shall be included in the applicable calculation for purposes of 
determining whether the precast concrete product is produced in the United States. 
(ii) With respect to intelligent transportation systems and other electronic hardware systems that 
are installed in the highway right of way or other real property and classified as manufactured 
products, the cabinets or other enclosures of such systems that consist wholly or predominantly 
of iron or steel or a combination of both shall meet the requirements of paragraph (b) of this 
section.  The cost of cabinets or other enclosures shall be included in the applicable calculation 
for purposes of determining whether systems referred to in the preceding sentence are produced 
in the United States. 
 
106.9.4  Waiver for De Minimis Costs for Manufactured and Construction Materials other 
than iron or steel products. 
“The total value of the non-compliant products is no more than the lesser of $1,000,000 or 5% of 
total applicable costs for the project.”  The contractor shall submit to the engineer any non-
domestic materials and their total material cost to the engineer.  The contractor and the engineer 
will both track these totals to assure that the minimal usage allowance is not exceeded. 
 
 
• Third-Party Test Waiver for Concrete Aggregate 
 
1.0  Description.  Third party tests may be allowed for determining the durability factor for 
concrete pavement and concrete masonry aggregate. 
 
2.0  Material.  All aggregate for concrete shall be in accordance with Sec 1005. 
 
2.1  MoDOT personnel shall be present at the time of sampling at the quarry.  The aggregate 
sample shall be placed in an approved tamper-evident container (provided by the quarry) for 
shipment to the third-party testing facility. 
 
2.2  AASHTO T 161 Method B Resistance of Concrete to Rapid Freezing and Thawing, shall be 
used to determine the aggregate durability factor.  All concrete beams for testing shall be 3-inch 
wide by 4-inch deep by 16-inch long or 3.5-inch wide by 4.5-inch deep by 16-inch long.  All beams 
for testing shall receive a 35-day wet cure fully immersed in saturated lime water prior to initiating 
the testing process. 
 
2.3  Concrete test beams shall be made using a MoDOT approved concrete pavement mix design. 
 
3.0  Testing Facility Requirements.  All third-party test facilities shall meet the requirements 
outlined in this provision. 
 
3.1  The testing facility shall be AASHTO accredited. 
 
3.1.1  For tests ran after January 1, 2025, accreditation documentation shall be on file with the 
Construction and Materials Division prior to any tests being performed. 
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3.1.2  Construction and Materials Division may consider tests completed prior to January 1, 2025, 
to be acceptable if all sections of this provision are met, with the exception of 3.1.1.  Accreditation 
documentation shall be provided with the test results for tests completed prior to January 1, 2025.  
No tests completed prior to September 1, 2024, will be accepted. 
 
3.2  The testing facility shall provide their testing process, list of equipment, equipment calibration 
documentation, and testing certifications or qualifications of technicians performing the AASHTO 
T 161 Procedure B tests.  The testing facility shall provide details on their freezing and thawing 
apparatus including the time and temperature profile of their freeze-thaw chamber.  The profile 
shall include the temperature set points throughout the entirety of the freeze-thaw cycle.  The 
profile shall show the cycle time at which the apparatus drains/fills with water and the cycle time 
at which the apparatus begins cooling the specimens. 
 
3.3  Results, no more than five years old, from the third-party test facility shall compare within 
±2.0 percent of an independent test from another AASHTO accredited test facility or with MoDOT 
test records, in order to be approved for use (e.g. test facility results in a durability factor of 79, 
MoDOT’s recent durability test factor is 81; this compared within +2 percent).  The independent 
testing facility shall be in accordance with this provision.  The comparison test can be from a 
different sample of the same ledge combination. 
 
3.4  When there is a dispute between the third party durability test results and MoDOT durability 
test results, the MoDOT durability test result shall govern. 
 
3.5  Test results shall be submitted to MoDOT’s Construction and Materials division electronically 
for final approval.  Test results shall include raw data for all measurements of relative dynamic 
modulus of elasticity and percent length change for each individual concrete specimen.  Raw data 
shall include initial measurements made at zero cycles and every subsequent measurement of 
concrete specimens.  Raw data shall include the cycle count and date each measurement was 
taken.  Test results shall also include properties of the concrete mixture as required by AASHTO 
T 161.  This shall include the gradation of the coarse aggregate sample.  If AASHTO T 152 is 
used to measure fresh air content, then the aggregate correction factor for the mix determined in 
accordance with AASHTO T 152 shall also be included. 
 
4.0  Method of Measurement.  There is no method of measurement for this provision.  The 
testing requirements and number of specimens shall be in accordance with AASHTO T 161 
Procedure B. 
 
5.0  Basis of Payment.  No direct payment will be made to the contractor or quarry to recover 
the cost of aggregate samples, sample shipments, testing equipment, labor to prepare samples 
or test samples, or developing the durability report. 
 
 
• Delete paragraph 15.0 of the General Provision Disadvantaged Business Enterprise (DBE) 

Program Requirements and substitute the following: 
 
15.0  Bidder’s List Quote Summary.  MoDOT is a recipient of federal funds and is required by 
49 CFR 26.11 to provide data about its DBE program.  All bidders who seek to work on federally 
assisted contracts must submit data about all DBE and non-DBEs in accordance with Sec 
102.7.9.  MoDOT will not compare the submitted Bidder’s List Quote Summary to any other 
documents or submittals, pre or post award.  All information will be used by MoDOT in accordance 
with 49 CFR 26.11 for reporting to USDOT and to aid in overall DBE goal setting. 



                                                                                                      Job No.: JNW0053 & JNW0062 
                                                                                                         Route: 190 & 6  
                                                                                                       County:  Daviess & Grundy                         

  

 21

 
 
• Add Sec 102.7.9 to include the following: 
 
102.7.9  Bidder’s List Quote Summary.  Each bidder shall submit with each bid a summary 
of all subcontractors, material suppliers, and service providers (e.g. hauling) considered on 
federally funded projects pursuant to 49 CFR 26.11.  The bidder will provide the firm’s name, 
the corresponding North American Industry Classification System (NAICS) code(s) the 
firm(s) were considered for, and whether or not they were used in the bid.  The information 
submitted should be the most complete information available at the time of bid.  The 
information shall be disclosed on the Bidder’s List Quote Summary form provided in the 
bidding documents and submitted in accordance with Sec 102.10.  Failure to disclose this 
information may result in a bid being declared irregular. 
 
 
• Revisions to General Conditions of the Contract for Missouri Standard Specifications for 

Highway Construction 
 
Insert the following definitions into Sec 101.2: 
 
Agent of Contractor.  Subcontractors, its employees, assigns, and agents. 
 
Agent of MoDOT.  Any private contractors, subcontractors, engineers, or the employees 
thereof performing work in accordance with the plans and specifications approved by 
MoDOT. 
 
Commencement of Work.  Also defined as the start of construction operations/activities, 
this is the date the contractor, its employees, agents, and/or assigns first begins performing 
work pursuant to the terms of the contract, including the furnishing of labor, material, 
equipment, and other incidentals necessary or convenient to the successful completion of 
the project and the carrying out of duties and obligations imposed by the contract.  For 
purposes of clarity, this date shall be deemed to occur on the date certified payroll activities 
on the project commence. 
 
Exceptions.  Work items identified by the engineer, as documented on the semi-final 
inspection, that are allowed to be completed after the contract completion date but prior to 
the item-specific completion date established by the engineer.  Failure to complete any 
excepted work item by the item-specific completion date will result in assessment of contract 
liquidated damages.  Designation of exceptions not mandated by the contract is at the sole 
discretion of the engineer. 
 
Typical exceptions include: 

(a) Seasonal items (e.g., sodding, overseeding, establishment of grass for soil 
stabilization, or tree/shrub plantings) 

(b) Tasks that have contractually required or allowed delays (e.g., removal of sediment 
control devices, waiting periods for signal/lighting systems, pause for retroreflectivity 
evaluation of pavement markings) 

(c) Other tasks in which the engineer determines it is in the best interest of the 
Commission to allow completion of such task to extend beyond the contract 
completion date, but within a designated period of time. 
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Delete Sec 105.10.7, including all subsections and substitute the following: 
 
105.10.7  Final Inspection.  Upon apparent completion of the entire project, the engineer 
will make a Final Inspection of the work to determine acceptance for maintenance in 
accordance with Sec 105.15. 
 
Delete Sec 105.15, including all subsections and substitute the following: 
 
105.15  Acceptance. 
 
105.15.1  Partial Acceptance.  At the discretion of the engineer, portions of the work within 
a project may be accepted for maintenance prior to the Final Inspection of all work for that 
project.  When a portion of the work or a specific item is partially accepted, the contractor is 
relieved from maintenance on the identified portion of the work, but this is not the Final 
Inspection, as defined in Sec 105.15.2, and will not excuse the contractor from liability or 
responsibility to the Commission for work performed. 
 
105.15.1.1  Acceptance of a Specific Item or Section of Work.  Upon completion of any 
of the items or sections of work listed herein, the contractor may request the engineer’s 
inspection of the work and partial acceptance. If the engineer finds the work to be complete 
and acceptable, including submittal by the contractor of all required documentation, partial 
acceptance will be made for that item or section. The following items, complete in place, as 
determined by the engineer, are eligible for consideration of partial acceptance: 
 

(a) Any section 0.5 mile or more in length. 
(b) Any section 0.5 mile or more in length in one direction of a divided highway. 
(c) A complete bridge. 
(d) An intersection traffic signal system. Partial acceptance may be made for signal 

equipment prior to the 30-day testing period though any required performance tests 
and/or guarantees shall remain applicable. 

(e) Devices intended to be used for traffic safety and control.  Acceptance of traffic safety 
devices is limited to guardrail, impact attenuation barriers, traffic signal items, signs, 
delineators, lighting, concrete barrier walls, concrete bridge parapet, bridge railing, 
guard cable, crash cushions and fence, which are permanently installed in their final 
position in accordance with the contract documents. 

 
105.15.1.2  Semi-Final Inspection, Corrections and Exceptions.  The contractor shall 
submit a written request for a semi-final inspection at least seven days prior to the anticipated 
completion of work, excluding exceptions.  If the engineer postpones the inspection beyond 
the date the contractor completes all work, the period of postponement will be considered an 
excusable but non-compensable delay. 
 
105.15.1.2.1  Immediately following the semi-final inspection, the engineer will provide the 
contractor with a list of any remaining items of work, corrections, and exceptions.  The count 
of contract time will continue until all work and corrections are complete.  If the engineer 
determines all work is complete, with no exceptions, the semi-final inspection will be 
considered the Final Inspection in accordance with Sec 105.15.2. 
 
105.15.1.2.2  Work Complete Date.  Upon verification by the engineer that all work, 
exclusive of exceptions, is complete, the engineer will declare partial acceptance and cease 
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the count of contract time.  The count of contract time will resume should the contractor fail 
to complete one or more exceptions by the required date. 
 
105.15.2  Final Inspection and Acceptance for Maintenance.  The contractor shall 
promptly notify the engineer when all work on a project, including exceptions, is complete.  
Upon Final Inspection by the engineer and verification that all work on a project is complete, 
a notice of acceptance for maintenance will be submitted to the contractor.  Acceptance for 
maintenance excludes any items covered by item-specific performance bonds.  Final 
Inspection shall occur not later than ten (10) business days after contractor’s notification to 
the engineer that all corrections and exceptions have been completed.  If the Final Inspection 
has not occurred within the ten (10) business-day time frame, all corrections and exceptions 
shall be deemed completed and MoDOT will be deemed to have accepted maintenance.  If 
written acceptance for maintenance is not received within twenty (20) business days after 
the date of the Final Inspection, nor any objections sent to the Agent of MoDOT during this 
twenty (20) business-day period, the project and the work shall automatically be deemed 
accepted for maintenance. 
 
105.15.2.1  Following the Final Inspection, the Agent of MoDOT will be relieved of any new 
or additional liability to third parties for personal injury, death or property damages which may 
be alleged to result from the design or construction of the work, unless additional work is 
performed by the Agent of MoDOT on the right of way after Final Inspection. 
 
105.15.2.2  Nothing in these specifications shall be deemed to excuse the contractor of 
liability or responsibility for any personal injury, death or property damages which may have 
occurred during the time period from the Commencement of Work through the Final 
Inspection. 
 
105.15.2.3  Acceptance of a project shall not be construed to relieve the contractor of full 
responsibility for making good any non-latent defect in work or material found on any section 
of work prior to final acceptance of the entire project, to alter in any manner the method of 
payment prescribed in the contract or to constitute a waiver of any claim the Commission 
might have against the contractor on the entire project. 
 
105.15.2.4  Contracts with Multiple Projects.  For contracts that include two or more 
projects, the contractor may request a separate final inspection and acceptance for 
maintenance as the work is completed on each project. 
 
105.15.3  Final Acceptance and Payment.  Following Final Inspection and acceptance for 
maintenance, the engineer will prepare the final tabulation of quantities in accordance with 
Sec 109.8.  A final change order, if necessary, and the final tabulation of quantities will be 
submitted to the contractor for review.  Upon receipt of the final tabulation of quantities, the 
contractor shall promptly submit to the engineer any remaining project documentation 
including, but not limited to, those listed in Sec 105.15.3.2. 
 
105.15.3.1  A Final Acceptance report will be submitted to the contractor, and final payment 
will be made, no later than thirty days following concurrence on tabulation of quantities, 
receipt by the engineer of all project documentation, and verification by the engineer that all 
material incorporated into the work has been properly inspected.  If the final tabulation of 
quantities determines the contractor was overpaid, the contractor, or in case of default, the 
surety, shall return the amount of overpayment to the Commission within thirty days of 
receiving notice of the overpayment from the engineer. 
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105.15.3.2  When required by the contract, project documentation shall consist of the 
following: 
 

(a) Contractor’s Affidavit Regarding Settlement of Claims (Form C-242) 
(b) Final Change Order 
(c) DBE Participation List and Final Verification 
(d) Affidavit – Compliance with the Prevailing Wage Law 

 
105.15.3.3  Final acceptance will not excuse the contractor’s liability or responsibility to the 
Commission for any latent defects in the work or material incorporated into the work, or for 
claims relating to any work or material incorporated into the work, except as barred by 
Sections 537.600 and 537.610, RSMo. 
 
Delete Sec 107.11, including all subsections, and substitute the following: 
 
107.11  Responsibility for Claims for Damage or Injury.  The contractor shall be 
responsible, to the extent imposed by applicable law, for injury, property damage, damage to 
the Work, or other loss caused by the negligent, wrongful, intentional, reckless, or 
contractually noncompliant acts or omissions of the contractor or an Agent of Contractor from 
Commencement of construction activities through Final Inspection and acceptance for 
maintenance. 
 
107.11.1  The contractor shall not be responsible for damage relating to personal injury or 
death, arising from the design, condition, or maintenance of the project area prior to 
commencement of work and after Final Inspection and acceptance of the work, in accordance 
with Sec 101.2 and 105.15.2, unless any of the following conditions exist: 
 

(a) The work is so defective that it creates an imminent danger to third parties; 
(b) A defect in the work was concealed and not discoverable by a reasonable inspection 

by the Commission; 
(c) The agent of MoDOT knew of the dangerous condition and did not disclose it to the 

Commission; or 
(d) The plans or specifications followed were so imperfect or improper that the agent of 

MoDOT should have known the work to be done thereunder would result in an unsafe 
condition. 

 
107.11.2  Neither the Commission nor the contractor, by execution of a contract, shall intend 
to or create a new or enlarge an existing cause of action in any third party.  This provision 
shall not be interpreted to create any new liability that does not exist under the law, or to 
waive or extinguish any defense that either party to this contract or their respective agents 
and employees may have to an action or suit by a third party. 
 
Delete Sec 107.12, including all subsections, and substitute the following: 
 
107.12  Contractor's Responsibility for Work  Damages to any portion of the work 
occurring after the date of Commencement of Work and before the work is deemed approved 
and accepted, caused by the action of the elements or from any other reason, shall be 
repaired or replaced at the contractor's expense.  The contractor, at the contractor’s option, 
may insure against any such damages.  The Commission may, in its discretion, make such 
a payment, determined in accordance with Sec 109.4, for damage to the work due to 
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unforeseeable causes beyond the control of, and without fault or negligence on the part of 
the contractor, unless the contractor has been reimbursed for such damages by the 
contractor’s insurer.  Prior to reimbursement, the contractor shall furnish documentary 
evidence of all efforts to recover such repair costs. 
 
107.12.1  The contractor shall immediately give written notice to the engineer of any 
pedestrian, worker and/or vehicular accident that occurs in or near the work zone.  The 
contractor may be directed by the engineer to repair permanent Commission facilities that 
have been damaged by events that are beyond the control of the contractor.  Reimbursement 
will be provided by the Commission, determined in accordance with Sec 109.4, for the actual 
direct cost of labor, equipment and material, exclusive of overhead, indirect or consequential 
costs of profit.  The Commission may elect to make such repairs in lieu of the contractor. 
 
Delete Sections 107.13, 107.13.1, 107.13.2, 107.13.3, 107.13.3.4, 107.13.5, 107.13.6, 
107.13.9, 107.13.10.4, 107.13.10.8, and substitute the following: 
 
107.13  General Insurance Requirements.  From the commencement of construction 
activities through the Final Inspection and acceptance for maintenance of the project by the 
engineer, the contractor shall procure and maintain at the contractor’s expense, insurance 
for all damages and losses imposed by law and assumed under the contract, of the kinds 
and in the amounts specified in Secs 107.13.1 through 107.13.8. 
 
107.13.1  Sovereign Immunity Limits for Missouri Public Entities.  The contractor shall 
procure and maintain at least minimum insurance coverages to meet the sovereign immunity 
limits for Missouri public entities as calculated by the Missouri Department of Insurance and 
published annually in the Missouri Register pursuant to Section 537.610, RSMo for Sec 
107.13.2 through 107.13.5, unless specified otherwise for each type of insurance coverage.  
Each policy shall provide additional insured status for the Missouri Highways and 
Transportation Commission, its members, the Missouri Department of Transportation, and 
its employees up to Missouri’s sovereign immunity limits.  Provided, however, additional 
insured coverage applies only to liability caused in whole or in part by the acts or omissions 
of the named insured or those acting on its behalf and does not provide defense or indemnity 
for liability that Section 537.600, RSMo. places solely on MoDOT or another public entity.  
Each policy shall be endorsed to not waive sovereign immunity limits.  The naming of the 
Commission, its members, MoDOT, and its employees as additional insureds under any 
insurance policy shall not be construed as a waiver of any sovereign, official, or other 
governmental immunity.  The Commission, its members, MoDOT, and its employees reserve 
the right to assert any sovereign, official, or any other governmental immunities.  Nothing in 
the Section shall be construed to enlarge the liability of the contractor beyond that imposed 
by applicable law, create a contractual duty to defend or indemnify prohibited by Section 
537.600, RSMo, or require insurance coverage for liability that Section 537.600, RSMo 
places solely upon MoDOT.  Insurance coverage and priority shall otherwise be determined 
in accordance with the applicable policies and endorsements. 
 
107.13.2  Commercial General Liability Insurance.  The contractor shall procure, and 
maintain during the term of the project, commercial general liability insurance with coverage 
at least as broad as Insurance Services Office (ISO) policy form CG 00 01.  The general 
aggregate limit shall, by endorsement or otherwise, provide a designated aggregate limit 
solely for this project using ISO form CG 25 03 05 09 or an equivalent form.  General liability 
policies shall be endorsed to add the Commission, its members, MoDOT, its employees, 
agents, and assigns as additional insureds (the “Additional Insureds”) using Insurance 
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Services Office forms CG 20 10 or the equivalent under such policy.  For construction 
contracts, an endorsement providing completed operations coverage to the Additional 
Insureds, ISO form CG 20 37 or the equivalent, is also required.  This form, CG 20 37, shall 
be endorsed on each subsequent commercial general liability policy issued to the contractor 
for three (3) years after final acceptance of the project.  Should work on the project be 
discontinued, the commercial general liability insurance coverage shall remain in effect for 
three (3) years after the date of discontinuation, when applicable.  Coverage shall not be 
reduced by insured versus insured exclusions or by explosion, collapse and underground 
(XCU) exclusions. 
 
107.13.3  Commercial Automobile Liability Insurance. The contractor shall procure and 
maintain automobile liability coverage at least as broad as ISO policy form CA 00 01 covering 
owned, hired, and non-owned autos.  The policy shall be endorsed to Commission, its 
members, MoDOT, and its employees, agents, and assigns as additional insureds (the 
“Additional Insureds”). 
 
107.13.4  Contractor’s Pollution Liability (CPL) Insurance. The contractor shall procure 
and maintain contractor’s pollution liability insurance for liability arising out of sudden, 
accidental, and gradual pollution and remediation.  The policy shall have minimum limits of 
$1,000,000.  The Commission, its members, MoDOT, and its employees, agents, and 
assigns shall be endorsed as additional insureds under such policy.  The policy shall provide 
coverage for hauling of waste from the project site to the final disposal location including non-
owned disposal sites. Completed operations coverage for pollution liability shall extend a 
minimum of three (3) years after final acceptance of the project.  Contractor shall require any 
subcontractor that performs environmental remediation, hazardous material removal or 
related work including the transportation, disposal, or environmental engineering work, to 
provide contractor’s pollution liability insurance with limits and scope of coverage appropriate 
to the exposure.  The Commission, its members, MoDOT, and its employees, agents, and 
assigns shall be endorsed as additional insured under such policy.  The policy shall not 
contain a cross suits exclusion or other provisions that would eliminate additional insured 
claims against the contractor or subcontractor. 
 
107.13.5  Aircraft Liability Insurance.  If aircraft, including unmanned aircraft, will be used 
on the project, contractor shall provide, or cause to be provided, aircraft liability insurance 
protecting against claims for damages resulting from such use in all cases where any aircraft 
that is owned, leased or chartered by any Contractor-Related Entity used on the Project.  The 
policy shall have minimum limits of $1,000,000 and the Commission, its members, MoDOT, 
and its employees, agents, and assigns shall be additional insureds on the policy by 
endorsement or policy provision.  The use of any aircraft in performance of the Work, the 
aircraft crew, flight path and altitude, including landing of any aircraft on the Site or on any 
property owned by the Commission, MoDOT or other parties at interest, shall be subject to 
review and written acceptance by the Commission prior to any such usage.  If any aircraft 
are leased or chartered with crew and/or pilot, evidence of non-owned aircraft liability 
insurance will be acceptable to meet these requirements but must be provided prior to use 
of the aircraft.  For use of unmanned aircraft vehicles, the contractor may provide insurance 
either through an aircraft liability insurance policy, or by endorsement to the contractor’s 
commercial general liability insurance policy and excess liability policies.  Use of unmanned 
aircraft must comply with all state and federal rules and regulations, including FAA 
requirements. 
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107.13.6  Excess or Umbrella Liability Insurance.  The contractor may satisfy the required 
limits for Secs 107.13.2 through 107.13.5 by use of excess or umbrella liability insurance 
policies in any combination that meets the contract limits requirements.  Such policies shall 
include as additional insureds, the Commission, its members, MoDOT, and its employees, 
agents, and assigns. 
 
107.13.9  Evidence of Insurance.  Required evidence of insurance providing confirmation 
of compliance with these requirements shall consist of a certificate of insurance and any 
endorsements adding the Commission, MoDOT and its employees as additional insureds 
where specified.  “Blanket” or “automatic” additional insured endorsements providing 
additional insured coverage “where required by contract,” may be used, provided that such 
forms provide coverage at least as broad as provided by the specified endorsement forms 
required.  The contractor and any subcontract work shall not commence under the contract 
until the contractor obtains the applicable insurance coverage required and receives approval 
for such insurance from the engineer.  No later than five (5) business days prior to the 
Commencement of Work, all evidence of insurance for the prime contractor, including 
certificates of insurance and required endorsements, and notices shall be submitted 
electronically by the insurance agent to ContractorSupport@MoDOT.mo.gov.  The 
aforementioned evidence of insurance shall also be submitted in the same manner no fewer 
than five (5) business days prior to the effective date of any change or renewal of insurance 
during the term of the project.  All evidence of insurance for the prime contractor, including 
certificates of insurance and required endorsements, and notices shall be submitted 
electronically by the insurance agent to ContractorSupport@MoDOT.mo.gov.  The 
contractor shall promptly furnish the engineer with a complete copy of its policy upon request.  
Failure to furnish evidence of proper insurance, or complete insurance policies when 
requested, may result in the suspension of work as provided in Sec 108, and may result in 
other claims or actions for breach of contract or otherwise, as may be recognized at law or 
in equity. 
 
107.13.10.4  Primary and Non-contributory.  For any claims related to this contract or 
insurance requirements herein identified, the contractor’s insurance coverage shall be 
primary insurance with respect to the Commission, its members, MoDOT, and its employees, 
as the additional insureds.  Any other insurance or self-insurance maintained by any of these 
parties shall be excess of the contractor’s insurance and shall not contribute with the 
contractor’s insurance, unless liability caused in whole or in part by the acts or omissions of 
the named insured or those acting on its behalf and does not provide defense or indemnity 
for liability that Section 537.600, RSMo places solely upon MoDOT or another public entity.  
Priority and allocation shall be governed by the applicable policies and endorsements.  
MoDOT may not unilaterally alter priority among the contractor's, any subcontractor's, or any 
additional insured's policies. 
 
107.13.10.8  Timely Notice of Claims.  Contractor shall give the engineer prompt and timely 
notice of claims made or suits instituted that arise out of or result from contractor’s or agent 
of contractor’s performance under this Agreement, and that involve or may involve coverage 
under any of the required liability policies.  The Commission and MoDOT will provide timely 
notice to the contractor of any claims or lawsuits that it receives. 
 
Delete Sec 107.14 and substitute the following: 
 
107.14  Cooperation in Defense.  The Agent of MoDOT and MoDOT shall reasonably 
cooperate in the defense of the other against potential third party claims.  This cooperation 
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includes providing reasonable access to relevant records, documents, and personnel.  
Nothing in this section creates a contractual duty to defend prohibited by RSMo 537.600(5). 
 
Delete Sec 107.18 and substitute the following: 
 
107.18  Basis of Payment.  No direct payment will be made for compliance with Sec 107. 
 
 
• Payment for Excess Piling 
 
Delete Sec 702.6.3 and insert the following: 
 
702.6.3  Pile Cut-Offs.  No direct payment will be made for routine pile cut-offs, except as 
otherwise provided herein. 
 
702.6.3.1  Excess Piling.  If the total measured length of installed piling on a given structure, 
per item, is 85 percent or less of the plan quantity, the difference between plan quantity and 
installed quantity shall be deemed as excess piling. Reimbursement will be made for excess 
piling, as determined by the engineer. No reimbursement will be made for piling purchased 
in excess of plan quantity. The contractor shall provide the engineer with all paid invoices, 
which may be used to determine an equitable reimbursement. Shipping costs on the invoice 
will be included in the reimbursement payment, but no handling, overhead or profit will be 
included. All excess piling shall be removed from the project and retained by the contractor. 
 
 
• Delete Sec 102.18.1 and renumber existing Sec 102.18.2 through 102.18.5.4 including 

all subsections: 
 
102.18.1  Certification Regarding Disbarment, Eligibility, Indictments, Convictions or 
Civil Judgments.  The president or authorized official of the bidder, under penalty of perjury 
under the laws of the USA, shall certify that, except as noted in the exceptions, the company 
or any person associated therewith in the capacity of owner, partner, director, officer, 
principal investor, project director, manager, auditor or any position involving the 
administration of federal funds: 
 
(a) Is not currently under suspension, debarment, voluntary exclusion or determination of 
ineligibility by any federal agency. 
 
(b) Has not been suspended, debarred, voluntarily excluded or determined ineligible by any 
federal agency within the past three years. 
 
(c) Does not have a proposed debarment or suspension pending. 
 
(d) Has not been indicted, convicted or had a civil judgment rendered against any of the listed 
parties by a court of competent jurisdiction in any matter involving fraud or official misconduct 
within the past three years. 
 
102.18.1.1  If there are any exceptions, the bidder shall submit the exceptions on company 
letterhead, signed by the bidder and inserted inside the bid submitted. 
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102.18.1.2  Exceptions will not necessarily result in denial of award but will be considered in 
determining bidder responsibility. 
 
102.18.1.3  For any exception noted, the bidder shall indicate to whom it applies, the initiating 
agency, and dates of action. 
 
102.18.1.4  Providing false information may result in criminal prosecution or administrative 
sanctions. 
 
102.18.2  Certification Regarding Anti-Collusion.  In accordance with 23 USC 112, the 
bidder shall certify, under penalty of perjury, that the bidder has not, either directly or 
indirectly, entered into any agreement, participated in any collusion or otherwise taken any 
action in restraint of free competitive bidding in connection with this contract. 
 
102.18.3  Certification Regarding Lobbying Activities.  In accordance with 31 USC 1352, 
the bidder shall certify that: 
 
(a) No federal appropriated funds have been paid or will be paid, by or on behalf of the 
undersigned, to any person for influencing or attempting to influence an officer or employee 
of any federal agency, a member of Congress, an officer or employee of Congress or an 
employee of a member of Congress in connection with the awarding of any federal contract, 
the making of any federal grant, the making of any federal loan, the entering into of any 
cooperative agreement and the extension, continuation, renewal, amendment or modification 
of any federal contract, grant, loan or cooperative agreement. 
 
(b) If any funds other than federal appropriated funds have been paid or will be paid to any 
person for influencing or attempting to influence an officer or employee of any federal agency, 
a member of Congress, an officer or employee of Congress or an employee of a member of 
Congress in connection with this federal contract, grant, loan or cooperative agreement, the 
bidder shall complete and submit Standard Form-LLL, "Disclosure Form to Report Lobbying," 
in accordance with the instructions. 
 
102.18.3.1  This certification shall be a material representation of fact upon which reliance 
was placed when this transaction was made or entered into. Submission of this certification 
shall be a prerequisite for making or entering into this transaction imposed by 31 USC 1352. 
Any person who fails to file the required certification will be subject to a civil penalty of no 
less than $10,000 and no more than $100,000 for each such failure. 
 
102.18.3.2  The bidder also agrees by submitting a bid that the bidder shall require that the 
language of this certification be included in all subcontracts that exceed $100,000, and that 
all such subrecipients shall certify and disclose any lobbying activities accordingly. 
 
102.18.4  Certification Regarding Missouri Domestic Products Procurement Act.  This 
certification will only apply to state-funded projects as noted on the cover of the Request for 
Bid. The bidder's attention is directed to Sections 34.350 through 34.359 RSMo 2000, which 
requires all manufactured goods or commodities used or supplied in the performance of the 
contract or any subcontract to be manufactured, assembled or produced in the USA. Sections 
34.350 through 34.359 RSMo will not apply if the total bid is less than $1,000.00. 
 
102.18.4.1  Section 34.355 RSMo requires the vendor or bidder to certify compliance with 
Section 34.353 RSMo and, if applicable, Section 34.359 RSMo at the time of bidding and 
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prior to payment. Failure to comply with Section 34.353 RSMo during performance of the 
contract and to provide certification of compliance prior to payment will result in nonpayment 
for those goods or commodities. 
 
102.18.4.2  The bidder shall certify that all the specified goods or products for which this bid 
was solicited are manufactured, assembled or produced in the USA. If there are any 
exceptions, the bidder shall submit a list of the exceptions on company letterhead, signed by 
the bidder and attached to the inside of the bid submitted. The list shall include the pay item 
number and the location where the item is manufactured. The bidder shall identify any of the 
exceptions in the list that are specified goods or products that are treated as manufactured, 
assembled or produced in the USA under an existing treaty, law, agreement or regulation of 
the USA regarding export/import restrictions and international trade. 
 
102.18.4.3  The bidder shall notify the contact listed in the Request for Bid of any specified 
goods or products that cannot be manufactured, assembled or produced in the USA in 
sufficient quantities or in time to meet the contract specifications. 
 
102.18.4.4  The bidder shall certify that the bid complies with all provisions of Section 34.350 
et seq RSMo. 
 
Delete Sec 106.10 and substitute the following: 
 
106.10  Missouri Domestic Products Requirement.  For state funded projects, as noted on the 
cover of the contract, material shall be in accordance with Sec 102.18.4. 
 
 


