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JOB 
SPECIAL PROVISIONS 

 
 

A. General - State JSP-09-03M 
  
1.0  Description.  The Federal Government is not participating in the cost of construction of this 
project. 
 
1.1  This contract requires payment of the prevailing hourly rate of wages for each craft or type of 
worker required to execute the contract as determined by the Missouri Department of Labor and 
Industrial Relations.  The current State Wage Rates can be found on the Missouri Department of 
Transportation web page at www.modot.org under "Doing Business with MoDOT”, “Contractor 
Resources” for the applicable bid opening.  This supplemental bidding document has important 
legal consequences.  It shall be conclusively presumed that they are in the bidder's possession, 
and they have been reviewed and used by the bidder in the preparation of any bid submitted on 
this project. 
 
State Wage Rates 
 
1.2  The following documents are available on the Missouri Department of Transportation web 
page at www.modot.org under "Doing Business with MoDOT"; “Standards and Specifications”.  
The effective version shall be determined by the letting date of the project. 
 
   General Provisions & Supplemental Specifications  
 
   Supplemental Plans to July 2026 Missouri Standard Plans 
   For Highway Construction 
 
These supplemental bidding documents contain all current revisions to the published versions 
and have important legal consequences.  It shall be conclusively presumed that they are in the 
bidder's possession, and they have been reviewed and used by the bidder in the preparation of 
any bid submitted on this project. 
 
 

B. Contract Liquidated Damages JSP- 13-01D 
 
1.0  Description.  Liquidated Damages for failure or delay in completing the work on time for this 
contract shall be in accordance with Sec 108.8.  The liquidated damages include separate 
amounts for road user costs and contract administrative costs incurred by the Commission. 
 
2.0  Period of Performance.  Prosecution of work is expected to begin on the date specified 
below in accordance with Sec 108.2.  Regardless of when the work is begun on this contract, all 
work on all projects shall be completed on or before the date specified below.  Completion by this 
date shall be in accordance with the requirements of Sec 108.7.1. 
 

Notice to Proceed: January 19, 2027 
Contract Completion Date:  December 1, 2028 
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2.1  Calendar Days and Completion Dates.  Completion of the project is required as specified 
herein. The count of calendar days will begin on the date the contractor starts any construction 
operations on the project. 
 

Project Calendar Days Daily Road User Cost 
                           JST0140B N/A $1800 
 
3.0  Liquidated Damages for Contract Administrative Costs.  Should the contractor fail to 
complete the work on or before the contract completion date specified in Section 2.0, or within 
the number of calendar days specified in Section 2.1, whichever occurs first, the contractor will 
be charged contract administrative liquidated damages in accordance with Sec 108.8 in the 
amount of $750 per calendar day for each calendar day, or partial day thereof, that the work is 
not fully completed.  For projects in combination, these damages will be charged in full for failure 
to complete one or more projects within the specified contract completion date or calendar days. 
 
4.0  Liquidated Damages for Road User Costs.  Should the contractor fail to complete the work 
on or before the contract completion date specified in Section 2.0, or within the number of calendar 
days specified in Section 2.1, whichever occurs first, the contractor will be charged road user 
costs in accordance with Sec 108.8 in the amount specified in Section 2.1 for each calendar day, 
or partial day thereof, that the work is not fully completed.  These damages are in addition to the 
contract administrative damages and any other damages as specified elsewhere in this contract. 
 
 

C. Project Contact for Bidder / Contractor Questions 
 
1.0  Any project specific questions shall be directed to the following contact: 
 

Gidget Koestner, Policy & Innovations Engineer 
Telephone Number:  (573) 751-6905  
Email:  Gidget.Koestner@modot.mo.gov 
 

2.0  Upon award and execution of the contract, the successful bidder/contractor shall forward all 
questions and coordinate the work with the contract administrator.  The contract will be 
administered and inspected by the engineer/contract administrator listed below: 
 

Robert Vohs, Resident Engineer 
Telephone Number:  (816) 365-0863  
Email:  Robert.vohs @modot.mo.gov 

 
3.0  All questions concerning the bid document preparation can be directed to the Central Office 
– Design as listed below: 
 
Telephone Number:  (573) 751-2876 
Email:  BCS@modot.mo.gov 
 
 

D. Scope of Work 
 
1.0  The scope of work for this project is to remove existing 4” ET Plus crashworthy end terminals 
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(CETs) and replace with an approved Misc. Commission Furnished Type A Crashworthy End 
Terminal (MASH) or Misc. Type A Crashworthy End Terminal (NGT) (MASH), address height 
transitions necessary to accommodate a MASH compliant CET as directed, and provide 
additional guardrail if required. 
 
2.0  The work will be performed at various locations along Commission maintained roadways as 
identified in JSP FF. Locations and Estimated Quantities and summarized in the following table: 
 
 

 

MGS 

Guard 

Rail 

4" Terminal MASH  NGT End 

Anchor 

Block & 

Height 

Asym- 

metric 

Type A 

Height Bridge 

Anchor 

Remove 

Guard 

Rail 
 

Install Remove End Terminal Transition 

 
LF Each Each Each Each Each Each Each LF Each LF 

Johnson 8825 52 54 0 0 0 19 15 0 0 9169 

Lafayette 6325 33 37 6 3 3 9 3 37.5 1 6469 

Pettis 587.5 26 29 0 3 0 20 6 37.5 0 876 

Saline 1750 13 15 0 0 1 3 10 0 0 1926 

Total 17487.5 124 135 6 6 4 51 34 75 1 18440 

* Final quantities to be determined by job order for each location 

 
 
3.0  The contract includes pay items for removal of existing guardrail systems and end terminals, 
and installation of new guardrail, crashworthy end terminals, and related appurtenances complete 
in place. 
 
3.1 Upgrading from a NCHRP-350 compliant CET to a MASH compliant CET will require a 
transition of height.  This will be achieved by various means such as the use of Misc. Height and 
Block Transition Sections, Misc. Bridge Approach Transition Sections, Misc. Type A Guardrail 
Height Transitions or Misc. Type A Crashworthy End Terminals (NGT) (MASH).  The means of 
this height transition will be stipulated in the Job Order. 
 
3.2 The work may involve adjusting the length of new guardrail systems and/or location of 
crashworthy terminals to properly shield the roadside obstacle for which the existing system 
and/or terminal was originally installed.  The determination of when an existing guardrail system 
will be lengthened or when an existing system and/or terminal requires adjusting the location will 
be made by the engineer.  The engineer will also designate which locations will require the use 
of Misc. Type A Crashworthy End Terminal (NGT) (MASH), and in which manner the height 
adjustment is addressed. 
 
4.0  The engineer reserves the right to have others perform some or all of the work at individual 
locations based on the needs of the Commission.  The number of locations may vary slightly from 
the locations listed in JSP FF. Locations and Estimated Quantities should any of the system 
sustain damage that requires/required removal/replacement or if other STIP improvements have 
been made prior to the work being completed with this contract. 
 
5.0  Work may be required during daytime and/or nighttime hours. 



 Job No.JST0140B 
  Various Routes 
  Various Counties 

 

4 

 
 

E. Contractor Responsibilities for Third Party Administration Requirements 
 
1.0  Misc. Commission Furnished Crashworthy End Terminals.  Type A Crashworthy End 
Terminals (MASH) will be Commission Furnished by a Third Party to replace existing 4” ET Plus 
CETs.  The brand / manufacturer of the furnished Type A Crashworthy End Terminals (MASH) is 
at the discretion of the Third Party. 
 
1.1  The Misc. Commission Furnished Type A Crashworthy End Terminal (MASH) will be 
delivered to the contractor’s staging area or equipment yard upon request of the contractor.  The 
contractor will be required to request delivery of the commission furnished Type A Crashworthy 
End Terminal (MASH) from a Third Party supplier in full shipment loads.  A contact and form of 
request will be provided to the awarded contractor. 
 
1.2  There may be multiple active Commission Furnished crashworthy end terminal replacement 
projects across the state during this contract period.  Contractor cooperation in requesting, 
stockpiling, and installing Commission Furnished materials is required.  The contractor shall 
refrain from stockpiling Commission Furnished materials in excess and must limit Commission 
Furnished materials to only what is essential for timely work order completion.  Excessive 
stockpiling of Commission Furnished materials by the contractor is subject to reappropriation by 
the Commission to other locations as needed. 
 
1.3  The contractor is responsible for the care of the Misc. Commission Furnished Type A 
Crashworthy End Terminal (MASH) once delivered to the staging area or equipment yard until 
approved for maintenance by the engineer.  Damaged CETs will be replaced at the contractor’s 
expense. 
 
2.0  Contractor Responsibility.  The contractor will be responsible for: removing the existing 4” 
ET Plus CET, ensuring grading limits meet standard specifications and plan requirements, and 
ensuring newly installed guardrail, Misc. Commission Furnished Type A Crashworthy End 
Terminal (MASH) or Misc. Type A Crashworthy End Terminal (NGT) (MASH) heights meet the 
minimum MASH 2016 requirements of 31”.  
 
2.1  If adjoining guardrail does not meet the minimum MASH 2016 height of 31”, removal of 
existing guardrail may be required and height transitions addressed per JSP D. Scope of Work. 
 
2.2  Other than providing Misc. Commission Furnished Type A Crashworthy End Terminal 
(MASH), no other materials will be supplied for this contract.  No material allowances will be 
supplied for this contract. 
 
 

F. Job Order  
 
1.0  This Job Order is a defined delivery with indefinite quantity contract. The contractor shall 
perform the work required to remove existing 4” ET Plus CETs and replace with Misc. Commission 
Furnished Type A Crashworthy End Terminal (MASH) or Misc. Type A Crashworthy End Terminal 
(NGT) (MASH) at multiple work locations as shown in JSP FF. Locations and Estimated 
Quantities.  The contractor shall perform all tasks itemized in the Job Order to ensure Misc. 
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Commission Furnished Type A Crashworthy End Terminal (MASH) are installed per manufacturer 
recommendations, Misc. Type A Crashworthy End Terminals (NGT) (MASH) are installed per JSP 
AA. Misc. Type A Crashworthy End Terminal - Next Generation Terminal (NGT) (MASH) and 
Misc. Type A Guardrail Height Transition, and all installations meet Missouri Standard Plans and 
Specifications for Highway Construction unless otherwise noted in the contract. 
 
2.0  The engineer may identify the required work at an individual work location in collaboration 
with the contractor at a Joint Scope Meeting, unless the engineer approves other arrangements.  
The contractor will provide the engineer with a draft Detailed Scope of Work which the engineer 
shall review.  If not already designated in JSP FF. Locations and Estimated Quantities, the 
engineer will determine which locations will require additional guardrail lengths, use of Misc. Type 
A Crashworthy End Terminal (NGT) (MASH), and manner of height transition.  The engineer will 
also assess the planned work time for special work zone considerations. Once the detailed Scope 
of Work is agreed upon, the contractor will submit a Draft Job Order for work to be completed 
within the coming pay period to the engineer.  At any given time, the contractor may be performing 
more than one Job Order. 
 
3.0  The contract includes a list of fixed cost pay items with fixed unit prices.  Payment for the 
work will be determined by multiplying the fixed unit prices by the Adjustment Factor.  The 
contractor shall bid the Adjustment Factor to be applied to the fixed unit prices.  The total cost of 
an individual Job Order will be determined by multiplying the fixed unit price of each fixed cost 
pay item by the Adjustment Factor. 
 
4.0  Definitions. 
 
4.1.  Detailed Scope of Work.  A written document that sets forth the work the contractor is 
obligated to perform in connection with a particular Job Order. 
 
4.2  Job Order.  A written order directing the work required at an individual work location in 
accordance with the Detailed Scope of Work within the Job Order Completion Time. 
 
4.3  Job Order Completion Time.  The time within which the contractor anticipates completing 
the Detailed Scope of Work for a particular Job Order. 
 
4.4  Fixed Cost Pay Item.  Work for which a description and fixed cost is set forth in the fixed 
cost pay item list. 
 
4.5  Non-Fixed Cost Pay Item.  Work for which a description and fixed cost is not set forth in the 
pay item list.  Payment for non-fixed cost pay items will be determined in accordance with Sec 
109.4.2, 109.4.3, or 109.4.4.  Non-fixed cost pay items will be paid using an Adjustment Factor of 
1.000. 
 
 

G. Job Order Procedure 
 
1.0  Detailed Scope of Work.  The engineer will determine which locations will require additional 
guardrail lengths, use of Misc. Type A Crashworthy End Terminal (NGT) (MASH), and manner of 
height transition if not already noted in JSP FF. Locations and Estimated Quantities.  The engineer 
is also required to assess work zone timeframes for conflicts and/or special events. The engineer 
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enters work zone data, including lane closure locations and durations, 14 days prior to lane 
closures.  In order to accommodate time for these evaluations and proper work zone data entries, 
the contractor should submit a detailed scope of work they tentatively plan to accomplish one 
month in advance and updated twice monthly unless otherwise approved by the engineer.  The 
detailed scope of work should include items b, c, d, e, j, and k as listed in Section 2.2 Items f, g, 
h, and i may be added by the contractor for their intended plan but are the responsibility of the 
engineer.  The detailed scope of work may be submitted on Draft Job Order forms, a spreadsheet, 
or other means approved by the engineer. 
 
2.0  Draft Job Order.  The contractor will prepare a Draft Job Order (DJO) and submit to the 
engineer by email.  The DJO will be provided as an Excel spreadsheet and will include the basic 
information listed in Section 2.2.  Unless otherwise agreed upon, the engineer shall review the 
DJO and respond by email within 2 days, as specified herein.  If the contractor agrees to all terms, 
and accepts the Job Order as final, the contractor shall respond with concurrence and proceed 
with the work under those terms.  If the contractor has any proposed changes, the contractor shall 
present those in the response.  The engineer will consider any proposed changes and respond 
with a Final Job Order, as described in Section 3.0.  If additional time is required for the engineer 
to review the contractor’s proposed changes, or if time is needed to hold a Joint Scope Meeting 
prior to the work, the start date will be postponed. 
 
2.1  Joint Scope Meeting.  For Job Orders located in environmentally sensitive areas, or 
including additional guardrail for length of need, or locations requiring Misc. Type A Crashworthy 
End Terminal (NGT) (MASH), or when price agreement negotiations are necessary, or for any 
other reason deemed necessary by the engineer, a joint scope meeting may be required either in 
person at the job site, or through Microsoft Teams, to plan the work and complete all Job Order 
terms.  Establishment of pricing for any non-fixed cost pay items shall be in accordance with Sec 
109.4.2 or 109.4.3.  If no agreement to pricing can be made, then the work will proceed with 
payment for non-fixed cost items under Sec 109.4.4.  The contractor’s attendance at the joint 
scope meeting is required and at no additional cost. 
 
2.2  Draft Job Order Information.  The Draft Job Order will provide the following information: 
 

(a) Job Order number 
(b) County, route, and location 
(c) Date of issuance 
(d) Proposed start date  
(e) Intended completion date 
(f) Designation if work is restricted to the nighttime period only 
(g) Traffic control plan type 
(h) Additional traffic control devices (if needed)  
(i) Speed limit reduction and normal speed limit (if needed)  
(j) General description of repair 
(k) Estimated repair quantities 

 
3.0  Final Job Order.  Following any revisions to the DJO, as authorized by the engineer, the 
terms in the Job Order are considered binding.  The final Job Order is a written notice from the 
engineer to the contractor directing the work to be performed at each work location.  A Job Order 
is considered a contract document as defined in Sec 101.2.  A Job Order may include multiple 
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work locations, as defined elsewhere in these provisions, by inclusion of a table detailing items b 
– k listed above for each location. 
 
3.1  The Commission reserves the right to cancel or reject a Job Order for any reason.  The 
Commission also reserves the right to not issue a Job Order if that is determined to be in the best 
interests of the Commission.  The contractor shall not recover costs arising out of or related to 
the development of the Job Order including but not limited to the costs to attend the Joint Scope 
Meeting, review the Detailed Scope of Work, subcontractor costs, and the cost to review the Job 
Order Proposal with the Commission. 
 
3.3  Multiple Job Orders.  The contractor may work on multiple Job Orders at the same time. 
 
4.0  Completed Job Orders.  Following completion of the Job Order work, the contractor shall 
promptly enter the following information into the Excel Job Order form and return the Job Order 
to the engineer by email: 
 

(a) Actual date that repairs were completed 
(b) Actual repair materials used to complete the work and any traffic control changes, as 

authorized by the engineer 
(c) Printed name of the contractor's authorized representative who is certifying that the 

work is complete and in compliance with the Job Order, Contract, and plans (when 
applicable) 

 
4.1  The engineer will review the completed Job Order, make any necessary adjustments to 
update final quantities, including traffic control, and determine the final payment amount.  If any 
additional time to complete the work is warranted for any reason, the engineer will note such time 
extension in the comments section.  Upon acceptance of the work, as described in JSP N. 
Inspection and Acceptance of the Work, the engineer will serve notice of Acceptance for 
Maintenance by converting the final completed Job Order to PDF format, digitally signing, and 
sending a digital copy to the contractor by email.  Payment will be made following acceptance. 
Should any liquidated damages be assessed for failure to complete the work on time, a separate 
contract adjustment will be made. 
 
 

H. Fixed Unit Price List - Guardrail Repair 
 
1.0  Description.  A fixed unit price list containing unit prices associated with Guardrail Repair is 
listed below.  Fixed unit prices are for complete and in-place construction and include all labor, 
equipment and material required to complete the construction task.  All labor, material, equipment 
and work required by a specification shall be considered part of the fixed unit price, unless 
otherwise stated elsewhere in this contract.  Pay limits will be defined in the approved Job Order. 
 
2.0  Fixed Unit Price List for Job Orders. 
 

MISC. TRAFFIC CONTROL ITEMS     

Item 
Number 

Description Unit 
Fixed Unit 

Price 

6169902 MISC. WORK BEYOND SHOULDER EA $250.00  

6169902 MISC. SHOULDER WORK - UNDIVIDED ROADWAYS EA $250.00  
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6169902 MISC. RIGHT SHOULDER WORK - HIGH SPEED ROADWAY EA $350.00  

6169902 MISC. LEFT SHOULDER WORK - HIGH SPEED ROADWAY EA $500.00  

6169902 MISC. 1-LANE 2-WAY OPERATION W/ FLAGGERS EA $800.00  

6169902 MISC. SINGLE LANE CLOSURE EA $900.00  

6169902 MISC. PARTIAL RAMP CLOSURE EA $400.00  

6169902 MISC. COMPLETE RAMP CLOSURE EA $600.00  

6169902 MISC. ENTRANCE RAMP AREA, MAINLINE WORK EA $400.00  

6169902 MISC. ENTRANCE RAMP AREA, ACCEL LANE WORK EA $400.00  

6169902 MISC. EXIT RAMP AREA, MAINLINE/DECEL LANE WORK EA $400.00  

6169902 MISC. ADDITIONAL TRUCK MOUNTED ATTENUATOR (TMA) EA $350.00  

6169902 MISC. ADDITIONAL FLASHING ARROW PANEL EA $100.00  

6169902 MISC. ADDITIONAL DIRECTIONAL INDICATOR BARRICADE EA $15.00  

6169902 MISC. ADDITIONAL CHANNELIZER (TRIMLINE/) EA $11.00  

6169902 
MISC. ADDITIONAL CMS (CONTRACTOR 
FURNISHED/RETAINED) 

EA $1100.00  

6169902 MISC. SEQUENTIAL FLASHING WARNING LIGHT EA $50.00  

6169904 MISC. ADDITIONAL CONSTRUCTION SIGNS SF $4.00  

6169902 
MISC. TEMPORARY TRAFFIC CONTROL SINGLE LANE 
SHIFT – DIVIDED ROADWAY EA $500.00 

6169902 
MISC. TEMPORARY TRAFFIC CONTROL SINGLE LANE 
SHIFT – UNDIVIDED ROADWAY EA $500.00 

      

NEW GUARDRAIL INSTALLATION ITEMS     

Item 
Number 

Description Unit 
Fixed Unit 

Price 

2029902 
MISC. 4” ET PLUS CRASHWORTHY END TERMINAL 
REMOVAL 

EA $250.00  

2029903 MISC. REMOVE GUARDRAIL LF $10.00  

2149910 MISC. GRADING FOR CRASHWORTHY END TERMINAL LS $3,500.00 

2159910 
MISC. SHAPING SLOPES CLASS III (MODIFIED MATERIAL 
REQUIREMENT) 

100 F $1200.00 

2159910 MISC. SHAPING SLOPES AND CLEAN UP 100 F $600.00 

6061060 MGS GUARDRAIL LF $28.00  

6061061 MGS GUARDRAIL, 8 FT., 6 FT. – 3 IN. SPACING LF $32.00  

6061063 MGS GUARDRAIL, 6 FT. POSTS, 3 FT. – 1.5 IN. SPACING LF $41.00 

6061065 MGS GUARDRAIL, 6 FT. POSTS, 1 FT. – 6.75 IN. SPACING LF $64.00 

6061067 MGS DOUBLE FACED GUARDRAIL LF $46.00 

6061068 
MGS BRIDGE APPROACH TRANSITION SECTION (MAJOR 
ROUTE) 

EA $3502.00 

6061069 
MGS BRIDGE APPROACH TRANSITION SECTION (MINOR 
ROUTE) 

EA $3375.00 

6061070 MGS VERTICAL CONCRETE BARRIER TRANSITION EA $3375.00 

6061074 MGS HEIGHT AND BLOCK TRANSITION SECTION EA $647.00 

6061075 MGS LONG SPAN GUARDRAIL SECTION EA $3198.00 

6061080 MGS END ANCHOR EA $1390.00 

6061081 MGS BRIDGE ANCHOR SECTION (THRIE-BEAM BRIDGE) EA $2728.00  

6062200 
BRIDGE ANCHOR SECTION, 6.5 FT POSTS (SAFETY 
BARRIER CURB) (ROADWAY AND REHABILITATION WORK 
ONLY) 

EA $2630.00 
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6063014 TYPE A CRASHWORTHY END TERMINAL (MASH) EA $2800.00 

6069902 
MISC. COMMISSION FURNISHED TYPE A CRASHWORTHY 
END TERMINAL (MASH) 

EA $1700.00  

6069902 
MISC. TYPE A CRASHWORTHY END TERMINAL (NGT) 
(MASH) 

EA $4200.00 

6069903 MISC. TYPE A GUARDRAIL HEIGHT TRANSITION LF $28.00 

6069903 MISC. ASYMMETRIC BRIDGE ANCHOR TRANSITION LF $128.00 
     

GUARDRAIL REPAIR ITEMS     

Item 
Number 

Description Unit 
Fixed Unit 

Price 

6069902 MISC. REALIGN & USE EXIST POST TYPE A, E OR MGS GR EA $25.00  

6069902 MISC. R&R WOOD/PLASTIC BLOCK 8X6X14 MGS EA $21.00  

6069902 MISC. R&R WOOD/PLASTIC BLOCK 12X6X14 MGS EA $25.00  

 
 

I. Adjustment Factor 
 
1.0 Description.  The Adjustment Factor includes business and construction related costs as 
defined in this specification.  It is the responsibility of the contractor to verify the unit prices 
provided in this contract and to modify their Adjustment Factor accordingly. 
 
1.1 Business Costs.  Business related costs consist of profit, overhead costs, subcontractor 
profit and overhead, taxes, finance costs, and other costs including but not limited to: 

(a) insurance, bonds and indemnification 
(b) project meetings, training, management and supervision 
(c) project office staff and equipment 
(d) employee or subcontractor wage rates that exceed prevailing wages 
(e) fringe benefits, payroll taxes, worker’s compensation, insurance costs and any other 

payment mandated by law in connection with labor that exceeds the labor rate 
allowances 

(f) business risks such as the risk of low than expected volumes of work, smaller than 
anticipated Job Orders, poor subcontractor performance, and inflation or material cost 
fluctuations 

 
1.2  Construction Costs.  Construction related costs include but are not limited to: 

(a) personnel safety equipment 
(b) security requirements 
(c) excess material waste 
(d) daily and final clean-up 
(e) costs resulting from inadequate supply of materials, fuel, electricity, or skilled labor 
(f) costs resulting from productivity loss 
(g) working in extreme and adverse weather conditions 
(h) any other discreet items of work required to complete a particular Job Order 

 
1.3  General Costs.  The above lists are not exhaustive and are intended to provide general 
examples of cost items to be included in the contractor’s Adjustment Factor as defined in the 
contract. 
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2.0  Adjustment Factor.  The Adjustment Factor includes daytime, nighttime, and/or weekend 
hours as identified by the engineer. 
 
2.1  Daytime hours are defined as ½ hour after sunrise to ½ hour before sunset.  If the contractor 
works outside of the defined daytime hours, the contractor shall provide lighting equipment at no 
additional cost to the Commission. 
 
3.0  Nighttime Work.  If the engineer determines traffic volumes are such that work cannot be 
performed during the daytime, without significant traffic impacts, the Job Order will specify 
nighttime repair operations. 
 
 

J. Bidding the Adjustment Factor 
 
1.0  The bidder shall complete the bid form by writing in the Adjustment Factor.  The Adjustment 
Factor shall be specified to three decimal places.  Note that this is a contract pay item for 
contractor payment, not work items. 
 
EXAMPLE:  The Adjustment Factor shall be entered as the following example illustrates. 
 

 1        .        1        9        8 
 

OR 
 

  0        .        9        8        7 
 
Note:  The Adjustment Factors used are for example purposes only and are not an indication of 
factors being bid by the contractor. 
 
 

K. Contract Award 
 
1.0  Contract Award.  The Commission will evaluate the bids with the intent of awarding the 
contract to the lowest responsible bidder based on the Adjustment Factor bid, with a contract 
award amount being $1,242,985.  This amount is based on the anticipated cost of removing and 
installing the replacement CETs, along with any and all work incidental thereto.  The contract 
amount is not limited to the awarded value and will be adjusted as deemed necessary to complete 
the scope of work. 
 
2.0  Bid Evaluation.  The determination of the low bid will be based on the Adjustment Factor.  
For the purpose of bid preparation, the estimated distribution of work is as follows: 
 

• JST0140B Daytime Work: 100% 

 
 

L. Bonds 
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1.0  Bid Bond.  The Bid Bond shall be in the amount of 5% of the Commission contract amount 
for this project as specified in Job Special Provision K. Contract Award. 
 
2.0  Contract Bond.  The Contract Bond shall be in the amount of 100% of the Commission 
contract amount for this project as specified in Job Special Provision K. Contract Award. 
 

M. Completing the Work 
 
1.0  The contractor shall perform any task in the fixed unit price list for the fixed unit price multiplied 
by the quantity, multiplied by the Adjustment Factor.  The contractor shall perform the Detailed 
Scope of Work for the Job Order Price as calculated in accordance with the procedure for 
developing Job Orders set forth herein. 
 
2.0  When installed quantities differ from the estimated quantities in the issued Job Order, the as 
built quantities in the final Job Order will address the quantity variation(s) for final payment.  When 
quantities are not specified in the Detailed Scope of Work, the Job Order Price will be deemed to 
be lump sum for such work. 
 
3.0  The contractor shall employ and supply a sufficient force of workers, materials and equipment 
and shall progress the work with such diligence so as to ensure completion of the Detailed Scope 
of Work within the agreed upon anticipated Job Order completion time or within such extended 
time for completion as may be granted by the engineer. 
 
 

N. Inspection and Acceptance of the Work 
 
1.0  Inspection.  Upon completion of the required work for each Job Order, the contractor shall 
promptly notify the engineer as specified per Section 4.0 of JSP JOB ORDER PROCEDURE.  
Final inspections by the engineer may be random and may not be performed for all Job Orders.  
At the discretion of the engineer, in lieu of a Final Inspection, the engineer may declare 
Acceptance for Maintenance based on the certification of work by the contractor’s authorized 
representative.  If the engineer determines all work required by the contract has been satisfactorily 
completed, or the engineer accepts the contractor’s certification, the engineer will make the 
acceptance for maintenance and notify the contractor in writing as specified per Section 4.1 of 
JSP JOB ORDER PROCEDURE.  Final Acceptance of all work in the Contract will occur as 
specified in Sec 105.15 and within 30 days of receipt of final documentation from the contractor. 
 
1.1  Work determined to be unsatisfactory by the engineer, even if discovered following 
Acceptance for Maintenance, shall be corrected to acceptable standards at the contractor’s sole 
cost.  All items that are unsatisfactory shall be corrected within five (5) working days.  Upon 
completion of the corrections, the contractor shall notify the engineer for a re-inspection. 
 
1.2  Following a Job Order inspection and Acceptance for Maintenance, the contractor, 
subcontractors, and suppliers are relieved of any new or additional liability to third parties for 
personal injury, death, or property damages which may be alleged to result from the performance 
of the work required by that Job Order, unless additional work on the right of way is required by 
the engineer. 
 
1.3  Nothing in this section shall be deemed to excuse the contractor of liability or responsibility 



 Job No.JST0140B 
  Various Routes 
  Various Counties 

 

12 

for any personal injury, death, or property damages which may arise from acts or the failure to act 
prior to the final inspection of the work required by the Job Order. 
 
 

O. Liquidated Damages for Winter Months JSP-04-17A 
 
Delete Sec 108.8.1.3 (a) 
 
Liquidated damages for failure to complete the work on time shall not be waived from December 
15 to March 15, both dates inclusive. 
 
 

P. Work Zone Traffic Management Plan 
 
1.0  Description.  The contractor may be responsible for the work zone traffic management as 
mutually agreed upon by the contractor and engineer for each individual Job Order. Work zone 
traffic management shall be in accordance with applicable portions of Division 100 and Division 
600 of the Standard Specifications, and specifically as follows: 
 
2.0  Traffic Management Schedule. 
 
2.1  The contractor shall notify the engineer at least 7 days prior to performing any work at each 
work site.  The notification shall include all information needed to identify traffic impacts such as 
work location, anticipated work hours, traffic control plan type, required lane or shoulder closures, 
anticipated duration of the work, etc.  The engineer will make appropriate notification to the public, 
MoDOT customer service, and MoDOT work crews of the contractor's operations.  The contractor 
shall notify the engineer at the actual time of closing any lane or shoulder and shall again notify 
the engineer when the lane or shoulder is reopened to traffic.  The contractor shall notify the 
engineer as soon as practical of any postponement due to weather, material, or other 
circumstances and shall renotify the engineer when the work has been rescheduled. 
 
2.2  In order to ensure minimal traffic interference, the contractor shall schedule lane closures for 
the absolute minimum amount of time required to complete the work.  Lanes shall not be closed 
until material is available for continuous work and the contractor is prepared to diligently pursue 
the work until the closed lane is reopened to traffic. 
 
3.0  Maintenance of Traffic. 
 
3.1  Traffic flow shall be maintained through the work zone using the existing pavement in 
accordance with the traffic control plans.  No detours or lane shifts onto shoulders will be allowed 
unless otherwise approved by the engineer. 
 
3.2  Provisions shall be made to allow the movement of emergency vehicles through the limits of 
the work at all times. 
 
3.3  During non-working hours the contractor shall have all lanes of traffic open for all routes, 
ramps, and side roads.  All channelizers and other traffic control devices shall be removed from 
the roadway during non-working hours unless otherwise approved by the engineer. 
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3.3.1  If work in one location will take more than one day, as approved in the Job Order, the 
contractor shall provide temporary protection and diligently pursue the work. 
 
3.3.2  The contractor shall have all lanes of traffic open during non-working hours, or as otherwise 
noted in the Job Order restrictions.  Should lane closures remain in place, during non-working 
hours at any specific location, the Commission, the traveling public, and state and local police 
and governmental authorities will be damaged in various ways, including but not limited to, 
increased construction administration cost, potential liability, traffic and traffic flow regulation cost, 
traffic congestion and motorist delays, with a resulting cost to the traveling public.  These damages 
are not easily computed or quantified.  Therefore, the contractor will be charged with liquidated 
damages specified in the amount of $250 per day for each day or partial day the lanes remain 
closed. 
 
4.0  Traffic Congestion and Delay.  The contractor shall, upon approval of the engineer, take 
proactive measures to reduce traffic congestion in the work zone.  The contractor shall be 
responsible for maintaining the existing traffic flow through the job site during the work.  If 
disruption of the traffic flow occurs and traffic is backed up in queues of 15 minute delays or 
longer, then the contractor shall review the construction operations which contributed directly to 
disruption of the traffic flow and make adjustments to the operations to prevent queues from 
occurring again. 
 
5.0  Traffic Safety. 
 
5.1  Where traffic queues routinely extend to within 1000 feet (300 m) of the ROAD WORK 
AHEAD, or similar, sign on a divided highway or to within 500 feet (150 m) of the ROAD WORK 
AHEAD, or similar, sign on an undivided highway, the contractor shall extend the advance 
warning area, as approved by the engineer. 
 
5.2  When a traffic queue extends to within 1000 feet (300 m) of the ROAD WORK AHEAD, or 
similar, sign on a divided highway or to within 500 feet (150 m) of the ROAD WORK AHEAD, or 
similar, sign on an undivided highway due to non-recurring congestion, the contractor shall deploy 
a means of providing advance warning of the traffic congestion, as approved by the engineer.  
The warning location shall be no less than 1000 feet (300 m) and no more than 0.5 mile (0.8 km) 
in advance of the end of the traffic queue on divided highways and no less than 500 feet (150 m) 
and no more than 0.5 mile (0.8 km) in advance of the end of the traffic queue on undivided 
highways. 
 
6.0  Work Hour Restrictions. 
 
6.1 All work shall be scheduled to avoid major sporting events, conventions, concerts, and 
similar special events as specified by the engineer.  During the term of this contract, there are five 
major holiday periods:  New Year’s Day, Memorial Day, Labor Day, Thanksgiving, and Christmas.  
All lanes shall be scheduled to be open to traffic during these holiday periods, from 12:00 noon 
on the last working day preceding the holiday until 6:00 a.m. on the first working day subsequent 
to the holiday, unless otherwise designated by the engineer. 
 
6.1.1  Independence Day.  The lane restrictions specified in Section 6.1 shall also apply to 
Independence Day, except that the restricted periods shall be as follows: 
 



 Job No.JST0140B 
  Various Routes 
  Various Counties 

 

14 

When 
Independence 
Day falls on: 

The Holiday 
is Observed 

on: 
Halt Lane Closures 

beginning at: 
Allow Lane Closures to 

resume at: 

Sunday Monday Noon on Friday 6:00 a.m. on Tuesday 
Monday Monday Noon on Friday 6:00 a.m. on Tuesday 

Tuesday Tuesday Noon on Monday 6:00 a.m. on Wednesday 

Wednesday Wednesday Noon on Tuesday 6:00 a.m. on Thursday 

Thursday Thursday Noon on Wednesday 6:00 a.m. on Friday 
Friday Friday Noon on Thursday 6:00 a.m. on Monday 

Saturday Friday Noon on Thursday 6:00 a.m. on Monday 

 
6.2 During non-working hours the contractor shall have all lanes of traffic open for all routes, 
ramps, and side roads.  Working hours for holidays shall be determined by the engineer. 
 
6.3 Due to the wide variance in traffic volumes throughout the contract area, it is not possible to 
give specific work hours for the term of the contract.  Each Job Order will specify work hours or 
work hour restrictions based on the repair location, this may include peak hour restrictions.  The 
following table provides general guidance as to the most restrictive schedule for when work on or 
adjacent to the roadway may be allowed. 
 

Traffic Control Plan Type Work Hours (Monday thru Friday) 
Single Lane Closure 7:30 p.m.  to 4:30 a.m. 
Ramp Closure Hours and days as approved by the engineer 
One Lane Two Way Operation Hours and days as approved by the engineer 

with Flagger 
 
Specific work hours for an individual work location shall be according to the mutually agreed upon 
schedule in the Job Order. 
 
7.0  Work Within Another Work Zone.  The engineer may determine it is in the best interest of 
the Commission and the traveling public to have the work designated in the Job Order performed 
within another contractor's work zone or within a MoDOT work zone.  If the work is designated to 
be performed within another work zone, the contractor shall coordinate and perform the work in 
accordance with Sec 105.6. 
 
8.0 Ramp Closure.  Ramp closures shall be minimized and shall be approved by the engineer 
a minimum of five days prior to the closure.  Only one ramp closure will be permitted in a particular 
interchange or complex at one time.  Work on acceleration / deceleration lanes will not require 
ramp closure unless approved by the engineer.  Detour traffic handling details will be as specified 
by the engineer.  Major ramp closures may require detour signing with other ramp closures only 
requiring use of changeable message signs (CMS) for detours.  If the engineer determines detour 
signing is required, all necessary detour trailblazing placards will be furnished, installed, and 
covered by others.  The contractor shall furnish all CMS required by the engineer.  The contractor 
shall be responsible for uncovering and covering the trailblazing placards as work progresses. 
 
9.0 Changeable Message Signs.  The contractor shall provide changeable message signs 
notifying motorists of future traffic disruption and possible traffic slowdown one week before traffic 
is shifted to a detour.  The changeable message sign installation shall be placed at a location as 
approved or directed by the engineer. 
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10.0  Basis of Payment.  All items necessary to complete the traffic control will be paid for at the 
fixed unit price multiplied by the Adjustment Factor, as mutually agreed upon in the Job Order. 
 
 

Q. Traffic Control Plan Types 
 
1.0  Description.  The engineer will designate in the Job Order the type of traffic control plan 
(TCP) necessary to perform the work.  If the engineer determines more than one type of TCP is 
needed to perform the work, the additional plan or plans will be specified in the Job Order.  The 
various types of TCP’s and the traffic control devices required for each TCP are shown on the 
plans.  The contractor shall furnish adequate channelizing devices as shown on the plans.  The 
contractor’s attention is directed to the fact that trim line channelizers are required for all 
TCP’s regardless of daytime or nighttime operations.  Cones will not be allowed for use on 
this contract. 
 
2.0  Plan Types. 
 
2.1  Single Lane Closure.  A single lane closure shall be performed by furnishing, installing, and 
removing the following set of traffic control devices: 
 
 2 each Road Work Ahead 
 2 each Right (Left) Lane Closed Ahead 
 2 each Reduced Speed Limit Ahead (Symbol) 
 2 each Lane Ends 
 2 each Speed Limit XX MPH 
 2 each Work Zone (Plaque) 
 14 each Directional Indicator Barricade 
 30 each Channelizer (Trim Line) 
 2 each Flashing Arrow Panel (One Truck Mount for TMA) 
 1 each Truck Mounted Attenuator 
 1 each Changeable Message Sign (Contractor Furnished / Retained) 
 
2.2  Ramp Closure.  The contractor shall obtain approval from the engineer a minimum of five 
days prior to any ramp closure.  A ramp closure shall be performed by furnishing, installing, and 
removing the following set of traffic control devices: 
 
 2 each   Road Work Ahead 
 2 each  Ramp Closed Ahead 
 2 each Reduced Speed Limit Ahead (Symbol) 
 2 each  Lane Ends 
 1 each  Exit Closed 
 2 each  Speed Limit XX MPH 
 2 each Work Zone (Plaque) 
 1 each  Road Closed 
 2 each Speed Limit XX (Normal Speed) 
 14 each Directional Indicator Barricade 
 40 each Channelizer (Trim Line) 
 2 each Flashing Arrow Panel  (One Truck Mount for TMA) 



 Job No.JST0140B 
  Various Routes 
  Various Counties 

 

16 

 1 each Truck Mounted Attenuator 
 2 each Changeable Message Sign (Contractor Furnished / Retained) 
 3 each Type III Movable Barricade 
 
2.3  Partial Ramp Closure.  A partial ramp closure shall be performed by furnishing, installing, 
and removing the following set of traffic control devices: 
  
 1 each   Ramp Work Ahead 
 1 each  Ramp Narrows 
 1 each  Speed Limit XX MPH 
 2 each Work Zone (Plaque) 
 14 each Directional Indicator Barricade 
 40 each Channelizer (Trim Line) 
 1 each Flashing Arrow Panel (One Truck Mount for TMA) 
 1 each Truck Mounted Attenuator 
 1 each Changeable Message Sign (Contractor Furnished / Retained) 
  
2.4  Entrance Ramp Area Mainline Work.  Entrance Ramp Area Mainline Work shall be 
performed by furnishing, installing, and removing the following set of traffic control devices: 
 
 3 each   Road Work Ahead 
 2 each  Right (Left) Lane Closed Ahead 
 2 each Lane Ends 
 1 each  Ramp Narrows 
 14 each Directional Indicator Barricade 
 50 each Channelizer (Trim Line) 
 2 each Flashing Arrow Panel  (One Truck Mount for TMA) 
 1 each Truck Mounted Attenuator 
 1 each Changeable Message Sign (Contractor Furnished / Retained) 
 
2.5  Entrance Ramp Area Acceleration Lane Work.  Entrance Ramp Area Acceleration Work 
shall be performed by furnishing, installing, and removing the following set of traffic control 
devices:  
 
 3 each   Road Work Ahead 
 2 each  Right (Left) Lane Closed Ahead 
 2 each Lane Ends 
 1 each  Ramp Narrows 
 1 each  Yield 
 1 each Yield Ahead (Symbol) 
 1 each Merge Traffic (Symbol) 
 14 each Directional Indicator Barricade 
 50 each Channelizer (Trim Line) 
 2 each Flashing Arrow Panel  (One Truck Mount for TMA) 
 1 each Truck Mounted Attenuator 
 1 each Changeable Message Sign (Contractor Furnished / Retained) 
 
2.6  Exit Ramp Area Deceleration/Mainline Lane Work. Exit Ramp Area Deceleration/Mainline 
Work shall be performed by furnishing, installing, and removing the following set of traffic control 
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devices: 
 
 2 each   Road Work Ahead 
 2 each  Right (Left) Lane Closed Ahead 
 2 each Lane Ends 
 1 each  Ramp Narrows 
 1 each  Exit 
 14 each Directional Indicator Barricade 
 50 each Channelizer (Trim Line) 
 2 each Flashing Arrow Panel  (One Truck Mount for TMA) 
 1 each Truck Mounted Attenuator 
 1 each Changeable Message Sign (Contractor Furnished / Retained) 
 
2.7  One-Lane Two-Way Operation with Flaggers.  A minimum of two flaggers will be required 
to direct traffic.  Additional flaggers may be required when working at intersecting streets or ramps 
as directed by the engineer.  No direct payment will be made for flaggers.  “One-Lane Two-Way 
Operation with Flaggers”, shall include furnishing, installing, and removing the following set of 
traffic control devices as shown on the plans: 
 
 2 each Road Work Ahead 
 2 each One Lane Road Ahead 
 2 each Be Prepared To Stop 
 2 each Flagger (Symbol) 
  
3.0 Additional Traffic Control Devices.  The engineer may determine that signs and 
channelizers, in addition to those devices shown in the plans are necessary to safely 
accommodate traffic.  These additional devices may be needed for merging ramp traffic, detours, 
or other special cases to supplement the specified lane closure devices.  The contract provides a 
fixed cost for any additional traffic control items. 
 
4.0 Flaggers.  Flaggers may be required when working at intersecting streets or ramps as 
directed by the engineer.  No direct payment will be made for flaggers. 
 
5.0 Temporary Traffic Control Single Lane Shift – Divided Roadway.  When a Single Lane 
Closure is used for work on a divided highway, and repairs are necessary in both the right and 
left lanes within the same log mile range and direction, payment for the Temporary Traffic Control 
Single Lane Shift – Divided Roadway shall be paid for at the fixed unit price. 
 
6.0 Temporary Traffic Control Single Lane Shift – Undivided Roadway.  When a Single 
Lane Closure is used for work on a two-lane undivided highway, and repairs are necessary in 
both lanes within the same log mile range, payment for the Temporary Traffic Control Single Lane 
Shift – Undivided Roadway shall be paid for at the fixed unit price. 
 
7.0 Method of Measurement and Basis of Payment. 
 
7.1 Measurement will be made per each set-up made within the term of the Job Order.  A set-up 
is defined as each installation and removal of traffic control devices at a specific work site.  The 
accepted quantity of each set-up will be paid for at the fixed unit price for: 
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Item 616-99.02 Misc. Single Lane Closure  Each 
Item 616-99.02 Misc. Temporary Traffic Control Single Lane Shift  Each 
Item 616-99.02 Misc. Ramp Closure   Each 
Item 616-99.02 Misc. Partial Ramp Closure   Each 
Item 616-99.02 Misc. Entrance Ramp Area, Mainline Work   Each 
Item 616-99.02 Misc. Entrance Ramp Area, Accel Lane Work    Each 
Item 616-99.02 Misc. Exit Ramp Area, Mainline/Decel Lane Work   Each 
Item 616-99.02 Misc. One-Lane Two-Way Operation with Flaggers  Each 

 
multiplied by the Adjustment Factor, as mutually agreed upon in the Job Order. 
 
7.2  Measurement of additional traffic control devices will be made per each set-up made within 
the term of the Job Order.  Payment for the devices shall include furnishing, installing, and 
removing the additional devices at a specific work site.  No payment will be made for additional 
devices used by the contractor without prior approval of the engineer.  The accepted quantity of 
additional traffic control devices will be paid for in accordance with the fixed unit price list, 
multiplied by the Adjustment Factor, as mutually agreed upon in the Job Order. 
 
 

R. Work Plan and Schedule for Accomplishing Work 
 
Delete Sec 108.4 through 108.4.4 and substitute the following: 
 
108.4  Work Plan and Schedule.  Prior to or at the preconstruction conference, the contractor 
shall provide a proposed work plan and typical schedule for accomplishing both normal and first 
priority work.  The work plan shall include a written list of equipment and personnel that the 
contractor intends to use in executing the work. 
 
108.4.1  The work plan will be reviewed by the engineer to determine in general if adequate 
personnel and equipment appear to be available to complete the work within the required number 
of calendar days.  If the engineer determines the work plan is inadequate, the engineer and 
contractor shall meet for a joint review of the plan to correct and adjust the plan and schedule as 
necessary.  A revised work plan and schedule shall be provided by the contractor prior to 
commencing the work. 
 
108.4.2  If multiple Job Orders are issued with overlapping completion periods, the priority of the 
work will be jointly determined by the engineer and the contractor, with final approval of the work 
plan by the engineer.  The work schedule and work priorities will be determined by the needs of 
the Commission and not the contractor's convenience of work location. 
 
108.4.3  No direct payment will be made for furnishing the work plan or revisions. 
 
108.4.4  The contractor shall determine the most feasible work plan and schedule consistent with 
the requirements of the contract.  The engineer's approval of contractor's work plan is not intended 
to be acknowledgment or representation that it is reasonable or will accomplish the work within a 
particular time or at a particular cost. 
 
 

S. Emergency Provisions and Incident Management 
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1.0  The contractor shall have communication equipment on the construction site or immediate 
access to other communication systems to request assistance from the police or other emergency 
agencies for incident management.  In case of traffic accidents or the need for police to direct or 
restore traffic flow through the job site, the contractor shall notify police or other emergency 
agencies immediately as needed.  MoDOT customer service shall also be notified when the 
contractor requests emergency assistance. 
 
2.0  In addition to the 911 emergency telephone number for ambulance, fire or police services, 
the following agencies may also be notified for accident or emergency situation within the project 
limits. 
 

Missouri Highway Patrol: Troop A Lee’s Summit, MO (816-622-0800)   

 

County of Johnson County of Lafayette County of Pettis 

Sheriff:  660-747-6469 Sheriff:  660-259-3622 Sheriff:  660-827-0052 

County of Saline   

Sheriff:  660-886-5512   

 
 
2.1  This list is not all inclusive.  Notification of the need for wrecker or tow truck services will 
remain the responsibility of the appropriate police agency. 
 
2.2  The contractor shall notify enforcement and emergency agencies before the start of 
construction to request their cooperation and to provide coordination of services when 
emergencies arise during the construction at the project site.  When the contractor completes this 
notification with enforcement and emergency agencies, a report shall be furnished to the engineer 
on the status of incident management. 
 
3.0  No direct pay will be made to the contractor to recover the cost of the communication 
equipment, labor, materials or time required to fulfill the above provisions. 
 
 

T. Utilities 
 
1.0  It is the inherent risk of the work under this contract that the contractor may encounter utilities 
above and/or below the ground or in the vicinity of any given Job Order which may interfere with 
their operations.  The contractor expressly acknowledges and assumes this risk even though the 
nature and extent are unknown to both the contractor and the Commission at the time of bidding 
and award of the contract.  The effect in cost or time of the presence of utilities above, below or 
in the vicinity of the contractor’s work under this contract shall not be compensable. 
 
 

U. Delay Provisions 
 
1.0  If the contractor is delayed in the commencement, prosecution or completion of the work by 
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any act of the Commission, or by any cause beyond the contractor’s control, then the contractor 
will be entitled to an extension of time.  If the contractor is delayed or prevented from working on 
a particular date as a result of a delay, error or omission of the Commission, and the contractor 
incurs unavoidable labor costs as a direct result thereof because the contractor did not have 
enough time to cancel or divert its labor force, then the contractor will be reimbursed for such 
costs.  For each worker so paid, the contractor will be reimbursed the amount paid the worker.  
Also, the contractor will be reimbursed for construction tasks required as a direct result of such 
delay, error or omission, such as closing off areas of work.  No other costs shall be paid as a 
result of a delay or late cancellation. 
 
 

V. Mobilization 
 
Delete Sec 618.2 and substitute the following: 
 
618.2  No direct payment will be made for mobilization.  All costs for mobilization shall be 
considered included in the cost of the individual contract pay items included in the contract. 
 
 

W. Sample Job Order 
 
1.0  The following is an example Job Order intended to be an illustration that may be used as a 
guide for formulating the bid of the Adjustment Factor.  For each example Job Order, the 
appropriate items that would be used and the quantities are computed based upon the sample 
work that would be completed in the Job Order.  The contractor shall be reminded this is a Job 
Order sample and the quantity totals in actual Job Orders may be more or less than that depicted 
below or be totally different from the samples illustrated. 
 
1.1  Job Order Sample 1:  Replace 4” ET Plus CET with Misc. Commission Furnished Type A 
Crashworthy End Terminal (MASH) on an interstate highway. 
 

Item Description 
Fixed Unit 

Price 
Quantity Price 

Misc. Right Shoulder Work - High Speed Roadway $350.00 1 $350.00 
Misc. 4” ET Plus Crashworthy End Terminal Removal $250.00 1 $250.00 
Misc. Commission Furnished Type A Crashworthy 
End Terminal (MASH) 

$1700.00 
1 $1700.00 

  Subtotal: $2300.00 
Adjustment Factor 1.150   
  TOTAL: $2645.00 

 
 

X. Supplemental Revisions JSP-18-01MM 
 
• Compliance with 2 CFR 200.216 – Prohibition on Certain Telecommunications and Video 

Surveillance Services or Equipment. 
 
The Missouri Highways and Transportation Commission shall not enter into a contract (or extend 
or renew a contract) using federal funds to procure or obtain equipment, services, or systems that 
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uses covered telecommunications equipment or services as substantial or as critical technology 
as part of any system where the video surveillance and telecommunications equipment was 
produced by Huawei Technologies Company, ZTE Corporation, Hytera Communications 
Corporation, Hangzhou Hikvision Digital Technology Company, or Dahua Technology Company 
(or any subsidiary or affiliate of such entities). 
 
 
• Stormwater Compliance Requirements 
 
1.0  Description.  This provision requires the contractor to provide a Water Pollution Control 
Manager (WPCM) for any project that includes land disturbance on the project site and the total 
area of land disturbance, both on the project site, and all Off-site support areas, is one (1) acre or 
more.  Regardless of the area of Off-site disturbance, if no land disturbance occurs on the project 
site, these provisions do not apply.  When a WPCM is required, all sections within this provision 
shall be applicable, including assessment of specified Liquidated Damages for failure to correct 
Stormwater Deficiencies, as specified herein.  This provision is in addition to any other 
stormwater, environmental, and land disturbance requirements specified elsewhere in the 
contract. 
 
1.1  Definitions.  The project site is defined as all areas designated on the plans, including 
temporary and permanent easements.  The project site is equivalent to the “permitted site”, as 
defined in MoDOT’s State Operating Permit.  An Off-site area is defined as any location off the 
project site the contractor utilizes for a dedicated project support function, such as, but not limited 
to, staging area, plant site, borrow area, or waste area. 
 
1.2  Reporting of Off-Site Land Disturbance.  If the project includes any planned land 
disturbance on the project site, prior to the start of work, the contractor shall submit a written 
report to the engineer that discloses all Off-site support areas where land disturbance is planned, 
the total acreage of anticipated land disturbance on those sites, and the land disturbance permit 
number(s).  Upon request by the engineer, the contractor shall submit a copy of its land 
disturbance permit(s) for Off-site locations.  Based on the total acreage of land disturbance, both 
on and Off-site, the engineer shall determine if these Stormwater Compliance Requirements shall 
apply.  The contractor shall immediately report any changes to the planned area of Off-site land 
disturbance.  The contractor is responsible for obtaining its own separate land disturbance permit 
for Off-site areas. 
 
2.0  Water Pollution Control Manager (WPCM).  The contractor shall designate a competent 
person to serve as the Water Pollution Control Manager (WPCM) for projects meeting the 
description in Section 1.0.  The contractor shall ensure the WPCM completes all duties listed in 
Section 2.1. 
 
2.1  Duties of the WPCM: 
 

(a) Be familiar with the stormwater requirements including the current MoDOT State 
Operating Permit for construction stormwater discharges/land disturbance activities; 
MoDOT’s statewide Stormwater Pollution Prevention Plan (SWPPP); the Corps of 
Engineers Section 404 Permit, when applicable; the project specific SWPPP, the Project’s 
Erosion & Sediment Control Plan; all applicable special provisions, specifications, and 
standard drawings; and this provision; 
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(b) Successfully complete the MoDOT Stormwater Training Course within the last 4 years.  

The MoDOT Stormwater Training is a free online course available at MoDOT.org; 
 
(c) Attend the Pre-Activity Meeting for Grading and Land Disturbance and all subsequent 

Weekly Meetings in which grading activities are discussed; 
 
(d) Oversee and ensure all work is performed in accordance with the Project-specific SWPPP 

and all updates thereto, or as designated by the engineer; 
 
(e) Review the project site for compliance with the Project SWPPP, as needed, from the start 

of any grading operations until final stabilization is achieved, and take necessary actions 
to correct any known deficiencies to prevent pollution of the waters of the state or adjacent 
property owners prior to the engineer’s weekly inspections; 

 
(f) Review and acknowledge receipt of each MoDOT Inspection Report (Land Disturbance 

Inspection Record) for the Project within forty-eight (48) hours of receiving the report and 
ensure that all Stormwater Deficiencies noted on the report are corrected as soon as 
possible, but no later than stated in Section 5.0. 

 
3.0  Pre-Activity Meeting for Grading/Land Disturbance and Required Hold Point.  A Pre-
Activity meeting for grading/land disturbance shall be held prior to the start of any land disturbance 
operations.  No land disturbance operations shall commence prior to the Pre-Activity meeting 
except work necessary to install perimeter controls and entrances.  Discussion items at the pre-
activity meeting shall include a review of the Project SWPPP, the planned order of grading 
operations, proposed areas of initial disturbance, identification of all necessary BMPs that shall 
be installed prior to commencement of grading operations, and any issues relating to compliance 
with the Stormwater requirements that could arise in the course of construction activity at the 
project. 
 
3.1  Hold Point.  Following the pre-activity meeting for grading/land disturbance and subsequent 
installation of the initial BMPs identified at the pre-activity meeting, a Hold Point shall occur prior 
to the start of any land disturbance operations to allow the engineer and WPCM the time needed 
to perform an on-site review of the installation of the BMPs to ensure compliance with the SWPPP 
is met.  Land disturbance operations shall not begin until authorization is given by the engineer. 
 
4.0  Inspection Reports.  Weekly and post run-off inspections will be performed by the engineer 
and each Inspection Report (Land Disturbance Inspection Record) will be entered into a web-
based Stormwater Compliance database.  The WPCM will be granted access to this database 
and shall promptly review all reports, including any noted deficiencies, and shall acknowledge 
receipt of the report as required in Section 2.1 (f.). 
 
5.0  Stormwater Deficiency Corrections.  All stormwater deficiencies identified in the Inspection 
Report shall be corrected by the contractor within 7 days of the inspection date or any extended 
period granted by the engineer when weather or field conditions prohibit the corrective work.  If 
the contractor does not initiate corrective measures within 5 calendar days of the inspection date 
or any extended period granted by the engineer, all work shall cease on the project except for 
work to correct these deficiencies, unless otherwise allowed by the engineer.  All impact costs 
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related to this halting of work, including, but not limited to stand-by time for equipment, shall be 
borne by the contractor.  Work shall not resume until the engineer approves the corrective work. 
 
5.1  Liquidated Damages.  If the contractor fails to complete the correction of all Stormwater 
Deficiencies listed on the MoDOT Inspection Report within the specified time limit, the 
Commission will be damaged in various ways, including but not limited to, potential liability, 
required mitigation, environmental clean-up, fines, and penalties.  These damages are not 
reasonably capable of being computed or quantified.  Therefore, the contractor will be charged 
with liquidated damages specified in the amount of $2,000 per day for failure to correct one or 
more of the Stormwater Deficiencies listed on the Inspection Report within the specified time limit.  
In addition to the stipulated damages, the stoppage of work shall remain in effect until all 
corrections are complete. 
 
6.0  Basis of Payment.  No direct payment will be made for compliance with this provision. 
 
 
• Delete Sec 106.9, including all subsections and substitute the following: 
 
106.9  Buy America Requirements. 
Buy America Requirements are waived if the total amount of Federal financial assistance applied 
to the project, through awards or subawards, is below $500,000. 
 
106.9.1  Buy America Requirements for Iron or Steel Products. 
The contractor’s attention is directed to Title 23 CFR 635.410 Buy America Requirements.  Where 
articles, materials or supplies that consist wholly or predominantly of iron or steel or a combination 
of both are to be permanently incorporated into the contract work, steel and iron material shall be 
manufactured, from the initial melting stage through the application of coatings, in the USA except 
for “minimal use” as described herein.  Predominantly of iron or steel or a combination of both 
means that the cost of the iron and steel content exceeds 50 percent of the total cost of all its 
components.  Under a general waiver from FHWA the use of pig iron and processed, pelletized, 
and reduced iron ore manufactured outside of the USA will be permitted in the domestic 
manufacturing process for steel or iron material. 
 
106.9.1.1  Any sources other than the USA as defined will be considered foreign.  The required 
domestic manufacturing process shall include formation of ingots and any subsequent process.  
Coatings shall include any surface finish that protects or adds value to the product. 
 
106.9.1.2  “Minimal use” of foreign steel, iron or coating processes will be permitted, provided the 
cost of such products does not exceed 1/10 of one percent (0.1 percent) of the total contract cost 
or $2,500.00, whichever is greater.  If foreign steel, iron, or coating processes are used, invoices 
to document the cost of the foreign portion, as delivered to the project, shall be provided and the 
engineer’s written approval obtained prior to placing the material in any work. 
 
106.9.1.3  Buy America requirements include a step certification for all fabrication processes of 
all steel or iron materials that are accepted per Sec 1000.  The AASHTO Product Evaluation and 
Audit Solutions compliance program verifies that all steel and iron products fabrication processes 
conform to 23 CFR 635.410 Buy America Requirements and is an acceptable standard per 23 
CFR 635.410(d).  AASHTO Product Evaluation and Audit Solutions compliant suppliers will not 
be required to submit step certification documentation with the shipment for some selected steel 
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and iron materials.  The AASHTO Product Evaluation and Audit Solutions compliant supplier shall 
maintain the step certification documentation on file and shall provide this documentation to the 
engineer upon request. 
 
106.9.1.3.1  Items designated as Category 1 will consist of steel girders, piling, and reinforcing 
steel installed on site.  Category 1 items require supporting documentation prior to incorporation 
into the project showing all steps of manufacturing, including coating, as being completed in the 
United States and in accordance with CFR Title 23 Section 635.410 Buy America Requirements.  
This includes the Mill Test Report from the original producing steel mill and certifications 
documenting the manufacturing process for all subsequent fabrication, including coatings. The 
certification shall include language that certifies all steel and iron materials permanently 
incorporated in this project was procured and processed domestically and all manufacturing 
processes, including coating, as being completed in the United States and in accordance with 
CFR Title 23 Section 635.410. 
 
106.9.1.3.2  Items designated as Category 2 will include all other steel or iron products not in 
Category 1 and permanently incorporated in the project.  Category 2 items shall consist of, but 
not be limited to items such as fencing, guardrail, signing, lighting and signal supports.  The prime 
contractor is required to submit a material of origin form certification prior to incorporation into the 
project from the fabricator for each item that the product is domestic.  The Certificate of Materials 
Origin form (link to certificate form) from the fabricator must show all steps of manufacturing, 
including coating, as being completed in the United States and in accordance with CFR Title 23 
Section 635.410 Buy America Requirements and be signed by a fabricator representative.  The 
engineer reserves the right to request additional information and documentation to verify that all 
Buy America requirements have been satisfied.  These documents shall be submitted upon 
request by the engineer and retained for a period of 3 years after the last reimbursement of the 
material. 
 
106.9.1.3.3  Any minor miscellaneous steel or iron items that are not included in the materials 
specifications shall be certified by the prime contractor as being procured domestically.  Examples 
of these items would be bolts for sign posts, anchorage inserts, etc.  The certification shall read 
“I certify that all steel and iron materials permanently incorporated in this project during all 
manufacturing processes, including coating, as being completed in the United States and in 
accordance with CFR Title 23 Section 635.410 Buy America Requirements procured and 
processed domestically in accordance with CFR Title 23 Section 635.410 Buy America 
Requirements.  Any foreign steel used was submitted and accepted under minor usage”.  The 
certification shall be signed by an authorized representative of the prime contractor. 
 
106.9.1.4  When permitted in the contract, alternate bids may be submitted for foreign steel and 
iron products.  The award of the contract when alternate bids are permitted will be based on the 
lowest total bid of the contract based on furnishing domestic steel or iron products or 125 percent 
of the lowest total bid based on furnishing foreign steel or iron products.  If foreign steel or iron 
products are awarded in the contract, domestic steel or iron products may be used; however, 
payment will be at the contract unit price for foreign steel or iron products. 
 
106.9.2  Buy America Requirements for Construction Materials other than iron or steel 
products. 
Construction materials mean articles, materials, or supplies that consist of only one of the items 
listed.  Minor additions of articles, materials, supplies, or binding agents to a construction material 
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do not change the categorization of the construction material.  Upon request by the engineer, the 
contractor shall submit a domestic certification for all construction materials listed that are 
incorporated into the project. 
 

(a) Non-ferrous metals 
(b) Plastic and Polymer-based products (including polyvinylchloride, composite building 

materials, and polymers used in fiber optic cables) 
(c) Glass (including optic glass) 
(d) Fiber optic cable (including drop cable) 
(e) Optical fiber 
(f) Lumber 
(g) Engineered wood 
(h) Drywall 

 
106.9.3  Buy America Requirements for Manufactured Products. 
Manufactured products mean articles, materials or supplies that have been processed into a 
specific form and shape, or combined with other articles, materials or supplies to create a product 
with different properties than the individual articles, materials or supplies.  If an item is classified 
as an iron or steel product, an excluded material, or other product category as specified by law or 
in 2 CFR part 184, then it is not a manufactured product.  However, an article, material or supply 
classified as a manufactured product may include components that are iron or steel products, 
excluded materials, or other product categories as specified by law or in 2 CFR part 184.  Mixtures 
of excluded materials delivered to a work site without final form for incorporation into a project are 
not a manufactured product. 
 
106.9.3.1  Produced in the United States, in the case of manufactured products, means: 
(A) For projects obligated on or after October 1, 2025, the product was manufactured in the United 
States; and 
(B) For projects obligated on or after October 1, 2026, the product was manufactured in the United 
States and the cost of the components of the manufactured product that are mined, produced, or 
manufactured in the United States is greater than 55 percent of the total cost of all components 
of the manufactured product. 
 
106.9.3.2  (i) With respect to precast concrete products that are classified as manufactured 
products, components of precast concrete products that consist wholly or predominantly of iron 
or steel or a combination of both shall meet the requirements of paragraph (b) of this section.  The 
cost of such components shall be included in the applicable calculation for purposes of 
determining whether the precast concrete product is produced in the United States. 
(ii) With respect to intelligent transportation systems and other electronic hardware systems that 
are installed in the highway right of way or other real property and classified as manufactured 
products, the cabinets or other enclosures of such systems that consist wholly or predominantly 
of iron or steel or a combination of both shall meet the requirements of paragraph (b) of this 
section.  The cost of cabinets or other enclosures shall be included in the applicable calculation 
for purposes of determining whether systems referred to in the preceding sentence are produced 
in the United States. 
 
106.9.4  Waiver for De Minimis Costs for Manufactured and Construction Materials other 
than iron or steel products. 
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“The total value of the non-compliant products is no more than the lesser of $1,000,000 or 5% of 
total applicable costs for the project.”  The contractor shall submit to the engineer any non-
domestic materials and their total material cost to the engineer.  The contractor and the engineer 
will both track these totals to assure that the minimal usage allowance is not exceeded. 
 
 
• Third-Party Test Waiver for Concrete Aggregate 
 
1.0  Description.  Third party tests may be allowed for determining the durability factor for 
concrete pavement and concrete masonry aggregate. 
 
2.0  Material.  All aggregate for concrete shall be in accordance with Sec 1005. 
 
2.1  MoDOT personnel shall be present at the time of sampling at the quarry.  The aggregate 
sample shall be placed in an approved tamper-evident container (provided by the quarry) for 
shipment to the third-party testing facility. 
 
2.2  AASHTO T 161 Method B Resistance of Concrete to Rapid Freezing and Thawing, shall be 
used to determine the aggregate durability factor.  All concrete beams for testing shall be 3-inch 
wide by 4-inch deep by 16-inch long or 3.5-inch wide by 4.5-inch deep by 16-inch long.  All beams 
for testing shall receive a 35-day wet cure fully immersed in saturated lime water prior to initiating 
the testing process. 
 
2.3  Concrete test beams shall be made using a MoDOT approved concrete pavement mix design. 
 
3.0  Testing Facility Requirements.  All third-party test facilities shall meet the requirements 
outlined in this provision. 
 
3.1  The testing facility shall be AASHTO accredited. 
 
3.1.1  For tests ran after January 1, 2025, accreditation documentation shall be on file with the 
Construction and Materials Division prior to any tests being performed. 
 
3.1.2  Construction and Materials Division may consider tests completed prior to January 1, 2025, 
to be acceptable if all sections of this provision are met, with the exception of 3.1.1.  Accreditation 
documentation shall be provided with the test results for tests completed prior to January 1, 2025.  
No tests completed prior to September 1, 2024, will be accepted. 
 
3.2  The testing facility shall provide their testing process, list of equipment, equipment calibration 
documentation, and testing certifications or qualifications of technicians performing the AASHTO 
T 161 Procedure B tests.  The testing facility shall provide details on their freezing and thawing 
apparatus including the time and temperature profile of their freeze-thaw chamber.  The profile 
shall include the temperature set points throughout the entirety of the freeze-thaw cycle.  The 
profile shall show the cycle time at which the apparatus drains/fills with water and the cycle time 
at which the apparatus begins cooling the specimens. 
 
3.3  Results, no more than five years old, from the third-party test facility shall compare within 
±2.0 percent of an independent test from another AASHTO accredited test facility or with MoDOT 
test records, in order to be approved for use (e.g. test facility results in a durability factor of 79, 



 Job No.JST0140B 
  Various Routes 
  Various Counties 

 

27 

MoDOT’s recent durability test factor is 81; this compared within +2 percent).  The independent 
testing facility shall be in accordance with this provision.  The comparison test can be from a 
different sample of the same ledge combination. 
 
3.4  When there is a dispute between the third party durability test results and MoDOT durability 
test results, the MoDOT durability test result shall govern. 
 
3.5  Test results shall be submitted to MoDOT’s Construction and Materials division electronically 
for final approval.  Test results shall include raw data for all measurements of relative dynamic 
modulus of elasticity and percent length change for each individual concrete specimen.  Raw data 
shall include initial measurements made at zero cycles and every subsequent measurement of 
concrete specimens.  Raw data shall include the cycle count and date each measurement was 
taken.  Test results shall also include properties of the concrete mixture as required by AASHTO 
T 161.  This shall include the gradation of the coarse aggregate sample.  If AASHTO T 152 is 
used to measure fresh air content, then the aggregate correction factor for the mix determined in 
accordance with AASHTO T 152 shall also be included. 
 
4.0  Method of Measurement.  There is no method of measurement for this provision.  The 
testing requirements and number of specimens shall be in accordance with AASHTO T 161 
Procedure B. 
 
5.0  Basis of Payment.  No direct payment will be made to the contractor or quarry to recover 
the cost of aggregate samples, sample shipments, testing equipment, labor to prepare samples 
or test samples, or developing the durability report. 
 
 
• Delete paragraph 15.0 of the General Provision Disadvantaged Business Enterprise (DBE) 

Program Requirements and substitute the following: 
 
15.0  Bidder’s List Quote Summary.  MoDOT is a recipient of federal funds and is required by 
49 CFR 26.11 to provide data about its DBE program.  All bidders who seek to work on federally 
assisted contracts must submit data about all DBE and non-DBEs in accordance with Sec 
102.7.9.  MoDOT will not compare the submitted Bidder’s List Quote Summary to any other 
documents or submittals, pre or post award.  All information will be used by MoDOT in accordance 
with 49 CFR 26.11 for reporting to USDOT and to aid in overall DBE goal setting. 
 
 
• Add Sec 102.7.9 to include the following: 
 
102.7.9  Bidder’s List Quote Summary.  Each bidder shall submit with each bid a summary 
of all subcontractors, material suppliers, and service providers (e.g. hauling) considered on 
federally funded projects pursuant to 49 CFR 26.11.  The bidder will provide the firm’s name, 
the corresponding North American Industry Classification System (NAICS) code(s) the 
firm(s) were considered for, and whether or not they were used in the bid.  The information 
submitted should be the most complete information available at the time of bid.  The 
information shall be disclosed on the Bidder’s List Quote Summary form provided in the 
bidding documents and submitted in accordance with Sec 102.10.  Failure to disclose this 
information may result in a bid being declared irregular. 
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• Revisions to General Conditions of the Contract for Missouri Standard Specifications for 

Highway Construction 
 
Insert the following definitions into Sec 101.2: 
 
Agent of Contractor.  Subcontractors, its employees, assigns, and agents. 
 
Agent of MoDOT.  Any private contractors, subcontractors, engineers, or the employees 
thereof performing work in accordance with the plans and specifications approved by 
MoDOT. 
 
Commencement of Work.  Also defined as the start of construction operations/activities, 
this is the date the contractor, its employees, agents, and/or assigns first begins performing 
work pursuant to the terms of the contract, including the furnishing of labor, material, 
equipment, and other incidentals necessary or convenient to the successful completion of 
the project and the carrying out of duties and obligations imposed by the contract.  For 
purposes of clarity, this date shall be deemed to occur on the date certified payroll activities 
on the project commence. 
 
Exceptions.  Work items identified by the engineer, as documented on the semi-final 
inspection, that are allowed to be completed after the contract completion date but prior to 
the item-specific completion date established by the engineer.  Failure to complete any 
excepted work item by the item-specific completion date will result in assessment of contract 
liquidated damages.  Designation of exceptions not mandated by the contract is at the sole 
discretion of the engineer. 
 
Typical exceptions include: 

(a) Seasonal items (e.g., sodding, overseeding, establishment of grass for soil 
stabilization, or tree/shrub plantings) 

(b) Tasks that have contractually required or allowed delays (e.g., removal of sediment 
control devices, waiting periods for signal/lighting systems, pause for retroreflectivity 
evaluation of pavement markings) 

(c) Other tasks in which the engineer determines it is in the best interest of the 
Commission to allow completion of such task to extend beyond the contract 
completion date, but within a designated period of time. 

 
Delete Sec 105.10.7, including all subsections and substitute the following: 
 
105.10.7  Final Inspection.  Upon apparent completion of the entire project, the engineer 
will make a Final Inspection of the work to determine acceptance for maintenance in 
accordance with Sec 105.15. 
 
Delete Sec 105.15, including all subsections and substitute the following: 
 
105.15  Acceptance. 
 
105.15.1  Partial Acceptance.  At the discretion of the engineer, portions of the work within 
a project may be accepted for maintenance prior to the Final Inspection of all work for that 
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project.  When a portion of the work or a specific item is partially accepted, the contractor is 
relieved from maintenance on the identified portion of the work, but this is not the Final 
Inspection, as defined in Sec 105.15.2, and will not excuse the contractor from liability or 
responsibility to the Commission for work performed. 
 
105.15.1.1  Acceptance of a Specific Item or Section of Work.  Upon completion of any 
of the items or sections of work listed herein, the contractor may request the engineer’s 
inspection of the work and partial acceptance. If the engineer finds the work to be complete 
and acceptable, including submittal by the contractor of all required documentation, partial 
acceptance will be made for that item or section. The following items, complete in place, as 
determined by the engineer, are eligible for consideration of partial acceptance: 
 

(a) Any section 0.5 mile or more in length. 
(b) Any section 0.5 mile or more in length in one direction of a divided highway. 
(c) A complete bridge. 
(d) An intersection traffic signal system. Partial acceptance may be made for signal 

equipment prior to the 30-day testing period though any required performance tests 
and/or guarantees shall remain applicable. 

(e) Devices intended to be used for traffic safety and control.  Acceptance of traffic safety 
devices is limited to guardrail, impact attenuation barriers, traffic signal items, signs, 
delineators, lighting, concrete barrier walls, concrete bridge parapet, bridge railing, 
guard cable, crash cushions and fence, which are permanently installed in their final 
position in accordance with the contract documents. 

 
105.15.1.2  Semi-Final Inspection, Corrections and Exceptions.  The contractor shall 
submit a written request for a semi-final inspection at least seven days prior to the anticipated 
completion of work, excluding exceptions.  If the engineer postpones the inspection beyond 
the date the contractor completes all work, the period of postponement will be considered an 
excusable but non-compensable delay. 
 
105.15.1.2.1  Immediately following the semi-final inspection, the engineer will provide the 
contractor with a list of any remaining items of work, corrections, and exceptions.  The count 
of contract time will continue until all work and corrections are complete.  If the engineer 
determines all work is complete, with no exceptions, the semi-final inspection will be 
considered the Final Inspection in accordance with Sec 105.15.2. 
 
105.15.1.2.2  Work Complete Date.  Upon verification by the engineer that all work, 
exclusive of exceptions, is complete, the engineer will declare partial acceptance and cease 
the count of contract time.  The count of contract time will resume should the contractor fail 
to complete one or more exceptions by the required date. 
 
105.15.2  Final Inspection and Acceptance for Maintenance.  The contractor shall 
promptly notify the engineer when all work on a project, including exceptions, is complete.  
Upon Final Inspection by the engineer and verification that all work on a project is complete, 
a notice of acceptance for maintenance will be submitted to the contractor.  Acceptance for 
maintenance excludes any items covered by item-specific performance bonds.  Final 
Inspection shall occur not later than ten (10) business days after contractor’s notification to 
the engineer that all corrections and exceptions have been completed.  If the Final Inspection 
has not occurred within the ten (10) business-day time frame, all corrections and exceptions 
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shall be deemed completed and MoDOT will be deemed to have accepted maintenance.  If 
written acceptance for maintenance is not received within twenty (20) business days after 
the date of the Final Inspection, nor any objections sent to the Agent of MoDOT during this 
twenty (20) business-day period, the project and the work shall automatically be deemed 
accepted for maintenance. 
 
105.15.2.1  Following the Final Inspection, the Agent of MoDOT will be relieved of any new 
or additional liability to third parties for personal injury, death or property damages which may 
be alleged to result from the design or construction of the work, unless additional work is 
performed by the Agent of MoDOT on the right of way after Final Inspection. 
 
105.15.2.2  Nothing in these specifications shall be deemed to excuse the contractor of 
liability or responsibility for any personal injury, death or property damages which may have 
occurred during the time period from the Commencement of Work through the Final 
Inspection. 
 
105.15.2.3  Acceptance of a project shall not be construed to relieve the contractor of full 
responsibility for making good any non-latent defect in work or material found on any section 
of work prior to final acceptance of the entire project, to alter in any manner the method of 
payment prescribed in the contract or to constitute a waiver of any claim the Commission 
might have against the contractor on the entire project. 
 
105.15.2.4  Contracts with Multiple Projects.  For contracts that include two or more 
projects, the contractor may request a separate final inspection and acceptance for 
maintenance as the work is completed on each project. 
 
105.15.3  Final Acceptance and Payment.  Following Final Inspection and acceptance for 
maintenance, the engineer will prepare the final tabulation of quantities in accordance with 
Sec 109.8.  A final change order, if necessary, and the final tabulation of quantities will be 
submitted to the contractor for review.  Upon receipt of the final tabulation of quantities, the 
contractor shall promptly submit to the engineer any remaining project documentation 
including, but not limited to, those listed in Sec 105.15.3.2. 
 
105.15.3.1  A Final Acceptance report will be submitted to the contractor, and final payment 
will be made, no later than thirty days following concurrence on tabulation of quantities, 
receipt by the engineer of all project documentation, and verification by the engineer that all 
material incorporated into the work has been properly inspected.  If the final tabulation of 
quantities determines the contractor was overpaid, the contractor, or in case of default, the 
surety, shall return the amount of overpayment to the Commission within thirty days of 
receiving notice of the overpayment from the engineer. 
 
105.15.3.2  When required by the contract, project documentation shall consist of the 
following: 
 

(a) Contractor’s Affidavit Regarding Settlement of Claims (Form C-242) 
(b) Final Change Order 
(c) DBE Participation List and Final Verification 
(d) Affidavit – Compliance with the Prevailing Wage Law 
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105.15.3.3  Final acceptance will not excuse the contractor’s liability or responsibility to the 
Commission for any latent defects in the work or material incorporated into the work, or for 
claims relating to any work or material incorporated into the work, except as barred by 
Sections 537.600 and 537.610, RSMo. 
 
Delete Sec 107.11, including all subsections, and substitute the following: 
 
107.11  Responsibility for Claims for Damage or Injury.  The contractor shall be 
responsible, to the extent imposed by applicable law, for injury, property damage, damage to 
the Work, or other loss caused by the negligent, wrongful, intentional, reckless, or 
contractually noncompliant acts or omissions of the contractor or an Agent of Contractor from 
Commencement of construction activities through Final Inspection and acceptance for 
maintenance. 
 
107.11.1  The contractor shall not be responsible for damage relating to personal injury or 
death, arising from the design, condition, or maintenance of the project area prior to 
commencement of work and after Final Inspection and acceptance of the work, in accordance 
with Sec 101.2 and 105.15.2, unless any of the following conditions exist: 
 

(a) The work is so defective that it creates an imminent danger to third parties; 
(b) A defect in the work was concealed and not discoverable by a reasonable inspection 

by the Commission; 
(c) The agent of MoDOT knew of the dangerous condition and did not disclose it to the 

Commission; or 
(d) The plans or specifications followed were so imperfect or improper that the agent of 

MoDOT should have known the work to be done thereunder would result in an unsafe 
condition. 

 
107.11.2  Neither the Commission nor the contractor, by execution of a contract, shall intend 
to or create a new or enlarge an existing cause of action in any third party.  This provision 
shall not be interpreted to create any new liability that does not exist under the law, or to 
waive or extinguish any defense that either party to this contract or their respective agents 
and employees may have to an action or suit by a third party. 
 
Delete Sec 107.12, including all subsections, and substitute the following: 
 
107.12  Contractor's Responsibility for Work  Damages to any portion of the work 
occurring after the date of Commencement of Work and before the work is deemed approved 
and accepted, caused by the action of the elements or from any other reason, shall be 
repaired or replaced at the contractor's expense.  The contractor, at the contractor’s option, 
may insure against any such damages.  The Commission may, in its discretion, make such 
a payment, determined in accordance with Sec 109.4, for damage to the work due to 
unforeseeable causes beyond the control of, and without fault or negligence on the part of 
the contractor, unless the contractor has been reimbursed for such damages by the 
contractor’s insurer.  Prior to reimbursement, the contractor shall furnish documentary 
evidence of all efforts to recover such repair costs. 
 
107.12.1  The contractor shall immediately give written notice to the engineer of any 
pedestrian, worker and/or vehicular accident that occurs in or near the work zone.  The 
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contractor may be directed by the engineer to repair permanent Commission facilities that 
have been damaged by events that are beyond the control of the contractor.  Reimbursement 
will be provided by the Commission, determined in accordance with Sec 109.4, for the actual 
direct cost of labor, equipment and material, exclusive of overhead, indirect or consequential 
costs of profit.  The Commission may elect to make such repairs in lieu of the contractor. 
 
Delete Sections 107.13, 107.13.1, 107.13.2, 107.13.3, 107.13.3.4, 107.13.5, 107.13.6, 
107.13.9, 107.13.10.4, 107.13.10.8, and substitute the following: 
 
107.13  General Insurance Requirements.  From the commencement of construction 
activities through the Final Inspection and acceptance for maintenance of the project by the 
engineer, the contractor shall procure and maintain at the contractor’s expense, insurance 
for all damages and losses imposed by law and assumed under the contract, of the kinds 
and in the amounts specified in Secs 107.13.1 through 107.13.8. 
 
107.13.1  Sovereign Immunity Limits for Missouri Public Entities.  The contractor shall 
procure and maintain at least minimum insurance coverages to meet the sovereign immunity 
limits for Missouri public entities as calculated by the Missouri Department of Insurance and 
published annually in the Missouri Register pursuant to Section 537.610, RSMo for Sec 
107.13.2 through 107.13.5, unless specified otherwise for each type of insurance coverage.  
Each policy shall provide additional insured status for the Missouri Highways and 
Transportation Commission, its members, the Missouri Department of Transportation, and 
its employees up to Missouri’s sovereign immunity limits.  Provided, however, additional 
insured coverage applies only to liability caused in whole or in part by the acts or omissions 
of the named insured or those acting on its behalf and does not provide defense or indemnity 
for liability that Section 537.600, RSMo. places solely on MoDOT or another public entity.  
Each policy shall be endorsed to not waive sovereign immunity limits.  The naming of the 
Commission, its members, MoDOT, and its employees as additional insureds under any 
insurance policy shall not be construed as a waiver of any sovereign, official, or other 
governmental immunity.  The Commission, its members, MoDOT, and its employees reserve 
the right to assert any sovereign, official, or any other governmental immunities.  Nothing in 
the Section shall be construed to enlarge the liability of the contractor beyond that imposed 
by applicable law, create a contractual duty to defend or indemnify prohibited by Section 
537.600, RSMo, or require insurance coverage for liability that Section 537.600, RSMo 
places solely upon MoDOT.  Insurance coverage and priority shall otherwise be determined 
in accordance with the applicable policies and endorsements. 
 
107.13.2  Commercial General Liability Insurance.  The contractor shall procure, and 
maintain during the term of the project, commercial general liability insurance with coverage 
at least as broad as Insurance Services Office (ISO) policy form CG 00 01.  The general 
aggregate limit shall, by endorsement or otherwise, provide a designated aggregate limit 
solely for this project using ISO form CG 25 03 05 09 or an equivalent form.  General liability 
policies shall be endorsed to add the Commission, its members, MoDOT, its employees, 
agents, and assigns as additional insureds (the “Additional Insureds”) using Insurance 
Services Office forms CG 20 10 or the equivalent under such policy.  For construction 
contracts, an endorsement providing completed operations coverage to the Additional 
Insureds, ISO form CG 20 37 or the equivalent, is also required.  This form, CG 20 37, shall 
be endorsed on each subsequent commercial general liability policy issued to the contractor 
for three (3) years after final acceptance of the project.  Should work on the project be 
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discontinued, the commercial general liability insurance coverage shall remain in effect for 
three (3) years after the date of discontinuation, when applicable.  Coverage shall not be 
reduced by insured versus insured exclusions or by explosion, collapse and underground 
(XCU) exclusions. 
 
107.13.3  Commercial Automobile Liability Insurance. The contractor shall procure and 
maintain automobile liability coverage at least as broad as ISO policy form CA 00 01 covering 
owned, hired, and non-owned autos.  The policy shall be endorsed to Commission, its 
members, MoDOT, and its employees, agents, and assigns as additional insureds (the 
“Additional Insureds”). 
 
107.13.4  Contractor’s Pollution Liability (CPL) Insurance. The contractor shall procure 
and maintain contractor’s pollution liability insurance for liability arising out of sudden, 
accidental, and gradual pollution and remediation.  The policy shall have minimum limits of 
$1,000,000.  The Commission, its members, MoDOT, and its employees, agents, and 
assigns shall be endorsed as additional insureds under such policy.  The policy shall provide 
coverage for hauling of waste from the project site to the final disposal location including non-
owned disposal sites. Completed operations coverage for pollution liability shall extend a 
minimum of three (3) years after final acceptance of the project.  Contractor shall require any 
subcontractor that performs environmental remediation, hazardous material removal or 
related work including the transportation, disposal, or environmental engineering work, to 
provide contractor’s pollution liability insurance with limits and scope of coverage appropriate 
to the exposure.  The Commission, its members, MoDOT, and its employees, agents, and 
assigns shall be endorsed as additional insured under such policy.  The policy shall not 
contain a cross suits exclusion or other provisions that would eliminate additional insured 
claims against the contractor or subcontractor. 
 
107.13.5  Aircraft Liability Insurance.  If aircraft, including unmanned aircraft, will be used 
on the project, contractor shall provide, or cause to be provided, aircraft liability insurance 
protecting against claims for damages resulting from such use in all cases where any aircraft 
that is owned, leased or chartered by any Contractor-Related Entity used on the Project.  The 
policy shall have minimum limits of $1,000,000 and the Commission, its members, MoDOT, 
and its employees, agents, and assigns shall be additional insureds on the policy by 
endorsement or policy provision.  The use of any aircraft in performance of the Work, the 
aircraft crew, flight path and altitude, including landing of any aircraft on the Site or on any 
property owned by the Commission, MoDOT or other parties at interest, shall be subject to 
review and written acceptance by the Commission prior to any such usage.  If any aircraft 
are leased or chartered with crew and/or pilot, evidence of non-owned aircraft liability 
insurance will be acceptable to meet these requirements but must be provided prior to use 
of the aircraft.  For use of unmanned aircraft vehicles, the contractor may provide insurance 
either through an aircraft liability insurance policy, or by endorsement to the contractor’s 
commercial general liability insurance policy and excess liability policies.  Use of unmanned 
aircraft must comply with all state and federal rules and regulations, including FAA 
requirements. 
 
107.13.6  Excess or Umbrella Liability Insurance.  The contractor may satisfy the required 
limits for Secs 107.13.2 through 107.13.5 by use of excess or umbrella liability insurance 
policies in any combination that meets the contract limits requirements.  Such policies shall 
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include as additional insureds, the Commission, its members, MoDOT, and its employees, 
agents, and assigns. 
 
107.13.9  Evidence of Insurance.  Required evidence of insurance providing confirmation 
of compliance with these requirements shall consist of a certificate of insurance and any 
endorsements adding the Commission, MoDOT and its employees as additional insureds 
where specified.  “Blanket” or “automatic” additional insured endorsements providing 
additional insured coverage “where required by contract,” may be used, provided that such 
forms provide coverage at least as broad as provided by the specified endorsement forms 
required.  The contractor and any subcontract work shall not commence under the contract 
until the contractor obtains the applicable insurance coverage required and receives approval 
for such insurance from the engineer.  No later than five (5) business days prior to the 
Commencement of Work, all evidence of insurance for the prime contractor, including 
certificates of insurance and required endorsements, and notices shall be submitted 
electronically by the insurance agent to ContractorSupport@MoDOT.mo.gov.  The 
aforementioned evidence of insurance shall also be submitted in the same manner no fewer 
than five (5) business days prior to the effective date of any change or renewal of insurance 
during the term of the project.  All evidence of insurance for the prime contractor, including 
certificates of insurance and required endorsements, and notices shall be submitted 
electronically by the insurance agent to ContractorSupport@MoDOT.mo.gov.  The 
contractor shall promptly furnish the engineer with a complete copy of its policy upon request.  
Failure to furnish evidence of proper insurance, or complete insurance policies when 
requested, may result in the suspension of work as provided in Sec 108, and may result in 
other claims or actions for breach of contract or otherwise, as may be recognized at law or 
in equity. 
 
107.13.10.4  Primary and Non-contributory.  For any claims related to this contract or 
insurance requirements herein identified, the contractor’s insurance coverage shall be 
primary insurance with respect to the Commission, its members, MoDOT, and its employees, 
as the additional insureds.  Any other insurance or self-insurance maintained by any of these 
parties shall be excess of the contractor’s insurance and shall not contribute with the 
contractor’s insurance, unless liability caused in whole or in part by the acts or omissions of 
the named insured or those acting on its behalf and does not provide defense or indemnity 
for liability that Section 537.600, RSMo places solely upon MoDOT or another public entity.  
Priority and allocation shall be governed by the applicable policies and endorsements.  
MoDOT may not unilaterally alter priority among the contractor's, any subcontractor's, or any 
additional insured's policies. 
 
107.13.10.8  Timely Notice of Claims.  Contractor shall give the engineer prompt and timely 
notice of claims made or suits instituted that arise out of or result from contractor’s or agent 
of contractor’s performance under this Agreement, and that involve or may involve coverage 
under any of the required liability policies.  The Commission and MoDOT will provide timely 
notice to the contractor of any claims or lawsuits that it receives. 
 
Delete Sec 107.14 and substitute the following: 
 
107.14  Cooperation in Defense.  The Agent of MoDOT and MoDOT shall reasonably 
cooperate in the defense of the other against potential third party claims.  This cooperation 
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includes providing reasonable access to relevant records, documents, and personnel.  
Nothing in this section creates a contractual duty to defend prohibited by RSMo 537.600(5). 
 
Delete Sec 107.18 and substitute the following: 
 
107.18  Basis of Payment.  No direct payment will be made for compliance with Sec 107. 
 
 
• Payment for Excess Piling 
 
Delete Sec 702.6.3 and insert the following: 
 
702.6.3  Pile Cut-Offs.  No direct payment will be made for routine pile cut-offs, except as 
otherwise provided herein. 
 
702.6.3.1  Excess Piling.  If the total measured length of installed piling on a given structure, 
per item, is 85 percent or less of the plan quantity, the difference between plan quantity and 
installed quantity shall be deemed as excess piling. Reimbursement will be made for excess 
piling, as determined by the engineer. No reimbursement will be made for piling purchased 
in excess of plan quantity. The contractor shall provide the engineer with all paid invoices, 
which may be used to determine an equitable reimbursement. Shipping costs on the invoice 
will be included in the reimbursement payment, but no handling, overhead or profit will be 
included. All excess piling shall be removed from the project and retained by the contractor. 
 
 
• Delete Sec 102.18.1 and renumber existing Sec 102.18.2 through 102.18.5.4 including 

all subsections: 
 
102.18.1  Certification Regarding Disbarment, Eligibility, Indictments, Convictions or 
Civil Judgments.  The president or authorized official of the bidder, under penalty of perjury 
under the laws of the USA, shall certify that, except as noted in the exceptions, the company 
or any person associated therewith in the capacity of owner, partner, director, officer, 
principal investor, project director, manager, auditor or any position involving the 
administration of federal funds: 
 
(a) Is not currently under suspension, debarment, voluntary exclusion or determination of 
ineligibility by any federal agency. 
 
(b) Has not been suspended, debarred, voluntarily excluded or determined ineligible by any 
federal agency within the past three years. 
 
(c) Does not have a proposed debarment or suspension pending. 
 
(d) Has not been indicted, convicted or had a civil judgment rendered against any of the listed 
parties by a court of competent jurisdiction in any matter involving fraud or official misconduct 
within the past three years. 
 
102.18.1.1  If there are any exceptions, the bidder shall submit the exceptions on company 
letterhead, signed by the bidder and inserted inside the bid submitted. 
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102.18.1.2  Exceptions will not necessarily result in denial of award but will be considered in 
determining bidder responsibility. 
 
102.18.1.3  For any exception noted, the bidder shall indicate to whom it applies, the initiating 
agency, and dates of action. 
 
102.18.1.4  Providing false information may result in criminal prosecution or administrative 
sanctions. 
 
102.18.2  Certification Regarding Anti-Collusion.  In accordance with 23 USC 112, the 
bidder shall certify, under penalty of perjury, that the bidder has not, either directly or 
indirectly, entered into any agreement, participated in any collusion or otherwise taken any 
action in restraint of free competitive bidding in connection with this contract. 
 
102.18.3  Certification Regarding Lobbying Activities.  In accordance with 31 USC 1352, 
the bidder shall certify that: 
 
(a) No federal appropriated funds have been paid or will be paid, by or on behalf of the 
undersigned, to any person for influencing or attempting to influence an officer or employee 
of any federal agency, a member of Congress, an officer or employee of Congress or an 
employee of a member of Congress in connection with the awarding of any federal contract, 
the making of any federal grant, the making of any federal loan, the entering into of any 
cooperative agreement and the extension, continuation, renewal, amendment or modification 
of any federal contract, grant, loan or cooperative agreement. 
 
(b) If any funds other than federal appropriated funds have been paid or will be paid to any 
person for influencing or attempting to influence an officer or employee of any federal agency, 
a member of Congress, an officer or employee of Congress or an employee of a member of 
Congress in connection with this federal contract, grant, loan or cooperative agreement, the 
bidder shall complete and submit Standard Form-LLL, "Disclosure Form to Report Lobbying," 
in accordance with the instructions. 
 
102.18.3.1  This certification shall be a material representation of fact upon which reliance 
was placed when this transaction was made or entered into. Submission of this certification 
shall be a prerequisite for making or entering into this transaction imposed by 31 USC 1352. 
Any person who fails to file the required certification will be subject to a civil penalty of no 
less than $10,000 and no more than $100,000 for each such failure. 
 
102.18.3.2  The bidder also agrees by submitting a bid that the bidder shall require that the 
language of this certification be included in all subcontracts that exceed $100,000, and that 
all such subrecipients shall certify and disclose any lobbying activities accordingly. 
 
102.18.4  Certification Regarding Missouri Domestic Products Procurement Act.  This 
certification will only apply to state-funded projects as noted on the cover of the Request for 
Bid. The bidder's attention is directed to Sections 34.350 through 34.359 RSMo 2000, which 
requires all manufactured goods or commodities used or supplied in the performance of the 
contract or any subcontract to be manufactured, assembled or produced in the USA. Sections 
34.350 through 34.359 RSMo will not apply if the total bid is less than $1,000.00. 
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102.18.4.1  Section 34.355 RSMo requires the vendor or bidder to certify compliance with 
Section 34.353 RSMo and, if applicable, Section 34.359 RSMo at the time of bidding and 
prior to payment. Failure to comply with Section 34.353 RSMo during performance of the 
contract and to provide certification of compliance prior to payment will result in nonpayment 
for those goods or commodities. 
 
102.18.4.2  The bidder shall certify that all the specified goods or products for which this bid 
was solicited are manufactured, assembled or produced in the USA. If there are any 
exceptions, the bidder shall submit a list of the exceptions on company letterhead, signed by 
the bidder and attached to the inside of the bid submitted. The list shall include the pay item 
number and the location where the item is manufactured. The bidder shall identify any of the 
exceptions in the list that are specified goods or products that are treated as manufactured, 
assembled or produced in the USA under an existing treaty, law, agreement or regulation of 
the USA regarding export/import restrictions and international trade. 
 
102.18.4.3  The bidder shall notify the contact listed in the Request for Bid of any specified 
goods or products that cannot be manufactured, assembled or produced in the USA in 
sufficient quantities or in time to meet the contract specifications. 
 
102.18.4.4  The bidder shall certify that the bid complies with all provisions of Section 34.350 
et seq RSMo. 
 
Delete Sec 106.10 and substitute the following: 
 
106.10  Missouri Domestic Products Requirement.  For state funded projects, as noted on the 
cover of the contract, material shall be in accordance with Sec 102.18.4. 
 
 

Y. Guardrail and End Terminal Placement 
 
1.0  Description.  This work shall consist of all labor, equipment, and materials to remove existing 
4” ET Plus crashworthy end terminals (CETs) and replace with an approved Misc. Commission 
Furnished Type A Crashworthy End Terminal (MASH) or Misc. Type A Crashworthy End Terminal 
(NGT) (MASH), address necessary height adjustment as directed, and provide additional 
guardrail if required, as identified in JSP FF. Locations and Estimated Quantities or as directed 
by the engineer.  All work shall comply with Secs 202 and 606 except as herein modified. 
 
2.0  Materials.  All guardrail materials shall conform to Division 1000, Materials Details, and 
specifically Sec 1040.  All materials shall be new unless otherwise approved by the engineer or 
otherwise allowed by these specifications. 
 
2.1  Materials and components for Misc Type A Commission Furnished Crashworthy End 
Terminals (MASH) and Misc. Type A Crashworthy End Terminals (NGT) (MASH) shall conform 
to the manufacturer’s latest approved design.  All replacement components shall be from the 
original equipment manufacturer unless approved by the engineer.  The contractor shall provide 
manufacturer certification that the replacement components furnished, when properly installed by 
the contractor, will reestablish or exceed the original capabilities of the end terminal. 
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2.2  All materials intended for use in this contract shall be stored in a dedicated location on the 
contractor's property and shall be inspected and approved by the engineer prior to use. 
 
3.0  Construction Requirements. 
 
3.1  Installation of New Guardrail System and/or Crashworthy End Terminal.  If the Job Order 
designates a contract pay item for new guard rail, bridge approach transition section, height and 
block transition section, end anchor, crashworthy end terminal, or other appurtenances the 
contractor shall furnish and place the designated item complete in place.  The new system and/or 
terminal shall be installed at the location designated by the engineer. 
 
3.2  Realigning Posts.  Posts which are out of alignment but otherwise undamaged will be 
designated for realignment.  The contractor shall realign and plumb the designated posts.  After 
realignment, any voids around the post shall be securely backfilled with a cohesive soil, or a sand 
meeting the gradation requirements of Sec 1005.3.5, and thoroughly tamped. 
 
3.3  Reflective Sheeting on End Terminals.  On new crashworthy end terminals located 12 feet 
or less from the edge of the traveled way, the contractor shall furnish and install black/yellow 
reflective sheeting or other marking as directed by the engineer.  The reflective sheeting size, 
shape, method of attachment and placement shall be approved by the engineer prior to 
installation.  Reflective sheeting installed on new end terminals is included in the cost of the end 
terminal. 
 
3.4  Guardrail Block.  Current Commission standards require the use of 8" x 6" x 14" or 21” wood 
or plastic guardrail blocks for new guardrail installations.  Former standards allowed use of 6" x 
6" x 14" or 21” blocks.  For those locations requiring replacement of only the block and not the 
post, minor adjustments to the alignment of the existing guardrail posts or guardrail panels may 
be required to accommodate the 8" block. 
 
3.5  Asymmetric Bridge Anchor Transition.  The Asymmetric Bridge Anchor Transition shall 
be installed as shown on Standard Plan 606.22 for the portion labeled Asymmetrical Transition 
Section. 
 
3.6  Additional Work.  If additional major components or pay items beyond those specified in the 
Job Order are needed to properly perform the work, the contractor shall contact the engineer for 
authorization to proceed with the additional work.  Any work performed without authorization of 
the engineer will be at the contractor's expense. 
 
4.0  Method of Measurement. 
 
4.1  Measurement of existing guardrail, end anchor, bridge anchor, and turndown terminal 
removal will be made to the nearest foot from center of first post to center of last post. 
 
4.2  Measurement of existing 4” ET Plus crashworthy end terminal removal will be made per each. 
 
4.4  Measurement of realigned posts will be made per each. 
 
4.5  Measurement of replacement reflective sheeting on end terminals will be made per each.  No 
measurement or payment will be made for reflective sheeting installed on new end terminals. 
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4.6  Measurement of asymmetric bridge anchor transition will be made per linear foot. 
 
 
5.0  Basis of Payment. 
 
5.1  The accepted quantity of removed guardrail, end anchor, bridge anchor, or turndown terminal 
will be paid for at the contract unit price for: 
  
 Item 202-99.03 Misc. Remove Guardrail     Linear Foot 
 
5.1.1  Payment will be considered full compensation for all labor and equipment necessary to 
completely remove the guardrail system. 
 
5.2  The accepted quantity of removed 4” ET Plus crashworthy end terminals will be paid for at 
the contract unit price for: 
 
 Item 202-99.02 Misc. Remove 4” ET Plus Crashworthy  Each 
    End Terminal  
 
5.2.1  Payment will be considered full compensation for all labor and equipment necessary to 
completely remove the terminal system. 
 
5.4  The accepted quantity of realigned posts will be paid for at the contract unit price for: 
 
 Item 606-99.02 Misc. Realign and Use Existing Post,   Each 
    Type A, E, or MGS Guardrail 
 
5.4.1  Payment will be considered full compensation for all labor, equipment, and material, 
including any required backfill, necessary to realign and plumb an existing post. 
 
5.5  The accepted quantity of asymmetric bridge anchor transition will be paid for at the contract 
unit price for: 
  
 Item 606-99.03 Misc. Asymmetric Bridge Anchor Transition  Linear Foot 
 
5.5.1  Payment will be considered full compensation for all labor and equipment necessary to 
completely remove the guardrail system. 
 
 
 

Z. Definition of Special "99 Number" Pay Items 
 
1.0  The contract contains a large number of special "99-number" pay items.  The Commission's 
automated bidding system is limited by the number of characters allowed for each special item 
description.  The following table defines the abbreviated item descriptions.  This table also further 
defines the work required for each of the pay items. 
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 ITEM NO. ITEM DESCRIPTION 
 
Traffic Control Items 
 

616-99.02 MISC. ADDITIONAL TRUCK MOUNTED ATTENUATOR 
Provide additional truck mounted attenuator for use in addition to other 
 

616-99.04 MISC. ADDITIONAL CONSTRUCTION SIGNS 
Provide additional construction signs for use in addition to other devices 
specified in the traffic control plan. 
 

616-99.02 MISC. ADDITIONAL FLASHING ARROW PANEL 
Provide additional flashing arrow panel for use in addition to other devices 
specified in the traffic  control plan. 
 

616-99.02 MISC. ADDITIONAL CHANNELIZER (TRIMLINE) 
Provide additional channelizers for use in addition to other devices 
specified in the traffic control plan.   
 

616-99.02 MISC. ADDITIONAL CHANGEABLE MESSAGE SIGN (CMS 
CONTRACTOR FURNISHED/RETAINED) 
Provide additional changeable message sign for use in addition to other 
devices specified in the traffic control plan. 

 
616-99.02 MISC. ADDITIONAL DIRECTIONAL INDICATOR BARRICADE 

Provide additional directional indicator barricades (DIBS) for use in addition 
to other devices specified in the traffic control plan. 
 

616-99.02 MISC. WORK BEYOND SHOULDER 
Provide traffic control for work off roadway shoulder, but within clear zone.  
Not to be used when vehicles are parked on shoulder. 
 

616-99.02 MISC. SHOULDER WORK – UNDIVIDED ROADWAYS 
Provide traffic control for work on shoulder or vehicles parked on shoulder. 
 

616-99.02 MISC. LEFT SHOULDER WORK – HIGH SPEED ROADWAY 
Provide traffic control for work on left shoulder or vehicles parked on left 
shoulder of a high speed roadway as designated by the engineer. 
 

616-99.02 MISC. RIGHT SHOULDER WORK – HIGH SPEED ROADWAY 
Provide traffic control for work on right shoulder or vehicles parked on right 
shoulder of a high speed roadway as designated by the engineer. 
 

616-99.02 MISC. 1-LANE 2-WAY OPERATION W/FLAGGERS 
Provide traffic control for one lane, two way operations on non-divided two 
lane pavement, using two flaggers. 
 

616-99.02 MISC. SINGLE LANE CLOSURE 
Provide traffic control closing one lane, left or right, on a divided highway. 
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616-99.02 MISC. PARTIAL RAMP CLOSURE 

Provide traffic control for partial ramp closure. 
 

616-99.02 MISC. COMPLETE RAMP CLOSURE 
Provide traffic control for complete ramp closure. 
 

616-99.02 MISC. ENTRANCE RAMP AREA, MAINLINE WORK 
Provide traffic control within an entrance ramp area closing one lane on a 
divided highway; work is along mainline. 
 

616-99.02 MISC. ENTRANCE RAMP AREA, ACCEL LANE WORK 
Provide traffic control within an entrance ramp area closing one lane on a 
divided highway.  Work is along acceleration lane. 
 

616-99.02 MISC. EXIT RAMP AREA, MAINLINE/DECEL LANE WORK 
Provide traffic control within an exit ramp area closing one lane on a divided 
highway.  Work is along mainline or deceleration lane. 
 

616-99.02 MISC. SEQUENTIAL FLASHING WARNING LIGHT 
Provide traffic control with sequential flashing warning light. 
 

New Guardrail Installation Items 
 

202-99.02 MISC. 4” ET PLUS CRASHWORTHY END TERMINAL REMOVAL 
Remove existing complete 4” ET Plus crashworthy end terminal. 

 
202-99.03 MISC. REMOVED GUARDRAIL 

Remove existing complete guardrail.  Item also includes existing bridge 
anchor transition sections. 
 

214-99.10 MISC. GRADING FOR CRASHWORTHY END TERMINAL 
  Furnish and place rocky fill material for end terminal installation. 

 
606-10.60 GUARDRAIL, MGS 

Furnish and install Midwest Guardrail System guardrail. 
 

606-10.61 GUARDRAIL, MGS, 8 FT., 6 FT. – 3 IN. SPACING 
Furnish and install Midwest Guardrail System guardrail with 8’ post with 6’-
3” spacing. 
 

606-10.63 MGS GUARDRAIL, 6 FT. POSTS, 3 FT. – 1.5 IN. SPACING 
Furnish and install Midwest Guardrail System guardrail with 6’ post having 
3’-1 ½” spacing. 
 

606-10.65 MGS GUARDRAIL, 6 FT. POSTS, 1 FT. – 6.75 IN. SPACING 
Furnish and install Midwest Guardrail System guardrail with 6’ post having 
1’-6.75” spacing. 
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606-10.67 MGS DOUBLE FACED GUARDRAIL 
Furnish and install Midwest Guardrail System double-faced guardrail. 
 

606-10.68 MGS BRIDGE APPROACH TRANSITION SECTION (MAJOR ROUTE) 
Furnish and install Midwest Guardrail System bridge approach transition 
section on a Major Route. 
 

606-10.69 MGS BRIDGE APPROACH TRANSITION SECTION (MINOR ROUTE) 
Furnish and install Midwest Guardrail System bridge approach transition 
section on a Minor Route. 
 

606-10.70 MGS VERTICAL CONCRETE BARRIER TRANSITION 
Furnish and install Midwest Guardrail System vertical concrete barrier 
transition. 
 

606-10.74 MGS HEIGHT AND BLOCK TRANSITION SECTION 
Furnish and install Midwest Guardrail System height and block transition 
section. 

 
606-10.75 MGS LONG SPAN GUARDRAIL SECTION 

Furnish and install Midwest Guardrail System long span guardrail section. 
 

606-10.80 MGS END ANCHOR 
  Furnish and install Midwest Guardrail System end anchor. 
 
606-10.81 MGS BRIDGE ANCHOR SECTION (THRIE-BEAM BRIDGE) 

Furnish and install Midwest Guardrail System Thrie Beam bridge anchor 
section. 

 
606-22.00A BRIDGE ANCHOR SECTION, 6.5 FT. POSTS (SAFETY BARRIER 

CURB)(ROADWAY AND REHABILITATION WORK ONLY) 
Furnish and install bridge anchor section with 6’ 6” posts for only roadway 
and rehabilitation work. 
 

606-22.00A BRIDGE ANCHOR SECTION, 7.5 FT. POSTS (SAFETY BARRIER 
CURB)(ROADWAY AND REHABILITATION WORK ONLY) 
Furnish and install bridge anchor section with 7’ 6” posts for only roadway 
and rehabilitation work. 
 

606-99.02 MISC. MGS TRANSITION SECTION, 6 FT. POSTS 
Furnish and install Midwest Guardrail System transition section with 6’ 
posts. 

 
606-99.02 MISC. COMMISSION FURNISHED TYPE A CRASHWORTHY END 

TERMINAL (MASH) 
  Install Commission furnished Type A crashworthy end terminal (MASH). 
 
606-99.02 MISC. TYPE A CRASHWORTHY END TERMINAL (NGT) (MASH) 
  Furnish and install Type A crashworthy end terminal (NGT) (MASH). 
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606-99.03 MISC. TYPE A GUARDRAIL HEIGHT TRANSITION 
  Furnish and install Type A guardrail height transition. 
 
606-99.03 MISC. ASYMMETRIC BRIDGE ANCHOR TRANSITION 
Furnish and install asymmetric bridge anchor transition as shown in standard plans 

606.22. 
 
Guardrail Repair Items 

 
606-99.02 MISC. REALIGN & USE EXIST POST TY A OR E OR MGS GR 

Realign and reuse existing guardrail post for Type A or E or MGS guardrail. 
 

606-99.02 MISC. R&R WOOD/PLASTIC BLOCK 8X6X14 MGS 
Remove and replace wood or plastic post block, 8" x 6" x 14" for Midwest 
Guardrail System guardrail. 
 

606-99.02 MISC. R&R WOOD/PLASTIC BLOCK 12X6X14 MGS 
Remove and replace wood or plastic post block, 12" x 6" x 14" for Midwest 
Guardrail System guardrail. 

 
 

AA. Misc. Type A Crashworthy End Terminal - Next Generation Terminal (NGT) (MASH) and 
Misc. Type A Guardrail Height Transition 

 
1.0  Description.  In locations where it is determined by the engineer that there is insufficient 
space for a height transition to be made completely outside of the crashworthy end terminal, due 
to various reasons, a Misc. Type A Crashworthy End Terminal - Next Generation Terminal (NGT) 
(MASH) and a Misc. Type A Guardrail Height Transition will be placed. 
 
2.0  Installation.  The Misc. Type A Crashworthy End Terminal (NGT) (MASH) and the Misc. 
Type A Guardrail Height Transition shall be installed in such a manner to achieve the height 
transition as shown in the NGT Height Transition special sheet provided in the plans.  The NGT 
system, from post 7 up to and including the head of the crashworthy end terminal, shall be at the 
MASH compliant height.  The height transition shall be made along the length of the NGT system, 
from post 7 through post 10, and the entire length of the Misc. Type A Guardrail Height Transition 
to connect to the existing guardrail in place. 
 
 

BB. Misc. Shaping Slopes and Clean Up 
 
1.0  Description.  This work shall consist of shaping and clean up of slopes in locations where 
existing guardrail and end terminals have been removed.  Existing berms and slopes at these 
locations will require shaping and clean up for the installation of guardrail and Type A crashworthy 
end terminals in accordance with the standard plans.  When material is required to comply with 
this provision, it shall meet the requirements specified in Sec 215.1.3.1.  The shoulder surface 
shall be finished smooth such that it is traversable and without significant voids or depressions. 
Any excess material shall be disposed of outside the limits of the right of way. 
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1.1  In lieu of aggregate base, earth material may be used.  When earth material is used, an 
approved seed mixture shall be applied in accordance with Sec 805, mulch shall be applied in 
accordance with Sec 802 and erosion and sediment control shall be utilized in accordance with 
Sec 806.  All cost for seeding, mulching, and erosion control shall be incidental to the cost of Misc. 
Shaping Slopes and Clean Up. 
 
2.0  Material Requirements.  Rock fill material used for Misc. Shaping Slopes and Clean Up, 
shall consist of a durable crushed stone, shot rock or broken concrete, with a predominant size 
of 3 inches and a maximum size of 6 inches. Acceptance by the engineer will be made by visual 
inspection. 
 
3.0  Method of Measurement.  Measurement of Misc. Shaping Slopes and Clean Up will be 
made to the nearest 100 feet separately for each slope measured along the centerline of the 
traveled way. 
 
4.0  Basis of Payment.  The accepted quantity will be paid for at the contract unit price for 215-
99.10 Misc. Shaping Slopes and Clean Up, per 100F.  No direct payment will be made for any 
additional material required for shaping and clean up of slopes. 
 
 

CC. Misc. Grading for Crashworthy End Terminal 
 
1.0  Description.  This work shall consist of all grading necessary to meet or exceed the Alternate 
Grading limits for MASH crashworthy End Terminals as shown on Standard Drawing 606.81, 
including furnishing and placing the fill material and mobilization of equipment.  The graded area 
for the end terminal shall be sloped no greater than 10:1 away from the edge of pavement or 
shoulder.  Grading shall include constructing a 2:1 or flatter slope from the grading limits shown 
on the standard drawing to the existing slope. 
 
1.1  Misc. Grading for Crashworthy End Terminal (GCET) will not be used for locations where the 
engineer estimates more than 15 cubic yards of material per end terminal will be required or where 
constructing a 2:1 or flatter slope from the grading area to the existing slope is deemed to be 
infeasible.  When either of the aforementioned conditions applies, the work is considered beyond 
the scope of this contract unless both parties agree to a negotiated settlement to proceed with 
performing the work.  The engineer may also decline to utilize GCET for any other reasons. 
 
1.2  Completion of the GCET work may be done concurrently with the repair of the end terminal 
or may be postponed by the contractor for a maximum of 30 calendar days from the notice to 
proceed date specified on the Job Order.  Failure to complete the grading work within the limit 
specified herein will result in liquidated damages as specified elsewhere in this contract. 
 
2.0  Materials.  The fill material used by the contractor shall be rocky in nature, such as crushed 
stone, base rock, or other granular type material approved by the engineer.  Limestone 
screenings, sand and other fine materials that are highly erodible shall not be used for fill material.  
Large rock, not to exceed a maximum nominal size of 8”, may be used, but shall be gap-graded 
to minimize voids.  When the size of the rock used exceeds 3” in diameter, all voids in the rock fill 
shall be filled with granular material of 1” size or less. 
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2.1  Material shall not be obtained from Commission right of way.  Material obtained from a 
contractor-furnished borrow shall be in accordance with 203.3. 
 
3.0  Construction.  The rocky fill material shall be placed in accordance with this provision and 
as stated herein.  Existing vegetative material shall be removed prior to adding fill material.  
Compactive effort and construction methods shall be performed to the extent that the final 10:1 
platform has sufficient stability to support a standard unloaded dump truck without sliding of the 
material or rutting of the platform in excess of 1” in depth.  Proof rolling by the contractor with an 
unloaded dump truck may be required upon request by the engineer at no additional cost to the 
Commission.  Benching of the existing slope may be required to ensure the material has a stable 
foundation to comply with this provision.  The final surface of the graded area shall be uniform 
and true to grade. 
 
4.0  Method of measurement. No final measurement will be made for the volume of material 
used for GCET.  A preliminary estimate of the amount of fill will be made by the engineer for the 
purpose of determining if GCET shall be specified.  The Job Order issued by the engineer will 
indicate the need for GCET when, in the opinion of the engineer, the existing terrain at the end 
terminal does not meet or exceed the alternate grading limits for MASH crashworthy end terminals 
as shown on Standard Drawing 606.81 and the engineer estimates the grading work needed to 
meet the standard will not exceed 15 CY of material. 
 
5.0  Basis of Payment.  A lump sum payment will be made for each end terminal that requires 
GCET, as determined by the engineer.  Payment for this work shall be completely covered by the 
fixed unit price for MISC. GRADING FOR CRASHWORTHY END TERMINAL multiplied by the 
Adjustment Factor. 
 
5.1  Payment for traffic control will not be duplicated when the contractor performs the GCET work 
separate from the repair of the end terminal. 
 
 

DD. Misc. Shaping Slopes Class III (Modified Material Requirements) 
 
Delete Sec 215.1.3 and 215.1.3.1 and substitute the following: 
 
215.1.3  Misc. Shaping Slopes, Class III, shall consist of providing rock fill material and shaping 
slopes to construct additional shoulder width for the installation of guardrail and Type A 
crashworthy end terminals in accordance with Missouri Standard Plans for Highway Construction.  
The rock fill material used shall meet the requirements specified in Sec 215.1.3.1.  The shoulder 
surface shall be finished smooth such that it is traversable and without significant voids or 
depressions. 
 
215.1.3.1  Material Requirements.  Rock fill material used for Misc, Shaping Slopes, Class III, 
shall consist of a durable crushed stone, shot rock or broken concrete, with a predominant size 
of 3 inches and a maximum size of 6 inches.  Acceptance by the engineer will be made by visual 
inspection. 
 
215.4  Basis of Payment.  The accepted quantity will be paid at the contract unit bid price for 
215-99.10 Misc. Shaping Slopes Class III – Modified Material Requirement, per 100F. 
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EE. Environmentally Sensitive Locations 
 
1.0  There are various environmentally sensitive locations within this contract.  The contractor 
shall ensure there are no impacts to streams and no disturbance within the toe of slope as noted 
for the locations listed.  Disturbance shall be kept to the minimum amount feasible for the 
completion of work. If there is exposed soil from contractor operations that may contribute to run-
off, the placement of erosion control items will be required. 
 

Environmentally Sensitive Locations – JST0140B 

County Log Mile Route Notes 
Johnson 5.52 SB CC No disturbance in streams permitted. 
Johnson 10.86 WB E No disturbance in streams permitted. 
Johnson 112.76 SB 13 No disturbance in streams permitted. 
Johnson 7.79 NB B No disturbance in streams permitted. 
Johnson 6.84 EB DD No disturbance in streams permitted. 
Johnson 172.54 NB 13 No disturbance in streams permitted. 
Lafayette 12.67 NB 23 No disturbance in streams permitted. 
Lafayette 16.55 EB FF No disturbance in streams permitted. 
Lafayette 0.52 SB WW No disturbance in streams permitted. 

Saline 5.81 WB P No disturbance in streams permitted. 
Saline 0.62 SB YY No disturbance in streams permitted. 

 
 
2.0  Any grading as noted in JSP CC. Misc. Grading for Crashworthy End Terminal and JSP DD.  
Misc. Shaping Slopes Class III (Modified Material Requirements) in environmentally sensitive 
locations shall require the use of aggregate. 
 
3.0  Basis of Payment.  No direct payment will be made for compliance with this provision. 
 
 

FF. Locations and Estimated Quantities 
 
 

ST0140B Johnson County Estimated Quantities Summary 

Log 

Mile 

Location/ 

Route 

MGS 

Guard 

Rail 

4" Terminal MASH  NGT End 

Anch

or 

Block & 

Height 

Asym- 

metric 

Type A 

Height Bridge 

Anchor 

Remove 

Guard 

Rail 
 

Install Rem. End Terminal Transition 

LF Each Each Each Each Each Each Each LF Each LF 

41.074 MO 2 E  1 1    1      

28.364 MO 2 W  1 1    1      

41.120 MO 2 E  1 1    1      

169.302 MO 13 N 600 2 2        600  

121.186 MO 13 S 600 2 2        600  

169.835 MO 13 N 562.5 2 2        700 (a) 
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120.632 MO 13 S 812.5 2 2        700 (b) 

170.233 MO 13 N 437.5 2 2        250 (c) 

120.319 MO 13 S 400 2 2        250 (d) 

170.398 MO 13 N 425 1 1     1   306  

120.222 MO 13 S 300 1 1     1   306  

170.636 MO 13 N 525 1 1     1   456  

120.012 MO 13 S 300 1 1     1   306  

172.317 MO 13 N 425 1 1     1   306  

118.303 MO 13 S 225 1 1     1   306  

172.544 MO 13 N 600 1 1     1   606  

174.390 MO 13 N 950 1 1     1   819  

115.744 MO 13 S 487.5 1 1     1   681  

1.120 RT DD W  1 1    1      

6.850 RT DD E  1 1    1      

2.683 RT DD W  1 1    1    25  

5.832 RT DD E 262.5 2 2        337.5 (e) 

2.868 RT DD W  1 1    1    25  

5.257 RT DD E  1 1    1    25  

3.433 RT DD W  1 1    1    150  

12.988 MO 131 N 100 1 1          

25.725 MO 131 S 100 1 1          

15.677 MO 131 N 337.5 2 2        512.5 (f) 

23.048 MO 131 S  2 2    2    50  

3.630 RT B S  1 1    1      

7.834 RT B N  1 1    1      

3.673 RT B S  1 1    1      

7.791 RT B N  1 1    1      

0.156 
RP US 50W 

TO BU13 N 
  1        13 (g) 

0.164 
RP US 50E 

TO BU13 S 
  1        13 (g) 

177.532 MO 13 N 125 1 1     1   294  

113.052 MO 13 S 50 1 1     1   119  

177.814 MO 13 N 50 1 1     1   107  

112.768 MO 13 S 125 1 1     1   294  

2.735 RT E E 12.5 1 1     1   6  
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10.866 RT E W 12.5 1 1     1   6  

5.567 RT CC S  1 1    1      

5.529 RT CC S  1 1    1      

6.979 RT CC N  1 1    1      

6.885 RT DD E  1 1    1      

 Total 8825 52 54 0 0 0 19 15 0 0 9169  

* Final quantites to be determined by job order for each location 

(a)  Move south end terminal north 137.5' (shorten guardrail) 

(b)  Move north end terminal north 112.5 

(c) Move south end terminal south 187.5' 

(d) Move north end terminal north 150' 

(e) Move east end terminal west 112.5' (shorten), move west end terminal west 37.5' 

(f) Move north end terminal south 175' (shorten guardrail) 

(g)  Remove guardrail-do not replace 

 
 

ST0140B Lafayette County Estimated Quantities Summary 

Log Mile 
Location/ 

Route 

MGS 

Guard 

Rail 

4" Terminal MASH  NGT End 

Anch

or 

Block & 

Height 

Asym- 

metric 

Type A 

Height Bridge 

Anchor 

Remove 

Guard 

Rail 
 

Install Rem. End Terminal Transition 

LF Each Each Each Each Each Each Each LF Each LF 

0.568 RT WW S  1 1    1      

1.496 RT WW N  1 1    1      

0.529 RT WW S  1 1    1      

0.161 

WS IS70E 

MAYVIEW 

E 

  1        13 (a) 

34.490 US 24 E 562.5 1 1 1       550 (b) 

186.741 US 24 W 587.5 1 1 1       475 (c) 

174.414 

RP BU13 

TO 

US24W W 

1025 1 1   1     800 (d) 

46.112 US 24 E 662.5 1 1 1       650 (e) 

182.852 US 24 W 562.5 1 1 1       462 (f) 

38.496 US 24 E 375 2 2        375  

36.254 US 24 E 600 1 1 1       562 (g) 

35.546 US 24 E 650 2 2        650  

4.462 RT D S  1 1    1      
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16.557 RT FF E  1 1    1      

55.514 US 24 E 87.5 1 1        175  

165.829 US 24 W 12.5 1 1        113  

18.824 MO 20 W 137.5 1 1        138  

12.932 MO 20 E 37.5 1 1        113  

18.916 MO 20 W 37.5 1 1        100  

12.824 MO 20 E 87.5 1 1        175  

197.250 MO 13 N 50 1 1        50  

93.400 MO 13 S 50 1 1        50  

197.199 MO 13 N   1  1    12.5    

2.441 MO 23 S 87.5 1 1     1   168  

2.542 MO 23 N 12.5 1 1     1   6  

47.313 MO 23 N 87.5 1 1     1   168  

37.361 MO 23 S  1 1    1      

12.567 MO 23 N   1  1    12.5    

37.305 MO 23 S   1  1    12.5    

12.586 MO 23 N  37.5     1    1 50 (h) 

12.674 MO 23 N  1 1        75  

12.779 MO 23 N  1 1    1      

5.742 MO 213 N  1 1    1      

1.151 MO 213 S  1 1    1      

193.979 US 40 W 212.5 1 1   1     138 (i) 

181.374 US 24 W 362.5 1 1 1       413  

 TOTALS 6325 33 37 6 3 3 9 3 37.5 1 6469  

* Final quantities to be determined by job order for each location 

(a)  Remove guardrail-do not replace 

(b)  Move west end terminal west 62.5' 

(c)  Move east end terminal east 162.5' 

(d) Move east end terminal east 237.5' 

(e) Move west end terminal west 62.5' 

(f) Move east end terminal east 150' 

(g) Move west end terminal west 87.5' 

(h) MGS guardrail: 12.5' straight, 25' with 10' radius 

(i) Move end terminal east 16.5' 
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ST0140B Pettis County Estimated Quantities Summary 

Log 

Mile 

Location/ 

Route 

MGS 

Guard 

Rail 

4" Terminal MASH  NGT End 

Anch

or 

Block & 

Height 

Asym- 

metric 

Type A 

Height Bridge 

Anchor 

Remove 

Guard 

Rail  
Install Rem. End Terminal Transition 

LF Each Each Each 
Eac

h 
Each Each Each LF Each LF 

10.730 RT Y W 12.5 1 1     1   6  

18.344 RT Y E 12.5 1 1     1   6  

3.142 RT B W  1 1    1      

3.187 RT B W  1 1    1      

18.221 RT B E  1 1    1      

1.891 RT V E  1 1    1      

1.838 RT V E  1 1    1      

0.793 MO 127 N   1  1    12.5    

0.755 MO 127 N  1 1    1      

50.462 MO 127 S  1 1    1      

4.419 RT W N  1 1    1      

4.465 RT W S  1 1    1      

4.395 RT W S  1 1    1      

4.489 RT W N  1 1    1      

27.882 MO 127 N  1 1    1      

22.186 MO 127 S  1 1    1      

22.147 MO 127 S  1 1    1      

27.534 MO 127 S   1  1    12.5    

23.756 MO 127 N   1  1    12.5    

6.532 RT H S 12.5 1 1     1   6  

3.990 RT H N 12.5 1 1     1   6  

163.819 US 65 N 362.5 1 1     1   369  

186.270 US 50 W 175 1 1     1   331  

1.799 RT HH E  1 1    1    38  

7.707 RT HH W  1 1    1    38  

1.860 RT HH E  1 1    1    38  
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7.646 RT HH W  1 1    1    38  

4.495 RT O N  1 1    1      

4.447 RT O N  1 1    1      

 TOTALS 587.5 26 29 0 3 0 20 6 37.5 0 876  

* Final quantities to be determined by job order for each location 

 

ST0140B Saline County Estimated Quantities Summary 

Log 

Mile 

Location/ 

Route 

MGS 

Guard 

Rail 

4" Terminal MASH  NGT End 

Anch

or 

Block & 

Height 

Asym- 

metric 

Type A 

Height Bridge 

Anchor 

Remove 

Guard 

Rail 
 

Install Rem. End Terminal Transition 

LF Each Each Each Each Each Each Each LF Each LF 

32.700 MO 127 N 12.5 1 1     1   6  

18.592 MO 127 S 12.5 1 1     1   6  

32.836 MO 127 N 12.5 1 1     1   6  

2.176 RT K S 412.5 1 1     1   419  

6.350 RT K N 300 1 1     1   306  

6.075 RT K N 337.5 1 1     1   344  

2.490 RT K S 450 1 1     1   456  

0.575 RT YY S 12.5 1 1     1   6  

0.624 RT YY S 12.5 1 1     1   6  

10.370 RT YY N 12.5 1 1     1   6  

0.239 
CRD 118TH 

RD E 
  1        140 (a) 

5.813 RT P W  1 1    1    25  

5.918 RT P W  1 1    1    25  

9.211 RT P E  1 1    1    25  

76.571 US 40 E 175  1   1    

 
150 (b) 

 Totals 1750 13 15 0 0 1 3 10 0 0 1926  

* Final quantities to be determined by job order for each location 

(a) Remove guardrail-do not replace. 

(b)  Remove guardrail on slope, extend guardrail at shoulder to protect sign 
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