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JOB 
SPECIAL PROVISION 

 
 
A. General - Federal JSP-09-02M 
 
1.0  Description.  The Federal Government is participating in the cost of construction of this project.  All 
applicable Federal laws, and the regulations made pursuant to such laws, shall be observed by the 
contractor, and the work will be subject to the inspection of the appropriate Federal Agency in the same 
manner as provided in Sec 105.10 of the Missouri Standard Specifications for Highway Construction with 
all revisions applicable to this bid and contract. 
 
1.1  This contract requires payment of the prevailing hourly rate of wages for each craft or type of work 
required to execute the contract as determined by the Missouri Department of Labor and Industrial 
Relations and requires adherence to a schedule of minimum wages as determined by the United States 
Department of Labor.  For work performed anywhere on this project, the contractor and the contractor’s 
subcontractors shall pay the higher of these two applicable wage rates. State Wage Rates, Information 
on the Required Federal Aid Provisions, and the current Federal Wage Rates are available on the 
Missouri Department of Transportation web page at www.modot.org under "Doing Business with 
MoDOT”, “Contractor Resources".  Effective Wage Rates will be posted 10 days prior to the applicable 
bid opening.  These supplemental bidding documents have important legal consequences.  It shall be 
conclusively presumed that they are in the bidder's possession, and they have been reviewed and used 
by the bidder in the preparation of any bid submitted on this project. 
 
1.2  The following documents are available on the Missouri Department of Transportation web page at 
www.modot.org under "Doing Business with MoDOT"; “Standards and Specifications”.  The effective 
version shall be determined by the letting date of the project. 
 
   General Provisions & Supplemental Specifications  
 
   Supplemental Plans to July 2026 Missouri Standard Plans 
   For Highway Construction 
 
These supplemental bidding documents contain all current revisions to the published versions and have 
important legal consequences.  It shall be conclusively presumed that they are in the bidder's possession, 
and they have been reviewed and used by the bidder in the preparation of any bid submitted on this 
project. 
 
 
B. Contract Liquidated Damages JSP-13-01E 
 
1.0  Description.  Liquidated Damages for failure or delay in completing the work on time for this contract 
shall be in accordance with Sec 108.8.  The liquidated damages include separate amounts for road user 
costs and contract administrative costs incurred by the Commission. 
 
2.0  Period of Performance.  Prosecution of work is expected to begin on the date specified below in 
accordance with Sec 108.2.  Regardless of when the work is begun on this contract, all work on all 

https://www.modot.org/
https://www.modot.org/
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projects shall be completed on or before the date specified below.  Completion by this date shall be in 
accordance with the requirements of Sec 108.7.1. 
 

Notice to Proceed:                       January 19, 2027 
Contract Completion Date:        November 1, 2027 

 
2.1  Calendar Days.  Completion of the project is required as specified herein.  The count of calendar 
days will begin on the date the contractor starts any construction operations on the project. 
 

Project  Calendar Days Daily Road User Cost 
      JCD0294          150    $1800 
 
3.0  Liquidated Damages for Contract Administrative Costs.  Should the contractor fail to complete 
the work on or before the contract completion date specified in Section 2.0, or within the number of 
calendar days specified in Section 2.1, whichever occurs first, the contractor will be charged contract 
administrative liquidated damages in accordance with Sec 108.8 in the amount of $1500 per calendar 
day for each calendar day, or partial day thereof, that the work is not fully completed.  For projects in 
combination, these damages will be charged in full for failure to complete one or more projects within the 
specified contract completion date or calendar days. 
 
4.0  Liquidated Damages for Road User Costs.  Should the contractor fail to complete the work on or 
before the contract completion date specified in Section 2.0, or within the number of calendar days 
specified in Section 2.1, whichever occurs first, the contractor will be charged road user costs in 
accordance with Sec 108.8 in the amount specified in Section 2.1 for each calendar day, or partial day 
thereof, that the work is not fully completed.  These damages are in addition to the contract administrative 
damages and any other damages as specified elsewhere in this contract. 
 
 
C. Work Zone Traffic Management JSP-02-06N 
 
1.0  Description.  Work zone traffic management shall be in accordance with applicable portions of 
Division 100 and Division 600 of the Standard Specifications, and specifically as follows. 
 
1.1  Maintaining Work Zones and Work Zone Reviews.  The Work Zone Specialist (WZS) shall 
maintain work zones in accordance with Sec 616.3.3 and as further stated herein.  The WZS shall 
coordinate and implement any changes approved by the engineer.  The WZS shall ensure all traffic 
control devices are maintained in accordance with Sec 616, the work zone is operated within the hours 
specified by the engineer, and will not deviate from the specified hours without prior approval of the 
engineer.  The WZS is responsible to manage work zone delay in accordance with these project 
provisions.  When requested by the engineer, the WZS shall submit a weekly report that includes a review 
of work zone operations for the week. The report shall identify any problems encountered and corrective 
actions taken.  Work zones are subject to unannounced inspections by the engineer and other 
departmental staff to corroborate the validity of the WZS’s review and may require immediate corrective 
measures and/or additional work zone monitoring. 
 
1.2  Work Zone Deficiencies.  Failure to make corrections on time may result in the engineer suspending 
work.  The suspension will be non-excusable and non-compensable regardless if road user costs are 
being charged for closures. 
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2.0  Traffic Management Schedule. 
 
2.1  Traffic management schedules shall be submitted to the engineer for review prior to the start of work 
and prior to any revisions to the traffic management schedule.  The traffic management schedule shall 
include the proposed traffic control measures, the hours traffic control will be in place, and work hours. 
 
2.2  The traffic management schedule shall conform to the limitations specified in Sec 616 regarding lane 
closures, traffic shifts, road closures and other width, height and weight restrictions. 
 
2.3  The engineer shall be notified as soon as practical of any postponement due to weather, material or 
other circumstances. 
 
2.4  In order to ensure minimal traffic interference, the contractor shall schedule lane closures for the 
absolute minimum amount of time required to complete the work.  Lanes shall not be closed until material 
is available for continuous construction and the contractor is prepared to diligently pursue the work until 
the closed lane is opened to traffic. 
 
2.5  Traffic Congestion.  The contractor shall, upon approval of the engineer, take proactive measures 
to reduce traffic congestion in the work zone.  The contractor shall immediately implement appropriate 
mitigation strategies whenever traffic congestion reaches an excess of 10 minutes to prevent congestion 
from escalating to 15 minute or above threshold.  If disruption of the traffic flow occurs and traffic is 
backed up in queues of 15 minute delays or longer, then the contractor shall immediately review the 
construction operations which contributed directly to disruption of the traffic flow and make adjustments 
to the operations to prevent the queues from reoccurring.  Traffic delays may be monitored by physical 
presence on site or by utilizing real-time travel data through the work zone that generate text and/or email 
notifications where available.  The engineer monitoring the work zone may also notify the contractor of 
delays that require prompt mitigation.  The contractor may work with the engineer to determine what other 
alternative solutions or time periods would be acceptable. 
 
2.5.1  Traffic Safety. 
 
2.5.1.1  Recurring Congestion.  Where traffic queues routinely extend to within 1000 feet of the ROAD 
WORK AHEAD, or similar, sign on a divided highway or to within 500 feet of the ROAD WORK AHEAD, 
or similar, sign on an undivided highway, the contractor shall extend the advance warning area, as 
approved by the engineer. 
 
2.5.1.2  Non-Recurring Congestion.  When traffic queues extend to within 1000 feet of the ROAD 
WORK AHEAD, or similar, sign on a divided highway or to within 500 feet of the ROAD WORK AHEAD, 
or similar, sign on an undivided highway infrequently, the contractor shall deploy a means of providing 
advance warning of the traffic congestion, as approved by the engineer. The warning location shall be 
no less than 1000 feet and no more than 0.5 mile in advance of the end of the traffic queue on divided 
highways and no less than 500 feet and no more than 0.5 mile in advance of the end of the traffic queue 
on undivided highways. 
 
3.0  Work Hour Restrictions. 
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3.1  Except for emergency work, as determined by the engineer, and long term lane closures required by 
project phasing, all lanes shall be scheduled to be open to traffic during the five major holiday periods 
shown below, from 12:00 noon on the last working day preceding the holiday until 6:00 a.m. on the first 
working day subsequent to the holiday unless otherwise approved by the engineer. 
 

Memorial Day 
Labor Day 
Thanksgiving 
Christmas 
New Year’s Day 

 
3.1.1  Independence Day.  The lane restrictions specified in Section 3.1 shall also apply to Independence 
Day, except that the restricted periods shall be as follows: 
 
 

When 
Independence 
Day falls on: 

The Holiday 
is Observed 

on: 
Halt Lane Closures 

beginning at: 
Allow Lane Closures to 

resume at: 

Sunday Monday Noon on Friday 6:00 a.m. on Tuesday 

Monday Monday Noon on Friday 6:00 a.m. on Tuesday 

Tuesday Tuesday Noon on Monday 6:00 a.m. on Wednesday 

Wednesday Wednesday Noon on Tuesday 6:00 a.m. on Thursday 

Thursday Thursday Noon on Wednesday 6:00 a.m. on Friday 

Friday Friday Noon on Thursday 6:00 a.m. on Monday 

Saturday Friday Noon on Thursday 6:00 a.m. on Monday 

 
3.1.2  Except for emergency work, as determined by the engineer, and long term lane closures required 
by project phasing, the contractor’s working hours will be restricted for the Special Events as shown 
below.  All lanes shall be scheduled to be open to traffic during these Special Events. 
 

• Mokane Lions Club World’s Fair – Labor Day weekend 

• Tebbetts Picnic (Mutton Fest) – last full weekend of September 

• Portland Days – second weekend in June 
 
3.2  The contractor shall not perform any construction operation on the roadway, roadbed or active lanes, 
including the hauling of material within the project limits, during restricted periods, holiday periods or other 
special events specified in the contract documents. 
 
4.0  Detours and Lane Closures. 
 
4.1  When a changeable message sign (CMS) is provided, the contractor shall use the CMS to notify 
motorists of future traffic disruption and possible traffic delays one week before traffic is shifted to a detour 
or prior to lane closures.  The CMS shall be installed at a location as approved or directed by the engineer.  
If a CMS with Communication Interface is required, then the CMS shall be capable of communication 
prior to installation on right of way.  All messages planned for use in the work zone shall be approved 
and authorized by the engineer or its designee prior to deployment.  When permanent dynamic message 
signs (DMS) owned and operated by MoDOT are located near the project, they may also be used to 
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provide warning and information for the work zone.  Permanent DMS shall be operated by the TMC, and 
any messages planned for use on DMS shall be approved and authorized by the TMC at least 72 hours 
in advance of the work. 
 
4.2  At least one lane of traffic in each direction shall be maintained at all times except for brief intervals 
of time required when the movement of the contractor’s equipment will seriously hinder the safe 
movement of traffic.  Periods during which the contractor will be allowed to interrupt traffic will be 
designated by the engineer. 
 
5.0  Basis of Payment.  No direct payment will be made to the contractor to recover the cost of 
equipment, labor, materials, or time required to fulfill the above provisions, unless specified elsewhere in 
the contract document.  All authorized changes in the traffic control plan shall be provided for as specified 
in Sec 616. 
 
 
D. Emergency Provisions and Incident Management JSP-90-11A 
 
1.0  The contractor shall have communication equipment on the construction site or immediate access 
to other communication systems to request assistance from law enforcement or other emergency 
agencies for incident management.  In case of traffic accidents or the need for law enforcement to direct 
or restore traffic flow through the job site, the contractor shall notify law enforcement or other emergency 
agencies immediately as needed.  The area engineer's office shall also be notified when the contractor 
requests emergency assistance. 
 
2.0  In addition to the 911 emergency telephone number for ambulance, fire or law enforcement services, 
the following agencies may also be notified for accident or emergency situation within the project limits. 
 
 

Missouri Highway Patrol Troop F:  573-751-1000     Emergency:  *55 

Callaway County Montgomery County 

Fire - South:  573-416-0617 Fire - Rhineland:  573-236-4588 

Sheriff:  573-642-7291 Sheriff: 573-564-8084 

Callaway County EMS Non-Emergency:  573-642-7260 

 
2.1  This list is not all inclusive.  Notification of the need for wrecker or tow truck services will remain the 
responsibility of the appropriate law enforcement agency. 
 
2.2  The contractor shall notify law enforcement and emergency agencies before the start of construction 
to request their cooperation and to provide coordination of services when emergencies arise during the 
construction at the project site.  When the contractor completes this notification with law enforcement and 
emergency agencies, a report shall be furnished to the engineer on the status of incident management. 
 
3.0  No direct pay will be made to the contractor to recover the cost of the communication equipment, 
labor, materials or time required to fulfill the above provisions. 
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E. Utilities 
 
1.0  For informational purposes only, the following is a list of names, addresses, and telephone numbers 
of the known utility companies in the area of the construction work for this improvement: 
 

Utility Name 
 

Known 
Required 

Adjustment 

Type 
 
 
 

Callaway Electric Cooperative 
Contact: Mark Voss 
Phone: (573) 291-0943 
Email: mvoss@callawayelectric.com 

None Electric 

Callaway County PWSD 2 
Contact: Ron Fischer 
Phone: (573) 220-1376 
Email: ron@callaway2water.com 

None Water 

Callabyte Technology 
Contact: Chris Meloy 
Phone: (573) 690-6164 
Email: cmeloy@callawayelectric.com 

None Communication 

Kingdom Telephone 
Contact: Shawn Gilman 
Email: sgilman@kingdomtelco.com 

None Communication 

Lumen 
Contact: Richard Obremski 
Phone: (314) 378-9931 
Email: richard.obremski@lumen.com 

None Communication 

 
1.1  The Contractor shall be aware there are numerous utilities present along the routes in this 
contract.  Utility locates were not performed during the design phase of the project.  The above utilities 
were identified through the Missouri One-Call system as having facilities within the project area.  
Therefore, the extent of conflicts with utilities are unknown.  It is the inherent risk of the work under this 
contract that the contractor may encounter these utilities above and/or below the ground or in the vicinity 
of any given work item which may interfere with their operations.  The contractor expressly acknowledges 
and assumes this risk even though the nature and extent are unknown to both the contractor and the 
Commission at the time of bidding and award of the contract.  It is the responsibility of the contractor to 
comply with Missouri CSR 319 to get utilities marked and verify the existence, location, and status of any 
marked utility prior to any excavations. Such verification may require direct contact with the listed utilities. 
  
2.0  Various utilities listed above have overhead lines in the project limits in the vicinity of the Contractor’s 
work. The Contractor shall use caution when working near any overhead lines and shall contact the utility 
company at least two (2) weeks in advance if line protection is necessary. The Contractor shall be 
responsible for any costs incurred for the installation of any insulation covers over the lines and/or any 
other designated requirements. The Contractor shall be responsible for any damage to the overhead 
lines. There will be no direct pay for compliance to the above specification.   

mailto:mvoss@callawayelectric.com
mailto:ron@callaway2water.com
mailto:cmeloy@callawayelectric.com
mailto:sgilman@kingdomtelco.com
mailto:richard.obremski@lumen.com
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F. Cooperation Between Contractors 

1.0 Description.  This contract is one of several projects essential to the overall improvements along 
Route 94. Another project that may be under construction during this project’s timeframe is: 

Job No. JNE0259, Montgomery County, Route 94 Resurfacing 

2.0  When necessary for proper prosecution of work, each contractor shall permit the other access 
through the overlapping construction areas and will cooperate to coordinate temporary traffic control 
activities.  The contractor shall schedule and coordinate work in the area through the Engineer. 

3.0 Basis of Payment.  No direct payment will be made to the contractor to recover the cost of 
equipment, labor, materials, or time required to fulfill the above provisions. 
 
 
G. Project Contact for Contractor/Bidder Questions JSP-96-05A 
 
1.0  All questions concerning this project during the bidding process shall be forwarded to the project 
contact listed below. 
  

Greg Leary, Project Contact 
MoDOT - Central District 
1511 Missouri Blvd., PO Box 718 
Jefferson City, MO 65102 
Telephone Number:  573-751-7690 
Email:  Gregory.Leary@modot.mo.gov 

  
1.1  All questions concerning the bid document preparation can be directed to the Central Office – Design 
as listed below. 
  

Telephone Number:  (573) 751-2876 
Email:  BCS@modot.mo.gov 

  
2.0  Upon award and execution of the contract, the successful bidder/contractor shall forward all 
questions and coordinate the work with the engineer listed below: 
 

Chris Brownell, Resident Engineer 
MoDOT – Central District 
5617 Red Eagle Drive 
Jefferson City, MO 65109 
Telephone Number:  573-526-4567 
Email:  Sidney.Brownell@modot.mo.gov 

  
 

mailto:BCS@modot.mo.gov
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H. Project Contact for Contractor/Bidder Questions – Callaway County 
 
1.0  All questions concerning the Callaway County portion of this project during the bidding process shall 
be forwarded to the project contact listed below: 
 
Name:  H. David Thomas, PE, (County Engineer) 
Address:  5901 CR 302, Fulton, MO, 65251 
Ph. #’s: 573-642-0740 (Off.), 573-826-0353 (Cell) 
Email:  dthomas@callawaycounty.org  
 
 
I. Notice to Bidders of Funding by Third Party JSP-18-02A 
 
1.0  Bidders are advised that Callaway County is required to provide substantial funds for construction of 
Job No. JCD0294. 
 
2.0  Bidders acknowledge that their bids are made with knowledge of and subject to the condition of                                
Callaway County providing substantial funds prior to authorization of any award of a contract for this job 
by the Commission. 
 
3.0  Bidders agree that they shall be estopped, both in law and equity, to assert any right to award of a 
contract for this job by the Commission should Callaway County not provide substantial funds for any 
reason. 
 
 
J. Work Plan and Schedule for Accomplishing Work – Callaway County 
 
1.0  Work Plan and Schedule: Prior to the preconstruction conference, the Contractor shall provide a 
proposed work plan and typical schedule for accomplishing work.  The work plan shall include a written 
list of equipment and personnel that the Contractor intends to use in executing the work. 

 
2.0  Progression of Work: The work for Callaway County on the county road approaches shall progress 
in the same direction as the progression of the mainline overlay paving project. The Contractor shall 
complete all work on the approaches, except for the 1” (PG 64-22) surface leveling course ahead of the 
progression of the mainline paving project and the work for the 1” (PG 64-22) surface leveling course 
with the progression of the mainline paving project. 
 
 
K. Work Zone Traffic Management Plan – Callaway County 
 
1.0  Description.  This work involves grading and paving county road entrances along MO 94. The 
contractor shall make every reasonable effort to minimize any interference to traffic on the county roads 
and to pursue the work diligently.  
 
2.0   County Requirements: 
 

mailto:dthomas@callawaycounty.org
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a. The Contractor will be able to temporarily close the county road during work activities on the 
county road and during scheduled work hours, however if the road is a dead end road with no 
other way in or out, the Contractor shall provide access for local traffic in and out within a 
reasonable amount of time for normal request and as soon as possible in cases of 
emergencies. The Contractor shall reopen the county road at the end of each day’s work 
activities on the county road. 
 

b. No individual county road shall be closed for more than a total of three (3) days during the 
duration of the project. 

 
c. The Contractor shall be allowed to only have two (2) county roads closed at the same time 

during the project. 
 

d. The Contractor shall coordinate the schedule for the county road closures with the County 
Engineer prior to the work and shall provide the County with a minimum of two (2) business 
days notice prior to road closures. 

 
e. The County Engineer shall be notified by the Contractor as soon as practical of any 

postponement for scheduled work due to weather, materials, or other circumstances. 
 

f. Roads shall not be closed until materials are available for continuous construction of the 
scheduled work and the Contractor is prepared to diligently pursue the work until the closed 
road is opened to traffic. 

 
g. The County will provide the barricades and the signage on the county roads for the county 

road closures. The Contractor shall be responsible for the placement and removal of the 
barricades (from and to the road shoulder) before and after the completion of the work. 

 
 
3.0  Basis of Payment.  No direct payment will be made to the contractor for any expenses incurred for 
compliance with this provision.    
 
 
L. Excavation and Preparation of Roadbed for Placement of Base – Callaway County 
 
1.0  Description:  This work shall consist of excavating and preparing the roadbed of the county roads 
for the construction of the indicated paved approaches along Hwy. 94. All work shall be performed in 
accordance with the standard specifications, as shown on the plans, or as established by the Engineer. 
 
2.0  Basis of Payment:  All costs of equipment, labor, materials, and time required to fulfill the above 
provisions, along with any other incidental work not included in other pay items as required for the 
completion of the total work package complete and operative, shall be completely covered by the pay 
item for Excavation and Preparation of Roadbed for Placement of Base per Lump Sum. 
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M. Work to be Performed by Others – Callaway County 
 
1.0  The County will be responsible for providing and removing the barricades for the closure of the county 
roads and for performing the required shouldering work for the county road approaches after the 
completion of the Contractor’s work. 
 
 
N. Measurement of Quantities – Callaway County 
 
1.0  Payment for the work shall be based on the field measurement of quantities used for the work when 
constructed as specified or as otherwise approved by the Engineer. The Contractor shall provide 
aggregate and asphalt tickets daily to the County as the work progresses. 
 
 
O. Inspection – Callaway County 
  
1.0  An inspector from the Callaway County Road & Bridge Dept. must be present prior to the placing of 
the aggregate base course and placing any asphalt products. Contact the County Engineer a minimum 
of 24 hours (one (1) business day) prior to the day scheduled for the required inspections. If the work is 
scheduled outside the hours of 7 am to 3:30 pm or on a weekend or a state holiday, the required 
notification shall be two business days. 
 
 
P. Guardrail Grading Requirements JSP-17-02B 
 
1.0 Description.  Guardrail installation and grading shall be in accordance with Missouri Standard 
Specifications for Highway Construction, Missouri Standard Plans for Highway Construction, and as 
described herein.    
 
2.0 Construction Requirements.  When guardrail and/or end treatment removal and replacement 
requires grading of the shoulder and/or slopes, Section 606.3.1(b), (c), and 606.3.1.1 of the Missouri 
Standard Specifications shall be waived and the following shall apply:   
 

a) Along roadways and shoulders, remove no more guardrail than can be reconstructed within 
seven (7) calendar days, including weekends and holidays. The seven day counting period shall 
start when the first piece of safety hardware is removed.   

 
 b) The active work zone area that encompasses the guardrail and/or end treatment 

reconstruction, shall not exceed one (1) mile in length.  The contractor shall be required to provide 
and maintain approved channelizing devices adjacent to the reconstruction area.  

 
 c) Only one-side of the roadway shall be worked on at the same time.  Divided facilities shall be 

limited to work on one-side of each direction at the same time. 
 
 d) When the removal of any existing safety hardware device exposes non-breakaway obstacles, 

the reconstruction of the safety hardware device protecting the obstacle shall be replaced within 
48 hours of removal or an approved temporary crashworthy device shall be provided, installed 
and maintained at the contractor’s expense until the non-breakaway obstacle is permanently 
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protected. The 48 hour counting period shall start when the first piece of safety hardware is 
removed. 

 
 e) Areas where guardrail and/or end treatments have been removed, but not yet replaced, shall 

be delineated in accordance with plans or as directed by the Engineer.   
 
  
3.0 Non-Compliance.  Non-compliance with this provision shall result in the immediate suspension of 
work in accordance with Sec 105.1.2.  No work, including but not limited to additional guardrail removal 
and grading, shall be allowed to proceed except for work necessary to restore guardrail installation.     
 
4.0 Basis of Payment.  No direct payment will be made for compliance with this provision.  Guardrail 
items, grading, and temporary traffic control devices will be paid for as provided in the contract. 
 
 
Q. Patching Routes for Surface Level Resurfacing 
 
1.0 Description. This project will resurface routes primarily composed of cold mix material. Due to 
increased truck traffic during construction, it is anticipated sections of these routes may experience 
severe distress and loss of surface integrity, to the point of becoming impassable to passenger vehicles. 
 
1.1 It shall be the contractor’s responsibility to repair all damaged pavement areas from the time paving 
begins to final acceptance of each route. Locations to be repaired shall be determined by the engineer. 
 
1.2 Quantities included in the contract are estimated and may be completely underrun or overrun. 
 
2.0 Construction Requirements. Removal of damaged pavement shall be by cold milling, skid steer or 
other means approved by the engineer. All loose material shall be removed or swept from damaged 
areas prior to placement of new material. 
 
3.0 Material. The contractor may use a surface leveling mix or other material as approved by the engineer 
to repair the damaged pavement areas. 
 

4.0 Method of Measurement. Measurement of Misc. Removal of Damaged Pavement will be computed 

to the nearest square yard. Measurement of Misc. Replacement of Damaged Pavement will be computed 
to the nearest 0.1 ton. 
 
5.0 Basis of Payment. All costs including labor, equipment, and materials to comply with this provision 
will be completely covered under pay items 622-99.05 Misc. Removal of Damaged Pavement, per Square 
Yard and 402-99.10 Misc. Replacement of Damaged Pavement, per Ton. 
 
 
R. Removal and Delivery of Existing Signs JSP-12-01C 
 
1.0  Description.  All Commission-owned signs removed from the project shall be disassembled, stored, 
transported, and disposed of as specified herein.  Sign supports, structures and hardware removed from 
the project shall become the property of the contractor. 
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2.0  Disassembly and Delivery. 
 
2.1  All Commission-owned signs, (excluding abandoned billboard signs), designated for removal in the 
plans, or any other signs designated by the engineer, shall be removed from the sign supports and 
structures, disassembled, stored, transported, and delivered by the contractor to the recycling center for 
destruction. 
 
2.2  The contractor shall coordinate and make arrangements with the recycling center for delivery of the 
signs.  Sign panels shall be disassembled and/or cut into sizes as required by the recycling center. 
 
2.3  The contractor shall provide the engineer with a “Sign Delivery Certification” attesting to completion 
of delivery of all existing sign material from the project to the recycler.  In addition, the contractor shall 
provide to the engineer a final “Sign Certification of Destruction” from the recycler that documents the 
total pounds of scrap sign material received from the project and attests that all such material will not be 
re-purposed and will be destroyed in a recycling process.  The contractor can locate the required 
certification statements from the Missouri Department of Transportation website: 
 

https://www.modot.org/forms-contractor-use 
 
2.4  Funds received from the disposal of the signs from the recycling center shall be retained by the 
contractor. 
 
3.0  Basis of Payment.  All costs associated with removing, disassembling and/or cutting, storing, 
transporting, and disposing of signs shall be considered as completely covered by the contract unit price 
for 202-20.10, Removal of Improvements, per lump sum. 
 
 
S. Contractor Quality Control for Plant Mix Bituminous Surface Leveling NJSP-15-21A 
 
1.0  Description.  The contractor shall provide Quality Control (QC) testing and shall perform verification 
procedures associated with the production and placement of Plant Mix Bituminous Surface Leveling 
Mixture in accordance with this provision. 
 
2.0  Asphalt Plant Requirements.  The contractor shall perform quality control testing in the production 
of the Surface Leveling Mixture and report the results electronically on MoDOT-provided forms.  All 
reports shall include the Contract ID, Project Number, Route, County, and Job Mix number. 
 
2.1  Calibration of the asphalt plant shall be in accordance with Sec 403.17.2.2.  Record retention for 
verification of test reports shall be in accordance with Sec 403.17.3.2. 
 
2.2  At a minimum, the contractor shall perform one QC sieve analysis test for each day of production of 
Surface Level mixture in excess of 100 tons to verify the aggregate is within the required gradation range.  
Results of the QC sieve analysis test shall be reported to the engineer daily.  A split of each sample shall 
be clearly labeled and stored by the contractor in a manner that prevents contamination.  The engineer 
will collect a minimum of one random QC split sample, and one full sample from plant production, for 
testing per each 10,000 tons of production.  Uncollected QC split samples shall be retained by the 
contractor until the engineer authorizes disposal or until the Final Inspection, whichever occurs earlier. 

https://www.modot.org/forms-contractor-use
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2.3  The contractor shall monitor the quantity of asphalt binder used in the production of the mix, including 
any commercial mix, and report that quantity to the engineer.  Original asphalt binder delivery tickets 
shall accompany the report submitted to the engineer.  The engineer will perform a minimum of one 
asphalt binder content test per each 10,000 tons of production for any project that exceeds a total of 
5,000 tons of production. 
 
2.4  The contractor shall take a daily QC sample of the asphalt binder per instructions in EPG 460.3.13. 
The engineer will collect the QC samples and ship to the MoDOT Central lab for random testing.  In 
addition, the engineer will take a minimum of one random Quality Assurance sample per project from the 
binder line. The engineer sample will be shipped to the Central Lab along with the daily samples and will 
be designated for testing. 
 
2.5  The contractor shall perform one moisture content test for each day of production of Surface Level 
mixture in excess of 100 tons.  The frequency of the moisture test may be reduced if approved by the 
engineer.   
 
3.0  Roadway Requirements.  The contractor shall perform quality control verification of the Surface 
Leveling Mixture on the roadway and shall monitor the asphalt tonnage placed in relation to plan quantity. 
 
3.1  Irregularities.  Additional tons of Surface Leveling mix will be provided for irregularities in the existing 
roadway surface.  The tonnage specified for irregularities is an estimated quantity and shall only be 
placed at locations where it is necessary to fill ruts and other low points.  Prior to placing the mix, the 
contractor and engineer shall evaluate the entire route and develop a plan that best utilizes the tonnage 
needed for irregularities.  Any excess quantity of irregularities shall not be placed. 
 
3.2  Tack.  On the first day of production, the contractor shall demonstrate proper application of tack coat 
in the presence of the engineer.  Thereafter, when the engineer is not present to witness the application 
of the tack coat, the contractor shall document the tack application by taking a minimum of two high-
resolution date/time stamped photographs of the tacked surface per one-mile segment.  Pictures should 
be taken just in front of the paver in order to account for loss of tack from truck tires.  The contractor shall 
also monitor and document the application rate.  The contractor shall take distributor readings at the 
beginning and ending of each shift and document the quantity used. 
 
3.3  Spreading and Rolling.  On the first day of production, the contractor shall demonstrate successful 
spreading and compaction of the mixture, including proper rolling patterns, in the presence of the 
engineer.  Thereafter, the contractor shall monitor all roadway production procedures and document 
daily.  Use of approved Intelligent Compaction technology is an allowable substitute for daily 
documentation. 
 
3.4  Monitoring of Quantity.  The contractor shall monitor the quantity of Surface Level mix placed and 
report that information to the engineer and production staff as specified herein. 
 
3.4.1  The contractor shall verify that the quantity of Surface Leveling mix in the contract for each route 
is sufficient to cover the roadway as shown on the typical sections, including any surface irregularities.  
Any discrepancies shall be brought to the engineer's attention in writing prior to the pre-construction 
conference.  Plan quantity shall be defined as the total tons computed to cover the surface area according 
to the typical section, plus any amount pre-approved by the engineer for pavement irregularities.   
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3.4.2  The contractor shall provide temporary log mile reference points at no less than ½ mile intervals 
along each route to monitor the tons of Surface Leveling mix laid in relation to plan quantity.  Entrances, 
shoulders, or other irregular areas will be monitored as directed by the engineer. 
 
3.4.3  During production, the contractor shall document the total tons placed in each one-mile segment, 
along with the plan quantity and the percent over/under for that segment. The cumulative quantity and 
percent over/under for the route should also be documented.  After each one-mile segment, the 
contractor shall provide a status report to the production manager and the engineer.  When the engineer 
is not present on the project, the contractor shall send an electronic status report to the engineer. 
 
3.4.4  The goal is to keep the placed quantity within 2% of plan quantity for the project.  The engineer will 
monitor the status reports and will advise the contractor on how to proceed when there is an excessive 
variance from plan quantity.  The engineer may decrease the frequency of the electronic status reports 
when the variances are consistently low. 
 
3.4.5  The contractor shall collect asphalt tickets from the delivery trucks and group them per each one-
mile segment.  The contractor shall submit to the engineer a daily summary report that includes all of the 
information specified in Section 3.4.3.  The contractor shall sign the summary report confirming that the 
information is accurate and that the attached tickets represent the asphalt material placed. 
 
3.4.6  The contractor shall be equipped with a contractor-furnished cellular device capable of providing 
and maintaining a reliable means of immediate communication with the engineer when the engineer is 
not present on the project. 
 
4.0  Excessive Quantity.  If the contractor places Surface Level mix on any one-mile segment, or any 
other isolated areas, in excess of plan quantity by 5% or more, without prior approval from the engineer, 
further investigation may be required to determine if the excess was warranted.  If directed by the 
engineer, the contractor shall core the pavement at locations established by the engineer to determine 
the amount that was excessive, if any.  No payment will be made for the cost to core the pavement or for 
the tons of Surface Level mix that the engineer determines to be excessive. If the amount of Surface 
Level mix is determined to be justified, payment will be made for the mix, and for the cost of coring at the 
fixed price established in Sec 109.  Placement of asphalt in excess of plan quantity for two consecutive 
segments without prior approval from the engineer may result in issuance of an Order Record to stop 
work. 
 
5.0  Basis of Payment.  No direct payment will be made for compliance with this provision.  All costs 
shall be considered completely covered under the pay items provided in the contract. 
 
 
T. Katy Trail 
 
1.0  Description. This project intersects the Katy Trail in one location, see below. The contractor shall 
provide additional flaggers at the trail when the crossing is within the work area. Disruptions to trails 
during construction shall not last more than 30 minutes so as not to cause a significant delay of the 
public’s use of those resources. A flagger will be stationed at the trail crossings to indicate when trail 
users are safe to cross the roadway.   
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1) Log Mile 34.461 – MO 94 E – Bluffton 
 
2.0  Basis of Payment.  There will be no direct pay for all labor and equipment necessary to provide 
additional flaggers.  All cost shall be considered completely covered under the pay items provided in the 
contract. 
 
 
U. Protective Measures for Caves 
 
1.0  Description.  Callaway County Route 94 is near caves that are known to be hibernacula for or 
occupied by federally protected bats. 
 
2.0  Restrictions.   To avoid potential negative impacts to bats hibernating in nearby caves, work on 
Route 94 between Steedman and the Montgomery County line shall take place April 1 to October 15.  
(No resurfacing work between October 16 and March 31.)   
 
3.0  Basis of Payment.  No direct payment will be made to the Contractor to recover the cost of labor, 
materials, or equipment required to comply with the above requirements.  
 
 
V. Bridge End Transitions 
 
1.0  At all bridge exceptions, the engineer will determine in the field the ending point of the transition. 
This point will not necessarily be at the bridge end, but will be located at a point which provides the 
smoothest transition and approach to the bridge.  Where bridges are to be resurfaced, the surfacing shall 
be from curb to curb. 
 
 
W. Pavement Marking Log 
 
1.0  Description.  The contractor shall log the locations of existing pavement marking prior to any 
construction operations that may affect the existing pavement marking.  The log shall contain all existing 
pavement marking and shall include center stripes, no passing stripes, lane lines, turn arrows, hash bars, 
cross walks, and stop bars. The contractor shall provide a copy of the existing pavement marking log to 
the engineer.  The contractor shall place the new pavement marking at the same locations as the existing 
pavement marking, unless otherwise directed by the engineer or shown on the plans. 
 
2.0  Basis of Payment.  No direct payment will be made for logging of existing pavement marking. 
 
 
X. Additional Flaggers 
 
1.0  Additional flagger(s) and appropriate construction signs shall be provided at each of the specified 
locations when work zone extends through the following intersections and/or approaches: 
 

All state routes, county roads, and city streets 
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2.0  Basis of Payment.  There will be no direct pay for all labor and equipment necessary to provide 
additional flaggers.  All cost shall be considered completely covered under the pay items provided in the 
contract. 
 
 
Y. Paving Sequence 
 
1.0  Description.  The pavement shall be laid in lanes approximately one half the full width of the 
completed pavement, and the full width shall be completed as soon as practical.  Unless otherwise 
permitted, a single lane shall not be constructed to a length that cannot be completed to full width of the 
pavement the succeeding operating day. 
 
2.0  Basis of Payment.  No additional payment will be made for compliance with this provision. 
 
 
Z. Supplemental Revisions JSP-18-01MM 
 

• Compliance with 2 CFR 200.216 – Prohibition on Certain Telecommunications and Video 
Surveillance Services or Equipment. 

 
The Missouri Highways and Transportation Commission shall not enter into a contract (or extend or renew 
a contract) using federal funds to procure or obtain equipment, services, or systems that uses covered 
telecommunications equipment or services as substantial or as critical technology as part of any system 
where the video surveillance and telecommunications equipment was produced by Huawei Technologies 
Company, ZTE Corporation, Hytera Communications Corporation, Hangzhou Hikvision Digital 
Technology Company, or Dahua Technology Company (or any subsidiary or affiliate of such entities). 
 
 

• Stormwater Compliance Requirements 
 
1.0  Description.  This provision requires the contractor to provide a Water Pollution Control Manager 
(WPCM) for any project that includes land disturbance on the project site and the total area of land 
disturbance, both on the project site, and all Off-site support areas, is one (1) acre or more.  Regardless 
of the area of Off-site disturbance, if no land disturbance occurs on the project site, these provisions do 
not apply.  When a WPCM is required, all sections within this provision shall be applicable, including 
assessment of specified Liquidated Damages for failure to correct Stormwater Deficiencies, as specified 
herein.  This provision is in addition to any other stormwater, environmental, and land disturbance 
requirements specified elsewhere in the contract. 
 
1.1  Definitions.  The project site is defined as all areas designated on the plans, including temporary 
and permanent easements.  The project site is equivalent to the “permitted site”, as defined in MoDOT’s 
State Operating Permit.  An Off-site area is defined as any location off the project site the contractor 
utilizes for a dedicated project support function, such as, but not limited to, staging area, plant site, borrow 
area, or waste area. 
 
1.2  Reporting of Off-Site Land Disturbance.  If the project includes any planned land disturbance on 
the project site, prior to the start of work, the contractor shall submit a written report to the engineer that 

https://www.ecfr.gov/cgi-bin/text-idx?SID=184e56a2d363d6eae0d991766144999b&mc=true&node=se2.1.200_1216&rgn=div8
https://www.ecfr.gov/cgi-bin/text-idx?SID=184e56a2d363d6eae0d991766144999b&mc=true&node=se2.1.200_1216&rgn=div8
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discloses all Off-site support areas where land disturbance is planned, the total acreage of anticipated 
land disturbance on those sites, and the land disturbance permit number(s).  Upon request by the 
engineer, the contractor shall submit a copy of its land disturbance permit(s) for Off-site locations.  Based 
on the total acreage of land disturbance, both on and Off-site, the engineer shall determine if these 
Stormwater Compliance Requirements shall apply.  The contractor shall immediately report any changes 
to the planned area of Off-site land disturbance.  The contractor is responsible for obtaining its own 
separate land disturbance permit for Off-site areas. 
 
2.0  Water Pollution Control Manager (WPCM).  The contractor shall designate a competent person to 
serve as the Water Pollution Control Manager (WPCM) for projects meeting the description in Section 
1.0.  The contractor shall ensure the WPCM completes all duties listed in Section 2.1. 
 
2.1  Duties of the WPCM: 
 

(a) Be familiar with the stormwater requirements including the current MoDOT State Operating Permit 
for construction stormwater discharges/land disturbance activities; MoDOT’s statewide 
Stormwater Pollution Prevention Plan (SWPPP); the Corps of Engineers Section 404 Permit, 
when applicable; the project specific SWPPP, the Project’s Erosion & Sediment Control Plan; all 
applicable special provisions, specifications, and standard drawings; and this provision; 

 
(b) Successfully complete the MoDOT Stormwater Training Course within the last 4 years.  The 

MoDOT Stormwater Training is a free online course available at MoDOT.org; 
 
(c) Attend the Pre-Activity Meeting for Grading and Land Disturbance and all subsequent Weekly 

Meetings in which grading activities are discussed; 
 
(d) Oversee and ensure all work is performed in accordance with the Project-specific SWPPP and all 

updates thereto, or as designated by the engineer; 
 
(e) Review the project site for compliance with the Project SWPPP, as needed, from the start of any 

grading operations until final stabilization is achieved, and take necessary actions to correct any 
known deficiencies to prevent pollution of the waters of the state or adjacent property owners prior 
to the engineer’s weekly inspections; 

 
(f) Review and acknowledge receipt of each MoDOT Inspection Report (Land Disturbance 

Inspection Record) for the Project within forty-eight (48) hours of receiving the report and ensure 
that all Stormwater Deficiencies noted on the report are corrected as soon as possible, but no 
later than stated in Section 5.0. 

 
3.0  Pre-Activity Meeting for Grading/Land Disturbance and Required Hold Point.  A Pre-Activity 
meeting for grading/land disturbance shall be held prior to the start of any land disturbance operations.  
No land disturbance operations shall commence prior to the Pre-Activity meeting except work necessary 
to install perimeter controls and entrances.  Discussion items at the pre-activity meeting shall include a 
review of the Project SWPPP, the planned order of grading operations, proposed areas of initial 
disturbance, identification of all necessary BMPs that shall be installed prior to commencement of grading 
operations, and any issues relating to compliance with the Stormwater requirements that could arise in 
the course of construction activity at the project. 
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3.1  Hold Point.  Following the pre-activity meeting for grading/land disturbance and subsequent 
installation of the initial BMPs identified at the pre-activity meeting, a Hold Point shall occur prior to the 
start of any land disturbance operations to allow the engineer and WPCM the time needed to perform an 
on-site review of the installation of the BMPs to ensure compliance with the SWPPP is met.  Land 
disturbance operations shall not begin until authorization is given by the engineer. 
 
4.0  Inspection Reports.  Weekly and post run-off inspections will be performed by the engineer and 
each Inspection Report (Land Disturbance Inspection Record) will be entered into a web-based 
Stormwater Compliance database.  The WPCM will be granted access to this database and shall 
promptly review all reports, including any noted deficiencies, and shall acknowledge receipt of the report 
as required in Section 2.1 (f.). 
 
5.0  Stormwater Deficiency Corrections.  All stormwater deficiencies identified in the Inspection Report 
shall be corrected by the contractor within 7 days of the inspection date or any extended period granted 
by the engineer when weather or field conditions prohibit the corrective work.  If the contractor does not 
initiate corrective measures within 5 calendar days of the inspection date or any extended period granted 
by the engineer, all work shall cease on the project except for work to correct these deficiencies, unless 
otherwise allowed by the engineer.  All impact costs related to this halting of work, including, but not 
limited to stand-by time for equipment, shall be borne by the contractor.  Work shall not resume until the 
engineer approves the corrective work. 
 
5.1  Liquidated Damages.  If the contractor fails to complete the correction of all Stormwater Deficiencies 
listed on the MoDOT Inspection Report within the specified time limit, the Commission will be damaged 
in various ways, including but not limited to, potential liability, required mitigation, environmental clean-
up, fines, and penalties.  These damages are not reasonably capable of being computed or quantified.  
Therefore, the contractor will be charged with liquidated damages specified in the amount of $2,000 per 
day for failure to correct one or more of the Stormwater Deficiencies listed on the Inspection Report within 
the specified time limit.  In addition to the stipulated damages, the stoppage of work shall remain in effect 
until all corrections are complete. 
 
6.0  Basis of Payment.  No direct payment will be made for compliance with this provision. 
 
 

• Delete Sec 106.9, including all subsections and substitute the following: 
 
106.9  Buy America Requirements. 
Buy America Requirements are waived if the total amount of Federal financial assistance applied to the 
project, through awards or subawards, is below $500,000. 
 
106.9.1  Buy America Requirements for Iron or Steel Products. 
The contractor’s attention is directed to Title 23 CFR 635.410 Buy America Requirements.  Where 
articles, materials or supplies that consist wholly or predominantly of iron or steel or a combination of 
both are to be permanently incorporated into the contract work, steel and iron material shall be 
manufactured, from the initial melting stage through the application of coatings, in the USA except for 
“minimal use” as described herein.  Predominantly of iron or steel or a combination of both means that 
the cost of the iron and steel content exceeds 50 percent of the total cost of all its components.  Under a 
general waiver from FHWA the use of pig iron and processed, pelletized, and reduced iron ore 
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manufactured outside of the USA will be permitted in the domestic manufacturing process for steel or 
iron material. 
 
106.9.1.1  Any sources other than the USA as defined will be considered foreign.  The required domestic 
manufacturing process shall include formation of ingots and any subsequent process.  Coatings shall 
include any surface finish that protects or adds value to the product. 
 
106.9.1.2  “Minimal use” of foreign steel, iron or coating processes will be permitted, provided the cost of 
such products does not exceed 1/10 of one percent (0.1 percent) of the total contract cost or $2,500.00, 
whichever is greater.  If foreign steel, iron, or coating processes are used, invoices to document the cost 
of the foreign portion, as delivered to the project, shall be provided and the engineer’s written approval 
obtained prior to placing the material in any work. 
 
106.9.1.3  Buy America requirements include a step certification for all fabrication processes of all steel 
or iron materials that are accepted per Sec 1000.  The AASHTO Product Evaluation and Audit Solutions 
compliance program verifies that all steel and iron products fabrication processes conform to 23 CFR 
635.410 Buy America Requirements and is an acceptable standard per 23 CFR 635.410(d).  AASHTO 
Product Evaluation and Audit Solutions compliant suppliers will not be required to submit step certification 
documentation with the shipment for some selected steel and iron materials.  The AASHTO Product 
Evaluation and Audit Solutions compliant supplier shall maintain the step certification documentation on 
file and shall provide this documentation to the engineer upon request. 
 
106.9.1.3.1  Items designated as Category 1 will consist of steel girders, piling, and reinforcing steel 
installed on site.  Category 1 items require supporting documentation prior to incorporation into the project 
showing all steps of manufacturing, including coating, as being completed in the United States and in 
accordance with CFR Title 23 Section 635.410 Buy America Requirements.  This includes the Mill Test 
Report from the original producing steel mill and certifications documenting the manufacturing process 
for all subsequent fabrication, including coatings. The certification shall include language that certifies all 
steel and iron materials permanently incorporated in this project was procured and processed 
domestically and all manufacturing processes, including coating, as being completed in the United States 
and in accordance with CFR Title 23 Section 635.410. 
 
106.9.1.3.2  Items designated as Category 2 will include all other steel or iron products not in Category 
1 and permanently incorporated in the project.  Category 2 items shall consist of, but not be limited to 
items such as fencing, guardrail, signing, lighting and signal supports.  The prime contractor is required 
to submit a material of origin form certification prior to incorporation into the project from the fabricator for 
each item that the product is domestic.  The Certificate of Materials Origin form (link to certificate form) 
from the fabricator must show all steps of manufacturing, including coating, as being completed in the 
United States and in accordance with CFR Title 23 Section 635.410 Buy America Requirements and be 
signed by a fabricator representative.  The engineer reserves the right to request additional information 
and documentation to verify that all Buy America requirements have been satisfied.  These documents 
shall be submitted upon request by the engineer and retained for a period of 3 years after the last 
reimbursement of the material. 
 
106.9.1.3.3  Any minor miscellaneous steel or iron items that are not included in the materials 
specifications shall be certified by the prime contractor as being procured domestically.  Examples of 
these items would be bolts for sign posts, anchorage inserts, etc.  The certification shall read “I certify 
that all steel and iron materials permanently incorporated in this project during all manufacturing 

https://epg.modot.org/forms/CM/CERTIFICATE_OF_MATERIALS_ORIGIN.pdf
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processes, including coating, as being completed in the United States and in accordance with CFR Title 
23 Section 635.410 Buy America Requirements procured and processed domestically in accordance with 
CFR Title 23 Section 635.410 Buy America Requirements.  Any foreign steel used was submitted and 
accepted under minor usage”.  The certification shall be signed by an authorized representative of the 
prime contractor. 
 
106.9.1.4  When permitted in the contract, alternate bids may be submitted for foreign steel and iron 
products.  The award of the contract when alternate bids are permitted will be based on the lowest total 
bid of the contract based on furnishing domestic steel or iron products or 125 percent of the lowest total 
bid based on furnishing foreign steel or iron products.  If foreign steel or iron products are awarded in the 
contract, domestic steel or iron products may be used; however, payment will be at the contract unit price 
for foreign steel or iron products. 
 
106.9.2  Buy America Requirements for Construction Materials other than iron or steel products. 
Construction materials mean articles, materials, or supplies that consist of only one of the items listed.  
Minor additions of articles, materials, supplies, or binding agents to a construction material do not change 
the categorization of the construction material.  Upon request by the engineer, the contractor shall submit 
a domestic certification for all construction materials listed that are incorporated into the project. 
 

(a) Non-ferrous metals 

(b) Plastic and Polymer-based products (including polyvinylchloride, composite building materials, 

and polymers used in fiber optic cables) 

(c) Glass (including optic glass) 

(d) Fiber optic cable (including drop cable) 

(e) Optical fiber 

(f) Lumber 

(g) Engineered wood 

(h) Drywall 

 
106.9.3  Buy America Requirements for Manufactured Products. 
Manufactured products mean articles, materials or supplies that have been processed into a specific form 
and shape, or combined with other articles, materials or supplies to create a product with different 
properties than the individual articles, materials or supplies.  If an item is classified as an iron or steel 
product, an excluded material, or other product category as specified by law or in 2 CFR part 184, then 
it is not a manufactured product.  However, an article, material or supply classified as a manufactured 
product may include components that are iron or steel products, excluded materials, or other product 
categories as specified by law or in 2 CFR part 184.  Mixtures of excluded materials delivered to a work 
site without final form for incorporation into a project are not a manufactured product. 
 
106.9.3.1  Produced in the United States, in the case of manufactured products, means: 
(A) For projects obligated on or after October 1, 2025, the product was manufactured in the United States; 
and 
(B) For projects obligated on or after October 1, 2026, the product was manufactured in the United States 
and the cost of the components of the manufactured product that are mined, produced, or manufactured 
in the United States is greater than 55 percent of the total cost of all components of the manufactured 
product. 
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106.9.3.2  (i) With respect to precast concrete products that are classified as manufactured products, 
components of precast concrete products that consist wholly or predominantly of iron or steel or a 
combination of both shall meet the requirements of paragraph (b) of this section.  The cost of such 
components shall be included in the applicable calculation for purposes of determining whether the 
precast concrete product is produced in the United States. 
(ii) With respect to intelligent transportation systems and other electronic hardware systems that are 
installed in the highway right of way or other real property and classified as manufactured products, the 
cabinets or other enclosures of such systems that consist wholly or predominantly of iron or steel or a 
combination of both shall meet the requirements of paragraph (b) of this section.  The cost of cabinets or 
other enclosures shall be included in the applicable calculation for purposes of determining whether 
systems referred to in the preceding sentence are produced in the United States. 
 
106.9.4  Waiver for De Minimis Costs for Manufactured and Construction Materials other than iron 
or steel products. 
“The total value of the non-compliant products is no more than the lesser of $1,000,000 or 5% of total 
applicable costs for the project.”  The contractor shall submit to the engineer any non-domestic materials 
and their total material cost to the engineer.  The contractor and the engineer will both track these totals 
to assure that the minimal usage allowance is not exceeded. 
 
 

• Third-Party Test Waiver for Concrete Aggregate 
 
1.0  Description.  Third party tests may be allowed for determining the durability factor for concrete 
pavement and concrete masonry aggregate. 
 
2.0  Material.  All aggregate for concrete shall be in accordance with Sec 1005. 
 
2.1  MoDOT personnel shall be present at the time of sampling at the quarry.  The aggregate sample 
shall be placed in an approved tamper-evident container (provided by the quarry) for shipment to the 
third-party testing facility. 
 
2.2  AASHTO T 161 Method B Resistance of Concrete to Rapid Freezing and Thawing, shall be used to 
determine the aggregate durability factor.  All concrete beams for testing shall be 3-inch wide by 4-inch 
deep by 16-inch long or 3.5-inch wide by 4.5-inch deep by 16-inch long.  All beams for testing shall 
receive a 35-day wet cure fully immersed in saturated lime water prior to initiating the testing process. 
 
2.3  Concrete test beams shall be made using a MoDOT approved concrete pavement mix design. 
 
3.0  Testing Facility Requirements.  All third-party test facilities shall meet the requirements outlined in 
this provision. 
 
3.1  The testing facility shall be AASHTO accredited. 
 
3.1.1  For tests ran after January 1, 2025, accreditation documentation shall be on file with the 
Construction and Materials Division prior to any tests being performed. 
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3.1.2  Construction and Materials Division may consider tests completed prior to January 1, 2025, to be 
acceptable if all sections of this provision are met, with the exception of 3.1.1.  Accreditation 
documentation shall be provided with the test results for tests completed prior to January 1, 2025.  No 
tests completed prior to September 1, 2024, will be accepted. 
 
3.2  The testing facility shall provide their testing process, list of equipment, equipment calibration 
documentation, and testing certifications or qualifications of technicians performing the AASHTO T 161 
Procedure B tests.  The testing facility shall provide details on their freezing and thawing apparatus 
including the time and temperature profile of their freeze-thaw chamber.  The profile shall include the 
temperature set points throughout the entirety of the freeze-thaw cycle.  The profile shall show the cycle 
time at which the apparatus drains/fills with water and the cycle time at which the apparatus begins 
cooling the specimens. 
 
3.3  Results, no more than five years old, from the third-party test facility shall compare within ±2.0 percent 
of an independent test from another AASHTO accredited test facility or with MoDOT test records, in order 
to be approved for use (e.g. test facility results in a durability factor of 79, MoDOT’s recent durability test 
factor is 81; this compared within +2 percent).  The independent testing facility shall be in accordance 
with this provision.  The comparison test can be from a different sample of the same ledge combination. 
 
3.4  When there is a dispute between the third party durability test results and MoDOT durability test 
results, the MoDOT durability test result shall govern. 
 
3.5  Test results shall be submitted to MoDOT’s Construction and Materials division electronically for final 
approval.  Test results shall include raw data for all measurements of relative dynamic modulus of 
elasticity and percent length change for each individual concrete specimen.  Raw data shall include initial 
measurements made at zero cycles and every subsequent measurement of concrete specimens.  Raw 
data shall include the cycle count and date each measurement was taken.  Test results shall also include 
properties of the concrete mixture as required by AASHTO T 161.  This shall include the gradation of the 
coarse aggregate sample.  If AASHTO T 152 is used to measure fresh air content, then the aggregate 
correction factor for the mix determined in accordance with AASHTO T 152 shall also be included. 
 
4.0  Method of Measurement.  There is no method of measurement for this provision.  The testing 
requirements and number of specimens shall be in accordance with AASHTO T 161 Procedure B. 
 
5.0  Basis of Payment.  No direct payment will be made to the contractor or quarry to recover the cost 
of aggregate samples, sample shipments, testing equipment, labor to prepare samples or test samples, 
or developing the durability report. 
 
 

• Delete paragraph 15.0 of the General Provision Disadvantaged Business Enterprise (DBE) Program 
Requirements and substitute the following: 

 
15.0  Bidder’s List Quote Summary.  MoDOT is a recipient of federal funds and is required by 49 CFR 
26.11 to provide data about its DBE program.  All bidders who seek to work on federally assisted contracts 
must submit data about all DBE and non-DBEs in accordance with Sec 102.7.9.  MoDOT will not compare 
the submitted Bidder’s List Quote Summary to any other documents or submittals, pre or post award.  All 
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information will be used by MoDOT in accordance with 49 CFR 26.11 for reporting to USDOT and to aid 
in overall DBE goal setting. 
 
 

• Add Sec 102.7.9 to include the following: 
 
102.7.9  Bidder’s List Quote Summary.  Each bidder shall submit with each bid a summary of all 
subcontractors, material suppliers, and service providers (e.g. hauling) considered on federally 
funded projects pursuant to 49 CFR 26.11.  The bidder will provide the firm’s name, the 
corresponding North American Industry Classification System (NAICS) code(s) the firm(s) were 
considered for, and whether or not they were used in the bid.  The information submitted should be 
the most complete information available at the time of bid.  The information shall be disclosed on 
the Bidder’s List Quote Summary form provided in the bidding documents and submitted in 
accordance with Sec 102.10.  Failure to disclose this information may result in a bid being declared 
irregular. 
 
 

• Revisions to General Conditions of the Contract for Missouri Standard Specifications for Highway 
Construction 

 
Insert the following definitions into Sec 101.2: 
 
Agent of Contractor.  Subcontractors, its employees, assigns, and agents. 
 
Agent of MoDOT.  Any private contractors, subcontractors, engineers, or the employees thereof 
performing work in accordance with the plans and specifications approved by MoDOT. 
 
Commencement of Work.  Also defined as the start of construction operations/activities, this is the 
date the contractor, its employees, agents, and/or assigns first begins performing work pursuant to 
the terms of the contract, including the furnishing of labor, material, equipment, and other incidentals 
necessary or convenient to the successful completion of the project and the carrying out of duties 
and obligations imposed by the contract.  For purposes of clarity, this date shall be deemed to occur 
on the date certified payroll activities on the project commence. 
 
Exceptions.  Work items identified by the engineer, as documented on the semi-final inspection, 
that are allowed to be completed after the contract completion date but prior to the item-specific 
completion date established by the engineer.  Failure to complete any excepted work item by the 
item-specific completion date will result in assessment of contract liquidated damages.  Designation 
of exceptions not mandated by the contract is at the sole discretion of the engineer. 
 
Typical exceptions include: 

(a) Seasonal items (e.g., sodding, overseeding, establishment of grass for soil stabilization, or 
tree/shrub plantings) 

(b) Tasks that have contractually required or allowed delays (e.g., removal of sediment control 
devices, waiting periods for signal/lighting systems, pause for retroreflectivity evaluation of 
pavement markings) 
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(c) Other tasks in which the engineer determines it is in the best interest of the Commission to 
allow completion of such task to extend beyond the contract completion date, but within a 
designated period of time. 

 
Delete Sec 105.10.7, including all subsections and substitute the following: 
 
105.10.7  Final Inspection.  Upon apparent completion of the entire project, the engineer will make 
a Final Inspection of the work to determine acceptance for maintenance in accordance with Sec 
105.15. 
 
Delete Sec 105.15, including all subsections and substitute the following: 
 
105.15  Acceptance. 
 
105.15.1  Partial Acceptance.  At the discretion of the engineer, portions of the work within a project 
may be accepted for maintenance prior to the Final Inspection of all work for that project.  When a 
portion of the work or a specific item is partially accepted, the contractor is relieved from 
maintenance on the identified portion of the work, but this is not the Final Inspection, as defined in 
Sec 105.15.2, and will not excuse the contractor from liability or responsibility to the Commission for 
work performed. 
 
105.15.1.1  Acceptance of a Specific Item or Section of Work.  Upon completion of any of the 
items or sections of work listed herein, the contractor may request the engineer’s inspection of the 
work and partial acceptance. If the engineer finds the work to be complete and acceptable, including 
submittal by the contractor of all required documentation, partial acceptance will be made for that 
item or section. The following items, complete in place, as determined by the engineer, are eligible 
for consideration of partial acceptance: 
 

(a) Any section 0.5 mile or more in length. 
(b) Any section 0.5 mile or more in length in one direction of a divided highway. 
(c) A complete bridge. 
(d) An intersection traffic signal system. Partial acceptance may be made for signal equipment 

prior to the 30-day testing period though any required performance tests and/or guarantees 
shall remain applicable. 

(e) Devices intended to be used for traffic safety and control.  Acceptance of traffic safety devices 
is limited to guardrail, impact attenuation barriers, traffic signal items, signs, delineators, 
lighting, concrete barrier walls, concrete bridge parapet, bridge railing, guard cable, crash 
cushions and fence, which are permanently installed in their final position in accordance with 
the contract documents. 

 
105.15.1.2  Semi-Final Inspection, Corrections and Exceptions.  The contractor shall submit a 
written request for a semi-final inspection at least seven days prior to the anticipated completion of 
work, excluding exceptions.  If the engineer postpones the inspection beyond the date the contractor 
completes all work, the period of postponement will be considered an excusable but non-
compensable delay. 
 
105.15.1.2.1  Immediately following the semi-final inspection, the engineer will provide the contractor 
with a list of any remaining items of work, corrections, and exceptions.  The count of contract time 
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will continue until all work and corrections are complete.  If the engineer determines all work is 
complete, with no exceptions, the semi-final inspection will be considered the Final Inspection in 
accordance with Sec 105.15.2. 
 
105.15.1.2.2  Work Complete Date.  Upon verification by the engineer that all work, exclusive of 
exceptions, is complete, the engineer will declare partial acceptance and cease the count of contract 
time.  The count of contract time will resume should the contractor fail to complete one or more 
exceptions by the required date. 
 
105.15.2  Final Inspection and Acceptance for Maintenance.  The contractor shall promptly notify 
the engineer when all work on a project, including exceptions, is complete.  Upon Final Inspection 
by the engineer and verification that all work on a project is complete, a notice of acceptance for 
maintenance will be submitted to the contractor.  Acceptance for maintenance excludes any items 
covered by item-specific performance bonds.  Final Inspection shall occur not later than ten (10) 
business days after contractor’s notification to the engineer that all corrections and exceptions have 
been completed.  If the Final Inspection has not occurred within the ten (10) business-day time 
frame, all corrections and exceptions shall be deemed completed and MoDOT will be deemed to 
have accepted maintenance.  If written acceptance for maintenance is not received within twenty 
(20) business days after the date of the Final Inspection, nor any objections sent to the Agent of 
MoDOT during this twenty (20) business-day period, the project and the work shall automatically be 
deemed accepted for maintenance. 
 
105.15.2.1  Following the Final Inspection, the Agent of MoDOT will be relieved of any new or 
additional liability to third parties for personal injury, death or property damages which may be 
alleged to result from the design or construction of the work, unless additional work is performed by 
the Agent of MoDOT on the right of way after Final Inspection. 
 
105.15.2.2  Nothing in these specifications shall be deemed to excuse the contractor of liability or 
responsibility for any personal injury, death or property damages which may have occurred during 
the time period from the Commencement of Work through the Final Inspection. 
 
105.15.2.3  Acceptance of a project shall not be construed to relieve the contractor of full 
responsibility for making good any non-latent defect in work or material found on any section of work 
prior to final acceptance of the entire project, to alter in any manner the method of payment 
prescribed in the contract or to constitute a waiver of any claim the Commission might have against 
the contractor on the entire project. 
 
105.15.2.4  Contracts with Multiple Projects.  For contracts that include two or more projects, the 
contractor may request a separate final inspection and acceptance for maintenance as the work is 
completed on each project. 
 
105.15.3  Final Acceptance and Payment.  Following Final Inspection and acceptance for 
maintenance, the engineer will prepare the final tabulation of quantities in accordance with Sec 
109.8.  A final change order, if necessary, and the final tabulation of quantities will be submitted to 
the contractor for review.  Upon receipt of the final tabulation of quantities, the contractor shall 
promptly submit to the engineer any remaining project documentation including, but not limited to, 
those listed in Sec 105.15.3.2. 
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105.15.3.1  A Final Acceptance report will be submitted to the contractor, and final payment will be 
made, no later than thirty days following concurrence on tabulation of quantities, receipt by the 
engineer of all project documentation, and verification by the engineer that all material incorporated 
into the work has been properly inspected.  If the final tabulation of quantities determines the 
contractor was overpaid, the contractor, or in case of default, the surety, shall return the amount of 
overpayment to the Commission within thirty days of receiving notice of the overpayment from the 
engineer. 
 
105.15.3.2  When required by the contract, project documentation shall consist of the following: 
 

(a) Contractor’s Affidavit Regarding Settlement of Claims (Form C-242) 
(b) Final Change Order 
(c) DBE Participation List and Final Verification 
(d) Affidavit – Compliance with the Prevailing Wage Law 

 
105.15.3.3  Final acceptance will not excuse the contractor’s liability or responsibility to the 
Commission for any latent defects in the work or material incorporated into the work, or for claims 
relating to any work or material incorporated into the work, except as barred by Sections 537.600 
and 537.610, RSMo. 
 
Delete Sec 107.11, including all subsections, and substitute the following: 
 
107.11  Responsibility for Claims for Damage or Injury.  The contractor shall be responsible, to 
the extent imposed by applicable law, for injury, property damage, damage to the Work, or other 
loss caused by the negligent, wrongful, intentional, reckless, or contractually noncompliant acts or 
omissions of the contractor or an Agent of Contractor from Commencement of construction activities 
through Final Inspection and acceptance for maintenance. 
 
107.11.1  The contractor shall not be responsible for damage relating to personal injury or death, 
arising from the design, condition, or maintenance of the project area prior to commencement of 
work and after Final Inspection and acceptance of the work, in accordance with Sec 101.2 and 
105.15.2, unless any of the following conditions exist: 
 

(a) The work is so defective that it creates an imminent danger to third parties; 
(b) A defect in the work was concealed and not discoverable by a reasonable inspection by the 

Commission; 
(c) The agent of MoDOT knew of the dangerous condition and did not disclose it to the 

Commission; or 
(d) The plans or specifications followed were so imperfect or improper that the agent of MoDOT 

should have known the work to be done thereunder would result in an unsafe condition. 
 
107.11.2  Neither the Commission nor the contractor, by execution of a contract, shall intend to or 
create a new or enlarge an existing cause of action in any third party.  This provision shall not be 
interpreted to create any new liability that does not exist under the law, or to waive or extinguish any 
defense that either party to this contract or their respective agents and employees may have to an 
action or suit by a third party. 
 
Delete Sec 107.12, including all subsections, and substitute the following: 
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107.12  Contractor's Responsibility for Work  Damages to any portion of the work occurring after 
the date of Commencement of Work and before the work is deemed approved and accepted, caused 
by the action of the elements or from any other reason, shall be repaired or replaced at the 
contractor's expense.  The contractor, at the contractor’s option, may insure against any such 
damages.  The Commission may, in its discretion, make such a payment, determined in accordance 
with Sec 109.4, for damage to the work due to unforeseeable causes beyond the control of, and 
without fault or negligence on the part of the contractor, unless the contractor has been reimbursed 
for such damages by the contractor’s insurer.  Prior to reimbursement, the contractor shall furnish 
documentary evidence of all efforts to recover such repair costs. 
 
107.12.1  The contractor shall immediately give written notice to the engineer of any pedestrian, 
worker and/or vehicular accident that occurs in or near the work zone.  The contractor may be 
directed by the engineer to repair permanent Commission facilities that have been damaged by 
events that are beyond the control of the contractor.  Reimbursement will be provided by the 
Commission, determined in accordance with Sec 109.4, for the actual direct cost of labor, equipment 
and material, exclusive of overhead, indirect or consequential costs of profit.  The Commission may 
elect to make such repairs in lieu of the contractor. 
 
Delete Sections 107.13, 107.13.1, 107.13.2, 107.13.3, 107.13.3.4, 107.13.5, 107.13.6, 107.13.9, 
107.13.10.4, 107.13.10.8, and substitute the following: 
 
107.13  General Insurance Requirements.  From the commencement of construction activities 
through the Final Inspection and acceptance for maintenance of the project by the engineer, the 
contractor shall procure and maintain at the contractor’s expense, insurance for all damages and 
losses imposed by law and assumed under the contract, of the kinds and in the amounts specified 
in Secs 107.13.1 through 107.13.8. 
 
107.13.1  Sovereign Immunity Limits for Missouri Public Entities.  The contractor shall procure 
and maintain at least minimum insurance coverages to meet the sovereign immunity limits for 
Missouri public entities as calculated by the Missouri Department of Insurance and published 
annually in the Missouri Register pursuant to Section 537.610, RSMo for Sec 107.13.2 through 
107.13.5, unless specified otherwise for each type of insurance coverage.  Each policy shall provide 
additional insured status for the Missouri Highways and Transportation Commission, its members, 
the Missouri Department of Transportation, and its employees up to Missouri’s sovereign immunity 
limits.  Provided, however, additional insured coverage applies only to liability caused in whole or in 
part by the acts or omissions of the named insured or those acting on its behalf and does not provide 
defense or indemnity for liability that Section 537.600, RSMo. places solely on MoDOT or another 
public entity.  Each policy shall be endorsed to not waive sovereign immunity limits.  The naming of 
the Commission, its members, MoDOT, and its employees as additional insureds under any 
insurance policy shall not be construed as a waiver of any sovereign, official, or other governmental 
immunity.  The Commission, its members, MoDOT, and its employees reserve the right to assert 
any sovereign, official, or any other governmental immunities.  Nothing in the Section shall be 
construed to enlarge the liability of the contractor beyond that imposed by applicable law, create a 
contractual duty to defend or indemnify prohibited by Section 537.600, RSMo, or require insurance 
coverage for liability that Section 537.600, RSMo places solely upon MoDOT.  Insurance coverage 
and priority shall otherwise be determined in accordance with the applicable policies and 
endorsements. 
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107.13.2  Commercial General Liability Insurance.  The contractor shall procure, and maintain 
during the term of the project, commercial general liability insurance with coverage at least as broad 
as Insurance Services Office (ISO) policy form CG 00 01.  The general aggregate limit shall, by 
endorsement or otherwise, provide a designated aggregate limit solely for this project using ISO 
form CG 25 03 05 09 or an equivalent form.  General liability policies shall be endorsed to add the 
Commission, its members, MoDOT, its employees, agents, and assigns as additional insureds (the 
“Additional Insureds”) using Insurance Services Office forms CG 20 10 or the equivalent under such 
policy.  For construction contracts, an endorsement providing completed operations coverage to the 
Additional Insureds, ISO form CG 20 37 or the equivalent, is also required.  This form, CG 20 37, 
shall be endorsed on each subsequent commercial general liability policy issued to the contractor 
for three (3) years after final acceptance of the project.  Should work on the project be discontinued, 
the commercial general liability insurance coverage shall remain in effect for three (3) years after 
the date of discontinuation, when applicable.  Coverage shall not be reduced by insured versus 
insured exclusions or by explosion, collapse and underground (XCU) exclusions. 
 
107.13.3  Commercial Automobile Liability Insurance. The contractor shall procure and maintain 
automobile liability coverage at least as broad as ISO policy form CA 00 01 covering owned, hired, 
and non-owned autos.  The policy shall be endorsed to Commission, its members, MoDOT, and its 
employees, agents, and assigns as additional insureds (the “Additional Insureds”). 
 
107.13.4  Contractor’s Pollution Liability (CPL) Insurance. The contractor shall procure and 
maintain contractor’s pollution liability insurance for liability arising out of sudden, accidental, and 
gradual pollution and remediation.  The policy shall have minimum limits of $1,000,000.  The 
Commission, its members, MoDOT, and its employees, agents, and assigns shall be endorsed as 
additional insureds under such policy.  The policy shall provide coverage for hauling of waste from 
the project site to the final disposal location including non-owned disposal sites. Completed 
operations coverage for pollution liability shall extend a minimum of three (3) years after final 
acceptance of the project.  Contractor shall require any subcontractor that performs environmental 
remediation, hazardous material removal or related work including the transportation, disposal, or 
environmental engineering work, to provide contractor’s pollution liability insurance with limits and 
scope of coverage appropriate to the exposure.  The Commission, its members, MoDOT, and its 
employees, agents, and assigns shall be endorsed as additional insured under such policy.  The 
policy shall not contain a cross suits exclusion or other provisions that would eliminate additional 
insured claims against the contractor or subcontractor. 
 
107.13.5  Aircraft Liability Insurance.  If aircraft, including unmanned aircraft, will be used on the 
project, contractor shall provide, or cause to be provided, aircraft liability insurance protecting 
against claims for damages resulting from such use in all cases where any aircraft that is owned, 
leased or chartered by any Contractor-Related Entity used on the Project.  The policy shall have 
minimum limits of $1,000,000 and the Commission, its members, MoDOT, and its employees, 
agents, and assigns shall be additional insureds on the policy by endorsement or policy provision.  
The use of any aircraft in performance of the Work, the aircraft crew, flight path and altitude, including 
landing of any aircraft on the Site or on any property owned by the Commission, MoDOT or other 
parties at interest, shall be subject to review and written acceptance by the Commission prior to any 
such usage.  If any aircraft are leased or chartered with crew and/or pilot, evidence of non-owned 
aircraft liability insurance will be acceptable to meet these requirements but must be provided prior 
to use of the aircraft.  For use of unmanned aircraft vehicles, the contractor may provide insurance 
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either through an aircraft liability insurance policy, or by endorsement to the contractor’s commercial 
general liability insurance policy and excess liability policies.  Use of unmanned aircraft must comply 
with all state and federal rules and regulations, including FAA requirements. 
 
107.13.6  Excess or Umbrella Liability Insurance.  The contractor may satisfy the required limits 
for Secs 107.13.2 through 107.13.5 by use of excess or umbrella liability insurance policies in any 
combination that meets the contract limits requirements.  Such policies shall include as additional 
insureds, the Commission, its members, MoDOT, and its employees, agents, and assigns. 
 
107.13.9  Evidence of Insurance.  Required evidence of insurance providing confirmation of 
compliance with these requirements shall consist of a certificate of insurance and any endorsements 
adding the Commission, MoDOT and its employees as additional insureds where specified.  
“Blanket” or “automatic” additional insured endorsements providing additional insured coverage 
“where required by contract,” may be used, provided that such forms provide coverage at least as 
broad as provided by the specified endorsement forms required.  The contractor and any 
subcontract work shall not commence under the contract until the contractor obtains the applicable 
insurance coverage required and receives approval for such insurance from the engineer.  No later 
than five (5) business days prior to the Commencement of Work, all evidence of insurance for the 
prime contractor, including certificates of insurance and required endorsements, and notices shall 
be submitted electronically by the insurance agent to ContractorSupport@MoDOT.mo.gov.  The 
aforementioned evidence of insurance shall also be submitted in the same manner no fewer than 
five (5) business days prior to the effective date of any change or renewal of insurance during the 
term of the project.  All evidence of insurance for the prime contractor, including certificates of 
insurance and required endorsements, and notices shall be submitted electronically by the 
insurance agent to ContractorSupport@MoDOT.mo.gov.  The contractor shall promptly furnish 
the engineer with a complete copy of its policy upon request.  Failure to furnish evidence of proper 
insurance, or complete insurance policies when requested, may result in the suspension of work as 
provided in Sec 108, and may result in other claims or actions for breach of contract or otherwise, 
as may be recognized at law or in equity. 
 
107.13.10.4  Primary and Non-contributory.  For any claims related to this contract or insurance 
requirements herein identified, the contractor’s insurance coverage shall be primary insurance with 
respect to the Commission, its members, MoDOT, and its employees, as the additional insureds.  
Any other insurance or self-insurance maintained by any of these parties shall be excess of the 
contractor’s insurance and shall not contribute with the contractor’s insurance, unless liability caused 
in whole or in part by the acts or omissions of the named insured or those acting on its behalf and 
does not provide defense or indemnity for liability that Section 537.600, RSMo places solely upon 
MoDOT or another public entity.  Priority and allocation shall be governed by the applicable policies 
and endorsements.  MoDOT may not unilaterally alter priority among the contractor's, any 
subcontractor's, or any additional insured's policies. 
 
107.13.10.8  Timely Notice of Claims.  Contractor shall give the engineer prompt and timely notice 
of claims made or suits instituted that arise out of or result from contractor’s or agent of contractor’s 
performance under this Agreement, and that involve or may involve coverage under any of the 
required liability policies.  The Commission and MoDOT will provide timely notice to the contractor 
of any claims or lawsuits that it receives. 
 
Delete Sec 107.14 and substitute the following: 

mailto:ContractorSupport@MoDOT.mo.gov
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107.14  Cooperation in Defense.  The Agent of MoDOT and MoDOT shall reasonably cooperate 
in the defense of the other against potential third party claims.  This cooperation includes providing 
reasonable access to relevant records, documents, and personnel.  Nothing in this section creates 
a contractual duty to defend prohibited by RSMo 537.600(5). 
 
Delete Sec 107.18 and substitute the following: 
 
107.18  Basis of Payment.  No direct payment will be made for compliance with Sec 107. 
 
 

• Payment for Excess Piling 
 
Delete Sec 702.6.3 and insert the following: 
 
702.6.3  Pile Cut-Offs.  No direct payment will be made for routine pile cut-offs, except as otherwise 
provided herein. 
 
702.6.3.1  Excess Piling.  If the total measured length of installed piling on a given structure, per 
item, is 85 percent or less of the plan quantity, the difference between plan quantity and installed 
quantity shall be deemed as excess piling. Reimbursement will be made for excess piling, as 
determined by the engineer. No reimbursement will be made for piling purchased in excess of plan 
quantity. The contractor shall provide the engineer with all paid invoices, which may be used to 
determine an equitable reimbursement. Shipping costs on the invoice will be included in the 
reimbursement payment, but no handling, overhead or profit will be included. All excess piling shall 
be removed from the project and retained by the contractor. 
 
 

• Delete Sec 102.18.1 and renumber existing Sec 102.18.2 through 102.18.5.4 including all 
subsections: 

 
102.18.1  Certification Regarding Disbarment, Eligibility, Indictments, Convictions or Civil 
Judgments.  The president or authorized official of the bidder, under penalty of perjury under the 
laws of the USA, shall certify that, except as noted in the exceptions, the company or any person 
associated therewith in the capacity of owner, partner, director, officer, principal investor, project 
director, manager, auditor or any position involving the administration of federal funds: 
 
(a) Is not currently under suspension, debarment, voluntary exclusion or determination of ineligibility 
by any federal agency. 
 
(b) Has not been suspended, debarred, voluntarily excluded or determined ineligible by any federal 
agency within the past three years. 
 
(c) Does not have a proposed debarment or suspension pending. 
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(d) Has not been indicted, convicted or had a civil judgment rendered against any of the listed parties 
by a court of competent jurisdiction in any matter involving fraud or official misconduct within the 
past three years. 
 
102.18.1.1  If there are any exceptions, the bidder shall submit the exceptions on company 
letterhead, signed by the bidder and inserted inside the bid submitted. 
 
102.18.1.2  Exceptions will not necessarily result in denial of award but will be considered in 
determining bidder responsibility. 
 
102.18.1.3  For any exception noted, the bidder shall indicate to whom it applies, the initiating 
agency, and dates of action. 
 
102.18.1.4  Providing false information may result in criminal prosecution or administrative 
sanctions. 
 
102.18.2  Certification Regarding Anti-Collusion.  In accordance with 23 USC 112, the bidder 
shall certify, under penalty of perjury, that the bidder has not, either directly or indirectly, entered 
into any agreement, participated in any collusion or otherwise taken any action in restraint of free 
competitive bidding in connection with this contract. 
 
102.18.3  Certification Regarding Lobbying Activities.  In accordance with 31 USC 1352, the 
bidder shall certify that: 
 
(a) No federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, 
to any person for influencing or attempting to influence an officer or employee of any federal agency, 
a member of Congress, an officer or employee of Congress or an employee of a member of 
Congress in connection with the awarding of any federal contract, the making of any federal grant, 
the making of any federal loan, the entering into of any cooperative agreement and the extension, 
continuation, renewal, amendment or modification of any federal contract, grant, loan or cooperative 
agreement. 
 
(b) If any funds other than federal appropriated funds have been paid or will be paid to any person 
for influencing or attempting to influence an officer or employee of any federal agency, a member of 
Congress, an officer or employee of Congress or an employee of a member of Congress in 
connection with this federal contract, grant, loan or cooperative agreement, the bidder shall complete 
and submit Standard Form-LLL, "Disclosure Form to Report Lobbying," in accordance with the 
instructions. 
 
102.18.3.1  This certification shall be a material representation of fact upon which reliance was 
placed when this transaction was made or entered into. Submission of this certification shall be a 
prerequisite for making or entering into this transaction imposed by 31 USC 1352. Any person who 
fails to file the required certification will be subject to a civil penalty of no less than $10,000 and no 
more than $100,000 for each such failure. 
 
102.18.3.2  The bidder also agrees by submitting a bid that the bidder shall require that the language 
of this certification be included in all subcontracts that exceed $100,000, and that all such 
subrecipients shall certify and disclose any lobbying activities accordingly. 
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102.18.4  Certification Regarding Missouri Domestic Products Procurement Act.  This 
certification will only apply to state-funded projects as noted on the cover of the Request for Bid. 
The bidder's attention is directed to Sections 34.350 through 34.359 RSMo 2000, which requires all 
manufactured goods or commodities used or supplied in the performance of the contract or any 
subcontract to be manufactured, assembled or produced in the USA. Sections 34.350 through 
34.359 RSMo will not apply if the total bid is less than $1,000.00. 
 
102.18.4.1  Section 34.355 RSMo requires the vendor or bidder to certify compliance with Section 
34.353 RSMo and, if applicable, Section 34.359 RSMo at the time of bidding and prior to payment. 
Failure to comply with Section 34.353 RSMo during performance of the contract and to provide 
certification of compliance prior to payment will result in nonpayment for those goods or 
commodities. 
 
102.18.4.2  The bidder shall certify that all the specified goods or products for which this bid was 
solicited are manufactured, assembled or produced in the USA. If there are any exceptions, the 
bidder shall submit a list of the exceptions on company letterhead, signed by the bidder and attached 
to the inside of the bid submitted. The list shall include the pay item number and the location where 
the item is manufactured. The bidder shall identify any of the exceptions in the list that are specified 
goods or products that are treated as manufactured, assembled or produced in the USA under an 
existing treaty, law, agreement or regulation of the USA regarding export/import restrictions and 
international trade. 
 
102.18.4.3  The bidder shall notify the contact listed in the Request for Bid of any specified goods 
or products that cannot be manufactured, assembled or produced in the USA in sufficient quantities 
or in time to meet the contract specifications. 
 
102.18.4.4  The bidder shall certify that the bid complies with all provisions of Section 34.350 et seq 
RSMo. 
 
Delete Sec 106.10 and substitute the following: 
 
106.10  Missouri Domestic Products Requirement.  For state funded projects, as noted on the cover 
of the contract, material shall be in accordance with Sec 102.18.4. 
 
 


