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JOB 
SPECIAL PROVISION 

 
 
A. General - Federal JSP-09-02L 
  
1.0  Description.  The Federal Government is participating in the cost of construction of this 
project.  All applicable Federal laws, and the regulations made pursuant to such laws, shall be 
observed by the contractor, and the work will be subject to the inspection of the appropriate 
Federal Agency in the same manner as provided in Sec 105.10 of the Missouri Standard 
Specifications for Highway Construction with all revisions applicable to this bid and contract. 
 
1.1  This contract requires payment of the prevailing hourly rate of wages for each craft or type 
of work required to execute the contract as determined by the Missouri Department of Labor 
and Industrial Relations and requires adherence to a schedule of minimum wages as 
determined by the United States Department of Labor.  For work performed anywhere on this 
project, the contractor and the contractor’s subcontractors shall pay the higher of these two 
applicable wage rates. State Wage Rates, Information on the Required Federal Aid Provisions, 
and the current Federal Wage Rates are available on the Missouri Department of Transportation 
web page at www.modot.org under "Doing Business with MoDOT”, “Contractor Resources".  
Effective Wage Rates will be posted 10 days prior to the applicable bid opening.  These 
supplemental bidding documents have important legal consequences.  It shall be conclusively 
presumed that they are in the bidder's possession, and they have been reviewed and used by 
the bidder in the preparation of any bid submitted on this project. 
 
1.2  The following documents are available on the Missouri Department of Transportation web 
page at www.modot.org under "Doing Business with MoDOT"; “Standards and Specifications”. 
The effective version shall be determined by the letting date of the project. 
 
   General Provisions & Supplemental Specifications  
 
   Supplemental Plans to July 2025 Missouri Standard Plans  
   For Highway Construction  
 
These supplemental bidding documents contain all current revisions to the published versions 
and have important legal consequences.  It shall be conclusively presumed that they are in the 
bidder's possession, and they have been reviewed and used by the bidder in the preparation of 
any bid submitted on this project. 
 

 
B. Contract Liquidated Damages JSP-13-01E  
 
1.0  Description.  Liquidated Damages for failure or delay in completing the work on time for 
this contract shall be in accordance with Sec 108.8.  The liquidated damages include separate 
amounts for road user costs and contract administrative costs incurred by the Commission. 
 
 
2.0  Period of Performance.  Prosecution of work is expected to begin on the date specified 
below in accordance with Sec 108.2.  Regardless of when the work is begun on this contract, all 

https://www.modot.org/
https://www.modot.org/
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work on all projects shall be completed on or before the date specified below.  Completion by 
this date shall be in accordance with the requirements of Sec 108.7.1. 
 

Notice to Proceed: January 19, 2027 
Contract Completion Date:   July 1, 2028 

 
 
2.1  Calendar Days and Completion Dates.  Completion of the project is required as specified 
herein. The count of calendar days will begin on the date the contractor starts any construction 
operations on the project. 
 
 

Project Calendar Days Daily Road User Cost 
J6P3510E 530 $3,200.00 

 
 
3.0  Liquidated Damages for Contract Administrative Costs.  Should the contractor fail to 
complete the work on or before the contract completion date specified in Section 2.0, or within 
the number of calendar days specified in Section 2.1, whichever occurs first, the contractor will 
be charged contract administrative liquidated damages in accordance with Sec 108.8 in the 
amount of $2,000.00 per calendar day for each calendar day, or partial day thereof, that the 
work is not fully completed.  For projects in combination, these damages will be charged in full 
for failure to complete one or more projects within the specified contract completion date or 
calendar days. 
 
4.0  Liquidated Damages for Road User Costs.  Should the contractor fail to complete the 
work on or before the contract completion date specified in Section 2.0, or within the number of 
calendar days specified in Section 2.1, whichever occurs first, the contractor will be charged 
road user costs in accordance with Sec 108.8 in the amount specified in Section 2.1 for each 
calendar day, or partial day thereof, that the work is not fully completed.  These damages are in 
addition to the contract administrative damages and any other damages as specified elsewhere 
in this contract. 
 
5.0  Liquidated Damages for Winter Months.  Delete Sec 108.8.1.3 (a) 
 
Liquidated damages for failure to complete the work on time shall not be waived from December 
15 to March 15, both dates inclusive. 
 
 
C. Work Zone Traffic Management JSP-02-06N 
 
1.0  Description.  Work zone traffic management shall be in accordance with applicable 
portions of Division 100 and Division 600 of the Standard Specifications, and specifically as 
follows. 
 
1.1  Maintaining Work Zones and Work Zone Reviews. The Work Zone Specialist (WZS) 
shall maintain work zones in accordance with Sec 616.3.3 and as further stated herein.  The 
WZS shall coordinate and implement any changes approved by the engineer.  The WZS shall 
ensure all traffic control devices are maintained in accordance with Sec 616, the work zone is 
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operated within the hours specified by the engineer, and will not deviate from the specified 
hours without prior approval of the engineer. The WZS is responsible to manage work zone 
delay in accordance with these project provisions.  When requested by the engineer, the WZS 
shall submit a weekly report that includes a review of work zone operations for the week. The 
report shall identify any problems encountered and corrective actions taken.  Work zones are 
subject to unannounced inspections by the engineer and other departmental staff to corroborate 
the validity of the WZS’s review and may require immediate corrective measures and/or 
additional work zone monitoring. 
 
1.2  Work Zone Deficiencies.  Failure to make corrections on time may result in the engineer 
suspending work.  The suspension will be non-excusable and non-compensable regardless if 
road user costs are being charged for closures. 
 
2.0  Traffic Management Schedule. 
 
2.1  Traffic management schedules shall be submitted to the engineer for review prior to the 
start of work and prior to any revisions to the traffic management schedule.  The traffic 
management schedule shall include the proposed traffic control measures, the hours traffic 
control will be in place, and work hours. 
 
2.2  The traffic management schedule shall conform to the limitations specified in Sec 616 
regarding lane closures, traffic shifts, road closures and other width, height and weight 
restrictions. 
 
2.3  The engineer shall be notified as soon as practical of any postponement due to weather, 
material or other circumstances. 
 
2.4  In order to ensure minimal traffic interference, the contractor shall schedule lane closures 
for the absolute minimum amount of time required to complete the work.  Lanes shall not be 
closed until material is available for continuous construction and the contractor is prepared to 
diligently pursue the work until the closed lane is opened to traffic. 
 
2.5  Traffic Congestion.  The contractor shall, upon approval of the engineer, take proactive 
measures to reduce traffic congestion in the work zone.  The contractor shall immediately 
implement appropriate mitigation strategies whenever traffic congestion reaches an excess of 
10 minutes to prevent congestion from escalating beyond this delay threshold.  If disruption of 
the traffic flow occurs and traffic is backed up in queues equal to or greater than the delay time 
threshold listed above, then the contractor shall immediately review the construction operations 
which contributed directly to disruption of the traffic flow and make adjustments to the 
operations to prevent the queues from reoccurring.  Traffic delays may be monitored by physical 
presence on site or by utilizing real-time travel data through the work zone that generate text 
and/or email notifications where available.  The engineer monitoring the work zone may also 
notify the contractor of delays that require prompt mitigation.  The contractor may work with the 
engineer to determine what other alternative solutions or time periods would be acceptable.  
When a Work Zone Analysis Spreadsheet is provided, the contractor will find it in the electronic 
deliverables on MoDOT’s Online Plans Room.  The contractor may refer to the Work Zone 
Analysis Spreadsheet for detailed information on traffic delays. 
 
2.5.1 Traffic Safety. 
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2.5.1.1 Recurring Congestion.  Where traffic queues routinely extend to within 1000 feet of the 
ROAD WORK AHEAD, or similar, sign on a divided highway or to within 500 feet of the ROAD 
WORK AHEAD, or similar, sign on an undivided highway, the contractor shall extend the 
advance warning area, as approved by the engineer.  
 
2.5.1.2 Non-Recurring Congestion.  When traffic queues extend to within 1000 feet of the 
ROAD WORK AHEAD, or similar, sign on a divided highway or to within 500 feet of the ROAD 
WORK AHEAD, or similar, sign on an undivided highway infrequently, the contractor shall 
deploy a means of providing advance warning of the traffic congestion, as approved by the 
engineer. The warning location shall be no less than 1000 feet and no more than 0.5 mile in 
advance of the end of the traffic queue on divided highways and no less than 500 feet and no 
more than 0.5 mile in advance of the end of the traffic queue on undivided highways. 
 
2.6  Transportation Management Plan.  The contractor Work Zone Specialist (WZS) shall 
review the Transportation Management Plan (TMP), found as an electronic deliverable on 
MoDOT’s Online Plans Room and discuss the TMP with the engineer during the preconstruction 
conference.  Throughout the construction project, the WZS is responsible for updating any 
changes or modifications to the TMP and getting those changes approved by the engineer a 
minimum of two weeks in advance of implementation.  The WZS shall participate in the post 
construction conference and provide recommendations on how future TMPs can be improved. 
 
2.7  Traffic Management Center (TMC) Coordination.  The Work Zone Specialist (WZS) or 
their designee shall contact by phone the MoDOT Traffic Management Center (KC Scout TMC 
at #816-347-2250 or Gateway Guide TMC at #314-275-1513) within five minutes of a lane or 
ramp closure beginning and within five minutes of a lane or ramp closure being removed.  The 
WZS shall make this phone call 24 hours a day, 365 days of the year since the MoDOT Traffic 
Management Centers are always staffed. 
 
3.0  Work Hour Restrictions. 
 
3.1  Except for emergency work, as determined by the engineer, and long term lane closures 
required by project phasing, all lanes shall be scheduled to be open to traffic during the five 
major holiday periods shown below, from 12:00 noon on the last working day preceding the 
holiday until 6:00 a.m. on the first working day subsequent to the holiday unless otherwise 
approved by the engineer. 
 

Memorial Day 
Labor Day 
Thanksgiving 
Christmas 
New Year’s Day 

 
3.1.1 Independence Day.  The lane restrictions specified in Section 3.1 shall also apply to 
Independence Day, except that the restricted periods shall be as follows: 
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When 
Independence 
Day falls on: 

The Holiday 
is Observed 

on: 
Halt Lane Closures 

beginning at: 
Allow Lane Closures to 

resume at: 

Sunday Monday Noon on Friday 6:00 a.m. on Tuesday 

Monday Monday Noon on Friday 6:00 a.m. on Tuesday 

Tuesday Tuesday Noon on Monday 6:00 a.m. on Wednesday 

Wednesday Wednesday Noon on Tuesday 6:00 a.m. on Thursday 

Thursday Thursday Noon on Wednesday 6:00 a.m. on Friday 

Friday Friday Noon on Thursday 6:00 a.m. on Monday 

Saturday Friday Noon on Thursday 6:00 a.m. on Monday 

 
 
 
3.2  The contractor shall not perform any construction operation on the roadway, roadbed or 
active lanes, including the hauling of material within the project limits, during restricted periods, 
holiday periods or other special events specified in the contract document. 
 
3.3  Any work requiring a reduction in the number of through lanes of traffic shall not be 
performed between 6:00 a.m. to 9:00 a.m. and 3:00 p.m. to 6:00 p.m. 
 
3.4  The contractor shall not alter the start time, ending time, or a reduction in the number of 
through lanes of traffic or ramp closures without advance notification and approval by the 
engineer.  The only work zone operation approved to begin 30 minutes prior to a reduction in 
through traffic lanes or ramp closures is the installation of traffic control signs.  Should lane 
closures be placed or remain in place, prior to the approved starting time or after the approved 
ending time, the Commission, the traveling public, and state and local police and governmental 
authorities will be damaged in various ways, including but not limited to, increased construction 
administration cost, potential liability, traffic and traffic flow regulation cost, traffic congestion and 
motorist delays, with a resulting cost to the traveling public.  These damages are not easily 
computed or quantified.  Therefore, the contractor will be charged with liquidated damages 
specified in the amount of $1,000 per 10 minute increment for each 15 minutes that the 
temporary lane closures are in place and not open to traffic in excess of the limitation as 
specified elsewhere in this special provision.  It shall be the responsibility of the engineer to 
determine the quantity of unapproved closure time. 
 
3.4.1 The said liquidated damages specified will be assessed regardless if it would otherwise be 
charged as liquidated damages under the Missouri Standard Specification for Highway 
Construction, as amended elsewhere in this contract. 
 
4.0  Detours and Lane Closures. 
 
4.1 When a changeable message sign (CMS) is provided, the contractor shall use the CMS to 
notify motorists of future traffic disruption and possible traffic delays one week before traffic is 
shifted to a detour or prior to lane closures.  The CMS shall be installed at a location as 
approved or directed by the engineer.  If a CMS with Communication Interface is required, then 
the CMS shall be capable of communication prior to installation on right of way.  All messages 
planned for use in the work zone shall be approved and authorized by the engineer or its 
designee prior to deployment.  When permanent dynamic message signs (DMS) owned and 
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operated by MoDOT are located near the project, they may also be used to provide warning and 
information for the work zone.  Permanent DMS shall be operated by the TMC, and any 
messages planned for use on DMS shall be approved and authorized by the TMC at least 72 
hours in advance of the work. 
 
4.2  During day time operations at least two lanes of traffic in each direction shall be maintained.  
During nighttime operations one lane of traffic in each direction shall be maintained at all times, 
unless a rolling closure has been approved by the engineer.  This provision shall apply except 
for brief intervals of time required when the movement of the contractor’s equipment will 
seriously hinder the safe movement of traffic.  Periods during which the contractor will be 
allowed to interrupt traffic will be designated by the engineer. 
 
5.0  Basis of Payment.  No direct payment will be made to the contractor to recover the cost of 
equipment, labor, materials, or time required to fulfill the above provisions, unless specified 
elsewhere in the contract document.  All authorized changes in the traffic control plan shall be 
provided for as specified in Sec 616. 
 
 
D. Coordination with Other Projects in the Vicinity 
 
1.0  Description.  The contractor shall be aware that other contracts may be administered in 
the vicinity and timeframe as this project. 
 
2.0  Construction Requirements.  The contractor shall coordinate work to prevent interference 
with or hinder the project or completion of work being done by the other contractors.  The 
contractor shall also coordinate work to minimize impacts to the traveling public. 
 
3.0  Basis of Payment.  No direct payment or additional time will be made to the contractor to 
recover the cost of equipment, labor, materials, or time required to fulfill the above provisions, 
unless specified elsewhere in the contract document. 
 
 
E. Emergency Provisions and Incident Management JSP-90-11A 

 
1.0  The contractor shall have communication equipment on the construction site or immediate 
access to other communication systems to request assistance from law enforcement or other 
emergency agencies for incident management.  In case of traffic accidents or the need for law 
enforcement to direct or restore traffic flow through the job site, the contractor shall notify law 
enforcement or other emergency agencies immediately as needed.  The area engineer's office 
shall also be notified when the contractor requests emergency assistance. 
 
2.0  In addition to the 911 emergency telephone number for ambulance, fire or law enforcement 
services, the following agencies may also be notified for accident or emergency situation within 
the project limits. 
 

SSM Health St. Joseph Hospital – Lake Saint Louis 
100 Medical Plaza 
Lake St. Louis, Missouri 63367 
(636)-625-5200 
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Barnes-Jewish Hospital 
One Barnes Jewish Hospital Plaza 
St. Louis, Missouri 63110 
(314)-747-3000 

 
SSM Health St. Joseph Hospital – Wentzville 
500 Medical Drive 
Wentzville, MO 63385 
(636-327-1000 
 
Barnes-Jewish St. Peters Hospital 
10 Hosiptal Dr 
St. Peters, MO 63376 
(636)-916-9000 
 
Christian Hospital 
11133 Dunn Rd 
St. Louis, MO 63136 
(314)-653-5000 
 
SSM Health DePaul Hospital – St. Louis 
12303 De Paul Dr 
Bridgeton, MO 63044 
(314)-344-6000 
 
SSM Health St. Clare Hospital – Fenton 
1015 Bowles Ave 
Fenton, MO 63026 
(636)-496-2000 
 
SSM Health St. Louis University Hospital 
1201 S Grand Blvd 
St. Louis, MO 63104 
(314)-257-8000 

 
Pattonville Fire District 
13900 St. Charles Rock Rd 
Bridgeton, MO 63044 
(314)-739-3118 

 
Community Fire District 
3736 Geraldine Ave 
St. Ann, MO 63074 
(314)-428-1128 

 
Richmond Heights Fire District 
7447 Dale Ave, 
Richmond Heights, MO 63117 
(314)-645-8800 
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St. Charles Fire District 
1650 Hawks Nest Dr 
St. Charles, MO 63303 
(636)-949-3250 
 
Wentzville Fire Protection District 
502 Luetkenhaus Blvd 
Wentzville, MO 63385 
(636)-327-6239 
 
O’Fallon Fire Protection District 
111 Laura K Dr 
O’Fallon, MO 63366 
(636)-272-3493 
 
Central County Fire & Rescue 
1220 Cave Springs Blvd 
St. Peters, MO 63376 
(636)-970-9700 
 
Black Jack Fire Protection District 
12490 Old Halls Ferry Rd 
Florissant, MO 63033 
(314)-741-5445 
 
Valley Park Fire District 
47 Crescent Ave 
Valley Park, MO 63088 
(636)-225-4288 
 
Rock Community Fire District 
3749 Telegraph Rd 
Arnold, MO 63010 
(636)-296-2211 
 
St. Louis Fire Department 
1421 N Jefferson Ave 
St. Louis, MO 63110 
(314)-533-3406  
 
Metropolitan Police Department – City of St. Louis 
1915 Olive St 
St. Louis, MO 63103 
(314)-231-1212 
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Lafayette Square Police Department 
1917 Park Ave 
St. Louis, MO 63104 
(314)-932-7997 
 
Maplewood Police Department 
7601 Manchester Rd 
St. Louis, MO 63143 
(314)-645-3000 
 
Shrewsbury Police Department 
4400 Shrewsbury Ave 
St. Louis, MO 63119 
(636)-529-8210 
 
Arnold Police Department 
2101 Jeffco Blvd 
Arnold, MO 63010 
(636)-296-3204 
 
Valley Park Police Department 
320 Benton St #A 
Valley Park, MO 63088 
(636)-225-5252 

 
Lake St. Louis Police Department 
200 Civic Center Dr 
Lake St. Louis, 63367 
(636)-625-8018 
 
Wentzville Police Department 
1019 Schroeder Creek Blvd 
Wentzville, MO 63385 
(636)-327-5105 
 
St. Charles County Police Department 
101 Sheriff Dierker Ct 
O’Fallon, MO 63366 
(636)-949-3000 
 
St. Peters Police Department 
1020 Grand Teton Dr 
St. Peters, MO 63376 
(636)-278-2222 
 
Edmundson Police Department 
4430 Holman Ln 
St. Louis, MO 63134 
(314)-428-7125 
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Woodson Terrace Police 
4305 Woodson Rd 
St. Louis, MO 63134 
(636)-529-8210 
 
St. Louis County Police Department 
11815 Benham Rd 
St. Louis, MO 63138 
(314)-355-1200 

 

 
2.1  This list is not all inclusive.  Notification of the need for wrecker or tow truck services will 
remain the responsibility of the appropriate law enforcement agency. 
 
2.2  The contractor shall notify law enforcement and emergency agencies before the start of 
construction to request their cooperation and to provide coordination of services when 
emergencies arise during the construction at the project site.  When the contractor completes 
this notification with law enforcement and emergency agencies, a report shall be furnished to 
the engineer on the status of incident management. 
 
3.0  No direct pay will be made to the contractor to recover the cost of the communication 
equipment, labor, materials, or time required to fulfill the above provisions. 
 
 
F. Project Contact for Contractor/Bidder Questions JSP-96-05A 

 
1.0 All questions concerning this project during the bidding process shall be forwarded 
to the project contact listed below. 
 

Anastasia Smith, P.E. 
Project Manager 
MoDOT – St. Louis District 
1590 Woodlake Drive 
Chesterfield, MO 63017 
 
Telephone Number: (314) 453-5084 
Email:  anastasia.smth@modot.mo.gov 

  
All questions concerning the bid document preparation can be directed to the Central Office – 
Design as listed below. 
 

Telephone Number:  (573) 751-2876 
Email:  BCS@modot.mo.gov 
 
 
 

mailto:BCS@modot.mo.gov
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G. Supplemental Revisions JSP-18-01MM 
 

• Compliance with 2 CFR 200.216 – Prohibition on Certain Telecommunications and Video 
Surveillance Services or Equipment. 

 
The Missouri Highways and Transportation Commission shall not enter into a contract (or 
extend or renew a contract) using federal funds to procure or obtain equipment, services, or 
systems that uses covered telecommunications equipment or services as substantial or as 
critical technology as part of any system where the video surveillance and telecommunications 
equipment was produced by Huawei Technologies Company, ZTE Corporation, Hytera 
Communications Corporation, Hangzhou Hikvision Digital Technology Company, or Dahua 
Technology Company (or any subsidiary or affiliate of such entities). 
 
 

• Stormwater Compliance Requirements 
 
1.0  Description.  This provision requires the contractor to provide a Water Pollution Control 
Manager (WPCM) for any project that includes land disturbance on the project site and the total 
area of land disturbance, both on the project site, and all Off-site support areas, is one (1) acre 
or more.  Regardless of the area of Off-site disturbance, if no land disturbance occurs on the 
project site, these provisions do not apply.  When a WPCM is required, all sections within this 
provision shall be applicable, including assessment of specified Liquidated Damages for failure 
to correct Stormwater Deficiencies, as specified herein.  This provision is in addition to any other 
stormwater, environmental, and land disturbance requirements specified elsewhere in the 
contract. 
 
1.1  Definitions.  The project site is defined as all areas designated on the plans, including 
temporary and permanent easements.  The project site is equivalent to the “permitted site”, as 
defined in MoDOT’s State Operating Permit.  An Off-site area is defined as any location off the 
project site the contractor utilizes for a dedicated project support function, such as, but not 
limited to, staging area, plant site, borrow area, or waste area. 
 
1.2  Reporting of Off-Site Land Disturbance.  If the project includes any planned land 
disturbance on the project site, prior to the start of work, the contractor shall submit a written 
report to the engineer that discloses all Off-site support areas where land disturbance is 
planned, the total acreage of anticipated land disturbance on those sites, and the land 
disturbance permit number(s).  Upon request by the engineer, the contractor shall submit a copy 
of its land disturbance permit(s) for Off-site locations.  Based on the total acreage of land 
disturbance, both on and Off-site, the engineer shall determine if these Stormwater Compliance 
Requirements shall apply.  The contractor shall immediately report any changes to the planned 
area of Off-site land disturbance.  The contractor is responsible for obtaining its own separate 
land disturbance permit for Off-site areas. 
 
2.0  Water Pollution Control Manager (WPCM).  The contractor shall designate a competent 
person to serve as the Water Pollution Control Manager (WPCM) for projects meeting the 
description in Section 1.0.  The contractor shall ensure the WPCM completes all duties listed in 
Section 2.1. 
 
2.1  Duties of the WPCM: 

https://www.ecfr.gov/cgi-bin/text-idx?SID=184e56a2d363d6eae0d991766144999b&mc=true&node=se2.1.200_1216&rgn=div8
https://www.ecfr.gov/cgi-bin/text-idx?SID=184e56a2d363d6eae0d991766144999b&mc=true&node=se2.1.200_1216&rgn=div8
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(a) Be familiar with the stormwater requirements including the current MoDOT State 
Operating Permit for construction stormwater discharges/land disturbance activities; MoDOT’s 
statewide Stormwater Pollution Prevention Plan (SWPPP); the Corps of Engineers Section 404 
Permit, when applicable; the project specific SWPPP, the Project’s Erosion & Sediment Control 
Plan; all applicable special provisions, specifications, and standard drawings; and this provision; 
 
(b) Successfully complete the MoDOT Stormwater Training Course within the last 4 years.  
The MoDOT Stormwater Training is a free online course available at MoDOT.org; 
 
(c) Attend the Pre-Activity Meeting for Grading and Land Disturbance and all subsequent 
Weekly Meetings in which grading activities are discussed; 
 
(d) Oversee and ensure all work is performed in accordance with the Project-specific 
SWPPP and all updates thereto, or as designated by the engineer; 
 
(e) Review the project site for compliance with the Project SWPPP, as needed, from the 
start of any grading operations until final stabilization is achieved, and take necessary actions to 
correct any known deficiencies to prevent pollution of the waters of the state or adjacent 
property owners prior to the engineer’s weekly inspections; 
 
(f) Review and acknowledge receipt of each MoDOT Inspection Report (Land Disturbance 
Inspection Record) for the Project within forty-eight (48) hours of receiving the report and ensure 
that all Stormwater Deficiencies noted on the report are corrected as soon as possible, but no 
later than stated in Section 5.0. 
 
3.0  Pre-Activity Meeting for Grading/Land Disturbance and Required Hold Point.  A Pre-
Activity meeting for grading/land disturbance shall be held prior to the start of any land 
disturbance operations.  No land disturbance operations shall commence prior to the Pre-
Activity meeting except work necessary to install perimeter controls and entrances.  Discussion 
items at the pre-activity meeting shall include a review of the Project SWPPP, the planned order 
of grading operations, proposed areas of initial disturbance, identification of all necessary BMPs 
that shall be installed prior to commencement of grading operations, and any issues relating to 
compliance with the Stormwater requirements that could arise in the course of construction 
activity at the project. 
 
3.1  Hold Point.  Following the pre-activity meeting for grading/land disturbance and 
subsequent installation of the initial BMPs identified at the pre-activity meeting, a Hold Point 
shall occur prior to the start of any land disturbance operations to allow the engineer and WPCM 
the time needed to perform an on-site review of the installation of the BMPs to ensure 
compliance with the SWPPP is met.  Land disturbance operations shall not begin until 
authorization is given by the engineer. 
 
4.0  Inspection Reports.  Weekly and post run-off inspections will be performed by the 
engineer and each Inspection Report (Land Disturbance Inspection Record) will be entered into 
a web-based Stormwater Compliance database.  The WPCM will be granted access to this 
database and shall promptly review all reports, including any noted deficiencies, and shall 
acknowledge receipt of the report as required in Section 2.1 (f.). 
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5.0  Stormwater Deficiency Corrections.  All stormwater deficiencies identified in the 
Inspection Report shall be corrected by the contractor within 7 days of the inspection date or 
any extended period granted by the engineer when weather or field conditions prohibit the 
corrective work.  If the contractor does not initiate corrective measures within 5 calendar days of 
the inspection date or any extended period granted by the engineer, all work shall cease on the 
project except for work to correct these deficiencies, unless otherwise allowed by the engineer.  
All impact costs related to this halting of work, including, but not limited to stand-by time for 
equipment, shall be borne by the contractor.  Work shall not resume until the engineer approves 
the corrective work. 
 
5.1  Liquidated Damages.  If the contractor fails to complete the correction of all Stormwater 
Deficiencies listed on the MoDOT Inspection Report within the specified time limit, the 
Commission will be damaged in various ways, including but not limited to, potential liability, 
required mitigation, environmental clean-up, fines, and penalties.  These damages are not 
reasonably capable of being computed or quantified.  Therefore, the contractor will be charged 
with liquidated damages specified in the amount of $2,000 per day for failure to correct one or 
more of the Stormwater Deficiencies listed on the Inspection Report within the specified time 
limit.  In addition to the stipulated damages, the stoppage of work shall remain in effect until all 
corrections are complete. 
 
6.0  Basis of Payment.  No direct payment will be made for compliance with this provision. 
 
 

• Delete Sec 106.9, including all subsections and substitute the following: 
 
106.9  Buy America Requirements. 
Buy America Requirements are waived if the total amount of Federal financial assistance 
applied to the project, through awards or subawards, is below $500,000. 
 
106.9.1  Buy America Requirements for Iron or Steel Products. 
The contractor’s attention is directed to Title 23 CFR 635.410 Buy America Requirements.  
Where articles, materials or supplies that consist wholly or predominantly of iron or steel or a 
combination of both are to be permanently incorporated into the contract work, steel and iron 
material shall be manufactured, from the initial melting stage through the application of coatings, 
in the USA except for “minimal use” as described herein.  Predominantly of iron or steel or a 
combination of both means that the cost of the iron and steel content exceeds 50 percent of the 
total cost of all its components.  Under a general waiver from FHWA the use of pig iron and 
processed, pelletized, and reduced iron ore manufactured outside of the USA will be permitted 
in the domestic manufacturing process for steel or iron material. 
 
106.9.1.1  Any sources other than the USA as defined will be considered foreign.  The required 
domestic manufacturing process shall include formation of ingots and any subsequent process.  
Coatings shall include any surface finish that protects or adds value to the product. 
 
106.9.1.2  “Minimal use” of foreign steel, iron or coating processes will be permitted, provided 
the cost of such products does not exceed 1/10 of one percent (0.1 percent) of the total contract 
cost or $2,500.00, whichever is greater.  If foreign steel, iron, or coating processes are used, 
invoices to document the cost of the foreign portion, as delivered to the project, shall be 
provided and the engineer’s written approval obtained prior to placing the material in any work. 
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106.9.1.3  Buy America requirements include a step certification for all fabrication processes of 
all steel or iron materials that are accepted per Sec 1000.  The AASHTO Product Evaluation 
and Audit Solutions compliance program verifies that all steel and iron products fabrication 
processes conform to 23 CFR 635.410 Buy America Requirements and is an acceptable 
standard per 23 CFR 635.410(d).  AASHTO Product Evaluation and Audit Solutions compliant 
suppliers will not be required to submit step certification documentation with the shipment for 
some selected steel and iron materials.  The AASHTO Product Evaluation and Audit Solutions 
compliant supplier shall maintain the step certification documentation on file and shall provide 
this documentation to the engineer upon request. 
 
106.9.1.3.1  Items designated as Category 1 will consist of steel girders, piling, and reinforcing 
steel installed on site.  Category 1 items require supporting documentation prior to incorporation 
into the project showing all steps of manufacturing, including coating, as being completed in the 
United States and in accordance with CFR Title 23 Section 635.410 Buy America 
Requirements.  This includes the Mill Test Report from the original producing steel mill and 
certifications documenting the manufacturing process for all subsequent fabrication, including 
coatings. The certification shall include language that certifies all steel and iron materials 
permanently incorporated in this project was procured and processed domestically and all 
manufacturing processes, including coating, as being completed in the United States and in 
accordance with CFR Title 23 Section 635.410. 
 
106.9.1.3.2  Items designated as Category 2 will include all other steel or iron products not in 
Category 1 and permanently incorporated in the project.  Category 2 items shall consist of, but 
not be limited to items such as fencing, guardrail, signing, lighting and signal supports.  The 
prime contractor is required to submit a material of origin form certification prior to incorporation 
into the project from the fabricator for each item that the product is domestic.  The Certificate of 
Materials Origin form (link to certificate form) from the fabricator must show all steps of 
manufacturing, including coating, as being completed in the United States and in accordance 
with CFR Title 23 Section 635.410 Buy America Requirements and be signed by a fabricator 
representative.  The engineer reserves the right to request additional information and 
documentation to verify that all Buy America requirements have been satisfied.  These 
documents shall be submitted upon request by the engineer and retained for a period of 3 years 
after the last reimbursement of the material. 
 
106.9.1.3.3  Any minor miscellaneous steel or iron items that are not included in the materials 
specifications shall be certified by the prime contractor as being procured domestically.  
Examples of these items would be bolts for sign posts, anchorage inserts, etc.  The certification 
shall read “I certify that all steel and iron materials permanently incorporated in this project 
during all manufacturing processes, including coating, as being completed in the United States 
and in accordance with CFR Title 23 Section 635.410 Buy America Requirements procured and 
processed domestically in accordance with CFR Title 23 Section 635.410 Buy America 
Requirements.  Any foreign steel used was submitted and accepted under minor usage”.  The 
certification shall be signed by an authorized representative of the prime contractor. 
 
106.9.1.4  When permitted in the contract, alternate bids may be submitted for foreign steel and 
iron products.  The award of the contract when alternate bids are permitted will be based on the 
lowest total bid of the contract based on furnishing domestic steel or iron products or 125 
percent of the lowest total bid based on furnishing foreign steel or iron products.  If foreign steel 

https://epg.modot.org/forms/CM/CERTIFICATE_OF_MATERIALS_ORIGIN.pdf
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or iron products are awarded in the contract, domestic steel or iron products may be used; 
however, payment will be at the contract unit price for foreign steel or iron products. 
 
106.9.2  Buy America Requirements for Construction Materials other than iron or steel 
products. 
Construction materials mean articles, materials, or supplies that consist of only one of the items 
listed.  Minor additions of articles, materials, supplies, or binding agents to a construction 
material do not change the categorization of the construction material.  Upon request by the 
engineer, the contractor shall submit a domestic certification for all construction materials listed 
that are incorporated into the project. 
 

(a) Non-ferrous metals 
(b) Plastic and Polymer-based products (including polyvinylchloride, composite building 

materials, and polymers used in fiber optic cables) 
(c) Glass (including optic glass) 
(d) Fiber optic cable (including drop cable) 
(e) Optical fiber 
(f) Lumber 
(g) Engineered wood 
(h) Drywall 

 
106.9.3  Buy America Requirements for Manufactured Products. 
Manufactured products mean articles, materials or supplies that have been processed into a 
specific form and shape, or combined with other articles, materials or supplies to create a 
product with different properties than the individual articles, materials or supplies.  If an item is 
classified as an iron or steel product, an excluded material, or other product category as 
specified by law or in 2 CFR part 184, then it is not a manufactured product.  However, an 
article, material or supply classified as a manufactured product may include components that 
are iron or steel products, excluded materials, or other product categories as specified by law or 
in 2 CFR part 184.  Mixtures of excluded materials delivered to a work site without final form for 
incorporation into a project are not a manufactured product. 
 
106.9.3.1  Produced in the United States, in the case of manufactured products, means: 
(A) For projects obligated on or after October 1, 2025, the product was manufactured in the 
United States; and 
(B) For projects obligated on or after October 1, 2026, the product was manufactured in the 
United States and the cost of the components of the manufactured product that are mined, 
produced, or manufactured in the United States is greater than 55 percent of the total cost of all 
components of the manufactured product. 
 
106.9.3.2  (i) With respect to precast concrete products that are classified as manufactured 
products, components of precast concrete products that consist wholly or predominantly of iron 
or steel or a combination of both shall meet the requirements of paragraph (b) of this section.  
The cost of such components shall be included in the applicable calculation for purposes of 
determining whether the precast concrete product is produced in the United States. 
(ii) With respect to intelligent transportation systems and other electronic hardware systems that 
are installed in the highway right of way or other real property and classified as manufactured 
products, the cabinets or other enclosures of such systems that consist wholly or predominantly 
of iron or steel or a combination of both shall meet the requirements of paragraph (b) of this 
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section.  The cost of cabinets or other enclosures shall be included in the applicable calculation 
for purposes of determining whether systems referred to in the preceding sentence are 
produced in the United States. 
 
106.9.4  Waiver for De Minimis Costs for Manufactured and Construction Materials other 
than iron or steel products. 
“The total value of the non-compliant products is no more than the lesser of $1,000,000 or 5% of 
total applicable costs for the project.”  The contractor shall submit to the engineer any non-
domestic materials and their total material cost to the engineer.  The contractor and the 
engineer will both track these totals to assure that the minimal usage allowance is not 
exceeded. 
 
 

• Third-Party Test Waiver for Concrete Aggregate 
 
1.0  Description.  Third party tests may be allowed for determining the durability factor for 
concrete pavement and concrete masonry aggregate. 
 
2.0  Material.  All aggregate for concrete shall be in accordance with Sec 1005. 
 
2.1  MoDOT personnel shall be present at the time of sampling at the quarry.  The aggregate 
sample shall be placed in an approved tamper-evident container (provided by the quarry) for 
shipment to the third-party testing facility. 
 
2.2  AASHTO T 161 Method B Resistance of Concrete to Rapid Freezing and Thawing, shall be 
used to determine the aggregate durability factor.  All concrete beams for testing shall be 3-inch 
wide by 4-inch deep by 16-inch long or 3.5-inch wide by 4.5-inch deep by 16-inch long.  All 
beams for testing shall receive a 35-day wet cure fully immersed in saturated lime water prior to 
initiating the testing process. 
 
2.3  Concrete test beams shall be made using a MoDOT approved concrete pavement mix 
design. 
 
3.0  Testing Facility Requirements.  All third-party test facilities shall meet the requirements 
outlined in this provision. 
 
3.1  The testing facility shall be AASHTO accredited. 
 
3.1.1  For tests ran after January 1, 2025, accreditation documentation shall be on file with the 
Construction and Materials Division prior to any tests being performed. 
 
3.1.2  Construction and Materials Division may consider tests completed prior to January 1, 
2025, to be acceptable if all sections of this provision are met, with the exception of 3.1.1.  
Accreditation documentation shall be provided with the test results for tests completed prior to 
January 1, 2025.  No tests completed prior to September 1, 2024, will be accepted. 
 
3.2  The testing facility shall provide their testing process, list of equipment, equipment 
calibration documentation, and testing certifications or qualifications of technicians performing 
the AASHTO T 161 Procedure B tests.  The testing facility shall provide details on their freezing 
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and thawing apparatus including the time and temperature profile of their freeze-thaw chamber.  
The profile shall include the temperature set points throughout the entirety of the freeze-thaw 
cycle.  The profile shall show the cycle time at which the apparatus drains/fills with water and 
the cycle time at which the apparatus begins cooling the specimens. 
 
3.3  Results, no more than five years old, from the third-party test facility shall compare within 
±2.0 percent of an independent test from another AASHTO accredited test facility or with 
MoDOT test records, in order to be approved for use (e.g. test facility results in a durability 
factor of 79, MoDOT’s recent durability test factor is 81; this compared within +2 percent).  The 
independent testing facility shall be in accordance with this provision.  The comparison test can 
be from a different sample of the same ledge combination. 
 
3.4  When there is a dispute between the third party durability test results and MoDOT durability 
test results, the MoDOT durability test result shall govern. 
 
3.5  Test results shall be submitted to MoDOT’s Construction and Materials division 
electronically for final approval.  Test results shall include raw data for all measurements of 
relative dynamic modulus of elasticity and percent length change for each individual concrete 
specimen.  Raw data shall include initial measurements made at zero cycles and every 
subsequent measurement of concrete specimens.  Raw data shall include the cycle count and 
date each measurement was taken.  Test results shall also include properties of the concrete 
mixture as required by AASHTO T 161.  This shall include the gradation of the coarse 
aggregate sample.  If AASHTO T 152 is used to measure fresh air content, then the aggregate 
correction factor for the mix determined in accordance with AASHTO T 152 shall also be 
included. 
 
4.0  Method of Measurement.  There is no method of measurement for this provision.  The 
testing requirements and number of specimens shall be in accordance with AASHTO T 161 
Procedure B. 
 
5.0  Basis of Payment.  No direct payment will be made to the contractor or quarry to recover 
the cost of aggregate samples, sample shipments, testing equipment, labor to prepare samples 
or test samples, or developing the durability report. 
 
 

• Delete paragraph 15.0 of the General Provision Disadvantaged Business Enterprise (DBE) 
Program Requirements and substitute the following: 

 
15.0  Bidder’s List Quote Summary.  MoDOT is a recipient of federal funds and is required by 
49 CFR 26.11 to provide data about its DBE program.  All bidders who seek to work on federally 
assisted contracts must submit data about all DBE and non-DBEs in accordance with Sec 
102.7.9.  MoDOT will not compare the submitted Bidder’s List Quote Summary to any other 
documents or submittals, pre or post award.  All information will be used by MoDOT in 
accordance with 49 CFR 26.11 for reporting to USDOT and to aid in overall DBE goal setting. 
 
 

• Add Sec 102.7.9 to include the following: 
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102.7.9  Bidder’s List Quote Summary.  Each bidder shall submit with each bid a summary of 
all subcontractors, material suppliers, and service providers (e.g. hauling) considered on 
federally funded projects pursuant to 49 CFR 26.11.  The bidder will provide the firm’s name, 
the corresponding North American Industry Classification System (NAICS) code(s) the firm(s) 
were considered for, and whether or not they were used in the bid.  The information submitted 
should be the most complete information available at the time of bid.  The information shall be 
disclosed on the Bidder’s List Quote Summary form provided in the bidding documents and 
submitted in accordance with Sec 102.10.  Failure to disclose this information may result in a 
bid being declared irregular. 
 
 

• Revisions to General Conditions of the Contract for Missouri Standard Specifications for 
Highway Construction 

 
Insert the following definitions into Sec 101.2: 
 
Agent of Contractor.  Subcontractors, its employees, assigns, and agents. 
 
Agent of MoDOT.  Any private contractors, subcontractors, engineers, or the employees 
thereof performing work in accordance with the plans and specifications approved by MoDOT. 
 
Commencement of Work.  Also defined as the start of construction operations/activities, this is 
the date the contractor, its employees, agents, and/or assigns first begins performing work 
pursuant to the terms of the contract, including the furnishing of labor, material, equipment, and 
other incidentals necessary or convenient to the successful completion of the project and the 
carrying out of duties and obligations imposed by the contract.  For purposes of clarity, this date 
shall be deemed to occur on the date certified payroll activities on the project commence. 
 
Exceptions.  Work items identified by the engineer, as documented on the semi-final 
inspection, that are allowed to be completed after the contract completion date but prior to the 
item-specific completion date established by the engineer.  Failure to complete any excepted 
work item by the item-specific completion date will result in assessment of contract liquidated 
damages.  Designation of exceptions not mandated by the contract is at the sole discretion of 
the engineer. 
 
Typical exceptions include: 

(a) Seasonal items (e.g., sodding, overseeding, establishment of grass for soil stabilization, 
or tree/shrub plantings) 

(b) Tasks that have contractually required or allowed delays (e.g., removal of sediment 
control devices, waiting periods for signal/lighting systems, pause for retroreflectivity 
evaluation of pavement markings) 

(c) Other tasks in which the engineer determines it is in the best interest of the Commission 
to allow completion of such task to extend beyond the contract completion date, but 
within a designated period of time. 

 
Delete Sec 105.10.7, including all subsections and substitute the following: 
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105.10.7  Final Inspection.  Upon apparent completion of the entire project, the engineer will 
make a Final Inspection of the work to determine acceptance for maintenance in accordance 
with Sec 105.15. 
 
Delete Sec 105.15, including all subsections and substitute the following: 
 
105.15  Acceptance. 
 
105.15.1  Partial Acceptance.  At the discretion of the engineer, portions of the work within a 
project may be accepted for maintenance prior to the Final Inspection of all work for that project.  
When a portion of the work or a specific item is partially accepted, the contractor is relieved from 
maintenance on the identified portion of the work, but this is not the Final Inspection, as defined 
in Sec 105.15.2, and will not excuse the contractor from liability or responsibility to the 
Commission for work performed. 
 
105.15.1.1  Acceptance of a Specific Item or Section of Work.  Upon completion of any of 
the items or sections of work listed herein, the contractor may request the engineer’s inspection 
of the work and partial acceptance. If the engineer finds the work to be complete and 
acceptable, including submittal by the contractor of all required documentation, partial 
acceptance will be made for that item or section. The following items, complete in place, as 
determined by the engineer, are eligible for consideration of partial acceptance: 
 

(a) Any section 0.5 mile or more in length. 
(b) Any section 0.5 mile or more in length in one direction of a divided highway. 
(c) A complete bridge. 
(d) An intersection traffic signal system. Partial acceptance may be made for signal 

equipment prior to the 30-day testing period though any required performance tests 
and/or guarantees shall remain applicable. 

(e) Devices intended to be used for traffic safety and control.  Acceptance of traffic safety 
devices is limited to guardrail, impact attenuation barriers, traffic signal items, signs, 
delineators, lighting, concrete barrier walls, concrete bridge parapet, bridge railing, guard 
cable, crash cushions and fence, which are permanently installed in their final position in 
accordance with the contract documents. 

 
105.15.1.2  Semi-Final Inspection, Corrections and Exceptions.  The contractor shall submit 
a written request for a semi-final inspection at least seven days prior to the anticipated 
completion of work, excluding exceptions.  If the engineer postpones the inspection beyond the 
date the contractor completes all work, the period of postponement will be considered an 
excusable but non-compensable delay. 
 
105.15.1.2.1  Immediately following the semi-final inspection, the engineer will provide the 
contractor with a list of any remaining items of work, corrections, and exceptions.  The count of 
contract time will continue until all work and corrections are complete.  If the engineer 
determines all work is complete, with no exceptions, the semi-final inspection will be considered 
the Final Inspection in accordance with Sec 105.15.2. 
 
105.15.1.2.2  Work Complete Date.  Upon verification by the engineer that all work, exclusive 
of exceptions, is complete, the engineer will declare partial acceptance and cease the count of 
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contract time.  The count of contract time will resume should the contractor fail to complete one 
or more exceptions by the required date. 
 
105.15.2  Final Inspection and Acceptance for Maintenance.  The contractor shall promptly 
notify the engineer when all work on a project, including exceptions, is complete.  Upon Final 
Inspection by the engineer and verification that all work on a project is complete, a notice of 
acceptance for maintenance will be submitted to the contractor.  Acceptance for maintenance 
excludes any items covered by item-specific performance bonds.  Final Inspection shall occur 
not later than ten (10) business days after contractor’s notification to the engineer that all 
corrections and exceptions have been completed.  If the Final Inspection has not occurred 
within the ten (10) business-day time frame, all corrections and exceptions shall be deemed 
completed and MoDOT will be deemed to have accepted maintenance.  If written acceptance 
for maintenance is not received within twenty (20) business days after the date of the Final 
Inspection, nor any objections sent to the Agent of MoDOT during this twenty (20) business-day 
period, the project and the work shall automatically be deemed accepted for maintenance. 
 
105.15.2.1  Following the Final Inspection, the Agent of MoDOT will be relieved of any new or 
additional liability to third parties for personal injury, death or property damages which may be 
alleged to result from the design or construction of the work, unless additional work is performed 
by the Agent of MoDOT on the right of way after Final Inspection. 
 
105.15.2.2  Nothing in these specifications shall be deemed to excuse the contractor of liability 
or responsibility for any personal injury, death or property damages which may have occurred 
during the time period from the Commencement of Work through the Final Inspection. 
 
105.15.2.3  Acceptance of a project shall not be construed to relieve the contractor of full 
responsibility for making good any non-latent defect in work or material found on any section of 
work prior to final acceptance of the entire project, to alter in any manner the method of 
payment prescribed in the contract or to constitute a waiver of any claim the Commission might 
have against the contractor on the entire project. 
 
105.15.2.4  Contracts with Multiple Projects.  For contracts that include two or more projects, 
the contractor may request a separate final inspection and acceptance for maintenance as the 
work is completed on each project. 
 
105.15.3  Final Acceptance and Payment.  Following Final Inspection and acceptance for 
maintenance, the engineer will prepare the final tabulation of quantities in accordance with Sec 
109.8.  A final change order, if necessary, and the final tabulation of quantities will be submitted 
to the contractor for review.  Upon receipt of the final tabulation of quantities, the contractor shall 
promptly submit to the engineer any remaining project documentation including, but not limited 
to, those listed in Sec 105.15.3.2. 
 
105.15.3.1  A Final Acceptance report will be submitted to the contractor, and final payment will 
be made, no later than thirty days following concurrence on tabulation of quantities, receipt by 
the engineer of all project documentation, and verification by the engineer that all material 
incorporated into the work has been properly inspected.  If the final tabulation of quantities 
determines the contractor was overpaid, the contractor, or in case of default, the surety, shall 
return the amount of overpayment to the Commission within thirty days of receiving notice of the 
overpayment from the engineer. 
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105.15.3.2  When required by the contract, project documentation shall consist of the following: 
 

(a) Contractor’s Affidavit Regarding Settlement of Claims (Form C-242) 
(b) Final Change Order 
(c) DBE Participation List and Final Verification 
(d) Affidavit – Compliance with the Prevailing Wage Law 

 
105.15.3.3  Final acceptance will not excuse the contractor’s liability or responsibility to the 
Commission for any latent defects in the work or material incorporated into the work, or for 
claims relating to any work or material incorporated into the work, except as barred by Sections 
537.600 and 537.610, RSMo. 
 
Delete Sec 107.11, including all subsections, and substitute the following: 
 
107.11  Responsibility for Claims for Damage or Injury.  The contractor shall be responsible, 
to the extent imposed by applicable law, for injury, property damage, damage to the Work, or 
other loss caused by the negligent, wrongful, intentional, reckless, or contractually noncompliant 
acts or omissions of the contractor or an Agent of Contractor from Commencement of 
construction activities through Final Inspection and acceptance for maintenance. 
 
107.11.1  The contractor shall not be responsible for damage relating to personal injury or 
death, arising from the design, condition, or maintenance of the project area prior to 
commencement of work and after Final Inspection and acceptance of the work, in accordance 
with Sec 101.2 and 105.15.2, unless any of the following conditions exist: 
 

(a) The work is so defective that it creates an imminent danger to third parties; 
(b) A defect in the work was concealed and not discoverable by a reasonable inspection by 

the Commission; 
(c) The agent of MoDOT knew of the dangerous condition and did not disclose it to the 

Commission; or 
(d) The plans or specifications followed were so imperfect or improper that the agent of 

MoDOT should have known the work to be done thereunder would result in an unsafe 
condition. 

 
107.11.2  Neither the Commission nor the contractor, by execution of a contract, shall intend to 
or create a new or enlarge an existing cause of action in any third party.  This provision shall not 
be interpreted to create any new liability that does not exist under the law, or to waive or 
extinguish any defense that either party to this contract or their respective agents and 
employees may have to an action or suit by a third party. 
 
Delete Sec 107.12, including all subsections, and substitute the following: 
 
107.12  Contractor's Responsibility for Work  Damages to any portion of the work occurring 
after the date of Commencement of Work and before the work is deemed approved and 
accepted, caused by the action of the elements or from any other reason, shall be repaired or 
replaced at the contractor's expense.  The contractor, at the contractor’s option, may insure 
against any such damages.  The Commission may, in its discretion, make such a payment, 
determined in accordance with Sec 109.4, for damage to the work due to unforeseeable causes 
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beyond the control of, and without fault or negligence on the part of the contractor, unless the 
contractor has been reimbursed for such damages by the contractor’s insurer.  Prior to 
reimbursement, the contractor shall furnish documentary evidence of all efforts to recover such 
repair costs. 
 
107.12.1  The contractor shall immediately give written notice to the engineer of any pedestrian, 
worker and/or vehicular accident that occurs in or near the work zone.  The contractor may be 
directed by the engineer to repair permanent Commission facilities that have been damaged by 
events that are beyond the control of the contractor.  Reimbursement will be provided by the 
Commission, determined in accordance with Sec 109.4, for the actual direct cost of labor, 
equipment and material, exclusive of overhead, indirect or consequential costs of profit.  The 
Commission may elect to make such repairs in lieu of the contractor. 
 
Delete Sections 107.13, 107.13.1, 107.13.2, 107.13.3, 107.13.3.4, 107.13.5, 107.13.6, 
107.13.9, 107.13.10.4, 107.13.10.8, and substitute the following: 
 
107.13  General Insurance Requirements.  From the commencement of construction activities 
through the Final Inspection and acceptance for maintenance of the project by the engineer, the 
contractor shall procure and maintain at the contractor’s expense, insurance for all damages 
and losses imposed by law and assumed under the contract, of the kinds and in the amounts 
specified in Secs 107.13.1 through 107.13.8. 
 
107.13.1  Sovereign Immunity Limits for Missouri Public Entities.  The contractor shall 
procure and maintain at least minimum insurance coverages to meet the sovereign immunity 
limits for Missouri public entities as calculated by the Missouri Department of Insurance and 
published annually in the Missouri Register pursuant to Section 537.610, RSMo for Sec 
107.13.2 through 107.13.5, unless specified otherwise for each type of insurance coverage.  
Each policy shall provide additional insured status for the Missouri Highways and Transportation 
Commission, its members, the Missouri Department of Transportation, and its employees up to 
Missouri’s sovereign immunity limits.  Provided, however, additional insured coverage applies 
only to liability caused in whole or in part by the acts or omissions of the named insured or those 
acting on its behalf and does not provide defense or indemnity for liability that Section 537.600, 
RSMo. places solely on MoDOT or another public entity.  Each policy shall be endorsed to not 
waive sovereign immunity limits.  The naming of the Commission, its members, MoDOT, and its 
employees as additional insureds under any insurance policy shall not be construed as a waiver 
of any sovereign, official, or other governmental immunity.  The Commission, its members, 
MoDOT, and its employees reserve the right to assert any sovereign, official, or any other 
governmental immunities.  Nothing in the Section shall be construed to enlarge the liability of 
the contractor beyond that imposed by applicable law, create a contractual duty to defend or 
indemnify prohibited by Section 537.600, RSMo, or require insurance coverage for liability that 
Section 537.600, RSMo places solely upon MoDOT.  Insurance coverage and priority shall 
otherwise be determined in accordance with the applicable policies and endorsements. 
 
107.13.2  Commercial General Liability Insurance.  The contractor shall procure, and 
maintain during the term of the project, commercial general liability insurance with coverage at 
least as broad as Insurance Services Office (ISO) policy form CG 00 01.  The general 
aggregate limit shall, by endorsement or otherwise, provide a designated aggregate limit solely 
for this project using ISO form CG 25 03 05 09 or an equivalent form.  General liability policies 
shall be endorsed to add the Commission, its members, MoDOT, its employees, agents, and 
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assigns as additional insureds (the “Additional Insureds”) using Insurance Services Office forms 
CG 20 10 or the equivalent under such policy.  For construction contracts, an endorsement 
providing completed operations coverage to the Additional Insureds, ISO form CG 20 37 or the 
equivalent, is also required.  This form, CG 20 37, shall be endorsed on each subsequent 
commercial general liability policy issued to the contractor for three (3) years after final 
acceptance of the project.  Should work on the project be discontinued, the commercial general 
liability insurance coverage shall remain in effect for three (3) years after the date of 
discontinuation, when applicable.  Coverage shall not be reduced by insured versus insured 
exclusions or by explosion, collapse and underground (XCU) exclusions. 
 
107.13.3  Commercial Automobile Liability Insurance. The contractor shall procure and 
maintain automobile liability coverage at least as broad as ISO policy form CA 00 01 covering 
owned, hired, and non-owned autos.  The policy shall be endorsed to Commission, its 
members, MoDOT, and its employees, agents, and assigns as additional insureds (the 
“Additional Insureds”). 
 
107.13.4  Contractor’s Pollution Liability (CPL) Insurance. The contractor shall procure and 
maintain contractor’s pollution liability insurance for liability arising out of sudden, accidental, 
and gradual pollution and remediation.  The policy shall have minimum limits of $1,000,000.  
The Commission, its members, MoDOT, and its employees, agents, and assigns shall be 
endorsed as additional insureds under such policy.  The policy shall provide coverage for 
hauling of waste from the project site to the final disposal location including non-owned disposal 
sites. Completed operations coverage for pollution liability shall extend a minimum of three (3) 
years after final acceptance of the project.  Contractor shall require any subcontractor that 
performs environmental remediation, hazardous material removal or related work including the 
transportation, disposal, or environmental engineering work, to provide contractor’s pollution 
liability insurance with limits and scope of coverage appropriate to the exposure.  The 
Commission, its members, MoDOT, and its employees, agents, and assigns shall be endorsed 
as additional insured under such policy.  The policy shall not contain a cross suits exclusion or 
other provisions that would eliminate additional insured claims against the contractor or 
subcontractor. 
 
107.13.5  Aircraft Liability Insurance.  If aircraft, including unmanned aircraft, will be used on 
the project, contractor shall provide, or cause to be provided, aircraft liability insurance 
protecting against claims for damages resulting from such use in all cases where any aircraft 
that is owned, leased or chartered by any Contractor-Related Entity used on the Project.  The 
policy shall have minimum limits of $1,000,000 and the Commission, its members, MoDOT, and 
its employees, agents, and assigns shall be additional insureds on the policy by endorsement or 
policy provision.  The use of any aircraft in performance of the Work, the aircraft crew, flight path 
and altitude, including landing of any aircraft on the Site or on any property owned by the 
Commission, MoDOT or other parties at interest, shall be subject to review and written 
acceptance by the Commission prior to any such usage.  If any aircraft are leased or chartered 
with crew and/or pilot, evidence of non-owned aircraft liability insurance will be acceptable to 
meet these requirements but must be provided prior to use of the aircraft.  For use of unmanned 
aircraft vehicles, the contractor may provide insurance either through an aircraft liability 
insurance policy, or by endorsement to the contractor’s commercial general liability insurance 
policy and excess liability policies.  Use of unmanned aircraft must comply with all state and 
federal rules and regulations, including FAA requirements. 
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107.13.6  Excess or Umbrella Liability Insurance.  The contractor may satisfy the required 
limits for Secs 107.13.2 through 107.13.5 by use of excess or umbrella liability insurance 
policies in any combination that meets the contract limits requirements.  Such policies shall 
include as additional insureds, the Commission, its members, MoDOT, and its employees, 
agents, and assigns. 
 
107.13.9  Evidence of Insurance.  Required evidence of insurance providing confirmation of 
compliance with these requirements shall consist of a certificate of insurance and any 
endorsements adding the Commission, MoDOT and its employees as additional insureds where 
specified.  “Blanket” or “automatic” additional insured endorsements providing additional insured 
coverage “where required by contract,” may be used, provided that such forms provide 
coverage at least as broad as provided by the specified endorsement forms required.  The 
contractor and any subcontract work shall not commence under the contract until the contractor 
obtains the applicable insurance coverage required and receives approval for such insurance 
from the engineer.  No later than five (5) business days prior to the Commencement of Work, all 
evidence of insurance for the prime contractor, including certificates of insurance and required 
endorsements, and notices shall be submitted electronically by the insurance agent to 
ContractorSupport@MoDOT.mo.gov.  The aforementioned evidence of insurance shall also be 
submitted in the same manner no fewer than five (5) business days prior to the effective date of 
any change or renewal of insurance during the term of the project.  All evidence of insurance for 
the prime contractor, including certificates of insurance and required endorsements, and notices 
shall be submitted electronically by the insurance agent to ContractorSupport@MoDOT.mo.gov.  
The contractor shall promptly furnish the engineer with a complete copy of its policy upon 
request.  Failure to furnish evidence of proper insurance, or complete insurance policies when 
requested, may result in the suspension of work as provided in Sec 108, and may result in other 
claims or actions for breach of contract or otherwise, as may be recognized at law or in equity. 
 
107.13.10.4  Primary and Non-contributory.  For any claims related to this contract or 
insurance requirements herein identified, the contractor’s insurance coverage shall be primary 
insurance with respect to the Commission, its members, MoDOT, and its employees, as the 
additional insureds.  Any other insurance or self-insurance maintained by any of these parties 
shall be excess of the contractor’s insurance and shall not contribute with the contractor’s 
insurance, unless liability caused in whole or in part by the acts or omissions of the named 
insured or those acting on its behalf and does not provide defense or indemnity for liability that 
Section 537.600, RSMo places solely upon MoDOT or another public entity.  Priority and 
allocation shall be governed by the applicable policies and endorsements.  MoDOT may not 
unilaterally alter priority among the contractor's, any subcontractor's, or any additional insured's 
policies. 
 
107.13.10.8  Timely Notice of Claims.  Contractor shall give the engineer prompt and timely 
notice of claims made or suits instituted that arise out of or result from contractor’s or agent of 
contractor’s performance under this Agreement, and that involve or may involve coverage under 
any of the required liability policies.  The Commission and MoDOT will provide timely notice to 
the contractor of any claims or lawsuits that it receives. 
 
Delete Sec 107.14 and substitute the following: 
 
107.14  Cooperation in Defense.  The Agent of MoDOT and MoDOT shall reasonably 
cooperate in the defense of the other against potential third party claims.  This cooperation 

mailto:ContractorSupport@MoDOT.mo.gov
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includes providing reasonable access to relevant records, documents, and personnel.  Nothing 
in this section creates a contractual duty to defend prohibited by RSMo 537.600(5). 
 
Delete Sec 107.18 and substitute the following: 
 
107.18  Basis of Payment.  No direct payment will be made for compliance with Sec 107. 
 
 

• Payment for Excess Piling 
 
Delete Sec 702.6.3 and insert the following: 
 
702.6.3  Pile Cut-Offs.  No direct payment will be made for routine pile cut-offs, except as 
otherwise provided herein. 
 
702.6.3.1  Excess Piling.  If the total measured length of installed piling on a given structure, 
per item, is 85 percent or less of the plan quantity, the difference between plan quantity and 
installed quantity shall be deemed as excess piling. Reimbursement will be made for excess 
piling, as determined by the engineer. No reimbursement will be made for piling purchased in 
excess of plan quantity. The contractor shall provide the engineer with all paid invoices, which 
may be used to determine an equitable reimbursement. Shipping costs on the invoice will be 
included in the reimbursement payment, but no handling, overhead or profit will be included. All 
excess piling shall be removed from the project and retained by the contractor. 
 
 

• Delete Sec 102.18.1 and renumber existing Sec 102.18.2 through 102.18.5.4 including all 
subsections: 

 
102.18.1  Certification Regarding Disbarment, Eligibility, Indictments, Convictions or Civil 
Judgments.  The president or authorized official of the bidder, under penalty of perjury under 
the laws of the USA, shall certify that, except as noted in the exceptions, the company or any 
person associated therewith in the capacity of owner, partner, director, officer, principal investor, 
project director, manager, auditor or any position involving the administration of federal funds: 
 
(a) Is not currently under suspension, debarment, voluntary exclusion or determination of 
ineligibility by any federal agency. 
 
(b) Has not been suspended, debarred, voluntarily excluded or determined ineligible by any 
federal agency within the past three years. 
 
(c) Does not have a proposed debarment or suspension pending. 
 
(d) Has not been indicted, convicted or had a civil judgment rendered against any of the listed 
parties by a court of competent jurisdiction in any matter involving fraud or official misconduct 
within the past three years. 
 
102.18.1.1  If there are any exceptions, the bidder shall submit the exceptions on company 
letterhead, signed by the bidder and inserted inside the bid submitted. 
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102.18.1.2  Exceptions will not necessarily result in denial of award but will be considered in 
determining bidder responsibility. 
 
102.18.1.3  For any exception noted, the bidder shall indicate to whom it applies, the initiating 
agency, and dates of action. 
 
102.18.1.4  Providing false information may result in criminal prosecution or administrative 
sanctions. 
 
102.18.2  Certification Regarding Anti-Collusion.  In accordance with 23 USC 112, the bidder 
shall certify, under penalty of perjury, that the bidder has not, either directly or indirectly, entered 
into any agreement, participated in any collusion or otherwise taken any action in restraint of 
free competitive bidding in connection with this contract. 
 
102.18.3  Certification Regarding Lobbying Activities.  In accordance with 31 USC 1352, the 
bidder shall certify that: 
 
(a) No federal appropriated funds have been paid or will be paid, by or on behalf of the 
undersigned, to any person for influencing or attempting to influence an officer or employee of 
any federal agency, a member of Congress, an officer or employee of Congress or an employee 
of a member of Congress in connection with the awarding of any federal contract, the making of 
any federal grant, the making of any federal loan, the entering into of any cooperative 
agreement and the extension, continuation, renewal, amendment or modification of any federal 
contract, grant, loan or cooperative agreement. 
 
(b) If any funds other than federal appropriated funds have been paid or will be paid to any 
person for influencing or attempting to influence an officer or employee of any federal agency, a 
member of Congress, an officer or employee of Congress or an employee of a member of 
Congress in connection with this federal contract, grant, loan or cooperative agreement, the 
bidder shall complete and submit Standard Form-LLL, "Disclosure Form to Report Lobbying," in 
accordance with the instructions. 
 
102.18.3.1  This certification shall be a material representation of fact upon which reliance was 
placed when this transaction was made or entered into. Submission of this certification shall be 
a prerequisite for making or entering into this transaction imposed by 31 USC 1352. Any person 
who fails to file the required certification will be subject to a civil penalty of no less than $10,000 
and no more than $100,000 for each such failure. 
 
102.18.3.2  The bidder also agrees by submitting a bid that the bidder shall require that the 
language of this certification be included in all subcontracts that exceed $100,000, and that all 
such subrecipients shall certify and disclose any lobbying activities accordingly. 
 
102.18.4  Certification Regarding Missouri Domestic Products Procurement Act.  This 
certification will only apply to state-funded projects as noted on the cover of the Request for Bid. 
The bidder's attention is directed to Sections 34.350 through 34.359 RSMo 2000, which 
requires all manufactured goods or commodities used or supplied in the performance of the 
contract or any subcontract to be manufactured, assembled or produced in the USA. Sections 
34.350 through 34.359 RSMo will not apply if the total bid is less than $1,000.00. 
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102.18.4.1  Section 34.355 RSMo requires the vendor or bidder to certify compliance with 
Section 34.353 RSMo and, if applicable, Section 34.359 RSMo at the time of bidding and prior 
to payment. Failure to comply with Section 34.353 RSMo during performance of the contract 
and to provide certification of compliance prior to payment will result in nonpayment for those 
goods or commodities. 
 
102.18.4.2  The bidder shall certify that all the specified goods or products for which this bid was 
solicited are manufactured, assembled or produced in the USA. If there are any exceptions, the 
bidder shall submit a list of the exceptions on company letterhead, signed by the bidder and 
attached to the inside of the bid submitted. The list shall include the pay item number and the 
location where the item is manufactured. The bidder shall identify any of the exceptions in the 
list that are specified goods or products that are treated as manufactured, assembled or 
produced in the USA under an existing treaty, law, agreement or regulation of the USA 
regarding export/import restrictions and international trade. 
 
102.18.4.3  The bidder shall notify the contact listed in the Request for Bid of any specified 
goods or products that cannot be manufactured, assembled or produced in the USA in sufficient 
quantities or in time to meet the contract specifications. 
 
102.18.4.4  The bidder shall certify that the bid complies with all provisions of Section 34.350 et 
seq RSMo. 
 
Delete Sec 106.10 and substitute the following: 
 
106.10  Missouri Domestic Products Requirement.  For state funded projects, as noted on 
the cover of the contract, material shall be in accordance with Sec 102.18.4. 
 
 

H. Utilities JSP-93-26F  
 
1.0  For informational purposes only, the following is a list of names, addresses, and telephone  
numbers of the known utility companies in the area of the construction work for this 
improvement: 
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Utility Name 
 

Known 
Required 

Adjustment 

Type 
 
 
 

Ameren Missouri  (North County) 
Clark McLemore 
Telephone: 314.830.8917 
Email: cmclemore@ameren.com 
 
Ameren Missouri (Ellisville) 
Shaun Talley 
Telephone: 314.852.32747 
Email: stalley@ameren.com 
 
Ameren Missouri (North City) 
Bobby Dale 
Telephone:.314.564.7586 
Email: bdale@ameren.com 
 

No Electric 
 

Charter Communications(Spectrum) 
Victor Evans  
Telephone: 314.713.5541 
Email: victor.evans@charter.com 
 

No 
 

Communications 
 

AT&T Distribution  
Kathy Smith  
Telephone: 636.949.1312 
Email: ks9340@att.com  
 
AT&T Distribution (North County) 
Wade Weakley  
Telephone: 636.949.1320 
Email: ww8571@att.com 
 

Yes 
 
 

Communications 
 

 

City Of St. Peters 
Tim Myers 
Telephone: 636.477.6600 
Tim.Myers@stpeterscitymo.org 
 

No FO,S,SD,SL,SS,TS,W 
 

Lumen 
Rich Obremski 
Telephone: 314.378.9931 
Email: Richard.Obremski@lumen.com 
 

Yes  
 
 

Communications 
 

mailto:cmclemore@ameren.com
mailto:stalley@ameren.com
mailto:bdale@ameren.com
mailto:victor.evans@charter.com
mailto:ks9340@att.com
mailto:ww8571@att.com
mailto:Tim.Myers@stpeterscitymo.org
mailto:Richard.Obremski@lumen.com
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MoDOT St. Louis District 
Jeffrey Chambers 
Telephone: 314.220.6404 
Email: Jeffrey.chambers@modot.mo.gov 
 

Yes  
 
 

E,FO,SL,TS 
 

MCI/Verizon 
Domenic Nicastro 
Telephone: 636.459.1600 
Email: domenic.nicastro@verizon.com 
 

No 
 
 

Communications 
 

MNA – Bluebird 
Jamie Scott 
Telephone: 800.778.9140 
James.Scott@bluebirdnetwork.com 
 

No  Communication  
 

Missouri American Water Company 
Dave Pruitt 
Telephone:314.996.2396 
Email: dave.pruitt@amwater.com 
 

No 
 

 

Water 
 

St Louis County Highway – Traffic 
Division 
Scott Halter 
Telephone:314.615.0210  
Email:  shalter@stlouisco.com 
 

No 
 

Communication  
 
 
 

City of St Charles – Water  
John Phillips 
Telephone: 636.255.6121 
Email: John.Phillips@stcharlescitymo.org 
 
City of St Charles – Sewer  
Sam Thomas 
Telephone: 636.255.6164 
Email: Sam.Thomas@stcharlescitymo.org 

No 
 

Water/Sewer 
 

Metropolitan Sewer District 
Jason Welker 
Telephone: 636.861.6722 
Email: jawelk@stlmsd.com 

No  Sewer 

mailto:Jeffrey.chambers@modot.mo.gov
mailto:domenic.nicastro@verizon.com
mailto:James.Scott@bluebirdnetwork.com
mailto:dave.pruitt@amwater.com
mailto:shalter@stlouisco.com
mailto:John.Phillips@stcharlescitymo.org
mailto:Sam.Thomas@stcharlescitymo.org
mailto:jawelk@stlmsd.com


 Job No.: J6P3510E 
 Route: Various  
 County: Various  

 

 
30 

 

Spire Energy (North County/St Charles) 
Nick Eggert 
Telephone: 314.330.5720 
Email:  
Nicholas.Eggert@spireenergy.com 
 
Spire Energy (Jefferson Co/St Louis City) 
Brian Langenbacher 
Telephone: 314.768.7767 
Email: brian.langenbacher@spireenergy.com 
   

Yes  
 

Gas 
 

I3 Broadband 
Jon Gibson (MO 100) 
Telephone: 309.670.0400 
Email: engineering@i3broadband.net 
 

No 
 

Communication  
 

Everstream  
Robert Sewell  
Telephone: 314.546.7927 
Email: rsewell@everstream.net 
 

No Communication  
 
 

 
 
1.1  The Contractor shall be aware there are numerous utilities present along the routes 
in this contract.  Utility locates were not performed during the design phase of the project; 
therefore, the extent of buried conflicts with utilities are unknown.  While no utility conflicts are 
anticipated, it is the inherent risk of the work under this contract that the contractor may 
encounter these utilities above and/or below the ground or in the vicinity of any given work item 
which may interfere with their operations.  The contractor expressly acknowledges and assumes 
this risk even though the nature and extent are unknown to both the contractor and the 
Commission at the time of bidding and award of the contract. 
 
2.0  If utility facilities are discovered the contractor shall contact the MoDOT Area Utility 
Coordinator,  Ron Leible (CMT) at (314) 744-1662, rleible@cmtengr.com.   The engineer will 
determine whether relocation of the utility is necessary to accommodate construction or if the 
work can be installed in accordance with Missouri Standard Plans for Highway Construction for 
the item of work specified. The Contractor shall be aware there are numerous utilities present 
along the routes in this contract. The locations listed below are not to be considered all 
inclusive. 
 
3.0  Ameren’s existing facilities within the project limits:   
 
Ameren has existing aerial facilities along the entire project limits.   
 
Ameren’s premise numbers will be provided to the contractor at the preconstruction meeting.  
 
Note: Ameren has aerial facilities adjacent and over the proposed section of ADA ramp on the I-
170 pedestrian bridge.  See JSP HHH. Ameren Overhead Power Lines (I-170 Pedestrian 
Bridge).  

mailto:Nicholas.Eggert@spireenergy.com
mailto:brian.langenbacher@spireenergy.com
mailto:engineering@i3broadband.net
mailto:rsewell@everstream.net
mailto:rleible@cmtengr.com
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4.0  AT&T-d existing facilities within the project limits:  (Justin Courtouise- AT&T) 
 
AT&T-d has existing buried copper and fiber along the entire project limits and also some aerial 
facilities on Ameren’s poles.   
 
AT&T-d will adjust manhole grades as necessary and transfer facilities from relocated Ameren 
poles where applicable. AT&T’s work is complete.  
 
5.0  Charter has existing facilities within the project limits:  Charter’s work is complete.  
 
6.0  City of St. Peters has existing facilities within the project limits, no conflicts are anticipated 
with the planned improvements. 
 
7.0  Lumen has existing facilities within the project limits along I-170. Lumen has fiber optic 
facilities impacted by the proposed MSE wall on the west side of the pedestrian bridge on the I-
70 corridor.  
 
Lumen will relocate fiber optic lines away from the proposed MSE wall, as shown on plan sheet 
59. Lumen advises they plan to complete their relocation work by May 1, 2026.  
 
8.0  MoDOT St. Louis District existing facilities within the project limits: 
Facilities include pull box adjustments and/or replacements. This work is included in the 
contract.  
 
9.0  MCI/Verizon has existing facilities within the project limits, no conflicts are anticipated with 
the planned improvements. 
 
10.0  MNA – Bluebird has existing facilities within the project limits, no conflicts are anticipated 
with the planned improvements. 
 
11.0  Missouri American Water Company has existing facilities within the project limits, no 
conflicts are anticipated with the planned improvements. 
 
12.0  St Louis County Highway – Traffic Division has existing facilities within the project 
limits, no conflicts are anticipated with the planned improvements. 
 
13.0  Metropolitan Sewer District existing facilities within the project limits, no conflicts are 
anticipated with the planned improvements. 
 
14.0 City of St Charles (Water & Sewer) has existing facilities in the City of St Charles but no 
conflicts are anticipated with the planned improvements.  
 
15.0  I3 Broadband  has existing facilities within the project limits: 
Overhead facilities exist on Ameren poles that are being relocated. I3 broadband shall transfer 
services to new poles. I3 broadband work is complete.   
 
16.0  Everstream has existing facilities within the project limits, no conflicts are anticipated with 
the planned improvements 
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17.0 Spire has existing facilities within the project limits. There are three gas valves that need to 
be adjusted to grade. 

• At Valley school drive – contractor to give Spire 3 days advanced notice. Spire will send the 
maintenance truck out to adjust the valve box.  

• Route CC 

• MO 94 
 
18.0 Basis of Payment: No direct payment shall be made for compliance with this provision. 
 
 
I.    Pot Holing Utility Facilities  
 
1.0 Description.  The contractor is advised the Utility Companies in the project limits will not  
“pot hole” their underground utilities facilities for the contractor on this project.  The contractor 
shall be responsible to “pot hole” any existing utilities under the pavement or outside the 
pavement for all the contractor’s needs to construct work associated with the project.  Core 
drilling pavement prior to pot holing may be necessary.  
 
2.0 Basis of Payment.  All labor, equipment, materials and restoration necessary to pot hole 
buried utilities shall be paid for under: 
 

Item Number Unit Description 

902-99.02 Each Pot Holing Utility Facilities 

 
 
J.    Adjust to Grade Items 
 
1.0  Description. This work shall consist of adjusting water valves, water meters, basins/inlets, 
manholes, lighting pull boxes, and signal pull boxes that are within areas where either new 
sidewalks, curb ramps, approaches or pavements are to be constructed as shown on the plans. 
The contractor shall verify the type of frame and cover in the field before performing the work. 
The adjustments shall be made to match the final proposed grade. Various pull boxes are called 
out to be relocated and adjusted to grade. The relocation of these pull boxes is included in the 
adjust to grade pay item.  
 
1.1 Contractor shall, where indicated on plans, remove existing concrete MoDOT pull boxes 
and replace with new Class 1 Pull Box and adjust to grade as necessary. 

1.2 Contractor shall replace concrete apron around pull boxes in kind as necessary.  

1.3 Contractor shall, where indicated on plans, adjust existing drainage structures as 
necessary to meet proposed finished grade.  This work shall include the removal of any 
necessary concrete/asphalt and reinforcing steel.  This work shall include forming new concrete 
and installing reinforcing steel as needed to adjust the new drainage structure to grade. 

2.0  Construction Requirements.  Adjusting manholes and adjusting basins or inlets shall be 
done in accordance with Sec 604 except as modified herein. 
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2.1  Adjustments, extensions, and/or lowering of utility and any related excavation and backfill 
shall be constructed as approved by the Engineer. For MoDOT-owned facilities, adjustments 
shall conform to current Missouri Standard Specifications for Highway Construction.  For MSD 
owned facilities, adjustments shall conform to current MSD Standards and Specifications.  
Adjustments for inlets require the top lid slopes to be adjusted to less than 2% slope in all 
directions and some of these inlets need to be raised to the final sidewalk grade.  These are 
called out in the plans as “adjust inlet top”.  Adjustments shall be completed so that the finished 
sidewalk, ramp, approach, or pavement meets current ADA standards.  
 
2.2  Contractor responsible for adjusting water valves to grade.  Contractor shall coordinate with 
Missouri American Water for Water Meter Adjustments. 
 
3.0  Basis of Payment.  
 
3.1  All costs for materials, equipment, labor and installation shall be included in the cost for 
adjusting the water valves, water meters, basins/inlets, manholes, and pull boxes.  
 

Item Number Unit Description 

603-99.02 Each Water (Adjust Water Valve to Grade) 

603-99.02 Each Water (Adjust Water Meter to Grade) 

902-99.02 Each MISC (Adjust Pull Box to Grade) 

604-20.10 Each Adjusting Manhole 

604-20.20 Each Adjusting Basin or Inlet 

 
 
K. Lump Sum Temporary Traffic Control JSP-22-01B 
 
1.0  Delete Sec 616.11 and insert the following:  
 
616.11 Method of Measurement. Measurement for relocation of post-mounted signs will be 
made to the nearest square foot of sign area only for the signs designated for payment on the 
plans. All other sign relocations shall be incidental. Measurement for construction signs will be 
made to the nearest square foot of sign area. Measurement will be made per each for each of 
the temporary traffic control items provided in the contract. 
 
616.11.1 Lump Sum Temporary Traffic Control.  No measurement will be made for temporary 
traffic control items grouped and designated to be paid per lump sum.  The list of lump sum 
items provided in the plans or contract is considered an approximation and may be subject to 
change based on field conditions.  This is not a complete list and may exclude quantities for 
duplicate work zone packages used in simultaneous operations.  The contractor shall provide all 
traffic control devices required to execute the provided traffic control plans for each applicable 
operation, stage, or phase.  No measurement will be made for any additional signs or devices 
needed except for changes in the traffic control plan directed by the engineer. 
 
2.0  Delete Sec 616.12 and insert the following: 
 
616.12 Basis of Payment. All temporary traffic control devices authorized for installation by the 
engineer will be paid for at the contract unit price for each of the pay items included in the 
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contract. Whether the devices are paid individually, or per lump sum, no direct payment will be 
made for the following: 
 

(a)  Incidental items necessary to complete the work, unless specifically provided as a pay 
item in the contract. 
 
(b)  Installing, operating, maintaining, cleaning, repairing, removing, or replacing traffic 
control devices. 
 
(c)  Covering and uncovering existing signs and other traffic control devices. 
 
(d)  Relocating temporary traffic control devices, including permanent traffic control devices 
temporarily relocated, unless specifically included as a pay item in the contract. 
 
(e)  Worker apparel. 
 
(f)  Flaggers, AFADs, PFDs, pilot vehicles, and appurtenances at flagging stations. 
 
(g)  Furnishing, installing, operating, maintaining, and removing construction-related vehicle 
and equipment lighting. 
 
(h)  Construction and removal of temporary equipment crossovers, including restoring pre-
existing crossovers. 
 
(i)  Provide and maintaining work zone lighting and work area lighting. 

 
616.12.1 Lump Sum Temporary Traffic Control. Traffic control items grouped together in the 
contract or plans for lump sum payment shall be paid incrementally per Sec 616.12.1.1. 
Alternately, upon request from the contractor, the engineer will consider a modified payment 
schedule that more accurately reflects completion of traffic control work. No payment will be 
made for any additional signs or devices needed except for changes in the traffic control plan 
directed by the engineer. Additional items directed by the engineer will be paid for in accordance 
with Sec 109.4. No adjustment to the price will be made for overruns or underruns of other work 
or for added work that is completed within existing work zones. 
 
616.12.1.1  Partial payments. For purposes of determining partial payments, the original 
contract amount will be the total dollar value of all original contract line items less the price for 
Lump Sum Temporary Traffic Control (LSTTC). If the contract includes multiple projects, this 
determination will be made for each project. Partial payments will be made as follows: 
 

(a)  The first payment will be made when five percent of the original contract amount is 
earned. The payment will be 50 percent of the price for LSTTC, or five percent of the 
original contract amount, whichever is less. 
 
(b)  The second payment will be made when 50 percent of the original contract amount is 
earned. The payment will be 25 percent of the price for LSTTC, or 2.5 percent of the 
original contract amount, whichever is less. 
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(c)  The third payment will be made when 75 percent of the original contract amount is 
earned. The payment will be 20 percent of the price for LSTTC, or two percent of the 
original contract amount, whichever is less. 
 
(d)  Payment for the remaining balance due for LSTTC will be made when the contract has 
been accepted for maintenance or earlier as approved by the engineer. 

 
616.12.1.2  Temporary traffic control will be paid for at the contract lump sum price for Item: 
 

Item No. Unit Description 

616-99.01 Lump Sum Misc. Lump Sum Temporary Traffic Control 

 
 
L. ADA Compliant Moveable Barricades 
 
1.0  Description.  This work shall consist of providing moveable barricades to satisfy  
the requirements of the pedestrian traffic control plans as shown in the bidding documents.  
The contractor will be responsible for moving the pedestrian barricades to coincide with  
their planned order of work. 
 
2.0  Construction Requirements.  The contractor shall use a movable barricade that meets  
the requirements as established by the ADA. The pedestrian barricades shall be of self-
supporting type having a minimum length of 6 feet per unit. The face of the barricade shall not  
extend into adjacent sidewalk considered open for pedestrian use. The contractor will be  
responsible for setting and maintaining the pedestrian barricades until all of the proposed  
improvements have been constructed. 
 
3.0  Method of Measurement.  No direct measurement will be made for pedestrian moveable 
barricades. 
 
4.0   Basis of Payment. Payment for all work necessary to fulfill the requirements noted  
above shall be considered completely covered in the contract unit price for the following item:  
 
 
 
 
4.1 Basis of Payment.  No direct payment will be made for any necessary relocation of the 
ADA compliant barricade. 
 
M. Pavement Marking Removals 
 

1.0 Description. Pavement Marking Removal shall be in accordance with Section 620.50 and 
specifically as follows. 

2.0 Construction Requirements. Removal of all pavement marking within the project limits that 
conflict with the new pavement markings designated on the plans. Pavement marking shall be 
completely removed to the satisfaction of the engineer with minimal damage to the pavement. 
The contractor shall use an approved water blasting method to remove the pavement marking 

Item Number Unit Description 

616-99.02 EA MISC (ADA Compliant Moveable Barricades) 
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on concrete surfaces. No more than five percent of the existing marking shall remain. The 
pavement surface shall not be left scarred with an image that might mislead traffic. Any excess 
damage or scarring of the pavement shall be repaired at the contractor’s expense. It shall be the 
contractor’s responsibility to determine what type of material needs to be removed. 

3.0 Method of Measurement. Final measurement will be made to update the contract quantity 
as needed for approved field modifications. The revision or correction will be computed and 
added to or deducted from the contract quantity. 

4.0 Basis of Payment. The accepted quantity of pavement marking removal including all labor, 
equipment, and material necessary to remove the existing marking will be paid for at the 
contract unit price for the following pay item: 

Item Number Unit Description 

620-70.01 LF Pavement Marking Removal 

620-70.02 EA Pavement Marking Removal (Symbols) 

 
 
N. Concrete Washout 
 
1.0 Description. Concrete washout BMPs shall be established in designated areas for this 
project if concrete production or delivery is occurring. Washout BMPs can be non-leaking plastic 
or clay/bentonite lined pits, a straw bale enclosure lined with plastic, a storage tank or 
prefabricated BMP or other structure approved by the engineer or inspector. Designated 
washout areas should be located at least 50 feet away from storm drains, ditches, streams, or 
other water bodies. Washouts should be monitored like other BMPs to ensure there are no 
leaks and that they are operating effectively. They should be cleaned out when they reach 75% 
of their design capacity. Care should be taken to ensure these structures do not overflow during 
storm events. Upon completion of concrete washout on the project, the engineer or inspector 
should ensure proper disposal of washout materials. Washout liquids can be allowed to 
evaporate or be pumped out and properly disposed of. They cannot be discharged into storm 
drains, ditches, streams or other bodies of water. Dried concrete can be broken up and used as 
clean fill on the project, recycled or properly disposed of by other means. 
 
2.0 Basis of Payment. No direct payment will be made to the contractor for installing, 
maintaining, and removing concrete washout facilities or for properly disposing of materials. The 
cost of complying with this requirement shall be completely covered in the contract unit price of 
the concrete pay items included in the contract. 
 
 
O. Contractor Quality Control NJSP-15-42 
 
1.0 Description.  The contractor shall perform Quality Control (QC) testing in accordance with 
the specifications and as specified herein.  The contractor shall submit a Quality Control Plan 
(QC Plan) to the engineer for approval that includes all items listed in Section 2.0, prior to 
beginning work. 
 
2.0  Quality Control Plan.   
 

(a) The name and contact information of the person in responsible charge of the QC testing. 
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(b) A list of the QC technicians who will perform testing on the project, including the fields in 
which they are certified to perform testing. 

(c) A proposed independent third-party testing firm for dispute resolution, including all 
contact information. 

(d) A list of Hold Points, when specified by the engineer. 
(e) The MoDOT Standard Inspection and Testing Plan (ITP).  This shall be the version that 

is posted at the time of bid on the MoDOT website (www.modot.org/quality). 
 
3.0  Quality Control Testing and Reporting.  Testing shall be performed per the test method 
and frequency specified in the ITP.  All personnel who perform sampling or testing shall be 
certified in the MoDOT Technician Certification Program for each test that they perform. 
 
3.1  Reporting of Test Results.  All QC test reports shall be submitted as soon as practical, but 
no later than the day following the test.  Test data shall be immediately provided to the engineer 
upon request at any time, including prior to the submission of the test report. No payment will be 
made for the work performed until acceptable QC test results have been received by the 
engineer and confirmed by QA test results. 
 
3.1.1 Test results shall be reported on electronic forms provided by MoDOT.  Forms and 
Contractor Reporting Excel2Oracle Reports (CRE2O) can be found on the MoDOT website.  All 
required forms, reports and material certifications shall be uploaded to a Microsoft SharePoint® 
site provided by MoDOT, and organized in the file structure established by MoDOT. 
 
3.2  Non-Conformance Reporting.  A Non-Conformance Report (NCR) shall be submitted by 
the contractor when the contractor proposes to incorporate material into the work that does not 
meet the testing requirements or for any work that does not comply with the contract terms or 
specifications. 
 
3.2.1  Non-Conformance Reporting shall be submitted electronically on the Non-Conformance 
Report form provided on the MoDOT Website.  The NCR shall be uploaded to the MoDOT 
SharePoint® site and an email notification sent to the engineer. 
 
3.2.2  The contractor shall propose a resolution to the non-conforming material or work.  
Acceptance of a resolution by the engineer is required before closure of the non-conformance 
report.   
 
4.0  Work Planning and Scheduling. 
 
4.1  Two-week Schedule.  Each week, the contractor shall submit to the engineer a schedule 
that outlines the planned project activities for the following two-week period.  The two-week 
schedule shall detail all work and traffic control events planned for that period and any Hold 
Points specified by the engineer. 
 
4.2  Weekly Meeting.  When work is active, the contractor shall hold a weekly project meeting 
with the engineer to review the planned activities for the following week and to resolve any 
outstanding issues.  Attendees shall include the engineer, the contractor superintendent or 
project manager and any foreman leading major activities.  This meeting may be waived when, 
in the opinion of the engineer, a meeting is not necessary.  Attendees may join the meeting in 
person, by phone or video conference. 

http://www.modot.org/quality
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4.3  Pre-Activity Meeting.  A pre-activity meeting is required in advance of the start of each 
new activity, except when waived by the engineer. The purpose of this meeting is to review 
construction details of the new activity.  At a minimum, the discussion topics shall include:  
safety precautions, QC testing, traffic impacts, and any required Hold Points.  Attendees shall 
include the engineer, the contractor superintendent and the foreman who will be leading the 
new activity.  Pre-activity meetings may be held in conjunction with the weekly project meeting. 
 
4.4  Hold Points.  Hold Points are events that require approval by the engineer prior to 
continuation of work.  Hold Points occur at definable stages of work when, in the opinion of the 
engineer, a review of the preceding work is necessary before continuation to the next stage. 
 
4.4.1  A list of typical Hold Point events is available on the MoDOT website.  Use of the Hold 
Point process will only be required for the project-specific list of Hold Points, if any, that the 
engineer submits to the contractor in advance of the work.  The engineer may make changes to 
the Hold Point list at any time. 
 
4.4.2  Prior to all Hold Point inspections, the contractor shall verify the work has been completed 
in accordance with the contract and specifications.  If the engineer identifies any corrective 
actions needed during a Hold Point inspection, the corrections shall be completed prior to 
continuing work.  The engineer may require a new Hold Point to be scheduled if the corrections 
require a follow-up inspection.  Re-scheduling of Hold Points require a minimum 24-hour 
advance notification from the contractor unless otherwise allowed by the engineer. 
 
5.0  Quality Assurance Testing and Inspection.  MoDOT will perform quality assurance 
testing and inspection of the work, except as specified herein.  The contractor shall utilize the 
inspection checklists provided in the ITP as a guide to minimize findings by MoDOT inspection 
staff.  Submittal of completed checklists is not required, except as specified in 5.1. 
 
5.1  Inspection and testing required in the production of concrete for the project shall be the 
responsibility of the contractor.  Submittal of the 501 Concrete Plant Checklist is required. 
 
6.0  Basis of Payment.  No direct payment will be made for compliance with this provision. 
 
 
P. ADA Compliance and Final Acceptance of Constructed Facilities JSP-10-01C 
 

1.0  Description.  The contractor shall comply with all laws pertaining to the Americans with 
Disabilities Act (ADA) during construction of pedestrian facilities on public rights of way for this 
project.  An ADA Checklist is provided herein to be utilized by the contractor for verifying 
compliance with the ADA law.  The contractor is expected to familiarize himself with the plans 
involving pedestrian facilities and the ADA Post Construction Checklist prior to performing the 
work.  
 

2.0  ADA Checklist.  The contractor can locate the ADA Checklist form on the Missouri 
Department of Transportation website: 
 

https://www.modot.org/forms-contractor-use 
 

https://www.modot.org/forms-contractor-use
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2.1  The ADA Checklist is not to be considered all-inclusive, nor does it supersede any other 
contract requirements. The ADA checklist is a required guide for the contractor to use during the 
construction of the pedestrian facilities and a basis for the commission’s acceptance of work.  
Prior to work being performed, the contractor shall bring to the engineer’s attention any planned 
work that is in conflict with the design or with the requirement shown in the checklist.  This 
notification shall be made in writing. Situations may arise where the checklist may not fully 
address all requirements needed to construct a facility to the full requirements of current ADA 
law.  In those situations, the contractor shall propose a solution to the engineer that is compliant 
with current ADA law using the following hierarchy of resources:  Public Rights of Way 
Accessibility Guidelines (PROWAG) dated August 8, 2023, MoDOT’s Engineering Policy 
Guidelines (EPG), or a solution approved by the U.S. Access Board. 

2.2  It is encouraged that the contractor monitor the completed sections of the newly 
constructed pedestrian facilities in attempts to minimize negative impacts that his equipment, 
subcontractors or general public may have on the work.  Completed facilities must comply with 
the requirements of ADA and the ADA Checklist or have documented reasons for the non-
compliant items to remain. 

 
3.0  Coordination of Construction.  
 
3.1  Prior to construction and/or closure on an existing pedestrian path of travel, the contractor 
shall submit a schedule of work to be constructed, which includes location of work performed, 
the duration of time the contractor expects to impact the facility and an accessible signed 
pedestrian detour compliant with MUTCD Section 6D that will be used during each stage of 
construction.  This plan shall be submitted to the engineer for review and approval at or prior to 
the pre-construction conference.  Accessible signed detours shall be in place prior to any work 
being performed that has the effect of closing an existing pedestrian travel way. 
 
3.2  When consultant survey is included in the contract, the contractor shall use their survey 
crews to verify that the intended design can be constructed to the full requirements as 
established in the 2010 ADA Standards.  When 2010 ADA Standards do not give sufficient 
information to construct the contract work, the contractor shall refer to the PROWAG. 

 
3.3  When consultant survey is not included in the contract, the contractor shall coordinate with 
the engineer, prior to construction, to determine if additional survey will be required to confirm 
the designs constructability. 
 
4.0  Final Acceptance of Work.  The contractor shall provide the completed ADA Checklist to 
the engineer at the semi-final inspection.  ADA improvements require final inspection and 
compliance with the ADA requirements and the ADA Checklist.  Each item listed in the checklist 
must receive either a “YES” or an “N/A” score.  Any item receiving a “NO” will be deemed non-
compliant and shall be corrected at the contractor’s expense unless deemed otherwise by the 
engineer.    Documentation must be provided about the location of any non-compliant items that 
are allowed to remain at the end of the construction project.  Specific details of the non-
compliant items, the ADA requirement that the work was not able to comply with, and the 
specific reasons that justify the exception are to be included with the completed ADA Checklist 
provided to the engineer. 
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4.1  Slope and grade measurements shall be made using a properly calibrated, 2 foot long, 
electronic digital level approved by the engineer. 

5.0  Basis of Payment.  The contractor will receive full pay of the contract unit cost for all 
sidewalk, ramp, curb ramp, median, island, approach work, cross walk striping, APS buttons, 
pedestrian heads, detectible warning systems and temporary traffic control measures that are 
completed during the current estimate period as approved by the engineer.  Based upon 
completion of the ADA Checklist, the contractor shall complete any necessary adjustments to 
items deemed non-compliant as directed by the engineer.  

5.1  No direct payment will be made to the contractor to recover the cost of equipment, labor, 
materials, or time required to fulfill the above provisions, unless specified elsewhere in the 
contract documents. 
 
 
Q. Conduit 
 
1.0  Description.  This work shall consist of installing new conduit into an existing pull box or 
installing a new pull box into an existing conduit. 
 
2.0   Intercept Existing Conduit with Proposed Pull Box.  
 
2.1  Determine whether the conduit is occupied.  If so, disconnect the cables at one end of the 
cables and pull them back so that they are not damaged when the conduit is cut.  Alternatively, 
they can be removed entirely and replaced with new, identical cables.  Notify the engineer if any 
of the cables appear to be in poor condition. 
  
2.2 Excavate a pit big enough for the pull box and drain material, with at least an additional 
foot on each side with conduit. 
 
2.3 Install the drain material.  From the top of the drain material, measure the vertical 
distance to the bottom the conduit at the points corresponding to the walls of the box. 
 
2.4 If the conduit is PVC or metal, cut it in two places such that the distance between the 
cuts is longer than the box.  Be sure the ends are cut squarely.  If the conduit is HDPE, cut it in 
the center of the pit.  Ensure that the pit is long enough that the conduit can be bent out of the 
way when the box is installed, and can be bent enough to insert the conduit through the wall of 
the box. 
 
2.5 Make a hole in the wall of the box at each point that the conduit will enter.  Use the 
distances measured earlier to determine how far from the box’s bottom to make the holes. 
 
2.6 Set the pull box in the pit with the holes aligned with the conduits.   
 
2.7 Pass the conduits through the wall of the box so that they end about one inch inside the 
wall.  For PVC conduit, extend the existing conduit using a short length of new PVC conduit that 
includes a socket end.  For metal conduit, thread the existing conduit, apply a threaded 
coupling, and add a short length of new conduit.  For HDPE, bend the existing conduit to pass 
through the box wall, then cut it to length inside the box.  
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2.8 Use non-shrink grout to completely fill the space between the conduit and box wall. 
 
2.9 Backfill the pit and restore the area as with any pull box installation.  
 
2.10   Reinstall, reconnect, and test the cables that were pulled back at the beginning of the 
procedure.  Alternatively, replace them in kind and test them. 
 
3.0 Install Conduit into Existing Pull Box. 
  
3.1  Carefully expose the outside of the existing pull box without disturbing any existing conduits 
or cabling. 
 
3.2   Make the appropriate sized hole for the entering conduit at a location within the pull box 
that will not disturb the existing cabling and that will not hinder the installation of new cabling 
within the installed conduit. 
 
3.3 Install the conduit. 
 
3.4 Fill any void area between the drilled hole and the conduit with an engineer-approved 
filling material to protect against conduit movement and the entry of fill material. 
 
3.5 Backfill shall be carefully tamped in place.  All disturbed areas shall be restored. 
 
4.0  Basis of Payment. 
 
4.1 No direct payment will be made to provide conformance to the specifications in this 
section.  Payment is to be included as part of the respective pull box installation and conduit 
installation. 
 
 
R. Conduit Splicing 
 
1.0  Description.  At locations noted on the plans, trenched conduit shall be spliced to existing 
conduit. 
 
2.0  Requirements.  At locations where connection of the new trenched conduit to existing 
conduit is shown, a watertight connection shall be made using a mechanical coupler.  The 
coupler shall be designed by the manufacturer to join conduits of the type and size to be joined.  
The splicing device shall be approved by the engineer. 
 
3.0.  Construction Requirements.  Construction requirements shall conform to Sec 902.16. 
 
4.0  Basis of Payment.  No direct payment will be made to provide conformance to this section.  
Payment is to be included as part of the respective conduit pay item. 
 
 
S. Removal and Delivery of Existing Signs JSP-12-01C 
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1.0 Description.  All Commission-owned signs removed from the project shall be 
disassembled, stored, transported, and disposed of as specified herein. Sign supports, 
structures and hardware removed from the project shall become the property of the contractor.  
 
2.0  Disassembly and Delivery.  
  
2.1  All Commission-owned signs, (excluding abandoned billboard signs), designated for 
removal in the plans, or any other signs designated by the Engineer, shall be removed from the 
sign supports and structures, disassembled, stored, transported, and delivered by the contractor 
to the recycling center for destruction.  
 
2.2  The contractor shall coordinate and make arrangements with the recycling center for 
delivery of the signs. Sign panels shall be disassembled and/or cut into sizes as required by the 
recycling center. 
 
2.3  The contractor shall provide the Engineer with a “Sign Delivery Certification” attesting to 
completion of delivery of all existing sign material from the project to the recycler. In addition, 
the contractor shall provide to the Engineer a final “Sign Certification of Destruction” from the 
recycler that documents the total pounds of scrap sign material received from the project and 
attests that all such material will not be re-purposed and will be destroyed in a recycling 
process. The contractor can locate the required certification statements from the Missouri 
Department of Transportation website: 
 

https://www.modot.org/forms-contractor-use 
 
2.4  Funds received from the disposal of the signs from the recycling center shall be retained by 
the Contractor. 
 
3.0  Basis of Payment.  All costs associated with removing, disassembling and/or cutting, 
storing, transporting, and disposing of signs shall be considered as completely covered by the 
contract unit price for Item No. 202-20.10, “Removal of Improvements, per lump sum”. 
 
 

Item Number Unit Description 

202-20.10 Lump Sum Removal of Improvements 

 
 
T. Remove and Relocate Existing Ground Mounted Sign 
 
1.0  Description.  Existing traffic signs that are designated to be moved shall be reused at the 
new location.  When applicable, posts shall be driven anchor installations. For pipe posts, new 
concrete foundations shall be installed with a break-away assembly.  The installation shall be 
performed the same day as the removal or temporary signs utilized in the interim.  The 
Contractor shall install the signs in a straight and neat condition.   
 
2.0  Basis of Payment.  All costs associated with removing, disassembling, transporting, break-

away assemblies, concrete footings, and reinstallation and assembly shall be considered as 

https://www.modot.org/forms-contractor-use
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completely covered by the contract unit price for Item No. 903-99.02, “Remove and Relocate 

Existing Ground Mounted Sign, per each”.  

 

Item Number Unit Description 

903-99.02 Each MISC (Remove and Relocate Existing Ground Mounted Sign) 

 
 
U. Disposal of Existing MoDOT Assets 
 
1.0  Existing assets shall be removed and delivered to a designated MoDOT facility as 
described herein.  Existing assets, including signal cabinet assemblies and ITS facilities shall be 
removed by the contractor, tagged with the time and date of removal and intersection name, 
and transported to the Missouri Department of Transportation's maintenance lot located at 
2309a Barrett Station Road, Ballwin, Missouri  63021 within 48 hours.  The contractor shall 
notify the following MoDOT signal shop Supervisors 24 hours prior to each delivery: 
 
Sherwin A. Caldwell, Cell 314-404-7256, Office 314-404-7256 
 
Brian A. Ducote, Cell 314-681-8395, Office 314-681-8395 
 
All other existing signal and lighting equipment to be removed as shown on plans or as directed 
by Engineer shall be removed and disposed of by the contractor. 
 
2.0  The contractor shall exercise reasonable care in the handling of existing assets and the 
signal cabinet assemblies during removal and transportation.  Should any of the equipment be 
damaged by the contractor's negligence, it shall be replaced at the contractor's expense.  All 
other equipment removed from the intersections shall become the property of the contractor and 
be removed from MoDOT right-of-way. 
 
3.0  The contractor shall restore those areas disturbed by the equipment removal or installation 
according to specifications herein.  This work will be considered included in the unit contract 
price for Removal of Improvements. 
 
V. ADA Curb Ramps 
 
1.0  Description.  This work shall consist of constructing new concrete curb ramps that are 
compliant with current Americans with Disabilities Act (ADA) and MoDOT guidelines at locations 
shown on the plans and as directed by the engineer.   
 
1.1  The contractor shall ensure that the persons establishing the grades of the ADA facilities 
have a copy of ADA related provisions at hand for reference.  If it is found that written provisions 
for ADA facilities are not at hand, the engineer may cause ADA work to be ceased until a copy 
arrives. 
 
2.0  Construction Requirements.  Except as noted herein, all applicable provisions in Sec 608 
of the Standard Specifications shall apply to the construction of the curb ramps.   
 
2.1  The following shall be included in the cost of a new ADA ramp: 
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• Excavation and preparing of the subgrade prior to placement of the aggregate 

base. 

• 4” Type 5 Aggregate Base underneath the new ramp. 

• Everything shown in the various figures of ADA ramp curb types on Standard 

Plan 608.50 shall be poured as 7” concrete. This includes all area of ramp, level 

landing pads and any flares included in the per each ADA Ramp.    

• Variable height curb along the roadway within the limits of the new ADA ramp 

• Variable height curb along the backside of the new ADA ramp. 

• Concrete median used to separate direction of travel within a dual perpendicular 

ramp. 

• Furnishing and installing any reinforcement needed as shown in the plans for 

curbs taller than 8”. 

• Tinting, and surface texturing, of concrete surface to match existing conditions as 

required in the plans and in accordance with the requirements of JSP for 

Concrete Sidewalk, 4 IN – Decorative Concrete. 

• Saw Cuts needed for the removal of the existing concrete area where the new 

ADA ramp is being constructed. 

• Removal of the existing concrete area where the new ADA ramp is being 

constructed. 

 
2.1.1  Regardless of the number of ramp areas or surfaces having a maximum ramp slope of 
1V:12H (8.33%) that are constructed for a particular type of ADA Curb Ramp, the contractor will 
not be paid for additional number of ramps at that location.  See special sheet for curb ramp 
pay limits.  Exception: Dual Perpendicular Ramps and Blended Transitions will be paid as 2 
each. 
 
2.2  The following shall be paid for separately in the cost of a new ADA ramp: 
 

• Truncated Domes 

 
2.2.1  Detectable warning surfaces shall be provided, where a curb ramp, landing, or blended 
transition connects to a street. Where commercial or private driveways are provided with traffic 
control devices or otherwise are permitted to operate like public streets, detectable warnings 
should be provided at the junction between the pedestrian route and the street.  See plans for 
additional details. 
 
2.2.2  The truncated domes shall be yellow in color where the curb ramps are tinted red. 
 
2.2.3  The truncated domes shall come from Materials’ Pre-Qualified List FS-1067 Table 1 from 
the following link: 
 

https://www.modot.org/materials 
 
 
2.3  Gutter Correction.  The contractor shall establish the grade of the flow line of the gutter 
before establishing the grades of ADA facilities.  The gutter line shall be free flowing with no 

https://www.modot.org/materials
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ponding next to the curb.  Under-performing gutters shall be replaced with a concrete curb and 
gutter or a minimum 1.75-inch thick asphalt mill and fill.  Running or standing storm water shall 
not be pushed out into the roadway where it may be splashed on pedestrians by passing 
vehicles or cause a hydroplaning hazard.  An asphalt mill and fill shall be a minimum of 1.75 
inches thick and the edges shall be at a smooth milled butt joint.  The contractor shall use an 
approved BP-1 mix for all corner asphalt mill and fill work unless another surface asphalt mix is 
specified elsewhere in the contract.  Asphalt mill and fill is included in the work of ADA Curb 
Ramps.  If asphalt mill and fill is needed at a corner without any other ADA work, it will be found 
as a separate line item in this contract. 
 
2.4  Design Plans 
 
2.4.1  Recommendations for the design type of each curb ramp to be built on this project are 
shown on the plans.  Curb ramps constructed by the contractor may vary from the original 
design, with approval from the engineer, in size, shape, and location as necessary to comply 
with ADA laws.  It is the contractor’s responsibility to inspect locations in the field before bidding 
to verify quantities needed to satisfy this provision.  No additional pay will be made to the 
contractor if the original design is adjusted, and a different ramp type is constructed instead of 
the recommended/suggested in the plans. 
 
2.4.2  ADA provides some exceptions to ramp slope where space limitations exist.  The 
apparent construction limits shown on the plans are not considered a space limitation.  The 
contractor shall not place any ADA exceptions without consulting the Engineer on a case-by-
case basis. 
 
2.4.3 Special Sheet.  A special sheet shows the pay limits for each standard ADA ramp type 
used by MoDOT.  This special sheet is not intended to replace the Standard Plans, Standard 
specifications or MoDOT’s ADA checklist but is intended only to provide consistency regarding 
pay lengths/limits within the St. Louis District. 
 
As shown on this special sheet, 15 feet beyond the landing is considered part of the ADA ramp.  
Payment for the ramp will be 15 feet beyond the landing and no adjustment in sidewalk 
length/quantity will be made if this 15-foot ramp length is adjusted by the contractor in the field.   
 
2.4.4  When a project is only replacing ADA Curb Ramps at intersections, a warping panel shall 
be included and considered incidental to the cost of the new ADA Curb Ramp.  When a project 
is also constructing new sidewalk tied into the new ADA Curb Ramp, this warping panel shall be 
paid for within the sidewalk pay item.  A warping panel consists of tying in an ADA compliant 
cross slope to an existing cross slope.   
 
2.5 Median or Median Island Cut-throughs.  If there is an actual ramp with a slope not 
exceeding 8.33% (1V:12H) that provides access to the raised portion of the island or median 
instead of cutting through a portion of the island or median, then that area of concrete will be 
paid for separately as an ADA Curb Ramp, per each, as noted below.  If the pedestrian path 
cuts through an island or median, then this area is not considered a ramp and will be paid for 
with individual items necessary to construct this pedestrian path.      
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2.6 Prosecution of Work.  The contractor shall have all necessary personnel, equipment, and 
materials at hand for all work at each location before the work begins so that work may proceed 
without delay.   
 
3.0  Method of Measurement.  Final measurement will not be made for each ramp except for 
authorized changes during construction or where appreciable errors are found in the contract 
quantity.  The revision or correction will be computed and added to or deducted from the 
contract quantity.   
 
4.0  Basis of Payment.  The accepted quantity of ADA compliant curb ramps will be paid at the 
contract unit price for the following items: 
 
 
 
 
 
 
 
W. Concrete Sidewalk, 4 IN. – Decorative Concrete 
 
1.0 Description. This work shall consist of pigmenting and texturing the concrete sidewalks, 
where shown on the plans.  Contractor shall match to the best of their abilities the existing 
pigmenting and texturing of the existing sidewalks that are to be replaced. 
 
2.0 Materials. The contractor shall submit to the engineer, identifying the brand name, 
designation (if any), composition and general description of the material to be used in the 
process of pigmenting. The manufacturer shall submit typical amounts of material to be used in 
the mixing of the concrete. 
 
2.1 Pigment shall be added to match the existing concrete coloring or approved equivalent in 
color and shall be free from oil, grease, dirt and nonferrous particles and shall cause no 
deleterious effects to the concrete mix. The manufacturer shall guarantee that all materials used 
in the pigmenting process will have no deleterious effects on the strength and overall integrity of 
the concrete. 
 
3.0 Sample. A minimum of 10 working days prior to the placement of the pigmented textured 
concrete, the contractor shall create a mockup or test patch section for the engineer to 
demonstrate aesthetic effects and set quality standards for materials and execution.  The 
location of the mockup shall be approved by the engineer and shall be of sufficient size for 
review and approval with a minimum acceptable size being 5’x5’ square. 
 
4.0 Texturing. After surface irregularities have been removed, the concrete shall be given a 
uniform surface finish that matches the existing sidewalk textures to the best of their abilities. 
The method by which the surface is textured is left to the discretion of the contractor. A stamp or 
roller device is preferred to maintain consistency. Hand texturing will be permitted in irregular 
areas where, in the opinion of the engineer, a stamp or roller device would no longer be 
beneficial or would not give a satisfactory appearance to the surface of the concrete. Prior to 
placing the concrete, the contractor and engineer shall review all perceived areas where hand 

Item Number Unit Description 

608-10.12 SF Truncated Domes 

608-99.02 Each MISC (Concrete Curb Ramp) 

608-99.02 Each MISC (Concrete Curb Ramp – Decorative Concrete) 
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texturing may be necessary. The engineer shall make all efforts to minimize the amount of area 
to be hand textured. 
 
5.0 Construction Requirements. This work shall be done in accordance with the requirements 
of Section 502 and 608 of the latest edition of the Standard Specifications. 
 
6.0 Method of Measurement. No final measurement shall be made for this item. 
 
7.0 Basis of Payment. Payment for the above-described work including all materials, 
equipment, labor and any other incidental work necessary to complete the work, shall be 
considered as completely covered in item 608-99.05, “MISC (Concrete Sidewalk, 4 IN. – 
Decorative Concrete), per Square Yard”. 
 

Item Number Unit Description 

608-99.05 SY MISC (Concrete Sidewalk, 4 IN. – Decorative Concrete) 

 
 
X. Accessible Pedestrian Pushbutton and Signing 
 
1.0 Description.  This work shall consist of furnishing, installing and placing into operation 
an Accessible Pedestrian Signal (APS) that assist the pedestrian who has visual or physical 
disabilities in activating the pedestrian phase. The APS shall be installed per the manufacturer’s 
recommendations and specifications. Cable runs shall be continuous and unspliced. Audible 
pedestrian pushbuttons and signing will be required for all pedestrian indications at all 
intersections. 
 
2.0 Installation.  The APS shall be installed as part of a pushbutton assembly and shall have 

both audible and vibrotactile walk indications. 
 
2.1 Material.  The following systems in the list below are the only systems that are tested, 

fully functional, and approved for use in the St. Louis District.  All necessary equipment 
for use of the systems below, shall be provided to the Commission for adequate 
maintenance of the system.  

 

• PedSafety Guardian Mini 

• Polara iDS/iNS Accessible Pedestrian Signal (2 wire System) 

• Guardian with Bluetooth and Wayfinding Sign 
 
3.0 Equipment. 
  
 3.1 Vibrotactile.  Vibrotactile walk indications shall be provided by a tactile arrow on 

the pushbutton that vibrates during the walk interval  have high visual contrast (light on 
dark or dark on light), and shall be aligned parallel to the direction of travel on the 
associated crosswalk. 

 
 3.2 Audible.  The APS shall have an audible walk indication during the walk interval 

only. The audible walk indication shall be audible from the beginning of the associated 
crosswalk. 
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 3.3 Pushbutton Signage.  In addition to standard pedestrian sign requirements, all 

pushbuttons shall have additional signage to indicate crosswalk direction by use of a 
tactile arrow and the name of the street containing the crosswalk served by the audible 
pedestrian signal. The sign shall be located immediately above the push button 
mechanism and parallel to the crosswalk controlled by the button. The street name shall 
be the name of the street or reasonable abbreviation whose crosswalk is controlled by 
the push button. Signage shall comply with ADA Accessibility Guidelines (ADAAG) 703.2 
specifications for Braille and raised print. 

 
3.4.1 Arrow. Signs shall include a tactile arrow aligned parallel to the crosswalk 

direction. The arrow shall be raised 0.8 mm (.03 inch) minimum and shall be 4 
mm (1.5 in) minimum in length. The arrowhead shall be open at 45 degrees to 
the shaft and shall be 33 percent of the length of the shaft. Stroke width shall be 
10 percent minimum and 15 percent maximum of arrow length. The arrow shall 
contrast with the background. 

 
3.4.2 Street Name. The APS shall include street name information aligned parallel to 

the crosswalk direction and shall comply with Guidelines for Accessible Public 
Rights-of-Way R308.3.2 or shall provide street name information in audible 
format. 

 
4.0 Performance.  
 
 4.1 Audible Locator Tone.  Locator tone tells the pedestrian that the intersection is 

equipped with APS and where it is.  Pushbutton locator tones shall have duration of 0.15 
seconds or less, and shall repeat at 1-second intervals.  Pushbutton locator tones shall 
be intensity responsive to ambient sound, and be audible 6 to 12 feet from the 
pushbutton, or to the building line, whichever is less.  The locator tone shall operate 
during the DON'T WALK and flashing DON'T WALK intervals only and shall be 
deactivated when the pedestrian signal is not operative. 

 
 4.2 Verbal Wait Message. If available, the acknowledge tone feature shall not be 
used. A verbal wait message shall provide a clear message to the pedestrian they have 
placed a call. The verbal information informational message “Wait to cross” street name 
at intersecting street name shall be used.. 

 
 4.3 Verbal Walk Message.  If available, the audio tone feature shall not be used. 

The verbal messages shall provide a clear message that the walk interval is in effect, as 
well as to which crossing it applies.  The verbal message shall be provided at regular 
intervals throughout the timing of the walk interval and shall be the term “walk sign,” 
which will be followed by the name of the street to be crossed. 

 
 4.4 Volume.  Automatic volume adjustment in response to ambient traffic sound 

level shall be provided up to a maximum volume of 100 dB. The units shall be responsive 
to ambient noise level changes up to no more than 5 dB louder than ambient sound.  
Tone or voice volume measured at 36 inches from the unit shall be 2dB minimum and 
5dB maximum above ambient noise level.  At installation, signal system is to be adjusted 
to be audible at no more than 5 to 12 feet from the system. 
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5.0 Documentation and Support.  
 
 5.1 Operation and Maintenance Manuals.  Two copies of the operation and 

maintenance manuals for each location shall be provided to the Commission. 
 
 5.2 USB with Audible Messages.  The Contractor shall provide two copies of USB 

data cards, to the Engineer, that contains files for the manufacturer’s audible messages 
for complete operation of all APS at all locations.   

 
6.0 Construction Requirements.  Construction requirements shall conform to Sec 902, 

1061, and 1092. 
 
7.0 Method of Measurement.  Method of measurement shall conform to Sec 902.    
 
8.0 Basis of Payment.  Accepted “Accessible Pedestrian Pushbuttons and Signing” will be 

paid for at the contract unit price. Payment will be considered full compensation for all 
labor, equipment and material to complete the described work. Payment for signing will 
be included in the contract unit price for Accessible Pedestrian Signals.  

  

Item Number Type Description 

902-99.02 Each Accessible Pedestrian Pushbutton and Signing 
 
 
Y. Countdown Pedestrian Signal Heads 

  
1.0 Description.  This work shall consist of furnishing, installing and placing into operation any 
countdown, pedestrian signal heads. 
  
2.0 System Requirements.  Delete Sec. 1092.1.9 in its entirety and substitute the following: 
  

1092.1.9 Pedestrian Signal Heads.  Pedestrian signal heads shall be in accordance with 
ITE specifications and standards for pedestrian traffic control signal indications and the 
following: 

  
(a) Pedestrian signal head housings shall be constructed of a one-piece, 0.250-inch 
(6 mm) thick, polycarbonate material as shown on the plans. The housing shall 
include an integral mounting bracket designed for side-of-pole mounting on all makes 
of signal poles with a terminal compartment and minimum 5-position, double-row 
terminal block. 
  
(b) The door, lens and any openings in the housing shall have gaskets or seals to 
exclude dust and moisture from the inside of the compartment. 
  
(c) Lenses shall be constructed of polycarbonate material. 
  
(d) Pedestrian signal head units shall be provided with a manufactured preformed 
rectangular visor or screen-type louver. 
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(e) All plastic material shall be ultraviolet stabilized. 
  
(f) Indications shall be ITE Class 3 symbol messages. The "UPRAISED HAND" 
symbol shall be illuminated with a filled, Portland orange LED module. The 
"WALKING PERSON" symbol shall be illuminated with a filled, white LED module. 
The “Countdown” display numbers shall be illuminated with a Portland orange LED 
module.  The LED modules shall be in accordance with applicable portions of Sec 
1092.1. 
  
(g) Pedestrian traffic control signal faces shall be constructed such that all messages 
are displayed from the same message-bearing surface having a black opaque 
background. The "Countdown" display shall be located to the right of the 
"UPRAISED HAND" and “WALKING PERSON” symbols, which will be overlaid. 
  
(h) Pedestrian signal heads require “Countdown” displays and shall have the 
following features: 
  

1.  Display numbers must be two digits at least 9 inches in height. 
 

2.  Shall only display the “Countdown” time during the pedestrian change interval.  Time 
displayed shall be in seconds and begin only at the beginning of the pedestrian change 
interval. The flashing “UPRAISED HAND” symbol shall be concurrently displayed during 
the pedestrian change interval.  The total time displayed at the start of the pedestrian 
change interval shall be automatically adjusted by the pedestrian signal head and not 
require any manual settings or additional wiring to the signal cabinet. 
  

3.  Once the “Countdown” display reaches “0”, the “Countdown” display shall blank-out until 
the next pedestrian change interval begins. 
  

4.  If the pedestrian change interval is interrupted or shortened as part of a transition into a 
preemption sequence, the “Countdown” display shall go dark immediately upon 
activation of the preemption transition. 
  

5.  A test switch shall be provided in order to test the “Countdown” display. 
 

 
 
Z.      Pushbutton Extension 
 
1.0 Description.  This work shall consist of furnishing and installing a pushbutton extension 
as indicated in the plans.  The new pushbutton shall be placed on an extension that is within a 
horizontal reach range of less than 10” and a vertical reach of 42”.  The Contractor shall submit 
shop drawings of the proposed pushbutton extensions for approval before installing. 
 
2.0 Construction Requirements.  Work shall be in accordance with Sec 902 and the 
manufacturer’s requirements. 

Item Number Unit Description 

902-99.02 Each MISC (Countdown Pedestrian Signal Head, Type 1S) 
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3.0 Basis of Payment.  Payment for furnishing and installing the pushbutton extension shall 
include all materials, equipment, tools, labor, and work incidental thereto, and shall be 
considered to be completely covered by the contract unit price for Item Number 902-99.02, 
“MISC (Pedestrian Pushbutton Extension), per each” as indicated on the plans. 
 

 
 
AA.     Pedestrian Pushbutton Stanchion, 4 FT 
 
1.0  Description.  This work shall consist of installing pushbutton stanchions at the locations 
shown on the plans.  
 
2.0  Material Requirements.    
  
2.1 Post. Posts shall be 48-inch long 4-inch diameter (4.5-inch O.D) schedule 40 aluminum  
pipe.   
  
2.2 Foundation. Concrete and reinforcing shall comply with Sec 902.  
  
3.0  Construction Requirements.  The post shall be installed on top of a breakaway pedestal  
base mounted to a foundation in the sidewalk or raised median.  The foundation shall be 
constructed as part of the sidewalk or raised median and have an 18-inch diameter and 12-inch 
depth.  The breakaway pedestal base shall be mounted to the sidewalk or raised median 
foundation using proper sized anchor bolts according to manufacturer’s instructions.   
  
A slip form connection shall be provided on the wiring in the breakaway pedestal base to sever  
the connection in the event that the pushbutton post is struck by a vehicle. Access to wiring  
shall be provided through an access panel in the breakaway pedestal base as well as the pipe  
post cap. The cap shall be secured and weather proofed when it is not opened for access.    
  
The final product shall meet or exceed Americans with Disabilities Act (ADA) requirements for  
pedestrian facilities.  
  
4.0  Method of Measurement.  Final measurement of pedestrian pushbutton stanchion will be 
made per each. This shall include the dome cap, post, breakaway base, anchor rods, concrete 
forming tube, concrete, removal of existing concrete medians, median strips or concrete  
pavement, and all miscellaneous appurtenances to construct the post as shown on the plans.  
  
5.0  Basis of Payment.  Payment for furnishing all labor, equipment, materials, labor, and tools, 
including all items listed in paragraph 4.0 Method of Measurement necessary to place  
pedestrian pushbutton posts shall be completely covered by the  
contract unit price for:  
  

Item Number Unit Description 

902-99.02 Each MISC (Pedestrian Pushbutton Stanchion, 4 FT.) 

Item Number Type Description 

902-99.02 Each MISC (Pushbutton Extension) 
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BB.   Median Island Cut-throughs 
 
1.0  Description.  This work shall consist of providing a median or median island cut-through 
that is compliant with current Americans with Disabilities Act (ADA) and MoDOT guidelines at 
locations shown on the plans and as directed by the Engineer. 
 
2.0  Construction Requirements.  The contractor shall be responsible for removing the 
existing median and if necessary, the existing pavement and base prior to installing the new cut-
through as shown in the plans and as per Section 608 in both the Standard Plans and Standard 
Specifications.  If new pavement/sidewalk is to be installed, it shall be minimum 7” Concrete 
Sidewalk on a 4” Type 5 Aggregate Base with new median island doweled into this new 
sidewalk. Truncated domes installed within the island or median cut-throughs shall be placed 
flush with the face of the curb/island.   
 
2.1 ADA Ramps.  If there is an actual ramp that provides access to the raised portion of the 
island or median instead of cutting through a portion of the island or median, then that area of 
concrete will be paid for separately as an ADA Curb Ramp, per each, and not per quantities 
noted below.   
 
2.2  Cross Slope through Cut-Throughs.  The contractor shall meet ADA requirements 
regarding cross slope through the cut-through. 
 
3.0  Method of Measurement.  Final measurement will not be made except for authorized 
changes during construction or where appreciable errors are found in the contract quantity.  The 
revision or correction will be computed and added to or deducted from the contract quantity for 
each item listed in the Basis of Payment. 
 
4.0  Basis of Payment.  Payment for furnishing and installing a new median or median island 
cut-through shall include all excavation, base compaction, saw cuts, removal of existing 
pavement and median island, new sidewalk and base, new median island, new truncated 
domes, and all materials, equipment, tools, labor, and work incidental thereto, and shall be 
considered to be completely covered by the contract unit price for items listed below as 
indicated in the plans. 
 

Item Number Unit Description 

202-20.10 Lump Sum Removal of Improvements 

304-05.04 SY Type 5 Aggregate for Base (4 In. Thick) 

608-60.07 SY Concrete Sidewalk, 7 In. 

608-30.06 SY 6 In. Concrete Median Strip 

608-10.12 SF Truncated Domes 

 
   
CC. Curb Reflectors 
 
1.0  Description.  This work consists of furnishing, transporting, and installing curb reflectors of 
the type and spacing specified in the roadway plans.  All work shall comply with 620 of the 
Missouri Standard Specification Book for Highway Construction, performed to the satisfaction of 
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the Engineer, and include the cost of equipment, labor, materials, and time required to complete 
said work. 
 
2.0  General.   The surface of the curb to which the reflector shall be applied shall be free of 
dirt, curing compound, moisture, paint, or any other material that would adversely affect the 
bond of the adhesive.  Cleaning of the surface shall be to the satisfaction of the Engineer.  An 
adhesive meeting the reflector manufacturer’s specifications shall be placed either on the 
surface or the bottom of the reflector in sufficient quantity to ensure complete coverage of the 
contact area with no voids present and with a slight excess after the reflector is pressed firmly in 
place.  The installed height of the prismatic curb reflector shall be a maximum of 3/4" inch above 
the mounting surface.  The unit shall have one reflective surface that is placed approximately 
perpendicular to the mounting surface. 
 
2.0  Basis of Payment.  Payment for furnishing all labor, equipment, and materials necessary 
to install the reflectors shall be made and considered completely covered by the contract unit 
price bid for: 
 

Item Number Unit Description 

602-99.02 Each MISC (Curb Reflectors) 

 
 
DD. Tubular Marker 
 
1.0 Description.  Tubular markers shall be mounted on raised islands at the locations indicated 
in the plans. 
 
2.0 Requirements.  Island tubular markers shall have a height 18-inches and located as 
depicted on the plans, shall have 2 reflective bands with super high intensity prismatic sheeting 
in accordance to Section 1042 and be constructed from thermoplastic polyurethane.  Color of 
the island tubular marker and reflective bands shall match the pavement marking in which it is 
placed.  Post shall be in the shape of a “T” with a width of 3 inches and depth of 2 inches.  Post 
shall be capable of recovering from repeated vehicle impacts.  Post shall insert and be secured 
into the plastic base with horizontal locking pins.  When the post is no longer serviceable, it shall 
be able to be removed and a new post can be manually inserted and locked into the existing 
base. 
 
3.0 Construction Requirements.  Shall be surface mounted on the radius points of the island 
noses.  The roadway shall be cleaned of dirt and gravel before installation.  Island tubular 
markers shall be mounted using proper-sized anchor bolts according to the manufacturer’s 
instructions. 
 
4.0 Method of Measurement.  Measurement for installation of tubular marker with base will be 
made per each. 
 
5.0 Basis of Payment.  All labor, equipment and materials necessary to install these markers 
will be paid for under: 
 

Item Number Unit Description 
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620-99.02 Each TUBULAR MARKERS 

 
 
EE.     Driveway Entrance Replacement 
 
1.0 Description.  While working on entrances or adjacent properties, the contractor shall make 

every reasonable effort to minimize any interference to the properties and to complete the work 

diligently.  Under no circumstances shall the contractor block ingress/egress to and from 

businesses during the normal business hours of each business unless as approved by the 

property owner and engineer.  The contractor is to be aware that some parcels may have 

property owner agreements. 

 

2.0 Construction Requirements.  On all commercial and residential entrances, the contractor 

shall keep one-half of the entrance open at all times.  On commercial entrances, less than 20’ 

wide, it may be necessary for the contractor to provide temporary aggregate to provide access 

to the property.  The contractor shall remove and dispose of the temporary aggregate following 

completion of the entrance.  For properties with more than one entrance the contractor may 

construct one entire entrance at a time with the approval of the property owner and the 

engineer. 

 

Excavations beyond the limits of the plan improvements utilized to facilitate construction 

activities are to be replaced with in-kind materials.  Grass areas to be replaced with soil and 

sod.  Asphalt areas to be replaced with asphalt material in accordance with Special Provision for 

Asphalt Sidewalk.  See the typical application plan sheets for construction requirements.   
 
2.1 The contractor shall complete the entrances as quickly as possible and shall take no longer 

than 10 days to complete any one entrance.  

 
3.0  Method of Measurement.  Final measurement will be made and be computed for the 
constructed area for each item listed in the Basis of Payment.  Measurement of excavations 
beyond the limits of the plan improvements will be limited to 2’. 
 
3.1  Basis of Payment.  Driveway entrance replacement is paid for as PAVED APPROACH.  

Over excavation repairs are paid for as ASPHALT SIDEWALK and TYPE 5 AGGREGATE for 

asphalt, and SODDING for grass areas. 

 

Item Number Unit Description 

608-50.08 SY PAVED APPROACH, 8 IN 

304-05.04 SY TYPE 5 AGGREGATE FOR BASE (4 IN. THICK) 

401-99.05 SY ASPHALT SIDEWALK 

803-10.00A SY TURF TYPE TALL FESCUE SODDING 

 

 
FF. Asphalt Sidewalk 
 
1.0  Description.  This work shall consist of providing an asphalt sidewalk at the locations and 
to the limits shown in the plans. 
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2.0  Construction Requirements.  The contractor shall be responsible for installing 4” Type 5 
Aggregate Base, a 4” thick PMBB mix and 1-3/4” BP-1 mix asphalt as shown in the typical 
section.  Each lift of material is to be installed in accordance with the requirements to construct 
an A2 Shoulder.   
 
3.0  Method of Measurement.  Final measurement will be made and be computed for the 
constructed area for each item listed in the Basis of Payment. 
 
4.0  Basis of Payment.  Payment for furnishing and installing a new asphalt sidewalk and 
include all materials, equipment, tools, labor, and work incidental thereto, and shall be 
considered to be completely covered by the contract unit price for items listed below as 
indicated in the plans. 
 

Item Number Unit Description 

401-99.05 SY ASPHALT SIDEWALK 

304-05.04 SY TYPE 5 AGGREGATE FOR BASE (4 IN. THICK) 

407-10.05 GAL TACK COAT 

 
GG. Asphalt Repair 
 
1.0  Description.  This work shall consist of repairing the over excavated pavement beyond the 
driveway replacement limits as depicted in the plans.  Additionally, this work covers repairs to 
existing asphalt entrances that are damaged due to the construction of the proposed 
improvements.  The repairs will be made to the limits of the excavation or areas that are 
deemed by the engineer to be damaged during construction activities as outlined in section 3.0.  
 
2.0  Construction Requirements.  The contractor shall be responsible for installing 4” Type 5 
Aggregate Base, a 4” thick PMBB mix and 1-3/4” BP-1 mix asphalt as shown in the typical 
section.  Each lift of material is to be installed in accordance with the requirements to construct 
an A2 Shoulder.   
 
3.0  Method of Measurement.  Final measurement will be made and be computed for the 
constructed area for each item listed in the Basis of Payment.  The pay item will apply to a 
maximum distance of 2’ from the limits of the concrete driveway improvement as well as 2’ from 
the edge of existing radii.  Any excavation repairs beyond the 2’ maximum distance shall be 
repaired at the contractor’s expense. 
 
4.0  Basis of Payment.  Payment for furnishing and installing the asphalt repair includes all 
materials, equipment, tools, labor, and work incidental thereto, and shall be considered 
completely covered by the contract unit price for items listed below as indicated in the plans. 
 

Item Number Unit Description 

401-99.05 SY ASPHALT REPAIR 

304-05.04 SY TYPE 5 AGGREGATE FOR BASE (4 IN. THICK) 

407-10.05 GAL TACK COAT 

 
 
HH. Sidewalk Edge Grinding 
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1.0 Description.  This provision applies to locations depicted on the plans that require 
sidewalk grinding.  Horizontal saw cutting is an acceptable option to diamond grinding.  This 
work shall consist of saw-cutting concrete sidewalk to mitigate, correct, and eliminate trip 
hazards caused by vertical joint deflections (displacements) over (0.25” up to 2.0”) in 
accordance with the general conditions, plans, and these specifications or as directed by the 
Engineer. 
 
2.0 Diamond Grinding/Horizontal Saw Cutting.  Diamond grinding of the concrete 
sidewalk shall be performed to remove the trip hazard lip of the existing sidewalk a minimum 10” 
wide for the width of the sidewalk. Joint displacement or corrections, via the preferred method of 
horizontal saw cutting, shall be made to provide a maximum running slope of 1 vertical to 12 
horizontal (1:12), or 8.33%, to comply with current ADA Specifications. Horizontal Saw Cutting 
may be used as an option to Diamond Grinding.  The horizontal saw cutting equipment shall be 
able to cut flush to the ground and capable of working at any angle to perform joint 
displacement mitigation in hard-to-reach areas, around obstacles such as signs, posts or 
benches, on narrow walkways, next to fences, and along retaining walls or buildings. 
Corrections made shall not leave ridges or grooves in the concrete sidewalk panel that could 
inhibit or prevent drainage. Vertical joint displacements shall be completely removed from one 
end of the joint deflection to the other, leaving zero vertical deflection between adjacent 
concrete panels in either direction. 
 
3.0  Measurement.  The sidewalk grinding or horizontal saw cutting shall be measured per 
width of the sidewalk grinding performed. 
 
4.0  Basis of Payment.  Payment for the Diamond Grinding Sidewalk Edge as described in this 
provision will be made at the contract unit price for: 

 
 
II. Concrete Sidewalks Installed Against Buildings 
 
1.0  Description.  This provision applies to locations that require concrete to be installed 
against an existing building. 
 
2.0  Construction Requirements.  During excavation of existing structures and construction 
operations the contractor shall take care to prevent damage to the existing building.  Any 
damage to the building will be the responsibility of the contractor to repair to the satisfaction of 
the property owner.  When concrete is poured against an existing building the contractor shall 
install 6” wide x 1/2” thick expansion board between the building and the new concrete. 
 
3.0  Measurement.  There is no direct measurement of this item. 
 
4.0  Basis of Payment.  The cost of the conformance to this provision is incidental to the 
sidewalk construction.  No direct payment will be made for any materials or labor, which is 
performed under this provision. 
 

Item Number Unit Description 

622-99.03 LF MISC (Sidewalk Edge Grinding) 
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JJ. Linear Grading Class 2-Modified 
 
1.0 Description.  Modified Linear Grading, Class 2 shall consist of any necessary clearing and 
grubbing in accordance with Sec 201, preparing the subgrade for shoulder, pavement widening, 
sidewalk, curb and gutter, roadside retaining wall, or other roadside appurtenance by 
excavating, compacting, fine-grading, and shaping existing shoulder and ditch fore-slope, 
conforming to the typical section shown on the plans. It may be necessary to haul material. 
 
2.0 Construction Requirements.  The shoulder, pavement widening, sidewalk, curb and 
gutter, roadside retaining wall, or other roadside appurtenance shall be excavated and graded 
as shown on the typical section with minimal disturbance of the existing sub-grade and fore 
slope. Density shall be obtained from reasonable compactive efforts consisting of no less than 
three passes with a roller until no further visible compaction can be achieved, or by other 
methods approved by the Engineer. Subgrade preparation and compaction shall also be in 
accordance with Sections 203, 209 and 210. 
 
2.1 All ditches shall be graded to drain and maintain existing flow capacity, unless approved by 
the engineer. If fill material for the shoulder widening work impacts the ditch capacity, the 
contractor shall re-grade the backslope to maintain the flow capacity of the ditch. Fore slopes 
and back slopes shall be constructed at a 3:1, except as noted on the plans or approved 
otherwise by the engineer. 
 
2.2 It may be necessary to go outside the limits of the right of way to obtain additional material 
or to dispose of excess material. All costs for providing additional material or disposing of 
excess material shall be included at the contract unit price for pay item 207-99.09, Modified 
Linear Grading, Class 2. All contractor furnished material shall be approved by the Engineer 
prior to being incorporated into the project. Quarry screenings will not be considered an 
approved contractor furnished material. 
 
2.3 Included in this work is any pavement edge treatment that might be necessary to stay in 
compliance with the Standard Plans. The need for edge treatment is determined by the 
contractor’s method of operations. 
 
3.0 Method of Measurement. Measurement will be made to the nearest 1/10 station separately 
for the length of pavement edge along each side of the roadway, measured along centerline of 
the traveled way and totaled to the nearest Station for the sum of all segments in accordance 
with Section 207. 
 
4.0 Basis of Payment. Payment for Modified Linear Grading, Class 2 as described in this 
provision will be made at the contract unit price for: 

 
 
KK.     Site Restoration 
 

Item Number Unit Description 

207-99.09 Station MISC (Linear Grading, Class 2 - Modified) 
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1.0 Description.  Restore to its original condition any disturbed area at sites including, but not 
limited to, sidewalks, driveways, guardrail, pull box, conduit, and pole base installations.  
Restoration shall be accomplished by placing material equivalent to that of the adjacent 
undisturbed area.  Disturbed unpaved areas shall be fertilized and sodded as directed by the 
Engineer.  The Engineer will have the final authority in determining the acceptability of the 
restoration work. 
 
2.0 If the contractor elects and receives approval from the engineer for alternate trench and/or 
pull box locations, any areas of concrete slope protection, sidewalk, pavement, shoulders, 
islands and medians – as well as any similar improvements consisting of asphaltic concrete 
materials – removed in conjunction with their construction shall be replaced with improvements 
of similar composition and thickness.  Removals shall be achieved by means of full depth saw 
cuts, the resulting subgrade compacted to minimum density requirements and topped with 4 
inches of compacted aggregate base course prior to replacement of surface materials.  
Concrete materials used in replacement, shall be approved by the engineer.  A commercial 
asphalt mix may be used for replacement of asphaltic surfacing upon approval of the engineer. 
 
2.1 Unless quantities and pay items for removal and subsequent replacement of improvements 
are contained in the plans for a specific location of removal work, no direct payment will be 
made for full depth saw cutting and the removal and subsequent replacement of asphalt or 
concrete slope protection, sidewalk, pavement, shoulders, islands, medians, sod and the 
required dowel and tie bars removed and replaced by the contractor as a result of his election to 
vary the location of conduit runs and pull boxes.  This work will be considered as included in the 
various unit bid prices for conduit and pull boxes established in contract, and no additional 
payment will be made. 
 
2.2 Sidewalks and sidewalk ramps that are disturbed as described in this provision shall be 
replaced to meet current ADA standards at the contractor’s expense. 
 
2.3 Areas that are used by the contractor for jobsite trailers, equipment and materials storage, 
or used for project staging areas that are disturbed shall be cleaned up and restored to a 
condition that is both acceptable to the engineer and, at a minimum, equivalent to the existing 
site condition. 
 
3.0 Basis of Payment.  The cost of restoration of disturbed areas will be incidental to the unit 
price of sidewalk, driveway, guardrail, pole base, conduit, and/or pull box.  No direct payment 
will be made for any materials or labor, which is performed under this provision. 

LL. Positive Drainage 
 
1.0  Description.  The contractor is made aware that the grade both behind and in front of the 
new sidewalk is being altered and care shall be taken during construction to provide proper 
drainage to prevent localized ponding issues. 
 
2.0  Construction Requirements.  The contractor shall maintain positive drainage for all 
properties and shall not create locations of ponding or other drainage concerns to property 
owners. The contractor shall alert the Engineer of any potential concerns during construction 
that may affect the ability to maintain positive drainage. The contractor shall also be required to 
dewater any areas of ponding or flooding within the project limits that are caused by the 
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contractor’s operations and construction methods as determined by the Engineer. 
 
3.0  Basis of Payment.  No direct payment will be made for compliance with this provision. All 
equipment and labor necessary for the work described shall be considered incidental to and 
completely covered by other items in the contract. 
 
MM.   Metro Bus Service 
 
1.0 The Contractor shall be aware Metro Bus Service operates routes in the project area with 
The Contractor shall be responsible for notifying Metro when project activities will require 
disruption in bus service. The contact persons for Metro are:  
 
Lance Peterson     Natilie Siebert 
Metro Transit      Metro Transit 
Email: llpeterson@MetroStLouis.org   Email: nmsiebert@MetroStLouis.org 
 
2.0 The Contractor shall notify Metro 30 days in advance of when work is scheduled to close 
sidewalks or reconstruct bus stop pads on routes that have active bus lines.  
 
3.0 No direct pay will be made to the contractor to recover the cost of the equipment, labor, 
materials or time required to fulfill the above provision unless specified elsewhere in the contract 
documents.  
 
 
NN.    Irrigation Systems 
 

1.0  Description. This work includes relocation or replacement of all sprinkler heads and 
sprinkler system pipes that are impacted by construction activities and installation of 
improvements. 
 

The contractor is advised that various properties along the project length may have irrigation 
systems whose sprinkler heads and associated pipe systems are located within or in close 
proximity to the proposed sidewalk. The contractor shall relocate undamaged sprinkler heads or 
replace damaged sprinkler heads as directed by the engineer. 
 
The contractor shall check with individual property owners to shut off watering as necessary and 
be aware of the location of said systems.  Any damage to the watering system, sprinkler heads, 
etc. will be repaired or replaced at the contractor’s expense and at no direct cost to the MoDOT. 
 
The contractor is strongly advised to drive the project to determine the extent of impact to the 
existing sprinkler systems located along the route and adjust the bid accordingly. 
 
2.0 Method of Measurement: No measurement shall be made. 
 
3.0  Basis of Payment: No direct payment will be made for the relocation or replacement of 
sprinkler systems located along the project limits. All costs associated with this work shall be 
considered incidental to other pay items provided in the contract. 
 

mailto:llpeterson@MetroStLouis.org
mailto:nmsiebert@MetroStLouis.org
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OO.    ADA Material Testing Frequency Modifications JSP-23-01A 
 
1.0  Description.  This provision revises the Inspection and Testing Plan (ITP) for the 
construction of ADA compliant features to better match the nature of the work. The minimum 
Quality Control (QC) testing frequencies shall be as stated in these provisions. 
 
2.0  Compaction Test on Base Rock Under Sidewalk, Curb Ramps and Paved 
Approaches.  (Revises ITP Sec 304.3.4) The required test frequency shall be one per 600 
tons. 
 
3.0  Gradation Test on Base Rock Under Sidewalk, Curb Ramps and Paved Approaches.  
(Revises ITP Sec 304.4.1) The required frequency shall be one per 500 tons. 
 
4.0  Concrete Plant Checklists.  (Revises ITP Sec 501)  Submittal of the 501 Concrete Plant 
Checklist shall be once per week when the contractor is only pouring curb, sidewalk, paved 
approaches, and curb ramps. 
 
5.0  Concrete Median, Median Strip, Sidewalk, Curb Ramps, Steps and Paved 
Approaches.  The required frequency shall remain as stated in ITP Sec 608 and further 
detailed in Sec 608.3.7. 
 
6.0  Concrete Curb.  (Revises ITP Sec 609 only for Concrete Curb)  For concrete curb, the 
required frequency shall be equivalent to ITP Sec 608 (concrete median, median strip, sidewalk, 
curb ramps, steps, and paved approaches), and Sec 608.3.7. 
PP.    Coordination with ITS Staff and Utility Locates 
 
1.0  Description.  Any work that will impact the existing communications network must be 
coordinated with the Commission’s St. Louis District ITS staff.  This includes but not limited to 
removal and replacement of any existing communications equipment, adding new devices and 
changes to power sources or disconnects.  Minor modifications to the existing communications 
network can have significant impacts on the system and operation of other ITS and traffic signal 
systems. 
 
1.1  MoDOT is a member of MO-One-Call System.  Prior to any excavation or work within 
MoDOT Right-Of-way, the contractor must contact MO-One Call at 1-800-DIG-RITE and 
request for Utility Locates within noted project limits.  If the scope of work contains modification, 
addition and/or expansion of existing underground MoDOT ITS, lighting, or signal facilities, the 
contractor must notify the MoDOT Utilities Locate staff prior to any work, in order for MoDOT to 
update MoDOT utility location records with Missouri One Call.   
 
2.0  Contact.  The contractor shall notify the ITS group via an email to SLITS@modot.mo.gov at 
least 2 days before any work that may impact the existing network communications.   The 
contractor shall include the Job#, location and brief scope of work in the email’s subject line.  
The engineer shall be notified prior to making contact with ITS staff.  For MoDOT Utility location 
updates, the contractor must contact MoDOT TMC at 314-275-1500 and ask for Utility Locate 
Section at least seven calendar days before performing any work. 
 

mailto:SLITS@modot.mo.gov
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3.0 The ITS and network devices located within the project limits are a crucial part of the traffic 
operation system for this area.  It is imperative that the downtime be kept to a minimum when 
adding, removing, or modifying any existing ITS and network devices.  This may require the 
contractor to perform work that will affect existing network devices during nighttime and/or 
weekend hours, at the discretion of the Engineer.  Allowable timeframes for this work will be 
subject to the need for ITS devices in the area to be used to manage other traffic impacting 
workzones. 
 
4.0 Basis of Payment.  No direct payment shall be made for compliance with this provision. 
 
 
QQ.    Coordination with MoDOT Signal Shop for Cabinet Entry 
 
1.0  Description.  Commission-furnished color-coded pad locks have been placed on all of 
MoDOT’s signal cabinets in addition to the key used to unlock the door handle. To gain access 
to the appropriate cabinets during the project all contractors shall coordinate with MoDOT’s 
signal shop to obtain the proper keys and locks. 
 
1.1  Keys & Locks.  Red locks and keys are provided when a contractor has modified the 
signal cabinet and MoDOT staff shall not have access to the cabinet until it is accepted for 
maintenance.  The blue keys are provided for entry into the cabinet where MoDOT’s Signal 
Shop group deems the access to be minor in nature (entry to the cabinet to make a simple 
network switch connection, for example).  
 
1.2  Completion of Project.  At the completion of the project all keys and pad locks distributed 
to contractor during the project shall be returned to the Signal Shop supervisor or their 
representative and keys shall not be reproduced. 
 
2.0  Contact.  Initial contact must be made at least seven calendar days before work begins, 
preferably when the project has the notice to proceed or during the pre-construction meeting, if 
applicable.  MoDOT’s Signal Shop supervisors shall be notified prior to work beginning.  Contact 
the signal shop via email at sltrs@modot.mo.gov to coordinate which padlocks are to be used. 
 
3.0  Basis of Payment.  No direct payment shall be made for compliance with this provision.  
 
 
RR. Traffic Signal Detection Zones 

 
1.0 Description.  This work shall consist of providing all necessary hardware, software, 
equipment, labor and resources to install traffic signal detection zones for signal installation and 
be operational with the Commission’s Adaptive Signal Control Technology (ASCT) system that 
operates the traffic signals. The detectors shall be in accordance with the standard 
specifications, plan details, and other Job Special Provisions of this project and installed to 
provide detection at locations as shown on the plans or as specified by the Engineer. 
 
Each ASCT system has a preferred traffic signal detection zone strategy to meet the 
requirements at each intersection along this corridor.  This work will vary based on the ASCT 
detector being impacted and will include all equipment, hardware, labor and resources to 
construct, integrate, and demonstrate accurate traffic detection zones to satisfy all 

mailto:sltrs@modot.mo.gov
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requirements.  As necessary, this work will include: furnish and install foundations, support 
structures, cabinet equipment cabinet modifications, electrical service, cables, loops, non-
intrusive sensors, video image, probe, radar, radios, repeaters, all necessary brackets, cabinet 
equipment, and cabling. 
 
2.0 Options.  The Contractor can choose from the following list of detector types according to 
the exceptions noted below: 
 
Stop Bar Detection: 

• Inductive loop 

• Probe * 

• Video image 
 
*Probe based stop bar detection is allowable for data collection (by lane volume information). At 
the stop bar locations, probe based detection zones will only be allowed with a single probe per 
lane, no multiple probes per lane will be accepted for the stop bar locations. 
 
Advanced/Mid Block Detection: 

• Radar 

• Inductive Loop 

• Non-Invasive Side Fire 

• Probe 

• Video Image 
 
Materials include all detectors, detector cards, wiring, wireless or wired communications 
devices, and training. 
 
2.1 Exceptions.  The Contractor shall verify that any shadows cast over detection zones will 
not affect performance of a video detection system before “video image” can be used as an 
option. 
 
2.2 Unless otherwise specified on the plan sheets, the Contractor will be able to supply more 
than one type of detector and customize the installation based on the field conditions.  Any 
customization shall require approval from the Engineer. 
 
3.0 System Requirements.  The traffic signal detection components will be per the 
manufacturer’s latest requirements, as described in the requirements and as identified in the 
plans. 
 
4.0 Construction Requirements. Construction requirements shall conform to Section 902 
and 1092, in addition to requirements as set forth by the manufacturer. The Contractor shall 
notify the Engineer three (3) working days in advance of performing work at the impacted site 
locations.  The Contractor shall not begin work prior to approval from the Engineer. 
 
4.1  The Contractor shall setup, install, and configure all necessary traffic signal detection 
zones.  The Contractor shall maintain existing advance and stop bar detection until the 
Contractor is ready to switch operation to the newly installed detection system.  Any 
modifications to the advance or stop bar detection at the existing signalized intersections shall 
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be approved by the Engineer.  The Commission will be given the opportunity to validate 
detection before acceptance of the project.  The Contractor will have 10 working days to 
complete any requested adjustments, at which time the Commission will be allowed to repeat 
the validation testing.  
 
4.2  The Contractor shall integrate the new traffic signal detection zones within the project 
limits with the ASCT system at the Commission’s Traffic Management Center (TMC).  The 
Contractor shall maintain the existing traffic signal detection at each signalized intersection.  
The Contractor is responsible to demonstrate the traffic signal detection zone functionality at the 
TMC.  The Contractor shall demonstrate that the existing advance and stop bar detection is 
operational after installation of the new detection systems.  The existing advance and stop bar 
detection shall also be properly configured and operational within the Commission’s Advanced 
Traffic Management System (ATMS) software. The contractor shall verify and demonstrate the 
operation of existing and new traffic signal detection zones through ATMS and ASCT, 
respectively. 
 
5.0 Acceptance Testing. The Contractor shall be responsible for making sure all traffic 
signal detection zones are installed, configured, tested and integrated into the existing cabinet 
and at the TMC.  
 

a. Device Accuracy.  The Contractor shall configure, test and demonstrate the 
accuracy of all new traffic signal detection zones prior to placing into ASCT 
system operation. The Contractor shall document the accuracy of each detection 
zone and submit such report to the Engineer for review. 
 

6.0 Basis of Payment. No direct payment will be made for Traffic Signal Detection Zones. 

 
 
SS. Landscaping Restoration 
 
1.0  Description.  This work shall consist of restoring existing landscaped areas that are 
disturbed by construction activities as shown on the plans or as directed by the Engineer. 
 
In “cut” areas, the existing landscape material (decorative rock, mulch, etc.), fabric and 
vegetation shall be removed within the grading limits and then the existing ground shall be cut to 
grade.  After the existing ground is cut to grade, the existing fabric, vegetation, and landscape 
material shall be placed back in their original locations as directed by the Engineer.  
 
In “fill” areas, additional “in-kind” landscape material shall be added to the existing landscape 
material to bring it up to the proposed grade as directed by the Engineer.  Existing vegetation 
may need to be removed and replanted in order to bring it up to proposed grade as directed by 
the Engineer.   
 
Any existing landscape material, fabric or vegetation damaged by the Contractor during 
construction shall be replaced “in-kind” at his/her expense as directed by the Engineer. 
 

Item Number Unit Description 

607-99.03 LF MISC (Decorative Pedestrian Fence) 
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2.0  Method of Measurement and Basis of Payment.  Landscaping restoration will be 
measured and paid for at the unit bid price per square yard.  Payment will be considered full 
compensation for all labor, equipment and material to complete the described work. All expense 
incurred by the contractor in compliance with the above requirements shall be considered as 
completely covered by unit prices for:  
 

Item No. Unit Description 

803-99.05 Sq Yd Misc. Landscaping Restoration 

 
 
 
TT. Inlet Top Replacement (In Kind) 
 
1.0 Description.  This work shall consist of removing and replacing (in kind) the existing inlet 
tops/ stones, grates, lids/frames/covers and bearing plates as shown on the plans. 
 
2.0 Construction Requirements.  The contractor shall field verify the size of the inlet and 
required grate/lid/frame opening area prior to ordering the corresponding curved vane grate 
covers, drop inlet tops/stones, lids/frames/covers and grate and bearing plates.  The contractor 
shall saw-cut the existing pavement, median or shoulder around the inlet to provide the concrete 
pad around the inlet top/stone in accordance with the dimensions shown in the plans.  If 
needed, the inlet shall be adjusted to the proper elevation.  The contractor shall also repair any 
damage to the inlet, inlet invert, or pipe connection to the inlet. 
 
3.0 Method of Measurement.  Measurement for replacing drop inlet tops/stones will be per 
each and will include, but not limited to, saw-cutting, removing pavement, removing median, 
removing curb, removals of the existing inlet tops/stones and grate and bearing plates, and 
furnishing and installing the new inlet tops/stones, lids/frames/covers, grates, bearing plates, 
and concrete curb. 
 
4.0 Basis of Payment.  Payment for furnishing the labor, materials, equipment, and excavation 
necessary to install the new inlet top and grate and bearing plates shall be considered 
completely covered by the contract unit price for: 
 

Item No. Unit Description 

731-99.02 Each Inlet Top Replacement (In Kind) 

 
 
UU. Truck Mounted Attenuator (TMA) for Stationary Activities JSP-23-04 
 
1.0 Description.  Provide and maintain Truck Mounted Attenuators (TMA) in accordance 
with Sec 612 and as specified herein.   
  
2.0 Construction Requirements.  Truck Mounted Attenuators (TMA) shall be used for the 
work activities indicated in the plans or specified herein.    
  
2.1 STAGE 1 -  
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(a) TMA to be placed 100’ before the existing pedestrian bridge on the EB outside 
shoulder, as shown on the temporary traffic control plans.   

  
2.2 STAGE 2 –   

(a) TMA to be placed 100’ before the existing pedestrian bridge in EB Lane 3, as shown 
on the temporary traffic control plans.  

  
2.3 STAGE 3 –   

(a) TMA to be placed 100’ before the existing pedestrian bridge in EB Lane 1, as shown 
on the temporary traffic control plans.  

  
2.4 STAGE 4 –   

(a) TMA to be placed 315’ before the existing pedestrian bridge in EB Lane 4, as shown 
on the temporary traffic control plans.  

  
3.0 Method of Measurement.  No measurement will be made for Truck Mounted 
Attenuators (TMA).    
  
4.0 Basis of Payment.  Delete Sec 612.5.1 and substitute with the following:  
  
612.5.1  No payment will be made for truck mounted attenuators (TMAs) used in mobile 
operations or for any TMAs designated as optional.  
  
612.5.1.1  Payment for TMAs required for stationary work activities will be paid for at the 
contract unit bid price for Item 612-30.01, Truck Mounted Attenuator (TMA), per lump sum.  The 
lump sum payment includes all work activities that require a TMA, regardless of the number of 
deployments, relocations, or length of time utilized.  No payment will be made for repair or 
replacement of damaged TMAs.  
 
 
VV. Property Owner Notification 
 
1.0  Description.   It shall be the contractor's responsibility to inform and notify the adjacent 
property owner 48 hours prior to starting any construction activities that may impact driveway 
and parking lot access or occur along the frontage of the property owner's parcel. Notification 
shall be in written form and include the contractor's contact information, the Engineer's contact 
information, and an estimated schedule of work and the associated impacts. 
 
2.0  Basis of Payment.  No direct payment will be made to the contractor for the labor, 
equipment, material, or time required to comply with this provision. 
 
 
WW. Access to Commercial and Private Entrances 
 
1.0  Description.    While working on entrances or adjacent properties, the contractor shall 
make every reasonable effort to minimize interference to the properties and to complete the 
work diligently. Under no circumstances shall the contractor block ingress/egress to and from 
businesses during the normal business hours of each business unless as approved by the 
property owner and the Engineer. 
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2.0  Construction Requirements.   On all entrances the contractor shall keep one-half of 
the entrance open at all times. On narrow entrances it may be necessary for the contractor to 
provide temporary aggregate for property access. The contractor shall remove and dispose of 
the temporary aggregate following completion of the entrance. For properties with more than 
one entrance the contractor may construct one entire entrance at a time with the approval of the 
property owner and the Engineer. 
 
3.0  Basis of Payment.   No direct payment will be made to the contractor for the labor, 
equipment, material, or time required to comply with this provision. 
 
 
XX. Delayed Access to Parcels Pending Acquisition 
 
1.0 Description. Acquisition is pending for the parcels listed below on the project. The 
contractor shall not be permitted to begin work within any designated Permanent Easement or 
Temporary Easement on any of these parcels until the Right of Way acquisition has been 
completed. An anticipated date of possession has been provided for each parcel to assist with 
scheduling purposes.  
 
2.0 Construction Requirements. The contractor shall verify with the engineer prior to 
beginning work on any of the parcels listed in this provision. The contractor will not be permitted 
access to work on any of these parcels until notification has been given by the engineer that the 
parcel has been cleared from this list.  
 
3.0 Parcels. The following is the list of the parcels where acquisition is pending: 
 
CORRIDOR 6- ROUTE MO 115  
Anticipated possession by January 19, 2027:  Parcels 155, 156, 157 
 
CORRIDOR 11- ROUTE MO 367  
Anticipated possession by January 19, 2027:  Parcel 251 
Anticipated possession by May 31, 2027:  Parcels 258, 259, 260 
 
CORRIDOR 20- ROUTE MO 141 
Anticipated possession by January 19, 2027:  Parcels 450, 451, 452, 453 
 
CORRIDOR 45- ROUTE I-70  
Anticipated possession by January 19, 2027: Parcels 776, 785  
Anticipated possession by May 31, 2027:  Parcel 783 
 
 
YY. Property Owner Agreements 
 
1.0 Description. During the negotiations of easements and rights of way, MoDOT entered 
into agreements with certain property owners. The Contractor shall abide by the following 
commitments: 
 
Corridor 06/07 – Route 115 
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Parcel 155, 4401 Marshall Road 

• Driveway entrance centered at STA. 33+69.16 RT is to be constructed one-half at a 
time. 

• Driveway entrance centered at STA. 05+86.11 RT is to be constructed one-half at a 
time. 
 

Parcel 158, 9432 Natural Bridge Road 

• Contractor will provide the owner with at least two (2) weeks’ notice prior to constructing 
the driveways. Please contact Andrea Stephenson at property@mbrmgt.com.   

 
Parcel 159, 9418 Natural Bridge Road 

• Driveway entrance centered at STA. 48+01.28 RT is to be constructed one-half at a 
time. 

• Driveway entrance centered at STA. 52+43.66 LT is to be constructed one-half at a time. 
 
Corridor 11/12 – MO 367 
Parcel 253A, 12440 Lusher Road 

• Contractor must provide owner with at least two (2) weeks’ notice prior to starting work. 
Please contact Drew Clary at 417-576-8398. 

 
Parcel 254, 12430 Lusher Road 

• There is a sprinkler system in the grass area near the sidewalk.  Contractor must use 
caution when working in this area. 

 
Corridor 20 – Valley School Drive 
Parcel 451, 374 Valley School Drive 

• Contractor must provide owner with at least two (2) weeks’ notice prior to starting work. 
Please contact Bryan Ponder at 314-630-4767. 

• Contractor shall only impact one half of the entrance at a time. 
 
Parcel 452, 400 Valley School Drive 

• Driveway entrance centered at station 17+34 LT shall not exceed 2 weeks of closure 
time. 

• Total time of driveway impacts shall not exceed ten (10) days including both work days 
and weekends. This is based on one day to remove one half of the entrance, one day to 
setup and pour, 2-3 days to cure.  

• Contractor shall use High Early Concrete (10 sack mix). No calcium chloride may be 
used.  

• The entrance being replaced is 14 feet back from roadway, at the curbline it is 76 feet 
wide, and near the right of way it is 55.5 feet wide. The entrance at the radius point 
between the curbs is 32 feet wide. The recommended pour sequence is shown in the 
image below. The deliveries arrive from the North, going South on Valley School Drive. 
This will give drivers 15.5 feet width to enter while the second section is replaced. 

• Contractor must provide owner with at least two (2) weeks’ notice prior to starting work. 
Please contact Rideout Investments LLC, Bret Rideout (636) 717 - 0001 

• The approach thickness shall be increased to 10 inches of concrete pavement with the 
anticipated volume of loaded tractor trailers. 

• Contractor shall contact the inspector prior to layout to ensure all criteria have been met. 
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ZZ. Tree Trimming 
 
1.0  Description.  This work will consist of trimming back all existing branches and bushes 
along the edge of the new sidewalk and removing any existing vegetation as directed by the 
engineer.  The clearing limits shall provide 6” clear distance horizontally from the western 
sidewalk edge and 10’ vertically from the top of the sidewalk. 
 
2.0  Basis of Payment.  The cost for trimming/clearing along the new sidewalk will not be paid 
for separately but will be included in the unit cost for the pay item Removal of Improvements. 
 
 
AAA. Drainage Flume 
 
1.0  Description.  This provision applies to locations that require removal and replacement of 
drainage flumes. 
 
2.0  Material requirements.  All materials shall be in accordance with Sec 703 and 706 except 
as noted on the plans. 
 
3.0 Construction Requirements.  The existing drainage flumes shall be removed, and 
foundation soils shall be excavated to the elevations required for the new construction.  The 
drainage flume construction shall be in accordance with the dimensions and details provided in 
the plan sheets and abut into the existing drainage facilities to establish drainage flow into the 
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existing structures.  The flume outfall shall match existing structure/gutter intake elevation.  The 
concrete shall be Class B1 with a 28-day compressive strength of 4000 psi.   
 
4.0  Measurement.  The Drainage Flume shall be measured as each. 
 
5.0  Basis of Payment.  Payment for the Drainage Flume as described in this provision and 
shown on the plans will include all removal of existing concrete, excavation, materials, 
equipment, tools, labor, and work incidental thereto, and shall be considered to be completely 
covered by the contract unit price for: 

 
 
BBB. Relocate Concrete Barrier Blocks 
 
1.0  Description.  This work will consist of moving the existing concrete barrier blocks off the 
existing paved approaches.  After paved approach construction, the Contractor shall relocate 
the concrete barrier blocks to their previous locations as directed by the Engineer. 
 
2.0  Method of Measurement.  The quantity of relocating concrete barrier blocks will be 
measured per each. 
 
3.0  Basis of Payment.  The relocation of the concrete barrier blocks will be paid for at the 
contract unit price per each, which shall include all materials, labor, equipment, and tools 

necessary for the work. 
 
CCC. Speed Bumps 
 
1.0  Description.  This work shall consist of furnishing and installing new speed bumps as 
shown on the plans at 9894 Natural Bridge Road.  The Contractor shall contact the property 
owner and agree upon the new speed bumps to be installed.  The new speed bumps shall 
match the type, size, and color of the existing ones.    
 
2.0  Construction Requirements.  New speed bumps shall be installed per the manufacturer’s 
requirements.  
 
3.0  Method of Measurement.  The quantity of speed bumps will be measured per each.    
 
4.0  Basis of Payment.  Furnishing and installing of the speed bumps will be paid for at the 
contract unit price per each, which shall include all materials, labor, equipment, and tools 
necessary for the work.  The removal of the existing speed bumps is included in the removal of 
improvements pay item. 
 

Item Number Unit Description 

604-99.02 Each MISC (Drainage Flume) 

Item Number Unit Description 

617-99.02 Each MISC (Relocating Concrete Barrier Block) 
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DDD. Paved Approach, 10 in., High Early Strength 
 

1.0 Description. This work shall consist of providing a concrete mix design with 24 hour  
high early strength to be placed as specified in the contract documents or as directed by the 
Engineer. The high early strength properties shall be in accordance with this provision.    
  
1.1 This job special provision shall apply to 400 Valley School Dr, Parcel 452. 
 

1.2  The contractor shall have a 24 hour consecutive time period to remove and replace the 
existing paved approach as outlined herein. 
 
1.3  The contractor shall notify the property owner 2 weeks prior to the commencement of 
construction activities related to vehicular access to Parcel 452. 
  
1.4 This work shall include placing concrete pavement for the driveway approach and ADA 
pedestrian access route across the driveway as indicated on the plans. 
 

2.0 Liquidated Damages. The contractor shall be subject to liquidated damages specified in 
the amount of $1,000 per hour increment after the specified 24 hour consecutive time period 
that vehicle access has not been reestablished to Parcel 452. 
  

3.0  Materials.  All material, proportioning, air-entraining, mixing and transporting of concrete 
shall be in accordance with Sec 501 as applicable to pavement concrete, except as 
noted herein.  
  

3.1  High Early Cement Requirements.  The cement shall meet the requirements of ASTM 
C1600 for Type VRH or Type URH.  Other cement types are not allowed.  
  
3.2  High Early Cement Admixtures.  The use of chemical admixtures is allowed and shall 
be in accordance with AASHTO M 194.  Chloride accelerators are not allowed.  
  
3.3  High Early Mix Requirements.  The concrete mix design shall meet a minimum 
compressive strength of 3000 psi within the 24 hour consecutive time period; 
while maintaining initial workability to effectively place the concrete and meet the requirements 
of this specification.  
  
3.4  High Early Certification.  In addition to the mix design information required in Sec 501.3; 
the contractor shall submit ASTM C 666 – Standard Test Method for Resistance of Concrete to 
Rapid Freezing and Thawing test results from an independent laboratory with a concrete 
mixture containing similar cement type and amount in comparison to the approved mix design.  
For acceptance, the concrete mixture tested, shall meet a minimum durability factor of 80 
percent.  
  
4.0  Construction.  All construction requirements shall be in accordance with Sec 502 except 
as follows:  

Item Number Unit Description 

617-99.02 Each MISC (Speed Bump) 
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4.1  General Inspection.  All materials shall be subject to inspection and sampling by MoDOT 
at the source of manufacture, intermediate shipping terminal or destination.  MoDOT will be 
allowed free access to all facilities and records as required for inspection and sampling.  
    
4.2  Compressive Strength Requirements.  The concrete opening strength to all traffic shall 
be a minimum compressive strength of 3000 psi.  Light construction traffic is allowed when the 
concrete achieves a minimum compressive strength of 2000 psi. 
  
4.3  Curing.  After concrete placement and after surface irregularities have been removed, the 
concrete surface shall be given a uniform finished by broom or other methods approved by the 
engineer. Immediately after texturing, the concrete shall have a white pigmented membrane 
applied in accordance with Sec 502.  
  
4.4  Testing.  The concrete mixture shall be within the specified limits for compressive strength, 
pavement thickness, and air content.  The QC and QA test frequencies shall follow Sec 613.10.  
  

5.0 Payment. The contract unit price shall be considered as full compensation for all the labor, 
equipment, materials, and other construction involved to complete the work. The following is the 
Pay Item Number:  
  

Pay Item Number  Description  Unit  

608-99.05 Misc. Paved Approach, 10 In., High Early 
Strength  

Square Yards   

 
EEE. Multi-Year, Multi-Location Project – Special Requirements 
 
1.0  Description.  Whereas this project is identified by a single Job Number, and the project 
requires work be performed on nine identified Corridors, and the contract allows for work to be 
performed in two calendar years, these special requirements and allowances shall apply.  The 
Corridors are identified in the contract plans. 
 
2.0  Start of Work.  The contractor may choose which corridor to start first.  The contractor shall 
begin productive work on the project no later than April 1, 2027.  The contractor shall diligently 
pursue work on the project until project completion. 
 
3.0  Project Schedules.  The contractor shall submit an Original Baseline Schedule prior to the 
pre-construction conference for MoDOT’s review and acceptance.  The Original Baseline 
Schedule shall break down work activity to individual segments within each corridor.  The 
contractor may determine the size of the segments.  The Original Baseline Schedule shall be 
cost-loaded based on contract unit prices.  The schedule shall display reasonable progression 
to completion of the project at or before the Contract Completion Date.  The contractor shall 
submit monthly progress schedules comparing actual progress to the Original Baseline 
Schedule.  At such time the monthly progress schedule falls 15% or more behind the cost-
loading in the Original Baseline Schedule, the contractor shall submit a Revised Baseline 
Schedule showing how the contractor will adjust to achieve project completion at or before the 
Contract Completion Date.  This shall be completed within seven days following the monthly 
progress schedule and shall be discussed in detail at the Weekly Progress Meeting with 
MoDOT. 
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4.0  Completion of Work per Corridor.  This contract includes work on multiple Corridors, with 
non-contiguous project limits defined on each Corridor.  Once work begins on a Corridor, the 
contractor shall diligently pursue completion of the work on that Corridor until all work is 
complete.   
 
4.1  Partial Acceptance per Location.  Upon request by the contractor, a Corridor will be 
evaluated by the engineer for partial acceptance in accordance with Sec 105.15.1 after 
completion of all work on that Corridor. 
 
5.0  Basis of Payment.  No additional payment will be made for compliance with these Special 
Requirements and Allowances provisions. 
 
 
 


