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Job No.: JSSEP0004
Route: VARIOUS
County: ST. FRANCOIS

JOB
SPECIAL PROVISION

A. General - Federal JSP-09-02M

1.0 Description. The Federal Government is participating in the cost of construction of this project. All
applicable Federal laws, and the regulations made pursuant to such laws, shall be observed by the
contractor, and the work will be subject to the inspection of the appropriate Federal Agency in the same
manner as provided in Sec 105.10 of the Missouri Standard Specifications for Highway Construction with
all revisions applicable to this bid and contract.

1.1 This contract requires payment of the prevailing hourly rate of wages for each craft or type of work
required to execute the contract as determined by the Missouri Department of Labor and Industrial
Relations and requires adherence to a schedule of minimum wages as determined by the United States
Department of Labor. For work performed anywhere on this project, the contractor and the contractor’s
subcontractors shall pay the higher of these two applicable wage rates. State Wage Rates, Information
on the Required Federal Aid Provisions, and the current Federal Wage Rates are available on the
Missouri Department of Transportation web page at www.modot.org under "Doing Business with
MoDOT”, “Contractor Resources". Effective Wage Rates will be posted 10 days prior to the applicable
bid opening. These supplemental bidding documents have important legal consequences. It shall be
conclusively presumed that they are in the bidder's possession, and they have been reviewed and used
by the bidder in the preparation of any bid submitted on this project.

1.2 The following documents are available on the Missouri Department of Transportation web page at
www.modot.org under "Doing Business with MoDOT"; “Standards and Specifications”. The effective
version shall be determined by the letting date of the project.

General Provisions & Supplemental Specifications

Supplemental Plans to July 2026 Missouri Standard Plans

For Highway Construction
These supplemental bidding documents contain all current revisions to the published versions and have
important legal consequences. It shall be conclusively presumed that they are in the bidder's possession,

and they have been reviewed and used by the bidder in the preparation of any bid submitted on this
project.

B. Contract Liquidated Damages JSP- 13-01E

1.0 Description. Liquidated Damages for failure or delay in completing the work on time for this contract
shall be in accordance with Sec 108.8. The liquidated damages include separate amounts for road
user costs and contract administrative costs incurred by the Commission.

2.0 Period of Performance. Prosecution of work is expected to begin on the date specified below in
accordance with Sec 108.2. Regardless of when the work is begun on this contract, all work on all projects
shall be completed on or before the date specified below. Completion by this date shall be in accordance
with the requirements of Sec 108.7.1.
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Notice to Proceed: January 19, 2027
Contract Completion Date: November 1, 2027

2.1 Calendar Days. Completion of the project is required as specified herein. The count of calendar
days will begin on the date the contractor starts any construction operations on the project.

Project Calendar Days Daily Road User Cost
JSEP0004 N/A $1800

3.0 Liquidated Damages for Contract Administrative Costs. Should the contractor fail to complete
the work on or before the contract completion date specified in Section 2.0, or within the number of
calendar days specified in Section 2.1, whichever occurs first, the contractor will be charged contract
administrative liquidated damages in accordance with Sec 108.8 in the amount of $500 per calendar day
for each calendar day, or partial day thereof, that the work is not fully completed. For projects in
combination, these damages will be charged in full for failure to complete one or more projects within the
specified contract completion date or calendar days.

4.0 Liquidated Damages for Road User Costs. Should the contractor fail to complete the work on or
before the contract completion date specified in Section 2.0, or within the number of calendar days
specified in Section 2.1, whichever occurs first, the contractor will be charged road user costs in
accordance with Sec 108.8 in the amount specified in Section 2.1 for each calendar day, or partial day
thereof, that the work is not fully completed. These damages are in addition to the contract administrative
damages and any other damages as specified elsewhere in this contract.

C. Work Zone Traffic Management JSP-02-06N

1.0 Description. Work zone traffic management shall be in accordance with applicable portions of
Division 100 and Division 600 of the Standard Specifications, and specifically as follows.

1.1 Maintaining Work Zones and Work Zone Reviews. The Work Zone Specialist (WZS) shall maintain
work zones in accordance with Sec 616.3.3 and as further stated herein. The WZS shall coordinate and
implement any changes approved by the engineer. The WZS shall ensure all traffic control devices are
maintained in accordance with Sec 616, the work zone is operated within the hours specified by the
engineer, and will not deviate from the specified hours without prior approval of the engineer. The WZS
is responsible to manage work zone delay in accordance with these project provisions. When requested
by the engineer, the WZS shall submit a weekly report that includes a review of work zone operations for
the week. The report shall identify any problems encountered and corrective actions taken. Work zones
are subject to unannounced inspections by the engineer and other departmental staff to corroborate the
validity of the WZS’s review and may require immediate corrective measures and/or additional work zone
monitoring.

1.2 Work Zone Deficiencies. Failure to make corrections on time may result in the engineer suspending
work. The suspension will be non-excusable and non-compensable regardless if road user costs are
being charged for closures.

2.0 Traffic Management Schedule.



Job No.: JSSEP0004
Route: VARIOUS
County: ST. FRANCOIS

2.1 Traffic management schedules shall be submitted to the engineer for review prior to the start of work
and prior to any revisions to the traffic management schedule. The traffic management schedule shall
include the proposed traffic control measures, the hours traffic control will be in place, and work hours.

2.2 The traffic management schedule shall conform to the limitations specified in Sec 616 regarding lane
closures, traffic shifts, road closures and other width, height and weight restrictions.

2.3 The engineer shall be notified as soon as practical of any postponement due to weather, material or
other circumstances.

2.4 In order to ensure minimal traffic interference, the contractor shall schedule lane closures for the
absolute minimum amount of time required to complete the work. Lanes shall not be closed until material
is available for continuous construction and the contractor is prepared to diligently pursue the work until
the closed lane is opened to traffic.

2.5 Traffic Congestion. The contractor shall, upon approval of the engineer, take proactive measures
to reduce traffic congestion in the work zone. The contractor shall immediately implement appropriate
mitigation strategies whenever traffic congestion reaches an excess of 10 minutes to prevent congestion
from escalating to 15 minute or above threshold. If disruption of the traffic flow occurs and traffic is
backed up in queues of 15 minute delays or longer, then the contractor shall immediately review the
construction operations which contributed directly to disruption of the traffic flow and make adjustments
to the operations to prevent the queues from reoccurring. Traffic delays may be monitored by physical
presence on site or by utilizing real-time travel data through the work zone that generate text and/or email
notifications where available. The engineer monitoring the work zone may also notify the contractor of
delays that require prompt mitigation. The contractor may work with the engineer to determine what other
alternative solutions or time periods would be acceptable.

2.5.1 Traffic Safety.

2.5.1.1 Recurring Congestion. Where traffic queues routinely extend to within 1000 feet of the ROAD
WORK AHEAD, or similar, sign on a divided highway or to within 500 feet of the ROAD WORK AHEAD,
or similar, sign on an undivided highway, the contractor shall extend the advance warning area, as
approved by the engineer.

2.5.1.2 Non-Recurring Congestion. When traffic queues extend to within 1000 feet of the ROAD WORK
AHEAD, or similar, sign on a divided highway or to within 500 feet of the ROAD WORK AHEAD, or
similar, sign on an undivided highway infrequently, the contractor shall deploy a means of providing
advance warning of the traffic congestion, as approved by the engineer. The warning location shall be
no less than 1000 feet and no more than 0.5 mile in advance of the end of the traffic queue on divided
highways and no less than 500 feet and no more than 0.5 mile in advance of the end of the traffic queue
on undivided highways.

3.0 Work Hour Restrictions.

3.1 Except for emergency work, as determined by the engineer, and long term lane closures required by
project phasing, all lanes shall be scheduled to be open to traffic during the five major holiday periods
shown below, from 12:00 noon on the last working day preceding the holiday until 6:00 a.m. on the first
working day subsequent to the holiday unless otherwise approved by the engineer.

Memorial Day
Labor Day
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Thanksgiving
Christmas
New Year’'s Day

3.1.1 Independence Day. The lane restrictions specified in Section 3.1 shall also apply to Independence
Day, except that the restricted periods shall be as follows:

When The Holiday

Independence | is Observed | Halt Lane Closures | Allow Lane Closures to

Day falls on: on: beginning at: resume at:
Sunday Monday Noon on Friday 6:00 a.m. on Tuesday
Monday Monday Noon on Friday 6:00 a.m. on Tuesday
Tuesday Tuesday Noon on Monday 6:00 a.m. on Wednesday
Wednesday Wednesday | Noon on Tuesday 6:00 a.m. on Thursday
Thursday Thursday Noon on Wednesday | 6:00 a.m. on Friday
Friday Friday Noon on Thursday 6:00 a.m. on Monday
Saturday Friday Noon on Thursday 6:00 a.m. on Monday

3.2 The contractor shall not perform any construction operation on the roadway, roadbed or active lanes,
including the hauling of material within the project limits, during restricted periods, holiday periods or other
special events specified in the contract documents.

4.0 Detours and Lane Closures.

4.1 At least one lane of traffic in each direction shall be maintained at all times except for brief intervals
of time required when the movement of the contractor's equipment will seriously hinder the safe
movement of traffic. Periods during which the contractor will be allowed to interrupt traffic will be
designated by the engineer.

5.0 Basis of Payment. No direct payment will be made to the contractor to recover the cost of
equipment, labor, materials, or time required to fulfill the above provisions, unless specified elsewhere in
the contract document. All authorized changes in the traffic control plan shall be provided for as specified
in Sec 616.

D. Emergency Provisions and Incident Management JSP-90-11A

1.0 The contractor shall have communication equipment on the construction site or immediate access
to other communication systems to request assistance from law enforcement or other emergency
agencies for incident management. In case of traffic accidents or the need for law enforcement to direct
or restore traffic flow through the job site, the contractor shall notify law enforcement or other emergency
agencies immediately as needed. The area engineer's office shall also be notified when the contractor
requests emergency assistance.

2.0 In addition to the 911 emergency telephone number for ambulance, fire or law enforcement services,
the following agencies may also be notified for accident or emergency situation within the project limits.

MISSOURI HIGHWAY PATROL: 636-300-2800
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ST. FRANCOIS COUNTY SHERRIFF: 573-756-3252
ST. FRANCOIS STATE PARK: 573-358-2173

2.1 This list is not all inclusive. Notification of the need for wrecker or tow truck services will remain the
responsibility of the appropriate law enforcement agency.

2.2 The contractor shall notify law enforcement and emergency agencies before the start of construction
to request their cooperation and to provide coordination of services when emergencies arise during the
construction at the project site. When the contractor completes this notification with law enforcement and
emergency agencies, a report shall be furnished to the engineer on the status of incident management.

3.0 No direct pay will be made to the contractor to recover the cost of the communication equipment,
labor, materials or time required to fulfill the above provisions.

E. Project Contact for Contractor/Bidder Questions JSP-96-05A

1.0 All questions concerning this project during the bidding process shall be forwarded to the project
contact listed below.

Landon Bodenschatz, Project Contact
Southeast District

2675 N Main

Sikeston, MO 63801

Telephone Number: 573-380-8542
Email: landon.bodenschatz@modot.mo.gov

1.1 All questions concerning the bid document preparation can be directed to the Central Office — Design
as listed below.

Telephone Number: (573) 751-2876
Email: BCS@modot.mo.gov

2.0 Upon award and execution of the contract, the successful bidder/contractor shall forward all questions
and coordinate the work with the engineer listed below:

Seth Bollinger, Resident Engineer
Southeast District

Park Hills, MO 63601

Telephone Number: (573) 472-9041
Email: seth.bollinger@modot.mo.gov

F. Project Details and Quantities

1.0 Description. This project consists of applying a plant mix bituminous pavement (surface leveling)
as described here in. The project limits are the roads of St. Francois State Park. The total length of
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pavement limits are 4.307 miles with a total average width of 19 feet. Pavement will not be placed at the
following exception locations listed below:

EXCEPTIONS

APPROX. LOG MILE | Length
FROM TO (FT)  |COMMENTS/BRIDGE NUMBERS
0.000 0.362 | 1911.36 |ST. FRANCOIS PARKROAD TO BE REMOVED BY OTHERS
135.00 |MAIN PARK ROAD BRIDGE

TOTAL | 2046.36

WPSFFRA

St. Francois State Park
St. Francois County, MO
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WPSFFRA

St. Francois State Park

St. Francois County, MO o P
; / Main Park Road
) o North Loop 1

North Loop 2

Clean-Out/Check-In Road

South Loop 1

South Loop 2

South Middle Road

2.0 Mix and Pavement Transitions.

2.1 1” Plant Mix Bituminous Surface PG 64-22 pavement shall be placed the entire width of the lanes,
one pass per lane with no superelevation correction. Tack coat shall be applied at the rate of 0.08 gal/yd?
the entire width of the traveled way for the length of the pavement limits.

2.2 Depth transitions when beginning and ending at a state route shall be coldmilled at the rate of 1” in
25’. When beginning or ending mid-route, including exceptions, shall be coldmilled at the rate of 1”in 50’.

2.3 Coldmilling and pavement tapers at intersecting state routes will vary. See quantities for the
approximate paved approach and coldmilling areas (see transition area details below).
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2.4 The bituminous pavement shall be tapered at entrances and non-state routes (see pavement taper
details below).
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3.0 Pavement and Coldmilling Quantities.

3.1 Pavement quantities are as follows:

2.034 TON/CY | .08 GAL/SY
TOTAL QUANTITY | TACK COAT
AREA (SF) (TONS) (GAL)  |REMARKS
294790.16 1843.22 2620.36 |MAIN PARK ROAD
58559.48 366.15 520.53 |[PARK OFFICE ROAD
11827.52 73.95 105.13 |NORTH LOOP 1
16303.80 101.94 144.92  |NORTH LOOP 2
35745.80 223.51 317.74  |[SOUTH LOOP 1
56110.60 350.84 498.76  [SOUTH LOOP 2
22813.00 142.64 202.78 |SOUTH MIDDLE ROAD
24503.00 153.21 217.80 |CLEAN-OUT/CHECK-IN ROAD
7700.00 144.44 136.88  |3" DEEP PAVEMENT REPAIR LOCATION (2 LIFTS)
7190.00 22.48 63.91  [2' WIDE WING-OUT TRANSITIONS FOR PARKING/CAMPING SPOTS
325.55 10% IRREGULARITIES
Totals 3,747.93 4828.81
USE 3,747.9 4830

3.2 Coldmilling Quantities are as follows:
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COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)
APPROX. LOG AVERAGE
MILE LENGTH| WIDTH | QUANTITY
FROM| TO (FT) (FT) (SY) Remarks
0.000| 0.010 50 45 250 MAIN PARK ROAD ENTRANCE (1 INCH DEPTH)
0.010|0.066| 350 22 855.56 |[MAIN PARK ROAD PAVEMENT REPAIR (3 INCH DEPTH)
Totals 1,105.56
USE 1,106
MODIFIED COLD MILLING (DEPTH TRANSITION)
AVERAGE
LENGTH| WIDTH | QUANTITY
(FT) (FT) (SY) Remarks
35 39 151.67 MAIN PARK ROAD ENTRANCE BRIDGE WEST END
35 25 97.22 MAIN PARK ROAD ENTRANCE BRIDGE EAST END
Totals 248.89
USE 249

3.3 Earthwork Quantities are as follows:

SHAPINGSLOPES, CLASS |
LENGTH SHAPINGSLOPES, CLASSI
(F) (100FT)
120 12
Total 12
USE 1.2

4.0 Temporary Traffic Control Plans. See Standard Plans 616.20 for standard temporary traffic control
requirements.

4.1 Construction signs and channelizers are as follows:

10
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CONSTRUCTION SIGNING AND CHANNELIZERS

AREA TOTAL
SIGN NO. SIGN |SIZE (in.)| (FT.2) QTy. AREA(FT.Z) DESCRIPTION

2 WO020-1 | 48 X 48 16 32 ROAD WORK AHEAD

7 WO020-4 | 48X 48 16 32 ONE LANE ROAD AHEAD

8 WO020-7a| 48 X48 16 32 FLAGGER (SYMBOL) WITH FLAGS

N (N[N

11 WOQ03-4 | 48X 48 16 32 BE PREPARED TO STOP

128 CONSTRUCTION SIGNS SUBTOTAL

ITEM NO. 616-10.05 128 USE

ITEM NO. 616-10.25 50 CHANNELIZERS (TRIM-LINE)

REFER TO STANDARD PLANS 616.10 AND 903.03 FOR SIGN AND SIGN MOUNTING REQUIREMENTS.
NO DIRECT PAY FOR SIGN RELOCATION

4.2 Other Traffic Control Devices and Mobilization are as follows:

ITEM NO. QTy. DESCRIPTION
618-10.00 LUMP SUM |MOBILIZATION

G. Supplemental Revisions JSP-18-01MM

e Compliance with 2 CFR 200.216 — Prohibition on Certain Telecommunications and Video
Surveillance Services or Equipment.

The Missouri Highways and Transportation Commission shall not enter into a contract (or extend or renew
a contract) using federal funds to procure or obtain equipment, services, or systems that uses covered
telecommunications equipment or services as substantial or as critical technology as part of any system
where the video surveillance and telecommunications equipment was produced by Huawei Technologies
Company, ZTE Corporation, Hytera Communications Corporation, Hangzhou Hikvision Digital
Technology Company, or Dahua Technology Company (or any subsidiary or affiliate of such entities).

e Stormwater Compliance Requirements

1.0 Description. This provision requires the contractor to provide a Water Pollution Control Manager
(WPCM) for any project that includes land disturbance on the project site and the total area of land
disturbance, both on the project site, and all Off-site support areas, is one (1) acre or more. Regardless
of the area of Off-site disturbance, if no land disturbance occurs on the project site, these provisions do
not apply. When a WPCM is required, all sections within this provision shall be applicable, including
assessment of specified Liquidated Damages for failure to correct Stormwater Deficiencies, as specified
herein. This provision is in addition to any other stormwater, environmental, and land disturbance
requirements specified elsewhere in the contract.

11
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1.1 Definitions. The project site is defined as all areas designated on the plans, including temporary
and permanent easements. The project site is equivalent to the “permitted site”, as defined in MoDOT'’s
State Operating Permit. An Off-site area is defined as any location off the project site the contractor
utilizes for a dedicated project support function, such as, but not limited to, staging area, plant site, borrow
area, or waste area.

1.2 Reporting of Off-Site Land Disturbance. If the project includes any planned land disturbance on
the project site, prior to the start of work, the contractor shall submit a written report to the engineer that
discloses all Off-site support areas where land disturbance is planned, the total acreage of anticipated
land disturbance on those sites, and the land disturbance permit number(s). Upon request by the
engineer, the contractor shall submit a copy of its land disturbance permit(s) for Off-site locations. Based
on the total acreage of land disturbance, both on and Off-site, the engineer shall determine if these
Stormwater Compliance Requirements shall apply. The contractor shall immediately report any changes
to the planned area of Off-site land disturbance. The contractor is responsible for obtaining its own
separate land disturbance permit for Off-site areas.

2.0 Water Pollution Control Manager (WPCM). The contractor shall designate a competent person to
serve as the Water Pollution Control Manager (WPCM) for projects meeting the description in Section
1.0. The contractor shall ensure the WPCM completes all duties listed in Section 2.1.

2.1 Duties of the WPCM:

(a) Be familiar with the stormwater requirements including the current MoDOT State Operating Permit
for construction stormwater discharges/land disturbance activities; MoDOT’'s statewide
Stormwater Pollution Prevention Plan (SWPPP); the Corps of Engineers Section 404 Permit,
when applicable; the project specific SWPPP, the Project’s Erosion & Sediment Control Plan; all
applicable special provisions, specifications, and standard drawings; and this provision;

(b) Successfully complete the MoDOT Stormwater Training Course within the last 4 years. The
MoDOT Stormwater Training is a free online course available at MoDOT.org;

(c) Attend the Pre-Activity Meeting for Grading and Land Disturbance and all subsequent Weekly
Meetings in which grading activities are discussed;

(d) Oversee and ensure all work is performed in accordance with the Project-specific SWPPP and all
updates thereto, or as designated by the engineer;

(e) Review the project site for compliance with the Project SWPPP, as needed, from the start of any
grading operations until final stabilization is achieved, and take necessary actions to correct any
known deficiencies to prevent pollution of the waters of the state or adjacent property owners prior
to the engineer’s weekly inspections;

(f) Review and acknowledge receipt of each MoDOT Inspection Report (Land Disturbance
Inspection Record) for the Project within forty-eight (48) hours of receiving the report and ensure
that all Stormwater Deficiencies noted on the report are corrected as soon as possible, but no
later than stated in Section 5.0.

3.0 Pre-Activity Meeting for Grading/Land Disturbance and Required Hold Point. A Pre-Activity
meeting for grading/land disturbance shall be held prior to the start of any land disturbance operations.
No land disturbance operations shall commence prior to the Pre-Activity meeting except work necessary
to install perimeter controls and entrances. Discussion items at the pre-activity meeting shall include a

12
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review of the Project SWPPP, the planned order of grading operations, proposed areas of initial
disturbance, identification of all necessary BMPs that shall be installed prior to commencement of grading
operations, and any issues relating to compliance with the Stormwater requirements that could arise in
the course of construction activity at the project.

3.1 Hold Point. Following the pre-activity meeting for grading/land disturbance and subsequent
installation of the initial BMPs identified at the pre-activity meeting, a Hold Point shall occur prior to the
start of any land disturbance operations to allow the engineer and WPCM the time needed to perform an
on-site review of the installation of the BMPs to ensure compliance with the SWPPP is met. Land
disturbance operations shall not begin until authorization is given by the engineer.

4.0 Inspection Reports. Weekly and post run-off inspections will be performed by the engineer and
each Inspection Report (Land Disturbance Inspection Record) will be entered into a web-based
Stormwater Compliance database. The WPCM will be granted access to this database and shall
promptly review all reports, including any noted deficiencies, and shall acknowledge receipt of the report
as required in Section 2.1 (f.).

5.0 Stormwater Deficiency Corrections. All stormwater deficiencies identified in the Inspection Report
shall be corrected by the contractor within 7 days of the inspection date or any extended period granted
by the engineer when weather or field conditions prohibit the corrective work. If the contractor does not
initiate corrective measures within 5 calendar days of the inspection date or any extended period granted
by the engineer, all work shall cease on the project except for work to correct these deficiencies, unless
otherwise allowed by the engineer. All impact costs related to this halting of work, including, but not
limited to stand-by time for equipment, shall be borne by the contractor. Work shall not resume until the
engineer approves the corrective work.

5.1 Liquidated Damages. If the contractor fails to complete the correction of all Stormwater Deficiencies
listed on the MoDOT Inspection Report within the specified time limit, the Commission will be damaged
in various ways, including but not limited to, potential liability, required mitigation, environmental clean-
up, fines, and penalties. These damages are not reasonably capable of being computed or quantified.
Therefore, the contractor will be charged with liquidated damages specified in the amount of $2,000 per
day for failure to correct one or more of the Stormwater Deficiencies listed on the Inspection Report within
the specified time limit. In addition to the stipulated damages, the stoppage of work shall remain in effect
until all corrections are complete.

6.0 Basis of Payment. No direct payment will be made for compliance with this provision.

e Delete Sec 106.9, including all subsections and substitute the following:

106.9 Buy America Requirements.
Buy America Requirements are waived if the total amount of Federal financial assistance applied to the
project, through awards or subawards, is below $500,000.

106.9.1 Buy America Requirements for Iron or Steel Products.

The contractor’s attention is directed to Title 23 CFR 635.410 Buy America Requirements. Where
articles, materials or supplies that consist wholly or predominantly of iron or steel or a combination of
both are to be permanently incorporated into the contract work, steel and iron material shall be
manufactured, from the initial melting stage through the application of coatings, in the USA except for
“minimal use” as described herein. Predominantly of iron or steel or a combination of both means that
the cost of the iron and steel content exceeds 50 percent of the total cost of all its components. Under a
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general waiver from FHWA the use of pig iron and processed, pelletized, and reduced iron ore
manufactured outside of the USA will be permitted in the domestic manufacturing process for steel or
iron material.

106.9.1.1 Any sources other than the USA as defined will be considered foreign. The required domestic
manufacturing process shall include formation of ingots and any subsequent process. Coatings shall
include any surface finish that protects or adds value to the product.

106.9.1.2 “Minimal use” of foreign steel, iron or coating processes will be permitted, provided the cost of
such products does not exceed 1/10 of one percent (0.1 percent) of the total contract cost or $2,500.00,
whichever is greater. If foreign steel, iron, or coating processes are used, invoices to document the cost
of the foreign portion, as delivered to the project, shall be provided and the engineer’s written approval
obtained prior to placing the material in any work.

106.9.1.3 Buy America requirements include a step certification for all fabrication processes of all steel
or iron materials that are accepted per Sec 1000. The AASHTO Product Evaluation and Audit Solutions
compliance program verifies that all steel and iron products fabrication processes conform to 23 CFR
635.410 Buy America Requirements and is an acceptable standard per 23 CFR 635.410(d). AASHTO
Product Evaluation and Audit Solutions compliant suppliers will not be required to submit step certification
documentation with the shipment for some selected steel and iron materials. The AASHTO Product
Evaluation and Audit Solutions compliant supplier shall maintain the step certification documentation on
file and shall provide this documentation to the engineer upon request.

106.9.1.3.1 Items designated as Category 1 will consist of steel girders, piling, and reinforcing steel
installed on site. Category 1 items require supporting documentation prior to incorporation into the project
showing all steps of manufacturing, including coating, as being completed in the United States and in
accordance with CFR Title 23 Section 635.410 Buy America Requirements. This includes the Mill Test
Report from the original producing steel mill and certifications documenting the manufacturing process
for all subsequent fabrication, including coatings. The certification shall include language that certifies all
steel and iron materials permanently incorporated in this project was procured and processed
domestically and all manufacturing processes, including coating, as being completed in the United States
and in accordance with CFR Title 23 Section 635.410.

106.9.1.3.2 Items designated as Category 2 will include all other steel or iron products not in Category
1 and permanently incorporated in the project. Category 2 items shall consist of, but not be limited to
items such as fencing, guardrail, signing, lighting and signal supports. The prime contractor is required
to submit a material of origin form certification prior to incorporation into the project from the fabricator for
each item that the product is domestic. The Certificate of Materials Origin form (link to certificate form)
from the fabricator must show all steps of manufacturing, including coating, as being completed in the
United States and in accordance with CFR Title 23 Section 635.410 Buy America Requirements and be
signed by a fabricator representative. The engineer reserves the right to request additional information
and documentation to verify that all Buy America requirements have been satisfied. These documents
shall be submitted upon request by the engineer and retained for a period of 3 years after the last
reimbursement of the material.

106.9.1.3.3 Any minor miscellaneous steel or iron items that are not included in the materials
specifications shall be certified by the prime contractor as being procured domestically. Examples of
these items would be bolts for sign posts, anchorage inserts, etc. The certification shall read “I certify
that all steel and iron materials permanently incorporated in this project during all manufacturing
processes, including coating, as being completed in the United States and in accordance with CFR Title
23 Section 635.410 Buy America Requirements procured and processed domestically in accordance with

14


https://epg.modot.org/forms/CM/CERTIFICATE_OF_MATERIALS_ORIGIN.pdf

Job No.: JSSEP0004
Route: VARIOUS
County: ST. FRANCOIS

CFR Title 23 Section 635.410 Buy America Requirements. Any foreign steel used was submitted and
accepted under minor usage”. The certification shall be signed by an authorized representative of the
prime contractor.

106.9.1.4 When permitted in the contract, alternate bids may be submitted for foreign steel and iron
products. The award of the contract when alternate bids are permitted will be based on the lowest total
bid of the contract based on furnishing domestic steel or iron products or 125 percent of the lowest total
bid based on furnishing foreign steel or iron products. If foreign steel or iron products are awarded in the
contract, domestic steel or iron products may be used; however, payment will be at the contract unit price
for foreign steel or iron products.

106.9.2 Buy America Requirements for Construction Materials other than iron or steel products.
Construction materials mean articles, materials, or supplies that consist of only one of the items listed.
Minor additions of articles, materials, supplies, or binding agents to a construction material do not change
the categorization of the construction material. Upon request by the engineer, the contractor shall submit
a domestic certification for all construction materials listed that are incorporated into the project.

(a) Non-ferrous metals

(b) Plastic and Polymer-based products (including polyvinylchloride, composite building
materials, and polymers used in fiber optic cables)

(c) Glass (including optic glass)

(d) Fiber optic cable (including drop cable)

(e) Optical fiber

(f) Lumber

(g) Engineered wood

(h) Drywall

106.9.3 Buy America Requirements for Manufactured Products.

Manufactured products mean articles, materials or supplies that have been processed into a specific form
and shape, or combined with other articles, materials or supplies to create a product with different
properties than the individual articles, materials or supplies. If an item is classified as an iron or steel
product, an excluded material, or other product category as specified by law or in 2 CFR part 184, then
it is not a manufactured product. However, an article, material or supply classified as a manufactured
product may include components that are iron or steel products, excluded materials, or other product
categories as specified by law or in 2 CFR part 184. Mixtures of excluded materials delivered to a work
site without final form for incorporation into a project are not a manufactured product.

106.9.3.1 Produced in the United States, in the case of manufactured products, means:

(A) For projects obligated on or after October 1, 2025, the product was manufactured in the United States;
and

(B) For projects obligated on or after October 1, 2026, the product was manufactured in the United States
and the cost of the components of the manufactured product that are mined, produced, or manufactured
in the United States is greater than 55 percent of the total cost of all components of the manufactured
product.

106.9.3.2 (i) With respect to precast concrete products that are classified as manufactured products,

components of precast concrete products that consist wholly or predominantly of iron or steel or a
combination of both shall meet the requirements of paragraph (b) of this section. The cost of such
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components shall be included in the applicable calculation for purposes of determining whether the
precast concrete product is produced in the United States.

(i) With respect to intelligent transportation systems and other electronic hardware systems that are
installed in the highway right of way or other real property and classified as manufactured products, the
cabinets or other enclosures of such systems that consist wholly or predominantly of iron or steel or a
combination of both shall meet the requirements of paragraph (b) of this section. The cost of cabinets or
other enclosures shall be included in the applicable calculation for purposes of determining whether
systems referred to in the preceding sentence are produced in the United States.

106.9.4 Waiver for De Minimis Costs for Manufactured and Construction Materials other than iron
or steel products.

“The total value of the non-compliant products is no more than the lesser of $1,000,000 or 5% of total
applicable costs for the project.” The contractor shall submit to the engineer any non-domestic materials
and their total material cost to the engineer. The contractor and the engineer will both track these totals
to assure that the minimal usage allowance is not exceeded.

e Third-Party Test Waiver for Concrete Aggregate

1.0 Description. Third party tests may be allowed for determining the durability factor for concrete
pavement and concrete masonry aggregate.

2.0 Material. All aggregate for concrete shall be in accordance with Sec 1005.

2.1 MoDOT personnel shall be present at the time of sampling at the quarry. The aggregate sample
shall be placed in an approved tamper-evident container (provided by the quarry) for shipment to the
third-party testing facility.

2.2 AASHTO T 161 Method B Resistance of Concrete to Rapid Freezing and Thawing, shall be used to
determine the aggregate durability factor. All concrete beams for testing shall be 3-inch wide by 4-inch
deep by 16-inch long or 3.5-inch wide by 4.5-inch deep by 16-inch long. All beams for testing shall
receive a 35-day wet cure fully immersed in saturated lime water prior to initiating the testing process.

2.3 Concrete test beams shall be made using a MoDOT approved concrete pavement mix design.

3.0 Testing Facility Requirements. All third-party test facilities shall meet the requirements outlined in
this provision.

3.1 The testing facility shall be AASHTO accredited.

3.1.1 For tests ran after January 1, 2025, accreditation documentation shall be on file with the
Construction and Materials Division prior to any tests being performed.

3.1.2 Construction and Materials Division may consider tests completed prior to January 1, 2025, to be
acceptable if all sections of this provision are met, with the exception of 3.1.1. Accreditation
documentation shall be provided with the test results for tests completed prior to January 1, 2025. No
tests completed prior to September 1, 2024, will be accepted.

3.2 The testing facility shall provide their testing process, list of equipment, equipment calibration
documentation, and testing certifications or qualifications of technicians performing the AASHTO T 161
Procedure B tests. The testing facility shall provide details on their freezing and thawing apparatus
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including the time and temperature profile of their freeze-thaw chamber. The profile shall include the
temperature set points throughout the entirety of the freeze-thaw cycle. The profile shall show the cycle
time at which the apparatus drains/fills with water and the cycle time at which the apparatus begins
cooling the specimens.

3.3 Results, no more than five years old, from the third-party test facility shall compare within £2.0 percent
of an independent test from another AASHTO accredited test facility or with MoDOT test records, in order
to be approved for use (e.g. test facility results in a durability factor of 79, MoDOT’s recent durability test
factor is 81; this compared within +2 percent). The independent testing facility shall be in accordance
with this provision. The comparison test can be from a different sample of the same ledge combination.

3.4 When there is a dispute between the third party durability test results and MoDOT durability test
results, the MoDOT durability test result shall govern.

3.5 Testresults shall be submitted to MoDOT’s Construction and Materials division electronically for final
approval. Test results shall include raw data for all measurements of relative dynamic modulus of
elasticity and percent length change for each individual concrete specimen. Raw data shall include initial
measurements made at zero cycles and every subsequent measurement of concrete specimens. Raw
data shall include the cycle count and date each measurement was taken. Test results shall also include
properties of the concrete mixture as required by AASHTO T 161. This shall include the gradation of the
coarse aggregate sample. If AASHTO T 152 is used to measure fresh air content, then the aggregate
correction factor for the mix determined in accordance with AASHTO T 152 shall also be included.

4.0 Method of Measurement. There is no method of measurement for this provision. The testing
requirements and number of specimens shall be in accordance with AASHTO T 161 Procedure B.

5.0 Basis of Payment. No direct payment will be made to the contractor or quarry to recover the cost
of aggregate samples, sample shipments, testing equipment, labor to prepare samples or test samples,
or developing the durability report.

e Delete paragraph 15.0 of the General Provision Disadvantaged Business Enterprise (DBE)
Program Requirements and substitute the following:

15.0 Bidder’s List Quote Summary. MoDOT is a recipient of federal funds and is required by 49 CFR
26.11 to provide data about its DBE program. All bidders who seek to work on federally assisted contracts
must submit data about all DBE and non-DBEs in accordance with Sec 102.7.9. MoDOT will not compare
the submitted Bidder’s List Quote Summary to any other documents or submittals, pre or post award. All
information will be used by MoDOT in accordance with 49 CFR 26.11 for reporting to USDOT and to aid
in overall DBE goal setting.

e Add Sec 102.7.9 to include the following:

102.7.9 Bidder’s List Quote Summary. Each bidder shall submit with each bid a summary of all
subcontractors, material suppliers, and service providers (e.g. hauling) considered on federally
funded projects pursuant to 49 CFR 26.11. The bidder will provide the firm’s name, the
corresponding North American Industry Classification System (NAICS) code(s) the firm(s) were
considered for, and whether or not they were used in the bid. The information submitted should be
the most complete information available at the time of bid. The information shall be disclosed on
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the Bidder’s List Quote Summary form provided in the bidding documents and submitted in
accordance with Sec 102.10. Failure to disclose this information may result in a bid being declared
irregular.

¢ Revisions to General Conditions of the Contract for Missouri Standard Specifications for
Highway Construction

Insert the following definitions into Sec 101.2:
Agent of Contractor. Subcontractors, its employees, assigns, and agents.

Agent of MoDOT. Any private contractors, subcontractors, engineers, or the employees thereof
performing work in accordance with the plans and specifications approved by MoDOT.

Commencement of Work. Also defined as the start of construction operations/activities, this is the
date the contractor, its employees, agents, and/or assigns first begins performing work pursuant to
the terms of the contract, including the furnishing of labor, material, equipment, and other incidentals
necessary or convenient to the successful completion of the project and the carrying out of duties
and obligations imposed by the contract. For purposes of clarity, this date shall be deemed to occur
on the date certified payroll activities on the project commence.

Exceptions. Work items identified by the engineer, as documented on the semi-final inspection,
that are allowed to be completed after the contract completion date but prior to the item-specific
completion date established by the engineer. Failure to complete any excepted work item by the
item-specific completion date will result in assessment of contract liquidated damages. Designation
of exceptions not mandated by the contract is at the sole discretion of the engineer.

Typical exceptions include:

(a) Seasonal items (e.g., sodding, overseeding, establishment of grass for soil
stabilization, or tree/shrub plantings)

(b) Tasks that have contractually required or allowed delays (e.g., removal of sediment
control devices, waiting periods for signal/lighting systems, pause for retroreflectivity
evaluation of pavement markings)

(c) Other tasks in which the engineer determines it is in the best interest of the
Commission to allow completion of such task to extend beyond the contract
completion date, but within a designated period of time.

Delete Sec 105.10.7, including all subsections and substitute the following:

105.10.7 Final Inspection. Upon apparent completion of the entire project, the engineer will make
a Final Inspection of the work to determine acceptance for maintenance in accordance with Sec
105.15.

Delete Sec 105.15, including all subsections and substitute the following:

105.15 Acceptance.

105.15.1 Partial Acceptance. At the discretion of the engineer, portions of the work within a project
may be accepted for maintenance prior to the Final Inspection of all work for that project. When a
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portion of the work or a specific item is partially accepted, the contractor is relieved from
maintenance on the identified portion of the work, but this is not the Final Inspection, as defined in
Sec 105.15.2, and will not excuse the contractor from liability or responsibility to the Commission for
work performed.

105.15.1.1 Acceptance of a Specific Item or Section of Work. Upon completion of any of the
items or sections of work listed herein, the contractor may request the engineer’s inspection of the
work and partial acceptance. If the engineer finds the work to be complete and acceptable, including
submittal by the contractor of all required documentation, partial acceptance will be made for that
item or section. The following items, complete in place, as determined by the engineer, are eligible
for consideration of partial acceptance:

(a) Any section 0.5 mile or more in length.

(b) Any section 0.5 mile or more in length in one direction of a divided highway.

(c) A complete bridge.

(d) An intersection traffic signal system. Partial acceptance may be made for signal
equipment prior to the 30-day testing period though any required performance tests
and/or guarantees shall remain applicable.

(e) Devices intended to be used for traffic safety and control. Acceptance of traffic safety
devices is limited to guardrail, impact attenuation barriers, traffic signal items, signs,
delineators, lighting, concrete barrier walls, concrete bridge parapet, bridge railing,
guard cable, crash cushions and fence, which are permanently installed in their final
position in accordance with the contract documents.

105.15.1.2 Semi-Final Inspection, Corrections and Exceptions. The contractor shall submit a
written request for a semi-final inspection at least seven days prior to the anticipated completion of
work, excluding exceptions. If the engineer postpones the inspection beyond the date the contractor
completes all work, the period of postponement will be considered an excusable but non-
compensable delay.

105.15.1.2.1 Immediately following the semi-final inspection, the engineer will provide the contractor
with a list of any remaining items of work, corrections, and exceptions. The count of contract time
will continue until all work and corrections are complete. If the engineer determines all work is
complete, with no exceptions, the semi-final inspection will be considered the Final Inspection in
accordance with Sec 105.15.2.

105.15.1.2.2 Work Complete Date. Upon verification by the engineer that all work, exclusive of
exceptions, is complete, the engineer will declare partial acceptance and cease the count of contract
time. The count of contract time will resume should the contractor fail to complete one or more
exceptions by the required date.

105.15.2 Final Inspection and Acceptance for Maintenance. The contractor shall promptly notify
the engineer when all work on a project, including exceptions, is complete. Upon Final Inspection
by the engineer and verification that all work on a project is complete, a notice of acceptance for
maintenance will be submitted to the contractor. Acceptance for maintenance excludes any items
covered by item-specific performance bonds. Final Inspection shall occur not later than ten (10)
business days after contractor’s notification to the engineer that all corrections and exceptions have
been completed. If the Final Inspection has not occurred within the ten (10) business-day time
frame, all corrections and exceptions shall be deemed completed and MoDOT will be deemed to
have accepted maintenance. If written acceptance for maintenance is not received within twenty
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(20) business days after the date of the Final Inspection, nor any objections sent to the Agent of
MoDOT during this twenty (20) business-day period, the project and the work shall automatically be
deemed accepted for maintenance.

105.15.2.1 Following the Final Inspection, the Agent of MoDOT will be relieved of any new or
additional liability to third parties for personal injury, death or property damages which may be
alleged to result from the design or construction of the work, unless additional work is performed by
the Agent of MoDOT on the right of way after Final Inspection.

105.15.2.2 Nothing in these specifications shall be deemed to excuse the contractor of liability or
responsibility for any personal injury, death or property damages which may have occurred during
the time period from the Commencement of Work through the Final Inspection.

105.15.2.3 Acceptance of a project shall not be construed to relieve the contractor of full
responsibility for making good any non-latent defect in work or material found on any section of work
prior to final acceptance of the entire project, to alter in any manner the method of payment
prescribed in the contract or to constitute a waiver of any claim the Commission might have against
the contractor on the entire project.

105.15.2.4 Contracts with Multiple Projects. For contracts that include two or more projects, the
contractor may request a separate final inspection and acceptance for maintenance as the work is
completed on each project.

105.15.3 Final Acceptance and Payment. Following Final Inspection and acceptance for
maintenance, the engineer will prepare the final tabulation of quantities in accordance with Sec
109.8. A final change order, if necessary, and the final tabulation of quantities will be submitted to
the contractor for review. Upon receipt of the final tabulation of quantities, the contractor shall
promptly submit to the engineer any remaining project documentation including, but not limited to,
those listed in Sec 105.15.3.2.

105.15.3.1 A Final Acceptance report will be submitted to the contractor, and final payment will be
made, no later than thirty days following concurrence on tabulation of quantities, receipt by the
engineer of all project documentation, and verification by the engineer that all material incorporated
into the work has been properly inspected. If the final tabulation of quantities determines the
contractor was overpaid, the contractor, or in case of default, the surety, shall return the amount of
overpayment to the Commission within thirty days of receiving notice of the overpayment from the
engineer.

105.15.3.2 When required by the contract, project documentation shall consist of the following:

(a) Contractor’s Affidavit Regarding Settlement of Claims (Form C-242)
(b) Final Change Order

(c) DBE Participation List and Final Verification

(d) Affidavit — Compliance with the Prevailing Wage Law

105.15.3.3 Final acceptance will not excuse the contractor’s liability or responsibility to the
Commission for any latent defects in the work or material incorporated into the work, or for claims
relating to any work or material incorporated into the work, except as barred by Sections 537.600
and 537.610, RSMo.
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Delete Sec 107.11, including all subsections, and substitute the following:

107.11 Responsibility for Claims for Damage or Injury. The contractor shall be responsible, to
the extent imposed by applicable law, for injury, property damage, damage to the Work, or other
loss caused by the negligent, wrongful, intentional, reckless, or contractually noncompliant acts or
omissions of the contractor or an Agent of Contractor from Commencement of construction activities
through Final Inspection and acceptance for maintenance.

107.11.1 The contractor shall not be responsible for damage relating to personal injury or death,
arising from the design, condition, or maintenance of the project area prior to commencement of
work and after Final Inspection and acceptance of the work, in accordance with Sec 101.2 and
105.15.2, unless any of the following conditions exist:

(a) The work is so defective that it creates an imminent danger to third parties;

(b) A defect in the work was concealed and not discoverable by a reasonable inspection
by the Commission;

(c) The agent of MoDOT knew of the dangerous condition and did not disclose it to the
Commission; or

(d) The plans or specifications followed were so imperfect or improper that the agent of
MoDOT should have known the work to be done thereunder would result in an unsafe
condition.

107.11.2 Neither the Commission nor the contractor, by execution of a contract, shall intend to or
create a new or enlarge an existing cause of action in any third party. This provision shall not be
interpreted to create any new liability that does not exist under the law, or to waive or extinguish any
defense that either party to this contract or their respective agents and employees may have to an
action or suit by a third party.

Delete Sec 107.12, including all subsections, and substitute the following:

107.12 Contractor's Responsibility for Work Damages to any portion of the work occurring after
the date of Commencement of Work and before the work is deemed approved and accepted, caused
by the action of the elements or from any other reason, shall be repaired or replaced at the
contractor's expense. The contractor, at the contractor’s option, may insure against any such
damages. The Commission may, in its discretion, make such a payment, determined in accordance
with Sec 109.4, for damage to the work due to unforeseeable causes beyond the control of, and
without fault or negligence on the part of the contractor, unless the contractor has been reimbursed
for such damages by the contractor’s insurer. Prior to reimbursement, the contractor shall furnish
documentary evidence of all efforts to recover such repair costs.

107.12.1 The contractor shall immediately give written notice to the engineer of any pedestrian,
worker and/or vehicular accident that occurs in or near the work zone. The contractor may be
directed by the engineer to repair permanent Commission facilities that have been damaged by
events that are beyond the control of the contractor. Reimbursement will be provided by the
Commission, determined in accordance with Sec 109.4, for the actual direct cost of labor, equipment
and material, exclusive of overhead, indirect or consequential costs of profit. The Commission may
elect to make such repairs in lieu of the contractor.

Delete Sections 107.13, 107.13.1, 107.13.2, 107.13.3, 107.13.3.4, 107.13.5, 107.13.6, 107.13.9,
107.13.10.4, 107.13.10.8, and substitute the following:
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107.13 General Insurance Requirements. From the commencement of construction activities
through the Final Inspection and acceptance for maintenance of the project by the engineer, the
contractor shall procure and maintain at the contractor’'s expense, insurance for all damages and
losses imposed by law and assumed under the contract, of the kinds and in the amounts specified
in Secs 107.13.1 through 107.13.8.

107.13.1 Sovereign Immunity Limits for Missouri Public Entities. The contractor shall procure
and maintain at least minimum insurance coverages to meet the sovereign immunity limits for
Missouri public entities as calculated by the Missouri Department of Insurance and published
annually in the Missouri Register pursuant to Section 537.610, RSMo for Sec 107.13.2 through
107.13.5, unless specified otherwise for each type of insurance coverage. Each policy shall provide
additional insured status for the Missouri Highways and Transportation Commission, its members,
the Missouri Department of Transportation, and its employees up to Missouri’'s sovereign immunity
limits. Provided, however, additional insured coverage applies only to liability caused in whole or in
part by the acts or omissions of the named insured or those acting on its behalf and does not provide
defense or indemnity for liability that Section 537.600, RSMo. places solely on MoDOT or another
public entity. Each policy shall be endorsed to not waive sovereign immunity limits. The naming of
the Commission, its members, MoDOT, and its employees as additional insureds under any
insurance policy shall not be construed as a waiver of any sovereign, official, or other governmental
immunity. The Commission, its members, MoDOT, and its employees reserve the right to assert
any sovereign, official, or any other governmental immunities. Nothing in the Section shall be
construed to enlarge the liability of the contractor beyond that imposed by applicable law, create a
contractual duty to defend or indemnify prohibited by Section 537.600, RSMo, or require insurance
coverage for liability that Section 537.600, RSMo places solely upon MoDOT. Insurance coverage
and priority shall otherwise be determined in accordance with the applicable policies and
endorsements.

107.13.2 Commercial General Liability Insurance. The contractor shall procure, and maintain
during the term of the project, commercial general liability insurance with coverage at least as broad
as Insurance Services Office (ISO) policy form CG 00 01. The general aggregate limit shall, by
endorsement or otherwise, provide a designated aggregate limit solely for this project using ISO
form CG 25 03 05 09 or an equivalent form. General liability policies shall be endorsed to add the
Commission, its members, MoDOT, its employees, agents, and assigns as additional insureds (the
“Additional Insureds”) using Insurance Services Office forms CG 20 10 or the equivalent under such
policy. For construction contracts, an endorsement providing completed operations coverage to the
Additional Insureds, ISO form CG 20 37 or the equivalent, is also required. This form, CG 20 37,
shall be endorsed on each subsequent commercial general liability policy issued to the contractor
for three (3) years after final acceptance of the project. Should work on the project be discontinued,
the commercial general liability insurance coverage shall remain in effect for three (3) years after
the date of discontinuation, when applicable. Coverage shall not be reduced by insured versus
insured exclusions or by explosion, collapse and underground (XCU) exclusions.

107.13.3 Commercial Automobile Liability Insurance. The contractor shall procure and maintain
automobile liability coverage at least as broad as ISO policy form CA 00 01 covering owned, hired,
and non-owned autos. The policy shall be endorsed to Commission, its members, MoDOT, and its
employees, agents, and assigns as additional insureds (the “Additional Insureds”).

107.13.4 Contractor’s Pollution Liability (CPL) Insurance. The contractor shall procure and
maintain contractor’s pollution liability insurance for liability arising out of sudden, accidental, and
gradual pollution and remediation. The policy shall have minimum limits of $1,000,000. The
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Commission, its members, MoDOT, and its employees, agents, and assigns shall be endorsed as
additional insureds under such policy. The policy shall provide coverage for hauling of waste from
the project site to the final disposal location including non-owned disposal sites. Completed
operations coverage for pollution liability shall extend a minimum of three (3) years after final
acceptance of the project. Contractor shall require any subcontractor that performs environmental
remediation, hazardous material removal or related work including the transportation, disposal, or
environmental engineering work, to provide contractor’s pollution liability insurance with limits and
scope of coverage appropriate to the exposure. The Commission, its members, MoDOT, and its
employees, agents, and assigns shall be endorsed as additional insured under such policy. The
policy shall not contain a cross suits exclusion or other provisions that would eliminate additional
insured claims against the contractor or subcontractor.

107.13.5 Aircraft Liability Insurance. If aircraft, including unmanned aircraft, will be used on the
project, contractor shall provide, or cause to be provided, aircraft liability insurance protecting
against claims for damages resulting from such use in all cases where any aircraft that is owned,
leased or chartered by any Contractor-Related Entity used on the Project. The policy shall have
minimum limits of $1,000,000 and the Commission, its members, MoDOT, and its employees,
agents, and assigns shall be additional insureds on the policy by endorsement or policy provision.
The use of any aircraft in performance of the Work, the aircraft crew, flight path and altitude, including
landing of any aircraft on the Site or on any property owned by the Commission, MoDOT or other
parties at interest, shall be subject to review and written acceptance by the Commission prior to any
such usage. If any aircraft are leased or chartered with crew and/or pilot, evidence of non-owned
aircraft liability insurance will be acceptable to meet these requirements but must be provided prior
to use of the aircraft. For use of unmanned aircraft vehicles, the contractor may provide insurance
either through an aircraft liability insurance policy, or by endorsement to the contractor's commercial
general liability insurance policy and excess liability policies. Use of unmanned aircraft must comply
with all state and federal rules and regulations, including FAA requirements.

107.13.6 Excess or Umbrella Liability Insurance. The contractor may satisfy the required limits
for Secs 107.13.2 through 107.13.5 by use of excess or umbrella liability insurance policies in any
combination that meets the contract limits requirements. Such policies shall include as additional
insureds, the Commission, its members, MoDOT, and its employees, agents, and assigns.

107.13.9 Evidence of Insurance. Required evidence of insurance providing confirmation of
compliance with these requirements shall consist of a certificate of insurance and any endorsements
adding the Commission, MoDOT and its employees as additional insureds where specified.
“Blanket” or “automatic” additional insured endorsements providing additional insured coverage
“where required by contract,” may be used, provided that such forms provide coverage at least as
broad as provided by the specified endorsement forms required. The contractor and any
subcontract work shall not commence under the contract until the contractor obtains the applicable
insurance coverage required and receives approval for such insurance from the engineer. No later
than five (5) business days prior to the Commencement of Work, all evidence of insurance for the
prime contractor, including certificates of insurance and required endorsements, and notices shall
be submitted electronically by the insurance agent to ContractorSupport@MoDOT.mo.gov. The
aforementioned evidence of insurance shall also be submitted in the same manner no fewer than
five (5) business days prior to the effective date of any change or renewal of insurance during the
term of the project. All evidence of insurance for the prime contractor, including certificates of
insurance and required endorsements, and notices shall be submitted electronically by the
insurance agent to ContractorSupport@MoDOT.mo.gov. The contractor shall promptly furnish
the engineer with a complete copy of its policy upon request. Failure to furnish evidence of proper
insurance, or complete insurance policies when requested, may result in the suspension of work as
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provided in Sec 108, and may result in other claims or actions for breach of contract or otherwise,
as may be recognized at law or in equity.

107.13.10.4 Primary and Non-contributory. For any claims related to this contract or insurance
requirements herein identified, the contractor’s insurance coverage shall be primary insurance with
respect to the Commission, its members, MoDOT, and its employees, as the additional insureds.
Any other insurance or self-insurance maintained by any of these parties shall be excess of the
contractor’s insurance and shall not contribute with the contractor’s insurance, unless liability caused
in whole or in part by the acts or omissions of the named insured or those acting on its behalf and
does not provide defense or indemnity for liability that Section 537.600, RSMo places solely upon
MoDOT or another public entity. Priority and allocation shall be governed by the applicable policies
and endorsements. MoDOT may not unilaterally alter priority among the contractor's, any
subcontractor's, or any additional insured's policies.

107.13.10.8 Timely Notice of Claims. Contractor shall give the engineer prompt and timely notice
of claims made or suits instituted that arise out of or result from contractor’s or agent of contractor’s
performance under this Agreement, and that involve or may involve coverage under any of the
required liability policies. The Commission and MoDOT will provide timely notice to the contractor
of any claims or lawsuits that it receives.

Delete Sec 107.14 and substitute the following:

107.14 Cooperation in Defense. The Agent of MoDOT and MoDOT shall reasonably cooperate
in the defense of the other against potential third party claims. This cooperation includes providing
reasonable access to relevant records, documents, and personnel. Nothing in this section creates
a contractual duty to defend prohibited by RSMo 537.600(5).

Delete Sec 107.18 and substitute the following:

107.18 Basis of Payment. No direct payment will be made for compliance with Sec 107.

e Payment for Excess Piling
Delete Sec 702.6.3 and insert the following:

702.6.3 Pile Cut-Offs. No direct payment will be made for routine pile cut-offs, except as otherwise
provided herein.

702.6.3.1 Excess Piling. If the total measured length of installed piling on a given structure, per
item, is 85 percent or less of the plan quantity, the difference between plan quantity and installed
quantity shall be deemed as excess piling. Reimbursement will be made for excess piling, as
determined by the engineer. No reimbursement will be made for piling purchased in excess of plan
quantity. The contractor shall provide the engineer with all paid invoices, which may be used to
determine an equitable reimbursement. Shipping costs on the invoice will be included in the
reimbursement payment, but no handling, overhead or profit will be included. All excess piling shall
be removed from the project and retained by the contractor.
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e Delete Sec 102.18.1 and renumber existing Sec 102.18.2 through 102.18.5.4 including
all subsections:

102.18.1 Certification Regarding Disbarment, Eligibility, Indictments, Convictions or Civil
Judgments. The president or authorized official of the bidder, under penalty of perjury under the
laws of the USA, shall certify that, except as noted in the exceptions, the company or any person
associated therewith in the capacity of owner, partner, director, officer, principal investor, project
director, manager, auditor or any position involving the administration of federal funds:

(a) Is not currently under suspension, debarment, voluntary exclusion or determination of ineligibility
by any federal agency.

(b) Has not been suspended, debarred, voluntarily excluded or determined ineligible by any federal
agency within the past three years.

(c) Does not have a proposed debarment or suspension pending.

(d) Has not been indicted, convicted or had a civil judgment rendered against any of the listed parties
by a court of competent jurisdiction in any matter involving fraud or official misconduct within the
past three years.

102.18.1.1 If there are any exceptions, the bidder shall submit the exceptions on company
letterhead, signed by the bidder and inserted inside the bid submitted.

102.18.1.2 Exceptions will not necessarily result in denial of award but will be considered in
determining bidder responsibility.

102.18.1.3 For any exception noted, the bidder shall indicate to whom it applies, the initiating
agency, and dates of action.

102.18.1.4 Providing false information may result in criminal prosecution or administrative
sanctions.

102.18.2 Certification Regarding Anti-Collusion. In accordance with 23 USC 112, the bidder
shall certify, under penalty of perjury, that the bidder has not, either directly or indirectly, entered
into any agreement, participated in any collusion or otherwise taken any action in restraint of free
competitive bidding in connection with this contract.

102.18.3 Certification Regarding Lobbying Activities. In accordance with 31 USC 1352, the
bidder shall certify that:

(a) No federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned,
to any person for influencing or attempting to influence an officer or employee of any federal agency,
a member of Congress, an officer or employee of Congress or an employee of a member of
Congress in connection with the awarding of any federal contract, the making of any federal grant,
the making of any federal loan, the entering into of any cooperative agreement and the extension,
continuation, renewal, amendment or modification of any federal contract, grant, loan or cooperative
agreement.

(b) If any funds other than federal appropriated funds have been paid or will be paid to any person
for influencing or attempting to influence an officer or employee of any federal agency, a member of
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Congress, an officer or employee of Congress or an employee of a member of Congress in
connection with this federal contract, grant, loan or cooperative agreement, the bidder shall complete
and submit Standard Form-LLL, "Disclosure Form to Report Lobbying," in accordance with the
instructions.

102.18.3.1 This certification shall be a material representation of fact upon which reliance was
placed when this transaction was made or entered into. Submission of this certification shall be a
prerequisite for making or entering into this transaction imposed by 31 USC 1352. Any person who
fails to file the required certification will be subject to a civil penalty of no less than $10,000 and no
more than $100,000 for each such failure.

102.18.3.2 The bidder also agrees by submitting a bid that the bidder shall require that the language
of this certification be included in all subcontracts that exceed $100,000, and that all such
subrecipients shall certify and disclose any lobbying activities accordingly.

102.18.4 Certification Regarding Missouri Domestic Products Procurement Act. This
certification will only apply to state-funded projects as noted on the cover of the Request for Bid.
The bidder's attention is directed to Sections 34.350 through 34.359 RSMo 2000, which requires all
manufactured goods or commodities used or supplied in the performance of the contract or any
subcontract to be manufactured, assembled or produced in the USA. Sections 34.350 through
34.359 RSMo will not apply if the total bid is less than $1,000.00.

102.18.4.1 Section 34.355 RSMo requires the vendor or bidder to certify compliance with Section
34.353 RSMo and, if applicable, Section 34.359 RSMo at the time of bidding and prior to payment.
Failure to comply with Section 34.353 RSMo during performance of the contract and to provide
certification of compliance prior to payment will result in nonpayment for those goods or
commodities.

102.18.4.2 The bidder shall certify that all the specified goods or products for which this bid was
solicited are manufactured, assembled or produced in the USA. If there are any exceptions, the
bidder shall submit a list of the exceptions on company letterhead, signed by the bidder and attached
to the inside of the bid submitted. The list shall include the pay item number and the location where
the item is manufactured. The bidder shall identify any of the exceptions in the list that are specified
goods or products that are treated as manufactured, assembled or produced in the USA under an
existing treaty, law, agreement or regulation of the USA regarding export/import restrictions and
international trade.

102.18.4.3 The bidder shall notify the contact listed in the Request for Bid of any specified goods
or products that cannot be manufactured, assembled or produced in the USA in sufficient quantities
or in time to meet the contract specifications.

102.18.4.4 The bidder shall certify that the bid complies with all provisions of Section 34.350 et seq
RSMo.

Delete Sec 106.10 and substitute the following:

106.10 Missouri Domestic Products Requirement. For state funded projects, as noted on the cover
of the contract, material shall be in accordance with Sec 102.18.4.
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H. Contractor Quality Control for Plant Mix Bituminous Surface Leveling NJSP-15-21A

1.0 Description. The contractor shall provide Quality Control (QC) testing and shall perform verification
procedures associated with the production and placement of Plant Mix Bituminous Surface Leveling
Mixture in accordance with this provision.

2.0 Asphalt Plant Requirements. The contractor shall perform quality control testing in the production
of the Surface Leveling Mixture and report the results electronically on MoDOT-provided forms. All
reports shall include the Contract ID, Project Number, Route, County, and Job Mix number.

2.1 Calibration of the asphalt plant shall be in accordance with Sec 403.17.2.2. Record retention for
verification of test reports shall be in accordance with Sec 403.17.3.2.

2.2 At a minimum, the contractor shall perform one QC sieve analysis test for each day of production of
Surface Level mixture in excess of 100 tons to verify the aggregate is within the required gradation range.
Results of the QC sieve analysis test shall be reported to the engineer daily. A split of each sample shall
be clearly labeled and stored by the contractor in a manner that prevents contamination. The engineer
will collect a minimum of one random QC split sample, and one full sample from plant production, for
testing per each 10,000 tons of production. Uncollected QC split samples shall be retained by the
contractor until the engineer authorizes disposal or until the Final Inspection, whichever occurs earlier.

2.3 The contractor shall monitor the quantity of asphalt binder used in the production of the mix, including
any commercial mix, and report that quantity to the engineer. Original asphalt binder delivery tickets
shall accompany the report submitted to the engineer. The engineer will perform a minimum of one
asphalt binder content test per each 10,000 tons of production for any project that exceeds a total of
5,000 tons of production.

2.4 The contractor shall take a daily QC sample of the asphalt binder per instructions in Section 460.3.13
of the EPG. The engineer will collect the QC samples and ship to the MoDOT Central lab for random
testing. In addition, the engineer will take a minimum of one random Quality Assurance sample per
project from the binder line. The engineer sample will be shipped to the Central Lab along with the daily
samples and will be designated for testing.

2.5 The contractor shall perform one moisture content test for each day of production of Surface Level
mixture in excess of 100 tons. The frequency of the moisture test may be reduced if approved by the
engineer.

3.0 Roadway Requirements. The contractor shall perform quality control verification of the Surface
Leveling Mixture on the roadway and shall monitor the asphalt tonnage placed in relation to plan quantity.

3.1 Irregularities. Additional tons of Surface Leveling mix will be provided for irregularities in the existing
roadway surface. The tonnage specified for irregularities is an estimated quantity and shall only be
placed at locations where it is necessary to fill ruts and other low points. Prior to placing the mix, the
contractor and engineer shall evaluate the entire route and develop a plan that best utilizes the tonnage
needed for irregularities. Any excess quantity of irregularities shall not be placed.

3.2 Tack. On the first day of production, the contractor shall demonstrate proper application of tack coat
in the presence of the engineer. Thereafter, when the engineer is not present to withess the application
of the tack coat, the contractor shall document the tack application by taking a minimum of two high-
resolution date/time stamped photographs of the tacked surface per one-mile segment. Pictures should
be taken just in front of the paver in order to account for loss of tack from truck tires. The contractor shall
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also monitor and document the application rate. The contractor shall take distributor readings at the
beginning and ending of each shift and document the quantity used.

3.3 Spreading and Rolling. On the first day of production, the contractor shall demonstrate successful
spreading and compaction of the mixture, including proper rolling patterns, in the presence of the
engineer. Thereafter, the contractor shall monitor all roadway production procedures and document
daily. Use of approved Intelligent Compaction technology is an allowable substitute for daily
documentation.

3.4 Monitoring of Quantity. The contractor shall monitor the quantity of Surface Level mix placed and
report that information to the engineer and production staff as specified herein.

3.4.1 The contractor shall verify that the quantity of Surface Leveling mix in the contract for each route
is sufficient to cover the roadway as shown on the typical sections, including any surface irregularities.
Any discrepancies shall be brought to the engineer's attention in writing prior to the pre-construction
conference. Plan quantity shall be defined as the total tons computed to cover the surface area according
to the typical section, plus any amount pre-approved by the engineer for pavement irregularities.

3.4.2 The contractor shall provide temporary log mile reference points at no less than %2 mile intervals
along each route to monitor the tons of Surface Leveling mix laid in relation to plan quantity. Entrances,
shoulders, or other irregular areas will be monitored as directed by the engineer.

3.4.3 During production, the contractor shall document the total tons placed in each one-mile segment,
along with the plan quantity and the percent over/under for that segment. The cumulative quantity and
percent over/under for the route should also be documented. After each one-mile segment, the
contractor shall provide a status report to the production manager and the engineer. When the engineer
is not present on the project, the contractor shall send an electronic status report to the engineer.

3.4.4 The goal is to keep the placed quantity within 2% of plan quantity for the project. The engineer will
monitor the status reports and will advise the contractor on how to proceed when there is an excessive
variance from plan quantity. The engineer may decrease the frequency of the electronic status reports
when the variances are consistently low.

3.4.5 The contractor shall collect asphalt tickets from the delivery trucks and group them per each one-
mile segment. The contractor shall submit to the engineer a daily summary report that includes all of the
information specified in Section 3.4.3. The contractor shall sign the summary report confirming that the
information is accurate and that the attached tickets represent the asphalt material placed.

3.4.6 The contractor shall be equipped with a contractor-furnished cellular device capable of providing
and maintaining a reliable means of immediate communication with the engineer when the engineer is
not present on the project.

4.0 Excessive Quantity. If the contractor places Surface Level mix on any one-mile segment, or any
other isolated areas, in excess of plan quantity by 5% or more, without prior approval from the engineer,
further investigation may be required to determine if the excess was warranted. |If directed by the
engineer, the contractor shall core the pavement at locations established by the engineer to determine
the amount that was excessive, if any. No payment will be made for the cost to core the pavement or for
the tons of Surface Level mix that the engineer determines to be excessive. If the amount of Surface
Level mix is determined to be justified, payment will be made for the mix, and for the cost of coring at the
fixed price established in Sec 109. Placement of asphalt in excess of plan quantity for two consecutive
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segments without prior approval from the engineer may result in issuance of an Order Record to stop
work.

5.0 Basis of Payment. No direct payment will be made for compliance with this provision. All costs
shall be considered completely covered under the pay items provided in the contract.

l. Bridge End Transitions

1.0 At all bridge exceptions, the engineer will determine in the field the ending point of the transition.
This point will not necessarily be at the bridge end,but will be located at a point which provides the
smoothest transition and approach to the bridge. Where bridges are to be resurfaced, the surfacing shall
be from curb to curb.

J. Land Disturbance in State Parks

1.0 Description. According to the MoDOT/MDNR Memorandum of Understanding (MOU), and MoDOT
land disturbance permit, the following requirements must be adhered to regarding land disturbance
resulting from construction within state parks:

1.1 During construction, clearing of vegetation shall be kept to the minimum necessary to
accomplish the project except for the removal of invasive or noxious species and placement
of ecologically beneficial practices.

1.2 All disturbed areas requiring reseeding shall be seeded with a cover crop followed by a mix
of native forbs and grasses within 14 days of inactivity.

1.3 To avoid soil compaction, vehicles and equipment shall not be stationed within vegetated
areas, and excess materials shall not be placed or stored within such areas.

1.4 Disturbed riparian areas, banks, etc., shall be restored to a stable condition to protect water
quality as soon as possible.

1.5 Erosion and sediment controls must be utilized to limit runoff or material entering streams
and other water bodies from incidental roadway construction.

1.6 Vehicles or equipment used in the park or around the stream shall be inspected daily, prior
to use, for leaks or other potential water quality hazards. Any leaks or other water quality
hazards on equipment shall be repaired and cleaned off the equipment prior to use around
streams or within the state park.

1.6.1 Petroleum products spilled into any water or on the banks where the material may
enter waters of the state shall be cleaned up immediately and disposed of properly.
Spills of any amount of petroleum products in a waterway shall be reported as soon
as possible, but no later than 24 hours after discovery, to the Department’s
Environmental Emergency Response phone line at 573-634-2436.

Basis of Payment. No direct pay shall be provided for any labor, equipment, time, or materials
necessary to complete this work.
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