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JOB 
SPECIAL PROVISION 

 
 

A. General - Federal JSP-09-02M 
 
1.0  Description.  The Federal Government is participating in the cost of construction of this 
project.  All applicable Federal laws, and the regulations made pursuant to such laws, shall be 
observed by the contractor, and the work will be subject to the inspection of the appropriate 
Federal Agency in the same manner as provided in Sec 105.10 of the Missouri Standard 
Specifications for Highway Construction with all revisions applicable to this bid and contract. 
 
1.1  This contract requires payment of the prevailing hourly rate of wages for each craft or type of 
work required to execute the contract as determined by the Missouri Department of Labor and 
Industrial Relations and requires adherence to a schedule of minimum wages as determined by 
the United States Department of Labor.  For work performed anywhere on this project, the 
contractor and the contractor’s subcontractors shall pay the higher of these two applicable wage 
rates. State Wage Rates, Information on the Required Federal Aid Provisions, and the current 
Federal Wage Rates are available on the Missouri Department of Transportation web page at 
www.modot.org under "Doing Business with MoDOT”, “Contractor Resources".  Effective Wage 
Rates will be posted 10 days prior to the applicable bid opening.  These supplemental bidding 
documents have important legal consequences.  It shall be conclusively presumed that they are 
in the bidder's possession, and they have been reviewed and used by the bidder in the preparation 
of any bid submitted on this project. 
 
1.2  The following documents are available on the Missouri Department of Transportation web 
page at www.modot.org under "Doing Business with MoDOT"; “Standards and Specifications”.  
The effective version shall be determined by the letting date of the project. 
 
   General Provisions & Supplemental Specifications  
 
   Supplemental Plans to July 2026 Missouri Standard Plans 
   For Highway Construction 
 
These supplemental bidding documents contain all current revisions to the published versions 
and have important legal consequences.  It shall be conclusively presumed that they are in the 
bidder's possession, and they have been reviewed and used by the bidder in the preparation of 
any bid submitted on this project. 
 
 
B. Contract Liquidated Damages JSP- 13-01E 
 
1.0  Description.  Liquidated Damages for failure or delay in completing the work on time for this 
contract shall be in accordance with Sec 108.8.  The liquidated damages include separate 
amounts for road user costs and contract administrative costs incurred by the Commission. 
 
1.1  Subproject Identification.  Portions of the Contract are hereby identified as subprojects with 
the following assignment of Bridge Number, Route, or other location of work.  This identification 
is done for the purpose of setting time limits for completion of each subproject and to allow partial 
acceptance of the work for maintenance as subprojects are completed. 
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 Subproject Description 
 A  Route 32/ Route CC and all Adjoining Improvements 
 B  Route 32/ County Road 1350 and all Adjoining Improvements 
 C  Route 32 Left Turn Lane at Route 245 and all Adjoining Improvements 
 D Route 32 Left Turn Lane at Route 123 S and all Adjoining Improvements 
 E Route 32 Bridge Replacement at Barren Creek and all Adjoining Improvements 
 F Route 32 Curve Improvements at Co. Rd. 76 and all Adjoining Improvements 
 
 
2.0  Period of Performance.  Prosecution of work is expected to begin on the date specified 
below in accordance with Sec 108.2.  Regardless of when the work is begun on this contract, all 
work on all projects shall be completed on or before the date specified below.  Completion by this 
date shall be in accordance with the requirements of Sec 108.7.1. 
 

Notice to Proceed: January 19, 2027 
Contract Completion Date: December 1, 2028 

 
2.1  Calendar Days.  Completion of the project is required as specified herein.  The count of 
calendar days will begin on the date the contractor starts any construction operations on the 
project. 
 

Project Calendar Days Daily Road User Cost 
Subproject A 119 $1,800 
Subproject B 84 $1,800 
Subproject C 76 $1,800 
Subproject D 73 $2,300 
Subproject E 168 $2,300 
Subproject F 101 $2,300 
 

 
3.0  Liquidated Damages for Contract Administrative Costs.  Should the contractor fail to 
complete the work on or before the contract completion date specified in Section 2.0, or within 
the number of calendar days specified in Section 2.1, whichever occurs first, the contractor will 
be charged contract administrative liquidated damages in accordance with Sec 108.8 in the 
amount of $2,000.00 per calendar day for each calendar day, or partial day thereof, that the work 
is not fully completed.  For projects in combination, these damages will be charged in full for failure 
to complete one or more projects within the specified contract completion date or calendar days. 
 
4.0  Liquidated Damages for Road User Costs.  Should the contractor fail to complete the work 
on or before the contract completion date specified in Section 2.0, or within the number of calendar 
days specified in Section 2.1, whichever occurs first, the contractor will be charged road user 
costs in accordance with Sec 108.8 in the amount specified in Section 2.1 for each calendar day, 
or partial day thereof, that the work is not fully completed.  These damages are in addition to the 
contract administrative damages and any other damages as specified elsewhere in this contract. 
 
5.0  Liquidated Damages for Winter Months.  Delete Sec 108.8.1.3 (a) 
 
Liquidated damages for failure to complete the work on time shall not be waived from December 
15 to March 15, both dates inclusive. 
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C. Work Zone Traffic Management JSP-02-06N 
 
 
1.0  Description.  Work zone traffic management shall be in accordance with applicable portions 
of Division 100 and Division 600 of the Standard Specifications, and specifically as follows. 
 
1.1  Maintaining Work Zones and Work Zone Reviews.  The Work Zone Specialist (WZS) shall 
maintain work zones in accordance with Sec 616.3.3 and as further stated herein.  The WZS shall 
coordinate and implement any changes approved by the engineer.  The WZS shall ensure all 
traffic control devices are maintained in accordance with Sec 616, the work zone is operated 
within the hours specified by the engineer, and will not deviate from the specified hours without 
prior approval of the engineer.  The WZS is responsible to manage work zone delay in accordance 
with these project provisions.  When requested by the engineer, the WZS shall submit a weekly 
report that includes a review of work zone operations for the week. The report shall identify any 
problems encountered and corrective actions taken.  Work zones are subject to unannounced 
inspections by the engineer and other departmental staff to corroborate the validity of the WZS’s 
review and may require immediate corrective measures and/or additional work zone monitoring. 
 
1.2  Work Zone Deficiencies.  Failure to make corrections on time may result in the engineer 
suspending work.  The suspension will be non-excusable and non-compensable regardless if 
road user costs are being charged for closures. 
 
2.0  Traffic Management Schedule. 
 
2.1  Traffic management schedules shall be submitted to the engineer for review prior to the start 
of work and prior to any revisions to the traffic management schedule.  The traffic management 
schedule shall include the proposed traffic control measures, the hours traffic control will be in 
place, and work hours. 
 
2.2  The traffic management schedule shall conform to the limitations specified in Sec 616 
regarding lane closures, traffic shifts, road closures and other width, height and weight 
restrictions. 
 
2.3  The engineer shall be notified as soon as practical of any postponement due to weather, 
material or other circumstances. 
 
2.4  In order to ensure minimal traffic interference, the contractor shall schedule lane closures for 
the absolute minimum amount of time required to complete the work.  Lanes shall not be closed 
until material is available for continuous construction and the contractor is prepared to diligently 
pursue the work until the closed lane is opened to traffic. 
 
 
2.5  Traffic Congestion.  The contractor shall, upon approval of the engineer, take proactive 
measures to reduce traffic congestion in the work zone.  The contractor shall immediately 
implement appropriate mitigation strategies whenever traffic congestion reaches an excess of 10 
minutes to prevent congestion from escalating to 15 minute or above threshold.  If disruption of 
the traffic flow occurs and traffic is backed up in queues of 15 minute delays or longer, then the 
contractor shall immediately review the construction operations which contributed directly to 
disruption of the traffic flow and make adjustments to the operations to prevent the queues from 
reoccurring.  Traffic delays may be monitored by physical presence on site or by utilizing real-
time travel data through the work zone that generate text and/or email notifications where 
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available.  The engineer monitoring the work zone may also notify the contractor of delays that 
require prompt mitigation.  The contractor may work with the engineer to determine what other 
alternative solutions or time periods would be acceptable. 
 
2.5.1  Traffic Safety. 
 
2.5.1.1  Recurring Congestion.  Where traffic queues routinely extend to within 1000 feet of the 
ROAD WORK AHEAD, or similar, sign on a divided highway or to within 500 feet of the ROAD 
WORK AHEAD, or similar, sign on an undivided highway, the contractor shall extend the advance 
warning area, as approved by the engineer. 
 
2.5.1.2  Non-Recurring Congestion.  When traffic queues extend to within 1000 feet of the 
ROAD WORK AHEAD, or similar, sign on a divided highway or to within 500 feet of the ROAD 
WORK AHEAD, or similar, sign on an undivided highway infrequently, the contractor shall deploy 
a means of providing advance warning of the traffic congestion, as approved by the engineer. 
The warning location shall be no less than 1000 feet and no more than 0.5 mile in advance of the 
end of the traffic queue on divided highways and no less than 500 feet and no more than 0.5 mile 
in advance of the end of the traffic queue on undivided highways. 
 
3.0  Work Hour Restrictions. 
 
3.1  Except for emergency work, as determined by the engineer, and long term lane closures 
required by project phasing, all lanes shall be scheduled to be open to traffic during the five major 
holiday periods shown below, from 12:00 noon on the last working day preceding the holiday until 
6:00 a.m. on the first working day subsequent to the holiday unless otherwise approved by the 
engineer. 
 

Memorial Day 
Labor Day 
Thanksgiving 
Christmas 
New Year’s Day 

 
3.1.1  Independence Day.  The lane restrictions specified in Section 3.1 shall also apply to 
Independence Day, except that the restricted periods shall be as follows: 
 

When 
Independence 
Day falls on: 

The Holiday 
is Observed 

on: 
Halt Lane Closures 

beginning at: 
Allow Lane Closures to 

resume at: 

Sunday Monday Noon on Friday 6:00 a.m. on Tuesday 

Monday Monday Noon on Friday 6:00 a.m. on Tuesday 

Tuesday Tuesday Noon on Monday 6:00 a.m. on Wednesday 

Wednesday Wednesday Noon on Tuesday 6:00 a.m. on Thursday 
Thursday Thursday Noon on Wednesday 6:00 a.m. on Friday 

Friday Friday Noon on Thursday 6:00 a.m. on Monday 

Saturday Friday Noon on Thursday 6:00 a.m. on Monday 

 
 
3.2  The contractor shall not perform any construction operation on the roadway, roadbed or active 
lanes, including the hauling of material within the project limits, during restricted periods, holiday 
periods or other special events specified in the contract documents. 
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4.0  Detours and Lane Closures. 
 
4.1  When a changeable message sign (CMS) is provided, the contractor shall use the CMS to 
notify motorists of future traffic disruption and possible traffic delays one week before traffic is 
shifted to a detour or prior to lane closures.  The CMS shall be installed at a location as approved 
or directed by the engineer.  If a CMS with Communication Interface is required, then the CMS 
shall be capable of communication prior to installation on right of way.  All messages planned for 
use in the work zone shall be approved and authorized by the engineer or its designee prior to 
deployment.  When permanent dynamic message signs (DMS) owned and operated by MoDOT 
are located near the project, they may also be used to provide warning and information for the 
work zone.  Permanent DMS shall be operated by the TMC, and any messages planned for use 
on DMS shall be approved and authorized by the TMC at least 72 hours in advance of the work. 
 
5.0  Basis of Payment.  No direct payment will be made to the contractor to recover the cost of 
equipment, labor, materials, or time required to fulfill the above provisions, unless specified 
elsewhere in the contract document.  All authorized changes in the traffic control plan shall be 
provided for as specified in Sec 616. 
 
 
D. Emergency Provisions and Incident Management JSP-90-11A 
 
1.0  The contractor shall have communication equipment on the construction site or immediate 
access to other communication systems to request assistance from law enforcement or other 
emergency agencies for incident management.  In case of traffic accidents or the need for law 
enforcement to direct or restore traffic flow through the job site, the contractor shall notify law 
enforcement or other emergency agencies immediately as needed.  The area engineer's office 
shall also be notified when the contractor requests emergency assistance. 
 
2.0  In addition to the 911 emergency telephone number for ambulance, fire or law enforcement 
services, the following agencies may also be notified for accident or emergency situation within 
the project limits. 
 

Missouri Highway Patrol   
417-895-6868 

Cedar County Sheriff 
417-276-5133 

Cedar County Office of Emergency Management 
417-276-6700 

Polk County Sheriff 
417-777-9020 

Polk County Office of Emergency Management 
417-326-6610 

Stockton MO Police 
417-276-1238 

Stockton MO Fire Department 
417-276-5210 

 
2.1  This list is not all inclusive.  Notification of the need for wrecker or tow truck services will 
remain the responsibility of the appropriate law enforcement agency. 
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2.2  The contractor shall notify law enforcement and emergency agencies before the start of 
construction to request their cooperation and to provide coordination of services when 
emergencies arise during the construction at the project site.  When the contractor completes this 
notification with law enforcement and emergency agencies, a report shall be furnished to the 
engineer on the status of incident management. 
 
3.0  No direct pay will be made to the contractor to recover the cost of the communication 
equipment, labor, materials or time required to fulfill the above provisions. 
 
 
E. Project Contact for Contractor/Bidder Questions JSP-96-05A 
 
1.0  All questions concerning this project during the bidding process shall be forwarded to the 
project contact listed below. 
 
Cameron Sooy, P.E., Transportation Project Manager 
Southwest District 
3025 Southwest District 
Springfield, MO 65803 
 
Telephone Number:  417-895-7612 
Email:  Cameron.Sooy@modot.mo.gov 
 
1.1  All questions concerning the bid document preparation can be directed to the Central Office 
– Design as listed below. 
 
Telephone Number:  (573) 751-2876 
Email:  BCS@modot.mo.gov 
 
 
F. Construction Phasing 
 
1.0 Description. Construction phasing shall be as laid out in the plans. Any changes to 
construction phasing shall be approved by Engineer prior to construction. 

2.0 General Scope and Requirements. The work included in this Job Special Provision shall 
consist of providing all labor, equipment, materials and performing all operations necessary to 
complete the intended improvements of this project.  

2.1 Phasing. Construction phasing shall be as follows. 
 
Subproject A (Route 32 / Route CC; See JSP B) 
 

(a) Phase 1: Construct Stage 1 of Route 32 and Route CC as shown in the plans. Keep 
existing Route 32 and existing Route CC open to traffic throughout Phase 1. 

(b) Phase 2A and Phase 2B shall begin simultaneously. 
(c) Phase 2A: Close Route 32 at the eastern tie-in and close Route CC to all through traffic.  

Construct Stage 2A of Route 32 , Route CC, and County Road 825 as shown in the plans.  
The contractor shall maintain access to entrances for adjacent property owners at all 
times.  Open Route CC and the eastern connection to Route 32 to traffic. 
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(d) Phase 2B: Close Route 32 at the northern tie-in.  Construct Stage 2B as shown in the 
plans.  All pavement, guardrail, pavement marking, signing and safety appurtenances 
shall be in place before opening Phase 2B to traffic. 

(e) Phase 3: With Route 32 and Route CC open to traffic, the contractor shall complete 
obliteration of old roadways, complete final grading, and finish all remaining items 
associated with Subproject A. Traffic shall be flagged as necessary during periods of 
active construction.  During periods of time that active construction is not taking place all 
lanes shall be open to traffic. 

 
Subproject B (Route 32 / CR 1350; See JSP B) 
 

a) Attention: Separate Job J7P3485B will replace Route 39 Bridge X0190.  This portion 
of Route 39 is  intended as part of the unsigned detour route for subproject B.  Job 
J7P3485B is anticipated to be completed by December 1, 2027.  Construction of 
subproject B shall not begin until Job J7P3485B is substantially complete and open to 
traffic. 

b) Phase 1:  Construct Stage 1 of Route 32 and County Road 1350 as shown in the 
plans.  Keep existing Route 32 and County Road 1350 open to traffic throughout 
Phase 1. 

c) Phase 2: Close Route 32 and County Road 1350.  Detour traffic over Route K and 
Route 39. Construct Stage 2 of Route 32 and County Road 1350 as shown in the 
plans. All pavement, guardrail, pavement marking, signing and safety appurtenances 
shall be in place before opening Phase 2 to traffic.  

d) Phase 3: With Route 32 and County Road 1350 open to traffic, the contractor shall 
complete obliteration of old roadways, complete final grading, and finish all remaining 
items associated with Subproject B. Traffic shall be flagged as necessary during 
periods of active construction.  During periods of time that active construction is not 
taking place all lanes shall be open to traffic. 

 
  
Subproject C ( Route 32 / Route 245; See JSP B) 

(a) Construction Phasing shall follow the staging shown in the plans.  Route 32 and Route 
245 shall remain open to two-way traffic at all times. Traffic shall be flagged as necessary 
during periods of active construction.  During periods of time that active construction is not 
taking place, both routes shall be open to two-way, two-lane traffic. 

 
Subproject D (Route 32 / Route 123; See JSP B) 

(a) Construction Phasing shall follow the staging shown in the plans.  Route 32 and Route 
123 shall remain open to two-way traffic at all times. Traffic shall be flagged as necessary 
during periods of active construction.  During periods of time that active construction is not 
taking place, both routes shall be open to two-way, two-lane traffic. 

 
Subproject E (Route 32 at Barren Creek; See JSP B) 

(a) Phase 1: Keep existing Route 32 open to two-way traffic.  Traffic shall be flagged as 
necessary during periods of active construction.  During periods of time that active 
construction is not taking place both existing lanes shall be open to traffic. Construct 
temporary bypass, including all grading, drainage, paving, signing, pavement marking and 
safety appurtenances. 

(b) Phase 2:  Divert Route 32 traffic to the temporary bypass.  Construct Bridge A9327 and 
Route 32 improvements within the limits of the temporary bypass.  All pavement, guardrail, 
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pavement marking, signing and safety appurtenances shall be in place before opening 
Phase 2 to traffic. 

(c) Temporary Bypass Closures or Damage Due to Flooding: In the event of the temporary 
bypass being damaged or overtopped by floodwater, the contractor shall take immediate 
action to protect the traveling public and notify the engineer.  As soon as possible after 
recession of the floodwaters, the contractor shall restore the bypass and reopen it to traffic.  
No additional compensation will be made for maintenance or restoration of the temporary 
bypass. 

(d) Phase 3: Open new section of Route 32 to two-way traffic.  Traffic shall be flagged as 
necessary during periods of active construction.  During periods of time that active 
construction is not taking place both lanes shall be open to traffic. Obliterate temporary 
bypass, remove temporary items, and finish all remaining items associated with 
Subproject E. 

 
Subproject F (Route 32 Curve Improvements at CR 76; See JSP B) 

(a) Phase 1:  Construct Stage 1 of Route 32 as shown in the plans.  Keep existing Route 32 
open to traffic throughout phase 1 construction. 

(b) Phase 2:  Close Route 32 to all through traffic.  Construct Stage 2 of Route 32 including 
Bridge A9813 over Bear Creek Tributary 4.  The contractor shall maintain access to 
entrances for adjacent property owners at all times.  All pavement, guardrail, pavement 
marking, signing and safety appurtenances shall be in place before opening Phase 2 to 
traffic. 

(c) Phase 3: Open relocated Route 32 to two-way traffic.  Traffic shall be flagged as necessary 
during periods of active construction.  During periods of time that active construction is not 
taking place both lanes shall be open to traffic. Obliterate old Route 32,  remove temporary 
items, and finish all remaining items associated with Subproject F. 

 
 
 
3.0 Basis of Payment.  Payment for all costs associated with developing, implementing and 
maintaining Construction Phasing and all other costs associated with this provision, will be 
considered included in the unit price of each contract item.  No direct pay will be made for this 
provision. 
 
 
G. Liquidated Damages Specified (Subproject A – Phase 2A, See Construction Phasing JSP) 

JSP-93-28A 
 
1.0  Description.  If construction of Subproject A phase 2A is not complete and open to traffic on 
or before 21 calendar days after the first closure of Route CC or Route 32, the Commission, the 
traveling public, and state and local police and governmental authorities will be damaged in 
various ways, including but not limited to, increased construction administration cost, potential 
liability, traffic and traffic flow regulation cost, traffic congestion and motorist delay, with its 
resulting cost to the traveling public.  These damages are not reasonably capable of being 
computed or quantified.  Therefore, the contractor will be charged with liquidated damages 
specified in the amount of $3,100.00 per day for each day, or partial day thereof, that Route CC 
and the eastern connection to Route 32 are not complete and open to traffic in excess of the 
limitation as specified elsewhere in this special provision.  It shall be the responsibility of the 
engineer to determine the quantity of excess closure time. 
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1.1  The said liquidated damages specified will be assessed regardless of whether it would 
otherwise be charged as liquidated damages under the Missouri Standard Specification for 
Highway Construction, as amended elsewhere in this contract. 
 
 
H. Liquidated Damages Specified (Subproject A – Phase 2B, See Construction Phasing JSP) 

JSP-93-28A 
 
1.0  Description.  If construction of Subproject A phase 2B is not complete and open to traffic on 
or before 42 calendar days after the first closure of Route CC or Route 32, the Commission, the 
traveling public, and state and local police and governmental authorities will be damaged in 
various ways, including but not limited to, increased construction administration cost, potential 
liability, traffic and traffic flow regulation cost, traffic congestion and motorist delay, with its 
resulting cost to the traveling public.  These damages are not reasonably capable of being 
computed or quantified.  Therefore, the contractor will be charged with liquidated damages 
specified in the amount of $3,100.00 per day for each day, or partial day thereof, that all of Route 
32 and Route CC are not complete and open to traffic in excess of the limitation as specified 
elsewhere in this special provision.  It shall be the responsibility of the engineer to determine the 
quantity of excess closure time. 
 
1.1  The said liquidated damages specified will be assessed regardless of whether it would 
otherwise be charged as liquidated damages under the Missouri Standard Specification for 
Highway Construction, as amended elsewhere in this contract. 
 
 
I. Liquidated Damages Specified (Subproject B, See Construction Phasing JSP) JSP-93-

28A 
 
1.0  Description.  If construction of Subproject B phase 2 is not complete and open to traffic on 
or before 21 calendar days after the first closure of Route 32 or County Road 1350, the 
Commission, the traveling public, and state and local police and governmental authorities will be 
damaged in various ways, including but not limited to, increased construction administration cost, 
potential liability, traffic and traffic flow regulation cost, traffic congestion and motorist delay, with 
its resulting cost to the traveling public.  These damages are not reasonably capable of being 
computed or quantified.  Therefore, the contractor will be charged with liquidated damages 
specified in the amount of $3,100.00 per day for each day, or partial day thereof, that Route 32 
and County Road 1350 are not complete and open to traffic in excess of the limitation as specified 
elsewhere in this special provision.  It shall be the responsibility of the engineer to determine the 
quantity of excess closure time. 
 
1.1  The said liquidated damages specified will be assessed regardless of whether it would 
otherwise be charged as liquidated damages under the Missouri Standard Specification for 
Highway Construction, as amended elsewhere in this contract. 
 
 
J. Liquidated Damages Specified (Subproject E, See Construction Phasing JSP) JSP-93-

28A 
 
1.0  Description.  In the event flooding damages the temporary bypass at Barren Creek 
(Subproject E), the contractor shall repair the temporary bypass and reopen it to traffic as soon 
as possible.  If the temporary bypass repairs are not complete and open to traffic on or before 5 
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calendar days after the recession of the floodwaters, the Commission, the traveling public, and 
state and local police and governmental authorities will be damaged in various ways, including 
but not limited to, increased construction administration cost, potential liability, traffic and traffic 
flow regulation cost, traffic congestion and motorist delay, with its resulting cost to the traveling 
public.  These damages are not reasonably capable of being computed or quantified.  Therefore, 
the contractor will be charged with liquidated damages specified in the amount of $16,500.00 per 
day for each day, or partial day thereof, that the temporary bypass repairs are not complete and 
open to traffic in excess of the limitation as specified elsewhere in this special provision.  It shall 
be the responsibility of the engineer to determine the quantity of excess closure time. 
 
1.1  The said liquidated damages specified will be assessed regardless of whether it would 
otherwise be charged as liquidated damages under the Missouri Standard Specification for 
Highway Construction, as amended elsewhere in this contract. 
 
 
K. Liquidated Damages Specified (Subproject F, See Construction Phasing JSP) JSP-93-

28A 
 
1.0  Description.  If construction of Subproject F phase 2 is not complete and open to traffic on 
or before 42 calendar days after the first closure of Route 32, the Commission, the traveling public, 
and state and local police and governmental authorities will be damaged in various ways, 
including but not limited to, increased construction administration cost, potential liability, traffic 
and traffic flow regulation cost, traffic congestion and motorist delay, with its resulting cost to the 
traveling public.  These damages are not reasonably capable of being computed or quantified.  
Therefore, the contractor will be charged with liquidated damages specified in the amount of 
$16,500.00 per day for each day, or partial day thereof, that Route 32 is not complete and open 
to traffic in excess of the limitation as specified elsewhere in this special provision.  It shall be the 
responsibility of the engineer to determine the quantity of excess closure time. 
 
1.1  The said liquidated damages specified will be assessed regardless of whether it would 
otherwise be charged as liquidated damages under the Missouri Standard Specification for 
Highway Construction, as amended elsewhere in this contract. 
 
 
L. Contractor Furnished Embankment in Place - Borrow 
 
1.0  Description.  Design of this project was based on residual and alluvial soils which are 
primarily lean clays of generally low plasticity (CL) with scattered admixed gravel, which is a 
requirement to conform with design criteria of this project. Slope angles of 2.5:1 are 
recommended. If slope angles steeper than 2.5 are desired, then the borrow material would need 
to contain considerable rock content or be designed with a rock wedge. Contractor furnished 
borrow shall be equal to or better than the material assumed for the design and will be subject to 
approval of the engineer as provided in Missouri Standard Specification Section 106, and in 
accordance with Specification Section 203.3. Approval will be based upon consideration of (1) 
various soil characteristics and dispersion of test values, (2) comparison with those used for 
design, (3) compliance with slope selection criteria outlined in Table 321.1 of the MoDOT 
Engineering Policy Guide. 
 
 
 
M. Supplemental Revisions JSP-18-01MM 
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• Compliance with 2 CFR 200.216 – Prohibition on Certain Telecommunications and Video 

Surveillance Services or Equipment. 
 
The Missouri Highways and Transportation Commission shall not enter into a contract (or extend 
or renew a contract) using federal funds to procure or obtain equipment, services, or systems that 
uses covered telecommunications equipment or services as substantial or as critical technology 
as part of any system where the video surveillance and telecommunications equipment was 
produced by Huawei Technologies Company, ZTE Corporation, Hytera Communications 
Corporation, Hangzhou Hikvision Digital Technology Company, or Dahua Technology Company 
(or any subsidiary or affiliate of such entities). 
 
 
• Stormwater Compliance Requirements 
 
1.0  Description.  This provision requires the contractor to provide a Water Pollution Control 
Manager (WPCM) for any project that includes land disturbance on the project site and the total 
area of land disturbance, both on the project site, and all Off-site support areas, is one (1) acre or 
more.  Regardless of the area of Off-site disturbance, if no land disturbance occurs on the project 
site, these provisions do not apply.  When a WPCM is required, all sections within this provision 
shall be applicable, including assessment of specified Liquidated Damages for failure to correct 
Stormwater Deficiencies, as specified herein.  This provision is in addition to any other 
stormwater, environmental, and land disturbance requirements specified elsewhere in the 
contract. 
 
1.1  Definitions.  The project site is defined as all areas designated on the plans, including 
temporary and permanent easements.  The project site is equivalent to the “permitted site”, as 
defined in MoDOT’s State Operating Permit.  An Off-site area is defined as any location off the 
project site the contractor utilizes for a dedicated project support function, such as, but not limited 
to, staging area, plant site, borrow area, or waste area. 
 
1.2  Reporting of Off-Site Land Disturbance.  If the project includes any planned land 
disturbance on the project site, prior to the start of work, the contractor shall submit a written 
report to the engineer that discloses all Off-site support areas where land disturbance is planned, 
the total acreage of anticipated land disturbance on those sites, and the land disturbance permit 
number(s).  Upon request by the engineer, the contractor shall submit a copy of its land 
disturbance permit(s) for Off-site locations.  Based on the total acreage of land disturbance, both 
on and Off-site, the engineer shall determine if these Stormwater Compliance Requirements shall 
apply.  The contractor shall immediately report any changes to the planned area of Off-site land 
disturbance.  The contractor is responsible for obtaining its own separate land disturbance permit 
for Off-site areas. 
 
2.0  Water Pollution Control Manager (WPCM).  The contractor shall designate a competent 
person to serve as the Water Pollution Control Manager (WPCM) for projects meeting the 
description in Section 1.0.  The contractor shall ensure the WPCM completes all duties listed in 
Section 2.1. 
 
2.1  Duties of the WPCM: 
 

(a) Be familiar with the stormwater requirements including the current MoDOT State 
Operating Permit for construction stormwater discharges/land disturbance activities; 
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MoDOT’s statewide Stormwater Pollution Prevention Plan (SWPPP); the Corps of 
Engineers Section 404 Permit, when applicable; the project specific SWPPP, the Project’s 
Erosion & Sediment Control Plan; all applicable special provisions, specifications, and 
standard drawings; and this provision; 

 
(b) Successfully complete the MoDOT Stormwater Training Course within the last 4 years.  

The MoDOT Stormwater Training is a free online course available at MoDOT.org; 
 
(c) Attend the Pre-Activity Meeting for Grading and Land Disturbance and all subsequent 

Weekly Meetings in which grading activities are discussed; 
 
(d) Oversee and ensure all work is performed in accordance with the Project-specific SWPPP 

and all updates thereto, or as designated by the engineer; 
 
(e) Review the project site for compliance with the Project SWPPP, as needed, from the start 

of any grading operations until final stabilization is achieved, and take necessary actions 
to correct any known deficiencies to prevent pollution of the waters of the state or adjacent 
property owners prior to the engineer’s weekly inspections; 

 
(f) Review and acknowledge receipt of each MoDOT Inspection Report (Land Disturbance 

Inspection Record) for the Project within forty-eight (48) hours of receiving the report and 
ensure that all Stormwater Deficiencies noted on the report are corrected as soon as 
possible, but no later than stated in Section 5.0. 

 
3.0  Pre-Activity Meeting for Grading/Land Disturbance and Required Hold Point.  A Pre-
Activity meeting for grading/land disturbance shall be held prior to the start of any land disturbance 
operations.  No land disturbance operations shall commence prior to the Pre-Activity meeting 
except work necessary to install perimeter controls and entrances.  Discussion items at the pre-
activity meeting shall include a review of the Project SWPPP, the planned order of grading 
operations, proposed areas of initial disturbance, identification of all necessary BMPs that shall 
be installed prior to commencement of grading operations, and any issues relating to compliance 
with the Stormwater requirements that could arise in the course of construction activity at the 
project. 
 
3.1  Hold Point.  Following the pre-activity meeting for grading/land disturbance and subsequent 
installation of the initial BMPs identified at the pre-activity meeting, a Hold Point shall occur prior 
to the start of any land disturbance operations to allow the engineer and WPCM the time needed 
to perform an on-site review of the installation of the BMPs to ensure compliance with the SWPPP 
is met.  Land disturbance operations shall not begin until authorization is given by the engineer. 
 
4.0  Inspection Reports.  Weekly and post run-off inspections will be performed by the engineer 
and each Inspection Report (Land Disturbance Inspection Record) will be entered into a web-
based Stormwater Compliance database.  The WPCM will be granted access to this database 
and shall promptly review all reports, including any noted deficiencies, and shall acknowledge 
receipt of the report as required in Section 2.1 (f.). 
 
5.0  Stormwater Deficiency Corrections.  All stormwater deficiencies identified in the Inspection 
Report shall be corrected by the contractor within 7 days of the inspection date or any extended 
period granted by the engineer when weather or field conditions prohibit the corrective work.  If 
the contractor does not initiate corrective measures within 5 calendar days of the inspection date 
or any extended period granted by the engineer, all work shall cease on the project except for 
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work to correct these deficiencies, unless otherwise allowed by the engineer.  All impact costs 
related to this halting of work, including, but not limited to stand-by time for equipment, shall be 
borne by the contractor.  Work shall not resume until the engineer approves the corrective work. 
 
5.1  Liquidated Damages.  If the contractor fails to complete the correction of all Stormwater 
Deficiencies listed on the MoDOT Inspection Report within the specified time limit, the 
Commission will be damaged in various ways, including but not limited to, potential liability, 
required mitigation, environmental clean-up, fines, and penalties.  These damages are not 
reasonably capable of being computed or quantified.  Therefore, the contractor will be charged 
with liquidated damages specified in the amount of $2,000 per day for failure to correct one or 
more of the Stormwater Deficiencies listed on the Inspection Report within the specified time limit.  
In addition to the stipulated damages, the stoppage of work shall remain in effect until all 
corrections are complete. 
 
6.0  Basis of Payment.  No direct payment will be made for compliance with this provision. 
 
 
• Delete Sec 106.9, including all subsections and substitute the following: 
 
106.9  Buy America Requirements. 
Buy America Requirements are waived if the total amount of Federal financial assistance applied 
to the project, through awards or subawards, is below $500,000. 
 
106.9.1  Buy America Requirements for Iron or Steel Products. 
The contractor’s attention is directed to Title 23 CFR 635.410 Buy America Requirements.  Where 
articles, materials or supplies that consist wholly or predominantly of iron or steel or a combination 
of both are to be permanently incorporated into the contract work, steel and iron material shall be 
manufactured, from the initial melting stage through the application of coatings, in the USA except 
for “minimal use” as described herein.  Predominantly of iron or steel or a combination of both 
means that the cost of the iron and steel content exceeds 50 percent of the total cost of all its 
components.  Under a general waiver from FHWA the use of pig iron and processed, pelletized, 
and reduced iron ore manufactured outside of the USA will be permitted in the domestic 
manufacturing process for steel or iron material. 
 
106.9.1.1  Any sources other than the USA as defined will be considered foreign.  The required 
domestic manufacturing process shall include formation of ingots and any subsequent process.  
Coatings shall include any surface finish that protects or adds value to the product. 
 
106.9.1.2  “Minimal use” of foreign steel, iron or coating processes will be permitted, provided the 
cost of such products does not exceed 1/10 of one percent (0.1 percent) of the total contract cost 
or $2,500.00, whichever is greater.  If foreign steel, iron, or coating processes are used, invoices 
to document the cost of the foreign portion, as delivered to the project, shall be provided and the 
engineer’s written approval obtained prior to placing the material in any work. 
 
106.9.1.3  Buy America requirements include a step certification for all fabrication processes of 
all steel or iron materials that are accepted per Sec 1000.  The AASHTO Product Evaluation and 
Audit Solutions compliance program verifies that all steel and iron products fabrication processes 
conform to 23 CFR 635.410 Buy America Requirements and is an acceptable standard per 23 
CFR 635.410(d).  AASHTO Product Evaluation and Audit Solutions compliant suppliers will not 
be required to submit step certification documentation with the shipment for some selected steel 
and iron materials.  The AASHTO Product Evaluation and Audit Solutions compliant supplier shall 
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maintain the step certification documentation on file and shall provide this documentation to the 
engineer upon request. 
 
106.9.1.3.1  Items designated as Category 1 will consist of steel girders, piling, and reinforcing 
steel installed on site.  Category 1 items require supporting documentation prior to incorporation 
into the project showing all steps of manufacturing, including coating, as being completed in the 
United States and in accordance with CFR Title 23 Section 635.410 Buy America Requirements.  
This includes the Mill Test Report from the original producing steel mill and certifications 
documenting the manufacturing process for all subsequent fabrication, including coatings. The 
certification shall include language that certifies all steel and iron materials permanently 
incorporated in this project was procured and processed domestically and all manufacturing 
processes, including coating, as being completed in the United States and in accordance with 
CFR Title 23 Section 635.410. 
 
106.9.1.3.2  Items designated as Category 2 will include all other steel or iron products not in 
Category 1 and permanently incorporated in the project.  Category 2 items shall consist of, but 
not be limited to items such as fencing, guardrail, signing, lighting and signal supports.  The prime 
contractor is required to submit a material of origin form certification prior to incorporation into the 
project from the fabricator for each item that the product is domestic.  The Certificate of Materials 
Origin form (link to certificate form) from the fabricator must show all steps of manufacturing, 
including coating, as being completed in the United States and in accordance with CFR Title 23 
Section 635.410 Buy America Requirements and be signed by a fabricator representative.  The 
engineer reserves the right to request additional information and documentation to verify that all 
Buy America requirements have been satisfied.  These documents shall be submitted upon 
request by the engineer and retained for a period of 3 years after the last reimbursement of the 
material. 
 
106.9.1.3.3  Any minor miscellaneous steel or iron items that are not included in the materials 
specifications shall be certified by the prime contractor as being procured domestically.  Examples 
of these items would be bolts for sign posts, anchorage inserts, etc.  The certification shall read 
“I certify that all steel and iron materials permanently incorporated in this project during all 
manufacturing processes, including coating, as being completed in the United States and in 
accordance with CFR Title 23 Section 635.410 Buy America Requirements procured and 
processed domestically in accordance with CFR Title 23 Section 635.410 Buy America 
Requirements.  Any foreign steel used was submitted and accepted under minor usage”.  The 
certification shall be signed by an authorized representative of the prime contractor. 
 
106.9.1.4  When permitted in the contract, alternate bids may be submitted for foreign steel and 
iron products.  The award of the contract when alternate bids are permitted will be based on the 
lowest total bid of the contract based on furnishing domestic steel or iron products or 125 percent 
of the lowest total bid based on furnishing foreign steel or iron products.  If foreign steel or iron 
products are awarded in the contract, domestic steel or iron products may be used; however, 
payment will be at the contract unit price for foreign steel or iron products. 
 
106.9.2  Buy America Requirements for Construction Materials other than iron or steel 
products. 
Construction materials mean articles, materials, or supplies that consist of only one of the items 
listed.  Minor additions of articles, materials, supplies, or binding agents to a construction material 
do not change the categorization of the construction material.  Upon request by the engineer, the 
contractor shall submit a domestic certification for all construction materials listed that are 
incorporated into the project. 



Job No.: JSR0059 
Route: 32 
County: Cedar/Polk 

 

 15

 
(a) Non-ferrous metals 
(b) Plastic and Polymer-based products (including polyvinylchloride, composite building 

materials, and polymers used in fiber optic cables) 
(c) Glass (including optic glass) 
(d) Fiber optic cable (including drop cable) 
(e) Optical fiber 
(f) Lumber 
(g) Engineered wood 
(h) Drywall 

 
106.9.3  Buy America Requirements for Manufactured Products. 
Manufactured products mean articles, materials or supplies that have been processed into a 
specific form and shape, or combined with other articles, materials or supplies to create a product 
with different properties than the individual articles, materials or supplies.  If an item is classified 
as an iron or steel product, an excluded material, or other product category as specified by law or 
in 2 CFR part 184, then it is not a manufactured product.  However, an article, material or supply 
classified as a manufactured product may include components that are iron or steel products, 
excluded materials, or other product categories as specified by law or in 2 CFR part 184.  Mixtures 
of excluded materials delivered to a work site without final form for incorporation into a project are 
not a manufactured product. 
 
106.9.3.1  Produced in the United States, in the case of manufactured products, means: 
(A) For projects obligated on or after October 1, 2025, the product was manufactured in the United 
States; and 
(B) For projects obligated on or after October 1, 2026, the product was manufactured in the United 
States and the cost of the components of the manufactured product that are mined, produced, or 
manufactured in the United States is greater than 55 percent of the total cost of all components 
of the manufactured product. 
 
106.9.3.2  (i) With respect to precast concrete products that are classified as manufactured 
products, components of precast concrete products that consist wholly or predominantly of iron 
or steel or a combination of both shall meet the requirements of paragraph (b) of this section.  The 
cost of such components shall be included in the applicable calculation for purposes of 
determining whether the precast concrete product is produced in the United States. 
(ii) With respect to intelligent transportation systems and other electronic hardware systems that 
are installed in the highway right of way or other real property and classified as manufactured 
products, the cabinets or other enclosures of such systems that consist wholly or predominantly 
of iron or steel or a combination of both shall meet the requirements of paragraph (b) of this 
section.  The cost of cabinets or other enclosures shall be included in the applicable calculation 
for purposes of determining whether systems referred to in the preceding sentence are produced 
in the United States. 
 
106.9.4  Waiver for De Minimis Costs for Manufactured and Construction Materials other 
than iron or steel products. 
“The total value of the non-compliant products is no more than the lesser of $1,000,000 or 5% of 
total applicable costs for the project.”  The contractor shall submit to the engineer any non-
domestic materials and their total material cost to the engineer.  The contractor and the engineer 
will both track these totals to assure that the minimal usage allowance is not exceeded. 
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• Third-Party Test Waiver for Concrete Aggregate 
 
1.0  Description.  Third party tests may be allowed for determining the durability factor for 
concrete pavement and concrete masonry aggregate. 
 
2.0  Material.  All aggregate for concrete shall be in accordance with Sec 1005. 
 
2.1  MoDOT personnel shall be present at the time of sampling at the quarry.  The aggregate 
sample shall be placed in an approved tamper-evident container (provided by the quarry) for 
shipment to the third-party testing facility. 
 
2.2  AASHTO T 161 Method B Resistance of Concrete to Rapid Freezing and Thawing, shall be 
used to determine the aggregate durability factor.  All concrete beams for testing shall be 3-inch 
wide by 4-inch deep by 16-inch long or 3.5-inch wide by 4.5-inch deep by 16-inch long.  All beams 
for testing shall receive a 35-day wet cure fully immersed in saturated lime water prior to initiating 
the testing process. 
 
2.3  Concrete test beams shall be made using a MoDOT approved concrete pavement mix design. 
 
3.0  Testing Facility Requirements.  All third-party test facilities shall meet the requirements 
outlined in this provision. 
 
3.1  The testing facility shall be AASHTO accredited. 
 
3.1.1  For tests ran after January 1, 2025, accreditation documentation shall be on file with the 
Construction and Materials Division prior to any tests being performed. 
 
3.1.2  Construction and Materials Division may consider tests completed prior to January 1, 2025, 
to be acceptable if all sections of this provision are met, with the exception of 3.1.1.  Accreditation 
documentation shall be provided with the test results for tests completed prior to January 1, 2025.  
No tests completed prior to September 1, 2024, will be accepted. 
 
3.2  The testing facility shall provide their testing process, list of equipment, equipment calibration 
documentation, and testing certifications or qualifications of technicians performing the AASHTO 
T 161 Procedure B tests.  The testing facility shall provide details on their freezing and thawing 
apparatus including the time and temperature profile of their freeze-thaw chamber.  The profile 
shall include the temperature set points throughout the entirety of the freeze-thaw cycle.  The 
profile shall show the cycle time at which the apparatus drains/fills with water and the cycle time 
at which the apparatus begins cooling the specimens. 
 
3.3  Results, no more than five years old, from the third-party test facility shall compare within 
±2.0 percent of an independent test from another AASHTO accredited test facility or with MoDOT 
test records, in order to be approved for use (e.g. test facility results in a durability factor of 79, 
MoDOT’s recent durability test factor is 81; this compared within +2 percent).  The independent 
testing facility shall be in accordance with this provision.  The comparison test can be from a 
different sample of the same ledge combination. 
 
3.4  When there is a dispute between the third party durability test results and MoDOT durability 
test results, the MoDOT durability test result shall govern. 
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3.5  Test results shall be submitted to MoDOT’s Construction and Materials division electronically 
for final approval.  Test results shall include raw data for all measurements of relative dynamic 
modulus of elasticity and percent length change for each individual concrete specimen.  Raw data 
shall include initial measurements made at zero cycles and every subsequent measurement of 
concrete specimens.  Raw data shall include the cycle count and date each measurement was 
taken.  Test results shall also include properties of the concrete mixture as required by AASHTO 
T 161.  This shall include the gradation of the coarse aggregate sample.  If AASHTO T 152 is 
used to measure fresh air content, then the aggregate correction factor for the mix determined in 
accordance with AASHTO T 152 shall also be included. 
 
4.0  Method of Measurement.  There is no method of measurement for this provision.  The 
testing requirements and number of specimens shall be in accordance with AASHTO T 161 
Procedure B. 
 
5.0  Basis of Payment.  No direct payment will be made to the contractor or quarry to recover 
the cost of aggregate samples, sample shipments, testing equipment, labor to prepare samples 
or test samples, or developing the durability report. 
 
 
• Delete paragraph 15.0 of the General Provision Disadvantaged Business Enterprise (DBE) 

Program Requirements and substitute the following: 
 
15.0  Bidder’s List Quote Summary.  MoDOT is a recipient of federal funds and is required by 
49 CFR 26.11 to provide data about its DBE program.  All bidders who seek to work on federally 
assisted contracts must submit data about all DBE and non-DBEs in accordance with Sec 
102.7.9.  MoDOT will not compare the submitted Bidder’s List Quote Summary to any other 
documents or submittals, pre or post award.  All information will be used by MoDOT in accordance 
with 49 CFR 26.11 for reporting to USDOT and to aid in overall DBE goal setting. 
 
 
• Add Sec 102.7.9 to include the following: 
 
102.7.9  Bidder’s List Quote Summary.  Each bidder shall submit with each bid a summary 
of all subcontractors, material suppliers, and service providers (e.g. hauling) considered on 
federally funded projects pursuant to 49 CFR 26.11.  The bidder will provide the firm’s name, 
the corresponding North American Industry Classification System (NAICS) code(s) the 
firm(s) were considered for, and whether or not they were used in the bid.  The information 
submitted should be the most complete information available at the time of bid.  The 
information shall be disclosed on the Bidder’s List Quote Summary form provided in the 
bidding documents and submitted in accordance with Sec 102.10.  Failure to disclose this 
information may result in a bid being declared irregular. 
 
 
• Revisions to General Conditions of the Contract for Missouri Standard Specifications for 

Highway Construction 
 
Insert the following definitions into Sec 101.2: 
 
Agent of Contractor.  Subcontractors, its employees, assigns, and agents. 
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Agent of MoDOT.  Any private contractors, subcontractors, engineers, or the employees 
thereof performing work in accordance with the plans and specifications approved by 
MoDOT. 
 
Commencement of Work.  Also defined as the start of construction operations/activities, 
this is the date the contractor, its employees, agents, and/or assigns first begins performing 
work pursuant to the terms of the contract, including the furnishing of labor, material, 
equipment, and other incidentals necessary or convenient to the successful completion of 
the project and the carrying out of duties and obligations imposed by the contract.  For 
purposes of clarity, this date shall be deemed to occur on the date certified payroll activities 
on the project commence. 
 
Exceptions.  Work items identified by the engineer, as documented on the semi-final 
inspection, that are allowed to be completed after the contract completion date but prior to 
the item-specific completion date established by the engineer.  Failure to complete any 
excepted work item by the item-specific completion date will result in assessment of contract 
liquidated damages.  Designation of exceptions not mandated by the contract is at the sole 
discretion of the engineer. 
 
Typical exceptions include: 

(a) Seasonal items (e.g., sodding, overseeding, establishment of grass for soil 
stabilization, or tree/shrub plantings) 

(b) Tasks that have contractually required or allowed delays (e.g., removal of sediment 
control devices, waiting periods for signal/lighting systems, pause for retroreflectivity 
evaluation of pavement markings) 

(c) Other tasks in which the engineer determines it is in the best interest of the 
Commission to allow completion of such task to extend beyond the contract 
completion date, but within a designated period of time. 

 
Delete Sec 105.10.7, including all subsections and substitute the following: 
 
105.10.7  Final Inspection.  Upon apparent completion of the entire project, the engineer 
will make a Final Inspection of the work to determine acceptance for maintenance in 
accordance with Sec 105.15. 
 
Delete Sec 105.15, including all subsections and substitute the following: 
 
105.15  Acceptance. 
 
105.15.1  Partial Acceptance.  At the discretion of the engineer, portions of the work within 
a project may be accepted for maintenance prior to the Final Inspection of all work for that 
project.  When a portion of the work or a specific item is partially accepted, the contractor is 
relieved from maintenance on the identified portion of the work, but this is not the Final 
Inspection, as defined in Sec 105.15.2, and will not excuse the contractor from liability or 
responsibility to the Commission for work performed. 
 
105.15.1.1  Acceptance of a Specific Item or Section of Work.  Upon completion of any 
of the items or sections of work listed herein, the contractor may request the engineer’s 
inspection of the work and partial acceptance. If the engineer finds the work to be complete 
and acceptable, including submittal by the contractor of all required documentation, partial 
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acceptance will be made for that item or section. The following items, complete in place, as 
determined by the engineer, are eligible for consideration of partial acceptance: 
 

(a) Any section 0.5 mile or more in length. 
(b) Any section 0.5 mile or more in length in one direction of a divided highway. 
(c) A complete bridge. 
(d) An intersection traffic signal system. Partial acceptance may be made for signal 

equipment prior to the 30-day testing period though any required performance tests 
and/or guarantees shall remain applicable. 

(e) Devices intended to be used for traffic safety and control.  Acceptance of traffic safety 
devices is limited to guardrail, impact attenuation barriers, traffic signal items, signs, 
delineators, lighting, concrete barrier walls, concrete bridge parapet, bridge railing, 
guard cable, crash cushions and fence, which are permanently installed in their final 
position in accordance with the contract documents. 

 
105.15.1.2  Semi-Final Inspection, Corrections and Exceptions.  The contractor shall 
submit a written request for a semi-final inspection at least seven days prior to the anticipated 
completion of work, excluding exceptions.  If the engineer postpones the inspection beyond 
the date the contractor completes all work, the period of postponement will be considered an 
excusable but non-compensable delay. 
 
105.15.1.2.1  Immediately following the semi-final inspection, the engineer will provide the 
contractor with a list of any remaining items of work, corrections, and exceptions.  The count 
of contract time will continue until all work and corrections are complete.  If the engineer 
determines all work is complete, with no exceptions, the semi-final inspection will be 
considered the Final Inspection in accordance with Sec 105.15.2. 
 
105.15.1.2.2  Work Complete Date.  Upon verification by the engineer that all work, 
exclusive of exceptions, is complete, the engineer will declare partial acceptance and cease 
the count of contract time.  The count of contract time will resume should the contractor fail 
to complete one or more exceptions by the required date. 
 
105.15.2  Final Inspection and Acceptance for Maintenance.  The contractor shall 
promptly notify the engineer when all work on a project, including exceptions, is complete.  
Upon Final Inspection by the engineer and verification that all work on a project is complete, 
a notice of acceptance for maintenance will be submitted to the contractor.  Acceptance for 
maintenance excludes any items covered by item-specific performance bonds.  Final 
Inspection shall occur not later than ten (10) business days after contractor’s notification to 
the engineer that all corrections and exceptions have been completed.  If the Final Inspection 
has not occurred within the ten (10) business-day time frame, all corrections and exceptions 
shall be deemed completed and MoDOT will be deemed to have accepted maintenance.  If 
written acceptance for maintenance is not received within twenty (20) business days after 
the date of the Final Inspection, nor any objections sent to the Agent of MoDOT during this 
twenty (20) business-day period, the project and the work shall automatically be deemed 
accepted for maintenance. 
 
105.15.2.1  Following the Final Inspection, the Agent of MoDOT will be relieved of any new 
or additional liability to third parties for personal injury, death or property damages which may 
be alleged to result from the design or construction of the work, unless additional work is 
performed by the Agent of MoDOT on the right of way after Final Inspection. 
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105.15.2.2  Nothing in these specifications shall be deemed to excuse the contractor of 
liability or responsibility for any personal injury, death or property damages which may have 
occurred during the time period from the Commencement of Work through the Final 
Inspection. 
 
105.15.2.3  Acceptance of a project shall not be construed to relieve the contractor of full 
responsibility for making good any non-latent defect in work or material found on any section 
of work prior to final acceptance of the entire project, to alter in any manner the method of 
payment prescribed in the contract or to constitute a waiver of any claim the Commission 
might have against the contractor on the entire project. 
 
105.15.2.4  Contracts with Multiple Projects.  For contracts that include two or more 
projects, the contractor may request a separate final inspection and acceptance for 
maintenance as the work is completed on each project. 
 
105.15.3  Final Acceptance and Payment.  Following Final Inspection and acceptance for 
maintenance, the engineer will prepare the final tabulation of quantities in accordance with 
Sec 109.8.  A final change order, if necessary, and the final tabulation of quantities will be 
submitted to the contractor for review.  Upon receipt of the final tabulation of quantities, the 
contractor shall promptly submit to the engineer any remaining project documentation 
including, but not limited to, those listed in Sec 105.15.3.2. 
 
105.15.3.1  A Final Acceptance report will be submitted to the contractor, and final payment 
will be made, no later than thirty days following concurrence on tabulation of quantities, 
receipt by the engineer of all project documentation, and verification by the engineer that all 
material incorporated into the work has been properly inspected.  If the final tabulation of 
quantities determines the contractor was overpaid, the contractor, or in case of default, the 
surety, shall return the amount of overpayment to the Commission within thirty days of 
receiving notice of the overpayment from the engineer. 
 
105.15.3.2  When required by the contract, project documentation shall consist of the 
following: 
 

(a) Contractor’s Affidavit Regarding Settlement of Claims (Form C-242) 
(b) Final Change Order 
(c) DBE Participation List and Final Verification 
(d) Affidavit – Compliance with the Prevailing Wage Law 

 
105.15.3.3  Final acceptance will not excuse the contractor’s liability or responsibility to the 
Commission for any latent defects in the work or material incorporated into the work, or for 
claims relating to any work or material incorporated into the work, except as barred by 
Sections 537.600 and 537.610, RSMo. 
 
Delete Sec 107.11, including all subsections, and substitute the following: 
 
107.11  Responsibility for Claims for Damage or Injury.  The contractor shall be 
responsible, to the extent imposed by applicable law, for injury, property damage, damage to 
the Work, or other loss caused by the negligent, wrongful, intentional, reckless, or 
contractually noncompliant acts or omissions of the contractor or an Agent of Contractor from 
Commencement of construction activities through Final Inspection and acceptance for 
maintenance. 
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107.11.1  The contractor shall not be responsible for damage relating to personal injury or 
death, arising from the design, condition, or maintenance of the project area prior to 
commencement of work and after Final Inspection and acceptance of the work, in accordance 
with Sec 101.2 and 105.15.2, unless any of the following conditions exist: 
 

(a) The work is so defective that it creates an imminent danger to third parties; 
(b) A defect in the work was concealed and not discoverable by a reasonable inspection 

by the Commission; 
(c) The agent of MoDOT knew of the dangerous condition and did not disclose it to the 

Commission; or 
(d) The plans or specifications followed were so imperfect or improper that the agent of 

MoDOT should have known the work to be done thereunder would result in an unsafe 
condition. 

 
107.11.2  Neither the Commission nor the contractor, by execution of a contract, shall intend 
to or create a new or enlarge an existing cause of action in any third party.  This provision 
shall not be interpreted to create any new liability that does not exist under the law, or to 
waive or extinguish any defense that either party to this contract or their respective agents 
and employees may have to an action or suit by a third party. 
 
Delete Sec 107.12, including all subsections, and substitute the following: 
 
107.12  Contractor's Responsibility for Work  Damages to any portion of the work 
occurring after the date of Commencement of Work and before the work is deemed approved 
and accepted, caused by the action of the elements or from any other reason, shall be 
repaired or replaced at the contractor's expense.  The contractor, at the contractor’s option, 
may insure against any such damages.  The Commission may, in its discretion, make such 
a payment, determined in accordance with Sec 109.4, for damage to the work due to 
unforeseeable causes beyond the control of, and without fault or negligence on the part of 
the contractor, unless the contractor has been reimbursed for such damages by the 
contractor’s insurer.  Prior to reimbursement, the contractor shall furnish documentary 
evidence of all efforts to recover such repair costs. 
 
107.12.1  The contractor shall immediately give written notice to the engineer of any 
pedestrian, worker and/or vehicular accident that occurs in or near the work zone.  The 
contractor may be directed by the engineer to repair permanent Commission facilities that 
have been damaged by events that are beyond the control of the contractor.  Reimbursement 
will be provided by the Commission, determined in accordance with Sec 109.4, for the actual 
direct cost of labor, equipment and material, exclusive of overhead, indirect or consequential 
costs of profit.  The Commission may elect to make such repairs in lieu of the contractor. 
 
Delete Sections 107.13, 107.13.1, 107.13.2, 107.13.3, 107.13.3.4, 107.13.5, 107.13.6, 
107.13.9, 107.13.10.4, 107.13.10.8, and substitute the following: 
 
107.13  General Insurance Requirements.  From the commencement of construction 
activities through the Final Inspection and acceptance for maintenance of the project by the 
engineer, the contractor shall procure and maintain at the contractor’s expense, insurance 
for all damages and losses imposed by law and assumed under the contract, of the kinds 
and in the amounts specified in Secs 107.13.1 through 107.13.8. 
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107.13.1  Sovereign Immunity Limits for Missouri Public Entities.  The contractor shall 
procure and maintain at least minimum insurance coverages to meet the sovereign immunity 
limits for Missouri public entities as calculated by the Missouri Department of Insurance and 
published annually in the Missouri Register pursuant to Section 537.610, RSMo for Sec 
107.13.2 through 107.13.5, unless specified otherwise for each type of insurance coverage.  
Each policy shall provide additional insured status for the Missouri Highways and 
Transportation Commission, its members, the Missouri Department of Transportation, and 
its employees up to Missouri’s sovereign immunity limits.  Provided, however, additional 
insured coverage applies only to liability caused in whole or in part by the acts or omissions 
of the named insured or those acting on its behalf and does not provide defense or indemnity 
for liability that Section 537.600, RSMo. places solely on MoDOT or another public entity.  
Each policy shall be endorsed to not waive sovereign immunity limits.  The naming of the 
Commission, its members, MoDOT, and its employees as additional insureds under any 
insurance policy shall not be construed as a waiver of any sovereign, official, or other 
governmental immunity.  The Commission, its members, MoDOT, and its employees reserve 
the right to assert any sovereign, official, or any other governmental immunities.  Nothing in 
the Section shall be construed to enlarge the liability of the contractor beyond that imposed 
by applicable law, create a contractual duty to defend or indemnify prohibited by Section 
537.600, RSMo, or require insurance coverage for liability that Section 537.600, RSMo 
places solely upon MoDOT.  Insurance coverage and priority shall otherwise be determined 
in accordance with the applicable policies and endorsements. 
 
107.13.2  Commercial General Liability Insurance.  The contractor shall procure, and 
maintain during the term of the project, commercial general liability insurance with coverage 
at least as broad as Insurance Services Office (ISO) policy form CG 00 01.  The general 
aggregate limit shall, by endorsement or otherwise, provide a designated aggregate limit 
solely for this project using ISO form CG 25 03 05 09 or an equivalent form.  General liability 
policies shall be endorsed to add the Commission, its members, MoDOT, its employees, 
agents, and assigns as additional insureds (the “Additional Insureds”) using Insurance 
Services Office forms CG 20 10 or the equivalent under such policy.  For construction 
contracts, an endorsement providing completed operations coverage to the Additional 
Insureds, ISO form CG 20 37 or the equivalent, is also required.  This form, CG 20 37, shall 
be endorsed on each subsequent commercial general liability policy issued to the contractor 
for three (3) years after final acceptance of the project.  Should work on the project be 
discontinued, the commercial general liability insurance coverage shall remain in effect for 
three (3) years after the date of discontinuation, when applicable.  Coverage shall not be 
reduced by insured versus insured exclusions or by explosion, collapse and underground 
(XCU) exclusions. 
 
107.13.3  Commercial Automobile Liability Insurance. The contractor shall procure and 
maintain automobile liability coverage at least as broad as ISO policy form CA 00 01 covering 
owned, hired, and non-owned autos.  The policy shall be endorsed to Commission, its 
members, MoDOT, and its employees, agents, and assigns as additional insureds (the 
“Additional Insureds”). 
 
107.13.4  Contractor’s Pollution Liability (CPL) Insurance. The contractor shall procure 
and maintain contractor’s pollution liability insurance for liability arising out of sudden, 
accidental, and gradual pollution and remediation.  The policy shall have minimum limits of 
$1,000,000.  The Commission, its members, MoDOT, and its employees, agents, and 
assigns shall be endorsed as additional insureds under such policy.  The policy shall provide 
coverage for hauling of waste from the project site to the final disposal location including non-
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owned disposal sites. Completed operations coverage for pollution liability shall extend a 
minimum of three (3) years after final acceptance of the project.  Contractor shall require any 
subcontractor that performs environmental remediation, hazardous material removal or 
related work including the transportation, disposal, or environmental engineering work, to 
provide contractor’s pollution liability insurance with limits and scope of coverage appropriate 
to the exposure.  The Commission, its members, MoDOT, and its employees, agents, and 
assigns shall be endorsed as additional insured under such policy.  The policy shall not 
contain a cross suits exclusion or other provisions that would eliminate additional insured 
claims against the contractor or subcontractor. 
 
107.13.5  Aircraft Liability Insurance.  If aircraft, including unmanned aircraft, will be used 
on the project, contractor shall provide, or cause to be provided, aircraft liability insurance 
protecting against claims for damages resulting from such use in all cases where any aircraft 
that is owned, leased or chartered by any Contractor-Related Entity used on the Project.  The 
policy shall have minimum limits of $1,000,000 and the Commission, its members, MoDOT, 
and its employees, agents, and assigns shall be additional insureds on the policy by 
endorsement or policy provision.  The use of any aircraft in performance of the Work, the 
aircraft crew, flight path and altitude, including landing of any aircraft on the Site or on any 
property owned by the Commission, MoDOT or other parties at interest, shall be subject to 
review and written acceptance by the Commission prior to any such usage.  If any aircraft 
are leased or chartered with crew and/or pilot, evidence of non-owned aircraft liability 
insurance will be acceptable to meet these requirements but must be provided prior to use 
of the aircraft.  For use of unmanned aircraft vehicles, the contractor may provide insurance 
either through an aircraft liability insurance policy, or by endorsement to the contractor’s 
commercial general liability insurance policy and excess liability policies.  Use of unmanned 
aircraft must comply with all state and federal rules and regulations, including FAA 
requirements. 
 
107.13.6  Excess or Umbrella Liability Insurance.  The contractor may satisfy the required 
limits for Secs 107.13.2 through 107.13.5 by use of excess or umbrella liability insurance 
policies in any combination that meets the contract limits requirements.  Such policies shall 
include as additional insureds, the Commission, its members, MoDOT, and its employees, 
agents, and assigns. 
 
107.13.9  Evidence of Insurance.  Required evidence of insurance providing confirmation 
of compliance with these requirements shall consist of a certificate of insurance and any 
endorsements adding the Commission, MoDOT and its employees as additional insureds 
where specified.  “Blanket” or “automatic” additional insured endorsements providing 
additional insured coverage “where required by contract,” may be used, provided that such 
forms provide coverage at least as broad as provided by the specified endorsement forms 
required.  The contractor and any subcontract work shall not commence under the contract 
until the contractor obtains the applicable insurance coverage required and receives approval 
for such insurance from the engineer.  No later than five (5) business days prior to the 
Commencement of Work, all evidence of insurance for the prime contractor, including 
certificates of insurance and required endorsements, and notices shall be submitted 
electronically by the insurance agent to ContractorSupport@MoDOT.mo.gov.  The 
aforementioned evidence of insurance shall also be submitted in the same manner no fewer 
than five (5) business days prior to the effective date of any change or renewal of insurance 
during the term of the project.  All evidence of insurance for the prime contractor, including 
certificates of insurance and required endorsements, and notices shall be submitted 
electronically by the insurance agent to ContractorSupport@MoDOT.mo.gov.  The 
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contractor shall promptly furnish the engineer with a complete copy of its policy upon request.  
Failure to furnish evidence of proper insurance, or complete insurance policies when 
requested, may result in the suspension of work as provided in Sec 108, and may result in 
other claims or actions for breach of contract or otherwise, as may be recognized at law or 
in equity. 
 
107.13.10.4  Primary and Non-contributory.  For any claims related to this contract or 
insurance requirements herein identified, the contractor’s insurance coverage shall be 
primary insurance with respect to the Commission, its members, MoDOT, and its employees, 
as the additional insureds.  Any other insurance or self-insurance maintained by any of these 
parties shall be excess of the contractor’s insurance and shall not contribute with the 
contractor’s insurance, unless liability caused in whole or in part by the acts or omissions of 
the named insured or those acting on its behalf and does not provide defense or indemnity 
for liability that Section 537.600, RSMo places solely upon MoDOT or another public entity.  
Priority and allocation shall be governed by the applicable policies and endorsements.  
MoDOT may not unilaterally alter priority among the contractor's, any subcontractor's, or any 
additional insured's policies. 
 
107.13.10.8  Timely Notice of Claims.  Contractor shall give the engineer prompt and timely 
notice of claims made or suits instituted that arise out of or result from contractor’s or agent 
of contractor’s performance under this Agreement, and that involve or may involve coverage 
under any of the required liability policies.  The Commission and MoDOT will provide timely 
notice to the contractor of any claims or lawsuits that it receives. 
 
Delete Sec 107.14 and substitute the following: 
 
107.14  Cooperation in Defense.  The Agent of MoDOT and MoDOT shall reasonably 
cooperate in the defense of the other against potential third party claims.  This cooperation 
includes providing reasonable access to relevant records, documents, and personnel.  
Nothing in this section creates a contractual duty to defend prohibited by RSMo 537.600(5). 
 
Delete Sec 107.18 and substitute the following: 
 
107.18  Basis of Payment.  No direct payment will be made for compliance with Sec 107. 
 
 
• Payment for Excess Piling 
 
Delete Sec 702.6.3 and insert the following: 
 
702.6.3  Pile Cut-Offs.  No direct payment will be made for routine pile cut-offs, except as 
otherwise provided herein. 
 
702.6.3.1  Excess Piling.  If the total measured length of installed piling on a given structure, 
per item, is 85 percent or less of the plan quantity, the difference between plan quantity and 
installed quantity shall be deemed as excess piling. Reimbursement will be made for excess 
piling, as determined by the engineer. No reimbursement will be made for piling purchased 
in excess of plan quantity. The contractor shall provide the engineer with all paid invoices, 
which may be used to determine an equitable reimbursement. Shipping costs on the invoice 
will be included in the reimbursement payment, but no handling, overhead or profit will be 
included. All excess piling shall be removed from the project and retained by the contractor. 
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• Delete Sec 102.18.1 and renumber existing Sec 102.18.2 through 102.18.5.4 including 

all subsections: 
 
102.18.1  Certification Regarding Disbarment, Eligibility, Indictments, Convictions or 
Civil Judgments.  The president or authorized official of the bidder, under penalty of perjury 
under the laws of the USA, shall certify that, except as noted in the exceptions, the company 
or any person associated therewith in the capacity of owner, partner, director, officer, 
principal investor, project director, manager, auditor or any position involving the 
administration of federal funds: 
 
(a) Is not currently under suspension, debarment, voluntary exclusion or determination of 
ineligibility by any federal agency. 
 
(b) Has not been suspended, debarred, voluntarily excluded or determined ineligible by any 
federal agency within the past three years. 
 
(c) Does not have a proposed debarment or suspension pending. 
 
(d) Has not been indicted, convicted or had a civil judgment rendered against any of the listed 
parties by a court of competent jurisdiction in any matter involving fraud or official misconduct 
within the past three years. 
 
102.18.1.1  If there are any exceptions, the bidder shall submit the exceptions on company 
letterhead, signed by the bidder and inserted inside the bid submitted. 
 
102.18.1.2  Exceptions will not necessarily result in denial of award but will be considered in 
determining bidder responsibility. 
 
102.18.1.3  For any exception noted, the bidder shall indicate to whom it applies, the initiating 
agency, and dates of action. 
 
102.18.1.4  Providing false information may result in criminal prosecution or administrative 
sanctions. 
 
102.18.2  Certification Regarding Anti-Collusion.  In accordance with 23 USC 112, the 
bidder shall certify, under penalty of perjury, that the bidder has not, either directly or 
indirectly, entered into any agreement, participated in any collusion or otherwise taken any 
action in restraint of free competitive bidding in connection with this contract. 
 
102.18.3  Certification Regarding Lobbying Activities.  In accordance with 31 USC 1352, 
the bidder shall certify that: 
 
(a) No federal appropriated funds have been paid or will be paid, by or on behalf of the 
undersigned, to any person for influencing or attempting to influence an officer or employee 
of any federal agency, a member of Congress, an officer or employee of Congress or an 
employee of a member of Congress in connection with the awarding of any federal contract, 
the making of any federal grant, the making of any federal loan, the entering into of any 
cooperative agreement and the extension, continuation, renewal, amendment or modification 
of any federal contract, grant, loan or cooperative agreement. 
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(b) If any funds other than federal appropriated funds have been paid or will be paid to any 
person for influencing or attempting to influence an officer or employee of any federal agency, 
a member of Congress, an officer or employee of Congress or an employee of a member of 
Congress in connection with this federal contract, grant, loan or cooperative agreement, the 
bidder shall complete and submit Standard Form-LLL, "Disclosure Form to Report Lobbying," 
in accordance with the instructions. 
 
102.18.3.1  This certification shall be a material representation of fact upon which reliance 
was placed when this transaction was made or entered into. Submission of this certification 
shall be a prerequisite for making or entering into this transaction imposed by 31 USC 1352. 
Any person who fails to file the required certification will be subject to a civil penalty of no 
less than $10,000 and no more than $100,000 for each such failure. 
 
102.18.3.2  The bidder also agrees by submitting a bid that the bidder shall require that the 
language of this certification be included in all subcontracts that exceed $100,000, and that 
all such subrecipients shall certify and disclose any lobbying activities accordingly. 
 
102.18.4  Certification Regarding Missouri Domestic Products Procurement Act.  This 
certification will only apply to state-funded projects as noted on the cover of the Request for 
Bid. The bidder's attention is directed to Sections 34.350 through 34.359 RSMo 2000, which 
requires all manufactured goods or commodities used or supplied in the performance of the 
contract or any subcontract to be manufactured, assembled or produced in the USA. Sections 
34.350 through 34.359 RSMo will not apply if the total bid is less than $1,000.00. 
 
102.18.4.1  Section 34.355 RSMo requires the vendor or bidder to certify compliance with 
Section 34.353 RSMo and, if applicable, Section 34.359 RSMo at the time of bidding and 
prior to payment. Failure to comply with Section 34.353 RSMo during performance of the 
contract and to provide certification of compliance prior to payment will result in nonpayment 
for those goods or commodities. 
 
102.18.4.2  The bidder shall certify that all the specified goods or products for which this bid 
was solicited are manufactured, assembled or produced in the USA. If there are any 
exceptions, the bidder shall submit a list of the exceptions on company letterhead, signed by 
the bidder and attached to the inside of the bid submitted. The list shall include the pay item 
number and the location where the item is manufactured. The bidder shall identify any of the 
exceptions in the list that are specified goods or products that are treated as manufactured, 
assembled or produced in the USA under an existing treaty, law, agreement or regulation of 
the USA regarding export/import restrictions and international trade. 
 
102.18.4.3  The bidder shall notify the contact listed in the Request for Bid of any specified 
goods or products that cannot be manufactured, assembled or produced in the USA in 
sufficient quantities or in time to meet the contract specifications. 
 
102.18.4.4  The bidder shall certify that the bid complies with all provisions of Section 34.350 
et seq RSMo. 
 
Delete Sec 106.10 and substitute the following: 
 
106.10  Missouri Domestic Products Requirement.  For state funded projects, as noted on the 
cover of the contract, material shall be in accordance with Sec 102.18.4. 
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N. Quality Management NJSP-15-22 
 
1.0  Quality Management.  The contractor shall provide Quality Management as specified herein 
to ensure the project work and materials meets or exceeds all contract requirements. 
 
1.1  The contractor shall provide Quality Control (QC) of the work and material, as specified 
herein, to ensure all work and material is in compliance with contract requirements.  QC staff shall 
perform and document all inspection and testing.  The QC inspectors and testers may be 
employed by the contractor, sub-contractor, or a qualified professional service provided by the 
contractor. 
 
1.2  The engineer will provide Quality Assurance (QA) inspection.  The role of QA is to verify the 
performance of QC and provide confidence that the product will satisfy given requirements for 
quality. 
 
1.3  The contractor shall designate a person to serve as the project Quality Manager (QM).  The 
QM shall be knowledgeable of standard testing and inspection procedures for highway and bridge 
construction, including a thorough understanding of the Missouri Standard Specifications.  The 
QM shall be responsible for the implementation and execution of the Quality Management Plan 
and shall oversee all QC responsibilities, including all sub-contract work.  The QM shall be the 
primary point of contact for all quality related issues and responsibilities, and shall ensure qualified 
QC technicians and inspectors are assigned to all work activities.  The QM should be separate 
from the manager of the work activities to effectively manage a QC program. 
 
1.4  Any QC personnel determined in sole discretion of the engineer to be incompetent, derelict 
in their duties, or dishonest, shall at a minimum be removed from the project.  Further investigation 
will follow with a stop work notification to be issued until the contractor submits a corrective action 
report that meets the approval of the engineer. 
 
2.0  Quality Management Plan.  The contractor shall develop, implement and maintain a Quality 
Management Plan (QMP) that will ensure the project quality meets or exceeds all contract 
requirements, and provides a record for acceptance of the work and material.  A sample QMP, 
which shows minimum requirements, is provided on the MoDOT website at:  
www.modot.org/quality. 
 
2.1  The QMP shall address all QC inspection and testing requirements of the work as described 
herein.  A draft QMP shall be submitted to the Resident Engineer for review at least two weeks 
prior to the pre-construction conference.  An approved QMP is required at least two weeks prior 
to the start of work, unless otherwise allowed by the engineer.  Physical work on the project shall 
not begin prior to approval of the QMP by the engineer.   
 
2.2  The approved QMP shall be considered a contract document and any revisions to the QMP 
will require approval from the engineer. 
 
2.3  The following items shall be included in the Quality Management Plan: 
 

a) Organizational structure of the contractor’s project management, production staff, and QC 
staff, specific to this project. 
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b) Name, qualifications and job duties of the Quality Manager. 
 

c) A list of all certified QC testers who will perform QC duties on the project, including sub-
contract work, and the tests in which they are certified. 

 
d) A list of all QC inspectors who will perform QC inspection duties on the project, including 

sub-contract work, and the areas of inspection that they will be assigned. 
 
e) A procedure for verifying documentation is accurate and complete as outlined in Section 

3. 
 
f) A procedure describing QC Inspections as outlined in Section 4. 
 
g) A procedure describing QC Testing, as outlined in Section 5, including a job specific 

Inspection and Test Plan (ITP). 
 
h) A procedure describing Material Receiving as outlined in Section 6. 
 
i) A list of Hold Points that are not included in the checklist forms, as outlined in Section 8. 
 
j) A procedure for documenting and resolving Non-Conforming work as outlined in Section 

9. 
 
k) A procedure for tracking and documenting revisions to the QMP. 
 
l) A list of any approved changes to the Standard Specifications or ITP, including a reference 

to the corresponding change order. 
 
m) Format for the Weekly Schedule and Work Plans as outlined in Section 10, including a list 

of activities that will require pre-activity meetings. 
 
3.0  Project Documentation.  The contractor shall establish a Document Control Procedure for 
producing and uploading the required Quality Management documents to a MoDOT-provided 
server.  The document management software used by MoDOT is Microsoft SharePoint®.  
Contractors do not need to purchase Microsoft SharePoint®, however, it is recommended that 
new users acquire some basic training to better understand how to use this software.  MoDOT 
does not provide the software training, but there are several online vendors who do.  Contractors 
are required to use Microsoft Excel® and Microsoft Word® with some documents. 
 
3.1  The contractor shall utilize the file structure and file naming convention provided by MoDOT.  
A sample file structure is available on the MoDOT website.  
 
3.2  Documents (standard forms, reports, and checklists) referenced throughout this provision are 
considered the minimum documentation required.  They shall be obtained from MoDOT at the 
following web address:  www.modot.org/quality.  The documents provided by MoDOT are 
required to be used in the original format, unless otherwise approved by the engineer.  Any 
alteration to these forms shall be approved by the engineer. 
 
3.3  Timely submittal of the required documents to the MoDOT document storage location is 
essential to ensure payment can be processed for the completed work.  Submittal of the 
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documents is required within 12 hours of the work shift that the work was performed, or on a 
document-specific schedule approved by the engineer and included in the QMP. 
 
3.4  The contractor shall establish a verification procedure that ensures all required documents 
are submitted to the engineer within the specified time, and prior to the end of each pay period 
for the work that was completed during that period.  Payment will not be made for work that does 
not include all required documents.  Minimum documents that might be required prior to payment 
include: Test Reports, Inspection Checklists, Materials Receiving Reports, and Daily Inspection 
Reports. 
 
3.5  The contractor shall perform an audit at project closeout to ensure the final collection of 
documents is accurate and complete. 
 
4.0  Quality Control Inspections.  The QMP shall identify a procedure for performing QC 
inspections.  QC inspections shall be performed for all project activities to ensure the work is in 
compliance with the contract, plans and specifications. 

 
4.1  The QM shall identify the QC inspectors assigned to each work activity.  The QC inspectors 
shall inspect the work to ensure the work is completed in accordance with the plans and 
specifications, and shall document the inspection by completing the required inspection 
checklists, forms, and reports provided by MoDOT.  Depending on the type of work, the checklists 
may be necessary daily, or they may follow a progressive work process.  The frequency of each 
checklist shall be stated in the QMP.  The contractor may propose alternate versions of checklists 
that are more specific to the work. 
 
4.2  A Daily Inspection Report (DIR) is required to document pertinent activity on the project each 
day.  This report shall include a detailed diary that describes the work performed as well as 
observations made by the inspection staff regarding quality control.  The report shall include other 
items such as weather conditions, location of work, installed quantities, tests performed, and a 
list of all subcontractors that performed work on that date.  The report shall include the full name 
of the responsible person who filled out the report and shall be digitally signed by an authorized 
contractor representative. 
 
4.3  External fabrication of materials does not require further QC inspection if the product is 
currently under MoDOT inspection or an approved QC/QA program.  QC inspection and testing 
required in the production of concrete for the project shall be the responsibility of the contractor. 
 
4.4  The contractor shall measure, and document on the DIR, the quantity for all items of work 
that require measurement.  Any calculations necessary to support the measurement shall be 
included with the documentation.  The engineer will verify the measurements prior to final 
payment. 
 
5.0  Quality Control Testing.  The QMP shall identify a procedure for QC testing.  The contractor 
shall perform testing of the work at the frequency specified in the Inspection and Test Plan (ITP). 
 
5.1  MoDOT will provide a standard ITP and the contractor shall modify it to include only the items 
of work in the contract, including adding any Job Special Provision items.  The standard ITP is 
available on the MoDOT website at www.modot.org/quality.  The contractor shall not change the 
specifications, testing procedures, or the testing frequencies, from the standard ITP without 
approval by the engineer and issuance of a change order. 
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5.2  Test results shall be recorded on the standard test reports provided by the engineer, or in a 
format approved by the engineer.  Any test data shall be immediately provided to the engineer 
upon request at any time, including prior to the submission of the test report. 
 
5.3  The contractor shall ensure that all personnel who perform sampling and/or testing are 
certified by the MoDOT Technician Certification Program or a certification program that has been 
approved by MoDOT for the sampling and testing they perform. 
 
5.4  If necessary, an independent third party will be used to resolve any significant discrepancies 
between QC and QA test results.  All dispute resolution testing shall be performed by a laboratory 
that is accredited in the AASHTO Accreditation Program in the area of the test performed.  The 
contractor shall be responsible for the cost to employ the third party laboratory if the third party 
test verifies that the QA test was accurate.  The Commission shall be responsible for the cost if 
the third party test verifies that the QC test was accurate. 
 
6.0  Material Receiving.  The QMP shall identify a procedure for performing material receiving.  
Standard material receiving forms will be provided by the engineer. 
 
6.1  The procedure shall address inspections for all material delivered to the site (excluding 
testable material such as concrete, asphalt, aggregate, etc.) for general condition of the material 
at the time it is delivered.  The material receiving procedure shall record markings and 
accompanying documentation indicating the material is MoDOT accepted material (MoDOT-OK 
Stamp, PAL tags, material certifications, etc.). 
 
6.2  All required material documentation must be present at the time of delivery.  If the material is 
not MoDOT accepted, the contractor shall notify the engineer immediately and shall not 
incorporate the material into the work. 
 
7.0  Quality Assurance.  The engineer will perform Quality Assurance inspection and testing 
(QA) to verify the performance of QC inspection and testing.  The frequency of the QA testing will 
be as shown in the ITP, but may be more frequent at the discretion of the engineer.  The engineer 
will record the results of the QA testing and inspection and will inform the contractor of any known 
discrepancies. 
 
7.1  QA is responsible for verifying the accuracy of the final quantity of all pay items in the contract.  
This includes taking measurements on items that require measurement and other items that are 
found to have appreciable errors. 
 
7.2  QA inspection and test results shall not be used as a substitute for QC inspection and testing. 
 
7.3  QA will be available for Hold Point inspections at the times planned in the Weekly Schedule.  
The inspections may be re-scheduled as needed, but a minimum 24-hour advance notification 
from the contractor is required unless otherwise approved by the engineer. 
 
8.0  Hold Points.  Hold Points are events that require approval by the engineer prior to 
continuation of work.  Hold Points occur at definable stages of work when the succeeding work 
depends on a QA review of the preceding work before work can continue. 
 
8.1  A list of minimum Hold Points will be provided by the engineer and shall be included in the 
QMP.  The engineer may make changes to the Hold Point list at any time. 
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8.2  Prior to all Hold Point inspections, QC shall provide the engineer with the Daily Inspection 
Reports, Inspection Checklists, Test Reports, and Material Receiving Reports for the work 
performed leading up to the Hold Point.  If the engineer identifies any corrective actions needed 
during a Hold Point inspection, the corrections shall be completed prior to continuing work.  The 
engineer may require a new Hold Point to be scheduled if the corrections require a follow-up 
inspection. 
 
9.0  Non-Conformance Reporting.  Non-conformance reports shall be issued by the contractor 
for work that does not meet the contract requirements.  Non-conforming work includes work, 
testing, materials and processes that do not meet contract requirements.  The contractor shall 
establish a procedure for identifying and resolving non-conforming work as well as tracking the 
status of the reports. 
 
9.1  Contractor QC staff or production staff should identify non-conforming work and document 
the details on the Non-Conformance Report form provided by MoDOT.  QA staff may also initiate 
a non-conformance report. 
 
9.2  In-progress work that does not meet the contract requirements may not require a non-
conformance report if production staff is aware of the issue and corrects the problem during 
production.  QC or QA may issue a non-conformance report for in-progress work when 
documentation of the deficiency is considered beneficial to the project record. 
 
9.3  The contractor shall propose a resolution to the non-conforming work.  Acceptance of a 
resolution by the engineer is required before closure of the non-conformance report. 
 
9.4  For recurring non-conformance work of the same or similar nature, a written Corrective Action 
Request will be issued by QC or QA.  The contractor shall then establish a procedure for tracking 
the corrective action from issuance of the request to implementation of the solution.  Approval 
from the engineer is required prior to implementation of the proposed corrective action.  The 
contractor shall notify the engineer after the approved corrective action has been implemented. 
 
10.0  Work Planning and Scheduling.  The contractor shall include Quality Management in all 
aspects of the work planning and scheduling.  This shall include providing a Weekly Schedule, a 
Work Plan for each work activity, and holding pre-activity meetings for each new activity. 
 
10.1  A Weekly Schedule shall be provided to the engineer each week that outlines the planned 
project activities for the following two-week period.  This schedule shall include all planned work, 
identification of all new activities, traffic control events, and requested Hold Point inspections for 
the period.  Planned quantity of materials, along with delivery dates should also be included in 
the schedule. 
 
10.2  A Work Plan shall be submitted to the engineer at least one week prior to the pre-activity 
meeting.  The Work Plan shall include the following: a safety plan, list of materials to be used, 
work sequence, defined responsibilities for QC testing and inspection personnel, and stages of 
work that will require Hold Point inspections. 
 
10.3  A pre-activity meeting is required prior to the start of each new activity.  The purpose of this 
meeting is to discuss details of the Work Plan and schedule, including all safety precautions.  
Those present at the meeting shall include:  the production supervisor for the activity, the Quality 
Manager, QC inspection and testing staff, and QA.  The Quality Manager will review the defined 
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responsibilities for QC testing and inspection personnel and will address any quality issues with 
the production staff.  Attendees may join the meeting in person or by phone or video conference. 
 
11.0  Basis of Payment.  Payment for all costs associated with developing, implementing and 
maintaining the Quality Management Plan, providing Quality Control inspection and testing, and 
all other costs associated with this provision, will be considered included in the unit price of each 
contract item.  No direct pay will be made for this provision. 
 
 
O. Alternates for Pavements JSP-96-04G 
 
1.0  Description.  This work shall consist of a pavement composed of either Portland cement 
concrete or asphaltic concrete, constructed on a prepared subgrade in accordance with the 
standard specifications and in conformity with the lines, grades, thickness and typical cross 
sections shown on the plans or established by the engineer. 
 
1.1  Separate pay items, descriptions and quantities are included in the itemized proposal for 
each of the alternates.  The bidder shall only bid one of the alternates and leave the contract unit 
price column blank for any pay item listed for any other alternate.  If the bidder leaves any value 
in the unit price column for another alternate other than the one they are bidding, the bid will be 
rejected. 
 
2.0  Pavements 
 
2.1  Mainline Pavements 
 
2.1.1  A sum of $251,700 will be added by the Commission to the total bid using an asphalt 
alternate for the Mainline Alternate A pavement for bid comparison purposes to factor in life cycle 
cost analysis of the roadway.  The additional amount added will not represent any additional 
payment to be made to the successful bidder and is used only for determining the low bid. 
 
2.1.2  A sum of $338,700 will be added by the Commission to the total bid using an asphalt 
alternate for the Mainline Alternate C pavement for bid comparison purposes to factor in life cycle 
cost analysis of the roadway.  The additional amount added will not represent any additional 
payment to be made to the successful bidder and is used only for determining the low bid. 
 
2.1.3  A sum of $101,000 will be added by the Commission to the total bid using an asphalt 
alternate for the Mainline Alternate E pavement for bid comparison purposes to factor in life cycle 
cost analysis of the roadway.  The additional amount added will not represent any additional 
payment to be made to the successful bidder and is used only for determining the low bid. 
 
2.2  The quantities shown for each alternate reflect the total square yards of pavement surface 
designated for alternate pavement types as computed and shown on the plans.  No additional 
payment will be made for asphaltic concrete mix quantities to construct the required 1:1 slope 
along the edge of the pavement, or for tack applied between lifts of asphalt. 
 
2.3  The grading shown on the plans was designed for the asphalt pavement alternate. 
 
2.4  Pavement alternates composed of Portland cement concrete shall have contrast pavements 
for intermittent markings (skips), dotted lines, and solid intersection lane lines.  The pavement 
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markings shall comply with Sec 620.  No additional payment will be for the contrast pavement 
markings. 
 
3.0  Method of Measurement.  The quantities of concrete pavement will be measured in 
accordance with Sec 502.14.  The quantities of asphaltic concrete pavement will be measured in 
accordance with Sec 403.22. 
 
4.0  Basis of Payment.  The accepted quantity of the chosen alternate and other associated 
items will be paid for at the unit price for each of the appropriate pay items included in the contract. 
 
4.1  For projects with previously graded roadbeds, any additional quantities required to bring the 
roadway subgrade to the proper elevation will be considered completely covered by the pay item 
for Subgrading and Shouldering. 
 
4.2  For projects with grading in the contract, there will be no adjustment of the earthwork 
quantities due to adjusting the roadway subgrade for alternate pavements. 
 
 
P. Tree Clearing Restriction 
 
1.0  Description. The project is within the known range of federally endangered bats.  These bats 
are known to roost in trees when not in winter hibernation.  To avoid potential negative impacts 
to protected bats, removal of trees will only be allowed between October 16 and March 31. 
 
2.0  Basis of Payment.  No direct pay shall be provided for any labor, equipment, time, or 
materials necessary to complete this work. 
 
 
Q. Clean Water Act Requirements  
 
1.0 Description.  The Contractor shall be aware that any work within streams, wetlands, or 
special aquatic sites requires a Section 404 permit from the Corps of Engineers. 
 
2.0 The project meets the conditions of the following listed permits with no pre-construction 
notification to the Corps of Engineers: 
 

Section 404 Nationwide Permit 14 (Linear Transportation Projects) 
 
3.0 The Contractor shall abide by all general conditions of Section 404 and 401 Permits, and 
specific conditions of the following listed Nationwide Permit found in the General Provisions and 
Supplemental Specifications to the current Missouri Standard Specifications for Highway 
Construction referenced in this contract. 
 

Section 404 Nationwide Permit 14 (Linear Transportation Projects) 
 
3.1 If there are any changes to the scope or limits to the project, the Contractor must notify the 
Engineer who will then notify the MoDOT Environmental Section to verify that the project still 
meets permit conditions. 
 
3.2 No additional time will be added to the contract for the contractor to obtain any permits. 
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4.0 Basis of Payment.  There will be no direct payment for compliance with this provision. 
 
 
R. Protective Measures For Aquatic Species-Bridge Replacement 
 
1.0 Description.  There are records of federal and/or state protected aquatic species 

downstream of the project location (Bridge H0021, MO Route 32 over the Barren Creek).   
To ensure protection of these species, extra precautions must be adhered to in addition to 
the usual BMPs.   
 

2.0 Restrictions.  When working at Bridge H0021, personnel shall take the following 
precautions to prevent negative impacts to sensitive species that may be present in the 
project area.   

 
2.1 Project activities shall not occur between March 15 and June 15 below the ordinary 

high water level-OHW (969’) of Barren Creek.  This includes placement of riprap. 
Temporary work pads can be placed or removed outside these dates, and work may 
be conducted from these structures above OHW through the restriction period.  
 

2.2 Erosion and sediment controls must be utilized to limit runoff or material entering 
streams and other water bodies from incidental roadway construction. 
 

2.3 All temporary in-stream structures must maintain low flow through the project area 
for the duration of construction activities. All temporary structures shall be removed 
completely as soon as possible after construction and outside stream restriction 
dates.   

 
2.4 Vehicles or equipment around the stream shall be inspected daily, prior to use, for 

leaks or other potential water quality hazards.  Any leaks or other water quality 
hazards on equipment shall be repaired and cleaned off of the equipment prior to 
use around the stream. 

 
2.5 When possible, the use of equipment should be restricted to existing gravel bars or 

work pads placed so that habitat is not impacted. 
 
2.6 A turbidity curtain must be used in the stream when placing the rock blanket to 

prevent silt and sediment from moving downstream and outside of the project area. 
The turbidity curtain may omitted in low water situations where the water is 
separated from the stream as approved by the engineer. 
 

 
3.0 Basis of Payment.  No direct payment will be made to the Contractor to recover the cost of 

labor, materials, or equipment required to comply with the above requirements.  
 
 
S. Furnishing And Placing Type 2 Rock Blanket 
 
1.0  Description.  This work shall consist of furnishing and placing a protective rock blanket for 
the stream bank locations shown in the plans. High quality material is recommended for such 
work. 
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1.1  No material shall be placed below ordinary high water between March 15th and June 15th. 
 
2.0  Material.  Material shall be furnished in accordance with Section 611.30 requirements for 
Type 2 Rock Blanket, except as follows. 
 
2.1  Material should be well graded but with only a limited amount of material less than half the 
median material size.  Since the material will be exposed to moving water, the smaller material 
will be subject to displacement by the flow during installation. 
 
3.0 Restrictions.  
 
3.1  No material shall be placed that will result in permanent stream re-channelization. 
 
3.2  The operator shall not place/move/excavate materials (existing or new) that will in effect pond, 
segregate, entice or trap resident fishes. 
 
3.3  The material being placed directly into waters of the stream shall be placed from the bank-
streamward.  The material shall be initially placed on the stream bank near the waterline and then 
moved streamward into the water.  No placement shall be made such that the material initially 
contacts the water.  The placement requirement is to ensure that vibrations from the equipment 
and moving material will induce all fish to egress the vicinity, without harm, prior to material 
entering the water. 
 
4.0  Basis of Payment.  Payment for stream bank stabilization and the associated grading work 
as described in this provision shall be made at the contract unit price for pay item 611-30.20 
“FURNISHING TYPE 2 ROCK BLANKET”, per cubic yard and 611-30.40 “PLACING TYPE 2 
ROCK BLANKET”, per cubic yard. 
 
 
T. Clean Water Act Section 404 Permit Requirements  
 
1.0 Description.  The Contractor shall be aware that any work within streams, wetlands, or 
special aquatic sites requires a Clean Water Act Section 404 permit from the United States Army 
Corps of Engineers (USACE). 
 
2.0 This project meets the conditions of the following listed permits with no pre-construction 
notification (No PCN) to the USACE: 
 

Section 404 Nationwide Permit (NWP) 14 
 
3.0 The Contractor shall abide by all general and regional conditions of Section 404 Permits, 
Section 401 Water Quality Certification, and specific conditions of the following listed Nationwide 
Permit found in the General Provisions and Supplemental Specifications to the current Missouri 
Standard Specifications for Highway Construction referenced in this contract. 
 

Section 404 Nationwide Permit (NWP) 14 
 
3.1 If the Contractor makes any changes to the scope or limits of the project, the Contractor shall 
notify the Engineer who shall then notify the MoDOT Environmental Section to verify the project 
still meets permit conditions. 
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3.2 No additional time will be added to this contract for the Contractor to obtain any permits unless 
the need for additional permits is beyond the control of the Contractor. 
 
4.0 Basis of Payment.  There will be no direct payment for compliance with this provision. 
 
 
U. Removal and Delivery of Existing Signs JSP-12-01C 
 
1.0  Description.  All Commission-owned signs removed from the project shall be disassembled, 
stored, transported, and disposed of as specified herein.  Sign supports, structures and hardware 
removed from the project shall become the property of the contractor. 
 
2.0  Disassembly and Delivery. 
 
2.1  All Commission-owned signs, (excluding abandoned billboard signs), designated for removal 
in the plans, or any other signs designated by the engineer, shall be removed from the sign 
supports and structures, disassembled, stored, transported, and delivered by the contractor to 
the recycling center for destruction. 
 
2.2  The contractor shall coordinate and make arrangements with the recycling center for delivery 
of the signs.  Sign panels shall be disassembled and/or cut into sizes as required by the recycling 
center. 
 
2.3  The contractor shall provide the engineer with a “Sign Delivery Certification” attesting to 
completion of delivery of all existing sign material from the project to the recycler.  In addition, the 
contractor shall provide to the engineer a final “Sign Certification of Destruction” from the recycler 
that documents the total pounds of scrap sign material received from the project and attests that 
all such material will not be re-purposed and will be destroyed in a recycling process.  The 
contractor can locate the required certification statements from the Missouri Department of 
Transportation website: 
 

https://www.modot.org/forms-contractor-use 
 
2.4  Funds received from the disposal of the signs from the recycling center shall be retained by 
the contractor. 
 
3.0  Basis of Payment.  All costs associated with removing, disassembling and/or cutting, storing, 
transporting, and disposing of signs shall be considered as completely covered by the contract 
unit price for 202-20.10, Removal of Improvements, per lump sum. 
 
 
V. Utilities JSP-93-26F 
 
1.0  For informational purposes only, the following is a list of names, addresses, and telephone 

numbers of the known utility companies in the area of the construction work for this 

improvement: 

Utility Name Known 

Required 

Adjustment 

Type 
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Liberty Utilities 
Allec Uber / Will Endicott 
3400 S Kodiak Road 
Joplin, MO 64804 
Phone: (417) 768-6344 
Email: allec.uber@libertyutilities.com 

Yes 
Section 2.0 

Power 

Sac Osage Electric Cooperative 
Richard Johnston 
P.O. Box 428 
El Dorado Springs, MO 64744 
Phone: (417) 876-2721 
Email: rjohnston@sacosage.com 

Yes 
Section 3.0 

Power 

Sho-Me Technologies 
Hunter Burks 
Phone: (417) 859-2615 
Email: hburks@shometech.com 

Yes 
Section 4.0 

Communications 

Southwest Electric Cooperative 
Jason Carver / John Richner 
Bolivar, MO 
Phone: (417) 326-5244 

Yes 
Section 5.0 

Power 

Windstream Communications 
Waylyn Darby / Jerome Miles 
Bolivar, MO 
Phone: (417) 777-1200 

Yes 
Section 6.0 

Communications 

Brightspeed 
Michael Edwards 
Phone: (479) 524-9943 
Email: michael.edwards@brightspeed.com 

None Communications 

Mediacom 
Evan Watson 
Email: ewatson@mediacomcc.com 

None Communications 

Spire Energy 
Peggy Burns-Yocum / Ken Stegall 
Phone: (816) 985-8888 
Email: Peggy.Burns-Yocum@spireenergy.com 

None Gas 

K-Powernet / KAMO Power 
Phillip Fansler / Jon Engelbrecht 
Phone: (918) 256-1819 
Email: pfansler@kamopower.com 

None Communications 

1.1  The existence and approximate location of utility facilities known to exist, as shown on the 

plans, are based upon the best information available to the Commission at this time. This 

information is provided by the Commission "as-is" and the Commission expressly disclaims any 

representation or warranty as to the completeness, accuracy, or suitability of the information for 

any use. Reliance upon this information is done at the risk and peril of the user, and the 

Commission shall not be liable for any damages that may arise from any error in the 

information. It is, therefore, the responsibility of the contractor to verify the above listing 
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information indicating existence, location and status of any facility. Such verification includes 

direct contact with the listed utilities. 

1.2  Relocations will be taking place during construction. Coordination between the utility and 

contractor will be expected for relocation planning. 

2.0  Liberty Utilities 

Liberty Utilities has 69kV transmission and distribution power facilities within the project limits at 

Route 123 (Location 4) and the Route 32 S-Curve realignment near 76th Road (Location 6). At 

the time of project advertisement, Liberty Utilities was still in the process of finalizing their 

relocation plans and acquiring necessary materials and easements. Contractor will be expected 

to coordinate relocations with Liberty Utilities during roadway construction. 

• Relocations will be performed concurrently with roadway construction. The contractor shall 

coordinate directly with Liberty Utilities regarding work staging, right-of-way availability, and 

safety clearances. 

• Transmission outage schedules are subject to approval by the Southwest Power Pool 

(SPP). The contractor shall accommodate utility construction staging and guy anchor / stub 

pole installations near newly established right-of-way limits. 

3.0  Sac Osage Electric Cooperative 

Sac Osage Electric Cooperative operates overhead distribution power lines at Cedar County 

intersections: Route 32 at Route CC, County Road 1350, and Route 245. 

• Contractor shall stake proposed MoDOT Right-of-Way boundaries prior to utility 

relocation construction at each intersection. 

• Approximately 11 distribution poles are scheduled for relocation along the newly 

established Right-of-Way. Contractor shall coordinate grading operations around 

existing and relocated pole structures. 

4.0  Sho-Me Technologies 

Sho-Me Technologies maintains underground fiber optic communications lines throughout 

the Route 32 project corridor. 

• Sho-Me Technologies will be responsible for exposing, lowering, or shifting fiber optic 

lines and handholes/vaults where proposed ditch grading and cut slopes create conflicts. 

• Contractor shall exercise caution during earthwork and excavation operations in the 

vicinity of marked Sho-Me fiber optic lines. 

5.0  Southwest Electric Cooperative 

Southwest Electric Cooperative operates electric distribution lines near Route 32 and 

County Road 76 (S-Curve realignment). 

• Southwest Electric Cooperative will relocate affected poles and guy anchors 

concurrently with Liberty Utilities' transmission pole installation. The contractor shall 

coordinate work site access and staging at this intersection. 
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6.0  Windstream Communications 

Windstream Communications operates telecommunications facilities along the Route 32 

corridor. 

• Cedar County Locations: Existing copper lines at Route CC, CR 1350, and Route 245 

carry minimal to no active traffic and will be abandoned in place by Windstream. 

• Route 32 & Route 123: Windstream will install a new plastic conduit crossing under 

Route 123 to replace existing copper infrastructure. Contractor shall coordinate 

pavement cutting and trenching operations. 

• Barren Creek & S-Curve: Windstream will retire copper lines and relocate aerial 

poles/crossings upon completion of proposed Right-of-Way staking by the contractor. 

 

W. Corrugated Metallic-Coated Steel Pipe-Arch Type B-1 (17” x 13”) 
 
1.0  Description.  This work shall consist of providing and installing corrugated metal pipe-arch 
and flared end sections of the shape and dimensions designated in the plans. 
 
2.0  Materials.  All materials shall be in accordance with Division 1000 as specified or referenced 
in Sec 724, Sec 725 and Sec 732. 
 
3.0  Construction.  Construction specifications and details shall be as required by Sec 724, Sec 
725, Sec 732, project plans and applicable standard plans. 
 
4.0  Method of Measurement.  
 
4.1  Final measurement will not be made except for authorized changes during construction or 
where appreciable errors are found in the contract quantity.  When required, measurement of 
pipe-arch, complete in place, will be made to the nearest foot along the geometrical center of the 
structure. 
 
4.2  Measurement of flared end sections will be per each. 
 
5.0  Basis of Payment.  Payment for horizontal elliptical pipe will be considered completely 
covered by the contract unit price for 
 
7259903 MISC. CORRUGATED METALLIC-COATED STEEL PIPE-ARCH TYPE B-1, per 
LINEAR FOOT 
 and 
7329902 MISC. TYPE B1 FLARED END SECTION per EACH 
 

 

X. Concrete Elliptical Culvert Pipe and Tapered End Sections 
 
1.0  Description.  This work shall consist of providing and installing horizontal elliptical concrete 
pipe and tapered end sections of the shape and dimensions designated in the plans. 
 
2.0  Materials.  All materials shall be in accordance with Division 1000 as specified or referenced 
in Sec 724, Sec 726 and Sec 732. 
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3.0  Construction.  Construction specifications and details shall be as required by Sec 724, Sec 
726, Sec 732, project plans and applicable standard plans. 
 
4.0  Method of Measurement.  
 
4.1  Final measurements will not be made except for authorized changes during construction or 
where appreciable errors are found in the contract quantity.  When required, measurement of 
elliptical pipe, complete in place, will be made to the nearest foot along the geometrical center of 
the structure. Where the pipe installation includes tapered end sections, such measurements shall 
be in accordance with the limits of payment as shown on standard plan 732.00. 
 
4.2  Measurement of tapered end sections will be per each. 
 
5.0  Basis of Payment.  Payment for horizontal elliptical pipe and tapered end sections will be 
considered completely covered by the contract unit price for the following items: 
 
7259903 MISC. HORIZONTAL ELLIPTICAL RCP, 19 IN. X 30 IN., per LINEAR FOOT 
and 
7329902 MISC. HORIZONTAL ELLIPTICAL CONCRETE TAPERED END SECTION, 19 IN. X 
30 IN. per EACH 
 

 

Y. Precast Concrete Box Culverts 
 
1.0  Description.  This work shall consist of furnishing and installing precast box culverts of the 
sizes and configurations as shown on the plans or as directed by the engineer. 
 
2.0  Materials.  All materials shall be in accordance with Division 1000 as specified or referenced 
in Sec 733. 
 
3.0  Construction.  Construction requirements shall be in accordance with Sec 206. 
 
4.0  Method of Measurement.  
 
4.1  Final measurement will not be made except for authorized changes or where appreciable 
errors are found in the contract quantity.  Where required, measurements will be in accordance 
with Sec 733. 
 
5.0  Basis of Payment.  Payment will be made in accordance with Sec 733.5 for the following 
item: 
 
7339903 MISC. PRECAST CONCRETE BOX CULVERT, DOUBLE 7-FT X 7-FT per LINEAR 
FOOT. 
 
 
 

Z. Temporary Easement for Parcel 11B and Parcel 12 
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1.0 Description.  This work shell consist of returning the condition of easements for the 
temporary bypass to a condition similar to existing as much as possible. 

 
2.0  Requirements.   
 
2.1  Remove the top soil for the area needed and stockpile on site. 
 
2.2  Remove the bypass and regrade as close as possible to the terrain condition as found. 
 
2.3  Disperse the stockpiled topsoil across the disturbed area as evenly as possible. 
 
2.4  Regrade as necessary if erosion occurs before seeding takes effect. 
 
2.5  Seed and mulch the disturbed area.  Reseed as necessary for grass growth to take effect. 
 
3.0 Basis of Payment.  This work shall be done at no direct cost to the Commission and as 
directed by the engineer. 
 
 
AA. RIGHT-OF-WAY CLEARANCE – DELAYED POSSESSION 
 
1.0 Description.  The right of way for this project has been acquired except for  

 

Parcel 1 (Morlan Rev TRUST) – New RW  
Parcel 2 (Joseph Robert Mitchell) – New RW and TCE  
Parcel 3 (Sawyer Montana Coulter) – New RW  
Parcel 4 (Michael Dobbs) – New RW and TCE 
Parcel 5 (Whitsell.Stockton Animal Clinic) – New RW  
Parcel 6 (Jackie Darrell Jones) – New RW and TCE 
Parcel 8 (Michael & Juana V Hopkins) – New RW 
Parcel 9 (Michael and Amber Underwood) – New RW  
Parcel 10 (Ronald Bruce and Cindy Bruce Revocable Trust) – New RW and PE Drainage 
Parcel 11A (Fred L. Lower Trust) – New RW and TCE 
Parcel 11B (Fred L. Lower Trust) – New RW and TCE  

Parcel 12 (Paul Hannah and Saundra Hannah, Rev Trust) – New RW, TCE  

Parcel 14 (Dennis Piper) – New RW 
Parcel 15A (Dennis Eugene Piper, Etal) – New RW 
Parcel 15B ((Dennis Eugene Piper, Etal) – New RW  
Parcel 16 (Russell & Mandy Lee Taylor) – New RW  
Parcel 17 (Interstate Investments, LLC) – New RW 

Parcel 18 (Stacey A Sikes and Connie F Sike) – New RW 
Parcel 20 (Damon and Heather Shetter) – New RW and TCE 
Parcel 21 (DCBC, LLC) – New RW and TCE 

 
1.1  The contractor shall inform itself of the location of this tract.  No encroachment, storage of 
equipment and materials or construction on these tracts shall be permitted until notification by 
the engineer is given that these tracts have been acquired. 
 
1.2  The contractor shall schedule its work utilizing the available right of way until this tract is 
cleared for construction, which is estimated to be January 19, 2026.   However, this date 
expressly is not a warranty by or contractually binding on the Commission as the date the 
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fourteen Tracts will be clear for construction.  No encroachment, storage of equipment and 
materials or construction on these tracts shall be permitted until the contractor is notified by the 
engineer that these tracts have been acquired. 
. 
1.3  The contractor shall have no claim for damage for delay, disruption, interference or 
otherwise as a result of the unavailability of Parcels l isted above in Item 1.0.  The 
contractor may be given an extension of time upon proof of actual delay caused by the 
unavailability of these tracts as approved by the engineer. 
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JOB 
SPECIAL PROVISION 

 
 

A. General - Federal JSP-09-02M 
 
1.0  Description.  The Federal Government is participating in the cost of construction of this 
project.  All applicable Federal laws, and the regulations made pursuant to such laws, shall be 
observed by the contractor, and the work will be subject to the inspection of the appropriate 
Federal Agency in the same manner as provided in Sec 105.10 of the Missouri Standard 
Specifications for Highway Construction with all revisions applicable to this bid and contract. 
 
1.1  This contract requires payment of the prevailing hourly rate of wages for each craft or type of 
work required to execute the contract as determined by the Missouri Department of Labor and 
Industrial Relations and requires adherence to a schedule of minimum wages as determined by 
the United States Department of Labor.  For work performed anywhere on this project, the 
contractor and the contractor’s subcontractors shall pay the higher of these two applicable wage 
rates. State Wage Rates, Information on the Required Federal Aid Provisions, and the current 
Federal Wage Rates are available on the Missouri Department of Transportation web page at 
www.modot.org under "Doing Business with MoDOT”, “Contractor Resources".  Effective Wage 
Rates will be posted 10 days prior to the applicable bid opening.  These supplemental bidding 
documents have important legal consequences.  It shall be conclusively presumed that they are 
in the bidder's possession, and they have been reviewed and used by the bidder in the preparation 
of any bid submitted on this project. 
 
1.2  The following documents are available on the Missouri Department of Transportation web 
page at www.modot.org under "Doing Business with MoDOT"; “Standards and Specifications”.  
The effective version shall be determined by the letting date of the project. 
 
   General Provisions & Supplemental Specifications  
 
   Supplemental Plans to July 2026 Missouri Standard Plans 
   For Highway Construction 
 
These supplemental bidding documents contain all current revisions to the published versions 
and have important legal consequences.  It shall be conclusively presumed that they are in the 
bidder's possession, and they have been reviewed and used by the bidder in the preparation of 
any bid submitted on this project. 
 
 
B. Contract Liquidated Damages JSP-13-01E 
 
1.0  Description.  Liquidated Damages for failure or delay in completing the work on time for this 
contract shall be in accordance with Sec 108.8.  The liquidated damages include separate 
amounts for road user costs and contract administrative costs incurred by the Commission. 
 
1.1  Subproject Identification.  Portions of the Contract are hereby identified as subprojects with 
the following assignment of Bridge Number, Route, or other location of work.  This identification 
is done for the purpose of setting time limits for completion of each subproject and to allow partial 
acceptance of the work for maintenance as subprojects are completed. 
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2.0  Period of Performance.  Prosecution of work is expected to begin on the date specified 
below in accordance with Sec 108.2.  Regardless of when the work is begun on this contract, all 
work on all projects shall be completed on or before the date specified below.  Completion by this 
date shall be in accordance with the requirements of Sec 108.7.1. 
 

Notice to Proceed: January 19, 2027 
Contract Completion Date: December 1, 2027 

 
 
2.1  Calendar Days.  Completion of the project is required as specified herein.  The count of 
calendar days will begin on the date the contractor starts any construction operations on the 
project. 
 

Project Calendar Days Daily Road User Cost 
JSR0104 133 $1,800.00 

 
3.0  Liquidated Damages for Contract Administrative Costs.  Should the contractor fail to 
complete the work on or before the contract completion date specified in Section 2.0, or within 
the number of calendar days specified in Section 2.1, whichever occurs first, the contractor will 
be charged contract administrative liquidated damages in accordance with Sec 108.8 in the 
amount of $750.00 per calendar day for each calendar day, or partial day thereof, that the work 
is not fully completed.  For projects in combination, these damages will be charged in full for failure 
to complete one or more projects within the specified contract completion date or calendar days. 
 
4.0  Liquidated Damages for Road User Costs.  Should the contractor fail to complete the work 
on or before the contract completion date specified in Section 2.0, or within the number of calendar 
days specified in Section 2.1, whichever occurs first, the contractor will be charged road user 
costs in accordance with Sec 108.8 in the amount specified in Section 2.1 for each calendar day, 
or partial day thereof, that the work is not fully completed.  These damages are in addition to the 
contract administrative damages and any other damages as specified elsewhere in this contract. 
 
5.0  Liquidated Damages for Winter Months.  Delete Sec 108.8.1.3 (a) 
 
Liquidated damages for failure to complete the work on time shall not be waived from December 
15 to March 15, both dates inclusive. 
 
 
C. Work Zone Traffic Management JSP-02-06N 
 
1.0  Description.  Work zone traffic management shall be in accordance with applicable portions 
of Division 100 and Division 600 of the Standard Specifications, and specifically as follows. 
 
1.1  Maintaining Work Zones and Work Zone Reviews. The Work Zone Specialist (WZS) shall 
maintain work zones in accordance with Sec 616.3.3 and as further stated herein.  The WZS shall 
coordinate and implement any changes approved by the engineer.  The WZS shall ensure all 
traffic control devices are maintained in accordance with Sec 616, the work zone is operated 
within the hours specified by the engineer, and will not deviate from the specified hours without 
prior approval of the engineer. The WZS is responsible to manage work zone delay in accordance 
with these project provisions.  When requested by the engineer, the WZS shall submit a weekly 
report that includes a review of work zone operations for the week. The report shall identify any 
problems encountered and corrective actions taken.  Work zones are subject to unannounced 
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inspections by the engineer and other departmental staff to corroborate the validity of the WZS’s 
review and may require immediate corrective measures and/or additional work zone monitoring. 
 
1.2  Work Zone Deficiencies.  Failure to make corrections on time may result in the engineer 
suspending work.  The suspension will be non-excusable and non-compensable regardless if 
road user costs are being charged for closures. 
 
2.0  Traffic Management Schedule. 
 
2.1  Traffic management schedules shall be submitted to the engineer for review prior to the start 
of work and prior to any revisions to the traffic management schedule.  The traffic management 
schedule shall include the proposed traffic control measures, the hours traffic control will be in 
place, and work hours. 
 
2.2  The traffic management schedule shall conform to the limitations specified in Sec 616 
regarding lane closures, traffic shifts, road closures and other width, height and weight 
restrictions. 
 
2.3  The engineer shall be notified as soon as practical of any postponement due to weather, 
material or other circumstances. 
 
2.4  In order to ensure minimal traffic interference, the contractor shall schedule lane closures for 
the absolute minimum amount of time required to complete the work.  Lanes shall not be closed 
until material is available for continuous construction and the contractor is prepared to diligently 
pursue the work until the closed lane is opened to traffic. 
 
2.5  Traffic Congestion.  The contractor shall, upon approval of the engineer, take proactive 
measures to reduce traffic congestion in the work zone.  The contractor shall immediately 
implement appropriate mitigation strategies whenever traffic congestion reaches an excess of 10 
minutes to prevent congestion from escalating to 15 minute or above threshold.  If disruption of 
the traffic flow occurs and traffic is backed up in queues of 15 minute delays or longer, then the 
contractor shall immediately review the construction operations which contributed directly to 
disruption of the traffic flow and make adjustments to the operations to prevent the queues from 
reoccurring.  Traffic delays may be monitored by physical presence on site or by utilizing real-
time travel data through the work zone that generate text and/or email notifications where 
available.  The engineer monitoring the work zone may also notify the contractor of delays that 
require prompt mitigation.  The contractor may work with the engineer to determine what other 
alternative solutions or time periods would be acceptable.   
 
2.5.1 Traffic Safety. 
 
2.5.1.1 Recurring Congestion.  Where traffic queues routinely extend to within 1000 feet of the 
ROAD WORK AHEAD, or similar, sign on a divided highway or to within 500 feet of the ROAD 
WORK AHEAD, or similar, sign on an undivided highway, the contractor shall extend the advance 
warning area, as approved by the engineer.  
 
2.5.1.2 Non-Recurring Congestion.  When traffic queues extend to within 1000 feet of the ROAD 
WORK AHEAD, or similar, sign on a divided highway or to within 500 feet of the ROAD WORK 
AHEAD, or similar, sign on an undivided highway infrequently, the contractor shall deploy a 
means of providing advance warning of the traffic congestion, as approved by the engineer. The 
warning location shall be no less than 1000 feet and no more than 0.5 mile in advance of the end 
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of the traffic queue on divided highways and no less than 500 feet and no more than 0.5 mile in 
advance of the end of the traffic queue on undivided highways. 
 
3.0  Work Hour Restrictions. 
 
3.1  Except for emergency work, as determined by the engineer, and long term lane closures 
required by project phasing, all lanes shall be scheduled to be open to traffic during the five major 
holiday periods shown below, from 12:00 noon on the last working day preceding the holiday until 
6:00 a.m. on the first working day subsequent to the holiday unless otherwise approved by the 
engineer. 
 

Memorial Day 
Labor Day 
Thanksgiving 
Christmas 
New Year’s Day 

 
3.1.1 Independence Day.  The lane restrictions specified in Section 3.1 shall also apply to 
Independence Day, except that the restricted periods shall be as follows: 
 

When 
Independence 
Day falls on: 

The Holiday 
is Observed 

on: 
Halt Lane Closures 

beginning at: 
Allow Lane Closures to 

resume at: 

Sunday Monday Noon on Friday 6:00 a.m. on Tuesday 

Monday Monday Noon on Friday 6:00 a.m. on Tuesday 
Tuesday Tuesday Noon on Monday 6:00 a.m. on Wednesday 

Wednesday Wednesday Noon on Tuesday 6:00 a.m. on Thursday 

Thursday Thursday Noon on Wednesday 6:00 a.m. on Friday 

Friday Friday Noon on Thursday 6:00 a.m. on Monday 
Saturday Friday Noon on Thursday 6:00 a.m. on Monday 

 
3.2  The contractor shall not perform any construction operation on the roadway, roadbed or active 
lanes, including the hauling of material within the project limits, during restricted periods, holiday 
periods or other special events specified in the contract documents. 
 
4.0  Detours and Lane Closures. 
 
4.1  When a changeable message sign (CMS) is provided, the contractor shall use the CMS to 
notify motorists of future traffic disruption and possible traffic delays one week before traffic is 
shifted to a detour or prior to lane closures.  The CMS shall be installed at a location as approved 
or directed by the engineer.  If a CMS with Communication Interface is required, then the  CMS 
shall be capable of communication prior to installation on right of way.  All messages planned for 
use in the work zone shall be approved and authorized by the engineer or its designee prior to 
deployment.  When permanent dynamic message signs (DMS) owned and operated by MoDOT 
are located near the project, they may also be used to provide warning and information for the 
work zone.  Permanent DMS shall be operated by the TMC, and any messages planned for use 
on DMS shall be approved and authorized by the TMC at least 72 hours in advance of the work. 
 
4.2   The road will be closed during the construction of the tie-in locations. Because the project 
duration does not warrant a detour, no detour will be provided. Therefore, the road must be 
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reopened to traffic within 8 calendar days, as required under the Liquidated Damages Special 
Provision. 
 
5.0  Basis of Payment.  No direct payment will be made to the contractor to recover the cost of 
equipment, labor, materials, or time required to fulfill the above provisions, unless specified 
elsewhere in the contract document.  All authorized changes in the traffic control plan shall be 
provided for as specified in Sec 616. 
 
 
D. Emergency Provisions and Incident Management JSP-90-11A 
 
1.0  The contractor shall have communication equipment on the construction site or immediate 
access to other communication systems to request assistance from law enforcement or other 
emergency agencies for incident management.  In case of traffic accidents or the need for law 
enforcement to direct or restore traffic flow through the job site, the contractor shall notify law 
enforcement or other emergency agencies immediately as needed.  The area engineer's office 
shall also be notified when the contractor requests emergency assistance. 
 
2.0  In addition to the 911 emergency telephone number for ambulance, fire or law enforcement 
services, the following agencies may also be notified for accident or emergency situation within 
the project limits. 
 

Missouri Highway Patrol  417-895-6868 

City of Greenfield  Dadeville  City of Everton  

Fire:  417-637-2532 Fire:  417-995-4555 Fire:  417-535-2605 

Police:  417-637-2834   

Dade County Sheriff’s Office: 417-637-2312 

 
2.1  This list is not all inclusive.  Notification of the need for wrecker or tow truck services will 
remain the responsibility of the appropriate law enforcement agency. 
 
2.2  The contractor shall notify law enforcement and emergency agencies before the start of 
construction to request their cooperation and to provide coordination of services when 
emergencies arise during the construction at the project site.  When the contractor completes this 
notification with law enforcement and emergency agencies, a report shall be furnished to the 
engineer on the status of incident management. 
 
3.0  No direct pay will be made to the contractor to recover the cost of the communication 
equipment, labor, materials or time required to fulfill the above provisions. 
 
 
E. Project Contact for Contractor/Bidder Questions JSP-96-05A 
 
1.0  All questions concerning this project during the bidding process shall be forwarded to the 
project contact listed below. 
 
Cameron Sooy, P.E., Transportation Project Manager 
Southwest District 
3025 East Kearney St. 
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Springfield, MO 65803 
 
Telephone Number:  417-895-7612 
Email:  Cameron.Sooy@modot.mo.gov 
 
1.1  All questions concerning the bid document preparation can be directed to the Central Office 
– Design as listed below. 
 
Telephone Number:  (573) 751-2876 
Email:  BCS@modot.mo.gov 
 
2.0  Upon award and execution of the contract, the successful bidder/contractor shall forward all 
questions and coordinate the work with the engineer listed below: 
 
Adam Fields, Resident Engineer 
Southwest District – Joplin Project Office 
2915 S. Doughboy Dr. 
Joplin, MO 64804 
 
Telephone Number:  417-793-1289 
Email:  Adam.Fields@modot.mo.gov 
 
 
F. Supplemental Revisions JSP-18-01MM 
 
• Compliance with 2 CFR 200.216 – Prohibition on Certain Telecommunications and Video 

Surveillance Services or Equipment. 
 
The Missouri Highways and Transportation Commission shall not enter into a contract (or extend 
or renew a contract) using federal funds to procure or obtain equipment, services, or systems that 
uses covered telecommunications equipment or services as substantial or as critical technology 
as part of any system where the video surveillance and telecommunications equipment was 
produced by Huawei Technologies Company, ZTE Corporation, Hytera Communications 
Corporation, Hangzhou Hikvision Digital Technology Company, or Dahua Technology Company 
(or any subsidiary or affiliate of such entities). 
 
 
• Stormwater Compliance Requirements 
 
1.0  Description.  This provision requires the contractor to provide a Water Pollution Control 
Manager (WPCM) for any project that includes land disturbance on the project site and the total 
area of land disturbance, both on the project site, and all Off-site support areas, is one (1) acre or 
more.  Regardless of the area of Off-site disturbance, if no land disturbance occurs on the project 
site, these provisions do not apply.  When a WPCM is required, all sections within this provision 
shall be applicable, including assessment of specified Liquidated Damages for failure to correct 
Stormwater Deficiencies, as specified herein.  This provision is in addition to any other 
stormwater, environmental, and land disturbance requirements specified elsewhere in the 
contract. 
 
1.1  Definitions.  The project site is defined as all areas designated on the plans, including 
temporary and permanent easements.  The project site is equivalent to the “permitted site”, as 
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defined in MoDOT’s State Operating Permit.  An Off-site area is defined as any location off the 
project site the contractor utilizes for a dedicated project support function, such as, but not limited 
to, staging area, plant site, borrow area, or waste area. 
 
1.2  Reporting of Off-Site Land Disturbance.  If the project includes any planned land 
disturbance on the project site, prior to the start of work, the contractor shall submit a written 
report to the engineer that discloses all Off-site support areas where land disturbance is planned, 
the total acreage of anticipated land disturbance on those sites, and the land disturbance permit 
number(s).  Upon request by the engineer, the contractor shall submit a copy of its land 
disturbance permit(s) for Off-site locations.  Based on the total acreage of land disturbance, both 
on and Off-site, the engineer shall determine if these Stormwater Compliance Requirements shall 
apply.  The contractor shall immediately report any changes to the planned area of Off-site land 
disturbance.  The contractor is responsible for obtaining its own separate land disturbance permit 
for Off-site areas. 
 
2.0  Water Pollution Control Manager (WPCM).  The contractor shall designate a competent 
person to serve as the Water Pollution Control Manager (WPCM) for projects meeting the 
description in Section 1.0.  The contractor shall ensure the WPCM completes all duties listed in 
Section 2.1. 
 
2.1  Duties of the WPCM: 
 

(a) Be familiar with the stormwater requirements including the current MoDOT State 
Operating Permit for construction stormwater discharges/land disturbance activities; 
MoDOT’s statewide Stormwater Pollution Prevention Plan (SWPPP); the Corps of 
Engineers Section 404 Permit, when applicable; the project specific SWPPP, the Project’s 
Erosion & Sediment Control Plan; all applicable special provisions, specifications, and 
standard drawings; and this provision; 

 
(b) Successfully complete the MoDOT Stormwater Training Course within the last 4 years.  

The MoDOT Stormwater Training is a free online course available at MoDOT.org; 
 
(c) Attend the Pre-Activity Meeting for Grading and Land Disturbance and all subsequent 

Weekly Meetings in which grading activities are discussed; 
 
(d) Oversee and ensure all work is performed in accordance with the Project-specific SWPPP 

and all updates thereto, or as designated by the engineer; 
 
(e) Review the project site for compliance with the Project SWPPP, as needed, from the start 

of any grading operations until final stabilization is achieved, and take necessary actions 
to correct any known deficiencies to prevent pollution of the waters of the state or adjacent 
property owners prior to the engineer’s weekly inspections; 

 
(f) Review and acknowledge receipt of each MoDOT Inspection Report (Land Disturbance 

Inspection Record) for the Project within forty-eight (48) hours of receiving the report and 
ensure that all Stormwater Deficiencies noted on the report are corrected as soon as 
possible, but no later than stated in Section 5.0. 

 
3.0  Pre-Activity Meeting for Grading/Land Disturbance and Required Hold Point.  A Pre-
Activity meeting for grading/land disturbance shall be held prior to the start of any land disturbance 
operations.  No land disturbance operations shall commence prior to the Pre-Activity meeting 
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except work necessary to install perimeter controls and entrances.  Discussion items at the pre-
activity meeting shall include a review of the Project SWPPP, the planned order of grading 
operations, proposed areas of initial disturbance, identification of all necessary BMPs that shall 
be installed prior to commencement of grading operations, and any issues relating to compliance 
with the Stormwater requirements that could arise in the course of construction activity at the 
project. 
 
3.1  Hold Point.  Following the pre-activity meeting for grading/land disturbance and subsequent 
installation of the initial BMPs identified at the pre-activity meeting, a Hold Point shall occur prior 
to the start of any land disturbance operations to allow the engineer and WPCM the time needed 
to perform an on-site review of the installation of the BMPs to ensure compliance with the SWPPP 
is met.  Land disturbance operations shall not begin until authorization is given by the engineer. 
 
4.0  Inspection Reports.  Weekly and post run-off inspections will be performed by the engineer 
and each Inspection Report (Land Disturbance Inspection Record) will be entered into a web-
based Stormwater Compliance database.  The WPCM will be granted access to this database 
and shall promptly review all reports, including any noted deficiencies, and shall acknowledge 
receipt of the report as required in Section 2.1 (f.). 
 
5.0  Stormwater Deficiency Corrections.  All stormwater deficiencies identified in the Inspection 
Report shall be corrected by the contractor within 7 days of the inspection date or any extended 
period granted by the engineer when weather or field conditions prohibit the corrective work.  If 
the contractor does not initiate corrective measures within 5 calendar days of the inspection date 
or any extended period granted by the engineer, all work shall cease on the project except for 
work to correct these deficiencies, unless otherwise allowed by the engineer.  All impact costs 
related to this halting of work, including, but not limited to stand-by time for equipment, shall be 
borne by the contractor.  Work shall not resume until the engineer approves the corrective work. 
 
5.1  Liquidated Damages.  If the contractor fails to complete the correction of all Stormwater 
Deficiencies listed on the MoDOT Inspection Report within the specified time limit, the 
Commission will be damaged in various ways, including but not limited to, potential liability, 
required mitigation, environmental clean-up, fines, and penalties.  These damages are not 
reasonably capable of being computed or quantified.  Therefore, the contractor will be charged 
with liquidated damages specified in the amount of $2,000 per day for failure to correct one or 
more of the Stormwater Deficiencies listed on the Inspection Report within the specified time limit.  
In addition to the stipulated damages, the stoppage of work shall remain in effect until all 
corrections are complete. 
 
6.0  Basis of Payment.  No direct payment will be made for compliance with this provision. 
 
 
• Delete Sec 106.9, including all subsections and substitute the following: 
 
106.9  Buy America Requirements. 
Buy America Requirements are waived if the total amount of Federal financial assistance applied 
to the project, through awards or subawards, is below $500,000. 
 
106.9.1  Buy America Requirements for Iron or Steel Products. 
The contractor’s attention is directed to Title 23 CFR 635.410 Buy America Requirements.  Where 
articles, materials or supplies that consist wholly or predominantly of iron or steel or a combination 
of both are to be permanently incorporated into the contract work, steel and iron material shall be 
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manufactured, from the initial melting stage through the application of coatings, in the USA except 
for “minimal use” as described herein.  Predominantly of iron or steel or a combination of both 
means that the cost of the iron and steel content exceeds 50 percent of the total cost of all its 
components.  Under a general waiver from FHWA the use of pig iron and processed, pelletized, 
and reduced iron ore manufactured outside of the USA will be permitted in the domestic 
manufacturing process for steel or iron material. 
 
106.9.1.1  Any sources other than the USA as defined will be considered foreign.  The required 
domestic manufacturing process shall include formation of ingots and any subsequent process.  
Coatings shall include any surface finish that protects or adds value to the product. 
 
106.9.1.2  “Minimal use” of foreign steel, iron or coating processes will be permitted, provided the 
cost of such products does not exceed 1/10 of one percent (0.1 percent) of the total contract cost 
or $2,500.00, whichever is greater.  If foreign steel, iron, or coating processes are used, invoices 
to document the cost of the foreign portion, as delivered to the project, shall be provided and the 
engineer’s written approval obtained prior to placing the material in any work. 
 
106.9.1.3  Buy America requirements include a step certification for all fabrication processes of 
all steel or iron materials that are accepted per Sec 1000.  The AASHTO Product Evaluation and 
Audit Solutions compliance program verifies that all steel and iron products fabrication processes 
conform to 23 CFR 635.410 Buy America Requirements and is an acceptable standard per 23 
CFR 635.410(d).  AASHTO Product Evaluation and Audit Solutions compliant suppliers will not 
be required to submit step certification documentation with the shipment for some selected steel 
and iron materials.  The AASHTO Product Evaluation and Audit Solutions compliant supplier shall 
maintain the step certification documentation on file and shall provide this documentation to the 
engineer upon request. 
 
106.9.1.3.1  Items designated as Category 1 will consist of steel girders, piling, and reinforcing 
steel installed on site.  Category 1 items require supporting documentation prior to incorporation 
into the project showing all steps of manufacturing, including coating, as being completed in the 
United States and in accordance with CFR Title 23 Section 635.410 Buy America Requirements.  
This includes the Mill Test Report from the original producing steel mill and certifications 
documenting the manufacturing process for all subsequent fabrication, including coatings. The 
certification shall include language that certifies all steel and iron materials permanently 
incorporated in this project was procured and processed domestically and all manufacturing 
processes, including coating, as being completed in the United States and in accordance with 
CFR Title 23 Section 635.410. 
 
106.9.1.3.2  Items designated as Category 2 will include all other steel or iron products not in 
Category 1 and permanently incorporated in the project.  Category 2 items shall consist of, but 
not be limited to items such as fencing, guardrail, signing, lighting and signal supports.  The prime 
contractor is required to submit a material of origin form certification prior to incorporation into the 
project from the fabricator for each item that the product is domestic.  The Certificate of Materials 
Origin form (link to certificate form) from the fabricator must show all steps of manufacturing, 
including coating, as being completed in the United States and in accordance with CFR Title 23 
Section 635.410 Buy America Requirements and be signed by a fabricator representative.  The 
engineer reserves the right to request additional information and documentation to verify that all 
Buy America requirements have been satisfied.  These documents shall be submitted upon 
request by the engineer and retained for a period of 3 years after the last reimbursement of the 
material. 
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106.9.1.3.3  Any minor miscellaneous steel or iron items that are not included in the materials 
specifications shall be certified by the prime contractor as being procured domestically.  Examples 
of these items would be bolts for sign posts, anchorage inserts, etc.  The certification shall read 
“I certify that all steel and iron materials permanently incorporated in this project during all 
manufacturing processes, including coating, as being completed in the United States and in 
accordance with CFR Title 23 Section 635.410 Buy America Requirements procured and 
processed domestically in accordance with CFR Title 23 Section 635.410 Buy America 
Requirements.  Any foreign steel used was submitted and accepted under minor usage”.  The 
certification shall be signed by an authorized representative of the prime contractor. 
 
106.9.1.4  When permitted in the contract, alternate bids may be submitted for foreign steel and 
iron products.  The award of the contract when alternate bids are permitted will be based on the 
lowest total bid of the contract based on furnishing domestic steel or iron products or 125 percent 
of the lowest total bid based on furnishing foreign steel or iron products.  If foreign steel or iron 
products are awarded in the contract, domestic steel or iron products may be used; however, 
payment will be at the contract unit price for foreign steel or iron products. 
 
106.9.2  Buy America Requirements for Construction Materials other than iron or steel 
products. 
Construction materials mean articles, materials, or supplies that consist of only one of the items 
listed.  Minor additions of articles, materials, supplies, or binding agents to a construction material 
do not change the categorization of the construction material.  Upon request by the engineer, the 
contractor shall submit a domestic certification for all construction materials listed that are 
incorporated into the project. 
 

(a) Non-ferrous metals 
(b) Plastic and Polymer-based products (including polyvinylchloride, composite building 

materials, and polymers used in fiber optic cables) 
(c) Glass (including optic glass) 
(d) Fiber optic cable (including drop cable) 
(e) Optical fiber 
(f) Lumber 
(g) Engineered wood 
(h) Drywall 

 
106.9.3  Buy America Requirements for Manufactured Products. 
Manufactured products mean articles, materials or supplies that have been processed into a 
specific form and shape, or combined with other articles, materials or supplies to create a product 
with different properties than the individual articles, materials or supplies.  If an item is classified 
as an iron or steel product, an excluded material, or other product category as specified by law or 
in 2 CFR part 184, then it is not a manufactured product.  However, an article, material or supply 
classified as a manufactured product may include components that are iron or steel products, 
excluded materials, or other product categories as specified by law or in 2 CFR part 184.  Mixtures 
of excluded materials delivered to a work site without final form for incorporation into a project are 
not a manufactured product. 
 
106.9.3.1  Produced in the United States, in the case of manufactured products, means: 
(A) For projects obligated on or after October 1, 2025, the product was manufactured in the United 
States; and 
(B) For projects obligated on or after October 1, 2026, the product was manufactured in the United 
States and the cost of the components of the manufactured product that are mined, produced, or 
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manufactured in the United States is greater than 55 percent of the total cost of all components 
of the manufactured product. 
 
106.9.3.2  (i) With respect to precast concrete products that are classified as manufactured 
products, components of precast concrete products that consist wholly or predominantly of iron 
or steel or a combination of both shall meet the requirements of paragraph (b) of this section.  The 
cost of such components shall be included in the applicable calculation for purposes of 
determining whether the precast concrete product is produced in the United States. 
(ii) With respect to intelligent transportation systems and other electronic hardware systems that 
are installed in the highway right of way or other real property and classified as manufactured 
products, the cabinets or other enclosures of such systems that consist wholly or predominantly 
of iron or steel or a combination of both shall meet the requirements of paragraph (b) of this 
section.  The cost of cabinets or other enclosures shall be included in the applicable calculation 
for purposes of determining whether systems referred to in the preceding sentence are produced 
in the United States. 
 
106.9.4  Waiver for De Minimis Costs for Manufactured and Construction Materials other 
than iron or steel products. 
“The total value of the non-compliant products is no more than the lesser of $1,000,000 or 5% of 
total applicable costs for the project.”  The contractor shall submit to the engineer any non-
domestic materials and their total material cost to the engineer.  The contractor and the engineer 
will both track these totals to assure that the minimal usage allowance is not exceeded. 
 
 
• Third-Party Test Waiver for Concrete Aggregate 
 
1.0  Description.  Third party tests may be allowed for determining the durability factor for 
concrete pavement and concrete masonry aggregate. 
 
2.0  Material.  All aggregate for concrete shall be in accordance with Sec 1005. 
 
2.1  MoDOT personnel shall be present at the time of sampling at the quarry.  The aggregate 
sample shall be placed in an approved tamper-evident container (provided by the quarry) for 
shipment to the third-party testing facility. 
 
2.2  AASHTO T 161 Method B Resistance of Concrete to Rapid Freezing and Thawing, shall be 
used to determine the aggregate durability factor.  All concrete beams for testing shall be 3-inch 
wide by 4-inch deep by 16-inch long or 3.5-inch wide by 4.5-inch deep by 16-inch long.  All beams 
for testing shall receive a 35-day wet cure fully immersed in saturated lime water prior to initiating 
the testing process. 
 
2.3  Concrete test beams shall be made using a MoDOT approved concrete pavement mix design. 
 
3.0  Testing Facility Requirements.  All third-party test facilities shall meet the requirements 
outlined in this provision. 
 
3.1  The testing facility shall be AASHTO accredited. 
 
3.1.1  For tests ran after January 1, 2025, accreditation documentation shall be on file with the 
Construction and Materials Division prior to any tests being performed. 
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3.1.2  Construction and Materials Division may consider tests completed prior to January 1, 2025, 
to be acceptable if all sections of this provision are met, with the exception of 3.1.1.  Accreditation 
documentation shall be provided with the test results for tests completed prior to January 1, 2025.  
No tests completed prior to September 1, 2024, will be accepted. 
 
3.2  The testing facility shall provide their testing process, list of equipment, equipment calibration 
documentation, and testing certifications or qualifications of technicians performing the AASHTO 
T 161 Procedure B tests.  The testing facility shall provide details on their freezing and thawing 
apparatus including the time and temperature profile of their freeze-thaw chamber.  The profile 
shall include the temperature set points throughout the entirety of the freeze-thaw cycle.  The 
profile shall show the cycle time at which the apparatus drains/fills with water and the cycle time 
at which the apparatus begins cooling the specimens. 
 
3.3  Results, no more than five years old, from the third-party test facility shall compare within 
±2.0 percent of an independent test from another AASHTO accredited test facility or with MoDOT 
test records, in order to be approved for use (e.g. test facility results in a durability factor of 79, 
MoDOT’s recent durability test factor is 81; this compared within +2 percent).  The independent 
testing facility shall be in accordance with this provision.  The comparison test can be from a 
different sample of the same ledge combination. 
 
3.4  When there is a dispute between the third party durability test results and MoDOT durability 
test results, the MoDOT durability test result shall govern. 
 
3.5  Test results shall be submitted to MoDOT’s Construction and Materials division electronically 
for final approval.  Test results shall include raw data for all measurements of relative dynamic 
modulus of elasticity and percent length change for each individual concrete specimen.  Raw data 
shall include initial measurements made at zero cycles and every subsequent measurement of 
concrete specimens.  Raw data shall include the cycle count and date each measurement was 
taken.  Test results shall also include properties of the concrete mixture as required by AASHTO 
T 161.  This shall include the gradation of the coarse aggregate sample.  If AASHTO T 152 is 
used to measure fresh air content, then the aggregate correction factor for the mix determined in 
accordance with AASHTO T 152 shall also be included. 
 
4.0  Method of Measurement.  There is no method of measurement for this provision.  The 
testing requirements and number of specimens shall be in accordance with AASHTO T 161 
Procedure B. 
 
5.0  Basis of Payment.  No direct payment will be made to the contractor or quarry to recover 
the cost of aggregate samples, sample shipments, testing equipment, labor to prepare samples 
or test samples, or developing the durability report. 
 
 
• Delete paragraph 15.0 of the General Provision Disadvantaged Business Enterprise (DBE) 

Program Requirements and substitute the following: 
 
15.0  Bidder’s List Quote Summary.  MoDOT is a recipient of federal funds and is required by 
49 CFR 26.11 to provide data about its DBE program.  All bidders who seek to work on federally 
assisted contracts must submit data about all DBE and non-DBEs in accordance with Sec 
102.7.9.  MoDOT will not compare the submitted Bidder’s List Quote Summary to any other 
documents or submittals, pre or post award.  All information will be used by MoDOT in accordance 
with 49 CFR 26.11 for reporting to USDOT and to aid in overall DBE goal setting. 
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• Add Sec 102.7.9 to include the following: 
 
102.7.9  Bidder’s List Quote Summary.  Each bidder shall submit with each bid a summary 
of all subcontractors, material suppliers, and service providers (e.g. hauling) considered on 
federally funded projects pursuant to 49 CFR 26.11.  The bidder will provide the firm’s name, 
the corresponding North American Industry Classification System (NAICS) code(s) the 
firm(s) were considered for, and whether or not they were used in the bid.  The information 
submitted should be the most complete information available at the time of bid.  The 
information shall be disclosed on the Bidder’s List Quote Summary form provided in the 
bidding documents and submitted in accordance with Sec 102.10.  Failure to disclose this 
information may result in a bid being declared irregular. 
 
 
• Revisions to General Conditions of the Contract for Missouri Standard Specifications for 

Highway Construction 
 
Insert the following definitions into Sec 101.2: 
 
Agent of Contractor.  Subcontractors, its employees, assigns, and agents. 
 
Agent of MoDOT.  Any private contractors, subcontractors, engineers, or the employees 
thereof performing work in accordance with the plans and specifications approved by 
MoDOT. 
 
Commencement of Work.  Also defined as the start of construction operations/activities, 
this is the date the contractor, its employees, agents, and/or assigns first begins performing 
work pursuant to the terms of the contract, including the furnishing of labor, material, 
equipment, and other incidentals necessary or convenient to the successful completion of 
the project and the carrying out of duties and obligations imposed by the contract.  For 
purposes of clarity, this date shall be deemed to occur on the date certified payroll activities 
on the project commence. 
 
Exceptions.  Work items identified by the engineer, as documented on the semi-final 
inspection, that are allowed to be completed after the contract completion date but prior to 
the item-specific completion date established by the engineer.  Failure to complete any 
excepted work item by the item-specific completion date will result in assessment of contract 
liquidated damages.  Designation of exceptions not mandated by the contract is at the sole 
discretion of the engineer. 
 
Typical exceptions include: 

(a) Seasonal items (e.g., sodding, overseeding, establishment of grass for soil 
stabilization, or tree/shrub plantings) 

(b) Tasks that have contractually required or allowed delays (e.g., removal of sediment 
control devices, waiting periods for signal/lighting systems, pause for retroreflectivity 
evaluation of pavement markings) 

(c) Other tasks in which the engineer determines it is in the best interest of the 
Commission to allow completion of such task to extend beyond the contract 
completion date, but within a designated period of time. 
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Delete Sec 105.10.7, including all subsections and substitute the following: 
 
105.10.7  Final Inspection.  Upon apparent completion of the entire project, the engineer 
will make a Final Inspection of the work to determine acceptance for maintenance in 
accordance with Sec 105.15. 
 
Delete Sec 105.15, including all subsections and substitute the following: 
 
105.15  Acceptance. 
 
105.15.1  Partial Acceptance.  At the discretion of the engineer, portions of the work within 
a project may be accepted for maintenance prior to the Final Inspection of all work for that 
project.  When a portion of the work or a specific item is partially accepted, the contractor is 
relieved from maintenance on the identified portion of the work, but this is not the Final 
Inspection, as defined in Sec 105.15.2, and will not excuse the contractor from liability or 
responsibility to the Commission for work performed. 
 
105.15.1.1  Acceptance of a Specific Item or Section of Work.  Upon completion of any 
of the items or sections of work listed herein, the contractor may request the engineer’s 
inspection of the work and partial acceptance. If the engineer finds the work to be complete 
and acceptable, including submittal by the contractor of all required documentation, partial 
acceptance will be made for that item or section. The following items, complete in place, as 
determined by the engineer, are eligible for consideration of partial acceptance: 
 

(a) Any section 0.5 mile or more in length. 
(b) Any section 0.5 mile or more in length in one direction of a divided highway. 
(c) A complete bridge. 
(d) An intersection traffic signal system. Partial acceptance may be made for signal 

equipment prior to the 30-day testing period though any required performance tests 
and/or guarantees shall remain applicable. 

(e) Devices intended to be used for traffic safety and control.  Acceptance of traffic safety 
devices is limited to guardrail, impact attenuation barriers, traffic signal items, signs, 
delineators, lighting, concrete barrier walls, concrete bridge parapet, bridge railing, 
guard cable, crash cushions and fence, which are permanently installed in their final 
position in accordance with the contract documents. 

 
105.15.1.2  Semi-Final Inspection, Corrections and Exceptions.  The contractor shall 
submit a written request for a semi-final inspection at least seven days prior to the anticipated 
completion of work, excluding exceptions.  If the engineer postpones the inspection beyond 
the date the contractor completes all work, the period of postponement will be considered an 
excusable but non-compensable delay. 
 
105.15.1.2.1  Immediately following the semi-final inspection, the engineer will provide the 
contractor with a list of any remaining items of work, corrections, and exceptions.  The count 
of contract time will continue until all work and corrections are complete.  If the engineer 
determines all work is complete, with no exceptions, the semi-final inspection will be 
considered the Final Inspection in accordance with Sec 105.15.2. 
 
105.15.1.2.2  Work Complete Date.  Upon verification by the engineer that all work, 
exclusive of exceptions, is complete, the engineer will declare partial acceptance and cease 
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the count of contract time.  The count of contract time will resume should the contractor fail 
to complete one or more exceptions by the required date. 
 
105.15.2  Final Inspection and Acceptance for Maintenance.  The contractor shall 
promptly notify the engineer when all work on a project, including exceptions, is complete.  
Upon Final Inspection by the engineer and verification that all work on a project is complete, 
a notice of acceptance for maintenance will be submitted to the contractor.  Acceptance for 
maintenance excludes any items covered by item-specific performance bonds.  Final 
Inspection shall occur not later than ten (10) business days after contractor’s notification to 
the engineer that all corrections and exceptions have been completed.  If the Final Inspection 
has not occurred within the ten (10) business-day time frame, all corrections and exceptions 
shall be deemed completed and MoDOT will be deemed to have accepted maintenance.  If 
written acceptance for maintenance is not received within twenty (20) business days after 
the date of the Final Inspection, nor any objections sent to the Agent of MoDOT during this 
twenty (20) business-day period, the project and the work shall automatically be deemed 
accepted for maintenance. 
 
105.15.2.1  Following the Final Inspection, the Agent of MoDOT will be relieved of any new 
or additional liability to third parties for personal injury, death or property damages which may 
be alleged to result from the design or construction of the work, unless additional work is 
performed by the Agent of MoDOT on the right of way after Final Inspection. 
 
105.15.2.2  Nothing in these specifications shall be deemed to excuse the contractor of 
liability or responsibility for any personal injury, death or property damages which may have 
occurred during the time period from the Commencement of Work through the Final 
Inspection. 
 
105.15.2.3  Acceptance of a project shall not be construed to relieve the contractor of full 
responsibility for making good any non-latent defect in work or material found on any section 
of work prior to final acceptance of the entire project, to alter in any manner the method of 
payment prescribed in the contract or to constitute a waiver of any claim the Commission 
might have against the contractor on the entire project. 
 
105.15.2.4  Contracts with Multiple Projects.  For contracts that include two or more 
projects, the contractor may request a separate final inspection and acceptance for 
maintenance as the work is completed on each project. 
 
105.15.3  Final Acceptance and Payment.  Following Final Inspection and acceptance for 
maintenance, the engineer will prepare the final tabulation of quantities in accordance with 
Sec 109.8.  A final change order, if necessary, and the final tabulation of quantities will be 
submitted to the contractor for review.  Upon receipt of the final tabulation of quantities, the 
contractor shall promptly submit to the engineer any remaining project documentation 
including, but not limited to, those listed in Sec 105.15.3.2. 
 
105.15.3.1  A Final Acceptance report will be submitted to the contractor, and final payment 
will be made, no later than thirty days following concurrence on tabulation of quantities, 
receipt by the engineer of all project documentation, and verification by the engineer that all 
material incorporated into the work has been properly inspected.  If the final tabulation of 
quantities determines the contractor was overpaid, the contractor, or in case of default, the 
surety, shall return the amount of overpayment to the Commission within thirty days of 
receiving notice of the overpayment from the engineer. 
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105.15.3.2  When required by the contract, project documentation shall consist of the 
following: 
 

(a) Contractor’s Affidavit Regarding Settlement of Claims (Form C-242) 
(b) Final Change Order 
(c) DBE Participation List and Final Verification 
(d) Affidavit – Compliance with the Prevailing Wage Law 

 
105.15.3.3  Final acceptance will not excuse the contractor’s liability or responsibility to the 
Commission for any latent defects in the work or material incorporated into the work, or for 
claims relating to any work or material incorporated into the work, except as barred by 
Sections 537.600 and 537.610, RSMo. 
 
Delete Sec 107.11, including all subsections, and substitute the following: 
 
107.11  Responsibility for Claims for Damage or Injury.  The contractor shall be 
responsible, to the extent imposed by applicable law, for injury, property damage, damage to 
the Work, or other loss caused by the negligent, wrongful, intentional, reckless, or 
contractually noncompliant acts or omissions of the contractor or an Agent of Contractor from 
Commencement of construction activities through Final Inspection and acceptance for 
maintenance. 
 
107.11.1  The contractor shall not be responsible for damage relating to personal injury or 
death, arising from the design, condition, or maintenance of the project area prior to 
commencement of work and after Final Inspection and acceptance of the work, in accordance 
with Sec 101.2 and 105.15.2, unless any of the following conditions exist: 
 

(a) The work is so defective that it creates an imminent danger to third parties; 
(b) A defect in the work was concealed and not discoverable by a reasonable inspection 

by the Commission; 
(c) The agent of MoDOT knew of the dangerous condition and did not disclose it to the 

Commission; or 
(d) The plans or specifications followed were so imperfect or improper that the agent of 

MoDOT should have known the work to be done thereunder would result in an unsafe 
condition. 

 
107.11.2  Neither the Commission nor the contractor, by execution of a contract, shall intend 
to or create a new or enlarge an existing cause of action in any third party.  This provision 
shall not be interpreted to create any new liability that does not exist under the law, or to 
waive or extinguish any defense that either party to this contract or their respective agents 
and employees may have to an action or suit by a third party. 
 
Delete Sec 107.12, including all subsections, and substitute the following: 
 
107.12  Contractor's Responsibility for Work  Damages to any portion of the work 
occurring after the date of Commencement of Work and before the work is deemed approved 
and accepted, caused by the action of the elements or from any other reason, shall be 
repaired or replaced at the contractor's expense.  The contractor, at the contractor’s option, 
may insure against any such damages.  The Commission may, in its discretion, make such 
a payment, determined in accordance with Sec 109.4, for damage to the work due to 
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unforeseeable causes beyond the control of, and without fault or negligence on the part of 
the contractor, unless the contractor has been reimbursed for such damages by the 
contractor’s insurer.  Prior to reimbursement, the contractor shall furnish documentary 
evidence of all efforts to recover such repair costs. 
 
107.12.1  The contractor shall immediately give written notice to the engineer of any 
pedestrian, worker and/or vehicular accident that occurs in or near the work zone.  The 
contractor may be directed by the engineer to repair permanent Commission facilities that 
have been damaged by events that are beyond the control of the contractor.  Reimbursement 
will be provided by the Commission, determined in accordance with Sec 109.4, for the actual 
direct cost of labor, equipment and material, exclusive of overhead, indirect or consequential 
costs of profit.  The Commission may elect to make such repairs in lieu of the contractor. 
 
Delete Sections 107.13, 107.13.1, 107.13.2, 107.13.3, 107.13.3.4, 107.13.5, 107.13.6, 
107.13.9, 107.13.10.4, 107.13.10.8, and substitute the following: 
 
107.13  General Insurance Requirements.  From the commencement of construction 
activities through the Final Inspection and acceptance for maintenance of the project by the 
engineer, the contractor shall procure and maintain at the contractor’s expense, insurance 
for all damages and losses imposed by law and assumed under the contract, of the kinds 
and in the amounts specified in Secs 107.13.1 through 107.13.8. 
 
107.13.1  Sovereign Immunity Limits for Missouri Public Entities.  The contractor shall 
procure and maintain at least minimum insurance coverages to meet the sovereign immunity 
limits for Missouri public entities as calculated by the Missouri Department of Insurance and 
published annually in the Missouri Register pursuant to Section 537.610, RSMo for Sec 
107.13.2 through 107.13.5, unless specified otherwise for each type of insurance coverage.  
Each policy shall provide additional insured status for the Missouri Highways and 
Transportation Commission, its members, the Missouri Department of Transportation, and 
its employees up to Missouri’s sovereign immunity limits.  Provided, however, additional 
insured coverage applies only to liability caused in whole or in part by the acts or omissions 
of the named insured or those acting on its behalf and does not provide defense or indemnity 
for liability that Section 537.600, RSMo. places solely on MoDOT or another public entity.  
Each policy shall be endorsed to not waive sovereign immunity limits.  The naming of the 
Commission, its members, MoDOT, and its employees as additional insureds under any 
insurance policy shall not be construed as a waiver of any sovereign, official, or other 
governmental immunity.  The Commission, its members, MoDOT, and its employees reserve 
the right to assert any sovereign, official, or any other governmental immunities.  Nothing in 
the Section shall be construed to enlarge the liability of the contractor beyond that imposed 
by applicable law, create a contractual duty to defend or indemnify prohibited by Section 
537.600, RSMo, or require insurance coverage for liability that Section 537.600, RSMo 
places solely upon MoDOT.  Insurance coverage and priority shall otherwise be determined 
in accordance with the applicable policies and endorsements. 
 
107.13.2  Commercial General Liability Insurance.  The contractor shall procure, and 
maintain during the term of the project, commercial general liability insurance with coverage 
at least as broad as Insurance Services Office (ISO) policy form CG 00 01.  The general 
aggregate limit shall, by endorsement or otherwise, provide a designated aggregate limit 
solely for this project using ISO form CG 25 03 05 09 or an equivalent form.  General liability 
policies shall be endorsed to add the Commission, its members, MoDOT, its employees, 
agents, and assigns as additional insureds (the “Additional Insureds”) using Insurance 
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Services Office forms CG 20 10 or the equivalent under such policy.  For construction 
contracts, an endorsement providing completed operations coverage to the Additional 
Insureds, ISO form CG 20 37 or the equivalent, is also required.  This form, CG 20 37, shall 
be endorsed on each subsequent commercial general liability policy issued to the contractor 
for three (3) years after final acceptance of the project.  Should work on the project be 
discontinued, the commercial general liability insurance coverage shall remain in effect for 
three (3) years after the date of discontinuation, when applicable.  Coverage shall not be 
reduced by insured versus insured exclusions or by explosion, collapse and underground 
(XCU) exclusions. 
 
107.13.3  Commercial Automobile Liability Insurance. The contractor shall procure and 
maintain automobile liability coverage at least as broad as ISO policy form CA 00 01 covering 
owned, hired, and non-owned autos.  The policy shall be endorsed to Commission, its 
members, MoDOT, and its employees, agents, and assigns as additional insureds (the 
“Additional Insureds”). 
 
107.13.4  Contractor’s Pollution Liability (CPL) Insurance. The contractor shall procure 
and maintain contractor’s pollution liability insurance for liability arising out of sudden, 
accidental, and gradual pollution and remediation.  The policy shall have minimum limits of 
$1,000,000.  The Commission, its members, MoDOT, and its employees, agents, and 
assigns shall be endorsed as additional insureds under such policy.  The policy shall provide 
coverage for hauling of waste from the project site to the final disposal location including non-
owned disposal sites. Completed operations coverage for pollution liability shall extend a 
minimum of three (3) years after final acceptance of the project.  Contractor shall require any 
subcontractor that performs environmental remediation, hazardous material removal or 
related work including the transportation, disposal, or environmental engineering work, to 
provide contractor’s pollution liability insurance with limits and scope of coverage appropriate 
to the exposure.  The Commission, its members, MoDOT, and its employees, agents, and 
assigns shall be endorsed as additional insured under such policy.  The policy shall not 
contain a cross suits exclusion or other provisions that would eliminate additional insured 
claims against the contractor or subcontractor. 
 
107.13.5  Aircraft Liability Insurance.  If aircraft, including unmanned aircraft, will be used 
on the project, contractor shall provide, or cause to be provided, aircraft liability insurance 
protecting against claims for damages resulting from such use in all cases where any aircraft 
that is owned, leased or chartered by any Contractor-Related Entity used on the Project.  The 
policy shall have minimum limits of $1,000,000 and the Commission, its members, MoDOT, 
and its employees, agents, and assigns shall be additional insureds on the policy by 
endorsement or policy provision.  The use of any aircraft in performance of the Work, the 
aircraft crew, flight path and altitude, including landing of any aircraft on the Site or on any 
property owned by the Commission, MoDOT or other parties at interest, shall be subject to 
review and written acceptance by the Commission prior to any such usage.  If any aircraft 
are leased or chartered with crew and/or pilot, evidence of non-owned aircraft liability 
insurance will be acceptable to meet these requirements but must be provided prior to use 
of the aircraft.  For use of unmanned aircraft vehicles, the contractor may provide insurance 
either through an aircraft liability insurance policy, or by endorsement to the contractor’s 
commercial general liability insurance policy and excess liability policies.  Use of unmanned 
aircraft must comply with all state and federal rules and regulations, including FAA 
requirements. 
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107.13.6  Excess or Umbrella Liability Insurance.  The contractor may satisfy the required 
limits for Secs 107.13.2 through 107.13.5 by use of excess or umbrella liability insurance 
policies in any combination that meets the contract limits requirements.  Such policies shall 
include as additional insureds, the Commission, its members, MoDOT, and its employees, 
agents, and assigns. 
 
107.13.9  Evidence of Insurance.  Required evidence of insurance providing confirmation 
of compliance with these requirements shall consist of a certificate of insurance and any 
endorsements adding the Commission, MoDOT and its employees as additional insureds 
where specified.  “Blanket” or “automatic” additional insured endorsements providing 
additional insured coverage “where required by contract,” may be used, provided that such 
forms provide coverage at least as broad as provided by the specified endorsement forms 
required.  The contractor and any subcontract work shall not commence under the contract 
until the contractor obtains the applicable insurance coverage required and receives approval 
for such insurance from the engineer.  No later than five (5) business days prior to the 
Commencement of Work, all evidence of insurance for the prime contractor, including 
certificates of insurance and required endorsements, and notices shall be submitted 
electronically by the insurance agent to ContractorSupport@MoDOT.mo.gov.  The 
aforementioned evidence of insurance shall also be submitted in the same manner no fewer 
than five (5) business days prior to the effective date of any change or renewal of insurance 
during the term of the project.  All evidence of insurance for the prime contractor, including 
certificates of insurance and required endorsements, and notices shall be submitted 
electronically by the insurance agent to ContractorSupport@MoDOT.mo.gov.  The 
contractor shall promptly furnish the engineer with a complete copy of its policy upon request.  
Failure to furnish evidence of proper insurance, or complete insurance policies when 
requested, may result in the suspension of work as provided in Sec 108, and may result in 
other claims or actions for breach of contract or otherwise, as may be recognized at law or 
in equity. 
 
107.13.10.4  Primary and Non-contributory.  For any claims related to this contract or 
insurance requirements herein identified, the contractor’s insurance coverage shall be 
primary insurance with respect to the Commission, its members, MoDOT, and its employees, 
as the additional insureds.  Any other insurance or self-insurance maintained by any of these 
parties shall be excess of the contractor’s insurance and shall not contribute with the 
contractor’s insurance, unless liability caused in whole or in part by the acts or omissions of 
the named insured or those acting on its behalf and does not provide defense or indemnity 
for liability that Section 537.600, RSMo places solely upon MoDOT or another public entity.  
Priority and allocation shall be governed by the applicable policies and endorsements.  
MoDOT may not unilaterally alter priority among the contractor's, any subcontractor's, or any 
additional insured's policies. 
 
107.13.10.8  Timely Notice of Claims.  Contractor shall give the engineer prompt and timely 
notice of claims made or suits instituted that arise out of or result from contractor’s or agent 
of contractor’s performance under this Agreement, and that involve or may involve coverage 
under any of the required liability policies.  The Commission and MoDOT will provide timely 
notice to the contractor of any claims or lawsuits that it receives. 
 
Delete Sec 107.14 and substitute the following: 
 
107.14  Cooperation in Defense.  The Agent of MoDOT and MoDOT shall reasonably 
cooperate in the defense of the other against potential third party claims.  This cooperation 
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includes providing reasonable access to relevant records, documents, and personnel.  
Nothing in this section creates a contractual duty to defend prohibited by RSMo 537.600(5). 
 
Delete Sec 107.18 and substitute the following: 
 
107.18  Basis of Payment.  No direct payment will be made for compliance with Sec 107. 
 
 
• Payment for Excess Piling 
 
Delete Sec 702.6.3 and insert the following: 
 
702.6.3  Pile Cut-Offs.  No direct payment will be made for routine pile cut-offs, except as 
otherwise provided herein. 
 
702.6.3.1  Excess Piling.  If the total measured length of installed piling on a given structure, 
per item, is 85 percent or less of the plan quantity, the difference between plan quantity and 
installed quantity shall be deemed as excess piling. Reimbursement will be made for excess 
piling, as determined by the engineer. No reimbursement will be made for piling purchased 
in excess of plan quantity. The contractor shall provide the engineer with all paid invoices, 
which may be used to determine an equitable reimbursement. Shipping costs on the invoice 
will be included in the reimbursement payment, but no handling, overhead or profit will be 
included. All excess piling shall be removed from the project and retained by the contractor. 
 
 
• Delete Sec 102.18.1 and renumber existing Sec 102.18.2 through 102.18.5.4 including 

all subsections: 
 
102.18.1  Certification Regarding Disbarment, Eligibility, Indictments, Convictions or 
Civil Judgments.  The president or authorized official of the bidder, under penalty of perjury 
under the laws of the USA, shall certify that, except as noted in the exceptions, the company 
or any person associated therewith in the capacity of owner, partner, director, officer, 
principal investor, project director, manager, auditor or any position involving the 
administration of federal funds: 
 
(a) Is not currently under suspension, debarment, voluntary exclusion or determination of 
ineligibility by any federal agency. 
 
(b) Has not been suspended, debarred, voluntarily excluded or determined ineligible by any 
federal agency within the past three years. 
 
(c) Does not have a proposed debarment or suspension pending. 
 
(d) Has not been indicted, convicted or had a civil judgment rendered against any of the listed 
parties by a court of competent jurisdiction in any matter involving fraud or official misconduct 
within the past three years. 
 
102.18.1.1  If there are any exceptions, the bidder shall submit the exceptions on company 
letterhead, signed by the bidder and inserted inside the bid submitted. 
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102.18.1.2  Exceptions will not necessarily result in denial of award but will be considered in 
determining bidder responsibility. 
 
102.18.1.3  For any exception noted, the bidder shall indicate to whom it applies, the initiating 
agency, and dates of action. 
 
102.18.1.4  Providing false information may result in criminal prosecution or administrative 
sanctions. 
 
102.18.2  Certification Regarding Anti-Collusion.  In accordance with 23 USC 112, the 
bidder shall certify, under penalty of perjury, that the bidder has not, either directly or 
indirectly, entered into any agreement, participated in any collusion or otherwise taken any 
action in restraint of free competitive bidding in connection with this contract. 
 
102.18.3  Certification Regarding Lobbying Activities.  In accordance with 31 USC 1352, 
the bidder shall certify that: 
 
(a) No federal appropriated funds have been paid or will be paid, by or on behalf of the 
undersigned, to any person for influencing or attempting to influence an officer or employee 
of any federal agency, a member of Congress, an officer or employee of Congress or an 
employee of a member of Congress in connection with the awarding of any federal contract, 
the making of any federal grant, the making of any federal loan, the entering into of any 
cooperative agreement and the extension, continuation, renewal, amendment or modification 
of any federal contract, grant, loan or cooperative agreement. 
 
(b) If any funds other than federal appropriated funds have been paid or will be paid to any 
person for influencing or attempting to influence an officer or employee of any federal agency, 
a member of Congress, an officer or employee of Congress or an employee of a member of 
Congress in connection with this federal contract, grant, loan or cooperative agreement, the 
bidder shall complete and submit Standard Form-LLL, "Disclosure Form to Report Lobbying," 
in accordance with the instructions. 
 
102.18.3.1  This certification shall be a material representation of fact upon which reliance 
was placed when this transaction was made or entered into. Submission of this certification 
shall be a prerequisite for making or entering into this transaction imposed by 31 USC 1352. 
Any person who fails to file the required certification will be subject to a civil penalty of no 
less than $10,000 and no more than $100,000 for each such failure. 
 
102.18.3.2  The bidder also agrees by submitting a bid that the bidder shall require that the 
language of this certification be included in all subcontracts that exceed $100,000, and that 
all such subrecipients shall certify and disclose any lobbying activities accordingly. 
 
102.18.4  Certification Regarding Missouri Domestic Products Procurement Act.  This 
certification will only apply to state-funded projects as noted on the cover of the Request for 
Bid. The bidder's attention is directed to Sections 34.350 through 34.359 RSMo 2000, which 
requires all manufactured goods or commodities used or supplied in the performance of the 
contract or any subcontract to be manufactured, assembled or produced in the USA. Sections 
34.350 through 34.359 RSMo will not apply if the total bid is less than $1,000.00. 
 
102.18.4.1  Section 34.355 RSMo requires the vendor or bidder to certify compliance with 
Section 34.353 RSMo and, if applicable, Section 34.359 RSMo at the time of bidding and 
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prior to payment. Failure to comply with Section 34.353 RSMo during performance of the 
contract and to provide certification of compliance prior to payment will result in nonpayment 
for those goods or commodities. 
 
102.18.4.2  The bidder shall certify that all the specified goods or products for which this bid 
was solicited are manufactured, assembled or produced in the USA. If there are any 
exceptions, the bidder shall submit a list of the exceptions on company letterhead, signed by 
the bidder and attached to the inside of the bid submitted. The list shall include the pay item 
number and the location where the item is manufactured. The bidder shall identify any of the 
exceptions in the list that are specified goods or products that are treated as manufactured, 
assembled or produced in the USA under an existing treaty, law, agreement or regulation of 
the USA regarding export/import restrictions and international trade. 
 
102.18.4.3  The bidder shall notify the contact listed in the Request for Bid of any specified 
goods or products that cannot be manufactured, assembled or produced in the USA in 
sufficient quantities or in time to meet the contract specifications. 
 
102.18.4.4  The bidder shall certify that the bid complies with all provisions of Section 34.350 
et seq RSMo. 
 
Delete Sec 106.10 and substitute the following: 
 
106.10  Missouri Domestic Products Requirement.  For state funded projects, as noted on the 
cover of the contract, material shall be in accordance with Sec 102.18.4. 
 
 
G. Contractor Quality Control NJSP-15-42 
 
1.0  The contractor shall perform Quality Control (QC) testing in accordance with the 
specifications  and as specified herein.  The contractor shall submit a Quality Control Plan (QC 
Plan) to the engineer for approval that includes all items listed in Section 2.0, prior to beginning 
work. 
 
2.0  Quality Control Plan.   
 

(a) The name and contact information of the person in responsible charge of the QC testing. 
(b) A list of the QC technicians who will perform testing on the project, including the fields in 

which they are certified to perform testing. 
(c) A proposed independent third party testing firm for dispute resolution, including all contact 

information. 
(d) A list of Hold Points, when specified by the engineer. 
(e) The MoDOT Standard Inspection and Testing Plan (ITP).  This shall be the version that is 

posted at the time of bid on the MoDOT website (www.modot.org/quality). 
 
3.0  Quality Control Testing and Reporting.  Testing shall be performed per the test method 
and frequency specified in the ITP.  All personnel who perform sampling or testing shall be 
certified in the MoDOT Technician Certification Program for each test that they perform. 
 
3.1  Reporting of Test Results.  All QC test reports shall be submitted as soon as practical, but 
no later than the day following the test.  Test data shall be immediately provided to the engineer 
upon request at any time, including prior to the submission of the test report. No payment will be 
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made for the work performed until acceptable QC test results have been received by the engineer 
and confirmed by QA test results. 
 
3.1.1  Test results shall be reported on electronic forms provided by MoDOT.  Forms and 
Contractor Reporting Excel2Oracle Reports (CRE2O) can be found on the MoDOT website.  All 
required forms, reports and material certifications shall be uploaded to a Microsoft SharePoint® 
site provided by MoDOT, and organized in the file structure established by MoDOT. 
 
3.2  Non-Conformance Reporting.  A Non-Conformance Report (NCR) shall be submitted by 
the contractor when the contractor proposes to incorporate material into the work that does not 
meet the testing requirements or for any work that does not comply with the contract terms or 
specifications. 
 
3.2.1  Non-Conformance Reporting shall be submitted electronically on the Non-Conformance 
Report form provided on the MoDOT Website.  The NCR shall be uploaded to the MoDOT 
SharePoint® site and an email notification sent to the engineer. 
 
3.2.2  The contractor shall propose a resolution to the non-conforming material or work.  
Acceptance of a resolution by the engineer is required before closure of the non-conformance 
report.   
 
4.0  Work Planning and Scheduling. 
 
4.1  Two-week Schedule.  Each week, the contractor shall submit to the engineer a schedule 
that outlines the planned project activities for the following two-week period.  The two-week 
schedule shall detail all work and traffic control events planned for that period and any Hold Points 
specified by the engineer. 
 
4.2  Weekly Meeting.  When work is active, the contractor shall hold a weekly project meeting 
with the engineer to review the planned activities for the following week and to resolve any 
outstanding issues.  Attendees shall include the engineer, the contractor superintendent or project 
manager and any foreman leading major activities.  This meeting may be waived when, in the 
opinion of the engineer, a meeting is not necessary.  Attendees may join the meeting in person, 
by phone or video conference. 
 
4.3  Pre-Activity Meeting.  A pre-activity meeting is required in advance of the start of each new 
activity, except when waived by the engineer. The purpose of this meeting is to review 
construction details of the new activity.  At a minimum, the discussion topics shall include:  safety 
precautions, QC testing, traffic impacts, and any required Hold Points.  Attendees shall include 
the engineer, the contractor superintendent and the foreman who will be leading the new activity.  
Pre-activity meetings may be held in conjunction with the weekly project meeting. 
 
4.4  Hold Points.  Hold Points are events that require approval by the engineer prior to 
continuation of work.  Hold Points occur at definable stages of work when, in the opinion of the 
engineer, a review of the preceding work is necessary before continuation to the next stage. 
 
4.4.1  A list of typical Hold Point events is available on the MoDOT website.  Use of the Hold Point 
process will only be required for the project-specific list of Hold Points, if any, that the engineer 
submits to the contractor in advance of the work.  The engineer may make changes to the Hold 
Point list at any time. 
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4.4.2  Prior to all Hold Point inspections, the contractor shall verify the work has been completed 
in accordance with the contract and specifications.  If the engineer identifies any corrective actions 
needed during a Hold Point inspection, the corrections shall be completed prior to continuing 
work.  The engineer may require a new Hold Point to be scheduled if the corrections require a 
follow-up inspection.  Re-scheduling of Hold Points require a minimum 24-hour advance 
notification from the contractor unless otherwise allowed by the engineer. 
 
5.0  Quality Assurance Testing and Inspection.  MoDOT will perform quality assurance testing 
and inspection of the work, except as specified herein.  The contractor shall utilize the inspection 
checklists provided in the ITP as a guide to minimize findings by MoDOT inspection staff.  
Submittal of completed checklists is not required, except as specified in 5.1. 
 
5.1  Inspection and testing required in the production of concrete for the project shall be the 
responsibility of the contractor.  Submittal of the 501 Concrete Plant Checklist is required. 
 
6.0  Basis of Payment.  No direct payment will be made for compliance with this provision. 
 
 
H. Utilities JSP-93-26F 
 
1.0  For informational purposes only, the following is a list of names, addresses, and telephone 
numbers of the known utility companies in the area of the construction work for this improvement: 
 
 

Utility Name 
 

Known 
Required 

Adjustment 

Type 
 
 
 

Ozark Electric Coop. 
Alex Wittmer 
P.O. Box 420 
Mt.Vernon, MO 65712   
Phone:  (417) 466-8380 
Email:  awittmer@ozarkelectric.com 
 

Yes 
(See Section 2.0) 

Electric 

Brightspeed 
David Kemp 
Phone: (417) 337-1287 
Email:  david.kemp@brightspeed.com 

Yes 
(See Section 3.0) 

 

Communication 

 
 
1.1  The existence and approximate location of utility facilities known to exist, as shown on the 
plans, are based upon the best information available to the Commission at this time. This 
information is provided by the Commission "as-is" and the Commission expressly disclaims any 
representation or warranty as to the completeness, accuracy, or suitability of the information for 
any use. Reliance upon this information is done at the risk and peril of the user, and the 
Commission shall not be liable for any damages that may arise from any error in the information.  
It is, therefore, the responsibility of the contractor to verify the above listing information indicating 
existence, location and status of any facility.  Such verification includes direct contact with the 
listed utilities.  
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2.0  Ozark Electric Coop. : Ozark Electric Cooperative will need to move poles. The relocation 
will be completed by the Notice to Proceed date. 
 
3.0  Brightspeed. Brightspeed’s lines are located on the existing Ozark Electric’s poles. 
 
 
I. Liquidated Damages Specified JSP-93-28A 
 
1.0  Description.  If Route 160 is closed to traffic for construction of the tie-ins connecting the 
newly relocated pavement to the existing Route 160, and such tie-ins are not completed and 
opened to traffic within 42 calendar days, the Commission, the traveling public, and state and 
local police and governmental authorities will be damaged in various ways, including but not 
limited to, increased construction administration cost, potential liability, traffic and traffic flow 
regulation cost, traffic congestion and motorist delay, with its resulting cost to the traveling public.  
These damages are not reasonably capable of being computed or quantified.  Therefore, the 
contractor will be charged with liquidated damages specified in the amount of $1,800 per day for 
each day, or partial day thereof, that the Route 160 tie-ins to the existing Route 160 remain 
incomplete and not open to traffic in excess of the limitation as specified elsewhere in this special 
provision.  It shall be the responsibility of the engineer to determine the quantity of excess closure 
time. 
 
1.1  The said liquidated damages specified will be assessed regardless of whether it would 
otherwise be charged as liquidated damages under the Missouri Standard Specification for 
Highway Construction, as amended elsewhere in this contract. 
 
 
J. Reinforced Concrete Pipe, Class III 
 
1.0  Description.  This work shall consist of furnishing and installing Class III reinforced concrete 
pipe (RCP) and the associated flared end section at the high‑fill location indicated on the plans. 
All work shall be performed in accordance with the Standard Specifications and as shown on the 
plans or as directed by the Engineer. 
 
2.0 Method of Measurement.  
  
2.1 Measurement of Class III reinforced concrete pipe (RCP), complete in place, will be made to 
the nearest foot along the geometrical center of the pipe. 
 
2.2 Excavation for placing the RCP will not be measured, except when the excavation for the 
installation is shown on the plans as Class 3 Excavation. 
 
2.3 The length of the structure may be increased by no more than 3 feet as necessary to avoid 
cutting the pipe, but such increased length will not be included in the contract quantity for payment. 
 
3.0  Basis of Payment.  The accepted quantity of the chosen option will be paid for at the contract 
unit bid price for Items: 
 
726-99.02 Misc. 36 In. Class III, F.E.S., 1.0 Each. 
726-99.03 Misc. 36 In. Class III, RCP, 1.0 L.F. 
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K. Permanent Pavement Marking - SW 
 
1.0 Description.  This work shall consist of furnishing and placing permanent centerline, edge 

line, and lane line markings as specified, at locations shown on the plans or as approved by 
the engineer. This work shall be in accordance with Section 620 and specifically as follows. 

 
2.0 Construction Requirements.  On roadways open to traffic, permanent centerline, edge line, 

and lane line markings shall be in place no later than five days after the final paving 
operations.  This requirement applies per individual route if multiple routes are included in a 
contract or if a 15 mile section of an individual route is open to traffic within a contract.   This 
requirement also applies to divided highways, once a directional segment of 15 mile, or the 
entire directional segment if less than 15 miles, is paved and open to traffic within a contract. 
To fulfill this requirement, the contractor may have to mobilize more than once for the 
installation of permanent centerline, edge line, and lane line markings.  The contractor will 
also need to coordinate the permanent pavement marking with the installation of rumble 
strips.  

 
3.0 Basis of Payment.  The accepted quantity of permanent pavement marking paint will be paid 

for at the contract unit price for each of the pay items include in the contract. Payment will be 
considered full compensation for all labor, equipment, material or time necessary to complete 
the described work including any other incidental items. 

 
 

L. Cave Discovery Requirements 
 
1.0  Description.  There are known records for caves near the project area. An unknown cave 

may be exposed during this project. 
 

1.1  If a cave is exposed during construction, MoDOT Environmental staff will be contacted 
immediately to evaluate the cave and to work with proper federal and state authorities to 
determine its biological significance, and to report the discovery to the Missouri Speleological 
Society. 
 
1.2  The contractor shall notify MoDOT Environmental Specialists Caleb Knerr at (573) 508-2220, 
Environmental Compliance Manager Chris Shulse at (573) 526-6678, or Bree McMurray at (573) 
526-0606 if a cave is exposed during construction. 

 
2.0 Basis of Payment.  No direct payment will be made to the Contractor to recover the cost of 
labor, materials, or equipment required to comply with the above requirements. 
 

 
M. Missouri Bladderpod Conservation Measures 
 
1. Upon completion of the project, FHWA and MoDOT will create new/restore habitat for the 

Missouri bladderpod at the project site. Currently the suitable habitat at this site only occurs in 

an area approximately 0.26 acres in area and restricted within and to the south side of the 
proposed highway. Upon completion of the highway project, the contractor will remove all 

vegetation and scrape the soil off of the rock alongside of the new roadway including directly 

adjacent to Fading Glade. This should restore suitable habitat on both sides of the highway in 

an area approximately 0.75 acres (MBP Restoration Area on map) but all available habitat will 
be utilized. The exact dimensions of the area restored will be dependent upon the amount of 
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outcrop remaining following construction through the road bank. In addition, the roadway 
embankment/backslope area (MBP habitat creation in map) shall be left unseeded and 
remaining topsoil left on top of the rock area graded within the construction limits. 

2. MoDOT will hold a preconstruction meeting with the contractor and point out the 
environmental concerns and explain the plan for habitat restoration. Caleb Knerr or other 

qualified biologists will also be onsite during the habitat restoration portion of the project to 
assure that it is done according to Service and MDC specifications. 

3.Restoration efforts will strive to maintain an average soil depth of 5-6 cm with a maximum of 
~8 cm (~3"). 

4.Fescue and sumac debris, including above ground vegetation and roots, will be collected and 
removed from the site. 

5. If bladderpod does not become established after 2 years, seeds from other nearby sources 
will be scattered on disturbed soil. 

6. The site will be monitored for 2 years following restoration efforts and for an additional 3 

years following the scattering of seed. The total monitoring period will be 5 years following 
construction. 

7. Monitoring will occur during the flowering or fruiting periods (i.e., April-May). 

8. Areas disturbed for bladderpod germination will not be mulched or seeded with normal soil 
stabilizers (e.g., fescue, winter wheat, or different legumes). 

9.  Areas restored will be regularly maintained by mowing or burning to facilitate establishment 
of bladderpod on the site. 

10. A population goal of the average number of plants recorded historically (~710 plants) will be 

used to assess the success of restoration efforts, including within undisturbed glade outside of 
ROW (~170 plants undisturbed). 

The implementation of the conservation measures outlined above will minimize adverse effects 

to the Missouri bladderpod discussed in the Habitat Restoration JSP and contribute significantly 
to the possibility of the species being maintained at the site. 

 

N. Habitat Restoration 
 
1.0 Description. The Missouri bladderpod is a federally threatened plant species that occurs in 
glade type habitat.  The species has been found on top of the rock outcrop on the south side of 
Route 160.  As designed, this project will disturb the habitat where this plant has been found.  
To offset some of the projects impacts to the bladderpod, new habitat shall be created for the 
species when the project is complete.   
 
Upon completion of the highway project, the contractor will remove all vegetation within the new 
ROW and outside of the grading limits including directly adjacent to the habitat occupied by the 
Missouri Bladderpod.  The area in yellow will only have vegetation removal. In addition, within the 
roadway embankment/backslope area, the contractor shall scrape soil off the rock and the area 
left unseeded. Remaining topsoil will be left on top of the rock area that will be graded within the 
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construction limits.  This should create suitable habitat on both sides of the highway in an area 
approximately 0.75 acres. 

 
Figure: Locations of glade restoration for post-construction restoration efforts.  
Colors: Blue – MBP Glade, Yellow - MBP Restoration Area, Orange – To be left unseeded for MBP 
habitat creation, Green – Tree clearing area. 

 
The contractor shall contact Mr. Caleb Knerr, Senior Environmental Specialist for MoDOT, at 
(573) 526-6675 at least 7 days prior to beginning this process.  Mr. Knerr will meet the 
contractor at the project site and guide them on this habitat restoration.  The contractor shall not 
seed or mulch these areas because grasses will outcompete the bladderpod and make the 
habitat unsuitable for it.  Mr. Knerr will attend the preconstruction meeting to further explain this 
provision and show the contractor what the existing habitat looks like so he/she will understand 
what we are trying to re-create. 
 
 2.0 Basis of Payment. No direct payment will be made to the contractor to recover the cost for 
equipment, labor, materials or time required to fulfill the above provision. 
 

O. Tree Clearing Restriction JSP-07-05C 
 
1.0  Description.  The project is within the known range of the federally endangered Indiana bat, 
northern long-eared bat, and proposed endangered tricolored bat.  These bats are known to roost 
in trees with suitable habitat characteristics during summer months. 
 
1.1  MoDOT has determined that suitable trees for one or more of these bat species exist within 
the project area. 
 
1.2  To avoid negative impacts to these bat species, removal of any trees/limbs greater than three 
(3) inches in diameter shall only occur between October 16 and March 31. 
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2.0  Basis of Payment.  No direct pay shall be provided for any labor, equipment, time, or 
materials necessary to complete this work. 
 
 
P. Relocate and Remount Existing Sign on New PSST Post 
 
1.0  Description.  This item provides for relocating and mounting existing signs of various sizes 
to new posts at locations shown on the signing sheets. 
 
2.0  Construction Requirements.  The contractor shall install new posts at the locations shown 
and then mount existing signs to the appropriate post type as summarized on sheet D-29 and D-
30 of the signing sheets.  All work shall be in accordance with the construction requirements of 
Section 903. 
 
3.0  Method of Measurement.  Measurement will be made per each for relocating and mounting 
existing signs to new Perforated Square Steel Tube (PSST) Posts.  Measurement for any 
concrete footings, structural steel posts, pipe posts, perforated square steel tubes and anchor 
sleeves, and breakaway assemblies will be made in accordance with Section 903. 
 
4.0  Basis of Payment.  All cost incurred for relocating and mounting existing signs to new PSST 
posts at the locations shown, complete in place, will be paid for at the contract unit price for Pay 
Item 903-99.02, Relocate and Remount Existing Sign on New PSST, per each.  Payment for all 
other labor, equipment, material, and incidental items will be made in accordance with Section 
903 and paid for at the contract unit price for each of the pay items included in the contract. 
 
 
Q. SW Contractor Furnished Surveying and Staking 
 
In addition to the requirements of Section 627 of the Missouri Standard Specifications for Highway 
Construction, the following shall apply: 
 
1.0  Description.  The contractor will be responsible for all layout required on the project. Any 
and all staking required to ensure that improvements installed on this project meet the ADA 
requirements is the sole responsibility of the contractor. This responsibility will include, but not 
limited to the following: Construction signs, curb ramp, landing, and sidewalk construction, 
truncated dome installation, quantity verification, curb construction, pavement marking, 
pedestrian signal modifications, median strip/island construction and modifications, etc.   
 
1.1  The above list is not all inclusive.  The contractor shall have the primary responsibility for 
these operations.  The contractor shall provide the Resident Engineer with a staking plan layout 
for approval prior to the installation of signs.  The RE will also provide assistance during this layout 
provided a request is submitted to the RE or Construction Project Manager 48 hours in advance.  
This will ensure that all permanently mounted traffic control devices remain consistent with District 
policy and avoid re-staking.  If the contractor installs any signs without engineer approval, all costs 
associated with re-staking and/or relocation will be at the contractor’s expense. 
 
1.2  The intent of this provision is to increase the quality of our work zones and minimize negative 
impacts to the contractor’s schedule that can result from delays in staking.   
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1.3  Any adjustments to the plan quantities or line numbers established in the contract shall be 
approved by the Engineer.  
 
2.0  Basis of Payment.  No direct payment will be made to cover the costs associated with these 
additional requirements.  All costs will be considered completely covered by the unit bid price 
submitted for Contractor Furnished Surveying and Staking. 
 
 
R. Alternates for Pavements JSP-96-04G 
 
1.0  Description.  This work shall consist of a pavement composed of either Portland cement 
concrete or asphaltic concrete, constructed on a prepared subgrade in accordance with the 
standard specifications and in conformity with the lines, grades, thickness and typical cross 
sections shown on the plans or established by the engineer. 
 
1.1  Separate pay items, descriptions and quantities are included in the itemized proposal for 
each of the alternates.  The bidder shall only bid one of the alternates and leave the contract unit 
price column blank for any pay item listed for any other alternate.  If the bidder leaves any value 
in the unit price column for another alternate other than the one they are bidding, the bid will be 
rejected. 
 
2.0  Pavements 
 
2.1  Mainline Pavements 
 
2.1.1  A sum of $96,700 will be added by the Commission to the total bid using an asphalt alternate 
for the Mainline Road Route 160 Alternate G pavement for bid comparison purposes to factor in 
life cycle cost analysis of the roadway.  The additional amount added will not represent any 
additional payment to be made to the successful bidder and is used only for determining the low 
bid. 
 
2.2  The quantities shown for each alternate reflect the total square yards of pavement surface 
designated for alternate pavement types as computed and shown on the plans.  No additional 
payment will be made for asphaltic concrete mix quantities to construct the required 1:1 slope 
along the edge of the pavement, or for tack applied between lifts of asphalt. 
 
2.3  The grading shown on the plans was designed for the asphalt pavement alternate.   
 
2.4  Pavement alternates composed of Portland cement concrete shall have contrast pavements 
for intermittent markings (skips), dotted lines, and solid intersection lane lines.  The pavement 
markings shall comply with Sec 620.  No additional payment will be for the contrast pavement 
markings. 
 
3.0  Method of Measurement.  The quantities of concrete pavement will be measured in 
accordance with Sec 502.14.  The quantities of asphaltic concrete pavement will be measured in 
accordance with Sec 403.22. 
 
4.0  Basis of Payment.  The accepted quantity of the chosen alternate and other associated 
items will be paid for at the unit price for each of the appropriate pay items included in the contract. 
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4.1  For projects with previously graded roadbeds, any additional quantities required to bring the 
roadway subgrade to the proper elevation will be considered completely covered by the pay item 
for Subgrading and Shouldering. 
 
4.2  For projects with grading in the contract, there will be no adjustment of the earthwork 
quantities due to adjusting the roadway subgrade for alternate pavements. 
 
 
S. No Value Engineering Proposals for 2.5 Inch Perforated Square Steel Tube (PSST) Posts 

and Concrete Post Anchors for 2.5 Inch Perforated Square Steel Tube (PSST) Posts 
 
This project will require 2.5 In. Perforated Square Steel Tube (PSST) Posts and Concrete Post 
Anchors for 2.5 In. Perforated Square Steel Tube (PSST) Posts as specified in the plans. No 
Contractor initiated Value Engineering Change Proposals (VECPs) or Practical Design Value 
Engineering Change Proposals (PDVECPs) will be accepted for any part of installing existing 
signs or new signs on new Perforated Square Steel Tube (PSST) Posts and Concrete Post 
Anchors different than the 2.5 Inch Perforated Square Steel Tube (PSST) Posts and Concrete 
Post Anchor for 2.5 Inch Perforated Square Steel Tube (PSST) Posts that is required. 
 
 
T. MISCELLANEOUS HORIZONTAL ELLIPTICAL REINFORCED CONCRETE PIPE AND 

END SECTIONS 
 
1.0 Description. This work shall consist of furnishing and installing 19 in. x 30 in. horizontal 
elliptical reinforced concrete pipe (HERCP) and associated 19 in. x 30 in. horizontal elliptical 
concrete tapered end sections as designated in the plans or as directed by the Engineer. 
 
2.0 Material and Construction Requirements. 

• 2.1 19 in. x 30 in. Misc. Horizontal Elliptical RCP (Item 7269903): All materials, 
equipment, and construction operations shall conform to the applicable provisions of 
Section 726 of the Missouri Standard Specifications for Highway Construction, except as 
modified herein or as directed by the Engineer. Pipe materials shall meet the requirements 
of ASTM C507 / AASHTO M207 for Class HE-III (or as specified in the plans) horizontal 
elliptical reinforced concrete pipe. 

• 2.2 19 in. x 30 in. Misc. Horizontal Elliptical Concrete Tapered End Section (Item 
7329902): All materials, equipment, and construction operations shall conform to the 
applicable provisions of Section 732 of the Missouri Standard Specifications for Highway 
Construction, except as modified herein or as directed by the Engineer. End sections shall 
be manufactured to match the dimensions and joint geometry of the 19 in. x 30 in. 
horizontal elliptical pipe. 

• 2.3 Bedding and Backfill: Bedding, structural backfill, and compaction shall conform to 
Section 726 and standard MoDOT installation details, adjusted as necessary for the 
elliptical pipe geometry as approved by the Engineer. 

 
3.0 Method of Measurement. 

• Measurement of Misc. Horizontal Elliptical RCP, 19 in x 30 in will be made to the nearest 
linear foot along the centerline of the pipe in accordance with Section 726. 

• Measurement of Misc. Horizontal Elliptical concrete tapered end section, 19 in x 30 in will 
be made per each complete in place in accordance with Section 732. 
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4.0 Basis of Payment. Payment for the accepted quantities of work complete in place will be 
made at the contract unit price for each of the pay items listed below. Payment shall constitute 
full compensation for all excavation, bedding, pipe, end sections, joint materials, backfill, 
compaction, and all labor, tools, equipment, and incidentals necessary to complete the work as 
directed by the Engineer. 
 
 
U. Right-of-Way Clearance – Delayed Possession 
 
1.0  Description.  The right-of-way for this project has been acquired except for  
 
Parcel 3 (Johnny Loo’s, Inc.) – New RW and TCE 
 
1.1  The contractor shall inform itself of the location of this tract.  No encroachment, storage of 
equipment and materials or construction on these tracts shall be permitted until notification by the 
engineer is given that these tracts have been acquired. 
 
1.2  The contractor shall schedule its work utilizing the available right of way until this tract is 
cleared for construction, which is estimated to be January 19, 2027   However, this date expressly 
is not a warranty by or contractually binding on the Commission as the date the fourteen Tracts 
will be clear for construction.  No encroachment, storage of equipment and materials or 
construction on these tracts shall be permitted until the contractor is notified by the engineer that 
these tracts have been acquired. 
. 
1.3  The contractor shall have no claim for damage for delay, disruption, interference or otherwise 
as a result of the unavailability of Parcels listed above in Item 1.0.  The contractor may be given 
an extension of time upon proof of actual delay caused by the unavailability of these tracts as 
approved by the engineer. 
 
 
 


