

Letting Schedule For Letting of September 18, 2026

This is a tentative letting schedule which is subject to change. The Commission assumes no responsibility for any inconvenience or expense caused by changes to this tentative letting schedule.

**Contract Estimate includes Bridge, Pavement, Safety, Mobility and Capital Improvements (excludes 2% contingency).*

Contract Estimate Cost* (1000)

District	County	Route	Project	Location	MPO	Length	No.Brgs	Planned Award Date	FFOS	Contract Estimate
----------	--------	-------	---------	----------	-----	--------	---------	--------------------------	------	----------------------

Central	Dent	RT B E	CD0340	Scour repair and bridge painting at Dry Branch.	No	0.045	1	10/2026	0	450
---------	------	--------	--------	---	----	-------	---	---------	---	-----

Project involves bridge A5558.
\$328,000 Emergency Relief funds,
November 2024 flood event.

ONEDOT APPROVED

Central	Moniteau	BU 50 W	CD0214	Upgrade pedestrian facilities at various locations in California, Richland, Belle, Fulton, Camdenton, Crocker, Potosi, St. James, Chamois, and Rolla.	No	8.477	0	10/2026	0	543
---------	----------	---------	--------	---	----	-------	---	---------	---	-----

ONEDOT APPROVED

Central	Boone	RT M E	CD0191	Pavement resurfacing from end of state maintenance to Rte. DD.	No	6.538	0	10/2026	0	615
---------	-------	--------	--------	--	----	-------	---	---------	---	-----

ONEDOT APPROVED

Combine Letting with CD0198

Letting Schedule For Letting of

September 18, 2026

This is a tentative letting schedule which is subject to change. The Commission assumes no responsibility for any inconvenience or expense caused by changes to this tentative letting schedule.

**Contract Estimate includes Bridge, Pavement, Safety, Mobility and Capital Improvements (excludes 2% contingency).*

Contract Estimate Cost* (1000)

District	County	Route	Project	Location	MPO	Length	No.Brgs	Planned Award Date	FFOS	Contract Estimate
Central	Boone	RT MM E	CD0198	Pavement resurfacing from end of state maintenance to Rte. M. Includes Rte. DD from Minor Hill Road to Rte. M.	No	7.332	0	10/2026	0	677

ONEDOT APPROVED
Combine Letting with CD0191

Central	Cole	RT J S	CD0184	Pavement resurfacing from Rte 50 to end of state maintenance, Liberty Rd from Rte M to end of state maintenance, Christy Dr from W/O Veterans Ln to S/O Stadium Blvd, Rte M from Liberty Rd to Rte 50 and Militia Dr from S/O Partnership Parkway to end of state maintenance.	Yes	5.738	0	10/2026	0	852
---------	------	--------	--------	--	-----	-------	---	---------	---	-----

ONEDOT APPROVED

Central	Boone	MO 163 S	CD0190	Pavement resurfacing from Rte. K to Rte. 63 outer road.	Yes	6.173	0	10/2026	0	853
---------	-------	----------	--------	---	-----	-------	---	---------	---	-----

ONEDOT APPROVED

Letting Schedule For Letting of

September 18, 2026

This is a tentative letting schedule which is subject to change. The Commission assumes no responsibility for any inconvenience or expense caused by changes to this tentative letting schedule.

**Contract Estimate includes Bridge, Pavement, Safety, Mobility and Capital Improvements (excludes 2% contingency).*

Contract Estimate Cost* (1000)

District	County	Route	Project	Location	MPO	Length	No.Brgs	Planned Award Date	FFOS	Contract Estimate
Central	Gasconade	RT A S	CD0185	Pavement resurfacing from Rte. 50 to Rte. 28. Includes Rte. Y from Rte. A to Rte. 28.	No	21.83	0	10/2026	0	2,130

ONEDOT APPROVED

Central	Callaway	MO 94 E	CD0294	Pavement resurfacing from Rte. 63/54 interchange to east of Bluffton.	Yes	33.52	0	10/2026	0	3,741
---------	----------	---------	--------	---	-----	-------	---	---------	---	-------

ONEDOT APPROVED

Central	Camden	RT MM E	CD0178	Pavement resurfacing from Rte. TT to Lake of Ozarks, Rte. TT from Rte. F to end of state maintenance, Rte. F from Rte. 5 to end of state maintenance, and Rte. O from Rte. 5 to end of state maintenance.	No	20.881	0	10/2026	0	3,772
---------	--------	---------	--------	---	----	--------	---	---------	---	-------

ONEDOT APPROVED

Central	Camden	US 54 E	CD0181	Pavement resurfacing from east of Little Niangua River near the Hickory County line to west of Niangua River near Camdenton.	No	16.326	0	10/2026	0	5,562
---------	--------	---------	--------	--	----	--------	---	---------	---	-------

Letting Schedule For Letting of

September 18, 2026

This is a tentative letting schedule which is subject to change. The Commission assumes no responsibility for any inconvenience or expense caused by changes to this tentative letting schedule.

**Contract Estimate includes Bridge, Pavement, Safety, Mobility and Capital Improvements (excludes 2% contingency).*

Contract Estimate Cost* (1000)

District	County	Route	Project	Location	MPO	Length	No.Brgs	Planned Award Date	FFOS	Contract Estimate
ONEDOT APPROVED										
Kansas City	Jackson	US 71 S	KU0321	Bridge deck sealing in Jackson and Clay Counties.	Yes	0.56	29	10/2026	0	600
				Involves bridges A0053, A1346, A2149, A2443, A2444, A2733, A2745, A4736, A4737, A4739, A4740, A4993, A4994, A5161, A5162, A5164, A5165, A5167, A5169, A7503, A7504, A7647, A7652, A7653, A7654, L0781, L0792, L0981, L0983.						
ONEDOT APPROVED										
Kansas City	Platte	MO 92 E	KU0056	Pavement resurfacing from First Street in Tracy to west of Rte. DD near Smithville.	Yes	14.459	0	10/2026	0	7,581
ONEDOT APPROVED										
Northeast	Audrain	RT J E	NE0112	Pavement preservation treatment from Bus. 54 in Mexico to 0.1 mile west of Rte. 54 at Basinger Corner.	No	17.913	0	10/2026	0	673

Letting Schedule For Letting of

September 18, 2026

This is a tentative letting schedule which is subject to change. The Commission assumes no responsibility for any inconvenience or expense caused by changes to this tentative letting schedule.

**Contract Estimate includes Bridge, Pavement, Safety, Mobility and Capital Improvements (excludes 2% contingency).*

Contract Estimate Cost* (1000)

District	County	Route	Project	Location	MPO	Length	No.Brgs	Planned Award Date	FFOS	Contract Estimate
ONEDOT APPROVED										
Southeast	Iron	MO 21 S	9P3570	Pavement resurfacing from Rte. 32 to Rte. N.	No	6.81	0	10/2026	0	1,790
ONEDOT APPROVED										
Southwest	Cedar	MO 32 E	SR0442	Pavement resurfacing from 0.2 mile south of Rte. 54 to approximately 0.1 mile north of Rte. 54.	No	0.223	0	10/2026	0	79
ONEDOT APPROVED Combine Letting with SR0028 SR0033 SR0487										
Southwest	Henry	MO 18 E	SR0028	Pavement resurfacing on Ohio Street from Montgomery Street to Rte. 13 in Clinton.	No	2.079	0	10/2026	0	609
ONEDOT APPROVED Combine Letting with SR0033 SR0442 SR0487										
Southwest	Vernon	RT K E	SR0161	Pavement resurfacing from I-49 near Nevada to County Road 1800.	No	2.645	0	10/2026	0	983

Letting Schedule For Letting of

September 18, 2026

This is a tentative letting schedule which is subject to change. The Commission assumes no responsibility for any inconvenience or expense caused by changes to this tentative letting schedule.

**Contract Estimate includes Bridge, Pavement, Safety, Mobility and Capital Improvements (excludes 2% contingency).*

Contract Estimate Cost* (1000)

District	County	Route	Project	Location	MPO	Length	No.Brgs	Planned Award Date	FFOS	Contract Estimate
ONEDOT APPROVED Combine Letting with SR0162										
Southwest	Polk	MO 123 S	SR0487	Pavement resurfacing from Rte. 32 to Rte. 215 south intersection.	No	12.175	0	10/2026	0	1,359
ONEDOT APPROVED Combine Letting with SR0028 SR0033 SR0442										
Southwest	Jasper	MO 96 E	7S3506B	Upgrade pedestrian facilities to comply with the ADA Transition Plan on Central Avenue from I-49 to Garrison Avenue in Carthage.	No	1.12	0	10/2026	0	1,584
ONEDOT APPROVED Combine Letting with SR0060										
Southwest	Vernon	MO 43 S	SR0162	Pavement resurfacing from Rte. 54 to Rte. 160 in Barton County.	No	24.219	0	10/2026	0	5,444
ONEDOT APPROVED Combine Letting with SR0161										

Letting Schedule For Letting of

September 18, 2026

This is a tentative letting schedule which is subject to change. The Commission assumes no responsibility for any inconvenience or expense caused by changes to this tentative letting schedule.

**Contract Estimate includes Bridge, Pavement, Safety, Mobility and Capital Improvements (excludes 2% contingency).*

Contract Estimate Cost* (1000)

District	County	Route	Project	Location	MPO	Length	No.Brgs	Planned Award Date	FFOS	Contract Estimate
Southwest	Cedar	US 54 E	SR0033	Pavement resurfacing from 0.1 mile east of Rte. 32 in El Dorado Springs to Rte. MM. Project involves bridge A4691, A5754, J0964, J0965, and J0966.	No	25.066	5	10/2026	0	5,513
ONEDOT APPROVED Combine Letting with SR0028 SR0442 SR0487										
Southwest	Jasper	MO 96 E	SR0060	Rebuild pavement and upgrade signals on Central Avenue from I-49 to Rte. 571 (Garrison Street) in Carthage. \$399,000 Open Container funds.	No	1.12	0	10/2026	0	9,590
ONEDOT APPROVED Combine Letting with 7S3506B										
St. Louis	St. Louis	MO 21 S	SL0194	Bridge washing over the Meramec River on Rte. 21, Rte. 30, Rte. 61, Rte. 109, Rte. 141, Rte. 185, Rte. F, Rte. K, and Rte. O. Project involves bridges A2137, A2187, A2955, A3871, A3967, A3998, A4975, A6474, and K0637.	Yes	1.483	9	10/2026	0	429

Letting Schedule For Letting of September 18, 2026

This is a tentative letting schedule which is subject to change. The Commission assumes no responsibility for any inconvenience or expense caused by changes to this tentative letting schedule.

**Contract Estimate includes Bridge, Pavement, Safety, Mobility and Capital Improvements (excludes 2% contingency).*

Contract Estimate Cost* (1000)

District	County	Route	Project	Location	MPO	Length	No.Brgs	Planned Award Date	FFOS	Contract Estimate
ONEDOT APPROVED Combine Letting with SL0194B										
St. Louis	St. Louis	IS 44 W	SL0194B	Bridge washing over the Meramec River on I-44, Rte. 30, and Rte. 231.	Yes	0.967	7	10/2026	0	485
				Project involves bridges A1796, A2014, A4932, A8231, A8683, and L0611.						
ONEDOT APPROVED Combine Letting with SL0194										
St. Louis	St. Louis City	IS 64 E	SL0129	Pavement preservation treatment and repairs from McCausland Avenue to Sarah Street.	Yes	3.221	0	10/2026	0	753
ONEDOT APPROVED										
St. Louis	St. Charles	IS 70 E	SL0305	Bridge rehabilitation over 5th Street.	Yes	0.04	2	10/2026	0	4,058
				Project involves bridges A3582 and A3583.						
ONEDOT APPROVED										

Letting Schedule For Letting of September 18, 2026

This is a tentative letting schedule which is subject to change. The Commission assumes no responsibility for any inconvenience or expense caused by changes to this tentative letting schedule.

**Contract Estimate includes Bridge, Pavement, Safety, Mobility and Capital Improvements (excludes 2% contingency).*

Contract Estimate Cost* (1000)

District	County	Route	Project	Location	MPO	Length	No.Brgs	Planned Award Date	FFOS	Contract Estimate
	Various	Various	ST0141	Guardrail improvements at various locations in the southern portion of Central District.	Yes		0	10/2026	0	1,121
				\$1,148,000 Private Entity Funds						
ONEDOT APPROVED										
	Various	VARIOUS	ST0140B	Guardrail improvements at various locations in the rural Kansas City District.	No		0	10/2026	0	1,395
				\$1,423,000 private entity funds.						
ONEDOT APPROVED										
	Various	Various	ST0141B	Guardrail improvements at various locations in the northern portion of Central District.	Yes		0	10/2026	0	1,472
				\$1,506,000 Private Entity Funds						
ONEDOT APPROVED										

Letting Schedule For Letting of September 18, 2026

This is a tentative letting schedule which is subject to change. The Commission assumes no responsibility for any inconvenience or expense caused by changes to this tentative letting schedule.

**Contract Estimate includes Bridge, Pavement, Safety, Mobility and Capital Improvements (excludes 2% contingency).*

Contract Estimate Cost* (1000)

District	County	Route	Project	Location	MPO	Length	No.Brgs	Planned Award Date	FFOS	Contract Estimate
	Various	Various	ST0140	Guardrail improvements at various locations in the Kansas City District Urban Area.	Yes		0	10/2026	0	1,710
\$1,744,000 private entity funds.										

ONEDOT APPROVED

	Various	Various	ST0144B	Guardrail improvements at various locations in the Southeast District in Butler, Carter, Douglas, Dunklin, Howell, Oregon, Ozark, Pemiscot, Reynolds, Ripley, Shannon, Stoddard, Texas, Wayne, and Wright Counties.	No		1	10/2026	0	2,252
\$172,000 private entity funds.										

ONEDOT APPROVED

	Various	Various	ST0144	Guardrail improvements at various locations in the Southeast District in Bollinger, Cape Girardeau, Iron, Madison, Mississippi, New Madrid, Perry, St. Francois, Ste. Genevieve, and Scott Counties.	Yes		1	10/2026	0	2,430
\$ 182,000 private entity funds.										

Letting Schedule For Letting of September 18, 2026

This is a tentative letting schedule which is subject to change. The Commission assumes no responsibility for any inconvenience or expense caused by changes to this tentative letting schedule.

**Contract Estimate includes Bridge, Pavement, Safety, Mobility and Capital Improvements (excludes 2% contingency).*

										Contract Estimate Cost* (1000)		
District	County	Route	Project	Location	MPO	Length	No.Brgs	Planned Award Date	FFOS	Contract Estimate		
ONEDOT APPROVED												
Total for September 18, 2026										71,105	72,946	0

Letting Schedule For Letting of

October 16, 2026

This is a tentative letting schedule which is subject to change. The Commission assumes no responsibility for any inconvenience or expense caused by changes to this tentative letting schedule.

**Contract Estimate includes Bridge, Pavement, Safety, Mobility and Capital Improvements (excludes 2% contingency).*

Contract Estimate Cost* (1000)

District	County	Route	Project	Location	MPO	Length	No.Brgs	Planned Award Date	FFOS	Contract Estimate
Central	Moniteau	RT T S	CD0229	Bridge rehabilitation over Burris Fork.	No	0.08	1	11/2026	0	154
Project involves bridge N0747.										
ONEDOT APPROVED Combine Letting with CD0302										
Central	Howard	MO 5 S	CD0199	Pavement resurfacing from Locust Street to Rte. 240/87.	No	0.759	0	11/2026	0	218
ONEDOT APPROVED										
Central	Camden	MO 7 S	CD0260	Bridge painting over Sellars Creek and Murphy Creek. Includes Rte. W in Morgan County over Indian Creek.	No	0.088	3	11/2026	0	343
Project involves bridges A1236, A1237, and R0605.										
ONEDOT APPROVED										
Central	Moniteau	MO 87 S	CD0302	Bridge rehabilitation over Moreau Creek.	No	0.062	1	11/2026	0	411
Project involves bridge A1204.										

Letting Schedule For Letting of

October 16, 2026

This is a tentative letting schedule which is subject to change. The Commission assumes no responsibility for any inconvenience or expense caused by changes to this tentative letting schedule.

**Contract Estimate includes Bridge, Pavement, Safety, Mobility and Capital Improvements (excludes 2% contingency).*

Contract Estimate Cost* (1000)

District	County	Route	Project	Location	MPO	Length	No.Brgs	Planned Award Date	FFOS	Contract Estimate
ONEDOT APPROVED Combine Letting with CD0229										
Central	Moniteau	RT CC S	CD0205	Pavement preservation treatment from Rte. E to Rte. C, and from Rte. C to north of Rte. 52 in Eldon. Includes Rte. M from Rte. 54 interchange to end of state maintenance in Miller County.	No	22.126	0	11/2026	0	691
ONEDOT APPROVED										
Central	Dent	RT P S	CD0303	Pavement resurfacing from Rte. 72 to end of state maintenance. Includes Rte. JJ from Rte. N to end of state maintenance.	No	7.13	0	11/2026	0	720
ONEDOT APPROVED										
Central	Howard	RT W E	CD0188	Pavement resurfacing from Rte. 240 to Rte. A.	No	7.313	0	11/2026	0	742
ONEDOT APPROVED										

Letting Schedule For Letting of

October 16, 2026

This is a tentative letting schedule which is subject to change. The Commission assumes no responsibility for any inconvenience or expense caused by changes to this tentative letting schedule.

**Contract Estimate includes Bridge, Pavement, Safety, Mobility and Capital Improvements (excludes 2% contingency).*

Contract Estimate Cost* (1000)

District	County	Route	Project	Location	MPO	Length	No.Brgs	Planned Award Date	FFOS	Contract Estimate
Central	Cooper	RT M S	CD0189	Pavement resurfacing from Rte. K to Rte. 135.	No	9.017	0	11/2026	0	991

ONEDOT APPROVED

Central	Cole	RT AA S	CD0230	Bridge painting over S. Moreau Cr. and on Rte. 179 over Rock Creek in Cole Co. Includes Rte. CC over S. Moreau Cr. in Moniteau Co., Rte. H over Middle River in Callaway Co. and Rte. 8 over I-44 in Phelps Co. Project involves bridges R0445, A1835, X0035, R0417, and A0602.	No	0.558	5	11/2026	0	1,254
---------	------	---------	--------	--	----	-------	---	---------	---	-------

ONEDOT APPROVED

Central	Cooper	MO 87 S	CD0329	Pavement resurfacing from south of I-70 to Rte. O.	No	29.718	0	11/2026	0	5,051
---------	--------	---------	--------	--	----	--------	---	---------	---	-------

ONEDOT APPROVED

Letting Schedule For Letting of

October 16, 2026

This is a tentative letting schedule which is subject to change. The Commission assumes no responsibility for any inconvenience or expense caused by changes to this tentative letting schedule.

**Contract Estimate includes Bridge, Pavement, Safety, Mobility and Capital Improvements (excludes 2% contingency).*

Contract Estimate Cost* (1000)

District	County	Route	Project	Location	MPO	Length	No.Brgs	Planned Award Date	FFOS	Contract Estimate
Central	Dent	RT C S	CD0255	Pavement resurfacing from Rte. 72 to Rte. 32, Rte. C from Rte. 19 to SOR I-44, Rte. CC from Rte. 19 to Rte. C, Rte. C from Rte. 133 to Rte. 28 in Pulaski County, and Rte. P from Rte. C to Rte. 19.	No	48.928	0	11/2026	0	5,180

ONEDOT APPROVED

Central	Phelps	US 63 S	CD0088	Pavement resurfacing from north of Rolla to south of Rte. CC in Texas County.	No	30.34	0	11/2026	0	12,244
---------	--------	---------	--------	---	----	-------	---	---------	---	--------

ONEDOT APPROVED

Northeast	Montgomery	MO 94 E	NE0259	Pavement preservation treatment from 0.2 mile east of Bluffton Road to Rte. 19 near McKittrick.	No	9.953	0	11/2026	0	336
-----------	------------	---------	--------	---	----	-------	---	---------	---	-----

ONEDOT APPROVED

Letting Schedule For Letting of

October 16, 2026

This is a tentative letting schedule which is subject to change. The Commission assumes no responsibility for any inconvenience or expense caused by changes to this tentative letting schedule.

**Contract Estimate includes Bridge, Pavement, Safety, Mobility and Capital Improvements (excludes 2% contingency).*

Contract Estimate Cost* (1000)

District	County	Route	Project	Location	MPO	Length	No.Brgs	Planned Award Date	FFOS	Contract Estimate
Northeast	Marion	BU 61 S	NE0064	Pavement resurfacing from 0.1 mile north of Rte. BB to 0.1 mile north of Rtes. 24 and 61 in Palmyra and on Rte. 168 (two disconnected sections).	No	2.951	0	11/2026	0	467

ONEDOT APPROVED

Combine Letting with NE0063 NE0065 NE0069

Northeast	Marion	RT W W	NE0069	Pavement resurfacing from Rte. 61 north junction to Rte. 61 south junction and on Rte. 61 outer road from Rte. W to 0.3 mile south of Rte. W in Hannibal.	No	3.338	0	11/2026	0	655
-----------	--------	--------	--------	---	----	-------	---	---------	---	-----

ONEDOT APPROVED

Combine Letting with NE0063 NE0064 NE0065

Northeast	Marion	MO 168 E	NE0065	Pavement resurfacing and add rumble stripes from 0.2 mile east of Rte. JJ to Rte. 61 in Hannibal.	No	6.68	0	11/2026	0	1,321
-----------	--------	----------	--------	---	----	------	---	---------	---	-------

ONEDOT APPROVED

Combine Letting with NE0063 NE0064 NE0069

Letting Schedule For Letting of

October 16, 2026

This is a tentative letting schedule which is subject to change. The Commission assumes no responsibility for any inconvenience or expense caused by changes to this tentative letting schedule.

**Contract Estimate includes Bridge, Pavement, Safety, Mobility and Capital Improvements (excludes 2% contingency).*

Contract Estimate Cost* (1000)

District	County	Route	Project	Location	MPO	Length	No.Brgs	Planned Award Date	FFOS	Contract Estimate
Northeast	Ralls	MO 154 E	NE0107	Pavement resurfacing from Rte. 19 south junction to Rte. 54 near Vandalia in Pike County.	No	12.351	0	11/2026	0	1,383

ONEDOT APPROVED

Northeast	Shelby	MO 168 E	NE0063	Pavement resurfacing from Rte. 15 to Bus. 61 in Palmyra in Marion County and add rumble stripes from Philadelphia to Palmyra.	No	31.27	0	11/2026	0	4,775
-----------	--------	----------	--------	---	----	-------	---	---------	---	-------

ONEDOT APPROVED

Combine Letting with NE0064 NE0065 NE0069

Northeast	Lincoln	US 61 S	NE0235	Pavement resurfacing from 1.3 mile north of Rte. 47 near Troy to Big Creek on northbound and southbound lanes.	No	8.963	0	11/2026	0	11,301
-----------	---------	---------	--------	--	----	-------	---	---------	---	--------

ONEDOT APPROVED

Letting Schedule For Letting of

October 16, 2026

This is a tentative letting schedule which is subject to change. The Commission assumes no responsibility for any inconvenience or expense caused by changes to this tentative letting schedule.

**Contract Estimate includes Bridge, Pavement, Safety, Mobility and Capital Improvements (excludes 2% contingency).*

Contract Estimate Cost* (1000)

District	County	Route	Project	Location	MPO	Length	No.Brgs	Planned Award Date	FFOS	Contract Estimate
Northeast	Ralls	US 61 S	NE0244	Pavement resurfacing from just north of Warren Barrett Drive in Hannibal to 0.5 mile south of Rte. 19 near New London on northbound and southbound lanes.	No	7.89	0	11/2026	0	12,012

ONEDOT APPROVED

Southeast	Scott	RT A E	9S3827	Pavement resurfacing from Rte. 77 to Rte. 61. Project involves bridge A6451.	No	9.02	1	11/2026	0	1,307
-----------	-------	--------	--------	---	----	------	---	---------	---	-------

ONEDOT APPROVED

Southeast	Dunklin	RT DD W	SE0095	Bridge painting over Saint Francis River, Black River, and over Rte. 60 at Marble Hill Road and Rte. T in Butler County. Project involves bridges A2382, A3723, A3266, and A3681.	No	0.367	4	11/2026	0	1,348
-----------	---------	---------	--------	--	----	-------	---	---------	---	-------

ONEDOT APPROVED

Letting Schedule For Letting of

October 16, 2026

This is a tentative letting schedule which is subject to change. The Commission assumes no responsibility for any inconvenience or expense caused by changes to this tentative letting schedule.

**Contract Estimate includes Bridge, Pavement, Safety, Mobility and Capital Improvements (excludes 2% contingency).*

Contract Estimate Cost* (1000)

District	County	Route	Project	Location	MPO	Length	No.Brgs	Planned Award Date	FFOS	Contract Estimate
Southeast	Ste. Genevieve	RT Z E	SE0094	Bridge painting over I-55 at Rte. Z, Rte. M, County Road Eisenbeis Bottom, and Rte. 32.	No	0.38	4	11/2026	0	1,460
				Project involves bridges A2460, A2420, A2417, and A2406.						

ONEDOT APPROVED

Southeast	Cape Girardeau	IS 55 N	9P3122	Bridge rehabilitation northbound over BNSF Railway and Rte. 74 and Rte. 61 over I-55. Add roundabout at Rte. 61 and Silver Springs Road.	Yes	0.408	3	11/2026	0	5,776
				Project involves bridges A0628, A0513, and A0514.						

ONEDOT APPROVED

Southeast	Butler	US 67 S	ST0062	Roadway improvements from County Road 352 to Arkansas State line.	No	7.695	0	11/2026	0	42,514
-----------	--------	---------	--------	---	----	-------	---	---------	---	--------

ONEDOT APPROVED

Letting Schedule For Letting of

October 16, 2026

This is a tentative letting schedule which is subject to change. The Commission assumes no responsibility for any inconvenience or expense caused by changes to this tentative letting schedule.

**Contract Estimate includes Bridge, Pavement, Safety, Mobility and Capital Improvements (excludes 2% contingency).*

Contract Estimate Cost* (1000)

District	County	Route	Project	Location	MPO	Length	No.Brgs	Planned Award Date	FFOS	Contract Estimate
Southwest	Greene	US 160 E	SR0136	Culvert replacement over Hamilton Creek between Thurmond Avenue and Perryman Avenue in Ash Grove. Project involves culvert H0468. ONEDOT APPROVED Combine Letting with SR0083 SR0138	No	0.069	1	11/2026	0	620
Southwest	Greene	CST GASCONADE ST W	SU0169	Bridge rehabilitation over Rte. 65, Rte. H (Glenstone Avenue) over I-44, and Rte. 125 over BNSF Railway. Project involves bridges A2040, A7501, and A8269. ONEDOT APPROVED	Yes	0.176	3	11/2026	0	706
Southwest	Polk	RT N E	SR0138	Bridge replacement over Sadler Branch west of Humansville. Project involves bridge A1878. ONEDOT APPROVED Combine Letting with SR0083 SR0136	No	0.21	1	11/2026	0	1,214

Letting Schedule For Letting of

October 16, 2026

This is a tentative letting schedule which is subject to change. The Commission assumes no responsibility for any inconvenience or expense caused by changes to this tentative letting schedule.

**Contract Estimate includes Bridge, Pavement, Safety, Mobility and Capital Improvements (excludes 2% contingency).*

Contract Estimate Cost* (1000)

District	County	Route	Project	Location	MPO	Length	No.Brgs	Planned Award Date	FFOS	Contract Estimate
Southwest	Taney	MO 248 E	7P3533B	Pavement resurfacing and add rumble stripes from Rte. 160 to Shepherd of the Hills Expressway in Branson. Project involves bridge A5431.	No	6.668	1	11/2026	0	1,354
ONEDOT APPROVED Combine Letting with 7P3533C SR0038 SR0228										
Southwest	Taney	RT F E	SR0038	Pavement resurfacing and add rumble stripes from 0.1 mile east of Rte. 65 to Rte. 160 in Merriam Woods.	No	3.218	0	11/2026	0	1,436
ONEDOT APPROVED Combine Letting with 7P3533B 7P3533C SR0228										
Southwest	Lawrence	RT K S	SR0211	Bridge replacement over Honey Creek. Project involves bridge K0865.	No	0.171	1	11/2026	0	1,906
ONEDOT APPROVED										
Southwest	Stone	US 160 E	7P3533C	Pavement resurfacing and add rumble stripes from Rte. 13 to 0.4 mile east of Rte. 65.	No	9.282	0	11/2026	0	2,156

Letting Schedule For Letting of

October 16, 2026

This is a tentative letting schedule which is subject to change. The Commission assumes no responsibility for any inconvenience or expense caused by changes to this tentative letting schedule.

**Contract Estimate includes Bridge, Pavement, Safety, Mobility and Capital Improvements (excludes 2% contingency).*

Contract Estimate Cost* (1000)

District	County	Route	Project	Location	MPO	Length	No.Brgs	Planned Award Date	FFOS	Contract Estimate
ONEDOT APPROVED Combine Letting with 7P3533B SR0038 SR0228										
Southwest	Taney	MO 165 S	SR0228	Pavement resurfacing and add rumble stripes from 76 Country Boulevard in Branson to Rte. 265 near Hollister.	No	8.413	0	11/2026	0	2,358
ONEDOT APPROVED Combine Letting with 7P3533B 7P3533C SR0038										
Southwest	Greene	RT F S	SR0083	Bridge replacement over Sac River. Project involves bridge K0646.	No	0.064	1	11/2026	0	2,974
ONEDOT APPROVED Combine Letting with SR0136 SR0138										
Southwest	Taney	US 65 S	SR0346	Pavement resurfacing and add pavement friction at various locations from 0.9 mile north of Rte. 76 north junction (Ozark Mountain Highroad) to Arkansas State line.	No	17.144	0	11/2026	0	3,135
ONEDOT APPROVED Combine Letting with SR0270										

Letting Schedule For Letting of

October 16, 2026

This is a tentative letting schedule which is subject to change. The Commission assumes no responsibility for any inconvenience or expense caused by changes to this tentative letting schedule.

**Contract Estimate includes Bridge, Pavement, Safety, Mobility and Capital Improvements (excludes 2% contingency).*

Contract Estimate Cost* (1000)

District	County	Route	Project	Location	MPO	Length	No.Brgs	Planned Award Date	FFOS	Contract Estimate
Southwest	Greene	MO 266 E	SU0080	Add roundabouts at Rte. AB and at Rte. B west of Springfield.	Yes	0.096	0	11/2026	0	3,527

\$919,000 Open Container funds.

ONEDOT APPROVED

Southwest	Christian	MO 14 E	8P0583B	Add lanes and add sidewalk on South Street west of 6th Avenue to 14th Avenue in Ozark.	Yes	0.56	0	11/2026	0	4,147
-----------	-----------	---------	---------	--	-----	------	---	---------	---	-------

STBG-Urban \$171,523, Transportation Alternatives \$134,836, Ozark \$110,299.

ONEDOT APPROVED

Southwest	Taney	US 65 S	SR0270	Pavement resurfacing and replace guardrail from 0.9 mile north of Rte. 76 north junction (Ozark Mountain Highroad) to Arkansas State line.	No	17.014	0	11/2026	0	9,048
-----------	-------	---------	--------	--	----	--------	---	---------	---	-------

ONEDOT APPROVED

Combine Letting with SR0346

Letting Schedule For Letting of

October 16, 2026

This is a tentative letting schedule which is subject to change. The Commission assumes no responsibility for any inconvenience or expense caused by changes to this tentative letting schedule.

**Contract Estimate includes Bridge, Pavement, Safety, Mobility and Capital Improvements (excludes 2% contingency).*

Contract Estimate Cost* (1000)

District	County	Route	Project	Location	MPO	Length	No.Brgs	Planned Award Date	FFOS	Contract Estimate
Southwest	Barry	US 60 E	SR0021	Pavement resurfacing, add roundabout at County Road 1100, and add turn lanes at County Roads 1160, 1180, 1200, 1235, 2000, and 2210 from Rte. 37 in Monett to Rte. 14 in Marionville.	No	18.051	0	11/2026	0	10,537

ONEDOT APPROVED

St. Louis	St. Louis	N OR 64 E	SL0168B	Pavement resurfacing and replace signage from west of Marsally Drive to Spoede Road, and on South Outer Road 64 from 0.3 mile west of Carole Lane to Spoede Road.	Yes	1.641	0	11/2026	0	474
-----------	-----------	-----------	---------	---	-----	-------	---	---------	---	-----

ONEDOT APPROVED

Combine Letting with SL0138 SL0168

St. Louis	Various	Various	SL0283	Repair signals, flashers, signage, and lighting at various location in the St. Louis District.	Yes		0	11/2026	0	500
-----------	---------	---------	--------	--	-----	--	---	---------	---	-----

ONEDOT APPROVED

Letting Schedule For Letting of

October 16, 2026

This is a tentative letting schedule which is subject to change. The Commission assumes no responsibility for any inconvenience or expense caused by changes to this tentative letting schedule.

**Contract Estimate includes Bridge, Pavement, Safety, Mobility and Capital Improvements (excludes 2% contingency).*

Contract Estimate Cost* (1000)

District	County	Route	Project	Location	MPO	Length	No.Brgs	Planned Award Date	FFOS	Contract Estimate
St. Louis	St. Louis	S OR 70 E	SL0249	Pavement resurfacing, replace signage, upgrade lighting, and guardrail from 0.2 mile west of Airflight Drive to Rte. 115 (Natural Bridge Road).	Yes	1.31	0	11/2026	0	1,600

ONEDOT APPROVED
Combine Letting with SL0172

St. Louis	St. Louis	MO 115 S	SL0172	Pavement resurfacing, replace signage, upgrade lighting, and guardrail from I-70 to Engler Avenue.	Yes	1.324	0	11/2026	0	2,400
-----------	-----------	----------	--------	--	-----	-------	---	---------	---	-------

ONEDOT APPROVED
Combine Letting with SL0249

St. Louis	St. Louis	N OR 64 E	SL0168	Pavement resurfacing, replace guardrail, and signage from Mason Road to Conway Road, on South Outer Road 64 from Mason Road to Jennifer Lane, and from Clayton Road to Rolling Rock Lane.	Yes	4.775	0	11/2026	0	2,515
-----------	-----------	-----------	--------	---	-----	-------	---	---------	---	-------

ONEDOT APPROVED
Combine Letting with SL0138 SL0168B

Letting Schedule For Letting of

October 16, 2026

This is a tentative letting schedule which is subject to change. The Commission assumes no responsibility for any inconvenience or expense caused by changes to this tentative letting schedule.

**Contract Estimate includes Bridge, Pavement, Safety, Mobility and Capital Improvements (excludes 2% contingency).*

Contract Estimate Cost* (1000)

District	County	Route	Project	Location	MPO	Length	No.Brgs	Planned Award Date	FFOS	Contract Estimate
St. Louis	St. Louis	MO 340 E	SL0151	Pavement resurfacing, upgrade signals, guardrail, and ITS equipment from Lea Oak Drive to Rte. 100 (Manchester Road).	Yes	3.826	0	11/2026	0	8,062
ONEDOT APPROVED										
St. Louis	St. Louis	IS 64 E	SL0138	Pavement resurfacing from Rte. 340 to 0.3 mile east of Spoede Road.	Yes	7.612	0	11/2026	0	10,586
ONEDOT APPROVED Combine Letting with SL0168 SL0168B										
	Various	Various	ST0142	Guardrail improvements at various locations in the St. Louis District. \$2,550,000 private entity funds.	Yes		0	11/2026	0	2,500
ONEDOT APPROVED										
Total for October 16, 2026									186,409	194,684 0

Letting Schedule For Letting of

November 20, 2026

This is a tentative letting schedule which is subject to change. The Commission assumes no responsibility for any inconvenience or expense caused by changes to this tentative letting schedule.

**Contract Estimate includes Bridge, Pavement, Safety, Mobility and Capital Improvements (excludes 2% contingency).*

Contract Estimate Cost* (1000)

District	County	Route	Project	Location	MPO	Length	No.Brgs	Planned Award Date	FFOS	Contract Estimate
Central	Laclede	IS 44 W	CD0344	Bridge rehabilitation over Bear Creek.	No	0	1	12/2026	0	179
Project involves bridge L0696.										
ONEDOT APPROVED Combine Letting with CD0270 CD0343 ST0119										
Central	Cole	US 50 E	CD0212	Pavement repair at Rte. 50/63 interchange. Includes Rte. 63 and ramps.	Yes	3.88	0	12/2026	0	344
ONEDOT APPROVED Combine Letting with CD0106										
Central	Callaway	CRD S SUMMIT DR S	CD0072	Bridge rehabilitation over Rte. 54.	Yes	0.051	1	12/2026	0	789
Project involves bridge A3521.										
ONEDOT APPROVED										
Central	Laclede	IS 44 E	CD0343	Bridge rehabilitation over Gasconade River Overflow.	No	0.038	2	12/2026	0	867
Project involves bridges L0752 and L0753.										

Letting Schedule For Letting of

November 20, 2026

This is a tentative letting schedule which is subject to change. The Commission assumes no responsibility for any inconvenience or expense caused by changes to this tentative letting schedule.

**Contract Estimate includes Bridge, Pavement, Safety, Mobility and Capital Improvements (excludes 2% contingency).*

Contract Estimate Cost* (1000)

District	County	Route	Project	Location	MPO	Length	No.Brgs	Planned Award Date	FFOS	Contract Estimate
ONEDOT APPROVED Combine Letting with CD0270 CD0344 ST0119										
Central	Pulaski	MO 17 S	CD0306	Pavement resurfacing from south of North Street to Spruce Road.	No	5.608	0	12/2026	0	1,821
ONEDOT APPROVED Combine Letting with CD0162										
Central	Maries	MO 68 E	CD0309	Pavement resurfacing from Rte. 63 to north of Matlock Drive.	No	11.833	0	12/2026	0	3,035
ONEDOT APPROVED										
Central	Cole	US 50 E	CD0106	Pavement resurfacing from W of Shamrock Road to E of Stoney Gap Road. Includes westbound Rte. 50 from W of Maries River to E of Mari Osa Delta Lane, E approach slab at Bridge A4188, and from W of Osage River to Moreau River. Includes HFST. \$99,000 Open Container Funds.	Yes	4.99	1	12/2026	0	4,076

Letting Schedule For Letting of

November 20, 2026

This is a tentative letting schedule which is subject to change. The Commission assumes no responsibility for any inconvenience or expense caused by changes to this tentative letting schedule.

**Contract Estimate includes Bridge, Pavement, Safety, Mobility and Capital Improvements (excludes 2% contingency).*

Contract Estimate Cost* (1000)

District	County	Route	Project	Location	MPO	Length	No.Brgs	Planned Award Date	FFOS	Contract Estimate
ONEDOT APPROVED Combine Letting with CD0212										
Central	Pulaski	SP 44 E	CD0162	Pavement resurfacing from I-44 to end of state maintenance and on Bus. 44 from Rte. 17 to I-44 Spur.	No	5.157	0	12/2026	0	4,679
ONEDOT APPROVED Combine Letting with CD0306										
Central	Washington	MO 21 S	CD0092	Pavement resurfacing from Jefferson County line to Rte. 32 in Iron County.	No	32.273	0	12/2026	0	8,621
ONEDOT APPROVED										
Central	Laclede	IS 44 E	CD0270	Pavement resurfacing and rebuild from 0.6 miles west of Rte. F to 2.1 miles east of Rt. F and east of Swallow Dr. to 0.6 miles west of Rte. 133. Includes I-44 westbound.	No	5.449	0	12/2026	0	23,475
ONEDOT APPROVED Combine Letting with CD0343 CD0344 ST0119										

Letting Schedule For Letting of

November 20, 2026

This is a tentative letting schedule which is subject to change. The Commission assumes no responsibility for any inconvenience or expense caused by changes to this tentative letting schedule.

**Contract Estimate includes Bridge, Pavement, Safety, Mobility and Capital Improvements (excludes 2% contingency).*

Contract Estimate Cost* (1000)

District	County	Route	Project	Location	MPO	Length	No.Brgs	Planned Award Date	FFOS	Contract Estimate
Central	Laclede	IS 44 W	ST0119	Rebuild pavement and resurfacing 3.7 miles west of Rte. 133 to 2.1 miles east of Rte. F.	No	4.68	0	12/2026	0	43,750

ONEDOT APPROVED

Combine Letting with CD0270 CD0343 CD0344

Kansas City	Cass	RT D S	KU0109	Bridge rehabilitation over Massey Creek 0.9 mile south of 231st Street and 1.1 miles north of Rte. Y. Project involves bridge A2251.	Yes	0.142	1	12/2026	0	1,103
-------------	------	--------	--------	---	-----	-------	---	---------	---	-------

ONEDOT APPROVED

Kansas City	Cass	MO 2 E	KU0299	Culvert replacement over Muddy Creek. \$204,090 Cost Share, \$215,000 Harrisonville, and \$861,000 STBG-Urban funds.	Yes	0.046	0	12/2026	0	1,280
-------------	------	--------	--------	---	-----	-------	---	---------	---	-------

ONEDOT APPROVED

Letting Schedule For Letting of

November 20, 2026

This is a tentative letting schedule which is subject to change. The Commission assumes no responsibility for any inconvenience or expense caused by changes to this tentative letting schedule.

**Contract Estimate includes Bridge, Pavement, Safety, Mobility and Capital Improvements (excludes 2% contingency).*

Contract Estimate Cost* (1000)

District	County	Route	Project	Location	MPO	Length	No.Brgs	Planned Award Date	FFOS	Contract Estimate
Kansas City	Johnson	BU 50 E	3P3202	Upgrade pedestrian facilities to comply with the ADA Transition Plan and pavement resurfacing in Knob Noster from Washington Avenue to Sunshine Lane and Rte. J from SE 25 Road to end of state maintenance.	No	1.11	0	12/2026	0	3,257

ONEDOT APPROVED

Northeast	Randolph	MO 22 E	2P3095	Pavement resurfacing and add rumble stripes from 0.1 mile west of Rte. E near Mexico to Rte. F in Boone County.	No	17.317	0	12/2026	0	3,396
				\$1,200,000 Open Container funds.						

ONEDOT APPROVED

Northeast	Clark	US 61 S	NE0048	Pavement resurfacing on southbound lanes from Rte. 27 to 1.2 miles north of Rte. B in Lewis County near Canton (seven disconnected sections), from Iowa State line to Rte. 27, and Rte. 27 from north of the Fox River to Rte. 61.	No	14.779	0	12/2026	0	4,455
-----------	-------	---------	--------	--	----	--------	---	---------	---	-------

ONEDOT APPROVED

Letting Schedule For Letting of

November 20, 2026

This is a tentative letting schedule which is subject to change. The Commission assumes no responsibility for any inconvenience or expense caused by changes to this tentative letting schedule.

**Contract Estimate includes Bridge, Pavement, Safety, Mobility and Capital Improvements (excludes 2% contingency).*

Contract Estimate Cost* (1000)

District	County	Route	Project	Location	MPO	Length	No.Brgs	Planned Award Date	FFOS	Contract Estimate
Northwest	Daviess	MO 190 W	NW0053	Pavement resurfacing from Rte. 146 to Rte. F in Jamesport.	No	12.444	0	12/2026	0	1,127

ONEDOT APPROVED
Combine Letting with NW0062

Northwest	Daviess	MO 6 W	NW0062	Pavement resurfacing from Rte. V to Rte. F in Jamesport and from 4th Street, in Trenton, to No Creek in Grundy County.	No	11.015	0	12/2026	0	3,938
-----------	---------	--------	--------	--	----	--------	---	---------	---	-------

ONEDOT APPROVED
Combine Letting with NW0053

Southeast	Bollinger	RT UU E	SE0064	Pavement resurfacing from Rte. B to Rte. 34.	No	7.524	0	12/2026	0	822
-----------	-----------	---------	--------	--	----	-------	---	---------	---	-----

ONEDOT APPROVED

Southeast	Butler	RT M E	9S3453	Increase sight distance at County Road 459.	No	0.131	0	12/2026	0	860
-----------	--------	--------	--------	---	----	-------	---	---------	---	-----

ONEDOT APPROVED

Letting Schedule For Letting of

November 20, 2026

This is a tentative letting schedule which is subject to change. The Commission assumes no responsibility for any inconvenience or expense caused by changes to this tentative letting schedule.

**Contract Estimate includes Bridge, Pavement, Safety, Mobility and Capital Improvements (excludes 2% contingency).*

Contract Estimate Cost* (1000)

District	County	Route	Project	Location	MPO	Length	No.Brgs	Planned Award Date	FFOS	Contract Estimate
Southeast	Butler	BU 67 N	SE0106	Bridge rehabilitation on northbound lane over Pike Creek. Project involves bridge A0595.	No	0	1	12/2026	0	948
ONEDOT APPROVED										
Southeast	Scott	RT N S	9S3811	Pavement resurfacing from Rte. E to Rte. D.	No	10.09	0	12/2026	0	1,060
ONEDOT APPROVED										
Southeast	Oregon	US 160 E	9S3802	Bridge replacement over Cox Creek. Project involves bridge H0173.	No	0.2	1	12/2026	0	1,566
ONEDOT APPROVED										
Southeast	Scott	US 61 S	9S3777	Pavement resurfacing from Rte. 77 to Rte. Y.	No	11.03	0	12/2026	0	3,665
ONEDOT APPROVED										

Letting Schedule For Letting of

November 20, 2026

This is a tentative letting schedule which is subject to change. The Commission assumes no responsibility for any inconvenience or expense caused by changes to this tentative letting schedule.

**Contract Estimate includes Bridge, Pavement, Safety, Mobility and Capital Improvements (excludes 2% contingency).*

Contract Estimate Cost* (1000)

District	County	Route	Project	Location	MPO	Length	No.Brgs	Planned Award Date	FFOS	Contract Estimate
Southeast	St. Francois	MO 32 E	9P3852	Pavement resurfacing and bridge rehabilitation over Flat River from High Street in Bismarck to the south intersection of Bus. 32.	No	6.954	2	12/2026	0	3,738
				Project involves bridges A2668 and A2670.						

ONEDOT APPROVED

Southeast	Douglas	MO 14 E	9P3808	Pavement resurfacing and add rumble stripes from Rte. Z to Rte. 5.	No	12.552	0	12/2026	0	4,477
				\$2,933,000 Open Container funds.						

ONEDOT APPROVED

Southeast	Dent	MO 72 E	9P3843	Pavement resurfacing from the east intersection of Rte. 32 to the west intersection of Rte. 21.	No	33.763	0	12/2026	0	5,015
-----------	------	---------	--------	---	----	--------	---	---------	---	-------

ONEDOT APPROVED

Letting Schedule For Letting of

November 20, 2026

This is a tentative letting schedule which is subject to change. The Commission assumes no responsibility for any inconvenience or expense caused by changes to this tentative letting schedule.

**Contract Estimate includes Bridge, Pavement, Safety, Mobility and Capital Improvements (excludes 2% contingency).*

Contract Estimate Cost* (1000)

District	County	Route	Project	Location	MPO	Length	No.Brgs	Planned Award Date	FFOS	Contract Estimate
Southeast	Wayne	US 67 S	9P3822	Pavement preservation treatment in the southbound lane from 0.2 mile south of Rte. A to 0.9 mile north of Rte. F, from 0.4 mile north of Rte. 49 to 0.3 mile south of County Road 521, and in the northbound lane from 0.7 mile north of Rte. 172 to 0.2 mile south of Rte. F.	No	7.42	0	12/2026	0	6,156

ONEDOT APPROVED

Southwest	Christian	RT EE E	SR0311	Pavement resurfacing and add rumble stripes at various locations from Rte. 160 in Highlandville to Rte. 65 near Ozark.	No	3.64	0	12/2026	0	416
-----------	-----------	---------	--------	--	----	------	---	---------	---	-----

ONEDOT APPROVED

Combine Letting with SR0061

Southwest	Barry	RT BB E	7S3493	Pavement resurfacing from Rte. 37 to County Road 2060.	No	5.754	0	12/2026	0	548
-----------	-------	---------	--------	--	----	-------	---	---------	---	-----

ONEDOT APPROVED

Combine Letting with 7S3390 7S3494 SR0019 SR0022

Letting Schedule For Letting of

November 20, 2026

This is a tentative letting schedule which is subject to change. The Commission assumes no responsibility for any inconvenience or expense caused by changes to this tentative letting schedule.

**Contract Estimate includes Bridge, Pavement, Safety, Mobility and Capital Improvements (excludes 2% contingency).*

Contract Estimate Cost* (1000)

District	County	Route	Project	Location	MPO	Length	No.Brgs	Planned Award Date	FFOS	Contract Estimate
Southwest	Benton	RT U S	SR0111B	Pavement resurfacing from Whiteman Road to Rte. 52 in Cole Camp.	No	5.919	0	12/2026	0	557
ONEDOT APPROVED Combine Letting with SR0090 SR0313										
Southwest	Lawrence	BU 60 E	SR0022	Pavement resurfacing from west of Cowan Drive to Rte. 60 in Aurora.	No	3.54	0	12/2026	0	726
ONEDOT APPROVED Combine Letting with 7S3390 7S3493 7S3494 SR0019										
Southwest	Lawrence	MO 39 S	SR0019	Pavement resurfacing from west of Lewis Shaw Avenue to Rte. 60 in Aurora.	No	2.632	0	12/2026	0	837
ONEDOT APPROVED Combine Letting with 7S3390 7S3493 7S3494 SR0022										
Southwest	Lawrence	RT P S	7S3494	Pavement resurfacing and add rumble stripes from Rte. 39 to Bus. 60 in Verona.	No	5.574	0	12/2026	0	1,125

Letting Schedule For Letting of

November 20, 2026

This is a tentative letting schedule which is subject to change. The Commission assumes no responsibility for any inconvenience or expense caused by changes to this tentative letting schedule.

**Contract Estimate includes Bridge, Pavement, Safety, Mobility and Capital Improvements (excludes 2% contingency).*

Contract Estimate Cost* (1000)

District	County	Route	Project	Location	MPO	Length	No.Brgs	Planned Award Date	FFOS	Contract Estimate
ONEDOT APPROVED Combine Letting with 7S3390 7S3493 SR0019 SR0022										
Southwest	Jasper	MO 43 S	SR0017	Pavement resurfacing from 0.1 mile south of Rte. 171 in Airport Drive to F Street in Joplin. Project involves bridges J0339 and K0415.	Yes	2.979	2	12/2026	0	1,426
ONEDOT APPROVED Combine Letting with SR0128										
Southwest	Dade	US 160 E	SR0104	Road realignment from County Road 203 to Rte. 245.	No	0.573	0	12/2026	0	1,470
ONEDOT APPROVED Combine Letting with SR0059										
Southwest	Newton	BU 60 E	7S3390	Pavement resurfacing from Rtes. 60 and 59 north junction 2.2 miles west of Granby to Rtes. 60 and 59 south junction in Neosho. Project involves bridge J0623.	No	6.996	1	12/2026	0	1,487

Letting Schedule For Letting of

November 20, 2026

This is a tentative letting schedule which is subject to change. The Commission assumes no responsibility for any inconvenience or expense caused by changes to this tentative letting schedule.

**Contract Estimate includes Bridge, Pavement, Safety, Mobility and Capital Improvements (excludes 2% contingency).*

Contract Estimate Cost* (1000)

District	County	Route	Project	Location	MPO	Length	No.Brgs	Planned Award Date	FFOS	Contract Estimate
ONEDOT APPROVED										
Combine Letting with 7S3493 7S3494 SR0019 SR0022										
Southwest	Henry	RT PP S	SR0313	Pavement resurfacing from Rte. C near Roseland to Rte. 7 in Tightwad.	No	5.557	0	12/2026	0	1,495
ONEDOT APPROVED										
Combine Letting with SR0090 SR0111B										
Southwest	Barry	MO 97 S	SR0133	Bridge replacement over Capps Creek 0.2 mile south of County Road 2040. Project involves bridge L0573.	No	0.099	1	12/2026	0	1,511
ONEDOT APPROVED										
Southwest	McDonald	IS 49 S	SR0016	Pavement resurfacing from Rte. 59 near Goodman to 2.1 miles south of Rte. 76. Project involves bridges A5560, A5561, A5815, and A5816.	Yes	6.843	4	12/2026	0	3,789
ONEDOT APPROVED										

Letting Schedule For Letting of

November 20, 2026

This is a tentative letting schedule which is subject to change. The Commission assumes no responsibility for any inconvenience or expense caused by changes to this tentative letting schedule.

**Contract Estimate includes Bridge, Pavement, Safety, Mobility and Capital Improvements (excludes 2% contingency).*

Contract Estimate Cost* (1000)

District	County	Route	Project	Location	MPO	Length	No.Brgs	Planned Award Date	FFOS	Contract Estimate
Southwest	Benton	RT KK S	SR0108	Pavement resurfacing and add rumble stripes from Rte. 7 to end of route and on Rte. Z from Rte. 13 to Rte. 7.	No	20.648	0	12/2026	0	3,833

ONEDOT APPROVED

Southwest	Henry	RT C E	SR0090	Pavement resurfacing, add rumble stripes, and upgrade guardrail at various locations from Rte. 7 to Rte. 65. Project involves bridges A3881, A3691, L0413, S0438, A3913, and A4477.	No	17.512	6	12/2026	0	4,206
-----------	-------	--------	--------	--	----	--------	---	---------	---	-------

ONEDOT APPROVED

Combine Letting with SR0111B SR0313

Southwest	Cedar	MO 32 E	SR0059	Road realignment at Rte. CC, County Road 1350, and 2.3 miles west of Bolivar, bridge replacement over Barren Creek, and add turn lanes at Rte. 245 and Rte. 123. Project involves bridge H0021.	No	1.555	1	12/2026	0	7,136
-----------	-------	---------	--------	--	----	-------	---	---------	---	-------

ONEDOT APPROVED

Combine Letting with SR0104

Letting Schedule For Letting of

November 20, 2026

This is a tentative letting schedule which is subject to change. The Commission assumes no responsibility for any inconvenience or expense caused by changes to this tentative letting schedule.

**Contract Estimate includes Bridge, Pavement, Safety, Mobility and Capital Improvements (excludes 2% contingency).*

Contract Estimate Cost* (1000)

District	County	Route	Project	Location	MPO	Length	No.Brgs	Planned Award Date	FFOS	Contract Estimate
Southwest	Christian	RT EE E	SR0061	Realign curves at various locations from Rte. 160 in Highlandville to Rte. 65 and add roundabout at Rte. 160.	No	3.713	0	12/2026	0	7,538

ONEDOT APPROVED

Combine Letting with SR0311

Southwest	Dallas	MO 64 E	7P3542	Bridge replacement over the Niangua River and road realignment near Bennett Spring State Park. Project involves bridge J0782.	No	0.43	1	12/2026	0	9,209
-----------	--------	---------	--------	--	----	------	---	---------	---	-------

ONEDOT APPROVED

Southwest	Newton	IS 44 E	SR0128	Pavement resurfacing from 0.4 mile east of Loop 49 (Range Line Road) in Joplin to 1.5 miles east of Rte. 37 near Sarcoxie. Project involves bridges A0540, A0541, A0542, A0543, A0544, and A0862.	Yes	18.719	6	12/2026	0	13,479
-----------	--------	---------	--------	--	-----	--------	---	---------	---	--------

ONEDOT APPROVED

Combine Letting with SR0017

Letting Schedule For Letting of

November 20, 2026

This is a tentative letting schedule which is subject to change. The Commission assumes no responsibility for any inconvenience or expense caused by changes to this tentative letting schedule.

**Contract Estimate includes Bridge, Pavement, Safety, Mobility and Capital Improvements (excludes 2% contingency).*

Contract Estimate Cost* (1000)

District	County	Route	Project	Location	MPO	Length	No.Brgs	Planned Award Date	FFOS	Contract Estimate
Southwest	Newton	IS 44 E	ST0089B	Add lanes from Rte. 43 (Main Street) to Loop 49 (Rangeline Road) in Joplin.	Yes	1.877	0	12/2026	0	20,599

ONEDOT APPROVED

St. Louis	Various	Various	SL0096E	ITS asset management and operations at various locations in the St. Louis District.	Yes	0	0	12/2026	0	2,311
-----------	---------	---------	---------	---	-----	---	---	---------	---	-------

ONEDOT APPROVED

St. Louis	St. Louis	MO 141 S	SL0026	Pavement resurfacing, replace signage, and guardrail from Rte. 370 to I-70.	Yes	2.821	0	12/2026	0	3,537
-----------	-----------	----------	--------	---	-----	-------	---	---------	---	-------

ONEDOT APPROVED

St. Louis	Various	Various	6P3510E	Upgrade pedestrian facilities to comply with the ADA Transition Plan throughout the St. Louis District.	Yes		0	12/2026	0	7,010
-----------	---------	---------	---------	---	-----	--	---	---------	---	-------

ONEDOT APPROVED

Letting Schedule For Letting of November 20, 2026

This is a tentative letting schedule which is subject to change. The Commission assumes no responsibility for any inconvenience or expense caused by changes to this tentative letting schedule.

**Contract Estimate includes Bridge, Pavement, Safety, Mobility and Capital Improvements (excludes 2% contingency).*

Contract Estimate Cost* (1000)

District	County	Route	Project	Location	MPO	Length	No.Brgs	Planned Award Date	FFOS	Contract Estimate
St. Louis	St. Louis	IS 270 E	SL0053	Bridge rehabilitation over Von Talue Road, River Sub Railroad, I-55, and ramp from I-55 to I-255.	Yes	0.338	7	12/2026	0	10,617
				Project involves bridges A1033, A1233, A1234, A1235, A4876, A4877, and A5082.						

ONEDOT APPROVED

Total for November 20, 2026										243,361	249,822	0
-----------------------------	--	--	--	--	--	--	--	--	--	---------	---------	---

Letting Schedule For Letting of

December 18, 2026

This is a tentative letting schedule which is subject to change. The Commission assumes no responsibility for any inconvenience or expense caused by changes to this tentative letting schedule.

**Contract Estimate includes Bridge, Pavement, Safety, Mobility and Capital Improvements (excludes 2% contingency).*

Contract Estimate Cost* (1000)

District	County	Route	Project	Location	MPO	Length	No.Brgs	Planned Award Date	FFOS	Contract Estimate
Central	Howard	RT W E	CD0165	Scour repair over Dry Creek.	No	0.017	1	1/2027	0	45
Project involves bridge N0966.										
ONEDOT APPROVED										
Central	Dent	MO 19 S	CD0035	Bridge rehabilitation over Spring Creek.	No	0.044	1	1/2027	0	155
Project involves bridge A4433.										
ONEDOT APPROVED										
Central	Osage	RT T S	CD0071	Bridge rehabilitation over Loose Creek.	No	0.03	1	1/2027	0	476
Project involves bridge A1839.										
ONEDOT APPROVED										
Central	Laclede	IS 44 E	CD0352	Striping upgrades in Laclede, Pulaski, Phelps, and Crawford Counties.	No	112.162	0	1/2027	0	800
ONEDOT APPROVED										
Central	Howard	MO 240 E	CD0137	Bridge replacement over Salt Creek.	No	0.105	1	1/2027	0	1,084
Project involves bridge K0045.										
ONEDOT APPROVED										

Letting Schedule For Letting of

December 18, 2026

This is a tentative letting schedule which is subject to change. The Commission assumes no responsibility for any inconvenience or expense caused by changes to this tentative letting schedule.

**Contract Estimate includes Bridge, Pavement, Safety, Mobility and Capital Improvements (excludes 2% contingency).*

Contract Estimate Cost* (1000)

District	County	Route	Project	Location	MPO	Length	No.Brgs	Planned Award Date	FFOS	Contract Estimate
Central	Cole	RT B S	CD0258	Bridge rehabilitation over Osage River.	No	0.478	1	1/2027	0	1,677
Project involves bridge K0656.										
ONEDOT APPROVED										
Central	Phelps	RT HH S	CD0036	Bridge replacement over Spring Creek.	No	0.18	1	1/2027	0	1,688
Project involves bridge N0668.										
ONEDOT APPROVED										
Central	Boone	MO 163 N	CD0333	Bridge rehabilitation over Hinkson Creek.	Yes	0	1	1/2027	0	2,146
Project involves bridge A1899.										
ONEDOT APPROVED										
Central	Dent	MO 32 E	CD0235	Bridge replacement over Huzzah Creek.	No	0.168	1	1/2027	0	3,745
Project involves bridge J0573.										
ONEDOT APPROVED										
Kansas City	Various	Various	KU0341	On-call work zone enforcement at various locations in the urban Kansas City District.	Yes		0	1/2027	0	250

Letting Schedule For Letting of

December 18, 2026

This is a tentative letting schedule which is subject to change. The Commission assumes no responsibility for any inconvenience or expense caused by changes to this tentative letting schedule.

**Contract Estimate includes Bridge, Pavement, Safety, Mobility and Capital Improvements (excludes 2% contingency).*

Contract Estimate Cost* (1000)

District	County	Route	Project	Location	MPO	Length	No.Brgs	Planned Award Date	FFOS	Contract Estimate
ONEDOT APPROVED										
Kansas City	Jackson	MO 12 E	KU0511	Erosion repair at North Union Street in Independence.	Yes	0.032	0	1/2027	0	300
ONEDOT APPROVED										
Kansas City	Pettis	US 50 E	3P3205	Bridge rehabilitation and upgrade guardrail over Muddy Creek from Sadie Lane to 1.2 miles west of Curry Drive. Project involves bridge A2663.	No	0.768	2	1/2027	0	4,977
ONEDOT APPROVED										
Kansas City	Jackson	RT W E	KU0264	Rebuild pavement from State Line Road to Holmes Road and pavement resurfacing from Holmes Road to I-435.	Yes	4.286	0	1/2027	0	15,658
ONEDOT APPROVED										
Northeast	Scotland	BU 136 E	NE0258	Pavement resurfacing from Monroe Street to Rte. 136 in Memphis.	No	0.457	0	1/2027	0	96

Letting Schedule For Letting of

December 18, 2026

This is a tentative letting schedule which is subject to change. The Commission assumes no responsibility for any inconvenience or expense caused by changes to this tentative letting schedule.

**Contract Estimate includes Bridge, Pavement, Safety, Mobility and Capital Improvements (excludes 2% contingency).*

Contract Estimate Cost* (1000)

District	County	Route	Project	Location	MPO	Length	No.Brgs	Planned Award Date	FFOS	Contract Estimate
ONEDOT APPROVED Combine Letting with NE0098										
Northeast	Scotland	RT MM S	NE0098	Pavement resurfacing from Rte. 136 in Memphis to Rte. M.	No	5.238	0	1/2027	0	670
ONEDOT APPROVED Combine Letting with NE0258										
Northeast	Adair	MO 6 E	NE0142	Bridge replacement over abandoned railroad 0.3 mile east of Rte. B in Kirksville. Project involves bridge A2901.	No	0.201	1	1/2027	0	734
ONEDOT APPROVED										
Northeast	Knox	MO 15 S	NE0101	Pavement preservation treatment from Rte. 6 north junction at Edina to Rte. 168 in Shelbyville in Shelby County.	No	32.044	0	1/2027	0	1,206
ONEDOT APPROVED										

Letting Schedule For Letting of

December 18, 2026

This is a tentative letting schedule which is subject to change. The Commission assumes no responsibility for any inconvenience or expense caused by changes to this tentative letting schedule.

**Contract Estimate includes Bridge, Pavement, Safety, Mobility and Capital Improvements (excludes 2% contingency).*

Contract Estimate Cost* (1000)

District	County	Route	Project	Location	MPO	Length	No.Brgs	Planned Award Date	FFOS	Contract Estimate
Northeast	Knox	RT K E	NE0156	Bridge replacement over Middle Fabius River 0.5 mile east of Rte. V near Colony. Project involves bridge X0617.	No	0.249	1	1/2027	0	2,129
ONEDOT APPROVED										
Northwest	Buchanan	RT DD E	NW0048	Bridge rehabilitation over Bee Creek near Faucett. Project involves bridge A2581.	No	0.053	1	1/2027	0	852
ONEDOT APPROVED										
Northwest	Andrew	RT B E	NW0047	Bridge rehabilitation over One Hundred and Two River 0.8 mile west of Bolckow. Project involves bridge A1251.	No	0.296	1	1/2027	0	1,526
ONEDOT APPROVED										
Southeast	New Madrid	RT ZZ W	SE0107	Bridge replacement over Drainage Ditch 52. Project involves bridge T0783.	No	0.2	1	1/2027	0	696

Letting Schedule For Letting of

December 18, 2026

This is a tentative letting schedule which is subject to change. The Commission assumes no responsibility for any inconvenience or expense caused by changes to this tentative letting schedule.

**Contract Estimate includes Bridge, Pavement, Safety, Mobility and Capital Improvements (excludes 2% contingency).*

Contract Estimate Cost* (1000)

District	County	Route	Project	Location	MPO	Length	No.Brgs	Planned Award Date	FFOS	Contract Estimate
ONEDOT APPROVED										
Southeast	Scott	RT N N	SE0143	Widen intersection at Rte. K.	No	0.1	0	1/2027	0	696
ONEDOT APPROVED										
Southeast	Wayne	RT A E	SE0147	Culvert replacement over Small Creek.	No	0.087	1	1/2027	0	696
Project involves culvert S0497.										
ONEDOT APPROVED										
Combine Letting with 9S3815										
Southeast	Wayne	RT A E	9S3815	Bridge rehabilitation over Otter Creek.	No	0.2	1	1/2027	0	829
Project involves bridge A0518.										
ONEDOT APPROVED										
Combine Letting with SE0147										
Southeast	Madison	RT C E	SE0035	Bridge replacement over Leatherwood Creek.	No	0.048	1	1/2027	0	938
Project involves bridge T0763.										
ONEDOT APPROVED										
Combine Letting with SE0036 SE0037										

Letting Schedule For Letting of

December 18, 2026

This is a tentative letting schedule which is subject to change. The Commission assumes no responsibility for any inconvenience or expense caused by changes to this tentative letting schedule.

**Contract Estimate includes Bridge, Pavement, Safety, Mobility and Capital Improvements (excludes 2% contingency).*

Contract Estimate Cost* (1000)

District	County	Route	Project	Location	MPO	Length	No.Brgs	Planned Award Date	FFOS	Contract Estimate
Southeast	Cape Girardeau	RT D S	953773	Bridge replacement over Cane Creek.	No	0.2	1	1/2027	0	977
Project involves bridge P0714.										
ONEDOT APPROVED										
Southeast	St. Francois	MO 221 S	953853	Box culvert replacement over Brewers Creek.	No	0.082	1	1/2027	0	1,102
Project involves culvert Y0935.										
ONEDOT APPROVED										
Southeast	Madison	RT M S	SE0036	Bridge replacement over Shetley Creek.	No	0.088	1	1/2027	0	1,395
Project involves bridge T0092.										
ONEDOT APPROVED										
Combine Letting with SE0035 SE0037										
Southeast	Madison	RT M S	SE0037	Bridge replacement over Big Creek.	No	0.046	1	1/2027	0	1,521
Project involves bridge T0093.										
ONEDOT APPROVED										
Combine Letting with SE0035 SE0036										

Letting Schedule For Letting of

December 18, 2026

This is a tentative letting schedule which is subject to change. The Commission assumes no responsibility for any inconvenience or expense caused by changes to this tentative letting schedule.

**Contract Estimate includes Bridge, Pavement, Safety, Mobility and Capital Improvements (excludes 2% contingency).*

Contract Estimate Cost* (1000)

District	County	Route	Project	Location	MPO	Length	No.Brgs	Planned Award Date	FFOS	Contract Estimate
Southeast	Stoddard	MO 114 E	9S3726	Bridge replacement over Dexter Creek.	No	0.229	1	1/2027	0	1,852
				Project involves bridge K0031.						
ONEDOT APPROVED Combine Letting with 9S3775										
Southeast	Madison	MO 72 W	SE0085	Bridge replacement over Turkey Creek.	No	0.2	1	1/2027	0	2,165
				Project involves bridge G0328.						
ONEDOT APPROVED										
Southeast	Stoddard	MO 114 E	9S3775	Bridge replacement over Union Pacific Railroad.	No	0.2	1	1/2027	0	3,245
				Project involves bridge K0032.						
ONEDOT APPROVED Combine Letting with 9S3726										
Southeast	Pemiscot	IS 55 S	SE0333	Repair slides and erosion in Pemiscot, New Madrid, Mississippi, Stoddard, and Dunklin counties along I-55, I-57, Rte. B, Rte. 61, Rte. 62, Rte. 60, and Rte. W.	No	3.949	0	1/2027	0	3,544
				\$2,892,000 Emergency Relief funds, April 2025 flood event.						

Letting Schedule For Letting of

December 18, 2026

This is a tentative letting schedule which is subject to change. The Commission assumes no responsibility for any inconvenience or expense caused by changes to this tentative letting schedule.

**Contract Estimate includes Bridge, Pavement, Safety, Mobility and Capital Improvements (excludes 2% contingency).*

Contract Estimate Cost* (1000)

District	County	Route	Project	Location	MPO	Length	No.Brgs	Planned Award Date	FFOS	Contract Estimate
ONEDOT APPROVED										
Southwest	Polk	RT Z E	7S3368B	Bridge replacement over Pratter Branch 0.2 mile west of Rock Prairie.	No	0.102	1	1/2027	0	471
				Project involves bridge W0507.						
ONEDOT APPROVED										
Southwest	Bates	MO 52 E	SR0159	Pavement resurfacing and upgrade signal from I-49 north interchange to I-49 south interchange in Butler.	No	1.849	0	1/2027	0	678
ONEDOT APPROVED Combine Letting with SR0308 SR0309										
Southwest	Henry	RT C E	SR0053B	Bridge rehabilitation on Rte. C and Rte. 7 in Henry County and Rte. 13 in St. Clair County.	No	0.146	8	1/2027	0	823
				Project involves bridges A5355, A5357, A5359, A6566, A6567, A6932, B0428, and A3913.						
ONEDOT APPROVED										

Letting Schedule For Letting of

December 18, 2026

This is a tentative letting schedule which is subject to change. The Commission assumes no responsibility for any inconvenience or expense caused by changes to this tentative letting schedule.

**Contract Estimate includes Bridge, Pavement, Safety, Mobility and Capital Improvements (excludes 2% contingency).*

Contract Estimate Cost* (1000)

District	County	Route	Project	Location	MPO	Length	No.Brgs	Planned Award Date	FFOS	Contract Estimate
Southwest	Polk	MO 123 S	SR0055	Culvert replacement at Spring Creek and culvert rehabilitation on Rte. 83 at Mile Creek and on Rte. O at Ashlock Creek. Project involves culverts H0406, L0341, and P0984.	No	0.036	3	1/2027	0	928
ONEDOT APPROVED										
Southwest	Vernon	RT BB S	SR0139	Bridge replacement over Birch Creek in Nevada. Project involves bridge A1448.	No	0.04	1	1/2027	0	1,039
ONEDOT APPROVED										
Southwest	Bates	LP 49 S	SR0309	Pavement resurfacing and new shoulders with rumble stripes from Rte. F in Passaic to Rte. 52 in Butler.	No	4.53	0	1/2027	0	1,142
ONEDOT APPROVED										
Combine Letting with SR0159 SR0308										

Letting Schedule For Letting of

December 18, 2026

This is a tentative letting schedule which is subject to change. The Commission assumes no responsibility for any inconvenience or expense caused by changes to this tentative letting schedule.

**Contract Estimate includes Bridge, Pavement, Safety, Mobility and Capital Improvements (excludes 2% contingency).*

Contract Estimate Cost* (1000)

District	County	Route	Project	Location	MPO	Length	No.Brgs	Planned Award Date	FFOS	Contract Estimate
Southwest	Taney	US 160 E	7P3507	Replace signals at Rte. 39 and Hadley Street in Aurora, replace signals at Rte. 76 and Main Street in Branson, and replace signals and add right turn lane at Rte. 160 and Coy Boulevard in Forsyth.	No	0.228	0	1/2027	0	1,245

ONEDOT APPROVED

Southwest	Bates	MO 18 E	SR0308	Pavement resurfacing from Rte. Y near Merwin to I-49 in Adrian.	No	14.137	0	1/2027	0	1,333
-----------	-------	---------	--------	---	----	--------	---	--------	---	-------

ONEDOT APPROVED

Combine Letting with SR0159 SR0309

Southwest	Barton	US 160 E	SR0002	Bridge replacement over North Fork Spring River north of Golden City. Project involves bridge H0901.	No	0.059	1	1/2027	0	2,358
-----------	--------	----------	--------	---	----	-------	---	--------	---	-------

ONEDOT APPROVED

Southwest	Taney	US 65 S	SR0091	Add bridge and reconfigure intersection access at Rte. 265. \$3,223,000 Open Container funds.	No	0.401	0	1/2027	0	4,323
-----------	-------	---------	--------	--	----	-------	---	--------	---	-------

Letting Schedule For Letting of

December 18, 2026

This is a tentative letting schedule which is subject to change. The Commission assumes no responsibility for any inconvenience or expense caused by changes to this tentative letting schedule.

**Contract Estimate includes Bridge, Pavement, Safety, Mobility and Capital Improvements (excludes 2% contingency).*

Contract Estimate Cost* (1000)

District	County	Route	Project	Location	MPO	Length	No.Brgs	Planned Award Date	FFOS	Contract Estimate
ONEDOT APPROVED										
Southwest	Taney	US 160 E	SR0121	Bridge replacement over Swan Creek in Forsyth.	No	0.085	1	1/2027	0	7,913
				Project involves bridge J0952.						
ONEDOT APPROVED										
St. Louis	St. Charles	RT P E	6S3666	Modify intersection configuration and add signals at Koch Road.	Yes	0.048	0	1/2027	0	1,219
ONEDOT APPROVED										
St. Louis	St. Louis	MO 141 S	SL0234	Add intersection turn lanes and upgrade signals at Parkway South Middle School, upgrade signals at Springdale Lane, Fiedler Lane, and Romaine Creek Road.	Yes	0.342	0	1/2027	0	1,225
				\$1,046,000 Open Container, \$224,484 Congestion Mitigation and Air Quality Improvement Program funds.						
ONEDOT APPROVED										

Letting Schedule For Letting of

December 18, 2026

This is a tentative letting schedule which is subject to change. The Commission assumes no responsibility for any inconvenience or expense caused by changes to this tentative letting schedule.

**Contract Estimate includes Bridge, Pavement, Safety, Mobility and Capital Improvements (excludes 2% contingency).*

Contract Estimate Cost* (1000)

District	County	Route	Project	Location	MPO	Length	No.Brgs	Planned Award Date	FFOS	Contract Estimate
St. Louis	St. Charles	MO 94 E	SL0235	Add intersection turn lanes and signal at Rte. B. \$712,890 Congestion Mitigation and Air Quality Improvement Program funds.	Yes	0.171	0	1/2027	0	1,353
ONEDOT APPROVED										
St. Louis	Franklin	CRD OLD HIGHWAY 100 E	6S3627	Bridge replacement over Dubois Creek 0.2 mile east of Fifth Street. Project involves bridge 4330001.	Yes	0.035	1	1/2027	0	2,239
ONEDOT APPROVED										
St. Louis	St. Louis City	RT H S	SL0065	Pavement resurfacing, modify lighting from I-270 to Hall Street, and replace signal at St. Louis Riverfront Trail.	Yes	3.545	0	1/2027	0	2,830
ONEDOT APPROVED										

Letting Schedule For Letting of December 18, 2026

This is a tentative letting schedule which is subject to change. The Commission assumes no responsibility for any inconvenience or expense caused by changes to this tentative letting schedule.

**Contract Estimate includes Bridge, Pavement, Safety, Mobility and Capital Improvements (excludes 2% contingency).*

Contract Estimate Cost* (1000)

District	County	Route	Project	Location	MPO	Length	No.Brgs	Planned Award Date	FFOS	Contract Estimate
St. Louis	St. Louis	IS 170 E	613572	Bridge and culvert rehabilitation and upgrade guardrail from Nyflot Avenue to 0.2 mile north of Rte. 340 and sound abatement repairs near East Sherwood Drive.	Yes	7.51	4	1/2027	0	14,661
				Project involves bridges A2807, A2809, A3176, and culvert A2808. \$50,000 District Operation funds.						
ONEDOT APPROVED										
Total for December 18, 2026									105,650	108,218 0

Letting Schedule For Letting of January 2027

This is a tentative letting schedule which is subject to change. The Commission assumes no responsibility for any inconvenience or expense caused by changes to this tentative letting schedule.

**Contract Estimate includes Bridge, Pavement, Safety, Mobility and Capital Improvements (excludes 2% contingency).*

Contract Estimate Cost* (1000)

District	County	Route	Project	Location	MPO	Length	No.Brgs	Planned Award Date	FFOS	Contract Estimate
Central	Miller	MO 52 E	CD0233	Bridge rehabilitation over South Fork Moreau Creek. Project involves bridge A3964.	No	0.288	1	2/2027	0	356
ONEDOT APPROVED										
Central	Osage	MO 89 S	CD0105	Bridge replacement over Indian Creek. Project involves bridge K0214.	No	0.08	1	2/2027	0	919
ONEDOT APPROVED										
Kansas City	Cass	RT B E	KU0148	Repair slides at South Grand River 0.4 mile east of I-49.	Yes	0.123	0	2/2027	0	335
ONEDOT APPROVED										
Kansas City	Clay	CST BRYANT ST N	KU0123	Bridge rehabilitation over I-35 0.3 mile east of Poe Avenue and 0.5 mile west of I-435. Project involves bridge L0756.	Yes	0.031	1	2/2027	0	1,132
ONEDOT APPROVED										

Letting Schedule For Letting of January 2027

This is a tentative letting schedule which is subject to change. The Commission assumes no responsibility for any inconvenience or expense caused by changes to this tentative letting schedule.

**Contract Estimate includes Bridge, Pavement, Safety, Mobility and Capital Improvements (excludes 2% contingency).*

Contract Estimate Cost* (1000)

District	County	Route	Project	Location	MPO	Length	No.Brgs	Planned Award Date	FFOS	Contract Estimate
Kansas City	Saline	RT E N	KR0106	Bridge rehabilitation over Salt Fork Creek 1.2 miles north of 170th Trail and 0.3 mile south of Mallard Trail.	No	0.072	1	2/2027	0	1,159
Project involves bridge R0545.										
ONEDOT APPROVED										
Kansas City	Saline	MO 20 E	KR0252	Pavement resurfacing from Rte. EE to Rte. 65 in Marshall.	No	6.792	0	2/2027	0	2,297
ONEDOT APPROVED										
Kansas City	Platte	IS 29 S	KU0128	Add roundabout at interchange and relocate southbound ramp at Rte. HH.	Yes	0.92	1	2/2027	0	3,888
Project involves bridge A7784.										
ONEDOT APPROVED										
Kansas City	Jackson	US 50 E	KU0278	Pavement resurfacing from 0.2 mile west of Rte. RA to 0.3 mile east of Sam Moore Road.	Yes	12.851	0	2/2027	0	12,186
ONEDOT APPROVED										

Letting Schedule For Letting of January 2027

This is a tentative letting schedule which is subject to change. The Commission assumes no responsibility for any inconvenience or expense caused by changes to this tentative letting schedule.

**Contract Estimate includes Bridge, Pavement, Safety, Mobility and Capital Improvements (excludes 2% contingency).*

Contract Estimate Cost* (1000)

District	County	Route	Project	Location	MPO	Length	No.Brgs	Planned Award Date	FFOS	Contract Estimate
Kansas City	Jackson	IS 70 E	KU0291	Pavement resurfacing from Kansas State line to 0.2 mile east of Rte. 40.	Yes	7.225	0	2/2027	0	12,621

ONEDOT APPROVED

Kansas City	Jackson	IS 470 W	KU0286	Pavement resurfacing from 0.2 mile south of 39th Street to 0.2 west of Raytown Road.	Yes	13.105	0	2/2027	0	19,022
-------------	---------	----------	--------	--	-----	--------	---	--------	---	--------

ONEDOT APPROVED

Kansas City	Lafayette	IS 70 E	ST0016	Safety and capacity improvements from Rte. H east of Odessa to Concordia.	No	13.5	0	2/2027	0	149,000
-------------	-----------	---------	--------	---	----	------	---	--------	---	---------

ONEDOT APPROVED

Northeast	Lincoln	US 61 N	NE0256	Demolition of structures on state right of way south of Rtes. K and V.	No	0	0	2/2027	0	100
-----------	---------	---------	--------	--	----	---	---	--------	---	-----

ONEDOT APPROVED

Letting Schedule For Letting of January 2027

This is a tentative letting schedule which is subject to change. The Commission assumes no responsibility for any inconvenience or expense caused by changes to this tentative letting schedule.

**Contract Estimate includes Bridge, Pavement, Safety, Mobility and Capital Improvements (excludes 2% contingency).*

Contract Estimate Cost* (1000)

District	County	Route	Project	Location	MPO	Length	No.Brgs	Planned Award Date	FFOS	Contract Estimate
Northeast	Randolph	US 63 N	NE0246	Widen intersection and add acceleration lane at Rte. P and widen intersection at Rte. P and County Road 2790 near Clark. \$618,000 Cost Share funds.	No	0.236	0	2/2027	0	557
ONEDOT APPROVED										
Northeast	Monroe	MO 15 S	NE0214	Bridge rehabilitation over Middle Fork Salt River 0.3 mile south of Rte. 24 in Paris. Project involves bridge A4396.	No	0.068	1	2/2027	0	918
ONEDOT APPROVED										
Northeast	Randolph	US 24 E	NE0068	Pavement replacement at Bus. 63 in Moberly.	No	0.1	0	2/2027	0	1,338
ONEDOT APPROVED										

Letting Schedule For Letting of January 2027

This is a tentative letting schedule which is subject to change. The Commission assumes no responsibility for any inconvenience or expense caused by changes to this tentative letting schedule.

**Contract Estimate includes Bridge, Pavement, Safety, Mobility and Capital Improvements (excludes 2% contingency).*

Contract Estimate Cost* (1000)

District	County	Route	Project	Location	MPO	Length	No.Brgs	Planned Award Date	FFOS	Contract Estimate
Northeast	Audrain	MO 22 E	NE0151	Bridge replacement over CPKC railroad 0.2 mile west of Rte. 151 west junction near Sturgeon and rebuild pavement on Rtes. 22 and 151.	No	1.322	1	2/2027	0	9,401
				Project involves bridge K0672.						

ONEDOT APPROVED

Northeast	Lincoln	US 61 S	NE0004	Add interchange with roundabouts and outer roads from 0.2 mile north of Rtes. V and K to 0.1 mile south of Creech Lane.	No	2.948	0	2/2027	0	22,493
				\$1,484,000 Open Container funds.						

ONEDOT APPROVED

Northwest	Harrison	US 69 N	NW0057	Bridge replacement over Zadie Branch 1 mile west of I-35.	No	0.165	1	2/2027	0	1,043
				Project involves bridge L0267. \$792,000 from Iowa DOT.						

ONEDOT APPROVED

Letting Schedule For Letting of January 2027

This is a tentative letting schedule which is subject to change. The Commission assumes no responsibility for any inconvenience or expense caused by changes to this tentative letting schedule.

**Contract Estimate includes Bridge, Pavement, Safety, Mobility and Capital Improvements (excludes 2% contingency).*

Contract Estimate Cost* (1000)

District	County	Route	Project	Location	MPO	Length	No.Brgs	Planned Award Date	FFOS	Contract Estimate
Northwest	Holt	MO 111 S	NW0056	Bridge replacement over the Tarkio River near Craig. Project involves bridge T0104.	No	0.279	1	2/2027	0	2,259
ONEDOT APPROVED										
Northwest	Holt	IS 29 N	NW0167	Pavement replacement at bridge approaches and under overpass bridges at various locations in Holt County. Projects involves bridges A2705, A1912, A2706, A1393, A1767.	No	0.708	5	2/2027	0	3,960
ONEDOT APPROVED										
Southeast	Stoddard	MO 91 S	9S3824	Pavement resurfacing from Rte. 25 to Rte. P. Project involves bridge A2214.	No	6.59	1	2/2027	0	842
ONEDOT APPROVED										
Southeast	Douglas	MO 76 E	SE0025	Bridge rehabilitation over Indian Creek. Project involves bridge T0972.	No	0.047	1	2/2027	0	1,055

Letting Schedule For Letting of January 2027

This is a tentative letting schedule which is subject to change. The Commission assumes no responsibility for any inconvenience or expense caused by changes to this tentative letting schedule.

**Contract Estimate includes Bridge, Pavement, Safety, Mobility and Capital Improvements (excludes 2% contingency).*

Contract Estimate Cost* (1000)

District	County	Route	Project	Location	MPO	Length	No.Brgs	Planned Award Date	FFOS	Contract Estimate
ONEDOT APPROVED										
Southwest	Webster	RT O S	SR0166	Pavement resurfacing from Hazelwood Road to Rte. 60 and on Brentlinger Drive from beginning of route to Rte. FF in Fordland.	No	3.07	0	2/2027	0	474
ONEDOT APPROVED Combine Letting with 8S3211 8S3215 SU0077										
Southwest	Greene	RT J S	8S3211	Pavement resurfacing and add rumble stripes from Rte. D to 0.3 mile north of Rte. 60 east of Springfield.	Yes	5.504	0	2/2027	0	1,155
ONEDOT APPROVED Combine Letting with 8S3215 SR0166 SU0077										
Southwest	Cedar	RT N E	SR0212	Bridge rehabilitation over Big Sac River. Project involves bridge L0537.	No	0.129	1	2/2027	0	1,504
ONEDOT APPROVED Combine Letting with 7P3485B										

Letting Schedule For Letting of January 2027

This is a tentative letting schedule which is subject to change. The Commission assumes no responsibility for any inconvenience or expense caused by changes to this tentative letting schedule.

**Contract Estimate includes Bridge, Pavement, Safety, Mobility and Capital Improvements (excludes 2% contingency).*

Contract Estimate Cost* (1000)

District	County	Route	Project	Location	MPO	Length	No.Brgs	Planned Award Date	FFOS	Contract Estimate
Southwest	Greene	RT D E	8S3215	Pavement resurfacing and replace guardrail from east of Blackman Road to Rte. 125 east of Springfield. Add curb blackout to bridge over Pierson Creek. Project involves bridges A3055 and A3056.	Yes	5.547	2	2/2027	0	1,608
ONEDOT APPROVED Combine Letting with 8S3211 SR0166 SU0077										
Southwest	Cedar	MO 39 S	7P3485B	Bridge replacement over Cedar Creek. Project involves bridge X0190.	No	0.036	1	2/2027	0	1,819
ONEDOT APPROVED Combine Letting with SR0212										
Southwest	Greene	RT J S	SU0077	Replace box culverts south of County Road 150 and south of County Road 168. Project involves culverts Y0581 and W0010.	Yes	0.319	2	2/2027	0	2,556
ONEDOT APPROVED Combine Letting with 8S3211 8S3215 SR0166										

Letting Schedule For Letting of January 2027

This is a tentative letting schedule which is subject to change. The Commission assumes no responsibility for any inconvenience or expense caused by changes to this tentative letting schedule.

**Contract Estimate includes Bridge, Pavement, Safety, Mobility and Capital Improvements (excludes 2% contingency).*

Contract Estimate Cost* (1000)

District	County	Route	Project	Location	MPO	Length	No.Brgs	Planned Award Date	FFOS	Contract Estimate
Southwest	Greene	RP US65N TO IS44W W	SU0297	Bridge rehabilitation over I-44 in Springfield.	Yes	0	1	2/2027	0	3,602
Project involves bridge A7024.										
ONEDOT APPROVED										
Southwest	Taney	US 160 E	SR0011	Bridge replacement over Beaver Creek.	No	0.092	1	2/2027	0	5,293
Project involves bridge L0382.										
ONEDOT APPROVED										
St. Louis	St. Charles	RT P E	SL0218	Pavement preservation treatment from Rte. 61 to Rte. M and on Rte. B from Rte. C to Rte. 94.	Yes	19.455	0	2/2027	0	820
ONEDOT APPROVED										
St. Louis	St. Charles	MO 94 E	SL0215	Pavement preservation treatment on Rte. 94, Rte. 79, Rte. 61, Rte. M in St. Charles County, I-44, Rte. 61, Rte. 67, Rte. 109, Rte. 100, Rte. 340, Rte. P, Rte. CC in St. Louis County, Rte. 100, Rte. 50 in Franklin County, and Rte. 109 in Jefferson County.	Yes	77.527	0	2/2027	0	822

Letting Schedule For Letting of January 2027

This is a tentative letting schedule which is subject to change. The Commission assumes no responsibility for any inconvenience or expense caused by changes to this tentative letting schedule.

**Contract Estimate includes Bridge, Pavement, Safety, Mobility and Capital Improvements (excludes 2% contingency).*

Contract Estimate Cost* (1000)

District	County	Route	Project	Location	MPO	Length	No.Brgs	Planned Award Date	FFOS	Contract Estimate
ONEDOT APPROVED										
St. Louis	St. Louis	RP MO141S TO IS44E E	SL0209	Bridge deck sealing at various locations in the St. Louis District on Rte. 141, Outer Road 44, Rte. 231, I-64, Rte. 61, TR Hughes Boulevard, and Lake St. Louis Boulevard. Project involves bridges A8375, A7577, A4932, A8501, A6157, A7043, and H0141.	Yes	1.136	7	2/2027	0	1,130
ONEDOT APPROVED										
St. Louis	St. Louis	RP IS64E TO IS170W W	6I3634	Bridge rehabilitation on ramps between I-170 and I-64. Project involves bridges A8013 and A8014.	Yes	0.237	2	2/2027	0	1,247
ONEDOT APPROVED Combine Letting with 6I3567										

Letting Schedule For Letting of January 2027

This is a tentative letting schedule which is subject to change. The Commission assumes no responsibility for any inconvenience or expense caused by changes to this tentative letting schedule.

**Contract Estimate includes Bridge, Pavement, Safety, Mobility and Capital Improvements (excludes 2% contingency).*

Contract Estimate Cost* (1000)

District	County	Route	Project	Location	MPO	Length	No.Brgs	Planned Award Date	FFOS	Contract Estimate
St. Louis	St. Louis	IS 270 E	SL0221	Upgrade striping on I-270, Rte. 370, Rte. 141, I-70, I-64, Rte. 340, and Outer Road 270 in the St. Louis District. \$1,009,000 Open Container funds.	Yes	127.539	0	2/2027	0	1,961
ONEDOT APPROVED										
St. Louis	St. Charles	US 67 S	SL0107	Bridge rehabilitation and upgrade drainage on the Lewis Bridge. Project involves bridge A3047.	Yes	0.635	1	2/2027	0	4,207
ONEDOT APPROVED										
St. Louis	Jefferson	MO 30 E	SL0046	Pavement resurfacing, pavement repairs, upgrade guardrail, and replace signage from 0.2 mile west of Rte. PP to 0.2 mile west of Rte. 141.	Yes	6.689	0	2/2027	0	5,114
ONEDOT APPROVED										

Letting Schedule For Letting of January 2027

This is a tentative letting schedule which is subject to change. The Commission assumes no responsibility for any inconvenience or expense caused by changes to this tentative letting schedule.

**Contract Estimate includes Bridge, Pavement, Safety, Mobility and Capital Improvements (excludes 2% contingency).*

Contract Estimate Cost* (1000)

District	County	Route	Project	Location	MPO	Length	No.Brgs	Planned Award Date	FFOS	Contract Estimate
St. Louis	St. Louis	IS 170 E	613567	Bridge rehabilitation over I-64 ramps, Ladue Road, Galleria Parkway, Clayton Road, and Brentwood Boulevard, and bridge replacement at Forest Park Parkway.	Yes	0.265	11	2/2027	0	16,211
				Project involves bridges A2779, A2780, A2782, A2788, A2790, A8011, A8012, and A8015.						
Total for January 2027										296,404 300,709 0

ONEDOT APPROVED
Combine Letting with 613634