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JOB 
SPECIAL PROVISION 

 
 

A. General - Federal JSP-09-02J 
  
1.0  Description.  The Federal Government is participating in the cost of construction of this 
project.  All applicable Federal laws, and the regulations made pursuant to such laws, shall be 
observed by the contractor, and the work will be subject to the inspection of the appropriate 
Federal Agency in the same manner as provided in Sec 105.10 of the Missouri Standard 
Specifications for Highway Construction with all revisions applicable to this bid and contract. 
 
1.1  This contract requires payment of the prevailing hourly rate of wages for each craft or type of 
work required to execute the contract as determined by the Missouri Department of Labor and 
Industrial Relations and requires adherence to a schedule of minimum wages as determined by 
the United States Department of Labor.  For work performed anywhere on this project, the 
contractor and the contractor’s subcontractors shall pay the higher of these two applicable wage 
rates. State Wage Rates, Information on the Required Federal Aid Provisions, and the current 
Federal Wage Rates are available on the Missouri Department of Transportation web page at 
www.modot.org under "Doing Business with MoDOT”, “Contractor Resources".  Effective Wage 
Rates will be posted 10 days prior to the applicable bid opening.  These supplemental bidding 
documents have important legal consequences.  It shall be conclusively presumed that they are 
in the bidder's possession, and they have been reviewed and used by the bidder in the preparation 
of any bid submitted on this project. 
 
1.2  The following documents are available on the Missouri Department of Transportation web 
page at www.modot.org under "Doing Business with MoDOT"; “Standards and Specifications”. 
The effective version shall be determined by the letting date of the project. 
 
   General Provisions & Supplemental Specifications  
 
   Supplemental Plans to July 2023 Missouri Standard Plans  
   For Highway Construction  
 
These supplemental bidding documents contain all current revisions to the published versions 
and have important legal consequences.  It shall be conclusively presumed that they are in the 
bidder's possession, and they have been reviewed and used by the bidder in the preparation of 
any bid submitted on this project. 
 
 
B. Contract Liquidated Damages JSP-13-01C 
 
1.0  Description.  Liquidated Damages for failure or delay in completing the work on time for this 
contract shall be in accordance with Sec 108.8.  The liquidated damages include separate 
amounts for road user costs and contract administrative costs incurred by the Commission. 
 
2.0  Period of Performance.  Prosecution of work is expected to begin on the date specified 
below in accordance with Sec 108.2.  Regardless of when the work is begun on this contract, all 
work on all projects (job numbers) shall be completed on or before the Contract Completion date 
specified below.  Completion by this date shall be in accordance with the requirements of Sec 
108.7.1. 
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Notice to Proceed Date: March 11, 2024 
Contract Completion Date: November 1, 2024 
 

2.1  Calendar Days.  The count of calendar days will begin on the date the contractor starts any 
construction operations on the project. 
 

Job Number Calendar Days Daily Road User Cost 
J2S3324 60 $1,800 
J2S3326 70 $1,800 

 
3.0  Liquidated Damages for Contract Administrative Costs.  Should the contractor fail to 
complete the work on or before the contract completion date specified in Section 2.0, or within 
the number of calendar days specified in Section 2.1, whichever occurs first, the contractor will 
be charged contract administrative liquidated damages in accordance with Sec 108.8 in the 
amount of $500 per calendar day for each calendar day, or partial day thereof, that the work is 
not fully completed.  For projects in combination, these damages will be charged in full for failure 
to complete one or more projects within the above specified contract completion date or calendar 
days. 
 
4.0  Liquidated Damages for Road User Costs.  Should the contractor fail to complete the work 
on or before the contract completion date specified in Section 2.0, or within the number of calendar 
days specified in Section 2.1, whichever occurs first, the contractor will be charged road user 
costs in accordance with Sec 108.8 in the amount specified in Section 2.1 for each calendar day, 
or partial day thereof, that the work is not fully completed.  These damages are in addition to the 
contract administrative damages and any other damages as specified elsewhere in this contract. 
 
 
C. Work Zone Traffic Management JSP-02-06N 
 
1.0  Description.  Work zone traffic management shall be in accordance with applicable portions 
of Division 100 and Division 600 of the Standard Specifications, and specifically as follows. 
 
1.1  Maintaining Work Zones and Work Zone Reviews. The Work Zone Specialist (WZS) shall 
maintain work zones in accordance with Sec 616.3.3 and as further stated herein.  The WZS shall 
coordinate and implement any changes approved by the engineer.  The WZS shall ensure all 
traffic control devices are maintained in accordance with Sec 616, the work zone is operated 
within the hours specified by the engineer, and will not deviate from the specified hours without 
prior approval of the engineer. The WZS is responsible to manage work zone delay in accordance 
with these project provisions.  When requested by the engineer, the WZS shall submit a weekly 
report that includes a review of work zone operations for the week. The report shall identify any 
problems encountered and corrective actions taken.  Work zones are subject to unannounced 
inspections by the engineer and other departmental staff to corroborate the validity of the WZS’s 
review and may require immediate corrective measures and/or additional work zone monitoring. 
 
1.2  Work Zone Deficiencies.  Failure to make corrections on time may result in the engineer 
suspending work.  The suspension will be non-excusable and non-compensable regardless if 
road user costs are being charged for closures. 
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2.0  Traffic Management Schedule. 
 
2.1  Traffic management schedules shall be submitted to the engineer for review prior to the start 
of work and prior to any revisions to the traffic management schedule.  The traffic management 
schedule shall include the proposed traffic control measures, the hours traffic control will be in 
place, and work hours. 
 
2.2  The traffic management schedule shall conform to the limitations specified in Sec 616 
regarding lane closures, traffic shifts, road closures and other width, height and weight 
restrictions. 
 
2.3  The engineer shall be notified as soon as practical of any postponement due to weather, 
material or other circumstances. 
 
2.4  In order to ensure minimal traffic interference, the contractor shall schedule lane closures for 
the absolute minimum amount of time required to complete the work.  Lanes shall not be closed 
until material is available for continuous construction and the contractor is prepared to diligently 
pursue the work until the closed lane is opened to traffic. 
 
2.5  Traffic Congestion.  The contractor shall, upon approval of the engineer, take proactive 
measures to reduce traffic congestion in the work zone.  The contractor shall immediately 
implement appropriate mitigation strategies whenever traffic congestion reaches an excess of 10 
minutes to prevent congestion from escalating to 15 minute or above threshold.  If disruption of 
the traffic flow occurs and traffic is backed up in queues of 15 minute delays or longer, then the 
contractor shall immediately review the construction operations which contributed directly to 
disruption of the traffic flow and make adjustments to the operations to prevent the queues from 
reoccurring.  Traffic delays may be monitored by physical presence on site or by utilizing real-
time travel data through the work zone that generate text and/or email notifications where 
available.  The engineer monitoring the work zone may also notify the contractor of delays that 
require prompt mitigation.  The contractor may work with the engineer to determine what other 
alternative solutions or time periods would be acceptable.   
 
2.5.1 Traffic Safety. 
 
2.5.1.1 Recurring Congestion.  Where traffic queues routinely extend to within 1000 feet of the 
ROAD WORK AHEAD, or similar, sign on a divided highway or to within 500 feet of the ROAD 
WORK AHEAD, or similar, sign on an undivided highway, the contractor shall extend the advance 
warning area, as approved by the engineer.  
 
2.5.1.2 Non-Recurring Congestion.  When traffic queues extend to within 1000 feet of the ROAD 
WORK AHEAD, or similar, sign on a divided highway or to within 500 feet of the ROAD WORK 
AHEAD, or similar, sign on an undivided highway infrequently, the contractor shall deploy a 
means of providing advance warning of the traffic congestion, as approved by the engineer. The 
warning location shall be no less than 1000 feet and no more than 0.5 mile in advance of the end 
of the traffic queue on divided highways and no less than 500 feet and no more than 0.5 mile in 
advance of the end of the traffic queue on undivided highways. 
 
3.0  Work Hour Restrictions. 
 
3.1  Except for emergency work, as determined by the engineer, and long term lane closures 
required by project phasing, all lanes shall be scheduled to be open to traffic during the five major 
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holiday periods shown below, from 12:00 noon on the last working day preceding the holiday until 
6:00 a.m. on the first working day subsequent to the holiday unless otherwise approved by the 
engineer. 
 

Memorial Day 
Labor Day 
Thanksgiving 
Christmas 
New Year’s Day 

 
3.1.1 Independence Day.  The lane restrictions specified in Section 3.1 shall also apply to 
Independence Day, except that the restricted periods shall be as follows: 
 

When 
Independence 
Day falls on: 

The Holiday 
is Observed 

on: 
Halt Lane Closures 

beginning at: 
Allow Lane Closures to 

resume at: 

Sunday Monday Noon on Friday 6:00 a.m. on Tuesday 

Monday Monday Noon on Friday 6:00 a.m. on Tuesday 
Tuesday Tuesday Noon on Monday 6:00 a.m. on Wednesday 

Wednesday Wednesday Noon on Tuesday 6:00 a.m. on Thursday 

Thursday Thursday Noon on Wednesday 6:00 a.m. on Friday 

Friday Friday Noon on Thursday 6:00 a.m. on Monday 
Saturday Friday Noon on Thursday 6:00 a.m. on Monday 

 
3.2  The contractor shall not perform any construction operation on the roadway, roadbed or active 
lanes, including the hauling of material within the project limits, during restricted periods, holiday 
periods or other special events specified in the contract documents. 
 
3.3   Disregard Item 3.1 and 3.2 for Road Closed projects. 
 
3.4 The pre-closure notification signs shown on the Traffic Control plan sheets shall be installed 
a minimum of 2 weeks prior to the planned closure of roadway.  The date of closure displayed on 
the sign must be maintained if planned closure is delayed. 
 
4.0  Basis of Payment.  No direct payment will be made to the contractor to recover the cost of 
equipment, labor, materials, or time required to fulfill the above provisions, unless specified 
elsewhere in the contract document.  All authorized changes in the traffic control plan shall be 
provided for as specified in Sec 616. 
 
 
D. Emergency Provisions and Incident Management JSP-90-11A 
 
1.0  The contractor shall have communication equipment on the construction site or immediate 
access to other communication systems to request assistance from law enforcement or other 
emergency agencies for incident management.  In case of traffic accidents or the need for law 
enforcement to direct or restore traffic flow through the job site, the contractor shall notify law 
enforcement or other emergency agencies immediately as needed.  The area engineer's office 
shall also be notified when the contractor requests emergency assistance. 
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2.0  In addition to the 911 emergency telephone number for ambulance, fire or law enforcement 
services, the following agencies may also be notified for accident or emergency situation within 
the project limits. 
 

Missouri Highway Patrol Troop B (660) 385-2132 

Scotland County Sheriff (660) 465-2106 

Scotland County Ambulance (660) 465-2111 

Scotland County Fire Department (660) 465-2121 

 
2.1  This list is not all inclusive.  Notification of the need for wrecker or tow truck services will 
remain the responsibility of the appropriate law enforcement agency. 
 
2.2  The contractor shall notify law enforcement and emergency agencies before the start of 
construction to request their cooperation and to provide coordination of services when 
emergencies arise during the construction at the project site.  When the contractor completes this 
notification with law enforcement and emergency agencies, a report shall be furnished to the 
engineer on the status of incident management. 
 
3.0  No direct pay will be made to the contractor to recover the cost of the communication 
equipment, labor, materials or time required to fulfill the above provisions. 
 
 
E. Project Contact for Contractor/Bidder Questions JSP-96-05 
 
All questions concerning this project during the bidding process shall be forwarded to the project 
contact listed below. 
 
Kimberly Trainor, Project Contact 
Northeast District 
1711 S. Highway 61 
Hannibal, MO 63401 
 
Telephone Number:  573-231-2786 
Email:  kimberly.trainor@modot.mo.gov  
 
All questions concerning the bid document preparation can be directed to the Central Office – 
Design at (573) 751-2876. 
 
 
F. Supplemental Revisions JSP-18-01AA 
 
Compliance with 2 CFR 200.216 – Prohibition on Certain Telecommunications and Video 
Surveillance Services or Equipment. 
 
The Missouri Highways and Transportation Commission shall not enter into a contract (or extend 
or renew a contract) using federal funds to procure or obtain equipment, services, or systems that 
uses covered telecommunications equipment or services as substantial or as critical technology 
as part of any system where the video surveillance and telecommunications equipment was 
produced by Huawei Technologies Company, ZTE Corporation, Hytera Communications 
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Corporation, Hangzhou Hikvision Digital Technology Company, or Dahua Technology Company 
(or any subsidiary or affiliate of such entities). 
 
 
Stormwater Compliance Requirements 
 
1.0 Description.  This provision requires the contractor to provide a Water Pollution Control 
Manager (WPCM) for any project that includes land disturbance on the project site and the total 
area of land disturbance, both on the project site, and all Off-site support areas, is one (1) acre or 
more.  Regardless of the area of Off-site disturbance, if no land disturbance occurs on the project 
site, these provisions do not apply.  When a WPCM is required, all sections within this provision 
shall be applicable, including assessment of specified Liquidated Damages for failure to correct 
Stormwater Deficiencies, as specified herein.  This provision is in addition to any other 
stormwater, environmental, and land disturbance requirements specified elsewhere in the 
contract. 
 
1.1 Definitions.  The project site is defined as all areas designated on the plans, including 
temporary and permanent easements.  The project site is equivalent to the “permitted site”, as 
defined in MoDOT’s State Operating Permit.  An Off-site area is defined as any location off the 
project site the contractor utilizes for a dedicated project support function, such as, but not limited 
to, staging area, plant site, borrow area, or waste area.   
 
1.2 Reporting of Off-Site Land Disturbance.  If the project includes any planned land 
disturbance on the project site, prior to the start of work, the contractor shall submit a written 
report to the engineer that discloses all Off-site support areas where land disturbance is planned, 
the total acreage of anticipated land disturbance on those sites, and the land disturbance permit 
number(s).  Upon request by the engineer, the contractor shall submit a copy of its land 
disturbance permit(s) for Off-site locations. Based on the total acreage of land disturbance, both 
on and Off-site, the engineer shall determine if these Stormwater Compliance Requirements shall 
apply.  The Contractor shall immediately report any changes to the planned area of Off-site land 
disturbance.  The Contractor is responsible for obtaining its own separate land disturbance permit 
for Off-site areas. 
 
2.0 Water Pollution Control Manager (WPCM).  The Contractor shall designate a competent 
person to serve as the Water Pollution Control Manager (WPCM) for projects meeting the 
description in Section 1.0.  The Contractor shall ensure the WPCM completes all duties listed in 
Section 2.1. 
 
2.1  Duties of the WPCM: 
 

(a) Be familiar with the stormwater requirements including the current MoDOT State 
Operating Permit for construction stormwater discharges/land disturbance activities; 
MoDOT’s statewide Stormwater Pollution Prevention Plan (SWPPP); the Corps of 
Engineers Section 404 Permit, when applicable; the project specific SWPPP, the Project’s 
Erosion & Sediment Control Plan; all applicable special provisions, specifications, and 
standard drawings; and this provision;  

 
(b) Successfully complete the MoDOT Stormwater Training Course within the last 4 years.  

The MoDOT Stormwater Training is a free online course available at MoDOT.org;   
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(c) Attend the Pre-Activity Meeting for Grading and Land Disturbance and all subsequent 
Weekly Meetings in which grading activities are discussed; 

 
(d) Oversee and ensure all work is performed in accordance with the Project-specific SWPPP 

and all updates thereto, or as designated by the engineer; 
 
(e) Review the project site for compliance with the Project SWPPP, as needed, from the start 

of any grading operations until final stabilization is achieved, and take necessary actions 
to correct any known deficiencies to prevent pollution of the waters of the state or adjacent 
property owners prior to the engineer’s weekly inspections; 

 
(f) Review and acknowledge receipt of each MoDOT Inspection Report (Land Disturbance 

Inspection Record) for the Project within forty eight (48) hours of receiving the report and 
ensure that all Stormwater Deficiencies noted on the report are corrected as soon as 
possible, but no later than stated in Section 5.0. 

 
3.0  Pre-Activity Meeting for Grading/Land Disturbance and Required Hold Point.  A Pre-
Activity meeting for grading/land disturbance shall be held prior to the start of any land disturbance 
operations.  No land disturbance operations shall commence prior to the Pre-Activity meeting 
except work necessary to install perimeter controls and entrances.  Discussion items at the pre-
activity meeting shall include a review of the Project SWPPP, the planned order of grading 
operations, proposed areas of initial disturbance, identification of all necessary BMPs that shall 
be installed prior to commencement of grading operations, and any issues relating to compliance 
with the Stormwater requirements that could arise in the course of construction activity at the 
project. 
 
3.1  Hold Point.  Following the pre-activity meeting for grading/land disturbance and subsequent 
installation of the initial BMPs identified at the pre-activity meeting, a Hold Point shall occur prior 
to the start of any land disturbance operations to allow the engineer and WPCM the time needed 
to perform an on-site review of the installation of the BMPs to ensure compliance with the SWPPP 
is met.  Land disturbance operations shall not begin until authorization is given by the engineer.  
 
4.0  Inspection Reports.  Weekly and post run-off inspections will be performed by the engineer 
and each Inspection Report (Land Disturbance Inspection Record) will be entered into a web-
based Stormwater Compliance database.  The WPCM will be granted access to this database 
and shall promptly review all reports, including any noted deficiencies, and shall acknowledge 
receipt of the report as required in Section 2.1 (f.).   
 
5.0  Stormwater Deficiency Corrections.  All stormwater deficiencies identified in the Inspection 
Report shall be corrected by the contractor within 7 days of the inspection date or any extended 
period granted by the engineer when weather or field conditions prohibit the corrective work.  If 
the contractor does not initiate corrective measures within 5 calendar days of the inspection date 
or any extended period granted by the engineer, all work shall cease on the project except for 
work to correct these deficiencies, unless otherwise allowed by the engineer.  All impact costs 
related to this halting of work, including, but not limited to stand-by time for equipment, shall be 
borne by the Contractor.  Work shall not resume until the engineer approves the corrective work. 
 
5.1  Liquidated Damages.  If the Contractor fails to complete the correction of all Stormwater 
Deficiencies listed on the MoDOT Inspection Report within the specified time limit, the 
Commission will be damaged in various ways, including but not limited to, potential liability, 
required mitigation, environmental clean-up, fines, and penalties.  These damages are not 
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reasonably capable of being computed or quantified.  Therefore, the contractor will be charged 
with liquidated damages specified in the amount of $2,000 per day for failure to correct one or 
more of the Stormwater Deficiencies listed on the Inspection Report within the specified time limit.  
In addition to the stipulated damages, the stoppage of work shall remain in effect until all 
corrections are complete. 
 
6.0  Basis of Payment.  No direct payment will be made for compliance with this provision. 
 
 
Anti-Discrimination Against Israel Certification 
 
By signing this contract, the Company certifies it is not currently engaged in and shall not, for the 
duration of the contract, engage in a boycott of goods or services from the State of Israel, 
companies doing business in or with Israel or authorized by, licensed by, or organized under the 
laws of the State of Israel, or persons or entities doing business in the State of Israel as defined 
by Section 34.600 RSMo.  This certification shall not apply to contracts with a total potential value 
of less than One Hundred Thousand Dollars ($100,000) or to contractors with fewer than ten (10) 
employees. 
 
 
Ground Tire Rubber (GTR) Dry Process Modification of Bituminous Pavement Material 
 
1.0  Description.  This work shall consist of the dry process of adding ground tire rubber (GTR) 
to modify bituminous material to be used in highway construction.  Existing GTR requirements in 
Section 1015 pertain to the wet process method of GTR modification that blends GTR with the 
asphalt binder (terminal blending or blending at HMA plant).  The following requirements shall 
govern for dry process GTR modification.  The dry process method adds GTR as a fine aggregate 
or mineral filler during mix production.  All GTR modified asphalt mixtures shall be in accordance 
with Secs 401, 402, or 403 as specified in the contract; except as revised by this specification. 
 
2.0  Materials.  The contractor shall furnish a manufacturer’s certification to the engineer for each 
shipment of GTR furnished stating the name of the manufacturer, the chemical composition, 
workability additives, and certifying that the GTR supplied is in accordance with this specification. 
 
2.1  Product Approval.  The GTR product shall contain a Trans-Polyoctenamer (TOR) added at 
4.5 % of the weight of the crumb rubber or an engineered crumb rubber (ECR) workability additive 
that has proven performance in Missouri.  Other GTR additives shall be demonstrated and proven 
prior to use such as a five-year field performance history in other states or performance on a 
federal or state-sanctioned accelerated loading facility.  
 
2.2  General.  GTR shall be produced from processing automobile or truck tires by ambient or 
cryogenic grinding methods.  Heavy equipment tires, uncured or de-vulcanized rubber will not be 
permitted.  GTR shall also meet the following material requirements:  
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Table 1 – GTR Material Properties 

Property Test Method Criteria 

Specific Gravity ASTM D1817 1.02 to 1.20 

Metal Contaminates ASTM D5603 < 0.01% 

Fiber Content ASTM D5603 < 0.5% 

Moisture Content ASTM D1509 < 1.0%* 

Mineral Filler AASHTO M17 < 4.0% 

 *Moisture content of the GTR shall not cause foaming when combined with asphalt 
binder and aggregate during mix production 

2.3  Gradation.  The GTR material prior to TOR or ECR workability additives shall meet the 
following gradation and shall be tested in accordance with ASTM D5603 and ASTM D5644. 
 

Table 2 – GTR Gradation 

Sieve Percent Passing by Weight 

No. 20 100 

No. 30 98-100 

No. 40 50-70 

No. 100 5-15 

 
3.0  Delivery, Storage, and Handling.  The GTR shall be supplied in moisture-proof packaging 
or other appropriate bulk containers.  GTR shall be stored in a dry location protected from rain 
before use. Each bag or container shall be properly labeled with the manufacturer’s designation 
for the GTR and specific type, mesh size, weight and manufacturer’s batch or Lot designation. 
 
4.0  Feeder System.  Dry Process GTR shall be controlled with a feeder system using a 
proportioning device that is accurate to within ± 3 percent of the amount required.  The system 
shall automatically adjust the feed rate to always maintain the material within this tolerance and 
shall have a convenient and accurate means of calibration.  The system shall provide in-process 
monitoring, consisting of either a digital display of output or a printout of feed rate, in pounds per 
minute, to verify feed rate.  The supply system shall report the feed in 1-pound increments using 
load cells that will enable the user to monitor the depletion of the GTR.  Monitoring the system 
volumetrically will not be allowed.  The feeder shall interlock with the aggregate weight system 
and asphalt binder pump to maintain correct mixture proportions at all production rates.   
 
Flow indicators or sensing devices for the system shall be interlocked with the plant controls to 
interrupt mixture production if GTR introduction rate is not within ± 3 percent.  This interlock will 
immediately notify the operator if GTR introduction rate exceeds introduction tolerances.  All plant 
production will cease if the introduction rate is not brought back within tolerance after 30 seconds.  
When the interlock system interrupts production and the plant has to be restarted, upon restarting 
operations; the modifier system shall run until a uniform feed can be observed on the output 
display.  All mix produced prior to obtaining a uniform feed shall be rejected. 
 
4.1  Batch Plants.  GTR shall be added to aggregate in the weigh hopper.  Mixing times shall be 
increased per GTR manufacturer recommendations. 
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4.2  Drum Plants.  The feeder system shall add GTR to aggregate and liquid binder during mixing 
and provide sufficient mixing time to produce a uniform mixture.  The feeder system shall ensure 
GTR does not become entrained in the exhaust system of the drier or plant and is not exposed to 
the drier flame at any point after introduction. 
 
5.0  Testing During Mixture Production.  Testing of asphalt mixes containing GTR shall not 
begin until at least 30 minutes after production or per additive supplier’s recommendation. 
 
6.0  Construction Requirements.  Mixes containing GTR shall have a target mixing temperature 
of 325 F or as directed by the GTR additive supplier.  The additive supplier’s recommendations 
shall be followed to allow for GTR binder absorption/reaction. This may include holding mix in the 
silo to allow time for binder to absorb into the GTR.  Rolling operations may need to be modified.  
 
7.0  Mix Design Test Method Modification.  A formal mixing procedure from the additive supplier 
shall be provided to the contractor and engineer that details the proper sample preparation, 
including blending GTR with the binder or other additives.  Samples shall be prepared and 
fabricated in accordance with this procedure by the engineer and contractor throughout the 
duration of the project. 
 
8.0  Mix design Volumetrics.  Mix design volumetric equations shall be modified as follows: 
 
8.1  Additional virgin binder added to offset GTR absorption of binder shall be counted as part of 
the mix virgin binder 
 
8.2  GTR shall be included as part of the aggregate when calculating VMA of the mix. 
 
8.2.1  GTR SPG shall be 1.15 
 
8.3  Mix Gsb used to determine VMA shall be calculated as follows: 
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����
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8.5  Pbe shall be calculated as follows: 

��1 = �� − ��2
100 ∗ (�� + ����) 

 
9.0  Minimum GTR Amount.  The minimum dosage rate for GTR shall be 5 % by weight of total 
binder for an acceptable one bump grade or 10 % by weight of total binder for an acceptable two 
bump grade as detailed in the following table.  Varying percentage blends of GTR and approved 
additives may be used as approved by the engineer with proven performance and meeting the 
specified requirements of the contract grade. 
 

Contract Binder 
Grade 

Percent Effective Virgin Binder 
Replacement Limits 

Required Virgin 
Binder Grade 

Minimum GTR 
Dosage Rate 

PG 76-22 0 - 20 
PG 70-22 5 % 

PG 64-22 10 % 

PG 70-22 0 - 30 
PG 64-22 5 % 

PG 58-28 10 % 

PG 64-22 0 – 40* 
PG 58-28 5 % 

PG 52-34 10 % 

PG 58-28 0 – 40* 
PG 52-34 5 % 

PG 46-34 10 % 

* Reclaimed Asphalt Shingles (RAS) may be used when the contract grade is PG 64-22 or PG 
58-28.  RAS replacement shall follow the 2 x RAS criteria when calculating percent effective 
binder replacement in accordance Sec 401. 
 
 
Delete Sec 403.19.2 and substitute the following: 
 
403.19.2 Lots. The lot size shall be designated in the contractor’s QC Plan. Each lot shall contain 
no less than four sublots and the maximum sublot size shall be 1,000 tons. The maximum lot size 
shall be 4,000 tons for determination of pay factors. Sublots from incomplete lots shall be 
combined with the previous complete lot for determination of pay factors. When no previous lot 
exists, the mixture shall be treated in accordance with Sec 403.23.7.4.1. A new lot shall begin 
when the asphalt content of a mixture is adjusted in accordance with Sec 403.11. 
 
 
Delete Sec 106.9 and substitute the following: 
 
106.9 Buy America Requirements 
Buy America Requirements are waived if the total amount of Federal financial assistance applied 
to the project, through awards or subawards, is below $500,000.   
 
106.9.1  Buy America Requirements for Iron and Steel. 
On all federal-aid projects, the contractor’s attention is directed to Title 23 CFR 635.410 Buy 
America Requirements. Where steel or iron products are to be permanently incorporated into the 
contract work, steel and iron material shall be manufactured, from the initial melting stage through 
the application of coatings, in the USA except for “minimal use” as described herein. Furthermore, 
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any coating process of the steel or iron shall be performed in the USA.  Under a general waiver 
from FHWA the use of pig iron and processed, pelletized, and reduced iron ore manufactured 
outside of the USA will be permitted in the domestic manufacturing process for steel or iron 
material.  
 
106.9.2  Buy America Requirements for Iron and Steel for Manufactured items. 
A manufactured item will be considered iron and steel if it is “predominantly” iron or steel.  
Predominantly iron or steel means that the cost of iron or steel content of a product is more than 
50 percent of the total cost of all its components.  
 
106.9.2  Any sources other than the USA as defined will be considered foreign. The required 
domestic manufacturing process shall include formation of ingots and any subsequent process. 
Coatings shall include any surface finish that protects or adds value to the product. 
 
106.9.3  “Minimal use” of foreign steel, iron or coating processes will be permitted, provided the 
cost of such products does not exceed 1/10 of one percent (0.1 percent) of the total contract cost 
or $2,500.00, whichever is greater. If foreign steel, iron, or coating processes are used, invoices 
to document the cost of the foreign portion, as delivered to the project, shall be provided and the 
engineer’s written approval obtained prior to placing the material in any work.  
 
106.9.4  Buy America requirements include a step certification for all fabrication processes of all 
steel or iron materials that are accepted per Sec 1000.  The AASHTO Product Evaluation and 
Audit Solutions compliance program verifies that all steel and iron products fabrication processes 
conform to 23 CFR 635.410 Buy America Requirements and is an acceptable standard per 23 
CFR 635.410(d). AASHTO Product Evaluation and Audit Solutions compliant suppliers will not be 
required to submit step certification documentation with the shipment for some selected steel and 
iron materials.  The AASHTO Product Evaluation and Audit Solutions compliant supplier shall 
maintain the step certification documentation on file and shall provide this documentation to the 
engineer upon request. 
 
106.9.4.1  Items designated as Category 1 will consist of steel girders, piling, and reinforcing steel 
installed on site. Category 1 items require supporting documentation prior to incorporation into 
the project showing all steps of manufacturing, including coating, as being completed in the United 
States and in accordance with CFR Title 23 Section 635.410 Buy America Requirements.  This 
includes the Mill Test Report from the original producing steel mill and certifications documenting 
the manufacturing process for all subsequent fabrication, including coatings. The certification shall 
include language that certifies the following.  That all steel and iron materials permanently 
incorporated in this project was procured and processed domestically and all manufacturing 
processes, including coating, as being completed in the United States and in accordance with 
CFR Title 23 Section 635.410.  
 
106.9.4.2  Items designated as Category 2 will include all other steel or iron products not in 
Category 1 and permanently incorporated in the project. Category 2 items shall consist of, but not 
be limited to items such as fencing, guardrail, signing, lighting and signal supports.  The prime 
contractor is required to submit a material of origin form certification prior to incorporation into the 
project from the fabricator for each item that the product is domestic.  The Certificate of Materials 
Origin form (link to certificate form) from the fabricator must show all steps of manufacturing, 
including coating, as being completed in the United States and in accordance with CFR Title 23 
Section 635.410 Buy America Requirements and be signed by a fabricator representative.  The 
engineer reserves the right to request additional information and documentation to verify that all 
Buy America requirements have been satisfied.  These documents shall be submitted upon 
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request by the engineer and retained for a period of 3 years after the last reimbursement of the 
material.  
 
106.9.4.3  Any minor miscellaneous steel or iron items that are not included in the materials 
specifications shall be certified by the prime contractor as being procured domestically.  Examples 
of these items would be bolts for sign posts, anchorage inserts, etc.  The certification shall read 
“I certify that all steel and iron materials permanently incorporated in this project during all 
manufacturing processes, including coating, as being completed in the United States and in 
accordance with CFR Title 23 Section 635.410 Buy America Requirements procured and 
processed domestically in accordance with CFR Title 23 Section 635.410 Buy America 
Requirements. Any foreign steel used was submitted and accepted under minor usage”. The 
certification shall be signed by an authorized representative of the prime contractor.  
 
106.9.5 When permitted in the contract, alternate bids may be submitted for foreign steel and iron 
products. The award of the contract when alternate bids are permitted will be based on the lowest 
total bid of the contract based on furnishing domestic steel or iron products or 125 percent of the 
lowest total bid based on furnishing foreign steel or iron products.  If foreign steel or iron products 
are awarded the contract, domestic steel or iron products may be used; however, payment will be 
at the contract unit price for foreign steel or iron products.  
 
106.9.6  Buy America Requirements for Construction Materials other than iron and steel 
materials.  Construction materials means articles, materials, or supplies that consist of only one 
of the items listed.  Minor additions of articles, materials, supplies, or binding agents to a 
construction material do not change the categorization of the construction material. Upon request 
by the engineer, the contractor shall submit a domestic certification for all construction materials 
listed that are incorporated into the project. 
 

(a) Non-ferrous metals 
(b) Plastic and Polymer-based products (including polyvinylchloride, composite building 

materials, and polymers used in fiber optic cables) 

(c) Glass (including optic glass) 

(d) Fiber optic cable (including drop cable) 
(e) Optical fiber 

(f) Lumber 

(g) Engineered wood 

(h) Drywall 
 
106.9.6.1  Minimal Use allowance for Construction Materials other than iron or steel. 
“The total value of the non-compliant products is no more than the lesser of $1,000,000 or 5% of 
total applicable costs for the project.”  The contractor shall submit to the engineer any non-
domestic materials and their total material cost to the engineer.  The contractor and the engineer 
will both track these totals to assure that the minimal usage allowance is not exceeded. 
 
106.9.7  Buy America Requirements for Manufactured Products. 
Manufactured products means: 

(a) Articles, materials, or supplies that have been: 

(i) Processed into a specific form and shape; or 
(ii) Combined with other articles, materials, or supplies to create a product with different 

properties than the individual articles, materials, or supplies. 
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(b) If an item is classified as an iron or steel product, a construction material, or a section 
70917(c) material under § 184.4(e) and the definitions set forth in this section, then it is 
not a manufactured product.  However, an article, material, or supply classified as a 
manufactured product under § 184.4(e) and paragraph (1) of this definition may include 
components that are construction materials, iron or steel products, or section 70917(c) 
materials. 

 
106.9.7.1  Manufactured products are exempt from Buy America requirements.  To qualify as a 
manufactured product, items that consist of two or more of the listed construction materials that 
have been combined together through a manufacturing process, and items that include at least 
one of the listed materials combined with a material that is not listed through a manufacturing 
process, should be treated as manufactured products, rather than as construction materials.  
 
106.9.7.2  Manufactured items are covered under a general waiver to exclude them from Buy 
America Requirements.  To qualify for the exemption the components must comprise of 55% of 
the value of materials in the item.  The final assembly must also be performed domestically. 
 
 
G. Utilities – J2S3324 JSP-93-26F 
 
1.0  For informational purposes only, the following is a list of names, addresses, and telephone  
numbers of the known utility companies in the area of the construction work for this improvement: 
 

Utility Name 
 

Known 
Required 

Adjustment 

Type 
 
 
 

Ameren Missouri Electric 
204 W. Cottonwood St. 
Kirksville, MO  63501 
Phone:  (660) 785-2705 
 
Pat McCarty 
Phone: (660) 785-2730 
Email: pmccarty@ameren.com 
 
Kirk Ranson 
Phone:  (660) 956-3318 - cell 
Email:  kranson@ameren.com 
 

None Power 
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Holly Energy Partners 
26036 Old Highway 24 
Carrollton, MO  64633 
Phone: (660) 542-0206 
 
Mark England 
Pipeline Operations North Manager 
Phone: (660) 322-8657 
Email: mark.england@hollyenergy.com 
 
Rob Smith 
Field Operations 
Phone: (660) 322-8609 
Email: robert.smith@hollyenergy.com 
 

None 
Section 2.1 

Pipeline 

Lewis County Rural Electric Cooperative 
Terry O’Brien 
PO Box 68 
Lewistown, MO 63452 
Phone:  (573) 215-4000 
Email:  tobrien@lewiscountyrec.org 
 

None Power 

Northeast Missouri Rural Telephone 
Kyle Rogers 
718 South West Street 
Green City, MO  63545 
Phone:  (660) 874-4111 
Email:  krogers@nemr.net 
 

None Communications 

CPWSD #1 of Scotland County 
Josh McSparren 
P.O. Box 166 
Memphis, MO 63555 
Phone: (660) 465-7200 
Phone: (660) 341-4663 – cell 
Email:  josh.mcsparren@yahoo.com 
 

None Water 

 
1.1  The existence and approximate location of utility facilities known to exist, as shown on the 
plans, are based upon the best information available to the Commission at this time. This 
information is provided by the Commission "as-is" and the Commission expressly disclaims any 
representation or warranty as to the completeness, accuracy, or suitability of the information for 
any use. Reliance upon this information is done at the risk and peril of the user, and the 
Commission shall not be liable for any damages that may arise from any error in the information.  
It is, therefore, the responsibility of the contractor to verify the above listing information indicating 
existence, location and status of any facility.  Such verification includes direct contact with the 
listed utilities.  
 
2.0  Project Specific Provisions: 
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2.1 Holly Energy Partners - has a steel 8-inch diameter refined products pipeline cased in a 12-
inch steel casing.  Facility crosses Route A at approximate Log Mile 0.315, approximately 92 feet 
to the east of the existing bridge over the BNSF railroad, near Rutledge, MO.  Depth to the top of 
steel casing is approximately 9 feet deep at the existing guardrail locations.  Proposed guardrail 
work is planned to be within the limits of the pipeline, but no conflicts are anticipated.  The 
contractor shall plan to coordinate with Holly Energy Partners staff and any work within 25 feet of 
the pipeline requires Holly Energy Partners staff to be present during the work.  Contractors shall 
use caution when working near these facilities and request a MOCS ticket prior to any work at 
this location.  Contractors shall contact Rob Smith, Holly Energy Partners (660) 322-8609, prior 
to any guardrail or grading operations to ensure contractor operations will not affect their facilities. 
 
 
H. Utilities – J2S3326 JSP-93-26F 
 
1.0  For informational purposes only, the following is a list of names, addresses, and telephone  
numbers of the known utility companies in the area of the construction work for this improvement: 
 
 

Utility Name 
 

Known 
Required 

Adjustment 

Type 
 
 
 

Northeast Missouri Rural Telephone 
Kyle Rogers 
718 South West Street 
Green City, MO  63545 
Phone:  (660) 874-4111 
Email:  krogers@nemr.net 
 

None Communications 

CPWSD #1 of Scotland County 
Josh McSparren 
P.O. Box 166 
Memphis, MO 63555 
Phone: (660) 465-7200 
Phone: (660) 341-4663 – cell 
Email:  josh.mcsparren@yahoo.com 
 

None Water 

Tri-County Electric Cooperative 
Larry Weaver 
P.O. Box 159 
16894 US Hwy 63 
Lancaster, MO  63548 
Phone: (660) 457-3733 
Phone: (660) 216-9773 - cell 
Email:  lweaver@tricountyelectric.org 
 

None Power 

 
1.1  The existence and approximate location of utility facilities known to exist, as shown on the 
plans, are based upon the best information available to the Commission at this time. This 
information is provided by the Commission "as-is" and the Commission expressly disclaims any 
representation or warranty as to the completeness, accuracy, or suitability of the information for 
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any use. Reliance upon this information is done at the risk and peril of the user, and the 
Commission shall not be liable for any damages that may arise from any error in the information.  
It is, therefore, the responsibility of the contractor to verify the above listing information indicating 
existence, location and status of any facility.  Such verification includes direct contact with the 
listed utilities.  
 
 
I. Liquidated Damages for Winter Months JSP-04-17A 
 
Delete Sec 108.8.1.3 (a) 
 
Liquidated damages for failure to complete the work on time shall not be waived from December 
15 to March 15, both dates inclusive. 
 
 
J. Contractor Quality Control NJSP-15-42 
 
1.0  The contractor shall perform Quality Control (QC) testing in accordance with the 
specifications  and as specified herein.  The contractor shall submit a Quality Control Plan (QC 
Plan) to the engineer for approval that includes all items listed in Section 2.0, prior to beginning 
work. 
 
2.0  Quality Control Plan.   
 

(a) The name and contact information of the person in responsible charge of the QC testing. 
(b) A list of the QC technicians who will perform testing on the project, including the fields in 

which they are certified to perform testing. 
(c) A proposed independent third party testing firm for dispute resolution, including all contact 

information. 
(d) A list of Hold Points, when specified by the engineer. 
(e) The MoDOT Standard Inspection and Testing Plan (ITP).  This shall be the version that is 

posted at the time of bid on the MoDOT website (www.modot.org/quality). 
 
3.0  Quality Control Testing and Reporting.  Testing shall be performed per the test method 
and frequency specified in the ITP.  All personnel who perform sampling or testing shall be 
certified in the MoDOT Technician Certification Program for each test that they perform. 
 
3.1  Reporting of Test Results.  All QC test reports shall be submitted as soon as practical, but 
no later than the day following the test.  Test data shall be immediately provided to the engineer 
upon request at any time, including prior to the submission of the test report. No payment will be 
made for the work performed until acceptable QC test results have been received by the engineer 
and confirmed by QA test results. 
 
3.1.1  Test results shall be reported on electronic forms provided by MoDOT.  Forms and 
Contractor Reporting Excel2Oracle Reports (CRE2O) can be found on the MoDOT website.  All 
required forms, reports and material certifications shall be uploaded to a Microsoft SharePoint® 
site provided by MoDOT, and organized in the file structure established by MoDOT. 
 
3.2  Non-Conformance Reporting.  A Non-Conformance Report (NCR) shall be submitted by 
the contractor when the contractor proposes to incorporate material into the work that does not 
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meet the testing requirements or for any work that does not comply with the contract terms or 
specifications. 
 
3.2.1  Non-Conformance Reporting shall be submitted electronically on the Non-Conformance 
Report form provided on the MoDOT Website.  The NCR shall be uploaded to the MoDOT 
SharePoint® site and an email notification sent to the engineer. 
 
3.2.2  The contractor shall propose a resolution to the non-conforming material or work.  
Acceptance of a resolution by the engineer is required before closure of the non-conformance 
report.   
 
4.0  Work Planning and Scheduling. 
 
4.1  Two-week Schedule.  Each week, the contractor shall submit to the engineer a schedule 
that outlines the planned project activities for the following two-week period.  The two-week 
schedule shall detail all work and traffic control events planned for that period and any Hold Points 
specified by the engineer. 
 
4.2  Weekly Meeting.  When work is active, the contractor shall hold a weekly project meeting 
with the engineer to review the planned activities for the following week and to resolve any 
outstanding issues.  Attendees shall include the engineer, the contractor superintendent or project 
manager and any foreman leading major activities.  This meeting may be waived when, in the 
opinion of the engineer, a meeting is not necessary.  Attendees may join the meeting in person, 
by phone or video conference. 
 
4.3  Pre-Activity Meeting.  A pre-activity meeting is required in advance of the start of each new 
activity, except when waived by the engineer. The purpose of this meeting is to review 
construction details of the new activity.  At a minimum, the discussion topics shall include:  safety 
precautions, QC testing, traffic impacts, and any required Hold Points.  Attendees shall include 
the engineer, the contractor superintendent and the foreman who will be leading the new activity.  
Pre-activity meetings may be held in conjunction with the weekly project meeting. 
 
4.4  Hold Points.  Hold Points are events that require approval by the engineer prior to 
continuation of work.  Hold Points occur at definable stages of work when, in the opinion of the 
engineer, a review of the preceding work is necessary before continuation to the next stage. 
 
4.4.1  A list of typical Hold Point events is available on the MoDOT website.  Use of the Hold Point 
process will only be required for the project-specific list of Hold Points, if any, that the engineer 
submits to the contractor in advance of the work.  The engineer may make changes to the Hold 
Point list at any time. 
 
4.4.2  Prior to all Hold Point inspections, the contractor shall verify the work has been completed 
in accordance with the contract and specifications.  If the engineer identifies any corrective actions 
needed during a Hold Point inspection, the corrections shall be completed prior to continuing 
work.  The engineer may require a new Hold Point to be scheduled if the corrections require a 
follow-up inspection.  Re-scheduling of Hold Points require a minimum 24-hour advance 
notification from the contractor unless otherwise allowed by the engineer. 
 
5.0  Quality Assurance Testing and Inspection.  MoDOT will perform quality assurance testing 
and inspection of the work, except as specified herein.  The contractor shall utilize the inspection 
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checklists provided in the ITP as a guide to minimize findings by MoDOT inspection staff.  
Submittal of completed checklists is not required, except as specified in 5.1. 
 
5.1  Inspection and testing required in the production of concrete for the project shall be the 
responsibility of the contractor.  Submittal of the 501 Concrete Plant Checklist is required. 
 
6.0  Basis of Payment.  No direct payment will be made for compliance with this provision. 
 
 
K. Slurry and Residue Produced During Surface Treatment of PCCP and Bridge Decks JSP-

06-05A 
 
1.1  Description.  This work covers the requirements for controlling residue or slurry produced 
by milling, grinding, planing, grooving or other methods of surface treatments on new or existing 
PCCP and bridge decks in addition to Section 622. 
 
2.0  Construction Requirements.  The following shall be considered the minimum requirements 
for performing this work within the project limits. 

2.1  The contractor shall submit to the Engineer for approval in writing prior to the pre-
construction meeting, the best management practices (BMP’s) to be used to protect the 
environment, including the method of disposal of the residue whether on right of way or off-site.  

2.2  When slurry is dispersed on the right of way, BMP’s shall be installed to keep slurry or 
residue from entering paved ditches or structures discharging within the areas restricted by 
Section 622.303.8.6, from entering any waterways or from leaving the right of way.  

2.3  Upon approval of the contractor’s BMP and residue disposal plan and prior to the contractor 
beginning surface treatment operations, the Engineer will identify slurry or residue “no discharge 
zones”.  

2.4  Operations may be suspended by the Engineer during periods of rainfall or during freezing 
temperatures. 

3.0  Basis of Payment.  No direct payment for slurry or residue control requirements for BMP’s 
will be made.  Compliance with this specification along with the cost of all materials, labor and 
equipment necessary for the surface treatment work shall be included in and completely covered 
by the unit price bid for each of the items of work for surface treatment included in contract.  
 
 
L. Removal and Delivery of Existing Signs JSP-12-01C 
 
1.0 Description.  All Commission-owned signs removed from the project shall be disassembled, 
stored, transported, and disposed of as specified herein. Sign supports, structures and hardware 
removed from the project shall become the property of the contractor.  
 
2.0  Disassembly and Delivery.  
  
2.1  All Commission-owned signs, (excluding abandoned billboard signs), designated for removal 
in the plans, or any other signs designated by the Engineer, shall be removed from the sign 
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supports and structures, disassembled, stored, transported, and delivered by the contractor to 
the recycling center for destruction.  
 
2.2  The contractor shall coordinate and make arrangements with the recycling center for delivery 
of the signs. Sign panels shall be disassembled and/or cut into sizes as required by the recycling 
center. 
 
2.3  The contractor shall provide the Engineer with a “Sign Delivery Certification” attesting to 
completion of delivery of all existing sign material from the project to the recycler. In addition, the 
contractor shall provide to the Engineer a final “Sign Certification of Destruction” from the recycler 
that documents the total pounds of scrap sign material received from the project and attests that 
all such material will not be re-purposed and will be destroyed in a recycling process. The 
contractor can locate the required certification statements from the Missouri Department of 
Transportation website: 
 

https://www.modot.org/forms-contractor-use 
 
2.4  Funds received from the disposal of the signs from the recycling center shall be retained by 
the Contractor. 
 
3.0  Basis of Payment.  All costs associated with removing, disassembling and/or cutting, storing, 
transporting, and disposing of signs shall be considered as completely covered by the contract 
unit price for Item No. 202-20.10, “Removal of Improvements”, per lump sum. 
 
 
M. Guardrail Grading Requirements JSP-17-02B 
 
1.0 Description.  Guardrail installation and grading shall be in accordance with Missouri Standard 
Specifications for Highway Construction, Missouri Standard Plans for Highway Construction, and 
as described herein.    
 
2.0 Construction Requirements.  When guardrail and/or end treatment removal and 
replacement requires grading of the shoulder and/or slopes, Section 606.3.1(b), (c), and 606.3.1.1 
of the Missouri Standard Specifications shall be waived and the following shall apply:   
 

a) Along roadways and shoulders, remove no more guardrail than can be reconstructed 
within seven (7) calendar days, including weekends and holidays. The seven day counting 
period shall start when the first piece of safety hardware is removed.   

 
 b) The active work zone area that encompasses the guardrail and/or end treatment 

reconstruction, shall not exceed one (1) mile in length.  The contractor shall be required 
to provide and maintain approved channelizing devices adjacent to the reconstruction 
area.  

 
 c) Only one-side of the roadway shall be worked on at the same time.  Divided facilities 

shall be limited to work on one-side of each direction at the same time. 
 
 d) When the removal of any existing safety hardware device exposes non-breakaway 

obstacles, the reconstruction of the safety hardware device protecting the obstacle shall 
be replaced within 48 hours of removal or an approved temporary crashworthy device 
shall be provided, installed and maintained at the contractor’s expense until the non-
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breakaway obstacle is permanently protected. The 48 hour counting period shall start 
when the first piece of safety hardware is removed. 

 
 e) Areas where guardrail and/or end treatments have been removed, but not yet replaced, 

shall be delineated in accordance with plans or as directed by the Engineer.   
  
3.0 Non-Compliance.  Non-compliance with this provision shall result in the immediate 
suspension of work in accordance with Sec 105.1.2.  No work, including but not limited to 
additional guardrail removal and grading, shall be allowed to proceed except for work necessary 
to restore guardrail installation.     
 
4.0 Basis of Payment.  No direct payment will be made for compliance with this provision.  
Guardrail items, grading, and temporary traffic control devices will be paid for as provided in the 
contract. 
 
 
N. Permanent Aggregate Edge Treatment NJSP-15-40B 
 
1.0  Description.  This work shall consist of furnishing and installing a permanent aggregate edge 
treatment along the edge of shoulder or pavement as shown on the plans or as directed by the 
engineer. 
 
2.0  Construction Requirements.  Aggregate shall be simultaneously deposited and spread on 
the sub-grade and shall not be deposited on the pavement or shoulder and bladed into place.  
Aggregate material shall be shaped according to the typical section and compacted until there is 
no visible evidence of further consolidation. 
 
3.0  Material Requirements.  Material used for the aggregate edge treatment shall be Type 1, 5, 
or 7 Aggregate in accordance with Sec 1007 or an allowable substitute approved by the engineer.  
Bituminous cold millings meeting the gradation for Type 1, 5 or 7 Aggregate may be used in lieu 
of aggregate.  Limestone screenings or other material with excessive fines will not be allowed.  
Material will be accepted based on certification in lieu of testing contingent upon satisfactory 
results being obtained in the field. 
 
4.0  Measurement by Weight. Measurement of the aggregate edge treatment material shall be 
per ton and in accordance with Sec 310.5.3. 
 
5.0  Basis of Payment.  The accepted quantities of aggregate edge treatment will be paid for at 
the contract unit price for 304-99.10, Permanent Aggregate Edge Treatment, per ton and will be 
full compensation for all labor, equipment and material to complete the described work. No fuel 
adjustment will be made for Permanent Aggregate Edge Treatment.  
 
 
O. Special Provisions for Protection of BNSF Railway Company Interests – J2S3324 
 
DOT# 005046F MP 282.13 Marceline Sub in Rutledge, MO. 
 
To Report an Emergency on the railroad call: (800) 832-5452 
Scotland County Route A, MoDOT bridge A2740, US DOT# 005046F MP 282.31 Marceline Sub 
in Rutledge, MO 
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1.0  Authority of Railroad Engineer and Commission’s Representative. 
 
1.1  The authorized representative of BNSF Railway Company, herein called "Railroad Engineer", 
shall have final authority in all matters affecting the safe maintenance and operation of railroad 
traffic including the adequacy of the foundations and structures supporting the railroad tracks. 
 
1.2  The authorized representative of the Missouri Highways and Transportation Commission, 
herein called "Engineer", shall have authority over all other matters as prescribed herein and in 
the project specifications. 
 
1.3 The Contractor must adhere to all other BNSF Railway policies and procedures not specifically 
mentioned in these special provisions. These can be found at  
http://www.bnsf.com/in-the-community/public-projects/index.page. 
 
2.0  Contractor’s indemnity Obligations to the Railroad. 
 
2.1  The term “contractor” as used in this special provision includes any and all subcontractors.  
The contractor shall indemnify, defend and hold harmless the Railroad from and against any and 
all loss, damage, claims, demands, causes of action, costs and expenses of whatsoever nature 
arising out of injury to or death of persons whomsoever, or out of damage to or destruction of 
property whatsoever, including, without limitation, damage to fiber optic, communication and other 
cable lines and systems, where such injury, death, damage or destruction results from any cause 
arising out of work performed by the contractor pursuant to the agreement between Railroad and 
the Commission for the project, and shall also release the Railroad from and shall waive any 
claims for injury or damage to equipment or other property, which may result from the 
construction, maintenance and operation of railroad tracks, wire lines, fiber optic cable, pipe lines 
and other facilities on said right of way of the Railroad by the contractor.  THE LIABILITY 
ASSUMED BY THE CONTRACTOR WILL NOT BE AFFECTED BY THE FACT, IF IT IS A 
FACT, THAT THE DAMAGE, DESTRUCTION, INJURY, DEATH, CAUSE OF ACTION OR 
CLAIM WAS OCCASIONED BY OR CONTRIBUTED TO BY THE NEGLIGENCE OF THE 
RAILROAD, THE RAILROAD’S AGENTS, SERVANTS, EMPLOYEES OR OTHERWISE, 
EXCEPT TO THE EXTENT THAT SUCH CLAIMS ARE PROVEN BY ANY CLAIMANT TO 
HAVE BEEN PROXIMATELY CAUSED BY THE INTENTIONAL MISCONDUCT OR SOLE OR 
GROSS NEGLIGENCE OF THE RAILROAD.  The contractor’s indemnity shall include loss of 
profits or revenue arising from damage or destruction to fiber optic, communication and other 
cable lines and systems. 
 
2.2  In addition to the indemnity obligations contained in the preceding paragraph, the contractor 
shall indemnify, defend and hold harmless the Railroad from any claims, expenses, costs, actions, 
demands, losses, fines, penalties, and fees, of whatsoever nature arising from, related to or 
connected, in whole or in part, with the following: 

 
(a)  The removal of the contractor’s agents, servants, employees or invitees from the 
Railroad’s property for safety reasons. 
 
(b)  Contractor’s compliance or failure to comply with the provision of applicable law in 
connection with the performance of contractor’s work. 
 

3.0  Notice of Starting Work. 
 



Job No.: J2S3324 & J2S3326 
Routes: A and T  
County: Scotland  

  

 23

3.1  The contractor shall not commence any work on Railroad’s right of way until the contractor 
has complied with the following conditions: 

 
(a)  At least 30 days in advance of the date the contractor proposes to begin work on 
Railroad’s right of way, the contractor shall give the Railroad written notice to the address 
below with copy to the Engineer who has been designated to be in charge of the work. 

 
Ms. Kara Brockamp 
Manager of Public Projects 
BNSF Railway 
4515 Kansas Ave. Building 4B, 3rd Floor 
Kansas City, KS 66106 
913-551-4484 
Kara.brockamp@bnsf.com 
  
(b)  Obtain written or electronic authorization from the Railroad to begin work on the 
Railroad’s right of way, such authorization to include an outline of specific conditions with 
which contractor shall comply. 
 
(c)  Obtain the insurance coverage required in Section 14.0 of this job special provision.  
Contractor shall submit written evidence of such coverage to Railroad prior to commencing 
any work.  
 
(d)  Prior to performing any work on Railroad’s property, right –of way or in an area that 
may impact Railroad’s operations, the contractor’s employees, representatives or agents 
who are regularly assigned to perform work on the project shall complete the safety 
orientation training available on the internet at www.contractororientation.com, hereinafter 
called, “Internet Safety Orientation”.  If the contractor’s employee, representative or agent 
is not regularly assigned to perform work on the project, hereinafter called “Flexible 
Worker(s)”, the contractor shall ensure that any Flexible Worker receives appropriate 
safety training prior to performing any work on the Railroad’s property, right –of way or in 
an area that may impact the Railroad’s operations.  The content of safety training for 
Flexible Workers shall include the information covered in the Internet Safety Orientation.  
The approximate cost of the Internet Safety Orientation is $11 per person, subject to 
annual escalation. 
 

3.2  The Railroad's written authorization to proceed with the work, with a copy to the Engineer, 
will include the names, addresses and telephone numbers of the Railroad's representatives who 
are to be notified as hereinafter required.  Where more than one representative is designated, the 
area of responsibility of each representative shall be specified. 
 
4.0 Submittals and Actions Required During Construction Phase: 
 
4.1 The Agency shall be the main contact for BNSF throughout the project. Agency shall be 
included on all correspondence relating to BNSF. BNSF will NOT accept submittals directly 
from the Agency’s Contractor. 
 
4.2 BNSF will hire a consultant team to perform the duties of an Inspector/Coordinator, (I/C) on 
behalf of BNSF for the duration of the field construction of the project. The cost of the I/C will be 
reimbursable to BNSF by the Agency or their Contractor. 
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BNSF requires the I/C team be involved in the project throughout the construction phase to 
represent BNSF. 
 
The I/C has authority to remove a contractor’s employee from BNSF property if that 
employee fails to comply with the BNSF safety policy, does not have proper PPE or 
otherwise ignores instructions regarding work on BNSF right-of-way. The I/C has authority 
to shut down work on BNSF right-of-way if the contractor works in a manner that is in 
violation of BNSF’s safety policy or FRA regulations.  Anytime instructions to the 
contractor by BNSF or the I/C are not complied with, the project may be shut down. All 
equipment and personnel will be removed from BNSF property until issues causing the 
shutdown are resolved to BNSF’s satisfaction. 
 
4.3 Agency must hold a pre-construction meeting with contractor and BNSF prior to work 
beginning on BNSF property. 
 
The Pre-Construction meeting shall not be held until 30 days after I/C has been selected – this 
allows time for the I/C to become familiar with the project. 
 
Recommend scheduling two weeks prior to construction commencing to allow for adjustment to 
work plans, if needed. 
 
4.4 Required Construction Submittals: (Allow for 4 weeks for BNSF to review submittals) 
 
All submittals should flow from the Contractor to the Agency, to the I/C Consultant, to the BNSF 
Project Engineer, (PE), and to BNSF Structures with responses back through the same 
communication chain. BNSF will not accept submittals directly from the Contractor. 
 
Any changes to the work governed by a submittal requires that the submittal be re-accepted by 
BNSF before the work commences. 
 
Examples of construction submittals required include but are not limited to: 
Contractors Safety Action Plan, Fire Prevention Plan, Proposed Project Schedule, Demolition, 
Shoring, Falsework and Lifting of Materials. 
 
The following submittals will require a Professional Engineer, (PE) stamp: Critical Pick Plan (75% 
of capacity of crane, or multi-crane pick) 
Lifted Material Plan (Placement or Removal) – When lift is within temporary construction 
clearances and when lift is within 25’ of the centerline of the nearest track 
Demolition Plan Temporary Shoring Plan 
Bracing Design Plan (non-standard only per DOT) 
 
For overpasses, Agency shall submit as-built plans of the structure, including final clearance 
dimensions to the I/C. Vertical clearance must be measured from the Top of Rail, horizontal 
clearance must be measured from the nearest track centerline. 
OPERATIONALLY CRITICAL WORK AND SUBMITTALS: (4 to 6 weeks review timeline) All OC 
work requires a submittal and acceptance by BNSF. 
 
Operationally Critical (OC) submittals are those that have the potential to affect the safe operation 
of trains and will need to be reviewed carefully. Work must be monitored to ensure it conforms to 
the submitted/accepted plan. 
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In-person safety review meetings will be required with BNSF representative, I/C, Contractor and 
Agency representative for all OC work and must be documented. The purpose of the meeting is 
to ensure all parties understand BNSF requirements and are following the applicable submittals. 
When a track work window is required the meeting shall occur at least 48 hours in advance of 
work starting. 
Submittals must meet the requirements of the UP Railroad - BNSF Railway Guidelines for 
Railroad Grade Separation Projects. Submittals must also follow the requirements outlined 
in BNSF Review Comment Sheets, Use of Cranes & Lifting of Materials Submittal Schedule, 
BNSF Guidelines for Preparation of Bridge Demolition & Removal Plan and the BNSF-
UPRR Guidelines for Temporary Shoring. Some submittals are required to be sealed by a 
licensed professional engineer. 
 
a. See Table 3-1 for Overhead Structures in UP Railroad - BNSF Railway Guidelines for Railroad 
Grade Separation Projects 
b. See Table 3-2 for Underpass Structures UP Railroad - BNSF Railway Guidelines for Railroad 
Grade Separation Projects 
c. Examples of OC submittals included in the above are: 

i.Shoring (Follow BNSF-UPRR Guidelines for Temporary Shoring) 
ii.Falsework 
iii.Demolition (Need plans for substructure and superstructure. Follow BNSF Guidelines 
for Preparation of Bridge Demolition & Removal Plan) 
iv. Erection (overhead and underpass structures) 
v. Construction Phasing Plans 

d. Additional OC submittals required, but not included in the Guidelines are: 
i.All work plans that remove tracks from service (track outage windows require a detailed 
Gantt chart when greater than 2 hours) 
ii.Contingency plans 
iii.Additional OC submittals may be required on a project by project basis. 

 
4.5 Prior to any work commencing on BNSF right of way: 
 
Contractors C/C-1 or Right of Entry must be fully executed and their insurance must be approved 
before they can perform work on BNSF property. Proof of Contractors insurance approval must 
be produced to the BNSF PE and the I/C. 
 
4.6 Contractor must adhere to all other BNSF policies and procedures not specifically mentioned 
in this agreement.  
 
5.0  Interference with Railroad Operations. 
 
5.1  The contractor shall arrange and conduct all work so that there shall be no interference with 
the Railroad’s operations, including train, signal, telephone and telegraphic services; or damage 
to the Railroad’s property; poles, wires and other facilities of tenants, licensees, easement 
grantees and invitees on the Railroad’s right of way.  Whenever work may affect the operations 
or safety of trains, the method of doing such work shall first be submitted to the Railroad Engineer 
for approval, but such approval shall not relieve the contractor from liability.  Any work to be 
performed by the contractor that requires flagging service or inspection service shall be deferred 
by the contractor until the flagging service required by the Railroad is available at the job site. 
 
5.2  Whenever work within the Railroad’s right of way is of such a nature that impediment to the 
Railroad’s operations is unavoidable, such as use of runaround tracks or necessity for reduced 
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speed, the contractor shall schedule and conduct these operations so that such impediment is 
reduced to the absolute minimum. 
 
5.3  Should conditions arising from, or in connection with the work require that immediate and 
unusual provisions be made to protect the Railroad’s operations and property, the contractor shall 
make such provisions.  If in the judgment of the Railroad Engineer, or the Engineer if the Railroad 
Engineer is absent, such provision is insufficient, the Railroad Engineer or Engineer may require 
or provide such provisions as deem necessary.  In any event, such provisions shall be at the 
contractor's expense and without cost to the Railroad or the Commission. 
 
5.4  The contractor shall be responsible for any damage to the Railroad as a result of work on the 
project, which shall include but not be limited to interference with the normal movement of trains 
caused exclusively by the work performed by the contractor.  The contractor shall be responsible 
for damages for the Railroad’s train delays that are caused exclusively by the contractor.  The 
Railroad agrees not to perform any act to unnecessarily cause any train delay.  The damages for 
train delays per freight hour will be billed at an average rate per hour as determined from the 
Railroad’s records.  These records shall be provided by the Railroad, upon request, to the 
Commission or the Commission’s contractor. 
 
6.0  Track Clearances. 
 
6.1  The minimum track clearances to be maintained by the contractor during construction are 
shown on the project plans.  However, before undertaking any work within Railroad’s right of way, 
or before placing any obstruction over any track, the contractor shall: 
 
(a)  Notify the Railroad Engineer at least 72 hours in advance of the work. 
 
(b)  Receive assurance from the Railroad Engineer that arrangements have been made for 
flagging service as may be necessary. 
 
(c)  Receive permission from the Railroad Engineer to proceed with the work. 
 
(d)  Ascertain that the Engineer has received copies of notice to the Railroad and of the Railroad's 
response. 
 
6.2  The contractor shall fully comply with any horizontal and vertical clearance requirements 
imposed by Missouri state statutes and regulations and Federal statutes and regulations 
regarding the placement of structures or equipment near or over railroad tracks. 
 
7.0  Construction Procedures. 
 
7.1  General.  Construction work on the Railroad’s property shall be: 
 
(a)  Subject to the inspection and review of the Railroad. 
 
(b)  In accordance with the Railroad's written outline of specific conditions. 
 
(c)  In accordance with this special provision. 
 
7.2  Excavation.  The subgrade of an operated track shall be maintained with the berm edge at 
least 12 feet from centerline of track and not more than 26 inches below top of the rail.  The 
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contractor will not be required to make existing section meet this specification if substandard, in 
which case the existing section will be maintained.  The contractor shall cease all work and notify 
the Railroad immediately before continuing excavation in the work area if obstructions are 
encountered which do not appear on the drawings.  If the obstruction is a utility and the owner of 
the utility can be identified, then the contractor shall also notify the owner immediately.  If there is 
any doubt about the location of underground cables or lines of any kind, no work shall be 
performed until the exact location has been determined.  There will be no exceptions to these 
instructions.  Additionally, all excavations shall be conducted in compliance with applicable 
Occupational Safety and Health Act regulations and, regardless of depth, shall be shored where 
there is any danger to tracks, structures or personnel.  Any excavations, holes or trenches on the 
Railroad’s property shall be covered, guarded and/or protected when not being worked on.  When 
leaving work site areas at night and over weekends, the areas shall be secured and left in a 
condition that will ensure that Railroad’s employees and other personnel who may be working or 
passing through the area are protected from all hazards.  All excavations shall be back filled as 
soon as possible. 
 
7.3  Excavation for Structure.  The contractor shall be required to take special precaution and 
care in connection with excavating, shoring pits and in driving piles for footings adjacent to tracks 
to provide adequate lateral support for the tracks and the loads which the tracks carry, without 
disturbance of track alignment and surface, and to avoid obstructing track clearances with working 
equipment, tools or other material.  The procedure for doing such work, including need of and 
plans for shoring, shall be approved by the Railroad Engineer before work is performed, but such 
approval shall not relieve the contractor from liability.  Before submission of plans to the Railroad 
Engineer for approval, the Engineer will first review such plans in accordance with the Missouri 
Standard Specifications for Highway Construction, hereinafter called "Standard Specifications".  
The responsibility for the design and construction of the sheeting rests solely with the contractor.  
The temporary shoring along the railroad tracks shall be designed for the Cooper E80 loading.  
The design shall insure that the shoring is braced or substantially securely to prevent movement.  
The contractor shall submit plans for the temporary shoring that shall be signed, sealed, and 
stamped in accordance with the laws relating to Architects and Professional Engineers, Chapter 
327, RSMo. and then submitted for review by the Engineer. 
 
7.4  Demolition of Existing Structures.  The contractor shall be required to take special 
precaution and care in connection with demolition of existing structures.  The procedure for doing 
such work, including need of and plans for temporary falsework, shall first be approved by 
Railroad Engineer before work is performed, but such approval shall not relieve the contractor 
from liability.  Before submission of plans to the Railroad Engineer for approval, the Engineer will 
first review such plans. 
 
7.5  Falsework.  The contractor shall be required to take special precaution and care to prevent 
any material from falling on the Railroad's right of way.  The procedure for preventing material 
from falling, including need of and plans for temporary falsework, shall first be approved by the 
Railroad Engineer, but such approval shall not relieve the contractor from liability.  Before 
submission of plans to the Railroad Engineer for approval, the Engineer will first review such 
plans. 
 
7.6  Blasting. 
 
7.6.1  The contractor shall obtain advance approval of the Railroad Engineer and the Engineer 
for use of explosives on or adjacent to the Railroad’s property.  If permission for use of explosives 
is granted, the contractor shall be required to comply with the following: 
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(a)  Blasting shall be done with light charges under the direct supervision of a responsible officer 
or employee of the contractor. 
 
(b)  Electric detonating fuses shall not be used because of the possibility of premature explosions 
resulting from operation of two-way train radios. 
 
(c)  No blasting shall be done without the presence of the Railroad Engineer.  At least 72 hours 
advance notice to the person designated in the Railroad's notice of authorization to proceed as 
mentioned in Section 3.2 of this job special provision, the contactor shall be required to arrange 
for the presence of the Railroad Engineer and such flagging as the Railroad may require. 
 
(d)  The contractor shall have at the job site adequate equipment, labor and materials and allow 
sufficient time to clean up debris resulting from the blasting without delay to trains, as well as 
correcting, at contractor's expense, any track misalignment or other damage to the Railroad’s 
property resulting from the blasting as directed by the Railroad Engineer.  If contractor's actions 
result in delay of trains, the contractor shall bear the entire cost thereof. 
 
7.6.2  The Railroad Engineer will: 
 
(a)  Determine the approximate location of trains and advise the contractor the approximate 
amount of time available for the blasting operation and clean-up. 
 
(b)  Have the authority to order discontinuance of blasting if blasting is too hazardous or is not in 
accordance with this special provision. 
 
7.7  Maintenance of Railroad Facilities.  The contractor shall be required to maintain all ditches 
and drainage structures free of silt or other obstructions which may result from contractor's 
operations.  The contractor shall promptly repair eroded areas within Railroad’s right of way and 
repair any other damage to the Railroad’s property, tenants, licensees, easement grantees and 
invitees.  All such maintenance and repair of damages due to the contractor's operations shall be 
done at the contractor's expense. 
 
7.8  Storage of Materials and Equipment. 
 
7.8.1  The contractor shall not store or stockpile construction materials or equipment closer than 
25 feet to the centerline of the nearest railroad track or on the Railroad’s property not covered by 
construction easement, contractor’s permit, lease or agreement.  Additionally, the contractor shall 
not store or leave materials or equipment within 250 feet of the edge of any highway/rail at-grade 
crossings.  Further, both sides of a main track shall remain unobstructed for a distance of 10 feet 
from the exterior edge of the track at all times to allow for stopped train inspection. 
 
7.8.2  Machines or vehicles shall not be left unattended with the engine running.  Parked machines 
or equipment shall be in gear with brakes set and with blade, pan or bucket lowered to the ground 
if so equipped.  All grading or construction machinery that is left parked near the track unattended 
shall be effectively immobilized so that unauthorized persons cannot move such equipment. 
 
7.9  Cleanup.  Upon completion of the work, the contractor shall remove from within the limits of 
the Railroad's right of way, all machinery, equipment, surplus materials, falsework, rubbish or 
temporary buildings of the contractor, and leave said right of way in a neat condition satisfactory 
to the Railroad Engineer. 
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7.10  Buried Cable and Other Buried Facilities. 
 
7.10.1  The contractor is placed on notice that fiber optic, communication and other cable lines 
and systems, collectively the “Lines”, owned by various telecommunications companies may be 
buried on Railroad’s property or right of way. The locations of the buried Lines, pipelines or utility 
facilities have been included on the plans based on information from the telecommunications 
companies, pipeline operators, or utilities, as the case may be.  The contractor shall be 
responsible for contacting the Railroad Engineer, the Railroad's 24-hour information number (1-
800-533-2891), the telecommunications companies, pipeline operators and utilities and notifying 
them of any work that may damage the buried Lines, pipelines, utility facilities and/or interfere 
with their service.  The contractor shall verify the location of all buried Lines, pipelines and utility 
facilities shown on the plans or marked in the field in order to establish their exact locations prior 
to or while doing work on the Railroad's property or right of way.  The contractor shall also use all 
reasonable methods when working on the Railroad’s property or right of way to determine if any 
other buried Lines, pipelines or utility facilities exist on the Railroad's property or right of way. 
 
7.10.2  Failure to mark or identify the buried Lines, pipelines or utility facilities will be sufficient 
cause for the Railroad Engineer to stop construction at no cost to the Commission or Railroad 
until these items are completed.  The contractor shall be responsible for the rearrangement of any 
buried facilities, Lines, pipelines or utility facilities determined to interfere with the construction.  
The contractor shall cooperate fully with any telecommunications companies, pipeline operators 
and utility facility owners in performing such rearrangements. 
 
8.0  Damages.  The Railroad will not assume liability for any damages to the contractor, 
contractor's work, employees, servants, equipment and materials caused by railroad traffic.  Any 
cost incurred by the Railroad for repairing damages to Railroad’s property or to property of the 
Railroad’s tenants, licensees, easement grantees and invitees caused by or resulting from the 
contractor’s operations shall be paid directly to the Railroad by contractor. 
 
9.0  Flagging Services. 
 
9.1  When Required.  Under the terms of the agreement between the Commission and the 
Railroad, the Railroad has sole authority to determine the need for flagging required to protect the 
Railroad’s operations.  In general, the requirements of such services will be whenever the 
contractor's personnel or equipment are, or are likely to be, working on the Railroad's right of way 
within 25 feet of the centerline of any track, or across, over, adjacent to, or under a track, or when 
such work has disturbed or is likely to disturb a railroad structure or the railroad roadbed or surface 
and alignment of any track to such extent that the movement of trains must be controlled by 
flagging, or reasonable probability of accidental hazard to Railroad's operations or personnel.  
Normally, the Railroad will assign one flagger to a project; but in some cases, more than one may 
be necessary, such as yard limits where 3 flaggers may be required.  However, if the contractor 
works within distances that violate instructions given by the Railroad Engineer or performs work 
that has not been scheduled with the Railroad Engineer, flaggers may be required full time until 
the project has been completed. 
 
9.2  Scheduling and Notification. 
 
9.2.1  Not later than the time that approval is initially requested to begin work on the Railroad’s 
right of way (30 days), contractor shall furnish to the Railroad and the Commission a schedule for 
all work required to complete the portion of the project within Railroad’s right of way and arrange 
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for a job site meeting between the contractor, the Engineer, and the Railroad Engineer.  Flaggers 
may not be provided until the job site meeting has been conducted and the contractor's work 
scheduled. 
 
9.2.2  The contractor shall be required to give the Railroad Engineer at least 30 days of advance 
written notice of intent to begin work within Railroad’s right of way in accordance with this special 
provision.  Once begun, if such work is then suspended at any time, or for any reason, the 
contractor shall be required to give the Railroad Engineer at least 5 working days of advance 
notice before resuming work on Railroad’s right of way.  Such notices shall include sufficient 
details of the proposed work to enable the Railroad Engineer to determine if flagging will be 
required.  If such notice is in writing, the contractor shall furnish the Engineer a copy; if notice is 
given verbally, the notice shall be confirmed in writing with copy to the Engineer.  If flagging is 
required, no work shall be undertaken until the flagger or flaggers are present at the job site.  
Obtaining a flagger or flaggers may take up to 30 days to obtain initially from the Railroad.  When 
flagging begins, the flagger is usually assigned by the Railroad to work at the project site on a 
continual basis until no longer needed and cannot be called for on a spot basis.  If flagging 
becomes unnecessary and is suspended, obtaining a flagger or flaggers may take up to 30 days 
to again obtain from the Railroad.  Due to Railroad labor agreements, 10 working days notice may 
be necessary before flagging services may be discontinued and responsibility for payment 
stopped.  Notification for flagging should be addressed to: 
 
Johnathan Arnett, Jr. 
BNSF Railway 
Johnathan.arnettjr@bnsf.com 

 
9.2.3  If, after the flagger is assigned to the project site, emergencies arise which require the 
flagger’s presence elsewhere, then the contractor shall delay work on the Railroad’s right of way 
until such time as the flagger is again available.  Any additional costs resulting from such delay 
shall be borne by the contractor and not the Railroad. 
 
9.2.4  The contractor shall provide a temporary structure to provide shelter from weather 
conditions for the person(s) providing flagging protection service on behalf of the Railroad as 
described herein.  The structure shall be provided in an area immediately accessible to the 
Railroad’s main track and the construction site, and be equipped with telephone service, lighting 
and desk. 
 
9.3  Payment. 
 
9.3.1  The Commission will pay the Railroad directly for the cost of flagging services associated 
with the project by deducting the amount from the normal contractor payments. 
 
9.3.2  The Railroad shall submit progress invoice to the Engineer during the time flagging services 
are required.  A final invoice shall be submitted to the Engineer within 180 days of completion of 
the project.  This is defined as the point in time at which the Commission and the Railroad both 
accept the project and the contractor is relieved of contractual obligation.  Should the invoice not 
be received within this time period, the Railroad will be responsible for obtaining payment directly 
from the contractor. 
 
9.3.3  Should a dispute between the Railroad, the Commission and the contractor develop 
concerning the cost of flagging service or should the contractor fail to promptly pay the Railroad 
for flagging services, the full amount of the Railroad’s invoice will be deducted from the 
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contractor’s payment request.  However, The Commission will send only 95 percent of the amount 
requested to the Railroad.  The Commission will make a corrected payment once a settlement is 
reached between the Railroad, the Commission and the contractor. 
 
9.3.4  The contractor shall be responsible for arranging needed flagging services as required by 
the Railroad to accomplish the highway improvement. 
 
9.3.5  The cost of flagging service is approximately $1500 per day based on an 8-hour work day 
and a 40-hour work week.  This cost includes the base pay for the flagger, overhead, and per 
diem charge for travel expenses, meals and lodging.  The charge to the contractor by the Railroad 
will be the actual cost based on the rate of pay for the Railroad’s employees who are available for 
flagging service at the time the service is required.  Work by a flagger in excess of 8 hours per 
day or 40 hours per week but not more than 12 hours a day will result in overtime pay at 1 ½ 
times the appropriate rate.  Work by a flagger in excess of 12 hours per day will result in overtime 
pay at 2 times the appropriate rate.  If work is performed on a holiday, the flagging rate is 2 ½ 
times the normal rate.  Railroad expenses incurred preparing and handling invoices will also be 
charged to the contractor and/or the Commission.  Charges to the contractor and/or the 
Commission by the Railroad shall be in accordance with applicable provisions of Volume 1, 
Chapter 4, §3 and Volume 6, Chapter 6, §2, Subsection 1 of the Federal-Aid Highway Program 
Manual issued by the Federal Highway Administration, including all current amendments.  
Flagging costs are subject to change.  The above estimates of flagging cost are provided for 
information only and are not binding in any way.  Each time a flagger is called, th31inimumm 
period for billing will be the 8 hour basic day unless the flagger can be assigned to other Railroad 
work during the work day.   
 
9.3.6  A maximum of one hour travel time each way per day per flagger will be required for travel 
to and from the project. 
 
9.4  Verification. 
 
9.4.1  Any complaints concerning a flagger shall be resolved in a timely manner.  If need for a 
flagger is questioned, please contact the Railroad Engineer and Ms. Kara Brockamp, Manager of 
Public Projects at (913) 551 4484.  All verbal complaints shall be confirmed in writing by the 
contractor within 5 working days with copy to the Railroad Engineer and Engineer.  All written 
correspondence shall be addressed to Ms. Brockamp as shown in Section 3.1 of this job special 
provision. 
 
9.4.2  The Railroad flagger assigned to the project will be responsible for notifying the Engineer 
upon arrival at the job site on the first day, or as soon thereafter as possible, that flagging services 
begin and on the last day that flagger performs such services for each separate period that 
services are provided.  The Engineer will document such notification in the project records.   
 
10.0  Haul Across Railroads. 
 
10.1  Where the plans show or imply that materials of any nature must be hauled across the 
Railroad’s tracks, unless the plans clearly show that the Commission has included arrangements 
for such haul in the agreement with the Railroad, the contractor shall be required to make all 
necessary arrangements with the Railroad regarding means of transporting such materials across 
the Railroad’s tracks.  The contractor shall be required to bear all costs incidental to such 
crossings, including flagging, whether services are performed by contractor’s own forces or by 
Railroad’s personnel. 
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10.2  No crossing may be established for use of the contractor for transporting materials or 
equipment across the tracks of the Railroad unless specific authority for the installation, 
maintenance, necessary watching and flagging thereof and removal, all at the expense of the 
contractor, is first obtained from the Railroad Engineer. 
 
11.0  Work for the Benefit of the Contractor.  All temporary or permanent changes in wire lines 
or other facilities which are considered necessary to the project are shown on the plans, and are 
included in the agreement between the Commission and the Railroad or will be covered by 
appropriate revisions to same which will be initiated and approved by the Commission and/or the 
Railroad.  Should the contractor desire any changes in addition to the above, then contractor shall 
make separate arrangements with the Railroad for same to be accomplished at the contractor’s 
expense. 
 
12.0  Cooperation and Delays.  The contractor shall arrange a schedule with the Railroad for 
accomplishing staged construction involving work by the Railroad or tenants, licensees, easement 
grantees and invitees of the Railroad.  In arranging a schedule, the contractor shall ascertain, 
from the Railroad, the lead time required for assembling crews, materials and make due 
allowance.  No charge of claims of the contractor against the Railroad will be allowed for hindrance 
or delay on account of railway traffic for any work done by the Railroad, other delay incident to or 
necessary for safe maintenance of railway traffic, or for any delays due to compliance with this 
special provision. 
 
13.0  Trainman’s Walkways.  Along the outer side of each exterior track of multiple operated 
track and on each side of single operated track, an unobstructed continuous space suitable for 
trainman’s use in walking along trains shall be maintained extending to a line not less than 12 feet 
from centerline of track.  Any temporary impediments to walkways and track drainage 
encroachments or obstructions allowed during work hours while Railroad’s protective service is 
provided shall be removed before the close of each work day.  Any excavation near the walkway, 
the contractor shall install a handrail with a 12 feet minimum clearance from centerline of track. 
 
14.0  Insurance.  The amount of work to be performed upon, over or under Railroad’s right of 
way is estimated to be one percent of the contractor’s total bid for the project. 
 
14.1  In addition to any other forms of insurance or bonds required under the terms of the contract 
and specifications, Contractor must, at its sole cost and expense, procure and maintain during 
the life of this Agreement the following insurance coverage: 
                         
Commercial General Liability insurance.  This insurance shall contain broad form contractual 
liability with a combined single limit of a minimum of $5,000,000 each occurrence and an 
aggregate limit of at least $10,000,000 but in no event less than the amount otherwise carried by 
the contractor.   Coverage  must be purchased on a post 2004 ISO occurrence form or equivalent 
and include coverage for, but not limit to the following: 
  
Bodily Injury and Property Damage 
Personal Injury and Advertising Injury 
Fire legal liability 
Products and completed operations 
  
This policy must also contain the following endorsements, which must be indicated on the 
certificate of insurance: 
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The definition of insured contract must be amended to remove any exclusion or other limitation 
for any work being done within 50 feet of railroad property. Waiver of subrogation in favor of and 
acceptable to Railroad. 
Additional insured endorsement in favor of and acceptable to Railroad. Separation of insureds. 
The policy shall be primary and non-contributing with respect to any insurance carried by Railroad. 
  
It is agreed that the workers’ compensation and employers’ liability related exclusions in the 
Commercial General Liability insurance policy(s) required herein are intended to apply to 
employees of the policy holder and shall not apply to Railroad employees. 
  
No other endorsements limiting coverage as respects obligations under this Agreement may be 
included on the policy with regard to the work being performed under this agreement. 
  
Business Automobile Insurance.  This insurance must contain a combined single limit of at least 
$1,000,000 per occurrence, and include coverage for, but not limited to the following: 
  
Bodily injury and property damage 
Any and all vehicles owned, used or hired 
  
The policy shall also contain the following endorsements or language, which shall be indicated on 
the certificate of insurance: 
  
Waiver of subrogation in favor of and acceptable to Railroad. 
Additional insured endorsement in favor of and acceptable to Railroad. 
Separation of insureds. 
The policy shall be primary and non-contributing with respect to any insurance carried by Railroad.   
  
Workers Compensation and Employers Liability insurance including coverage for, but not limited 
to: 
  
Contractor’s statutory liability under the worker’s compensation laws of the state(s) in which the 
work is to be performed.  If optional under State law, the insurance must cover all employees 
anyway. 
Employers’ Liability (Part B) with limits of at least $500,000 each accident, $500,000 by disease 
policy limit, $500,000 by disease each employee. 
  
This policy shall also contain the following endorsements or language, which shall be indicated 
on the certificate of insurance: 
  
Waiver of subrogation in favor of and acceptable to Railroad. 
  
Railroad Protective Liability insurance naming only the Railroad as the Insured with coverage of 
at least $5,000,000 per occurrence and $10,000,000 in the aggregate.  The policy Must be issued 
on a standard ISO form CG 00 35 10 93 and include the following: 
  
Endorsed to include the Pollution Exclusion Amendment (ISO form CG 28 31 10 93)  
Endorsed to include the Limited Seepage and Pollution Endorsement. 
Endorsed to include Evacuation Expense Coverage Endorsement. 
Endorsed to remove any exclusion for punitive damages. 
No other endorsements restricting coverage may be added. 
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The original policy must be provided to the Railroad prior to performing any work or services under 
this Agreement 
  
In lieu of providing a Railroad Protective Liability Policy, Licensee may participate in Licensor’s 
Blanket Railroad Protective Liability Insurance Policy available to contractor.   
   
14.2 Other Requirements: 
  
14.2.1  All policies (applying to coverage listed above) must not contain an exclusion for punitive 
damages and certificates of insurance must reflect that no exclusion exists.   
  
14.2.2 Contractor agrees to waive its right of recovery against Railroad for all claims and suits 
against Railroad.  In addition, its insurers, through the terms of the policy or policy endorsement, 
waive their right of subrogation against Railroad for all claims and suits.  The certificate of 
insurance must reflect the waiver of subrogation endorsement.  Contractor further waives its right 
of recovery, and its insurers also waive their right of subrogation against Railroad for loss of its 
owned or leased property or property under contractor’s care, custody or control.   
  
14.2.3 Contractor is not allowed to self-insure without the prior written consent of Railroad.  If 
granted by Railroad, any deductible, self-insured retention or other financial responsibility for 
claims must be covered directly by contractor in lieu of insurance.  Any and all Railroad liabilities 
that would otherwise, in accordance with the provisions of this Agreement, be covered by 
contractor’s insurance will be covered as if contractor elected not to include a deductible, self-
insured retention or other financial responsibility for claims. 
  
14.2.4 Prior to commencing the Work, contractor must furnish to Railroad an acceptable 
certificate(s) of insurance including an original signature of the authorized representative 
evidencing the required coverage, endorsements, and amendments and referencing the contract 
audit/folder number if available.  Contractor shall notify Railroad in writing at least 30 days prior 
to any cancellation, non-renewal, substitution or material alteration. Upon request from Railroad, 
a certified duplicate original of any required policy must be furnished.  Contractor should send the 
certificate(s) to the following address: 
  

Railroad:    Commission: 
BNSF Railway Company  Ms. Brandi Baldwin 
P.O. Box 140528   State Construction and Materials Engineer 
Kansas City, MO 64114  MoDOT 
Toll Free: 877-576-2378  P.O. Box 270 
Fax number: 817-840-7487  Jefferson City, MO 65102 
Email: BNSF@certfocus.com 
www.certfocus.com 
 

14.2.5 Any insurance policy must be written by a reputable insurance company acceptable to 
Railroad or with a current Best’s Guide Rating of A- and Class VII or better, and authorized to do 
business in the state(s) in which the service is to be provide. 
  
14.2.6 Contractor represents that this Agreement has been thoroughly reviewed by contractor’s 
insurance agent(s)/broker(s), who have been instructed by contractor to procure the insurance 
coverage required by this Agreement.  Allocated Loss Expense must be in addition to all policy 
limits for coverages referenced above. Not more frequently than once every five years, Railroad 
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may reasonably modify the required insurance coverage to reflect then-current risk management 
practices in the railroad industry and underwriting practices in the insurance industry. 
  
14.2.7 If any portion of the operation is to be subcontracted by contractor, contractor must require 
that the subcontractor provide and maintain the insurance coverages set forth herein, naming 
Railroad as an additional insured, and requiring that the subcontractor release, defend and 
indemnify Railroad to the same extent and under the same terms and conditions as contractor is 
required to release, defend and indemnify Railroad herein. 
  
14.2.8 Failure to provide evidence as required by this section will entitle, but not require, Railroad 
to terminate this Agreement immediately.  Acceptance of a certificate that does not comply with 
this section will not operate as a waiver of contractor's obligations hereunder. 
  
14.2.9 The fact that insurance (including, without limitation, self-insurance) is obtained by 
contractor will not be deemed to release or diminish the liability of contractor including, without 
limitation, liability under the indemnity provisions of this Agreement.  Damages recoverable by 
Railroad will not be limited by the amount of the required insurance coverage. 
  
14.2.10 For purposes of this section, Railroad means “Burlington Northern Santa Fe LLC”, “BNSF 
RAILWAY COMPANY” and the subsidiaries, successors, assigns and affiliates of each. 
 
14.2.11 Railroad will not accept binders as evidence of insurance, the original policy shall be 
provided.  The named insured, description of the work and designation of the job site to be shown 
on the Policy are as follows: 
 

(a)  Named Insured:  BNSF Railway Company 
(b)  Description and Designation: 

Route A, MoDOT bridge# A2740; Scotland County    
Job No. J2S3324 
Rehabilitation of bridge over BNSF, US DOT# 005046F MP 282.13 Marceline 
Sub in Rutledge, MO. 
 

14.2.12 The contractor must notify BNSF Manager of Public Projects at 
Kara.Brockamp@bnsf.com, when applying for railroad insurance coverage. 
 
14.3  If any part of the work is sublet, similar insurance and evidence thereof in the same amounts 
as required of the prime contractor, shall be provided by or in behalf of the subcontractor to cover 
the subcontractor’s operations.  Endorsements to the prime contractor's policies specifically 
naming subcontractors and describing their operations will be acceptable for this purpose. 
 
14.4  All Insurance hereinbefore specified shall be carried until all work required to be performed 
under the terms of the contract has been satisfactorily completed within the limits of the Railroad’s 
right of way as evidenced by the formal acceptance by the Commission.  Insuring Companies 
may cancel insurance by permission of the Commission and Railroad or on 30 days written notice 
to the Railroad and Commission. 
 
15.0  Hazardous Materials Compliance and Reporting.  Contractor shall be responsible for 
complying with all applicable federal, state and local governmental laws and regulations, 
including, but not limited to environmental laws and regulations (including but not limited to the 
Resource Conservation and Recovery Act, as amended; the Clean Water Act, as amended; the 
Oil Pollution Act, as amended; the Hazardous Materials Transportation Act, as amended; and the 
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Comprehensive Environmental Response, Compensation and Liability Act, as amended), and 
health and safety laws and regulations.  In addition to the liability provisions contained elsewhere 
in this job special provision, the contractor hereby indemnifies, defends and holds harmless the 
Railroad for, from and against all fines or penalties imposed or assessed by federal, state and 
local governmental agencies against the Railroad which arise out of contractor's work under this 
special provision.  Notwithstanding the preceding sentence, the contractor will not be liable for 
pre-existing hazardous materials or hazardous substances discovered on Railroad’s property or 
right of way so long as such hazardous materials or hazardous substances were not caused by 
(in whole or in part) contractor’s work, acts or omissions.  If contractor discovers any hazardous 
waste, hazardous substance, petroleum or other deleterious material, including but not limited to 
any non-containerized commodity or material, on or adjacent to Railroad’s property, in or near 
any surface water, swamp, wetlands or waterways, while performing any work under this special 
provision, the contractor shall immediately: 
 
(a)  Notify the Railroad’s Resource Operations Center at (800) 832-5452, of such discovery. 
(b)  Take safeguards necessary to protect employees, subcontractors, agents and/or third parties. 
(c)  Exercise due care with respect to the release, including the taking of any appropriate measure 
to minimize the impact of such release 
 
16.0  Personal Injury Reporting.  The Railroad is required to report certain injuries as a part of 
compliance with Federal Railroad Administration (“FRA”) reporting requirements.  Any personal 
injury sustained by any employee of the contractor, subcontractor or contractor’s invitees while 
on the Railroad’s property shall be reported immediately, by phone or mail if unable to contact in 
person, to the Railroad’s representative in charge of the project.  The Non-Employee Personal 
Injury Data Collection Form is to be completed and sent by Fax to the Railroad at (817) 352-7595 
and to the Railroad’s Project Representative no later than the close of shift on the date of the 
injury. 
 
17.0  Failure to Comply.  In the event the contractor violates or fails to comply with any of the 
requirements of this special provision, the below orders will be applied.  Any such orders shall 
remain in effect until the contractor has remedied the situation to the satisfaction of the Railroad 
Engineer and the Engineer. 
 
(a)  The Railroad Engineer may require that the contractor to vacate the Railroad’s property. 
 
(b)  The Engineer may withhold all monies due to the contractor until contractor has remedied the 
situation to the satisfaction of the Railroad Engineer and the Engineer. 
 
18.0  Payment for Cost of Compliance.  No separate payment will be made for any extra cost 
incurred on account of compliance with this special provision.  All such cost shall be included in 
the contract unit price for other items included in the contract.  Railroad will not be responsible for 
paying the contractor for any work performed under this special provision.  
 
18.1 If applicable to the project, the contractor must submit a plan for demolition, falsework, lifting 
plans over the Railroad property, shoring plans and any other applicable plans the Railroad may 
require as well as means and methods to the Railroad for review and approval.  All plans 
submitted to the Railroad must be signed and sealed by Professional Engineer licensed in the 
State of Missouri. These plans can be submitted along with the Right of Entry application; 
however, the Right of Entry will not be approved until all required plan submittals are approved 
by the Railroad.  The Railroad may also require an onsite inspector to assure the work is carried 
out in accordance with the Railroad approved plans. 
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18.1.1   Payment for plan submittal, Railroad plan review and Railroad inspection fees. 
 
The contractor shall be responsible for all costs associated with the generation and submittal of 
Railroad plans required for the right of entry agreement. The Commission will be responsible for 
and directly pay the Railroad for all Railroad review fees associated with these plan submittals 
and any onsite inspection and management fees charged by the Railroad.   A line item (Railroad 
Plan Submittal) is provided for all costs associated with the generation and submittal of plans 
required for the Railroad right of entry agreement.  
 

Item No. Unit Description 
618-10.15 LS Railroad Plan Submittal 

 
 




