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JOB 
SPECIAL PROVISION 

 
 
A. General - Federal JSP-09-02K 
  
1.0  Description.  The Federal Government is participating in the cost of construction of this project.  All 
applicable Federal laws, and the regulations made pursuant to such laws, shall be observed by the 
contractor, and the work will be subject to the inspection of the appropriate Federal Agency in the same 
manner as provided in Sec 105.10 of the Missouri Standard Specifications for Highway Construction with 
all revisions applicable to this bid and contract. 
 
1.1  This contract requires payment of the prevailing hourly rate of wages for each craft or type of work 
required to execute the contract as determined by the Missouri Department of Labor and Industrial 
Relations and requires adherence to a schedule of minimum wages as determined by the United States 
Department of Labor.  For work performed anywhere on this project, the contractor and the contractor’s 
subcontractors shall pay the higher of these two applicable wage rates. State Wage Rates, Information 
on the Required Federal Aid Provisions, and the current Federal Wage Rates are available on the 
Missouri Department of Transportation web page at www.modot.org under "Doing Business with 
MoDOT”, “Contractor Resources".  Effective Wage Rates will be posted 10 days prior to the applicable 
bid opening.  These supplemental bidding documents have important legal consequences.  It shall be 
conclusively presumed that they are in the bidder's possession, and they have been reviewed and used 
by the bidder in the preparation of any bid submitted on this project. 
 
1.2  The following documents are available on the Missouri Department of Transportation web page at 
www.modot.org under "Doing Business with MoDOT"; “Standards and Specifications”. The effective 
version shall be determined by the letting date of the project. 
 
   General Provisions & Supplemental Specifications  
 
   Supplemental Plans to July 2024 Missouri Standard Plans  
   For Highway Construction  
 
These supplemental bidding documents contain all current revisions to the published versions and have 
important legal consequences.  It shall be conclusively presumed that they are in the bidder's possession, 
and they have been reviewed and used by the bidder in the preparation of any bid submitted on this 
project. 
 
 
B. Contract Liquidated Damages JSP- 13-01D  
 
1.0  Description.  Liquidated Damages for failure or delay in completing the work on time for this contract 
shall be in accordance with Sec 108.8.  The liquidated damages include separate amounts for road user 
costs and contract administrative costs incurred by the Commission. 
 
2.0  Period of Performance.  Prosecution of work is expected to begin on the date specified below in 
accordance with Sec 108.2.  Regardless of when the work is begun on this contract, all work on all 

https://www.modot.org/
https://www.modot.org/
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projects shall be completed on or before the date specified below.  Completion by this date shall be in 
accordance with the requirements of Sec 108.7.1. 
 

Notice to Proceed Date: October 7, 2024 
   Contract Completion Date: November 1, 2025 
 
2.1  Calendar Days and Completion Dates.  Completion of the project is required as specified herein. 
The count of calendar days will begin on the date the contractor starts any construction operations on 
the project. 
 

Project  Calendar Days Daily Road User Cost 
JNE0029  30    $1,800 
JNE0030 30    $1,800 
JNE0031 60    $1,800 
JNE0197 30    $1,800 

 
3.0  Liquidated Damages for Contract Administrative Costs.  Should the contractor fail to complete 
the work on or before the contract completion date specified in Section 2.0, or within the number of 
calendar days specified in Section 2.1, whichever occurs first, the contractor will be charged contract 
administrative liquidated damages in accordance with Sec 108.8 in the amount of $2,000 per calendar 
day for each calendar day, or partial day thereof, that the work is not fully completed.  For projects in 
combination, these damages will be charged in full for failure to complete one or more projects within the 
specified contract completion date or calendar days. 
 
4.0  Liquidated Damages for Road User Costs.  Should the contractor fail to complete the work on or 
before the contract completion date specified in Section 2.0, or within the number of calendar days 
specified in Section 2.1, whichever occurs first, the contractor will be charged road user costs in 
accordance with Sec 108.8 in the amount specified in Section 2.1 for each calendar day, or partial day 
thereof, that the work is not fully completed.  These damages are in addition to the contract administrative 
damages and any other damages as specified elsewhere in this contract. 
 
 
C. Work Zone Traffic Management JSP-02-06N 
 
1.0  Description.  Work zone traffic management shall be in accordance with applicable portions of 
Division 100 and Division 600 of the Standard Specifications, and specifically as follows. 
 
1.1  Maintaining Work Zones and Work Zone Reviews. The Work Zone Specialist (WZS) shall maintain 
work zones in accordance with Sec 616.3.3 and as further stated herein.  The WZS shall coordinate and 
implement any changes approved by the engineer.  The WZS shall ensure all traffic control devices are 
maintained in accordance with Sec 616, the work zone is operated within the hours specified by the 
engineer, and will not deviate from the specified hours without prior approval of the engineer. The WZS 
is responsible to manage work zone delay in accordance with these project provisions.  When requested 
by the engineer, the WZS shall submit a weekly report that includes a review of work zone operations for 
the week. The report shall identify any problems encountered and corrective actions taken.  Work zones 
are subject to unannounced inspections by the engineer and other departmental staff to corroborate the 
validity of the WZS’s review and may require immediate corrective measures and/or additional work zone 
monitoring. 



Job No.: JNE0029, JEN0030, JNE0031, JNE0197 
Route: K, 151, BUS 36 
County: Shelby, Knox, Monroe, Audrain, Boone 

 

3 

 
1.2  Work Zone Deficiencies.  Failure to make corrections on time may result in the engineer suspending 
work.  The suspension will be non-excusable and non-compensable regardless if road user costs are 
being charged for closures. 
 
2.0  Traffic Management Schedule. 
 
2.1  Traffic management schedules shall be submitted to the engineer for review prior to the start of work 
and prior to any revisions to the traffic management schedule.  The traffic management schedule shall 
include the proposed traffic control measures, the hours traffic control will be in place, and work hours. 
 
2.2  The traffic management schedule shall conform to the limitations specified in Sec 616 regarding lane 
closures, traffic shifts, road closures and other width, height and weight restrictions. 
 
2.3  The engineer shall be notified as soon as practical of any postponement due to weather, material or 
other circumstances. 
 
2.4  In order to ensure minimal traffic interference, the contractor shall schedule lane closures for the 
absolute minimum amount of time required to complete the work.  Lanes shall not be closed until material 
is available for continuous construction and the contractor is prepared to diligently pursue the work until 
the closed lane is opened to traffic. 
 
2.5  Traffic Congestion.  The contractor shall, upon approval of the engineer, take proactive measures 
to reduce traffic congestion in the work zone.  The contractor shall immediately implement appropriate 
mitigation strategies whenever traffic congestion reaches an excess of 10 minutes to prevent congestion 
from escalating to 15 minute or above threshold.  If disruption of the traffic flow occurs and traffic is 
backed up in queues of 15 minute delays or longer, then the contractor shall immediately review the 
construction operations which contributed directly to disruption of the traffic flow and make adjustments 
to the operations to prevent the queues from reoccurring.  Traffic delays may be monitored by physical 
presence on site or by utilizing real-time travel data through the work zone that generate text and/or email 
notifications where available.  The engineer monitoring the work zone may also notify the contractor of 
delays that require prompt mitigation.  The contractor may work with the engineer to determine what other 
alternative solutions or time periods would be acceptable.   
 
2.5.1 Traffic Safety. 
 
2.5.1.1 Recurring Congestion.  Where traffic queues routinely extend to within 1000 feet of the ROAD 
WORK AHEAD, or similar, sign on a divided highway or to within 500 feet of the ROAD WORK AHEAD, 
or similar, sign on an undivided highway, the contractor shall extend the advance warning area, as 
approved by the engineer.  
 
2.5.1.2 Non-Recurring Congestion.  When traffic queues extend to within 1000 feet of the ROAD WORK 
AHEAD, or similar, sign on a divided highway or to within 500 feet of the ROAD WORK AHEAD, or 
similar, sign on an undivided highway infrequently, the contractor shall deploy a means of providing 
advance warning of the traffic congestion, as approved by the engineer. The warning location shall be 
no less than 1000 feet and no more than 0.5 mile in advance of the end of the traffic queue on divided 
highways and no less than 500 feet and no more than 0.5 mile in advance of the end of the traffic queue 
on undivided highways. 
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3.0  Work Hour Restrictions. 
 
3.1  Except for emergency work, as determined by the engineer, and long term lane closures required by 
project phasing, all lanes shall be scheduled to be open to traffic during the five major holiday periods 
shown below, from 12:00 noon on the last working day preceding the holiday until 6:00 a.m. on the first 
working day subsequent to the holiday unless otherwise approved by the engineer. 
 

Memorial Day 
Labor Day 
Thanksgiving 
Christmas 
New Year’s Day 

 
3.1.1 Independence Day.  The lane restrictions specified in Section 3.1 shall also apply to Independence 
Day, except that the restricted periods shall be as follows: 
 

When 
Independence 
Day falls on: 

The Holiday 
is Observed 

on: 
Halt Lane Closures 

beginning at: 
Allow Lane Closures to 

resume at: 

Sunday Monday Noon on Friday 6:00 a.m. on Tuesday 

Monday Monday Noon on Friday 6:00 a.m. on Tuesday 

Tuesday Tuesday Noon on Monday 6:00 a.m. on Wednesday 

Wednesday Wednesday Noon on Tuesday 6:00 a.m. on Thursday 

Thursday Thursday Noon on Wednesday 6:00 a.m. on Friday 

Friday Friday Noon on Thursday 6:00 a.m. on Monday 

Saturday Friday Noon on Thursday 6:00 a.m. on Monday 

 
 
3.2  The contractor shall not perform any construction operation on the roadway, including the hauling of 
material within the project limits, during restricted periods, holiday periods or other special events 
specified in the contract documents. 
 
4.0  Detours and Lane Closures. 
 
4.1  At least one lane of traffic in each direction shall be maintained at all times except for brief intervals 
of time required when the movement of the contractor’s equipment will seriously hinder the safe 
movement of traffic.  Periods during which the contractor will be allowed to interrupt traffic will be 
designated by the engineer. 
 
5.0  Basis of Payment.  No direct payment will be made to the contractor to recover the cost of 
equipment, labor, materials, or time required to fulfill the above provisions, unless specified elsewhere in 
the contract document.  All authorized changes in the traffic control plan shall be provided for as specified 
in Sec 616. 
 
 



Job No.: JNE0029, JEN0030, JNE0031, JNE0197 
Route: K, 151, BUS 36 
County: Shelby, Knox, Monroe, Audrain, Boone 

 

5 

D. Emergency Provisions and Incident Management JSP-90-11A 
 
1.0  The contractor shall have communication equipment on the construction site or immediate access 
to other communication systems to request assistance from law enforcement or other emergency 
agencies for incident management.  In case of traffic accidents or the need for law enforcement to direct 
or restore traffic flow through the job site, the contractor shall notify law enforcement or other emergency 
agencies immediately as needed.  The area engineer's office shall also be notified when the contractor 
requests emergency assistance. 
 
2.0  In addition to the 911 emergency telephone number for ambulance, fire or law enforcement services, 
the following agencies may also be notified for accident or emergency situation within the project limits. 
 

Missouri Highway Patrol: 660-385-2132 

Audrain County  Boone County  Knox County 

Sheriff: 573-473-5800 Sheriff: 573-442-6131 Sheriff: 660-397-2186 

Fire: 573-581-6235 Fire: 573-447-5000 Fire: 660-284-6666 

Monroe County Shelby County  

Sheriff: 660-327-4060 Sheriff: 573-633-2161  

Fire: 660-291-3456 Fire: 573-633-2520  

ALL EMERGENCIES: 911 

 
2.1  This list is not all inclusive.  Notification of the need for wrecker or tow truck services will remain the 
responsibility of the appropriate law enforcement agency. 
 
2.2  The contractor shall notify law enforcement and emergency agencies before the start of construction 
to request their cooperation and to provide coordination of services when emergencies arise during the 
construction at the project site.  When the contractor completes this notification with law enforcement and 
emergency agencies, a report shall be furnished to the engineer on the status of incident management. 
 
3.0  No direct pay will be made to the contractor to recover the cost of the communication equipment, 
labor, materials or time required to fulfill the above provisions. 
 
 
E. Project Contact for Contractor/Bidder Questions JSP-96-05 
 
All questions concerning this project during the bidding process shall be forwarded to the project contact 
listed below. 
 

Keith Killen, Project Contact 
NE District, Macon regional Office 
26826 N. Hwy 63    Telephone Number:  660-385-8222 
Macon, MO 63552    Email:  Keith.Killen@modot.mo.gov 

  

mailto:Keith.Killen@modot.mo.gov
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All questions concerning the bid document preparation can be directed to the Central Office – Design at 
(573) 751-2876. 
 
 
F. Supplemental Revisions JSP-18-01BB 
 
Compliance with 2 CFR 200.216 – Prohibition on Certain Telecommunications and Video Surveillance 
Services or Equipment. 
 
The Missouri Highways and Transportation Commission shall not enter into a contract (or extend or renew 
a contract) using federal funds to procure or obtain equipment, services, or systems that uses covered 
telecommunications equipment or services as substantial or as critical technology as part of any system 
where the video surveillance and telecommunications equipment was produced by Huawei Technologies 
Company, ZTE Corporation, Hytera Communications Corporation, Hangzhou Hikvision Digital 
Technology Company, or Dahua Technology Company (or any subsidiary or affiliate of such entities). 
 
 
Stormwater Compliance Requirements 
 
1.0  Description.  This provision requires the contractor to provide a Water Pollution Control Manager 
(WPCM) for any project that includes land disturbance on the project site and the total area of land 
disturbance, both on the project site, and all Off-site support areas, is one (1) acre or more.  Regardless 
of the area of Off-site disturbance, if no land disturbance occurs on the project site, these provisions do 
not apply.  When a WPCM is required, all sections within this provision shall be applicable, including 
assessment of specified Liquidated Damages for failure to correct Stormwater Deficiencies, as specified 
herein.  This provision is in addition to any other stormwater, environmental, and land disturbance 
requirements specified elsewhere in the contract. 
 
1.1  Definitions.  The project site is defined as all areas designated on the plans, including temporary 
and permanent easements.  The project site is equivalent to the “permitted site”, as defined in MoDOT’s 
State Operating Permit.  An Off-site area is defined as any location off the project site the contractor 
utilizes for a dedicated project support function, such as, but not limited to, staging area, plant site, borrow 
area, or waste area.   
 
1.2  Reporting of Off-Site Land Disturbance.  If the project includes any planned land disturbance on 
the project site, prior to the start of work, the contractor shall submit a written report to the engineer that 
discloses all Off-site support areas where land disturbance is planned, the total acreage of anticipated 
land disturbance on those sites, and the land disturbance permit number(s).  Upon request by the 
engineer, the contractor shall submit a copy of its land disturbance permit(s) for Off-site locations.  Based 
on the total acreage of land disturbance, both on and Off-site, the engineer shall determine if these 
Stormwater Compliance Requirements shall apply.  The Contractor shall immediately report any changes 
to the planned area of Off-site land disturbance.  The Contractor is responsible for obtaining its own 
separate land disturbance permit for Off-site areas. 
 
2.0  Water Pollution Control Manager (WPCM).  The Contractor shall designate a competent person 
to serve as the Water Pollution Control Manager (WPCM) for projects meeting the description in Section 
1.0.  The Contractor shall ensure the WPCM completes all duties listed in Section 2.1. 
 

https://www.ecfr.gov/cgi-bin/text-idx?SID=184e56a2d363d6eae0d991766144999b&mc=true&node=se2.1.200_1216&rgn=div8
https://www.ecfr.gov/cgi-bin/text-idx?SID=184e56a2d363d6eae0d991766144999b&mc=true&node=se2.1.200_1216&rgn=div8
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2.1  Duties of the WPCM: 
 

(a) Be familiar with the stormwater requirements including the current MoDOT State Operating Permit 
for construction stormwater discharges/land disturbance activities; MoDOT’s statewide 
Stormwater Pollution Prevention Plan (SWPPP); the Corps of Engineers Section 404 Permit, 
when applicable; the project specific SWPPP, the Project’s Erosion & Sediment Control Plan; all 
applicable special provisions, specifications, and standard drawings; and this provision;  

 
(b) Successfully complete the MoDOT Stormwater Training Course within the last 4 years.  The 

MoDOT Stormwater Training is a free online course available at MoDOT.org;   
 
(c) Attend the Pre-Activity Meeting for Grading and Land Disturbance and all subsequent Weekly 

Meetings in which grading activities are discussed; 
 
(d) Oversee and ensure all work is performed in accordance with the Project-specific SWPPP and all 

updates thereto, or as designated by the engineer; 
 
(e) Review the project site for compliance with the Project SWPPP, as needed, from the start of any 

grading operations until final stabilization is achieved, and take necessary actions to correct any 
known deficiencies to prevent pollution of the waters of the state or adjacent property owners prior 
to the engineer’s weekly inspections; 

 
(f) Review and acknowledge receipt of each MoDOT Inspection Report (Land Disturbance 

Inspection Record) for the Project within forty eight (48) hours of receiving the report and ensure 
that all Stormwater Deficiencies noted on the report are corrected as soon as possible, but no 
later than stated in Section 5.0. 

 
3.0  Pre-Activity Meeting for Grading/Land Disturbance and Required Hold Point.  A Pre-Activity 
meeting for grading/land disturbance shall be held prior to the start of any land disturbance operations.  
No land disturbance operations shall commence prior to the Pre-Activity meeting except work necessary 
to install perimeter controls and entrances.  Discussion items at the pre-activity meeting shall include a 
review of the Project SWPPP, the planned order of grading operations, proposed areas of initial 
disturbance, identification of all necessary BMPs that shall be installed prior to commencement of grading 
operations, and any issues relating to compliance with the Stormwater requirements that could arise in 
the course of construction activity at the project. 
 
3.1  Hold Point.  Following the pre-activity meeting for grading/land disturbance and subsequent 
installation of the initial BMPs identified at the pre-activity meeting, a Hold Point shall occur prior to the 
start of any land disturbance operations to allow the engineer and WPCM the time needed to perform an 
on-site review of the installation of the BMPs to ensure compliance with the SWPPP is met.  Land 
disturbance operations shall not begin until authorization is given by the engineer.  
 
4.0  Inspection Reports.  Weekly and post run-off inspections will be performed by the engineer and 
each Inspection Report (Land Disturbance Inspection Record) will be entered into a web-based 
Stormwater Compliance database.  The WPCM will be granted access to this database and shall 
promptly review all reports, including any noted deficiencies, and shall acknowledge receipt of the report 
as required in Section 2.1 (f.).   
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5.0  Stormwater Deficiency Corrections.  All stormwater deficiencies identified in the Inspection Report 
shall be corrected by the contractor within 7 days of the inspection date or any extended period granted 
by the engineer when weather or field conditions prohibit the corrective work.  If the contractor does not 
initiate corrective measures within 5 calendar days of the inspection date or any extended period granted 
by the engineer, all work shall cease on the project except for work to correct these deficiencies, unless 
otherwise allowed by the engineer.  All impact costs related to this halting of work, including, but not 
limited to stand-by time for equipment, shall be borne by the Contractor.  Work shall not resume until the 
engineer approves the corrective work. 
 
5.1  Liquidated Damages.  If the Contractor fails to complete the correction of all Stormwater 
Deficiencies listed on the MoDOT Inspection Report within the specified time limit, the Commission will 
be damaged in various ways, including but not limited to, potential liability, required mitigation, 
environmental clean-up, fines, and penalties.  These damages are not reasonably capable of being 
computed or quantified.  Therefore, the contractor will be charged with liquidated damages specified in 
the amount of $2,000 per day for failure to correct one or more of the Stormwater Deficiencies listed on 
the Inspection Report within the specified time limit.  In addition to the stipulated damages, the stoppage 
of work shall remain in effect until all corrections are complete. 
 
6.0  Basis of Payment.  No direct payment will be made for compliance with this provision. 
 
 
Delete Sec 106.9 in its entirety and substitute the following: 
 
106.9 Buy America Requirements. 
Buy America Requirements are waived if the total amount of Federal financial assistance applied to the 
project, through awards or subawards, is below $500,000.   
 
106.9.1  Buy America Requirements for Iron and Steel. 
On all federal-aid projects, the contractor’s attention is directed to Title 23 CFR 635.410 Buy America 
Requirements.  Where steel or iron products are to be permanently incorporated into the contract work, 
steel and iron material shall be manufactured, from the initial melting stage through the application of 
coatings, in the USA except for “minimal use” as described herein.  Furthermore, any coating process of 
the steel or iron shall be performed in the USA.  Under a general waiver from FHWA the use of pig iron 
and processed, pelletized, and reduced iron ore manufactured outside of the USA will be permitted in the 
domestic manufacturing process for steel or iron material.  
 
106.9.1.1  Buy America Requirements for Iron and Steel for Manufactured items. 
A manufactured item will be considered iron and steel if it is “predominantly” iron or steel.  Predominantly 
iron or steel means that the cost of iron or steel content of a product is more than 50 percent of the total 
cost of all its components.  
 
106.9.2  Any sources other than the USA as defined will be considered foreign. The required domestic 
manufacturing process shall include formation of ingots and any subsequent process.  Coatings shall 
include any surface finish that protects or adds value to the product. 
 
106.9.3  “Minimal use” of foreign steel, iron or coating processes will be permitted, provided the cost of 
such products does not exceed 1/10 of one percent (0.1 percent) of the total contract cost or $2,500.00, 
whichever is greater.  If foreign steel, iron, or coating processes are used, invoices to document the cost 
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of the foreign portion, as delivered to the project, shall be provided and the engineer’s written approval 
obtained prior to placing the material in any work.  
 
106.9.4  Buy America requirements include a step certification for all fabrication processes of all steel or 
iron materials that are accepted per Sec 1000.  The AASHTO Product Evaluation and Audit Solutions 
compliance program verifies that all steel and iron products fabrication processes conform to 23 CFR 
635.410 Buy America Requirements and is an acceptable standard per 23 CFR 635.410(d).  AASHTO 
Product Evaluation and Audit Solutions compliant suppliers will not be required to submit step certification 
documentation with the shipment for some selected steel and iron materials.  The AASHTO Product 
Evaluation and Audit Solutions compliant supplier shall maintain the step certification documentation on 
file and shall provide this documentation to the engineer upon request. 
 
106.9.4.1  Items designated as Category 1 will consist of steel girders, piling, and reinforcing steel 
installed on site.  Category 1 items require supporting documentation prior to incorporation into the project 
showing all steps of manufacturing, including coating, as being completed in the United States and in 
accordance with CFR Title 23 Section 635.410 Buy America Requirements.  This includes the Mill Test 
Report from the original producing steel mill and certifications documenting the manufacturing process 
for all subsequent fabrication, including coatings. The certification shall include language that certifies 
the following.  That all steel and iron materials permanently incorporated in this project was procured and 
processed domestically and all manufacturing processes, including coating, as being completed in the 
United States and in accordance with CFR Title 23 Section 635.410. 
 
106.9.4.2  Items designated as Category 2 will include all other steel or iron products not in Category 1 
and permanently incorporated in the project.  Category 2 items shall consist of, but not be limited to items 
such as fencing, guardrail, signing, lighting and signal supports.  The prime contractor is required to 
submit a material of origin form certification prior to incorporation into the project from the fabricator for 
each item that the product is domestic.  The Certificate of Materials Origin form (link to certificate form) 
from the fabricator must show all steps of manufacturing, including coating, as being completed in the 
United States and in accordance with CFR Title 23 Section 635.410 Buy America Requirements and be 
signed by a fabricator representative.  The engineer reserves the right to request additional information 
and documentation to verify that all Buy America requirements have been satisfied.  These documents 
shall be submitted upon request by the engineer and retained for a period of 3 years after the last 
reimbursement of the material.  
 
106.9.4.3  Any minor miscellaneous steel or iron items that are not included in the materials specifications 
shall be certified by the prime contractor as being procured domestically.  Examples of these items would 
be bolts for sign posts, anchorage inserts, etc.  The certification shall read “I certify that all steel and iron 
materials permanently incorporated in this project during all manufacturing processes, including coating, 
as being completed in the United States and in accordance with CFR Title 23 Section 635.410 Buy 
America Requirements procured and processed domestically in accordance with CFR Title 23 Section 
635.410 Buy America Requirements.  Any foreign steel used was submitted and accepted under minor 
usage”.  The certification shall be signed by an authorized representative of the prime contractor. 
 
106.9.5  When permitted in the contract, alternate bids may be submitted for foreign steel and iron 
products.  The award of the contract when alternate bids are permitted will be based on the lowest total 
bid of the contract based on furnishing domestic steel or iron products or 125 percent of the lowest total 
bid based on furnishing foreign steel or iron products.  If foreign steel or iron products are awarded in the 

https://epg.modot.org/forms/CM/CERTIFICATE_OF_MATERIALS_ORIGIN.pdf
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contract, domestic steel or iron products may be used; however, payment will be at the contract unit price 
for foreign steel or iron products. 
 
106.9.6  Buy America Requirements for Construction Materials other than iron and steel materials.  
Construction materials means articles, materials, or supplies that consist of only one of the items listed.  
Minor additions of articles, materials, supplies, or binding agents to a construction material do not change 
the categorization of the construction material.  Upon request by the engineer, the contractor shall submit 
a domestic certification for all construction materials listed that are incorporated into the project. 
 

(a) Non-ferrous metals 

(b) Plastic and Polymer-based products (including polyvinylchloride, composite building 

materials, and polymers used in fiber optic cables) 

(c) Glass (including optic glass) 

(d) Fiber optic cable (including drop cable) 

(e) Optical fiber 

(f) Lumber 

(g) Engineered wood 

(h) Drywall 
 
106.9.6.1  Minimal Use allowance for Construction Materials other than iron or steel. 
“The total value of the non-compliant products is no more than the lesser of $1,000,000 or 5% of total 
applicable costs for the project.”  The contractor shall submit to the engineer any non-domestic materials 
and their total material cost to the engineer.  The contractor and the engineer will both track these totals 
to assure that the minimal usage allowance is not exceeded. 
 
106.9.7  Buy America Requirements for Manufactured Products. 
Manufactured products means: 

(a) Articles, materials, or supplies that have been: 

(i) Processed into a specific form and shape; or 
(ii) Combined with other articles, materials, or supplies to create a product with different 

properties than the individual articles, materials, or supplies. 

(b) If an item is classified as an iron or steel product, a construction material, or a section 70917(c) 
material under § 184.4(e) and the definitions set forth in this section, then it is not a manufactured 
product.  However, an article, material, or supply classified as a manufactured product under § 
184.4(e) and paragraph (1) of this definition may include components that are construction 
materials, iron or steel products, or section 70917(c) materials. 

 
106.9.7.1  Manufactured products are exempt from Buy America requirements.  To qualify as a 
manufactured product, items that consist of two or more of the listed construction materials that have 
been combined together through a manufacturing process, and items that include at least one of the 
listed materials combined with a material that is not listed through a manufacturing process, should be 
treated as manufactured products, rather than as construction materials.  
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106.9.7.2  Manufactured items are covered under a general waiver to exclude them from Buy America 
Requirements.  To qualify for the exemption the components must comprise of 55% of the value of 
materials in the item.  The final assembly must also be performed domestically. 
 
 
 
G. Contractor Quality Control for Plant Mix Bituminous Surface Leveling NJSP-15-21A 
 
1.0  Description.  The contractor shall provide Quality Control (QC) testing and shall perform verification 
procedures associated with the production and placement of Plant Mix Bituminous Surface Leveling 
Mixture in accordance with this provision. 
 
2.0  Asphalt Plant Requirements.  The contractor shall perform quality control testing in the production 
of the Surface Leveling Mixture and report the results electronically on MoDOT-provided forms.  All 
reports shall include the Contract ID, Project Number, Route, County, and Job Mix number. 
 
2.1  Calibration of the asphalt plant shall be in accordance with Sec 403.17.2.2.  Record retention for 
verification of test reports shall be in accordance with Sec 403.17.3.2. 
 
2.2  At a minimum, the contractor shall perform one QC sieve analysis test for each day of production of 
Surface Level mixture in excess of 100 tons to verify the aggregate is within the required gradation range.  
Results of the QC sieve analysis test shall be reported to the engineer daily.  A split of each sample shall 
be clearly labeled and stored by the contractor in a manner that prevents contamination.  The engineer 
will collect a minimum of one random QC split sample, and one full sample from plant production, for 
testing per each 10,000 tons of production.  Uncollected QC split samples shall be retained by the 
contractor until the engineer authorizes disposal or until the Final Inspection, whichever occurs earlier. 
 
2.3  The contractor shall monitor the quantity of asphalt binder used in the production of the mix, including 
any commercial mix, and report that quantity to the engineer.  Original asphalt binder delivery tickets 
shall accompany the report submitted to the engineer.  The engineer will perform a minimum of one 
asphalt binder content test per each 10,000 tons of production for any project that exceeds a total of 
5,000 tons of production. 
 
2.4  The contractor shall take a daily QC sample of the asphalt binder per instructions in EPG 460.3.13. 
The engineer will collect the QC samples and ship to the MoDOT Central lab for random testing.  In 
addition, the engineer will take a minimum of one random Quality Assurance sample per project from the 
binder line. The engineer sample will be shipped to the Central Lab along with the daily samples and will 
be designated for testing. 
 
2.5  The contractor shall perform one moisture content test for each day of production of Surface Level 
mixture in excess of 100 tons.  The frequency of the moisture test may be reduced if approved by the 
engineer.   
 
3.0  Roadway Requirements.  The contractor shall perform quality control verification of the Surface 
Leveling Mixture on the roadway and shall monitor the asphalt tonnage placed in relation to plan quantity. 
 
3.1  Irregularities.  Additional tons of Surface Leveling mix will be provided for irregularities in the existing 
roadway surface.  The tonnage specified for irregularities is an estimated quantity and shall only be 
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placed at locations where it is necessary to fill ruts and other low points.  Prior to placing the mix, the 
contractor and engineer shall evaluate the entire route and develop a plan that best utilizes the tonnage 
needed for irregularities.  Any excess quantity of irregularities shall not be placed. 
 
3.2  Tack.  On the first day of production, the contractor shall demonstrate proper application of tack coat 
in the presence of the engineer.  Thereafter, when the engineer is not present to witness the application 
of the tack coat, the contractor shall document the tack application by taking a minimum of two high-
resolution date/time stamped photographs of the tacked surface per one-mile segment.  Pictures should 
be taken just in front of the paver in order to account for loss of tack from truck tires.  The contractor shall 
also monitor and document the application rate.  The contractor shall take distributor readings at the 
beginning and ending of each shift and document the quantity used. 
 
3.3  Spreading and Rolling.  On the first day of production, the contractor shall demonstrate successful 
spreading and compaction of the mixture, including proper rolling patterns, in the presence of the 
engineer.  Thereafter, the contractor shall monitor all roadway production procedures and document 
daily.  Use of approved Intelligent Compaction technology is an allowable substitute for daily 
documentation. 
 
3.4  Monitoring of Quantity.  The contractor shall monitor the quantity of Surface Level mix placed and 
report that information to the engineer and production staff as specified herein. 
 
3.4.1  The contractor shall verify that the quantity of Surface Leveling mix in the contract for each route 
is sufficient to cover the roadway as shown on the typical sections, including any surface irregularities.  
Any discrepancies shall be brought to the engineer's attention in writing prior to the pre-construction 
conference.  Plan quantity shall be defined as the total tons computed to cover the surface area according 
to the typical section, plus any amount pre-approved by the engineer for pavement irregularities.   
 
3.4.2  The contractor shall provide temporary log mile reference points at no less than ½ mile intervals 
along each route to monitor the tons of Surface Leveling mix laid in relation to plan quantity.  Entrances, 
shoulders, or other irregular areas will be monitored as directed by the engineer. 
 
3.4.3  During production, the contractor shall document the total tons placed in each one-mile segment, 
along with the plan quantity and the percent over/under for that segment. The cumulative quantity and 
percent over/under for the route should also be documented.  After each one-mile segment, the 
contractor shall provide a status report to the production manager and the engineer.  When the engineer 
is not present on the project, the contractor shall send an electronic status report to the engineer. 
 
3.4.4  The goal is to keep the placed quantity within 2% of plan quantity for the project.  The engineer will 
monitor the status reports and will advise the contractor on how to proceed when there is an excessive 
variance from plan quantity.  The engineer may decrease the frequency of the electronic status reports 
when the variances are consistently low. 
 
3.4.5  The contractor shall collect asphalt tickets from the delivery trucks and group them per each one-
mile segment.  The contractor shall submit to the engineer a daily summary report that includes all of the 
information specified in Section 3.4.3.  The contractor shall sign the summary report confirming that the 
information is accurate and that the attached tickets represent the asphalt material placed. 
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3.4.6  The contractor shall be equipped with a contractor-furnished cellular device capable of providing 
and maintaining a reliable means of immediate communication with the engineer when the engineer is 
not present on the project. 
 
4.0  Excessive Quantity.  If the contractor places Surface Level mix on any one-mile segment, or any 
other isolated areas, in excess of plan quantity by 5% or more, without prior approval from the engineer, 
further investigation may be required to determine if the excess was warranted.  If directed by the 
engineer, the contractor shall core the pavement at locations established by the engineer to determine 
the amount that was excessive, if any.  No payment will be made for the cost to core the pavement or for 
the tons of Surface Level mix that the engineer determines to be excessive. If the amount of Surface 
Level mix is determined to be justified, payment will be made for the mix, and for the cost of coring at the 
fixed price established in Sec 109.  Placement of asphalt in excess of plan quantity for two consecutive 
segments without prior approval from the engineer may result in issuance of an Order Record to stop 
work. 
 
5.0  Basis of Payment.  No direct payment will be made for compliance with this provision.  All costs 
shall be considered completely covered under the pay items provided in the contract. 
 
 
H. Lump Sum Temporary Traffic Control JSP-22-01  
 
1.0  Delete Sec 616.11 and insert the following:  
 
616.11 Method of Measurement. Measurement for relocation of post-mounted signs will be made to the 
nearest square foot of sign area only for the signs designated for payment on the plans. All other sign 
relocations shall be incidental. Measurement for construction signs will be made to the nearest square 
foot of sign area. Measurement will be made per each for each of the temporary traffic control items 
provided in the contract. 
 
616.11.1 Lump Sum Temporary Traffic Control.  No measurement will be made for temporary traffic 
control items grouped and designated to be paid per lump sum.  The list of lump sum items provided in 
the plans or contract is considered an approximation and may be subject to change based on field 
conditions.  This is not a complete list and may exclude quantities for duplicate work zone packages used 
in simultaneous operations.  The contractor shall provide all traffic control devices required to execute 
the provided traffic control plans for each applicable operation, stage, or phase.  No measurement will 
be made for any additional signs or devices needed except for changes in the traffic control plan directed 
by the engineer.   
 
2.0  Delete Sec 616.12 and insert the following: 
 
616.12 Basis of Payment. All temporary traffic control devices authorized for installation by the engineer 
will be paid for at the contract unit price for each of the pay items included in the contract. Whether the 
devices are paid individually, or per lump sum, no direct payment will be made for the following: 
 

(a)  Incidental items necessary to complete the work, unless specifically provided as a pay item in the 
contract. 
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(b)  Installing, operating, maintaining, cleaning, repairing, removing, or replacing traffic control 
devices. 
 
(c)  Covering and uncovering existing signs and other traffic control devices. 
 
(d)  Relocating temporary traffic control devices, including permanent traffic control devices 
temporarily relocated, unless specifically included as a pay item in the contract. 
 
(e)  Worker apparel. 
 
(f)  Flaggers, AFADs, PFDs, pilot vehicles, and appurtenances at flagging stations. 
 
(g)  Furnishing, installing, operating, maintaining, and removing construction-related vehicle and 
equipment lighting. 
 
(h)  Construction and removal of temporary equipment crossovers, including restoring pre-existing 
crossovers. 
 
(i)  Provide and maintaining work zone lighting and work area lighting. 

 
616.12.1 Lump Sum Temporary Traffic Control. Traffic control items grouped together in the contract 
or plans for lump sum payment shall be paid incrementally per Sec 616.12.1.1. Alternately, upon request 
from the contractor, the engineer will consider a modified payment schedule that more accurately reflects 
completion of traffic control work. No payment will be made for any additional signs or devices needed 
except for changes in the traffic control plan directed by the engineer. Additional items directed by the 
engineer will be paid for in accordance with Sec 109.4. No adjustment to the price will be made for 
overruns or underruns of other work or for added work that is completed within existing work zones. 
 
616.12.1.1  Partial payments. For purposes of determining partial payments, the original contract 
amount will be the total dollar value of all original contract line items less the price for Lump Sum 
Temporary Traffic Control (LSTTC). If the contract includes multiple projects, this determination will be 
made for each project. Partial payments will be made as follows: 
 

(a)  The first payment will be made when five percent of the original contract amount is earned. The 
payment will be 50 percent of the price for LSTTC, or five percent of the original contract amount, 
whichever is less. 
 
(b)  The second payment will be made when 50 percent of the original contract amount is earned. 
The payment will be 25 percent of the price for LSTTC, or 2.5 percent of the original contract amount, 
whichever is less. 
 
(c)  The third payment will be made when 75 percent of the original contract amount is earned. The 
payment will be 20 percent of the price for LSTTC, or two percent of the original contract amount, 
whichever is less. 
 
(d)  Payment for the remaining balance due for LSTTC will be made when the contract has been 
accepted for maintenance or earlier as approved by the engineer. 
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616.12.1.2  Temporary traffic control will be paid for at the contract lump sum price for Item: 
 

Item No. Unit Description 

616-99.01 Lump Sum Misc. Lump Sum Temporary Traffic Control 

 
 
I. Bridge End Transitions 
 
1.0  At all bridge exceptions, the engineer will determine in the field the ending point of the transition. 
This point will not necessarily be at the bridge end, but will be located at a point which provides the 
smoothest transition and approach to the bridge.  Where bridges are to be resurfaced, the surfacing shall 
be from curb to curb. 
 
 
J. Pavement Marking Log 
 
1.0  Description.  The contractor shall log the locations of existing pavement marking prior to any 
construction operations that may affect the existing pavement marking.  The log shall contain all existing 
pavement marking and shall include center stripes, no passing stripes, lane lines, turn arrows, hash bars, 
cross walks, and stop bars. The contractor shall provide a copy of the existing pavement marking log to 
the engineer.  The contractor shall place the new pavement marking at the same locations as the existing 
pavement marking, unless otherwise directed by the engineer or shown on the plans. 
 
2.0  Basis of Payment.  No direct payment will be made for logging of existing pavement marking. 
 
 
K. Additional Flaggers 
 
1.0  Additional flagger(s) and appropriate construction signs shall be provided at each of the specified 
locations when work zone extends through the following intersections and/or approaches: 
 

a) All state route intersections 
b) City street intersections 

 
2.0  Basis of Payment.  There will be no direct pay for all labor and equipment necessary to provide 
additional flaggers.  All cost shall be considered completely covered under the pay items provided in the 
contract. 
 
 
L. Winter Months Requirements JSP-15-07A 
 

1.0 Description.  This project contains work which spans the winter months. 
 
2.0 Work to be Completed.  When the contractor ceases operations for the winter months, any 
paving operation performed by the contractor shall not result in a lane height differential between 
adjacent lanes. 
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3.0 Maintenance of Pavement Marking.  Prior to ceasing operations for winter months, a 
permanent or temporary stripe shall be provided on any completed length to the point that the 
original stripe was obliterated or obscured by the contractors operation.  Temporary striped 
areas shall be re-striped with the remaining route upon performance of the final striping. 
 

4.0 Winter Related Maintenance Activities.  The contractor shall have the project in a 
condition as not to interfere with the plowing of snow. The contractor shall also provide a taper 
at the end of his paving that will not be damaged by the plowing of snow. 
 

5.0 Basis of Payment.  There will be no direct pay for compliance with this provision. 
 
 
M. Paving Sequence 
 
1.0  Description.  The pavement shall be laid in lanes approximately one half the full width of the 
completed pavement, and the full width shall be completed as soon as practical. Unless otherwise 
permitted, a single lane shall not be constructed to a length that cannot be completed to full width of the 
pavement the succeeding operating day. 
 
2.0  Basis of Payment.  No additional payment will be made for compliance with this provision. 
 
 
N. Permanent Aggregate Edge Treatment NJSP-15-40B 
 
1.0  Description.  This work shall consist of furnishing and installing a permanent aggregate edge 
treatment along the edge of shoulder or pavement as shown on the plans or as directed by the engineer. 
 
2.0  Construction Requirements.  Aggregate shall be simultaneously deposited and spread on the sub-
grade and shall not be deposited on the pavement or shoulder and bladed into place.  Aggregate material 
shall be shaped according to the typical section and compacted until there is no visible evidence of further 
consolidation. 
 
3.0  Material Requirements.  Material used for the aggregate edge treatment shall be Type 1, 5, or 7 
Aggregate in accordance with Sec 1007 or an allowable substitute approved by the engineer.  Bituminous 
cold millings meeting the gradation for Type 1, 5 or 7 Aggregate may be used in lieu of aggregate.  
Limestone screenings or other material with excessive fines will not be allowed.  Material will be accepted 
based on certification in lieu of testing contingent upon satisfactory results being obtained in the field. 
 
4.0  Measurement by Weight. Measurement of the aggregate edge treatment material shall be per ton 
and in accordance with Sec 310.5.3. 
 
5.0  Basis of Payment.  The accepted quantities of aggregate edge treatment will be paid for at the 
contract unit price for 304-99.10, Permanent Aggregate Edge Treatment, per ton and will be full 
compensation for all labor, equipment and material to complete the described work. No fuel adjustment 
will be made for Permanent Aggregate Edge Treatment.  
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O. Patching Cold Mix Routes 
 
1.0  Description. This project will resurface routes primarily composed of cold mix material. Due to 
increased truck traffic during construction, it is anticipated sections of these routes may experience 
severe distress and loss of surface integrity, to the point of becoming impassable to passenger vehicles. 
 
1.1 It shall be the contractor’s responsibility to repair all damaged pavement areas from the time paving 
begins to final acceptance of each route. Locations to be repaired shall be determined by the engineer. 
 
1.2 Quantities included in the contract are estimated and may be completely underrun or overrun.   
 
2.0 Construction Requirements. Removal of damaged pavement shall be by cold milling, skid steer or 
other means approved by the engineer. All loose material shall be removed or swept from damaged 
areas prior to placement of new material. 
 
3.0  Material.  The contractor may use a surface leveling mix or other material as approved by the 
engineer to repair the damaged pavement areas.  
 

4.0 Method of Measurement. Measurement of Misc. Removal of Damaged Pavement will be computed 

to the nearest square yard. Measurement of Misc. Replacement of Damaged Pavement will be computed 
to the nearest 0.1 ton. 
 
5.0  Basis of Payment.  All costs including labor, equipment, and materials to comply with this provision 
will be completely covered under pay items 622-99.05 Misc. Removal of Damaged Pavement, per Square 
Yard and 402-99.10 Misc. Replacement of Damaged Pavement, per Ton. 
 
P. Reinstalling Existing Signs 
 
1.0  Description. Existing signs indicated for removal and reinstallation in the plans shall be carefully 
removed without damage, stored, and reinstalled as shown on the plans. 
 
1.1  The contractor shall verify the post type and size and provide the necessary footings, anchors, and/or 
breakaway assemblies to reinstall the existing sign in accordance with Sec 903 and the Missouri Standard 
Plans for Highway Construction. 
 
1.2  Temporary stop and yield signs shall be utilized until permanent signing is completed. Utilization of 
temporary signs will be incidental to the payment for reinstalling existing signs.   
 
2.0  Basis of Payment.  Payment for this work, including all materials, equipment, and labor shall be 
completely covered by the contract unit price for Item 903-99.02, Reinstalling Existing Signs, per Each.  
 
 
Q. Special Provisions For Protection Of BNSF Railway Company Interests 
 
 
To Report an Emergency on the railroad call: (800) 832-5452 
Shelby Co. MO 151 S, US DOT# 072715U MP 58.83 BNSF Brookfield Sub in Clarence, MO. 
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Current FRA data shows 2 daytime trains and 2 nighttime trains and 0 passenger trains. 
 
1.0  Authority of Railroad Engineer and Commission’s Representative. 
 
1.1  The authorized representative of BNSF Railway Company, herein called "Railroad Engineer", shall 
have final authority in all matters affecting the safe maintenance and operation of railroad traffic including 
the adequacy of the foundations and structures supporting the railroad tracks. 
 
1.2  The authorized representative of the Missouri Highways and Transportation Commission, herein 
called "Engineer", shall have authority over all other matters as prescribed herein and in the project 
specifications. 
 
2.0  Contractor’s indemnity Obligations to the Railroad. 
 
2.1  The term “contractor” as used in this special provision includes any and all subcontractors.  The 
contractor shall indemnify, defend and hold harmless the Railroad from and against any and all loss, 
damage, claims, demands, causes of action, costs and expenses of whatsoever nature arising out of 
injury to or death of persons whomsoever, or out of damage to or destruction of property whatsoever, 
including, without limitation, damage to fiber optic, communication and other cable lines and systems, 
where such injury, death, damage or destruction results from any cause arising out of work performed by 
the contractor pursuant to the agreement between Railroad and the Commission for the project, and shall 
also release the Railroad from and shall waive any claims for injury or damage to equipment or other 
property, which may result from the construction, maintenance and operation of railroad tracks, wire lines, 
fiber optic cable, pipe lines and other facilities on said right of way of the Railroad by the contractor.  THE 
LIABILITY ASSUMED BY THE CONTRACTOR WILL NOT BE AFFECTED BY THE FACT, IF IT IS A 
FACT, THAT THE DAMAGE, DESTRUCTION, INJURY, DEATH, CAUSE OF ACTION OR CLAIM WAS 
OCCASIONED BY OR CONTRIBUTED TO BY THE NEGLIGENCE OF THE RAILROAD, THE 
RAILROAD’S AGENTS, SERVANTS, EMPLOYEES OR OTHERWISE, EXCEPT TO THE EXTENT 
THAT SUCH CLAIMS ARE PROVEN BY ANY CLAIMANT TO HAVE BEEN PROXIMATELY CAUSED 
BY THE INTENTIONAL MISCONDUCT OR SOLE OR GROSS NEGLIGENCE OF THE RAILROAD.  
The contractor’s indemnity shall include loss of profits or revenue arising from damage or destruction to 
fiber optic, communication and other cable lines and systems. 
 
2.2  In addition to the indemnity obligations contained in the preceding paragraph, the contractor shall 
indemnify, defend and hold harmless the Railroad from any claims, expenses, costs, actions, demands, 
losses, fines, penalties, and fees, of whatsoever nature arising from, related to or connected, in whole or 
in part, with the following: 

 
(a)  The removal of the contractor’s agents, servants, employees or invitees from the Railroad’s 
property for safety reasons. 
 
(b)  Contractor’s compliance or failure to comply with the provision of applicable law in connection 
with the performance of contractor’s work. 
 

3.0  Notice of Starting Work.   
 
3.1  The contractor shall not commence any work on Railroad’s right of way until the contractor has 
complied with the following conditions: 
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(a) The contractor shall be required to apply for, execute and comply with all provisions of a 

permit obtained by accessing the following link: http://bnsf.railpermitting.com 
 
3.2  The Railroad's written authorization to proceed with the work, with a copy to the Engineer, will include 
the names, addresses and telephone numbers of the Railroad's representatives who are to be notified 
as hereinafter required.  Where more than one representative is designated, the area of responsibility of 
each representative shall be specified. 
 
4.0  Interference with Railroad Operations. 
 
4.1  The contractor shall arrange and conduct all work so that there shall be no interference with the 
Railroad’s operations, including train, signal, telephone and telegraphic services; or damage to the 
Railroad’s property; poles, wires and other facilities of tenants, licensees, easement grantees and invitees 
on the Railroad’s right of way.  Whenever work may affect the operations or safety of trains, the method 
of doing such work shall first be submitted to the Railroad Engineer for approval, but such approval shall 
not relieve the contractor from liability.  Any work to be performed by the contractor that requires flagging 
service or inspection service shall be deferred by the contractor until the flagging service required by the 
Railroad is available at the job site. 
 
4.2  Whenever work within the Railroad’s right of way is of such a nature that impediment to the Railroad’s 
operations is unavoidable, such as use of runaround tracks or necessity for reduced speed, the contractor 
shall schedule and conduct these operations so that such impediment is reduced to the absolute 
minimum. 
 
4.3  Should conditions arising from, or in connection with the work require that immediate and unusual 
provisions be made to protect the Railroad’s operations and property, the contractor shall make such 
provisions.  If in the judgment of the Railroad Engineer, or the Engineer if the Railroad Engineer is absent, 
such provision is insufficient, the Railroad Engineer or Engineer may require or provide such provisions 
as deem necessary.  In any event, such provisions shall be at the contractor's expense and without cost 
to the Railroad or the Commission. 
 
4.4  The contractor shall be responsible for any damage to the Railroad as a result of work on the project, 
which shall include but not be limited to interference with the normal movement of trains caused 
exclusively by the work performed by the contractor.  The contractor shall be responsible for damages 
for the Railroad’s train delays that are caused exclusively by the contractor.  The Railroad agrees not to 
perform any act to unnecessarily cause any train delay.  The damages for train delays per freight hour 
will be billed at an average rate per hour as determined from the Railroad’s records.  These records shall 
be provided by the Railroad, upon request, to the Commission or the Commission’s contractor. 
 
5.0  Track Clearances. 
 
5.1  The minimum track clearances to be maintained by the contractor during construction are shown on 
the project plans.  However, before undertaking any work within Railroad’s right of way, or before placing 
any obstruction over any track, the contractor shall: 

 
(a)  Notify the Railroad Engineer at least 72 hours in advance of the work. 
 

https://urldefense.com/v3/__https:/imsva91-ctp.trendmicro.com:443/wis/clicktime/v1/query?url=https*3a*2f*2furldefense.com*2fv3*2f*5f*5fhttps*3a*2fimsva91*2dctp.trendmicro.com*3a443*2fwis*2fclicktime*2fv1*2fquery*3furl*3dhttps*2a3a*2a2f*2a2furldefense.com*2a2fv3*2a2f*2a5f*2a5fhttp*2a3a*2a2fbnsf.railpermitting.com*2a5f*2a5f*2a3b*2a21*2a21B*2a2dWfeG7HSw*2a21TsTh2AaADHRwwzryRZhkA8iotI8LGjK*2a2dDoKLYiJ3g1nzA4qQiUyyEcAnr8TQW6ct0OCTdqBjhw*2a24*26umid*3d65439452*2dC289*2d2305*2d967F*2d122475B34EE1*26auth*3d00e18db2b3f9ca3ba6337946518e0b003516e16e*2d363bd07add0df2d73750d4965915b7d989eea4c4*5f*5f*3bJSUlJSUlJSUlJSUlJSUlJSUl*21*21B*2dWfeG7HSw*21VpUL*2dGaurBirKHVLdo9Wo9vOEUZatc4DR7Cn5no0r4XQ8a0GAJ8hz60ue*5ffxmr0C9rThBP6dlQ*24&umid=3F365DA6-C289-BB05-8DC5-50649976B9FB&auth=00e18db2b3f9ca3ba6337946518e0b003516e16e-3b7d988c65403e86adeed057cb3b0d4c598db00c__;JSUlJSUlJSUlJSUlJSUlJSUlJSUlJSUlJSUlJSUlJSUlJSUlJSUlJSUlJSUlJSUlJSUlJSUl!!B-WfeG7HSw!Vmuw91ZKMowLsVQjICBlfuAhTUpsavG9VGOK6SVFTxkkr3PM0UIjGb2SjeZnoHkLSpH-jRbqEA$
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(b)  Receive assurance from the Railroad Engineer that arrangements have been made for 
flagging service as may be necessary. 
 
(c)  Receive permission from the Railroad Engineer to proceed with the work. 
 
(d)  Ascertain that the Engineer has received copies of notice to the Railroad and of the Railroad's 
response. 
 

5.2  The contractor shall fully comply with any horizontal and vertical clearance requirements imposed 
by Missouri state statutes and regulations and Federal statutes and regulations regarding the placement 
of structures or equipment near or over railroad tracks. 
 
6.0  Construction Procedures. 
 
6.1  General.  Construction work on the Railroad’s property shall be: 

 
(a)  Subject to the inspection and review of the Railroad. 
 
(b)  In accordance with the Railroad's written outline of specific conditions. 
 
(c)  In accordance with this special provision. 
 

6.2  Excavation.  The subgrade of an operated track shall be maintained with the berm edge at least 12 
feet from centerline of track and not more than 26 inches below top of the rail.  The contractor will not be 
required to make existing section meet this specification if substandard, in which case the existing section 
will be maintained.  The contractor shall cease all work and notify the Railroad immediately before 
continuing excavation in the work area if obstructions are encountered which do not appear on the 
drawings.  If the obstruction is a utility and the owner of the utility can be identified, then the contractor 
shall also notify the owner immediately.  If there is any doubt about the location of underground cables 
or lines of any kind, no work shall be performed until the exact location has been determined.  There will 
be no exceptions to these instructions.  Additionally, all excavations shall be conducted in compliance 
with applicable Occupational Safety and Health Act regulations and, regardless of depth, shall be shored 
where there is any danger to tracks, structures or personnel.  Any excavations, holes or trenches on the 
Railroad’s property shall be covered, guarded and/or protected when not being worked on.  When leaving 
work site areas at night and over weekends, the areas shall be secured and left in a condition that will 
ensure that Railroad’s employees and other personnel who may be working or passing through the area 
are protected from all hazards.  All excavations shall be back filled as soon as possible. 
 
6.3  Excavation for Structure.  The contractor shall be required to take special precaution and care in 
connection with excavating, shoring pits and in driving piles for footings adjacent to tracks to provide 
adequate lateral support for the tracks and the loads which the tracks carry, without disturbance of track 
alignment and surface, and to avoid obstructing track clearances with working equipment, tools or other 
material.  The procedure for doing such work, including need of and plans for shoring, shall be approved 
by the Railroad Engineer before work is performed, but such approval shall not relieve the contractor 
from liability.  Before submission of plans to the Railroad Engineer for approval, the Engineer will first 
review such plans in accordance with the Missouri Standard Specifications for Highway Construction, 
hereinafter called "Standard Specifications".  The responsibility for the design and construction of the 
sheeting rests solely with the contractor.  The temporary shoring along the railroad tracks shall be 
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designed for the Cooper E80 loading.  The design shall insure that the shoring is braced or substantially 
securely to prevent movement.  The contractor shall submit plans for the temporary shoring that shall be 
signed, sealed, and stamped in accordance with the laws relating to Architects and Professional 
Engineers, Chapter 327, RSMo. and then submitted for review by the Engineer. 
 
6.4  Demolition of Existing Structures.  The contractor shall be required to take special precaution and 
care in connection with demolition of existing structures.  The procedure for doing such work, including 
need of and plans for temporary falsework, shall first be approved by Railroad Engineer before work is 
performed, but such approval shall not relieve the contractor from liability.  Before submission of plans to 
the Railroad Engineer for approval, the Engineer will first review such plans. 
 
6.5  Falsework.  The contractor shall be required to take special precaution and care to prevent any 
material from falling on the Railroad's right of way.  The procedure for preventing material from falling, 
including need of and plans for temporary falsework, shall first be approved by the Railroad Engineer, 
but such approval shall not relieve the contractor from liability.  Before submission of plans to the Railroad 
Engineer for approval, the Engineer will first review such plans. 
 
6.6  Blasting. 
 
6.6.1  The contractor shall obtain advance approval of the Railroad Engineer and the Engineer for use of 
explosives on or adjacent to the Railroad’s property.  If permission for use of explosives is granted, the 
contractor shall be required to comply with the following: 
 

(a)  Blasting shall be done with light charges under the direct supervision of a responsible officer 
or employee of the contractor. 
 
(b)  Electric detonating fuses shall not be used because of the possibility of premature explosions 
resulting from operation of two-way train radios. 
 
(c)  No blasting shall be done without the presence of the Railroad Engineer.  At least 72 hours 
advance notice to the person designated in the Railroad's notice of authorization to proceed as 
mentioned in Section 2.2 of this job special provision, the contactor shall be required to arrange 
for the presence of the Railroad Engineer and such flagging as the Railroad may require. 
 
(d)  The contractor shall have at the job site adequate equipment, labor and materials and allow 
sufficient time to clean up debris resulting from the blasting without delay to trains, as well as 
correcting, at contractor's expense, any track misalignment or other damage to the Railroad’s 
property resulting from the blasting as directed by the Railroad Engineer.  If contractor's actions 
result in delay of trains, the contractor shall bear the entire cost thereof. 
 

6.6.2  The Railroad Engineer will: 
 
(a)  Determine the approximate location of trains and advise the contractor the approximate 
amount of time available for the blasting operation and clean-up. 
 
(b)  Have the authority to order discontinuance of blasting if blasting is too hazardous or is not in 
accordance with this special provision. 
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6.7  Maintenance of Railroad Facilities.  The contractor shall be required to maintain all ditches and 
drainage structures free of silt or other obstructions which may result from contractor's operations.  The 
contractor shall promptly repair eroded areas within Railroad’s right of way and repair any other damage 
to the Railroad’s property, tenants, licensees, easement grantees and invitees.  All such maintenance 
and repair of damages due to the contractor's operations shall be done at the contractor's expense. 
 
6.8  Storage of Materials and Equipment. 
 
6.8.1  The contractor shall not store or stockpile construction materials or equipment closer than 25 feet 
to the centerline of the nearest railroad track or on the Railroad’s property not covered by construction 
easement, contractor’s permit, lease or agreement.  Additionally, the contractor shall not store or leave 
materials or equipment within 250 feet of the edge of any highway/rail at-grade crossings.  Further, both 
sides of a main track shall remain unobstructed for a distance of 10 feet from the exterior edge of the 
track at all times to allow for stopped train inspection. 
 
6.8.2  Machines or vehicles shall not be left unattended with the engine running.  Parked machines or 
equipment shall be in gear with brakes set and with blade, pan or bucket lowered to the ground if so 
equipped.  All grading or construction machinery that is left parked near the track unattended shall be 
effectively immobilized so that unauthorized persons cannot move such equipment. 
 
6.9  Cleanup.  Upon completion of the work, the contractor shall remove from within the limits of the 
Railroad's right of way, all machinery, equipment, surplus materials, falsework, rubbish or temporary 
buildings of the contractor, and leave said right of way in a neat condition satisfactory to the Railroad 
Engineer. 
 
6.10  Buried Cable and Other Buried Facilities. 
 
6.10.1  The contractor is placed on notice that fiber optic, communication and other cable lines and 
systems, collectively the “Lines”, owned by various telecommunications companies may be buried on 
Railroad’s property or right of way. The locations of the buried Lines, pipelines or utility facilities have 
been included on the plans based on information from the telecommunications companies, pipeline 
operators, or utilities, as the case may be.  The contractor shall be responsible for contacting the Railroad 
Engineer, the Railroad's 24-hour information number (1-800-533-2891), the telecommunications 
companies, pipeline operators and utilities and notifying them of any work that may damage the buried 
Lines, pipelines, utility facilities and/or interfere with their service.  The contractor shall verify the location 
of all buried Lines, pipelines and utility facilities shown on the plans or marked in the field in order to 
establish their exact locations prior to or while doing work on the Railroad's property or right of way.  The 
contractor shall also use all reasonable methods when working on the Railroad’s property or right of way 
to determine if any other buried Lines, pipelines or utility facilities exist on the Railroad's property or right 
of way. 
 
6.10.2  Failure to mark or identify the buried Lines, pipelines or utility facilities will be sufficient cause for 
the Railroad Engineer to stop construction at no cost to the Commission or Railroad until these items are 
completed.  The contractor shall be responsible for the rearrangement of any buried facilities, Lines, 
pipelines or utility facilities determined to interfere with the construction.  The contractor shall cooperate 
fully with any telecommunications companies, pipeline operators and utility facility owners in performing 
such rearrangements. 
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7.0  Damages.  The Railroad will not assume liability for any damages to the contractor, contractor's 
work, employees, servants, equipment and materials caused by railroad traffic.  Any cost incurred by the 
Railroad for repairing damages to Railroad’s property or to property of the Railroad’s tenants, licensees, 
easement grantees and invitees caused by or resulting from the contractor’s operations shall be paid 
directly to the Railroad by contractor. 
 
8.0  Flagging Services. 
 
8.1  When Required.  Under the terms of the agreement between the Commission and the Railroad, the 
Railroad has sole authority to determine the need for flagging required to protect the Railroad’s 
operations.  In general, the requirements of such services will be whenever the contractor's personnel or 
equipment are, or are likely to be, working on the Railroad's right of way within 25 feet of the centerline 
of any track, or across, over, adjacent to, or under a track, or when such work has disturbed or is likely 
to disturb a railroad structure or the railroad roadbed or surface and alignment of any track to such extent 
that the movement of trains must be controlled by flagging, or reasonable probability of accidental hazard 
to Railroad's operations or personnel.  Normally, the Railroad will assign one flagger to a project; but in 
some cases, more than one may be necessary, such as yard limits where 3 flaggers may be required.  
However, if the contractor works within distances that violate instructions given by the Railroad Engineer 
or performs work that has not been scheduled with the Railroad Engineer, flaggers may be required full 
time until the project has been completed. 
 
8.2  Scheduling and Notification. 
 
8.2.1  Not later than the time that approval is initially requested to begin work on the Railroad’s right of 
way (30 days), contractor shall furnish to the Railroad and the Commission a schedule for all work 
required to complete the portion of the project within Railroad’s right of way and arrange for a job site 
meeting between the contractor, the Engineer, and the Railroad Engineer.  Flaggers may not be provided 
until the job site meeting has been conducted and the contractor's work scheduled. 
 
8.2.2  The contractor shall be required to give the Railroad Engineer at least 30 days of advance written 
notice of intent to begin work within Railroad’s right of way in accordance with this special provision.  
Once begun, if such work is then suspended at any time, or for any reason, the contractor shall be 
required to give the Railroad Engineer at least 5 working days of advance notice before resuming work 
on Railroad’s right of way.  Such notices shall include sufficient details of the proposed work to enable 
the Railroad Engineer to determine if flagging will be required.  If such notice is in writing, the contractor 
shall furnish the Engineer a copy; if notice is given verbally, the notice shall be confirmed in writing with 
copy to the Engineer.  If flagging is required, no work shall be undertaken until the flagger or flaggers are 
present at the job site.  Obtaining a flagger or flaggers may take up to 30 days to obtain initially from the 
Railroad.  When flagging begins, the flagger is usually assigned by the Railroad to work at the project 
site on a continual basis until no longer needed and cannot be called for on a spot basis.  If flagging 
becomes unnecessary and is suspended, obtaining a flagger or flaggers may take up to 30 days to again 
obtain from the Railroad.  Due to Railroad labor agreements, 10 working days notice may be necessary 
before flagging services may be discontinued and responsibility for payment stopped.  Notification for 
flagging should be addressed to: 

 
Mr. Tim Dearwester 
BNSF Railroad 
217-430-0968 
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timothy.dearwester@bnsf.com 
          

8.2.3  If, after the flagger is assigned to the project site, emergencies arise which require the flagger's 
presence elsewhere, then the contractor shall delay work on the Railroad’s right of way until such time 
as the flagger is again available.  Any additional costs resulting from such delay shall be borne by the 
contractor and not the Railroad. 
 
8.3  Payment. 
 
8.3.1  The Contractor will pay the Railroad or appropriate flagging contractor directly for the cost of 
flagging services associated with the project and notify the MoDOT Resident Engineer of such payments. 
 
8.3.2  The Contractor shall be responsible for arranging needing flagging services as required by the 
Railroad to accomplish the highway improvement. 
 
8.3.3  The cost of flagging service is estimated at approximately $1,500 per day based on an 8-hour work 
day and a 40-hour work week.  This cost includes the base pay for the flagger, overhead, and per diem 
charge for travel expenses, meals and lodging.  The charge to the contractor by the Railroad will be the 
actual cost based on the rate of pay for the Railroad's employees who are available for flagging service 
at the time the service is required.  Work by a flagger in excess of 8 hours per day or 40 hours per week 
but not more than 12 hours a day will result in overtime pay at 1 1/2 times the appropriate rate.  Work by 
a flagger in excess of 12 hours per day will result in overtime pay at 2 times the appropriate rate.  If work 
is performed on a holiday, the flagging rate is 2 1/2 times the normal rate.  Railroad expenses incurred 
preparing and handling invoices will also be charged to the contractor and/or the Commission.  Charges 
to the contractor and/or the Commission by the Railroad shall be in accordance with applicable provisions 
of Volume 1, Chapter 4, §3 and Volume 6, Chapter 6, §2, Subsection 1 of the Federal-Aid Highway 
Program Manual issued by the Federal Highway Administration, including all current amendments.  
Flagging costs are subject to change.  The above estimates of flagging cost are provided for information 
only and are not binding in any way.  Each time a flagger is called, the minimum period for billing will be 
the 8 hour basic day unless the flagger can be assigned to other Railroad work during the work day.   
 
8.3.4  In addition to the hours of providing flagging at the construction site, the flagger hours will include, 
but is not limited to, travel time to and from the project, time to complete paperwork for the flagging 
operations and time for setting warning signs/flags for the train traffic.   
 
8.4  Verification. 
 
8.4.1  Any complaints concerning a flagger shall be resolved in a timely manner.  If need for a flagger is 
questioned, please contact the Railroad Engineer and Ms. Kare Brockamp, Manager of Public Projects 
at (913) 551-4484.  All verbal complaints shall be confirmed in writing by the contractor within 5 working 
days with copy to the Railroad Engineer and Engineer.  All written correspondence shall be addressed 
to Ms. Brockamp as shown in Section 2.1 of this job special provision. 
 
8.4.2  The Railroad flagger assigned to the project will be responsible for notifying the Engineer upon 
arrival at the job site on the first day, or as soon thereafter as possible, that flagging services begin and 
on the last day that flagger performs such services for each separate period that services are provided.  
The Engineer will document such notification in the project records.   
 

mailto:timothy.dearwester@bnsf.com
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9.0  Haul Across Railroads. 
 
9.1  Where the plans show or imply that materials of any nature must be hauled across the Railroad’s 
tracks, unless the plans clearly show that the Commission has included arrangements for such haul in 
the agreement with the Railroad, the contractor shall be required to make all necessary arrangements 
with the Railroad regarding means of transporting such materials across the Railroad’s tracks.  The 
contractor shall be required to bear all costs incidental to such crossings, including flagging, whether 
services are performed by contractor's own forces or by Railroad’s personnel. 
 
9.2  No crossing may be established for use of the contractor for transporting materials or equipment 
across the tracks of the Railroad unless specific authority for the installation, maintenance, necessary 
watching and flagging thereof and removal, all at the expense of the contractor, is first obtained from the 
Railroad Engineer. 
 
10.0  Work for the Benefit of the Contractor.  All temporary or permanent changes in wire lines or other 
facilities which are considered necessary to the project are shown on the plans, and are included in the 
agreement between the Commission and the Railroad or will be covered by appropriate revisions to same 
which will be initiated and approved by the Commission and/or the Railroad.  Should the contractor desire 
any changes in addition to the above, then contractor shall make separate arrangements with the 
Railroad for same to be accomplished at the contractor's expense. 
 
11.0  Cooperation and Delays.  The contractor shall arrange a schedule with the Railroad for 
accomplishing staged construction involving work by the Railroad or tenants, licensees, easement 
grantees and invitees of the Railroad.  In arranging a schedule, the contractor shall ascertain, from the 
Railroad, the lead time required for assembling crews, materials and make due allowance.  No charge of 
claims of the contractor against the Railroad will be allowed for hindrance or delay on account of railway 
traffic for any work done by the Railroad, other delay incident to or necessary for safe maintenance of 
railway traffic, or for any delays due to compliance with this special provision. 
 
12.0  Trainman’s Walkways.  Along the outer side of each exterior track of multiple operated track and 
on each side of single operated track, an unobstructed continuous space suitable for trainman's use in 
walking along trains shall be maintained extending to a line not less than 12 feet from centerline of track.  
Any temporary impediments to walkways and track drainage encroachments or obstructions allowed 
during work hours while Railway's protective service is provided shall be removed before the close of 
each workday.  Any excavation near the walkway, the contractor shall install a handrail with a 12 feet 
minimum clearance from centerline of track. 
 
13.0  Insurance.  The amount of work to be performed upon, over or under Railroad’s right of way is 
estimated to be 1 percent of the contractor’s total bid for the project. 
 
13.1  In addition to any other forms of insurance or bonds required under the terms of the contract and 
specifications, Contractor must, at its sole cost and expense, procure and maintain during the life of this 
Agreement the following insurance coverage: 
                         

(a) Commercial General Liability insurance.  This insurance shall contain broad form contractual 
liability with a combined single limit of a minimum of $2,000,000 each occurrence and an 
aggregate limit of at least $4,000,000 but in no event less than the amount otherwise carried 
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by the contractor.   Coverage must be purchased on a post 2004 ISO occurrence form or 
equivalent and include coverage for, but not limit to the following: 

  

• Bodily Injury and Property Damage 

• Personal Injury and Advertising Injury 

• Fire legal liability 

• Products and completed operations 
  

This policy must also contain the following endorsements, which must be indicated on the 
certificate of insurance: 

  

• The definition of insured contract must be amended to remove any exclusion 
or other limitation for any work being done within 50 feet of railroad property. 

• Waiver of subrogation in favor of and acceptable to Railway. 

• Additional insured endorsement in favor of and acceptable to Railway. 

• Separation of insureds. 

• The policy shall be primary and non-contributing with respect to any insurance 
carried by Railway. 

  
It is agreed that the workers’ compensation and employers’ liability related exclusions in the 
Commercial General Liability insurance policy(s) required herein are intended to apply to 
employees of the policy holder and shall not apply to Railway employees. 

  
No other endorsements limiting coverage as respects obligations under this Agreement may 
be included on the policy with regard to the work being performed under this agreement. 

  
(b) Business Automobile Insurance.  This insurance must contain a combined single limit of at 

least $1,000,000 per occurrence, and include coverage for, but not limited to the following: 
  

• Bodily injury and property damage 

• Any and all vehicles owned, used or hired 
  

The policy shall also contain the following endorsements or language, which shall be indicated 
on the certificate of insurance: 

  

• Waiver of subrogation in favor of and acceptable to Railway. 

• Additional insured endorsement in favor of and acceptable to Railway. 

• Separation of insureds. 

• The policy shall be primary and non-contributing with respect to any 
insurance carried by Railway.   

  
(c) Workers Compensation and Employers Liability insurance including coverage for, but not 

limited to: 
  

• Contractor’s statutory liability under the worker’s compensation laws of the 
state(s) in which the work is to be performed.  If optional under State law, the 
insurance must cover all employees anyway. 
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• Employers’ Liability (Part B) with limits of at least $500,000 each accident, 
$500,000 by disease policy limit, $500,000 by disease each employee. 

  
This policy shall also contain the following endorsements or language, which shall be indicated 
on the certificate of insurance: 
  

• Waiver of subrogation in favor of and acceptable to Railway. 
  

(d) Railroad Protective Liability insurance naming only the Railway as the Insured with coverage 
of at least $2,000,000 per occurrence and $6,000,000 in the aggregate.  The policy Must be 
issued on a standard ISO form CG 00 35 10 93 and include the following: 

  

• Endorsed to include the Pollution Exclusion Amendment (ISO form CG 28 31 
10 93)  

• Endorsed to include the Limited Seepage and Pollution Endorsement. 

• Endorsed to remove any exclusion for punitive damages. 

• No other endorsements restricting coverage may be added. 

• The original policy must be provided to the Railway prior to performing any 
work or services under this Agreement 

  
In lieu of providing a Railroad Protective Liability Policy, Licensee may participate in Licensor’s Blanket 
Railroad Protective Liability Insurance Policy available to contractor.   
   
13.2 Other Requirements: 
  
13.2.1  All policies (applying to coverage listed above) must not contain an exclusion for punitive damages 
and certificates of insurance must reflect that no exclusion exists.   
  
13.2.2 Contractor agrees to waive its right of recovery against Railway for all claims and suits against 
Railway.  In addition, its insurers, through the terms of the policy or policy endorsement, waive their right 
of subrogation against Railway for all claims and suits.  The certificate of insurance must reflect the waiver 
of subrogation endorsement.  Contractor further waives its right of recovery, and its insurers also waive 
their right of subrogation against Railway for loss of its owned or leased property or property under 
contractor’s care, custody or control.   
  
13.2.3 Contractor is not allowed to self-insure without the prior written consent of Railway.  If granted by 
Railway, any deductible, self-insured retention or other financial responsibility for claims must be covered 
directly by contractor in lieu of insurance.  Any and all Railway liabilities that would otherwise, in 
accordance with the provisions of this Agreement, be covered by contractor’s insurance will be covered 
as if contractor elected not to include a deductible, self-insured retention or other financial responsibility 
for claims. 
  
13.2.4 Prior to commencing the Work, contractor must furnish to Railway an acceptable certificate(s) of 
insurance including an original signature of the authorized representative evidencing the required 
coverage, endorsements, and amendments and referencing the contract audit/folder number if available.  
Contractor shall notify Railway in writing at least 30 days prior to any cancellation, non-renewal, 
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substitution or material alteration. Upon request from Railway, a certified duplicate original of any required 
policy must be furnished.  Contractor should send the certificate(s) to the following address: 
  

Railroad:    Commission: 
BNSF Railway Company  Mrs. Brandi Baldwin 
P.O. Box 140528   State Construction and Materials Engineer 
Kansas City, MO 64114  MoDOT 
Toll Free: 877-576-2378  P.O. Box 270 
Fax number: 817-840-7487  Jefferson City, MO 65102 
Email: BNSF@certfocus.com 
www.certfocus.com 
 

13.2.5 Any insurance policy must be written by a reputable insurance company acceptable to Railway or 
with a current Best’s Guide Rating of A- and Class VII or better, and authorized to do business in the 
state(s) in which the service is to be provide. 
  
13.2.6 Contractor represents that this Agreement has been thoroughly reviewed by contractor’s 
insurance agent(s)/broker(s), who have been instructed by contractor to procure the insurance coverage 
required by this Agreement.  Allocated Loss Expense must be in addition to all policy limits for coverages 
referenced above. Not more frequently than once every five years, Railway may reasonably modify the 
required insurance coverage to reflect then-current risk management practices in the railroad industry 
and underwriting practices in the insurance industry. 
  
13.2.7 If any portion of the operation is to be subcontracted by contractor, contractor must require that 
the subcontractor provide and maintain the insurance coverages set forth herein, naming Railway as an 
additional insured, and requiring that the subcontractor release, defend and indemnify Railway to the 
same extent and under the same terms and conditions as contractor is required to release, defend and 
indemnify Railway herein. 
  
13.2.8 Failure to provide evidence as required by this section will entitle, but not require, Railway to 
terminate this Agreement immediately.  Acceptance of a certificate that does not comply with this section 
will not operate as a waiver of contractor's obligations hereunder. 
  
13.2.9 The fact that insurance (including, without limitation, self-insurance) is obtained by contractor will 
not be deemed to release or diminish the liability of contractor including, without limitation, liability under 
the indemnity provisions of this Agreement.  Damages recoverable by Railway will not be limited by the 
amount of the required insurance coverage. 
  
13.2.10 For purposes of this section, Railway means “Burlington Northern Santa Fe LLC”, “BNSF 
RAILWAY COMPANY” and the subsidiaries, successors, assigns and affiliates of each. 
 
13.2.11  Railroad will not accept binders as evidence of insurance, the original policy shall be provided.  
The named insured, description of the work and designation of the job site to be shown on the Policy are 
as follows: 
 

(a)  Named Insured:  BNSF Railway Company 
(b)  Description and Designation: 

1” resurfacing project. 

mailto:BNSF@certfocus.com
http://www.certfocus.com/
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Shelby County MO 151 S 
Job No. NE0031  
US DOT# 072715U MP 58.83 BNSF Brookfield Sub in Clarence, MO. 

 
13.2.12 The contractor must notify BNSF Manager of Public Projects at Kara.brockamp@bnsf.com when 
applying for railroad insurance coverage. 
 
13.3  If any part of the work is sublet, similar insurance and evidence thereof in the same amounts as 
required of the prime contractor, shall be provided by or in behalf of the subcontractor to cover the 
subcontractor’s operations.  Endorsements to the prime contractor's policies specifically naming 
subcontractors and describing their operations will be acceptable for this purpose. 
 
13.4  All Insurance hereinbefore specified shall be carried until all work required to be performed under 
the terms of the contract has been satisfactorily completed within the limits of the Railroad’s right of way 
as evidenced by the formal acceptance by the Commission.  Insuring Companies may cancel insurance 
by permission of the Commission and Railroad or on 30 days written notice to the Railroad and 
Commission. 
 
14.0  Hazardous Materials Compliance and Reporting.  Contractor shall be responsible for complying 
with all applicable federal, state and local governmental laws and regulations, including, but not limited 
to environmental laws and regulations (including but not limited to the Resource Conservation and 
Recovery Act, as amended; the Clean Water Act, as amended; the Oil Pollution Act, as amended; the 
Hazardous Materials Transportation Act, as amended; and the Comprehensive Environmental 
Response, Compensation and Liability Act, as amended), and health and safety laws and regulations.  
In addition to the liability provisions contained elsewhere in this job special provision, the contractor 
hereby indemnifies, defends and holds harmless the Railroad for, from and against all fines or penalties 
imposed or assessed by federal, state and local governmental agencies against the Railroad which arise 
out of contractor's work under this special provision.  Notwithstanding the preceding sentence, the 
contractor will not be liable for pre-existing hazardous materials or hazardous substances discovered on 
Railroad’s property or right of way so long as such hazardous materials or hazardous substances were 
not caused by (in whole or in part) contractor’s work, acts or omissions.  If contractor discovers any 
hazardous waste, hazardous substance, petroleum or other deleterious material, including but not limited 
to any non-containerized commodity or material, on or adjacent to Railroad’s property, in or near any 
surface water, swamp, wetlands or waterways, while performing any work under this special provision, 
the contractor shall immediately: 
 

(a)  Notify the Railroad’s Resource Operations Center at (800) 832-5452, of such discovery. 
(b)  Take safeguards necessary to protect employees, subcontractors, agents and/or third parties. 
(c)  Exercise due care with respect to the release, including the taking of any appropriate measure 
to minimize the impact of such release 

 
15.0  Personal Injury Reporting.  The Railroad is required to report certain injuries as a part of 
compliance with Federal Railroad Administration (“FRA”) reporting requirements.  Any personal injury 
sustained by any employee of the contractor, subcontractor or contractor’s invitees while on the 
Railroad’s property shall be reported immediately, by phone or mail if unable to contact in person, to the 
Railroad’s representative in charge of the project.  The Non-Employee Personal Injury Data Collection 
Form is to be completed and sent by Fax to the Railroad at (817) 352-7595 and to the Railroad’s Project 
Representative no later than the close of shift on the date of the injury. 

mailto:Kara.brockamp@bnsf.com
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16.0  Failure to Comply.  In the event the contractor violates or fails to comply with any of the 
requirements of this special provision, the below orders will be applied.  Any such orders shall remain in 
effect until the contractor has remedied the situation to the satisfaction of the Railroad Engineer and the 
Engineer. 

 
(a)  The Railroad Engineer may require that the contractor to vacate the Railroad’s property. 
 
(b)  The Engineer may withhold all monies due to the contractor until contractor has remedied the 
situation to the satisfaction of the Railroad Engineer and the Engineer. 
 

17.0  Payment for Cost of Compliance.  No separate payment will be made for any extra cost incurred 
on account of compliance with this special provision.  All such cost shall be included in the contract unit 
price for other items included in the contract.  Railroad will not be responsible for paying the contractor 
for any work performed under this special provision. 
 
 
R. Protection of Norfolk Southern Railway Interests 
 
1.0  Authority of Railroad Engineer and Department Engineer:  
 
1.1  Norfolk Southern Railway Company, hereinafter referred to as “Railroad”, and their authorized 
representative shall have final authority in all matters affecting the safe maintenance of railroad traffic 
including the adequacy of the foundations and structures supporting the railroad tracks.  For Public 
Projects impacting the Railroad, the Railroad’s Public Improvements Engineer or Engineer Planning, 
hereinafter referred to as “Railroad Engineer”, will serve as the authorized representative of the Railroad.    
 
1.2  A general engineering consultant may be utilized to assist the Railroad Engineer in handling the 
Project, hereinafter referred to as “Construction Engineering Representative”. 
 
1.3  Other designated personnel by the Railroad Engineer shall hereinafter be referred to as “Railroad 
Representative”. 
 
1.4  The authorized representative of the Project Sponsor (“Sponsor”), hereinafter referred to as the 
“Sponsor’s Engineer”, shall have authority over all other matters as prescribed herein and in the Project 
Specifications.  
 
1.5  The Sponsor’s Prime Contractor, hereinafter referred to as “Contractor” shall be responsible for 
completing any and all work in accordance with the terms prescribed herein and in the Project 
Specifications. This shall include the qualified protective services of a contractor directly hired by the 
Contractor to protect their workers and construction activities while working on or adjacent to Railroad 
property, hereinafter referred to as “Contractor Protective Services”. 
 
1.6  This document titled Protection of Norfolk Southern Railway Interests shall hereinafter be referred to 
as “Special Provisions”. 
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1.7  These terms and conditions are subject to change without notice at the sole discretion of the Railroad. 
The Contractor must request the latest version of these Special Provisions from the Railroad prior to 
commencing work and must follow the requirements outlined therein. 
 
2.0  Authorization to Proceed::  
 
2.1  The Contractor shall not commence mobilizing to the Premises, as defined in the Norfolk Southern 
Contractor Right of Entry Agreement, until the Contractor has complied with the following conditions:  
 
2.1.1 Signed and received a fully executed copy of the required Norfolk Southern Contractor Non-
Environmental Right of Entry obtained through te following link:  https://www.norfolksouthern.com/en/rail-
development-property/ns-property/projects-on-ns-property/access-ns-property    There is a $1,500 
application fee. 
 
2.1.2 Obtained written approval from the Railroad of Railroad Protective Liability Insurance coverage as 
required by paragraph 15 herein. It should be noted that the Railroad does not accept notation of Railroad 
Protective insurance on a certificate of liability insurance form or Binders as Railroad must have the full 
original countersigned policy. Further, please note that mere receipt of the policy is not the only issue but 
review for compliance. Due to the number of projects system-wide, it typically takes a minimum of 30-45 
days for the Railroad to review. 
 
2.1.3 Held a preconstruction meeting between the Contractor, the Sponsor, Railroad Engineer and/or 
their Construction Engineering Representative and the Railroad Representative(s). NOTE: Railroad 
Representative(s) may choose to not attend the preconstruction meeting at their discretion.  
 
2.1.4 Obtained Railroad Protective Services as required by paragraph 7 herein.   
 
2.1.5 Furnished a schedule for all construction activities which may impact the Railroad’s property or 
operations.  NOTE: Contractor Protective Services shall be provided any time construction activities are 
taking place on or adjacent to the Railroad Property and/or has the potential to foul the Railroad’s track 
or operations as required by Section 8 herein.  
 
2.1.6 Schedule an onsite start-of-work meeting between the Contractor, Contractor Protective Services 
personnel, Railroad Engineer and/or their Construction Engineering Representative and the Railroad 
Representative(s). NOTE: Railroad Representative(s) may choose to not attend the start-of-work meeting 
at their discretion.  
 
2.1.7 Obtained written authorization to proceed from the Railroad to begin mobilization to the Premises, 
as defined in the Norfolk Southern Contractor Right of Entry Agreement, such authorization to include an 
outline of specific conditions with which the Contractor must comply. Written Authorization will be issued 
by the Railroad once all items on the Norfolk Southern Checklist for Construction - Direct Hire have been 
completed. 
 
2.2 The Railroad’s written authorization to proceed with the work shall include the names, addresses, 
and telephone numbers of the Railroad Representative(s) and any specific Construction Engineering 
Representative who shall be notified as hereinafter required. Where more than one representative is 
designated, the area of responsibility of each representative shall be specified.   
 

https://www.norfolksouthern.com/en/rail-development-property/ns-property/projects-on-ns-property/access-ns-property
https://www.norfolksouthern.com/en/rail-development-property/ns-property/projects-on-ns-property/access-ns-property
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2.3 All project-related utility work that is to occur on, over, or under Railroad right-of-way must be 
coordinated with the Norfolk Southern Pipe and Wire Program. The Contractor must receive approval 
from the Norfolk Southern Pipe and Wire Program prior to commencing any utility work. 
 
3.0 . NOTICE OF STARTING WORK:  
 
3.1 Before undertaking any construction activities on the Premises, as defined in the Norfolk Southern 
Contractor Right of Entry Agreement, the Contractor shall.  
 
3.1.1 Notify the Railroad Representative(s) at least 72 hours in advance of any construction activities that 
Contractor Protective Services have been obtained for use. 
 
3.1.2 Hold an onsite start-of-work meeting between the Contractor, Contractor Protective Services 
personnel, Railroad Engineer and/or their Construction Engineering Representative and the Railroad 
Representative(s). NOTE: Railroad Representative(s) may choose to not attend the start of work meeting 
at their discretion. 
 
3.1.3 Receive assurance from the qualified protective services contractor that the Contractor Protective 
Services are properly equipped and have been site specific trained by the Railroad Representative prior to 
performing the full duties of protecting the Contractor. Until assurance from the qualified protective services 
contractor is obtained, Contractor Protective Services may act as an observer until such Contractor 
Protective Services are site specific trained by the Railroad Representative. The reference to an 
“observer” is defined as a person who has the authority to deny access to Contractor’s workers and 
machinery to a specified Railroad operation zone as directed to the qualified protective services 
contractor by Railroad and prevent those potential to foul work events which may put the Contractor’s 
workers and machinery at risk for injury or damage. 
 
4.0 Interference with Railroad Operations:  
 
4.1 The Contractor shall so arrange and conduct the Contractor’s work that there will be no interference 
with Railroad’s operations, including train, signal, telephone and telegraphic services, or damage to the 
property of the Railroad or to poles, wires, and other facilities of tenants on the rights-of-way of the 
Railroad. Whenever work is liable to affect the operations or safety of trains, the method of doing such 
work shall first be submitted to the Railroad Engineer for approval, but such approval shall not relieve the 
Contractor from liability. Any work to be performed by the Contractor which requires Construction 
Engineering Representative inspection services shall be deferred by the Contractor until the Construction 
Engineering Representative inspection services are available at the job site. Contractor Protective 
Services shall be provided onsite any time construction activities are taking place on or adjacent to the 
Railroad Property and/or has the potential to foul the Railroad’s track or operations.  
 
4.2 Whenever work within Railroad’s rights-of-way is of such a nature that impediment to Railroad’s 
operations such as use of runaround tracks or necessity for reduced speed is unavoidable, the Contractor 
shall schedule and conduct the Contractor’s operations so that such impediment is reduced to the 
absolute minimum. 
 
4.3 Should conditions arising from, or in connection with the work, require that immediate and unusual 
provisions be made to protect operations and property of the Railroad, the Contractor shall make such 
provisions. If in the judgment of the Railroad Engineer, or in the Railroad Engineer’s absence, the 
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Railroad’s Division Engineer, such provisions are insufficient, either may require or provide such 
provisions as the Railroad deems necessary. In any event, such unusual provisions shall be at the 
Contractor’s expense and without cost to the Railroad or the Sponsor. 
 
4.4 “One Call” Services do not locate buried Norfolk Southern Signals and Communications Lines. The 
contractor shall contact the Railroad’s representative 7 days in advance of work at those places where 
excavation, pile driving, or heavy loads may damage the Railroad’s underground facilities. Upon request 
from the Contractor or Sponsor, Railroad forces will locate and paint mark or flag the Railroad’s 
underground facilities. The Contractor shall avoid excavation or other disturbances of these facilities. If 
disturbance or excavation is required near a buried Railroad facility, the contractor shall coordinate with 
the Railroad to have the facility potholed manually with careful hand excavation. The facility shall be 
protected by the Contractor during the course of the disturbance under the supervision and direction of 
the Railroad’s Representative. 
 
5.0  Track Clearances:   
 
5.1 The minimum track clearances to be maintained by the Contractor during construction are shown on 
the Project Plans. If temporary clearances are not shown on the project plans, the following criteria shall 
govern the use of falsework and formwork above or adjacent to operated tracks.   
 
5.1.1 A minimum vertical clearance of 22’-0” above top of highest rail shall be maintained at all times.   
 
5.1.2 A minimum horizontal clearance of 13’-0” from centerline of tangent track or 14’-0” from centerline 
of curved track shall be maintained at all times. Additional horizontal clearance may be required in special 
cases to be safe for operating conditions. This additional clearance will be as determined by the Railroad 
Engineer. 
 
5.1.3 All proposed temporary clearances which are less than those listed above must be submitted to 
Railroad Engineer for approval prior to construction and must also be authorized by the regulatory body 
of the State if less than the legally prescribed clearances. 
 
5.1.4 The temporary clearance requirements noted above shall also apply to all other physical 
obstructions including, but not limited to: stockpiled materials, parked equipment, placement or driving of 
piles, and bracing or other construction supports. 
 
6.0  Construction Procedures:   
 
6.1 General: 
 
6.1.1 Construction work and operations by the Contractor on Railroad property shall be: 
 

a. Subject to the inspection and approval of the Railroad Engineer or their designated 
Construction Engineering Representative.   
 
b. In accordance with the Railroad’s written outline of specific conditions.   
 
c. In accordance with the Railroad’s general rules, regulations and requirements including those 
relating to safety, fall protection and personal protective equipment.   
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d. In accordance with these Special Provisions.   

 
6.1.2 Submittal Requirements   
 

a. The Contractor shall submit all construction related correspondence and submittals 
electronically to the Railroad Engineer and/or their designated Construction Engineering 
Representative.   
 
b. The contractor should anticipate a minimum of 45 days for NS and their Construction 
Engineering Representative to complete the review of all construction submittals. Time frames 
for reviews can vary significantly depending on the complexity of the project and the quality of 
submittals. Submittals requiring input from other departments may require additional time.   
 
c. All work in the vicinity of the Railroad’s property that has the potential to affect the Railroad’s 
train operations or disturb the Railroad’s property must be submitted and approved by the 
Railroad prior to work being performed.   
 
d. All submittals and calculations must be signed and sealed by a registered engineer licensed in 
the state of the project work.   
 
e. All submittals shall first be approved by the Sponsor’s Engineer prior to submission to the 
Railroad Engineer for review.  Submittals are reviewed by the Railroad for impacts to Railroad 
operations only; therefore, approval from the Railroad Engineer shall not relieve the Contractor 
from liability.   
 
f. For all construction projects, the following submittals, but not limited to those listed below, shall 
be provided for review and approval when applicable:   
 

1) General Means and Methods  
2) Ballast Protection 
3) Construction Excavation & Shoring  
4) Pipe, Culvert, & Tunnel Installations  
5) Demolition Procedure  
6) Erection & Hoisting Procedure  
7) Debris Shielding or Containment  
8) Blasting  
9) Formwork for the bridge deck, diaphragms, overhang brackets, and protective 

platforms  
10) Bent Cap Falsework. A lift plan will be required if the contractor want to move the 

falsework over the tracks.   
 

g. For Undergrade Bridges (Bridges carrying the Railroad) the following submittals in addition to 
those listed above shall be provided for review and approval:   
 

1) Girder Shop Drawings including welding/fabrication procedures 
2) Bearing Shop Drawings and Material Certifications 
3) Shop Drawings for drainage, handrails/fencing, and expansion dams 
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4) Concrete Mix Design 
5) Structural Steel, Rebar, and/or Strand Certifications 
6) 28-day Cylinder Test for Concrete Strength 
7) Waterproofing Material Certification 
8) Dampproofing materials 
9) Test Reports for all steel 
10) Foundation Construction Reports 

 
Other submittals may be required upon request from the Railroad. Fabrication may not 
begin until the Railroad has approved the required shop drawings 

 
h. The Contractor shall include in all submissions a detailed narrative indicating the progression 
of work with the anticipated timeframe to complete each task. Work will not be permitted to 
commence until the Contractor has provided the Railroad with a satisfactory plan that the project 
will be undertaken without scheduling, performance, or safety related issues. Submissions shall 
also provide: a listing of the anticipated equipment to be used, plan and profile views showing the 
location of all equipment to be used relative to the track centerline(s) shown, and a contingency 
plan of action covering the event that a primary piece of equipment malfunctions.  

 
6.2 Ballast Protection 
 
6.2.1 The Contractor shall submit the proposed ballast protection system detailing the specific filter fabric 
and anchorage system to be used during all construction activities. 
 
6.2.2 The ballast protection is to extend 25’ beyond the proposed limit of work, be installed at the start of 
the project and be continuously maintained to prevent all contaminants from entering the ballast section 
of all tracks for the entire duration of the project. 
 
6.3 Excavation: 
 
6.3.1 The subgrade of an operated track shall be maintained with edge of berm at least 10’-0” from 
centerline of track and not more than 24-inches below top of rail. Contractor will not be required to make 
existing section meet this specification if substandard, in which case the existing section will be 
maintained. 
 
6.3.2 Additionally, the Railroad will require the installation of an OSHA approved handrail and orange 
construction safety fencing for all excavations of the Railroad right-of-way. 
 
6.4 Excavation for Structures and Shoring Protection: 
 
6.4.1 The subgrade of an operated track shall be maintained with edge of berm at least 10’-0” from 
centerline of track and not more than 24-inches below top of rail. Contractor will not be required to make 
existing section meet this specification if substandard, in which case the existing section will be 
maintained. 
 
6.4.2 The use of shoring systems utilizing tiebacks shall not be permitted without written approval from 
the Railroad Engineer. 
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6.4.3 Shoring systems utilizing trench boxes shall not be permitted within the Theoretical Railroad 
Embankment (Zones 1, 2, or 3) as shown on NS Typical Drawing No. 4 – Shoring Requirements without 
written approval from the Railroad Engineer. 
 
6.4.4 All plans and calculations for shoring shall be prepared, signed, and sealed by a Registered 
Professional Engineer licensed in the state of the proposed project, in accordance with Norfolk Southern’ 
s Overhead Grade Separation Design Criteria, subsection H.1.6 - Construction Excavation (Refer to 
Norfolk Southern Public Improvement Projects Manual Appendix H). The Registered Professional 
Engineer will be responsible for the accuracy for all controlling dimensions as well as the selection of soil 
design values which will accurately reflect the actual field conditions. 
 
6.4.5 The Contractor shall provide a detailed installation and removal plan of the shoring components. 
Any component that will be installed via the use of a crane or any other lifting device shall be subject to 
the guidelines outlined in Section 6.G of these Special Provisions. 
 
6.4.6 The Contractor shall be required to survey the track(s) and Railroad embankment and provide a 
cross section of the proposed excavation in relation to the tracks. 
 
6.4.7 Calculations for the proposed shoring should include deflection calculations. The maximum 
deflection for excavations within 18’-0” of the centerline of the nearest track shall be 3/8”.  For all other 
cases, the max deflection shall not exceed ½”. 
 
6.4.8 Additionally, the Railroad will require the installation of an OSHA approved handrail and orange 
construction safety fencing for all excavations of the Railroad right-of-way. 
 
6.4.9 The front face of shoring located closest to the NS track for all shoring setups located in Zone 2 
(shown on NS Typical Drawing No. 4 – Shoring Requirements in Appendix I) shall remain in place and 
be cut off 2’-0” below the final ground elevation. The remaining shoring in Zone 2 and all shoring in Zone 
1 may be removed and all voids must be backfilled with flowable fill. 
 
6.5 Pipe, Culvert, & Tunnel Installations 
 
6.5.1. Pipe, Culvert, & Tunnel Installations shall be in accordance with the appropriate Norfolk Southern 
Design Specification as noted below:  
 
6.5.1.1 For Open Cut Method refer to Norfolk Southern Public Improvement Projects Manual Appendix 
H.4.6. 
 
6.5.1.2. For Jack and Bore Method refer to Norfolk Southern Public Improvement Projects Manual 
Appendix H.4.7. 
 
6.5.1.3. For Tunneling Method refer to Norfolk Southern Public Improvement Projects Manual Appendix 
H.4.8. 
 
6.5.2. The installation methods provided are for pipes carrying storm water or open flow run-off.  All other 
closed pipeline systems shall be installed in accordance Norfolk Southern’s Pipe and Wire Program and 
the NSCE-8. 
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6.6 Demolition Procedures 
 
6.6.1. General 
 
6.6.1.1. Demolition plans are required for all spans over the track(s), for all spans adjacent to the track(s), 
if located on (or partially on) Railroad right-of-way; and in all situations where cranes will be situated on, 
over, or adjacent to Railroad right-of-way and within a distance of the boom length plus 15’-0” from the 
centerline of track. 
 
6.6.1.2. Railroad tracks and other Railroad property must be protected from damage during the 
procedure. 
 
6.6.1.3. A pre-demolition meeting shall be conducted with the Sponsor, the Railroad Engineer or their 
representative, and the key Contractor’s personnel prior to the start of the demolition procedure. 
 
6.6.1.4. The Railroad Engineer or the Railroad Engineer’s designated representative must be present at 
the site during the entire demolition procedure period. 
 
6.6.1.5. Demolition of existing bridge decks in spans over the Railroad shall be performed in a controlled 
manner (i.e. saw-cutting).  No impact equipment (track-mounted hoe-ram, jackhammers, etc.) may be 
used over the Railroad without approval by the Railroad Engineer. 
 
6.6.1.6. Existing, obsolete, bridge piers shall be removed to a sufficient depth below grade to enable 
restoration of the existing/proposed track ditch, but in no case less than 2’-0” below final grade. 
 
6.6.2. Submittal Requirements 
 
6.6.2.1 In addition to the submittal requirements outlined in Section 6.1.2 of these Special Provisions, the 
Contractor shall submit the following for approval by the Railroad Engineer: 
 
6.6.2.1.1. A plan showing the location of cranes, horizontally and vertically, with proposed boom lengths, 
operating radii, counterweights, and delivery or disposal locations shown. The location of all tracks and 
other Railroad facilities as well as all obstructions such as wire lines, poles, adjacent structures, etc. must 
also be shown. 
 
6.6.2.1.2. Rating sheets showing that cranes or lifting devices are adequate for 150% of the actual weight 
of the pick, including all rigging components. A complete set of crane charts, including crane, 
counterweight, and boom nomenclature is to be submitted. Safety factors that may have been “built-in” 
to the crane charts are not to be considered when determining the 150% factor of safety. 
 
6.6.2.1.3. Plans and computations showing the weight of the pick must be submitted. Calculations shall 
be made from plans of the existing structure showing complete and sufficient details with supporting data 
for the demolition of the structure. If plans do not exist, lifting weights must be calculated from field 
measurements. The field measurements are to be made under the supervision of the Registered 
Professional Engineer submitting the procedure and calculations. 
 
6.6.2.1.4. The Contractor shall provide a sketch of all rigging components from the crane’s hook block to 
the object being hoisted. Catalog cuts or information sheets of all rigging components with their lifting 
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capacities shall be provided. All rigging must be adequate for 150% of the actual weight of the pick. 
Safety factors that may have been “built-in” to the rating charts are not to be considered whendeter mining 
the 150% factor of safety. All rigging components shall be clearly identified and tagged with their rated 
lifting capacities. The position of the rigging in the field shall not differ from what is shown on the final 
plan without prior review from the Sponsor and the Railroad. 
 
6.6.2.1.5. A complete demolition procedure, including the order of lifts, time required for each lift, and any 
repositioning or re-hitching of the crane or cranes. 
 
6.6.2.1.6. Design and supporting calculations for the temporary support of components, including but not 
limited to the stability of the superstructure during the temporary condition, temporary girder tie- downs 
and falsework. 
 
6.6.3. Overhead Demolition Debris Shield 
 
6.6.3.1. The demolition debris shield shall be installed prior to the demolition of the bridge deck or other 
relevant portions of the superstructure over the track area to catch all falling debris. 
 
6.6.3.2. The demolition debris shield shall provide a minimum vertical clearance as specified in Section 
5.1.1 of these Special Provisions or maintain the existing vertical clearance if the existing clearance is 
less than that specified in Section 5.1.1. 
 
6.6.3.3. The Contractor shall include the demolition debris shield installation/removal means and methods 
as part of the proposed demolition procedure submission. 
 
6.6.3.4. The Contractor shall submit the demolition debris shield design and supporting calculations for 
approval by the Railroad Engineer. 
 
6.6.3.5. The demolition debris shield shall have a minimum design load of 50 pounds per square foot 
plus the weight of the equipment, debris, personnel, and other loads to be carried. 
 
6.6.3.6. The Contractor shall include the proposed bridge deck removal procedure in its demolition means 
and methods and shall verify that the size and quantity of the demolition debris generated by the 
procedure does not exceed the shield design loads. 
 
6.6.3.7. The Contractor shall clean the demolition debris shield daily or more frequently as dictated either 
by the approved design parameters or as directed by the Railroad Engineer. 
 
6.6.4. Vertical Demolition Debris Shield 
 
6.6.4.1. A vertical demolition debris shield may be required for substructure removals in close proximity 
to the Railroad’s track and other facilities, as determined by the Railroad Engineer. 
 
6.7. Erection & Hoisting Procedures 
 
6.7.1. General 
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6.7.1.1. Erection plans are required for all spans over the track(s), for all spans adjacent to the track(s), if 
located on (or partially on) Railroad right-of-way; and in all situations where cranes will be situated on, 
over, or adjacent to Railroad right- of-way and within a distance of the boom length plus 15’-0” from the 
centerline of track. 
 
6.7.1.2. Neither crane handoffs nor “walking” of cranes with suspended load will be permitted for erection 
on or over Railroad right-of-way. 
 
6.7.1.3. Railroad tracks and other Railroad property must be protected from damage during the erection 
procedure.  
 
6.7.1.4. A pre-erection meeting shall be conducted with the Sponsor, the Railroad Engineer and/or the 
Construction Engineering Representative, and the key Contractor’s personnel prior to the start of the 
erection procedure. 
 
6.7.1.5. The Railroad Engineer or the Railroad Engineer’s designated representative must be present at 
the site during the entire erection procedure period. 
 
6.7.1.6. For field splices located over Railroad property, a minimum of 50% of the holes for each 
connection shall be filled with bolts or pins prior to releasing the crane. A minimum of 50% of the holes 
filled shall be filled with bolts. All bolts must be appropriately tightened. Any changes to previously 
approved field splice locations must be submitted to the Railroad for review and approval. Refer to Norfolk 
Southern’ s Overhead Grade Separation Design Criteria for additional splice details (Norfolk Southern 
Public Improvement Projects Manual Appendix H.1, Section 4.A.3.). 
 
6.7.2. Submittal Requirements 
 
6.7.2.1. In addition to the submittal requirements outlined in Section 6.1.2 of these provisions, the 
Contractor shall submit the following for approval by the Railroad Engineer. 
 
6.7.2.1.1. As-built beam seat elevations - All as-built bridge seats and top of rail elevations shall be 
furnished to the Railroad Engineer for review and verification at least 30 days in advance of the erection, 
to ensure that minimum vertical clearances as approved in the plans will be achieved. 
 
6.7.2.1.2. A plan showing the location of cranes, horizontally and vertically, with proposed boom lengths, 
operating radii, counterweights, and delivery or staging locations shown. The location of all tracks and 
other Railroad facilities as well as all obstructions such as wire lines, poles, adjacent structures, etc. must 
also be shown. 
 
6.7.2.1.3. Rating sheets showing that cranes or lifting devices are adequate for 150% of the actual weight 
of the pick, including all rigging components. A complete set of crane charts, including crane, 
counterweight, and boom nomenclature is to be submitted. Safety factors that may have been “built-in” 
to the crane charts are not to be considered when determining the 150% factor of safety.  
 
6.7.2.1.4. Plans and computations showing the weight of the pick must be submitted. Calculations shall 
be made from plans of the proposed structure showing complete and sufficient details with supporting 
data for the erection of the structure. If plans do not exist, lifting weights must be calculated from field 
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measurements. The field measurements are to be made under the supervision of the Registered 
Professional Engineer submitting the procedure and calculations. 
 
6.7.2.1.5. The Contractor shall provide a sketch of all rigging components from the crane’s hook block to 
the object being hoisted. Catalog cuts or information sheets of all rigging components with their lifting 
capacities shall be provided. All rigging must be adequate for 150% of the actual weight of the pick. 
Safety factors that may have been “built-in” to the rating charts are not to be considered when determining 
the 150% factor of safety. All rigging components shall be clearly identified and tagged with their rated 
lifting capacities. The position of the rigging in the field shall not differ from what is shown on the final 
plan without prior review from the Sponsor and the Railroad. 
 
6.7.2.1.6. A complete erection procedure, including the order of lifts, time required for each lift, and any 
repositioning or re-hitching of the crane or cranes. 
 
6.7.2.1.7. Design and supporting calculations for the temporary support of components, including but not 
limited to temporary girder tie-downs and falsework. 
 
6.8. Blasting 
 
6.8.1 The Contractor shall obtain advance approval of the Railroad Engineer and the Sponsor Engineer 
for use of explosives on or adjacent to Railroad property. The request for permission to use explosives 
shall include a detailed blasting plan. If permission for use of explosives is granted, the Contractor will 
be required to comply with additional provisions as designated by the Railroad Engineer: 
 
6.9 Track Monitoring  
 
6.9.1 At the direction of the Railroad Engineer, any activity that has the potential to disturb the Railroad 
track structure may require the Contractor to submit a detailed track monitoring program for approval by 
the Railroad Engineer.  
 
6.9.2 The program shall specify the survey locations, the distance between the location points, and 
frequency of monitoring before, during, and after construction. Railroad reserves the right to modify the 
survey locations and monitoring frequency as necessary during the project.  
 
6.9.3 The survey data shall be collected in accordance with the approved frequency and immediately 
furnished to the Railroad Engineer for analysis.  
 
6.9.4 If any movement has occurred as determined by the Railroad Engineer, the Railroad will be 
immediately notified. Railroad, at its sole discretion, shall have the right to immediately require all 
Contractor operations to be ceased and determine what corrective action is required. Any corrective 
action required by the Railroad or performed by the Railroad including the monitoring of corrective action 
of the Contractor will be at project expense.  
 
6.10 Maintenance of Railroad Facilities:  
 
6.10.1 The Contractor will be required to maintain all ditches and drainage structures free of silt or other 
obstructions which may result from the Contractor’s operations and provide and maintain any erosion 
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control measures as required. The Contractor will promptly repair eroded areas within Railroad rights-of-
way and repair any other damage to the property of the Railroad or its tenants.  
 
6.10.2 If, in the course of construction, it may be necessary to block a ditch, pipe or other drainage facility, 
temporary pipes, ditches, or other drainage facilities shall be installed to maintain adequate drainage, as 
approved by the Railroad Engineer. Upon completion of the work, the temporary facilities shall be 
removed, and the permanent facilities restored.  
 
6.10.3 All such maintenance and repair of damages due to the Contractor’s operations shall be done at 
the Contractor’s expense.  
 
6.11 Storage of Materials and Equipment:  
 
6.11.1 Materials and equipment shall not be stored where they will interfere with Railroad operations, nor 
on the rights-of-way of the Railroad without first having obtained permission from the Railroad Engineer, 
and such permission will be with the understanding that the Railroad will not be liable for damage to such 
material and equipment from any cause and that the Railroad Engineer may move or require the 
Contractor to move, at the Contractor’s expense, such material and equipment.  
 
6.11.2 All grading or construction machinery that is left parked near the track unattended by Contractor 
Protective Services shall be effectively immobilized so that it cannot be moved by unauthorized persons. 
The Contractor shall protect, defend, indemnify and save the Railroad, and any associated, controlled or 
affiliated corporation, harmless from and against all losses, costs, expenses, claim, or liability for loss or 
damage to property or the loss of life or personal injury, arising out of or incident to the Contractor’s failure 
to immobilize grading or construction machinery.  
 
6.12 Cleanup:  
 
6.12.1 Upon completion of the work, the Contractor shall remove from within the limits of the Railroad 
rights-of-way, all machinery, equipment, surplus materials, falsework, rubbish or temporary buildings of 
the Contractor, and leave said rights-of-way in a neat condition satisfactory to the Railroad Engineer or 
the Railroad Representative.  
 
7.0  Damages:  
 
7.1 The Contractor shall assume all liability for any and all damages to the Contractor’s work, employees, 
servants, equipment, and materials caused by Railroad traffic.  
 
7.2 Any cost incurred by the Railroad for repairing damages to its property or to property of its tenants, 
caused by or resulting from the operations of the Contractor, shall be paid directly to the Railroad by the 
Contractor.  
 
8.0  RAILROAD PROTECTIVE SERVICES:  
 
8.1 Requirements:  
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8.1.1 Qualified protective services are those services of a contractor, directly hired by the Prime 
Contractor, that have been vetted through the Railroad and are allowed to be performed on Railroad 
property.  
 
8.1.2 Contractor Protective Services shall be onsite anytime construction activities are taking place on or 
adjacent to the Railroad Property and/or have the potential to foul the Railroad’s track or operations.  
 
8.1.3 Contractor Protective Services shall be those services of a subcontractor to the Contractor who 
have the ability to fully protect the Contractor’s workers and machinery once the qualified protective 
services contractor confirms the Contractor Protective Services are properly equipped and site specific 
trained by the Railroad Representative. Contractor Protective Services may act as an observer until such 
Contractor Protective Services are site specific trained by the Railroad Representative. The reference to 
an “observer” is defined as a person who has the authority to deny access to Contractor’s workers and 
machinery to a specified Railroad operation zone as directed to the qualified protective services 
contractor by Railroad and prevent those potential to foul work events which may put the Contractor’s 
workers and machinery at risk for injury or damage.  
 
8.1.4  Contractor Protective Services will not be allowed on the property until all items on the Norfolk 
Southern Checklist for Construction- Direct Hire have been completed and the authorization to proceed 
is given by the Railroad Engineer. 
 
8.1.5  Under the terms of the agreement between the Sponsor and the Railroad, the Railroad has sole 
authority to determine the need for any Railroad Protective Services required to protect its operations or 
work designated to be done by the Railroad through the force account estimate. 
 
8.2 Scheduling and Notification:  
 
8.2.1 The Contractor’s work requiring Railroad Protective Services should be scheduled to limit the 
presence of such personnel at the site. Railroad approval will be required for any Railroad Protective 
Services requests in excess of 40 hours per week, and in such cases, should be limited to a maximum 
of 50 hours per week.  
 
8.2.2 Not later than the time that approval is initially requested to begin work on Railroad right-of-way, 
the Contractor shall furnish to the Railroad and the Sponsor a schedule for all work required to complete 
the portion of the project within Railroad right-of-way and arrange for a job site meeting between the 
Contractor, the Sponsor, and the Railroad’s authorized representative.  The Railroad Protective Services 
personnel may not be provided until the job site meeting has been conducted and the Contractor’s work 
has been scheduled.  
 
8.2.3 The Contractor will be required to give the Railroad representative at least 10 working days of 
advance written notice of the intent to begin work within Railroad right-of-way in accordance with this 
special provision, and must receive written or verbal confirmation of this request from the Railroad 
representative.  Once begun, when such work is then suspended at any time, or for any reason, the 
Contractor will be required to give the Railroad representative at least 10 working days of advance notice 
before resuming work on Railroad right-of-way.  Such notices shall include sufficient details of the 
proposed work to enable the Railroad representative to determine if Railroad Protective Services will be 
required.  If such notice is in writing, the Contractor shall furnish the Engineer a copy; if notice is given 
verbally, it shall be confirmed in writing with copy to the Engineer.  If Railroad Protective Services are 
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required, no work shall be undertaken until the Railroad Protective Services personnel is present at the 
job site.  It may take 30 days or longer to obtain Railroad Protective Services initially from the Railroad.  
When Railroad Protective Services begin, the Railroad Protective Services personnel is usually assigned 
by the Railroad to work at the project site on a continual basis until no longer needed and cannot be 
called for on a spot basis.  If Railroad Protective Services become unnecessary and are suspended, it 
may take 30 days or longer to again obtain Railroad Protective Services from the Railroad.  Due to 
Railroad labor agreements, it is necessary to give 5 working days notice before Railroad Protective 
Service may be discontinued and responsibility for payment stopped.  
 
8.2.4 If, after the Railroad Protective Services personnel is assigned to the project site, an emergency 
arises that requires the personnel’s presence elsewhere, then the Contractor shall delay work on Railroad 
right-of-way until such time as the personnel is again available.  Any additional costs resulting from such 
delay shall be borne by the Contractor and not the Sponsor or Railroad.  
 
8.3 Payment: 
 
8.3.1  The Contractor will be responsible for paying the Railroad Protective Services Company  directly 
for any and all costs of Railroad Protective Services which may be required to accomplish the 
construction. 
 
9.0  Haul Across Railroad Track:  
 
9.1 Where the plans show or imply that materials of any nature must be hauled across the Railroad’s 
track, unless the plans clearly show that the Sponsor has included arrangements for such haul in its 
agreement with the Railroad, the Contractor will be required to make all necessary arrangements with 
the Railroad regarding means of transporting such materials across the Railroad’s track. The Contractor 
or Sponsor will be required to bear all costs incidental to such crossings whether services are performed 
by the Contractor’s own forces or by Railroad personnel.  
 
9.2 No crossing may be established for use by the Contractor for transporting materials or equipment 
across the tracks of the Railroad unless specific authority for its installation, maintenance, use, until the 
Contractor has a fully executed a temporary private crossing agreement between the Contractor and 
Railroad.  The approval process for an agreement normally takes 90 days.  
 
10.0  Work for the Benefit of the Contractor:  
 
10.1 All temporary or permanent changes in wire lines or other facilities which are considered necessary 
to the project are shown on the plans; included in the force account agreement between the Sponsor and 
the Railroad or will be covered by appropriate revisions to same which will be initiated and approved by 
the Sponsor and/or the Railroad.  
 
10.2 Should the Contractor desire any changes in addition to the above, then the Contractor shall make 
separate arrangements with the Railroad for same to be accomplished at the Contractor’s expense.  
 
11.0  Cooperation and Delays:  
 
11.1 It shall be the Contractor’s responsibility to arrange a schedule with the Railroad for accomplishing 
stage construction involving work by the Railroad or tenants of the Railroad. In arranging the Contractor’s 
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schedule, the Contractor shall ascertain, from the Railroad, the lead time required for assembling crews 
and materials and shall make due allowance therefore.  
 
11.2 No charge or claim of the Contractor against either the Sponsor or the Railroad will be allowed for 
hindrance or delay on account of railroad traffic; any work done by the Railroad or other delay incident to 
or necessary for safe maintenance of railroad traffic or for any delays due to compliance with these 
Special Provisions.  
 
12.0  Trainman’s Walkways:  
 
12.1 Along the outer side of each exterior track of multiple operated track, and on each side of single 
operated track, an unobstructed continuous space suitable for trainman’s use in walking along trains, 
extending to a line not less than 10 feet from centerline of track, shall be maintained. Any temporary 
impediments to walkways and track drainage encroachments or obstructions allowed during work hours 
while Railroad’s Protective Service is provided shall be removed before the close of each workday. If 
there is any excavation near the walkway, a handrail, with 10’-0” minimum clearance from centerline of 
track, shall be placed and must conform to AREMA and/or FRA standards.  
 
13.0  Guidelines for Personnel on Railroad Right-of-Way:  
 
13.1 The Contractor and/or the Sponsor’s personnel authorized to perform work on the Railroad’s 
property as specified in Section 2 above are not required to complete Norfolk Southern Roadway Worker 
Protection Training; However, the Contractor and the Sponsor’s personnel must be familiar with Norfolk 
Southern’ s standard operating rules and guidelines, should conduct themselves accordingly, and may 
be removed from the property for failure to follow these guidelines.  
 
13.2 All persons shall wear hard hats. Appropriate eye and hearing protection must be used. Working in 
shorts is prohibited. Shirts must cover shoulders, back and abdomen. Working in tennis or jogging shoes, 
sandals, boots with high heels, cowboy and other slip-on type boots is prohibited. Hard-sole, lace-up 
footwear, zippered boots or boots cinched up with straps which fit snugly about the ankle are adequate. 
Wearing of safety boots and reflective vests are required.  
 
13.3 No person is allowed to perform construction activities which may impact the Railroad’s property or 
operations without specific authorization from the Contractor Protective Services.  
 
13.4 All persons working near track while train is passing are to lookout for dragging bands, chains and 
protruding or shifted cargo.  
 
13.5 No person is allowed to cross tracks without specific authorization from the Contactor Protective 
Services.  
 
13.6 All welders and cutting torches working within 25’ of track must stop when train is passing.  
 
13.7 No steel tape or chain will be allowed to cross or touch rails without permission from the Railroad.  
 
14.0  Guidelines for Equipment on Railroad Right-of-Way:  
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14.1 No crane or boom equipment will be allowed to set up to work or park within boom distance plus 15’ 
of centerline of track without specific permission from Railroad Representative and Contractor Protective 
Services personnel.  
 
14.2 No crane or boom equipment will be allowed to foul track or lift a load over the track without the 
authorization from the Contractor Protective Services personnel who are site specific trained and properly 
equipped.  
 
14.3 All employees will stay with their machines when crane or boom equipment is pointed toward track.  
 
14.4 All cranes and boom equipment under load will stop work while train is passing (including pile 
driving).  
 
14.5 Swinging loads must be secured to prevent movement while train is passing.  
 
14.6 No loads will be suspended above a moving train.  
 
14.7 No equipment will be allowed within 25’ of centerline of track without specific authorization of the 
Railroad official and Railroad Protective Services personnel.  
 
14.8 Trucks, tractors, or any equipment will not touch ballast line without specific permission from 
Railroad Representative and Contractor Protective Services personnel. At the beginning of each project 
that involves the Contractor working within 25’ of the centerline of any track, orange construction fencing 
must be established. Orange construction fencing shall be established in accordance with the minimum 
temporary horizontal clearances contained in Section 5.1.2 and shall be maintained for the duration of 
construction.  
 
14.9 No equipment or load movement is permitted within 25’ or above a standing train or Railroad 
equipment without specific authorization of the Railroad Protective Services personnel.  
 
14.10 All operating equipment within 25’ of track must halt operations when a train is passing.  All other 
operating equipment may be halted by the Railroad Protective Services personnel if said personnel views 
the operation to be dangerous to the passing train.  
 
14.11 All equipment, loads and cables are prohibited from touching rails.  
 
14.12 While clearing and grubbing, no vegetation will be removed from Railroad embankment with heavy 
equipment without specific permission from the Railroad Engineer and Railroad Protective Services 
personnel.  
 
14.13 No equipment or materials will be parked or stored on Railroad’s property unless specific 
authorization is granted from the Railroad Engineer.  
 
14.14 All unattended equipment that is left parked on Railroad property shall be effectively immobilized 
so that it cannot be moved by unauthorized persons.  
 
14.15 All cranes and boom equipment will be turned away from track after each workday or whenever 
unattended by an operator.  
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14.16 Prior to performing any crane operations, the Contractor shall establish a single point of contact for 
the Contractor Protective Services personnel to remain in communication with at all times. Contractor 
Protective Services personnel must also be in direct contact with the individual(s) directing the crane 
operation(s).  
 
15.0  Insurance:   
 
15.1 In addition to any other forms of insurance or bonds required under the terms of the contract and 
specifications, the Prime Contractor will be required to carry insurance of the following kinds and amounts:  
 
15.1.1 A Commercial General Liability (“CGL”) policy containing products and completed operations, 
bodily injury, property damage, and contractual liability coverage, with a combined single limit of not less 
than $5,000,000 for each occurrence with a general aggregate limit of not less than $5,000,000. Any 
portion of this requirement may be satisfied by a combination of General Liability and/or Excess/Umbrella 
Liability Coverage. The CGL policy shall provide additional insured coverage equivalent to at least as 
broad as ISO CG 20 10 11/85.  
 
15.1.2  Automobile Liability Insurance with a current ISO occurrence form policy (or equivalent) and apply 
on an “any auto” (Symbol 1) basis, including coverage for all vehicles used in connection with the Work 
or Services on the leased property, providing annual limits of at least $1,000,000 per occurrence for 
bodily injury and property damage combined including uninsured and underinsured motorist coverage, 
medical payment protection, and loading and unloading. This policy shall be endorsed to include 
Transportation Pollution Liability Broadened Coverage ISO CA 99 48 03 06 or MCS-90 if vehicles are 
subject to Federal jurisdiction. If this coverage is on a claims-made form, the Retro Active Date must be 
prior to the date of this Agreement and the policy endorsement must be maintained for not less than 
seven (7) years.   
 
15.1.3 Workers’ Compensation Insurance to meet fully the requirement of any compensation act, plan, 
or legislative enactment applicable in connection with the death, disability or injury of Licensee’s officers, 
agents, servants, or employees arising directly or indirectly out of the performance of the work. 
 
15.1.4 Employers’ Liability Insurance with limits of not less than $1,000,000 each accident, $1,000,000 
policy limit for disease, and $1,000,000 each employee for disease. 
 
15.1.5 All insurance required in Section 15.1 (excluding any Workers’ Compensation policy) shall name 
Norfolk Southern Railway and its parent, subsidiary, and affiliated companies as additional insureds with 
an appropriate endorsement to each policy. 
 
15.1.6 All policies secured by Contractor, whether primary, excess, umbrella or otherwise, and providing 
coverage to the Railroad as an additional insured (i) are intended to take priority in responding and to 
pay before any insurance policies Railroad may have secured for itself must respond or pay and (ii) may 
not seek contribution from any policies the Railroad may have secured for itsel. 
 
15.1.7 No cross-liability exclusions are permitted that would apply to the additional insureds, and there 
may not be any restrictions in any policy that limits coverage for a claim brought by an additional insured 
against a named insured. 
 



Job No.: JNE0029, JEN0030, JNE0031, JNE0197 
Route: K, 151, BUS 36 
County: Shelby, Knox, Monroe, Audrain, Boone 

 

47 

15.1.8 To the fullest extent permitted by law, all insurance furnished by Contractor in compliance with 
Section 15.1 shall include a waiver of subrogation in favor of Railroad with an appropriate endorsement 
to each policy. 
 
15.1.9 All policies required in Section 15.1 shall not be subject to cancellation, termination, modification, 
changed, or non-renewed except upon thirty (30) days’ prior written notice to the additional insureds. 
 
15.1.10 The insurance coverages maintained by Contractor shall not limit any indemnity obligations or 
other liabilities. The insurance available to Railroad and its parent, subsidiary and affiliated companies 
as additional insureds shall not be limited by these requirements should Licensee maintain higher 
coverage limits. 
 
15.1.11 Any deductibles or retentions in excess of $50,000 maintained on any insurance required in 15.1 
shall be disclosed and approved by Railroad with a request made for approval to NSRISK3@nscorp.com. 
 
15.1.12 Anyone subcontractor providing work on this project must extend CG 20 38 (or broader coverage) 
additional Insured endorsement to provide coverage for up stream parties. 
 
15.1.13 Contractor shall require all subcontractors who are not covered by the insurance carried by 
Contractor to obtain commercially reasonable insurance coverage, but not less than the requirements of 
15.1. 
 
15.2 Contractor shall require all subcontractors who are not covered by the insurance carried by 
Contractor to obtain commercially reasonable insurance coverage, but not less than the requirements of 
15.1: 
 
15.2.1 Railroad Protective Liability (RPL) Insurance having a combined single limit of not less than 
$5,000,000 each occurrence and $10,000,000 in the aggregate applying separately to each annual 
period. Said policy shall provide coverage for all loss, damage or expense arising from bodily injury and 
property damage liability, and physical damage to property attributed to acts or omissions at the job site. 
 
15.2.2 The standards for the Railroad Protective Liability Insurance are as follows: 
 

a) The insurer must be rated A- or better by A.M. Best Company, Inc. 
b) The policy must be written using one of the following combinations of Insurance Services Office 

(“ISO”) RPL Insurance Form Numbers: 
1) CG 00 35 01 96 and CG 28 31 10 93; or 
2) CG 00 35 07 98 and CG 28 31 07 98; or 
3) CG 00 35 10 01; or 
4) CG 00 35 12 04; or 
5) CG 00 35 12 07; or 
6) CG 00 35 04 13. 

 
c) The named insured shall read: 

  Norfolk Southern Corporation and its subsidiaries and affiliates 
  650 West Peachtree Street NW – Box 46 
  Atlanta, GA  30308 

mailto:NSRISK3@nscorp.com
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  Attn:  Risk Manager 
(NOTE:  Railroad does not share coverage on RPL with any other entity on this policy) 

 
d) The description of operations must appear on the Declarations, must match the project description 

in this agreement, and must include the appropriate Sponsor project and contract identification 
numbers. 

e) The job location must appear on the Declarations and must include the city, state, and appropriate 
highway name/number. NOTE: Do not include any references to milepost, valuation station, 
or mile marker on the insurance policy. 

f) The name and address of the prime Contractor must appear on the Declarations. 
g) The name and address of the Sponsor must be identified on the Declarations as the “Involved 

Governmental Authority or Other Contracting Party.” 
h) Endorsements/forms that are required are: 

1) Physical Damage to Property Amendment. 
2) Terrorism Risk Insurance Act (TRIA) coverage must be included. 

 
i) Other endorsements/forms that will be accepted are: 

1) Broad Form Nuclear Exclusion – Form IL 00 21 
2) 30-day Advance Notice of Non-renewal or cancellation 
3) Required State Cancellation Endorsement 
4) Quick Reference or Index Form CL/IL 240 

 
j) Endorsements/forms that are NOT acceptable are: 

1) Any Pollution Exclusion Endorsement except CG 28 31 
2) Any Punitive or Exemplary Damages Exclusion 
3) Known injury or Damage Exclusion form CG 00 59 
4) Any Common Policy Conditions form 
5) An Endorsement that limits or excludes Professional Liability coverage 
6) A Non-Cumulation of Liability or Pyramiding of Limits Endorsement 
7) An Endorsement that excludes TRIA coverage 
8) A Sole Agent Endorsement 
9) Any type of deductible endorsement or amendment 
10) Any other endorsement/form not specifically authorized in item no. 14.2.2.h above. 

 

SPONSOR: RAILROAD: 
Mrs. Brandi Baldwin Risk Management 
State Construction & Materials Engineer Norfolk Southern Corporation 
Missouri Department of Transportation and its subsidiaries 
P.O. Box 270 650 West Peachtree Street – NW 
Jefferson City, MO 65102 Box 46 Atlanta, GA 30308 
 NSRISK3@NSCORP.COM 

 
15.3 All insurance required under Section 15.1 and 15.2 shall be underwritten by insurers and be of such 
form and content, as may be acceptable to the Railroad. Prior to entry on Railroad right-of- way, the 
original electronic RPL Insurance Policy shall be submitted by the Prime Contractor to the Railroad at 
NSRISK3@NSCORP.COM for review and approval. In addition, certificates of insurance evidencing the 

mailto:NSRISK3@NSCORP.COM
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Prime Contractor’s insurance compliant with the requirements in 15.1 shall be issued to the Railroad at 
NSRISK3@NSCORP.COM at the same time the RPL Policy is submitted. 
 
15.4 The insurance required herein shall in no way serve to limit the liability of Sponsor or its Contractors 
under the terms of this agreement. 
 
15.5 Insurance Submission Procedures  
 
15.5.1 The Railroad will only accept initial insurance submissions via email to 
NSRISK3@NSCORP.COM. The Railroad will NOT accept initial insurance submissions via hard copies 
that would be sent either US Mail or Overnight carrier or faxes as only electronic versions only are to be 
submitted to Railroad. Please provide point of contact information with the submission including 
a phone number and email address.  
 
15.5.1.1 For email insurance submissions, the subject line should follow the format provided unless 
otherwise directed by the Railroad Engineer: 
 
15.5.1.2 Insurance Submittal: City, State – NS File Number – NS Milepost – Project Name – Sponsor 
Project #. 
 
15.5.2 Railroad requires the following two (2) forms of insurance in the initial electronic insurance 
submission to NSRISK3@NSCORP.COM to be submitted under a cover letter providing details of the 
project and containing the contact information:  
 

a. The full original or certified true electronic countersigned copy of the RPL Insurance Policy in 
its entirely inclusive of all declarations, schedule of forms and endorsements along with the policy 
forms and endorsements as required in Section 15.2.  
 
b. A certificate of insurance from the Contractor evidencing the Contractor’s insurance in Section 
15.1 (i.e. the Contractor’s commercial general, automobile, and workers’ compensation liability 
insurance, etc.). The certificate must show Norfolk Southern Railroad and its subsidiaries and 
affiliated companies as an additional insured on the General Liability and Auto policies. The 
certificate should also indicate that the Workers’ Compensation policy waives subrogation against 
Norfolk Southern Corporation and its subsidiaries. See Appendix J for a Sample Certificate of 
Insurance.  

 
16.0  Failure to Comply:  
 
16.1 In the event the Contractor violates or fails to comply with any of the requirements of these Special 
Provisions.  
 
16.1.1 The Railroad Engineer may require that the Contractor vacate Railroad property. 
 
16.1.2 The Sponsor’s Engineer may withhold all monies due the Contractor on monthly statements. 
 
16.2 Any such orders shall remain in effect until the Contractor has remedied the situation to the 
satisfaction of the Railroad Engineer and the Sponsor’s Engineer. 
 

mailto:NSRISK3@NSCORP.COM
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17.0  Payment for Cost of Compliance:  
 
17.1 No separate payment will be made for any extra cost incurred on account of compliance with these 
Special Provisions. All such costs shall be included in prices bid for other items of the work as specified 
in the payment items.  
 
18.0  Project Information: 
 
Date:       08/16/2024 
NS File No.:       
NS Milepost:     H-56.57 
Sponsor’s Project No.:  NE0031 


