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JOB 
SPECIAL PROVISION 

 
 

A. General - Federal JSP-09-02K 
  
1.0  Description.  The Federal Government is participating in the cost of construction of this 
project.  All applicable Federal laws, and the regulations made pursuant to such laws, shall be 
observed by the contractor, and the work will be subject to the inspection of the appropriate 
Federal Agency in the same manner as provided in Sec 105.10 of the Missouri Standard 
Specifications for Highway Construction with all revisions applicable to this bid and contract. 
 
1.1  This contract requires payment of the prevailing hourly rate of wages for each craft or type of 
work required to execute the contract as determined by the Missouri Department of Labor and 
Industrial Relations and requires adherence to a schedule of minimum wages as determined by 
the United States Department of Labor.  For work performed anywhere on this project, the 
contractor and the contractor’s subcontractors shall pay the higher of these two applicable wage 
rates. State Wage Rates, Information on the Required Federal Aid Provisions, and the current 
Federal Wage Rates are available on the Missouri Department of Transportation web page at 
www.modot.org under "Doing Business with MoDOT”, “Contractor Resources".  Effective Wage 
Rates will be posted 10 days prior to the applicable bid opening.  These supplemental bidding 
documents have important legal consequences.  It shall be conclusively presumed that they are 
in the bidder's possession, and they have been reviewed and used by the bidder in the preparation 
of any bid submitted on this project. 
 
1.2  The following documents are available on the Missouri Department of Transportation web 
page at www.modot.org under "Doing Business with MoDOT"; “Standards and Specifications”. 
The effective version shall be determined by the letting date of the project. 
 
   General Provisions & Supplemental Specifications  
 
   Supplemental Plans to July 2024 Missouri Standard Plans  
   For Highway Construction  
 
These supplemental bidding documents contain all current revisions to the published versions 
and have important legal consequences.  It shall be conclusively presumed that they are in the 
bidder's possession, and they have been reviewed and used by the bidder in the preparation of 
any bid submitted on this project. 
 
 
B. Contract Liquidated Damages JSP- 13-01D  
 
1.0  Description.  Liquidated Damages for failure or delay in completing the work on time for this 
contract shall be in accordance with Sec 108.8.  The liquidated damages include separate 
amounts for road user costs and contract administrative costs incurred by the Commission. 
 
2.0  Period of Performance.  Prosecution of work is expected to begin on the date specified 
below in accordance with Sec 108.2.  Regardless of when the work is begun on this contract, all 
work on all projects shall be completed on or before the date specified below.  Completion by this 
date shall be in accordance with the requirements of Sec 108.7.1. 
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Notice to Proceed:               February 10, 2025  
Contract Completion Date:  November 24, 2025 

 
2.1  Calendar Days and Completion Dates.  Completion of the project is required as specified 
herein. The count of calendar days will begin on the date the contractor starts any construction 
operations on the project. 
 

Project Calendar Days Daily Road User Cost 
JSL0035 N/A $2,300 

 
3.0  Liquidated Damages for Contract Administrative Costs.  Should the contractor fail to 
complete the work on or before the contract completion date specified in Section 2.0, or within 
the number of calendar days specified in Section 2.1, whichever occurs first, the contractor will 
be charged contract administrative liquidated damages in accordance with Sec 108.8 in the 
amount of $2,000 per calendar day for each calendar day, or partial day thereof, that the work is 
not fully completed.  For projects in combination, these damages will be charged in full for failure 
to complete one or more projects within the specified contract completion date or calendar days. 
 
4.0  Liquidated Damages for Road User Costs.  Should the contractor fail to complete the work 
on or before the contract completion date specified in Section 2.0, or within the number of calendar 
days specified in Section 2.1, whichever occurs first, the contractor will be charged road user 
costs in accordance with Sec 108.8 in the amount specified in Section 2.1 for each calendar day, 
or partial day thereof, that the work is not fully completed.  These damages are in addition to the 
contract administrative damages and any other damages as specified elsewhere in this contract. 
 
 
C. Work Zone Traffic Management JSP-02-06N 
 
1.0  Description.  Work zone traffic management shall be in accordance with applicable portions 
of Division 100 and Division 600 of the Standard Specifications, and specifically as follows. 
 
1.1  Maintaining Work Zones and Work Zone Reviews. The Work Zone Specialist (WZS) shall 
maintain work zones in accordance with Sec 616.3.3 and as further stated herein.  The WZS shall 
coordinate and implement any changes approved by the engineer.  The WZS shall ensure all 
traffic control devices are maintained in accordance with Sec 616, the work zone is operated 
within the hours specified by the engineer, and will not deviate from the specified hours without 
prior approval of the engineer. The WZS is responsible to manage work zone delay in accordance 
with these project provisions.  When requested by the engineer, the WZS shall submit a weekly 
report that includes a review of work zone operations for the week. The report shall identify any 
problems encountered and corrective actions taken.  Work zones are subject to unannounced 
inspections by the engineer and other departmental staff to corroborate the validity of the WZS’s 
review and may require immediate corrective measures and/or additional work zone monitoring. 
 
1.2  Work Zone Deficiencies.  Failure to make corrections on time may result in the engineer 
suspending work.  The suspension will be non-excusable and non-compensable regardless if 
road user costs are being charged for closures. 
 
2.0  Traffic Management Schedule. 
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2.1  Traffic management schedules shall be submitted to the engineer for review prior to the start 
of work and prior to any revisions to the traffic management schedule.  The traffic management 
schedule shall include the proposed traffic control measures, the hours traffic control will be in 
place, and work hours. 
 
2.2  The traffic management schedule shall conform to the limitations specified in Sec 616 
regarding lane closures, traffic shifts, road closures and other width, height and weight 
restrictions. 
 
2.3  The engineer shall be notified as soon as practical of any postponement due to weather, 
material or other circumstances. 
 
2.4  In order to ensure minimal traffic interference, the contractor shall schedule lane closures for 
the absolute minimum amount of time required to complete the work.  Lanes shall not be closed 
until material is available for continuous construction and the contractor is prepared to diligently 
pursue the work until the closed lane is opened to traffic. 
 
2.5  Traffic Congestion – Route 100 (4/5 Lane Sections).  The contractor shall, upon approval 
of the engineer, take proactive measures to reduce traffic congestion in the work zone.  The 
contractor shall immediately implement appropriate mitigation strategies whenever traffic 
congestion reaches an excess of 10 minutes to prevent congestion from escalating beyond this 
delay threshold.  If disruption of the traffic flow occurs and traffic is backed up in queues equal to 
or greater than the delay time threshold listed above, then the contractor shall immediately review 
the construction operations which contributed directly to disruption of the traffic flow and make 
adjustments to the operations to prevent the queues from reoccurring.  Traffic delays may be 
monitored by physical presence on site or by utilizing real-time travel data through the work zone 
that generate text and/or email notifications where available.  The engineer monitoring the work 
zone may also notify the contractor of delays that require prompt mitigation.  The contractor may 
work with the engineer to determine what other alternative solutions or time periods would be 
acceptable.  When a Work Zone Analysis Spreadsheet is provided, the contractor will find it in the 
electronic deliverables on MoDOT’s Online Plans Room.  The contractor may refer to the Work 
Zone Analysis Spreadsheet for detailed information on traffic delays. 
 
2.5.1 Traffic Safety. 
 
2.5.1.1 Recurring Congestion.  Where traffic queues routinely extend to within 1000 feet of the 
ROAD WORK AHEAD, or similar, sign on a divided highway or to within 500 feet of the ROAD 
WORK AHEAD, or similar, sign on an undivided highway, the contractor shall extend the advance 
warning area, as approved by the engineer.  
 
2.5.1.2 Non-Recurring Congestion.  When traffic queues extend to within 1000 feet of the ROAD 
WORK AHEAD, or similar, sign on a divided highway or to within 500 feet of the ROAD WORK 
AHEAD, or similar, sign on an undivided highway infrequently, the contractor shall deploy a 
means of providing advance warning of the traffic congestion, as approved by the engineer. The 
warning location shall be no less than 1000 feet and no more than 0.5 mile in advance of the end 
of the traffic queue on divided highways and no less than 500 feet and no more than 0.5 mile in 
advance of the end of the traffic queue on undivided highways. 
 
2.6  Transportation Management Plan.  The contractor Work Zone Specialist (WZS) shall 
review the Transportation Management Plan (TMP), found as an electronic deliverable on 
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MoDOT’s Online Plans Room and discuss the TMP with the engineer during the preconstruction 
conference.  Throughout the construction project, the WZS is responsible for updating any 
changes or modifications to the TMP and getting those changes approved by the engineer a 
minimum of two weeks in advance of implementation.  The WZS shall participate in the post 
construction conference and provide recommendations on how future TMPs can be improved. 
 
2.7  Traffic Management Center (TMC) Coordination.  The Work Zone Specialist (WZS) or their 
designee shall contact by phone the MoDOT Traffic Management Center (KC Scout TMC at #816-
347-2250 or Gateway Guide TMC at #314-275-1513) within five minutes of a lane or ramp closure 
beginning and within five minutes of a lane or ramp closure being removed.  The WZS shall make 
this phone call 24 hours a day, 365 days of the year since the MoDOT Traffic Management 
Centers are always staffed. 
 
3.0  Work Hour Restrictions. 
 
3.1  Except for emergency work, as determined by the engineer, and long term lane closures 
required by project phasing, all lanes shall be scheduled to be open to traffic during the five major 
holiday periods shown below, from 12:00 noon on the last working day preceding the holiday until 
6:00 a.m. on the first working day subsequent to the holiday unless otherwise approved by the 
engineer. 
 

Memorial Day 
Labor Day 
Thanksgiving 
Christmas 
New Year’s Day 

 
3.1.1 Independence Day.  The lane restrictions specified in Section 3.1 shall also apply to 
Independence Day, except that the restricted periods shall be as follows: 
 

When 
Independence 
Day falls on: 

The Holiday 
is Observed 

on: 
Halt Lane Closures 

beginning at: 
Allow Lane Closures to 

resume at: 
Sunday Monday Noon on Friday 6:00 a.m. on Tuesday 
Monday Monday Noon on Friday 6:00 a.m. on Tuesday 
Tuesday Tuesday Noon on Monday 6:00 a.m. on Wednesday 
Wednesday Wednesday Noon on Tuesday 6:00 a.m. on Thursday 
Thursday Thursday Noon on Wednesday 6:00 a.m. on Friday 
Friday Friday Noon on Thursday 6:00 a.m. on Monday 
Saturday Friday Noon on Thursday 6:00 a.m. on Monday 

 
3.2  The contractor shall not perform any construction operation on the roadway, roadbed or active 
lanes, including the hauling of material within the project limits, during restricted periods, holiday 
periods or other special events specified in the contract documents. 
 
3.3  The contractor shall be aware that traffic volume data indicates construction operations on 
the roadbed between the following hours will likely result in traffic queues greater than 15 minutes.  
Based on this, the contractor’s operations will be restricted accordingly unless it can be 
successfully demonstrated the operations can be performed without a 15 minute queue in traffic.  
It shall be the responsibility of the engineer to determine if the above work hours may be modified.  
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Working hours for evenings, weekends and holidays will be determined by the engineer.  Any 
work requiring a reduction in the number of through lanes will not be allowed at the following 
locations and times: 
 

EB & WB Route 100 from Fifth St. to Route AT: 
5:30 am - 8:00 am & 3:00 pm - 6:00 pm 
(Note:  Route 100 EB lane closures during these times will be allowed to construct the 
new bridge deck on structure H03532 as shown on the traffic control sheets in the plans.) 
 

Route 100 from Route AT to I-44 (Gray Summit): 
5:00 am - 8:00 pm  
 

Route 100 from I-44 (Gray Summit) to Route OO: 
5:00 am - 8:30 am & 2:00 pm – 7:00 pm  
 

3.4  The contractor shall not alter the start time, ending time, or a reduction in the number of 
through lanes of traffic or ramp closures without advance notification and approval by the 
engineer.  The only work zone operation approved to begin 30 minutes prior to a reduction in 
through traffic lanes or ramp closures is the installation of traffic control signs.  Should lane 
closures be placed or remain in place, prior to the approved starting time or after the approved 
ending time, the Commission, the traveling public, and state and local police and governmental 
authorities will be damaged in various ways, including but not limited to, increased construction 
administration cost, potential liability, traffic and traffic flow regulation cost, traffic congestion and 
motorist delays, with a resulting cost to the traveling public.  These damages are not easily 
computed or quantified.  Therefore, the contractor will be charged with liquidated damages 
specified in the amount of $1,000 per 15 minute increment for each 15 minutes that the 
temporary lane closures are in place and not open to traffic in excess of the limitation as specified 
elsewhere in this special provision.  It shall be the responsibility of the engineer to determine the 
quantity of unapproved closure time. 
 
3.4.1  The said liquidated damages specified will be assessed regardless if it would otherwise be 
charged as liquidated damages under the Missouri Standard Specification for Highway 
Construction, as amended elsewhere in this contract. 
 
4.0  Detours and Lane Closures. 
 
4.1  When a changeable message sign (CMS) is provided, the contractor shall use the CMS to 
notify motorists of future traffic disruption and possible traffic delays one week before traffic is 
shifted to a detour or prior to lane closures.  The CMS shall be installed at a location as approved 
or directed by the engineer.  If a CMS with Communication Interface is required, then the  CMS 
shall be capable of communication prior to installation on right of way.  All messages planned for 
use in the work zone shall be approved and authorized by the engineer or its designee prior to 
deployment.  When permanent dynamic message signs (DMS) owned and operated by MoDOT 
are located near the project, they may also be used to provide warning and information for the 
work zone.  Permanent DMS shall be operated by the TMC, and any messages planned for use 
on DMS shall be approved and authorized by the TMC at least 72 hours in advance of the work. 
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5.0 Interchange Exit Ramp Traffic Flow.  
 
The contractor is required to pay special attention at all times to the traffic flow on the interchange 
exit ramps at the following interchanges when work is actively taking place and/or roadway 
restrictions are in place related to work on this project.  
   

I-44 at Route 100 (interchange near Route AT) 
I-44 at Route 100 (interchange near W. Osage St./BL-44 – Gray Summit Overpass 
Intersections) 
 

If at any time the traffic queue along any of the exit ramps at these interchanges exceeds 75% of 
the storage distance to the pavement gore point from the start of the ramps, immediate corrective 
action shall be required to modify traffic flow in order to avoid further backup along the ramps 
which could result in a traffic safety issue. Immediate corrective action means work may need to 
be abruptly halted to open traffic lanes and/or provide more traffic flow resulting in a reduction of 
the traffic queue on the ramps. Work will not be allowed to proceed, or restrictions reinstalled until 
such time as the traffic queue on the exit ramps is reduced to 25% of the storage length of the 
ramps to the pavement gore point at the start of the ramps, or at the discretion of the Engineer.  
 
6.0 Allowable Work Zone Posted Speed Reductions 
 
6.1 The current posted speed limit shall be used for erection and placement of all work zone 
temporary traffic control measures.   
 
6.2 The Contractor shall be allowed to reduce the posted speed limit by 10 miles per hour in 
segments of the project approved by the Engineer.   
 
7.0  Basis of Payment.  No direct payment will be made to the contractor to recover the cost of 
equipment, labor, materials, or time required to fulfill the above provisions, unless specified 
elsewhere in the contract document.  All authorized changes in the traffic control plan shall be 
provided for as specified in Sec 616. 
 
 
D. Emergency Provisions and Incident Management JSP-90-11A 
 
1.0  The contractor shall have communication equipment on the construction site or immediate 
access to other communication systems to request assistance from law enforcement or other 
emergency agencies for incident management.  In case of traffic accidents or the need for law 
enforcement to direct or restore traffic flow through the job site, the contractor shall notify law 
enforcement or other emergency agencies immediately as needed.  The area engineer's office 
shall also be notified when the contractor requests emergency assistance. 
 
2.0  In addition to the 911 emergency telephone number for ambulance, fire or law enforcement 
services, the following agencies may also be notified for accident or emergency situation within 
the project limits. 
 
 

Transportation Management Center 
314-275-1500 

 

Missouri State Highway Patrol (Troop C) 
636-300-2800 
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City of Washington 
Police:  636-390-1050 
Fire:  636-390-1020 

 

City of Pacific 
Police:  636-257-2424 

Fire:  636-271-0500 (ext. 285)  
 

Boles Fire Protection District 
Station 1 (Gray Summit):  636-742-6913 

Station 2 (Labadie):  636-742-2515 
Station 3 (Villa Ridge):  636-742-2933 
Station 4 (St. Albans):  636-273-5580 

 

Franklin County Sheriff 
636-583-2560 

 

  

2.1  This list is not all inclusive.  Notification of the need for wrecker or tow truck services will 
remain the responsibility of the appropriate law enforcement agency. 
 
2.2  The contractor shall notify law enforcement and emergency agencies before the start of 
construction to request their cooperation and to provide coordination of services when 
emergencies arise during the construction at the project site.  When the contractor completes this 
notification with law enforcement and emergency agencies, a report shall be furnished to the 
engineer on the status of incident management. 
 
3.0  No direct pay will be made to the contractor to recover the cost of the communication 
equipment, labor, materials or time required to fulfill the above provisions. 
 
 
E. Project Contact for Contractor/Bidder Questions JSP-96-05 
 
All questions concerning this project during the bidding process shall be forwarded to the project 
contact listed below. 
 
 
Aaron J. Groff, Project Contact 
St. Louis District 
1590 Woodlake Drive 
Chesterfield, MO 63017 
 
Telephone Number:  314-453-1876 
Email:  aaron.groff@modot.mo.gov 
  
All questions concerning the bid document preparation can be directed to the Central Office – 
Design at (573) 751-2876. 
 
 
F. Supplemental Revisions JSP-18-01EE 
 
 Compliance with 2 CFR 200.216 – Prohibition on Certain Telecommunications and Video 

Surveillance Services or Equipment. 
 
The Missouri Highways and Transportation Commission shall not enter into a contract (or extend 
or renew a contract) using federal funds to procure or obtain equipment, services, or systems that 
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uses covered telecommunications equipment or services as substantial or as critical technology 
as part of any system where the video surveillance and telecommunications equipment was 
produced by Huawei Technologies Company, ZTE Corporation, Hytera Communications 
Corporation, Hangzhou Hikvision Digital Technology Company, or Dahua Technology Company 
(or any subsidiary or affiliate of such entities). 
 
 
 Stormwater Compliance Requirements 
 
1.0  Description.  This provision requires the contractor to provide a Water Pollution Control 
Manager (WPCM) for any project that includes land disturbance on the project site and the total 
area of land disturbance, both on the project site, and all Off-site support areas, is one (1) acre or 
more.  Regardless of the area of Off-site disturbance, if no land disturbance occurs on the project 
site, these provisions do not apply.  When a WPCM is required, all sections within this provision 
shall be applicable, including assessment of specified Liquidated Damages for failure to correct 
Stormwater Deficiencies, as specified herein.  This provision is in addition to any other 
stormwater, environmental, and land disturbance requirements specified elsewhere in the 
contract. 
 
1.1  Definitions.  The project site is defined as all areas designated on the plans, including 
temporary and permanent easements.  The project site is equivalent to the “permitted site”, as 
defined in MoDOT’s State Operating Permit.  An Off-site area is defined as any location off the 
project site the contractor utilizes for a dedicated project support function, such as, but not limited 
to, staging area, plant site, borrow area, or waste area.   
 
1.2  Reporting of Off-Site Land Disturbance.  If the project includes any planned land 
disturbance on the project site, prior to the start of work, the contractor shall submit a written 
report to the engineer that discloses all Off-site support areas where land disturbance is planned, 
the total acreage of anticipated land disturbance on those sites, and the land disturbance permit 
number(s).  Upon request by the engineer, the contractor shall submit a copy of its land 
disturbance permit(s) for Off-site locations.  Based on the total acreage of land disturbance, both 
on and Off-site, the engineer shall determine if these Stormwater Compliance Requirements shall 
apply.  The Contractor shall immediately report any changes to the planned area of Off-site land 
disturbance.  The Contractor is responsible for obtaining its own separate land disturbance permit 
for Off-site areas. 
 
2.0  Water Pollution Control Manager (WPCM).  The Contractor shall designate a competent 
person to serve as the Water Pollution Control Manager (WPCM) for projects meeting the 
description in Section 1.0.  The Contractor shall ensure the WPCM completes all duties listed in 
Section 2.1. 
 
2.1  Duties of the WPCM: 
 

(a) Be familiar with the stormwater requirements including the current MoDOT State 
Operating Permit for construction stormwater discharges/land disturbance activities; 
MoDOT’s statewide Stormwater Pollution Prevention Plan (SWPPP); the Corps of 
Engineers Section 404 Permit, when applicable; the project specific SWPPP, the Project’s 
Erosion & Sediment Control Plan; all applicable special provisions, specifications, and 
standard drawings; and this provision;  
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(b) Successfully complete the MoDOT Stormwater Training Course within the last 4 years.  
The MoDOT Stormwater Training is a free online course available at MoDOT.org;   

 
(c) Attend the Pre-Activity Meeting for Grading and Land Disturbance and all subsequent 

Weekly Meetings in which grading activities are discussed; 
 
(d) Oversee and ensure all work is performed in accordance with the Project-specific SWPPP 

and all updates thereto, or as designated by the engineer; 
 
(e) Review the project site for compliance with the Project SWPPP, as needed, from the start 

of any grading operations until final stabilization is achieved, and take necessary actions 
to correct any known deficiencies to prevent pollution of the waters of the state or adjacent 
property owners prior to the engineer’s weekly inspections; 

 
(f) Review and acknowledge receipt of each MoDOT Inspection Report (Land Disturbance 

Inspection Record) for the Project within forty eight (48) hours of receiving the report and 
ensure that all Stormwater Deficiencies noted on the report are corrected as soon as 
possible, but no later than stated in Section 5.0. 

 
3.0  Pre-Activity Meeting for Grading/Land Disturbance and Required Hold Point.  A Pre-
Activity meeting for grading/land disturbance shall be held prior to the start of any land disturbance 
operations.  No land disturbance operations shall commence prior to the Pre-Activity meeting 
except work necessary to install perimeter controls and entrances.  Discussion items at the pre-
activity meeting shall include a review of the Project SWPPP, the planned order of grading 
operations, proposed areas of initial disturbance, identification of all necessary BMPs that shall 
be installed prior to commencement of grading operations, and any issues relating to compliance 
with the Stormwater requirements that could arise in the course of construction activity at the 
project. 
 
3.1  Hold Point.  Following the pre-activity meeting for grading/land disturbance and subsequent 
installation of the initial BMPs identified at the pre-activity meeting, a Hold Point shall occur prior 
to the start of any land disturbance operations to allow the engineer and WPCM the time needed 
to perform an on-site review of the installation of the BMPs to ensure compliance with the SWPPP 
is met.  Land disturbance operations shall not begin until authorization is given by the engineer.  
 
4.0  Inspection Reports.  Weekly and post run-off inspections will be performed by the engineer 
and each Inspection Report (Land Disturbance Inspection Record) will be entered into a web-
based Stormwater Compliance database.  The WPCM will be granted access to this database 
and shall promptly review all reports, including any noted deficiencies, and shall acknowledge 
receipt of the report as required in Section 2.1 (f.).   
 
5.0  Stormwater Deficiency Corrections.  All stormwater deficiencies identified in the Inspection 
Report shall be corrected by the contractor within 7 days of the inspection date or any extended 
period granted by the engineer when weather or field conditions prohibit the corrective work.  If 
the contractor does not initiate corrective measures within 5 calendar days of the inspection date 
or any extended period granted by the engineer, all work shall cease on the project except for 
work to correct these deficiencies, unless otherwise allowed by the engineer.  All impact costs 
related to this halting of work, including, but not limited to stand-by time for equipment, shall be 
borne by the Contractor.  Work shall not resume until the engineer approves the corrective work. 
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5.1  Liquidated Damages.  If the Contractor fails to complete the correction of all Stormwater 
Deficiencies listed on the MoDOT Inspection Report within the specified time limit, the 
Commission will be damaged in various ways, including but not limited to, potential liability, 
required mitigation, environmental clean-up, fines, and penalties.  These damages are not 
reasonably capable of being computed or quantified.  Therefore, the contractor will be charged 
with liquidated damages specified in the amount of $2,000 per day for failure to correct one or 
more of the Stormwater Deficiencies listed on the Inspection Report within the specified time limit.  
In addition to the stipulated damages, the stoppage of work shall remain in effect until all 
corrections are complete. 
 
6.0  Basis of Payment.  No direct payment will be made for compliance with this provision. 
 
 
 Delete Sec 106.9 in its entirety and substitute the following: 
 
106.9 Buy America Requirements. 
Buy America Requirements are waived if the total amount of Federal financial assistance applied 
to the project, through awards or subawards, is below $500,000.   
 
106.9.1  Buy America Requirements for Iron and Steel. 
On all federal-aid projects, the contractor’s attention is directed to Title 23 CFR 635.410 Buy 
America Requirements.  Where steel or iron products are to be permanently incorporated into the 
contract work, steel and iron material shall be manufactured, from the initial melting stage through 
the application of coatings, in the USA except for “minimal use” as described herein.  Furthermore, 
any coating process of the steel or iron shall be performed in the USA.  Under a general waiver 
from FHWA the use of pig iron and processed, pelletized, and reduced iron ore manufactured 
outside of the USA will be permitted in the domestic manufacturing process for steel or iron 
material.  
 
106.9.1.1  Buy America Requirements for Iron and Steel for Manufactured items. 
A manufactured item will be considered iron and steel if it is “predominantly” iron or steel.  
Predominantly iron or steel means that the cost of iron or steel content of a product is more than 
50 percent of the total cost of all its components.  
 
106.9.2  Any sources other than the USA as defined will be considered foreign. The required 
domestic manufacturing process shall include formation of ingots and any subsequent process.  
Coatings shall include any surface finish that protects or adds value to the product. 
 
106.9.3  “Minimal use” of foreign steel, iron or coating processes will be permitted, provided the 
cost of such products does not exceed 1/10 of one percent (0.1 percent) of the total contract cost 
or $2,500.00, whichever is greater.  If foreign steel, iron, or coating processes are used, invoices 
to document the cost of the foreign portion, as delivered to the project, shall be provided and the 
engineer’s written approval obtained prior to placing the material in any work.  
 
106.9.4  Buy America requirements include a step certification for all fabrication processes of all 
steel or iron materials that are accepted per Sec 1000.  The AASHTO Product Evaluation and 
Audit Solutions compliance program verifies that all steel and iron products fabrication processes 
conform to 23 CFR 635.410 Buy America Requirements and is an acceptable standard per 23 
CFR 635.410(d).  AASHTO Product Evaluation and Audit Solutions compliant suppliers will not 
be required to submit step certification documentation with the shipment for some selected steel 
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and iron materials.  The AASHTO Product Evaluation and Audit Solutions compliant supplier shall 
maintain the step certification documentation on file and shall provide this documentation to the 
engineer upon request. 
 
106.9.4.1  Items designated as Category 1 will consist of steel girders, piling, and reinforcing steel 
installed on site.  Category 1 items require supporting documentation prior to incorporation into 
the project showing all steps of manufacturing, including coating, as being completed in the United 
States and in accordance with CFR Title 23 Section 635.410 Buy America Requirements.  This 
includes the Mill Test Report from the original producing steel mill and certifications documenting 
the manufacturing process for all subsequent fabrication, including coatings. The certification shall 
include language that certifies the following.  That all steel and iron materials permanently 
incorporated in this project was procured and processed domestically and all manufacturing 
processes, including coating, as being completed in the United States and in accordance with 
CFR Title 23 Section 635.410. 
 
106.9.4.2  Items designated as Category 2 will include all other steel or iron products not in 
Category 1 and permanently incorporated in the project.  Category 2 items shall consist of, but 
not be limited to items such as fencing, guardrail, signing, lighting and signal supports.  The prime 
contractor is required to submit a material of origin form certification prior to incorporation into the 
project from the fabricator for each item that the product is domestic.  The Certificate of Materials 
Origin form (link to certificate form) from the fabricator must show all steps of manufacturing, 
including coating, as being completed in the United States and in accordance with CFR Title 23 
Section 635.410 Buy America Requirements and be signed by a fabricator representative.  The 
engineer reserves the right to request additional information and documentation to verify that all 
Buy America requirements have been satisfied.  These documents shall be submitted upon 
request by the engineer and retained for a period of 3 years after the last reimbursement of the 
material.  
 
106.9.4.3  Any minor miscellaneous steel or iron items that are not included in the materials 
specifications shall be certified by the prime contractor as being procured domestically.  Examples 
of these items would be bolts for sign posts, anchorage inserts, etc.  The certification shall read 
“I certify that all steel and iron materials permanently incorporated in this project during all 
manufacturing processes, including coating, as being completed in the United States and in 
accordance with CFR Title 23 Section 635.410 Buy America Requirements procured and 
processed domestically in accordance with CFR Title 23 Section 635.410 Buy America 
Requirements.  Any foreign steel used was submitted and accepted under minor usage”.  The 
certification shall be signed by an authorized representative of the prime contractor. 
 
106.9.5  When permitted in the contract, alternate bids may be submitted for foreign steel and 
iron products.  The award of the contract when alternate bids are permitted will be based on the 
lowest total bid of the contract based on furnishing domestic steel or iron products or 125 percent 
of the lowest total bid based on furnishing foreign steel or iron products.  If foreign steel or iron 
products are awarded in the contract, domestic steel or iron products may be used; however, 
payment will be at the contract unit price for foreign steel or iron products. 
 
106.9.6  Buy America Requirements for Construction Materials other than iron and steel 
materials.  Construction materials means articles, materials, or supplies that consist of only one 
of the items listed.  Minor additions of articles, materials, supplies, or binding agents to a 
construction material do not change the categorization of the construction material.  Upon request 
by the engineer, the contractor shall submit a domestic certification for all construction materials 
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listed that are incorporated into the project. 
 

(a) Non-ferrous metals 
(b) Plastic and Polymer-based products (including polyvinylchloride, composite building 

materials, and polymers used in fiber optic cables) 
(c) Glass (including optic glass) 
(d) Fiber optic cable (including drop cable) 
(e) Optical fiber 
(f) Lumber 
(g) Engineered wood 
(h) Drywall 

 
106.9.6.1  Minimal Use allowance for Construction Materials other than iron or steel. 
“The total value of the non-compliant products is no more than the lesser of $1,000,000 or 5% of 
total applicable costs for the project.”  The contractor shall submit to the engineer any non-
domestic materials and their total material cost to the engineer.  The contractor and the engineer 
will both track these totals to assure that the minimal usage allowance is not exceeded. 
 
106.9.7  Buy America Requirements for Manufactured Products. 
Manufactured products means: 

(a) Articles, materials, or supplies that have been: 

(i) Processed into a specific form and shape; or 
(ii) Combined with other articles, materials, or supplies to create a product with different 

properties than the individual articles, materials, or supplies. 

(b) If an item is classified as an iron or steel product, a construction material, or a section 
70917(c) material under § 184.4(e) and the definitions set forth in this section, then it is 
not a manufactured product.  However, an article, material, or supply classified as a 
manufactured product under § 184.4(e) and paragraph (1) of this definition may include 
components that are construction materials, iron or steel products, or section 70917(c) 
materials. 

 
106.9.7.1  Manufactured products are exempt from Buy America requirements.  To qualify as a 
manufactured product, items that consist of two or more of the listed construction materials that 
have been combined together through a manufacturing process, and items that include at least 
one of the listed materials combined with a material that is not listed through a manufacturing 
process, should be treated as manufactured products, rather than as construction materials.  
 
106.9.7.2  Manufactured items are covered under a general waiver to exclude them from Buy 
America Requirements.  To qualify for the exemption the components must comprise of 55% of 
the value of materials in the item.  The final assembly must also be performed domestically. 
 
 
 Pavement Marking Paint Requirements for Standard Waterborne and Temporary 
 
1.0  Description. High Build acrylic waterborne pavement marking paint shall be used in lieu of 
standard acrylic waterborne pavement marking paint for all Standard Waterborne Pavement 
Marking Paint items and all Temporary Pavement Marking Paint items. Paint thickness, bead 
type, bead application rate, retroreflectivity requirements, and all other specifications shall remain 
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as stated in the Missouri Standard Specifications for Highway Construction, except as otherwise 
amended in the contract documents. 
 
2.0  Material Requirements.  Material requirements for Sec 620.20.2.5 Standard Waterborne 
Paint, and Sec 620.10.2 Temporary Pavement Marking Paint shall be per Sec 1048.20.1.2 High 
Build Acrylic Waterborne Pavement Marking Paint. 
 
 
 Delete paragraph 15.0 of the General Provision Disadvantaged Business Enterprise 

(DBE) Program Requirements and substitute the following: 
 
15.0  Data Collection from Bidders for DBE and Non-DBE Subcontractors, Suppliers, 
Manufacturers and/or Brokering used and not used in bids during the reporting period.  
MoDOT is a recipient of federal funds and is required by 49 CFR 26.11, to provide data about its 
DBE program.  The information shall consist of all subcontractor quoting received for actual use 
and of consideration by the prime bidder.  MoDOT will be requesting this information from bidding 
prime contractors and will provide prime bidders a form to submit the data by the last day of each 
month for the current letting.  The information shall only include the names of both DBE and non-
DBE companies that the prime bidders received quotes. MoDOT will then contact the DBEs and 
non-DBE subcontractors and request additional information from DBE and non-DBE 
subcontractors including current year of gross receipts and number of years in business.  The 
information provided by the prime bidders shall not include any bid quote pricing regardless if it 
was used or not.  This information will aid MoDOT in the determination of the availability of DBEs 
and will be used in subsequent availability studies. 
 
 
 Third-Party Test Waiver for Concrete Aggregate 
 
1.0  Description.  Third party tests may be allowed for determining the durability factor for 
concrete pavement and concrete masonry aggregate. 
 
2.0  Material.  All aggregate for concrete shall be in accordance with Sec 1005. 
 
2.1  MoDOT personnel shall be present at the time of sampling at the quarry.  The aggregate 
sample shall be placed in an approved tamper-evident container (provided by the quarry) for 
shipment to the third-party testing facility. 
 
2.2  AASHTO T 161 Method B Resistance of Concrete to Rapid Freezing and Thawing, shall be 
used to determine the aggregate durability factor.  All concrete beams for testing shall be 3-inch 
wide by 4-inch deep by 16-inch long or 3.5-inch wide by 4.5-inch deep by 16-inch long.  All beams 
for testing shall receive a 35-day wet cure fully immersed in saturated lime water prior to initiating 
the testing process. 
 
2.3  Concrete test beams shall be made using a MoDOT approved concrete pavement mix design. 
 
3.0  Testing Facility Requirements.  All third-party test facilities shall meet the requirements 
outlined in this provision. 
 
3.1  The testing facility shall be AASHTO accredited. 
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3.1.1  For tests ran after January 1, 2025, accreditation documentation shall be on file with the 
Construction and Materials Division prior to any tests being performed. 
 
3.1.2  Construction and Materials Division may consider tests completed prior to January 1, 2025, 
to be acceptable if all sections of this provision are met, with the exception of 3.1.1.  Accreditation 
documentation shall be provided with the test results for tests completed prior to January 1, 2025.  
No tests completed prior to September 1, 2024, will be accepted. 
 
3.2  The testing facility shall provide their testing process, list of equipment, equipment calibration 
documentation, and testing certifications or qualifications of technicians performing the AASHTO 
T 161 Procedure B tests.  The testing facility shall provide details on their freezing and thawing 
apparatus including the time and temperature profile of their freeze-thaw chamber.  The profile 
shall include the temperature set points throughout the entirety of the freeze-thaw cycle.  The 
profile shall show the cycle time at which the apparatus drains/fills with water and the cycle time 
at which the apparatus begins cooling the specimens. 
 
3.3  Results, no more than five years old, from the third-party test facility shall compare within 
±2.0 percent of an independent test from another AASHTO accredited test facility or with MoDOT 
test records, in order to be approved for use (e.g. test facility results in a durability factor of 79, 
MoDOT’s recent durability test factor is 81; this compared within +2 percent).  The independent 
testing facility shall be in accordance with this provision.  The comparison test can be from a 
different sample of the same ledge combination. 
 
3.4  When there is a dispute between the third party durability test results and MoDOT durability 
test results, the MoDOT durability test result shall govern. 
 
3.5  Test results shall be submitted to MoDOT’s Construction and Materials division electronically 
for final approval.  Test results shall include raw data for all measurements of relative modulus of 
elasticity and percent length change for each individual concrete specimen.  Raw data shall 
include initial measurements made at zero cycles and every subsequent measurement of 
concrete specimens.  Raw data shall include the cycle count and date each measurement was 
taken.  Test results shall also include properties of the concrete mixture as required by AASHTO 
T 161.  This shall include the gradation of the coarse aggregate sample.  If AASHTO T 152 is 
used to measure fresh air content, then the aggregate correction factor for the mix determined in 
accordance with AASHTO T 152 shall also be included. 
 
4.0  Method of Measurement.  There is no method of measurement for this provision.  The 
testing requirements and number of specimens shall be in accordance with AASHTO T 161 
Procedure B. 
 
5.0  Basis of Payment.  No direct payment will be made to the contractor or quarry to recover 
the cost of aggregate samples, sample shipments, testing equipment, labor to prepare samples 
or test samples, or developing the durability report. 
 
 
G. Utilities JSP-93-26F 
 
1.0  For informational purposes only, the following is a list of names, addresses, and telephone 
numbers of the known utility companies in the area of the construction work for this improvement: 
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Utility Name 
 

Known 
Required 

Adjustment 

Type 
 
 
 

Ameren Missouri 
Don Knotts 
Phone:  (636) 671-6112 
Email:  dknotts@ameren.com 
 

Yes 
 

See 3.0 

Power 

AT&T Distribution 
Justin Cortouise 
Phone:  (636) 448-2136- cell  
Email:  jc670s@att.com 
 

No Communications 

Lumen  
Rich Obremski 
Phone: (314) 378-9931 - cell 
Email: Richard.Obremski@lumen.com 
 

No Communications 

Charter 
Mark Morrow 
Phone: (636) 667-6298 – cell 
Email: mark.morrow@charter.com 
 

No Communications 

Sprint 
Joseph Barvick 
Phone: (913) 315-0510 
Email: Joseph.Barvick@sprint.com 
 

No Communications 

Public Water District No 3 (Franklin 
County) 
Terry McDaniel 
Phone: (314) 713-4405 
Email: tmcdaniel@alliancewater.com  
 

No Water 

Marathon Pipeline 
Nick Brandon (locator) 
Phone: (636) 221-8830 
Email: nibrandon@mplx.com 
 
 

No 
 

See 9.0 for 
coordination 

with 
Marathon 

Petroleum Pipeline 

MoDOT Traffic Division 
Ron Mize 
Telephone: (314) 565-6727 
Email ronald.mize@modot.mo.gov 
 

No  ITS, Signals and Lights 

 
1.1  The existence and approximate location of utility facilities known to exist, as shown on the 
plans, are based upon the best information available to the Commission at this time. This 
information is provided by the Commission "as-is" and the Commission expressly disclaims any 
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representation or warranty as to the completeness, accuracy, or suitability of the information for 
any use. Reliance upon this information is done at the risk and peril of the user, and the 
Commission shall not be liable for any damages that may arise from any error in the information.  
It is, therefore, the responsibility of the contractor to verify the above listing information indicating 
existence, location and status of any facility.  Such verification includes direct contact with the 
listed utilities.  
 
2.0  Project Specific Provisions: The Contractor shall be aware there are numerous utilities 
present along the routes in this contract. The locations listed below are not to be considered all 
inclusive. 
 
3.0  Ameren’s existing facilities within the project limits:   
 
Ameren has existing aerial facilities along the entire project limits.   Ameren advised they have a 
pole relocation behind existing guardrail at Hogan Road and Route 100, as shown on sheet 22 
of 34.  Ameren plans to complete the relocation work by February 17, 2025. 
 
Ameren has several new power service connections at I-44/Rte. 100 interchange (Gray 
Summit).   Ameren’s premise numbers will be provided to the contractor at the preconstruction 
meeting.  
 
4.0  AT&T-d existing facilities within the project limits:   
 
AT&T-d has existing buried copper and fiber along the entire project limits and also some aerial 
facilities on Ameren’s poles.   
 
AT&T-d advised no conflicts are anticipated with the planned improvements.  
 
5.0  Lumen existing facilities within the project limits:   
 
Lumen has buried facilities along Route 100 from Rte AT to Route OO.   
 
Lumen advised no conflicts are anticipated with the planned improvements.  
 
6.0  Charter existing facilities within the project limits:   
 
Charter has aerial facilities on Amerens’ poles in the project limits 
 
Charter advised no conflicts are anticipated with the planned improvements. 
 
7.0  Sprint existing facilities within the project limits:   
 
Sprint has buried facilities along Rte MM crossing Route 100.   Sprint advised they do not 
anticipate any conflicts with the planned improvement project.  
 
8.0 PWSD #3 of Franklin County existing facilities within the project limits:   
 
PWSD #3 has existing water main facilities located along Route 100 from Route AT to Route 
OO.   PWSD #3 advised they do not anticipate any conflicts with the planned improvement 
project.  
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9.0 Marathon Pipeline existing facilities within the project limits.  
 
Marathon Pipeline has two pipelines under existing/proposed guardrail crossing Route 100, as 
shown on sheet 6 of 34.  Nick Brandon with Marathon Pipeline advised the western pipeline is 
not very deep under the proposed guardrail (approximately 4.5 feet deep per toned depth 
provided by Marathon Pipeline at approximate station 1452+50, 58 feet right.  Marathon 
Pipeline is requiring a minimum of 12” horizontal separation between the pipeline and the 
proposed guardrail posts.  The contractor is required to expose the pipeline prior to setting any 
posts and eliminate a guard rail post to accommodate Marathon Pipelines requirements.   Nick 
Brandon is the locator for Marathon Pipeline.   Nick’s cell number is 636-221-8830.  Marathon 
Pipeline advised the petroleum pipeline is in a casing.   The contractor shall be advised the cost 
to expose the existing pipeline and work around the pipeline is included in the cost of install the 
guardrail.  
 
10.0 MoDOT Traffic Division’s existing facilities in the project limits: 
 
MoDOT maintains traffic signals at all of the interchanges/intersections in the project limits 
including lighting and ITS along Route 100. 200 feet of MoDOT ITS fiber is set up in the road 
contract to adjust in case any fiber needs to be relocated due to the proposed guardrail work.  
 
 
H. Liquidated Damages Specified – EB Bridge (H03532) Work JSP-93-28A 
 
1.0  Description.  If the EB Bridge (H03532) work (including associated road work) is not 
complete and open to traffic within 150 calendar days, the Commission, the traveling public, and 
state and local police and governmental authorities will be damaged in various ways, including 
but not limited to, increased construction administration cost, potential liability, traffic and traffic 
flow regulation cost, traffic congestion and motorist delay, with its resulting cost to the traveling 
public.  These damages are not reasonably capable of being computed or quantified.  Therefore, 
the contractor will be charged with liquidated damages specified in the amount of $1000 per day 
for each full day that EB Bridge (H03532) work (including associated road work) is not complete 
and open to traffic in excess of the limitation as specified elsewhere in this special provision.  It 
shall be the responsibility of the engineer to determine the quantity of excess closure time.  
Calendar days will begin accumulating once the contractor initiates construction on the EB Bridge 
(H0353) and associated road work.   
 
1.1  The said liquidated damages specified will be assessed regardless of whether it would 
otherwise be charged as liquidated damages under the Missouri Standard Specification for 
Highway Construction, as amended elsewhere in this contract. 
 
 
I. Contractor Quality Control NJSP-15-42 
 
1.0  The contractor shall perform Quality Control (QC) testing in accordance with the 
specifications  and as specified herein.  The contractor shall submit a Quality Control Plan (QC 
Plan) to the engineer for approval that includes all items listed in Section 2.0, prior to beginning 
work. 
 
2.0  Quality Control Plan.   
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(a) The name and contact information of the person in responsible charge of the QC testing. 
(b) A list of the QC technicians who will perform testing on the project, including the fields in 

which they are certified to perform testing. 
(c) A proposed independent third-party testing firm for dispute resolution, including all contact 

information. 
(d) A list of Hold Points, when specified by the engineer. 
(e) The MoDOT Standard Inspection and Testing Plan (ITP).  This shall be the version that is 

posted at the time of bid on the MoDOT website (www.modot.org/quality). 
 
3.0  Quality Control Testing and Reporting.  Testing shall be performed per the test method 
and frequency specified in the ITP.  All personnel who perform sampling or testing shall be 
certified in the MoDOT Technician Certification Program for each test that they perform. 
 
3.1  Reporting of Test Results.  All QC test reports shall be submitted as soon as practical, but 
no later than the day following the test.  Test data shall be immediately provided to the engineer 
upon request at any time, including prior to the submission of the test report. No payment will be 
made for the work performed until acceptable QC test results have been received by the engineer 
and confirmed by QA test results. 
 
3.1.1  Test results shall be reported on electronic forms provided by MoDOT.  Forms and 
Contractor Reporting Excel2Oracle Reports (CRE2O) can be found on the MoDOT website.  All 
required forms, reports and material certifications shall be uploaded to a Microsoft SharePoint® 
site provided by MoDOT, and organized in the file structure established by MoDOT. 
 
3.2  Non-Conformance Reporting.  A Non-Conformance Report (NCR) shall be submitted by 
the contractor when the contractor proposes to incorporate material into the work that does not 
meet the testing requirements or for any work that does not comply with the contract terms or 
specifications. 
 
3.2.1  Non-Conformance Reporting shall be submitted electronically on the Non-Conformance 
Report form provided on the MoDOT Website.  The NCR shall be uploaded to the MoDOT 
SharePoint® site and an email notification sent to the engineer. 
 
3.2.2  The contractor shall propose a resolution to the non-conforming material or work.  
Acceptance of a resolution by the engineer is required before closure of the non-conformance 
report.   
 
4.0  Work Planning and Scheduling. 
 
4.1  Two-week Schedule.  Each week, the contractor shall submit to the engineer a schedule 
that outlines the planned project activities for the following two-week period.  The two-week 
schedule shall detail all work and traffic control events planned for that period and any Hold Points 
specified by the engineer. 
 
4.2  Weekly Meeting.  When work is active, the contractor shall hold a weekly project meeting 
with the engineer to review the planned activities for the following week and to resolve any 
outstanding issues.  Attendees shall include the engineer, the contractor superintendent or project 
manager and any foreman leading major activities.  This meeting may be waived when, in the 
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opinion of the engineer, a meeting is not necessary.  Attendees may join the meeting in person, 
by phone or video conference. 
 
4.3  Pre-Activity Meeting.  A pre-activity meeting is required in advance of the start of each new 
activity, except when waived by the engineer. The purpose of this meeting is to review 
construction details of the new activity.  At a minimum, the discussion topics shall include:  safety 
precautions, QC testing, traffic impacts, and any required Hold Points.  Attendees shall include 
the engineer, the contractor superintendent and the foreman who will be leading the new activity.  
Pre-activity meetings may be held in conjunction with the weekly project meeting. 
 
4.4  Hold Points.  Hold Points are events that require approval by the engineer prior to 
continuation of work.  Hold Points occur at definable stages of work when, in the opinion of the 
engineer, a review of the preceding work is necessary before continuation to the next stage. 
 
4.4.1  A list of typical Hold Point events is available on the MoDOT website.  Use of the Hold Point 
process will only be required for the project-specific list of Hold Points, if any, that the engineer 
submits to the contractor in advance of the work.  The engineer may make changes to the Hold 
Point list at any time. 
 
4.4.2  Prior to all Hold Point inspections, the contractor shall verify the work has been completed 
in accordance with the contract and specifications.  If the engineer identifies any corrective actions 
needed during a Hold Point inspection, the corrections shall be completed prior to continuing 
work.  The engineer may require a new Hold Point to be scheduled if the corrections require a 
follow-up inspection.  Re-scheduling of Hold Points require a minimum 24-hour advance 
notification from the contractor unless otherwise allowed by the engineer. 
 
5.0  Quality Assurance Testing and Inspection.  MoDOT will perform quality assurance testing 
and inspection of the work, except as specified herein.  The contractor shall utilize the inspection 
checklists provided in the ITP as a guide to minimize findings by MoDOT inspection staff.  
Submittal of completed checklists is not required, except as specified in 5.1. 
 
5.1  Inspection and testing required in the production of concrete for the project shall be the 
responsibility of the contractor.  Submittal of the 501 Concrete Plant Checklist is required. 
 
6.0  Basis of Payment.  No direct payment will be made for compliance with this provision. 
 
 
J. Protection of Missouri Eastern Railroad Facilities and Traffic 
 
JSL0035, MO-100, Franklin County,   
             
Redeck and paint Bridge H0353 and resurface Bridge A7453 over MER crossing.    
 
To report an emergency on the Missouri Eastern Railroad call: (833) 261-7790 
The project location is at the following location in Franklin County: 

MO-100 over US DOT# 596282P MP 50.4; near Villa Ridge St. Louis Subdivision. 
 
1.0  Authority of Railroad Engineer and State Engineer. 
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1.1  The authorized representative of the Missouri Eastern Railroad, herein called "Railroad 
Engineer,” shall have final authority in all matters affecting the safe maintenance and operation 
of railroad traffic. 
 
1.2  The authorized representative of the Missouri Highways and Transportation Commission, 
herein called "Engineer", shall have authority over all other matters as prescribed herein and in 
the project specifications. 
 
1.3  The right of way of the Missouri Eastern Railroad, herein called “Railroad,” is located within 
the limits of this project and care shall be taken to insure that no debris or material is dropped on 
the Railroad's property. 
 
2.0  Right of Entry.  The contractor shall not commence any work upon, over nor under the 
Railroad’s right of way until contractor has obtained a Right of Entry Permit and complied with the 
following conditions: 
 
2.1  At least 5 working days in advance of the date the contractor proposes to begin work upon, 
over or under the Railroad’s right of way, the contractor shall notify the Railroad Engineer (listed 
below) by e-mail or written notice to the address below with a copy to the Engineer.  
 
  Charles McBride 

President 
1027 South Main Street Suite 403 
Joplin, MO 64801 
Cmcbride@jag-transport.com 

                        (614) 441-2145 
  

   
2.2  Contractor shall obtain an Executed Right of Entry Permit by mail or e-mail from the Railroad 
Engineer to begin work upon, over or under the Railroad’s right of way, such authorization will 
include an outline of specific conditions with which the contractor shall comply. 
 
3.0  Insurance.  The amount of work to be performed upon, over or under Railroad’s right of way 
is estimated to be one percent of the contractor's total bid for the project.  Contractor shall secure 
railroad protective liability insurance naming only the Railroad as the insured with a combined 
single limit of $2,000,000 per occurrence with a $6,000,000 aggregate, and this insurance shall 
conform to all the requirements as specified by Sec 107.13.4 of the Missouri Standard 
Specifications for Highway Construction.  
 
4.0  Job Briefing.  Contactor will contact the Railroad Engineer, Corey Carmichall, by phone 
(contact number above) at least 3 working days before beginning work upon, over or under the 
Railroad’s right of way to make arrangements for a job briefing. 

 
4.1  Railroad Engineer will arrange a meeting with the contractor’s representative and a Railroad 
Employee each day work is scheduled to be performed upon, over or under the Railroad’s right 
of way.  A job briefing shall be held, usually at the job site and usually in the morning, to discuss 
the contractor’s work to be performed that day and to discuss the relevant railroad operations.  
The meeting shall be held before any work is done within 25 feet of the centerline of any track.  If 
any train movements are scheduled for that day, the train moves will be made under the direct 
supervision of the Railroad Engineer or a Railroad Representative after the contractor has cleared 
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the work site.  Flagging services typically provided by the Railroad may not be required depending 
on the Railroad’s schedule of operations. 
 
5.0  Reimbursement of Flagging Costs.  The Commission may reimburse the Railroad directly 
for the cost of flagging services associated with the highway project if flagging services are 
provided.  Flagging costs will be deducted from the contractor’s payments from the Commission.  
If the contractor pays the flagger directly, the contractor must notify the MoDOT Engineer of such 
payments for flagging.  
 
6.0  Payment for Cost of Compliance.  No separate payment will be made for any extra cost 
incurred on account of compliance with this special provision.  All such cost shall be included in 
contract unit price for other items included in the contract. 
 
7.0  No Payment by Railroad pursuant to this JSP.  Railroad will not be responsible for paying 
the contractor for any work performed under this special provision. 
 
8.0  The Contractor must adhere to all other policies, procedures and insurance coverage 
not specifically mentioned in these special provisions.  These can be found in the 
Contractor Occupancy/Access Agreement included below.   
 
 

CONTRACTOR OCCUPANCY/ACCESS AGREEMENT 
 

This Agreement (hereinafter “Agreement”) made this <Day>th day of  <Month>  <Year> by and 
between Missouri Eastern Railroad, LLC, its successors, assigns or affiliated companies 
(hereinafter “Railroad”), whose address is 1027 South Main Street Suite 403, Joplin, MO 64801 
and  <Contractor>  (hereinafter referred to as "Company"), whose address is <Contractor 
Address>. 
 

WITNESSETH: 
 
1 Upon payment of a one-time fee of Two Thousand U.S. Dollars ($2,000) and compliance 

with the provisions herein contained, Railroad hereby permits Company to enter the property 
of Railroad, at Mile Post 50.4, in Villa Ridge, Franklin County MO-100, Missouri, for 
purpose of installation, maintenance, renewal or removal (hereinafter referred to as “Work”), 
of redecking and painting Bridge HO353 and resurfacing Bridge A7453, (hereinafter 
“Structures”).  Said permit is granted for a period not to extend beyond sixty (60) days from 
the date of execution of this Agreement by Railroad.  Provided, however, this permit may 
be canceled by Railroad at any time Company is deemed by Railroad not to be in compliance 
with any of the terms herein. 

 
2. The term “Contractor” shall be used to identify the party that will perform the Work as 

described in Section 1, whether or not Contractor is signatory to MER-<ContractNumber>A.  
If Contractor is other than <Contractor>, Contractor warrants to Railroad that Contractor 
(hereinafter termed “Third Party”), has entered into a “Contract” with <Contractor> covering 
the Work to be performed in connection with Structure at said locations. 

 
3.  As additional consideration, Company agrees to reimburse Railroad for all cost and expense 

incurred by Railroad in connection with the Work.  Such costs and expenses shall include, but 
are not limited to, furnishing of inspectors, watchmen and flagmen as Railroad deems 
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necessary to protect its property, tracks, engines, trains and cars and the operation thereof, 
the installation and removal of any necessary falsework beneath the tracks of Railroad and 
the restoration of Railroad property.  No vehicular crossing over Railroad’s tracks shall be 
installed or used by Company without prior written permission of Railroad. 

 
4.  Company shall give Railroad at least five (5) days’ notice in advance of any work done upon 

or adjacent to Railroad property under this Agreement. Company shall notify Railroad 
President by calling (949)-357-7113, in advance of the start of the Work, give the General 
Manager notification of the date said Work is completed, and also the date the Contractor’s 
work is accepted by Third Party. Upon completion of the Work, Company shall promptly 
remove from Railroad property all tools, equipment and materials placed thereon by Company 
and Company’s agents. Company shall restore Railroad property to the same state and 
condition as when Company entered thereon and shall leave said property in a clean and 
presentable condition.  Company, after completion of construction or termination of work, at 
its sole cost, hereby agrees to restore in a good and workman like manner all property 
disturbed by Company use or construction or maintenance activities from the date of 
execution of this document.  Said restoration shall include, but not be limited to, any and all 
harm, damage or injury done to Railroad property and/or to any other public or private property 
by acts or occurrences subject to Federal, State or local environmental enforcement or 
regulatory jurisdiction, and shall include necessary and appropriate testing and cleanup. 

 
5. Company’s work shall be performed in accordance with plans and specifications approved by 

Railroad and in such manner and at such times as shall not endanger or interfere with the 
safe operation of the tracks and other facilities of Railroad at said location. No materials, tools 
or equipment shall be stored within ten (10) feet of the centerline of any track. The regulations 
of Railroad and the instructions of its representatives shall be complied with relating to the 
proper manner of protecting the tracks, pipelines, wire lines, signals and all other property at 
said location, the traffic moving on such tracks and the removal of tools, equipment and 
materials. Provided, no bailment shall be created by the storage of any materials, tools or 
equipment on Railroad property. 

 
6. Before said Work, Company shall, at its sole cost and expense, obtain all necessary authority 

from any public authorities having jurisdiction in the premises, and shall thereafter observe 
and comply with the requirements of such public authority or authorities and all applicable 
laws and regulations.  Company shall secure written approval by Railroad of plans and/or 
specifications submitted to Railroad prior to the commencement of any Work. 
 

7. The Structure shall be installed at the sole risk, cost and expense of Company, in accordance 
with American Railway Engineering Association Specifications or other Industry Standard 
Specifications as may apply or be appropriate for the use intended.  Said specifications are 
incorporated herein and made a part hereof by reference. Approval of plans or completed 
work by Railroad’s designated representative shall not, in itself, be considered 
acknowledgment that said project is in conformity with said standards. 

 
8. COMPANY AGREES TO DEFEND, INDEMNIFY AND HOLD HARMLESS RAILROAD, ITS 

OFFICERS, AGENTS, AND EMPLOYEES FROM AND AGAINST ANY AND ALL CLAIMS, 
DEMANDS, LOSSES, DAMAGES, CAUSES OF ACTION, SUITS, AND LIABILITIES OF 
EVERY KIND (INCLUDING REASONABLE ATTORNEYS’ FEES, COURT COSTS, AND 
OTHER EXPENSES RELATED THERETO) FOR INJURY TO OR DEATH OF A PERSON 
OR FOR LOSS OF OR DAMAGE TO ANY PROPERTY, ARISING OUT OF OR IN 
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CONNECTION WITH ANY WORK DONE, ACTION TAKEN OR PERMITTED BY COMPANY, 
ITS SUBCONTRACTORS, AGENTS OR EMPLOYEES UNDER THIS CONTRACT.  

 
LICENSEE HEREBY ASSUMES, AND SHALL AT ALL TIMES HEREAFTER RELEASE, 
INDEMNIFY, DEFEND AND SAVE RAILROAD HARMLESS FROM AND AGAINST ANY 
AND ALL LIABILITY, LOSS, CLAIM, SUIT, DAMAGE, CHARGE OR EXPENSE WHICH 
RAILROAD MAY SUFFER, SUSTAIN, INCUR OR IN ANY WAY BE SUBJECTED TO, ON 
ACCOUNT OF DEATH OF OR INJURY TO ANY PERSON (INCLUDING OFFICERS, 
AGENTS, EMPLOYEES OR INVITEES OF RAILROAD), AND FOR DAMAGE TO OR LOSS 
OF OR DESTRUCTION OF ANY PROPERTY WHATSOEVER, ARISING OUT OF, 
RESULTING FROM, OR IN ANY WAY CONNECTED WITH THE PRESENCE, EXISTENCE, 
OPERATIONS, OR USE, OF WIRELINE, EXCEPT TO THE EXTENT PROVEN TO HAVE 
BEEN CAUSED BY THE FAULT, OR NEGLIGENCE OF RAILROAD. HOWEVER, DURING 
ANY PERIOD OF ACTUAL CONSTRUCTION, REPAIR, MAINTENANCE, REPLACEMENT 
OR REMOVAL OF WIRELINE, WHEREIN AGENTS OR PERSONNEL OF LICENSEE ARE 
ON THE RAILROAD RIGHT-OF-WAY, LICENSEE’S LIABILITY HEREUNDER SHALL BE 
ABSOLUTE, IRRESPECTIVE OF ANY FAULT OR NEGLIGENCE OF RAILROAD. 
 

9. Should Railroad bring suit to compel performance of or to recover for breach of any covenant 
or condition contained herein, Company shall pay to Railroad reasonable attorneys’ fees in 
addition to the amount of judgment and costs. 

 
10. Prior to the performance of any work upon or adjacent to Railroad’s property under this 

Agreement: 
        

(a) Company shall furnish Railroad, at Company expense, a certified copy of a public liability 
and property damage liability insurance policy issued in the name of Company covering 
the contractual liability assumed by Company under Section 8 hereof. The form, 
substance and limits of said insurance policy shall be subject to the approval of Railroad 
and shall be in compliance with the provisions contained in the insert marked Exhibit “A”, 
hereto attached and made a part hereof.  

 
(b) Company shall furnish Railroad, at Company expense, a certificate of Workers 

Compensation coverage, including Federal Employee Liability Act coverage if 
applicable, for its workers and subcontractors in accordance with the requirements of the 
State or States in which said work is to be performed. 

 
(c) Company shall furnish a policy of Railroad Protective coverage in the amount of Two 

million and no/100 dollars ($2,000,000.00) per occurrence, Six million and no/100 dollars 
($6,000,000.00) aggregate with named insured as outlined in COMPANY 
OCCUPANCY/ACCESS AGREEMENT, Exhibit “A”.  WARNING: ONLY A POLICY OF 
RAILROAD PROTECTIVE INSURANCE WHICH SPECIFICALLY NAMES Missouri 
Eastern Railroad, LLC AS THE INSURED PARTIES IS ACCEPTABLE AND A COPY 
OF SAID POLICY MUST BE RECEIVED PRIOR TO THIS PERMIT BEING APPROVED 
ON BEHALF OF RAILROAD.   

 
       Company shall keep said insurance in full force and effect until all work to be performed upon 

or adjacent to Railroad property under said contract is completed to the satisfaction of and 
accepted by Third Party and thereafter until Company has fulfilled the provisions of this 
agreement with respect to the removal of tools, equipment and materials from Railroad 
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property. Said policy shall name Railroad as additional insured. 
 
11. The permission herein given shall not be assigned by Company without the prior written 

consent of Railroad, except in the case of subcontractors who shall be deemed agents of 
Company, subject to the terms of this Agreement.  Railroad Requirements for Company 
working on Railroad Right-of-Way are attached as Company OCCUPANCY/ACCESS 
AGREEMENT, Exhibit “B” and made a part hereof.  Failure to comply with all of said 
requirements shall be grounds for cancellation of this Agreement at the sole option of Railroad. 

 
12. CONSTRUCTION PROVISIONS: In relation to Railroad’s track and Railroad operations: 
  

a. Company warrants it will place no bore pit closer than 25 feet from the end of the ties of 
the nearest track, as measured at right angles from said track; that all of the lines to be 
installed under Railroad’s track shall be a minimum of five feet six inches below the base 
of the rail; that carrier pipe(s) and/or wire lines shall be encased in Steel Casing Pipe in 
accordance with the attached Company OCCUPANCY/ACCESS AGREEMENT, Exhibit 
“D” casing criteria attached hereto; and that casing shall extend a minimum of 25 feet from 
the center line of the outside track on each side of said crossing, measured at a right angle 
to said track. 

 
b. Company shall be solely liable for location and protection of any subgrade railroad signal 

wires or other railroad facilities, which may be impacted by Company Work.  If same shall 
be damaged by said Work, Contractor shall, at its own expense, immediately cause said 
damage to be corrected.  Contractor shall be solely liable to Railroad for any and all costs 
resulting for any interruption of train service resulting from Company Work.  

 
c. Said provisions shall prevail over any lesser provision or standard set out for occupancy 

of adjoining or underlying lands.  
 

 
 
 
 
 
 
 
THIS AGREEEENT IS hereby declared to be binding upon the parties hereto. 
 
IN WITNESS WHEREOF, the undersigned have hereunto set their hand and seals this 
__________ day of _____________ 20___. 
 
     Railroad 
 

Missouri Eastern Railroad, LLC 
      

By: Anthony Cox 
Senior Vp 

                                                                     
                 

Signed:  ___________________________________ 
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     Company 
 
                                                       <Contractor> 
      

             By: ________________________________________ 
  
      
     Its: ________________________________________ 
 

 
Signed:        

 

 

EXHIBIT A 

The coverage afforded hereunder shall include the liability assumed by the named insured under 
the following indemnification provisions contained in an agreement in writing between the named 
insured and Missouri Eastern Railroad, LLC, covering work to be performed upon or adjacent 
to its property.   

 
Company AGREES TO DEFEND, INDEMNIFY AND HOLD HARMLESS Railroad, ITS 
OFFICERS, AGENTS, AND EMPLOYEES FROM AND AGAINST ANY AND ALL CLAIMS, 
DEMANDS, LOSSES, DAMAGES, CAUSES OF ACTION, SUITS, AND LIABILITIES OF EVERY 
KIND (INCLUDING REASONABLE ATTORNEYS’ FEES, COURT COSTS, AND OTHER 
EXPENSES RELATED THERETO) FOR INJURY TO OR DEATH OF A PERSON OR FOR LOSS 
OF OR DAMAGE TO ANY PROPERTY, ARISING OUT OF OR IN CONNECTION WITH ANY 
Work DONE, ACTION TAKEN OR PERMITTED BY Company, ITS SUBCONTRACTORS, 
AGENTS OR EMPLOYEES UNDER THIS CONTRACT.  

 

IT IS THE EXPRESS INTENTION OF THE PARTIES HERETO, BOTH Company AND Railroad, 
THAT THE INDEMNITY PROVIDED FOR IN THIS PARAGRAPH INDEMNIFIES Railroad FOR 
ITS OWN NEGLIGENCE, WHETHER THAT NEGLIGENCE IS ACTIVE OR PASSIVE, OR IS 
THE SOLE OR A CONCURRING CAUSE OF THE INJURY, DEATH OR DAMAGE; PROVIDED 
THAT SAID INDEMNITY SHALL NOT PROTECT Railroad FROM LIABILITY FOR DEATH, 
INJURY OR DAMAGE ARISING SOLELY OUT OF THE CRIMINAL ACTIONS OF Railroad, ITS 
OFFICERS, AGENTS AND EMPLOYEES.  IT IS STIPULATED BY THE PARTIES THAT Railroad 
OWES NO DUTY TO Company, ITS CLIENT, OR THEIR DIRECTORS, OFFICERS, 
EMPLOYEES AGENTS OR INVITEES TO PROVIDE A REASONABLY SAFE WORK PLACE 
AND THAT ALL PARTIES ENTERING ONTO Railroad PROPERTY DO SO AT THEIR SOLE 
RISK. ” 

 

The policy or policies shall provide coverage in amount of not less than Two Million Dollars 
($2,000,000) combined single limit for all damages arising out of bodily injury to or death of 
persons and for loss of or damage to property. 

The policy or policies, where applicable and available, shall contain Insurance Services Office 



                              Job No.: JSL0035 
                              Route: 100  
                              County: Franklin  

  

26 
 

Standard Endorsement CG 2417.   

No cancellation of this policy or modification of the coverage afforded under this 
endorsement shall be effective until ten (10) days’ notice thereof has been given to: 
Missouri Eastern Railroad, LLC, C/O IMGRail, 1629 Race Track Rd. Suite 206, St. John’s, 
FL  32259, E-mail contact@imgonline.net  

The policy as required in section 10(a) of the Agreement shall name Railroad as an additional 
insured. 

The policy as required in section 10(b) shall name Railroad and affiliates as listed below as 
additional insured with respect to F.E.L.A. coverage, and/or if applicable under the laws of the 
State in which the work is performed. 

The policy as required in section 10(c) shall name Missouri Eastern Railroad, LLC as insured.  

Railroad requires each Insurance Carrier providing coverage must be an Admitted 
Company in the State for which this Agreement is written and has an A.M. Best rating of 
“A” or better and a financial class rating of 10 or better.   

 

 

EXHIBIT B 

Requirements for Contractors working on Railroad Right-of-Way: 

A.  In order to protect Railroad’s investment in its right-of-way and for the safety of persons coming 
onto Railroad property, Railroad has established certain requirements.  The following constitute 
minimum requirements for all persons coming on or near Railroad right-of-way.  Company is 
encouraged to develop their own safety rules that meet or exceed the following requirements. 
Company will not be allowed to occupy or work on Railroad right-of-way prior to signing and dating 
this Agreement and returning it to the Railroad contact person noted herein. 
 
B.  All permits and agreements must be in effect, required payments made and insurance 
certificates received and approved prior to Company entering Railroad right-of-way.  Insurance 
must remain in effect during the entire project. 
 
C.  Any dewatering utilizing drains or ditches on Railroad property must be approved by Railroad. 
 
D.  Company must have approved “Construction Plans” prior to commencing work on a project.  
No changes will be made to “Construction Plans” without approval by all parties involved.  
Approved revised plans will be furnished to all parties prior to implementation of changes. 
 
E. Company will incur all costs for track work, including flagging, etc., made necessary due to the 
Work.  
 
F.  Pursuant to Federal Regulation, flagging protection is always required when equipment 
crosses or is working within 25 feet of center of any live track.  When deemed necessary by 
Railroad, a flagman may be required at all times while working on Railroad right-of-way. 
 
G.  Crossing of any Railroad tracks must be done at approved locations and must be over full 
depth timbers, rubber, etc.  Any equipment with steel wheels, lugs or tracks must not cross steel 
rails without aid of rubber tires or other approved protection. 
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H.  If temporary construction crossings are necessary, they must be covered by a Private 
Roadway and Crossing Agreement and must be barricaded when not in use.  A Private Roadway 
and Crossing Agreement is prepared by Railroad under the same general terms as this 
Agreement. 
 
I.  Company must furnish details on how Company will perform work that may affect existing 
drainage and/or possible fouling of track ballast as well as removal of overhead 
bridges/structures.  (Structures and bridge spans over tracks must be removed intact). 
 
J.  Absolutely no piling of construction materials or any other material, including dirt, sand, etc., 
within 15 feet of center on any secondary track (25 feet of Main Line and siding tracks) or on 
property of Railroad not covered by an existing Construction Easement, permit, lease or 
agreement.  A 10' clear area on both sides of a main track must remain unobstructed at all times 
to allow for stopped train inspection. 
 
K. (a)   All bore pits must be a minimum of 25 feet from the nearest outside rail of any track, 

measured at a 90 degree angle to said track and all under track bores shall be no less 
than six feet below the bottom of the ties.  

 
(b)   No construction will be allowed within 15 feet of center of any track unless authorized by 

Railroad and as shown on plans approved by Railroad.  This includes any excavation, 
slope encroachment and driving of sheet piles. 

 
L.  No vehicles or machines shall remain unattended within 15 feet of a secondary track or within 

25 feet of a Main Line track. 
 
M.  Should Company in any way interfere with Railroad operations or damage property during 
construction operations over Railroad’s tracks and right-of-way, Company, upon demand by 
Railroad to Company and/or Client, shall immediately stop work on Railroad’s right-of-way for a 
period of not less than 48 hours to allow Railroad to investigate.  Any necessary repairs shall be 
made by Railroad at Company’s sole cost and expense.  No work will proceed until authorized by 
Railroad. 
 
N.  Company’s safety rules, including rules regarding personal Safety Equipment, must not 
conflict with Railroad safety policies or rules. 
 
O.  Articles included in any agreement with Railroad, which complement this document or exceed 
its contents, include Company OCCUPANCY/ACCESS AGREEMENT, Exhibit “C”. 
 
 
Company’s Acknowledgement: Work Site Location  
 
                 
Company      Address:         
        
By: ________________________________  Town:                                                         
  
Title: _______________________________ State:        
  
Date: _______________________________ Project No.        
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Railroad Contact Person: 
 
Missouri Eastern Railroad 
 
Corey Carmichall    President 
Name      Title  
 
1027 South Main Street Suite 403  Joplin, MO 64801 
Address     City, State, Zip 

 
(949) 357-7113    (801) 393-7733 
Telephone Number    Fax Number 
 
CCarmichall@jag-transport.com   
Email       
   
 
 
 
 
 
 
 
 
 
 

EXHIBIT “C” 
 

Statement of Conditions when Flagmen, Protective Services and Devices or other 
appropriate personnel will be furnished by Railroad at sole expense of Company: 
 
A.  Railroad flagmen will be required for, but not limited to, the following conditions: 
 

1.  When, in the sole opinion of Railroad, protection is necessary to safeguard Railroad’s 
trains, engines, facilities and property. 

 
2.  When work is performed, in any way, over, under, or in close proximity to tracks or any 
Railroad facilities. 

 
3.  When work in any way interferes with the operation of trains at usual speeds or 
threatens, damages, or endangers track or Railroad facilities. 

 
4.  When any hazard is presented Railroad communications, signal, electrical, or other 
facilities due to persons, material, equipment, or blasting in the vicinity. 

 
5.  When and where material is being hauled across tracks.  Provided, however, special 
clearance must be obtained from Railroad before moving heavy or cumbersome objects 
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and equipment which might result in making the track impassable for any period of time. 
 
B.  Protective Services and Devices, Other Specialized Personnel shall be provided when, in the 
sole opinion of Railroad, such are necessary in addition to flagging. 
 
COST OF FLAGGING AND OTHER PROTECTIVE SERVICES AND DEVICES 
 
A.  Flagging  
 

1.  Shall be billed a minimum of actual cost (please verify rates with the Railroad office) 
per day plus any expenses incurred for each flagman required, for each day, or for any 
portion thereof, for up to eight hours in one shift Monday through Friday, excepting 
holidays recognized by Railroad in its personnel policy manual. 

 
2.  Time worked in excess of eight hours in one shift Monday through Friday, or worked in 
any amount on Saturday, Sunday and on holidays recognized by Railroad in its personnel 
policy manual, shall be billed at the rate of actual cost (please verify rates with the 
Railroad office) per eight-hour day, per flagman required, for each day or portion thereof 
worked.                                    

  
B.  Communications Linemen, Signalmen, Protective Services and Devices 
 
All services required shall be billed at Railroad’s contracted rate with service provider plus a 20 
percent Railroad administrative fee. 
 
 
 
 
 

EXHIBIT “D” 

MINIMUM WALL THICKNESS FOR CASING PIPES UNDER Railroad TRACKS 
 
1. STEEL CASING PIPE (A.R.E.A. SPEC. 1964) 

 

NOMINAL DIAMETER    NOMINAL WALL THICKNESS 
 (Inches)      (Inches) 

       PROTECTED  NOT PROTECTED* 
Under 14       0.188   0.188 
14 and 16       0. 219   0.281 (9/32)  
18        0.250   0.312   
20        0.281   0.344   
22        0.312   0.375 
24        0.344   0.406   
26        0.375   0.438 
28 and 30       0.406   0.469   
32        0.438   0.500 
34 and 36       0.469   0.531  
  
38, 40 and 42      0.500   0.562 
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Steel Pipe to have minimum yield strength of 35,000 psi. 

* When casing is installed without benefit of a protective coating and said casing is not cathode 
protected, the wall thickness shall be increased to the nearest standard size which is a 
minimum of 0.063 inches greater than the thickness shown for protected pipe except for 
diameters under 12.75 inch.  

 

2. CONCRETE PIPE 

All diameters of concrete pipe under main tracks shall be specified, as A.S.T.M. C-76 (Latest 
Revision) Table V. Concrete pipe under siding and yard tracks may be Table IV. (Either Wall 
“B” or “C” is acceptable. 

 

3. CORRUGATED METAL PIPE 

Table shows permissible minimum and maximum height of cover for both riveted and helical 
pipe. 

NOMINAL DIAMETER   

         (Inches)  16 GAGE 14 GAGE 12 GAGE 

 12   4-53 (ft)  4-80 (ft) 
 15   4-42  4-64     
 18   4-34  4-53          
 21   4-28  4-45  4-79 (ft)  
 24   5-23  4-40  4-70 
 30     4-31  4-56   
 36     5-23  4-46 
 42     4-49  4-78 
 
 
K. Airport Requirements JSP-15-09 
 
1.0 Description.  The project is located near a public use airport or heliport or is more than 200 
feet above existing ground level, which requires adherence to Federal Aviation Regulation Part 
77 (FAA Reg Part 77).  “Near” to a public use airport or heliport is defined as follows:  
 

20,000 feet (4 miles) from an airport with a runway length of at least 3,200 feet  
10,000 feet (2 miles) from an airport with runway length less than 3,200 feet  
5,000 feet (1 mile) from a public use heliport 

 
2.0 The maximum height of the improvement and the equipment operating while performing the 
improvements was assumed to be 35.0 feet above the current travelway during the process of 
evaluating the project for compliance with FAA Reg Part 77.   
 
2.1 If the contractor’s height of equipment or if the improvement itself is beyond the assumed 
height as indicated in Sec 2.0, the contractor will work with the resident engineer to fill out the 
Form 7460-1, or revise the original Form 7460-1 based upon the proposed height and resubmit, 
if necessary, for a determination by FAA on compliance with FAA Reg Part 77.  Further 
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information can be found in MoDOT’s Engineering Policy Guide 235.8 Airports.  If the Form 7460-
1 must be filed, the associated work shall not be performed prior to the FAA determination, which 
could take up to 45 days. 
 
2.2 If the contractor’s height of equipment and the improvement itself is below the assumed 
height as indicated in Sec 2.0, no further action is necessary to fulfill the requirements set forth in 
FAA Reg Part 77.  
 
3.0 Basis of Payment.  There will be no direct payment for any work associated with this 
provision.  Contract time extension will be given for the time necessary to obtain or revise the FAA 
permit.  Any delays or costs incurred in obtaining the revised permit will be noncompensable. 
 
 
L. Special Consideration of Change Orders and Value Engineering JSP-21-07 
 
1.0 Description.  Increased Federal Share has been approved by the FHWA for an innovative 
technology or practice.  The Commission will receive an additional five percent Federal Share of 
the overall contract value due to innovations within the following pay item(s). 
 
Pay Item Number Pay Item Description Innovation 
N/A (see JSP Q – 
Balanced Mix Design 
Requirements for Sec 
403 Asphaltic 
Concrete Pavement 
JSP-24-01) 

N/A (see JSP Q – Balanced Mix 
Design Requirements for Sec 403 
Asphaltic Concrete Pavement JSP-
24-01) 

Balanced Mix Design 
Requirements for Sec. 403 
Asphaltic Concrete Pavement 

   
 
Due to the increased Federal Share, the project components related to the innovation(s) 
described above must be constructed with the materials, quantities, methods and innovations as 
shown on the project plans and specifications.  If the contractor requests materials, quantities, 
methods or innovations other than those included in the plans and specifications, the request 
must be reviewed and approved by the Commission and FHWA.  Approved changes to the 
innovation items above shall be at no additional cost to the Commission and shall not increase 
the contract time. 
 
2.0 Special Consideration of Change Orders and Value Engineering Change Proposals 
(VECP).  Change ordering and/or value engineering the pay item(s) listed in section 1.0 
jeopardize the ability for the Commission to receive an additional Federal Share for the overall 
contract value.  Special consideration should be given to the change order value for removing or 
modifying such item(s) from the contract ensuring the benefit outweighs the cost. 
 
3.0 Contacting Financial Services.  If it is determined that the proposed change order and/or 
VECP outweighs the additional overall five percent Federal Share value, the Engineer shall notify 
the MoDOT project manager. 
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M. Coordination with Other Projects 

1.0 Description.  The contractor shall coordinate traffic management between this project and 
any other projects on Route 100, and projects which affect Route 100, including future projects.  
Each Contractor shall conduct their work so as not to interfere with or hinder the progress or 
completion of the work being performed by other Contractors.  In case of dispute, the Engineer 
shall be the referee and the Engineer’s decision shall be final and binding on all. 

2.0 Coordination.  The Contractor shall coordinate all limits of the project with the Missouri 
Department of Transportation related to the following projects: 

 Route MM (from Route T to Route 100) - pavement resurfacing, guardrail upgrades, curve 
realignment, add shoulders, box culvert extensions (X0926 & X0913) and add new wall 
(A9083) (Job No. J6S3368 – April 19, 2024 letting) 

 Route M (from Route 100 to Route AT) - pavement preservation (UBAWS) and pavement 
repair (Job No. ST0098 – November 15, 2024 letting) 

 Route 100 (from Route OO to 0.8 mile east of Route 109) – pavement resurfacing and 
safety improvements (Job No. J6P3635 – February 2025 letting) 

 Route T (from Route 100 to Route 100 near St. Louis County Line) – pavement 
resurfacing, pavement repairs, signing, signals, guardrail and bridge MMA crack fill 
(A7212) (Job No. J6S3611 – May 2025 letting) 

This list of projects is not all inclusive.  The contractor shall be aware that there may be other 
projects including, but not limited to, utility, county, municipality, private, MoDOT maintenance, 
permit, or other projects that may impact project construction or traffic control in the vicinity of this 
project. It shall be the responsibility of the contractor to determine what, if any, projects other than 
the ones listed above may impact this project and work to coordinate construction and traffic 
management efforts between this project and any other project involved. 

4.0 Site Construction.  The Contractor shall arrange the work and shall place and dispose of the 
materials being used so as not to interfere with the operations of the other contractor.  

5.0 Basis of Payment.  No direct payment will be made to the contractor to recover the cost of 
the equipment, labor, materials, or time required to for this coordination with other projects. 
 
 
N. MoDOT Retained Existing Temporary Traffic Barrier 
 
1.0 Description.  All existing temporary traffic barrier removed from this project shall become 
the property of MoDOT and shall be transported to the following location: 

 
Commission’s Gray Summit Maintenance Building 
3463 W. Osage St. 
Pacific, MO 63069 
 
Mr. Jacob Heitmann, Maintenance Crew Leader 
 Phone:  (314) 223-1041 
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2.0 The contractor shall call the number listed above 1 week prior to delivery of the existing 
temporary traffic barrier. The contractor shall exercise reasonable care in the handling of the 
existing temporary traffic barrier during removal and transportation.   
 
3.0 The Engineer, or their designee, shall determine which pieces of existing temporary traffic 
barrier will be become the property of MoDOT. Any remaining existing temporary traffic barrier 
items shall become the property of the Contractor and shall be disposed of in accordance with 
Sec 202. 
 
4.0 Basis of Payment.  All costs incurred for complying with this provision shall be considered 
completely covered by the contract unit price for Item No. 202-20.10, Removal of Improvements, 
per lump sum.   
 

Item No. Units Description 
202-20.10 L.S. Removal of Improvements 

 
 
O. Modified Linear Grading 
 
1.0 Description.  Modified Linear Grading shall consist of any necessary clearing and grubbing 
in accordance with Sec 201, preparing the subgrade by excavating, compacting, fine-grading, 
and shaping existing shoulder and ditch fore-slope, conforming to the typical section shown on 
the plans.  It may be necessary to haul material and involve work on high banks, side hills, and 
rock outcroppings. 
 
2.0 Construction Requirements.  The shoulder shall be excavated and graded as shown on the 
typical section with minimal disturbance of the existing sub-grade and fore-slope.  Density shall 
be obtained from reasonable compactive efforts consisting of no less than three passes with a 
roller until no further visible compaction can be achieved, or by other methods approved by the 
Engineer.  Subgrade preparation and compaction shall also be in accordance with Sections 209 
and 210. 
 
2.1 All ditches shall be graded to drain and maintain existing flow capacity, unless approved by 
the engineer.  If fill material for the widening work impacts the ditch capacity, the contractor shall 
re-grade the backslope to maintain the flow capacity of the ditch.  Fore slopes and back slopes 
shall be constructed no steeper than the existing slopes with a maximum slope of 3:1 unless 
approved otherwise by the engineer. 
 
2.2 It may be necessary to go outside the limits of the right of way to obtain additional material or 
to dispose of excess material.  All costs for providing additional material or disposing of excess 
material shall be included at the contract unit price for pay item 207-99.09, Modified Linear 
Grading.  All contractor furnished material shall be approved by the Engineer prior to being 
incorporated into the project.  Quarry screenings will not be considered an approved contractor 
furnished material. 
 
2.3 Included in this work is any pavement edge treatment that might be necessary in order to stay 
in compliance with the Standard Plans.  The need for edge treatment is determined by the 
contractor’s method of operations. 
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2.4 This work may require excavation activities on rock outcroppings.  No separate pay will be 
made for rock excavation needed to conform to the typical section as shown on the plans.  
 
2.5 Any grading and ditch work that exists as a property owner’s frontage that has been mowed 
and maintained by the property owner will be finish graded to a smooth and mowable surface free 
of rocks and debris. 
 
3.0 Method of Measurement.  Measurement will be made in accordance with Sec 207. 
 
4.0 Basis of Payment.  Payment for Modified Linear Grading shall be made and considered 
completely covered by the contract unit price bid for: 
 

Item No. Units Description 
207-99.09 Sta Modified Linear Grading 

 
 
P. Shaping Slopes Class III (Modified Material Requirements) 
 
Delete Sec 215.1.3 and 215.1.3.1 and substitute the following: 
 
215.1.3 Shaping Slopes, Class III, shall consist of providing rock fill material and shaping slopes 
to construct additional shoulder width for the installation of guardrail and Type A crashworthy end 
terminals in accordance with Missouri Standard Plans for Highway Construction. The rock fill 
material used shall meet the requirements specified in Sec 215.1.3.1.  The shoulder surface shall 
be finished smooth such that it is traversable and without significant voids or depressions. 
 
215.1.3.1 Material Requirements.  Rock fill material used for Shaping Slopes, Class III, shall 
consist of a durable crushed stone, shot rock or broken concrete, with a predominant size of 4 
inches minus.  Acceptance by the engineer will be made by visual inspection. 
 
215.4  Basis of Payment.  The accepted quantity, complete in place, will be paid at the contract 
unit bid price for: 
 

Item No. Units Description 
215-99.10 100 Ft Shaping Slopes Class III – Modified Material Requirements 

 
 
Q. Type 5 Aggregate for Base (Variable Thickness) 
 
1.0  Description.  This work shall consist of furnishing and placing one or more courses of Type 
5 aggregate on a prepared subgrade in accordance with these specifications, and as shown on 
the plans or as directed by the engineer.  The thickness of the Type 5 aggregate for each location 
shall be as specified on the plans. 
 
2.0  Material.  Material for Type 5 aggregate shall be as specified in Sec 304.2.   
 
3.0  Construction Requirements.  Construction requirements for Type 5 aggregate shall be as 
specified in Sec 304.3. 
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4.0  Quality Control/Quality Assurance (QC/QA).  Quality Control/Quality Assurance for Type 
5 aggregate shall be as specified in Sec 304.4. 
 
5.0  Method of Measurement.  The quantity of Type 5 Aggregate for Base (Variable Thickness) 
will be measured in accordance with Sec 304.5. 
 
6.0  Basis of Payment.  The accepted quantity of variable thickness Type 5 aggregate base 
course, complete in place, will be paid for at the contract unit price for: 
 

Item No. Units Description 
304-99.05 Sq Yd Type 5 Aggregate for Base (Variable Thickness) 

 
6.1  Payment will be considered full compensation for water used in performing this work.   
 
 
R. Balanced Mix Design Requirements for Sec 403 Asphaltic Concrete Pavement JSP-24-

01 
  
1.0  Description.  Balanced Mix Design (BMD) and Paver-Mounted Thermal Profiles (PMTP), as 
specified herein, are required on this project for all Sec 403 asphaltic concrete pavement surface 
and base course mixes.  BMD shall be in accordance with section 2.0.  PMTP shall be in 
accordance with section 3.0.  No additional payment will be made for compliance with these 
provisions. 
 
1.1 Rapid Penetrating Emulsion.  Should use of Rapid Penetrating Emulsion (RPE) be 
necessary for corrective action of longitudinal joint density, as specified elsewhere in section 2.0, 
RPE shall be in accordance with MoDOT JSP2303 Rapid Penetrating Emulsion (available at:  
https://epg.modot.org/index.php/Job_Special_Provisions), except that no payment will be made 
for use of RPE. 
 
2.0  Delete Sec 403 in its entirety and substitute the following:  
 
403  ASPHALTIC CONCRETE PAVEMENT with Balanced Mix Design 
 
403.1 Description.  This work shall consist of providing a bituminous mixture to be placed in one 
or more courses on a prepared base or underlying course as shown on the plans or as directed 
by the engineer.  The contractor shall be responsible for QC of the bituminous mixture, including 
the design, and control of the quality of the material incorporated into the project.  The engineer 
will be responsible for QA, including testing, to assure the quality of the material incorporated into 
the project. 
 
403.1.1 Naming Convention.  The nomenclature of Superpave bituminous mixture names, such 
as SP125CLP, will be as follows.  When only the aggregate size is shown, such as SP125, the 
specifications shall apply to all variations of that size, such as SP125B, SP125C, SP125CLP, etc.  
When "x" is indicated, such as SP125xLP, specifications shall apply to all variations of mixture 
designs.  Stone Matrix Asphalt will be generally referred to as SMA and designated by SM or 
SMR. 
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Superpave Nomenclature 
SP Superpave 

048 4.75mm (No. 4) nominal aggregate size 
095 9.5 mm (3/8 inch) nominal aggregate size 
125 12.5 mm (1/2 inch) nominal aggregate size 
190 19.0 mm (3/4 inch) nominal aggregate size 
250 25.0 mm (1 inch) nominal aggregate size 
x Mixture design: B, C, E or F (as described below) 
LP Limestone porphyry (when designated) 
SM Stone Matrix Asphalt (when designated) 
SMR Stone Matrix Asphalt limestone/non-carbonate 

(when designated) 
 
403.1.2 Design Levels.  The following cumulative equivalent single axle loads (ESALs) shall be 
used for the specified mix design.  The same size aggregate mix design at a higher design traffic 
may be substituted at the contractor’s expense for the contract specified mixture design with the 
approval from the engineer.  Substitutions shall be done uniformly and project mixing of various 
designs for the same work will not be permitted.  For example, an SP125B mixture may be 
substituted for an SP125C mixture, or SP190C for SP190E, etc.  Mixture design substitution will 
be limited to one design level higher than that specified in the contract. 
 

Design Traffic (ESALs) Design 
< 300,000 F 
300,000 to < 3,000,000 E 
3,000,000 to < 30,000,000 C 
≥ 30,000,000 B 

 
403.2 Material.  All material shall be in accordance with Division 1000, Material Details, and 
specifically as follows: 
 

Item Section 
Aggregate 1002 
Asphalt Binder, Performance Graded (PG)* 1015 
Fiber Additive 1071 
Anti-Strip Additive 1071 

*The grade of asphalt binder will be specified in the contract. 
 
403.2.1 Stone Matrix Asphalt.  In addition to other requirements, material for SMA mixtures shall 
meet the following.  Coarse aggregate shall consist of crushed limestone and either porphyry or 
steel slag in accordance with the quality requirements of Sec 1002, except as follows.  The Los 
Angeles (LA) abrasion, when tested in accordance with AASHTO T 96, shall not exceed 40 
percent based on initial ledge approval and source approval.  The percent absorption, when 
tested in accordance with AASHTO T 85, shall not exceed 3.5 percent based on the individual 
fractions.  The amount of flat and elongated particles, measured on material retained on a No. 4 
sieve, of the blended aggregate shall not exceed 20 percent based on a 3:1 ratio or 5 percent 
based on a 5:1 ratio. 
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403.2.2 Filler Restriction.  Rigden void content determined in accordance with MoDOT Test 
Method TM-73 shall be no greater than 50 percent. 
 
403.2.3 Fibers.  A fiber additive shall be used as a stabilizer in SMA Mixtures.  Fibers shall be 
uniformly distributed by the end of the plant mixing process.  The dosage rate for fibers shall be 
no less than 0.3 percent by weight of the total mixture for cellulose and no less than 0.4 percent 
by weight for mineral fibers. 
 
403.2.4 Reclaimed Asphalt.  A maximum of 30 percent virgin effective binder replacement may 
be used in mixtures without changing the grade of binder.  The asphalt binder content of recycled 
asphalt materials shall be determined in accordance with AASHTO T 164, ASTM D 2172 or other 
approved method of solvent extraction.  A correction factor for use during production may be 
determined for binder ignition by burning a sample in accordance with AASHTO T 308 and 
subtracting from the binder content determined by extraction.  The aggregate specific gravity shall 
be determined by performing AASHTO T 209 in accordance with Sec 403.19.3.1.2 and calculating 
the Gse to which a 0.98 correction factor will be applied to obtain the Gsb as follows: 
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                  RAP Gsb = RAP Gse X 0.98 

 
403.2.5 Reclaimed Asphalt Pavement.  Reclaimed Asphalt Pavement (RAP) may be used in 
any mixture, except SMA mixtures.  Mixtures may be used with more than 30 percent virgin 
effective binder replacement provided testing according to AASHTO M 323 is included with the 
job mix formula that ensures the combined binder meets the grade specified in the contract.  All 
RAP material, except as noted below, shall be tested in accordance with AASHTO T 327, Method 
of Resistance of Coarse Aggregate Degradation by Abrasion in the Micro-Deval Apparatus.  
Aggregate shall have the asphalt coating removed either by extraction or binder ignition during 
production.  The material shall be tested in the Micro-Deval apparatus at a frequency of once per 
1500 tons.  The percent loss shall not exceed the Micro-Deval loss of the combined virgin material 
by more than five percent.  Micro-Deval testing will be waived for RAP material obtained from 
MoDOT roadways.  All RAP material shall be in accordance with Sec 1002 for deleterious and 
other foreign material.  
 
403.2.6 Reclaimed Asphalt Shingles.  Reclaimed Asphalt Shingles (RAS) may be used in any 
mixture specified to use PG 64-22 in accordance with AASHTO PP 53 except as follows:  When 
the ratio of virgin effective binder to total binder in the mixture is between 60 and 70 percent, the 
grade of the virgin binder shall be PG 52-28 or PG 58-28.  Shingles shall be ground to 3/8-inch 
minus.  Waste, manufacturer or new, shingles shall be essential free of deleterious materials.  
Post-consumer RAS shall not contain more than 1.5 percent wood by weight or more than 3.0 
percent total deleterious by weight.  Post-consumer RAS shall be certified to contain less than 
the maximum allowable amount of asbestos as defined by national or local standards.  The 
gradation of the aggregate may be determined by solvent extraction of the binder or using the 
following as a standard gradation: 
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Shingle Aggregate Gradation 
Sieve Size Percent Passing by 

Weight 
3/8 in.  100 
No. 4  95 
No. 8  85 
No. 16  70 
No. 30  50 
No. 50  45 
No. 100  35 
No. 200  25 

 
403.3 Composition of Mixtures. 
 
403.3.1 Gradation.  Prior to mixing with asphalt binder, the combined aggregate gradation, 
including filler if needed, shall meet the following gradation for the type of mixture specified in the 
contract.  A job mix formula may be approved which permits the combined aggregate gradation 
during mixture production to be outside the limits of the master range when the full tolerances 
specified in Sec 403.5 are applied. 
 

Percent Passing by Weight 
Sieve Size SP250 SP190 SP125 SP095 SP048 SP125xSM(R) SP095xSM(R) 
1 1/2 in.  100 --- --- --- --- --- --- 
1 in.  90 - 100 100 --- --- --- --- --- 
3/4 in.  90 max. 90 - 100 100 --- ---- 100 --- 
1/2 in. --- 90 max. 90 - 100 100 --- 90-100 100 
3/8 in.  --- --- 90 max. 90-100 100 50-80 70-95 
No. 4  --- --- --- 90 max. 90-100 20 - 35 30-50 
No. 8  19 - 45 23 - 49 28 - 58 32-67 --- 16 - 24 20-30 
No. 16  --- --- --- --- 30-60 --- 21 max. 
No. 30  --- --- --- --- --- --- 18 max. 
No. 50  --- --- --- --- --- --- 15 max. 
No. 100  --- --- --- --- --- --- --- 
No. 200  1 - 7 2 - 8 2 - 10 2-10 7-12 8.0-11.0 8.0-12.0 

 
403.3.2 Anti-Strip Agent.  An anti-strip will be allowed by the engineer to improve resistance to 
stripping.  Anti-strip agents and application rates shall be from a list approved in accordance with 
Sec 1071. 
 
403.3.3 Porphyry Mixtures.  For LP and SMA mixtures, at least 50 percent by volume of the 
aggregate shall be crushed porphyry retained on the following sieves: No. 30 for SP048, No. 16 
for SP095 and No. 8 for SP125.  Depending on the actual gradation of porphyry aggregate 
furnished, the amount of crushed porphyry required may vary, however at least 40 percent by 
weight of crushed porphyry will be required.  Steel slag may be substituted for porphyry in LP and 
SM mixtures, except at least 45 percent by weight of crushed porphyry and/or slag will be 
required.  The engineer may approve the use of other hard, durable aggregate in addition to 
porphyry and steel slag.  When an SMR mixture is designated, the mixture shall contain aggregate 
blends with at least 30 percent non-carbonate material in accordance with Sec 403.3.5. 
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403.3.4 Minimum Stone Matrix Asphalt Binder.  The percent asphalt binder for SMA mixtures 
shall not be less than 6.0 percent unless otherwise allowed by the engineer. 
 
403.3.5 Surface Mixtures.  Design level B surface mixtures and SP048NC, except as described 
in Sec 403.15.3, containing limestone coarse aggregate shall contain a minimum amount of non-
carbonate aggregate.  The LA abrasion values, AASHTO T 96, of the limestone will determine 
the type and amount of non-carbonate aggregate required as shown in the table below.  The LA 
abrasion value will be determined from the most recent source approval sample.  In lieu of the 
above requirements, the aggregate blend shall have an acid insoluble residue (AIR), MoDOT Test 
Method TM 76, meeting the plus No. 4 criteria of crushed non-carbonate material.  Non-carbonate 
aggregate shall have an AIR of at least 85 percent insoluble residue. 
 

Coarse Aggregate (+ No. 4) Minimum Non-Carbonate by Volume 
Limestone, LA ≤ 30 30% Plus No. 4 
Limestone, LA > 30 20% Minus No. 4* 
Dolomite No Requirement 

*Use for all SP095 and SP048NC containing limestone. 
 
403.4 Job Mix Formula.  At least 30 days prior to placing any mixture on the project, the 
contractor shall submit a mix design for approval to Construction and Materials.  The mixture shall 
be designed in accordance with AASHTO R 35 or R 46 and shall be tested in accordance with 
AASHTO T 312 except as noted herein.  A detailed description of the mix design process shall 
be included with the job mix formula (JMF).  Representative samples of each ingredient for the 
mixture shall be submitted with the mix design.  
 
403.4.1 Proficiency Sample Program.  Laboratories that participate in and achieve a score of 
three or greater in the AASHTO proficiency sample program for T 11, T 27, T 84, T 85, T 166, T 
176, T 209, T 304 (ASTM C 1252), T 308 and T 312 will have the mixture verification process 
waived.  The mix design shall be submitted to Construction and Materials for approval at least 
seven days prior to mixture production. 
 
403.4.2 Required Information.  The mix design shall include raw data from the design process 
and contain the following information: 
 

(a) All possible sources intended for use, and grade and specific gravity of asphalt binder. 
 
(b) Source, type (formation, etc.), ledge number if applicable, gradation, and deleterious 
content of each aggregate fraction. 
 
(c) Bulk and apparent specific gravities and absorption of each aggregate fraction in 
accordance with AASHTO T 85 for coarse aggregate and AASHTO T 84 for fine aggregate 
including all raw data. 
 
(d) Specific gravity of hydrated lime, mineral filler or baghouse fines, if used, in accordance 
with AASHTO T 100. 
 
(e) Percentage of each aggregate component. 
 
(f) Combined gradation of the job mix. 
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(g) Percent asphalt binder, by weight, based on the total mixture and percent asphalt 
binder contributed by reclaimed asphalt materials. 
 
(h) Bulk specific gravity (Gmb) by AASHTO T 166 Method A of a laboratory compacted 
mixture compacted at Ndesign gyrations. 
 
(i) Percent air voids (Va) of the laboratory compacted specimen compacted to Ndesign 
gyrations. 
 
(j) Voids in the mineral aggregate (VMA) and volume of Effective Asphalt (Vbe) at Ndesign 
gyrations. 
 
(k) Theoretical maximum specific gravity (Gmm) as determined by AASHTO T 209, in 
accordance with Sec 403.19.3, after the sample has been short term aged in accordance 
with AASHTO R 30. 
 
(l) The tensile strength ratio as determined by AASHTO T 283 including all raw data. 
 
(m) The gyratory sample weight to produce a 115 mm minimum height specimen. 
 
(n) Mixing temperature and gyratory molding temperature. 
 
(o) Number of gyrations at Ndesign. 
 
(p) Dust proportion ratio (-200/Pbe). 
 
(q) Bulk specific gravity (Gsb) of the combined aggregate. 
 
(r) Percent chert contained in each aggregate fraction. 
 
(s) Percent of Gmm at Ninitial and Nmaximum. 
 
(t) Voids in coarse aggregate (VCA) for both the mixture and dry-rodded condition for SMA 
mixtures. 
 
(u) Draindown for SMA mixtures. 
 
(v) Performance testing results for Cracking Tolerance Index (CTIndex), Critically aged 
Cracking Tolerance Index (CTIndex,CriticallyAged), Hamburg Wheel Tracking Test (HWTT), and 
Rutting Tolerance Index (RTIndex). 
 
(w) Baghouse fines added for design. 

 
(i) Batch and continuous mix plants – Indicate which aggregate fraction to add 
baghouse percentage during production. 
 
(ii) Drum mix plants – Provide cold feed settings with and without baghouse 
percentage. 

 



                              Job No.: JSL0035 
                              Route: 100  
                              County: Franklin  

  

41 
 

403.4.3 Approval.  No mixture will be accepted for use until the JMF for the project is approved 
by Construction and Materials. 
 
403.4.4 Mix Formula Modification.  The JMF approved for each mixture shall be in effect until 
modified in writing by the engineer.  When unsatisfactory results occur or should a source of 
material be changed, a new JMF may be required. 
 
403.4.4.1 Asphalt Binder Source Change.  When an asphalt binder source change includes a 
binder grading that differs from the original grade on the JMF, new performance testing values 
(CTIndex and RTIndex) shall be provided prior to use.   
 
403.4.4.2 Additive Source Change.  When rejuvenators, warm mix additives, anti-strip additive, 
or other additives sources change; new performance testing values (CTIndex and RTIndex) shall be 
provided.  
 
403.4.5 Design Gyrations.  The minimum number (N) of gyrations required for gyratory 
compaction shall be as follows: 
 

Design Ndesign
a 

F 35 
E 50 
C 60 
B 65  

a SMA mixtures shall have Ndesign equal to 100. 
 
403.4.6 Mixture Characteristics.  When compacted in accordance with AASHTO T 312, the 
mixture shall meet the following criteria. 
 
403.4.6.1 Air Voids (Va).  Design air voids for SuperPave mixtures at all traffic levels shall be 
between 3.0 and 5.0 percent.  SMA mixtures shall have a design air void of 4.0 percent. 
 
403.4.6.2 Voids in the Mineral Aggregate (VMA).  SuperPave mixtures shall have a minimum 
volume of effective asphalt, equal to the VMA minus the air voids, as shown in the chart below, 
with design air voids between 3.0% to 5.0% for SupePave and shall be 4.0% for SMA.  The 
minimum VMA shall be equal to the minimum volume of effective binder (Vbe) plus design air 
voids. 
 

Mixture Vbe Minimum (percent) 
SP250 9.0 
SP190 10.0 
SP125 (except for SMA) 11.0 
SP095 (except for SMA) 12.0 
SP048 13.0 
SMA 13.0 

 
403.4.7 Dust to Binder Ratio.  For all mixtures except SMA and SP048, the ratio of minus No. 
200 material to effective asphalt binder (Pbe) shall be between 0.8 and 1.6.  For SP048, the ratio 
of minus No. 200 material to effective asphalt binder (Pbe) shall be between 0.9 and 2.0. 
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403.4.8 Moisture Susceptibility.  For all mixtures except SMA, the mixture shall have a tensile 
strength ratio (TSR) greater than 85 percent (80 percent if an approved anti-strip agent is used) 
when compacted to 3.7 inches with 7 ± 0.5 percent air voids and tested in accordance with 
AASHTO T 283.  SMA mixtures shall have a TSR greater than 85 (80 percent if an approved anti-
strip agent is used) percent when compacted to 3.7 inches with 6 ± 0.5 percent air voids and 
tested in accordance with AASHTO T 283. 
 
403.4.8.1 Minimum Tensile Strength.  All mixtures shall have a minimum allowable conditioned 
tensile strength of 60 psi. 
 
403.4.8.2 Liquid Anti-Stip Dosage.  The liquid anti-strip dosage shall be in the range 
recommended by the manufacturer and provided on the JMF. 
 
403.4.9 Draindown.  AASHTO T 305, Draindown Test, shall be performed on all SMA mixtures 
prior to job mix approval.  The mixture shall be stabilized in such a way that the draindown of the 
asphalt binder shall not exceed 0.3 percent by weight of mixture. 
 
403.4.10 Voids in Coarse Aggregate.  The percent VCAMIX of SMA mixtures shall be less than 
or equal to the VCADRC as determined using AASHTO T 19.  This may be calculated using the 
following equations: 
 
 VCADRC = 100 x (GCAγw - γs) / GCAγw 
 
 VCAMIX = 100 - (Pbp x Gmb / GCA) 
 
 Pbp = Ps x PAbp 
 
Where: GCA = bulk specific gravity of the combined coarse aggregate  
    (AASHTO T 85), 

γs = unit weight of coarse aggregate in the dry-rodded condition (DRC) 
(lb/ft3) (AASHTO T 19), 

γw = unit weight of water (62.34 lb/ft3) , 
Pbp = percent aggregate by total mixture weight retained on No. 4 sieve 

and 
PAbp = percent aggregate by total aggregate weight retained on No. 4 

sieve*. 
  *Use No. 8 sieve for SP095xSM 
 
403.4.11 Mix Design Performance Testing.  Acceptable test results meeting the criteria for the 
following performance tests shall be submitted with the mix design for approval.  Test specimens 
shall be compacted to an air void content of 7.0 +/- 0.5% or 6.0 ± 0.5% for SMA mixtures. 
 
403.4.11.1 Cracking Tolerance Index (CTIndex) Testing.  The CTIndex testing shall be completed 
in accordance with ASTM D8225 and at a test temperature of 25 +/- 0.5 °C. 
 

Mix Type Minimum CTIndex CTIndex,(Critically Aged)* 

Non-SMA 50 Informational Only  
SMA 135 Informational Only 

*Critically Aged defined as loose mix aging for 20 hours at 115° C. 
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403.4.11.2 Rutting Tolerance Index (RTIndex) Testing.  The RTIndex testing shall be completed in 
accordance with ASTM D8360 and at a test temperature of 50 +/- 1°C. 
 

PG Grade High 
Temperature* 

Minimum 
RTIndex 

58-28H / 64-22 50 
64-22H / 70-22 65 
64-22V / 76-22 80 

*Determined by the binder grade specified in the contract. 
 

403.4.11.3 Hamburg Wheel Track (HWT).  HWT testing will be completed in accordance with 
AASHTO T324 at test temperature of 50 +/- 1°C and 2.44 in specimen height. 
 

PG Grade High 
Temperature * 

Minimum 
Wheel 
Passes 

Maximum Rut 
Depth (in.) 

58-28H / 64-22 7,500 0.38 
64-22H / 70-22 15,000 0.38 
64-22V / 76-22 20,000 0.38 

*Determined by the binder grade specified in the contract. 
 
403.5 Mixture Production Specification Limits. 
 
403.5.1 Gradation and Deleterious Content Control.  The gradation of the aggregate shall be 
determined from samples taken from the hot bins on batch-type or continuous mixing plants or 
from the composite cold feed belt on drum mix plants.  The gradation may also be obtained by 
sampling the mixture and testing the residual aggregate.  The deleterious content of the aggregate 
shall be determined from samples taken from the composite cold feed belt.  The RAP shall be 
sampled from the RAP feeding system on the asphalt plant.  Gradation and deleterious shall be 
taken when directed by the engineer. 
 
403.5.1.1 Stone Matrix Asphalt Tolerances.  In producing mixtures for the project, the plant 
shall be operated such that no intentional deviations from the job mix formula are made.  The 
maximum deviation from the approved job mix formula shall be as follows for SMA mixtures: 
 

Sieve Max. Tolerance  
 SP095 SP125 
3/4 in.  --- --- 
1/2 in.  --- ±4 
3/8 in.  ±4 ±4 
No. 4  ±3 ±3 
No. 8  ±3 ±3 
No. 200  ±2 ±2 

 
403.5.1.2 Mixture Tolerance.  For all other SP mixtures, the percent passing the first sieve size 
smaller than the nominal maximum size shall not exceed 92.0 percent, a tolerance not to exceed 
2.0 percent on the No. 8 sieve from the table in Sec 403.3.1, and within the range listed in Sec 
403.3.1 for the No. 200 sieve  The deleterious content of the material retained on the No. 4 sieve 
shall not exceed the limits specified in Sec 1002.2. 
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403.5.2 Density.  The final, in-place density of the mixture shall be 92.5 to 98.0 percent of the 
theoretical maximum specific gravity for all mixtures except SMA.  SMA mixtures shall have a 
minimum density of 94.0 percent of the theoretical maximum specific gravity.  The theoretical 
maximum specific gravity shall be determined from a sample representing the material being 
tested.  Tests shall be taken not later than the day following placement of the mixture.  The 
engineer will randomly determine test locations. 
 
403.5.2.1 Shoulder Density.  Density on non-integral shoulders shall be in accordance with Sec 
403.15.3. 
 
403.5.2.2 Integral Shoulder.  When shoulders are placed integrally with the traveled way, tests 
shall be taken on the traveled way. 
 
403.5.2.3 Longitudinal Joint Density.  Density along longitudinal joints shall be in accordance 
with Sec 403.16.1.  Pay shall be in accordance with Sec 403.23.4.1. 
 
403.5.3 Asphalt Content.  The asphalt content (AC) shall be within ± 0.3 percent of the approved 
mix design. 
 
403.5.4 Air Voids.  Air voids shall be within ± 1.0 percent of the approved mix design at Ndes 
gyrations. 
 
403.5.5 Cracking Tolerance Index.  Minimum CTIndex shall be 50 for all mixtures except SMA.  
SMA mixtures shall have a minimum CTIndex of 135. 
 
403.5.6 Rutting Tolerance Index.  Minimum RTIndex shall be based upon the high temperature 
asphalt binder grade in the contract in accordance with the following: 
 

PG Grade High 
Temperature* 

Minimum 
RTIndex

(a) 
58-28H / 64-22 50 

64-22H / 70-22 65 

64-22V / 76-22 80 

*Determined by the binder grade specified in the contract. 
(a)Mixtures not meeting the minimum RTIndex shall be tested by the Hamburg 
Wheel Track Test and meet a minimum of ½” rutting at the number of wheel 
passes required by the contract grade of the mixture. 

 
403.5.7 Tensile Strength Ratio (TSR).  The TSR shall be greater than or equal to 75 percent as 
determined from loose mixture taken from the plant and tested in accordance with AASHTO T 
283.  The minimum allowable conditioned tensile strength of the mixture shall be 60 psi.  The 
liquid anti-strip dosage during production shall match the dosage listed on the JMF. 
 
403.5.8 Fibers.  The fiber proportioning and delivery system for SMA mixtures shall have an 
accuracy of 10 percent by weight of the material actually being measured in any given period of 
time. 
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403.5.9 Moisture Content.  The asphaltic concrete mixture, when sampled and tested in 
accordance with AASHTO T 329, shall not contain more than 0.5 percent moisture by weight of 
the mixture. 
 
403.5.10 Contamination.  The asphaltic concrete mixture shall not be contaminated with 
deleterious agents such as unburned fuel, objectionable fuel residue or any other material not 
inherent to the job mix formula. 
 
403.6 Field Laboratory.  The contractor shall provide a Type 3 field laboratory in accordance 
with Sec 601.  The contractor shall furnish the bituminous mixture equipment to perform all 
required test methods for QC and QA work.  The gyratory compactor shall be evaluated in 
accordance with AASHTO PP 35.  An approved list will be maintained by Construction and 
Materials.  All other equipment shall be capable of performing tests in accordance with the 
approved test methods. 
 
403.7 Bituminous Mixing Plants.  Bituminous mixing plants and preparation of material and 
mixtures shall be in accordance with Sec 404. 
 
403.8 Hauling Equipment.  Trucks used for hauling bituminous mixtures shall be in accordance 
with Sec 404. 
 
403.9 Pavers.  Bituminous pavers shall be self-contained units, provided with an activated screed 
or strike-off assembly, heated if necessary, and capable of spreading and finishing asphaltic 
concrete in lane widths applicable to the specified typical sections and thicknesses shown on the 
plans. 
 
403.10 Construction Requirements. 
 
403.10.1 Weather Limitations.  No mixture shall be placed on any wet or frozen surface.  No 
mixture shall be placed when either the air temperature or the temperature of the surface on which 
the mixture is to be placed is below 40 F.  Temperatures shall be obtained in accordance with 
MoDOT Test Method TM 20. 
 
403.10.2 Substitutions.  With approval from the engineer, the contractor may substitute a smaller 
nominal maximum size mixture for a larger sized mixture.  Specifications governing the substitute 
mixture shall apply.  Except for a single surface layer, the total pavement thickness shall be 
maintained when the substitute mixture layer is reduced as allowed in Sec 403.13 by increasing 
the thickness of other layers or courses.  The contract unit price for the original mixture shall be 
used. 
 
403.11 Field Adjustments of Job Mix Formulas.  When test results indicate the mixture 
produced does not meet the specification requirements, the contractor may field adjust the job 
mix formula as noted herein.  Field adjustments may consist of changing the percent binder as 
listed on the original approved job mix by no more than 0.3 percent.  Additional fractions of 
material or new material will not be permitted as field adjustments.  The engineer shall be notified 
immediately when any change is made in the cold feed settings, the hot bin settings or the binder 
content. A new Gsb shall be calculated using the new aggregate percentages.  The gradation of 
the adjusted mixture shall meet the requirements of the mixture type specified in the contract.  
When the binder content is adjusted more than 0.3 percent, the mixture will be considered out of 
specification, and a new mix design shall be established. 
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403.11.1 Field Mix Redesign.  When a new mix design will be required, the contractor will be 
permitted to establish the new mix design in the field.  The mixture shall be designed in 
accordance with AASHTO R 35 or AASHTO R 46 and shall meet the mix design requirements, 
including performance testing and TSR requirements.  A representative sample of the mixture 
shall be submitted with the new mix design to the Central Laboratory for mixture verification.  The 
amount of mixture submitted for verification shall weigh at least 50 pounds. 
 
403.11.1.1 Approval.  New mix designs established in the field shall be submitted for approval to 
Construction and Materials.  Upon approval, Construction and Materials will assign a new mix 
number to the mixture. 
 
403.11.1.2 Resume Production.  No mixture shall be placed on the project until the new field 
mix design is approved. 
 
403.12 Application of Prime or Tack.  The prime coat, if specified, shall be applied in 
accordance with Sec 408.  A tack coat is required on all existing pavement and shoulder surfaces 
that will be overlaid with a bituminous mixture.  A tack coat is also required between all lifts of 
bituminous pavements placed within the driving and turn lanes, unless otherwise specified in the 
contract.  All construction requirements of a tacked surface shall be in accordance with Sec 407, 
and specified herein.  The tack coat shall be applied uniformly and shall completely cover the 
surface upon which the bituminous mixture is to be placed.  Placement of a bituminous mixture 
shall not be placed upon a tacked surface that is not uniformly covered or surfaces that have 
experienced excessive loss of tack due to tracking.  Re-application of tack due to excess tracking 
or non-uniform coverage shall be at the contractor’s expense. 
 
403.13 Spreading and Finishing.  The base course, primed or tacked surface, or preceding 
course or layer shall be cleaned of all dirt, packed soil or any other foreign material prior to 
spreading the asphaltic mixture.  If lumps are present or a crust of mixture has formed, the entire 
load will be rejected.  The thickness and width of each course shall conform to the typical section 
in the contract.  The contractor may elect to construct each course in multiple layers.  The 
minimum compacted thickness shall be 0.75 inches for SP048, 1.25 inches for SP095, 1.75 
inches for SP125, 2 inches for SP190, and 3 inches for SP250. 
 
403.13.1 Paving Widths.  The following shall apply for roadways constructed under traffic.  For 
pavements having a width of 16 to 24 feet, inclusive, the asphaltic concrete pavement shall be 
laid in lanes approximately one half the full width of the completed pavement, and the full width 
shall be completed as soon as practical.  Unless otherwise permitted, a single lane of any course 
shall not be constructed to a length that cannot be completed to full width of the pavement the 
succeeding operating day.  For pavements greater than 24 feet wide, single lane width 
construction shall be limited to one day's production and completion to full width shall be 
accomplished as soon as practical.  Uneven pavement shall be left in place for no more than 
seven days, unless approved by the engineer.  Removal of pavement to be in accordance with 
this specification shall be at the contractor’s expense. 
 
403.13.2 Segregation.  No thermal or physical mix segregation will be permitted in handling the 
mixture at the plant, from the truck or during spreading operations on the roadbed.  
 
Paver Mounted Thermal Profiling (PMTP) shall be conducted in accordance with Sec 406.  
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All layers shall be feathered out, by hand raking, if necessary, in transitioning the depth of the 
surface to meet present grades at bridges or ends of projects, to provide a uniform, smooth riding 
surface free of irregularities.  Where only the top layer of the surfacing continues across a bridge, 
the bottom layers shall be feathered out.   
 
Any visual/physical segregation shall be tested in accordance with MoDOT Test Method TM 75.  
Mixture production shall immediately cease if either criteria of MoDOT Test Method TM 75 fail.  
Segregated mixture shall be removed and replaced to the limits determined by the engineer. 
 
403.13.3 Release to Traffic.  If the asphaltic concrete construction consists of more than a single 
layer, each layer shall be compacted as specified and allowed to cool to the ambient temperature 
before the next layer is placed.  The contractor shall keep traffic off the asphaltic concrete until 
the surface of the asphaltic concrete is 140 F or below and the asphaltic concrete has cooled 
sufficiently to prevent flushing of the asphalt binder to the surface, marking or distorting the 
surface or breaking down the edges. 
 
403.13.4 Draindown.  Evidence of asphalt binder separation or draindown at delivery will be 
cause for rejection. 
 
403.13.5 Shoulder Substitution.  When a Sec 403 mixture is specified for traffic lanes, the same 
mixture may be used for the adjacent shoulder, subject to the density requirements in Sec 403.5.2. 
 
403.14 Spot Wedging and Leveling Course.  The engineer will specify the locations and 
thickness of spot wedging and the thickness of leveling course to obtain the smoothest possible 
riding surface.  This procedure may result in spot wedging operations over small areas with 
feather-edging at high points and ends of wedge areas.  Rigid control of the placement thickness 
of the leveling course shall be required.  Leveling course, consisting of a layer of asphaltic 
concrete of variable thickness used to superelevate curves and eliminate irregularities in the 
existing base, shall be spread uniformly to the specified profile grade and cross section.  The 
mixture shall be uniformly spread and compacted, with only minor segregation as accepted by 
the engineer.  Type SP125 or finer mixtures, as applicable, shall be used for the spot wedging 
and for the leveling course.  Mixtures used as spot wedging and leveling courses shall be 
accepted in accordance with Sec 403.23.8.3. 
 
403.15 Compaction.  After the asphaltic mixture has been spread, struck off and surface 
irregularities adjusted, the asphaltic mixture shall be compacted thoroughly and uniformly by 
rolling to obtain the required compaction while the mixture is in a workable condition.  Excessive 
rolling, to the extent of aggregate degradation, will not be permitted.  Rollers shall not be used in 
the vibratory mode when the mixture temperature is below 225 F.  When warm mix technology is 
used, as approved by the engineer, rollers shall not be used in the vibratory mode when the 
mixture temperature is below 200 F .  
 
403.15.1 Rolling.  Any displacement occurring as a result of starting, stopping or changing 
direction of a roller, or from other causes, shall be avoided.  Excess liquid, to prevent adhesion of 
the mixture to the rollers, will not be permitted.  Diesel fuel, fuel oil or other detrimental products 
shall not be used as wetting agents.  Along forms, curbs, headers, walls, and other places not 
accessible to the roller, the mixture shall be thoroughly compacted with hot hand tampers, 
smoothing irons or with mechanical tampers. 
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403.15.2 Defective Mixture.  Any mixture that becomes loose and broken, mixed with dirt or is 
in any way defective shall be removed and replaced with fresh, hot mixture, which shall be 
compacted to conform with the surrounding area.  Any area showing an excess or deficiency of 
asphalt binder shall be removed and replaced. 
 
403.15.3 Non-Traffic Areas.  Sec 403 mixtures used for surfacing medians and similar areas, 
shoulders adjacent to rigid or flexible pavement and shoulders adjacent to resurfaced pavement 
shall be compacted to the specified densities for the mixture.  Once an established rolling pattern 
has been demonstrated to provide the required density for shoulders, at the engineer's discretion, 
the pattern may be used in lieu of density tests provided no changes in the material, typical 
location or temperatures are made.  Regardless of the method, density will still be required and 
subject to testing as deemed necessary by the engineer.  In lieu of roller and density requirements, 
temporary bypasses to be maintained at the expense of the contractor shall be thoroughly 
compacted.  The rolling shall be performed at proper time intervals and shall be continued until 
there is no visible evidence of further consolidation. 
 
403.15.4 Density Measurement.  Measurements for determining the in-place density of the 
mixture shall be taken no later than the day following placement.  Measurements not obtained 
within the prescribed time limits shall be subject to the requirements of Sec 403.22. 
 
403.15.4.1 Density Cores.  If a core is taken, material from underlying layers that remain adhered 
to the core shall be removed in a manner that does not harm the integrity of the specimen.  If the 
contractor elects to place a lift of mixture greater than six times the nominal maximum aggregate 
size, cores shall be cut in half and the density of each half determined separately. 
 
403.15.4.2 Nuclear/Alternative Methods.  In-place asphalt density may be obtained by nuclear 
or alternative methods in accordance with MoDOT TM-41.  The nuclear/alternative calibration 
locations shall be conducted within a trial section in accordance with Sec 405.4.8. 
 
403.15.5 Intelligent Compaction.  Intelligent Compaction requirements in accordance with 
Section 405 shall not apply unless required by job special provision.  Intelligent compaction shall 
be conducted on the traveled way to monitor the optimum roller passes at a mean temperature 
above 180 F in accordance with Sec 405.  Passing Segments shall have a minimum of 85% 
coverage at or above the optimum number of passes. Segments with between 85% and 70% 
coverage will be called moderate segments.  Any segment with less than 70% coverage at the 
optimum number of passes shall be a Deficient Segment.  If 70% of the target IC-MV is not 
obtained, the segment shall be flagged accordingly in the Veta project file.  All segments with a 
mean temperature of less than 180 F at the optimum pass shall be considered deficient. 
 
403.15.6 Surface Smoothness.  The finish of the pavement surface shall be substantially free 
from waves or irregularities and shall be true to the established crown and grade.  The pavement 
surface shall be thoroughly tested for smoothness by profiling or straight edging in accordance 
with Sec 610. 
 
403.16 Joints.  Transverse joints shall be formed by any method that will produce a dense, 
vertical section for use when laying is resumed.  When a transverse vertical edge is to be left and 
opened to traffic, a temporary depth transition shall be built as approved by the engineer.  The 
joint formed when the fresh mixture is placed shall be dense, well sealed, and the grade, line and 
surface texture of the succeeding surface shall conform to that of the joined surface.  If directed 
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by the engineer, the transverse joint shall be painted with a light coating of liquid asphalt.  Hand 
manipulation of the mixture shall be minimized to avoid unsightly surface texture. 
 
403.16.1 Joint Composition.  Longitudinal joints shall be formed by the use of an edging plate 
fixed on both sides of the finishing machine.  Care shall be taken to obtain a well bonded and 
sealed longitudinal joint by placing the hot mixture in a manner ensuring maximum compaction at 
this point.  If directed by the engineer for properly sealing the longitudinal joint, a light coating of 
bituminous material shall be applied to the exposed edge before the joint is made.  Each side of 
the joint shall be flush and along true lines. 
 
403.16.2 Joint Offset.  The longitudinal joint in any layer shall offset that in the layer immediately 
below by a minimum of 6 inches; except, the joints in the completed surfacing shall be at the lane 
lines of the traveled way or other required placement width outside the travel lane.  The placement 
width shall be adjusted such that pavement marking shall not fall on a longitudinal joint. 
 
403.17 Quality Control. 
 
403.17.1 Quality Control Operations.  The contractor shall maintain equipment and qualified 
personnel to perform all QC field inspection, sampling and testing as required by this specification.  
All contractor personnel included in the QC operation shall be qualified by the MoDOT Technician 
Certification Program.  Under no circumstances will unqualified personnel be allowed to perform 
QC sampling or testing.  Personnel will be disqualified if acceptable methods and procedures are 
not followed. 
 
403.17.1.1 Asphalt Test Results.  The contractor shall record all test results and furnish a copy, 
including all raw data, to the engineer no later than the beginning of the day following the test.  
The contractor shall maintain all test results in an organized format and shall be available to the 
QA inspector at all times.  Scale readings and other measurements not directly recorded by 
electronic media shall be recorded in an organized format.  Printouts from gyratory compactors 
and asphalt content devices shall be retained as part of the testing records. 
 
403.17.2 Bituminous Quality Control Plan.  Prior to approval of the trial mix design by the 
engineer, the contractor shall submit a QC Plan to Construction and Materials for approval.  The 
QC Plan shall include: 
 

(a) The contractor representative in charge of QC and the project level representative if 
different from the contractor representative.  Contact information should be recorded for 
these individuals. 
 
(b) Lot and sublot sizes and how they will be designated. 
 
(c) Performance testing, volumetrics, and asphalt content sampling, fabrication, and 
testing plan. 
 
(d) The test method for determining asphalt content and density determination.  If cores 
are to be cut, the number of cores shall be specified. 
 
(e) Intelligent Compaction (if included in contract) and Paver Mounted Thermal Profiler 
base station and cellular reception plan. 
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(f) A proposed independent third party name, contact, address, and phone number for 
dispute resolution. 

 
403.17.2.1 Third Party.  The third party shall be independent of the contractor, MoDOT 
consultants and all project subcontractors or suppliers on each specific project.  All testing of 
material for dispute resolution shall be performed by an approved laboratory.  Approved 
laboratories shall be AASHTO Accreditation Program certified in the areas of the material being 
tested. 
 
403.17.2.2 Plant Calibration.  Plant calibration shall be performed by the contractor in 
accordance with Sec 404, and records shall be made available to the engineer. 
 
403.17.2.3 Retained Samples.  All samples taken by the contractor, including but not limited to 
tested aggregate, volumetric and density samples, shall be retained for the engineer until the 
contractor’s and engineer’s tests are complete and accepted unless otherwise instructed.  This 
includes CTIndex and RTIndex results.  These samples shall be maintained in clean covered 
containers, without contamination, readily accessible to the engineer.  The retained sample's 
identification shall consist of, but is not limited to: 
 
 (a) Time and date sampled. 
 
 (b) Product specification number. 
 
 (c) Type of sample, i.e. belt, bin, stockpile. 
 
 (d) Lot and sublot designation. 
 
 (e) Sampler/Tester. 
 
 (f) Project Job Number. 
 
403.17.2.3.1 Retained Loose Mix Material.  All loose mix samples for determination of 
volumetrics, performance tests, asphalt binder content and TSR shall be taken from the plant at 
random as designated by the engineer.  Loose mix material shall be taken, identified, and retained 
for the engineer.   
 
403.17.2.4 Performance Test Specimens and Loose Mix Sample.  All loose mix samples for 
determination of performance tests, volumetrics, asphalt binder content and TSR shall be taken 
at the plant at random intervals as designated by the engineer.  All QC/QA loose mix samples 
shall be taken by the contractor.  Non-TSR performance test specimens shall be fabricated by 
the contractor.  The engineer shall be present when taking loose mix samples and fabricating 
specimens for QA testing.  Companion samples shall be identified and retained for the engineer.  
 
403.17.3 Quality Control Laboratory.  All QC mixture testing shall be performed in an approved 
laboratory. 
 
403.17.3.1 Calibration Schedule.  The contractor shall calibrate or verify all significant test 
equipment associated with tests covered in this specification.  Intervals as set by the contractor 
shall not exceed the following limits: 
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Equipment - Test Method 
(AASHTO) 

Requirement Interval 
(Month) 

Performance Testing Load Frames – R 18 Calibrate 12 
Hamburg Wheel Track Test -  R 18 Calibrate 12 
Gyratory Compactor - T 312 Calibrate – 1.16 ± .02° internal angle 12a 
Gyratory Compactor - T 312 Verify Daily 
Gyratory Molds - T 312 Check Critical Dimensions 12 
Thermometers - T 209, T 166, T 312 Calibrate 6 
Vacuum System - T 209 Check Pressure 12 
Pycnometer (Flask) - T 209 Calibrate Daily 
Binder Ignition Oven - T 308 Verify 12b 
Nuclear Content Gauge – T 287 or MoDOT 
TM 54 

Drift & Stability – Manuf. 
Recommendation 

1 

Mechanical Shakers - T 27 Check Sieving Thoroughness 12 
Sieves Check Physical Condition 6 
Weighted Foot Assembly - T 176 Check Weight 12 
Mechanical Shaker - T 176 Check Rate & Length of Throw 12 
Liquid Limit Device - T 89 Check Wear & Critical Dimensions 12 
Grooving Tool - T 89 Check Critical Dimensions 12 
Ovens Verify Temp. Settings 4 
Balances Verify 12b 
Timers Check Accuracy 6 

aCalibrate and/or verify after each move. 
bVerify after each move. 

 
403.17.3.1.1 Inventory.  An inventory of all major sampling, testing, calibration, and verification 
equipment, including the serial number or other identifying number shall be maintained. 
 
403.17.3.1.2 Calibration Records.  Calibration and verification records shall include but are not 
limited to: 
 

(a) Detailed results of the work performed (dimensions, mass, force, temperature, etc.) 
 
(b) Description of the equipment calibrated including identifying number. 
 
(c) Date the work was performed. 
 
(d) Identification of the individual performing the work. 
 
(e) Identification of the calibration or verification procedure used. 
 
(f) The previous calibration or verification date and next due date. 
 
(g) Identification of any in-house calibration or verification device used (including 
identification to establish traceability of items such as standard masses, proving rings, 
standard thermometers, balances, etc.). 

 
403.17.3.2 Record Retention.  Test records shall be maintained to permit verification of any test 
report.  Records pertaining to testing, equipment calibration and verification, test reports, internal 
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quality systems review, proficiency sample testing, test technician training and evaluation and 
personnel shall be retained in a secure location for a minimum of three years. 
 
403.17.3.3 Test Method Availability.  A current copy of all test methods and procedures shall 
be maintained in the QC laboratory at all times for reference by the technicians.  Examples of 
report formats and procedures may be found in AASHTO R 18. 
 
403.18 Quality Assurance.  All QA field inspection, sampling and testing will be performed by a 
qualified MoDOT technician.  The QA inspector shall have free access to any and all testing 
equipment used by the mixture producer and any workbooks, records or control charts maintained 
by the mixture producer for the QC process.  The QA inspector shall also have sufficient access 
to the plant grounds to assure compliance with the approved QC Plan. 
 
403.18.1 Assurance Testing.  At the plant, the contractor shall sample, condition, fabricate, and 
provide the CTIndex and RTIndex test specimens and provide loose mix material for all QA testing at 
the provided random tonnage in the presence of the engineer.  The engineer will independently 
test the specimens and/or mixture at the frequency listed in Sec 403.19.3.  The independent 
samples shall be of sufficient size to retain half for possible disputes.  
 
The engineer's test results, including all raw data, will be made available to the contractor when 
completed and no later than the next working day. 
 
403.18.2 Core Chain of Custody.  QA density cores shall be sealed in approved tamper-evident 
containers immediately after extraction in the presence of the engineer.  
 
403.18.3 Federal Highway Administration Requirements.  Performance and acceptance of 
QC/QA testing under these specifications shall not eliminate any FHWA requirements for 
acceptance of the material. 
 
403.19 Acceptance of Material.  Acceptance of bituminous mixture will be based on lots.  With 
the exception of density, asphalt material will be sampled at the asphalt plant in lots or sublots on 
a random basis through the use of a random number system and evaluated using a Quality Level 
Analysis (QLA).  A QLA will determine payment based on a combination of the total PWL (PWLt) 
determined for each pay factor item for each lot of material produced. 
 
403.19.1 Random Numbers.  The engineer will generate random numbers.  Random numbers 
will be based upon tonnage. 
 
403.19.2 A lot shall consist of a maximum of 6,000 tons.  The maximum sublot size shall be 1500 
tons and each lot shall contain no less than 4 sublots.  Sublots from incomplete lots shall be 
combined with the previous complete lot for determination of pay factors.  When no previous lot 
exists, the mixture shall be treated in accordance with Sec 403.23.8.1.  A new lot shall begin when 
the asphalt content of a mixture is adjusted in accordance with Sec 403.11 or if there is an asphalt 
binder grade change or an additive source change. 
 
403.19.3 Test and Pay Factor Items.  As a minimum, the contractor and engineer shall test in 
accordance with the following table.  The number of random tests per sublot may be increased 
per the contractor’s QC plan.  The QC plan shall state the test and testing frequency.  All random 
tests shall be used in the pay factor determination.  Where multiple test methods are allowed, the 



                              Job No.: JSL0035 
                              Route: 100  
                              County: Franklin  

  

53 
 

contractor shall designate the test method to be used in the QC Plan.  Final payment will be based 
on the indicated pay factor items. 
 

Tested Property Test Method 
Contractor 
Frequency 

Engineer 
Frequency 

Pay Factors 
Mat Density 

(% of theoretical 
maximum density)(a) 

MoDOT TM 41, 
AASHTO T 166 or 

AASHTO T 331 
1 Sample / Sublot  1 Sample / Lot  

Asphalt content 

AASHTO T 164, or 
MoDOT Test Method 
TM-54, or AASHTO T 

287, or AASHTO T 308 

1  / Sublot 
 

 1  / Lot  

Va, Ndes
 AASHTO T 312 and R 

35 
1  / Sublot 1  / Lot 

CTIndex ASTM D 8225 1  / 3000 tons 1  / 12,000 tons 

Pay Factor Adjustments 
Unconfined 

Longitudinal Joint 
Density(a) 

MoDOT TM 41, 
AASHTO T 166 or 

AASHTO T 331 
1 Sample / Sublot  1 Sample / Lot  

Intelligent 
Compaction 

Sec 405 Continuous 
10% of travelway of 

one roller 
RTIndex ASTM D 8360 1  / 3000 tons 1  / 12000 tons 

Tensile Strength and 
TSR 

AASHTO T 283 
1  / 12000 tons 

(maximum) 
1  / Project 

Temperatures 

Mix Temperature at 
Plant 

---- 1  / Sublot 1  / Day 

Temperature of Base 
and Air 

---- As Needed As Needed 

(a) Core samples shall consist of one core.  Up to two additional cores, as stated in the QC Plan, 
may be obtained at the same offset within one foot of the randomly selected location.  If more 
than one core is obtained, all cores shall be combined into one sample. 
 
403.19.3.1 Test Method Modification. 
 
403.19.3.1.1 Binder Ignition Modification.  Asphalt content determination in accordance with 
AASHTO T 308, Section 6.9.1 shall be modified by adding the following: If the calibration factor 
exceeds 1.0 percent, lower the test temperature to 800 ± 8 F and repeat test.  Use the calibration 
factor obtained at 800 F even if it exceeds 1.0 percent.  If RAP is used, the binder ignition oven 
shall be calibrated in accordance with MoDOT Test Method TM 77.  At the engineer’s discretion, 
testing may be waived when production does not exceed 200 tons per day.  The contractor shall 
certify the proper proportions of a previously proven mixture were used. 
 
403.19.3.1.2 Rice Test.  When the water absorption of any aggregate fraction is greater than 2.0 
percent, the test method for determining theoretical maximum specific gravity, AASHTO T 209, 
shall be modified as follows:  After completing the procedure in accordance with Section 9.5.1 or 
9.5.2, drain water from the sample.  To prevent loss of fine particles, decant the water through a 
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paper towel held over the top of the container.  Spread the sample before an electric fan to remove 
surface moisture.  Weigh at 15-minute intervals, and when the loss in mass is less than 0.05 
percent for this interval, the sample may be considered to be surface dry.  This procedure requires 
about 2 hours and shall be accompanied by intermittent stirring of the sample.  Break 
conglomerations of mixture by hand.  Take care to prevent loss of particles of mixture.  Calculate 
the specific gravity of the sample by substituting the final surface-dry mass for A in denominator 
of Equations 2 or 3. 
 
403.19.3.1.3 Mixture Bulk Specific Gravity.  Determining bulk specific gravity using paraffin-
coated specimens, AASHTO T 275, shall not be used when required by AASHTO T 166.  
Alternate methods are AASHTO T 331 and ASTM D1188.  The surface of specimens prepared 
for testing by these methods may have the surface texture removed by sawing a minimal amount.  
Specimens shall be securely held in a jig or other clamping device to eliminate distortion and 
retain a face parallel to the original surface.  Measurements for lift thickness shall be made prior 
to sawing. 
 
403.19.3.1.4 QC and QA Mix Sampling and Preparation.  All loose mix shall be sampled at the 
plant by the contractor during production in accordance with AASHTO R 97 and split to the 
appropriate size in accordance with AASHTO R 47.  After QC has been notified of the random 
sample, the first truck shall be sampled as directed by the engineer.  If the random number for 
multiple tests overlap, the contractor shall complete the first testing requirements and then 
immediate proceed with the second testing requirements.  The contractor shall wait 30 minutes 
after sampling loose mix before fabricating specimens for CTIndex and RTIndex testing.  Loose mix 
temperatures shall not drop below the molding temperature.  The 30 minutes shall start when all 
the material for the loose mix sample has been obtained and the time this occurs shall be 
recorded.  All specimens shall be fabricated as soon as possible after the 30 minute delay.  QC 
and QA samples shall be taken and fabricated by the contractor at separate random times.   
 
The following table details the minimum number of specimens required for QC or QA testing: 
 

Test Method 
Minimum 

Number of 
Specimens  

Molded 
Specimen 

Height 
(mm) 

Required Fabrication for CTIndex and RTIndex 
QC Frequency: 1 Set per 3000 tons 
QA Frequecy 1 Set per 12000 tons 

Cracking 
Tolerance Index 

(CTIndex) 

5 Compacted 
Specimens 

62 (b) 

Rutting Tolerance 
Index (RTIndex) 

3 Compated 
Specimens 

62 (b) 

Retained Loose 
Mix (a) 

(QA sample only)  
125 lbs N/A 
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Required Fabrication for Volumetrics and % 
Asphalt Content 

QC Frequency: 1 Set per sublot 
QA Frequecy 1 Set per Lot 

% Asphalt 
Content 

1 Sample N/A 

Theo. Max SG of 
mixture, Gmm 

1 Sample N/A 

% Air Voids 
2 Compacted 
Specimens 

NDesign 

Retained Loose 
Mix(c)  

30 lbs N/A 

Required Sampling for TSR 
QC Frequeny: 1 Sample per 12,000 tons 

QA Frequency: 1 Sample per Project 
Tensile Strength 

Ratio (TSR) 
250 lbs N/A 

(a) Retained loose mix for Hamburg verification of mixture not meeting minimum 
RTindex thresholds  

(b) 95 mm specimen height for SP250 mixes 
(c) Retain at least 30 pounds of loose mix material for dispute resolution.  

 
The CTIndex test shall be based upon five compacted specimens tested, discard the single highest 
and lowest values, and average the three remaining values. 
 
The RTIndex test shall be based upon the average of three compacted specimens. 
 
Volumetric testing shall be based upon the average of two compacted specimens. 
 
403.19.3.1.5 Molding Performance Samples.  The specimens shall be compacted to an air void 
content of 7.0 +/- 0.5% or 6.0 ± 0.5% for SMA mixtures.  The compacted test specimens shall be 
allowed to cool to 77 +/- 5° F prior to determining the air void content.  
 
403.19.3.1.6 Records.  Compaction temperature, times in and out of the oven, gyratory specimen 
weights and times, and sample identification shall be recorded. 
 
403.20 Miscellaneous Applications. 
 
403.20.1 Small Quantities.  Small quantities are less than 6000 tons for the pay item quantities 
of each separate mixture and the following shall apply: 
   

(a) A field laboratory will not be required for monitoring mixtures.  All required QC and QA 
testing shall be performed in an approved laboratory. 
 
(b) No Performance Testing is required and acceptance shall be in accordance with Sec 
403.23.8.1.  Density, % AC, and % Air Voids shall be performed at a frequency of no less 
than one per day if production does not exceed 1000 tons and at a frequency of no less 
than two per day if production exceeds 1000 tons.  Independent or retained sample QA 
tests shall be performed at least once per project, as indicated.  
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403.20.2 Base Widening and Entrances.  For base widening mixture and entrance work, the 
following will apply: 
 

(a) All base widening shall be constructed in accordance with Sec 401.7 and subsections. 
 
(b) The minimum density of these mixtures shall be attained as specified herein, except, 
compaction may be performed in accordance with Sec 403.15.3. 
 

403.20.3 Dispute Resolution.  When there are significant discrepancies between the engineer's 
and the contractor's test results, dispute resolution procedures will be used. 
 
403.20.3.1 Cease Work.  The contractor's operations may be required to cease until the dispute 
is resolved if the test results indicate the mixture is subject to failure. 
 
403.20.3.2 Third Party Resolution.  The first step in dispute resolution will be to identify 
differences in procedures and correcting inappropriate procedures before moving to third party 
resolution.  If that does not resolve the dispute, either the contractor or the engineer may request 
the approved QC Plan third party involvement.  The recommendations of the approved third party 
shall be binding on both the engineer and contractor. 
 
403.20.3.3 Third Party Payment.  The contractor shall be responsible for the cost associated 
with the third party testing and resolution if the final result indicates the engineer's test results 
were correct.  Likewise the Commission will be responsible for the cost associated with the third 
party testing and resolution when the final result indicates the contractor's results were correct. 
 
403.20.3.4 Other Adjustments.  The contractor shall not be entitled to any additional payment 
for costs incurred due to use of the dispute resolution procedures such as, but not limited to, those 
for delay, cessation of operations, costs to subcontractors, etc.  The engineer may give 
consideration to adjustment of working days if warranted. 
 
403.20.3.5 Dispute with CTIndex and RTIndex Results.  If QA and QC results for CTIndex or RTIndex 
do not compare favorably, the first step will be to identify differences in procedures, including 
specimen aging.  If that does not resolve the dispute, the QA  CTIndex result shall be averaged with 
the QC CTIndex result to determine pay.  If RTIndex  results are in dispute, QC shall fabricate 
specimens for Hamburg testing in the presence of the Engineer using the retained loose mix 
material.  Retained loose mix material from the QC sample shall be used to fabricate specimens 
unless otherwise directed by the Engineer.  Specimens shall be sent to the Engineer for Hamburg 
testing to determine specification compliance. 
 
403.21 General Requirements. 
 
403.21.1 Sequence of Operations.  To reduce inconvenience to the traveling public during 
widening or surfacing, the contractor will not be permitted to place any final surface course until 
the base widening, the leveling course and the binder course have been completed throughout 
the entire combination of sections, unless otherwise authorized by the engineer.  The proper 
condition of the base widening, the leveling course, and the binder course, at the time of placing 
the surface course, shall be the contractor's responsibility. 
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403.21.2 Pavement Marking.  If the contractor's work has obliterated the existing pavement 
marking on resurfacing projects open to through traffic, the pavement marking shall be replaced 
in accordance with Sec 620. 
 
403.21.3 Surfaced Approaches.  At locations designated in the contract or as specified by the 
engineer, approaches shall be primed in accordance with Sec 408 and surfaced with Type SP125 
asphaltic concrete.  The asphaltic concrete surface shall be placed in accordance with the details 
shown on the plans or as specified by the engineer.  Approaches shall not be surfaced until after 
the surface course adjacent to the entrance is completed.  Any work required to condition and 
prepare the subgrade on the approaches will be at the contractor’s expense. 
 
403.21.4 Filling Drain Basins.  If shown on the plans, existing drain basins shall be filled to the 
top of the lip with plant mix bituminous base course or asphaltic concrete from the pavement edge 
to the edge of the shoulder.  Any difficulty or delay created by this requirement will be at the 
contractor’s expense. 
 
403.21.5 Pavement Repairs (Blow-Ups).  A blow-up will be considered that area where 
excessive expansion has resulted in distress to the existing pavement.  Blow-ups occurring prior 
to the application of the tack coat on the existing surface will normally be repaired by the 
Commission.  Blow-ups occurring after the application of the tack coat shall be repaired by the 
contractor by removing the distressed concrete and replacing the pavement in accordance with 
Sec 613. 
 
403.22 Method of Measurement. 
 
403.22.1 Weight Determination.  The weight of the mixture will be determined from the batch 
weights if a batch-type plant is used, and will be determined by weighing each truck load on scales 
in accordance with Sec 310 if other types of plants are used.  Measurement will be made to the 
nearest 0.1 ton for the total tonnage of material accepted. 
 
403.22.2 Full Depth. 
 
403.22.2.1 The final driving surface area, for the full depth of the pavement, will be used as the 
area for all underlying bituminous lifts and will not include the additional quantity needed to 
construct the 1:1 slope. 
 
403.22.2.2 Final measurement of the completed pavement will not be made except for authorized 
changes during construction, or where appreciable errors are found in the contract quantity.  
Where required, measurement of the pavement complete in place will be made to the nearest 0.1 
square yard.  The revision or correction will be computed and added to or deducted from the 
contract quantity. 
 
403.22.3 Alternate Overlay. 
 
403.22.3.1 Field Established Quantity.  When bid as an alternate to a Portland cement concrete 
overlay, the contractor shall establish the existing roadway profile and set the final overlay profile.  
The engineer may adjust the final profile as needed.  The tons of hot mix asphalt required will be 
determined by the engineer from the set or adjusted profile.  This quantity will be the field 
established plan quantity. 
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403.22.3.2 Overlay Measurement.  Final measurement of the completed pavement will be based 
on the field established plan quantity except for authorized changes during construction.  The 
revision or correction will be computed and added to or deducted from the contract quantity. 
Measurement of the pavement complete in place will be made to the nearest 0.1 ton. 
 
403.22.4 Pavement Testing.  The finished courses shall have the nominal thickness shown on 
the plans.  Tests will be conducted to ensure that each course is being constructed to proper 
thickness, composition, and density.  The contractor shall cut samples from any layer of the 
compacted mixture at locations designated by the engineer.  QA samples shall be cut and 
delivered to the engineer no later than the end of the next day following the laydown operation.  If 
the samples are not cut and delivered as stated, the asphaltic laydown operation may be 
suspended and a deduction of 5 percent per day of the contract unit price of the representative 
material may be applied, until samples are cut and delivered to the engineer.  Samples may be 
obtained by either sawing or drilling 4-inch minimum diameter cores.  Each sawed sample shall 
consist of a single piece of the pavement of the size designated by the engineer, but no larger 
than 12 inches square. 
 
403.22.4.1 Pavement Thickness.  Lift thickness may be determined by the average thickness of 
cores taken for density measurements for each lot.  Total thickness samples for new full depth 
asphalt pavements shall be obtained after all bituminous construction is completed on the project 
and shall be taken at locations specified by the engineer.  For the purpose of determining the 
constructed thickness of full depth pavement, cores shall be taken at random intervals in each 
traffic lane at the rate of one core per 1000 feet or increment thereof, or at any other locations as 
may be determined by the engineer and measured in accordance with AASHTO T 148.  Sections 
of any asphaltic concrete determined to be 0.5 inches or more, less than the thickness shown on 
the plans, shall be corrected by the contractor.  No payment will be made for any costs incurred 
by the contractor in correcting pavement deficient in thickness.  Each core is representative of the 
pavement thickness for a distance extending one-half the distance to the next core, measured 
along centerline, or in the case of a beginning or ending core, the distance will extend to the end 
of the pavement. 
 
403.22.4.2 Surface Restoration.  The surface from which samples have been taken, including 
those for density measurements, shall be restored by the contractor with the mixture then being 
produced no later than the next day of plant operation, if construction is still active.  If bituminous 
construction has been completed, the surface from which samples have been taken shall be 
restored within 48 hours with an approved commercial mixture or with cold patch mixtures 
acceptable to the engineer. 
 
403.23 Basis of Payment. 
 
403.23.1 Percent Within Limits.  PWL will be based on the mean, standard deviation and quality 
index of each lot's test results.  The upper PWL (PWLu) and lower PWL (PWL1) is determined 
from the table in Sec 502.15.8.  For Upper or Lower Quality Index values less than zero, the value 
in the Table shall be subtracted from 100.  Total percent within limits, PWLt, is: PWLt = (PWLu + 
PWL1) - 100.  For Density of SMA mixes the PWLu shall be 100. 
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 The mean is: xa = (Ʃxi)/n 
 Where: xa = Average of the individual values being considered 
  Ʃxi = The summation of all the individual values being considered 
  n = The number of individual values under consideration 
 
 The Standard Deviation is:  s = (Ʃ(xi - xa)2/(n - 1))1/2 
 The Upper Quality Index is: Qu = (USL - xa)/s 
 The Lower Quality Index is: Q1 = (xa - LSL)/s 
 
 Where: Qu = Upper Quality Index 
  Q1 = Lower Quality Index 
  USL = Pay Factor Item Upper Spec Limit 
  LSL = Pay Factor Item Lower Spec Limit 
 
403.23.1.1 Quality Level Analysis.  The engineer will make the QLA no more than 24 hours after 
receipt of the contractor's test results, by determining the PWLt for each designated pay factor 
item. 
 
403.23.1.1.1 Acceptance.  The contractor's test results will be used when applicable to determine 
the PWL, provided the contractor's QC tests and the engineer's QA tests compare favorably, and 
provided the engineer's inspection and monitoring activities indicate the contractor is following the 
approved QC Plan. 
 
403.23.1.1.2 Comparison.  Favorable comparison will be obtained when the engineer's QA test 
results on a production sample are within two standard deviations or the comparison limit, 
whichever is greater, of the mean of the contractor's test results for that particular lot.  Comparison 
limits for QC average results are as follows: air voids within ±0.5 percent, asphalt content within 
±0.2 percent, and density within ±1.3%.  QA CTIndex results shall be within ± 30 of the QC testing 
that falls nearest result for SuperPave and ± 60 for SMA.  For the CTIndex test, if all QC and QA 
are greater than 80 for SuperPave mixes and greater than 190 for SMA mixes, then results are 
considered comparable.  QA RTIndex results shall be within ±15 percent of the QC testing that falls 
nearest.  Further comparisons may be made by using F & t testing at a significance level of 1 
percent as directed by the engineer.  
 
403.23.1.1.3 Outliers.  No test result shall be discarded, except individual test results on a lot 
basis may be checked for an outlier in accordance with the statistic T in ASTM E 178, at a 
significance level of 5 percent.  If an outlier is found, material from the retained QA sample may 
be tested, in the presence of the engineer, to determine a replacement test value.  The 
replacement test value shall be used in the PWL determination. 
 
403.23.1.1.4 Roadway/Shoulder Lots.  For the purpose of QLA, mixture placed on the traveled 
way and placed on the traveled way and shoulders integrally, shall be accounted for in a regular 
lot/sublot routine.  Mixture placed on shoulders only shall be accounted for in a shoulder lot/sublot 
routine. 
 
403.23.1.1.5 Random Sampling.  For the purpose of QLA, all mixture produced at the plant and 
placed on the roadway shall be subject to random testing.  Mainline density measurements at the 
roadway shall not be taken within 6 inches of an unconfined longitudinal joint.  Random samples 
taken in the same day may be separated by 200 tons. 
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403.23.2 Pay Factors.  The total pay factor (PFT) for each lot will be equal to the weighted sum 
of the pay factors (PF) for each pay factor item for each lot, and is determined as follows: 
 
PFT = + (0.5) PFDensity + (0.25) PFVa + (0.25) PFAC 
 
The PFT for each lot, on the shoulder or otherwise when the density pay factor is not directly 
included, will be equal to the weighted sum of the PF for each pay factor item for each lot, and 
will be determined as follows: 
 
PFT = (0.5) PFVa + (0.5) PFAC 

 
The PF for each pay factor item for each lot will be based on the PWLt of each pay factor item of 
each lot and will be determined as follows: 
 
When PWLt is greater than or equal to 90: PF = 0.3 PWLt + 73; 
 
When PWLt is greater than or equal to 70 and PWLt is less than 90: PF = 0.5 PWLt + 55; 
 
When PWLt is less than 70: PF = 2 PWLt – 50; 
 
403.23.2.1 Density Pay Factor.  The theoretical maximum specific gravity of the mixture, as 
determined for each sublot and the bulk specific gravity of no less than one core from each sublot, 
will be used to perform the QLA for the percent of theoretical maximum density.  Thick cores 
required to be cut in half in accordance with Sec 403.15.4 shall effectively double the number of 
sublots for cores.  When density is not used as a pay factor, additional adjustment of the contract 
unit price will be based on the table in Sec 403.23.8.1. 
 
403.23.2.2 Asphalt Content Pay Factor.  The QLA will be performed using the asphalt content 
test results from each lot. 
 
403.23.2.3 Air Voids Pay Factor.  Two gyratory specimens shall be compacted for each sublot 
and the average of the two specimens will be used to calculate the volumetrics of the sublot.  The 
air voids shall be determined from the gyratory compacted specimens.  The air voids for the QLA 
shall be those calculated using the average bulk specific gravity of the gyratory compacted 
specimens and the theoretical maximum specific gravity of the mixture determined for the sublot 
of material. 
 
403.23.2.4 CTIndex and TSR Pay Factor.  The contract unit price for each 3,000 tons or fraction 
thereof for all mixtures shall be adjusted based on the average CTIndex results for the tonnage 
according to the following table provided that acceptable RTIndex or Hamburg and TSR results are 
obtained.  The lower adjusted contract unit price from the CTIndex and TSR results shall apply. 
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SuperPave Mixtures 

Cracking Tolerance 
Index (CTIndex) 

Tensile Strength 
Ratio (TSR)(a) 

Percent of 
Contract Price 

40 – 49 70 – 74 % 97% 

50 – 99 75 – 84 % 100% 

100 or Greater 85 % or Greater 103% 

SMA Mixtures 
Cracking Tolerance 

Index (CTIndex) 
Tensile Strength 

Ratio (TSR)(a) 
Percent of 

Contract Price 
  80 – 134 70 – 74 % 97% 

135 – 239 75 – 84 % 100% 

240 or Greater 85 % or Greater 103% 
(a) If an approved liquid anti-strip is used, the TSR limit to receive full incentive is 80 %. 
 
The QLA shall be performed using each Density, % Air Void, and % Asphalt Content result within 
the lot.   
 
403.23.3 Removal of Material.  All lots of material with a PFT less than 50.0 shall be removed 
and replaced with acceptable material by the contractor.   
 
Any sublot of material with a percent of theoretical maximum density of less than 90.5 percent or 
greater than 98.5 percent shall be removed and replaced with acceptable material by the 
contractor.  For SMA mixtures, any sublot of material with a percent of theoretical maximum 
density of less than 92.0 percent shall be removed and replaced with acceptable material by the 
contractor.   
 
Any material with a CTIndex less than 40 shall be removed and replaced with acceptable material 
by the contractor.  For SMA mixtures, any material with a CTIndex less than 80 shall be removed 
and replaced with acceptable material by the contractor. 
 
Any sublot of material with air voids in the compacted specimens less than 1.5 percent or tonnage 
of material not meeting the minimum RTIndex shall be evaluated with Hamburg testing and removed 
and replaced with acceptable material by the contractor if the rut depth is greater than 1/2-inch at 
the designated number of wheel passes. 
 
Any material with TSR results below 70% or minimum conditioned tensile strength below 60 psi 
are considered unacceptable and will be subject to removal, production shall cease, the mixture 
reverified, and other payfactors incentives shall not be applied. 
 
No additional payment will be made for such removal and replacement.  The replaced material 
will be tested at the frequencies listed in Sec 403.19.  Pay for the material will be determined in 
accordance with the applicable portions of Sec 403.23 based on the replacement material. 
 
403.23.4 Pay Factor Adjustments.  If any payment reductions are necessary, the lower adjusted 
contract unit price of the total payfactor (PFT) and unconfined longitudinal joint density adjustment 
will apply.  Intelligent Compaction (IC) adjustment (if required by contract) may affect PFDensity.  
Pay factor adjustments are as follows:  
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403.23.4.1 Unconfined Longitudinal Joint Density Adjustment.  The minimum density of all 
traveled way pavement within 6 inches of a longitudinal joint, including the pavement on the 
traveled way side of the shoulder joint, shall not be less than 90.5 percent of the theoretical 
maximum specific gravity for SuperPave mixtures and above 92.0 percent of the theoretical 
maximum specific gravity for SMA mixtures.  The density of the longitudinal joint when confined 
will be included in the evaluation of the remainder of the mat.  Pay adjustments will be in 
accordance with the following table and will be applied to the corresponding tonnage represented 
by the core(s). 
 
Pay adjustments due to longitudinal joint density will apply to the full width of the lane paved. The 
average of joint cores from each sublot will determine specification compliance.  If payment 
reductions are necessary, the lowest PFTotal shall apply.  Adjustments due to joint density will 
apply to the sublot from which the cores are obtained. 
 

Longitudinal Joint Density 
Field Density (Percent of 

Laboratory Max. Theoretical 
Specific Gravity) 

Percent of Contract Unit Price 

SuperPave Mixtures 

> 90.5 
PFTotal not changed by 

longitudinal joint density 

89.5 – 90.4 
Maximum PFTotal = 100%;  

Correction Required(a) 

< 89.5 Remove and Replace 

SMA Mixtures 

> 92.0 
PFTotal not changed by 

longitudinal joint density 

90.0 – 91.9 
Maximum PFTotal = 100%;  

Correction Required(a) 
< 90.0 Remove and Replace 

(a) Correction requires spraying rapid penetrating emulsion on deficient density areas in 
accordance with JSP2303.  All costs associated with correction shall be at the contractor’s 
expense with no additional payment. 

 
403.23.4.2 Intelligent Compaction Adjustment.  When Intelligent Compaction is included as a 
pay item in the contract, sublots shall have a minimum of 85 % roller coverage and a mean 
temperature above 180 °F at the optimum number of roller passes of the traveled way.  Pay 
adjustments will be in accordance with the following table and will be applied to the corresponding 
sublot that falls within the corresponding IC segment: 
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Intelligent Compaction 
Percent Roller 

Coverage  
at Optimum Pass 

Count 

Percent of Contract Unit Price 

> 85 % 
Payment adjustment due to 

intelligent compaction does not 
apply 

< 85 
Verify core density in accordance 

with Sec 405 
 
If roller coverage is less than 85%, the lower adjusted contract unit price of the PWL or unconfined 
joint density adjustment will apply.  Adjustments due to roller coverage will apply to the 
corresponding sublots.  The roller coverage per sublot shall be the average roller coverage for 
the days the sublot was paved weighted by the tons paved per day. 
 
Any sublot with roller coverage less than 70 percent shall be subject to the core density verification 
as directed by the engineer.  Pay adjustments shall be in accordance with Sec 405. 
 
403.23.4.3 Smoothness Adjustment.  The contract unit price for all mixes, except wedge or level 
course, will be adjusted in accordance with Sec 610.5.  The contract unit prices for asphaltic 
concrete pavement will be considered full compensation for all materials entering into the 
construction of the pavement and for the cost of the smoothness testing and correction. 
 
403.23.4.4 Paver Mounted Thermal Profiler.  The contract unit price for all mixes, except wedge 
or level course, will be adjusted in accordance with Sec 406.  The contract unit prices for asphaltic 
concrete pavement will be considered full compensation for all materials entering into the 
construction of the pavement and for the cost of the PMTP testing and correction. 
 
403.23.4.5 Intelligent Compaction.  If Intelligent compaction is not included as a pay item in the 
contract, then all specification requirements and pay adjustments pertaining to Intelligent 
Compaction will not apply.  If pay items for Intelligent Compaction are included in the contract, 
then all specification requirements and pay adjustments pertaining to Intelligent Compaction shall 
apply. 
 
403.23.5 Aggregate Variation.  Due to possible variations in the specific gravity of the 
aggregates, the tonnage of mixture used may vary from the proposal quantities.  No adjustment 
in contract unit price will be made because of such variation. 
 
403.23.6 Compacted Samples.  Payment for obtaining and delivering samples of compacted 
mixture from the pavement and replacing the surface will be made per sample at the fixed price 
specified in Sec 109.  No direct payment will be made for samples taken for QC and QA testing. 
 
403.23.7 Payment for Pavement Repairs (Blow-ups).  Payment for repairing blow-ups will be 
made in accordance with Sec 104. 
 
403.23.8 Miscellaneous Applications. 
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403.23.8.1 Small Quantities.  Small quantities are defined in Sec 403.20.1.  Unless the 
contractor has elected to use the normal evaluation in the Bituminous QC Plan for small quantities, 
the following shall apply for each separate mixture qualifying as a small quantity 
 

(a) QLA and PWL shall not apply. 
 
(b) Mixtures shall be within the specified limits for % Air Voids, % AC, and density.  In addition 
to any adjustments in pay due to profile, the contract unit price for the mixture represented 
by each set of cores will be adjusted based on actual field density above or below the 
specified density using the following schedule: 

 
Field Density 

(Percent of Laboratory Max. 
Theoretical Density) 

Pay Factor 
(Percent of Contract 

Unit Price) 
For all SP mixtures other than SMA:  

92.5 to 98.0 inclusive 100 
90.5 to 92.4 inclusive Correction(a) 
Above 98.0 or Below 90.5 Remove and Replace 

For SMA mixtures:  
>94.0 100 
92.0 to 93.9 inclusive Correction(a) 
Above 98.0 or Below 92.0 Remove and Replace 

(a) Correction requires spraying rapid penetrating emulsion on deficient 
density areas in accordance with JSP2303.  All costs associated with 
correction shall be at the contractor’s expense with no additional 
payment. 

 
403.23.8.2 Base Widening and Entrances.  For base widening mixtures and entrance work, 
QLA and PWL will not be required.  Payment for these mixtures will be made at 100 percent of 
contract unit price for material that otherwise meets the specifications. 
 
403.23.8.3 Single Lift on Unmilled Surface or Leveling Course Work.  For resurfacing projects 
specifying a single lift on an unmilled surface, surface mixture of 3,000 tons or more, or for leveling 
course work, the following shall apply to the traveled way mixture.  All bituminous mixture QC/QA 
requirements shall apply, except the density pay factor designated in Sec 403.23.2 will not be 
directly included in the total pay factor.  In lieu of that, one density sample shall be taken per 
sublot and the pay adjustment for density will be made using the table in Sec 403.23.8.1. 
 
3.0  Insert Sec 406 Paver-Mounted Thermal Profiles:  
 
406  Paver-Mounted Thermal Profiles 
 
406.1  Description.  This work shall consist of continuous thermal profiling of the asphalt mat 
temperature behind the trailing edge of the paver screed plate during placement operations using 
a Paver-Mounted Thermal Profile System (PMTPS).  This work shall be completed in accordance 
with the general principles set forth in AASHTO R 110 “Standard Practice for Continuous Thermal 
Profile of Asphalt Mixture Construction”, and specifically as stated in the following sections. 
 
406.2  Required Measurements.  PMTPS measurements are required on the full width of paving 
of each asphalt lift.  Collection of data shall include shoulder pavement when placed 
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simultaneously with the mainline.  The shoulder paving data will be filtered out using Veta during 
data processing.  PMTPS data collection is not required in the following exceptions: 
 

(1) PMTPS measurements are not required on auxiliary lane tapers, ramps, shoulders (not 
paved simultaneously with mainline), cross-overs, non-continuous turn lanes, loops, 
bypass lanes, acceleration/deceleration lanes, intersecting streets, roundabouts, and 
partial lane width widenings. 
 

(2) PMTPS measurements are not required for a total net paving length less than 2 lane miles. 
 
 

(3) PMTPS measurements are not required on asphalt lift thicknesses less than 1-inch. 
 
406.3  Equipment Requirements.  The PMTPS shall consist of the following components listed. 
 

(1) Temperature sensor to continuously monitor surface temperature of mat. 
 

a. Longitudinal and lateral surface temperature readings shall be collected at 12-inch 
or less intervals at all paving speeds with an X-Y accuracy of plus or minus 1-inch. 
 

b. Surface temperatures shall be collected for the full width paved in one pass 
(including any shoulders paved simultaneously with mainline). 
 

c. Surface temperature sensors(s) shall have a temperature range of at least 140 °F 
to 480 °F.  Sensory accuracy shall be plus or minus 3.6 °F, or plus or minus 2.0 
percent of sensor reading, whichever is greater. 
 

(2) Global Navigation Satellite System (GNSS) receiver to capture coordinates of the surface 
temperature readings.  GNSS accuracy shall be plus or minus 2 inches or less in X and Y 
directions when intelligent compaction is being used.  A base station shall be required at 
any locations having poor cellular reception to obtain required accuracy.  When intelligent 
compaction is not being used GNSS accuracy shall be plus or minus 4 ft or less in the X 
and Y directions and ground distance sensor shall be within plus or minus 1/1000 ft. 
 

(3) Onboard data acquisition with a minimum of the following capabilities: 
 

a. Displays (in real-time) map of the surface temperature readings. 
 

b. Displays total distance, paver speed and location. 
 

c. Reports surface temperature readings and GNSS status. 
 

d. Provides real-time statistical summaries of surface temperature readings. 
 

e. Allows operator to define data lot currently being placed per AASHTO PP 114. 
 

f. Stores data internally until data transfer. 
 

g. Automatically transfers data to cloud storage or other approved methods. 
 



                              Job No.: JSL0035 
                              Route: 100  
                              County: Franklin  

  

66 
 

406.3.1  System Setup on Pavers.  Pavers shall be instrumented with the PMTP system for the 
full paving width and shall collect measurements no less than 3-feet and no greater than 12-feet 
from the trailing edge of the screed plate.  Other objects shall not obstruct surface temperature 
measurements and GNSS accuracy. 
 
406.4  Construction Requirements. 
 
406.4.1  Temperature Verification.  Temperature verification shall follow AASHTO R110-22, 
Section 6 Calibration.  A record of each verification shall be submitted to the SharePoint prior to 
the start of the project. 
 
406.4.2  Data Management.  PMTP data files shall be compatible with the Veta software.  The 
contractor shall supply the engineer with the manufacturer’s PMTPS Computer Software 14 days 
prior to beginning work and until ninety days after completion of all work.  If Cloud Storage or 
Cloud Computing is used, the engineer shall be supplied one user ID with full access for the same 
time-period specified.  If cloud storage is not used Raw PMTP data files shall be downloaded 
once per day and uploaded to the appropriate MoDOT IC-PMTP SharePoint site before the start 
of the next day’s production.  The following data management requirements shall apply: 

(1) The PMTP data files should be directly transferred from cloud storage to Veta.  Other 
methods shall be approved by the engineer. 
 

(2) The PMTP Veta files shall be appropriately formatted and filtered in accordance with 
MoDOT IC-PMTP protocol.   
 

(3) Date and time stamp of PMTP shall be checked and verified to reflect the local time 
zone for both mapped and exported data. 
 

406.4.3  Quality Control.  The following shall apply to the Contractor’s Quality Control for PMTP. 
 

(1) The contractor shall have a properly trained person listed in the QC Plan that has 
completed a Veta training course within the last 2 years to perform the PMTP data 
collection and file management for the project. 
 

(2) The PMTP system shall have a documented annual calibration before beginning 
construction. 
 

(3) For each run, the thermal profile shall be divided into 150-foot sublots at the full paving 
width and partial data sublots as follows: 
 

(a) Combine partial data sublots less than 75-feet with the previous data 
sublot. 
 

(b) Treat partial sublots greater than 75-feet as one data sublot.    
 

(c) Sublots shall not extend over multiple days, different lifts, or paving 
directions. 

(4) Veta files shall be completed and uploaded with the appropriate naming convention in 
accordance with MoDOT IC-PMTPS Protocol.  Appropriate naming convention can be 
found in the IC-PMTP Document Helper located in the Intelligent Compaction 
SharePoint site.  The completed Veta files shall have the appropriate filters applied 
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with the summary data transferred to the Summary Report.  An up-to-date Summary 
Report shall be provided to the engineer two days prior to the 1st and 15th of each 
month.   
 

(5) PMTP Quality Control Plan.  A pre-activity meeting shall be required prior to mainline 
paving.  The PMTP Quality Control Plan shall be submitted to the engineer at least 2 
weeks prior to the mainline paving pre-activity meeting.  The plan at minimum shall 
include the following:  
 

(a) A list of personnel previously trained 
(b) Detailed daily verification procedure for checking the RTK-GNSS of PMTP 
(c) Procedure for downloading PMTP data from the instrument 
(c) The procedure for training operators or other project staff 
(e) Detailed daily verification procedure for checking the temperature sensor on 

the PMTP 
(f) The name of the designated PMTP Quality Control Technician 
(g) Procedure for submitting data 
(h) Contact information for technical support staff 
(i) Anticipated cellular service and GNSS coverage throughout entire project 
(j) A list of the control points with either UTM or State Plane Coordinates 

established by the contactor if a base station is required. 
 
406.4.4  Quality Assurance (QA) Testing.  The Engineer will use a Forward Looking InfraRed 
(FLIR) camera to verify the contractor’s PMTP system.  QA tests shall be taken at random 
locations twice per day.  The contractor shall assist the engineer with the placement of the event 
marker.  

 
The QA tests using the FLIR data QA tool shall compare favorably, according to the 
instructions found in the IC-PMTP Document Helper located in the Intelligent Compaction 
SharePoint site.  If results do not compare favorably, the contractor’s PMTPS shall be verified 
by the manufacturer. In the case that the PMTPS is required to be sent off to the manufacturer 
and the contractor is not able to provide a replacement, the contractor will be allowed to 
continue paving with the verification by the engineer using a FLIR camera for acceptance only.  

 
406.4.5  Thermal Segregation.  Thermal segregation will be calculated by using the Differential 
Range Statistics (DRS) under the parameters of AASHTO R110 in each 150-foot sublot.   
 
The Veta analysis with the appropriate filters applied shall exclude the following surface 
temperature readings from each sublot:  
 

(1) Surface temperature readings less than 180°F.  

(2) Surface temperature readings within 2 ft. prior to and 8 ft. after paver stops that are 
greater than 1 minute in length.   

The thermal segregation categories are based on the Differential Range Statistics (DRS), as 
shown in the table below. 
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Differential Range Statistics 
(DRS)  

Thermal Segregation 
Category 

DRS ≤ 25.0°F Low 
25°F < DRS ≤ 35°F Moderate 
35°F < DRS ≤ 50°F Moderate-High 

DRS ≥ 50°F Severe 
 
406.4.6.1  Incentive/Disincentive.  Incentive/disincentive adjustments shall be made for each 
sublot in accordance with the following: 
 

Thermal Segregation Category Adjustment per 150 ft. Sublot 
Low $40 Incentive 

Moderate $40 to $0 Incentive (Linear) 
Moderate-High $0 to -$40 Disincentive (Linear) 

Severe -$40 Disincentive and Reviewed by 
Engineer 

 
406.5  Loss of Data.  If data collection ceases as a result of circumstances reasonably beyond 
the control of the contractor, the contractor will be allowed to continue the days paving, but the 
paved sublots will not be eligible for 406 PMTP Incentive.  The engineer must be notified 
immediately of the issue and shall determine if the contractor has made a reasonable effort to 
resolve the issue.  A meeting with the engineer shall be held to determine how to proceed if the 
issue is expected to extend into the next day’s paving.  Failure to notify the engineer of the issue 
at hand will result in the paved sublots to receive a minus $40 deduct. 
 
406.5.1  GNSS Obstructions.  A base station shall be used at any locations having poor cellular 
reception.  Isolated areas influenced by a GNSS obstruction may be excluded from DRS 
computation provided that the following conditions are satisfied:  
 

(1) The position data is present 
 

(2) The GNSS Reception Mode as recorded by the onsite equipment indicates that an 
obstruction is present 
 

(3) The location is properly flagged in the Veta project file and the location is identified in 
the bi-weekly report 
 

(4) The total of these areas is no more than 5% of any single day’s production. 
 

406.5.2  QA Acceptance.  When PMTP data is not available, paved sublots will be accepted by 
verification using the FLIR camera.  Temperature differentials greater than 50°F are subject to 
removal. 
 
406.6  Basis of Payment.  No direct payment will be made for compliance with this provision. 
 
 
S. Pavement Smoothness for UBAWS NJSP-17-05 
 



                              Job No.: JSL0035 
                              Route: 100  
                              County: Franklin  

  

69 
 

1.0  Description.  Pavement smoothness shall be in accordance with Sec 610 except as modified 
in this provision.  This provision adds Section 413.30 UBAWS mix type to the pavement 
smoothness requirement. 
 
2.0  Delete Sec 610.1 and insert the following: 
 
610.1 Description.  This work shall consist of measuring the smoothness of the final pavement 
surface.  Smoothness shall be measured using the International Roughness Index (IRI).  The 
following pavement types shall comply with this specification: 
 

a) Multi-lift asphalt construction contained in Sections 401, 403, and 413.30, including any 
combination of these mix types. 

b) Concrete pavement construction contained in Sections 502 and 506. 
c) Combination of surface planing, such as diamond grinding or milling, and single lift asphalt 

construction contained in Sections 401, 403, and 413.30, including any combination of 
these mix types. 

d) Single lift asphalt construction contained in sections 401, and 403. 
e) Single lift asphalt construction contained in section 413.30. 

 
3.0  Add section 610.5.2.2 
 
610.5.2.2  The contract price for resurfacing pavement types described in Section 610.1 (e) will 
be adjusted based on the improvement in profile index according to Table 4 for each segment 
with an initial IRI greater than 60 inches per mile.  
 
Any segment with an initial IRI less than or equal to 60 inches per mile shall receive no percent 
improvement price adjustment if the segment IRI after placement of the overlay is also less than 
or equal to 60 inches per mile.  
 
Any segment with an initial IRI less than or equal to 60 inches per mile that has an IRI greater 
than 60 inches per mile after placement of the overlay shall be paid at 97 percent of the contract 
unit price for pavement. 
 

Table 4 

Percent Improvement 
(Change in IRI / Initial IRI) X 100 

Percent of Contract Unit Price 
For Pavement 

20.0 or greater 103 
5.0 to 19.9 100 
0.0 to 4.9 97 

Below 0.0 97d 

 d After correction to 0.0 or greater. 
 
 
T. Paving Restrictions 
 
1.0  Description.  No paving operations/work will be allowed within the EB Route 100 temporary 
traffic control work zone for Bridge H03532 until all the bridge staging work (including associated 
road work) is completed.  
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2.0  Basis of Payment.  No direct payment will be made to the contractor to recover the cost of 
equipment, labor, materials, or time required to fulfill the above provisions. 
 
 
U. Non-Tracking Tack Coat JSP-24-02 
 
1.0  Description.  This work requires application of tack in accordance with Sec 407 and 
prevention of tack loss from the surface as specified herein. Tack loss prevention shall be 
accomplished with successful usage of a MoDOT-approved non-tracking tack, or other 
acceptable non-tracking means, as approved by the engineer. 
 
2.0  MoDOT-Approved Non-Tracking Tack.  A list of MoDOT-approved non-tracking tack 
products is available at MoDOT.org under the Materials Qualified List. Upon request from the 
contractor, the MoDOT Division of Construction & Materials will consider allowance of other non-
tracking products. To be approved, the contractor must successfully demonstrate that the 
proposed product meets the non-tracking requirements specified in section 3.0. The location of a 
contractor demonstration will only be allowed in areas approved by the engineer. The engineer 
will make final determination of product acceptance based on observation of the results of the 
contractor’s demonstration.  
 
3.0  Non-Tracking Requirements.  Non-tracking tack shall remain adhered to the pavement 
surface when exposed to any wheeled or tracked vehicles. The tack shall not track off the surface 
within 30 minutes of being applied, and shall not stick to the tires, tracks or other parts of paving 
equipment or vehicles such that the underlying surface becomes visible or void of tack prior to 
the placement of the hot mix asphalt. The tack shall not track onto any adjacent lanes, pavement 
markings, driveways, sideroads, etc.  
 
3.1  The contractor shall be responsible for cleaning all tracked tack from adjacent lanes, 
driveways, sideroads, etc., and shall replace all pavement markings that become coated with 
tracked tack. This cleaning and replacement requirement applies to both approved and proposed 
non-tracking products. 
 
4.0  Basis of Payment.  Measurement and payment shall be in accordance with Sec 407. The 
accepted quantity of non-tracking tack coat will be paid for per gallon at the contract unit price for 
407-10.07 Tack Coat – Non-Tracking, per gallon.  No additional payment will be made for the cost 
to demonstrate proposed products, for cleaning surfaces due to tracking of tack, or for 
replacement of pavement marking damaged by tracked tack. 
 

Item No. Units Description 
407-10.07 Gal. Tack Coat – Non-Tracking 

  
 
V. High Friction Surface Treatment NJSP-15-13B 
 
1.0  Description.  This work shall consist of furnishing and placing a High Friction Surface 
Treatment (HFST) on asphalt or concrete pavement.  
 
1.1  The HFST  shall be comprised of surface preparation and a minimum of a single layer using 
a Binder Resin System which holds a surface applied aggregate firmly in place.  The Binder Resin 
System shall include Polymeric or Methl Methacrylate (MMA) Resins. 
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2.0  Material. 
 
2.1.1  Resin Binder System.  Resin Binder Systems shall be recommended by the manufacturer 
as suitable for use on the intended pavement surface and for the potential range of atmospheric 
exposure. 
 
2.1.2  The contractor shall furnish and install a Resin Binder System that meets the criteria in 
(AASHTO PP 79-14 Table 1): 
 

Table 1 - Resin Binder System 

Property Test Method 
Requirements 

Polymeric Resin MMA 
Ultimate Tensile 

Strength 
AASHTO M-235 2500-5000 psi 1500-5000 psi 

Elongation at 
break point 

AASHTO M-235 30-70% 30-70% 

Compressive 
Strength 

ASTM C 579 

1000 psi min. at 
3 hours 

5000 psi min. at 
7 days 

1000 psi min. at 
3 hours 

2000 psi min. at 
7 days 

Water Absorption AASHTO M-235 1% max. 1% max. 

Durometer 
Hardness 
(Shore D) 

ASTM D-2240 60-80 40-75 

Viscosity ASTM D-2556 
Class C: 

7-30 poises 
Class C: 

12-20 poises 

Gel Time AASHTO M-235 
Class C: 

10 minutes min. 
Class C: 

10 minutes min. 

Cure Rate (Dry 
through time) 

ASTM D-1640 3 hrs. max. 3 hrs. max. 

Adhesive 
Strength at 
24 hours 

ASTM D 4541 
250 psi min. or 

100% substrate 
failure 

250 psi min. or 
100% substrate 

failure 
 
2.1.3  Independent laboratory reports per formulation shall be provided, documenting that the 
resin binder meets the requirements of this specification. A sample of the resin binder or 
components lot/batch shall be supplied upon request.   
 
2.1.4  At the request of the engineer, the manufacturer of the Resin Binder System shall certify 
that the Resin Binder System meets the requirements of this specification.  Such certification shall 
consist of either a copy of the manufacturer’s test report or a statement by the manufacturer, 
accompanied by a copy of the current test results, that the Resin Binder System has been 
sampled and tested.  Such certification shall indicate the date of testing and shall be signed by 
the manufacturer.  
 



                              Job No.: JSL0035 
                              Route: 100  
                              County: Franklin  

  

72 
 

2.2.1  Aggregate.  The contractor shall furnish and install a high friction aggregate that is clean, 
dry and free from deleterious material.  The high friction aggregate shall be Calcined Bauxite for 
this project.  
 
2.2.2  The calcined bauxite aggregate shall meet the criteria in Table 2: 
 

Table 2 - Calcined Bauxite Aggregate 
Property Test Method Requirement 

Resistance to 
Degradation 

AASTHO T-96 20% max. 

Aggregate Grading AASHTO T-27 
No. 4 Percent Passing 100% min. No. 6 

Percent Passing 95% min. No. 16 Percent 
Passing 5% max. 

Moisture Content AASHTO T-255 0.2% max. 

Aluminum Oxide ASTM C-25 87% min. 

 
2.2.3  All aggregates shall be furnished in appropriate packaging that is clearly labeled and 
protects the aggregate from any contaminates on the jobsite and from exposure to rain or other 
moisture. 
 
2.2.4  At the request of the engineer, the manufacturer of the aggregate shall certify that the 
aggregate meets the requirements of this specification.  Such certification shall consist of either 
a copy of the manufacturer’s report or a statement by the manufacturer, accompanied by a copy 
of the current test results, that the aggregate has been sampled and tested.  Such certification 
shall indicate the date of testing and shall be signed by the manufacturer. 
 
2.2.5  Test methods should be in accordance with AASHTO PP 79-14. 
 
3.0  Construction Requirements.  A manufacturer’s representative of the Resin Binder System 
shall be present at the jobsite during all construction operations relating to the preparation and 
placement of the HFST. All construction operations relating to the HFST shall meet the 
recommendations of the manufacturer’s representative.  Final approval of all HFST placement 
operations will be given by the engineer.   
 
3.1  Weather Limitations.  Resin Binder system shall not be placed on any wet surface or when 
the ambient temperature or the temperature of the pavement is above or below the manufacturer’s 
recommendations or when the anticipated weather conditions would prevent the proper 
application of the surface treatment as directed by the manufacturer’s representative. 
Temperatures shall be obtained in accordance with MoDOT Test Method TM 20.  
 
3.2  Surface Preparations.  The surface shall be thoroughly cleaned immediately prior to 
installation of the HFST.  The surface shall be clean, dry and free of all dust, oil, debris and any 
other material that might interfere with the bond between the resin binder material and the existing 
surface as recommended by the manufacturer’s representative.  
 
3.2.1  The contractor shall pre-treat joints and cracks greater than ¼ inch in width and depth with 
the mixed Resin Binder System.  Once the resin binder in the pre-treated areas has gelled, the 
installation of the HFST may proceed. 
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3.2.2  Asphalt Pavement.  Clean asphalt pavement surfaces using mechanical sweepers and 
high pressure air wash with sufficient oil traps. Mechanically sweep all surfaces to remove dirt, 
loose aggregate, debris, and deleterious material. Vacuum sweep or air wash using a minimum 
of 180 cfm of clean and dry compressed air, all surfaces to remove all dust, debris, and deleterious 
material.  HFST shall not be applied to newly placed asphalt pavement surfaces that are less than 
30 days old. 
 
3.2.3  Concrete Pavement.  Clean concrete pavement surfaces by shot blasting and vacuum 
sweeping. Shot blast all surfaces to remove all curing compounds, loosely bonded mortar, surface 
carbonation, and deleterious material. The prepared surface shall comply with the International 
Concrete Repair Institute (ICRI) standard for surface roughness CSP 5. After shot blasting, 
vacuum sweep or air wash, with a minimum of 180 cfm of clean and dry compressed air, all 
surfaces to remove all dust, debris, and deleterious material.  
 
3.2.4  All existing edge line pavement markings that are adjacent to the HFST location shall be 
covered and protected as approved by the engineer prior to performing surface preparation. HFST 
shall not be placed over existing pavement markings or rumble strips.  Lane line pavement 
markings that conflict with the HFST installation shall be removed by methods approved by the 
manufacturer’s representative.  Any existing edge line pavement markings that are damaged 
during the HFST application process shall be replaced at the contractor’s expense. 
 
3.3  HFST shall be allowed to cure for the minimum duration as recommended by the binder 
component supplier’s specifications and during that time the application area shall be closed to 
all vehicles and contractor’s equipment traffic.  After placement and cure of the HFST, the 
contractor shall test the finished surface in accordance with ASTM D7234 to detect unbonded 
areas. 
 
3.4  Excess and loose aggregate shall be removed from the traveled way and shoulders in such 
a way that the HFST is not damaged or disturbed.  Excess aggregate that can be reused shall be 
reclaimed by a vacuum sweeper.  The recovered aggregate shall be clean, uncontaminated and 
dry, if it is to be re-used in the HFST application.    All reclaimed aggregate must be in conformance 
with the requirements in Section 2.0. Material. 
 
3.5  Utilities, drainage structures, curbs and any other structures within or adjacent to the 
treatment location shall be protected against the application of the HFST materials.   
 
3.6  Surface Friction Test.  The surface friction of the completed HFST shall meet a minimum 
requirement of 65 FN40R from the ASTM E274 test.  MoDOT will perform this test, at the expense 
of the Commission, within 7 calendar days after completion of the HFST.  In order to allow for 
adequate scheduling time for the surface friction test, the contractor shall provide an anticipated 
completion date of the HFST for each segment of roadway being treated in this contract.  The 
contractor shall provide this date(s) to the engineer a minimum of two weeks prior to any 
anticipated completion date of the HFST. 
 
3.6.1  Any surface that fails to conform to the above friction requirement must be removed and 
replaced at the contractor’s expense within 24 hours after being notified by the engineer.  
 
3.7  Surface Quality Verification.  The engineer will check the HFST surface for areas of 
debonding or excessive loss of aggregate fourteen days after completion of the HFST.  Any 
deficiencies found shall be corrected at the contractor’s expense.   
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4.0  Application Methods.  HFST shall be applied in accordance with the manufacturer’s 
recommendations.  The HFST can be applied by either mechanical or manual techniques.   
4.1  The Resin Binder System shall be blended and mixed in the ratio per the manufacturer’s 
specification (+/- 2% by volume) and shall be continuously applied once blended.   
 
4.1.1  The Resin Binder System shall be applied at a uniform thickness of 50-65 mils (25-32 
square feet per gallon). Coverage rate is based upon expected variances in the surface profile of 
the pavement. 
 
4.1.2  The operation shall proceed in such a manner that will not allow the mixed material to 
separate, cure, dry, be exposed or otherwise harden in such a way as to impair retention and 
bonding of the high friction aggregate.  
 
4.1.3  The high friction aggregate shall be immediately applied at a rate of 12-15 pounds per 
square yard (achieving saturation) in such a manner that there is no disruption to the leveled 
binder. It is the responsibility of the contractor to ensure full embedment of the high friction 
aggregate. 
 
4.1.4  Wet spots shall be covered with the high friction aggregate prior to the gelling of the Resin 
Binder System. 
 
4.1.5  Walking, standing on, or any form of contact or contamination with the wet uncured Resin 
Binder System without spiked shoes as approved by the engineer, prior to application of the 
aggregate, will result in that section of Resin Binder System being removed and replaced at the 
contractor’s expense.   
 
4.1.6  Applications on high speed highways such as interstate, interstate ramps, and bridge decks 
will require additional sweeping three days after the initial installation is completed to remove 
excess and loose aggregate from the traveled way and shoulders.  
 
5.0  Method of Measurement.  Final measurement of the completed HFST will not be made 
except for authorized changes during construction, or where appreciable errors are found in the 
contract quantity. When required, measurement of HFST, complete in place, will be made to the 
nearest square yard.  The revisions or correction will be computed and added to or deducted from 
the contract quantity.  
 
6.0  Basis of Payment.  The accepted quantity of HFST, in place, will be paid for at the contract 
unit price bid for Item Number 413-99.05, “High Friction Surface Treatment-Bauxite”, per square 
yard. The contract price per square yard of HFST shall include full compensation for all labor, 
materials, tools, equipment, testing and incidental items necessary to complete the described 
work. 
 

Item No. Units Description 
413-99.05 Sq. Yd. High Friction Surface Treatment - Bauxite 
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W. Concrete Pavement (Non-Reinforced, Joints) 
 
1.0  Description.  This work shall consist of constructing a Portland cement concrete pavement, 
with transverse contraction joints and without reinforcement, as shown on the plans or as directed 
by the engineer. 
 
2.0  Material.  Material for concrete pavement (non-reinforced, joints) shall be as specified in Sec 
502.2.  
 
3.0  Equipment.  Equipment and tools necessary for handling material and performing all parts 
of the work for concrete pavement (non-reinforced, joints) shall be as specified in Sec 502.3. 
 
4.0  Construction Requirements.  Construction requirements for concrete pavement (non-
reinforced, joints) shall be as specified in Sec 502.4. 
 
5.0  Joints.  Joint for concrete pavement (non-reinforced, joints) shall be as specified in Sec 
502.5. 
 
5.1  Concrete Pavement (5 ¾ In. Non-Reinforced, 7 ½ Ft. Transverse Contraction Joints).  
Transverse contraction joint spacing shall be 7.5 ft. as specified in the plans or as directed by the 
engineer.  Dowel bars are not required in concrete pavement (5 ¾ in. non-reinforced, 7.5 ft.  
transverse contraction joints) used for shoulder pavement. 
 
5.2  Concrete Pavement (8 ½ In. Non-Reinforced, 6 Ft. Joints).  Transverse contraction joint 
spacing shall be 6 ft. as specified in the plans or as directed by the engineer.  Dowel bars are 
required in concrete pavement (8 ½ in. non-reinforced, 6 ft. joints) used for shoulder widening 
pavement that will support traffic during the bridge stage construction. 
 
6.0  Curing.  Curing for concrete pavement (non-reinforced, joints) shall be as specified in Sec 
502.6. 
 
7.0  Removing Forms.  Removing forms for concrete pavement (non-reinforced, joints) shall be 
as specified in Sec 502.7. 
 
8.0  Surface Smoothness.  Surface smoothness for concrete pavement (non-reinforced joints) 
shall be as specified in Sec 502.8. 
 
9.0  Opening to Traffic.  Opening concrete pavement (non-reinforced, joints) to traffic shall be 
as specified in Sec 502.9. 
 
10.0  Material Acceptance.  Material acceptance for concrete pavement (non-reinforced, joints) 
shall be as specified in Sec 502.10. 
 
11.0  Contractor Quality Control.  Contractor quality control for concrete pavement (non-
reinforced, joints) shall be as specified in Sec 502.11. 
 
12.0  Quality Assurance.  Quality assurance for concrete pavement (non-reinforced, joints) shall 
be as specified in Sec 502.12. 
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13.0  Unacceptable Material.  Unacceptable material for concrete pavement (non-reinforced, 
joints) shall be as specified in Sec 502.13. 
 
14.0  Method of Measurement.  Concrete pavement (non-reinforced, joints) will be measured in 
accordance with Sec 502.14. 
 
5.0  Basis of Payment.  The accepted quantity of concrete pavement (non-reinforced, joints), 
complete in place, will be paid for in accordance with Sec. 502.15 at the contract unit price for: 
 

Item No. Units Description 
502-99.05 Sq. Yd. Concrete Pavement (5 ¾ In. Non-Reinforced, 7.5 Ft. Transverse 

Contraction Joints) 
502-99.05 Sq. Yd. Concrete Pavement (8 ½ In. Non-Reinforced, 6 Ft. Joints) 

 
 
X. Type A Crashworthy End Terminal (MASH TL-2) 
 
1.0  Description.  This work shall consist of furnishing and installing Type A crashworthy end 
terminals (MASH TL-2) as shown on the plans or as directed by the engineer. 
 
2.0  Material. 
 
2.1  Equipment and material shall be as specified in Sec 606.30.2.1. 
 
2.2  All Type A crashworthy end terminal (MASH TL-2) installations shall be 25 feet long.  
Additional MGS guardrail shall be provided by the contractor, at the contactor’s expense, to 
increase the Type A crashworthy end terminal (MASH TL-2) to a length of 25 feet.  
 
2.3  All Type A crashworthy end terminal (MASH TL-2) installations must be MASH Test Level 2 
compliant. 
 
2.4  All Type A crashworthy end terminals (MASH TL-2) must be on MoDOT’s qualified products 
list. 
 
3.0  Construction Requirements.  All Type A crashworthy end terminal (MASH TL-2) 
installations shall be constructed as specified in Sec 606.30.3 (including applicable sub-sections). 
 
4.0  Method of Measurement.  Measurement for Type A crashworthy end terminals (MASH TL-
2) will be made for each unit assembled, installed and complete in place.  Grading for Type A 
crashworthy end terminals (MASH TL-2) will be measured in accordance with Miscellaneous 
Shaping Slopes Class III – Modified Material Requirements. 
 
5.0  Basis of Payment.  The accepted quantity of Type A crashworthy end terminals (MASH TL-
2), compete in place, will be paid for at the contract unit price for:  
 

Item No. Units Description 
606-99.02 Each Type A Crashworthy End Terminal (MASH TL-2) 

 
5.1  Payment will be considered full compensation for complete installation including any backup 
assemblies or other items necessary for proper installation of the Type A crashworthy end 
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terminals (MASH TL-2) as required.  Grading for the Type A crashworthy end terminals (MASH 
TL-2) will be paid for at the contract unit price for Shaping Slopes Class III – Modified Material 
Requirements. 
 
 
Y. Concrete Gutter Type A (Special) 
 
1.0  Description.  This work shall consist of constructing special Type A concrete gutter as shown 
on the plans or as directed by the engineer.  The curb height on the special Type A concrete 
gutter shall vary from 4 inches to 6 inches as detailed in the plans. 
 
2.0  Material.  Material for special Type A concrete gutter shall be as specified in Sec 609.10.2.   
 
3.0  Construction Requirements.  Construction requirements for special Type A concrete gutter 
shall be as specified in Sec 609.10.3. 
 
4.0  Method of Measurement.  Special Type A concrete gutter will be measured in accordance 
with Sec 609.10.4. 
 
5.0  Basis of Payment.  The accepted quantity of special Type A concrete gutter, complete in 
place, will be paid for at the contract unit price for: 
 

Item No. Units Description 
609-99.03 L.F. Concrete Gutter Type A (Special) 

 
5.1  No direct payment will be made for the following:   
 

(a) Excavation below the upper surface of the special Type A concrete gutter. 
 

(b) Any work necessary for preparing the subgrade and backfilling the compete special 
Type A concrete gutter. 

 
(c) Furnishing or installing reinforcement. 

  
 
Z. Temporary Long-Term Rumble Strips JSP-13-04C 
 
1.0  Description.  The work shall include furnishing, installing, maintaining and removing long-
term rumble strips, as shown in the plans, or as designated by the engineer. 
 
2.0  Material. 
 
2.1  The long-term rumble strips shall be 10 feet to 12 feet in length, fabricated from a polymer 
material, and be orange in color. 
 
2.2  The long-term rumble strips shall have a minimum width of 4 inches, but no greater than 6 
inches. The long-term rumble strips shall have a minimum thickness of 0.25 inch, but no greater 
than 0.50 inch. 
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2.3  The long-term rumble strips shall have a pre-applied adhesive backing for securing to the 
asphalt or concrete roadway surface. 
 
3.0  Construction.  Long-term rumble strips layout and spacing shall be in accordance with the 
plans or as approved by the engineer.  The long-term rumble strips shall be installed and removed 
in accordance with manufacturer’s recommendation.  The contractor shall monitor and repair, and 
maintain if necessary the long-term rumble strips until removed. 
 
3.1  Each set shall consist of five individual strips spaced ten to twelve feet on center. 
 
3.2  The long-term rumble strips removal process shall not damage the roadway surface. If any 
damage occurs to the pavement during the removal of long-term rumble strips, the contractor 
shall replace or repair the damaged pavement at no cost to the Commission. 
 
4.0  Method of Measurement.  Measurement of long-term rumble strips will be per each complete 
set of five strips. 
 
5.0  Basis of Payment.  The accepted quantity of Temporary Long-Term Rumble Strips sets will 
be paid for at the contract unit price for 616-20.02, Temporary Long-Term Rumble Strips, per 
each set.  The long-term rumble strips unit bid price shall include the cost of all labor, equipment 
and materials to install, maintain, and remove the rumble strips. 
 

Item No. Units Description 
616-20.02 Each Temporary Long-Term Rumble Strips 

 
 
AA. Work Zone Crash Cushion (Narrow) 
 
1.0  Description.  This work shall consist of furnishing, installing, operating, maintaining, cleaning, 
relocating and removing narrow work zone crash cushions as shown in the plans or as directed 
by the engineer in accordance with the manufacturer’s recommendation. 
 
2.0  Material.  Material for narrow work zone crash cushions shall be as specified in Sec 612.2.   
 
3.0  Safety Requirements.  Safety requirements for narrow work zone crash cushions shall be 
as specified in Sect 612.3. 
 
4.0  Construction Requirements.  Construction requirements for narrow work zone crash 
cushions shall be as specified in Sec 612.4. 
 
The narrow work zone crash cushions are to be used to protect the ends of the new Type C 
concrete barrier (retaining wall) during construction until the permanent guardrail can be attached 
to the new concrete barrier.  The new Type C concrete barrier is located along Route 100 from 
Sta. 3077+28.71 Lt. to Sta. 3082+38.04 Lt. 
 
5.0  Basis of Payment.  Narrow work zone crash cushions will be paid for at the contract unit 
price.  Relocation of narrow work zone crash cushions will be paid for at the contract unit price. 
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Item No. Units Description 
612-20.40 Each Work Zone Crash Cushion (Narrow) 
612-20.41 Each Work Zone Crash Cushion (Narrow) (Relocation) 

 
 
BB. Truck Mounted Attenuator (TMA) for Stationary Activities JSP-23-04 
 
1.0  Description.  Provide and maintain Truck Mounted Attenuators (TMA) in accordance with 
Sec 612 and as specified herein.  
 
2.0  Construction Requirements.  Truck Mounted Attenuators (TMA) shall be used for the work 
activities indicated in the plans or specified herein.   
 
2.1  Signing – All signing work within the project limits. 
 
2.2  Guardrail – All guardrail work within the project limits. 
 
2.3  Concrete Traffic Barrier and Concrete Shoulder – Construction of concrete traffic barrier 
and concrete shoulder from Sta. 3077+22.21 Lt. to Sta. 3082+38.04 Lt. 
 
2.4  WB Bridge (A7453) Epoxy Polymer Wearing Surface, Half-Sole Repair, Concrete Crack 
Filler and Concrete Barrier Repair – Construction of epoxy polymer wearing surface, half-sole 
repair, concrete crack filler and concrete barrier repair at WB bridge (A7453). 
 
2.5  Removal of Rumble Strip at EB Bridge (H0353) – Removal (mill/fill) of existing rumble 
strips on outside shoulder at EB bridge (H0353). 
 
2.6  Detector Loops – Construction of the detector loops at the Route 100/Route M intersection. 
 
3.0  Method of Measurement.  No measurement will be made for Truck Mounted Attenuators 
(TMA).   
 
4.0  Basis of Payment.  Delete Sec 612.5.1 and substitute with the following: 
 
612.5.1  No payment will be made for truck mounted attenuators (TMAs) used in mobile 
operations or for any TMAs designated as optional. 
 
612.5.1.1  Payment for TMAs required for stationary work activities will be paid for at the contract 
unit bid price for Item 612-30.01, Truck Mounted Attenuator (TMA), per lump sum.  The lump sum 
payment includes all work activities that require a TMA, regardless of the number of deployments, 
relocations, or length of time utilized.  No payment will be made for repair or replacement of 
damaged TMAs. 
 

Item No. Unit Description 
612-30.01 Lump Sum Truck Mounted Attenuator (TMA) 

 
 
CC. Lump Sum Temporary Traffic Control JSP-22-01A 
 
1.0  Delete Sec 616.11 and insert the following:  
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616.11 Method of Measurement. Measurement for relocation of post-mounted signs will be 
made to the nearest square foot of sign area only for the signs designated for payment on the 
plans. All other sign relocations shall be incidental. Measurement for construction signs will be 
made to the nearest square foot of sign area. Measurement will be made per each for each of the 
temporary traffic control items provided in the contract. 
 
616.11.1 Lump Sum Temporary Traffic Control.  No measurement will be made for temporary 
traffic control items grouped and designated to be paid per lump sum.  The list of lump sum items 
provided in the plans or contract is considered an approximation and may be subject to change 
based on field conditions.  This is not a complete list and may exclude quantities for duplicate 
work zone packages used in simultaneous operations.  The contractor shall provide all traffic 
control devices required to execute the provided traffic control plans for each applicable operation, 
stage, or phase.  No measurement will be made for any additional signs or devices needed except 
for changes in the traffic control plan directed by the engineer.   
 
2.0  Delete Sec 616.12 and insert the following: 
 
616.12 Basis of Payment. All temporary traffic control devices authorized for installation by the 
engineer will be paid for at the contract unit price for each of the pay items included in the contract. 
Whether the devices are paid individually, or per lump sum, no direct payment will be made for 
the following: 
 

(a)  Incidental items necessary to complete the work, unless specifically provided as a pay 
item in the contract. 
 
(b)  Installing, operating, maintaining, cleaning, repairing, removing, or replacing traffic control 
devices. 
 
(c)  Covering and uncovering existing signs and other traffic control devices. 
 
(d)  Relocating temporary traffic control devices, including permanent traffic control devices 
temporarily relocated, unless specifically included as a pay item in the contract. 
 
(e)  Worker apparel. 
 
(f)  Flaggers, AFADs, PFDs, pilot vehicles, and appurtenances at flagging stations. 
 
(g)  Furnishing, installing, operating, maintaining, and removing construction-related vehicle 
and equipment lighting. 
 
(h)  Construction and removal of temporary equipment crossovers, including restoring pre-
existing crossovers. 
 
(i)  Provide and maintaining work zone lighting and work area lighting. 

 
616.12.1 Lump Sum Temporary Traffic Control. Traffic control items grouped together in the 
contract or plans for lump sum payment shall be paid incrementally per Sec 616.12.1.1. 
Alternately, upon request from the contractor, the engineer will consider a modified payment 
schedule that more accurately reflects completion of traffic control work. No payment will be made 
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for any additional signs or devices needed except for changes in the traffic control plan directed 
by the engineer. Additional items directed by the engineer will be paid for in accordance with Sec 
109.4. No adjustment to the price will be made for overruns or underruns of other work or for 
added work that is completed within existing work zones. 
 
616.12.1.1  Partial payments. For purposes of determining partial payments, the original contract 
amount will be the total dollar value of all original contract line items less the price for Lump Sum 
Temporary Traffic Control (LSTTC). If the contract includes multiple projects, this determination 
will be made for each project. Partial payments will be made as follows: 
 

(a)  The first payment will be made when five percent of the original contract amount is 
earned. The payment will be 50 percent of the price for LSTTC, or five percent of the original 
contract amount, whichever is less. 
 
(b)  The second payment will be made when 50 percent of the original contract amount is 
earned. The payment will be 25 percent of the price for LSTTC, or 2.5 percent of the original 
contract amount, whichever is less. 
 
(c)  The third payment will be made when 75 percent of the original contract amount is 
earned. The payment will be 20 percent of the price for LSTTC, or two percent of the original 
contract amount, whichever is less. 
 
(d)  Payment for the remaining balance due for LSTTC will be made when the contract has 
been accepted for maintenance or earlier as approved by the engineer. 

 
616.12.1.2  Temporary traffic control will be paid for at the contract lump sum price for Item: 
 

Item No. Unit Description 
616-99.01 Lump Sum Lump Sum Temporary Traffic Control 

 
 
DD. Contractor Designed, Furnished and Installed Steel Plates 
 
1.0 Description.  The Contractor may elect to utilize steel plating to cover open trenches on 
Route 100, on crossroads or in adjacent paved areas to mitigate overnight roadside hazards.  
Steel plates shall be secured from lateral movement while in use. Steel plates shall withstand H-
20 traffic loading. 
 
2.0 Materials.  All materials shall be in accordance with Division 1000, Material Details, as 
specified in the Missouri Highway and Transportation Commission’s current edition of Missouri 
Standard Specifications for Highway Construction. 
 
3.0 Construction Requirements.   
 
3.1 Contractor shall provide asphalt wedging transitions for traffic and pedestrians at plate edges 
as detailed in the plans.  Asphalt wedging transition for pedestrians shall comply with ADA 
pedestrian access routes as identified by Engineer.  No direct pay for asphalt wedging or tack 
coat. 
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3.2 Contractor shall document by evidence of registered professional engineer's seal, signature, 
and date in accordance with appropriate state licensing requirements showing the design and 
placement of the steel plating meets loading requirements.  
 
3.3 The Contractor shall conduct a pre-installation conference with the Engineer to review 
methods and procedures related to excavation support and protection.  The pre-installation 
conference will address: 
 

 Existing utilities and subsurface conditions. 
 Proposed excavations. 
 Proposed equipment. 
 Monitoring of excavation support and protection system. 
 Working area location and stability. 
 Coordination with traffic control movements of general public. 
 Removal of plating systems. 

 
4.0 Basis of Payment.  No direct payment will be made to the contractor to recover the cost of 
equipment, labor, materials or time required to fulfill the above provisions, unless specified 
elsewhere in the contract document.  Utilization of steel plating, asphalt wedging and tack cost is 
considered incidental to the Temporary Traffic Control lump sum pay item. 
 

Item No. Unit Description 
616-99.01 Lump Sum Lump Sum Temporary Traffic Control 

 
 
EE. Bridge Width Restriction 
 
1.0 Description.  Contractor shall notify the Engineer a minimum of two (2) weeks prior to 
initiating the Stage 1 construction of the bridge redeck in order to allow the Engineer to notify 
MoDOT Motor Carrier Services of the lane width restriction and for them to input the information 
into the TMS system. 
 
2.0  Basis of Payment  No direct payment will be made to the contractor to recover the cost of 
equipment, labor, materials or time required to fulfill the above provision. 
 
 
FF. Pavement Marking Layout 
 
1.0 Description.  Care is to be taken by the contractor to evaluate and document the existing 
pavement marking layout along the route prior to commencement of any pavement or shoulder 
work.  Any new pavement marking placed after the completion of the paving work on this project 
shall match the pre-construction layout unless there are any authorized changes in the striping 
layout that have been approved by the Engineer. 
 
2.0 Construction Requirements. 
 
2.1 The contractor shall submit to the Engineer for review and approval a pavement marking 
installation plan.  This plan will include the pre-construction documentation of the existing 
pavement marking layout as well as the contractor’s proposal for installing the pavement 
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markings, including locations of any intermittent pavement markings for passing zones to meet 
the requirements outlined above.  
 
2.2 Final striping will not begin until the contractor has received approval of the pavement marking 
installation plan. 
 
3.0 Method of Measurement.  Final measurement for pavement marking will not be made except 
for authorized changes during construction or where appreciable errors are found in the contract 
quantity.  The revision or correction will be computed and added to or deducted from the contract 
quantity. 
 
4.0 Basis of Payment.  All costs and expenses incurred by the contractor in fulfilling the 
requirements of the provision shall be considered incidental to pavement marking cost. 
 
 
GG. Optional Temporary Pavement Marking Paint NJSP-18-07F 
 
1.0  Description.  This provision provides the contractor with the option to either complete all 
Permanent Pavement Marking Paint (PPMP) prior to the time limits specified herein or to apply 
Temporary Pavement Marking Paint (TPMP) in accordance with Sec 620.10.2 (4 in. width) in all 
locations shown on the plans as PPMP and delay application of the PPMP until the spring of 
2026, as allowed herein.  PPMP is defined as Standard Waterborne Paint and High Build 
Waterborne Paint and does not include Sec 620.20.3 Durable Pavement Markings. 
 
1.1  No application of PPMP shall occur between October 1, 2025 and March 1, 2026, both dates 
inclusive, except as stated herein.  When the contractor has begun application of PPMP prior to 
October 1, 2025, and weather limitations stated in Sec 620.20.2.4 can be met, the contractor may 
complete the PPMP within the first seven (7) calendar days of October.  If all (100%) of the PPMP 
is not completed on or before October 7, 2025, all previously applied PPMP, including any painted 
markings applied prior to October 1, shall be considered TPMP, and the contractor shall complete 
the remaining marking with TPMP, and then re-apply PPMP in all planned locations after March 
1, 2026.  All PPMP shall be completed prior to June 1, 2026.  No additional payment will be made 
for PPMP that is later determined to be TPMP due to the contractor’s failure to complete the 
PPMP within the time specified. 
 
1.2  Use of TPMP Prior to October 1.  The contractor has the option to apply TPMP in lieu of 
PPMP prior to October 1, 2025, even when there is sufficient time to complete the PPMP prior to 
October 1, 2025.   For example, the contractor may choose to use TPMP as a base coat for the 
PPMP on open-graded surfaces in order to achieve higher retroreflectivity readings on the surface 
coat as compared to a single application.  
 
1.2.1  The contractor has the option of using TPMP in lieu of Temporary Raised Pavement 
Markers if applied each day that existing markings are obliterated.   
 
2.0  Construction Requirements.  TPMP shall be accurately placed in the final planned location 
and shall be completely covered by the final application of PPMP.  Any failure to comply with this 
requirement shall be corrected by removal of the misplaced pavement markings at the 
contractor’s expense and without marring of the pavement surface. 
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2.1  Prior to application of the PPMP on TPMP, TPMP shall be fully cured in accordance with the 
manufacturer’s recommendation, or for a period of 12 hours, whichever is greater. 
 
3.0  Weather Limitations.  All weather limitations specified in Sec 620 for PPMP and TPMP shall 
apply.  Cold Weather Pavement Marking Paint, in accordance with Sec 620.10.6, shall be used 
for TPMP when specified weather limitations do not allow the use of waterborne paint.  No 
additional payment will be made for the use of Cold Weather Pavement Marking Paint as TPMP.  
Cold Weather Pavement Marking Paint is not an allowable substitute for PPMP and shall 
subsequently be covered with PPMP. 
 
4.0  Time Exception.  If application of PPMP is to be delayed to the spring of 2026, the contractor 
shall submit a request to the engineer for a time exception and shall provide a revised work 
schedule that shows the planned completion of the PPMP. 
  
4.1  Upon receipt of the time exception request in Section 4.0, the engineer will list “Application 
of Permanent Pavement Marking Paint” as an exception on the Semi-Final Inspection form, thus 
granting an exception to the count of contract time thru June 1, 2026, solely for the purpose of 
delaying application of PPMP.  This time exception shall not apply to any time needed to complete 
any other work items.  Liquidated Damages, as specified elsewhere in this contract, shall remain 
in effect for all other work items not completed by the contract time limits, as specified elsewhere 
in this contract, and for PPMP not completed by June 1, 2026. 
 
5.0  Method of Measurement. No final measurement will be made for TPMP. 
 
6.0  Basis of Payment.  Full payment for TPMP will be made at the contract lump sum price even 
when PPMP is completed prior to the time limitation and TPMP is not used or only partially used. 
 
6.2  If a $0 bid is entered for TPMP, no payment will be made should TPMP become necessary. 
 

Item No. Description Units 
620-99.01 Temporary Pavement Marking Paint L.S. 

 
 
HH. Pavement Marking Removal 
 
1.0  Description.  This work shall consist of all necessary operations for removal of existing 
pavement marking lines and intersection markings as shown on the plans or directed by the 
engineer. 
 
2.0  Construction Requirements.  Construction requirements for pavement marking removal 
shall be as specified in Sec 620.50.2 and as specified below. 
 
2.1  All pavement marking shall be removed by sand or water blasting.  In the event that the sand 
or water blasting is unable to remove the existing pavement marking to meet the requirements in 
Sec. 620.5.2, an alternative removal method shall be used with the approval of the engineer. 
 
3.0  Method of Measurement.  The quantity of pavement marking removal will be measured in 
accordance with Sec 620.50.3. 
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4.0  Basis of Payment.  The accepted quantity of pavement marking removal will be paid for at 
the contract unit price for: 
 

Item No. Units Description 
620-70.01 LF Pavement Marking Removal 
620-70.02 Each Pavement Marking Removal (Symbols) 

 
 
II. Coldmilling Bituminous Pavement for Removal of Surfacing and Modified Coldmilling 
 
1.0 Description.  The contractor is advised that there are concrete pavement patches and 
concrete base pavement areas that will require coldmilling as part of this project.  These concrete 
pavements will not be measured and paid for separately but shall be included in the measurement 
and unit cost for Coldmilling Bituminous Pavement for Removal of Surfacing or Modified 
Coldmilling as shown in the plans.   
 
2.0  Basis of Payment  No direct payment will be made to the contractor to recover the cost of 
equipment, labor, materials or time required to fulfill the above provision. 
 
 
JJ. Slurry and Residue Produced During Surface Treatment of PCCP and Bridge Decks JSP-

06-05A 
 
1.1  Description.  This work covers the requirements for controlling residue or slurry produced 
by milling, grinding, planing, grooving or other methods of surface treatments on new or existing 
PCCP and bridge decks in addition to Section 622. 
 
2.0  Construction Requirements.  The following shall be considered the minimum requirements 
for performing this work within the project limits. 
 
2.1  The contractor shall submit to the Engineer for approval in writing prior to the pre-construction 
meeting, the best management practices (BMP’s) to be used to protect the environment, including 
the method of disposal of the residue whether on right of way or off-site.  
 
2.2  When slurry is dispersed on the right of way, BMP’s shall be installed to keep slurry or residue 
from entering paved ditches or structures discharging within the areas restricted by Section 
622.303.8.6, from entering any waterways or from leaving the right of way.  
 
2.3  Upon approval of the contractor’s BMP and residue disposal plan and prior to the contractor 
beginning surface treatment operations, the Engineer will identify slurry or residue “no discharge 
zones”.  
 
2.4  Operations may be suspended by the Engineer during periods of rainfall or during freezing 
temperatures. 
 
3.0  Basis of Payment.  No direct payment for slurry or residue control requirements for BMP’s 
will be made.  Compliance with this specification along with the cost of all materials, labor, and 
equipment necessary for the surface treatment work shall be included in and completely covered 
by the unit price bid for each of the items of work for surface treatment included in contract.  
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KK. Site Restoration 
 
1.0  Description.  Restore to its original condition any disturbed area at sites including, but not 
limited to, guardrail, sign, pull box, conduit, controller, power supple and pole base installations.  
Restoration shall be accomplished by placing material equivalent to that of the adjacent 
undisturbed area.  Disturbed unpaved areas shall be fertilized and either seeded and mulched or 
sodded as directed by the engineer.  The engineer will have the final authority in determining the 
acceptability of the restoration work. 
 
2.0  If the contractor elects and receives approval from the engineer for alternate trench and/or 
pull box locations, any areas of concrete slope protection, sidewalk, pavement, shoulders, islands 
and medians – as well as any similar improvements consisting of asphaltic concrete materials – 
removed in conjunction with their construction shall be replaced with improvements of similar 
composition and thickness.  Removals shall be achieved by means of full depth saw cuts, the 
resulting subgrade compacted to minimum density requirements and topped with 4 inches of 
compacted aggregate base course prior to replacement of surface materials.  Concrete materials 
used in replacement, shall be approved by the engineer.  A commercial asphalt mix may be used 
for replacement of asphaltic surfacing upon approval of the engineer. 
 
2.1  Unless quantities and pay items for removal and subsequent replacement of improvements 
are contained in the plans for a specific location of removal work, no direct payment will be made 
for full depth saw cutting and the removal and subsequent replacement of asphalt or concrete 
slope protection, sidewalk, pavement, shoulders, islands, medians, sod and the required dowel 
and tie bars removed and replaced by the contractor as a result of his election to  
vary the location of conduit runs and pull boxes.  This work will be considered as included in the 
various unit bid prices for conduit and pull boxes established in the contract, and no additional 
payment will be made. 
 
2.2  Sidewalks and sidewalk ramps that are disturbed as described in this provision shall be 
replaced to meet current ADA standards. 
 
2.3  Areas that are used by the contractor for jobsite trailers, equipment and materials storage, or 
used for project staging areas that are disturbed shall be cleaned up and restored to a condition 
that is both acceptable to the engineer and, at a minimum, equivalent to the existing site condition. 
 
3.0  Basis of Payment.  The cost of restoration of disturbed areas will be incidental to the unit 
price of guardrail, sign, pole base, conduit, controller, power supply and/or pull box.  No direct 
payment will be made for any materials or labor, which is performed under this provision. 
 
 
LL. Disposition of Existing Signal/Lighting and Network Equipment JSP-15-05A 
 
5.0 Description.  All controllers, cabinets, cabinet equipment, network equipment, DMS 
equipment, antennas, radios, modems, and other equipment noted in the plans shall be removed 
by the contractor and delivered to the following location: 

 
Commission’s Maintenance Lot 
Building A 
2309 Barrett Station Road 
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Ballwin, MO 63021 
 
Email Address:  SLTRS@modot.mo.gov 
 
Mr. Dennis Hixson, Traffic Supervisor, Preventive Maintenance/ITS 
 Cell:  (314) 565-6726 
 
Mr. Ron Mize, Traffic Supervisor, Emergency Signal Maintenance 
 Cell:  (314) 565-6727 
 
Mr. Brian Ducote, Traffic Supervisor, Roadway Lighting/Utility Locates 
 Cell:  (314) 681-8395 

 
6.0 Signal Equipment.  All equipment other than network communication devices noted in 3.0 
are to be transported to the address listed above.  The contractor shall notify the Commission’s 
representative 24 hours prior to each delivery by calling the phone number listed above and ask 
for the field traffic supervisor.  
 
7.0 Network Communication Devices.  Devices such as CCTV cameras and domes, video 
encoders, device servers, Ethernet switches, media converters, and radio assemblies are to be 
transported to the address listed below.  The contractor shall notify the Commission’s 
representative 24 hours prior to each delivery by calling phone number listed below and providing 
details for the delivery. 
 

Commission’s TMC 
14301 South Outer Forty 
Chesterfield, MO 63017 
Phone Number:  (314) 275-1524 

 
8.0 The contractor shall exercise reasonable care in the handling of the equipment during the 
removal and transportation.  Should any of the equipment be damaged by the contractor's 
negligence, it shall be replaced at the contractor's expense.  The contractor shall dispose of any 
other equipment. Delivery shall be within 2 working days of removal.  All items returned shall be 
tagged with the date removed, project number and location/intersection. 
 
9.0 Basis of Payment.  Payment for removal, handling and transportation of all equipment 
specified shall be considered completely covered by the contract unit price for 202-20.10, 
Removal of Improvements, per lump sum. 
 

Item No. Units Description 
202-20.10 L.S. Removal of Improvements 

 
 
MM. Coordination with MoDOT Signal Shop for Cabinet Entry 
 
1.0    Description. Commission-furnished color-coded pad locks have been placed on all of 
MoDOT’s signal cabinets in addition to the key used to unlock the door handle. To gain access to 
the appropriate cabinets during the project all contractors shall coordinate with MoDOT’s  signal 
shop to obtain the proper keys and locks. 
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1.0.1 Keys & Locks.  Red locks & keys are provided when a contractor has modified the signal 
cabinet and MoDOT staff shall not have access to the cabinet until it is accepted for maintenance. 
The blue keys are provided for entry into the cabinet where MoDOT’s Signal Shop group deems 
the access to be minor in nature (entry to the cabinet to make a simple network switch connection, 
for example).  
 
1.0.2 Completion of Project.  At the completion of the project all keys and pad locks distributed 
to contractor during the project shall be returned to the Signal Shop supervisor or their 
representative and keys shall not be reproduced. 
 
2.0   Contact. Initial contact must be made at least seven calendar days before work begins, 
preferably when the project has the notice to proceed or during the pre-construction meeting, if 
applicable. MoDOT’s Signal Shop supervisors shall be notified prior to work beginning. Contact 
the signal shop via email at sltrs@modot.mo.gov to coordinate which padlocks are to be used. 
 
3.0   Basis of Payment. No direct payment shall be made for compliance with this provision.  
 
 
NN. MoDOT TS2 Type 1 Cabinet Assembly 
 
1.0 Description.  The cabinet assembly shall meet, as a minimum, all applicable sections of the 
latest revisions as found in the NEMA TS2 Standard Publication and sections 902 and 1092 of 
the Missouri Standard Specifications for Highway Construction manual. Where differences occur, 
this specification shall govern. 
 
2.0 Materials. 
 
2.1 Cabinet.  The cabinet shall be constructed from aluminum with a minimum thickness of 0.125 
inches. The cabinet shall be designed and manufactured with materials that will allow rigid 
mounting, whether intended for pole, base or pedestal mounting. All mounting points where the 
cabinet is bolted to the foundation shall be reinforced at the factory by welding in an additional 
layer of material equal to the thickness of the material that the cabinet is constructed from. 
Triangular gussets are also required when the base plate and cabinet walls are welded together 
vs. continuous rolled material. A rain channel shall be incorporated into the design of the main 
door opening to prevent liquids from entering the enclosure. All external hardware shall be 
stainless steel. Unless otherwise specified, the cabinet exterior shall be supplied with a natural 
aluminum finish. Sufficient care shall be taken in handling to ensure that scratches are minimized. 
All surfaces shall be free from weld flash. Welds shall be smooth, neatly formed, free from cracks, 
blowholes and other irregularities. All sharp edges shall be ground smooth. The cabinet shall be 
equipped with (2) lifting brackets for installation and removal purposes. 
 
2.2 Cabinet Doors.  The cabinet shall include front and rear doors of NEMA type 3R construction 
with rain tight gaskets. A stiffener plate shall be welded across the inside of the main door to 
prevent flexing. Doors shall include a mechanism capable of holding the door open at 
approximately 90 and 165 degrees under windy conditions. Manual placement of the mechanism 
shall not be required by field personnel. Only the main door shall have ventilation louvers. A 
plaque designation “Traffic Control” shall be affix to each main cabinet door. 
 
2.3 Door Alarm.  The front and rear doors shall be equipped with switches wired to the traffic 
signal controller alarm with 1 input for logging and reporting of a door open condition. This should 



                              Job No.: JSL0035 
                              Route: 100  
                              County: Franklin  

  

89 
 

indicate a Special Status 1 alarm in the signal controller alarm screen. 
 
2.4 Shelves. No less than (2) shelves shall be provided and each shall have the ability to be 
independently removed, relocated, and adjusted. The front edge of each shelf shall have holes 
predrilled at a spacing of no greater than 8 inches to accommodate tie-wrapping to secure 
cables/harnesses. 
 
2.5 Mounting Rails.  A minimum of one set of vertical "C" channels shall be mounted on each 
interior wall of the cabinet for the purpose of mounting the cabinet components. The channels 
shall accommodate spring mounted nuts or studs. All mounting rails shall extend to within 7 inches 
of the top and bottom of the cabinet.  
 
2.6 Pull-out Drawer.  The cabinet shall be equipped with a pull-out drawer/shelf assembly.  A 1½ 
inch deep drawer shall be provided in the cabinet, mounted directly beneath the controller support 
shelf.  The drawer shall have a hinged top cover and shall be capable of accommodating one 
complete set of cabinet prints and manuals.  This drawer shall support 50 pounds in weight when 
fully extended.  The drawer shall open and close smoothly.  The drawer dimensions shall make 
maximum use of available depth offered by the controller shelf and be a minimum of 18 inches 
wide. 
 
2.7 Police Door. The police door shall contain only (1) switch used for flash/auto operations.  The 
ability to turn field indications off from the police panel will not be permitted. 
 
2.8 Lighting. The cabinet shall include no less than (3) field replaceable LED light assemblies 
along the top and sides of the cabinet.  The LED panels shall be controlled by a manually activated 
toggle switch on the tech panel.   
 
2.9 Fans/Ventilation. The components of the system as well as the CFM requirements shall be 
in compliance with the MoDOT 902 & 1092 specifications. 
 
2.10 Heater. The cabinet shall be supplied with a 200 Watt fan heater with thermostat control that 
is designed to protect electronics from the effects of low temperatures such as corrosion, freezing 
or condensation, which can damage critical components within a control enclosure. Housing shall 
be constructed of aluminum. Overall dimensions including mounting areas shall be approximately: 
4inch depth, 4inch width, 5.50inch height. 
 
2.11 Switch Guards.  All switches shall include switch guards. All switches shall be clearly 
labeled. 
 
2.12 Receptacles and power strip(s). One 8-outlet IP-addressable power strip shall be provided 
and Commission-furnished. The installation of the power strip shall be included in the cost of the 
cabinet assembly. The main door tech panel shall contain a 15 amp duplex GFI receptacle. A 
separate grounded service outlet shall be provided in the controller cabinet for supplying power 
to the video detection monitor. The monitor shall be installed to automatically power on when the 
cabinet door is opened and automatically power off when the cabinet door is closed. The use of 
the grounded service outlet located on the cabinet door will not be permitted for this function. A 
manual on/off switch shall also be provided and mounted to the main door tech panel. 
 
2.13 16-Position Back Panel Wiring.  All new signal cabinets shall have a 16-position load switch 
back panel and conform to the following specifications.   Regardless of the number of phases 
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specified on the plans, all load switch positions shall be completely wired for use.  The load switch 
back panel shall be configured for NEMA Configuration “A” or “G” as designated on the signal 
plans. Vehicle phases, overlaps (including FYA configurations), and pedestrian phases shall be 
wired such that it must work with a Type 16 MMU.  The cabinet shall include both a DT panel and 
a CTB (SDLC) panel with 6 harnesses. 
 
2.14 Detection Configuration. 
 
2.14.1 For all Detector Types.  Detection configuration shall be in accordance with the 
configuration prescribed in the SL District Detection JSP. 
 
2.14.2 Intersections with Video Detection. For intersections with video detection, the cabinet 
shall be wired to automatically power on the video monitor when the cabinet door is open.  
 
2.15 Load Switch. The front of the load switch shall be provided with (3) indicators to show the 
input signal from the controller to the load switch and (3) indicators to show the output to the field 
devices. The full complement of load switches shall be supplied with each cabinet to allow for 
maximum phase utilization for which the cabinet is designed. 
 
2.16 SDLC. All connection points shall be protected by a BIU 15 pin surge suppressor used for 
the protection of any devices on Port 1 Synchronous Data Link Control (SDLC). Each cabinet 
shall be provided with a SDLC hub assembly and (6) SDLC cables unless otherwise noted on the 
order form. All mechanical connections shall be soldered. 
 
2.17 Surge Protection. Surge protection shall be a modular plug in type product as listed in the 
MoDOT Traffic APL.  
 
2.18 AC line filter. The AC line filter shall protect equipment from malfunctions due to conducted 
interference coming into the equipment from line, especially line to ground (common mode) noise 
and transients. Overall dimensions including mounting areas shall be approximately: 4.17inch 
width and 3.53inch height.  
 
2.19 Signal Buss Relay.  The relay shall be a direct “drop-in” replacement for existing mercury 
displacement relays. The relay shall be a single pole solid state or hybrid relay. Overall 
dimensions including mounting areas shall be approximately: 2.5inch depth, 2inch width, 5 inch 
height. 
 
2.20 Field Wiring termination. All field wires shall be attached to the back panel terminal strips 
via a mechanical copper lug, which can accommodate wire sizes from 14AWG - 6AWG. Lugs 
shall be provided for all field outputs to maximize the cabinet design. 
 
2.21 Flash Transfer Relays. The full complement of relays shall be supplied with each cabinet 
to allow for maximum phase utilization for which the cabinet is designed. 
 
2.22 Cabinet Wiring Prints. Paper cabinet prints as well as electronic media shall be provided 
with each cabinet. (4) paper copies shall be provided (22” X 34”) and (1) electronic copy in pdf 
and dgn format. All flash program wiring configurations shall be represented on the cabinet print 
(Red, Amber, No Flash, FYA, Ped, FYA & Ped).  
 
2.23 Generator Attachment. A generator plug shall be installed on each cabinet unless 
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otherwise noted. The access door shall be hinged, lockable and watertight. The plug shall conform 
to the (NEMA L5-30 configuration).  An automatic transfer switch shall be provided which will 
switch power to/from “line”, “UPS” or “generator” when power from one of the sources has been 
lost or gained. The unit shall be rated for 30 amps and shall contain either a LCD display or 
indicator lights that validate the following: Line in, Line out, UPS in, UPS out and “from” generator. 
The unit shall contain a main breaker (on/off switch), a UPS bypass breaker (switch) and a 
Generator breaker (switch). To minimize the impact of the presence of the auto transfer switch, 
the dimensions shall be no greater than 12” wide X 6” deep X 4” high. The unit shall be constructed 
of either aluminum or stainless steel.  
 
3.0 Testing. 
 
3.1 Each controller and cabinet assembly shall be tested as a complete entity under signal load 
in accordance with Missouri Standard Specifications Section 902 for a minimum of 30 days after 
installation. 
 
3.2 Each assembly shall be delivered with a signed document detailing the cabinet final tests 
performed. 
The cabinet shall be assembled and tested by the controller manufacturer or authorized local 
distributor to ensure proper component integration and operation. 
 
4.0 Warranty and Training. 
 
4.1 If a Controller and/or Malfunction Management Unit are ordered with a cabinet assembly, the 
Controller and Malfunction Management Unit shall be warranted by the manufacturer against 
mechanical and electrical defects for a period of 2 years from date of shipment. The manu-
facturer's warranty shall be supplied in writing with each cabinet and controller. Second party 
extended warranties are not acceptable. 
 
4.2 The cabinet assembly and all other components shall be warranted for a period of one year 
from date of shipment.  Any defects shall be corrected by the manufacturer or supplier at no cost 
to the owner. 
 
4.3 MoDOT may require training on the maintenance and operation of NEMA TS2 cabinet 
assemblies.  Maintenance and operation personnel shall be trained on troubleshooting, 
maintenance and repair of cabinets and all serviceable equipment.  Training shall include field 
level troubleshooting and bench repair.  This training shall be for a minimum of sixteen hours over 
two days.  Training shall be conducted at a time and location mutually agreeable by the contractor 
and the signal shop traffic supervisor or as directed by MoDOT. 
 
5.0 Method of Measurement. Method of measurement shall conform to Sections 902 and 1092 
of the Standard Specifications.   
 
6.0 Basis of Payment. Payment included with cost of the following pay item: 
 

Item No. Description Unit 
902-42.83 Controller Assembly Housing, NEMA TS2 Controller Each 
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OO. Traffic Signal Maintenance and Programming 
 
1.0 Description. Traffic signal maintenance and timing for this project shall be in accordance with 
Section 902 of the Standard Specifications, and specifically as follows. 
 
2.0 Qualified Traffic Engineer 
 
2.1 The contractor shall have an experienced traffic Engineer with a Professional Engineer’s(PE) 
license in Missouri as well as a Professional Traffic Operations Engineer (PTOE) certification 
(hereafter referred to as “contractor’s traffic Engineer”) with the noted experience defined below. 
MoDOT shall approve the traffic Engineer prior to them being hired. 
 
2.2 Experience. Any proposed contractor traffic Engineer shall be able to demonstrate personal 
successful previous experience in the following tasks: 
 
2.2.1 Response. The contractor’s traffic Engineer shall have the ability to be on site within 1 hour 
of being requested. 
 
2.2.2 Corridor Management: Time/space diagram manipulation in order to successfully adjust 
offsets and splits for rapidly changing traffic demands. 
 
2.2.3 Controller Programming: Ability to program by hand and by software Phase, TBC, and 
Coordination levels of Siemens controllers along with NTCIP-compatible controllers. 
 
2.2.4 Intersection Programming: Implementation of adjusted and/or new timing plans as a result 
of changing traffic demand. 
 
2.2.5 Signal Software: Use and understanding of both Siemens signal software and TransCore 
traffic control software. 
 
2.3 The contractor shall submit the names(s) of proposed traffic engineer(s) and the name(s) all 
of other personnel on their proposed staff along with detailed experience in all tasks outlined in 
Paragraph 2.2 above. The Engineer reserves the right to reject any contractor traffic engineer, 
before the start of work, who does not have sufficient experience or, at any point during the 
project, which does not satisfy the requirements set forth within this Job Special Provision. A list 
of potential traffic engineers shall be submitted for review to the Project Manager and the 
Commission’s Traffic Engineers prior to bid. 
 
2.4 VPN Access. The Commission operates the noted signals through a central signal system 
which is capable of remote adjustments to controller programming. 
 
2.4.1 The approved contractor’s traffic Engineer and any staff assigned to manage the traffic 
signals during the project is encouraged to apply for VPN (Virtual Private Network) access with 
the Engineer once the project is awarded. If approved, the Engineer will assign a unique IP 
address to the contractor’s traffic engineering staff, which will allow for remote access to the 
Commission’s central signal control systems as appropriate and the ability to interface with the 
noted signals on this project. 
 
3.0 Existing Traffic Signals and Communication System 
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3.1 The contractor shall notify the Engineer 3 weeks prior to the date of ramp bridge closure and 
detour implementation. The contractor shall meet with the Engineer’s representatives to discuss 
their traffic mitigation plan at least 1 week before the date of the first closure and as needed 
between construction stages. Traffic mitigation plan should at a minimum include: 
 

 Proposed Timing Plan changes and any models 
 Anticipated locations of concern 
 A map in electronic format displaying the locations and names of the signals and 

owning agency as detailed in Paragraphs 3.2 and 3.3 below. 
 Other traffic mitigation efforts 

3.2 Once a ramp closure has been implemented by the contractor, the contractor shall then be 
solely responsible for the following signals’ controller programming until completion of all closures 
necessary to complete the contractor’s work.  Maintenance at these locations for items other than 
controller programming issues or incidents caused by controller programming or other 
construction done by the contractor shall remain with the Commission.  If any part of an existing 
traffic signal or its controller within the limits of this project has otherwise been modified or 
adjusted by the contractor, or the contractor makes any roadway changes to reduce the traffic 
capacity through a signalized intersection within the limits of the project, or the contractor begins 
work at an intersection with signals already in operation, the contractor shall then be solely 
responsible for that signal’s controller programming and all signal maintenance as specified in 
902.2 and 902.3, except for power costs, until Final Acceptance of the project.  Traffic signal 
maintenance and timing responsibilities shall be broken down in accordance with the below 
schedules: 
Signals Affected: 
 

MO 100 @ I-44 EB Ramp-Osage 
MO 100 @ I-44 WB Ramp 

 
3.3 The Engineer shall provide to the contactor 2 weeks’ notice an electronic report on the existing 
phasing and timing of each traffic signal, which may be the contractor’s responsibility to program. 
The Engineer’s representative shall be available to the contractor before any changes are made 
to a signal or controller to answer any questions about the report. In lieu of the report, the 
contractor’s traffic Engineer may obtain this information from the appropriate agency’s central 
signal control system.  Once the contractor has modified a signal or controller for any reason, the 
contractor shall be solely responsible for the existing timing plans and all subsequent timing 
changes. 
 
3.4 The contractor shall notify the Engineer or representative of the changes no later than 1 
working day after changes are programmed if unable to provide advance notice as specified in 
902.2.  In addition, the Contractor shall notify the Engineer and the Commission’s Traffic 
Engineers within one (1) hour of successful implementation of the detour plan. 
 
3.5 The contractor shall be solely responsible for maintaining the coordination at any affected 
signal to the satisfaction of the Engineer or representative until completion of work as set forth in 
section 3.2 of this provision.  Maintenance of coordination may include the synchronization of the 
affected controller’s internal time clocks to the second using an atomic clock, or other means 
approved by the engineer. If time clock synchronization is used, the contractor shall verify all 
affected controllers are synchronized at least 1 time per week with a report to the Engineer or 
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representative. This report will be in the form of a documentation record as spelled out in the Work 
Zone Traffic Management Plan. 
 
4.0 Existing Traffic Signal Maintenance and Response 
 
4.1 The contractor shall respond to any signal timing complaints or malfunction complaints for 
those locations detailed in Section 3.0 of this provision and as specified in Section 902.21.1. 
Response time shall be 1 hour for complaints received by the contractor between 6 AM and 6 PM 
on non-holiday weekdays, and 2 hours for all other times. For some cases (due to travel times or 
other extenuating circumstances) additional time may be acceptable within reason, but must be 
approved by the engineer. These timeframes will replace the ‘24 hour’ response time in Section 
105.14 for any signal-related incidents, where the entire cost of the work, if performed by MoDOT 
personnel or a third party, will be computed as described in Section 108.9 and deducted from the 
payments due the contractor. 
 
4.2 The contractor must supply a contact name and phone number who will be responsible for 
receiving signal timing complaints for the Engineer. These complaints may be forwarded directly 
to the contractor by someone other than the Engineer’s representative and will not relieve the 
contractor from properly responding based on the response times of this Provision. The contractor 
shall respond to the Engineer and notify the Commission’s Traffic Engineers and the 
representative within 12 hours of the complaint as to the remedy. The contractor shall submit to 
the Engineer’s representative a weekly report of complaints received and remedies performed 
throughout the duration of the project. 
 
5.0 Original Signal Controller Programming and Acceptance 
 
5.1 The contractor will be responsible for restoring the original signal controller programming at 
existing intersections and coordination plans for each intersection immediately upon ramp re-
opening. The Engineer shall preserve and house the original controller files and provide the 
contractor with access to those files to perform the restoration of the original plans.  Normal plan 
restoration can be done by a manual command in the signal control system or a preprogrammed 
time-of-day command change.  For any locations rendered offline at the time of re-opening, these 
locations shall be returned to normal operation by hand.  The Contractor shall notify the Engineer 
and the Commission’s Traffic Engineers within one (1) hour of removal of the detour plans.  The 
contractor will be relieved of signal programming maintenance at an existing restored intersection 
once 48 consecutive hours have passed without a programming malfunction, including restoring 
normal signal programming to the satisfaction of the Commission. If an agency desires any 
changes from an original plan, the agency will assume immediate maintenance of the signal to 
implement desired changes. 
 
6.0 Post Project Report 
 
6.1 The contractor shall submit to the Engineer a post project report, four to six weeks after the 
final signal adjustments have been completed. The report shall include at a minimum an 
observation report, summary of timing changes and locations, summary of complaints, and any 
other pertinent information regarding the contractor’s efforts for managing these signal corridors 
in one electronic document. 
 
7.0 Deliverables 
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7.1 All deliverables mentioned in this provision shall be submitted to the Engineer in a timely 
manner to the satisfaction of the Engineer prior to receiving full compensation for this work. 
 

 Experience submittal 
 Preliminary Traffic Mitigation Plan 
 Notification of Detour Implementation 
 Time Base Reports, As Needed 
 Complaint Resolutions 
 Notification of Restoration to Normal Operations 
 Post Project Report 

8.0 Construction Requirements. Construction requirements shall conform to Sections 902, 
1061 and 1092. 
 
9.0 Method of Measurement. Method of measurement shall conform to Section 902. 
 
10.0 Basis of Payment. Payment will be considered full compensation for all contractor services, 
installation, and labor to complete the described work: 
 

Item No. Description Units 
902-99.01 Traffic Signal Maintenance and Programming L.S. 

 
 
PP. SL District Traffic Signal Detection System 
 
1.0 Description.  This work shall consist of providing detectors for signalized installations that 

will support advance traffic signal performance measures (ATSPM) on the Commission’s St. 
Louis District roadways. Detectors shall be in accordance with the Missouri Standard 
Specifications for Highway Construction (latest version) and installed to provide detection at 
locations as shown on the plans or as directed by the Engineer in accordance with Section 
902.  If any information conflicts between Section 902 and this JSP, the JSP shall 
supersede. 

2.0 Detector Zones.  The following detector zones shall be placed as shown in the plans: 
 Stop Bar Detection 
 Advance Upstream (Performance Measures) 
 Dilemma Zone 
 Turn Counts 
 Advance Video Zones (if applicable) 
 Radar Zones (if applicable) 
 Advance Data Collector (if applicable) 

 Bicycle/Pedestrian (see Section 2.2) 

 
 
 
 



                              Job No.: JSL0035 
                              Route: 100  
                              County: Franklin  

  

96 
 

MO 100 at I-44 EB Ramp - Osage 
 

Phase 4

39

COUNT DETECTOR 

STOP BAR  DETECTOR 

45

41

5

9

46

7 42

1049

ADVANCE  DETECTOR 

6

40

8

9

1048

50

3 35
37 38

33

12

34

36

43

Typical Detector Setup:
Configure in this order!

Vehicle Phases: Use #s 1-16
Advance Detector Phases: Use #s 17-32
Turning Movement Counts: Use #s 33-64

4 4

17

18

19

20

2122

23 24

44 47
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MO 100 at I-44 WB Ramp 
 

37

COUNT DETECTOR 

33

1

38

4

2

34

3

36

35

STOP BAR  DETECTOR 

Typical Detector Setup:
Configure in this order!

Vehicle Phases: Use #s 1-16
Advance Detector Phases: Use #s 17-32
Turning Movement Counts: Use #s 33-64

17

18

19

 
 
2.1 Dilemma Zones. Dilemma zone detection shall be required for the following approaches for 
high speed dilemma zone detection: 
 
Route 100 (Osage St.) EB at Route 100 Crossover – 45 MPH 
Bus. Loop 44 (Osage St.) WB at Route 100 – 50 MPH 
 
Dilemma zone detectors shall be placed at 5 secs and 8 seconds travel time before stop bar per 
below Table unless directed otherwise in the plans or by the Engineer. 
 

Approach Speed (MPH) Advance Detector Placement        
5 secs Travel time 

Advance Detector Placement         
8 seconds travel time 

35 mph 260 415 
40 mph 295 470 
45 mph 330 530 
50 mph 370 590 
55 mph 405 645 
60 mph 440 705 

 
2.2 Bicycle/Pedestrian Zones.  Bicycle and/or pedestrian zones (if applicable) shall be provided 
as directed by the Engineer.  Specific zone placement and description as required by vendor shall 
be reviewed and approved by the Engineer. 
 
3.0 Performance Measures.  In addition to presence detection, the detection system shall be 
capable of providing data to an advanced traffic signal controller that can perform at a minimum 
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the following calculations in real time for each detection zone without the addition of another 
device:  
 

 Speed 
 Volume 
 Lane Occupancy 
 Vehicle Classification 
 Other available performance measures 

For speed calculations thru movements are required for all detection installations. Turning 
movement measurements are required for all detection installations. For volume 
measurements/calculations both mainline thru and all turning movements are required. All values 
are to be assigned to detector channels within the controller. Other performance measures must 
be clearly defined. In all cases all performances measures must be ultimately available in an 
easily usable, exportable format. Turning movement counts shall be installed per the detector 
setup diagram(s) above to include all lanes. The Contractor shall provide documentation to the 
Engineer to confirm the volumes are configured and operational through the detection system.  
The Contractor shall also provide a final schedule of detector assignments in the .pdf format to 
the Engineer and the Commission’s signal maintenance supervisor.  Performance measurement 
data must be configured and fed into the Commission’s ATSPM platform with data storage 
confirmed, see Section 5.0.  If utilized on the project, the Contractor’s Traffic Engineer shall assist 
in this task. 
 
4.0 Material. The Contractor can choose from the following list of detector types according to the 
exceptions noted below:  

 
 Induction Loop 
 Video Image 

 Radar  

Reference each detection type’s subsection for specific allowable models.  Unless otherwise 
specified on the plans, the Contractor may supply more than one type of detector and customize 
the installation based on field conditions, as approved by the Engineer. 
 
4.1 Induction Loops.  Induction loops, if selected, shall be in accordance with the Missouri 
Standard Specifications for Highway Construction (latest version) and shall be installed to provide 
detection at locations as shown on the plans or as directed by the Engineer in accordance with 
Section 902.  Detector channels shall be assigned as per the layout in this JSP or as directed by 
the Engineer. 
 
4.2 Video Detection.  If video detection is selected, the following provisions shall also apply. 
 
4.2.1 Description.  The Contractor shall furnish and install all equipment, materials, software and 
other miscellaneous items that are required to provide a fully functional Video Detection System 
for the control of vehicular and pedestrian traffic signals. 
 
4.2.2 Material.  The video detection system shall consist of power supply, hard-wired video 
cameras, all necessary video and power cabling with end connectors, mounting brackets, surge 
protection as recommended by the manufacturer, video detection processors/extension modules 



                              Job No.: JSL0035 
                              Route: 100  
                              County: Franklin  

  

99 
 

capable of processing the number of camera and phase combination video sources shown on the 
project plans. The video detection system will be defined as the complete assembly of all required 
equipment and components for detection of vehicles. Each video detection system shall consist 
of the video camera(s), lightning arrester for video cabling, processor unit(s), control device (track 
ball or keypad; no mouse allowed), software and license for system control via a computer (if 
applicable), communication components, and a color monitor. The video detection system shall 
have the most current available firmware installed. All camera views shall be obtainable without 
requiring the disconnection and reconnection of cables within the system.  The video detection 
systems in the list below are the only systems that are tested, fully functional, and approved for 
use in the St. Louis District.   
 

 Autoscope Vision 
 Iteris Vantage Next 
 Aldis Gridsmart Smart mount Camera (Performance Module to be included)  

4.2.3 Installation Requirements. The video detection system shall be installed per the 
manufacturer's recommendations.  The installer shall be certified by the video detection system’s 
manufacturer to install the system.  All CAT5 cable runs (if used) shall be continuous without 
splice from the cabinet to the camera.  If requested by the engineer, a factory certified 
representative from the supplier shall be available for on-site assistance for a minimum of one 
day during installation.  The bottom of the video camera shall be mounted per the manufacturer's 
recommendations, unless otherwise indicated on the plans or approved by the Engineer. The 
video detection system shall not be installed on pedestal signal unless otherwise directed by the 
Engineer. The video detection system shall not be installed on a 15' luminaire arm unless 
otherwise directed by the Engineer.  
 
A separate grounded 120 VAC service outlet shall be provided in the controller cabinet for 
supplying power to the parts of the video detection system requiring AC power. Use of the 
grounded service outlet located on the cabinet door will not be permitted. The video detection 
system must integrate/be compatible with an Advanced Transportation Signal Controller (ATC). 
 
The Contractor shall also be advised that if the Iteris Vantage Next video detection system is 
selected for locations utilizing existing signal cabinets, the Contractor shall also procure an 
upgraded power supply for the video detection system per the Manufacturer’s recommendations. 
  
4.2.4 Detection Zones. The detection zones shall be created by drawing the detection zones on 
the video image. A graphical user interface shall be built into the video detection system and 
displayed on a video monitor or computer. It shall be possible to edit previously defined detector 
configurations to fine-tune detection zone placement. When a vehicle is detected by crossing a 
detection zone, there shall be a visual change on the video display, such as a flashing symbol or 
a change in color or intensity to verify proper operation of the video detection system. 
 
4.2.5 Performance. Overall performance of the video detection system shall be comparable to 
inductive loops. Using camera optics and in the absence of occlusion, the video detection system 
shall be able to detect vehicle presence with 98% accuracy under normal day and night conditions 
with only slight deterioration in performance under adverse weather conditions, including fog, 
snow and rain. When visibility exceeds the capabilities of the camera, the video detection system 
shall default to placing a call on all detectors. Supportive documentation is required to meet this 
specification and shall be provided to the Engineer before installation. 
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4.2.6 Monitor. The monitor shall be an LCD active matrix with a minimum 7” diagonal screen 
color monitor, an NTSC-M system and BNC video in-out connections built into the housing.  The 
unit shall be compact and lightweight, securely mounted to the cabinet shelving, have low power 
consumption, constructed to operate under extreme temperature conditions, and run on AC 
power.  AC adaptor shall be included. The monitor shall be installed to automatically power on 
when the cabinet door is opened and automatically power off when the cabinet door is closed. A 
manual on/off switch shall be provided.   
 
4.2.7 Video Camera and Housing. The camera shall produce a color video image of vehicles 
during daylight hours, with an optional production of black and white images during nighttime 
hours. The video shall produce a clear image for scenes with a luminance from a minimum range 
of 0.18 to 929 foot-candles (2.0 to 10,000 lux). The camera shall provide a minimum resolution of 
430 lines horizontal (TVL) and 350 lines vertical under NTSC operation. The camera shall include 
an electronic shutter or auto iris control based on average scene luminance and shall be equipped 
with an auto iris lens. sun shield that prevents sunlight from directly entering the lens. The sun 
shield shall include a provision for water diversion to prevent water from flowing in the camera 
field of view and shall be able to slide forward and back. 
 
4.2.8 Video Detection System Connections. All bus connections in the video detection system 
shall be corrosion resistant. Serial communications to a computer shall be through an RS-232/RS-
422 serial port through a subminiature “D” connector with a computer running supplied system 
software. The port shall have the capability to access detection system data as well as the real-
time imagery needed to show detector actuations.  The processor shall have a RJ-45 plug using 
Ethernet 10/100 protocols. The equipment shall be provided with either a NEMA TS1 or NEMA 
TS2 interface as shown on the plans. 
 
For TS1 systems, the video detection system shall be equipped with a TS1 detector interface for 
a minimum of 32 detector outputs. Logic output levels shall be compatible with the TS1. A 
subminiature "D" connector on the video detection system shall be used for interfacing to these 
outputs. 
 
For TS2 systems, the video detection system shall be equipped with a TS2 Type 1 detector 
interface, where detector information is transmitted serially via an RS-485 data path. A 15-pin 
subminiature "D" connector, meeting the requirements of the TS2 standard, shall be used for the 
serial detector output. A minimum of 32 detector outputs is required, with the capability of 
expansion to 64 outputs if required based on the design plans.   
 
The contractor shall be responsible for any changes or additions to either an existing or new 
cabinet in order to provide a properly functional video detection system and monitor display.  This 
may include, but is not limited to, additional SDLC connectors, an MMU (malfunction management 
unit), shelf relocation and component reorganization.  No direct pay for any changes or additions.  
All required connections will be considered part of the video detection system installation. 
 
4.2.9 Documentation. The contractor shall provide one bound copy and one electronic version 
(.pdf format) of the user’s manual. 
 
4.3 Radar Detection.  If radar detection is selected, the following provisions shall also apply. 
 
4.3.1 Description. Provide, install and test continuous tracking advance detector (CTAD) units 
and cabinet interface to detect range, speed, and vehicle estimated  
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time of arrival (ETA) to the stop bar for vehicles or clusters of vehicles moving in the user selected 
direction of travel. The CTAD shall also detect instantaneous roadway efficiency. This 
specification sets forth the provisions for a radar detection system that detects vehicles, 
pedestrians, bicycles, and motorcycles on roadways and provides vehicle presence and full-
motion tracking. 
 
4.3.2 Material   
 
4.3.2.1 Stop Bar Detector.  The radar detection systems in the list below are the only systems 
approved for use in the St. Louis District.  Installation of radar detection systems shall follow both 
the below specifications and the manufacturer’s instructions. 
 

 WAVETRONIX SmartSensor 
o Matrix 

Provide a radar detection system with the following features.   
 

 Shall be able to track/detect a minimum of 64 objects 
 Shall be able to operate in a temperature range between -30 degrees and 165 degrees F   
 The detection zones shall be configurable based off several factors’ such as classification, 

ETA, speed, presence, and delay. 
 The radar sensor shall be forward fire 
 The sensor shall operate in the 25 GHz band 
 The sensor shall be housed in a sealed IP-67 enclosure 

 
4.3.2.2 Advance Detector.  The radar detection systems in the list below are the only systems 
approved for use in the St. Louis District.  Installation of radar detection systems shall follow both 
the below specifications and the manufacturer’s instructions. 
 

 WAVETRONIX SmartSensor 
o Advance 
o Advance Extended 

 Iteris Vector 

 In addition to the specifications listed in Section 4.3.2.1, the detection range shall also 
cover the dilemma zone distances prescribed in section 2.1. 

 
4.3.2.3 Power and Communications.   
 

 Power and communications cabling shall be installed per manufacturer specifications 
 The radar sensor shall operate at 24 VDC  
 Power consumption shall be no more than 38 watts 
 If required, the advance detection System shall include all equipment to communicate 

wirelessly. 
 
4.3.2.4 Contact Closure Card.  Any contact closure card shall be compatible with a NEMA 
detector rack and shall be installed per manufacturer specifications. 
 
4.3.2.5 Lightning Surge Protection. The CTAD shall include surge protection hardware installed 
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per manufacturer specifications. The hardware shall be accepted by the engineer before 
installation in the cabinet.  
 
4.3.3 Construction Requirements. 
 
4.3.3.1 Mounting Location. All mounting hardware shall be installed per manufacturers 
specifications.  The CTAD shall be mounted as follows: 
 

 at a height that is within the manufacturer’s recommended mounting heights. 
 The radar shall be positioned so that all detection zones needed for an approach can be 

captured. 
 in a forward-fire position, looking towards either approaching or departing traffic. 

 
4.3.3.2 Induction Card Rack Interface. Install the contact closure card in the existing induction 
card rack or install a 4-position induction card rack with power supply and configure based on 
manufacturer’s instructions to provide all needed detection outputs.  Any power supply cards for 
the induction card rack needed for proper operation of the CTAD shall be provided and installed 
by the contractor. 
 
4.3.3.3 Support.  A factory certified representative from the supplier shall be available for on-site 
assistance for a minimum of one day during installation and shall provide two (2) days of local 
training after the CTAD has been installed and are operational. 
 
4.3.3.4 Acceptance Testing.  The contractor shall develop a proposed test procedure for the 
CTAD and submit it to the Engineer for approval.  It must include visual verification of vehicle 
detections being received. Each detector shall be tested separately.  Revise the proposed test 
procedure until it is acceptable to the Engineer.  Provide all equipment and personnel needed to 
safely conduct the tests.  Arrange for the Engineer’s representative to witness the tests.  Give the 
Engineer a report documenting the result of the tests.  
 
4.3.4 Documentation and Software.  
 
4.3.4.1 Prior to purchasing the CTAD system, the contractor shall submit five copies of catalog 
cut sheets and the environmental testing results to the Engineer for approval. 
 
4.3.4.2 The contractor shall provide five copies of the operation and maintenance manuals for the 
CTAD system. 
 
4.3.4.3 Contractor shall provide one copy of the software and any cables needed to interface with 
the system.  
 
4.3.4.4 Contractor shall provide the CTAD installation kit, if applicable, to the Commission upon 
completion and acceptance of the project.  
 
5.0 Communication with Advanced Transportation Management System (ATMS).  The 
detection systems and all performance measure data should be fed directly into the Commission’s 
current ATSPM platform (currently through TransSuite).  All data must be online and verified by 
contractor to be fully operational and available for data output reporting via the Commission’s 
ATSPM platform.  In addition, the data storage for long-term storage use should be configured 
properly on the Commission’s ATSPM platform.  The Contractor shall be responsible for ensuring 
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the firmware of all detection works with the Commission’s ATSPM platform.  If utilized on the 
project, the Contractor’s Traffic Engineer shall assist in this task. 
 
6.0 Technical Support for Detection System. The detection system(s) chosen for installation 
shall be free of defects in material and workmanship.  For five (5) years, technical support from 
factory certified personnel or factory certified installers shall be available from the supplier. 
Ongoing software support by the supplier shall include updates for the processor unit and 
computer software and shall be provided at no cost during this two-year period. The update of the 
processor unit software to be NTCIP compliant shall be included.  Detection system(s) must not 
be within 5 years of end of support or sale by manufacturer. 
 
7.0 Construction Requirements. Construction requirements shall conform to Sec 902.  
 
8.0 Method of Measurement. Method of measurement shall conform to Sec 902. 
 
9.0 Basis of Payment. Measurement and payment for work covered by this specification shall 
include all equipment, materials, tools, labor, programming, testing, and documentation 
necessary to provide a detection system per intersection and shall be paid at the contract unit 
price as follows: 
 

Item No. Type Description 
902-99.02 Each SL District Traffic Signal Detection System 

 
 
QQ. Combination Pad Mounted 120V/240V Power Supply and Lighting Controller with 

Uninterruptible Power Supply (UPS) – TS2 Traffic Signal Cabinet 
 
1.0  Description. This work shall consist of furnishing and installing combination 120/240-volt 
signal and lighting power supply and uninterruptible power supply (UPS) at signalized 
intersections utilizing a TS2 traffic signal control cabinet. 
 
2.0  UPS Requirements.  The traffic signals being constructed on the intersections listed below 
shall include an “Uninterruptible Power Supply” specifically constructed and NEMA approved for 
traffic signal operations. 
 

 Route 100 @ W. Osage St. (BL-44)/Gray Summit Interchange Ramps 2F & 4F 
 Route 100 @ Gray Summit Interchange Ramps 1F & 3F 

 
2.1 UPS Location and Cabling.  The UPS shall be installed separately from the signal cabinet 
and shall be installed in the same cabinet as the power supply and lighting controller station. In 
addition to the power cables from the UPS to the signal cabinet, the contractor will route but not 
connect an outdoor rated CAT-6 cable between the UPS RJ-45 port and the Ethernet switch in 
the signal cabinet. The contractor shall also install a 7-conductor serial cable and make the 
appropriate connections from the UPS to the traffic signal cabinet. The On battery contact (C-1) 
on the inverter should be programmed to energize when the UPS provides battery backup. The 
normally open contact should be wired to provide logic ground to Test Point A when the UPS is 
in battery backup mode. This should indicate a Special Status 2 alarm in the signal controller 
alarm screen. The Low Battery contact (C-2) on the inverter should be programmed to energize 
when the UPS drops below a preset voltage level, typically set at 40%. The normally open contact 
should be wired to provide logic ground to Test Point B when the UPS is in Low Battery mode. 
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This should indicate a Special Status 3 alarm in the signal controller alarm screen.  The Arrestor 
contact should be wired to provide logic ground to generate a Special Status 4 alarm in the signal 
controller alarm screen.  The Timer #1 contact (C-4) on the inverter should be programmed to 
energize after the UPS is in inverter mode for three (3) hours. The normally closed contract should 
be wired in series with the remote flash output to allow for the circuit to open after three (3) hours 
and bring the signal to flash after the side streets service.  The remote flash parameters shall be 
programmed to red/red flash, unless directed otherwise by the Engineer.  The CAT-6 cable and 
serial cable will be run in a separate conduit from the power cables into the cabinet. All conduits 
will be internal and not visible from the exterior of either the UPS or signal cabinet. The contractor 
shall verify all control wiring with the manufacture of the traffic signal cabinet assembly for 
accuracy and compatibility and perform test to ensure proper operation.  The contractor shall be 
responsible for all controller programming to mask the TS2 features to this setup.  Upon 
completion of all controller programming, contractor shall notify contractor’s or Commission’s 
traffic engineer (depending on assignment) for uploading into Commission’s central signal control 
system. 
 
2.2 UPS Input Specifications.   Each UPS system shall have the following input requirements: 
 (a)  A nominal input voltage of 120 VAC. 
 (b)  An input voltage range of 85 to 175 VAC. 
 (c)  Two (2) input voltage boost modes. 
 (d)  Boost-1 shall increase the input voltage from 94 to 115 VAC. 
 (e)  Boost-2 shall increase the input voltage from 85 to 101 VAC. 
 (f)  Two (2) input voltages buck modes. 
 (g)  Buck-1 shall decrease the input voltage from 154 to 124 VAC. 
 (h)  Buck-2 shall decrease the input voltage from 175 to 142 VAC. 
 
A user configurable power quality (PQ) option with default values of: 
 (a)  High line disqualify shall be 130 VAC. 
 (b)  High line qualify shall be 128 VAC. 
 (c)  Low line qualify shall be 105 VAC. 
 (d)  Low line disqualify shall be 100 VAC. 

(e)  Input current shall be less than 16A with nominal voltage, full load on the output and 
charger set at 10A. 
(f) 50/60Hz automatic frequency detection with built-in class A EMI filter and transient 
suppression. 
 

2.3 UPS Output Specifications.  Each UPS system shall have the following output requirements:  
 (a)  The output voltage of the UPS shall be 120 VAC ±10% in line mode. 
 (b)  The output voltage of the UPS shall be 120 VAC ±6% in backup mode. 
 (c)  The output frequency of the UPS shall be 60Hz ±5% in line mode. 
 (d)  The output frequency of the UPS shall be 60Hz ±5% in backup mode. 
 (e)  The output waveform of the UPS shall be sinusoidal. 

(f)  The output voltage total harmonic distortion (THD) shall be less than 3% with a resistive 
load.  

 (g)  The efficiency of the UPS at nominal line voltage shall be greater than 98%. 
 (h)  The efficiency of the UPS in backup mode shall be greater than 84%. 

(i)  The step-load response of the UPS shall be full recovery in ½-cycle @ 50% change with 
a resistive load.   
(j)  The transfer time of the UPS line to back up and backup to line shall be 5ms typical. 
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(k)  The line qualification time of the UPS shall be user selectable at 3, 10, 20, 30, 40 and 50 
seconds. 
(l)  The line qualification time of the UPS default shall be three (3) seconds. 
 

2.4  UPS Battery and Charger Specifications.  Each UPS system shall have the following 
specifications for the battery and charger: 

(a)  The nominal battery voltage of the UPS shall be 48 VDC. 
 (b)  The battery charger current of the UPS shall be user programmable for 3, 6, and 10 A. 
 (c)  The battery charger current default setting for the UPS shall be 6A. 
 (d)  The battery charger in the UPS shall turn OFF when the battery temperature is 50°C. 

(e)  The UPS shall have a user programmable temperature compensated battery charger with 
setting for -2.5, -4, -5 and -6 mV/°C/Cell. 
(f)  The UPS shall have a temperature compensated battery charger with a default setting of 
-5 mV/°C/Cell.  

 (g)  The UPS shall have a battery charge with a float voltage of 56VDC maximum. 
 (h)  The UPS shall have a user configurable low battery warning. 

(i)  The UPS shall have a default low battery warning set at 47VDC to indication 40% remaining 
battery capacity.   
(j)  The UPS shall have a low battery shutdown set for 42VDC (10.5VDC per battery). 

 
2.5  UPS Protection Specifications.  Each UPS system shall have the following specifications 
for protection: 

(a) The UPS shall have a 250VAC @ 20A input circuit breaker. 
(b) The UPS shall have a 50A battery circuit breaker. 
(c) The UPS shall have electronic short circuit protection when operating in backup mode. 
(d) The UPS shall indicate an overload warning with a flashing alarm LED when the load is 
between 95% and 105% of the rated output for the UPS. 
(e) The UPS shall shutdown in two (2) minutes when operating in backup mode when the load 
is between 106% and 115% of the rated output for the UPS, and the fault LED shall turn ON. 
The fault LED shall clear when the overload is removed and the utility line power returns. 
(f) The UPS shall shutdown in one (1) minute when operating in backup mode when the load 
is greater than 115% and the fault LED shall turn ON. The fault LED shall clear when the 
overload is removed and the utility line power returns. 
(g) The UPS shall disable the backup mode function when operating in line mode if the load 
exceeds 115% of the rated output for the UPS. The alarm shall be reset when the overload 
condition is removed. 
(h) The UPS shall display an alarm LED if the battery ambient temperature is greater than 
75°C and disable the backup mode function. The alarm shall clear when the battery ambient 
temperature is less than 70°C. 
(i) The UPS shall display a fault LED when operating in backup mode and shutdown the 
inverter if the internal temperature is greater than 110°C. The fault shall clear when the utility 
power returns and the internal temperature is less than 90°C. 
(j) The UPS shall have output over-voltage protection to electronically shutdown the UPS if 
the output voltage exceeds 132VAC. 
(k) The UPS shall disable the battery charger in two (2) seconds and display an alarm LED if 
the battery voltage exceeds 59VDC. The alarm shall be cleared and charge enabled when 
the battery voltage drops to less than 57VDC. 
(l) The UPS shall limit the charger voltage to 52VDC in the event the battery probe is not 
installed. 
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(m) The UPS shall have a battery circuit breaker with reverse polarity protection. The battery 
circuit breaker shall trip in the event the battery polarity is wired incorrectly. 
(n) The UPS shall have protection for electrical backfeed to the utility that meets UL 1778 and 
CSA C22.2 No. 107.1.3 requirements. 
(o) The UPS shall have user-selectable settings that are password protected. 
(p) The UPS shall be cooled by a variable speed fan that is microprocessor and PWM 
controlled. 
(q) The fan shall be OFF when the ambient temperature is less than 40°C. 
(r) The UPS shall display an alarm LED to indicate the fan is enabled but not turning. 
(s) The UPS shall have a fan that is field replaceable. 

 
2.6  UPS Displays, Controls and Diagnostics Specifications.  Each UPS system shall have 
the following specifications for the noted features: 

(a) The UPS shall have a two (2) line/20-character LCD display and control panel that can be 
rotated for easy user interface. 
(b) The UPS shall have event and alarm logging with time/date stamping for up to 100 
historical events. 
(c) The UPS shall have six (6) independently programmable control relays for control and 
report functions. 
(d) The UPS shall have two (2) independently programmable timers 0 to 8hr with two (2) time-
of-day restrictions on each timer. 
(e) The UPS shall be equipped with a RS-232 port, which can be connected to a laptop. 
(f) The UPS shall be equipped with a SNMP Ethernet card. 

 
2.7  Programmable Dry Contacts.  Each UPS system shall have the following requirements for 
the noted features relating to dry contacts: 

(a) The UPS shall have six (6) sets of normally open (NO) and normally closed (NC) single 
pole double-throw (SPDT) dry contact relays rated for 250VAC @1A. 
(b) The UPS shall have five (5) sets of dry contact relays that are user programmable, C1 
through C5, and one relay contact that is factory configured, C6.  
(c) The UPS shall have dry contact relays that are user programmable via either the RS-232 
or (optional) Ethernet communication ports to activate under the following conditions: 
(d) ON BATTERY. The relay is energized whenever the UPS switches to battery power. 
(e) LOW BATTERY. The relay is energized when the battery has reached a user defined low 
battery level of remaining useful capacity. This alarm is latched when a qualified line returns 
or the inverter shuts down. The default setting is 47VDC (~40%) of remaining useful battery 
capacity. 
(f) TIMER 1. The relay is energized after being in backup mode for a given amount of time. 
This timer is adjustable from 0 to 8hr. The default setting is two (2) hours. 
(g) ALARM. The relay is activated after a specific or general alarm is detected. The alarm 
(h) conditions include: line frequency, low output voltage, no temperature probe, overload, 
(i) unconnected batteries, high temperature (>55°C) and low temperature (<-20°C). 
(j) FAULT. The relay is activated after a specific or general fault is detected. These faults 
(k) include: short circuit, low battery voltage (<41VDC), high battery voltage (> 59VDC), 
overload and over temperature (>75°C). 
(l) OFF. The relay is disabled and will not activate under any condition. 
(m) TIMER 2. Same as TIMER 1. 
(n) TIMER 3. Same as TIMER 1. 
(o) AC/DC FAN CONTROL. The relay is activated when the battery ambient temperature is 
greater than 35°C or at a user programmable threshold from 25 to 55°C @ 5°C increments. 
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(p) The UPS shall have a default dry contact relay configuration of: 
C1   ON BATT 
C2   LOW BATT 
C3   LOW BATT 
C4   TIMER 
C5   ALARM 
C6   48VDC 

 
2.8  Mechanical.  Each UPS system shall have the following mechanical requirements: 

(a) The UPS shall have AC input and AC output terminal blocks mounted on the front panel. 
The terminal blocks shall be a 3 pole, 35 amp, 300 volt Eurostyle socket terminal strip (22-8 
AWG). 
(b) The UPS shall have six (6) user programmable dry contact relay terminal blocks on the 
front panel. The terminal blocks shall be 3 pole, 35 amp, 300 volt PLUGGABLE TERMINAL 
BLOCK (12-26 AWG) 
(c) The UPS shall have one (1) user input and one (1) Automatic Transfer Switch (ATS) 
terminal block on the front panel. The terminal blocks shall be 3 pole, 35 amp, 300 volt 
PLUGGABLE TERMINAL BLOCK (12-26 AWG). 
(d) The UPS shall have a DE-9 RS-232 connector on the front panel. 
(e) The UPS shall have an RJ45 Ethernet connector on the front panel. 
(f) The UPS shall have a battery connector on the front panel. The battery connector shall be 
a 50 amp SB® series type battery connector (16-6 AWG). 
(g) The UPS shall have a RJ14 battery temperature probe connector on the front panel. 

 
2.9 Environmental. Each UPS system shall have the following environmental requirements: 

(a) The operating temperature range of the UPS shall be -40° to 55°C with the capability of 
operating @ 800W for up to 2hr at 74°C ambient. 
(b) The storage temperature range of the UPS shall be -40° to 75°C. 
(c) The operating and storage humidity (non-condensing) range of the UPS is up to 95% RH. 
(d) The altitude operating range of the UPS is up to 12,000ft with a de-rating of 2°C per 1000ft 
above 4500ft. 
(e) The UPS shall be shipped in materials designed to meet requirements for ISTA program. 
(f) The UPS shall pass electrical safety standards UL1778, CSA 22.2 No. 107.3, EN50091-1-
1-2 and EN60950. 
(g) The UPS shall pass emission standards FCC Subpart J Level A for conducted and radiated 
EMI CISPR22, EN55022 Level A for conducted and radiated EMI. 
(h) The UPS shall pass Immunity standards: 

EN61000-4-2: ESD (Electrostatic discharge). 
EN61000-4-3: Radiated immunity. 
EN61000-4-4: EFT (Electrical fast transient). 
EN61000-4-5: Surge. 
EN61000-4-6: Conducted (Power and signal lines). 
EN61000-4-8: Power frequency magnetic. 
EN61000-3-2: Harmonic distortion. 

(i) The UPS shall display agency approval mark “cCSAus” on the manufacturer’s nameplate 
label. 

 
2.10  Manual Bypass Switch.  Each UPS system shall include a manual bypass switch (MPS). 
UATS assemblies that include items referenced individually need not be duplicated. The MPS 
shall have the following specifications: 
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(a) The MPS shall be a self-contained module separate from the UPS 
(b) The MPS shall be shelf or rack mountable. 
(c) The MPS shall have terminal blocks labeled “AC Input”, AC Output”, “To UPS” and “From 
UPS”. 
(d) The MPS shall be a Break-Before-Make rotary switch. 
(e) The MPS shall be rated at 120VAC @ 20A. 
(f) The MPS shall have a 5-15R duplex receptacle connected to utility line. 
(g) The MPS shall have a 5-15R receptacle labeled “Optional LA-P” to facilitate a plug-in surge 
suppressor. 
(h) The MPS shall have a 5-15R receptacle labeled “Optional Battery Heater Mat” to provide 
non-standby power to a battery heater mat. 
(i) The MPS shall have two (2) positions: one labeled “UPS” to connect the utility line to the 
UPS, and one labeled “Bypass” to connect the utility line to the load. 
(j) The MPS shall have a 15A circuit breaker labeled “AC Input”. 
(k) The MPS shall have a 15A circuit breaker labeled “AC Output”. 

 
2.11  Automatic Transfer Switch.  Each UPS system shall include an automatic transfer switch 
(ATS) with the following requirements: 

(a) The ATS shall be rated for 120VAC @ 40A. 
(b) The ATS shall be shelf or rack mountable. 
(c) The ATS shall transfer the load to UPS when the utility line fails or is unqualified. 
(d) The ATS shall transfer the load to utility line when the utility line is available and qualified. 
(e) The ATS shall be activated by a 48VDC input from the UPS. 
(f) The ATS shall have a terminal block labeled “L IN”, “NEUT”, “GRD” and “L OUT”. 
(g) The ATS shall have a six (6) foot line cord labeled “UPS IN”. 
(h) The ATS shall have a six (6) foot line cord labeled “UPS OUT”. 
(i) The ATS shall have a 5-15R duplex receptacle connected to utility line. 
(j) The ATS shall have a 5-15R receptacle labeled “Optional LA-P” to facilitate a plug-in surge 
suppressor. 
(k) The ATS shall have a 5-15R receptacle labeled “Optional Battery Heater Mat” to provide 
non-standby power to a battery heater mat. 

 
2.12  Automatic Bypass Switch.  Each UPS system shall include an automatic bypass switch 
(ABS) with the following requirements: 

(a) The ABS shall be rated for 120VAC @ 20 amps. 
(b) The ABS shall be shelf or rack mountable. 
(c) The ABS shall connect the UPS to the load to allow the UPS to continuously power the 
load. 
(d) The ABS shall transfer the load to utility line when there is no UPS output voltage. 
(e) The ABS shall be activated by the 120VAC from the UPS. 
(f) The ABS shall have a terminal block labeled “L IN”, “NEUT”, “GRD” and “L OUT”. 
(g) The ABS shall have a six (6) foot line cord labeled “UPS IN”. 
(h) The ABS shall have a six (6) foot line cord labeled “UPS OUT”. 
(i) The ABS shall have a 5-15R duplex receptacle connected to utility line. 
(j) The ABS shall have a 5-15R receptacle labeled “Optional LA-P” to facilitate a plug-in surge 
suppressor. 
(k) The ABS shall have a 5-15R receptacle labeled “Optional Battery Heater Mat” to provide 
non-standby power to a battery heater mat. 
(l) The ABS dimensions shall be 4.6"H x 4.75"W x 6.5"D. 
(m) The ABS weight shall be 4lbs. 
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2.13  Generator Transfer Switch.  Each UPS system shall include a generator transfer switch 
(GTS) with the following requirements: 

(a) The GTS shall sense when a portable generator is connected and transfer the load to the 
generator after a 30s delay. 
(b) The GTS shall be rated for 120VAC @ 20A. 
(c) The GTS shall be shelf or rack mountable. 
(d) The GTS shall have a terminal block labeled “AC INPUT”, “AC OUTPUT” and 
“GENERATOR INPUT”.  

 
2.14  UPS Batteries.  The batteries for the UPS system shall meet the following requirements: 

(a) The batteries shall be Gel Cell Valve Regulated Lead Acid (VRLA) type specifically 
designed for outdoor use. 
(b) The batteries shall be designed for “Float Service” to provide 100% out-of-box runtime 
capacity. 
(c) The batteries shall have Silver Alloy positive plates. 
(d) The batteries shall have a five (5) year full replacement, non-prorated warranty. 
(e) The battery capacity rating at 20hr shall be 94Ah. 
(f) The battery shall be 12VDC. 
(g) The number of batteries in the system shall be four (4) or eight (8). 
(h) The batteries shall be connected to provide 48VDC. 
(i) Batteries for each location shall provide full power for all devices shown on the plans that 
are powered through the signal cabinet for three (3) hours and then send the signal into all 
red flash and power that state for an additional three (3) hours. 

 
2.15  Battery Heater Mat. 

(a) The battery heater mats shall be available in four (4) battery and single (1) battery sizes. 
(b) The single battery heater mat shall allow for a Master-Slave configuration so two (2) or 
more mats can be ganged together. 
(c) The battery heater mats shall plug into a 120VAC/5-15 receptacle. 
(d) The battery mats shall be thermally controlled, turning ON at 5°C and turning OFF at 15°C. 
(e) The battery mats shall be thermally fused for 82°C to prevent thermal runaway. 

 
2.16  Battery Charge Management System.  Each UPS system shall have a battery charge 
management system with the following requirements: 

(a) The battery charge management system shall spread the charge voltage equally across 
all batteries. 
(b) The battery charge management system shall compensate for batteries with different 
internal resistances. 
(c) The battery charge management system shall have a quality of final balance of ±100mV 
maximum between any two (2) batteries in the string. 
(d) The battery charge management system shall have reversed polarity protection. 
(e) The battery charge management system shall be designed to CSA C22.2 No. 107.1 and 
UL 1778 Standards for safe unattended operation. 

 
2.17  Surge Suppression.  Each UPS system shall have the following requirements for surge 
suppression: 

(a) The surge suppression shall provide protection from voltage transients appearing on the 
utility line. 
(b) The surge suppression shall be a plug-in module that is field replaceable. 
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(c) The surge suppression shall have a LED indicator that turns OFF when the module is no 
longer providing protection. 
(d) The surge suppression shall have a clamping voltage of 150VAC. 
(e) The surge suppression shall have a response time of less than one (1) nanosecond. 

 
2.18 Construction Requirements. Construction requirements shall conform to Sec 902. Any 
exceptions to these requirements will be approved by the engineer before system installation. 
 
3.0  Method of Measurement.  Method of measurement shall conform to Sec 902. 
 
4.0  Basis of Payment.  Payment for furnishing and installing pad mounted combination units 
shall include all excavation, materials, equipment, tools, labor, CAT-5 cable and work incidental 
thereto, and shall be considered to be completely covered by the contract unit price for: 
 

Item Number Item Name Unit 

902-99.02 Combination Pad Mounted 120V/240V Power 
Supply and Lighting Controller with UPS 
 

Each 

 
 
RR. Network Connected Signal Monitor 
 
1.0 Description.  The Commission’s signal cabinet shall have a flashing yellow arrow compatible 
monitor installed with an internal RJ-45 plug for 10/100 Ethernet communication that is connected 
to the Commission’s computer network through Commission furnished Ethernet switch and allow 
a remote user running the monitor’s software to interface with any specific monitor. 
  
2.0  Performance.    
 
2.1   Inputs.  If video detection is used, inputs into controller shall be via SDLC port.  Signal 
cabinet to be TS2 Type 2 setup with 3 ea. SDLC connectors and the monitor to be a Malfunction 
Management Unit (MMU). 
 
2.2 Status and Event Logging.  Monitor shall be able to remotely communicate, at a minimum, 
active status, current faults, and event logs for at least the previous 7 days. 
 
2.3 Flashing Yellow Arrow.  Monitor shall be capable of operating a flashing yellow arrow for 
left turns by utilizing unused yellow channels on the pedestrian load switches. 
 
2.4 Software and Configuration.  Software needed to communicate to any network-enabled 
monitor shall be provided to the Commission for an unlimited number of users.   

3.0  Construction Requirements.  
 

3.1 Requirements.  Construction requirements shall conform to Sections 902 and 1092. 
 

3.2 Setup and Training.  A minimum of one day of training shall be provided in the operation, 
setup communication and maintenance of the monitors. 
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3.3 Acceptance Testing.  Contractor shall demonstrate that all network-connected monitors are 
remotely communicating and individually addressable via supplied software and Commission 
furnished devices from the Commission’s St. Louis Traffic Management Center in order to satisfy 
the requirements of this provision.  No direct payment will be made for this testing.      
 
4.0  Method of Measurement. Method of measurement shall conform to Sec 902. 

 
5.0 Basis of Payment. No direct payment will be made for the software.  Payment will be 
considered full compensation for all labor, equipment, and material to complete the described 
work other than Commission furnished devices needed to complete the network connections.  
Payment will be made as follows: 

Item No. Description Unit 
902-99.02 Network Connected Signal Monitor Each 

 
 
SS. Removal and Delivery of Existing Signs JSP-12-01C 
 
1.0 Description.  All Commission-owned signs removed from the project shall be disassembled, 
stored, transported, and disposed of as specified herein. Sign supports, structures and hardware 
removed from the project shall become the property of the contractor.  
 
2.0  Disassembly and Delivery.  
  
2.1  All Commission-owned signs, (excluding abandoned billboard signs), designated for removal 
in the plans, or any other signs designated by the Engineer, shall be removed from the sign 
supports and structures, disassembled, stored, transported, and delivered by the contractor to 
the recycling center for destruction.  
 
2.2  The contractor shall coordinate and make arrangements with the recycling center for delivery 
of the signs. Sign panels shall be disassembled and/or cut into sizes as required by the recycling 
center. 
 
2.3  The contractor shall provide the Engineer with a “Sign Delivery Certification” attesting to 
completion of delivery of all existing sign material from the project to the recycler. In addition, the 
contractor shall provide to the Engineer a final “Sign Certification of Destruction” from the recycler 
that documents the total pounds of scrap sign material received from the project and attests that 
all such material will not be re-purposed and will be destroyed in a recycling process. The 
contractor can locate the required certification statements from the Missouri Department of 
Transportation website: 
 

https://www.modot.org/forms-contractor-use 
 
2.4  Funds received from the disposal of the signs from the recycling center shall be retained by 
the Contractor. 
 
3.0  Basis of Payment.  All costs associated with removing, disassembling and/or cutting, storing, 
transporting, and disposing of signs shall be considered as completely covered by the contract 
unit price for Item No. 202-20.10, “Removal of Improvements”, per lump sum. 
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Item No. Units Description 
202-20.10 L.S. Removal of Improvements 

 
 
TT. Sign Mounting Height for Pipe Posts and PSST Posts 
 
All signs, except for chevron signs and Type III object marker signs, mounted to new pipe posts 
or new PSST posts along Route 100 from Washington to I-44 (4/5 lane roadway section including 
adjacent sideroads) and along all interchange ramps shall be mounted at the urban height listed 
in Standard 903.03.   
 
All signs, except for chevron signs and Type III object marker signs, mounted to new pipe posts 
or new PSST posts along Route 100 from Route AT to Route OO (2/3 lane roadway section 
including adjacent sideroads) shall be mounted at the rural height listed in Standard 903.03.   
 
 
UU. Remove and Relocate Ground Mount Sign 
 
1.0  Description.  This work shall consist of relocating and mounting existing signs, including any 
existing backing bars, of various sizes to new posts at locations shown on the plans or as directed 
by the engineer.  The contractor shall be responsible for all existing signs, including any existing 
backing bars, to be relocated.  During construction, if any sign, including any backing bars, to be 
relocated is lost, stolen, or damaged in any way, the contractor shall be responsible for all costs. 
 
2.0  Construction Requirements.  The contractor shall install new sign support posts at the 
locations shown on the plans and then relocate and mount existing signs, including any existing 
backing bars, to the new posts.  All work shall be completed in accordance with the construction 
requirements of Sec 903.   
 
3.0  Method of Measurement.  Measurement will be made per each for relocating and mounting 
existing signs, including any existing backing bars, to new posts.  Measurement for any concrete 
footings, structural steel posts, pipe posts, perforated square steel tubes and anchor sleeves, and 
breakaway assemblies will be made in accordance with Sec 903.  
 
4.0  Basis of Payment.  All costs incurred for relocating and mounting existing signs, including 
existing backing bars, to new posts at the locations shown on the plans, complete in place, will 
be paid for at the contract unit price for the following bid item noted below.  Payment for all other 
labor, equipment, material, and incidental items will be considered completely covered by the bid 
items included in the contract. 
 

Item No. Units Description 
903-99.02 Each Remove and Relocate Ground Mount Sign 

     
 
VV. MoDOT ITS Equipment within Project Limits 
 
1.0 Description.  MoDOT owned fiber optic cable and conduit, critical MoDOT power supplies 
and power cables, and pull boxes for fiber and power cabling and other above and underground 
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ITS (Intelligent Transportation System) facilities are present within the limits of this project.  
Damage or interruption of these items can cause extensive outages to the MoDOT network. 
 
2.0 Construction Requirements.  The contractor shall exercise reasonable care while 
completing work near these facilities, and shall take steps necessary to protect these facilities 
from damage for all items that are not specifically identified as being removed and/or relocated in 
the plans.  Should any of the existing wiring or conduit be damaged by the contractor, it shall be 
replaced at the contractor's expense and the system in full operation within 4 hours of when the 
damage occurred.  If it is mutually agreed upon between the Commission and the Contractor that 
the repairs will require more than 4 hours to complete, a mutually agreed upon time for repairs to 
be complete will be determined.  
 
2.1 The contactor shall not modify any existing network or electrical connections within 
equipment cabinets, unless coordinated with MoDOT ITS staff.  Existing connections include, but 
are not limited to, fiber jumpers, CAT5(e) cables, power supplies, and power strips.  The 
connection to specific fiber and copper ports on network equipment shall also not be modified, 
unless coordinated with MoDOT ITS staff, as the network equipment has been configured 
specifically for each equipment cabinet.  Significant network outages and unnecessary 
troubleshooting to investigate outages can occur, even with minor changes to existing 
connections within the cabinet. 
 
3.0 Liquidated Damages.  In the event of damage, if the system is not repaired and in full 
operation within 4 hours of the damage occurring, or within the timeframe agreed upon, the 
contractor will be charged with a liquidated damage specified in the amount of $100.00 per hour 
for each full hour that the system is not fully operational.  This damage will be assessed 
independently of the liquidated damages specified elsewhere in the contract. 
 
3.1 The MoDOT Engineer will also have the option of issuing a work order for MoDOT’s on-
call ITS Maintenance contractor to make repairs, if it is the Engineer’s opinion that the contractor 
creating the damage will not be able to make repairs in a timely manner.  Contractor’s 
reimbursement for MoDOT expense for this option shall be in addition to the liquidated damages. 

 
4.0  Basis of Payment.  No direct payment shall be made for compliance with this provision. 
 
 
WW. MoDOT ITS Assets Relocation 
 
1.0 Description.  The work consists of relocating existing MoDOT Intelligent Transportation 
System (ITS) facilities (conduit, cable, and/or pull boxes) that may be in conflict with this project 
construction sections as noted in the plans. 

 
2.0 Materials.   The materials used for relocating MoDOT ITS facilities shall be per MoDOT 
Approved Product List (APL) and meet all MoDOT Specifications.  If the material is not in the 
APL, the contractor shall submit material specification documents to the Engineer and the 
MoDOT ITS group (via an email in advance to SLITS@modot.mo.gov) for review and approval. 

 
3.0 Construction Requirements.  The Contractor shall be aware there are numerous 
utilities present along the route in this contract.  Utility locates were not performed during the 
design phase of the project; therefore, the extent of conflicts with utilities are unknown. 
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3.1 The contractor shall exercise reasonable care relocating MoDOT ITS Assets. Damage to any 
MoDOT facilities within the area of work caused by the contractor will be deemed by the Engineer 
as either “non-emergency” or “emergency” upon notification of the damages.  Repair to damages 
will be performed as follows: 
 

a) Non-Emergency:   Contractor will have 4 hours to propose a repair plan to the 
Engineer for a complete repair within 3 business days. 

b) Emergency:  Upon notification of the damage, Contractor must immediately submit a 
repair plan to the Engineer which will take no more than 4 hours to respond on-site 
and complete repairs within 48 hours of notification of damage.  

c) In either case, if the proposed plan is unacceptable for any reason to MoDOT, repairs 
will be made by MoDOT with all costs billed to the Contractor. 

 
3.2 The ITS In-Ground Facilities located within the project limits are a crucial part of the traffic 
operation system for this area.  It is imperative that the downtime be kept to a minimum when 
replacing, removing, or modifying any existing ITS In-Ground Facilities. 
 
3.3  Prior to any in-ground work, the Contractor shall request for utility locates by contacting 
Missouri One Call (1-800 DIG-RITE  or mo1call.com) for any in-ground installation locations as 
per plans.  If there are any conflicts with MoDOT ITS Assets, the Contractor is responsible for 
relocation to the satisfaction of the Engineer prior to any in-ground work. 
 
3.4  In the case of a conduit conflict, the Contractor shall trench an area beyond the in-ground 
work limits, install one or two conduits (must be the same quality as the existing conduit) using 
Split Duct Method, relocate the existing cables into the new conduit, and seal the conduit joints 
per manufacturer specifications. 
 
3.5   The Contractor shall coordinate this work with the MoDOT ITS group and have the Engineer’s 
approval prior to performing this task. 
 
3.6   The contractor shall perform a fiber testing (see below requirements) before and after 
relocating MoDOT fiber cables at the nearest Node Cabinet at each site as shown on the plans 
and submit that report to the SLITS Group for review and approval. 
 
3.6.01  Test Procedure.  For each fiber link, follow this procedure: 
 

(a) If the link includes fiber installed by others, use an optical loss test set to measure and 
record the optical loss over that portion of the link before it is spliced to new fiber. 

 
(b) Calculate the maximum allowable loss for the completed link, both at 1310 nm and at 

1550 nm.  Use the following formula: 
 

Maximum link loss = Measured loss over portion installed by others 
     + (Fiber length in km) x (0.35 for 1310 nm and 0.25 for 1550 nm) 
     + (Number of fusion splices) x (0.05) 
     + (Number of mechanical splices [for temp. connection]) x (0.3) 
     + (Number of connections) x (0.5) 

 
Provide this calculation to the engineer along with the test results.. 
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(c) Calibrate an optical loss test set and provide evidence satisfactory to the engineer that 
the set produces accurate results at both wavelengths.  This can be a demonstration that 
the set correctly measures the loss of a test fiber whose loss is known. 

 
(d) Use the test set to measure the loss of the link under test.  Record the result at both 1310 

nm and 1550 nm.  Arrange for the engineer or his representative to witness these tests. 
 
(e) If the measured loss exceeds the calculated maximum, use an optical time domain 

reflectometer and other test equipment to troubleshoot the link.  Take whatever corrective 
action is required, including cable replacement, to achieve a loss less than the calculated 
maximum. 

 
3.6.02  Test Result Documentation.  Prepare a diagram showing all of the links tested in this 
project.  For the portions installed in this project, show the equipment cabinets, splices, and 
pigtails.   On each line representing a link, show the maximum allowable loss and the actual loss.  
The actual loss shall be the one measured after all corrective actions have been taken.  Submit 
5 copies of this diagram to the engineer, along with the calculations for the maximum allowable 
loss.  Submit the diagrams and calculations in an electronic format acceptable to the engineer. 
 
3.6.03  Documentation.  Provide the engineer mark-ups of the plans, neat and legible, illustrating 
as-built versions of the splice and connection diagrams that are contained in the plans. 
 
3.6.04   Certifications.   The fiber optic cable shall be factory certified to meet the requirements 
in this specification. In addition, the manufacturer shall certify that the fiber optic cable has a life 
expectancy of 20 years. 
 
3.7 The Contractor shall trench an area beyond the in-ground work limits, install one or two 
conduits (must be the same quality as the existing conduit) using Split Duct Method, relocate the 
existing cables into the new conduit, and seal the conduit joints per manufacturer specifications. 
 
3.8  Upon completion of this work, the Contractor shall contact the MoDOT ITS group (via email 
at slits@modot.mo.gov to verify that all existing MoDOT ITS devices are online and request 
inspection of this work.  Acceptance of this work shall be the sole judgment of the Engineer and 
the MoDOT ITS group’s engineer.  
 
3.9   The contractor shall restore those areas disturbed by this work or installation according to 
specifications herein.   
 
4.0 Basis of Payment.  Payment for “MoDOT ITS Assets Relocation” shall be paid as Linear 
Feet and shall include the trenching, conduit installation, conduit coupling, pull boxes, sealing 
materials, cable relocation, needed fiber testing, restoration of all disturbed area, all labor and 
work incidental thereto, and shall be considered to be completely covered by the contract unit 
price for the following pay item:  

 
Item No. Units Description 
910-99.03 Linear Feet MoDOT ITS Assets Relocation 
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XX. Coordination With ITS Staff And Utility Locates 
 
1.0  Description.  Any work that will impact the existing communications network must be 
coordinated with the Commission’s St. Louis District ITS staff.  This includes but not limited to 
removal and replacement of any existing communications equipment, adding new devices and 
changes to power sources or disconnects.  Minor modifications to the existing communications 
network can have significant impacts on the system and operation of other ITS and traffic signal 
systems. 
 
1.1  MoDOT is a member of MO-One-Call System.  Prior to any excavation or work within MoDOT 
Right-Of-way, the contractor must contact MO-One Call at 1-800-DIG-RITE and request for Utility 
Locates within noted project limits.  If the scope of work contains modification, addition and/or 
expansion of existing underground MoDOT ITS, lighting, or signal facilities, the contractor must 
notify the MoDOT Utilities Locate staff prior to any work, in order for MoDOT to update MoDOT 
utility location records with Missouri One Call.   
 
2.0  Contact.  The contractor shall notify the ITS group via an email to SLITS@modot.mo.gov at 
least 2 days before any work that may impact the existing network communications.   The 
contractor shall include the Job#, location and brief scope of work in the email’s subject line.  The 
engineer shall be notified prior to making contact with ITS staff.  For MoDOT Utility location 
updates, the contractor must contact MoDOT TMC at 314-275-1500 and ask for Utility Locate 
Section at least seven calendar days before performing any work. 
 
3.0 The ITS and network devices located within the project limits are a crucial part of the traffic 
operation system for this area.  It is imperative that the downtime be kept to a minimum when 
adding, removing, or modifying any existing ITS and network devices.  This may require the 
contractor to perform work that will affect existing network devices during nighttime and/or 
weekend hours, at the discretion of the Engineer.  Allowable timeframes for this work will be 
subject to the need for ITS devices in the area to be used to manage other traffic impacting work 
zones. 
 
4.0 Basis of Payment.  No direct payment shall be made for compliance with this provision. 
 
 
YY. ITS Asset Management Tool 
 
1.0 Description. For all locations where any MoDOT and other agency’s ITS (Intelligent 
Transportation System) components are modified or added, the contractor shall be responsible 
for populating and updating Commission’s ITS and Signal Network Asset Management Tool 
(currently NexusWorx) to reflect the final condition of the entire ITS system within the project limits 
as shown on the plans. Updating shall be performed by the Commission approved staff (currently 
the Byers Engineering; Doug Stanford at Doug.Stanford@BYERS.COM) 
 
2.0  Construction Requirements. 
 
2.1  The Contractor shall provide the final construction as-built plans and any relevant notes to 
the Commission approved contractor (currently the Byers Engineering) via an email and carbon 
copy the SL Construction staff and ITS group at SLITS@modot.mo.gov for input into the ITS 
Asset Management Tool.  The relevant notes for each modified or new location shall aid in the 
understanding of the device configuration and location details.  At a minimum, this will include 
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providing the required latitude and longitude coordinates of each pull box, DMS, CCTV, node 
cabinet, conduit, cable, and fiber, along with any serial numbers and/or identification information 
for any new, relocated or otherwise changed by this project.  The Contractor shall locate the 
conduit every 100 feet using a GPS locating device that is accurate to the nearest foot.  The 
Contractor shall provide a GIS based map of the conduit route and a complete listing of all of map 
coordinates in an electronic format.  Population of the ITS Asset Management Tool will be required 
for all new, relocated and modified devices  improved under this contract. 
 
2.2  Other agency’s ITS assets such as conduit, fiber cable, Cat-E cable, cabinet, pull box, etc. 
within MoDOT Right-Of-Way shall be highlighted including in a polygon in the ITS Asset 
Management Tool so it can be clearly identified for future references. 
 
2.3  The contractor shall furnish to Commission approved staff a copy of the final plans relevant 
to all of the ITS components in Visio and/or Microstation formats, if relevant. 
  
2.4  The contractor shall be provided one licensed read-only access login by Commission before 
work begins. 
 
2.5  A PDF and Visio format of all relevant fiber splicing drawings shall be provided to the 
Commission approved contractor for posting into the ITS Asset Management Tool’s perspective 
ITS and Signal cabinets. 
 
3.0  Acceptance. 
 
3.1  All entries and updates shall be completely entered and available for use within 30 days from 
substantial completion of construction of the project. 
 
3.2  Commission staff shall verify population of the ITS Asset Management Tool within 10 working 
days, including accuracy and completeness of details for each component prior to acceptance 
and payment.  
 
4.0  Measurement and Payment.  Measurement and Payment for items covered by this 
specification include the population and correction of inaccuracies, in addition to all materials and 
equipment necessary to complete the updates to the ITS Asset Management Tool which shall be 
coordinated and paid to the Commission approved staff (currently the Byers Engineering). 
 
Item No. Type Description 
910-99.01 Lump Sum ITS Asset Management Tool 

 
 
ZZ. Fiber Optic Cable 
 
1.0  Description.  This work shall consist of installing, splicing, and terminating fiber optic cables. 
The fiber optic cable may be new or existing cable relocated as shown on the plans. Fiber optic 
cable relocation requires existing cable to be removed from an existing conduit system and 
installed in a new or existing conduit system per plans. Relocated cable must be carefully removed 
from the existing conduit system without being damaged.  No direct pay shall be paid for relocating 
the existing fiber optic cable into new ITS or signal cabinet. If the existing fiber cable is removed, 
that length shall be paid separately per plans. 
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2.0  Materials.  Some of the below noted materials may not be applicable on this project.  See 
the plans and below quantities for applicable materials. 
 
2.1  Cable.  Fiber optic cable shall be of loose tube construction.  Provide certification by an 
independent testing laboratory that the cable meets all requirements of Rural Utilities Service 
Bulletin 1753F-601a Minimum Performance Specification for Fiber Optic Cables 
(https://www.rd.usda.gov/files/UTP_Bulletins_1753F-601a.pdf).  The cable shall be gel free, all 
dielectric, and have 12 fibers per tube.  The cable sheath shall have length markings in feet, and 
shall indicate that the unit of measure is feet.  The cable shall have single mode fibers whose 
attenuation does not exceed 0.35 dB/km and 0.25 dB/km for 1310 nm and 1550 nm signals, 
respectively. The optical fibers used in the cable shall meet or exceed the International 
Telecommunication Union ITU-T G.652.D requirements. 
 
2.2  Splice Tray.  Splice trays shall be 11.7” long, 3.9” wide, and 0.2” tall.  They shall be aluminum 
with clear plastic covers, designed for outdoor use.  Each shall accommodate 24 fusion splices.  
The trays shall have a black powder coat finish.  The trays shall have both perforations for cable 
ties and crimpable metal tabs for buffer tube strain relief. 
 
2.3  Connector.  Connectors shall be the LC type with ceramic ferrules, unless a different 
connector is required to mate with the equipment or an existing panel.  They shall be suitable for 
use in traffic cabinets and shall be designed for single mode fibers. 
 
2.4  Pigtail.  Pigtails shall be factory-made, buffered, and strengthened with aramid yarn to reduce 
the possibility that accidental mishandling will damage the fiber or connection.  Pigtails shall be 
yellow.  Each must contain one fiber.  Length shall suffice to provide two feet of slack after 
installation. 
 
2.5  Jumper.  Jumpers shall meet the requirements for pigtails, but shall have a connector on 
each end.  Length shall suffice to provide approximately five feet of slack after installation. 
 
2.6  Interconnect Center.  An interconnect center is a splice enclosure that has a patch panel 
built into one of its walls.  Within the interconnect center, fibers in cables are spliced to pigtails 
and the pigtails are plugged into the patch panel from the inside.  This allows jumper cables (not 
part of the interconnect center) to plug into the patch panel from the outside, connecting the fibers 
to equipment in the cabinet or to other fibers on the patch panel.  Within an interconnect center, 
some fibers may be spliced to the corresponding fiber in a mating cable, rather than to a pigtail.  
Still other fibers may be coiled, un-terminated. 
 
The enclosure shall be made of powder-coated metal.  It shall have provisions for cable strain 
relief and for connector labeling.  The enclosure’s patch panel shall have at least 24 positions. 
Provide enough splice trays for all splices made in the interconnect center. Provide patch panel 
modules that are compatible with the connectors specified in section 2.3 of this provision. 
 
2.6.1  Wall-Mounted Interconnect  Center.  The enclosure shall be designed for wall or panel 
mounting and occupy no more than 350 square inches of wall space.  It shall have a gasketed, 
hinged door.  It shall hold at least six splice trays. These enclosures are typically used in signal 
cabinets. 
 
2.6.2  Rack-Mounted Interconnect Center.  The enclosure shall have brackets and all other 
hardware required for rack mounting in an EIA standard 19-in. equipment rack.  It shall take up 
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no more than three rack units (1¾ inch each) in the cabinet.  It shall have front and rear doors.  It 
shall hold at least four splice trays. These enclosures are typically used in ITS device cabinets. 
 
2.7  Rack-Mounted Splice Enclosure.  The enclosure shall have brackets and all other hardware 
required for rack mounting in an EIA standard 19-in. equipment rack.  However, alternate forms 
of mounting will be permitted if more practical at a particular location.  The enclosure shall take 
up no more than five rack units (1¾ inch each) in the cabinet.  It shall be made of powder-coated 
aluminum. These enclosures are typically used in network node cabinets. 
 
2.7.1  The enclosure shall have provisions for cable strain-relief.  It shall have hinged front and 
rear doors. 
 
2.7.2  The enclosure shall include splice trays as specified in section 2.2 of this provision.  The 
contractor shall provide enough splice trays for all the splices made in the enclosure.  The 
enclosure shall include a splice tray holder with capacity for 22 trays.  It shall be mounted on a 
sliding shelf inside the enclosure so that individual trays can be removed from the enclosure 
without disturbing the other trays or removing the enclosure itself from the cabinet. 
 
2.8  Rack-Mounted Patch Panel Enclosure.  The enclosure shall have brackets and all other 
hardware required for rack mounting in an EIA standard 19-in. equipment rack.  However, 
alternate forms of mounting will be permitted if more practical at a particular location.  The 
enclosure shall take up no more than five rack units (1¾ inch each) in the cabinet.  It shall be 
made of powder-coated aluminum. Provide patch panel modules that are compatible with the 
connectors specified in section 2.3 of this provision, as needed. These enclosures are typically 
used in network node cabinets.  
 
2.9  Underground Splice Closure.  Closures for underground fiber splices include all materials 
necessary to make, organize, and protect the splices. 
 
2.9.1  The closure shall supply environmental protection of cable and splices from water and dirt. 
It shall be designed for splicing fiber-optic cables underground in pull boxes and to be submersed 
in water. 
 
2.9.2  Provide certification by an independent testing laboratory that the closure meets all 
requirements of Telcordia GR-771 for environmentally sealed closures for buried installation. 
 
2.9.2  The closure shall be re-enterable without any special tools. 
 
2.9.3  The closure shall be able to accommodate at least four fiber optic cables. 
 
2.9.4  The closure shall accommodate 144 single mode fiber splices. 
 
2.9.5  It shall be possible to remove any splice tray without disturbing the others. 
 
2.9.6  Splice trays in the closure need not be of the type specified in 2.2, above. 
 
2.9.7  Designed for butt splicing. 
 
2.9.8  No encapsulated materials shall be allowed. 
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2.10  Tracer Wire.   A jacketed #14 AWG XHHW-2 standard blue tracer wire (also known as the 
locator wire) shall be provided in the conduit within the project limits unless it exists.   
 
3.0  Construction Requirements. 
 
3.1  Pre-Installation Cable Inspection and Testing.  Prior to installation, confirm that the cable 
is in good condition and complies with the specifications. The contractor shall perform fiber testing 
(see below requirements) of new fiber on the reel and existing fiber before it is removed. Notify 
the SLITS Group about any fiber anomalies and submit fiber testing reports to the SLITS Group 
for review and approval. Any defects found after installation will be deemed the fault of the 
contractor. 
 
3.2  Cable Installation.   
 
3.2.1  The ITS and network devices located within the project limits are a crucial part of the traffic 
operation system for this area.  It is imperative that the network downtime be kept to a minimum 
when adding, removing, or modifying any existing ITS and network devices.  This may require the 
contractor to perform work that will affect existing network devices during nighttime and/or 
weekend hours, at the discretion of the Engineer.  Allowable timeframes for this work will be 
subject to the need for ITS devices in the area to be used to manage other traffic impacting work 
zones. 
2.2.2  In case of fiber optic cable replacement, all new fiber cable must be installed, spliced,  
terminated and go online before removing the old cable. 
 
3.2.3   Remove existing cable to be relocated and install cable such that the optical and 
mechanical characteristics of the fiber are not degraded.  Do not violate the minimum bend radius 
or the maximum tension, both during and after installation. 
 
3.2.4  Before any cable installation is performed, provide the engineer with four copies or an 
electronic copy, as required by the engineer, of the cable manufacturer’s recommended maximum 
pulling tensions for each cable size.  These pulling tensions shall be specified for pulling from the 
cable’s outer jacket.  Also, provide a list of the minimum allowable cable bending radius and the 
cable manufacturer’s approved pulling lubricants.  Only those lubricants approved by the cable 
manufacturer will be permitted. 
 
3.2.5  If the cable is pulled by mechanical means, use a clutch device to ensure the allowable 
pulling tension is not exceeded.  Also, attach a strain gauge to the pulling line at the cable exit 
location, and at a sufficient distance from the take-up device, such that the strain gauge can be 
read throughout the entire cable pulling operation. 
 
3.2.6  Do not leave the let-off reel unattended during a pull, in order to minimize the chance of 
applying excess force, center pull, or back feeding. 
 
3.2.7  Use an approved lubricant, in the amount recommended by the cable manufacturer, to 
facilitate pulling the cable.  After the cable has been installed, wipe the exposed cable in a pull 
box, junction box, or cabinet clean of cable lubricant with a cloth before leaving the pull box, 
junction box, or cabinet. 
 
3.2.8  When installing new fiber optic cable store 30 feet of slack fiber in every intermediate pull 
box, unless otherwise noted on plans.  Additional slack storage, as indicated on the plans, is 
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required in designated pull boxes.  At cabinet locations, where cable runs from the pull box directly 
to an equipment cabinet, store 60 feet of slack fiber optic cable in the pull box, unless otherwise 
noted on plans.  Additionally, treat the cable returning from the cabinet to the pull box as a 
separate cable, and store 60 feet of slack for these links, unless otherwise noted on plans.  Store 
slack cable neatly on the walls of the pull box using racking hardware acceptable to the engineer. 
If the length of fiber optic cable being relocated does not allow for fully meeting these slack 
requirements, maximize fiber slack at cabinets before providing slack in pull boxes. 
 
3.2.9  While pulling and until splicing seal the fiber optic cable ends to prevent the escape of filling 
compound and the entry of water. 
 
3.3  Splicing.  Splice all optical fibers, including spares, to provide continuous runs.  Splices shall 
be allowed only in equipment cabinets except where shown on the plans. 
 
3.3.1  Make all splices using a fusion splicer that automatically positions the fibers using the Light 
Injection and Detection (LID) system or the High-resolution Direct Core Mounting (HDCM) system.  
Provide all equipment and consumable supplies. 
 
3.3.2  Secure each spliced fiber in a protective groove.  Completely re-coat bare fibers with a 
protective room temperature vulcanizing (RTV) coating, gel or similar substance, prior to insertion 
in the groove, so as to protect the fiber from scoring, dirt, or microbending. 
 
3.3.3  Prior to splicing to a fiber installed by others, measure and record the optical loss over that 
fiber.  See section 4.0 of this provision. 
 
3.3.4  Use a different splice tray for each buffer tube color.  If an enclosure contains multiple buffer 
tubes of the same color, but none of the fibers in one of the tubes are spliced to fibers in other 
tubes of the same color, use a separate splice tray for that tube. 
 
3.4  Termination.  Terminate fibers by splicing them to factory-made pigtails.  Cap all connectors 
that are not connected to a mating connector. 
3.5   Tracer Wire.  The contractor shall install a jacketed #14 AWG XHHW-2 standard blue tracer 
wire (also known as the locator wire) in conduit with new or replaced fiber optic cable(s). In the 
pull box nearest to the ITS or signal cabinet connect the tracer wire to a ground rod with a ground 
rod clamp and provide five feet of slack, as shown on the ITS pull box detail. In other fiber pull 
boxes provide five feet of slack, but a ground rod shall not be installed. Secure the tracer wire 
slack in individual coils to the inside wall of each pull box. If the tracer wire already exists, the 
contractor shall ensure it is connected to the ground rod properly in the pull box nearest to the 
ITS or signal cabinet and demonstrate a locate signal will transmit along the tracer wire. When 
fiber optic cable is relocated, existing tracer wire may be reused. 
Prior to final acceptance and transition of ownership, the contractor shall meet with the Engineer to 
demonstrate the tracer-wire and locate system is working properly throughout the entire fiber, tracer wire 
and locate system. 
3.6 Fiber Management.  Fiber in splice trays along with pigtails and buffer tubes in the 
interconnect center or splice closures shall be neatly looped and restrained following telecom 
industry standard fiber and cable management practice and enclosure manufacturer’s 
recommendations. Shown below are examples of acceptable and unacceptable fiber and cable 
management. Work will not be accepted unless good fiber management practices are followed. 
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Acceptable  Unacceptable 
 
 
3.7 Required Fiber Splicing, Installation and Testing Experience.  Submit resumes, 
certificates and references detailing fiber installation, splicing and testing for on-site personnel to 
the engineer for approval.  Subcontractors used on the project are considered part of the 
contractor’s team and are also required to submit resumes, certificates and references.  Submit 
to the engineer references including client project manager, phone number and project 
experience.  Demonstrate successful completion of fiber optic cable installation and splice training 
courses by providing certificates of completion.  Failure to comply may result in a declaration of 
noncompliance. 
 
In addition, ensure a number of the contractor’s team approved by the engineer that has at least 
two years of experience in the installation, splicing and testing of the fiber optic cable is on site at 
all times during the fiber optic cable installation and fiber optic splicing work until successful 
completion of the work.  Receive approval from the engineer for any substitution of this individual.  
The engineer may stop the work activity on this project as a result of the absence of these on-site 
personnel from the project and may continue to charge time to the contractor and will not grant a 
time extension. 
 
3.8  Existing Fiber Replacement.  When plans show new fiber being installed to replace existing 
fiber, the existing fiber should remain in service until the new fiber is installed and is ready for 
splicing to minimize network downtime. 
 
3.9  Fiber Relocation.  The fiber optic cable is a crucial part of the traffic operation system.  It is 
imperative that the downtime be kept to a minimum when relocating fiber optic cable.  When 
existing fiber is disconnected for relocation, the relocation and fiber splicing of the relocated fiber 
shall progress continuously to minimized downtime. 
 
4.0  Acceptance Testing. 
 
4.1  General.  Test the fiber after installation, including all splicing and termination, is complete.  
Note, however, that this test procedure involves measuring the loss of fiber installed by others 
before splicing to it.  For each fiber optic link, including spare fibers, determine whether the optical 
loss is within the limits permitted by these specifications.  A link is a continuous segment of fiber 
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between one connector (or unterminated end) and another connector (or unterminated end).  
When testing links that do not have connectors on both ends, use a mechanical splice to attach 
a pigtail to the unterminated fiber for the duration of the test. 
 
4.2  Test Procedure.  For each fiber link, follow this procedure: 
 

(a) If the link includes fiber installed by others, use an optical loss test set to measure and 
record the optical loss over that portion of the link before it is spliced to new fiber. 

 
(b) Calculate the maximum allowable loss for the completed link, both at 1310 nm and at 

1550 nm.  Use the following formula: 
 
Maximum link loss = Measured loss over portion installed by others 
   + (Fiber length in km) x (0.35 for 1310 nm and 0.25 for 1550 nm) 
   + (Number of fusion splices) x (0.05) 
   + (Number of mechanical splices [for temp. connection]) x (0.3) 
   + (Number of connections) x (0.5) 
 
Provide this calculation to the engineer along with the test results. 
 

(c) Calibrate an optical loss test set and provide evidence satisfactory to the engineer that 
the set produces accurate results at both wavelengths.  This can be a demonstration that 
the set correctly measures the loss of a test fiber whose loss is known. 

 
(d) Use the test set to measure the loss of the link under test.  Record the result at both 1310 

nm and 1550 nm.  Arrange for the engineer or his representative to witness these tests. 
 

(e) If the measured loss exceeds the calculated maximum, use an optical time domain 
reflectometer and other test equipment to troubleshoot the link.  Take whatever corrective 
action is required, including cable replacement, to achieve a loss less than the calculated 
maximum. 

 
4.3  Test Result Documentation.  Prepare a report showing all of the links tested in this project.  
For the portions installed in this project, show the equipment cabinets, splices, and pigtails.  On 
each line representing a link, show the maximum allowable loss and the actual loss.  The actual 
loss shall be the one measured after all corrective actions have been taken.  Submit an electronic 
copy of the report to the engineer, along with the calculations for the maximum allowable loss.  
Submit the report including calculations in an electronic format acceptable to the engineer. 
 
5.0  Documentation.  Provide the engineer mark-ups of the plans, neat and legible, illustrating 
as-built versions of the splice and connection diagrams that are contained in the plans. 
 
6.0   Certifications.   New fiber optic cable shall be factory certified to meet the requirements in 
this specification. In addition, the manufacturer shall certify that the fiber optic cable has a life 
expectancy of 20 years. 
 
7.0  Basis of Payment.  Measurement and payment for items covered by this specification 
include all items listed below, acceptance testing and tracer wire within new, existing or relocated 
conduit used for the fiber optic cable in addition to all materials, labor and equipment necessary 
for a fully operational system.  Payment will be made as follows: 
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Item No. Type Description 
910-99.02 Each Fiber Optic Fusion Splice 
910-99.02 Each Fiber Optic Pigtail 
910-99.02 Each Fiber Optic Jumper 
910-99.02 Each Wall-Mounted Interconnect Center 
910-99.03 Linear Foot Fiber Optic Cable, 24 Strand, Single Mode 

 
 
AAA. Install or Relocate Existing Communication Equipment 
 
1.0 Description.  The contractor shall install MoDOT furnished ethernet network switch(s) or 

relocate all existing network equipment from existing ITS or signal cabinet into new cabinet, 
make necessary connections and test for proper network connection.  This work shall be 
coordinated with MoDOT SLITS Group via an email to SLITS@modot.mo.gov. 

 
2.0 Materials. 
 
2.1 The Contractor shall install MoDOT furnished Ethernet network switch(es) or relocate the 
existing Ethernet network switch(es), video encoders, cellular modem and other existing or new 
network devices inside the new ITS or signal cabinet as shown on the detail communication plans.  
These will include power cables and network device surge arresters.  Relocating the existing 
CCTV camera(s) and network radios(s) shall be paid under separate pay items. 
 
2.2 The Contractor shall furnish and install any other cables such as Category 5E patch cords, 
coax patch cords, and short serial cables, etc. as required for the new location connections. 
 
3.0 Construction Requirements. 
 
3.1 Provide to the engineer a detailed schedule of installation of Contractor furnished 
communications equipment, at least thirty (30) days before commencing this type of work.  
Additionally, coordinate such work with the engineer. 
 
3.2 The Contractor shall NOT move any cables from port to port on the network switches without 
prior MoDOT approval.  For equipment installed in cabinets, mount the equipment in the rack as 
shown in the approved cabinet layout diagram or, for existing cabinets, as directed by the 
engineer, and connect the power cables and ground wires.  If there are insufficient outlets in 
existing cabinets, provide Commission approved power strips as required.  Connect the 
communication cables as shown on the connection diagrams in the plans.  The equipment will be 
configured by the Commission, and therefore do not change any configuration settings. 
 
3.3 Assist Commission staff in making the installed equipment operational.  This may entail having 
a person with a cellular telephone at the cabinet reporting on results and making changes as 
directed by Commission staff.  It may also entail installing replacement equipment when a unit 
cannot be made to work properly. 

 
3.4 Cisco Ethernet Switch.  Prior to the beginning of the project, the Contractor shall verify the 
correct switch type and model including any additional necessary Cisco supported equipment with 
MoDOT St. Louis ITS department.  Additional equipment may include but is not limited to the 
power supply, DIN rails, and any applicable Cisco supported SFPs (Small Form-factor Pluggable 
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transceivers), or expansion modules.  For signal cabinets, the switch shall be mounted on the left 
side panel above the 120V IP Power Strip.  Attach unit to 2 rails of the side panel, with the power 
cable facing away from the cabinet door.  The Cisco switch shall be powered from the 120V IP 
Power Strip.  The Cisco Ethernet Switch including the additional Cisco supported equipment shall 
be delivered to Commission’s ITS Engineer for programming at least 2 weeks prior to the field 
installation. 
 
3.5. Cellular Modem.  If present, the contractor shall provide before and after documents on 
cellular modem signal strength.  The new cellular modem signal strength shall be equivalent or 
better than existing.  Contractor shall be responsible for installation or relocation of cellular 
antenna to achieve acceptable signal strength. 
 
3.6  Other Agency’s Devices on MoDOT Right-Of-Way and Facilities.  If other agency’s 
devices such as emergency pre-emption system, CCTV Camera, etc. exist within MoDOT Right-
Of-Way and must be relocated onto the new MoDOT facilities, the contractor must notify MoDOT 
SLITS Group via an email to SLITS@modot.mo.gov and MoDOT area traffic engineer in the early 
stage of the construction.  MoDOT SLITS Group and MoDOT area traffic engineer will coordinate 
the removal and re-installation of those devices with responsible agency. 
 
4.0 Basis of Payment.  Measurement and payment for communication equipment installation will 
be on a per cabinet basis. The unit price shall include patch cords, cabling, assistance to 
Commission staff in getting the equipment operational, documentation, and all miscellaneous 
hardware required for a safe, fully operational system. Payment will be made as follows: 
 
Item No. Type Description 
910-99.02 Each Install or Relocate Existing Communication Equipment 

 
 
BBB. Contractor Furnished and Installed IP-Addressable Power Strip 
 
1.0 Description. The contractor shall furnish and install an IP-Addressable Power Strip(s) in the 
ITS and/or Signal Cabinets as shown on the plans. The IP-Addressable Power Strip(s) shall be 
approved by the ITS group prior to installation. 

 
2.0 Materials. The IP-Addressable Power Strip(s) will be provided by the Contractor.  All power 
strips purchased and installed on this project shall be selected from the list below.  

 
IP-Addressable Power Strip Manufacturer Model 
Digital Loggers, Inc. Web Power Switch 
APC AP7900B 

 
 
3.0 Installation Requirements.  The contractor shall mount the power strip on the back side of 
the ITS Type 7 ITS cabinet (or any open space of other ITS cabinets away from the door) and on 
any open space of the signal cabinet with the power cable facing away from the door or other 
devices. The old power strip as well as any other inactive devices, if present, should be removed 
to make room. If the contractor has any question regarding the inactive devices, they should 
contact MoDOT signal shop supervisor. The power source shall be hardwired to cabinet auxiliary 
breaker with no plug in to any cabinet outlet allowed. 
 



                              Job No.: JSL0035 
                              Route: 100  
                              County: Franklin  

  

126 
 

4.0 Acceptance Testing. The Contractor shall contact MoDOT St. Louis ITS staff to verify remote 
communication to the power strip upon installation and while still on-site. They also shall provide 
a list of devices and designated port assignments to the ITS group so they can update that port 
description in the Power Strip software. 
 
5.0 Basis of Payment.  Measurement and payment for Power Strip Installation includes the 
removal of the old and inactive power strip or other devices to make space for new power strip, 
installation of new power strip, grounding, testing and all miscellaneous hardware required for a 
safe, fully operational Power Strip. Payment will be made as follows: 
 
 

Item Number Unit                                                           Description 
910.99-02 Each Contractor Furnished and Installed IP-addressable Power 

Strip 
 
 
CCC. Conduit 
 
1.0  Description. 
 
1.1  Furnish and install conduits as shown on the plans and as described within this section.  The 
plans depict conduit routing in schematic form only.  Determine final routing based on actual field 
conditions at each site, including utility locator service markings, to assure no conflicts with 
existing utilities. 
 
2.0 Materials. 
 
2.1 Use PVC conduit meeting the requirements of Sec 1060. 
 
2.2   Use HDPE conduit meeting the requirements of Sec 1060. Use orange conduit for 
communication cable and black for power cable. 
 
2.3  Pull ropes or tapes shall be polypropylene with a minimum tensile strength of 600 pounds.  
 
3.0 Construction Requirements. 
 
3.1  General.  The contractor shall comply with Sec 902.16, except as noted in this special 
provision. 
 
3.1.2  Pull ropes shall be furnished and installed in all empty conduit cells. 
 
3.1.3  HDPE duct shall not be spliced.  All runs shall be continuous. 
 
3.1.4 Use an impact mole to install conduit under existing sidewalk unless otherwise indicated 
or unless the crossing is part of a longer bore or unless otherwise indicated in the plans.  The 
portion installed using a mole will be paid for at the same price per foot as trenched conduit.   
 
3.2 Directional Drilling. 
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3.2.1  Preliminary Site Work.  Determine all utility locations near the path of the proposed bore, 
including depth.  Use this information to avoid damage to utilities and/or facilities within the work 
area.  Provide this information, including the sources, to the engineer a minimum of five working 
days prior to boring.  Do not bore until the engineer approves that submittal.  Prior to boring, 
expose all utilities for which it is customary and safe to do so. 
 
3.2.2  Boring.  The diameter of the drilled hole shall conform to the outside diameter of the conduit 
as closely as practical.  Pressure grout as directed by the engineer, to fill any voids, which develop 
during the installation operation.  Remove and replace any conduit damaged in directional drilling 
operations at no expense to the project. 
 
3.2.3  Drilling Fluid (“Slurry”).  The use of water and other fluids in connection with the drilling 
operation will be permitted only to the extent necessary to lubricate cuttings.  Jetting will not be 
permitted, and the use of water alone as a drilling fluid will not be permitted.  Use a drilling fluid 
consisting of at least 10% high grade, processed Bentonite to consolidate excavated material, 
seal the walls of the hole, and furnish lubrication for subsequent removal of material and 
immediate installation of the pipe. 
 
Provide a means of collecting and containing drilling fluid that returns to the surface, such as 
slurry pit, or a method approved by the engineer.  Provide measures to prevent drilling fluids from 
entering storm sewer systems.  Prevent drilling fluid from accumulating on or flowing onto 
sidewalks, other pedestrian walkways, driveways, or streets.  Immediately remove any slurry that 
is inadvertently deposited on pedestrian walkways.  Transport waste drilling slurry from the site 
and dispose of it.  Do not allow slurry to enter wetlands.  Protect wetlands using appropriate soil 
erosion control measures approved by the engineer.  This requirement also applies to slurry 
resulting from vacuum excavation to locate underground utilities. 
 
3.2.4  Drilling Control.  Use a digital walkover locating system to track the drill head during the 
bore.  At minimum, the locating system shall be capable of determining the pitch, roll, heading, 
depth, and horizontal position of the drill head at any point along the bore.  During each drilling 
operation, locate the drill head every 10 feet along the bore and prior to crossing any underground 
utility or structure.  Upon completion of the drilling operation and conduit installation, furnish the 
engineer with an as-built profile drawing and plan drawing for the drilled conduit showing the 
horizontal and vertical locations of the installed conduit. 
 
3.3 Intercept Existing Conduit with Proposed Pull Box.  
 
3.3.1 Determine whether the conduit is occupied.  If so, disconnect the cables at one end of the 
cables and pull them back so that they are not damaged when the conduit is cut.  Alternatively, 
they can be removed entirely and replaced with new, identical cables.  Notify the engineer if any 
of the cables appear to be in poor condition. 
  
3.3.2 Excavate a pit big enough for the pull box and drain material, with at least an additional 
foot on each side with conduit. 
 
3.3.3 Install the drain material.  From the top of the drain material, measure the vertical distance 
to the bottom the conduit at the points corresponding to the walls of the box. 
 
3.3.4 If the conduit is PVC or metal, cut it in two places such that the distance between the cuts 
is longer than the box.  Be sure the ends are cut squarely.  If the conduit is HDPE, cut it in the 
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center of the pit.  Ensure that the pit is long enough that the conduit can be bent out of the way 
when the box is installed, and can be bent enough to insert the conduit through the wall of the 
box. 
 
3.3.5 Make a hole in the wall of the box at each point that the conduit will enter.  Use the 
distances measured earlier to determine how far from the box’s bottom to make the holes. 
 
3.3.6 Set the pull box in the pit with the holes aligned with the conduits.   
 
3.3.7 Pass the conduits through the wall of the box so that they end about one inch inside the 
wall.  For PVC conduit, extend the existing conduit using a short length of new PVC conduit that 
includes a socket end.  For metal conduit, thread the existing conduit, apply a threaded coupling, 
and add a short length of new conduit.  For HDPE, bend the existing conduit to pass through the 
box wall, then cut it to length inside the box.  
 
3.3.8 Use non-shrink grout to completely fill the space between the conduit and box wall. 
 
3.3.9 Backfill the pit and restore the area as with any pull box installation.  
 
3.3.10   Reinstall, reconnect, and test the cables that were pulled back at the beginning of the 
procedure.  Alternatively, replace them in kind and test them. 
 
3.4 Install Conduit into Existing Pull Box. 
  
3.4.1  Carefully expose the outside of the existing pull box without disturbing any existing conduits 
or cabling. 
 
3.4.2   Make the appropriate sized hole for the entering conduit at a location within the pull box 
that will not disturb the existing cabling and that will not hinder the installation of new cabling within 
the installed conduit. 
 
3.4.3 Install the conduit. 
 
3.4.4 Fill any void area between the drilled hole and the conduit with an engineer-approved 
filling material to protect against conduit movement and the entry of fill material. 
 
3.4.5 Backfill shall be carefully tamped in place.  All disturbed areas shall be restored. 
 
4.0  Basis of Payment. 
 
4.1 All surface-mounted junction boxes, fittings, liquid-tight flexible conduits, hangers, 
supports, resin anchor systems, and all hardware are incidental to the cost of conduit.  
 
4.2 Conduit may be installed by directional boring at locations shown as trenched on the plans.  
Such conduit will be paid for as if it had been installed by trenching. 
 
4.3 Payment for Intercept Conduit with Pull Box includes only that work that would not be 
incurred in a normal pull box installation.  The cost of the box and its installation will be paid for 
separately. 
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4.4 Measurement and payment for work covered by this specification includes equipment, 
tools, materials, necessary to install conduit.  It includes excavation and site restoration.  Payment 
will be made as follows: 
 
Item No. Type Description 
910-99.03 Linear Foot Conduit, HDPE, Trench, 2-2” 
910-99.02 Each Install Conduit Into Existing Box 
 
 
 
 
 


