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JOB 
SPECIAL PROVISION 

 
 

A. General - Federal JSP-09-02K 
  
1.0  Description.  The Federal Government is participating in the cost of construction of this 
project.  All applicable Federal laws, and the regulations made pursuant to such laws, shall be 
observed by the contractor, and the work will be subject to the inspection of the appropriate 
Federal Agency in the same manner as provided in Sec 105.10 of the Missouri Standard 
Specifications for Highway Construction with all revisions applicable to this bid and contract. 
 
1.1  This contract requires payment of the prevailing hourly rate of wages for each craft or type of 
work required to execute the contract as determined by the Missouri Department of Labor and 
Industrial Relations and requires adherence to a schedule of minimum wages as determined by 
the United States Department of Labor.  For work performed anywhere on this project, the 
contractor and the contractor’s subcontractors shall pay the higher of these two applicable wage 
rates. State Wage Rates, Information on the Required Federal Aid Provisions, and the current 
Federal Wage Rates are available on the Missouri Department of Transportation web page at 
www.modot.org under "Doing Business with MoDOT”, “Contractor Resources".  Effective Wage 
Rates will be posted 10 days prior to the applicable bid opening.  These supplemental bidding 
documents have important legal consequences.  It shall be conclusively presumed that they are 
in the bidder's possession, and they have been reviewed and used by the bidder in the preparation 
of any bid submitted on this project. 
 
1.2  The following documents are available on the Missouri Department of Transportation web 
page at www.modot.org under "Doing Business with MoDOT"; “Standards and Specifications”. 
The effective version shall be determined by the letting date of the project. 
 
   General Provisions & Supplemental Specifications  
 
   Supplemental Plans to July 2024 Missouri Standard Plans  
   For Highway Construction  
 
These supplemental bidding documents contain all current revisions to the published versions 
and have important legal consequences.  It shall be conclusively presumed that they are in the 
bidder's possession, and they have been reviewed and used by the bidder in the preparation of 
any bid submitted on this project. 
 
 
B. Contract Liquidated Damages JSP- 13-01D  
 
1.0  Description.  Liquidated Damages for failure or delay in completing the work on time for this 
contract shall be in accordance with Sec 108.8.  The liquidated damages include separate 
amounts for road user costs and contract administrative costs incurred by the Commission. 
 
2.0  Period of Performance.  Prosecution of work is expected to begin on the date specified 
below in accordance with Sec 108.2.  Regardless of when the work is begun on this contract, all 
work on all projects shall be completed on or before the date specified below.  Completion by this 
date shall be in accordance with the requirements of Sec 108.7.1. 
 

https://www.modot.org/
https://www.modot.org/
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Notice to Proceed: March 10, 2025 
Contract Completion Date: December 1, 2025 

 
2.1  Calendar Days and Completion Dates.  Completion of the project is required as specified 
herein. The count of calendar days will begin on the date the contractor starts any construction 
operations on the project. 
 

Project Calendar Days Daily Road User Cost 
JSL0078 N/A $7600 

 
3.0  Liquidated Damages for Contract Administrative Costs.  Should the contractor fail to 
complete the work on or before the contract completion date specified in Section 2.0, or within 
the number of calendar days specified in Section 2.1, whichever occurs first, the contractor will 
be charged contract administrative liquidated damages in accordance with Sec 108.8 in the 
amount of $1500 per calendar day for each calendar day, or partial day thereof, that the work is 
not fully completed.  For projects in combination, these damages will be charged in full for failure 
to complete one or more projects within the specified contract completion date or calendar days. 
 
4.0  Liquidated Damages for Road User Costs.  Should the contractor fail to complete the work 
on or before the contract completion date specified in Section 2.0, or within the number of calendar 
days specified in Section 2.1, whichever occurs first, the contractor will be charged road user 
costs in accordance with Sec 108.8 in the amount specified in Section 2.1 for each calendar day, 
or partial day thereof, that the work is not fully completed.  These damages are in addition to the 
contract administrative damages and any other damages as specified elsewhere in this contract. 
 
 
C. Work Zone Traffic Management JSP-02-06N 
 
1.0  Description.  Work zone traffic management shall be in accordance with applicable portions 
of Division 100 and Division 600 of the Standard Specifications, and specifically as follows. 
 
1.1  Maintaining Work Zones and Work Zone Reviews. The Work Zone Specialist (WZS) shall 
maintain work zones in accordance with Sec 616.3.3 and as further stated herein.  The WZS shall 
coordinate and implement any changes approved by the engineer.  The WZS shall ensure all 
traffic control devices are maintained in accordance with Sec 616, the work zone is operated 
within the hours specified by the engineer, and will not deviate from the specified hours without 
prior approval of the engineer. The WZS is responsible to manage work zone delay in accordance 
with these project provisions.  When requested by the engineer, the WZS shall submit a weekly 
report that includes a review of work zone operations for the week. The report shall identify any 
problems encountered and corrective actions taken.  Work zones are subject to unannounced 
inspections by the engineer and other departmental staff to corroborate the validity of the WZS’s 
review and may require immediate corrective measures and/or additional work zone monitoring. 
 
1.2  Work Zone Deficiencies.  Failure to make corrections on time may result in the engineer 
suspending work.  The suspension will be non-excusable and non-compensable regardless if 
road user costs are being charged for closures. 
 
2.0  Traffic Management Schedule. 
 
2.1  Traffic management schedules shall be submitted to the engineer for review prior to the start 
of work and prior to any revisions to the traffic management schedule.  The traffic management 
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schedule shall include the proposed traffic control measures, the hours traffic control will be in 
place, and work hours. 
 
2.2  The traffic management schedule shall conform to the limitations specified in Sec 616 
regarding lane closures, traffic shifts, road closures and other width, height and weight 
restrictions. 
 
2.3  The engineer shall be notified as soon as practical of any postponement due to weather, 
material or other circumstances. 
 
2.4  In order to ensure minimal traffic interference, the contractor shall schedule lane closures for 
the absolute minimum amount of time required to complete the work.  Lanes shall not be closed 
until material is available for continuous construction and the contractor is prepared to diligently 
pursue the work until the closed lane is opened to traffic. 
 
2.5  Traffic Congestion.  The contractor shall, upon approval of the engineer, take proactive 
measures to reduce traffic congestion in the work zone.  The contractor shall immediately 
implement appropriate mitigation strategies whenever traffic congestion reaches an excess of 10 
minutes to prevent congestion from escalating beyond this delay threshold.  If disruption of the 
traffic flow occurs and traffic is backed up in queues equal to or greater than the delay time 
threshold listed above, then the contractor shall immediately review the construction operations 
which contributed directly to disruption of the traffic flow and make adjustments to the operations 
to prevent the queues from reoccurring.  Traffic delays may be monitored by physical presence 
on site or by utilizing real-time travel data through the work zone that generate text and/or email 
notifications where available.  The engineer monitoring the work zone may also notify the 
contractor of delays that require prompt mitigation.  The contractor may work with the engineer to 
determine what other alternative solutions or time periods would be acceptable.  When a Work 
Zone Analysis Spreadsheet is provided, the contractor will find it in the electronic deliverables on 
MoDOT’s Online Plans Room.  The contractor may refer to the Work Zone Analysis Spreadsheet 
for detailed information on traffic delays. 
 
2.5.1 Traffic Safety. 
 
2.5.1.1 Recurring Congestion.  Where traffic queues routinely extend to within 1000 feet of the 
ROAD WORK AHEAD, or similar, sign on a divided highway or to within 500 feet of the ROAD 
WORK AHEAD, or similar, sign on an undivided highway, the contractor shall extend the advance 
warning area, as approved by the engineer.  
 
2.5.1.2 Non-Recurring Congestion.  When traffic queues extend to within 1000 feet of the ROAD 
WORK AHEAD, or similar, sign on a divided highway or to within 500 feet of the ROAD WORK 
AHEAD, or similar, sign on an undivided highway infrequently, the contractor shall deploy a 
means of providing advance warning of the traffic congestion, as approved by the engineer. The 
warning location shall be no less than 1000 feet and no more than 0.5 mile in advance of the end 
of the traffic queue on divided highways and no less than 500 feet and no more than 0.5 mile in 
advance of the end of the traffic queue on undivided highways. 
 
2.6  Transportation Management Plan.  The contractor Work Zone Specialist (WZS) shall 
review the Transportation Management Plan (TMP), found as an electronic deliverable on 
MoDOT’s Online Plans Room and discuss the TMP with the engineer during the preconstruction 
conference.  Throughout the construction project, the WZS is responsible for updating any 
changes or modifications to the TMP and getting those changes approved by the engineer a 
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minimum of two weeks in advance of implementation.  The WZS shall participate in the post 
construction conference and provide recommendations on how future TMPs can be improved. 
 
2.7  Traffic Management Center (TMC) Coordination.  The Work Zone Specialist (WZS) or their 
designee shall contact by phone the MoDOT Traffic Management Center (Gateway Guide TMC 
at #314-275-1513) within five minutes of a lane or ramp closure beginning and within five minutes 
of a lane or ramp closure being removed.  The WZS shall make this phone call 24 hours a day, 
365 days of the year since the MoDOT Traffic Management Centers are always staffed. 
 
3.0  Work Hour Restrictions. 
 
3.1  Except for emergency work, as determined by the engineer, and long term lane closures 
required by project phasing, all lanes shall be scheduled to be open to traffic during the five major 
holiday periods shown below, from 12:00 noon on the last working day preceding the holiday until 
6:00 a.m. on the first working day subsequent to the holiday unless otherwise approved by the 
engineer. 
 

Memorial Day 
Labor Day 
Thanksgiving 
Christmas 
New Year’s Day 

 
3.1.1 Independence Day.  The lane restrictions specified in Section 3.1 shall also apply to 
Independence Day, except that the restricted periods shall be as follows: 
 

When 
Independence 
Day falls on: 

The Holiday 
is Observed 

on: 
Halt Lane Closures 

beginning at: 
Allow Lane Closures to 

resume at: 

Sunday Monday Noon on Friday 6:00 a.m. on Tuesday 

Monday Monday Noon on Friday 6:00 a.m. on Tuesday 

Tuesday Tuesday Noon on Monday 6:00 a.m. on Wednesday 

Wednesday Wednesday Noon on Tuesday 6:00 a.m. on Thursday 

Thursday Thursday Noon on Wednesday 6:00 a.m. on Friday 

Friday Friday Noon on Thursday 6:00 a.m. on Monday 

Saturday Friday Noon on Thursday 6:00 a.m. on Monday 

 
3.2  The contractor shall not perform any construction operation on the roadway including the 
hauling of material within the project limits, during restricted periods, holiday periods or other 
special events specified in the contract documents. 
 
3.3  The contractor may reduce the number of open traffic lanes for work during the times shown 
below.  It shall be the responsibility of the engineer to determine if the below work hours may be 
modified.  Working hours for weekends, and holidays will be determined by the engineer.  
 
Monday – Friday: Route 141 
 
Single Lane Closures are allowed from 9:00 a.m. to 2:30 p.m., and from 7:00 pm to 5:00 a.m. 
(A minimum of 2 through lanes must remain open) 
Double Lane Closures are allowed from 9:00 p.m. to 5:00 a.m. (A minimum of 1 through lane 
must remain open) 
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Route 141 – Saturday and Sunday:  
 
Single Lane Closures are allowed during all hours. (A minimum of 2 through lanes must remain 
open) 
Double Lane Closures are allowed from 7:00 p.m. to 6:00 a.m. (A minimum of 1 through lane 
must remain open) 
Ramp closures are allowed from 9:00 p.m. to 5:00 a.m. 
 
3.4  The contractor shall not alter the start time, ending time, or a reduction in the number of 
through lanes of traffic or ramp closures without advance notification and approval by the 
engineer.  The only work zone operation approved to begin 30 minutes prior to a reduction in 
through traffic lanes or ramp closures is the installation of traffic control signs.  Should lane 
closures be placed or remain in place, prior to the approved starting time or after the approved 
ending time, the Commission, the traveling public, and state and local police and governmental 
authorities will be damaged in various ways, including but not limited to, increased construction 
administration cost, potential liability, traffic and traffic flow regulation cost, traffic congestion and 
motorist delays, with a resulting cost to the traveling public.  These damages are not easily 
computed or quantified.  Therefore, the contractor will be charged with liquidated damages 
specified in the amount of $1000 per 15 minute increment for each 15 minutes that the 
temporary lane closures are in place and not open to traffic in excess of the limitation as specified 
elsewhere in this special provision.  It shall be the responsibility of the engineer to determine the 
quantity of unapproved closure time. 
 
3.4.1  The said liquidated damages specified will be assessed regardless if it would otherwise be 
charged as liquidated damages under the Missouri Standard Specification for Highway 
Construction, as amended elsewhere in this contract. 
 
4.0  Detours and Lane Closures. 
 
4.1  When a changeable message sign (CMS) is provided, the contractor shall use the CMS to 
notify motorists of future traffic disruption and possible traffic delays one week before traffic is 
shifted to a detour or prior to lane closures.  The CMS shall be installed at a location as approved 
or directed by the engineer.  If a CMS with Communication Interface is required, then the CMS 
shall be capable of communication prior to installation on right of way.  All messages planned for 
use in the work zone shall be approved and authorized by the engineer or its designee prior to 
deployment.  When permanent dynamic message signs (DMS) owned and operated by MoDOT 
are located near the project, they may also be used to provide warning and information for the 
work zone.  Permanent DMS shall be operated by the TMC, and any messages planned for use 
on DMS shall be approved and authorized by the TMC at least 72 hours in advance of the work. 
 
4.2  At least one lane of traffic in each direction shall be maintained at all times except for brief 
intervals of time required when the movement of the contractor’s equipment will seriously hinder 
the safe movement of traffic.  Periods during which the contractor will be allowed to interrupt traffic 
will be designated by the engineer. 
 
5.0  Basis of Payment.  No direct payment will be made to the contractor to recover the cost of 
equipment, labor, materials, or time required to fulfill the above provisions, unless specified 
elsewhere in the contract document.  All authorized changes in the traffic control plan shall be 
provided for as specified in Sec 616. 
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D. Emergency Provisions and Incident Management JSP-90-11A 
 
1.0  The contractor shall have communication equipment on the construction site or immediate 
access to other communication systems to request assistance from law enforcement or other 
emergency agencies for incident management.  In case of traffic accidents or the need for law 
enforcement to direct or restore traffic flow through the job site, the contractor shall notify law 
enforcement or other emergency agencies immediately as needed.  The area engineer's office 
shall also be notified when the contractor requests emergency assistance. 
 
2.0  In addition to the 911 emergency telephone number for ambulance, fire or law enforcement 
services, the following agencies may also be notified for accident or emergency situation within 
the project limits. 
 

Missouri Highway Patrol 
1-800-525-5555     Cellular: *55 

St. Louis County Police 
314-615-0111 

MoDOT Traffic Management Center (TMC) 
Gateway Guide: 314-275-1513;     Jim Connell 314-565-6717 

Risk Management:  Daytime (314) 453-1721; After Hours 314-594-SAFE (7233) 
Equipment Damage: Rico Fennewold Day 314-624-2921; After hours 314-205-7391 

City of Town and Country City of Chesterfield 

Fire:  636-256-2033 Fire:  314-514-0900 

Police:  314-432-4696 Police:  636-537-3000 

 
2.1  This list is not all inclusive.  Notification of the need for wrecker or tow truck services will 
remain the responsibility of the appropriate law enforcement agency. 
 
2.2  The contractor shall notify law enforcement and emergency agencies before the start of 
construction to request their cooperation and to provide coordination of services when 
emergencies arise during the construction at the project site.  When the contractor completes this 
notification with law enforcement and emergency agencies, a report shall be furnished to the 
engineer on the status of incident management. 
 
3.0  No direct pay will be made to the contractor to recover the cost of the communication 
equipment, labor, materials or time required to fulfill the above provisions. 
 
 
E. Project Contact for Contractor/Bidder Questions JSP-96-05 
 
All questions concerning this project during the bidding process shall be forwarded to the project 
contact listed below. 
 

Stuart McNeil, Project Contact 
St. Louis District 
1590 Woodlake Drive 
Chesterfield, MO 63017 
Telephone Number: (314) 453-5042 
Email:  Stuart.McNeil@modot.mo.gov 

mailto:Stuart.McNeil@modot.mo.gov
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All questions concerning the bid document preparation can be directed to the Central Office – 
Design at (573) 751-2876. 
 
 
F. Utilities 
 
1.0  For informational purposes only, the following is a list of names, addresses, and telephone 
numbers of the known utility companies in the area of the construction work for this improvement: 
 

Utility Name 
 

Known 
Required 

Adjustment 

Type 
 
 
 

Ameren Electric 
Russ Robertson 
Phone: (314) 992-9712 
Email: rrobertson2@ameren.com 
 

None 
 

Power 

AT&T –Distribution 
Tosha Hurst   
Phone: (636) 795-3754 
Email: th9527@att.com 
 

None 
 

Communications 

Charter 
George Bugg 
Phone: (314) 780-2921 
Email: george.bugg@charter.com 
 

None Communications 

Edward Jones 
Roger Halmick 
Phone: (573) 468-1082 
Email: 
roger.halmick@fidelitycommunications.com 
 

None 
 

Communications 
 

Lumen 
Rich Obremski 
Phone: (314) 378-9931 
Email: Richard.Obremski@Lumen.com 
 

None 
 

Communications 

MCI 
Domenic Nicastro 
Phone: (636) 459-1600 
Email: domenic.nicastro@verizon.com 
 

None 
 

Communications 

Missouri American water Company 
Ray Brooman 
Phone: (314) 996-2214 
Email: Ray.Brooman@amwater.com 
 

None 
 

Water 

mailto:rrobertson2@ameren.com
mailto:th9527@att.com
mailto:george.bugg@charter.com
mailto:roger.halmick@fidelitycommunications.com
mailto:Richard.Obremski@Lumen.com
mailto:domenic.nicastro@verizon.com
mailto:Ray.Brooman@amwater.com
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Spire 
Ryan Rzadca 
Phone: (314) 575-5087 
Email: Ryan.Rzadca@spireenergy.com 
 

None 
 

Gas 

St Louis Metropolitan sewer (MSD) 
Andy Day 
Phone: (314) 768-2799 
Email: aday@stmsd.com 
 

None 
 

Sewer 

 
1.1  The Contractor shall be aware there are numerous utilities present along the routes in 
this contract.  Utility locates were not performed during the design phase of the project.  The 
above utilities were identified through the Missouri One-Call system as having facilities within the 
project area.  Therefore, the extent of conflicts with utilities are unknown.  It is the inherent risk of 
the work under this contract that the contractor may encounter these utilities above and/or below 
the ground or in the vicinity of any given work item which may interfere with their operations.  The 
contractor expressly acknowledges and assumes this risk even though the nature and extent are 
unknown to both the contractor and the Commission at the time of bidding and award of the 
contract. 
 
2.0  Guardrail Locations:  The contractor shall be aware there are numerous utilities present 
along the route in this contract. The full extent of conflicts with utilities are unknown.  There may 
be underground utilities that run parallel or cross the route that are in close proximity to guardrail 
work locations. It is, therefore, the responsibility of the contractor to comply with Missouri CSR 
319 to get utilities marked and verify the existence, location, and status of any marked utility prior 
to any excavations.  The contractor shall take necessary precautions and measures to verify 
locations and depths of utilities by any necessary means to determine exact impacts to their work 
and may require direct contact with the listed utilities.   
 
3.0  If utility facilities are discovered or appear to be in conflict, the contractor shall contact 
the MoDOT Area Utility Coordinator, Steve Belcher at (314) 624-7382.  District Utility Staff will 
determine whether adjustment of the utility is necessary, if alternate construction methods will be 
required, or if the work can be installed in accordance with Missouri Standard Plans for Highway 
Construction for the item of work specified. 
 
4.0  Basis of Payment: No direct payment shall be made for compliance with this provision unless 
specified elsewhere in the contract document.   
 
 
G. Liquidated Damages for Winter Months JSP-04-17A 
 
Delete Sec 108.8.1.3 (a) 
 
Liquidated damages for failure to complete the work on time shall not be waived from December 
15 to March 15, both dates inclusive. 
 
 
H. Winter Months Requirements JSP-15-07A 
 
1.0 Description.  This project contains work which spans the winter months.   

mailto:Ryan.Rzadca@spireenergy.com
mailto:aday@stmsd.com
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2.0 Work to be Completed.  When the contractor ceases operations for the winter months, any 
paving operation performed by the contractor shall not result in a lane height differential between 
adjacent lanes.   
 
3.0 Maintenance of Pavement Marking.  Prior to ceasing operations for winter months, a 
permanent or temporary stripe shall be provided on any completed length to the point that the 
original stripe was obliterated or obscured by the contractors’ operation.  Temporary striped areas 
shall be re-striped with the remaining route upon performance of the final striping.  
 
4.0 Winter Related Maintenance Activities.  The contractor shall have the project in a condition 
as not to interfere with the plowing of snow. The contractor shall also provide a taper at the end 
of his paving that will not be damaged by the plowing of snow. 
 
5.0 Basis of Payment.  There will be no direct pay for compliance with this provision. 
 
 
I. Modified Bonded Asphaltic Concrete Pavement NJSP-15-11C 
 
1.0  Description.  This work shall consist of the placement of a Polymer Modified Emulsion 
Membrane (PEM) or Cationic Modified Emulsion Membrane (CPEM) prior to a bituminous overlay 
of hot asphaltic concrete pavement.  At the contractor’s option, the contractor may replace the 
PEM/CPEM with a Performance Graded (PG) Asphalt Binder prior to a bituminous overlay of hot 
asphaltic concrete pavement.  The PEM/CPEM or PG Asphalt Binder shall be spray applied prior 
to the application of the hot asphaltic concrete pavement so as to produce a homogeneous 
surface in accordance with Secs 401, 402, or 403. 
 
2.0  Materials.  All materials shall be in accordance with Division 1000, Material Details, and 
specifically as follows: 
 

Item Section 

Polymer Modified Emulsion Membrane (PEM or CPEM) 1015.20.6.2 

Performance Graded (PG) Asphalt Binder 1015.10 

 
The PG Asphalt Binder shall be modified to meet the following performance parameters.  The test 
results shall be submitted to the engineer for approval at least 30 days prior to use.  The PG 
binder component shall account for at least 95% of the total product composition by volume. 
 

Parameters* Test Method Min Max 

No-Pick-Up Time for Tack Coats; minutes MoDOT TM 87 - 5 

Average Bond Strength; psi 
MoDOT TM 88 or 
alternate method 

75 - 

Elastic Recovery, percent AASHTO T 301 60 - 

*The PG Asphalt Binder product shall exhibit a laboratory “no-pick-up" time of 5 minutes or less per MoDOT 
TM-87.  The PG Asphalt Binder product shall exhibit laboratory bond pull-off strengths (average of three 
test specimens) of a minimum of 75 psi in accordance with MoDOT TM-88 method or other approved 
research test methods at the target application rate prescribed within this specification. The elastic recovery 
may be waived if the product has proven performance in cold weather climates with freeze/thaw conditions. 

 
3.0  Construction Requirements.  The PEM/CPEM or PG Asphalt Binder shall be applied in 
accordance with Sec 407 except as modified herein. 
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3.1  Coldmilled Surfaces. All coldmilled surfaces shall be thoroughly cleaned with air blowing, air 
vacuuming, or other approved methods resulting in a cleaned surface free of all dust, loose 
material, grease, or other foreign material at the time the tack is applied to the satisfaction of the 
engineer. Historically, conventional sweeping equipment has not produced satisfactory results 
and will not be acceptable as the sole operation. . 
 
3.2  Requirements of Polymer Modified Emulsion Membrane (PEM or CPEM). 
 
3.2.1  Equipment.  No wheel, track or other part of the paving machine or any hauling equipment 
shall come in contact with the PEM/CPEM before the asphaltic concrete pavement mixture is 
applied. 
 
3.2.2  Application.  The target application rate of the PEM/CPEM shall be 0.20 gallons per square 
yard.  The application rate shall be within +/- 0.02 gallons per square yard of the target application 
rate during construction.  The average application rate used within the entire areas of the job limits 
shall be within +/- 1% of the target application rate. The PEM/CPEM shall be sprayed at a 
temperature of 120 - 180°F.  The sprayer shall accurately and continuously monitor the application 
rate and provide a uniform coverage across the entire width to be overlaid. 
 
3.2.2.1  The application rate of the PEM/CPEM shall be verified by dividing the volume (of 
PEM/CPEM used) by the area of paving for that day. 
 
3.2.2.2  No water shall be added to the PEM/CPEM. 
 
3.3  Requirements of Performance Graded (PG) Asphalt Binder 
 
3.3.1  Equipment.  The PG Asphalt Binder product shall be applied with an asphalt distributor 
that has been properly cleaned and set-up specifically for use of hot applied PG Asphalt Binder 
products.  The distributor shall have the full circulating and heating capabilities in the tank and a 
heated spray bar. 
 
3.3.2  Application.  The target application rate of the PG Asphalt Binder shall be 0.15 gallons per 
square yard.  The application rate shall be within +/- 0.02 gallons per square yard of the target 
application rate during construction. The average application rate used within the entire area of 
the job limits shall be within +/- 1% of the target application rate.  
 
3.3.3  Non-Tracking.  The PG Asphalt Binder shall be modified to be non-tracking that does not 
stick to the tires, tracks or other parts of paving equipment or vehicles such that the surface to be 
overlaid becomes visible or void of tack prior to the placement of the asphaltic concrete pavement 
mixture.    A test strip using the PG Asphalt Binder product of 200 feet long (maximum) shall be 
applied to the roadway.  After application, the PG Asphalt Binder shall be non-tracking within 10 
minutes or less.  If the test strip exhibits unacceptable tracking, then work shall cease until the 
PG Asphalt Binder product is either reformulated, switched to a different PG Asphalt product, or 
a spray paver application method is utilized.  The test strip shall be conducted until satisfactory 
results are achieved. 
 
3.3.4  Safety.  Proper storage, handling, and application guidelines shall be followed carefully in 
accordance with the product manufacturer.  A copy of this information shall be provided to the 
engineer.  The information shall include the application temperature range, maximum allowable 
temperature for the product, and the particle charge. 
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3.3.4.1  Safety procedures of all products shall be addressed in the contractor’s safety plan and 
a pre-construction meeting shall be held with the employees involved with the construction of the 
asphalt overlay to address all safety procedures, protocols, and personal protective equipment 
(PPE) of hot applied PG Asphalt Binder prior to application. 
 
4.0  Method of Measurement.  Measurement of the Polymer Modified Emulsion Membrane or 
PG Asphalt Binder shall be based on the volume in gallons in accordance with Sec 1015. Where 
required, measurement for coldmilling existing asphalt materials and cleaning the underlying 
pavement will be computed to the nearest square yard.  
 
5.0  Basis of Payment.  The accepted quantity of Polymer Modified Emulsion Membrane 
(PEM/CPEM) or PG Asphalt Binder shall be paid for at the contract unit price for 407-99.12, Misc. 
Modified Bonded Asphaltic Concrete Pavement, per gallon. 
 
Where required, the accepted quantity for coldmilling and cleaning underlying pavement will be 
paid for at the contract unit price per square yard for Misc. Coldmilling Bituminous Pavement with 
Additional Cleaning, Item number 622-99.05.  
 

 

J. Lump Sum Temporary Traffic Control JSP-22-01A 
 
1.0  Delete Sec 616.11 and insert the following:  
 
616.11 Method of Measurement. Measurement for relocation of post-mounted signs will be 
made to the nearest square foot of sign area only for the signs designated for payment on the 
plans. All other sign relocations shall be incidental. Measurement for construction signs will be 
made to the nearest square foot of sign area. Measurement will be made per each for each of the 
temporary traffic control items provided in the contract. 
 
616.11.1 Lump Sum Temporary Traffic Control.  No measurement will be made for temporary 
traffic control items grouped and designated to be paid per lump sum.  The list of lump sum items 
provided in the plans or contract is considered an approximation and may be subject to change 
based on field conditions.  This is not a complete list and may exclude quantities for duplicate 
work zone packages used in simultaneous operations.  The contractor shall provide all traffic 
control devices required to execute the provided traffic control plans for each applicable operation, 
stage, or phase.  No measurement will be made for any additional signs or devices needed except 
for changes in the traffic control plan directed by the engineer.   
 
2.0  Delete Sec 616.12 and insert the following: 
 
616.12 Basis of Payment. All temporary traffic control devices authorized for installation by the 
engineer will be paid for at the contract unit price for each of the pay items included in the contract. 
Whether the devices are paid individually, or per lump sum, no direct payment will be made for 
the following: 
 

(a)  Incidental items necessary to complete the work, unless specifically provided as a pay 
item in the contract. 
 
(b)  Installing, operating, maintaining, cleaning, repairing, removing, or replacing traffic control 
devices. 
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(c)  Covering and uncovering existing signs and other traffic control devices. 
 
(d)  Relocating temporary traffic control devices, including permanent traffic control devices 
temporarily relocated, unless specifically included as a pay item in the contract. 
 
(e)  Worker apparel. 
 
(f)  Flaggers, AFADs, PFDs, pilot vehicles, and appurtenances at flagging stations. 
 
(g)  Furnishing, installing, operating, maintaining, and removing construction-related vehicle 
and equipment lighting. 
 
(h)  Construction and removal of temporary equipment crossovers, including restoring pre-
existing crossovers. 
 
(i)  Provide and maintaining work zone lighting and work area lighting. 

 
616.12.1 Lump Sum Temporary Traffic Control. Traffic control items grouped together in the 
contract or plans for lump sum payment shall be paid incrementally per Sec 616.12.1.1. 
Alternately, upon request from the contractor, the engineer will consider a modified payment 
schedule that more accurately reflects completion of traffic control work. No payment will be made 
for any additional signs or devices needed except for changes in the traffic control plan directed 
by the engineer. Additional items directed by the engineer will be paid for in accordance with Sec 
109.4. No adjustment to the price will be made for overruns or underruns of other work or for 
added work that is completed within existing work zones. 
 
616.12.1.1  Partial payments. For purposes of determining partial payments, the original contract 
amount will be the total dollar value of all original contract line items less the price for Lump Sum 
Temporary Traffic Control (LSTTC). If the contract includes multiple projects, this determination 
will be made for each project. Partial payments will be made as follows: 
 

(a)  The first payment will be made when five percent of the original contract amount is 
earned. The payment will be 50 percent of the price for LSTTC, or five percent of the original 
contract amount, whichever is less. 
 
(b)  The second payment will be made when 50 percent of the original contract amount is 
earned. The payment will be 25 percent of the price for LSTTC, or 2.5 percent of the original 
contract amount, whichever is less. 
 
(c)  The third payment will be made when 75 percent of the original contract amount is 
earned. The payment will be 20 percent of the price for LSTTC, or two percent of the original 
contract amount, whichever is less. 
 
(d)  Payment for the remaining balance due for LSTTC will be made when the contract has 
been accepted for maintenance or earlier as approved by the engineer. 

 
616.12.1.2  Temporary traffic control will be paid for at the contract lump sum price for Item: 
 

Item No. Unit Description 

616-99.01 Lump Sum Misc. Lump Sum Temporary Traffic Control 
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K. Contractor Quality Control NJSP-15-42 
 
1.0  The contractor shall perform Quality Control (QC) testing in accordance with the 
specifications and as specified herein.  The contractor shall submit a Quality Control Plan (QC 
Plan) to the engineer for approval that includes all items listed in Section 2.0, prior to beginning 
work. 
 
2.0  Quality Control Plan.   
 

(a) The name and contact information of the person in responsible charge of the QC testing. 
(b) A list of the QC technicians who will perform testing on the project, including the fields in 

which they are certified to perform testing. 
(c) A proposed independent third party testing firm for dispute resolution, including all contact 

information. 
(d) A list of Hold Points, when specified by the engineer. 
(e) The MoDOT Standard Inspection and Testing Plan (ITP).  This shall be the version that is 

posted at the time of bid on the MoDOT website (www.modot.org/quality). 
 
3.0  Quality Control Testing and Reporting.  Testing shall be performed per the test method 
and frequency specified in the ITP.  All personnel who perform sampling or testing shall be 
certified in the MoDOT Technician Certification Program for each test that they perform. 
 
3.1  Reporting of Test Results.  All QC test reports shall be submitted as soon as practical, but 
no later than the day following the test.  Test data shall be immediately provided to the engineer 
upon request at any time, including prior to the submission of the test report. No payment will be 
made for the work performed until acceptable QC test results have been received by the engineer 
and confirmed by QA test results. 
 
3.1.1  Test results shall be reported on electronic forms provided by MoDOT.  Forms and 
Contractor Reporting Excel2Oracle Reports (CRE2O) can be found on the MoDOT website.  All 
required forms, reports and material certifications shall be uploaded to a Microsoft SharePoint® 
site provided by MoDOT, and organized in the file structure established by MoDOT. 
 
3.2  Non-Conformance Reporting.  A Non-Conformance Report (NCR) shall be submitted by 
the contractor when the contractor proposes to incorporate material into the work that does not 
meet the testing requirements or for any work that does not comply with the contract terms or 
specifications. 
 
3.2.1  Non-Conformance Reporting shall be submitted electronically on the Non-Conformance 
Report form provided on the MoDOT Website.  The NCR shall be uploaded to the MoDOT 
SharePoint® site and an email notification sent to the engineer. 
 
3.2.2  The contractor shall propose a resolution to the non-conforming material or work.  
Acceptance of a resolution by the engineer is required before closure of the non-conformance 
report.   
 
4.0  Work Planning and Scheduling. 
 

http://www.modot.org/quality
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4.1  Two-week Schedule.  Each week, the contractor shall submit to the engineer a schedule 
that outlines the planned project activities for the following two-week period.  The two-week 
schedule shall detail all work and traffic control events planned for that period and any Hold Points 
specified by the engineer. 
 
4.2  Weekly Meeting.  When work is active, the contractor shall hold a weekly project meeting 
with the engineer to review the planned activities for the following week and to resolve any 
outstanding issues.  Attendees shall include the engineer, the contractor superintendent or project 
manager and any foreman leading major activities.  This meeting may be waived when, in the 
opinion of the engineer, a meeting is not necessary.  Attendees may join the meeting in person, 
by phone or video conference. 
 
4.3  Pre-Activity Meeting.  A pre-activity meeting is required in advance of the start of each new 
activity, except when waived by the engineer. The purpose of this meeting is to review 
construction details of the new activity.  At a minimum, the discussion topics shall include:  safety 
precautions, QC testing, traffic impacts, and any required Hold Points.  Attendees shall include 
the engineer, the contractor superintendent and the foreman who will be leading the new activity.  
Pre-activity meetings may be held in conjunction with the weekly project meeting. 
 
4.4  Hold Points.  Hold Points are events that require approval by the engineer prior to 
continuation of work.  Hold Points occur at definable stages of work when, in the opinion of the 
engineer, a review of the preceding work is necessary before continuation to the next stage. 
 
4.4.1  A list of typical Hold Point events is available on the MoDOT website.  Use of the Hold Point 
process will only be required for the project-specific list of Hold Points, if any, that the engineer 
submits to the contractor in advance of the work.  The engineer may make changes to the Hold 
Point list at any time. 
 
4.4.2  Prior to all Hold Point inspections, the contractor shall verify the work has been completed 
in accordance with the contract and specifications.  If the engineer identifies any corrective actions 
needed during a Hold Point inspection, the corrections shall be completed prior to continuing 
work.  The engineer may require a new Hold Point to be scheduled if the corrections require a 
follow-up inspection.  Re-scheduling of Hold Points require a minimum 24-hour advance 
notification from the contractor unless otherwise allowed by the engineer. 
 
5.0  Quality Assurance Testing and Inspection.  MoDOT will perform quality assurance testing 
and inspection of the work, except as specified herein.  The contractor shall utilize the inspection 
checklists provided in the ITP as a guide to minimize findings by MoDOT inspection staff.  
Submittal of completed checklists is not required, except as specified in 5.1. 
 
5.1  Inspection and testing required in the production of concrete for the project shall be the 
responsibility of the contractor.  Submittal of the 501 Concrete Plant Checklist is required. 
 
6.0  Basis of Payment.  No direct payment will be made for compliance with this provision. 
 
 
L. Site Restoration 
 
1.0 Description.  Restore to its original condition any disturbed area at sites including, but not 
limited to, guardrail, pull box, conduit, and pole base installations. Restoration shall be 
accomplished by placing material equivalent to that of the adjacent undisturbed area. Disturbed 
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unpaved areas shall be fertilized and either seeded and mulched or sodded as directed by the 
engineer. The engineer will have the final authority in determining the acceptability of the 
restoration work. 
 
2.0  If the contractor elects and receives approval from the engineer for alternate trench and/or 
pull box locations, any areas of concrete slope protection, sidewalk, pavement, shoulders, islands 
and medians – as well as any similar improvements consisting of asphaltic concrete materials – 
removed in conjunction with their construction shall be replaced with improvements of similar 
composition and thickness. Removals shall be achieved by means of full depth saw cuts, the 
resulting subgrade compacted to minimum density requirements and topped with 4 inches of 
compacted aggregate base course prior to replacement of surface materials. Concrete materials 
used in replacement, shall be approved by the engineer. A commercial asphalt mix may be used 
for replacement of asphaltic surfacing upon approval of the engineer. 
 
2.1  Unless quantities and pay items for removal and subsequent replacement of improvements 
are contained in the plans for a specific location of removal work, no direct payment will be made 
for full depth saw cutting and the removal and subsequent replacement of asphalt or concrete 
slope protection, sidewalk, pavement, shoulders, islands, medians, sod and the required dowel 
and tie bars removed and replaced by the contractor as a result of his election to vary the location 
of conduit runs and pull boxes. This work will be considered as included in the various unit bid 
prices for conduit and pull boxes established in the contract, and no additional payment will be 
made. 
 
2.2  Sidewalks and sidewalk ramps that are disturbed as described in this provision shall be 
replaced to meet current ADA standards. 
 
2.3  Areas that are used by the contractor for jobsite trailers, equipment and materials storage, or 
used for project staging areas that are disturbed shall be cleaned up and restored to a condition 
that is both acceptable to the engineer and, at a minimum, equivalent to the existing site condition. 
 
2.4  All guardrail post holes remaining from the removal of existing guardrail posts in existing 
concrete or asphalt pavement, or ditch shall be backfilled with a granular material and sealed with 
a ½ inch hot-poured elastic type material in accordance with Section 1057 or as approved by the 
Engineer. Any concrete or asphalt pavement or ditch damaged in the process of fulfilling this 
provision shall be replaced in kind and considered incidental to the installation of the new guardrail 
at the disturbed location. 
 
3.0  Basis of Payment. The cost of restoration of disturbed areas will be incidental to the unit 
price of guardrail, pole base, conduit, and/or pull box. No direct payment will be made for any 
materials or labor, which is performed under this provision. 
 
 
M. Shaping Slopes Class III (Modified Material Requirements) NJSP-20-03B 
 
Delete Sec 215.1.3 and 215.1.3.1 and substitute the following: 
 
215.1.3  Shaping Slopes, Class III, shall consist of providing rock fill material and shaping slopes 
to construct additional shoulder width for the installation of guardrail and Type A crashworthy end 
terminals in accordance with Missouri Standard Plans for Highway Construction. The rock fill 
material used shall meet the requirements specified in Sec 215.1.3.1.  The shoulder surface shall 
be finished smooth such that it is traversable and without significant voids or depressions. 
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215.1.3.1  Material Requirements.  Rock fill material used for Shaping Slopes, Class III, shall 
consist of a durable crushed stone, shot rock or broken concrete, with a predominant size of 3 
inches and a maximum size of 6 inches.  Acceptance by the engineer will be made by visual 
inspection. 
 
215.4  Basis of Payment.  The accepted quantity will be paid at the contract unit bid price for 
215-99.10 Misc. Shaping Slopes Class III – Modified Material Requirement, per 100F.  
 
 
N. Optional Temporary Pavement Marking Paint NJSP-18-07F 
 
1.0  Description.  This provision provides the contractor with the option to either complete all 
Permanent Pavement Marking Paint (PPMP) prior to the time limits specified herein or to apply 
Temporary Pavement Marking Paint (TPMP) in accordance with Sec 620.10.2 (4 in. width) in all 
locations shown on the plans as PPMP and delay application of the PPMP until the spring of 
2026, as allowed herein.  PPMP is defined as Standard Waterborne Paint and High Build 
Waterborne Paint and does not include Sec 620.20.3 Durable Pavement Markings. 
 
1.1  No application of PPMP shall occur between October 1, 2025 and March 1, 2026, both dates 
inclusive, except as stated herein.  When the contractor has begun application of PPMP prior to 
October 1, 2025, and weather limitations stated in Sec 620.20.2.4 can be met, the contractor may 
complete the PPMP within the first seven (7) calendar days of October.  If all (100%) of the PPMP 
is not completed on or before October 7, 2025, all previously applied PPMP, including any painted 
markings applied prior to October 1, shall be considered TPMP, and the contractor shall complete 
the remaining marking with TPMP, and then re-apply PPMP in all planned locations after March 
1, 2026.  All PPMP shall be completed prior to June 1, 2026.  No additional payment will be made 
for PPMP that is later determined to be TPMP due to the contractor’s failure to complete the 
PPMP within the time specified. 
 
1.2  Use of TPMP Prior to October 1.  The contractor has the option to apply TPMP in lieu of 
PPMP prior to October 1, 2025, even when there is sufficient time to complete the PPMP prior to 
October 1, 2025.   For example, the contractor may choose to use TPMP as a base coat for the 
PPMP on open-graded surfaces in order to achieve higher retroreflectivity readings on the surface 
coat as compared to a single application.  
 
1.2.1  The contractor has the option of using TPMP in lieu of Temporary Raised Pavement 
Markers if applied each day that existing markings are obliterated.   
 
2.0  Construction Requirements.  TPMP shall be accurately placed in the final planned location 
and shall be completely covered by the final application of PPMP.  Any failure to comply with this 
requirement shall be corrected by removal of the misplaced pavement markings at the 
contractor’s expense and without marring of the pavement surface. 
 
2.1  Prior to application of the PPMP on TPMP, TPMP shall be fully cured in accordance with the 
manufacturer’s recommendation, or for a period of 12 hours, whichever is greater. 
 
3.0  Weather Limitations.  All weather limitations specified in Sec 620 for PPMP and TPMP shall 
apply.  Cold Weather Pavement Marking Paint, in accordance with Sec 620.10.6, shall be used 
for TPMP when specified weather limitations do not allow the use of waterborne paint.  No 
additional payment will be made for the use of Cold Weather Pavement Marking Paint as TPMP.  
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Cold Weather Pavement Marking Paint is not an allowable substitute for PPMP and shall 
subsequently be covered with PPMP. 
 
4.0  Time Exception.  If application of PPMP is to be delayed to the spring of 2026, the contractor 
shall submit a request to the engineer for a time exception and shall provide a revised work 
schedule that shows the planned completion of the PPMP. 
  
4.1  Upon receipt of the time exception request in Section 4.0, the engineer will list “Application 
of Permanent Pavement Marking Paint” as an exception on the Semi-Final Inspection form, thus 
granting an exception to the count of contract time thru June 1, 2026, solely for the purpose of 
delaying application of PPMP.  This time exception shall not apply to any time needed to complete 
any other work items.  Liquidated Damages, as specified elsewhere in this contract, shall remain 
in effect for all other work items not completed by the contract time limits, as specified elsewhere 
in this contract, and for PPMP not completed by June 1, 2026. 
 
5.0  Method of Measurement. No final measurement will be made for TPMP. 
 
6.0  Basis of Payment.  Full payment for TPMP will be made at the contract lump sum price even 
when PPMP is completed prior to the time limitation and TPMP is not used or only partially used. 
 
6.2  If a $0 bid is entered for TPMP, no payment will be made should TPMP become necessary. 
 

Item 
Number 

Description Unit 

620-99.01 Temporary Pavement Marking Paint LS 

 
 
O. Pavement Marking Removal within Concrete Surfaces 
 
1.0 Description. The first sentence of Sec 620.50.3.2 shall be removed and replaced with the 
following:  
 
Where required, measurement for the removal of pavement markings will be made to the nearest 
linear foot per 4-inches of width. No additional pay factor, based upon 4-inches of width, shall be 
included for removals unless the striping width is greater than 6-inches. Final measurement will 
not be made except for authorized changes during construction or where appreciable errors are 
found in the contract quantity. The revision or correction will be computed and added to or 
deducted from the contract quantity.  
 
2.0 Pavement Marking Removal shall be in accordance with Section 620.50 and specifically as 
follows with the exception in Section 1.0 above.  
 
3.0 Construction Requirements. Removal of all pavement markings within the project limits 
shall be as shown on the plans or as approved by the engineer. Pavement marking shall be 
completely removed to the satisfaction of the engineer with minimal damage to the pavement. 
The contractor shall use an approved water blasting method to remove the pavement marking on 
concrete surfaces. No more than five percent of the existing marking shall remain. The pavement 
surface shall not be left scarred with an image that might mislead traffic. Any excess damage or 
scarring of the pavement shall be repaired at the contractor’s expense. It shall be the contractor’s 
responsibility to determine what type of material needs to be removed.  
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4.0 Method of Measurement. Final measurement will not be made except for authorized 
changes during construction or where appreciable errors are found in the contract quantity. The 
revision or correction will be computed and added to or deducted from the contract quantity. 
 
5.0 Basis of Payment. The accepted quantity of pavement marking removal including all labor, 
equipment, and material necessary to remove the existing marking will be paid for at the contract 
unit price for the following pay item: 
  

Item 
Number 

Unit Description 

620-99.01 Lump 
Sum 

Pavement Marking Removal within Concrete 
Surfaces 

 
 
P. Island Tubular Markers 
 
1.0  Description.  Tubular markers shall be mounted on raised islands at the locations indicated 
in the plans. 
 
2.0  Requirements.  Island tubular markers shall have a height of 18-inches as noted in the plans, 
2 reflective bands with super high intensity prismatic sheeting in accordance with Sec 1042 and 
be constructed from thermoplastic polyurethane. Color of the island tubular marker and reflective 
bands shall match the pavement marking in which it is placed.  Posts shall be in the shape of a 
“T” with a width of 3 inches and a depth of 2 inches.  Posts shall be capable of recovering from 
repeated vehicle impacts.  Posts shall insert and be secured into the plastic base with horizontal 
locking pins.  When the post is no longer serviceable, it shall be able to be removed and a new 
post can be manually inserted and locked into the existing base. 
 
3.0  Construction Requirements.  Shall be surface mounted on the radius points of the island 
noses.  The roadway shall be cleaned of dirt and gravel before installation.  Island tubular markers 
shall be mounted using proper sized anchor bolts according to manufacturer’s specifications. 
 
4.0  Method of Measurement.  Measurement for installation of tubular marker with base will 
made per each. 
 
5.0  Basis of Payment.  All labor, equipment, and materials necessary to install tubular markers 
will be paid for under: 
 

Item Number Unit Description 

903-99.02 Each 18 In. Island Tubular Markers 

 
 
Q. Curb Reflectors 
 
1.0  Description.  This work shall consist of furnishing and installing a curb reflector that provides 
a continuous ribbon of reflectivity at the nose of each island specified in the plans.  All work shall 
comply with Section 620 of the Standard Specifications. 
 
2.0 Construction Requirements.  The surface of the curb to which the reflector shall be applied 
shall be free of dirt, curing compound, moisture, paint, or any other material which would adversely 
affect the bond of the adhesive.  Cleaning of the surface shall be to the satisfaction of the 
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Engineer.  An adhesive meeting the reflector’s manufacturer specification shall be placed on the 
surface of the bottom of the reflector in sufficient quantity to ensure complete coverage of the 
contract area with no voids present and with a slight excess after the reflector is pressed firmly in 
place.  The installed height of the prismatic curb reflectors shall be a maximum of ¾ inch above 
the mounting surface or as directed by the manufacturer’s specifications.  The unit shall provide 
a continuous reflective surface for the island nose and this surface shall provide reflectivity 
perpendicular to the mounting surface. 
 
3.0 Basis of Payment.  Payment for all labor, equipment, and materials necessary to install the 
curb reflectors shall be made and considered completely covered by the contract unit price for 
under line item 620-99.02, Curb Reflectors, per each. 
 
 
R. Culvert Cleanout 
 
1.0 Description. The contractor shall clean out culvert pipes and inlets specified in the plans 
in accordance with the Missouri Standard Specifications for Highway Construction Section 206. 
 
2.0 Construction Requirements.  The limits of the cleanout shall include the specified inlet 
or culvert and any accumulated debris in the downstream pipe to the next structure.  If the 
upstream pipe is not specified as a cleanout, any debris visible in the upstream pipe shall be 
included in the cleanout quantity. 
 
3.0 Basis of Payment.  Payment for Culvert Cleanout shall be considered full compensation 
for all contractor-provided equipment items, labor, and material to complete the described work.  
Payment will be made by the line item 206-35.00, Culvert Cleanout, per each. 
 
 
S. Removal and Delivery of Existing Signs JSP-12-01C 
 
1.0 Description.  All Commission-owned signs removed from the project shall be disassembled, 
stored, transported, and disposed of as specified herein. Sign supports, structures and hardware 
removed from the project shall become the property of the contractor.  
 
2.0  Disassembly and Delivery.  
  
2.1  All Commission-owned signs, (excluding abandoned billboard signs), designated for removal 
in the plans, or any other signs designated by the Engineer, shall be removed from the sign 
supports and structures, disassembled, stored, transported, and delivered by the contractor to 
the recycling center for destruction.  
 
2.2  The contractor shall coordinate and make arrangements with the recycling center for delivery 
of the signs. Sign panels shall be disassembled and/or cut into sizes as required by the recycling 
center. 
 
2.3  The contractor shall provide the Engineer with a “Sign Delivery Certification” attesting to 
completion of delivery of all existing sign material from the project to the recycler. In addition, the 
contractor shall provide to the Engineer a final “Sign Certification of Destruction” from the recycler 
that documents the total pounds of scrap sign material received from the project and attests that 
all such material will not be re-purposed and will be destroyed in a recycling process. The 
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contractor can locate the required certification statements from the Missouri Department of 
Transportation website: 
 

https://www.modot.org/forms-contractor-use 
 
2.4  Funds received from the disposal of the signs from the recycling center shall be retained by 
the Contractor. 
 
3.0  Basis of Payment.  All costs associated with removing, disassembling and/or cutting, storing, 
transporting, and disposing of signs shall be considered as completely covered by the contract 
unit price for Item No. 202-20.10, “Removal of Improvements”, per lump sum. 
 
 
T. Removal and Delivery of Adopt-A Highway Signs  
 
1.0 Description.  Commission-owned Adopt-A-Highway signs as shown in the plan shall be 
removed from the project and shall be disassembled, stored, transported, and disposed of as 
specified herein. Sign supports, structures and hardware removed from the project shall become 
the property of the contractor.  
 
2.0  Disassembly and Delivery. 
  
2.1  All Adopt-A Highway signs shown in the plans shall be removed from the sign supports and 
structures, disassembled, stored, transported, and delivered by the contractor to the Maintenance 
Building.   
 
2.2  The contractor shall contact the Commission’s representative 72 hours prior to each delivery 
by calling the phone number listed below to receive the appropriate Maintenance Building to drop 
off the sign.  
 

Teresa Gentry  
Phone: 314-343-7382 

 
2.3 The contractor shall exercise reasonable care in the handling of the equipment during the 
removal and transportation. Delivery shall be within 4 working days of removal. All items returned 
shall be tagged with the date removed, project number and location/intersection. 
 
3.0  Basis of Payment.  All costs associated with removing, disassembling and/or cutting, storing, 
transporting, and disposing of signs shall be considered as completely covered by the contract 
unit price for Item No. 202-20.10, Removal of Improvements, per lump sum. 
 
U. Coordination with ITS Staff and Utility Locates 
 
1.0 Description.  Any work that will impact the existing communications network must be 
coordinated with the Commission’s St. Louis District ITS staff.  This includes but not limited to 
removal and replacement of any existing communications equipment, adding new devices and 
changes to power sources or disconnects.  Minor modifications to the existing communications 
network can have significant impacts on the system and operation of other ITS and traffic signal 
systems. 
 

https://www.modot.org/forms-contractor-use


Job No.: JSL0078 
Route: 141 
County: St. Louis 

  

 21 

1.1  MoDOT is a member of MO-One-Call System.  Prior to any excavation or work within MoDOT 
Right-Of-way, the contractor must contact MO-One Call at 1-800-DIG-RITE and request for Utility 
Locates within noted project limits.  If the scope of work contains modification, addition and/or 
expansion of existing underground MoDOT ITS, lighting, or signal facilities, the contractor must 
notify the MoDOT Utilities Locate staff prior to any work, in order for MoDOT to update MoDOT 
utility location records with Missouri One Call.   
 
2.0  Contact.  The contractor shall notify the ITS group via an email to SLITS@modot.mo.gov 
at least 2 days before any work that may impact the existing network communications.  The 
contractor shall include the Job#, location and brief scope of work in the email’s subject line.  The 
engineer shall be notified prior to making contact with ITS staff.  For MoDOT Utility location 
updates, the contractor must contact MoDOT TMC at 314-275-1500 and ask for Utility Locate 
Section at least seven calendar days before performing any work. 
 
3.0  The ITS and network devices located within the project limits are a crucial part of the traffic 
operation system for this area.  It is imperative that the downtime be kept to a minimum when 
adding, removing, or modifying any existing ITS and network devices.  This may require the 
contractor to perform work that will affect existing network devices during nighttime and/or 
weekend hours, at the discretion of the Engineer.  Allowable timeframes for this work will be 
subject to the need for ITS devices in the area to be used to manage other traffic impacting 
workzones. 
 
4.0  Basis of Payment.  No direct payment shall be made for compliance with this provision. 
 
 
V. Existing In-pavement Wireless Detection Systems Removal and Disposal 

1.0  Description.  The contractor shall remove the below noted Sensys In-Pavement Wireless 
Sensors and dispose of them properly. 

(a) Route 141 at I-64 WB Ramps 
(b) Route 141 at I-64 EB Ramps 
(c) Route 141 south of I-64  

2.0  Construction Requirements. The contractor shall remove the Sensys In-Pavement Travel 
Time sensors from the pavement, dispose the sensors, and fill the hole properly as directed by 
the Engineer.  

2.1  The contractor shall notify MoDOT ITS group via an email to SLITS@modot.mo.gov in 
advance of the Sensys removal and after removal is completed. 

3.0  Basis of Payment.  Payment for any costs associated with removing the existing in-
pavement Sensys In-Pavement Sensors and disposing them properly shall be paid by Lump Sum 
and includes any incidentals not included in the removal list. All labor and work incidental thereto 
shall be considered completely covered by the contract unit price for the following pay item: 
 

Item Number  Type  Description  

202-20.10 Lump Sum Removal of Improvements 

 
 

mailto:SLITS@modot.mo.gov
mailto:SLITS@modot.mo.gov
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W. MoDOT ITS Assets Relocation 
 
1.0 Description.  The work consist of relocating existing MoDOT Intelligent Transportation 
System (ITS) facilities (conduit, cable, and/or pull boxes) that may be in conflict with this project 
construction sections as noted in the plans. 
 
2.0 Materials.  The materials used for relocating MoDOT ITS facilities shall be per MoDOT 
Approved Product List (APL) and meet all MoDOT Specifications.  If the material is not in the APL, 
the contractor shall submit material specification documents to the Engineer and the MoDOT ITS 
group (via an email in advance to SLITS@modot.mo.gov) for review and approval. 
 
3.0 Construction Requirements.  The Contractor shall be aware there are numerous utilities 
present along the route in this contract.  Utility locates were not performed during the design 
phase of the project; therefore, the extent of conflicts with utilities are unknown. 
 
3.1  The contractor shall exercise reasonable care relocating MoDOT ITS Assets. Damage to any 
MoDOT facilities within the area of work caused by the contractor will be deemed by the Engineer 
as either “non-emergency” or “emergency” upon notification of the damages.  Repair to damages 
will be performed as follows: 
 

a) Non-Emergency:  Contractor will have 4 hours to propose a repair plan to the 

Engineer for a complete repair within 3 business days. 

b) Emergency:  Upon notification of the damage, Contractor must immediately submit a 
repair plan to the Engineer which will take no more than 4 hours to respond on-site 
and complete repairs within 48 hours of notification of damage.  

c) In either case, if the proposed plan is unacceptable for any reason to MoDOT, repairs 
will be made by MoDOT with all costs billed to the Contractor. 

 
3.2 The ITS In-Ground Facilities located within the project limits are a crucial part of the traffic 
operation system for this area.  It is imperative that the downtime be kept to a minimum when 
replacing, removing, or modifying any existing ITS In-Ground Facilities. 
 
3.3  Prior to any in-ground work, the Contractor shall request for utility locates by contacting 
Missouri One Call (1-800 DIG-RITE or mo1call.com) for any in-ground installation locations as 
per plans.  If there are any conflicts with MoDOT ITS Assets, the Contractor is responsible for 
relocation to the satisfaction of the Engineer prior to any in-ground work. 
 
3.4  In the case of a conduit conflict, the Contractor shall trench an area beyond the in-ground 
work limits, install one or two conduits (must be the same quality as the existing conduit) using 
Split Duct Method, relocate the existing cables into the new conduit, and seal the conduit joints 
per manufacturer specifications. 
3.5  The Contractor shall coordinate this work with the MoDOT ITS group and have the Engineer’s 
approval prior to performing this task. 
 
3.6  The contractor shall perform a fiber testing (see below requirements) before and after 
relocating MoDOT fiber cables at the nearest Node Cabinet at each site as shown on the plans 
and submit that report to the SLITS Group for review and approval. 
 
3.6.01  Test Procedure.  For each fiber link, follow this procedure: 
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(a) If the link includes fiber installed by others, use an optical loss test set to measure and 
record the optical loss over that portion of the link before it is spliced to new fiber. 

 
(b) Calculate the maximum allowable loss for the completed link, both at 1310 nm and at 

1550 nm.  Use the following formula: 
 

Maximum link loss = Measured loss over portion installed by others 
     + (Fiber length in km) x (0.35 for 1310 nm and 0.25 for 1550 nm) 
     + (Number of fusion splices) x (0.05) 
     + (Number of mechanical splices [for temp. connection]) x (0.3) 
     + (Number of connections) x (0.5) 
Provide this calculation to the engineer along with the test results. 

 
(c) Calibrate an optical loss test set and provide evidence satisfactory to the engineer that 

the set produces accurate results at both wavelengths.  This can be a demonstration that 
the set correctly measures the loss of a test fiber whose loss is known. 

 
(d) Use the test set to measure the loss of the link under test.  Record the result at both 1310 

nm and 1550 nm.  Arrange for the engineer or his representative to witness these tests. 
 
(e) If the measured loss exceeds the calculated maximum, use an optical time domain 

reflectometer and other test equipment to troubleshoot the link.  Take whatever corrective 
action is required, including cable replacement, to achieve a loss less than the calculated 
maximum. 

 
3.6.02  Test Result Documentation.  Prepare a diagram showing all the links tested in this 
project.  For the portions installed in this project, show the equipment cabinets, splices, and 
pigtails.  On each line representing a link, show the maximum allowable loss and the actual loss.  
The actual loss shall be the one measured after all corrective actions have been taken.  Submit 
5 copies of this diagram to the engineer, along with the calculations for the maximum allowable 
loss.  Submit the diagrams and calculations in an electronic format acceptable to the engineer. 
 
3.6.03  Documentation.  Provide the engineer mark-ups of the plans, neat and legible, illustrating 
as-built versions of the splice and connection diagrams that are contained in the plans. 
 
3.6.04  Certifications.  The fiber optic cable shall be factory certified to meet the requirements in 
this specification.  In addition, the manufacturer shall certify that the fiber optic cable has a life 
expectancy of 20 years. 
 
3.7  The Contractor shall trench an area beyond the in-ground work limits, install one or two 
conduits (must be the same quality as the existing conduit) using Split Duct Method, relocate the 
existing cables into the new conduit, and seal the conduit joints per manufacturer specifications. 
3.8  Upon completion of this work, the Contractor shall contact the MoDOT ITS group (via email 
at slits@modot.mo.gov to verify that all existing MoDOT ITS devices are online and request 
inspection of this work.  Acceptance of this work shall be the sole judgment of the Engineer and 
the MoDOT ITS group’s engineer.  
 
3.9   The contractor shall restore those areas disturbed by this work or installation according to 
specifications herein.   
4.0 Basis of Payment.  Payment  for “MoDOT ITS Assets Relocation” shall be paid as  Linear 
Feet and shall include the trenching, conduit installation, conduit coupling, pull boxes, sealing 
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materials, cable relocation, needed fiber testing, restoration of all disturbed area, all labor and 
work incidental thereto, and shall be considered to be completely covered by the contract unit 
price for the following pay item:  
 

Item No. Unit Description 

910-99.03 Linear Feet MoDOT ITS Assets Relocation 

 
 
X. MoDOT ITS Equipment Within Project Limits  
 
1.0 Description.  MoDOT owned fiber optic cable and conduit, critical MoDOT power supplies 
and power cables, and pull boxes for fiber and power cabling and other above and underground 
ITS (Intelligent Transportation System) facilities are present within the limits of this project.  
Damage or interruption of these items can cause extensive outages to the MoDOT network. 
 
2.0 Construction Requirements.  The contractor shall exercise reasonable care while 
completing work near these facilities and shall take steps necessary to protect these facilities from 
damage for all items that are not specifically identified as being removed and/or relocated in the 
plans.  Should any of the existing wiring or conduit be damaged by the contractor, it shall be 
replaced at the contractor's expense and the system in full operation within 4 hours of when the 
damage occurred.  If it is mutually agreed upon between the Commission and the Contractor that 
the repairs will require more than 4 hours to complete, a mutually agreed upon time for repairs to 
be complete will be determined.  
 
2.1 The contactor shall not modify any existing network or electrical connections within 
equipment cabinets, unless coordinated with MoDOT ITS staff.  Existing connections include, but 
are not limited to, fiber jumpers, CAT5(e) cables, power supplies, and power strips.  The 
connection to specific fiber and copper ports on network equipment shall also not be modified, 
unless coordinated with MoDOT ITS staff, as the network equipment has been configured 
specifically for each equipment cabinet.  Significant network outages and unnecessary 
troubleshooting to investigate outages can occur, even with minor changes to existing 
connections within the cabinet. 
 
3.0 Liquidated Damages.  In the event of damage, if the system is not repaired and in full 
operation within 4 hours of the damage occurring, or within the timeframe agreed upon, the 
contractor will be charged with a liquidated damage specified in the amount of $100.00 per hour 
for each full hour that the system is not fully operational.  This damage will be assessed 
independently of the liquidated damages specified elsewhere in the contract. 
 
3.1 The MoDOT Engineer will also have the option of issuing a work order for MoDOT’s on-call 
ITS Maintenance contractor to make repairs, if it is the Engineer’s opinion that the contractor 
creating the damage will not be able to make repairs in a timely manner.  Contractor’s 
reimbursement for MoDOT expense for this option shall be in addition to the liquidated damages. 
 
4.0  Basis of Payment.  No direct payment shall be made for compliance with this provision. 
 
 
Y. Supplemental Revisions JSP-18-01EE 
 

• Compliance with 2 CFR 200.216 – Prohibition on Certain Telecommunications and Video 
Surveillance Services or Equipment. 

https://www.ecfr.gov/cgi-bin/text-idx?SID=184e56a2d363d6eae0d991766144999b&mc=true&node=se2.1.200_1216&rgn=div8
https://www.ecfr.gov/cgi-bin/text-idx?SID=184e56a2d363d6eae0d991766144999b&mc=true&node=se2.1.200_1216&rgn=div8
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The Missouri Highways and Transportation Commission shall not enter into a contract (or extend 
or renew a contract) using federal funds to procure or obtain equipment, services, or systems that 
uses covered telecommunications equipment or services as substantial or as critical technology 
as part of any system where the video surveillance and telecommunications equipment was 
produced by Huawei Technologies Company, ZTE Corporation, Hytera Communications 
Corporation, Hangzhou Hikvision Digital Technology Company, or Dahua Technology Company 
(or any subsidiary or affiliate of such entities). 
 
 

• Stormwater Compliance Requirements 
 
1.0  Description.  This provision requires the contractor to provide a Water Pollution Control 
Manager (WPCM) for any project that includes land disturbance on the project site and the total 
area of land disturbance, both on the project site, and all Off-site support areas, is one (1) acre or 
more.  Regardless of the area of Off-site disturbance, if no land disturbance occurs on the project 
site, these provisions do not apply.  When a WPCM is required, all sections within this provision 
shall be applicable, including assessment of specified Liquidated Damages for failure to correct 
Stormwater Deficiencies, as specified herein.  This provision is in addition to any other 
stormwater, environmental, and land disturbance requirements specified elsewhere in the 
contract. 
 
1.1  Definitions.  The project site is defined as all areas designated on the plans, including 
temporary and permanent easements.  The project site is equivalent to the “permitted site”, as 
defined in MoDOT’s State Operating Permit.  An Off-site area is defined as any location off the 
project site the contractor utilizes for a dedicated project support function, such as, but not limited 
to, staging area, plant site, borrow area, or waste area.   
 
1.2  Reporting of Off-Site Land Disturbance.  If the project includes any planned land 
disturbance on the project site, prior to the start of work, the contractor shall submit a written 
report to the engineer that discloses all Off-site support areas where land disturbance is planned, 
the total acreage of anticipated land disturbance on those sites, and the land disturbance permit 
number(s).  Upon request by the engineer, the contractor shall submit a copy of its land 
disturbance permit(s) for Off-site locations.  Based on the total acreage of land disturbance, both 
on and Off-site, the engineer shall determine if these Stormwater Compliance Requirements shall 
apply.  The Contractor shall immediately report any changes to the planned area of Off-site land 
disturbance.  The Contractor is responsible for obtaining its own separate land disturbance permit 
for Off-site areas. 
 
2.0  Water Pollution Control Manager (WPCM).  The Contractor shall designate a competent 
person to serve as the Water Pollution Control Manager (WPCM) for projects meeting the 
description in Section 1.0.  The Contractor shall ensure the WPCM completes all duties listed in 
Section 2.1. 
 
2.1  Duties of the WPCM: 
 

(a)Be familiar with the stormwater requirements including the current MoDOT State 
Operating Permit for construction stormwater discharges/land disturbance activities; 
MoDOT’s statewide Stormwater Pollution Prevention Plan (SWPPP); the Corps of 
Engineers Section 404 Permit, when applicable; the project specific SWPPP, the 
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Project’s Erosion & Sediment Control Plan; all applicable special provisions, 
specifications, and standard drawings; and this provision;  

 
(b)Successfully complete the MoDOT Stormwater Training Course within the last 4 years.  

The MoDOT Stormwater Training is a free online course available at MoDOT.org;   
 
(c) Attend the Pre-Activity Meeting for Grading and Land Disturbance and all subsequent 

Weekly Meetings in which grading activities are discussed; 
 
(d)Oversee and ensure all work is performed in accordance with the Project-specific SWPPP 

and all updates thereto, or as designated by the engineer; 
 
(e)Review the project site for compliance with the Project SWPPP, as needed, from the start 

of any grading operations until final stabilization is achieved, and take necessary actions 
to correct any known deficiencies to prevent pollution of the waters of the state or 
adjacent property owners prior to the engineer’s weekly inspections; 

 
(f) Review and acknowledge receipt of each MoDOT Inspection Report (Land Disturbance 

Inspection Record) for the Project within forty eight (48) hours of receiving the report and 
ensure that all Stormwater Deficiencies noted on the report are corrected as soon as 
possible, but no later than stated in Section 5.0. 

 
3.0  Pre-Activity Meeting for Grading/Land Disturbance and Required Hold Point.  A Pre-
Activity meeting for grading/land disturbance shall be held prior to the start of any land disturbance 
operations.  No land disturbance operations shall commence prior to the Pre-Activity meeting 
except work necessary to install perimeter controls and entrances.  Discussion items at the pre-
activity meeting shall include a review of the Project SWPPP, the planned order of grading 
operations, proposed areas of initial disturbance, identification of all necessary BMPs that shall 
be installed prior to commencement of grading operations, and any issues relating to compliance 
with the Stormwater requirements that could arise in the course of construction activity at the 
project. 
 
3.1  Hold Point.  Following the pre-activity meeting for grading/land disturbance and subsequent 
installation of the initial BMPs identified at the pre-activity meeting, a Hold Point shall occur prior 
to the start of any land disturbance operations to allow the engineer and WPCM the time needed 
to perform an on-site review of the installation of the BMPs to ensure compliance with the SWPPP 
is met.  Land disturbance operations shall not begin until authorization is given by the engineer.  
 
4.0  Inspection Reports.  Weekly and post run-off inspections will be performed by the engineer 
and each Inspection Report (Land Disturbance Inspection Record) will be entered into a web-
based Stormwater Compliance database.  The WPCM will be granted access to this database 
and shall promptly review all reports, including any noted deficiencies, and shall acknowledge 
receipt of the report as required in Section 2.1 (f.).   
 
5.0  Stormwater Deficiency Corrections.  All stormwater deficiencies identified in the Inspection 
Report shall be corrected by the contractor within 7 days of the inspection date or any extended 
period granted by the engineer when weather or field conditions prohibit the corrective work.  If 
the contractor does not initiate corrective measures within 5 calendar days of the inspection date 
or any extended period granted by the engineer, all work shall cease on the project except for 
work to correct these deficiencies, unless otherwise allowed by the engineer.  All impact costs 
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related to this halting of work, including, but not limited to stand-by time for equipment, shall be 
borne by the Contractor.  Work shall not resume until the engineer approves the corrective work. 
 
5.1  Liquidated Damages.  If the Contractor fails to complete the correction of all Stormwater 
Deficiencies listed on the MoDOT Inspection Report within the specified time limit, the 
Commission will be damaged in various ways, including but not limited to, potential liability, 
required mitigation, environmental clean-up, fines, and penalties.  These damages are not 
reasonably capable of being computed or quantified.  Therefore, the contractor will be charged 
with liquidated damages specified in the amount of $2,000 per day for failure to correct one or 
more of the Stormwater Deficiencies listed on the Inspection Report within the specified time limit.  
In addition to the stipulated damages, the stoppage of work shall remain in effect until all 
corrections are complete. 
 
6.0  Basis of Payment.  No direct payment will be made for compliance with this provision. 
 
 

• Delete Sec 106.9 in its entirety and substitute the following: 
 
106.9 Buy America Requirements. 
Buy America Requirements are waived if the total amount of Federal financial assistance applied 
to the project, through awards or subawards, is below $500,000.   
 
106.9.1  Buy America Requirements for Iron and Steel. 
On all federal-aid projects, the contractor’s attention is directed to Title 23 CFR 635.410 Buy 
America Requirements.  Where steel or iron products are to be permanently incorporated into the 
contract work, steel and iron material shall be manufactured, from the initial melting stage through 
the application of coatings, in the USA except for “minimal use” as described herein.  Furthermore, 
any coating process of the steel or iron shall be performed in the USA.  Under a general waiver 
from FHWA the use of pig iron and processed, pelletized, and reduced iron ore manufactured 
outside of the USA will be permitted in the domestic manufacturing process for steel or iron 
material.  
 
106.9.1.1  Buy America Requirements for Iron and Steel for Manufactured items. 
A manufactured item will be considered iron and steel if it is “predominantly” iron or steel.  
Predominantly iron or steel means that the cost of iron or steel content of a product is more than 
50 percent of the total cost of all its components.  
 
106.9.2  Any sources other than the USA as defined will be considered foreign. The required 
domestic manufacturing process shall include formation of ingots and any subsequent process.  
Coatings shall include any surface finish that protects or adds value to the product. 
 
106.9.3  “Minimal use” of foreign steel, iron or coating processes will be permitted, provided the 
cost of such products does not exceed 1/10 of one percent (0.1 percent) of the total contract cost 
or $2,500.00, whichever is greater.  If foreign steel, iron, or coating processes are used, invoices 
to document the cost of the foreign portion, as delivered to the project, shall be provided and the 
engineer’s written approval obtained prior to placing the material in any work.  
 
106.9.4  Buy America requirements include a step certification for all fabrication processes of all 
steel or iron materials that are accepted per Sec 1000.  The AASHTO Product Evaluation and 
Audit Solutions compliance program verifies that all steel and iron products fabrication processes 
conform to 23 CFR 635.410 Buy America Requirements and is an acceptable standard per 23 
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CFR 635.410(d).  AASHTO Product Evaluation and Audit Solutions compliant suppliers will not 
be required to submit step certification documentation with the shipment for some selected steel 
and iron materials.  The AASHTO Product Evaluation and Audit Solutions compliant supplier shall 
maintain the step certification documentation on file and shall provide this documentation to the 
engineer upon request. 
 
106.9.4.1  Items designated as Category 1 will consist of steel girders, piling, and reinforcing steel 
installed on site.  Category 1 items require supporting documentation prior to incorporation into 
the project showing all steps of manufacturing, including coating, as being completed in the United 
States and in accordance with CFR Title 23 Section 635.410 Buy America Requirements.  This 
includes the Mill Test Report from the original producing steel mill and certifications documenting 
the manufacturing process for all subsequent fabrication, including coatings. The certification shall 
include language that certifies the following.  That all steel and iron materials permanently 
incorporated in this project was procured and processed domestically and all manufacturing 
processes, including coating, as being completed in the United States and in accordance with 
CFR Title 23 Section 635.410. 
 
106.9.4.2  Items designated as Category 2 will include all other steel or iron products not in 
Category 1 and permanently incorporated in the project.  Category 2 items shall consist of, but 
not be limited to items such as fencing, guardrail, signing, lighting and signal supports.  The prime 
contractor is required to submit a material of origin form certification prior to incorporation into the 
project from the fabricator for each item that the product is domestic.  The Certificate of Materials 
Origin form (link to certificate form) from the fabricator must show all steps of manufacturing, 
including coating, as being completed in the United States and in accordance with CFR Title 23 
Section 635.410 Buy America Requirements and be signed by a fabricator representative.  The 
engineer reserves the right to request additional information and documentation to verify that all 
Buy America requirements have been satisfied.  These documents shall be submitted upon 
request by the engineer and retained for a period of 3 years after the last reimbursement of the 
material.  
 
106.9.4.3  Any minor miscellaneous steel or iron items that are not included in the materials 
specifications shall be certified by the prime contractor as being procured domestically.  Examples 
of these items would be bolts for sign posts, anchorage inserts, etc.  The certification shall read 
“I certify that all steel and iron materials permanently incorporated in this project during all 
manufacturing processes, including coating, as being completed in the United States and in 
accordance with CFR Title 23 Section 635.410 Buy America Requirements procured and 
processed domestically in accordance with CFR Title 23 Section 635.410 Buy America 
Requirements.  Any foreign steel used was submitted and accepted under minor usage”.  The 
certification shall be signed by an authorized representative of the prime contractor. 
 
106.9.5  When permitted in the contract, alternate bids may be submitted for foreign steel and 
iron products.  The award of the contract when alternate bids are permitted will be based on the 
lowest total bid of the contract based on furnishing domestic steel or iron products or 125 percent 
of the lowest total bid based on furnishing foreign steel or iron products.  If foreign steel or iron 
products are awarded in the contract, domestic steel or iron products may be used; however, 
payment will be at the contract unit price for foreign steel or iron products. 
 
106.9.6  Buy America Requirements for Construction Materials other than iron and steel 
materials.  Construction materials means articles, materials, or supplies that consist of only one 
of the items listed.  Minor additions of articles, materials, supplies, or binding agents to a 
construction material do not change the categorization of the construction material.  Upon request 
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by the engineer, the contractor shall submit a domestic certification for all construction materials 
listed that are incorporated into the project. 
 

(a) Non-ferrous metals 

(b) Plastic and Polymer-based products (including polyvinylchloride, composite building 

materials, and polymers used in fiber optic cables) 

(c) Glass (including optic glass) 

(d) Fiber optic cable (including drop cable) 

(e) Optical fiber 

(f) Lumber 

(g) Engineered wood 

(h) Drywall 

 
106.9.6.1  Minimal Use allowance for Construction Materials other than iron or steel. 
“The total value of the non-compliant products is no more than the lesser of $1,000,000 or 5% of 
total applicable costs for the project.”  The contractor shall submit to the engineer any non-
domestic materials and their total material cost to the engineer.  The contractor and the engineer 
will both track these totals to assure that the minimal usage allowance is not exceeded. 
 
106.9.7  Buy America Requirements for Manufactured Products. 
Manufactured products means: 

(a) Articles, materials, or supplies that have been: 

(i) Processed into a specific form and shape; or 
(ii) Combined with other articles, materials, or supplies to create a product with different 

properties than the individual articles, materials, or supplies. 

(b) If an item is classified as an iron or steel product, a construction material, or a section 
70917(c) material under § 184.4(e) and the definitions set forth in this section, then it is 
not a manufactured product.  However, an article, material, or supply classified as a 
manufactured product under § 184.4(e) and paragraph (1) of this definition may include 
components that are construction materials, iron or steel products, or section 70917(c) 
materials. 

 
106.9.7.1  Manufactured products are exempt from Buy America requirements.  To qualify as a 
manufactured product, items that consist of two or more of the listed construction materials that 
have been combined together through a manufacturing process, and items that include at least 
one of the listed materials combined with a material that is not listed through a manufacturing 
process, should be treated as manufactured products, rather than as construction materials.  
 
106.9.7.2  Manufactured items are covered under a general waiver to exclude them from Buy 
America Requirements.  To qualify for the exemption the components must comprise of 55% of 
the value of materials in the item.  The final assembly must also be performed domestically. 
 
 

• Pavement Marking Paint Requirements for Standard Waterborne and Temporary 
 
1.0  Description. High Build acrylic waterborne pavement marking paint shall be used in lieu of 
standard acrylic waterborne pavement marking paint for all Standard Waterborne Pavement 
Marking Paint items and all Temporary Pavement Marking Paint items. Paint thickness, bead 
type, bead application rate, retroreflectivity requirements, and all other specifications shall remain 
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as stated in the Missouri Standard Specifications for Highway Construction, except as otherwise 
amended in the contract documents. 
 
2.0  Material Requirements.  Material requirements for Sec 620.20.2.5 Standard Waterborne 
Paint, and Sec 620.10.2 Temporary Pavement Marking Paint shall be per Sec 1048.20.1.2 High 
Build Acrylic Waterborne Pavement Marking Paint. 
 
 

• Delete paragraph 15.0 of the General Provision Disadvantaged Business Enterprise 
(DBE) Program Requirements and substitute the following: 

 
15.0  Data Collection from Bidders for DBE and Non-DBE Subcontractors, Suppliers, 
Manufacturers and/or Brokering used and not used in bids during the reporting period.  
MoDOT is a recipient of federal funds and is required by 49 CFR 26.11, to provide data about its 
DBE program.  The information shall consist of all subcontractor quoting received for actual use 
and of consideration by the prime bidder.  MoDOT will be requesting this information from bidding 
prime contractors and will provide prime bidders a form to submit the data by the last day of each 
month for the current letting.  The information shall only include the names of both DBE and non-
DBE companies that the prime bidders received quotes. MoDOT will then contact the DBEs and 
non-DBE subcontractors and request additional information from DBE and non-DBE 
subcontractors including current year of gross receipts and number of years in business.  The 
information provided by the prime bidders shall not include any bid quote pricing regardless if it 
was used or not.  This information will aid MoDOT in the determination of the availability of DBEs 
and will be used in subsequent availability studies. 
 
 

• Third-Party Test Waiver for Concrete Aggregate 
 
1.0  Description.  Third party tests may be allowed for determining the durability factor for 
concrete pavement and concrete masonry aggregate. 
 
2.0  Material.  All aggregate for concrete shall be in accordance with Sec 1005. 
 
2.1  MoDOT personnel shall be present at the time of sampling at the quarry.  The aggregate 
sample shall be placed in an approved tamper-evident container (provided by the quarry) for 
shipment to the third-party testing facility. 
 
2.2  AASHTO T 161 Method B Resistance of Concrete to Rapid Freezing and Thawing, shall be 
used to determine the aggregate durability factor.  All concrete beams for testing shall be 3-inch 
wide by 4-inch deep by 16-inch long or 3.5-inch wide by 4.5-inch deep by 16-inch long.  All beams 
for testing shall receive a 35-day wet cure fully immersed in saturated lime water prior to initiating 
the testing process. 
 
2.3  Concrete test beams shall be made using a MoDOT approved concrete pavement mix design. 
 
3.0  Testing Facility Requirements.  All third-party test facilities shall meet the requirements 
outlined in this provision. 
 
3.1  The testing facility shall be AASHTO accredited. 
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3.1.1  For tests ran after January 1, 2025, accreditation documentation shall be on file with the 
Construction and Materials Division prior to any tests being performed. 
 
3.1.2  Construction and Materials Division may consider tests completed prior to January 1, 2025, 
to be acceptable if all sections of this provision are met, with the exception of 3.1.1.  Accreditation 
documentation shall be provided with the test results for tests completed prior to January 1, 2025.  
No tests completed prior to September 1, 2024, will be accepted. 
 
3.2  The testing facility shall provide their testing process, list of equipment, equipment calibration 
documentation, and testing certifications or qualifications of technicians performing the AASHTO 
T 161 Procedure B tests.  The testing facility shall provide details on their freezing and thawing 
apparatus including the time and temperature profile of their freeze-thaw chamber.  The profile 
shall include the temperature set points throughout the entirety of the freeze-thaw cycle.  The 
profile shall show the cycle time at which the apparatus drains/fills with water and the cycle time 
at which the apparatus begins cooling the specimens. 
 
3.3  Results, no more than five years old, from the third-party test facility shall compare within 
±2.0 percent of an independent test from another AASHTO accredited test facility or with MoDOT 
test records, in order to be approved for use (e.g. test facility results in a durability factor of 79, 
MoDOT’s recent durability test factor is 81; this compared within +2 percent).  The independent 
testing facility shall be in accordance with this provision.  The comparison test can be from a 
different sample of the same ledge combination. 
 
3.4  When there is a dispute between the third party durability test results and MoDOT durability 
test results, the MoDOT durability test result shall govern. 
 
3.5  Test results shall be submitted to MoDOT’s Construction and Materials division electronically 
for final approval.  Test results shall include raw data for all measurements of relative modulus of 
elasticity and percent length change for each individual concrete specimen.  Raw data shall 
include initial measurements made at zero cycles and every subsequent measurement of 
concrete specimens.  Raw data shall include the cycle count and date each measurement was 
taken.  Test results shall also include properties of the concrete mixture as required by AASHTO 
T 161.  This shall include the gradation of the coarse aggregate sample.  If AASHTO T 152 is 
used to measure fresh air content, then the aggregate correction factor for the mix determined in 
accordance with AASHTO T 152 shall also be included. 
 
4.0  Method of Measurement.  There is no method of measurement for this provision.  The 
testing requirements and number of specimens shall be in accordance with AASHTO T 161 
Procedure B. 
 
5.0  Basis of Payment.  No direct payment will be made to the contractor or quarry to recover 
the cost of aggregate samples, sample shipments, testing equipment, labor to prepare samples 
or test samples, or developing the durability report. 
 
 
Z. DBE Prompt Payment Reporting JSP-24-05A 
 
1.0  Description.   
 
1.1  This provision will only apply to contracts that have a Disadvantaged Business Enterprise 
(DBE) goal greater than 0% and have at least one DBE subcontractor.   
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1.2  MoDOT monitors the payments made by prime contractors and subcontractors to DBEs for 
compliance with DBE payment monitoring rules as outlined in 49 CFR 26.37.  To facilitate this 
monitoring, MoDOT requires prime contractors to report their remitted payments to DBEs and 
subcontractors to report their remitted payments to lower-tier DBEs.   
 
1.3  Tracking of DBE payments are made through the Signet™ application (Signet).  Signet is a 
third-party service, supported by the vendor, for usage by the prime contractor and all 
subcontractors.  Signet is only a reporting tool; it does not process financial transactions.  MoDOT 
does not provide direct technical support for Signet.  Information about Signet may be found at 
https://infotechinc.zendesk.com/hc/en-us/articles/360058810073-Signet-Get-started-with-the-
Signet-service.   
 
1.4  Upon completion of the first pay estimate on the contract, Signet will automatically send an 
email to the prime contractor prompting registration.  The prime will be required to pay a one-time, 
fixed fee of $1,000 for this contract directly to the Signet vendor.  Use of Signet to track DBE 
payments will be available for the life of the contract, regardless of the contract value, contract 
duration, number of subcontractors, or payments reported.  No additional fee will be charged to 
subcontractors that are required to report payments or DBEs that are required to verify payments 
through Signet.  The contractor may also, at no additional cost, report payments through Signet 
to subcontractors that are not DBEs.   
 
1.5  After each estimate, when contractor reporting of payments is complete, the subcontractor 
will receive an email notifying them of the payment and requesting verification of the reported 
payment.  A subcontractor that has not completed registration with Signet will be prompted to do 
so at this time.   
 
1.6  Users will be set up automatically based on information in MoDOT’s vendor list.  Additional 
users under each contractor may be added once registration has been completed within Signet.  
The current vendor list can be found at https://www.modot.org/bid-opening-info.   
 
1.7  For purposes of this requirement, payer is defined as the prime contractor or subcontractor 
that reports a payment in Signet to a vendor that is either a subcontractor, trucker, manufacturer, 
regular dealer, or broker.  Payee is defined as the vendor that receives notification of payment 
through Signet from the prime contractor or a higher-tier subcontractor.  Payment is defined as 
issuing an Electronic Funds Transfer (EFT) or mailing a check to a payee.   
 
2.0 Requirements.  Payers must report remitted payment to DBEs within Signet, for work 
performed by the DBE subcontractor, DBE trucking, materials supplied from a DBE manufacturer, 
dealer, or broker, as well as a return of retainage (and/or other amounts withheld), within 15 
calendar days.   
 
2.1  Prime contractors must report remitted payments to DBEs within 15 calendar days of each 
payment it receives from MoDOT.  Prime contractors must also report payments to non-DBE 
subcontractors if that subcontractor is making payment to a lower tier DBE subcontractor, trucker, 
manufacturer, regular dealer, or broker.   
 
2.2  The payer must report the following information within Signet: 
 

a. The name of the payee. 
b. The dollar amount of the payment to the payee. 

https://infotechinc.zendesk.com/hc/en-us/articles/360058810073-Signet-Get-started-with-the-Signet-service
https://infotechinc.zendesk.com/hc/en-us/articles/360058810073-Signet-Get-started-with-the-Signet-service
https://www.modot.org/bid-opening-info
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c. The date the payment was made. 
d. Any retainage or other amount withheld (if any) and the reason for the withholding (if 

other than retainage). 
e. The DBE function performed for this payment (e.g., contracting, trucking, or supplying 

as a manufacturer, dealer, or broker). 
f. Other information required by Signet. 

 
The payer must report its return of retainage (and/or other amounts withheld) in separate, 
standalone payment entries (i.e., without being comingled with a payment for work performed or 
materials supplied).   
 
2.3  In the event that no work has been completed by a DBE during the estimate period, such that 
no payment is due to a DBE subcontractor, trucker, manufacturer, regular dealer, or broker, then 
the prime contractor will mark payment complete within Signet, and no other payments are 
required to be reported.   
 
2.4  Each subcontractor making a payment to a lower-tier DBE must report remitted payments 
within Signet, as detailed in Section 2.2, within 15 days of receipt of each payment from the prime 
contractor.   
 
2.5  DBE payees must verify in Signet each payment reported by a payer within 15 calendar days 
of the payment being reported by the payer.  This verification includes whether the payment was 
received, and if so, whether it was as expected.   
 
3.0  Basis of Payment.  A fixed cost of $1,000 will be paid on this contract for the required 
software to report payments to DBEs through Signet.  Regardless of the number of projects in a 
contract, a single payment will be made under item 108-10.00, SIGNET DBE REPORTING, per 
lump sum.  The engineer reserves the right to underrun this item for any reason.  Any additional 
costs for registration, software, usage, time, labor, or other costs will be considered incidental and 
no direct payment will be made.   
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JOB 
SPECIAL PROVISION 

 
 

A. General - Federal JSP-09-02K 
  
1.0  Description.  The Federal Government is participating in the cost of construction of this 
project.  All applicable Federal laws, and the regulations made pursuant to such laws, shall be 
observed by the contractor, and the work will be subject to the inspection of the appropriate 
Federal Agency in the same manner as provided in Sec 105.10 of the Missouri Standard 
Specifications for Highway Construction with all revisions applicable to this bid and contract. 
 
1.1  This contract requires payment of the prevailing hourly rate of wages for each craft or type of 
work required to execute the contract as determined by the Missouri Department of Labor and 
Industrial Relations and requires adherence to a schedule of minimum wages as determined by 
the United States Department of Labor.  For work performed anywhere on this project, the 
contractor and the contractor’s subcontractors shall pay the higher of these two applicable wage 
rates. State Wage Rates, Information on the Required Federal Aid Provisions, and the current 
Federal Wage Rates are available on the Missouri Department of Transportation web page at 
www.modot.org under "Doing Business with MoDOT”, “Contractor Resources".  Effective Wage 
Rates will be posted 10 days prior to the applicable bid opening.  These supplemental bidding 
documents have important legal consequences.  It shall be conclusively presumed that they are 
in the bidder's possession, and they have been reviewed and used by the bidder in the preparation 
of any bid submitted on this project. 
 
1.2  The following documents are available on the Missouri Department of Transportation web 
page at www.modot.org under "Doing Business with MoDOT"; “Standards and Specifications”. 
The effective version shall be determined by the letting date of the project. 
 
   General Provisions & Supplemental Specifications  
 
   Supplemental Plans to July 2024 Missouri Standard Plans  
   For Highway Construction  
 
These supplemental bidding documents contain all current revisions to the published versions 
and have important legal consequences.  It shall be conclusively presumed that they are in the 
bidder's possession, and they have been reviewed and used by the bidder in the preparation of 
any bid submitted on this project. 
 
 
B. Contract Liquidated Damages JSP- 13-01D  
 
1.0 Description.  Liquidated Damages for failure or delay in completing the work on time for this 
contract shall be in accordance with Sec 108.8.  The liquidated damages include separate 
amounts for road user costs and contract administrative costs incurred by the Commission. 
 
2.0  Period of Performance.  Prosecution of work is expected to begin on the date specified 
below in accordance with Sec 108.2.  Regardless of when the work is begun on this contract, all 
work on all projects shall be completed on or before the date specified below.  Completion by this 
date shall be in accordance with the requirements of Sec 108.7.1. 
 

https://www.modot.org/
https://www.modot.org/
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Notice to Proceed:  March 10, 2025 
Contract Completion Date: December 1, 2025 

 
2.1  Calendar Days and Completion Dates.  Completion of the project is required as specified 
herein. The count of calendar days will begin on the date the contractor starts any construction 
operations on the project. 
 

Project Calendar Days Daily Road User Cost 
JSL0121 N/A $7600 

 
3.0  Liquidated Damages for Contract Administrative Costs.  Should the contractor fail to 
complete the work on or before the contract completion date specified in Section 2.0, or within 
the number of calendar days specified in Section 2.1, whichever occurs first, the contractor will 
be charged contract administrative liquidated damages in accordance with Sec 108.8 in the 
amount of $1500 per calendar day for each calendar day, or partial day thereof, that the work is 
not fully completed.  For projects in combination, these damages will be charged in full for failure 
to complete one or more projects within the specified contract completion date or calendar days. 
 
4.0  Liquidated Damages for Road User Costs.  Should the contractor fail to complete the work 
on or before the contract completion date specified in Section 2.0, or within the number of calendar 
days specified in Section 2.1, whichever occurs first, the contractor will be charged road user 
costs in accordance with Sec 108.8 in the amount specified in Section 2.1 for each calendar day, 
or partial day thereof, that the work is not fully completed.  These damages are in addition to the 
contract administrative damages and any other damages as specified elsewhere in this contract. 
 
 
C. Work Zone Traffic Management JSP-02-06N 
 
1.0  Description.  Work zone traffic management shall be in accordance with applicable portions 
of Division 100 and Division 600 of the Standard Specifications, and specifically as follows. 
 
1.1  Maintaining Work Zones and Work Zone Reviews. The Work Zone Specialist (WZS) shall 
maintain work zones in accordance with Sec 616.3.3 and as further stated herein.  The WZS shall 
coordinate and implement any changes approved by the engineer.  The WZS shall ensure all 
traffic control devices are maintained in accordance with Sec 616, the work zone is operated 
within the hours specified by the engineer and will not deviate from the specified hours without 
prior approval of the engineer. The WZS is responsible to manage work zone delay in accordance 
with these project provisions.  When requested by the engineer, the WZS shall submit a weekly 
report that includes a review of work zone operations for the week. The report shall identify any 
problems encountered and corrective actions taken.  Work zones are subject to unannounced 
inspections by the engineer and other departmental staff to corroborate the validity of the WZS’s 
review and may require immediate corrective measures and/or additional work zone monitoring. 
 
1.2  Work Zone Deficiencies.  Failure to make corrections on time may result in the engineer 
suspending work.  The suspension will be non-excusable and non-compensable regardless of 
whether road user costs are being charged for closures. 
 
2.0  Traffic Management Schedule. 
 
2.1  Traffic management schedules shall be submitted to the engineer for review prior to the start 
of work and prior to any revisions to the traffic management schedule.  The traffic management 
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schedule shall include the proposed traffic control measures, the hours traffic control will be in 
place, and work hours. 
 
2.2  The traffic management schedule shall conform to the limitations specified in Sec 616 
regarding lane closures, traffic shifts, road closures and other width, height and weight 
restrictions. 
 
2.3  The engineer shall be notified as soon as practical of any postponement due to weather, 
material or other circumstances. 
 
2.4  In order to ensure minimal traffic interference, the contractor shall schedule lane closures for 
the absolute minimum amount of time required to complete the work.  Lanes shall not be closed 
until material is available for continuous construction and the contractor is prepared to diligently 
pursue the work until the closed lane is opened to traffic. 
 
2.5  Traffic Congestion.  The contractor shall, upon approval of the engineer, take proactive 
measures to reduce traffic congestion in the work zone.  The contractor shall immediately 
implement appropriate mitigation strategies whenever traffic congestion reaches an excess of 10 
minutes to prevent congestion from escalating beyond this delay threshold.  If disruption of the 
traffic flow occurs and traffic is backed up in queues equal to or greater than the delay time 
threshold listed above, then the contractor shall immediately review the construction operations 
which contributed directly to disruption of the traffic flow and make adjustments to the operations 
to prevent the queues from reoccurring.  Traffic delays may be monitored by physical presence 
on site or by utilizing real-time travel data through the work zone that generate text and/or email 
notifications where available.  The engineer monitoring the work zone may also notify the 
contractor of delays that require prompt mitigation.  The contractor may work with the engineer to 
determine what other alternative solutions or time periods would be acceptable.  When a Work 
Zone Analysis Spreadsheet is provided, the contractor will find it in the electronic deliverables on 
MoDOT’s Online Plans Room.  The contractor may refer to the Work Zone Analysis Spreadsheet 
for detailed information on traffic delays. 
 
2.5.1 Traffic Safety. 
 
2.5.1.1 Recurring Congestion.  Where traffic queues routinely extend to within 1000 feet of the 
ROAD WORK AHEAD, or similar, sign on a divided highway or to within 500 feet of the ROAD 
WORK AHEAD, or similar, sign on an undivided highway, the contractor shall extend the advance 
warning area, as approved by the engineer.  
 
2.5.1.2 Non-Recurring Congestion.  When traffic queues extend to within 1000 feet of the ROAD 
WORK AHEAD, or similar, sign on a divided highway or to within 500 feet of the ROAD WORK 
AHEAD, or similar, sign on an undivided highway infrequently, the contractor shall deploy a 
means of providing advance warning of the traffic congestion, as approved by the engineer. The 
warning location shall be no less than 1000 feet and no more than 0.5 mile in advance of the end 
of the traffic queue on divided highways and no less than 500 feet and no more than 0.5 mile in 
advance of the end of the traffic queue on undivided highways. 
 
2.6  Transportation Management Plan.  The contractor Work Zone Specialist (WZS) shall 
review the Transportation Management Plan (TMP), found as an electronic deliverable on 
MoDOT’s Online Plans Room and discuss the TMP with the engineer during the preconstruction 
conference.  Throughout the construction project, the WZS is responsible for updating any 
changes or modifications to the TMP and getting those changes approved by the engineer a 
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minimum of two weeks in advance of implementation.  The WZS shall participate in the post 
construction conference and provide recommendations on how future TMPs can be improved. 
 
2.7  Traffic Management Center (TMC) Coordination.  The Work Zone Specialist (WZS) or their 
designee shall contact by phone the MoDOT Traffic Management Center (Gateway Guide TMC 
at #314-275-1513) within five minutes of a lane or ramp closure beginning and within five minutes 
of a lane or ramp closure being removed.  The WZS shall make this phone call 24 hours a day, 
365 days of the year since the MoDOT Traffic Management Centers are always staffed. 
 
3.0  Work Hour Restrictions. 
 
3.1  Except for emergency work, as determined by the engineer, and long term lane closures 
required by project phasing, all lanes shall be scheduled to be open to traffic during the five major 
holiday periods shown below, from 12:00 noon on the last working day preceding the holiday until 
6:00 a.m. on the first working day subsequent to the holiday unless otherwise approved by the 
engineer. 
 

Memorial Day 
Labor Day 
Thanksgiving 
Christmas 
New Year’s Day 

 
3.1.1 Independence Day.  The lane restrictions specified in Section 3.1 shall also apply to 
Independence Day, except that the restricted periods shall be as follows: 
 

When 
Independence 
Day falls on: 

The Holiday 
is Observed 

on: 
Halt Lane Closures 

beginning at: 
Allow Lane Closures to 

resume at: 

Sunday Monday Noon on Friday 6:00 a.m. on Tuesday 

Monday Monday Noon on Friday 6:00 a.m. on Tuesday 

Tuesday Tuesday Noon on Monday 6:00 a.m. on Wednesday 

Wednesday Wednesday Noon on Tuesday 6:00 a.m. on Thursday 

Thursday Thursday Noon on Wednesday 6:00 a.m. on Friday 

Friday Friday Noon on Thursday 6:00 a.m. on Monday 

Saturday Friday Noon on Thursday 6:00 a.m. on Monday 

 
3.2  The contractor shall not perform any construction operation on the roadway including the 
hauling of material within the project limits, during restricted periods, holiday periods or other 
special events specified in the contract documents. 
 
3.3  The contractor may reduce the number of open traffic lanes for work during the times shown 
below.  It shall be the responsibility of the engineer to determine if the below work hours may be 
modified.  Working hours for weekends, and holidays will be determined by the engineer.  
 
Monday – Friday: Route 141 
 
Single Lane Closures are allowed from 9:00 a.m. to 2:30 p.m., and from 7:00 pm to 5:00 a.m. 
(A minimum of 2 through lanes must remain open) 
Double Lane Closures are allowed from 9:00 p.m. to 5:00 a.m. (A minimum of 1 through lane 
must remain open) 



Job No.: JSL0121 
Route: 141 
County: St. Louis 

  

 5 

 
Route 141 – Saturday and Sunday:  
 
Single Lane Closures are allowed during all hours. (A minimum of 2 through lanes must remain 
open) 
Double Lane Closures are allowed from 7:00 p.m. to 6:00 a.m. (A minimum of 1 through lane 
must remain open) 
Ramp closures are allowed during nighttime hours only from 9:00 p.m. to 5:00 a.m. 
 
3.4  Any work requiring a reduction in the number of through lanes to less than two lanes of traffic 
shall be completed during nighttime hours.  Nighttime hours shall be 9:00 p.m. to 5:00 a.m. for 
this project. 
 
3.4.1  The contractor shall not alter the start time, ending time, or a reduction in the number of 
through lanes of traffic or ramp closures without advance notification and approval by the 
engineer.  The only work zone operation approved to begin 30 minutes prior to a reduction in 
through traffic lanes or ramp closures is the installation of traffic control signs.  Should lane 
closures be placed or remain in place, prior to the approved starting time or after the approved 
ending time, the Commission, the traveling public, and state and local police and governmental 
authorities will be damaged in various ways, including but not limited to, increased construction 
administration cost, potential liability, traffic and traffic flow regulation cost, traffic congestion and 
motorist delays, with a resulting cost to the traveling public.  These damages are not easily 
computed or quantified.  Therefore, the contractor will be charged with liquidated damages 
specified in the amount of $1000 per 15 minute increment for each 15 minutes that the 
temporary lane closures are in place and not open to traffic in excess of the limitation as specified 
elsewhere in this special provision.  It shall be the responsibility of the engineer to determine the 
quantity of unapproved closure time. 
 
3.5  The contractor shall not alter the start time, ending time, or a reduction in the number of 
through lanes of traffic or ramp closures without advance notification and approval by the 
engineer.  The only work zone operation approved to begin 30 minutes prior to a reduction in 
through traffic lanes or ramp closures is the installation of traffic control signs.  Should lane 
closures be placed or remain in place, prior to the approved starting time or after the approved 
ending time, the Commission, the traveling public, and state and local police and governmental 
authorities will be damaged in various ways, including but not limited to, increased construction 
administration cost, potential liability, traffic and traffic flow regulation cost, traffic congestion and 
motorist delays, with a resulting cost to the traveling public.  These damages are not easily 
computed or quantified.  Therefore, the contractor will be charged with liquidated damages 
specified in the amount of $1000 per 15-minute increment for each 15 minutes that the 
temporary lane closures are in place and not open to traffic in excess of the limitation as specified 
elsewhere in this special provision.  It shall be the responsibility of the engineer to determine the 
quantity of unapproved closure time. 
 
3.5.1  The said liquidated damages specified will be assessed regardless if it would otherwise be 
charged as liquidated damages under the Missouri Standard Specification for Highway 
Construction, as amended elsewhere in this contract. 
 
4.0  Detours and Lane Closures. 
 
4.1  When a changeable message sign (CMS) is provided, the contractor shall use the CMS to 
notify motorists of future traffic disruption and possible traffic delays one week before traffic is 
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shifted to a detour or prior to lane closures.  The CMS shall be installed at a location as approved 
or directed by the engineer.  If a CMS with Communication Interface is required, then the CMS 
shall be capable of communication prior to installation on right of way.  All messages planned for 
use in the work zone shall be approved and authorized by the engineer or its designee prior to 
deployment.  When permanent dynamic message signs (DMS) owned and operated by MoDOT 
are located near the project, they may also be used to provide warning and information for the 
work zone.  Permanent DMS shall be operated by the TMC, and any messages planned for use 
on DMS shall be approved and authorized by the TMC at least 72 hours in advance of the work. 
 
4.2  At least one lane of traffic in each direction shall be maintained at all times except for brief 
intervals of time required when the movement of the contractor’s equipment will seriously hinder 
the safe movement of traffic.  Periods during which the contractor will be allowed to interrupt traffic 
will be designated by the engineer. 
 
5.0  Basis of Payment.  No direct payment will be made to the contractor to recover the cost of 
equipment, labor, materials, or time required to fulfill the above provisions, unless specified 
elsewhere in the contract document.  All authorized changes in the traffic control plan shall be 
provided for as specified in Sec 616. 
 
 
D. Emergency Provisions and Incident Management JSP-90-11A 
 
1.0  The contractor shall have communication equipment on the construction site or immediate 
access to other communication systems to request assistance from law enforcement or other 
emergency agencies for incident management.  In case of traffic accidents or the need for law 
enforcement to direct or restore traffic flow through the job site, the contractor shall notify law 
enforcement or other emergency agencies immediately as needed.  The area engineer's office 
shall also be notified when the contractor requests emergency assistance. 
 
2.0  In addition to the 911 emergency telephone number for ambulance, fire or law enforcement 
services, the following agencies may also be notified for accident or emergency situation within 
the project limits. 
 

Missouri Highway Patrol:  636-300-2800 

City of Chesterfield City of Town and Country 

Fire:      (314) 514-0900 Fire:      (636) 256-2033 

Police:  (636) 537-3000 Police:  (314) 432-4696 

 
2.1  This list is not all inclusive.  Notification of the need for wrecker or tow truck services will 
remain the responsibility of the appropriate law enforcement agency. 
 
2.2  The contractor shall notify law enforcement and emergency agencies before the start of 
construction to request their cooperation and to provide coordination of services when 
emergencies arise during the construction at the project site.  When the contractor completes this 
notification with law enforcement and emergency agencies, a report shall be furnished to the 
engineer on the status of incident management. 
 
3.0  No direct pay will be made to the contractor to recover the cost of the communication 
equipment, labor, materials or time required to fulfill the above provisions. 
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E. Project Contact for Contractor/Bidder Questions JSP-96-05 
 
All questions concerning this project during the bidding process shall be forwarded to the project 
contact listed below. 
 

Stuart McNeil, Project Contact 
St. Louis District 
1590 Woodlake Drive 
Chesterfield, MO 63017 
Telephone Number: (314) 453-5042 
Email:  Stuart.McNeil@modot.mo.gov 

 
All questions concerning the bid document preparation can be directed to the Central Office – 
Design at (573) 751-2876. 
 
 
F. Utilities 
 
1.0  For informational purposes only, the following is a list of names, addresses, and telephone 
numbers of the known utility companies in the area of the construction work for this improvement: 
 

Utility Name 
 

Known 
Required 

Adjustment 

Type 
 
 
 

Ameren Electric 
Russ Robertson 
Phone: (314) 992-9712 
Email: rrobertson2@ameren.com 
 

None 
 

Power 

AT&T –Distribution 
Tosha Hurst   
Phone: (636) 795-3754 
Email: th9527@att.com 
 

None 
 

Communications 

Charter 
George Bugg 
Phone: (314) 780-2921 
Email: george.bugg@charter.com 
 

None Communications 

Edward Jones 
Roger Halmick 
Phone: (573) 468-1082 
Email: roger.halmick@fidelitycommunications.com 
 

None 
 

Communications 
 

mailto:Stuart.McNeil@modot.mo.gov
mailto:rrobertson2@ameren.com
mailto:th9527@att.com
mailto:george.bugg@charter.com
mailto:roger.halmick@fidelitycommunications.com
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MCI 
Domenic Nicastro 
Phone: (636) 459-1600 
Email: domenic.nicastro@verizon.com 
 

None 
 

Communications 

Missouri American water Company 
Ray Brooman 
Phone: (314) 996-2214 
Email: Ray.Brooman@amwater.com 
 

None 
 

Water 

Spire 
Ryan Rzadca 
Phone: (314) 575-5087 
Email: Ryan.Rzadca@spireenergy.com 
 

None 
 

Gas 

St Louis Metropolitan sewer (MSD) 
Andy Day 
Phone: (314) 768-2799 
Email: aday@stmsd.com 
 

None 
 

Sewer 

 
1.1  The Contractor shall be aware there are numerous utilities present along the routes in 
this contract.  Utility locates were not performed during the design phase of the project.  The 
above utilities were identified through the Missouri One-Call system as having facilities within the 
project area.  Therefore, the extent of conflicts with utilities are unknown.  It is the inherent risk of 
the work under this contract that the contractor may encounter these utilities above and/or below 
the ground or in the vicinity of any given work item which may interfere with their operations.  The 
contractor expressly acknowledges and assumes this risk even though the nature and extent are 
unknown to both the contractor and the Commission at the time of bidding and award of the 
contract. 
 
2.0  Guardrail Locations:  The contractor shall be aware there are numerous utilities present 
along the route in this contract.  The full extent of conflicts with utilities are unknown.  There may 
be underground utilities that run parallel or cross the route that are in close proximity to guardrail 
work locations. It is, therefore, the responsibility of the contractor to comply with Missouri CSR 
319 to get utilities marked and verify the existence, location, and status of any marked utility prior 
to any excavations.  The contractor shall take necessary precautions and measures to verify 
locations and depths of utilities by any necessary means to determine exact impacts to their work 
and may require direct contact with the listed utilities.   
 
3.0  If utility facilities are discovered or appear to be in conflict, the contractor shall contact 
the MoDOT Area Utility Coordinator, Steve Belcher at (314) 624-7382.  District Utility Staff will 
determine whether adjustment of the utility is necessary, if alternate construction methods will be 
required, or if the work can be installed in accordance with Missouri Standard Plans for Highway 
Construction for the item of work specified. 
 
4.0  Basis of Payment: No direct payment shall be made for compliance with this provision unless 
specified elsewhere in the contract document.   
 
 

mailto:domenic.nicastro@verizon.com
mailto:Ray.Brooman@amwater.com
mailto:Ryan.Rzadca@spireenergy.com
mailto:aday@stmsd.com
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G. Guardrail Posts in Concrete JSP-22-02B 
 
1.0  Description.  This work shall consist of the careful removal of any posts, including but not 
limited to: bridge anchor section and transition section posts, that are embedded in existing 
concrete (drain basin or other concrete surface), the coring of new holes to install posts that fall 
within the limits of the concrete surface, the repair of the holes left from removal of existing posts, 
and the backfilling of material in the new locations in accordance with the plans and these 
provisions. 
 
2.0  Construction Requirements.  The contractor shall carefully saw cut around the existing 
guardrail posts embedded in concrete or otherwise remove the posts with minimal damage to the 
surrounding concrete. 
 
2.1  Posts for the new bridge anchor section and asymmetrical transition section shall be installed 
in the concrete drain basin per Standard Plan 606.50.  The relief slot behind the post shall be 
filled with coarse Type 1 Aggregate to within two (2) inches of the surface. The top two (2) inches 
shall be filled with compacted hot mix asphalt or a dense cold asphalt repair mix.  The purpose of 
the capped material is to prevent water intrusion. 
 
2.2  All voids in the concrete left from the removal of the existing posts shall be filled with concrete 
or compacted hot mix asphalt to a depth that matches the existing thickness of the concrete 
surface.  Concrete bag mix (5,000 psi or greater) or a commercial mix will be allowable for this 
purpose. 
 
3.0  Method of Measurement.  Measurement of Guardrail Posts in Concrete will be per each 
new post installation that falls within the limits of the concrete surface. 
 
4.0  Basis of Payment.  All labor, equipment, and materials necessary for compliance with this 
provision will be paid for at the contract unit bid price for Item 606-99.02, Misc. Guardrail Posts in 
Concrete, per each.   
 
 
H. Contractor Quality Control NJSP-15-42 
 
1.0  The contractor shall perform Quality Control (QC) testing in accordance with the 
specifications and as specified herein.  The contractor shall submit a Quality Control Plan (QC 
Plan) to the engineer for approval that includes all items listed in Section 2.0, prior to beginning 
work. 
 
2.0  Quality Control Plan.   
 

(a) The name and contact information of the person in responsible charge of the QC testing. 
(b) A list of the QC technicians who will perform testing on the project, including the fields in 

which they are certified to perform testing. 
(c) A proposed independent third party testing firm for dispute resolution, including all contact 

information. 
(d) A list of Hold Points, when specified by the engineer. 
(e) The MoDOT Standard Inspection and Testing Plan (ITP).  This shall be the version that is 

posted at the time of bid on the MoDOT website (www.modot.org/quality). 
 

http://www.modot.org/quality
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3.0  Quality Control Testing and Reporting.  Testing shall be performed per the test method 
and frequency specified in the ITP.  All personnel who perform sampling or testing shall be 
certified in the MoDOT Technician Certification Program for each test that they perform. 
 
3.1  Reporting of Test Results.  All QC test reports shall be submitted as soon as practical, but 
no later than the day following the test.  Test data shall be immediately provided to the engineer 
upon request at any time, including prior to the submission of the test report. No payment will be 
made for the work performed until acceptable QC test results have been received by the engineer 
and confirmed by QA test results. 
 
3.1.1  Test results shall be reported on electronic forms provided by MoDOT.  Forms and 
Contractor Reporting Excel2Oracle Reports (CRE2O) can be found on the MoDOT website.  All 
required forms, reports and material certifications shall be uploaded to a Microsoft SharePoint® 
site provided by MoDOT, and organized in the file structure established by MoDOT. 
 
3.2  Non-Conformance Reporting.  A Non-Conformance Report (NCR) shall be submitted by 
the contractor when the contractor proposes to incorporate material into the work that does not 
meet the testing requirements or for any work that does not comply with the contract terms or 
specifications. 
 
3.2.1  Non-Conformance Reporting shall be submitted electronically on the Non-Conformance 
Report form provided on the MoDOT Website.  The NCR shall be uploaded to the MoDOT 
SharePoint® site and an email notification sent to the engineer. 
 
3.2.2  The contractor shall propose a resolution to the non-conforming material or work.  
Acceptance of a resolution by the engineer is required before closure of the non-conformance 
report.   
 
4.0  Work Planning and Scheduling. 
 
4.1  Two-week Schedule.  Each week, the contractor shall submit to the engineer a schedule 
that outlines the planned project activities for the following two-week period.  The two-week 
schedule shall detail all work and traffic control events planned for that period and any Hold Points 
specified by the engineer. 
 
4.2  Weekly Meeting.  When work is active, the contractor shall hold a weekly project meeting 
with the engineer to review the planned activities for the following week and to resolve any 
outstanding issues.  Attendees shall include the engineer, the contractor superintendent or project 
manager and any foreman leading major activities.  This meeting may be waived when, in the 
opinion of the engineer, a meeting is not necessary.  Attendees may join the meeting in person, 
by phone or video conference. 
 
4.3  Pre-Activity Meeting.  A pre-activity meeting is required in advance of the start of each new 
activity, except when waived by the engineer. The purpose of this meeting is to review 
construction details of the new activity.  At a minimum, the discussion topics shall include:  safety 
precautions, QC testing, traffic impacts, and any required Hold Points.  Attendees shall include 
the engineer, the contractor superintendent and the foreman who will be leading the new activity.  
Pre-activity meetings may be held in conjunction with the weekly project meeting. 
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4.4  Hold Points.  Hold Points are events that require approval by the engineer prior to 
continuation of work.  Hold Points occur at definable stages of work when, in the opinion of the 
engineer, a review of the preceding work is necessary before continuation to the next stage. 
 
4.4.1  A list of typical Hold Point events is available on the MoDOT website.  Use of the Hold Point 
process will only be required for the project-specific list of Hold Points, if any, that the engineer 
submits to the contractor in advance of the work.  The engineer may make changes to the Hold 
Point list at any time. 
 
4.4.2  Prior to all Hold Point inspections, the contractor shall verify the work has been completed 
in accordance with the contract and specifications.  If the engineer identifies any corrective actions 
needed during a Hold Point inspection, the corrections shall be completed prior to continuing 
work.  The engineer may require a new Hold Point to be scheduled if the corrections require a 
follow-up inspection.  Re-scheduling of Hold Points require a minimum 24-hour advance 
notification from the contractor unless otherwise allowed by the engineer. 
 
5.0  Quality Assurance Testing and Inspection.  MoDOT will perform quality assurance testing 
and inspection of the work, except as specified herein.  The contractor shall utilize the inspection 
checklists provided in the ITP as a guide to minimize findings by MoDOT inspection staff.  
Submittal of completed checklists is not required, except as specified in 5.1. 
 
5.1  Inspection and testing required in the production of concrete for the project shall be the 
responsibility of the contractor.  Submittal of the 501 Concrete Plant Checklist is required. 
 
6.0  Basis of Payment.  No direct payment will be made for compliance with this provision. 
 
 
I. Disposition of Existing Signal/Lighting and Network Equipment JSP-15-05A 
 
1.0 Description.  All controllers, cabinets, cabinet equipment, network equipment, DMS 
equipment, antennas, radios, modems, and other equipment noted in the plans shall be removed 
by the contractor and delivered to the following location: 

 
Commission’s Maintenance Lot 
Barrett Station 
Ballwin, MO 63021 
314-458-2142 
 

2.0 Signal Equipment.  All equipment other than network communication devices noted in 3.0 
are to be transported to the address listed above.  The contractor shall notify the Commission’s 
representative 24 hours prior to each delivery by calling the phone number listed below and ask 
for the field traffic supervisor. 
 

Mr. Dennis Hixson, Traffic Supervisor, Preventive Maintenance/ITS  Cell: (314) 565-6726 
 

Mr. Ron Mize, Traffic Supervisor, Emergency Signal Maintenance Cell: (314) 565-6727 
 

Brian Ducote, Lighting and Locate Supervisor    Cell: (314) 681-8395 
 
3.0 Network Communication Devices.  Devices such as CCTV cameras and domes, video 
encoders, device servers, Ethernet switches, media converters, and radio assemblies are to be 
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transported to the address listed below.  The contractor shall notify the Commission’s 
representative 24 hours prior to each delivery by calling phone number listed below and providing 
details for the delivery. 
 

MoDOT TMC 
14301 S Outer Forty Rd 
Chesterfield, MO 63017 
Eddie Watkins 314-275-1543 

 
4.0 The contractor shall exercise reasonable care in the handling of the equipment during the 
removal and transportation.  Should any of the equipment be damaged by the contractor's 
negligence, it shall be replaced at the contractor's expense.  The contractor shall dispose of any 
other equipment. Delivery shall be within 2 working days of removal.  All items returned shall be 
tagged with the date removed, project number and location/intersection. 
 
5.0 Basis of Payment.  Payment for removal, handling and transportation of all equipment 
specified shall be considered completely covered by the contract unit price for 202-20.10, 
Removal of Improvements, per lump sum. 
 
 
J. Winter Months Requirements JSP-15-07A 
 
1.0 Description.  This project contains work which spans the winter months.   
 
2.0 Work to be Completed.  When the contractor ceases operations for the winter months, any 
paving operation performed by the contractor shall not result in a lane height differential between 
adjacent lanes.   
 
3.0 Maintenance of Pavement Marking.  Prior to ceasing operations for winter months, a 
permanent or temporary stripe shall be provided on any completed length to the point that the 
original stripe was obliterated or obscured by the contractors’ operation.  Temporary striped areas 
shall be re-striped with the remaining route upon performance of the final striping.  
 
4.0 Winter Related Maintenance Activities.  The contractor shall have the project in a condition 
as not to interfere with the plowing of snow. The contractor shall also provide a taper at the end 
of his paving that will not be damaged by the plowing of snow. 
 
5.0 Basis of Payment.  There will be no direct pay for compliance with this provision. 
 
 
K. Lump Sum Temporary Traffic Control JSP-22-01A 
 
1.0  Delete Sec 616.11 and insert the following:  
 
616.11 Method of Measurement. Measurement for relocation of post-mounted signs will be 
made to the nearest square foot of sign area only for the signs designated for payment on the 
plans. All other sign relocations shall be incidental. Measurement for construction signs will be 
made to the nearest square foot of sign area. Measurement will be made per each for each of the 
temporary traffic control items provided in the contract. 
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616.11.1 Lump Sum Temporary Traffic Control.  No measurement will be made for temporary 
traffic control items grouped and designated to be paid per lump sum.  The list of lump sum items 
provided in the plans or contract is considered an approximation and may be subject to change 
based on field conditions.  This is not a complete list and may exclude quantities for duplicate 
work zone packages used in simultaneous operations.  The contractor shall provide all traffic 
control devices required to execute the provided traffic control plans for each applicable operation, 
stage, or phase.  No measurement will be made for any additional signs or devices needed except 
for changes in the traffic control plan directed by the engineer.   
 
2.0  Delete Sec 616.12 and insert the following: 
 
616.12 Basis of Payment. All temporary traffic control devices authorized for installation by the 
engineer will be paid for at the contract unit price for each of the pay items included in the contract. 
Whether the devices are paid individually, or per lump sum, no direct payment will be made for 
the following: 
 

(a)  Incidental items necessary to complete the work, unless specifically provided as a pay 
item in the contract. 
 
(b)  Installing, operating, maintaining, cleaning, repairing, removing, or replacing traffic control 
devices. 
 
(c)  Covering and uncovering existing signs and other traffic control devices. 
 
(d)  Relocating temporary traffic control devices, including permanent traffic control devices 
temporarily relocated, unless specifically included as a pay item in the contract. 
 
(e)  Worker apparel. 
 
(f)  Flaggers, AFADs, PFDs, pilot vehicles, and appurtenances at flagging stations. 
 
(g)  Furnishing, installing, operating, maintaining, and removing construction-related vehicle 
and equipment lighting. 
 
(h)  Construction and removal of temporary equipment crossovers, including restoring pre-
existing crossovers. 
 
(i)  Provide and maintaining work zone lighting and work area lighting. 

 
616.12.1 Lump Sum Temporary Traffic Control. Traffic control items grouped together in the 
contract or plans for lump sum payment shall be paid incrementally per Sec 616.12.1.1. 
Alternately, upon request from the contractor, the engineer will consider a modified payment 
schedule that more accurately reflects completion of traffic control work. No payment will be made 
for any additional signs or devices needed except for changes in the traffic control plan directed 
by the engineer. Additional items directed by the engineer will be paid for in accordance with Sec 
109.4. No adjustment to the price will be made for overruns or underruns of other work or for 
added work that is completed within existing work zones. 
 
616.12.1.1  Partial payments. For purposes of determining partial payments, the original contract 
amount will be the total dollar value of all original contract line items less the price for Lump Sum 



Job No.: JSL0121 
Route: 141 
County: St. Louis 

  

 14 

Temporary Traffic Control (LSTTC). If the contract includes multiple projects, this determination 
will be made for each project. Partial payments will be made as follows: 
 

(a)  The first payment will be made when five percent of the original contract amount is 
earned. The payment will be 50 percent of the price for LSTTC, or five percent of the original 
contract amount, whichever is less. 
 
(b)  The second payment will be made when 50 percent of the original contract amount is 
earned. The payment will be 25 percent of the price for LSTTC, or 2.5 percent of the original 
contract amount, whichever is less. 
 
(c)  The third payment will be made when 75 percent of the original contract amount is 
earned. The payment will be 20 percent of the price for LSTTC, or two percent of the original 
contract amount, whichever is less. 
 
(d)  Payment for the remaining balance due for LSTTC will be made when the contract has 
been accepted for maintenance or earlier as approved by the engineer. 

 
616.12.1.2  Temporary traffic control will be paid for at the contract lump sum price for Item: 
 

Item No. Unit Description 

616-99.01 Lump Sum Misc. Lump Sum Temporary Traffic Control 

 
 
L. Modified Bonded Asphaltic Concrete Pavement 
 
1.0  Description.  This work shall consist of the placement of a Polymer Modified Emulsion 
Membrane (PEM) or Cationic Modified Emulsion Membrane (CPEM) prior to a bituminous overlay 
of hot asphaltic concrete pavement.  At the contractor’s option, the contractor may replace the 
PEM/CPEM with a Performance Graded (PG) Asphalt Binder prior to a bituminous overlay of hot 
asphaltic concrete pavement.  The PEM/CPEM or PG Asphalt Binder shall be spray applied prior 
to the application of the hot asphaltic concrete pavement so as to produce a homogeneous 
surface in accordance with Secs 401, 402, or 403. 
 
2.0  Materials.  All materials shall be in accordance with Division 1000, Material Details, and 
specifically as follows: 
 

Item Section 

Polymer Modified Emulsion Membrane (PEM or CPEM) 1015.20.6.2 

Performance Graded (PG) Asphalt Binder 1015.10 

 
The PG Asphalt Binder shall be modified to meet the following performance parameters.  The test 
results shall be submitted to the engineer for approval at least 30 days prior to use.  The PG 
binder component shall account for at least 95% of the total product composition by volume. 
 

Parameters* Test Method Min Max 

No-Pick-Up Time for Tack Coats; minutes MoDOT TM 87 - 5 

Average Bond Strength; psi 
MoDOT TM 88 or 
alternate method 

75 - 

Elastic Recovery, percent AASHTO T 301 60 - 
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*The PG Asphalt Binder product shall exhibit a laboratory “no-pick-up" time of 5 minutes or less per MoDOT 
TM-87.  The PG Asphalt Binder product shall exhibit laboratory bond pull-off strengths (average of three 
test specimens) of a minimum of 75 psi in accordance with MoDOT TM-88 method or other approved 
research test methods at the target application rate prescribed within this specification. The elastic recovery 
may be waived if the product has proven performance in cold weather climates with freeze/thaw conditions. 

 
3.0  Construction Requirements.  The PEM/CPEM or PG Asphalt Binder shall be applied in 
accordance with Sec 407 except as modified herein. 
 
3.1  Coldmilled Surfaces. All coldmilled surfaces shall be thoroughly cleaned with air blowing, air 
vacuuming, or other approved methods resulting in a cleaned surface free of all dust, loose 
material, grease, or other foreign material at the time the tack is applied to the satisfaction of the 
engineer. Historically, conventional sweeping equipment has not produced satisfactory results 
and will not be acceptable as the sole operation. 
 
3.2  Requirements of Polymer Modified Emulsion Membrane (PEM or CPEM). 
 
3.2.1  Equipment.  No wheel, track or other part of the paving machine or any hauling equipment 
shall come in contact with the PEM/CPEM before the asphaltic concrete pavement mixture is 
applied. 
 
3.2.2  Application.  The target application rate of the PEM/CPEM shall be 0.20 gallons per square 
yard.  The application rate shall be within +/- 0.02 gallons per square yard of the target application 
rate during construction.  The average application rate used within the entire areas of the job limits 
shall be within +/- 1% of the target application rate. The PEM/CPEM shall be sprayed at a 
temperature of 120 - 180°F.  The sprayer shall accurately and continuously monitor the application 
rate and provide a uniform coverage across the entire width to be overlaid. 
 
3.2.2.1  The application rate of the PEM/CPEM shall be verified by dividing the volume (of 
PEM/CPEM used) by the area of paving for that day. 
 
3.2.2.2  No water shall be added to the PEM/CPEM. 
 
3.3  Requirements of Performance Graded (PG) Asphalt Binder 
 
3.3.1  Equipment.  The PG Asphalt Binder product shall be applied with an asphalt distributor 
that has been properly cleaned and set-up specifically for use of hot applied PG Asphalt Binder 
products.  The distributor shall have the full circulating and heating capabilities in the tank and a 
heated spray bar. 
 
3.3.2  Application.  The target application rate of the PG Asphalt Binder shall be 0.15 gallons per 
square yard.  The application rate shall be within +/- 0.02 gallons per square yard of the target 
application rate during construction. The average application rate used within the entire area of 
the job limits shall be within +/- 1% of the target application rate.  
 
3.3.3  Non-Tracking.  The PG Asphalt Binder shall be modified to be non-tracking that does not 
stick to the tires, tracks or other parts of paving equipment or vehicles such that the surface to be 
overlaid becomes visible or void of tack prior to the placement of the asphaltic concrete pavement 
mixture.    A test strip using the PG Asphalt Binder product of 200 feet long (maximum) shall be 
applied to the roadway.  After application, the PG Asphalt Binder shall be non-tracking within 10 
minutes or less.  If the test strip exhibits unacceptable tracking, then work shall cease until the 
PG Asphalt Binder product is either reformulated, switched to a different PG Asphalt product, or 
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a spray paver application method is utilized.  The test strip shall be conducted until satisfactory 
results are achieved. 
 
3.3.4  Safety.  Proper storage, handling, and application guidelines shall be followed carefully in 
accordance with the product manufacturer.  A copy of this information shall be provided to the 
engineer.  The information shall include the application temperature range, maximum allowable 
temperature for the product, and the particle charge. 
 
3.3.4.1  Safety procedures of all products shall be addressed in the contractor’s safety plan and 
a pre-construction meeting shall be held with the employees involved with the construction of the 
asphalt overlay to address all safety procedures, protocols, and personal protective equipment 
(PPE) of hot applied PG Asphalt Binder prior to application. 
 
4.0  Method of Measurement.  Measurement of the Polymer Modified Emulsion Membrane or 
PG Asphalt Binder shall be based on the volume in gallons in accordance with Sec 1015. Where 
required, measurement for coldmilling existing asphalt materials and cleaning the underlying 
pavement will be computed to the nearest square yard. No measurement will be made for optional 
pavement. 
 
5.0  Basis of Payment.  The accepted quantity of Polymer Modified Emulsion Membrane 
(PEM/CPEM) or PG Asphalt Binder shall be paid for at the contract unit price for 407-99.12, Misc. 
Modified Bonded Asphaltic Concrete Pavement, per gallon. No direct payment will be made for 
use with optional pavement. 
 
Where required, the accepted quantity for coldmilling and cleaning underlying pavement will be 
paid for at the contract unit price per square yard for Misc. Coldmilling Bituminous Pavement with 
Additional Cleaning, Item number 622-99.05.  
 

 
M. Non-Tracking Tack JSP-24-02 
 
1.0  Description.  This work requires application of tack in accordance with Sec 407 and 
prevention of tack loss from the surface as specified herein. Tack loss prevention shall be 
accomplished with successful usage of a MoDOT-approved non-tracking tack, or other 
acceptable non-tracking means, as approved by the engineer. 
 
2.0  MoDOT-Approved Non-Tracking Tack.  A list of MoDOT-approved non-tracking tack 
products is available at MoDOT.org under the Materials Qualified List. Upon request from the 
contractor, the MoDOT Division of Construction & Materials will consider allowance of other non-
tracking products. To be approved, the contractor must successfully demonstrate that the 
proposed product meets the non-tracking requirements specified in section 3.0. The location of a 
contractor demonstration will only be allowed in areas approved by the engineer. The engineer 
will make final determination of product acceptance based on observation of the results of the 
contractor’s demonstration.  
 
3.0  Non-Tracking Requirements.  Non-tracking tack shall remain adhered to the pavement 
surface when exposed to any wheeled or tracked vehicles. The tack shall not track off the surface 
within 30 minutes of being applied, and shall not stick to the tires, tracks or other parts of paving 
equipment or vehicles such that the underlying surface becomes visible or void of tack prior to 
the placement of the hot mix asphalt. The tack shall not track onto any adjacent lanes, pavement 
markings, driveways, sideroads, etc.  
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3.1  The contractor shall be responsible for cleaning all tracked tack from adjacent lanes, 
driveways, sideroads, etc., and shall replace all pavement markings that become coated with 
tracked tack. This cleaning and replacement requirement applies to both approved and proposed 
non-tracking products. 
 
4.0  Basis of Payment.  Measurement and payment shall be in accordance with Sec 407. The 
accepted quantity of non-tracking tack coat will be paid for per gallon at the contract unit price for 
407-10.07 Tack Coat – Non-Tracking, per gallon.  No additional payment will be made for the cost 
to demonstrate proposed products, for cleaning surfaces due to tracking of tack, or for 
replacement of pavement marking damaged by tracked tack. 
 
 
N. Optional Temporary Pavement Marking Paint NJSP-18-07F 
 
1.0  Description.  This provision provides the contractor with the option to either complete all 
Permanent Pavement Marking Paint (PPMP) prior to the time limits specified herein or to apply 
Temporary Pavement Marking Paint (TPMP) in accordance with Sec 620.10.2 (4 in. width) in all 
locations shown on the plans as PPMP and delay application of the PPMP until the spring of 
2026, as allowed herein.  PPMP is defined as Standard Waterborne Paint and High Build 
Waterborne Paint and does not include Sec 620.20.3 Durable Pavement Markings. 
 
1.1  No application of PPMP shall occur between October 1, 2025 and March 1, 2026, both dates 
inclusive, except as stated herein.  When the contractor has begun application of PPMP prior to 
October 1, 2025, and weather limitations stated in Sec 620.20.2.4 can be met, the contractor may 
complete the PPMP within the first seven (7) calendar days of October.  If all (100%) of the PPMP 
is not completed on or before October 7, 2025, all previously applied PPMP, including any painted 
markings applied prior to October 1, shall be considered TPMP, and the contractor shall complete 
the remaining marking with TPMP, and then re-apply PPMP in all planned locations after March 
1, 2026.  All PPMP shall be completed prior to June 1, 2026.  No additional payment will be made 
for PPMP that is later determined to be TPMP due to the contractor’s failure to complete the 
PPMP within the time specified. 
 
1.2  Use of TPMP Prior to October 1.  The contractor has the option to apply TPMP in lieu of 
PPMP prior to October 1, 2025, even when there is sufficient time to complete the PPMP prior to 
October 1, 2025.   For example, the contractor may choose to use TPMP as a base coat for the 
PPMP on open-graded surfaces in order to achieve higher retroreflectivity readings on the surface 
coat as compared to a single application.  
 
1.2.1  The contractor has the option of using TPMP in lieu of Temporary Raised Pavement 
Markers if applied each day that existing markings are obliterated.   
 
2.0  Construction Requirements.  TPMP shall be accurately placed in the final planned location 
and shall be completely covered by the final application of PPMP.  Any failure to comply with this 
requirement shall be corrected by removal of the misplaced pavement markings at the 
contractor’s expense and without marring of the pavement surface. 
 
2.1  Prior to application of the PPMP on TPMP, TPMP shall be fully cured in accordance with the 
manufacturer’s recommendation, or for a period of 12 hours, whichever is greater. 
 



Job No.: JSL0121 
Route: 141 
County: St. Louis 

  

 18 

3.0  Weather Limitations.  All weather limitations specified in Sec 620 for PPMP and TPMP shall 
apply.  Cold Weather Pavement Marking Paint, in accordance with Sec 620.10.6, shall be used 
for TPMP when specified weather limitations do not allow the use of waterborne paint.  No 
additional payment will be made for the use of Cold Weather Pavement Marking Paint as TPMP.  
Cold Weather Pavement Marking Paint is not an allowable substitute for PPMP and shall 
subsequently be covered with PPMP. 
 
4.0  Time Exception.  If application of PPMP is to be delayed to the spring of 2026, the contractor 
shall submit a request to the engineer for a time exception and shall provide a revised work 
schedule that shows the planned completion of the PPMP. 
  
4.1  Upon receipt of the time exception request in Section 4.0, the engineer will list “Application 
of Permanent Pavement Marking Paint” as an exception on the Semi-Final Inspection form, thus 
granting an exception to the count of contract time thru June 1, 2026, solely for the purpose of 
delaying application of PPMP.  This time exception shall not apply to any time needed to complete 
any other work items.  Liquidated Damages, as specified elsewhere in this contract, shall remain 
in effect for all other work items not completed by the contract time limits, as specified elsewhere 
in this contract, and for PPMP not completed by June 1, 2026. 
 
5.0  Method of Measurement. No final measurement will be made for TPMP. 
 
6.0  Basis of Payment.  Full payment for TPMP will be made at the contract lump sum price even 
when PPMP is completed prior to the time limitation and TPMP is not used or only partially used. 
 
6.2  If a $0 bid is entered for TPMP, no payment will be made should TPMP become necessary. 
 
 

Item Number Description Unit 

6209901 Temporary Pavement Marking Paint LS 

 
 
O. Partial Depth Concrete Pavement Repair Using Hot Applied Polymer Modified Repair 

Material NJSP-19-01B 
 
1.0  Description.  This work shall consist of removal, furnishing, and placing material to repair 
existing concrete pavement by performing partial depth concrete pavement repairs as specified 
in plans or as approved by the engineer.  All work shall be in accordance with Section 613 except 
as herein modified. 
 
2.0  Construction Requirements. 
 
2.1  Individual repair areas shall be limited to approximately 24 square feet in area.  Repair areas 
larger than 24 square feet shall be patched with a cementitious based material in accordance with 
Section 613. 
 
2.2  Removal of the existing patched, spalled, delaminated, or otherwise deteriorated concrete 
surface shall be limited to 1/3 (one third) of the pavement thickness or 4 inches, whichever is less.  
Removal of concrete shall be accomplished with light jack hammers and/or a mill head designed 
for concrete milling.  All loose materials, including milled or broken concrete or asphalt, crack seal 
materials, oil, sand, dust, grit, or other contaminants, shall be completely removed. Removal of 
material shall be in accordance with Sec 202.2. 
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2.3  All surfaces shall be cleaned with compressed air at a minimum of 100 psi. 
 
2.4  Partially exposed reinforcing steel mesh shall be sandblasted clean or removed before 
placing patch materials.  If sandblasting is used, all surfaces shall be cleaned of loose 
sandblasting grit with compressed air. 
 
2.5  All surfaces of the repair area shall be primed using a primer and procedure recommended 
and approved by the manufacturer.  Any costs related to primer shall be included in the unit cost.  
No direct payment will be made for the priming of the repair areas. 
 
2.6  Material shall be placed in 1inch lifts until the repair is level with the existing pavement.  Each 
lift shall be adequately cooled, based on manufacturer recommendations, prior to subsequent lift 
placement. 
 
2.7  Repairs that are greater than 1 inch in depth require the addition of bulking aggregate 20% 
to 50% by volume, as recommended by the manufacturer.  The bulking stone shall be double 
washed, dust-free 5/8 inch to 1 inch sized granite.  The bulking aggregate shall be adequately 
heated and dried prior to placement.  No direct payment will be made for costs associated with 
bulking stone placement. 
 
2.8  Topping stone shall be placed on the surface of the patch to improve surface friction using a 
procedure recommended by the manufacturer.  The topping stone shall be double washed, dust-
free, angular, hard aggregate.  The topping stone shall be adequately heated and dried prior to 
placement.  No direct payment will be made for costs associated with topping stone placement. 
 
2.9  Traffic shall not be allowed on the repair area until the patching material has adequately 
cooled and gained strength, as recommend by the manufacturer. 
 
2.10  Repair areas in the roadway and shoulders shall be swept clean of all loose debris before 
opening to traffic. 
 
2.11  Any patches that vary by more than ¼ inch from the existing profile of the roadway or of 
poor workmanship shall be removed and replaced by the contactor at the contractor's expense. 
 
3.0  Material Requirements. 
 
3.1  The contractor shall submit the manufacturer's specifications for the material for patching and 
repair to the engineer for approval.  The contractor shall follow manufacturer's specifications for 
material preparation and placement. 
 
3.2  Material shall be hot pour, polymer modified, resin-based concrete repair material, flexible 
and grey or black in color.  Material shall provide an impermeable, voidless mass at ambient 
temperatures.  Material is to be mixed and heated on site as recommended by the product 
manufacturer.  The repair material shall be factory blended and in meltable bags. 
 
4.0  Additional or Reduced Work.  If additional repair work is necessary beyond what is specified 
in the work order or the required repair is not as extensive as originally viewed, the contractor 
shall contact the engineer for authorization to proceed with the additional or reduced work.  The 
contractor shall note that with this authorization to proceed with additional or reduced work may 
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change which unit bid item is used to calculate final payment depending on final repair quantities.  
Any work performed without authorization of the engineer shall be at the contractor's expense. 
 
5.0  Method of Measurement.  Measurement shall be made to the nearest pound based on the 
actual material used with an acceptable form of package documentation. 
 
6.0  Basis of Payment.  Payment shall be paid by the pound and shall be full compensation for 
all repair work including removal of loose materials, cleaning of concrete surface, and furnishing 
and placing material for Partial Depth Pavement Repair using flexible, hot polymer-modified repair 
material.  All cost for the repair work, including labor, equipment, materials, and containment and 
disposal of material shall be included in Item 613-99.11, Misc. Partial Depth Concrete Pavement 
Repair Using Flexible, Hot Polymer Modified Repair Material, per pound. 
 
 
P. Removal and Delivery of Existing Signs JSP-12-01C 
 
1.0 Description.  All Commission-owned signs removed from the project shall be disassembled, 
stored, transported, and disposed of as specified herein. Sign supports, structures and hardware 
removed from the project shall become the property of the contractor.  
 
2.0  Disassembly and Delivery.  
  
2.1  All Commission-owned signs, (excluding abandoned billboard signs), designated for removal 
in the plans, or any other signs designated by the Engineer, shall be removed from the sign 
supports and structures, disassembled, stored, transported, and delivered by the contractor to 
the recycling center for destruction.  
 
2.2  The contractor shall coordinate and make arrangements with the recycling center for delivery 
of the signs. Sign panels shall be disassembled and/or cut into sizes as required by the recycling 
center. 
 
2.3  The contractor shall provide the Engineer with a “Sign Delivery Certification” attesting to 
completion of delivery of all existing sign material from the project to the recycler. In addition, the 
contractor shall provide to the Engineer a final “Sign Certification of Destruction” from the recycler 
that documents the total pounds of scrap sign material received from the project and attests that 
all such material will not be re-purposed and will be destroyed in a recycling process. The 
contractor can locate the required certification statements from the Missouri Department of 
Transportation website: 
 

https://www.modot.org/forms-contractor-use 
 
2.4  Funds received from the disposal of the signs from the recycling center shall be retained by 
the Contractor. 
 
3.0  Basis of Payment.  All costs associated with removing, disassembling and/or cutting, storing, 
transporting, and disposing of signs shall be considered as completely covered by the contract 
unit price for Item No. 202-20.10, “Removal of Improvements”, per lump sum. 
 
 

https://www.modot.org/forms-contractor-use
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Q. Shaping Slopes Class III (Modified Material Requirements) NJSP-20-03B 
 
Delete Sec 215.1.3 and 215.1.3.1 and substitute the following: 
 
215.1.3  Shaping Slopes, Class III, shall consist of providing rock fill material and shaping slopes 
to construct additional shoulder width for the installation of guardrail and Type A crashworthy end 
terminals in accordance with Missouri Standard Plans for Highway Construction. The rock fill 
material used shall meet the requirements specified in Sec 215.1.3.1.  The shoulder surface shall 
be finished smooth such that it is traversable and without significant voids or depressions. 
 
215.1.3.1  Material Requirements.  Rock fill material used for Shaping Slopes, Class III, shall 
consist of a durable crushed stone, shot rock or broken concrete, with a predominant size of 3 
inches and a maximum size of 6 inches.  Acceptance by the engineer will be made by visual 
inspection. 
 
215.4  Basis of Payment.  The accepted quantity will be paid at the contract unit bid price for 
215-99.10 Misc. Shaping Slopes Class III – Modified Material Requirement, per 100F.  
 
 
R. Overhead Sign Cantilever Box Truss 
 
1.0 Description.  This work shall consist of providing all costs for all labor and materials 
associated with the span, cantilever, and butterfly trusses, from the bottom of the baseplate on 
up, as illustrated in the Standard Plans, plans, signing details, and signing cross-sections.  Any 
utility requiring relocation for post foundations shall be coordinated in accordance with the Special 
Provision – Utility Coordination. 
 
2.0  Prior to ordering the trusses, the Contractor shall verify the dimensions with the Engineer. 
 
3.0 Basis of Payment.  Payment for furnishing all labor, equipment, materials, and incidentals 
will be paid for at the contract unit price per lump sum as follows: 
 

Item No. Description Unit 

903-99.02 Misc. 23 ft Cantilever Box Truss Each 

 
 
S. Removal and Delivery of Adopt-A Highway Signs  
 
1.0 Description.  All Commission-owned Adopt-A-Highway signs removed from the project shall 
be disassembled, stored, transported, and disposed of as specified herein. Sign supports, 
structures and hardware removed from the project shall become the property of the contractor.  
 
2.0  Disassembly and Delivery.  
  
2.1  All Adopt-A Highway signs shown in the plans shall be removed from the sign supports and 
structures, disassembled, stored, transported, and delivered by the contractor to the Maintenance 
Building.   
 
2.2  The contractor shall contact the Commission’s representative 72 hours prior to each delivery 
by calling the phone number listed below to receive the appropriate Maintenance Building to drop 
off the sign.  
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Teresa Gentry  
Phone: 314-343-7382 

 
2.3  The contractor shall exercise reasonable care in the handling of the equipment during the 
removal and transportation. Delivery shall be within 4 working days of removal. All items returned 
shall be tagged with the date removed, project number and location/intersection. 
 
3.0  Basis of Payment.  All costs associated with removing, disassembling and/or cutting, storing, 
transporting, and disposing of signs shall be considered as completely covered by the contract 
unit price for Item No. 202-20.10, “Removal of Improvements”, per lump sum. 
 
 
T. Traffic Signal Maintenance and Programming 
 
1.0 Description. Traffic signal maintenance and programming for this project shall be in 
accordance with Section 902 of the Standard Specifications, and specifically as follows. 
 
2.0 Contractor Maintenance Responsibilities. 
 
2.1 Traffic Signal Maintenance. Once any part of an existing traffic signal within the limits of this 
project has otherwise been modified and/or adjusted by the contractor or the contractor begins 
work at an intersection with traffic signals already in operation, then the contractor shall be solely 
responsible for that traffic signal’s maintenance.  All traffic signal maintenance shall be the 
responsibility of the contractor as specified in 902.2.and 902.3, until the Commission accepts the 
traffic signal for maintenance or as directed by the Engineer. Traffic signals to be accepted for 
maintenance by the contractor are listed in the below schedule: 
 
Commission Traffic Signals to be Maintained by the Contractor: 

a) Conway Rd @ Route 141 

b) WB 64 @ Route 141 

c) EB 64 @ Route 141 

2.2 Traffic Signal Controller Programming.  If the contractor modifies and/or adjusts an existing 
traffic signal controller’s programming or makes any roadway changes to reduce the traffic 
capacity through a signalized intersection within the limits of a project or utilizes a project defined 
detour that utilizes the traffic signals within the below schedule, the contractor shall be solely 
responsible for those traffic signal controller programs.  All controller programming shall be the 
responsibility of the contractor as specified in 902.2 or until final acceptance of the project or until 
released from the responsibility by the Engineer. Traffic signal controller programs to be 
administered by the contractor are listed in the below schedule: 
 
Traffic Signal Controller Programs to be Administered by the Contractor: 

a) WB 64 @ Route 141 

2.3 Contractor’s Traffic Engineer.  If traffic signals are listed in the schedule outlined in section 
2.2, the contractor shall have an experienced traffic Engineer with a Professional Engineer’s (PE) 
license in Missouri as well as a Professional Traffic Operations Engineer (PTOE) certification 
(hereafter referred to as “contractor’s traffic Engineer”) with the noted experience outlined to 
section 3.0. MoDOT shall approve the traffic Engineer prior to them being hired. 
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2.4 Traffic Signal Complaints The contractor shall respond to malfunction complaints or traffic 
signal timing complaints for those locations detailed in section 2.1 and/or section 2.2 of this 
provision and as specified in Section 902.21.1. Response time shall be 1 hour for complaints 
received by the contractor between 6 a.m. and 6 p.m. on non-holiday weekdays, and 2 hours for 
all other times. For cases due to travel times or other extenuating circumstances additional time 
may be acceptable within reason but must be approved by a Commission Traffic Operations 
Engineers. These timeframes will replace the ‘24 hour’ response time in Section 105.14 for any 
traffic signal-related incidents, where the entire cost of the work, if performed by MoDOT 
personnel or a third party, will be computed as described in Section 108.9 and deducted from the 
payments due the contractor. 
 
2.5 Traffic Signal Contacts.  The contractor must supply to the Engineer and to the 
Commission’s Transportation Management Center (TMC) a contact name and phone number 
who will be responsible for receiving traffic signal timing complaints for the Engineer. These 
complaints may be forwarded directly to the contractor by someone other than the Engineer’s 
representative and will not relieve the contractor from properly responding based on the response 
times of this provision. The contractor shall respond to the Engineer and its representative within 
12 hours of the complaint and its remedy. The contractor shall submit to the Engineer’s 
representative a weekly report of complaints received and remedies performed throughout the 
duration of the project. 
 
2.6 Existing Traffic Signal Controller Programming.  The contractor shall request an electronic 
report from the Engineer on the existing phasing and timing of each traffic signal, which may be 
the contractor’s responsibility to program. The contractor shall give the Engineer 2 weeks’ notice 
to supply the electronic report.  The Engineer’s representative shall be available to the contractor 
before any changes are made to a traffic signal or controller to answer any questions about the 
report. In lieu of the report, the contractor’s traffic Engineer may obtain this information from the 
appropriate agency’s central traffic signal control system.   
 
2.7 Traffic Mitigation Plan.  The contractor shall notify the Engineer 2 weeks prior to the date of 
any work impacting the Commission’s traffic signals as described in Section 2.1 and/or 2.2. The 
contractor shall meet with the Engineer’s representatives to discuss their traffic mitigation plan at 
least 1 week before the date of the first impacts and as needed between construction stages. The 
traffic mitigation plan should at a minimum include: 

a) Proposed Timing Plan changes and any models 

b) Anticipated locations of concern 

c) A map in electronic format displaying the locations and names of the traffic signals and 

owning agency as detailed in sections 2.1 and/or section 2.2. 

d) Other traffic mitigation efforts 

2.8 Notification of Changes to Traffic Signal System.  The contractor shall notify the Engineer 
or representative of the changes no later than 1 working day after changes are programmed if 
unable to provide advance notice as specified in 902.2.   
 
3.0 Contractor’s Traffic Engineer Qualifications.  
 
3.1 Credentials.  The contractor shall have an experienced traffic Engineer with a Professional 
Engineer’s (PE) license in Missouri as well as a Professional Traffic Operations Engineer (PTOE) 
certification. 
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3.2 Experience. Any proposed contractor traffic Engineer shall be able to demonstrate personal 
successful previous experience in the following tasks: 
 
3.2.1 Response. The contractor’s traffic Engineer shall have the ability to be on site within 1 hour 
of being requested. 
 
3.2.2 Corridor Management. Time/space diagram manipulation to successfully adjust offsets 
and splits for rapidly changing traffic demands. 
 
3.2.3 Controller Programming. Ability to program by hand and by software NTCIP-compatible 
controllers. 
 
3.2.4 Intersection Programming. Implementation of adjusted and/or new timing plans because 
of changing traffic demand. 
 
3.2.5 Traffic Signal Software. Use and understanding of all traffic signal controllers and central 
traffic signal control systems utilized by the Commission. 
 
3.3 Proposed Traffic Engineers.  The contractor shall submit the names(s) of proposed traffic 
engineer(s) and the name(s) of all other personnel on their proposed staff along with detailed 
experience in all tasks outlined in Paragraph 3.2 above. The Engineer reserves the right to reject 
any contractor traffic engineer, before the start of work, who does not have sufficient experience 
or, at any point during the project, which does not satisfy the requirements set forth within this Job 
Special Provision. A list of potential traffic engineers shall be submitted for review to the Project 
Manager and the Commission’s Traffic Engineers prior to bid. 
 
4.0 Contractor’s Traffic Engineer Responsibilities. 
 
4.1 VPN Access. The approved contractor’s traffic Engineer and any staff assigned to manage 
the traffic signals during the project are encouraged to apply for VPN (Virtual Private Network) 
access with the Engineer once the project is awarded. If approved, the Engineer will assign a 
unique IP address to the contractor’s traffic Engineer, which will allow for remote access to the 
Commission’s central traffic signal control systems as appropriate and the ability to interface with 
the noted traffic signals on this project. 
 
4.2 Traffic Signal Timing Complaints.  The contractor’s traffic Engineer shall respond to any 
traffic signal timing complaints regarding signals outlined in section 2.2 of this provision.   
 
4.3 Traffic Signal Coordination.  The contractor’s traffic Engineer shall be solely responsible for 
maintaining the coordination at any affected traffic signal to the satisfaction of the Commission’s 
Traffic Operations Engineers or representative until completion of work as set forth in section 2.2 
of this provision.  Maintenance of coordination may include the synchronization of the affected 
controller’s internal time clocks to the second using an atomic clock, or other means approved by 
the Commissions Traffic Operations Engineers. If time clock synchronization is used, the 
contractor shall verify all affected controllers are synchronized at least 1 time per week with a 
report to the Engineer or representative. This report will be in the form of a documentation record 
as spelled out in the Work Zone Traffic Management Plan. 
 
4.4 Traffic Signal Controller Programming. The contractor’s traffic Engineer shall be 
responsible for implementing traffic signal controller programming at each intersection listed in 
section 2.2 for any of the following scenarios: 
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a) Intersection Impact 

b) Construction Stage Traffic Switch 

c) Response to Customer Concern 

d) New Intersection Turn-On (along with any subsequent revisions) 

e) Final completion of improvements 

f) As otherwise directed by the Engineer or the Commission’s Traffic Operations Engineers  

Proposed timing plans should be submitted to the Commission’s Traffic Operations Engineers for 
review prior to field implementation. 
 
4.5 Central Traffic Signal Control System Setup.  If a traffic signal cabinet is reconfigured, the 
contractor’s traffic Engineer shall archive the existing controller programming in the Commission’s 
central traffic signal control system.  If the signal controller type is changed, the contractor’s traffic 
Engineer shall archive the existing controller programming and convert any new controllers to the 
proper controller interface type in the Commission’s central traffic signal control system.  If only 
signal timing adjustments are made, all database versions shall be clearly labeled and saved 
separately from the default version, and the final timing program shall be uploaded into the 
Commission’s central traffic signal control system and set as the default database.  In addition, 
the contractor’s traffic Engineer shall update any intersection diagrams (i.e., XPL) whose 
intersection controls were modified during construction.  
 
4.6 Controller Program Test Period.  The intersection program shall operate properly with no 
faults or malfunctions for a period of 15 consecutive days as a condition of being accepted for 
maintenance by the Commission.  Any programming faults shall be corrected by the contractor’s 
traffic Engineer per the response protocols of this provision and the 15 days will start over.  
4.7 Cabinet Photos.  The contractor’s traffic Engineer shall obtain cabinet photos of any new or 
modified traffic signal cabinet affected by the project.  The photos shall be captured of the 
following perspectives and delivered in the .jpg format electronically and via thumb drive to the 
Commission’s Traffic Operations Engineers.  
 

a) Power Meter 1 – Away from power meter with meter centered  
b) Power Meter 2 – Close up with power meter number  
c) Cabinet 1 – Away with cabinet centered and door closed  
d) Cabinet 2 – Close up of entire cabinet with door opened  
e) Cabinet 3 – Close up of center cabinet interior  
f) Cabinet 4 – Close up of left cabinet interior  
g) Cabinet 5 – Close up of right cabinet interior 
h) Cabinet 6 – Close up of back panel 
i) Cabinet 7 – Close up of switch 
j) Cabinet 8-Close up of wall interconnect center 

 
4.8 RRFB/PHB Timing.  The contractor’s traffic Engineer shall calculate the duration of flash time 
for any new or modified RRFB’s (rectangular rapid flashing beacons) affected by the project.  The 
contactor’s traffic engineer shall be responsible for calculating phase intervals and programming 
traffic signal controllers for new/modified PHB’s (pedestrian hybrid beacons) affected by the 
project.   
 
4.9 Detection.  The contractor’s traffic Engineer shall assist the contractor in setting up detection 
as per plan and/or SL District Traffic Signal Detection System JSP.  The contractor’s traffic 
Engineer shall verify that all detectors work properly and that each detector input into the traffic 
signal controller is programmed regarding its intended use.  The contractor’s traffic Engineer is 
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responsible for optimizing the detector operation by utilizing various detector settings in the traffic 
signal controller.   
 
4.10 Signal Performance Measures.  The contractor’s traffic Engineer shall setup traffic signal 
controllers on the Commission’s advanced traffic signal performance measures module unless 
directed otherwise by the Commission’s Traffic Operations Engineers.  This includes any work on 
the Commission’s advanced traffic signal performance measures module, traffic signal 
controller(s), and video detection processor(s).  The contractor’s traffic Engineer shall provide 
proof of each traffic signal setup in the module to the Commission’s Traffic Operations Engineers.  
The contractor’s traffic Engineer shall setup any traffic signal detectors as system detectors in the 
Commission’s central traffic signal control system.  
 
4.11 Preemption Controller Programming.  If preemption is to be provided at a traffic signal, 
the contractor’s traffic Engineer shall program the preemption settings in the traffic signal 
controller per MoDOT EPG guidelines and at the direction of the Commission’s Traffic Operations 
Engineers.  The contractor’s traffic Engineer shall test the preempt settings at the traffic signal 
cabinet to verify proper operation.   
 
5.0 Post Project Report.  The contractor shall submit to the Engineer a post project report, four 
to six weeks after the final traffic signal adjustments have been completed. The report shall include 
at a minimum an observation report, summary of timing changes and locations, summary of 
complaints, and any other pertinent information regarding the contractor’s efforts for managing 
these traffic signal corridors in one electronic document. 
6.0 Deliverables.  All deliverables mentioned in this provision shall be submitted to the Engineer 
in a timely manner to the satisfaction of the Engineer prior to receiving full compensation for this 
work.  All deliverables must be submitted to the Engineer via USB.   

a) Experience submittal 

b) Preliminary Traffic Mitigation Plan 

c) Notification of Detour Implementation 

d) Time Base Reports, As Needed 

e) Complaint Resolutions 

f) Audible pedestrian signal voice message files 

g) Traffic Signal Database versions (in PDF format)  

h) Traffic signal photos 

i) Notification of Restoration to Normal Operations 

j) Post Project Report 

7.0 Construction Requirements. Construction requirements shall conform to Sections 902, 
1061 and 1092. 
 
8.0 Method of Measurement. Method of measurement shall conform to Section 902. 
 
9.0 Basis of Payment. Payment will be considered full compensation for all contractor services, 
installation, and labor to complete the described work: 
 

Item No. Description Unit 

902-99.01 Lump Sum Traffic Signal Maintenance & Programming Lump Sum 

 
 

rankir
Addendum.dgn
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U. SL District Traffic Signal Detection System 
 
1.0 Description.  This work shall consist of providing detectors for signalized installations that 
will support advance traffic signal performance measures (ATSPM) on the Commission’s St. Louis 
District roadways. Detectors shall be in accordance with the Missouri Standard Specifications for 
Highway Construction (latest version) and installed to provide detection at locations as shown on 
the plans or as directed by the Engineer in accordance with Section 902.  If any information 
conflicts between Section 902 and this JSP, the JSP shall supersede. 

2.0 Detector Zones.  The following detector zones shall be placed as shown in the plans: 
(a) Stop Bar Detection 
(b) Advance Upstream (Performance Measures) 
(c) Dilemma Zone 
(d) Turn Counts 
(e) Advance Video Zones (if applicable) 
(f) Radar Zones (if applicable) 
(g) Advance Data Collector (if applicable) 
(h) Bicycle/Pedestrian (see Section 2.2) 

WB 64 off-ramp @ Route 141 
 

1 2

5 4

42
33 34 35

3739 38

Typical Detector Setup:
Configure in this order!

Vehicle Phases: 1 - 16
Advance Detector Phases: 17 - 32
Turning Movement Counts: 33 - 64

18

21

COUNT DETECTOR 

6

7

3

17

41

1920

ADVANCE DETECTOR 

STOP BAR  DETECTOR 

36

40

 
 
 
2.1 Dilemma Zones. Dilemma zone detection shall be required for the following approaches for 
high-speed dilemma zone detection: 
 

- NB Route 141 

- SB Route 141 
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Dilemma zone detectors shall be placed at 5 secs and 8 seconds travel time before stop bar per 
below Table unless directed otherwise in the plans or by the Engineer. 
 

Approach Speed (MPH) Advance Detector Placement        5 
secs Travel time 

Advance Detector Placement         8 
seconds travel time 

35 mph 260 415 

40 mph 295 470 

45 mph 330 530 

50 mph 370 590 

55 mph 405 645 

60 mph 440 705 

 
2.2 Bicycle/Pedestrian Zones.  Bicycle and/or pedestrian zones (if applicable) shall be provided 
as directed by the Engineer.  Specific zone placement and description as required by vendor shall 
be reviewed and approved by the Engineer. 
 
3.0 Performance Measures.  In addition to presence detection, the detection system shall be 
capable of providing data to an advanced traffic signal controller that can perform at a minimum 
the following calculations in real time for each detection zone without the addition of another 
device:  
 

(a) Speed 

(b) Volume 

(c) Lane Occupancy 

(d) Vehicle Classification 

(e) Other available performance measures 

For speed calculations thru movements are required for all detection installations. Turning 
movement measurements are required for all detection installations. For volume 
measurements/calculations both mainline thru and all turning movements are required. All values 
are to be assigned to detector channels within the controller. Other performance measures must 
be clearly defined. In all cases all performances measures must be ultimately available in an 
easily usable, exportable format. Turning movement counts shall be installed per the detector 
setup diagram(s) above to include all lanes. The Contractor shall provide documentation to the 
Engineer to confirm the volumes are configured and operational through the detection system.  
The Contractor shall also provide a final schedule of detector assignments in the .pdf format to 
the Engineer and the Commission’s signal maintenance supervisor.  Performance measurement 
data must be configured and fed into the Commission’s ATSPM platform with data storage 
confirmed, see Section 5.0.  If utilized on the project, the Contractor’s Traffic Engineer shall assist 
in this task. 
 
4.0 Material. The Contractor can choose from the following list of detector types according to the 
systems noted below:  

(a) Video Image 

(b) Radar  

Reference each detection type’s subsection for specific allowable models.  Unless otherwise 
specified on the plans, the Contractor may supply more than one type of detector and customize 
the installation based on field conditions, as approved by the Engineer. 
 
4.1 Video Detection.  If video detection is selected, the following provisions shall also apply. 
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4.1.1 Description.  The Contractor shall furnish and install all equipment, materials, software and 
other miscellaneous items that are required to provide a fully functional Video Detection System 
for the control of vehicular and pedestrian traffic signals. 
 
4.1.2 Material.  The video detection system shall consist of power supply, hard-wired video 
cameras, all necessary video and power cabling with end connectors, mounting brackets, surge 
protection as recommended by the manufacturer, video detection processors/extension modules 
capable of processing the number of camera and phase combination video sources shown on the 
project plans. The video detection system will be defined as the complete assembly of all required 
equipment and components for detection of vehicles. Each video detection system shall consist 
of the video camera(s), lightning arrester for video cabling, processor unit(s), control device (track 
ball or keypad; no mouse allowed), software and license for system control via a computer (if 
applicable), communication components, and a color monitor. The video detection system shall 
have the most current available firmware installed. All camera views shall be obtainable without 
requiring the disconnection and reconnection of cables within the system.  The video detection 
systems in the list below are the only systems that are tested, fully functional, and approved for 
use in the St. Louis District.   
 

(a) Autoscope Vision 

(b) Iteris Vantage Next 

(c) Aldis Gridsmart Smart mount Camera (Performance Module to be included)  

4.1.3 Installation Requirements. The video detection system shall be installed per the 
manufacturer's recommendations.  The installer shall be certified by the video detection system’s 
manufacturer to install the system.  All CAT5 cable runs (if used) shall be continuous without 
splice from the cabinet to the camera.  If requested by the engineer, a factory certified 
representative from the supplier shall be available for on-site assistance for a minimum of one 
day during installation.  The bottom of the video camera shall be mounted per the manufacturer's 
recommendations, unless otherwise indicated on the plans or approved by the Engineer. The 
video detection system shall not be installed on pedestal signal unless otherwise directed by the 
Engineer. The video detection system shall not be installed on a 15' luminaire arm unless 
otherwise directed by the Engineer.  
 
4.1.3.1  A separate grounded 120 VAC service outlet shall be provided in the controller cabinet 
for supplying power to the parts of the video detection system requiring AC power. Use of the 
grounded service outlet located on the cabinet door will not be permitted. The video detection 
system must integrate/be compatible with an Advanced Transportation Signal Controller (ATC).  
 
4.1.4 Detection Zones. The detection zones shall be created by drawing the detection zones on 
the video image. A graphical user interface shall be built into the video detection system and 
displayed on a video monitor or computer. It shall be possible to edit previously defined detector 
configurations to fine-tune detection zone placement. When a vehicle is detected by crossing a 
detection zone, there shall be a visual change on the video display, such as a flashing symbol or 
a change in color or intensity to verify proper operation of the video detection system. 
 
4.1.5 Performance. Overall performance of the video detection system shall be comparable to 
inductive loops. Using camera optics and in the absence of occlusion, the video detection system 
shall be able to detect vehicle presence with 98% accuracy under normal day and night conditions 
with only slight deterioration in performance under adverse weather conditions, including fog, 
snow and rain. When visibility exceeds the capabilities of the camera, the video detection system 
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shall default to placing a call on all detectors. Supportive documentation is required to meet this 
specification and shall be provided to the Engineer before installation. 
 
4.1.6 Monitor. The monitor shall be an LCD active matrix with a minimum 7” diagonal screen 
color monitor, an NTSC-M system and BNC video in-out connections built into the housing.  The 
unit shall be compact and lightweight, securely mounted to the cabinet shelving, have low power 
consumption, constructed to operate under extreme temperature conditions, and run on AC 
power.  AC adaptor shall be included. The monitor shall be installed to automatically power on 
when the cabinet door is opened and automatically power off when the cabinet door is closed. A 
manual on/off switch shall be provided.   
 
4.1.7 Video Camera and Housing. The camera shall produce a color video image of vehicles 
during daylight hours, with an optional production of black and white images during nighttime 
hours. The video shall produce a clear image for scenes with a luminance from a minimum range 
of 0.18 to 929 foot-candles (2.0 to 10,000 lux). The camera shall provide a minimum resolution of 
430 lines horizontal (TVL) and 350 lines vertical under NTSC operation. The camera shall include 
an electronic shutter or auto iris control based on average scene luminance and shall be equipped 
with an auto iris lens. sun shield that prevents sunlight from directly entering the lens. The sun 
shield shall include a provision for water diversion to prevent water from flowing in the camera 
field of view and shall be able to slide forward and back. 
 
4.1.8 Video Detection System Connections. All bus connections in the video detection system 
shall be corrosion resistant. Serial communications to a computer shall be through an RS-232/RS-
422 serial port through a subminiature “D” connector with a computer running supplied system 
software. The port shall have the capability to access detection system data as well as the real-
time imagery needed to show detector actuations.  The processor shall have a RJ-45 plug using 
Ethernet 10/100 protocols. The equipment shall be provided with either a NEMA TS1 or NEMA 
TS2 interface as shown on the plans. 
 
4.1.8.1  For TS1 systems, the video detection system shall be equipped with a TS1 detector 
interface for a minimum of 32 detector outputs. Logic output levels shall be compatible with the 
TS1. A subminiature "D" connector on the video detection system shall be used for interfacing to 
these outputs.  
 
4.1.8.2  For TS2 systems, the video detection system shall be equipped with a TS2 Type 1 
detector interface, where detector information is transmitted serially via an RS-485 data path. A 
15-pin subminiature "D" connector, meeting the requirements of the TS2 standard, shall be used 
for the serial detector output. A minimum of 32 detector outputs is required, with the capability of 
expansion to 64 outputs if required based on the design plans.   
 
4.1.8.3  The contractor shall be responsible for any changes or additions to either an existing or 
new cabinet to provide a properly functional video detection system and monitor display.  This 
may include, but is not limited to, additional SDLC connectors, an MMU (malfunction management 
unit), shelf relocation and component reorganization.  No direct pay for any changes or additions.  
All required connections will be considered part of the video detection system installation. 
 
4.1.9 Documentation. The contractor shall provide one bound copy and one electronic version 
(.pdf format) of the user’s manual. 
 
4.2 Radar Detection.  If radar detection is selected, the following provisions shall also apply. 
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4.2.1 Description. Provide, install and test continuous tracking advance detector (CTAD) units 
and cabinet interface to detect range, speed, and vehicle estimated time of arrival (ETA) to the 
stop bar for vehicles or clusters of vehicles moving in the user selected direction of travel. The 
CTAD shall also detect instantaneous roadway efficiency. This specification sets forth the 
provisions for a radar detection system that detects vehicles, pedestrians, bicycles, and 
motorcycles on roadways and provides vehicle presence and full-motion tracking. 
 
4.2.2 Material   
 
4.2.2.1 Stop Bar Detector.  The radar detection systems in the list below are the only systems 
approved for use in the St. Louis District.  Installation of radar detection systems shall follow both 
the below specifications and the manufacturer’s instructions. 
 

(a) WAVETRONIX SmartSensor 

1. Matrix 

4.2.2.1.1  Provide a radar detection system with the following features.   
 

(a) Shall be able to track/detect a minimum of 64 objects 
(b) Shall be able to operate in a temperature range between -30 degrees and 165 degrees F   
(c) The detection zones shall be configurable based off several factors’ such as classification, 

ETA, speed, presence, and delay. 
(d) The radar sensor shall be forward fire 
(e) The sensor shall operate in the 25 GHz band 
(f) The sensor shall be housed in a sealed IP-67 enclosure 

 
4.2.2.2 Advance Detector.  The radar detection systems in the list below are the only systems 
approved for use in the St. Louis District.  Installation of radar detection systems shall follow both 
the below specifications and the manufacturer’s instructions. 
 

(a) WAVETRONIX SmartSensor 

1. Advance 

2. Advance Extended 

(b) Iteris Vector 
(c) In addition to the specifications listed in Section 4.3.2.1, the detection range shall also 

cover the dilemma zone distances prescribed in section 2.1. 
 
4.2.2.3 Power and Communications.   
 

(a) Power and communications cabling shall be installed per manufacturer specifications 
(b) The radar sensor shall operate at 24 VDC  
(c) Power consumption shall be no more than 38 watts 
(d) If required, the advance detection System shall include all equipment to communicate 

wirelessly. 
 
4.2.2.4 Contact Closure Card.  Any contact closure card shall be compatible with a NEMA 
detector rack and shall be installed per manufacturer specifications. 
 
4.2.2.5 Lightning Surge Protection. The CTAD shall include surge protection hardware installed 
per manufacturer specifications. The hardware shall be accepted by the engineer before 
installation in the cabinet.  
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4.3 Construction Requirements. 
 
4.3.1 Mounting Location. All mounting hardware shall be installed per manufacturers 
specifications.  The CTAD shall be mounted as follows: 
 

(a) at a height that is within the manufacturer’s recommended mounting heights. 
(b) The radar shall be positioned so that all detection zones needed for an approach can be 

captured. 
(c) in a forward-fire position, looking towards either approaching or departing traffic. 

 
4.3.2 Support.  A factory certified representative from the supplier shall be available for on-site 
assistance for a minimum of one day during installation and shall provide two (2) days of local 
training after the CTAD has been installed and are operational. 
 
4.3.3 Acceptance Testing.  The contractor shall develop a proposed test procedure for the CTAD 
and submit it to the Engineer for approval.  It must include visual verification of vehicle detections 
being received. Each detector shall be tested separately.  Revise the proposed test procedure 
until it is acceptable to the Engineer.  Provide all equipment and personnel needed to safely 
conduct the tests.  Arrange for the Engineer’s representative to witness the tests.  Give the 
Engineer a report documenting the result of the tests.  
 
4.3.4 Documentation and Software.  
 
4.3.4.1 Prior to purchasing the CTAD system, the contractor shall submit five copies of catalog 
cut sheets and the environmental testing results to the Engineer for approval. 
 
4.3.4.2 The contractor shall provide five copies of the operation and maintenance manuals for the 
CTAD system. 
 
4.3.4.3 Contractor shall provide one copy of the software and any cables needed to interface with 
the system.  
 
4.3.4.4 Contractor shall provide the CTAD installation kit, if applicable, to the Commission upon 
completion and acceptance of the project.  
 
5.0 Communication with Advanced Transportation Management System (ATMS).  The 
detection systems and all performance measure data should be fed directly into the Commission’s 
current ATSPM platform (currently through TransSuite).  All data must be online and verified by 
contractor to be fully operational and available for data output reporting via the Commission’s 
ATSPM platform.  In addition, the data storage for long-term storage use should be configured 
properly on the Commission’s ATSPM platform.  The Contractor shall be responsible for ensuring 
the firmware of all detection works with the Commission’s ATSPM platform.  If utilized on the 
project, the Contractor’s Traffic Engineer shall assist in this task. 
 
6.0 Technical Support for Detection System. The detection system(s) chosen for installation 
shall be free of defects in material and workmanship.  For five (5) years, technical support from 
factory certified personnel or factory certified installers shall be available from the supplier. 
Ongoing software support by the supplier shall include updates for the processor unit and 
computer software and shall be provided at no cost during this two-year period. The update of the 
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processor unit software to be NTCIP compliant shall be included.  Detection system(s) must not 
be within 5 years of end of support or sale by manufacturer. 
 
7.0 Construction Requirements. Construction requirements shall conform to Sec 902.  
 
8.0 Method of Measurement. Method of measurement shall conform to Sec 902. 
 
9.0 Basis of Payment. Measurement and payment for work covered by this specification shall 
include all equipment, materials, tools, labor, programming, testing, and documentation 
necessary to provide a detection system per intersection and shall be paid at the contract unit 
price as follows: 
 

Item No. Type Description 

902-99.02 Each SL District Traffic Signal Detection System 

 
 
V. Reconfiguration of Video Detection Zones 

1.0 Description.  This work shall consist of calibrating the existing vehicle detection systems 
whose zones have been impacted by other construction operations (e.g., relocation of stop bars 
due to addition or relocation of pedestrian crossing facilities).  

2.0 Configuration.  Contractor shall reconfigure any and all detection zones impacted by the 
relocation of the stop bar per the construction plans.  The reconfigured zones shall cover a zone 
measuring six (6) feet wide by 30 feet long for all impacted signalized approach lanes plus an 
advance zone covering six (6) feet by six (6) feet for all impacted through lanes. 

3.0 Construction Requirements. Construction requirements shall conform to Sec 902.  

4.0 Method of Measurement. Method of measurement shall conform to Sec 902.  

5.0 Basis of Payment. All equipment, materials, tools, labor, programming, testing, and 
documentation necessary to reconfigure the detection system shall be paid at the contract unit 
price per intersection as follows: 

Item No. Type Description 

902-99.02 Each Reconfiguration of Video Detection Zones 

 
 
W. Overhead Sign Truss 
 
1.0 Description.  This work shall consist of furnishing and installing overhead sign trusses as 
shown on the plans.  All materials and construction procedures shall meet MoDOT Specifications 
and specifically the applicable requirements listed in Section 903. 
 
2.0 Basis of Payment.  All costs associated with furnishing and installing the Overhead Sign 
Truss shall include any additional materials, equipment, and labor, shall be considered completely 
covered by the contract unit price for the following items: 
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Item No. Description Unit 

903-99.01 Misc. Tubular Support, Type S-2777718-65 LS 

 
 
X. Coordination with MODOT Signal Shop for Cabinet Entry  
 
1.0  Description. Commission-furnished color-coded pad locks have been placed on all MoDOT’s 
signal cabinets in addition to the key used to unlock the door handle. To gain access to the 
appropriate cabinets during the project, contractors shall coordinate with MoDOT’s signal shop to 
obtain the proper keys and locks. 
 
1.0.1 Keys & Locks.  Red locks & keys are provided when a contractor has modified the signal 
cabinet and MoDOT staff shall not have access to the cabinet until it is accepted for maintenance. 
The blue keys are provided for entry into the cabinet where MoDOT’s Signal Shop group deems 
the access to be minor in nature (entry to the cabinet to make a simple network switch connection, 
for example).  
 
1.0.2 Completion of Project.  At the completion of the project all keys and pad locks distributed 
to contractor during the project shall be returned to the Signal Shop supervisor or their 
representative and keys shall not be reproduced. 
 
2.0   Contact. Initial contact must be made at least seven calendar days before work begins, 
preferably when the project has the notice to proceed or during the pre-construction meeting, 
whenever applicable. MoDOT’s Signal Shop supervisors shall be notified prior to work beginning. 
Contact the signal shop via email at sltrs@modot.mo.gov to coordinate which padlocks are to 
be used. 
 
3.0  Basis of Payment. No direct payment shall be made for compliance with this provision.  
 
 
Y. MODOT and GGL Conduit and Fiber Relocation Staging 

 
1.0 Description.  MoDOT and GGL (Gateway Green Light; existing St Charles County 
Transportation Management Program) ITS (Intelligent Transportation System) Assets are within 
the project limits.  The contractor shall notify both agencies via email (MoDOT SLITS group at 
SLITS@modot.mo.gov and Jacob Becher with GGL at jbecher@sccmo.org) at least 3 business 
days prior to any work and keep the network outages to a 48 hour period. The contractor shall 
relocate the noted conduit and fiber prior to roadway work deep enough to ensure the fiber 
and conduit will not be impacted during roadway construction. The contractor shall keep 
all nearby network devices online during this construction. Any temporary fiber splicing, fiber 
jumpers and fiber pigtails including fiber splicing enclosures for keeping the existing network 
online shall be responsibility of the contractor. 
 
2.0 Basis of Payment.  No direct payment shall be made for compliance with this provision.  All 
ITS Assets Relocations shall be paid under other pay items. 
 
 
Z. Fiber Optic Cable 
 
1.0  Description.  This work shall consist of installing, splicing, and terminating fiber optic cables. 
The fiber optic cable may be new or existing cable relocated as shown on the plans. Fiber optic 

mailto:sltrs@modot.mo.gov
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cable relocation requires existing cable to be removed from an existing conduit system and 
installed in a new or existing conduit system per plans. Relocated cable must be carefully removed 
from the existing conduit system without being damaged.  No direct pay shall be paid for relocating 
the existing fiber optic cable into new ITS or signal cabinet. If the existing fiber cable is removed, 
that length shall be paid separately per plans. 
 
2.0  Materials.  Some of the below noted materials may not be applicable on this project.  See 
the plans and below quantities for applicable materials. 
 
2.1  Cable.  Fiber optic cable shall be of loose tube construction.  Provide certification by an 
independent testing laboratory that the cable meets all requirements of Rural Utilities Service 
Bulletin 1753F-601a Minimum Performance Specification for Fiber Optic Cables 
(https://www.rd.usda.gov/files/UTP_Bulletins_1753F-601a.pdf).  The cable shall be gel free, all 
dielectric, and have 12 fibers per tube.  The cable sheath shall have length markings in feet, and 
shall indicate that the unit of measure is feet.  The cable shall have single mode fibers whose 
attenuation does not exceed 0.35 dB/km and 0.25 dB/km for 1310 nm and 1550 nm signals, 
respectively. The optical fibers used in the cable shall meet or exceed the International 
Telecommunication Union ITU-T G.652.D requirements. 
 
2.2  Splice Tray.  Splice trays shall be 11.7” long, 3.9” wide, and 0.2” tall.  They shall be aluminum 
with clear plastic covers, designed for outdoor use.  Each shall accommodate 24 fusion splices.  
The trays shall have a black powder coat finish.  The trays shall have both perforations for cable 
ties and crimpable metal tabs for buffer tube strain relief. 
 
2.3  Connector.  Connectors shall be the LC type with ceramic ferrules, unless a different 
connector is required to mate with the equipment or an existing panel.  They shall be suitable for 
use in traffic cabinets and shall be designed for single mode fibers. 
 
2.4  Pigtail.  Pigtails shall be factory-made, buffered, and strengthened with aramid yarn to reduce 
the possibility that accidental mishandling will damage the fiber or connection.  Pigtails shall be 
yellow.  Each must contain one fiber.  Length shall suffice to provide two feet of slack after 
installation. 
 
2.5  Jumper.  Jumpers shall meet the requirements for pigtails, but shall have a connector on 
each end.  Length shall suffice to provide approximately five feet of slack after installation. 
 
2.6  Interconnect Center.  An interconnect center is a splice enclosure that has a patch panel 
built into one of its walls.  Within the interconnect center, fibers in cables are spliced to pigtails 
and the pigtails are plugged into the patch panel from the inside.  This allows jumper cables (not 
part of the interconnect center) to plug into the patch panel from the outside, connecting the fibers 
to equipment in the cabinet or to other fibers on the patch panel.  Within an interconnect center, 
some fibers may be spliced to the corresponding fiber in a mating cable, rather than to a pigtail.  
Still other fibers may be coiled, un-terminated. 
 
The enclosure shall be made of powder-coated metal.  It shall have provisions for cable strain 
relief and for connector labeling.  The enclosure’s patch panel shall have at least 24 positions. 
Provide enough splice trays for all splices made in the interconnect center. Provide patch panel 
modules that are compatible with the connectors specified in section 2.3 of this provision. 
 
2.6.1  Wall-Mounted Interconnect  Center.  The enclosure shall be designed for wall or panel 
mounting and occupy no more than 350 square inches of wall space.  It shall have a gasketed, 
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hinged door.  It shall hold at least six splice trays.  These enclosures are typically used in signal 
cabinets. 
 
2.6.2  Rack-Mounted Interconnect Center.  The enclosure shall have brackets and all other 
hardware required for rack mounting in an EIA standard 19-in. equipment rack.  It shall take up 
no more than three rack units (1¾ inch each) in the cabinet.  It shall have front and rear doors.  It 
shall hold at least four splice trays.  These enclosures are typically used in ITS device cabinets. 
 
2.7  Rack-Mounted Splice Enclosure.  The enclosure shall have brackets and all other hardware 
required for rack mounting in an EIA standard 19-in. equipment rack.  However, alternate forms 
of mounting will be permitted if more practical at a particular location.  The enclosure shall take 
up no more than five rack units (1¾ inch each) in the cabinet.  It shall be made of powder-coated 
aluminum. These enclosures are typically used in network node cabinets. 
 
2.7.1  The enclosure shall have provisions for cable strain-relief.  It shall have hinged front and 
rear doors. 
 
2.7.2  The enclosure shall include splice trays as specified in section 2.2 of this provision.  The 
contractor shall provide enough splice trays for all the splices made in the enclosure.  The 
enclosure shall include a splice tray holder with capacity for 22 trays.  It shall be mounted on a 
sliding shelf inside the enclosure so that individual trays can be removed from the enclosure 
without disturbing the other trays or removing the enclosure itself from the cabinet. 
 
2.8  Rack-Mounted Patch Panel Enclosure.  The enclosure shall have brackets and all other 
hardware required for rack mounting in an EIA standard 19-in. equipment rack.  However, 
alternate forms of mounting will be permitted if more practical at a particular location.  The 
enclosure shall take up no more than five rack units (1¾ inch each) in the cabinet.  It shall be 
made of powder-coated aluminum. Provide patch panel modules that are compatible with the 
connectors specified in section 2.3 of this provision, as needed. These enclosures are typically 
used in network node cabinets.  
 
2.9  Underground Splice Closure.  Closures for underground fiber splices include all materials 
necessary to make, organize, and protect the splices. 
 
2.9.1  The closure shall supply environmental protection of cable and splices from water and dirt. 
It shall be designed for splicing fiber-optic cables underground in pull boxes and to be submersed 
in water. 
 
2.9.2  Provide certification by an independent testing laboratory that the closure meets all 
requirements of Telcordia GR-771 for environmentally sealed closures for buried installation. 
 
2.9.2  The closure shall be re-enterable without any special tools. 
 
2.9.3  The closure shall be able to accommodate at least four fiber optic cables. 
 
2.9.4  The closure shall accommodate 144 single mode fiber splices. 
 
2.9.5  It shall be possible to remove any splice tray without disturbing the others. 
 
2.9.6  Splice trays in the closure need not be of the type specified in 2.2, above. 
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2.9.7  Designed for butt splicing. 
 
2.9.8  No encapsulated materials shall be allowed. 
 
2.10  Tracer Wire.   A jacketed #14 AWG XHHW-2 standard blue tracer wire (also known as the 
locator wire) shall be provided in the conduit within the project limits unless it exists.   
 
3.0  Construction Requirements. 
 
3.1  Pre-Installation Cable Inspection and Testing.  Prior to installation, confirm that the cable 
is in good condition and complies with the specifications. The contractor shall perform fiber testing 
(see below requirements) of new fiber on the reel and existing fiber before it is removed. Notify 
the SLITS Group about any fiber anomalies and submit fiber testing reports to the SLITS Group 
for review and approval. Any defects found after installation will be deemed the fault of the 
contractor. 
 
3.2  Cable Installation.   
 
3.2.1  The ITS and network devices located within the project limits are a crucial part of the traffic 
operation system for this area.  It is imperative that the network downtime be kept to a minimum 
when adding, removing, or modifying any existing ITS and network devices.  This may require the 
contractor to perform work that will affect existing network devices during nighttime and/or 
weekend hours, at the discretion of the Engineer.  Allowable timeframes for this work will be 
subject to the need for ITS devices in the area to be used to manage other traffic impacting work 
zones. 
 
2.2.2  In case of fiber optic cable replacement, all new fiber cable must be installed, spliced, 
terminated and go online before removing the old cable. 
 
3.2.3  Remove existing cable to be relocated and install cable such that the optical and mechanical 
characteristics of the fiber are not degraded.  Do not violate the minimum bend radius or the 
maximum tension, both during and after installation. 
 
3.2.4  Before any cable installation is performed, provide the engineer with four copies or an 
electronic copy, as required by the engineer, of the cable manufacturer’s recommended maximum 
pulling tensions for each cable size.  These pulling tensions shall be specified for pulling from the 
cable’s outer jacket.  Also, provide a list of the minimum allowable cable bending radius and the 
cable manufacturer’s approved pulling lubricants.  Only those lubricants approved by the cable 
manufacturer will be permitted. 
 
3.2.5  If the cable is pulled by mechanical means, use a clutch device to ensure the allowable 
pulling tension is not exceeded.  Also, attach a strain gauge to the pulling line at the cable exit 
location, and at a sufficient distance from the take-up device, such that the strain gauge can be 
read throughout the entire cable pulling operation. 
 
3.2.6  Do not leave the let-off reel unattended during a pull, in order to minimize the chance of 
applying excess force, center pull, or back feeding. 
 
3.2.7  Use an approved lubricant, in the amount recommended by the cable manufacturer, to 
facilitate pulling the cable.  After the cable has been installed, wipe the exposed cable in a pull 
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box, junction box, or cabinet clean of cable lubricant with a cloth before leaving the pull box, 
junction box, or cabinet. 
 
3.2.8  When installing new fiber optic cable store 30 feet of slack fiber in every intermediate pull 
box, unless otherwise noted on plans.  Additional slack storage, as indicated on the plans, is 
required in designated pull boxes.  At cabinet locations, where cable runs from the pull box directly 
to an equipment cabinet, store 60 feet of slack fiber optic cable in the pull box, unless otherwise 
noted on plans.  Additionally, treat the cable returning from the cabinet to the pull box as a 
separate cable, and store 60 feet of slack for these links, unless otherwise noted on plans.  Store 
slack cable neatly on the walls of the pull box using racking hardware acceptable to the engineer. 
If the length of fiber optic cable being relocated does not allow for fully meeting these slack 
requirements, maximize fiber slack at cabinets before providing slack in pull boxes. 
 
3.2.9  While pulling and until splicing seal the fiber optic cable ends to prevent the escape of filling 
compound and the entry of water. 
 
3.3  Splicing.  Splice all optical fibers, including spares, to provide continuous runs.  Splices shall 
be allowed only in equipment cabinets except where shown on the plans. 
 
3.3.1  Make all splices using a fusion splicer that automatically positions the fibers using the Light 
Injection and Detection (LID) system or the High-resolution Direct Core Mounting (HDCM) system.  
Provide all equipment and consumable supplies. 
 
3.3.2  Secure each spliced fiber in a protective groove.  Completely re-coat bare fibers with a 
protective room temperature vulcanizing (RTV) coating, gel or similar substance, prior to insertion 
in the groove, so as to protect the fiber from scoring, dirt, or microbending. 
 
3.3.3  Prior to splicing to a fiber installed by others, measure and record the optical loss over that 
fiber.  See section 4.0 of this provision. 
 
3.3.4  Use a different splice tray for each buffer tube color.  If an enclosure contains multiple buffer 
tubes of the same color, but none of the fibers in one of the tubes are spliced to fibers in other 
tubes of the same color, use a separate splice tray for that tube. 
 
3.4  Termination.  Terminate fibers by splicing them to factory-made pigtails.  Cap all connectors 
that are not connected to a mating connector. 
 
3.5  Tracer Wire.  The contractor shall install a jacketed #14 AWG XHHW-2 standard blue tracer 
wire (also known as the locator wire) in conduit with new or replaced fiber optic cable(s). In the 
pull box nearest to the ITS or signal cabinet connect the tracer wire to a ground rod with a ground 
rod clamp and provide five feet of slack, as shown on the ITS pull box detail. In other fiber pull 
boxes provide five feet of slack, but a ground rod shall not be installed. Secure the tracer wire 
slack in individual coils to the inside wall of each pull box. If the tracer wire already exists, the 
contractor shall ensure it is connected to the ground rod properly in the pull box nearest to the 
ITS or signal cabinet and demonstrate a locate signal will transmit along the tracer wire. When 
fiber optic cable is relocated, existing tracer wire may be reused.  Prior to final acceptance and 
transition of ownership, the contractor shall meet with the Engineer to demonstrate the tracer-wire and 
locate system is working properly throughout the entire fiber, tracer wire and locate system. 
 
3.6 Fiber Management.  Fiber in splice trays along with pigtails and buffer tubes in the 
interconnect center or splice closures shall be neatly looped and restrained following telecom 
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industry standard fiber and cable management practice and enclosure manufacturer’s 
recommendations. Shown below are examples of acceptable and unacceptable fiber and cable 
management. Work will not be accepted unless good fiber management practices are followed. 
 

 

 

 

 
Acceptable  Unacceptable 

 
 
3.7 Required Fiber Splicing, Installation and Testing Experience.  Submit resumes, 
certificates and references detailing fiber installation, splicing and testing for on-site personnel to 
the engineer for approval.  Subcontractors used on the project are considered part of the 
contractor’s team and are also required to submit resumes, certificates and references.  Submit 
to the engineer references including client project manager, phone number and project 
experience.  Demonstrate successful completion of fiber optic cable installation and splice training 
courses by providing certificates of completion.  Failure to comply may result in a declaration of 
noncompliance. 
 
In addition, ensure a number of the contractor’s team approved by the engineer that has at least 
two years of experience in the installation, splicing and testing of the fiber optic cable is on site at 
all times during the fiber optic cable installation and fiber optic splicing work until successful 
completion of the work.  Receive approval from the engineer for any substitution of this individual.  
The engineer may stop the work activity on this project as a result of the absence of these on-site 
personnel from the project and may continue to charge time to the contractor and will not grant a 
time extension. 
 
3.8  Existing Fiber Replacement.  When plans show new fiber being installed to replace existing 
fiber, the existing fiber should remain in service until the new fiber is installed and is ready for 
splicing to minimize network downtime. 
 
3.9  Fiber Relocation.  The fiber optic cable is a crucial part of the traffic operation system.  It is 
imperative that the downtime be kept to a minimum when relocating fiber optic cable.  When 
existing fiber is disconnected for relocation, the relocation and fiber splicing of the relocated fiber 
shall progress continuously to minimized downtime. 
 
3.10  If grading will result in an existing fiber pull box not being flush with the final grading, the pull 
box elevation should be adjusted to match the final ground surface.  If the existing pull box is in a 
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condition that can be adjusted without damage, it can be reused.  If a pull box is raised, a split 
duck system shall be used to protect the cable into the adjusted pull box and the void below the 
box shall be backfilled and the stone drain installed.  If the pull box is lowered, the stone drain 
shall be provided as shown on the pull box detail.  Installing a new pull box or concrete sonotube 
over the existing ITS pull box is NOT allowed.  A concrete pad shall also be installed around the 
adjusted box.  If site conditions do not allow these construction requirements to be met, the 
contractor shall suspend such a work and notify MoDOT ITS group via an email to 
SLITS@modot.mo.gov and  carbon copy MoDOT construction inspector immediately for approval 
of any alternative fiber adjustment option. 
 
4.0  Acceptance Testing. 
 
4.1  General.  Test the fiber after installation, including all splicing and termination, is complete.  
Note, however, that this test procedure involves measuring the loss of fiber installed by others 
before splicing to it.  For each fiber optic link, including spare fibers, determine whether the optical 
loss is within the limits permitted by these specifications.  A link is a continuous segment of fiber 
between one connector (or unterminated end) and another connector (or unterminated end).  
When testing links that do not have connectors on both ends, use a mechanical splice to attach 
a pigtail to the unterminated fiber for the duration of the test. 
 
4.2  Test Procedure.  For each fiber link, follow this procedure: 
 

(a) If the link includes fiber installed by others, use an optical loss test set to measure and 
record the optical loss over that portion of the link before it is spliced to new fiber. 

 
(b) Calculate the maximum allowable loss for the completed link, both at 1310 nm and at 

1550 nm.  Use the following formula: 
 
Maximum link loss = Measured loss over portion installed by others 
   + (Fiber length in km) x (0.35 for 1310 nm and 0.25 for 1550 nm) 
   + (Number of fusion splices) x (0.05) 
   + (Number of mechanical splices [for temp. connection]) x (0.3) 
   + (Number of connections) x (0.5) 
 
Provide this calculation to the engineer along with the test results. 
 

(a) Calibrate an optical loss test set and provide evidence satisfactory to the engineer that 
the set produces accurate results at both wavelengths.  This can be a demonstration that 
the set correctly measures the loss of a test fiber whose loss is known. 

 
(b) Use the test set to measure the loss of the link under test.  Record the result at both 1310 

nm and 1550 nm.  Arrange for the engineer or his representative to witness these tests. 
 

(c) If the measured loss exceeds the calculated maximum, use an optical time domain 
reflectometer and other test equipment to troubleshoot the link.  Take whatever corrective 
action is required, including cable replacement, to achieve a loss less than the calculated 
maximum. 

 
4.3  Test Result Documentation.  Prepare a report showing all the links tested in this project.  
For the portions installed in this project, show the equipment cabinets, splices, and pigtails.  On 
each line representing a link, show the maximum allowable loss and the actual loss.  The actual 
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loss shall be the one measured after all corrective actions have been taken.  Submit an electronic 
copy of the report to the engineer, along with the calculations for the maximum allowable loss.  
Submit the report including calculations in an electronic format acceptable to the engineer. 
 
5.0  Documentation.  Provide the engineer mark-ups of the plans, neat and legible, illustrating 
as-built versions of the splice and connection diagrams that are contained in the plans. 
 
6.0  Certifications.  New fiber optic cable shall be factory certified to meet the requirements in 
this specification. In addition, the manufacturer shall certify that the fiber optic cable has a life 
expectancy of 20 years. 
 
7.0  Basis of Payment.  Measurement and payment for items covered by this specification 
include all items listed below, acceptance testing and tracer wire within new, existing or relocated 
conduit used for the fiber optic cabling addition to all materials, labor and equipment necessary 
for a fully operational system.  Payment will be made as follows: 
 

Item No. Type Description 

910-99.02 Each Fiber Optic Fusion Splice 

910-99.02 Each Fiber Optic Pigtail 

910-99.02 Each Fiber Optic Jumper 

910-99.02 Each Wall-Mounted Interconnect Center 

910-99.02 Each Underground Splice Enclosure 

910-99.03 Linear Foot Fiber Optic Cable, 72 Strand, Single Mode 

910-99.03 Linear Foot Fiber Optic Cable, 24 Strand, Single Mode 

910-99.03 Linear Foot Relocate Fiber Optic Cable, 72 Strand, Single Mode 

 
 
AA. Coordination With ITS Staff and Utility Locates 
 
1.0  Description.  Any work that will impact the existing communications network must be 
coordinated with the Commission’s St. Louis District ITS staff.  This includes but not limited to 
removal and replacement of any existing communications equipment, adding new devices and 
changes to power sources or disconnects.  Minor modifications to the existing communications 
network can have significant impacts on the system and operation of other ITS and traffic signal 
systems. 
 
1.1  MoDOT is a member of MO-One-Call System.  Prior to any excavation or work within MoDOT 
Right-Of-way, the contractor must contact MO-One Call at 1-800-DIG-RITE and request for Utility 
Locates within noted project limits.  If the scope of work contains modification, addition and/or 
expansion of existing underground MoDOT ITS, lighting, or signal facilities, the contractor must 
notify the MoDOT Utilities Locate staff prior to any work, in order for MoDOT to update MoDOT 
utility location records with Missouri One Call.   
 
2.0  Contact.  The contractor shall notify the ITS group via an email to SLITS@modot.mo.gov 
at least 2 days before any work that may impact the existing network communications.  The 
contractor shall include the Job#, location and brief scope of work in the email’s subject line.  The 
engineer shall be notified prior to making contact with ITS staff.  For MoDOT Utility location 
updates, the contractor must contact MoDOT TMC at 314-275-1500 and ask for Utility Locate 
Section at least seven calendar days before performing any work. 
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3.0 The ITS and network devices located within the project limits are a crucial part of the traffic 
operation system for this area.  It is imperative that the downtime be kept to a minimum when 
adding, removing, or modifying any existing ITS and network devices.  This may require the 
contractor to perform work that will affect existing network devices during nighttime and/or 
weekend hours, at the discretion of the Engineer.  Allowable timeframes for this work will be 
subject to the need for ITS devices in the area to be used to manage other traffic impacting work 
zones. 
 
4.0 Basis of Payment.  No direct payment shall be made for compliance with this provision. 
 
 
BB. MoDOT Buried Cable Drivable Delineator Post 
 
1.0  Description.  The contractor shall install a MoDOT ‘Buried Cable’ delineator post (see plans 
for details) next to all new fiber optic pull boxes within the project limits.  The post shall withstand 
multiple directional impacts and providing a long lasting and extremely durable product requiring 
little field maintenance.  The contractor shall not be required to install posts at pull boxes nearest 
to new or existing field cabinets. The posts shall be placed at a minimum spacing of 500 feet, 
unless line of sight to the adjacent post would be obstructed, in which case the Engineer may 
direct the contractor to install posts at points to allow for ground-level line of sight from adjacent 
posts or field cabinets. 
 
2.0  Construction Requirements.  Construction requirements shall confirm to the delineator post 
manufacture recommendations and engineer’s approval. 
 
2.1  Materials.  The post shall be supplied in orange color and incorporate a premium UV inhibitor 
package to resist harmful effects to the sun.  The post shall have a minimum 0.20” wall thickness 
and shall stand up straight in all weather conditions and self-right to straight upon impact.  Top of 
post shall be permanently sealed and partially flattened and transition to round to afford 360 
degree visibility.  The post materials shall include an anchor, a non-mechanical flexible joint, and 
a round delineator post. 
 
The post assembly should allow for easy change-out of any one part if necessary. 
 
3.0  Basis for Payment.  Payment for the ‘Buried Cable’ delineator post shall be considered full 
compensation for all contractor-provided equipment items, labor, and material to complete the 
described work.  Payment will be made as follows: 
 

Item No. Type Description 

910-99.02 Each MoDOT Buried Cable Drivable Delineator Post 

 
 
CC. ITS Pull Box 
 
1.0  Description.  Furnish and install ITS Pull Boxes with concrete pads as shown on the plans. 
 
2.0  Materials.   
 
2.1  Pull Box.  ITS pull boxes shall meet the requirements in Section 1062 of the Missouri 
Standard Specifications for Highway Construction. 
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2.2  Ground Rod.  Ground rods shall be listed according to UL requirements as detailed in the 
standard UL 467, Grounding and Bonding Equipment, and meet the requirements of NEC 250. 
Use electrodes that are solid copper or copper-bonded steel. 
 
2.3  Concrete Pad.  The contractor shall install a non-reinforced concrete pad around the ITS 
pull box as shown in the plans.  The concrete used shall be a Class ‘B’ concrete as described 
within Sec 501 of the Standard Specifications. 
 
3.0  Construction.  Install ITS pull boxes as shown in the plans. Provide a concrete pad around 
the pull boxes as shown in the plans. Install a ground rod in the Class 5 pull boxes nearest ITS or 
signal cabinets.  
 
3.1  If grading will result in an existing fiber pull box not being flush with the final grading, the pull 
box elevation should be adjusted to match the final ground surface.  If the existing pull box is in a 
condition that can be adjusted without damage, it can be reused.  If a pull box is raised, a split 
duck system shall be used to protect the cable into the adjusted pull box and the void below the 
box shall be backfilled and the stone drain installed.  If the pull box is lowered, the stone drain 
shall be provided as shown on the pull box detail.  Installing a new pull box or concrete sonotube 
over the existing ITS pull box is NOT allowed.  A concrete pad shall also be installed around the 
adjusted box.  If site conditions do not allow these construction requirements to be met, the 
contractor shall suspend such a work and notify MoDOT ITS group via an email to 
SLITS@modot.mo.gov and  carbon copy MoDOT construction inspector immediately for approval 
of any alternative fiber adjustment option. 
 
4.0  Basis of Payment.  Measurement and payment for ITS Pull Boxes with a concrete pad 
includes excavation, materials, construction, backfill and all miscellaneous hardware required for 
a fully operational system.  Payment will be made as follows: 
 

Item No. Type Description 

910-99.02 Each ITS Pull Box with Concrete Pad, Preformed Class 2 

 
 
DD. MoDOT ITS Equipment Within Project Limits 
 
1.0 Description.  MoDOT owned fiber optic cable and conduit, critical MoDOT power supplies 
and power cables, and pull boxes for fiber and power cabling and other above and underground 
ITS (Intelligent Transportation System) facilities are present within the limits of this project.  
Damage or interruption of these items can cause extensive outages to the MoDOT network. 
 
2.0 Construction Requirements.  The contractor shall exercise reasonable care while 
completing work near these facilities and shall take steps necessary to protect these facilities from 
damage for all items that are not specifically identified as being removed and/or relocated in the 
plans.  Should any of the existing wiring or conduit be damaged by the contractor, it shall be 
replaced at the contractor's expense and the system in full operation within 4 hours of when the 
damage occurred.  If it is mutually agreed upon between the Commission and the Contractor that 
the repairs will require more than 4 hours to complete, a mutually agreed upon time for repairs to 
be complete will be determined.  
 
2.1 The contactor shall not modify any existing network or electrical connections within 
equipment cabinets, unless coordinated with MoDOT ITS staff.  Existing connections include, but 
are not limited to, fiber jumpers, CAT5(e) cables, power supplies, and power strips.  The 
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connection to specific fiber and copper ports on network equipment shall also not be modified, 
unless coordinated with MoDOT ITS staff, as the network equipment has been configured 
specifically for each equipment cabinet.  Significant network outages and unnecessary 
troubleshooting to investigate outages can occur, even with minor changes to existing 
connections within the cabinet. 
 
3.0 Liquidated Damages.  In the event of damage, if the system is not repaired and in full 
operation within 4 hours of the damage occurring, or within the timeframe agreed upon, the 
contractor will be charged with a liquidated damage specified in the amount of $100 per hour for 
each full hour that the system is not fully operational.  This damage will be assessed 
independently of the liquidated damages specified elsewhere in the contract. 
 
3.1 The MoDOT Engineer will also have the option of issuing a work order for MoDOT’s on-call 
ITS Maintenance contractor to make repairs, if it is the Engineer’s opinion that the contractor 
creating the damage will not be able to make repairs in a timely manner.  Contractor’s 
reimbursement for MoDOT expense for this option shall be in addition to the liquidated damages. 
 
4.0  Basis of Payment.  No direct payment shall be made for compliance with this provision. 
 
 
EE. Conduit 
 
1.0  Description. 
 
1.1  Furnish and install conduits as shown on the plans and as described within this section.  The 
plans depict conduit routing in schematic form only.  Determine final routing based on actual field 
conditions at each site, including utility locator service markings, to assure no conflicts with 
existing utilities. 
 
2.0 Materials. 
 
2.1 Use PVC conduit meeting the requirements of Sec 1060. 
 
2.2   Use HDPE conduit meeting the requirements of Sec 1060. Use orange conduit for 
communication cable and black for power cable. 
 
2.3  Pull ropes or tapes shall be polypropylene with a minimum tensile strength of 600 pounds.  
 
3.0 Construction Requirements. 
 
3.1  General.  The contractor shall comply with Sec 902.16, except as noted in this special 
provision. 
 
3.1.2  Pull ropes shall be furnished and installed in all empty conduit cells. 
 
3.1.3  HDPE duct shall not be spliced.  All runs shall be continuous. 
 
3.1.4 Use an impact mole to install conduit under existing sidewalk unless otherwise indicated 
or unless the crossing is part of a longer bore or unless otherwise indicated in the plans.  The 
portion installed using a mole will be paid for at the same price per foot as trenched conduit. 
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3.1.5  Trenching and pushing conduit installation shall be with the following minimum depth: 
 

(a) Conduit under paved areas including roadway, shoulders, paved medians and sidewalks 
for pushed method shall be 42 inches below top of the paved areas. 

(b) Conduit under non-paved areas for trench method shall be 30 inches of cover. 
 
3.2 Directional Drilling. 
 
3.2.1  Preliminary Site Work.  Determine all utility locations near the path of the proposed bore, 
including depth.  Use this information to avoid damage to utilities and/or facilities within the work 
area.  Provide this information, including the sources, to the engineer a minimum of five working 
days prior to boring.  Do not bore until the engineer approves that submittal.  Prior to boring, 
expose all utilities for which it is customary and safe to do so. 
 
3.2.2  Boring.  The diameter of the drilled hole shall conform to the outside diameter of the conduit 
as closely as practical.  Pressure grout as directed by the engineer, to fill any voids, which develop 
during the installation operation.  Remove and replace any conduit damaged in directional drilling 
operations at no expense to the project. 
 
3.2.3  Drilling Fluid (“Slurry”).  The use of water and other fluids in connection with the drilling 
operation will be permitted only to the extent necessary to lubricate cuttings.  Jetting will not be 
permitted, and the use of water alone as a drilling fluid will not be permitted.  Use a drilling fluid 
consisting of at least 10% high grade, processed Bentonite to consolidate excavated material, 
seal the walls of the hole, and furnish lubrication for subsequent removal of material and 
immediate installation of the pipe. 
 
3.2.3.1  Provide a means of collecting and containing drilling fluid that returns to the surface, such 
as slurry pit, or a method approved by the engineer.  Provide measures to prevent drilling fluids 
from entering storm sewer systems.  Prevent drilling fluid from accumulating on or flowing onto 
sidewalks, other pedestrian walkways, driveways, or streets.  Immediately remove any slurry that 
is inadvertently deposited on pedestrian walkways.  Transport waste drilling slurry from the site 
and dispose of it.  Do not allow slurry to enter wetlands.  Protect wetlands using appropriate soil 
erosion control measures approved by the engineer.  This requirement also applies to slurry 
resulting from vacuum excavation to locate underground utilities. 
 
3.2.4  Drilling Control.  Use a digital walkover locating system to track the drill head during the 
bore.  At minimum, the locating system shall be capable of determining the pitch, roll, heading, 
depth, and horizontal position of the drill head at any point along the bore.  During each drilling 
operation, locate the drill head every 10 feet along the bore and prior to crossing any underground 
utility or structure.  Upon completion of the drilling operation and conduit installation, furnish the 
engineer with an as-built profile drawing and plan drawing for the drilled conduit showing the 
horizontal and vertical locations of the installed conduit. 
 
3.3 Intercept Existing Conduit with Proposed Pull Box.  
 
3.3.1 Determine whether the conduit is occupied.  If so, disconnect the cables at one end of the 
cables and pull them back so that they are not damaged when the conduit is cut.  Alternatively, 
they can be removed entirely and replaced with new, identical cables.  Notify the engineer if any 
of the cables appear to be in poor condition. 
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3.3.2 Excavate a pit big enough for the pull box and drain material, with at least an additional 
foot on each side with conduit. 
 
3.3.3 Install the drain material.  From the top of the drain material, measure the vertical distance 
to the bottom the conduit at the points corresponding to the walls of the box. 
 
3.3.4 If the conduit is PVC or metal, cut it in two places such that the distance between the cuts 
is longer than the box.  Be sure the ends are cut squarely.  If the conduit is HDPE, cut it in the 
center of the pit.  Ensure that the pit is long enough that the conduit can be bent out of the way 
when the box is installed and can be bent enough to insert the conduit through the wall of the box. 
 
3.3.5 Make a hole in the wall of the box at each point that the conduit will enter.  Use the 
distances measured earlier to determine how far from the box’s bottom to make the holes. 
 
3.3.6 Set the pull box in the pit with the holes aligned with the conduits.   
 
3.3.7 Pass the conduits through the wall of the box so that they end about one inch inside the 
wall.  For PVC conduit, extend the existing conduit using a short length of new PVC conduit that 
includes a socket end.  For metal conduit, thread the existing conduit, apply a threaded coupling, 
and add a short length of new conduit.  For HDPE, bend the existing conduit to pass through the 
box wall, then cut it to length inside the box.  
 
3.3.8 Use non-shrink grout to completely fill the space between the conduit and box wall. 
 
3.3.9 Backfill the pit and restore the area as with any pull box installation.  
 
3.3.10  Reinstall, reconnect, and test the cables that were pulled back at the beginning of the 
procedure.  Alternatively, replace them in kind and test them. 
 
3.4 Install Conduit into Existing Pull Box. 
  
3.4.1  Carefully expose the outside of the existing pull box without disturbing any existing conduits 
or cabling. 
 
3.4.2  Make the appropriate sized hole for the entering conduit at a location within the pull box 
that will not disturb the existing cabling and that will not hinder the installation of new cabling within 
the installed conduit. 
 
3.4.3 Install the conduit. 
 
3.4.4 Fill any void area between the drilled hole and the conduit with an engineer-approved 
filling material to protect against conduit movement and the entry of fill material. 
 
3.4.5 Backfill shall be carefully tamped in place.  All disturbed areas shall be restored. 
 
4.0  Basis of Payment. 
 
4.1 All surface-mounted junction boxes, fittings, liquid-tight flexible conduits, hangers, supports, 
resin anchor systems, and all hardware are incidental to the cost of conduit.  
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4.2 Conduit may be installed by directional boring at locations shown as trenched on the plans.  
Such conduit will be paid for as if it had been installed by trenching. 
 
4.3 Payment for Intercept Conduit with Pull Box includes only that work that would not be incurred 
in a normal pull box installation.  The cost of the box and its installation will be paid for separately. 
 
4.4 Measurement and payment for work covered by this specification includes equipment, tools, 
materials, necessary to install conduit.  It includes excavation and site restoration.  Payment will 
be made as follows: 
 

Item No. Type Description 

910-99.03 Linear Foot Conduit, HDPE, Drill, 2” 

910-99.02 Each Intercept Conduit with Pull Box 

910-99.02 Each Install Conduit Into Existing Box 

 
 
FF. ITS Asset Management Tool 
 
1.0 Description. For all locations where any MoDOT and other agency’s ITS (Intelligent 
Transportation System) components are modified or added, the contractor shall be responsible 
for populating and updating Commission’s ITS and Signal Network Asset Management Tool 
(currently NexusWorx) to reflect the final condition of the entire ITS system within the project limits 
as shown on the plans. Updating shall be performed by the Commission approved staff (currently 
the Byers Engineering; Doug Stanford at Doug.Stanford@BYERS.COM) 
 
2.0  Construction Requirements. 
 
2.1  The Contractor shall provide the final construction as-built plans and any relevant notes to 
the Commission approved contractor (currently the Byers Engineering) via an email and carbon 
copy the SL Construction staff and ITS group at SLITS@modot.mo.gov for input into the ITS 
Asset Management Tool.  The relevant notes for each modified or new location shall aid in the 
understanding of the device configuration and location details.  At a minimum, this will include 
providing the required latitude and longitude coordinates of each pull box, DMS, CCTV, node 
cabinet, conduit, cable, and fiber, along with any serial numbers and/or identification information 
for any new, relocated or otherwise changed by this project.  The Contractor shall locate the 
conduit every 100 feet using a GPS locating device that is accurate to the nearest foot.  The 
Contractor shall provide a GIS based map of the conduit route and a complete listing of all of map 
coordinates in an electronic format.  Population of the ITS Asset Management Tool will be required 
for all new, relocated and modified devices improved under this contract. 
 
2.2  Other agency’s ITS assets such as conduit, fiber cable, Cat-E cable, cabinet, pull box, etc. 
within MoDOT Right-Of-Way shall be highlighted including in a polygon in the ITS Asset 
Management Tool so it can be clearly identified for future references. 
 
2.3  The contractor shall furnish to Commission approved staff a copy of the final plans relevant 
to all of the ITS components in Visio and/or MicroStation formats, if relevant. 
  
2.4  The contractor shall be provided one licensed read-only access login by Commission before 
work begins. 
 

mailto:SLITS@modot.mo.gov


Job No.: JSL0121 
Route: 141 
County: St. Louis 

  

 48 

2.5  A PDF and Visio format of all relevant fiber splicing drawings shall be provided to the 
Commission approved contractor for posting into the ITS Asset Management Tool’s perspective 
ITS and Signal cabinets. 
 
3.0  Acceptance. 
 
3.1  All entries and updates shall be completely entered and available for use within 30 days from 
substantial completion of construction of the project. 
 
3.2  Commission staff shall verify population of the ITS Asset Management Tool within 10 working 
days, including accuracy and completeness of details for each component prior to acceptance 
and payment.  
 
4.0  Measurement and Payment.  Measurement and Payment for items covered by this 
specification include the population and correction of inaccuracies, in addition to all materials and 
equipment necessary to complete the updates to the ITS Asset Management Tool which shall be 
coordinated and paid to the Commission approved staff (currently the Byers Engineering). 
 

Item No. Type Description 

910-99.01 Lump Sum ITS Asset Management Tool 

 
 
GG. Supplemental Revisions JSP-18-01EE 
 

• Compliance with 2 CFR 200.216 – Prohibition on Certain Telecommunications and Video 
Surveillance Services or Equipment. 

 
The Missouri Highways and Transportation Commission shall not enter into a contract (or extend 
or renew a contract) using federal funds to procure or obtain equipment, services, or systems that 
uses covered telecommunications equipment or services as substantial or as critical technology 
as part of any system where the video surveillance and telecommunications equipment was 
produced by Huawei Technologies Company, ZTE Corporation, Hytera Communications 
Corporation, Hangzhou Hikvision Digital Technology Company, or Dahua Technology Company 
(or any subsidiary or affiliate of such entities). 
 
 

• Stormwater Compliance Requirements 
 
1.0  Description.  This provision requires the contractor to provide a Water Pollution Control 
Manager (WPCM) for any project that includes land disturbance on the project site and the total 
area of land disturbance, both on the project site, and all Off-site support areas, is one (1) acre or 
more.  Regardless of the area of Off-site disturbance, if no land disturbance occurs on the project 
site, these provisions do not apply.  When a WPCM is required, all sections within this provision 
shall be applicable, including assessment of specified Liquidated Damages for failure to correct 
Stormwater Deficiencies, as specified herein.  This provision is in addition to any other 
stormwater, environmental, and land disturbance requirements specified elsewhere in the 
contract. 
 
1.1  Definitions.  The project site is defined as all areas designated on the plans, including 
temporary and permanent easements.  The project site is equivalent to the “permitted site”, as 
defined in MoDOT’s State Operating Permit.  An Off-site area is defined as any location off the 

https://www.ecfr.gov/cgi-bin/text-idx?SID=184e56a2d363d6eae0d991766144999b&mc=true&node=se2.1.200_1216&rgn=div8
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project site the contractor utilizes for a dedicated project support function, such as, but not limited 
to, staging area, plant site, borrow area, or waste area.   
 
1.2  Reporting of Off-Site Land Disturbance.  If the project includes any planned land 
disturbance on the project site, prior to the start of work, the contractor shall submit a written 
report to the engineer that discloses all Off-site support areas where land disturbance is planned, 
the total acreage of anticipated land disturbance on those sites, and the land disturbance permit 
number(s).  Upon request by the engineer, the contractor shall submit a copy of its land 
disturbance permit(s) for Off-site locations.  Based on the total acreage of land disturbance, both 
on and Off-site, the engineer shall determine if these Stormwater Compliance Requirements shall 
apply.  The Contractor shall immediately report any changes to the planned area of Off-site land 
disturbance.  The Contractor is responsible for obtaining its own separate land disturbance permit 
for Off-site areas. 
 
2.0  Water Pollution Control Manager (WPCM).  The Contractor shall designate a competent 
person to serve as the Water Pollution Control Manager (WPCM) for projects meeting the 
description in Section 1.0.  The Contractor shall ensure the WPCM completes all duties listed in 
Section 2.1. 
 
2.1  Duties of the WPCM: 
 

(a)Be familiar with the stormwater requirements including the current MoDOT State 
Operating Permit for construction stormwater discharges/land disturbance activities; 
MoDOT’s statewide Stormwater Pollution Prevention Plan (SWPPP); the Corps of 
Engineers Section 404 Permit, when applicable; the project specific SWPPP, the 
Project’s Erosion & Sediment Control Plan; all applicable special provisions, 
specifications, and standard drawings; and this provision;  

 
(b)Successfully complete the MoDOT Stormwater Training Course within the last 4 years.  

The MoDOT Stormwater Training is a free online course available at MoDOT.org;   
 
(c) Attend the Pre-Activity Meeting for Grading and Land Disturbance and all subsequent 

Weekly Meetings in which grading activities are discussed; 
 
(d)Oversee and ensure all work is performed in accordance with the Project-specific SWPPP 

and all updates thereto, or as designated by the engineer; 
 
(e)Review the project site for compliance with the Project SWPPP, as needed, from the start 

of any grading operations until final stabilization is achieved, and take necessary actions 
to correct any known deficiencies to prevent pollution of the waters of the state or 
adjacent property owners prior to the engineer’s weekly inspections; 

 
(f) Review and acknowledge receipt of each MoDOT Inspection Report (Land Disturbance 

Inspection Record) for the Project within forty eight (48) hours of receiving the report and 
ensure that all Stormwater Deficiencies noted on the report are corrected as soon as 
possible, but no later than stated in Section 5.0. 

 
3.0  Pre-Activity Meeting for Grading/Land Disturbance and Required Hold Point.  A Pre-
Activity meeting for grading/land disturbance shall be held prior to the start of any land disturbance 
operations.  No land disturbance operations shall commence prior to the Pre-Activity meeting 
except work necessary to install perimeter controls and entrances.  Discussion items at the pre-



Job No.: JSL0121 
Route: 141 
County: St. Louis 

  

 50 

activity meeting shall include a review of the Project SWPPP, the planned order of grading 
operations, proposed areas of initial disturbance, identification of all necessary BMPs that shall 
be installed prior to commencement of grading operations, and any issues relating to compliance 
with the Stormwater requirements that could arise in the course of construction activity at the 
project. 
 
3.1  Hold Point.  Following the pre-activity meeting for grading/land disturbance and subsequent 
installation of the initial BMPs identified at the pre-activity meeting, a Hold Point shall occur prior 
to the start of any land disturbance operations to allow the engineer and WPCM the time needed 
to perform an on-site review of the installation of the BMPs to ensure compliance with the SWPPP 
is met.  Land disturbance operations shall not begin until authorization is given by the engineer.  
 
4.0  Inspection Reports.  Weekly and post run-off inspections will be performed by the engineer 
and each Inspection Report (Land Disturbance Inspection Record) will be entered into a web-
based Stormwater Compliance database.  The WPCM will be granted access to this database 
and shall promptly review all reports, including any noted deficiencies, and shall acknowledge 
receipt of the report as required in Section 2.1 (f.).   
 
5.0  Stormwater Deficiency Corrections.  All stormwater deficiencies identified in the Inspection 
Report shall be corrected by the contractor within 7 days of the inspection date or any extended 
period granted by the engineer when weather or field conditions prohibit the corrective work.  If 
the contractor does not initiate corrective measures within 5 calendar days of the inspection date 
or any extended period granted by the engineer, all work shall cease on the project except for 
work to correct these deficiencies, unless otherwise allowed by the engineer.  All impact costs 
related to this halting of work, including, but not limited to stand-by time for equipment, shall be 
borne by the Contractor.  Work shall not resume until the engineer approves the corrective work. 
 
5.1  Liquidated Damages.  If the Contractor fails to complete the correction of all Stormwater 
Deficiencies listed on the MoDOT Inspection Report within the specified time limit, the 
Commission will be damaged in various ways, including but not limited to, potential liability, 
required mitigation, environmental clean-up, fines, and penalties.  These damages are not 
reasonably capable of being computed or quantified.  Therefore, the contractor will be charged 
with liquidated damages specified in the amount of $2,000 per day for failure to correct one or 
more of the Stormwater Deficiencies listed on the Inspection Report within the specified time limit.  
In addition to the stipulated damages, the stoppage of work shall remain in effect until all 
corrections are complete. 
 
6.0  Basis of Payment.  No direct payment will be made for compliance with this provision. 
 
 

• Delete Sec 106.9 in its entirety and substitute the following: 
 
106.9 Buy America Requirements. 
Buy America Requirements are waived if the total amount of Federal financial assistance applied 
to the project, through awards or subawards, is below $500,000.   
 
106.9.1  Buy America Requirements for Iron and Steel. 
On all federal-aid projects, the contractor’s attention is directed to Title 23 CFR 635.410 Buy 
America Requirements.  Where steel or iron products are to be permanently incorporated into the 
contract work, steel and iron material shall be manufactured, from the initial melting stage through 
the application of coatings, in the USA except for “minimal use” as described herein.  Furthermore, 



Job No.: JSL0121 
Route: 141 
County: St. Louis 

  

 51 

any coating process of the steel or iron shall be performed in the USA.  Under a general waiver 
from FHWA the use of pig iron and processed, pelletized, and reduced iron ore manufactured 
outside of the USA will be permitted in the domestic manufacturing process for steel or iron 
material.  
 
106.9.1.1  Buy America Requirements for Iron and Steel for Manufactured items. 
A manufactured item will be considered iron and steel if it is “predominantly” iron or steel.  
Predominantly iron or steel means that the cost of iron or steel content of a product is more than 
50 percent of the total cost of all its components.  
 
106.9.2  Any sources other than the USA as defined will be considered foreign. The required 
domestic manufacturing process shall include formation of ingots and any subsequent process.  
Coatings shall include any surface finish that protects or adds value to the product. 
 
106.9.3  “Minimal use” of foreign steel, iron or coating processes will be permitted, provided the 
cost of such products does not exceed 1/10 of one percent (0.1 percent) of the total contract cost 
or $2,500.00, whichever is greater.  If foreign steel, iron, or coating processes are used, invoices 
to document the cost of the foreign portion, as delivered to the project, shall be provided and the 
engineer’s written approval obtained prior to placing the material in any work.  
 
106.9.4  Buy America requirements include a step certification for all fabrication processes of all 
steel or iron materials that are accepted per Sec 1000.  The AASHTO Product Evaluation and 
Audit Solutions compliance program verifies that all steel and iron products fabrication processes 
conform to 23 CFR 635.410 Buy America Requirements and is an acceptable standard per 23 
CFR 635.410(d).  AASHTO Product Evaluation and Audit Solutions compliant suppliers will not 
be required to submit step certification documentation with the shipment for some selected steel 
and iron materials.  The AASHTO Product Evaluation and Audit Solutions compliant supplier shall 
maintain the step certification documentation on file and shall provide this documentation to the 
engineer upon request. 
 
106.9.4.1  Items designated as Category 1 will consist of steel girders, piling, and reinforcing steel 
installed on site.  Category 1 items require supporting documentation prior to incorporation into 
the project showing all steps of manufacturing, including coating, as being completed in the United 
States and in accordance with CFR Title 23 Section 635.410 Buy America Requirements.  This 
includes the Mill Test Report from the original producing steel mill and certifications documenting 
the manufacturing process for all subsequent fabrication, including coatings. The certification shall 
include language that certifies the following.  That all steel and iron materials permanently 
incorporated in this project was procured and processed domestically and all manufacturing 
processes, including coating, as being completed in the United States and in accordance with 
CFR Title 23 Section 635.410. 
 
106.9.4.2  Items designated as Category 2 will include all other steel or iron products not in 
Category 1 and permanently incorporated in the project.  Category 2 items shall consist of, but 
not be limited to items such as fencing, guardrail, signing, lighting and signal supports.  The prime 
contractor is required to submit a material of origin form certification prior to incorporation into the 
project from the fabricator for each item that the product is domestic.  The Certificate of Materials 
Origin form (link to certificate form) from the fabricator must show all steps of manufacturing, 
including coating, as being completed in the United States and in accordance with CFR Title 23 
Section 635.410 Buy America Requirements and be signed by a fabricator representative.  The 
engineer reserves the right to request additional information and documentation to verify that all 
Buy America requirements have been satisfied.  These documents shall be submitted upon 

https://epg.modot.org/forms/CM/CERTIFICATE_OF_MATERIALS_ORIGIN.pdf
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request by the engineer and retained for a period of 3 years after the last reimbursement of the 
material.  
 
106.9.4.3  Any minor miscellaneous steel or iron items that are not included in the materials 
specifications shall be certified by the prime contractor as being procured domestically.  Examples 
of these items would be bolts for sign posts, anchorage inserts, etc.  The certification shall read 
“I certify that all steel and iron materials permanently incorporated in this project during all 
manufacturing processes, including coating, as being completed in the United States and in 
accordance with CFR Title 23 Section 635.410 Buy America Requirements procured and 
processed domestically in accordance with CFR Title 23 Section 635.410 Buy America 
Requirements.  Any foreign steel used was submitted and accepted under minor usage”.  The 
certification shall be signed by an authorized representative of the prime contractor. 
 
106.9.5  When permitted in the contract, alternate bids may be submitted for foreign steel and 
iron products.  The award of the contract when alternate bids are permitted will be based on the 
lowest total bid of the contract based on furnishing domestic steel or iron products or 125 percent 
of the lowest total bid based on furnishing foreign steel or iron products.  If foreign steel or iron 
products are awarded in the contract, domestic steel or iron products may be used; however, 
payment will be at the contract unit price for foreign steel or iron products. 
 
106.9.6  Buy America Requirements for Construction Materials other than iron and steel 
materials.  Construction materials means articles, materials, or supplies that consist of only one 
of the items listed.  Minor additions of articles, materials, supplies, or binding agents to a 
construction material do not change the categorization of the construction material.  Upon request 
by the engineer, the contractor shall submit a domestic certification for all construction materials 
listed that are incorporated into the project. 
 

(a) Non-ferrous metals 

(b) Plastic and Polymer-based products (including polyvinylchloride, composite building 

materials, and polymers used in fiber optic cables) 

(c) Glass (including optic glass) 

(d) Fiber optic cable (including drop cable) 

(e) Optical fiber 

(f) Lumber 

(g) Engineered wood 

(h) Drywall 

 
106.9.6.1  Minimal Use allowance for Construction Materials other than iron or steel. 
“The total value of the non-compliant products is no more than the lesser of $1,000,000 or 5% of 
total applicable costs for the project.”  The contractor shall submit to the engineer any non-
domestic materials and their total material cost to the engineer.  The contractor and the engineer 
will both track these totals to assure that the minimal usage allowance is not exceeded. 
 
106.9.7  Buy America Requirements for Manufactured Products. 
Manufactured products means: 

(a) Articles, materials, or supplies that have been: 

(i) Processed into a specific form and shape; or 
(ii) Combined with other articles, materials, or supplies to create a product with different 

properties than the individual articles, materials, or supplies. 
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(b) If an item is classified as an iron or steel product, a construction material, or a section 
70917(c) material under § 184.4(e) and the definitions set forth in this section, then it is 
not a manufactured product.  However, an article, material, or supply classified as a 
manufactured product under § 184.4(e) and paragraph (1) of this definition may include 
components that are construction materials, iron or steel products, or section 70917(c) 
materials. 

 
106.9.7.1  Manufactured products are exempt from Buy America requirements.  To qualify as a 
manufactured product, items that consist of two or more of the listed construction materials that 
have been combined together through a manufacturing process, and items that include at least 
one of the listed materials combined with a material that is not listed through a manufacturing 
process, should be treated as manufactured products, rather than as construction materials.  
 
106.9.7.2  Manufactured items are covered under a general waiver to exclude them from Buy 
America Requirements.  To qualify for the exemption the components must comprise of 55% of 
the value of materials in the item.  The final assembly must also be performed domestically. 
 
 

• Pavement Marking Paint Requirements for Standard Waterborne and Temporary 
 
1.0  Description. High Build acrylic waterborne pavement marking paint shall be used in lieu of 
standard acrylic waterborne pavement marking paint for all Standard Waterborne Pavement 
Marking Paint items and all Temporary Pavement Marking Paint items. Paint thickness, bead 
type, bead application rate, retroreflectivity requirements, and all other specifications shall remain 
as stated in the Missouri Standard Specifications for Highway Construction, except as otherwise 
amended in the contract documents. 
 
2.0  Material Requirements.  Material requirements for Sec 620.20.2.5 Standard Waterborne 
Paint, and Sec 620.10.2 Temporary Pavement Marking Paint shall be per Sec 1048.20.1.2 High 
Build Acrylic Waterborne Pavement Marking Paint. 
 
 

• Delete paragraph 15.0 of the General Provision Disadvantaged Business Enterprise 
(DBE) Program Requirements and substitute the following: 

 
15.0  Data Collection from Bidders for DBE and Non-DBE Subcontractors, Suppliers, 
Manufacturers and/or Brokering used and not used in bids during the reporting period.  
MoDOT is a recipient of federal funds and is required by 49 CFR 26.11, to provide data about its 
DBE program.  The information shall consist of all subcontractor quoting received for actual use 
and of consideration by the prime bidder.  MoDOT will be requesting this information from bidding 
prime contractors and will provide prime bidders a form to submit the data by the last day of each 
month for the current letting.  The information shall only include the names of both DBE and non-
DBE companies that the prime bidders received quotes. MoDOT will then contact the DBEs and 
non-DBE subcontractors and request additional information from DBE and non-DBE 
subcontractors including current year of gross receipts and number of years in business.  The 
information provided by the prime bidders shall not include any bid quote pricing regardless if it 
was used or not.  This information will aid MoDOT in the determination of the availability of DBEs 
and will be used in subsequent availability studies. 
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• Third-Party Test Waiver for Concrete Aggregate 
 
1.0  Description.  Third party tests may be allowed for determining the durability factor for 
concrete pavement and concrete masonry aggregate. 
 
2.0  Material.  All aggregate for concrete shall be in accordance with Sec 1005. 
 
2.1  MoDOT personnel shall be present at the time of sampling at the quarry.  The aggregate 
sample shall be placed in an approved tamper-evident container (provided by the quarry) for 
shipment to the third-party testing facility. 
 
2.2  AASHTO T 161 Method B Resistance of Concrete to Rapid Freezing and Thawing, shall be 
used to determine the aggregate durability factor.  All concrete beams for testing shall be 3-inch 
wide by 4-inch deep by 16-inch long or 3.5-inch wide by 4.5-inch deep by 16-inch long.  All beams 
for testing shall receive a 35-day wet cure fully immersed in saturated lime water prior to initiating 
the testing process. 
 
2.3  Concrete test beams shall be made using a MoDOT approved concrete pavement mix design. 
 
3.0  Testing Facility Requirements.  All third-party test facilities shall meet the requirements 
outlined in this provision. 
 
3.1  The testing facility shall be AASHTO accredited. 
 
3.1.1  For tests ran after January 1, 2025, accreditation documentation shall be on file with the 
Construction and Materials Division prior to any tests being performed. 
 
3.1.2  Construction and Materials Division may consider tests completed prior to January 1, 2025, 
to be acceptable if all sections of this provision are met, with the exception of 3.1.1.  Accreditation 
documentation shall be provided with the test results for tests completed prior to January 1, 2025.  
No tests completed prior to September 1, 2024, will be accepted. 
 
3.2  The testing facility shall provide their testing process, list of equipment, equipment calibration 
documentation, and testing certifications or qualifications of technicians performing the AASHTO 
T 161 Procedure B tests.  The testing facility shall provide details on their freezing and thawing 
apparatus including the time and temperature profile of their freeze-thaw chamber.  The profile 
shall include the temperature set points throughout the entirety of the freeze-thaw cycle.  The 
profile shall show the cycle time at which the apparatus drains/fills with water and the cycle time 
at which the apparatus begins cooling the specimens. 
 
3.3  Results, no more than five years old, from the third-party test facility shall compare within 
±2.0 percent of an independent test from another AASHTO accredited test facility or with MoDOT 
test records, in order to be approved for use (e.g. test facility results in a durability factor of 79, 
MoDOT’s recent durability test factor is 81; this compared within +2 percent).  The independent 
testing facility shall be in accordance with this provision.  The comparison test can be from a 
different sample of the same ledge combination. 
 
3.4  When there is a dispute between the third party durability test results and MoDOT durability 
test results, the MoDOT durability test result shall govern. 
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3.5  Test results shall be submitted to MoDOT’s Construction and Materials division electronically 
for final approval.  Test results shall include raw data for all measurements of relative modulus of 
elasticity and percent length change for each individual concrete specimen.  Raw data shall 
include initial measurements made at zero cycles and every subsequent measurement of 
concrete specimens.  Raw data shall include the cycle count and date each measurement was 
taken.  Test results shall also include properties of the concrete mixture as required by AASHTO 
T 161.  This shall include the gradation of the coarse aggregate sample.  If AASHTO T 152 is 
used to measure fresh air content, then the aggregate correction factor for the mix determined in 
accordance with AASHTO T 152 shall also be included. 
 
4.0  Method of Measurement.  There is no method of measurement for this provision.  The 
testing requirements and number of specimens shall be in accordance with AASHTO T 161 
Procedure B. 
 
5.0  Basis of Payment.  No direct payment will be made to the contractor or quarry to recover 
the cost of aggregate samples, sample shipments, testing equipment, labor to prepare samples 
or test samples, or developing the durability report. 
 
 
HH. DBE Prompt Payment Reporting JSP-24-05A 
 
1.0  Description.   
 
1.1  This provision will only apply to contracts that have a Disadvantaged Business Enterprise 
(DBE) goal greater than 0% and have at least one DBE subcontractor.   
 
1.2  MoDOT monitors the payments made by prime contractors and subcontractors to DBEs for 
compliance with DBE payment monitoring rules as outlined in 49 CFR 26.37.  To facilitate this 
monitoring, MoDOT requires prime contractors to report their remitted payments to DBEs and 
subcontractors to report their remitted payments to lower-tier DBEs.   
 
1.3  Tracking of DBE payments are made through the Signet™ application (Signet).  Signet is a 
third-party service, supported by the vendor, for usage by the prime contractor and all 
subcontractors.  Signet is only a reporting tool; it does not process financial transactions.  MoDOT 
does not provide direct technical support for Signet.  Information about Signet may be found at 
https://infotechinc.zendesk.com/hc/en-us/articles/360058810073-Signet-Get-started-with-the-
Signet-service.   
 
1.4  Upon completion of the first pay estimate on the contract, Signet will automatically send an 
email to the prime contractor prompting registration.  The prime will be required to pay a one-time, 
fixed fee of $1,000 for this contract directly to the Signet vendor.  Use of Signet to track DBE 
payments will be available for the life of the contract, regardless of the contract value, contract 
duration, number of subcontractors, or payments reported.  No additional fee will be charged to 
subcontractors that are required to report payments or DBEs that are required to verify payments 
through Signet.  The contractor may also, at no additional cost, report payments through Signet 
to subcontractors that are not DBEs.   
 
1.5  After each estimate, when contractor reporting of payments is complete, the subcontractor 
will receive an email notifying them of the payment and requesting verification of the reported 
payment.  A subcontractor that has not completed registration with Signet will be prompted to do 
so at this time.   

https://infotechinc.zendesk.com/hc/en-us/articles/360058810073-Signet-Get-started-with-the-Signet-service
https://infotechinc.zendesk.com/hc/en-us/articles/360058810073-Signet-Get-started-with-the-Signet-service
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1.6  Users will be set up automatically based on information in MoDOT’s vendor list.  Additional 
users under each contractor may be added once registration has been completed within Signet.  
The current vendor list can be found at https://www.modot.org/bid-opening-info.   
 
1.7  For purposes of this requirement, payer is defined as the prime contractor or subcontractor 
that reports a payment in Signet to a vendor that is either a subcontractor, trucker, manufacturer, 
regular dealer, or broker.  Payee is defined as the vendor that receives notification of payment 
through Signet from the prime contractor or a higher-tier subcontractor.  Payment is defined as 
issuing an Electronic Funds Transfer (EFT) or mailing a check to a payee.   
 
2.0 Requirements.  Payers must report remitted payment to DBEs within Signet, for work 
performed by the DBE subcontractor, DBE trucking, materials supplied from a DBE manufacturer, 
dealer, or broker, as well as a return of retainage (and/or other amounts withheld), within 15 
calendar days.   
 
2.1  Prime contractors must report remitted payments to DBEs within 15 calendar days of each 
payment it receives from MoDOT.  Prime contractors must also report payments to non-DBE 
subcontractors if that subcontractor is making payment to a lower tier DBE subcontractor, trucker, 
manufacturer, regular dealer, or broker.   
 
2.2  The payer must report the following information within Signet: 
 

a. The name of the payee. 
b. The dollar amount of the payment to the payee. 
c. The date the payment was made. 
d. Any retainage or other amount withheld (if any) and the reason for the withholding (if 

other than retainage). 
e. The DBE function performed for this payment (e.g., contracting, trucking, or supplying 

as a manufacturer, dealer, or broker). 
f. Other information required by Signet. 

 
The payer must report its return of retainage (and/or other amounts withheld) in separate, 
standalone payment entries (i.e., without being comingled with a payment for work performed or 
materials supplied).   
 
2.3  In the event that no work has been completed by a DBE during the estimate period, such that 
no payment is due to a DBE subcontractor, trucker, manufacturer, regular dealer, or broker, then 
the prime contractor will mark payment complete within Signet, and no other payments are 
required to be reported.   
 
2.4  Each subcontractor making a payment to a lower-tier DBE must report remitted payments 
within Signet, as detailed in Section 2.2, within 15 days of receipt of each payment from the prime 
contractor.   
 
2.5  DBE payees must verify in Signet each payment reported by a payer within 15 calendar days 
of the payment being reported by the payer.  This verification includes whether the payment was 
received, and if so, whether it was as expected.   
 
3.0  Basis of Payment.  A fixed cost of $1,000 will be paid on this contract for the required 
software to report payments to DBEs through Signet.  Regardless of the number of projects in a 

https://www.modot.org/bid-opening-info
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contract, a single payment will be made under item 108-10.00, SIGNET DBE REPORTING, per 
lump sum.  The engineer reserves the right to underrun this item for any reason.  Any additional 
costs for registration, software, usage, time, labor, or other costs will be considered incidental and 
no direct payment will be made.   
 
 
 


