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JOB 

SPECIAL PROVISION 
 
 

A. General - Federal JSP-09-02M 
 
1.0 Description. The Federal Government is participating in the cost of construction of this 
project. All applicable Federal laws, and the regulations made pursuant to such laws, shall be 
observed by the contractor, and the work will be subject to the inspection of the appropriate 
Federal Agency in the same manner as provided in Sec 105.10 of the Missouri Standard 
Specifications for Highway Construction with all revisions applicable to this bid and contract. 
 
 
1.1 This contract requires payment of the prevailing hourly rate of wages for each craft or type of 
work required to execute the contract as determined by the Missouri Department of Labor and 
Industrial Relations and requires adherence to a schedule of minimum wages as determined by 
the United States Department of Labor. For work performed anywhere on this project, the 
contractor and the contractor’s subcontractors shall pay the higher of these two applicable wage 
rates. State Wage Rates, Information on the Required Federal Aid Provisions, and the current 
Federal Wage Rates are available on the Missouri Department of Transportation web page at 
www.modot.org under "Doing Business with MoDOT”, “Contractor Resources". Effective Wage 
Rates will be posted 10 days prior to the applicable bid opening. These supplemental bidding 
documents have important legal consequences. It shall be conclusively presumed that they are 
in the bidder's possession, and they have been reviewed and used by the bidder in the preparation 
of any bid submitted on this project. 
 
 
1.2 The following documents are available on the Missouri Department of Transportation web 
page at www.modot.org under "Doing Business with MoDOT"; “Standards and Specifications”. 
The effective version shall be determined by the letting date of the project. 
 
General Provisions & Supplemental Specifications 
 
Supplemental Plans to July 2026 Missouri Standard Plans For Highway Construction 
 
These supplemental bidding documents contain all current revisions to the published versions 
and have important legal consequences. It shall be conclusively presumed that they are in the 
bidder's possession, and they have been reviewed and used by the bidder in the preparation of 
any bid submitted on this project 
 
 
B. Contract Liquidated Damages JSP-13-01E 
 
1.0 Description. Liquidated Damages for failure or delay in completing the work on time for this 
contract shall be in accordance with Sec 108.8. The liquidated damages include separate 
amounts for road user costs and contract administrative costs incurred by the Commission. 
 
2.0 Period of Performance. Prosecution of work is expected to begin on the date specified below 
in accordance with Sec 108.2. Regardless of when the work is begun on this contract, all work on 
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all projects shall be completed on or before the date specified below. Completion by this date 
shall be in accordance with the requirements of Sec 108.7.1. 
 
   Notice to Proceed: January 19, 2027 
 
   Contract Completion Date: June 30, 2028 
 
2.1 Calendar Days. Completion of the project is required as specified herein. The count of 
calendar days will begin on the date the contractor starts any construction operations on the 
project. 
 
                         Project              Calendar Days                 Daily Road User Cost 
 
                              J7P3542                      529 days                                 $1,800.00 
 
3.0 Liquidated Damages for Contract Administrative Costs. Should the contractor fail to 
complete the work on or before the contract completion date specified in Section 2.0, or within 
the number of calendar days specified in Section 2.1, whichever occurs first, the contractor will 
be charged contract administrative liquidated damages in accordance with Sec 108.8 in the 
amount of $2,000 per calendar day for each calendar day, or partial day thereof, that the work is 
not fully completed. For projects in combination, these damages will be charged in full for failure 
to complete one or more projects within the specified contract completion date or calendar days. 
 
4.0 Liquidated Damages for Road User Costs. Should the contractor fail to complete the work 
on or before the contract completion date specified in Section 2.0, or within the number of calendar 
days specified in Section 2.1, whichever occurs first, the contractor will be charged road user 
costs in accordance with Sec 108.8 in the amount specified in Section 2.1 for each calendar day, 
or partial day thereof, that the work is not fully completed. These damages are in addition to the 
contract administrative damages and any other damages as specified elsewhere in this contract. 
 
5.0 Liquidated Damages for Winter Months. Delete Sec 108.8.1.3 (a) 
 
Liquidated damages for failure to complete the work on time shall not be waived from December 
15 to March 15, both dates inclusive. 
 
 
C. Work Zone Traffic Management JSP-02-06N 
 
1.0  Description.  Work zone traffic management shall be in accordance with applicable portions 
of Division 100 and Division 600 of the Standard Specifications, and specifically as follows. 
 
1.1  Maintaining Work Zones and Work Zone Reviews. The Work Zone Specialist (WZS) shall 
maintain work zones in accordance with Sec 616.3.3 and as further stated herein.  The WZS shall 
coordinate and implement any changes approved by the engineer.  The WZS shall ensure all 
traffic control devices are maintained in accordance with Sec 616, the work zone is operated 
within the hours specified by the engineer, and will not deviate from the specified hours without 
prior approval of the engineer. The WZS is responsible to manage work zone delay in accordance 
with these project provisions.  When requested by the engineer, the WZS shall submit a weekly 
report that includes a review of work zone operations for the week. The report shall identify any 
problems encountered and corrective actions taken.  Work zones are subject to unannounced 
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inspections by the engineer and other departmental staff to corroborate the validity of the WZS’s 
review and may require immediate corrective measures and/or additional work zone monitoring. 
 
1.2  Work Zone Deficiencies.  Failure to make corrections on time may result in the engineer 
suspending work.  The suspension will be non-excusable and non-compensable regardless if 
road user costs are being charged for closures. 
 
2.0  Traffic Management Schedule. 
 
2.1  Traffic management schedules shall be submitted to the engineer for review prior to the start 
of work and prior to any revisions to the traffic management schedule.  The traffic management 
schedule shall include the proposed traffic control measures, the hours traffic control will be in 
place, and work hours. 
 
2.2  The traffic management schedule shall conform to the limitations specified in Sec 616 
regarding lane closures, traffic shifts, road closures and other width, height and weight 
restrictions. 
 
2.3  The engineer shall be notified as soon as practical of any postponement due to weather, 
material, or other circumstances. 
 
2.4  In order to ensure minimal traffic interference, the contractor shall schedule lane closures for 
the absolute minimum amount of time required to complete the work.  Lanes shall not be closed 
until material is available for continuous construction and the contractor is prepared to diligently 
pursue the work until the closed lane is opened to traffic. 
 
2.5  Traffic Congestion.  The contractor shall, upon approval of the engineer, take proactive 
measures to reduce traffic congestion in the work zone.  The contractor shall immediately 
implement appropriate mitigation strategies whenever traffic congestion reaches an excess of 10 
minutes to prevent congestion from escalating to 15 minute or above threshold.  If disruption of 
the traffic flow occurs and traffic is backed up in queues of 15-minute delays or longer, then the 
contractor shall immediately review the construction operations which contributed directly to 
disruption of the traffic flow and make adjustments to the operations to prevent the queues from 
reoccurring.  Traffic delays may be monitored by physical presence on site or by utilizing real-
time travel data through the work zone that generate text and/or email notifications where 
available.  The engineer monitoring the work zone may also notify the contractor of delays that 
require prompt mitigation.  The contractor may work with the engineer to determine what other 
alternative solutions or time periods would be acceptable. 
 
2.5.1 Traffic Safety. 
 
2.5.1.1 Recurring Congestion.  Where traffic queues routinely extend to within 1000 feet of the 
ROAD WORK AHEAD, or similar, sign on a divided highway or to within 500 feet of the ROAD 
WORK AHEAD, or similar, sign on an undivided highway, the contractor shall extend the advance 
warning area, as approved by the engineer. 
 
2.5.1.2 Non-Recurring Congestion.  When traffic queues extend to within 1000 feet of the ROAD 
WORK AHEAD, or similar, sign on a divided highway or to within 500 feet of the ROAD WORK 
AHEAD, or similar, sign on an undivided highway infrequently, the contractor shall deploy a 
means of providing advance warning of the traffic congestion, as approved by the engineer. The 
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warning location shall be no less than 1000 feet and no more than 0.5 mile in advance of the end 
of the traffic queue on divided highways and no less than 500 feet and no more than 0.5 mile in 
advance of the end of the traffic queue on undivided highways. 
 
2.6  Transportation Management Plan.  The contractor Work Zone Specialist (WZS) shall 
review the Transportation Management Plan (TMP), found as an electronic deliverable on 
MoDOT’s Online Plans Room and discuss the TMP with the engineer during the preconstruction 
conference.  Throughout the construction project, the WZS is responsible for updating any 
changes or modifications to the TMP and getting those changes approved by the engineer a 
minimum of two weeks in advance of implementation.  The WZS shall participate in the post 
construction conference and provide recommendations on how future TMPs can be improved. 
 
3.0  Work Hour Restrictions. 
 
3.1  Except for emergency work, as determined by the engineer, and long term lane closures 
required by project phasing, all lanes shall be scheduled to be open to traffic during the five major 
holiday periods shown below, from 12:00 noon on the last working day preceding the holiday until 
6:00 a.m. on the first working day subsequent to the holiday unless otherwise approved by the 
engineer. 
 

Memorial Day 
Labor Day 
Thanksgiving 
Christmas 
New Year’s Day 

 
3.1.1 Independence Day.  The lane restrictions specified in Section 3.1 shall also apply to 
Independence Day, except that the restricted periods shall be as follows: 
 

When 
Independence 
Day falls on: 

The Holiday 
is Observed 

on: 
Halt Lane Closures 

beginning at: 
Allow Lane Closures to 

resume at: 

Sunday Monday Noon on Friday 6:00 a.m. on Tuesday 
Monday Monday Noon on Friday 6:00 a.m. on Tuesday 

Tuesday Tuesday Noon on Monday 6:00 a.m. on Wednesday 

Wednesday Wednesday Noon on Tuesday 6:00 a.m. on Thursday 
Thursday Thursday Noon on Wednesday 6:00 a.m. on Friday 

Friday Friday Noon on Thursday 6:00 a.m. on Monday 

Saturday Friday Noon on Thursday 6:00 a.m. on Monday 

 
3.1.2 Spring Fishing.  All lanes on Missouri Route 64 and all connecting roadways in the project 
limits shall be open for traffic for the opening of trout season at Bennett Springs State Park. The 
dates this restriction applies to are February 27 to March 3. 
 
3.2  The contractor shall not perform any construction operation on the roadway, roadbed, or 
active lanes, including the hauling of material within the project limits, during restricted periods, 
holiday periods specified in the contract documents.  
 
3.3 The contractor shall be aware that traffic volume data indicates no restrictions for construction 
operations on the roadbed are required.  
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4.0  Detours and Lane Closures. 
 
4.1  When a changeable message sign (CMS) is provided, the contractor shall use the CMS to 
notify motorists of future traffic disruption and possible traffic delays one week before traffic is 
shifted to a detour or prior to lane closures.  The CMS shall be installed at a location as approved 
or directed by the engineer.  All messages planned for use in the work zone shall be approved 
and authorized by the engineer or its designee prior to deployment.  When permanent dynamic 
message signs (DMS) owned and operated by MoDOT are located near the project, they may 
also be used to provide warning and information for the work zone.  Permanent DMS shall be 
operated by the TMC, and any messages planned for use on DMS shall be approved and 
authorized by the TMC at least 72 hours in advance of the work. 
 
4.2  At least one lane of traffic in each direction shall be maintained at all times except for brief 
intervals of time required when the movement of the contractor’s equipment will seriously hinder 
the safe movement of traffic and when the engineer allows the roadway to be closed to traffic.  
Periods during which the contractor will be allowed to interrupt traffic will be designated by the 
engineer. 
 
4.3  The contractor will not be allowed to open Bridge A9346 to traffic until all applicable paving, 
signing, barrier curb, guardrail, delineation and permanent pavement marking is in place. 
 
4.4  Single lane closures will be allowed for bird nest removal except during restricted periods, 
holiday periods or other special events specified in the contract documents.   
 
4.4.1  Single lane closures for bird nest removal will be allowed during restricted periods, holiday 
periods and other special events with prior approval of the engineer.  The engineer may require 
such closures be during off-peak hours. 
 
5.0  Basis of Payment.  No direct payment will be made to the contractor to recover the cost of 
equipment, labor, materials, or time required to fulfill the above provisions, unless specified 
elsewhere in the contract document.  All authorized changes in the traffic control plan shall be 
provided for as specified in Sec 616. 
 
 
D. Emergency Provisions and Incident Management JSP-90-11A 
 
1.0  The contractor shall have communication equipment on the construction site or immediate 
access to other communication systems to request assistance from law enforcement or other 
emergency agencies for incident management.  In case of traffic accidents or the need for law 
enforcement to direct or restore traffic flow through the job site, the contractor shall notify law 
enforcement or other emergency agencies immediately as needed.  The area engineer's office 
shall also be notified when the contractor requests emergency assistance. 
 
2.0  In addition to the 911 emergency telephone number for ambulance, fire or law enforcement 
services, the following agencies may also be notified for accident or emergency situation within 
the project limits. 
 

Job No.: J7P3542 
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Missouri Highway Patrol (Troop D): (417) 895-6868 
*55 cell phone – Missouri Highway Patrol 

Missouri Highway Patrol (Troop I): (573) 368-2345 
*55 cell phone – Missouri Highway Patrol 

Dallas County Sheriff (417) 345-2411 

Laclede County Sheriff (417) 532-2311 

Laclede County Emergency Management (417) 532-6992 

Bennett Springs Fire Protection District (417) 588-9833 

Buffalo Rural Fire Department (417) 345-7843 

MoDOT Customer Service 1 (888) 275-6636 

 
2.1  This list is not all inclusive.  Notification of the need for wrecker or tow truck services will 
remain the responsibility of the appropriate law enforcement agency. 
 
2.2  The contractor shall notify law enforcement and emergency agencies before the start of 
construction to request their cooperation and to provide coordination of services when 
emergencies arise during the construction at the project site.  When the contractor completes this 
notification with law enforcement and emergency agencies, a report shall be furnished to the 
engineer on the status of incident management. 
 
3.0  No direct pay will be made to the contractor to recover the cost of the communication 
equipment, labor, materials, or time required to fulfill the above provisions. 
 
 
E. Project Contact for Contractor/Bidder Questions JSP-96-05A 
 
1.0  All questions concerning this project during the bidding process shall be forwarded to the 
project contact listed below. 
 

Cameron Sooy, Project Contact 
MoDOT – Southwest District  
3025 East Kearney Street 
Springfield, MO 65803 
  
Telephone Number:  (417) 895-7612 
Email:  cameron.sooy@modot.mo.gov 

 
1.1  All questions concerning the bid document preparation can be directed to the Central Office 
– Design as listed below. 
 
Telephone Number:  (573) 751-2876 
Email:  BCS@modot.mo.gov 
 
2.0  Upon award and execution of the contract, the successful bidder/contractor shall forward all 
questions and coordinate the work with the engineer listed below: 
 

Brad Gripka, Resident Engineer 
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MoDOT – Southwest District 
3025 E. Kearney St.  
Springfield, MO 65803 

 
Telephone Number: (417) 895-6720 
Email:  Donald.Gripka@modot.mo.gov 

 
 
F. Supplemental Revisions JSP-18-01MM 
 
• Compliance with 2 CFR 200.216 – Prohibition on Certain Telecommunications and Video 

Surveillance Services or Equipment. 
 
The Missouri Highways and Transportation Commission shall not enter into a contract (or extend 
or renew a contract) using federal funds to procure or obtain equipment, services, or systems that 
uses covered telecommunications equipment or services as substantial or as critical technology 
as part of any system where the video surveillance and telecommunications equipment was 
produced by Huawei Technologies Company, ZTE Corporation, Hytera Communications 
Corporation, Hangzhou Hikvision Digital Technology Company, or Dahua Technology Company 
(or any subsidiary or affiliate of such entities). 
 
 
• Stormwater Compliance Requirements 
 
1.0  Description.  This provision requires the contractor to provide a Water Pollution Control 
Manager (WPCM) for any project that includes land disturbance on the project site and the total 
area of land disturbance, both on the project site, and all Off-site support areas, is one (1) acre or 
more.  Regardless of the area of Off-site disturbance, if no land disturbance occurs on the project 
site, these provisions do not apply.  When a WPCM is required, all sections within this provision 
shall be applicable, including assessment of specified Liquidated Damages for failure to correct 
Stormwater Deficiencies, as specified herein.  This provision is in addition to any other 
stormwater, environmental, and land disturbance requirements specified elsewhere in the 
contract. 
 
1.1  Definitions.  The project site is defined as all areas designated on the plans, including 
temporary and permanent easements.  The project site is equivalent to the “permitted site”, as 
defined in MoDOT’s State Operating Permit.  An Off-site area is defined as any location off the 
project site the contractor utilizes for a dedicated project support function, such as, but not limited 
to, staging area, plant site, borrow area, or waste area. 
 
1.2  Reporting of Off-Site Land Disturbance.  If the project includes any planned land 
disturbance on the project site, prior to the start of work, the contractor shall submit a written 
report to the engineer that discloses all Off-site support areas where land disturbance is planned, 
the total acreage of anticipated land disturbance on those sites, and the land disturbance permit 
number(s).  Upon request by the engineer, the contractor shall submit a copy of its land 
disturbance permit(s) for Off-site locations.  Based on the total acreage of land disturbance, both 
on and Off-site, the engineer shall determine if these Stormwater Compliance Requirements shall 
apply.  The contractor shall immediately report any changes to the planned area of Off-site land 
disturbance.  The contractor is responsible for obtaining its own separate land disturbance permit 
for Off-site areas. 
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2.0  Water Pollution Control Manager (WPCM).  The contractor shall designate a competent 
person to serve as the Water Pollution Control Manager (WPCM) for projects meeting the 
description in Section 1.0.  The contractor shall ensure the WPCM completes all duties listed in 
Section 2.1. 
 
2.1  Duties of the WPCM: 
 

(a) Be familiar with the stormwater requirements including the current MoDOT State 
Operating Permit for construction stormwater discharges/land disturbance activities; 
MoDOT’s statewide Stormwater Pollution Prevention Plan (SWPPP); the Corps of 
Engineers Section 404 Permit, when applicable; the project specific SWPPP, the Project’s 
Erosion & Sediment Control Plan; all applicable special provisions, specifications, and 
standard drawings; and this provision; 

 
(b) Successfully complete the MoDOT Stormwater Training Course within the last 4 years.  

The MoDOT Stormwater Training is a free online course available at MoDOT.org; 
 
(c) Attend the Pre-Activity Meeting for Grading and Land Disturbance and all subsequent 

Weekly Meetings in which grading activities are discussed; 
 
(d) Oversee and ensure all work is performed in accordance with the Project-specific SWPPP 

and all updates thereto, or as designated by the engineer; 
 
(e) Review the project site for compliance with the Project SWPPP, as needed, from the start 

of any grading operations until final stabilization is achieved, and take necessary actions 
to correct any known deficiencies to prevent pollution of the waters of the state or adjacent 
property owners prior to the engineer’s weekly inspections; 

 
(f) Review and acknowledge receipt of each MoDOT Inspection Report (Land Disturbance 

Inspection Record) for the Project within forty-eight (48) hours of receiving the report and 
ensure that all Stormwater Deficiencies noted on the report are corrected as soon as 
possible, but no later than stated in Section 5.0. 

 
3.0  Pre-Activity Meeting for Grading/Land Disturbance and Required Hold Point.  A Pre-
Activity meeting for grading/land disturbance shall be held prior to the start of any land disturbance 
operations.  No land disturbance operations shall commence prior to the Pre-Activity meeting 
except work necessary to install perimeter controls and entrances.  Discussion items at the pre-
activity meeting shall include a review of the Project SWPPP, the planned order of grading 
operations, proposed areas of initial disturbance, identification of all necessary BMPs that shall 
be installed prior to commencement of grading operations, and any issues relating to compliance 
with the Stormwater requirements that could arise in the course of construction activity at the 
project. 
 
3.1  Hold Point.  Following the pre-activity meeting for grading/land disturbance and subsequent 
installation of the initial BMPs identified at the pre-activity meeting, a Hold Point shall occur prior 
to the start of any land disturbance operations to allow the engineer and WPCM the time needed 
to perform an on-site review of the installation of the BMPs to ensure compliance with the SWPPP 
is met.  Land disturbance operations shall not begin until authorization is given by the engineer. 
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4.0  Inspection Reports.  Weekly and post run-off inspections will be performed by the engineer 
and each Inspection Report (Land Disturbance Inspection Record) will be entered into a web-
based Stormwater Compliance database.  The WPCM will be granted access to this database 
and shall promptly review all reports, including any noted deficiencies, and shall acknowledge 
receipt of the report as required in Section 2.1 (f.). 
 
5.0  Stormwater Deficiency Corrections.  All stormwater deficiencies identified in the Inspection 
Report shall be corrected by the contractor within 7 days of the inspection date or any extended 
period granted by the engineer when weather or field conditions prohibit the corrective work.  If 
the contractor does not initiate corrective measures within 5 calendar days of the inspection date 
or any extended period granted by the engineer, all work shall cease on the project except for 
work to correct these deficiencies, unless otherwise allowed by the engineer.  All impact costs 
related to this halting of work, including, but not limited to stand-by time for equipment, shall be 
borne by the contractor.  Work shall not resume until the engineer approves the corrective work. 
 
5.1  Liquidated Damages.  If the contractor fails to complete the correction of all Stormwater 
Deficiencies listed on the MoDOT Inspection Report within the specified time limit, the 
Commission will be damaged in various ways, including but not limited to, potential liability, 
required mitigation, environmental clean-up, fines, and penalties.  These damages are not 
reasonably capable of being computed or quantified.  Therefore, the contractor will be charged 
with liquidated damages specified in the amount of $2,000 per day for failure to correct one or 
more of the Stormwater Deficiencies listed on the Inspection Report within the specified time limit.  
In addition to the stipulated damages, the stoppage of work shall remain in effect until all 
corrections are complete. 
 
6.0  Basis of Payment.  No direct payment will be made for compliance with this provision. 
 
 
• Delete Sec 106.9, including all subsections and substitute the following: 
 
106.9  Buy America Requirements. 
Buy America Requirements are waived if the total amount of Federal financial assistance applied 
to the project, through awards or subawards, is below $500,000. 
 
106.9.1  Buy America Requirements for Iron or Steel Products. 
The contractor’s attention is directed to Title 23 CFR 635.410 Buy America Requirements.  Where 
articles, materials or supplies that consist wholly or predominantly of iron or steel or a combination 
of both are to be permanently incorporated into the contract work, steel and iron material shall be 
manufactured, from the initial melting stage through the application of coatings, in the USA except 
for “minimal use” as described herein.  Predominantly of iron or steel or a combination of both 
means that the cost of the iron and steel content exceeds 50 percent of the total cost of all its 
components.  Under a general waiver from FHWA the use of pig iron and processed, pelletized, 
and reduced iron ore manufactured outside of the USA will be permitted in the domestic 
manufacturing process for steel or iron material. 
 
106.9.1.1  Any sources other than the USA as defined will be considered foreign.  The required 
domestic manufacturing process shall include formation of ingots and any subsequent process.  
Coatings shall include any surface finish that protects or adds value to the product. 
 



Job No.: J7P3542 
Route:    MO 64  
County:  Dallas and Laclede 

 

10 
 

106.9.1.2  “Minimal use” of foreign steel, iron or coating processes will be permitted, provided the 
cost of such products does not exceed 1/10 of one percent (0.1 percent) of the total contract cost 
or $2,500.00, whichever is greater.  If foreign steel, iron, or coating processes are used, invoices 
to document the cost of the foreign portion, as delivered to the project, shall be provided and the 
engineer’s written approval obtained prior to placing the material in any work. 
 
106.9.1.3  Buy America requirements include a step certification for all fabrication processes of 
all steel or iron materials that are accepted per Sec 1000.  The AASHTO Product Evaluation and 
Audit Solutions compliance program verifies that all steel and iron products fabrication processes 
conform to 23 CFR 635.410 Buy America Requirements and is an acceptable standard per 23 
CFR 635.410(d).  AASHTO Product Evaluation and Audit Solutions compliant suppliers will not 
be required to submit step certification documentation with the shipment for some selected steel 
and iron materials.  The AASHTO Product Evaluation and Audit Solutions compliant supplier shall 
maintain the step certification documentation on file and shall provide this documentation to the 
engineer upon request. 
 
106.9.1.3.1  Items designated as Category 1 will consist of steel girders, piling, and reinforcing 
steel installed on site.  Category 1 items require supporting documentation prior to incorporation 
into the project showing all steps of manufacturing, including coating, as being completed in the 
United States and in accordance with CFR Title 23 Section 635.410 Buy America Requirements.  
This includes the Mill Test Report from the original producing steel mill and certifications 
documenting the manufacturing process for all subsequent fabrication, including coatings. The 
certification shall include language that certifies all steel and iron materials permanently 
incorporated in this project was procured and processed domestically and all manufacturing 
processes, including coating, as being completed in the United States and in accordance with 
CFR Title 23 Section 635.410. 
 
106.9.1.3.2  Items designated as Category 2 will include all other steel or iron products not in 
Category 1 and permanently incorporated in the project.  Category 2 items shall consist of, but 
not be limited to items such as fencing, guardrail, signing, lighting and signal supports.  The prime 
contractor is required to submit a material of origin form certification prior to incorporation into the 
project from the fabricator for each item that the product is domestic.  The Certificate of Materials 
Origin form (link to certificate form) from the fabricator must show all steps of manufacturing, 
including coating, as being completed in the United States and in accordance with CFR Title 23 
Section 635.410 Buy America Requirements and be signed by a fabricator representative.  The 
engineer reserves the right to request additional information and documentation to verify that all 
Buy America requirements have been satisfied.  These documents shall be submitted upon 
request by the engineer and retained for a period of 3 years after the last reimbursement of the 
material. 
 
106.9.1.3.3  Any minor miscellaneous steel or iron items that are not included in the materials 
specifications shall be certified by the prime contractor as being procured domestically.  Examples 
of these items would be bolts for sign posts, anchorage inserts, etc.  The certification shall read 
“I certify that all steel and iron materials permanently incorporated in this project during all 
manufacturing processes, including coating, as being completed in the United States and in 
accordance with CFR Title 23 Section 635.410 Buy America Requirements procured and 
processed domestically in accordance with CFR Title 23 Section 635.410 Buy America 
Requirements.  Any foreign steel used was submitted and accepted under minor usage”.  The 
certification shall be signed by an authorized representative of the prime contractor. 
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106.9.1.4  When permitted in the contract, alternate bids may be submitted for foreign steel and 
iron products.  The award of the contract when alternate bids are permitted will be based on the 
lowest total bid of the contract based on furnishing domestic steel or iron products or 125 percent 
of the lowest total bid based on furnishing foreign steel or iron products.  If foreign steel or iron 
products are awarded in the contract, domestic steel or iron products may be used; however, 
payment will be at the contract unit price for foreign steel or iron products. 
 
106.9.2  Buy America Requirements for Construction Materials other than iron or steel 
products. 
Construction materials mean articles, materials, or supplies that consist of only one of the items 
listed.  Minor additions of articles, materials, supplies, or binding agents to a construction material 
do not change the categorization of the construction material.  Upon request by the engineer, the 
contractor shall submit a domestic certification for all construction materials listed that are 
incorporated into the project. 
 

(a) Non-ferrous metals 
(b) Plastic and Polymer-based products (including polyvinylchloride, composite building 

materials, and polymers used in fiber optic cables) 
(c) Glass (including optic glass) 
(d) Fiber optic cable (including drop cable) 
(e) Optical fiber 
(f) Lumber 
(g) Engineered wood 
(h) Drywall 

 
106.9.3  Buy America Requirements for Manufactured Products. 
Manufactured products mean articles, materials or supplies that have been processed into a 
specific form and shape, or combined with other articles, materials or supplies to create a product 
with different properties than the individual articles, materials or supplies.  If an item is classified 
as an iron or steel product, an excluded material, or other product category as specified by law or 
in 2 CFR part 184, then it is not a manufactured product.  However, an article, material or supply 
classified as a manufactured product may include components that are iron or steel products, 
excluded materials, or other product categories as specified by law or in 2 CFR part 184.  Mixtures 
of excluded materials delivered to a work site without final form for incorporation into a project are 
not a manufactured product. 
 
106.9.3.1  Produced in the United States, in the case of manufactured products, means: 
(A) For projects obligated on or after October 1, 2025, the product was manufactured in the United 
States; and 
(B) For projects obligated on or after October 1, 2026, the product was manufactured in the United 
States and the cost of the components of the manufactured product that are mined, produced, or 
manufactured in the United States is greater than 55 percent of the total cost of all components 
of the manufactured product. 
 
106.9.3.2  (i) With respect to precast concrete products that are classified as manufactured 
products, components of precast concrete products that consist wholly or predominantly of iron 
or steel or a combination of both shall meet the requirements of paragraph (b) of this section.  The 
cost of such components shall be included in the applicable calculation for purposes of 
determining whether the precast concrete product is produced in the United States. 
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(ii) With respect to intelligent transportation systems and other electronic hardware systems that 
are installed in the highway right of way or other real property and classified as manufactured 
products, the cabinets or other enclosures of such systems that consist wholly or predominantly 
of iron or steel or a combination of both shall meet the requirements of paragraph (b) of this 
section.  The cost of cabinets or other enclosures shall be included in the applicable calculation 
for purposes of determining whether systems referred to in the preceding sentence are produced 
in the United States. 
 
106.9.4  Waiver for De Minimis Costs for Manufactured and Construction Materials other 
than iron or steel products. 
“The total value of the non-compliant products is no more than the lesser of $1,000,000 or 5% of 
total applicable costs for the project.”  The contractor shall submit to the engineer any non-
domestic materials and their total material cost to the engineer.  The contractor and the engineer 
will both track these totals to assure that the minimal usage allowance is not exceeded. 
 
 
• Third-Party Test Waiver for Concrete Aggregate 
 
1.0  Description.  Third party tests may be allowed for determining the durability factor for 
concrete pavement and concrete masonry aggregate. 
 
2.0  Material.  All aggregate for concrete shall be in accordance with Sec 1005. 
 
2.1  MoDOT personnel shall be present at the time of sampling at the quarry.  The aggregate 
sample shall be placed in an approved tamper-evident container (provided by the quarry) for 
shipment to the third-party testing facility. 
 
2.2  AASHTO T 161 Method B Resistance of Concrete to Rapid Freezing and Thawing, shall be 
used to determine the aggregate durability factor.  All concrete beams for testing shall be 3-inch 
wide by 4-inch deep by 16-inch long or 3.5-inch wide by 4.5-inch deep by 16-inch long.  All beams 
for testing shall receive a 35-day wet cure fully immersed in saturated lime water prior to initiating 
the testing process. 
 
2.3  Concrete test beams shall be made using a MoDOT approved concrete pavement mix design. 
 
3.0  Testing Facility Requirements.  All third-party test facilities shall meet the requirements 
outlined in this provision. 
 
3.1  The testing facility shall be AASHTO accredited. 
 
3.1.1  For tests ran after January 1, 2025, accreditation documentation shall be on file with the 
Construction and Materials Division prior to any tests being performed. 
 
3.1.2  Construction and Materials Division may consider tests completed prior to January 1, 2025, 
to be acceptable if all sections of this provision are met, with the exception of 3.1.1.  Accreditation 
documentation shall be provided with the test results for tests completed prior to January 1, 2025.  
No tests completed prior to September 1, 2024, will be accepted. 
 
3.2  The testing facility shall provide their testing process, list of equipment, equipment calibration 
documentation, and testing certifications or qualifications of technicians performing the AASHTO 
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T 161 Procedure B tests.  The testing facility shall provide details on their freezing and thawing 
apparatus including the time and temperature profile of their freeze-thaw chamber.  The profile 
shall include the temperature set points throughout the entirety of the freeze-thaw cycle.  The 
profile shall show the cycle time at which the apparatus drains/fills with water and the cycle time 
at which the apparatus begins cooling the specimens. 
 
3.3  Results, no more than five years old, from the third-party test facility shall compare within 
±2.0 percent of an independent test from another AASHTO accredited test facility or with MoDOT 
test records, in order to be approved for use (e.g. test facility results in a durability factor of 79, 
MoDOT’s recent durability test factor is 81; this compared within +2 percent).  The independent 
testing facility shall be in accordance with this provision.  The comparison test can be from a 
different sample of the same ledge combination. 
 
3.4  When there is a dispute between the third party durability test results and MoDOT durability 
test results, the MoDOT durability test result shall govern. 
 
3.5  Test results shall be submitted to MoDOT’s Construction and Materials division electronically 
for final approval.  Test results shall include raw data for all measurements of relative dynamic 
modulus of elasticity and percent length change for each individual concrete specimen.  Raw data 
shall include initial measurements made at zero cycles and every subsequent measurement of 
concrete specimens.  Raw data shall include the cycle count and date each measurement was 
taken.  Test results shall also include properties of the concrete mixture as required by AASHTO 
T 161.  This shall include the gradation of the coarse aggregate sample.  If AASHTO T 152 is 
used to measure fresh air content, then the aggregate correction factor for the mix determined in 
accordance with AASHTO T 152 shall also be included. 
 
4.0  Method of Measurement.  There is no method of measurement for this provision.  The 
testing requirements and number of specimens shall be in accordance with AASHTO T 161 
Procedure B. 
 
5.0  Basis of Payment.  No direct payment will be made to the contractor or quarry to recover 
the cost of aggregate samples, sample shipments, testing equipment, labor to prepare samples 
or test samples, or developing the durability report. 
 
 
• Delete paragraph 15.0 of the General Provision Disadvantaged Business Enterprise (DBE) 

Program Requirements and substitute the following: 
 
15.0  Bidder’s List Quote Summary.  MoDOT is a recipient of federal funds and is required by 
49 CFR 26.11 to provide data about its DBE program.  All bidders who seek to work on federally 
assisted contracts must submit data about all DBE and non-DBEs in accordance with Sec 
102.7.9.  MoDOT will not compare the submitted Bidder’s List Quote Summary to any other 
documents or submittals, pre or post award.  All information will be used by MoDOT in accordance 
with 49 CFR 26.11 for reporting to USDOT and to aid in overall DBE goal setting. 
 
 
• Add Sec 102.7.9 to include the following: 
 
102.7.9  Bidder’s List Quote Summary.  Each bidder shall submit with each bid a summary 
of all subcontractors, material suppliers, and service providers (e.g. hauling) considered on 
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federally funded projects pursuant to 49 CFR 26.11.  The bidder will provide the firm’s name, 
the corresponding North American Industry Classification System (NAICS) code(s) the 
firm(s) were considered for, and whether or not they were used in the bid.  The information 
submitted should be the most complete information available at the time of bid.  The 
information shall be disclosed on the Bidder’s List Quote Summary form provided in the 
bidding documents and submitted in accordance with Sec 102.10.  Failure to disclose this 
information may result in a bid being declared irregular. 
 
 
• Revisions to General Conditions of the Contract for Missouri Standard Specifications for 

Highway Construction 
 
Insert the following definitions into Sec 101.2: 
 
Agent of Contractor.  Subcontractors, its employees, assigns, and agents. 
 
Agent of MoDOT.  Any private contractors, subcontractors, engineers, or the employees 
thereof performing work in accordance with the plans and specifications approved by 
MoDOT. 
 
Commencement of Work.  Also defined as the start of construction operations/activities, 
this is the date the contractor, its employees, agents, and/or assigns first begins performing 
work pursuant to the terms of the contract, including the furnishing of labor, material, 
equipment, and other incidentals necessary or convenient to the successful completion of 
the project and the carrying out of duties and obligations imposed by the contract.  For 
purposes of clarity, this date shall be deemed to occur on the date certified payroll activities 
on the project commence. 
 
Exceptions.  Work items identified by the engineer, as documented on the semi-final 
inspection, that are allowed to be completed after the contract completion date but prior to 
the item-specific completion date established by the engineer.  Failure to complete any 
excepted work item by the item-specific completion date will result in assessment of contract 
liquidated damages.  Designation of exceptions not mandated by the contract is at the sole 
discretion of the engineer. 
 
Typical exceptions include: 

(a) Seasonal items (e.g., sodding, overseeding, establishment of grass for soil 
stabilization, or tree/shrub plantings) 

(b) Tasks that have contractually required or allowed delays (e.g., removal of sediment 
control devices, waiting periods for signal/lighting systems, pause for retroreflectivity 
evaluation of pavement markings) 

(c) Other tasks in which the engineer determines it is in the best interest of the 
Commission to allow completion of such task to extend beyond the contract 
completion date, but within a designated period of time. 

 
Delete Sec 105.10.7, including all subsections and substitute the following: 
 
105.10.7  Final Inspection.  Upon apparent completion of the entire project, the engineer 
will make a Final Inspection of the work to determine acceptance for maintenance in 
accordance with Sec 105.15. 
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Delete Sec 105.15, including all subsections and substitute the following: 
 
105.15  Acceptance. 
 
105.15.1  Partial Acceptance.  At the discretion of the engineer, portions of the work within 
a project may be accepted for maintenance prior to the Final Inspection of all work for that 
project.  When a portion of the work or a specific item is partially accepted, the contractor is 
relieved from maintenance on the identified portion of the work, but this is not the Final 
Inspection, as defined in Sec 105.15.2, and will not excuse the contractor from liability or 
responsibility to the Commission for work performed. 
 
105.15.1.1  Acceptance of a Specific Item or Section of Work.  Upon completion of any 
of the items or sections of work listed herein, the contractor may request the engineer’s 
inspection of the work and partial acceptance. If the engineer finds the work to be complete 
and acceptable, including submittal by the contractor of all required documentation, partial 
acceptance will be made for that item or section. The following items, complete in place, as 
determined by the engineer, are eligible for consideration of partial acceptance: 
 

(a) Any section 0.5 mile or more in length. 
(b) Any section 0.5 mile or more in length in one direction of a divided highway. 
(c) A complete bridge. 
(d) An intersection traffic signal system. Partial acceptance may be made for signal 

equipment prior to the 30-day testing period though any required performance tests 
and/or guarantees shall remain applicable. 

(e) Devices intended to be used for traffic safety and control.  Acceptance of traffic safety 
devices is limited to guardrail, impact attenuation barriers, traffic signal items, signs, 
delineators, lighting, concrete barrier walls, concrete bridge parapet, bridge railing, 
guard cable, crash cushions and fence, which are permanently installed in their final 
position in accordance with the contract documents. 

 
105.15.1.2  Semi-Final Inspection, Corrections and Exceptions.  The contractor shall 
submit a written request for a semi-final inspection at least seven days prior to the anticipated 
completion of work, excluding exceptions.  If the engineer postpones the inspection beyond 
the date the contractor completes all work, the period of postponement will be considered an 
excusable but non-compensable delay. 
 
105.15.1.2.1  Immediately following the semi-final inspection, the engineer will provide the 
contractor with a list of any remaining items of work, corrections, and exceptions.  The count 
of contract time will continue until all work and corrections are complete.  If the engineer 
determines all work is complete, with no exceptions, the semi-final inspection will be 
considered the Final Inspection in accordance with Sec 105.15.2. 
 
105.15.1.2.2  Work Complete Date.  Upon verification by the engineer that all work, 
exclusive of exceptions, is complete, the engineer will declare partial acceptance and cease 
the count of contract time.  The count of contract time will resume should the contractor fail 
to complete one or more exceptions by the required date. 
 
105.15.2  Final Inspection and Acceptance for Maintenance.  The contractor shall 
promptly notify the engineer when all work on a project, including exceptions, is complete.  
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Upon Final Inspection by the engineer and verification that all work on a project is complete, 
a notice of acceptance for maintenance will be submitted to the contractor.  Acceptance for 
maintenance excludes any items covered by item-specific performance bonds.  Final 
Inspection shall occur not later than ten (10) business days after contractor’s notification to 
the engineer that all corrections and exceptions have been completed.  If the Final Inspection 
has not occurred within the ten (10) business-day time frame, all corrections and exceptions 
shall be deemed completed and MoDOT will be deemed to have accepted maintenance.  If 
written acceptance for maintenance is not received within twenty (20) business days after 
the date of the Final Inspection, nor any objections sent to the Agent of MoDOT during this 
twenty (20) business-day period, the project and the work shall automatically be deemed 
accepted for maintenance. 
 
105.15.2.1  Following the Final Inspection, the Agent of MoDOT will be relieved of any new 
or additional liability to third parties for personal injury, death or property damages which may 
be alleged to result from the design or construction of the work, unless additional work is 
performed by the Agent of MoDOT on the right of way after Final Inspection. 
 
105.15.2.2  Nothing in these specifications shall be deemed to excuse the contractor of 
liability or responsibility for any personal injury, death or property damages which may have 
occurred during the time period from the Commencement of Work through the Final 
Inspection. 
 
105.15.2.3  Acceptance of a project shall not be construed to relieve the contractor of full 
responsibility for making good any non-latent defect in work or material found on any section 
of work prior to final acceptance of the entire project, to alter in any manner the method of 
payment prescribed in the contract or to constitute a waiver of any claim the Commission 
might have against the contractor on the entire project. 
 
105.15.2.4  Contracts with Multiple Projects.  For contracts that include two or more 
projects, the contractor may request a separate final inspection and acceptance for 
maintenance as the work is completed on each project. 
 
105.15.3  Final Acceptance and Payment.  Following Final Inspection and acceptance for 
maintenance, the engineer will prepare the final tabulation of quantities in accordance with 
Sec 109.8.  A final change order, if necessary, and the final tabulation of quantities will be 
submitted to the contractor for review.  Upon receipt of the final tabulation of quantities, the 
contractor shall promptly submit to the engineer any remaining project documentation 
including, but not limited to, those listed in Sec 105.15.3.2. 
 
105.15.3.1  A Final Acceptance report will be submitted to the contractor, and final payment 
will be made, no later than thirty days following concurrence on tabulation of quantities, 
receipt by the engineer of all project documentation, and verification by the engineer that all 
material incorporated into the work has been properly inspected.  If the final tabulation of 
quantities determines the contractor was overpaid, the contractor, or in case of default, the 
surety, shall return the amount of overpayment to the Commission within thirty days of 
receiving notice of the overpayment from the engineer. 
 
105.15.3.2  When required by the contract, project documentation shall consist of the 
following: 
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(a) Contractor’s Affidavit Regarding Settlement of Claims (Form C-242) 
(b) Final Change Order 
(c) DBE Participation List and Final Verification 
(d) Affidavit – Compliance with the Prevailing Wage Law 

 
105.15.3.3  Final acceptance will not excuse the contractor’s liability or responsibility to the 
Commission for any latent defects in the work or material incorporated into the work, or for 
claims relating to any work or material incorporated into the work, except as barred by 
Sections 537.600 and 537.610, RSMo. 
 
Delete Sec 107.11, including all subsections, and substitute the following: 
 
107.11  Responsibility for Claims for Damage or Injury.  The contractor shall be 
responsible, to the extent imposed by applicable law, for injury, property damage, damage to 
the Work, or other loss caused by the negligent, wrongful, intentional, reckless, or 
contractually noncompliant acts or omissions of the contractor or an Agent of Contractor from 
Commencement of construction activities through Final Inspection and acceptance for 
maintenance. 
 
107.11.1  The contractor shall not be responsible for damage relating to personal injury or 
death, arising from the design, condition, or maintenance of the project area prior to 
commencement of work and after Final Inspection and acceptance of the work, in accordance 
with Sec 101.2 and 105.15.2, unless any of the following conditions exist: 
 

(a) The work is so defective that it creates an imminent danger to third parties; 
(b) A defect in the work was concealed and not discoverable by a reasonable inspection 

by the Commission; 
(c) The agent of MoDOT knew of the dangerous condition and did not disclose it to the 

Commission; or 
(d) The plans or specifications followed were so imperfect or improper that the agent of 

MoDOT should have known the work to be done thereunder would result in an unsafe 
condition. 

 
107.11.2  Neither the Commission nor the contractor, by execution of a contract, shall intend 
to or create a new or enlarge an existing cause of action in any third party.  This provision 
shall not be interpreted to create any new liability that does not exist under the law, or to 
waive or extinguish any defense that either party to this contract or their respective agents 
and employees may have to an action or suit by a third party. 
 
Delete Sec 107.12, including all subsections, and substitute the following: 
 
107.12  Contractor's Responsibility for Work  Damages to any portion of the work 
occurring after the date of Commencement of Work and before the work is deemed approved 
and accepted, caused by the action of the elements or from any other reason, shall be 
repaired or replaced at the contractor's expense.  The contractor, at the contractor’s option, 
may insure against any such damages.  The Commission may, in its discretion, make such 
a payment, determined in accordance with Sec 109.4, for damage to the work due to 
unforeseeable causes beyond the control of, and without fault or negligence on the part of 
the contractor, unless the contractor has been reimbursed for such damages by the 
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contractor’s insurer.  Prior to reimbursement, the contractor shall furnish documentary 
evidence of all efforts to recover such repair costs. 
 
107.12.1  The contractor shall immediately give written notice to the engineer of any 
pedestrian, worker and/or vehicular accident that occurs in or near the work zone.  The 
contractor may be directed by the engineer to repair permanent Commission facilities that 
have been damaged by events that are beyond the control of the contractor.  Reimbursement 
will be provided by the Commission, determined in accordance with Sec 109.4, for the actual 
direct cost of labor, equipment and material, exclusive of overhead, indirect or consequential 
costs of profit.  The Commission may elect to make such repairs in lieu of the contractor. 
 
Delete Sections 107.13, 107.13.1, 107.13.2, 107.13.3, 107.13.3.4, 107.13.5, 107.13.6, 
107.13.9, 107.13.10.4, 107.13.10.8, and substitute the following: 
 
107.13  General Insurance Requirements.  From the commencement of construction 
activities through the Final Inspection and acceptance for maintenance of the project by the 
engineer, the contractor shall procure and maintain at the contractor’s expense, insurance 
for all damages and losses imposed by law and assumed under the contract, of the kinds 
and in the amounts specified in Secs 107.13.1 through 107.13.8. 
 
107.13.1  Sovereign Immunity Limits for Missouri Public Entities.  The contractor shall 
procure and maintain at least minimum insurance coverages to meet the sovereign immunity 
limits for Missouri public entities as calculated by the Missouri Department of Insurance and 
published annually in the Missouri Register pursuant to Section 537.610, RSMo for Sec 
107.13.2 through 107.13.5, unless specified otherwise for each type of insurance coverage.  
Each policy shall provide additional insured status for the Missouri Highways and 
Transportation Commission, its members, the Missouri Department of Transportation, and 
its employees up to Missouri’s sovereign immunity limits.  Provided, however, additional 
insured coverage applies only to liability caused in whole or in part by the acts or omissions 
of the named insured or those acting on its behalf and does not provide defense or indemnity 
for liability that Section 537.600, RSMo. places solely on MoDOT or another public entity.  
Each policy shall be endorsed to not waive sovereign immunity limits.  The naming of the 
Commission, its members, MoDOT, and its employees as additional insureds under any 
insurance policy shall not be construed as a waiver of any sovereign, official, or other 
governmental immunity.  The Commission, its members, MoDOT, and its employees reserve 
the right to assert any sovereign, official, or any other governmental immunities.  Nothing in 
the Section shall be construed to enlarge the liability of the contractor beyond that imposed 
by applicable law, create a contractual duty to defend or indemnify prohibited by Section 
537.600, RSMo, or require insurance coverage for liability that Section 537.600, RSMo 
places solely upon MoDOT.  Insurance coverage and priority shall otherwise be determined 
in accordance with the applicable policies and endorsements. 
 
107.13.2  Commercial General Liability Insurance.  The contractor shall procure, and 
maintain during the term of the project, commercial general liability insurance with coverage 
at least as broad as Insurance Services Office (ISO) policy form CG 00 01.  The general 
aggregate limit shall, by endorsement or otherwise, provide a designated aggregate limit 
solely for this project using ISO form CG 25 03 05 09 or an equivalent form.  General liability 
policies shall be endorsed to add the Commission, its members, MoDOT, its employees, 
agents, and assigns as additional insureds (the “Additional Insureds”) using Insurance 
Services Office forms CG 20 10 or the equivalent under such policy.  For construction 
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contracts, an endorsement providing completed operations coverage to the Additional 
Insureds, ISO form CG 20 37 or the equivalent, is also required.  This form, CG 20 37, shall 
be endorsed on each subsequent commercial general liability policy issued to the contractor 
for three (3) years after final acceptance of the project.  Should work on the project be 
discontinued, the commercial general liability insurance coverage shall remain in effect for 
three (3) years after the date of discontinuation, when applicable.  Coverage shall not be 
reduced by insured versus insured exclusions or by explosion, collapse and underground 
(XCU) exclusions. 
 
107.13.3  Commercial Automobile Liability Insurance. The contractor shall procure and 
maintain automobile liability coverage at least as broad as ISO policy form CA 00 01 covering 
owned, hired, and non-owned autos.  The policy shall be endorsed to Commission, its 
members, MoDOT, and its employees, agents, and assigns as additional insureds (the 
“Additional Insureds”). 
 
107.13.4  Contractor’s Pollution Liability (CPL) Insurance. The contractor shall procure 
and maintain contractor’s pollution liability insurance for liability arising out of sudden, 
accidental, and gradual pollution and remediation.  The policy shall have minimum limits of 
$1,000,000.  The Commission, its members, MoDOT, and its employees, agents, and 
assigns shall be endorsed as additional insureds under such policy.  The policy shall provide 
coverage for hauling of waste from the project site to the final disposal location including non-
owned disposal sites. Completed operations coverage for pollution liability shall extend a 
minimum of three (3) years after final acceptance of the project.  Contractor shall require any 
subcontractor that performs environmental remediation, hazardous material removal or 
related work including the transportation, disposal, or environmental engineering work, to 
provide contractor’s pollution liability insurance with limits and scope of coverage appropriate 
to the exposure.  The Commission, its members, MoDOT, and its employees, agents, and 
assigns shall be endorsed as additional insured under such policy.  The policy shall not 
contain a cross suits exclusion or other provisions that would eliminate additional insured 
claims against the contractor or subcontractor. 
 
107.13.5  Aircraft Liability Insurance.  If aircraft, including unmanned aircraft, will be used 
on the project, contractor shall provide, or cause to be provided, aircraft liability insurance 
protecting against claims for damages resulting from such use in all cases where any aircraft 
that is owned, leased or chartered by any Contractor-Related Entity used on the Project.  The 
policy shall have minimum limits of $1,000,000 and the Commission, its members, MoDOT, 
and its employees, agents, and assigns shall be additional insureds on the policy by 
endorsement or policy provision.  The use of any aircraft in performance of the Work, the 
aircraft crew, flight path and altitude, including landing of any aircraft on the Site or on any 
property owned by the Commission, MoDOT or other parties at interest, shall be subject to 
review and written acceptance by the Commission prior to any such usage.  If any aircraft 
are leased or chartered with crew and/or pilot, evidence of non-owned aircraft liability 
insurance will be acceptable to meet these requirements but must be provided prior to use 
of the aircraft.  For use of unmanned aircraft vehicles, the contractor may provide insurance 
either through an aircraft liability insurance policy, or by endorsement to the contractor’s 
commercial general liability insurance policy and excess liability policies.  Use of unmanned 
aircraft must comply with all state and federal rules and regulations, including FAA 
requirements. 
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107.13.6  Excess or Umbrella Liability Insurance.  The contractor may satisfy the required 
limits for Secs 107.13.2 through 107.13.5 by use of excess or umbrella liability insurance 
policies in any combination that meets the contract limits requirements.  Such policies shall 
include as additional insureds, the Commission, its members, MoDOT, and its employees, 
agents, and assigns. 
 
107.13.9  Evidence of Insurance.  Required evidence of insurance providing confirmation 
of compliance with these requirements shall consist of a certificate of insurance and any 
endorsements adding the Commission, MoDOT and its employees as additional insureds 
where specified.  “Blanket” or “automatic” additional insured endorsements providing 
additional insured coverage “where required by contract,” may be used, provided that such 
forms provide coverage at least as broad as provided by the specified endorsement forms 
required.  The contractor and any subcontract work shall not commence under the contract 
until the contractor obtains the applicable insurance coverage required and receives approval 
for such insurance from the engineer.  No later than five (5) business days prior to the 
Commencement of Work, all evidence of insurance for the prime contractor, including 
certificates of insurance and required endorsements, and notices shall be submitted 
electronically by the insurance agent to ContractorSupport@MoDOT.mo.gov.  The 
aforementioned evidence of insurance shall also be submitted in the same manner no fewer 
than five (5) business days prior to the effective date of any change or renewal of insurance 
during the term of the project.  All evidence of insurance for the prime contractor, including 
certificates of insurance and required endorsements, and notices shall be submitted 
electronically by the insurance agent to ContractorSupport@MoDOT.mo.gov.  The 
contractor shall promptly furnish the engineer with a complete copy of its policy upon request.  
Failure to furnish evidence of proper insurance, or complete insurance policies when 
requested, may result in the suspension of work as provided in Sec 108, and may result in 
other claims or actions for breach of contract or otherwise, as may be recognized at law or 
in equity. 
 
107.13.10.4  Primary and Non-contributory.  For any claims related to this contract or 
insurance requirements herein identified, the contractor’s insurance coverage shall be 
primary insurance with respect to the Commission, its members, MoDOT, and its employees, 
as the additional insureds.  Any other insurance or self-insurance maintained by any of these 
parties shall be excess of the contractor’s insurance and shall not contribute with the 
contractor’s insurance, unless liability caused in whole or in part by the acts or omissions of 
the named insured or those acting on its behalf and does not provide defense or indemnity 
for liability that Section 537.600, RSMo places solely upon MoDOT or another public entity.  
Priority and allocation shall be governed by the applicable policies and endorsements.  
MoDOT may not unilaterally alter priority among the contractor's, any subcontractor's, or any 
additional insured's policies. 
 
107.13.10.8  Timely Notice of Claims.  Contractor shall give the engineer prompt and timely 
notice of claims made or suits instituted that arise out of or result from contractor’s or agent 
of contractor’s performance under this Agreement, and that involve or may involve coverage 
under any of the required liability policies.  The Commission and MoDOT will provide timely 
notice to the contractor of any claims or lawsuits that it receives. 
 
Delete Sec 107.14 and substitute the following: 
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107.14  Cooperation in Defense.  The Agent of MoDOT and MoDOT shall reasonably 
cooperate in the defense of the other against potential third party claims.  This cooperation 
includes providing reasonable access to relevant records, documents, and personnel.  
Nothing in this section creates a contractual duty to defend prohibited by RSMo 537.600(5). 
 
Delete Sec 107.18 and substitute the following: 
 
107.18  Basis of Payment.  No direct payment will be made for compliance with Sec 107. 
 
 
• Payment for Excess Piling 
 
Delete Sec 702.6.3 and insert the following: 
 
702.6.3  Pile Cut-Offs.  No direct payment will be made for routine pile cut-offs, except as 
otherwise provided herein. 
 
702.6.3.1  Excess Piling.  If the total measured length of installed piling on a given structure, 
per item, is 85 percent or less of the plan quantity, the difference between plan quantity and 
installed quantity shall be deemed as excess piling. Reimbursement will be made for excess 
piling, as determined by the engineer. No reimbursement will be made for piling purchased 
in excess of plan quantity. The contractor shall provide the engineer with all paid invoices, 
which may be used to determine an equitable reimbursement. Shipping costs on the invoice 
will be included in the reimbursement payment, but no handling, overhead or profit will be 
included. All excess piling shall be removed from the project and retained by the contractor. 
 
 
• Delete Sec 102.18.1 and renumber existing Sec 102.18.2 through 102.18.5.4 including 

all subsections: 
 
102.18.1  Certification Regarding Disbarment, Eligibility, Indictments, Convictions or 
Civil Judgments.  The president or authorized official of the bidder, under penalty of perjury 
under the laws of the USA, shall certify that, except as noted in the exceptions, the company 
or any person associated therewith in the capacity of owner, partner, director, officer, 
principal investor, project director, manager, auditor or any position involving the 
administration of federal funds: 
 
(a) Is not currently under suspension, debarment, voluntary exclusion or determination of 
ineligibility by any federal agency. 
 
(b) Has not been suspended, debarred, voluntarily excluded or determined ineligible by any 
federal agency within the past three years. 
 
(c) Does not have a proposed debarment or suspension pending. 
 
(d) Has not been indicted, convicted or had a civil judgment rendered against any of the listed 
parties by a court of competent jurisdiction in any matter involving fraud or official misconduct 
within the past three years. 
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102.18.1.1  If there are any exceptions, the bidder shall submit the exceptions on company 
letterhead, signed by the bidder and inserted inside the bid submitted. 
 
102.18.1.2  Exceptions will not necessarily result in denial of award but will be considered in 
determining bidder responsibility. 
 
102.18.1.3  For any exception noted, the bidder shall indicate to whom it applies, the initiating 
agency, and dates of action. 
 
102.18.1.4  Providing false information may result in criminal prosecution or administrative 
sanctions. 
 
102.18.2  Certification Regarding Anti-Collusion.  In accordance with 23 USC 112, the 
bidder shall certify, under penalty of perjury, that the bidder has not, either directly or 
indirectly, entered into any agreement, participated in any collusion or otherwise taken any 
action in restraint of free competitive bidding in connection with this contract. 
 
102.18.3  Certification Regarding Lobbying Activities.  In accordance with 31 USC 1352, 
the bidder shall certify that: 
 
(a) No federal appropriated funds have been paid or will be paid, by or on behalf of the 
undersigned, to any person for influencing or attempting to influence an officer or employee 
of any federal agency, a member of Congress, an officer or employee of Congress or an 
employee of a member of Congress in connection with the awarding of any federal contract, 
the making of any federal grant, the making of any federal loan, the entering into of any 
cooperative agreement and the extension, continuation, renewal, amendment or modification 
of any federal contract, grant, loan or cooperative agreement. 
 
(b) If any funds other than federal appropriated funds have been paid or will be paid to any 
person for influencing or attempting to influence an officer or employee of any federal agency, 
a member of Congress, an officer or employee of Congress or an employee of a member of 
Congress in connection with this federal contract, grant, loan or cooperative agreement, the 
bidder shall complete and submit Standard Form-LLL, "Disclosure Form to Report Lobbying," 
in accordance with the instructions. 
 
102.18.3.1  This certification shall be a material representation of fact upon which reliance 
was placed when this transaction was made or entered into. Submission of this certification 
shall be a prerequisite for making or entering into this transaction imposed by 31 USC 1352. 
Any person who fails to file the required certification will be subject to a civil penalty of no 
less than $10,000 and no more than $100,000 for each such failure. 
 
102.18.3.2  The bidder also agrees by submitting a bid that the bidder shall require that the 
language of this certification be included in all subcontracts that exceed $100,000, and that 
all such subrecipients shall certify and disclose any lobbying activities accordingly. 
 
102.18.4  Certification Regarding Missouri Domestic Products Procurement Act.  This 
certification will only apply to state-funded projects as noted on the cover of the Request for 
Bid. The bidder's attention is directed to Sections 34.350 through 34.359 RSMo 2000, which 
requires all manufactured goods or commodities used or supplied in the performance of the 
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contract or any subcontract to be manufactured, assembled or produced in the USA. Sections 
34.350 through 34.359 RSMo will not apply if the total bid is less than $1,000.00. 
 
102.18.4.1  Section 34.355 RSMo requires the vendor or bidder to certify compliance with 
Section 34.353 RSMo and, if applicable, Section 34.359 RSMo at the time of bidding and 
prior to payment. Failure to comply with Section 34.353 RSMo during performance of the 
contract and to provide certification of compliance prior to payment will result in nonpayment 
for those goods or commodities. 
 
102.18.4.2  The bidder shall certify that all the specified goods or products for which this bid 
was solicited are manufactured, assembled or produced in the USA. If there are any 
exceptions, the bidder shall submit a list of the exceptions on company letterhead, signed by 
the bidder and attached to the inside of the bid submitted. The list shall include the pay item 
number and the location where the item is manufactured. The bidder shall identify any of the 
exceptions in the list that are specified goods or products that are treated as manufactured, 
assembled or produced in the USA under an existing treaty, law, agreement or regulation of 
the USA regarding export/import restrictions and international trade. 
 
102.18.4.3  The bidder shall notify the contact listed in the Request for Bid of any specified 
goods or products that cannot be manufactured, assembled or produced in the USA in 
sufficient quantities or in time to meet the contract specifications. 
 
102.18.4.4  The bidder shall certify that the bid complies with all provisions of Section 34.350 
et seq RSMo. 
 
Delete Sec 106.10 and substitute the following: 
 
106.10  Missouri Domestic Products Requirement.  For state funded projects, as noted on the 
cover of the contract, material shall be in accordance with Sec 102.18.4. 
 
 
G. Utilities JSP-93-26F 
 
1.0  For informational purposes only, the following is a list of names, addresses, and telephone 
numbers of the known utility companies in the area of the construction work for this improvement: 
 
 

Utility Name 
 

Known 
Required 

Adjustment 

Type 
 
 
 

Laclede Electrical Cooperative 
Trent Stark 
Phone: (417) 588-6842 
Email: tdstark@lacledeelectric.com 
 

None Power  
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Brightspeed of West Missouri 
Kelly Weigle 
Phone: (417) 733-7866 
Email: kelly.weigle1@brightspeed.com 
 

None Communications 

 
1.1  The existence and approximate location of utility facilities known to exist, as shown on the 
plans, are based upon the best information available to the Commission at this time. This 
information is provided by the Commission "as-is" and the Commission expressly disclaims any 
representation or warranty as to the completeness, accuracy, or suitability of the information for 
any use. Reliance upon this information is done at the risk and peril of the user, and the 
Commission shall not be liable for any damages that may arise from any error in the information. 
It is, therefore, the responsibility of the contractor to verify the above listing information indicating 
existence, location and status of any facility. Such verification includes direct contact with the 
listed utilities.  
 
2.0 Basis of Payment. No direct payment shall be made for compliance with this provision.  
 
 
H. Contractor Quality Control NJSP-15-42 
 
1.0  The contractor shall perform Quality Control (QC) testing in accordance with the 
specifications  and as specified herein.  The contractor shall submit a Quality Control Plan (QC 
Plan) to the engineer for approval that includes all items listed in Section 2.0, prior to beginning 
work. 
 
2.0  Quality Control Plan.   
 

(a) The name and contact information of the person in responsible charge of the QC testing. 
(b) A list of the QC technicians who will perform testing on the project, including the fields in 

which they are certified to perform testing. 
(c) A proposed independent third party testing firm for dispute resolution, including all contact 

information. 
(d) A list of Hold Points, when specified by the engineer. 
(e) The MoDOT Standard Inspection and Testing Plan (ITP).  This shall be the version that 

is posted at the time of bid on the MoDOT website (www.modot.org/quality). 
 
3.0  Quality Control Testing and Reporting.  Testing shall be performed per the test method 
and frequency specified in the ITP.  All personnel who perform sampling or testing shall be 
certified in the MoDOT Technician Certification Program for each test that they perform. 
 
3.1  Reporting of Test Results.  All QC test reports shall be submitted as soon as practical, but 
no later than the day following the test.  Test data shall be immediately provided to the engineer 
upon request at any time, including prior to the submission of the test report. No payment will be 
made for the work performed until acceptable QC test results have been received by the engineer 
and confirmed by QA test results. 
 
3.1.1  Test results shall be reported on electronic forms provided by MoDOT.  Forms and 
Contractor Reporting Excel2Oracle Reports (CRE2O) can be found on the MoDOT website.  All 
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required forms, reports and material certifications shall be uploaded to a Microsoft SharePoint® 
site provided by MoDOT, and organized in the file structure established by MoDOT. 
 
3.2  Non-Conformance Reporting.  A Non-Conformance Report (NCR) shall be submitted by 
the contractor when the contractor proposes to incorporate material into the work that does not 
meet the testing requirements or for any work that does not comply with the contract terms or 
specifications. 
 
3.2.1  Non-Conformance Reporting shall be submitted electronically on the Non-Conformance 
Report form provided on the MoDOT Website.  The NCR shall be uploaded to the MoDOT 
SharePoint® site and an email notification sent to the engineer. 
 
3.2.2  The contractor shall propose a resolution to the non-conforming material or work.  
Acceptance of a resolution by the engineer is required before closure of the non-conformance 
report.   
 
4.0  Work Planning and Scheduling. 
 
4.1  Two-week Schedule.  Each week, the contractor shall submit to the engineer a schedule 
that outlines the planned project activities for the following two-week period.  The two-week 
schedule shall detail all work and traffic control events planned for that period and any Hold Points 
specified by the engineer. 
 
4.2  Weekly Meeting.  When work is active, the contractor shall hold a weekly project meeting 
with the engineer to review the planned activities for the following week and to resolve any 
outstanding issues.  Attendees shall include the engineer, the contractor superintendent or project 
manager and any foreman leading major activities.  This meeting may be waived when, in the 
opinion of the engineer, a meeting is not necessary.  Attendees may join the meeting in person, 
by phone or video conference. 
 
4.3  Pre-Activity Meeting.  A pre-activity meeting is required in advance of the start of each new 
activity, except when waived by the engineer. The purpose of this meeting is to review 
construction details of the new activity.  At a minimum, the discussion topics shall include:  safety 
precautions, QC testing, traffic impacts, and any required Hold Points.  Attendees shall include 
the engineer, the contractor superintendent and the foreman who will be leading the new activity.  
Pre-activity meetings may be held in conjunction with the weekly project meeting. 
 
4.4  Hold Points.  Hold Points are events that require approval by the engineer prior to 
continuation of work.  Hold Points occur at definable stages of work when, in the opinion of the 
engineer, a review of the preceding work is necessary before continuation to the next stage. 
 
4.4.1  A list of typical Hold Point events is available on the MoDOT website.  Use of the Hold Point 
process will only be required for the project-specific list of Hold Points, if any, that the engineer 
submits to the contractor in advance of the work.  The engineer may make changes to the Hold 
Point list at any time. 
 
4.4.2  Prior to all Hold Point inspections, the contractor shall verify the work has been completed 
in accordance with the contract and specifications.  If the engineer identifies any corrective actions 
needed during a Hold Point inspection, the corrections shall be completed prior to continuing 
work.  The engineer may require a new Hold Point to be scheduled if the corrections require a 
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follow-up inspection.  Re-scheduling of Hold Points require a minimum 24-hour advance 
notification from the contractor unless otherwise allowed by the engineer. 
 
5.0  Quality Assurance Testing and Inspection.  MoDOT will perform quality assurance testing 
and inspection of the work, except as specified herein.  The contractor shall utilize the inspection 
checklists provided in the ITP as a guide to minimize findings by MoDOT inspection staff.  
Submittal of completed checklists is not required, except as specified in 5.1. 
 
5.1  Inspection and testing required in the production of concrete for the project shall be the 
responsibility of the contractor.  Submittal of the 501 Concrete Plant Checklist is required. 
 
6.0  Basis of Payment.  No direct payment will be made for compliance with this provision. 
 
 
I. Guardrail Requirements 
 
1.0 Safety Devices.  Before any guardrail or bridge approach transition sections are installed, 
the contractor shall layout the proposed alignment in the field to ensure that each of these items 
can indeed be installed properly based upon the standard plans and the manufacturer’s 
recommendations. The contractor shall notify the engineer when that field inspection will take 
place as to allow the engineer to be present at that time. The contractor is advised that in order 
to ensure that the bridge approach transition section selected by the contractor can indeed be 
installed at each of the locations listed in the plans, it is suggested that the field inspection meeting 
mentioned above take place before the ordering of any bridge approach transition sections. 
 
2.0 Basis of Payment. The accepted bridge approach transition sections, complete in place, will 
be paid for by the contract unit bid price for the following item and will be full compensation for all 
labor, equipment, and material to complete the above-described work. 
 

Item Number Type / Description Unit 

606-10.69  
MGS Bridge Approach Transition Section 
(Regular/No Curb) 

Each 

 
 
J. Clearing and Grubbing 
 
1.0 Description.  Clearing and Grubbing shall consist of clearing, grubbing, removing, and 
disposing of trees, bushes, and other vegetation within the disturbance limits of the project site, 
except such vegetation as is designated to remain or to be selectively treated. 
 
2.0 Construction requirements. All work shall conform to Missouri Standard Specifications for 
Highway Construction, Section 201. 
 
Contractor is responsible for cutting down the trees at the project site. The Contractor shall be 
responsible for removing fallen trees and root balls as part of this pay item. 
 
When removing trees, the Contractor shall take precautions not to damage adjacent property. 
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3.0 Method of Measurement. Each section of “Clearing and Grubbing” completed shall be 
measured by the nearest tenth of an acre and shall include all labor and materials necessary to 
complete the “Clearing and Grubbing”. 
 
4.0 Basis of Payment. Payment for “Clearing and Grubbing” will be made as shown belwo. 
Cost for “Clearing and Grubbing” shall include all costs for stump removal, hauling, mulching, 
labor, materials, backfill, etc. 
 

Item Number Type / Description Unit 
201-30.00  Clearing and Grubbing  Acre 

 
 
K. Optional Pavement – Asphalt or Concrete 
 
1.0  Description.  This work shall consist of a pavement composed of either Portland Cement  
Concrete or asphaltic concrete constructed on a prepared subgrade.  This work shall be  
performed in accordance with the standard specifications and as shown on the plans or  
established by the engineer.  
  
2.0  The quantities shown reflect the total square yards of pavement surface designated for  
each pavement type as computed and shown on the plans.    
  
2.1  No additional payment will be made for asphaltic concrete mix quantities to construct the  
required slope along the edge of the pavement, or for tack applied between lifts of asphalt.    
  
2.2  No additional payment will be made for aggregate base quantities outside the limits of the  
final surface area as computed and shown on the plans.  
  
2.3  The  grading shown on the plans was designed for the thicker pavement option.  For  
projects with grading in the contract, there will be no adjustment of the earthwork quantities due  
to adjusting the roadway subgrade for optional pavements.  
  
2.4  The contractor shall comply with Sections 401 through 403 of the MoDOT Standard 
Specifications for the asphalt option and Sections 501 and 502 of the MoDOT Standard 
Specifications for the concrete option.   
  
2.5  Pavement options composed of Portland cement concrete shall have contrast pavement  
marking for intermittent markings (skips) and dotted lines.  The pavement markings shall be in 
accordance with Section 620 of the MoDOT Standard Specifications.  No additional payment will 
be made for the contrast pavement markings.  
 
2.6 If asphalt is the elected pavement used, Contractor shall install bituminous edge line rumble 
strips and centerline rumble strips. If concrete is chosen edge line and centerline rumble strips 
shall be installed and will be paid for as bituminous rumble strips without any change in the unit 
price received in the bid.  
  
3.0  Method of Measurement.  The quantities of concrete pavement will be measured in  
accordance with Section 502.14 of the MoDOT Standard Specifications. The quantities of 
asphaltic concrete pavement will be measured in accordance with Section 403.22 Standard 
Specifications.  
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4.0  Basis of Payment.  The accepted quantity of the chosen option will be paid for as shown 
below: 
 

Item Number Type / Description Unit 

401-99.05  
Misc. {Optional Pavement – Asphalt or 
Concrete} 

Square Yard 

 
 
L. Changeable Message Sign with Communication Interface, Contractor Furnished/Retained 
 
1.0 Description. The contractor shall furnish changeable message sign(s) with communication 
interface, hereinafter referred to as a CMS, in a serviceable and working condition to the job site. 
Each CMS will not be delivered until requested by the contractor through the engineer and the 
immediate use of the CMS will be for the contractor to place it into service. When the CMS is no 
longer needed, the engineer shall be notified to remove the CMS from the job site. 
 
1.1 The contractor shall be responsible for relocating, maintaining, operating and protecting the 
CMS from theft and traffic hazards from the time the CMS is delivered until it is no longer needed. 
The contractor shall maintain the CMS as required by the manufacturer and the engineer during 
the time the contractor is responsible for the CMS. The manufacturer recommended procedures 
for maintenance and operation will be on file at the project office. 
 
2.0 Material. The contractor shall furnish and employ any fuel, oil, fuel filters, oil filters, batteries, 
hydraulic fluid or brake fluid needed to operate and maintain the CMS. 
 
2.1 The contractor shall program the CMS as directed by the engineer. 
 
3.0 Liability. 
 
3.1 Should any CMS be damaged beyond reuse by the contractor's negligence, the contractor 
shall replace the CMS with an equivalent make and model at the contractor's expense. If minor 
damage(s) caused by the contractor's operation, the contractor shall make all the necessary 
repairs to restore the CMS to its usable and functional condition. 
 
3.2 Upon the completion of work, the contractor shall make all necessary repairs to the CMS if 
needed or replace the CMS with an equivalent type, if the equipment is beyond repairs, to the 
satisfaction of the engineer before returning it to an assigned location determined by the engineer. 
 
4.0 Construction Requirements. The contractor shall place the CMS at the location shown on 
the plans or as directed by the engineer. CMS shall be delineated with a minimum of five non-
metallic drum-like channelizers. Installation, including location and placement, shall be approved 
by the engineer. If needed, the contractor shall relocate the CMS as directed by the engineer. 
 
4.1 When not in use, the CMS shall be stored no closer than 30 feet (10 meters) to the edge of 
pavement carrying traffic, unless it is in a properly protected area or an off-site storage area or as 
otherwise directed by the engineer. 
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5.0 Basis of Payment. All expenses incurred by the contractor in maintaining, relocating, 
operating and protecting the changeable message signs as outlined above shall be paid for at the 
contract unit price for: 
 

Item No. Unit Description 

616-10.99 Each Changeable Message Sign with 

Communication Interface, Contractor 

Furnished/Retained 

 
 
M. Removal and Delivery of Existing Signs JSP-12-01C 
 
1.0 Description. All Commission-owned signs removed from the project shall be disassembled, 
stored, transported, and disposed of as specified herein. Sign supports, structures and hardware 
removed from the project shall become the property of the contractor. 
 
2.0 Disassembly and Delivery. 
 
2.1 All Commission-owned signs, (excluding abandoned billboard signs), designated for removal 
in the plans, or any other signs designated by the engineer, shall be removed from the sign 
supports and structures, disassembled, stored, transported, and delivered by the contractor to 
the recycling center for destruction. 
 
2.2 The contractor shall coordinate and make arrangements with the recycling center for delivery 
of the signs. Sign panels shall be disassembled and/or cut into sizes as required by the recycling 
center. 
 
2.3 The contractor shall provide the engineer with a “Sign Delivery Certification” attesting to 
completion of delivery of all existing sign material from the project to the recycler. In addition, the 
contractor shall provide to the engineer a final “Sign Certification of Destruction” from the recycler 
that documents the total pounds of scrap sign material received from the project and attests that 
all such material will not be re-purposed and will be destroyed in a recycling process. The 
contractor can locate the required certification statements from the Missouri Department of  
 
Transportation website: 
https://www.modot.org/forms-contractor-use 
 
2.4 Funds received from the disposal of the signs from the recycling center shall be retained by 
the contractor. 
 
3.0 Basis of Payment. All costs associated with removing, disassembling and/or cutting, storing, 
transporting, and disposing of signs shall be considered as completely covered by the contract 
unit price for 202-20.10, Removal of Improvements, per lump sum. 
 
 
N. Pot Holing For Utility Facilities 
 
1.0 Description. The contractor shall field verify that the proposed traffic signal bases, light poles, 
RRFB’s, sign posts and roadway drainage structure locations (inlets, manholes or pipes) will not 
need to be shifted to avoid utilities prior to ordering any necessary RRFB’s, sign posts, drainage 



Job No.: J7P3542 
Route:    MO 64  
County:  Dallas and Laclede 

 

30 
 

structures, light poles, or signal equipment. The contractor shall be proactive in the discovery of 
potential utility conflicts. The contractor shall submit One Call tickets where existing utilities are 
located in close proximity to proposed improvements and coordinate with the utility company and 
the engineer to determine if a conflict will be encountered due to the work proposed in the contract. 
If a conflict is anticipated, the contractor shall perform test holes to field verify whether conflicts 
exist with proposed roadway improvement locations. 
 
If utility facilities are discovered the contractor shall contact the engineer. The engineer will 
determine whether relocation of the utility is necessary to accommodate construction or if the 
work can be installed in accordance with Missouri Standard Plans for Highway Construction for 
the item of work specified. The contractor shall coordinate construction activities with the utilities 
and take measures to ensure the integrity of the existing facilities are not disturbed during 
construction. 
 
The contractor shall not order materials until measurements are field verified. 
 
2.0 Basis of Payment. 
 
2.1 All labor, equipment, materials, and restoration necessary to pothole buried utilities at 
proposed signal bases, light poles and drainage structure (inlets, manholes or pipes) locations 
shall be paid for under: 
 

Item No. Unit Description 

902-99.02 Each Misc. {Pot Holing for Utility Facilities} 

 
 
O. 6-Inch Force Main, HDPE (DR-11) (HDD Installation) 
 
1.0       Description. The specification covers requirements for installation of underground 
infrastructure using the trenchless technology method known as Horizontal Directional Drilling 
(HDD).  The HDD method involves first drilling a pilot bore, then enlarging the drilled pilot bore to 
facilitate the installation of the required pipe. The pilot bore is enlarged approximately 1.5 times 
the size of the product pipe and then the product pipe is pulled into the enlarged borehole. 
 
The work shall consist of furnishing and installing the sanitary force main and appurtenances 
under the Niangua River by HDD as shown in the plans. All work shall be performed in accordance 
with the latest edition of the Missouri Natural Resources Wastewater Guidelines and Standards 
Document and ASTM Standards for HDD, except as modified herein. 
 
HDD Terms and Definitions: 

(A) Pilot Hole: The initial controlled drilled horizontal shaft used to guide the enlargement to 
design size and eventual installation of the product pipe. 

(B) Reaming: The back reaming hole opener is attached to the drill pipe and rotated and pulled 
back through the pilot hole to enlarge the bore in one or more passes to the size needed 
for product pipe installation. 

(C) Pullback: The pipe installation pulled back by a swivel/pulling head connected behind the 
reamer, which pulls the prepared product pipe into place. 

(D) Drilling Fluids: Fluids consisting of water, bentonite, and any approved additives such as 
environmentally safe polymers, lubricants, and viscosifiers. 

(E) Bore-tracking Equipment: Methods and systems generally defined as a walkover or non-
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walkover. To be specified by the Contractor and used to measure the actual accuracy of 
the bore to the specific line and grade. The bore path is monitored during the pilot bore by 
taking periodic readings of the inclination and azimuth of the probe located within the 
sonde housing. 

(F) Bore-tracking Pit: An excavated area for entry, exit, slurry sump or any other excavation used 
to manage, control, and track the progress of the bore. 

(G) Critical Structure: Any pipeline, utility, building, structure, bridge, pier, or similar construction 
partially or entirely located within a zone of active excavation. 

 
2.0       Material. The force main material shall be of the size, type, and class as shown on the 
plans.   
 
Sectional pipe is pipe that requires assembly of the joints, such as a bell and spigot pipe.  
Sectional pipe shall be specifically designed for installation by HDD.   
 
Non-sectional pipe is pipe that requires joining together by a fusion or welding process. It is 
assembled prior to pulling the product pipe into the bore hole.   
 
Non-sectional pipe that requires fusion of the joints, such as HDPE or Fusible-PVC, shall be fused 
by a skilled operator. The Contractor is responsible for using qualified personnel to ensure the 
fusion process follows the pipe manufacturer's recommended procedures. The Contractor shall 
submit certification from the pipe manufacturer or an accredited training agency documenting 
personnel qualifications. Untrained personnel shall not be permitted to perform fusion of any pipe 
on the project. The Contractor shall use a data-logger or manually record the following information 
for each fused joint in the product pipe, unless the product pipe is used as a sleeve, pulled through 
a sleeve, or used for dry utilities. 
 

• Date and time of joint 
• Temperature 
• Fusion pressure applied to joint 
• Joining/fusion time 
• Cooling time 

 
Solid tracer wire AWG #14 or larger shall be pulled with the pipe.  
 
3.0       Submittals. Requirements listed below. 
 
Personnel Qualifications: The Contractor shall provide a competent and experienced individual 
familiar with the equipment and the type of HDD operations to be performed. The individual shall 
be present onsite while HDD operations are being performed and be in direct charge and control 
of the HDD operations. Documentation of experience and appropriate training shall be provided 
upon request. 
 
Bore Plan/Profile: A scaled plan and profile drawing of the proposed pilot bore shall be submitted 
by the Contractor. The bore plan/profile shall show existing surface features and grade, the 
proposed pilot bore size and path, and all existing utilities with dimensioned vertical and horizontal 
clearances. 
 
Drilling Fluid Management Plan: Indicate the type and amount of the drilling fluid planned to be 
used on the project. Include safety data sheets for the identified drilling fluid components and 
additives. The drilling fluid plan is developed based upon the anticipated soil and rock conditions. 
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Indicate the intended method of disposal of spent drilling fluids. The Drilling Fluid Management 
Plan shall identify contingency measures to be employed in case of inadvertent returns. The 
contingency plan may include containment with sediment control devices, removal with vacuum 
equipment or other such contingency measures as appropriate. In all cases, the plan shall indicate 
that if primary control measures fail and inadvertent returns cannot be controlled, work will be 
suspended until such a time as the plan can be revised and effective control measures can be 
implemented.  No drilling fluids are permitted to enter Niangua River. 
 
Equipment & Site Setup: Specifications on directional drilling equipment shall be used to ensure 
that the equipment will be adequate to complete the project. Equipment list is to include, but not 
be limited to, drilling rig, mud system, down-hole tools, guidance system, and rig safety systems. 
Identify the site setup dimensions and where the equipment shall be located.   
 
3.0       Construction. Requirements listed below. 
 
The HDD equipment is to have an electronic tracking system or a Magnetic Guidance System 
(MGS) to accurately guide boring operations; a system to monitor maximum pullback pressure 
during pull-back operations; a system to detect electrical current from the drill string shall be in 
place with an audible alarm that automatically sounds when an electrical current is detected; a 
vacuum unit of sufficient capacity to handle the drilling fluid volume; and trained and competent 
personnel to operate the systems. All equipment shall be in good, safe condition with sufficient 
supplies, materials, and spare parts on hand to maintain the system in good working order for the 
duration of the project. 
 
An electronic tracking system, MGS probe or proven (non-experimental) gyroscopic probe, and 
interface for continuous and accurate determination of the location of the drill head shall be used 
during the drilling operation. The locating system shall be capable of determining the in-ground 
position of the drill head and shall be accurate to +/-2% of the distance from the transmitter to the 
receiver. lt shall enable the driller to guide the drill head by providing information on the pitch, roll 
and clock face orientation of the drill head. The locating system shall be capable of determining 
the depth of the drill head from the transmitter to the surface at any location along the path of the 
bore. The locating system shall be calibrated per the manufacturer's specifications prior to 
commencing the bore. 
 
A self-contained, closed, drilling fluid mixing system of sufficient size to mix and deliver drilling 
fluid composed of bentonite clay, uncontaminated water, and appropriate additives shall be used. 
The mixing system shall be able to molecularly shear individual bentonite particles from the dry 
powder to avoid clumping and ensure thorough mixing. The drilling fluid reservoir tank shall be of 
sufficient capacity to supply an amount of drilling fluid that is equal to the maximum rated output 
of the drilling fluid pump over at least a fifteen-minute duration. Ensure the drilling fluid is mixed 
per drilling fluid manufacturer's recommendations and continually agitate the drilling fluid during 
drilling operations.  The Contractor shall be responsible to monitor drilling fluid properties and 
return fluid properties and shall modify the drilling fluid mix as appropriate for the soil conditions 
encountered. Contractor shall continually monitor and record any necessary drilling fluid 
properties such as viscosity as determined by a marsh funnel standard test method ASTM D6910. 
The drill fluid pumping system shall be capable of delivering drilling fluid at a sufficient output rate 
and at minimum pressures as necessary to enable successful completion of the bore. Furnish 
pumping equipment and/or vacuum truck(s) of sufficient size to convey drilling fluid from 
containment areas to storage and recycling facilities or disposal. 
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Stabilize the open bore hole by means of bentonite drilling slurry pumped through the drill rod and 
through openings in the drill head or reamer. The drilling slurry shall be in a homogenous/flowable 
state serving as an agent to carry the loose cuttings to the surface through the annulus of the 
borehole. Calculate the volume of drilling fluid required for each reamer pass based upon hole 
size and soil conditions. The driller shall not be permitted to outrun the mud which is the condition 
occurring when the drilling penetration or retrieval rate is generating cuttings at a rate faster than 
the drill fluid pumping system can suspend and convey the cuttings out of the bore hole.  Contain 
all drilling fluids in pits or holding tanks for recycling or disposal. Monitor drill fluid circulation 
throughout the duration of the bore activity and immediately take corrective actions to restore fluid 
circulation should circulation be lost. 
 
Upon completion of the pilot bore, ream the bore hole up to a large enough diameter to 
accommodate the pullback of the product pipe. The final reamed hole opening shall be 1.5 times 
the outside diameter of the product pipe. 
 
Care shall be taken during transportation of the product pipe to prevent it from being cut, kinked, 
or damaged. Use ropes, fabrics, or rubber protected slings and straps when handling pipes. Do 
not use chains, cables, or hooks inserted into the pipe ends. Use slings spread apart for lifting 
each length of pipe. Do not drop pipe or fittings onto rocky or unprepared ground.  Store pipe on 
level ground that is free of sharp objects that could damage the pipe. Limit the stacking of pipes 
to a height that will not cause excessive deformation of the bottom layers of pipe under anticipated 
temperature conditions.  Handle assembled pipe in a manner that avoids damage to the pipe. 
The pipe is not to be dragged over sharp objects. Position slings to prevent stress on pipe joints. 
Product pipe that has cuts, gouges, or excessive deformation shall be removed and replaced. 
 
4.0       Basis of Payment.  Payment will be made at the contract unit price for each type and 
size of pipe installed and accepted.  The work shall include all labor, material, tools, and 
equipment required for the HDD installation, complete in place, including all related excavation, 
shoring and bracing, backfill, and compaction. Payment shall include, testing, restoration, and 
works items, labor, and ancillary items required to complete installation of the force main under 
the Niangua River. No additional payment shall be made for encountering rock during excavation 
or during the boring process.  See the geotechnical boring logs for additional information. 
Payment shall be paid at the contract unit price for: 
 

Item No. Unit Description 

605-99.03 Linear Foot Misc. {6-inch Force Main, HDPE (DR-11) (HDD 
Installation)} 

 
 
P. 6-Inch Force Main, HDPE (DR-11) (Open Cut Installation) 
 
1.0  Description. The work shall consist of furnishing and installing the sanitary force main, 
and appurtenances underground as shown in the plans. All work shall be performed in 
accordance with the latest edition of the Missouri Natural Resources Wastewater Guidelines and 
Standards Document, except as modified herein. 
 
2.0  Requirements. The high-density polyethylene (HDPE) pipe and ductile iron fittings shall 
meet the following requirements. 
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HDPE force main material shall be made from PE4710, rated for 200 psi at 73 degrees 
Fahrenheit.  The pipe shall conform to AWWA C-906, ASTM F714 and ASTM D3035. Restraints 
shall be used for all ductile iron pipe fittings. 
 
All force main fittings shall be mechanical joint ductile iron for below ground service. 
 
All fittings shall conform to ANSI A21.53 (AWWA C153), where possible.  Minimum pressure 
rating shall be 350 psi.  All rubber gaskets shall conform to ANSI A21.11 (AWWA C111).  All 
fittings shall have cement mortar lining and seal coat per ANSI A21.40 (AWWA C104). 
 
Mechanical joints shall utilize locking glands in lieu of standard glands.  The locking gland shall 
meet the applicable requirements of ANSI/AWWA C110/A21.53.  The glands shall have a working 
pressure equal to or greater than the fitting they are bolted to.  
 

Solid tracer wire AWG #14 or larger shall be buried with the pipe. 
 

All ductile iron fittings and pipe shall be wrapped with polyethylene encasement.  
 
The Polyethylene shall be manufactured of virgin polyethylene material conforming to the 
following requirements of A.S.T.M. Standard Specification D-1248-78 for Polyethylene Plastics 
Molding and Extrusion Materials: 
 

Raw material used to manufacture polyethylene film:  Type: I; Class: A (natural) or B 
(black); Grade: E-I; Flow rate: 0.4 maximum; and, Dielectric strength: Volume resistivity, 
minimum ohm-cm(3)=10 (15) 
 
Polyethylene film:   Tensile strength: 1200 psi (8.3 MPa) minimum; Elongation: 300 
percent minimum; and, Dielectric strength: 800 V/mil. (31.5 um) thickness minimum 

 
Thickness:  Polyethylene film shall have a minimum thickness of 0.008 in. (8 mil. or 200 
um). The minus tolerance on thickness shall not exceed 10 percent of the nominal 
thickness. 

 
3.0       Basis of Payment.  All items, labor, and ancillary items required to complete installation 
of the buried force main; including excavation and backfill, fittings required to make changes in 
vertical and horizontal direction shall be included in the contract unit price for: 
 

Item No. Unit Description 

605-99.03{1} Linear Foot Misc. {6-inch Force Main, HDPE (DR-11) (Open Cut 
Installation)} 

 
3.1 No additional payment shall be made for encountering rock during trench excavation for the 
open cut installation of the proposed force main.  See the geotechnical boring logs for additional 
information. 
 
 
Q. Connection to Existing Force Main 
 
1.0 Description. This work shall consist of furnishing materials, equipment and labor for 
connecting the new force main to the existing force main at the two locations indicated on the 
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plans.  The contractor shall field verify the location, size and material of the existing sanitary force 
main at the proposed connection locations. 

 
2.0 Requirements.  
 
2.1 The existing force main location shall be field verified and coordinated with the Engineer.  
The existing force main location along east side of the river shall be used to identify the 
intermediate system high point for the proposed Sewage Combination Air Valve and Vault.  The 
contractor should field verify existing location, size and material before purchasing materials. 
 
2.2  Ductile iron fittings shall be used with mechanical joint restraints for connection to HDPE 
pipe.  The mechanical joint restraint shall be Megalug Series 2000PV by EBAA or approved equal.  
The mechanical joint restraint shall be designed to resist pull out forces based on the maximum 
working pressure rating of the pipe.  Forces experienced due to expansion and contraction of the 
pipe require special consideration.  Internal pipe wall stiffners must be used when restraining 
HDPE.  The stiffners must be sized to encompass the entire bearing length of the restraint device. 
 
3.0       Basis of Payment.  All items, labor, and ancillary items required to field verify the existing 
force main location and complete the connection to the existing force main shall be included in 
the contract per: 
 

Item No. Unit Description 
605-99.02 Each Misc. {Connection to Existing Force Main} 

 
 
R. Sewage Combination Air Valve and Vault 
 
1.0 Description. This work shall include furnishing and installing a single body sewage 
combination air valve and vault as shown in the plans. 
 
2.0 Requirements.  
 
The single body sewage combination air valve shall be APCO model ASC by DeZURIK, GA 
Industries Figure 942, Val-Matic Model 801A or approved equal. 
 
The combination air valve shall conform to AWWA C512 (latest version). 
 
The large orifice shall allow large volumes of air to escape or enter when filling or draining a 
pipeline. When the pipeline is filled and pressurized the large orifice shall stay closed. The valve’s 
large orifice shall shut off when the free floating, center-guided plug is raised into the orifice by 
the lifting force of the concave bottom float.  
 
The valve’s small diameter air release orifice shall remain operative and open during normal 
system operation to allow small pockets of air accumulation to escape automatically and 
independently of the large orifice. 
 
Valve seat shall be resilient material and must be fastened to the valve cover, without distortion, 
for drop tight shut-off.  
 



Job No.: J7P3542 
Route:    MO 64  
County:  Dallas and Laclede 

 

36 
 

Valve float shall be heavily constructed stainless steel; hermetically sealed; and have a concave 
bottom impact area to provide immediate resistance to flow and instant upwards movement to 
shut-off the large orifice without spilling.  
 
The vault shall be a MODOT 731.00 precast concrete manhole with open bottom as shown in the 
plan details. 
 
3.0 Basis of Payment.  All items, labor, and ancillary items required to complete installation 
of the sewage combination air valve and vault be included as shown below: 
 

Item No. Unit Description 

605-99.02{1} Each Misc. {Sewage Combination Air Valve and Vault} 

 
 
S. Removal and Disposal of Existing Force Main 
 
1.0 Description. Removal of Improvements shall include removal and disposal of the existing 
force main within the limits of the project as indicated in the plans.  This work shall include placing 
concrete grout caps over any existing force main left in place below grade. 
 
2.0 Requirements. The contractor shall coordinate with MODOT, MDNR and the Engineer 
for the removal of the existing force main. 
 
The Contractor shall remove all sewage from the existing force main before removal.  The sewage 
can be discharged into the existing Bennett Spring State Park Wastewater Treatment Facility 
Lagoon with MDNR approval.  The existing force main shall be cleaned and disinfected before 
removal from the Niangua River.  No sewage is permitted to be spilled into the Niangua River.  
Materials used to cap the existing force main in place shall be per approval of Engineer. 
 
3.0 Basis of Payment.  This work shall be incidential to the projet.   No direct pay for removal 
and disposal of the existing force main.   
 
 
T. Required Pre-construction Notification for Survey for Hellbenders 
 
1.0 Description. The contractor shall provide a notification to Engineer and Missouri Department 
of Conservation at least 10-calendar days prior to beginning work on site.  A on-site 
preconstruction survey for Hellbenders shall be completed to detect, capture and relocate the 
specimens within the immediate area of the project upstream and downstream of the bridge in 
the project site.  Only trained and authorized biologists directed by the Missouri Department of 
Conservation will conduct surveys and handle hellbenders. Prior to releasing each hellbender 
captured, the rocks or crevices to which the individual will be relocated will be checked to ensure 
that the shelter is not already occupied by a hellbender. Work may not commence until after this 
required survey is completed.   
 
2.0 Payment. No direct payment will be made to the contractor to recover the cost of equipment, 
labor, materials, or time required to fulfill the above provisions, unless specified elsewhere in the 
contract documents. 
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U. Temporary Long Term Rumble Strips 
 
1.0 Description. The work shall include furnishing, installing, maintaining and removing long-term 
rumble strips, as shown in the plans, or as designated by the engineer. 
 
2.0 Material. 
 
2.1 The long-term rumble strips shall be 10 feet to 12 feet in length, fabricated from a polymer 
material, and be orange in color. 
 
2.2 The long-term rumble strips shall have a minimum width of 4 inches, but no greater than 6 
inches. The long-term rumble strips shall have a minimum thickness of 0.25 inch, but no greater 
than 0.50 inch. 
 
2.3 The long-term rumble strips shall have a pre-applied adhesive backing for securing to the 
asphalt or concrete roadway surface. 
 
3.0 Construction. Long-term rumble strips layout and spacing shall be in accordance with the 
plans or as approved by the engineer. The long-term rumble strips shall be installed and removed 
in accordance with manufacturer’s recommendation. The contractor shall monitor and repair, and 
maintain if necessary the long-term rumble strips until removed. 
 
3.1 Each set shall consist of five individual strips spaced ten to twelve feet on center. 
 
3.2 The long-term rumble strips removal process shall not damage the roadway surface. If any 
damage occurs to the pavement during the removal of long-term rumble strips, the contractor 
shall replace or repair the damaged pavement at no cost to the Commission. 
 
4.0 Method of Measurement. Measurement of long-term rumble strips will be per each complete 
set of five strips. 
 
5.0 Basis of Payment. The accepted quantity of Temporary Long-Term Rumble Strips sets will 
be paid for as shown below. The long-term rumble strips unit bid price shall include the cost of all 
labor, equipment and materials to install, maintain, and remove the rumble strips. 
 

Item No. Unit Description 

616-20.02 Each Temporary Long-Term Rumble Strips 

 
 
V. Truck Mounted Attenuator (TMA) for Stationary Activities 
 
1.0 Description. Provide and maintain Truck Mounted Attenuators (TMA) in accordance with Sec 
612 and as specified herein. 
 
2.0 Construction Requirements. Truck Mounted Attenuators (TMA) shall be used for the work 
activities indicated in the plans or specified herein. 
 
2.1 Bridge Replacement–  
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(a) TMAs shall be placed at locations as indicated in plans prepared by the engineer.  TMAs shall 
be placed before beginning the flagging operation.  
 
(b) TMAs shall be positioned at least 150 feet in advance of the work space. 
 
(c) TMAs shall be used for each phase of bridge replacement construction in accordance with the 
plans prepared by the engineer. 
 
3.0 Method of Measurement. No measurement will be made for Truck Mounted Attenuators 
(TMA). 
 
4.0 Basis of Payment. Delete Sec 612.5.1 and substitute with the following: 
 
4.1  No payment will be made for truck mounted attenuators (TMAs) used in mobile operations or 
for any TMAs designated as optional. 
 
4.2 Payment for TMAs required for stationary work activities will be paid as shown in table below. 
The lump sum payment includes all work activities that require a TMA, regardless of the number 
of deployments, relocations, or length of time utilized. No payment will be made for repair or 
replacement of damaged TMAs. 
 

Item No. Unit Description 
612-30.01 Lump Sum Truck Mounted Attenuator (TMA) 

 
 
W. Wildlife Trail 
 
1.0 Description  The contactor shall construct the Wildlife Trail in accordance with the plans 
prepared by the engineer along the west and east abutments of the proposed bridge. 
 
2.0 Material  The contractor shall construct the proposed wildlife trail along the east and west 
abutments using three (3) layers of Six-Inch Type 5 Aggregate Base as a capping material to rock 
blanket. The contractor shall place the second and third layers as directed by the engineer. 
 
 3.0 Basis of Payment All payment shall be made for the proposed Wildlife Trail as shown in the 
table below.  Payment shall include grading, equipment, material, excavation, and the placement 
of the three layers of aggregate etc. 
 

Item No. Unit Description 

304-05.06 Square Yard Type 5 Aggregate Base (6 In. Thick). 

 
 
X. Tree Clearing Restriction JSP-07-05C 
 
1.0 Description.  The project is within the known range of the federally endangered Indiana bat, 
northern long-eared bat, and proposed endangered tricolored bat.  These bats are known to roost 
in trees with suitable habitat characteristics during summer months. 
 
1.1 MoDOT has determined that suitable trees for one or more of these bat species exist within 
the project area. 
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1.2 To avoid negative impacts to these bat species, removal of any trees/limbs greater than three 
(3) inches in diameter shall only occur between November 11 and March 31. 
 
2.0 Basis of Payment.  No direct pay shall be provided for any labor, equipment, time, or 
materials necessary to complete this work. 
 
 
Y. ADA Compliance and Final Acceptance of Constructed Facilities JSP-10-01C 
 

1.0  Description.  The contractor shall comply with all laws pertaining to the Americans with 
Disabilities Act (ADA) during construction of pedestrian facilities on public rights of way for this 
project.  An ADA Checklist is provided herein to be utilized by the contractor for verifying 
compliance with the ADA law.  The contractor is expected to familiarize himself with the plans 
involving pedestrian facilities and the ADA Post Construction Checklist prior to performing the 
work.  
 

2.0  ADA Checklist.  The contractor can locate the ADA Checklist form on the Missouri 
Department of Transportation website: 
 

https://www.modot.org/forms-contractor-use 
 
2.1  The ADA Checklist is not to be considered all-inclusive, nor does it supersede any other 
contract requirements. The ADA checklist is a required guide for the contractor to use during the 
construction of the pedestrian facilities and a basis for the commission’s acceptance of work.  
Prior to work being performed, the contractor shall bring to the engineer’s attention any planned 
work that is in conflict with the design or with the requirement shown in the checklist.  This 
notification shall be made in writing. Situations may arise where the checklist may not fully address 
all requirements needed to construct a facility to the full requirements of current ADA law.  In 
those situations, the contractor shall propose a solution to the engineer that is compliant with 
current ADA law using the following hierarchy of resources:  2010 ADA Standards for Accessible 
Design, Draft Public Rights of Way Accessibility Guidelines (PROWAG) dated November 23, 
2005, MoDOT’s Engineering Policy Guidelines (EPG), or a solution approved by the U.S. Access 
Board. 

2.2  It is encouraged that the contractor monitor the completed sections of the newly constructed 
pedestrian facilities in attempts to minimize negative impacts that his equipment, subcontractors 
or general public may have on the work.  Completed facilities must comply with the requirements 
of ADA and the ADA Checklist or have documented reasons for the non-compliant items to 
remain. 

 
3.0  Coordination of Construction.  
 
3.1  Prior to construction and/or closure on an existing pedestrian path of travel, the contractor 
shall submit a schedule of work to be constructed, which includes location of work performed, the 
duration of time the contractor expects to impact the facility and an accessible signed pedestrian 
detour compliant with MUTCD Section 6D that will be used during each stage of construction.  
This plan shall be submitted to the engineer for review and approval at or prior to the pre-
construction conference.  Accessible signed detours shall be in place prior to any work being 
performed that has the effect of closing an existing pedestrian travel way. 
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3.2  When consultant survey is included in the contract, the contractor shall use their 
survey crews to verify that the intended design can be constructed to the full requirements 
as established in the 2010 ADA Standards.  When 2010 ADA Standards do not give 
sufficient information to construct the contract work, the contractor shall refer to the 
PROWAG. 
 
3.3  When consultant survey is not included in the contract, the contractor shall coordinate with 
the engineer, prior to construction, to determine if additional survey will be required to confirm the 
designs constructability. 
 
4.0  Final Acceptance of Work.  The contractor shall provide the completed ADA Checklist to 
the engineer at the semi-final inspection.  ADA improvements require final inspection and 
compliance with the ADA requirements and the ADA Checklist.  Each item listed in the checklist 
must receive either a “YES” or an “N/A” score.  Any item receiving a “NO” will be deemed non-
compliant and shall be corrected at the contractor’s expense unless deemed otherwise by the 
engineer.    Documentation must be provided about the location of any non-compliant items that 
are allowed to remain at the end of the construction project.  Specific details of the non-compliant 
items, the ADA requirement that the work was not able to comply with, and the specific reasons 
that justify the exception are to be included with the completed ADA Checklist provided to the 
engineer. 

4.1  Slope and grade measurements shall be made using a properly calibrated, 2 foot long, 
electronic digital level approved by the engineer. 

5.0  Basis of Payment.  The contractor will receive full pay of the contract unit cost for all 
sidewalk, ramp, curb ramp, median, island, approach work, cross walk striping, APS buttons, 
pedestrian heads, detectible warning systems and temporary traffic control measures that are 
completed during the current estimate period as approved by the engineer.  Based upon 
completion of the ADA Checklist, the contractor shall complete any necessary adjustments to 
items deemed non-compliant as directed by the engineer.  

5.1  No direct payment will be made to the contractor to recover the cost of equipment, labor, 
materials, or time required to fulfill the above provisions, unless specified elsewhere in the 
contract documents. 
 
 
Z. Pavement Edge Treatment Drop Off Conditions 
 
1.0 Description. The contractor shall conduct construction operations so that there will be no 
drop off exceeding 2 inches adjacent to traffic.  

 
2.0 Measurement and Payment:  No direct payment for any pavemet edge treatment drop offs 
on project.  Costs shall be considered incidental to and completely covered by the other items in 
the contract. There will be no direct payment for any aggregate Pavement Edge Treatment on 
this project as shown in the plans and quantities. 

 
 

AA. Modified Linear Grading, Class 2 
 
1.0 Description. Modified Linear Grading Class 2 shall consist of any necessary clearing and 
grubbing in accordance with Sec 201, preparing subgrade for shoulder, pavement, shoulders, 
drainage, or other roadside appurtenances by excavating, compacting, finish-grading, and 
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shaping existing shoulder and ditch foreslope, conforming to the typical section shown on the 
plans. It may be necessary to haul material from off-site and/or from distances longer than 200 
feet within the project limits.  
  
1.1 This work will include the placement of fill material and preparation of the roadway typical 
section of Temporary Marigold pavement and other temporary pavement used on Route 64 and 
the other roadways on the project.  
  
1.2 This work includes excavation/removal of the temporary pavement surface, earthwork and 
rock blankets after the temporary pavement is no longer needed for temporary traffic control.  
 
1.3 The final finish grade of the roadway sections shall be paid for as the differential between 
existing surface and proposed finish grade using the Class A excavation, Class C Excavation, 
Compacting Embankment and/or Embankment in Place as shown in the quantities and cross 
sections sheets. 
  
2.0 Construction Requirements. The construction requirement for Modified Linear Grading 
Class 2 shall meet Sec 207, except as herein. 
 
2.1 The shoulder, pavement, paved approaches, shoulder, drainage or other roadside 
appurtenances shall be excavated and graded as shown on the typical section with minimal 
disturbance of the existing sub-grade and foreslope. Density shall be obtained from reasonable 
compactive efforts consisting of no less than three passes with a roller until no further visible 
compaction can be achieved, or by other methods approved by the Engineer. Subgrade 
preparation and compaction shall also be in accordance with Sections 203, 209 and 210. 
  
2.2 All ditches and temporary ditches shall be graded to drain and maintain existing flow capacity, 
unless approved by the engineer. If fill material for the shoulder widening work impacts the ditch 
capacity, the contractor shall re-grade the backslope to maintain the flow capacity of the ditch. 
Fore slopes and back slopes shall be constructed at a 3:1, except as noted on the plans or 
approved otherwise by the engineer. 
  
2.3 It may be necessary to go outside the limits of the right of way to obtain additional material or 
to dispose of excess material. All costs for providing additional material or disposing of excess 
material shall be included at the contract unit price for pay item Linear Grading Class 2, Modified. 
All contractor furnished material shall be approved by the Engineer prior to being incorporated 
into the project. Quarry screenings will not be considered an approved contractor furnished 
material. 
  
2.4 Included in this work is any pavement edge treatment that might be necessary to stay in 
compliance with the Standard Plans. The need for edge treatment is determined by the 
contractor’s method of operations. 
 
2.5 If material is encountered, outside the limits of construction for the final finish-graded roadway 
typical section, that may be classified as other than Class A Excavation the method measurement 
and basis of payment will be in accordance with Sec 207.3.2. 
  
3.0 Method of Measurement. Measurement will be made to the nearest 1/10 station and 
measured along the centerline of the roadway, regardless of the width to be constructed. The pay 
total shall be to the whole station for the sum of all segments. 
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4.0 Basis of Payment. Payment for Modified Linear Grading, Class 2 as described in this 
provision will be made at the contract unit price for: 
 

 Item No. Unit Description 
207-99.09 Station Misc. {Linear Grading Class 2, Modified} 

 
 
BB. Clean Water Act Section 404 Permit Requirements NJSP 21-02 
 
1.0 Description. The Contractor shall be aware that any work within streams, wetlands, or special 
aquatic sites requires a Clean Water Act Section 404 permit from the United States Army Corps 
of Engineers (USACE). 
 
2.0 This project meets the conditions of the following listed permits with no pre-construction 
notification (No PCN) to the USACE: 
 

Section 404 Nationwide Permit (NWP) 
 
3.0 The Contractor shall abide by all general and regional conditions of Section 404 Permits, 
Section 401 Water Quality Certification, and specific conditions of the following listed Nationwide 
Permit found in the General Provisions and Supplemental Specifications to the current Missouri 
Standard Specifications for Highway Construction referenced in this contract. 
Enter permit numbers indicated in NWP No PCN letter attached to RES 
 
3.1 If the Contractor makes any changes to the scope or limits of the project, the Contractor shall 
notify the Engineer who shall then notify the MoDOT Environmental Section to verify the project 
still meets permit conditions. 
 
3.2 No additional time will be added to this contract for the Contractor to obtain any permits unless 
the need for additional permits is beyond the control of the Contractor. 
 
4.0 Basis of Payment. There will be no direct payment for compliance with this provision. 
 
 
CC. Restrictions for Migratory Birds NJSP-16-06A 
 
1.0 Description.  Swallows or other bird species protected by the Migratory Bird Treaty Act may 
be nesting under the bridge or bridges that will be repaired under this contract. 
 
2.0 Restrictions.  To comply with the Migratory Bird Treaty Act, nests of protected species cannot 
be disturbed when active (eggs or young are present).  Generally, nests are active between April 
1 and July 31, but active nests can be present outside of these dates. 
 
3.0 Avoidance Measures.  The contractor shall not disturb active nests or destroy adults, eggs 
or young birds.  In an effort to comply with the Migratory Bird Treaty Act, the contractor operations 
will be limited to the options established in the following sections. 
 
3.1 Inactive or Partially Constructed Nests.  If nests are present and MoDOT determines that 
the nests are inactive or partially constructed, the contractor may remove the nests provided that 
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the colony's inactive or partially constructed nests are completely removed by March 15 and the 
contractor maintains a nest free condition until the bridge work is complete.  Dry removal methods 
shall be used when practicable.  If dry removal is not practicable, hydro cleaning may be used if 
approved by the Engineer and only if water is free of blasting grit, chemicals, or detergents, and 
applied using pressure less than 5,000 PSI.  Clean water such as that from municipal water 
treatment plants or wells shall be used.  Use of source water from Waters of the State (i.e., 
streams or lakes), is allowable, if the appropriate methods to prevent the possible spread of 
invasive aquatic species are implemented. 
 
3.2 Water and Equipment Used for Hydro cleaning.  Aquatic invasives such as zebra mussels 
and some algae species have infested several bodies of water in the United States and can be 
transported by vessels (barges, boats, tugs, tankers, etc.) and equipment (tanks, tubing, pumps, 
etc.) that have been used in areas that contain these invasive species.  If equipment is not 
properly inspected and treated to prevent the spread of invasives, these species can be 
introduced into areas not currently known to have a population.  These invasive species are 
detrimental to existing ecosystems and can outcompete native species.  To assist in preventing 
the introduction and spread of aquatic invasive species through MoDOT projects in Missouri 
streams and lakes, the following precautions shall be followed. 
 
3.2.1 Use of Water from Streams, Lakes or Ponds.  Contractors shall not use water for nest 
removal from streams, lakes or ponds, unless they have implemented appropriate methods to 
prevent the possible spread of invasive aquatic species.  Water sources from municipal water 
treatment plants or wells may be used without following these measures provided the equipment 
to be used has not previously contained waters from streams, lakes or ponds.  If the equipment 
has previously contained waters from other streams or lakes, the following measures must be 
implemented prior to use. 
 
3.2.1.1 Equipment Washing. Prior to the use or re-use of equipment following any use with water 
from streams, lakes or ponds, all equipment shall be washed and rinsed thoroughly with hard 
spray (power wash) and hot (minimum 120o F) water, for at least one minute.  
 
3.2.1.2 Equipment Treating or Drying. Equipment shall be treated or dried in one of the following 
manners. 
 
3.2.1.2.1 Equipment interior and/or other surfaces shall be treated with a 10% bleach solution to 
kill any aquatic nuisance species. This solution must also be run through all intake lines and 
hoses, to sterilize interior components. When chlorine treatment is used, all chlorine runoff from 
equipment washing must be collected and properly treated and/or disposed of in accordance with 
Sec 806. 
 
3.2.1.2.2 Equipment interior and/or other surfaces shall be treated with 140º F water for a 
minimum of 10 seconds contact on all surfaces. 140 º F water must also be run through all intake 
lines and hoses, to purge any standing water.  
 
3.2.1.2.3 Equipment shall be flushed of all non-municipal water, and dried thoroughly, in the sun 
before using in or transporting between streams and lakes. Dry times will depend on the season 
the equipment is being used. Equipment must dry a minimum of 7 days for June-September, 18 
days for March-May; 18 days for October-November, and 30 days for December-February. The 
drying method should be reserved as a last resort option.  
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3.2.2 Prior to use of equipment, contractors shall provide the MoDOT inspector written 
documentation of the equipment’s geographic origin (including the water body it was last used 
in), as well as defining the specified treatment method used to adequately ensure protection 
against invasive species.  The written documentation will include a statement indicating the 
contractor is aware of these provisions and will also treat the equipment appropriately after 
completion of the project. 
 
3.3 Active Nests. The contractor may work on the bridge if active nests are present, as long as 
the work does not impact or disturb the birds and/or nests.  At a minimum, work shall not be 
performed within 10 feet of an active nest; however, the contractor is responsible for ensuring 
their activities do not impact the nests, eggs, or young. 
 
4.0 Additional Responsibilities. If active bird nests remain after all reasonable avoidance 
measures have been taken, or if bird nests are observed during project construction, the 
contractor shall notify the Resident Engineer and contact the MoDOT Environmental Section 
(573-526-4778) to determine if there are other allowable options.* 
 
5.0 Basis of Payment. There will be no direct payment for compliance with this provision. 
 
 
DD. Water Quality Control Measures in Consideration of Sensitive Species 
 
1.0       Description. The Niangua River serves as habitat for sensitive species, some of which 
are federally listed.  To avoid any negative impacts to these species, water quality shall be 
protected from construction materials falling from the bridge or washing from the adjacent ROW 
and into the water.  
 
2.0       Requirements. Material, water, or residue shall not be allowed to enter the stream or 
floodplain. This shall include, but is not limited to, cement, concrete dust, paint, beads, asphalt, 
and petroleum products.  Vehicles or equipment around the stream shall be inspected prior to use 
daily for leaks or other potential water quality hazards.  Any leaks or other water quality hazards 
on equipment shall be repaired and cleaned off equipment prior to use around the stream. 
 
2.1       Erosion and sediment controls must be utilized to ensure no runoff or material enters the 
Niangua River from any activity but not limited to drilled shaft construction. The contractor has the 
option to remove the drilled shaft water from the project via tanker truck.  BMPs to prevent runoff 
shall be used in all areas of Bridge J0782.   
 
2.2       If vegetative waste is burnt onsite, no ash and other residue shall be allowed to wash into 
the river.  BMPs shall be used during burning and the remaining waste shall be hauled offsite.  
The excavation of burn pits will not be allowed anywhere within the project limits. 
 
2.3       No work shall take place below the Ordinary High Water (OHW) line between March 15 
to June 15 for fish spawning dates and August 15 to October 15 for other sensitive aquatic species 
breeding dates. 
 
3.0       Staging.  No staging, storage, or refueling of equipment shall be allowed within 100 feet 
of the Niangua River. 
 
4.0 Basis of Payment. There will be no direct payment for compliance with this provision. 
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EE. Habitat Protection and Restoration 
 
1.0  Description. As a requirement of the USFWS for a conservation measure commitment 
for habitat restoration, the contractor shall abide by the following requirements.  Quarried 
limestone slab rocks shall be purchased for placement by MoDOT Environmental and MDC 
downstream of the bridge at least 2 years after the bridge project is completed. 

 
2.0  Restoration Requirements. The Contractor shall purchase 50-75 slab rocks to replace 
or augment suitable habitat impacted by the construction activities after project completion.  
 
2.1  The slab rocks shall be quarried limestone and meet the size requirements in the table 
below. Preference shall be given to the “mean” and “maximum” sizes listed below. 
 
 

 
3.0 Habitat protection requirement. The duration of drilling shall be as short as possible. 
  
4.0 Basis of Payment. The accepted Slab Rocks, delivered and placed as per direction of 
Engineer, will be paid for by the contract unit bid price for the following item and will be full 
compensation for all labor, equipment, and material to complete the above-described work. 
 

Item No. Unit Description 
806-99.02 Each Misc. {Rock Slab (Mean Size 3’x3’x9”)} 

 
 
FF. Temporary Workpads 
 
1.0 Description. This work shall include construction of temporary work pads to facilitate the 
placement of the Contractor’s equipment in the stream. The project is located within an 
environmentally sensitive area; therefore, construction activities will be tightly restricted and 
monitored by MoDOT, and other Federal and State regulatory agencies. 
 
2.0 Material Requirements. The Contractor shall use a material meeting the gradation 
requirements of less than 5-percent passing a No. 200 sieve. 
 
3.0 Construction Requirements. The Contractor shall be solely responsible for the design, 
installation, maintenance, and removal of the work pads, as well as any structures installed to 
maintain proper flow while the work pads are in place.  
 
3.1 The Contractor shall design the work pads, including the size and number of pipes, to maintain 
normal flows, prevent upstream flooding, and allow free movement of aquatic life in the stream. 
 

Recommended rock size (surface area and thickness) for habitat restoration. 

Rock Size Mean Minimum Maximum 

Surface Area (L X W; ft) 3 x 3 ft 2 X 2 ft 4 X 4 ft 

Thickness (inches) 9 in. 3 in 15 in 
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3.2 Storm water from the approaches to the temporary work pads must be diverted to appropriate 
erosion control devices to allow sediment-laden runoff to be treated prior to entering the stream. 
 
3.3 Pipes shall be anchored or adequately secured with clean fill material to prevent being swept 
from the project during high flows. 
 
3.4 Work pads shall not conflict with existing utilities. Any utilities that conflict with the construction 
of a temporary work pad or operation of equipment on a temporary work pad shall be relocated 
at the Contractor’s expense.  
 
3.5 Access to the pier will only be allowed from one bank only. A full causeway across the river 
will not be permitted. 
 
3.6 Work pads and culverts shall be removed from the river as soon as possible, after it is deemed 
unnecessary by the engineer for construction of the bridge. Regardless of the contractor’s 
operations, no work pad placement or removal shall take place between March 15 to June 15 for 
fish spawning dates and August 15 to October 15 for other sensitive aquatic species breeding 
dates. 
 
3.7 The Contractor shall notify MoDOT Environmental no less than 14 calendar days prior to work 
pad placement/removal so that area of direct impact can be surveyed for sensitive aquatic species 
relocation, see separate JSP on pre-construction notification for details. 
 
4.0 Basis of Payment. There will be no direct payment for compliance with this provision. 
 
 
GG. Removal of Trees Considered Suitable Bat Habitat 
 
1.0 Description.   The project is within the known range of the federally endangered Indiana bat, 
tricolored (proposed threatened), northern long-eared bat.  These bats are known to roost in trees 
in summer months.  MoDOT has determined that bat habitat exists within the project area. 
Therefore, to avoid potential negative impacts to roosting Indiana, tricolored, or northern long-
eared bats, removal of all trees will only be allowed between October 16 and March 31. 
 
2.0 Basis of Payment.  No direct pay shall be provided for any labor, equipment, time, or 
materials necessary to complete this work.  
 
 
HH. Removal of Bridge and Other Roadway Debris 
 
1.0 Description. Removal of Improvements shall include removal of the existing bridge 
abutments, piers, footings, bridge deck, trusses and other bridge and roadway debris associated 
with the old bridge. The debris includes roadway surfacing, concrete and steel from the structure. 
 
2.0 In addition to Section 202 of the Standard Specifications for Highway Construction; 
“Removal of Roadway and Buildings”, Section 216 “Removals for Bridge Structures” shall apply 
to the removal of the existing bridge structures.  Any blasting or use of explosives will not be 
allowed in bridge demolition operations, or any other operations necessary to remove the existing 
bridge debris and other improvements listed in the plans.  
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2.1 The contractor shall coordinate with the engineer and MoDOT environmental specialists 
to implement measures during the removal to minimize the likelihood of concrete separating from 
the northern truss and falling into the water and to identify ways to minimize impacts to sensitive 
species habitat in the instance that concrete falls into the water. 
 
2.2 The center bridge pier is located just upstream of the new bridge and shall be removed 
from the river. Access to the pier will only be allowed from one bank. A full causeway across the 
river will not be permitted. 
 
2.3 This project is located within a sensitive cultural resource area so disturbance of the 
existing ground shall be kept to a minimum. Access roads shall be constructed on top of the 
existing ground and removed when not necessary for operations.  
 
2.4 No burial of road and bridge debris shall be allowed without prior approval of the engineer. 
Concrete debris may be incorporated into fill if properly buried, all protruding reinforcing steel has 
been trimmed, and any attached asphalt pavement has been removed. Final acceptance and 
placement of concrete debris for construction material will be determined by the engineer.  
 
3.0 Basis of Payment. There will be no direct payment for compliance with this provision. 
 
 
II. Inspection of Bridge for Bat Roosts 
 
1.0 Description.  There is acoustic evidence of endangered bats species roosting beneath the 
eastern section (expansion joint) of the existing bridge. Special conditions will apply since this 
structure is being removed during the season when bats are active.   
 
2.0 Removal Requirements.  MoDOT environmental specialists shall be notified of live, dead, 
dying, or injured bats on the bridge observed by the contractor. The contractor shall conduct a 
visual survey of the area underneath the bridge on the day that the bridge demolition takes place 
and report any bats to MoDOT Environmental to ensure compliance with take provisions in the 
biological options.  Bridge demolition shall occur in the following period (October 16 - March 31). 
 
3.0 Basis of Payment. There will be no direct payment for compliance with this provision. 
 
 
JJ. Additional Environmental Requirements 
 
1.0 Description. The project is located within an environmentally sensitive area; therefore, 
construction activities will be tightly restricted and monitored by MoDOT, and other Federal and 
State regulatory agencies. During project development, it was discussed that the existing MDC 
access road approach tying into MO Route 64 would be paved to prevent a continued source of 
gravel laden runoff from entering the river after project construction. 
 
2.0 Construction Requirements.  The MDC access road in the northwest quadrant of the project 
area shall be paved as specified on project plan sheets.  
 
2.1 The sewer pipe north of the old bridge and within the footprint of the new bridge shall be 
pressurized with fresh water to remove the contents to the treatment facility, and then the pipe 
will be abandoned in place. No material from the old pipe will be allowed to enter the river. 
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4.0 Basis of Payment. There will be no direct payment for compliance with this provision. 
 
 
KK. Slurry and Residue Produced During Surface Treatment of PCCP and Bridge Decks  
  
1.0  Description.  This work covers the requirements for controlling residue or slurry produced 
by milling, grinding, planning, grooving or other methods of surface treatments on new or existing 
PCCP and bridge decks in addition to Section 622.  
  
2.0  Construction Requirements.  The following shall be considered the minimum requirements 
for performing this work within the project limits.  
  
2.1 The contractor shall submit to the Engineer for approval in writing prior to the preconstruction 
meeting, the best management practices (BMP’s) to be used to protect the environment, including 
the method of disposal of the residue whether on right of way or off-site.  
  
2.2 When slurry is dispersed on the right of way, BMP’s shall be installed to keep slurry or residue 
from entering paved ditches or structures discharging within the areas restricted by Section 
622.303.8.6, from entering any waterways or from leaving the right of way.  
  
2.3 Upon approval of the contractor’s BMP and residue disposal plan and prior to the contractor 
beginning surface treatment operations, the Engineer will identify slurry or residue “no discharge 
zones”. .   
  
2.4 Operations may be suspended by the Engineer during periods of rainfall or during freezing 
temperatures.   
  
3.0  Basis of Payment.  No direct payment for slurry or residue control requirements for BMP’s 
will be made.  Compliance with this specification along with the cost of all materials, labor and 
equipment necessary for the surface treatment work shall be included in and completely covered 
by the unit price bid for each of the items of work for surface treatment included in contract.  
 
  
LL. ADA Material Testing Frequency Modifications JSP-23-01A 
 
1.0  Description. This provision revises the Inspection and Testing Plan (ITP) for the construction 
of ADA compliant features to better match the nature of the work. The minimum Quality Control 
(QC) testing frequencies shall be as stated in these provisions. 
 
2.0  Compaction Test on Base Rock Under Sidewalk, Curb Ramps and Paved Approaches. 
(Revises ITP Sec 304.3.4) The required test frequency shall be one per 600 tons. 
 
3.0  Gradation Test on Base Rock Under Sidewalk, Curb Ramps and Paved Approaches. 
(Revises ITP Sec 304.4.1) The required frequency shall be one per 500 tons. 
 
4.0  Concrete Plant Checklists. (Revises ITP Sec 501) Submittal of the 501 Concrete Plant 
Checklist shall be once per week when the contractor is only pouring curb, sidewalk, paved 
approaches, and curb ramps. 
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5.0  Concrete Median, Median Strip, Sidewalk, Curb Ramps, Steps and Paved Approaches. 
The required frequency shall remain as stated in ITP Sec 608 and further detailed in Sec 608.3.7. 
 
6.0  Concrete Curb. (Revises ITP Sec 609 only for Concrete Curb) For concrete curb, the 
required frequency shall be equivalent to ITP Sec 608 (concrete median, median strip, sidewalk, 
curb ramps, steps and paved approaches) and Sec 608.3.7. 
 
 
MM. Right-of-Way Clearance – Delayed Possession 
 
1.0  Description.  The right of way for this project has been acquired except for  
 
Parcel 1 (Missouri Conservation Commission) – New RW and TCE 
Parcel 2 (LKLR Real Estate LLC) – New RW and TCE 
Parcel 3 (Buhrmans of Bennett Springs LLC) – New RW and TCE 
 
1.1  The contractor shall inform itself of the location of this tract.  No encroachment, storage of 
equipment and materials or construction on these tracts shall be permitted until notification by the 
engineer is given that these tracts have been acquired. 
 
1.2  The contractor shall schedule its work utilizing the available right of way until this tract is 
cleared for construction, which is estimated to be January 19, 2027.   However, this date expressly 
is not a warranty by or contractually binding on the Commission as the date the three tracts will 
be clear for construction.  No encroachment, storage of equipment and materials or construction 
on these tracts shall be permitted until the contractor is notified by the engineer that these tracts 
have been acquired. 
 
1.3  The contractor shall have no claim for damage for delay, disruption, interference or otherwise 
as a result of the unavailability of Parcels listed above in Item 1.0.  The contractor may be given 
an extension of time upon proof of actual delay caused by the unavailability of these tracts as 
approved by the engineer. 
 
 
 
 




