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JOB 
SPECIAL PROVISION 

 
 

A. General - Federal JSP-09-02M 
 
1.0  Description.  The Federal Government is participating in the cost of construction of this 
project.  All applicable Federal laws, and the regulations made pursuant to such laws, shall be 
observed by the contractor, and the work will be subject to the inspection of the appropriate 
Federal Agency in the same manner as provided in Sec 105.10 of the Missouri Standard 
Specifications for Highway Construction with all revisions applicable to this bid and contract. 
 
1.1  This contract requires payment of the prevailing hourly rate of wages for each craft or type 
of work required to execute the contract as determined by the Missouri Department of Labor 
and Industrial Relations and requires adherence to a schedule of minimum wages as 
determined by the United States Department of Labor.  For work performed anywhere on this 
project, the contractor and the contractor’s subcontractors shall pay the higher of these two 
applicable wage rates. State Wage Rates, Information on the Required Federal Aid Provisions, 
and the current Federal Wage Rates are available on the Missouri Department of Transportation 
web page at www.modot.org under "Doing Business with MoDOT”, “Contractor Resources".  
Effective Wage Rates will be posted 10 days prior to the applicable bid opening.  These 
supplemental bidding documents have important legal consequences.  It shall be conclusively 
presumed that they are in the bidder's possession, and they have been reviewed and used by 
the bidder in the preparation of any bid submitted on this project. 
 
1.2  The following documents are available on the Missouri Department of Transportation web 
page at www.modot.org under "Doing Business with MoDOT"; “Standards and Specifications”.  
The effective version shall be determined by the letting date of the project. 
 
   General Provisions & Supplemental Specifications  
 
   Supplemental Plans to July 2026 Missouri Standard Plans 
   For Highway Construction 
 
These supplemental bidding documents contain all current revisions to the published versions 
and have important legal consequences.  It shall be conclusively presumed that they are in the 
bidder's possession, and they have been reviewed and used by the bidder in the preparation of 
any bid submitted on this project. 
 
 
B. Contract Liquidated Damages JSP- 13-01E 
 
1.0  Description.  Liquidated Damages for failure or delay in completing the work on time for 
this contract shall be in accordance with Sec 108.8.  The liquidated damages include separate 
amounts for road user costs and contract administrative costs incurred by the Commission. 
 
2.0  Period of Performance.  Prosecution of work is expected to begin on the date specified 
below in accordance with Sec 108.2.  Regardless of when the work is begun on this contract, all 
work on all projects shall be completed on or before the date specified below.  Completion by 
this date shall be in accordance with the requirements of Sec 108.7.1. 
 

https://www.modot.org/
https://www.modot.org/
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Notice to Proceed: January 19, 2027 
Contract Completion Date: November 01, 2027 

 
2.1  Calendar Days.  Completion of the project is required as specified herein.  The count of 
calendar days will begin on the date the contractor starts any construction operations on the 
project. 
 

Project Calendar Days Daily Road User Cost 
J9S3811 40 $1800 
J9S3827 74 $1800 

 
3.0  Liquidated Damages for Contract Administrative Costs.  Should the contractor fail to 
complete the work on or before the contract completion date specified in Section 2.0, or within 
the number of calendar days specified in Section 2.1, whichever occurs first, the contractor will 
be charged contract administrative liquidated damages in accordance with Sec 108.8 in the 
amount of $750 per calendar day for each calendar day, or partial day thereof, that the work is 
not fully completed.  For projects in combination, these damages will be charged in full for 
failure to complete one or more projects within the specified contract completion date or 
calendar days. 
 
4.0  Liquidated Damages for Road User Costs.  Should the contractor fail to complete the 
work on or before the contract completion date specified in Section 2.0, or within the number of 
calendar days specified in Section 2.1, whichever occurs first, the contractor will be charged 
road user costs in accordance with Sec 108.8 in the amount specified in Section 2.1 for each 
calendar day, or partial day thereof, that the work is not fully completed.  These damages are in 
addition to the contract administrative damages and any other damages as specified elsewhere 
in this contract. 
 
 
C. Work Zone Traffic Management JSP-02-06N 
 
1.0  Description.  Work zone traffic management shall be in accordance with applicable 
portions of Division 100 and Division 600 of the Standard Specifications, and specifically as 
follows. 
 
1.1  Maintaining Work Zones and Work Zone Reviews.  The Work Zone Specialist (WZS) 
shall maintain work zones in accordance with Sec 616.3.3 and as further stated herein.  The 
WZS shall coordinate and implement any changes approved by the engineer.  The WZS shall 
ensure all traffic control devices are maintained in accordance with Sec 616, the work zone is 
operated within the hours specified by the engineer, and will not deviate from the specified 
hours without prior approval of the engineer.  The WZS is responsible to manage work zone 
delay in accordance with these project provisions.  When requested by the engineer, the WZS 
shall submit a weekly report that includes a review of work zone operations for the week. The 
report shall identify any problems encountered and corrective actions taken.  Work zones are 
subject to unannounced inspections by the engineer and other departmental staff to corroborate 
the validity of the WZS’s review and may require immediate corrective measures and/or 
additional work zone monitoring. 
 
1.2  Work Zone Deficiencies.  Failure to make corrections on time may result in the engineer 
suspending work.  The suspension will be non-excusable and non-compensable regardless if 
road user costs are being charged for closures. 



Job No.: J9S3811 
Route: N 
County: Scott 

  

 3 

 
2.0  Traffic Management Schedule. 
 
2.1  Traffic management schedules shall be submitted to the engineer for review prior to the 
start of work and prior to any revisions to the traffic management schedule.  The traffic 
management schedule shall include the proposed traffic control measures, the hours traffic 
control will be in place, and work hours. 
 
2.2  The traffic management schedule shall conform to the limitations specified in Sec 616 
regarding lane closures, traffic shifts, road closures and other width, height and weight 
restrictions. 
 
2.3  The engineer shall be notified as soon as practical of any postponement due to weather, 
material or other circumstances. 
 
2.4  In order to ensure minimal traffic interference, the contractor shall schedule lane closures 
for the absolute minimum amount of time required to complete the work.  Lanes shall not be 
closed until material is available for continuous construction and the contractor is prepared to 
diligently pursue the work until the closed lane is opened to traffic. 
 
2.5  Traffic Congestion.  The contractor shall, upon approval of the engineer, take proactive 
measures to reduce traffic congestion in the work zone.  The contractor shall immediately 
implement appropriate mitigation strategies whenever traffic congestion reaches an excess of 
10 minutes to prevent congestion from escalating to 15 minute or above threshold.  If disruption 
of the traffic flow occurs and traffic is backed up in queues of 15 minute delays or longer, then 
the contractor shall immediately review the construction operations which contributed directly to 
disruption of the traffic flow and make adjustments to the operations to prevent the queues from 
reoccurring.  Traffic delays may be monitored by physical presence on site or by utilizing real-
time travel data through the work zone that generate text and/or email notifications where 
available.  The engineer monitoring the work zone may also notify the contractor of delays that 
require prompt mitigation.  The contractor may work with the engineer to determine what other 
alternative solutions or time periods would be acceptable. 
 
2.5.1  Traffic Safety. 
 
2.5.1.1  Recurring Congestion.  Where traffic queues routinely extend to within 1000 feet of 
the ROAD WORK AHEAD, or similar, sign on a divided highway or to within 500 feet of the 
ROAD WORK AHEAD, or similar, sign on an undivided highway, the contractor shall extend the 
advance warning area, as approved by the engineer. 
 
2.5.1.2  Non-Recurring Congestion.  When traffic queues extend to within 1000 feet of the 
ROAD WORK AHEAD, or similar, sign on a divided highway or to within 500 feet of the ROAD 
WORK AHEAD, or similar, sign on an undivided highway infrequently, the contractor shall 
deploy a means of providing advance warning of the traffic congestion, as approved by the 
engineer. The warning location shall be no less than 1000 feet and no more than 0.5 mile in 
advance of the end of the traffic queue on divided highways and no less than 500 feet and no 
more than 0.5 mile in advance of the end of the traffic queue on undivided highways. 
 
3.0  Work Hour Restrictions. 
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3.1  Except for emergency work, as determined by the engineer, and long term lane closures 
required by project phasing, all lanes shall be scheduled to be open to traffic during the five 
major holiday periods shown below, from 12:00 noon on the last working day preceding the 
holiday until 6:00 a.m. on the first working day subsequent to the holiday unless otherwise 
approved by the engineer. 
 

Memorial Day 
Labor Day 
Thanksgiving 
Christmas 
New Year’s Day 

 
3.1.1  Independence Day.  The lane restrictions specified in Section 3.1 shall also apply to 
Independence Day, except that the restricted periods shall be as follows: 
 

When 
Independence 
Day falls on: 

The Holiday 
is Observed 

on: 
Halt Lane Closures 

beginning at: 
Allow Lane Closures to 

resume at: 

Sunday Monday Noon on Friday 6:00 a.m. on Tuesday 

Monday Monday Noon on Friday 6:00 a.m. on Tuesday 

Tuesday Tuesday Noon on Monday 6:00 a.m. on Wednesday 

Wednesday Wednesday Noon on Tuesday 6:00 a.m. on Thursday 

Thursday Thursday Noon on Wednesday 6:00 a.m. on Friday 

Friday Friday Noon on Thursday 6:00 a.m. on Monday 

Saturday Friday Noon on Thursday 6:00 a.m. on Monday 

 
3.2  The contractor shall not perform any construction operation on the roadway, roadbed or 
active lanes, including the hauling of material within the project limits, during restricted periods, 
holiday periods or other special events specified in the contract documents. 
 
4.0  Detours and Lane Closures. 
 
4.1  When a changeable message sign (CMS) is provided, the contractor shall use the CMS to 
notify motorists of future traffic disruption and possible traffic delays one week before traffic is 
shifted to a detour or prior to lane closures.  The CMS shall be installed at a location as 
approved or directed by the engineer.  If a CMS with Communication Interface is required, then 
the CMS shall be capable of communication prior to installation on right of way.  All messages 
planned for use in the work zone shall be approved and authorized by the engineer or its 
designee prior to deployment.  When permanent dynamic message signs (DMS) owned and 
operated by MoDOT are located near the project, they may also be used to provide warning and 
information for the work zone.  Permanent DMS shall be operated by the TMC, and any 
messages planned for use on DMS shall be approved and authorized by the TMC at least 72 
hours in advance of the work. 
 
5.0  Basis of Payment.  No direct payment will be made to the contractor to recover the cost of 
equipment, labor, materials, or time required to fulfill the above provisions, unless specified 
elsewhere in the contract document.  All authorized changes in the traffic control plan shall be 
provided for as specified in Sec 616. 
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D. Emergency Provisions and Incident Management JSP-90-11A 
 
1.0  The contractor shall have communication equipment on the construction site or immediate 
access to other communication systems to request assistance from law enforcement or other 
emergency agencies for incident management.  In case of traffic accidents or the need for law 
enforcement to direct or restore traffic flow through the job site, the contractor shall notify law 
enforcement or other emergency agencies immediately as needed.  The area engineer's office 
shall also be notified when the contractor requests emergency assistance. 
 
2.0  In addition to the 911 emergency telephone number for ambulance, fire or law enforcement 
services, the following agencies may also be notified for accident or emergency situation within 
the project limits. 
 

Missouri Highway Patrol (Troop E): 573-840-9500 

Scott County Sheriff City of Benton (Volunteer) 

Police: 573-545-3525 / 573-471-3530 Fire: 573-545-3558 

 
2.1  This list is not all inclusive.  Notification of the need for wrecker or tow truck services will 
remain the responsibility of the appropriate law enforcement agency. 
 
2.2  The contractor shall notify law enforcement and emergency agencies before the start of 
construction to request their cooperation and to provide coordination of services when 
emergencies arise during the construction at the project site.  When the contractor completes 
this notification with law enforcement and emergency agencies, a report shall be furnished to 
the engineer on the status of incident management. 
 
3.0  No direct pay will be made to the contractor to recover the cost of the communication 
equipment, labor, materials or time required to fulfill the above provisions. 
 
 
E. Project Contact for Contractor/Bidder Questions JSP-96-05A 
 
1.0  All questions concerning this project during the bidding process shall be forwarded to the 
project contact listed below. 
 

Landon Bodenschatz, Project Manager 
Southeast District 
2675 North Main Street 
Sikeston, MO 63801 
 
Telephone Number:  573-380-8542 
Email:  landon.bodenschatz@modot.mo.gov 

 
1.1  All questions concerning the bid document preparation can be directed to the Central Office 
– Design as listed below. 
 

Telephone Number:  (573) 751-2876 
Email:  BCS@modot.mo.gov 
 

mailto:landon.bodenschatz@modot.mo.gov
mailto:BCS@modot.mo.gov
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2.0  Upon award and execution of the contract, the successful bidder/contractor shall forward all 
questions and coordinate the work with the engineer listed below: 
 

Kevin Plott, Resident Engineer 
Southeast District 
198 State Highway Y 
Jackson, MO 63755 
 
Telephone Number:  (573) 243-0899 
Email:  Kevin.Plott@modot.mo.gov 

 
 
F. Contractor Quality Control for Plant Mix Bituminous Surface Leveling NJSP-15-21A 
 
1.0  Description.  The contractor shall provide Quality Control (QC) testing and shall perform 
verification procedures associated with the production and placement of Plant Mix Bituminous 
Surface Leveling Mixture in accordance with this provision. 
 
2.0  Asphalt Plant Requirements.  The contractor shall perform quality control testing in the 
production of the Surface Leveling Mixture and report the results electronically on MoDOT-
provided forms.  All reports shall include the Contract ID, Project Number, Route, County, and 
Job Mix number. 
 
2.1  Calibration of the asphalt plant shall be in accordance with Sec 403.17.2.2.  Record 
retention for verification of test reports shall be in accordance with Sec 403.17.3.2.   
 
2.2  At a minimum, the contractor shall perform one QC sieve analysis test for each day of 
production of Surface Level mixture in excess of 100 tons to verify the aggregate is within the 
required gradation range.  Results of the QC sieve analysis test shall be reported to the 
engineer daily.  A split of each sample shall be clearly labeled and stored by the contractor in a 
manner that prevents contamination.  The engineer will collect a minimum of one random QC 
split sample, and one full sample from plant production, for testing per each 10,000 tons of 
production.  Uncollected QC split samples shall be retained by the contractor until the engineer 
authorizes disposal or until the Final Inspection, whichever occurs earlier. 
 
2.3  The contractor shall monitor the quantity of asphalt binder used in the production of the mix, 
including any commercial mix, and report that quantity to the engineer.  Original asphalt binder 
delivery tickets shall accompany the report submitted to the engineer.  The engineer will perform 
a minimum of one asphalt binder content test per each 10,000 tons of production for any project 
that exceeds a total of 5,000 tons of production. 
 
2.4  The contractor shall take a daily QC sample of the asphalt binder per instructions in Section 
460.3.13 of the EPG. The engineer will collect the QC samples and ship to the MoDOT Central 
lab for random testing.  In addition, the engineer will take a minimum of one random Quality 
Assurance sample per project from the binder line. The engineer sample will be shipped to the 
Central Lab along with the daily samples and will be designated for testing. 
 
2.5  The contractor shall perform one moisture content test for each day of production of 
Surface Level mixture in excess of 100 tons.  The frequency of the moisture test may be 
reduced if approved by the engineer.   
 

mailto:Kevin.Plott@modot.mo.gov
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3.0  Roadway Requirements.  The contractor shall perform quality control verification of the 
Surface Leveling Mixture on the roadway and shall monitor the asphalt tonnage placed in 
relation to plan quantity. 
 
3.1  Irregularities.  Additional tons of Surface Leveling mix will be provided for irregularities in 
the existing roadway surface.  The tonnage specified for irregularities is an estimated quantity 
and shall only be placed at locations where it is necessary to fill ruts and other low points.  Prior 
to placing the mix, the contractor and engineer shall evaluate the entire route and develop a 
plan that best utilizes the tonnage needed for irregularities.  Any excess quantity of irregularities 
shall not be placed. 
 
3.2  Tack.  On the first day of production, the contractor shall demonstrate proper application of 
tack coat in the presence of the engineer.  Thereafter, when the engineer is not present to 
witness the application of the tack coat, the contractor shall document the tack application by 
taking a minimum of two high-resolution date/time stamped photographs of the tacked surface 
per one-mile segment.  Pictures should be taken just in front of the paver in order to account for 
loss of tack from truck tires.  The contractor shall also monitor and document the application 
rate.  The contractor shall take distributor readings at the beginning and ending of each shift and 
document the quantity used. 
 
3.3  Spreading and Rolling.  On the first day of production, the contractor shall demonstrate 
successful spreading and compaction of the mixture, including proper rolling patterns, in the 
presence of the engineer.  Thereafter, the contractor shall monitor all roadway production 
procedures and document daily.  Use of approved Intelligent Compaction technology is an 
allowable substitute for daily documentation. 
 
3.4  Monitoring of Quantity.  The contractor shall monitor the quantity of Surface Level mix 
placed and report that information to the engineer and production staff as specified herein. 
 
3.4.1  The contractor shall verify that the quantity of Surface Leveling mix in the contract for 
each route is sufficient to cover the roadway as shown on the typical sections, including any 
surface irregularities.  Any discrepancies shall be brought to the engineer's attention in writing 
prior to the pre-construction conference.  Plan quantity shall be defined as the total tons 
computed to cover the surface area according to the typical section, plus any amount pre-
approved by the engineer for pavement irregularities.   
 
3.4.2  The contractor shall provide temporary log mile reference points at no less than ½ mile 
intervals along each route to monitor the tons of Surface Leveling mix laid in relation to plan 
quantity.  Entrances, shoulders, or other irregular areas will be monitored as directed by the 
engineer. 
 
3.4.3  During production, the contractor shall document the total tons placed in each one-mile 
segment, along with the plan quantity and the percent over/under for that segment. The 
cumulative quantity and percent over/under for the route should also be documented.  After 
each one-mile segment, the contractor shall provide a status report to the production manager 
and the engineer.  When the engineer is not present on the project, the contractor shall send an 
electronic status report to the engineer. 
 
3.4.4  The goal is to keep the placed quantity within 2% of plan quantity for the project.  The 
engineer will monitor the status reports and will advise the contractor on how to proceed when 
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there is an excessive variance from plan quantity.  The engineer may decrease the frequency of 
the electronic status reports when the variances are consistently low. 
 
3.4.5  The contractor shall collect asphalt tickets from the delivery trucks and group them per 
each one-mile segment.  The contractor shall submit to the engineer a daily summary report 
that includes all of the information specified in Section 3.4.3.  The contractor shall sign the 
summary report confirming that the information is accurate and that the attached tickets 
represent the asphalt material placed. 
 
3.4.6  The contractor shall be equipped with a contractor-furnished cellular device capable of 
providing and maintaining a reliable means of immediate communication with the engineer 
when the engineer is not present on the project. 
 
4.0  Excessive Quantity.  If the contractor places Surface Level mix on any one-mile segment, 
or any other isolated areas, in excess of plan quantity by 5% or more, without prior approval 
from the engineer, further investigation may be required to determine if the excess was 
warranted.  If directed by the engineer, the contractor shall core the pavement at locations 
established by the engineer to determine the amount that was excessive, if any.  No payment 
will be made for the cost to core the pavement or for the tons of Surface Level mix that the 
engineer determines to be excessive. If the amount of Surface Level mix is determined to be 
justified, payment will be made for the mix, and for the cost of coring at the fixed price 
established in Sec 109.  Placement of asphalt in excess of plan quantity for two consecutive 
segments without prior approval from the engineer may result in issuance of an Order Record to 
stop work. 
 
5.0  Basis of Payment.  No direct payment will be made for compliance with this provision.  All 
costs shall be considered completely covered under the pay items provided in the contract. 
 
 
G. Permanent Aggregate Edge Treatment NJSP-15-40B 
 
1.0  Description.  This work shall consist of furnishing and installing a permanent aggregate 
edge treatment along the edge of shoulder or pavement as shown on the plans or as directed 
by the engineer. 
 
2.0  Construction Requirements.  Aggregate shall be simultaneously deposited and spread on 
the sub-grade and shall not be deposited on the pavement or shoulder and bladed into place.  
Aggregate material shall be shaped according to the typical section and compacted until there is 
no visible evidence of further consolidation. 
 
3.0  Material Requirements.  Material used for the aggregate edge treatment shall be Type 1, 
5, or 7 Aggregate in accordance with Sec 1007 or an allowable substitute approved by the 
engineer.  Bituminous cold millings meeting the gradation for Type 1, 5 or 7 Aggregate may be 
used in lieu of aggregate.  Limestone screenings or other material with excessive fines will not 
be allowed.  Material will be accepted based on certification in lieu of testing contingent upon 
satisfactory results being obtained in the field. 
 
4.0  Measurement by Weight. Measurement of the aggregate edge treatment material shall be 
per ton and in accordance with Sec 310.5.3. 
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5.0  Basis of Payment.  The accepted quantities of aggregate edge treatment will be paid for at 
the contract unit price for 304-99.10, Permanent Aggregate Edge Treatment, per ton and will be 
full compensation for all labor, equipment and material to complete the described work. No fuel 
adjustment will be made for Permanent Aggregate Edge Treatment.  
 
 
H. Pavement Marking Log 
 
1.0  Description.  The contractor shall log the locations of existing pavement marking prior to 
any construction operations that may affect the existing pavement marking.  The log shall 
contain all existing pavement marking and shall include center stripes, no passing stripes, lane 
lines, turn arrows, hash bars, cross walks, and stop bars. The contractor shall provide a copy of 
the existing pavement marking log to the engineer.  The contractor shall place the new 
pavement marking at the same locations as the existing pavement marking, unless otherwise 
directed by the engineer or shown on the plans. 
 
2.0  Basis of Payment.  No direct payment will be made for logging of existing pavement 
marking. 
 
 
I. Additional Flaggers 
 
1.0  The Contractor shall provide additional flaggers, with the appropriate construction signs, at 
all state highway intersections and at city street intersections deemed by the Engineer to 
warrant additional flagging. 
 
2.0  Basis of Payment.  There will be no direct pay for all labor and equipment necessary to 
provide additional flaggers.  All cost shall be considered completely covered under the pay 
items provided in the contract. 

 
 
J. Supplemental Revisions JSP-18-01MM 
 

• Compliance with 2 CFR 200.216 – Prohibition on Certain Telecommunications and Video 
Surveillance Services or Equipment. 

 
The Missouri Highways and Transportation Commission shall not enter into a contract (or 
extend or renew a contract) using federal funds to procure or obtain equipment, services, or 
systems that uses covered telecommunications equipment or services as substantial or as 
critical technology as part of any system where the video surveillance and telecommunications 
equipment was produced by Huawei Technologies Company, ZTE Corporation, Hytera 
Communications Corporation, Hangzhou Hikvision Digital Technology Company, or Dahua 
Technology Company (or any subsidiary or affiliate of such entities). 
 
 

• Stormwater Compliance Requirements 
 
1.0  Description.  This provision requires the contractor to provide a Water Pollution Control 
Manager (WPCM) for any project that includes land disturbance on the project site and the total 
area of land disturbance, both on the project site, and all Off-site support areas, is one (1) acre 
or more.  Regardless of the area of Off-site disturbance, if no land disturbance occurs on the 

https://www.ecfr.gov/cgi-bin/text-idx?SID=184e56a2d363d6eae0d991766144999b&mc=true&node=se2.1.200_1216&rgn=div8
https://www.ecfr.gov/cgi-bin/text-idx?SID=184e56a2d363d6eae0d991766144999b&mc=true&node=se2.1.200_1216&rgn=div8
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project site, these provisions do not apply.  When a WPCM is required, all sections within this 
provision shall be applicable, including assessment of specified Liquidated Damages for failure 
to correct Stormwater Deficiencies, as specified herein.  This provision is in addition to any other 
stormwater, environmental, and land disturbance requirements specified elsewhere in the 
contract. 
 
1.1  Definitions.  The project site is defined as all areas designated on the plans, including 
temporary and permanent easements.  The project site is equivalent to the “permitted site”, as 
defined in MoDOT’s State Operating Permit.  An Off-site area is defined as any location off the 
project site the contractor utilizes for a dedicated project support function, such as, but not 
limited to, staging area, plant site, borrow area, or waste area. 
 
1.2  Reporting of Off-Site Land Disturbance.  If the project includes any planned land 
disturbance on the project site, prior to the start of work, the contractor shall submit a written 
report to the engineer that discloses all Off-site support areas where land disturbance is 
planned, the total acreage of anticipated land disturbance on those sites, and the land 
disturbance permit number(s).  Upon request by the engineer, the contractor shall submit a copy 
of its land disturbance permit(s) for Off-site locations.  Based on the total acreage of land 
disturbance, both on and Off-site, the engineer shall determine if these Stormwater Compliance 
Requirements shall apply.  The contractor shall immediately report any changes to the planned 
area of Off-site land disturbance.  The contractor is responsible for obtaining its own separate 
land disturbance permit for Off-site areas. 
 
2.0  Water Pollution Control Manager (WPCM).  The contractor shall designate a competent 
person to serve as the Water Pollution Control Manager (WPCM) for projects meeting the 
description in Section 1.0.  The contractor shall ensure the WPCM completes all duties listed in 
Section 2.1. 
 
2.1  Duties of the WPCM: 
 

(a)Be familiar with the stormwater requirements including the current MoDOT State 
Operating Permit for construction stormwater discharges/land disturbance activities; 
MoDOT’s statewide Stormwater Pollution Prevention Plan (SWPPP); the Corps of 
Engineers Section 404 Permit, when applicable; the project specific SWPPP, the 
Project’s Erosion & Sediment Control Plan; all applicable special provisions, 
specifications, and standard drawings; and this provision; 

 
(b)Successfully complete the MoDOT Stormwater Training Course within the last 4 years.  

The MoDOT Stormwater Training is a free online course available at MoDOT.org; 
 
(c) Attend the Pre-Activity Meeting for Grading and Land Disturbance and all subsequent 

Weekly Meetings in which grading activities are discussed; 
 
(d)Oversee and ensure all work is performed in accordance with the Project-specific 

SWPPP and all updates thereto, or as designated by the engineer; 
 
(e)Review the project site for compliance with the Project SWPPP, as needed, from the 

start of any grading operations until final stabilization is achieved, and take necessary 
actions to correct any known deficiencies to prevent pollution of the waters of the state 
or adjacent property owners prior to the engineer’s weekly inspections; 

 



Job No.: J9S3811 
Route: N 
County: Scott 

  

 11 

(f) Review and acknowledge receipt of each MoDOT Inspection Report (Land Disturbance 
Inspection Record) for the Project within forty-eight (48) hours of receiving the report 
and ensure that all Stormwater Deficiencies noted on the report are corrected as soon 
as possible, but no later than stated in Section 5.0. 

 
3.0  Pre-Activity Meeting for Grading/Land Disturbance and Required Hold Point.  A Pre-
Activity meeting for grading/land disturbance shall be held prior to the start of any land 
disturbance operations.  No land disturbance operations shall commence prior to the Pre-
Activity meeting except work necessary to install perimeter controls and entrances.  Discussion 
items at the pre-activity meeting shall include a review of the Project SWPPP, the planned order 
of grading operations, proposed areas of initial disturbance, identification of all necessary BMPs 
that shall be installed prior to commencement of grading operations, and any issues relating to 
compliance with the Stormwater requirements that could arise in the course of construction 
activity at the project. 
 
3.1  Hold Point.  Following the pre-activity meeting for grading/land disturbance and 
subsequent installation of the initial BMPs identified at the pre-activity meeting, a Hold Point 
shall occur prior to the start of any land disturbance operations to allow the engineer and WPCM 
the time needed to perform an on-site review of the installation of the BMPs to ensure 
compliance with the SWPPP is met.  Land disturbance operations shall not begin until 
authorization is given by the engineer. 
 
4.0  Inspection Reports.  Weekly and post run-off inspections will be performed by the 
engineer and each Inspection Report (Land Disturbance Inspection Record) will be entered into 
a web-based Stormwater Compliance database.  The WPCM will be granted access to this 
database and shall promptly review all reports, including any noted deficiencies, and shall 
acknowledge receipt of the report as required in Section 2.1 (f.). 
 
5.0  Stormwater Deficiency Corrections.  All stormwater deficiencies identified in the 
Inspection Report shall be corrected by the contractor within 7 days of the inspection date or 
any extended period granted by the engineer when weather or field conditions prohibit the 
corrective work.  If the contractor does not initiate corrective measures within 5 calendar days of 
the inspection date or any extended period granted by the engineer, all work shall cease on the 
project except for work to correct these deficiencies, unless otherwise allowed by the engineer.  
All impact costs related to this halting of work, including, but not limited to stand-by time for 
equipment, shall be borne by the contractor.  Work shall not resume until the engineer approves 
the corrective work. 
 
5.1  Liquidated Damages.  If the contractor fails to complete the correction of all Stormwater 
Deficiencies listed on the MoDOT Inspection Report within the specified time limit, the 
Commission will be damaged in various ways, including but not limited to, potential liability, 
required mitigation, environmental clean-up, fines, and penalties.  These damages are not 
reasonably capable of being computed or quantified.  Therefore, the contractor will be charged 
with liquidated damages specified in the amount of $2,000 per day for failure to correct one or 
more of the Stormwater Deficiencies listed on the Inspection Report within the specified time 
limit.  In addition to the stipulated damages, the stoppage of work shall remain in effect until all 
corrections are complete. 
 
6.0  Basis of Payment.  No direct payment will be made for compliance with this provision. 
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• Delete Sec 106.9, including all subsections and substitute the following: 
 
106.9  Buy America Requirements. 
Buy America Requirements are waived if the total amount of Federal financial assistance 
applied to the project, through awards or subawards, is below $500,000. 
 
106.9.1  Buy America Requirements for Iron or Steel Products. 
The contractor’s attention is directed to Title 23 CFR 635.410 Buy America Requirements.  
Where articles, materials or supplies that consist wholly or predominantly of iron or steel or a 
combination of both are to be permanently incorporated into the contract work, steel and iron 
material shall be manufactured, from the initial melting stage through the application of coatings, 
in the USA except for “minimal use” as described herein.  Predominantly of iron or steel or a 
combination of both means that the cost of the iron and steel content exceeds 50 percent of the 
total cost of all its components.  Under a general waiver from FHWA the use of pig iron and 
processed, pelletized, and reduced iron ore manufactured outside of the USA will be permitted 
in the domestic manufacturing process for steel or iron material. 
 
106.9.1.1  Any sources other than the USA as defined will be considered foreign.  The required 
domestic manufacturing process shall include formation of ingots and any subsequent process.  
Coatings shall include any surface finish that protects or adds value to the product. 
 
106.9.1.2  “Minimal use” of foreign steel, iron or coating processes will be permitted, provided 
the cost of such products does not exceed 1/10 of one percent (0.1 percent) of the total contract 
cost or $2,500.00, whichever is greater.  If foreign steel, iron, or coating processes are used, 
invoices to document the cost of the foreign portion, as delivered to the project, shall be 
provided and the engineer’s written approval obtained prior to placing the material in any work. 
 
106.9.1.3  Buy America requirements include a step certification for all fabrication processes of 
all steel or iron materials that are accepted per Sec 1000.  The AASHTO Product Evaluation 
and Audit Solutions compliance program verifies that all steel and iron products fabrication 
processes conform to 23 CFR 635.410 Buy America Requirements and is an acceptable 
standard per 23 CFR 635.410(d).  AASHTO Product Evaluation and Audit Solutions compliant 
suppliers will not be required to submit step certification documentation with the shipment for 
some selected steel and iron materials.  The AASHTO Product Evaluation and Audit Solutions 
compliant supplier shall maintain the step certification documentation on file and shall provide 
this documentation to the engineer upon request. 
 
106.9.1.3.1  Items designated as Category 1 will consist of steel girders, piling, and reinforcing 
steel installed on site.  Category 1 items require supporting documentation prior to incorporation 
into the project showing all steps of manufacturing, including coating, as being completed in the 
United States and in accordance with CFR Title 23 Section 635.410 Buy America 
Requirements.  This includes the Mill Test Report from the original producing steel mill and 
certifications documenting the manufacturing process for all subsequent fabrication, including 
coatings. The certification shall include language that certifies all steel and iron materials 
permanently incorporated in this project was procured and processed domestically and all 
manufacturing processes, including coating, as being completed in the United States and in 
accordance with CFR Title 23 Section 635.410. 
 
106.9.1.3.2  Items designated as Category 2 will include all other steel or iron products not in 
Category 1 and permanently incorporated in the project.  Category 2 items shall consist of, but 
not be limited to items such as fencing, guardrail, signing, lighting and signal supports.  The 
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prime contractor is required to submit a material of origin form certification prior to incorporation 
into the project from the fabricator for each item that the product is domestic.  The Certificate of 
Materials Origin form (link to certificate form) from the fabricator must show all steps of 
manufacturing, including coating, as being completed in the United States and in accordance 
with CFR Title 23 Section 635.410 Buy America Requirements and be signed by a fabricator 
representative.  The engineer reserves the right to request additional information and 
documentation to verify that all Buy America requirements have been satisfied.  These 
documents shall be submitted upon request by the engineer and retained for a period of 3 years 
after the last reimbursement of the material. 
 
106.9.1.3.3  Any minor miscellaneous steel or iron items that are not included in the materials 
specifications shall be certified by the prime contractor as being procured domestically.  
Examples of these items would be bolts for sign posts, anchorage inserts, etc.  The certification 
shall read “I certify that all steel and iron materials permanently incorporated in this project 
during all manufacturing processes, including coating, as being completed in the United States 
and in accordance with CFR Title 23 Section 635.410 Buy America Requirements procured and 
processed domestically in accordance with CFR Title 23 Section 635.410 Buy America 
Requirements.  Any foreign steel used was submitted and accepted under minor usage”.  The 
certification shall be signed by an authorized representative of the prime contractor. 
 
106.9.1.4  When permitted in the contract, alternate bids may be submitted for foreign steel and 
iron products.  The award of the contract when alternate bids are permitted will be based on the 
lowest total bid of the contract based on furnishing domestic steel or iron products or 125 
percent of the lowest total bid based on furnishing foreign steel or iron products.  If foreign steel 
or iron products are awarded in the contract, domestic steel or iron products may be used; 
however, payment will be at the contract unit price for foreign steel or iron products. 
 
106.9.2  Buy America Requirements for Construction Materials other than iron or steel 
products. 
Construction materials mean articles, materials, or supplies that consist of only one of the items 
listed.  Minor additions of articles, materials, supplies, or binding agents to a construction 
material do not change the categorization of the construction material.  Upon request by the 
engineer, the contractor shall submit a domestic certification for all construction materials listed 
that are incorporated into the project. 
 

(a) Non-ferrous metals 

(b) Plastic and Polymer-based products (including polyvinylchloride, composite building 

materials, and polymers used in fiber optic cables) 

(c) Glass (including optic glass) 

(d) Fiber optic cable (including drop cable) 

(e) Optical fiber 

(f) Lumber 

(g) Engineered wood 

(h) Drywall 

 
106.9.3  Buy America Requirements for Manufactured Products. 
Manufactured products mean articles, materials or supplies that have been processed into a 
specific form and shape, or combined with other articles, materials or supplies to create a 
product with different properties than the individual articles, materials or supplies.  If an item is 
classified as an iron or steel product, an excluded material, or other product category as 
specified by law or in 2 CFR part 184, then it is not a manufactured product.  However, an 

https://epg.modot.org/forms/CM/CERTIFICATE_OF_MATERIALS_ORIGIN.pdf


Job No.: J9S3811 
Route: N 
County: Scott 

  

 14 

article, material or supply classified as a manufactured product may include components that 
are iron or steel products, excluded materials, or other product categories as specified by law or 
in 2 CFR part 184.  Mixtures of excluded materials delivered to a work site without final form for 
incorporation into a project are not a manufactured product. 
 
106.9.3.1  Produced in the United States, in the case of manufactured products, means: 
(A) For projects obligated on or after October 1, 2025, the product was manufactured in the 
United States; and 
(B) For projects obligated on or after October 1, 2026, the product was manufactured in the 
United States and the cost of the components of the manufactured product that are mined, 
produced, or manufactured in the United States is greater than 55 percent of the total cost of all 
components of the manufactured product. 
 
106.9.3.2  (i) With respect to precast concrete products that are classified as manufactured 
products, components of precast concrete products that consist wholly or predominantly of iron 
or steel or a combination of both shall meet the requirements of paragraph (b) of this section.  
The cost of such components shall be included in the applicable calculation for purposes of 
determining whether the precast concrete product is produced in the United States. 
(ii) With respect to intelligent transportation systems and other electronic hardware systems that 
are installed in the highway right of way or other real property and classified as manufactured 
products, the cabinets or other enclosures of such systems that consist wholly or predominantly 
of iron or steel or a combination of both shall meet the requirements of paragraph (b) of this 
section.  The cost of cabinets or other enclosures shall be included in the applicable calculation 
for purposes of determining whether systems referred to in the preceding sentence are 
produced in the United States. 
 
106.9.4  Waiver for De Minimis Costs for Manufactured and Construction Materials other 
than iron or steel products. 
“The total value of the non-compliant products is no more than the lesser of $1,000,000 or 5% of 
total applicable costs for the project.”  The contractor shall submit to the engineer any non-
domestic materials and their total material cost to the engineer.  The contractor and the 
engineer will both track these totals to assure that the minimal usage allowance is not 
exceeded. 
 
 

• Third-Party Test Waiver for Concrete Aggregate 
 
1.0  Description.  Third party tests may be allowed for determining the durability factor for 
concrete pavement and concrete masonry aggregate. 
 
2.0  Material.  All aggregate for concrete shall be in accordance with Sec 1005. 
 
2.1  MoDOT personnel shall be present at the time of sampling at the quarry.  The aggregate 
sample shall be placed in an approved tamper-evident container (provided by the quarry) for 
shipment to the third-party testing facility. 
 
2.2  AASHTO T 161 Method B Resistance of Concrete to Rapid Freezing and Thawing, shall be 
used to determine the aggregate durability factor.  All concrete beams for testing shall be 3-inch 
wide by 4-inch deep by 16-inch long or 3.5-inch wide by 4.5-inch deep by 16-inch long.  All 
beams for testing shall receive a 35-day wet cure fully immersed in saturated lime water prior to 
initiating the testing process. 
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2.3  Concrete test beams shall be made using a MoDOT approved concrete pavement mix 
design. 
 
3.0  Testing Facility Requirements.  All third-party test facilities shall meet the requirements 
outlined in this provision. 
 
3.1  The testing facility shall be AASHTO accredited. 
 
3.1.1  For tests ran after January 1, 2025, accreditation documentation shall be on file with the 
Construction and Materials Division prior to any tests being performed. 
 
3.1.2  Construction and Materials Division may consider tests completed prior to January 1, 
2025, to be acceptable if all sections of this provision are met, with the exception of 3.1.1.  
Accreditation documentation shall be provided with the test results for tests completed prior to 
January 1, 2025.  No tests completed prior to September 1, 2024, will be accepted. 
 
3.2  The testing facility shall provide their testing process, list of equipment, equipment 
calibration documentation, and testing certifications or qualifications of technicians performing 
the AASHTO T 161 Procedure B tests.  The testing facility shall provide details on their freezing 
and thawing apparatus including the time and temperature profile of their freeze-thaw chamber.  
The profile shall include the temperature set points throughout the entirety of the freeze-thaw 
cycle.  The profile shall show the cycle time at which the apparatus drains/fills with water and 
the cycle time at which the apparatus begins cooling the specimens. 
 
3.3  Results, no more than five years old, from the third-party test facility shall compare within 
±2.0 percent of an independent test from another AASHTO accredited test facility or with 
MoDOT test records, in order to be approved for use (e.g. test facility results in a durability 
factor of 79, MoDOT’s recent durability test factor is 81; this compared within +2 percent).  The 
independent testing facility shall be in accordance with this provision.  The comparison test can 
be from a different sample of the same ledge combination. 
 
3.4  When there is a dispute between the third party durability test results and MoDOT durability 
test results, the MoDOT durability test result shall govern. 
 
3.5  Test results shall be submitted to MoDOT’s Construction and Materials division 
electronically for final approval.  Test results shall include raw data for all measurements of 
relative dynamic modulus of elasticity and percent length change for each individual concrete 
specimen.  Raw data shall include initial measurements made at zero cycles and every 
subsequent measurement of concrete specimens.  Raw data shall include the cycle count and 
date each measurement was taken.  Test results shall also include properties of the concrete 
mixture as required by AASHTO T 161.  This shall include the gradation of the coarse 
aggregate sample.  If AASHTO T 152 is used to measure fresh air content, then the aggregate 
correction factor for the mix determined in accordance with AASHTO T 152 shall also be 
included. 
 
4.0  Method of Measurement.  There is no method of measurement for this provision.  The 
testing requirements and number of specimens shall be in accordance with AASHTO T 161 
Procedure B. 
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5.0  Basis of Payment.  No direct payment will be made to the contractor or quarry to recover 
the cost of aggregate samples, sample shipments, testing equipment, labor to prepare samples 
or test samples, or developing the durability report. 
 
 

• Delete paragraph 15.0 of the General Provision Disadvantaged Business Enterprise (DBE) 
Program Requirements and substitute the following: 

 
15.0  Bidder’s List Quote Summary.  MoDOT is a recipient of federal funds and is required by 
49 CFR 26.11 to provide data about its DBE program.  All bidders who seek to work on federally 
assisted contracts must submit data about all DBE and non-DBEs in accordance with Sec 
102.7.9.  MoDOT will not compare the submitted Bidder’s List Quote Summary to any other 
documents or submittals, pre or post award.  All information will be used by MoDOT in 
accordance with 49 CFR 26.11 for reporting to USDOT and to aid in overall DBE goal setting. 
 
 

• Add Sec 102.7.9 to include the following: 
 
102.7.9  Bidder’s List Quote Summary.  Each bidder shall submit with each bid a 
summary of all subcontractors, material suppliers, and service providers (e.g. hauling) 
considered on federally funded projects pursuant to 49 CFR 26.11.  The bidder will provide 
the firm’s name, the corresponding North American Industry Classification System (NAICS) 
code(s) the firm(s) were considered for, and whether or not they were used in the bid.  The 
information submitted should be the most complete information available at the time of bid.  
The information shall be disclosed on the Bidder’s List Quote Summary form provided in 
the bidding documents and submitted in accordance with Sec 102.10.  Failure to disclose 
this information may result in a bid being declared irregular. 
 
 

• Revisions to General Conditions of the Contract for Missouri Standard Specifications for 
Highway Construction 

 
Insert the following definitions into Sec 101.2: 
 
Agent of Contractor.  Subcontractors, its employees, assigns, and agents. 
 
Agent of MoDOT.  Any private contractors, subcontractors, engineers, or the employees 
thereof performing work in accordance with the plans and specifications approved by 
MoDOT. 
 
Commencement of Work.  Also defined as the start of construction operations/activities, 
this is the date the contractor, its employees, agents, and/or assigns first begins performing 
work pursuant to the terms of the contract, including the furnishing of labor, material, 
equipment, and other incidentals necessary or convenient to the successful completion of 
the project and the carrying out of duties and obligations imposed by the contract.  For 
purposes of clarity, this date shall be deemed to occur on the date certified payroll activities 
on the project commence. 
 
Exceptions.  Work items identified by the engineer, as documented on the semi-final 
inspection, that are allowed to be completed after the contract completion date but prior to 
the item-specific completion date established by the engineer.  Failure to complete any 
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excepted work item by the item-specific completion date will result in assessment of 
contract liquidated damages.  Designation of exceptions not mandated by the contract is at 
the sole discretion of the engineer. 
 
Typical exceptions include: 

(a) Seasonal items (e.g., sodding, overseeding, establishment of grass for soil 
stabilization, or tree/shrub plantings) 

(b) Tasks that have contractually required or allowed delays (e.g., removal of sediment 
control devices, waiting periods for signal/lighting systems, pause for retroreflectivity 
evaluation of pavement markings) 

(c) Other tasks in which the engineer determines it is in the best interest of the 
Commission to allow completion of such task to extend beyond the contract 
completion date, but within a designated period of time. 

 
Delete Sec 105.10.7, including all subsections and substitute the following: 
 
105.10.7  Final Inspection.  Upon apparent completion of the entire project, the engineer 
will make a Final Inspection of the work to determine acceptance for maintenance in 
accordance with Sec 105.15. 
 
Delete Sec 105.15, including all subsections and substitute the following: 
 
105.15  Acceptance. 
 
105.15.1  Partial Acceptance.  At the discretion of the engineer, portions of the work within 
a project may be accepted for maintenance prior to the Final Inspection of all work for that 
project.  When a portion of the work or a specific item is partially accepted, the contractor is 
relieved from maintenance on the identified portion of the work, but this is not the Final 
Inspection, as defined in Sec 105.15.2, and will not excuse the contractor from liability or 
responsibility to the Commission for work performed. 
 
105.15.1.1  Acceptance of a Specific Item or Section of Work.  Upon completion of any 
of the items or sections of work listed herein, the contractor may request the engineer’s 
inspection of the work and partial acceptance. If the engineer finds the work to be complete 
and acceptable, including submittal by the contractor of all required documentation, partial 
acceptance will be made for that item or section. The following items, complete in place, as 
determined by the engineer, are eligible for consideration of partial acceptance: 
 

(a) Any section 0.5 mile or more in length. 
(b) Any section 0.5 mile or more in length in one direction of a divided highway. 
(c) A complete bridge. 
(d) An intersection traffic signal system. Partial acceptance may be made for signal 

equipment prior to the 30-day testing period though any required performance tests 
and/or guarantees shall remain applicable. 

(e) Devices intended to be used for traffic safety and control.  Acceptance of traffic 
safety devices is limited to guardrail, impact attenuation barriers, traffic signal items, 
signs, delineators, lighting, concrete barrier walls, concrete bridge parapet, bridge 
railing, guard cable, crash cushions and fence, which are permanently installed in 
their final position in accordance with the contract documents. 
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105.15.1.2  Semi-Final Inspection, Corrections and Exceptions.  The contractor shall 
submit a written request for a semi-final inspection at least seven days prior to the 
anticipated completion of work, excluding exceptions.  If the engineer postpones the 
inspection beyond the date the contractor completes all work, the period of postponement 
will be considered an excusable but non-compensable delay. 
 
105.15.1.2.1  Immediately following the semi-final inspection, the engineer will provide the 
contractor with a list of any remaining items of work, corrections, and exceptions.  The 
count of contract time will continue until all work and corrections are complete.  If the 
engineer determines all work is complete, with no exceptions, the semi-final inspection will 
be considered the Final Inspection in accordance with Sec 105.15.2. 
 
105.15.1.2.2  Work Complete Date.  Upon verification by the engineer that all work, 
exclusive of exceptions, is complete, the engineer will declare partial acceptance and cease 
the count of contract time.  The count of contract time will resume should the contractor fail 
to complete one or more exceptions by the required date. 
 
105.15.2  Final Inspection and Acceptance for Maintenance.  The contractor shall 
promptly notify the engineer when all work on a project, including exceptions, is complete.  
Upon Final Inspection by the engineer and verification that all work on a project is 
complete, a notice of acceptance for maintenance will be submitted to the contractor.  
Acceptance for maintenance excludes any items covered by item-specific performance 
bonds.  Final Inspection shall occur not later than ten (10) business days after contractor’s 
notification to the engineer that all corrections and exceptions have been completed.  If the 
Final Inspection has not occurred within the ten (10) business-day time frame, all 
corrections and exceptions shall be deemed completed and MoDOT will be deemed to 
have accepted maintenance.  If written acceptance for maintenance is not received within 
twenty (20) business days after the date of the Final Inspection, nor any objections sent to 
the Agent of MoDOT during this twenty (20) business-day period, the project and the work 
shall automatically be deemed accepted for maintenance. 
 
105.15.2.1  Following the Final Inspection, the Agent of MoDOT will be relieved of any new 
or additional liability to third parties for personal injury, death or property damages which 
may be alleged to result from the design or construction of the work, unless additional work 
is performed by the Agent of MoDOT on the right of way after Final Inspection. 
 
105.15.2.2  Nothing in these specifications shall be deemed to excuse the contractor of 
liability or responsibility for any personal injury, death or property damages which may have 
occurred during the time period from the Commencement of Work through the Final 
Inspection. 
 
105.15.2.3  Acceptance of a project shall not be construed to relieve the contractor of full 
responsibility for making good any non-latent defect in work or material found on any 
section of work prior to final acceptance of the entire project, to alter in any manner the 
method of payment prescribed in the contract or to constitute a waiver of any claim the 
Commission might have against the contractor on the entire project. 
 
105.15.2.4  Contracts with Multiple Projects.  For contracts that include two or more 
projects, the contractor may request a separate final inspection and acceptance for 
maintenance as the work is completed on each project. 
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105.15.3  Final Acceptance and Payment.  Following Final Inspection and acceptance for 
maintenance, the engineer will prepare the final tabulation of quantities in accordance with 
Sec 109.8.  A final change order, if necessary, and the final tabulation of quantities will be 
submitted to the contractor for review.  Upon receipt of the final tabulation of quantities, the 
contractor shall promptly submit to the engineer any remaining project documentation 
including, but not limited to, those listed in Sec 105.15.3.2. 
 
105.15.3.1  A Final Acceptance report will be submitted to the contractor, and final payment 
will be made, no later than thirty days following concurrence on tabulation of quantities, 
receipt by the engineer of all project documentation, and verification by the engineer that all 
material incorporated into the work has been properly inspected.  If the final tabulation of 
quantities determines the contractor was overpaid, the contractor, or in case of default, the 
surety, shall return the amount of overpayment to the Commission within thirty days of 
receiving notice of the overpayment from the engineer. 
 
105.15.3.2  When required by the contract, project documentation shall consist of the 
following: 
 

(a) Contractor’s Affidavit Regarding Settlement of Claims (Form C-242) 
(b) Final Change Order 
(c) DBE Participation List and Final Verification 
(d) Affidavit – Compliance with the Prevailing Wage Law 

 
105.15.3.3  Final acceptance will not excuse the contractor’s liability or responsibility to the 
Commission for any latent defects in the work or material incorporated into the work, or for 
claims relating to any work or material incorporated into the work, except as barred by 
Sections 537.600 and 537.610, RSMo. 
 
Delete Sec 107.11, including all subsections, and substitute the following: 
 
107.11  Responsibility for Claims for Damage or Injury.  The contractor shall be 
responsible, to the extent imposed by applicable law, for injury, property damage, damage 
to the Work, or other loss caused by the negligent, wrongful, intentional, reckless, or 
contractually noncompliant acts or omissions of the contractor or an Agent of Contractor 
from Commencement of construction activities through Final Inspection and acceptance for 
maintenance. 
 
107.11.1  The contractor shall not be responsible for damage relating to personal injury or 
death, arising from the design, condition, or maintenance of the project area prior to 
commencement of work and after Final Inspection and acceptance of the work, in 
accordance with Sec 101.2 and 105.15.2, unless any of the following conditions exist: 
 

(a) The work is so defective that it creates an imminent danger to third parties; 
(b) A defect in the work was concealed and not discoverable by a reasonable inspection 

by the Commission; 
(c) The agent of MoDOT knew of the dangerous condition and did not disclose it to the 

Commission; or 
(d) The plans or specifications followed were so imperfect or improper that the agent of 

MoDOT should have known the work to be done thereunder would result in an 
unsafe condition. 
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107.11.2  Neither the Commission nor the contractor, by execution of a contract, shall 
intend to or create a new or enlarge an existing cause of action in any third party.  This 
provision shall not be interpreted to create any new liability that does not exist under the 
law, or to waive or extinguish any defense that either party to this contract or their 
respective agents and employees may have to an action or suit by a third party. 
 
Delete Sec 107.12, including all subsections, and substitute the following: 
 
107.12  Contractor's Responsibility for Work  Damages to any portion of the work 
occurring after the date of Commencement of Work and before the work is deemed 
approved and accepted, caused by the action of the elements or from any other reason, 
shall be repaired or replaced at the contractor's expense.  The contractor, at the 
contractor’s option, may insure against any such damages.  The Commission may, in its 
discretion, make such a payment, determined in accordance with Sec 109.4, for damage to 
the work due to unforeseeable causes beyond the control of, and without fault or 
negligence on the part of the contractor, unless the contractor has been reimbursed for 
such damages by the contractor’s insurer.  Prior to reimbursement, the contractor shall 
furnish documentary evidence of all efforts to recover such repair costs. 
 
107.12.1  The contractor shall immediately give written notice to the engineer of any 
pedestrian, worker and/or vehicular accident that occurs in or near the work zone.  The 
contractor may be directed by the engineer to repair permanent Commission facilities that 
have been damaged by events that are beyond the control of the contractor.  
Reimbursement will be provided by the Commission, determined in accordance with Sec 
109.4, for the actual direct cost of labor, equipment and material, exclusive of overhead, 
indirect or consequential costs of profit.  The Commission may elect to make such repairs 
in lieu of the contractor. 
 
Delete Sections 107.13, 107.13.1, 107.13.2, 107.13.3, 107.13.3.4, 107.13.5, 107.13.6, 
107.13.9, 107.13.10.4, 107.13.10.8, and substitute the following: 
 
107.13  General Insurance Requirements.  From the commencement of construction 
activities through the Final Inspection and acceptance for maintenance of the project by the 
engineer, the contractor shall procure and maintain at the contractor’s expense, insurance 
for all damages and losses imposed by law and assumed under the contract, of the kinds 
and in the amounts specified in Secs 107.13.1 through 107.13.8. 
 
107.13.1  Sovereign Immunity Limits for Missouri Public Entities.  The contractor shall 
procure and maintain at least minimum insurance coverages to meet the sovereign 
immunity limits for Missouri public entities as calculated by the Missouri Department of 
Insurance and published annually in the Missouri Register pursuant to Section 537.610, 
RSMo for Sec 107.13.2 through 107.13.5, unless specified otherwise for each type of 
insurance coverage.  Each policy shall provide additional insured status for the Missouri 
Highways and Transportation Commission, its members, the Missouri Department of 
Transportation, and its employees up to Missouri’s sovereign immunity limits.  Provided, 
however, additional insured coverage applies only to liability caused in whole or in part by 
the acts or omissions of the named insured or those acting on its behalf and does not 
provide defense or indemnity for liability that Section 537.600, RSMo. places solely on 
MoDOT or another public entity.  Each policy shall be endorsed to not waive sovereign 
immunity limits.  The naming of the Commission, its members, MoDOT, and its employees 
as additional insureds under any insurance policy shall not be construed as a waiver of any 
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sovereign, official, or other governmental immunity.  The Commission, its members, 
MoDOT, and its employees reserve the right to assert any sovereign, official, or any other 
governmental immunities.  Nothing in the Section shall be construed to enlarge the liability 
of the contractor beyond that imposed by applicable law, create a contractual duty to 
defend or indemnify prohibited by Section 537.600, RSMo, or require insurance coverage 
for liability that Section 537.600, RSMo places solely upon MoDOT.  Insurance coverage 
and priority shall otherwise be determined in accordance with the applicable policies and 
endorsements. 
 
107.13.2  Commercial General Liability Insurance.  The contractor shall procure, and 
maintain during the term of the project, commercial general liability insurance with coverage 
at least as broad as Insurance Services Office (ISO) policy form CG 00 01.  The general 
aggregate limit shall, by endorsement or otherwise, provide a designated aggregate limit 
solely for this project using ISO form CG 25 03 05 09 or an equivalent form.  General 
liability policies shall be endorsed to add the Commission, its members, MoDOT, its 
employees, agents, and assigns as additional insureds (the “Additional Insureds”) using 
Insurance Services Office forms CG 20 10 or the equivalent under such policy.  For 
construction contracts, an endorsement providing completed operations coverage to the 
Additional Insureds, ISO form CG 20 37 or the equivalent, is also required.  This form, CG 
20 37, shall be endorsed on each subsequent commercial general liability policy issued to 
the contractor for three (3) years after final acceptance of the project.  Should work on the 
project be discontinued, the commercial general liability insurance coverage shall remain in 
effect for three (3) years after the date of discontinuation, when applicable.  Coverage shall 
not be reduced by insured versus insured exclusions or by explosion, collapse and 
underground (XCU) exclusions. 
 
107.13.3  Commercial Automobile Liability Insurance. The contractor shall procure and 
maintain automobile liability coverage at least as broad as ISO policy form CA 00 01 
covering owned, hired, and non-owned autos.  The policy shall be endorsed to 
Commission, its members, MoDOT, and its employees, agents, and assigns as additional 
insureds (the “Additional Insureds”). 
 
107.13.4  Contractor’s Pollution Liability (CPL) Insurance. The contractor shall procure 
and maintain contractor’s pollution liability insurance for liability arising out of sudden, 
accidental, and gradual pollution and remediation.  The policy shall have minimum limits of 
$1,000,000.  The Commission, its members, MoDOT, and its employees, agents, and 
assigns shall be endorsed as additional insureds under such policy.  The policy shall 
provide coverage for hauling of waste from the project site to the final disposal location 
including non-owned disposal sites. Completed operations coverage for pollution liability 
shall extend a minimum of three (3) years after final acceptance of the project.  Contractor 
shall require any subcontractor that performs environmental remediation, hazardous 
material removal or related work including the transportation, disposal, or environmental 
engineering work, to provide contractor’s pollution liability insurance with limits and scope of 
coverage appropriate to the exposure.  The Commission, its members, MoDOT, and its 
employees, agents, and assigns shall be endorsed as additional insured under such policy.  
The policy shall not contain a cross suits exclusion or other provisions that would eliminate 
additional insured claims against the contractor or subcontractor. 
 
107.13.5  Aircraft Liability Insurance.  If aircraft, including unmanned aircraft, will be used 
on the project, contractor shall provide, or cause to be provided, aircraft liability insurance 
protecting against claims for damages resulting from such use in all cases where any 
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aircraft that is owned, leased or chartered by any Contractor-Related Entity used on the 
Project.  The policy shall have minimum limits of $1,000,000 and the Commission, its 
members, MoDOT, and its employees, agents, and assigns shall be additional insureds on 
the policy by endorsement or policy provision.  The use of any aircraft in performance of the 
Work, the aircraft crew, flight path and altitude, including landing of any aircraft on the Site 
or on any property owned by the Commission, MoDOT or other parties at interest, shall be 
subject to review and written acceptance by the Commission prior to any such usage.  If 
any aircraft are leased or chartered with crew and/or pilot, evidence of non-owned aircraft 
liability insurance will be acceptable to meet these requirements but must be provided prior 
to use of the aircraft.  For use of unmanned aircraft vehicles, the contractor may provide 
insurance either through an aircraft liability insurance policy, or by endorsement to the 
contractor’s commercial general liability insurance policy and excess liability policies.  Use 
of unmanned aircraft must comply with all state and federal rules and regulations, including 
FAA requirements. 
 
107.13.6  Excess or Umbrella Liability Insurance.  The contractor may satisfy the 
required limits for Secs 107.13.2 through 107.13.5 by use of excess or umbrella liability 
insurance policies in any combination that meets the contract limits requirements.  Such 
policies shall include as additional insureds, the Commission, its members, MoDOT, and its 
employees, agents, and assigns. 
 
107.13.9  Evidence of Insurance.  Required evidence of insurance providing confirmation 
of compliance with these requirements shall consist of a certificate of insurance and any 
endorsements adding the Commission, MoDOT and its employees as additional insureds 
where specified.  “Blanket” or “automatic” additional insured endorsements providing 
additional insured coverage “where required by contract,” may be used, provided that such 
forms provide coverage at least as broad as provided by the specified endorsement forms 
required.  The contractor and any subcontract work shall not commence under the contract 
until the contractor obtains the applicable insurance coverage required and receives 
approval for such insurance from the engineer.  No later than five (5) business days prior to 
the Commencement of Work, all evidence of insurance for the prime contractor, including 
certificates of insurance and required endorsements, and notices shall be submitted 
electronically by the insurance agent to ContractorSupport@MoDOT.mo.gov.  The 
aforementioned evidence of insurance shall also be submitted in the same manner no 
fewer than five (5) business days prior to the effective date of any change or renewal of 
insurance during the term of the project.  All evidence of insurance for the prime contractor, 
including certificates of insurance and required endorsements, and notices shall be 
submitted electronically by the insurance agent to ContractorSupport@MoDOT.mo.gov.  
The contractor shall promptly furnish the engineer with a complete copy of its policy upon 
request.  Failure to furnish evidence of proper insurance, or complete insurance policies 
when requested, may result in the suspension of work as provided in Sec 108, and may 
result in other claims or actions for breach of contract or otherwise, as may be recognized 
at law or in equity. 
 
107.13.10.4  Primary and Non-contributory.  For any claims related to this contract or 
insurance requirements herein identified, the contractor’s insurance coverage shall be 
primary insurance with respect to the Commission, its members, MoDOT, and its 
employees, as the additional insureds.  Any other insurance or self-insurance maintained 
by any of these parties shall be excess of the contractor’s insurance and shall not 
contribute with the contractor’s insurance, unless liability caused in whole or in part by the 
acts or omissions of the named insured or those acting on its behalf and does not provide 
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defense or indemnity for liability that Section 537.600, RSMo places solely upon MoDOT or 
another public entity.  Priority and allocation shall be governed by the applicable policies 
and endorsements.  MoDOT may not unilaterally alter priority among the contractor's, any 
subcontractor's, or any additional insured's policies. 
 
107.13.10.8  Timely Notice of Claims.  Contractor shall give the engineer prompt and 
timely notice of claims made or suits instituted that arise out of or result from contractor’s or 
agent of contractor’s performance under this Agreement, and that involve or may involve 
coverage under any of the required liability policies.  The Commission and MoDOT will 
provide timely notice to the contractor of any claims or lawsuits that it receives. 
 
Delete Sec 107.14 and substitute the following: 
 
107.14  Cooperation in Defense.  The Agent of MoDOT and MoDOT shall reasonably 
cooperate in the defense of the other against potential third party claims.  This cooperation 
includes providing reasonable access to relevant records, documents, and personnel.  
Nothing in this section creates a contractual duty to defend prohibited by RSMo 537.600(5). 
 
Delete Sec 107.18 and substitute the following: 
 
107.18  Basis of Payment.  No direct payment will be made for compliance with Sec 107. 
 
 

• Payment for Excess Piling 
 
Delete Sec 702.6.3 and insert the following: 
 
702.6.3  Pile Cut-Offs.  No direct payment will be made for routine pile cut-offs, except as 
otherwise provided herein. 
 
702.6.3.1  Excess Piling.  If the total measured length of installed piling on a given 
structure, per item, is 85 percent or less of the plan quantity, the difference between plan 
quantity and installed quantity shall be deemed as excess piling. Reimbursement will be 
made for excess piling, as determined by the engineer. No reimbursement will be made for 
piling purchased in excess of plan quantity. The contractor shall provide the engineer with 
all paid invoices, which may be used to determine an equitable reimbursement. Shipping 
costs on the invoice will be included in the reimbursement payment, but no handling, 
overhead or profit will be included. All excess piling shall be removed from the project and 
retained by the contractor. 
 
 

• Delete Sec 102.18.1 and renumber existing Sec 102.18.2 through 102.18.5.4 including 
all subsections: 

 
102.18.1  Certification Regarding Disbarment, Eligibility, Indictments, Convictions or 
Civil Judgments.  The president or authorized official of the bidder, under penalty of 
perjury under the laws of the USA, shall certify that, except as noted in the exceptions, the 
company or any person associated therewith in the capacity of owner, partner, director, 
officer, principal investor, project director, manager, auditor or any position involving the 
administration of federal funds: 
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(a) Is not currently under suspension, debarment, voluntary exclusion or determination of 
ineligibility by any federal agency. 
 
(b) Has not been suspended, debarred, voluntarily excluded or determined ineligible by any 
federal agency within the past three years. 
 
(c) Does not have a proposed debarment or suspension pending. 
 
(d) Has not been indicted, convicted or had a civil judgment rendered against any of the 
listed parties by a court of competent jurisdiction in any matter involving fraud or official 
misconduct within the past three years. 
 
102.18.1.1  If there are any exceptions, the bidder shall submit the exceptions on company 
letterhead, signed by the bidder and inserted inside the bid submitted. 
 
102.18.1.2  Exceptions will not necessarily result in denial of award but will be considered 
in determining bidder responsibility. 
 
102.18.1.3  For any exception noted, the bidder shall indicate to whom it applies, the 
initiating agency, and dates of action. 
 
102.18.1.4  Providing false information may result in criminal prosecution or administrative 
sanctions. 
 
102.18.2  Certification Regarding Anti-Collusion.  In accordance with 23 USC 112, the 
bidder shall certify, under penalty of perjury, that the bidder has not, either directly or 
indirectly, entered into any agreement, participated in any collusion or otherwise taken any 
action in restraint of free competitive bidding in connection with this contract. 
 
102.18.3  Certification Regarding Lobbying Activities.  In accordance with 31 USC 
1352, the bidder shall certify that: 
 
(a) No federal appropriated funds have been paid or will be paid, by or on behalf of the 
undersigned, to any person for influencing or attempting to influence an officer or employee 
of any federal agency, a member of Congress, an officer or employee of Congress or an 
employee of a member of Congress in connection with the awarding of any federal 
contract, the making of any federal grant, the making of any federal loan, the entering into 
of any cooperative agreement and the extension, continuation, renewal, amendment or 
modification of any federal contract, grant, loan or cooperative agreement. 
 
(b) If any funds other than federal appropriated funds have been paid or will be paid to any 
person for influencing or attempting to influence an officer or employee of any federal 
agency, a member of Congress, an officer or employee of Congress or an employee of a 
member of Congress in connection with this federal contract, grant, loan or cooperative 
agreement, the bidder shall complete and submit Standard Form-LLL, "Disclosure Form to 
Report Lobbying," in accordance with the instructions. 
 
102.18.3.1  This certification shall be a material representation of fact upon which reliance 
was placed when this transaction was made or entered into. Submission of this certification 
shall be a prerequisite for making or entering into this transaction imposed by 31 USC 
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1352. Any person who fails to file the required certification will be subject to a civil penalty 
of no less than $10,000 and no more than $100,000 for each such failure. 
 
102.18.3.2  The bidder also agrees by submitting a bid that the bidder shall require that the 
language of this certification be included in all subcontracts that exceed $100,000, and that 
all such subrecipients shall certify and disclose any lobbying activities accordingly. 
 
102.18.4  Certification Regarding Missouri Domestic Products Procurement Act.  This 
certification will only apply to state-funded projects as noted on the cover of the Request for 
Bid. The bidder's attention is directed to Sections 34.350 through 34.359 RSMo 2000, 
which requires all manufactured goods or commodities used or supplied in the performance 
of the contract or any subcontract to be manufactured, assembled or produced in the USA. 
Sections 34.350 through 34.359 RSMo will not apply if the total bid is less than $1,000.00. 
 
102.18.4.1  Section 34.355 RSMo requires the vendor or bidder to certify compliance with 
Section 34.353 RSMo and, if applicable, Section 34.359 RSMo at the time of bidding and 
prior to payment. Failure to comply with Section 34.353 RSMo during performance of the 
contract and to provide certification of compliance prior to payment will result in 
nonpayment for those goods or commodities. 
 
102.18.4.2  The bidder shall certify that all the specified goods or products for which this bid 
was solicited are manufactured, assembled or produced in the USA. If there are any 
exceptions, the bidder shall submit a list of the exceptions on company letterhead, signed 
by the bidder and attached to the inside of the bid submitted. The list shall include the pay 
item number and the location where the item is manufactured. The bidder shall identify any 
of the exceptions in the list that are specified goods or products that are treated as 
manufactured, assembled or produced in the USA under an existing treaty, law, agreement 
or regulation of the USA regarding export/import restrictions and international trade. 
 
102.18.4.3  The bidder shall notify the contact listed in the Request for Bid of any specified 
goods or products that cannot be manufactured, assembled or produced in the USA in 
sufficient quantities or in time to meet the contract specifications. 
 
102.18.4.4  The bidder shall certify that the bid complies with all provisions of Section 
34.350 et seq RSMo. 
 
Delete Sec 106.10 and substitute the following: 
 
106.10  Missouri Domestic Products Requirement.  For state funded projects, as noted on 
the cover of the contract, material shall be in accordance with Sec 102.18.4. 
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JOB 
SPECIAL PROVISION 

 
 

A. General - Federal JSP-09-02M 
 
1.0  Description.  The Federal Government is participating in the cost of construction of this 
project.  All applicable Federal laws, and the regulations made pursuant to such laws, shall be 
observed by the contractor, and the work will be subject to the inspection of the appropriate 
Federal Agency in the same manner as provided in Sec 105.10 of the Missouri Standard 
Specifications for Highway Construction with all revisions applicable to this bid and contract. 
 
1.1  This contract requires payment of the prevailing hourly rate of wages for each craft or type of 
work required to execute the contract as determined by the Missouri Department of Labor and 
Industrial Relations and requires adherence to a schedule of minimum wages as determined by 
the United States Department of Labor.  For work performed anywhere on this project, the 
contractor and the contractor’s subcontractors shall pay the higher of these two applicable wage 
rates. State Wage Rates, Information on the Required Federal Aid Provisions, and the current 
Federal Wage Rates are available on the Missouri Department of Transportation web page at 
www.modot.org under "Doing Business with MoDOT”, “Contractor Resources".  Effective Wage 
Rates will be posted 10 days prior to the applicable bid opening.  These supplemental bidding 
documents have important legal consequences.  It shall be conclusively presumed that they are 
in the bidder's possession, and they have been reviewed and used by the bidder in the preparation 
of any bid submitted on this project. 
 
1.2  The following documents are available on the Missouri Department of Transportation web 
page at www.modot.org under "Doing Business with MoDOT"; “Standards and Specifications”.  
The effective version shall be determined by the letting date of the project. 
 
   General Provisions & Supplemental Specifications  
 
   Supplemental Plans to July 2026 Missouri Standard Plans 
   For Highway Construction 
 
These supplemental bidding documents contain all current revisions to the published versions 
and have important legal consequences.  It shall be conclusively presumed that they are in the 
bidder's possession, and they have been reviewed and used by the bidder in the preparation of 
any bid submitted on this project. 
 
 
B. Contract Liquidated Damages JSP- 13-01E 
 
1.0  Description.  Liquidated Damages for failure or delay in completing the work on time for this 
contract shall be in accordance with Sec 108.8.  The liquidated damages include separate 
amounts for road user costs and contract administrative costs incurred by the Commission. 
 
2.0  Period of Performance.  Prosecution of work is expected to begin on the date specified 
below in accordance with Sec 108.2.  Regardless of when the work is begun on this contract, all 
work on all projects shall be completed on or before the date specified below.  Completion by this 
date shall be in accordance with the requirements of Sec 108.7.1. 
 

https://www.modot.org/
https://www.modot.org/
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Notice to Proceed: January 19, 2027 
Contract Completion Date: November 1, 2027 

 
2.1  Calendar Days.  Completion of the project is required as specified herein.  The count of 
calendar days will begin on the date the contractor starts any construction operations on the 
project. 
 

Project Calendar Days Daily Road User Cost 
J9S3811 40 $1800 
J9S3827 74 $1800 

 
3.0  Liquidated Damages for Contract Administrative Costs.  Should the contractor fail to 
complete the work on or before the contract completion date specified in Section 2.0, or within 
the number of calendar days specified in Section 2.1, whichever occurs first, the contractor will 
be charged contract administrative liquidated damages in accordance with Sec 108.8 in the 
amount of $750 per calendar day for each calendar day, or partial day thereof, that the work is 
not fully completed.  For projects in combination, these damages will be charged in full for failure 
to complete one or more projects within the specified contract completion date or calendar days. 
 
4.0  Liquidated Damages for Road User Costs.  Should the contractor fail to complete the work 
on or before the contract completion date specified in Section 2.0, or within the number of calendar 
days specified in Section 2.1, whichever occurs first, the contractor will be charged road user 
costs in accordance with Sec 108.8 in the amount specified in Section 2.1 for each calendar day, 
or partial day thereof, that the work is not fully completed.  These damages are in addition to the 
contract administrative damages and any other damages as specified elsewhere in this contract. 
 
 
C. Work Zone Traffic Management JSP-02-06N 
 
1.0  Description.  Work zone traffic management shall be in accordance with applicable portions 
of Division 100 and Division 600 of the Standard Specifications, and specifically as follows. 
 
1.1  Maintaining Work Zones and Work Zone Reviews.  The Work Zone Specialist (WZS) shall 
maintain work zones in accordance with Sec 616.3.3 and as further stated herein.  The WZS shall 
coordinate and implement any changes approved by the engineer.  The WZS shall ensure all 
traffic control devices are maintained in accordance with Sec 616, the work zone is operated 
within the hours specified by the engineer, and will not deviate from the specified hours without 
prior approval of the engineer.  The WZS is responsible to manage work zone delay in accordance 
with these project provisions.  When requested by the engineer, the WZS shall submit a weekly 
report that includes a review of work zone operations for the week. The report shall identify any 
problems encountered and corrective actions taken.  Work zones are subject to unannounced 
inspections by the engineer and other departmental staff to corroborate the validity of the WZS’s 
review and may require immediate corrective measures and/or additional work zone monitoring. 
 
1.2  Work Zone Deficiencies.  Failure to make corrections on time may result in the engineer 
suspending work.  The suspension will be non-excusable and non-compensable regardless if 
road user costs are being charged for closures. 
 
2.0  Traffic Management Schedule. 
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2.1  Traffic management schedules shall be submitted to the engineer for review prior to the start 
of work and prior to any revisions to the traffic management schedule.  The traffic management 
schedule shall include the proposed traffic control measures, the hours traffic control will be in 
place, and work hours. 
 
2.2  The traffic management schedule shall conform to the limitations specified in Sec 616 
regarding lane closures, traffic shifts, road closures and other width, height and weight 
restrictions. 
 
2.3  The engineer shall be notified as soon as practical of any postponement due to weather, 
material or other circumstances. 
 
2.4  In order to ensure minimal traffic interference, the contractor shall schedule lane closures for 
the absolute minimum amount of time required to complete the work.  Lanes shall not be closed 
until material is available for continuous construction and the contractor is prepared to diligently 
pursue the work until the closed lane is opened to traffic. 
 
2.5  Traffic Congestion.  The contractor shall, upon approval of the engineer, take proactive 
measures to reduce traffic congestion in the work zone.  The contractor shall immediately 
implement appropriate mitigation strategies whenever traffic congestion reaches an excess of 10 
minutes to prevent congestion from escalating to 15 minute or above threshold.  If disruption of 
the traffic flow occurs and traffic is backed up in queues of 15 minute delays or longer, then the 
contractor shall immediately review the construction operations which contributed directly to 
disruption of the traffic flow and make adjustments to the operations to prevent the queues from 
reoccurring.  Traffic delays may be monitored by physical presence on site or by utilizing real-
time travel data through the work zone that generate text and/or email notifications where 
available.  The engineer monitoring the work zone may also notify the contractor of delays that 
require prompt mitigation.  The contractor may work with the engineer to determine what other 
alternative solutions or time periods would be acceptable. 
 
2.5.1  Traffic Safety. 
 
2.5.1.1  Recurring Congestion.  Where traffic queues routinely extend to within 1000 feet of the 
ROAD WORK AHEAD, or similar, sign on a divided highway or to within 500 feet of the ROAD 
WORK AHEAD, or similar, sign on an undivided highway, the contractor shall extend the advance 
warning area, as approved by the engineer. 
 
2.5.1.2  Non-Recurring Congestion.  When traffic queues extend to within 1000 feet of the 
ROAD WORK AHEAD, or similar, sign on a divided highway or to within 500 feet of the ROAD 
WORK AHEAD, or similar, sign on an undivided highway infrequently, the contractor shall deploy 
a means of providing advance warning of the traffic congestion, as approved by the engineer. 
The warning location shall be no less than 1000 feet and no more than 0.5 mile in advance of the 
end of the traffic queue on divided highways and no less than 500 feet and no more than 0.5 mile 
in advance of the end of the traffic queue on undivided highways. 
 
3.0  Work Hour Restrictions. 
 
3.1  Except for emergency work, as determined by the engineer, and long term lane closures 
required by project phasing, all lanes shall be scheduled to be open to traffic during the five major 
holiday periods shown below, from 12:00 noon on the last working day preceding the holiday until 
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6:00 a.m. on the first working day subsequent to the holiday unless otherwise approved by the 
engineer. 
 

Memorial Day 
Labor Day 
Thanksgiving 
Christmas 
New Year’s Day 

 
3.1.1  Independence Day.  The lane restrictions specified in Section 3.1 shall also apply to 
Independence Day, except that the restricted periods shall be as follows: 
 

When 
Independence 
Day falls on: 

The Holiday 
is Observed 

on: 
Halt Lane Closures 

beginning at: 
Allow Lane Closures to 

resume at: 

Sunday Monday Noon on Friday 6:00 a.m. on Tuesday 

Monday Monday Noon on Friday 6:00 a.m. on Tuesday 

Tuesday Tuesday Noon on Monday 6:00 a.m. on Wednesday 

Wednesday Wednesday Noon on Tuesday 6:00 a.m. on Thursday 

Thursday Thursday Noon on Wednesday 6:00 a.m. on Friday 

Friday Friday Noon on Thursday 6:00 a.m. on Monday 

Saturday Friday Noon on Thursday 6:00 a.m. on Monday 

 
3.2  The contractor shall not perform any construction operation on the roadway, roadbed or active 
lanes, including the hauling of material within the project limits, during restricted periods, holiday 
periods or other special events specified in the contract documents. 
 
3.3 The contractor shall be aware that traffic volume data indicates construction operations on 
the roadbed between the following hours will likely result in traffic queues greater than 15 minutes.  
Based on this, the contractor’s operations will be restricted accordingly unless it can be 
successfully demonstrated the operations can be performed without a 15 minute queue in traffic.  
It shall be the responsibility of the engineer to determine if the above work hours may be modified.  
Working hours for evenings, weekends and holidays will be determined by the engineer. The 
contractor may not work during the following listed hours: 
 

Route A (from Route 77 to 5th Street): 
(7:00 a.m. - 8:00 a.m.) (3:00 p.m. to 4:00 p.m.) Monday through Friday 

 
4.0  Detours and Lane Closures. 
 
4.1  When a changeable message sign (CMS) is provided, the contractor shall use the CMS to 
notify motorists of future traffic disruption and possible traffic delays one week before traffic is 
shifted to a detour or prior to lane closures.  The CMS shall be installed at a location as approved 
or directed by the engineer.  If a CMS with Communication Interface is required, then the CMS 
shall be capable of communication prior to installation on right of way.  All messages planned for 
use in the work zone shall be approved and authorized by the engineer or its designee prior to 
deployment.  When permanent dynamic message signs (DMS) owned and operated by MoDOT 
are located near the project, they may also be used to provide warning and information for the 
work zone.  Permanent DMS shall be operated by the TMC, and any messages planned for use 
on DMS shall be approved and authorized by the TMC at least 72 hours in advance of the work. 
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4.2  At least one lane of traffic in each direction shall be maintained at all times except for brief 
intervals of time required when the movement of the contractor’s equipment will seriously hinder 
the safe movement of traffic.  Periods during which the contractor will be allowed to interrupt traffic 
will be designated by the engineer. 
 
5.0  Basis of Payment.  No direct payment will be made to the contractor to recover the cost of 
equipment, labor, materials, or time required to fulfill the above provisions, unless specified 
elsewhere in the contract document.  All authorized changes in the traffic control plan shall be 
provided for as specified in Sec 616. 
 
 
D. Emergency Provisions and Incident Management JSP-90-11A 
 
1.0  The contractor shall have communication equipment on the construction site or immediate 
access to other communication systems to request assistance from law enforcement or other 
emergency agencies for incident management.  In case of traffic accidents or the need for law 
enforcement to direct or restore traffic flow through the job site, the contractor shall notify law 
enforcement or other emergency agencies immediately as needed.  The area engineer's office 
shall also be notified when the contractor requests emergency assistance. 
 
2.0  In addition to the 911 emergency telephone number for ambulance, fire or law enforcement 
services, the following agencies may also be notified for accident or emergency situation within 
the project limits. 
 

Missouri Highway Patrol (Troop E): 573-840-9500 

 

Scott County Sheriff 
Scott County Rural Fire 

Protection District 
City of Chaffee 

Police: 573-545-3525 Fire: 573-471-0847 Fire: 573-887-3558 

  Police: 573-887-6911 

 
2.1  This list is not all inclusive.  Notification of the need for wrecker or tow truck services will 
remain the responsibility of the appropriate law enforcement agency. 
 
2.2  The contractor shall notify law enforcement and emergency agencies before the start of 
construction to request their cooperation and to provide coordination of services when 
emergencies arise during the construction at the project site.  When the contractor completes this 
notification with law enforcement and emergency agencies, a report shall be furnished to the 
engineer on the status of incident management. 
 
3.0  No direct pay will be made to the contractor to recover the cost of the communication 
equipment, labor, materials or time required to fulfill the above provisions. 
 
 
E. Project Contact for Contractor/Bidder Questions JSP-96-05A 
 
1.0  All questions concerning this project during the bidding process shall be forwarded to the 
project contact listed below. 
 



Job No.: J9S3827 
Route: A 
County: Scott 

 

6 

Landon Bodenschatz, Project Contact 
Southeast District 
2675 N Main St 
Sikeston, MO 63801 
 
Telephone Number: 573-380-8542 
Email:  Landon.Bodenschatz@modot.mo.gov 

 
1.1  All questions concerning the bid document preparation can be directed to the Central Office 
– Design as listed below. 
 

Telephone Number:  (573) 751-2876 
Email:  BCS@modot.mo.gov 

 
2.0  Upon award and execution of the contract, the successful bidder/contractor shall forward all 
questions and coordinate the work with the engineer listed below: 
 

Kevin Plott, Resident Engineer 
Southeast District 
198 State Hwy. Y 
Jackson, MO 63755 
 
Telephone Number: 573-225-8409 
Email:  kevin.plott@modot.mo.gov  

 
 
F. Contractor Quality Control for Plant Mix Bituminous Surface Leveling NJSP-15-21A 
 
1.0  Description.  The contractor shall provide Quality Control (QC) testing and shall perform 
verification procedures associated with the production and placement of Plant Mix Bituminous 
Surface Leveling Mixture in accordance with this provision. 
 
2.0  Asphalt Plant Requirements.  The contractor shall perform quality control testing in the 
production of the Surface Leveling Mixture and report the results electronically on MoDOT-
provided forms.  All reports shall include the Contract ID, Project Number, Route, County, and 
Job Mix number. 
 
2.1  Calibration of the asphalt plant shall be in accordance with Sec 403.17.2.2.  Record retention 
for verification of test reports shall be in accordance with Sec 403.17.3.2.   
 
2.2  At a minimum, the contractor shall perform one QC sieve analysis test for each day of 
production of Surface Level mixture in excess of 100 tons to verify the aggregate is within the 
required gradation range.  Results of the QC sieve analysis test shall be reported to the engineer 
daily.  A split of each sample shall be clearly labeled and stored by the contractor in a manner 
that prevents contamination.  The engineer will collect a minimum of one random QC split sample, 
and one full sample from plant production, for testing per each 10,000 tons of production.  
Uncollected QC split samples shall be retained by the contractor until the engineer authorizes 
disposal or until the Final Inspection, whichever occurs earlier. 
 
2.3  The contractor shall monitor the quantity of asphalt binder used in the production of the mix, 
including any commercial mix, and report that quantity to the engineer.  Original asphalt binder 

mailto:Landon.Bodenschatz@modot.mo.gov
mailto:BCS@modot.mo.gov
mailto:kevin.plott@modot.mo.gov
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delivery tickets shall accompany the report submitted to the engineer.  The engineer will perform 
a minimum of one asphalt binder content test per each 10,000 tons of production for any project 
that exceeds a total of 5,000 tons of production. 
 
2.4  The contractor shall take a daily QC sample of the asphalt binder per instructions in Section 
460.3.13 of the EPG. The engineer will collect the QC samples and ship to the MoDOT Central 
lab for random testing.  In addition, the engineer will take a minimum of one random Quality 
Assurance sample per project from the binder line. The engineer sample will be shipped to the 
Central Lab along with the daily samples and will be designated for testing. 
 
2.5  The contractor shall perform one moisture content test for each day of production of Surface 
Level mixture in excess of 100 tons.  The frequency of the moisture test may be reduced if 
approved by the engineer.   
 
3.0  Roadway Requirements.  The contractor shall perform quality control verification of the 
Surface Leveling Mixture on the roadway and shall monitor the asphalt tonnage placed in relation 
to plan quantity. 
 
3.1  Irregularities.  Additional tons of Surface Leveling mix will be provided for irregularities in 
the existing roadway surface.  The tonnage specified for irregularities is an estimated quantity 
and shall only be placed at locations where it is necessary to fill ruts and other low points.  Prior 
to placing the mix, the contractor and engineer shall evaluate the entire route and develop a plan 
that best utilizes the tonnage needed for irregularities.  Any excess quantity of irregularities shall 
not be placed. 
 
3.2  Tack.  On the first day of production, the contractor shall demonstrate proper application of 
tack coat in the presence of the engineer.  Thereafter, when the engineer is not present to witness 
the application of the tack coat, the contractor shall document the tack application by taking a 
minimum of two high-resolution date/time stamped photographs of the tacked surface per one-
mile segment.  Pictures should be taken just in front of the paver in order to account for loss of 
tack from truck tires.  The contractor shall also monitor and document the application rate.  The 
contractor shall take distributor readings at the beginning and ending of each shift and document 
the quantity used. 
 
3.3  Spreading and Rolling.  On the first day of production, the contractor shall demonstrate 
successful spreading and compaction of the mixture, including proper rolling patterns, in the 
presence of the engineer.  Thereafter, the contractor shall monitor all roadway production 
procedures and document daily.  Use of approved Intelligent Compaction technology is an 
allowable substitute for daily documentation. 
 
3.4  Monitoring of Quantity.  The contractor shall monitor the quantity of Surface Level mix 
placed and report that information to the engineer and production staff as specified herein. 
 
3.4.1  The contractor shall verify that the quantity of Surface Leveling mix in the contract for each 
route is sufficient to cover the roadway as shown on the typical sections, including any surface 
irregularities.  Any discrepancies shall be brought to the engineer's attention in writing prior to the 
pre-construction conference.  Plan quantity shall be defined as the total tons computed to cover 
the surface area according to the typical section, plus any amount pre-approved by the engineer 
for pavement irregularities.   
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3.4.2  The contractor shall provide temporary log mile reference points at no less than ½ mile 
intervals along each route to monitor the tons of Surface Leveling mix laid in relation to plan 
quantity.  Entrances, shoulders, or other irregular areas will be monitored as directed by the 
engineer. 
 
3.4.3  During production, the contractor shall document the total tons placed in each one-mile 
segment, along with the plan quantity and the percent over/under for that segment. The 
cumulative quantity and percent over/under for the route should also be documented.  After each 
one-mile segment, the contractor shall provide a status report to the production manager and the 
engineer.  When the engineer is not present on the project, the contractor shall send an electronic 
status report to the engineer. 
 
3.4.4  The goal is to keep the placed quantity within 2% of plan quantity for the project.  The 
engineer will monitor the status reports and will advise the contractor on how to proceed when 
there is an excessive variance from plan quantity.  The engineer may decrease the frequency of 
the electronic status reports when the variances are consistently low. 
 
3.4.5  The contractor shall collect asphalt tickets from the delivery trucks and group them per each 
one-mile segment.  The contractor shall submit to the engineer a daily summary report that 
includes all of the information specified in Section 3.4.3.  The contractor shall sign the summary 
report confirming that the information is accurate and that the attached tickets represent the 
asphalt material placed. 
 
3.4.6  The contractor shall be equipped with a contractor-furnished cellular device capable of 
providing and maintaining a reliable means of immediate communication with the engineer when 
the engineer is not present on the project. 
 
4.0  Excessive Quantity.  If the contractor places Surface Level mix on any one-mile segment, 
or any other isolated areas, in excess of plan quantity by 5% or more, without prior approval from 
the engineer, further investigation may be required to determine if the excess was warranted.  If 
directed by the engineer, the contractor shall core the pavement at locations established by the 
engineer to determine the amount that was excessive, if any.  No payment will be made for the 
cost to core the pavement or for the tons of Surface Level mix that the engineer determines to be 
excessive. If the amount of Surface Level mix is determined to be justified, payment will be made 
for the mix, and for the cost of coring at the fixed price established in Sec 109.  Placement of 
asphalt in excess of plan quantity for two consecutive segments without prior approval from the 
engineer may result in issuance of an Order Record to stop work. 
 
5.0  Basis of Payment.  No direct payment will be made for compliance with this provision.  All 
costs shall be considered completely covered under the pay items provided in the contract. 
 
 
G. Permanent Aggregate Edge Treatment NJSP-15-40B 
 
1.0  Description.  This work shall consist of furnishing and installing a permanent aggregate edge 
treatment along the edge of shoulder or pavement as shown on the plans or as directed by the 
engineer. 
 
2.0  Construction Requirements.  Aggregate shall be simultaneously deposited and spread on 
the sub-grade and shall not be deposited on the pavement or shoulder and bladed into place.  
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Aggregate material shall be shaped according to the typical section and compacted until there is 
no visible evidence of further consolidation. 
 
3.0  Material Requirements.  Material used for the aggregate edge treatment shall be Type 1, 5, 
or 7 Aggregate in accordance with Sec 1007 or an allowable substitute approved by the engineer.  
Bituminous cold millings meeting the gradation for Type 1, 5 or 7 Aggregate may be used in lieu 
of aggregate.  Limestone screenings or other material with excessive fines will not be allowed.  
Material will be accepted based on certification in lieu of testing contingent upon satisfactory 
results being obtained in the field. 
 
4.0  Measurement by Weight. Measurement of the aggregate edge treatment material shall be 
per ton and in accordance with Sec 310.5.3. 
 
5.0  Basis of Payment.  The accepted quantities of aggregate edge treatment will be paid for at 
the contract unit price for 304-99.10, Permanent Aggregate Edge Treatment, per ton and will be 
full compensation for all labor, equipment and material to complete the described work. No fuel 
adjustment will be made for Permanent Aggregate Edge Treatment. 
 
 
H. Removal and Delivery of Existing Signs JSP-12-01C 
 
1.0  Description.  All Commission-owned signs removed from the project shall be disassembled, 
stored, transported, and disposed of as specified herein.  Sign supports, structures and hardware 
removed from the project shall become the property of the contractor. 
 
2.0  Disassembly and Delivery. 
 
2.1  All Commission-owned signs, (excluding abandoned billboard signs), designated for removal 
in the plans, or any other signs designated by the engineer, shall be removed from the sign 
supports and structures, disassembled, stored, transported, and delivered by the contractor to 
the recycling center for destruction. 
 
2.2  The contractor shall coordinate and make arrangements with the recycling center for delivery 
of the signs.  Sign panels shall be disassembled and/or cut into sizes as required by the recycling 
center. 
 
2.3  The contractor shall provide the engineer with a “Sign Delivery Certification” attesting to 
completion of delivery of all existing sign material from the project to the recycler.  In addition, the 
contractor shall provide to the engineer a final “Sign Certification of Destruction” from the recycler 
that documents the total pounds of scrap sign material received from the project and attests that 
all such material will not be re-purposed and will be destroyed in a recycling process.  The 
contractor can locate the required certification statements from the Missouri Department of 
Transportation website: 
 

https://www.modot.org/forms-contractor-use 
 
2.4  Funds received from the disposal of the signs from the recycling center shall be retained by 
the contractor. 
 

https://www.modot.org/forms-contractor-use
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3.0  Basis of Payment.  All costs associated with removing, disassembling and/or cutting, storing, 
transporting, and disposing of signs shall be considered as completely covered by the contract 
unit price for 202-20.10, Removal of Improvements, per lump sum. 
 
 
I. Modified Shaping Slopes Class III 
 
Delete Sec 215.1.3 and 215.1.3.1 and substitute the following: 
 
215.1.3  Shaping Slopes, Class III, shall consist of providing rock fill material and shaping slopes 
to construct additional shoulder width for the installation of guardrail and Type A crashworthy end 
terminals in accordance with Missouri Standard Plans for Highway Construction. The rock fill 
material used shall meet the requirements specified in Sec 215.1.3.1.  The shoulder surface shall 
be finished smooth such that it is traversable and without significant voids or depressions. 
 
215.1.3.1  Material Requirements.  Rock fill material used for Shaping Slopes, Class III, shall 
consist of a durable crushed stone, shot rock or broken concrete, with a predominant size of 3 
inches and a maximum size of 6 inches.  Acceptance by the engineer will be made by visual 
inspection. 
 
215.4  Basis of Payment.  The accepted quantity will be paid at the contract unit bid price for 
215-99.10, Misc. Modified Shaping Slopes Class III, per 100F.  
 
 
J. Non-Tracking Tack JSP-24-02A 
 
1.0  Description.  This work requires application of tack in accordance with Sec 407 and 
prevention of tack loss from the surface as specified herein. Tack loss prevention shall be 
accomplished with successful usage of a MoDOT-approved non-tracking tack, or other 
acceptable non-tracking means, as approved by the engineer. 
 
2.0  MoDOT-Approved Non-Tracking Tack.  A list of MoDOT-approved non-tracking tack 
products is available at MoDOT.org under the Materials Qualified List. Upon request from the 
contractor, the MoDOT Division of Construction & Materials will consider allowance of other non-
tracking products. To be approved, the contractor must successfully demonstrate that the 
proposed product meets the non-tracking requirements specified in Section 3.0. The location of 
a contractor demonstration will only be allowed in areas approved by the engineer. The engineer 
will make final determination of product acceptance based on observation of the results of the 
contractor’s demonstration. 
 
2.1  Products on the Qualified List have demonstrated successful non-tracking performance on 
previous projects; however, the Commission does not endorse nor guarantee success of any of 
the listed products. Success is dependent on the contractor choosing a product that can achieve 
the desired results while also taking into consideration all factors, including, but not limited to, 
cure time, weather conditions, surface prep, surface type, material properties, and adherence to 
manufacturer’s instructions. The contractor is responsible for monitoring adherence of the tack to 
the pavement surface and shall cease operations when tack first begins to show signs of not 
meeting the requirements of Section 3.0. Corrective action shall be made prior to resuming 
tacking operations. 
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3.0  Non-Tracking Requirements.  Non-tracking tack shall remain adhered to the pavement 
surface when exposed to any wheeled or tracked vehicles. The tack shall not track off the surface 
within 30 minutes of being applied, and shall not stick to the tires, tracks or other parts of paving 
equipment or vehicles such that the underlying surface becomes visible or void of tack prior to 
the placement of the hot mix asphalt. The tack shall not track onto any adjacent lanes, pavement 
markings, driveways, sideroads, etc. 
 
3.1  The contractor shall be responsible for cleaning all tracked tack from adjacent lanes, 
driveways, sideroads, etc., and shall replace all pavement markings that become coated with 
tracked tack. This cleaning and replacement requirement applies to both approved and proposed 
non-tracking products. 
 
4.0  Basis of Payment.  Measurement and payment shall be in accordance with Sec 407. The 
accepted quantity of non-tracking tack coat will be paid for per gallon at the contract unit price for 
407-10.07, Tack Coat – Non-Tracking, per gallon.  No additional payment will be made for the 
cost to demonstrate proposed products, for cleaning surfaces due to tracking of tack, or for 
replacement of pavement marking damaged by tracked tack. 
 
 
K. Bridge End Transitions 
 
1.0  At all bridge exceptions, the engineer will determine in the field the ending point of the 
transition. This point will not necessarily be at the bridge end but will be located at a point which 
provides the smoothest transition and approach to the bridge.  Where bridges are to be 
resurfaced, the surfacing shall be from curb to curb. 
 
 
L. Pavement Marking Log 
 
1.0  Description.  The contractor shall log the locations of existing pavement marking prior to any 
construction operations that may affect the existing pavement marking.  The log shall contain all 
existing pavement marking and shall include center stripes, no passing stripes, lane lines, turn 
arrows, hash bars, cross walks, and stop bars. The contractor shall provide a copy of the existing 
pavement marking log to the engineer.  The contractor shall place the new pavement marking at 
the same locations as the existing pavement marking, unless otherwise directed by the engineer 
or shown on the plans. 
 
2.0  Basis of Payment.  No direct payment will be made for logging of existing pavement marking. 
 
 
M. Special Provisions for Protection of BNSF Railway Company Interests 
 
To Report an Emergency on the railroad call: (800) 832-5452 
Scott Co. Rte. A, USDOT# 663962U milepost 143.664 on BNSF River Subdivision in Chaffee, 
MO.  Current FRA data shows 3 daytime trains, 2 nighttime trains and 0 passenger trains 
daily. 
 
1.0  Authority of Railroad Engineer and Commission’s Representative. 
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1.1  The authorized representative of BNSF Railway Company, herein called "Railroad Engineer", 
shall have final authority in all matters affecting the safe maintenance and operation of railroad 
traffic including the adequacy of the foundations and structures supporting the railroad tracks. 
 
1.2  The authorized representative of the Missouri Highways and Transportation Commission, 
herein called "Engineer", shall have authority over all other matters as prescribed herein and in 
the project specifications. 
 
2.0  Contractor’s indemnity Obligations to the Railroad. 
 
2.1  The term “contractor” as used in this special provision includes any and all subcontractors.  
The contractor shall indemnify, defend and hold harmless the Railroad from and against any and 
all loss, damage, claims, demands, causes of action, costs and expenses of whatsoever nature 
arising out of injury to or death of persons whomsoever, or out of damage to or destruction of 
property whatsoever, including, without limitation, damage to fiber optic, communication and other 
cable lines and systems, where such injury, death, damage or destruction results from any cause 
arising out of work performed by the contractor pursuant to the agreement between Railroad and 
the Commission for the project, and shall also release the Railroad from and shall waive any 
claims for injury or damage to equipment or other property, which may result from the 
construction, maintenance and operation of railroad tracks, wire lines, fiber optic cable, pipe lines 
and other facilities on said right of way of the Railroad by the contractor.  THE LIABILITY 
ASSUMED BY THE CONTRACTOR WILL NOT BE AFFECTED BY THE FACT, IF IT IS A 
FACT, THAT THE DAMAGE, DESTRUCTION, INJURY, DEATH, CAUSE OF ACTION OR 
CLAIM WAS OCCASIONED BY OR CONTRIBUTED TO BY THE NEGLIGENCE OF THE 
RAILROAD, THE RAILROAD’S AGENTS, SERVANTS, EMPLOYEES OR OTHERWISE, 
EXCEPT TO THE EXTENT THAT SUCH CLAIMS ARE PROVEN BY ANY CLAIMANT TO 
HAVE BEEN PROXIMATELY CAUSED BY THE INTENTIONAL MISCONDUCT OR SOLE OR 
GROSS NEGLIGENCE OF THE RAILROAD.  The contractor’s indemnity shall include loss of 
profits or revenue arising from damage or destruction to fiber optic, communication and other 
cable lines and systems. 
 
2.2  In addition to the indemnity obligations contained in the preceding paragraph, the contractor 
shall indemnify, defend and hold harmless the Railroad from any claims, expenses, costs, actions, 
demands, losses, fines, penalties, and fees, of whatsoever nature arising from, related to or 
connected, in whole or in part, with the following: 

 
(a)  The removal of the contractor’s agents, servants, employees or invitees from the 
Railroad’s property for safety reasons. 
 
(b)  Contractor’s compliance or failure to comply with the provision of applicable law in 
connection with the performance of contractor’s work. 
 

3.0  Notice of Starting Work.   
 
3.1  The contractor shall not commence any work on Railroad’s right of way until the contractor 
has complied with the following conditions: 

 
(a) The contractor shall be required to apply for, execute and comply with all provisions 

of a permit obtained by accessing the following link: http://bnsf.railpermitting.com 
 

https://urldefense.com/v3/__https:/imsva91-ctp.trendmicro.com:443/wis/clicktime/v1/query?url=https*3a*2f*2furldefense.com*2fv3*2f*5f*5fhttps*3a*2fimsva91*2dctp.trendmicro.com*3a443*2fwis*2fclicktime*2fv1*2fquery*3furl*3dhttps*2a3a*2a2f*2a2furldefense.com*2a2fv3*2a2f*2a5f*2a5fhttp*2a3a*2a2fbnsf.railpermitting.com*2a5f*2a5f*2a3b*2a21*2a21B*2a2dWfeG7HSw*2a21TsTh2AaADHRwwzryRZhkA8iotI8LGjK*2a2dDoKLYiJ3g1nzA4qQiUyyEcAnr8TQW6ct0OCTdqBjhw*2a24*26umid*3d65439452*2dC289*2d2305*2d967F*2d122475B34EE1*26auth*3d00e18db2b3f9ca3ba6337946518e0b003516e16e*2d363bd07add0df2d73750d4965915b7d989eea4c4*5f*5f*3bJSUlJSUlJSUlJSUlJSUlJSUl*21*21B*2dWfeG7HSw*21VpUL*2dGaurBirKHVLdo9Wo9vOEUZatc4DR7Cn5no0r4XQ8a0GAJ8hz60ue*5ffxmr0C9rThBP6dlQ*24&umid=3F365DA6-C289-BB05-8DC5-50649976B9FB&auth=00e18db2b3f9ca3ba6337946518e0b003516e16e-3b7d988c65403e86adeed057cb3b0d4c598db00c__;JSUlJSUlJSUlJSUlJSUlJSUlJSUlJSUlJSUlJSUlJSUlJSUlJSUlJSUlJSUlJSUlJSUlJSUl!!B-WfeG7HSw!Vmuw91ZKMowLsVQjICBlfuAhTUpsavG9VGOK6SVFTxkkr3PM0UIjGb2SjeZnoHkLSpH-jRbqEA$
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3.2  The Railroad's written authorization to proceed with the work, with a copy to the Engineer, 
will include the names, addresses and telephone numbers of the Railroad's representatives who 
are to be notified as hereinafter required.  Where more than one representative is designated, the 
area of responsibility of each representative shall be specified. 
 
4.0  Interference with Railroad Operations. 
 
4.1  The contractor shall arrange and conduct all work so that there shall be no interference with 
the Railroad’s operations, including train, signal, telephone and telegraphic services; or damage 
to the Railroad’s property; poles, wires and other facilities of tenants, licensees, easement 
grantees and invitees on the Railroad’s right of way.  Whenever work may affect the operations 
or safety of trains, the method of doing such work shall first be submitted to the Railroad Engineer 
for approval, but such approval shall not relieve the contractor from liability.  Any work to be 
performed by the contractor that requires flagging service or inspection service shall be deferred 
by the contractor until the flagging service required by the Railroad is available at the job site. 
 
4.2  Whenever work within the Railroad’s right of way is of such a nature that impediment to the 
Railroad’s operations is unavoidable, such as use of runaround tracks or necessity for reduced 
speed, the contractor shall schedule and conduct these operations so that such impediment is 
reduced to the absolute minimum. 
 
4.3  Should conditions arising from, or in connection with the work require that immediate and 
unusual provisions be made to protect the Railroad’s operations and property, the contractor shall 
make such provisions.  If in the judgment of the Railroad Engineer, or the Engineer if the Railroad 
Engineer is absent, such provision is insufficient, the Railroad Engineer or Engineer may require 
or provide such provisions as deem necessary.  In any event, such provisions shall be at the 
contractor's expense and without cost to the Railroad or the Commission. 
 
4.4  The contractor shall be responsible for any damage to the Railroad as a result of work on the 
project, which shall include but not be limited to interference with the normal movement of trains 
caused exclusively by the work performed by the contractor.  The contractor shall be responsible 
for damages for the Railroad’s train delays that are caused exclusively by the contractor.  The 
Railroad agrees not to perform any act to unnecessarily cause any train delay.  The damages for 
train delays per freight hour will be billed at an average rate per hour as determined from the 
Railroad’s records.  These records shall be provided by the Railroad, upon request, to the 
Commission or the Commission’s contractor. 
 
5.0  Track Clearances. 
 
5.1  The minimum track clearances to be maintained by the contractor during construction are 
shown on the project plans.  However, before undertaking any work within Railroad’s right of way, 
or before placing any obstruction over any track, the contractor shall: 

 
(a)  Notify the Railroad Engineer at least 72 hours in advance of the work. 
 
(b)  Receive assurance from the Railroad Engineer that arrangements have been made 
for flagging service as may be necessary. 
 
(c)  Receive permission from the Railroad Engineer to proceed with the work. 
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(d)  Ascertain that the Engineer has received copies of notice to the Railroad and of the 
Railroad's response. 
 

5.2  The contractor shall fully comply with any horizontal and vertical clearance requirements 
imposed by Missouri state statutes and regulations and Federal statutes and regulations 
regarding the placement of structures or equipment near or over railroad tracks. 
 
6.0  Construction Procedures. 
 
6.1  General.  Construction work on the Railroad’s property shall be: 

 
(a)  Subject to the inspection and review of the Railroad. 
 
(b)  In accordance with the Railroad's written outline of specific conditions. 
 
(c)  In accordance with this special provision. 
 
(d) Care shall be taken to avoid damage to concrete crossing panels. Milling within 
two (2) feet of concrete crossing planks shall be done manually or using specific 
machinery for fine mill work such as a milling attachment on a skid-steer or other 
means and methods approved by the engineer.  
 

6.2  Excavation.  The subgrade of an operated track shall be maintained with the berm edge at 
least 12 feet from centerline of track and not more than 26 inches below top of the rail.  The 
contractor will not be required to make existing section meet this specification if substandard, in 
which case the existing section will be maintained.  The contractor shall cease all work and notify 
the Railroad immediately before continuing excavation in the work area if obstructions are 
encountered which do not appear on the drawings.  If the obstruction is a utility and the owner of 
the utility can be identified, then the contractor shall also notify the owner immediately.  If there is 
any doubt about the location of underground cables or lines of any kind, no work shall be 
performed until the exact location has been determined.  There will be no exceptions to these 
instructions.  Additionally, all excavations shall be conducted in compliance with applicable 
Occupational Safety and Health Act regulations and, regardless of depth, shall be shored where 
there is any danger to tracks, structures or personnel.  Any excavations, holes or trenches on the 
Railroad’s property shall be covered, guarded and/or protected when not being worked on.  When 
leaving work site areas at night and over weekends, the areas shall be secured and left in a 
condition that will ensure that Railroad’s employees and other personnel who may be working or 
passing through the area are protected from all hazards.  All excavations shall be back filled as 
soon as possible. 
 
6.3  Excavation for Structure.  The contractor shall be required to take special precaution and 
care in connection with excavating, shoring pits and in driving piles for footings adjacent to tracks 
to provide adequate lateral support for the tracks and the loads which the tracks carry, without 
disturbance of track alignment and surface, and to avoid obstructing track clearances with working 
equipment, tools or other material.  The procedure for doing such work, including need of and 
plans for shoring, shall be approved by the Railroad Engineer before work is performed, but such 
approval shall not relieve the contractor from liability.  Before submission of plans to the Railroad 
Engineer for approval, the Engineer will first review such plans in accordance with the Missouri 
Standard Specifications for Highway Construction, hereinafter called "Standard Specifications".  
The responsibility for the design and construction of the sheeting rests solely with the contractor.  
The temporary shoring along the railroad tracks shall be designed for the Cooper E80 loading.  
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The design shall insure that the shoring is braced or substantially securely to prevent movement.  
The contractor shall submit plans for the temporary shoring that shall be signed, sealed, and 
stamped in accordance with the laws relating to Architects and Professional Engineers, Chapter 
327, RSMo. and then submitted for review by the Engineer. 
 
6.4  Demolition of Existing Structures.  The contractor shall be required to take special 
precaution and care in connection with demolition of existing structures.  The procedure for doing 
such work, including need of and plans for temporary falsework, shall first be approved by 
Railroad Engineer before work is performed, but such approval shall not relieve the contractor 
from liability.  Before submission of plans to the Railroad Engineer for approval, the Engineer will 
first review such plans. 
 
6.5  Falsework.  The contractor shall be required to take special precaution and care to prevent 
any material from falling on the Railroad's right of way.  The procedure for preventing material 
from falling, including need of and plans for temporary falsework, shall first be approved by the 
Railroad Engineer, but such approval shall not relieve the contractor from liability.  Before 
submission of plans to the Railroad Engineer for approval, the Engineer will first review such 
plans. 
 
6.6  Blasting. 
 
6.6.1  The contractor shall obtain advance approval of the Railroad Engineer and the Engineer 
for use of explosives on or adjacent to the Railroad’s property.  If permission for use of explosives 
is granted, the contractor shall be required to comply with the following: 
 

(a)  Blasting shall be done with light charges under the direct supervision of a responsible 
officer or employee of the contractor. 
 
(b)  Electric detonating fuses shall not be used because of the possibility of premature 
explosions resulting from operation of two-way train radios. 
 
(c)  No blasting shall be done without the presence of the Railroad Engineer.  At least 72 
hours advance notice to the person designated in the Railroad's notice of authorization to 
proceed as mentioned in Section 2.2 of this job special provision, the contactor shall be 
required to arrange for the presence of the Railroad Engineer and such flagging as the 
Railroad may require. 
 
(d)  The contractor shall have at the job site adequate equipment, labor and materials and 
allow sufficient time to clean up debris resulting from the blasting without delay to trains, 
as well as correcting, at contractor's expense, any track misalignment or other damage to 
the Railroad’s property resulting from the blasting as directed by the Railroad Engineer.  If 
contractor's actions result in delay of trains, the contractor shall bear the entire cost 
thereof. 
 

6.6.2  The Railroad Engineer will: 
 
(a)  Determine the approximate location of trains and advise the contractor the 
approximate amount of time available for the blasting operation and clean-up. 
 
(b)  Have the authority to order discontinuance of blasting if blasting is too hazardous or 
is not in accordance with this special provision. 
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6.7  Maintenance of Railroad Facilities.  The contractor shall be required to maintain all ditches 
and drainage structures free of silt or other obstructions which may result from contractor's 
operations.  The contractor shall promptly repair eroded areas within Railroad’s right of way and 
repair any other damage to the Railroad’s property, tenants, licensees, easement grantees and 
invitees.  All such maintenance and repair of damages due to the contractor's operations shall be 
done at the contractor's expense. 
 
6.8  Storage of Materials and Equipment. 
 
6.8.1  The contractor shall not store or stockpile construction materials or equipment closer than 
25 feet to the centerline of the nearest railroad track or on the Railroad’s property not covered by 
construction easement, contractor’s permit, lease or agreement.  Additionally, the contractor shall 
not store or leave materials or equipment within 250 feet of the edge of any highway/rail at-grade 
crossings.  Further, both sides of a main track shall remain unobstructed for a distance of 10 feet 
from the exterior edge of the track at all times to allow for stopped train inspection. 
 
6.8.2  Machines or vehicles shall not be left unattended with the engine running.  Parked machines 
or equipment shall be in gear with brakes set and with blade, pan or bucket lowered to the ground 
if so equipped.  All grading or construction machinery that is left parked near the track unattended 
shall be effectively immobilized so that unauthorized persons cannot move such equipment. 
 
6.9  Cleanup.  Upon completion of the work, the contractor shall remove from within the limits of 
the Railroad's right of way, all machinery, equipment, surplus materials, falsework, rubbish or 
temporary buildings of the contractor, and leave said right of way in a neat condition satisfactory 
to the Railroad Engineer. 
 
6.10  Buried Cable and Other Buried Facilities. 
 
6.10.1  The contractor is placed on notice that fiber optic, communication and other cable lines 
and systems, collectively the “Lines”, owned by various telecommunications companies may be 
buried on Railroad’s property or right of way. The locations of the buried Lines, pipelines or utility 
facilities have been included on the plans based on information from the telecommunications 
companies, pipeline operators, or utilities, as the case may be.  The contractor shall be 
responsible for contacting the Railroad Engineer, the Railroad's 24-hour information number (1-
800-533-2891), the telecommunications companies, pipeline operators and utilities and notifying 
them of any work that may damage the buried Lines, pipelines, utility facilities and/or interfere 
with their service.  The contractor shall verify the location of all buried Lines, pipelines and utility 
facilities shown on the plans or marked in the field in order to establish their exact locations prior 
to or while doing work on the Railroad's property or right of way.  The contractor shall also use all 
reasonable methods when working on the Railroad’s property or right of way to determine if any 
other buried Lines, pipelines or utility facilities exist on the Railroad's property or right of way. 
 
6.10.2  Failure to mark or identify the buried Lines, pipelines or utility facilities will be sufficient 
cause for the Railroad Engineer to stop construction at no cost to the Commission or Railroad 
until these items are completed.  The contractor shall be responsible for the rearrangement of any 
buried facilities, Lines, pipelines or utility facilities determined to interfere with the construction.  
The contractor shall cooperate fully with any telecommunications companies, pipeline operators 
and utility facility owners in performing such rearrangements. 
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7.0  Damages.  The Railroad will not assume liability for any damages to the contractor, 
contractor's work, employees, servants, equipment and materials caused by railroad traffic.  Any 
cost incurred by the Railroad for repairing damages to Railroad’s property or to property of the 
Railroad’s tenants, licensees, easement grantees and invitees caused by or resulting from the 
contractor’s operations shall be paid directly to the Railroad by contractor. 
 
8.0  Flagging Services. 
 
8.1  When Required.  Under the terms of the agreement between the Commission and the 
Railroad, the Railroad has sole authority to determine the need for flagging required to protect the 
Railroad’s operations.  In general, the requirements of such services will be whenever the 
contractor's personnel or equipment are, or are likely to be, working on the Railroad's right of way 
within 25 feet of the centerline of any track, or across, over, adjacent to, or under a track, or when 
such work has disturbed or is likely to disturb a railroad structure or the railroad roadbed or surface 
and alignment of any track to such extent that the movement of trains must be controlled by 
flagging, or reasonable probability of accidental hazard to Railroad's operations or personnel.  
Normally, the Railroad will require one flagger per project; but in some cases, more than one may 
be necessary, such as yard limits where 3 flaggers may be required.  However, if the contractor 
works within distances that violate instructions given by the Railroad Engineer or performs work 
that has not been scheduled with the Railroad Engineer, flaggers may be required full time until 
the project has been completed. 
 
8.2  Scheduling and Notification. 
 
8.2.1  Not later than the time that approval is initially requested to begin work on the Railroad’s 
right of way (30 days), contractor shall furnish to the Railroad and the Commission a schedule for 
all work required to complete the portion of the project within Railroad’s right of way and arrange 
for a job site meeting between the contractor, the Engineer, and the Railroad Engineer.  Flaggers 
may not be scheduled until the job site meeting has been conducted and the contractor's work 
scheduled. 
 
8.2.2  The contractor shall be required to give the Railroad Engineer at least 30 days of advance 
written notice of intent to begin work within Railroad’s right of way in accordance with this special 
provision.  Once begun, if such work is then suspended at any time, or for any reason, the 
contractor shall be required to give the Railroad Engineer at least 5 working days of advance 
notice before resuming work on Railroad’s right of way.  Such notices shall include sufficient 
details of the proposed work to enable the Railroad Engineer to determine if flagging will be 
required.  If such notice is in writing, the contractor shall furnish the Engineer a copy; if notice is 
given verbally, the notice shall be confirmed in writing with copy to the Engineer.  If flagging is 
required, no work shall be undertaken until the flagger or flaggers are present at the job site.  
Obtaining a flagger or flaggers may take up to 30 days to obtain initially from the Railroad or an 
approved third Party Flagging Company.  When flagging begins, the flagger is usually assigned 
by the Railroad to work at the project site on a continual basis until no longer needed and cannot 
be called for on a spot basis.  If flagging becomes unnecessary and is suspended, obtaining a 
flagger or flaggers may take up to 30 days to again obtain from the Railroad.  Due to Railroad 
labor agreements, 10 working days notice may be necessary before flagging services may be 
discontinued and responsibility for payment stopped.  Notification for flagging should be 
addressed to: 

 
Mr. Andru Emmons 
BNSF Railroad 
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1-573-352-0003 
Andru.Emmons@BNSF.com 
      
And  
 
BNSFScheduling@wilsonco.com 
         

8.2.3  If, after the flagger is assigned to the project site, emergencies arise which require the 
flagger's presence elsewhere, then the contractor shall delay work on the Railroad’s right of way 
until such time as the flagger is again available.  Any additional costs resulting from such delay 
shall be borne by the contractor and not the Railroad. 
 
8.3  Payment. 
 
8.3.1  The Contractor will pay the Railroad or appropriate flagging contractor directly for the cost 
of flagging services associated with the project and notify the MoDOT Resident Engineer of such 
payments. 
 
8.3.2  The Contractor shall be responsible for arranging needed flagging services as required by 
the Railroad to accomplish the highway improvement. 
 
8.3.3  The cost of flagging service is estimated at approximately $1,600 per day based on an 8-
hour work day and a 40-hour work week.  This cost includes the base pay for the flagger, 
overhead, and per diem charge for travel expenses, meals and lodging.   
 
If flagging is provided by an approved Third-Party Flagging Company, rates and billing will be 
governed by the agreement set up between the Contractor and the Third-Party Flagging Company 
at the time the services are provided. It is the responsibility of the Contractor to ensure that billing 
complies with applicable provisions of Volume 1, Chapter 4, §3 and Volume 6, Chapter 6 §2, 
Subsection 1 of the Federal-Aid Highway Program Manual issued by the Federal Highway 
Administration, including all current amendments. 
 
If flagging is provided by the Railroad, the charge to the contractor by the Railroad will be the 
actual cost based on the rate of pay for the Railroad's employees who are available for flagging 
service at the time the service is required.  Work by a flagger in excess of 8 hours per day or 40 
hours per week but not more than 12 hours a day will result in overtime pay at 1 1/2 times the 
appropriate rate.  Work by a flagger in excess of 12 hours per day will result in overtime pay at 2 
times the appropriate rate.  If work is performed on a holiday, the flagging rate is 2 1/2 times the 
normal rate.  Railroad expenses incurred preparing and handling invoices will also be charged to 
the contractor and/or the Commission.  Charges to the contractor and/or the Commission by the 
Railroad shall be in accordance with applicable provisions of Volume 1, Chapter 4, §3 and Volume 
6, Chapter 6, §2, Subsection 1 of the Federal-Aid Highway Program Manual issued by the Federal 
Highway Administration, including all current amendments.  Flagging costs are subject to change.  
The above estimates of flagging cost are provided for information only and are not binding in any 
way.  Each time a flagger is called, the minimum period for billing will be the 8 hour basic day 
unless the flagger can be assigned to other Railroad work during the work day.   
 
8.3.4  In addition to the hours of providing flagging at the construction site, the flagger hours will 
include, but is not limited to, travel time to and from the project, time to complete paperwork for 
the flagging operations and time for setting warning signs/flags for the train traffic.   
 

mailto:Andru.Emmons@BNSF.com
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8.4  Verification. 
 
8.4.1  Any complaints concerning a flagger shall be resolved in a timely manner.  If need for a 
flagger is questioned, please contact the Railroad Engineer and Mr. Jacob D Rzewnicki, Manager 
of Public Projects at 913-551-4275.  All verbal complaints shall be confirmed in writing by the 
contractor within 5 working days with copy to the Railroad Engineer and Engineer.  All written 
correspondence shall be addressed to the BNSF Manager of Public Projects as shown in Section 
2.1 of this job special provision. 
 
8.4.2  The Railroad flagger assigned to the project will be responsible for notifying the Engineer 
upon arrival at the job site on the first day, or as soon thereafter as possible, that flagging services 
begin and on the last day that flagger performs such services for each separate period that 
services are provided.  The Engineer will document such notification in the project records.   
 
9.0  Haul Across Railroads. 
 
9.1  Where the plans show or imply that materials of any nature must be hauled across the 
Railroad’s tracks, unless the plans clearly show that the Commission has included arrangements 
for such haul in the agreement with the Railroad, the contractor shall be required to make all 
necessary arrangements with the Railroad regarding means of transporting such materials across 
the Railroad’s tracks.  The contractor shall be required to bear all costs incidental to such 
crossings, including flagging, whether services are performed by contractor's own forces or by 
Railroad’s personnel. 
 
9.2  No crossing may be established for use of the contractor for transporting materials or 
equipment across the tracks of the Railroad unless specific authority for the installation, 
maintenance, necessary watching and flagging thereof and removal, all at the expense of the 
contractor, is first obtained from the Railroad Engineer. 
 
10.0  Work for the Benefit of the Contractor.  All temporary or permanent changes in wire lines 
or other facilities which are considered necessary to the project are shown on the plans, and are 
included in the agreement between the Commission and the Railroad or will be covered by 
appropriate revisions to same which will be initiated and approved by the Commission and/or the 
Railroad.  Should the contractor desire any changes in addition to the above, then contractor shall 
make separate arrangements with the Railroad for same to be accomplished at the contractor's 
expense. 
 
11.0  Cooperation and Delays.  The contractor shall arrange a schedule with the Railroad for 
accomplishing staged construction involving work by the Railroad or tenants, licensees, easement 
grantees and invitees of the Railroad.  In arranging a schedule, the contractor shall ascertain, 
from the Railroad, the lead time required for assembling crews, materials and make due 
allowance.  No charge of claims of the contractor against the Railroad will be allowed for hindrance 
or delay on account of railway traffic for any work done by the Railroad, other delay incident to or 
necessary for safe maintenance of railway traffic, or for any delays due to compliance with this 
special provision. 
 
12.0  Trainman’s Walkways.  Along the outer side of each exterior track of multiple operated 
track and on each side of single operated track, an unobstructed continuous space suitable for 
trainman's use in walking along trains shall be maintained extending to a line not less than 12 feet 
from centerline of track.  Any temporary impediments to walkways and track drainage 
encroachments or obstructions allowed during work hours while Railway's protective service is 
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provided shall be removed before the close of each workday.  Any excavation near the walkway, 
the contractor shall install a handrail with a 12 feet minimum clearance from centerline of track. 
 
13.0  Insurance.  The amount of work to be performed upon, over or under Railroad’s right of 
way is estimated to be 1 percent of the contractor’s total bid for the project. 
 
13.1  In addition to any other forms of insurance or bonds required under the terms of the contract 
and specifications, Contractor must, at its sole cost and expense, procure and maintain during 
the life of this Agreement the following insurance coverage: 
                         

(a) Commercial General Liability insurance.  This insurance shall contain broad form 
contractual liability with a combined single limit of a minimum of $2,000,000 each 
occurrence and an aggregate limit of at least $6,000,000 but in no event less than the 
amount otherwise carried by the contractor.   Coverage must be purchased on a post 
2004 ISO occurrence form or equivalent and include coverage for, but not limit to the 
following: 

  

• Bodily Injury and Property Damage 

• Personal Injury and Advertising Injury 

• Fire legal liability 

• Products and completed operations 
  

This policy must also contain the following endorsements, which must be indicated on 
the certificate of insurance: 

  

• The definition of insured contract must be amended to remove any 
exclusion or other limitation for any work being done within 50 feet of 
railroad property. 

• Waiver of subrogation in favor of and acceptable to Railway. 

• Additional insured endorsement in favor of and acceptable to Railway. 

• Separation of insureds. 

• The policy shall be primary and non-contributing with respect to any 
insurance carried by Railway. 

  
It is agreed that the workers’ compensation and employers’ liability related exclusions in 
the Commercial General Liability insurance policy(s) required herein are intended to apply 
to employees of the policy holder and shall not apply to Railway employees. 

  
No other endorsements limiting coverage as respects obligations under this 
Agreement may be included on the policy with regard to the work being performed 
under this agreement. 

  
(b) Business Automobile Insurance.  This insurance must contain a combined single limit 

of at least $1,000,000 per occurrence, and include coverage for, but not limited to the 
following: 

  

• Bodily injury and property damage 

• Any and all vehicles owned, used or hired 
  

The policy shall also contain the following endorsements or language, which shall be 
indicated on the certificate of insurance: 
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• Waiver of subrogation in favor of and acceptable to Railway. 

• Additional insured endorsement in favor of and acceptable to Railway. 

• Separation of insureds. 

• The policy shall be primary and non-contributing with respect to any 
insurance carried by Railway.   

  
(c) Workers Compensation and Employers Liability insurance including coverage for, but 

not limited to: 
  

• Contractor’s statutory liability under the worker’s compensation laws of 
the state(s) in which the work is to be performed.  If optional under State 
law, the insurance must cover all employees anyway. 

• Employers’ Liability (Part B) with limits of at least $500,000 each 
accident, $500,000 by disease policy limit, $500,000 by disease each 
employee. 

  
This policy shall also contain the following endorsements or language, which shall be 
indicated on the certificate of insurance: 
  

• Waiver of subrogation in favor of and acceptable to Railway. 
  

(d) Railroad Protective Liability insurance naming only the Railway as the Insured with 
coverage of at least $2,000,000 per occurrence and $6,000,000 in the aggregate.  The 
policy Must be issued on a standard ISO form CG 00 35 10 93 and include the 
following: 

  

• Endorsed to include the Pollution Exclusion Amendment (ISO form CG 
28 31 10 93)  

• Endorsed to include the Limited Seepage and Pollution Endorsement. 

• Endorsed to remove any exclusion for punitive damages. 

• No other endorsements restricting coverage may be added. 

• The original policy must be provided to the Railway prior to performing 
any work or services under this Agreement 

  
In lieu of providing a Railroad Protective Liability Policy, Licensee may participate in Licensor’s 
Blanket Railroad Protective Liability Insurance Policy available to contractor.   
   
13.2 Other Requirements: 
  
13.2.1  All policies (applying to coverage listed above) must not contain an exclusion for punitive 
damages and certificates of insurance must reflect that no exclusion exists.   
  
13.2.2 Contractor agrees to waive its right of recovery against Railway for all claims and suits 
against Railway.  In addition, its insurers, through the terms of the policy or policy endorsement, 
waive their right of subrogation against Railway for all claims and suits.  The certificate of 
insurance must reflect the waiver of subrogation endorsement.  Contractor further waives its right 
of recovery, and its insurers also waive their right of subrogation against Railway for loss of its 
owned or leased property or property under contractor’s care, custody or control.   
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13.2.3 Contractor is not allowed to self-insure without the prior written consent of Railway.  If 
granted by Railway, any deductible, self-insured retention or other financial responsibility for 
claims must be covered directly by contractor in lieu of insurance.  Any and all Railway liabilities 
that would otherwise, in accordance with the provisions of this Agreement, be covered by 
contractor’s insurance will be covered as if contractor elected not to include a deductible, self-
insured retention or other financial responsibility for claims. 
  
13.2.4 Prior to commencing the Work, contractor must furnish to Railway an acceptable 
certificate(s) of insurance including an original signature of the authorized representative 
evidencing the required coverage, endorsements, and amendments and referencing the contract 
audit/folder number if available.  Contractor shall notify Railway in writing at least 30 days prior to 
any cancellation, non-renewal, substitution or material alteration. Upon request from Railway, a 
certified duplicate original of any required policy must be furnished.  Contractor should send the 
certificate(s) to the following address: 
  

Railroad:    Commission: 
BNSF Railway Company  Ms. Brandi Baldwin 
P.O. Box 140528   State Construction and Materials Engineer 
Kansas City, MO 64114  MoDOT 
Toll Free: 877-576-2378  P.O. Box 270 
Fax number: 817-840-7487  Jefferson City, MO 65102 
Email: BNSF@certfocus.com 
www.certfocus.com 
 

13.2.5 Any insurance policy must be written by a reputable insurance company acceptable to 
Railway or with a current Best’s Guide Rating of A- and Class VII or better, and authorized to do 
business in the state(s) in which the service is to be provide. 
  
13.2.6 Contractor represents that this Agreement has been thoroughly reviewed by contractor’s 
insurance agent(s)/broker(s), who have been instructed by contractor to procure the insurance 
coverage required by this Agreement.  Allocated Loss Expense must be in addition to all policy 
limits for coverages referenced above. Not more frequently than once every five years, Railway 
may reasonably modify the required insurance coverage to reflect then-current risk management 
practices in the railroad industry and underwriting practices in the insurance industry. 
  
13.2.7 If any portion of the operation is to be subcontracted by contractor, contractor must require 
that the subcontractor provide and maintain the insurance coverages set forth herein, naming 
Railway as an additional insured, and requiring that the subcontractor release, defend and 
indemnify Railway to the same extent and under the same terms and conditions as contractor is 
required to release, defend and indemnify Railway herein. 
  
13.2.8 Failure to provide evidence as required by this section will entitle, but not require, Railway 
to terminate this Agreement immediately.  Acceptance of a certificate that does not comply with 
this section will not operate as a waiver of contractor's obligations hereunder. 
  
13.2.9 The fact that insurance (including, without limitation, self-insurance) is obtained by 
contractor will not be deemed to release or diminish the liability of contractor including, without 
limitation, liability under the indemnity provisions of this Agreement.  Damages recoverable by 
Railway will not be limited by the amount of the required insurance coverage. 
  

mailto:BNSF@certfocus.com
http://www.certfocus.com/
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13.2.10 For purposes of this section, Railway means “Burlington Northern Santa Fe LLC”, “BNSF 
RAILWAY COMPANY” and the subsidiaries, successors, assigns and affiliates of each. 
 
13.2.11  Railroad will not accept binders as evidence of insurance, the original policy shall be 
provided.  The named insured, description of the work and designation of the job site to be shown 
on the Policy are as follows: 
 

(a)  Named Insured:  BNSF Railway Company 
(b)  Description and Designation: 

Resurfacing (Resurfacing mill/fill) up to crossing on both sides. 
Scott County, Rte. A 
Job No. J9S3827 
USDOT# 663962U MP 143.664 River Sub in, Chaffee MO. 

 
13.2.12 The contractor must notify BNSF Manager of Public Projects at  
jacob.rzewnicki@bnsf.com when applying for railroad insurance coverage. 
 
13.3  If any part of the work is sublet, similar insurance and evidence thereof in the same amounts 
as required of the prime contractor, shall be provided by or in behalf of the subcontractor to cover 
the subcontractor’s operations.  Endorsements to the prime contractor's policies specifically 
naming subcontractors and describing their operations will be acceptable for this purpose. 
 
13.4  All Insurance hereinbefore specified shall be carried until all work required to be performed 
under the terms of the contract has been satisfactorily completed within the limits of the Railroad’s 
right of way as evidenced by the formal acceptance by the Commission.  Insuring Companies 
may cancel insurance by permission of the Commission and Railroad or on 30 days written notice 
to the Railroad and Commission. 
 
14.0  Hazardous Materials Compliance and Reporting.  Contractor shall be responsible for 
complying with all applicable federal, state and local governmental laws and regulations, 
including, but not limited to environmental laws and regulations (including but not limited to the 
Resource Conservation and Recovery Act, as amended; the Clean Water Act, as amended; the 
Oil Pollution Act, as amended; the Hazardous Materials Transportation Act, as amended; and the 
Comprehensive Environmental Response, Compensation and Liability Act, as amended), and 
health and safety laws and regulations.  In addition to the liability provisions contained elsewhere 
in this job special provision, the contractor hereby indemnifies, defends and holds harmless the 
Railroad for, from and against all fines or penalties imposed or assessed by federal, state and 
local governmental agencies against the Railroad which arise out of contractor's work under this 
special provision.  Notwithstanding the preceding sentence, the contractor will not be liable for 
pre-existing hazardous materials or hazardous substances discovered on Railroad’s property or 
right of way so long as such hazardous materials or hazardous substances were not caused by 
(in whole or in part) contractor’s work, acts or omissions.  If contractor discovers any hazardous 
waste, hazardous substance, petroleum or other deleterious material, including but not limited to 
any non-containerized commodity or material, on or adjacent to Railroad’s property, in or near 
any surface water, swamp, wetlands or waterways, while performing any work under this special 
provision, the contractor shall immediately: 
 

(a)  Notify the Railroad’s Resource Operations Center at (800) 832-5452, of such 
discovery. 
(b)  Take safeguards necessary to protect employees, subcontractors, agents and/or third 
parties. 

mailto:jacob.rzewnicki@bnsf.com
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(c)  Exercise due care with respect to the release, including the taking of any appropriate 
measure to minimize the impact of such release 

 
15.0  Personal Injury Reporting.  The Railroad is required to report certain injuries as a part of 
compliance with Federal Railroad Administration (“FRA”) reporting requirements.  Any personal 
injury sustained by any employee of the contractor, subcontractor or contractor’s invitees while 
on the Railroad’s property shall be reported immediately, by phone or mail if unable to contact in 
person, to the Railroad’s representative in charge of the project.  The Non-Employee Personal 
Injury Data Collection Form is to be completed and sent by Fax to the Railroad at (817) 352-7595 
and to the Railroad’s Project Representative no later than the close of shift on the date of the 
injury. 
 
16.0  Failure to Comply.  In the event the contractor violates or fails to comply with any of the 
requirements of this special provision, the below orders will be applied.  Any such orders shall 
remain in effect until the contractor has remedied the situation to the satisfaction of the Railroad 
Engineer and the Engineer. 

 
(a)  The Railroad Engineer may require that the contractor to vacate the Railroad’s 
property. 
 
(b)  The Engineer may withhold all monies due to the contractor until contractor has 
remedied the situation to the satisfaction of the Railroad Engineer and the Engineer. 
 

17.0  Payment for Cost of Compliance.  No separate payment will be made for any extra cost 
incurred on account of compliance with this special provision.  All such cost shall be included in 
the contract unit price for other items included in the contract.  Railroad will not be responsible for 
paying the contractor for any work performed under this special provision. 
 
 
N. Utilities 
 
1.1 The Contractor shall be aware there are numerous utilities present along the routes in this 
contract. Utility locates were not performed during the design phase of the project; therefore, the 
extent of conflicts with utilities are unknown. It is the inherent risk of the work under this contract 
that the contractor may encounter these utilities above and/or below the ground or in the vicinity 
of any given work item which may interfere with their operations. The contractor expressly 
acknowledges and assumes this risk even though the nature and extent are unknown to both the 
contractor and the Commission at the time of bidding and award of the contract. 

 
2.0 Project Specific Provisions: There are locations of guard rail installation along the project.  
Contractor shall be aware of numerous manholes and utility castings within the City of Chaffee 
mill/fill area.  Utility locates shall be completed according to section 105.7 of the Missouri Standard 
Specifications for Highway Construction. 
 
 
O. Supplemental Revisions JSP-18-01MM 
 

• Compliance with 2 CFR 200.216 – Prohibition on Certain Telecommunications and Video 
Surveillance Services or Equipment. 

 

https://www.ecfr.gov/cgi-bin/text-idx?SID=184e56a2d363d6eae0d991766144999b&mc=true&node=se2.1.200_1216&rgn=div8
https://www.ecfr.gov/cgi-bin/text-idx?SID=184e56a2d363d6eae0d991766144999b&mc=true&node=se2.1.200_1216&rgn=div8
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The Missouri Highways and Transportation Commission shall not enter into a contract (or extend 
or renew a contract) using federal funds to procure or obtain equipment, services, or systems that 
uses covered telecommunications equipment or services as substantial or as critical technology 
as part of any system where the video surveillance and telecommunications equipment was 
produced by Huawei Technologies Company, ZTE Corporation, Hytera Communications 
Corporation, Hangzhou Hikvision Digital Technology Company, or Dahua Technology Company 
(or any subsidiary or affiliate of such entities). 
 
 

• Stormwater Compliance Requirements 
 
1.0  Description.  This provision requires the contractor to provide a Water Pollution Control 
Manager (WPCM) for any project that includes land disturbance on the project site and the total 
area of land disturbance, both on the project site, and all Off-site support areas, is one (1) acre or 
more.  Regardless of the area of Off-site disturbance, if no land disturbance occurs on the project 
site, these provisions do not apply.  When a WPCM is required, all sections within this provision 
shall be applicable, including assessment of specified Liquidated Damages for failure to correct 
Stormwater Deficiencies, as specified herein.  This provision is in addition to any other 
stormwater, environmental, and land disturbance requirements specified elsewhere in the 
contract. 
 
1.1  Definitions.  The project site is defined as all areas designated on the plans, including 
temporary and permanent easements.  The project site is equivalent to the “permitted site”, as 
defined in MoDOT’s State Operating Permit.  An Off-site area is defined as any location off the 
project site the contractor utilizes for a dedicated project support function, such as, but not limited 
to, staging area, plant site, borrow area, or waste area. 
 
1.2  Reporting of Off-Site Land Disturbance.  If the project includes any planned land 
disturbance on the project site, prior to the start of work, the contractor shall submit a written 
report to the engineer that discloses all Off-site support areas where land disturbance is planned, 
the total acreage of anticipated land disturbance on those sites, and the land disturbance permit 
number(s).  Upon request by the engineer, the contractor shall submit a copy of its land 
disturbance permit(s) for Off-site locations.  Based on the total acreage of land disturbance, both 
on and Off-site, the engineer shall determine if these Stormwater Compliance Requirements shall 
apply.  The contractor shall immediately report any changes to the planned area of Off-site land 
disturbance.  The contractor is responsible for obtaining its own separate land disturbance permit 
for Off-site areas. 
 
2.0  Water Pollution Control Manager (WPCM).  The contractor shall designate a competent 
person to serve as the Water Pollution Control Manager (WPCM) for projects meeting the 
description in Section 1.0.  The contractor shall ensure the WPCM completes all duties listed in 
Section 2.1. 
 
2.1  Duties of the WPCM: 
 

(a)Be familiar with the stormwater requirements including the current MoDOT State 
Operating Permit for construction stormwater discharges/land disturbance activities; 
MoDOT’s statewide Stormwater Pollution Prevention Plan (SWPPP); the Corps of 
Engineers Section 404 Permit, when applicable; the project specific SWPPP, the 
Project’s Erosion & Sediment Control Plan; all applicable special provisions, 
specifications, and standard drawings; and this provision; 
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(b)Successfully complete the MoDOT Stormwater Training Course within the last 4 years.  

The MoDOT Stormwater Training is a free online course available at MoDOT.org; 
 
(c) Attend the Pre-Activity Meeting for Grading and Land Disturbance and all subsequent 

Weekly Meetings in which grading activities are discussed; 
 
(d)Oversee and ensure all work is performed in accordance with the Project-specific SWPPP 

and all updates thereto, or as designated by the engineer; 
 
(e)Review the project site for compliance with the Project SWPPP, as needed, from the start 

of any grading operations until final stabilization is achieved, and take necessary actions 
to correct any known deficiencies to prevent pollution of the waters of the state or 
adjacent property owners prior to the engineer’s weekly inspections; 

 
(f) Review and acknowledge receipt of each MoDOT Inspection Report (Land Disturbance 

Inspection Record) for the Project within forty-eight (48) hours of receiving the report and 
ensure that all Stormwater Deficiencies noted on the report are corrected as soon as 
possible, but no later than stated in Section 5.0. 

 
3.0  Pre-Activity Meeting for Grading/Land Disturbance and Required Hold Point.  A Pre-
Activity meeting for grading/land disturbance shall be held prior to the start of any land disturbance 
operations.  No land disturbance operations shall commence prior to the Pre-Activity meeting 
except work necessary to install perimeter controls and entrances.  Discussion items at the pre-
activity meeting shall include a review of the Project SWPPP, the planned order of grading 
operations, proposed areas of initial disturbance, identification of all necessary BMPs that shall 
be installed prior to commencement of grading operations, and any issues relating to compliance 
with the Stormwater requirements that could arise in the course of construction activity at the 
project. 
 
3.1  Hold Point.  Following the pre-activity meeting for grading/land disturbance and subsequent 
installation of the initial BMPs identified at the pre-activity meeting, a Hold Point shall occur prior 
to the start of any land disturbance operations to allow the engineer and WPCM the time needed 
to perform an on-site review of the installation of the BMPs to ensure compliance with the SWPPP 
is met.  Land disturbance operations shall not begin until authorization is given by the engineer. 
 
4.0  Inspection Reports.  Weekly and post run-off inspections will be performed by the engineer 
and each Inspection Report (Land Disturbance Inspection Record) will be entered into a web-
based Stormwater Compliance database.  The WPCM will be granted access to this database 
and shall promptly review all reports, including any noted deficiencies, and shall acknowledge 
receipt of the report as required in Section 2.1 (f.). 
 
5.0  Stormwater Deficiency Corrections.  All stormwater deficiencies identified in the Inspection 
Report shall be corrected by the contractor within 7 days of the inspection date or any extended 
period granted by the engineer when weather or field conditions prohibit the corrective work.  If 
the contractor does not initiate corrective measures within 5 calendar days of the inspection date 
or any extended period granted by the engineer, all work shall cease on the project except for 
work to correct these deficiencies, unless otherwise allowed by the engineer.  All impact costs 
related to this halting of work, including, but not limited to stand-by time for equipment, shall be 
borne by the contractor.  Work shall not resume until the engineer approves the corrective work. 
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5.1  Liquidated Damages.  If the contractor fails to complete the correction of all Stormwater 
Deficiencies listed on the MoDOT Inspection Report within the specified time limit, the 
Commission will be damaged in various ways, including but not limited to, potential liability, 
required mitigation, environmental clean-up, fines, and penalties.  These damages are not 
reasonably capable of being computed or quantified.  Therefore, the contractor will be charged 
with liquidated damages specified in the amount of $2,000 per day for failure to correct one or 
more of the Stormwater Deficiencies listed on the Inspection Report within the specified time limit.  
In addition to the stipulated damages, the stoppage of work shall remain in effect until all 
corrections are complete. 
 
6.0  Basis of Payment.  No direct payment will be made for compliance with this provision. 
 
 

• Delete Sec 106.9, including all subsections and substitute the following: 
 
106.9  Buy America Requirements. 
Buy America Requirements are waived if the total amount of Federal financial assistance applied 
to the project, through awards or subawards, is below $500,000. 
 
106.9.1  Buy America Requirements for Iron or Steel Products. 
The contractor’s attention is directed to Title 23 CFR 635.410 Buy America Requirements.  Where 
articles, materials or supplies that consist wholly or predominantly of iron or steel or a combination 
of both are to be permanently incorporated into the contract work, steel and iron material shall be 
manufactured, from the initial melting stage through the application of coatings, in the USA except 
for “minimal use” as described herein.  Predominantly of iron or steel or a combination of both 
means that the cost of the iron and steel content exceeds 50 percent of the total cost of all its 
components.  Under a general waiver from FHWA the use of pig iron and processed, pelletized, 
and reduced iron ore manufactured outside of the USA will be permitted in the domestic 
manufacturing process for steel or iron material. 
 
106.9.1.1  Any sources other than the USA as defined will be considered foreign.  The required 
domestic manufacturing process shall include formation of ingots and any subsequent process.  
Coatings shall include any surface finish that protects or adds value to the product. 
 
106.9.1.2  “Minimal use” of foreign steel, iron or coating processes will be permitted, provided the 
cost of such products does not exceed 1/10 of one percent (0.1 percent) of the total contract cost 
or $2,500.00, whichever is greater.  If foreign steel, iron, or coating processes are used, invoices 
to document the cost of the foreign portion, as delivered to the project, shall be provided and the 
engineer’s written approval obtained prior to placing the material in any work. 
 
106.9.1.3  Buy America requirements include a step certification for all fabrication processes of 
all steel or iron materials that are accepted per Sec 1000.  The AASHTO Product Evaluation and 
Audit Solutions compliance program verifies that all steel and iron products fabrication processes 
conform to 23 CFR 635.410 Buy America Requirements and is an acceptable standard per 23 
CFR 635.410(d).  AASHTO Product Evaluation and Audit Solutions compliant suppliers will not 
be required to submit step certification documentation with the shipment for some selected steel 
and iron materials.  The AASHTO Product Evaluation and Audit Solutions compliant supplier shall 
maintain the step certification documentation on file and shall provide this documentation to the 
engineer upon request. 
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106.9.1.3.1  Items designated as Category 1 will consist of steel girders, piling, and reinforcing 
steel installed on site.  Category 1 items require supporting documentation prior to incorporation 
into the project showing all steps of manufacturing, including coating, as being completed in the 
United States and in accordance with CFR Title 23 Section 635.410 Buy America Requirements.  
This includes the Mill Test Report from the original producing steel mill and certifications 
documenting the manufacturing process for all subsequent fabrication, including coatings. The 
certification shall include language that certifies all steel and iron materials permanently 
incorporated in this project was procured and processed domestically and all manufacturing 
processes, including coating, as being completed in the United States and in accordance with 
CFR Title 23 Section 635.410. 
 
106.9.1.3.2  Items designated as Category 2 will include all other steel or iron products not in 
Category 1 and permanently incorporated in the project.  Category 2 items shall consist of, but 
not be limited to items such as fencing, guardrail, signing, lighting and signal supports.  The prime 
contractor is required to submit a material of origin form certification prior to incorporation into the 
project from the fabricator for each item that the product is domestic.  The Certificate of Materials 
Origin form (link to certificate form) from the fabricator must show all steps of manufacturing, 
including coating, as being completed in the United States and in accordance with CFR Title 23 
Section 635.410 Buy America Requirements and be signed by a fabricator representative.  The 
engineer reserves the right to request additional information and documentation to verify that all 
Buy America requirements have been satisfied.  These documents shall be submitted upon 
request by the engineer and retained for a period of 3 years after the last reimbursement of the 
material. 
 
106.9.1.3.3  Any minor miscellaneous steel or iron items that are not included in the materials 
specifications shall be certified by the prime contractor as being procured domestically.  Examples 
of these items would be bolts for sign posts, anchorage inserts, etc.  The certification shall read 
“I certify that all steel and iron materials permanently incorporated in this project during all 
manufacturing processes, including coating, as being completed in the United States and in 
accordance with CFR Title 23 Section 635.410 Buy America Requirements procured and 
processed domestically in accordance with CFR Title 23 Section 635.410 Buy America 
Requirements.  Any foreign steel used was submitted and accepted under minor usage”.  The 
certification shall be signed by an authorized representative of the prime contractor. 
 
106.9.1.4  When permitted in the contract, alternate bids may be submitted for foreign steel and 
iron products.  The award of the contract when alternate bids are permitted will be based on the 
lowest total bid of the contract based on furnishing domestic steel or iron products or 125 percent 
of the lowest total bid based on furnishing foreign steel or iron products.  If foreign steel or iron 
products are awarded in the contract, domestic steel or iron products may be used; however, 
payment will be at the contract unit price for foreign steel or iron products. 
 
106.9.2  Buy America Requirements for Construction Materials other than iron or steel 
products. 
Construction materials mean articles, materials, or supplies that consist of only one of the items 
listed.  Minor additions of articles, materials, supplies, or binding agents to a construction material 
do not change the categorization of the construction material.  Upon request by the engineer, the 
contractor shall submit a domestic certification for all construction materials listed that are 
incorporated into the project. 
 

(a) Non-ferrous metals 

https://epg.modot.org/forms/CM/CERTIFICATE_OF_MATERIALS_ORIGIN.pdf
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(b) Plastic and Polymer-based products (including polyvinylchloride, composite building 

materials, and polymers used in fiber optic cables) 

(c) Glass (including optic glass) 

(d) Fiber optic cable (including drop cable) 

(e) Optical fiber 

(f) Lumber 

(g) Engineered wood 

(h) Drywall 

 
106.9.3  Buy America Requirements for Manufactured Products. 
Manufactured products mean articles, materials or supplies that have been processed into a 
specific form and shape, or combined with other articles, materials or supplies to create a product 
with different properties than the individual articles, materials or supplies.  If an item is classified 
as an iron or steel product, an excluded material, or other product category as specified by law or 
in 2 CFR part 184, then it is not a manufactured product.  However, an article, material or supply 
classified as a manufactured product may include components that are iron or steel products, 
excluded materials, or other product categories as specified by law or in 2 CFR part 184.  Mixtures 
of excluded materials delivered to a work site without final form for incorporation into a project are 
not a manufactured product. 
 
106.9.3.1  Produced in the United States, in the case of manufactured products, means: 
(A) For projects obligated on or after October 1, 2025, the product was manufactured in the United 
States; and 
(B) For projects obligated on or after October 1, 2026, the product was manufactured in the United 
States and the cost of the components of the manufactured product that are mined, produced, or 
manufactured in the United States is greater than 55 percent of the total cost of all components 
of the manufactured product. 
 
106.9.3.2  (i) With respect to precast concrete products that are classified as manufactured 
products, components of precast concrete products that consist wholly or predominantly of iron 
or steel or a combination of both shall meet the requirements of paragraph (b) of this section.  The 
cost of such components shall be included in the applicable calculation for purposes of 
determining whether the precast concrete product is produced in the United States. 
(ii) With respect to intelligent transportation systems and other electronic hardware systems that 
are installed in the highway right of way or other real property and classified as manufactured 
products, the cabinets or other enclosures of such systems that consist wholly or predominantly 
of iron or steel or a combination of both shall meet the requirements of paragraph (b) of this 
section.  The cost of cabinets or other enclosures shall be included in the applicable calculation 
for purposes of determining whether systems referred to in the preceding sentence are produced 
in the United States. 
 
106.9.4  Waiver for De Minimis Costs for Manufactured and Construction Materials other 
than iron or steel products. 
“The total value of the non-compliant products is no more than the lesser of $1,000,000 or 5% of 
total applicable costs for the project.”  The contractor shall submit to the engineer any non-
domestic materials and their total material cost to the engineer.  The contractor and the engineer 
will both track these totals to assure that the minimal usage allowance is not exceeded. 
 
 

• Third-Party Test Waiver for Concrete Aggregate 
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1.0  Description.  Third party tests may be allowed for determining the durability factor for 
concrete pavement and concrete masonry aggregate. 
 
2.0  Material.  All aggregate for concrete shall be in accordance with Sec 1005. 
 
2.1  MoDOT personnel shall be present at the time of sampling at the quarry.  The aggregate 
sample shall be placed in an approved tamper-evident container (provided by the quarry) for 
shipment to the third-party testing facility. 
 
2.2  AASHTO T 161 Method B Resistance of Concrete to Rapid Freezing and Thawing, shall be 
used to determine the aggregate durability factor.  All concrete beams for testing shall be 3-inch 
wide by 4-inch deep by 16-inch long or 3.5-inch wide by 4.5-inch deep by 16-inch long.  All beams 
for testing shall receive a 35-day wet cure fully immersed in saturated lime water prior to initiating 
the testing process. 
 
2.3  Concrete test beams shall be made using a MoDOT approved concrete pavement mix design. 
 
3.0  Testing Facility Requirements.  All third-party test facilities shall meet the requirements 
outlined in this provision. 
 
3.1  The testing facility shall be AASHTO accredited. 
 
3.1.1  For tests ran after January 1, 2025, accreditation documentation shall be on file with the 
Construction and Materials Division prior to any tests being performed. 
 
3.1.2  Construction and Materials Division may consider tests completed prior to January 1, 2025, 
to be acceptable if all sections of this provision are met, with the exception of 3.1.1.  Accreditation 
documentation shall be provided with the test results for tests completed prior to January 1, 2025.  
No tests completed prior to September 1, 2024, will be accepted. 
 
3.2  The testing facility shall provide their testing process, list of equipment, equipment calibration 
documentation, and testing certifications or qualifications of technicians performing the AASHTO 
T 161 Procedure B tests.  The testing facility shall provide details on their freezing and thawing 
apparatus including the time and temperature profile of their freeze-thaw chamber.  The profile 
shall include the temperature set points throughout the entirety of the freeze-thaw cycle.  The 
profile shall show the cycle time at which the apparatus drains/fills with water and the cycle time 
at which the apparatus begins cooling the specimens. 
 
3.3  Results, no more than five years old, from the third-party test facility shall compare within 
±2.0 percent of an independent test from another AASHTO accredited test facility or with MoDOT 
test records, in order to be approved for use (e.g. test facility results in a durability factor of 79, 
MoDOT’s recent durability test factor is 81; this compared within +2 percent).  The independent 
testing facility shall be in accordance with this provision.  The comparison test can be from a 
different sample of the same ledge combination. 
 
3.4  When there is a dispute between the third party durability test results and MoDOT durability 
test results, the MoDOT durability test result shall govern. 
 
3.5  Test results shall be submitted to MoDOT’s Construction and Materials division electronically 
for final approval.  Test results shall include raw data for all measurements of relative dynamic 
modulus of elasticity and percent length change for each individual concrete specimen.  Raw data 
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shall include initial measurements made at zero cycles and every subsequent measurement of 
concrete specimens.  Raw data shall include the cycle count and date each measurement was 
taken.  Test results shall also include properties of the concrete mixture as required by AASHTO 
T 161.  This shall include the gradation of the coarse aggregate sample.  If AASHTO T 152 is 
used to measure fresh air content, then the aggregate correction factor for the mix determined in 
accordance with AASHTO T 152 shall also be included. 
 
4.0  Method of Measurement.  There is no method of measurement for this provision.  The 
testing requirements and number of specimens shall be in accordance with AASHTO T 161 
Procedure B. 
 
5.0  Basis of Payment.  No direct payment will be made to the contractor or quarry to recover 
the cost of aggregate samples, sample shipments, testing equipment, labor to prepare samples 
or test samples, or developing the durability report. 
 
 

• Delete paragraph 15.0 of the General Provision Disadvantaged Business Enterprise (DBE) 
Program Requirements and substitute the following: 

 
15.0  Bidder’s List Quote Summary.  MoDOT is a recipient of federal funds and is required by 
49 CFR 26.11 to provide data about its DBE program.  All bidders who seek to work on federally 
assisted contracts must submit data about all DBE and non-DBEs in accordance with Sec 
102.7.9.  MoDOT will not compare the submitted Bidder’s List Quote Summary to any other 
documents or submittals, pre or post award.  All information will be used by MoDOT in accordance 
with 49 CFR 26.11 for reporting to USDOT and to aid in overall DBE goal setting. 
 
 

• Add Sec 102.7.9 to include the following: 
 
102.7.9  Bidder’s List Quote Summary.  Each bidder shall submit with each bid a summary 
of all subcontractors, material suppliers, and service providers (e.g. hauling) considered on 
federally funded projects pursuant to 49 CFR 26.11.  The bidder will provide the firm’s name, 
the corresponding North American Industry Classification System (NAICS) code(s) the 
firm(s) were considered for, and whether or not they were used in the bid.  The information 
submitted should be the most complete information available at the time of bid.  The 
information shall be disclosed on the Bidder’s List Quote Summary form provided in the 
bidding documents and submitted in accordance with Sec 102.10.  Failure to disclose this 
information may result in a bid being declared irregular. 
 
 

• Revisions to General Conditions of the Contract for Missouri Standard Specifications for 
Highway Construction 

 
Insert the following definitions into Sec 101.2: 
 
Agent of Contractor.  Subcontractors, its employees, assigns, and agents. 
 
Agent of MoDOT.  Any private contractors, subcontractors, engineers, or the employees 
thereof performing work in accordance with the plans and specifications approved by 
MoDOT. 
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Commencement of Work.  Also defined as the start of construction operations/activities, 
this is the date the contractor, its employees, agents, and/or assigns first begins performing 
work pursuant to the terms of the contract, including the furnishing of labor, material, 
equipment, and other incidentals necessary or convenient to the successful completion of 
the project and the carrying out of duties and obligations imposed by the contract.  For 
purposes of clarity, this date shall be deemed to occur on the date certified payroll activities 
on the project commence. 
 
Exceptions.  Work items identified by the engineer, as documented on the semi-final 
inspection, that are allowed to be completed after the contract completion date but prior to 
the item-specific completion date established by the engineer.  Failure to complete any 
excepted work item by the item-specific completion date will result in assessment of contract 
liquidated damages.  Designation of exceptions not mandated by the contract is at the sole 
discretion of the engineer. 
 
Typical exceptions include: 

(a) Seasonal items (e.g., sodding, overseeding, establishment of grass for soil 
stabilization, or tree/shrub plantings) 

(b) Tasks that have contractually required or allowed delays (e.g., removal of sediment 
control devices, waiting periods for signal/lighting systems, pause for retroreflectivity 
evaluation of pavement markings) 

(c) Other tasks in which the engineer determines it is in the best interest of the 
Commission to allow completion of such task to extend beyond the contract 
completion date, but within a designated period of time. 

 
Delete Sec 105.10.7, including all subsections and substitute the following: 
 
105.10.7  Final Inspection.  Upon apparent completion of the entire project, the engineer 
will make a Final Inspection of the work to determine acceptance for maintenance in 
accordance with Sec 105.15. 
 
Delete Sec 105.15, including all subsections and substitute the following: 
 
105.15  Acceptance. 
 
105.15.1  Partial Acceptance.  At the discretion of the engineer, portions of the work within 
a project may be accepted for maintenance prior to the Final Inspection of all work for that 
project.  When a portion of the work or a specific item is partially accepted, the contractor is 
relieved from maintenance on the identified portion of the work, but this is not the Final 
Inspection, as defined in Sec 105.15.2, and will not excuse the contractor from liability or 
responsibility to the Commission for work performed. 
 
105.15.1.1  Acceptance of a Specific Item or Section of Work.  Upon completion of any 
of the items or sections of work listed herein, the contractor may request the engineer’s 
inspection of the work and partial acceptance. If the engineer finds the work to be complete 
and acceptable, including submittal by the contractor of all required documentation, partial 
acceptance will be made for that item or section. The following items, complete in place, as 
determined by the engineer, are eligible for consideration of partial acceptance: 
 

(a) Any section 0.5 mile or more in length. 
(b) Any section 0.5 mile or more in length in one direction of a divided highway. 
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(c) A complete bridge. 
(d) An intersection traffic signal system. Partial acceptance may be made for signal 

equipment prior to the 30-day testing period though any required performance tests 
and/or guarantees shall remain applicable. 

(e) Devices intended to be used for traffic safety and control.  Acceptance of traffic safety 
devices is limited to guardrail, impact attenuation barriers, traffic signal items, signs, 
delineators, lighting, concrete barrier walls, concrete bridge parapet, bridge railing, 
guard cable, crash cushions and fence, which are permanently installed in their final 
position in accordance with the contract documents. 

 
105.15.1.2  Semi-Final Inspection, Corrections and Exceptions.  The contractor shall 
submit a written request for a semi-final inspection at least seven days prior to the anticipated 
completion of work, excluding exceptions.  If the engineer postpones the inspection beyond 
the date the contractor completes all work, the period of postponement will be considered an 
excusable but non-compensable delay. 
 
105.15.1.2.1  Immediately following the semi-final inspection, the engineer will provide the 
contractor with a list of any remaining items of work, corrections, and exceptions.  The count 
of contract time will continue until all work and corrections are complete.  If the engineer 
determines all work is complete, with no exceptions, the semi-final inspection will be 
considered the Final Inspection in accordance with Sec 105.15.2. 
 
105.15.1.2.2  Work Complete Date.  Upon verification by the engineer that all work, 
exclusive of exceptions, is complete, the engineer will declare partial acceptance and cease 
the count of contract time.  The count of contract time will resume should the contractor fail 
to complete one or more exceptions by the required date. 
 
105.15.2  Final Inspection and Acceptance for Maintenance.  The contractor shall 
promptly notify the engineer when all work on a project, including exceptions, is complete.  
Upon Final Inspection by the engineer and verification that all work on a project is complete, 
a notice of acceptance for maintenance will be submitted to the contractor.  Acceptance for 
maintenance excludes any items covered by item-specific performance bonds.  Final 
Inspection shall occur not later than ten (10) business days after contractor’s notification to 
the engineer that all corrections and exceptions have been completed.  If the Final Inspection 
has not occurred within the ten (10) business-day time frame, all corrections and exceptions 
shall be deemed completed and MoDOT will be deemed to have accepted maintenance.  If 
written acceptance for maintenance is not received within twenty (20) business days after 
the date of the Final Inspection, nor any objections sent to the Agent of MoDOT during this 
twenty (20) business-day period, the project and the work shall automatically be deemed 
accepted for maintenance. 
 
105.15.2.1  Following the Final Inspection, the Agent of MoDOT will be relieved of any new 
or additional liability to third parties for personal injury, death or property damages which may 
be alleged to result from the design or construction of the work, unless additional work is 
performed by the Agent of MoDOT on the right of way after Final Inspection. 
 
105.15.2.2  Nothing in these specifications shall be deemed to excuse the contractor of 
liability or responsibility for any personal injury, death or property damages which may have 
occurred during the time period from the Commencement of Work through the Final 
Inspection. 
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105.15.2.3  Acceptance of a project shall not be construed to relieve the contractor of full 
responsibility for making good any non-latent defect in work or material found on any section 
of work prior to final acceptance of the entire project, to alter in any manner the method of 
payment prescribed in the contract or to constitute a waiver of any claim the Commission 
might have against the contractor on the entire project. 
 
105.15.2.4  Contracts with Multiple Projects.  For contracts that include two or more 
projects, the contractor may request a separate final inspection and acceptance for 
maintenance as the work is completed on each project. 
 
105.15.3  Final Acceptance and Payment.  Following Final Inspection and acceptance for 
maintenance, the engineer will prepare the final tabulation of quantities in accordance with 
Sec 109.8.  A final change order, if necessary, and the final tabulation of quantities will be 
submitted to the contractor for review.  Upon receipt of the final tabulation of quantities, the 
contractor shall promptly submit to the engineer any remaining project documentation 
including, but not limited to, those listed in Sec 105.15.3.2. 
 
105.15.3.1  A Final Acceptance report will be submitted to the contractor, and final payment 
will be made, no later than thirty days following concurrence on tabulation of quantities, 
receipt by the engineer of all project documentation, and verification by the engineer that all 
material incorporated into the work has been properly inspected.  If the final tabulation of 
quantities determines the contractor was overpaid, the contractor, or in case of default, the 
surety, shall return the amount of overpayment to the Commission within thirty days of 
receiving notice of the overpayment from the engineer. 
 
105.15.3.2  When required by the contract, project documentation shall consist of the 
following: 
 

(a) Contractor’s Affidavit Regarding Settlement of Claims (Form C-242) 
(b) Final Change Order 
(c) DBE Participation List and Final Verification 
(d) Affidavit – Compliance with the Prevailing Wage Law 

 
105.15.3.3  Final acceptance will not excuse the contractor’s liability or responsibility to the 
Commission for any latent defects in the work or material incorporated into the work, or for 
claims relating to any work or material incorporated into the work, except as barred by 
Sections 537.600 and 537.610, RSMo. 
 
Delete Sec 107.11, including all subsections, and substitute the following: 
 
107.11  Responsibility for Claims for Damage or Injury.  The contractor shall be 
responsible, to the extent imposed by applicable law, for injury, property damage, damage to 
the Work, or other loss caused by the negligent, wrongful, intentional, reckless, or 
contractually noncompliant acts or omissions of the contractor or an Agent of Contractor from 
Commencement of construction activities through Final Inspection and acceptance for 
maintenance. 
 
107.11.1  The contractor shall not be responsible for damage relating to personal injury or 
death, arising from the design, condition, or maintenance of the project area prior to 
commencement of work and after Final Inspection and acceptance of the work, in accordance 
with Sec 101.2 and 105.15.2, unless any of the following conditions exist: 
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(a) The work is so defective that it creates an imminent danger to third parties; 
(b) A defect in the work was concealed and not discoverable by a reasonable inspection 

by the Commission; 
(c) The agent of MoDOT knew of the dangerous condition and did not disclose it to the 

Commission; or 
(d) The plans or specifications followed were so imperfect or improper that the agent of 

MoDOT should have known the work to be done thereunder would result in an unsafe 
condition. 

 
107.11.2  Neither the Commission nor the contractor, by execution of a contract, shall intend 
to or create a new or enlarge an existing cause of action in any third party.  This provision 
shall not be interpreted to create any new liability that does not exist under the law, or to 
waive or extinguish any defense that either party to this contract or their respective agents 
and employees may have to an action or suit by a third party. 
 
Delete Sec 107.12, including all subsections, and substitute the following: 
 
107.12  Contractor's Responsibility for Work  Damages to any portion of the work 
occurring after the date of Commencement of Work and before the work is deemed approved 
and accepted, caused by the action of the elements or from any other reason, shall be 
repaired or replaced at the contractor's expense.  The contractor, at the contractor’s option, 
may insure against any such damages.  The Commission may, in its discretion, make such 
a payment, determined in accordance with Sec 109.4, for damage to the work due to 
unforeseeable causes beyond the control of, and without fault or negligence on the part of 
the contractor, unless the contractor has been reimbursed for such damages by the 
contractor’s insurer.  Prior to reimbursement, the contractor shall furnish documentary 
evidence of all efforts to recover such repair costs. 
 
107.12.1  The contractor shall immediately give written notice to the engineer of any 
pedestrian, worker and/or vehicular accident that occurs in or near the work zone.  The 
contractor may be directed by the engineer to repair permanent Commission facilities that 
have been damaged by events that are beyond the control of the contractor.  Reimbursement 
will be provided by the Commission, determined in accordance with Sec 109.4, for the actual 
direct cost of labor, equipment and material, exclusive of overhead, indirect or consequential 
costs of profit.  The Commission may elect to make such repairs in lieu of the contractor. 
 
Delete Sections 107.13, 107.13.1, 107.13.2, 107.13.3, 107.13.3.4, 107.13.5, 107.13.6, 
107.13.9, 107.13.10.4, 107.13.10.8, and substitute the following: 
 
107.13  General Insurance Requirements.  From the commencement of construction 
activities through the Final Inspection and acceptance for maintenance of the project by the 
engineer, the contractor shall procure and maintain at the contractor’s expense, insurance 
for all damages and losses imposed by law and assumed under the contract, of the kinds 
and in the amounts specified in Secs 107.13.1 through 107.13.8. 
 
107.13.1  Sovereign Immunity Limits for Missouri Public Entities.  The contractor shall 
procure and maintain at least minimum insurance coverages to meet the sovereign immunity 
limits for Missouri public entities as calculated by the Missouri Department of Insurance and 
published annually in the Missouri Register pursuant to Section 537.610, RSMo for Sec 
107.13.2 through 107.13.5, unless specified otherwise for each type of insurance coverage.  
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Each policy shall provide additional insured status for the Missouri Highways and 
Transportation Commission, its members, the Missouri Department of Transportation, and 
its employees up to Missouri’s sovereign immunity limits.  Provided, however, additional 
insured coverage applies only to liability caused in whole or in part by the acts or omissions 
of the named insured or those acting on its behalf and does not provide defense or indemnity 
for liability that Section 537.600, RSMo. places solely on MoDOT or another public entity.  
Each policy shall be endorsed to not waive sovereign immunity limits.  The naming of the 
Commission, its members, MoDOT, and its employees as additional insureds under any 
insurance policy shall not be construed as a waiver of any sovereign, official, or other 
governmental immunity.  The Commission, its members, MoDOT, and its employees reserve 
the right to assert any sovereign, official, or any other governmental immunities.  Nothing in 
the Section shall be construed to enlarge the liability of the contractor beyond that imposed 
by applicable law, create a contractual duty to defend or indemnify prohibited by Section 
537.600, RSMo, or require insurance coverage for liability that Section 537.600, RSMo 
places solely upon MoDOT.  Insurance coverage and priority shall otherwise be determined 
in accordance with the applicable policies and endorsements. 
 
107.13.2  Commercial General Liability Insurance.  The contractor shall procure, and 
maintain during the term of the project, commercial general liability insurance with coverage 
at least as broad as Insurance Services Office (ISO) policy form CG 00 01.  The general 
aggregate limit shall, by endorsement or otherwise, provide a designated aggregate limit 
solely for this project using ISO form CG 25 03 05 09 or an equivalent form.  General liability 
policies shall be endorsed to add the Commission, its members, MoDOT, its employees, 
agents, and assigns as additional insureds (the “Additional Insureds”) using Insurance 
Services Office forms CG 20 10 or the equivalent under such policy.  For construction 
contracts, an endorsement providing completed operations coverage to the Additional 
Insureds, ISO form CG 20 37 or the equivalent, is also required.  This form, CG 20 37, shall 
be endorsed on each subsequent commercial general liability policy issued to the contractor 
for three (3) years after final acceptance of the project.  Should work on the project be 
discontinued, the commercial general liability insurance coverage shall remain in effect for 
three (3) years after the date of discontinuation, when applicable.  Coverage shall not be 
reduced by insured versus insured exclusions or by explosion, collapse and underground 
(XCU) exclusions. 
 
107.13.3  Commercial Automobile Liability Insurance. The contractor shall procure and 
maintain automobile liability coverage at least as broad as ISO policy form CA 00 01 covering 
owned, hired, and non-owned autos.  The policy shall be endorsed to Commission, its 
members, MoDOT, and its employees, agents, and assigns as additional insureds (the 
“Additional Insureds”). 
 
107.13.4  Contractor’s Pollution Liability (CPL) Insurance. The contractor shall procure 
and maintain contractor’s pollution liability insurance for liability arising out of sudden, 
accidental, and gradual pollution and remediation.  The policy shall have minimum limits of 
$1,000,000.  The Commission, its members, MoDOT, and its employees, agents, and 
assigns shall be endorsed as additional insureds under such policy.  The policy shall provide 
coverage for hauling of waste from the project site to the final disposal location including non-
owned disposal sites. Completed operations coverage for pollution liability shall extend a 
minimum of three (3) years after final acceptance of the project.  Contractor shall require any 
subcontractor that performs environmental remediation, hazardous material removal or 
related work including the transportation, disposal, or environmental engineering work, to 
provide contractor’s pollution liability insurance with limits and scope of coverage appropriate 
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to the exposure.  The Commission, its members, MoDOT, and its employees, agents, and 
assigns shall be endorsed as additional insured under such policy.  The policy shall not 
contain a cross suits exclusion or other provisions that would eliminate additional insured 
claims against the contractor or subcontractor. 
 
107.13.5  Aircraft Liability Insurance.  If aircraft, including unmanned aircraft, will be used 
on the project, contractor shall provide, or cause to be provided, aircraft liability insurance 
protecting against claims for damages resulting from such use in all cases where any aircraft 
that is owned, leased or chartered by any Contractor-Related Entity used on the Project.  The 
policy shall have minimum limits of $1,000,000 and the Commission, its members, MoDOT, 
and its employees, agents, and assigns shall be additional insureds on the policy by 
endorsement or policy provision.  The use of any aircraft in performance of the Work, the 
aircraft crew, flight path and altitude, including landing of any aircraft on the Site or on any 
property owned by the Commission, MoDOT or other parties at interest, shall be subject to 
review and written acceptance by the Commission prior to any such usage.  If any aircraft 
are leased or chartered with crew and/or pilot, evidence of non-owned aircraft liability 
insurance will be acceptable to meet these requirements but must be provided prior to use 
of the aircraft.  For use of unmanned aircraft vehicles, the contractor may provide insurance 
either through an aircraft liability insurance policy, or by endorsement to the contractor’s 
commercial general liability insurance policy and excess liability policies.  Use of unmanned 
aircraft must comply with all state and federal rules and regulations, including FAA 
requirements. 
 
107.13.6  Excess or Umbrella Liability Insurance.  The contractor may satisfy the required 
limits for Secs 107.13.2 through 107.13.5 by use of excess or umbrella liability insurance 
policies in any combination that meets the contract limits requirements.  Such policies shall 
include as additional insureds, the Commission, its members, MoDOT, and its employees, 
agents, and assigns. 
 
107.13.9  Evidence of Insurance.  Required evidence of insurance providing confirmation 
of compliance with these requirements shall consist of a certificate of insurance and any 
endorsements adding the Commission, MoDOT and its employees as additional insureds 
where specified.  “Blanket” or “automatic” additional insured endorsements providing 
additional insured coverage “where required by contract,” may be used, provided that such 
forms provide coverage at least as broad as provided by the specified endorsement forms 
required.  The contractor and any subcontract work shall not commence under the contract 
until the contractor obtains the applicable insurance coverage required and receives approval 
for such insurance from the engineer.  No later than five (5) business days prior to the 
Commencement of Work, all evidence of insurance for the prime contractor, including 
certificates of insurance and required endorsements, and notices shall be submitted 
electronically by the insurance agent to ContractorSupport@MoDOT.mo.gov.  The 
aforementioned evidence of insurance shall also be submitted in the same manner no fewer 
than five (5) business days prior to the effective date of any change or renewal of insurance 
during the term of the project.  All evidence of insurance for the prime contractor, including 
certificates of insurance and required endorsements, and notices shall be submitted 
electronically by the insurance agent to ContractorSupport@MoDOT.mo.gov.  The 
contractor shall promptly furnish the engineer with a complete copy of its policy upon request.  
Failure to furnish evidence of proper insurance, or complete insurance policies when 
requested, may result in the suspension of work as provided in Sec 108, and may result in 
other claims or actions for breach of contract or otherwise, as may be recognized at law or 
in equity. 

mailto:ContractorSupport@MoDOT.mo.gov
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107.13.10.4  Primary and Non-contributory.  For any claims related to this contract or 
insurance requirements herein identified, the contractor’s insurance coverage shall be 
primary insurance with respect to the Commission, its members, MoDOT, and its employees, 
as the additional insureds.  Any other insurance or self-insurance maintained by any of these 
parties shall be excess of the contractor’s insurance and shall not contribute with the 
contractor’s insurance, unless liability caused in whole or in part by the acts or omissions of 
the named insured or those acting on its behalf and does not provide defense or indemnity 
for liability that Section 537.600, RSMo places solely upon MoDOT or another public entity.  
Priority and allocation shall be governed by the applicable policies and endorsements.  
MoDOT may not unilaterally alter priority among the contractor's, any subcontractor's, or any 
additional insured's policies. 
 
107.13.10.8  Timely Notice of Claims.  Contractor shall give the engineer prompt and timely 
notice of claims made or suits instituted that arise out of or result from contractor’s or agent 
of contractor’s performance under this Agreement, and that involve or may involve coverage 
under any of the required liability policies.  The Commission and MoDOT will provide timely 
notice to the contractor of any claims or lawsuits that it receives. 
 
Delete Sec 107.14 and substitute the following: 
 
107.14  Cooperation in Defense.  The Agent of MoDOT and MoDOT shall reasonably 
cooperate in the defense of the other against potential third party claims.  This cooperation 
includes providing reasonable access to relevant records, documents, and personnel.  
Nothing in this section creates a contractual duty to defend prohibited by RSMo 537.600(5). 
 
Delete Sec 107.18 and substitute the following: 
 
107.18  Basis of Payment.  No direct payment will be made for compliance with Sec 107. 
 
 

• Payment for Excess Piling 
 
Delete Sec 702.6.3 and insert the following: 
 
702.6.3  Pile Cut-Offs.  No direct payment will be made for routine pile cut-offs, except as 
otherwise provided herein. 
 
702.6.3.1  Excess Piling.  If the total measured length of installed piling on a given structure, 
per item, is 85 percent or less of the plan quantity, the difference between plan quantity and 
installed quantity shall be deemed as excess piling. Reimbursement will be made for excess 
piling, as determined by the engineer. No reimbursement will be made for piling purchased 
in excess of plan quantity. The contractor shall provide the engineer with all paid invoices, 
which may be used to determine an equitable reimbursement. Shipping costs on the invoice 
will be included in the reimbursement payment, but no handling, overhead or profit will be 
included. All excess piling shall be removed from the project and retained by the contractor. 
 
 

• Delete Sec 102.18.1 and renumber existing Sec 102.18.2 through 102.18.5.4 including 
all subsections: 
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102.18.1  Certification Regarding Disbarment, Eligibility, Indictments, Convictions or 
Civil Judgments.  The president or authorized official of the bidder, under penalty of perjury 
under the laws of the USA, shall certify that, except as noted in the exceptions, the company 
or any person associated therewith in the capacity of owner, partner, director, officer, 
principal investor, project director, manager, auditor or any position involving the 
administration of federal funds: 
 
(a) Is not currently under suspension, debarment, voluntary exclusion or determination of 
ineligibility by any federal agency. 
 
(b) Has not been suspended, debarred, voluntarily excluded or determined ineligible by any 
federal agency within the past three years. 
 
(c) Does not have a proposed debarment or suspension pending. 
 
(d) Has not been indicted, convicted or had a civil judgment rendered against any of the listed 
parties by a court of competent jurisdiction in any matter involving fraud or official misconduct 
within the past three years. 
 
102.18.1.1  If there are any exceptions, the bidder shall submit the exceptions on company 
letterhead, signed by the bidder and inserted inside the bid submitted. 
 
102.18.1.2  Exceptions will not necessarily result in denial of award but will be considered in 
determining bidder responsibility. 
 
102.18.1.3  For any exception noted, the bidder shall indicate to whom it applies, the initiating 
agency, and dates of action. 
 
102.18.1.4  Providing false information may result in criminal prosecution or administrative 
sanctions. 
 
102.18.2  Certification Regarding Anti-Collusion.  In accordance with 23 USC 112, the 
bidder shall certify, under penalty of perjury, that the bidder has not, either directly or 
indirectly, entered into any agreement, participated in any collusion or otherwise taken any 
action in restraint of free competitive bidding in connection with this contract. 
 
102.18.3  Certification Regarding Lobbying Activities.  In accordance with 31 USC 1352, 
the bidder shall certify that: 
 
(a) No federal appropriated funds have been paid or will be paid, by or on behalf of the 
undersigned, to any person for influencing or attempting to influence an officer or employee 
of any federal agency, a member of Congress, an officer or employee of Congress or an 
employee of a member of Congress in connection with the awarding of any federal contract, 
the making of any federal grant, the making of any federal loan, the entering into of any 
cooperative agreement and the extension, continuation, renewal, amendment or modification 
of any federal contract, grant, loan or cooperative agreement. 
 
(b) If any funds other than federal appropriated funds have been paid or will be paid to any 
person for influencing or attempting to influence an officer or employee of any federal agency, 
a member of Congress, an officer or employee of Congress or an employee of a member of 
Congress in connection with this federal contract, grant, loan or cooperative agreement, the 
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bidder shall complete and submit Standard Form-LLL, "Disclosure Form to Report Lobbying," 
in accordance with the instructions. 
 
102.18.3.1  This certification shall be a material representation of fact upon which reliance 
was placed when this transaction was made or entered into. Submission of this certification 
shall be a prerequisite for making or entering into this transaction imposed by 31 USC 1352. 
Any person who fails to file the required certification will be subject to a civil penalty of no 
less than $10,000 and no more than $100,000 for each such failure. 
 
102.18.3.2  The bidder also agrees by submitting a bid that the bidder shall require that the 
language of this certification be included in all subcontracts that exceed $100,000, and that 
all such subrecipients shall certify and disclose any lobbying activities accordingly. 
 
102.18.4  Certification Regarding Missouri Domestic Products Procurement Act.  This 
certification will only apply to state-funded projects as noted on the cover of the Request for 
Bid. The bidder's attention is directed to Sections 34.350 through 34.359 RSMo 2000, which 
requires all manufactured goods or commodities used or supplied in the performance of the 
contract or any subcontract to be manufactured, assembled or produced in the USA. Sections 
34.350 through 34.359 RSMo will not apply if the total bid is less than $1,000.00. 
 
102.18.4.1  Section 34.355 RSMo requires the vendor or bidder to certify compliance with 
Section 34.353 RSMo and, if applicable, Section 34.359 RSMo at the time of bidding and 
prior to payment. Failure to comply with Section 34.353 RSMo during performance of the 
contract and to provide certification of compliance prior to payment will result in nonpayment 
for those goods or commodities. 
 
102.18.4.2  The bidder shall certify that all the specified goods or products for which this bid 
was solicited are manufactured, assembled or produced in the USA. If there are any 
exceptions, the bidder shall submit a list of the exceptions on company letterhead, signed by 
the bidder and attached to the inside of the bid submitted. The list shall include the pay item 
number and the location where the item is manufactured. The bidder shall identify any of the 
exceptions in the list that are specified goods or products that are treated as manufactured, 
assembled or produced in the USA under an existing treaty, law, agreement or regulation of 
the USA regarding export/import restrictions and international trade. 
 
102.18.4.3  The bidder shall notify the contact listed in the Request for Bid of any specified 
goods or products that cannot be manufactured, assembled or produced in the USA in 
sufficient quantities or in time to meet the contract specifications. 
 
102.18.4.4  The bidder shall certify that the bid complies with all provisions of Section 34.350 
et seq RSMo. 
 
Delete Sec 106.10 and substitute the following: 
 
106.10  Missouri Domestic Products Requirement.  For state funded projects, as noted on the 
cover of the contract, material shall be in accordance with Sec 102.18.4. 
 
 


