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JOB 
SPECIAL PROVISION 

 
 

A. General - Federal JSP-09-02M 
 
1.0  Description.  The Federal Government is participating in the cost of construction of this 
project.  All applicable Federal laws, and the regulations made pursuant to such laws, shall be 
observed by the contractor, and the work will be subject to the inspection of the appropriate 
Federal Agency in the same manner as provided in Sec 105.10 of the Missouri Standard 
Specifications for Highway Construction with all revisions applicable to this bid and contract. 
 
1.1  This contract requires payment of the prevailing hourly rate of wages for each craft or type of 
work required to execute the contract as determined by the Missouri Department of Labor and 
Industrial Relations and requires adherence to a schedule of minimum wages as determined by 
the United States Department of Labor.  For work performed anywhere on this project, the 
contractor and the contractor’s subcontractors shall pay the higher of these two applicable wage 
rates. State Wage Rates, Information on the Required Federal Aid Provisions, and the current 
Federal Wage Rates are available on the Missouri Department of Transportation web page at 
www.modot.org under "Doing Business with MoDOT”, “Contractor Resources".  Effective Wage 
Rates will be posted 10 days prior to the applicable bid opening.  These supplemental bidding 
documents have important legal consequences.  It shall be conclusively presumed that they are 
in the bidder's possession, and they have been reviewed and used by the bidder in the preparation 
of any bid submitted on this project. 
 
1.2  The following documents are available on the Missouri Department of Transportation web 
page at www.modot.org under "Doing Business with MoDOT"; “Standards and Specifications”.  
The effective version shall be determined by the letting date of the project. 
 
   General Provisions & Supplemental Specifications  
 
   Supplemental Plans to July 2026 Missouri Standard Plans 
   For Highway Construction 
 
These supplemental bidding documents contain all current revisions to the published versions 
and have important legal consequences.  It shall be conclusively presumed that they are in the 
bidder's possession, and they have been reviewed and used by the bidder in the preparation of 
any bid submitted on this project. 
 
 
B. Contract Liquidated Damages JSP- 13-01E 
 
1.0  Description.  Liquidated Damages for failure or delay in completing the work on time for this 
contract shall be in accordance with Sec 108.8.  The liquidated damages include separate 
amounts for road user costs and contract administrative costs incurred by the Commission. 
 
2.0  Period of Performance.  Prosecution of work is expected to begin on the date specified 
below in accordance with Sec 108.2.  Regardless of when the work is begun on this contract, all 
work on all projects shall be completed on or before the date specified below.  Completion by this 
date shall be in accordance with the requirements of Sec 108.7.1. 
 

https://www.modot.org/
https://www.modot.org/
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Notice to Proceed: January 19, 2027 
Contract Completion Date: November 1, 2027 

 
2.1  Calendar Days.  Completion of the project is required as specified herein.  The count of 
calendar days will begin on the date the contractor starts any construction operations on the 
project. 
 

Project Calendar Days Daily Road User Cost 
JSL0053 N/A $11,400 

 
3.0  Liquidated Damages for Contract Administrative Costs.  Should the contractor fail to 
complete the work on or before the contract completion date specified in Section 2.0, or within 
the number of calendar days specified in Section 2.1, whichever occurs first, the contractor will 
be charged contract administrative liquidated damages in accordance with Sec 108.8 in the 
amount of $2,000 per calendar day for each calendar day, or partial day thereof, that the work is 
not fully completed.  For projects in combination, these damages will be charged in full for failure 
to complete one or more projects within the specified contract completion date or calendar days. 
 
4.0  Liquidated Damages for Road User Costs.  Should the contractor fail to complete the work 
on or before the contract completion date specified in Section 2.0, or within the number of calendar 
days specified in Section 2.1, whichever occurs first, the contractor will be charged road user 
costs in accordance with Sec 108.8 in the amount specified in Section 2.1 for each calendar day, 
or partial day thereof, that the work is not fully completed.  These damages are in addition to the 
contract administrative damages and any other damages as specified elsewhere in this contract. 
 
5.0  Liquidated Damages for Winter Months.  Delete Sec 108.8.1.3 (a) 
 
Liquidated damages for failure to complete the work on time shall not be waived from December 
15 to March 15, both dates inclusive. 
 
 
C. Work Zone Traffic Management JSP-02-06N 
 
1.0  Description.  Work zone traffic management shall be in accordance with applicable portions 
of Division 100 and Division 600 of the Standard Specifications, and specifically as follows. 
 
1.1  Maintaining Work Zones and Work Zone Reviews.  The Work Zone Specialist (WZS) shall 
maintain work zones in accordance with Sec 616.3.3 and as further stated herein.  The WZS shall 
coordinate and implement any changes approved by the engineer.  The WZS shall ensure all 
traffic control devices are maintained in accordance with Sec 616, the work zone is operated 
within the hours specified by the engineer, and will not deviate from the specified hours without 
prior approval of the engineer.  The WZS is responsible to manage work zone delay in accordance 
with these project provisions.  When requested by the engineer, the WZS shall submit a weekly 
report that includes a review of work zone operations for the week. The report shall identify any 
problems encountered and corrective actions taken.  Work zones are subject to unannounced 
inspections by the engineer and other departmental staff to corroborate the validity of the WZS’s 
review and may require immediate corrective measures and/or additional work zone monitoring. 
 
1.2  Work Zone Deficiencies.  Failure to make corrections on time may result in the engineer 
suspending work.  The suspension will be non-excusable and non-compensable regardless if 
road user costs are being charged for closures. 
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2.0  Traffic Management Schedule. 
 
2.1  Traffic management schedules shall be submitted to the engineer for review prior to the start 
of work and prior to any revisions to the traffic management schedule.  The traffic management 
schedule shall include the proposed traffic control measures, the hours traffic control will be in 
place, and work hours. 
 
2.2  The traffic management schedule shall conform to the limitations specified in Sec 616 
regarding lane closures, traffic shifts, road closures and other width, height and weight 
restrictions. 
 
2.3  The engineer shall be notified as soon as practical of any postponement due to weather, 
material or other circumstances. 
 
2.4  In order to ensure minimal traffic interference, the contractor shall schedule lane closures for 
the absolute minimum amount of time required to complete the work.  Lanes shall not be closed 
until material is available for continuous construction and the contractor is prepared to diligently 
pursue the work until the closed lane is opened to traffic. 
 
2.5  Traffic Congestion.  The contractor shall, upon approval of the engineer, take proactive 
measures to reduce traffic congestion in the work zone.  The contractor shall immediately 
implement appropriate mitigation strategies whenever traffic congestion reaches an excess of 10 
minutes to prevent congestion from escalating beyond this delay threshold.  If disruption of the 
traffic flow occurs and traffic is backed up in queues equal to or greater than the delay time 
threshold listed above, then the contractor shall immediately review the construction operations 
which contributed directly to disruption of the traffic flow and make adjustments to the operations 
to prevent the queues from reoccurring.  Traffic delays may be monitored by physical presence 
on site or by utilizing real-time travel data through the work zone that generate text and/or email 
notifications where available.  The engineer monitoring the work zone may also notify the 
contractor of delays that require prompt mitigation.  The contractor may work with the engineer to 
determine what other alternative solutions or time periods would be acceptable.  When a Work 
Zone Analysis Spreadsheet is provided, the contractor will find it in the electronic deliverables on 
MoDOT’s Online Plans Room.  The contractor may refer to the Work Zone Analysis Spreadsheet 
for detailed information on traffic delays. 
 
2.5.1  Traffic Safety. 
 
2.5.1.1  Recurring Congestion.  Where traffic queues routinely extend to within 1000 feet of the 
ROAD WORK AHEAD, or similar, sign on a divided highway or to within 500 feet of the ROAD 
WORK AHEAD, or similar, sign on an undivided highway, the contractor shall extend the advance 
warning area, as approved by the engineer. 
 
2.5.1.2  Non-Recurring Congestion.  When traffic queues extend to within 1000 feet of the 
ROAD WORK AHEAD, or similar, sign on a divided highway or to within 500 feet of the ROAD 
WORK AHEAD, or similar, sign on an undivided highway infrequently, the contractor shall deploy 
a means of providing advance warning of the traffic congestion, as approved by the engineer. 
The warning location shall be no less than 1000 feet and no more than 0.5 mile in advance of the 
end of the traffic queue on divided highways and no less than 500 feet and no more than 0.5 mile 
in advance of the end of the traffic queue on undivided highways. 
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2.6  Transportation Management Plan.  The contractor Work Zone Specialist (WZS) shall 
review the Transportation Management Plan (TMP), found as an electronic deliverable on 
MoDOT’s Online Plans Room and discuss the TMP with the engineer during the preconstruction 
conference.  Throughout the construction project, the WZS is responsible for updating any 
changes or modifications to the TMP and getting those changes approved by the engineer a 
minimum of two weeks in advance of implementation.  The WZS shall participate in the post 
construction conference and provide recommendations on how future TMPs can be improved. 
 
2.7  Traffic Management Center (TMC) Coordination.  The Work Zone Specialist (WZS) or their 
designee shall contact by phone the MoDOT Traffic Management Center (TMC) Gateway Guide 
at (314) 275-1513 within five minutes of a lane or ramp closure beginning and within five minutes 
of a lane or ramp closure being removed.  The WZS shall make this phone call 24 hours a day, 
365 days of the year since the MoDOT Traffic Management Centers are always staffed. 
 
3.0  Work Hour Restrictions. 
 
3.1  Except for emergency work, as determined by the engineer, and long term lane closures 
required by project phasing, all lanes shall be scheduled to be open to traffic during the five major 
holiday periods shown below, from 12:00 noon on the last working day preceding the holiday until 
6:00 a.m. on the first working day subsequent to the holiday unless otherwise approved by the 
engineer. 
 

Memorial Day 
Labor Day 
Thanksgiving 
Christmas 
New Year’s Day 

 
3.1.1  Independence Day.  The lane restrictions specified in Section 3.1 shall also apply to 
Independence Day, except that the restricted periods shall be as follows: 
 

When 
Independence 
Day falls on: 

The Holiday 
is Observed 

on: 
Halt Lane Closures 

beginning at: 
Allow Lane Closures to 

resume at: 

Sunday (2027) Monday Noon on Friday 6:00 a.m. on Tuesday 

Tuesday (2028) Tuesday Noon on Monday 6:00 a.m. on Wednesday 

 
3.2  The contractor shall not perform any construction operation on the roadway, including the 
hauling of material within the project limits, during restricted periods, holiday periods or other 
special events specified in the contract documents. 
 
3.3  The contractor shall be aware that traffic volume data indicates construction operations on 
the roadbed between the following hours will likely result in traffic queues greater than 15 minutes.  
Based on this, the contractor’s operations will be restricted accordingly unless it can be 
successfully demonstrated the operations can be performed without a 10 minute queue in traffic.  
It shall be the responsibility of the engineer to determine if the below work hours may be modified.  
Working hours for evenings, weekends and holidays will be determined by the engineer. The 
contractor shall be permitted to work during the following listed hours: 
 
3.3.1 Bridge A5082 closure. 
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a) Bridge A5082 may be closed to traffic for the duration stated in the contract liquidated 
damages. 

b) I-55 ramps under A5082: Single Lane closure work zone hours 7:00 p.m. to 6:00 a.m. 
Monday to Friday, and nighttime. No restrictions on Saturday and Sunday. For long-term 
single-lane closure using temporary traffic barriers, there are no hour restrictions.” 

 
3.3.2 Bridge A1235 staged construction. 
 

a) Two stage construction for deck work. Working day restrictions apply. 
b) Ramp I-55 N to US 67, and I-270 S collector to I-55 N (to loop ramp under I-270): Single 

Lane closure work zone hours are from 7:00 p.m. to 5:00 a.m. Monday through Friday. No 
restrictions on Saturday and Sunday. 

 
3.3.3 Bridges A1233 & A1234 staged construction. Working day restrictions apply and must 
be concurrent with A1033. 
 

a) I-55 mainline below in both directions: Single Lane closure work zone hours are from 7:00 
p.m. to 5:00 a.m. Monday through Friday. No restrictions on Saturday and Sunday. 

b) Ramp I-55N to Route 67 and I-270 S collector to I-55 N (to loop ramp under I-270): Single 
Lane closure work zone hours 7:00 p.m. to 5:00 a.m. Monday through Friday. No 
restrictions on Saturday and Sunday. 

 
3.3.4 Bridge A1033 (Twins) Staged construction. Working day restrictions apply and must 

be concurrent with A1233 and A1234. 
a) No restriction for Von Talge flagger operation. 

 
3.3.5 Bridges A4876 and A4877 staged construction. Working day restrictions apply. 

a) No restriction for Von Talge flagger operation. 
b) I-270 S collector to I-55 N/S Ramp (A4876): Single Lane closure work zone hours are 

from 8:00 p.m. to 5:00 a.m. Monday through Friday, and from 7:00 p.m. to 6:00 a.m. 
Saturday and Sunday. 

c) I-55 N/S ramps to I-270 N Ramp (A4877): Single Lane closure work zone hours are from 
8:00 p.m. - 5:00 a.m. Monday through Friday), 7:00 p.m. to 6:00 a.m. Saturday and 
Sunday. For ramps from I-55 N/S to I-270 W, one ramp shall be closed at a time for staging 
due to limited lane shift length. Traffic will be detoured via the Route 61/67 (Lemay Ferry 
Rd) interchange as shown in the plan. 
 

3.4  Any work requiring a reduction in the number of through lanes of traffic shall be completed 
during nighttime hours.  Nighttime hours shall be 8:00 p.m. to 5:00 a.m. for this project unless 
otherwise noted above.  The Engineer shall have the final authority to adjust these hours based 
on actual traffic volumes. 
 
3.5  The contractor shall not alter the start time, ending time, or a reduction in the number of 
through lanes of traffic or ramp closures without advance notification and approval by the 
engineer.  The only work zone operation approved to begin 30 minutes prior to a reduction in 
through traffic lanes or ramp closures is the installation of traffic control signs.  Should lane 
closures be placed or remain in place, prior to the approved starting time or after the approved 
ending time, the Commission, the traveling public, and state and local police and governmental 
authorities will be damaged in various ways, including but not limited to, increased construction 
administration cost, potential liability, traffic and traffic flow regulation cost, traffic congestion and 
motorist delays, with a resulting cost to the traveling public.  These damages are not easily 
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computed or quantified.  Therefore, the contractor will be charged with liquidated damages 
specified in the amount of $1000 per 15 minute increment for each 15 minutes that the 
temporary lane closures are in place and not open to traffic in excess of the limitation as specified 
elsewhere in this special provision.  It shall be the responsibility of the engineer to determine the 
quantity of unapproved closure time. 
 
3.5.1  The said liquidated damages specified will be assessed regardless if it would otherwise be 
charged as liquidated damages under the Missouri Standard Specification for Highway 
Construction, as amended elsewhere in this contract. 
 
4.0  Detours and Lane Closures. 
 
4.1  When a changeable message sign (CMS) is provided, the contractor shall use the CMS to 
notify motorists of future traffic disruption and possible traffic delays one week before traffic is 
shifted to a detour or prior to lane closures.  The CMS shall be installed at a location as approved 
or directed by the engineer.  If a CMS with Communication Interface is required, then the CMS 
shall be capable of communication prior to installation on right of way.  All messages planned for 
use in the work zone shall be approved and authorized by the engineer or its designee prior to 
deployment.  When permanent dynamic message signs (DMS) owned and operated by MoDOT 
are located near the project, they may also be used to provide warning and information for the 
work zone.  Permanent DMS shall be operated by the TMC, and any messages planned for use 
on DMS shall be approved and authorized by the TMC at least 72 hours in advance of the work. 
 
4.2  At least one lane of traffic in each direction shall be maintained at all times except for brief 
intervals of time required when the movement of the contractor’s equipment will seriously hinder 
the safe movement of traffic.  Periods during which the contractor will be allowed to interrupt traffic 
will be designated by the engineer. 
 
5.0  Basis of Payment.  No direct payment will be made to the contractor to recover the cost of 
equipment, labor, materials, or time required to fulfill the above provisions, unless specified 
elsewhere in the contract document.  All authorized changes in the traffic control plan shall be 
provided for as specified in Sec 616. 
 
 
D. Emergency Provisions and Incident Management JSP-90-11A 
 
1.0  The contractor shall have communication equipment on the construction site or immediate 
access to other communication systems to request assistance from law enforcement or other 
emergency agencies for incident management.  In case of traffic accidents or the need for law 
enforcement to direct or restore traffic flow through the job site, the contractor shall notify law 
enforcement or other emergency agencies immediately as needed.  The area engineer's office 
shall also be notified when the contractor requests emergency assistance. 
 
2.0  In addition to the 911 emergency telephone number for ambulance, fire or law enforcement 
services, the following agencies may also be notified for accident or emergency situation within 
the project limits. 
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Missouri Highway Patrol 
1-800-525-5555     Cellular: *55 

St. Louis County Police 
314-615-0111 

MoDOT Traffic Management Center (TMC) 
Gateway Guide: 314-275-1513;     Jim Connell 314-565-6717 

Risk Management:  Daytime (314) 453-1721; After Hours 314-594-SAFE (7233) 
Equipment Damage: Rico Fennewold Day 314-624-2921; After hours 314-205-7391 

St. Louis County Police: 
South County Precinct 

323 Sappington Bks. Rd., 63125 
636-529-8210 
314-615-0162 

St. Louis County Police: 
Affton/Southwest Precinct 

11500 Gravois Road, 63126 636-349-8120 

Mehlville Fire Protection District 
Station 1 

3241 Lemay Ferry Rd, 
St. Louis, MO 63125 

314-894-0420 

Mehlville Fire Protection District 
Station 5 & Headquarters. 

11020 Mueller Rd, 
St. Louis, MO 63123 

314-894-0420 

Mercy Emergency Department 
Mercy Hospital South 

10010 Kennerly Rd, 
St. Louis, MO 63128 

314-525-1906 
314-525-1000 

Missouri Baptist Healthcare 
3844 Lindbergh Blvd Ste 130, 

St. Louis, MO 63127 
314-525-0550 

 

Total Access Urgent Care 2501 Clarkson Rd, 63017 636-778-9989 
 

St. Luke’s Urgent Care 233 Clarkson Road, 63017 636-256-8644 
 

 
2.1  This list is not all inclusive.  Notification of the need for wrecker or tow truck services will 
remain the responsibility of the appropriate law enforcement agency. 
 
2.2  The contractor shall notify law enforcement and emergency agencies before the start of 
construction to request their cooperation and to provide coordination of services when 
emergencies arise during the construction at the project site.  When the contractor completes this 
notification with law enforcement and emergency agencies, a report shall be furnished to the 
engineer on the status of incident management. 
 
3.0  No direct pay will be made to the contractor to recover the cost of the communication 
equipment, labor, materials or time required to fulfill the above provisions. 
 
 
E. Project Contact for Contractor/Bidder Questions JSP-96-05A 
 
1.0 All questions concerning this project during the bidding process shall be forwarded to the 
project contact listed below. 
 

Stuart McNeil, PE - Project Contact 
St. Louis District 
1590 Woodlake Drive 
Chesterfield, MO 63017 

 
Telephone Number: (314) 453-5402 
Email:  Stuart.McNeil@modot.mo.gov 

 

mailto:Stuart.McNeil@modot.mo.gov
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1.1 All questions concerning the bid document preparation can be directed to the Central Office 
– Design as listed below. 
 

Telephone Number: (573) 751-2876 
Email:  BCS@modot.mo.gov 

 
2.0 Upon award and execution of the contract, the successful bidder/contractor shall forward all 
questions and coordinate the work with the engineer listed below: 
 

Chris Morgan, Resident Engineer 
St. Louis District – Southwest Area 
Chesterfield Project Office 
601 Salt Mill Road 
Chesterfield, MO 63017 

 
Telephone Number: (314) 453-1753 
Email:  Christopher.Morgan@modot.mo.gov 

 
 
F. Utilities  
 
1.0  For informational purposes only, the following is a list of names, addresses, and telephone 
numbers of the known utility companies in the area of the construction work for this improvement: 
 
 

Utility Name 
 

Known 
Required 

Adjustment 

Type 
 
 
 

Ameren Missouri 
Dave Everding 
Phone: (314) 992-9726 
Email: deverding@ameren.com 
 

Yes  
See Section 

3.0 

Power 

 
1.1  The Contractor shall be aware there are numerous utilities present along the routes in 
this contract.  Utility locates were not performed during the design phase of the project.  
Therefore, the extent of conflicts with utilities are unknown.  It is the inherent risk of the work under 
this contract that the contractor may encounter utilities above and/or below the ground or in the 
vicinity of any given work item which may interfere with their operations.  The contractor expressly 
acknowledges and assumes this risk even though the nature and extent are unknown to both the 
contractor and the Commission at the time of bidding and award of the contract.  It is the 
responsibility of the contractor to comply with Missouri CSR 319 to get utilities marked and verify 
the existence, location, and status of any marked utility prior to any excavations. Such verification 
may require direct contact with the listed utilities. 
 
2.0  Utility Attachments on Bridges. The Contractor should note when facilities are installed on 
bridges and shall take measures as necessary to protect the integrity of existing facilities near 
contract work.  
  

mailto:BCS@modot.mo.gov
mailto:name@ameren.com
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2.1  Bridge A4877, WB Von Talge and RR.  Records indicate that there are two 2.5-inch electric 
conduits attached to this structure via a hanger system on the back of the north barrier. 
   
2.2  Bridge A1033, EB Von Talge and RR.  Records indicate that there is a single 4-inch electric 
conduit attached to this structure via a hanger system clipped to the bottom of the overhang. 
   
2.3  Bridge A4876, EB Von Talge and RR.  Records indicate that there is a single 4-inch 
galvanized steel conduit attached to this structure via an overhead hanger system.   
 
2.4  Bridge A5082, EB I-270 Exit Ramp to 67.  Records indicate that there is a single 4-inch 
electric conduit attached to this structure via a hanger system on the back face of the north barrier. 
 
3.0  Overhead Power lines.  The proposed scope of work for this project will require working in 
the vicinity Ameren’s overhead power lines.  The contactor shall be aware that Ameren has 
overhead lines that run along the north side of Von Talge underneath bridges A4877, 
A1033, and A4876.  Contractors and their employees working in the vicinity of energized power 
lines will adhere to the Missouri Revised Statutes sections 319.075 through 319.090 known as 
the Missouri Overhead Power Line Safety Act.   
 
3.1  The contractor shall discuss the planned work as it relates to any energized power lines with 
Ameren Missouri and coordinate with Ameren Missouri so that these electrical facilities can be 
relocated, temporarily de-energized, or covered with temporary mechanical barriers (cover-up) to 
make the area as safe as possible.  The contractor will need to contact Ameren’s Consturtion 
Hotline at (866) 992-6619, or constructionhotline@ameren.com to coordinate this work with their 
schedule.  The Contractor shall contact Ameren Missouri at least 4 weeks in advance of when 
construction work is scheduled to begin to request covers to be placed at a given location. The 
Contractor shall note that requesting a significant number of lines to be covered or other protective 
measures might require significantly longer lead times. 
 
3.2  The Contractor shall be aware that the overhead lines that run along Von Talge can only be 
deenergized from August to April and is subject to prior Ameren approval.  The Contractor shall 
work with the DUC to coordinate to temporarily deenergize any lines.  
 
3.3  The contractor is advised to contact Ameren Missouri regarding the current policy and 
availability so that anticipated costs to the contractor can be estimated and when payment is 
required.  The contractor is responsible for any charges from Ameren Missouri for this 
provision and payment will be directly to Ameren Missouri. 
 
4.0  Utility conflicts not noted. If utility facilities are found to be in conflict with the contract work 
that aren’t noted on the plans or in the Job Special Provisions, the Contractor shall contact the 
MoDOT Area Utility Coordinator, Tim Speidel at (314) 406-5232.  District Utility Staff will 
determine whether adjustment of the utility is necessary, if alternate construction methods will be 
required, or if the work can be installed in accordance with Missouri Standard Plans for Highway 
Construction for the item of work specified.  
 
5.0  Basis of Payment. No direct payment shall be made for compliance with this provision. 
 
 
G. Liquidated Damages Specified JSP-93-28A 
 
1.0  Description.  If bridge rehabilitation work listed for the locations in the table below is not 
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complete and all lanes of the roadway not fully open to traffic on or before the calendar days 
specified, the Commission, the traveling public, and state and local police and governmental 
authorities will be damaged in various ways, including but not limited to, increased construction 
administration cost, potential liability, traffic and traffic flow regulation cost, traffic congestion and 
motorist delay, with its resulting cost to the traveling public.  These damages are not reasonably 
capable of being computed or quantified.  Therefore, the contractor will be charged with liquidated 
damages specified in the amount shown in the table for each calendar day, or partial calendar 
day thereof, that the bridge rehabilitation work is not complete and all lanes open to traffic in 
excess of the limitation as specified elsewhere in this special provision.  It shall be the 
responsibility of the engineer to determine the quantity of excess closure time. 
 
1.1  The said liquidated damages specified will be assessed regardless of whether it would 
otherwise be charged as liquidated damages under the Missouri Standard Specification for 
Highway Construction, as amended elsewhere in this contract. 
 

WORK Completion Date or 

Closure Time Allowed 

Liquidated 

Damages 

SB I-270 over Von Talge Rd (A10333) 

SB I-270 over I-55 (A12343) 

100 calendar days/staged $3,000.00 per day 

NB I-270 over Von Talge Rd (A10333) 

NB I-270 over I-55 (A12333) 

100 calendar days/staged $3,000.00 per day 

Exit Ramp from SB I-270 to 

Lemay Ferry (A5082) 

45 Calendar days $3,000.00 per day 

Exit Ramp from SB I-270 to 

I-55/Lemay Ferry. (A12352) 

75 calendar days/ 2 stages $4,060.00 per day 

 
 
H. Contractor Quality Control NJSP-15-42 
 
1.0  The contractor shall perform Quality Control (QC) testing in accordance with the 
specifications and as specified herein.  The contractor shall submit a Quality Control Plan (QC 
Plan) to the engineer for approval that includes all items listed in Section 2.0, prior to beginning 
work. 
 
2.0  Quality Control Plan.   
 

(a) The name and contact information of the person in responsible charge of the QC testing. 
(b) A list of the QC technicians who will perform testing on the project, including the fields in 

which they are certified to perform testing. 
(c) A proposed independent third party testing firm for dispute resolution, including all contact 

information. 
(d) A list of Hold Points, when specified by the engineer. 
(e) The MoDOT Standard Inspection and Testing Plan (ITP).  This shall be the version that is 

posted at the time of bid on the MoDOT website (www.modot.org/quality). 
 
3.0  Quality Control Testing and Reporting.  Testing shall be performed per the test method 
and frequency specified in the ITP.  All personnel who perform sampling or testing shall be 
certified in the MoDOT Technician Certification Program for each test that they perform. 
 

http://www.modot.org/quality
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3.1  Reporting of Test Results.  All QC test reports shall be submitted as soon as practical, but 
no later than the day following the test.  Test data shall be immediately provided to the engineer 
upon request at any time, including prior to the submission of the test report. No payment will be 
made for the work performed until acceptable QC test results have been received by the engineer 
and confirmed by QA test results. 
 
3.1.1  Test results shall be reported on electronic forms provided by MoDOT.  Forms and 
Contractor Reporting Excel2Oracle Reports (CRE2O) can be found on the MoDOT website.  All 
required forms, reports and material certifications shall be uploaded to a Microsoft SharePoint® 
site provided by MoDOT, and organized in the file structure established by MoDOT. 
 
3.2  Non-Conformance Reporting.  A Non-Conformance Report (NCR) shall be submitted by 
the contractor when the contractor proposes to incorporate material into the work that does not 
meet the testing requirements or for any work that does not comply with the contract terms or 
specifications. 
 
3.2.1  Non-Conformance Reporting shall be submitted electronically on the Non-Conformance 
Report form provided on the MoDOT Website.  The NCR shall be uploaded to the MoDOT 
SharePoint® site and an email notification sent to the engineer. 
 
3.2.2  The contractor shall propose a resolution to the non-conforming material or work.  
Acceptance of a resolution by the engineer is required before closure of the non-conformance 
report.   
 
4.0  Work Planning and Scheduling. 
 
4.1  Two-week Schedule.  Each week, the contractor shall submit to the engineer a schedule 
that outlines the planned project activities for the following two-week period.  The two-week 
schedule shall detail all work and traffic control events planned for that period and any Hold Points 
specified by the engineer. 
 
4.2  Weekly Meeting.  When work is active, the contractor shall hold a weekly project meeting 
with the engineer to review the planned activities for the following week and to resolve any 
outstanding issues.  Attendees shall include the engineer, the contractor superintendent or project 
manager and any foreman leading major activities.  This meeting may be waived when, in the 
opinion of the engineer, a meeting is not necessary.  Attendees may join the meeting in person, 
by phone or video conference. 
 
4.3  Pre-Activity Meeting.  A pre-activity meeting is required in advance of the start of each new 
activity, except when waived by the engineer. The purpose of this meeting is to review 
construction details of the new activity.  At a minimum, the discussion topics shall include:  safety 
precautions, QC testing, traffic impacts, and any required Hold Points.  Attendees shall include 
the engineer, the contractor superintendent and the foreman who will be leading the new activity.  
Pre-activity meetings may be held in conjunction with the weekly project meeting. 
 
4.4  Hold Points.  Hold Points are events that require approval by the engineer prior to 
continuation of work.  Hold Points occur at definable stages of work when, in the opinion of the 
engineer, a review of the preceding work is necessary before continuation to the next stage. 
 
4.4.1  A list of typical Hold Point events is available on the MoDOT website.  Use of the Hold Point 
process will only be required for the project-specific list of Hold Points, if any, that the engineer 
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submits to the contractor in advance of the work.  The engineer may make changes to the Hold 
Point list at any time. 
 
4.4.2  Prior to all Hold Point inspections, the contractor shall verify the work has been completed 
in accordance with the contract and specifications.  If the engineer identifies any corrective actions 
needed during a Hold Point inspection, the corrections shall be completed prior to continuing 
work.  The engineer may require a new Hold Point to be scheduled if the corrections require a 
follow-up inspection.  Re-scheduling of Hold Points require a minimum 24-hour advance 
notification from the contractor unless otherwise allowed by the engineer. 
 
5.0  Quality Assurance Testing and Inspection.  MoDOT will perform quality assurance testing 
and inspection of the work, except as specified herein.  The contractor shall utilize the inspection 
checklists provided in the ITP as a guide to minimize findings by MoDOT inspection staff.  
Submittal of completed checklists is not required, except as specified in 5.1. 
 
5.1  Inspection and testing required in the production of concrete for the project shall be the 
responsibility of the contractor.  Submittal of the 501 Concrete Plant Checklist is required. 
 
6.0  Basis of Payment.  No direct payment will be made for compliance with this provision. 
 
 
I. Linear Grading Class 2 – Modified 
 
1.0 Description. Modified Linear Grading, Class 2 shall consist of any necessary clearing and 
grubbing in accordance with Sec 201, preparing the subgrade for shoulder, pavement widening, 
sidewalk, curb and gutter, paved approaches, roadside retaining wall, or other roadside 
appurtenance by excavating, compacting, fine-grading, and shaping existing shoulder and ditch 
fore-slope, conforming to the typical section shown on the plans. It may be necessary to haul 
material.  
 
2.0 Construction Requirements. The shoulder, pavement widening, sidewalk, curb and gutter, 
roadside retaining wall, or other roadside appurtenance shall be excavated and graded as shown 
on the typical section with minimal disturbance of the existing sub-grade and fore slope. Density 
shall be obtained from reasonable compactive efforts consisting of no less than three passes with 
a roller until no further visible compaction can be achieved, or by other methods approved by the 
Engineer. Subgrade preparation and compaction shall also be in accordance with Sections 203, 
209 and 210.  
 
2.1  All ditches shall be graded to drain and maintain existing flow capacity, unless approved by 
the engineer.  If fill material for the shoulder widening work impacts the ditch capacity, the 
contractor shall re-grade the backslope to maintain the flow capacity of the ditch.  Fore slopes 
and back slopes shall be constructed at 3:1, except as noted on the plans or approved otherwise 
by the engineer. 

2.2  It may be necessary to go outside the limits of the right of way to obtain additional material 
or to dispose of excess material.  All costs for providing additional material or disposing of excess 
material shall be included at the contract unit price for pay item 207-99.09, Modified Linear 
Grading, Class 2.  All contractor furnished material shall be approved by the Engineer prior to 
being incorporated into the project.  Quarry screenings will not be considered an approved 
contractor furnished material. 
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2.3  Included in this work is any pavement edge treatment that might be necessary to stay 
in compliance with the Standard Plans.  The need for edge treatment is determined by the 
contractor’s method of operations. 

3.0 Method of Measurement.  Measurement will be made to the nearest 1/10 station separately 
for the length of pavement edge along each side of the roadway, measured along centerline of 
the traveled way and totaled to the nearest Station for the sum of all segments in accordance with 
Section 207. 
 
4.0 Basis of Payment.  Payment for Modified Linear Grading, Class 2 as described in this 
provision will be made at the contract unit price for: 
 

Item Number Unit Description 

207-99.09 Station Linear Grading Class 2, Modified 

 
 
J. Site Restoration 
 
1.0  Description. Restore to its original condition any disturbed area at sites including, but not 
limited to items such as, pavement markings, guardrail, sidewalk, ramp, bus stop pad, sprinklers, 
pull box, conduit, and pole base installations. Restoration shall be accomplished by placing 
material equivalent to that of the adjacent undisturbed area. Disturbed unpaved areas shall be 
fertilized and either seeded and mulched or sodded as directed by the engineer. The engineer 
will have the final authority in determining the acceptability of the restoration work. 
 
2.0  Materials. Any areas of concrete paved ditch, pavement, and shoulders as well as any similar 
improvements shall be replaced with improvements of similar composition and thickness. 
Removals shall be achieved by means of full depth saw cut, the resulting subgrade compacted to 
minimum density requirements and topped with 4 inches of compacted aggregate base course 
prior to replacement of surface materials. Concrete materials used in replacement shall be 
approved by the engineer. A commercial asphalt mix may be used for replacement of asphaltic 
surfacing upon approval of the engineer. 
 
2.1  Unless quantities and pay items for removal and subsequent replacement of improvements 
are contained in the plans for a specific location of removal work, no direct payment will be made 
for full depth saw cutting and the removal and subsequent replacement of asphalt, pavement, 
shoulders etc. This work will be considered as included in the various unit bid prices established 
in the contract, and no additional payment will be made. 
 
2.2  If the contractor elects and receives approval from the engineer for alternate trench and/or 
pull box locations, any areas of concrete slope protection, sidewalk, pavement, shoulders, islands 
and medians – as well as any similar improvements consisting of asphaltic concrete materials – 
removed in conjunction with their construction shall be replaced with improvements of similar 
composition and thickness. Removals shall be achieved by means of full depth saw cuts, the 
resulting subgrade compacted to minimum density requirements and topped with 4 inches of 
compacted aggregate base course prior to replacement of surface materials. Concrete materials 
used in replacement, shall be approved by the engineer. A commercial asphalt mix may be used 
for replacement of asphaltic surfacing upon approval of the engineer. 
 
2.3  Any sidewalks and curb ramps that are disturbed as described in this provision shall be 
replaced to meet current ADA standards. 
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2.4  All guardrail post holes remaining from the removal of existing guardrail posts in existing 
concrete or asphalt pavement, or ditch shall be backfilled with a granular material and sealed with 
a ½ inch hot-poured elastic type material in accordance with Section 1057 or as approved by the 
Engineer. Any concrete or asphalt pavement or ditch damaged in the process of fulfilling this 
provision shall be replaced in kind and considered incidental to the installation of the new guardrail 
at the disturbed location 
 
2.5  Areas that are used by the contractor for jobsite trailers, equipment, and materials storage, 
or used for project staging areas that are disturbed shall be cleaned up and restored to a condition 
that is both acceptable to the engineer and, at a minimum, equivalent to the existing site condition. 
 
3.0  Basis of Payment. The cost of restoration of disturbed areas will be incidental to the unit 
price of the items associated with the disturbance. No direct payment will be made for any 
materials, equipment, time, or labor, which is performed under this provision. 
 
 
K. Optional Temporary Pavement Marking Paint NJSP-18-07H 
 
1.0  Description.  This provision provides the contractor with the option to either complete all 
Permanent Pavement Marking Paint (PPMP) prior to the time limits specified herein or to apply 
Temporary Pavement Marking Paint (TPMP) in accordance with Sec 620.10.2 (4 inch width) in 
all locations shown on the plans as PPMP and delay application of the PPMP until the spring of 
2028, as allowed herein.  PPMP is defined as Class 1 Pavement Marking Paint and Class 2 
Pavement Marking Paint and does not include Sec 620.20.3 Durable Pavement Markings. 
 
1.1  No application of PPMP shall occur between October 1, 2027 and March 1, 2028, both dates 
inclusive, except as stated herein.  When the contractor has begun application of PPMP prior to 
October 1, 2027, and weather limitations stated in Sec 620.20.2.4 can be met, the contractor may 
complete the PPMP within the first seven (7) calendar days of October.  If all (100%) of the PPMP 
is not completed on or before October 7, 2027, all previously applied PPMP, including any painted 
markings applied prior to October 1, shall be considered TPMP, and the contractor shall complete 
the remaining marking with TPMP, and then re-apply PPMP in all planned locations after March 
1, 2028.  All PPMP shall be completed prior to June 1, 2028.  No additional payment will be made 
for PPMP that is later determined to be TPMP due to the contractor’s failure to complete the 
PPMP within the time specified. 
 
1.2  Use of TPMP Prior to October 1.  The contractor has the option to apply TPMP in lieu of 
PPMP prior to October 1, 2027, even when there is sufficient time to complete the PPMP prior to 
October 1, 2027.  For example, the contractor may choose to use TPMP as a base coat for the 
PPMP on open-graded surfaces in order to achieve higher retroreflectivity readings on the surface 
coat as compared to a single application. 
 
1.2.1  The contractor has the option of using TPMP in lieu of Temporary Raised Pavement 
Markers if applied each day that existing markings are obliterated. 
 
2.0  Construction Requirements.  TPMP shall be accurately placed in the final planned location 
and shall be completely covered by the final application of PPMP.  Any failure to comply with this 
requirement shall be corrected by removal of the misplaced pavement markings at the 
contractor’s expense and without marring of the pavement surface. 
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2.1  Prior to application of the PPMP on TPMP, TPMP shall be fully cured in accordance with the 
manufacturer’s recommendation, or for a period of 12 hours, whichever is greater. 
 
3.0  Weather Limitations.  All weather limitations specified in Sec 620 for PPMP and TPMP shall 
apply.  Cold Weather Pavement Marking Paint, in accordance with Sec 620.10.6, shall be used 
for TPMP when specified weather limitations do not allow the use of waterborne paint.  No 
additional payment will be made for the use of Cold Weather Pavement Marking Paint as TPMP.  
Cold Weather Pavement Marking Paint is not an allowable substitute for PPMP and shall 
subsequently be covered with PPMP. 
 
4.0  Time Exception.  If application of PPMP is to be delayed to the spring of 2028, the contractor 
shall submit a request to the engineer for a time exception and shall provide a revised work 
schedule that shows the planned completion of the PPMP. 
  
4.1  Upon receipt of the time exception request in Section 4.0, the engineer will list “Application 
of Permanent Pavement Marking Paint” as an exception on the Semi-Final Inspection form, thus 
granting an exception to the count of contract time thru June 1, 2028, solely for the purpose of 
delaying application of PPMP.  This time exception shall not apply to any time needed to complete 
any other work items.  Liquidated Damages, as specified elsewhere in this contract, shall remain 
in effect for all other work items not completed by the contract time limits, as specified elsewhere 
in this contract, and for PPMP not completed by June 1, 2028. 
 
5.0  Method of Measurement. No final measurement will be made for TPMP. 
 
6.0  Basis of Payment.  Full payment for TPMP will be made at the contract lump sum price even 
when PPMP is completed prior to the time limitation and TPMP is not used or only partially used. 
 
6.2  If a $0 bid is entered for TPMP, no payment will be made should TPMP become necessary. 
 

Item 
Number 

Description Unit 

620-99.01 Temporary Pavement Marking Paint LS 

 
 
L. Pavement Marking Removal within Concrete Surfaces 
 
1.0 Description. The first sentence of Sec 620.50.3.2 shall be removed and replaced with the 
following:  
 
Where required, measurement for the removal of pavement markings will be made to the nearest 
linear foot per 4-inches of width. No additional pay factor, based upon 4-inches of width, shall be 
included for removals unless the striping width is greater than 6-inches. Final measurement will 
not be made except for authorized changes during construction or where appreciable errors are 
found in the contract quantity. The revision or correction will be computed and added to or 
deducted from the contract quantity.  
 
2.0 Pavement Marking Removal shall be in accordance with Section 620.50 and specifically as 
follows with the exception in Section 1.0 above.  
 
3.0 Construction Requirements. Removal of all pavement markings within the project limits 
shall be as shown on the plans or as approved by the engineer. Pavement marking shall be 
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completely removed to the satisfaction of the engineer with minimal damage to the pavement. 
The contractor shall use an approved water blasting method to remove the pavement marking on 
concrete surfaces. No more than five percent of the existing marking shall remain. The pavement 
surface shall not be left scarred with an image that might mislead traffic. Any excess damage or 
scarring of the pavement shall be repaired at the contractor’s expense. It shall be the contractor’s 
responsibility to determine what type of material needs to be removed.  
 
4.0 Method of Measurement. Final measurement will not be made except for authorized 
changes during construction or where appreciable errors are found in the contract quantity. The 
revision or correction will be computed and added to or deducted from the contract quantity. 
 
5.0 Basis of Payment. The accepted quantity of pavement marking removal including all labor, 
equipment, and material necessary to remove the existing marking will be paid for at the contract 
unit price for the following pay item: 
  

Item 
Number 

Unit Description 

620-99.01 Lump 
Sum 

Pavement Marking Removal within Concrete 
Surfaces 

 
 
M. Traffic Signal Maintenance and Programming 
 
1.0 Description. Traffic signal maintenance and programming for this project shall be in 
accordance with Section 902 of the Standard Specifications, and specifically as follows. 

2.0 Contractor Maintenance Responsibilities. 

2.1 Traffic Signal Maintenance. Once any part of an existing traffic signal within the limits of this 
project has otherwise been modified and/or adjusted by the contractor or the contractor begins 
work at an intersection with traffic signals already in operation, then the contractor shall be solely 
responsible for that traffic signal’s maintenance.  All traffic signal maintenance shall be the 
responsibility of the contractor as specified in 902.2.and 902.3, until the Commission accepts the 
traffic signal for maintenance or as directed by the Engineer. Traffic signals to be accepted for 
maintenance by the contractor are listed in the below schedule: 

Commission Traffic Signals to be Maintained by the Contractor: 

a) Lindbergh Boulevard 
b) South County Center Way 
c) EB I-255 Ramp 
d) Forder Road 
e) Southpoint Shopping Ctr. 
f) Mehl Avenue 
g) Keller Plaza Drive 

 
2.2 Traffic Signal Controller Programming.  If the contractor modifies and/or adjusts an existing 
traffic signal controller’s programming or makes any roadway changes to reduce the traffic 
capacity through a signalized intersection within the limits of a project or utilizes a project defined 
detour that utilizes the traffic signals within the below schedule, the contractor shall be solely 
responsible for those traffic signal controller programs.  All controller programming shall be the 
responsibility of the contractor as specified in 902.2 or until final acceptance of the project or until 
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released from the responsibility by the Engineer. Traffic signal controller programs to be 
administered by the contractor are listed in the below schedule: 

Traffic Signal Controller Programs to be Administered by the Contractor: 

a) Lindbergh Boulevard 
b) South County Center Way 
c) EB I-255 Ramp 
d) Forder Road 
e) Southpoint Shopping Ctr. 
f) Mehl Avenue 
g) Keller Plaza Drive 

 
2.3 Contractor’s Traffic Engineer.  If traffic signals are listed in the schedule outlined in section 
2.2, the contractor shall have an experienced traffic Engineer with a Professional Engineer’s (PE) 
license in Missouri as well as a Professional Traffic Operations Engineer (PTOE) certification 
(hereafter referred to as “contractor’s traffic Engineer”) with the noted experience outlined to 
section 3.0. MoDOT shall approve the traffic Engineer prior to them being hired. 

2.4 Traffic Signal Complaints The contractor shall respond to malfunction complaints or traffic 
signal timing complaints for those locations detailed in section 2.1 and/or section 2.2 of this 
provision and as specified in Section 902.21.1. Response time shall be 1 hour for complaints 
received by the contractor between 6 a.m. and 6 p.m. on non-holiday weekdays, and 2 hours for 
all other times. For cases due to travel times or other extenuating circumstances additional time 
may be acceptable within reason but must be approved by a Commission Traffic Operations 
Engineers. These timeframes will replace the ‘24 hour’ response time in Section 105.14 for any 
traffic signal-related incidents, where the entire cost of the work, if performed by MoDOT 
personnel or a third party, will be computed as described in Section 108.9 and deducted from the 
payments due the contractor. 

2.5 Traffic Signal Contacts.  The contractor must supply to the Engineer and to the 
Commission’s Transportation Management Center (TMC) a contact name and phone number 
who will be responsible for receiving traffic signal timing complaints for the Engineer. These 
complaints may be forwarded directly to the contractor by someone other than the Engineer’s 
representative and will not relieve the contractor from properly responding based on the response 
times of this provision. The contractor shall respond to the Engineer and its representative within 
12 hours of the complaint and its remedy. The contractor shall submit to the Engineer’s 
representative a weekly report of complaints received and remedies performed throughout the 
duration of the project. 

2.6 Existing Traffic Signal Controller Programming.  The contractor shall request an electronic 
report from the Engineer on the existing phasing and timing of each traffic signal, which may be 
the contractor’s responsibility to program. The contractor shall give the Engineer 2 weeks’ notice 
to supply the electronic report.  The Engineer’s representative shall be available to the contractor 
before any changes are made to a traffic signal or controller to answer any questions about the 
report. In lieu of the report, the contractor’s traffic Engineer may obtain this information from the 
appropriate agency’s central traffic signal control system. 

2.7 Traffic Mitigation Plan.  The contractor shall notify the Engineer 2 weeks prior to the date of 
any work impacting the Commission’s traffic signals as described in Section 2.1 and/or 2.2. The 
contractor shall meet with the Engineer’s representatives to discuss their traffic mitigation plan at 
least 1 week before the date of the first impacts and as needed between construction stages. The 
traffic mitigation plan should at a minimum include: 
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a) Proposed Timing Plan changes and any models 
b) Anticipated locations of concern 
c) A map in electronic format displaying the locations and names of the traffic signals and 

owning agency as detailed in sections 2.1 and/or section 2.2. 
d) Other traffic mitigation efforts 

 

2.8 Notification of Changes to Traffic Signal System.  The contractor shall notify the Engineer 
or representative of the changes no later than 1 working day after changes are programmed if 
unable to provide advance notice as specified in 902.2. 

3.0 Contractor’s Traffic Engineer Qualifications. 

3.1 Credentials.  The contractor shall have an experienced traffic Engineer with a Professional 
Engineer’s (PE) license in Missouri as well as a Professional Traffic Operations Engineer (PTOE) 
certification. 

3.2 Experience. Any proposed contractor traffic Engineer shall be able to demonstrate personal 
successful previous experience in the following tasks: 

3.2.1 Response. The contractor’s traffic Engineer shall have the ability to be on site within 1 hour 
of being requested. 

3.2.2 Corridor Management. Time/space diagram manipulation to successfully adjust offsets 
and splits for rapidly changing traffic demands. 

3.2.3 Controller Programming. Ability to program by hand and by software NTCIP-compatible 
controllers. 

3.2.4 Intersection Programming. Implementation of adjusted and/or new timing plans because 
of changing traffic demand. 

3.2.5 Traffic Signal Software. Use and understanding of all traffic signal controllers and central 
traffic signal control systems utilized by the Commission. 

3.3 Proposed Traffic Engineers.  The contractor shall submit the names(s) of proposed traffic 
engineer(s) and the name(s) of all other personnel on their proposed staff along with detailed 
experience in all tasks outlined in Paragraph 3.2 above. The Engineer reserves the right to reject 
any contractor traffic engineer, before the start of work, who does not have sufficient experience 
or, at any point during the project, which does not satisfy the requirements set forth within this Job 
Special Provision. A list of potential traffic engineers shall be submitted for review to the Project 
Manager and the Commission’s Traffic Engineers prior to bid. 

4.0 Contractor’s Traffic Engineer Responsibilities. 

4.1 VPN Access. The approved contractor’s traffic Engineer and any staff assigned to manage 
the traffic signals during the project are encouraged to apply for VPN (Virtual Private Network) 
access with the Engineer once the project is awarded. If approved, the Engineer will assign a 
unique IP address to the contractor’s traffic Engineer, which will allow for remote access to the 
Commission’s central traffic signal control systems as appropriate and the ability to interface with 
the noted traffic signals on this project. 

4.2 Traffic Signal Timing Complaints.  The contractor’s traffic Engineer shall respond to any 
traffic signal timing complaints regarding signals outlined in section 2.2 of this provision. 
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4.3 Traffic Signal Coordination.  The contractor’s traffic Engineer shall be solely responsible for 
maintaining the coordination at any affected traffic signal to the satisfaction of the Commission’s 
Traffic Operations Engineers or representative until completion of work as set forth in section 2.2 
of this provision.  Maintenance of coordination may include the synchronization of the affected 
controller’s internal time clocks to the second using an atomic clock, or other means approved by 
the Commissions Traffic Operations Engineers. If time clock synchronization is used, the 
contractor shall verify all affected controllers are synchronized at least 1 time per week with a 
report to the Engineer or representative. This report will be in the form of a documentation record 
as spelled out in the Work Zone Traffic Management Plan. 

4.4 Traffic Signal Controller Programming. The contractor’s traffic Engineer shall be 
responsible for implementing traffic signal controller programming at each intersection listed in 
section 2.2 for any of the following scenarios: 

a) Intersection Impact 
b) Construction Stage Traffic Switch 
c) Response to Customer Concern 
d) New Intersection Turn-On (along with any subsequent revisions) 
e) Final completion of improvements 
f) As otherwise directed by the Engineer or the Commission’s Traffic Operations Engineers 

 

Proposed timing plans should be submitted to the Commission’s Traffic Operations Engineers for 
review prior to field implementation. 

4.5 Central Traffic Signal Control System Setup.  If a traffic signal cabinet is reconfigured, the 
contractor’s traffic Engineer shall archive the existing controller programming in the Commission’s 
central traffic signal control system.  If the signal controller type is changed, the contractor’s traffic 
Engineer shall archive the existing controller programming and convert any new controllers to the 
proper controller interface type in the Commission’s central traffic signal control system.  If only 
signal timing adjustments are made, all database versions shall be clearly labeled and saved 
separately from the default version, and the final timing program shall be uploaded into the 
Commission’s central traffic signal control system and set as the default database.  In addition, 
the contractor’s traffic Engineer shall update any intersection diagrams (i.e., XPL) whose 
intersection controls were modified during construction. 
 
4.6 Controller Program Test Period.  The intersection program shall operate properly with no 
faults or malfunctions for a period of 15 consecutive days as a condition of being accepted for 
maintenance by the Commission.  Any programming faults shall be corrected by the contractor’s 
traffic Engineer per the response protocols of this provision and the 15 days will start over. 

4.7 Cabinet Photos.  The contractor’s traffic Engineer shall obtain cabinet photos of any new or 
modified traffic signal cabinet affected by the project.  The photos shall be captured of the 
following perspectives and delivered in the .jpg format electronically and via thumb drive to the 
Commission’s Traffic Operations Engineers. 
 

a) Power Meter 1 – Away from power meter with meter centered 

b) Power Meter 2 – Close up with power meter number 

c) Cabinet 1 – Away with cabinet centered and door closed 

d) Cabinet 2 – Close up of entire cabinet with door opened 
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e) Cabinet 3 – Close up of center cabinet interior 

f) Cabinet 4 – Close up of left cabinet interior 

g) Cabinet 5 – Close up of right cabinet interior 

h) Cabinet 6 – Close up of back panel 

i) Cabinet 7 – Close up of switch 

j) Cabinet 8-Close up of wall interconnect center 
 
4.8 RRFB/PHB Timing.  The contractor’s traffic Engineer shall calculate the duration of flash time 
for any new or modified RRFB’s (rectangular rapid flashing beacons) affected by the project.  The 
contactor’s traffic engineer shall be responsible for calculating phase intervals and programming 
traffic signal controllers for new/modified PHB’s (pedestrian hybrid beacons) affected by the 
project. 
 
4.9 Detection.  The contractor’s traffic Engineer shall assist the contractor in setting up detection 
as per plan and/or SL District Traffic Signal Detection System JSP.  The contractor’s traffic 
Engineer shall verify that all detectors work properly and that each detector input into the traffic 
signal controller is programmed regarding its intended use.  The contractor’s traffic Engineer is 
responsible for optimizing the detector operation by utilizing various detector settings in the traffic 
signal controller. 
 
4.10 Signal Performance Measures.  The contractor’s traffic Engineer shall setup traffic signal 
controllers on the Commission’s advanced traffic signal performance measures module unless 
directed otherwise by the Commission’s Traffic Operations Engineers.  This includes any work on 
the Commission’s advanced traffic signal performance measures module, traffic signal 
controller(s), and video detection processor(s).  The contractor’s traffic Engineer shall provide 
proof of each traffic signal setup in the module to the Commission’s Traffic Operations Engineers.  
The contractor’s traffic Engineer shall setup any traffic signal detectors as system detectors in the 
Commission’s central traffic signal control system. 
 
4.11 Preemption Controller Programming.  If preemption is to be provided at a traffic signal, 
the contractor’s traffic Engineer shall program the preemption settings in the traffic signal 
controller per MoDOT EPG guidelines and at the direction of the Commission’s Traffic Operations 
Engineers.  The contractor’s traffic Engineer shall test the preempt settings at the traffic signal 
cabinet to verify proper operation. 
 
5.0 Post Project Report.  The contractor shall submit to the Engineer a post project report, four 
to six weeks after the final traffic signal adjustments have been completed. The report shall include 
at a minimum an observation report, summary of timing changes and locations, summary of 
complaints, and any other pertinent information regarding the contractor’s efforts for managing 
these traffic signal corridors in one electronic document. 

6.0 Deliverables.  All deliverables mentioned in this provision shall be submitted to the Engineer 
in a timely manner to the satisfaction of the Engineer prior to receiving full compensation for this 
work.  All deliverables must be submitted to the Engineer via USB. 

a) Experience submittal 
b) Preliminary Traffic Mitigation Plan 
c) Notification of Detour Implementation 
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d) Time Base Reports, As Needed 
e) Complaint Resolutions 
f) Audible pedestrian signal voice message files 
g) Traffic Signal Database versions (in PDF format) 
h) Traffic signal photos 
i) Notification of Restoration to Normal Operations 
j) Post Project Report 

 
7.0 Construction Requirements. Construction requirements shall conform to Sections 902, 
1061 and 1092. 

8.0 Method of Measurement. Method of measurement shall conform to Section 902. 

9.0 Basis of Payment. Payment will be considered full compensation for all contractor services, 
installation, and labor to complete the described work: 

Item Number Item Name Units 

902-99.01 Traffic Signal Maintenance and Programming Lump Sum 

 
 
N. MoDOT ITS Assets Relocation 
 
1.0 Description.  The work consists of relocating existing MoDOT Intelligent Transportation 
System (ITS) facilities (conduit, cable, and/or pull boxes) that may be in conflict with this project 
construction sections as noted in the plans. 
 
2.0 Materials.  The materials used for relocating MoDOT ITS facilities shall be per MoDOT 
Approved Product List (APL) and meet all MoDOT Specifications.  If the material is not in the APL, 
the contractor shall submit material specification documents to the Engineer and the MoDOT ITS 
group (via an email in advance to SLITS@modot.mo.gov) for review and approval. 
 
3.0 Construction Requirements.  The Contractor shall be aware there are numerous utilities 
present along the route in this contract.  Utility locates were not performed during the design 
phase of the project; therefore, the extent of conflicts with utilities are unknown. 
 
3.1 The contractor shall be aware there are numerous utilities present along the route in this 
contract.  Utility locates were not performed during the design phase of the project; therefore, the 
extent of conflicts with utilities are unknown 
 
3.2  The contractor shall exercise reasonable care relocating MoDOT ITS Assets. Damage to any 
MoDOT facilities within the area of work caused by the contractor will be deemed by the Engineer 
as either “non-emergency” or “emergency” upon notification of the damages.  Repair to damages 
will be performed as follows: 
 

a) Non-Emergency:   Contractor will have 4 hours to propose a repair plan to the Engineer 
for a complete repair within 3 business days. 

b) Emergency:  Upon notification of the damage, Contractor must immediately submit a 
repair plan to the Engineer which will take no more than 4 hours to respond on-site and 
complete repairs within 48 hours of notification of damage.  

c) In either case, if the proposed plan is unacceptable for any reason to MoDOT, repairs 
will be made by MoDOT with all costs billed to the Contractor. 
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3.3 The ITS In-Ground Facilities located within the project limits are a crucial part of the traffic 
operation system for this area.  It is imperative that the downtime be kept to a minimum when 
replacing, removing, or modifying any existing ITS In-Ground Facilities. 
 
3.4 Prior to any in-ground work, the Contractor shall request for utility locates by contacting 
Missouri One Call (1-800 DIG-RITE  or mo1call.com) for any in-ground installation locations as 
per plans.  If there are any conflicts with MoDOT ITS Assets, the Contractor is responsible for 
relocation to the satisfaction of the Engineer prior to any in-ground work. 
 
3.5 In the case of a conduit conflict, the Contractor shall trench an area beyond the in-ground 
work limits, install one or two conduits (must be the same quality as the existing conduit) using 
Split Duct Method, relocate the existing cables into the new conduit, and seal the conduit joints 
per manufacturer specifications. 
 
3.6 The Contractor shall coordinate this work with the MoDOT ITS group and have the Engineer’s 
approval prior to performing this task. 
 
3.7  The contractor shall perform a fiber testing (see below requirements) before and after 
relocating MoDOT fiber cables at the nearest Node Cabinet at each site as shown on the plans 
and submit that report to the SLITS Group for review and approval. 
 
3.7.01  Test Procedure.  For each fiber link, follow this procedure: 
 

a) If the link includes fiber installed by others, use an optical loss test set to measure and 
record the optical loss over that portion of the link before it is spliced to new fiber. 

 
b) Calculate the maximum allowable loss for the completed link, both at 1310 nm and at 

1550 nm.  Use the following formula: 
 

1. Maximum link loss = Measured loss over portion installed by others 
     + (Fiber length in km) x (0.35 for 1310 nm and 0.25 for 1550 nm) 
     + (Number of fusion splices) x (0.05) 
     + (Number of mechanical splices [for temp. connection]) x (0.3) 
     + (Number of connections) x (0.5) 

 
2. Provide this calculation to the engineer along with the test results. 

 
c) Calibrate an optical loss test set and provide evidence satisfactory to the engineer that 

the set produces accurate results at both wavelengths.  This can be a demonstration 
that the set correctly measures the loss of a test fiber whose loss is known. 

 
d) Use the test set to measure the loss of the link under test.  Record the result at both 

1310 nm and 1550 nm.  Arrange for the engineer or his representative to witness these 
tests. 

 
e) If the measured loss exceeds the calculated maximum, use an optical time domain 

reflectometer and other test equipment to troubleshoot the link.  Take whatever 
corrective action is required, including cable replacement, to achieve a loss less than 
the calculated maximum. 
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3.7.02  Test Result Documentation.  Prepare a diagram showing all of the links tested in this 
project.  For the portions installed in this project, show the equipment cabinets, splices, and 
pigtails.  On each line representing a link, show the maximum allowable loss and the actual loss.  
The actual loss shall be the one measured after all corrective actions have been taken.  Submit 
5 copies of this diagram to the engineer, along with the calculations for the maximum allowable 
loss.  Submit the diagrams and calculations in an electronic format acceptable to the engineer. 
 
3.7.03  Documentation.  Provide the engineer mark-ups of the plans, neat and legible, illustrating 
as-built versions of the splice and connection diagrams that are contained in the plans. 
 
3.7.04  Certifications.  The fiber optic cable shall be factory certified to meet the requirements in 
this specification. In addition, the manufacturer shall certify that the fiber optic cable has a life 
expectancy of 20 years. 
 
3.8 The Contractor shall trench an area beyond the in-ground work limits, install one or two 
conduits (must be the same quality as the existing conduit) using Split Duct Method, relocate the 
existing cables into the new conduit, and seal the conduit joints per manufacturer specifications. 
 
3.9  Upon completion of this work, the Contractor shall contact the MoDOT ITS group (via email 
at slits@modot.mo.gov to verify that all existing MoDOT ITS devices are online and request 
inspection of this work.  Acceptance of this work shall be the sole judgment of the Engineer and 
the MoDOT ITS group’s engineer.  
 
3.10  The contractor shall restore those areas disturbed by this work or installation according to 
specifications herein. 
 
4.0 Basis of Payment.  Payment  for “MoDOT ITS Assets Relocation” shall be paid as Linear 
Feet and shall include the trenching, conduit installation, conduit coupling, pull boxes, sealing 
materials, cable relocation, needed fiber testing, restoration of all disturbed area, all labor and 
work incidental thereto, and shall be considered to be completely covered by the contract unit 
price for the following pay item: 
 

Item No. Unit Description 

910-99.03 Linear Feet MoDOT ITS Assets Relocation 

 
 
O. Coordination With ITS Staff and Utility Locates 
 
1.0 Description.  Any work that will impact the existing communications network must be 
coordinated with the Commission’s St. Louis District ITS staff.  This includes but not limited to 
removal and replacement of any existing communications equipment, adding new devices and 
changes to power sources or disconnects.  Minor modifications to the existing communications 
network can have significant impacts on the system and operation of other ITS and traffic signal 
systems. 
 
1.1 MoDOT is a member of MO-One-Call System.  Prior to any excavation or work within MoDOT 
Right-Of-way, the contractor must contact MO-One Call at 1-800-DIG-RITE and request for Utility 
Locates within noted project limits.  If the scope of work contains modification, addition and/or 
expansion of existing underground MoDOT ITS, lighting, or signal facilities, the contractor must 
notify the MoDOT Utilities Locate staff prior to any work, in order for MoDOT to update MoDOT 
utility location records with Missouri One Call.   
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2.0 Contact.  The contractor shall notify the ITS group via an email to SLITS@modot.mo.gov at 
least 2 days before any work that may impact the existing network communications.  The 
contractor shall include the Job#, location and brief scope of work in the email’s subject line.  The 
engineer shall be notified prior to making contact with ITS staff.  For MoDOT Utility location 
updates, the contractor must contact MoDOT TMC at 314-275-1500 and ask for Utility Locate 
Section at least seven calendar days before performing any work. 
 
3.0 The ITS and network devices located within the project limits are a crucial part of the traffic 
operation system for this area.  It is imperative that the downtime be kept to a minimum when 
adding, removing, or modifying any existing ITS and network devices.  This may require the 
contractor to perform work that will affect existing network devices during nighttime and/or 
weekend hours, at the discretion of the Engineer.  Allowable timeframes for this work will be 
subject to the need for ITS devices in the area to be used to manage other traffic impacting work 
zones. 
 
4.0 Basis of Payment.  No direct payment shall be made for compliance with this provision. 
 
 
P. Protection of BNSF Railway Company Interests 
 

To Report an Emergency on the railroad call: (800) 832-5452 
The bridges (A10333, A48762, A48771) over the railroad are located on RIVER 
Subdivision, Milepost 14.843 DOT#: 663839V  
Current FRA data shows 3 daytime trains, 2 nighttime trains and 0 passenger trains. 

 
1.0  Authority of Railroad Engineer and Commission’s Representative. 
 
1.1  The authorized representative of BNSF Railway Company, herein called "Railroad Engineer", 
shall have final authority in all matters affecting the safe maintenance and operation of railroad 
traffic including the adequacy of the foundations and structures supporting the railroad tracks. 
 
1.2  The authorized representative of the Missouri Highways and Transportation Commission, 
herein called "Engineer", shall have authority over all other matters as prescribed herein and in 
the project specifications. 
 
2.0  Contractor’s indemnity Obligations to the Railroad. 
 
2.1  The term “contractor” as used in this special provision includes any and all subcontractors.  
The contractor shall indemnify, defend and hold harmless the Railroad from and against any and 
all loss, damage, claims, demands, causes of action, costs and expenses of whatsoever nature 
arising out of injury to or death of persons whomsoever, or out of damage to or destruction of 
property whatsoever, including, without limitation, damage to fiber optic, communication and other 
cable lines and systems, where such injury, death, damage or destruction results from any cause 
arising out of work performed by the contractor pursuant to the agreement between Railroad and 
the Commission for the project, and shall also release the Railroad from and shall waive any 
claims for injury or damage to equipment or other property, which may result from the 
construction, maintenance and operation of railroad tracks, wire lines, fiber optic cable, pipe lines 
and other facilities on said right of way of the Railroad by the contractor.  THE LIABILITY 
ASSUMED BY THE CONTRACTOR WILL NOT BE AFFECTED BY THE FACT, IF IT IS A 
FACT, THAT THE DAMAGE, DESTRUCTION, INJURY, DEATH, CAUSE OF ACTION OR 
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CLAIM WAS OCCASIONED BY OR CONTRIBUTED TO BY THE NEGLIGENCE OF THE 
RAILROAD, THE RAILROAD’S AGENTS, SERVANTS, EMPLOYEES OR OTHERWISE, 
EXCEPT TO THE EXTENT THAT SUCH CLAIMS ARE PROVEN BY ANY CLAIMANT TO 
HAVE BEEN PROXIMATELY CAUSED BY THE INTENTIONAL MISCONDUCT OR SOLE OR 
GROSS NEGLIGENCE OF THE RAILROAD.  The contractor’s indemnity shall include loss of 
profits or revenue arising from damage or destruction to fiber optic, communication and other 
cable lines and systems. 
 
2.2  In addition to the indemnity obligations contained in the preceding paragraph, the contractor 
shall indemnify, defend and hold harmless the Railroad from any claims, expenses, costs, actions, 
demands, losses, fines, penalties, and fees, of whatsoever nature arising from, related to or 
connected, in whole or in part, with the following: 

 
(a)  The removal of the contractor’s agents, servants, employees or invitees from the 
Railroad’s property for safety reasons. 
 
(b)  Contractor’s compliance or failure to comply with the provision of applicable law in 
connection with the performance of contractor’s work. 
 

3.0  Notice of Starting Work. 
 
3.1 The contractor shall not commence any work on Railroad’s right of way until the contractor 
has complied with the following conditions: 
 

(a)  At least 30 days in advance of the date the contractor proposes to begin work on 
Railroad’s right of way, the contractor shall give the Railroad written notice to the address 
below with copy to the Engineer who has been designated to be in charge of the work. 
 

Mr. Jacob Rzewnicki 
Manager of Public Projects 
BNSF Railway 
4515 Kansas Ave. Building 4B, 3rd Floor 
Kansas City, KS 66106 
Jacob.Rzewnicki@BNSF.com 
 

(b)  Obtain written or electronic authorization from the Railroad to begin work on the 
Railroad’s right of way, such authorization to include an outline of specific conditions with 
which contractor shall comply. 
 
(c)  Obtain the insurance coverage required in Section 13.0 of this job special provision.  
Contractor shall submit written evidence of such coverage to Railroad prior to commencing 
any work.  
 
(d)  Prior to performing any work on Railroad’s property, right –of way or in an area that 
may impact Railroad’s operations, the contractor’s employees, representatives or agents 
who are regularly assigned to perform work on the project shall complete the safety 
orientation training available on the internet at www.contractororientation.com, hereinafter 
called, “Internet Safety Orientation”.  If the contractor’s employee, representative or agent 
is not regularly assigned to perform work on the project, hereinafter called “Flexible 
Worker(s)”, the contractor shall ensure that any Flexible Worker receives appropriate 
safety training prior to performing any work on the Railroad’s property, right –of way or in 
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an area that may impact the Railroad’s operations.  The content of safety training for 
Flexible Workers shall include the information covered in the Internet Safety Orientation.  
The approximate cost of the Internet Safety Orientation is $50 per person, subject to 
annual escalation. 

 
3.2 The Railroad's written authorization to proceed with the work, with a copy to the Engineer, 
will include the names, addresses and telephone numbers of the Railroad's representatives who 
are to be notified as hereinafter required. Where more than one representative is designated, the 
area of responsibility of each representative shall be specified. 
 
4.0 Submittals and Actions Required During Construction Phase: 
 
4.1 The Agency shall be the main contact for BNSF throughout the project. Agency shall be 
included on all correspondence relating to BNSF. BNSF will NOT accept submittals directly 
from the Agency’s Contractor. 
 
4.2 BNSF will hire a consultant team to perform the duties of an Inspector/Coordinator, (I/C) on 
behalf of BNSF for the duration of the field construction of the project. The cost of the I/C will be 
reimbursable to BNSF by the Agency or their Contractor. 
 
BNSF requires the I/C team be involved in the project throughout the construction phase to 
represent BNSF. 
 
The I/C has authority to remove a contractor’s employee from BNSF property if that 
employee fails to comply with the BNSF safety policy, does not have proper PPE or 
otherwise ignores instructions regarding work on BNSF right-of-way. The I/C has authority 
to shut down work on BNSF right-of-way if the contractor works in a manner that is in 
violation of BNSF’s safety policy or FRA regulations. 
Anytime instructions to the contractor by BNSF or the I/C are not complied with, the project 
may be shut down. All equipment and personnel will be removed from BNSF property until 
issues causing the shutdown are resolved to BNSF’s satisfaction. 
 
4.3 Agency must hold a pre-construction meeting with contractor and BNSF prior to work 
beginning on BNSF property. 
 
The Pre-Construction meeting shall not be held until 30 days after I/C has been selected – this 
allows time for the I/C to become familiar with the project. 
 
Recommend scheduling two weeks prior to construction commencing to allow for adjustment to 
work plans, if needed. 
 
4.4 Required Construction Submittals: (Allow for 4 weeks for BNSF to review submittals) 
 
4.4.1 All submittals should flow from the Contractor to the Agency, to the I/C Consultant, to the 
BNSF Project Engineer, (PE), and to BNSF Structures with responses back through the same 
communication chain. BNSF will not accept submittals directly from the Contractor. 
 
 
4.4.2 Any changes to the work governed by a submittal requires that the submittal be re-accepted 
by BNSF before the work commences. 
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4.4.3 Examples of construction submittals required include but are not limited to: 
Contractors Safety Action Plan, Fire Prevention Plan, Proposed Project Schedule, Demolition, 
Shoring, Falsework and Lifting of Materials. 
 
4.4.4 The following submittals will require a Professional Engineer, (PE) stamp: Critical Pick Plan 
(75% of capacity of crane, or multi-crane pick) 
Lifted Material Plan (Placement or Removal) – When lift is within temporary construction 
clearances and when list is within 25’ of the centerline of the nearest track 
Demolition Plan Temporary Shoring Plan 
Bracing Design Plan (non-standard only per DOT) 
 
4.4.5 For overpasses, Agency shall submit as-built plans of the structure, including final clearance 
dimensions to the I/C. Vertical clearance must be measured from the Top of Rail, horizontal 
clearance must be measured from the nearest track centerline. 
OPERATIONALLY CRITICAL WORK AND SUBMITTALS: (4 to 6 weeks review timeline) All OC 
work requires a submittal and acceptance by BNSF. 
 
4.4.6 Operationally Critical (OC) submittals are those that have the potential to affect the safe 
operation of trains and will need to be reviewed carefully. Work must be monitored to ensure it 
conforms to the submitted/accepted plan. 
 
4.4.7 In-person safety review meetings will be required with BNSF representative, I/C, Contractor 
and Agency representative for all OC work and must be documented. The purpose of the meeting 
is to ensure all parties understand BNSF requirements and are following the applicable submittals. 
When a track work window is required the meeting shall occur at least 48 hours in advance of 
work starting. 
Submittals must meet the requirements of the UP Railroad - BNSF Railway Guidelines for 
Railroad Grade Separation Projects. Submittals must also follow the requirements outlined 
in BNSF Review Comment Sheets, Use of Cranes & Lifting of Materials Submittal Schedule, 
BNSF Guidelines for Preparation of Bridge Demolition & Removal Plan and the BNSF-
UPRR Guidelines for Temporary Shoring. Some submittals are required to be sealed by a 
licensed professional engineer. 
 
a. See Table 3-1 for Overhead Structures in UP Railroad - BNSF Railway Guidelines for Railroad 
Grade Separation Projects 
b. See Table 3-2 for Underpass Structures UP Railroad - BNSF Railway Guidelines for Railroad 
Grade Separation Projects 
c. Examples of OC submittals included in the above are: 

I. Shoring (Follow BNSF-UPRR Guidelines for Temporary Shoring) 
ii. Falsework 
iii. Demolition (Need plans for substructure and superstructure. Follow BNSF Guidelines 
for Preparation of Bridge Demolition & Removal Plan) 
iv. Erection (overhead and underpass structures) 
v. Construction Phasing Plans 

d. Additional OC submittals required, but not included in the Guidelines are: 
i. All work plans that remove tracks from service (track outage windows require a detailed 
Gantt chart when greater than 2 hours) 
ii. Contingency plans 
iii. Additional OC submittals may be required on a project by project basis. 

4.5 Prior to any work commencing on BNSF right of way: 
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Contractors C/C-1 or Right of Entry must be fully executed and their insurance must be approved 
before they can perform work on BNSF property. 
Proof of Contractors insurance approval must be produced to the BNSF PE and the I/C. 
 
 
4.6 Contractor must adhere to all other BNSF policies and procedures not specifically mentioned 
in this agreement. 
 
 
5.0 Interference with Railroad Operations. 
 
5.1 The contractor shall arrange and conduct all work so that there shall be no interference with 
the Railroad’s operations, including train, signal, telephone and telegraphic services; or damage 
to the Railroad’s property; poles, wires and other facilities of tenants, licensees, easement 
grantees and invitees on the Railroad’s right of way. Whenever work may affect the operations or 
safety of trains, the method of doing such work shall first be submitted to the Railroad Engineer 
for approval, but such approval shall not relieve the contractor from liability. Any work to be 
performed by the contractor that requires flagging service or inspection service shall be deferred 
by the contractor until the flagging service required by the Railroad is available at the job site. 
 
5.2 Whenever work within the Railroad’s right of way is of such a nature that impediment to the 
Railroad’s operations is unavoidable, such as use of runaround tracks or necessity for reduced 
speed, the contractor shall schedule and conduct these operations so that such impediment is 
reduced to the absolute minimum. 
 
5.3 Should conditions arising from, or in connection with the work require that immediate and 
unusual provisions be made to protect the Railroad’s operations and property, the contractor shall 
make such provisions. If in the judgment of the Railroad Engineer, or the Engineer if the Railroad 
Engineer is absent, such provision is insufficient, the Railroad Engineer or Engineer may require 
or provide such provisions as deem necessary. In any event, such provisions shall be at the 
contractor's expense and without cost to the Railroad or the Commission. 
 
5.4 The contractor shall be responsible for any damage to the Railroad as a result of work on the 
project, which shall include but not be limited to interference with the normal movement of trains 
caused exclusively by the work performed by the contractor. The contractor shall be responsible 
for damages for the Railroad’s train delays that are caused exclusively by the contractor. The 
Railroad agrees not to perform any act to unnecessarily cause any train delay. The damages for 
train delays per freight hour will be billed at an average rate per hour as determined from the 
Railroad’s records. These records shall be provided by the Railroad, upon request, to the 
Commission or the Commission’s contractor. 
 
6.0  Track Clearances. 
 
6.1  The minimum track clearances to be maintained by the contractor during construction are 
shown on the project plans.  However, before undertaking any work within Railroad’s right of way, 
or before placing any obstruction over any track, the contractor shall: 

 
(a)  Notify the Railroad Engineer at least 72 hours in advance of the work. 
 
(b)  Receive assurance from the Railroad Engineer that arrangements have been made 
for flagging service as may be necessary. 
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(c)  Receive permission from the Railroad Engineer to proceed with the work. 
 
(d)  Ascertain that the Engineer has received copies of notice to the Railroad and of the 
Railroad's response. 
 

6.2  The contractor shall fully comply with any horizontal and vertical clearance requirements 
imposed by Missouri state statutes and regulations and Federal statutes and regulations 
regarding the placement of structures or equipment near or over railroad tracks. 
 
7.0  Construction Procedures. 
 
7.1  General.  Construction work on the Railroad’s property shall be: 

 
(a)  Subject to the inspection and review of the Railroad. 
 
(b)  In accordance with the Railroad's written outline of specific conditions. 
 
(c)  In accordance with this special provision. 
 

7.2  Excavation.  The subgrade of an operated track shall be maintained with the berm edge at 
least 12 feet from centerline of track and not more than 26 inches below top of the rail.  The 
contractor will not be required to make existing section meet this specification if substandard, in 
which case the existing section will be maintained.  The contractor shall cease all work and notify 
the Railroad immediately before continuing excavation in the work area if obstructions are 
encountered which do not appear on the drawings.  If the obstruction is a utility and the owner of 
the utility can be identified, then the contractor shall also notify the owner immediately.  If there is 
any doubt about the location of underground cables or lines of any kind, no work shall be 
performed until the exact location has been determined.  There will be no exceptions to these 
instructions.  Additionally, all excavations shall be conducted in compliance with applicable 
Occupational Safety and Health Act regulations and, regardless of depth, shall be shored where 
there is any danger to tracks, structures or personnel.  Any excavations, holes or trenches on the 
Railroad’s property shall be covered, guarded and/or protected when not being worked on.  When 
leaving work site areas at night and over weekends, the areas shall be secured and left in a 
condition that will ensure that Railroad’s employees and other personnel who may be working or 
passing through the area are protected from all hazards.  All excavations shall be back filled as 
soon as possible. 
 
7.3  Excavation for Structure.  The contractor shall be required to take special precaution and 
care in connection with excavating, shoring pits and in driving piles for footings adjacent to tracks 
to provide adequate lateral support for the tracks and the loads which the tracks carry, without 
disturbance of track alignment and surface, and to avoid obstructing track clearances with working 
equipment, tools or other material.  The procedure for doing such work, including need of and 
plans for shoring, shall be approved by the Railroad Engineer before work is performed, but such 
approval shall not relieve the contractor from liability.  Before submission of plans to the Railroad 
Engineer for approval, the Engineer will first review such plans in accordance with the Missouri 
Standard Specifications for Highway Construction, hereinafter called "Standard Specifications".  
The responsibility for the design and construction of the sheeting rests solely with the contractor.  
The temporary shoring along the railroad tracks shall be designed for the Cooper E80 loading.  
The design shall insure that the shoring is braced or substantially securely to prevent movement.  
The contractor shall submit plans for the temporary shoring that shall be signed, sealed, and 
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stamped in accordance with the laws relating to Architects and Professional Engineers, Chapter 
327, RSMo. and then submitted for review by the Engineer. 
 
7.4  Demolition of Existing Structures.  The contractor shall be required to take special 
precaution and care in connection with demolition of existing structures.  The procedure for doing 
such work, including need of and plans for temporary falsework, shall first be approved by 
Railroad Engineer before work is performed, but such approval shall not relieve the contractor 
from liability.  Before submission of plans to the Railroad Engineer for approval, the Engineer will 
first review such plans. 
 
7.5  Falsework.  The contractor shall be required to take special precaution and care to prevent 
any material from falling on the Railroad's right of way.  The procedure for preventing material 
from falling, including need of and plans for temporary falsework, shall first be approved by the 
Railroad Engineer, but such approval shall not relieve the contractor from liability.  Before 
submission of plans to the Railroad Engineer for approval, the Engineer will first review such 
plans. 
 
7.6  Blasting. 
 
7.6.1  The contractor shall obtain advance approval of the Railroad Engineer and the Engineer 
for use of explosives on or adjacent to the Railroad’s property.  If permission for use of explosives 
is granted, the contractor shall be required to comply with the following: 
 

(a)  Blasting shall be done with light charges under the direct supervision of a responsible 
officer or employee of the contractor. 
 
(b)  Electric detonating fuses shall not be used because of the possibility of premature 
explosions resulting from operation of two-way train radios. 
 
(c)  No blasting shall be done without the presence of the Railroad Engineer.  At least 72 
hours advance notice to the person designated in the Railroad's notice of authorization to 
proceed as mentioned in Section 2.2 of this job special provision, the contactor shall be 
required to arrange for the presence of the Railroad Engineer and such flagging as the 
Railroad may require. 
 
(d)  The contractor shall have at the job site adequate equipment, labor and materials and 
allow sufficient time to clean up debris resulting from the blasting without delay to trains, 
as well as correcting, at contractor's expense, any track misalignment or other damage to 
the Railroad’s property resulting from the blasting as directed by the Railroad Engineer.  If 
contractor's actions result in delay of trains, the contractor shall bear the entire cost 
thereof. 
 

7.6.2  The Railroad Engineer will: 
 
(a)  Determine the approximate location of trains and advise the contractor the 
approximate amount of time available for the blasting operation and clean-up. 
 
(b)  Have the authority to order discontinuance of blasting if blasting is too hazardous or 
is not in accordance with this special provision. 
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7.7  Maintenance of Railroad Facilities.  The contractor shall be required to maintain all ditches 
and drainage structures free of silt or other obstructions which may result from contractor's 
operations.  The contractor shall promptly repair eroded areas within Railroad’s right of way and 
repair any other damage to the Railroad’s property, tenants, licensees, easement grantees and 
invitees.  All such maintenance and repair of damages due to the contractor's operations shall be 
done at the contractor's expense. 
 
7.8  Storage of Materials and Equipment. 
 
7.8.1  The contractor shall not store or stockpile construction materials or equipment closer than 
25 feet to the centerline of the nearest railroad track or on the Railroad’s property not covered by 
construction easement, contractor’s permit, lease or agreement.  Additionally, the contractor shall 
not store or leave materials or equipment within 250 feet of the edge of any highway/rail at-grade 
crossings.  Further, both sides of a main track shall remain unobstructed for a distance of 10 feet 
from the exterior edge of the track at all times to allow for stopped train inspection. 
 
7.8.2  Machines or vehicles shall not be left unattended with the engine running.  Parked machines 
or equipment shall be in gear with brakes set and with blade, pan or bucket lowered to the ground 
if so equipped.  All grading or construction machinery that is left parked near the track unattended 
shall be effectively immobilized so that unauthorized persons cannot move such equipment. 
 
7.9  Cleanup.  Upon completion of the work, the contractor shall remove from within the limits of 
the Railroad's right of way, all machinery, equipment, surplus materials, falsework, rubbish or 
temporary buildings of the contractor, and leave said right of way in a neat condition satisfactory 
to the Railroad Engineer. 
 
7.10  Buried Cable and Other Buried Facilities. 
 
7.10.1  The contractor is placed on notice that fiber optic, communication and other cable lines 
and systems, collectively the “Lines”, owned by various telecommunications companies may be 
buried on Railroad’s property or right of way. The locations of the buried Lines, pipelines or utility 
facilities have been included on the plans based on information from the telecommunications 
companies, pipeline operators, or utilities, as the case may be.  The contractor shall be 
responsible for contacting the Railroad Engineer, the Railroad's 24-hour information number (1-
800-533-2891), the telecommunications companies, pipeline operators and utilities and notifying 
them of any work that may damage the buried Lines, pipelines, utility facilities and/or interfere 
with their service.  The contractor shall verify the location of all buried Lines, pipelines and utility 
facilities shown on the plans or marked in the field in order to establish their exact locations prior 
to or while doing work on the Railroad's property or right of way.  The contractor shall also use all 
reasonable methods when working on the Railroad’s property or right of way to determine if any 
other buried Lines, pipelines or utility facilities exist on the Railroad's property or right of way. 
 
7.10.2  Failure to mark or identify the buried Lines, pipelines or utility facilities will be sufficient 
cause for the Railroad Engineer to stop construction at no cost to the Commission or Railroad 
until these items are completed.  The contractor shall be responsible for the rearrangement of any 
buried facilities, Lines, pipelines or utility facilities determined to interfere with the construction.  
The contractor shall cooperate fully with any telecommunications companies, pipeline operators 
and utility facility owners in performing such rearrangements. 
 
8.0  Damages.  The Railroad will not assume liability for any damages to the contractor, 
contractor's work, employees, servants, equipment and materials caused by railroad traffic.  Any 



Job No.: JSL0053 
Route: I-270 
County: St. Louis 

  

 32 

cost incurred by the Railroad for repairing damages to Railroad’s property or to property of the 
Railroad’s tenants, licensees, easement grantees and invitees caused by or resulting from the 
contractor’s operations shall be paid directly to the Railroad by contractor. 
 
9.0  Flagging Services. 
 
9.1  When Required.  Under the terms of the agreement between the Commission and the 
Railroad, the Railroad has sole authority to determine the need for flagging required to protect the 
Railroad’s operations.  In general, the requirements of such services will be whenever the 
contractor's personnel or equipment are, or are likely to be, working on the Railroad's right of way 
within 25 feet of the centerline of any track, or across, over, adjacent to, or under a track, or when 
such work has disturbed or is likely to disturb a railroad structure or the railroad roadbed or surface 
and alignment of any track to such extent that the movement of trains must be controlled by 
flagging, or reasonable probability of accidental hazard to Railroad's operations or personnel.  
Normally, the Railroad will assign one flagger to a project; but in some cases, more than one may 
be necessary, such as yard limits where 3 flaggers may be required.  However, if the contractor 
works within distances that violate instructions given by the Railroad Engineer or performs work 
that has not been scheduled with the Railroad Engineer, flaggers may be required full time until 
the project has been completed. 
 
9.2  Scheduling and Notification. 
 
9.2.1  Not later than the time that approval is initially requested to begin work on the Railroad’s 
right of way (30 days), contractor shall furnish to the Railroad and the Commission a schedule for 
all work required to complete the portion of the project within Railroad’s right of way and arrange 
for a job site meeting between the contractor, the Engineer, and the Railroad Engineer.  Flaggers 
may not be provided until the job site meeting has been conducted and the contractor's work 
scheduled. 
 
9.2.2  The contractor shall be required to give the Railroad Engineer at least 30 days of advance 
written notice of intent to begin work within Railroad’s right of way in accordance with this special 
provision.  Once begun, if such work is then suspended at any time, or for any reason, the 
contractor shall be required to give the Railroad Engineer at least 5 working days of advance 
notice before resuming work on Railroad’s right of way.  Such notices shall include sufficient 
details of the proposed work to enable the Railroad Engineer to determine if flagging will be 
required.  If such notice is in writing, the contractor shall furnish the Engineer a copy; if notice is 
given verbally, the notice shall be confirmed in writing with copy to the Engineer.  If flagging is 
required, no work shall be undertaken until the flagger or flaggers are present at the job site.  
Obtaining a flagger or flaggers may take up to 30 days to obtain initially from the Railroad or an 
approved third-party flagging company.  When flagging begins, the flagger is usually assigned by 
the Railroad to work at the project site on a continual basis until no longer needed and cannot be 
called for on a spot basis.  If flagging becomes unnecessary and is suspended, obtaining a flagger 
or flaggers may take up to 30 days to again obtain from the Railroad or an approved third-party 
flagging company.  Due to Railroad labor agreements, 10 working days notice may be necessary 
before flagging services may be discontinued and responsibility for payment stopped.  Notification 
for flagging should be addressed to BNSFscheduling@wilsonco.com . 
 
9.2.3  If, after the flagger is assigned to the project site, emergencies arise which require the 
flagger's presence elsewhere, then the contractor shall delay work on the Railroad’s right of way 
until such time as the flagger is again available.  Any additional costs resulting from such delay 
shall be borne by the contractor and not the Railroad. 

mailto:BNSFscheduling@wilsonco.com
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9.2.4  The contractor shall provide a temporary structure to provide shelter from weather 
conditions for the person(s) providing flagging protection service on behalf of the Railroad as 
described herein.  The structure shall be provided in an area immediately accessible to the 
Railroad's main track and the construction site, and be equipped with telephone service, lighting 
and desk. 
 
9.3  Payment. 
 
9.3.1  The Contractor will pay the Railroad or appropriate flagging contractor directly for the cost 
of flagging services associated with the project and notify the MoDOT Resident Engineer of such 
payments. 
 
9.3.2  The contractor shall be responsible for arranging needed flagging services as required by 
the Railroad to accomplish the highway improvement. 
 
9.3.3  The cost of flagging service is estimated at approximately $1,600 per day based on an 8-
hour work day and a 40-hour work week.  This cost includes the base pay for the flagger, 
overhead, and per diem charge for travel expenses, meals and lodging.   
 
If flagging is provided by an approved Third-Party Flagging Company, rates and billing will be 
governed by the agreement set up between the Contractor and the Third-Party Flagging Company 
at the time the services are provided. It is the responsibility of the Contractor to ensure that billing 
complies with applicable provisions of Volume 1, Chapter 4, §3 and Volume 6, Chapter 6 §2, 
Subsection 1 of the Federal-Aid Highway Program Manual issued by the Federal Highway 
Administration, including all current amendments. 
 
If flagging is provided by the Railroad, the charge to the contractor by the Railroad will be the 
actual cost based on the rate of pay for the Railroad's employees who are available for flagging 
service at the time the service is required.  Work by a flagger in excess of 8 hours per day or 40 
hours per week but not more than 12 hours a day will result in overtime pay at 1 1/2 times the 
appropriate rate.  Work by a flagger in excess of 12 hours per day will result in overtime pay at 2 
times the appropriate rate.  If work is performed on a holiday, the flagging rate is 2 1/2 times the 
normal rate.  Railroad expenses incurred preparing and handling invoices will also be charged to 
the contractor and/or the Commission.  Charges to the contractor and/or the Commission by the 
Railroad shall be in accordance with applicable provisions of Volume 1, Chapter 4, §3 and Volume 
6, Chapter 6, §2, Subsection 1 of the Federal-Aid Highway Program Manual issued by the Federal 
Highway Administration, including all current amendments.  Flagging costs are subject to change.  
The above estimates of flagging cost are provided for information only and are not binding in any 
way.  Each time a flagger is called, the minimum period for billing will be the 8 hour basic day 
unless the flagger can be assigned to other Railroad work during the work day.   
 
9.3.4  In addition to the hours of providing flagging at the construction site, the flagger hours will 
include, but is not limited to, travel time to and from the project, time to complete paperwork for 
the flagging operations and time for setting warning signs/flags for the train traffic.  
 
9.4  Verification. 
 
9.4.1  Any complaints concerning a flagger shall be resolved in a timely manner.  If need for a 
flagger is questioned, please contact the Railroad Engineer and Ms. Cheryl Townlian, Manager 
of Public Projects at (417) 829 4967.  All verbal complaints shall be confirmed in writing by the 
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contractor within 5 working days with copy to the Railroad Engineer and Engineer.  All written 
correspondence shall be addressed to Ms. Townlian as shown in Section 2.1 of this job special 
provision. 
 
9.4.2  The Railroad flagger assigned to the project will be responsible for notifying the Engineer 
upon arrival at the job site on the first day, or as soon thereafter as possible, that flagging services 
begin and on the last day that flagger performs such services for each separate period that 
services are provided.  The Engineer will document such notification in the project records.   
 
10.0  Haul Across Railroads. 
 
10.1  Where the plans show or imply that materials of any nature must be hauled across the 
Railroad’s tracks, unless the plans clearly show that the Commission has included arrangements 
for such haul in the agreement with the Railroad, the contractor shall be required to make all 
necessary arrangements with the Railroad regarding means of transporting such materials across 
the Railroad’s tracks.  The contractor shall be required to bear all costs incidental to such 
crossings, including flagging, whether services are performed by contractor's own forces or by 
Railroad’s personnel. 
 
10.2  No crossing may be established for use of the contractor for transporting materials or 
equipment across the tracks of the Railroad unless specific authority for the installation, 
maintenance, necessary watching and flagging thereof and removal, all at the expense of the 
contractor, is first obtained from the Railroad Engineer. 
 
11.0  Work for the Benefit of the Contractor.  All temporary or permanent changes in wire lines 
or other facilities which are considered necessary to the project are shown on the plans and are 
included in the agreement between the Commission and the Railroad or will be covered by 
appropriate revisions to same which will be initiated and approved by the Commission and/or the 
Railroad.  Should the contractor desire any changes in addition to the above, then contractor shall 
make separate arrangements with the Railroad for same to be accomplished at the contractor's 
expense. 
 
12.0  Cooperation and Delays.  The contractor shall arrange a schedule with the Railroad for 
accomplishing staged construction involving work by the Railroad or tenants, licensees, easement 
grantees and invitees of the Railroad.  In arranging a schedule, the contractor shall ascertain, 
from the Railroad, the lead time required for assembling crews, materials and make due 
allowance.  No charge of claims of the contractor against the Railroad will be allowed for hindrance 
or delay on account of railway traffic for any work done by the Railroad, other delay incident to or 
necessary for safe maintenance of railway traffic, or for any delays due to compliance with this 
special provision. 
 
13.0  Trainman’s Walkways.  Along the outer side of each exterior track of multiple operated 
track and on each side of single operated track, an unobstructed continuous space suitable for 
trainman's use in walking along trains shall be maintained extending to a line not less than 12 feet 
from centerline of track.  Any temporary impediments to walkways and track drainage 
encroachments or obstructions allowed during work hours while Railway's protective service is 
provided shall be removed before the close of each work day.  Any excavation near the walkway, 
the contractor shall install a handrail with a 12 feet minimum clearance from centerline of track. 
 
14.0  Insurance.  The amount of work to be performed upon, over or under Railroad’s right of 
way is estimated to be  1  percent of the contractor’s total bid for the project. 
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14.1  In addition to any other forms of insurance or bonds required under the terms of the contract 
and specifications, Contractor must, at its sole cost and expense, procure and maintain during 
the life of this Agreement the following insurance coverage: 
                         

(a) Commercial General Liability insurance.  This insurance shall contain broad form 
contractual liability with a combined single limit of a minimum of $5,000,000 each 
occurrence and an aggregate limit of at least $10,000,000 but in no event less than 
the amount otherwise carried by the contractor.   Coverage must be purchased on a 
post 2004 ISO occurrence form or equivalent and include coverage for, but not limit to 
the following: 

  

• Bodily Injury and Property Damage 

• Personal Injury and Advertising Injury 

• Fire legal liability 

• Products and completed operations 
  

This policy must also contain the following endorsements, which must be indicated on 
the certificate of insurance: 

  

• The definition of insured contract must be amended to remove any 
exclusion or other limitation for any work being done within 50 feet of 
railroad property. 

• Waiver of subrogation in favor of and acceptable to Railroad. 

• Additional insured endorsement in favor of and acceptable to Railroad. 

• Separation of insureds. 

• The policy shall be primary and non-contributing with respect to any 
insurance carried by Railroad. 

  
It is agreed that the workers’ compensation and employers’ liability related exclusions in 
the Commercial General Liability insurance policy(s) required herein are intended to apply 
to employees of the policy holder and shall not apply to Railroad employees. 

  
No other endorsements limiting coverage as respects obligations under this 
Agreement may be included on the policy with regard to the work being performed 
under this agreement. 

  
(b) Business Automobile Insurance.  This insurance must contain a combined single limit 

of at least $1,000,000 per occurrence, and include coverage for, but not limited to the 
following: 

  

• Bodily injury and property damage 

• Any and all vehicles owned, used or hired 
  

The policy shall also contain the following endorsements or language, which shall be 
indicated on the certificate of insurance: 

  

• Waiver of subrogation in favor of and acceptable to Railroad. 

• Additional insured endorsement in favor of and acceptable to Railroad. 

• Separation of insureds. 



Job No.: JSL0053 
Route: I-270 
County: St. Louis 

  

 36 

• The policy shall be primary and non-contributing with respect to any 
insurance carried by Railroad.   

  
(c) Workers Compensation and Employers Liability insurance including coverage for, but 

not limited to: 
  

• Contractor’s statutory liability under the worker’s compensation laws of 
the state(s) in which the work is to be performed.  If optional under State 
law, the insurance must cover all employees anyway. 

• Employers’ Liability (Part B) with limits of at least $500,000 each 
accident, $500,000 by disease policy limit, $500,000 by disease each 
employee. 

  
This policy shall also contain the following endorsements or language, which shall be 
indicated on the certificate of insurance: 
  

• Waiver of subrogation in favor of and acceptable to Railroad. 
  

(d) Railroad Protective Liability insurance naming only the Railway as the Insured with 
coverage of at least $5,000,000 per occurrence and $10,000,000 in the aggregate.  
The policy Must be issued on a standard ISO form CG 00 35 10 93 and include the 
following: 

  

• Endorsed to include the Pollution Exclusion Amendment (ISO form CG 
28 31 10 93)  

• Endorsed to include the Limited Seepage and Pollution Endorsement. 

• Endorsed to include Evacuation Expense Coverage Endorsement. 

• Endorsed to remove any exclusion for punitive damages. 

• No other endorsements restricting coverage may be added. 

• The original policy must be provided to the Railroad prior to performing 
any work or services under this Agreement 

  
In lieu of providing a Railroad Protective Liability Policy, Licensee may participate in Licensor’s 
Blanket Railroad Protective Liability Insurance Policy available to contractor. 
 
14.2 Other Requirements: 
 
14.2.1  All policies (applying to coverage listed above) must not contain an exclusion for punitive 
damages and certificates of insurance must reflect that no exclusion exists.   
  
14.2.2 Contractor agrees to waive its right of recovery against Railroad for all claims and suits 
against Railroad.  In addition, its insurers, through the terms of the policy or policy endorsement, 
waive their right of subrogation against Railroad for all claims and suits.  The certificate of 
insurance must reflect the waiver of subrogation endorsement.  Contractor further waives its right 
of recovery, and its insurers also waive their right of subrogation against Railroad for loss of its 
owned or leased property or property under contractor’s care, custody or control.   
  
14.2.3 Contractor is not allowed to self-insure without the prior written consent of Railroad.  If 
granted by Railroad, any deductible, self-insured retention or other financial responsibility for 
claims must be covered directly by contractor in lieu of insurance.  Any and all Railroad liabilities 
that would otherwise, in accordance with the provisions of this Agreement, be covered by 
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contractor’s insurance will be covered as if contractor elected not to include a deductible, self-
insured retention or other financial responsibility for claims. 
  
14.2.4 Prior to commencing the Work, contractor must furnish to Railroad an acceptable 
certificate(s) of insurance including an original signature of the authorized representative 
evidencing the required coverage, endorsements, and amendments and referencing the contract 
audit/folder number if available.  Contractor shall notify Railroad in writing at least 30 days prior 
to any cancellation, non-renewal, substitution or material alteration. Upon request from Railroad, 
a certified duplicate original of any required policy must be furnished.  Contractor should send the 
certificate(s) to the following address: 
  

Railroad:    Commission: 
BNSF Railway Company  Ms. Brandi Baldwin 
P.O. Box 140528   State Construction and Materials Engineer 
Kansas City, MO 64114  MoDOT 
Toll Free: 877-576-2378  P.O. Box 270 
Fax number: 817-840-7487  Jefferson City, MO 65102 
Email: BNSF@certfocus.com 
www.certfocus.com 
 

14.2.5 Any insurance policy must be written by a reputable insurance company acceptable to 
Railroad or with a current Best’s Guide Rating of A- and Class VII or better, and authorized to do 
business in the state(s) in which the service is to be provide. 
  
14.2.6 Contractor represents that this Agreement has been thoroughly reviewed by contractor’s 
insurance agent(s)/broker(s), who have been instructed by contractor to procure the insurance 
coverage required by this Agreement.  Allocated Loss Expense must be in addition to all policy 
limits for coverages referenced above. Not more frequently than once every five years, Railroad 
may reasonably modify the required insurance coverage to reflect then-current risk management 
practices in the railroad industry and underwriting practices in the insurance industry. 
  
14.2.7 If any portion of the operation is to be subcontracted by contractor, contractor must require 
that the subcontractor provide and maintain the insurance coverages set forth herein, naming 
Railroad as an additional insured, and requiring that the subcontractor release, defend and 
indemnify Railroad to the same extent and under the same terms and conditions as contractor is 
required to release, defend and indemnify Railroad herein. 
  
14.2.8 Failure to provide evidence as required by this section will entitle, but not require, Railroad 
to terminate this Agreement immediately.  Acceptance of a certificate that does not comply with 
this section will not operate as a waiver of contractor's obligations hereunder. 
  
14.2.9 The fact that insurance (including, without limitation, self-insurance) is obtained by 
contractor will not be deemed to release or diminish the liability of contractor including, without 
limitation, liability under the indemnity provisions of this Agreement.  Damages recoverable by 
Railroad will not be limited by the amount of the required insurance coverage. 
  
14.2.10 For purposes of this section, Railroad means “Burlington Northern Santa Fe LLC”, “BNSF 
RAILWAY COMPANY” and the subsidiaries, successors, assigns and affiliates of each. 
 

mailto:BNSF@certfocus.com
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14.2.11 Railroad will not accept binders as evidence of insurance, the original policy shall be 
provided.  The named insured, description of the work and designation of the job site to be shown 
on the Policy are as follows: 
 

(a)  Named Insured:  BNSF Railway Company 
(b)  Description and Designation: 

Route I-270  County: _St Louis_ 
Job No. JSL0053 
Construction across BNSF  
at Subdivision:  (_River__) MP: 014.843_ 
DOT# _ 663839V_ 
 

14.2.12 The contractor must notify BNSF Manager of Public Projects at 
Jacob.Rzewnicki@BNSF.com  when applying for railroad insurance coverage. 
 
14.3  If any part of the work is sublet, similar insurance and evidence thereof in the same amounts 
as required of the prime contractor, shall be provided by or in behalf of the subcontractor to cover 
the subcontractor’s operations.  Endorsements to the prime contractor's policies specifically 
naming subcontractors and describing their operations will be acceptable for this purpose. 
 
14.4  All Insurance hereinbefore specified shall be carried until all work required to be performed 
under the terms of the contract has been satisfactorily completed within the limits of the Railroad’s 
right of way as evidenced by the formal acceptance by the Commission.  Insuring Companies 
may cancel insurance by permission of the Commission and Railroad or on 30 days written notice 
to the Railroad and Commission. 
 
15.0  Hazardous Materials Compliance and Reporting.  Contractor shall be responsible for 
complying with all applicable federal, state and local governmental laws and regulations, 
including, but not limited to environmental laws and regulations (including but not limited to the 
Resource Conservation and Recovery Act, as amended; the Clean Water Act, as amended; the 
Oil Pollution Act, as amended; the Hazardous Materials Transportation Act, as amended; and the 
Comprehensive Environmental Response, Compensation and Liability Act, as amended), and 
health and safety laws and regulations.  In addition to the liability provisions contained elsewhere 
in this job special provision, the contractor hereby indemnifies, defends and holds harmless the 
Railroad for, from and against all fines or penalties imposed or assessed by federal, state and 
local governmental agencies against the Railroad which arise out of contractor's work under this 
special provision.  Notwithstanding the preceding sentence, the contractor will not be liable for 
pre-existing hazardous materials or hazardous substances discovered on Railroad’s property or 
right of way so long as such hazardous materials or hazardous substances were not caused by 
(in whole or in part) contractor’s work, acts or omissions.  If contractor discovers any hazardous 
waste, hazardous substance, petroleum or other deleterious material, including but not limited to 
any noncontainerized commodity or material, on or adjacent to Railroad’s property, in or near any 
surface water, swamp, wetlands or waterways, while performing any work under this special 
provision, the contractor shall immediately: 
 

(a)  Notify the Railroad’s Resource Operations Center at (800)832-5452, of such 
discovery. 
(b)  Take safeguards necessary to protect employees, subcontractors, agents and/or third 
parties. 
(c)  Exercise due care with respect to the release, including the taking of any appropriate 
measure to minimize the impact of such release 

mailto:Jacob.Rzewnicki@BNSF.com
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16.0  Personal Injury Reporting.  The Railroad is required to report certain injuries as a part of 
compliance with Federal Railroad Administration (“FRA”) reporting requirements.  Any personal 
injury sustained by any employee of the contractor, subcontractor or contractor’s invitees while 
on the Railroad’s property shall be reported immediately, by phone or mail if unable to contact in 
person, to the Railroad’s representative in charge of the project.  The Non-Employee Personal 
Injury Data Collection Form is to be completed and sent by Fax to the Railroad at (817) 352-7595 
and to the Railroad’s Project Representative no later than the close of shift on the date of the 
injury. 
 
17.0  Failure to Comply.  In the event the contractor violates or fails to comply with any of the 
requirements of this special provision, the below orders will be applied.  Any such orders shall 
remain in effect until the contractor has remedied the situation to the satisfaction of the Railroad 
Engineer and the Engineer. 

 
(a)  The Railroad Engineer may require that the contractor to vacate the Railroad’s 
property. 
 
(b)  The Engineer may withhold all monies due to the contractor until contractor has 
remedied the situation to the satisfaction of the Railroad Engineer and the Engineer. 
 

18.0  Payment for Cost of Compliance.  No separate payment will be made for any extra cost 
incurred on account of compliance with this special provision.  All such cost shall be included in 
the contract unit price for other items included in the contract.  Railroad will not be responsible for 
paying the contractor for any work performed under this special provision. 
 
18.1 If applicable to the project, the contractor must submit a plan for demolition, falsework, lifting 
plans over the Railroad property, shoring plans and any other applicable plans the Railroad may 
require as well as means and methods to the Railroad for review and approval.  All plans 
submitted to the Railroad must be signed and sealed by Professional Engineer licensed in the 
State of Missouri. These plans can be submitted along with the Right of Entry application; 
however, the Right of Entry will not be approved until all required plan submittals are approved 
by the Railroad.  The Railroad may also require an onsite inspector to assure the work is carried 
out in accordance with the Railroad approved plans. 
 
18.1.1  Payment for plan submittal, Railroad plan review and Railroad inspection fees. 
 
The contractor shall be responsible for all costs associated with the generation and submittal of 
Railroad plans required for the right of entry agreement. The Commission will be responsible for 
and directly pay the Railroad for all Railroad review fees associated with these plan submittals 
and any onsite inspection and management fees charged by the Railroad.  A line item (Railroad 
Plan Submittal) is provided for all costs associated with the generation and submittal of plans 
required for the Railroad right of entry agreement.  
 

Item No. Unit Description 

618-10.15 LS Railroad Plan Submittal 
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Q. Restrictions for Migratory Birds NJSP-16-06A 
 
1.0 Description.  Swallows or other bird species protected by the Migratory Bird Treaty Act may 
be nesting under the bridge or bridges that will be repaired under this contract. 
 
2.0 Restrictions.  To comply with the Migratory Bird Treaty Act, nests of protected species cannot 
be disturbed when active (eggs or young are present).  Generally, nests are active between April 
1 and July 31, but active nests can be present outside of these dates. 
 
3.0 Avoidance Measures.  The contractor shall not disturb active nests or destroy adults, eggs 
or young birds.  In an effort to comply with the Migratory Bird Treaty Act, the contractor operations 
will be limited to the options established in the following sections. 
 
3.1 Inactive or Partially Constructed Nests.  If nests are present and MoDOT determines that 
the nests are inactive or partially constructed, the contractor may remove the nests provided that 
the colony's inactive or partially constructed nests are completely removed by March 15 and the 
contractor maintains a nest free condition until the bridge work is complete.  Dry removal methods 
shall be used when practicable.  If dry removal is not practicable, hydro cleaning may be used if 
approved by the Engineer and only if water is free of blasting grit, chemicals, or detergents, and 
applied using pressure less than 5,000 PSI.  Clean water such as that from municipal water 
treatment plants or wells shall be used.  Use of source water from Waters of the State (i.e., 
streams or lakes), is allowable, if the appropriate methods to prevent the possible spread of 
invasive aquatic species are implemented. 
 
3.2 Water and Equipment Used for Hydro cleaning.  Aquatic invasives such as zebra mussels 
and some algae species have infested several bodies of water in the United States and can be 
transported by vessels (barges, boats, tugs, tankers, etc.) and equipment (tanks, tubing, pumps, 
etc.) that have been used in areas that contain these invasive species.  If equipment is not 
properly inspected and treated to prevent the spread of invasives, these species can be 
introduced into areas not currently known to have a population.  These invasive species are 
detrimental to existing ecosystems and can outcompete native species.  To assist in preventing 
the introduction and spread of aquatic invasive species through MoDOT projects in Missouri 
streams and lakes, the following precautions shall be followed. 
 
3.2.1 Use of Water from Streams, Lakes or Ponds.  Contractors shall not use water for nest 
removal from streams, lakes or ponds, unless they have implemented appropriate methods to 
prevent the possible spread of invasive aquatic species.  Water sources from municipal water 
treatment plants or wells may be used without following these measures provided the equipment 
to be used has not previously contained waters from streams, lakes or ponds.  If the equipment 
has previously contained waters from other streams or lakes, the following measures must be 
implemented prior to use. 
 
3.2.1.1 Equipment Washing. Prior to the use or re-use of equipment following any use with water 
from streams, lakes or ponds, all equipment shall be washed and rinsed thoroughly with hard 
spray (power wash) and hot (minimum 120o F) water, for at least one minute.  
 
3.2.1.2 Equipment Treating or Drying. Equipment shall be treated or dried in one of the following 
manners. 
 
3.2.1.2.1 Equipment interior and/or other surfaces shall be treated with a 10% bleach solution to 
kill any aquatic nuisance species. This solution must also be run through all intake lines and 
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hoses, to sterilize interior components. When chlorine treatment is used, all chlorine runoff from 
equipment washing must be collected and properly treated and/or disposed of in accordance with 
Sec 806. 
 
3.2.1.2.2 Equipment interior and/or other surfaces shall be treated with 140º F water for a 
minimum of 10 seconds contact on all surfaces. 140 º F water must also be run through all intake 
lines and hoses, to purge any standing water.  
 
3.2.1.2.3 Equipment shall be flushed of all non-municipal water, and dried thoroughly, in the sun 
before using in or transporting between streams and lakes. Dry times will depend on the season 
the equipment is being used. Equipment must dry a minimum of 7 days for June-September, 18 
days for March-May; 18 days for October-November, and 30 days for December-February. The 
drying method should be reserved as a last resort option.  
 
3.2.2 Prior to use of equipment, contractors shall provide the MoDOT inspector written 
documentation of the equipment’s geographic origin (including the water body it was last used 
in), as well as defining the specified treatment method used to adequately ensure protection 
against invasive species.  The written documentation will include a statement indicating the 
contractor is aware of these provisions and will also treat the equipment appropriately after 
completion of the project. 
 
3.3 Active Nests. The contractor may work on the bridge if active nests are present, as long as 
the work does not impact or disturb the birds and/or nests.  At a minimum, work shall not be 
performed within 10 feet of an active nest; however, the contractor is responsible for ensuring 
their activities do not impact the nests, eggs, or young. 
 
4.0 Additional Responsibilities. If active bird nests remain after all reasonable avoidance 
measures have been taken, or if bird nests are observed during project construction, the 
contractor shall notify the Resident Engineer and contact the MoDOT Environmental Section 
(573-526-4778) to determine if there are other allowable options. 
 
 
R. Supplemental Revisions JSP-18-01MM 
 

• Compliance with 2 CFR 200.216 – Prohibition on Certain Telecommunications and Video 
Surveillance Services or Equipment. 

 
The Missouri Highways and Transportation Commission shall not enter into a contract (or extend 
or renew a contract) using federal funds to procure or obtain equipment, services, or systems that 
uses covered telecommunications equipment or services as substantial or as critical technology 
as part of any system where the video surveillance and telecommunications equipment was 
produced by Huawei Technologies Company, ZTE Corporation, Hytera Communications 
Corporation, Hangzhou Hikvision Digital Technology Company, or Dahua Technology Company 
(or any subsidiary or affiliate of such entities). 
 
 

• Stormwater Compliance Requirements 
 
1.0  Description.  This provision requires the contractor to provide a Water Pollution Control 
Manager (WPCM) for any project that includes land disturbance on the project site and the total 
area of land disturbance, both on the project site, and all Off-site support areas, is one (1) acre or 

https://www.ecfr.gov/cgi-bin/text-idx?SID=184e56a2d363d6eae0d991766144999b&mc=true&node=se2.1.200_1216&rgn=div8
https://www.ecfr.gov/cgi-bin/text-idx?SID=184e56a2d363d6eae0d991766144999b&mc=true&node=se2.1.200_1216&rgn=div8
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more.  Regardless of the area of Off-site disturbance, if no land disturbance occurs on the project 
site, these provisions do not apply.  When a WPCM is required, all sections within this provision 
shall be applicable, including assessment of specified Liquidated Damages for failure to correct 
Stormwater Deficiencies, as specified herein.  This provision is in addition to any other 
stormwater, environmental, and land disturbance requirements specified elsewhere in the 
contract. 
 
1.1  Definitions.  The project site is defined as all areas designated on the plans, including 
temporary and permanent easements.  The project site is equivalent to the “permitted site”, as 
defined in MoDOT’s State Operating Permit.  An Off-site area is defined as any location off the 
project site the contractor utilizes for a dedicated project support function, such as, but not limited 
to, staging area, plant site, borrow area, or waste area. 
 
1.2  Reporting of Off-Site Land Disturbance.  If the project includes any planned land 
disturbance on the project site, prior to the start of work, the contractor shall submit a written 
report to the engineer that discloses all Off-site support areas where land disturbance is planned, 
the total acreage of anticipated land disturbance on those sites, and the land disturbance permit 
number(s).  Upon request by the engineer, the contractor shall submit a copy of its land 
disturbance permit(s) for Off-site locations.  Based on the total acreage of land disturbance, both 
on and Off-site, the engineer shall determine if these Stormwater Compliance Requirements shall 
apply.  The contractor shall immediately report any changes to the planned area of Off-site land 
disturbance.  The contractor is responsible for obtaining its own separate land disturbance permit 
for Off-site areas. 
 
2.0  Water Pollution Control Manager (WPCM).  The contractor shall designate a competent 
person to serve as the Water Pollution Control Manager (WPCM) for projects meeting the 
description in Section 1.0.  The contractor shall ensure the WPCM completes all duties listed in 
Section 2.1. 
 
2.1  Duties of the WPCM: 
 

(a) Be familiar with the stormwater requirements including the current MoDOT State 
Operating Permit for construction stormwater discharges/land disturbance activities; 
MoDOT’s statewide Stormwater Pollution Prevention Plan (SWPPP); the Corps of 
Engineers Section 404 Permit, when applicable; the project specific SWPPP, the Project’s 
Erosion & Sediment Control Plan; all applicable special provisions, specifications, and 
standard drawings; and this provision; 

 
(b) Successfully complete the MoDOT Stormwater Training Course within the last 4 years.  

The MoDOT Stormwater Training is a free online course available at MoDOT.org; 
 
(c) Attend the Pre-Activity Meeting for Grading and Land Disturbance and all subsequent 

Weekly Meetings in which grading activities are discussed; 
 
(d) Oversee and ensure all work is performed in accordance with the Project-specific SWPPP 

and all updates thereto, or as designated by the engineer; 
 
(e) Review the project site for compliance with the Project SWPPP, as needed, from the start 

of any grading operations until final stabilization is achieved, and take necessary actions 
to correct any known deficiencies to prevent pollution of the waters of the state or adjacent 
property owners prior to the engineer’s weekly inspections; 
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(f) Review and acknowledge receipt of each MoDOT Inspection Report (Land Disturbance 

Inspection Record) for the Project within forty-eight (48) hours of receiving the report and 
ensure that all Stormwater Deficiencies noted on the report are corrected as soon as 
possible, but no later than stated in Section 5.0. 

 
3.0  Pre-Activity Meeting for Grading/Land Disturbance and Required Hold Point.  A Pre-
Activity meeting for grading/land disturbance shall be held prior to the start of any land disturbance 
operations.  No land disturbance operations shall commence prior to the Pre-Activity meeting 
except work necessary to install perimeter controls and entrances.  Discussion items at the pre-
activity meeting shall include a review of the Project SWPPP, the planned order of grading 
operations, proposed areas of initial disturbance, identification of all necessary BMPs that shall 
be installed prior to commencement of grading operations, and any issues relating to compliance 
with the Stormwater requirements that could arise in the course of construction activity at the 
project. 
 
3.1  Hold Point.  Following the pre-activity meeting for grading/land disturbance and subsequent 
installation of the initial BMPs identified at the pre-activity meeting, a Hold Point shall occur prior 
to the start of any land disturbance operations to allow the engineer and WPCM the time needed 
to perform an on-site review of the installation of the BMPs to ensure compliance with the SWPPP 
is met.  Land disturbance operations shall not begin until authorization is given by the engineer. 
 
4.0  Inspection Reports.  Weekly and post run-off inspections will be performed by the engineer 
and each Inspection Report (Land Disturbance Inspection Record) will be entered into a web-
based Stormwater Compliance database.  The WPCM will be granted access to this database 
and shall promptly review all reports, including any noted deficiencies, and shall acknowledge 
receipt of the report as required in Section 2.1 (f.). 
 
5.0  Stormwater Deficiency Corrections.  All stormwater deficiencies identified in the Inspection 
Report shall be corrected by the contractor within 7 days of the inspection date or any extended 
period granted by the engineer when weather or field conditions prohibit the corrective work.  If 
the contractor does not initiate corrective measures within 5 calendar days of the inspection date 
or any extended period granted by the engineer, all work shall cease on the project except for 
work to correct these deficiencies, unless otherwise allowed by the engineer.  All impact costs 
related to this halting of work, including, but not limited to stand-by time for equipment, shall be 
borne by the contractor.  Work shall not resume until the engineer approves the corrective work. 
 
5.1  Liquidated Damages.  If the contractor fails to complete the correction of all Stormwater 
Deficiencies listed on the MoDOT Inspection Report within the specified time limit, the 
Commission will be damaged in various ways, including but not limited to, potential liability, 
required mitigation, environmental clean-up, fines, and penalties.  These damages are not 
reasonably capable of being computed or quantified.  Therefore, the contractor will be charged 
with liquidated damages specified in the amount of $2,000 per day for failure to correct one or 
more of the Stormwater Deficiencies listed on the Inspection Report within the specified time limit.  
In addition to the stipulated damages, the stoppage of work shall remain in effect until all 
corrections are complete. 
 
6.0  Basis of Payment.  No direct payment will be made for compliance with this provision. 
 
 

• Delete Sec 106.9, including all subsections and substitute the following: 
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106.9  Buy America Requirements. 
Buy America Requirements are waived if the total amount of Federal financial assistance applied 
to the project, through awards or subawards, is below $500,000. 
 
106.9.1  Buy America Requirements for Iron or Steel Products. 
The contractor’s attention is directed to Title 23 CFR 635.410 Buy America Requirements.  Where 
articles, materials or supplies that consist wholly or predominantly of iron or steel or a combination 
of both are to be permanently incorporated into the contract work, steel and iron material shall be 
manufactured, from the initial melting stage through the application of coatings, in the USA except 
for “minimal use” as described herein.  Predominantly of iron or steel or a combination of both 
means that the cost of the iron and steel content exceeds 50 percent of the total cost of all its 
components.  Under a general waiver from FHWA the use of pig iron and processed, pelletized, 
and reduced iron ore manufactured outside of the USA will be permitted in the domestic 
manufacturing process for steel or iron material. 
 
106.9.1.1  Any sources other than the USA as defined will be considered foreign.  The required 
domestic manufacturing process shall include formation of ingots and any subsequent process.  
Coatings shall include any surface finish that protects or adds value to the product. 
 
106.9.1.2  “Minimal use” of foreign steel, iron or coating processes will be permitted, provided the 
cost of such products does not exceed 1/10 of one percent (0.1 percent) of the total contract cost 
or $2,500.00, whichever is greater.  If foreign steel, iron, or coating processes are used, invoices 
to document the cost of the foreign portion, as delivered to the project, shall be provided and the 
engineer’s written approval obtained prior to placing the material in any work. 
 
106.9.1.3  Buy America requirements include a step certification for all fabrication processes of 
all steel or iron materials that are accepted per Sec 1000.  The AASHTO Product Evaluation and 
Audit Solutions compliance program verifies that all steel and iron products fabrication processes 
conform to 23 CFR 635.410 Buy America Requirements and is an acceptable standard per 23 
CFR 635.410(d).  AASHTO Product Evaluation and Audit Solutions compliant suppliers will not 
be required to submit step certification documentation with the shipment for some selected steel 
and iron materials.  The AASHTO Product Evaluation and Audit Solutions compliant supplier shall 
maintain the step certification documentation on file and shall provide this documentation to the 
engineer upon request. 
 
106.9.1.3.1  Items designated as Category 1 will consist of steel girders, piling, and reinforcing 
steel installed on site.  Category 1 items require supporting documentation prior to incorporation 
into the project showing all steps of manufacturing, including coating, as being completed in the 
United States and in accordance with CFR Title 23 Section 635.410 Buy America Requirements.  
This includes the Mill Test Report from the original producing steel mill and certifications 
documenting the manufacturing process for all subsequent fabrication, including coatings. The 
certification shall include language that certifies all steel and iron materials permanently 
incorporated in this project was procured and processed domestically and all manufacturing 
processes, including coating, as being completed in the United States and in accordance with 
CFR Title 23 Section 635.410. 
 
106.9.1.3.2  Items designated as Category 2 will include all other steel or iron products not in 
Category 1 and permanently incorporated in the project.  Category 2 items shall consist of, but 
not be limited to items such as fencing, guardrail, signing, lighting and signal supports.  The prime 
contractor is required to submit a material of origin form certification prior to incorporation into the 
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project from the fabricator for each item that the product is domestic.  The Certificate of Materials 
Origin form (link to certificate form) from the fabricator must show all steps of manufacturing, 
including coating, as being completed in the United States and in accordance with CFR Title 23 
Section 635.410 Buy America Requirements and be signed by a fabricator representative.  The 
engineer reserves the right to request additional information and documentation to verify that all 
Buy America requirements have been satisfied.  These documents shall be submitted upon 
request by the engineer and retained for a period of 3 years after the last reimbursement of the 
material. 
 
106.9.1.3.3  Any minor miscellaneous steel or iron items that are not included in the materials 
specifications shall be certified by the prime contractor as being procured domestically.  Examples 
of these items would be bolts for sign posts, anchorage inserts, etc.  The certification shall read 
“I certify that all steel and iron materials permanently incorporated in this project during all 
manufacturing processes, including coating, as being completed in the United States and in 
accordance with CFR Title 23 Section 635.410 Buy America Requirements procured and 
processed domestically in accordance with CFR Title 23 Section 635.410 Buy America 
Requirements.  Any foreign steel used was submitted and accepted under minor usage”.  The 
certification shall be signed by an authorized representative of the prime contractor. 
 
106.9.1.4  When permitted in the contract, alternate bids may be submitted for foreign steel and 
iron products.  The award of the contract when alternate bids are permitted will be based on the 
lowest total bid of the contract based on furnishing domestic steel or iron products or 125 percent 
of the lowest total bid based on furnishing foreign steel or iron products.  If foreign steel or iron 
products are awarded in the contract, domestic steel or iron products may be used; however, 
payment will be at the contract unit price for foreign steel or iron products. 
 
106.9.2  Buy America Requirements for Construction Materials other than iron or steel 
products. 
Construction materials mean articles, materials, or supplies that consist of only one of the items 
listed.  Minor additions of articles, materials, supplies, or binding agents to a construction material 
do not change the categorization of the construction material.  Upon request by the engineer, the 
contractor shall submit a domestic certification for all construction materials listed that are 
incorporated into the project. 
 

(a) Non-ferrous metals 

(b) Plastic and Polymer-based products (including polyvinylchloride, composite building 

materials, and polymers used in fiber optic cables) 

(c) Glass (including optic glass) 

(d) Fiber optic cable (including drop cable) 

(e) Optical fiber 

(f) Lumber 

(g) Engineered wood 

(h) Drywall 

 
106.9.3  Buy America Requirements for Manufactured Products. 
Manufactured products mean articles, materials or supplies that have been processed into a 
specific form and shape, or combined with other articles, materials or supplies to create a product 
with different properties than the individual articles, materials or supplies.  If an item is classified 
as an iron or steel product, an excluded material, or other product category as specified by law or 
in 2 CFR part 184, then it is not a manufactured product.  However, an article, material or supply 
classified as a manufactured product may include components that are iron or steel products, 

https://epg.modot.org/forms/CM/CERTIFICATE_OF_MATERIALS_ORIGIN.pdf
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excluded materials, or other product categories as specified by law or in 2 CFR part 184.  Mixtures 
of excluded materials delivered to a work site without final form for incorporation into a project are 
not a manufactured product. 
 
106.9.3.1  Produced in the United States, in the case of manufactured products, means: 
(A) For projects obligated on or after October 1, 2025, the product was manufactured in the United 
States; and 
(B) For projects obligated on or after October 1, 2026, the product was manufactured in the United 
States and the cost of the components of the manufactured product that are mined, produced, or 
manufactured in the United States is greater than 55 percent of the total cost of all components 
of the manufactured product. 
 
106.9.3.2  (i) With respect to precast concrete products that are classified as manufactured 
products, components of precast concrete products that consist wholly or predominantly of iron 
or steel or a combination of both shall meet the requirements of paragraph (b) of this section.  The 
cost of such components shall be included in the applicable calculation for purposes of 
determining whether the precast concrete product is produced in the United States. 
(ii) With respect to intelligent transportation systems and other electronic hardware systems that 
are installed in the highway right of way or other real property and classified as manufactured 
products, the cabinets or other enclosures of such systems that consist wholly or predominantly 
of iron or steel or a combination of both shall meet the requirements of paragraph (b) of this 
section.  The cost of cabinets or other enclosures shall be included in the applicable calculation 
for purposes of determining whether systems referred to in the preceding sentence are produced 
in the United States. 
 
106.9.4  Waiver for De Minimis Costs for Manufactured and Construction Materials other 
than iron or steel products. 
“The total value of the non-compliant products is no more than the lesser of $1,000,000 or 5% of 
total applicable costs for the project.”  The contractor shall submit to the engineer any non-
domestic materials and their total material cost to the engineer.  The contractor and the engineer 
will both track these totals to assure that the minimal usage allowance is not exceeded. 
 
 

• Third-Party Test Waiver for Concrete Aggregate 
 
1.0  Description.  Third party tests may be allowed for determining the durability factor for 
concrete pavement and concrete masonry aggregate. 
 
2.0  Material.  All aggregate for concrete shall be in accordance with Sec 1005. 
 
2.1  MoDOT personnel shall be present at the time of sampling at the quarry.  The aggregate 
sample shall be placed in an approved tamper-evident container (provided by the quarry) for 
shipment to the third-party testing facility. 
 
2.2  AASHTO T 161 Method B Resistance of Concrete to Rapid Freezing and Thawing, shall be 
used to determine the aggregate durability factor.  All concrete beams for testing shall be 3-inch 
wide by 4-inch deep by 16-inch long or 3.5-inch wide by 4.5-inch deep by 16-inch long.  All beams 
for testing shall receive a 35-day wet cure fully immersed in saturated lime water prior to initiating 
the testing process. 
 
2.3  Concrete test beams shall be made using a MoDOT approved concrete pavement mix design. 
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3.0  Testing Facility Requirements.  All third-party test facilities shall meet the requirements 
outlined in this provision. 
 
3.1  The testing facility shall be AASHTO accredited. 
 
3.1.1  For tests ran after January 1, 2025, accreditation documentation shall be on file with the 
Construction and Materials Division prior to any tests being performed. 
 
3.1.2  Construction and Materials Division may consider tests completed prior to January 1, 2025, 
to be acceptable if all sections of this provision are met, with the exception of 3.1.1.  Accreditation 
documentation shall be provided with the test results for tests completed prior to January 1, 2025.  
No tests completed prior to September 1, 2024, will be accepted. 
 
3.2  The testing facility shall provide their testing process, list of equipment, equipment calibration 
documentation, and testing certifications or qualifications of technicians performing the AASHTO 
T 161 Procedure B tests.  The testing facility shall provide details on their freezing and thawing 
apparatus including the time and temperature profile of their freeze-thaw chamber.  The profile 
shall include the temperature set points throughout the entirety of the freeze-thaw cycle.  The 
profile shall show the cycle time at which the apparatus drains/fills with water and the cycle time 
at which the apparatus begins cooling the specimens. 
 
3.3  Results, no more than five years old, from the third-party test facility shall compare within 
±2.0 percent of an independent test from another AASHTO accredited test facility or with MoDOT 
test records, in order to be approved for use (e.g. test facility results in a durability factor of 79, 
MoDOT’s recent durability test factor is 81; this compared within +2 percent).  The independent 
testing facility shall be in accordance with this provision.  The comparison test can be from a 
different sample of the same ledge combination. 
 
3.4  When there is a dispute between the third party durability test results and MoDOT durability 
test results, the MoDOT durability test result shall govern. 
 
3.5  Test results shall be submitted to MoDOT’s Construction and Materials division electronically 
for final approval.  Test results shall include raw data for all measurements of relative dynamic 
modulus of elasticity and percent length change for each individual concrete specimen.  Raw data 
shall include initial measurements made at zero cycles and every subsequent measurement of 
concrete specimens.  Raw data shall include the cycle count and date each measurement was 
taken.  Test results shall also include properties of the concrete mixture as required by AASHTO 
T 161.  This shall include the gradation of the coarse aggregate sample.  If AASHTO T 152 is 
used to measure fresh air content, then the aggregate correction factor for the mix determined in 
accordance with AASHTO T 152 shall also be included. 
 
4.0  Method of Measurement.  There is no method of measurement for this provision.  The 
testing requirements and number of specimens shall be in accordance with AASHTO T 161 
Procedure B. 
 
5.0  Basis of Payment.  No direct payment will be made to the contractor or quarry to recover 
the cost of aggregate samples, sample shipments, testing equipment, labor to prepare samples 
or test samples, or developing the durability report. 
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• Delete paragraph 15.0 of the General Provision Disadvantaged Business Enterprise (DBE) 
Program Requirements and substitute the following: 

 
15.0  Bidder’s List Quote Summary.  MoDOT is a recipient of federal funds and is required by 
49 CFR 26.11 to provide data about its DBE program.  All bidders who seek to work on federally 
assisted contracts must submit data about all DBE and non-DBEs in accordance with Sec 
102.7.9.  MoDOT will not compare the submitted Bidder’s List Quote Summary to any other 
documents or submittals, pre or post award.  All information will be used by MoDOT in accordance 
with 49 CFR 26.11 for reporting to USDOT and to aid in overall DBE goal setting. 
 
 

• Add Sec 102.7.9 to include the following: 
 
102.7.9  Bidder’s List Quote Summary.  Each bidder shall submit with each bid a summary 
of all subcontractors, material suppliers, and service providers (e.g. hauling) considered on 
federally funded projects pursuant to 49 CFR 26.11.  The bidder will provide the firm’s name, 
the corresponding North American Industry Classification System (NAICS) code(s) the 
firm(s) were considered for, and whether or not they were used in the bid.  The information 
submitted should be the most complete information available at the time of bid.  The 
information shall be disclosed on the Bidder’s List Quote Summary form provided in the 
bidding documents and submitted in accordance with Sec 102.10.  Failure to disclose this 
information may result in a bid being declared irregular. 
 
 

• Revisions to General Conditions of the Contract for Missouri Standard Specifications for 
Highway Construction 

 
Insert the following definitions into Sec 101.2: 
 
Agent of Contractor.  Subcontractors, its employees, assigns, and agents. 
 
Agent of MoDOT.  Any private contractors, subcontractors, engineers, or the employees 
thereof performing work in accordance with the plans and specifications approved by 
MoDOT. 
 
Commencement of Work.  Also defined as the start of construction operations/activities, 
this is the date the contractor, its employees, agents, and/or assigns first begins performing 
work pursuant to the terms of the contract, including the furnishing of labor, material, 
equipment, and other incidentals necessary or convenient to the successful completion of 
the project and the carrying out of duties and obligations imposed by the contract.  For 
purposes of clarity, this date shall be deemed to occur on the date certified payroll activities 
on the project commence. 
 
Exceptions.  Work items identified by the engineer, as documented on the semi-final 
inspection, that are allowed to be completed after the contract completion date but prior to 
the item-specific completion date established by the engineer.  Failure to complete any 
excepted work item by the item-specific completion date will result in assessment of contract 
liquidated damages.  Designation of exceptions not mandated by the contract is at the sole 
discretion of the engineer. 
 
Typical exceptions include: 
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(a) Seasonal items (e.g., sodding, overseeding, establishment of grass for soil 
stabilization, or tree/shrub plantings) 

(b) Tasks that have contractually required or allowed delays (e.g., removal of sediment 
control devices, waiting periods for signal/lighting systems, pause for retroreflectivity 
evaluation of pavement markings) 

(c) Other tasks in which the engineer determines it is in the best interest of the 
Commission to allow completion of such task to extend beyond the contract 
completion date, but within a designated period of time. 

 
Delete Sec 105.10.7, including all subsections and substitute the following: 
 
105.10.7  Final Inspection.  Upon apparent completion of the entire project, the engineer 
will make a Final Inspection of the work to determine acceptance for maintenance in 
accordance with Sec 105.15. 
 
Delete Sec 105.15, including all subsections and substitute the following: 
 
105.15  Acceptance. 
 
105.15.1  Partial Acceptance.  At the discretion of the engineer, portions of the work within 
a project may be accepted for maintenance prior to the Final Inspection of all work for that 
project.  When a portion of the work or a specific item is partially accepted, the contractor is 
relieved from maintenance on the identified portion of the work, but this is not the Final 
Inspection, as defined in Sec 105.15.2, and will not excuse the contractor from liability or 
responsibility to the Commission for work performed. 
 
105.15.1.1  Acceptance of a Specific Item or Section of Work.  Upon completion of any 
of the items or sections of work listed herein, the contractor may request the engineer’s 
inspection of the work and partial acceptance. If the engineer finds the work to be complete 
and acceptable, including submittal by the contractor of all required documentation, partial 
acceptance will be made for that item or section. The following items, complete in place, as 
determined by the engineer, are eligible for consideration of partial acceptance: 
 

(a) Any section 0.5 mile or more in length. 
(b) Any section 0.5 mile or more in length in one direction of a divided highway. 
(c) A complete bridge. 
(d) An intersection traffic signal system. Partial acceptance may be made for signal 

equipment prior to the 30-day testing period though any required performance tests 
and/or guarantees shall remain applicable. 

(e) Devices intended to be used for traffic safety and control.  Acceptance of traffic safety 
devices is limited to guardrail, impact attenuation barriers, traffic signal items, signs, 
delineators, lighting, concrete barrier walls, concrete bridge parapet, bridge railing, 
guard cable, crash cushions and fence, which are permanently installed in their final 
position in accordance with the contract documents. 

 
105.15.1.2  Semi-Final Inspection, Corrections and Exceptions.  The contractor shall 
submit a written request for a semi-final inspection at least seven days prior to the anticipated 
completion of work, excluding exceptions.  If the engineer postpones the inspection beyond 
the date the contractor completes all work, the period of postponement will be considered an 
excusable but non-compensable delay. 
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105.15.1.2.1  Immediately following the semi-final inspection, the engineer will provide the 
contractor with a list of any remaining items of work, corrections, and exceptions.  The count 
of contract time will continue until all work and corrections are complete.  If the engineer 
determines all work is complete, with no exceptions, the semi-final inspection will be 
considered the Final Inspection in accordance with Sec 105.15.2. 
 
105.15.1.2.2  Work Complete Date.  Upon verification by the engineer that all work, 
exclusive of exceptions, is complete, the engineer will declare partial acceptance and cease 
the count of contract time.  The count of contract time will resume should the contractor fail 
to complete one or more exceptions by the required date. 
 
105.15.2  Final Inspection and Acceptance for Maintenance.  The contractor shall 
promptly notify the engineer when all work on a project, including exceptions, is complete.  
Upon Final Inspection by the engineer and verification that all work on a project is complete, 
a notice of acceptance for maintenance will be submitted to the contractor.  Acceptance for 
maintenance excludes any items covered by item-specific performance bonds.  Final 
Inspection shall occur not later than ten (10) business days after contractor’s notification to 
the engineer that all corrections and exceptions have been completed.  If the Final Inspection 
has not occurred within the ten (10) business-day time frame, all corrections and exceptions 
shall be deemed completed and MoDOT will be deemed to have accepted maintenance.  If 
written acceptance for maintenance is not received within twenty (20) business days after 
the date of the Final Inspection, nor any objections sent to the Agent of MoDOT during this 
twenty (20) business-day period, the project and the work shall automatically be deemed 
accepted for maintenance. 
 
105.15.2.1  Following the Final Inspection, the Agent of MoDOT will be relieved of any new 
or additional liability to third parties for personal injury, death or property damages which may 
be alleged to result from the design or construction of the work, unless additional work is 
performed by the Agent of MoDOT on the right of way after Final Inspection. 
 
105.15.2.2  Nothing in these specifications shall be deemed to excuse the contractor of 
liability or responsibility for any personal injury, death or property damages which may have 
occurred during the time period from the Commencement of Work through the Final 
Inspection. 
 
105.15.2.3  Acceptance of a project shall not be construed to relieve the contractor of full 
responsibility for making good any non-latent defect in work or material found on any section 
of work prior to final acceptance of the entire project, to alter in any manner the method of 
payment prescribed in the contract or to constitute a waiver of any claim the Commission 
might have against the contractor on the entire project. 
 
105.15.2.4  Contracts with Multiple Projects.  For contracts that include two or more 
projects, the contractor may request a separate final inspection and acceptance for 
maintenance as the work is completed on each project. 
 
105.15.3  Final Acceptance and Payment.  Following Final Inspection and acceptance for 
maintenance, the engineer will prepare the final tabulation of quantities in accordance with 
Sec 109.8.  A final change order, if necessary, and the final tabulation of quantities will be 
submitted to the contractor for review.  Upon receipt of the final tabulation of quantities, the 
contractor shall promptly submit to the engineer any remaining project documentation 
including, but not limited to, those listed in Sec 105.15.3.2. 
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105.15.3.1  A Final Acceptance report will be submitted to the contractor, and final payment 
will be made, no later than thirty days following concurrence on tabulation of quantities, 
receipt by the engineer of all project documentation, and verification by the engineer that all 
material incorporated into the work has been properly inspected.  If the final tabulation of 
quantities determines the contractor was overpaid, the contractor, or in case of default, the 
surety, shall return the amount of overpayment to the Commission within thirty days of 
receiving notice of the overpayment from the engineer. 
 
105.15.3.2  When required by the contract, project documentation shall consist of the 
following: 
 

(a) Contractor’s Affidavit Regarding Settlement of Claims (Form C-242) 
(b) Final Change Order 
(c) DBE Participation List and Final Verification 
(d) Affidavit – Compliance with the Prevailing Wage Law 

 
105.15.3.3  Final acceptance will not excuse the contractor’s liability or responsibility to the 
Commission for any latent defects in the work or material incorporated into the work, or for 
claims relating to any work or material incorporated into the work, except as barred by 
Sections 537.600 and 537.610, RSMo. 
 
Delete Sec 107.11, including all subsections, and substitute the following: 
 
107.11  Responsibility for Claims for Damage or Injury.  The contractor shall be 
responsible, to the extent imposed by applicable law, for injury, property damage, damage to 
the Work, or other loss caused by the negligent, wrongful, intentional, reckless, or 
contractually noncompliant acts or omissions of the contractor or an Agent of Contractor from 
Commencement of construction activities through Final Inspection and acceptance for 
maintenance. 
 
107.11.1  The contractor shall not be responsible for damage relating to personal injury or 
death, arising from the design, condition, or maintenance of the project area prior to 
commencement of work and after Final Inspection and acceptance of the work, in accordance 
with Sec 101.2 and 105.15.2, unless any of the following conditions exist: 
 

(a) The work is so defective that it creates an imminent danger to third parties; 
(b) A defect in the work was concealed and not discoverable by a reasonable inspection 

by the Commission; 
(c) The agent of MoDOT knew of the dangerous condition and did not disclose it to the 

Commission; or 
(d) The plans or specifications followed were so imperfect or improper that the agent of 

MoDOT should have known the work to be done thereunder would result in an unsafe 
condition. 

 
107.11.2  Neither the Commission nor the contractor, by execution of a contract, shall intend 
to or create a new or enlarge an existing cause of action in any third party.  This provision 
shall not be interpreted to create any new liability that does not exist under the law, or to 
waive or extinguish any defense that either party to this contract or their respective agents 
and employees may have to an action or suit by a third party. 
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Delete Sec 107.12, including all subsections, and substitute the following: 
 
107.12  Contractor's Responsibility for Work  Damages to any portion of the work 
occurring after the date of Commencement of Work and before the work is deemed approved 
and accepted, caused by the action of the elements or from any other reason, shall be 
repaired or replaced at the contractor's expense.  The contractor, at the contractor’s option, 
may insure against any such damages.  The Commission may, in its discretion, make such 
a payment, determined in accordance with Sec 109.4, for damage to the work due to 
unforeseeable causes beyond the control of, and without fault or negligence on the part of 
the contractor, unless the contractor has been reimbursed for such damages by the 
contractor’s insurer.  Prior to reimbursement, the contractor shall furnish documentary 
evidence of all efforts to recover such repair costs. 
 
107.12.1  The contractor shall immediately give written notice to the engineer of any 
pedestrian, worker and/or vehicular accident that occurs in or near the work zone.  The 
contractor may be directed by the engineer to repair permanent Commission facilities that 
have been damaged by events that are beyond the control of the contractor.  Reimbursement 
will be provided by the Commission, determined in accordance with Sec 109.4, for the actual 
direct cost of labor, equipment and material, exclusive of overhead, indirect or consequential 
costs of profit.  The Commission may elect to make such repairs in lieu of the contractor. 
 
Delete Sections 107.13, 107.13.1, 107.13.2, 107.13.3, 107.13.3.4, 107.13.5, 107.13.6, 
107.13.9, 107.13.10.4, 107.13.10.8, and substitute the following: 
 
107.13  General Insurance Requirements.  From the commencement of construction 
activities through the Final Inspection and acceptance for maintenance of the project by the 
engineer, the contractor shall procure and maintain at the contractor’s expense, insurance 
for all damages and losses imposed by law and assumed under the contract, of the kinds 
and in the amounts specified in Secs 107.13.1 through 107.13.8. 
 
107.13.1  Sovereign Immunity Limits for Missouri Public Entities.  The contractor shall 
procure and maintain at least minimum insurance coverages to meet the sovereign immunity 
limits for Missouri public entities as calculated by the Missouri Department of Insurance and 
published annually in the Missouri Register pursuant to Section 537.610, RSMo for Sec 
107.13.2 through 107.13.5, unless specified otherwise for each type of insurance coverage.  
Each policy shall provide additional insured status for the Missouri Highways and 
Transportation Commission, its members, the Missouri Department of Transportation, and 
its employees up to Missouri’s sovereign immunity limits.  Provided, however, additional 
insured coverage applies only to liability caused in whole or in part by the acts or omissions 
of the named insured or those acting on its behalf and does not provide defense or indemnity 
for liability that Section 537.600, RSMo. places solely on MoDOT or another public entity.  
Each policy shall be endorsed to not waive sovereign immunity limits.  The naming of the 
Commission, its members, MoDOT, and its employees as additional insureds under any 
insurance policy shall not be construed as a waiver of any sovereign, official, or other 
governmental immunity.  The Commission, its members, MoDOT, and its employees reserve 
the right to assert any sovereign, official, or any other governmental immunities.  Nothing in 
the Section shall be construed to enlarge the liability of the contractor beyond that imposed 
by applicable law, create a contractual duty to defend or indemnify prohibited by Section 
537.600, RSMo, or require insurance coverage for liability that Section 537.600, RSMo 
places solely upon MoDOT.  Insurance coverage and priority shall otherwise be determined 
in accordance with the applicable policies and endorsements. 
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107.13.2  Commercial General Liability Insurance.  The contractor shall procure, and 
maintain during the term of the project, commercial general liability insurance with coverage 
at least as broad as Insurance Services Office (ISO) policy form CG 00 01.  The general 
aggregate limit shall, by endorsement or otherwise, provide a designated aggregate limit 
solely for this project using ISO form CG 25 03 05 09 or an equivalent form.  General liability 
policies shall be endorsed to add the Commission, its members, MoDOT, its employees, 
agents, and assigns as additional insureds (the “Additional Insureds”) using Insurance 
Services Office forms CG 20 10 or the equivalent under such policy.  For construction 
contracts, an endorsement providing completed operations coverage to the Additional 
Insureds, ISO form CG 20 37 or the equivalent, is also required.  This form, CG 20 37, shall 
be endorsed on each subsequent commercial general liability policy issued to the contractor 
for three (3) years after final acceptance of the project.  Should work on the project be 
discontinued, the commercial general liability insurance coverage shall remain in effect for 
three (3) years after the date of discontinuation, when applicable.  Coverage shall not be 
reduced by insured versus insured exclusions or by explosion, collapse and underground 
(XCU) exclusions. 
 
107.13.3  Commercial Automobile Liability Insurance. The contractor shall procure and 
maintain automobile liability coverage at least as broad as ISO policy form CA 00 01 covering 
owned, hired, and non-owned autos.  The policy shall be endorsed to Commission, its 
members, MoDOT, and its employees, agents, and assigns as additional insureds (the 
“Additional Insureds”). 
 
107.13.4  Contractor’s Pollution Liability (CPL) Insurance. The contractor shall procure 
and maintain contractor’s pollution liability insurance for liability arising out of sudden, 
accidental, and gradual pollution and remediation.  The policy shall have minimum limits of 
$1,000,000.  The Commission, its members, MoDOT, and its employees, agents, and 
assigns shall be endorsed as additional insureds under such policy.  The policy shall provide 
coverage for hauling of waste from the project site to the final disposal location including non-
owned disposal sites. Completed operations coverage for pollution liability shall extend a 
minimum of three (3) years after final acceptance of the project.  Contractor shall require any 
subcontractor that performs environmental remediation, hazardous material removal or 
related work including the transportation, disposal, or environmental engineering work, to 
provide contractor’s pollution liability insurance with limits and scope of coverage appropriate 
to the exposure.  The Commission, its members, MoDOT, and its employees, agents, and 
assigns shall be endorsed as additional insured under such policy.  The policy shall not 
contain a cross suits exclusion or other provisions that would eliminate additional insured 
claims against the contractor or subcontractor. 
 
107.13.5  Aircraft Liability Insurance.  If aircraft, including unmanned aircraft, will be used 
on the project, contractor shall provide, or cause to be provided, aircraft liability insurance 
protecting against claims for damages resulting from such use in all cases where any aircraft 
that is owned, leased or chartered by any Contractor-Related Entity used on the Project.  The 
policy shall have minimum limits of $1,000,000 and the Commission, its members, MoDOT, 
and its employees, agents, and assigns shall be additional insureds on the policy by 
endorsement or policy provision.  The use of any aircraft in performance of the Work, the 
aircraft crew, flight path and altitude, including landing of any aircraft on the Site or on any 
property owned by the Commission, MoDOT or other parties at interest, shall be subject to 
review and written acceptance by the Commission prior to any such usage.  If any aircraft 
are leased or chartered with crew and/or pilot, evidence of non-owned aircraft liability 



Job No.: JSL0053 
Route: I-270 
County: St. Louis 

  

 54 

insurance will be acceptable to meet these requirements but must be provided prior to use 
of the aircraft.  For use of unmanned aircraft vehicles, the contractor may provide insurance 
either through an aircraft liability insurance policy, or by endorsement to the contractor’s 
commercial general liability insurance policy and excess liability policies.  Use of unmanned 
aircraft must comply with all state and federal rules and regulations, including FAA 
requirements. 
 
107.13.6  Excess or Umbrella Liability Insurance.  The contractor may satisfy the required 
limits for Secs 107.13.2 through 107.13.5 by use of excess or umbrella liability insurance 
policies in any combination that meets the contract limits requirements.  Such policies shall 
include as additional insureds, the Commission, its members, MoDOT, and its employees, 
agents, and assigns. 
 
107.13.9  Evidence of Insurance.  Required evidence of insurance providing confirmation 
of compliance with these requirements shall consist of a certificate of insurance and any 
endorsements adding the Commission, MoDOT and its employees as additional insureds 
where specified.  “Blanket” or “automatic” additional insured endorsements providing 
additional insured coverage “where required by contract,” may be used, provided that such 
forms provide coverage at least as broad as provided by the specified endorsement forms 
required.  The contractor and any subcontract work shall not commence under the contract 
until the contractor obtains the applicable insurance coverage required and receives approval 
for such insurance from the engineer.  No later than five (5) business days prior to the 
Commencement of Work, all evidence of insurance for the prime contractor, including 
certificates of insurance and required endorsements, and notices shall be submitted 
electronically by the insurance agent to ContractorSupport@MoDOT.mo.gov.  The 
aforementioned evidence of insurance shall also be submitted in the same manner no fewer 
than five (5) business days prior to the effective date of any change or renewal of insurance 
during the term of the project.  All evidence of insurance for the prime contractor, including 
certificates of insurance and required endorsements, and notices shall be submitted 
electronically by the insurance agent to ContractorSupport@MoDOT.mo.gov.  The 
contractor shall promptly furnish the engineer with a complete copy of its policy upon request.  
Failure to furnish evidence of proper insurance, or complete insurance policies when 
requested, may result in the suspension of work as provided in Sec 108, and may result in 
other claims or actions for breach of contract or otherwise, as may be recognized at law or 
in equity. 
 
107.13.10.4  Primary and Non-contributory.  For any claims related to this contract or 
insurance requirements herein identified, the contractor’s insurance coverage shall be 
primary insurance with respect to the Commission, its members, MoDOT, and its employees, 
as the additional insureds.  Any other insurance or self-insurance maintained by any of these 
parties shall be excess of the contractor’s insurance and shall not contribute with the 
contractor’s insurance, unless liability caused in whole or in part by the acts or omissions of 
the named insured or those acting on its behalf and does not provide defense or indemnity 
for liability that Section 537.600, RSMo places solely upon MoDOT or another public entity.  
Priority and allocation shall be governed by the applicable policies and endorsements.  
MoDOT may not unilaterally alter priority among the contractor's, any subcontractor's, or any 
additional insured's policies. 
 
107.13.10.8  Timely Notice of Claims.  Contractor shall give the engineer prompt and timely 
notice of claims made or suits instituted that arise out of or result from contractor’s or agent 
of contractor’s performance under this Agreement, and that involve or may involve coverage 
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under any of the required liability policies.  The Commission and MoDOT will provide timely 
notice to the contractor of any claims or lawsuits that it receives. 
 
Delete Sec 107.14 and substitute the following: 
 
107.14  Cooperation in Defense.  The Agent of MoDOT and MoDOT shall reasonably 
cooperate in the defense of the other against potential third party claims.  This cooperation 
includes providing reasonable access to relevant records, documents, and personnel.  
Nothing in this section creates a contractual duty to defend prohibited by RSMo 537.600(5). 
 
Delete Sec 107.18 and substitute the following: 
 
107.18  Basis of Payment.  No direct payment will be made for compliance with Sec 107. 
 
 

• Payment for Excess Piling 
 
Delete Sec 702.6.3 and insert the following: 
 
702.6.3  Pile Cut-Offs.  No direct payment will be made for routine pile cut-offs, except as 
otherwise provided herein. 
 
702.6.3.1  Excess Piling.  If the total measured length of installed piling on a given structure, 
per item, is 85 percent or less of the plan quantity, the difference between plan quantity and 
installed quantity shall be deemed as excess piling. Reimbursement will be made for excess 
piling, as determined by the engineer. No reimbursement will be made for piling purchased 
in excess of plan quantity. The contractor shall provide the engineer with all paid invoices, 
which may be used to determine an equitable reimbursement. Shipping costs on the invoice 
will be included in the reimbursement payment, but no handling, overhead or profit will be 
included. All excess piling shall be removed from the project and retained by the contractor. 
 
 

• Delete Sec 102.18.1 and renumber existing Sec 102.18.2 through 102.18.5.4 including 
all subsections: 

 
102.18.1  Certification Regarding Disbarment, Eligibility, Indictments, Convictions or 
Civil Judgments.  The president or authorized official of the bidder, under penalty of perjury 
under the laws of the USA, shall certify that, except as noted in the exceptions, the company 
or any person associated therewith in the capacity of owner, partner, director, officer, 
principal investor, project director, manager, auditor or any position involving the 
administration of federal funds: 
 
(a) Is not currently under suspension, debarment, voluntary exclusion or determination of 
ineligibility by any federal agency. 
 
(b) Has not been suspended, debarred, voluntarily excluded or determined ineligible by any 
federal agency within the past three years. 
 
(c) Does not have a proposed debarment or suspension pending. 
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(d) Has not been indicted, convicted or had a civil judgment rendered against any of the listed 
parties by a court of competent jurisdiction in any matter involving fraud or official misconduct 
within the past three years. 
 
102.18.1.1  If there are any exceptions, the bidder shall submit the exceptions on company 
letterhead, signed by the bidder and inserted inside the bid submitted. 
 
102.18.1.2  Exceptions will not necessarily result in denial of award but will be considered in 
determining bidder responsibility. 
 
102.18.1.3  For any exception noted, the bidder shall indicate to whom it applies, the initiating 
agency, and dates of action. 
 
102.18.1.4  Providing false information may result in criminal prosecution or administrative 
sanctions. 
 
102.18.2  Certification Regarding Anti-Collusion.  In accordance with 23 USC 112, the 
bidder shall certify, under penalty of perjury, that the bidder has not, either directly or 
indirectly, entered into any agreement, participated in any collusion or otherwise taken any 
action in restraint of free competitive bidding in connection with this contract. 
 
102.18.3  Certification Regarding Lobbying Activities.  In accordance with 31 USC 1352, 
the bidder shall certify that: 
 
(a) No federal appropriated funds have been paid or will be paid, by or on behalf of the 
undersigned, to any person for influencing or attempting to influence an officer or employee 
of any federal agency, a member of Congress, an officer or employee of Congress or an 
employee of a member of Congress in connection with the awarding of any federal contract, 
the making of any federal grant, the making of any federal loan, the entering into of any 
cooperative agreement and the extension, continuation, renewal, amendment or modification 
of any federal contract, grant, loan or cooperative agreement. 
 
(b) If any funds other than federal appropriated funds have been paid or will be paid to any 
person for influencing or attempting to influence an officer or employee of any federal agency, 
a member of Congress, an officer or employee of Congress or an employee of a member of 
Congress in connection with this federal contract, grant, loan or cooperative agreement, the 
bidder shall complete and submit Standard Form-LLL, "Disclosure Form to Report Lobbying," 
in accordance with the instructions. 
 
102.18.3.1  This certification shall be a material representation of fact upon which reliance 
was placed when this transaction was made or entered into. Submission of this certification 
shall be a prerequisite for making or entering into this transaction imposed by 31 USC 1352. 
Any person who fails to file the required certification will be subject to a civil penalty of no 
less than $10,000 and no more than $100,000 for each such failure. 
 
102.18.3.2  The bidder also agrees by submitting a bid that the bidder shall require that the 
language of this certification be included in all subcontracts that exceed $100,000, and that 
all such subrecipients shall certify and disclose any lobbying activities accordingly. 
 
102.18.4  Certification Regarding Missouri Domestic Products Procurement Act.  This 
certification will only apply to state-funded projects as noted on the cover of the Request for 
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Bid. The bidder's attention is directed to Sections 34.350 through 34.359 RSMo 2000, which 
requires all manufactured goods or commodities used or supplied in the performance of the 
contract or any subcontract to be manufactured, assembled or produced in the USA. Sections 
34.350 through 34.359 RSMo will not apply if the total bid is less than $1,000.00. 
 
102.18.4.1  Section 34.355 RSMo requires the vendor or bidder to certify compliance with 
Section 34.353 RSMo and, if applicable, Section 34.359 RSMo at the time of bidding and 
prior to payment. Failure to comply with Section 34.353 RSMo during performance of the 
contract and to provide certification of compliance prior to payment will result in nonpayment 
for those goods or commodities. 
 
102.18.4.2  The bidder shall certify that all the specified goods or products for which this bid 
was solicited are manufactured, assembled or produced in the USA. If there are any 
exceptions, the bidder shall submit a list of the exceptions on company letterhead, signed by 
the bidder and attached to the inside of the bid submitted. The list shall include the pay item 
number and the location where the item is manufactured. The bidder shall identify any of the 
exceptions in the list that are specified goods or products that are treated as manufactured, 
assembled or produced in the USA under an existing treaty, law, agreement or regulation of 
the USA regarding export/import restrictions and international trade. 
 
102.18.4.3  The bidder shall notify the contact listed in the Request for Bid of any specified 
goods or products that cannot be manufactured, assembled or produced in the USA in 
sufficient quantities or in time to meet the contract specifications. 
 
102.18.4.4  The bidder shall certify that the bid complies with all provisions of Section 34.350 
et seq RSMo. 
 
Delete Sec 106.10 and substitute the following: 
 
106.10  Missouri Domestic Products Requirement.  For state funded projects, as noted on the 
cover of the contract, material shall be in accordance with Sec 102.18.4. 
 
 


