VENDOR RANKING

CALL ORDER : 301 CONTRACT ID : 070727-301 COUNTIES : MONTGOMERY
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 03
CONTRACT TIME : 11/30/07 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J3I0767
JOB NUMBER J3I0767, ROUTE 70, MONTGOMERY COUNTY
***Bid Revision No.1

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010289	Tarlton Corporation	$ 106,116.15	100.0000%
2	0011540	Lehman Construction, L.L.C.	$ 131,852.00	124.2525%
3	0010145	Columbia Curb & Gutter Co.	$ 153,491.50	144.6448%
4	0010267	St. Louis Bridge Construction Company	$ 156,454.50	147.4370%
5	0040590	Progressive Contractors Incorporated	$ 257,618.00	242.7698%
6	0011146	APAC-Missouri, Inc.	$ 297,137.25	280.0113%

TABULATION OF BIDS

CALL ORDER : 301 CONTRACT ID : 070727-301 COUNTIES : MONTGOMERY
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010289 Tarlton Corporation UNIT PRICE	AMOUNT	(2) 0011540 Lehman Construction, L.L.C. UNIT PRICE	AMOUNT	(3) 0010145 Columbia Curb & Gutter Co. UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J3I0767								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	12911.76000	12911.76	10000.00000	10000.00	5850.00000	5850.00
0015 5041000 CONCRETE APPROACH PAVEMENT	154.500	SQYD	137.23000	21202.04	300.00000	46350.00	191.00000	29509.50
0045 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	1.000	EA	4260.81000	4260.81	3000.00000	3000.00	12068.00000	12068.00
0050 6161005 CONSTRUCTION SIGNS	498.000	SQFT	7.10000	3535.80	5.00000	2490.00	6.00000	2988.00
0055 6161020 CHANNELIZER (DRUM-LIKE)	152.000	EA	14.20000	2158.40	10.00000	1520.00	150.00000	22800.00
0070 6161030 TYPE III MOVEABLE BARRICADE	4.000	EA	120.72000	482.88	85.00000	340.00	75.00000	300.00
0080 6161040 FLASHING ARROW PANEL	1.000	EA	710.13000	710.13	500.00000	500.00	600.00000	600.00
0090 6161096 CHANGEABLE MESSAGE SIGN, COMMISSION FURNISHED / RETAINED	1.000	EA	852.16000	852.16	300.00000	300.00	1150.50000	1150.50
0095 6162010 WORK ZONE LIGHTING		LUMP	5438.42000	5438.42	5000.00000	5000.00	5516.60000	5516.60
0120 6181000 MOBILIZATION		LUMP	2665.03000	2665.03	15000.00000	15000.00	15012.00000	15012.00
SECTION TOTALS			$	54,217.43	$	84,500.00	$	95,794.60
SECTION 0002 BRIDGE NO. L03893 - J3I0767								
0170 2164500 REMOVAL OF EXISTING EXPANSION JOINTS & ADJACENT CONCRETE	41.000	LF	392.58000	16095.78	100.00000	4100.00	193.00000	7913.00
0190 7034214 CLASS B-2 CONCRETE	4.200	CUYD	1099.92000	4619.66	1000.00000	4200.00	1843.00000	7740.60
0200 7039903 MISC. REMOVE AND REPLACE SAFETY BARRIER CURB	6.000	LF	597.82000	3586.92	500.00000	3000.00	2174.10000	13044.60
0210 7101000 REINFORCING STEEL (EPOXY COATED)	450.000	LB	5.01000	2254.50	5.00000	2250.00	4.65000	2092.50
0220 7110100 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHANE)		LUMP	5497.86000	5497.86	3052.00000	3052.00	4581.70000	4581.70
0230 7172001 STRIP SEAL EXPANSION JOINT SYSTEM	41.000	LF	484.00000	19844.00	750.00000	30750.00	544.50000	22324.50
SECTION TOTALS			$	51,898.72	$	47,352.00	$	57,696.90
CONTRACT TOTALS			$	106,116.15	$	131,852.00	$	153,491.50

TABULATION OF BIDS

CALL ORDER : 301 CONTRACT ID : 070727-301 COUNTIES : MONTGOMERY
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010267 St. Louis Bridge Constructio UNIT PRICE	 AMOUNT	(5) 0040590 Progressive Contractors Inco UNIT PRICE	 AMOUNT	(6) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J3I0767								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	10000.00000	10000.00	30800.00000	30800.00	10000.00000	10000.00
0015 5041000 CONCRETE APPROACH PAVEMENT	154.500	SQYD	85.00000	13132.50	248.00000	38316.00	312.00000	48204.00
0045 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	1.000	EA	1500.00000	1500.00	4000.00000	4000.00	8550.00000	8550.00
0050 6161005 CONSTRUCTION SIGNS	498.000	SQFT	4.00000	1992.00	20.00000	9960.00	4.00000	1992.00
0055 6161020 CHANNELIZER (DRUM-LIKE)	152.000	EA	15.00000	2280.00	40.00000	6080.00	15.00000	2280.00
0070 6161030 TYPE III MOVEABLE BARRICADE	4.000	EA	50.00000	200.00	500.00000	2000.00	50.00000	200.00
0080 6161040 FLASHING ARROW PANEL	1.000	EA	400.00000	400.00	3000.00000	3000.00	400.00000	400.00
0090 6161096 CHANGEABLE MESSAGE SIGN, COMMISSION FURNISHED / RETAINED	1.000	EA	400.00000	400.00	1000.00000	1000.00	3150.00000	3150.00
0095 6162010 WORK ZONE LIGHTING		LUMP	4000.00000	4000.00	7000.00000	7000.00	13000.00000	13000.00
0120 6181000 MOBILIZATION		LUMP	37000.00000	37000.00	62186.00000	62186.00	62500.00000	62500.00
SECTION TOTALS			$	70,904.50	$	164,342.00	$	150,276.00
SECTION 0002 BRIDGE NO. L03893 - J3I0767								
0170 2164500 REMOVAL OF EXISTING EXPANSION JOINTS & ADJACENT CONCRETE	41.000	LF	600.00000	24600.00	498.00000	20418.00	1360.00000	55760.00
0190 7034214 CLASS B-2 CONCRETE	4.200	CUYD	6000.00000	25200.00	2800.00000	11760.00	5000.00000	21000.00
0200 7039903 MISC. REMOVE AND REPLACE SAFETY BARRIER CURB	6.000	LF	1750.00000	10500.00	388.00000	2328.00	4360.00000	26160.00
0210 7101000 REINFORCING STEEL (EPOXY COATED)	450.000	LB	5.00000	2250.00	3.96000	1782.00	8.50000	3825.00
0220 7110100 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHANE)		LUMP	2500.00000	2500.00	5000.00000	5000.00	8700.00000	8700.00
0230 7172001 STRIP SEAL EXPANSION JOINT SYSTEM	41.000	LF	500.00000	20500.00	1268.00000	51988.00	766.25000	31416.25
SECTION TOTALS			$	85,550.00	$	93,276.00	$	146,861.25
CONTRACT TOTALS			$	156,454.50	$	257,618.00	$	297,137.25

VENDOR RANKING

CALL ORDER : 402 CONTRACT ID : 070727-402 COUNTIES : JACKSON
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 04
CONTRACT TIME : 12/15/07 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN ROUTE PROJECT(S) : J4S1776
J4S1776 - ROUTE 40 - JACKSON COUNTY
***Bid Revision No. 1

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0011221	Leavenworth Exc & Equip Co Inc/Julius Kaaz Const Co Inc	$ 1,704,963.35	100.0000%
2	0010472	Amino Bros. Co., Inc.	$ 1,814,964.11	106.4518%
3	0010445	Emery Sapp & Sons Inc.	$ 1,989,567.01	116.6927%
4	0010727	D. F. Freeman Contractors Inc.	$ 1,995,905.82	117.0644%
5	0010141	APAC-Kansas, Inc., Kansas City Division	$ 2,024,972.09	118.7692%
6	0010917	Mega Industries Corporation	$ 2,203,213.63	129.2235%
7	0010739	Radmacher Brothers Excavating Co. Inc.	$ 2,315,297.13	135.7975%
8	0011098	Pyramid Excavation And Construction, Inc.	$ 2,398,859.54	140.6986%

TABULATION OF BIDS

CALL ORDER : 402 CONTRACT ID : 070727-402 COUNTIES : JACKSON
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011221 Leavenworth Exc/Julius Kaaz UNIT PRICE	AMOUNT	(2) 0010472 Amino Bros. Co., Inc. UNIT PRICE	AMOUNT	(3) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J4S1776								
0010 1041000 TEMPORARY SURFACING	100.000	CUYD	45.00000	4500.00	57.57000	5757.00	58.00000	5800.00
0020 2013000 CLEARING AND GRUBBING	2.000	ACRE	6500.00000	13000.00	6810.00000	13620.00	8260.00000	16520.00
0030 2022010 REMOVAL OF IMPROVEMENTS		LUMP	44800.00000	44800.00	78670.00000	78670.00	75140.00000	75140.00
0040 2031000 CLASS A EXCAVATION	6913.000	CUYD	10.00000	69130.00	18.12000	125263.56	20.00000	138260.00
0050 2036000 COMPACTING EMBANKMENT	1409.000	CUYD	5.00000	7045.00	1.00000	1409.00	13.50000	19021.50
0060 2037075 COMPACTING IN CUT	47.500	STA	350.00000	16625.00	582.00000	27645.00	600.00000	28500.00
0070 2063000 CLASS 3 EXCAVATION	2515.000	CUYD	1.00000	2515.00	22.51000	56612.65	10.00000	25150.00
0080 2063300 CLASS 4 EXCAVATION	926.000	CUYD	21.00000	19446.00	17.85000	16529.10	18.50000	17131.00
0090 2063500 CULVERT CLEANOUT	2.000	EA	1000.00000	2000.00	1000.00000	2000.00	1500.00000	3000.00
0100 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	11056.000	SQYD	7.00000	77392.00	7.31000	80819.36	7.40000	81814.40
0110 3105003 GRAVEL (A) OR CRUSHED STONE (B)	74.000	SQYD	8.00000	592.00	13.41000	992.34	32.50000	2405.00
0120 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	59.200	TONS	200.00000	11840.00	204.70000	12118.24	250.00000	14800.00
0130 4081010 PRIME-LIQUID ASPHALT RC 70 OR MC 30	120.000	GAL	3.00000	360.00	3.34000	400.80	8.50000	1020.00
0140 6039902 WATER HYDRANT	1.000	EA	1200.00000	1200.00	4300.00000	4300.00	2680.00000	2680.00
0150 6039902 WATER SERVICE LINE RELOCATION	5.000	EA	1200.00000	6000.00	1882.60000	9413.00	1190.00000	5950.00
0160 6039902 WATER WV ADJUSTMENT	2.000	EA	460.00000	920.00	500.00000	1000.00	550.00000	1100.00
0170 6039923 SEWER SANITARY SEWER ENCASEMENT	28.000	LF	100.00000	2800.00	170.00000	4760.00	125.00000	3500.00
0180 6042010 ADJUSTING MANHOLE	5.000	EA	500.00000	2500.00	500.00000	2500.00	1200.00000	6000.00
0190 6044013 PIPE COLLAR, TYPE C	1.000	EA	1200.00000	1200.00	1500.00000	1500.00	2500.00000	2500.00

TABULATION OF BIDS

CALL ORDER : 402 CONTRACT ID : 070727-402 COUNTIES : JACKSON
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011221 Leavenworth Exc/Julius Kaaz UNIT PRICE	 AMOUNT	(2) 0010472 Amino Bros. Co., Inc. UNIT PRICE	 AMOUNT	(3) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT
0200 6046012A 12 IN. SLOTTED DRAIN	20.000	LF	86.00000	1720.00	213.00000	4260.00	150.00000	3000.00
0210 6061010 GUARDRAIL TYPE A	650.000	LF	18.00000	11700.00	17.22000	11193.00	17.50000	11375.00
0220 6063015 TYPE A CRASHWORTHY END TERMINAL	2.000	EA	2600.00000	5200.00	2520.00000	5040.00	2530.00000	5060.00
0230 6066610 END ANCHOR	2.000	EA	1000.00000	2000.00	955.00000	1910.00	960.00000	1920.00
0240 6083006 6 IN. CONCRETE MEDIAN STRIP	796.600	SQYD	34.00000	27084.40	34.51000	27490.67	58.00000	46202.80
0250 6085007 PAVED APPROACH, 7 IN.	896.000	SQYD	55.00000	49280.00	57.49000	51511.04	52.00000	46592.00
0260 6085008 PAVED APPROACH, 8 IN.	294.000	SQYD	53.00000	15582.00	54.73000	16090.62	59.50000	17493.00
0270 6091011 CONCRETE CURB (OVER 6 IN. HEIGHT) TYPE	188.000	LF	29.00000	5452.00	22.69000	4265.72	37.50000	7050.00
0280 6091052 CURB AND GUTTER TYPE B	2955.000	LF	15.00000	44325.00	15.22000	44975.10	17.20000	50826.00
0290 6091055 CONCRETE CURB AND GUTTER (4 INCH)	751.000	LF	23.00000	17273.00	21.69000	16289.19	14.50000	10889.50
0300 6097000 ROCK LINING	13.000	CUYD	100.00000	1300.00	179.75000	2336.75	90.00000	1170.00
0310 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000	EA	1100.00000	2200.00	872.00000	1744.00	7000.00000	14000.00
0320 6141024 GRATE AND BEARING PLATE (5 FT. X 3 FT. OR 1524 MM X 914 MM)	1.000	EA	900.00000	900.00	1140.00000	1140.00	2620.00000	2620.00
0330 6141120 CURVED VANE GRATE AND FRAME (2 FT. X 2 FT. OR 600MM X 600MM)	17.000	EA	285.00000	4845.00	295.00000	5015.00	1560.00000	26520.00
0340 6143010 MANHOLE FRAME AND COVER, TYPE 1-A	1.000	EA	240.00000	240.00	395.00000	395.00	470.00000	470.00
0350 6143012 MANHOLE FRAME AND COVER, TYPE 2	3.000	EA	240.00000	720.00	225.00000	675.00	320.00000	960.00
0360 6143013 MANHOLE FRAME AND COVER, TYPE 3	22.000	EA	120.00000	2640.00	165.00000	3630.00	150.00000	3300.00
0370 6143014 MANHOLE FRAME AND COVER, TYPE 4	6.000	EA	170.00000	1020.00	195.00000	1170.00	233.00000	1398.00
0380 6143020 CURB INLET	2.000	EA	350.00000	700.00	715.00000	1430.00	400.00000	800.00
0390 6161005 CONSTRUCTION SIGNS	1077.000	SQFT	5.60000	6031.20	9.81000	10565.37	5.00000	5385.00

TABULATION OF BIDS

CALL ORDER : 402 CONTRACT ID : 070727-402 COUNTIES : JACKSON
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011221 Leavenworth Exc/Julius Kaaz UNIT PRICE	 AMOUNT	(2) 0010472 Amino Bros. Co., Inc. UNIT PRICE	 AMOUNT	(3) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT
0400 6161010 RELOCATED SIGNS	152.000	SQFT	13.30000	2021.60	3.27000	497.04	4.00000	608.00
0410 6161025 CHANNELIZER (TRIM LINE)	200.000	EA	26.00000	5200.00	21.80000	4360.00	18.00000	3600.00
0420 6161030 TYPE III MOVEABLE BARRICADE	20.000	EA	43.00000	860.00	163.50000	3270.00	193.00000	3860.00
0430 6161040 FLASHING ARROW PANEL	3.000	EA	1000.00000	3000.00	1308.00000	3924.00	905.00000	2715.00
0440 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	6.000	EA	400.00000	2400.00	2180.00000	13080.00	1685.00000	10110.00
0450 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	167.00000	334.00	109.00000	218.00	235.00000	470.00
0460 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	167.00000	334.00	109.00000	218.00	235.00000	470.00
0470 6181000 MOBILIZATION		LUMP	150000.00000	150000.00	33900.00000	33900.00	106000.00000	106000.00
0480 6191000 PAVEMENT EDGE TREATMENT	668.000	LF	7.00000	4676.00	12.49000	8343.32	4.00000	2672.00
0490 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	241.000	LF	12.00000	2892.00	22.89000	5516.49	26.00000	6266.00
0500 6205121 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., YELLOW	692.800	LF	12.00000	8313.60	22.89000	15858.19	25.00000	17320.00
0510 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	26.000	EA	350.00000	9100.00	408.75000	10627.50	394.00000	10244.00
0520 6205301B PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	10831.000	LF	1.00000	10831.00	1.04000	11264.24	0.85000	9206.35
0530 6205303B PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	16520.000	LF	1.00000	16520.00	1.04000	17180.80	0.85000	14042.00
0540 6205309 PREFORMED REMOVABLE MARKING TAPE, 24 IN , WHITE	90.000	LF	8.00000	720.00	6.54000	588.60	6.00000	540.00
0550 6205316A PREFORMED REMOVABLE MARKING TAPE 8 IN., YELLOW	1019.000	LF	2.50000	2547.50	2.08000	2119.52	1.80000	1834.20
0560 6205440A PREFORMED SHORT TERM MARKING TAPE LEFT/RIGHT ARROW	21.000	EA	35.00000	735.00	136.25000	2861.25	170.00000	3570.00

TABULATION OF BIDS

CALL ORDER : 402 CONTRACT ID : 070727-402 COUNTIES : JACKSON
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011221 Leavenworth Exc/Julius Kaaz UNIT PRICE	 AMOUNT	(2) 0010472 Amino Bros. Co., Inc. UNIT PRICE	 AMOUNT	(3) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT
0570 6207005A PAVEMENT MARKING REMOVAL (TAPE)	27781.000	LF	0.15000	4167.15	0.28000	7778.68	0.15000	4167.15
0580 6207011 PAVEMENT MARKING REMOVAL (EPOXY)	18875.000	LF	0.30000	5662.50	0.38000	7172.50	0.30000	5662.50
0590 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	12000.00000	12000.00	13248.00000	13248.00	21500.00000	21500.00
0600 7034009 CLASS B-1 CONCRETE (RETAINING WALLS)	330.100	CUYD	350.00000	115535.00	378.99000	125104.60	540.00000	178254.00
0610 7034041 CLASS B-1 CONCRETE (CULVERTS)	3.500	CUYD	1000.00000	3500.00	810.41000	2836.44	1910.00000	6685.00
0620 7061030 REINFORCING STEEL (CULVERTS)	470.000	LB	1.50000	705.00	1.41000	662.70	3.90000	1833.00
0630 7061040 REINFORCING STEEL (RETAINING WALL)	44570.000	LB	1.00000	44570.00	1.33000	59278.10	1.05000	46798.50
0640 7250312A 12 IN. PIPE GROUP B	1194.000	LF	29.00000	34626.00	29.50000	35223.00	22.00000	26268.00
0650 7250315A 15 IN. PIPE GROUP B	245.000	LF	30.00000	7350.00	36.00000	8820.00	38.00000	9310.00
0660 7250318A 18 IN. PIPE GROUP B	145.000	LF	33.00000	4785.00	43.00000	6235.00	43.00000	6235.00
0670 7250324A 24 IN. PIPE GROUP B	104.000	LF	38.00000	3952.00	57.00000	5928.00	47.00000	4888.00
0680 7250336A 36 IN. PIPE GROUP B	331.000	LF	77.00000	25487.00	85.00000	28135.00	50.00000	16550.00
0690 7259903 MISC. 6 IN. PIPE CULVERT GROUP B	6.000	LF	41.00000	246.00	59.00000	354.00	220.00000	1320.00
0700 7261312 12 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	821.000	LF	33.00000	27093.00	31.00000	25451.00	38.00000	31198.00
0710 7261315 15 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	103.000	LF	43.00000	4429.00	38.00000	3914.00	28.00000	2884.00
0720 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	48.000	LF	35.00000	1680.00	42.00000	2016.00	47.00000	2256.00
0730 7261336 36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	23.000	LF	86.00000	1978.00	130.50000	3001.50	128.00000	2944.00
0740 7265036 JACKED 36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT (GASKET TYPE)	70.000	LF	950.00000	66500.00	1175.50000	82285.00	795.00000	55650.00

TABULATION OF BIDS

CALL ORDER : 402 CONTRACT ID : 070727-402 COUNTIES : JACKSON
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011221 Leavenworth Exc/Julius Kaaz UNIT PRICE	AMOUNT	(2) 0010472 Amino Bros. Co., Inc. UNIT PRICE	AMOUNT	(3) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT
0750 7310048 PRECAST CONCRETE MANHOLE - 48 IN.	25.000	FT	400.00000	10000.00	263.00000	6575.00	373.00000	9325.00
0760 7310060 PRECAST CONCRETE MANHOLE - 60 IN.	29.000	FT	410.00000	11890.00	289.00000	8381.00	539.00000	15631.00
0770 7310072 PRECAST CONCRETE MANHOLE - 72 IN.	6.000	FT	450.00000	2700.00	540.00000	3240.00	751.00000	4506.00
0780 7311022 PRECAST CONCRETE DROP INLET 2 FT X 2 FT	62.000	FT	450.00000	27900.00	204.50000	12679.00	500.00000	31000.00
0790 7311053 PRECAST CONCRETE DROP INLET 5 FT X 3 FT	3.000	FT	700.00000	2100.00	365.00000	1095.00	803.00000	2409.00
0800 7319902 MISC. TELEPHONE MANHOLE CONCRETE BLOCK OUT	6.000	EA	1000.00000	6000.00	800.00000	4800.00	763.00000	4578.00
0810 7319913 MISC. APWA CURB INLET TYPE 1 5FT X 3FT	71.000	FT	670.00000	47570.00	514.00000	36494.00	541.00000	38411.00
0820 7319913 MISC. APWA CURB INLET TYPE 1 8FT X 3FT	9.000	FT	1000.00000	9000.00	1722.00000	15498.00	611.00000	5499.00
0830 7320012A 12 IN. (300 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	3.000	EA	300.00000	900.00	195.00000	585.00	705.00000	2115.00
0840 7320015A 15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	1.000	EA	310.00000	310.00	250.00000	250.00	718.00000	718.00
0850 7320018A 18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	2.000	EA	270.00000	540.00	325.00000	650.00	770.00000	1540.00
0860 7320636 36 IN. (900 MM) PRECAST CONCRETE FLARED END SECTION	1.000	EA	1400.00000	1400.00	2725.00000	2725.00	2280.00000	2280.00
0870 8031000A TURF TYPE TALL FESCUE SODDING	2910.000	SQYD	5.00000	14550.00	5.37000	15626.70	9.35000	27208.50
0880 8051000A SEEDING - COOL SEASON MIXTURES	0.700	ACRE	4800.00000	3360.00	4840.00000	3388.00	7500.00000	5250.00
0890 8061016 SEDIMENT REMOVAL	1109.000	CUYD	5.00000	5545.00	16.00000	17744.00	16.50000	18298.50
0900 8061017 TEMPORARY SEEDING AND MULCHING	0.300	ACRE	4000.00000	1200.00	4070.00000	1221.00	6000.00000	1800.00
0910 8061019 SILT FENCE	1062.000	LF	2.50000	2655.00	2.37000	2516.94	2.60000	2761.20
0920 8061021 TYPE I DITCH CHECK	5.000	EA	120.00000	600.00	192.50000	962.50	100.00000	500.00

TABULATION OF BIDS

CALL ORDER : 402 CONTRACT ID : 070727-402 COUNTIES : JACKSON
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0011221 Leavenworth Exc/Julius Kaaz UNIT PRICE	 AMOUNT	(2) 0010472 Amino Bros. Co., Inc. UNIT PRICE	 AMOUNT	(3) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT
0930 8061025 INLET CHECK	42.000 EA	36.00000	1512.00	110.00000	4620.00	202.00000	8484.00
0940 8064103 TYPE C EROSION CONTROL BLANKET	1021.000 SQYD	2.50000	2552.50	2.37000	2419.77	2.75000	2807.75
SECTION TOTALS		$	1,221,112.45	$	1,349,177.89	$	1,510,375.85
SECTION 0002 ALT PVMT A ITEMS - J4S1776							
0950 4030409 12 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	8435.000 SQYD						
0960 6206303 TYPE B EPOXY PAVEMENT MARKING 4 IN., YELLOW	21386.000 LF						
0970 6206308 TYPE B EPOXY PAVEMENT MARKING, 6 IN., WHITE	12941.000 LF						
SECTION TOTALS		$		$		$	
SECTION 0003 ALT PVMT B ITEMS - J4S1776							
0980 5021309 CONCRETE PAVEMENT (9 IN. NON-REINFORCED 15 FT. JOINTS)	8435.000 SQYD	49.00000	413315.00	47.76000	402855.60	51.20000	431872.00
0990 6206303 TYPE B EPOXY PAVEMENT MARKING 4 IN., YELLOW	5009.000 LF	0.50000	2504.50	0.42000	2103.78	0.40000	2003.60
1000 6206308 TYPE B EPOXY PAVEMENT MARKING, 6 IN., WHITE	4494.000 LF	0.80000	3595.20	0.50000	2247.00	0.50000	2247.00
1010 6206501 POLYUREA PAVEMENT MARKING, 4 IN., WHITE	8447.000 LF	1.50000	12670.50	1.26000	10643.22	0.40000	3378.80
1020 6206502 POLYUREA PAVEMENT MARKING, 4 IN., YELLO	16377.000 LF	1.50000	24565.50	1.26000	20635.02	0.40000	6550.80
SECTION TOTALS		$	456,650.70	$	438,484.62	$	446,052.20
SECTION 0004 TRAFFIC SIGNAL ITEMS - J4S1776							
1030 9029400 TEMPORARY TRAFFIC SIGNALS	LUMP	21000.00000	21000.00	23475.00000	23475.00	21500.00000	21500.00
SECTION TOTALS		$	21,000.00	$	23,475.00	$	21,500.00
SECTION 0005 HIGHWAY SIGNING ITEMS - J4S1776							

TABULATION OF BIDS

CALL ORDER : 402 CONTRACT ID : 070727-402 COUNTIES : JACKSON
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011221 Leavenworth Exc/Julius Kaaz UNIT PRICE	AMOUNT	(2) 0010472 Amino Bros. Co., Inc. UNIT PRICE	AMOUNT	(3) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT
1040 9031210 STRUCTURAL STEEL POSTS	160.000	LB	8.50000	1360.00	4.36000	697.60	6.00000	960.00
1050 9031270A PERFORATED SQUARE STEEL TUBE POST, 2 IN , 12 GA.	215.600	LF	8.90000	1918.84	5.45000	1175.02	20.00000	4312.00
1060 9031271 PERFORATED SQUARE STEEL TUBE POST ANCHO	76.080	LF	17.00000	1293.36	8.72000	663.42	37.00000	2814.96
1070 9035004 TYPE SHR2L-1 SIGN	74.000	SQFT	22.00000	1628.00	17.44000	1290.56	48.00000	3552.00
SECTION TOTALS			$	6,200.20	$	3,826.60	$	11,638.96
CONTRACT TOTALS			$	1,704,963.35	$	1,814,964.11	$	1,989,567.01

TABULATION OF BIDS

CALL ORDER : 402 CONTRACT ID : 070727-402 COUNTIES : JACKSON
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010727 D. F. Freeman Contractors In UNIT PRICE	 AMOUNT	(5) 0010141 APAC-Kansas, Inc., Kansas Ci UNIT PRICE	 AMOUNT	(6) 0010917 Mega Industries Corporation UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J4S1776								
0010 1041000 TEMPORARY SURFACING	100.000	CUYD	47.83000	4783.00	46.30000	4630.00	40.43000	4043.00
0020 2013000 CLEARING AND GRUBBING	2.000	ACRE	7612.50000	15225.00	8675.00000	17350.00	9136.14000	18272.28
0030 2022010 REMOVAL OF IMPROVEMENTS		LUMP	155913.04000	155913.04	147490.00000	147490.00	222844.68000	222844.68
0040 2031000 CLASS A EXCAVATION	6913.000	CUYD	17.22000	119041.86	21.70000	150012.10	18.90000	130655.70
0050 2036000 COMPACTING EMBANKMENT	1409.000	CUYD	6.70000	9440.30	1.00000	1409.00	12.60000	17753.40
0060 2037075 COMPACTING IN CUT	47.500	STA	478.26000	22717.35	965.00000	45837.50	504.06000	23942.85
0070 2063000 CLASS 3 EXCAVATION	2515.000	CUYD	5.50000	13832.50	22.75000	57216.25	22.24000	55933.60
0080 2063300 CLASS 4 EXCAVATION	926.000	CUYD	19.13000	17714.38	29.15000	26992.90	31.50000	29169.00
0090 2063500 CULVERT CLEANOUT	2.000	EA	1793.00000	3586.00	3630.00000	7260.00	3032.43000	6064.86
0100 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	11056.000	SQYD	5.26000	58154.56	4.95000	54727.20	6.92000	76507.52
0110 3105003 GRAVEL (A) OR CRUSHED STONE (B)	74.000	SQYD	9.57000	708.18	20.95000	1550.30	9.45000	699.30
0120 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	59.200	TONS	186.90000	11064.48	82.95000	4910.64	179.92000	10651.26
0130 4081010 PRIME-LIQUID ASPHALT RC 70 OR MC 30	120.000	GAL	3.05000	366.00	3.50000	420.00	2.93000	351.60
0140 6039902 WATER HYDRANT	1.000	EA	7975.00000	7975.00	4000.00000	4000.00	4043.25000	4043.25
0150 6039902 WATER SERVICE LINE RELOCATION	5.000	EA	2519.00000	12595.00	850.00000	4250.00	859.19000	4295.95
0160 6039902 WATER WV ADJUSTMENT	2.000	EA	418.00000	836.00	320.00000	640.00	505.41000	1010.82
0170 6039923 SEWER SANITARY SEWER ENCASEMENT	28.000	LF	147.40000	4127.20	206.90000	5793.20	202.16000	5660.48
0180 6042010 ADJUSTING MANHOLE	5.000	EA	1309.00000	6545.00	320.00000	1600.00	720.32000	3601.60
0190 6044013 PIPE COLLAR, TYPE C	1.000	EA	891.00000	891.00	1035.00000	1035.00	1010.81000	1010.81

TABULATION OF BIDS

CALL ORDER : 402 CONTRACT ID : 070727-402 COUNTIES : JACKSON
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010727 D. F. Freeman Contractors In UNIT PRICE	 AMOUNT	(5) 0010141 APAC-Kansas, Inc., Kansas Ci UNIT PRICE	 AMOUNT	(6) 0010917 Mega Industries Corporation UNIT PRICE	 AMOUNT
0200 6046012A 12 IN. SLOTTED DRAIN	20.000	LF	77.00000	1540.00	206.90000	4138.00	202.16000	4043.20
0210 6061010 GUARDRAIL TYPE A	650.000	LF	16.59000	10783.50	15.80000	10270.00	16.72000	10868.00
0220 6063015 TYPE A CRASHWORTHY END TERMINAL	2.000	EA	2425.92000	4851.84	2310.00000	4620.00	2445.93000	4891.86
0230 6066610 END ANCHOR	2.000	EA	919.28000	1838.56	875.00000	1750.00	999.49000	1998.98
0240 6083006 6 IN. CONCRETE MEDIAN STRIP	796.600	SQYD	44.00000	35050.40	59.15000	47118.89	47.22000	37615.45
0250 6085007 PAVED APPROACH, 7 IN.	896.000	SQYD	48.78000	43706.88	64.85000	58105.60	60.19000	53930.24
0260 6085008 PAVED APPROACH, 8 IN.	294.000	SQYD	62.17000	18277.98	87.70000	25783.80	66.30000	19492.20
0270 6091011 CONCRETE CURB (OVER 6 IN. HEIGHT) TYPE	188.000	LF	23.91000	4495.08	34.10000	6410.80	27.84000	5233.92
0280 6091052 CURB AND GUTTER TYPE B	2955.000	LF	16.74000	49466.70	21.45000	63384.75	32.20000	95151.00
0290 6091055 CONCRETE CURB AND GUTTER (4 INCH)	751.000	LF	16.74000	12571.74	20.80000	15620.80	34.07000	25586.57
0300 6097000 ROCK LINING	13.000	CUYD	95.65000	1243.45	137.20000	1783.60	75.81000	985.53
0310 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000	EA	840.00000	1680.00	750.00000	1500.00	505.41000	1010.82
0320 6141024 GRATE AND BEARING PLATE (5 FT. X 3 FT. OR 1524 MM X 914 MM)	1.000	EA	962.50000	962.50	1550.00000	1550.00	1516.22000	1516.22
0330 6141120 CURVED VANE GRATE AND FRAME (2 FT. X 2 FT. OR 600MM X 600MM)	17.000	EA	245.30000	4170.10	515.00000	8755.00	505.41000	8591.97
0340 6143010 MANHOLE FRAME AND COVER, TYPE 1-A	1.000	EA	330.00000	330.00	515.00000	515.00	505.41000	505.41
0350 6143012 MANHOLE FRAME AND COVER, TYPE 2	3.000	EA	185.90000	557.70	415.00000	1245.00	404.32000	1212.96
0360 6143013 MANHOLE FRAME AND COVER, TYPE 3	22.000	EA	137.50000	3025.00	310.00000	6820.00	303.24000	6671.28
0370 6143014 MANHOLE FRAME AND COVER, TYPE 4	6.000	EA	161.70000	970.20	360.00000	2160.00	353.78000	2122.68
0380 6143020 CURB INLET	2.000	EA	605.00000	1210.00	1550.00000	3100.00	1516.22000	3032.44
0390 6161005 CONSTRUCTION SIGNS	1077.000	SQFT	5.58000	6009.66	4.05000	4361.85	5.37000	5783.49

TABULATION OF BIDS

CALL ORDER : 402 CONTRACT ID : 070727-402 COUNTIES : JACKSON
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010727 D. F. Freeman Contractors In UNIT PRICE	 AMOUNT	(5) 0010141 APAC-Kansas, Inc., Kansas Ci UNIT PRICE	 AMOUNT	(6) 0010917 Mega Industries Corporation UNIT PRICE	 AMOUNT
0400 6161010 RELOCATED SIGNS	152.000	SQFT	13.18000	2003.36	2.05000	311.60	12.69000	1928.88
0410 6161025 CHANNELIZER (TRIM LINE)	200.000	EA	26.25000	5250.00	15.20000	3040.00	25.27000	5054.00
0420 6161030 TYPE III MOVEABLE BARRICADE	20.000	EA	43.02000	860.40	165.00000	3300.00	41.42000	828.40
0430 6161040 FLASHING ARROW PANEL	3.000	EA	996.98000	2990.94	760.00000	2280.00	959.77000	2879.31
0440 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	6.000	EA	386.98000	2321.88	1520.00000	9120.00	372.53000	2235.18
0450 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	165.85000	331.70	101.50000	203.00	159.66000	319.32
0460 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	165.85000	331.70	101.50000	203.00	159.66000	319.32
0470 6181000 MOBILIZATION		LUMP	154000.00000	154000.00	68745.00000	68745.00	105014.75000	105014.75
0480 6191000 PAVEMENT EDGE TREATMENT	668.000	LF	9.57000	6392.76	2.10000	1402.80	9.45000	6312.60
0490 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	241.000	LF	12.18000	2935.38	23.35000	5627.35	11.73000	2826.93
0500 6205121 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., YELLOW	692.800	LF	12.18000	8438.30	23.35000	16176.88	11.73000	8126.54
0510 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	26.000	EA	386.98000	10061.48	360.00000	9360.00	372.53000	9685.78
0520 6205301B PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	10831.000	LF	1.02000	11047.62	0.75000	8123.25	0.98000	10614.38
0530 6205303B PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	16520.000	LF	1.09000	18006.80	0.75000	12390.00	1.05000	17346.00
0540 6205309 PREFORMED REMOVABLE MARKING TAPE, 24 IN , WHITE	90.000	LF	8.20000	738.00	4.05000	364.50	7.89000	710.10
0550 6205316A PREFORMED REMOVABLE MARKING TAPE 8 IN., YELLOW	1019.000	LF	2.53000	2578.07	1.50000	1528.50	2.44000	2486.36
0560 6205440A PREFORMED SHORT TERM MARKING TAPE LEFT/RIGHT ARROW	21.000	EA	35.14000	737.94	152.00000	3192.00	33.83000	710.43

TABULATION OF BIDS

CALL ORDER : 402 CONTRACT ID : 070727-402 COUNTIES : JACKSON
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010727 D. F. Freeman Contractors In UNIT PRICE	 AMOUNT	(5) 0010141 APAC-Kansas, Inc., Kansas Ci UNIT PRICE	 AMOUNT	(6) 0010917 Mega Industries Corporation UNIT PRICE	 AMOUNT
0570 6207005A PAVEMENT MARKING REMOVAL (TAPE)	27781.000	LF	0.13000	3611.53	0.15000	4167.15	0.13000	3611.53
0580 6207011 PAVEMENT MARKING REMOVAL (EPOXY)	18875.000	LF	0.32000	6040.00	0.25000	4718.75	0.30000	5662.50
0590 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	15225.00000	15225.00	30000.00000	30000.00	14757.85000	14757.85
0600 7034009 CLASS B-1 CONCRETE (RETAINING WALLS)	330.100	CUYD	395.00000	130389.50	597.95000	197383.30	673.21000	222226.62
0610 7034041 CLASS B-1 CONCRETE (CULVERTS)	3.500	CUYD	1500.00000	5250.00	1530.60000	5357.10	2072.06000	7252.21
0620 7061030 REINFORCING STEEL (CULVERTS)	470.000	LB	3.59000	1687.30	2.05000	963.50	3.71000	1743.70
0630 7061040 REINFORCING STEEL (RETAINING WALL)	44570.000	LB	0.92000	41004.40	1.10000	49027.00	1.18000	52592.60
0640 7250312A 12 IN. PIPE GROUP B	1194.000	LF	42.90000	51222.60	33.10000	39521.40	32.35000	38625.90
0650 7250315A 15 IN. PIPE GROUP B	245.000	LF	34.10000	8354.50	37.25000	9126.25	36.39000	8915.55
0660 7250318A 18 IN. PIPE GROUP B	145.000	LF	39.60000	5742.00	36.65000	5314.25	35.80000	5191.00
0670 7250324A 24 IN. PIPE GROUP B	104.000	LF	47.30000	4919.20	39.80000	4139.20	38.87000	4042.48
0680 7250336A 36 IN. PIPE GROUP B	331.000	LF	154.00000	50974.00	52.30000	17311.30	51.11000	16917.41
0690 7259903 MISC. 6 IN. PIPE CULVERT GROUP B	6.000	LF	106.70000	640.20	31.05000	186.30	30.32000	181.92
0700 7261312 12 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	821.000	LF	38.50000	31608.50	39.30000	32265.30	38.41000	31534.61
0710 7261315 15 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	103.000	LF	36.30000	3738.90	43.45000	4475.35	42.45000	4372.35
0720 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	48.000	LF	35.20000	1689.60	47.60000	2284.80	46.50000	2232.00
0730 7261336 36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	23.000	LF	83.60000	1922.80	84.80000	1950.40	82.89000	1906.47
0740 7265036 JACKED 36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT (GASKET TYPE)	70.000	LF	781.00000	54670.00	672.35000	47064.50	657.03000	45992.10

TABULATION OF BIDS

CALL ORDER : 402 CONTRACT ID : 070727-402 COUNTIES : JACKSON
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010727 D. F. Freeman Contractors In UNIT PRICE	 AMOUNT	(5) 0010141 APAC-Kansas, Inc., Kansas Ci UNIT PRICE	 AMOUNT	(6) 0010917 Mega Industries Corporation UNIT PRICE	 AMOUNT
0750 7310048 PRECAST CONCRETE MANHOLE - 48 IN.	25.000 FT	305.80000	7645.00	362.05000	9051.25	353.78000	8844.50
0760 7310060 PRECAST CONCRETE MANHOLE - 60 IN.	29.000 FT	289.30000	8389.70	413.75000	11998.75	404.32000	11725.28
0770 7310072 PRECAST CONCRETE MANHOLE - 72 IN.	6.000 FT	468.60000	2811.60	496.50000	2979.00	485.19000	2911.14
0780 7311022 PRECAST CONCRETE DROP INLET 2 FT X 2 FT	62.000 FT	541.20000	33554.40	413.75000	25652.50	404.32000	25067.84
0790 7311053 PRECAST CONCRETE DROP INLET 5 FT X 3 FT	3.000 FT	473.00000	1419.00	620.60000	1861.80	606.49000	1819.47
0800 7319902 MISC. TELEPHONE MANHOLE CONCRETE BLOCK OUT	6.000 EA	1100.00000	6600.00	3700.00000	22200.00	774.19000	4645.14
0810 7319913 MISC. APWA CURB INLET TYPE 1 5FT X 3FT	71.000 FT	475.20000	33739.20	630.95000	44797.45	616.60000	43778.60
0820 7319913 MISC. APWA CURB INLET TYPE 1 8FT X 3FT	9.000 FT	1043.90000	9395.10	724.05000	6516.45	707.57000	6368.13
0830 7320012A 12 IN. (300 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	3.000 EA	265.10000	795.30	206.90000	620.70	202.16000	606.48
0840 7320015A 15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	1.000 EA	280.50000	280.50	260.00000	260.00	252.70000	252.70
0850 7320018A 18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	2.000 EA	303.60000	607.20	362.00000	724.00	353.78000	707.56
0860 7320636 36 IN. (900 MM) PRECAST CONCRETE FLARED END SECTION	1.000 EA	1034.00000	1034.00	931.00000	931.00	909.73000	909.73
0870 8031000A TURF TYPE TALL FESCUE SODDING	2910.000 SQYD	4.83000	14055.30	4.95000	14404.50	4.93000	14346.30
0880 8051000A SEEDING - COOL SEASON MIXTURES	0.700 ACRE	5775.00000	4042.50	4470.00000	3129.00	4447.57000	3113.30
0890 8061016 SEDIMENT REMOVAL	1109.000 CUYD	19.13000	21215.17	2.50000	2772.50	25.27000	28024.43
0900 8061017 TEMPORARY SEEDING AND MULCHING	0.300 ACRE	5775.00000	1732.50	3755.00000	1126.50	3740.00000	1122.00
0910 8061019 SILT FENCE	1062.000 LF	2.52000	2676.24	2.20000	2336.40	2.17000	2304.54
0920 8061021 TYPE I DITCH CHECK	5.000 EA	94.50000	472.50	175.00000	875.00	176.89000	884.45

TABULATION OF BIDS

CALL ORDER : 402 CONTRACT ID : 070727-402 COUNTIES : JACKSON
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010727 D. F. Freeman Contractors In UNIT PRICE	AMOUNT	(5) 0010141 APAC-Kansas, Inc., Kansas Ci UNIT PRICE	AMOUNT	(6) 0010917 Mega Industries Corporation UNIT PRICE	AMOUNT
0930 8061025 INLET CHECK	42.000 EA	194.25000	8158.50	102.00000	4284.00	101.08000	4245.36
0940 8064103 TYPE C EROSION CONTROL BLANKET	1021.000 SQYD	2.63000	2685.23	2.20000	2246.20	2.17000	2215.57
SECTION TOTALS		$	1,477,282.44	$	1,565,507.91	$	1,715,805.78
SECTION 0002 ALT PVMT A ITEMS - J4S1776							
0950 4030409 12 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	8435.000 SQYD			49.20000	415002.00		
0960 6206303 TYPE B EPOXY PAVEMENT MARKING 4 IN., YELLOW	21386.000 LF			0.40000	8554.40		
0970 6206308 TYPE B EPOXY PAVEMENT MARKING, 6 IN., WHITE	12941.000 LF			0.45000	5823.45		
SECTION TOTALS		$		$	429,379.85	$	
SECTION 0003 ALT PVMT B ITEMS - J4S1776							
0980 5021309 CONCRETE PAVEMENT (9 IN. NON-REINFORCED 15 FT. JOINTS)	8435.000 SQYD	53.09000	447814.15			48.77000	411374.95
0990 6206303 TYPE B EPOXY PAVEMENT MARKING 4 IN., YELLOW	5009.000 LF	0.53000	2654.77			0.51000	2554.59
1000 6206308 TYPE B EPOXY PAVEMENT MARKING, 6 IN., WHITE	4494.000 LF	0.79000	3550.26			0.76000	3415.44
1010 6206501 POLYUREA PAVEMENT MARKING, 4 IN., WHITE	8447.000 LF	1.33000	11234.51			1.28000	10812.16
1020 6206502 POLYUREA PAVEMENT MARKING, 4 IN., YELLO	16377.000 LF	1.33000	21781.41			1.28000	20962.56
SECTION TOTALS		$	487,035.10	$		$	449,119.70
SECTION 0004 TRAFFIC SIGNAL ITEMS - J4S1776							
1030 9029400 TEMPORARY TRAFFIC SIGNALS	LUMP	20540.73000	20540.73	19565.00000	19565.00	30693.29000	30693.29
SECTION TOTALS		$	20,540.73	$	19,565.00	$	30,693.29
SECTION 0005 HIGHWAY SIGNING ITEMS - J4S1776							

TABULATION OF BIDS

CALL ORDER : 402 CONTRACT ID : 070727-402 COUNTIES : JACKSON
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010727 D. F. Freeman Contractors In UNIT PRICE	AMOUNT	(5) 0010141 APAC-Kansas, Inc., Kansas Ci UNIT PRICE	AMOUNT	(6) 0010917 Mega Industries Corporation UNIT PRICE	AMOUNT
1040 9031210 STRUCTURAL STEEL POSTS	160.000	LB	5.15000	824.00	4.90000	784.00	7.22000	1155.20
1050 9031270A PERFORATED SQUARE STEEL TUBE POST, 2 IN , 12 GA.	215.600	LF	19.43000	4189.11	18.50000	3988.60	12.85000	2770.46
1060 9031271 PERFORATED SQUARE STEEL TUBE POST ANCHO	76.080	LF	35.81000	2724.42	34.10000	2594.33	16.50000	1255.32
1070 9035004 TYPE SHR2L-1 SIGN	74.000	SQFT	44.73000	3310.02	42.60000	3152.40	32.62000	2413.88
SECTION TOTALS			$	11,047.55	$	10,519.33	$	7,594.86
CONTRACT TOTALS			$	1,995,905.82	$	2,024,972.09	$	2,203,213.63

TABULATION OF BIDS

CALL ORDER : 402 CONTRACT ID : 070727-402 COUNTIES : JACKSON
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010739 Radmacher Brothers Excavatin UNIT PRICE	 AMOUNT	(8) 0011098 Pyramid Excavation And Const UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J4S1776								
0010 1041000 TEMPORARY SURFACING	100.000	CUYD	66.00000	6600.00	45.00000	4500.00		
0020 2013000 CLEARING AND GRUBBING	2.000	ACRE	15800.00000	31600.00	10000.00000	20000.00		
0030 2022010 REMOVAL OF IMPROVEMENTS		LUMP	129500.00000	129500.00	270000.00000	270000.00		
0040 2031000 CLASS A EXCAVATION	6913.000	CUYD	17.60000	121668.80	20.00000	138260.00		
0050 2036000 COMPACTING EMBANKMENT	1409.000	CUYD	4.70000	6622.30	12.00000	16908.00		
0060 2037075 COMPACTING IN CUT	47.500	STA	1530.00000	72675.00	1000.00000	47500.00		
0070 2063000 CLASS 3 EXCAVATION	2515.000	CUYD	32.60000	81989.00	50.00000	125750.00		
0080 2063300 CLASS 4 EXCAVATION	926.000	CUYD	19.30000	17871.80	20.00000	18520.00		
0090 2063500 CULVERT CLEANOUT	2.000	EA	3900.00000	7800.00	1000.00000	2000.00		
0100 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	11056.000	SQYD	8.00000	88448.00	6.00000	66336.00		
0110 3105003 GRAVEL (A) OR CRUSHED STONE (B)	74.000	SQYD	26.50000	1961.00	12.00000	888.00		
0120 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	59.200	TONS	187.00000	11070.40	180.00000	10656.00		
0130 4081010 PRIME-LIQUID ASPHALT RC 70 OR MC 30	120.000	GAL	3.00000	360.00	3.00000	360.00		
0140 6039902 WATER HYDRANT	1.000	EA	1870.00000	1870.00	4000.00000	4000.00		
0150 6039902 WATER SERVICE LINE RELOCATION	5.000	EA	3200.00000	16000.00	1000.00000	5000.00		
0160 6039902 WATER WV ADJUSTMENT	2.000	EA	2150.00000	4300.00	200.00000	400.00		
0170 6039923 SEWER SANITARY SEWER ENCASEMENT	28.000	LF	312.00000	8736.00	150.00000	4200.00		
0180 6042010 ADJUSTING MANHOLE	5.000	EA	790.00000	3950.00	500.00000	2500.00		
0190 6044013 PIPE COLLAR, TYPE C	1.000	EA	1820.00000	1820.00	1500.00000	1500.00		

TABULATION OF BIDS

CALL ORDER : 402 CONTRACT ID : 070727-402 COUNTIES : JACKSON
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010739 Radmacher Brothers Excavatin UNIT PRICE	AMOUNT	(8) 0011098 Pyramid Excavation And Const UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0200 6046012A 12 IN. SLOTTED DRAIN	20.000	LF	145.00000	2900.00	150.00000	3000.00		
0210 6061010 GUARDRAIL TYPE A	650.000	LF	16.60000	10790.00	18.00000	11700.00		
0220 6063015 TYPE A CRASHWORTHY END TERMINAL	2.000	EA	2450.00000	4900.00	2500.00000	5000.00		
0230 6066610 END ANCHOR	2.000	EA	920.00000	1840.00	1000.00000	2000.00		
0240 6083006 6 IN. CONCRETE MEDIAN STRIP	796.600	SQYD	52.50000	41821.50	50.00000	39830.00		
0250 6085007 PAVED APPROACH, 7 IN.	896.000	SQYD	44.70000	40051.20	50.00000	44800.00		
0260 6085008 PAVED APPROACH, 8 IN.	294.000	SQYD	48.00000	14112.00	52.00000	15288.00		
0270 6091011 CONCRETE CURB (OVER 6 IN. HEIGHT) TYPE	188.000	LF	27.00000	5076.00	22.00000	4136.00		
0280 6091052 CURB AND GUTTER TYPE B	2955.000	LF	15.30000	45211.50	18.00000	53190.00		
0290 6091055 CONCRETE CURB AND GUTTER (4 INCH)	751.000	LF	16.00000	12016.00	18.00000	13518.00		
0300 6097000 ROCK LINING	13.000	CUYD	144.00000	1872.00	80.00000	1040.00		
0310 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000	EA	22150.00000	44300.00	16000.00000	32000.00		
0320 6141024 GRATE AND BEARING PLATE (5 FT. X 3 FT. OR 1524 MM X 914 MM)	1.000	EA	1180.00000	1180.00	3000.00000	3000.00		
0330 6141120 CURVED VANE GRATE AND FRAME (2 FT. X 2 FT. OR 600MM X 600MM)	17.000	EA	470.00000	7990.00	800.00000	13600.00		
0340 6143010 MANHOLE FRAME AND COVER, TYPE 1-A	1.000	EA	550.00000	550.00	600.00000	600.00		
0350 6143012 MANHOLE FRAME AND COVER, TYPE 2	3.000	EA	410.00000	1230.00	600.00000	1800.00		
0360 6143013 MANHOLE FRAME AND COVER, TYPE 3	22.000	EA	360.00000	7920.00	350.00000	7700.00		
0370 6143014 MANHOLE FRAME AND COVER, TYPE 4	6.000	EA	390.00000	2340.00	450.00000	2700.00		
0380 6143020 CURB INLET	2.000	EA	3600.00000	7200.00	550.00000	1100.00		
0390 6161005 CONSTRUCTION SIGNS	1077.000	SQFT	9.50000	10231.50	9.00000	9693.00		

TABULATION OF BIDS

CALL ORDER : 402 CONTRACT ID : 070727-402 COUNTIES : JACKSON
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010739 Radmacher Brothers Excavatin UNIT PRICE	 AMOUNT	(8) 0011098 Pyramid Excavation And Const UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0400 6161010 RELOCATED SIGNS	152.000	SQFT	3.20000	486.40	3.00000	456.00		
0410 6161025 CHANNELIZER (TRIM LINE)	200.000	EA	21.00000	4200.00	20.00000	4000.00		
0420 6161030 TYPE III MOVEABLE BARRICADE	20.000	EA	158.00000	3160.00	150.00000	3000.00		
0430 6161040 FLASHING ARROW PANEL	3.000	EA	1260.00000	3780.00	1200.00000	3600.00		
0440 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	6.000	EA	2100.00000	12600.00	2000.00000	12000.00		
0450 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	105.00000	210.00	120.00000	240.00		
0460 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	105.00000	210.00	120.00000	240.00		
0470 6181000 MOBILIZATION		LUMP	164000.00000	164000.00	120000.00000	120000.00		
0480 6191000 PAVEMENT EDGE TREATMENT	668.000	LF	26.20000	17501.60	5.00000	3340.00		
0490 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	241.000	LF	22.00000	5302.00	22.00000	5302.00		
0500 6205121 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., YELLOW	692.800	LF	22.00000	15241.60	22.00000	15241.60		
0510 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	26.000	EA	395.00000	10270.00	400.00000	10400.00		
0520 6205301B PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	10831.000	LF	1.00000	10831.00	1.00000	10831.00		
0530 6205303B PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	16520.000	LF	1.00000	16520.00	1.00000	16520.00		
0540 6205309 PREFORMED REMOVABLE MARKING TAPE, 24 IN , WHITE	90.000	LF	6.30000	567.00	6.00000	540.00		
0550 6205316A PREFORMED REMOVABLE MARKING TAPE 8 IN., YELLOW	1019.000	LF	2.00000	2038.00	2.00000	2038.00		
0560 6205440A PREFORMED SHORT TERM MARKING TAPE LEFT/RIGHT ARROW	21.000	EA	131.00000	2751.00	125.00000	2625.00		

TABULATION OF BIDS

CALL ORDER : 402 CONTRACT ID : 070727-402 COUNTIES : JACKSON
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010739 Radmacher Brothers Excavatin UNIT PRICE	AMOUNT	(8) 0011098 Pyramid Excavation And Const UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0570 6207005A PAVEMENT MARKING REMOVAL (TAPE)	27781.000	LF	0.26000	7223.06	0.25000	6945.25		
0580 6207011 PAVEMENT MARKING REMOVAL (EPOXY)	18875.000	LF	0.37000	6983.75	0.40000	7550.00		
0590 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	15300.00000	15300.00	20000.00000	20000.00		
0600 7034009 CLASS B-1 CONCRETE (RETAINING WALLS)	330.100	CUYD	625.00000	206312.50	600.00000	198060.00		
0610 7034041 CLASS B-1 CONCRETE (CULVERTS)	3.500	CUYD	3150.00000	11025.00	1200.00000	4200.00		
0620 7061030 REINFORCING STEEL (CULVERTS)	470.000	LB	1.83000	860.10	3.00000	1410.00		
0630 7061040 REINFORCING STEEL (RETAINING WALL)	44570.000	LB	1.04000	46352.80	1.20000	53484.00		
0640 7250312A 12 IN. PIPE GROUP B	1194.000	LF	49.00000	58506.00	25.00000	29850.00		
0650 7250315A 15 IN. PIPE GROUP B	245.000	LF	59.70000	14626.50	30.00000	7350.00		
0660 7250318A 18 IN. PIPE GROUP B	145.000	LF	67.70000	9816.50	35.00000	5075.00		
0670 7250324A 24 IN. PIPE GROUP B	104.000	LF	75.60000	7862.40	45.00000	4680.00		
0680 7250336A 36 IN. PIPE GROUP B	331.000	LF	67.10000	22210.10	70.00000	23170.00		
0690 7259903 MISC. 6 IN. PIPE CULVERT GROUP B	6.000	LF	172.00000	1032.00	100.00000	600.00		
0700 7261312 12 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	821.000	LF	51.50000	42281.50	30.00000	24630.00		
0710 7261315 15 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	103.000	LF	54.00000	5562.00	35.00000	3605.00		
0720 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	48.000	LF	84.00000	4032.00	40.00000	1920.00		
0730 7261336 36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	23.000	LF	119.00000	2737.00	90.00000	2070.00		
0740 7265036 JACKED 36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT (GASKET TYPE)	70.000	LF	1075.00000	75250.00	1500.00000	105000.00		

TABULATION OF BIDS

CALL ORDER : 402 CONTRACT ID : 070727-402 COUNTIES : JACKSON
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010739 Radmacher Brothers Excavatin UNIT PRICE	AMOUNT	(8) 0011098 Pyramid Excavation And Const UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0750 7310048 PRECAST CONCRETE MANHOLE - 48 IN.	25.000	FT	380.00000	9500.00	300.00000	7500.00		
0760 7310060 PRECAST CONCRETE MANHOLE - 60 IN.	29.000	FT	390.00000	11310.00	365.00000	10585.00		
0770 7310072 PRECAST CONCRETE MANHOLE - 72 IN.	6.000	FT	495.00000	2970.00	500.00000	3000.00		
0780 7311022 PRECAST CONCRETE DROP INLET 2 FT X 2 FT	62.000	FT	385.00000	23870.00	320.00000	19840.00		
0790 7311053 PRECAST CONCRETE DROP INLET 5 FT X 3 FT	3.000	FT	450.00000	1350.00	700.00000	2100.00		
0800 7319902 MISC. TELEPHONE MANHOLE CONCRETE BLOCK OUT	6.000	EA	1290.00000	7740.00	450.00000	2700.00		
0810 7319913 MISC. APWA CURB INLET TYPE 1 5FT X 3FT	71.000	FT	590.00000	41890.00	650.00000	46150.00		
0820 7319913 MISC. APWA CURB INLET TYPE 1 8FT X 3FT	9.000	FT	1080.00000	9720.00	1200.00000	10800.00		
0830 7320012A 12 IN. (300 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	3.000	EA	310.00000	930.00	250.00000	750.00		
0840 7320015A 15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	1.000	EA	325.00000	325.00	400.00000	400.00		
0850 7320018A 18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	2.000	EA	350.00000	700.00	500.00000	1000.00		
0860 7320636 36 IN. (900 MM) PRECAST CONCRETE FLARED END SECTION	1.000	EA	1100.00000	1100.00	800.00000	800.00		
0870 8031000A TURF TYPE TALL FESCUE SODDING	2910.000	SQYD	5.10000	14841.00	4.50000	13095.00		
0880 8051000A SEEDING - COOL SEASON MIXTURES	0.700	ACRE	4620.00000	3234.00	2500.00000	1750.00		
0890 8061016 SEDIMENT REMOVAL	1109.000	CUYD	2.40000	2661.60	32.00000	35488.00		
0900 8061017 TEMPORARY SEEDING AND MULCHING	0.300	ACRE	3900.00000	1170.00	2500.00000	750.00		
0910 8061019 SILT FENCE	1062.000	LF	2.30000	2442.60	2.00000	2124.00		
0920 8061021 TYPE I DITCH CHECK	5.000	EA	185.00000	925.00	200.00000	1000.00		

TABULATION OF BIDS

CALL ORDER : 402 CONTRACT ID : 070727-402 COUNTIES : JACKSON
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010739 Radmacher Brothers Excavatin UNIT PRICE	AMOUNT	(8) 0011098 Pyramid Excavation And Const UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0930 8061025 INLET CHECK	42.000	EA	105.00000	4410.00	175.00000	7350.00		
0940 8064103 TYPE C EROSION CONTROL BLANKET	1021.000	SQYD	2.25000	2297.25	2.50000	2552.50		
SECTION TOTALS			$	1,829,402.26	$	1,884,680.35	$	
SECTION 0002 ALT PVMT A ITEMS - J4S1776								
0950 4030409 12 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	8435.000	SQYD			56.00000	472360.00		
0960 6206303 TYPE B EPOXY PAVEMENT MARKING 4 IN., YELLOW	21386.000	LF			0.35000	7485.10		
0970 6206308 TYPE B EPOXY PAVEMENT MARKING, 6 IN., WHITE	12941.000	LF			0.45000	5823.45		
SECTION TOTALS			$		$	485,668.55	$	
SECTION 0003 ALT PVMT B ITEMS - J4S1776								
0980 5021309 CONCRETE PAVEMENT (9 IN. NON-REINFORCED 15 FT. JOINTS)	8435.000	SQYD	50.70000	427654.50				
0990 6206303 TYPE B EPOXY PAVEMENT MARKING 4 IN., YELLOW	5009.000	LF	0.40000	2003.60				
1000 6206308 TYPE B EPOXY PAVEMENT MARKING, 6 IN., WHITE	4494.000	LF	0.50000	2247.00				
1010 6206501 POLYUREA PAVEMENT MARKING, 4 IN., WHITE	8447.000	LF	1.20000	10136.40				
1020 6206502 POLYUREA PAVEMENT MARKING, 4 IN., YELLO	16377.000	LF	1.20000	19652.40				
SECTION TOTALS			$	461,693.90	$		$	
SECTION 0004 TRAFFIC SIGNAL ITEMS - J4S1776								
1030 9029400 TEMPORARY TRAFFIC SIGNALS		LUMP	20500.00000	20500.00	25000.00000	25000.00		
SECTION TOTALS			$	20,500.00	$	25,000.00	$	
SECTION 0005 HIGHWAY SIGNING ITEMS - J4S1776								

TABULATION OF BIDS

CALL ORDER : 402 CONTRACT ID : 070727-402 COUNTIES : JACKSON
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010739 Radmacher Brothers Excavatin UNIT PRICE	 AMOUNT	(8) 0011098 Pyramid Excavation And Const UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1040 9031210 STRUCTURAL STEEL POSTS	160.000	LB	4.20000	672.00	4.00000	640.00		
1050 9031270A PERFORATED SQUARE STEEL TUBE POST, 2 IN , 12 GA.	215.600	LF	5.25000	1131.90	5.00000	1078.00		
1060 9031271 PERFORATED SQUARE STEEL TUBE POST ANCHO	76.080	LF	8.40000	639.07	8.00000	608.64		
1070 9035004 TYPE SHR2L-1 SIGN	74.000	SQFT	17.00000	1258.00	16.00000	1184.00		
SECTION TOTALS			$	3,700.97	$	3,510.64	$	
CONTRACT TOTALS			$	2,315,297.13	$	2,398,859.54	$	

VENDOR RANKING

CALL ORDER : 502 CONTRACT ID : 070727-502 COUNTIES : COLE
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 05
CONTRACT TIME : 11/01/08 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN ROUTE PROJECT(S) : J5P0844
J5P0844 & J5P0844B - ROUTE 50 - COLE COUNTY J5P0844B
***Bid Revision No. 1, No. 2 and No. 3

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010120	Bloomsdale Excavating Company, Incorporated	$ 14,962,616.06	100.0000%
2	0010381	McAninch Corporation	$ 16,977,248.56	113.4644%
3	0010445	Emery Sapp & Sons Inc.	$ 18,247,888.32	121.9565%

Alternate Paving Job – The Life Cycle Cost Adjustment Factor to be applied to asphalt bids
For bid comparison is $153,600.00.

TABULATION OF BIDS

CALL ORDER : 502 CONTRACT ID : 070727-502 COUNTIES : COLE
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010120 Bloomsdale Excavating Compan UNIT PRICE	 AMOUNT	(2) 0010381 McAninch Corporation UNIT PRICE	 AMOUNT	(3) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J5P0844								
0010 2013000 CLEARING AND GRUBBING	23.000	ACRE	2600.00000	59800.00	3400.00000	78200.00	3750.00000	86250.00
0020 2022010 REMOVAL OF IMPROVEMENTS		LUMP	80300.00000	80300.00	126800.00000	126800.00	78000.00000	78000.00
0030 2027000 DISPOSAL AND PLUGGING OF WELLS	2.000	EA	3200.00000	6400.00	1500.00000	3000.00	2250.00000	4500.00
0040 2031000 CLASS A EXCAVATION	171832.000	CUYD	2.75000	472538.00	4.01000	689046.32	3.10000	532679.20
0050 2032000 CLASS C EXCAVATION	499672.000	CUYD	5.25000	2623278.00	8.22000	4107303.84	8.60000	4297179.20
0060 2036000 COMPACTING EMBANKMENT	661282.000	CUYD	0.20000	132256.40	0.30000	198384.60	0.48000	317415.36
0070 2037075 COMPACTING IN CUT	68.700	STA	330.00000	22671.00	535.00000	36754.50	980.00000	67326.00
0080 2063000 CLASS 3 EXCAVATION	939.000	CUYD	10.00000	9390.00	8.00000	7512.00	15.00000	14085.00
0090 2063100 CLASS 3 EXCAVATION IN ROCK	2269.000	CUYD	20.00000	45380.00	36.60000	83045.40	69.00000	156561.00
0100 2064500 SELECT GRANULAR BACKFILL FOR STRUCTURAL SYSTEMS	286.000	CUYD	10.00000	2860.00	8.50000	2431.00	23.00000	6578.00
0110 2071000 LINEAR GRADING CLASS 1	3.300	STA	180.00000	594.00	1200.00000	3960.00	375.00000	1237.50
0120 2072000 LINEAR GRADING CLASS 2	28.200	STA	500.00000	14100.00	844.00000	23800.80	400.00000	11280.00
0130 2079907 MISC. FUEL LINE TRENCH EXCAVATION IN ROCK	8468.000	CUYD	2.00000	16936.00	21.00000	177828.00	44.00000	372592.00
0140 2079907 MISC. FUEL LINE TRENCH EXCAVATION.	711.000	CUYD	2.00000	1422.00	5.00000	3555.00	6.50000	4621.50
0150 2151000A SHAPING SLOPES, CLASS I	12.000	100F	1100.00000	13200.00	1145.00000	13740.00	620.00000	7440.00
0160 3030610A PLACING ROCK BASE (18 IN. THICK)	25090.000	SQYD	4.45000	111650.50	2.15000	53943.50	4.80000	120432.00
0170 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	12876.000	SQYD	7.86000	101205.36	6.15000	79187.40	6.50000	83694.00
0180 3040163 TYPE 1 AGGREGATE FOR BASE (6 IN. THICK)	251.000	SQYD	20.00000	5020.00	14.40000	3614.40	9.50000	2384.50
0190 3040183 TYPE 1 AGGREGATE FOR BASE (8 IN. THICK)	1305.000	SQYD	10.00000	13050.00	8.02000	10466.10	8.50000	11092.50

TABULATION OF BIDS

CALL ORDER : 502 CONTRACT ID : 070727-502 COUNTIES : COLE
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010120 Bloomsdale Excavating Compan UNIT PRICE	 AMOUNT	(2) 0010381 McAninch Corporation UNIT PRICE	 AMOUNT	(3) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT
0200 3105003 GRAVEL (A) OR CRUSHED STONE (B)	4444.000 SQYD	4.00000	17776.00	4.40000	19553.60	4.50000	19998.00
0210 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	41.600 TONS	130.00000	5408.00	124.67000	5186.27	140.00000	5824.00
0215 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	573.000 TONS	60.00000	34380.00	59.17000	33904.41	66.50000	38104.50
0220 5021106 CONCRETE PAVEMENT (6 IN. NON-REINF)	813.000 SQYD	50.00000	40650.00	45.00000	36585.00	25.00000	20325.00
0240 5029905 MISC. TRUCK RAMP PAVEMENT, STAINED AND TINTED	620.200 SQYD	70.00000	43414.00	70.00000	43414.00	100.00000	62020.00
0250 6022000 STEEL RIGHT-OF-WAY MARKER	29.000 EA	50.00000	1450.00	150.00000	4350.00	55.00000	1595.00
0260 6031012 RELOCATING SERVICE CONNECTIONS (CLASS 2) (1 IN./25 MM DIA TO LESS THAN 2 IN. /50MM DIA)	3.000 EA	1600.00000	4800.00	1312.00000	3936.00	4750.00000	14250.00
0270 6039902 WATER FIRE HYDRANT ASSEMBLY	1.000 EA	4300.00000	4300.00	2806.00000	2806.00	3700.00000	3700.00
0280 6039902 WATER GATE VALVE - WATER (10 IN.)	2.000 EA	1900.00000	3800.00	1246.00000	2492.00	1690.00000	3380.00
0290 6039902 WATER GATE VALVE - WATER (4 IN.)	2.000 EA	1100.00000	2200.00	460.00000	920.00	780.00000	1560.00
0300 6039902 WATER GATE VALVE - WATER (8 IN.)	1.000 EA	2200.00000	2200.00	836.00000	836.00	1300.00000	1300.00
0305 6039903 WATER HDPE WATER MAIN (8 IN.)	652.000 LF	20.00000	13040.00	54.00000	35208.00	55.00000	35860.00
0310 6039903 WATER POTABLE WATER MAIN (10 IN.)	1860.000 LF	30.00000	55800.00	35.00000	65100.00	40.00000	74400.00
0315 6039903 WATER STEEL CASING PIPE	155.000 LF	80.00000	12400.00	78.00000	12090.00	110.00000	17050.00
0320 6039903 WATER POTABLE WATER MAIN (4 IN.)	380.000 LF	20.00000	7600.00	34.00000	12920.00	36.00000	13680.00
0330 6039922 SEWER SANITARY MANHOLE FRAME AND COVER	4.000 EA	550.00000	2200.00	314.00000	1256.00	275.00000	1100.00
0340 6039923 SEWER DUCTILE IRON SANITARY SEWER (8 IN)	853.000 LF	60.00000	51180.00	82.00000	69946.00	39.00000	33267.00
0350 6039923 SEWER SANITARY MANHOLE - 48 IN.	68.000 LF	150.00000	10200.00	159.00000	10812.00	215.00000	14620.00

TABULATION OF BIDS

CALL ORDER : 502 CONTRACT ID : 070727-502 COUNTIES : COLE
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010120 Bloomsdale Excavating Compan UNIT PRICE	 AMOUNT	(2) 0010381 McAninch Corporation UNIT PRICE	 AMOUNT	(3) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT
0360 6044011 PIPE COLLAR, TYPE A	1.000	EA	910.00000	910.00	1276.00000	1276.00	1735.00000	1735.00
0370 6044012 PIPE COLLAR, TYPE B	4.000	EA	540.00000	2160.00	369.00000	1476.00	1030.00000	4120.00
0380 6061010 GUARDRAIL TYPE A	1994.000	LF	20.00000	39880.00	18.00000	35892.00	20.00000	39880.00
0390 6061040 GUARDRAIL TYPE D	50.000	LF	20.00000	1000.00	16.00000	800.00	18.00000	900.00
0400 6061051 GUARDRAIL TYPE E, 7 FT. POST	225.000	LF	30.00000	6750.00	32.00000	7200.00	36.00000	8100.00
0410 6062301 TRANSITION SECTION, 7 FT. OR 2135 MM POSTS	5.000	EA	420.00000	2100.00	400.00000	2000.00	450.00000	2250.00
0420 6062401 BRIDGE ANCHOR SECTION, 7 FT. OR 2135 MM POSTS	1.000	EA	2200.00000	2200.00	2100.00000	2100.00	2300.00000	2300.00
0430 6063015 TYPE A CRASHWORTHY END TERMINAL	12.000	EA	2100.00000	25200.00	1950.00000	23400.00	2200.00000	26400.00
0440 6066610 END ANCHOR	6.000	EA	1000.00000	6000.00	950.00000	5700.00	1070.00000	6420.00
0450 6071013A CHAIN-LINK FENCE (72 IN.)	778.000	LF	20.00000	15560.00	18.00000	14004.00	20.00000	15560.00
0460 6086004 CONCRETE SIDEWALK, 4 IN.	1183.900	SQYD	40.00000	47356.00	36.00000	42620.40	44.00000	52091.60
0470 6089905 MISC. CONCRETE MEDIAN, 6 IN. STAMPED / TINTED	517.000	SQYD	70.00000	36190.00	70.00000	36190.00	110.00000	56870.00
0480 6091052 CURB AND GUTTER TYPE B	1560.000	LF	20.00000	31200.00	20.00000	31200.00	18.50000	28860.00
0490 6096010A FURNISHING TYPE 1 ROCK DITCH LINER	1790.000	CUYD	30.00000	53700.00	21.60000	38664.00	24.50000	43855.00
0500 6096020 FURNISHING TYPE 2 ROCK DITCH LINER	726.000	CUYD	30.00000	21780.00	21.60000	15681.60	24.50000	17787.00
0510 6096030A FURNISHING TYPE 3 ROCK DITCH LINER	642.000	CUYD	30.00000	19260.00	21.60000	13867.20	23.00000	14766.00
0520 6096041 PLACING TYPE 1 ROCK DITCH LINER	1790.000	CUYD	7.00000	12530.00	32.00000	57280.00	15.50000	27745.00
0530 6096042 PLACING TYPE 2 ROCK DITCH LINER	726.000	CUYD	7.00000	5082.00	30.00000	21780.00	15.50000	11253.00
0540 6096043 PLACING TYPE 3 ROCK DITCH LINER	642.000	CUYD	6.00000	3852.00	36.60000	23497.20	15.00000	9630.00

TABULATION OF BIDS

CALL ORDER : 502 CONTRACT ID : 070727-502 COUNTIES : COLE
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010120 Bloomsdale Excavating Compan UNIT PRICE	 AMOUNT	(2) 0010381 McAninch Corporation UNIT PRICE	 AMOUNT	(3) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT
0550 6096050 BEDDING MATERIAL FOR ROCK DITCH LINER	234.000 CUYD	30.00000	7020.00	54.50000	12753.00	38.00000	8892.00
0560 6099903 MISC. MODIFIED TYPE B GUTTER	139.000 LF	50.00000	6950.00	45.00000	6255.00	50.00000	6950.00
0570 6116010A SLOPE PROTECTION	704.000 SQYD	50.00000	35200.00	45.00000	31680.00	56.00000	39424.00
0580 6122017 IMPACT ATTENUATOR (17 SAND BARRELS)	5.000 EA	5700.00000	28500.00	5500.00000	27500.00	3700.00000	18500.00
0590 6122020 REPLACEMENT SAND BARREL	18.000 EA	640.00000	11520.00	400.00000	7200.00	225.00000	4050.00
0600 6122030 IMPACT ATTENUATOR (RELOCATION)	4.000 EA	740.00000	2960.00	350.00000	1400.00	450.00000	1800.00
0610 6141023 GRATE AND BEARING PLATE (5 FT. X 2 FT. OR 1524 MM X 610 MM)	1.000 EA	870.00000	870.00	670.00000	670.00	650.00000	650.00
0620 6141024 GRATE AND BEARING PLATE (5 FT. X 3 FT. OR 1524 MM X 914 MM)	4.000 EA	1200.00000	4800.00	1155.00000	4620.00	1120.00000	4480.00
0630 6141120 CURVED VANE GRATE AND FRAME (2 FT. X 2 FT. OR 600MM X 600MM)	29.000 EA	460.00000	13340.00	308.00000	8932.00	325.00000	9425.00
0640 6141121 CURVED VANE GRATE AND FRAME (4 FT X 2 FT OR 1200MM X 600MM)	13.000 EA	750.00000	9750.00	593.00000	7709.00	615.00000	7995.00
0650 6143011 MANHOLE FRAME AND COVER, TYPE 1-B	3.000 EA	410.00000	1230.00	256.00000	768.00	390.00000	1170.00
0660 6143014 MANHOLE FRAME AND COVER, TYPE 4	7.000 EA	320.00000	2240.00	161.00000	1127.00	300.00000	2100.00
0670 6161005 CONSTRUCTION SIGNS	1153.000 SQFT	6.00000	6918.00	6.00000	6918.00	11.25000	12971.25
0680 6161020 CHANNELIZER (DRUM-LIKE)	340.000 EA	20.00000	6800.00	15.00000	5100.00	43.00000	14620.00
0690 6161030 TYPE III MOVEABLE BARRICADE	20.000 EA	100.00000	2000.00	90.00000	1800.00	150.00000	3000.00
0700 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	2.000 EA	3200.00000	6400.00	3000.00000	6000.00	10800.00000	21600.00
0710 6161120 INSTALLING "DRIVE SMART" SIGN	2.000 EA	110.00000	220.00	100.00000	200.00	75.00000	150.00
0720 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000 EA	110.00000	220.00	100.00000	200.00	225.00000	450.00

TABULATION OF BIDS

CALL ORDER : 502 CONTRACT ID : 070727-502 COUNTIES : COLE
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010120 Bloomsdale Excavating Compan UNIT PRICE	 AMOUNT	(2) 0010381 McAninch Corporation UNIT PRICE	 AMOUNT	(3) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT
0730 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	4700.000	LF	20.00000	94000.00	15.00000	70500.00	17.00000	79900.00
0740 6175010 RELOCATING TEMPORARY CONCRETE TRAFFIC BARRIER	1825.000	LF	6.00000	10950.00	6.00000	10950.00	6.75000	12318.75
0750 6181000 MOBILIZATION		LUMP	995000.00000	995000.00	196000.00000	196000.00	600000.00000	600000.00
0760 6200224 TYPE 1 PREFORMED MARKING TAPE, 24 IN, YELLOW	106.000	LF	10.00000	1060.00	10.00000	1060.00	13.00000	1378.00
0770 6200306 TYPE 1 PREFORMED MARKING TAPE, 6 IN., WHITE	10225.000	LF	2.81000	28732.25	1.95000	19938.75	2.90000	29652.50
0780 6200307 TYPE 1 PREFORMED MARKING TAPE, 6 IN., YELLOW	5393.000	LF	2.81000	15154.33	1.95000	10516.35	2.90000	15639.70
0790 6200424 TYPE 1 PREFORMED MARKING TAPE, 24 IN., WHITE	70.000	LF	10.00000	700.00	10.00000	700.00	13.00000	910.00
0800 6200500A TYPE 1 PREFORMED LEFT/RIGHT ARROW	3.000	EA	220.00000	660.00	350.00000	1050.00	225.00000	675.00
0810 6202500 TYPE 1 PREFORMED WORD (ONLY)	1.000	EA	380.00000	380.00	400.00000	400.00	395.00000	395.00
0820 6205007 TYPE 1 PREFORMED WHITE MIDBLOCK, 36 IN. OR 900MM WIDE FOR 12 FT. OR 3.6 M LANE	18.000	EA	110.00000	1980.00	30.00000	540.00	118.00000	2124.00
0830 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	6785.000	LF	0.41000	2781.85	0.55000	3731.75	0.45000	3053.25
0840 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	7057.000	LF	0.41000	2893.37	0.56000	3951.92	0.45000	3175.65
0850 6205906 12 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	1411.000	LF	1.00000	1411.00	1.50000	2116.50	1.15000	1622.65
0860 6240104A SEPARATION GEOTEXTILE	823.000	SQYD	10.00000	8230.00	2.50000	2057.50	2.35000	1934.05
0870 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	180000.00000	180000.00	92507.00000	92507.00	100000.00000	100000.00

TABULATION OF BIDS

CALL ORDER : 502 CONTRACT ID : 070727-502 COUNTIES : COLE
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010120 Bloomsdale Excavating Compan UNIT PRICE	 AMOUNT	(2) 0010381 McAninch Corporation UNIT PRICE	 AMOUNT	(3) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT
0880 7201000 MECHANICALLY STABILIZED EARTH WALL SYSTEMS	14092.000 SQFT	47.25000	665847.00	45.00000	634140.00	41.00000	577772.00
0890 7250412 12 IN. PIPE GROUP C	95.000 LF	20.00000	1900.00	35.00000	3325.00	30.00000	2850.00
0900 7250418 18 IN. PIPE GROUP C	305.000 LF	30.00000	9150.00	43.00000	13115.00	30.00000	9150.00
0910 7250430 30 IN. PIPE GROUP C	164.000 LF	50.00000	8200.00	58.00000	9512.00	50.00000	8200.00
0920 7261312 12 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	2118.000 LF	30.00000	63540.00	53.00000	112254.00	35.00000	74130.00
0930 7261315 15 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	50.000 LF	30.00000	1500.00	51.00000	2550.00	37.00000	1850.00
0940 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	64.000 LF	30.00000	1920.00	58.00000	3712.00	39.00000	2496.00
0950 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	53.000 LF	40.00000	2120.00	56.00000	2968.00	46.00000	2438.00
0960 7261330 30 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	448.000 LF	40.00000	17920.00	71.00000	31808.00	54.00000	24192.00
0970 7261336 36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	5.000 LF	110.00000	550.00	80.00000	400.00	160.00000	800.00
0980 7261424 24 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	666.000 LF	60.00000	39960.00	81.00000	53946.00	44.00000	29304.00
0990 7261430 30 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	113.000 LF	60.00000	6780.00	73.00000	8249.00	56.00000	6328.00
1000 7261530 30 IN. CLASS V REINFORCED CONCRETE PIPE CULVERT	459.000 LF	60.00000	27540.00	82.00000	37638.00	64.00000	29376.00
1010 7261536 36 IN. CLASS V REINFORCED CONCRETE PIPE CULVERT	297.000 LF	80.00000	23760.00	88.00000	26136.00	78.00000	23166.00
1020 7261542 42 IN. CLASS V REINFORCED CONCRETE PIPE CULVERT	259.000 LF	130.00000	33670.00	100.00000	25900.00	100.00000	25900.00

TABULATION OF BIDS

CALL ORDER : 502 CONTRACT ID : 070727-502 COUNTIES : COLE
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010120 Bloomsdale Excavating Compan UNIT PRICE	 AMOUNT	(2) 0010381 McAninch Corporation UNIT PRICE	 AMOUNT	(3) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT
1030 7261548 48 IN. CLASS V REINFORCED CONCRETE PIPE CULVERT	578.000	LF	120.00000	69360.00	126.00000	72828.00	114.00000	65892.00
1040 7310048 PRECAST CONCRETE MANHOLE - 48 IN.	91.000	FT	240.00000	21840.00	222.00000	20202.00	273.00000	24843.00
1050 7310072 PRECAST CONCRETE MANHOLE - 72 IN.	100.000	FT	290.00000	29000.00	265.00000	26500.00	535.00000	53500.00
1060 7311022 PRECAST CONCRETE DROP INLET 2 FT X 2 FT	90.000	FT	370.00000	33300.00	498.00000	44820.00	390.00000	35100.00
1070 7311042 PRECAST CONCRETE DROP INLET 4 FT X 2 FT	54.000	FT	390.00000	21060.00	488.00000	26352.00	525.00000	28350.00
1080 7311052 PRECAST CONCRETE DROP INLET 5 FT X 2 FT	4.000	FT	460.00000	1840.00	513.00000	2052.00	625.00000	2500.00
1090 7311053 PRECAST CONCRETE DROP INLET 5 FT X 3 FT	30.000	FT	350.00000	10500.00	398.00000	11940.00	490.00000	14700.00
1100 7320612 12 IN. (300 MM) PRECAST CONCRETE FLARED END SECTION	4.000	EA	470.00000	1880.00	511.00000	2044.00	550.00000	2200.00
1110 7320615 15 IN. (375 MM) PRECAST CONCRETE FLARED END SECTION	2.000	EA	500.00000	1000.00	510.00000	1020.00	570.00000	1140.00
1120 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	5.000	EA	680.00000	3400.00	857.00000	4285.00	670.00000	3350.00
1130 7320630 30 IN. (750 MM) PRECAST CONCRETE FLARED END SECTION	3.000	EA	1200.00000	3600.00	910.00000	2730.00	800.00000	2400.00
1140 7320642 42 IN. (1050 MM) PRECAST CONCRETE FLARED END SECTION	1.000	EA	1800.00000	1800.00	1505.00000	1505.00	1580.00000	1580.00
1150 7320812A 12 IN. (300 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	7.000	EA	180.00000	1260.00	336.00000	2352.00	180.00000	1260.00
1160 8041000 TOPSOIL	438.000	CUYD	20.00000	8760.00	20.00000	8760.00	16.00000	7008.00
1170 8052000A SEEDING - WARM SEASON MIXTURES	17.200	ACRE	1800.00000	30960.00	1650.00000	28380.00	1860.00000	31992.00
1180 8061016 SEDIMENT REMOVAL	481.000	CUYD	20.00000	9620.00	20.00000	9620.00	26.00000	12506.00
1190 8061017 TEMPORARY SEEDING AND MULCHING	8.200	ACRE	900.00000	7380.00	850.00000	6970.00	960.00000	7872.00

TABULATION OF BIDS

CALL ORDER : 502 CONTRACT ID : 070727-502 COUNTIES : COLE
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010120 Bloomsdale Excavating Compan UNIT PRICE	 AMOUNT	(2) 0010381 McAninch Corporation UNIT PRICE	 AMOUNT	(3) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT
1200 8061019 SILT FENCE	17438.000	LF	2.07000	36096.66	1.95000	34004.10	2.20000	38363.60
1210 8061022 TYPE II DITCH CHECK	307.000	EA	150.00000	46050.00	145.00000	44515.00	165.00000	50655.00
SECTION TOTALS			$	7,111,493.72	$	8,301,900.41	$	9,122,073.26
SECTION 0002 ALTERNATE A - J5P0844								
1220 5021309 CONCRETE PAVEMENT (9 IN. NON-REINFORCED 15 FT. JOINTS)	30788.200	SQYD					42.65000	1313116.73
1225 5021140 TYPE A2 SHOULDER	4969.500	SQYD					25.35000	125976.83
1230 6092011 INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A	1953.000	LF					5.00000	9765.00
1240 6092031 CONCRETE CURB LOW PROFILE TYPE E	566.000	LF					7.00000	3962.00
1250 6262000A PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	63.600	STA					85.00000	5406.00
SECTION TOTALS			$		$		$	1,458,226.56
SECTION 0003 ALTERNATE B - J5P0844								
1260 4030402 9 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	14262.300	SQYD	36.95000	526991.99	34.80000	496328.04		
1270 4030403 10 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	7659.000	SQYD	44.17000	338298.03	41.60000	318614.40		
1280 4030411 14 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	8866.900	SQYD	54.61000	484221.41	51.44000	456113.34		
1290 6091010 CONCRETE CURB (6 IN. HEIGHT AND UNDER) TYPE S	1953.000	LF	30.00000	58590.00	25.00000	48825.00		
1295 5021140 TYPE A2 SHOULDER	4969.500	SQYD	40.00000	198780.00	38.88000	193214.16		
1300 6092032 CONCRETE CURB LOW PROFILE TYPE F	566.000	LF	10.00000	5660.00	38.20000	21621.20		

TABULATION OF BIDS

CALL ORDER : 502 CONTRACT ID : 070727-502 COUNTIES : COLE
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010120 Bloomsdale Excavating Compan UNIT PRICE	 AMOUNT	(2) 0010381 McAninch Corporation UNIT PRICE	 AMOUNT	(3) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT
1310 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	63.600 STA	100.00000	6360.00	60.31000	3835.72		
SECTION TOTALS		$	1,618,901.43	$	1,538,551.86	$	
SECTION 0004 HIGHWAY LIGHTING - J5P0844							
1320 9011030 LIGHTING POLE, 30 FT. OR 9.0 M, TYPE AT	14.000 EA	1600.00000	22400.00	1500.00000	21000.00	1690.00000	23660.00
1330 9011064 LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 3	6.000 EA	1900.00000	11400.00	1799.00000	10794.00	2025.00000	12150.00
1340 9011106 BRACKET ARM, 6 FT. OR 1.8 M	7.000 EA	290.00000	2030.00	270.00000	1890.00	305.00000	2135.00
1350 9011112 BRACKET ARM, 12 FT. OR 3.6 M	13.000 EA	510.00000	6630.00	478.00000	6214.00	540.00000	7020.00
1360 9011300 LUMINAIRE, 150 WATT HIGH PRESSURE SODIU	14.000 EA	250.00000	3500.00	233.60000	3270.40	260.00000	3640.00
1370 9011310 LUMINAIRE, 250 WATT HIGH PRESSURE SODIU	6.000 EA	260.00000	1560.00	244.00000	1464.00	275.00000	1650.00
1380 9012230 BASE MOUNTED CONTROL STATION 240 VOLT - 4 CIRCUIT	1.000 EA	5800.00000	5800.00	5491.20000	5491.20	6200.00000	6200.00
1390 9012231 BASE MOUNTED CONTROL STATION 480 VOLT-4 CIRCUIT	1.000 EA	7200.00000	7200.00	6760.00000	6760.00	7600.00000	7600.00
1400 9013002 CONDUIT, 2 IN. RIGID, IN TRENCH	33.000 LF	8.00000	264.00	8.00000	264.00	9.00000	297.00
1410 9013003 CONDUIT, 3 IN. RIGID, IN TRENCH	483.000 LF	10.00000	4830.00	10.00000	4830.00	11.00000	5313.00
1420 9013004 CONDUIT, 4 IN. RIGID, IN TRENCH	54.000 LF	10.00000	540.00	12.00000	648.00	13.50000	729.00
1430 9014004 CONDUIT, 4 IN. RIGID, PUSHED	310.000 LF	20.00000	6200.00	20.00000	6200.00	22.50000	6975.00
1440 9015010 TRENCHING TYPE I	1837.000 LF	4.00000	7348.00	3.60000	6613.20	4.00000	7348.00
1450 9015020 TRENCHING TYPE II	1837.000 LF	4.00000	7348.00	3.60000	6613.20	4.00000	7348.00
1460 9016110 PULL BOX, PREFORMED CLASS 1	8.000 EA	1200.00000	9600.00	1100.00000	8800.00	1240.00000	9920.00
1470 9016112 PULL BOX, PREFORMED CLASS 3	2.000 EA	1800.00000	3600.00	1700.00000	3400.00	1915.00000	3830.00

TABULATION OF BIDS

CALL ORDER : 502 CONTRACT ID : 070727-502 COUNTIES : COLE
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010120 Bloomsdale Excavating Compan UNIT PRICE	 AMOUNT	(2) 0010381 McAninch Corporation UNIT PRICE	 AMOUNT	(3) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT
1480 9017002 CABLE, 2 AWG 1 CONDUCTOR	100.000	LF	3.00000	300.00	2.90000	290.00	3.25000	325.00
1490 9017110 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	1980.000	LF	1.00000	1980.00	1.25000	2475.00	1.40000	2772.00
1500 9017407 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	6510.000	LF	4.65000	30271.50	4.35000	28318.50	4.90000	31899.00
1510 9018230 POLE FOUNDATION (30 FT. OR 9.0 M MOUNTING HEIGHT)	14.000	EA	1000.00000	14000.00	960.00000	13440.00	1000.00000	14000.00
1520 9018245 POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	6.000	EA	1100.00000	6600.00	1060.00000	6360.00	1195.00000	7170.00
1530 9018612 POWER SUPPLY ASSEMBLY, TYPE 2, 240/120 VOLT SERVICE, LIGHTING ONLY	1.000	EA	3100.00000	3100.00	2880.00000	2880.00	3250.00000	3250.00
1540 9018622 POWER SUPPLY ASSEMBLY, TYPE 2, 480 VOLT SERVICE, LIGHTING ONLY	1.000	EA	3300.00000	3300.00	3120.00000	3120.00	3500.00000	3500.00
SECTION TOTALS			$	159,801.50	$	151,135.50	$	168,731.00
SECTION 0005 HIGHWAY SIGNING - J5P0844								
1550 9031010 CONCRETE FOOTINGS, EMBEDDED	13.200	CUYD	1200.00000	15840.00	1188.74000	15691.37	1240.00000	16368.00
1560 9031210 STRUCTURAL STEEL POSTS	9690.000	LB	2.75000	26647.50	1.81000	17538.90	2.95000	28585.50
1570 9031220 PIPE POSTS	1020.000	LB	3.00000	3060.00	2.02000	2060.40	2.80000	2856.00
1580 9031240 BREAKAWAY ASSEMBLY	41.000	EA	70.00000	2870.00	141.05000	5783.05	80.00000	3280.00
1590 9031270A PERFORATED SQUARE STEEL TUBE POST, 2 IN , 12 GA.	661.000	LF	10.00000	6610.00	11.83000	7819.63	13.50000	8923.50
1600 9031271 PERFORATED SQUARE STEEL TUBE POST ANCHO	189.000	LF	30.00000	5670.00	14.12000	2668.68	34.00000	6426.00
1610 9035004 TYPE SHR2L-1 SIGN	402.000	SQFT	20.00000	8040.00	18.77000	7545.54	18.60000	7477.20
1620 9035011 SIGN, TYPE STR2L-3	1801.000	SQFT	20.00000	36020.00	20.27000	36506.27	20.85000	37550.85
SECTION TOTALS			$	104,757.50	$	95,613.84	$	111,467.05
SECTION 0006 BRIDGE NO. A7123 - J5P0844								

TABULATION OF BIDS

CALL ORDER : 502 CONTRACT ID : 070727-502 COUNTIES : COLE
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010120 Bloomsdale Excavating Compan UNIT PRICE	 AMOUNT	(2) 0010381 McAninch Corporation UNIT PRICE	 AMOUNT	(3) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT
1630 2061000 CLASS 1 EXCAVATION	210.000	CUYD	20.00000	4200.00	20.00000	4200.00	47.00000	9870.00
1640 6079903 MISC. ARCHITECTURAL FENCING (BRIDGE)	317.000	LF	90.00000	28530.00	86.00000	27262.00	108.00000	34236.00
1650 7021010 STRUCTURAL STEEL PILES (10 IN.)	760.000	LF	40.00000	30400.00	35.56000	27025.60	52.00000	39520.00
1660 7021012 STRUCTURAL STEEL PILES (12 IN.)	120.000	LF	100.00000	12000.00	97.00000	11640.00	62.00000	7440.00
1670 7026000 PRE-BORE FOR PILING	520.000	LF	60.00000	31200.00	60.00000	31200.00	70.00000	36400.00
1680 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	263.800	CUYD	850.00000	224230.00	802.50000	211699.50	645.00000	170151.00
1690 7034212 SLAB ON STEEL	1346.000	SQYD	170.00000	228820.00	163.50000	220071.00	178.00000	239588.00
1700 7034215 SAFETY BARRIER CURB	619.000	LF	70.00000	43330.00	63.00000	38997.00	55.50000	34354.50
1710 7034220 SLAB ON SEMI-DEEP ABUTMENT	265.000	SQYD	290.00000	76850.00	269.00000	71285.00	290.00000	76850.00
1720 7034620 FORM LINERS	163.000	SQYD	70.00000	11410.00	69.00000	11247.00	53.00000	8639.00
1730 7061060 REINFORCING STEEL (BRIDGES)	20530.000	LB	1.55000	31821.50	1.47000	30179.10	1.05000	21556.50
1740 7071000 CONDUIT SYSTEM ON STRUCTURE		LUMP	5600.00000	5600.00	5250.00000	5250.00	5900.00000	5900.00
1750 7101000 REINFORCING STEEL (EPOXY COATED)	8880.000	LB	1.20000	10656.00	1.15000	10212.00	1.15000	10212.00
1760 7110200 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (EPOXY)		LUMP	3800.00000	3800.00	3600.00000	3600.00	4100.00000	4100.00
1770 7121121 FABRICATED STRUCTURAL LOW ALLOY STEEL (PLATE GIRDER) A709, GRADE 50	392360.000	LB	1.15000	451214.00	1.09000	427672.40	1.17000	459061.20
1780 7125365A INTERMEDIATE FIELD COAT (SYSTEM G)	19100.000	SQFT	1.15000	21965.00	1.10000	21010.00	1.25000	23875.00
1790 7125370A FINISH FIELD COAT (SYSTEM G)	6100.000	SQFT	1.15000	7015.00	1.10000	6710.00	1.25000	7625.00
1800 7162000 LAMINATED NEOPRENE BEARING PAD ASSEMBLY	18.000	EA	1200.00000	21600.00	1160.00000	20880.00	1400.00000	25200.00
1810 7171001 PREFORMED COMPRESSION SEAL EXPANSION JOINT SYSTEM	87.000	LF	240.00000	20880.00	223.00000	19401.00	285.00000	24795.00
SECTION TOTALS			$	1,265,521.50	$	1,199,541.60	$	1,239,373.20
SECTION 0007 ROADWAY ITEMS - J5P0844B								

TABULATION OF BIDS

CALL ORDER : 502 CONTRACT ID : 070727-502 COUNTIES : COLE
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010120 Bloomsdale Excavating Compan UNIT PRICE	 AMOUNT	(2) 0010381 McAninch Corporation UNIT PRICE	 AMOUNT	(3) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT
1820 2013000 CLEARING AND GRUBBING	14.000	ACRE	2600.00000	36400.00	3400.00000	47600.00	3250.00000	45500.00
1830 2031000 CLASS A EXCAVATION	58773.000	CUYD	2.75000	161625.75	4.01000	235679.73	3.00000	176319.00
1840 2032000 CLASS C EXCAVATION	231901.000	CUYD	5.25000	1217480.25	8.22000	1906226.22	9.50000	2203059.50
1850 2036000 COMPACTING EMBANKMENT	382586.000	CUYD	0.20000	76517.20	0.30000	114775.80	0.30000	114775.80
1860 2039907 MISC. CRUSHED ROCK KEY	4708.000	CUYD	6.00000	28248.00	24.50000	115346.00	5.90000	27777.20
1870 2063000 CLASS 3 EXCAVATION	1492.000	CUYD	10.00000	14920.00	8.00000	11936.00	17.00000	25364.00
1880 2063100 CLASS 3 EXCAVATION IN ROCK	5906.000	CUYD	22.00000	129932.00	36.60000	216159.60	58.00000	342548.00
1890 2064500 SELECT GRANULAR BACKFILL FOR STRUCTURAL SYSTEMS	1353.000	CUYD	10.00000	13530.00	8.50000	11500.50	23.00000	31119.00
1900 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	10575.000	SQYD	5.00000	52875.00	4.25000	44943.75	4.60000	48645.00
1910 4019905 MISC. OPTIONAL PAVEMENT	8435.000	SQYD	23.35000	196957.25	21.99000	185485.65	24.75000	208766.25
1920 6039902 WATER FIRE HYDRANT ASSEMBLY	5.000	EA	2800.00000	14000.00	2805.00000	14025.00	3650.00000	18250.00
1930 6039902 WATER GATE VALVE - WATER (8 IN.)	1.000	EA	2200.00000	2200.00	835.00000	835.00	1300.00000	1300.00
1940 6039903 WATER PORTABLE WATER MAIN (10 IN.)	30.000	LF	60.00000	1800.00	34.00000	1020.00	55.00000	1650.00
1950 6039903 WATER PORTABLE WATER MAIN (8 IN.)	1276.000	LF	20.00000	25520.00	36.00000	45936.00	34.00000	43384.00
1960 6039922 SEWER SANITARY MANHOLE FRAME AND COVER	11.000	EA	310.00000	3410.00	161.00000	1771.00	275.00000	3025.00
1970 6039923 SEWER CASING PIPE (8 IN.)	100.000	LF	80.00000	8000.00	85.00000	8500.00	63.00000	6300.00
1980 6039923 SEWER SANITARY MANHOLE (48 IN.)	121.000	LF	230.00000	27830.00	216.00000	26136.00	225.00000	27225.00
1990 6039923 SEWER SANITARY SEWER (8 IN.)	1875.000	LF	30.00000	56250.00	43.00000	80625.00	20.00000	37500.00
2000 6061010 GUARDRAIL TYPE A	1488.000	LF	20.00000	29760.00	18.00000	26784.00	20.00000	29760.00
2010 6061040 GUARDRAIL TYPE D	38.000	LF	20.00000	760.00	16.00000	608.00	18.00000	684.00

TABULATION OF BIDS

CALL ORDER : 502 CONTRACT ID : 070727-502 COUNTIES : COLE
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010120 Bloomsdale Excavating Compan UNIT PRICE	 AMOUNT	(2) 0010381 McAninch Corporation UNIT PRICE	 AMOUNT	(3) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT
2020 6063015 TYPE A CRASHWORTHY END TERMINAL	3.000	EA	2100.00000	6300.00	1950.00000	5850.00	2200.00000	6600.00
2030 6066610 END ANCHOR	2.000	EA	1000.00000	2000.00	950.00000	1900.00	1070.00000	2140.00
2040 6071013A CHAIN-LINK FENCE (72 IN.)	1175.000	LF	20.00000	23500.00	18.00000	21150.00	20.00000	23500.00
2050 6081010 CONCRETE CURB RAMP	32.900	SQYD	160.00000	5264.00	150.00000	4935.00	175.00000	5757.50
2060 6085008 PAVED APPROACH, 8 IN.	485.400	SQYD	50.00000	24270.00	50.00000	24270.00	55.00000	26697.00
2070 6086004 CONCRETE SIDEWALK, 4 IN.	1457.200	SQYD	40.00000	58288.00	36.00000	52459.20	36.00000	52459.20
2080 6091052 CURB AND GUTTER TYPE B	3198.000	LF	20.00000	63960.00	20.00000	63960.00	16.00000	51168.00
2090 6096030A FURNISHING TYPE 3 ROCK DITCH LINER	392.000	CUYD	30.00000	11760.00	21.60000	8467.20	24.50000	9604.00
2100 6096043 PLACING TYPE 3 ROCK DITCH LINER	392.000	CUYD	5.00000	1960.00	18.80000	7369.60	15.50000	6076.00
2110 6096050 BEDDING MATERIAL FOR ROCK DITCH LINER	142.000	CUYD	30.00000	4260.00	54.20000	7696.40	38.00000	5396.00
2120 6141120 CURVED VANE GRATE AND FRAME (2 FT. X 2 FT. OR 600MM X 600MM)	18.000	EA	460.00000	8280.00	308.00000	5544.00	325.00000	5850.00
2130 6143014 MANHOLE FRAME AND COVER, TYPE 4	11.000	EA	320.00000	3520.00	161.00000	1771.00	300.00000	3300.00
2140 6181000 MOBILIZATION		LUMP	120000.00000	120000.00	96000.00000	96000.00	150000.00000	150000.00
2150 6206000B 4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	63.000	LF	0.41000	25.83	0.55000	34.65	0.45000	28.35
2160 6206001B 4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	4468.000	LF	0.41000	1831.88	0.55000	2457.40	0.45000	2010.60
2170 6206101A ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, LEFT/RIGHT ARROW	12.000	EA	50.00000	600.00	115.00000	1380.00	56.00000	672.00
2180 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	50000.00000	50000.00	45563.00000	45563.00	42500.00000	42500.00
2190 7201000 MECHANICALLY STABILIZED EARTH WALL SYSTEMS	37605.000	SQFT	47.25000	1776836.25	45.00000	1692225.00	49.50000	1861447.50

TABULATION OF BIDS

CALL ORDER : 502 CONTRACT ID : 070727-502 COUNTIES : COLE
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010120 Bloomsdale Excavating Compan UNIT PRICE	 AMOUNT	(2) 0010381 McAninch Corporation UNIT PRICE	 AMOUNT	(3) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT
2200 7250312A 12 IN. PIPE GROUP B	627.000	LF	20.00000	12540.00	54.00000	33858.00	29.00000	18183.00
2210 7250318A 18 IN. PIPE GROUP B	194.000	LF	30.00000	5820.00	57.00000	11058.00	34.00000	6596.00
2220 7250324A 24 IN. PIPE GROUP B	422.000	LF	30.00000	12660.00	59.00000	24898.00	44.00000	18568.00
2230 7250330A 30 IN. PIPE GROUP B	738.000	LF	40.00000	29520.00	58.00000	42804.00	49.00000	36162.00
2240 7250336A 36 IN. PIPE GROUP B	1163.000	LF	50.00000	58150.00	68.00000	79084.00	55.00000	63965.00
2250 7250342A 42 IN. PIPE GROUP B	26.000	LF	60.00000	1560.00	63.00000	1638.00	68.00000	1768.00
2260 7261312 12 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	410.000	LF	40.00000	16400.00	53.00000	21730.00	34.00000	13940.00
2270 7261315 15 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	9.000	LF	440.00000	3960.00	52.00000	468.00	73.00000	657.00
2280 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	7.000	LF	70.00000	490.00	57.00000	399.00	85.00000	595.00
2290 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	40.000	LF	40.00000	1600.00	63.00000	2520.00	45.00000	1800.00
2300 7261336 36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	268.000	LF	60.00000	16080.00	76.00000	20368.00	71.00000	19028.00
2310 7261430 30 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	595.000	LF	80.00000	47600.00	74.00000	44030.00	76.00000	45220.00
2320 7261436 36 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	49.000	LF	100.00000	4900.00	86.00000	4214.00	98.00000	4802.00
2330 7310060 PRECAST CONCRETE MANHOLE - 60 IN.	186.000	FT	220.00000	40920.00	251.00000	46686.00	365.00000	67890.00
2340 7310072 PRECAST CONCRETE MANHOLE - 72 IN.	7.000	FT	370.00000	2590.00	472.00000	3304.00	530.00000	3710.00
2350 7311022 PRECAST CONCRETE DROP INLET 2 FT X 2 FT	73.000	FT	340.00000	24820.00	427.00000	31171.00	325.00000	23725.00
2360 7311030 PRECAST CONCRETE DROP INLET 3 FT X 2 FT-6 IN.	75.000	FT	300.00000	22500.00	350.00000	26250.00	380.00000	28500.00

TABULATION OF BIDS

CALL ORDER : 502 CONTRACT ID : 070727-502 COUNTIES : COLE
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010120 Bloomsdale Excavating Compan UNIT PRICE	 AMOUNT	(2) 0010381 McAninch Corporation UNIT PRICE	 AMOUNT	(3) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT
2370 7311053 PRECAST CONCRETE DROP INLET 5 FT X 3 FT	5.000	FT	420.00000	2100.00	533.00000	2665.00	600.00000	3000.00
2380 7319903 MISC. PRECAST AREA INLET (SPECIAL)	22.000	LF	340.00000	7480.00	743.00000	16346.00	500.00000	11000.00
2390 7319903 MISC. PRECAST GRATE INLET (SPECIAL)	34.000	LF	570.00000	19380.00	970.00000	32980.00	490.00000	16660.00
2400 7320612 12 IN. (300 MM) PRECAST CONCRETE FLARED END SECTION	1.000	EA	470.00000	470.00	530.00000	530.00	550.00000	550.00
2410 7320636 36 IN. (900 MM) PRECAST CONCRETE FLARED END SECTION	2.000	EA	1500.00000	3000.00	1320.00000	2640.00	1100.00000	2200.00
2420 7320642 42 IN. (1050 MM) PRECAST CONCRETE FLARED END SECTION	1.000	EA	1700.00000	1700.00	1335.00000	1335.00	1500.00000	1500.00
2430 8034000 BUFFALOGRASS SODDING	4395.000	SQYD	7.00000	30765.00	6.50000	28567.50	7.30000	32083.50
2440 8041000 TOPSOIL	81.000	CUYD	20.00000	1620.00	40.00000	3240.00	16.00000	1296.00
2450 8052000A SEEDING - WARM SEASON MIXTURES	26.600	ACRE	1800.00000	47880.00	1650.00000	43890.00	1860.00000	49476.00
2460 8061016 SEDIMENT REMOVAL	13.000	CUYD	20.00000	260.00	100.00000	1300.00	56.00000	728.00
2470 8061017 TEMPORARY SEEDING AND MULCHING	6.700	ACRE	900.00000	6030.00	850.00000	5695.00	950.00000	6365.00
2480 8061019 SILT FENCE	484.000	LF	2.00000	968.00	1.95000	943.80	2.20000	1064.80
2490 8061022 TYPE II DITCH CHECK	8.000	EA	150.00000	1200.00	145.00000	1160.00	165.00000	1320.00
2500 8069902 MISC. SILT FENCE INLET PROTECTION (SPECIAL)	20.000	EA	140.00000	2800.00	130.00000	2600.00	145.00000	2900.00
2510 8089901 MISC. MITIGATION PLANTING		LUMP	11100.00000	11100.00	10500.00000	10500.00	11800.00000	11800.00
SECTION TOTALS			$	4,699,534.41	$	5,687,798.00	$	6,145,210.20
SECTION 0008 HIGHWAY SIGNING - J5P0844B								
2520 9031010 CONCRETE FOOTINGS, EMBEDDED	0.600	CUYD	1200.00000	720.00	1188.73000	713.24	1240.00000	744.00
2530 9031240 BREAKAWAY ASSEMBLY	4.000	EA	70.00000	280.00	141.05000	564.20	80.00000	320.00

TABULATION OF BIDS

CALL ORDER : 502 CONTRACT ID : 070727-502 COUNTIES : COLE
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010120 Bloomsdale Excavating Compan UNIT PRICE	 AMOUNT	(2) 0010381 McAninch Corporation UNIT PRICE	 AMOUNT	(3) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT
2540 9031270A PERFORATED SQUARE STEEL TUBE POST, 2 IN , 12 GA.	43.000 LF	10.00000	430.00	11.83000	508.69	13.50000	580.50
2550 9031271 PERFORATED SQUARE STEEL TUBE POST ANCHO	13.000 LF	30.00000	390.00	14.12000	183.56	33.50000	435.50
2560 9035004 TYPE SHR2L-1 SIGN	39.300 SQFT	20.00000	786.00	18.77000	737.66	18.50000	727.05
SECTION TOTALS		$	2,606.00	$	2,707.35	$	2,807.05
CONTRACT TOTALS		$	14,962,616.06	$	16,977,248.56	$	18,247,888.32

VENDOR RANKING

CALL ORDER : 601 CONTRACT ID : 070727-601 COUNTIES : ST LOUIS
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 06
CONTRACT TIME : 12/15/07 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN ROUTE PROJECT(S) : J6M0122B
J6M0122B - ROUTE 170 & 100 - ST. LOUIS COUNTY
***Bid Revision No. 1

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0011280	All Type Excavating Inc./dba L. Krupp Construction, Inc.	$ 253,755.87	100.0000%
2	0010307	N. B. West Contracting Company	$ 266,974.60	105.2092%

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 070727-601 COUNTIES : ST LOUIS
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011280 All Type Exc dba L. Krupp Co UNIT PRICE	AMOUNT	(2) 0010307 N. B. West Contracting Compa UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J6M0122B								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	30877.00000	30877.00	55427.00000	55427.00		
0020 2071000 LINEAR GRADING CLASS 1	2.200	STA	2793.00000	6144.60	3820.00000	8404.00		
0030 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	9.000	SQYD	28.88000	259.92	20.00000	180.00		
0040 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	36.000	SQYD	14.22000	511.92	15.00000	540.00		
0050 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	2.000	TONS	288.00000	576.00	335.00000	670.00		
0060 4030103 ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125C MIX)	64.000	TONS	147.00000	9408.00	285.00000	18240.00		
0070 4030308 ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP250C MIX)	25.000	TONS	261.25000	6531.25	285.00000	7125.00		
0080 4030421 11 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125CLP	35.700	SQYD	262.00000	9353.40	245.00000	8746.50		
0090 4071005 TACK COAT	10.000	GAL	8.50000	85.00	30.00000	300.00		
0100 5021308 CONCRETE PAVEMENT (8 IN. NON-REINFORCED 15 FT. JOINTS)	52.800	SQYD	97.20000	5132.16	115.00000	6072.00		
0110 6081000 CONCRETE MEDIAN	10.700	SQYD	181.25000	1939.38	80.00000	856.00		
0120 6081010 CONCRETE CURB RAMP	10.600	SQYD	225.30000	2388.18	110.00000	1166.00		
0130 6091010 CONCRETE CURB (6 IN. HEIGHT AND UNDER) TYPE S	266.000	LF	57.20000	15215.20	30.00000	7980.00		
0140 6091060 PAVED DITCH	6.200	SQYD	170.00000	1054.00	65.00000	403.00		
0150 6161005 CONSTRUCTION SIGNS	399.000	SQFT	5.50000	2194.50	7.00000	2793.00		
0160 6161025 CHANNELIZER (TRIM LINE)	77.000	EA	11.00000	847.00	30.00000	2310.00		
0170 6161030 TYPE III MOVEABLE BARRICADE	1.000	EA	55.00000	55.00	200.00000	200.00		

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 070727-601 COUNTIES : ST LOUIS
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011280 All Type Exc dba L. Krupp Co UNIT PRICE	AMOUNT	(2) 0010307 N. B. West Contracting Compa UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0180 6161033 DIRECTIONAL INDICATOR BARRICADE	19.000	EA	22.00000	418.00	50.00000	950.00		
0190 6161040 FLASHING ARROW PANEL	4.000	EA	440.00000	1760.00	500.00000	2000.00		
0200 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	110.00000	220.00	100.00000	200.00		
0210 6162010 WORK ZONE LIGHTING		LUMP	2700.00000	2700.00	1000.00000	1000.00		
0220 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	300.000	LF	37.80000	11340.00	22.00000	6600.00		
0230 6174000 TEMPORARY CONCRETE BARRIER HEIGHT TRANSITION	2.000	EA	1800.00000	3600.00	500.00000	1000.00		
0240 6175010 RELOCATING TEMPORARY CONCRETE TRAFFIC BARRIER	275.000	LF	9.30000	2557.50	5.00000	1375.00		
0250 6175020 RELOCATING TEMPORARY CONCRETE TRAFFIC BARRIER HEIGHT TRANSITION	2.000	EA	500.00000	1000.00	200.00000	400.00		
0260 6181000 MOBILIZATION		LUMP	31653.00000	31653.00	33483.00000	33483.00		
0270 6205105 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 6 IN., WHITE	406.000	LF	5.88000	2387.28	6.00000	2436.00		
0280 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	125.000	LF	23.52000	2940.00	25.00000	3125.00		
0290 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	7.000	EA	357.50000	2502.50	350.00000	2450.00		
0300 6205132 TYPE 2 PREFORMED MARKING TAPE (GROOVED) COMBINATION STRAIGHT-LEFT/RIGHT ARROW	1.000	EA	715.00000	715.00	600.00000	600.00		
0310 6206301 TYPE B EPOXY PAVEMENT MARKING 4 IN., WHITE	97.000	LF	4.61000	447.17	1.00000	97.00		
0320 6206308 TYPE B EPOXY PAVEMENT MARKING, 6 IN., WHITE	2147.000	LF	1.32000	2834.04	1.00000	2147.00		
0330 6206309 TYPE B EPOXY PAVEMENT MARKING, 6 IN., YELLOW	1231.000	LF	1.54000	1895.74	1.00000	1231.00		

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 070727-601 COUNTIES : ST LOUIS
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011280 All Type Exc dba L. Krupp Co UNIT PRICE	AMOUNT	(2) 0010307 N. B. West Contracting Compa UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0340 6207000A PAVEMENT MARKING REMOVAL (PAINT)	3551.000	LF	1.32000	4687.32	1.50000	5326.50		
0350 6209902 MISC. TYPE 2 (GROOVED) LEFT-RIGHT ARROW	1.000	EA	990.00000	990.00	500.00000	500.00		
0360 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	5.000	SQYD	59.00000	295.00	30.00000	150.00		
0370 6221003 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (GREATER THAN 3 IN. THICK)	159.000	SQYD	27.00000	4293.00	30.00000	4770.00		
0380 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	2124.00000	2124.00	1500.00000	1500.00		
0390 8031000A TURF TYPE TALL FESCUE SODDING	122.000	SQYD	16.00000	1952.00	25.00000	3050.00		
0400 8061016 SEDIMENT REMOVAL	4.000	CUYD	5.00000	20.00	1.00000	4.00		
0410 8061019 SILT FENCE	380.000	LF	3.60000	1368.00	2.00000	760.00		
SECTION TOTALS			$	177,272.06	$	196,567.00	$	
SECTION 0002 TRAFFIC SIGNAL ITEMS - J6M0122B								
0420 9020513 SIGNAL HEAD, TYPE 3B	4.000	EA	688.50000	2754.00	814.00000	3256.00		
0430 9020514 SIGNAL HEAD, TYPE 4B	1.000	EA	935.00000	935.00	1083.00000	1083.00		
0440 9022708 POST, SIGNAL 8 FT. OR 2.4 M	1.000	EA	1020.00000	1020.00	581.00000	581.00		
0450 9023242 POST, TYPE C, 42 FT. ARM OR 12.8 M ARM	1.000	EA	9467.00000	9467.00	8560.00000	8560.00		
0460 9025400 CONDUIT, 4 IN., TRENCH	36.000	LF	15.00000	540.00	22.10000	795.60		
0470 9027400 CONDUIT, 4 IN., PUSHED	226.000	LF	25.00000	5650.00	36.95000	8350.70		
0480 9028302 CABLE, 12 AWG 2 CONDUCTOR	420.000	LF	1.95000	819.00	1.68000	705.60		
0490 9028305 CABLE, 12 AWG 5 CONDUCTOR	420.000	LF	2.30000	966.00	2.32000	974.40		

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 070727-601 COUNTIES : ST LOUIS
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011280 All Type Exc dba L. Krupp Co UNIT PRICE	AMOUNT	(2) 0010307 N. B. West Contracting Compa UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0500 9028307 CABLE, 12 AWG 7 CONDUCTOR	960.000	LF	2.60000	2496.00	2.70000	2592.00		
0510 9028810 PULL BOX, PREFORMED CLASS 1	1.000	EA	1020.00000	1020.00	1622.00000	1622.00		
0520 9028811 PULL BOX, PREFORMED CLASS 2	1.000	EA	1360.00000	1360.00	2541.00000	2541.00		
0530 9029100 BASE, CONCRETE	4.300	CUYD	1020.00000	4386.00	1621.00000	6970.30		
0540 9029901 MISC. NE CORNER PEDESTRIAN SIGNAL RELOCATION		LUMP	1445.00000	1445.00	382.00000	382.00		
0550 9029901 MISC. NW CORNER PEDESTRIAN SIGNAL RELOCATION		LUMP	1445.00000	1445.00	817.00000	817.00		
SECTION TOTALS			$	34,303.00	$	39,230.60	$	
SECTION 0003 HIGHWAY SIGNING ITEMS - J6M0122B								
0560 9031010 CONCRETE FOOTINGS, EMBEDDED	0.300	CUYD	3105.00000	931.50	2000.00000	600.00		
0570 9031210 STRUCTURAL STEEL POSTS	320.000	LB	2.70000	864.00	4.00000	1280.00		
0580 9031240 BREAKAWAY ASSEMBLY	2.000	EA	60.75000	121.50	80.00000	160.00		
0590 9031259 7 FT. CHANNEL POST DELINEATOR, AMBER/RE	1.000	EA	43.54000	43.54	50.00000	50.00		
0600 9031270A PERFORATED SQUARE STEEL TUBE POST, 2 IN , 12 GA.	32.000	LF	12.15000	388.80	16.00000	512.00		
0610 9031271 PERFORATED SQUARE STEEL TUBE POST ANCHO	10.000	LF	24.98000	249.80	30.00000	300.00		
0620 9035004 TYPE SHR2L-1 SIGN	39.000	SQFT	29.04000	1132.56	32.00000	1248.00		
0630 9035011 SIGN, TYPE STR2L-3	63.000	SQFT	34.74000	2188.62	32.00000	2016.00		
0640 9035066 SIGNAL SIGN, TYPE SHR2L-3	21.000	SQFT	52.27000	1097.67	36.00000	756.00		
SECTION TOTALS			$	7,017.99	$	6,922.00	$	
SECTION 0004 BRIDGE NO. G06812 - J6M0122B								

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 070727-601 COUNTIES : ST LOUIS
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0011280 All Type Exc dba L. Krupp Co UNIT PRICE	 AMOUNT	(2) 0010307 N. B. West Contracting Compa UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0650 2164000 CURB REMOVAL	231.000 LF	34.22000	7904.82	25.00000	5775.00		
0660 7034600 CURB BLOCKOUT	231.000 LF	118.00000	27258.00	80.00000	18480.00		
SECTION TOTALS		$	35,162.82	$	24,255.00	$	
CONTRACT TOTALS		$	253,755.87	$	266,974.60	$	

VENDOR RANKING

CALL ORDER : 602 CONTRACT ID : 070727-602 COUNTIES : ST LOUIS CITY ST CHARLES
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 06 ST LOUIS OTHERS
CONTRACT TIME : 06/30/08 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN ROUTE PROJECT(S) : J6M0114

SET-ASIDE :

RANK	VENDOR NO./NAME	TOTAL BID	% OVER LOW BID
1	0010340 Gerstner Electric Inc.	$ 125,430.00	100.0000%

TABULATION OF BIDS

CALL ORDER : 602 CONTRACT ID : 070727-602 COUNTIES : ST LOUIS CITY ST CHARLES
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 06 ST LOUIS OTHERS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010340 Gerstner Electric Inc. UNIT PRICE	AMOUNT	(2) 0010307 N. B. West Contracting Compa UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J6M0114								
0010 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	3.000	EA	750.00000	2250.00				
0020 6161005 CONSTRUCTION SIGNS	196.000	SQFT	42.00000	8232.00				
0030 6161020 CHANNELIZER (DRUM-LIKE)	31.000	EA	90.00000	2790.00				
0040 6161034 DIRECTIONAL INDICATOR BARRICADE WITH LIGHT	12.000	EA	126.00000	1512.00				
0050 6161040 FLASHING ARROW PANEL	4.000	EA	567.00000	2268.00				
0060 6169902 MISC. CAGEGORY 2 TRAFFIC CONTROL	12.000	EA	278.00000	3336.00				
0070 6169902 MISC. CATEGORY 1 TRAFFIC CONTROL	12.000	EA	278.00000	3336.00				
0080 6169902 MISC. CATEGORY 3 TRAFFIC CONTROL	12.000	EA	353.00000	4236.00				
0090 6169902 MISC. CATEGORY 4 TRAFFIC CONTROL	1.000	EA	368.00000	368.00				
0100 6169902 MISC. CATEGORY 5 TRAFFIC CONTROL	27.000	EA	428.00000	11556.00				
0110 6169902 MISC. CATEGORY 6 TRAFFIC CONTROL	27.000	EA	510.00000	13770.00				
0120 6169902 MISC. NIGHTTIME REPAIR OPERATIONS	1.000	EA	2016.00000	2016.00				
0130 6189902 MISC. EMERGENCY REPAIR	2.000	EA	158.00000	316.00				
SECTION TOTALS			$	55,986.00	$		$	
SECTION 0002 TRAFFIC SIGNAL ITEMS - J6M0114								
0140 9029902 MISC. 6 X 15 LOOP DETECTOR	16.000	EA	1365.00000	21840.00				
0150 9029902 MISC. 6 X 30 LOOP DETECTOR	16.000	EA	1836.00000	29376.00				
0160 9029902 MISC. 6 X 6 LOOP DETECTOR	6.000	EA	1103.00000	6618.00				
0170 9029902 MISC. VIDEO CAMERA PREVENTIVE MAINTENANCE	54.000	EA	215.00000	11610.00				
SECTION TOTALS			$	69,444.00	$		$	
CONTRACT TOTALS			$	125,430.00	$	266,974.60	$	

VENDOR RANKING

CALL ORDER : 604 CONTRACT ID : 070727-604 COUNTIES : ST CHARLES
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 06
CONTRACT TIME : 12/01/07 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN ROUTE PROJECT(S) : J6I1995
J6I1995 - ROUTE - ST. CHARLES COUNTY
***Bid Revision No. 1

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010583	Gershenson Construction Co. Inc.	$ 250,541.94	100.0000%
2	0010307	N. B. West Contracting Company	$ 263,227.82	105.0634%
3	0010854	JRW Construction, Inc.	$ 274,590.57	109.5986%
4	0020131	R. V. Wagner Inc.	$ 283,257.30	113.0578%
5	0011280	All Type Excavating Inc./dba L. Krupp Construction, Inc.	$ 285,129.48	113.8051%
6	0010131	Byrne & Jones Enterprises, Inc. /dba Byrne & Jones Constr.	$ 289,730.86	115.6417%

TABULATION OF BIDS

CALL ORDER : 604 CONTRACT ID : 070727-604 COUNTIES : ST CHARLES
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010583 Gershenson Construction Co. UNIT PRICE	AMOUNT	(2) 0010307 N. B. West Contracting Compa UNIT PRICE	AMOUNT	(3) 0010854 JRW Construction, Inc. UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J6I1995								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	26500.00000	26500.00	24379.00000	24379.00	14448.00000	14448.00
0020 2031000 CLASS A EXCAVATION	385.000	CUYD	6.75000	2598.75	15.00000	5775.00	15.00000	5775.00
0030 2035500 EMBANKMENT IN PLACE	1658.000	CUYD	12.20000	20227.60	18.00000	29844.00	16.00000	26528.00
0040 2036000 COMPACTING EMBANKMENT	343.000	CUYD	4.80000	1646.40	3.00000	1029.00	3.00000	1029.00
0050 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	1015.000	SQYD	5.50000	5582.50	5.50000	5582.50	9.00000	9135.00
0060 4019905 MISC. OPTIONAL PAVEMENT	1015.000	SQYD	42.50000	43137.50	43.50000	44152.50	56.00000	56840.00
0070 6061010 GUARDRAIL TYPE A	213.000	LF	18.46000	3931.98	20.00000	4260.00	20.00000	4260.00
0080 6063015 TYPE A CRASHWORTHY END TERMINAL	1.000	EA	1323.00000	1323.00	2400.00000	2400.00	2400.00000	2400.00
0090 6066610 END ANCHOR	1.000	EA	559.50000	559.50	950.00000	950.00	950.00000	950.00
0100 6083006 6 IN. CONCRETE MEDIAN STRIP	157.700	SQYD	63.50000	10013.95	83.50000	13167.95	55.00000	8673.50
0110 6086004 CONCRETE SIDEWALK, 4 IN.	7.700	SQYD	50.00000	385.00	75.00000	577.50	200.00000	1540.00
0120 6099903 MISC. OPTIONAL CURB	262.000	LF	8.40000	2200.80	7.00000	1834.00	10.00000	2620.00
0130 6129902 MISC. TEMPORARY BARRICADE (TYPE II)	1.000	EA	300.00000	300.00	300.00000	300.00	25.00000	25.00
0140 6161005 CONSTRUCTION SIGNS	153.000	SQFT	4.00000	612.00	5.00000	765.00	9.00000	1377.00
0150 6161020 CHANNELIZER (DRUM-LIKE)	38.000	EA	10.00000	380.00	10.00000	380.00	25.00000	950.00
0160 6161030 TYPE III MOVEABLE BARRICADE	3.000	EA	45.00000	135.00	150.00000	450.00	100.00000	300.00
0170 6161033 DIRECTIONAL INDICATOR BARRICADE	6.000	EA	35.00000	210.00	30.00000	180.00	40.00000	240.00
0180 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	100.00000	200.00	100.00000	200.00	50.00000	100.00
0190 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	100.00000	200.00	100.00000	200.00	100.00000	200.00
0200 6181000 MOBILIZATION		LUMP	25000.00000	25000.00	15500.00000	15500.00	25000.00000	25000.00

TABULATION OF BIDS

CALL ORDER : 604 CONTRACT ID : 070727-604 COUNTIES : ST CHARLES
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010583 Gershenson Construction Co. UNIT PRICE	AMOUNT	(2) 0010307 N. B. West Contracting Compa UNIT PRICE	AMOUNT	(3) 0010854 JRW Construction, Inc. UNIT PRICE	AMOUNT
0205 6191000 PAVEMENT EDGE TREATMENT	710.000	LF	4.35000	3088.50	7.00000	4970.00	7.00000	4970.00
0210 6205903 6 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	1191.000	LF	0.35000	416.85	0.35000	416.85	0.35000	416.85
0220 6205902 6 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	1542.000	LF	0.35000	539.70	0.35000	539.70	0.35000	539.70
0230 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	32.000	LF	21.00000	672.00	21.00000	672.00	21.00000	672.00
0240 6205121 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., YELLOW	133.000	LF	31.00000	4123.00	21.00000	2793.00	21.00000	2793.00
0250 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	8.000	EA	350.00000	2800.00	350.00000	2800.00	350.00000	2800.00
0260 6205401B PREFORMED SHORT TERM MARKING TAPE 4 IN. WHITE	318.000	LF	2.00000	636.00	1.00000	318.00	1.00000	318.00
0270 6205403B PREFORMED SHORT TERM MARKING TAPE 4 IN. YELLOW	254.000	LF	2.00000	508.00	1.00000	254.00	1.00000	254.00
0280 7201000 MECHANICALLY STABILIZED EARTH WALL SYSTEMS	685.000	SQFT	45.00000	30825.00	60.00000	41100.00	65.00000	44525.00
0290 8052000A SEEDING - WARM SEASON MIXTURES	0.500	ACRE	6000.00000	3000.00	10000.00000	5000.00	4800.00000	2400.00
0300 8061016 SEDIMENT REMOVAL	7.000	CUYD	25.00000	175.00	1.00000	7.00	1.00000	7.00
0310 8061019 SILT FENCE	737.000	LF	3.00000	2211.00	3.00000	2211.00	3.10000	2284.70
SECTION TOTALS			$	194,139.03	$	213,008.00	$	224,370.75
SECTION 0002 HIGHWAY LIGHTING ITEMS - J6I1995								
0320 9011010 RELOCATED POLE	2.000	EA	944.00000	1888.00	944.00000	1888.00	944.00000	1888.00
0330 9013002 CONDUIT, 2 IN. RIGID, IN TRENCH	26.000	LF	15.65000	406.90	15.65000	406.90	15.65000	406.90
0340 9013003 CONDUIT, 3 IN. RIGID, IN TRENCH	53.000	LF	53.00000	2809.00	16.90000	895.70	16.90000	895.70

TABULATION OF BIDS

CALL ORDER : 604 CONTRACT ID : 070727-604 COUNTIES : ST CHARLES
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010583 Gershenson Construction Co. UNIT PRICE	AMOUNT	(2) 0010307 N. B. West Contracting Compa UNIT PRICE	AMOUNT	(3) 0010854 JRW Construction, Inc. UNIT PRICE	AMOUNT
0350 9013004 CONDUIT, 4 IN. RIGID, IN TRENCH	20.000	LF	20.30000	406.00	20.30000	406.00	20.30000	406.00
0360 9015010 TRENCHING TYPE I	343.000	LF	3.72000	1275.96	3.72000	1275.96	3.72000	1275.96
0370 9015020 TRENCHING TYPE II	38.000	LF	3.72000	141.36	3.72000	141.36	3.72000	141.36
0380 9016110 PULL BOX, PREFORMED CLASS 1	1.000	EA	1062.00000	1062.00	1062.00000	1062.00	1062.00000	1062.00
0390 9017002 CABLE, 2 AWG 1 CONDUCTOR	110.000	LF	3.12000	343.20	3.12000	343.20	3.12000	343.20
0400 9017008 CABLE, 8 AWG 1 CONDUCTOR	500.000	LF	1.30000	650.00	1.30000	650.00	1.30000	650.00
0410 9017407 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	550.000	LF	2.85000	1567.50	2.85000	1567.50	2.85000	1567.50
0420 9018245 POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	2.000	EA	100.00000	200.00	100.00000	200.00	100.00000	200.00
SECTION TOTALS			$	10,749.92	$	8,836.62	$	8,836.62
SECTION 0003 TRAFFIC SIGNAL ITEMS - J6I1995								
0430 9020113 SIGNAL HEAD, TYPE 3T	1.000	EA	736.00000	736.00	736.00000	736.00	736.00000	736.00
0440 9020213 SIGNAL HEAD, TYPE 3S	1.000	EA	736.00000	736.00	736.00000	736.00	736.00000	736.00
0450 9022715 POST, SIGNAL 15 FT. OR 4.6 M	1.000	EA	820.00000	820.00	820.00000	820.00	820.00000	820.00
0460 9025200 CONDUIT, 2 IN., TRENCH	307.000	LF	10.00000	3070.00	10.00000	3070.00	10.00000	3070.00
0470 9025300 CONDUIT, 3 IN., TRENCH	21.000	LF	12.80000	268.80	12.80000	268.80	12.80000	268.80
0480 9025400 CONDUIT, 4 IN., TRENCH	22.000	LF	14.30000	314.60	14.30000	314.60	14.30000	314.60
0490 9027400 CONDUIT, 4 IN., PUSHED	132.000	LF	27.80000	3669.60	27.80000	3669.60	27.80000	3669.60
0500 9028208 CABLE, 8 AWG 1 CONDUCTOR, POWER	130.000	LF	1.30000	169.00	1.30000	169.00	1.30000	169.00
0510 9028307 CABLE, 12 AWG 7 CONDUCTOR	660.000	LF	2.88000	1900.80	2.88000	1900.80	2.88000	1900.80
0520 9028354 FIBER OPTIC CABLE, 24 - FIBER, 18 SINGLE MODE, 6 MULTIMODE	720.000	LF	3.60000	2592.00	3.60000	2592.00	3.60000	2592.00

TABULATION OF BIDS

CALL ORDER : 604 CONTRACT ID : 070727-604 COUNTIES : ST CHARLES
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010583 Gershenson Construction Co. UNIT PRICE	AMOUNT	(2) 0010307 N. B. West Contracting Compa UNIT PRICE	AMOUNT	(3) 0010854 JRW Construction, Inc. UNIT PRICE	AMOUNT
0530 9028510 CABLE, LOOP DETECTOR, LEAD-IN	580.000	LF	0.86000	498.80	0.86000	498.80	0.86000	498.80
0540 9028810 PULL BOX, PREFORMED CLASS 1	3.000	EA	1062.00000	3186.00	1062.00000	3186.00	1062.00000	3186.00
0550 9028811 PULL BOX, PREFORMED CLASS 2	1.000	EA	1540.00000	1540.00	1540.00000	1540.00	1540.00000	1540.00
0560 9028816 PULL BOX, PREFORMED CLASS 5	1.000	EA	1983.00000	1983.00	1983.00000	1983.00	1983.00000	1983.00
0570 9029100 BASE, CONCRETE	2.400	CUYD	1569.00000	3765.60	1569.00000	3765.60	1569.00000	3765.60
0580 9029901 MISC. RELOCATE EXISTING SIG. AND LIT. ITEMS		LUMP	2148.00000	2148.00	2148.00000	2148.00	2148.00000	2148.00
0590 9029903 MISC. CONDUIT, 2 IN., PUSHED	94.000	LF	18.50000	1739.00	18.50000	1739.00	18.50000	1739.00
SECTION TOTALS			$	29,137.20	$	29,137.20	$	29,137.20
SECTION 0004 HIGHWAY SIGNING ITEMS - J6I1995								
0600 9031010 CONCRETE FOOTINGS, EMBEDDED	2.400	CUYD	669.00000	1605.60	1200.00000	2880.00	1200.00000	2880.00
0610 9031210 STRUCTURAL STEEL POSTS	1010.000	LB	1.69000	1706.90	3.00000	3030.00	3.00000	3030.00
0620 9031220 PIPE POSTS	900.000	LB	1.49000	1341.00	3.00000	2700.00	3.00000	2700.00
0630 9031240 BREAKAWAY ASSEMBLY	14.000	EA	33.75000	472.50	60.00000	840.00	60.00000	840.00
0640 9031258 7 FT. CHANNEL POST DELINEATOR, WHITE/RE	4.000	EA	24.64000	98.56	36.00000	144.00	36.00000	144.00
0650 9031270A PERFORATED SQUARE STEEL TUBE POST, 2 IN , 12 GA.	36.000	LF	6.98000	251.28	12.00000	432.00	12.00000	432.00
0660 9031271 PERFORATED SQUARE STEEL TUBE POST ANCHO	10.000	LF	14.09000	140.90	24.00000	240.00	24.00000	240.00
0670 9035004 TYPE SHR2L-1 SIGN	26.000	SQFT	362.90000	9435.40	30.00000	780.00	30.00000	780.00
0680 9035066 SIGNAL SIGN, TYPE SHR2L-3	5.000	SQFT	26.93000	134.65	40.00000	200.00	40.00000	200.00
0690 9038000 TEMPORARY GROUND MOUNTED LOGO SIGNS	2.000	EA	664.50000	1329.00	500.00000	1000.00	500.00000	1000.00
SECTION TOTALS			$	16,515.79	$	12,246.00	$	12,246.00
CONTRACT TOTALS			$	250,541.94	$	263,227.82	$	274,590.57

TABULATION OF BIDS

CALL ORDER : 604 CONTRACT ID : 070727-604 COUNTIES : ST CHARLES
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0020131 R. V. Wagner Inc. UNIT PRICE	AMOUNT	(5) 0011280 All Type Exc dba L. Krupp Co UNIT PRICE	AMOUNT	(6) 0010131 Byrne & Jones Enterprises, In UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J6I1995								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	6687.00000	6687.00	14841.00000	14841.00	9256.89000	9256.89
0020 2031000 CLASS A EXCAVATION	385.000	CUYD	16.00000	6160.00	20.19000	7773.15	16.70000	6429.50
0030 2035500 EMBANKMENT IN PLACE	1658.000	CUYD	15.00000	24870.00	24.36000	40388.88	17.47000	28965.26
0040 2036000 COMPACTING EMBANKMENT	343.000	CUYD	3.00000	1029.00	5.95000	2040.85	1.97000	675.71
0050 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	1015.000	SQYD	4.00000	4060.00	9.17000	9307.55	5.66000	5744.90
0060 4019905 MISC. OPTIONAL PAVEMENT	1015.000	SQYD	48.50000	49227.50	55.00000	55825.00	53.53000	54332.95
0070 6061010 GUARDRAIL TYPE A	213.000	LF	22.00000	4686.00	20.00000	4260.00	22.12000	4711.56
0080 6063015 TYPE A CRASHWORTHY END TERMINAL	1.000	EA	2640.00000	2640.00	2400.00000	2400.00	2654.54000	2654.54
0090 6066610 END ANCHOR	1.000	EA	1045.00000	1045.00	950.00000	950.00	1050.76000	1050.76
0100 6083006 6 IN. CONCRETE MEDIAN STRIP	157.700	SQYD	65.00000	10250.50	53.38000	8418.03	59.73000	9419.42
0110 6086004 CONCRETE SIDEWALK, 4 IN.	7.700	SQYD	138.00000	1062.60	88.84000	684.07	88.48000	681.30
0120 6099903 MISC. OPTIONAL CURB	262.000	LF	11.00000	2882.00	15.53000	4068.86	12.17000	3188.54
0130 6129902 MISC. TEMPORARY BARRICADE (TYPE II)	1.000	EA	250.00000	250.00	124.00000	124.00	146.52000	146.52
0140 6161005 CONSTRUCTION SIGNS	153.000	SQFT	5.50000	841.50	4.00000	612.00	5.53000	846.09
0150 6161020 CHANNELIZER (DRUM-LIKE)	38.000	EA	16.50000	627.00	10.00000	380.00	16.59000	630.42
0160 6161030 TYPE III MOVEABLE BARRICADE	3.000	EA	99.00000	297.00	45.00000	135.00	99.55000	298.65
0170 6161033 DIRECTIONAL INDICATOR BARRICADE	6.000	EA	72.00000	432.00	35.00000	210.00	71.89000	431.34
0180 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	99.00000	198.00	100.00000	200.00	99.55000	199.10
0190 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	99.00000	198.00	100.00000	200.00	99.55000	199.10
0200 6181000 MOBILIZATION		LUMP	35473.00000	35473.00	33725.00000	33725.00	30256.33000	30256.33

TABULATION OF BIDS

CALL ORDER : 604 CONTRACT ID : 070727-604 COUNTIES : ST CHARLES
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0020131 R. V. Wagner Inc. UNIT PRICE	 AMOUNT	(5) 0011280 All Type Exc dba L. Krupp Co UNIT PRICE	 AMOUNT	(6) 0010131 Byrne & Jones Enterprises, In UNIT PRICE	 AMOUNT
0205 6191000 PAVEMENT EDGE TREATMENT	710.000	LF	3.50000	2485.00	3.12000	2215.20	3.45000	2449.50
0210 6205903 6 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	1191.000	LF	0.40000	476.40	0.39000	464.49	0.39000	464.49
0220 6205902 6 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	1542.000	LF	0.40000	616.80	0.39000	601.38	0.39000	601.38
0230 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	32.000	LF	23.00000	736.00	23.10000	739.20	23.23000	743.36
0240 6205121 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., YELLOW	133.000	LF	23.00000	3059.00	23.10000	3072.30	23.23000	3089.59
0250 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	8.000	EA	385.00000	3080.00	385.00000	3080.00	387.12000	3096.96
0260 6205401B PREFORMED SHORT TERM MARKING TAPE 4 IN. WHITE	318.000	LF	4.00000	1272.00	2.80000	890.40	1.15000	365.70
0270 6205403B PREFORMED SHORT TERM MARKING TAPE 4 IN. YELLOW	254.000	LF	5.00000	1270.00	2.80000	711.20	1.15000	292.10
0280 7201000 MECHANICALLY STABILIZED EARTH WALL SYSTEMS	685.000	SQFT	79.00000	54115.00	45.00000	30825.00	77.72000	53238.20
0290 8052000A SEEDING - WARM SEASON MIXTURES	0.500	ACRE	8250.00000	4125.00	6600.00000	3300.00	6636.36000	3318.18
0300 8061016 SEDIMENT REMOVAL	7.000	CUYD	150.00000	1050.00	5.00000	35.00	171.20000	1198.40
0310 8061019 SILT FENCE	737.000	LF	4.00000	2948.00	3.30000	2432.10	3.32000	2446.84
SECTION TOTALS			$	228,149.30	$	234,909.66	$	231,423.58
SECTION 0002 HIGHWAY LIGHTING ITEMS - J6I1995								
0320 9011010 RELOCATED POLE	2.000	EA	1040.00000	2080.00	944.00000	1888.00	1044.12000	2088.24
0330 9013002 CONDUIT, 2 IN. RIGID, IN TRENCH	26.000	LF	17.00000	442.00	15.65000	406.90	17.31000	450.06
0340 9013003 CONDUIT, 3 IN. RIGID, IN TRENCH	53.000	LF	18.00000	954.00	16.90000	895.70	18.69000	990.57

TABULATION OF BIDS

CALL ORDER : 604 CONTRACT ID : 070727-604 COUNTIES : ST CHARLES
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0020131 R. V. Wagner Inc. UNIT PRICE	AMOUNT	(5) 0011280 All Type Exc dba L. Krupp Co UNIT PRICE	AMOUNT	(6) 0010131 Byrne & Jones Enterprises, In UNIT PRICE	AMOUNT
0350 9013004 CONDUIT, 4 IN. RIGID, IN TRENCH	20.000	LF	22.00000	440.00	20.30000	406.00	22.45000	449.00
0360 9015010 TRENCHING TYPE I	343.000	LF	4.00000	1372.00	3.72000	1275.96	4.11000	1409.73
0370 9015020 TRENCHING TYPE II	38.000	LF	4.00000	152.00	3.72000	141.36	4.11000	156.18
0380 9016110 PULL BOX, PREFORMED CLASS 1	1.000	EA	1168.00000	1168.00	1062.00000	1062.00	1174.64000	1174.64
0390 9017002 CABLE, 2 AWG 1 CONDUCTOR	110.000	LF	3.50000	385.00	3.12000	343.20	3.45000	379.50
0400 9017008 CABLE, 8 AWG 1 CONDUCTOR	500.000	LF	1.50000	750.00	1.30000	650.00	1.44000	720.00
0410 9017407 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	550.000	LF	3.20000	1760.00	2.85000	1567.50	3.15000	1732.50
0420 9018245 POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	2.000	EA	110.00000	220.00	100.00000	200.00	110.61000	221.22
SECTION TOTALS			$	9,723.00	$	8,836.62	$	9,771.64
SECTION 0003 TRAFFIC SIGNAL ITEMS - J6I1995								
0430 9020113 SIGNAL HEAD, TYPE 3T	1.000	EA	810.00000	810.00	736.00000	736.00	814.06000	814.06
0440 9020213 SIGNAL HEAD, TYPE 3S	1.000	EA	810.00000	810.00	736.00000	736.00	814.06000	814.06
0450 9022715 POST, SIGNAL 15 FT. OR 4.6 M	1.000	EA	900.00000	900.00	820.00000	820.00	906.97000	906.97
0460 9025200 CONDUIT, 2 IN., TRENCH	307.000	LF	11.00000	3377.00	10.00000	3070.00	11.06000	3395.42
0470 9025300 CONDUIT, 3 IN., TRENCH	21.000	LF	14.00000	294.00	12.80000	268.80	23.23000	487.83
0480 9025400 CONDUIT, 4 IN., TRENCH	22.000	LF	16.00000	352.00	14.30000	314.60	15.82000	348.04
0490 9027400 CONDUIT, 4 IN., PUSHED	132.000	LF	30.00000	3960.00	27.80000	3669.60	30.75000	4059.00
0500 9028208 CABLE, 8 AWG 1 CONDUCTOR, POWER	130.000	LF	1.50000	195.00	1.30000	169.00	1.44000	187.20
0510 9028307 CABLE, 12 AWG 7 CONDUCTOR	660.000	LF	3.00000	1980.00	2.88000	1900.80	3.19000	2105.40
0520 9028354 FIBER OPTIC CABLE, 24 - FIBER, 18 SINGLE MODE, 6 MULTIMODE	720.000	LF	4.00000	2880.00	3.60000	2592.00	3.98000	2865.60

TABULATION OF BIDS

CALL ORDER : 604 CONTRACT ID : 070727-604 COUNTIES : ST CHARLES
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0020131 R. V. Wagner Inc. UNIT PRICE	AMOUNT	(5) 0011280 All Type Exc dba L. Krupp Co UNIT PRICE	AMOUNT	(6) 0010131 Byrne & Jones Enterprises, In UNIT PRICE	AMOUNT
0530 9028510 CABLE, LOOP DETECTOR, LEAD-IN	580.000	LF	1.00000	580.00	0.86000	498.80	0.95000	551.00
0540 9028810 PULL BOX, PREFORMED CLASS 1	3.000	EA	1168.00000	3504.00	1062.00000	3186.00	1174.64000	3523.92
0550 9028811 PULL BOX, PREFORMED CLASS 2	1.000	EA	1700.00000	1700.00	1540.00000	1540.00	1703.33000	1703.33
0560 9028816 PULL BOX, PREFORMED CLASS 5	1.000	EA	2200.00000	2200.00	1983.00000	1983.00	2193.32000	2193.32
0570 9029100 BASE, CONCRETE	2.400	CUYD	1725.00000	4140.00	1569.00000	3765.60	1735.41000	4164.98
0580 9029901 MISC. RELOCATE EXISTING SIG. AND LIT. ITEMS		LUMP	2362.00000	2362.00	2148.00000	2148.00	2375.82000	2375.82
0590 9029903 MISC. CONDUIT, 2 IN., PUSHED	94.000	LF	20.00000	1880.00	18.50000	1739.00	20.46000	1923.24
SECTION TOTALS			$	31,924.00	$	29,137.20	$	32,419.19
SECTION 0004 HIGHWAY SIGNING ITEMS - J6I1995								
0600 9031010 CONCRETE FOOTINGS, EMBEDDED	2.400	CUYD	1320.00000	3168.00	1200.00000	2880.00	1327.27000	3185.45
0610 9031210 STRUCTURAL STEEL POSTS	1010.000	LB	3.30000	3333.00	3.00000	3030.00	4.42000	4464.20
0620 9031220 PIPE POSTS	900.000	LB	3.30000	2970.00	3.00000	2700.00	4.42000	3978.00
0630 9031240 BREAKAWAY ASSEMBLY	14.000	EA	66.00000	924.00	60.00000	840.00	66.36000	929.04
0640 9031258 7 FT. CHANNEL POST DELINEATOR, WHITE/RE	4.000	EA	40.00000	160.00	36.00000	144.00	39.82000	159.28
0650 9031270A PERFORATED SQUARE STEEL TUBE POST, 2 IN , 12 GA.	36.000	LF	13.00000	468.00	12.00000	432.00	13.27000	477.72
0660 9031271 PERFORATED SQUARE STEEL TUBE POST ANCHO	10.000	LF	26.00000	260.00	24.00000	240.00	26.55000	265.50
0670 9035004 TYPE SHR2L-1 SIGN	26.000	SQFT	33.00000	858.00	30.00000	780.00	44.24000	1150.24
0680 9035066 SIGNAL SIGN, TYPE SHR2L-3	5.000	SQFT	44.00000	220.00	40.00000	200.00	55.30000	276.50
0690 9038000 TEMPORARY GROUND MOUNTED LOGO SIGNS	2.000	EA	550.00000	1100.00	500.00000	1000.00	615.26000	1230.52
SECTION TOTALS			$	13,461.00	$	12,246.00	$	16,116.45
CONTRACT TOTALS			$	283,257.30	$	285,129.48	$	289,730.86

VENDOR RANKING

CALL ORDER : 801 CONTRACT ID : 070727-801 COUNTIES : DALLAS
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 08
CONTRACT TIME : 12/01/07 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J8P0779

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0011146	APAC-Missouri, Inc.	$ 371,614.25	100.0000%
2	0010145	Columbia Curb & Gutter Co.	$ 393,910.12	105.9997%
3	0010199	Leo Journagan Construction Co., Inc.	$ 437,927.40	117.8446%

TABULATION OF BIDS

CALL ORDER : 801 CONTRACT ID : 070727-801 COUNTIES : DALLAS
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(2) 0010145 Columbia Curb & Gutter Co. UNIT PRICE	AMOUNT	(3) 0010199 Leo Journagan Construction Co UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J8P0799								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	7000.00000	7000.00	20000.00000	20000.00	15384.00000	15384.00
0020 2031000 CLASS A EXCAVATION	3315.000	CUYD	15.50000	51382.50	7.50000	24862.50	19.49000	64609.35
0030 2035500 EMBANKMENT IN PLACE	338.000	CUYD	22.20000	7503.60	22.50000	7605.00	43.25000	14618.50
0040 2036000 COMPACTING EMBANKMENT	2818.000	CUYD	3.60000	10144.80	6.50000	18317.00	2.37000	6678.66
0050 2063000 CLASS 3 EXCAVATION	10.000	CUYD	15.00000	150.00	35.00000	350.00	45.64000	456.40
0060 2071000 LINEAR GRADING CLASS 1	1.500	STA	1130.00000	1695.00	2750.00000	4125.00	1787.47000	2681.21
0070 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	401.000	SQYD	9.00000	3609.00	8.25000	3308.25	11.11000	4455.11
0080 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	2917.000	SQYD	12.25000	35733.25	5.05000	14730.85	12.58000	36695.86
0090 4010150 TYPE A2 SHOULDER	1141.200	SQYD	23.00000	26247.60	28.00000	31953.60	24.75000	28244.70
0100 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	45.200	TONS	134.00000	6056.80	148.00000	6689.60	144.52000	6532.30
0110 4019905 MISC. OPTIONAL PAVEMENT	1753.400	SQYD	50.00000	87670.00	52.50000	92053.50	49.11000	86109.47
0120 4030103 ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125C MIX)	771.300	TONS	83.70000	64557.81	92.50000	71345.25	84.98000	65545.07
0130 4071005 TACK COAT	400.000	GAL	1.50000	600.00	1.65000	660.00	5.17000	2068.00
0140 6044011 PIPE COLLAR, TYPE A	1.000	EA	1000.00000	1000.00	1750.00000	1750.00	585.65000	585.65
0150 6044013 PIPE COLLAR, TYPE C	1.000	EA	1000.00000	1000.00	2100.00000	2100.00	845.74000	845.74
0160 6083003 3 IN. CONCRETE MEDIAN STRIP	14.600	SQYD	50.00000	730.00	89.00000	1299.40	183.82000	2683.77
0170 6161005 CONSTRUCTION SIGNS	438.000	SQFT	8.00000	3504.00	8.25000	3613.50	10.88000	4765.44
0180 6161020 CHANNELIZER (DRUM-LIKE)	54.000	EA	19.00000	1026.00	48.00000	2592.00	26.10000	1409.40
0190 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	200.00000	400.00	221.00000	442.00	290.00000	580.00

TABULATION OF BIDS

CALL ORDER : 801 CONTRACT ID : 070727-801 COUNTIES : DALLAS
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(2) 0010145 Columbia Curb & Gutter Co. UNIT PRICE	AMOUNT	(3) 0010199 Leo Journagan Construction Co UNIT PRICE	AMOUNT
0200 6181000 MOBILIZATION	LUMP		13200.00000	13200.00	32150.00000	32150.00	27300.00000	27300.00
0210 6191000 PAVEMENT EDGE TREATMENT	2116.000	LF	1.50000	3174.00	2.95000	6242.20	0.77000	1629.32
0220 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	14.000	LF	25.00000	350.00	25.50000	357.00	34.80000	487.20
0230 6205121 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., YELLOW	262.000	LF	25.00000	6550.00	25.50000	6681.00	34.80000	9117.60
0240 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	2.000	EA	315.00000	630.00	397.00000	794.00	435.00000	870.00
0250 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	4227.000	LF	0.21000	887.67	0.33000	1394.91	0.29000	1225.83
0260 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	7732.000	LF	0.21000	1623.72	0.33000	2551.56	0.29000	2242.28
0270 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	1067.000	SQYD	6.90000	7362.30	6.00000	6402.00	12.10000	12910.70
0280 7250315A 15 IN. PIPE GROUP B	52.000	LF	55.00000	2860.00	38.50000	2002.00	38.98000	2026.96
0290 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	36.000	LF	70.00000	2520.00	77.50000	2790.00	59.44000	2139.84
0300 7261336 36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	14.000	LF	110.00000	1540.00	93.00000	1302.00	90.89000	1272.46
0310 7320015A 15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	4.000	EA	250.00000	1000.00	210.00000	840.00	621.58000	2486.32
0320 7321016A 24 IN. (600 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	1.000	EA	1000.00000	1000.00	1300.00000	1300.00	1288.21000	1288.21
0330 7321018A 36 IN. (900 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	1.000	EA	1500.00000	1500.00	2220.00000	2220.00	2410.61000	2410.61
0340 8051000A SEEDING - COOL SEASON MIXTURES	1.900	ACRE	3000.00000	5700.00	3150.00000	5985.00	4328.25000	8223.68

TABULATION OF BIDS

CALL ORDER : 801 CONTRACT ID : 070727-801 COUNTIES : DALLAS
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(2) 0010145 Columbia Curb & Gutter Co. UNIT PRICE	 AMOUNT	(3) 0010199 Leo Journagan Construction Co UNIT PRICE	 AMOUNT
0350 8061016 SEDIMENT REMOVAL	37.000	CUYD	10.00000	370.00	24.00000	888.00	10.58000	391.46
0360 8061019 SILT FENCE	1050.000	LF	2.50000	2625.00	2.90000	3045.00	4.35000	4567.50
0370 8061021 TYPE I DITCH CHECK	26.000	EA	95.00000	2470.00	100.00000	2600.00	145.00000	3770.00
SECTION TOTALS			$	365,373.05	$	387,342.12	$	429,308.60
SECTION 0002 HIGHWAY SIGNING ITEMS - J8P0799								
0380 9031010 CONCRETE FOOTINGS, EMBEDDED	0.300	CUYD	1890.00000	567.00	2000.00000	600.00	2610.00000	783.00
0390 9031210 STRUCTURAL STEEL POSTS	290.000	LB	4.20000	1218.00	4.40000	1276.00	5.80000	1682.00
0400 9031240 BREAKAWAY ASSEMBLY	2.000	EA	73.50000	147.00	78.00000	156.00	101.50000	203.00
0410 9031270A PERFORATED SQUARE STEEL TUBE POST, 2 IN , 12 GA.	72.000	LF	12.60000	907.20	13.50000	972.00	17.40000	1252.80
0420 9031271 PERFORATED SQUARE STEEL TUBE POST ANCHO	20.000	LF	21.00000	420.00	22.00000	440.00	29.00000	580.00
0430 9035004 TYPE SHR2L-1 SIGN	40.000	SQFT	31.50000	1260.00	33.00000	1320.00	43.50000	1740.00
0440 9035009 36 IN. OR 900 MM STOP SIGN	1.000	EA	210.00000	210.00	220.00000	220.00	290.00000	290.00
0450 9035011 SIGN, TYPE STR2L-3	36.000	SQFT	42.00000	1512.00	44.00000	1584.00	58.00000	2088.00
SECTION TOTALS			$	6,241.20	$	6,568.00	$	8,618.80
CONTRACT TOTALS			$	371,614.25	$	393,910.12	$	437,927.40

VENDOR RANKING

CALL ORDER : 802 CONTRACT ID : 070727-802 COUNTIES : STONE
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 08
CONTRACT TIME : 12/01/07 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN ROUTE PROJECT(S) : J8P0892B
J8P0892B - ROUTE 76 - STONE COUNTY
***Bid Revision No. 1

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0011146	APAC-Missouri, Inc.	$ 741,719.66	100.0000%
2	0010199	Leo Journagan Construction Co., Inc.	$ 798,073.16	107.5977%

TABULATION OF BIDS

CALL ORDER : 802 CONTRACT ID : 070727-802 COUNTIES : STONE
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(2) 0010199 Leo Journagan Construction C UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J8P0892B								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	3675.00000	3675.00	4375.00000	4375.00		
0020 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	702.700	TONS	109.60000	77015.92	102.80000	72237.56		
0030 4030103 ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125C MIX)	5911.700	TONS	70.55000	417070.44	61.44000	363214.85		
0040 4071005 TACK COAT	3760.000	GAL	1.65000	6204.00	3.05000	11468.00		
0050 6042020 ADJUSTING BASIN OR INLET	1.000	EA	1075.00000	1075.00	1941.00000	1941.00		
0060 6061010 GUARDRAIL TYPE A	1825.000	LF	17.70000	32302.50	21.06000	38434.50		
0070 6063015 TYPE A CRASHWORTHY END TERMINAL	12.000	EA	2430.00000	29160.00	2895.15000	34741.80		
0080 6066610 END ANCHOR	7.000	EA	915.00000	6405.00	1091.15000	7638.05		
0090 6066640 GUARDRAIL DELINEATOR,WHITE	27.000	EA	14.80000	399.60	17.63000	476.01		
0100 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000	EA	1500.00000	3000.00	2012.70000	4025.40		
0110 6161005 CONSTRUCTION SIGNS	543.000	SQFT	4.20000	2280.60	5.74000	3116.82		
0120 6161025 CHANNELIZER (TRIM LINE)	258.000	EA	17.00000	4386.00	23.25000	5998.50		
0130 6161040 FLASHING ARROW PANEL	3.000	EA	590.00000	1770.00	799.07000	2397.21		
0140 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	133.25000	266.50	181.61000	363.22		
0150 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	159.90000	319.80	217.93000	435.86		
0160 6181000 MOBILIZATION		LUMP	10725.00000	10725.00	41621.00000	41621.00		
0170 6205121 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., YELLOW	136.000	LF	22.95000	3121.20	27.84000	3786.24		
0180 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	39.000	EA	346.45000	13511.55	420.82000	16411.98		

TABULATION OF BIDS

CALL ORDER : 802 CONTRACT ID : 070727-802 COUNTIES : STONE
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(2) 0010199 Leo Journagan Construction C UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0190 6205133 TYPE 2 PREFORMED MARKING TAPE (GROOVED) WORD (ONLY)	1.000 EA	525.00000	525.00	640.94000	640.94		
0200 6206303 TYPE B EPOXY PAVEMENT MARKING 4 IN., YELLOW	36572.000 LF	0.35000	12800.20	0.44000	16091.68		
0210 6206308 TYPE B EPOXY PAVEMENT MARKING, 6 IN., WHITE	21220.000 LF	0.45000	9549.00	0.54000	11458.80		
0220 6207000A PAVEMENT MARKING REMOVAL (PAINT)	3590.000 LF	0.30000	1077.00	0.32000	1148.80		
0230 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	7927.000 SQYD	4.55000	36067.85	4.19000	33214.13		
0240 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	15075.000 SQYD	1.50000	22612.50	4.19000	63164.25		
0250 7319902 MISC. MODIFIED INLET GUTTER (TYPE T)	29.000 EA	1600.00000	46400.00	2057.64000	59671.56		
SECTION TOTALS		$	741,719.66	$	798,073.16	$	
CONTRACT TOTALS		$	741,719.66	$	798,073.16	$	

VENDOR RANKING

CALL ORDER : 803 CONTRACT ID : 070727-803 COUNTIES : DALLAS
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 08
CONTRACT TIME : 11/30/07 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J8P0833B

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0011146	APAC-Missouri, Inc.	$ 860,050.51	100.0000%
2	0011923	Lake Asphalt Paving & Construction, LLC	$ 949,059.41	110.3493%
3	0010199	Leo Journagan Construction Co., Inc.	$ 1,127,250.66	131.0680%

TABULATION OF BIDS

CALL ORDER : 803 CONTRACT ID : 070727-803 COUNTIES : DALLAS
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(2) 0011923 Lake Asphalt Paving & Constr UNIT PRICE	 AMOUNT	(3) 0010199 Leo Journagan Construction Co UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J8P0833B								
0010 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	282.700	TONS	86.00000	24312.20	70.00000	19789.00	87.71000	24795.62
0020 4030103 ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125C MIX)	7118.200	TONS	51.40000	365875.48	58.00000	412855.60	66.35000	472292.57
0030 4030208 ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP190C MIX)	7789.200	TONS	48.60000	378555.12	55.50000	432300.60	67.13000	522889.00
0040 4071005 TACK COAT	3790.000	GAL	1.30000	4927.00	1.80000	6822.00	2.27000	8603.30
0050 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000	EA	500.00000	1000.00	4000.00000	8000.00	1883.00000	3766.00
0060 6161005 CONSTRUCTION SIGNS	802.000	SQFT	7.90000	6335.80	3.50000	2807.00	6.89000	5525.78
0070 6161025 CHANNELIZER (TRIM LINE)	63.000	EA	20.00000	1260.00	15.00000	945.00	29.51000	1859.13
0080 6161040 FLASHING ARROW PANEL	2.000	EA	400.00000	800.00	550.00000	1100.00	1082.00000	2164.00
0090 6161096 CHANGEABLE MESSAGE SIGN, COMMISSION FURNISHED / RETAINED	2.000	EA	250.00000	500.00	500.00000	1000.00	1000.00000	2000.00
0100 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	50.00000	100.00	125.00000	250.00	245.92000	491.84
0110 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	200.00000	400.00	150.00000	300.00	295.10000	590.20
0120 6181000 MOBILIZATION		LUMP	29600.00000	29600.00	14000.00000	14000.00	13607.00000	13607.00
0130 6205121 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., YELLOW	143.000	LF	20.00000	2860.00	21.00000	3003.00	26.25000	3753.75
0140 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	2.000	EA	360.50000	721.00	500.00000	1000.00	625.00000	1250.00
0150 6206303 TYPE B EPOXY PAVEMENT MARKING 4 IN., YELLOW	24422.000	LF	0.36000	8791.92	0.35000	8547.70	0.44000	10745.68
0160 6206308 TYPE B EPOXY PAVEMENT MARKING, 6 IN., WHITE	45721.000	LF	0.46000	21031.66	0.40000	18288.40	0.50000	22860.50

TABULATION OF BIDS

CALL ORDER : 803 CONTRACT ID : 070727-803 COUNTIES : DALLAS
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(2) 0011923 Lake Asphalt Paving & Constr UNIT PRICE	AMOUNT	(3) 0010199 Leo Journagan Construction Co UNIT PRICE	AMOUNT
0170 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	2167.000	SQYD	5.99000	12980.33	8.33000	18051.11	13.87000	30056.29
SECTION TOTALS			$	860,050.51	$	949,059.41	$	1,127,250.66
CONTRACT TOTALS			$	860,050.51	$	949,059.41	$	1,127,250.66

VENDOR RANKING

CALL ORDER : 901 CONTRACT ID : 070727-901 COUNTIES : SHANNON
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 09 CARTER
CONTRACT TIME : 10/01/09 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J9P0359B
J9P0359B, J9P0381D - ROUTE 60 - SHANNON & CARTER J9P0381D
***Bid Revision No. 1

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010528	Chester Bross Const. Co./C.B. Equipment Inc.	$ 36,379,847.99	100.0000%
2	0010669	Dumey Contracting, Inc.	$ 36,758,973.01	101.0421%
3	0040590	Progressive Contractors Incorporated	$ 36,779,895.83	101.0996%
4	0010445	Emery Sapp & Sons Inc.	$ 37,949,726.69	104.3152%
5	0010189	Illinois Valley Paving Co.	$ 38,394,824.35	105.5387%
6	0010120	Bloomsdale Excavating Company, Incorporated	$ 41,235,935.01	113.3483%
7	0011035	Millstone Bangert, Inc.	$ 41,575,565.84	114.2819%

Alternate Paving Job – The Life Cycle Cosst Adjustment Factor to be applied t asphalt bids
For bid comparison is $1,630,700.00.

TABULATION OF BIDS

CALL ORDER : 901 CONTRACT ID : 070727-901 COUNTIES : SHANNON
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 09 CARTER

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010528 Chester Bross Const. Co./CB UNIT PRICE	AMOUNT	(2) 0010669 Dumey Contracting, Inc. UNIT PRICE	AMOUNT	(3) 0040590 Progressive Contractors Incor UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J9P0359B								
0010 1041000 TEMPORARY SURFACING	305.000	CUYD	31.00000	9455.00	30.00000	9150.00	55.00000	16775.00
0020 2013000 CLEARING AND GRUBBING	162.000	ACRE	2500.00000	405000.00	2400.00000	388800.00	2467.00000	399654.00
0030 2022010 REMOVAL OF IMPROVEMENTS		LUMP	214500.00000	214500.00	185000.00000	185000.00	150000.00000	150000.00
0040 2024038 REMOVAL OF TRANSITE (CATEGORY II NON-FRIABLE)	75.000	SQFT	2.10000	157.50	11.00000	825.00	5.00000	375.00
0050 2024046 REMOVAL OF CAULKING/GLAZING COMPOUNDS (WINDOWS/DOORS) (CATEGORY II NONFRIABLE)	209.000	LF	5.30000	1107.70	11.00000	2299.00	5.00000	1045.00
0060 2024054 REMOVAL OF TRANSITE (CATEGORY II NON-FRIABLE)	3.000	LF	10.40000	31.20	27.50000	82.50	100.00000	300.00
0070 2024070 REMOVAL OF FLOOR SHEETING ACM ON WOOD (FRIABLE)	779.000	SQFT	7.00000	5453.00	22.00000	17138.00	5.00000	3895.00
0080 2024096 REMOVAL OF FLOOR TILE ACM ON CONCRETE (CATEGORY I NON-FRIABLE)	36.000	SQFT	3.15000	113.40	11.00000	396.00	3.00000	108.00
0090 2024098 REMOVAL OF FLOOR TILE AND MASTIC ACM ON CONCRETE (CATEGORY I NON-FRIABLE)	317.000	SQFT	3.65000	1157.05	11.00000	3487.00	4.00000	1268.00
0100 2027000 DISPOSAL AND PLUGGING OF WELLS	5.000	EA	1560.00000	7800.00	1500.00000	7500.00	1200.00000	6000.00
0110 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. DEM. & REM. OF BUILDING PARCEL 12		LUMP	1880.00000	1880.00	1800.00000	1800.00	2000.00000	2000.00
0120 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. DEM. & REM. OF BUILDING PARCEL 14		LUMP	1770.00000	1770.00	1700.00000	1700.00	1000.00000	1000.00
0130 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. DEM. & REM. OF BUILDING PARCEL 15		LUMP	19760.00000	19760.00	19000.00000	19000.00	19000.00000	19000.00
0140 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. DEM. & REM. OF BUILDING PARCEL 16		LUMP	5200.00000	5200.00	5000.00000	5000.00	16500.00000	16500.00

TABULATION OF BIDS

CALL ORDER : 901 CONTRACT ID : 070727-901 COUNTIES : SHANNON
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 09 CARTER

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(2) 0010669 Dumey Contracting, Inc. UNIT PRICE	 AMOUNT	(3) 0040590 Progressive Contractors Incor UNIT PRICE	 AMOUNT
0150 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. DEM. & REM. OF BUILDING PARCEL 17	LUMP		20800.00000	20800.00	20000.00000	20000.00	20000.00000	20000.00
0160 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. DEM. & REM. OF BUILDING PARCEL 19	LUMP		1770.00000	1770.00	1700.00000	1700.00	2000.00000	2000.00
0170 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. DEM. & REM. OF BUILDING PARCEL 23	LUMP		1040.00000	1040.00	1000.00000	1000.00	2000.00000	2000.00
0180 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. DEM. & REM. OF BUILDING PARCEL 24	LUMP		30680.00000	30680.00	29500.00000	29500.00	30000.00000	30000.00
0190 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. DEM. & REM. OF BUILDING PARCEL 33	LUMP		6760.00000	6760.00	6500.00000	6500.00	15000.00000	15000.00
0200 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. DEM. & REM. OF BUILDING PARCEL 8	LUMP		1560.00000	1560.00	1500.00000	1500.00	2000.00000	2000.00
0210 2031000 CLASS A EXCAVATION	2599989.000	CUYD	2.61000	6785971.29	2.55000	6629971.95	2.58000	6707971.62
0220 2032000 CLASS C EXCAVATION	37778.000	CUYD	7.00000	264446.00	6.70000	253112.60	8.45000	319224.10
0230 2036000 COMPACTING EMBANKMENT	1985305.000	CUYD	0.42000	833828.10	0.40000	794122.00	0.30000	595591.50
0240 2037075 COMPACTING IN CUT	420.800	STA	312.00000	131289.60	300.00000	126240.00	510.00000	214608.00
0250 2063000 CLASS 3 EXCAVATION	3775.000	CUYD	11.50000	43412.50	11.00000	41525.00	8.00000	30200.00
0260 2063300 CLASS 4 EXCAVATION	1558.000	CUYD	10.40000	16203.20	10.00000	15580.00	10.00000	15580.00
0270 2071000 LINEAR GRADING CLASS 1	120.800	STA	625.00000	75500.00	600.00000	72480.00	475.00000	57380.00
0280 2081000 INTERCEPTION DITCH	156.000	100F	185.00000	28860.00	175.00000	27300.00	175.00000	27300.00
0290 3030610A PLACING ROCK BASE (18 IN. THICK)	1669.000	SQYD	9.35000	15605.15	9.00000	15021.00	4.00000	6676.00

TABULATION OF BIDS

CALL ORDER : 901 CONTRACT ID : 070727-901 COUNTIES : SHANNON
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 09 CARTER

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(2) 0010669 Dumey Contracting, Inc. UNIT PRICE	 AMOUNT	(3) 0040590 Progressive Contractors Incor UNIT PRICE	 AMOUNT
0300 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	23227.000 SQYD	6.50000	150975.50	6.25000	145168.75	6.50000	150975.50
0310 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	295512.000 SQYD	3.65000	1078618.80	3.90000	1152496.80	3.60000	1063843.20
0320 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	798.800 TONS	73.00000	58312.40	73.50000	58711.80	70.00000	55916.00
0330 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	53.700 TONS	109.00000	5853.30	110.00000	5907.00	105.00000	5638.50
0340 4019905 MISC. OPTIONAL PAVEMENT - BYPASSES	4512.800 SQYD	31.20000	140799.36	32.00000	144409.60	30.00000	135384.00
0350 4019905 MISC. OPTIONAL PAVEMENT - STATE ROUTES	5292.400 SQYD	34.30000	181529.32	35.00000	185234.00	33.00000	174649.20
0360 4019905 MISC. TYPE A3 SHOULDER	58418.100 SQYD	17.35000	1013554.04	18.25000	1066130.33	19.95000	1165441.10
0370 4030103 ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125C MIX)	245.900 TONS	104.00000	25573.60	105.00000	25819.50	100.00000	24590.00
0380 4030308 ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP250C MIX)	162.600 TONS	109.00000	17723.40	110.00000	17886.00	105.00000	17073.00
0390 4071005 TACK COAT	150.000 GAL	6.75000	1012.50	7.25000	1087.50	6.50000	975.00
0400 4081010 PRIME-LIQUID ASPHALT RC 70 OR MC 30	1140.000 GAL	4.40000	5016.00	4.75000	5415.00	4.25000	4845.00
0410 5041000 CONCRETE APPROACH PAVEMENT	281.600 SQYD	105.00000	29568.00	120.00000	33792.00	120.00000	33792.00
0420 6044013 PIPE COLLAR, TYPE C	1.000 EA	2600.00000	2600.00	2500.00000	2500.00	1920.00000	1920.00
0430 6053030A PIPE AGGREGATE PAVEMENT EDGE DRAIN	67537.000 LF	3.80000	256640.60	5.25000	354569.25	3.65000	246510.05
0440 6054020 OUTLET PIPES AND SPLASH PADS	198.000 EA	286.00000	56628.00	330.00000	65340.00	275.00000	54450.00
0450 6061010 GUARDRAIL TYPE A	4453.000 LF	17.15000	76368.95	17.35000	77259.55	16.50000	73474.50
0460 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	4.000 EA	416.00000	1664.00	420.00000	1680.00	400.00000	1600.00
0470 6062400 BRIDGE ANCHOR SECTION (THRIE BEAM)	3.000 EA	1664.00000	4992.00	1680.00000	5040.00	1600.00000	4800.00

TABULATION OF BIDS

CALL ORDER : 901 CONTRACT ID : 070727-901 COUNTIES : SHANNON
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 09 CARTER

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(2) 0010669 Dumey Contracting, Inc. UNIT PRICE	 AMOUNT	(3) 0040590 Progressive Contractors Incor UNIT PRICE	 AMOUNT
0480 6063015 TYPE A CRASHWORTHY END TERMINAL	6.000	EA	2028.00000	12168.00	2050.00000	12300.00	1950.00000	11700.00
0490 6066610 END ANCHOR	4.000	EA	936.00000	3744.00	945.00000	3780.00	900.00000	3600.00
0500 6092011 INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A	25.000	LF	41.50000	1037.50	40.00000	1000.00	40.00000	1000.00
0510 6094010 DRAIN BASIN	2.000	EA	3640.00000	7280.00	3500.00000	7000.00	3500.00000	7000.00
0520 6097000 ROCK LINING	489.000	CUYD	41.60000	20342.40	40.00000	19560.00	54.50000	26650.50
0530 6113040 PLACING TYPE 2 ROCK BLANKET	1055.000	CUYD	9.35000	9864.25	9.00000	9495.00	18.50000	19517.50
0540 6117000A GABIONS	410.000	CUYD	150.00000	61500.00	145.00000	59450.00	150.00000	61500.00
0550 6141023 GRATE AND BEARING PLATE (5 FT. X 2 FT. OR 1524 MM X 610 MM)	9.000	EA	1300.00000	11700.00	1250.00000	11250.00	652.00000	5868.00
0560 6141024 GRATE AND BEARING PLATE (5 FT. X 3 FT. OR 1524 MM X 914 MM)	24.000	EA	1664.00000	39936.00	1600.00000	38400.00	1040.00000	24960.00
0570 6143012 MANHOLE FRAME AND COVER, TYPE 2	2.000	EA	728.00000	1456.00	700.00000	1400.00	260.00000	520.00
0580 6161005 CONSTRUCTION SIGNS	2470.000	SQFT	6.25000	15437.50	8.00000	19760.00	6.00000	14820.00
0590 6161010 RELOCATED SIGNS	690.000	SQFT	4.15000	2863.50	5.50000	3795.00	4.00000	2760.00
0600 6161025 CHANNELIZER (TRIM LINE)	500.000	EA	31.00000	15500.00	35.00000	17500.00	30.00000	15000.00
0610 6161030 TYPE III MOVEABLE BARRICADE	66.000	EA	94.00000	6204.00	110.00000	7260.00	90.00000	5940.00
0620 6161040 FLASHING ARROW PANEL	2.000	EA	1560.00000	3120.00	2000.00000	4000.00	1500.00000	3000.00
0630 6161052 WARNING LIGHT, TYPE B	12.000	EA	104.00000	1248.00	110.00000	1320.00	100.00000	1200.00
0640 6161070 TUBULAR MARKER	160.000	EA	47.00000	7520.00	50.00000	8000.00	45.00000	7200.00
0650 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	2.000	EA	3120.00000	6240.00	3500.00000	7000.00	3000.00000	6000.00
0660 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	104.00000	208.00	110.00000	220.00	100.00000	200.00

TABULATION OF BIDS

CALL ORDER : 901 CONTRACT ID : 070727-901 COUNTIES : SHANNON
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 09 CARTER

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(2) 0010669 Dumey Contracting, Inc. UNIT PRICE	 AMOUNT	(3) 0040590 Progressive Contractors Incor UNIT PRICE	 AMOUNT
0670 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000 EA	208.00000	416.00	220.00000	440.00	200.00000	400.00
0680 6181000 MOBILIZATION	LUMP	900000.00000	900000.00	948450.00000	948450.00	1150000.00000	1150000.00
0690 6191000 PAVEMENT EDGE TREATMENT	3670.000 LF	3.15000	11560.50	2.00000	7340.00	2.00000	7340.00
0700 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	56.000 LF	21.85000	1223.60	23.10000	1293.60	21.00000	1176.00
0710 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	24.000 EA	364.00000	8736.00	385.00000	9240.00	325.00000	7800.00
0720 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	49383.000 LF	0.12000	5925.96	0.12000	5925.96	0.12000	5925.96
0730 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	93760.000 LF	0.12000	11251.20	0.12000	11251.20	0.12000	11251.20
0740 6206308 TYPE B EPOXY PAVEMENT MARKING, 6 IN., WHITE	10205.000 LF	0.47000	4796.35	0.50000	5102.50	0.45000	4592.25
0750 6206309 TYPE B EPOXY PAVEMENT MARKING, 6 IN., YELLOW	31847.000 LF	0.47000	14968.09	0.50000	15923.50	0.45000	14331.15
0760 6206503 POLYUREA PAVEMENT MARKING, 6 IN., WHITE	575.000 LF	0.95000	546.25	1.00000	575.00	0.90000	517.50
0770 6206504 POLYUREA PAVEMENT MARKING, 6 IN., YELLO	4337.000 LF	0.95000	4120.15	1.00000	4337.00	0.90000	3903.30
0780 6207000A PAVEMENT MARKING REMOVAL (PAINT)	227626.000 LF	0.23000	52353.98	0.24000	54630.24	0.30000	68287.80
0790 6207005A PAVEMENT MARKING REMOVAL (TAPE)	2602.000 LF	0.31000	806.62	0.33000	858.66	0.15000	390.30
0800 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	2711.000 EA	1.00000	2711.00	3.50000	9488.50	4.00000	10844.00
0810 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	2711.000 EA	1.00000	2711.00	3.50000	9488.50	4.00000	10844.00
0820 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	1001.000 SQYD	8.00000	8008.00	10.00000	10010.00	9.00000	9009.00
0830 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	1582.000 SQYD	2.40000	3796.80	2.30000	3638.60	2.30000	3638.60

TABULATION OF BIDS

CALL ORDER : 901 CONTRACT ID : 070727-901 COUNTIES : SHANNON
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 09 CARTER

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(2) 0010669 Dumey Contracting, Inc. UNIT PRICE	 AMOUNT	(3) 0040590 Progressive Contractors Incor UNIT PRICE	 AMOUNT
0840 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	210000.00000	210000.00	195000.00000	195000.00	180305.00000	180305.00
0850 7032002 CLASS B CONCRETE (MISC)	10.200	CUYD	728.00000	7425.60	700.00000	7140.00	950.00000	9690.00
0860 7034041 CLASS B-1 CONCRETE (CULVERTS)	570.100	CUYD	416.00000	237161.60	400.00000	228040.00	400.00000	228040.00
0870 7061000 REINFORCING STEEL	430.000	LB	2.10000	903.00	2.00000	860.00	2.00000	860.00
0880 7061030 REINFORCING STEEL (CULVERTS)	70060.000	LB	1.04000	72862.40	1.00000	70060.00	1.00000	70060.00
0890 7250315A 15 IN. PIPE GROUP B	204.000	LF	29.00000	5916.00	28.00000	5712.00	46.00000	9384.00
0900 7250318A 18 IN. PIPE GROUP B	631.000	LF	31.20000	19687.20	30.00000	18930.00	44.00000	27764.00
0910 7250324A 24 IN. PIPE GROUP B	112.000	LF	37.50000	4200.00	36.00000	4032.00	58.00000	6496.00
0920 7250415 15 IN. PIPE GROUP C	470.000	LF	28.00000	13160.00	27.00000	12690.00	49.00000	23030.00
0930 7250418 18 IN. PIPE GROUP C	429.000	LF	31.20000	13384.80	30.00000	12870.00	51.00000	21879.00
0940 7250424 24 IN. PIPE GROUP C	426.000	LF	37.45000	15953.70	36.00000	15336.00	55.00000	23430.00
0950 7250436 36 IN. PIPE GROUP C	235.000	LF	56.00000	13160.00	54.00000	12690.00	65.00000	15275.00
0960 7250442 42 IN. PIPE GROUP C	47.000	LF	60.50000	2843.50	58.00000	2726.00	69.00000	3243.00
0970 7261315 15 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	81.000	LF	36.50000	2956.50	35.00000	2835.00	49.00000	3969.00
0980 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	1134.000	LF	39.50000	44793.00	38.00000	43092.00	47.00000	53298.00
0990 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	999.000	LF	43.50000	43456.50	42.00000	41958.00	52.00000	51948.00
1000 7261330 30 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	241.000	LF	57.00000	13737.00	55.00000	13255.00	65.00000	15665.00
1010 7261336 36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	421.000	LF	70.50000	29680.50	68.00000	28628.00	77.00000	32417.00

TABULATION OF BIDS

CALL ORDER : 901 CONTRACT ID : 070727-901 COUNTIES : SHANNON
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 09 CARTER

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(2) 0010669 Dumey Contracting, Inc. UNIT PRICE	 AMOUNT	(3) 0040590 Progressive Contractors Incor UNIT PRICE	 AMOUNT
1020 7261348 48 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	198.000 LF	104.00000	20592.00	100.00000	19800.00	99.00000	19602.00
1030 7261424 24 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	359.000 LF	47.00000	16873.00	45.00000	16155.00	67.00000	24053.00
1040 7261430 30 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	730.000 LF	60.50000	44165.00	58.00000	42340.00	73.00000	53290.00
1050 7261436 36 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	95.000 LF	74.00000	7030.00	71.00000	6745.00	84.00000	7980.00
1060 7261442 42 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	519.000 LF	95.50000	49564.50	92.00000	47748.00	95.00000	49305.00
1070 7261530 30 IN. CLASS V REINFORCED CONCRETE PIPE CULVERT	203.000 LF	68.50000	13905.50	66.00000	13398.00	84.00000	17052.00
1080 7261536 36 IN. CLASS V REINFORCED CONCRETE PIPE CULVERT	382.000 LF	84.00000	32088.00	81.00000	30942.00	94.00000	35908.00
1090 7310060 PRECAST CONCRETE MANHOLE - 60 IN.	19.000 FT	291.00000	5529.00	280.00000	5320.00	219.00000	4161.00
1100 7310072 PRECAST CONCRETE MANHOLE - 72 IN.	11.000 FT	364.00000	4004.00	350.00000	3850.00	297.00000	3267.00
1110 7311052 PRECAST CONCRETE DROP INLET 5 FT X 2 FT	14.000 FT	447.00000	6258.00	430.00000	6020.00	639.00000	8946.00
1120 7311053 PRECAST CONCRETE DROP INLET 5 FT X 3 FT	88.000 FT	478.00000	42064.00	460.00000	40480.00	559.00000	49192.00
1130 7320018A 18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	6.000 EA	301.50000	1809.00	290.00000	1740.00	219.00000	1314.00
1140 7320618 18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	14.000 EA	624.00000	8736.00	600.00000	8400.00	539.00000	7546.00
1150 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	11.000 EA	780.00000	8580.00	750.00000	8250.00	624.00000	6864.00
1160 7320630 30 IN. (750 MM) PRECAST CONCRETE FLARED END SECTION	8.000 EA	988.00000	7904.00	950.00000	7600.00	679.00000	5432.00

TABULATION OF BIDS

CALL ORDER : 901 CONTRACT ID : 070727-901 COUNTIES : SHANNON
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 09 CARTER

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(2) 0010669 Dumey Contracting, Inc. UNIT PRICE	 AMOUNT	(3) 0040590 Progressive Contractors Incor UNIT PRICE	 AMOUNT
1170 7320636 36 IN. (900 MM) PRECAST CONCRETE FLARED END SECTION	9.000	EA	1300.00000	11700.00	1250.00000	11250.00	1225.00000	11025.00
1180 7320642 42 IN. (1050 MM) PRECAST CONCRETE FLARED END SECTION	5.000	EA	1560.00000	7800.00	1500.00000	7500.00	1375.00000	6875.00
1190 7320648 48 IN. (1200 MM) PRECAST CONCRETE FLARED END SECTION	2.000	EA	1872.00000	3744.00	1800.00000	3600.00	1525.00000	3050.00
1200 7320818A 18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	16.000	EA	302.00000	4832.00	290.00000	4640.00	185.00000	2960.00
1210 7320824A 24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	12.000	EA	354.00000	4248.00	340.00000	4080.00	290.00000	3480.00
1220 7320836A 36 IN. (900 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	2.000	EA	598.00000	1196.00	575.00000	1150.00	498.00000	996.00
1230 7320842A 42 IN. (1050 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	2.000	EA	1040.00000	2080.00	1000.00000	2000.00	859.00000	1718.00
1240 8051000A SEEDING - COOL SEASON MIXTURES	81.000	ACRE	1534.00000	124254.00	1550.00000	125550.00	1550.00000	125550.00
1250 8052000A SEEDING - WARM SEASON MIXTURES	96.000	ACRE	1534.00000	147264.00	1550.00000	148800.00	1550.00000	148800.00
1260 8059919 MISC. SEEDING - COOL SEASON - NO MULCH	5.000	ACRE	884.00000	4420.00	890.00000	4450.00	800.00000	4000.00
1270 8059919 MISC. SEEDING - WARM SEASON - NO MULCH	42.000	ACRE	884.00000	37128.00	890.00000	37380.00	800.00000	33600.00
1280 8061010A TYPE B BERM	14325.000	LF	1.05000	15041.25	1.00000	14325.00	1.00000	14325.00
1290 8061011 SLOPE DRAINS	1484.000	LF	9.35000	13875.40	9.00000	13356.00	12.00000	17808.00
1300 8061015 SEDIMENT BASIN	5490.000	CUYD	9.35000	51331.50	9.00000	49410.00	9.00000	49410.00
1310 8061016 SEDIMENT REMOVAL	4420.000	CUYD	10.50000	46410.00	10.00000	44200.00	12.00000	53040.00
1320 8061017 TEMPORARY SEEDING AND MULCHING	44.800	ACRE	884.00000	39603.20	890.00000	39872.00	950.00000	42560.00
1330 8061019 SILT FENCE	22550.000	LF	2.08000	46904.00	2.10000	47355.00	1.95000	43972.50

TABULATION OF BIDS

CALL ORDER : 901 CONTRACT ID : 070727-901 COUNTIES : SHANNON
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 09 CARTER

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(2) 0010669 Dumey Contracting, Inc. UNIT PRICE	 AMOUNT	(3) 0040590 Progressive Contractors Incor UNIT PRICE	 AMOUNT
1340 8061022 TYPE II DITCH CHECK	3974.000	EA	156.00000	619944.00	157.50000	625905.00	145.00000	576230.00
1350 8061050 TYPE C BERM	396.000	LF	34.00000	13464.00	45.00000	17820.00	42.00000	16632.00
1360 8064103 TYPE C EROSION CONTROL BLANKET	173719.000	SQYD	1.82000	316168.58	1.85000	321380.15	1.65000	286636.35
1370 8064107 TYPE G EROSION CONTROL BLANKET	51247.000	SQYD	3.12000	159890.64	3.15000	161428.05	3.75000	192176.25
1380 8064108 TYPE H EROSION CONTROL BLANKET	4498.000	SQYD	3.12000	14033.76	3.15000	14168.70	4.25000	19116.50
1390 8080310 WITCHHAZEL	73.000	EA	40.00000	2920.00	40.40000	2949.20	32.50000	2372.50
1400 8080312 SERVICE BERRY	73.000	EA	40.00000	2920.00	40.40000	2949.20	32.50000	2372.50
1410 8089902 MISC. AMERICAN ELDER	73.000	EA	40.00000	2920.00	40.40000	2949.20	32.50000	2372.50
1420 8089902 MISC. INDIGO BUSH	73.000	EA	40.00000	2920.00	40.40000	2949.20	32.50000	2372.50
1430 8089902 MISC. NINEBARK	73.000	EA	40.00000	2920.00	40.40000	2949.20	32.50000	2372.50
SECTION TOTALS			$	16,020,156.74	$	16,045,668.29	$	16,144,503.43
SECTION 0002 ALT PVMT A ITEMS - J9P0359B								
1440 5021309 CONCRETE PAVEMENT (9 IN. NON-REINFORCED 15 FT. JOINTS)	237093.200	SQYD	30.20000	7160214.64	31.70000	7515854.44	28.95000	6863848.14
1450 6206501 POLYUREA PAVEMENT MARKING, 4 IN., WHITE	3659.000	LF	0.52000	1902.68	0.55000	2012.45	0.50000	1829.50
1460 6206502 POLYUREA PAVEMENT MARKING, 4 IN., YELLO	2922.000	LF	0.52000	1519.44	0.55000	1607.10	0.50000	1461.00
1470 6206503 POLYUREA PAVEMENT MARKING, 6 IN., WHITE	67517.000	LF	0.68000	45911.56	0.70000	47261.90	0.65000	43886.05
1480 6206504 POLYUREA PAVEMENT MARKING, 6 IN., YELLO	66422.000	LF	0.68000	45166.96	0.75000	49816.50	0.65000	43174.30
1490 6262000A PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	1218.100	STA	44.00000	53596.40	38.00000	46287.80	31.00000	37761.10
SECTION TOTALS			$	7,308,311.68	$	7,662,840.19	$	6,991,960.09
SECTION 0003 ALT PVMT B ITEMS - J9P0359B								

TABULATION OF BIDS

CALL ORDER : 901 CONTRACT ID : 070727-901 COUNTIES : SHANNON
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 09 CARTER

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010528 Chester Bross Const. Co./CB UNIT PRICE	AMOUNT	(2) 0010669 Dumey Contracting, Inc. UNIT PRICE	AMOUNT	(3) 0040590 Progressive Contractors Incor UNIT PRICE	AMOUNT
1500 4030410 13 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	237093.200 SQYD						
1510 6206301 TYPE B EPOXY PAVEMENT MARKING 4 IN., WHITE	3659.000 LF						
1520 6206303 TYPE B EPOXY PAVEMENT MARKING 4 IN., YELLOW	2922.000 LF						
1530 6206308 TYPE B EPOXY PAVEMENT MARKING, 6 IN., WHITE	67517.000 LF						
1540 6206309 TYPE B EPOXY PAVEMENT MARKING, 6 IN., YELLOW	66422.000 LF						
1550 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	1218.100 STA						
SECTION TOTALS		$		$		$	
SECTION 0004 BRIDGE NUMBER A39691 - J9P0359B							
1560 2063300 CLASS 4 EXCAVATION	140.000 CUYD	12.50000	1750.00	12.00000	1680.00	12.00000	1680.00
1570 2163501 PARTIAL REMOVAL OF CULVERT-BRIDGE CONCRETE	LUMP	3120.00000	3120.00	3000.00000	3000.00	3000.00000	3000.00
1580 7034040 CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	256.000 CUYD	390.00000	99840.00	375.00000	96000.00	375.00000	96000.00
1590 7061020 REINFORCING STEEL (CULVERTS-BRIDGE)	37190.000 LB	1.04000	38677.60	1.00000	37190.00	1.00000	37190.00
SECTION TOTALS		$	143,387.60	$	137,870.00	$	137,870.00
SECTION 0005 BRIDGE NUMBER A39701- J9P0359B							
1600 2063300 CLASS 4 EXCAVATION	510.000 CUYD	10.50000	5355.00	10.00000	5100.00	10.00000	5100.00
1610 2163501 PARTIAL REMOVAL OF CULVERT-BRIDGE CONCRETE	LUMP	5200.00000	5200.00	5000.00000	5000.00	5000.00000	5000.00
1620 7034040 CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	373.100 CUYD	364.00000	135808.40	350.00000	130585.00	350.00000	130585.00

TABULATION OF BIDS

CALL ORDER : 901 CONTRACT ID : 070727-901 COUNTIES : SHANNON
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 09 CARTER

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010528 Chester Bross Const. Co./CB UNIT PRICE	AMOUNT	(2) 0010669 Dumey Contracting, Inc. UNIT PRICE	AMOUNT	(3) 0040590 Progressive Contractors Incor UNIT PRICE	AMOUNT
1630 7061020 REINFORCING STEEL (CULVERTS-BRIDGE)	70700.000 LB	1.04000	73528.00	1.00000	70700.00	1.00000	70700.00
SECTION TOTALS		$	219,891.40	$	211,385.00	$	211,385.00
SECTION 0006 BRIDGE NUMBER A7383 - J9P0359B							
1640 5031010 BRIDGE APPROACH SLAB (BRIDGE)	217.000 SQYD	218.00000	47306.00	210.00000	45570.00	210.00000	45570.00
1650 7021012 STRUCTURAL STEEL PILES (12 IN.)	1510.000 LF	50.00000	75500.00	48.00000	72480.00	48.00000	72480.00
1660 7026000 PRE-BORE FOR PILING	348.000 LF	62.50000	21750.00	60.00000	20880.00	60.00000	20880.00
1670 7027000 PILE POINT REINFORCEMENT	28.000 EA	125.00000	3500.00	120.00000	3360.00	120.00000	3360.00
1680 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	65.700 CUYD	468.00000	30747.60	450.00000	29565.00	450.00000	29565.00
1690 7034213 SLAB ON CONCRETE I-GIRDER	908.000 SQYD	244.50000	222006.00	235.00000	213380.00	235.00000	213380.00
1700 7034215 SAFETY BARRIER CURB	452.000 LF	73.00000	32996.00	70.00000	31640.00	70.00000	31640.00
1710 7051165 PRESTRESSED CONCRETE I-GIRDER, 65 FT SPAN	10.000 EA	8112.00000	81120.00	7800.00000	78000.00	7800.00000	78000.00
1720 7051170 PRESTRESSED CONCRETE I-GIRDER, 70 FT SPAN	5.000 EA	8736.00000	43680.00	8400.00000	42000.00	8400.00000	42000.00
1730 7061060 REINFORCING STEEL (BRIDGES)	7580.000 LB	1.04000	7883.20	1.00000	7580.00	1.00000	7580.00
1740 7121000 FABRICATED STRUCTURAL CARBON STEEL (MISC)	2310.000 LB	3.15000	7276.50	3.00000	6930.00	3.00000	6930.00
1750 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	12.000 EA	520.00000	6240.00	500.00000	6000.00	500.00000	6000.00
1760 7123610 SLAB DRAIN	2.000 EA	312.00000	624.00	300.00000	600.00	300.00000	600.00
1770 7151001 VERTICAL DRAIN AT END BENTS	2.000 EA	1040.00000	2080.00	1000.00000	2000.00	1000.00000	2000.00
1780 7161003 LAMINATED NEOPRENE BEARING PAD (TAPERED	30.000 EA	208.00000	6240.00	200.00000	6000.00	200.00000	6000.00
SECTION TOTALS		$	588,949.30	$	565,985.00	$	565,985.00
SECTION 0007 ALTERNATE STRUCTURE A - A7385 - J9P0359B							

TABULATION OF BIDS

CALL ORDER : 901 CONTRACT ID : 070727-901 COUNTIES : SHANNON
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 09 CARTER

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(2) 0010669 Dumey Contracting, Inc. UNIT PRICE	 AMOUNT	(3) 0040590 Progressive Contractors Incor UNIT PRICE	 AMOUNT
1790 2063300 CLASS 4 EXCAVATION	1555.000 CUYD	10.50000	16327.50	10.00000	15550.00	10.00000	15550.00
1800 7034040 CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	1642.400 CUYD	260.00000	427024.00	250.00000	410600.00	250.00000	410600.00
1810 7061020 REINFORCING STEEL (CULVERTS-BRIDGE)	189550.000 LB	1.04000	197132.00	1.00000	189550.00	1.00000	189550.00
SECTION TOTALS		$	640,483.50	$	615,700.00	$	615,700.00
SECTION 0008 ALTERNATE STRUCTURE B - A7385 - J9P0359B							
1820 7279901 MISC. PRECAST CONCRETE THREE SIDED STRUCTURE	LUMP						
SECTION TOTALS		$		$		$	
SECTION 0009 ALTERNATE STRUCTURE C - A7385 - J9P0359B							
1830 7279901 MISC. STRUCTURAL PLATE ARCH STRUCTURE	LUMP						
SECTION TOTALS		$		$		$	
SECTION 0010 ROADWAY ITEMS - J9P0381D							
1840 1041000 TEMPORARY SURFACING	400.000 CUYD	31.00000	12400.00	30.00000	12000.00	55.00000	22000.00
1850 2013000 CLEARING AND GRUBBING	83.000 ACRE	2500.00000	207500.00	2400.00000	199200.00	2467.00000	204761.00
1860 2022010 REMOVAL OF IMPROVEMENTS	LUMP	130000.00000	130000.00	122000.00000	122000.00	60000.00000	60000.00
1870 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. DEM. & REM OF BUILDING PARCEL 103	LUMP	520.00000	520.00	500.00000	500.00	2000.00000	2000.00
1880 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. DEM. & REM. OF BUILDING PARCEL 105	LUMP	1040.00000	1040.00	1000.00000	1000.00	2000.00000	2000.00
1890 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. DEM. & REM. OF BUILDING PARCEL 110	LUMP	520.00000	520.00	500.00000	500.00	10000.00000	10000.00

TABULATION OF BIDS

CALL ORDER : 901 CONTRACT ID : 070727-901 COUNTIES : SHANNON
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 09 CARTER

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010528 Chester Bross Const. Co./CB UNIT PRICE	AMOUNT	(2) 0010669 Dumey Contracting, Inc. UNIT PRICE	AMOUNT	(3) 0040590 Progressive Contractors Incor UNIT PRICE	AMOUNT
1900 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. DEM. & REM. OF BUILDING PARCEL 111	LUMP		10400.00000	10400.00	10000.00000	10000.00	10000.00000	10000.00
1910 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. DEM. & REM. OF BUILDING PARCEL 122A	LUMP		1040.00000	1040.00	1000.00000	1000.00	2000.00000	2000.00
1920 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. DEM. & REM. OF BUILDING PARCEL 122B	LUMP		3640.00000	3640.00	3500.00000	3500.00	15000.00000	15000.00
1930 2031000 CLASS A EXCAVATION	908039.000	CUYD	2.60000	2360901.40	2.54000	2306419.06	2.95000	2678715.05
1940 2036000 COMPACTING EMBANKMENT	772045.000	CUYD	0.32000	247054.40	0.30000	231613.50	0.30000	231613.50
1950 2037075 COMPACTING IN CUT	197.900	STA	468.00000	92617.20	450.00000	89055.00	540.00000	106866.00
1960 2063000 CLASS 3 EXCAVATION	4128.000	CUYD	11.50000	47472.00	11.00000	45408.00	8.00000	33024.00
1970 2063300 CLASS 4 EXCAVATION	1252.000	CUYD	12.50000	15650.00	12.00000	15024.00	12.00000	15024.00
1980 2071000 LINEAR GRADING CLASS 1	9.500	STA	624.00000	5928.00	600.00000	5700.00	1000.00000	9500.00
1990 2081000 INTERCEPTION DITCH	101.000	100F	182.00000	18382.00	175.00000	17675.00	175.00000	17675.00
2000 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	10790.000	SQYD	6.25000	67437.50	6.00000	64740.00	6.50000	70135.00
2010 3040163 TYPE 1 AGGREGATE FOR BASE (6 IN. THICK)	788.000	SQYD	7.80000	6146.40	7.50000	5910.00	10.00000	7880.00
2020 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	149406.000	SQYD	3.70000	552802.20	3.95000	590153.70	3.60000	537861.60
2030 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	1201.600	TONS	81.60000	98050.56	86.30000	103698.08	78.50000	94325.60
2040 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	667.100	TONS	85.20000	56836.92	90.00000	60039.00	81.90000	54635.49
2050 4019905 MISC. OPTIONAL PAVEMENT - ALTON ROAD	685.700	SQYD	41.35000	28353.70	44.00000	30170.80	39.75000	27256.58
2060 4019905 MISC. OPTIONAL PAVEMENT - ROUTE 19	1397.600	SQYD	57.75000	80711.40	60.00000	83856.00	55.50000	77566.80

TABULATION OF BIDS

CALL ORDER : 901 CONTRACT ID : 070727-901 COUNTIES : SHANNON
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 09 CARTER

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(2) 0010669 Dumey Contracting, Inc. UNIT PRICE	 AMOUNT	(3) 0040590 Progressive Contractors Incor UNIT PRICE	 AMOUNT
2070 4019905 MISC. TYPE A3 SHOULDERS	29683.900	SQYD	17.00000	504626.30	17.85000	529857.62	20.45000	607035.76
2080 4081010 PRIME-LIQUID ASPHALT RC 70 OR MC 30	150.000	GAL	15.60000	2340.00	16.50000	2475.00	15.00000	2250.00
2090 5021108 CONCRETE PAVEMENT (8 IN. NON-REINF)	505.000	SQYD	55.00000	27775.00	58.00000	29290.00	50.00000	25250.00
2100 6053030A PIPE AGGREGATE PAVEMENT EDGE DRAIN	33676.000	LF	3.80000	127968.80	5.25000	176799.00	3.65000	122917.40
2110 6054020 OUTLET PIPES AND SPLASH PADS	103.000	EA	286.00000	29458.00	330.00000	33990.00	275.00000	28325.00
2120 6061010 GUARDRAIL TYPE A	550.000	LF	17.15000	9432.50	17.35000	9542.50	16.50000	9075.00
2130 6063015 TYPE A CRASHWORTHY END TERMINAL	1.000	EA	2028.00000	2028.00	2050.00000	2050.00	1950.00000	1950.00
2140 6066610 END ANCHOR	1.000	EA	936.00000	936.00	945.00000	945.00	900.00000	900.00
2150 6097000 ROCK LINING	432.000	CUYD	38.80000	16761.60	40.00000	17280.00	50.00000	21600.00
2160 6131010 FURNISHING AND PLACING CONCRETE MATERIAL FOR FULL DEPTH PAVEMENT REPAIR	50.600	SQYD	250.00000	12650.00	262.50000	13282.50	150.00000	7590.00
2170 6131012 SUBGRADE COMPACTION (6 IN. DEPTH) (PAVEMENT REPAIR)	50.000	SQYD	10.00000	500.00	11.00000	550.00	15.00000	750.00
2180 6131013 TYPE 1 OR 5 AGGREGATE FOR BASE (4 IN. THICK) (PAVEMENT REPAIR)	50.000	SQYD	10.00000	500.00	11.00000	550.00	15.00000	750.00
2190 6131014 FULL DEPTH PAVEMENT REPAIR SAW CUT (FOR PERIMETER AND INTERNAL SAW CUTS)	152.000	LF	10.00000	1520.00	11.00000	1672.00	10.00000	1520.00
2200 6131015 DOWEL BAR (DRILLING, FURNISHING AND INSTALLATION) FOR FULL DEPTH PAVEMENT REPAIR	80.000	EA	10.00000	800.00	11.00000	880.00	10.00000	800.00
2210 6141022 GRATE AND BEARING PLATE (3 FT. X 3 FT. OR 914 MM X 914 MM)	35.000	EA	832.00000	29120.00	800.00000	28000.00	650.00000	22750.00
2220 6141023 GRATE AND BEARING PLATE (5 FT. X 2 FT. OR 1524 MM X 610 MM)	1.000	EA	1300.00000	1300.00	1250.00000	1250.00	620.00000	620.00
2230 6161005 CONSTRUCTION SIGNS	1478.000	SQFT	6.25000	9237.50	8.00000	11824.00	6.00000	8868.00

TABULATION OF BIDS

CALL ORDER : 901 CONTRACT ID : 070727-901 COUNTIES : SHANNON
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 09 CARTER

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(2) 0010669 Dumey Contracting, Inc. UNIT PRICE	 AMOUNT	(3) 0040590 Progressive Contractors Incor UNIT PRICE	 AMOUNT
2240 6161010 RELOCATED SIGNS	150.000	SQFT	4.15000	622.50	5.50000	825.00	4.00000	600.00
2250 6161025 CHANNELIZER (TRIM LINE)	395.000	EA	32.00000	12640.00	35.00000	13825.00	30.00000	11850.00
2260 6161030 TYPE III MOVEABLE BARRICADE	41.000	EA	94.00000	3854.00	110.00000	4510.00	90.00000	3690.00
2270 6161040 FLASHING ARROW PANEL	2.000	EA	1560.00000	3120.00	2000.00000	4000.00	1500.00000	3000.00
2280 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	2.000	EA	3120.00000	6240.00	7000.00000	14000.00	3000.00000	6000.00
2290 6161120 INSTALLING "DRIVE SMART" SIGN	1.000	EA	104.00000	104.00	110.00000	110.00	100.00000	100.00
2300 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	1.000	EA	208.00000	208.00	220.00000	220.00	200.00000	200.00
2310 6181000 MOBILIZATION		LUMP	690000.00000	690000.00	552800.00000	552800.00	670000.00000	670000.00
2320 6191000 PAVEMENT EDGE TREATMENT	5171.000	LF	3.50000	18098.50	2.00000	10342.00	3.00000	15513.00
2330 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	111.000	LF	22.00000	2442.00	0.23000	25.53	21.00000	2331.00
2340 6205121 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., YELLOW	368.000	LF	22.00000	8096.00	0.23000	84.64	21.00000	7728.00
2350 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	14.000	EA	364.00000	5096.00	385.00000	5390.00	325.00000	4550.00
2360 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	35790.000	LF	0.12000	4294.80	0.13000	4652.70	0.12000	4294.80
2370 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	36890.000	LF	0.12000	4426.80	0.13000	4795.70	0.12000	4426.80
2380 6206308 TYPE B EPOXY PAVEMENT MARKING, 6 IN., WHITE	10021.000	LF	0.45000	4509.45	0.50000	5010.50	0.45000	4509.45
2390 6206309 TYPE B EPOXY PAVEMENT MARKING, 6 IN., YELLOW	10021.000	LF	0.45000	4509.45	0.50000	5010.50	0.45000	4509.45
2400 6206503 POLYUREA PAVEMENT MARKING, 6 IN., WHITE	15187.000	LF	0.65000	9871.55	0.70000	10630.90	0.65000	9871.55

TABULATION OF BIDS

CALL ORDER : 901 CONTRACT ID : 070727-901 COUNTIES : SHANNON
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 09 CARTER

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(2) 0010669 Dumey Contracting, Inc. UNIT PRICE	 AMOUNT	(3) 0040590 Progressive Contractors Incor UNIT PRICE	 AMOUNT
2410 6206504 POLYUREA PAVEMENT MARKING, 6 IN., YELLO	13689.000	LF	0.65000	8897.85	0.70000	9582.30	0.65000	8897.85
2420 6207000A PAVEMENT MARKING REMOVAL (PAINT)	145370.000	LF	0.23000	33435.10	0.25000	36342.50	0.30000	43611.00
2430 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	1590.000	EA	1.15000	1828.50	3.50000	5565.00	4.00000	6360.00
2440 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	1590.000	EA	1.15000	1828.50	3.50000	5565.00	4.00000	6360.00
2450 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	118000.00000	118000.00	135000.00000	135000.00	102600.00000	102600.00
2460 7032002 CLASS B CONCRETE (MISC)	2.200	CUYD	728.00000	1601.60	700.00000	1540.00	900.00000	1980.00
2470 7034041 CLASS B-1 CONCRETE (CULVERTS)	545.800	CUYD	416.00000	227052.80	400.00000	218320.00	400.00000	218320.00
2480 7061000 REINFORCING STEEL	90.000	LB	2.08000	187.20	2.00000	180.00	2.00000	180.00
2490 7061030 REINFORCING STEEL (CULVERTS)	73260.000	LB	1.04000	76190.40	1.00000	73260.00	1.00000	73260.00
2500 7250415 15 IN. PIPE GROUP C	208.000	LF	28.00000	5824.00	27.00000	5616.00	56.00000	11648.00
2510 7250418 18 IN. PIPE GROUP C	202.000	LF	31.00000	6262.00	30.00000	6060.00	109.00000	22018.00
2520 7250448 48 IN. PIPE GROUP C	128.000	LF	65.50000	8384.00	63.00000	8064.00	83.00000	10624.00
2530 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	2569.000	LF	39.50000	101475.50	38.00000	97622.00	46.00000	118174.00
2540 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	977.000	LF	43.50000	42499.50	42.00000	41034.00	54.00000	52758.00
2550 7261330 30 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	121.000	LF	104.00000	12584.00	100.00000	12100.00	59.00000	7139.00
2560 7261418 18 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	117.000	LF	40.50000	4738.50	39.00000	4563.00	49.00000	5733.00
2570 7261424 24 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	106.000	LF	46.80000	4960.80	45.00000	4770.00	61.00000	6466.00
2580 7261430 30 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	226.000	LF	60.50000	13673.00	58.00000	13108.00	70.00000	15820.00

TABULATION OF BIDS

CALL ORDER : 901 CONTRACT ID : 070727-901 COUNTIES : SHANNON
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 09 CARTER

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(2) 0010669 Dumey Contracting, Inc. UNIT PRICE	 AMOUNT	(3) 0040590 Progressive Contractors Incor UNIT PRICE	 AMOUNT
2590 7261436 36 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	334.000 LF	74.00000	24716.00	71.00000	23714.00	81.00000	27054.00
2600 7261442 42 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	167.000 LF	95.50000	15948.50	92.00000	15364.00	90.00000	15030.00
2610 7261448 48 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	127.000 LF	104.00000	13208.00	100.00000	12700.00	109.00000	13843.00
2620 7311033 PRECAST CONCRETE DROP INLET 3 FT X 3 FT	111.000 FT	416.00000	46176.00	400.00000	44400.00	550.00000	61050.00
2630 7320618 18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	29.000 EA	624.00000	18096.00	600.00000	17400.00	530.00000	15370.00
2640 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	10.000 EA	780.00000	7800.00	750.00000	7500.00	620.00000	6200.00
2650 7320630 30 IN. (750 MM) PRECAST CONCRETE FLARED END SECTION	3.000 EA	988.00000	2964.00	950.00000	2850.00	680.00000	2040.00
2660 7320636 36 IN. (900 MM) PRECAST CONCRETE FLARED END SECTION	3.000 EA	1300.00000	3900.00	1250.00000	3750.00	1230.00000	3690.00
2670 7320642 42 IN. (1050 MM) PRECAST CONCRETE FLARED END SECTION	1.000 EA	1560.00000	1560.00	1500.00000	1500.00	1380.00000	1380.00
2680 7320648 48 IN. (1200 MM) PRECAST CONCRETE FLARED END SECTION	1.000 EA	1872.00000	1872.00	1800.00000	1800.00	1530.00000	1530.00
2690 7320818A 18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	2.000 EA	312.00000	624.00	300.00000	600.00	200.00000	400.00
2700 7320848A 48 IN. (1200 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	4.000 EA	1144.00000	4576.00	1100.00000	4400.00	1005.00000	4020.00
2710 8051000A SEEDING - COOL SEASON MIXTURES	51.400 ACRE	1534.00000	78847.60	1550.00000	79670.00	1550.00000	79670.00
2720 8052000A SEEDING - WARM SEASON MIXTURES	39.600 ACRE	1534.00000	60746.40	1550.00000	61380.00	1550.00000	61380.00
2730 8061010A TYPE B BERM	6899.000 LF	1.05000	7243.95	1.00000	6899.00	1.00000	6899.00

TABULATION OF BIDS

CALL ORDER : 901 CONTRACT ID : 070727-901 COUNTIES : SHANNON
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 09 CARTER

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(2) 0010669 Dumey Contracting, Inc. UNIT PRICE	 AMOUNT	(3) 0040590 Progressive Contractors Incor UNIT PRICE	 AMOUNT
2740 8061011 SLOPE DRAINS	680.000	LF	9.35000	6358.00	9.00000	6120.00	11.00000	7480.00
2750 8061015 SEDIMENT BASIN	1191.000	CUYD	10.50000	12505.50	10.00000	11910.00	9.00000	10719.00
2760 8061016 SEDIMENT REMOVAL	1076.000	CUYD	8.50000	9146.00	8.00000	8608.00	20.00000	21520.00
2770 8061017 TEMPORARY SEEDING AND MULCHING	22.700	ACRE	884.00000	20066.80	890.00000	20203.00	950.00000	21565.00
2780 8061019 SILT FENCE	5900.000	LF	2.10000	12390.00	2.10000	12390.00	1.95000	11505.00
2790 8061022 TYPE II DITCH CHECK	877.000	EA	156.00000	136812.00	157.50000	138127.50	145.00000	127165.00
2800 8064103 TYPE C EROSION CONTROL BLANKET	43250.000	SQYD	1.80000	77850.00	1.85000	80012.50	1.65000	71362.50
2810 8064107 TYPE G EROSION CONTROL BLANKET	12044.000	SQYD	3.10000	37336.40	3.15000	37938.60	3.75000	45165.00
2820 8064108 TYPE H EROSION CONTROL BLANKET	78.000	SQYD	3.10000	241.80	3.15000	245.70	4.25000	331.50
2830 8080310 WITCHHAZEL	36.000	EA	40.00000	1440.00	40.40000	1454.40	32.50000	1170.00
2840 8080312 SERVICE BERRY	36.000	EA	40.00000	1440.00	40.40000	1454.40	32.50000	1170.00
2850 8089902 MISC. AMERICAN ELDER	36.000	EA	40.00000	1440.00	40.40000	1454.40	32.50000	1170.00
2860 8089902 MISC. INDIGO BUSH	36.000	EA	40.00000	1440.00	40.40000	1454.40	32.50000	1170.00
2870 8089902 MISC. NINEBARK	36.000	EA	40.00000	1440.00	40.40000	1454.40	32.50000	1170.00
SECTION TOTALS			$	6,878,098.63	$	6,780,678.33	$	7,240,132.68
SECTION 0011 ALT PVMT A ITEMS - J9P0381D								
2880 5021309 CONCRETE PAVEMENT (9 IN. NON-REINFORCED 15 FT. JOINTS)	119720.100	SQYD	31.35000	3753225.14	33.00000	3950763.30	34.25000	4100413.43
2890 6206503 POLYUREA PAVEMENT MARKING, 6 IN., WHITE	32036.000	LF	0.65000	20823.40	0.75000	24027.00	0.65000	20823.40
2900 6206504 POLYUREA PAVEMENT MARKING, 6 IN., YELLO	31498.000	LF	0.65000	20473.70	0.75000	23623.50	0.65000	20473.70
2910 6262000A PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	629.100	STA	46.00000	28938.60	38.00000	23905.80	31.00000	19502.10
SECTION TOTALS			$	3,823,460.84	$	4,022,319.60	$	4,161,212.63
SECTION 0012 ALT PVMT B ITEMS - J9P0381D								

TABULATION OF BIDS

CALL ORDER : 901 CONTRACT ID : 070727-901 COUNTIES : SHANNON
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 09 CARTER

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(2) 0010669 Dumey Contracting, Inc. UNIT PRICE	 AMOUNT	(3) 0040590 Progressive Contractors Incor UNIT PRICE	 AMOUNT
2920 4030410 13 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	119720.100 SQYD						
2930 6206308 TYPE B EPOXY PAVEMENT MARKING, 6 IN., WHITE	32036.000 LF						
2940 6206309 TYPE B EPOXY PAVEMENT MARKING, 6 IN., YELLOW	31498.000 LF						
2950 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	629.100 STA						
SECTION TOTALS		$		$		$	
SECTION 0013 HIGHWAY LIGHTING ITEMS - J9P0381D							
2960 9011062 LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 2	4.000 EA	4900.00000	19600.00	3162.50000	12650.00	2875.00000	11500.00
2970 9011115 BRACKET ARM, 15 FT. OR 4.6 M	4.000 EA	1160.00000	4640.00	599.50000	2398.00	545.00000	2180.00
2980 9011310 LUMINAIRE, 250 WATT HIGH PRESSURE SODIU	4.000 EA	447.00000	1788.00	275.00000	1100.00	250.00000	1000.00
2990 9012230 BASE MOUNTED CONTROL STATION 240 VOLT - 4 CIRCUIT	2.000 EA	4723.00000	9446.00	4400.00000	8800.00	4000.00000	8000.00
3000 9013003 CONDUIT, 3 IN. RIGID, IN TRENCH	519.000 LF	13.00000	6747.00	13.20000	6850.80	12.00000	6228.00
3010 9013004 CONDUIT, 4 IN. RIGID, IN TRENCH	78.000 LF	16.00000	1248.00	9.90000	772.20	9.00000	702.00
3020 9014004 CONDUIT, 4 IN. RIGID, PUSHED	118.000 LF	28.00000	3304.00	24.20000	2855.60	22.00000	2596.00
3030 9015010 TRENCHING TYPE I	220.000 LF	6.25000	1375.00	4.40000	968.00	4.00000	880.00
3040 9016110 PULL BOX, PREFORMED CLASS 1	10.000 EA	900.00000	9000.00	935.00000	9350.00	850.00000	8500.00
3050 9017002 CABLE, 2 AWG 1 CONDUCTOR	130.000 LF	2.65000	344.50	3.30000	429.00	3.00000	390.00
3060 9017110 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	480.000 LF	2.10000	1008.00	1.40000	672.00	1.25000	600.00
3070 9017407 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	1000.000 LF	4.15000	4150.00	2.75000	2750.00	2.50000	2500.00

TABULATION OF BIDS

CALL ORDER : 901 CONTRACT ID : 070727-901 COUNTIES : SHANNON
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 09 CARTER

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(2) 0010669 Dumey Contracting, Inc. UNIT PRICE	 AMOUNT	(3) 0040590 Progressive Contractors Incor UNIT PRICE	 AMOUNT
3080 9018245 POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	4.000	EA	1404.00000	5616.00	1540.00000	6160.00	1400.00000	5600.00
3090 9018612 POWER SUPPLY ASSEMBLY, TYPE 2, 240/120 VOLT SERVICE, LIGHTING ONLY	2.000	EA	2425.00000	4850.00	1650.00000	3300.00	1500.00000	3000.00
SECTION TOTALS			$	73,116.50	$	59,055.60	$	53,676.00
SECTION 0014 BRIDGE NUMBER A22121- J9P0381D								
3100 2063300 CLASS 4 EXCAVATION	260.000	CUYD	12.50000	3250.00	12.00000	3120.00	12.00000	3120.00
3110 2163501 PARTIAL REMOVAL OF CULVERT-BRIDGE CONCRETE		LUMP	5200.00000	5200.00	5000.00000	5000.00	5000.00000	5000.00
3120 7034040 CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	569.400	CUYD	322.00000	183346.80	310.00000	176514.00	310.00000	176514.00
3130 7061020 REINFORCING STEEL (CULVERTS-BRIDGE)	55960.000	LB	1.05000	58758.00	1.00000	55960.00	1.00000	55960.00
SECTION TOTALS			$	250,554.80	$	240,594.00	$	240,594.00
SECTION 0015 BRIDGE NUMBER A39351 - J9P0381D								
3140 2063300 CLASS 4 EXCAVATION	530.000	CUYD	10.50000	5565.00	10.00000	5300.00	10.00000	5300.00
3150 2163501 PARTIAL REMOVAL OF CULVERT-BRIDGE CONCRETE		LUMP	5200.00000	5200.00	5000.00000	5000.00	5000.00000	5000.00
3160 7034040 CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	996.200	CUYD	295.00000	293879.00	285.00000	283917.00	285.00000	283917.00
3170 7061020 REINFORCING STEEL (CULVERTS-BRIDGE)	122660.000	LB	1.05000	128793.00	1.00000	122660.00	1.00000	122660.00
SECTION TOTALS			$	433,437.00	$	416,877.00	$	416,877.00
CONTRACT TOTALS			$	36,379,847.99	$	36,758,973.01	$	36,779,895.83

TABULATION OF BIDS

CALL ORDER : 901 CONTRACT ID : 070727-901 COUNTIES : SHANNON
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 09 CARTER

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(5) 0010189 Illinois Valley Paving Co. UNIT PRICE	AMOUNT	(6) 0010120 Bloomsdale Excavating Company UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J9P0359B								
0010 1041000 TEMPORARY SURFACING	305.000	CUYD	32.00000	9760.00	38.57000	11763.85	50.00000	15250.00
0020 2013000 CLEARING AND GRUBBING	162.000	ACRE	2275.00000	368550.00	2538.60000	411253.20	3550.00000	575100.00
0030 2022010 REMOVAL OF IMPROVEMENTS		LUMP	135000.00000	135000.00	282499.11000	282499.11	126570.00000	126570.00
0040 2024038 REMOVAL OF TRANSITE (CATEGORY II NON-FRIABLE)	75.000	SQFT	5.50000	412.50	5.53000	414.75	4.50000	337.50
0050 2024046 REMOVAL OF CAULKING/GLAZING COMPOUNDS (WINDOWS/DOORS) (CATEGORY II NONFRIABLE)	209.000	LF	5.50000	1149.50	5.53000	1155.77	14.90000	3114.10
0060 2024054 REMOVAL OF TRANSITE (CATEGORY II NON-FRIABLE)	3.000	LF	110.00000	330.00	110.53000	331.59	23.75000	71.25
0070 2024070 REMOVAL OF FLOOR SHEETING ACM ON WOOD (FRIABLE)	779.000	SQFT	5.50000	4284.50	5.53000	4307.87	5.80000	4518.20
0080 2024096 REMOVAL OF FLOOR TILE ACM ON CONCRETE (CATEGORY I NON-FRIABLE)	36.000	SQFT	3.20000	115.20	3.32000	119.52	2.30000	82.80
0090 2024098 REMOVAL OF FLOOR TILE AND MASTIC ACM ON CONCRETE (CATEGORY I NON-FRIABLE)	317.000	SQFT	4.40000	1394.80	4.42000	1401.14	3.50000	1109.50
0100 2027000 DISPOSAL AND PLUGGING OF WELLS	5.000	EA	2700.00000	13500.00	1050.00000	5250.00	4150.00000	20750.00
0110 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. DEM. & REM. OF BUILDING PARCEL 12		LUMP	2900.00000	2900.00	3292.96000	3292.96	9730.00000	9730.00
0120 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. DEM. & REM. OF BUILDING PARCEL 14		LUMP	2100.00000	2100.00	2282.80000	2282.80	6885.00000	6885.00
0130 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. DEM. & REM. OF BUILDING PARCEL 15		LUMP	10700.00000	10700.00	16565.63000	16565.63	44280.00000	44280.00
0140 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. DEM. & REM. OF BUILDING PARCEL 16		LUMP	4800.00000	4800.00	16565.63000	16565.63	18520.00000	18520.00

TABULATION OF BIDS

CALL ORDER : 901 CONTRACT ID : 070727-901 COUNTIES : SHANNON
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 09 CARTER

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(5) 0010189 Illinois Valley Paving Co. UNIT PRICE	AMOUNT	(6) 0010120 Bloomsdale Excavating Company UNIT PRICE	AMOUNT
0150 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. DEM. & REM. OF BUILDING PARCEL 17	LUMP		8900.00000	8900.00	32929.71000	32929.71	42500.00000	42500.00
0160 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. DEM. & REM. OF BUILDING PARCEL 19	LUMP		2100.00000	2100.00	1432.09000	1432.09	6885.00000	6885.00
0170 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. DEM. & REM. OF BUILDING PARCEL 23	LUMP		4600.00000	4600.00	1432.09000	1432.09	4390.00000	4390.00
0180 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. DEM. & REM. OF BUILDING PARCEL 24	LUMP		12000.00000	12000.00	35960.19000	35960.19	50330.00000	50330.00
0190 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. DEM. & REM. OF BUILDING PARCEL 33	LUMP		4800.00000	4800.00	8282.81000	8282.81	16260.00000	16260.00
0200 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. DEM. & REM. OF BUILDING PARCEL 8	LUMP		1400.00000	1400.00	1854.03000	1854.03	3205.00000	3205.00
0210 2031000 CLASS A EXCAVATION	2599989.000	CUYD	2.71000	7045970.19	3.14000	8163965.46	2.70000	7019970.30
0220 2032000 CLASS C EXCAVATION	37778.000	CUYD	7.85000	296557.30	7.19000	271623.82	6.50000	245557.00
0230 2036000 COMPACTING EMBANKMENT	1985305.000	CUYD	0.31000	615444.55	0.31000	615444.55	0.60000	1191183.00
0240 2037075 COMPACTING IN CUT	420.800	STA	375.00000	157800.00	237.81000	100070.45	620.00000	260896.00
0250 2063000 CLASS 3 EXCAVATION	3775.000	CUYD	11.00000	41525.00	6.57000	24801.75	15.00000	56625.00
0260 2063300 CLASS 4 EXCAVATION	1558.000	CUYD	19.00000	29602.00	27.71000	43172.18	15.00000	23370.00
0270 2071000 LINEAR GRADING CLASS 1	120.800	STA	350.00000	42280.00	476.40000	57549.12	500.00000	60400.00
0280 2081000 INTERCEPTION DITCH	156.000	100F	150.00000	23400.00	91.90000	14336.40	180.00000	28080.00
0290 3030610A PLACING ROCK BASE (18 IN. THICK)	1669.000	SQYD	21.00000	35049.00	13.10000	21863.90	8.00000	13352.00

TABULATION OF BIDS

CALL ORDER : 901 CONTRACT ID : 070727-901 COUNTIES : SHANNON
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 09 CARTER

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(5) 0010189 Illinois Valley Paving Co. UNIT PRICE	 AMOUNT	(6) 0010120 Bloomsdale Excavating Company UNIT PRICE	 AMOUNT
0300 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	23227.000 SQYD	6.15000	142846.05	7.85000	182331.95	7.15000	166073.05
0310 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	295512.000 SQYD	4.85000	1433233.20	5.22000	1542572.64	4.20000	1241150.40
0320 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	798.800 TONS	75.00000	59910.00	73.50000	58711.80	93.20000	74448.16
0330 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	53.700 TONS	110.00000	5907.00	110.25000	5920.43	93.20000	5004.84
0340 4019905 MISC. OPTIONAL PAVEMENT - BYPASSES	4512.800 SQYD	32.00000	144409.60	24.09000	108713.35	47.20000	213004.16
0350 4019905 MISC. OPTIONAL PAVEMENT - STATE ROUTES	5292.400 SQYD	35.50000	187880.20	31.49000	166657.68	65.90000	348769.16
0360 4019905 MISC. TYPE A3 SHOULDER	58418.100 SQYD	18.50000	1080734.85	12.80000	747751.68	17.20000	1004791.32
0370 4030103 ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125C MIX)	245.900 TONS	108.00000	26557.20	105.00000	25819.50	97.20000	23901.48
0380 4030308 ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP250C MIX)	162.600 TONS	113.00000	18373.80	110.25000	17926.65	97.20000	15804.72
0390 4071005 TACK COAT	150.000 GAL	7.00000	1050.00	6.83000	1024.50	17.80000	2670.00
0400 4081010 PRIME-LIQUID ASPHALT RC 70 OR MC 30	1140.000 GAL	4.60000	5244.00	4.46000	5084.40	17.80000	20292.00
0410 5041000 CONCRETE APPROACH PAVEMENT	281.600 SQYD	118.00000	33228.80	150.29000	42321.66	136.50000	38438.40
0420 6044013 PIPE COLLAR, TYPE C	1.000 EA	3750.00000	3750.00	3188.63000	3188.63	1000.00000	1000.00
0430 6053030A PIPE AGGREGATE PAVEMENT EDGE DRAIN	67537.000 LF	3.95000	266771.15	5.04000	340386.48	5.70000	384960.90
0440 6054020 OUTLET PIPES AND SPLASH PADS	198.000 EA	300.00000	59400.00	315.00000	62370.00	360.00000	71280.00
0450 6061010 GUARDRAIL TYPE A	4453.000 LF	17.85000	79486.05	17.33000	77170.49	19.60000	87278.80
0460 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	4.000 EA	435.00000	1740.00	420.00000	1680.00	475.00000	1900.00
0470 6062400 BRIDGE ANCHOR SECTION (THRIE BEAM)	3.000 EA	1730.00000	5190.00	1680.00000	5040.00	1900.00000	5700.00

TABULATION OF BIDS

CALL ORDER : 901 CONTRACT ID : 070727-901 COUNTIES : SHANNON
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 09 CARTER

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(5) 0010189 Illinois Valley Paving Co. UNIT PRICE	AMOUNT	(6) 0010120 Bloomsdale Excavating Company UNIT PRICE	AMOUNT
0480 6063015 TYPE A CRASHWORTHY END TERMINAL	6.000	EA	2110.00000	12660.00	2047.50000	12285.00	2315.00000	13890.00
0490 6066610 END ANCHOR	4.000	EA	975.00000	3900.00	945.00000	3780.00	1070.00000	4280.00
0500 6092011 INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A	25.000	LF	27.00000	675.00	42.00000	1050.00	40.00000	1000.00
0510 6094010 DRAIN BASIN	2.000	EA	3950.00000	7900.00	3851.78000	7703.56	5850.00000	11700.00
0520 6097000 ROCK LINING	489.000	CUYD	52.00000	25428.00	41.45000	20269.05	50.00000	24450.00
0530 6113040 PLACING TYPE 2 ROCK BLANKET	1055.000	CUYD	31.40000	33127.00	14.56000	15360.80	21.20000	22366.00
0540 6117000A GABIONS	410.000	CUYD	190.00000	77900.00	133.59000	54771.90	50.00000	20500.00
0550 6141023 GRATE AND BEARING PLATE (5 FT. X 2 FT. OR 1524 MM X 610 MM)	9.000	EA	735.00000	6615.00	578.03000	5202.27	620.00000	5580.00
0560 6141024 GRATE AND BEARING PLATE (5 FT. X 3 FT. OR 1524 MM X 914 MM)	24.000	EA	1100.00000	26400.00	897.92000	21550.08	1020.00000	24480.00
0570 6143012 MANHOLE FRAME AND COVER, TYPE 2	2.000	EA	480.00000	960.00	196.42000	392.84	450.00000	900.00
0580 6161005 CONSTRUCTION SIGNS	2470.000	SQFT	6.50000	16055.00	6.30000	15561.00	7.10000	17537.00
0590 6161010 RELOCATED SIGNS	690.000	SQFT	4.30000	2967.00	4.20000	2898.00	4.75000	3277.50
0600 6161025 CHANNELIZER (TRIM LINE)	500.000	EA	32.50000	16250.00	31.50000	15750.00	35.60000	17800.00
0610 6161030 TYPE III MOVEABLE BARRICADE	66.000	EA	100.00000	6600.00	94.50000	6237.00	107.00000	7062.00
0620 6161040 FLASHING ARROW PANEL	2.000	EA	3200.00000	6400.00	1575.00000	3150.00	1780.00000	3560.00
0630 6161052 WARNING LIGHT, TYPE B	12.000	EA	110.00000	1320.00	105.00000	1260.00	112.00000	1344.00
0640 6161070 TUBULAR MARKER	160.000	EA	50.00000	8000.00	47.25000	7560.00	53.40000	8544.00
0650 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	2.000	EA	6100.00000	12200.00	3150.00000	6300.00	3560.00000	7120.00
0660 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	105.00000	210.00	105.00000	210.00	120.00000	240.00

TABULATION OF BIDS

CALL ORDER : 901 CONTRACT ID : 070727-901 COUNTIES : SHANNON
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 09 CARTER

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(5) 0010189 Illinois Valley Paving Co. UNIT PRICE	 AMOUNT	(6) 0010120 Bloomsdale Excavating Company UNIT PRICE	 AMOUNT
0670 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000 EA	220.00000	440.00	210.00000	420.00	237.00000	474.00
0680 6181000 MOBILIZATION	LUMP	1535000.00000	1535000.00	1008817.21000	1008817.21	1255000.00000	1255000.00
0690 6191000 PAVEMENT EDGE TREATMENT	3670.000 LF	3.10000	11377.00	2.63000	9652.10	4.30000	15781.00
0700 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	56.000 LF	22.75000	1274.00	22.05000	1234.80	24.90000	1394.40
0710 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	24.000 EA	380.00000	9120.00	367.50000	8820.00	385.00000	9240.00
0720 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	49383.000 LF	0.12000	5925.96	0.12000	5925.96	0.15000	7407.45
0730 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	93760.000 LF	0.12000	11251.20	0.12000	11251.20	0.15000	14064.00
0740 6206308 TYPE B EPOXY PAVEMENT MARKING, 6 IN., WHITE	10205.000 LF	0.50000	5102.50	0.47000	4796.35	0.60000	6123.00
0750 6206309 TYPE B EPOXY PAVEMENT MARKING, 6 IN., YELLOW	31847.000 LF	0.50000	15923.50	0.47000	14968.09	0.60000	19108.20
0760 6206503 POLYUREA PAVEMENT MARKING, 6 IN., WHITE	575.000 LF	1.00000	575.00	0.95000	546.25	1.10000	632.50
0770 6206504 POLYUREA PAVEMENT MARKING, 6 IN., YELLO	4337.000 LF	1.00000	4337.00	0.95000	4120.15	1.10000	4770.70
0780 6207000A PAVEMENT MARKING REMOVAL (PAINT)	227626.000 LF	0.25000	56906.50	0.23000	52353.98	0.40000	91050.40
0790 6207005A PAVEMENT MARKING REMOVAL (TAPE)	2602.000 LF	0.35000	910.70	0.32000	832.64	0.20000	520.40
0800 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	2711.000 EA	5.40000	14639.40	2.68000	7265.48	1.90000	5150.90
0810 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	2711.000 EA	5.40000	14639.40	2.90000	7861.90	1.90000	5150.90
0820 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	1001.000 SQYD	13.00000	13013.00	12.60000	12612.60	10.00000	10010.00
0830 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	1582.000 SQYD	2.50000	3955.00	2.45000	3875.90	1.50000	2373.00

TABULATION OF BIDS

CALL ORDER : 901 CONTRACT ID : 070727-901 COUNTIES : SHANNON
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 09 CARTER

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(5) 0010189 Illinois Valley Paving Co. UNIT PRICE	 AMOUNT	(6) 0010120 Bloomsdale Excavating Company UNIT PRICE	 AMOUNT
0840 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING	LUMP		203000.00000	203000.00	189320.25000	189320.25	205000.00000	205000.00
0850 7032002 CLASS B CONCRETE (MISC)	10.200	CUYD	1500.00000	15300.00	1266.20000	12915.24	1200.00000	12240.00
0860 7034041 CLASS B-1 CONCRETE (CULVERTS)	570.100	CUYD	520.00000	296452.00	425.73000	242708.67	590.00000	336359.00
0870 7061000 REINFORCING STEEL	430.000	LB	0.01000	4.30	2.24000	963.20	1.00000	430.00
0880 7061030 REINFORCING STEEL (CULVERTS)	70060.000	LB	1.05000	73563.00	1.14000	79868.40	1.30000	91078.00
0890 7250315A 15 IN. PIPE GROUP B	204.000	LF	25.00000	5100.00	19.52000	3982.08	24.00000	4896.00
0900 7250318A 18 IN. PIPE GROUP B	631.000	LF	28.00000	17668.00	27.67000	17459.77	28.00000	17668.00
0910 7250324A 24 IN. PIPE GROUP B	112.000	LF	35.00000	3920.00	25.75000	2884.00	34.00000	3808.00
0920 7250415 15 IN. PIPE GROUP C	470.000	LF	26.00000	12220.00	20.91000	9827.70	24.00000	11280.00
0930 7250418 18 IN. PIPE GROUP C	429.000	LF	28.00000	12012.00	21.93000	9407.97	28.00000	12012.00
0940 7250424 24 IN. PIPE GROUP C	426.000	LF	35.00000	14910.00	25.89000	11029.14	42.00000	17892.00
0950 7250436 36 IN. PIPE GROUP C	235.000	LF	40.00000	9400.00	36.06000	8474.10	52.00000	12220.00
0960 7250442 42 IN. PIPE GROUP C	47.000	LF	50.00000	2350.00	58.36000	2742.92	64.00000	3008.00
0970 7261315 15 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	81.000	LF	33.00000	2673.00	22.61000	1831.41	32.00000	2592.00
0980 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	1134.000	LF	36.00000	40824.00	29.12000	33022.08	40.00000	45360.00
0990 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	999.000	LF	43.00000	42957.00	34.86000	34825.14	50.00000	49950.00
1000 7261330 30 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	241.000	LF	56.00000	13496.00	45.33000	10924.53	62.00000	14942.00
1010 7261336 36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	421.000	LF	67.00000	28207.00	55.88000	23525.48	78.00000	32838.00

TABULATION OF BIDS

CALL ORDER : 901 CONTRACT ID : 070727-901 COUNTIES : SHANNON
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 09 CARTER

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(5) 0010189 Illinois Valley Paving Co. UNIT PRICE	 AMOUNT	(6) 0010120 Bloomsdale Excavating Company UNIT PRICE	 AMOUNT
1020 7261348 48 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	198.000 LF	98.00000	19404.00	88.01000	17425.98	110.00000	21780.00
1030 7261424 24 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	359.000 LF	45.00000	16155.00	41.28000	14819.52	52.00000	18668.00
1040 7261430 30 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	730.000 LF	60.00000	43800.00	51.20000	37376.00	66.00000	48180.00
1050 7261436 36 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	95.000 LF	80.00000	7600.00	61.88000	5878.60	84.00000	7980.00
1060 7261442 42 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	519.000 LF	92.00000	47748.00	80.53000	41795.07	112.00000	58128.00
1070 7261530 30 IN. CLASS V REINFORCED CONCRETE PIPE CULVERT	203.000 LF	65.00000	13195.00	61.38000	12460.14	72.00000	14616.00
1080 7261536 36 IN. CLASS V REINFORCED CONCRETE PIPE CULVERT	382.000 LF	82.00000	31324.00	73.42000	28046.44	94.00000	35908.00
1090 7310060 PRECAST CONCRETE MANHOLE - 60 IN.	19.000 FT	435.00000	8265.00	279.09000	5302.71	280.00000	5320.00
1100 7310072 PRECAST CONCRETE MANHOLE - 72 IN.	11.000 FT	770.00000	8470.00	567.83000	6246.13	500.00000	5500.00
1110 7311052 PRECAST CONCRETE DROP INLET 5 FT X 2 FT	14.000 FT	620.00000	8680.00	521.64000	7302.96	250.00000	3500.00
1120 7311053 PRECAST CONCRETE DROP INLET 5 FT X 3 FT	88.000 FT	730.00000	64240.00	526.94000	46370.72	290.00000	25520.00
1130 7320018A 18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	6.000 EA	310.00000	1860.00	342.84000	2057.04	350.00000	2100.00
1140 7320618 18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	14.000 EA	610.00000	8540.00	551.37000	7719.18	940.00000	13160.00
1150 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	11.000 EA	690.00000	7590.00	643.77000	7081.47	1040.00000	11440.00
1160 7320630 30 IN. (750 MM) PRECAST CONCRETE FLARED END SECTION	8.000 EA	815.00000	6520.00	773.97000	6191.76	1310.00000	10480.00

TABULATION OF BIDS

CALL ORDER : 901 CONTRACT ID : 070727-901 COUNTIES : SHANNON
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 09 CARTER

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(5) 0010189 Illinois Valley Paving Co. UNIT PRICE	AMOUNT	(6) 0010120 Bloomsdale Excavating Company UNIT PRICE	AMOUNT
1170 7320636 36 IN. (900 MM) PRECAST CONCRETE FLARED END SECTION	9.000	EA	1100.00000	9900.00	1052.32000	9470.88	1890.00000	17010.00
1180 7320642 42 IN. (1050 MM) PRECAST CONCRETE FLARED END SECTION	5.000	EA	1600.00000	8000.00	1222.59000	6112.95	2450.00000	12250.00
1190 7320648 48 IN. (1200 MM) PRECAST CONCRETE FLARED END SECTION	2.000	EA	1795.00000	3590.00	1411.15000	2822.30	2990.00000	5980.00
1200 7320818A 18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	16.000	EA	180.00000	2880.00	342.84000	5485.44	350.00000	5600.00
1210 7320824A 24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	12.000	EA	335.00000	4020.00	369.78000	4437.36	450.00000	5400.00
1220 7320836A 36 IN. (900 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	2.000	EA	700.00000	1400.00	616.71000	1233.42	800.00000	1600.00
1230 7320842A 42 IN. (1050 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	2.000	EA	900.00000	1800.00	810.67000	1621.34	1070.00000	2140.00
1240 8051000A SEEDING - COOL SEASON MIXTURES	81.000	ACRE	1600.00000	129600.00	1548.75000	125448.75	1750.00000	141750.00
1250 8052000A SEEDING - WARM SEASON MIXTURES	96.000	ACRE	1600.00000	153600.00	1548.75000	148680.00	1750.00000	168000.00
1260 8059919 MISC. SEEDING - COOL SEASON - NO MULCH	5.000	ACRE	920.00000	4600.00	892.50000	4462.50	1010.00000	5050.00
1270 8059919 MISC. SEEDING - WARM SEASON - NO MULCH	42.000	ACRE	920.00000	38640.00	892.50000	37485.00	1010.00000	42420.00
1280 8061010A TYPE B BERM	14325.000	LF	1.25000	17906.25	0.92000	13179.00	1.60000	22920.00
1290 8061011 SLOPE DRAINS	1484.000	LF	10.00000	14840.00	7.74000	11486.16	10.91000	16190.44
1300 8061015 SEDIMENT BASIN	5490.000	CUYD	18.00000	98820.00	7.71000	42327.90	10.50000	57645.00
1310 8061016 SEDIMENT REMOVAL	4420.000	CUYD	18.50000	81770.00	14.28000	63117.60	20.00000	88400.00
1320 8061017 TEMPORARY SEEDING AND MULCHING	44.800	ACRE	460.00000	20608.00	892.50000	39984.00	1010.00000	45248.00
1330 8061019 SILT FENCE	22550.000	LF	2.15000	48482.50	2.70000	60885.00	2.40000	54120.00

TABULATION OF BIDS

CALL ORDER : 901 CONTRACT ID : 070727-901 COUNTIES : SHANNON
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 09 CARTER

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(5) 0010189 Illinois Valley Paving Co. UNIT PRICE	 AMOUNT	(6) 0010120 Bloomsdale Excavating Company UNIT PRICE	 AMOUNT
1340 8061022 TYPE II DITCH CHECK	3974.000	EA	163.00000	647762.00	175.48000	697357.52	178.00000	707372.00
1350 8061050 TYPE C BERM	396.000	LF	20.00000	7920.00	22.99000	9104.04	46.00000	18216.00
1360 8064103 TYPE C EROSION CONTROL BLANKET	173719.000	SQYD	1.90000	330066.10	1.84000	319642.96	2.10000	364809.90
1370 8064107 TYPE G EROSION CONTROL BLANKET	51247.000	SQYD	3.25000	166552.75	3.15000	161428.05	3.60000	184489.20
1380 8064108 TYPE H EROSION CONTROL BLANKET	4498.000	SQYD	3.25000	14618.50	3.15000	14168.70	3.60000	16192.80
1390 8080310 WITCHHAZEL	73.000	EA	41.00000	2993.00	40.43000	2951.39	45.72000	3337.56
1400 8080312 SERVICE BERRY	73.000	EA	41.00000	2993.00	40.43000	2951.39	45.72000	3337.56
1410 8089902 MISC. AMERICAN ELDER	73.000	EA	41.00000	2993.00	40.43000	2951.39	45.72000	3337.56
1420 8089902 MISC. INDIGO BUSH	73.000	EA	41.00000	2993.00	40.43000	2951.39	45.72000	3337.56
1430 8089902 MISC. NINEBARK	73.000	EA	41.00000	2993.00	40.43000	2951.39	45.72000	3337.56
SECTION TOTALS			$	17,311,882.00	$	17,639,723.94	$	18,355,014.53
SECTION 0002 ALT PVMT A ITEMS - J9P0359B								
1440 5021309 CONCRETE PAVEMENT (9 IN. NON-REINFORCED 15 FT. JOINTS)	237093.200	SQYD	30.30000	7183923.96	30.04000	7122279.73	33.00000	7824075.60
1450 6206501 POLYUREA PAVEMENT MARKING, 4 IN., WHITE	3659.000	LF	0.55000	2012.45	0.53000	1939.27	0.60000	2195.40
1460 6206502 POLYUREA PAVEMENT MARKING, 4 IN., YELLO	2922.000	LF	0.55000	1607.10	0.53000	1548.66	0.60000	1753.20
1470 6206503 POLYUREA PAVEMENT MARKING, 6 IN., WHITE	67517.000	LF	0.70000	47261.90	0.68000	45911.56	0.80000	54013.60
1480 6206504 POLYUREA PAVEMENT MARKING, 6 IN., YELLO	66422.000	LF	0.70000	46495.40	0.68000	45166.96	0.80000	53137.60
1490 6262000A PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	1218.100	STA	27.00000	32888.70	96.23000	117217.76	130.00000	158353.00
SECTION TOTALS			$	7,314,189.51	$	7,334,063.94	$	8,093,528.40
SECTION 0003 ALT PVMT B ITEMS - J9P0359B								

TABULATION OF BIDS

CALL ORDER : 901 CONTRACT ID : 070727-901 COUNTIES : SHANNON
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 09 CARTER

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(5) 0010189 Illinois Valley Paving Co. UNIT PRICE	AMOUNT	(6) 0010120 Bloomsdale Excavating Company UNIT PRICE	AMOUNT
1500 4030410 13 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	237093.200	SQYD						
1510 6206301 TYPE B EPOXY PAVEMENT MARKING 4 IN., WHITE	3659.000	LF						
1520 6206303 TYPE B EPOXY PAVEMENT MARKING 4 IN., YELLOW	2922.000	LF						
1530 6206308 TYPE B EPOXY PAVEMENT MARKING, 6 IN., WHITE	67517.000	LF						
1540 6206309 TYPE B EPOXY PAVEMENT MARKING, 6 IN., YELLOW	66422.000	LF						
1550 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	1218.100	STA						
SECTION TOTALS			$		$		$	
SECTION 0004 BRIDGE NUMBER A39691 - J9P0359B								
1560 2063300 CLASS 4 EXCAVATION	140.000	CUYD	12.50000	1750.00	44.79000	6270.60	30.00000	4200.00
1570 2163501 PARTIAL REMOVAL OF CULVERT-BRIDGE CONCRETE		LUMP	5400.00000	5400.00	3150.00000	3150.00	9500.00000	9500.00
1580 7034040 CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	256.000	CUYD	400.00000	102400.00	393.75000	100800.00	475.00000	121600.00
1590 7061020 REINFORCING STEEL (CULVERTS-BRIDGE)	37190.000	LB	1.00000	37190.00	1.05000	39049.50	1.10000	40909.00
SECTION TOTALS			$	146,740.00	$	149,270.10	$	176,209.00
SECTION 0005 BRIDGE NUMBER A39701- J9P0359B								
1600 2063300 CLASS 4 EXCAVATION	510.000	CUYD	10.00000	5100.00	19.34000	9863.40	22.00000	11220.00
1610 2163501 PARTIAL REMOVAL OF CULVERT-BRIDGE CONCRETE		LUMP	10500.00000	10500.00	5250.00000	5250.00	9500.00000	9500.00
1620 7034040 CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	373.100	CUYD	410.00000	152971.00	367.50000	137114.25	415.00000	154836.50

TABULATION OF BIDS

CALL ORDER : 901 CONTRACT ID : 070727-901 COUNTIES : SHANNON
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 09 CARTER

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(5) 0010189 Illinois Valley Paving Co. UNIT PRICE	AMOUNT	(6) 0010120 Bloomsdale Excavating Company UNIT PRICE	AMOUNT
1630 7061020 REINFORCING STEEL (CULVERTS-BRIDGE)	70700.000	LB	1.00000	70700.00	1.05000	74235.00	1.10000	77770.00
SECTION TOTALS			$	239,271.00	$	226,462.65	$	253,326.50
SECTION 0006 BRIDGE NUMBER A7383 - J9P0359B								
1640 5031010 BRIDGE APPROACH SLAB (BRIDGE)	217.000	SQYD	220.00000	47740.00	228.91000	49673.47	230.00000	49910.00
1650 7021012 STRUCTURAL STEEL PILES (12 IN.)	1510.000	LF	50.00000	75500.00	50.40000	76104.00	52.20000	78822.00
1660 7026000 PRE-BORE FOR PILING	348.000	LF	50.00000	17400.00	63.00000	21924.00	59.40000	20671.20
1670 7027000 PILE POINT REINFORCEMENT	28.000	EA	85.00000	2380.00	126.00000	3528.00	208.00000	5824.00
1680 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	65.700	CUYD	620.00000	40734.00	472.50000	31043.25	772.00000	50720.40
1690 7034213 SLAB ON CONCRETE I-GIRDER	908.000	SQYD	235.00000	213380.00	246.75000	224049.00	285.00000	258780.00
1700 7034215 SAFETY BARRIER CURB	452.000	LF	62.00000	28024.00	73.50000	33222.00	83.13000	37574.76
1710 7051165 PRESTRESSED CONCRETE I-GIRDER, 65 FT SPAN	10.000	EA	8400.00000	84000.00	8190.00000	81900.00	9615.00000	96150.00
1720 7051170 PRESTRESSED CONCRETE I-GIRDER, 70 FT SPAN	5.000	EA	9100.00000	45500.00	8820.00000	44100.00	11280.00000	56400.00
1730 7061060 REINFORCING STEEL (BRIDGES)	7580.000	LB	1.05000	7959.00	1.05000	7959.00	1.40000	10612.00
1740 7121000 FABRICATED STRUCTURAL CARBON STEEL (MISC)	2310.000	LB	7.50000	17325.00	3.15000	7276.50	4.75000	10972.50
1750 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	12.000	EA	450.00000	5400.00	525.00000	6300.00	712.00000	8544.00
1760 7123610 SLAB DRAIN	2.000	EA	270.00000	540.00	315.00000	630.00	600.00000	1200.00
1770 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	1200.00000	2400.00	1050.00000	2100.00	1425.00000	2850.00
1780 7161003 LAMINATED NEOPRENE BEARING PAD (TAPERED	30.000	EA	160.00000	4800.00	210.00000	6300.00	332.00000	9960.00
SECTION TOTALS			$	593,082.00	$	596,109.22	$	698,990.86
SECTION 0007 ALTERNATE STRUCTURE A - A7385 - J9P0359B								

TABULATION OF BIDS

CALL ORDER : 901 CONTRACT ID : 070727-901 COUNTIES : SHANNON
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 09 CARTER

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(5) 0010189 Illinois Valley Paving Co. UNIT PRICE	AMOUNT	(6) 0010120 Bloomsdale Excavating Company UNIT PRICE	AMOUNT
1790 2063300 CLASS 4 EXCAVATION	1555.000	CUYD	6.00000	9330.00	24.95000	38797.25	12.00000	18660.00
1800 7034040 CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	1642.400	CUYD	315.00000	517356.00	262.50000	431130.00	356.00000	584694.40
1810 7061020 REINFORCING STEEL (CULVERTS-BRIDGE)	189550.000	LB	0.90000	170595.00	1.05000	199027.50	1.00000	189550.00
SECTION TOTALS			$	697,281.00	$	668,954.75	$	792,904.40
SECTION 0008 ALTERNATE STRUCTURE B - A7385 - J9P0359B								
1820 7279901 MISC. PRECAST CONCRETE THREE SIDED STRUCTURE		LUMP						
SECTION TOTALS			$		$		$	
SECTION 0009 ALTERNATE STRUCTURE C - A7385 - J9P0359B								
1830 7279901 MISC. STRUCTURAL PLATE ARCH STRUCTURE		LUMP						
SECTION TOTALS			$		$		$	
SECTION 0010 ROADWAY ITEMS - J9P0381D								
1840 1041000 TEMPORARY SURFACING	400.000	CUYD	32.00000	12800.00	38.45000	15380.00	50.00000	20000.00
1850 2013000 CLEARING AND GRUBBING	83.000	ACRE	2400.00000	199200.00	2430.36000	201719.88	3550.00000	294650.00
1860 2022010 REMOVAL OF IMPROVEMENTS		LUMP	100000.00000	100000.00	109524.40000	109524.40	82500.00000	82500.00
1870 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. DEM. & REM OF BUILDING PARCEL 103		LUMP	1.00000	1.00	0.01000	0.01	32050.00000	32050.00
1880 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. DEM. & REM. OF BUILDING PARCEL 105		LUMP	1400.00000	1400.00	1543.65000	1543.65	5220.00000	5220.00
1890 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. DEM. & REM. OF BUILDING PARCEL 110		LUMP	1.00000	1.00	0.01000	0.01	21130.00000	21130.00

TABULATION OF BIDS

CALL ORDER : 901 CONTRACT ID : 070727-901 COUNTIES : SHANNON
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 09 CARTER

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(5) 0010189 Illinois Valley Paving Co. UNIT PRICE	AMOUNT	(6) 0010120 Bloomsdale Excavating Company UNIT PRICE	AMOUNT
1900 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. DEM. & REM. OF BUILDING PARCEL 111	LUMP		3800.00000	3800.00	10303.12000	10303.12	24690.00000	24690.00
1910 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. DEM. & REM. OF BUILDING PARCEL 122A	LUMP		4900.00000	4900.00	1543.65000	1543.65	19825.00000	19825.00
1920 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. DEM. & REM. OF BUILDING PARCEL 122B	LUMP		3000.00000	3000.00	12323.44000	12323.44	51875.00000	51875.00
1930 2031000 CLASS A EXCAVATION	908039.000	CUYD	2.94000	2669634.66	3.09000	2805840.51	3.00000	2724117.00
1940 2036000 COMPACTING EMBANKMENT	772045.000	CUYD	0.33000	254774.85	0.31000	239333.95	0.55000	424624.75
1950 2037075 COMPACTING IN CUT	197.900	STA	310.00000	61349.00	252.83000	50035.06	620.00000	122698.00
1960 2063000 CLASS 3 EXCAVATION	4128.000	CUYD	15.00000	61920.00	3.00000	12384.00	15.00000	61920.00
1970 2063300 CLASS 4 EXCAVATION	1252.000	CUYD	20.00000	25040.00	27.54000	34480.08	11.50000	14398.00
1980 2071000 LINEAR GRADING CLASS 1	9.500	STA	640.00000	6080.00	488.31000	4638.95	500.00000	4750.00
1990 2081000 INTERCEPTION DITCH	101.000	100F	150.00000	15150.00	85.16000	8601.16	180.00000	18180.00
2000 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	10790.000	SQYD	6.45000	69595.50	8.13000	87722.70	7.20000	77688.00
2010 3040163 TYPE 1 AGGREGATE FOR BASE (6 IN. THICK)	788.000	SQYD	7.65000	6028.20	10.12000	7974.56	10.70000	8431.60
2020 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	149406.000	SQYD	4.83000	721630.98	5.22000	779899.32	4.00000	597624.00
2030 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	1201.600	TONS	84.90000	102015.84	82.43000	99047.89	93.20000	111989.12
2040 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	667.100	TONS	88.60000	59105.06	85.99000	57363.93	97.20000	64842.12
2050 4019905 MISC. OPTIONAL PAVEMENT - ALTON ROAD	685.700	SQYD	43.00000	29485.10	39.01000	26749.16	47.20000	32365.04
2060 4019905 MISC. OPTIONAL PAVEMENT - ROUTE 19	1397.600	SQYD	60.00000	83856.00	40.44000	56518.94	65.90000	92101.84

TABULATION OF BIDS

CALL ORDER : 901 CONTRACT ID : 070727-901 COUNTIES : SHANNON
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 09 CARTER

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(5) 0010189 Illinois Valley Paving Co. UNIT PRICE	AMOUNT	(6) 0010120 Bloomsdale Excavating Company UNIT PRICE	AMOUNT
2070 4019905 MISC. TYPE A3 SHOULDERS	29683.900	SQYD	18.35000	544699.57	12.80000	379953.92	17.20000	510563.08
2080 4081010 PRIME-LIQUID ASPHALT RC 70 OR MC 30	150.000	GAL	16.20000	2430.00	15.75000	2362.50	17.80000	2670.00
2090 5021108 CONCRETE PAVEMENT (8 IN. NON-REINF)	505.000	SQYD	50.00000	25250.00	64.20000	32421.00	89.00000	44945.00
2100 6053030A PIPE AGGREGATE PAVEMENT EDGE DRAIN	33676.000	LF	3.95000	133020.20	5.04000	169727.04	5.70000	191953.20
2110 6054020 OUTLET PIPES AND SPLASH PADS	103.000	EA	300.00000	30900.00	315.00000	32445.00	356.00000	36668.00
2120 6061010 GUARDRAIL TYPE A	550.000	LF	17.85000	9817.50	17.33000	9531.50	19.60000	10780.00
2130 6063015 TYPE A CRASHWORTHY END TERMINAL	1.000	EA	2100.00000	2100.00	2047.50000	2047.50	2315.00000	2315.00
2140 6066610 END ANCHOR	1.000	EA	975.00000	975.00	945.00000	945.00	1070.00000	1070.00
2150 6097000 ROCK LINING	432.000	CUYD	52.00000	22464.00	21.83000	9430.56	50.00000	21600.00
2160 6131010 FURNISHING AND PLACING CONCRETE MATERIAL FOR FULL DEPTH PAVEMENT REPAIR	50.600	SQYD	160.00000	8096.00	210.00000	10626.00	326.00000	16495.60
2170 6131012 SUBGRADE COMPACTION (6 IN. DEPTH) (PAVEMENT REPAIR)	50.000	SQYD	11.00000	550.00	15.75000	787.50	11.90000	595.00
2180 6131013 TYPE 1 OR 5 AGGREGATE FOR BASE (4 IN. THICK) (PAVEMENT REPAIR)	50.000	SQYD	11.00000	550.00	15.75000	787.50	11.90000	595.00
2190 6131014 FULL DEPTH PAVEMENT REPAIR SAW CUT (FOR PERIMETER AND INTERNAL SAW CUTS)	152.000	LF	8.00000	1216.00	10.50000	1596.00	23.80000	3617.60
2200 6131015 DOWEL BAR (DRILLING, FURNISHING AND INSTALLATION) FOR FULL DEPTH PAVEMENT REPAIR	80.000	EA	11.00000	880.00	15.75000	1260.00	23.75000	1900.00
2210 6141022 GRATE AND BEARING PLATE (3 FT. X 3 FT. OR 914 MM X 914 MM)	35.000	EA	750.00000	26250.00	578.04000	20231.40	500.00000	17500.00
2220 6141023 GRATE AND BEARING PLATE (5 FT. X 2 FT. OR 1524 MM X 610 MM)	1.000	EA	735.00000	735.00	578.04000	578.04	620.00000	620.00
2230 6161005 CONSTRUCTION SIGNS	1478.000	SQFT	6.50000	9607.00	6.30000	9311.40	7.10000	10493.80

TABULATION OF BIDS

CALL ORDER : 901 CONTRACT ID : 070727-901 COUNTIES : SHANNON
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 09 CARTER

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(5) 0010189 Illinois Valley Paving Co. UNIT PRICE	AMOUNT	(6) 0010120 Bloomsdale Excavating Company UNIT PRICE	AMOUNT
2240 6161010 RELOCATED SIGNS	150.000	SQFT	4.35000	652.50	4.20000	630.00	4.75000	712.50
2250 6161025 CHANNELIZER (TRIM LINE)	395.000	EA	32.50000	12837.50	31.50000	12442.50	35.60000	14062.00
2260 6161030 TYPE III MOVEABLE BARRICADE	41.000	EA	100.00000	4100.00	94.50000	3874.50	110.00000	4510.00
2270 6161040 FLASHING ARROW PANEL	2.000	EA	3200.00000	6400.00	1575.00000	3150.00	1780.00000	3560.00
2280 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	2.000	EA	5000.00000	10000.00	3150.00000	6300.00	3560.00000	7120.00
2290 6161120 INSTALLING "DRIVE SMART" SIGN	1.000	EA	110.00000	110.00	105.00000	105.00	120.00000	120.00
2300 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	1.000	EA	215.00000	215.00	210.00000	210.00	240.00000	240.00
2310 6181000 MOBILIZATION		LUMP	640000.00000	640000.00	624390.01000	624390.01	300000.00000	300000.00
2320 6191000 PAVEMENT EDGE TREATMENT	5171.000	LF	3.00000	15513.00	2.49000	12875.79	4.30000	22235.30
2330 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	111.000	LF	23.00000	2553.00	22.05000	2447.55	25.00000	2775.00
2340 6205121 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., YELLOW	368.000	LF	23.00000	8464.00	22.05000	8114.40	25.00000	9200.00
2350 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	14.000	EA	380.00000	5320.00	367.50000	5145.00	385.00000	5390.00
2360 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	35790.000	LF	0.15000	5368.50	0.12000	4294.80	0.15000	5368.50
2370 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	36890.000	LF	0.15000	5533.50	0.12000	4426.80	0.15000	5533.50
2380 6206308 TYPE B EPOXY PAVEMENT MARKING, 6 IN., WHITE	10021.000	LF	0.50000	5010.50	0.47000	4709.87	0.50000	5010.50
2390 6206309 TYPE B EPOXY PAVEMENT MARKING, 6 IN., YELLOW	10021.000	LF	0.50000	5010.50	0.47000	4709.87	0.50000	5010.50
2400 6206503 POLYUREA PAVEMENT MARKING, 6 IN., WHITE	15187.000	LF	0.70000	10630.90	0.68000	10327.16	0.80000	12149.60

TABULATION OF BIDS

CALL ORDER : 901 CONTRACT ID : 070727-901 COUNTIES : SHANNON
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 09 CARTER

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(5) 0010189 Illinois Valley Paving Co. UNIT PRICE	AMOUNT	(6) 0010120 Bloomsdale Excavating Company UNIT PRICE	AMOUNT
2410 6206504 POLYUREA PAVEMENT MARKING, 6 IN., YELLO	13689.000	LF	0.70000	9582.30	0.68000	9308.52	0.80000	10951.20
2420 6207000A PAVEMENT MARKING REMOVAL (PAINT)	145370.000	LF	0.25000	36342.50	0.23000	33435.10	0.40000	58148.00
2430 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	1590.000	EA	5.40000	8586.00	2.75000	4372.50	1.90000	3021.00
2440 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	1590.000	EA	5.40000	8586.00	2.89000	4595.10	1.90000	3021.00
2450 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	87000.00000	87000.00	107730.00000	107730.00	105000.00000	105000.00
2460 7032002 CLASS B CONCRETE (MISC)	2.200	CUYD	1330.00000	2926.00	1214.92000	2672.82	1220.00000	2684.00
2470 7034041 CLASS B-1 CONCRETE (CULVERTS)	545.800	CUYD	455.00000	248339.00	386.23000	210804.33	575.00000	313835.00
2480 7061000 REINFORCING STEEL	90.000	LB	0.01000	0.90	2.24000	201.60	1.00000	90.00
2490 7061030 REINFORCING STEEL (CULVERTS)	73260.000	LB	1.05000	76923.00	1.14000	83516.40	1.30000	95238.00
2500 7250415 15 IN. PIPE GROUP C	208.000	LF	26.00000	5408.00	18.35000	3816.80	24.00000	4992.00
2510 7250418 18 IN. PIPE GROUP C	202.000	LF	28.00000	5656.00	20.53000	4147.06	28.00000	5656.00
2520 7250448 48 IN. PIPE GROUP C	128.000	LF	53.00000	6784.00	66.38000	8496.64	70.00000	8960.00
2530 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	2569.000	LF	36.00000	92484.00	29.30000	75271.70	30.00000	77070.00
2540 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	977.000	LF	43.00000	42011.00	37.05000	36197.85	50.00000	48850.00
2550 7261330 30 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	121.000	LF	60.00000	7260.00	46.59000	5637.39	62.00000	7502.00
2560 7261418 18 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	117.000	LF	36.00000	4212.00	29.39000	3438.63	30.00000	3510.00
2570 7261424 24 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	106.000	LF	45.00000	4770.00	35.15000	3725.90	52.00000	5512.00
2580 7261430 30 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	226.000	LF	57.00000	12882.00	50.38000	11385.88	66.00000	14916.00

TABULATION OF BIDS

CALL ORDER : 901 CONTRACT ID : 070727-901 COUNTIES : SHANNON
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 09 CARTER

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(5) 0010189 Illinois Valley Paving Co. UNIT PRICE	 AMOUNT	(6) 0010120 Bloomsdale Excavating Company UNIT PRICE	 AMOUNT
2590 7261436 36 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	334.000 LF	72.00000	24048.00	61.70000	20607.80	84.00000	28056.00
2600 7261442 42 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	167.000 LF	98.00000	16366.00	95.60000	15965.20	112.00000	18704.00
2610 7261448 48 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	127.000 LF	104.00000	13208.00	94.68000	12024.36	130.00000	16510.00
2620 7311033 PRECAST CONCRETE DROP INLET 3 FT X 3 FT	111.000 FT	640.00000	71040.00	741.38000	82293.18	180.00000	19980.00
2630 7320618 18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	29.000 EA	610.00000	17690.00	551.37000	15989.73	940.00000	27260.00
2640 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	10.000 EA	690.00000	6900.00	643.77000	6437.70	1040.00000	10400.00
2650 7320630 30 IN. (750 MM) PRECAST CONCRETE FLARED END SECTION	3.000 EA	815.00000	2445.00	773.96000	2321.88	1310.00000	3930.00
2660 7320636 36 IN. (900 MM) PRECAST CONCRETE FLARED END SECTION	3.000 EA	1100.00000	3300.00	1052.32000	3156.96	1890.00000	5670.00
2670 7320642 42 IN. (1050 MM) PRECAST CONCRETE FLARED END SECTION	1.000 EA	1600.00000	1600.00	1166.81000	1166.81	2450.00000	2450.00
2680 7320648 48 IN. (1200 MM) PRECAST CONCRETE FLARED END SECTION	1.000 EA	1800.00000	1800.00	1797.54000	1797.54	2990.00000	2990.00
2690 7320818A 18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	2.000 EA	180.00000	360.00	342.85000	685.70	350.00000	700.00
2700 7320848A 48 IN. (1200 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	4.000 EA	1000.00000	4000.00	837.94000	3351.76	1200.00000	4800.00
2710 8051000A SEEDING - COOL SEASON MIXTURES	51.400 ACRE	1595.00000	81983.00	1548.75000	79605.75	1750.00000	89950.00
2720 8052000A SEEDING - WARM SEASON MIXTURES	39.600 ACRE	1595.00000	63162.00	1548.75000	61330.50	1750.00000	69300.00
2730 8061010A TYPE B BERM	6899.000 LF	1.25000	8623.75	0.95000	6554.05	1.60000	11038.40

TABULATION OF BIDS

CALL ORDER : 901 CONTRACT ID : 070727-901 COUNTIES : SHANNON
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 09 CARTER

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(5) 0010189 Illinois Valley Paving Co. UNIT PRICE	AMOUNT	(6) 0010120 Bloomsdale Excavating Company UNIT PRICE	AMOUNT
2740 8061011 SLOPE DRAINS	680.000	LF	10.00000	6800.00	7.91000	5378.80	10.91000	7418.80
2750 8061015 SEDIMENT BASIN	1191.000	CUYD	19.00000	22629.00	7.81000	9301.71	10.50000	12505.50
2760 8061016 SEDIMENT REMOVAL	1076.000	CUYD	18.50000	19906.00	14.39000	15483.64	20.00000	21520.00
2770 8061017 TEMPORARY SEEDING AND MULCHING	22.700	ACRE	460.00000	10442.00	892.50000	20259.75	1010.00000	22927.00
2780 8061019 SILT FENCE	5900.000	LF	2.15000	12685.00	2.70000	15930.00	2.40000	14160.00
2790 8061022 TYPE II DITCH CHECK	877.000	EA	162.00000	142074.00	175.68000	154071.36	180.00000	157860.00
2800 8064103 TYPE C EROSION CONTROL BLANKET	43250.000	SQYD	1.90000	82175.00	1.84000	79580.00	2.10000	90825.00
2810 8064107 TYPE G EROSION CONTROL BLANKET	12044.000	SQYD	3.25000	39143.00	3.15000	37938.60	3.60000	43358.40
2820 8064108 TYPE H EROSION CONTROL BLANKET	78.000	SQYD	3.25000	253.50	3.15000	245.70	3.60000	280.80
2830 8080310 WITCHHAZEL	36.000	EA	41.00000	1476.00	40.43000	1455.48	45.70000	1645.20
2840 8080312 SERVICE BERRY	36.000	EA	41.00000	1476.00	40.43000	1455.48	45.70000	1645.20
2850 8089902 MISC. AMERICAN ELDER	36.000	EA	41.00000	1476.00	40.43000	1455.48	45.70000	1645.20
2860 8089902 MISC. INDIGO BUSH	36.000	EA	41.00000	1476.00	40.43000	1455.48	45.70000	1645.20
2870 8089902 MISC. NINEBARK	36.000	EA	41.00000	1476.00	40.43000	1455.48	45.70000	1645.20
SECTION TOTALS			$	7,367,792.31	$	7,282,633.58	$	7,644,824.25
SECTION 0011 ALT PVMT A ITEMS - J9P0381D								
2880 5021309 CONCRETE PAVEMENT (9 IN. NON-REINFORCED 15 FT. JOINTS)	119720.100	SQYD	28.70000	3435966.87	30.04000	3596391.80	35.00000	4190203.50
2890 6206503 POLYUREA PAVEMENT MARKING, 6 IN., WHITE	32036.000	LF	0.70000	22425.20	0.68000	21784.48	0.80000	25628.80
2900 6206504 POLYUREA PAVEMENT MARKING, 6 IN., YELLO	31498.000	LF	0.70000	22048.60	0.68000	21418.64	0.80000	25198.40
2910 6262000A PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	629.100	STA	27.00000	16985.70	155.44000	97787.30	137.80000	86689.98
SECTION TOTALS			$	3,497,426.37	$	3,737,382.22	$	4,327,720.68
SECTION 0012 ALT PVMT B ITEMS - J9P0381D								

TABULATION OF BIDS

CALL ORDER : 901 CONTRACT ID : 070727-901 COUNTIES : SHANNON
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 09 CARTER

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(5) 0010189 Illinois Valley Paving Co. UNIT PRICE	 AMOUNT	(6) 0010120 Bloomsdale Excavating Company UNIT PRICE	 AMOUNT
2920 4030410 13 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	119720.100 SQYD						
2930 6206308 TYPE B EPOXY PAVEMENT MARKING, 6 IN., WHITE	32036.000 LF						
2940 6206309 TYPE B EPOXY PAVEMENT MARKING, 6 IN., YELLOW	31498.000 LF						
2950 6261000A BITUMINOUS SHOULDER RUMBLE STRIP SECTION TOTALS	629.100 STA	$		$		$	
SECTION 0013 HIGHWAY LIGHTING ITEMS - J9P0381D							
2960 9011062 LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 2	4.000 EA	3100.00000	12400.00	3018.75000	12075.00	3415.00000	13660.00
2970 9011115 BRACKET ARM, 15 FT. OR 4.6 M	4.000 EA	590.00000	2360.00	572.25000	2289.00	650.00000	2600.00
2980 9011310 LUMINAIRE, 250 WATT HIGH PRESSURE SODIU	4.000 EA	270.00000	1080.00	262.50000	1050.00	300.00000	1200.00
2990 9012230 BASE MOUNTED CONTROL STATION 240 VOLT - 4 CIRCUIT	2.000 EA	4300.00000	8600.00	4200.00000	8400.00	4750.00000	9500.00
3000 9013003 CONDUIT, 3 IN. RIGID, IN TRENCH	519.000 LF	13.00000	6747.00	12.60000	6539.40	14.30000	7421.70
3010 9013004 CONDUIT, 4 IN. RIGID, IN TRENCH	78.000 LF	10.00000	780.00	9.45000	737.10	10.70000	834.60
3020 9014004 CONDUIT, 4 IN. RIGID, PUSHED	118.000 LF	24.00000	2832.00	23.10000	2725.80	26.10000	3079.80
3030 9015010 TRENCHING TYPE I	220.000 LF	4.30000	946.00	4.20000	924.00	4.75000	1045.00
3040 9016110 PULL BOX, PREFORMED CLASS 1	10.000 EA	920.00000	9200.00	892.50000	8925.00	1010.00000	10100.00
3050 9017002 CABLE, 2 AWG 1 CONDUCTOR	130.000 LF	3.25000	422.50	3.15000	409.50	3.60000	468.00
3060 9017110 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	480.000 LF	1.35000	648.00	1.31000	628.80	1.50000	720.00
3070 9017407 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	1000.000 LF	2.70000	2700.00	2.63000	2630.00	3.00000	3000.00

TABULATION OF BIDS

CALL ORDER : 901 CONTRACT ID : 070727-901 COUNTIES : SHANNON
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 09 CARTER

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(5) 0010189 Illinois Valley Paving Co. UNIT PRICE	AMOUNT	(6) 0010120 Bloomsdale Excavating Company UNIT PRICE	AMOUNT
3080 9018245 POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	4.000 EA	1500.00000	6000.00	1470.00000	5880.00	1660.00000	6640.00
3090 9018612 POWER SUPPLY ASSEMBLY, TYPE 2, 240/120 VOLT SERVICE, LIGHTING ONLY	2.000 EA	1600.00000	3200.00	1575.00000	3150.00	1780.00000	3560.00
SECTION TOTALS		$	57,915.50	$	56,363.60	$	63,829.10
SECTION 0014 BRIDGE NUMBER A22121- J9P0381D							
3100 2063300 CLASS 4 EXCAVATION	260.000 CUYD	12.50000	3250.00	29.93000	7781.80	20.00000	5200.00
3110 2163501 PARTIAL REMOVAL OF CULVERT-BRIDGE CONCRETE	LUMP	10500.00000	10500.00	5250.00000	5250.00	9500.53000	9500.53
3120 7034040 CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	569.400 CUYD	325.00000	185055.00	325.50000	185339.70	391.90000	223147.86
3130 7061020 REINFORCING STEEL (CULVERTS-BRIDGE)	55960.000 LB	1.05000	58758.00	1.05000	58758.00	1.06000	59317.60
SECTION TOTALS		$	257,563.00	$	257,129.50	$	297,165.99
SECTION 0015 BRIDGE NUMBER A39351 - J9P0381D							
3140 2063300 CLASS 4 EXCAVATION	530.000 CUYD	11.00000	5830.00	27.50000	14575.00	17.81000	9439.30
3150 2163501 PARTIAL REMOVAL OF CULVERT-BRIDGE CONCRETE	LUMP	10500.00000	10500.00	5250.00000	5250.00	9500.00000	9500.00
3160 7034040 CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	996.200 CUYD	335.00000	333727.00	299.25000	298112.85	380.00000	378556.00
3170 7061020 REINFORCING STEEL (CULVERTS-BRIDGE)	122660.000 LB	0.95000	116527.00	1.05000	128793.00	1.10000	134926.00
SECTION TOTALS		$	466,584.00	$	446,730.85	$	532,421.30
CONTRACT TOTALS		$	37,949,726.69	$	38,394,824.35	$	41,235,935.01

TABULATION OF BIDS

CALL ORDER : 901 CONTRACT ID : 070727-901 COUNTIES : SHANNON
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 09 CARTER

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0011035 Millstone Bangert, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J9P0359B								
0010 1041000 TEMPORARY SURFACING	305.000	CUYD	50.00000	15250.00				
0020 2013000 CLEARING AND GRUBBING	162.000	ACRE	2467.00000	399654.00				
0030 2022010 REMOVAL OF IMPROVEMENTS		LUMP	138845.00000	138845.00				
0040 2024038 REMOVAL OF TRANSITE (CATEGORY II NON-FRIABLE)	75.000	SQFT	5.00000	375.00				
0050 2024046 REMOVAL OF CAULKING/GLAZING COMPOUNDS (WINDOWS/DOORS) (CATEGORY II NONFRIABLE)	209.000	LF	5.00000	1045.00				
0060 2024054 REMOVAL OF TRANSITE (CATEGORY II NON-FRIABLE)	3.000	LF	100.00000	300.00				
0070 2024070 REMOVAL OF FLOOR SHEETING ACM ON WOOD (FRIABLE)	779.000	SQFT	5.00000	3895.00				
0080 2024096 REMOVAL OF FLOOR TILE ACM ON CONCRETE (CATEGORY I NON-FRIABLE)	36.000	SQFT	3.00000	108.00				
0090 2024098 REMOVAL OF FLOOR TILE AND MASTIC ACM ON CONCRETE (CATEGORY I NON-FRIABLE)	317.000	SQFT	4.00000	1268.00				
0100 2027000 DISPOSAL AND PLUGGING OF WELLS	5.000	EA	1500.00000	7500.00				
0110 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. DEM. & REM. OF BUILDING PARCEL 12		LUMP	2000.00000	2000.00				
0120 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. DEM. & REM. OF BUILDING PARCEL 14		LUMP	1000.00000	1000.00				
0130 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. DEM. & REM. OF BUILDING PARCEL 15		LUMP	19000.00000	19000.00				
0140 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. DEM. & REM. OF BUILDING PARCEL 16		LUMP	16500.00000	16500.00				

TABULATION OF BIDS

CALL ORDER : 901 CONTRACT ID : 070727-901 COUNTIES : SHANNON
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 09 CARTER

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0011035 Millstone Bangert, Inc. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0150 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. DEM. & REM. OF BUILDING PARCEL 17		LUMP	20000.00000	20000.00				
0160 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. DEM. & REM. OF BUILDING PARCEL 19		LUMP	2000.00000	2000.00				
0170 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. DEM. & REM. OF BUILDING PARCEL 23		LUMP	2000.00000	2000.00				
0180 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. DEM. & REM. OF BUILDING PARCEL 24		LUMP	30000.00000	30000.00				
0190 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. DEM. & REM. OF BUILDING PARCEL 33		LUMP	15000.00000	15000.00				
0200 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. DEM. & REM. OF BUILDING PARCEL 8		LUMP	2000.00000	2000.00				
0210 2031000 CLASS A EXCAVATION	2599989.000	CUYD	2.70000	7019970.30				
0220 2032000 CLASS C EXCAVATION	37778.000	CUYD	6.50000	245557.00				
0230 2036000 COMPACTING EMBANKMENT	1985305.000	CUYD	0.60000	1191183.00				
0240 2037075 COMPACTING IN CUT	420.800	STA	620.00000	260896.00				
0250 2063000 CLASS 3 EXCAVATION	3775.000	CUYD	15.00000	56625.00				
0260 2063300 CLASS 4 EXCAVATION	1558.000	CUYD	10.00000	15580.00				
0270 2071000 LINEAR GRADING CLASS 1	120.800	STA	500.00000	60400.00				
0280 2081000 INTERCEPTION DITCH	156.000	100F	180.00000	28080.00				
0290 3030610A PLACING ROCK BASE (18 IN. THICK)	1669.000	SQYD	8.00000	13352.00				

TABULATION OF BIDS

CALL ORDER : 901 CONTRACT ID : 070727-901 COUNTIES : SHANNON
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 09 CARTER

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) 0011035 Millstone Bangert, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0300 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	23227.000 SQYD	6.70000	155620.90				
0310 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	295512.000 SQYD	5.70000	1684418.40				
0320 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	798.800 TONS	70.00000	55916.00				
0330 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	53.700 TONS	105.00000	5638.50				
0340 4019905 MISC. OPTIONAL PAVEMENT - BYPASSES	4512.800 SQYD	30.00000	135384.00				
0350 4019905 MISC. OPTIONAL PAVEMENT - STATE ROUTES	5292.400 SQYD	33.00000	174649.20				
0360 4019905 MISC. TYPE A3 SHOULDER	58418.100 SQYD	18.30000	1069051.23				
0370 4030103 ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125C MIX)	245.900 TONS	100.00000	24590.00				
0380 4030308 ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP250C MIX)	162.600 TONS	105.00000	17073.00				
0390 4071005 TACK COAT	150.000 GAL	6.50000	975.00				
0400 4081010 PRIME-LIQUID ASPHALT RC 70 OR MC 30	1140.000 GAL	4.25000	4845.00				
0410 5041000 CONCRETE APPROACH PAVEMENT	281.600 SQYD	93.60000	26357.76				
0420 6044013 PIPE COLLAR, TYPE C	1.000 EA	1000.00000	1000.00				
0430 6053030A PIPE AGGREGATE PAVEMENT EDGE DRAIN	67537.000 LF	3.65000	246510.05				
0440 6054020 OUTLET PIPES AND SPLASH PADS	198.000 EA	275.00000	54450.00				
0450 6061010 GUARDRAIL TYPE A	4453.000 LF	16.50000	73474.50				
0460 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	4.000 EA	400.00000	1600.00				
0470 6062400 BRIDGE ANCHOR SECTION (THRIE BEAM)	3.000 EA	1600.00000	4800.00				

TABULATION OF BIDS

CALL ORDER : 901 CONTRACT ID : 070727-901 COUNTIES : SHANNON
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 09 CARTER

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0011035 Millstone Bangert, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0480 6063015 TYPE A CRASHWORTHY END TERMINAL	6.000	EA	1950.00000	11700.00				
0490 6066610 END ANCHOR	4.000	EA	900.00000	3600.00				
0500 6092011 INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A	25.000	LF	15.60000	390.00				
0510 6094010 DRAIN BASIN	2.000	EA	5850.00000	11700.00				
0520 6097000 ROCK LINING	489.000	CUYD	50.00000	24450.00				
0530 6113040 PLACING TYPE 2 ROCK BLANKET	1055.000	CUYD	21.20000	22366.00				
0540 6117000A GABIONS	410.000	CUYD	50.00000	20500.00				
0550 6141023 GRATE AND BEARING PLATE (5 FT. X 2 FT. OR 1524 MM X 610 MM)	9.000	EA	620.00000	5580.00				
0560 6141024 GRATE AND BEARING PLATE (5 FT. X 3 FT. OR 1524 MM X 914 MM)	24.000	EA	1020.00000	24480.00				
0570 6143012 MANHOLE FRAME AND COVER, TYPE 2	2.000	EA	450.00000	900.00				
0580 6161005 CONSTRUCTION SIGNS	2470.000	SQFT	6.00000	14820.00				
0590 6161010 RELOCATED SIGNS	690.000	SQFT	4.00000	2760.00				
0600 6161025 CHANNELIZER (TRIM LINE)	500.000	EA	30.00000	15000.00				
0610 6161030 TYPE III MOVEABLE BARRICADE	66.000	EA	90.00000	5940.00				
0620 6161040 FLASHING ARROW PANEL	2.000	EA	1500.00000	3000.00				
0630 6161052 WARNING LIGHT, TYPE B	12.000	EA	100.00000	1200.00				
0640 6161070 TUBULAR MARKER	160.000	EA	45.00000	7200.00				
0650 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	2.000	EA	3000.00000	6000.00				
0660 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	100.00000	200.00				

TABULATION OF BIDS

CALL ORDER : 901 CONTRACT ID : 070727-901 COUNTIES : SHANNON
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 09 CARTER

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) 0011035 Millstone Bangert, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0670 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000 EA	200.00000	400.00				
0680 6181000 MOBILIZATION	LUMP	2700000.00000	2700000.00				
0690 6191000 PAVEMENT EDGE TREATMENT	3670.000 LF	5.00000	18350.00				
0700 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	56.000 LF	21.00000	1176.00				
0710 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	24.000 EA	350.00000	8400.00				
0720 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	49383.000 LF	0.11000	5432.13				
0730 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	93760.000 LF	0.11000	10313.60				
0740 6206308 TYPE B EPOXY PAVEMENT MARKING, 6 IN., WHITE	10205.000 LF	0.45000	4592.25				
0750 6206309 TYPE B EPOXY PAVEMENT MARKING, 6 IN., YELLOW	31847.000 LF	0.45000	14331.15				
0760 6206503 POLYUREA PAVEMENT MARKING, 6 IN., WHITE	575.000 LF	0.90000	517.50				
0770 6206504 POLYUREA PAVEMENT MARKING, 6 IN., YELLO	4337.000 LF	0.90000	3903.30				
0780 6207000A PAVEMENT MARKING REMOVAL (PAINT)	227626.000 LF	0.22000	50077.72				
0790 6207005A PAVEMENT MARKING REMOVAL (TAPE)	2602.000 LF	0.30000	780.60				
0800 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	2711.000 EA	5.00000	13555.00				
0810 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	2711.000 EA	5.00000	13555.00				
0820 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	1001.000 SQYD	8.42000	8428.42				
0830 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	1582.000 SQYD	2.20000	3480.40				

TABULATION OF BIDS

CALL ORDER : 901 CONTRACT ID : 070727-901 COUNTIES : SHANNON
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 09 CARTER

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0011035 Millstone Bangert, Inc. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0840 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	345000.00000	345000.00				
0850 7032002 CLASS B CONCRETE (MISC)	10.200	CUYD	1000.00000	10200.00				
0860 7034041 CLASS B-1 CONCRETE (CULVERTS)	570.100	CUYD	400.00000	228040.00				
0870 7061000 REINFORCING STEEL	430.000	LB	2.00000	860.00				
0880 7061030 REINFORCING STEEL (CULVERTS)	70060.000	LB	1.00000	70060.00				
0890 7250315A 15 IN. PIPE GROUP B	204.000	LF	24.00000	4896.00				
0900 7250318A 18 IN. PIPE GROUP B	631.000	LF	28.00000	17668.00				
0910 7250324A 24 IN. PIPE GROUP B	112.000	LF	34.00000	3808.00				
0920 7250415 15 IN. PIPE GROUP C	470.000	LF	24.00000	11280.00				
0930 7250418 18 IN. PIPE GROUP C	429.000	LF	28.00000	12012.00				
0940 7250424 24 IN. PIPE GROUP C	426.000	LF	42.00000	17892.00				
0950 7250436 36 IN. PIPE GROUP C	235.000	LF	52.00000	12220.00				
0960 7250442 42 IN. PIPE GROUP C	47.000	LF	64.00000	3008.00				
0970 7261315 15 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	81.000	LF	32.00000	2592.00				
0980 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	1134.000	LF	40.00000	45360.00				
0990 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	999.000	LF	50.00000	49950.00				
1000 7261330 30 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	241.000	LF	62.00000	14942.00				
1010 7261336 36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	421.000	LF	78.00000	32838.00				

TABULATION OF BIDS

CALL ORDER : 901 CONTRACT ID : 070727-901 COUNTIES : SHANNON
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 09 CARTER

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) 0011035 Millstone Bangert, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1020 7261348 48 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	198.000 LF	110.00000	21780.00				
1030 7261424 24 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	359.000 LF	52.00000	18668.00				
1040 7261430 30 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	730.000 LF	66.00000	48180.00				
1050 7261436 36 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	95.000 LF	84.00000	7980.00				
1060 7261442 42 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	519.000 LF	112.00000	58128.00				
1070 7261530 30 IN. CLASS V REINFORCED CONCRETE PIPE CULVERT	203.000 LF	72.00000	14616.00				
1080 7261536 36 IN. CLASS V REINFORCED CONCRETE PIPE CULVERT	382.000 LF	94.00000	35908.00				
1090 7310060 PRECAST CONCRETE MANHOLE - 60 IN.	19.000 FT	280.00000	5320.00				
1100 7310072 PRECAST CONCRETE MANHOLE - 72 IN.	11.000 FT	500.00000	5500.00				
1110 7311052 PRECAST CONCRETE DROP INLET 5 FT X 2 FT	14.000 FT	250.00000	3500.00				
1120 7311053 PRECAST CONCRETE DROP INLET 5 FT X 3 FT	88.000 FT	290.00000	25520.00				
1130 7320018A 18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	6.000 EA	350.00000	2100.00				
1140 7320618 18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	14.000 EA	940.00000	13160.00				
1150 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	11.000 EA	1040.00000	11440.00				
1160 7320630 30 IN. (750 MM) PRECAST CONCRETE FLARED END SECTION	8.000 EA	1310.00000	10480.00				

TABULATION OF BIDS

CALL ORDER : 901 CONTRACT ID : 070727-901 COUNTIES : SHANNON
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 09 CARTER

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0011035 Millstone Bangert, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1170 7320636 36 IN. (900 MM) PRECAST CONCRETE FLARED END SECTION	9.000	EA	1890.00000	17010.00				
1180 7320642 42 IN. (1050 MM) PRECAST CONCRETE FLARED END SECTION	5.000	EA	2450.00000	12250.00				
1190 7320648 48 IN. (1200 MM) PRECAST CONCRETE FLARED END SECTION	2.000	EA	2990.00000	5980.00				
1200 7320818A 18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	16.000	EA	350.00000	5600.00				
1210 7320824A 24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	12.000	EA	450.00000	5400.00				
1220 7320836A 36 IN. (900 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	2.000	EA	800.00000	1600.00				
1230 7320842A 42 IN. (1050 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	2.000	EA	1070.00000	2140.00				
1240 8051000A SEEDING - COOL SEASON MIXTURES	81.000	ACRE	1550.00000	125550.00				
1250 8052000A SEEDING - WARM SEASON MIXTURES	96.000	ACRE	1550.00000	148800.00				
1260 8059919 MISC. SEEDING - COOL SEASON - NO MULCH	5.000	ACRE	800.00000	4000.00				
1270 8059919 MISC. SEEDING - WARM SEASON - NO MULCH	42.000	ACRE	800.00000	33600.00				
1280 8061010A TYPE B BERM	14325.000	LF	1.60000	22920.00				
1290 8061011 SLOPE DRAINS	1484.000	LF	15.00000	22260.00				
1300 8061015 SEDIMENT BASIN	5490.000	CUYD	10.50000	57645.00				
1310 8061016 SEDIMENT REMOVAL	4420.000	CUYD	20.00000	88400.00				
1320 8061017 TEMPORARY SEEDING AND MULCHING	44.800	ACRE	950.00000	42560.00				
1330 8061019 SILT FENCE	22550.000	LF	1.95000	43972.50				

TABULATION OF BIDS

CALL ORDER : 901 CONTRACT ID : 070727-901 COUNTIES : SHANNON
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 09 CARTER

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0011035 Millstone Bangert, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1340 8061022 TYPE II DITCH CHECK	3974.000	EA	145.00000	576230.00				
1350 8061050 TYPE C BERM	396.000	LF	25.00000	9900.00				
1360 8064103 TYPE C EROSION CONTROL BLANKET	173719.000	SQYD	1.65000	286636.35				
1370 8064107 TYPE G EROSION CONTROL BLANKET	51247.000	SQYD	3.75000	192176.25				
1380 8064108 TYPE H EROSION CONTROL BLANKET	4498.000	SQYD	4.25000	19116.50				
1390 8080310 WITCHHAZEL	73.000	EA	32.50000	2372.50				
1400 8080312 SERVICE BERRY	73.000	EA	32.50000	2372.50				
1410 8089902 MISC. AMERICAN ELDER	73.000	EA	32.50000	2372.50				
1420 8089902 MISC. INDIGO BUSH	73.000	EA	32.50000	2372.50				
1430 8089902 MISC. NINEBARK	73.000	EA	32.50000	2372.50				
SECTION TOTALS			$ 19,245,331.01		$		$	
SECTION 0002 ALT PVMT A ITEMS - J9P0359B								
1440 5021309 CONCRETE PAVEMENT (9 IN. NON-REINFORCED 15 FT. JOINTS)	237093.200	SQYD	32.50000	7705529.00				
1450 6206501 POLYUREA PAVEMENT MARKING, 4 IN., WHITE	3659.000	LF	0.50000	1829.50				
1460 6206502 POLYUREA PAVEMENT MARKING, 4 IN., YELLO	2922.000	LF	0.50000	1461.00				
1470 6206503 POLYUREA PAVEMENT MARKING, 6 IN., WHITE	67517.000	LF	0.65000	43886.05				
1480 6206504 POLYUREA PAVEMENT MARKING, 6 IN., YELLO	66422.000	LF	0.65000	43174.30				
1490 6262000A PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	1218.100	STA	36.00000	43851.60				
SECTION TOTALS			$ 7,839,731.45		$		$	
SECTION 0003 ALT PVMT B ITEMS - J9P0359B								

TABULATION OF BIDS

CALL ORDER : 901 CONTRACT ID : 070727-901 COUNTIES : SHANNON
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 09 CARTER

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) 0011035 Millstone Bangert, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1500 4030410 13 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	237093.200 SQYD						
1510 6206301 TYPE B EPOXY PAVEMENT MARKING 4 IN., WHITE	3659.000 LF						
1520 6206303 TYPE B EPOXY PAVEMENT MARKING 4 IN., YELLOW	2922.000 LF						
1530 6206308 TYPE B EPOXY PAVEMENT MARKING, 6 IN., WHITE	67517.000 LF						
1540 6206309 TYPE B EPOXY PAVEMENT MARKING, 6 IN., YELLOW	66422.000 LF						
1550 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	1218.100 STA						
SECTION TOTALS		$		$		$	
SECTION 0004 BRIDGE NUMBER A39691 - J9P0359B							
1560 2063300 CLASS 4 EXCAVATION	140.000 CUYD	12.00000	1680.00				
1570 2163501 PARTIAL REMOVAL OF CULVERT-BRIDGE CONCRETE	LUMP	3000.00000	3000.00				
1580 7034040 CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	256.000 CUYD	375.00000	96000.00				
1590 7061020 REINFORCING STEEL (CULVERTS-BRIDGE)	37190.000 LB	1.00000	37190.00				
SECTION TOTALS		$	137,870.00	$		$	
SECTION 0005 BRIDGE NUMBER A39701- J9P0359B							
1600 2063300 CLASS 4 EXCAVATION	510.000 CUYD	10.00000	5100.00				
1610 2163501 PARTIAL REMOVAL OF CULVERT-BRIDGE CONCRETE	LUMP	5000.00000	5000.00				
1620 7034040 CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	373.100 CUYD	350.00000	130585.00				

TABULATION OF BIDS

CALL ORDER : 901 CONTRACT ID : 070727-901 COUNTIES : SHANNON
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 09 CARTER

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0011035 Millstone Bangert, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1630 7061020 REINFORCING STEEL (CULVERTS-BRIDGE)	70700.000	LB	1.00000	70700.00				
SECTION TOTALS			$	211,385.00	$		$	
SECTION 0006 BRIDGE NUMBER A7383 - J9P0359B								
1640 5031010 BRIDGE APPROACH SLAB (BRIDGE)	217.000	SQYD	210.00000	45570.00				
1650 7021012 STRUCTURAL STEEL PILES (12 IN.)	1510.000	LF	48.00000	72480.00				
1660 7026000 PRE-BORE FOR PILING	348.000	LF	60.00000	20880.00				
1670 7027000 PILE POINT REINFORCEMENT	28.000	EA	120.00000	3360.00				
1680 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	65.700	CUYD	450.00000	29565.00				
1690 7034213 SLAB ON CONCRETE I-GIRDER	908.000	SQYD	235.00000	213380.00				
1700 7034215 SAFETY BARRIER CURB	452.000	LF	70.00000	31640.00				
1710 7051165 PRESTRESSED CONCRETE I-GIRDER, 65 FT SPAN	10.000	EA	7800.00000	78000.00				
1720 7051170 PRESTRESSED CONCRETE I-GIRDER, 70 FT SPAN	5.000	EA	8400.00000	42000.00				
1730 7061060 REINFORCING STEEL (BRIDGES)	7580.000	LB	1.00000	7580.00				
1740 7121000 FABRICATED STRUCTURAL CARBON STEEL (MISC)	2310.000	LB	3.00000	6930.00				
1750 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	12.000	EA	500.00000	6000.00				
1760 7123610 SLAB DRAIN	2.000	EA	300.00000	600.00				
1770 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	1000.00000	2000.00				
1780 7161003 LAMINATED NEOPRENE BEARING PAD (TAPERED	30.000	EA	200.00000	6000.00				
SECTION TOTALS			$	565,985.00	$		$	
SECTION 0007 ALTERNATE STRUCTURE A - A7385 - J9P0359B								

TABULATION OF BIDS

CALL ORDER : 901 CONTRACT ID : 070727-901 COUNTIES : SHANNON
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 09 CARTER

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) 0011035 Millstone Bangert, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1790 2063300 CLASS 4 EXCAVATION	1555.000 CUYD	10.00000	15550.00				
1800 7034040 CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	1642.400 CUYD	250.00000	410600.00				
1810 7061020 REINFORCING STEEL (CULVERTS-BRIDGE)	189550.000 LB	1.00000	189550.00				
SECTION TOTALS		$	615,700.00	$		$	
SECTION 0008 ALTERNATE STRUCTURE B - A7385 - J9P0359B							
1820 7279901 MISC. PRECAST CONCRETE THREE SIDED STRUCTURE	LUMP						
SECTION TOTALS		$		$		$	
SECTION 0009 ALTERNATE STRUCTURE C - A7385 - J9P0359B							
1830 7279901 MISC. STRUCTURAL PLATE ARCH STRUCTURE	LUMP						
SECTION TOTALS		$		$		$	
SECTION 0010 ROADWAY ITEMS - J9P0381D							
1840 1041000 TEMPORARY SURFACING	400.000 CUYD	50.00000	20000.00				
1850 2013000 CLEARING AND GRUBBING	83.000 ACRE	2467.00000	204761.00				
1860 2022010 REMOVAL OF IMPROVEMENTS	LUMP	96026.00000	96026.00				
1870 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. DEM. & REM OF BUILDING PARCEL 103	LUMP	2000.00000	2000.00				
1880 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. DEM. & REM. OF BUILDING PARCEL 105	LUMP	2000.00000	2000.00				
1890 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. DEM. & REM. OF BUILDING PARCEL 110	LUMP	10000.00000	10000.00				

TABULATION OF BIDS

CALL ORDER : 901 CONTRACT ID : 070727-901 COUNTIES : SHANNON
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 09 CARTER

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0011035 Millstone Bangert, Inc. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1900 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. DEM. & REM. OF BUILDING PARCEL 111		LUMP	10000.00000	10000.00				
1910 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. DEM. & REM. OF BUILDING PARCEL 122A		LUMP	2000.00000	2000.00				
1920 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. DEM. & REM. OF BUILDING PARCEL 122B		LUMP	15000.00000	15000.00				
1930 2031000 CLASS A EXCAVATION	908039.000	CUYD	3.00000	2724117.00				
1940 2036000 COMPACTING EMBANKMENT	772045.000	CUYD	0.55000	424624.75				
1950 2037075 COMPACTING IN CUT	197.900	STA	620.00000	122698.00				
1960 2063000 CLASS 3 EXCAVATION	4128.000	CUYD	15.00000	61920.00				
1970 2063300 CLASS 4 EXCAVATION	1252.000	CUYD	12.00000	15024.00				
1980 2071000 LINEAR GRADING CLASS 1	9.500	STA	500.00000	4750.00				
1990 2081000 INTERCEPTION DITCH	101.000	100F	180.00000	18180.00				
2000 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	10790.000	SQYD	7.10000	76609.00				
2010 3040163 TYPE 1 AGGREGATE FOR BASE (6 IN. THICK)	788.000	SQYD	7.60000	5988.80				
2020 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	149406.000	SQYD	5.70000	851614.20				
2030 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	1201.600	TONS	78.50000	94325.60				
2040 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	667.100	TONS	81.90000	54635.49				
2050 4019905 MISC. OPTIONAL PAVEMENT - ALTON ROAD	685.700	SQYD	39.75000	27256.58				
2060 4019905 MISC. OPTIONAL PAVEMENT - ROUTE 19	1397.600	SQYD	55.50000	77566.80				

TABULATION OF BIDS

CALL ORDER : 901 CONTRACT ID : 070727-901 COUNTIES : SHANNON
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 09 CARTER

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) 0011035 Millstone Bangert, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
2070 4019905 MISC. TYPE A3 SHOULDERS	29683.900 SQYD	19.10000	566962.49				
2080 4081010 PRIME-LIQUID ASPHALT RC 70 OR MC 30	150.000 GAL	15.00000	2250.00				
2090 5021108 CONCRETE PAVEMENT (8 IN. NON-REINF)	505.000 SQYD	47.00000	23735.00				
2100 6053030A PIPE AGGREGATE PAVEMENT EDGE DRAIN	33676.000 LF	3.65000	122917.40				
2110 6054020 OUTLET PIPES AND SPLASH PADS	103.000 EA	275.00000	28325.00				
2120 6061010 GUARDRAIL TYPE A	550.000 LF	16.50000	9075.00				
2130 6063015 TYPE A CRASHWORTHY END TERMINAL	1.000 EA	1950.00000	1950.00				
2140 6066610 END ANCHOR	1.000 EA	900.00000	900.00				
2150 6097000 ROCK LINING	432.000 CUYD	50.00000	21600.00				
2160 6131010 FURNISHING AND PLACING CONCRETE MATERIAL FOR FULL DEPTH PAVEMENT REPAIR	50.600 SQYD	227.70000	11521.62				
2170 6131012 SUBGRADE COMPACTION (6 IN. DEPTH) (PAVEMENT REPAIR)	50.000 SQYD	6.70000	335.00				
2180 6131013 TYPE 1 OR 5 AGGREGATE FOR BASE (4 IN. THICK) (PAVEMENT REPAIR)	50.000 SQYD	11.00000	550.00				
2190 6131014 FULL DEPTH PAVEMENT REPAIR SAW CUT (FOR PERIMETER AND INTERNAL SAW CUTS)	152.000 LF	6.90000	1048.80				
2200 6131015 DOWEL BAR (DRILLING, FURNISHING AND INSTALLATION) FOR FULL DEPTH PAVEMENT REPAIR	80.000 EA	13.20000	1056.00				
2210 6141022 GRATE AND BEARING PLATE (3 FT. X 3 FT. OR 914 MM X 914 MM)	35.000 EA	500.00000	17500.00				
2220 6141023 GRATE AND BEARING PLATE (5 FT. X 2 FT. OR 1524 MM X 610 MM)	1.000 EA	620.00000	620.00				
2230 6161005 CONSTRUCTION SIGNS	1478.000 SQFT	6.00000	8868.00				

TABULATION OF BIDS

CALL ORDER : 901 CONTRACT ID : 070727-901 COUNTIES : SHANNON
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 09 CARTER

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0011035 Millstone Bangert, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
2240 6161010 RELOCATED SIGNS	150.000	SQFT	4.00000	600.00				
2250 6161025 CHANNELIZER (TRIM LINE)	395.000	EA	30.00000	11850.00				
2260 6161030 TYPE III MOVEABLE BARRICADE	41.000	EA	90.00000	3690.00				
2270 6161040 FLASHING ARROW PANEL	2.000	EA	1500.00000	3000.00				
2280 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	2.000	EA	3000.00000	6000.00				
2290 6161120 INSTALLING "DRIVE SMART" SIGN	1.000	EA	100.00000	100.00				
2300 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	1.000	EA	200.00000	200.00				
2310 6181000 MOBILIZATION		LUMP	1150000.00000	1150000.00				
2320 6191000 PAVEMENT EDGE TREATMENT	5171.000	LF	5.00000	25855.00				
2330 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	111.000	LF	21.00000	2331.00				
2340 6205121 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., YELLOW	368.000	LF	21.00000	7728.00				
2350 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	14.000	EA	350.00000	4900.00				
2360 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	35790.000	LF	0.11000	3936.90				
2370 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	36890.000	LF	0.11000	4057.90				
2380 6206308 TYPE B EPOXY PAVEMENT MARKING, 6 IN., WHITE	10021.000	LF	0.45000	4509.45				
2390 6206309 TYPE B EPOXY PAVEMENT MARKING, 6 IN., YELLOW	10021.000	LF	0.45000	4509.45				
2400 6206503 POLYUREA PAVEMENT MARKING, 6 IN., WHITE	15187.000	LF	0.65000	9871.55				

TABULATION OF BIDS

CALL ORDER : 901 CONTRACT ID : 070727-901 COUNTIES : SHANNON
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 09 CARTER

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0011035 Millstone Bangert, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
2410 6206504 POLYUREA PAVEMENT MARKING, 6 IN., YELLO	13689.000	LF	0.65000	8897.85				
2420 6207000A PAVEMENT MARKING REMOVAL (PAINT)	145370.000	LF	0.22000	31981.40				
2430 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	1590.000	EA	5.00000	7950.00				
2440 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	1590.000	EA	5.00000	7950.00				
2450 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	135000.00000	135000.00				
2460 7032002 CLASS B CONCRETE (MISC)	2.200	CUYD	1450.00000	3190.00				
2470 7034041 CLASS B-1 CONCRETE (CULVERTS)	545.800	CUYD	400.00000	218320.00				
2480 7061000 REINFORCING STEEL	90.000	LB	2.25000	202.50				
2490 7061030 REINFORCING STEEL (CULVERTS)	73260.000	LB	1.00000	73260.00				
2500 7250415 15 IN. PIPE GROUP C	208.000	LF	24.00000	4992.00				
2510 7250418 18 IN. PIPE GROUP C	202.000	LF	28.00000	5656.00				
2520 7250448 48 IN. PIPE GROUP C	128.000	LF	70.00000	8960.00				
2530 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	2569.000	LF	40.00000	102760.00				
2540 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	977.000	LF	50.00000	48850.00				
2550 7261330 30 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	121.000	LF	62.00000	7502.00				
2560 7261418 18 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	117.000	LF	30.00000	3510.00				
2570 7261424 24 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	106.000	LF	52.00000	5512.00				
2580 7261430 30 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	226.000	LF	66.00000	14916.00				

TABULATION OF BIDS

CALL ORDER : 901 CONTRACT ID : 070727-901 COUNTIES : SHANNON
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 09 CARTER

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) 0011035 Millstone Bangert, Inc. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
2590 7261436 36 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	334.000 LF	84.00000	28056.00				
2600 7261442 42 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	167.000 LF	112.00000	18704.00				
2610 7261448 48 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	127.000 LF	130.00000	16510.00				
2620 7311033 PRECAST CONCRETE DROP INLET 3 FT X 3 FT	111.000 FT	180.00000	19980.00				
2630 7320618 18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	29.000 EA	940.00000	27260.00				
2640 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	10.000 EA	1040.00000	10400.00				
2650 7320630 30 IN. (750 MM) PRECAST CONCRETE FLARED END SECTION	3.000 EA	1310.00000	3930.00				
2660 7320636 36 IN. (900 MM) PRECAST CONCRETE FLARED END SECTION	3.000 EA	1890.00000	5670.00				
2670 7320642 42 IN. (1050 MM) PRECAST CONCRETE FLARED END SECTION	1.000 EA	2450.00000	2450.00				
2680 7320648 48 IN. (1200 MM) PRECAST CONCRETE FLARED END SECTION	1.000 EA	2990.00000	2990.00				
2690 7320818A 18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	2.000 EA	350.00000	700.00				
2700 7320848A 48 IN. (1200 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	4.000 EA	1200.00000	4800.00				
2710 8051000A SEEDING - COOL SEASON MIXTURES	51.400 ACRE	1550.00000	79670.00				
2720 8052000A SEEDING - WARM SEASON MIXTURES	39.600 ACRE	1550.00000	61380.00				
2730 8061010A TYPE B BERM	6899.000 LF	1.60000	11038.40				

TABULATION OF BIDS

CALL ORDER : 901 CONTRACT ID : 070727-901 COUNTIES : SHANNON
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 09 CARTER

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0011035 Millstone Bangert, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
2740 8061011 SLOPE DRAINS	680.000	LF	15.00000	10200.00				
2750 8061015 SEDIMENT BASIN	1191.000	CUYD	10.50000	12505.50				
2760 8061016 SEDIMENT REMOVAL	1076.000	CUYD	20.00000	21520.00				
2770 8061017 TEMPORARY SEEDING AND MULCHING	22.700	ACRE	950.00000	21565.00				
2780 8061019 SILT FENCE	5900.000	LF	1.95000	11505.00				
2790 8061022 TYPE II DITCH CHECK	877.000	EA	145.00000	127165.00				
2800 8064103 TYPE C EROSION CONTROL BLANKET	43250.000	SQYD	1.65000	71362.50				
2810 8064107 TYPE G EROSION CONTROL BLANKET	12044.000	SQYD	3.75000	45165.00				
2820 8064108 TYPE H EROSION CONTROL BLANKET	78.000	SQYD	4.25000	331.50				
2830 8080310 WITCHHAZEL	36.000	EA	32.50000	1170.00				
2840 8080312 SERVICE BERRY	36.000	EA	32.50000	1170.00				
2850 8089902 MISC. AMERICAN ELDER	36.000	EA	32.50000	1170.00				
2860 8089902 MISC. INDIGO BUSH	36.000	EA	32.50000	1170.00				
2870 8089902 MISC. NINEBARK	36.000	EA	32.50000	1170.00				
SECTION TOTALS			$	8,293,568.43	$		$	
SECTION 0011 ALT PVMT A ITEMS - J9P0381D								
2880 5021309 CONCRETE PAVEMENT (9 IN. NON-REINFORCED 15 FT. JOINTS)	119720.100	SQYD	32.50000	3890903.25				
2890 6206503 POLYUREA PAVEMENT MARKING, 6 IN., WHITE	32036.000	LF	0.65000	20823.40				
2900 6206504 POLYUREA PAVEMENT MARKING, 6 IN., YELLO	31498.000	LF	0.65000	20473.70				
2910 6262000A PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	629.100	STA	36.00000	22647.60				
SECTION TOTALS			$	3,954,847.95	$		$	
SECTION 0012 ALT PVMT B ITEMS - J9P0381D								

TABULATION OF BIDS

CALL ORDER : 901 CONTRACT ID : 070727-901 COUNTIES : SHANNON
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 09 CARTER

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) 0011035 Millstone Bangert, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
2920 4030410	119720.100 SQYD						
13 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C							
2930 6206308	32036.000 LF						
TYPE B EPOXY PAVEMENT MARKING, 6 IN., WHITE							
2940 6206309	31498.000 LF						
TYPE B EPOXY PAVEMENT MARKING, 6 IN., YELLOW							
2950 6261000A	629.100 STA						
BITUMINOUS SHOULDER RUMBLE STRIP SECTION TOTALS		$		$		$	
SECTION 0013 HIGHWAY LIGHTING ITEMS - J9P0381D							
2960 9011062	4.000 EA	2875.00000	11500.00				
LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 2							
2970 9011115	4.000 EA	545.00000	2180.00				
BRACKET ARM, 15 FT. OR 4.6 M							
2980 9011310	4.000 EA	250.00000	1000.00				
LUMINAIRE, 250 WATT HIGH PRESSURE SODIU							
2990 9012230	2.000 EA	4000.00000	8000.00				
BASE MOUNTED CONTROL STATION 240 VOLT - 4 CIRCUIT							
3000 9013003	519.000 LF	12.00000	6228.00				
CONDUIT, 3 IN. RIGID, IN TRENCH							
3010 9013004	78.000 LF	9.00000	702.00				
CONDUIT, 4 IN. RIGID, IN TRENCH							
3020 9014004	118.000 LF	22.00000	2596.00				
CONDUIT, 4 IN. RIGID, PUSHED							
3030 9015010	220.000 LF	4.00000	880.00				
TRENCHING TYPE I							
3040 9016110	10.000 EA	850.00000	8500.00				
PULL BOX, PREFORMED CLASS 1							
3050 9017002	130.000 LF	3.00000	390.00				
CABLE, 2 AWG 1 CONDUCTOR							
3060 9017110	480.000 LF	1.25000	600.00				
CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET							
3070 9017407	1000.000 LF	2.50000	2500.00				
CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG							

TABULATION OF BIDS

CALL ORDER : 901 CONTRACT ID : 070727-901 COUNTIES : SHANNON
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 09 CARTER

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0011035 Millstone Bangert, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
3080 9018245 POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	4.000	EA	1400.00000	5600.00				
3090 9018612 POWER SUPPLY ASSEMBLY, TYPE 2, 240/120 VOLT SERVICE, LIGHTING ONLY	2.000	EA	1500.00000	3000.00				
SECTION TOTALS			$	53,676.00	$		$	
SECTION 0014 BRIDGE NUMBER A22121- J9P0381D								
3100 2063300 CLASS 4 EXCAVATION	260.000	CUYD	12.00000	3120.00				
3110 2163501 PARTIAL REMOVAL OF CULVERT-BRIDGE CONCRETE		LUMP	5000.00000	5000.00				
3120 7034040 CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	569.400	CUYD	310.00000	176514.00				
3130 7061020 REINFORCING STEEL (CULVERTS-BRIDGE)	55960.000	LB	1.00000	55960.00				
SECTION TOTALS			$	240,594.00	$		$	
SECTION 0015 BRIDGE NUMBER A39351 - J9P0381D								
3140 2063300 CLASS 4 EXCAVATION	530.000	CUYD	10.00000	5300.00				
3150 2163501 PARTIAL REMOVAL OF CULVERT-BRIDGE CONCRETE		LUMP	5000.00000	5000.00				
3160 7034040 CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	996.200	CUYD	285.00000	283917.00				
3170 7061020 REINFORCING STEEL (CULVERTS-BRIDGE)	122660.000	LB	1.00000	122660.00				
SECTION TOTALS			$	416,877.00	$		$	
CONTRACT TOTALS			$	41,575,565.84	$	0.00	$	

VENDOR RANKING

CALL ORDER : 902 CONTRACT ID : 070727-902 COUNTIES : CRAWFORD PULASKI
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 09 PHELPS OTHERS
CONTRACT TIME : 07/01/08 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J9P0606

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0025431	Penhall Company	$ 107,978.28	100.0000%
2	0025491	Surface Preparation Technologies Inc.	$ 118,517.80	109.7608%
3	0010145	Columbia Curb & Gutter Co.	$ 127,207.40	117.8083%
4	0010307	N. B. West Contracting Company	$ 179,679.50	166.4034%

TABULATION OF BIDS

CALL ORDER : 902 CONTRACT ID : 070727-902 COUNTIES : CRAWFORD PULASKI
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 09 PHELPS OTHERS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0025431 Penhall Company UNIT PRICE	AMOUNT	(2) 0025491 Surface Preparation Technolo UNIT PRICE	AMOUNT	(3) 0010145 Columbia Curb & Gutter Co. UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J9P0606								
0010 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	1.000	EA	4000.00000	4000.00	500.00000	500.00	1000.00000	1000.00
0020 6161005 CONSTRUCTION SIGNS	560.000	SQFT	6.50000	3640.00	1.00000	560.00	12.00000	6720.00
0030 6161020 CHANNELIZER (DRUM-LIKE)	30.000	EA	22.00000	660.00	1.00000	30.00	50.00000	1500.00
0040 6161040 FLASHING ARROW PANEL	1.000	EA	500.00000	500.00	250.00000	250.00	1500.00000	1500.00
0050 6181000 MOBILIZATION		LUMP	47000.00000	47000.00	70000.00000	70000.00	20000.00000	20000.00
0060 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	1156.600	STA	10.50000	12144.30	8.00000	9252.80	25.00000	28915.00
0070 6261001 BITUMINOUS CENTERLINE RUMBLE STRIP	2407.300	STA	10.75000	25878.48	10.00000	24073.00	18.00000	43331.40
0080 6262000A PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	55.000	STA	72.00000	3960.00	40.00000	2200.00	70.00000	3850.00
0090 6262001 PORTLAND CEMENT CONCRETE CENTERLINE RUMBLE STRIP	291.300	STA	35.00000	10195.50	40.00000	11652.00	70.00000	20391.00
SECTION TOTALS			$	107,978.28	$	118,517.80	$	127,207.40
CONTRACT TOTALS			$	107,978.28	$	118,517.80	$	127,207.40

TABULATION OF BIDS

CALL ORDER : 902 CONTRACT ID : 070727-902 COUNTIES : CRAWFORD PULASKI
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 09 PHELPS OTHERS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010307 N. B. West Contracting Compa UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J9P0606								
0010 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	1.000	EA	7500.00000	7500.00				
0020 6161005 CONSTRUCTION SIGNS	560.000	SQFT	5.00000	2800.00				
0030 6161020 CHANNELIZER (DRUM-LIKE)	30.000	EA	50.00000	1500.00				
0040 6161040 FLASHING ARROW PANEL	1.000	EA	1500.00000	1500.00				
0050 6181000 MOBILIZATION		LUMP	93952.00000	93952.00				
0060 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	1156.600	STA	14.00000	16192.40				
0070 6261001 BITUMINOUS CENTERLINE RUMBLE STRIP	2407.300	STA	12.00000	28887.60				
0080 6262000A PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	55.000	STA	100.00000	5500.00				
0090 6262001 PORTLAND CEMENT CONCRETE CENTERLINE RUMBLE STRIP	291.300	STA	75.00000	21847.50				
SECTION TOTALS			$	179,679.50	$		$	
CONTRACT TOTALS			$	179,679.50	$	0.00	$	

VENDOR RANKING

CALL ORDER : 903 CONTRACT ID : 070727-903 COUNTIES : CRAWFORD PULASKI
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 09 PHELPS OTHERS
CONTRACT TIME : 09/16/08 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J9P0607

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010157	James H. Drew Corporation	$ 648,993.00	100.0000%
2	0025641	Superior Rail System, L.L.C.	$ 713,465.00	109.9342%
3	0010144	Collins & Hermann Inc.	$ 717,614.96	110.5736%

TABULATION OF BIDS

CALL ORDER : 903 CONTRACT ID : 070727-903 COUNTIES : CRAWFORD PULASKI
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 09 PHELPS OTHERS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010157 James H. Drew Corporation UNIT PRICE	 AMOUNT	(2) 0025641 Superior Rail System, L.L.C. UNIT PRICE	 AMOUNT	(3) 0010144 Collins & Hermann Inc. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J9P0607							
0010 2029902 MISC. TYPE B OR C TERMINAL REMOVAL	3.000 EA	900.00000	2700.00	50.00000	150.00	42.98000	128.94
0020 2029903 MISC. GUARDRAIL REMOVAL	3000.000 LF	2.80000	8400.00	0.20000	600.00	0.04000	120.00
0030 2029903 MISC. REMOVE GUARD CABLE 3-STRAND	200.000 LF	2.80000	560.00	1.00000	200.00	1.00000	200.00
0040 2039903 MISC. EMBANKMENT PAD FOR 0' TO 10' FILL HEIGHT	600.000 LF	35.00000	21000.00	6.00000	3600.00	0.81000	486.00
0050 2039903 MISC. EMBANKMENT PAD FOR 10 TO 20' FILL HEIGHT	50.000 LF	145.00000	7250.00	10.00000	500.00	1.01000	50.50
0060 6060110 BULLNOSE GUARDRAIL SYSTEM	1.000 EA	7380.00000	7380.00	5000.00000	5000.00	619.08000	619.08
0070 6061010 GUARDRAIL TYPE A	500.000 LF	18.00000	9000.00	17.00000	8500.00	6.96000	3480.00
0080 6061011A GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1 5 IN SPACING	500.000 LF	29.00000	14500.00	24.00000	12000.00	11.25000	5625.00
0090 6061050 GUARDRAIL TYPE E, 6 FT. POST, 3 FT.-1.5 IN. SPACING	200.000 LF	34.50000	6900.00	20.00000	4000.00	12.76000	2552.00
0100 6061051 GUARDRAIL TYPE E, 7 FT. POST	50.000 LF	26.40000	1320.00	30.00000	1500.00	13.94000	697.00
0110 6062200 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (ROADWAY AND REHABILITATION WORK ONLY)	2.000 EA	1525.00000	3050.00	600.00000	1200.00	80.73000	161.46
0120 6062202 BRIDGE ANCHOR SECTION, 7 FT. OR 2135 MM POSTS (SAFETY BARRIER CURB) (ROADWAY AND REHABILITATION WORK ONLY)	2.000 EA	1620.00000	3240.00	600.00000	1200.00	82.33000	164.66
0130 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	2.000 EA	375.00000	750.00	100.00000	200.00	11.30000	22.60
0140 6062301 TRANSITION SECTION, 7 FT. OR 2135 MM POSTS	2.000 EA	380.00000	760.00	100.00000	200.00	11.50000	23.00
0150 6062400 BRIDGE ANCHOR SECTION (THRIE BEAM)	2.000 EA	1795.00000	3590.00	600.00000	1200.00	101.61000	203.22

TABULATION OF BIDS

CALL ORDER : 903 CONTRACT ID : 070727-903 COUNTIES : CRAWFORD PULASKI
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 09 PHELPS OTHERS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010157 James H. Drew Corporation UNIT PRICE	AMOUNT	(2) 0025641 Superior Rail System, L.L.C. UNIT PRICE	AMOUNT	(3) 0010144 Collins & Hermann Inc. UNIT PRICE	AMOUNT
0160 6062401 BRIDGE ANCHOR SECTION, 7 FT. OR 2135 MM POSTS	2.000 EA	1595.00000	3190.00	600.00000	1200.00	114.02000	228.04
0170 6063000 TERMINAL SECTION - GUARDRAIL	2.000 EA	820.00000	1640.00	200.00000	400.00	46.92000	93.84
0180 6063015 TYPE A CRASHWORTHY END TERMINAL	12.000 EA	2235.00000	26820.00	2600.00000	31200.00	778.62000	9343.44
0190 6063016 TYPE B CRASHWORTHY END TERMINAL	2.000 EA	4470.00000	8940.00	1000.00000	2000.00	307.75000	615.50
0200 6063017 TYPE C CRASHWORTHY END TERMINAL	1.000 EA	11500.00000	11500.00	3000.00000	3000.00	928.28000	928.28
0210 6064100 MEDIAN GUARD CABLE 3 - STRAND	200.000 LF	11.00000	2200.00	10.00000	2000.00	0.49000	98.00
0220 6064106 ROADSIDE GUARD CABLE 3 - STRAND (16 FT. POST SPACING)	100.000 LF	9.80000	980.00	2.00000	200.00	0.49000	49.00
0230 6064108 ROADSIDE GUARD CABLE 3 - STRAND (4 FT. POST SPACING)	100.000 LF	18.00000	1800.00	2.00000	200.00	1.05000	105.00
0240 6064110 ANCHOR ASSEMBLY, GUARD CABLE 3-STRAND	2.000 EA	1990.00000	3980.00	1000.00000	2000.00	111.53000	223.06
0250 6064111 ANCHOR ASSEMBLY, GUARD CABLE 3 - STRAND TO GUARDRAIL TRANSITION	2.000 EA	1050.00000	2100.00	500.00000	1000.00	64.64000	129.28
0260 6066610 END ANCHOR	4.000 EA	840.00000	3360.00	400.00000	1600.00	43.19000	172.76
0270 6066620 GUARDRAIL ANCHOR, EMBEDDED	2.000 EA	880.00000	1760.00	100.00000	200.00	288.17000	576.34
0280 6066630 GUARDRAIL ANCHOR, ROCK FACE	2.000 EA	360.00000	720.00	100.00000	200.00	7.91000	15.82
0290 6066640 GUARDRAIL DELINEATOR,WHITE	200.000 EA	7.00000	1400.00	12.00000	2400.00	2.02000	404.00
0300 6066641 GUARDRAIL DELINEATOR,AMBER	200.000 EA	7.00000	1400.00	4.00000	800.00	2.02000	404.00
0310 6066642 GUARDRAIL DELINEATOR,WHITE/RED	200.000 EA	8.50000	1700.00	4.00000	800.00	3.03000	606.00
0320 6066645 GUARD CABLE DELINEATOR, WHITE	400.000 EA	4.20000	1680.00	0.50000	200.00	0.25000	100.00
0330 6066646 GUARD CABLE DELINEATOR, AMBER	400.000 EA	4.20000	1680.00	3.00000	1200.00	0.25000	100.00
0340 6066647 GUARDRAIL DELINEATOR, AMBER/RED	400.000 EA	8.00000	3200.00	4.00000	1600.00	0.50000	200.00

TABULATION OF BIDS

CALL ORDER : 903 CONTRACT ID : 070727-903 COUNTIES : CRAWFORD PULASKI
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 09 PHELPS OTHERS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010157 James H. Drew Corporation UNIT PRICE	 AMOUNT	(2) 0025641 Superior Rail System, L.L.C. UNIT PRICE	 AMOUNT	(3) 0010144 Collins & Hermann Inc. UNIT PRICE	 AMOUNT
0350 6069902 MISC. FLARED TYPE A CRASHWORTHY END TERMINAL	2.000 EA	2135.00000	4270.00	1300.00000	2600.00	104.43000	208.86
0360 6069902 MISC. GUARD CABLE ANCHOR POST REPAIR	2.000 EA	385.00000	770.00	1000.00000	2000.00	489.62000	979.24
0370 6069902 MISC. GUARD CABLE LINE POST SET IN ROCK 3/S	8.000 EA	85.00000	680.00	50.00000	400.00	84.22000	673.76
0380 6069902 MISC. INST POST IN ROCK OR CONC TYPE A OR E	5.000 EA	95.00000	475.00	50.00000	250.00	134.32000	671.60
0390 6069902 MISC. INSTALL TERMINAL END MARKER	4.000 EA	65.00000	260.00	100.00000	400.00	2.22000	8.88
0400 6069902 MISC. R&R 12.5' BEAM (TYPE A GR)	240.000 EA	120.00000	28800.00	195.00000	46800.00	89.53000	21487.20
0410 6069902 MISC. R&R 12.5' R BM, CONC/CONVEX TYPE	120.000 EA	160.00000	19200.00	120.00000	14400.00	141.13000	16935.60
0420 6069902 MISC. R&R 12.5' THRIE BEAM RAIL TY E GR	48.000 EA	170.00000	8160.00	150.00000	7200.00	19.78000	949.44
0430 6069902 MISC. R&R 14 IN BLOCK (ET2000, SRT, CAT #2-6)	36.000 EA	45.00000	1620.00	20.00000	720.00	0.61000	21.96
0440 6069902 MISC. R&R 14 IN WOOD/PLASTIC BLOCK #1 (CAT)	8.000 EA	46.00000	368.00	30.00000	240.00	0.50000	4.00
0450 6069902 MISC. R&R 25 FT DBR PUNCHED FOR EXTR (ET2000)	36.000 EA	245.00000	8820.00	760.00000	27360.00	336.12000	12100.32
0460 6069902 MISC. R&R 25 FT DEEPBEAM RAIL (ET2000)	15.000 EA	180.00000	2700.00	100.00000	1500.00	201.80000	3027.00
0470 6069902 MISC. R&R 45 IN WP (ET2000 #1-4, SRT #1-2)	60.000 EA	90.00000	5400.00	50.00000	3000.00	24.59000	1475.40
0480 6069902 MISC. R&R 6X8 TUBE (KNOCKOUT BLOCK) (CAT)	6.000 EA	90.00000	540.00	2.00000	12.00	2.02000	12.12
0490 6069902 MISC. R&R 72 IN WP (ET2000 #5-8, SRT #3-9)	22.000 EA	110.00000	2420.00	50.00000	1100.00	28.25000	621.50
0500 6069902 MISC. R&R ANCH BRACKET - MED OR RDSIDE 3/S	36.000 EA	150.00000	5400.00	10.00000	360.00	7.54000	271.44

TABULATION OF BIDS

CALL ORDER : 903 CONTRACT ID : 070727-903 COUNTIES : CRAWFORD PULASKI
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 09 PHELPS OTHERS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010157 James H. Drew Corporation UNIT PRICE	AMOUNT	(2) 0025641 Superior Rail System, L.L.C. UNIT PRICE	AMOUNT	(3) 0010144 Collins & Hermann Inc. UNIT PRICE	AMOUNT
0510 6069902 MISC. R&R ANCH BRACKET GUARD CABLE TO GR 3/S	36.000 EA	145.00000	5220.00	10.00000	360.00	7.54000	271.44
0520 6069902 MISC. R&R ANCHOR POST 3/S	120.000 EA	125.00000	15000.00	90.00000	10800.00	8.58000	1029.60
0530 6069902 MISC. R&R BENT PLATE SLEEVE (CAT)	6.000 EA	75.00000	450.00	2.00000	12.00	3.84000	23.04
0540 6069902 MISC. R&R CAB ASSEM W/PIPE, PL & ANCH (ET2000)	15.000 EA	105.00000	1575.00	50.00000	750.00	10.54000	158.10
0550 6069902 MISC. R&R CAB ASSEM W/PIPES & PLATE (CAT)	6.000 EA	100.00000	600.00	25.00000	150.00	15.64000	93.84
0560 6069902 MISC. R&R CABLE END FITTING 3/S	60.000 EA	60.00000	3600.00	70.00000	4200.00	2.02000	121.20
0570 6069902 MISC. R&R CABLE TRANSITION BRACKET 3/S	4.000 EA	55.00000	220.00	2.00000	8.00	2.37000	9.48
0580 6069902 MISC. R&R CHANNEL STRUT (CAT)	6.000 EA	125.00000	750.00	2.00000	12.00	9.18000	55.08
0590 6069902 MISC. R&R COMPENSATING CABLE	12.000 EA	80.00000	960.00	50.00000	600.00	9.08000	108.96
0600 6069902 MISC. R&R COMPENSATION SPRING	12.000 EA	130.00000	1560.00	30.00000	360.00	9.08000	108.96
0610 6069902 MISC. R&R END SEC (SHOE) TYPE A GR	40.000 EA	85.00000	3400.00	5.00000	200.00	2.12000	84.80
0620 6069902 MISC. R&R FIRST SLOTTED PANEL, 12.5' (SRT-350)	6.000 EA	185.00000	1110.00	100.00000	600.00	10.90000	65.40
0630 6069902 MISC. R&R LINE POST - MEDIAN	3275.000 EA	35.80000	117245.00	35.00000	114625.00	41.37000	135486.75
0640 6069902 MISC. R&R LINE POST - ROADSIDE	24.000 EA	40.00000	960.00	30.00000	720.00	213.30000	5119.20
0650 6069902 MISC. R&R NEW GR EXTRUDER (ET2000)	15.000 EA	785.00000	11775.00	500.00000	7500.00	55.50000	832.50
0660 6069902 MISC. R&R NOSE PIECE (SRT-350)	6.000 EA	125.00000	750.00	50.00000	300.00	2.32000	13.92
0670 6069902 MISC. R&R NOSE PLATE (CAT)	6.000 EA	145.00000	870.00	100.00000	600.00	6.25000	37.50
0680 6069902 MISC. R&R OFFSET STRUT (ET2000)	15.000 EA	80.00000	1200.00	2.00000	30.00	3.53000	52.95
0690 6069902 MISC. R&R RAIL & ROD (CAT #2-4)	6.000 EA	290.00000	1740.00	300.00000	1800.00	39.96000	239.76

TABULATION OF BIDS

CALL ORDER : 903 CONTRACT ID : 070727-903 COUNTIES : CRAWFORD PULASKI
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 09 PHELPS OTHERS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010157 James H. Drew Corporation UNIT PRICE	AMOUNT	(2) 0025641 Superior Rail System, L.L.C. UNIT PRICE	AMOUNT	(3) 0010144 Collins & Hermann Inc. UNIT PRICE	AMOUNT
0700 6069902 MISC. R&R RAIL & ROD (CAT #4-6)	6.000 EA	380.00000	2280.00	300.00000	1800.00	58.52000	351.12
0710 6069902 MISC. R&R SEC SLOTTED PANEL, 12.5' (SRT-350)	6.000 EA	185.00000	1110.00	100.00000	600.00	18.77000	112.62
0720 6069902 MISC. R&R SIDE PLATE (CAT)	6.000 EA	145.00000	870.00	200.00000	1200.00	7.25000	43.50
0730 6069902 MISC. R&R SPACER CHANNEL (CAT)	6.000 EA	245.00000	1470.00	2.00000	12.00	20.48000	122.88
0740 6069902 MISC. R&R ST FND TB W/SOIL PLATE (ET2000, CAT)	23.000 EA	225.00000	5175.00	5.00000	115.00	14.43000	331.89
0750 6069902 MISC. R&R STEEL FOUNDATION TUBE (SRT-350)	6.000 EA	225.00000	1350.00	2.00000	12.00	11.91000	71.46
0760 6069902 MISC. R&R STEEL POST 6', TYPE E GR	48.000 EA	85.00000	4080.00	60.00000	2880.00	14.50000	696.00
0770 6069902 MISC. R&R STEEL POST, 6' TYPE A GR	240.000 EA	80.00000	19200.00	80.00000	19200.00	29.01000	6962.40
0780 6069902 MISC. R&R STEEL POST, 7' TYPE A GR	10.000 EA	90.00000	900.00	100.00000	1000.00	42.57000	425.70
0790 6069902 MISC. R&R TERM CONN TYPE A GR	40.000 EA	75.00000	3000.00	5.00000	200.00	2.12000	84.80
0800 6069902 MISC. R&R TERM CONN TYPE E GR	40.000 EA	95.00000	3800.00	5.00000	200.00	4.54000	181.60
0810 6069902 MISC. R&R TURN BKLE END ASSY W/O COMP. 3/S	120.000 EA	95.00000	11400.00	20.00000	2400.00	5.05000	606.00
0820 6069902 MISC. R&R USED GR EXTRUDER (ET2000)	36.000 EA	75.00000	2700.00	100.00000	3600.00	0.10000	3.60
0830 6069902 MISC. R&R WOOD POST #1 (CAT)	8.000 EA	130.00000	1040.00	20.00000	160.00	3.63000	29.04
0840 6069902 MISC. R&R WOOD POST #2-6 (CAT)	8.000 EA	125.00000	1000.00	20.00000	160.00	3.78000	30.24
0850 6069902 MISC. R&R WOOD POST, 6' TYPE A GR	40.000 EA	70.00000	2800.00	25.00000	1000.00	4.04000	161.60
0860 6069902 MISC. R&R WOOD POST, 7' TYPE A GR	24.000 EA	75.00000	1800.00	25.00000	600.00	5.05000	121.20
0870 6069902 MISC. R&R WOOD/PLASTIC BLOCK 8X6X14 TYPE A GR	240.000 EA	20.00000	4800.00	10.00000	2400.00	3.64000	873.60

TABULATION OF BIDS

CALL ORDER : 903 CONTRACT ID : 070727-903 COUNTIES : CRAWFORD PULASKI
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 09 PHELPS OTHERS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010157 James H. Drew Corporation UNIT PRICE	 AMOUNT	(2) 0025641 Superior Rail System, L.L.C. UNIT PRICE	 AMOUNT	(3) 0010144 Collins & Hermann Inc. UNIT PRICE	 AMOUNT
0880 6069902 MISC. R&R WOOD/PLASTIC BLOCK 8X6X21 TYPE E GR	40.000 EA	24.00000	960.00	5.00000	200.00	6.28000	251.20
0890 6069902 MISC. REALIGN & USE EXIST POST TYPE A OR E GR	180.000 EA	15.00000	2700.00	25.00000	4500.00	0.10000	18.00
0900 6069902 MISC. REALIGN LINE POST 3/S	96.000 EA	15.00000	1440.00	10.00000	960.00	1.00000	96.00
0910 6069902 MISC. REATTACH CABLE TO POST 3/S	1200.000 EA	4.40000	5280.00	1.00000	1200.00	0.67000	804.00
0920 6069902 MISC. REM & REPL STRUT ASSEMBLY (SRT-350)	6.000 EA	85.00000	510.00	2.00000	12.00	4.84000	29.04
0930 6069902 MISC. REPLACE GUARD CABLE DELINEATOR	500.000 EA	4.20000	2100.00	2.00000	1000.00	0.50000	250.00
0940 6069902 MISC. REPLACE GUARDRAIL DELINEATOR	500.000 EA	7.00000	3500.00	7.00000	3500.00	2.02000	1010.00
0950 6069902 MISC. RETENSION GUARD CABLE 3/S	300.000 EA	20.00000	6000.00	10.00000	3000.00	1.00000	300.00
0960 6069903 MISC. REPLACE/SPLICE 3/4 INCH CABLE	120.000 LF	7.00000	840.00	10.00000	1200.00	1.01000	121.20
0970 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	4.000 EA	600.00000	2400.00	100.00000	400.00	151.35000	605.40
0980 6161005 CONSTRUCTION SIGNS	150.000 SQFT	10.00000	1500.00	1.00000	150.00	1.00000	150.00
0990 6161020 CHANNELIZER (DRUM-LIKE)	75.000 EA	8.00000	600.00	15.00000	1125.00	5.00000	375.00
1000 6161040 FLASHING ARROW PANEL	6.000 EA	120.00000	720.00	20.00000	120.00	50.05000	300.30
1010 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	6.000 EA	350.00000	2100.00	100.00000	600.00	32.15000	192.90
1020 6169902 MISC. 1 LN, 2 WAY OP W/FLAGGERS, NO SPEED LMT	60.000 EA	250.00000	15000.00	10.00000	600.00	245.01000	14700.60
1030 6169902 MISC. 1 LN, 2 WAY OP W/FLAGGERS, RED SPEED LMT	12.000 EA	250.00000	3000.00	20.00000	240.00	245.01000	2940.12
1040 6169902 MISC. ENTRANCE RAMP AREA CLOSURE, ACC LN WORK	3.000 EA	250.00000	750.00	20.00000	60.00	61.25000	183.75

TABULATION OF BIDS

CALL ORDER : 903 CONTRACT ID : 070727-903 COUNTIES : CRAWFORD PULASKI
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 09 PHELPS OTHERS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010157 James H. Drew Corporation UNIT PRICE	AMOUNT	(2) 0025641 Superior Rail System, L.L.C. UNIT PRICE	AMOUNT	(3) 0010144 Collins & Hermann Inc. UNIT PRICE	AMOUNT
1050 6169902 MISC. ENTRANCE RAMP AREA CLOSURE, MNLNE WORK	6.000 EA	250.00000	1500.00	20.00000	120.00	61.25000	367.50
1060 6169902 MISC. EXIT RAMP AREA CLOSURE	2.000 EA	250.00000	500.00	50.00000	100.00	61.25000	122.50
1070 6169902 MISC. PARTIAL RAMP CLOSURE	2.000 EA	250.00000	500.00	100.00000	200.00	61.25000	122.50
1080 6169902 MISC. SHOULDER WORK, NORMAL SPEED LIMIT	10.000 EA	250.00000	2500.00	275.00000	2750.00	1163.78000	11637.80
1090 6169902 MISC. SHOULDER WORK, REDUCED SPEED LIMI	10.000 EA	250.00000	2500.00	275.00000	2750.00	1163.78000	11637.80
1100 6169902 MISC. SINGLE LANE CLOSURE, NORMAL SPEED LIMIT	24.000 EA	250.00000	6000.00	830.00000	19920.00	1163.78000	27930.72
1110 6169902 MISC. SINGLE LANE CLOSURE, REDUCED SPEED LIMIT	340.000 EA	250.00000	85000.00	835.00000	283900.00	1163.78000	395685.20
1120 6169902 MISC. WORK BEYOND SHOULDER	10.000 EA	150.00000	1500.00	10.00000	100.00	61.25000	612.50
1130 6189902 MISC. EMERGENCY REPAIR	6.000 EA	250.00000	1500.00	500.00000	3000.00	612.51000	3675.06
SECTION TOTALS		$	648,993.00	$	713,465.00	$	717,614.96
CONTRACT TOTALS		$	648,993.00	$	713,465.00	$	717,614.96

VENDOR RANKING

CALL ORDER : X01 CONTRACT ID : 070727-X01 COUNTIES : WAYNE
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 10
CONTRACT TIME : 11/15/08 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J0P0930A
JOB NUMBER J0P0930A, ROUTE 67, WAYNE COUNTY
***Bid Revision No. 1
JOB NUMBER J0P0930A, ROUTE 67, WAYNE COUNTY
***Bid Revision No. 2

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010261	Robertson, Incorporated Bridge & Grading Division	$ 3,311,657.98	100.0000%
2	0010223	Magruder Construction Co., Inc.	$ 3,587,853.50	108.3401%
3	0010722	Robertson Contractors, Inc.	$ 3,813,663.10	115.1587%
4	0010703	R. L. Persons Construction Inc.	$ 3,920,911.30	118.3972%
5	0011806	Joe's Bridge & Grading, Inc.	$ 3,994,279.00	120.6127%
6	0010866	CE Contracting, Inc.	$ 4,053,078.20	122.3882%
7	0011280	All Type Excavating Inc./dba L. Krupp Construction, Inc.	$ 4,130,387.07	124.7226%
8	0011146	APAC-Missouri, Inc.	$ 4,736,006.90	143.0101%

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 070727-X01 COUNTIES : WAYNE
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010261 Robertson, Inc Bridge & Grad UNIT PRICE	 AMOUNT	(2) 0010223 Magruder Construction Co., I UNIT PRICE	 AMOUNT	(3) 0010722 Robertson Contractors, Inc. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J0P0930A								
0010 2029901 MISC. REMOVALS		LUMP	460.00000	460.00	1600.00000	1600.00	3500.00000	3500.00
0020 2031000 CLASS A EXCAVATION	190608.000	CUYD	3.00000	571824.00	2.33000	444116.64	4.00000	762432.00
0025 2032000 CLASS C EXCAVATION	9128.000	CUYD	12.48000	113917.44	6.80000	62070.40	10.00000	91280.00
0030 2036000 COMPACTING EMBANKMENT	176636.000	CUYD	0.38000	67121.68	0.56000	98916.16	0.60000	105981.60
0040 2042010 SETTLEMENT GAUGE	2.000	EA	1445.00000	2890.00	2105.00000	4210.00	2300.00000	4600.00
0045 2043010 PORE PRESSURE MEASURING DEVICE	2.000	EA	12000.00000	24000.00	6000.00000	12000.00	3500.00000	7000.00
0050 2063000 CLASS 3 EXCAVATION	166.000	CUYD	5.50000	913.00	13.00000	2158.00	20.00000	3320.00
0060 3109907 MISC. SAND	2074.000	CUYD	17.00000	35258.00	21.00000	43554.00	18.50000	38369.00
0070 6113020 FURNISHING TYPE 2 ROCK BLANKET	12490.000	CUYD	21.75000	271657.50	19.00000	237310.00	18.55000	231689.50
0080 6113040 PLACING TYPE 2 ROCK BLANKET	12490.000	CUYD	2.35000	29351.50	6.75000	84307.50	6.00000	74940.00
0090 6119907 MISC. FURNISHING TYPE A ROCK BLANKET	2922.000	CUYD	0.00000	0.00	27.40000	80062.80	28.00000	81816.00
0100 6119907 MISC. PLACING TYPE A ROCK BLANKET	2922.000	CUYD	0.00000	0.00	5.90000	17239.80	7.60000	22207.20
0110 6141028 GRATE AND BEARING PLATE (5 FT. - 1 IN. X 3 FT. - 1 IN. OR 1549 MM X 940 MM)	3.000	EA	3942.00000	11826.00	1000.00000	3000.00	1350.00000	4050.00
0120 6161005 CONSTRUCTION SIGNS	1588.000	SQFT	8.50000	13498.00	8.75000	13895.00	8.75000	13895.00
0130 6161025 CHANNELIZER (TRIM LINE)	120.000	EA	41.50000	4980.00	34.00000	4080.00	34.00000	4080.00
0140 6161052 WARNING LIGHT, TYPE B	16.000	EA	55.00000	880.00	175.00000	2800.00	175.00000	2800.00
0150 6181000 MOBILIZATION		LUMP	153000.00000	153000.00	110000.00000	110000.00	109620.00000	109620.00
0160 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	20608.000	SQYD	1.47000	30293.76	2.00000	41216.00	1.60000	32972.80
0170 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	25000.00000	25000.00	45000.00000	45000.00	40000.00000	40000.00

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 070727-X01 COUNTIES : WAYNE
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010261 Robertson, Inc Bridge & Grad UNIT PRICE	 AMOUNT	(2) 0010223 Magruder Construction Co., I UNIT PRICE	 AMOUNT	(3) 0010722 Robertson Contractors, Inc. UNIT PRICE	 AMOUNT
0180 7034041 CLASS B-1 CONCRETE (CULVERTS)	6.600	CUYD	530.00000	3498.00	900.00000	5940.00	900.00000	5940.00
0190 7061030 REINFORCING STEEL (CULVERTS)	270.000	LB	1.52000	410.40	1.04000	280.80	1.40000	378.00
0200 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	60.000	LF	21.25000	1275.00	50.00000	3000.00	30.00000	1800.00
0210 7261442 42 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	149.000	LF	69.50000	10355.50	90.00000	13410.00	70.00000	10430.00
0220 7311053 PRECAST CONCRETE DROP INLET 5 FT X 3 FT	33.000	FT	400.00000	13200.00	300.00000	9900.00	245.00000	8085.00
0230 7320642 42 IN. (1050 MM) PRECAST CONCRETE FLARED END SECTION	1.000	EA	990.00000	990.00	1400.00000	1400.00	1200.00000	1200.00
0240 7339903 MISC. WICKDRAINS	36000.000	LF	1.11000	39960.00	0.99000	35640.00	1.48000	53280.00
0250 8051000A SEEDING - COOL SEASON MIXTURES	27.000	ACRE	1475.00000	39825.00	1750.00000	47250.00	1630.00000	44010.00
0260 8061010A TYPE B BERM	1720.000	LF	1.75000	3010.00	0.20000	344.00	1.00000	1720.00
0270 8061011 SLOPE DRAINS	185.000	LF	16.40000	3034.00	8.00000	1480.00	15.00000	2775.00
0280 8061015 SEDIMENT BASIN	330.000	CUYD	6.75000	2227.50	3.00000	990.00	10.00000	3300.00
0290 8061016 SEDIMENT REMOVAL	110.000	CUYD	9.00000	990.00	5.00000	550.00	10.00000	1100.00
0300 8061019 SILT FENCE	2955.000	LF	2.50000	7387.50	2.30000	6796.50	3.00000	8865.00
0310 8061021 TYPE I DITCH CHECK	8.000	EA	130.00000	1040.00	125.00000	1000.00	100.00000	800.00
0320 8061022 TYPE II DITCH CHECK	18.000	EA	200.00000	3600.00	215.00000	3870.00	250.00000	4500.00
0330 8061050 TYPE C BERM	1155.000	LF	11.00000	12705.00	18.00000	20790.00	25.00000	28875.00
SECTION TOTALS			$	1,500,378.78	$	1,460,177.60	$	1,811,611.10
SECTION 0002 BRIDGE NUMBER A7510 - J0P0930A								
0340 7011105 DRILLED SHAFTS (3 FT. 6 IN. DIA.)	47.000	LF	610.00000	28670.00	775.00000	36425.00	600.00000	28200.00

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 070727-X01 COUNTIES : WAYNE
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010261 Robertson, Inc Bridge & Grad UNIT PRICE	 AMOUNT	(2) 0010223 Magruder Construction Co., I UNIT PRICE	 AMOUNT	(3) 0010722 Robertson Contractors, Inc. UNIT PRICE	 AMOUNT
0350 7011204 ROCK SOCKETS (3 FT 0 IN. DIA.)	34.000	LF	490.00000	16660.00	650.00000	22100.00	1200.00000	40800.00
0360 7011300 SUPPLEMENTARY TELEVISION CAMERA INSPECTION	2.000	EA	895.00000	1790.00	895.00000	1790.00	1150.00000	2300.00
0370 7011400 FOUNDATION INSPECTION HOLES	74.000	LF	130.00000	9620.00	130.00000	9620.00	150.00000	11100.00
0380 7011500 CONCRETE CORING	42.500	LF	126.00000	5355.00	126.00000	5355.00	180.00000	7650.00
0390 7011600 SONIC LOGGING TESTING	4.000	EA	1300.00000	5200.00	1300.00000	5200.00	2500.00000	10000.00
0400 7021012 STRUCTURAL STEEL PILES (12 IN.)	318.000	LF	39.00000	12402.00	50.00000	15900.00	46.00000	14628.00
0410 7026000 PRE-BORE FOR PILING	92.000	LF	34.50000	3174.00	55.00000	5060.00	40.00000	3680.00
0420 7027000 PILE POINT REINFORCEMENT	12.000	EA	120.00000	1440.00	100.00000	1200.00	150.00000	1800.00
0430 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	100.900	CUYD	389.00000	39250.10	685.00000	69116.50	485.00000	48936.50
0440 7034213 SLAB ON CONCRETE I-GIRDER	784.000	SQYD	219.00000	171696.00	240.00000	188160.00	235.00000	184240.00
0450 7034215 SAFETY BARRIER CURB	385.000	LF	72.00000	27720.00	67.00000	25795.00	63.00000	24255.00
0460 7051157 PRESTRESSED CONCRETE I-GIRDER, 57 FT SPAN	15.000	EA	6877.00000	103155.00	7000.00000	105000.00	6600.00000	99000.00
0470 7061060 REINFORCING STEEL (BRIDGES)	27890.000	LB	0.94000	26216.60	1.25000	34862.50	0.98000	27332.20
0480 7061070 MECHANICAL BAR SPLICE	56.000	EA	88.50000	4956.00	110.00000	6160.00	120.00000	6720.00
0490 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	12.000	EA	547.00000	6564.00	600.00000	7200.00	570.00000	6840.00
0500 7123610 SLAB DRAIN	10.000	EA	226.00000	2260.00	200.00000	2000.00	285.00000	2850.00
0510 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	778.00000	1556.00	1500.00000	3000.00	985.00000	1970.00
0520 7161000 PLAIN NEOPRENE BEARING PAD	10.000	EA	68.00000	680.00	100.00000	1000.00	140.00000	1400.00
0530 7161002 LAMINATED NEOPRENE BEARING PAD	20.000	EA	94.00000	1880.00	120.00000	2400.00	175.00000	3500.00
SECTION TOTALS			$	470,244.70	$	547,344.00	$	527,201.70
SECTION 0003 BRIDGE NUMBER A7511- J0P0930A								

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 070727-X01 COUNTIES : WAYNE
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010261 Robertson, Inc Bridge & Grad UNIT PRICE	 AMOUNT	(2) 0010223 Magruder Construction Co., I UNIT PRICE	 AMOUNT	(3) 0010722 Robertson Contractors, Inc. UNIT PRICE	 AMOUNT
0540 7021012 STRUCTURAL STEEL PILES (12 IN.)	1050.000	LF	39.00000	40950.00	43.78000	45969.00	44.00000	46200.00
0550 7021014 STRUCTURAL STEEL PILES (14 IN.)	840.000	LF	56.00000	47040.00	56.00000	47040.00	56.00000	47040.00
0560 7025001 DYNAMIC PILE TESTING	8.000	EA	2125.00000	17000.00	2560.00000	20480.00	3000.00000	24000.00
0570 7026000 PRE-BORE FOR PILING	810.000	LF	34.50000	27945.00	45.00000	36450.00	35.00000	28350.00
0580 7027000 PILE POINT REINFORCEMENT	26.000	EA	135.00000	3510.00	115.00000	2990.00	180.00000	4680.00
0590 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	101.800	CUYD	389.00000	39600.20	685.00000	69733.00	485.00000	49373.00
0600 7034213 SLAB ON CONCRETE I-GIRDER	754.000	SQYD	227.00000	171158.00	270.00000	203580.00	235.00000	177190.00
0610 7034215 SAFETY BARRIER CURB	385.000	LF	72.00000	27720.00	67.00000	25795.00	65.00000	25025.00
0620 7051155 PRESTRESSED CONCRETE I-GIRDER, 55 FT SPAN	15.000	EA	6644.00000	99660.00	7000.00000	105000.00	6500.00000	97500.00
0630 7061060 REINFORCING STEEL (BRIDGES)	6160.000	LB	0.94000	5790.40	1.25000	7700.00	1.10000	6776.00
0640 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	12.000	EA	577.00000	6924.00	600.00000	7200.00	600.00000	7200.00
0650 7123610 SLAB DRAIN	10.000	EA	226.00000	2260.00	200.00000	2000.00	285.00000	2850.00
0660 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	949.00000	1898.00	1500.00000	3000.00	1000.00000	2000.00
0670 7161000 PLAIN NEOPRENE BEARING PAD	10.000	EA	67.00000	670.00	100.00000	1000.00	140.00000	1400.00
0680 7161002 LAMINATED NEOPRENE BEARING PAD	20.000	EA	94.00000	1880.00	120.00000	2400.00	180.00000	3600.00
SECTION TOTALS			$	494,005.60	$	580,337.00	$	523,184.00
SECTION 0004 BRIDGE NUMBER G09012 - J0P0930A								
0690 2063300 CLASS 4 EXCAVATION	190.000	CUYD	4.00000	760.00	14.00000	2660.00	20.00000	3800.00
0700 2065500 TEMPORARY SHORING		LUMP	5270.00000	5270.00	9000.00000	9000.00	10000.00000	10000.00
0710 2163501 PARTIAL REMOVAL OF CULVERT-BRIDGE CONCRETE		LUMP	7715.00000	7715.00	8000.00000	8000.00	8500.00000	8500.00

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 070727-X01 COUNTIES : WAYNE
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010261 Robertson, Inc Bridge & Grad UNIT PRICE	 AMOUNT	(2) 0010223 Magruder Construction Co., I UNIT PRICE	 AMOUNT	(3) 0010722 Robertson Contractors, Inc. UNIT PRICE	 AMOUNT
0720 7034040 CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	373.500 CUYD	308.00000	115038.00	370.00000	138195.00	350.00000	130725.00
0730 7061020 REINFORCING STEEL (CULVERTS-BRIDGE)	65670.000 LB	1.05000	68953.50	1.04000	68296.80	0.97000	63699.90
SECTION TOTALS		$	197,736.50	$	226,151.80	$	216,724.90
SECTION 0005 BRIDGE NUMBER L02081- J0P0930A							
0740 2063300 CLASS 4 EXCAVATION	305.000 CUYD	4.00000	1220.00	14.00000	4270.00	20.00000	6100.00
0750 2065500 TEMPORARY SHORING	LUMP	4490.00000	4490.00	9000.00000	9000.00	10000.00000	10000.00
0760 2163501 PARTIAL REMOVAL OF CULVERT-BRIDGE CONCRETE	LUMP	5815.00000	5815.00	10000.00000	10000.00	6500.00000	6500.00
0770 7034040 CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	364.500 CUYD	318.00000	115911.00	377.00000	137416.50	330.00000	120285.00
0780 7061020 REINFORCING STEEL (CULVERTS-BRIDGE)	56960.000 LB	1.05000	59808.00	1.04000	59238.40	0.97000	55251.20
SECTION TOTALS		$	187,244.00	$	219,924.90	$	198,136.20
SECTION 0006 BRIDGE NUMBER L02111- J0P0930A							
0790 2063300 CLASS 4 EXCAVATION	670.000 CUYD	4.00000	2680.00	14.00000	9380.00	20.00000	13400.00
0800 2065500 TEMPORARY SHORING	LUMP	5270.00000	5270.00	9000.00000	9000.00	10000.00000	10000.00
0810 2163501 PARTIAL REMOVAL OF CULVERT-BRIDGE CONCRETE	LUMP	8320.00000	8320.00	10000.00000	10000.00	8500.00000	8500.00
0820 7034040 CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	795.200 CUYD	281.00000	223451.20	346.00000	275139.20	330.00000	262416.00
0830 7061020 REINFORCING STEEL (CULVERTS-BRIDGE)	93770.000 LB	1.02000	95645.40	1.04000	97520.80	0.97000	90956.90
SECTION TOTALS		$	335,366.60	$	401,040.00	$	385,272.90
SECTION 0007 BRIDGE NUMBER L04691 - J0P0930A							
0840 2063300 CLASS 4 EXCAVATION	450.000 CUYD	4.00000	1800.00	22.00000	9900.00	20.00000	9000.00
0850 2065500 TEMPORARY SHORING	LUMP	4490.00000	4490.00	9000.00000	9000.00	10000.00000	10000.00

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 070727-X01 COUNTIES : WAYNE
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010261 Robertson, Inc Bridge & Grad UNIT PRICE	 AMOUNT	(2) 0010223 Magruder Construction Co., I UNIT PRICE	 AMOUNT	(3) 0010722 Robertson Contractors, Inc. UNIT PRICE	 AMOUNT
0860 2163500 PARTIAL REMOVAL OF CULVERT CONCRETE		LUMP	4450.00000	4450.00	8000.00000	8000.00	6500.00000	6500.00
0870 7034041 CLASS B-1 CONCRETE (CULVERTS)	220.600	CUYD	388.00000	85592.80	441.00000	97284.60	450.00000	99270.00
0880 7061030 REINFORCING STEEL (CULVERTS)	27590.000	LB	1.10000	30349.00	1.04000	28693.60	0.97000	26762.30
SECTION TOTALS			$	126,681.80	$	152,878.20	$	151,532.30
CONTRACT TOTALS			$	3,311,657.98	$	3,587,853.50	$	3,813,663.10

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 070727-X01 COUNTIES : WAYNE
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010703 R. L. Persons Construction I UNIT PRICE	AMOUNT	(5) 0011806 Joe's Bridge & Grading, Inc. UNIT PRICE	AMOUNT	(6) 0010866 CE Contracting, Inc. UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J0P0930A								
0010 2029901 MISC. REMOVALS		LUMP	6000.00000	6000.00	2500.00000	2500.00	50000.00000	50000.00
0020 2031000 CLASS A EXCAVATION	190608.000	CUYD	4.75000	905388.00	5.25000	1000692.00	3.47000	661409.76
0025 2032000 CLASS C EXCAVATION	9128.000	CUYD	17.00000	155176.00	10.00000	91280.00	8.86000	80874.08
0030 2036000 COMPACTING EMBANKMENT	176636.000	CUYD	0.60000	105981.60	0.50000	88318.00	0.80000	141308.80
0040 2042010 SETTLEMENT GAUGE	2.000	EA	2500.00000	5000.00	2000.00000	4000.00	3375.00000	6750.00
0045 2043010 PORE PRESSURE MEASURING DEVICE	2.000	EA	3100.00000	6200.00	4000.00000	8000.00	4040.00000	8080.00
0050 2063000 CLASS 3 EXCAVATION	166.000	CUYD	33.00000	5478.00	10.00000	1660.00	15.00000	2490.00
0060 3109907 MISC. SAND	2074.000	CUYD	17.50000	36295.00	18.50000	38369.00	20.00000	41480.00
0070 6113020 FURNISHING TYPE 2 ROCK BLANKET	12490.000	CUYD	24.00000	299760.00	18.00000	224820.00	20.00000	249800.00
0080 6113040 PLACING TYPE 2 ROCK BLANKET	12490.000	CUYD	2.50000	31225.00	6.00000	74940.00	11.30000	141137.00
0090 6119907 MISC. FURNISHING TYPE A ROCK BLANKET	2922.000	CUYD	37.00000	108114.00	22.50000	65745.00	28.00000	81816.00
0100 6119907 MISC. PLACING TYPE A ROCK BLANKET	2922.000	CUYD	3.00000	8766.00	8.00000	23376.00	21.00000	61362.00
0110 6141028 GRATE AND BEARING PLATE (5 FT. - 1 IN. X 3 FT. - 1 IN. OR 1549 MM X 940 MM)	3.000	EA	1500.00000	4500.00	1500.00000	4500.00	1090.00000	3270.00
0120 6161005 CONSTRUCTION SIGNS	1588.000	SQFT	7.50000	11910.00	8.50000	13498.00	7.85000	12465.80
0130 6161025 CHANNELIZER (TRIM LINE)	120.000	EA	29.00000	3480.00	45.00000	5400.00	42.00000	5040.00
0140 6161052 WARNING LIGHT, TYPE B	16.000	EA	52.00000	832.00	85.00000	1360.00	75.00000	1200.00
0150 6181000 MOBILIZATION		LUMP	105000.00000	105000.00	150000.00000	150000.00	106158.00000	106158.00
0160 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	20608.000	SQYD	1.15000	23699.20	2.00000	41216.00	1.62000	33384.96
0170 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	15000.00000	15000.00	25000.00000	25000.00	20200.00000	20200.00

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 070727-X01 COUNTIES : WAYNE
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010703 R. L. Persons Construction I UNIT PRICE	 AMOUNT	(5) 0011806 Joe's Bridge & Grading, Inc. UNIT PRICE	 AMOUNT	(6) 0010866 CE Contracting, Inc. UNIT PRICE	 AMOUNT
0180 7034041 CLASS B-1 CONCRETE (CULVERTS)	6.600	CUYD	600.00000	3960.00	600.00000	3960.00	1325.00000	8745.00
0190 7061030 REINFORCING STEEL (CULVERTS)	270.000	LB	1.15000	310.50	1.75000	472.50	1.00000	270.00
0200 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	60.000	LF	42.00000	2520.00	18.00000	1080.00	30.00000	1800.00
0210 7261442 42 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	149.000	LF	80.00000	11920.00	70.00000	10430.00	100.00000	14900.00
0220 7311053 PRECAST CONCRETE DROP INLET 5 FT X 3 FT	33.000	FT	340.00000	11220.00	175.00000	5775.00	283.00000	9339.00
0230 7320642 42 IN. (1050 MM) PRECAST CONCRETE FLARED END SECTION	1.000	EA	1300.00000	1300.00	1500.00000	1500.00	1850.00000	1850.00
0240 7339903 MISC. WICKDRAINS	36000.000	LF	1.25000	45000.00	0.50000	18000.00	0.87000	31320.00
0250 8051000A SEEDING - COOL SEASON MIXTURES	27.000	ACRE	1700.00000	45900.00	1475.00000	39825.00	1835.00000	49545.00
0260 8061010A TYPE B BERM	1720.000	LF	1.40000	2408.00	1.75000	3010.00	3.00000	5160.00
0270 8061011 SLOPE DRAINS	185.000	LF	11.50000	2127.50	5.00000	925.00	22.00000	4070.00
0280 8061015 SEDIMENT BASIN	330.000	CUYD	13.50000	4455.00	10.00000	3300.00	11.15000	3679.50
0290 8061016 SEDIMENT REMOVAL	110.000	CUYD	20.00000	2200.00	10.00000	1100.00	22.00000	2420.00
0300 8061019 SILT FENCE	2955.000	LF	2.50000	7387.50	2.50000	7387.50	2.40000	7092.00
0310 8061021 TYPE I DITCH CHECK	8.000	EA	80.00000	640.00	75.00000	600.00	130.00000	1040.00
0320 8061022 TYPE II DITCH CHECK	18.000	EA	280.00000	5040.00	200.00000	3600.00	225.00000	4050.00
0330 8061050 TYPE C BERM	1155.000	LF	6.00000	6930.00	15.00000	17325.00	23.50000	27142.50
SECTION TOTALS			$	1,991,123.30	$	1,982,964.00	$	1,880,649.40
SECTION 0002 BRIDGE NUMBER A7510 - J0P0930A								
0340 7011105 DRILLED SHAFTS (3 FT. 6 IN. DIA.)	47.000	LF	685.00000	32195.00	650.00000	30550.00	560.00000	26320.00

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 070727-X01 COUNTIES : WAYNE
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010703 R. L. Persons Construction I UNIT PRICE	 AMOUNT	(5) 0011806 Joe's Bridge & Grading, Inc. UNIT PRICE	 AMOUNT	(6) 0010866 CE Contracting, Inc. UNIT PRICE	 AMOUNT
0350 7011204 ROCK SOCKETS (3 FT 0 IN. DIA.)	34.000	LF	525.00000	17850.00	500.00000	17000.00	1030.00000	35020.00
0360 7011300 SUPPLEMENTARY TELEVISION CAMERA INSPECTION	2.000	EA	1350.00000	2700.00	1250.00000	2500.00	1050.00000	2100.00
0370 7011400 FOUNDATION INSPECTION HOLES	74.000	LF	185.00000	13690.00	175.00000	12950.00	136.00000	10064.00
0380 7011500 CONCRETE CORING	42.500	LF	185.00000	7862.50	175.00000	7437.50	132.00000	5610.00
0390 7011600 SONIC LOGGING TESTING	4.000	EA	1700.00000	6800.00	1600.00000	6400.00	1365.00000	5460.00
0400 7021012 STRUCTURAL STEEL PILES (12 IN.)	318.000	LF	55.00000	17490.00	48.00000	15264.00	46.00000	14628.00
0410 7026000 PRE-BORE FOR PILING	92.000	LF	55.00000	5060.00	50.00000	4600.00	33.00000	3036.00
0420 7027000 PILE POINT REINFORCEMENT	12.000	EA	135.00000	1620.00	125.00000	1500.00	159.00000	1908.00
0430 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	100.900	CUYD	450.00000	45405.00	425.00000	42882.50	843.00000	85058.70
0440 7034213 SLAB ON CONCRETE I-GIRDER	784.000	SQYD	250.00000	196000.00	235.00000	184240.00	244.00000	191296.00
0450 7034215 SAFETY BARRIER CURB	385.000	LF	70.00000	26950.00	68.00000	26180.00	76.00000	29260.00
0460 7051157 PRESTRESSED CONCRETE I-GIRDER, 57 FT SPAN	15.000	EA	6800.00000	102000.00	6500.00000	97500.00	6560.00000	98400.00
0470 7061060 REINFORCING STEEL (BRIDGES)	27890.000	LB	1.05000	29284.50	1.00000	27890.00	1.25000	34862.50
0480 7061070 MECHANICAL BAR SPLICE	56.000	EA	85.00000	4760.00	80.00000	4480.00	75.00000	4200.00
0490 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	12.000	EA	525.00000	6300.00	500.00000	6000.00	550.00000	6600.00
0500 7123610 SLAB DRAIN	10.000	EA	220.00000	2200.00	210.00000	2100.00	210.00000	2100.00
0510 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	1050.00000	2100.00	1000.00000	2000.00	790.00000	1580.00
0520 7161000 PLAIN NEOPRENE BEARING PAD	10.000	EA	105.00000	1050.00	100.00000	1000.00	95.00000	950.00
0530 7161002 LAMINATED NEOPRENE BEARING PAD	20.000	EA	130.00000	2600.00	125.00000	2500.00	115.00000	2300.00
SECTION TOTALS			$	523,917.00	$	494,974.00	$	560,753.20

SECTION 0003 BRIDGE NUMBER A7511- J0P0930A

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 070727-X01 COUNTIES : WAYNE
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010703 R. L. Persons Construction I UNIT PRICE	 AMOUNT	(5) 0011806 Joe's Bridge & Grading, Inc. UNIT PRICE	 AMOUNT	(6) 0010866 CE Contracting, Inc. UNIT PRICE	 AMOUNT
0540 7021012 STRUCTURAL STEEL PILES (12 IN.)	1050.000	LF	55.00000	57750.00	48.00000	50400.00	40.00000	42000.00
0550 7021014 STRUCTURAL STEEL PILES (14 IN.)	840.000	LF	70.00000	58800.00	62.00000	52080.00	50.00000	42000.00
0560 7025001 DYNAMIC PILE TESTING	8.000	EA	3400.00000	27200.00	3200.00000	25600.00	2360.00000	18880.00
0570 7026000 PRE-BORE FOR PILING	810.000	LF	55.00000	44550.00	50.00000	40500.00	42.00000	34020.00
0580 7027000 PILE POINT REINFORCEMENT	26.000	EA	131.00000	3406.00	125.00000	3250.00	137.00000	3562.00
0590 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	101.800	CUYD	450.00000	45810.00	425.00000	43265.00	940.00000	95692.00
0600 7034213 SLAB ON CONCRETE I-GIRDER	754.000	SQYD	245.00000	184730.00	235.00000	177190.00	272.00000	205088.00
0610 7034215 SAFETY BARRIER CURB	385.000	LF	70.00000	26950.00	68.00000	26180.00	78.00000	30030.00
0620 7051155 PRESTRESSED CONCRETE I-GIRDER, 55 FT SPAN	15.000	EA	6700.00000	100500.00	6400.00000	96000.00	6875.00000	103125.00
0630 7061060 REINFORCING STEEL (BRIDGES)	6160.000	LB	1.05000	6468.00	1.00000	6160.00	1.75000	10780.00
0640 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	12.000	EA	525.00000	6300.00	500.00000	6000.00	550.00000	6600.00
0650 7123610 SLAB DRAIN	10.000	EA	220.00000	2200.00	210.00000	2100.00	210.00000	2100.00
0660 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	1000.00000	2000.00	1000.00000	2000.00	840.00000	1680.00
0670 7161000 PLAIN NEOPRENE BEARING PAD	10.000	EA	105.00000	1050.00	100.00000	1000.00	90.00000	900.00
0680 7161002 LAMINATED NEOPRENE BEARING PAD	20.000	EA	132.00000	2640.00	125.00000	2500.00	105.00000	2100.00
SECTION TOTALS			$	570,354.00	$	534,225.00	$	598,557.00
SECTION 0004 BRIDGE NUMBER G09012 - J0P0930A								
0690 2063300 CLASS 4 EXCAVATION	190.000	CUYD	18.00000	3420.00	10.00000	1900.00	56.00000	10640.00
0700 2065500 TEMPORARY SHORING		LUMP	10000.00000	10000.00	25000.00000	25000.00	7875.00000	7875.00
0710 2163501 PARTIAL REMOVAL OF CULVERT-BRIDGE CONCRETE		LUMP	10000.00000	10000.00	10000.00000	10000.00	25500.00000	25500.00

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 070727-X01 COUNTIES : WAYNE
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010703 R. L. Persons Construction I UNIT PRICE	AMOUNT	(5) 0011806 Joe's Bridge & Grading, Inc. UNIT PRICE	AMOUNT	(6) 0010866 CE Contracting, Inc. UNIT PRICE	AMOUNT
0720 7034040 CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	373.500 CUYD	250.00000	93375.00	350.00000	130725.00	324.00000	121014.00
0730 7061020 REINFORCING STEEL (CULVERTS-BRIDGE)	65670.000 LB	0.95000	62386.50	1.00000	65670.00	1.00000	65670.00
SECTION TOTALS		$	179,181.50	$	233,295.00	$	230,699.00
SECTION 0005 BRIDGE NUMBER L02081- J0P0930A							
0740 2063300 CLASS 4 EXCAVATION	305.000 CUYD	12.00000	3660.00	10.00000	3050.00	36.00000	10980.00
0750 2065500 TEMPORARY SHORING	LUMP	10000.00000	10000.00	25000.00000	25000.00	7875.00000	7875.00
0760 2163501 PARTIAL REMOVAL OF CULVERT-BRIDGE CONCRETE	LUMP	10000.00000	10000.00	10000.00000	10000.00	27000.00000	27000.00
0770 7034040 CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	364.500 CUYD	280.00000	102060.00	360.00000	131220.00	302.00000	110079.00
0780 7061020 REINFORCING STEEL (CULVERTS-BRIDGE)	56960.000 LB	0.95000	54112.00	1.00000	56960.00	1.00000	56960.00
SECTION TOTALS		$	179,832.00	$	226,230.00	$	212,894.00
SECTION 0006 BRIDGE NUMBER L02111- J0P0930A							
0790 2063300 CLASS 4 EXCAVATION	670.000 CUYD	14.00000	9380.00	10.00000	6700.00	35.00000	23450.00
0800 2065500 TEMPORARY SHORING	LUMP	10000.00000	10000.00	25000.00000	25000.00	7875.00000	7875.00
0810 2163501 PARTIAL REMOVAL OF CULVERT-BRIDGE CONCRETE	LUMP	10000.00000	10000.00	10000.00000	10000.00	28800.00000	28800.00
0820 7034040 CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	795.200 CUYD	250.00000	198800.00	310.00000	246512.00	317.00000	252078.40
0830 7061020 REINFORCING STEEL (CULVERTS-BRIDGE)	93770.000 LB	0.95000	89081.50	1.00000	93770.00	1.00000	93770.00
SECTION TOTALS		$	317,261.50	$	381,982.00	$	405,973.40
SECTION 0007 BRIDGE NUMBER L04691 - J0P0930A							
0840 2063300 CLASS 4 EXCAVATION	450.000 CUYD	20.00000	9000.00	10.00000	4500.00	36.00000	16200.00
0850 2065500 TEMPORARY SHORING	LUMP	20000.00000	20000.00	20000.00000	20000.00	7875.00000	7875.00

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 070727-X01 COUNTIES : WAYNE
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010703 R. L. Persons Construction I UNIT PRICE	AMOUNT	(5) 0011806 Joe's Bridge & Grading, Inc. UNIT PRICE	AMOUNT	(6) 0010866 CE Contracting, Inc. UNIT PRICE	AMOUNT
0860 2163500 PARTIAL REMOVAL OF CULVERT CONCRETE		LUMP	10000.00000	10000.00	8000.00000	8000.00	21000.00000	21000.00
0870 7034041 CLASS B-1 CONCRETE (CULVERTS)	220.600	CUYD	420.00000	92652.00	365.00000	80519.00	412.00000	90887.20
0880 7061030 REINFORCING STEEL (CULVERTS)	27590.000	LB	1.00000	27590.00	1.00000	27590.00	1.00000	27590.00
SECTION TOTALS			$	159,242.00	$	140,609.00	$	163,552.20
CONTRACT TOTALS			$	3,920,911.30	$	3,994,279.00	$	4,053,078.20

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 070727-X01 COUNTIES : WAYNE
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0011280 All Type Exc dba L. Krupp Co UNIT PRICE	 AMOUNT	(8) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J0P0930A								
0010 2029901 MISC. REMOVALS		LUMP	10000.00000	10000.00	16090.00000	16090.00		
0020 2031000 CLASS A EXCAVATION	190608.000	CUYD	3.78000	720498.24	3.20000	609945.60		
0025 2032000 CLASS C EXCAVATION	9128.000	CUYD	5.69000	51938.32	10.20000	93105.60		
0030 2036000 COMPACTING EMBANKMENT	176636.000	CUYD	0.63000	111280.68	0.90000	158972.40		
0040 2042010 SETTLEMENT GAUGE	2.000	EA	2671.20000	5342.40	1290.00000	2580.00		
0045 2043010 PORE PRESSURE MEASURING DEVICE	2.000	EA	6300.00000	12600.00	2760.00000	5520.00		
0050 2063000 CLASS 3 EXCAVATION	166.000	CUYD	17.40000	2888.40	22.00000	3652.00		
0060 3109907 MISC. SAND	2074.000	CUYD	19.55000	40546.70	37.00000	76738.00		
0070 6113020 FURNISHING TYPE 2 ROCK BLANKET	12490.000	CUYD	15.88000	198341.20	25.00000	312250.00		
0080 6113040 PLACING TYPE 2 ROCK BLANKET	12490.000	CUYD	15.88000	198341.20	9.00000	112410.00		
0090 6119907 MISC. FURNISHING TYPE A ROCK BLANKET	2922.000	CUYD	22.10000	64576.20	36.00000	105192.00		
0100 6119907 MISC. PLACING TYPE A ROCK BLANKET	2922.000	CUYD	22.10000	64576.20	9.00000	26298.00		
0110 6141028 GRATE AND BEARING PLATE (5 FT. - 1 IN. X 3 FT. - 1 IN. OR 1549 MM X 940 MM)	3.000	EA	1155.00000	3465.00	965.00000	2895.00		
0120 6161005 CONSTRUCTION SIGNS	1588.000	SQFT	6.83000	10846.04	7.00000	11116.00		
0130 6161025 CHANNELIZER (TRIM LINE)	120.000	EA	26.25000	3150.00	27.00000	3240.00		
0140 6161052 WARNING LIGHT, TYPE B	16.000	EA	47.25000	756.00	50.00000	800.00		
0150 6181000 MOBILIZATION		LUMP	206733.00000	206733.00	324600.00000	324600.00		
0160 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	20608.000	SQYD	1.20000	24729.60	1.30000	26790.40		
0170 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	30000.00000	30000.00	48000.00000	48000.00		

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 070727-X01 COUNTIES : WAYNE
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0011280 All Type Exc dba L. Krupp Co UNIT PRICE	AMOUNT	(8) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0180 7034041 CLASS B-1 CONCRETE (CULVERTS)	6.600	CUYD	645.25000	4258.65	430.00000	2838.00		
0190 7061030 REINFORCING STEEL (CULVERTS)	270.000	LB	2.20000	594.00	1.30000	351.00		
0200 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	60.000	LF	43.38000	2602.80	40.00000	2400.00		
0210 7261442 42 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	149.000	LF	69.36000	10334.64	60.00000	8940.00		
0220 7311053 PRECAST CONCRETE DROP INLET 5 FT X 3 FT	33.000	FT	330.70000	10913.10	250.00000	8250.00		
0230 7320642 42 IN. (1050 MM) PRECAST CONCRETE FLARED END SECTION	1.000	EA	1194.60000	1194.60	1300.00000	1300.00		
0240 7339903 MISC. WICKDRAINS	36000.000	LF	0.55000	19800.00	0.75000	27000.00		
0250 8051000A SEEDING - COOL SEASON MIXTURES	27.000	ACRE	1711.50000	46210.50	1700.00000	45900.00		
0260 8061010A TYPE B BERM	1720.000	LF	1.00000	1720.00	3.00000	5160.00		
0270 8061011 SLOPE DRAINS	185.000	LF	13.65000	2525.25	25.00000	4625.00		
0280 8061015 SEDIMENT BASIN	330.000	CUYD	27.50000	9075.00	11.00000	3630.00		
0290 8061016 SEDIMENT REMOVAL	110.000	CUYD	5.00000	550.00	30.00000	3300.00		
0300 8061019 SILT FENCE	2955.000	LF	3.15000	9308.25	3.20000	9456.00		
0310 8061021 TYPE I DITCH CHECK	8.000	EA	105.00000	840.00	107.00000	856.00		
0320 8061022 TYPE II DITCH CHECK	18.000	EA	262.50000	4725.00	260.00000	4680.00		
0330 8061050 TYPE C BERM	1155.000	LF	20.00000	23100.00	36.00000	41580.00		
SECTION TOTALS			$	1,908,360.97	$	2,110,461.00	$	
SECTION 0002 BRIDGE NUMBER A7510 - J0P0930A								
0340 7011105 DRILLED SHAFTS (3 FT. 6 IN. DIA.)	47.000	LF	675.72000	31758.84	850.00000	39950.00		

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 070727-X01 COUNTIES : WAYNE
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0011280 All Type Exc dba L. Krupp Co UNIT PRICE	AMOUNT	(8) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0350 7011204 ROCK SOCKETS (3 FT 0 IN. DIA.)	34.000	LF	464.07000	15778.38	900.00000	30600.00		
0360 7011300 SUPPLEMENTARY TELEVISION CAMERA INSPECTION	2.000	EA	1275.68000	2551.36	1620.00000	3240.00		
0370 7011400 FOUNDATION INSPECTION HOLES	74.000	LF	145.60000	10774.40	150.00000	11100.00		
0380 7011500 CONCRETE CORING	42.500	LF	141.12000	5997.60	140.00000	5950.00		
0390 7011600 SONIC LOGGING TESTING	4.000	EA	2698.00000	10792.00	3450.00000	13800.00		
0400 7021012 STRUCTURAL STEEL PILES (12 IN.)	318.000	LF	63.35000	20145.30	55.00000	17490.00		
0410 7026000 PRE-BORE FOR PILING	92.000	LF	36.67000	3373.64	28.00000	2576.00		
0420 7027000 PILE POINT REINFORCEMENT	12.000	EA	108.60000	1303.20	123.00000	1476.00		
0430 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	100.900	CUYD	674.30000	68036.87	725.00000	73152.50		
0440 7034213 SLAB ON CONCRETE I-GIRDER	784.000	SQYD	273.57000	214478.88	300.00000	235200.00		
0450 7034215 SAFETY BARRIER CURB	385.000	LF	63.88000	24593.80	65.00000	25025.00		
0460 7051157 PRESTRESSED CONCRETE I-GIRDER, 57 FT SPAN	15.000	EA	7024.00000	105360.00	8670.00000	130050.00		
0470 7061060 REINFORCING STEEL (BRIDGES)	27890.000	LB	1.02000	28447.80	1.60000	44624.00		
0480 7061070 MECHANICAL BAR SPLICE	56.000	EA	74.14000	4151.84	108.00000	6048.00		
0490 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	12.000	EA	450.25000	5403.00	460.00000	5520.00		
0500 7123610 SLAB DRAIN	10.000	EA	261.00000	2610.00	270.00000	2700.00		
0510 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	737.00000	1474.00	870.00000	1740.00		
0520 7161000 PLAIN NEOPRENE BEARING PAD	10.000	EA	82.32000	823.20	110.00000	1100.00		
0530 7161002 LAMINATED NEOPRENE BEARING PAD	20.000	EA	95.00000	1900.00	120.00000	2400.00		
SECTION TOTALS			$	559,754.11	$	653,741.50	$	

SECTION 0003 BRIDGE NUMBER A7511- J0P0930A

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 070727-X01 COUNTIES : WAYNE
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0011280 All Type Exc dba L. Krupp Co UNIT PRICE	 AMOUNT	(8) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0540 7021012 STRUCTURAL STEEL PILES (12 IN.)	1050.000	LF	53.70000	56385.00	26.00000	27300.00		
0550 7021014 STRUCTURAL STEEL PILES (14 IN.)	840.000	LF	74.63000	62689.20	35.00000	29400.00		
0560 7025001 DYNAMIC PILE TESTING	8.000	EA	3500.00000	28000.00	2430.00000	19440.00		
0570 7026000 PRE-BORE FOR PILING	810.000	LF	36.67000	29702.70	38.00000	30780.00		
0580 7027000 PILE POINT REINFORCEMENT	26.000	EA	111.25000	2892.50	123.00000	3198.00		
0590 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	101.800	CUYD	643.07000	65464.53	813.50000	82814.30		
0600 7034213 SLAB ON CONCRETE I-GIRDER	754.000	SQYD	291.70000	219941.80	326.00000	245804.00		
0610 7034215 SAFETY BARRIER CURB	385.000	LF	63.90000	24601.50	65.00000	25025.00		
0620 7051155 PRESTRESSED CONCRETE I-GIRDER, 55 FT SPAN	15.000	EA	6806.00000	102090.00	7900.00000	118500.00		
0630 7061060 REINFORCING STEEL (BRIDGES)	6160.000	LB	1.02000	6283.20	1.40000	8624.00		
0640 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	12.000	EA	450.25000	5403.00	460.00000	5520.00		
0650 7123610 SLAB DRAIN	10.000	EA	261.00000	2610.00	275.00000	2750.00		
0660 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	900.00000	1800.00	870.00000	1740.00		
0670 7161000 PLAIN NEOPRENE BEARING PAD	10.000	EA	80.00000	800.00	120.00000	1200.00		
0680 7161002 LAMINATED NEOPRENE BEARING PAD	20.000	EA	90.45000	1809.00	130.00000	2600.00		
SECTION TOTALS			$	610,472.43	$	604,695.30	$	
SECTION 0004 BRIDGE NUMBER G09012 - J0P0930A								
0690 2063300 CLASS 4 EXCAVATION	190.000	CUYD	19.40000	3686.00	36.00000	6840.00		
0700 2065500 TEMPORARY SHORING		LUMP	1.00000	1.00	14550.00000	14550.00		
0710 2163501 PARTIAL REMOVAL OF CULVERT-BRIDGE CONCRETE		LUMP	7700.00000	7700.00	5700.00000	5700.00		

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 070727-X01 COUNTIES : WAYNE
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) 0011280 All Type Exc dba L. Krupp Co UNIT PRICE	 AMOUNT	(8) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0720 7034040 CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	373.500 CUYD	414.52000	154823.22	614.00000	229329.00		
0730 7061020 REINFORCING STEEL (CULVERTS-BRIDGE)	65670.000 LB	1.02000	66983.40	1.05000	68953.50		
SECTION TOTALS		$	233,193.62	$	325,372.50	$	
SECTION 0005 BRIDGE NUMBER L02081- J0P0930A							
0740 2063300 CLASS 4 EXCAVATION	305.000 CUYD	13.93000	4248.65	30.00000	9150.00		
0750 2065500 TEMPORARY SHORING	LUMP	7684.00000	7684.00	13400.00000	13400.00		
0760 2163501 PARTIAL REMOVAL OF CULVERT-BRIDGE CONCRETE	LUMP	7845.00000	7845.00	6000.00000	6000.00		
0770 7034040 CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	364.500 CUYD	420.63000	153319.64	562.00000	204849.00		
0780 7061020 REINFORCING STEEL (CULVERTS-BRIDGE)	56960.000 LB	1.02000	58099.20	1.05000	59808.00		
SECTION TOTALS		$	231,196.49	$	293,207.00	$	
SECTION 0006 BRIDGE NUMBER L02111- J0P0930A							
0790 2063300 CLASS 4 EXCAVATION	670.000 CUYD	11.06000	7410.20	30.00000	20100.00		
0800 2065500 TEMPORARY SHORING	LUMP	9040.00000	9040.00	24000.00000	24000.00		
0810 2163501 PARTIAL REMOVAL OF CULVERT-BRIDGE CONCRETE	LUMP	12451.00000	12451.00	7100.00000	7100.00		
0820 7034040 CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	795.200 CUYD	391.90000	311638.88	483.00000	384081.60		
0830 7061020 REINFORCING STEEL (CULVERTS-BRIDGE)	93770.000 LB	1.02000	95645.40	1.05000	98458.50		
SECTION TOTALS		$	436,185.48	$	533,740.10	$	
SECTION 0007 BRIDGE NUMBER L04691 - J0P0930A							
0840 2063300 CLASS 4 EXCAVATION	450.000 CUYD	11.02000	4959.00	30.00000	13500.00		
0850 2065500 TEMPORARY SHORING	LUMP	1.00000	1.00	13400.00000	13400.00		

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 070727-X01 COUNTIES : WAYNE
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0011280 All Type Exc dba L. Krupp Co UNIT PRICE	 AMOUNT	(8) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0860 2163500 PARTIAL REMOVAL OF CULVERT CONCRETE		LUMP	3055.00000	3055.00	4500.00000	4500.00		
0870 7034041 CLASS B-1 CONCRETE (CULVERTS)	220.600	CUYD	521.61000	115067.17	700.00000	154420.00		
0880 7061030 REINFORCING STEEL (CULVERTS)	27590.000	LB	1.02000	28141.80	1.05000	28969.50		
SECTION TOTALS			$	151,223.97	$	214,789.50	$	
CONTRACT TOTALS			$	4,130,387.07	$	4,736,006.90	$	

VENDOR RANKING

CALL ORDER : X02 CONTRACT ID : 070727-X02 COUNTIES : NEW MADRID
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 10
CONTRACT TIME : 11/15/07 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J0S0885
J0S0885 - ROUTE U - NEW MADRID COUNT
***Bid Revision No. 1, No. 2

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0011821	Randy S. Callahan Construction Company, Inc.	$ 280,403.25	100.0000%

TABULATION OF BIDS

CALL ORDER : X02 CONTRACT ID : 070727-X02 COUNTIES : NEW MADRID
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011821 Randy S. Callahan Constructi UNIT PRICE	AMOUNT	(8) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J0S0885								
0010 1041000 TEMPORARY SURFACING	5.000	CUYD	60.00000	300.00				
0020 2022010 REMOVAL OF IMPROVEMENTS REMOVALS		LUMP	5000.00000	5000.00				
0030 2031000 CLASS A EXCAVATION	772.000	CUYD	8.00000	6176.00				
0040 2036000 COMPACTING EMBANKMENT	770.000	CUYD	3.50000	2695.00				
0050 2037075 COMPACTING IN CUT	18.000	STA	200.00000	3600.00				
0060 2063000 CLASS 3 EXCAVATION	288.000	CUYD	5.00000	1440.00				
0070 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	1165.000	SQYD	12.00000	13980.00				
0080 3049905 MISC. TYPE 1 AGGREGATE FOR BASE (2 IN. THICK)	1074.000	SQYD	9.00000	9666.00				
0090 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	707.000	TONS	64.00000	45248.00				
0100 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	996.000	TONS	64.00000	63744.00				
0110 6099901 MISC. JUNCTION BOX		LUMP	3400.00000	3400.00				
0120 6139903 MISC. CRACK REDUCTION FABRIC	1782.000	LF	2.75000	4900.50				
0130 6142027 36 IN. OR 900 MM AUTO FLOODGATE (TYPE 2	2.000	EA	2400.00000	4800.00				
0140 6142029 48 IN. OR 1200 MM AUTO FLOODGATE (TYPE 2)	1.000	EA	5400.00000	5400.00				
0150 6161005 CONSTRUCTION SIGNS	230.000	SQFT	7.00000	1610.00				
0160 6161020 CHANNELIZER (DRUM-LIKE)	64.000	EA	26.00000	1664.00				
0170 6181000 MOBILIZATION		LUMP	62000.00000	62000.00				
0180 6191000 PAVEMENT EDGE TREATMENT	1782.000	LF	6.00000	10692.00				

TABULATION OF BIDS

CALL ORDER : X02 CONTRACT ID : 070727-X02 COUNTIES : NEW MADRID
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011821 Randy S. Callahan Constructi UNIT PRICE	 AMOUNT	(8) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0190 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	12.000	LF	27.00000	324.00				
0200 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	8.000	EA	375.00000	3000.00				
0210 6205131 TYPE 2 PREFORMED MARKING TAPE (GROOVED) STRAIGHT ARROW	8.000	EA	375.00000	3000.00				
0220 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	4552.000	LF	0.65000	2958.80				
0230 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	4323.000	LF	0.65000	2809.95				
0240 7250336A 36 IN. PIPE GROUP B	289.000	LF	45.00000	13005.00				
0250 8051000A SEEDING - COOL SEASON MIXTURES	1.000	ACRE	1800.00000	1800.00				
0260 8061016 SEDIMENT REMOVAL	5.000	CUYD	5.00000	25.00				
0270 8061019 SILT FENCE	1815.000	LF	3.00000	5445.00				
0280 8061021 TYPE I DITCH CHECK	14.000	EA	80.00000	1120.00				
0290 8061022 TYPE II DITCH CHECK	2.000	EA	300.00000	600.00				
SECTION TOTALS			$	280,403.25	$		$	
CONTRACT TOTALS			$	280,403.25	$	4,736,006.90	$	

VENDOR RANKING

CALL ORDER : X03 CONTRACT ID : 070727-X03 COUNTIES : BUTLER
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 10
CONTRACT TIME : 11/01/07 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J0M0024

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0011821	Randy S. Callahan Construction Company, Inc.	$ 85,109.00	100.0000%
2	0010703	R. L. Persons Construction Inc.	$ 105,177.00	123.5792%

TABULATION OF BIDS

CALL ORDER : X03 CONTRACT ID : 070727-X03 COUNTIES : BUTLER
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011821 Randy S. Callahan Constructi UNIT PRICE	AMOUNT	(2) 0010703 R. L. Persons Construction I UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J0M0024								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	2000.00000	2000.00	6600.00000	6600.00		
0020 2063000 CLASS 3 EXCAVATION	74.000	CUYD	150.00000	11100.00	125.00000	9250.00		
0030 2071000 LINEAR GRADING CLASS 1	2.500	STA	2000.00000	5000.00	1800.00000	4500.00		
0040 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	60.000	SQYD	50.00000	3000.00	45.00000	2700.00		
0050 5029905 MISC. ENCASEMENT PCCP	49.000	SQYD	200.00000	9800.00	315.00000	15435.00		
0060 6049903 MISC. 4 FT SECTION TRENCH DRAINAGE	240.000	LF	75.00000	18000.00	105.00000	25200.00		
0070 6131014 FULL DEPTH PAVEMENT REPAIR SAW CUT (FOR PERIMETER AND INTERNAL SAW CUTS)	360.000	LF	10.00000	3600.00	13.00000	4680.00		
0080 6141021 GRATE AND BEARING PLATE (3 FT. X 2 FT. OR 914 MM X 610 MM)	1.000	EA	1500.00000	1500.00	1200.00000	1200.00		
0090 6161005 CONSTRUCTION SIGNS	290.000	SQFT	12.00000	3480.00	7.00000	2030.00		
0100 6161025 CHANNELIZER (TRIM LINE)	51.000	EA	44.00000	2244.00	13.00000	663.00		
0110 6161033 DIRECTIONAL INDICATOR BARRICADE	10.000	EA	95.00000	950.00	21.00000	210.00		
0120 6161040 FLASHING ARROW PANEL	2.000	EA	600.00000	1200.00	122.00000	244.00		
0130 6161070 TUBULAR MARKER	15.000	EA	35.00000	525.00	31.00000	465.00		
0140 6161096 CHANGEABLE MESSAGE SIGN, COMMISSION FURNISHED / RETAINED	2.000	EA	300.00000	600.00	1000.00000	2000.00		
0150 6181000 MOBILIZATION		LUMP	4500.00000	4500.00	5000.00000	5000.00		
0160 7250412 12 IN. PIPE GROUP C	395.000	LF	35.00000	13825.00	40.00000	15800.00		
0170 7311032 PRECAST CONCRETE DROP INLET 3 FT X 2 FT	5.000	FT	500.00000	2500.00	730.00000	3650.00		
0180 8051000A SEEDING - COOL SEASON MIXTURES	0.200	ACRE	1400.00000	280.00	10000.00000	2000.00		

TABULATION OF BIDS

CALL ORDER : X03 CONTRACT ID : 070727-X03 COUNTIES : BUTLER
LETTING DATE : 07/27/07 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011821 Randy S. Callahan Constructi UNIT PRICE	 AMOUNT	(2) 0010703 R. L. Persons Construction I UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0190 8061016	5.000	CUYD	1.00000	5.00	90.00000	450.00		
SEDIMENT REMOVAL EROSION CONTROL								
0200 8061019	100.000	LF	2.00000	200.00	15.00000	1500.00		
SILT FENCE								
0210 8061021	4.000	EA	200.00000	800.00	400.00000	1600.00		
TYPE I DITCH CHECK								
SECTION TOTALS			$	85,109.00	$	105,177.00	$	
CONTRACT TOTALS			$	85,109.00	$	105,177.00	$	