VENDOR RANKING

CALL ORDER : 101 CONTRACT ID : 070831-101 COUNTIES : CLINTON
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 01
CONTRACT TIME : 08/15/08 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J1S0869

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010179	Herzog Contracting Corp.	$ 1,918,572.58	100.0000%
2	0010528	Chester Bross Const. Co./C.B. Equipment Inc.	$ 1,922,440.26	100.2016%
3	0010188	Ideker Inc.	$ 1,936,353.19	100.9268%
4	0011146	APAC-Missouri, Inc.	$ 1,961,758.96	102.2510%
5	0010378	Norris Asphalt Paving Co.	$ 1,995,447.62	104.0069%
6	0011249	Superior Bowen Asphalt Company, L.L.C.	$ 2,437,082.41	127.0258%

TABULATION OF BIDS

CALL ORDER : 101 CONTRACT ID : 070831-101 COUNTIES : CLINTON
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010179 Herzog Contracting Corp. UNIT PRICE	AMOUNT	(2) 0010528 Chester Bross Const. Co./CB UNIT PRICE	AMOUNT	(3) 0010188 Ideker Inc. UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J1S0869							
0010 2022010 REMOVAL OF IMPROVEMENTS	LUMP	3500.00000	3500.00	4000.00000	4000.00	6512.99000	6512.99
0020 3040153 TYPE 1 AGGREGATE FOR BASE (5 IN. THICK)	56201.000 SQYD	4.32000	242788.32	4.70000	264144.70	3.69000	207381.69
0030 3049910 MISC. TYPE 1 AGGREGATE FOR BASE	222.800 TONS	24.80000	5525.44	23.00000	5124.40	35.00000	7798.00
0040 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	23140.100 TONS	44.70000	1034362.47	43.85000	1014693.39	44.87000	1038296.29
0050 4013010 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE WIDENING)	8675.000 TONS	50.96000	442078.00	50.50000	438087.50	57.58000	499506.50
0060 4071005 TACK COAT	5060.000 GAL	1.00000	5060.00	1.85000	9361.00	1.37000	6932.20
0070 4081010 PRIME-LIQUID ASPHALT RC 70 OR MC 30	1220.000 GAL	2.52000	3074.40	2.80000	3416.00	2.56000	3123.20
0080 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000 EA	250.00000	500.00	5000.00000	10000.00	762.54000	1525.08
0090 6131010 FURNISHING AND PLACING CONCRETE MATERIAL FOR FULL DEPTH PAVEMENT REPAIR	200.100 SQYD	235.00000	47023.50	247.50000	49524.75	250.00000	50025.00
0100 6131012 SUBGRADE COMPACTION (6 IN. DEPTH) (PAVEMENT REPAIR)	20.000 SQYD	1.00000	20.00	1.00000	20.00	10.17000	203.40
0110 6131013 TYPE 1 OR 5 AGGREGATE FOR BASE (4 IN. THICK) (PAVEMENT REPAIR)	20.000 SQYD	1.00000	20.00	1.00000	20.00	10.17000	203.40
0120 6131014 FULL DEPTH PAVEMENT REPAIR SAW CUT (FOR PERIMETER AND INTERNAL SAW CUTS)	780.000 LF	8.00000	6240.00	6.00000	4680.00	10.17000	7932.60
0130 6131015 DOWEL BAR (DRILLING, FURNISHING AND INSTALLATION) FOR FULL DEPTH PAVEMENT REPAIR	600.000 EA	10.00000	6000.00	7.00000	4200.00	7.63000	4578.00
0140 6161005 CONSTRUCTION SIGNS	1161.000 SQFT	6.25000	7256.25	6.00000	6966.00	9.00000	10449.00
0150 6161120 INSTALLING "DRIVE SMART" SIGN	2.000 EA	200.00000	400.00	100.00000	200.00	150.00000	300.00
0160 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000 EA	200.00000	400.00	100.00000	200.00	150.00000	300.00

TABULATION OF BIDS

CALL ORDER : 101 CONTRACT ID : 070831-101 COUNTIES : CLINTON
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010179 Herzog Contracting Corp. UNIT PRICE	AMOUNT	(2) 0010528 Chester Bross Const. Co./CB UNIT PRICE	AMOUNT	(3) 0010188 Ideker Inc. UNIT PRICE	AMOUNT
0170 6181000 MOBILIZATION		LUMP	80000.00000	80000.00	74850.00000	74850.00	57292.13000	57292.13
0180 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	74100.000	LF	0.15000	11115.00	0.16000	11856.00	0.15000	11115.00
0190 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	55036.000	LF	0.15000	8255.40	0.16000	8805.76	0.16000	8805.76
0200 6207000A PAVEMENT MARKING REMOVAL (PAINT)	2402.000	LF	0.30000	720.60	0.63000	1513.26	0.30000	720.60
0210 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	2465.000	SQYD	3.58000	8824.70	3.50000	8627.50	3.45000	8504.25
0220 6269905 MISC. STOP SIGN RUMBLE STRIPS	50.000	SQYD	99.17000	4958.50	25.00000	1250.00	57.92000	2896.00
0230 9031260 WOOD POST, 4 IN. BY 4 IN.	30.000	LF	15.00000	450.00	30.00000	900.00	65.07000	1952.10
SECTION TOTALS			$	1,918,572.58	$	1,922,440.26	$	1,936,353.19
CONTRACT TOTALS			$	1,918,572.58	$	1,922,440.26	$	1,936,353.19

TABULATION OF BIDS

CALL ORDER : 101 CONTRACT ID : 070831-101 COUNTIES : CLINTON
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(5) 0010378 Norris Asphalt Paving Co. UNIT PRICE	 AMOUNT	(6) 0011249 Superior Bowen Asphalt Compan UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J1S0869							
0010 2022010 REMOVAL OF IMPROVEMENTS	LUMP	4850.00000	4850.00	60000.00000	60000.00	15750.00000	15750.00
0020 3040153 TYPE 1 AGGREGATE FOR BASE (5 IN. THICK)	56201.000 SQYD	3.00000	168603.00	6.07000	341140.07	6.30000	354066.30
0030 3049910 MISC. TYPE 1 AGGREGATE FOR BASE	222.800 TONS	33.11000	7376.91	50.00000	11140.00	64.05000	14270.34
0040 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	23140.100 TONS	47.57000	1100774.56	45.50000	1052874.55	50.56000	1169963.46
0050 4013010 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE WIDENING)	8675.000 TONS	54.45000	472353.75	46.00000	399050.00	58.92000	511131.00
0060 4071005 TACK COAT	5060.000 GAL	1.51000	7640.60	1.50000	7590.00	1.46000	7387.60
0070 4081010 PRIME-LIQUID ASPHALT RC 70 OR MC 30	1220.000 GAL	3.93000	4794.60	2.50000	3050.00	2.36000	2879.20
0080 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000 EA	505.00000	1010.00	2000.00000	4000.00	896.00000	1792.00
0090 6131010 FURNISHING AND PLACING CONCRETE MATERIAL FOR FULL DEPTH PAVEMENT REPAIR	200.100 SQYD	230.06000	46035.01	275.00000	55027.50	367.50000	73536.75
0100 6131012 SUBGRADE COMPACTION (6 IN. DEPTH) (PAVEMENT REPAIR)	20.000 SQYD	23.91000	478.20	12.00000	240.00	12.60000	252.00
0110 6131013 TYPE 1 OR 5 AGGREGATE FOR BASE (4 IN. THICK) (PAVEMENT REPAIR)	20.000 SQYD	1.51000	30.20	6.00000	120.00	6.30000	126.00
0120 6131014 FULL DEPTH PAVEMENT REPAIR SAW CUT (FOR PERIMETER AND INTERNAL SAW CUTS)	780.000 LF	5.18000	4040.40	9.00000	7020.00	9.50000	7410.00
0130 6131015 DOWEL BAR (DRILLING, FURNISHING AND INSTALLATION) FOR FULL DEPTH PAVEMENT REPAIR	600.000 EA	3.53000	2118.00	9.00000	5400.00	6.30000	3780.00
0140 6161005 CONSTRUCTION SIGNS	1161.000 SQFT	5.33000	6188.13	5.00000	5805.00	9.50000	11029.50
0150 6161120 INSTALLING "DRIVE SMART" SIGN	2.000 EA	106.60000	213.20	100.00000	200.00	158.00000	316.00
0160 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000 EA	106.60000	213.20	100.00000	200.00	158.00000	316.00

TABULATION OF BIDS

CALL ORDER : 101 CONTRACT ID : 070831-101 COUNTIES : CLINTON
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(5) 0010378 Norris Asphalt Paving Co. UNIT PRICE	AMOUNT	(6) 0011249 Superior Bowen Asphalt Compan UNIT PRICE	AMOUNT
0170 6181000 MOBILIZATION		LUMP	100500.00000	100500.00	10500.00000	10500.00	209750.00000	209750.00
0180 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	74100.000	LF	0.16000	11856.00	0.15000	11115.00	0.16000	11856.00
0190 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	55036.000	LF	0.16000	8805.76	0.15000	8255.40	0.17000	9356.12
0200 6207000A PAVEMENT MARKING REMOVAL (PAINT)	2402.000	LF	0.32000	768.64	0.30000	720.60	0.32000	768.64
0210 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	2465.000	SQYD	4.40000	10846.00	4.30000	10599.50	6.70000	16515.50
0220 6269905 MISC. STOP SIGN RUMBLE STRIPS	50.000	SQYD	29.17000	1458.50	22.00000	1100.00	263.00000	13150.00
0230 9031260 WOOD POST, 4 IN. BY 4 IN.	30.000	LF	26.81000	804.30	10.00000	300.00	56.00000	1680.00
SECTION TOTALS			$	1,961,758.96	$	1,995,447.62	$	2,437,082.41
CONTRACT TOTALS			$	1,961,758.96	$	1,995,447.62	$	2,437,082.41

VENDOR RANKING

CALL ORDER : 301 CONTRACT ID : 070831-301 COUNTIES : SHELBY MARION
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 03
CONTRACT TIME : 11/16/09 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J3P0409C
J3P0409C, J3P0410 - ROUTE 36 - SHELBY & MARION COUNTIES J3P0410
***Bid Revision No. 1

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0040590	Progressive Contractors Incorporated	$ 22,847,487.81	100.0000%
2	0010136	Cedar Valley Paving Corporation	$ 22,898,445.01	100.2230%
3	0010528	Chester Bross Const. Co./C.B. Equipment Inc.	$ 23,364,680.87	102.2637%
4	0010189	Illinois Valley Paving Co.	$ 24,244,018.74	106.1124%
5	0025909	Knife River Midwest, LLC	$ 24,379,976.02	106.7075%
6	0010868	Flynn Company Inc.	$ 25,480,712.11	111.5252%
7	0010188	Ideker Inc.	$ 26,173,708.03	114.5584%
8	0010445	Emery Sapp & Sons Inc.	$ 26,190,592.97	114.6323%

Alternate Paving Job – The Life Cycle Cost Adjustment Factor to be applied to asphalt bids For bid comparison is $1,762,900.00.

TABULATION OF BIDS

CALL ORDER : 301 CONTRACT ID : 070831-301 COUNTIES : SHELBY MARION
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0040590 Progressive Contractors Inco UNIT PRICE	AMOUNT	(2) 0010136 Cedar Valley Paving Corporat UNIT PRICE	AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J3P0409C								
0010 1041000 TEMPORARY SURFACING	2000.000	CUYD	26.00000	52000.00	26.00000	52000.00	26.75000	53500.00
0020 2013000 CLEARING AND GRUBBING	15.000	ACRE	2500.00000	37500.00	2500.00000	37500.00	2575.00000	38625.00
0030 2022010 REMOVAL OF IMPROVEMENTS		LUMP	225000.00000	225000.00	237200.00000	237200.00	210000.00000	210000.00
0040 2031000 CLASS A EXCAVATION	600753.000	CUYD	2.26000	1357701.78	2.26000	1357701.78	2.33000	1399754.49
0050 2036000 COMPACTING EMBANKMENT	327072.000	CUYD	0.35000	114475.20	0.35000	114475.20	0.36000	117745.92
0060 2037075 COMPACTING IN CUT	432.300	STA	300.00000	129690.00	300.00000	129690.00	309.00000	133580.70
0070 2063000 CLASS 3 EXCAVATION	2182.000	CUYD	9.25000	20183.50	9.25000	20183.50	9.50000	20729.00
0080 2063300 CLASS 4 EXCAVATION	2245.000	CUYD	17.00000	38165.00	15.00000	33675.00	11.50000	25817.50
0090 2063500 CULVERT CLEANOUT	28.000	EA	1200.00000	33600.00	1200.00000	33600.00	1236.00000	34608.00
0100 2065500 TEMPORARY SHORING		LUMP	13000.00000	13000.00	18000.00000	18000.00	22900.00000	22900.00
0110 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	11708.000	SQYD	4.50000	52686.00	5.44000	63691.52	6.70000	78443.60
0120 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	294966.000	SQYD	3.05000	899646.30	5.39000	1589866.74	3.85000	1135619.10
0130 3105002 GRAVEL (A) OR CRUSHED STONE (B)	1811.000	TONS	18.00000	32598.00	16.50000	29881.50	16.20000	29338.20
0140 4019905 MISC. OPTIONAL PAVEMENT, 5.75 IN.	6880.400	SQYD	23.00000	158249.20	26.00000	178890.40	24.90000	171321.96
0150 4019905 MISC. OPTIONAL PAVEMENT, 6.50 IN.	2788.200	SQYD	23.00000	64128.60	26.00000	72493.20	23.20000	64686.24
0160 5041000 CONCRETE APPROACH PAVEMENT	253.400	SQYD	100.00000	25340.00	100.00000	25340.00	105.50000	26733.70
0170 6044011 PIPE COLLAR, TYPE A	2.000	EA	2000.00000	4000.00	2000.00000	4000.00	2060.00000	4120.00
0180 6044013 PIPE COLLAR, TYPE C	5.000	EA	2400.00000	12000.00	2400.00000	12000.00	2472.00000	12360.00
0190 6060110 BULLNOSE GUARDRAIL SYSTEM	2.000	EA	4600.00000	9200.00	2400.00000	4800.00	4738.00000	9476.00
0200 6061010 GUARDRAIL TYPE A	600.000	LF	15.10000	9060.00	15.10000	9060.00	15.55000	9330.00

TABULATION OF BIDS

CALL ORDER : 301 CONTRACT ID : 070831-301 COUNTIES : SHELBY MARION
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0040590 Progressive Contractors Inco UNIT PRICE	 AMOUNT	(2) 0010136 Cedar Valley Paving Corporat UNIT PRICE	 AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	 AMOUNT
0210 6061050 GUARDRAIL TYPE E, 6 FT. POST, 3 FT.-1.5 IN. SPACING	100.000 LF	55.00000	5500.00	55.00000	5500.00	56.65000	5665.00
0220 6062204 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION ONLY)	4.000 EA	1490.00000	5960.00	1490.00000	5960.00	1534.70000	6138.80
0230 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	4.000 EA	350.00000	1400.00	350.00000	1400.00	360.50000	1442.00
0240 6063015 TYPE A CRASHWORTHY END TERMINAL	4.000 EA	2080.00000	8320.00	2080.00000	8320.00	2142.00000	8568.00
0250 6096010A FURNISHING TYPE 1 ROCK DITCH LINER	2592.000 CUYD	27.45000	71150.40	27.45000	71150.40	28.25000	73224.00
0260 6096020 FURNISHING TYPE 2 ROCK DITCH LINER	1720.000 CUYD	27.45000	47214.00	27.45000	47214.00	28.25000	48590.00
0270 6096041 PLACING TYPE 1 ROCK DITCH LINER	2592.000 CUYD	9.00000	23328.00	9.00000	23328.00	9.25000	23976.00
0280 6096042 PLACING TYPE 2 ROCK DITCH LINER	1720.000 CUYD	11.00000	18920.00	11.00000	18920.00	11.35000	19522.00
0290 6097000 ROCK LINING	1158.000 CUYD	32.00000	37056.00	32.00000	37056.00	33.00000	38214.00
0300 6113040 PLACING TYPE 2 ROCK BLANKET	417.000 CUYD	13.00000	5421.00	13.00000	5421.00	13.40000	5587.80
0310 6141022 GRATE AND BEARING PLATE (3 FT. X 3 FT. OR 914 MM X 914 MM)	2.000 EA	400.00000	800.00	400.00000	800.00	412.00000	824.00
0320 6141023 GRATE AND BEARING PLATE (5 FT. X 2 FT. OR 1524 MM X 610 MM)	19.000 EA	500.00000	9500.00	500.00000	9500.00	515.00000	9785.00
0330 6141024 GRATE AND BEARING PLATE (5 FT. X 3 FT. OR 1524 MM X 914 MM)	11.000 EA	800.00000	8800.00	800.00000	8800.00	824.00000	9064.00
0340 6149902 MISC. GRATE AND BEARING PLATE (6 FT. X 3 FT.)	1.000 EA	1025.00000	1025.00	1025.00000	1025.00	1055.75000	1055.75
0350 6161005 CONSTRUCTION SIGNS	2846.000 SQFT	7.00000	19922.00	7.00000	19922.00	7.00000	19922.00
0360 6161010 RELOCATED SIGNS	238.000 SQFT	5.00000	1190.00	5.00000	1190.00	5.00000	1190.00
0370 6161020 CHANNELIZER (DRUM-LIKE)	241.000 EA	22.00000	5302.00	50.00000	12050.00	40.00000	9640.00

TABULATION OF BIDS

CALL ORDER : 301 CONTRACT ID : 070831-301 COUNTIES : SHELBY MARION
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0040590 Progressive Contractors Inco UNIT PRICE	 AMOUNT	(2) 0010136 Cedar Valley Paving Corporat UNIT PRICE	 AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	 AMOUNT
0380 6161030 TYPE III MOVEABLE BARRICADE	61.000	EA	99.00000	6039.00	175.00000	10675.00	200.00000	12200.00
0390 6161070 TUBULAR MARKER	70.000	EA	28.50000	1995.00	50.00000	3500.00	55.00000	3850.00
0400 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	2.000	EA	4500.00000	9000.00	7000.00000	14000.00	7500.00000	15000.00
0410 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	50.00000	100.00	200.00000	400.00	100.00000	200.00
0420 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	50.00000	100.00	225.00000	450.00	100.00000	200.00
0430 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	1248.000	LF	25.00000	31200.00	30.00000	37440.00	17.65000	22027.20
0440 6175010 RELOCATING TEMPORARY CONCRETE TRAFFIC BARRIER	1560.000	LF	7.50000	11700.00	10.00000	15600.00	7.50000	11700.00
0450 6181000 MOBILIZATION		LUMP	446000.00000	446000.00	561000.00000	561000.00	320000.00000	320000.00
0460 6205105 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 6 IN., WHITE	2480.000	LF	4.00000	9920.00	4.00000	9920.00	4.15000	10292.00
0470 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	87.000	LF	20.00000	1740.00	20.00000	1740.00	20.60000	1792.20
0480 6205301B PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	10281.000	LF	1.05000	10795.05	0.90000	9252.90	1.10000	11309.10
0490 6205303B PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	7924.000	LF	1.05000	8320.20	0.90000	7131.60	1.10000	8716.40
0500 6205309 PREFORMED REMOVABLE MARKING TAPE, 24 IN , WHITE	60.000	LF	6.00000	360.00	6.00000	360.00	6.20000	372.00
0510 6205315A PREFORMED REMOVABLE MARKING TAPE 8 IN., WHITE	223.000	LF	2.00000	446.00	1.80000	401.40	2.05000	457.15
0520 6205316A PREFORMED REMOVABLE MARKING TAPE 8 IN., YELLOW	189.000	LF	2.00000	378.00	1.80000	340.20	2.05000	387.45
0530 6205902 6 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	16587.000	LF	0.45000	7464.15	0.45000	7464.15	0.46000	7630.02

TABULATION OF BIDS

CALL ORDER : 301 CONTRACT ID : 070831-301 COUNTIES : SHELBY MARION
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0040590 Progressive Contractors Inco UNIT PRICE	 AMOUNT	(2) 0010136 Cedar Valley Paving Corporat UNIT PRICE	 AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	 AMOUNT
0540 6205903 6 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	52188.000	LF	0.45000	23484.60	0.45000	23484.60	0.46000	24006.48
0550 6206301 TYPE B EPOXY PAVEMENT MARKING 4 IN., WHITE	202.000	LF	0.45000	90.90	0.45000	90.90	0.46000	92.92
0560 6206303 TYPE B EPOXY PAVEMENT MARKING 4 IN., YELLOW	991.000	LF	0.45000	445.95	0.45000	445.95	0.46000	455.86
0570 6207005A PAVEMENT MARKING REMOVAL (TAPE)	21622.000	LF	0.20000	4324.40	0.50000	10811.00	0.21000	4540.62
0580 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	1641.000	EA	2.00000	3282.00	2.00000	3282.00	0.44000	722.04
0590 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	1641.000	EA	2.00000	3282.00	2.00000	3282.00	0.66000	1083.06
0600 6209903 MISC. 8 IN. WHITE HIGH BUILD ACRYLIC	1323.000	LF	0.60000	793.80	0.50000	661.50	0.62000	820.26
0610 6209903 MISC. 8 IN. YELLOW HIGH BUILD ACRYLIC	1273.000	LF	0.60000	763.80	0.50000	636.50	0.62000	789.26
0620 6214600A FLOWABLE BACKFILL	78.000	CUYD	150.00000	11700.00	150.00000	11700.00	154.50000	12051.00
0630 6240104A SEPARATION GEOTEXTILE	6307.000	SQYD	3.50000	22074.50	3.50000	22074.50	3.60000	22705.20
0640 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	161150.00000	161150.00	175000.00000	175000.00	135000.00000	135000.00
0650 7032001 CLASS B CONCRETE (CULVERTS)	60.400	CUYD	850.00000	51340.00	850.00000	51340.00	875.50000	52880.20
0660 7034041 CLASS B-1 CONCRETE (CULVERTS)	818.900	CUYD	390.00000	319371.00	435.00000	356221.50	436.00000	357040.40
0670 7061030 REINFORCING STEEL (CULVERTS)	104520.000	LB	1.00000	104520.00	0.85000	88842.00	0.91000	95113.20
0680 7250415 15 IN. PIPE GROUP C	36.000	LF	24.00000	864.00	24.00000	864.00	24.70000	889.20
0690 7250418 18 IN. PIPE GROUP C	1556.000	LF	27.00000	42012.00	27.00000	42012.00	27.80000	43256.80
0700 7250424 24 IN. PIPE GROUP C	443.000	LF	33.00000	14619.00	33.00000	14619.00	34.00000	15062.00
0710 7250430 30 IN. PIPE GROUP C	265.000	LF	40.00000	10600.00	40.00000	10600.00	41.20000	10918.00
0720 7250436 36 IN. PIPE GROUP C	253.000	LF	55.00000	13915.00	55.00000	13915.00	56.65000	14332.45

TABULATION OF BIDS

CALL ORDER : 301 CONTRACT ID : 070831-301 COUNTIES : SHELBY MARION
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0040590 Progressive Contractors Inco UNIT PRICE	 AMOUNT	(2) 0010136 Cedar Valley Paving Corporat UNIT PRICE	 AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	 AMOUNT
0730 7261218 18 IN. CLASS II REINFORCED CONCRETE PIPE CULVERT	288.000 LF	31.00000	8928.00	31.00000	8928.00	31.90000	9187.20
0740 7261224 24 IN. CLASS II REINFORCED CONCRETE PIPE CULVERT	49.000 LF	38.00000	1862.00	38.00000	1862.00	39.15000	1918.35
0750 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	948.000 LF	31.00000	29388.00	31.00000	29388.00	31.95000	30288.60
0760 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	979.000 LF	38.00000	37202.00	38.00000	37202.00	39.15000	38327.85
0770 7261330 30 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	114.000 LF	51.00000	5814.00	51.00000	5814.00	52.50000	5985.00
0780 7261336 36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	943.000 LF	63.00000	59409.00	63.00000	59409.00	65.00000	61295.00
0790 7311033 PRECAST CONCRETE DROP INLET 3 FT X 3 FT	6.000 FT	350.00000	2100.00	350.00000	2100.00	360.50000	2163.00
0800 7311052 PRECAST CONCRETE DROP INLET 5 FT X 2 FT	7.000 FT	350.00000	2450.00	350.00000	2450.00	360.50000	2523.50
0810 7311053 PRECAST CONCRETE DROP INLET 5 FT X 3 FT	49.000 FT	400.00000	19600.00	400.00000	19600.00	412.00000	20188.00
0820 7319902 MISC. PRECAST CONCRETE DROP INLET 6 FT X 3 FT	14.000 EA	400.00000	5600.00	400.00000	5600.00	412.00000	5768.00
0830 7320618 18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	6.000 EA	500.00000	3000.00	500.00000	3000.00	515.00000	3090.00
0840 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	13.000 EA	550.00000	7150.00	550.00000	7150.00	566.50000	7364.50
0850 7320630 30 IN. (750 MM) PRECAST CONCRETE FLARED END SECTION	1.000 EA	900.00000	900.00	900.00000	900.00	927.00000	927.00
0860 7320636 36 IN. (900 MM) PRECAST CONCRETE FLARED END SECTION	10.000 EA	1250.00000	12500.00	1250.00000	12500.00	1287.50000	12875.00
0870 7320818A 18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	4.000 EA	230.00000	920.00	230.00000	920.00	237.00000	948.00

TABULATION OF BIDS

CALL ORDER : 301 CONTRACT ID : 070831-301 COUNTIES : SHELBY MARION
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0040590 Progressive Contractors Inco UNIT PRICE	 AMOUNT	(2) 0010136 Cedar Valley Paving Corporat UNIT PRICE	 AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	 AMOUNT
0880 7320824A 24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	2.000	EA	260.00000	520.00	260.00000	520.00	268.00000	536.00
0890 7320830A 30 IN. (750 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	4.000	EA	400.00000	1600.00	400.00000	1600.00	412.00000	1648.00
0900 7321016A 24 IN. (600 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	3.000	EA	1500.00000	4500.00	1500.00000	4500.00	1545.00000	4635.00
0910 7321017A 30 IN. (750 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	1.000	EA	1400.00000	1400.00	1400.00000	1400.00	1442.00000	1442.00
0920 7321018A 36 IN. (900 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	4.000	EA	2500.00000	10000.00	2500.00000	10000.00	2575.00000	10300.00
0930 8051000A SEEDING - COOL SEASON MIXTURES	126.600	ACRE	1000.00000	126600.00	1000.00000	126600.00	1030.00000	130398.00
0940 8052000A SEEDING - WARM SEASON MIXTURES	89.200	ACRE	1300.00000	115960.00	1300.00000	115960.00	1339.00000	119438.80
0950 8061010A TYPE B BERM	12179.000	LF	1.00000	12179.00	1.00000	12179.00	1.05000	12787.95
0960 8061011 SLOPE DRAINS	978.000	LF	10.00000	9780.00	10.00000	9780.00	10.30000	10073.40
0970 8061016 SEDIMENT REMOVAL	1175.000	CUYD	9.00000	10575.00	9.00000	10575.00	9.25000	10868.75
0980 8061017 TEMPORARY SEEDING AND MULCHING	54.000	ACRE	400.00000	21600.00	400.00000	21600.00	412.00000	22248.00
0990 8061019 SILT FENCE	11047.000	LF	1.75000	19332.25	1.75000	19332.25	1.80000	19884.60
1000 8061022 TYPE II DITCH CHECK	1126.000	EA	185.00000	208310.00	185.00000	208310.00	190.00000	213940.00
1010 8061050 TYPE C BERM	1200.000	LF	27.00000	32400.00	12.00000	14400.00	28.00000	33600.00
SECTION TOTALS			$	5,664,801.58	$	6,564,742.19	$	5,893,639.73
SECTION 0002 ALT PVMT A ITEMS - J3P0409C								
1020 5021308 CONCRETE PAVEMENT (8 IN. NON-REINFORCED 15 FT. JOINTS)	6442.500	SQYD	37.00000	238372.50	51.90000	334365.75	48.65000	313427.63
1030 5021309 CONCRETE PAVEMENT (9 IN. NON-REINFORCED 15 FT. JOINTS)	196689.000	SQYD	30.80000	6058021.20	25.12000	4940827.68	29.25000	5753153.25

TABULATION OF BIDS

CALL ORDER : 301 CONTRACT ID : 070831-301 COUNTIES : SHELBY MARION
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0040590 Progressive Contractors Inco UNIT PRICE	AMOUNT	(2) 0010136 Cedar Valley Paving Corporat UNIT PRICE	AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	AMOUNT
1040 5021340 TYPE A2 SHOULDER	89380.900 SQYD	14.20000	1269208.78	14.70000	1313899.23	17.00000	1519475.30
1050 6206503 POLYUREA PAVEMENT MARKING, 6 IN., WHITE	67585.000 LF	0.64000	43254.40	0.64000	43254.40	0.66000	44606.10
1060 6206504 POLYUREA PAVEMENT MARKING, 6 IN., YELLO	72160.000 LF	0.64000	46182.40	0.64000	46182.40	0.66000	47625.60
1070 6206511 POLYUREA PAVEMENT MARKING, 12 IN., WHIT	340.000 LF	1.50000	510.00	1.50000	510.00	1.55000	527.00
1080 6262000A PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	1126.300 STA	31.00000	34915.30	31.00000	34915.30	25.75000	29002.23
SECTION TOTALS		$	7,690,464.58	$	6,713,954.76	$	7,707,817.11
SECTION 0003 ALT PVMT B ITEMS - J3P0409C							
1090 4010150 TYPE A2 SHOULDER	89380.900 SQYD						
1100 4030404 11 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	6442.500 SQYD						
1110 4030410 13 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	196689.000 SQYD						
1120 6206308 TYPE B EPOXY PAVEMENT MARKING, 6 IN., WHITE	67585.000 LF						
1130 6206309 TYPE B EPOXY PAVEMENT MARKING, 6 IN., YELLOW	72160.000 LF						
1140 6206314 TYPE B EPOXY PAVEMENT MARKING, 12 IN., WHITE	340.000 LF						
1150 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	1126.300 STA						
SECTION TOTALS		$		$		$	
SECTION 0004 HIGHWAY SIGNAL ITEMS - J3P0409C							
1160 9029401 TEMPORARY TRAFFIC SIGNALS AND LIGHTING	LUMP	34980.14000	34980.14	36000.00000	36000.00	36030.00000	36030.00
SECTION TOTALS		$	34,980.14	$	36,000.00	$	36,030.00
SECTION 0005 HIGHWAY SIGNING ITEMS - J3P0409C							

TABULATION OF BIDS

CALL ORDER : 301 CONTRACT ID : 070831-301 COUNTIES : SHELBY MARION
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0040590 Progressive Contractors Inco UNIT PRICE	 AMOUNT	(2) 0010136 Cedar Valley Paving Corporat UNIT PRICE	 AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	 AMOUNT
1170 9031010 CONCRETE FOOTINGS, EMBEDDED	72.300	CUYD	700.00000	50610.00	700.00000	50610.00	721.00000	52128.30
1180 9031210 STRUCTURAL STEEL POSTS	25880.000	LB	1.80000	46584.00	1.80000	46584.00	1.85000	47878.00
1190 9031220 PIPE POSTS	250.000	LB	2.10000	525.00	2.10000	525.00	2.16000	540.00
1200 9031240 BREAKAWAY ASSEMBLY	86.000	EA	83.00000	7138.00	83.00000	7138.00	85.50000	7353.00
1210 9031252 7 FT. CHANNEL POST DELINEATOR, DOUBLE STACKED WHITE	14.000	EA	29.00000	406.00	29.00000	406.00	29.90000	418.60
1220 9031256 7 FT. CHANNEL POST DELINEATOR, WHITE	233.000	EA	29.00000	6757.00	29.00000	6757.00	29.90000	6966.70
1230 9031257 7 FT. CHANNEL POST DELINEATOR, AMBER	4.000	EA	29.00000	116.00	29.00000	116.00	29.90000	119.60
1240 9031258 7 FT. CHANNEL POST DELINEATOR, WHITE/RE	4.000	EA	29.00000	116.00	29.00000	116.00	29.90000	119.60
1250 9031259 7 FT. CHANNEL POST DELINEATOR, AMBER/RE	4.000	EA	29.00000	116.00	29.00000	116.00	29.90000	119.60
1260 9031270A PERFORATED SQUARE STEEL TUBE POST, 2 IN , 12 GA.	1415.000	LF	5.70000	8065.50	5.70000	8065.50	5.85000	8277.75
1270 9031271 PERFORATED SQUARE STEEL TUBE POST ANCHO	351.000	LF	16.00000	5616.00	16.00000	5616.00	16.50000	5791.50
1280 9035004 TYPE SHR2L-1 SIGN	2006.000	SQFT	14.00000	28084.00	14.00000	28084.00	14.40000	28886.40
1290 9035011 SIGN, TYPE STR2L-3	1507.000	SQFT	17.00000	25619.00	17.00000	25619.00	17.50000	26372.50
1300 9035015 TYPE IV OBJECT MARKER	12.000	EA	88.00000	1056.00	88.00000	1056.00	90.65000	1087.80
1310 9039903 MISC. PERF. SQ. STEEL TUBE ANCHOR, 2.50 IN.	153.000	LF	24.00000	3672.00	24.00000	3672.00	24.75000	3786.75
1320 9039903 MISC. PERF. SQ. STEEL TUBE POST, 2.25 IN.	562.000	LF	6.10000	3428.20	6.10000	3428.20	6.30000	3540.60
1330 9039903 MISC. PERF. SQ. STEEL TUBE POST, 2.50 IN.	648.000	LF	6.10000	3952.80	6.10000	3952.80	6.30000	4082.40
SECTION TOTALS			$	191,861.50	$	191,861.50	$	197,469.10
SECTION 0006 BRIDGE NO. A7148 - J3P0409C								

TABULATION OF BIDS

CALL ORDER : 301 CONTRACT ID : 070831-301 COUNTIES : SHELBY MARION
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0040590 Progressive Contractors Inco UNIT PRICE	 AMOUNT	(2) 0010136 Cedar Valley Paving Corporat UNIT PRICE	 AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	 AMOUNT
1340 2061000 CLASS 1 EXCAVATION	295.000	CUYD	22.50000	6637.50	22.50000	6637.50	23.45000	6917.75
1350 5031010 BRIDGE APPROACH SLAB (BRIDGE)	216.000	SQYD	197.00000	42552.00	197.00000	42552.00	215.00000	46440.00
1360 7011107 DRILLED SHAFTS (4 FT. 6 IN. DIA.)	72.000	LF	640.00000	46080.00	640.00000	46080.00	490.00000	35280.00
1370 7011206 ROCK SOCKETS (4 FT 0 IN. DIA.)	58.000	LF	665.00000	38570.00	665.00000	38570.00	550.00000	31900.00
1380 7011300 SUPPLEMENTARY TELEVISION CAMERA INSPECTION	4.000	EA	200.00000	800.00	200.00000	800.00	408.00000	1632.00
1390 7011400 FOUNDATION INSPECTION HOLES	98.000	LF	130.00000	12740.00	130.00000	12740.00	156.00000	15288.00
1400 7011500 CONCRETE CORING	40.000	LF	90.00000	3600.00	90.00000	3600.00	147.00000	5880.00
1410 7011600 SONIC LOGGING TESTING	4.000	EA	1100.00000	4400.00	1100.00000	4400.00	3425.00000	13700.00
1420 7021012 STRUCTURAL STEEL PILES (12 IN.)	1154.000	LF	44.90000	51814.60	44.90000	51814.60	40.70000	46967.80
1430 7027000 PILE POINT REINFORCEMENT	50.000	EA	105.00000	5250.00	105.00000	5250.00	98.80000	4940.00
1440 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	246.000	CUYD	460.00000	113160.00	460.00000	113160.00	406.00000	99876.00
1450 7034213 SLAB ON CONCRETE I-GIRDER	2023.000	SQYD	190.00000	384370.00	190.00000	384370.00	201.00000	406623.00
1460 7034215 SAFETY BARRIER CURB	954.000	LF	54.00000	51516.00	54.00000	51516.00	52.00000	49608.00
1470 7051178 PRESTRESSED CONCRETE I-GIRDER, 78 FT SPAN	10.000	EA	9750.00000	97500.00	9750.00000	97500.00	10336.00000	103360.00
1480 7051191 PRESTRESSED CONCRETE I-GIRDER, 91 FT SPAN	5.000	EA	11900.00000	59500.00	11900.00000	59500.00	12900.00000	64500.00
1490 7051200 PRESTRESSED CONCRETE I-GIRDER, 100 FT SPAN	10.000	EA	12500.00000	125000.00	12500.00000	125000.00	13800.00000	138000.00
1500 7061060 REINFORCING STEEL (BRIDGES)	51360.000	LB	0.85000	43656.00	0.85000	43656.00	0.95000	48792.00
1510 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	20.000	EA	650.00000	13000.00	650.00000	13000.00	565.00000	11300.00

TABULATION OF BIDS

CALL ORDER : 301 CONTRACT ID : 070831-301 COUNTIES : SHELBY MARION
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0040590 Progressive Contractors Inco UNIT PRICE	 AMOUNT	(2) 0010136 Cedar Valley Paving Corporat UNIT PRICE	 AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	 AMOUNT
1520 7123610 SLAB DRAIN	80.000	EA	255.00000	20400.00	255.00000	20400.00	319.00000	25520.00
1530 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	1200.00000	2400.00	1200.00000	2400.00	1196.00000	2392.00
1540 7161000 PLAIN NEOPRENE BEARING PAD	10.000	EA	100.00000	1000.00	100.00000	1000.00	176.00000	1760.00
1550 7161002 LAMINATED NEOPRENE BEARING PAD	20.000	EA	130.00000	2600.00	130.00000	2600.00	221.00000	4420.00
1560 7162000 LAMINATED NEOPRENE BEARING PAD ASSEMBLY	20.000	EA	1030.00000	20600.00	1030.00000	20600.00	1402.00000	28040.00
SECTION TOTALS			$	1,147,146.10	$	1,147,146.10	$	1,193,136.55
SECTION 0007 BRIDGE NO. A7392 - J3P0409C								
1570 2063300 CLASS 4 EXCAVATION	1450.000	CUYD	17.00000	24650.00	15.00000	21750.00	11.50000	16675.00
1580 7034040 CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	363.600	CUYD	280.00000	101808.00	315.00000	114534.00	287.00000	104353.20
1590 7061020 REINFORCING STEEL (CULVERTS-BRIDGE)	52390.000	LB	1.00000	52390.00	0.80000	41912.00	0.94000	49246.60
SECTION TOTALS			$	178,848.00	$	178,196.00	$	170,274.80
SECTION 0008 ROADWAY ITEMS - J3P0410								
1600 1041000 TEMPORARY SURFACING	500.000	CUYD	26.00000	13000.00	26.00000	13000.00	26.75000	13375.00
1610 2013000 CLEARING AND GRUBBING	3.000	ACRE	3500.00000	10500.00	3500.00000	10500.00	3605.00000	10815.00
1620 2022010 REMOVAL OF IMPROVEMENTS		LUMP	50000.00000	50000.00	50500.00000	50500.00	46900.00000	46900.00
1630 2031000 CLASS A EXCAVATION	392030.000	CUYD	2.17000	850705.10	2.17000	850705.10	2.24000	878147.20
1640 2036000 COMPACTING EMBANKMENT	180888.000	CUYD	0.38000	68737.44	0.38000	68737.44	0.39000	70546.32
1650 2037075 COMPACTING IN CUT	249.000	STA	300.00000	74700.00	300.00000	74700.00	309.00000	76941.00
1660 2063000 CLASS 3 EXCAVATION	1026.000	CUYD	9.00000	9234.00	9.00000	9234.00	9.25000	9490.50
1670 2063300 CLASS 4 EXCAVATION	2040.000	CUYD	17.00000	34680.00	15.00000	30600.00	11.50000	23460.00
1680 2063500 CULVERT CLEANOUT	12.000	EA	1200.00000	14400.00	1200.00000	14400.00	1236.00000	14832.00

TABULATION OF BIDS

CALL ORDER : 301 CONTRACT ID : 070831-301 COUNTIES : SHELBY MARION
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0040590 Progressive Contractors Inco UNIT PRICE	AMOUNT	(2) 0010136 Cedar Valley Paving Corporat UNIT PRICE	AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	AMOUNT
1690 2071000 LINEAR GRADING CLASS 1	9.800	STA	750.00000	7350.00	750.00000	7350.00	772.50000	7570.50
1700 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	8053.000	SQYD	4.50000	36238.50	5.44000	43808.32	16.90000	136095.70
1710 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	165527.000	SQYD	3.05000	504857.35	5.39000	892190.53	3.95000	653831.65
1720 3105002 GRAVEL (A) OR CRUSHED STONE (B)	330.000	TONS	18.00000	5940.00	16.50000	5445.00	16.20000	5346.00
1730 4019905 MISC. OPTIONAL PAVEMENT 5.75 IN.	2017.900	SQYD	23.00000	46411.70	26.00000	52465.40	29.00000	58519.10
1740 4019905 MISC. OPTIONAL PAVEMENT 6.50 IN.	5778.700	SQYD	23.00000	132910.10	26.00000	150246.20	20.50000	118463.35
1750 6044013 PIPE COLLAR, TYPE C	4.000	EA	2200.00000	8800.00	2200.00000	8800.00	2266.00000	9064.00
1760 6060110 BULLNOSE GUARDRAIL SYSTEM	2.000	EA	4160.00000	8320.00	4160.00000	8320.00	4285.00000	8570.00
1770 6061054 GUARDRAIL TYPE E, 6 FT POST, 6 FT.-3 IN SPACING	200.000	LF	45.00000	9000.00	45.00000	9000.00	46.35000	9270.00
1780 6096010A FURNISHING TYPE 1 ROCK DITCH LINER	188.000	CUYD	27.45000	5160.60	27.45000	5160.60	28.25000	5311.00
1790 6096020 FURNISHING TYPE 2 ROCK DITCH LINER	537.000	CUYD	27.45000	14740.65	27.45000	14740.65	28.25000	15170.25
1800 6096041 PLACING TYPE 1 ROCK DITCH LINER	188.000	CUYD	9.00000	1692.00	9.00000	1692.00	9.25000	1739.00
1810 6096042 PLACING TYPE 2 ROCK DITCH LINER	537.000	CUYD	11.00000	5907.00	11.00000	5907.00	11.35000	6094.95
1820 6097000 ROCK LINING	2271.000	CUYD	32.00000	72672.00	32.00000	72672.00	33.00000	74943.00
1830 6141021 GRATE AND BEARING PLATE (3 FT. X 2 FT. OR 914 MM X 610 MM)	8.000	EA	550.00000	4400.00	550.00000	4400.00	565.00000	4520.00
1840 6141023 GRATE AND BEARING PLATE (5 FT. X 2 FT. OR 1524 MM X 610 MM)	9.000	EA	575.00000	5175.00	575.00000	5175.00	592.00000	5328.00
1850 6141024 GRATE AND BEARING PLATE (5 FT. X 3 FT. OR 1524 MM X 914 MM)	1.000	EA	850.00000	850.00	850.00000	850.00	875.50000	875.50
1860 6161005 CONSTRUCTION SIGNS	2333.000	SQFT	7.00000	16331.00	7.00000	16331.00	7.00000	16331.00
1870 6161010 RELOCATED SIGNS	334.000	SQFT	5.00000	1670.00	5.00000	1670.00	5.00000	1670.00

TABULATION OF BIDS

CALL ORDER : 301 CONTRACT ID : 070831-301 COUNTIES : SHELBY MARION
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0040590 Progressive Contractors Inco UNIT PRICE	 AMOUNT	(2) 0010136 Cedar Valley Paving Corporat UNIT PRICE	 AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	 AMOUNT
1880 6161020 CHANNELIZER (DRUM-LIKE)	252.000	EA	22.00000	5544.00	50.00000	12600.00	40.00000	10080.00
1890 6161030 TYPE III MOVEABLE BARRICADE	12.000	EA	99.00000	1188.00	175.00000	2100.00	200.00000	2400.00
1900 6161040 FLASHING ARROW PANEL	5.000	EA	900.00000	4500.00	2000.00000	10000.00	2000.00000	10000.00
1910 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	2.000	EA	4500.00000	9000.00	7000.00000	14000.00	7500.00000	15000.00
1920 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	50.00000	100.00	200.00000	400.00	100.00000	200.00
1930 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	50.00000	100.00	225.00000	450.00	100.00000	200.00
1940 6181000 MOBILIZATION		LUMP	242000.00000	242000.00	362000.00000	362000.00	227000.00000	227000.00
1950 6191000 PAVEMENT EDGE TREATMENT	3971.000	LF	3.25000	12905.75	3.25000	12905.75	3.35000	13302.85
1960 6205303B PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	12335.000	LF	1.05000	12951.75	0.90000	11101.50	1.08000	13321.80
1970 6205315A PREFORMED REMOVABLE MARKING TAPE 8 IN., WHITE	11580.000	LF	2.00000	23160.00	1.80000	20844.00	2.06000	23854.80
1980 6205316A PREFORMED REMOVABLE MARKING TAPE 8 IN., YELLOW	1612.000	LF	2.00000	3224.00	1.80000	2901.60	2.06000	3320.72
1990 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	2106.000	LF	0.10000	210.60	0.10000	210.60	0.10000	210.60
2000 6205902 6 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	44338.000	LF	0.14000	6207.32	0.14000	6207.32	0.14000	6207.32
2010 6205903 6 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	34312.000	LF	0.14000	4803.68	0.14000	4803.68	0.14000	4803.68
2020 6207000A PAVEMENT MARKING REMOVAL (PAINT)	64892.000	LF	0.25000	16223.00	0.25000	16223.00	0.26000	16871.92
2030 6207005A PAVEMENT MARKING REMOVAL (TAPE)	22582.000	LF	0.20000	4516.40	0.50000	11291.00	0.21000	4742.22
2040 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	1095.000	EA	2.00000	2190.00	2.00000	2190.00	0.87000	952.65

TABULATION OF BIDS

CALL ORDER : 301 CONTRACT ID : 070831-301 COUNTIES : SHELBY MARION
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0040590 Progressive Contractors Inco UNIT PRICE	AMOUNT	(2) 0010136 Cedar Valley Paving Corporat UNIT PRICE	AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	AMOUNT
2050 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	924.000	EA	2.00000	1848.00	2.00000	1848.00	1.17000	1081.08
2060 6209903 MISC. 8 IN. WHITE HIGH BUILD ACRYLIC	3140.000	LF	0.60000	1884.00	0.60000	1884.00	0.62000	1946.80
2070 6209903 MISC. 8 IN. YELLOW HIGH BUILD ACRYLIC	532.000	LF	0.60000	319.20	0.60000	319.20	0.62000	329.84
2080 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	97300.00000	97300.00	110000.00000	110000.00	68600.00000	68600.00
2090 7032001 CLASS B CONCRETE (CULVERTS)	18.400	CUYD	850.00000	15640.00	850.00000	15640.00	875.50000	16109.20
2100 7034041 CLASS B-1 CONCRETE (CULVERTS)	858.800	CUYD	385.00000	330638.00	420.00000	360696.00	435.50000	374007.40
2110 7061030 REINFORCING STEEL (CULVERTS)	115370.000	LB	1.00000	115370.00	0.82000	94603.40	0.90000	103833.00
2120 7250315A 15 IN. PIPE GROUP B	606.000	LF	24.00000	14544.00	24.00000	14544.00	24.75000	14998.50
2130 7250318A 18 IN. PIPE GROUP B	212.000	LF	27.00000	5724.00	27.00000	5724.00	27.80000	5893.60
2140 7250415 15 IN. PIPE GROUP C	560.000	LF	25.00000	14000.00	25.00000	14000.00	25.75000	14420.00
2150 7250418 18 IN. PIPE GROUP C	565.000	LF	28.00000	15820.00	28.00000	15820.00	28.85000	16300.25
2160 7250424 24 IN. PIPE GROUP C	165.000	LF	34.00000	5610.00	34.00000	5610.00	35.00000	5775.00
2170 7250430 30 IN. PIPE GROUP C	116.000	LF	40.00000	4640.00	40.00000	4640.00	41.20000	4779.20
2180 7250436 36 IN. PIPE GROUP C	262.000	LF	55.00000	14410.00	55.00000	14410.00	56.65000	14842.30
2190 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	843.000	LF	31.00000	26133.00	31.00000	26133.00	31.90000	26891.70
2200 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	501.000	LF	40.00000	20040.00	40.00000	20040.00	41.00000	20541.00
2210 7261330 30 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	8.000	LF	51.00000	408.00	51.00000	408.00	52.50000	420.00
2220 7261336 36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	132.000	LF	65.00000	8580.00	65.00000	8580.00	67.00000	8844.00

TABULATION OF BIDS

CALL ORDER : 301 CONTRACT ID : 070831-301 COUNTIES : SHELBY MARION
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0040590 Progressive Contractors Inco UNIT PRICE	 AMOUNT	(2) 0010136 Cedar Valley Paving Corporat UNIT PRICE	 AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	 AMOUNT
2230 7261342 42 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	199.000 LF	92.50000	18407.50	92.50000	18407.50	95.00000	18905.00
2240 7261348 48 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	391.000 LF	105.00000	41055.00	105.00000	41055.00	108.00000	42228.00
2250 7311032 PRECAST CONCRETE DROP INLET 3 FT X 2 FT	24.000 FT	395.00000	9480.00	395.00000	9480.00	406.00000	9744.00
2260 7311052 PRECAST CONCRETE DROP INLET 5 FT X 2 FT	5.000 FT	500.00000	2500.00	500.00000	2500.00	515.00000	2575.00
2270 7311053 PRECAST CONCRETE DROP INLET 5 FT X 3 FT	4.000 FT	500.00000	2000.00	500.00000	2000.00	515.00000	2060.00
2280 7320618 18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	7.000 EA	500.00000	3500.00	500.00000	3500.00	515.00000	3605.00
2290 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	4.000 EA	600.00000	2400.00	600.00000	2400.00	618.00000	2472.00
2300 7320636 36 IN. (900 MM) PRECAST CONCRETE FLARED END SECTION	3.000 EA	1250.00000	3750.00	1250.00000	3750.00	1287.50000	3862.50
2310 7320642 42 IN. (1050 MM) PRECAST CONCRETE FLARED END SECTION	4.000 EA	1500.00000	6000.00	1500.00000	6000.00	1545.00000	6180.00
2320 7320648 48 IN. (1200 MM) PRECAST CONCRETE FLARED END SECTION	5.000 EA	1600.00000	8000.00	1600.00000	8000.00	1648.00000	8240.00
2330 7320818A 18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	2.000 EA	300.00000	600.00	300.00000	600.00	309.00000	618.00
2340 7321014A 18 IN. (450 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	4.000 EA	1400.00000	5600.00	1400.00000	5600.00	1442.00000	5768.00
2350 7321016A 24 IN. (600 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	2.000 EA	1500.00000	3000.00	1500.00000	3000.00	1545.00000	3090.00
2360 8051000A SEEDING - COOL SEASON MIXTURES	54.000 ACRE	1000.00000	54000.00	1000.00000	54000.00	1030.00000	55620.00
2370 8052000A SEEDING - WARM SEASON MIXTURES	49.000 ACRE	1300.00000	63700.00	1300.00000	63700.00	1339.00000	65611.00
2380 8061010A TYPE B BERM	6840.000 LF	1.00000	6840.00	1.00000	6840.00	1.05000	7182.00

TABULATION OF BIDS

CALL ORDER : 301 CONTRACT ID : 070831-301 COUNTIES : SHELBY MARION
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0040590 Progressive Contractors Inco UNIT PRICE	AMOUNT	(2) 0010136 Cedar Valley Paving Corporat UNIT PRICE	AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	AMOUNT
2390 8061011 SLOPE DRAINS	455.000	LF	10.00000	4550.00	10.00000	4550.00	10.30000	4686.50
2400 8061016 SEDIMENT REMOVAL	522.000	CUYD	10.00000	5220.00	10.00000	5220.00	10.30000	5376.60
2410 8061017 TEMPORARY SEEDING AND MULCHING	21.000	ACRE	400.00000	8400.00	400.00000	8400.00	412.00000	8652.00
2420 8061019 SILT FENCE	6029.000	LF	1.75000	10550.75	1.75000	10550.75	1.80000	10852.20
2430 8061022 TYPE II DITCH CHECK	538.000	EA	185.00000	99530.00	185.00000	99530.00	190.50000	102489.00
SECTION TOTALS			$	3,415,198.39	$	3,992,811.54	$	3,705,118.25
SECTION 0009 ALT PVMT A ITEMS								
2440 5021308 CONCRETE PAVEMENT (8 IN. NON-REINFORCED 15 FT. JOINTS)	7055.000	SQYD	37.00000	261035.00	51.90000	366154.50	48.00000	338640.00
2450 5021309 CONCRETE PAVEMENT (9 IN. NON-REINFORCED 15 FT. JOINTS)	106755.000	SQYD	30.80000	3288054.00	25.12000	2681685.60	28.50000	3042517.50
2460 5021340 TYPE A2 SHOULDER	51714.600	SQYD	14.70000	760204.62	15.20000	786061.92	16.80000	868805.28
2470 6206503 POLYUREA PAVEMENT MARKING, 6 IN., WHITE	36397.000	LF	0.64000	23294.08	0.64000	23294.08	0.66000	24022.02
2480 6206504 POLYUREA PAVEMENT MARKING, 6 IN., YELLO	36038.000	LF	0.64000	23064.32	0.64000	23064.32	0.66000	23785.08
2490 6262000A PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	620.200	STA	31.00000	19226.20	31.00000	19226.20	25.75000	15970.15
SECTION TOTALS			$	4,374,878.22	$	3,899,486.62	$	4,313,740.03
SECTION 0010 ALT PVMT B ITEMS								
2500 4010150 TYPE A2 SHOULDER	51714.600	SQYD						
2510 4030404 11 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	7055.000	SQYD						
2520 4030410 13 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	106755.000	SQYD						

TABULATION OF BIDS

CALL ORDER : 301 CONTRACT ID : 070831-301 COUNTIES : SHELBY MARION
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0040590 Progressive Contractors Inco UNIT PRICE	 AMOUNT	(2) 0010136 Cedar Valley Paving Corporat UNIT PRICE	 AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	 AMOUNT
2530 6206217A TYPE A EPOXY PAVEMENT MARKING, 6 IN., WHITE	36397.000 LF						
2540 6206233 TYPE A EPOXY PAVEMENT MARKING, 6 IN., YELLOW	36038.000 LF						
2550 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	620.200 STA						
SECTION TOTALS		$		$		$	
SECTION 0011 HIGHWAY SIGNING ITEMS - J3P0410							
2560 9031010 CONCRETE FOOTINGS, EMBEDDED	25.000 CUYD	700.00000	17500.00	700.00000	17500.00	721.00000	18025.00
2570 9031210 STRUCTURAL STEEL POSTS	6770.000 LB	1.80000	12186.00	1.80000	12186.00	1.85000	12524.50
2580 9031240 BREAKAWAY ASSEMBLY	22.000 EA	83.00000	1826.00	83.00000	1826.00	85.50000	1881.00
2590 9031256 7 FT. CHANNEL POST DELINEATOR, WHITE	132.000 EA	29.00000	3828.00	29.00000	3828.00	29.90000	3946.80
2600 9031270A PERFORATED SQUARE STEEL TUBE POST, 2 IN , 12 GA.	693.000 LF	5.70000	3950.10	5.70000	3950.10	5.85000	4054.05
2610 9031271 PERFORATED SQUARE STEEL TUBE POST ANCHO	165.000 LF	16.00000	2640.00	16.00000	2640.00	16.50000	2722.50
2620 9035004 TYPE SHR2L-1 SIGN	852.000 SQFT	15.00000	12780.00	15.00000	12780.00	15.45000	13163.40
2630 9035011 SIGN, TYPE STR2L-3	24.000 SQFT	21.00000	504.00	21.00000	504.00	21.65000	519.60
2640 9039903 MISC. PERFORARED SQ. STEEL POSTS 2.5 IN	246.000 LF	6.10000	1500.60	6.10000	1500.60	6.30000	1549.80
2650 9039903 MISC. PERFORATED SQ. STEEL POST ANCHOR 2.5 IN.	57.000 LF	24.00000	1368.00	24.00000	1368.00	24.70000	1407.90
2660 9039903 MISC. PERFORATED SQ. STEEL POST SLEEVE 2.25 IN	246.000 LF	6.10000	1500.60	6.10000	1500.60	6.30000	1549.80
SECTION TOTALS		$	59,583.30	$	59,583.30	$	61,344.35
SECTION 0012 BRIDGE NO. A35031 - J3P0410							

TABULATION OF BIDS

CALL ORDER : 301 CONTRACT ID : 070831-301 COUNTIES : SHELBY MARION
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0040590 Progressive Contractors Inco UNIT PRICE	 AMOUNT	(2) 0010136 Cedar Valley Paving Corporat UNIT PRICE	 AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	 AMOUNT
2670 2063300 CLASS 4 EXCAVATION	216.000 CUYD	17.00000	3672.00	15.00000	3240.00	12.00000	2592.00
2680 7034040 CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	194.300 CUYD	280.00000	54404.00	435.00000	84520.50	286.50000	55666.95
2690 7061020 REINFORCING STEEL (CULVERTS-BRIDGE)	31650.000 LB	1.00000	31650.00	0.85000	26902.50	0.88000	27852.00
SECTION TOTALS		$	89,726.00	$	114,663.00	$	86,110.95
CONTRACT TOTALS		$	22,847,487.81	$	22,898,445.01	$	23,364,680.87

TABULATION OF BIDS

CALL ORDER : 301 CONTRACT ID : 070831-301 COUNTIES : SHELBY MARION
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010189 Illinois Valley Paving Co. UNIT PRICE	AMOUNT	(5) 0025909 Knife River Midwest, LLC UNIT PRICE	AMOUNT	(6) 0010868 Flynn Company Inc. UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J3P0409C								
0010 1041000 TEMPORARY SURFACING	2000.000	CUYD	29.36000	58720.00	26.00000	52000.00	26.00000	52000.00
0020 2013000 CLEARING AND GRUBBING	15.000	ACRE	3090.00000	46350.00	2500.00000	37500.00	2500.00000	37500.00
0030 2022010 REMOVAL OF IMPROVEMENTS		LUMP	242207.43000	242207.43	187505.00000	187505.00	176000.00000	176000.00
0040 2031000 CLASS A EXCAVATION	600753.000	CUYD	2.37000	1423784.61	2.26000	1357701.78	2.26000	1357701.78
0050 2036000 COMPACTING EMBANKMENT	327072.000	CUYD	0.52000	170077.44	0.35000	114475.20	0.35000	114475.20
0060 2037075 COMPACTING IN CUT	432.300	STA	463.50000	200371.05	300.00000	129690.00	300.00000	129690.00
0070 2063000 CLASS 3 EXCAVATION	2182.000	CUYD	6.18000	13484.76	9.25000	20183.50	9.25000	20183.50
0080 2063300 CLASS 4 EXCAVATION	2245.000	CUYD	17.51000	39309.95	17.00000	38165.00	20.00000	44900.00
0090 2063500 CULVERT CLEANOUT	28.000	EA	1063.11000	29767.08	1200.00000	33600.00	1200.00000	33600.00
0100 2065500 TEMPORARY SHORING		LUMP	10300.00000	10300.00	13000.00000	13000.00	41300.00000	41300.00
0110 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	11708.000	SQYD	8.18000	95771.44	4.74000	55495.92	6.85000	80199.80
0120 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	294966.000	SQYD	4.75000	1401088.50	7.08000	2088359.28	5.38000	1586917.08
0130 3105002 GRAVEL (A) OR CRUSHED STONE (B)	1811.000	TONS	22.12000	40059.32	17.00000	30787.00	14.50000	26259.50
0140 4019905 MISC. OPTIONAL PAVEMENT, 5.75 IN.	6880.400	SQYD	42.37000	291522.55	28.00000	192651.20	32.42000	223062.57
0150 4019905 MISC. OPTIONAL PAVEMENT, 6.50 IN.	2788.200	SQYD	24.44000	68143.61	26.00000	72493.20	34.12000	95133.38
0160 5041000 CONCRETE APPROACH PAVEMENT	253.400	SQYD	116.30000	29470.42	100.00000	25340.00	100.00000	25340.00
0170 6044011 PIPE COLLAR, TYPE A	2.000	EA	1915.80000	3831.60	2000.00000	4000.00	2000.00000	4000.00
0180 6044013 PIPE COLLAR, TYPE C	5.000	EA	2214.50000	11072.50	2400.00000	12000.00	2400.00000	12000.00
0190 6060110 BULLNOSE GUARDRAIL SYSTEM	2.000	EA	4738.00000	9476.00	4600.00000	9200.00	4600.00000	9200.00
0200 6061010 GUARDRAIL TYPE A	600.000	LF	15.55000	9330.00	15.10000	9060.00	15.10000	9060.00

TABULATION OF BIDS

CALL ORDER : 301 CONTRACT ID : 070831-301 COUNTIES : SHELBY MARION
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010189 Illinois Valley Paving Co. UNIT PRICE	AMOUNT	(5) 0025909 Knife River Midwest, LLC UNIT PRICE	AMOUNT	(6) 0010868 Flynn Company Inc. UNIT PRICE	AMOUNT
0210 6061050 GUARDRAIL TYPE E, 6 FT. POST, 3 FT.-1.5 IN. SPACING	100.000 LF	56.65000	5665.00	55.00000	5500.00	55.00000	5500.00
0220 6062204 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION ONLY)	4.000 EA	1534.70000	6138.80	1490.00000	5960.00	1490.00000	5960.00
0230 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	4.000 EA	360.50000	1442.00	350.00000	1400.00	350.00000	1400.00
0240 6063015 TYPE A CRASHWORTHY END TERMINAL	4.000 EA	2142.40000	8569.60	2080.00000	8320.00	2080.00000	8320.00
0250 6096010A FURNISHING TYPE 1 ROCK DITCH LINER	2592.000 CUYD	5.15000	13348.80	27.45000	71150.40	27.45000	71150.40
0260 6096020 FURNISHING TYPE 2 ROCK DITCH LINER	1720.000 CUYD	5.15000	8858.00	27.45000	47214.00	27.45000	47214.00
0270 6096041 PLACING TYPE 1 ROCK DITCH LINER	2592.000 CUYD	36.05000	93441.60	9.00000	23328.00	9.00000	23328.00
0280 6096042 PLACING TYPE 2 ROCK DITCH LINER	1720.000 CUYD	36.05000	62006.00	11.00000	18920.00	11.00000	18920.00
0290 6097000 ROCK LINING	1158.000 CUYD	41.20000	47709.60	32.00000	37056.00	32.00000	37056.00
0300 6113040 PLACING TYPE 2 ROCK BLANKET	417.000 CUYD	20.60000	8590.20	13.00000	5421.00	13.00000	5421.00
0310 6141022 GRATE AND BEARING PLATE (3 FT. X 3 FT. OR 914 MM X 914 MM)	2.000 EA	561.35000	1122.70	400.00000	800.00	400.00000	800.00
0320 6141023 GRATE AND BEARING PLATE (5 FT. X 2 FT. OR 1524 MM X 610 MM)	19.000 EA	570.62000	10841.78	500.00000	9500.00	500.00000	9500.00
0330 6141024 GRATE AND BEARING PLATE (5 FT. X 3 FT. OR 1524 MM X 914 MM)	11.000 EA	934.21000	10276.31	800.00000	8800.00	800.00000	8800.00
0340 6149902 MISC. GRATE AND BEARING PLATE (6 FT. X 3 FT.)	1.000 EA	1133.00000	1133.00	1025.00000	1025.00	1025.00000	1025.00
0350 6161005 CONSTRUCTION SIGNS	2846.000 SQFT	7.21000	20519.66	7.00000	19922.00	7.00000	19922.00
0360 6161010 RELOCATED SIGNS	238.000 SQFT	5.15000	1225.70	5.00000	1190.00	5.00000	1190.00
0370 6161020 CHANNELIZER (DRUM-LIKE)	241.000 EA	51.50000	12411.50	50.00000	12050.00	50.00000	12050.00

TABULATION OF BIDS

CALL ORDER : 301 CONTRACT ID : 070831-301 COUNTIES : SHELBY MARION
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010189 Illinois Valley Paving Co. UNIT PRICE	AMOUNT	(5) 0025909 Knife River Midwest, LLC UNIT PRICE	AMOUNT	(6) 0010868 Flynn Company Inc. UNIT PRICE	AMOUNT
0380 6161030 TYPE III MOVEABLE BARRICADE	61.000	EA	180.25000	10995.25	175.00000	10675.00	175.00000	10675.00
0390 6161070 TUBULAR MARKER	70.000	EA	51.50000	3605.00	50.00000	3500.00	50.00000	3500.00
0400 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	2.000	EA	7210.00000	14420.00	7000.00000	14000.00	7000.00000	14000.00
0410 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	226.60000	453.20	200.00000	400.00	200.00000	400.00
0420 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	231.75000	463.50	225.00000	450.00	225.00000	450.00
0430 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	1248.000	LF	24.62000	30725.76	30.00000	37440.00	30.00000	37440.00
0440 6175010 RELOCATING TEMPORARY CONCRETE TRAFFIC BARRIER	1560.000	LF	6.22000	9703.20	10.00000	15600.00	10.00000	15600.00
0450 6181000 MOBILIZATION		LUMP	381230.24000	381230.24	462499.00000	462499.00	632700.00000	632700.00
0460 6205105 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 6 IN., WHITE	2480.000	LF	5.41000	13416.80	4.00000	9920.00	4.00000	9920.00
0470 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	87.000	LF	25.24000	2195.88	20.00000	1740.00	20.00000	1740.00
0480 6205301B PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	10281.000	LF	0.93000	9561.33	1.05000	10795.05	0.90000	9252.90
0490 6205303B PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	7924.000	LF	0.93000	7369.32	1.05000	8320.20	0.90000	7131.60
0500 6205309 PREFORMED REMOVABLE MARKING TAPE, 24 IN , WHITE	60.000	LF	6.18000	370.80	6.00000	360.00	6.00000	360.00
0510 6205315A PREFORMED REMOVABLE MARKING TAPE 8 IN., WHITE	223.000	LF	2.06000	459.38	2.00000	446.00	1.80000	401.40
0520 6205316A PREFORMED REMOVABLE MARKING TAPE 8 IN., YELLOW	189.000	LF	2.06000	389.34	2.00000	378.00	1.80000	340.20
0530 6205902 6 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	16587.000	LF	0.22000	3649.14	0.45000	7464.15	0.45000	7464.15

TABULATION OF BIDS

CALL ORDER : 301 CONTRACT ID : 070831-301 COUNTIES : SHELBY MARION
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010189 Illinois Valley Paving Co. UNIT PRICE	AMOUNT	(5) 0025909 Knife River Midwest, LLC UNIT PRICE	AMOUNT	(6) 0010868 Flynn Company Inc. UNIT PRICE	AMOUNT
0540 6205903 6 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	52188.000	LF	0.22000	11481.36	0.45000	23484.60	0.45000	23484.60
0550 6206301 TYPE B EPOXY PAVEMENT MARKING 4 IN., WHITE	202.000	LF	1.03000	208.06	0.45000	90.90	0.45000	90.90
0560 6206303 TYPE B EPOXY PAVEMENT MARKING 4 IN., YELLOW	991.000	LF	1.03000	1020.73	0.45000	445.95	0.45000	445.95
0570 6207005A PAVEMENT MARKING REMOVAL (TAPE)	21622.000	LF	0.19000	4108.18	0.20000	4324.40	0.50000	10811.00
0580 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	1641.000	EA	1.29000	2116.89	1.35000	2215.35	3.25000	5333.25
0590 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	1641.000	EA	1.29000	2116.89	1.35000	2215.35	3.25000	5333.25
0600 6209903 MISC. 8 IN. WHITE HIGH BUILD ACRYLIC	1323.000	LF	0.31000	410.13	0.60000	793.80	0.60000	793.80
0610 6209903 MISC. 8 IN. YELLOW HIGH BUILD ACRYLIC	1273.000	LF	0.31000	394.63	0.60000	763.80	0.60000	763.80
0620 6214600A FLOWABLE BACKFILL	78.000	CUYD	139.72000	10898.16	150.00000	11700.00	150.00000	11700.00
0630 6240104A SEPARATION GEOTEXTILE	6307.000	SQYD	3.09000	19488.63	3.50000	22074.50	3.50000	22074.50
0640 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	133024.50000	133024.50	169150.00000	169150.00	130000.00000	130000.00
0650 7032001 CLASS B CONCRETE (CULVERTS)	60.400	CUYD	937.30000	56612.92	1076.00000	64990.40	850.00000	51340.00
0660 7034041 CLASS B-1 CONCRETE (CULVERTS)	818.900	CUYD	401.70000	328952.13	390.00000	319371.00	424.00000	347213.60
0670 7061030 REINFORCING STEEL (CULVERTS)	104520.000	LB	1.02000	106610.40	1.00000	104520.00	0.75000	78390.00
0680 7250415 15 IN. PIPE GROUP C	36.000	LF	23.69000	852.84	24.00000	864.00	24.00000	864.00
0690 7250418 18 IN. PIPE GROUP C	1556.000	LF	26.73000	41591.88	27.00000	42012.00	27.00000	42012.00
0700 7250424 24 IN. PIPE GROUP C	443.000	LF	31.52000	13963.36	33.00000	14619.00	33.00000	14619.00
0710 7250430 30 IN. PIPE GROUP C	265.000	LF	38.11000	10099.15	40.00000	10600.00	40.00000	10600.00
0720 7250436 36 IN. PIPE GROUP C	253.000	LF	43.67000	11048.51	55.00000	13915.00	55.00000	13915.00

TABULATION OF BIDS

CALL ORDER : 301 CONTRACT ID : 070831-301 COUNTIES : SHELBY MARION
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010189 Illinois Valley Paving Co. UNIT PRICE	 AMOUNT	(5) 0025909 Knife River Midwest, LLC UNIT PRICE	 AMOUNT	(6) 0010868 Flynn Company Inc. UNIT PRICE	 AMOUNT
0730 7261218 18 IN. CLASS II REINFORCED CONCRETE PIPE CULVERT	288.000 LF	46.35000	13348.80	31.00000	8928.00	31.00000	8928.00
0740 7261224 24 IN. CLASS II REINFORCED CONCRETE PIPE CULVERT	49.000 LF	52.84000	2589.16	38.00000	1862.00	38.00000	1862.00
0750 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	948.000 LF	43.57000	41304.36	31.00000	29388.00	31.00000	29388.00
0760 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	979.000 LF	58.42000	57193.18	38.00000	37202.00	38.00000	37202.00
0770 7261330 30 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	114.000 LF	64.34000	7334.76	51.00000	5814.00	51.00000	5814.00
0780 7261336 36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	943.000 LF	74.29000	70055.47	63.00000	59409.00	63.00000	59409.00
0790 7311033 PRECAST CONCRETE DROP INLET 3 FT X 3 FT	6.000 FT	468.65000	2811.90	350.00000	2100.00	350.00000	2100.00
0800 7311052 PRECAST CONCRETE DROP INLET 5 FT X 2 FT	7.000 FT	465.56000	3258.92	350.00000	2450.00	350.00000	2450.00
0810 7311053 PRECAST CONCRETE DROP INLET 5 FT X 3 FT	49.000 FT	488.22000	23922.78	400.00000	19600.00	400.00000	19600.00
0820 7319902 MISC. PRECAST CONCRETE DROP INLET 6 FT X 3 FT	14.000 EA	432.60000	6056.40	400.00000	5600.00	400.00000	5600.00
0830 7320618 18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	6.000 EA	503.67000	3022.02	500.00000	3000.00	500.00000	3000.00
0840 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	13.000 EA	638.60000	8301.80	550.00000	7150.00	550.00000	7150.00
0850 7320630 30 IN. (750 MM) PRECAST CONCRETE FLARED END SECTION	1.000 EA	875.50000	875.50	900.00000	900.00	900.00000	900.00
0860 7320636 36 IN. (900 MM) PRECAST CONCRETE FLARED END SECTION	10.000 EA	1323.55000	13235.50	1250.00000	12500.00	1250.00000	12500.00
0870 7320818A 18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	4.000 EA	285.31000	1141.24	230.00000	920.00	230.00000	920.00

TABULATION OF BIDS

CALL ORDER : 301 CONTRACT ID : 070831-301 COUNTIES : SHELBY MARION
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010189 Illinois Valley Paving Co. UNIT PRICE	AMOUNT	(5) 0025909 Knife River Midwest, LLC UNIT PRICE	AMOUNT	(6) 0010868 Flynn Company Inc. UNIT PRICE	AMOUNT
0880 7320824A 24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	2.000	EA	319.30000	638.60	260.00000	520.00	260.00000	520.00
0890 7320830A 30 IN. (750 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	4.000	EA	566.50000	2266.00	400.00000	1600.00	400.00000	1600.00
0900 7321016A 24 IN. (600 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	3.000	EA	1199.95000	3599.85	1500.00000	4500.00	1500.00000	4500.00
0910 7321017A 30 IN. (750 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	1.000	EA	2049.70000	2049.70	1400.00000	1400.00	1400.00000	1400.00
0920 7321018A 36 IN. (900 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	4.000	EA	2729.50000	10918.00	2500.00000	10000.00	2500.00000	10000.00
0930 8051000A SEEDING - COOL SEASON MIXTURES	126.600	ACRE	1030.00000	130398.00	1000.00000	126600.00	1000.00000	126600.00
0940 8052000A SEEDING - WARM SEASON MIXTURES	89.200	ACRE	1339.00000	119438.80	1300.00000	115960.00	1300.00000	115960.00
0950 8061010A TYPE B BERM	12179.000	LF	0.26000	3166.54	1.00000	12179.00	1.00000	12179.00
0960 8061011 SLOPE DRAINS	978.000	LF	1.03000	1007.34	10.00000	9780.00	10.00000	9780.00
0970 8061016 SEDIMENT REMOVAL	1175.000	CUYD	10.30000	12102.50	9.00000	10575.00	9.00000	10575.00
0980 8061017 TEMPORARY SEEDING AND MULCHING	54.000	ACRE	412.00000	22248.00	400.00000	21600.00	400.00000	21600.00
0990 8061019 SILT FENCE	11047.000	LF	2.35000	25960.45	2.50000	27617.50	1.75000	19332.25
1000 8061022 TYPE II DITCH CHECK	1126.000	EA	212.41000	239173.66	185.00000	208310.00	185.00000	208310.00
1010 8061050 TYPE C BERM	1200.000	LF	12.36000	14832.00	12.00000	14400.00	27.00000	32400.00
SECTION TOTALS			$	6,593,697.23	$	6,914,765.43	$	6,648,818.36
SECTION 0002 ALT PVMT A ITEMS - J3P0409C								
1020 5021308 CONCRETE PAVEMENT (8 IN. NON-REINFORCED 15 FT. JOINTS)	6442.500	SQYD	29.48000	189924.90	58.86000	379205.55	49.75000	320514.38
1030 5021309 CONCRETE PAVEMENT (9 IN. NON-REINFORCED 15 FT. JOINTS)	196689.000	SQYD	29.48000	5798391.72	28.63000	5631206.07	29.58000	5818060.62

TABULATION OF BIDS

CALL ORDER : 301 CONTRACT ID : 070831-301 COUNTIES : SHELBY MARION
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010189 Illinois Valley Paving Co. UNIT PRICE	AMOUNT	(5) 0025909 Knife River Midwest, LLC UNIT PRICE	AMOUNT	(6) 0010868 Flynn Company Inc. UNIT PRICE	AMOUNT
1040 5021340 TYPE A2 SHOULDER	89380.900 SQYD	16.41000	1466740.57	15.65000	1398811.09	23.74000	2121902.57
1050 6206503 POLYUREA PAVEMENT MARKING, 6 IN., WHITE	67585.000 LF	0.41000	27709.85	0.64000	43254.40	0.64000	43254.40
1060 6206504 POLYUREA PAVEMENT MARKING, 6 IN., YELLO	72160.000 LF	0.41000	29585.60	0.64000	46182.40	0.64000	46182.40
1070 6206511 POLYUREA PAVEMENT MARKING, 12 IN., WHIT	340.000 LF	1.03000	350.20	1.50000	510.00	1.50000	510.00
1080 6262000A PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	1126.300 STA	96.70000	108913.21	31.00000	34915.30	31.00000	34915.30
SECTION TOTALS		$	7,621,616.05	$	7,534,084.81	$	8,385,339.67
SECTION 0003 ALT PVMT B ITEMS - J3P0409C							
1090 4010150 TYPE A2 SHOULDER	89380.900 SQYD						
1100 4030404 11 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	6442.500 SQYD						
1110 4030410 13 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	196689.000 SQYD						
1120 6206308 TYPE B EPOXY PAVEMENT MARKING, 6 IN., WHITE	67585.000 LF						
1130 6206309 TYPE B EPOXY PAVEMENT MARKING, 6 IN., YELLOW	72160.000 LF						
1140 6206314 TYPE B EPOXY PAVEMENT MARKING, 12 IN., WHITE	340.000 LF						
1150 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	1126.300 STA						
SECTION TOTALS		$		$		$	
SECTION 0004 HIGHWAY SIGNAL ITEMS - J3P0409C							
1160 9029401 TEMPORARY TRAFFIC SIGNALS AND LIGHTING	LUMP	33126.40000	33126.40	49886.00000	49886.00	35000.00000	35000.00
SECTION TOTALS		$	33,126.40	$	49,886.00	$	35,000.00
SECTION 0005 HIGHWAY SIGNING ITEMS - J3P0409C							

TABULATION OF BIDS

CALL ORDER : 301 CONTRACT ID : 070831-301 COUNTIES : SHELBY MARION
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010189 Illinois Valley Paving Co. UNIT PRICE	AMOUNT	(5) 0025909 Knife River Midwest, LLC UNIT PRICE	AMOUNT	(6) 0010868 Flynn Company Inc. UNIT PRICE	AMOUNT
1170 9031010 CONCRETE FOOTINGS, EMBEDDED	72.300	CUYD	721.00000	52128.30	700.00000	50610.00	700.00000	50610.00
1180 9031210 STRUCTURAL STEEL POSTS	25880.000	LB	1.85000	47878.00	1.80000	46584.00	1.80000	46584.00
1190 9031220 PIPE POSTS	250.000	LB	2.16000	540.00	2.10000	525.00	2.10000	525.00
1200 9031240 BREAKAWAY ASSEMBLY	86.000	EA	85.49000	7352.14	83.00000	7138.00	83.00000	7138.00
1210 9031252 7 FT. CHANNEL POST DELINEATOR, DOUBLE STACKED WHITE	14.000	EA	29.87000	418.18	29.00000	406.00	29.00000	406.00
1220 9031256 7 FT. CHANNEL POST DELINEATOR, WHITE	233.000	EA	29.87000	6959.71	29.00000	6757.00	29.00000	6757.00
1230 9031257 7 FT. CHANNEL POST DELINEATOR, AMBER	4.000	EA	29.87000	119.48	29.00000	116.00	29.00000	116.00
1240 9031258 7 FT. CHANNEL POST DELINEATOR, WHITE/RE	4.000	EA	29.87000	119.48	29.00000	116.00	29.00000	116.00
1250 9031259 7 FT. CHANNEL POST DELINEATOR, AMBER/RE	4.000	EA	29.87000	119.48	29.00000	116.00	29.00000	116.00
1260 9031270A PERFORATED SQUARE STEEL TUBE POST, 2 IN , 12 GA.	1415.000	LF	5.87000	8306.05	5.70000	8065.50	5.70000	8065.50
1270 9031271 PERFORATED SQUARE STEEL TUBE POST ANCHO	351.000	LF	16.48000	5784.48	16.00000	5616.00	16.00000	5616.00
1280 9035004 TYPE SHR2L-1 SIGN	2006.000	SQFT	14.42000	28926.52	14.00000	28084.00	14.00000	28084.00
1290 9035011 SIGN, TYPE STR2L-3	1507.000	SQFT	17.51000	26387.57	17.00000	25619.00	17.00000	25619.00
1300 9035015 TYPE IV OBJECT MARKER	12.000	EA	90.64000	1087.68	88.00000	1056.00	88.00000	1056.00
1310 9039903 MISC. PERF. SQ. STEEL TUBE ANCHOR, 2.50 IN.	153.000	LF	24.72000	3782.16	24.00000	3672.00	24.00000	3672.00
1320 9039903 MISC. PERF. SQ. STEEL TUBE POST, 2.25 IN.	562.000	LF	6.28000	3529.36	6.10000	3428.20	6.10000	3428.20
1330 9039903 MISC. PERF. SQ. STEEL TUBE POST, 2.50 IN.	648.000	LF	6.28000	4069.44	6.10000	3952.80	6.10000	3952.80
SECTION TOTALS			$	197,508.03	$	191,861.50	$	191,861.50
SECTION 0006 BRIDGE NO. A7148 - J3P0409C								

TABULATION OF BIDS

CALL ORDER : 301 CONTRACT ID : 070831-301 COUNTIES : SHELBY MARION
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010189 Illinois Valley Paving Co. UNIT PRICE	AMOUNT	(5) 0025909 Knife River Midwest, LLC UNIT PRICE	AMOUNT	(6) 0010868 Flynn Company Inc. UNIT PRICE	AMOUNT
1340 2061000 CLASS 1 EXCAVATION	295.000	CUYD	23.18000	6838.10	22.50000	6637.50	22.50000	6637.50
1350 5031010 BRIDGE APPROACH SLAB (BRIDGE)	216.000	SQYD	202.91000	43828.56	197.00000	42552.00	197.00000	42552.00
1360 7011107 DRILLED SHAFTS (4 FT. 6 IN. DIA.)	72.000	LF	659.20000	47462.40	640.00000	46080.00	640.00000	46080.00
1370 7011206 ROCK SOCKETS (4 FT 0 IN. DIA.)	58.000	LF	684.95000	39727.10	665.00000	38570.00	665.00000	38570.00
1380 7011300 SUPPLEMENTARY TELEVISION CAMERA INSPECTION	4.000	EA	206.00000	824.00	200.00000	800.00	200.00000	800.00
1390 7011400 FOUNDATION INSPECTION HOLES	98.000	LF	133.90000	13122.20	130.00000	12740.00	130.00000	12740.00
1400 7011500 CONCRETE CORING	40.000	LF	92.70000	3708.00	90.00000	3600.00	90.00000	3600.00
1410 7011600 SONIC LOGGING TESTING	4.000	EA	1133.00000	4532.00	1100.00000	4400.00	1100.00000	4400.00
1420 7021012 STRUCTURAL STEEL PILES (12 IN.)	1154.000	LF	46.25000	53372.50	44.90000	51814.60	44.90000	51814.60
1430 7027000 PILE POINT REINFORCEMENT	50.000	EA	108.15000	5407.50	105.00000	5250.00	105.00000	5250.00
1440 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	246.000	CUYD	473.80000	116554.80	460.00000	113160.00	460.00000	113160.00
1450 7034213 SLAB ON CONCRETE I-GIRDER	2023.000	SQYD	195.70000	395901.10	190.00000	384370.00	190.00000	384370.00
1460 7034215 SAFETY BARRIER CURB	954.000	LF	55.62000	53061.48	54.00000	51516.00	54.00000	51516.00
1470 7051178 PRESTRESSED CONCRETE I-GIRDER, 78 FT SPAN	10.000	EA	10042.50000	100425.00	9750.00000	97500.00	9750.00000	97500.00
1480 7051191 PRESTRESSED CONCRETE I-GIRDER, 91 FT SPAN	5.000	EA	12257.00000	61285.00	11900.00000	59500.00	11900.00000	59500.00
1490 7051200 PRESTRESSED CONCRETE I-GIRDER, 100 FT SPAN	10.000	EA	12875.00000	128750.00	12500.00000	125000.00	12500.00000	125000.00
1500 7061060 REINFORCING STEEL (BRIDGES)	51360.000	LB	0.88000	45196.80	0.85000	43656.00	0.85000	43656.00
1510 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	20.000	EA	669.50000	13390.00	650.00000	13000.00	650.00000	13000.00

TABULATION OF BIDS

CALL ORDER : 301 CONTRACT ID : 070831-301 COUNTIES : SHELBY MARION
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010189 Illinois Valley Paving Co. UNIT PRICE	 AMOUNT	(5) 0025909 Knife River Midwest, LLC UNIT PRICE	 AMOUNT	(6) 0010868 Flynn Company Inc. UNIT PRICE	 AMOUNT
1520 7123610 SLAB DRAIN	80.000	EA	262.65000	21012.00	255.00000	20400.00	255.00000	20400.00
1530 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	1236.00000	2472.00	1200.00000	2400.00	1200.00000	2400.00
1540 7161000 PLAIN NEOPRENE BEARING PAD	10.000	EA	103.00000	1030.00	100.00000	1000.00	100.00000	1000.00
1550 7161002 LAMINATED NEOPRENE BEARING PAD	20.000	EA	133.90000	2678.00	130.00000	2600.00	130.00000	2600.00
1560 7162000 LAMINATED NEOPRENE BEARING PAD ASSEMBLY	20.000	EA	1060.90000	21218.00	1030.00000	20600.00	1030.00000	20600.00
SECTION TOTALS			$	1,181,796.54	$	1,147,146.10	$	1,147,146.10
SECTION 0007 BRIDGE NO. A7392 - J3P0409C								
1570 2063300 CLASS 4 EXCAVATION	1450.000	CUYD	17.51000	25389.50	17.00000	24650.00	9.00000	13050.00
1580 7034040 CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	363.600	CUYD	288.40000	104862.24	280.00000	101808.00	370.00000	134532.00
1590 7061020 REINFORCING STEEL (CULVERTS-BRIDGE)	52390.000	LB	1.03000	53961.70	1.00000	52390.00	0.72000	37720.80
SECTION TOTALS			$	184,213.44	$	178,848.00	$	185,302.80
SECTION 0008 ROADWAY ITEMS - J3P0410								
1600 1041000 TEMPORARY SURFACING	500.000	CUYD	29.36000	14680.00	26.00000	13000.00	26.00000	13000.00
1610 2013000 CLEARING AND GRUBBING	3.000	ACRE	3090.00000	9270.00	3500.00000	10500.00	3500.00000	10500.00
1620 2022010 REMOVAL OF IMPROVEMENTS		LUMP	66245.98000	66245.98	48900.00000	48900.00	55500.00000	55500.00
1630 2031000 CLASS A EXCAVATION	392030.000	CUYD	2.37000	929111.10	2.17000	850705.10	2.17000	850705.10
1640 2036000 COMPACTING EMBANKMENT	180888.000	CUYD	0.52000	94061.76	0.38000	68737.44	0.38000	68737.44
1650 2037075 COMPACTING IN CUT	249.000	STA	412.00000	102588.00	300.00000	74700.00	300.00000	74700.00
1660 2063000 CLASS 3 EXCAVATION	1026.000	CUYD	6.18000	6340.68	9.00000	9234.00	9.00000	9234.00
1670 2063300 CLASS 4 EXCAVATION	2040.000	CUYD	17.51000	35720.40	17.00000	34680.00	19.00000	38760.00
1680 2063500 CULVERT CLEANOUT	12.000	EA	1519.25000	18231.00	1200.00000	14400.00	1200.00000	14400.00

TABULATION OF BIDS

CALL ORDER : 301 CONTRACT ID : 070831-301 COUNTIES : SHELBY MARION
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010189 Illinois Valley Paving Co. UNIT PRICE	 AMOUNT	(5) 0025909 Knife River Midwest, LLC UNIT PRICE	 AMOUNT	(6) 0010868 Flynn Company Inc. UNIT PRICE	 AMOUNT
1690 2071000 LINEAR GRADING CLASS 1	9.800	STA	1030.00000	10094.00	750.00000	7350.00	750.00000	7350.00
1700 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	8053.000	SQYD	8.02000	64585.06	4.89000	39379.17	6.85000	55163.05
1710 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	165527.000	SQYD	4.75000	786253.25	7.14000	1181862.78	5.38000	890535.26
1720 3105002 GRAVEL (A) OR CRUSHED STONE (B)	330.000	TONS	25.93000	8556.90	17.00000	5610.00	14.50000	4785.00
1730 4019905 MISC. OPTIONAL PAVEMENT 5.75 IN.	2017.900	SQYD	41.72000	84186.79	32.00000	64572.80	34.10000	68810.39
1740 4019905 MISC. OPTIONAL PAVEMENT 6.50 IN.	5778.700	SQYD	20.64000	119272.37	23.00000	132910.10	29.66000	171396.24
1750 6044013 PIPE COLLAR, TYPE C	4.000	EA	2389.60000	9558.40	2200.00000	8800.00	2200.00000	8800.00
1760 6060110 BULLNOSE GUARDRAIL SYSTEM	2.000	EA	4284.80000	8569.60	4160.00000	8320.00	4160.00000	8320.00
1770 6061054 GUARDRAIL TYPE E, 6 FT POST, 6 FT.-3 IN SPACING	200.000	LF	46.35000	9270.00	45.00000	9000.00	45.00000	9000.00
1780 6096010A FURNISHING TYPE 1 ROCK DITCH LINER	188.000	CUYD	5.15000	968.20	27.45000	5160.60	27.45000	5160.60
1790 6096020 FURNISHING TYPE 2 ROCK DITCH LINER	537.000	CUYD	5.15000	2765.55	27.45000	14740.65	27.45000	14740.65
1800 6096041 PLACING TYPE 1 ROCK DITCH LINER	188.000	CUYD	36.05000	6777.40	9.00000	1692.00	9.00000	1692.00
1810 6096042 PLACING TYPE 2 ROCK DITCH LINER	537.000	CUYD	36.05000	19358.85	11.00000	5907.00	11.00000	5907.00
1820 6097000 ROCK LINING	2271.000	CUYD	41.20000	93565.20	32.00000	72672.00	32.00000	72672.00
1830 6141021 GRATE AND BEARING PLATE (3 FT. X 2 FT. OR 914 MM X 610 MM)	8.000	EA	463.50000	3708.00	550.00000	4400.00	550.00000	4400.00
1840 6141023 GRATE AND BEARING PLATE (5 FT. X 2 FT. OR 1524 MM X 610 MM)	9.000	EA	570.62000	5135.58	575.00000	5175.00	575.00000	5175.00
1850 6141024 GRATE AND BEARING PLATE (5 FT. X 3 FT. OR 1524 MM X 914 MM)	1.000	EA	934.21000	934.21	850.00000	850.00	850.00000	850.00
1860 6161005 CONSTRUCTION SIGNS	2333.000	SQFT	7.21000	16820.93	7.00000	16331.00	7.00000	16331.00
1870 6161010 RELOCATED SIGNS	334.000	SQFT	5.15000	1720.10	5.00000	1670.00	5.00000	1670.00

TABULATION OF BIDS

CALL ORDER : 301 CONTRACT ID : 070831-301 COUNTIES : SHELBY MARION
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010189 Illinois Valley Paving Co. UNIT PRICE	 AMOUNT	(5) 0025909 Knife River Midwest, LLC UNIT PRICE	 AMOUNT	(6) 0010868 Flynn Company Inc. UNIT PRICE	 AMOUNT
1880 6161020 CHANNELIZER (DRUM-LIKE)	252.000	EA	51.50000	12978.00	50.00000	12600.00	50.00000	12600.00
1890 6161030 TYPE III MOVEABLE BARRICADE	12.000	EA	180.25000	2163.00	175.00000	2100.00	175.00000	2100.00
1900 6161040 FLASHING ARROW PANEL	5.000	EA	2060.00000	10300.00	2000.00000	10000.00	2000.00000	10000.00
1910 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	2.000	EA	7210.00000	14420.00	7000.00000	14000.00	7000.00000	14000.00
1920 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	206.00000	412.00	200.00000	400.00	200.00000	400.00
1930 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	231.75000	463.50	225.00000	450.00	225.00000	450.00
1940 6181000 MOBILIZATION		LUMP	242184.49000	242184.49	337475.00000	337475.00	264100.00000	264100.00
1950 6191000 PAVEMENT EDGE TREATMENT	3971.000	LF	3.04000	12071.84	3.25000	12905.75	3.25000	12905.75
1960 6205303B PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	12335.000	LF	0.93000	11471.55	1.05000	12951.75	0.90000	11101.50
1970 6205315A PREFORMED REMOVABLE MARKING TAPE 8 IN., WHITE	11580.000	LF	2.06000	23854.80	2.00000	23160.00	1.80000	20844.00
1980 6205316A PREFORMED REMOVABLE MARKING TAPE 8 IN., YELLOW	1612.000	LF	2.06000	3320.72	2.00000	3224.00	1.80000	2901.60
1990 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	2106.000	LF	0.13000	273.78	0.10000	210.60	0.10000	210.60
2000 6205902 6 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	44338.000	LF	0.21000	9310.98	0.14000	6207.32	0.14000	6207.32
2010 6205903 6 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	34312.000	LF	0.21000	7205.52	0.14000	4803.68	0.14000	4803.68
2020 6207000A PAVEMENT MARKING REMOVAL (PAINT)	64892.000	LF	0.22000	14276.24	0.25000	16223.00	0.25000	16223.00
2030 6207005A PAVEMENT MARKING REMOVAL (TAPE)	22582.000	LF	0.19000	4290.58	0.20000	4516.40	0.50000	11291.00
2040 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	1095.000	EA	1.29000	1412.55	1.35000	1478.25	0.60000	657.00

TABULATION OF BIDS

CALL ORDER : 301 CONTRACT ID : 070831-301 COUNTIES : SHELBY MARION
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010189 Illinois Valley Paving Co. UNIT PRICE	 AMOUNT	(5) 0025909 Knife River Midwest, LLC UNIT PRICE	 AMOUNT	(6) 0010868 Flynn Company Inc. UNIT PRICE	 AMOUNT
2050 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	924.000 EA	1.29000	1191.96	1.35000	1247.40	3.25000	3003.00
2060 6209903 MISC. 8 IN. WHITE HIGH BUILD ACRYLIC	3140.000 LF	0.31000	973.40	0.60000	1884.00	0.60000	1884.00
2070 6209903 MISC. 8 IN. YELLOW HIGH BUILD ACRYLIC	532.000 LF	0.31000	164.92	0.60000	319.20	0.60000	319.20
2080 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING	LUMP	68598.00000	68598.00	98600.00000	98600.00	70000.00000	70000.00
2090 7032001 CLASS B CONCRETE (CULVERTS)	18.400 CUYD	1010.43000	18591.91	850.00000	15640.00	850.00000	15640.00
2100 7034041 CLASS B-1 CONCRETE (CULVERTS)	858.800 CUYD	396.55000	340557.14	385.00000	330638.00	425.00000	364990.00
2110 7061030 REINFORCING STEEL (CULVERTS)	115370.000 LB	1.03000	118831.10	1.00000	115370.00	0.75000	86527.50
2120 7250315A 15 IN. PIPE GROUP B	606.000 LF	26.01000	15762.06	24.00000	14544.00	24.00000	14544.00
2130 7250318A 18 IN. PIPE GROUP B	212.000 LF	29.87000	6332.44	27.00000	5724.00	27.00000	5724.00
2140 7250415 15 IN. PIPE GROUP C	560.000 LF	23.69000	13266.40	25.00000	14000.00	25.00000	14000.00
2150 7250418 18 IN. PIPE GROUP C	565.000 LF	26.73000	15102.45	28.00000	15820.00	28.00000	15820.00
2160 7250424 24 IN. PIPE GROUP C	165.000 LF	31.52000	5200.80	34.00000	5610.00	34.00000	5610.00
2170 7250430 30 IN. PIPE GROUP C	116.000 LF	38.11000	4420.76	40.00000	4640.00	40.00000	4640.00
2180 7250436 36 IN. PIPE GROUP C	262.000 LF	43.67000	11441.54	55.00000	14410.00	55.00000	14410.00
2190 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	843.000 LF	63.60000	53614.80	31.00000	26133.00	31.00000	26133.00
2200 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	501.000 LF	51.86000	25981.86	40.00000	20040.00	40.00000	20040.00
2210 7261330 30 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	8.000 LF	169.95000	1359.60	51.00000	408.00	51.00000	408.00
2220 7261336 36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	132.000 LF	117.21000	15471.72	65.00000	8580.00	65.00000	8580.00

TABULATION OF BIDS

CALL ORDER : 301 CONTRACT ID : 070831-301 COUNTIES : SHELBY MARION
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010189 Illinois Valley Paving Co. UNIT PRICE	AMOUNT	(5) 0025909 Knife River Midwest, LLC UNIT PRICE	AMOUNT	(6) 0010868 Flynn Company Inc. UNIT PRICE	AMOUNT
2230 7261342 42 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	199.000 LF	98.40000	19581.60	92.50000	18407.50	92.50000	18407.50
2240 7261348 48 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	391.000 LF	105.16000	41117.56	105.00000	41055.00	105.00000	41055.00
2250 7311032 PRECAST CONCRETE DROP INLET 3 FT X 2 FT	24.000 FT	417.15000	10011.60	395.00000	9480.00	395.00000	9480.00
2260 7311052 PRECAST CONCRETE DROP INLET 5 FT X 2 FT	5.000 FT	401.70000	2008.50	500.00000	2500.00	500.00000	2500.00
2270 7311053 PRECAST CONCRETE DROP INLET 5 FT X 3 FT	4.000 FT	545.90000	2183.60	500.00000	2000.00	500.00000	2000.00
2280 7320618 18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	7.000 EA	423.33000	2963.31	500.00000	3500.00	500.00000	3500.00
2290 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	4.000 EA	618.00000	2472.00	600.00000	2400.00	600.00000	2400.00
2300 7320636 36 IN. (900 MM) PRECAST CONCRETE FLARED END SECTION	3.000 EA	1154.63000	3463.89	1250.00000	3750.00	1250.00000	3750.00
2310 7320642 42 IN. (1050 MM) PRECAST CONCRETE FLARED END SECTION	4.000 EA	1349.30000	5397.20	1500.00000	6000.00	1500.00000	6000.00
2320 7320648 48 IN. (1200 MM) PRECAST CONCRETE FLARED END SECTION	5.000 EA	1658.30000	8291.50	1600.00000	8000.00	1600.00000	8000.00
2330 7320818A 18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	2.000 EA	285.31000	570.62	300.00000	600.00	300.00000	600.00
2340 7321014A 18 IN. (450 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	4.000 EA	1004.25000	4017.00	1400.00000	5600.00	1400.00000	5600.00
2350 7321016A 24 IN. (600 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	2.000 EA	1199.95000	2399.90	1500.00000	3000.00	1500.00000	3000.00
2360 8051000A SEEDING - COOL SEASON MIXTURES	54.000 ACRE	1030.00000	55620.00	1000.00000	54000.00	1000.00000	54000.00
2370 8052000A SEEDING - WARM SEASON MIXTURES	49.000 ACRE	1339.00000	65611.00	1300.00000	63700.00	1300.00000	63700.00
2380 8061010A TYPE B BERM	6840.000 LF	0.26000	1778.40	1.00000	6840.00	1.00000	6840.00

TABULATION OF BIDS

CALL ORDER : 301 CONTRACT ID : 070831-301 COUNTIES : SHELBY MARION
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010189 Illinois Valley Paving Co. UNIT PRICE	 AMOUNT	(5) 0025909 Knife River Midwest, LLC UNIT PRICE	 AMOUNT	(6) 0010868 Flynn Company Inc. UNIT PRICE	 AMOUNT
2390 8061011 SLOPE DRAINS	455.000	LF	1.03000	468.65	10.00000	4550.00	10.00000	4550.00
2400 8061016 SEDIMENT REMOVAL	522.000	CUYD	10.30000	5376.60	10.00000	5220.00	10.00000	5220.00
2410 8061017 TEMPORARY SEEDING AND MULCHING	21.000	ACRE	412.00000	8652.00	400.00000	8400.00	400.00000	8400.00
2420 8061019 SILT FENCE	6029.000	LF	2.35000	14168.15	2.50000	15072.50	1.75000	10550.75
2430 8061022 TYPE II DITCH CHECK	538.000	EA	212.39000	114265.82	185.00000	99530.00	185.00000	99530.00
SECTION TOTALS			$	3,986,040.62	$	4,231,177.99	$	3,910,446.13
SECTION 0009 ALT PVMT A ITEMS								
2440 5021308 CONCRETE PAVEMENT (8 IN. NON-REINFORCED 15 FT. JOINTS)	7055.000	SQYD	29.48000	207981.40	63.77000	449897.35	49.75000	350986.25
2450 5021309 CONCRETE PAVEMENT (9 IN. NON-REINFORCED 15 FT. JOINTS)	106755.000	SQYD	29.48000	3147137.40	25.02000	2671010.10	29.58000	3157812.90
2460 5021340 TYPE A2 SHOULDER	51714.600	SQYD	16.41000	848636.59	15.40000	796404.84	23.74000	1227704.60
2470 6206503 POLYUREA PAVEMENT MARKING, 6 IN., WHITE	36397.000	LF	0.41000	14922.77	0.64000	23294.08	0.64000	23294.08
2480 6206504 POLYUREA PAVEMENT MARKING, 6 IN., YELLO	36038.000	LF	0.41000	14775.58	0.64000	23064.32	0.64000	23064.32
2490 6262000A PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	620.200	STA	94.82000	58807.36	31.00000	19226.20	31.00000	19226.20
SECTION TOTALS			$	4,292,261.10	$	3,982,896.89	$	4,802,088.35
SECTION 0010 ALT PVMT B ITEMS								
2500 4010150 TYPE A2 SHOULDER	51714.600	SQYD						
2510 4030404 11 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	7055.000	SQYD						
2520 4030410 13 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	106755.000	SQYD						

TABULATION OF BIDS

CALL ORDER : 301 CONTRACT ID : 070831-301 COUNTIES : SHELBY MARION
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010189 Illinois Valley Paving Co. UNIT PRICE	AMOUNT	(5) 0025909 Knife River Midwest, LLC UNIT PRICE	AMOUNT	(6) 0010868 Flynn Company Inc. UNIT PRICE	AMOUNT
2530 6206217A TYPE A EPOXY PAVEMENT MARKING, 6 IN., WHITE	36397.000 LF						
2540 6206233 TYPE A EPOXY PAVEMENT MARKING, 6 IN., YELLOW	36038.000 LF						
2550 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	620.200 STA						
SECTION TOTALS		$		$		$	
SECTION 0011 HIGHWAY SIGNING ITEMS - J3P0410							
2560 9031010 CONCRETE FOOTINGS, EMBEDDED	25.000 CUYD	721.00000	18025.00	700.00000	17500.00	700.00000	17500.00
2570 9031210 STRUCTURAL STEEL POSTS	6770.000 LB	1.85000	12524.50	1.80000	12186.00	1.80000	12186.00
2580 9031240 BREAKAWAY ASSEMBLY	22.000 EA	85.49000	1880.78	83.00000	1826.00	83.00000	1826.00
2590 9031256 7 FT. CHANNEL POST DELINEATOR, WHITE	132.000 EA	29.87000	3942.84	29.00000	3828.00	29.00000	3828.00
2600 9031270A PERFORATED SQUARE STEEL TUBE POST, 2 IN , 12 GA.	693.000 LF	5.87000	4067.91	5.70000	3950.10	5.70000	3950.10
2610 9031271 PERFORATED SQUARE STEEL TUBE POST ANCHO	165.000 LF	16.48000	2719.20	16.00000	2640.00	16.00000	2640.00
2620 9035004 TYPE SHR2L-1 SIGN	852.000 SQFT	15.45000	13163.40	15.00000	12780.00	15.00000	12780.00
2630 9035011 SIGN, TYPE STR2L-3	24.000 SQFT	21.63000	519.12	21.00000	504.00	21.00000	504.00
2640 9039903 MISC. PERFORARED SQ. STEEL POSTS 2.5 IN	246.000 LF	6.28000	1544.88	6.10000	1500.60	6.10000	1500.60
2650 9039903 MISC. PERFORATED SQ. STEEL POST ANCHOR 2.5 IN.	57.000 LF	24.72000	1409.04	24.00000	1368.00	24.00000	1368.00
2660 9039903 MISC. PERFORATED SQ. STEEL POST SLEEVE 2.25 IN	246.000 LF	6.28000	1544.88	6.10000	1500.60	6.10000	1500.60
SECTION TOTALS		$	61,341.55	$	59,583.30	$	59,583.30
SECTION 0012 BRIDGE NO. A35031 - J3P0410							

TABULATION OF BIDS

CALL ORDER : 301 CONTRACT ID : 070831-301 COUNTIES : SHELBY MARION
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010189 Illinois Valley Paving Co. UNIT PRICE	 AMOUNT	(5) 0025909 Knife River Midwest, LLC UNIT PRICE	 AMOUNT	(6) 0010868 Flynn Company Inc. UNIT PRICE	 AMOUNT
2670 2063300 CLASS 4 EXCAVATION	216.000 CUYD	17.51000	3782.16	17.00000	3672.00	20.00000	4320.00
2680 7034040 CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	194.300 CUYD	288.40000	56036.12	280.00000	54404.00	453.00000	88017.90
2690 7061020 REINFORCING STEEL (CULVERTS-BRIDGE)	31650.000 LB	1.03000	32599.50	1.00000	31650.00	0.72000	22788.00
SECTION TOTALS		$	92,417.78	$	89,726.00	$	115,125.90
CONTRACT TOTALS		$	24,244,018.74	$	24,379,976.02	$	25,480,712.11

TABULATION OF BIDS

CALL ORDER : 301 CONTRACT ID : 070831-301 COUNTIES : SHELBY MARION
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010188 Ideker Inc. UNIT PRICE	AMOUNT	(8) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J3P0409C								
0010 1041000 TEMPORARY SURFACING	2000.000	CUYD	33.26000	66520.00	34.70000	69400.00		
0020 2013000 CLEARING AND GRUBBING	15.000	ACRE	3079.91000	46198.65	2125.00000	31875.00		
0030 2022010 REMOVAL OF IMPROVEMENTS		LUMP	226564.05000	226564.05	215125.00000	215125.00		
0040 2031000 CLASS A EXCAVATION	600753.000	CUYD	2.80000	1682108.40	2.80000	1682108.40		
0050 2036000 COMPACTING EMBANKMENT	327072.000	CUYD	0.48000	156994.56	0.25000	81768.00		
0060 2037075 COMPACTING IN CUT	432.300	STA	374.39000	161848.80	375.00000	162112.50		
0070 2063000 CLASS 3 EXCAVATION	2182.000	CUYD	13.70000	29893.40	11.25000	24547.50		
0080 2063300 CLASS 4 EXCAVATION	2245.000	CUYD	17.00000	38165.00	12.90000	28960.50		
0090 2063500 CULVERT CLEANOUT	28.000	EA	641.41000	17959.48	664.00000	18592.00		
0100 2065500 TEMPORARY SHORING		LUMP	10000.00000	10000.00	26320.00000	26320.00		
0110 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	11708.000	SQYD	10.49000	122816.92	7.45000	87224.60		
0120 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	294966.000	SQYD	7.47000	2203396.02	6.70000	1976272.20		
0130 3105002 GRAVEL (A) OR CRUSHED STONE (B)	1811.000	TONS	17.69000	32036.59	21.60000	39117.60		
0140 4019905 MISC. OPTIONAL PAVEMENT, 5.75 IN.	6880.400	SQYD	19.73000	135750.29	25.25000	173730.10		
0150 4019905 MISC. OPTIONAL PAVEMENT, 6.50 IN.	2788.200	SQYD	21.50000	59946.30	25.25000	70402.05		
0160 5041000 CONCRETE APPROACH PAVEMENT	253.400	SQYD	207.90000	52681.86	100.60000	25492.04		
0170 6044011 PIPE COLLAR, TYPE A	2.000	EA	727.65000	1455.30	1295.00000	2590.00		
0180 6044013 PIPE COLLAR, TYPE C	5.000	EA	571.72000	2858.60	1550.00000	7750.00		
0190 6060110 BULLNOSE GUARDRAIL SYSTEM	2.000	EA	7000.00000	14000.00	6100.00000	12200.00		
0200 6061010 GUARDRAIL TYPE A	600.000	LF	16.50000	9900.00	27.25000	16350.00		

TABULATION OF BIDS

CALL ORDER : 301 CONTRACT ID : 070831-301 COUNTIES : SHELBY MARION
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) 0010188 Ideker Inc. UNIT PRICE	AMOUNT	(8) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0210 6061050 GUARDRAIL TYPE E, 6 FT. POST, 3 FT.-1.5 IN. SPACING	100.000 LF	29.75000	2975.00	89.50000	8950.00		
0220 6062204 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION ONLY)	4.000 EA	1600.00000	6400.00	1335.00000	5340.00		
0230 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	4.000 EA	400.00000	1600.00	300.00000	1200.00		
0240 6063015 TYPE A CRASHWORTHY END TERMINAL	4.000 EA	2250.00000	9000.00	1800.00000	7200.00		
0250 6096010A FURNISHING TYPE 1 ROCK DITCH LINER	2592.000 CUYD	22.95000	59486.40	28.00000	72576.00		
0260 6096020 FURNISHING TYPE 2 ROCK DITCH LINER	1720.000 CUYD	22.95000	39474.00	28.00000	48160.00		
0270 6096041 PLACING TYPE 1 ROCK DITCH LINER	2592.000 CUYD	7.45000	19310.40	13.00000	33696.00		
0280 6096042 PLACING TYPE 2 ROCK DITCH LINER	1720.000 CUYD	8.01000	13777.20	13.00000	22360.00		
0290 6097000 ROCK LINING	1158.000 CUYD	31.61000	36604.38	38.60000	44698.80		
0300 6113040 PLACING TYPE 2 ROCK BLANKET	417.000 CUYD	26.45000	11029.65	26.35000	10987.95		
0310 6141022 GRATE AND BEARING PLATE (3 FT. X 3 FT. OR 914 MM X 914 MM)	2.000 EA	883.29000	1766.58	1130.00000	2260.00		
0320 6141023 GRATE AND BEARING PLATE (5 FT. X 2 FT. OR 1524 MM X 610 MM)	19.000 EA	849.61000	16142.59	1025.00000	19475.00		
0330 6141024 GRATE AND BEARING PLATE (5 FT. X 3 FT. OR 1524 MM X 914 MM)	11.000 EA	1257.97000	13837.67	1025.00000	11275.00		
0340 6149902 MISC. GRATE AND BEARING PLATE (6 FT. X 3 FT.)	1.000 EA	2435.35000	2435.35	1565.00000	1565.00		
0350 6161005 CONSTRUCTION SIGNS	2846.000 SQFT	7.00000	19922.00	7.70000	21914.20		
0360 6161010 RELOCATED SIGNS	238.000 SQFT	5.00000	1190.00	5.50000	1309.00		
0370 6161020 CHANNELIZER (DRUM-LIKE)	241.000 EA	50.00000	12050.00	24.25000	5844.25		

TABULATION OF BIDS

CALL ORDER : 301 CONTRACT ID : 070831-301 COUNTIES : SHELBY MARION
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010188 Ideker Inc. UNIT PRICE	AMOUNT	(8) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0380 6161030 TYPE III MOVEABLE BARRICADE	61.000	EA	175.00000	10675.00	109.00000	6649.00		
0390 6161070 TUBULAR MARKER	70.000	EA	50.00000	3500.00	31.30000	2191.00		
0400 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	2.000	EA	7000.00000	14000.00	7810.00000	15620.00		
0410 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	200.00000	400.00	55.00000	110.00		
0420 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	200.00000	400.00	55.00000	110.00		
0430 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	1248.000	LF	30.00000	37440.00	22.00000	27456.00		
0440 6175010 RELOCATING TEMPORARY CONCRETE TRAFFIC BARRIER	1560.000	LF	10.00000	15600.00	11.00000	17160.00		
0450 6181000 MOBILIZATION		LUMP	367656.49000	367656.49	300000.00000	300000.00		
0460 6205105 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 6 IN., WHITE	2480.000	LF	4.00000	9920.00	4.35000	10788.00		
0470 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	87.000	LF	20.00000	1740.00	22.00000	1914.00		
0480 6205301B PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	10281.000	LF	1.05000	10795.05	1.15000	11823.15		
0490 6205303B PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	7924.000	LF	1.05000	8320.20	1.15000	9112.60		
0500 6205309 PREFORMED REMOVABLE MARKING TAPE, 24 IN , WHITE	60.000	LF	6.00000	360.00	6.50000	390.00		
0510 6205315A PREFORMED REMOVABLE MARKING TAPE 8 IN., WHITE	223.000	LF	2.00000	446.00	2.20000	490.60		
0520 6205316A PREFORMED REMOVABLE MARKING TAPE 8 IN., YELLOW	189.000	LF	2.00000	378.00	2.20000	415.80		
0530 6205902 6 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	16587.000	LF	0.45000	7464.15	0.50000	8293.50		

TABULATION OF BIDS

CALL ORDER : 301 CONTRACT ID : 070831-301 COUNTIES : SHELBY MARION
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010188 Ideker Inc. UNIT PRICE	AMOUNT	(8) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0540 6205903 6 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	52188.000	LF	0.45000	23484.60	0.50000	26094.00		
0550 6206301 TYPE B EPOXY PAVEMENT MARKING 4 IN., WHITE	202.000	LF	0.45000	90.90	0.50000	101.00		
0560 6206303 TYPE B EPOXY PAVEMENT MARKING 4 IN., YELLOW	991.000	LF	0.45000	445.95	0.50000	495.50		
0570 6207005A PAVEMENT MARKING REMOVAL (TAPE)	21622.000	LF	0.20000	4324.40	0.25000	5405.50		
0580 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	1641.000	EA	1.04000	1706.64	2.50000	4102.50		
0590 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	1641.000	EA	1.04000	1706.64	2.75000	4512.75		
0600 6209903 MISC. 8 IN. WHITE HIGH BUILD ACRYLIC	1323.000	LF	0.60000	793.80	0.65000	859.95		
0610 6209903 MISC. 8 IN. YELLOW HIGH BUILD ACRYLIC	1273.000	LF	0.60000	763.80	0.65000	827.45		
0620 6214600A FLOWABLE BACKFILL	78.000	CUYD	196.36000	15316.08	185.00000	14430.00		
0630 6240104A SEPARATION GEOTEXTILE	6307.000	SQYD	1.70000	10721.90	2.00000	12614.00		
0640 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	129150.00000	129150.00	165000.00000	165000.00		
0650 7032001 CLASS B CONCRETE (CULVERTS)	60.400	CUYD	1247.39000	75342.36	1000.00000	60400.00		
0660 7034041 CLASS B-1 CONCRETE (CULVERTS)	818.900	CUYD	390.00000	319371.00	415.00000	339843.50		
0670 7061030 REINFORCING STEEL (CULVERTS)	104520.000	LB	1.00000	104520.00	1.00000	104520.00		
0680 7250415 15 IN. PIPE GROUP C	36.000	LF	30.23000	1088.28	26.35000	948.60		
0690 7250418 18 IN. PIPE GROUP C	1556.000	LF	25.44000	39584.64	28.35000	44112.60		
0700 7250424 24 IN. PIPE GROUP C	443.000	LF	34.46000	15265.78	35.00000	15505.00		
0710 7250430 30 IN. PIPE GROUP C	265.000	LF	38.55000	10215.75	38.75000	10268.75		
0720 7250436 36 IN. PIPE GROUP C	253.000	LF	37.76000	9553.28	42.00000	10626.00		

TABULATION OF BIDS

CALL ORDER : 301 CONTRACT ID : 070831-301 COUNTIES : SHELBY MARION
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) 0010188 Ideker Inc. UNIT PRICE	AMOUNT	(8) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0730 7261218 18 IN. CLASS II REINFORCED CONCRETE PIPE CULVERT	288.000 LF	40.23000	11586.24	38.00000	10944.00		
0740 7261224 24 IN. CLASS II REINFORCED CONCRETE PIPE CULVERT	49.000 LF	61.02000	2989.98	65.00000	3185.00		
0750 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	948.000 LF	40.58000	38469.84	39.00000	36972.00		
0760 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	979.000 LF	51.80000	50712.20	46.00000	45034.00		
0770 7261330 30 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	114.000 LF	56.26000	6413.64	60.50000	6897.00		
0780 7261336 36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	943.000 LF	75.59000	71281.37	73.00000	68839.00		
0790 7311033 PRECAST CONCRETE DROP INLET 3 FT X 3 FT	6.000 FT	708.63000	4251.78	420.00000	2520.00		
0800 7311052 PRECAST CONCRETE DROP INLET 5 FT X 2 FT	7.000 FT	423.36000	2963.52	335.00000	2345.00		
0810 7311053 PRECAST CONCRETE DROP INLET 5 FT X 3 FT	49.000 FT	569.63000	27911.87	360.00000	17640.00		
0820 7319902 MISC. PRECAST CONCRETE DROP INLET 6 FT X 3 FT	14.000 EA	3638.38000	50937.32	336.00000	4704.00		
0830 7320618 18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	6.000 EA	707.80000	4246.80	595.00000	3570.00		
0840 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	13.000 EA	796.81000	10358.53	690.00000	8970.00		
0850 7320630 30 IN. (750 MM) PRECAST CONCRETE FLARED END SECTION	1.000 EA	933.60000	933.60	830.00000	830.00		
0860 7320636 36 IN. (900 MM) PRECAST CONCRETE FLARED END SECTION	10.000 EA	1249.48000	12494.80	1135.00000	11350.00		
0870 7320818A 18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	4.000 EA	378.77000	1515.08	317.00000	1268.00		

TABULATION OF BIDS

CALL ORDER : 301 CONTRACT ID : 070831-301 COUNTIES : SHELBY MARION
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010188 Ideker Inc. UNIT PRICE	AMOUNT	(8) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0880 7320824A 24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	2.000	EA	500.50000	1001.00	345.00000	690.00		
0890 7320830A 30 IN. (750 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	4.000	EA	562.34000	2249.36	410.00000	1640.00		
0900 7321016A 24 IN. (600 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	3.000	EA	980.69000	2942.07	860.00000	2580.00		
0910 7321017A 30 IN. (750 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	1.000	EA	1607.50000	1607.50	1690.00000	1690.00		
0920 7321018A 36 IN. (900 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	4.000	EA	2074.23000	8296.92	2300.00000	9200.00		
0930 8051000A SEEDING - COOL SEASON MIXTURES	126.600	ACRE	1250.00000	158250.00	1085.00000	137361.00		
0940 8052000A SEEDING - WARM SEASON MIXTURES	89.200	ACRE	1400.00000	124880.00	1410.00000	125772.00		
0950 8061010A TYPE B BERM	12179.000	LF	2.02000	24601.58	1.25000	15223.75		
0960 8061011 SLOPE DRAINS	978.000	LF	6.88000	6728.64	10.60000	10366.80		
0970 8061016 SEDIMENT REMOVAL	1175.000	CUYD	25.99000	30538.25	19.00000	22325.00		
0980 8061017 TEMPORARY SEEDING AND MULCHING	54.000	ACRE	750.00000	40500.00	435.00000	23490.00		
0990 8061019 SILT FENCE	11047.000	LF	1.50000	16570.50	1.90000	20989.30		
1000 8061022 TYPE II DITCH CHECK	1126.000	EA	135.00000	152010.00	200.00000	225200.00		
1010 8061050 TYPE C BERM	1200.000	LF	41.58000	49896.00	29.00000	34800.00		
SECTION TOTALS			$	7,507,774.52	$	7,160,335.29	$	
SECTION 0002 ALT PVMT A ITEMS - J3P0409C								
1020 5021308 CONCRETE PAVEMENT (8 IN. NON-REINFORCED 15 FT. JOINTS)	6442.500	SQYD	52.75000	339841.88	38.00000	244815.00		
1030 5021309 CONCRETE PAVEMENT (9 IN. NON-REINFORCED 15 FT. JOINTS)	196689.000	SQYD	30.19000	5938040.91	28.00000	5507292.00		

TABULATION OF BIDS

CALL ORDER : 301 CONTRACT ID : 070831-301 COUNTIES : SHELBY MARION
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) 0010188 Ideker Inc. UNIT PRICE	AMOUNT	(8) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1040 5021340 TYPE A2 SHOULDER	89380.900 SQYD	15.54000	1388979.19	20.00000	1787618.00		
1050 6206503 POLYUREA PAVEMENT MARKING, 6 IN., WHITE	67585.000 LF	0.64000	43254.40	0.70000	47309.50		
1060 6206504 POLYUREA PAVEMENT MARKING, 6 IN., YELLO	72160.000 LF	0.64000	46182.40	0.70000	50512.00		
1070 6206511 POLYUREA PAVEMENT MARKING, 12 IN., WHIT	340.000 LF	1.50000	510.00	1.65000	561.00		
1080 6262000A PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	1126.300 STA	52.67000	59322.22	46.50000	52372.95		
SECTION TOTALS		$	7,816,131.00	$	7,690,480.45	$	
SECTION 0003 ALT PVMT B ITEMS - J3P0409C							
1090 4010150 TYPE A2 SHOULDER	89380.900 SQYD						
1100 4030404 11 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	6442.500 SQYD						
1110 4030410 13 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	196689.000 SQYD						
1120 6206308 TYPE B EPOXY PAVEMENT MARKING, 6 IN., WHITE	67585.000 LF						
1130 6206309 TYPE B EPOXY PAVEMENT MARKING, 6 IN., YELLOW	72160.000 LF						
1140 6206314 TYPE B EPOXY PAVEMENT MARKING, 12 IN., WHITE	340.000 LF						
1150 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	1126.300 STA						
SECTION TOTALS		$		$		$	
SECTION 0004 HIGHWAY SIGNAL ITEMS - J3P0409C							
1160 9029401 TEMPORARY TRAFFIC SIGNALS AND LIGHTING	LUMP	49886.00000	49886.00	54000.00000	54000.00		
SECTION TOTALS		$	49,886.00	$	54,000.00	$	
SECTION 0005 HIGHWAY SIGNING ITEMS - J3P0409C							

TABULATION OF BIDS

CALL ORDER : 301 CONTRACT ID : 070831-301 COUNTIES : SHELBY MARION
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010188 Ideker Inc. UNIT PRICE	AMOUNT	(8) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1170 9031010 CONCRETE FOOTINGS, EMBEDDED	72.300	CUYD	764.26000	55256.00	1160.00000	83868.00		
1180 9031210 STRUCTURAL STEEL POSTS	25880.000	LB	2.14000	55383.20	1.65000	42702.00		
1190 9031220 PIPE POSTS	250.000	LB	2.30000	575.00	1.85000	462.50		
1200 9031240 BREAKAWAY ASSEMBLY	86.000	EA	144.61000	12436.46	60.00000	5160.00		
1210 9031252 7 FT. CHANNEL POST DELINEATOR, DOUBLE STACKED WHITE	14.000	EA	39.98000	559.72	33.00000	462.00		
1220 9031256 7 FT. CHANNEL POST DELINEATOR, WHITE	233.000	EA	34.26000	7982.58	26.00000	6058.00		
1230 9031257 7 FT. CHANNEL POST DELINEATOR, AMBER	4.000	EA	34.26000	137.04	26.00000	104.00		
1240 9031258 7 FT. CHANNEL POST DELINEATOR, WHITE/RE	4.000	EA	39.27000	157.08	33.00000	132.00		
1250 9031259 7 FT. CHANNEL POST DELINEATOR, AMBER/RE	4.000	EA	39.27000	157.08	33.00000	132.00		
1260 9031270A PERFORATED SQUARE STEEL TUBE POST, 2 IN , 12 GA.	1415.000	LF	4.64000	6565.60	4.50000	6367.50		
1270 9031271 PERFORATED SQUARE STEEL TUBE POST ANCHO	351.000	LF	14.17000	4973.67	12.00000	4212.00		
1280 9035004 TYPE SHR2L-1 SIGN	2006.000	SQFT	21.08000	42286.48	19.00000	38114.00		
1290 9035011 SIGN, TYPE STR2L-3	1507.000	SQFT	20.15000	30366.05	18.00000	27126.00		
1300 9035015 TYPE IV OBJECT MARKER	12.000	EA	188.37000	2260.44	135.00000	1620.00		
1310 9039903 MISC. PERF. SQ. STEEL TUBE ANCHOR, 2.50 IN.	153.000	LF	16.59000	2538.27	14.50000	2218.50		
1320 9039903 MISC. PERF. SQ. STEEL TUBE POST, 2.25 IN.	562.000	LF	4.83000	2714.46	2.75000	1545.50		
1330 9039903 MISC. PERF. SQ. STEEL TUBE POST, 2.50 IN.	648.000	LF	5.10000	3304.80	6.00000	3888.00		
SECTION TOTALS			$	227,653.93	$	224,172.00	$	

SECTION 0006 BRIDGE NO. A7148 - J3P0409C

TABULATION OF BIDS

CALL ORDER : 301 CONTRACT ID : 070831-301 COUNTIES : SHELBY MARION
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010188 Ideker Inc. UNIT PRICE	AMOUNT	(8) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1340 2061000 CLASS 1 EXCAVATION	295.000	CUYD	28.00000	8260.00	51.00000	15045.00		
1350 5031010 BRIDGE APPROACH SLAB (BRIDGE)	216.000	SQYD	215.00000	46440.00	202.00000	43632.00		
1360 7011107 DRILLED SHAFTS (4 FT. 6 IN. DIA.)	72.000	LF	650.00000	46800.00	610.00000	43920.00		
1370 7011206 ROCK SOCKETS (4 FT 0 IN. DIA.)	58.000	LF	575.00000	33350.00	585.00000	33930.00		
1380 7011300 SUPPLEMENTARY TELEVISION CAMERA INSPECTION	4.000	EA	345.00000	1380.00	220.00000	880.00		
1390 7011400 FOUNDATION INSPECTION HOLES	98.000	LF	156.00000	15288.00	155.00000	15190.00		
1400 7011500 CONCRETE CORING	40.000	LF	105.00000	4200.00	140.00000	5600.00		
1410 7011600 SONIC LOGGING TESTING	4.000	EA	2675.00000	10700.00	3725.00000	14900.00		
1420 7021012 STRUCTURAL STEEL PILES (12 IN.)	1154.000	LF	37.00000	42698.00	51.50000	59431.00		
1430 7027000 PILE POINT REINFORCEMENT	50.000	EA	116.00000	5800.00	135.00000	6750.00		
1440 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	246.000	CUYD	425.00000	104550.00	455.00000	111930.00		
1450 7034213 SLAB ON CONCRETE I-GIRDER	2023.000	SQYD	192.50000	389427.50	210.00000	424830.00		
1460 7034215 SAFETY BARRIER CURB	954.000	LF	62.00000	59148.00	56.00000	53424.00		
1470 7051178 PRESTRESSED CONCRETE I-GIRDER, 78 FT SPAN	10.000	EA	10000.00000	100000.00	10220.00000	102200.00		
1480 7051191 PRESTRESSED CONCRETE I-GIRDER, 91 FT SPAN	5.000	EA	12000.00000	60000.00	12900.00000	64500.00		
1490 7051200 PRESTRESSED CONCRETE I-GIRDER, 100 FT SPAN	10.000	EA	13000.00000	130000.00	14000.00000	140000.00		
1500 7061060 REINFORCING STEEL (BRIDGES)	51360.000	LB	1.00000	51360.00	1.06000	54441.60		
1510 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	20.000	EA	600.00000	12000.00	430.00000	8600.00		

TABULATION OF BIDS

CALL ORDER : 301 CONTRACT ID : 070831-301 COUNTIES : SHELBY MARION
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010188 Ideker Inc. UNIT PRICE	 AMOUNT	(8) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1520 7123610 SLAB DRAIN	80.000	EA	270.00000	21600.00	210.00000	16800.00		
1530 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	1500.00000	3000.00	1300.00000	2600.00		
1540 7161000 PLAIN NEOPRENE BEARING PAD	10.000	EA	100.00000	1000.00	125.00000	1250.00		
1550 7161002 LAMINATED NEOPRENE BEARING PAD	20.000	EA	115.00000	2300.00	140.00000	2800.00		
1560 7162000 LAMINATED NEOPRENE BEARING PAD ASSEMBLY	20.000	EA	865.00000	17300.00	1475.00000	29500.00		
SECTION TOTALS			$	1,166,601.50	$	1,252,153.60	$	
SECTION 0007 BRIDGE NO. A7392 - J3P0409C								
1570 2063300 CLASS 4 EXCAVATION	1450.000	CUYD	17.00000	24650.00	11.65000	16892.50		
1580 7034040 CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	363.600	CUYD	280.00000	101808.00	330.00000	119988.00		
1590 7061020 REINFORCING STEEL (CULVERTS-BRIDGE)	52390.000	LB	1.00000	52390.00	1.10000	57629.00		
SECTION TOTALS			$	178,848.00	$	194,509.50	$	
SECTION 0008 ROADWAY ITEMS - J3P0410								
1600 1041000 TEMPORARY SURFACING	500.000	CUYD	33.26000	16630.00	35.00000	17500.00		
1610 2013000 CLEARING AND GRUBBING	3.000	ACRE	3240.86000	9722.58	3200.00000	9600.00		
1620 2022010 REMOVAL OF IMPROVEMENTS		LUMP	55374.88000	55374.88	63500.00000	63500.00		
1630 2031000 CLASS A EXCAVATION	392030.000	CUYD	2.72000	1066321.60	2.85000	1117285.50		
1640 2036000 COMPACTING EMBANKMENT	180888.000	CUYD	0.45000	81399.60	0.25000	45222.00		
1650 2037075 COMPACTING IN CUT	249.000	STA	373.76000	93066.24	375.00000	93375.00		
1660 2063000 CLASS 3 EXCAVATION	1026.000	CUYD	11.41000	11706.66	12.00000	12312.00		
1670 2063300 CLASS 4 EXCAVATION	2040.000	CUYD	17.00000	34680.00	12.85000	26214.00		
1680 2063500 CULVERT CLEANOUT	12.000	EA	1371.98000	16463.76	1620.00000	19440.00		

TABULATION OF BIDS

CALL ORDER : 301 CONTRACT ID : 070831-301 COUNTIES : SHELBY MARION
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010188 Ideker Inc. UNIT PRICE	AMOUNT	(8) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1690 2071000 LINEAR GRADING CLASS 1	9.800	STA	1013.63000	9933.57	410.00000	4018.00		
1700 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	8053.000	SQYD	11.39000	91723.67	7.50000	60397.50		
1710 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	165527.000	SQYD	7.31000	1210002.37	6.75000	1117307.25		
1720 3105002 GRAVEL (A) OR CRUSHED STONE (B)	330.000	TONS	21.49000	7091.70	24.50000	8085.00		
1730 4019905 MISC. OPTIONAL PAVEMENT 5.75 IN.	2017.900	SQYD	28.34000	57187.29	25.25000	50951.98		
1740 4019905 MISC. OPTIONAL PAVEMENT 6.50 IN.	5778.700	SQYD	21.52000	124357.62	25.25000	145912.18		
1750 6044013 PIPE COLLAR, TYPE C	4.000	EA	571.72000	2286.88	2050.00000	8200.00		
1760 6060110 BULLNOSE GUARDRAIL SYSTEM	2.000	EA	7000.00000	14000.00	9150.00000	18300.00		
1770 6061054 GUARDRAIL TYPE E, 6 FT POST, 6 FT.-3 IN SPACING	200.000	LF	23.75000	4750.00	82.00000	16400.00		
1780 6096010A FURNISHING TYPE 1 ROCK DITCH LINER	188.000	CUYD	23.67000	4449.96	28.00000	5264.00		
1790 6096020 FURNISHING TYPE 2 ROCK DITCH LINER	537.000	CUYD	23.65000	12700.05	28.00000	15036.00		
1800 6096041 PLACING TYPE 1 ROCK DITCH LINER	188.000	CUYD	20.65000	3882.20	13.00000	2444.00		
1810 6096042 PLACING TYPE 2 ROCK DITCH LINER	537.000	CUYD	15.40000	8269.80	13.00000	6981.00		
1820 6097000 ROCK LINING	2271.000	CUYD	32.18000	73080.78	38.60000	87660.60		
1830 6141021 GRATE AND BEARING PLATE (3 FT. X 2 FT. OR 914 MM X 610 MM)	8.000	EA	976.95000	7815.60	1025.00000	8200.00		
1840 6141023 GRATE AND BEARING PLATE (5 FT. X 2 FT. OR 1524 MM X 610 MM)	9.000	EA	943.27000	8489.43	1025.00000	9225.00		
1850 6141024 GRATE AND BEARING PLATE (5 FT. X 3 FT. OR 1524 MM X 914 MM)	1.000	EA	1257.97000	1257.97	1025.00000	1025.00		
1860 6161005 CONSTRUCTION SIGNS	2333.000	SQFT	7.00000	16331.00	7.70000	17964.10		
1870 6161010 RELOCATED SIGNS	334.000	SQFT	5.00000	1670.00	5.50000	1837.00		

TABULATION OF BIDS

CALL ORDER : 301 CONTRACT ID : 070831-301 COUNTIES : SHELBY MARION
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010188 Ideker Inc. UNIT PRICE	AMOUNT	(8) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1880 6161020 CHANNELIZER (DRUM-LIKE)	252.000	EA	50.00000	12600.00	24.25000	6111.00		
1890 6161030 TYPE III MOVEABLE BARRICADE	12.000	EA	175.00000	2100.00	110.00000	1320.00		
1900 6161040 FLASHING ARROW PANEL	5.000	EA	2000.00000	10000.00	1300.00000	6500.00		
1910 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	2.000	EA	7000.00000	14000.00	7800.00000	15600.00		
1920 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	200.00000	400.00	55.00000	110.00		
1930 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	225.00000	450.00	55.00000	110.00		
1940 6181000 MOBILIZATION		LUMP	437764.00000	437764.00	300000.00000	300000.00		
1950 6191000 PAVEMENT EDGE TREATMENT	3971.000	LF	1.82000	7227.22	3.70000	14692.70		
1960 6205303B PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	12335.000	LF	1.05000	12951.75	1.15000	14185.25		
1970 6205315A PREFORMED REMOVABLE MARKING TAPE 8 IN., WHITE	11580.000	LF	2.00000	23160.00	2.25000	26055.00		
1980 6205316A PREFORMED REMOVABLE MARKING TAPE 8 IN., YELLOW	1612.000	LF	2.00000	3224.00	2.25000	3627.00		
1990 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	2106.000	LF	0.10000	210.60	0.15000	315.90		
2000 6205902 6 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	44338.000	LF	0.14000	6207.32	0.15000	6650.70		
2010 6205903 6 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	34312.000	LF	0.14000	4803.68	0.15000	5146.80		
2020 6207000A PAVEMENT MARKING REMOVAL (PAINT)	64892.000	LF	0.25000	16223.00	0.30000	19467.60		
2030 6207005A PAVEMENT MARKING REMOVAL (TAPE)	22582.000	LF	0.20000	4516.40	0.25000	5645.50		
2040 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	1095.000	EA	1.04000	1138.80	2.50000	2737.50		

TABULATION OF BIDS

CALL ORDER : 301 CONTRACT ID : 070831-301 COUNTIES : SHELBY MARION
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010188 Ideker Inc. UNIT PRICE	AMOUNT	(8) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
2050 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	924.000	EA	1.04000	960.96	2.75000	2541.00		
2060 6209903 MISC. 8 IN. WHITE HIGH BUILD ACRYLIC	3140.000	LF	0.60000	1884.00	0.65000	2041.00		
2070 6209903 MISC. 8 IN. YELLOW HIGH BUILD ACRYLIC	532.000	LF	0.60000	319.20	0.65000	345.80		
2080 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	66600.00000	66600.00	108500.00000	108500.00		
2090 7032001 CLASS B CONCRETE (CULVERTS)	18.400	CUYD	1247.39000	22951.98	1050.00000	19320.00		
2100 7034041 CLASS B-1 CONCRETE (CULVERTS)	858.800	CUYD	385.00000	330638.00	402.00000	345237.60		
2110 7061030 REINFORCING STEEL (CULVERTS)	115370.000	LB	1.00000	115370.00	1.00000	115370.00		
2120 7250315A 15 IN. PIPE GROUP B	606.000	LF	26.44000	16022.64	26.00000	15756.00		
2130 7250318A 18 IN. PIPE GROUP B	212.000	LF	22.97000	4869.64	28.50000	6042.00		
2140 7250415 15 IN. PIPE GROUP C	560.000	LF	27.74000	15534.40	26.50000	14840.00		
2150 7250418 18 IN. PIPE GROUP C	565.000	LF	29.40000	16611.00	28.50000	16102.50		
2160 7250424 24 IN. PIPE GROUP C	165.000	LF	28.94000	4775.10	35.00000	5775.00		
2170 7250430 30 IN. PIPE GROUP C	116.000	LF	34.39000	3989.24	38.75000	4495.00		
2180 7250436 36 IN. PIPE GROUP C	262.000	LF	39.56000	10364.72	42.00000	11004.00		
2190 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	843.000	LF	44.17000	37235.31	42.00000	35406.00		
2200 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	501.000	LF	44.16000	22124.16	46.50000	23296.50		
2210 7261330 30 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	8.000	LF	72.90000	583.20	192.00000	1536.00		
2220 7261336 36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	132.000	LF	66.73000	8808.36	108.00000	14256.00		

TABULATION OF BIDS

CALL ORDER : 301 CONTRACT ID : 070831-301 COUNTIES : SHELBY MARION
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) 0010188 Ideker Inc. UNIT PRICE	AMOUNT	(8) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
2230 7261342 42 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	199.000 LF	84.03000	16721.97	95.00000	18905.00		
2240 7261348 48 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	391.000 LF	93.85000	36695.35	108.00000	42228.00		
2250 7311032 PRECAST CONCRETE DROP INLET 3 FT X 2 FT	24.000 FT	675.65000	16215.60	402.00000	9648.00		
2260 7311052 PRECAST CONCRETE DROP INLET 5 FT X 2 FT	5.000 FT	502.48000	2512.40	402.00000	2010.00		
2270 7311053 PRECAST CONCRETE DROP INLET 5 FT X 3 FT	4.000 FT	714.78000	2859.12	490.00000	1960.00		
2280 7320618 18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	7.000 EA	614.14000	4298.98	590.00000	4130.00		
2290 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	4.000 EA	796.81000	3187.24	685.00000	2740.00		
2300 7320636 36 IN. (900 MM) PRECAST CONCRETE FLARED END SECTION	3.000 EA	1227.65000	3682.95	1135.00000	3405.00		
2310 7320642 42 IN. (1050 MM) PRECAST CONCRETE FLARED END SECTION	4.000 EA	1402.81000	5611.24	1550.00000	6200.00		
2320 7320648 48 IN. (1200 MM) PRECAST CONCRETE FLARED END SECTION	5.000 EA	1515.09000	7575.45	1755.00000	8775.00		
2330 7320818A 18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	2.000 EA	414.69000	829.38	320.00000	640.00		
2340 7321014A 18 IN. (450 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	4.000 EA	722.89000	2891.56	640.00000	2560.00		
2350 7321016A 24 IN. (600 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	2.000 EA	935.99000	1871.98	860.00000	1720.00		
2360 8051000A SEEDING - COOL SEASON MIXTURES	54.000 ACRE	1250.00000	67500.00	1085.00000	58590.00		
2370 8052000A SEEDING - WARM SEASON MIXTURES	49.000 ACRE	1400.00000	68600.00	1400.00000	68600.00		
2380 8061010A TYPE B BERM	6840.000 LF	2.05000	14022.00	1.25000	8550.00		

TABULATION OF BIDS

CALL ORDER : 301 CONTRACT ID : 070831-301 COUNTIES : SHELBY MARION
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010188 Ideker Inc. UNIT PRICE	AMOUNT	(8) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
2390 8061011 SLOPE DRAINS	455.000	LF	7.20000	3276.00	11.50000	5232.50		
2400 8061016 SEDIMENT REMOVAL	522.000	CUYD	25.99000	13566.78	19.00000	9918.00		
2410 8061017 TEMPORARY SEEDING AND MULCHING	21.000	ACRE	750.00000	15750.00	435.00000	9135.00		
2420 8061019 SILT FENCE	6029.000	LF	1.50000	9043.50	1.90000	11455.10		
2430 8061022 TYPE II DITCH CHECK	538.000	EA	135.00000	72630.00	200.00000	107600.00		
SECTION TOTALS			$	4,650,605.39	$	4,543,798.06	$	
SECTION 0009 ALT PVMT A ITEMS								
2440 5021308 CONCRETE PAVEMENT (8 IN. NON-REINFORCED 15 FT. JOINTS)	7055.000	SQYD	41.61000	293558.55	38.00000	268090.00		
2450 5021309 CONCRETE PAVEMENT (9 IN. NON-REINFORCED 15 FT. JOINTS)	106755.000	SQYD	30.34000	3238946.70	26.75000	2855696.25		
2460 5021340 TYPE A2 SHOULDER	51714.600	SQYD	15.54000	803644.88	20.70000	1070492.22		
2470 6206503 POLYUREA PAVEMENT MARKING, 6 IN., WHITE	36397.000	LF	0.64000	23294.08	0.70000	25477.90		
2480 6206504 POLYUREA PAVEMENT MARKING, 6 IN., YELLO	36038.000	LF	0.64000	23064.32	0.70000	25226.60		
2490 6262000A PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	620.200	STA	56.90000	35289.38	1050.00000	651210.00		
SECTION TOTALS			$	4,417,797.91	$	4,896,192.97	$	
SECTION 0010 ALT PVMT B ITEMS								
2500 4010150 TYPE A2 SHOULDER	51714.600	SQYD						
2510 4030404 11 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	7055.000	SQYD						
2520 4030410 13 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	106755.000	SQYD						

TABULATION OF BIDS

CALL ORDER : 301 CONTRACT ID : 070831-301 COUNTIES : SHELBY MARION
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) 0010188 Ideker Inc. UNIT PRICE	AMOUNT	(8) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
2530 6206217A TYPE A EPOXY PAVEMENT MARKING, 6 IN., WHITE	36397.000 LF						
2540 6206233 TYPE A EPOXY PAVEMENT MARKING, 6 IN., YELLOW	36038.000 LF						
2550 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	620.200 STA						
SECTION TOTALS		$		$		$	
SECTION 0011 HIGHWAY SIGNING ITEMS - J3P0410							
2560 9031010 CONCRETE FOOTINGS, EMBEDDED	25.000 CUYD	764.26000	19106.50	1085.00000	27125.00		
2570 9031210 STRUCTURAL STEEL POSTS	6770.000 LB	2.14000	14487.80	1.65000	11170.50		
2580 9031240 BREAKAWAY ASSEMBLY	22.000 EA	144.61000	3181.42	58.00000	1276.00		
2590 9031256 7 FT. CHANNEL POST DELINEATOR, WHITE	132.000 EA	34.26000	4522.32	26.00000	3432.00		
2600 9031270A PERFORATED SQUARE STEEL TUBE POST, 2 IN , 12 GA.	693.000 LF	4.64000	3215.52	4.30000	2979.90		
2610 9031271 PERFORATED SQUARE STEEL TUBE POST ANCHO	165.000 LF	14.17000	2338.05	12.00000	1980.00		
2620 9035004 TYPE SHR2L-1 SIGN	852.000 SQFT	21.08000	17960.16	18.50000	15762.00		
2630 9035011 SIGN, TYPE STR2L-3	24.000 SQFT	20.15000	483.60	18.05000	433.20		
2640 9039903 MISC. PERFORARED SQ. STEEL POSTS 2.5 IN	246.000 LF	5.10000	1254.60	6.00000	1476.00		
2650 9039903 MISC. PERFORATED SQ. STEEL POST ANCHOR 2.5 IN.	57.000 LF	16.59000	945.63	14.50000	826.50		
2660 9039903 MISC. PERFORATED SQ. STEEL POST SLEEVE 2.25 IN	246.000 LF	4.83000	1188.18	3.00000	738.00		
SECTION TOTALS		$	68,683.78	$	67,199.10	$	
SECTION 0012 BRIDGE NO. A35031 - J3P0410							

TABULATION OF BIDS

CALL ORDER : 301 CONTRACT ID : 070831-301 COUNTIES : SHELBY MARION
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) 0010188 Ideker Inc. UNIT PRICE	AMOUNT	(8) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
2670 2063300	216.000 CUYD	17.00000	3672.00	10.50000	2268.00		
CLASS 4 EXCAVATION							
2680 7034040	194.300 CUYD	280.00000	54404.00	380.00000	73834.00		
CLASS B-1 CONCRETE (CULVERTS-BRIDGE)							
2690 7061020	31650.000 LB	1.00000	31650.00	1.00000	31650.00		
REINFORCING STEEL (CULVERTS-BRIDGE)							
SECTION TOTALS		$	89,726.00	$	107,752.00	$	
CONTRACT TOTALS		$	26,173,708.03	$	26,190,592.97	$	

VENDOR RANKING

CALL ORDER : 403 CONTRACT ID : 070831-403 COUNTIES : CLAY
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 04
CONTRACT TIME : 12/01/07 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN ROUTE PROJECT(S) : J4S1840
J4S1840 - ROUTE 69 - CLAY COUNTY
***Bid Revision No. 1

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010141	APAC-Kansas, Inc., Kansas City Division	$ 595,847.38	100.0000%
2	0011249	Superior Bowen Asphalt Company, L.L.C.	$ 628,876.81	105.5433%

TABULATION OF BIDS

CALL ORDER : 403 CONTRACT ID : 070831-403 COUNTIES : CLAY
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010141 APAC-Kansas, Inc., Kansas Ci UNIT PRICE	 AMOUNT	(2) 0011249 Superior Bowen Asphalt Compa UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J4S1840								
0010 4133200 ULTRATHIN BONDED WEARING SURFACE, TYPE	100394.000	SQYD	4.87000	488918.78	5.00000	501970.00		
0020 4134000 BITUMINOUS FOG SEAL	1413.000	GAL	7.00000	9891.00	2.94000	4154.22		
0030 6161005 CONSTRUCTION SIGNS	1727.000	SQFT	5.00000	8635.00	5.30000	9153.10		
0040 6161020 CHANNELIZER (DRUM-LIKE)	44.000	EA	15.00000	660.00	15.80000	695.20		
0050 6161025 CHANNELIZER (TRIM LINE)	475.000	EA	11.00000	5225.00	11.60000	5510.00		
0060 6161040 FLASHING ARROW PANEL	4.000	EA	400.00000	1600.00	420.00000	1680.00		
0070 6181000 MOBILIZATION		LUMP	20700.00000	20700.00	43112.00000	43112.00		
0080 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	414.000	LF	24.00000	9936.00	25.20000	10432.80		
0090 6205121 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., YELLOW	431.000	LF	24.00000	10344.00	25.20000	10861.20		
0100 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	33.000	EA	410.00000	13530.00	431.00000	14223.00		
0110 6205133 TYPE 2 PREFORMED MARKING TAPE (GROOVED) WORD (ONLY)	1.000	EA	700.00000	700.00	735.00000	735.00		
0120 6206308 TYPE B EPOXY PAVEMENT MARKING, 6 IN., WHITE	30901.000	LF	0.40000	12360.40	0.41000	12669.41		
0130 6206309 TYPE B EPOXY PAVEMENT MARKING, 6 IN., YELLOW	32484.000	LF	0.40000	12993.60	0.41000	13318.44		
0140 6206314 TYPE B EPOXY PAVEMENT MARKING, 12 IN., WHITE	442.000	LF	0.80000	353.60	0.82000	362.44		
SECTION TOTALS			$	595,847.38	$	628,876.81	$	
CONTRACT TOTALS			$	595,847.38	$	628,876.81	$	

VENDOR RANKING

CALL ORDER : 404 CONTRACT ID : 070831-404 COUNTIES : JACKSON
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 04
CONTRACT TIME : 03/01/08 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN ROUTE PROJECT(S) : J4I2031
J4P1850
J4P1998

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010157	James H. Drew Corporation	$ 440,458.79	100.0000%
2	0025731	Custom Lighting Services, LLC	$ 517,202.15	117.4235%
3	0010135	Capital Electric Line Builders Inc.	$ 540,508.54	122.7149%
4	0010994	Leath & Sons Inc.	$ 589,650.39	133.8719%

TABULATION OF BIDS

CALL ORDER : 404 CONTRACT ID : 070831-404 COUNTIES : JACKSON
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010157 James H. Drew Corporation UNIT PRICE	AMOUNT	(2) 0025731 Custom Lighting Services, LL UNIT PRICE	AMOUNT	(3) 0010135 Capital Electric Line Builder UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J4I2031								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	7000.03000	7000.03	12000.00000	12000.00	17826.49000	17826.49
0020 6081000 CONCRETE MEDIAN	21.000	SQYD	210.00000	4410.00	126.00000	2646.00	370.63000	7783.23
0030 6161005 CONSTRUCTION SIGNS	180.000	SQFT	22.52000	4053.60	5.25000	945.00	13.08000	2354.40
0040 6161025 CHANNELIZER (TRIM LINE)	50.000	EA	31.97000	1598.50	15.00000	750.00	42.67000	2133.50
0050 6161040 FLASHING ARROW PANEL	2.000	EA	489.77000	979.54	475.00000	950.00	1177.24000	2354.48
0060 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	122.27000	244.54	105.00000	210.00	110.57000	221.14
0070 6181000 MOBILIZATION		LUMP	5130.28000	5130.28	2000.00000	2000.00	7212.25000	7212.25
0080 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	5715.000	LF	0.24000	1371.60	0.25000	1428.75	0.25000	1428.75
0090 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	2912.000	LF	0.24000	698.88	0.25000	728.00	0.25000	728.00
0100 6206101A ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, LEFT/RIGHT ARROW	15.000	EA	131.25000	1968.75	132.00000	1980.00	138.21000	2073.15
0110 6206104A ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, COMBINATION STRAIGHT-LEFT/RIGHT ARROW	2.000	EA	157.50000	315.00	160.00000	320.00	165.85000	331.70
0120 6206124 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 24 IN., WHITE	180.000	LF	2.10000	378.00	2.00000	360.00	2.21000	397.80
0130 6207000A PAVEMENT MARKING REMOVAL (PAINT)	8823.000	LF	0.26000	2293.98	0.30000	2646.90	0.28000	2470.44
SECTION TOTALS			$	30,442.70	$	26,964.65	$	47,315.33
SECTION 0002 TRAFFIC SIGNAL ITEMS - J4I2031								
0140 9011300 LUMINAIRE, 150 WATT HIGH PRESSURE SODIU	2.000	EA	383.61000	767.22	460.00000	920.00	531.36000	1062.72
0150 9020213 SIGNAL HEAD, TYPE 3S	2.000	EA	1173.48000	2346.96	1200.00000	2400.00	1023.46000	2046.92

TABULATION OF BIDS

CALL ORDER : 404 CONTRACT ID : 070831-404 COUNTIES : JACKSON
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010157 James H. Drew Corporation UNIT PRICE	AMOUNT	(2) 0025731 Custom Lighting Services, LL UNIT PRICE	AMOUNT	(3) 0010135 Capital Electric Line Builder UNIT PRICE	AMOUNT
0160 9020513 SIGNAL HEAD, TYPE 3B	4.000	EA	1238.38000	4953.52	1330.00000	5320.00	1111.19000	4444.76
0170 9020515 SIGNAL HEAD, TYPE 5B	2.000	EA	1914.58000	3829.16	2300.00000	4600.00	1890.64000	3781.28
0180 9023137 POST, TYPE CL, 37 FT. ARM OR 11.3 M ARM	2.000	EA	8458.69000	16917.38	9750.00000	19500.00	10381.60000	20763.20
0190 9024975 VIDEO DETECTION SYSTEM	1.000	EA	28255.28000	28255.28	27100.00000	27100.00	28400.84000	28400.84
0200 9025200 CONDUIT, 2 IN., TRENCH	21.000	LF	21.44000	450.24	16.00000	336.00	16.81000	353.01
0210 9027300 CONDUIT, 3 IN., PUSHED	137.000	LF	24.04000	3293.48	42.00000	5754.00	23.75000	3253.75
0220 9027400 CONDUIT, 4 IN., PUSHED	73.000	LF	33.66000	2457.18	39.00000	2847.00	25.77000	1881.21
0230 9028202 CABLE, 2 AWG 1 CONDUCTOR, POWER	170.000	LF	3.37000	572.90	2.00000	340.00	4.87000	827.90
0240 9028302 CABLE, 12 AWG 2 CONDUCTOR	480.000	LF	1.52000	729.60	2.00000	960.00	1.43000	686.40
0250 9028307 CABLE, 12 AWG 7 CONDUCTOR	1290.000	LF	2.54000	3276.60	3.50000	4515.00	2.45000	3160.50
0260 9028811 PULL BOX, PREFORMED CLASS 2	2.000	EA	936.53000	1873.06	1200.00000	2400.00	1687.96000	3375.92
0270 9028812 PULL BOX, PREFORMED CLASS 3	2.000	EA	1307.75000	2615.50	1610.00000	3220.00	2277.29000	4554.58
0280 9029100 BASE, CONCRETE	7.900	CUYD	1235.40000	9759.66	1125.00000	8887.50	1119.66000	8845.31
0290 9029401 TEMPORARY TRAFFIC SIGNALS AND LIGHTING		LUMP	17453.75000	17453.75	33250.00000	33250.00	31922.81000	31922.81
SECTION TOTALS			$	99,551.49	$	122,349.50	$	119,361.11
SECTION 0003 HIGHWAY SIGNING ITEMS - J4I2031								
0300 9035066 SIGNAL SIGN, TYPE SHR2L-3	15.000	SQFT	57.57000	863.55	34.00000	510.00	139.81000	2097.15
SECTION TOTALS			$	863.55	$	510.00	$	2,097.15
SECTION 0004 ROADWAY ITEMS - J4P1850								
0310 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000	EA	368.42000	736.84	2625.00000	5250.00	5620.79000	11241.58
0320 6161005 CONSTRUCTION SIGNS	236.000	SQFT	22.52000	5314.72	5.25000	1239.00	17.87000	4217.32

TABULATION OF BIDS

CALL ORDER : 404 CONTRACT ID : 070831-404 COUNTIES : JACKSON
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010157 James H. Drew Corporation UNIT PRICE	AMOUNT	(2) 0025731 Custom Lighting Services, LL UNIT PRICE	AMOUNT	(3) 0010135 Capital Electric Line Builder UNIT PRICE	AMOUNT
0330 6161025 CHANNELIZER (TRIM LINE)	25.000	EA	31.97000	799.25	15.00000	375.00	132.00000	3300.00
0340 6181000 MOBILIZATION		LUMP	2735.54000	2735.54	9500.00000	9500.00	3659.98000	3659.98
0350 9109902 MISC. VIDEO DETECTION SYSTEM 2 CAMERAS	6.000	EA	11365.17000	68191.02	13950.00000	83700.00	13716.81000	82300.86
0360 9109902 MISC. VIDEO DETECTION SYSTEM 4 CAMERAS	2.000	EA	28057.28000	56114.56	30575.00000	61150.00	30401.97000	60803.94
SECTION TOTALS			$	133,891.93	$	161,214.00	$	165,523.68
SECTION 0005 ROADWAY ITEMS - J4P1998								
0370 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000	EA	368.42000	736.84	2625.00000	5250.00	5620.79000	11241.58
0380 6161005 CONSTRUCTION SIGNS	236.000	SQFT	22.52000	5314.72	5.25000	1239.00	21.16000	4993.76
0390 6161025 CHANNELIZER (TRIM LINE)	25.000	EA	31.97000	799.25	15.00000	375.00	163.07000	4076.75
0400 6181000 MOBILIZATION		LUMP	5130.28000	5130.28	9500.00000	9500.00	4436.76000	4436.76
0410 9109902 MISC. VIDEO DETECTION SYSTEM 2 CAMERAS	7.000	EA	11365.17000	79556.19	14000.00000	98000.00	13504.12000	94528.84
0420 9109902 MISC. VIDEO DETECTION SYSTEM 4 CAMERAS	3.000	EA	28057.28000	84171.84	30600.00000	91800.00	28977.86000	86933.58
SECTION TOTALS			$	175,709.12	$	206,164.00	$	206,211.27
CONTRACT TOTALS			$	440,458.79	$	517,202.15	$	540,508.54

TABULATION OF BIDS

CALL ORDER : 404 CONTRACT ID : 070831-404 COUNTIES : JACKSON
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010994 Leath & Sons Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J4I2031								
0010 2022010		LUMP	18000.00000	18000.00				
REMOVAL OF IMPROVEMENTS								
0020 6081000	21.000	SQYD	99.00000	2079.00				
CONCRETE MEDIAN								
0030 6161005	180.000	SQFT	12.00000	2160.00				
CONSTRUCTION SIGNS								
0040 6161025	50.000	EA	32.00000	1600.00				
CHANNELIZER (TRIM LINE)								
0050 6161040	2.000	EA	2900.00000	5800.00				
FLASHING ARROW PANEL								
0060 6161120	2.000	EA	180.00000	360.00				
INSTALLING "DRIVE SMART" SIGN								
0070 6181000		LUMP	2500.00000	2500.00				
MOBILIZATION								
0080 6205900	5715.000	LF	0.34000	1943.10				
4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT								
0090 6205901	2912.000	LF	0.34000	990.08				
4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT								
0100 6206101A	15.000	EA	40.25000	603.75				
ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, LEFT/RIGHT ARROW								
0110 6206104A	2.000	EA	79.00000	158.00				
ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, COMBINATION STRAIGHT-LEFT/RIGHT ARROW								
0120 6206124	180.000	LF	2.05000	369.00				
ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 24 IN., WHITE								
0130 6207000A	8823.000	LF	0.72000	6352.56				
PAVEMENT MARKING REMOVAL (PAINT)								
SECTION TOTALS			$	42,915.49	$		$	
SECTION 0002 TRAFFIC SIGNAL ITEMS - J4I2031								
0140 9011300	2.000	EA	300.00000	600.00				
LUMINAIRE, 150 WATT HIGH PRESSURE SODIU								
0150 9020213	2.000	EA	870.00000	1740.00				
SIGNAL HEAD, TYPE 3S								

TABULATION OF BIDS

CALL ORDER : 404 CONTRACT ID : 070831-404 COUNTIES : JACKSON
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010994 Leath & Sons Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0160 9020513 SIGNAL HEAD, TYPE 3B	4.000	EA	889.00000	3556.00				
0170 9020515 SIGNAL HEAD, TYPE 5B	2.000	EA	1680.00000	3360.00				
0180 9023137 POST, TYPE CL, 37 FT. ARM OR 11.3 M ARM	2.000	EA	8400.00000	16800.00				
0190 9024975 VIDEO DETECTION SYSTEM	1.000	EA	25175.00000	25175.00				
0200 9025200 CONDUIT, 2 IN., TRENCH	21.000	LF	7.00000	147.00				
0210 9027300 CONDUIT, 3 IN., PUSHED	137.000	LF	14.00000	1918.00				
0220 9027400 CONDUIT, 4 IN., PUSHED	73.000	LF	14.00000	1022.00				
0230 9028202 CABLE, 2 AWG 1 CONDUCTOR, POWER	170.000	LF	3.50000	595.00				
0240 9028302 CABLE, 12 AWG 2 CONDUCTOR	480.000	LF	1.53000	734.40				
0250 9028307 CABLE, 12 AWG 7 CONDUCTOR	1290.000	LF	2.65000	3418.50				
0260 9028811 PULL BOX, PREFORMED CLASS 2	2.000	EA	1600.00000	3200.00				
0270 9028812 PULL BOX, PREFORMED CLASS 3	2.000	EA	1900.00000	3800.00				
0280 9029100 BASE, CONCRETE	7.900	CUYD	950.00000	7505.00				
0290 9029401 TEMPORARY TRAFFIC SIGNALS AND LIGHTING		LUMP	24000.00000	24000.00				
SECTION TOTALS			$	97,570.90	$		$	
SECTION 0003 HIGHWAY SIGNING ITEMS - J4I2031								
0300 9035066 SIGNAL SIGN, TYPE SHR2L-3	15.000	SQFT	40.00000	600.00				
SECTION TOTALS			$	600.00	$		$	
SECTION 0004 ROADWAY ITEMS - J4P1850								
0310 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000	EA	7500.00000	15000.00				
0320 6161005 CONSTRUCTION SIGNS	236.000	SQFT	12.00000	2832.00				

TABULATION OF BIDS

CALL ORDER : 404 CONTRACT ID : 070831-404 COUNTIES : JACKSON
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010994 Leath & Sons Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0330 6161025 CHANNELIZER (TRIM LINE)	25.000	EA	31.00000	775.00				
0340 6181000 MOBILIZATION		LUMP	2500.00000	2500.00				
0350 9109902 MISC. VIDEO DETECTION SYSTEM 2 CAMERAS	6.000	EA	18200.00000	109200.00				
0360 9109902 MISC. VIDEO DETECTION SYSTEM 4 CAMERAS	2.000	EA	33400.00000	66800.00				
SECTION TOTALS			$	197,107.00	$		$	
SECTION 0005 ROADWAY ITEMS - J4P1998								
0370 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000	EA	7500.00000	15000.00				
0380 6161005 CONSTRUCTION SIGNS	236.000	SQFT	12.00000	2832.00				
0390 6161025 CHANNELIZER (TRIM LINE)	25.000	EA	31.00000	775.00				
0400 6181000 MOBILIZATION		LUMP	2500.00000	2500.00				
0410 9109902 MISC. VIDEO DETECTION SYSTEM 2 CAMERAS	7.000	EA	18250.00000	127750.00				
0420 9109902 MISC. VIDEO DETECTION SYSTEM 4 CAMERAS	3.000	EA	34200.00000	102600.00				
SECTION TOTALS			$	251,457.00	$		$	
CONTRACT TOTALS			$	589,650.39	$	0.00	$	

VENDOR RANKING

CALL ORDER : 405 CONTRACT ID : 070831-405 COUNTIES : CLAY
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 04
CONTRACT TIME : 12/01/08 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN ROUTE PROJECT(S) : J4S1843
J4S1843, Route 1, Clay County
***Bid Revision No. 1

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010141	APAC-Kansas, Inc., Kansas City Division	$ 238,745.39	100.0000%
2	0010528	Chester Bross Const. Co./C.B. Equipment Inc.	$ 263,066.77	110.1872%
3	0010188	Ideker Inc.	$ 268,703.20	112.5480%
4	0011249	Superior Bowen Asphalt Company, L.L.C.	$ 296,500.79	124.1912%

TABULATION OF BIDS

CALL ORDER : 405 CONTRACT ID : 070831-405 COUNTIES : CLAY
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010141 APAC-Kansas, Inc., Kansas Ci UNIT PRICE	 AMOUNT	(2) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(3) 0010188 Ideker Inc. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J4S1843							
0010 4011211 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-2)	1095.300 TONS	67.30000	73713.69	59.90000	65608.47	62.78000	68762.93
0020 4030001 ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP095C MIX)	1617.500 TONS	67.30000	108857.75	73.25000	118481.88	71.12000	115036.60
0030 4071005 TACK COAT	1990.000 GAL	1.50000	2985.00	2.00000	3980.00	1.57000	3124.30
0040 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	1.000 EA	750.00000	750.00	4000.00000	4000.00	1047.07000	1047.07
0050 6161005 CONSTRUCTION SIGNS	936.000 SQFT	4.05000	3790.80	4.20000	3931.20	7.25000	6786.00
0060 6161025 CHANNELIZER (TRIM LINE)	68.000 EA	14.20000	965.60	14.70000	999.60	15.00000	1020.00
0070 6161120 INSTALLING "DRIVE SMART" SIGN	2.000 EA	101.50000	203.00	105.00000	210.00	150.00000	300.00
0080 6181000 MOBILIZATION	LUMP	12805.00000	12805.00	27010.00000	27010.00	29501.03000	29501.03
0090 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	51.000 LF	25.40000	1295.40	26.25000	1338.75	22.00000	1122.00
0100 6205121 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., YELLOW	83.000 LF	25.40000	2108.20	26.25000	2178.75	22.00000	1826.00
0110 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	7.000 EA	375.00000	2625.00	388.50000	2719.50	400.00000	2800.00
0120 6205132 TYPE 2 PREFORMED MARKING TAPE (GROOVED) COMBINATION STRAIGHT-LEFT/RIGHT ARROW	3.000 EA	455.00000	1365.00	472.50000	1417.50	800.00000	2400.00
0130 6206308 TYPE B EPOXY PAVEMENT MARKING, 6 IN., WHITE	20127.000 LF	0.45000	9057.15	0.47000	9459.69	0.46000	9258.42
0140 6206309 TYPE B EPOXY PAVEMENT MARKING, 6 IN., YELLOW	20859.000 LF	0.45000	9386.55	0.47000	9803.73	0.46000	9595.14
0150 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	4020.000 SQYD	1.90000	7638.00	2.45000	9849.00	3.10000	12462.00

TABULATION OF BIDS

CALL ORDER : 405 CONTRACT ID : 070831-405 COUNTIES : CLAY
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010141 APAC-Kansas, Inc., Kansas Ci UNIT PRICE	 AMOUNT	(2) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(3) 0010188 Ideker Inc. UNIT PRICE	 AMOUNT
0160 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	533.000 SQYD	2.25000	1199.25	3.90000	2078.70	6.87000	3661.71
SECTION TOTALS		$	238,745.39	$	263,066.77	$	268,703.20
CONTRACT TOTALS		$	238,745.39	$	263,066.77	$	268,703.20

TABULATION OF BIDS

CALL ORDER : 405 CONTRACT ID : 070831-405 COUNTIES : CLAY
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011249 Superior Bowen Asphalt Compa UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J4S1843								
0010 4011211 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-2)	1095.300	TONS	75.40000	82585.62				
0020 4030001 ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP095C MIX)	1617.500	TONS	82.10000	132796.75				
0030 4071005 TACK COAT	1990.000	GAL	1.60000	3184.00				
0040 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	1.000	EA	976.00000	976.00				
0050 6161005 CONSTRUCTION SIGNS	936.000	SQFT	7.70000	7207.20				
0060 6161025 CHANNELIZER (TRIM LINE)	68.000	EA	15.80000	1074.40				
0070 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	157.50000	315.00				
0080 6181000 MOBILIZATION		LUMP	22604.00000	22604.00				
0090 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	51.000	LF	23.10000	1178.10				
0100 6205121 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., YELLOW	83.000	LF	23.10000	1917.30				
0110 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	7.000	EA	420.00000	2940.00				
0120 6205132 TYPE 2 PREFORMED MARKING TAPE (GROOVED) COMBINATION STRAIGHT-LEFT/RIGHT ARROW	3.000	EA	840.00000	2520.00				
0130 6206308 TYPE B EPOXY PAVEMENT MARKING, 6 IN., WHITE	20127.000	LF	0.49000	9862.23				
0140 6206309 TYPE B EPOXY PAVEMENT MARKING, 6 IN., YELLOW	20859.000	LF	0.49000	10220.91				
0150 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	4020.000	SQYD	3.76000	15115.20				

TABULATION OF BIDS

CALL ORDER : 405 CONTRACT ID : 070831-405 COUNTIES : CLAY
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0011249 Superior Bowen Asphalt Compa UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0160 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	533.000 SQYD	3.76000	2004.08				
SECTION TOTALS		$	296,500.79	$		$	
CONTRACT TOTALS		$	296,500.79	$	0.00	$	

VENDOR RANKING

CALL ORDER : 501 CONTRACT ID : 070831-501 COUNTIES : CAMDEN MILLER
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 05
CONTRACT TIME : 05/01/10 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J5P0309A
J5P0309A, ROUTE 54, CAMDEN COUNTY J5P0648A
J5P0648A, ROUTE 54, CAMDEN COUNTY
***Bid Revision No. 1
***Bid Revision No. 2
***Bid Revision No. 3

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010381	McAninch Corporation	$ 30,581,555.60	100.0000%
2	0010445	Emery Sapp & Sons Inc.	$ 31,305,042.42	102.3658%
3	0010120	Bloomsdale Excavating Company, Incorporated	$ 34,999,842.55	114.4476%
4	0040360	Iron Mountain Trap Rock Co./dba Iron Mountain Const. Service	$ 35,350,611.76	115.5946%

Alternate Paving Job – The Life Cycle Cost Adjustment Factor to be applied to asphalt bids For bid comparison is $750,500.00.

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 070831-501 COUNTIES : CAMDEN MILLER
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010381 McAninch Corporation UNIT PRICE	AMOUNT	(2) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(3) 0010120 Bloomsdale Excavating Company UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J5P0309A								
0010 2013000 CLEARING AND GRUBBING CLEARING AND GRUBBING	58.000	ACRE	2500.00000	145000.00	2700.00000	156600.00	3500.00000	203000.00
0020 2022010 REMOVAL OF IMPROVEMENTS		LUMP	49000.00000	49000.00	55000.00000	55000.00	79000.00000	79000.00
0030 2037075 COMPACTING IN CUT	42.800	STA	600.00000	25680.00	660.00000	28248.00	365.00000	15622.00
0040 2039901 MISC. COMPACTING EMBANKMENT		LUMP	7797.49000	7797.49	250000.00000	250000.00	425000.00000	425000.00
0050 2039901 MISC. UNCLASSIFIED EXCAVATION		LUMP	4661804.31000	4661804.31	5150000.00000	5150000.00	6500000.00000	6500000.00
0060 2063000 CLASS 3 EXCAVATION	3057.000	CUYD	8.00000	24456.00	12.00000	36684.00	6.00000	18342.00
0070 2063100 CLASS 3 EXCAVATION IN ROCK	1384.000	CUYD	29.00000	40136.00	23.50000	32524.00	24.00000	33216.00
0080 2071000 LINEAR GRADING CLASS 1	0.200	STA	5500.00000	1100.00	5000.00000	1000.00	965.00000	193.00
0090 2081000 INTERCEPTION DITCH	16.000	100F	150.00000	2400.00	140.00000	2240.00	550.00000	8800.00
0100 2143000 PLACING ROCK FILL	1621.000	CUYD	3.50000	5673.50	6.00000	9726.00	9.00000	14589.00
0110 3030610A PLACING ROCK BASE (18 IN. THICK)	137139.000	SQYD	1.95000	267421.05	1.90000	260564.10	2.50000	342847.50
0120 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	13092.000	SQYD	4.23000	55379.16	3.10000	40585.20	3.00000	39276.00
0130 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	199.700	TONS	50.77000	10138.77	60.00000	11982.00	57.23000	11428.83
0140 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	843.100	TONS	49.55000	41775.61	45.00000	37939.50	43.43000	36615.83
0150 4019905 MISC. OPT. SHLDR. (4 IN PCCP OR 3.75 IN ASPH)	18895.400	SQYD	17.86000	337471.84	13.30000	251308.82	8.38000	158343.45
0160 4019905 MISC. OPT. SHLDR. (6 IN PCCP OR 5.75 IN ASPH)	17480.900	SQYD	21.86000	382132.47	16.20000	283190.58	12.88000	225153.99
0170 4020520 BITUMINOUS PAVEMENT MIXTURE PG64-22 (SURFACE LEVELING)	16.100	TONS	230.51000	3711.21	106.00000	1706.60	102.20000	1645.42

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 070831-501 COUNTIES : CAMDEN MILLER
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010381 McAninch Corporation UNIT PRICE	AMOUNT	(2) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(3) 0010120 Bloomsdale Excavating Company UNIT PRICE	AMOUNT
0180 5029905 MISC. CONCRETE SHOULDER (9 IN.)	682.500	SQYD	51.99000	35483.18	46.00000	31395.00	52.25000	35660.63
0190 5029905 MISC. OPT. PAVT. (9 IN. PCCP OR 10 IN. ASPH)	8029.500	SQYD	33.11000	265856.75	25.60000	205555.20	24.59000	197445.41
0200 5041000 CONCRETE APPROACH PAVEMENT	1018.500	SQYD	98.00000	99813.00	91.00000	92683.50	140.00000	142590.00
0210 6044012 PIPE COLLAR, TYPE B	1.000	EA	1583.00000	1583.00	1050.00000	1050.00	578.43000	578.43
0220 6061010 GUARDRAIL TYPE A	7788.000	LF	14.60000	113704.80	17.00000	132396.00	14.60000	113704.80
0230 6061040 GUARDRAIL TYPE D	25.000	LF	18.10000	452.50	17.00000	425.00	18.10000	452.50
0240 6062204 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION ONLY)	10.000	EA	1591.28000	15912.80	1700.00000	17000.00	1591.28000	15912.80
0250 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	10.000	EA	507.57000	5075.70	320.00000	3200.00	507.57000	5075.70
0260 6063015 TYPE A CRASHWORTHY END TERMINAL	11.000	EA	2137.67000	23514.37	1970.00000	21670.00	2137.67000	23514.37
0270 6066610 END ANCHOR	4.000	EA	921.43000	3685.72	851.59000	3406.36	921.43000	3685.72
0280 6071011A CHAIN-LINK FENCE (48 IN.)	10.000	LF	57.62000	576.20	32.00000	320.00	57.62000	576.20
0290 6071040 DRIVE GATE (CHAIN-LINK)	1.000	EA	853.55000	853.55	480.00000	480.00	853.55000	853.55
0300 6083008 8 IN. CONCRETE MEDIAN STRIP	1079.200	SQYD	49.42000	53334.06	59.00000	63672.80	104.67000	112959.86
0310 6091041 CONCRETE GUTTER TYPE A	209.000	LF	50.00000	10450.00	37.00000	7733.00	50.00000	10450.00
0320 6091052 CURB AND GUTTER TYPE B	366.000	LF	30.62000	11206.92	26.50000	9699.00	54.77000	20045.82
0330 6094010 DRAIN BASIN	2.000	EA	2561.00000	5122.00	3800.00000	7600.00	3600.00000	7200.00
0340 6096041 PLACING TYPE 1 ROCK DITCH LINER	1023.000	CUYD	20.00000	20460.00	21.50000	21994.50	20.00000	20460.00
0350 6096042 PLACING TYPE 2 ROCK DITCH LINER	2002.000	CUYD	17.50000	35035.00	23.30000	46646.60	20.00000	40040.00
0360 6096043 PLACING TYPE 3 ROCK DITCH LINER	1531.000	CUYD	12.75000	19520.25	22.50000	34447.50	20.00000	30620.00

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 070831-501 COUNTIES : CAMDEN MILLER
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010381 McAninch Corporation UNIT PRICE	AMOUNT	(2) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(3) 0010120 Bloomsdale Excavating Company UNIT PRICE	AMOUNT
0370 6096044 PLACING TYPE 4 ROCK DITCH LINER	1626.000 CUYD	16.00000	26016.00	20.50000	33333.00	20.00000	32520.00
0380 6096050 BEDDING MATERIAL FOR ROCK DITCH LINER	1204.000 CUYD	36.60000	44066.40	35.00000	42140.00	40.00000	48160.00
0390 6097000 ROCK LINING	111.000 CUYD	38.00000	4218.00	39.00000	4329.00	73.55000	8164.05
0400 6099903 MISC. CONCRETE GUTTER TYPE A MODIFIED	353.000 LF	67.00000	23651.00	53.00000	18709.00	67.00000	23651.00
0410 6113040 PLACING TYPE 2 ROCK BLANKET	969.000 CUYD	15.30000	14825.70	21.00000	20349.00	20.00000	19380.00
0420 6116010A SLOPE PROTECTION	56.000 SQYD	79.00000	4424.00	80.00000	4480.00	173.15000	9696.40
0430 6122009 IMPACT ATTENUATOR (9 SAND BARRELS)	3.000 EA	2400.00000	7200.00	2500.00000	7500.00	3195.84000	9587.52
0440 6122020 REPLACEMENT SAND BARREL	9.000 EA	400.00000	3600.00	425.00000	3825.00	493.20000	4438.80
0450 6122030 IMPACT ATTENUATOR (RELOCATION)	1.000 EA	1200.00000	1200.00	1270.00000	1270.00	575.00000	575.00
0460 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000 EA	7500.00000	15000.00	10500.00000	21000.00	13000.00000	26000.00
0470 6141023 GRATE AND BEARING PLATE (5 FT. X 2 FT. OR 1524 MM X 610 MM)	1.000 EA	505.00000	505.00	720.00000	720.00	893.34000	893.34
0480 6141024 GRATE AND BEARING PLATE (5 FT. X 3 FT. OR 1524 MM X 914 MM)	1.000 EA	750.00000	750.00	1030.00000	1030.00	1442.50000	1442.50
0490 6141121 CURVED VANE GRATE AND FRAME (4 FT X 2 FT OR 1200MM X 600MM)	20.000 EA	434.00000	8680.00	1005.00000	20100.00	942.33000	18846.60
0500 6143014 MANHOLE FRAME AND COVER, TYPE 4	1.000 EA	138.00000	138.00	490.00000	490.00	370.26000	370.26
0510 6161005 CONSTRUCTION SIGNS	2160.000 SQFT	10.00000	21600.00	11.00000	23760.00	12.00000	25920.00
0520 6161010 RELOCATED SIGNS	368.000 SQFT	5.00000	1840.00	5.30000	1950.40	6.00000	2208.00
0530 6161020 CHANNELIZER (DRUM-LIKE)	48.000 EA	40.00000	1920.00	43.00000	2064.00	75.00000	3600.00
0540 6161030 TYPE III MOVEABLE BARRICADE	12.000 EA	175.00000	2100.00	190.00000	2280.00	200.00000	2400.00
0550 6161040 FLASHING ARROW PANEL	3.000 EA	2200.00000	6600.00	3600.00000	10800.00	3500.00000	10500.00

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 070831-501 COUNTIES : CAMDEN MILLER
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010381 McAninch Corporation UNIT PRICE	 AMOUNT	(2) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(3) 0010120 Bloomsdale Excavating Company UNIT PRICE	 AMOUNT
0560 6161070 TUBULAR MARKER	6.000 EA	30.00000	180.00	32.00000	192.00	60.00000	360.00
0570 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	2.000 EA	16250.00000	32500.00	20000.00000	40000.00	14000.00000	28000.00
0580 6161120 INSTALLING "DRIVE SMART" SIGN	1.000 EA	65.00000	65.00	70.00000	70.00	100.00000	100.00
0590 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	1.000 EA	200.00000	200.00	210.00000	210.00	100.00000	100.00
0600 6172001 CONCRETE TRAFFIC BARRIER, TYPE B (MODIFIED)	218.000 LF	80.25000	17494.50	160.00000	34880.00	80.25000	17494.50
0610 6173000 CONCRETE TRAFFIC BARRIER, TYPE C	8798.000 LF	42.50000	373915.00	35.00000	307930.00	42.50000	373915.00
0620 6173100 CONCRETE TRAFFIC BARRIER, TYPE D	150.000 LF	85.50000	12825.00	212.00000	31800.00	85.50000	12825.00
0630 6173602A TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / COMMISSION RETAINED	1831.000 LF	25.00000	45775.00	37.00000	67747.00	35.53000	65055.43
0640 6175010 RELOCATING TEMPORARY CONCRETE TRAFFIC BARRIER	2771.000 LF	10.00000	27710.00	10.50000	29095.50	10.15000	28125.65
0650 6181000 MOBILIZATION	LUMP	800000.00000	800000.00	1255000.00000	1255000.00	1700000.00000	1700000.00
0660 6191000 PAVEMENT EDGE TREATMENT	1836.000 LF	1.00000	1836.00	3.35000	6150.60	2.65000	4865.40
0670 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	273.000 LF	18.00000	4914.00	19.00000	5187.00	18.00000	4914.00
0680 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	30.000 EA	275.00000	8250.00	293.00000	8790.00	275.00000	8250.00
0690 6205131 TYPE 2 PREFORMED MARKING TAPE (GROOVED) STRAIGHT ARROW	6.000 EA	275.00000	1650.00	293.00000	1758.00	275.00000	1650.00
0700 6205132 TYPE 2 PREFORMED MARKING TAPE (GROOVED) COMBINATION STRAIGHT-LEFT/RIGHT ARROW	2.000 EA	550.00000	1100.00	585.00000	1170.00	550.00000	1100.00
0710 6205133 TYPE 2 PREFORMED MARKING TAPE (GROOVED) WORD (ONLY)	2.000 EA	600.00000	1200.00	635.00000	1270.00	600.00000	1200.00

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 070831-501 COUNTIES : CAMDEN MILLER
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010381 McAninch Corporation UNIT PRICE	AMOUNT	(2) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(3) 0010120 Bloomsdale Excavating Company UNIT PRICE	AMOUNT
0720 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	32042.000	LF	0.10000	3204.20	0.11000	3524.62	0.10000	3204.20
0730 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	30410.000	LF	0.10000	3041.00	0.11000	3345.10	0.10000	3041.00
0740 6205902 6 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	9224.000	LF	0.14000	1291.36	0.15000	1383.60	0.14000	1291.36
0750 6205903 6 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	7040.000	LF	0.14000	985.60	0.15000	1056.00	0.14000	985.60
0760 6205906 12 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	479.000	LF	0.28000	134.12	0.30000	143.70	0.28000	134.12
0770 6206125 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 24 IN., YELLOW	686.000	LF	1.50000	1029.00	1.60000	1097.60	1.50000	1029.00
0780 6206201A TYPE A EPOXY PAVEMENT MARKING 4 IN., WHITE	595.000	LF	0.75000	446.25	0.80000	476.00	0.75000	446.25
0790 6206203A TYPE A EPOXY PAVEMENT MARKING 4 IN., YELLOW	4708.000	LF	0.75000	3531.00	0.80000	3766.40	0.75000	3531.00
0800 6206215A TYPE A EPOXY PAVEMENT MARKING, 24 IN., WHITE	48.000	LF	4.00000	192.00	4.25000	204.00	4.00000	192.00
0810 6207000A PAVEMENT MARKING REMOVAL (PAINT)	32887.000	LF	0.25000	8221.75	0.27000	8879.49	0.25000	8221.75
0820 6207011 PAVEMENT MARKING REMOVAL (EPOXY)	31542.000	LF	0.35000	11039.70	0.37000	11670.54	0.35000	11039.70
0830 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	518.000	EA	5.00000	2590.00	5.30000	2745.40	5.00000	2590.00
0840 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	518.000	EA	5.00000	2590.00	5.30000	2745.40	5.00000	2590.00
0850 6209902 MISC. PAVEMENT MARKING REMOVAL (ARROW)	9.000	EA	50.00000	450.00	53.00000	477.00	50.00000	450.00
0860 6214600A FLOWABLE BACKFILL	74.000	CUYD	98.00000	7252.00	212.00000	15688.00	136.61000	10109.14
0870 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	15381.000	SQYD	2.10000	32300.10	2.20000	33838.20	3.31000	50911.11

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 070831-501 COUNTIES : CAMDEN MILLER
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010381 McAninch Corporation UNIT PRICE	AMOUNT	(2) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(3) 0010120 Bloomsdale Excavating Company UNIT PRICE	AMOUNT
0880 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	75000.00000	75000.00	131500.00000	131500.00	300000.00000	300000.00
0890 7250312A 12 IN. PIPE GROUP B	2280.000	LF	47.00000	107160.00	27.00000	61560.00	22.75000	51870.00
0900 7250315A 15 IN. PIPE GROUP B	481.000	LF	42.00000	20202.00	29.00000	13949.00	26.37000	12683.97
0910 7250318A 18 IN. PIPE GROUP B	298.000	LF	50.00000	14900.00	31.00000	9238.00	32.59000	9711.82
0920 7250324A 24 IN. PIPE GROUP B	196.000	LF	53.00000	10388.00	41.00000	8036.00	37.51000	7351.96
0930 7250415 15 IN. PIPE GROUP C	102.000	LF	49.00000	4998.00	30.00000	3060.00	25.59000	2610.18
0940 7250430 30 IN. PIPE GROUP C	88.000	LF	54.00000	4752.00	53.00000	4664.00	51.36000	4519.68
0950 7261312 12 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	6.000	LF	59.00000	354.00	163.00000	978.00	62.00000	372.00
0960 7261315 15 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	285.000	LF	48.00000	13680.00	31.00000	8835.00	27.14000	7734.90
0970 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	58.000	LF	54.00000	3132.00	41.00000	2378.00	44.73000	2594.34
0980 7261330 30 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	381.000	LF	55.00000	20955.00	50.00000	19050.00	53.24000	20284.44
0990 7261348 48 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	195.000	LF	1.00000	195.00	116.00000	22620.00	113.22000	22077.90
1000 7261448 48 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	250.000	LF	110.00000	27500.00	105.00000	26250.00	129.94000	32485.00
1010 7261454 54 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	180.000	LF	141.00000	25380.00	123.00000	22140.00	153.15000	27567.00
1020 7261530 30 IN. CLASS V REINFORCED CONCRETE PIPE CULVERT	645.000	LF	78.00000	50310.00	60.00000	38700.00	72.91000	47026.95
1030 7261548 48 IN. CLASS V REINFORCED CONCRETE PIPE CULVERT	384.000	LF	114.00000	43776.00	114.00000	43776.00	137.01000	52611.84

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 070831-501 COUNTIES : CAMDEN MILLER
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010381 McAninch Corporation UNIT PRICE	 AMOUNT	(2) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(3) 0010120 Bloomsdale Excavating Company UNIT PRICE	 AMOUNT
1040 7261566 66 IN. CLASS V REINFORCED CONCRETE PIPE CULVERT	312.000 LF	182.00000	56784.00	182.00000	56784.00	250.00000	78000.00
1050 7310060 PRECAST CONCRETE MANHOLE - 60 IN.	16.000 FT	197.00000	3152.00	651.00000	10416.00	422.69000	6763.04
1060 7311042 PRECAST CONCRETE DROP INLET 4 FT X 2 FT	68.000 FT	1.00000	68.00	360.00000	24480.00	578.76000	39355.68
1070 7311052 PRECAST CONCRETE DROP INLET 5 FT X 2 FT	4.000 FT	261.00000	1044.00	392.00000	1568.00	529.13000	2116.52
1080 7311053 PRECAST CONCRETE DROP INLET 5 FT X 3 FT	4.000 FT	280.00000	1120.00	645.00000	2580.00	518.16000	2072.64
1090 7320615 15 IN. (375 MM) PRECAST CONCRETE FLARED END SECTION	4.000 EA	878.00000	3512.00	535.00000	2140.00	477.53000	1910.12
1100 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	1.000 EA	1005.00000	1005.00	635.00000	635.00	732.95000	732.95
1110 7320630 30 IN. (750 MM) PRECAST CONCRETE FLARED END SECTION	5.000 EA	1118.00000	5590.00	770.00000	3850.00	1266.32000	6331.60
1120 7320648 48 IN. (1200 MM) PRECAST CONCRETE FLARED END SECTION	6.000 EA	1734.00000	10404.00	1590.00000	9540.00	1949.97000	11699.82
1130 7320654 54 IN. (1350 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	2155.00000	4310.00	2500.00000	5000.00	2838.24000	5676.48
1140 7320666 66 IN. (1650 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	2523.00000	5046.00	4500.00000	9000.00	5240.99000	10481.98
1150 7320815A 15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	2.000 EA	559.00000	1118.00	290.00000	580.00	213.24000	426.48
1160 7320830A 30 IN. (750 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	1.000 EA	659.00000	659.00	430.00000	430.00	488.66000	488.66
1170 8051000A SEEDING - COOL SEASON MIXTURES	18.500 ACRE	1425.00000	26362.50	1650.00000	30525.00	1565.66000	28964.71
1180 8052000A SEEDING - WARM SEASON MIXTURES	18.200 ACRE	1650.00000	30030.00	1970.00000	35854.00	1868.69000	34010.16
1190 8061010A TYPE B BERM	7276.000 LF	1.00000	7276.00	1.15000	8367.40	1.27000	9240.52

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 070831-501 COUNTIES : CAMDEN MILLER
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010381 McAninch Corporation UNIT PRICE	AMOUNT	(2) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(3) 0010120 Bloomsdale Excavating Company UNIT PRICE	AMOUNT
1200 8061011 SLOPE DRAINS	772.000	LF	9.35000	7218.20	4.50000	3474.00	6.40000	4940.80
1210 8061016 SEDIMENT REMOVAL	411.000	CUYD	20.00000	8220.00	17.00000	6987.00	26.92000	11064.12
1220 8061017 TEMPORARY SEEDING AND MULCHING	14.700	ACRE	780.00000	11466.00	450.00000	6615.00	858.59000	12621.27
1230 8061019 SILT FENCE	10904.000	LF	1.85000	20172.40	2.10000	22898.40	1.97000	21480.88
1240 8061021 TYPE I DITCH CHECK	25.000	EA	90.00000	2250.00	90.00000	2250.00	85.86000	2146.50
1250 8061022 TYPE II DITCH CHECK	6.000	EA	200.00000	1200.00	185.00000	1110.00	176.77000	1060.62
SECTION TOTALS			$	9,009,652.99	$	10,074,911.61	$	12,384,061.02
SECTION 0002 ALT PVMT A ITEMS - J5P0309A								
1260 4030401 8 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	10571.800	SQYD	28.58000	302142.04	22.00000	232579.60	21.18000	223910.72
1270 4030402 9 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	70220.600	SQYD	29.96000	2103809.18	23.50000	1650184.10	22.53000	1582070.12
1280 6206217A TYPE A EPOXY PAVEMENT MARKING, 6 IN., WHITE	15043.000	LF	0.50000	7521.50	0.53000	7972.79	0.50000	7521.50
1290 6206231 TYPE A EPOXY PAVEMENT MARKING, 12 IN., WHITE	1429.000	LF	1.00000	1429.00	1.05000	1500.45	1.00000	1429.00
1300 6206233 TYPE A EPOXY PAVEMENT MARKING, 6 IN., YELLOW	16023.000	LF	0.50000	8011.50	0.53000	8492.19	0.50000	8011.50
1310 6206503 POLYUREA PAVEMENT MARKING, 6 IN., WHITE	522.000	LF	0.64000	334.08	0.68000	354.96	0.64000	334.08
1320 6206504 POLYUREA PAVEMENT MARKING, 6 IN., YELLO	522.000	LF	0.64000	334.08	0.68000	354.96	0.64000	334.08
1330 6209903 MISC. 13 IN. WHITE ACRYLIC WATERBOURNE PAINT	970.000	LF	1.00000	970.00	1.06000	1028.20	1.00000	970.00
1340 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	299.700	STA	11.00000	3296.70	6.40000	1918.08	11.00000	3296.70
SECTION TOTALS			$	2,427,848.08	$	1,904,385.33	$	1,827,877.70
SECTION 0003 ALT PVMT B ITEMS - J5P0309A								

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 070831-501 COUNTIES : CAMDEN MILLER
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010381 McAninch Corporation UNIT PRICE	AMOUNT	(2) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(3) 0010120 Bloomsdale Excavating Company UNIT PRICE	AMOUNT
1350 5021308 CONCRETE PAVEMENT (8 IN. NON-REINFORCED 15 FT. JOINTS)	10571.800 SQYD						
1360 5021309 CONCRETE PAVEMENT (9 IN. NON-REINFORCED 15 FT. JOINTS)	70220.600 SQYD						
1370 6206231 TYPE A EPOXY PAVEMENT MARKING, 12 IN., WHITE	692.000 LF						
1380 6206503 POLYUREA PAVEMENT MARKING, 6 IN., WHITE	15559.000 LF						
1390 6206504 POLYUREA PAVEMENT MARKING, 6 IN., YELLO	16543.000 LF						
1400 6206511 POLYUREA PAVEMENT MARKING, 12 IN., WHIT	737.000 LF						
1410 6209903 MISC. 13 IN. WHITE ACRYLIC WATERBOURNE PAINT	970.000 LF						
1420 6262000A PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	299.700 STA						
SECTION TOTALS		$		$		$	
SECTION 0004 HIGHWAY LIGHTING ITEMS - J5P0309A							
1430 9011062 LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 2	10.000 EA	2063.74000	20637.40	2197.00000	21970.00	2063.74000	20637.40
1440 9011064 LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 3	2.000 EA	1926.24000	3852.48	2050.00000	4100.00	1926.24000	3852.48
1450 9011106 BRACKET ARM, 6 FT. OR 1.8 M	3.000 EA	250.28000	750.84	266.00000	798.00	250.28000	750.84
1460 9011115 BRACKET ARM, 15 FT. OR 4.6 M	9.000 EA	513.18000	4618.62	546.00000	4914.00	513.18000	4618.62
1470 9011310 LUMINAIRE, 250 WATT HIGH PRESSURE SODIU	8.000 EA	359.18000	2873.44	382.00000	3056.00	359.18000	2873.44
1480 9011320 LUMINAIRE, 400 WATT HIGH PRESSURE SODIU	4.000 EA	386.68000	1546.72	411.00000	1644.00	386.68000	1546.72
1490 9012230 BASE MOUNTED CONTROL STATION 240 VOLT - 4 CIRCUIT	2.000 EA	5782.41000	11564.82	6155.00000	12310.00	5782.41000	11564.82

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 070831-501 COUNTIES : CAMDEN MILLER
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010381 McAninch Corporation UNIT PRICE	AMOUNT	(2) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(3) 0010120 Bloomsdale Excavating Company UNIT PRICE	AMOUNT
1500 9013002 CONDUIT, 2 IN. RIGID, IN TRENCH	616.000	LF	14.44000	8895.04	15.00000	9240.00	14.44000	8895.04
1510 9013003 CONDUIT, 3 IN. RIGID, IN TRENCH	372.000	LF	19.04000	7082.88	20.00000	7440.00	19.04000	7082.88
1520 9015010 TRENCHING TYPE I	2095.000	LF	2.69000	5635.55	2.85000	5970.75	2.69000	5635.55
1530 9015020 TRENCHING TYPE II	2452.000	LF	4.48000	10984.96	4.75000	11647.00	4.48000	10984.96
1540 9016110 PULL BOX, PREFORMED CLASS 1	15.000	EA	801.00000	12015.00	852.00000	12780.00	801.00000	12015.00
1550 9017002 CABLE, 2 AWG 1 CONDUCTOR	630.000	LF	3.33000	2097.90	3.55000	2236.50	3.33000	2097.90
1560 9017110 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	1390.000	LF	1.15000	1598.50	1.25000	1737.50	1.15000	1598.50
1570 9017404 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 6 AWG	2990.000	LF	4.96000	14830.40	5.25000	15697.50	4.96000	14830.40
1580 9017407 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	2620.000	LF	4.13000	10820.60	4.40000	11528.00	4.13000	10820.60
1590 9018245 POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	15.000	EA	1390.81000	20862.15	1480.00000	22200.00	1390.81000	20862.15
1600 9018613 POWER SUPPLY ASSEMBLY, TYPE 2, 240/120 VOLT SERVICE, LIGHTING AND SIGNALS	2.000	EA	5561.85000	11123.70	5920.00000	11840.00	5561.85000	11123.70
SECTION TOTALS			$	151,791.00	$	161,109.25	$	151,791.00
SECTION 0005 TRAFFIC SIGNAL ITEMS - J5P0309A								
1610 9020213 SIGNAL HEAD, TYPE 3S	2.000	EA	898.58000	1797.16	955.00000	1910.00	898.58000	1797.16
1620 9020513 SIGNAL HEAD, TYPE 3B	20.000	EA	937.08000	18741.60	1000.00000	20000.00	937.08000	18741.60
1630 9020514 SIGNAL HEAD, TYPE 4B	1.000	EA	1190.92000	1190.92	1265.00000	1265.00	1190.92000	1190.92
1640 9020515 SIGNAL HEAD, TYPE 5B	3.000	EA	1477.76000	4433.28	1575.00000	4725.00	1477.76000	4433.28
1650 9023209 POST, TYPE C, 9 FT. ARM OR 2.7 M ARM	1.000	EA	3221.21000	3221.21	3430.00000	3430.00	3221.21000	3221.21

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 070831-501 COUNTIES : CAMDEN MILLER
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010381 McAninch Corporation UNIT PRICE	AMOUNT	(2) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(3) 0010120 Bloomsdale Excavating Company UNIT PRICE	AMOUNT
1660 9023222 POST, TYPE C, 22 FT. ARM OR 6.7 M ARM	1.000 EA	4203.57000	4203.57	4475.00000	4475.00	4203.57000	4203.57
1670 9023225 POST, TYPE C, 25 FT. ARM OR 7.6 M ARM	1.000 EA	4715.07000	4715.07	5020.00000	5020.00	4715.07000	4715.07
1680 9023227 POST, TYPE C, 27 FT. ARM OR 8.2 M ARM	1.000 EA	4709.57000	4709.57	5015.00000	5015.00	4709.57000	4709.57
1690 9023228 POST, TYPE C, 28 FT. ARM OR 8.5 M ARM	1.000 EA	4819.57000	4819.57	5130.00000	5130.00	4819.57000	4819.57
1700 9023232 POST, TYPE C, 32 FT. ARM OR 9.8 M ARM	1.000 EA	5570.94000	5570.94	5930.00000	5930.00	5570.94000	5570.94
1710 9023235 POST, TYPE C, 35 FT. ARM OR 10.7 M ARM	2.000 EA	6635.74000	13271.48	7065.00000	14130.00	6635.74000	13271.48
1720 9023241 POST, TYPE C, 41 FT. ARM OR 12.5 M ARM	1.000 EA	5801.94000	5801.94	6175.00000	6175.00	5801.94000	5801.94
1730 9023253 POST, TYPE C, 53 FT. ARM OR 16.2 M ARM	1.000 EA	8452.94000	8452.94	9000.00000	9000.00	8452.94000	8452.94
1740 9023254 POST, TYPE C, 54 FT. ARM OR 16.5 M ARM	1.000 EA	8463.94000	8463.94	9010.00000	9010.00	9463.94000	9463.94
1750 9023329 POST, TYPE B, LONGEST ARM 29 FT. OR 8.8 M	1.000 EA	7591.78000	7591.78	8080.00000	8080.00	7591.78000	7591.78
1760 9024281 CONTROLLER ASSEMBLY HOUSING, KEYBOARD ENTRY, 8 PHASE NEMA CONTROLLER	3.000 EA	13146.91000	39440.73	13995.00000	41985.00	13146.91000	39440.73
1770 9024944 DETECTOR, VEHICLE INDUCTION LOOP (2 CHANNEL - RACK MOUNTED)	14.000 EA	133.52000	1869.28	142.00000	1988.00	133.52000	1869.28
1780 9025020 CONDUIT, 1 IN., LOOP DETECTOR	243.000 LF	14.12000	3431.16	15.00000	3645.00	14.12000	3431.16
1790 9025200 CONDUIT, 2 IN., TRENCH	1217.000 LF	14.36000	17476.12	15.30000	18620.10	14.36000	17476.12
1800 9025400 CONDUIT, 4 IN., TRENCH	1673.000 LF	21.04000	35199.92	22.40000	37475.20	21.04000	35199.92
1810 9027400 CONDUIT, 4 IN., PUSHED	98.000 LF	26.38000	2585.24	28.00000	2744.00	26.38000	2585.24
1820 9028202 CABLE, 2 AWG 1 CONDUCTOR, POWER	2060.000 LF	3.33000	6859.80	3.55000	7313.00	3.33000	6859.80
1830 9028208 CABLE, 8 AWG 1 CONDUCTOR, POWER	620.000 LF	1.37000	849.40	1.45000	899.00	1.37000	849.40
1840 9028307 CABLE, 12 AWG 7 CONDUCTOR	3600.000 LF	2.52000	9072.00	2.70000	9720.00	2.52000	9072.00

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 070831-501 COUNTIES : CAMDEN MILLER
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010381 McAninch Corporation UNIT PRICE	 AMOUNT	(2) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(3) 0010120 Bloomsdale Excavating Company UNIT PRICE	 AMOUNT
1850 9028350 FIBER OPTIC CABLE, 6 - FIBER, SINGLE MODE	1790.000 LF	1.80000	3222.00	1.90000	3401.00	1.80000	3222.00
1860 9028500 CABLE, LOOP DETECTOR, IN DUCT	6570.000 LF	5.13000	33704.10	5.50000	36135.00	5.13000	33704.10
1870 9028510 CABLE, LOOP DETECTOR, LEAD-IN	2720.000 LF	1.40000	3808.00	1.50000	4080.00	1.40000	3808.00
1880 9028620 POWER SUPPLY ASSEMBLY, TYPE 2	1.000 EA	5561.85000	5561.85	5920.00000	5920.00	5561.85000	5561.85
1890 9028810 PULL BOX, PREFORMED CLASS 1	10.000 EA	801.00000	8010.00	850.00000	8500.00	801.00000	8010.00
1900 9028811 PULL BOX, PREFORMED CLASS 2	6.000 EA	911.00000	5466.00	970.00000	5820.00	911.00000	5466.00
1910 9028812 PULL BOX, PREFORMED CLASS 3	1.000 EA	1288.37000	1288.37	1370.00000	1370.00	1288.37000	1288.37
1920 9028816 PULL BOX, PREFORMED CLASS 5	8.000 EA	1255.37000	10042.96	1335.00000	10680.00	1255.37000	10042.96
1930 9029100 BASE, CONCRETE	46.500 CUYD	1210.23000	56275.70	1290.00000	59985.00	1210.23000	56275.70
SECTION TOTALS		$	341,147.60	$	363,575.30	$	342,147.60
SECTION 0006 HIGHWAY SIGNING ITEMS - J5P0309A							
1940 9031010 CONCRETE FOOTINGS, EMBEDDED	25.200 CUYD	1003.85000	25297.02	958.00000	24141.60	1003.85000	25297.02
1950 9031020 CONCRETE FOOTINGS, BOLT DOWN	36.700 CUYD	1042.64000	38264.89	1090.00000	40003.00	1042.64000	38264.89
1960 9031210 STRUCTURAL STEEL POSTS	14270.000 LB	1.70000	24259.00	2.35000	33534.50	1.70000	24259.00
1970 9031220 PIPE POSTS	2810.000 LB	1.94000	5451.40	2.45000	6884.50	1.94000	5451.40
1980 9031240 BREAKAWAY ASSEMBLY	53.000 EA	104.22000	5523.66	74.50000	3948.50	104.22000	5523.66
1990 9031252 7 FT. CHANNEL POST DELINEATOR, DOUBLE STACKED WHITE	13.000 EA	33.54000	436.02	38.00000	494.00	33.54000	436.02
2000 9031256 7 FT. CHANNEL POST DELINEATOR, WHITE	38.000 EA	27.82000	1057.16	34.00000	1292.00	27.82000	1057.16
2010 9031257 7 FT. CHANNEL POST DELINEATOR, AMBER	27.000 EA	27.82000	751.14	34.00000	918.00	27.82000	751.14
2020 9031258 7 FT. CHANNEL POST DELINEATOR, WHITE/RE	17.000 EA	32.83000	558.11	38.00000	646.00	32.83000	558.11

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 070831-501 COUNTIES : CAMDEN MILLER
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010381 McAninch Corporation UNIT PRICE	AMOUNT	(2) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(3) 0010120 Bloomsdale Excavating Company UNIT PRICE	AMOUNT
2030 9031259 7 FT. CHANNEL POST DELINEATOR, AMBER/RE	4.000	EA	32.83000	131.32	38.00000	152.00	32.83000	131.32
2040 9031270A PERFORATED SQUARE STEEL TUBE POST, 2 IN , 12 GA.	42.000	LF	10.41000	437.22	12.75000	535.50	10.41000	437.22
2050 9031271 PERFORATED SQUARE STEEL TUBE POST ANCHO	6.000	LF	20.67000	124.02	32.00000	192.00	20.67000	124.02
2060 9035004 TYPE SHR2L-1 SIGN	545.000	SQFT	18.28000	9962.60	17.00000	9265.00	18.28000	9962.60
2070 9035009 36 IN. OR 900 MM STOP SIGN	1.000	EA	173.51000	173.51	138.00000	138.00	173.51000	173.51
2080 9035011 SIGN, TYPE STR2L-3	2353.000	SQFT	16.69000	39271.57	19.00000	44707.00	16.69000	39271.57
2090 9035015 TYPE IV OBJECT MARKER	4.000	EA	153.99000	615.96	105.00000	420.00	153.99000	615.96
2100 9035066 SIGNAL SIGN, TYPE SHR2L-3	71.600	SQFT	28.98000	2074.97	27.70000	1983.32	28.98000	2074.97
2110 9036036 TUBULAR SUPPORT, TYPE C-2315-20	1.000	EA	8964.81000	8964.81	9050.00000	9050.00	8964.81000	8964.81
2120 9039901 MISC. OVERHEAD TRUSS - SIGN 44		LUMP	53328.53000	53328.53	53225.00000	53225.00	53328.53000	53328.53
SECTION TOTALS			$	216,682.91	$	231,529.92	$	216,682.91
SECTION 0007 BRIDGE NO. A7321 - J5P0309A								
2130 2061003 CLASS 1 EXCAVATION IN ROCK	225.000	CUYD	70.00000	15750.00	105.00000	23625.00	70.71000	15909.75
2140 5031010 BRIDGE APPROACH SLAB (BRIDGE)	315.000	SQYD	205.00000	64575.00	195.00000	61425.00	207.07000	65227.05
2150 7021012 STRUCTURAL STEEL PILES (12 IN.)	572.000	LF	53.00000	30316.00	42.00000	24024.00	53.54000	30624.88
2160 7026000 PRE-BORE FOR PILING	540.000	LF	76.00000	41040.00	85.00000	45900.00	76.77000	41455.80
2170 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	170.200	CUYD	450.00000	76590.00	365.00000	62123.00	454.55000	77364.41
2180 7034215 SAFETY BARRIER CURB	560.000	LF	62.00000	34720.00	53.00000	29680.00	62.63000	35072.80
2190 7034218 SLAB ON CONCRETE BULB-TEE GIRDER	1596.000	SQYD	205.00000	327180.00	206.00000	328776.00	207.07000	330483.72
2200 7051722 PRESTRESSED CONCRETE BULB TEE GIRDER (122 FT)	14.000	EA	24300.00000	340200.00	26500.00000	371000.00	24545.45000	343636.30

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 070831-501 COUNTIES : CAMDEN MILLER
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010381 McAninch Corporation UNIT PRICE	 AMOUNT	(2) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(3) 0010120 Bloomsdale Excavating Company UNIT PRICE	 AMOUNT
2210 7061060 REINFORCING STEEL (BRIDGES)	17780.000	LB	1.00000	17780.00	1.05000	18669.00	1.01000	17957.80
2220 7071000 CONDUIT SYSTEM ON STRUCTURE		LUMP	5000.00000	5000.00	18500.00000	18500.00	5050.51000	5050.51
2230 7121060 FABRICATED SIGN SUPPORT BRACKETS		LUMP	5037.81000	5037.81	6400.00000	6400.00	5037.81000	5037.81
2240 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	24.000	EA	1000.00000	24000.00	730.00000	17520.00	1010.10000	24242.40
2250 7123610 SLAB DRAIN	11.000	EA	300.00000	3300.00	320.00000	3520.00	303.03000	3333.33
2260 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	1800.00000	3600.00	1825.00000	3650.00	1818.18000	3636.36
2270 7161003 LAMINATED NEOPRENE BEARING PAD (TAPERED SECTION	28.000	EA	250.00000	7000.00	250.00000	7000.00	252.53000	7070.84
SECTION TOTALS			$	996,088.81	$	1,021,812.00	$	1,006,103.76
SECTION 0008 BRIDGE NO. A7322 - J5P0309A								
2280 2061000 CLASS 1 EXCAVATION	400.000	CUYD	11.20000	4480.00	55.00000	22000.00	12.12000	4848.00
2290 2065500 TEMPORARY SHORING		LUMP	46650.00000	46650.00	35000.00000	35000.00	25252.53000	25252.53
2300 5031010 BRIDGE APPROACH SLAB (BRIDGE)	464.000	SQYD	200.00000	92800.00	195.00000	90480.00	207.07000	96080.48
2310 7021012 STRUCTURAL STEEL PILES (12 IN.)	1544.000	LF	43.00000	66392.00	57.00000	88008.00	59.60000	92022.40
2320 7026000 PRE-BORE FOR PILING	772.000	LF	53.50000	41302.00	62.00000	47864.00	74.75000	57707.00
2330 7027000 PILE POINT REINFORCEMENT	68.000	EA	132.50000	9010.00	130.00000	8840.00	101.01000	6868.68
2340 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	322.000	CUYD	445.00000	143290.00	355.00000	114310.00	515.15000	165878.30
2350 7034213 SLAB ON CONCRETE I-GIRDER	1421.000	SQYD	217.50000	309067.50	220.00000	312620.00	222.22000	315774.62
2360 7034215 SAFETY BARRIER CURB	330.000	LF	65.00000	21450.00	55.00000	18150.00	62.63000	20667.90
2370 7034411 MEDIAN BARRIER CURB (TYPE C)	201.000	LF	80.00000	16080.00	77.00000	15477.00	78.79000	15836.79
2380 7051150 PRESTRESSED CONCRETE I-GIRDER, 50 FT SPAN	30.000	EA	5000.00000	150000.00	5130.00000	153900.00	5050.51000	151515.30

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 070831-501 COUNTIES : CAMDEN MILLER
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010381 McAninch Corporation UNIT PRICE	AMOUNT	(2) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(3) 0010120 Bloomsdale Excavating Company UNIT PRICE	AMOUNT
2390 7061060 REINFORCING STEEL (BRIDGES)	39880.000	LB	1.00000	39880.00	1.05000	41874.00	1.01000	40278.80
2400 7123610 SLAB DRAIN	10.000	EA	280.00000	2800.00	185.00000	1850.00	222.22000	2222.20
2410 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	2275.00000	4550.00	2220.00000	4440.00	1818.18000	3636.36
2420 7161003 LAMINATED NEOPRENE BEARING PAD (TAPERED	60.000	EA	150.00000	9000.00	175.00000	10500.00	191.92000	11515.20
SECTION TOTALS			$	956,751.50	$	965,313.00	$	1,010,104.56
SECTION 0009 BRIDGE NO. A7354 - J5P0309A								
2430 7110300 CONCRETE AND MASONRY PROTECTION SYSTEM		LUMP	6000.00000	6000.00	14000.00000	14000.00	6000.00000	6000.00
2440 7110400 SACRIFICIAL GRAFFITI PROTECTION SYSTEM		LUMP	4000.00000	4000.00	7100.00000	7100.00	4000.00000	4000.00
2450 7201000 MECHANICALLY STABILIZED EARTH WALL SYSTEMS	13067.000	SQFT	48.50000	633749.50	65.00000	849355.00	48.74000	636885.58
SECTION TOTALS			$	643,749.50	$	870,455.00	$	646,885.58
SECTION 0010 BRIDGE NO. A7355 - J5P0309A								
2460 7110300 CONCRETE AND MASONRY PROTECTION SYSTEM		LUMP	1900.00000	1900.00	4800.00000	4800.00	1900.00000	1900.00
2470 7110400 SACRIFICIAL GRAFFITI PROTECTION SYSTEM		LUMP	1200.00000	1200.00	2400.00000	2400.00	1200.00000	1200.00
2480 7201000 MECHANICALLY STABILIZED EARTH WALL SYSTEMS	4219.000	SQFT	32.25000	136062.75	40.00000	168760.00	33.42000	140998.98
SECTION TOTALS			$	139,162.75	$	175,960.00	$	144,098.98
SECTION 0011 BRIDGE NO. J08323 - J5P0309A								
2490 2164000 CURB REMOVAL	7.000	LF	480.00000	3360.00	1065.00000	7455.00	760.00000	5320.00
2500 5031010 BRIDGE APPROACH SLAB (BRIDGE)	111.000	SQYD	280.00000	31080.00	265.00000	29415.00	282.83000	31394.13
2510 7034219A BARRIER CURB (TYPE D)	13.000	LF	84.00000	1092.00	375.00000	4875.00	84.85000	1103.05
2520 7039903 MISC. TRANSITION BARRIER	7.000	LF	84.00000	588.00	425.00000	2975.00	84.85000	593.95
SECTION TOTALS			$	36,120.00	$	44,720.00	$	38,411.13
SECTION 0012 ROADWAY ITEMS - J5P0648A								

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 070831-501 COUNTIES : CAMDEN MILLER
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010381 McAninch Corporation UNIT PRICE	AMOUNT	(2) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(3) 0010120 Bloomsdale Excavating Company UNIT PRICE	AMOUNT
2530 2013000 CLEARING AND GRUBBING	32.000	ACRE	2500.00000	80000.00	2700.00000	86400.00	3600.00000	115200.00
2540 2022010 REMOVAL OF IMPROVEMENTS		LUMP	230000.00000	230000.00	160000.00000	160000.00	165000.00000	165000.00
2550 2024072 REMOVAL OF FLOOR SHEETING ACM ON CONCRETE (FRIABLE)	190.000	SQFT	6.50000	1235.00	10.50000	1995.00	5.65000	1073.50
2560 2024098 REMOVAL OF FLOOR TILE AND MASTIC ACM ON CONCRETE (CATEGORY I NON-FRIABLE)	15320.000	SQFT	2.45000	37534.00	1.50000	22980.00	2.65000	40598.00
2570 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. 1(J5P0648A)		LUMP	25000.00000	25000.00	27000.00000	27000.00	25000.00000	25000.00
2580 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. 16(J5P0648A)		LUMP	15000.00000	15000.00	26000.00000	26000.00	15000.00000	15000.00
2590 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. 39(J5P0648A)		LUMP	15000.00000	15000.00	57000.00000	57000.00	15000.00000	15000.00
2600 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. 43(J5P0648A)		LUMP	15000.00000	15000.00	11500.00000	11500.00	15000.00000	15000.00
2610 2029901 MISC. CONTAMINATED SOIL EXC. AND DISPOSAL		LUMP	13333.33333	13333.33	102000.00000	102000.00	20000.00000	20000.00
2620 2037075 COMPACTING IN CUT	95.000	STA	600.00000	57000.00	660.00000	62700.00	365.00000	34675.00
2630 2039901 MISC. COMPACTING EMBANKMENT		LUMP	11801.62000	11801.62	320000.00000	320000.00	375000.00000	375000.00
2640 2039901 MISC. UNCLASSIFIED EXCAVATION		LUMP	4068264.45000	4068264.45	2995000.00000	2995000.00	5000000.00000	5000000.00
2650 2063000 CLASS 3 EXCAVATION	7312.000	CUYD	8.00000	58496.00	12.00000	87744.00	5.51000	40289.12
2660 2063100 CLASS 3 EXCAVATION IN ROCK	656.000	CUYD	29.00000	19024.00	23.50000	15416.00	23.58000	15468.48
2670 2063500 CULVERT CLEANOUT	2.000	EA	700.00000	1400.00	585.00000	1170.00	2117.52000	4235.04
2680 2065500 TEMPORARY SHORING		LUMP	25000.00000	25000.00	27000.00000	27000.00	42000.00000	42000.00
2690 2071000 LINEAR GRADING CLASS 1	9.000	STA	1450.00000	13050.00	775.00000	6975.00	386.78000	3481.02

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 070831-501 COUNTIES : CAMDEN MILLER
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010381 McAninch Corporation UNIT PRICE	 AMOUNT	(2) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(3) 0010120 Bloomsdale Excavating Company UNIT PRICE	 AMOUNT
2700 2072000 LINEAR GRADING CLASS 2	10.600	STA	940.00000	9964.00	1870.00000	19822.00	550.83000	5838.80
2710 2081000 INTERCEPTION DITCH	19.000	100F	150.00000	2850.00	135.00000	2565.00	550.84000	10465.96
2720 3030610A PLACING ROCK BASE (18 IN. THICK)	111032.000	SQYD	2.00000	222064.00	2.05000	227615.60	2.64000	293124.48
2730 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	16173.000	SQYD	6.25000	101081.25	3.10000	50136.30	4.42000	71484.66
2740 3105003 GRAVEL (A) OR CRUSHED STONE (B)	1759.000	SQYD	4.00000	7036.00	4.10000	7211.90	5.30000	9322.70
2760 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	1074.200	TONS	52.21000	56083.98	53.25000	57201.15	51.10000	54891.62
2770 4019905 MISC. TYPE A3 SHOULDER	14504.500	SQYD	22.60000	327801.70	13.20000	191459.40	8.28000	120097.26
2780 5021106 CONCRETE PAVEMENT (6 IN. NON-REINF)	193.900	SQYD	55.87000	10833.19	57.50000	11149.25	56.15000	10887.49
2790 5021108 CONCRETE PAVEMENT (8 IN. NON-REINF)	1724.000	SQYD	43.14000	74373.36	48.25000	83183.00	43.36000	74752.64
2800 5029905 MISC. OPTIONAL PAVEMENT, 7 IN.	2044.700	SQYD	23.97000	49011.46	17.50000	35782.25	16.76000	34269.17
2810 5041000 CONCRETE APPROACH PAVEMENT	1187.900	SQYD	98.00000	116414.20	89.00000	105723.10	130.00000	154427.00
2820 6044011 PIPE COLLAR, TYPE A	13.000	EA	2794.00000	36322.00	1200.00000	15600.00	990.00000	12870.00
2830 6044012 PIPE COLLAR, TYPE B	6.000	EA	300.00000	1800.00	1055.00000	6330.00	578.43000	3470.58
2840 6049907 MISC. CONCRETE FOR ENCASEMENT OF PIPES	127.200	CUYD	97.00000	12338.40	125.00000	15900.00	169.41000	21548.95
2850 6053030A PIPE AGGREGATE PAVEMENT EDGE DRAIN	611.000	LF	10.00000	6110.00	16.00000	9776.00	6.25000	3818.75
2860 6061010 GUARDRAIL TYPE A	8338.000	LF	14.68000	122401.84	17.00000	141746.00	14.68000	122401.84
2870 6061011A GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1 5 IN SPACING	838.000	LF	25.98000	21771.24	29.80000	24972.40	25.98000	21771.24
2880 6062204 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION ONLY)	7.000	EA	1591.28000	11138.96	1700.00000	11900.00	1591.28000	11138.96
2890 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	7.000	EA	507.57000	3552.99	320.00000	2240.00	507.57000	3552.99

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 070831-501 COUNTIES : CAMDEN MILLER
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010381 McAninch Corporation UNIT PRICE	AMOUNT	(2) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(3) 0010120 Bloomsdale Excavating Company UNIT PRICE	AMOUNT
2900 6063015 TYPE A CRASHWORTHY END TERMINAL	20.000	EA	2137.67000	42753.40	1970.00000	39400.00	2137.67000	42753.40
2910 6066610 END ANCHOR	18.000	EA	921.43000	16585.74	850.00000	15300.00	921.43000	16585.74
2920 6083008 8 IN. CONCRETE MEDIAN STRIP	574.300	SQYD	62.11000	35669.77	58.50000	33596.55	62.42000	35847.81
2930 6085008 PAVED APPROACH, 8 IN.	2124.000	SQYD	60.13000	127716.12	58.50000	124254.00	60.43000	128353.32
2940 6091010 CONCRETE CURB (6 IN. HEIGHT AND UNDER) TYPE S	189.000	LF	9.31000	1759.59	32.00000	6048.00	9.36000	1769.04
2950 6091042 CONCRETE GUTTER TYPE B	500.000	LF	45.00000	22500.00	48.00000	24000.00	45.00000	22500.00
2960 6091051 CURB AND GUTTER TYPE A	248.000	LF	41.84000	10376.32	32.00000	7936.00	42.05000	10428.40
2970 6091052 CURB AND GUTTER TYPE B	7573.000	LF	16.83000	127453.59	26.60000	201441.80	16.91000	128059.43
2980 6092011 INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A	111.000	LF	13.92000	1545.12	11.00000	1221.00	13.99000	1552.89
2990 6094010 DRAIN BASIN	3.000	EA	4245.00000	12735.00	4450.00000	13350.00	3602.36000	10807.08
3000 6096042 PLACING TYPE 2 ROCK DITCH LINER	2066.000	CUYD	20.30000	41939.80	28.00000	57848.00	20.00000	41320.00
3010 6096043 PLACING TYPE 3 ROCK DITCH LINER	1337.000	CUYD	17.25000	23063.25	28.00000	37436.00	20.00000	26740.00
3020 6096044 PLACING TYPE 4 ROCK DITCH LINER	1809.000	CUYD	15.75000	28491.75	29.00000	52461.00	20.00000	36180.00
3030 6096050 BEDDING MATERIAL FOR ROCK DITCH LINER	1168.000	CUYD	39.60000	46252.80	34.50000	40296.00	20.00000	23360.00
3040 6097000 ROCK LINING	182.000	CUYD	30.00000	5460.00	38.00000	6916.00	40.00000	7280.00
3050 6099903 MISC. SPECIAL 4 IN. CURB AND GUTTER	738.000	LF	32.06000	23660.28	26.50000	19557.00	32.22000	23778.36
3060 6099903 MISC. SPECIAL 6 IN. CURB AND GUTTER	222.000	LF	58.11000	12900.42	32.00000	7104.00	58.40000	12964.80
3070 6099903 MISC. TYPE B 2.5 FT. CURB AND GUTTER	424.000	LF	31.91000	13529.84	32.00000	13568.00	32.07000	13597.68
3080 6113040 PLACING TYPE 2 ROCK BLANKET	323.000	CUYD	20.00000	6460.00	27.00000	8721.00	20.22000	6531.06
3090 6116010A SLOPE PROTECTION	5.000	SQYD	185.00000	925.00	80.00000	400.00	500.00000	2500.00

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 070831-501 COUNTIES : CAMDEN MILLER
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010381 McAninch Corporation UNIT PRICE	 AMOUNT	(2) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(3) 0010120 Bloomsdale Excavating Company UNIT PRICE	 AMOUNT
3100 6122009 IMPACT ATTENUATOR (9 SAND BARRELS)	4.000 EA	2400.00000	9600.00	2550.00000	10200.00	3195.84000	12783.36
3110 6122020 REPLACEMENT SAND BARREL	9.000 EA	300.00000	2700.00	320.00000	2880.00	493.20000	4438.80
3120 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000 EA	7500.00000	15000.00	10500.00000	21000.00	13000.00000	26000.00
3130 6141021 GRATE AND BEARING PLATE (3 FT. X 2 FT. OR 914 MM X 610 MM)	2.000 EA	383.00000	766.00	2120.00000	4240.00	651.70000	1303.40
3140 6141026 GRATE AND BEARING PLATE (3 FT. - 1 IN. X 3 FT. - 1 IN. OR 940 MM X 940 MM)	1.000 EA	541.00000	541.00	2120.00000	2120.00	981.20000	981.20
3150 6141027 GRATE AND BEARING PLATE (5 FT. - 1 IN. X 2 FT. - 1 IN. OR 1549 MM X 635 MM)	1.000 EA	510.00000	510.00	2120.00000	2120.00	915.30000	915.30
3160 6141028 GRATE AND BEARING PLATE (5 FT. - 1 IN. X 3 FT. - 1 IN. OR 1549 MM X 940 MM)	4.000 EA	765.00000	3060.00	3200.00000	12800.00	1464.46000	5857.84
3170 6141120 CURVED VANE GRATE AND FRAME (2 FT. X 2 FT. OR 600MM X 600MM)	43.000 EA	204.00000	8772.00	735.00000	31605.00	600.50000	25821.50
3180 6143014 MANHOLE FRAME AND COVER, TYPE 4	9.000 EA	138.00000	1242.00	490.00000	4410.00	370.26000	3332.34
3190 6149902 MISC. GRATE AND BEARING PLATE (4 FT. X 2 FT.)	13.000 EA	434.00000	5642.00	750.00000	9750.00	942.33000	12250.29
3200 6161005 CONSTRUCTION SIGNS	1037.000 SQFT	9.75000	10110.75	10.50000	10888.50	12.00000	12444.00
3210 6161020 CHANNELIZER (DRUM-LIKE)	100.000 EA	43.25000	4325.00	46.00000	4600.00	60.00000	6000.00
3220 6161025 CHANNELIZER (TRIM LINE)	100.000 EA	38.00000	3800.00	40.00000	4000.00	75.00000	7500.00
3230 6161030 TYPE III MOVEABLE BARRICADE	51.000 EA	175.00000	8925.00	185.00000	9435.00	200.00000	10200.00
3240 6161040 FLASHING ARROW PANEL	2.000 EA	2200.00000	4400.00	3600.00000	7200.00	3500.00000	7000.00
3250 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	2.000 EA	16500.00000	33000.00	20300.00000	40600.00	14000.00000	28000.00
3260 6161120 INSTALLING "DRIVE SMART" SIGN	3.000 EA	65.00000	195.00	70.00000	210.00	100.00000	300.00

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 070831-501 COUNTIES : CAMDEN MILLER
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010381 McAninch Corporation UNIT PRICE	 AMOUNT	(2) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(3) 0010120 Bloomsdale Excavating Company UNIT PRICE	 AMOUNT
3270 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	3.000 EA	200.00000	600.00	210.00000	630.00	150.00000	450.00
3280 6173000 CONCRETE TRAFFIC BARRIER, TYPE C	5085.000 LF	42.50000	216112.50	39.00000	198315.00	42.50000	216112.50
3290 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	1816.000 LF	25.00000	45400.00	21.00000	38136.00	20.30000	36864.80
3300 6181000 MOBILIZATION	LUMP	601500.00000	601500.00	1250000.00000	1250000.00	1250000.00000	1250000.00
3310 6191000 PAVEMENT EDGE TREATMENT	8328.000 LF	1.00000	8328.00	3.35000	27898.80	2.65000	22069.20
3320 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	890.000 LF	18.00000	16020.00	19.00000	16910.00	18.00000	16020.00
3330 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	36.000 EA	275.00000	9900.00	292.00000	10512.00	275.00000	9900.00
3340 6205131 TYPE 2 PREFORMED MARKING TAPE (GROOVED) STRAIGHT ARROW	36.000 EA	275.00000	9900.00	292.00000	10512.00	275.00000	9900.00
3350 6205132 TYPE 2 PREFORMED MARKING TAPE (GROOVED) COMBINATION STRAIGHT-LEFT/RIGHT ARROW	11.000 EA	550.00000	6050.00	585.00000	6435.00	550.00000	6050.00
3360 6205133 TYPE 2 PREFORMED MARKING TAPE (GROOVED) WORD (ONLY)	2.000 EA	600.00000	1200.00	638.00000	1276.00	600.00000	1200.00
3370 6205301B PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	11613.000 LF	1.05000	12193.65	1.12000	13006.56	1.05000	12193.65
3380 6205303B PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	10605.000 LF	1.05000	11135.25	1.12000	11877.60	1.05000	11135.25
3390 6205309 PREFORMED REMOVABLE MARKING TAPE, 24 IN , WHITE	153.000 LF	6.00000	918.00	6.40000	979.20	6.00000	918.00
3400 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	3010.000 LF	0.40000	1204.00	0.43000	1294.30	0.40000	1204.00
3410 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	1789.000 LF	0.40000	715.60	0.43000	769.27	0.40000	715.60

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 070831-501 COUNTIES : CAMDEN MILLER
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010381 McAninch Corporation UNIT PRICE	 AMOUNT	(2) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(3) 0010120 Bloomsdale Excavating Company UNIT PRICE	 AMOUNT
3420 6205902 6 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	1107.000 LF	0.60000	664.20	0.64000	708.48	0.60000	664.20
3430 6205903 6 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	47.000 LF	0.60000	28.20	0.64000	30.08	0.60000	28.20
3440 6206103 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, STRAIGHT ARROW	2.000 EA	50.00000	100.00	55.00000	110.00	50.00000	100.00
3450 6206124 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 24 IN., WHITE	41.000 LF	2.00000	82.00	2.15000	88.15	2.00000	82.00
3460 6207000A PAVEMENT MARKING REMOVAL (PAINT)	21568.000 LF	0.25000	5392.00	0.27000	5823.36	0.25000	5392.00
3470 6207005A PAVEMENT MARKING REMOVAL (TAPE)	18254.000 LF	0.20000	3650.80	0.21000	3833.34	0.20000	3650.80
3480 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	492.000 EA	5.00000	2460.00	5.30000	2607.60	5.00000	2460.00
3490 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	492.000 EA	5.00000	2460.00	5.30000	2607.60	5.00000	2460.00
3500 6209902 MISC. PAVEMENT MARKING REMOVAL (PAINT ARROWS)	29.000 EA	50.00000	1450.00	53.00000	1537.00	50.00000	1450.00
3510 6209903 MISC. 13 IN. WHITE ACRYLIC WATERBORNE PAINT	721.000 LF	1.00000	721.00	1.05000	757.05	1.00000	721.00
3520 6214600A FLOWABLE BACKFILL	23.000 CUYD	88.00000	2024.00	213.00000	4899.00	140.82000	3238.86
3530 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	7117.000 SQYD	1.76000	12525.92	4.25000	30247.25	4.00000	28468.00
3540 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	14500.000 SQYD	2.15000	31175.00	2.25000	32625.00	3.50000	50750.00
3550 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING	LUMP	152000.00000	152000.00	152000.00000	152000.00	225000.00000	225000.00
3560 7129903 MISC. SLAB DRAIN PIPE, 10 IN. DIAMETER	73.000 LF	75.00000	5475.00	80.00000	5840.00	100.00000	7300.00
3570 7201000 MECHANICALLY STABILIZED EARTH WALL SYSTEMS	8757.000 SQFT	36.00000	315252.00	45.50000	398443.50	36.18000	316828.26

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 070831-501 COUNTIES : CAMDEN MILLER
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010381 McAninch Corporation UNIT PRICE	 AMOUNT	(2) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(3) 0010120 Bloomsdale Excavating Company UNIT PRICE	 AMOUNT
3580 7250312A 12 IN. PIPE GROUP B	1802.000 LF	45.00000	81090.00	27.00000	48654.00	23.92000	43103.84
3590 7250318A 18 IN. PIPE GROUP B	702.000 LF	45.00000	31590.00	31.00000	21762.00	31.54000	22141.08
3600 7250321A 21 IN. PIPE GROUP B	302.000 LF	46.00000	13892.00	36.00000	10872.00	37.09000	11201.18
3610 7250324A 24 IN. PIPE GROUP B	104.000 LF	46.00000	4784.00	41.00000	4264.00	36.56000	3802.24
3620 7250412 12 IN. PIPE GROUP C	231.000 LF	42.00000	9702.00	28.00000	6468.00	24.66000	5696.46
3630 7250418 18 IN. PIPE GROUP C	92.000 LF	49.00000	4508.00	32.00000	2944.00	32.26000	2967.92
3640 7250424 24 IN. PIPE GROUP C	282.000 LF	1.00000	282.00	36.00000	10152.00	41.09000	11587.38
3650 7259903 MISC. 12 IN. PIPE GROUP A	566.000 LF	48.00000	27168.00	44.00000	24904.00	25.72000	14557.52
3660 7259903 MISC. 15 IN. PIPE GROUP A	163.000 LF	49.00000	7987.00	42.00000	6846.00	28.79000	4692.77
3670 7259903 MISC. 18 IN. PIPE GROUP A	23.000 LF	48.00000	1104.00	36.00000	828.00	36.33000	835.59
3680 7259903 MISC. 21 IN. PIPE GROUP A	20.000 LF	49.00000	980.00	42.00000	840.00	45.47000	909.40
3690 7259903 MISC. 27 IN. PIPE GROUP A	39.000 LF	48.00000	1872.00	51.00000	1989.00	59.10000	2304.90
3700 7259903 MISC. 27 IN. PIPE GROUP B	78.000 LF	59.00000	4602.00	46.00000	3588.00	52.18000	4070.04
3710 7259903 MISC. 27 IN. PIPE GROUP C	174.000 LF	52.00000	9048.00	46.00000	8004.00	46.28000	8052.72
3720 7261312 12 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	1244.000 LF	46.00000	57224.00	34.00000	42296.00	24.19000	30092.36
3730 7261315 15 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	252.000 LF	43.00000	10836.00	42.00000	10584.00	27.51000	6932.52
3740 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	955.000 LF	1.00000	955.00	37.00000	35335.00	32.01000	30569.55
3750 7261321 21 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	107.000 LF	46.00000	4922.00	39.00000	4173.00	39.88000	4267.16
3760 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	302.000 LF	1.00000	302.00	42.00000	12684.00	44.79000	13526.58

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 070831-501 COUNTIES : CAMDEN MILLER
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010381 McAninch Corporation UNIT PRICE	 AMOUNT	(2) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(3) 0010120 Bloomsdale Excavating Company UNIT PRICE	 AMOUNT
3770 7261327 27 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	70.000 LF	55.00000	3850.00	52.00000	3640.00	53.52000	3746.40
3780 7261330 30 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	4.000 LF	75.00000	300.00	243.00000	972.00	148.22000	592.88
3790 7261442 42 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	321.000 LF	1.00000	321.00	96.00000	30816.00	108.66000	34879.86
3800 7261460 60 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	139.000 LF	1.00000	139.00	156.00000	21684.00	197.10000	27396.90
3810 7261524 24 IN. CLASS V REINFORCED CONCRETE PIPE CULVERT	355.000 LF	45.00000	15975.00	47.00000	16685.00	51.01000	18108.55
3820 7269902 MISC. 36 IN. RCP (SPECIAL DESIGN)	1.000 EA	36458.00000	36458.00	53900.00000	53900.00	100578.23000	100578.23
3830 7269902 MISC. 72 IN. RCP (SPECIAL DESIGN)	1.000 EA	167298.00000	167298.00	200000.00000	200000.00	423033.36000	423033.36
3840 7269903 MISC. 42 IN. X 27 IN. ELLIPTICAL PIPE	327.000 LF	102.00000	33354.00	137.00000	44799.00	160.79000	52578.33
3850 7310048 PRECAST CONCRETE MANHOLE - 48 IN.	113.000 FT	184.00000	20792.00	395.00000	44635.00	251.83000	28456.79
3860 7311022 PRECAST CONCRETE DROP INLET 2 FT X 2 FT	148.000 FT	225.00000	33300.00	385.00000	56980.00	333.72000	49390.56
3870 7311032 PRECAST CONCRETE DROP INLET 3 FT X 2 FT	6.000 FT	301.00000	1806.00	565.00000	3390.00	444.04000	2664.24
3880 7311033 PRECAST CONCRETE DROP INLET 3 FT X 3 FT	8.000 FT	235.00000	1880.00	362.00000	2896.00	301.76000	2414.08
3890 7311042 PRECAST CONCRETE DROP INLET 4 FT X 2 FT	73.000 FT	216.00000	15768.00	322.00000	23506.00	389.68000	28446.64
3900 7311052 PRECAST CONCRETE DROP INLET 5 FT X 2 FT	6.000 FT	220.00000	1320.00	363.00000	2178.00	392.05000	2352.30
3910 7311053 PRECAST CONCRETE DROP INLET 5 FT X 3 FT	14.000 FT	259.00000	3626.00	648.00000	9072.00	464.44000	6502.16
3920 7319913 MISC. PRECAST CONC. DROP INLET 2FT X 2FT (MOD)	15.000 FT	198.00000	2970.00	363.00000	5445.00	271.96000	4079.40
3930 7319913 MISC. PRECAST CONC. DROP INLET 5FT X 3FT (MOD)	16.000 FT	1.00000	16.00	352.00000	5632.00	360.89000	5774.24

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 070831-501 COUNTIES : CAMDEN MILLER
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010381 McAninch Corporation UNIT PRICE	 AMOUNT	(2) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(3) 0010120 Bloomsdale Excavating Company UNIT PRICE	 AMOUNT
3940 7319913 MISC. TYPE M CONCRETE DROP INLET 4 FT X 3 FT	122.000 FT	273.00000	33306.00	398.00000	48556.00	393.25000	47976.50
3950 7320021A 21 IN. (525 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	2.000 EA	379.00000	758.00	315.00000	630.00	316.47000	632.94
3960 7320024A 24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	2.000 EA	379.00000	758.00	335.00000	670.00	358.10000	716.20
3970 7320612 12 IN. (300 MM) PRECAST CONCRETE FLARED END SECTION	1.000 EA	307.00000	307.00	519.00000	519.00	448.10000	448.10
3980 7320618 18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	8.000 EA	352.00000	2816.00	553.00000	4424.00	598.00000	4784.00
3990 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	1.000 EA	379.00000	379.00	637.00000	637.00	732.95000	732.95
4000 7320630 30 IN. (750 MM) PRECAST CONCRETE FLARED END SECTION	1.000 EA	681.00000	681.00	770.00000	770.00	1323.47000	1323.47
4010 7320642 42 IN. (1050 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	1423.00000	2846.00	1520.00000	3040.00	1789.60000	3579.20
4020 7320660 60 IN. (1500 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	1859.00000	3718.00	3360.00000	6720.00	4134.23000	8268.46
4030 7320812A 12 IN. (300 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	1.000 EA	307.00000	307.00	271.00000	271.00	192.70000	192.70
4040 7320818A 18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	2.000 EA	352.00000	704.00	300.00000	600.00	229.98000	459.96
4050 7320824A 24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	2.000 EA	379.00000	758.00	335.00000	670.00	358.10000	716.20
4060 7329902 MISC. 27 IN. GROUP C FLARED END SECTION	1.000 EA	440.00000	440.00	420.00000	420.00	394.31000	394.31
4070 7329902 MISC. 36 IN PRECAST CONC. FES (SPECIAL DESIGN)	2.000 EA	1268.00000	2536.00	1405.00000	2810.00	1886.77000	3773.54

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 070831-501 COUNTIES : CAMDEN MILLER
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010381 McAninch Corporation UNIT PRICE	 AMOUNT	(2) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(3) 0010120 Bloomsdale Excavating Company UNIT PRICE	 AMOUNT
4080 7329902 MISC. 42X27 ELLIPTICAL SAFETY SLOPE END SECT.	6.000	EA	1456.00000	8736.00	2400.00000	14400.00	1657.97000	9947.82
4090 7329902 MISC. 72 IN PRECAST CONC. FES (SPECIAL DESIGN)	2.000	EA	2340.00000	4680.00	5200.00000	10400.00	6387.73000	12775.46
4100 7349901 MISC. COVERING EXISTING DROP INLETS		LUMP	5060.00000	5060.00	5300.00000	5300.00	4686.70000	4686.70
4110 8031000A TURF TYPE TALL FESCUE SODDING	5433.000	SQYD	4.05000	22003.65	4.60000	24991.80	4.34000	23579.22
4120 8051000A SEEDING - COOL SEASON MIXTURES	26.800	ACRE	1425.00000	38190.00	1650.00000	44220.00	1565.66000	41959.69
4130 8052000A SEEDING - WARM SEASON MIXTURES	41.500	ACRE	1650.00000	68475.00	1970.00000	81755.00	1868.69000	77550.64
4140 8061011 SLOPE DRAINS	1096.000	LF	7.00000	7672.00	4.50000	4932.00	6.40000	7014.40
4150 8061015 SEDIMENT BASIN	783.000	CUYD	12.00000	9396.00	19.50000	15268.50	4.57000	3578.31
4160 8061016 SEDIMENT REMOVAL	1492.000	CUYD	20.00000	29840.00	18.00000	26856.00	22.36000	33361.12
4170 8061017 TEMPORARY SEEDING AND MULCHING	28.300	ACRE	780.00000	22074.00	450.00000	12735.00	858.59000	24298.10
4180 8061019 SILT FENCE	20519.000	LF	1.85000	37960.15	2.10000	43089.90	1.97000	40422.43
4190 8061020 TEMPORARY PIPE	132.000	LF	76.00000	10032.00	65.00000	8580.00	35.82000	4728.24
4200 8061021 TYPE I DITCH CHECK	18.000	EA	90.00000	1620.00	90.00000	1620.00	85.86000	1545.48
4210 8061022 TYPE II DITCH CHECK	84.000	EA	135.00000	11340.00	185.00000	15540.00	176.77000	14848.68
4220 8061025 INLET CHECK	73.000	EA	150.00000	10950.00	265.00000	19345.00	252.53000	18434.69
SECTION TOTALS			$	9,020,454.43	$	9,334,002.54	$	11,373,554.25
SECTION 0013 ALT PVMT A ITEMS - J5P0648A								
4225 4010150 TYPE A2 SHOULDER	7254.500	SQYD	20.26000	146976.17	18.50000	134208.25	12.57000	91189.07
4230 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	630.200	TONS	55.36000	34887.87	48.00000	30249.60	45.99000	28982.90

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 070831-501 COUNTIES : CAMDEN MILLER
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010381 McAninch Corporation UNIT PRICE	 AMOUNT	(2) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(3) 0010120 Bloomsdale Excavating Company UNIT PRICE	 AMOUNT
4240 4030401 8 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	18085.200 SQYD	28.80000	520853.76	21.40000	387023.28	20.54000	371470.01
4250 4030402 9 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	34863.500 SQYD	31.69000	1104824.32	23.60000	822778.60	22.64000	789309.64
4260 4030403 10 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	16420.200 SQYD	34.27000	562720.25	26.20000	430209.24	25.14000	412803.83
4270 4030410 13 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	1370.600 SQYD	59.34000	81331.40	36.20000	49615.72	34.75000	47628.35
4280 4039905 MISC. 7 IN. ASPHALTIC CONCRETE PAVEMENT SP125C	8347.200 SQYD	27.34000	228212.45	18.10000	151084.32	17.37000	144990.86
4290 6206201A TYPE A EPOXY PAVEMENT MARKING 4 IN., WHITE	6376.000 LF	0.35000	2231.60	0.37000	2359.12	0.35000	2231.60
4300 6206203A TYPE A EPOXY PAVEMENT MARKING 4 IN., YELLOW	11987.000 LF	0.35000	4195.45	0.37000	4435.19	0.35000	4195.45
4310 6206217A TYPE A EPOXY PAVEMENT MARKING, 6 IN., WHITE	9285.000 LF	0.45000	4178.25	0.48000	4456.80	0.45000	4178.25
4320 6206231 TYPE A EPOXY PAVEMENT MARKING, 12 IN., WHITE	177.000 LF	1.00000	177.00	1.05000	185.85	1.00000	177.00
4330 6206233 TYPE A EPOXY PAVEMENT MARKING, 6 IN., YELLOW	6984.000 LF	0.45000	3142.80	0.48000	3352.32	0.45000	3142.80
4340 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	187.200 STA	11.00000	2059.20	6.40000	1198.08	11.00000	2059.20
SECTION TOTALS		$	2,695,790.52	$	2,021,156.37	$	1,902,358.96
SECTION 0014 ALT PVMT B ITEMS - J5P0648A							
4350 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	171.000 TONS						
4360 5021307 CONCRETE PAVEMENT (7 IN. NON-REINFORCED 15 FT. JOINTS)	8347.200 SQYD						

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 070831-501 COUNTIES : CAMDEN MILLER
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010381 McAninch Corporation UNIT PRICE	AMOUNT	(2) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(3) 0010120 Bloomsdale Excavating Company UNIT PRICE	AMOUNT
4370 5021308 CONCRETE PAVEMENT (8 IN. NON-REINFORCED 15 FT. JOINTS)	18085.200 SQYD						
4380 5021309 CONCRETE PAVEMENT (9 IN. NON-REINFORCED 15 FT. JOINTS)	52654.300 SQYD						
4385 5021340 TYPE A2 SHOULDER	7254.500 SQYD						
4390 6206501 POLYUREA PAVEMENT MARKING, 4 IN., WHITE	6376.000 LF						
4400 6206502 POLYUREA PAVEMENT MARKING, 4 IN., YELLO	11987.000 LF						
4410 6206503 POLYUREA PAVEMENT MARKING, 6 IN., WHITE	9285.000 LF						
4420 6206504 POLYUREA PAVEMENT MARKING, 6 IN., YELLO	6984.000 LF						
4430 6206511 POLYUREA PAVEMENT MARKING, 12 IN., WHIT	177.000 LF						
4440 6262000A PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	187.200 STA						
SECTION TOTALS		$		$		$	
SECTION 0015 HIGHWAY LIGHTING ITEMS - J5P0648A							
4450 9011064 LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 3	26.000 EA	1926.24000	50082.24	2050.00000	53300.00	1926.24000	50082.24
4460 9011115 BRACKET ARM, 15 FT. OR 4.6 M	26.000 EA	513.18000	13342.68	545.00000	14170.00	513.18000	13342.68
4470 9011310 LUMINAIRE, 250 WATT HIGH PRESSURE SODIU	26.000 EA	359.18000	9338.68	382.00000	9932.00	359.18000	9338.68
4480 9013002 CONDUIT, 2 IN. RIGID, IN TRENCH	315.000 LF	14.64000	4611.60	15.50000	4882.50	14.64000	4611.60
4490 9013003 CONDUIT, 3 IN. RIGID, IN TRENCH	417.000 LF	18.76000	7822.92	20.00000	8340.00	18.76000	7822.92
4500 9013004 CONDUIT, 4 IN. RIGID, IN TRENCH	640.000 LF	21.31000	13638.40	23.00000	14720.00	21.31000	13638.40
4510 9014003 CONDUIT, 3 IN. RIGID, PUSHED	200.000 LF	19.22000	3844.00	20.00000	4000.00	19.22000	3844.00
4520 9014004 CONDUIT, 4 IN. RIGID, PUSHED	179.000 LF	20.13000	3603.27	21.00000	3759.00	20.13000	3603.27

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 070831-501 COUNTIES : CAMDEN MILLER
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010381 McAninch Corporation UNIT PRICE	AMOUNT	(2) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(3) 0010120 Bloomsdale Excavating Company UNIT PRICE	AMOUNT
4530 9015020 TRENCHING TYPE II	8306.000	LF	4.48000	37210.88	4.75000	39453.50	4.48000	37210.88
4540 9016110 PULL BOX, PREFORMED CLASS 1	19.000	EA	801.00000	15219.00	852.00000	16188.00	801.00000	15219.00
4550 9017110 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	3250.000	LF	1.15000	3737.50	1.25000	4062.50	1.15000	3737.50
4560 9017407 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	11230.000	LF	3.24000	36385.20	3.45000	38743.50	3.24000	36385.20
4570 9018245 POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	26.000	EA	1390.81000	36161.06	1480.00000	38480.00	1390.81000	36161.06
4580 9019901 MISC. CITY STREET LIGHT RELOCATION		LUMP	8873.10000	8873.10	9445.00000	9445.00	8873.10000	8873.10
4590 9019901 MISC. CITY STREET LIGHT REMOVAL		LUMP	1434.94000	1434.94	1525.00000	1525.00	1434.94000	1434.94
4600 9019902 MISC. POWER SERVICE PEDESTAL-120/240 VOLT	6.000	EA	5561.85000	33371.10	5900.00000	35400.00	5561.85000	33371.10
SECTION TOTALS			$	278,676.57	$	296,401.00	$	278,676.57
SECTION 0016 TRAFFIC SIGNAL ITEMS - J5P0648A								
4610 9020213 SIGNAL HEAD, TYPE 3S	3.000	EA	898.58000	2695.74	955.00000	2865.00	898.58000	2695.74
4620 9020214 SIGNAL HEAD, TYPE 4S	1.000	EA	1091.92000	1091.92	1162.00000	1162.00	1091.92000	1091.92
4630 9020513 SIGNAL HEAD, TYPE 3B	52.000	EA	937.08000	48728.16	997.00000	51844.00	937.08000	48728.16
4640 9020514 SIGNAL HEAD, TYPE 4B	7.000	EA	1190.92000	8336.44	1267.00000	8869.00	1190.92000	8336.44
4650 9020515 SIGNAL HEAD, TYPE 5B	2.000	EA	1477.76000	2955.52	1573.00000	3146.00	1477.76000	2955.52
4660 9022650 150 WATT 120 VOLT HIGH PRESSURE SODIUM LUMINAIRE	4.000	EA	326.18000	1304.72	347.00000	1388.00	326.18000	1304.72
4670 9023126 POST, TYPE CL, 26 FT. ARM OR 7.9 M ARM	1.000	EA	5452.07000	5452.07	5800.00000	5800.00	5452.07000	5452.07
4680 9023136 POST, TYPE CL, 36 FT. ARM OR 11.0 M ARM	1.000	EA	6604.94000	6604.94	7030.00000	7030.00	6604.94000	6604.94

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 070831-501 COUNTIES : CAMDEN MILLER
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010381 McAninch Corporation UNIT PRICE	 AMOUNT	(2) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(3) 0010120 Bloomsdale Excavating Company UNIT PRICE	 AMOUNT
4690 9023138 POST, TYPE CL, 38 FT. ARM OR 11.6 M ARM	1.000 EA	7220.94000	7220.94	7685.00000	7685.00	7220.94000	7220.94
4700 9023144 POST, TYPE CL, 44 FT. ARM OR 13.4 M ARM	1.000 EA	7770.94000	7770.94	8270.00000	8270.00	7770.94000	7770.94
4710 9023218 POST, TYPE C, 18 FT. ARM OR 5.5 M ARM	1.000 EA	3699.71000	3699.71	3940.00000	3940.00	3699.71000	3699.71
4720 9023224 POST, TYPE C, 24 FT. ARM OR 7.3 M ARM	2.000 EA	4627.07000	9254.14	4925.00000	9850.00	4627.07000	9254.14
4730 9023226 POST, TYPE C, 26 FT. ARM OR 7.9 M ARM	1.000 EA	4827.27000	4827.27	5140.00000	5140.00	4827.27000	4827.27
4740 9023227 POST, TYPE C, 27 FT. ARM OR 8.2 M ARM	1.000 EA	4709.57000	4709.57	5010.00000	5010.00	4709.57000	4709.57
4750 9023228 POST, TYPE C, 28 FT. ARM OR 8.5 M ARM	2.000 EA	4821.77000	9643.54	5130.00000	10260.00	4821.77000	9643.54
4760 9023229 POST, TYPE C, 29 FT. ARM OR 8.8 M ARM	1.000 EA	4726.07000	4726.07	5030.00000	5030.00	4726.07000	4726.07
4770 9023242 POST, TYPE C, 42 FT. ARM OR 12.8 M ARM	4.000 EA	7176.94000	28707.76	7640.00000	30560.00	7176.94000	28707.76
4780 9023332 POST, TYPE B, LONGEST ARM 32 FT. OR 9.8 M	1.000 EA	8729.18000	8729.18	9290.00000	9290.00	8729.18000	8729.18
4790 9023340 POST, TYPE B, LONGEST ARM 40 FT. OR 12 2 M	1.000 EA	9708.18000	9708.18	10330.00000	10330.00	9708.18000	9708.18
4800 9023342 POST, TYPE B, LONGEST ARM 42 FT. OR 12 8 M	1.000 EA	10725.68000	10725.68	11500.00000	11500.00	10725.68000	10725.68
4810 9023350 POST, TYPE B, LONGEST ARM 50 FT. OR 15 2 M	2.000 EA	12740.88000	25481.76	13500.00000	27000.00	12740.88000	25481.76
4820 9023352 POST, TYPE B, LONGEST ARM 52 FT. OR 15 8 M	1.000 EA	12705.68000	12705.68	13500.00000	13500.00	12705.68000	12705.68
4830 9024283 CONTROLLER ASSEMBLY HOUSING, NEMA TS2 CONTROLLER	7.000 EA	13146.91000	92028.37	14000.00000	98000.00	13146.91000	92028.37
4840 9024944 DETECTOR, VEHICLE INDUCTION LOOP (2 CHANNEL - RACK MOUNTED)	13.000 EA	133.52000	1735.76	142.00000	1846.00	133.52000	1735.76
4850 9025020 CONDUIT, 1 IN., LOOP DETECTOR	137.000 LF	14.21000	1946.77	15.00000	2055.00	14.21000	1946.77

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 070831-501 COUNTIES : CAMDEN MILLER
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010381 McAninch Corporation UNIT PRICE	 AMOUNT	(2) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(3) 0010120 Bloomsdale Excavating Company UNIT PRICE	 AMOUNT
4860 9025200 CONDUIT, 2 IN., TRENCH	3051.000	LF	14.36000	43812.36	15.00000	45765.00	14.36000	43812.36
4870 9025300 CONDUIT, 3 IN., TRENCH	4213.000	LF	16.12000	67913.56	17.00000	71621.00	16.12000	67913.56
4880 9025400 CONDUIT, 4 IN., TRENCH	1163.000	LF	21.87000	25434.81	23.00000	26749.00	21.87000	25434.81
4890 9027300 CONDUIT, 3 IN., PUSHED	989.000	LF	12.63000	12491.07	13.50000	13351.50	12.63000	12491.07
4900 9027400 CONDUIT, 4 IN., PUSHED	741.000	LF	22.70000	16820.70	24.00000	17784.00	22.70000	16820.70
4910 9028100 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	360.000	LF	1.15000	414.00	1.25000	450.00	1.15000	414.00
4920 9028208 CABLE, 8 AWG 1 CONDUCTOR, POWER	1580.000	LF	1.37000	2164.60	1.50000	2370.00	1.37000	2164.60
4930 9028302 CABLE, 12 AWG 2 CONDUCTOR	560.000	LF	1.49000	834.40	1.60000	896.00	1.49000	834.40
4940 9028307 CABLE, 12 AWG 7 CONDUCTOR	6600.000	LF	2.52000	16632.00	2.70000	17820.00	2.52000	16632.00
4950 9028354 FIBER OPTIC CABLE, 24 - FIBER, 18 SINGLE MODE, 6 MULTIMODE	10830.000	LF	3.00000	32490.00	3.20000	34656.00	3.00000	32490.00
4960 9028500 CABLE, LOOP DETECTOR, IN DUCT	5410.000	LF	5.15000	27861.50	5.50000	29755.00	5.15000	27861.50
4970 9028510 CABLE, LOOP DETECTOR, LEAD-IN	19060.000	LF	0.90000	17154.00	1.00000	19060.00	0.90000	17154.00
4980 9028810 PULL BOX, PREFORMED CLASS 1	7.000	EA	801.00000	5607.00	850.00000	5950.00	801.00000	5607.00
4990 9028811 PULL BOX, PREFORMED CLASS 2	27.000	EA	911.00000	24597.00	970.00000	26190.00	911.00000	24597.00
5000 9028812 PULL BOX, PREFORMED CLASS 3	9.000	EA	1288.37000	11595.33	1370.00000	12330.00	1288.37000	11595.33
5010 9028816 PULL BOX, PREFORMED CLASS 5	8.000	EA	1255.37000	10042.96	1335.00000	10680.00	1255.37000	10042.96
5020 9029100 BASE, CONCRETE	95.400	CUYD	1217.93000	116190.52	1300.00000	124020.00	1217.93000	116190.52
5030 9029400 TEMPORARY TRAFFIC SIGNALS		LUMP	21851.96000	21851.96	23300.00000	23300.00	21851.96000	21851.96
5040 9029901 MISC. SIGNAL EQUIPMENT REMOVAL		LUMP	22211.60000	22211.60	23700.00000	23700.00	22211.60000	22211.60
5050 9029901 MISC. SIGNAL MAINTENANCE AND PROGRAMMIN		LUMP	8106.54000	8106.54	8700.00000	8700.00	8106.54000	8106.54

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 070831-501 COUNTIES : CAMDEN MILLER
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010381 McAninch Corporation UNIT PRICE	AMOUNT	(2) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(3) 0010120 Bloomsdale Excavating Company UNIT PRICE	AMOUNT
5060 9029902 MISC. CONTROLLER, KEYBOARD ENTRY, 8 PHASE NEMA	1.000 EA	5617.41000	5617.41	6000.00000	6000.00	5617.41000	5617.41
5070 9029902 MISC. OPT. PREEMPTION SYSTEM - COMPLET	7.000 EA	10063.39000	70443.73	10700.00000	74900.00	10063.39000	70443.73
5080 9029902 MISC. OPT. PREEMPTION SYSTEM RELOC. - COMPLETE	1.000 EA	6985.50000	6985.50	7400.00000	7400.00	6985.50000	6985.50
5090 9029902 MISC. POWER SERVICE PED.-120 V (SIGNAL /LIGHT)	1.000 EA	5594.85000	5594.85	6000.00000	6000.00	5594.85000	5594.85
5100 9029902 MISC. VIDEO DETECT SYSTEM RELOCATED-COMPLETE	1.000 EA	6435.50000	6435.50	6850.00000	6850.00	6435.50000	6435.50
5110 9029902 MISC. VIDEO DETECT SYSTEM-COMPLETE (2 CAMERA)	3.000 EA	11341.29000	34023.87	12100.00000	36300.00	11341.29000	34023.87
5120 9029902 MISC. VIDEO DETECT SYSTEM-COMPLETE (3 CAMERA)	1.000 EA	20712.34000	20712.34	22050.00000	22050.00	20712.34000	20712.34
5130 9029902 MISC. VIDEO DETECT SYSTEM-COMPLETE (4 CAMERA)	2.000 EA	23813.39000	47626.78	25350.00000	50700.00	23813.39000	47626.78
5140 9029902 MISC. VIDEO DETECT SYSTEM-COMPLETE (5 CAMERA)	1.000 EA	32307.74000	32307.74	34400.00000	34400.00	32307.74000	32307.74
SECTION TOTALS		$	1,034,764.46	$	1,101,117.50	$	1,034,764.46
SECTION 0017 HIGHWAY SIGNING ITEMS - J5P0648A							
5150 9031010 CONCRETE FOOTINGS, EMBEDDED	31.000 CUYD	1003.85000	31119.35	960.00000	29760.00	1003.85000	31119.35
5160 9031020 CONCRETE FOOTINGS, BOLT DOWN	123.500 CUYD	1042.64000	128766.04	1090.00000	134615.00	1042.64000	128766.04
5170 9031210 STRUCTURAL STEEL POSTS	6370.000 LB	1.70000	10829.00	2.35000	14969.50	1.70000	10829.00
5180 9031220 PIPE POSTS	14180.000 LB	1.94000	27509.20	2.45000	34741.00	1.94000	27509.20
5190 9031240 BREAKAWAY ASSEMBLY	159.000 EA	104.22000	16570.98	75.00000	11925.00	104.22000	16570.98
5200 9031252 7 FT. CHANNEL POST DELINEATOR, DOUBLE STACKED WHITE	7.000 EA	31.28000	218.96	38.00000	266.00	31.28000	218.96

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 070831-501 COUNTIES : CAMDEN MILLER
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010381 McAninch Corporation UNIT PRICE	 AMOUNT	(2) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(3) 0010120 Bloomsdale Excavating Company UNIT PRICE	 AMOUNT
5210 9031256 7 FT. CHANNEL POST DELINEATOR, WHITE	8.000 EA	26.33000	210.64	34.00000	272.00	26.33000	210.64
5220 9031257 7 FT. CHANNEL POST DELINEATOR, AMBER	1.000 EA	26.33000	26.33	34.00000	34.00	26.33000	26.33
5230 9031258 7 FT. CHANNEL POST DELINEATOR, WHITE/RE	3.000 EA	31.28000	93.84	38.00000	114.00	31.28000	93.84
5240 9031259 7 FT. CHANNEL POST DELINEATOR, AMBER/RE	2.000 EA	31.28000	62.56	38.00000	76.00	31.28000	62.56
5250 9031260 WOOD POST, 4 IN. BY 4 IN.	72.000 LF	13.10000	943.20	13.00000	936.00	13.10000	943.20
5260 9035004 TYPE SHR2L-1 SIGN	1452.000 SQFT	18.28000	26542.56	17.00000	24684.00	18.28000	26542.56
5270 9035009 36 IN. OR 900 MM STOP SIGN	3.000 EA	173.51000	520.53	138.00000	414.00	173.51000	520.53
5280 9035011 SIGN, TYPE STR2L-3	2080.000 SQFT	16.69000	34715.20	19.00000	39520.00	16.69000	34715.20
5290 9035064 TYPE STR2L-1 SIGN	20.000 SQFT	22.95000	459.00	25.00000	500.00	22.95000	459.00
5300 9035065 TYPE SHR2L-3 SIGN	37.500 SQFT	16.87000	632.63	19.00000	712.50	16.87000	632.63
5310 9035066 SIGNAL SIGN, TYPE SHR2L-3	383.800 SQFT	37.68000	14461.58	27.00000	10362.60	37.68000	14461.58
5320 9036039 TUBULAR SUPPORT, TYPE C-2318-22	3.000 EA	10603.76000	31811.28	10750.00000	32250.00	10603.76000	31811.28
5330 9036040 TUBULAR SUPPORT, TYPE C-2318-26	1.000 EA	10746.76000	10746.76	13900.00000	13900.00	10746.76000	10746.76
5340 9036042 TUBULAR SUPPORT, TYPE C-2018-28	3.000 EA	12094.26000	36282.78	14900.00000	44700.00	12094.26000	36282.78
5350 9036043 TUBULAR SUPPORT, TYPE C-2018-34	4.000 EA	13804.76000	55219.04	17000.00000	68000.00	13804.76000	55219.04
5360 9039902 MISC. CANTILEVER TRUSS - TYPE V COLUMN	1.000 EA	22907.26000	22907.26	24500.00000	24500.00	22907.26000	22907.26
5370 9039902 MISC. SPAN TRUSS - TWO TYPE I COLUMNS	1.000 EA	41311.03000	41311.03	42500.00000	42500.00	41311.03000	41311.03
5380 9039902 MISC. TUBULAR SPAN - TWO S-1310 POSTS	4.000 EA	14404.53000	57618.12	10650.00000	42600.00	14404.53000	57618.12
5390 9039902 MISC. TUBULAR SPAN - TWO S-27718 POSTS	1.000 EA	30019.03000	30019.03	33000.00000	33000.00	30019.03000	30019.03
5400 9039904 MISC. RELOCATION OF EXISTING SIGNS	367.000 SQFT	6.64000	2436.88	8.50000	3119.50	6.64000	2436.88
SECTION TOTALS		$	582,033.78	$	608,471.10	$	582,033.78

SECTION 0018 BRIDGE NO. A7359 - J5P0648A

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 070831-501 COUNTIES : CAMDEN MILLER
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010381 McAninch Corporation UNIT PRICE	AMOUNT	(2) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(3) 0010120 Bloomsdale Excavating Company UNIT PRICE	AMOUNT
5410 2061000 CLASS 1 EXCAVATION	320.000	CUYD	12.00000	3840.00	15.00000	4800.00	12.12000	3878.40
5420 2061003 CLASS 1 EXCAVATION IN ROCK	113.000	CUYD	70.00000	7910.00	160.00000	18080.00	70.71000	7990.23
5430 5031010 BRIDGE APPROACH SLAB (BRIDGE)	393.000	SQYD	205.00000	80565.00	198.00000	77814.00	207.07000	81378.51
5440 7021012 STRUCTURAL STEEL PILES (12 IN.)	390.000	LF	54.00000	21060.00	45.00000	17550.00	54.55000	21274.50
5450 7026000 PRE-BORE FOR PILING	75.000	LF	125.00000	9375.00	92.00000	6900.00	126.26000	9469.50
5460 7027000 PILE POINT REINFORCEMENT	15.000	EA	100.00000	1500.00	130.00000	1950.00	101.01000	1515.15
5470 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	297.100	CUYD	495.00000	147064.50	320.00000	95072.00	500.00000	148550.00
5480 7034215 SAFETY BARRIER CURB	507.000	LF	62.00000	31434.00	54.00000	27378.00	62.63000	31753.41
5490 7034218 SLAB ON CONCRETE BULB-TEE GIRDER	1754.000	SQYD	205.00000	359570.00	210.00000	368340.00	207.07000	363200.78
5500 7051708 PRESTRESSED CONCRETE BULB TEE GIRDER (108 FT)	16.000	EA	19000.00000	304000.00	20500.00000	328000.00	19191.92000	307070.72
5510 7061060 REINFORCING STEEL (BRIDGES)	30240.000	LB	1.00000	30240.00	1.05000	31752.00	1.01000	30542.40
5520 7071000 CONDUIT SYSTEM ON STRUCTURE		LUMP	5000.00000	5000.00	16225.00000	16225.00	5050.51000	5050.51
5530 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	28.000	EA	1100.00000	30800.00	840.00000	23520.00	1111.11000	31111.08
5540 7123620 DRAINAGE SYSTEM (ON STRUCTURE)		LUMP	29000.00000	29000.00	37000.00000	37000.00	29292.93000	29292.93
5550 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	1800.00000	3600.00	2150.00000	4300.00	1818.18000	3636.36
5560 7161003 LAMINATED NEOPRENE BEARING PAD (TAPERED	32.000	EA	240.00000	7680.00	245.00000	7840.00	242.42000	7757.44
5570 7251000 CORRUGATED METAL PIPE PILE SPACERS	15.000	EA	700.00000	10500.00	625.00000	9375.00	10.00000	150.00
SECTION TOTALS			$	1,083,138.50	$	1,075,896.00	$	1,083,621.92
SECTION 0019 BRIDGE NO. A7409 - J5P0648A								
5580 2061003 CLASS 1 EXCAVATION IN ROCK	51.000	CUYD	70.00000	3570.00	175.00000	8925.00	70.71000	3606.21

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 070831-501 COUNTIES : CAMDEN MILLER
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010381 McAninch Corporation UNIT PRICE	AMOUNT	(2) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(3) 0010120 Bloomsdale Excavating Company UNIT PRICE	AMOUNT
5590 5031010 BRIDGE APPROACH SLAB (BRIDGE)	248.000	SQYD	205.00000	50840.00	192.00000	47616.00	207.07000	51353.36
5600 7021012 STRUCTURAL STEEL PILES (12 IN.)	378.000	LF	60.00000	22680.00	52.00000	19656.00	60.61000	22910.58
5610 7026000 PRE-BORE FOR PILING	342.000	LF	46.00000	15732.00	86.00000	29412.00	46.46000	15889.32
5620 7027000 PILE POINT REINFORCEMENT	18.000	EA	100.00000	1800.00	130.00000	2340.00	101.01000	1818.18
5630 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	156.400	CUYD	445.00000	69598.00	360.00000	56304.00	449.49000	70300.24
5640 7034213 SLAB ON CONCRETE I-GIRDER	1235.000	SQYD	205.00000	253175.00	217.00000	267995.00	207.07000	255731.45
5650 7034215 SAFETY BARRIER CURB	530.000	LF	62.00000	32860.00	54.00000	28620.00	62.63000	33193.90
5660 7059902 MISC. PRESTRESSED CONC. NU-GDR, 125 FT SPAN	5.000	EA	30000.00000	150000.00	37300.00000	186500.00	30303.03000	151515.15
5670 7059902 MISC. PRESTRESSED CONC. NU-GDR, 112 FT SPAN	5.000	EA	34000.00000	170000.00	32600.00000	163000.00	34343.43000	171717.15
5680 7061060 REINFORCING STEEL (BRIDGES)	16470.000	LB	1.00000	16470.00	1.05000	17293.50	1.01000	16634.70
5690 7071000 CONDUIT SYSTEM ON STRUCTURE		LUMP	5000.00000	5000.00	18000.00000	18000.00	5050.51000	5050.51
5700 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	16.000	EA	740.00000	11840.00	450.00000	7200.00	747.48000	11959.68
5710 7123610 SLAB DRAIN	11.000	EA	305.00000	3355.00	275.00000	3025.00	308.08000	3388.88
5720 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	1000.00000	2000.00	1375.00000	2750.00	1010.10000	2020.20
5730 7161003 LAMINATED NEOPRENE BEARING PAD (TAPERED	20.000	EA	275.00000	5500.00	290.00000	5800.00	277.78000	5555.60
SECTION TOTALS			$	814,420.00	$	864,436.50	$	822,645.11
SECTION 0020 WALL NO. A7502 - J5P0648A								
5740 7110300 CONCRETE AND MASONRY PROTECTION SYSTEM		LUMP	2600.00000	2600.00	4525.00000	4525.00	2600.00000	2600.00
5750 7201000 MECHANICALLY STABILIZED EARTH WALL SYSTEMS	4117.000	SQFT	36.60000	150682.20	45.00000	185265.00	36.78000	151423.26
SECTION TOTALS			$	153,282.20	$	189,790.00	$	154,023.26
CONTRACT TOTALS			$	30,581,555.60	$	31,305,042.42	$	34,999,842.55

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 070831-501 COUNTIES : CAMDEN MILLER
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J5P0309A								
0010 2013000 CLEARING AND GRUBBING CLEARING AND GRUBBING	58.000	ACRE	2500.00000	145000.00				
0020 2022010 REMOVAL OF IMPROVEMENTS		LUMP	90000.00000	90000.00				
0030 2037075 COMPACTING IN CUT	42.800	STA	100.00000	4280.00				
0040 2039901 MISC. COMPACTING EMBANKMENT		LUMP	80000.00000	80000.00				
0050 2039901 MISC. UNCLASSIFIED EXCAVATION		LUMP	6600000.00000	6600000.00				
0060 2063000 CLASS 3 EXCAVATION	3057.000	CUYD	5.00000	15285.00				
0070 2063100 CLASS 3 EXCAVATION IN ROCK	1384.000	CUYD	40.00000	55360.00				
0080 2071000 LINEAR GRADING CLASS 1	0.200	STA	2500.00000	500.00				
0090 2081000 INTERCEPTION DITCH	16.000	100F	290.00000	4640.00				
0100 2143000 PLACING ROCK FILL	1621.000	CUYD	1.80000	2917.80				
0110 3030610A PLACING ROCK BASE (18 IN. THICK)	137139.000	SQYD	4.00000	548556.00				
0120 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	13092.000	SQYD	4.50000	58914.00				
0130 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	199.700	TONS	65.00000	12980.50				
0140 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	843.100	TONS	60.00000	50586.00				
0150 4019905 MISC. OPT. SHLDR. (4 IN PCCP OR 3.75 IN ASPH)	18895.400	SQYD	19.00000	359012.60				
0160 4019905 MISC. OPT. SHLDR. (6 IN PCCP OR 5.75 IN ASPH)	17480.900	SQYD	23.00000	402060.70				
0170 4020520 BITUMINOUS PAVEMENT MIXTURE PG64-22 (SURFACE LEVELING)	16.100	TONS	175.00000	2817.50				

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 070831-501 COUNTIES : CAMDEN MILLER
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0180 5029905 MISC. CONCRETE SHOULDER (9 IN.)	682.500	SQYD	62.00000	42315.00				
0190 5029905 MISC. OPT. PAVT. (9 IN. PCCP OR 10 IN. ASPH)	8029.500	SQYD	38.00000	305121.00				
0200 5041000 CONCRETE APPROACH PAVEMENT	1018.500	SQYD	35.00000	35647.50				
0210 6044012 PIPE COLLAR, TYPE B	1.000	EA	1100.00000	1100.00				
0220 6061010 GUARDRAIL TYPE A	7788.000	LF	14.60000	113704.80				
0230 6061040 GUARDRAIL TYPE D	25.000	LF	18.10000	452.50				
0240 6062204 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION ONLY)	10.000	EA	1591.28000	15912.80				
0250 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	10.000	EA	507.57000	5075.70				
0260 6063015 TYPE A CRASHWORTHY END TERMINAL	11.000	EA	2137.67000	23514.37				
0270 6066610 END ANCHOR	4.000	EA	921.43000	3685.72				
0280 6071011A CHAIN-LINK FENCE (48 IN.)	10.000	LF	57.62000	576.20				
0290 6071040 DRIVE GATE (CHAIN-LINK)	1.000	EA	853.55000	853.55				
0300 6083008 8 IN. CONCRETE MEDIAN STRIP	1079.200	SQYD	47.00000	50722.40				
0310 6091041 CONCRETE GUTTER TYPE A	209.000	LF	27.00000	5643.00				
0320 6091052 CURB AND GUTTER TYPE B	366.000	LF	23.50000	8601.00				
0330 6094010 DRAIN BASIN	2.000	EA	5000.00000	10000.00				
0340 6096041 PLACING TYPE 1 ROCK DITCH LINER	1023.000	CUYD	21.00000	21483.00				
0350 6096042 PLACING TYPE 2 ROCK DITCH LINER	2002.000	CUYD	16.00000	32032.00				
0360 6096043 PLACING TYPE 3 ROCK DITCH LINER	1531.000	CUYD	15.00000	22965.00				

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 070831-501 COUNTIES : CAMDEN MILLER
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0370 6096044 PLACING TYPE 4 ROCK DITCH LINER	1626.000 CUYD	17.00000	27642.00				
0380 6096050 BEDDING MATERIAL FOR ROCK DITCH LINER	1204.000 CUYD	42.00000	50568.00				
0390 6097000 ROCK LINING	111.000 CUYD	50.00000	5550.00				
0400 6099903 MISC. CONCRETE GUTTER TYPE A MODIFIED	353.000 LF	31.00000	10943.00				
0410 6113040 PLACING TYPE 2 ROCK BLANKET	969.000 CUYD	21.00000	20349.00				
0420 6116010A SLOPE PROTECTION	56.000 SQYD	125.00000	7000.00				
0430 6122009 IMPACT ATTENUATOR (9 SAND BARRELS)	3.000 EA	3150.00000	9450.00				
0440 6122020 REPLACEMENT SAND BARREL	9.000 EA	700.00000	6300.00				
0450 6122030 IMPACT ATTENUATOR (RELOCATION)	1.000 EA	500.00000	500.00				
0460 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000 EA	8000.00000	16000.00				
0470 6141023 GRATE AND BEARING PLATE (5 FT. X 2 FT. OR 1524 MM X 610 MM)	1.000 EA	720.00000	720.00				
0480 6141024 GRATE AND BEARING PLATE (5 FT. X 3 FT. OR 1524 MM X 914 MM)	1.000 EA	1050.00000	1050.00				
0490 6141121 CURVED VANE GRATE AND FRAME (4 FT X 2 FT OR 1200MM X 600MM)	20.000 EA	875.00000	17500.00				
0500 6143014 MANHOLE FRAME AND COVER, TYPE 4	1.000 EA	300.00000	300.00				
0510 6161005 CONSTRUCTION SIGNS	2160.000 SQFT	15.00000	32400.00				
0520 6161010 RELOCATED SIGNS	368.000 SQFT	10.00000	3680.00				
0530 6161020 CHANNELIZER (DRUM-LIKE)	48.000 EA	100.00000	4800.00				
0540 6161030 TYPE III MOVEABLE BARRICADE	12.000 EA	150.00000	1800.00				
0550 6161040 FLASHING ARROW PANEL	3.000 EA	1200.00000	3600.00				

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 070831-501 COUNTIES : CAMDEN MILLER
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0560 6161070 TUBULAR MARKER	6.000	EA	56.00000	336.00				
0570 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	2.000	EA	8000.00000	16000.00				
0580 6161120 INSTALLING "DRIVE SMART" SIGN	1.000	EA	100.00000	100.00				
0590 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	1.000	EA	100.00000	100.00				
0600 6172001 CONCRETE TRAFFIC BARRIER, TYPE B (MODIFIED)	218.000	LF	130.00000	28340.00				
0610 6173000 CONCRETE TRAFFIC BARRIER, TYPE C	8798.000	LF	37.00000	325526.00				
0620 6173100 CONCRETE TRAFFIC BARRIER, TYPE D	150.000	LF	145.00000	21750.00				
0630 6173602A TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / COMMISSION RETAINED	1831.000	LF	40.00000	73240.00				
0640 6175010 RELOCATING TEMPORARY CONCRETE TRAFFIC BARRIER	2771.000	LF	10.00000	27710.00				
0650 6181000 MOBILIZATION		LUMP	1425000.00000	1425000.00				
0660 6191000 PAVEMENT EDGE TREATMENT	1836.000	LF	4.00000	7344.00				
0670 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	273.000	LF	18.00000	4914.00				
0680 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	30.000	EA	275.00000	8250.00				
0690 6205131 TYPE 2 PREFORMED MARKING TAPE (GROOVED) STRAIGHT ARROW	6.000	EA	275.00000	1650.00				
0700 6205132 TYPE 2 PREFORMED MARKING TAPE (GROOVED) COMBINATION STRAIGHT-LEFT/RIGHT ARROW	2.000	EA	550.00000	1100.00				
0710 6205133 TYPE 2 PREFORMED MARKING TAPE (GROOVED) WORD (ONLY)	2.000	EA	600.00000	1200.00				

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 070831-501 COUNTIES : CAMDEN MILLER
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0720 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	32042.000	LF	0.10000	3204.20				
0730 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	30410.000	LF	0.10000	3041.00				
0740 6205902 6 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	9224.000	LF	0.14000	1291.36				
0750 6205903 6 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	7040.000	LF	0.14000	985.60				
0760 6205906 12 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	479.000	LF	0.28000	134.12				
0770 6206125 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 24 IN., YELLOW	686.000	LF	1.50000	1029.00				
0780 6206201A TYPE A EPOXY PAVEMENT MARKING 4 IN., WHITE	595.000	LF	0.75000	446.25				
0790 6206203A TYPE A EPOXY PAVEMENT MARKING 4 IN., YELLOW	4708.000	LF	0.75000	3531.00				
0800 6206215A TYPE A EPOXY PAVEMENT MARKING, 24 IN., WHITE	48.000	LF	4.00000	192.00				
0810 6207000A PAVEMENT MARKING REMOVAL (PAINT)	32887.000	LF	0.25000	8221.75				
0820 6207011 PAVEMENT MARKING REMOVAL (EPOXY)	31542.000	LF	0.35000	11039.70				
0830 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	518.000	EA	1.65000	854.70				
0840 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	518.000	EA	1.85000	958.30				
0850 6209902 MISC. PAVEMENT MARKING REMOVAL (ARROW)	9.000	EA	50.00000	450.00				
0860 6214600A FLOWABLE BACKFILL	74.000	CUYD	150.00000	11100.00				
0870 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	15381.000	SQYD	2.75000	42297.75				

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 070831-501 COUNTIES : CAMDEN MILLER
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0880 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	50000.00000	50000.00				
0890 7250312A 12 IN. PIPE GROUP B	2280.000	LF	23.00000	52440.00				
0900 7250315A 15 IN. PIPE GROUP B	481.000	LF	25.00000	12025.00				
0910 7250318A 18 IN. PIPE GROUP B	298.000	LF	28.00000	8344.00				
0920 7250324A 24 IN. PIPE GROUP B	196.000	LF	34.00000	6664.00				
0930 7250415 15 IN. PIPE GROUP C	102.000	LF	24.00000	2448.00				
0940 7250430 30 IN. PIPE GROUP C	88.000	LF	55.00000	4840.00				
0950 7261312 12 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	6.000	LF	30.00000	180.00				
0960 7261315 15 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	285.000	LF	31.00000	8835.00				
0970 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	58.000	LF	46.00000	2668.00				
0980 7261330 30 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	381.000	LF	56.00000	21336.00				
0990 7261348 48 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	195.000	LF	90.00000	17550.00				
1000 7261448 48 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	250.000	LF	103.00000	25750.00				
1010 7261454 54 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	180.000	LF	133.00000	23940.00				
1020 7261530 30 IN. CLASS V REINFORCED CONCRETE PIPE CULVERT	645.000	LF	64.00000	41280.00				
1030 7261548 48 IN. CLASS V REINFORCED CONCRETE PIPE CULVERT	384.000	LF	115.00000	44160.00				

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 070831-501 COUNTIES : CAMDEN MILLER
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1040 7261566 66 IN. CLASS V REINFORCED CONCRETE PIPE CULVERT	312.000 LF	180.00000	56160.00				
1050 7310060 PRECAST CONCRETE MANHOLE - 60 IN.	16.000 FT	285.00000	4560.00				
1060 7311042 PRECAST CONCRETE DROP INLET 4 FT X 2 FT	68.000 FT	480.00000	32640.00				
1070 7311052 PRECAST CONCRETE DROP INLET 5 FT X 2 FT	4.000 FT	370.00000	1480.00				
1080 7311053 PRECAST CONCRETE DROP INLET 5 FT X 3 FT	4.000 FT	375.00000	1500.00				
1090 7320615 15 IN. (375 MM) PRECAST CONCRETE FLARED END SECTION	4.000 EA	800.00000	3200.00				
1100 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	1.000 EA	950.00000	950.00				
1110 7320630 30 IN. (750 MM) PRECAST CONCRETE FLARED END SECTION	5.000 EA	1150.00000	5750.00				
1120 7320648 48 IN. (1200 MM) PRECAST CONCRETE FLARED END SECTION	6.000 EA	1960.00000	11760.00				
1130 7320654 54 IN. (1350 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	2300.00000	4600.00				
1140 7320666 66 IN. (1650 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	3900.00000	7800.00				
1150 7320815A 15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	2.000 EA	220.00000	440.00				
1160 7320830A 30 IN. (750 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	1.000 EA	430.00000	430.00				
1170 8051000A SEEDING - COOL SEASON MIXTURES	18.500 ACRE	1550.00000	28675.00				
1180 8052000A SEEDING - WARM SEASON MIXTURES	18.200 ACRE	1850.00000	33670.00				
1190 8061010A TYPE B BERM	7276.000 LF	1.90000	13824.40				

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 070831-501 COUNTIES : CAMDEN MILLER
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1200 8061011 SLOPE DRAINS	772.000	LF	15.00000	11580.00				
1210 8061016 SEDIMENT REMOVAL	411.000	CUYD	40.00000	16440.00				
1220 8061017 TEMPORARY SEEDING AND MULCHING	14.700	ACRE	850.00000	12495.00				
1230 8061019 SILT FENCE	10904.000	LF	2.00000	21808.00				
1240 8061021 TYPE I DITCH CHECK	25.000	EA	100.00000	2500.00				
1250 8061022 TYPE II DITCH CHECK	6.000	EA	250.00000	1500.00				
SECTION TOTALS			$	11,980,026.77	$		$	
SECTION 0002 ALT PVMT A ITEMS - J5P0309A								
1260 4030401 8 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	10571.800	SQYD	32.00000	338297.60				
1270 4030402 9 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	70220.600	SQYD	33.00000	2317279.80				
1280 6206217A TYPE A EPOXY PAVEMENT MARKING, 6 IN., WHITE	15043.000	LF	0.50000	7521.50				
1290 6206231 TYPE A EPOXY PAVEMENT MARKING, 12 IN., WHITE	1429.000	LF	1.00000	1429.00				
1300 6206233 TYPE A EPOXY PAVEMENT MARKING, 6 IN., YELLOW	16023.000	LF	0.50000	8011.50				
1310 6206503 POLYUREA PAVEMENT MARKING, 6 IN., WHITE	522.000	LF	0.64000	334.08				
1320 6206504 POLYUREA PAVEMENT MARKING, 6 IN., YELLO	522.000	LF	0.64000	334.08				
1330 6209903 MISC. 13 IN. WHITE ACRYLIC WATERBOURNE PAINT	970.000	LF	1.00000	970.00				
1340 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	299.700	STA	32.00000	9590.40				
SECTION TOTALS			$	2,683,767.96	$		$	
SECTION 0003 ALT PVMT B ITEMS - J5P0309A								

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 070831-501 COUNTIES : CAMDEN MILLER
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1350 5021308 CONCRETE PAVEMENT (8 IN. NON-REINFORCED 15 FT. JOINTS)	10571.800 SQYD						
1360 5021309 CONCRETE PAVEMENT (9 IN. NON-REINFORCED 15 FT. JOINTS)	70220.600 SQYD						
1370 6206231 TYPE A EPOXY PAVEMENT MARKING, 12 IN., WHITE	692.000 LF						
1380 6206503 POLYUREA PAVEMENT MARKING, 6 IN., WHITE	15559.000 LF						
1390 6206504 POLYUREA PAVEMENT MARKING, 6 IN., YELLO	16543.000 LF						
1400 6206511 POLYUREA PAVEMENT MARKING, 12 IN., WHIT	737.000 LF						
1410 6209903 MISC. 13 IN. WHITE ACRYLIC WATERBOURNE PAINT	970.000 LF						
1420 6262000A PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	299.700 STA						
SECTION TOTALS		$		$		$	
SECTION 0004 HIGHWAY LIGHTING ITEMS - J5P0309A							
1430 9011062 LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 2	10.000 EA	2063.74000	20637.40				
1440 9011064 LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 3	2.000 EA	1926.24000	3852.48				
1450 9011106 BRACKET ARM, 6 FT. OR 1.8 M	3.000 EA	250.28000	750.84				
1460 9011115 BRACKET ARM, 15 FT. OR 4.6 M	9.000 EA	513.18000	4618.62				
1470 9011310 LUMINAIRE, 250 WATT HIGH PRESSURE SODIU	8.000 EA	359.18000	2873.44				
1480 9011320 LUMINAIRE, 400 WATT HIGH PRESSURE SODIU	4.000 EA	386.68000	1546.72				
1490 9012230 BASE MOUNTED CONTROL STATION 240 VOLT - 4 CIRCUIT	2.000 EA	5782.41000	11564.82				

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 070831-501 COUNTIES : CAMDEN MILLER
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1500 9013002 CONDUIT, 2 IN. RIGID, IN TRENCH	616.000	LF	14.44000	8895.04				
1510 9013003 CONDUIT, 3 IN. RIGID, IN TRENCH	372.000	LF	19.04000	7082.88				
1520 9015010 TRENCHING TYPE I	2095.000	LF	2.69000	5635.55				
1530 9015020 TRENCHING TYPE II	2452.000	LF	4.48000	10984.96				
1540 9016110 PULL BOX, PREFORMED CLASS 1	15.000	EA	801.00000	12015.00				
1550 9017002 CABLE, 2 AWG 1 CONDUCTOR	630.000	LF	3.33000	2097.90				
1560 9017110 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	1390.000	LF	1.15000	1598.50				
1570 9017404 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 6 AWG	2990.000	LF	4.96000	14830.40				
1580 9017407 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	2620.000	LF	4.13000	10820.60				
1590 9018245 POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	15.000	EA	1390.81000	20862.15				
1600 9018613 POWER SUPPLY ASSEMBLY, TYPE 2, 240/120 VOLT SERVICE, LIGHTING AND SIGNALS	2.000	EA	5561.85000	11123.70				
SECTION TOTALS			$	151,791.00	$		$	
SECTION 0005 TRAFFIC SIGNAL ITEMS - J5P0309A								
1610 9020213 SIGNAL HEAD, TYPE 3S	2.000	EA	898.58000	1797.16				
1620 9020513 SIGNAL HEAD, TYPE 3B	20.000	EA	937.08000	18741.60				
1630 9020514 SIGNAL HEAD, TYPE 4B	1.000	EA	1190.92000	1190.92				
1640 9020515 SIGNAL HEAD, TYPE 5B	3.000	EA	1477.76000	4433.28				
1650 9023209 POST, TYPE C, 9 FT. ARM OR 2.7 M ARM	1.000	EA	3221.21000	3221.21				

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 070831-501 COUNTIES : CAMDEN MILLER
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1660 9023222 POST, TYPE C, 22 FT. ARM OR 6.7 M ARM	1.000 EA	4203.57000	4203.57				
1670 9023225 POST, TYPE C, 25 FT. ARM OR 7.6 M ARM	1.000 EA	4715.07000	4715.07				
1680 9023227 POST, TYPE C, 27 FT. ARM OR 8.2 M ARM	1.000 EA	4709.57000	4709.57				
1690 9023228 POST, TYPE C, 28 FT. ARM OR 8.5 M ARM	1.000 EA	4819.57000	4819.57				
1700 9023232 POST, TYPE C, 32 FT. ARM OR 9.8 M ARM	1.000 EA	5570.94000	5570.94				
1710 9023235 POST, TYPE C, 35 FT. ARM OR 10.7 M ARM	2.000 EA	6635.74000	13271.48				
1720 9023241 POST, TYPE C, 41 FT. ARM OR 12.5 M ARM	1.000 EA	5801.94000	5801.94				
1730 9023253 POST, TYPE C, 53 FT. ARM OR 16.2 M ARM	1.000 EA	8452.94000	8452.94				
1740 9023254 POST, TYPE C, 54 FT. ARM OR 16.5 M ARM	1.000 EA	8463.94000	8463.94				
1750 9023329 POST, TYPE B, LONGEST ARM 29 FT. OR 8.8 M	1.000 EA	7591.78000	7591.78				
1760 9024281 CONTROLLER ASSEMBLY HOUSING, KEYBOARD ENTRY, 8 PHASE NEMA CONTROLLER	3.000 EA	13146.91000	39440.73				
1770 9024944 DETECTOR, VEHICLE INDUCTION LOOP (2 CHANNEL - RACK MOUNTED)	14.000 EA	133.52000	1869.28				
1780 9025020 CONDUIT, 1 IN., LOOP DETECTOR	243.000 LF	14.12000	3431.16				
1790 9025200 CONDUIT, 2 IN., TRENCH	1217.000 LF	14.36000	17476.12				
1800 9025400 CONDUIT, 4 IN., TRENCH	1673.000 LF	21.04000	35199.92				
1810 9027400 CONDUIT, 4 IN., PUSHED	98.000 LF	26.38000	2585.24				
1820 9028202 CABLE, 2 AWG 1 CONDUCTOR, POWER	2060.000 LF	3.33000	6859.80				
1830 9028208 CABLE, 8 AWG 1 CONDUCTOR, POWER	620.000 LF	1.37000	849.40				
1840 9028307 CABLE, 12 AWG 7 CONDUCTOR	3600.000 LF	2.52000	9072.00				

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 070831-501 COUNTIES : CAMDEN MILLER
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1850 9028350 FIBER OPTIC CABLE, 6 - FIBER, SINGLE MODE	1790.000	LF	1.80000	3222.00				
1860 9028500 CABLE, LOOP DETECTOR, IN DUCT	6570.000	LF	5.13000	33704.10				
1870 9028510 CABLE, LOOP DETECTOR, LEAD-IN	2720.000	LF	1.40000	3808.00				
1880 9028620 POWER SUPPLY ASSEMBLY, TYPE 2	1.000	EA	5561.85000	5561.85				
1890 9028810 PULL BOX, PREFORMED CLASS 1	10.000	EA	801.00000	8010.00				
1900 9028811 PULL BOX, PREFORMED CLASS 2	6.000	EA	911.00000	5466.00				
1910 9028812 PULL BOX, PREFORMED CLASS 3	1.000	EA	1288.37000	1288.37				
1920 9028816 PULL BOX, PREFORMED CLASS 5	8.000	EA	1255.37000	10042.96				
1930 9029100 BASE, CONCRETE	46.500	CUYD	1210.23000	56275.70				
SECTION TOTALS			$	341,147.60	$		$	
SECTION 0006 HIGHWAY SIGNING ITEMS - J5P0309A								
1940 9031010 CONCRETE FOOTINGS, EMBEDDED	25.200	CUYD	1003.85000	25297.02				
1950 9031020 CONCRETE FOOTINGS, BOLT DOWN	36.700	CUYD	1042.64000	38264.89				
1960 9031210 STRUCTURAL STEEL POSTS	14270.000	LB	1.70000	24259.00				
1970 9031220 PIPE POSTS	2810.000	LB	1.94000	5451.40				
1980 9031240 BREAKAWAY ASSEMBLY	53.000	EA	104.22000	5523.66				
1990 9031252 7 FT. CHANNEL POST DELINEATOR, DOUBLE STACKED WHITE	13.000	EA	33.54000	436.02				
2000 9031256 7 FT. CHANNEL POST DELINEATOR, WHITE	38.000	EA	27.82000	1057.16				
2010 9031257 7 FT. CHANNEL POST DELINEATOR, AMBER	27.000	EA	27.82000	751.14				
2020 9031258 7 FT. CHANNEL POST DELINEATOR, WHITE/RE	17.000	EA	32.83000	558.11				

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 070831-501 COUNTIES : CAMDEN MILLER
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
2030 9031259 7 FT. CHANNEL POST DELINEATOR, AMBER/RE	4.000	EA	32.83000	131.32				
2040 9031270A PERFORATED SQUARE STEEL TUBE POST, 2 IN , 12 GA.	42.000	LF	10.41000	437.22				
2050 9031271 PERFORATED SQUARE STEEL TUBE POST ANCHO	6.000	LF	20.67000	124.02				
2060 9035004 TYPE SHR2L-1 SIGN	545.000	SQFT	18.28000	9962.60				
2070 9035009 36 IN. OR 900 MM STOP SIGN	1.000	EA	173.51000	173.51				
2080 9035011 SIGN, TYPE STR2L-3	2353.000	SQFT	16.69000	39271.57				
2090 9035015 TYPE IV OBJECT MARKER	4.000	EA	153.99000	615.96				
2100 9035066 SIGNAL SIGN, TYPE SHR2L-3	71.600	SQFT	28.98000	2074.97				
2110 9036036 TUBULAR SUPPORT, TYPE C-2315-20	1.000	EA	8964.81000	8964.81				
2120 9039901 MISC. OVERHEAD TRUSS - SIGN 44		LUMP	53326.53000	53326.53				
SECTION TOTALS			$	216,680.91	$		$	
SECTION 0007 BRIDGE NO. A7321 - J5P0309A								
2130 2061003 CLASS 1 EXCAVATION IN ROCK	225.000	CUYD	70.00000	15750.00				
2140 5031010 BRIDGE APPROACH SLAB (BRIDGE)	315.000	SQYD	210.00000	66150.00				
2150 7021012 STRUCTURAL STEEL PILES (12 IN.)	572.000	LF	50.00000	28600.00				
2160 7026000 PRE-BORE FOR PILING	540.000	LF	90.00000	48600.00				
2170 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	170.200	CUYD	425.00000	72335.00				
2180 7034215 SAFETY BARRIER CURB	560.000	LF	50.00000	28000.00				
2190 7034218 SLAB ON CONCRETE BULB-TEE GIRDER	1596.000	SQYD	215.00000	343140.00				
2200 7051722 PRESTRESSED CONCRETE BULB TEE GIRDER (122 FT)	14.000	EA	27000.00000	378000.00				

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 070831-501 COUNTIES : CAMDEN MILLER
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
2210 7061060 REINFORCING STEEL (BRIDGES)	17780.000	LB	1.20000	21336.00				
2220 7071000 CONDUIT SYSTEM ON STRUCTURE		LUMP	17444.14000	17444.14				
2230 7121060 FABRICATED SIGN SUPPORT BRACKETS		LUMP	5037.81000	5037.81				
2240 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	24.000	EA	750.00000	18000.00				
2250 7123610 SLAB DRAIN	11.000	EA	330.00000	3630.00				
2260 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	2170.00000	4340.00				
2270 7161003 LAMINATED NEOPRENE BEARING PAD (TAPERED	28.000	EA	150.00000	4200.00				
SECTION TOTALS			$	1,054,562.95	$		$	
SECTION 0008 BRIDGE NO. A7322 - J5P0309A								
2280 2061000 CLASS 1 EXCAVATION	400.000	CUYD	35.00000	14000.00				
2290 2065500 TEMPORARY SHORING		LUMP	1.00000	1.00				
2300 5031010 BRIDGE APPROACH SLAB (BRIDGE)	464.000	SQYD	207.00000	96048.00				
2310 7021012 STRUCTURAL STEEL PILES (12 IN.)	1544.000	LF	52.00000	80288.00				
2320 7026000 PRE-BORE FOR PILING	772.000	LF	87.00000	67164.00				
2330 7027000 PILE POINT REINFORCEMENT	68.000	EA	110.00000	7480.00				
2340 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	322.000	CUYD	435.00000	140070.00				
2350 7034213 SLAB ON CONCRETE I-GIRDER	1421.000	SQYD	221.00000	314041.00				
2360 7034215 SAFETY BARRIER CURB	330.000	LF	51.00000	16830.00				
2370 7034411 MEDIAN BARRIER CURB (TYPE C)	201.000	LF	80.00000	16080.00				
2380 7051150 PRESTRESSED CONCRETE I-GIRDER, 50 FT SPAN	30.000	EA	5200.00000	156000.00				

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 070831-501 COUNTIES : CAMDEN MILLER
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
2390 7061060 REINFORCING STEEL (BRIDGES)	39880.000	LB	1.15000	45862.00				
2400 7123610 SLAB DRAIN	10.000	EA	340.00000	3400.00				
2410 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	2500.00000	5000.00				
2420 7161003 LAMINATED NEOPRENE BEARING PAD (TAPERED	60.000	EA	148.00000	8880.00				
SECTION TOTALS			$	971,144.00	$		$	
SECTION 0009 BRIDGE NO. A7354 - J5P0309A								
2430 7110300 CONCRETE AND MASONRY PROTECTION SYSTEM		LUMP	13500.00000	13500.00				
2440 7110400 SACRIFICIAL GRAFFITI PROTECTION SYSTEM		LUMP	6750.00000	6750.00				
2450 7201000 MECHANICALLY STABILIZED EARTH WALL SYSTEMS	13067.000	SQFT	52.00000	679484.00				
SECTION TOTALS			$	699,734.00	$		$	
SECTION 0010 BRIDGE NO. A7355 - J5P0309A								
2460 7110300 CONCRETE AND MASONRY PROTECTION SYSTEM		LUMP	4500.00000	4500.00				
2470 7110400 SACRIFICIAL GRAFFITI PROTECTION SYSTEM		LUMP	2250.00000	2250.00				
2480 7201000 MECHANICALLY STABILIZED EARTH WALL SYSTEMS	4219.000	SQFT	52.00000	219388.00				
SECTION TOTALS			$	226,138.00	$		$	
SECTION 0011 BRIDGE NO. J08323 - J5P0309A								
2490 2164000 CURB REMOVAL	7.000	LF	270.00000	1890.00				
2500 5031010 BRIDGE APPROACH SLAB (BRIDGE)	111.000	SQYD	270.00000	29970.00				
2510 7034219A BARRIER CURB (TYPE D)	13.000	LF	140.00000	1820.00				
2520 7039903 MISC. TRANSITION BARRIER	7.000	LF	170.00000	1190.00				
SECTION TOTALS			$	34,870.00	$		$	
SECTION 0012 ROADWAY ITEMS - J5P0648A								

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 070831-501 COUNTIES : CAMDEN MILLER
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
2530 2013000 CLEARING AND GRUBBING	32.000	ACRE	2500.00000	80000.00				
2540 2022010 REMOVAL OF IMPROVEMENTS		LUMP	250000.00000	250000.00				
2550 2024072 REMOVAL OF FLOOR SHEETING ACM ON CONCRETE (FRIABLE)	190.000	SQFT	10.00000	1900.00				
2560 2024098 REMOVAL OF FLOOR TILE AND MASTIC ACM ON CONCRETE (CATEGORY I NON-FRIABLE)	15320.000	SQFT	1.40000	21448.00				
2570 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. 1(J5P0648A)		LUMP	7500.00000	7500.00				
2580 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. 16(J5P0648A)		LUMP	7500.00000	7500.00				
2590 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. 39(J5P0648A)		LUMP	7500.00000	7500.00				
2600 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. 43(J5P0648A)		LUMP	7500.00000	7500.00				
2610 2029901 MISC. CONTAMINATED SOIL EXC. AND DISPOSAL		LUMP	50000.00000	50000.00				
2620 2037075 COMPACTING IN CUT	95.000	STA	100.00000	9500.00				
2630 2039901 MISC. COMPACTING EMBANKMENT		LUMP	95000.00000	95000.00				
2640 2039901 MISC. UNCLASSIFIED EXCAVATION		LUMP	4500000.00000	4500000.00				
2650 2063000 CLASS 3 EXCAVATION	7312.000	CUYD	5.00000	36560.00				
2660 2063100 CLASS 3 EXCAVATION IN ROCK	656.000	CUYD	40.00000	26240.00				
2670 2063500 CULVERT CLEANOUT	2.000	EA	1000.00000	2000.00				
2680 2065500 TEMPORARY SHORING		LUMP	2000.00000	2000.00				
2690 2071000 LINEAR GRADING CLASS 1	9.000	STA	1400.00000	12600.00				

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 070831-501 COUNTIES : CAMDEN MILLER
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
2700 2072000 LINEAR GRADING CLASS 2	10.600	STA	1500.00000	15900.00				
2710 2081000 INTERCEPTION DITCH	19.000	100F	290.00000	5510.00				
2720 3030610A PLACING ROCK BASE (18 IN. THICK)	111032.000	SQYD	4.00000	444128.00				
2730 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	16173.000	SQYD	6.50000	105124.50				
2740 3105003 GRAVEL (A) OR CRUSHED STONE (B)	1759.000	SQYD	5.25000	9234.75				
2760 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	1074.200	TONS	70.00000	75194.00				
2770 4019905 MISC. TYPE A3 SHOULDER	14504.500	SQYD	20.00000	290090.00				
2780 5021106 CONCRETE PAVEMENT (6 IN. NON-REINF)	193.900	SQYD	68.00000	13185.20				
2790 5021108 CONCRETE PAVEMENT (8 IN. NON-REINF)	1724.000	SQYD	45.00000	77580.00				
2800 5029905 MISC. OPTIONAL PAVEMENT, 7 IN.	2044.700	SQYD	43.00000	87922.10				
2810 5041000 CONCRETE APPROACH PAVEMENT	1187.900	SQYD	35.00000	41576.50				
2820 6044011 PIPE COLLAR, TYPE A	13.000	EA	980.00000	12740.00				
2830 6044012 PIPE COLLAR, TYPE B	6.000	EA	950.00000	5700.00				
2840 6049907 MISC. CONCRETE FOR ENCASEMENT OF PIPES	127.200	CUYD	120.00000	15264.00				
2850 6053030A PIPE AGGREGATE PAVEMENT EDGE DRAIN	611.000	LF	19.00000	11609.00				
2860 6061010 GUARDRAIL TYPE A	8338.000	LF	14.68000	122401.84				
2870 6061011A GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1 5 IN SPACING	838.000	LF	25.98000	21771.24				
2880 6062204 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION ONLY)	7.000	EA	1591.28000	11138.96				
2890 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	7.000	EA	507.57000	3552.99				

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 070831-501 COUNTIES : CAMDEN MILLER
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
2900 6063015 TYPE A CRASHWORTHY END TERMINAL	20.000	EA	2137.67000	42753.40				
2910 6066610 END ANCHOR	18.000	EA	921.43000	16585.74				
2920 6083008 8 IN. CONCRETE MEDIAN STRIP	574.300	SQYD	47.00000	26992.10				
2930 6085008 PAVED APPROACH, 8 IN.	2124.000	SQYD	42.00000	89208.00				
2940 6091010 CONCRETE CURB (6 IN. HEIGHT AND UNDER) TYPE S	189.000	LF	23.00000	4347.00				
2950 6091042 CONCRETE GUTTER TYPE B	500.000	LF	34.00000	17000.00				
2960 6091051 CURB AND GUTTER TYPE A	248.000	LF	23.00000	5704.00				
2970 6091052 CURB AND GUTTER TYPE B	7573.000	LF	18.00000	136314.00				
2980 6092011 INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A	111.000	LF	12.75000	1415.25				
2990 6094010 DRAIN BASIN	3.000	EA	5000.00000	15000.00				
3000 6096042 PLACING TYPE 2 ROCK DITCH LINER	2066.000	CUYD	22.00000	45452.00				
3010 6096043 PLACING TYPE 3 ROCK DITCH LINER	1337.000	CUYD	19.00000	25403.00				
3020 6096044 PLACING TYPE 4 ROCK DITCH LINER	1809.000	CUYD	17.00000	30753.00				
3030 6096050 BEDDING MATERIAL FOR ROCK DITCH LINER	1168.000	CUYD	42.00000	49056.00				
3040 6097000 ROCK LINING	182.000	CUYD	50.00000	9100.00				
3050 6099903 MISC. SPECIAL 4 IN. CURB AND GUTTER	738.000	LF	23.00000	16974.00				
3060 6099903 MISC. SPECIAL 6 IN. CURB AND GUTTER	222.000	LF	23.50000	5217.00				
3070 6099903 MISC. TYPE B 2.5 FT. CURB AND GUTTER	424.000	LF	24.00000	10176.00				
3080 6113040 PLACING TYPE 2 ROCK BLANKET	323.000	CUYD	25.00000	8075.00				
3090 6116010A SLOPE PROTECTION	5.000	SQYD	250.00000	1250.00				

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 070831-501 COUNTIES : CAMDEN MILLER
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
3100 6122009 IMPACT ATTENUATOR (9 SAND BARRELS)	4.000 EA	3150.00000	12600.00				
3110 6122020 REPLACEMENT SAND BARREL	9.000 EA	700.00000	6300.00				
3120 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000 EA	8000.00000	16000.00				
3130 6141021 GRATE AND BEARING PLATE (3 FT. X 2 FT. OR 914 MM X 610 MM)	2.000 EA	585.00000	1170.00				
3140 6141026 GRATE AND BEARING PLATE (3 FT. - 1 IN. X 3 FT. - 1 IN. OR 940 MM X 940 MM)	1.000 EA	730.00000	730.00				
3150 6141027 GRATE AND BEARING PLATE (5 FT. - 1 IN. X 2 FT. - 1 IN. OR 1549 MM X 635 MM)	1.000 EA	740.00000	740.00				
3160 6141028 GRATE AND BEARING PLATE (5 FT. - 1 IN. X 3 FT. - 1 IN. OR 1549 MM X 940 MM)	4.000 EA	1070.00000	4280.00				
3170 6141120 CURVED VANE GRATE AND FRAME (2 FT. X 2 FT. OR 600MM X 600MM)	43.000 EA	530.00000	22790.00				
3180 6143014 MANHOLE FRAME AND COVER, TYPE 4	9.000 EA	300.00000	2700.00				
3190 6149902 MISC. GRATE AND BEARING PLATE (4 FT. X 2 FT.)	13.000 EA	750.00000	9750.00				
3200 6161005 CONSTRUCTION SIGNS	1037.000 SQFT	15.00000	15555.00				
3210 6161020 CHANNELIZER (DRUM-LIKE)	100.000 EA	100.00000	10000.00				
3220 6161025 CHANNELIZER (TRIM LINE)	100.000 EA	100.00000	10000.00				
3230 6161030 TYPE III MOVEABLE BARRICADE	51.000 EA	150.00000	7650.00				
3240 6161040 FLASHING ARROW PANEL	2.000 EA	1200.00000	2400.00				
3250 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	2.000 EA	8000.00000	16000.00				
3260 6161120 INSTALLING "DRIVE SMART" SIGN	3.000 EA	100.00000	300.00				

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 070831-501 COUNTIES : CAMDEN MILLER
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
3270 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	3.000 EA	100.00000	300.00				
3280 6173000 CONCRETE TRAFFIC BARRIER, TYPE C	5085.000 LF	38.00000	193230.00				
3290 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	1816.000 LF	35.00000	63560.00				
3300 6181000 MOBILIZATION	LUMP	450000.00000	450000.00				
3310 6191000 PAVEMENT EDGE TREATMENT	8328.000 LF	3.25000	27066.00				
3320 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	890.000 LF	18.00000	16020.00				
3330 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	36.000 EA	275.00000	9900.00				
3340 6205131 TYPE 2 PREFORMED MARKING TAPE (GROOVED) STRAIGHT ARROW	36.000 EA	275.00000	9900.00				
3350 6205132 TYPE 2 PREFORMED MARKING TAPE (GROOVED) COMBINATION STRAIGHT-LEFT/RIGHT ARROW	11.000 EA	550.00000	6050.00				
3360 6205133 TYPE 2 PREFORMED MARKING TAPE (GROOVED) WORD (ONLY)	2.000 EA	600.00000	1200.00				
3370 6205301B PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	11613.000 LF	1.05000	12193.65				
3380 6205303B PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	10605.000 LF	1.05000	11135.25				
3390 6205309 PREFORMED REMOVABLE MARKING TAPE, 24 IN , WHITE	153.000 LF	6.00000	918.00				
3400 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	3010.000 LF	0.40000	1204.00				
3410 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	1789.000 LF	0.40000	715.60				

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 070831-501 COUNTIES : CAMDEN MILLER
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
3420 6205902 6 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	1107.000	LF	0.60000	664.20				
3430 6205903 6 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	47.000	LF	0.60000	28.20				
3440 6206103 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, STRAIGHT ARROW	2.000	EA	50.00000	100.00				
3450 6206124 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 24 IN., WHITE	41.000	LF	2.00000	82.00				
3460 6207000A PAVEMENT MARKING REMOVAL (PAINT)	21568.000	LF	0.25000	5392.00				
3470 6207005A PAVEMENT MARKING REMOVAL (TAPE)	18254.000	LF	0.20000	3650.80				
3480 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	492.000	EA	1.65000	811.80				
3490 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	492.000	EA	1.85000	910.20				
3500 6209902 MISC. PAVEMENT MARKING REMOVAL (PAINT ARROWS)	29.000	EA	50.00000	1450.00				
3510 6209903 MISC. 13 IN. WHITE ACRYLIC WATERBORNE PAINT	721.000	LF	1.00000	721.00				
3520 6214600A FLOWABLE BACKFILL	23.000	CUYD	170.00000	3910.00				
3530 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	7117.000	SQYD	4.00000	28468.00				
3540 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	14500.000	SQYD	2.75000	39875.00				
3550 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	50000.00000	50000.00				
3560 7129903 MISC. SLAB DRAIN PIPE, 10 IN. DIAMETER	73.000	LF	65.00000	4745.00				
3570 7201000 MECHANICALLY STABILIZED EARTH WALL SYSTEMS	8757.000	SQFT	52.00000	455364.00				

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 070831-501 COUNTIES : CAMDEN MILLER
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
3580 7250312A 12 IN. PIPE GROUP B	1802.000 LF	23.00000	41446.00				
3590 7250318A 18 IN. PIPE GROUP B	702.000 LF	28.00000	19656.00				
3600 7250321A 21 IN. PIPE GROUP B	302.000 LF	33.00000	9966.00				
3610 7250324A 24 IN. PIPE GROUP B	104.000 LF	34.00000	3536.00				
3620 7250412 12 IN. PIPE GROUP C	231.000 LF	23.00000	5313.00				
3630 7250418 18 IN. PIPE GROUP C	92.000 LF	30.00000	2760.00				
3640 7250424 24 IN. PIPE GROUP C	282.000 LF	35.00000	9870.00				
3650 7259903 MISC. 12 IN. PIPE GROUP A	566.000 LF	28.00000	15848.00				
3660 7259903 MISC. 15 IN. PIPE GROUP A	163.000 LF	33.00000	5379.00				
3670 7259903 MISC. 18 IN. PIPE GROUP A	23.000 LF	44.00000	1012.00				
3680 7259903 MISC. 21 IN. PIPE GROUP A	20.000 LF	55.00000	1100.00				
3690 7259903 MISC. 27 IN. PIPE GROUP A	39.000 LF	60.00000	2340.00				
3700 7259903 MISC. 27 IN. PIPE GROUP B	78.000 LF	51.00000	3978.00				
3710 7259903 MISC. 27 IN. PIPE GROUP C	174.000 LF	48.00000	8352.00				
3720 7261312 12 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	1244.000 LF	30.00000	37320.00				
3730 7261315 15 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	252.000 LF	31.00000	7812.00				
3740 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	955.000 LF	35.00000	33425.00				
3750 7261321 21 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	107.000 LF	44.00000	4708.00				
3760 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	302.000 LF	46.00000	13892.00				

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 070831-501 COUNTIES : CAMDEN MILLER
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
3770 7261327 27 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	70.000 LF	55.00000	3850.00				
3780 7261330 30 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	4.000 LF	56.00000	224.00				
3790 7261442 42 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	321.000 LF	85.00000	27285.00				
3800 7261460 60 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	139.000 LF	150.00000	20850.00				
3810 7261524 24 IN. CLASS V REINFORCED CONCRETE PIPE CULVERT	355.000 LF	47.00000	16685.00				
3820 7269902 MISC. 36 IN. RCP (SPECIAL DESIGN)	1.000 EA	95000.00000	95000.00				
3830 7269902 MISC. 72 IN. RCP (SPECIAL DESIGN)	1.000 EA	280000.00000	280000.00				
3840 7269903 MISC. 42 IN. X 27 IN. ELLIPTICAL PIPE	327.000 LF	135.00000	44145.00				
3850 7310048 PRECAST CONCRETE MANHOLE - 48 IN.	113.000 FT	280.00000	31640.00				
3860 7311022 PRECAST CONCRETE DROP INLET 2 FT X 2 FT	148.000 FT	450.00000	66600.00				
3870 7311032 PRECAST CONCRETE DROP INLET 3 FT X 2 FT	6.000 FT	350.00000	2100.00				
3880 7311033 PRECAST CONCRETE DROP INLET 3 FT X 3 FT	8.000 FT	325.00000	2600.00				
3890 7311042 PRECAST CONCRETE DROP INLET 4 FT X 2 FT	73.000 FT	480.00000	35040.00				
3900 7311052 PRECAST CONCRETE DROP INLET 5 FT X 2 FT	6.000 FT	370.00000	2220.00				
3910 7311053 PRECAST CONCRETE DROP INLET 5 FT X 3 FT	14.000 FT	375.00000	5250.00				
3920 7319913 MISC. PRECAST CONC. DROP INLET 2FT X 2FT (MOD)	15.000 FT	410.00000	6150.00				
3930 7319913 MISC. PRECAST CONC. DROP INLET 5FT X 3FT (MOD)	16.000 FT	265.00000	4240.00				

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 070831-501 COUNTIES : CAMDEN MILLER
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
3940 7319913 MISC. TYPE M CONCRETE DROP INLET 4 FT X 3 FT	122.000 FT	424.00000	51728.00				
3950 7320021A 21 IN. (525 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	2.000 EA	160.00000	320.00				
3960 7320024A 24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	2.000 EA	250.00000	500.00				
3970 7320612 12 IN. (300 MM) PRECAST CONCRETE FLARED END SECTION	1.000 EA	750.00000	750.00				
3980 7320618 18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	8.000 EA	810.00000	6480.00				
3990 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	1.000 EA	950.00000	950.00				
4000 7320630 30 IN. (750 MM) PRECAST CONCRETE FLARED END SECTION	1.000 EA	1150.00000	1150.00				
4010 7320642 42 IN. (1050 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	1600.00000	3200.00				
4020 7320660 60 IN. (1500 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	3000.00000	6000.00				
4030 7320812A 12 IN. (300 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	1.000 EA	190.00000	190.00				
4040 7320818A 18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	2.000 EA	225.00000	450.00				
4050 7320824A 24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	2.000 EA	250.00000	500.00				
4060 7329902 MISC. 27 IN. GROUP C FLARED END SECTION	1.000 EA	345.00000	345.00				
4070 7329902 MISC. 36 IN PRECAST CONC. FES (SPECIAL DESIGN)	2.000 EA	1500.00000	3000.00				

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 070831-501 COUNTIES : CAMDEN MILLER
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
4080 7329902 MISC. 42X27 ELLIPTICAL SAFETY SLOPE END SECT.	6.000	EA	3500.00000	21000.00				
4090 7329902 MISC. 72 IN PRECAST CONC. FES (SPECIAL DESIGN)	2.000	EA	3750.00000	7500.00				
4100 7349901 MISC. COVERING EXISTING DROP INLETS	LUMP		2300.00000	2300.00				
4110 8031000A TURF TYPE TALL FESCUE SODDING	5433.000	SQYD	4.30000	23361.90				
4120 8051000A SEEDING - COOL SEASON MIXTURES	26.800	ACRE	1550.00000	41540.00				
4130 8052000A SEEDING - WARM SEASON MIXTURES	41.500	ACRE	1850.00000	76775.00				
4140 8061011 SLOPE DRAINS	1096.000	LF	15.00000	16440.00				
4150 8061015 SEDIMENT BASIN	783.000	CUYD	25.00000	19575.00				
4160 8061016 SEDIMENT REMOVAL	1492.000	CUYD	30.00000	44760.00				
4170 8061017 TEMPORARY SEEDING AND MULCHING	28.300	ACRE	850.00000	24055.00				
4180 8061019 SILT FENCE	20519.000	LF	2.00000	41038.00				
4190 8061020 TEMPORARY PIPE	132.000	LF	35.00000	4620.00				
4200 8061021 TYPE I DITCH CHECK	18.000	EA	100.00000	1800.00				
4210 8061022 TYPE II DITCH CHECK	84.000	EA	175.00000	14700.00				
4220 8061025 INLET CHECK	73.000	EA	150.00000	10950.00				
SECTION TOTALS			$	9,879,746.17	$		$	
SECTION 0013 ALT PVMT A ITEMS - J5P0648A								
4225 4010150 TYPE A2 SHOULDER	7254.500	SQYD	23.00000	166853.50				
4230 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	630.200	TONS	90.00000	56718.00				

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 070831-501 COUNTIES : CAMDEN MILLER
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
4240 4030401 8 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	18085.200 SQYD	32.00000	578726.40				
4250 4030402 9 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	34863.500 SQYD	33.00000	1150495.50				
4260 4030403 10 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	16420.200 SQYD	41.00000	673228.20				
4270 4030410 13 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	1370.600 SQYD	64.00000	87718.40				
4280 4039905 MISC. 7 IN. ASPHALTIC CONCRETE PAVEMENT SP125C	8347.200 SQYD	30.00000	250416.00				
4290 6206201A TYPE A EPOXY PAVEMENT MARKING 4 IN., WHITE	6376.000 LF	0.35000	2231.60				
4300 6206203A TYPE A EPOXY PAVEMENT MARKING 4 IN., YELLOW	11987.000 LF	0.35000	4195.45				
4310 6206217A TYPE A EPOXY PAVEMENT MARKING, 6 IN., WHITE	9285.000 LF	0.45000	4178.25				
4320 6206231 TYPE A EPOXY PAVEMENT MARKING, 12 IN., WHITE	177.000 LF	1.00000	177.00				
4330 6206233 TYPE A EPOXY PAVEMENT MARKING, 6 IN., YELLOW	6984.000 LF	0.45000	3142.80				
4340 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	187.200 STA	32.00000	5990.40				
SECTION TOTALS		$	2,984,071.50	$		$	
SECTION 0014 ALT PVMT B ITEMS - J5P0648A							
4350 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	171.000 TONS						
4360 5021307 CONCRETE PAVEMENT (7 IN. NON-REINFORCED 15 FT. JOINTS)	8347.200 SQYD						

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 070831-501 COUNTIES : CAMDEN MILLER
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
4370 5021308 CONCRETE PAVEMENT (8 IN. NON-REINFORCED 15 FT. JOINTS)	18085.200 SQYD						
4380 5021309 CONCRETE PAVEMENT (9 IN. NON-REINFORCED 15 FT. JOINTS)	52654.300 SQYD						
4385 5021340 TYPE A2 SHOULDER	7254.500 SQYD						
4390 6206501 POLYUREA PAVEMENT MARKING, 4 IN., WHITE	6376.000 LF						
4400 6206502 POLYUREA PAVEMENT MARKING, 4 IN., YELLO	11987.000 LF						
4410 6206503 POLYUREA PAVEMENT MARKING, 6 IN., WHITE	9285.000 LF						
4420 6206504 POLYUREA PAVEMENT MARKING, 6 IN., YELLO	6984.000 LF						
4430 6206511 POLYUREA PAVEMENT MARKING, 12 IN., WHIT	177.000 LF						
4440 6262000A PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	187.200 STA						
SECTION TOTALS		$		$		$	
SECTION 0015 HIGHWAY LIGHTING ITEMS - J5P0648A							
4450 9011064 LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 3	26.000 EA	1926.24000	50082.24				
4460 9011115 BRACKET ARM, 15 FT. OR 4.6 M	26.000 EA	513.18000	13342.68				
4470 9011310 LUMINAIRE, 250 WATT HIGH PRESSURE SODIU	26.000 EA	359.18000	9338.68				
4480 9013002 CONDUIT, 2 IN. RIGID, IN TRENCH	315.000 LF	14.64000	4611.60				
4490 9013003 CONDUIT, 3 IN. RIGID, IN TRENCH	417.000 LF	18.76000	7822.92				
4500 9013004 CONDUIT, 4 IN. RIGID, IN TRENCH	640.000 LF	21.31000	13638.40				
4510 9014003 CONDUIT, 3 IN. RIGID, PUSHED	200.000 LF	19.22000	3844.00				
4520 9014004 CONDUIT, 4 IN. RIGID, PUSHED	179.000 LF	20.13000	3603.27				

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 070831-501 COUNTIES : CAMDEN MILLER
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
4530 9015020 TRENCHING TYPE II	8306.000	LF	4.48000	37210.88				
4540 9016110 PULL BOX, PREFORMED CLASS 1	19.000	EA	801.00000	15219.00				
4550 9017110 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	3250.000	LF	1.15000	3737.50				
4560 9017407 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	11230.000	LF	3.24000	36385.20				
4570 9018245 POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	26.000	EA	1390.81000	36161.06				
4580 9019901 MISC. CITY STREET LIGHT RELOCATION		LUMP	8873.10000	8873.10				
4590 9019901 MISC. CITY STREET LIGHT REMOVAL		LUMP	1434.94000	1434.94				
4600 9019902 MISC. POWER SERVICE PEDESTAL-120/240 VOLT	6.000	EA	5561.85000	33371.10				
SECTION TOTALS			$	278,676.57	$		$	
SECTION 0016 TRAFFIC SIGNAL ITEMS - J5P0648A								
4610 9020213 SIGNAL HEAD, TYPE 3S	3.000	EA	898.58000	2695.74				
4620 9020214 SIGNAL HEAD, TYPE 4S	1.000	EA	1091.92000	1091.92				
4630 9020513 SIGNAL HEAD, TYPE 3B	52.000	EA	937.08000	48728.16				
4640 9020514 SIGNAL HEAD, TYPE 4B	7.000	EA	1190.92000	8336.44				
4650 9020515 SIGNAL HEAD, TYPE 5B	2.000	EA	1477.76000	2955.52				
4660 9022650 150 WATT 120 VOLT HIGH PRESSURE SODIUM LUMINAIRE	4.000	EA	326.18000	1304.72				
4670 9023126 POST, TYPE CL, 26 FT. ARM OR 7.9 M ARM	1.000	EA	5452.07000	5452.07				
4680 9023136 POST, TYPE CL, 36 FT. ARM OR 11.0 M ARM	1.000	EA	6604.94000	6604.94				

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 070831-501 COUNTIES : CAMDEN MILLER
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
4690 9023138 POST, TYPE CL, 38 FT. ARM OR 11.6 M ARM	1.000 EA	7220.94000	7220.94				
4700 9023144 POST, TYPE CL, 44 FT. ARM OR 13.4 M ARM	1.000 EA	7770.94000	7770.94				
4710 9023218 POST, TYPE C, 18 FT. ARM OR 5.5 M ARM	1.000 EA	3699.71000	3699.71				
4720 9023224 POST, TYPE C, 24 FT. ARM OR 7.3 M ARM	2.000 EA	4627.07000	9254.14				
4730 9023226 POST, TYPE C, 26 FT. ARM OR 7.9 M ARM	1.000 EA	4827.27000	4827.27				
4740 9023227 POST, TYPE C, 27 FT. ARM OR 8.2 M ARM	1.000 EA	4709.57000	4709.57				
4750 9023228 POST, TYPE C, 28 FT. ARM OR 8.5 M ARM	2.000 EA	4821.77000	9643.54				
4760 9023229 POST, TYPE C, 29 FT. ARM OR 8.8 M ARM	1.000 EA	4726.07000	4726.07				
4770 9023242 POST, TYPE C, 42 FT. ARM OR 12.8 M ARM	4.000 EA	7176.94000	28707.76				
4780 9023332 POST, TYPE B, LONGEST ARM 32 FT. OR 9.8 M	1.000 EA	8729.18000	8729.18				
4790 9023340 POST, TYPE B, LONGEST ARM 40 FT. OR 12 2 M	1.000 EA	9708.18000	9708.18				
4800 9023342 POST, TYPE B, LONGEST ARM 42 FT. OR 12 8 M	1.000 EA	10725.68000	10725.68				
4810 9023350 POST, TYPE B, LONGEST ARM 50 FT. OR 15 2 M	2.000 EA	12740.88000	25481.76				
4820 9023352 POST, TYPE B, LONGEST ARM 52 FT. OR 15 8 M	1.000 EA	12705.68000	12705.68				
4830 9024283 CONTROLLER ASSEMBLY HOUSING, NEMA TS2 CONTROLLER	7.000 EA	13146.91000	92028.37				
4840 9024944 DETECTOR, VEHICLE INDUCTION LOOP (2 CHANNEL - RACK MOUNTED)	13.000 EA	133.52000	1735.76				
4850 9025020 CONDUIT, 1 IN., LOOP DETECTOR	137.000 LF	14.21000	1946.77				

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 070831-501 COUNTIES : CAMDEN MILLER
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
4860 9025200 CONDUIT, 2 IN., TRENCH	3051.000	LF	14.36000	43812.36				
4870 9025300 CONDUIT, 3 IN., TRENCH	4213.000	LF	16.12000	67913.56				
4880 9025400 CONDUIT, 4 IN., TRENCH	1163.000	LF	21.87000	25434.81				
4890 9027300 CONDUIT, 3 IN., PUSHED	989.000	LF	12.63000	12491.07				
4900 9027400 CONDUIT, 4 IN., PUSHED	741.000	LF	22.70000	16820.70				
4910 9028100 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	360.000	LF	1.15000	414.00				
4920 9028208 CABLE, 8 AWG 1 CONDUCTOR, POWER	1580.000	LF	1.37000	2164.60				
4930 9028302 CABLE, 12 AWG 2 CONDUCTOR	560.000	LF	1.49000	834.40				
4940 9028307 CABLE, 12 AWG 7 CONDUCTOR	6600.000	LF	2.52000	16632.00				
4950 9028354 FIBER OPTIC CABLE, 24 - FIBER, 18 SINGLE MODE, 6 MULTIMODE	10830.000	LF	3.00000	32490.00				
4960 9028500 CABLE, LOOP DETECTOR, IN DUCT	5410.000	LF	5.15000	27861.50				
4970 9028510 CABLE, LOOP DETECTOR, LEAD-IN	19060.000	LF	0.90000	17154.00				
4980 9028810 PULL BOX, PREFORMED CLASS 1	7.000	EA	801.00000	5607.00				
4990 9028811 PULL BOX, PREFORMED CLASS 2	27.000	EA	911.00000	24597.00				
5000 9028812 PULL BOX, PREFORMED CLASS 3	9.000	EA	1288.37000	11595.33				
5010 9028816 PULL BOX, PREFORMED CLASS 5	8.000	EA	1255.37000	10042.96				
5020 9029100 BASE, CONCRETE	95.400	CUYD	1217.93000	116190.52				
5030 9029400 TEMPORARY TRAFFIC SIGNALS		LUMP	21851.96000	21851.96				
5040 9029901 MISC. SIGNAL EQUIPMENT REMOVAL		LUMP	22211.60000	22211.60				
5050 9029901 MISC. SIGNAL MAINTENANCE AND PROGRAMMIN		LUMP	8106.54000	8106.54				

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 070831-501 COUNTIES : CAMDEN MILLER
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
5060 9029902 MISC. CONTROLLER, KEYBOARD ENTRY, 8 PHASE NEMA	1.000 EA	5617.41000	5617.41				
5070 9029902 MISC. OPT. PREEMPTION SYSTEM - COMPLET	7.000 EA	10063.39000	70443.73				
5080 9029902 MISC. OPT. PREEMPTION SYSTEM RELOC. - COMPLETE	1.000 EA	6985.50000	6985.50				
5090 9029902 MISC. POWER SERVICE PED.-120 V (SIGNAL /LIGHT)	1.000 EA	5594.85000	5594.85				
5100 9029902 MISC. VIDEO DETECT SYSTEM RELOCATED-COMPLETE	1.000 EA	6435.50000	6435.50				
5110 9029902 MISC. VIDEO DETECT SYSTEM-COMPLETE (2 CAMERA)	3.000 EA	11341.29000	34023.87				
5120 9029902 MISC. VIDEO DETECT SYSTEM-COMPLETE (3 CAMERA)	1.000 EA	20712.34000	20712.34				
5130 9029902 MISC. VIDEO DETECT SYSTEM-COMPLETE (4 CAMERA)	2.000 EA	23813.39000	47626.78				
5140 9029902 MISC. VIDEO DETECT SYSTEM-COMPLETE (5 CAMERA)	1.000 EA	32307.74000	32307.74				
SECTION TOTALS		$	1,034,764.46	$		$	
SECTION 0017 HIGHWAY SIGNING ITEMS - J5P0648A							
5150 9031010 CONCRETE FOOTINGS, EMBEDDED	31.000 CUYD	1003.85000	31119.35				
5160 9031020 CONCRETE FOOTINGS, BOLT DOWN	123.500 CUYD	1042.64000	128766.04				
5170 9031210 STRUCTURAL STEEL POSTS	6370.000 LB	1.70000	10829.00				
5180 9031220 PIPE POSTS	14180.000 LB	1.94000	27509.20				
5190 9031240 BREAKAWAY ASSEMBLY	159.000 EA	104.22000	16570.98				
5200 9031252 7 FT. CHANNEL POST DELINEATOR, DOUBLE STACKED WHITE	7.000 EA	31.28000	218.96				

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 070831-501 COUNTIES : CAMDEN MILLER
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
5210 9031256 7 FT. CHANNEL POST DELINEATOR, WHITE	8.000 EA	26.33000	210.64				
5220 9031257 7 FT. CHANNEL POST DELINEATOR, AMBER	1.000 EA	26.33000	26.33				
5230 9031258 7 FT. CHANNEL POST DELINEATOR, WHITE/RE	3.000 EA	31.28000	93.84				
5240 9031259 7 FT. CHANNEL POST DELINEATOR, AMBER/RE	2.000 EA	31.28000	62.56				
5250 9031260 WOOD POST, 4 IN. BY 4 IN.	72.000 LF	13.10000	943.20				
5260 9035004 TYPE SHR2L-1 SIGN	1452.000 SQFT	18.28000	26542.56				
5270 9035009 36 IN. OR 900 MM STOP SIGN	3.000 EA	173.51000	520.53				
5280 9035011 SIGN, TYPE STR2L-3	2080.000 SQFT	16.69000	34715.20				
5290 9035064 TYPE STR2L-1 SIGN	20.000 SQFT	22.95000	459.00				
5300 9035065 TYPE SHR2L-3 SIGN	37.500 SQFT	16.87000	632.63				
5310 9035066 SIGNAL SIGN, TYPE SHR2L-3	383.800 SQFT	37.68000	14461.58				
5320 9036039 TUBULAR SUPPORT, TYPE C-2318-22	3.000 EA	10603.76000	31811.28				
5330 9036040 TUBULAR SUPPORT, TYPE C-2318-26	1.000 EA	10746.76000	10746.76				
5340 9036042 TUBULAR SUPPORT, TYPE C-2018-28	3.000 EA	12094.26000	36282.78				
5350 9036043 TUBULAR SUPPORT, TYPE C-2018-34	4.000 EA	13804.76000	55219.04				
5360 9039902 MISC. CANTILEVER TRUSS - TYPE V COLUMN	1.000 EA	22907.26000	22907.26				
5370 9039902 MISC. SPAN TRUSS - TWO TYPE I COLUMNS	1.000 EA	41311.03000	41311.03				
5380 9039902 MISC. TUBULAR SPAN - TWO S-1310 POSTS	4.000 EA	14404.53000	57618.12				
5390 9039902 MISC. TUBULAR SPAN - TWO S-27718 POSTS	1.000 EA	30019.03000	30019.03				
5400 9039904 MISC. RELOCATION OF EXISTING SIGNS	367.000 SQFT	6.64000	2436.88				
SECTION TOTALS		$	582,033.78	$		$	

SECTION 0018 BRIDGE NO. A7359 - J5P0648A

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 070831-501 COUNTIES : CAMDEN MILLER
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
5410 2061000 CLASS 1 EXCAVATION	320.000	CUYD	31.00000	9920.00				
5420 2061003 CLASS 1 EXCAVATION IN ROCK	113.000	CUYD	125.00000	14125.00				
5430 5031010 BRIDGE APPROACH SLAB (BRIDGE)	393.000	SQYD	210.00000	82530.00				
5440 7021012 STRUCTURAL STEEL PILES (12 IN.)	390.000	LF	55.00000	21450.00				
5450 7026000 PRE-BORE FOR PILING	75.000	LF	140.00000	10500.00				
5460 7027000 PILE POINT REINFORCEMENT	15.000	EA	110.00000	1650.00				
5470 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	297.100	CUYD	345.00000	102499.50				
5480 7034215 SAFETY BARRIER CURB	507.000	LF	55.00000	27885.00				
5490 7034218 SLAB ON CONCRETE BULB-TEE GIRDER	1754.000	SQYD	210.00000	368340.00				
5500 7051708 PRESTRESSED CONCRETE BULB TEE GIRDER (108 FT)	16.000	EA	21500.00000	344000.00				
5510 7061060 REINFORCING STEEL (BRIDGES)	30240.000	LB	1.15000	34776.00				
5520 7071000 CONDUIT SYSTEM ON STRUCTURE		LUMP	15243.76000	15243.76				
5530 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	28.000	EA	760.00000	21280.00				
5540 7123620 DRAINAGE SYSTEM (ON STRUCTURE)		LUMP	37000.00000	37000.00				
5550 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	2500.00000	5000.00				
5560 7161003 LAMINATED NEOPRENE BEARING PAD (TAPERED	32.000	EA	145.00000	4640.00				
5570 7251000 CORRUGATED METAL PIPE PILE SPACERS	15.000	EA	1.00000	15.00				
SECTION TOTALS			$	1,100,854.26	$		$	
SECTION 0019 BRIDGE NO. A7409 - J5P0648A								
5580 2061003 CLASS 1 EXCAVATION IN ROCK	51.000	CUYD	105.00000	5355.00				

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 070831-501 COUNTIES : CAMDEN MILLER
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
5590 5031010 BRIDGE APPROACH SLAB (BRIDGE)	248.000	SQYD	220.00000	54560.00				
5600 7021012 STRUCTURAL STEEL PILES (12 IN.)	378.000	LF	57.00000	21546.00				
5610 7026000 PRE-BORE FOR PILING	342.000	LF	60.00000	20520.00				
5620 7027000 PILE POINT REINFORCEMENT	18.000	EA	110.00000	1980.00				
5630 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	156.400	CUYD	465.00000	72726.00				
5640 7034213 SLAB ON CONCRETE I-GIRDER	1235.000	SQYD	228.00000	281580.00				
5650 7034215 SAFETY BARRIER CURB	530.000	LF	56.00000	29680.00				
5660 7059902 MISC. PRESTRESSED CONC. NU-GDR, 125 FT SPAN	5.000	EA	39000.00000	195000.00				
5670 7059902 MISC. PRESTRESSED CONC. NU-GDR, 112 FT SPAN	5.000	EA	34000.00000	170000.00				
5680 7061060 REINFORCING STEEL (BRIDGES)	16470.000	LB	1.15000	18940.50				
5690 7071000 CONDUIT SYSTEM ON STRUCTURE		LUMP	16950.33000	16950.33				
5700 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	16.000	EA	760.00000	12160.00				
5710 7123610 SLAB DRAIN	11.000	EA	330.00000	3630.00				
5720 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	2170.00000	4340.00				
5730 7161003 LAMINATED NEOPRENE BEARING PAD (TAPERED	20.000	EA	165.00000	3300.00				
SECTION TOTALS			$	912,267.83	$		$	
SECTION 0020 WALL NO. A7502 - J5P0648A								
5740 7110300 CONCRETE AND MASONRY PROTECTION SYSTEM		LUMP	4250.00000	4250.00				
5750 7201000 MECHANICALLY STABILIZED EARTH WALL SYSTEMS	4117.000	SQFT	52.00000	214084.00				
SECTION TOTALS			$	218,334.00	$		$	
CONTRACT TOTALS			$	35,350,611.76	$	0.00	$	

VENDOR RANKING

CALL ORDER : 502 CONTRACT ID : 070831-502 COUNTIES : BOONE
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 05
CONTRACT TIME : 11/16/07 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN ROUTE PROJECT(S) : J5S0839

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0011146	APAC-Missouri, Inc.	$ 109,920.86	100.0000%
2	0010145	Columbia Curb & Gutter Co.	$ 121,503.70	110.5374%
3	0010191	J. C. Industries, Inc.	$ 129,715.84	118.0084%
4	0010907	Don Schnieders Excavating Company, Inc.	$ 146,930.32	133.6692%

TABULATION OF BIDS

CALL ORDER : 502 CONTRACT ID : 070831-502 COUNTIES : BOONE
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(2) 0010145 Columbia Curb & Gutter Co. UNIT PRICE	AMOUNT	(3) 0010191 J. C. Industries, Inc. UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J5S0839								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	6200.00000	6200.00	12400.00000	12400.00	11000.00000	11000.00
0020 2031000 CLASS A EXCAVATION	66.000	CUYD	41.20000	2719.20	13.50000	891.00	19.00000	1254.00
0030 2063000 CLASS 3 EXCAVATION	220.000	CUYD	16.08000	3537.60	12.15000	2673.00	21.00000	4620.00
0040 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	588.000	SQYD	10.25000	6027.00	9.25000	5439.00	4.50000	2646.00
0050 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	164.000	TONS	103.62000	16993.68	126.00000	20664.00	123.50000	20254.00
0060 4019905 MISC. OPTIONAL PAVEMENT	546.600	SQYD	42.70000	23339.82	68.50000	37442.10	55.30000	30226.98
0070 4071005 TACK COAT	120.000	GAL	1.59000	190.80	11.40000	1368.00	11.30000	1356.00
0080 6081010 CONCRETE CURB RAMP	5.600	SQYD	430.67000	2411.75	150.00000	840.00	86.00000	481.60
0090 6086004 CONCRETE SIDEWALK, 4 IN.	22.400	SQYD	287.19000	6433.06	73.50000	1646.40	46.65000	1044.96
0100 6091042 CONCRETE GUTTER TYPE B	151.000	LF	44.22000	6677.22	33.50000	5058.50	19.00000	2869.00
0110 6141021 GRATE AND BEARING PLATE (3 FT. X 2 FT. OR 914 MM X 610 MM)	2.000	EA	409.35000	818.70	485.00000	970.00	880.00000	1760.00
0120 6143011 MANHOLE FRAME AND COVER, TYPE 1-B	1.000	EA	212.65000	212.65	250.00000	250.00	380.00000	380.00
0130 6161005 CONSTRUCTION SIGNS	288.000	SQFT	4.60000	1324.80	6.00000	1728.00	5.60000	1612.80
0140 6161025 CHANNELIZER (TRIM LINE)	32.000	EA	35.00000	1120.00	49.00000	1568.00	20.00000	640.00
0150 6181000 MOBILIZATION		LUMP	14800.00000	14800.00	9100.00000	9100.00	30000.00000	30000.00
0160 6191000 PAVEMENT EDGE TREATMENT	550.000	LF	1.63000	896.50	3.20000	1760.00	4.30000	2365.00
0170 6200424 TYPE 1 PREFORMED MARKING TAPE, 24 IN., WHITE	66.000	LF	42.00000	2772.00	15.25000	1006.50	45.00000	2970.00
0180 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	982.000	LF	0.79000	775.78	2.60000	2553.20	0.85000	834.70

TABULATION OF BIDS

CALL ORDER : 502 CONTRACT ID : 070831-502 COUNTIES : BOONE
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(2) 0010145 Columbia Curb & Gutter Co. UNIT PRICE	AMOUNT	(3) 0010191 J. C. Industries, Inc. UNIT PRICE	AMOUNT
0190 7269903 MISC. 12 INCH SMOOTH WALL HDPE PIPE	88.000 LF	49.18000	4327.84	28.00000	2464.00	46.25000	4070.00
0200 7310048 PRECAST CONCRETE MANHOLE - 48 IN.	1.000 FT	644.57000	644.57	1450.00000	1450.00	668.00000	668.00
0210 7311032 PRECAST CONCRETE DROP INLET 3 FT X 2 FT	12.000 FT	288.19000	3458.28	475.00000	5700.00	350.00000	4200.00
SECTION TOTALS		$	105,681.25	$	116,971.70	$	125,253.04
SECTION 0002 HIGHWAY SIGNING ITEMS - J5S0839							
0220 9031020 CONCRETE FOOTINGS, BOLT DOWN	1.400 CUYD	1715.18000	2401.25	1830.00000	2562.00	1800.00000	2520.00
0230 9031240 BREAKAWAY ASSEMBLY	4.000 EA	159.90000	639.60	171.00000	684.00	170.00000	680.00
0240 9031270A PERFORATED SQUARE STEEL TUBE POST, 2 IN , 12 GA.	44.000 LF	15.47000	680.68	16.50000	726.00	16.30000	717.20
0250 9031271 PERFORATED SQUARE STEEL TUBE POST ANCHO	16.000 LF	32.38000	518.08	35.00000	560.00	34.10000	545.60
SECTION TOTALS		$	4,239.61	$	4,532.00	$	4,462.80
CONTRACT TOTALS		$	109,920.86	$	121,503.70	$	129,715.84

TABULATION OF BIDS

CALL ORDER : 502 CONTRACT ID : 070831-502 COUNTIES : BOONE
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010907 Don Schnieders Excavating Co UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J5S0839								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	10000.00000	10000.00				
0020 2031000 CLASS A EXCAVATION	66.000	CUYD	30.00000	1980.00				
0030 2063000 CLASS 3 EXCAVATION	220.000	CUYD	45.00000	9900.00				
0040 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	588.000	SQYD	16.50000	9702.00				
0050 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	164.000	TONS	110.00000	18040.00				
0060 4019905 MISC. OPTIONAL PAVEMENT	546.600	SQYD	79.00000	43181.40				
0070 4071005 TACK COAT	120.000	GAL	10.00000	1200.00				
0080 6081010 CONCRETE CURB RAMP	5.600	SQYD	150.00000	840.00				
0090 6086004 CONCRETE SIDEWALK, 4 IN.	22.400	SQYD	57.00000	1276.80				
0100 6091042 CONCRETE GUTTER TYPE B	151.000	LF	39.00000	5889.00				
0110 6141021 GRATE AND BEARING PLATE (3 FT. X 2 FT. OR 914 MM X 610 MM)	2.000	EA	550.00000	1100.00				
0120 6143011 MANHOLE FRAME AND COVER, TYPE 1-B	1.000	EA	300.00000	300.00				
0130 6161005 CONSTRUCTION SIGNS	288.000	SQFT	5.00000	1440.00				
0140 6161025 CHANNELIZER (TRIM LINE)	32.000	EA	15.00000	480.00				
0150 6181000 MOBILIZATION		LUMP	25000.00000	25000.00				
0160 6191000 PAVEMENT EDGE TREATMENT	550.000	LF	5.00000	2750.00				
0170 6200424 TYPE 1 PREFORMED MARKING TAPE, 24 IN., WHITE	66.000	LF	8.00000	528.00				
0180 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	982.000	LF	3.00000	2946.00				

TABULATION OF BIDS

CALL ORDER : 502 CONTRACT ID : 070831-502 COUNTIES : BOONE
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010907 Don Schnieders Excavating Co UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0190 7269903 MISC. 12 INCH SMOOTH WALL HDPE PIPE	88.000 LF	25.00000	2200.00				
0200 7310048 PRECAST CONCRETE MANHOLE - 48 IN.	1.000 FT	900.00000	900.00				
0210 7311032 PRECAST CONCRETE DROP INLET 3 FT X 2 FT	12.000 FT	275.00000	3300.00				
SECTION TOTALS		$	142,953.20	$		$	
SECTION 0002 HIGHWAY SIGNING ITEMS - J5S0839							
0220 9031020 CONCRETE FOOTINGS, BOLT DOWN	1.400 CUYD	1609.00000	2252.60				
0230 9031240 BREAKAWAY ASSEMBLY	4.000 EA	150.00000	600.00				
0240 9031270A PERFORATED SQUARE STEEL TUBE POST, 2 IN , 12 GA.	44.000 LF	14.51000	638.44				
0250 9031271 PERFORATED SQUARE STEEL TUBE POST ANCHO	16.000 LF	30.38000	486.08				
SECTION TOTALS		$	3,977.12	$		$	
CONTRACT TOTALS		$	146,930.32	$	0.00	$	

VENDOR RANKING

CALL ORDER : 503 CONTRACT ID : 070831-503 COUNTIES : COOPER
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 05
CONTRACT TIME : 10/01/08 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J5S0516

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0011540	Lehman Construction, L.L.C.	$ 1,647,029.38	100.0000%
2	0011146	APAC-Missouri, Inc.	$ 1,659,501.28	100.7572%
3	0010191	J. C. Industries, Inc.	$ 1,737,633.69	105.5011%
4	0010550	Boone Construction Co.	$ 1,777,310.80	107.9101%
5	0010223	Magruder Construction Co., Inc.	$ 1,863,423.98	113.1385%
6	0010445	Emery Sapp & Sons Inc.	$ 1,926,811.71	116.9871%
7	0010907	Don Schnieders Excavating Company, Inc.	$ 2,034,833.93	123.5457%
8	0010722	Robertson Contractors, Inc.	$ 2,061,023.48	125.1358%
9	0011198	Widel, Inc.	$ 2,116,269.40	128.4901%

TABULATION OF BIDS

CALL ORDER : 503 CONTRACT ID : 070831-503 COUNTIES : COOPER
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011540 Lehman Construction, L.L.C. UNIT PRICE	 AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(3) 0010191 J. C. Industries, Inc. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J5S0516								
0010 2013000 CLEARING AND GRUBBING	1.000	ACRE	8000.00000	8000.00	4500.00000	4500.00	4000.00000	4000.00
0020 2022010 REMOVAL OF IMPROVEMENTS		LUMP	20000.00000	20000.00	20000.00000	20000.00	14000.00000	14000.00
0030 2031000 CLASS A EXCAVATION	6886.000	CUYD	10.00000	68860.00	5.50000	37873.00	10.30000	70925.80
0040 2036000 COMPACTING EMBANKMENT	1942.000	CUYD	3.00000	5826.00	0.50000	971.00	1.00000	1942.00
0050 2063000 CLASS 3 EXCAVATION	183.000	CUYD	10.00000	1830.00	40.00000	7320.00	18.30000	3348.90
0060 2142000 FURNISHING ROCK FILL	22229.000	CUYD	6.50000	144488.50	10.50000	233404.50	12.50000	277862.50
0070 2143000 PLACING ROCK FILL	22229.000	CUYD	2.50000	55572.50	3.00000	66687.00	3.50000	77801.50
0080 3040133 TYPE 1 AGGREGATE FOR BASE (3 IN. THICK)	1390.000	SQYD	3.20000	4448.00	6.00000	8340.00	6.60000	9174.00
0090 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	6472.000	SQYD	3.30000	21357.60	4.50000	29124.00	5.00000	32360.00
0100 3105003 GRAVEL (A) OR CRUSHED STONE (B)	222.000	SQYD	15.00000	3330.00	11.50000	2553.00	5.00000	1110.00
0110 4019905 MISC. OPTIONAL PAVEMENT 7 IN. THICK	5697.200	SQYD	23.00000	131035.60	20.00000	113944.00	22.00000	125338.40
0120 6061011A GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1 5 IN SPACING	313.000	LF	24.16000	7562.08	24.16000	7562.08	25.00000	7825.00
0130 6062202 BRIDGE ANCHOR SECTION, 7 FT. OR 2135 MM POSTS (SAFETY BARRIER CURB) (ROADWAY AND REHABILITATION WORK ONLY)	4.000	EA	1896.60000	7586.40	1896.60000	7586.40	1725.00000	6900.00
0140 6062301 TRANSITION SECTION, 7 FT. OR 2135 MM POSTS TRANSITION SECTION,7 FT.OR 2135 MM POST	4.000	EA	486.10000	1944.40	486.10000	1944.40	517.00000	2068.00
0150 6063015 TYPE A CRASHWORTHY END TERMINAL	4.000	EA	2114.40000	8457.60	2114.40000	8457.60	2300.00000	9200.00
0160 6096010A FURNISHING TYPE 1 ROCK DITCH LINER	394.000	CUYD	20.00000	7880.00	29.00000	11426.00	26.00000	10244.00
0170 6096041 PLACING TYPE 1 ROCK DITCH LINER	394.000	CUYD	15.00000	5910.00	10.00000	3940.00	15.00000	5910.00

TABULATION OF BIDS

CALL ORDER : 503 CONTRACT ID : 070831-503 COUNTIES : COOPER
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011540 Lehman Construction, L.L.C. UNIT PRICE	AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(3) 0010191 J. C. Industries, Inc. UNIT PRICE	AMOUNT
0180 6113020 FURNISHING TYPE 2 ROCK BLANKET	743.000	CUYD	18.00000	13374.00	33.00000	24519.00	30.00000	22290.00
0190 6113040 PLACING TYPE 2 ROCK BLANKET	743.000	CUYD	10.00000	7430.00	12.00000	8916.00	11.25000	8358.75
0200 6161005 CONSTRUCTION SIGNS	552.000	SQFT	8.75000	4830.00	9.00000	4968.00	10.00000	5520.00
0210 6161030 TYPE III MOVEABLE BARRICADE	10.000	EA	170.00000	1700.00	100.00000	1000.00	110.00000	1100.00
0220 6161052 WARNING LIGHT, TYPE B	6.000	EA	75.00000	450.00	100.00000	600.00	110.00000	660.00
0230 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	65.00000	130.00	100.00000	200.00	110.00000	220.00
0240 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	200.00000	400.00	150.00000	300.00	175.00000	350.00
0250 6181000 MOBILIZATION		LUMP	129000.00000	129000.00	119600.00000	119600.00	150000.00000	150000.00
0260 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	5220.000	LF	0.16000	835.20	0.16000	835.20	0.20000	1044.00
0270 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	5220.000	LF	0.16000	835.20	0.16000	835.20	0.20000	1044.00
0280 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	1114.000	SQYD	3.00000	3342.00	2.00000	2228.00	3.00000	3342.00
0290 7250318A 18 IN. PIPE GROUP B	20.000	LF	60.00000	1200.00	30.00000	600.00	41.00000	820.00
0300 7250330A 30 IN. PIPE GROUP B	128.000	LF	65.00000	8320.00	55.00000	7040.00	54.00000	6912.00
0310 7321017A 30 IN. (750 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	2.000	EA	1850.00000	3700.00	1400.00000	2800.00	1650.00000	3300.00
0320 7322018A BEVELED PIPE END TREATMENT FOR 18 IN. (450 MM) OR ALLOWED SUBSTITUTE PIPE	2.000	EA	550.00000	1100.00	500.00000	1000.00	675.00000	1350.00
0330 8051000A SEEDING - COOL SEASON MIXTURES	2.000	ACRE	2150.00000	4300.00	2150.00000	4300.00	2400.00000	4800.00
0340 8052000A SEEDING - WARM SEASON MIXTURES	2.000	ACRE	2150.00000	4300.00	2150.00000	4300.00	2400.00000	4800.00
0350 8061016 SEDIMENT REMOVAL	45.000	CUYD	20.00000	900.00	20.00000	900.00	50.00000	2250.00
0360 8061017 TEMPORARY SEEDING AND MULCHING	0.500	ACRE	2900.00000	1450.00	2900.00000	1450.00	3200.00000	1600.00

TABULATION OF BIDS

CALL ORDER : 503 CONTRACT ID : 070831-503 COUNTIES : COOPER
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011540 Lehman Construction, L.L.C. UNIT PRICE	 AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(3) 0010191 J. C. Industries, Inc. UNIT PRICE	 AMOUNT
0370 8061019 SILT FENCE	655.000	LF	2.90000	1899.50	2.90000	1899.50	3.20000	2096.00
0380 8061022 TYPE II DITCH CHECK	38.000	EA	225.00000	8550.00	225.00000	8550.00	250.00000	9500.00
0390 8061050 TYPE C BERM	222.000	LF	30.00000	6660.00	35.00000	7770.00	60.00000	13320.00
SECTION TOTALS			$	708,794.58	$	770,243.88	$	904,686.85
SECTION 0002 BRIDGE NO. A7228 - J5S0516								
0400 2061000 CLASS 1 EXCAVATION	75.000	CUYD	100.00000	7500.00	47.00000	3525.00	57.30000	4297.50
0410 2160500 REMOVAL OF BRIDGES		LUMP	30000.00000	30000.00	36500.00000	36500.00	30000.00000	30000.00
0420 7011107 DRILLED SHAFTS (4 FT. 6 IN. DIA.)	134.400	LF	500.00000	67200.00	448.50000	60278.40	253.00000	34003.20
0430 7011206 ROCK SOCKETS (4 FT 0 IN. DIA.)	103.000	LF	700.00000	72100.00	604.50000	62263.50	467.00000	48101.00
0440 7011300 SUPPLEMENTARY TELEVISION CAMERA INSPECTION	4.000	EA	200.00000	800.00	200.00000	800.00	768.00000	3072.00
0450 7011400 FOUNDATION INSPECTION HOLES	143.000	LF	137.00000	19591.00	70.00000	10010.00	150.00000	21450.00
0460 7011500 CONCRETE CORING	65.100	LF	48.00000	3124.80	36.00000	2343.60	53.00000	3450.30
0470 7011600 SONIC LOGGING TESTING	4.000	EA	2500.00000	10000.00	3050.00000	12200.00	1000.00000	4000.00
0480 7021010 STRUCTURAL STEEL PILES (10 IN.)	546.000	LF	59.00000	32214.00	37.50000	20475.00	52.25000	28528.50
0490 7027000 PILE POINT REINFORCEMENT	15.000	EA	150.00000	2250.00	102.00000	1530.00	265.00000	3975.00
0500 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	81.600	CUYD	800.00000	65280.00	626.25000	51102.00	527.40000	43035.84
0510 7034215 SAFETY BARRIER CURB	688.000	LF	75.00000	51600.00	61.00000	41968.00	63.75000	43860.00
0520 7034218 SLAB ON CONCRETE BULB-TEE GIRDER	1001.000	SQYD	250.00000	250250.00	272.00000	272272.00	223.50000	223723.50
0530 7051680 PRESTRESSED CONCRETE BULB TEE GIRDER (80 FT)	4.000	EA	15000.00000	60000.00	15950.00000	63800.00	15800.00000	63200.00
0540 7051710 PRESTRESSED CONCRETE BULB TEE GIRDER (110 FT)	4.000	EA	20000.00000	80000.00	20500.00000	82000.00	22500.00000	90000.00

TABULATION OF BIDS

CALL ORDER : 503 CONTRACT ID : 070831-503 COUNTIES : COOPER
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011540 Lehman Construction, L.L.C. UNIT PRICE	 AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(3) 0010191 J. C. Industries, Inc. UNIT PRICE	 AMOUNT
0550 7051722 PRESTRESSED CONCRETE BULB TEE GIRDER (122 FT)	4.000	EA	23000.00000	92000.00	22000.00000	88000.00	24750.00000	99000.00
0560 7061060 REINFORCING STEEL (BRIDGES)	31110.000	LB	1.50000	46665.00	1.09000	33909.90	1.00000	31110.00
0570 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	15.000	EA	900.00000	13500.00	800.00000	12000.00	1360.00000	20400.00
0580 7123610 SLAB DRAIN	56.000	EA	400.00000	22400.00	450.00000	25200.00	440.00000	24640.00
0590 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	2800.00000	5600.00	1500.00000	3000.00	1850.00000	3700.00
0600 7161000 PLAIN NEOPRENE BEARING PAD	8.000	EA	200.00000	1600.00	230.00000	1840.00	375.00000	3000.00
0610 7161002 LAMINATED NEOPRENE BEARING PAD	16.000	EA	285.00000	4560.00	265.00000	4240.00	400.00000	6400.00
SECTION TOTALS			$	938,234.80	$	889,257.40	$	832,946.84
CONTRACT TOTALS			$	1,647,029.38	$	1,659,501.28	$	1,737,633.69

TABULATION OF BIDS

CALL ORDER : 503 CONTRACT ID : 070831-503 COUNTIES : COOPER
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010550 Boone Construction Co. UNIT PRICE	AMOUNT	(5) 0010223 Magruder Construction Co., I UNIT PRICE	AMOUNT	(6) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J5S0516								
0010 2013000 CLEARING AND GRUBBING	1.000	ACRE	5000.00000	5000.00	10000.00000	10000.00	1700.00000	1700.00
0020 2022010 REMOVAL OF IMPROVEMENTS		LUMP	22250.00000	22250.00	20000.00000	20000.00	8000.00000	8000.00
0030 2031000 CLASS A EXCAVATION	6886.000	CUYD	6.25000	43037.50	7.00000	48202.00	5.00000	34430.00
0040 2036000 COMPACTING EMBANKMENT	1942.000	CUYD	1.00000	1942.00	2.00000	3884.00	0.35000	679.70
0050 2063000 CLASS 3 EXCAVATION	183.000	CUYD	45.00000	8235.00	20.00000	3660.00	11.00000	2013.00
0060 2142000 FURNISHING ROCK FILL	22229.000	CUYD	10.00000	222290.00	13.00000	288977.00	18.50000	411236.50
0070 2143000 PLACING ROCK FILL	22229.000	CUYD	2.95000	65575.55	4.00000	88916.00	2.90000	64464.10
0080 3040133 TYPE 1 AGGREGATE FOR BASE (3 IN. THICK)	1390.000	SQYD	6.65000	9243.50	3.20000	4448.00	6.50000	9035.00
0090 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	6472.000	SQYD	5.00000	32360.00	3.20000	20710.40	4.90000	31712.80
0100 3105003 GRAVEL (A) OR CRUSHED STONE (B)	222.000	SQYD	10.15000	2253.30	8.00000	1776.00	4.50000	999.00
0110 4019905 MISC. OPTIONAL PAVEMENT 7 IN. THICK	5697.200	SQYD	22.25000	126762.70	23.00000	131035.60	21.80000	124198.96
0120 6061011A GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1 5 IN SPACING	313.000	LF	25.00000	7825.00	24.16000	7562.08	26.30000	8231.90
0130 6062202 BRIDGE ANCHOR SECTION, 7 FT. OR 2135 MM POSTS (SAFETY BARRIER CURB) (ROADWAY AND REHABILITATION WORK ONLY)	4.000	EA	1650.00000	6600.00	1896.60000	7586.40	2065.00000	8260.00
0140 6062301 TRANSITION SECTION, 7 FT. OR 2135 MM POSTS TRANSITION SECTION,7 FT.OR 2135 MM POST	4.000	EA	485.00000	1940.00	486.10000	1944.40	530.00000	2120.00
0150 6063015 TYPE A CRASHWORTHY END TERMINAL	4.000	EA	2250.00000	9000.00	2114.40000	8457.60	2300.00000	9200.00
0160 6096010A FURNISHING TYPE 1 ROCK DITCH LINER	394.000	CUYD	35.00000	13790.00	21.00000	8274.00	29.50000	11623.00
0170 6096041 PLACING TYPE 1 ROCK DITCH LINER	394.000	CUYD	12.00000	4728.00	11.00000	4334.00	14.00000	5516.00

TABULATION OF BIDS

CALL ORDER : 503 CONTRACT ID : 070831-503 COUNTIES : COOPER
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010550 Boone Construction Co. UNIT PRICE	AMOUNT	(5) 0010223 Magruder Construction Co., I UNIT PRICE	AMOUNT	(6) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT
0180 6113020 FURNISHING TYPE 2 ROCK BLANKET	743.000	CUYD	36.50000	27119.50	23.00000	17089.00	30.50000	22661.50
0190 6113040 PLACING TYPE 2 ROCK BLANKET	743.000	CUYD	15.00000	11145.00	8.00000	5944.00	11.00000	8173.00
0200 6161005 CONSTRUCTION SIGNS	552.000	SQFT	8.50000	4692.00	9.00000	4968.00	9.50000	5244.00
0210 6161030 TYPE III MOVEABLE BARRICADE	10.000	EA	200.00000	2000.00	100.00000	1000.00	185.00000	1850.00
0220 6161052 WARNING LIGHT, TYPE B	6.000	EA	50.00000	300.00	100.00000	600.00	82.00000	492.00
0230 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	125.00000	250.00	100.00000	200.00	70.00000	140.00
0240 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	125.00000	250.00	150.00000	300.00	220.00000	440.00
0250 6181000 MOBILIZATION		LUMP	91250.00000	91250.00	93000.00000	93000.00	140000.00000	140000.00
0260 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	5220.000	LF	0.20000	1044.00	0.30000	1566.00	0.20000	1044.00
0270 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	5220.000	LF	0.20000	1044.00	0.30000	1566.00	0.20000	1044.00
0280 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	1114.000	SQYD	2.50000	2785.00	2.50000	2785.00	2.00000	2228.00
0290 7250318A 18 IN. PIPE GROUP B	20.000	LF	35.00000	700.00	30.00000	600.00	32.00000	640.00
0300 7250330A 30 IN. PIPE GROUP B	128.000	LF	65.00000	8320.00	40.00000	5120.00	44.00000	5632.00
0310 7321017A 30 IN. (750 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	2.000	EA	1250.00000	2500.00	1650.00000	3300.00	1650.00000	3300.00
0320 7322018A BEVELED PIPE END TREATMENT FOR 18 IN. (450 MM) OR ALLOWED SUBSTITUTE PIPE	2.000	EA	450.00000	900.00	1000.00000	2000.00	950.00000	1900.00
0330 8051000A SEEDING - COOL SEASON MIXTURES	2.000	ACRE	2000.00000	4000.00	2150.00000	4300.00	2340.00000	4680.00
0340 8052000A SEEDING - WARM SEASON MIXTURES	2.000	ACRE	2000.00000	4000.00	2150.00000	4300.00	2340.00000	4680.00
0350 8061016 SEDIMENT REMOVAL	45.000	CUYD	22.25000	1001.25	10.00000	450.00	11.50000	517.50
0360 8061017 TEMPORARY SEEDING AND MULCHING	0.500	ACRE	1700.00000	850.00	2900.00000	1450.00	3160.00000	1580.00

TABULATION OF BIDS

CALL ORDER : 503 CONTRACT ID : 070831-503 COUNTIES : COOPER
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010550 Boone Construction Co. UNIT PRICE	 AMOUNT	(5) 0010223 Magruder Construction Co., I UNIT PRICE	 AMOUNT	(6) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT
0370 8061019 SILT FENCE	655.000	LF	1.50000	982.50	2.90000	1899.50	3.15000	2063.25
0380 8061022 TYPE II DITCH CHECK	38.000	EA	160.00000	6080.00	225.00000	8550.00	245.00000	9310.00
0390 8061050 TYPE C BERM	222.000	LF	35.00000	7770.00	20.00000	4440.00	19.00000	4218.00
SECTION TOTALS			$	761,815.80	$	825,194.98	$	955,257.21
SECTION 0002 BRIDGE NO. A7228 - J5S0516								
0400 2061000 CLASS 1 EXCAVATION	75.000	CUYD	15.00000	1125.00	30.00000	2250.00	15.00000	1125.00
0410 2160500 REMOVAL OF BRIDGES		LUMP	85000.00000	85000.00	200000.00000	200000.00	66000.00000	66000.00
0420 7011107 DRILLED SHAFTS (4 FT. 6 IN. DIA.)	134.400	LF	600.00000	80640.00	425.00000	57120.00	700.00000	94080.00
0430 7011206 ROCK SOCKETS (4 FT 0 IN. DIA.)	103.000	LF	650.00000	66950.00	525.00000	54075.00	760.00000	78280.00
0440 7011300 SUPPLEMENTARY TELEVISION CAMERA INSPECTION	4.000	EA	365.00000	1460.00	200.00000	800.00	545.00000	2180.00
0450 7011400 FOUNDATION INSPECTION HOLES	143.000	LF	140.00000	20020.00	137.00000	19591.00	162.00000	23166.00
0460 7011500 CONCRETE CORING	65.100	LF	90.00000	5859.00	150.00000	9765.00	80.00000	5208.00
0470 7011600 SONIC LOGGING TESTING	4.000	EA	3350.00000	13400.00	900.00000	3600.00	4100.00000	16400.00
0480 7021010 STRUCTURAL STEEL PILES (10 IN.)	546.000	LF	36.50000	19929.00	50.00000	27300.00	30.00000	16380.00
0490 7027000 PILE POINT REINFORCEMENT	15.000	EA	125.00000	1875.00	100.00000	1500.00	110.00000	1650.00
0500 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	81.600	CUYD	525.00000	42840.00	880.00000	71808.00	625.00000	51000.00
0510 7034215 SAFETY BARRIER CURB	688.000	LF	67.50000	46440.00	70.00000	48160.00	57.50000	39560.00
0520 7034218 SLAB ON CONCRETE BULB-TEE GIRDER	1001.000	SQYD	265.00000	265265.00	250.00000	250250.00	258.00000	258258.00
0530 7051680 PRESTRESSED CONCRETE BULB TEE GIRDER (80 FT)	4.000	EA	18000.00000	72000.00	15000.00000	60000.00	15000.00000	60000.00
0540 7051710 PRESTRESSED CONCRETE BULB TEE GIRDER (110 FT)	4.000	EA	23000.00000	92000.00	20000.00000	80000.00	20500.00000	82000.00

TABULATION OF BIDS

CALL ORDER : 503 CONTRACT ID : 070831-503 COUNTIES : COOPER
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010550 Boone Construction Co. UNIT PRICE	AMOUNT	(5) 0010223 Magruder Construction Co., I UNIT PRICE	AMOUNT	(6) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT
0550 7051722 PRESTRESSED CONCRETE BULB TEE GIRDER (122 FT)	4.000	EA	30000.00000	120000.00	21000.00000	84000.00	25000.00000	100000.00
0560 7061060 REINFORCING STEEL (BRIDGES)	31110.000	LB	1.20000	37332.00	1.00000	31110.00	1.25000	38887.50
0570 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	15.000	EA	1100.00000	16500.00	900.00000	13500.00	750.00000	11250.00
0580 7123610 SLAB DRAIN	56.000	EA	365.00000	20440.00	300.00000	16800.00	350.00000	19600.00
0590 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	1650.00000	3300.00	1100.00000	2200.00	1225.00000	2450.00
0600 7161000 PLAIN NEOPRENE BEARING PAD	8.000	EA	110.00000	880.00	150.00000	1200.00	160.00000	1280.00
0610 7161002 LAMINATED NEOPRENE BEARING PAD	16.000	EA	140.00000	2240.00	200.00000	3200.00	175.00000	2800.00
SECTION TOTALS			$	1,015,495.00	$	1,038,229.00	$	971,554.50
CONTRACT TOTALS			$	1,777,310.80	$	1,863,423.98	$	1,926,811.71

TABULATION OF BIDS

CALL ORDER : 503 CONTRACT ID : 070831-503 COUNTIES : COOPER
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010907 Don Schnieders Excavating Co UNIT PRICE	 AMOUNT	(8) 0010722 Robertson Contractors, Inc. UNIT PRICE	 AMOUNT	(9) 0011198 Widel, Inc. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J5S0516								
0010 2013000 CLEARING AND GRUBBING	1.000	ACRE	3350.00000	3350.00	3500.00000	3500.00	12000.00000	12000.00
0020 2022010 REMOVAL OF IMPROVEMENTS		LUMP	11100.00000	11100.00	38500.00000	38500.00	26000.00000	26000.00
0030 2031000 CLASS A EXCAVATION	6886.000	CUYD	5.95000	40971.70	8.00000	55088.00	6.00000	41316.00
0040 2036000 COMPACTING EMBANKMENT	1942.000	CUYD	2.35000	4563.70	1.90000	3689.80	7.00000	13594.00
0050 2063000 CLASS 3 EXCAVATION	183.000	CUYD	11.50000	2104.50	25.00000	4575.00	128.00000	23424.00
0060 2142000 FURNISHING ROCK FILL	22229.000	CUYD	16.75000	372335.75	14.60000	324543.40	16.66000	370335.14
0070 2143000 PLACING ROCK FILL	22229.000	CUYD	1.25000	27786.25	7.70000	171163.30	4.20000	93361.80
0080 3040133 TYPE 1 AGGREGATE FOR BASE (3 IN. THICK)	1390.000	SQYD	6.00000	8340.00	6.00000	8340.00	2.75000	3822.50
0090 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	6472.000	SQYD	4.50000	29124.00	4.50000	29124.00	3.60000	23299.20
0100 3105003 GRAVEL (A) OR CRUSHED STONE (B)	222.000	SQYD	13.60000	3019.20	10.00000	2220.00	3.60000	799.20
0110 4019905 MISC. OPTIONAL PAVEMENT 7 IN. THICK	5697.200	SQYD	20.00000	113944.00	20.00000	113944.00	22.00000	125338.40
0120 6061011A GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1 5 IN SPACING	313.000	LF	22.59000	7070.67	24.16000	7562.08	28.50000	8920.50
0130 6062202 BRIDGE ANCHOR SECTION, 7 FT. OR 2135 MM POSTS (SAFETY BARRIER CURB) (ROADWAY AND REHABILITATION WORK ONLY)	4.000	EA	1495.21000	5980.84	1896.60000	7586.40	2050.00000	8200.00
0140 6062301 TRANSITION SECTION, 7 FT. OR 2135 MM POSTS TRANSITION SECTION,7 FT.OR 2135 MM POST	4.000	EA	436.48000	1745.92	486.10000	1944.40	610.00000	2440.00
0150 6063015 TYPE A CRASHWORTHY END TERMINAL	4.000	EA	2005.41000	8021.64	2114.40000	8457.60	2400.00000	9600.00
0160 6096010A FURNISHING TYPE 1 ROCK DITCH LINER	394.000	CUYD	19.90000	7840.60	23.00000	9062.00	24.00000	9456.00
0170 6096041 PLACING TYPE 1 ROCK DITCH LINER	394.000	CUYD	11.80000	4649.20	12.00000	4728.00	12.00000	4728.00

TABULATION OF BIDS

CALL ORDER : 503 CONTRACT ID : 070831-503 COUNTIES : COOPER
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010907 Don Schnieders Excavating Co UNIT PRICE	 AMOUNT	(8) 0010722 Robertson Contractors, Inc. UNIT PRICE	 AMOUNT	(9) 0011198 Widel, Inc. UNIT PRICE	 AMOUNT
0180 6113020 FURNISHING TYPE 2 ROCK BLANKET	743.000	CUYD	20.52000	15246.36	25.00000	18575.00	23.75000	17646.25
0190 6113040 PLACING TYPE 2 ROCK BLANKET	743.000	CUYD	16.70000	12408.10	10.00000	7430.00	11.20000	8321.60
0200 6161005 CONSTRUCTION SIGNS	552.000	SQFT	7.50000	4140.00	9.00000	4968.00	10.20000	5630.40
0210 6161030 TYPE III MOVEABLE BARRICADE	10.000	EA	165.00000	1650.00	100.00000	1000.00	125.00000	1250.00
0220 6161052 WARNING LIGHT, TYPE B	6.000	EA	45.00000	270.00	100.00000	600.00	125.00000	750.00
0230 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	100.00000	200.00	100.00000	200.00	125.00000	250.00
0240 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	100.00000	200.00	150.00000	300.00	230.00000	460.00
0250 6181000 MOBILIZATION		LUMP	200000.00000	200000.00	200000.00000	200000.00	250000.00000	250000.00
0260 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	5220.000	LF	0.30000	1566.00	0.30000	1566.00	0.54000	2818.80
0270 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	5220.000	LF	0.30000	1566.00	0.30000	1566.00	0.54000	2818.80
0280 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	1114.000	SQYD	2.25000	2506.50	4.50000	5013.00	3.00000	3342.00
0290 7250318A 18 IN. PIPE GROUP B	20.000	LF	25.00000	500.00	40.00000	800.00	24.00000	480.00
0300 7250330A 30 IN. PIPE GROUP B	128.000	LF	39.50000	5056.00	45.00000	5760.00	32.00000	4096.00
0310 7321017A 30 IN. (750 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	2.000	EA	1800.00000	3600.00	1750.00000	3500.00	1400.80000	2801.60
0320 7322018A BEVELED PIPE END TREATMENT FOR 18 IN. (450 MM) OR ALLOWED SUBSTITUTE PIPE	2.000	EA	315.00000	630.00	380.00000	760.00	260.00000	520.00
0330 8051000A SEEDING - COOL SEASON MIXTURES	2.000	ACRE	2150.00000	4300.00	2150.00000	4300.00	2800.00000	5600.00
0340 8052000A SEEDING - WARM SEASON MIXTURES	2.000	ACRE	2150.00000	4300.00	2150.00000	4300.00	2800.00000	5600.00
0350 8061016 SEDIMENT REMOVAL	45.000	CUYD	20.00000	900.00	20.00000	900.00	50.00000	2250.00
0360 8061017 TEMPORARY SEEDING AND MULCHING	0.500	ACRE	2900.00000	1450.00	2900.00000	1450.00	3000.00000	1500.00

TABULATION OF BIDS

CALL ORDER : 503 CONTRACT ID : 070831-503 COUNTIES : COOPER
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010907 Don Schnieders Excavating Co UNIT PRICE	 AMOUNT	(8) 0010722 Robertson Contractors, Inc. UNIT PRICE	 AMOUNT	(9) 0011198 Widel, Inc. UNIT PRICE	 AMOUNT
0370 8061019 SILT FENCE	655.000	LF	2.90000	1899.50	2.90000	1899.50	5.00000	3275.00
0380 8061022 TYPE II DITCH CHECK	38.000	EA	225.00000	8550.00	225.00000	8550.00	280.00000	10640.00
0390 8061050 TYPE C BERM	222.000	LF	12.00000	2664.00	50.00000	11100.00	6.00000	1332.00
SECTION TOTALS			$	925,550.43	$	1,078,565.48	$	1,108,017.19
SECTION 0002 BRIDGE NO. A7228 - J5S0516								
0400 2061000 CLASS 1 EXCAVATION	75.000	CUYD	41.00000	3075.00	16.00000	1200.00	6.00000	450.00
0410 2160500 REMOVAL OF BRIDGES		LUMP	131680.00000	131680.00	120000.00000	120000.00	130000.00000	130000.00
0420 7011107 DRILLED SHAFTS (4 FT. 6 IN. DIA.)	134.400	LF	510.00000	68544.00	500.00000	67200.00	656.50000	88233.60
0430 7011206 ROCK SOCKETS (4 FT 0 IN. DIA.)	103.000	LF	745.00000	76735.00	700.00000	72100.00	610.67000	62899.01
0440 7011300 SUPPLEMENTARY TELEVISION CAMERA INSPECTION	4.000	EA	200.00000	800.00	800.00000	3200.00	750.00000	3000.00
0450 7011400 FOUNDATION INSPECTION HOLES	143.000	LF	137.00000	19591.00	140.00000	20020.00	185.00000	26455.00
0460 7011500 CONCRETE CORING	65.100	LF	70.00000	4557.00	170.00000	11067.00	70.00000	4557.00
0470 7011600 SONIC LOGGING TESTING	4.000	EA	3675.00000	14700.00	3000.00000	12000.00	1400.00000	5600.00
0480 7021010 STRUCTURAL STEEL PILES (10 IN.)	546.000	LF	73.00000	39858.00	55.00000	30030.00	56.00000	30576.00
0490 7027000 PILE POINT REINFORCEMENT	15.000	EA	105.00000	1575.00	125.00000	1875.00	150.00000	2250.00
0500 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	81.600	CUYD	875.00000	71400.00	600.00000	48960.00	600.00000	48960.00
0510 7034215 SAFETY BARRIER CURB	688.000	LF	52.00000	35776.00	70.00000	48160.00	64.00000	44032.00
0520 7034218 SLAB ON CONCRETE BULB-TEE GIRDER	1001.000	SQYD	228.00000	228228.00	235.00000	235235.00	232.00000	232232.00
0530 7051680 PRESTRESSED CONCRETE BULB TEE GIRDER (80 FT)	4.000	EA	19000.00000	76000.00	14400.00000	57600.00	18250.00000	73000.00
0540 7051710 PRESTRESSED CONCRETE BULB TEE GIRDER (110 FT)	4.000	EA	24500.00000	98000.00	20100.00000	80400.00	22150.00000	88600.00

TABULATION OF BIDS

CALL ORDER : 503 CONTRACT ID : 070831-503 COUNTIES : COOPER
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010907 Don Schnieders Excavating Co UNIT PRICE	 AMOUNT	(8) 0010722 Robertson Contractors, Inc. UNIT PRICE	 AMOUNT	(9) 0011198 Widel, Inc. UNIT PRICE	 AMOUNT
0550 7051722 PRESTRESSED CONCRETE BULB TEE GIRDER (122 FT)	4.000	EA	42575.00000	170300.00	24500.00000	98000.00	25008.00000	100032.00
0560 7061060 REINFORCING STEEL (BRIDGES)	31110.000	LB	0.95000	29554.50	1.10000	34221.00	0.96000	29865.60
0570 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	15.000	EA	1090.00000	16350.00	950.00000	14250.00	850.00000	12750.00
0580 7123610 SLAB DRAIN	56.000	EA	300.00000	16800.00	355.00000	19880.00	320.00000	17920.00
0590 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	1000.00000	2000.00	1350.00000	2700.00	700.00000	1400.00
0600 7161000 PLAIN NEOPRENE BEARING PAD	8.000	EA	130.00000	1040.00	145.00000	1160.00	180.00000	1440.00
0610 7161002 LAMINATED NEOPRENE BEARING PAD	16.000	EA	170.00000	2720.00	200.00000	3200.00	250.00000	4000.00
SECTION TOTALS			$	1,109,283.50	$	982,458.00	$	1,008,252.21
CONTRACT TOTALS			$	2,034,833.93	$	2,061,023.48	$	2,116,269.40

VENDOR RANKING

CALL ORDER : 601 CONTRACT ID : 070831-601 COUNTIES : ST LOUIS
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 06
CONTRACT TIME : 12/15/07 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN ROUTE PROJECT(S) : J6M0122C

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0020131	R. V. Wagner Inc.	$ 42,690.57	100.0000%
2	0011262	K & D Moor, Inc. dba/Southern Ditching & Excavating Company	$ 43,325.92	101.4883%
3	0010307	N. B. West Contracting Company	$ 48,020.00	112.4839%
4	0012041	Gaehle Grading LLC	$ 54,239.80	127.0534%
5	0026056	Dura-Seal and Stripe, Inc./dba Dura-Seal Paving Contractor	$ 56,070.15	131.3408%
6	0010854	JRW Construction, Inc.	$ 56,363.16	132.0272%
7	0011270	Pace Construction Company, LLC	$ 58,000.00	135.8614%
8	0010208	Kozeny-Wagner, Inc.	$ 58,482.03	136.9905%
9	0011280	All Type Excavating Inc./dba L. Krupp Construction, Inc.	$ 58,652.57	137.3900%

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 070831-601 COUNTIES : ST LOUIS
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0020131 R. V. Wagner Inc. UNIT PRICE	AMOUNT	(2) 0011262 K & D Moor Inc. dba/Souther UNIT PRICE	AMOUNT	(3) 0010307 N. B. West Contracting Compan UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J6M0122C								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	2175.00000	2175.00	6365.00000	6365.00	3000.00000	3000.00
0020 2031000 CLASS A EXCAVATION	74.000	CUYD	20.22000	1496.28	34.45000	2549.30	53.00000	3922.00
0030 2036000 COMPACTING EMBANKMENT	6.000	CUYD	29.40000	176.40	77.00000	462.00	10.00000	60.00
0040 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	157.000	SQYD	6.37000	1000.09	7.65000	1201.05	6.50000	1020.50
0050 4019905 MISC. OPTIONAL PAVEMENT	156.400	SQYD	53.00000	8289.20	48.05000	7515.02	60.00000	9384.00
0060 6092021 INTEGRAL CURB (OVER 6 IN. HEIGHT) TYPE	202.000	LF	10.80000	2181.60	9.85000	1989.70	12.00000	2424.00
0070 6161005 CONSTRUCTION SIGNS	80.000	SQFT	8.15000	652.00	7.35000	588.00	11.00000	880.00
0080 6161025 CHANNELIZER (TRIM LINE)	15.000	EA	25.00000	375.00	52.50000	787.50	40.00000	600.00
0090 6161033 DIRECTIONAL INDICATOR BARRICADE	7.000	EA	43.75000	306.25	7.35000	51.45	55.00000	385.00
0100 6161040 FLASHING ARROW PANEL	1.000	EA	500.00000	500.00	125.00000	125.00	500.00000	500.00
0110 6181000 MOBILIZATION		LUMP	4025.00000	4025.00	5365.00000	5365.00	7000.00000	7000.00
0120 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	2.000	EA	625.00000	1250.00	525.00000	1050.00	350.00000	700.00
0130 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	343.000	LF	1.25000	428.75	1.10000	377.30	3.50000	1200.50
0140 6207000A PAVEMENT MARKING REMOVAL (PAINT)	223.000	LF	1.25000	278.75	1.10000	245.30	2.00000	446.00
0150 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	2517.00000	2517.00	1627.50000	1627.50	1000.00000	1000.00
0160 7319902 MISC. CLOSE DROP INLET	1.000	EA	2495.00000	2495.00	1046.00000	1046.00	1500.00000	1500.00
0170 8031000A TURF TYPE TALL FESCUE SODDING	97.000	SQYD	20.25000	1964.25	10.00000	970.00	38.00000	3686.00
SECTION TOTALS			$	30,110.57	$	32,315.12	$	37,708.00
SECTION 0002 HIGHWAY LIGHTING ITEMS - J6M0122C								

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 070831-601 COUNTIES : ST LOUIS
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0020131 R. V. Wagner Inc. UNIT PRICE	AMOUNT	(2) 0011262 K & D Moor Inc. dba/Souther UNIT PRICE	AMOUNT	(3) 0010307 N. B. West Contracting Compan UNIT PRICE	AMOUNT
0180 9019902	1.000	EA	1630.00000	1630.00	1434.40000	1434.40	1304.00000	1304.00
MISC. RELOCATE DECORATIVE LIGHITNG								
0190 9019902	1.000	EA	1645.00000	1645.00	1434.40000	1434.40	1316.00000	1316.00
MISC. RELOCATE PULL BOX								
0200 9019903	300.000	LF	22.60000	6780.00	19.90000	5970.00	18.09000	5427.00
MISC. 2IN CONDUT WITH 2#8P, 4#6P, 1#8G								
SECTION TOTALS			$	10,055.00	$	8,838.80	$	8,047.00
SECTION 0003 HIGHWAY SIGNING ITEMS - J6M0122C								
0210 9031010	0.500	CUYD	2500.00000	1250.00	2100.00000	1050.00	2100.00000	1050.00
CONCRETE FOOTINGS, EMBEDDED								
0220 9031210	130.000	LB	3.75000	487.50	3.30000	429.00	3.50000	455.00
STRUCTURAL STEEL POSTS								
0230 9031220	160.000	LB	3.75000	600.00	3.30000	528.00	3.50000	560.00
PIPE POSTS								
0240 9031240	2.000	EA	93.75000	187.50	82.50000	165.00	100.00000	200.00
BREAKAWAY ASSEMBLY								
SECTION TOTALS			$	2,525.00	$	2,172.00	$	2,265.00
CONTRACT TOTALS			$	42,690.57	$	43,325.92	$	48,020.00

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 070831-601 COUNTIES : ST LOUIS
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0012041 Gaehle Grading LLC UNIT PRICE	AMOUNT	(5) 0026056 Dura-Seal Paving Contractor UNIT PRICE	AMOUNT	(6) 0010854 JRW Construction, Inc. UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J6M0122C								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	6200.00000	6200.00	3000.00000	3000.00	6000.00000	6000.00
0020 2031000 CLASS A EXCAVATION	74.000	CUYD	32.00000	2368.00	50.00000	3700.00	70.00000	5180.00
0030 2036000 COMPACTING EMBANKMENT	6.000	CUYD	7.00000	42.00	20.00000	120.00	200.00000	1200.00
0040 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	157.000	SQYD	9.00000	1413.00	6.50000	1020.50	20.00000	3140.00
0050 4019905 MISC. OPTIONAL PAVEMENT	156.400	SQYD	52.00000	8132.80	103.00000	16109.20	85.00000	13294.00
0060 6092021 INTEGRAL CURB (OVER 6 IN. HEIGHT) TYPE	202.000	LF	13.00000	2626.00	20.00000	4040.00	25.00000	5050.00
0070 6161005 CONSTRUCTION SIGNS	80.000	SQFT	7.00000	560.00	6.75000	540.00	6.50000	520.00
0080 6161025 CHANNELIZER (TRIM LINE)	15.000	EA	22.00000	330.00	21.00000	315.00	20.00000	300.00
0090 6161033 DIRECTIONAL INDICATOR BARRICADE	7.000	EA	38.00000	266.00	36.50000	255.50	35.00000	245.00
0100 6161040 FLASHING ARROW PANEL	1.000	EA	500.00000	500.00	900.00000	900.00	400.00000	400.00
0110 6181000 MOBILIZATION		LUMP	1700.00000	1700.00	7500.00000	7500.00	5500.00000	5500.00
0120 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	2.000	EA	330.00000	660.00	420.00000	840.00	500.00000	1000.00
0130 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	343.000	LF	6.00000	2058.00	1.05000	360.15	1.00000	343.00
0140 6207000A PAVEMENT MARKING REMOVAL (PAINT)	223.000	LF	6.00000	1338.00	2.10000	468.30	1.00000	223.00
0150 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	2800.00000	2800.00	2500.00000	2500.00	2014.00000	2014.00
0160 7319902 MISC. CLOSE DROP INLET	1.000	EA	2600.00000	2600.00	2500.00000	2500.00	868.66000	868.66
0170 8031000A TURF TYPE TALL FESCUE SODDING	97.000	SQYD	8.00000	776.00	14.00000	1358.00	10.50000	1018.50
SECTION TOTALS			$	34,369.80	$	45,526.65	$	46,296.16
SECTION 0002 HIGHWAY LIGHTING ITEMS - J6M0122C								

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 070831-601 COUNTIES : ST LOUIS
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0012041 Gaehle Grading LLC UNIT PRICE	AMOUNT	(5) 0026056 Dura-Seal Paving Contractor UNIT PRICE	AMOUNT	(6) 0010854 JRW Construction, Inc. UNIT PRICE	AMOUNT
0180 9019902	1.000	EA	1500.00000	1500.00	1360.00000	1360.00	1304.00000	1304.00
MISC. RELOCATE DECORATIVE LIGHITNG								
0190 9019902	1.000	EA	500.00000	500.00	1370.00000	1370.00	1316.00000	1316.00
MISC. RELOCATE PULL BOX								
0200 9019903	300.000	LF	50.00000	15000.00	19.00000	5700.00	18.09000	5427.00
MISC. 2IN CONDUT WITH 2#8P, 4#6P, 1#8G								
SECTION TOTALS			$	17,000.00	$	8,430.00	$	8,047.00
SECTION 0003 HIGHWAY SIGNING ITEMS - J6M0122C								
0210 9031010	0.500	CUYD	500.00000	250.00	2080.00000	1040.00	2000.00000	1000.00
CONCRETE FOOTINGS, EMBEDDED								
0220 9031210	130.000	LB	10.00000	1300.00	3.15000	409.50	3.00000	390.00
STRUCTURAL STEEL POSTS								
0230 9031220	160.000	LB	7.00000	1120.00	3.15000	504.00	3.00000	480.00
PIPE POSTS								
0240 9031240	2.000	EA	100.00000	200.00	80.00000	160.00	75.00000	150.00
BREAKAWAY ASSEMBLY								
SECTION TOTALS			$	2,870.00	$	2,113.50	$	2,020.00
CONTRACT TOTALS			$	54,239.80	$	56,070.15	$	56,363.16

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 070831-601 COUNTIES : ST LOUIS
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0011270 Pace Construction Company, L UNIT PRICE	 AMOUNT	(8) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	 AMOUNT	(9) 0011280 All Type Exc dba L. Krupp Con UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J6M0122C								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	3500.00000	3500.00	1282.68000	1282.68	4535.90000	4535.90
0020 2031000 CLASS A EXCAVATION	74.000	CUYD	53.00000	3922.00	39.19000	2900.06	28.27000	2091.98
0030 2036000 COMPACTING EMBANKMENT	6.000	CUYD	12.00000	72.00	168.63000	1011.78	61.40000	368.40
0040 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	157.000	SQYD	11.50000	1805.50	12.95000	2033.15	7.58000	1190.06
0050 4019905 MISC. OPTIONAL PAVEMENT	156.400	SQYD	61.00000	9540.40	56.10000	8774.04	52.35000	8187.54
0060 6092021 INTEGRAL CURB (OVER 6 IN. HEIGHT) TYPE	202.000	LF	29.00000	5858.00	12.03000	2430.06	10.63000	2147.26
0070 6161005 CONSTRUCTION SIGNS	80.000	SQFT	7.10000	568.00	6.75000	540.00	6.83000	546.40
0080 6161025 CHANNELIZER (TRIM LINE)	15.000	EA	46.75000	701.25	20.74000	311.10	21.00000	315.00
0090 6161033 DIRECTIONAL INDICATOR BARRICADE	7.000	EA	71.25000	498.75	36.29000	254.03	36.75000	257.25
0100 6161040 FLASHING ARROW PANEL	1.000	EA	1000.00000	1000.00	442.75000	442.75	419.97000	419.97
0110 6181000 MOBILIZATION		LUMP	11192.10000	11192.10	19666.51000	19666.51	15863.68000	15863.68
0120 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	2.000	EA	500.00000	1000.00	518.47000	1036.94	524.97000	1049.94
0130 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	343.000	LF	1.00000	343.00	1.04000	356.72	1.05000	360.15
0140 6207000A PAVEMENT MARKING REMOVAL (PAINT)	223.000	LF	1.00000	223.00	1.04000	231.92	1.05000	234.15
0150 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	2014.00000	2014.00	2088.38000	2088.38	1275.31000	1275.31
0160 7319902 MISC. CLOSE DROP INLET	1.000	EA	2300.00000	2300.00	1162.65000	1162.65	2401.01000	2401.01
0170 8031000A TURF TYPE TALL FESCUE SODDING	97.000	SQYD	35.00000	3395.00	36.29000	3520.13	36.75000	3564.75
SECTION TOTALS			$	47,933.00	$	48,042.90	$	44,808.75
SECTION 0002 HIGHWAY LIGHTING ITEMS - J6M0122C								

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 070831-601 COUNTIES : ST LOUIS
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0011270 Pace Construction Company, L UNIT PRICE	 AMOUNT	(8) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	 AMOUNT	(9) 0011280 All Type Exc dba L. Krupp Con UNIT PRICE	 AMOUNT
0180 9019902 MISC. RELOCATE DECORATIVE LIGHITNG	1.000	EA	1304.00000	1304.00	1352.16000	1352.16	3953.01000	3953.01
0190 9019902 MISC. RELOCATE PULL BOX	1.000	EA	1316.00000	1316.00	1364.60000	1364.60	2099.87000	2099.87
0200 9019903 MISC. 2IN CONDUT WITH 2#8P, 4#6P, 1#8G	300.000	LF	18.09000	5427.00	18.76000	5628.00	18.90000	5670.00
SECTION TOTALS			$	8,047.00	$	8,344.76	$	11,722.88
SECTION 0003 HIGHWAY SIGNING ITEMS - J6M0122C								
0210 9031010 CONCRETE FOOTINGS, EMBEDDED	0.500	CUYD	2000.00000	1000.00	2073.86000	1036.93	2099.87000	1049.94
0220 9031210 STRUCTURAL STEEL POSTS	130.000	LB	3.00000	390.00	3.11000	404.30	3.15000	409.50
0230 9031220 PIPE POSTS	160.000	LB	3.00000	480.00	3.11000	497.60	3.15000	504.00
0240 9031240 BREAKAWAY ASSEMBLY	2.000	EA	75.00000	150.00	77.77000	155.54	78.75000	157.50
SECTION TOTALS			$	2,020.00	$	2,094.37	$	2,120.94
CONTRACT TOTALS			$	58,000.00	$	58,482.03	$	58,652.57

VENDOR RANKING

CALL ORDER : 602 CONTRACT ID : 070831-602 COUNTIES : JEFFERSON
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 06
CONTRACT TIME : 05/15/08 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J6I2108

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010558	D & S Fencing Company	$ 779,280.50	100.0000%
2	0011878	RMD Holdings Ltd.	$ 814,725.93	104.5485%
3	0010144	Collins & Hermann Inc.	$ 844,844.44	108.4134%

TABULATION OF BIDS

CALL ORDER : 602 CONTRACT ID : 070831-602 COUNTIES : JEFFERSON
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010558 D & S Fencing Company UNIT PRICE	AMOUNT	(2) 0011878 RMD Holdings Ltd. UNIT PRICE	AMOUNT	(3) 0010144 Collins & Hermann Inc. UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J6I2108								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	10000.00000	10000.00	7875.00000	7875.00	8820.77000	8820.77
0020 2072000 LINEAR GRADING CLASS 2	30.000	STA	2500.00000	75000.00	1852.00000	55560.00	2539.06000	76171.80
0030 3109905 MISC. CONTRACTOR FURNISHED COLDMILLINGS	1644.000	SQYD	14.50000	23838.00	26.25000	43155.00	14.73000	24216.12
0040 6061010 GUARDRAIL TYPE A	1850.000	LF	18.00000	33300.00	21.05000	38942.50	17.57000	32504.50
0050 6062200 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (ROADWAY AND REHABILITATION WORK ONLY)	1.000	EA	1800.00000	1800.00	2659.60000	2659.60	1683.28000	1683.28
0060 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	1.000	EA	400.00000	400.00	557.79000	557.79	342.98000	342.98
0070 6063015 TYPE A CRASHWORTHY END TERMINAL	10.000	EA	2100.00000	21000.00	3056.19000	30561.90	2059.55000	20595.50
0080 6064100 MEDIAN GUARD CABLE 3 - STRAND	28164.000	LF	8.50000	239394.00	9.65000	271782.60	9.18000	258545.52
0090 6064108 ROADSIDE GUARD CABLE 3 - STRAND (4 FT. POST SPACING)	2610.000	LF	18.00000	46980.00	28.66000	74802.60	24.25000	63292.50
0100 6064110 ANCHOR ASSEMBLY, GUARD CABLE 3-STRAND	27.000	EA	1800.00000	48600.00	2088.77000	56396.79	2596.85000	70114.95
0110 6064111 ANCHOR ASSEMBLY, GUARD CABLE 3 - STRAND TO GUARDRAIL TRANSITION	9.000	EA	1600.00000	14400.00	1890.00000	17010.00	2229.61000	20066.49
0120 6064500 AGGREGATE BEDDING FOR 3 - STRAND GUARD CABLE	1487.000	CUYD	76.00000	113012.00	70.42000	104714.54	77.19000	114781.53
0130 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	1.000	EA	20000.00000	20000.00	3500.00000	3500.00	4429.69000	4429.69
0140 6161005 CONSTRUCTION SIGNS	510.000	SQFT	6.00000	3060.00	7.00000	3570.00	17.72000	9037.20
0150 6161025 CHANNELIZER (TRIM LINE)	136.000	EA	35.00000	4760.00	15.00000	2040.00	37.97000	5163.92
0160 6161033 DIRECTIONAL INDICATOR BARRICADE	28.000	EA	65.00000	1820.00	45.00000	1260.00	113.91000	3189.48
0170 6161040 FLASHING ARROW PANEL	2.000	EA	1500.00000	3000.00	1400.00000	2800.00	1771.88000	3543.76

TABULATION OF BIDS

CALL ORDER : 602 CONTRACT ID : 070831-602 COUNTIES : JEFFERSON
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010558 D & S Fencing Company UNIT PRICE	 AMOUNT	(2) 0011878 RMD Holdings Ltd. UNIT PRICE	 AMOUNT	(3) 0010144 Collins & Hermann Inc. UNIT PRICE	 AMOUNT
0180 6181000 MOBILIZATION		LUMP	75000.00000	75000.00	54267.00000	54267.00	84098.29000	84098.29
0190 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	15782.000	SQYD	2.00000	31564.00	1.71000	26987.22	2.03000	32037.46
0200 7250318A 18 IN. PIPE GROUP B	105.000	LF	33.50000	3517.50	29.77000	3125.85	34.02000	3572.10
0210 7322018A BEVELED PIPE END TREATMENT FOR 18 IN. (450 MM) OR ALLOWED SUBSTITUTE PIPE	2.000	EA	195.00000	390.00	851.85000	1703.70	198.05000	396.10
0220 8061016 SEDIMENT REMOVAL	26.000	CUYD	20.00000	520.00	80.39000	2090.14	20.31000	528.06
0230 8061019 SILT FENCE	2570.000	LF	2.50000	6425.00	3.41000	8763.70	2.54000	6527.80
0240 9039902 MISC. RELOCATED SIGN	3.000	EA	500.00000	1500.00	200.00000	600.00	394.88000	1184.64
SECTION TOTALS			$	779,280.50	$	814,725.93	$	844,844.44
CONTRACT TOTALS			$	779,280.50	$	814,725.93	$	844,844.44

VENDOR RANKING

CALL ORDER : 603 CONTRACT ID : 070831-603 COUNTIES : ST LOUIS
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 06 ST LOUIS CITY
CONTRACT TIME : 12/15/07 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN ROUTE PROJECT(S) : J6S2156
J6S2156 - VARIOUS ROUTES - VARIOUS COUNTIES
***Bid Revision No. 1

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010349	T.G.B., Inc.	$ 929,278.25	100.0000%
2	0010558	D & S Fencing Company	$ 957,204.05	103.0051%
3	0010144	Collins & Hermann Inc.	$ 1,050,000.00	112.9909%

TABULATION OF BIDS

CALL ORDER : 603 CONTRACT ID : 070831-603 COUNTIES : ST LOUIS
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 06 ST LOUIS CITY

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010349 T.G.B., Inc. UNIT PRICE	AMOUNT	(2) 0010558 D & S Fencing Company UNIT PRICE	AMOUNT	(3) 0010144 Collins & Hermann Inc. UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J6S2156								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	65000.00000	65000.00	76858.00000	76858.00	43315.29000	43315.29
0020 6061010 GUARDRAIL TYPE A	1863.000	LF	18.00000	33534.00	21.00000	39123.00	19.10000	35583.30
0030 6063015 TYPE A CRASHWORTHY END TERMINAL	9.000	EA	2200.00000	19800.00	2100.00000	18900.00	2355.29000	21197.61
0040 6066610 END ANCHOR	1.000	EA	950.00000	950.00	800.00000	800.00	952.05000	952.05
0050 6122019 IMPACT ATTENUATOR (19 SAND BARRELS)	2.000	EA	5800.00000	11600.00	5750.00000	11500.00	5859.50000	11719.00
0060 6122020 REPLACEMENT SAND BARREL	5.000	EA	500.00000	2500.00	650.00000	3250.00	662.38000	3311.90
0070 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000	EA	2000.00000	4000.00	10000.00000	20000.00	2798.09000	5596.18
0080 6161005 CONSTRUCTION SIGNS	587.000	SQFT	7.00000	4109.00	6.50000	3815.50	11.19000	6568.53
0090 6161025 CHANNELIZER (TRIM LINE)	300.000	EA	40.00000	12000.00	35.00000	10500.00	27.98000	8394.00
0100 6161033 DIRECTIONAL INDICATOR BARRICADE	42.000	EA	75.00000	3150.00	75.00000	3150.00	83.94000	3525.48
0110 6161040 FLASHING ARROW PANEL	4.000	EA	250.00000	1000.00	1000.00000	4000.00	839.43000	3357.72
0120 6171000 CONCRETE TRAFFIC BARRIER, TYPE A	100.000	LF	215.00000	21500.00	100.00000	10000.00	101.90000	10190.00
0130 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	550.000	LF	40.00000	22000.00	30.00000	16500.00	30.57000	16813.50
0140 6181000 MOBILIZATION		LUMP	93500.00000	93500.00	75000.00000	75000.00	35642.33000	35642.33
SECTION TOTALS			$	294,643.00	$	293,396.50	$	206,166.89
SECTION 0002 HIGHWAY LIGHTING - J6S2156								
0145 7079903 MISC. CONDUIT SYSTEM ON STRUCTURE	1200.000	LF	12.00000	14400.00	15.00000	18000.00	15.29000	18348.00
0150 9013003 CONDUIT, 3 IN. RIGID, IN TRENCH	757.000	LF	15.00000	11355.00	16.20000	12263.40	16.51000	12498.07
0160 9014003 CONDUIT, 3 IN. RIGID, PUSHED	485.000	LF	20.00000	9700.00	22.45000	10888.25	22.88000	11096.80

TABULATION OF BIDS

CALL ORDER : 603 CONTRACT ID : 070831-603 COUNTIES : ST LOUIS
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 06 ST LOUIS CITY

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010349 T.G.B., Inc. UNIT PRICE	AMOUNT	(2) 0010558 D & S Fencing Company UNIT PRICE	AMOUNT	(3) 0010144 Collins & Hermann Inc. UNIT PRICE	AMOUNT
0170 9015010 TRENCHING TYPE I	757.000 LF	3.75000	2838.75	3.50000	2649.50	3.57000	2702.49
0180 9016120 PULL BOX, CONCRETE, STANDARD	41.000 EA	1378.00000	56498.00	1535.00000	62935.00	1564.23000	64133.43
0190 9017008 CABLE, 8 AWG 1 CONDUCTOR	7990.000 LF	1.65000	13183.50	1.60000	12784.00	1.63000	13023.70
0200 9017110 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	2060.000 LF	1.50000	3090.00	0.79000	1627.40	0.81000	1668.60
0210 9017208 WIRE, 8 AWG, BARE NEUTRAL	3990.000 LF	1.00000	3990.00	0.90000	3591.00	0.92000	3670.80
0220 9018230 POLE FOUNDATION (30 FT. OR 9.0 M MOUNTING HEIGHT)	24.000 EA	1300.00000	31200.00	923.00000	22152.00	940.58000	22573.92
0230 9018245 POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	4.000 EA	1500.00000	6000.00	1364.00000	5456.00	1389.98000	5559.92
0240 9019902 MISC. 30 FT TENON MOUNT TYPE AT POLE	24.000 EA	1560.00000	37440.00	1874.00000	44976.00	1909.69000	45832.56
0250 9019902 MISC. 45 FT TENON MOUNT TYPE AT POLE	4.000 EA	1980.00000	7920.00	2398.00000	9592.00	2443.67000	9774.68
0260 9019902 MISC. STREET LIGHT PEDESTAL COVERS AND ACCESS	41.000 EA	50.00000	2050.00	525.00000	21525.00	535.00000	21935.00
0270 9029902 MISC. 150W TENON MOUNTED HPS LUMINAIRE	26.000 EA	500.00000	13000.00	566.00000	14716.00	576.78000	14996.28
0275 9019902 MISC. 50 FT TENON MOUNT TYPE AT POLE	2.000 EA	2200.00000	4400.00	2670.00000	5340.00	2720.85000	5441.70
0280 9029902 MISC. 250W TENON MOUNTED HPS LUMINAIRE	4.000 EA	650.00000	2600.00	566.00000	2264.00	576.78000	2307.12
0285 9019902 MISC. POLE FOUNDATION (50 FT MOUNTING HEIGHT)	2.000 EA	1500.00000	3000.00	1364.00000	2728.00	1389.98000	2779.96
SECTION TOTALS		$	222,665.25	$	253,487.55	$	258,343.03
SECTION 0003 HIGHWAY SIGNING - J6S2156							
0290 9031020 CONCRETE FOOTINGS, BOLT DOWN	171.200 CUYD	825.00000	141240.00	1100.00000	188320.00	1963.63000	336173.46
0300 9039902 MISC. SIGN TRUSS NO. 1, 24 FT CANTILEVE	1.000 EA	23945.00000	23945.00	19000.00000	19000.00	21433.35000	21433.35

TABULATION OF BIDS

CALL ORDER : 603 CONTRACT ID : 070831-603 COUNTIES : ST LOUIS
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 06 ST LOUIS CITY

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010349 T.G.B., Inc. UNIT PRICE	AMOUNT	(2) 0010558 D & S Fencing Company UNIT PRICE	AMOUNT	(3) 0010144 Collins & Hermann Inc. UNIT PRICE	AMOUNT
0310 9039902 MISC. SIGN TRUSS NO. 10, 15 FT CANTILEVER	1.000 EA	20565.00000	20565.00	17000.00000	17000.00	18789.16000	18789.16
0320 9039902 MISC. SIGN TRUSS NO. 11, 17 FT CANTILEVER	1.000 EA	20585.00000	20585.00	17000.00000	17000.00	18789.16000	18789.16
0330 9039902 MISC. SIGN TRUSS NO. 12, 15 FT CANTILEVER	1.000 EA	19800.00000	19800.00	17000.00000	17000.00	18789.16000	18789.16
0340 9039902 MISC. SIGN TRUSS NO. 13, 77.5 FT BRIDGE TRUSS	1.000 EA	53300.00000	53300.00	41000.00000	41000.00	53611.37000	53611.37
0350 9039902 MISC. SIGN TRUSS NO. 2, 12 FT CANTILEVE	1.000 EA	18800.00000	18800.00	16000.00000	16000.00	16620.64000	16620.64
0360 9039902 MISC. SIGN TRUSS NO. 3, 23 FT CANTILEVE	1.000 EA	25170.00000	25170.00	20000.00000	20000.00	21433.35000	21433.35
0370 9039902 MISC. SIGN TRUSS NO. 4, 30 FT CANTILEVE	1.000 EA	27300.00000	27300.00	24000.00000	24000.00	23482.95000	23482.95
0380 9039902 MISC. SIGN TRUSS NO. 5, 16 FT CANTILEVE	1.000 EA	20665.00000	20665.00	17000.00000	17000.00	18789.16000	18789.16
0390 9039902 MISC. SIGN TRUSS NO. 6, 16 FT CANTILEVE	1.000 EA	20200.00000	20200.00	17000.00000	17000.00	18789.16000	18789.16
0400 9039902 MISC. SIGN TRUSS NO. 7, 16 FT CANTILEVE	1.000 EA	20400.00000	20400.00	17000.00000	17000.00	18789.16000	18789.16
SECTION TOTALS		$	411,970.00	$	410,320.00	$	585,490.08
CONTRACT TOTALS		$	929,278.25	$	957,204.05	$	1,050,000.00

VENDOR RANKING

CALL ORDER : 604 CONTRACT ID : 070831-604 COUNTIES : ST LOUIS
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 06
CONTRACT TIME : 12/15/07 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN ROUTE PROJECT(S) : J6P1951B

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0011262	K & D Moor, Inc. dba/Southern Ditching & Excavating Company	$ 40,801.35	100.0000%
2	0012094	Diverse Construction Group, LLC	$ 48,266.45	118.2962%
3	0020131	R. V. Wagner Inc.	$ 49,896.00	122.2901%
4	0010854	JRW Construction, Inc.	$ 51,071.70	125.1716%
5	0010216	Fred M. Luth And Sons Inc.	$ 56,691.90	138.9461%
6	0010307	N. B. West Contracting Company	$ 62,247.00	152.5611%
7	0010208	Kozeny-Wagner, Inc.	$ 64,209.26	157.3704%

TABULATION OF BIDS

CALL ORDER : 604 CONTRACT ID : 070831-604 COUNTIES : ST LOUIS
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011262 K & D Moor Inc. dba/Souther UNIT PRICE	AMOUNT	(2) 0012094 Diverse Construction Group, UNIT PRICE	AMOUNT	(3) 0020131 R. V. Wagner Inc. UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J6P1951B								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	2848.00000	2848.00	4000.00000	4000.00	4725.00000	4725.00
0020 2063000 CLASS 3 EXCAVATION	55.000	CUYD	34.90000	1919.50	109.00000	5995.00	30.00000	1650.00
0030 6049903 MISC. 12IN. SLOTTED DRAIN GROUP B	180.000	LF	44.70000	8046.00	40.00000	7200.00	80.00000	14400.00
0040 6092011 INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A	165.000	LF	13.30000	2194.50	20.00000	3300.00	14.00000	2310.00
0050 6161005 CONSTRUCTION SIGNS	128.000	SQFT	6.05000	774.40	15.60000	1996.80	6.00000	768.00
0060 6161025 CHANNELIZER (TRIM LINE)	81.000	EA	13.20000	1069.20	6.00000	486.00	13.00000	1053.00
0070 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	52.50000	105.00	100.00000	200.00	55.00000	110.00
0080 6181000 MOBILIZATION		LUMP	3374.00000	3374.00	10000.00000	10000.00	3875.00000	3875.00
0090 6205301B PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	1380.000	LF	1.10000	1518.00	1.00000	1380.00	1.00000	1380.00
0100 6205303B PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	2019.000	LF	1.10000	2220.90	1.00000	2019.00	1.00000	2019.00
0110 6206303 TYPE B EPOXY PAVEMENT MARKING 4 IN., YELLOW	1137.000	LF	2.20000	2501.40	1.00000	1137.00	1.00000	1137.00
0120 6206308 TYPE B EPOXY PAVEMENT MARKING, 6 IN., WHITE	690.000	LF	2.75000	1897.50	1.25000	862.50	1.00000	690.00
0130 6207005A PAVEMENT MARKING REMOVAL (TAPE)	3572.000	LF	0.25000	893.00	0.20000	714.40	0.25000	893.00
0140 6207011 PAVEMENT MARKING REMOVAL (EPOXY)	1827.000	LF	0.60000	1096.20	1.25000	2283.75	1.00000	1827.00
0150 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	18.000	EA	2.00000	36.00	5.00000	90.00	1.00000	18.00
0160 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	2750.00000	2750.00	100.00000	100.00	3000.00000	3000.00
0170 7032002 CLASS B CONCRETE (MISC)	33.000	CUYD	179.75000	5931.75	100.00000	3300.00	210.00000	6930.00

TABULATION OF BIDS

CALL ORDER : 604 CONTRACT ID : 070831-604 COUNTIES : ST LOUIS
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011262 K & D Moor Inc. dba/Souther UNIT PRICE	 AMOUNT	(2) 0012094 Diverse Construction Group, UNIT PRICE	 AMOUNT	(3) 0020131 R. V. Wagner Inc. UNIT PRICE	 AMOUNT
0180 7250312A 12 IN. PIPE GROUP B	64.000	LF	19.00000	1216.00	18.00000	1152.00	39.00000	2496.00
0190 8031000A TURF TYPE TALL FESCUE SODDING	41.000	SQYD	10.00000	410.00	50.00000	2050.00	15.00000	615.00
SECTION TOTALS			$	40,801.35	$	48,266.45	$	49,896.00
CONTRACT TOTALS			$	40,801.35	$	48,266.45	$	49,896.00

TABULATION OF BIDS

CALL ORDER : 604 CONTRACT ID : 070831-604 COUNTIES : ST LOUIS
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010854 JRW Construction, Inc. UNIT PRICE	 AMOUNT	(5) 0010216 Fred M. Luth And Sons Inc. UNIT PRICE	 AMOUNT	(6) 0010307 N. B. West Contracting Compan UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J6P1951B								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	3903.00000	3903.00	4700.00000	4700.00	4800.00000	4800.00
0020 2063000 CLASS 3 EXCAVATION	55.000	CUYD	1.00000	55.00	70.00000	3850.00	33.00000	1815.00
0030 6049903 MISC. 12IN. SLOTTED DRAIN GROUP B	180.000	LF	97.25000	17505.00	55.00000	9900.00	95.00000	17100.00
0040 6092011 INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A	165.000	LF	16.50000	2722.50	13.00000	2145.00	14.50000	2392.50
0050 6161005 CONSTRUCTION SIGNS	128.000	SQFT	5.50000	704.00	5.50000	704.00	6.00000	768.00
0060 6161025 CHANNELIZER (TRIM LINE)	81.000	EA	12.00000	972.00	12.00000	972.00	20.00000	1620.00
0070 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	50.00000	100.00	50.00000	100.00	100.00000	200.00
0080 6181000 MOBILIZATION		LUMP	4500.00000	4500.00	12000.00000	12000.00	7000.00000	7000.00
0090 6205301B PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	1380.000	LF	1.00000	1380.00	1.00000	1380.00	1.25000	1725.00
0100 6205303B PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	2019.000	LF	1.00000	2019.00	1.00000	2019.00	1.25000	2523.75
0110 6206303 TYPE B EPOXY PAVEMENT MARKING 4 IN., YELLOW	1137.000	LF	2.00000	2274.00	2.00000	2274.00	1.25000	1421.25
0120 6206308 TYPE B EPOXY PAVEMENT MARKING, 6 IN., WHITE	690.000	LF	2.50000	1725.00	2.50000	1725.00	1.25000	862.50
0130 6207005A PAVEMENT MARKING REMOVAL (TAPE)	3572.000	LF	0.20000	714.40	0.20000	714.40	1.00000	3572.00
0140 6207011 PAVEMENT MARKING REMOVAL (EPOXY)	1827.000	LF	0.50000	913.50	0.50000	913.50	1.00000	1827.00
0150 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	18.000	EA	0.85000	15.30	10.00000	180.00	10.00000	180.00
0160 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	2760.00000	2760.00	1700.00000	1700.00	2000.00000	2000.00
0170 7032002 CLASS B CONCRETE (MISC)	33.000	CUYD	130.00000	4290.00	200.00000	6600.00	150.00000	4950.00

TABULATION OF BIDS

CALL ORDER : 604 CONTRACT ID : 070831-604 COUNTIES : ST LOUIS
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010854 JRW Construction, Inc. UNIT PRICE	 AMOUNT	(5) 0010216 Fred M. Luth And Sons Inc. UNIT PRICE	 AMOUNT	(6) 0010307 N. B. West Contracting Compan UNIT PRICE	 AMOUNT
0180 7250312A 12 IN. PIPE GROUP B	64.000	LF	61.00000	3904.00	40.00000	2560.00	85.00000	5440.00
0190 8031000A TURF TYPE TALL FESCUE SODDING	41.000	SQYD	15.00000	615.00	55.00000	2255.00	50.00000	2050.00
SECTION TOTALS			$	51,071.70	$	56,691.90	$	62,247.00
CONTRACT TOTALS			$	51,071.70	$	56,691.90	$	62,247.00

TABULATION OF BIDS

CALL ORDER : 604 CONTRACT ID : 070831-604 COUNTIES : ST LOUIS
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J6P1951B								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	3389.50000	3389.50				
0020 2063000 CLASS 3 EXCAVATION	55.000	CUYD	78.75000	4331.25				
0030 6049903 MISC. 12IN. SLOTTED DRAIN GROUP B	180.000	LF	76.95000	13851.00				
0040 6092011 INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A	165.000	LF	13.02000	2148.30				
0050 6161005 CONSTRUCTION SIGNS	128.000	SQFT	5.71000	730.88				
0060 6161025 CHANNELIZER (TRIM LINE)	81.000	EA	12.44000	1007.64				
0070 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	51.84000	103.68				
0080 6181000 MOBILIZATION		LUMP	15077.84000	15077.84				
0090 6205301B PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	1380.000	LF	0.94000	1297.20				
0100 6205303B PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	2019.000	LF	0.94000	1897.86				
0110 6206303 TYPE B EPOXY PAVEMENT MARKING 4 IN., YELLOW	1137.000	LF	0.83000	943.71				
0120 6206308 TYPE B EPOXY PAVEMENT MARKING, 6 IN., WHITE	690.000	LF	1.30000	897.00				
0130 6207005A PAVEMENT MARKING REMOVAL (TAPE)	3572.000	LF	0.10000	357.20				
0140 6207011 PAVEMENT MARKING REMOVAL (EPOXY)	1827.000	LF	0.99000	1808.73				
0150 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	18.000	EA	8.30000	149.40				
0160 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	2858.69000	2858.69				
0170 7032002 CLASS B CONCRETE (MISC)	33.000	CUYD	285.46000	9420.18				

TABULATION OF BIDS

CALL ORDER : 604 CONTRACT ID : 070831-604 COUNTIES : ST LOUIS
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0180 7250312A 12 IN. PIPE GROUP B	64.000	LF	28.34000	1813.76				
0190 8031000A TURF TYPE TALL FESCUE SODDING	41.000	SQYD	51.84000	2125.44				
SECTION TOTALS			$	64,209.26	$		$	
CONTRACT TOTALS			$	64,209.26	$	0.00	$	

VENDOR RANKING

CALL ORDER : 605 CONTRACT ID : 070831-605 COUNTIES : ST LOUIS
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 06
CONTRACT TIME : 06/20/08 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN ROUTE PROJECT(S) : J6S2061

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010340	Gerstner Electric Inc.	$ 894,775.00	100.0000%
2	0010349	T.G.B., Inc.	$ 930,566.40	104.0000%

TABULATION OF BIDS

CALL ORDER : 605 CONTRACT ID : 070831-605 COUNTIES : ST LOUIS
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010340 Gerstner Electric Inc. UNIT PRICE	AMOUNT	(2) 0010349 T.G.B., Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J6S2061								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	2800.00000	2800.00	4000.00000	4000.00		
0020 6161005 CONSTRUCTION SIGNS	362.000	SQFT	10.00000	3620.00	7.00000	2534.00		
0030 6161020 CHANNELIZER (DRUM-LIKE)	64.000	EA	30.00000	1920.00	40.00000	2560.00		
0040 6161040 FLASHING ARROW PANEL	4.000	EA	250.00000	1000.00	250.00000	1000.00		
0050 6181000 MOBILIZATION		LUMP	24172.75000	24172.75	115000.00000	115000.00		
SECTION TOTALS			$	33,512.75	$	125,094.00	$	
SECTION 0002 TRAFFIC SIGNAL ITEMS - J6S2061								
0060 9024975 VIDEO DETECTION SYSTEM	2.000	EA	26478.00000	52956.00	24125.00000	48250.00		
0070 9025200 CONDUIT, 2 IN., TRENCH	1540.000	LF	8.60000	13244.00	7.50000	11550.00		
0080 9028208 CABLE, 8 AWG 1 CONDUCTOR, POWER	770.000	LF	1.50000	1155.00	1.80000	1386.00		
0090 9028810 PULL BOX, PREFORMED CLASS 1	8.000	EA	920.00000	7360.00	1075.00000	8600.00		
0100 9028811 PULL BOX, PREFORMED CLASS 2	13.000	EA	1681.00000	21853.00	1165.00000	15145.00		
0110 9028816 PULL BOX, PREFORMED CLASS 5	14.000	EA	1829.00000	25606.00	1875.00000	26250.00		
0120 9029901 MISC. INITIAL WIRELESS TESTING		LUMP	45770.00000	45770.00	37000.00000	37000.00		
0130 9029901 MISC. RADIO LICENSING		LUMP	12600.00000	12600.00	14750.00000	14750.00		
0140 9029901 MISC. TRAFFIC SIGNAL MAINTENANCE & PROGRAMMING		LUMP	40595.00000	40595.00	52000.00000	52000.00		
0150 9029901 MISC. WIRELESS ACCEPTANCE TESTING		LUMP	15500.00000	15500.00	12900.00000	12900.00		
0160 9029901 MISC. WIRELESS IN-PAVEMENT DETECTION SYSTEM		LUMP	38798.00000	38798.00	32000.00000	32000.00		
0170 9029902 MISC. 120/240 V POWER SUPPLY/CONTROLLER PEDL.	3.000	EA	6345.00000	19035.00	5620.00000	16860.00		

TABULATION OF BIDS

CALL ORDER : 605 CONTRACT ID : 070831-605 COUNTIES : ST LOUIS
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010340 Gerstner Electric Inc. UNIT PRICE	AMOUNT	(2) 0010349 T.G.B., Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0180 9029902 MISC. ETHERNET BRIDGE RADIO REPEATER	9.000 EA	20415.00000	183735.00	18000.00000	162000.00		
0190 9029902 MISC. EXTG. POLE MOUNT ETHERNET BRIDGE RADIO	5.000 EA	3920.00000	19600.00	3200.00000	16000.00		
0200 9029902 MISC. INSTALL ETHERNET SWITCH, NET. READY CAB.	1.000 EA	650.00000	650.00	160.00000	160.00		
0210 9029902 MISC. MOD. SIGNAL CAB. ASSEMBLY & BASE WRAP	2.000 EA	8600.00000	17200.00	9600.00000	19200.00		
0220 9029902 MISC. MODIFY EXISTING SIGNAL CABINET ASSEMBLY	7.000 EA	6900.00000	48300.00	7400.00000	51800.00		
0230 9029902 MISC. MODIFY SCHOOL ZONE FLASHER	1.000 EA	12835.00000	12835.00	12000.00000	12000.00		
0240 9029902 MISC. NETWORK-CONNECTED SIGNAL MONITOR	13.000 EA	1641.00000	21333.00	1500.00000	19500.00		
0250 9029902 MISC. NEW MAST MOUNT ETHERNET BRIDGE RADIO	3.000 EA	5330.00000	15990.00	4400.00000	13200.00		
0260 9029902 MISC. REPLACE SIGNAL CAB. ASSEMBLY & BASE WRAP	3.000 EA	14850.00000	44550.00	14200.00000	42600.00		
0270 9029902 MISC. REPLACE SIGNAL CAB. ASSEMBLY & MOD. BASE	1.000 EA	14836.00000	14836.00	14200.00000	14200.00		
0280 9029902 MISC. SINGLE MODE MEDIA CONVERTER	9.000 EA	1344.00000	12096.00	1200.00000	10800.00		
0290 9029902 MISC. VIDEO DETECTION PROCESSOR REPLACEMENT	1.000 EA	15947.00000	15947.00	15000.00000	15000.00		
0300 9029902 MISC. WALL-MOUNT INTERCONNECT CENTER	12.000 EA	395.00000	4740.00	1200.00000	14400.00		
0310 9029903 MISC. CONDUIT, 2 - 2 IN., PUSHED	5030.000 LF	11.00000	55330.00	8.25000	41497.50		
0320 9029903 MISC. CONDUIT, 2 - 2 IN., TRENCH	3156.000 LF	11.00000	34716.00	8.25000	26037.00		
0330 9029903 MISC. CONDUIT, 2 IN., PUSHED	1952.000 LF	8.60000	16787.20	7.50000	14640.00		
0340 9029903 MISC. FIBER OPTIC CABLE, 24 STRAND, SM	16893.000 LF	2.85000	48145.05	3.30000	55746.90		
SECTION TOTALS		$	861,262.25	$	805,472.40	$	
CONTRACT TOTALS		$	894,775.00	$	930,566.40	$	

VENDOR RANKING

CALL ORDER : 607 CONTRACT ID : 070831-607 COUNTIES : ST LOUIS
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 06
CONTRACT TIME : 06/30/08 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN ROUTE PROJECT(S) : J6I2029
J6I2029 - ROUTE 270 - ST. LOUIS COUNTY
***Bid Revision No. 1

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010144	Collins & Hermann Inc.	$ 607,607.60	100.0000%
2	0010558	D & S Fencing Company	$ 640,826.00	105.4671%

TABULATION OF BIDS

CALL ORDER : 607 CONTRACT ID : 070831-607 COUNTIES : ST LOUIS
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010144 Collins & Hermann Inc. UNIT PRICE	AMOUNT	(2) 0010558 D & S Fencing Company UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J6I2029								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	34533.89000	34533.89	32000.00000	32000.00		
0020 6049902 MISC. REFLECTIVE TABS WHITE ON GUARDRAI	55.000	EA	8.90000	489.50	15.00000	825.00		
0030 6061010 GUARDRAIL TYPE A	5755.000	LF	14.96000	86094.80	20.00000	115100.00		
0040 6061011A GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1 5 IN SPACING	938.000	LF	22.95000	21527.10	38.00000	35644.00		
0050 6062202 BRIDGE ANCHOR SECTION, 7 FT. OR 2135 MM POSTS (SAFETY BARRIER CURB) (ROADWAY AND REHABILITATION WORK ONLY)	10.000	EA	2504.91000	25049.10	2400.00000	24000.00		
0060 6062301 TRANSITION SECTION, 7 FT. OR 2135 MM POSTS	9.000	EA	541.31000	4871.79	400.00000	3600.00		
0070 6063015 TYPE A CRASHWORTHY END TERMINAL	59.000	EA	2938.92000	173396.28	2400.00000	141600.00		
0080 6066610 END ANCHOR	17.000	EA	1185.01000	20145.17	1200.00000	20400.00		
0090 6069903 MISC. EMBANKMENT WIDENING AND SHAPING	9295.000	LF	12.21000	113491.95	15.00000	139425.00		
0100 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	1.000	EA	309.19000	309.19	20000.00000	20000.00		
0110 6161005 CONSTRUCTION SIGNS	786.000	SQFT	3.09000	2428.74	12.00000	9432.00		
0120 6161020 CHANNELIZER (DRUM-LIKE)	75.000	EA	15.46000	1159.50	40.00000	3000.00		
0130 6161025 CHANNELIZER (TRIM LINE)	100.000	EA	10.31000	1031.00	50.00000	5000.00		
0140 6161033 DIRECTIONAL INDICATOR BARRICADE	20.000	EA	20.61000	412.20	150.00000	3000.00		
0150 6161040 FLASHING ARROW PANEL	2.000	EA	515.31000	1030.62	2500.00000	5000.00		
0160 6161096 CHANGEABLE MESSAGE SIGN, COMMISSION FURNISHED / RETAINED	2.000	EA	0.01000	0.02	2000.00000	4000.00		
0170 6181000 MOBILIZATION		LUMP	107790.35000	107790.35	70000.00000	70000.00		

TABULATION OF BIDS

CALL ORDER : 607 CONTRACT ID : 070831-607 COUNTIES : ST LOUIS
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010144 Collins & Hermann Inc. UNIT PRICE	AMOUNT	(2) 0010558 D & S Fencing Company UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0180 9035015	80.000 EA	173.08000	13846.40	110.00000	8800.00		
TYPE IV OBJECT MARKER							
SECTION TOTALS		$	607,607.60	$	640,826.00	$	
CONTRACT TOTALS		$	607,607.60	$	640,826.00	$	

VENDOR RANKING

CALL ORDER : 608 CONTRACT ID : 070831-608 COUNTIES : ST LOUIS
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 06 ST LOUIS CITY
CONTRACT TIME : 06/30/09 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN ROUTE PROJECT(S) : J6M0123

SET-ASIDE :

RANK	VENDOR NO./NAME	TOTAL BID	% OVER LOW BID
1	0010144 Collins & Hermann Inc.	$ 1,363,166.97	100.0000%

TABULATION OF BIDS

CALL ORDER : 608 CONTRACT ID : 070831-608 COUNTIES : ST LOUIS
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 06 ST LOUIS CITY

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010144 Collins & Hermann Inc. UNIT PRICE	AMOUNT	(2) 0010558 D & S Fencing Company UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 HIGH PRIORITY & NIGHTTIME REPAIR - J6M0123							
0010 6169902 MISC. NIGHTTIME REPAIR OPERATIONS	170.000 EA	400.00000	68000.00				
0020 6189902 MISC. HIGH PRIORITY REPAIR	35.000 EA	50.25000	1758.75				
SECTION TOTALS		$	69,758.75	$		$	
SECTION 0002 TRAFFIC CONTROL ITEMS - J6M0123							
0030 6129902 MISC. ADDITIONAL TRUCK MOUNTED ATTENUATOR	1.000 EA	50.25000	50.25				
0040 6169902 MISC. 1-LANE 2-WAY OPERATION W/FLAGGERS	35.000 EA	1100.00000	38500.00				
0050 6169902 MISC. ADDITIONAL CHANNELIZER (DRUM)	5100.000 EA	5.03000	25653.00				
0060 6169902 MISC. ADDITIONAL FLASHING ARROW PANEL	1.000 EA	5.03000	5.03				
0070 6169902 MISC. ENTRANCE RAMP AREA, ACCEL LANE WORK	8.000 EA	1100.00000	8800.00				
0080 6169902 MISC. ENTRANCE RAMP AREA, MAINLINE WORK	4.000 EA	1100.00000	4400.00				
0090 6169902 MISC. EXIT RAMP AREA, MAINLINE/DECEL LANE WORK	4.000 EA	1100.00000	4400.00				
0100 6169902 MISC. LEFT SHOULDER WORK - HIGH SPEED ROADWAY	30.000 EA	1100.00000	33000.00				
0110 6169902 MISC. PARTIAL RAMP CLOSURE	235.000 EA	1300.00000	305500.00				
0120 6169902 MISC. RIGHT SHOULDER WORK - HIGH SPEED ROADWAY	25.000 EA	1300.00000	32500.00				
0130 6169902 MISC. RIGHT SHOULDER WORK - MULTI LANE FREEWAY	90.000 EA	1300.00000	117000.00				
0140 6169902 MISC. SHOULDER WORK - UNDIVIDED ROADWAY	30.000 EA	1100.00000	33000.00				
0150 6169902 MISC. SINGLE LANE CLOSURE	230.000 EA	1300.00000	299000.00				

TABULATION OF BIDS

CALL ORDER : 608 CONTRACT ID : 070831-608 COUNTIES : ST LOUIS
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 06 ST LOUIS CITY

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010144 Collins & Hermann Inc. UNIT PRICE	AMOUNT	(2) 0010558 D & S Fencing Company UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0160 6169902 MISC. WORK BEYOND SHOULDER	25.000 EA	1100.00000	27500.00				
0170 6169904 MISC. ADDITIONAL TRAFFIC CONTROL SIGNS	160.000 SQFT	2.01000	321.60				
SECTION TOTALS		$	929,629.88	$		$	
SECTION 0003 NEW GUARDRAIL INSTALLATION - J6M0123							
0180 2029903 MISC. REM GUARDRAIL, INCL T-DOWN & TY A CWTERM	2900.000 LF	0.50000	1450.00				
0190 6061010 GUARDRAIL TYPE A	250.000 LF	13.20000	3300.00				
0200 6061011A GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1 5 IN SPACING	50.000 LF	31.92000	1596.00				
0210 6061050 GUARDRAIL TYPE E, 6 FT. POST, 3 FT.-1.5 IN. SPACING	50.000 LF	25.88000	1294.00				
0220 6061054 GUARDRAIL TYPE E, 6 FT POST, 6 FT.-3 IN SPACING	50.000 LF	25.88000	1294.00				
0230 6062200 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (ROADWAY AND REHABILITATION WORK ONLY)	1.000 EA	418.90000	418.90				
0240 6062202 BRIDGE ANCHOR SECTION, 7 FT. OR 2135 MM POSTS (SAFETY BARRIER CURB) (ROADWAY AND REHABILITATION WORK ONLY)	1.000 EA	464.60000	464.60				
0250 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	2.000 EA	47.98000	95.96				
0260 6062400 BRIDGE ANCHOR SECTION (THRIE BEAM)	1.000 EA	556.76000	556.76				
0270 6066610 END ANCHOR	5.000 EA	429.50000	2147.50				
0280 6069902 MISC. INST POST IN SOLID ROCK OR CONC, 6 OR 7'	10.000 EA	99.49000	994.90				
SECTION TOTALS		$	13,612.62	$		$	
SECTION 0004 NEW END TERMINAL INSTALLATION - J6M0123							

TABULATION OF BIDS

CALL ORDER : 608 CONTRACT ID : 070831-608 COUNTIES : ST LOUIS
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 06 ST LOUIS CITY

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010144 Collins & Hermann Inc. UNIT PRICE	AMOUNT	(2) 0010558 D & S Fencing Company UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0290 2029902 MISC. REM COMPLETE TYPE B OR C CW TERM	1.000 EA	198.97000	198.97				
0300 6063015 TYPE A CRASHWORTHY END TERMINAL	25.000 EA	1766.74000	44168.50				
0310 6063016 TYPE B CRASHWORTHY END TERMINAL	1.000 EA	1526.38000	1526.38				
0320 6063017 TYPE C CRASHWORTHY END TERMINAL	1.000 EA	3567.82000	3567.82				
0330 6069902 MISC. FLARED TYPE A CRASHWORTHY END TERMINAL	5.000 EA	513.18000	2565.90				
SECTION TOTALS		$	52,027.57	$		$	
SECTION 0005 GUARD RAIL REPAIR - J6M0123							
0340 6069902 MISC. R&R 12.5' BEAM, CONC/CONVEX RADIUS, TY A	65.000 EA	65.00000	4225.00				
0350 6069902 MISC. R&R 12.5' W-BEAM PANEL (TYPE A GR	950.000 EA	45.00000	42750.00				
0360 6069902 MISC. R&R 25' THRIE BEAM PANEL (TYPE E GR)	10.000 EA	83.78000	837.80				
0370 6069902 MISC. R&R 25' W-BEAM PANEL (TYPE A GR)	460.000 EA	86.00000	39560.00				
0380 6069902 MISC. R&R 6.25' TYPE A TO TYPE E TRANSITION BE	30.000 EA	35.53000	1065.90				
0390 6069902 MISC. R&R WOOD BLOCK 8X6X17 TRANSITION SECTION	2.000 EA	3.41000	6.82				
0400 6069902 MISC. REALIGN & USE EXIST POST TY A OR E GR	2250.000 EA	0.99000	2227.50				
0410 6069902 MISC. REM & REPL 12.5' THRIE BEAM RAIL TY E GR	35.000 EA	41.89000	1466.15				
0420 6069902 MISC. REM & REPL 6.25' END ANCHOR PANEL	30.000 EA	16.87000	506.10				
0430 6069902 MISC. REM & REPL END SEC (SHOE) TY A GR	35.000 EA	10.61000	371.35				

TABULATION OF BIDS

CALL ORDER : 608 CONTRACT ID : 070831-608 COUNTIES : ST LOUIS
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 06 ST LOUIS CITY

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010144 Collins & Hermann Inc. UNIT PRICE	AMOUNT	(2) 0010558 D & S Fencing Company UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0440 6069902 MISC. REM & REPL GR DELINEATOR 1 SIDE	70.000 EA	3.03000	212.10				
0450 6069902 MISC. REM & REPL GR DELINEATOR 2 SIDE	5.000 EA	5.05000	25.25				
0460 6069902 MISC. REM & REPL STEEL POST 6', TY E GR	65.000 EA	24.49000	1591.85				
0470 6069902 MISC. REM & REPL STEEL POST 7' (TY A GR	50.000 EA	38.28000	1914.00				
0480 6069902 MISC. REM & REPL STEEL POST 7' (TY E GR	15.000 EA	38.28000	574.20				
0490 6069902 MISC. REM & REPL STEEL POST, 6' TYPE A GR	625.000 EA	24.49000	15306.25				
0500 6069902 MISC. REM & REPL TERM CONN TY A GR	5.000 EA	20.20000	101.00				
0510 6069902 MISC. REM & REPL TERMINAL CONNECTOR, TYPE E GR	2.000 EA	34.47000	68.94				
0520 6069902 MISC. REM & REPL WOOD BLOCK 8X6X14 TY A GR	735.000 EA	4.85000	3564.75				
0530 6069902 MISC. REM & REPL WOOD BLOCK 8X6X21 TYPE E GR	35.000 EA	3.96000	138.60				
0540 6069902 MISC. REM & REPL WOOD POST, 6' TYPE A G	2.000 EA	10.91000	21.82				
SECTION TOTALS		$	116,535.38	$		$	
SECTION 0006 ET2000 REPAIR - J6M0123							
0550 6069902 MISC. INSTALL TERMINAL END MARKER	180.000 EA	11.99000	2158.20				
0560 6069902 MISC. R&R 14 IN W BLOCK (ET,SRT,CAT #2-6)	415.000 EA	2.92000	1211.80				
0570 6069902 MISC. R&R 25' DBR PUNCHED FOR EXTRUDER (ET)	420.000 EA	254.32000	106814.40				
0580 6069902 MISC. R&R 25' DEEPBEAM RAIL (ET)	130.000 EA	41.36000	5376.80				
0590 6069902 MISC. R&R 45 IN WP IN FOUND TUBE (ET, SRT)	750.000 EA	17.07000	12802.50				

TABULATION OF BIDS

CALL ORDER : 608 CONTRACT ID : 070831-608 COUNTIES : ST LOUIS
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 06 ST LOUIS CITY

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010144 Collins & Hermann Inc. UNIT PRICE	AMOUNT	(2) 0010558 D & S Fencing Company UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0600 6069902	10.000 EA	56.21000	562.10				
MISC. R&R 54 IN FND TUBE W/SOILPLATE (ET, CAT)							
0610 6069902	470.000 EA	14.27000	6706.90				
MISC. R&R 72 IN WP IN GROUND (ET,SRT)							
0620 6069902	15.000 EA	56.21000	843.15				
MISC. R&R 78 IN FND TUBE W/O PLATE (ET)							
0630 6069902	130.000 EA	70.70000	9191.00				
MISC. R&R CABLE ASSY W/PIPE, PLATE & ANCH (ET)							
0640 6069902	15.000 EA	17.07000	256.05				
MISC. R&R HBA POST #1 & #2 BOTTOM (ET)							
0650 6069902	40.000 EA	17.07000	682.80				
MISC. R&R HBA POST #1 TOP (ET)							
0660 6069902	15.000 EA	17.07000	256.05				
MISC. R&R HBA POST #2 - #8 TOP (ET)							
0670 6069902	15.000 EA	17.07000	256.05				
MISC. R&R HBA POST #3 - #8 BOTTOM (ET)							
0680 6069902	40.000 EA	17.07000	682.80				
MISC. R&R SYT POST #2 - #8 (ET)							
0690 6069902	20.000 EA	23.86000	477.20				
MISC. REM & REPL INLINE STRUT (ET)							
0700 6069902	35.000 EA	397.69000	13919.15				
MISC. REM & REPL NEW GR EXTRUDER (ET)							
0710 6069902	2.000 EA	23.86000	47.72				
MISC. REM & REPL OFFSET STRUT (ET 2000)							
0720 6069902	250.000 EA	1.99000	497.50				
MISC. REM EXTRUDED GR & REUSE EXIST EXTRUDER (							
SECTION TOTALS		$	162,742.17	$		$	
SECTION 0007 SRT-350 REPAIR - J6M0123							
0730 6069902	40.000 EA	56.21000	2248.40				
MISC. R&R 1ST SLOTTED PANEL, 12.5' (SRT-350)							
0740 6069902	40.000 EA	97.57000	3902.80				
MISC. R&R 2ND SLOTTED PANEL, 12.5' (SRT-350)							
0750 6069902	2.000 EA	54.09000	108.18				
MISC. R&R 60 IN FND TUBE W/SOILPLATE (SRT-350)							

TABULATION OF BIDS

CALL ORDER : 608 CONTRACT ID : 070831-608 COUNTIES : ST LOUIS
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 06 ST LOUIS CITY

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010144 Collins & Hermann Inc. UNIT PRICE	AMOUNT	(2) 0010558 D & S Fencing Company UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0760 6069902 MISC. REM & REPL NOSE PIECE (SRT-350)	25.000 EA	12.20000	305.00				
0770 6069902 MISC. REM & REPL STRUT ASSEMBLY (SRT-350)	2.000 EA	23.86000	47.72				
SECTION TOTALS		$	6,612.10	$		$	
SECTION 0008 CAT REPAIR - J6M0123							
0780 6069902 MISC. R&R 14 INCH WOOD BLOCK #1 (CAT)	25.000 EA	5.30000	132.50				
0790 6069902 MISC. R&R 1ST RAIL & ROD, POSTS # 2-4 (CAT)	20.000 EA	100.00000	2000.00				
0800 6069902 MISC. R&R 2ND RAIL & ROD, POSTS # 4 - 6 (CAT)	5.000 EA	338.35000	1691.75				
0810 6069902 MISC. R&R 42 IN NOTCHED WOOD POST #1 (CAT)	20.000 EA	20.20000	404.00				
0820 6069902 MISC. R&R 6X8 TUBE (KNOCKOUT BLOCK)(CAT	1.000 EA	26.51000	26.51				
0830 6069902 MISC. R&R CABLE ASSY W/PIPES & PLATE (CAT)	5.000 EA	53.03000	265.15				
0840 6069902 MISC. REM & REPL 42 IN WOOD POST #2-6 (CAT)	40.000 EA	11.06000	442.40				
0850 6069902 MISC. REM & REPL BENT PLATE SLEEVE (CAT	1.000 EA	18.56000	18.56				
0860 6069902 MISC. REM & REPL CHANNEL STRUT (CAT)	1.000 EA	25.45000	25.45				
0870 6069902 MISC. REM & REPL NOSE PLATE (CAT)	20.000 EA	45.07000	901.40				
0880 6069902 MISC. REM & REPL SIDE PLATE (CAT)	40.000 EA	51.96000	2078.40				
0890 6069902 MISC. REM & REPL SPACER CHANNEL (CAT)	2.000 EA	79.54000	159.08				
SECTION TOTALS		$	8,145.20	$		$	
SECTION 0009 SKT REPAIR - J6M0123							

TABULATION OF BIDS

CALL ORDER : 608 CONTRACT ID : 070831-608 COUNTIES : ST LOUIS
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 06 ST LOUIS CITY

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010144 Collins & Hermann Inc. UNIT PRICE	AMOUNT	(2) 0010558 D & S Fencing Company UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0900 6069902 MISC. R&R 14 IN WOOD BLOCK (SKT)	20.000 EA	2.92000	58.40				
0910 6069902 MISC. R&R 25 FT 1ST W-BEAM RAIL (SKT)	10.000 EA	254.32000	2543.20				
0920 6069902 MISC. R&R 25 FT 2ND W-BEAM RAIL (SKT)	4.000 EA	41.36000	165.44				
0930 6069902 MISC. R&R 45 IN WOOD POST IN FOUND TUBE (SKT)	15.000 EA	17.07000	256.05				
0940 6069902 MISC. R&R 6 FT FOUNDATION TUBE (SKT)	1.000 EA	56.21000	56.21				
0950 6069902 MISC. R&R 6 FT WOOD POST IN GROUND (SKT	8.000 EA	14.27000	114.16				
0960 6069902 MISC. R&R CABLE ASSY W/PIPE PLATE & ANCH (SKT)	1.000 EA	70.70000	70.70				
0970 6069902 MISC. REM & REPL GROUND STRUT (SKT)	1.000 EA	23.86000	23.86				
0980 6069902 MISC. REM & REPL NEW IMPACT HEAD (SKT)	2.000 EA	397.69000	795.38				
0990 6069902 MISC. REM EXT GR & REUSE EXIST IMPACT HD (SKT)	10.000 EA	1.99000	19.90				
SECTION TOTALS		$	4,103.30	$		$	
CONTRACT TOTALS		$	1,363,166.97	$	640,826.00	$	

VENDOR RANKING

CALL ORDER : 609 CONTRACT ID : 070831-609 COUNTIES : ST CHARLES
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 06
CONTRACT TIME : 06/30/09 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN ROUTE PROJECT(S) : J6M0123B

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010144	Collins & Hermann Inc.	$ 294,503.36	100.0000%

TABULATION OF BIDS

CALL ORDER : 609 CONTRACT ID : 070831-609 COUNTIES : ST CHARLES
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010144 Collins & Hermann Inc. UNIT PRICE	AMOUNT	(2) 0010558 D & S Fencing Company UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 HIGH PRIORITY & NIGHTTIME REPAIR - J6M0123B							
0010 6169902 MISC. NIGHTTIME REPAIR OPERATIONS	10.000 EA	400.00000	4000.00				
0020 6189902 MISC. HIGH PRIORITY REPAIR	5.000 EA	50.25000	251.25				
SECTION TOTALS		$	4,251.25	$		$	
SECTION 0002 TRAFFIC CONTROL ITEMS - J6M0123B							
0030 6129902 MISC. ADDITIONAL TRUCK MOUNTED ATTENUATOR	1.000 EA	50.25000	50.25				
0040 6169902 MISC. 1-LANE 2-WAY OPERATION W/FLAGGERS	15.000 EA	1100.00000	16500.00				
0050 6169902 MISC. ADDITIONAL CHANNELIZER (DRUM)	300.000 EA	5.03000	1509.00				
0060 6169902 MISC. ADDITIONAL FLASHING ARROW PANEL	1.000 EA	5.03000	5.03				
0070 6169902 MISC. ENTRANCE RAMP AREA, ACCEL LANE WORK	1.000 EA	1100.00000	1100.00				
0080 6169902 MISC. ENTRANCE RAMP AREA, MAINLINE WORK	1.000 EA	1100.00000	1100.00				
0090 6169902 MISC. EXIT RAMP AREA, MAINLINE/DECEL LANE WORK	1.000 EA	1100.00000	1100.00				
0100 6169902 MISC. LEFT SHOULDER WORK - HIGH SPEED ROADWAY	10.000 EA	1100.00000	11000.00				
0110 6169902 MISC. PARTIAL RAMP CLOSURE	45.000 EA	1300.00000	58500.00				
0120 6169902 MISC. RIGHT SHOULDER WORK - HIGH SPEED ROADWAY	15.000 EA	1300.00000	19500.00				
0130 6169902 MISC. RIGHT SHOULDER WORK - MULTI LANE FREEWAY	15.000 EA	1300.00000	19500.00				
0140 6169902 MISC. SHOULDER WORK - UNDIVIDED ROADWAY	15.000 EA	1100.00000	16500.00				
0150 6169902 MISC. SINGLE LANE CLOSURE	35.000 EA	1300.00000	45500.00				

TABULATION OF BIDS

CALL ORDER : 609 CONTRACT ID : 070831-609 COUNTIES : ST CHARLES
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010144 Collins & Hermann Inc. UNIT PRICE	AMOUNT	(2) 0010558 D & S Fencing Company UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0160 6169902 MISC. WORK BEYOND SHOULDER	15.000 EA	1100.00000	16500.00				
0170 6169904 MISC. ADDITIONAL TRAFFIC CONTROL SIGNS	80.000 SQFT	2.01000	160.80				
SECTION TOTALS		$	208,525.08	$		$	
SECTION 0003 NEW GUARDRAIL INSTALLATION - J6M0123B							
0180 2029903 MISC. REM GUARDRAIL, INCL T-DOWN & TY A CWTERM	200.000 LF	0.50000	100.00				
0190 6061010 GUARDRAIL TYPE A	100.000 LF	13.20000	1320.00				
0200 6061011A GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1 5 IN SPACING	50.000 LF	31.92000	1596.00				
0210 6061050 GUARDRAIL TYPE E, 6 FT. POST, 3 FT.-1.5 IN. SPACING	50.000 LF	25.88000	1294.00				
0220 6061054 GUARDRAIL TYPE E, 6 FT POST, 6 FT.-3 IN SPACING	50.000 LF	25.88000	1294.00				
0230 6062200 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (ROADWAY AND REHABILITATION WORK ONLY)	1.000 EA	418.90000	418.90				
0240 6062202 BRIDGE ANCHOR SECTION, 7 FT. OR 2135 MM POSTS (SAFETY BARRIER CURB) (ROADWAY AND REHABILITATION WORK ONLY)	1.000 EA	464.60000	464.60				
0250 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	2.000 EA	47.98000	95.96				
0260 6062400 BRIDGE ANCHOR SECTION (THRIE BEAM)	1.000 EA	556.76000	556.76				
0270 6066610 END ANCHOR	3.000 EA	429.50000	1288.50				
0280 6069902 MISC. INST POST IN SOLID ROCK OR CONC, 6 OR 7'	5.000 EA	99.49000	497.45				
SECTION TOTALS		$	8,926.17	$		$	
SECTION 0004 NEW END TERMINAL INSTALLATION - J6M0123B							

TABULATION OF BIDS

CALL ORDER : 609 CONTRACT ID : 070831-609 COUNTIES : ST CHARLES
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010144 Collins & Hermann Inc. UNIT PRICE	AMOUNT	(2) 0010558 D & S Fencing Company UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0290 2029902 MISC. REM COMPLETE TYPE B OR C CW TERM	1.000 EA	198.97000	198.97				
0300 6063015 TYPE A CRASHWORTHY END TERMINAL	5.000 EA	1766.74000	8833.70				
0310 6063016 TYPE B CRASHWORTHY END TERMINAL	1.000 EA	1526.38000	1526.38				
0320 6063017 TYPE C CRASHWORTHY END TERMINAL	1.000 EA	3567.82000	3567.82				
0330 6069902 MISC. FLARED TYPE A CRASHWORTHY END TERMINAL	2.000 EA	513.18000	1026.36				
SECTION TOTALS		$	15,153.23	$		$	
SECTION 0005 GUARD RAIL REPAIR - J6M0123B							
0340 6069902 MISC. R&R 12.5' BEAM, CONC/CONVEX RADIUS, TY A	50.000 EA	65.00000	3250.00				
0350 6069902 MISC. R&R 12.5' W-BEAM PANEL (TYPE A GR	210.000 EA	45.00000	9450.00				
0360 6069902 MISC. R&R 25' THRIE BEAM PANEL (TYPE E GR)	3.000 EA	83.78000	251.34				
0370 6069902 MISC. R&R 25' W-BEAM PANEL (TYPE A GR)	85.000 EA	86.00000	7310.00				
0380 6069902 MISC. R&R 6.25' TYPE A TO TYPE E TRANSITION BE	5.000 EA	35.53000	177.65				
0390 6069902 MISC. R&R WOOD BLOCK 8X6X17 TRANSITION SECTION	2.000 EA	3.41000	6.82				
0400 6069902 MISC. REALIGN & USE EXIST POST TY A OR E GR	470.000 EA	0.99000	465.30				
0410 6069902 MISC. REM & REPL 12.5' THRIE BEAM RAIL TY E GR	5.000 EA	41.89000	209.45				
0420 6069902 MISC. REM & REPL 6.25' END ANCHOR PANEL	5.000 EA	16.87000	84.35				
0430 6069902 MISC. REM & REPL END SEC (SHOE) TY A GR	10.000 EA	10.61000	106.10				

TABULATION OF BIDS

CALL ORDER : 609 CONTRACT ID : 070831-609 COUNTIES : ST CHARLES
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010144 Collins & Hermann Inc. UNIT PRICE	AMOUNT	(2) 0010558 D & S Fencing Company UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0440 6069902 MISC. REM & REPL GR DELINEATOR 1 SIDE	30.000 EA	3.03000	90.90				
0450 6069902 MISC. REM & REPL GR DELINEATOR 2 SIDE	5.000 EA	5.05000	25.25				
0460 6069902 MISC. REM & REPL STEEL POST 6', TY E GR	5.000 EA	24.49000	122.45				
0470 6069902 MISC. REM & REPL STEEL POST 7' (TY A GR	10.000 EA	38.28000	382.80				
0480 6069902 MISC. REM & REPL STEEL POST 7' (TY E GR	3.000 EA	38.28000	114.84				
0490 6069902 MISC. REM & REPL STEEL POST, 6' TYPE A GR	175.000 EA	24.49000	4285.75				
0500 6069902 MISC. REM & REPL TERM CONN TY A GR	3.000 EA	20.20000	60.60				
0510 6069902 MISC. REM & REPL TERMINAL CONNECTOR, TYPE E GR	1.000 EA	34.47000	34.47				
0520 6069902 MISC. REM & REPL WOOD BLOCK 8X6X14 TY A GR	160.000 EA	4.85000	776.00				
0530 6069902 MISC. REM & REPL WOOD BLOCK 8X6X21 TYPE E GR	5.000 EA	3.96000	19.80				
0540 6069902 MISC. REM & REPL WOOD POST, 6' TYPE A G	2.000 EA	10.91000	21.82				
SECTION TOTALS		$	27,245.69	$		$	
SECTION 0006 ET2000 REPAIR - J6M0123B							
0550 6069902 MISC. INSTALL TERMINAL END MARKER	30.000 EA	11.99000	359.70				
0560 6069902 MISC. R&R 14 IN W BLOCK (ET,SRT,CAT #2-6)	35.000 EA	2.92000	102.20				
0570 6069902 MISC. R&R 25' DBR PUNCHED FOR EXTRUDER (ET)	70.000 EA	254.32000	17802.40				
0580 6069902 MISC. R&R 25' DEEPBEAM RAIL (ET)	30.000 EA	41.36000	1240.80				
0590 6069902 MISC. R&R 45 IN WP IN FOUND TUBE (ET, SRT)	110.000 EA	17.07000	1877.70				

TABULATION OF BIDS

CALL ORDER : 609 CONTRACT ID : 070831-609 COUNTIES : ST CHARLES
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010144 Collins & Hermann Inc. UNIT PRICE	AMOUNT	(2) 0010558 D & S Fencing Company UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0600 6069902 MISC. R&R 54 IN FND TUBE W/SOILPLATE (ET, CAT)	5.000 EA	56.21000	281.05				
0610 6069902 MISC. R&R 72 IN WP IN GROUND (ET,SRT)	70.000 EA	14.27000	998.90				
0620 6069902 MISC. R&R 78 IN FND TUBE W/O PLATE (ET)	2.000 EA	56.21000	112.42				
0630 6069902 MISC. R&R CABLE ASSY W/PIPE, PLATE & ANCH (ET)	10.000 EA	70.70000	707.00				
0640 6069902 MISC. R&R HBA POST #1 & #2 BOTTOM (ET)	4.000 EA	17.07000	68.28				
0650 6069902 MISC. R&R HBA POST #1 TOP (ET)	10.000 EA	17.07000	170.70				
0660 6069902 MISC. R&R HBA POST #2 - #8 TOP (ET)	4.000 EA	17.07000	68.28				
0670 6069902 MISC. R&R HBA POST #3 - #8 BOTTOM (ET)	4.000 EA	17.07000	68.28				
0680 6069902 MISC. R&R SYT POST #2 - #8 (ET)	10.000 EA	17.07000	170.70				
0690 6069902 MISC. REM & REPL INLINE STRUT (ET)	5.000 EA	23.86000	119.30				
0700 6069902 MISC. REM & REPL NEW GR EXTRUDER (ET)	5.000 EA	397.69000	1988.45				
0710 6069902 MISC. REM & REPL OFFSET STRUT (ET 2000)	1.000 EA	23.86000	23.86				
0720 6069902 MISC. REM EXTRUDED GR & REUSE EXIST EXTRUDER (	50.000 EA	1.99000	99.50				
SECTION TOTALS		$	26,259.52	$		$	
SECTION 0007 SRT-350 REPAIR - J6M0123B							
0730 6069902 MISC. R&R 1ST SLOTTED PANEL, 12.5' (SRT-350)	2.000 EA	56.21000	112.42				
0740 6069902 MISC. R&R 2ND SLOTTED PANEL, 12.5' (SRT-350)	2.000 EA	97.57000	195.14				
0750 6069902 MISC. R&R 60 IN FND TUBE W/SOILPLATE (SRT-350)	2.000 EA	54.09000	108.18				

TABULATION OF BIDS

CALL ORDER : 609 CONTRACT ID : 070831-609 COUNTIES : ST CHARLES
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010144 Collins & Hermann Inc. UNIT PRICE	AMOUNT	(2) 0010558 D & S Fencing Company UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0760 6069902 MISC. REM & REPL NOSE PIECE (SRT-350)	2.000 EA	12.20000	24.40				
0770 6069902 MISC. REM & REPL STRUT ASSEMBLY (SRT-350)	1.000 EA	23.86000	23.86				
SECTION TOTALS		$	464.00	$		$	
SECTION 0008 CAT REPAIR - J6M0123B							
0780 6069902 MISC. R&R 14 INCH WOOD BLOCK #1 (CAT)	4.000 EA	5.30000	21.20				
0790 6069902 MISC. R&R 1ST RAIL & ROD, POSTS # 2-4 (CAT)	4.000 EA	100.00000	400.00				
0800 6069902 MISC. R&R 2ND RAIL & ROD, POSTS # 4 - 6 (CAT)	2.000 EA	338.35000	676.70				
0810 6069902 MISC. R&R 42 IN NOTCHED WOOD POST #1 (CAT)	4.000 EA	20.20000	80.80				
0820 6069902 MISC. R&R 6X8 TUBE (KNOCKOUT BLOCK)(CAT	1.000 EA	26.51000	26.51				
0830 6069902 MISC. R&R CABLE ASSY W/PIPES & PLATE (CAT)	2.000 EA	53.03000	106.06				
0840 6069902 MISC. REM & REPL 42 IN WOOD POST #2-6 (CAT)	6.000 EA	11.06000	66.36				
0850 6069902 MISC. REM & REPL BENT PLATE SLEEVE (CAT	1.000 EA	18.56000	18.56				
0860 6069902 MISC. REM & REPL CHANNEL STRUT (CAT)	1.000 EA	25.45000	25.45				
0870 6069902 MISC. REM & REPL NOSE PLATE (CAT)	2.000 EA	45.07000	90.14				
0880 6069902 MISC. REM & REPL SIDE PLATE (CAT)	4.000 EA	51.96000	207.84				
0890 6069902 MISC. REM & REPL SPACER CHANNEL (CAT)	1.000 EA	79.54000	79.54				
SECTION TOTALS		$	1,799.16	$		$	
SECTION 0009 SKT REPAIR - J6M0123B							

TABULATION OF BIDS

CALL ORDER : 609 CONTRACT ID : 070831-609 COUNTIES : ST CHARLES
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010144 Collins & Hermann Inc. UNIT PRICE	AMOUNT	(2) 0010558 D & S Fencing Company UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0900 6069902 MISC. R&R 14 IN WOOD BLOCK (SKT)	10.000 EA	2.92000	29.20				
0910 6069902 MISC. R&R 25 FT 1ST W-BEAM RAIL (SKT)	4.000 EA	254.32000	1017.28				
0920 6069902 MISC. R&R 25 FT 2ND W-BEAM RAIL (SKT)	2.000 EA	41.36000	82.72				
0930 6069902 MISC. R&R 45 IN WOOD POST IN FOUND TUBE (SKT)	8.000 EA	17.07000	136.56				
0940 6069902 MISC. R&R 6 FT FOUNDATION TUBE (SKT)	1.000 EA	56.21000	56.21				
0950 6069902 MISC. R&R 6 FT WOOD POST IN GROUND (SKT	4.000 EA	14.27000	57.08				
0960 6069902 MISC. R&R CABLE ASSY W/PIPE PLATE & ANCH (SKT)	1.000 EA	70.70000	70.70				
0970 6069902 MISC. REM & REPL GROUND STRUT (SKT)	1.000 EA	23.86000	23.86				
0980 6069902 MISC. REM & REPL NEW IMPACT HEAD (SKT)	1.000 EA	397.69000	397.69				
0990 6069902 MISC. REM EXT GR & REUSE EXIST IMPACT HD (SKT)	4.000 EA	1.99000	7.96				
SECTION TOTALS		$	1,879.26	$		$	
CONTRACT TOTALS		$	294,503.36	$	640,826.00	$	

VENDOR RANKING

CALL ORDER : 610 CONTRACT ID : 070831-610 COUNTIES : FRANKLIN
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 06 JEFFERSON
CONTRACT TIME : 06/30/09 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN ROUTE PROJECT(S) : J6M0123C

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0011944	Freedom Fence, LLC	$ 331,199.72	100.0000%
2	0010144	Collins & Hermann Inc.	$ 346,901.77	104.7410%
3	0010558	D & S Fencing Company	$ 379,500.00	114.5834%

TABULATION OF BIDS

CALL ORDER : 610 CONTRACT ID : 070831-610 COUNTIES : FRANKLIN
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 06 JEFFERSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0011944 Freedom Fence, LLC UNIT PRICE	AMOUNT	(2) 0010144 Collins & Hermann Inc. UNIT PRICE	AMOUNT	(3) 0010558 D & S Fencing Company UNIT PRICE	AMOUNT
SECTION 0001 HIGH PRIORITY & NIGHTTIME REPAIR - J6M0123C							
0010 6169902 MISC. NIGHTTIME REPAIR OPERATIONS	2.000 EA	100.00000	200.00	400.00000	800.00	300.00000	600.00
0020 6189902 MISC. HIGH PRIORITY REPAIR	2.000 EA	55.25000	110.50	50.25000	100.50	200.00000	400.00
SECTION TOTALS		$	310.50	$	900.50	$	1,000.00
SECTION 0002 TRAFFIC CONTROL ITEMS - J6M0123C							
0030 6129902 MISC. ADDITIONAL TRUCK MOUNTED ATTENUATOR	1.000 EA	55.25000	55.25	50.25000	50.25	200.00000	200.00
0040 6169902 MISC. 1-LANE 2-WAY OPERATION W/FLAGGERS	35.000 EA	1100.00000	38500.00	1100.00000	38500.00	500.00000	17500.00
0050 6169902 MISC. ADDITIONAL CHANNELIZER (DRUM)	60.000 EA	5.00000	300.00	5.03000	301.80	40.00000	2400.00
0060 6169902 MISC. ADDITIONAL FLASHING ARROW PANEL	1.000 EA	5.00000	5.00	5.03000	5.03	200.00000	200.00
0070 6169902 MISC. ENTRANCE RAMP AREA, ACCEL LANE WORK	1.000 EA	1100.00000	1100.00	1100.00000	1100.00	500.00000	500.00
0080 6169902 MISC. ENTRANCE RAMP AREA, MAINLINE WORK	2.000 EA	1100.00000	2200.00	1100.00000	2200.00	500.00000	1000.00
0090 6169902 MISC. EXIT RAMP AREA, MAINLINE/DECEL LANE WORK	1.000 EA	1100.00000	1100.00	1100.00000	1100.00	500.00000	500.00
0100 6169902 MISC. LEFT SHOULDER WORK - HIGH SPEED ROADWAY	10.000 EA	1100.00000	11000.00	1100.00000	11000.00	300.00000	3000.00
0110 6169902 MISC. PARTIAL RAMP CLOSURE	30.000 EA	1100.00000	33000.00	1300.00000	39000.00	300.00000	9000.00
0120 6169902 MISC. RIGHT SHOULDER WORK - HIGH SPEED ROADWAY	40.000 EA	1100.00000	44000.00	1300.00000	52000.00	250.00000	10000.00
0130 6169902 MISC. RIGHT SHOULDER WORK - MULTI LANE FREEWAY	10.000 EA	1100.00000	11000.00	1300.00000	13000.00	300.00000	3000.00
0140 6169902 MISC. SHOULDER WORK - UNDIVIDED ROADWAY	20.000 EA	1100.00000	22000.00	1100.00000	22000.00	200.00000	4000.00
0150 6169902 MISC. SINGLE LANE CLOSURE	40.000 EA	1100.00000	44000.00	1300.00000	52000.00	400.00000	16000.00

TABULATION OF BIDS

CALL ORDER : 610 CONTRACT ID : 070831-610 COUNTIES : FRANKLIN
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 06 JEFFERSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0011944 Freedom Fence, LLC UNIT PRICE	AMOUNT	(2) 0010144 Collins & Hermann Inc. UNIT PRICE	AMOUNT	(3) 0010558 D & S Fencing Company UNIT PRICE	AMOUNT
0160 6169902 MISC. WORK BEYOND SHOULDER	10.000 EA	1100.00000	11000.00	1100.00000	11000.00	50.00000	500.00
0170 6169904 MISC. ADDITIONAL TRAFFIC CONTROL SIGNS	80.000 SQFT	2.00000	160.00	2.01000	160.80	12.00000	960.00
SECTION TOTALS		$	219,420.25	$	243,417.88	$	68,760.00
SECTION 0003 NEW GUARDRAIL INSTALLATION - J6M0123C							
0180 2029903 MISC. REM GUARDRAIL, INCL T-DOWN & TY A CWTERM	800.000 LF	0.50000	400.00	0.50000	400.00	5.00000	4000.00
0190 6061010 GUARDRAIL TYPE A	150.000 LF	14.52000	2178.00	13.20000	1980.00	20.00000	3000.00
0200 6061011A GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1 5 IN SPACING	50.000 LF	26.70000	1335.00	31.92000	1596.00	32.00000	1600.00
0210 6061050 GUARDRAIL TYPE E, 6 FT. POST, 3 FT.-1.5 IN. SPACING	50.000 LF	28.47000	1423.50	25.88000	1294.00	36.00000	1800.00
0220 6061054 GUARDRAIL TYPE E, 6 FT POST, 6 FT.-3 IN SPACING	50.000 LF	28.47000	1423.50	25.88000	1294.00	28.00000	1400.00
0230 6062200 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (ROADWAY AND REHABILITATION WORK ONLY)	1.000 EA	460.79000	460.79	418.90000	418.90	2100.00000	2100.00
0240 6062202 BRIDGE ANCHOR SECTION, 7 FT. OR 2135 MM POSTS (SAFETY BARRIER CURB) (ROADWAY AND REHABILITATION WORK ONLY)	1.000 EA	450.00000	450.00	464.60000	464.60	2150.00000	2150.00
0250 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	2.000 EA	52.78000	105.56	47.98000	95.96	400.00000	800.00
0260 6062400 BRIDGE ANCHOR SECTION (THRIE BEAM)	1.000 EA	617.10000	617.10	556.76000	556.76	2100.00000	2100.00
0270 6066610 END ANCHOR	3.000 EA	472.45000	1417.35	429.50000	1288.50	900.00000	2700.00
0280 6069902 MISC. INST POST IN SOLID ROCK OR CONC, 6 OR 7'	10.000 EA	109.43000	1094.30	99.49000	994.90	100.00000	1000.00
SECTION TOTALS		$	10,905.10	$	10,383.62	$	22,650.00
SECTION 0004 NEW END TERMINAL INSTALLATION - J6M0123C							

TABULATION OF BIDS

CALL ORDER : 610 CONTRACT ID : 070831-610 COUNTIES : FRANKLIN
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 06 JEFFERSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0011944 Freedom Fence, LLC UNIT PRICE	AMOUNT	(2) 0010144 Collins & Hermann Inc. UNIT PRICE	AMOUNT	(3) 0010558 D & S Fencing Company UNIT PRICE	AMOUNT
0290 2029902 MISC. REM COMPLETE TYPE B OR C CW TERM	1.000 EA	200.00000	200.00	198.97000	198.97	800.00000	800.00
0300 6063015 TYPE A CRASHWORTHY END TERMINAL	10.000 EA	1942.60000	19426.00	1766.74000	17667.40	2400.00000	24000.00
0310 6063016 TYPE B CRASHWORTHY END TERMINAL	1.000 EA	1679.02000	1679.02	1526.38000	1526.38	6500.00000	6500.00
0320 6063017 TYPE C CRASHWORTHY END TERMINAL	1.000 EA	3924.60000	3924.60	3567.82000	3567.82	15000.00000	15000.00
0330 6069902 MISC. FLARED TYPE A CRASHWORTHY END TERMINAL	3.000 EA	564.50000	1693.50	513.18000	1539.54	2400.00000	7200.00
SECTION TOTALS		$	26,923.12	$	24,500.11	$	53,500.00
SECTION 0005 GUARD RAIL REPAIR - J6M0123C							
0340 6069902 MISC. R&R 12.5' BEAM, CONC/CONVEX RADIUS, TY A	60.000 EA	71.50000	4290.00	65.00000	3900.00	170.00000	10200.00
0350 6069902 MISC. R&R 12.5' W-BEAM PANEL (TYPE A GR	350.000 EA	49.50000	17325.00	45.00000	15750.00	140.00000	49000.00
0360 6069902 MISC. R&R 25' THRIE BEAM PANEL (TYPE E GR)	3.000 EA	92.16000	276.48	83.78000	251.34	350.00000	1050.00
0370 6069902 MISC. R&R 25' W-BEAM PANEL (TYPE A GR)	70.000 EA	94.60000	6622.00	86.00000	6020.00	275.00000	19250.00
0380 6069902 MISC. R&R 6.25' TYPE A TO TYPE E TRANSITION BE	2.000 EA	39.08000	78.16	35.53000	71.06	400.00000	800.00
0390 6069902 MISC. R&R WOOD BLOCK 8X6X17 TRANSITION SECTION	2.000 EA	3.75000	7.50	3.41000	6.82	20.00000	40.00
0400 6069902 MISC. REALIGN & USE EXIST POST TY A OR E GR	600.000 EA	1.00000	600.00	0.99000	594.00	50.00000	30000.00
0410 6069902 MISC. REM & REPL 12.5' THRIE BEAM RAIL TY E GR	5.000 EA	46.08000	230.40	41.89000	209.45	250.00000	1250.00
0420 6069902 MISC. REM & REPL 6.25' END ANCHOR PANEL	5.000 EA	18.56000	92.80	16.87000	84.35	200.00000	1000.00
0430 6069902 MISC. REM & REPL END SEC (SHOE) TY A GR	5.000 EA	11.67000	58.35	10.61000	53.05	75.00000	375.00

TABULATION OF BIDS

CALL ORDER : 610 CONTRACT ID : 070831-610 COUNTIES : FRANKLIN
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 06 JEFFERSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0011944 Freedom Fence, LLC UNIT PRICE	AMOUNT	(2) 0010144 Collins & Hermann Inc. UNIT PRICE	AMOUNT	(3) 0010558 D & S Fencing Company UNIT PRICE	AMOUNT
0440 6069902 MISC. REM & REPL GR DELINEATOR 1 SIDE	30.000 EA	3.33000	99.90	3.03000	90.90	10.00000	300.00
0450 6069902 MISC. REM & REPL GR DELINEATOR 2 SIDE	5.000 EA	5.55000	27.75	5.05000	25.25	12.00000	60.00
0460 6069902 MISC. REM & REPL STEEL POST 6', TY E GR	2.000 EA	26.94000	53.88	24.49000	48.98	100.00000	200.00
0470 6069902 MISC. REM & REPL STEEL POST 7' (TY A GR	10.000 EA	31.43000	314.30	38.28000	382.80	100.00000	1000.00
0480 6069902 MISC. REM & REPL STEEL POST 7' (TY E GR	3.000 EA	31.43000	94.29	38.28000	114.84	100.00000	300.00
0490 6069902 MISC. REM & REPL STEEL POST, 6' TYPE A GR	175.000 EA	26.94000	4714.50	24.49000	4285.75	100.00000	17500.00
0500 6069902 MISC. REM & REPL TERM CONN TY A GR	3.000 EA	22.22000	66.66	20.20000	60.60	250.00000	750.00
0510 6069902 MISC. REM & REPL TERMINAL CONNECTOR, TYPE E GR	1.000 EA	37.92000	37.92	34.47000	34.47	300.00000	300.00
0520 6069902 MISC. REM & REPL WOOD BLOCK 8X6X14 TY A GR	160.000 EA	5.34000	854.40	4.85000	776.00	20.00000	3200.00
0530 6069902 MISC. REM & REPL WOOD BLOCK 8X6X21 TYPE E GR	5.000 EA	4.36000	21.80	3.96000	19.80	25.00000	125.00
0540 6069902 MISC. REM & REPL WOOD POST, 6' TYPE A G	2.000 EA	12.00000	24.00	10.91000	21.82	100.00000	200.00
SECTION TOTALS		$	35,890.09	$	32,801.28	$	136,900.00
SECTION 0006 ET2000 REPAIR - J6M0123C							
0550 6069902 MISC. INSTALL TERMINAL END MARKER	30.000 EA	13.20000	396.00	11.99000	359.70	30.00000	900.00
0560 6069902 MISC. R&R 14 IN W BLOCK (ET,SRT,CAT #2-6)	75.000 EA	3.21000	240.75	2.92000	219.00	30.00000	2250.00
0570 6069902 MISC. R&R 25' DBR PUNCHED FOR EXTRUDER (ET)	75.000 EA	279.75000	20981.25	254.32000	19074.00	325.00000	24375.00
0580 6069902 MISC. R&R 25' DEEPBEAM RAIL (ET)	30.000 EA	45.50000	1365.00	41.36000	1240.80	250.00000	7500.00
0590 6069902 MISC. R&R 45 IN WP IN FOUND TUBE (ET, SRT)	120.000 EA	18.78000	2253.60	17.07000	2048.40	70.00000	8400.00

TABULATION OF BIDS

CALL ORDER : 610 CONTRACT ID : 070831-610 COUNTIES : FRANKLIN
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 06 JEFFERSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0011944 Freedom Fence, LLC UNIT PRICE	AMOUNT	(2) 0010144 Collins & Hermann Inc. UNIT PRICE	AMOUNT	(3) 0010558 D & S Fencing Company UNIT PRICE	AMOUNT
0600 6069902 MISC. R&R 54 IN FND TUBE W/SOILPLATE (ET, CAT)	2.000 EA	61.83000	123.66	56.21000	112.42	200.00000	400.00
0610 6069902 MISC. R&R 72 IN WP IN GROUND (ET,SRT)	120.000 EA	15.70000	1884.00	14.27000	1712.40	140.00000	16800.00
0620 6069902 MISC. R&R 78 IN FND TUBE W/O PLATE (ET)	2.000 EA	61.83000	123.66	56.21000	112.42	250.00000	500.00
0630 6069902 MISC. R&R CABLE ASSY W/PIPE, PLATE & ANCH (ET)	25.000 EA	77.77000	1944.25	70.70000	1767.50	150.00000	3750.00
0640 6069902 MISC. R&R HBA POST #1 & #2 BOTTOM (ET)	2.000 EA	75.00000	150.00	17.07000	34.14	200.00000	400.00
0650 6069902 MISC. R&R HBA POST #1 TOP (ET)	5.000 EA	50.00000	250.00	17.07000	85.35	100.00000	500.00
0660 6069902 MISC. R&R HBA POST #2 - #8 TOP (ET)	2.000 EA	75.00000	150.00	17.07000	34.14	150.00000	300.00
0670 6069902 MISC. R&R HBA POST #3 - #8 BOTTOM (ET)	2.000 EA	75.00000	150.00	17.07000	34.14	150.00000	300.00
0680 6069902 MISC. R&R SYT POST #2 - #8 (ET)	5.000 EA	50.00000	250.00	17.07000	85.35	150.00000	750.00
0690 6069902 MISC. REM & REPL INLINE STRUT (ET)	5.000 EA	26.25000	131.25	23.86000	119.30	125.00000	625.00
0700 6069902 MISC. REM & REPL NEW GR EXTRUDER (ET)	10.000 EA	437.46000	4374.60	397.69000	3976.90	700.00000	7000.00
0710 6069902 MISC. REM & REPL OFFSET STRUT (ET 2000)	1.000 EA	26.25000	26.25	23.86000	23.86	100.00000	100.00
0720 6069902 MISC. REM EXTRUDED GR & REUSE EXIST EXTRUDER (	50.000 EA	2.20000	110.00	1.99000	99.50	200.00000	10000.00
SECTION TOTALS		$	34,904.27	$	31,139.32	$	84,850.00
SECTION 0007 SRT-350 REPAIR - J6M0123C							
0730 6069902 MISC. R&R 1ST SLOTTED PANEL, 12.5' (SRT-350)	4.000 EA	61.83000	247.32	56.21000	224.84	250.00000	1000.00
0740 6069902 MISC. R&R 2ND SLOTTED PANEL, 12.5' (SRT-350)	4.000 EA	107.33000	429.32	97.57000	390.28	250.00000	1000.00
0750 6069902 MISC. R&R 60 IN FND TUBE W/SOILPLATE (SRT-350)	2.000 EA	59.50000	119.00	54.09000	108.18	250.00000	500.00

TABULATION OF BIDS

CALL ORDER : 610 CONTRACT ID : 070831-610 COUNTIES : FRANKLIN
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 06 JEFFERSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0011944 Freedom Fence, LLC UNIT PRICE	AMOUNT	(2) 0010144 Collins & Hermann Inc. UNIT PRICE	AMOUNT	(3) 0010558 D & S Fencing Company UNIT PRICE	AMOUNT
0760 6069902 MISC. REM & REPL NOSE PIECE (SRT-350)	5.000 EA	13.42000	67.10	12.20000	61.00	150.00000	750.00
0770 6069902 MISC. REM & REPL STRUT ASSEMBLY (SRT-350)	1.000 EA	26.25000	26.25	23.86000	23.86	100.00000	100.00
SECTION TOTALS		$	888.99	$	808.16	$	3,350.00
SECTION 0008 CAT REPAIR - J6M0123C							
0780 6069902 MISC. R&R 14 INCH WOOD BLOCK #1 (CAT)	2.000 EA	5.83000	11.66	5.30000	10.60	50.00000	100.00
0790 6069902 MISC. R&R 1ST RAIL & ROD, POSTS # 2-4 (CAT)	2.000 EA	110.00000	220.00	100.00000	200.00	300.00000	600.00
0800 6069902 MISC. R&R 2ND RAIL & ROD, POSTS # 4 - 6 (CAT)	1.000 EA	372.19000	372.19	338.35000	338.35	350.00000	350.00
0810 6069902 MISC. R&R 42 IN NOTCHED WOOD POST #1 (CAT)	2.000 EA	22.22000	44.44	20.20000	40.40	200.00000	400.00
0820 6069902 MISC. R&R 6X8 TUBE (KNOCKOUT BLOCK)(CAT	1.000 EA	29.16000	29.16	26.51000	26.51	30.00000	30.00
0830 6069902 MISC. R&R CABLE ASSY W/PIPES & PLATE (CAT)	1.000 EA	58.33000	58.33	53.03000	53.03	150.00000	150.00
0840 6069902 MISC. REM & REPL 42 IN WOOD POST #2-6 (CAT)	3.000 EA	12.16000	36.48	11.06000	33.18	80.00000	240.00
0850 6069902 MISC. REM & REPL BENT PLATE SLEEVE (CAT	1.000 EA	20.41000	20.41	18.56000	18.56	80.00000	80.00
0860 6069902 MISC. REM & REPL CHANNEL STRUT (CAT)	1.000 EA	28.00000	28.00	25.45000	25.45	100.00000	100.00
0870 6069902 MISC. REM & REPL NOSE PLATE (CAT)	2.000 EA	49.58000	99.16	45.07000	90.14	250.00000	500.00
0880 6069902 MISC. REM & REPL SIDE PLATE (CAT)	3.000 EA	57.16000	171.48	51.96000	155.88	200.00000	600.00
0890 6069902 MISC. REM & REPL SPACER CHANNEL (CAT)	1.000 EA	87.50000	87.50	79.54000	79.54	100.00000	100.00
SECTION TOTALS		$	1,178.81	$	1,071.64	$	3,250.00
SECTION 0009 SKT REPAIR - J6M0123C							

TABULATION OF BIDS

CALL ORDER : 610 CONTRACT ID : 070831-610 COUNTIES : FRANKLIN
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 06 JEFFERSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0011944 Freedom Fence, LLC UNIT PRICE	AMOUNT	(2) 0010144 Collins & Hermann Inc. UNIT PRICE	AMOUNT	(3) 0010558 D & S Fencing Company UNIT PRICE	AMOUNT
0900 6069902 MISC. R&R 14 IN WOOD BLOCK (SKT)	10.000 EA	3.75000	37.50	2.92000	29.20	30.00000	300.00
0910 6069902 MISC. R&R 25 FT 1ST W-BEAM RAIL (SKT)	4.000 EA	2.50000	10.00	254.32000	1017.28	250.00000	1000.00
0920 6069902 MISC. R&R 25 FT 2ND W-BEAM RAIL (SKT)	2.000 EA	2.50000	5.00	41.36000	82.72	250.00000	500.00
0930 6069902 MISC. R&R 45 IN WOOD POST IN FOUND TUBE (SKT)	8.000 EA	18.78000	150.24	17.07000	136.56	80.00000	640.00
0940 6069902 MISC. R&R 6 FT FOUNDATION TUBE (SKT)	1.000 EA	61.83000	61.83	56.21000	56.21	250.00000	250.00
0950 6069902 MISC. R&R 6 FT WOOD POST IN GROUND (SKT	4.000 EA	15.00000	60.00	14.27000	57.08	150.00000	600.00
0960 6069902 MISC. R&R CABLE ASSY W/PIPE PLATE & ANCH (SKT)	1.000 EA	77.77000	77.77	70.70000	70.70	150.00000	150.00
0970 6069902 MISC. REM & REPL GROUND STRUT (SKT)	1.000 EA	26.25000	26.25	23.86000	23.86	100.00000	100.00
0980 6069902 MISC. REM & REPL NEW IMPACT HEAD (SKT)	1.000 EA	150.00000	150.00	397.69000	397.69	700.00000	700.00
0990 6069902 MISC. REM EXT GR & REUSE EXIST IMPACT HD (SKT)	4.000 EA	50.00000	200.00	1.99000	7.96	250.00000	1000.00
SECTION TOTALS		$	778.59	$	1,879.26	$	5,240.00
CONTRACT TOTALS		$	331,199.72	$	346,901.77	$	379,500.00

VENDOR RANKING

CALL ORDER : 701 CONTRACT ID : 070831-701 COUNTIES : JASPER
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 07
CONTRACT TIME : 11/30/08 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN ROUTE PROJECT(S) : J7U0436H
J7U0436H - ROUTE 249 - JASPER COUNTY
***Bid Revision No. 1, No. 2

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0011146	APAC-Missouri, Inc.	$ 6,667,006.49	100.0000%
2	0010199	Leo Journagan Construction Co., Inc.	$ 6,989,122.48	104.8315%
3	0011923	Lake Asphalt Paving & Construction, LLC	$ 7,282,377.26	109.2301%
4	0010528	Chester Bross Const. Co./C.B. Equipment Inc.	$ 7,962,048.16	119.4246%

Alternate Paving Job – The Life Cycle Cost Adjustment Factor to be applied to asphalt bids For bid comparison is $461,300.00.

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 070831-701 COUNTIES : JASPER
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(2) 0010199 Leo Journagan Construction C UNIT PRICE	AMOUNT	(3) 0011923 Lake Asphalt Paving & Constru UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J7U0436H								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	64000.00000	64000.00	118908.26000	118908.26	155000.00000	155000.00
0020 2031000 CLASS A EXCAVATION	56548.000	CUYD	4.22000	238632.56	5.11000	288960.28	6.25000	353425.00
0025 2035500 EMBANKMENT IN PLACE	5453.000	CUYD	3.75000	20448.75	6.13000	33426.89	9.00000	49077.00
0030 2036000 COMPACTING EMBANKMENT	44299.000	CUYD	0.67000	29680.33	0.81000	35882.19	2.00000	88598.00
0040 2037075 COMPACTING IN CUT	34.400	STA	232.00000	7980.80	705.51000	24269.54	410.00000	14104.00
0050 2063000 CLASS 3 EXCAVATION	603.000	CUYD	15.00000	9045.00	11.87000	7157.61	10.50000	6331.50
0060 2071000 LINEAR GRADING CLASS 1	3.500	STA	635.00000	2222.50	306.27000	1071.95	750.00000	2625.00
0070 2101006A SUBGRADE COMPACTION (6-INCH DEPTH)	315.000	100F	100.00000	31500.00	323.59000	101930.85	250.00000	78750.00
0080 2121000A SUBGRADING AND SHOULDERING CLASS 1	256.000	100F	675.00000	172800.00	717.75000	183744.00	275.00000	70400.00
0100 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	1223.300	TONS	38.47000	47060.35	53.65000	65630.05	38.50000	47097.05
0110 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	3670.100	TONS	36.07000	132380.51	38.82000	142473.28	35.60000	130655.56
0120 4081010 PRIME-LIQUID ASPHALT RC 70 OR MC 30	60.000	GAL	2.20000	132.00	4.44000	266.40	15.00000	900.00
0130 5041000 CONCRETE APPROACH PAVEMENT	1786.300	SQYD	98.00000	175057.40	135.00000	241150.50	82.00000	146476.60
0140 6053030A PIPE AGGREGATE PAVEMENT EDGE DRAIN	28263.000	LF	3.80000	107399.40	3.40000	96094.20	3.75000	105986.25
0150 6054020 OUTLET PIPES AND SPLASH PADS	99.000	EA	328.00000	32472.00	320.00000	31680.00	320.00000	31680.00
0160 6061010 GUARDRAIL TYPE A	19020.000	LF	15.25000	290055.00	15.03000	285870.60	15.03000	285870.60
0170 6061011A GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1 5 IN SPACING	1500.000	LF	26.40000	39600.00	26.02000	39030.00	26.02000	39030.00
0180 6062204 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION ONLY)	24.000	EA	1600.00000	38400.00	1576.03000	37824.72	1576.03000	37824.72

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 070831-701 COUNTIES : JASPER
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(2) 0010199 Leo Journagan Construction C UNIT PRICE	 AMOUNT	(3) 0011923 Lake Asphalt Paving & Constru UNIT PRICE	 AMOUNT
0190 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	24.000	EA	525.00000	12600.00	516.42000	12394.08	516.42000	12394.08
0200 6063015 TYPE A CRASHWORTHY END TERMINAL	17.000	EA	2240.00000	38080.00	2205.98000	37501.66	2205.98000	37501.66
0210 6063016 TYPE B CRASHWORTHY END TERMINAL	1.000	EA	4578.00000	4578.00	4510.68000	4510.68	4510.68000	4510.68
0220 6066610 END ANCHOR	15.000	EA	830.00000	12450.00	819.20000	12288.00	819.20000	12288.00
0230 6091060 PAVED DITCH	373.700	SQYD	45.70000	17078.09	75.00000	28027.50	50.00000	18685.00
0240 6094010 DRAIN BASIN	9.000	EA	4500.00000	40500.00	4500.00000	40500.00	3900.00000	35100.00
0250 6097000 ROCK LINING	63.000	CUYD	57.00000	3591.00	38.37000	2417.31	45.00000	2835.00
0260 6116010A SLOPE PROTECTION	16.000	SQYD	230.00000	3680.00	125.00000	2000.00	100.00000	1600.00
0270 6122019 IMPACT ATTENUATOR (19 SAND BARRELS)	3.000	EA	6200.00000	18600.00	6000.00000	18000.00	5500.00000	16500.00
0280 6122020 REPLACEMENT SAND BARREL	8.000	EA	410.00000	3280.00	400.00000	3200.00	400.00000	3200.00
0290 6122030 IMPACT ATTENUATOR (RELOCATION)	1.000	EA	1030.00000	1030.00	1000.00000	1000.00	800.00000	800.00
0300 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000	EA	500.00000	1000.00	1662.63000	3325.26	2500.00000	5000.00
0310 6161005 CONSTRUCTION SIGNS	2655.000	SQFT	9.00000	23895.00	8.90000	23629.50	8.50000	22567.50
0320 6161010 RELOCATED SIGNS	1065.000	SQFT	6.00000	6390.00	6.00000	6390.00	5.00000	5325.00
0330 6161020 CHANNELIZER (DRUM-LIKE)	181.000	EA	22.50000	4072.50	22.00000	3982.00	35.00000	6335.00
0340 6161025 CHANNELIZER (TRIM LINE)	79.000	EA	32.75000	2587.25	32.00000	2528.00	16.00000	1264.00
0350 6161030 TYPE III MOVEABLE BARRICADE	14.000	EA	225.00000	3150.00	220.00000	3080.00	150.00000	2100.00
0360 6161040 FLASHING ARROW PANEL	6.000	EA	2600.00000	15600.00	2600.00000	15600.00	1750.00000	10500.00
0370 6161070 TUBULAR MARKER	175.000	EA	75.00000	13125.00	50.00000	8750.00	59.00000	10325.00
0380 6161096 CHANGEABLE MESSAGE SIGN, COMMISSION FURNISHED / RETAINED	3.000	EA	150.00000	450.00	150.00000	450.00	1000.00000	3000.00

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 070831-701 COUNTIES : JASPER
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(2) 0010199 Leo Journagan Construction C UNIT PRICE	AMOUNT	(3) 0011923 Lake Asphalt Paving & Constru UNIT PRICE	AMOUNT
0390 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	50.00000	100.00	50.00000	100.00	75.00000	150.00
0400 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	200.00000	400.00	200.00000	400.00	75.00000	150.00
0410 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	262.000	LF	14.00000	3668.00	21.00000	5502.00	35.50000	9301.00
0420 6175010 RELOCATING TEMPORARY CONCRETE TRAFFIC BARRIER	262.000	LF	13.00000	3406.00	15.00000	3930.00	7.00000	1834.00
0430 6181000 MOBILIZATION		LUMP	35250.00000	35250.00	197606.07000	197606.07	375000.00000	375000.00
0440 6191000 PAVEMENT EDGE TREATMENT	3543.000	LF	1.50000	5314.50	1.80000	6377.40	4.50000	15943.50
0450 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	167.000	LF	43.14000	7204.38	40.99000	6845.33	40.00000	6680.00
0460 6205301B PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	21388.000	LF	1.00000	21388.00	1.13000	24168.44	1.10000	23526.80
0470 6205303B PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	30249.000	LF	1.00000	30249.00	1.13000	34181.37	1.10000	33273.90
0480 6205315A PREFORMED REMOVABLE MARKING TAPE 8 IN., WHITE	3671.000	LF	1.80000	6607.80	2.05000	7525.55	2.00000	7342.00
0490 6205316A PREFORMED REMOVABLE MARKING TAPE 8 IN., YELLOW	2795.000	LF	1.80000	5031.00	2.05000	5729.75	2.00000	5590.00
0500 6207000A PAVEMENT MARKING REMOVAL (PAINT)	24894.000	LF	0.24000	5974.56	0.26000	6472.44	0.25000	6223.50
0510 6207005A PAVEMENT MARKING REMOVAL (TAPE)	48159.000	LF	0.24000	11558.16	0.26000	12521.34	0.25000	12039.75
0520 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	245.000	EA	2.50000	612.50	2.62000	641.90	1.10000	269.50
0530 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	245.000	EA	2.50000	612.50	2.40000	588.00	0.80000	196.00
0540 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	93000.00000	93000.00	148000.00000	148000.00	95000.00000	95000.00
0550 7250412 12 IN. PIPE GROUP C	1662.000	LF	11.25000	18697.50	13.59000	22586.58	24.50000	40719.00

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 070831-701 COUNTIES : JASPER
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(2) 0010199 Leo Journagan Construction C UNIT PRICE	 AMOUNT	(3) 0011923 Lake Asphalt Paving & Constru UNIT PRICE	 AMOUNT
0560 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	153.000 LF	33.00000	5049.00	43.94000	6722.82	34.00000	5202.00
0570 7261330 30 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	138.000 LF	75.00000	10350.00	62.11000	8571.18	50.50000	6969.00
0580 7320618 18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	990.00000	1980.00	973.05000	1946.10	550.00000	1100.00
0590 7320630 30 IN. (750 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	2500.00000	5000.00	1192.82000	2385.64	1200.00000	2400.00
0600 7321017A 30 IN. (750 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	2.000 EA	3000.00000	6000.00	1799.68000	3599.36	2000.00000	4000.00
0610 8051000A SEEDING - COOL SEASON MIXTURES	22.400 ACRE	1600.00000	35840.00	1579.33000	35376.99	1550.00000	34720.00
0620 8061016 SEDIMENT REMOVAL	144.000 CUYD	20.00000	2880.00	8.58000	1235.52	20.00000	2880.00
0630 8061017 TEMPORARY SEEDING AND MULCHING	4.500 ACRE	775.00000	3487.50	764.19000	3438.86	750.00000	3375.00
0640 8061019 SILT FENCE	2615.000 LF	3.00000	7845.00	3.01000	7871.15	2.50000	6537.50
0650 8061022 TYPE II DITCH CHECK	90.000 EA	230.00000	20700.00	229.26000	20633.40	175.00000	15750.00
SECTION TOTALS		$	2,012,808.84	$	2,539,902.50	$	2,571,834.65
SECTION 0002 ALT PVMT A ITEMS - J7U0436H							
0660 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	140845.000 SQYD	2.85000	401408.25	4.15000	584506.75	4.15000	584506.75
0670 4010150 TYPE A2 SHOULDER	18815.000 SQYD	18.15000	341492.25	11.58000	217877.70	11.30000	212609.50
0680 4030411 14 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	105356.000 SQYD	31.26000	3293428.56	28.70000	3023717.20	31.27000	3294482.12
0690 6091010 CONCRETE CURB (6 IN. HEIGHT AND UNDER) TYPE S	25.000 LF	48.00000	1200.00	113.75000	2843.75	25.00000	625.00
0700 6206308 TYPE B EPOXY PAVEMENT MARKING, 6 IN., WHITE	32552.000 LF	0.45000	14648.40	0.43000	13997.36	0.42000	13671.84

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 070831-701 COUNTIES : JASPER
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(2) 0010199 Leo Journagan Construction C UNIT PRICE	AMOUNT	(3) 0011923 Lake Asphalt Paving & Constru UNIT PRICE	AMOUNT
0710 6206309 TYPE B EPOXY PAVEMENT MARKING, 6 IN., YELLOW	32936.000 LF	0.45000	14821.20	0.43000	14162.48	0.42000	13833.12
0720 6206314 TYPE B EPOXY PAVEMENT MARKING, 12 IN., WHITE	3074.000 LF	0.92000	2828.08	0.87000	2674.38	0.85000	2612.90
0730 6206503 POLYUREA PAVEMENT MARKING, 6 IN., WHITE	11893.000 LF	0.69000	8206.17	0.66000	7849.38	0.64000	7611.52
0740 6206504 POLYUREA PAVEMENT MARKING, 6 IN., YELLO	11863.000 LF	0.69000	8185.47	0.66000	7829.58	0.64000	7592.32
0750 6206511 POLYUREA PAVEMENT MARKING, 12 IN., WHIT	1611.000 LF	1.40000	2255.40	1.33000	2142.63	1.30000	2094.30
0760 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	585.100 STA	18.35000	10736.59	18.31000	10713.18	10.00000	5851.00
SECTION TOTALS		$	4,099,210.37	$	3,888,314.39	$	4,145,490.37
SECTION 0003 ALT PVMT B ITEMS - J7U0436H							
0770 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	142155.000 SQYD						
0780 5021310 CONCRETE PAVEMENT (10 IN. NON-REINFORCED 15 FT. JOINTS)	105356.000 SQYD						
0790 5021340 TYPE A2 SHOULDER	18815.000 SQYD						
0800 6092021 INTEGRAL CURB (OVER 6 IN. HEIGHT) TYPE	25.000 LF						
0810 6206503 POLYUREA PAVEMENT MARKING, 6 IN., WHITE	44445.000 LF						
0820 6206504 POLYUREA PAVEMENT MARKING, 6 IN., YELLO	44803.000 LF						
0830 6206511 POLYUREA PAVEMENT MARKING, 12 IN., WHIT	4685.000 LF						
0840 6262000A PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	585.100 STA						
SECTION TOTALS		$		$		$	
SECTION 0004 HIGHWAY LIGHTING ITEMS - J7U0436H							
0850 9011060 LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 1	1.000 EA	2400.00000	2400.00	3200.00000	3200.00	2825.59000	2825.59

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 070831-701 COUNTIES : JASPER
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(2) 0010199 Leo Journagan Construction C UNIT PRICE	 AMOUNT	(3) 0011923 Lake Asphalt Paving & Constru UNIT PRICE	 AMOUNT
0860 9011062 LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 2	6.000 EA	2250.00000	13500.00	3075.00000	18450.00	2727.41000	16364.46
0870 9011115 BRACKET ARM, 15 FT. OR 4.6 M	7.000 EA	520.00000	3640.00	640.00000	4480.00	615.63000	4309.41
0880 9011310 LUMINAIRE, 250 WATT HIGH PRESSURE SODIU	7.000 EA	345.00000	2415.00	230.00000	1610.00	325.55000	2278.85
0890 9012230 BASE MOUNTED CONTROL STATION 240 VOLT - 4 CIRCUIT	1.000 EA	5725.00000	5725.00	4575.00000	4575.00	4355.00000	4355.00
0900 9013003 CONDUIT, 3 IN. RIGID, IN TRENCH	260.000 LF	19.30000	5018.00	10.25000	2665.00	12.00000	3120.00
0910 9014003 CONDUIT, 3 IN. RIGID, PUSHED	70.000 LF	23.40000	1638.00	20.00000	1400.00	28.00000	1960.00
0920 9014502 CONDUIT, 2 IN. RIGID, EXTERNAL ON STRUCTURE	390.000 LF	25.65000	10003.50	40.85000	15931.50	28.82000	11239.80
0930 9015010 TRENCHING TYPE I	8554.000 LF	2.50000	21385.00	3.15000	26945.10	2.25000	19246.50
0940 9016110 PULL BOX, PREFORMED CLASS 1	29.000 EA	771.00000	22359.00	765.00000	22185.00	806.75000	23395.75
0950 9017002 CABLE, 2 AWG 1 CONDUCTOR	70.000 LF	3.30000	231.00	2.45000	171.50	2.64000	184.80
0960 9017110 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	860.000 LF	1.11000	954.60	1.35000	1161.00	1.30000	1118.00
0970 9017404 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 6 AWG	8920.000 LF	3.94000	35144.80	4.10000	36572.00	4.60000	41032.00
0980 9017407 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	2060.000 LF	3.00000	6180.00	3.10000	6386.00	3.53000	7271.80
0990 9018245 POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	7.000 EA	1000.00000	7000.00	1380.00000	9660.00	2985.97000	20901.79
1000 9018610 POWER SUPPLY ASSEMBLY, TYPE 1, 240/120 VOLT SERVICE, LIGHTING ONLY	1.000 EA	4000.00000	4000.00	2225.00000	2225.00	2160.00000	2160.00
SECTION TOTALS		$	141,593.90	$	157,617.10	$	161,763.75
SECTION 0005 HIGHWAY SIGNING ITEMS - J7U0436H							

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 070831-701 COUNTIES : JASPER
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(2) 0010199 Leo Journagan Construction C UNIT PRICE	AMOUNT	(3) 0011923 Lake Asphalt Paving & Constru UNIT PRICE	AMOUNT
1010 9031010 CONCRETE FOOTINGS, EMBEDDED	22.900	CUYD	935.00000	21411.50	917.64000	21013.96	917.64000	21013.96
1020 9031020 CONCRETE FOOTINGS, BOLT DOWN	104.900	CUYD	1000.00000	104900.00	944.70000	99099.03	944.70000	99099.03
1030 9031210 STRUCTURAL STEEL POSTS	11630.000	LB	1.95000	22678.50	1.91000	22213.30	1.91000	22213.30
1040 9031220 PIPE POSTS	3690.000	LB	2.15000	7933.50	2.12000	7822.80	2.12000	7822.80
1050 9031240 BREAKAWAY ASSEMBLY	60.000	EA	165.00000	9900.00	162.45000	9747.00	162.45000	9747.00
1060 9031252 7 FT. CHANNEL POST DELINEATOR, DOUBLE STACKED WHITE	10.000	EA	37.50000	375.00	36.92000	369.20	36.92000	369.20
1070 9031253 7 FT. CHANNEL POST DELINEATOR, DOUBLE STACKED AMBER	13.000	EA	37.50000	487.50	36.92000	479.96	36.92000	479.96
1080 9031256 7 FT. CHANNEL POST DELINEATOR, WHITE	84.000	EA	31.67000	2660.28	31.20000	2620.80	31.20000	2620.80
1090 9031257 7 FT. CHANNEL POST DELINEATOR, AMBER	70.000	EA	31.67000	2216.90	31.20000	2184.00	31.20000	2184.00
1100 9031261 WOOD POST, 4 IN. BY 6 IN.	20.000	LF	13.20000	264.00	12.99000	259.80	12.99000	259.80
1110 9035004 TYPE SHR2L-1 SIGN	418.000	SQFT	21.15000	8840.70	20.84000	8711.12	20.84000	8711.12
1120 9035011 SIGN, TYPE STR2L-3	3726.000	SQFT	18.25000	67999.50	17.99000	67030.74	17.99000	67030.74
1130 9039901 MISC. MODIFY HIGHWAY SIGNS		LUMP	326.00000	326.00	321.33000	321.33	321.33000	321.33
1140 9039902 MISC. TRUSS (51)	1.000	EA	31300.00000	31300.00	30765.59000	30765.59	30765.59000	30765.59
1150 9039902 MISC. TRUSS (63)	1.000	EA	34000.00000	34000.00	33874.09000	33874.09	33874.09000	33874.09
1160 9039902 MISC. TRUSS (75)	1.000	EA	38000.00000	38000.00	37520.59000	37520.59	37520.59000	37520.59
1170 9039902 MISC. TRUSS (75.5)	1.000	EA	38700.00000	38700.00	38191.59000	38191.59	38191.59000	38191.59
1180 9039902 MISC. TRUSS CANTILEVER (25)	1.000	EA	21400.00000	21400.00	21063.59000	21063.59	21063.59000	21063.59
SECTION TOTALS			$	413,393.38	$	403,288.49	$	403,288.49
CONTRACT TOTALS			$	6,667,006.49	$	6,989,122.48	$	7,282,377.26

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 070831-701 COUNTIES : JASPER
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010528 Chester Bross Const. Co./CB UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J7U0436H								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	91500.00000	91500.00				
0020 2031000 CLASS A EXCAVATION	56548.000	CUYD	4.90000	277085.20				
0025 2035500 EMBANKMENT IN PLACE	5453.000	CUYD	8.35000	45532.55				
0030 2036000 COMPACTING EMBANKMENT	44299.000	CUYD	0.85000	37654.15				
0040 2037075 COMPACTING IN CUT	34.400	STA	624.00000	21465.60				
0050 2063000 CLASS 3 EXCAVATION	603.000	CUYD	16.65000	10039.95				
0060 2071000 LINEAR GRADING CLASS 1	3.500	STA	1560.00000	5460.00				
0070 2101006A SUBGRADE COMPACTION (6-INCH DEPTH)	315.000	100F	156.00000	49140.00				
0080 2121000A SUBGRADING AND SHOULDERING CLASS 1	256.000	100F	955.00000	244480.00				
0100 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	1223.300	TONS	49.00000	59941.70				
0110 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	3670.100	TONS	45.00000	165154.50				
0120 4081010 PRIME-LIQUID ASPHALT RC 70 OR MC 30	60.000	GAL	2.45000	147.00				
0130 5041000 CONCRETE APPROACH PAVEMENT	1786.300	SQYD	140.40000	250796.52				
0140 6053030A PIPE AGGREGATE PAVEMENT EDGE DRAIN	28263.000	LF	3.90000	110225.70				
0150 6054020 OUTLET PIPES AND SPLASH PADS	99.000	EA	333.00000	32967.00				
0160 6061010 GUARDRAIL TYPE A	19020.000	LF	15.60000	296712.00				
0170 6061011A GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 15 IN SPACING	1500.000	LF	27.00000	40500.00				
0180 6062204 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION ONLY)	24.000	EA	1639.00000	39336.00				

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 070831-701 COUNTIES : JASPER
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010528 Chester Bross Const. Co./CB UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0190 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	24.000	EA	537.00000	12888.00				
0200 6063015 TYPE A CRASHWORTHY END TERMINAL	17.000	EA	2294.00000	38998.00				
0210 6063016 TYPE B CRASHWORTHY END TERMINAL	1.000	EA	4690.00000	4690.00				
0220 6066610 END ANCHOR	15.000	EA	852.00000	12780.00				
0230 6091060 PAVED DITCH	373.700	SQYD	80.00000	29896.00				
0240 6094010 DRAIN BASIN	9.000	EA	4680.00000	42120.00				
0250 6097000 ROCK LINING	63.000	CUYD	52.00000	3276.00				
0260 6116010A SLOPE PROTECTION	16.000	SQYD	130.00000	2080.00				
0270 6122019 IMPACT ATTENUATOR (19 SAND BARRELS)	3.000	EA	5520.00000	16560.00				
0280 6122020 REPLACEMENT SAND BARREL	8.000	EA	402.50000	3220.00				
0290 6122030 IMPACT ATTENUATOR (RELOCATION)	1.000	EA	1311.00000	1311.00				
0300 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000	EA	10400.00000	20800.00				
0310 6161005 CONSTRUCTION SIGNS	2655.000	SQFT	10.00000	26550.00				
0320 6161010 RELOCATED SIGNS	1065.000	SQFT	8.50000	9052.50				
0330 6161020 CHANNELIZER (DRUM-LIKE)	181.000	EA	62.00000	11222.00				
0340 6161025 CHANNELIZER (TRIM LINE)	79.000	EA	62.00000	4898.00				
0350 6161030 TYPE III MOVEABLE BARRICADE	14.000	EA	200.00000	2800.00				
0360 6161040 FLASHING ARROW PANEL	6.000	EA	3120.00000	18720.00				
0370 6161070 TUBULAR MARKER	175.000	EA	62.50000	10937.50				
0380 6161096 CHANGEABLE MESSAGE SIGN, COMMISSION FURNISHED / RETAINED	3.000	EA	3000.00000	9000.00				

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 070831-701 COUNTIES : JASPER
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010528 Chester Bross Const. Co./CB UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0390 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	104.00000	208.00				
0400 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	104.00000	208.00				
0410 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	262.000	LF	35.30000	9248.60				
0420 6175010 RELOCATING TEMPORARY CONCRETE TRAFFIC BARRIER	262.000	LF	10.00000	2620.00				
0430 6181000 MOBILIZATION		LUMP	248000.00000	248000.00				
0440 6191000 PAVEMENT EDGE TREATMENT	3543.000	LF	3.00000	10629.00				
0450 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	167.000	LF	41.60000	6947.20				
0460 6205301B PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	21388.000	LF	1.15000	24596.20				
0470 6205303B PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	30249.000	LF	1.15000	34786.35				
0480 6205315A PREFORMED REMOVABLE MARKING TAPE 8 IN., WHITE	3671.000	LF	2.00000	7342.00				
0490 6205316A PREFORMED REMOVABLE MARKING TAPE 8 IN., YELLOW	2795.000	LF	2.00000	5590.00				
0500 6207000A PAVEMENT MARKING REMOVAL (PAINT)	24894.000	LF	0.26000	6472.44				
0510 6207005A PAVEMENT MARKING REMOVAL (TAPE)	48159.000	LF	0.26000	12521.34				
0520 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	245.000	EA	1.00000	245.00				
0530 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	245.000	EA	1.00000	245.00				
0540 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	65550.00000	65550.00				
0550 7250412 12 IN. PIPE GROUP C	1662.000	LF	15.60000	25927.20				

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 070831-701 COUNTIES : JASPER
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010528 Chester Bross Const. Co./CB UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0560 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	153.000 LF	31.20000	4773.60				
0570 7261330 30 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	138.000 LF	46.80000	6458.40				
0580 7320618 18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	624.00000	1248.00				
0590 7320630 30 IN. (750 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	884.00000	1768.00				
0600 7321017A 30 IN. (750 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	2.000 EA	2600.00000	5200.00				
0610 8051000A SEEDING - COOL SEASON MIXTURES	22.400 ACRE	1612.00000	36108.80				
0620 8061016 SEDIMENT REMOVAL	144.000 CUYD	20.20000	2908.80				
0630 8061017 TEMPORARY SEEDING AND MULCHING	4.500 ACRE	780.00000	3510.00				
0640 8061019 SILT FENCE	2615.000 LF	3.05000	7975.75				
0650 8061022 TYPE II DITCH CHECK	90.000 EA	234.00000	21060.00				
SECTION TOTALS		$	2,612,084.55	$		$	
SECTION 0002 ALT PVMT A ITEMS - J7U0436H							
0660 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	140845.000 SQYD						
0670 4010150 TYPE A2 SHOULDER	18815.000 SQYD						
0680 4030411 14 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	105356.000 SQYD						
0690 6091010 CONCRETE CURB (6 IN. HEIGHT AND UNDER) TYPE S	25.000 LF						
0700 6206308 TYPE B EPOXY PAVEMENT MARKING, 6 IN., WHITE	32552.000 LF						

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 070831-701 COUNTIES : JASPER
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010528 Chester Bross Const. Co./CB UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0710 6206309 TYPE B EPOXY PAVEMENT MARKING, 6 IN., YELLOW	32936.000 LF						
0720 6206314 TYPE B EPOXY PAVEMENT MARKING, 12 IN., WHITE	3074.000 LF						
0730 6206503 POLYUREA PAVEMENT MARKING, 6 IN., WHITE	11893.000 LF						
0740 6206504 POLYUREA PAVEMENT MARKING, 6 IN., YELLO	11863.000 LF						
0750 6206511 POLYUREA PAVEMENT MARKING, 12 IN., WHIT	1611.000 LF						
0760 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	585.100 STA						
SECTION TOTALS		$		$		$	
SECTION 0003 ALT PVMT B ITEMS - J7U0436H							
0770 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	142155.000 SQYD	4.25000	604158.75				
0780 5021310 CONCRETE PAVEMENT (10 IN. NON-REINFORCED 15 FT. JOINTS)	105356.000 SQYD	35.10000	3697995.60				
0790 5021340 TYPE A2 SHOULDER	18815.000 SQYD	20.85000	392292.75				
0800 6092021 INTEGRAL CURB (OVER 6 IN. HEIGHT) TYPE	25.000 LF	50.40000	1260.00				
0810 6206503 POLYUREA PAVEMENT MARKING, 6 IN., WHITE	44445.000 LF	0.67000	29778.15				
0820 6206504 POLYUREA PAVEMENT MARKING, 6 IN., YELLO	44803.000 LF	0.67000	30018.01				
0830 6206511 POLYUREA PAVEMENT MARKING, 12 IN., WHIT	4685.000 LF	1.35000	6324.75				
0840 6262000A PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	585.100 STA	44.00000	25744.40				
SECTION TOTALS		$	4,787,572.41	$		$	
SECTION 0004 HIGHWAY LIGHTING ITEMS - J7U0436H							
0850 9011060 LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 1	1.000 EA	2385.00000	2385.00				

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 070831-701 COUNTIES : JASPER
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010528 Chester Bross Const. Co./CB UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0860 9011062 LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 2	6.000 EA	2300.00000	13800.00				
0870 9011115 BRACKET ARM, 15 FT. OR 4.6 M	7.000 EA	530.00000	3710.00				
0880 9011310 LUMINAIRE, 250 WATT HIGH PRESSURE SODIU	7.000 EA	350.00000	2450.00				
0890 9012230 BASE MOUNTED CONTROL STATION 240 VOLT - 4 CIRCUIT	1.000 EA	5825.00000	5825.00				
0900 9013003 CONDUIT, 3 IN. RIGID, IN TRENCH	260.000 LF	19.50000	5070.00				
0910 9014003 CONDUIT, 3 IN. RIGID, PUSHED	70.000 LF	23.85000	1669.50				
0920 9014502 CONDUIT, 2 IN. RIGID, EXTERNAL ON STRUCTURE	390.000 LF	26.15000	10198.50				
0930 9015010 TRENCHING TYPE I	8554.000 LF	2.55000	21812.70				
0940 9016110 PULL BOX, PREFORMED CLASS 1	29.000 EA	786.00000	22794.00				
0950 9017002 CABLE, 2 AWG 1 CONDUCTOR	70.000 LF	3.35000	234.50				
0960 9017110 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	860.000 LF	1.15000	989.00				
0970 9017404 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 6 AWG	8920.000 LF	4.00000	35680.00				
0980 9017407 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	2060.000 LF	3.05000	6283.00				
0990 9018245 POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	7.000 EA	1016.00000	7112.00				
1000 9018610 POWER SUPPLY ASSEMBLY, TYPE 1, 240/120 VOLT SERVICE, LIGHTING ONLY	1.000 EA	3915.00000	3915.00				
SECTION TOTALS		$	143,928.20	$		$	
SECTION 0005 HIGHWAY SIGNING ITEMS - J7U0436H							

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 070831-701 COUNTIES : JASPER
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010528 Chester Bross Const. Co./CB UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1010 9031010 CONCRETE FOOTINGS, EMBEDDED	22.900	CUYD	955.00000	21869.50				
1020 9031020 CONCRETE FOOTINGS, BOLT DOWN	104.900	CUYD	980.00000	102802.00				
1030 9031210 STRUCTURAL STEEL POSTS	11630.000	LB	2.00000	23260.00				
1040 9031220 PIPE POSTS	3690.000	LB	2.20000	8118.00				
1050 9031240 BREAKAWAY ASSEMBLY	60.000	EA	170.00000	10200.00				
1060 9031252 7 FT. CHANNEL POST DELINEATOR, DOUBLE STACKED WHITE	10.000	EA	38.50000	385.00				
1070 9031253 7 FT. CHANNEL POST DELINEATOR, DOUBLE STACKED AMBER	13.000	EA	38.50000	500.50				
1080 9031256 7 FT. CHANNEL POST DELINEATOR, WHITE	84.000	EA	32.50000	2730.00				
1090 9031257 7 FT. CHANNEL POST DELINEATOR, AMBER	70.000	EA	32.50000	2275.00				
1100 9031261 WOOD POST, 4 IN. BY 6 IN.	20.000	LF	13.50000	270.00				
1110 9035004 TYPE SHR2L-1 SIGN	418.000	SQFT	21.50000	8987.00				
1120 9035011 SIGN, TYPE STR2L-3	3726.000	SQFT	18.50000	68931.00				
1130 9039901 MISC. MODIFY HIGHWAY SIGNS		LUMP	335.00000	335.00				
1140 9039902 MISC. TRUSS (51)	1.000	EA	32000.00000	32000.00				
1150 9039902 MISC. TRUSS (63)	1.000	EA	35200.00000	35200.00				
1160 9039902 MISC. TRUSS (75)	1.000	EA	39000.00000	39000.00				
1170 9039902 MISC. TRUSS (75.5)	1.000	EA	39700.00000	39700.00				
1180 9039902 MISC. TRUSS CANTILEVER (25)	1.000	EA	21900.00000	21900.00				
SECTION TOTALS			$	418,463.00	$		$	
CONTRACT TOTALS			$	7,962,048.16	$	0.00	$	

VENDOR RANKING

CALL ORDER : 801 CONTRACT ID : 070831-801 COUNTIES : GREENE
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 08
CONTRACT TIME : 11/01/08 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN ROUTE PROJECT(S) : J8P0692C
J8P0692C - ROUTE 60 - GREENE COUNTY
***Bid Revision No. 1

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010199	Leo Journagan Construction Co., Inc.	$ 5,222,401.74	100.0000%
2	0011123	Hartman and Company, Inc.	$ 5,399,257.15	103.3865%
3	0011146	APAC-Missouri, Inc.	$ 5,428,047.84	103.9378%
4	0011105	Gaines Construction, Inc.	$ 5,989,419.56	114.6871%
5	0010445	Emery Sapp & Sons Inc.	$ 6,255,887.59	119.7895%

Alternate Paving Job – The Life Cycle Cost Adjustment Factor to be applied to asphalt bids For bid comparison is $101,500.00.

TABULATION OF BIDS

CALL ORDER : 801 CONTRACT ID : 070831-801 COUNTIES : GREENE
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010199 Leo Journagan Construction C UNIT PRICE	 AMOUNT	(2) 0011123 Hartman and Company, Inc. UNIT PRICE	 AMOUNT	(3) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J8P0692C								
0010 2013000 CLEARING AND GRUBBING	7.000	ACRE	5250.00000	36750.00	2500.00000	17500.00	2575.00000	18025.00
0020 2022010 REMOVAL OF IMPROVEMENTS		LUMP	129738.00000	129738.00	100000.00000	100000.00	237725.00000	237725.00
0030 2031000 CLASS A EXCAVATION	73487.000	CUYD	6.30000	462968.10	7.00000	514409.00	7.20000	529106.40
0040 2032000 CLASS C EXCAVATION	42164.000	CUYD	11.91000	502173.24	7.00000	295148.00	7.20000	303580.80
0050 2036000 COMPACTING EMBANKMENT	87240.000	CUYD	1.31000	114284.40	0.50000	43620.00	0.50000	43620.00
0060 2037075 COMPACTING IN CUT	42.000	STA	420.00000	17640.00	600.00000	25200.00	618.00000	25956.00
0070 2063000 CLASS 3 EXCAVATION	2766.000	CUYD	31.50000	87129.00	30.00000	82980.00	30.90000	85469.40
0080 2063300 CLASS 4 EXCAVATION	510.000	CUYD	42.00000	21420.00	40.00000	20400.00	41.20000	21012.00
0090 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	31359.000	SQYD	7.64000	239582.76	4.45000	139547.55	5.15000	161498.85
0100 3049905 MISC. TYPE 5 AGGREGATE FOR BASE (6 IN. THICK)	9629.100	SQYD	5.93000	57100.56	6.50000	62589.15	6.00000	57774.60
0110 3103003 CHAT (C)	370.000	SQYD	5.87000	2171.90	4.60000	1702.00	6.65000	2460.50
0120 4019905 MISC. OPTIONAL PAVEMENT	1179.000	SQYD	23.38000	27565.02	44.40000	52347.60	32.80000	38671.20
0130 4019905 MISC. TYPE A3 SHOULDER	5738.600	SQYD	10.32000	59222.35	17.25000	98990.85	23.30000	133709.38
0140 4030403 10 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	9629.100	SQYD	28.50000	274429.35	30.80000	296576.28	32.80000	315834.48
0150 6039902 WATER ADJUST/NEW WATER METER FOR 1 IN. SERVICE	1.000	EA	1050.00000	1050.00	850.00000	850.00	3000.00000	3000.00
0160 6039902 WATER ADJUST/NEW WATER METER FOR 2 IN. SERVICE	1.000	EA	2100.00000	2100.00	850.00000	850.00	4000.00000	4000.00
0170 6039902 WATER INSTALL FIRE HYDRANT	5.000	EA	2625.00000	13125.00	3575.00000	17875.00	3500.00000	17500.00
0180 6039902 WATER RELOCATE 6 IN. FIRE SERVICE	2.000	EA	3675.00000	7350.00	3000.00000	6000.00	4000.00000	8000.00

TABULATION OF BIDS

CALL ORDER : 801 CONTRACT ID : 070831-801 COUNTIES : GREENE
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010199 Leo Journagan Construction C UNIT PRICE	AMOUNT	(2) 0011123 Hartman and Company, Inc. UNIT PRICE	AMOUNT	(3) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT
0190 6039902 WATER RETIRE FIRE HYDRANT AND RETURN TO CU	3.000	EA	787.50000	2362.50	550.00000	1650.00	500.00000	1500.00
0200 6039903 WATER 12 IN. D.I. WATER MAIN	2098.000	LF	89.25000	187246.50	89.50000	187771.00	80.00000	167840.00
0210 6039903 WATER 12 IN. D.I. WATER MAIN LOWERING	32.000	LF	157.50000	5040.00	200.00000	6400.00	300.00000	9600.00
0220 6039903 WATER 24 IN. STEEL CASING	150.000	LF	210.00000	31500.00	125.00000	18750.00	140.00000	21000.00
0230 6039903 WATER 8 IN. D.I. WATER MAIN	468.000	LF	71.40000	33415.20	83.15000	38914.20	70.00000	32760.00
0240 6039903 WATER ADJUST/NEW 1 IN. PVC SERVICE PIPING	20.000	LF	31.50000	630.00	115.00000	2300.00	50.00000	1000.00
0250 6039903 WATER ADJUST/NEW 2 IN. PVC SERVICE PIPING	20.000	LF	42.00000	840.00	125.00000	2500.00	80.00000	1600.00
0260 6039932 GAS TIE OVER 3/4 IN. PL GAS SERVICE	2.000	EA	1575.00000	3150.00	700.00000	1400.00	1000.00000	2000.00
0270 6039933 GAS INSTALL 2 IN. PLASTIC GAS MAIN	576.000	LF	26.25000	15120.00	22.40000	12902.40	20.00000	11520.00
0280 6039933 GAS INSTALL 6 IN. PLASTIC GAS MAIN	2743.000	LF	52.50000	144007.50	36.20000	99296.60	30.00000	82290.00
0290 6044011 PIPE COLLAR, TYPE A	1.000	EA	2100.00000	2100.00	1500.00000	1500.00	1030.00000	1030.00
0300 6044012 PIPE COLLAR, TYPE B	1.000	EA	1575.00000	1575.00	635.00000	635.00	1030.00000	1030.00
0310 6049907 MISC. SANITARY SEWER CONCRETE ENCASEMEN	14.000	CUYD	157.50000	2205.00	225.00000	3150.00	250.00000	3500.00
0320 6061010 GUARDRAIL TYPE A	88.000	LF	35.18000	3095.84	35.65000	3137.20	34.95000	3075.60
0330 6063015 TYPE A CRASHWORTHY END TERMINAL	1.000	EA	2805.73000	2805.73	2530.00000	2530.00	2481.75000	2481.75
0340 6066610 END ANCHOR	1.000	EA	936.77000	936.77	985.00000	985.00	970.00000	970.00
0350 6071012A CHAIN-LINK FENCE (60 IN.)	1028.000	LF	31.94000	32834.32	10.40000	10691.20	18.55000	19069.40
0360 6081000 CONCRETE MEDIAN	5888.200	SQYD	31.74000	186891.47	54.60000	321495.72	27.78000	163574.20
0370 6081010 CONCRETE CURB RAMP	12.100	SQYD	205.81000	2490.30	168.00000	2032.80	175.00000	2117.50

TABULATION OF BIDS

CALL ORDER : 801 CONTRACT ID : 070831-801 COUNTIES : GREENE
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010199 Leo Journagan Construction C UNIT PRICE	 AMOUNT	(2) 0011123 Hartman and Company, Inc. UNIT PRICE	 AMOUNT	(3) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT
0380 6083006 6 IN. CONCRETE MEDIAN STRIP	637.900	SQYD	36.03000	22983.54	50.40000	32150.16	48.55000	30970.05
0390 6085008 PAVED APPROACH, 8 IN.	170.700	SQYD	49.63000	8471.84	54.60000	9320.22	53.55000	9140.99
0400 6086004 CONCRETE SIDEWALK, 4 IN.	1373.000	SQYD	27.01000	37084.73	32.55000	44691.15	30.65000	42082.45
0410 6091052 CURB AND GUTTER TYPE B	7420.000	LF	13.59000	100837.80	18.90000	140238.00	15.45000	114639.00
0420 6092032 CONCRETE CURB LOW PROFILE TYPE F	180.000	LF	16.13000	2903.40	43.26000	7786.80	20.35000	3663.00
0430 6097000 ROCK LINING	126.000	CUYD	157.50000	19845.00	50.00000	6300.00	51.50000	6489.00
0440 6099903 MISC. CITY OF SPRINGFIELD ST-2 CURB AND GUTTER	3077.000	LF	13.59000	41816.43	18.55000	57078.35	16.30000	50155.10
0450 6141021 GRATE AND BEARING PLATE (3 FT. X 2 FT. OR 914 MM X 610 MM)	3.000	EA	157.50000	472.50	460.00000	1380.00	721.00000	2163.00
0460 6141024 GRATE AND BEARING PLATE (5 FT. X 3 FT. OR 1524 MM X 914 MM)	2.000	EA	183.75000	367.50	1000.00000	2000.00	1030.00000	2060.00
0470 6143011 MANHOLE FRAME AND COVER, TYPE 1-B	7.000	EA	173.25000	1212.75	400.00000	2800.00	412.00000	2884.00
0480 6143013 MANHOLE FRAME AND COVER, TYPE 3	13.000	EA	157.50000	2047.50	250.00000	3250.00	257.50000	3347.50
0490 6149902 MISC. CITY OF SPRINGFIELD SS-4 FRAME AND COVER	11.000	EA	157.50000	1732.50	300.00000	3300.00	309.00000	3399.00
0500 6161005 CONSTRUCTION SIGNS	1812.000	SQFT	7.88000	14278.56	8.00000	14496.00	7.85000	14224.20
0510 6161010 RELOCATED SIGNS	242.000	SQFT	5.25000	1270.50	5.35000	1294.70	5.25000	1270.50
0520 6161025 CHANNELIZER (TRIM LINE)	167.000	EA	16.28000	2718.76	16.60000	2772.20	16.25000	2713.75
0530 6161030 TYPE III MOVEABLE BARRICADE	16.000	EA	131.25000	2100.00	135.00000	2160.00	130.75000	2092.00
0540 6161040 FLASHING ARROW PANEL	3.000	EA	1522.50000	4567.50	1550.00000	4650.00	1515.00000	4545.00
0550 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	4.000	EA	5775.00000	23100.00	5885.00000	23540.00	5750.00000	23000.00

TABULATION OF BIDS

CALL ORDER : 801 CONTRACT ID : 070831-801 COUNTIES : GREENE
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010199 Leo Journagan Construction C UNIT PRICE	 AMOUNT	(2) 0011123 Hartman and Company, Inc. UNIT PRICE	 AMOUNT	(3) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT
0560 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	105.00000	210.00	105.00000	210.00	105.00000	210.00
0570 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	4.000	EA	157.50000	630.00	105.00000	420.00	155.00000	620.00
0580 6181000 MOBILIZATION		LUMP	42000.00000	42000.00	145000.00000	145000.00	197560.00000	197560.00
0590 6200500A TYPE 1 PREFORMED LEFT/RIGHT ARROW	6.000	EA	131.25000	787.50	130.00000	780.00	130.75000	784.50
0600 6202500 TYPE 1 PREFORMED WORD (ONLY)	1.000	EA	236.25000	236.25	240.00000	240.00	235.30000	235.30
0610 6205105 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 6 IN., WHITE	506.000	LF	3.68000	1862.08	3.70000	1872.20	3.65000	1846.90
0620 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	419.000	LF	21.53000	9021.07	21.85000	9155.15	21.45000	8987.55
0630 6205121 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., YELLOW	39.000	LF	21.53000	839.67	21.85000	852.15	21.45000	836.55
0640 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	26.000	EA	341.25000	8872.50	350.00000	9100.00	339.85000	8836.10
0650 6205301B PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	10935.000	LF	1.00000	10935.00	1.00000	10935.00	1.00000	10935.00
0660 6205303B PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	9109.000	LF	1.00000	9109.00	1.00000	9109.00	1.00000	9109.00
0670 6205320 PREFORMED REMOVABLE MARKING TAPE, 12 IN , WHITE	98.000	LF	3.68000	360.64	3.70000	362.60	3.65000	357.70
0680 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	1051.000	LF	0.16000	168.16	0.20000	210.20	0.15000	157.65
0690 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	3150.000	LF	0.16000	504.00	0.20000	630.00	0.15000	472.50
0700 6205902 6 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	14554.000	LF	0.18000	2619.72	0.25000	3638.50	0.18000	2619.72
0710 6205903 6 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	1912.000	LF	0.19000	363.28	0.25000	478.00	0.19000	363.28

TABULATION OF BIDS

CALL ORDER : 801 CONTRACT ID : 070831-801 COUNTIES : GREENE
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010199 Leo Journagan Construction C UNIT PRICE	AMOUNT	(2) 0011123 Hartman and Company, Inc. UNIT PRICE	AMOUNT	(3) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT
0720 6205906 12 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	2463.000	LF	0.53000	1305.39	0.55000	1354.65	0.52000	1280.76
0730 6207000A PAVEMENT MARKING REMOVAL (PAINT)	10763.000	LF	0.26000	2798.38	0.25000	2690.75	0.26000	2798.38
0740 6207005A PAVEMENT MARKING REMOVAL (TAPE)	19600.000	LF	0.26000	5096.00	0.25000	4900.00	0.26000	5096.00
0750 6209902 MISC. PAVEMENT MARKING REMOVAL WORD/ARROW	10.000	EA	94.50000	945.00	96.00000	960.00	94.15000	941.50
0760 6209902 MISC. TYPE 1 PREFORMED WORD/ARROW REMOVAL	2.000	EA	94.50000	189.00	96.00000	192.00	94.15000	188.30
0770 6209903 MISC. 12 IN. YELLOW HIGH BUILD ACRYLIC PAINT	5799.000	LF	0.37000	2145.63	0.35000	2029.65	0.37000	2145.63
0780 7034041 CLASS B-1 CONCRETE (CULVERTS)	396.700	CUYD	422.81000	167728.73	355.00000	140828.50	653.55000	259263.29
0790 7039904 MISC. CONCRETE HARDNER	2000.000	SQFT	1.05000	2100.00	0.45000	900.00	1.85000	3700.00
0800 7061030 REINFORCING STEEL (CULVERTS)	51770.000	LB	1.05000	54358.50	1.10000	56947.00	1.05000	54358.50
0810 7121000 FABRICATED STRUCTURAL CARBON STEEL (MISC)	390.000	LB	5.25000	2047.50	6.50000	2535.00	7.85000	3061.50
0820 7250312A 12 IN. PIPE GROUP B	248.000	LF	31.50000	7812.00	20.00000	4960.00	20.60000	5108.80
0830 7250315A 15 IN. PIPE GROUP B	162.000	LF	34.13000	5529.06	25.00000	4050.00	25.75000	4171.50
0840 7250318A 18 IN. PIPE GROUP B	60.000	LF	36.75000	2205.00	30.00000	1800.00	30.90000	1854.00
0850 7261312 12 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	977.000	LF	31.50000	30775.50	25.00000	24425.00	25.75000	25157.75
0860 7261315 15 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	44.000	LF	36.75000	1617.00	29.00000	1276.00	29.90000	1315.60
0870 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	24.000	LF	42.00000	1008.00	35.00000	840.00	36.05000	865.20
0880 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	410.000	LF	47.25000	19372.50	45.00000	18450.00	46.35000	19003.50

TABULATION OF BIDS

CALL ORDER : 801 CONTRACT ID : 070831-801 COUNTIES : GREENE
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010199 Leo Journagan Construction C UNIT PRICE	AMOUNT	(2) 0011123 Hartman and Company, Inc. UNIT PRICE	AMOUNT	(3) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT
0890 7261330 30 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	44.000 LF	63.00000	2772.00	55.00000	2420.00	56.65000	2492.60
0900 7261336 36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	54.000 LF	73.50000	3969.00	80.00000	4320.00	82.40000	4449.60
0910 7261348 48 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	1075.000 LF	89.25000	95943.75	110.00000	118250.00	113.30000	121797.50
0920 7261366 66 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	84.000 LF	147.00000	12348.00	200.00000	16800.00	206.00000	17304.00
0930 7269903 MISC. 48 IN. CL III REINFORCED ARCHED CULVERT	78.000 LF	105.00000	8190.00	120.00000	9360.00	123.60000	9640.80
0940 7310072 PRECAST CONCRETE MANHOLE - 72 IN.	74.000 FT	420.00000	31080.00	450.00000	33300.00	463.50000	34299.00
0950 7311030 PRECAST CONCRETE DROP INLET 3 FT X 2 FT-6 IN.	9.000 FT	472.50000	4252.50	200.00000	1800.00	206.00000	1854.00
0960 7311053 PRECAST CONCRETE DROP INLET 5 FT X 3 FT	89.000 FT	236.25000	21026.25	270.00000	24030.00	278.10000	24750.90
0970 7319903 MISC. PRECAST CONCRETE DROP INLETS 7 FT X 3 FT	63.000 LF	262.50000	16537.50	300.00000	18900.00	309.00000	19467.00
0980 7319903 MISC. PRECAST CONCRETE MANHOLE - 84 IN.	10.000 LF	493.50000	4935.00	400.00000	4000.00	412.00000	4120.00
0990 7319913 MISC. PRECAST CONCRETE DROP INLETS 5 FT X 4 FT	15.000 FT	210.00000	3150.00	280.00000	4200.00	288.40000	4326.00
1000 7320015A 15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	4.000 EA	315.00000	1260.00	500.00000	2000.00	515.00000	2060.00
1010 7320018A 18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	1.000 EA	341.25000	341.25	550.00000	550.00	566.50000	566.50
1020 7320612 12 IN. (300 MM) PRECAST CONCRETE FLARED END SECTION	5.000 EA	262.50000	1312.50	400.00000	2000.00	412.00000	2060.00
1030 7320618 18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	1.000 EA	341.25000	341.25	550.00000	550.00	566.50000	566.50

TABULATION OF BIDS

CALL ORDER : 801 CONTRACT ID : 070831-801 COUNTIES : GREENE
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010199 Leo Journagan Construction C UNIT PRICE	AMOUNT	(2) 0011123 Hartman and Company, Inc. UNIT PRICE	AMOUNT	(3) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT
1040 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	3.000	EA	420.00000	1260.00	650.00000	1950.00	669.50000	2008.50
1050 7320630 30 IN. (750 MM) PRECAST CONCRETE FLARED END SECTION	1.000	EA	472.50000	472.50	750.00000	750.00	772.50000	772.50
1060 7320648 48 IN. (1200 MM) PRECAST CONCRETE FLARED END SECTION	2.000	EA	1260.00000	2520.00	1700.00000	3400.00	1751.00000	3502.00
1070 7320666 66 IN. (1650 MM) PRECAST CONCRETE FLARED END SECTION	1.000	EA	2310.00000	2310.00	2500.00000	2500.00	2575.00000	2575.00
1080 7349902 MISC. SANITARY SEWER MANHOLE ADJUSTMENT	13.000	EA	1050.00000	13650.00	1000.00000	13000.00	1000.00000	13000.00
1090 8051000A SEEDING - COOL SEASON MIXTURES	19.000	ACRE	1779.75000	33815.25	1780.00000	33820.00	1775.00000	33725.00
1100 8061016 SEDIMENT REMOVAL	160.000	CUYD	26.25000	4200.00	20.00000	3200.00	20.60000	3296.00
1110 8061017 TEMPORARY SEEDING AND MULCHING	4.000	ACRE	525.00000	2100.00	525.00000	2100.00	522.85000	2091.40
1120 8061019 SILT FENCE	6373.000	LF	2.57000	16378.61	2.60000	16569.80	2.55000	16251.15
1130 8061021 TYPE I DITCH CHECK	78.000	EA	89.25000	6961.50	90.00000	7020.00	88.90000	6934.20
1140 8061022 TYPE II DITCH CHECK	18.000	EA	236.25000	4252.50	235.00000	4230.00	477.35000	8592.30
SECTION TOTALS			$	3,692,788.04	$	3,646,985.28	$	3,830,485.01
SECTION 0002 ALT PVMT A ITEMS - J8P0692C								
1150 4030410 13 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	24441.000	SQYD	35.50000	867655.50			39.30000	960531.30
SECTION TOTALS			$	867,655.50	$		$	960,531.30
SECTION 0003 ALT PVMT B ITEMS - J8P0692C								
1170 5021309 CONCRETE PAVEMENT (9 IN. NON-REINFORCED 15 FT. JOINTS)	24441.000	SQYD			46.75000	1142616.75		
SECTION TOTALS			$		$	1,142,616.75	$	
SECTION 0004 HIGHWAY LIGHTING ITEMS - J8P0692C								

TABULATION OF BIDS

CALL ORDER : 801 CONTRACT ID : 070831-801 COUNTIES : GREENE
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010199 Leo Journagan Construction C UNIT PRICE	AMOUNT	(2) 0011123 Hartman and Company, Inc. UNIT PRICE	AMOUNT	(3) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT
1190 9011030 LIGHTING POLE, 30 FT. OR 9.0 M, TYPE AT	14.000 EA	1653.75000	23152.50	1575.00000	22050.00	1638.65000	22941.10
1200 9011106 BRACKET ARM, 6 FT. OR 1.8 M	14.000 EA	378.00000	5292.00	360.00000	5040.00	374.55000	5243.70
1210 9011310 LUMINAIRE, 250 WATT HIGH PRESSURE SODIU	14.000 EA	367.50000	5145.00	350.00000	4900.00	364.15000	5098.10
1220 9012230 BASE MOUNTED CONTROL STATION 240 VOLT - 4 CIRCUIT	2.000 EA	5040.00000	10080.00	4800.00000	9600.00	4993.95000	9987.90
1230 9013002 CONDUIT, 2 IN. RIGID, IN TRENCH	138.000 LF	7.30000	1007.40	6.95000	959.10	7.20000	993.60
1240 9013003 CONDUIT, 3 IN. RIGID, IN TRENCH	998.000 LF	8.30000	8283.40	7.90000	7884.20	8.25000	8233.50
1250 9015010 TRENCHING TYPE I	7110.000 LF	3.10000	22041.00	2.95000	20974.50	3.05000	21685.50
1260 9015020 TRENCHING TYPE II	1255.000 LF	9.35000	11734.25	8.90000	11169.50	9.25000	11608.75
1270 9016110 PULL BOX, PREFORMED CLASS 1	11.000 EA	514.50000	5659.50	490.00000	5390.00	509.80000	5607.80
1280 9017002 CABLE, 2 AWG 1 CONDUCTOR	150.000 LF	3.05000	457.50	2.90000	435.00	3.00000	450.00
1290 9017006 CABLE, 6 AWG 1 CONDUCTOR	3260.000 LF	1.31000	4270.60	1.25000	4075.00	1.30000	4238.00
1300 9017110 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	1050.000 LF	1.31000	1375.50	1.25000	1312.50	1.30000	1365.00
1310 9017202 WIRE, 2 AWG, BARE NEUTRAL	80.000 LF	2.42000	193.60	2.30000	184.00	2.40000	192.00
1320 9017206 WIRE, 6 AWG, BARE NEUTRAL	1630.000 LF	1.42000	2314.60	1.35000	2200.50	1.40000	2282.00
1330 9017404 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 6 AWG	8370.000 LF	3.47000	29043.90	3.30000	27621.00	3.45000	28876.50
1340 9018230 POLE FOUNDATION (30 FT. OR 9.0 M MOUNTING HEIGHT)	14.000 EA	1155.00000	16170.00	1100.00000	15400.00	1144.45000	16022.30
1350 9018612 POWER SUPPLY ASSEMBLY, TYPE 2, 240/120 VOLT SERVICE, LIGHTING ONLY	2.000 EA	4084.50000	8169.00	3890.00000	7780.00	4047.20000	8094.40
1360 9019902 MISC. INSTALL BREAKAWAY BASE (BAB-2)	15.000 EA	183.75000	2756.25	175.00000	2625.00	182.05000	2730.75

TABULATION OF BIDS

CALL ORDER : 801 CONTRACT ID : 070831-801 COUNTIES : GREENE
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010199 Leo Journagan Construction C UNIT PRICE	AMOUNT	(2) 0011123 Hartman and Company, Inc. UNIT PRICE	AMOUNT	(3) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT
1370 9019902 MISC. INSTALL LIGHTING PEDESTAL (USP-OH	1.000 EA	367.50000	367.50	350.00000	350.00	364.15000	364.15
1380 9019902 MISC. LIGHTING FOUNDATION (WW40S-15U)	15.000 EA	645.75000	9686.25	615.00000	9225.00	639.85000	9597.75
1390 9019902 MISC. REMOVE EXISTING FOUNDATION	1.000 EA	336.00000	336.00	320.00000	320.00	332.95000	332.95
1400 9019903 MISC. CONDUIT, 2 IN, TRENCH - CU	2924.000 LF	8.40000	24561.60	8.00000	23392.00	8.35000	24415.40
SECTION TOTALS		$	192,097.35	$	182,887.30	$	190,361.15
SECTION 0005 TRAFFIC SIGNAL ITEMS - J8P0692C							
1410 9020513 SIGNAL HEAD, TYPE 3B	9.000 EA	1050.00000	9450.00	1000.00000	9000.00	1040.40000	9363.60
1420 9020515 SIGNAL HEAD, TYPE 5B	1.000 EA	1575.00000	1575.00	1500.00000	1500.00	1560.60000	1560.60
1430 9020811 SIGNAL HEAD, TYPE 1S, PEDESTRIAN	4.000 EA	750.75000	3003.00	715.00000	2860.00	743.90000	2975.60
1440 9022650 150 WATT 120 VOLT HIGH PRESSURE SODIUM LUMINAIRE	4.000 EA	351.75000	1407.00	335.00000	1340.00	348.55000	1394.20
1450 9023128 POST, TYPE CL, 28 FT. ARM OR 8.5 M ARM	2.000 EA	6546.75000	13093.50	6235.00000	12470.00	6486.95000	12973.90
1460 9023138 POST, TYPE CL, 38 FT. ARM OR 11.6 M ARM	1.000 EA	10221.75000	10221.75	9735.00000	9735.00	10128.35000	10128.35
1470 9023143 POST, TYPE CL, 43 FT. ARM OR 13.1 M ARM	1.000 EA	11970.00000	11970.00	11400.00000	11400.00	11860.60000	11860.60
1480 9023240 POST, TYPE C, 40 FT. ARM OR 12.2 M ARM	1.000 EA	8772.75000	8772.75	8355.00000	8355.00	8692.60000	8692.60
1490 9024170 CONTROLLER ASSEMBLY HOUSING, TYPE 170	2.000 EA	20475.00000	40950.00	19500.00000	39000.00	20287.90000	40575.80
1500 9024300 SYSTEM MASTER	1.000 EA	6300.00000	6300.00	6000.00000	6000.00	6242.45000	6242.45
1510 9024320 CLOSED LOOP SYSTEM SOFTWARE	1.000 EA	16800.00000	16800.00	21400.00000	21400.00	16646.45000	16646.45
1520 9024920 DETECTOR, PUSHBUTTON	4.000 EA	252.00000	1008.00	240.00000	960.00	249.70000	998.80
1530 9024944 DETECTOR, VEHICLE INDUCTION LOOP (2 CHANNEL - RACK MOUNTED)	12.000 EA	252.00000	3024.00	240.00000	2880.00	249.70000	2996.40
1540 9025020 CONDUIT, 1 IN., LOOP DETECTOR	85.000 LF	1.63000	138.55	1.55000	131.75	1.60000	136.00

TABULATION OF BIDS

CALL ORDER : 801 CONTRACT ID : 070831-801 COUNTIES : GREENE
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010199 Leo Journagan Construction C UNIT PRICE	 AMOUNT	(2) 0011123 Hartman and Company, Inc. UNIT PRICE	 AMOUNT	(3) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT
1550 9025200 CONDUIT, 2 IN., TRENCH	97.000	LF	7.72000	748.84	7.35000	712.95	7.65000	742.05
1560 9025400 CONDUIT, 4 IN., TRENCH	700.000	LF	9.98000	6986.00	9.50000	6650.00	9.90000	6930.00
1570 9028100 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	340.000	LF	1.52000	516.80	1.45000	493.00	1.50000	510.00
1580 9028206 CABLE, 6 AWG 1 CONDUCTOR, POWER	190.000	LF	1.73000	328.70	1.65000	313.50	1.70000	323.00
1590 9028302 CABLE, 12 AWG 2 CONDUCTOR	1580.000	LF	1.63000	2575.40	1.55000	2449.00	1.60000	2528.00
1600 9028305 CABLE, 12 AWG 5 CONDUCTOR	720.000	LF	2.15000	1548.00	2.05000	1476.00	2.15000	1548.00
1610 9028307 CABLE, 12 AWG 7 CONDUCTOR	1430.000	LF	2.89000	4132.70	2.75000	3932.50	2.85000	4075.50
1620 9028500 CABLE, LOOP DETECTOR, IN DUCT	3160.000	LF	3.62000	11439.20	3.45000	10902.00	3.60000	11376.00
1630 9028510 CABLE, LOOP DETECTOR, LEAD-IN	1660.000	LF	1.52000	2523.20	1.45000	2407.00	1.50000	2490.00
1640 9028620 POWER SUPPLY ASSEMBLY, TYPE 2	2.000	EA	3675.00000	7350.00	3500.00000	7000.00	3641.40000	7282.80
1650 9028810 PULL BOX, PREFORMED CLASS 1	1.000	EA	693.00000	693.00	660.00000	660.00	686.70000	686.70
1660 9028811 PULL BOX, PREFORMED CLASS 2	4.000	EA	1029.00000	4116.00	980.00000	3920.00	1019.60000	4078.40
1670 9028812 PULL BOX, PREFORMED CLASS 3	2.000	EA	1617.00000	3234.00	1540.00000	3080.00	1602.20000	3204.40
1680 9029100 BASE, CONCRETE	21.000	CUYD	861.00000	18081.00	820.00000	17220.00	853.15000	17916.15
1690 9029401 TEMPORARY TRAFFIC SIGNALS AND LIGHTING		LUMP	15750.00000	15750.00	21500.00000	21500.00	15606.05000	15606.05
SECTION TOTALS			$	207,736.39	$	209,747.70	$	205,842.40
SECTION 0006 HIGHWAY SIGNING ITEMS - J8P0692C								
1700 9031010 CONCRETE FOOTINGS, EMBEDDED	32.700	CUYD	674.94000	22070.54	1120.00000	36624.00	1097.35000	35883.35
1710 9031210 STRUCTURAL STEEL POSTS	18390.000	LB	3.52000	64732.80	1.80000	33102.00	1.75000	32182.50
1720 9031220 PIPE POSTS	1210.000	LB	2.68000	3242.80	1.95000	2359.50	1.90000	2299.00

TABULATION OF BIDS

CALL ORDER : 801 CONTRACT ID : 070831-801 COUNTIES : GREENE
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010199 Leo Journagan Construction C UNIT PRICE	 AMOUNT	(2) 0011123 Hartman and Company, Inc. UNIT PRICE	 AMOUNT	(3) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT
1730 9031240 BREAKAWAY ASSEMBLY	53.000	EA	71.82000	3806.46	100.00000	5300.00	98.05000	5196.65
1740 9031250A U-CHANNEL POST, 3 LB	18.000	LF	23.10000	415.80	10.30000	185.40	10.15000	182.70
1750 9031252 7 FT. CHANNEL POST DELINEATOR, DOUBLE STACKED WHITE	18.000	EA	37.80000	680.40	38.20000	687.60	37.50000	675.00
1760 9031256 7 FT. CHANNEL POST DELINEATOR, WHITE	55.000	EA	36.23000	1992.65	32.20000	1771.00	31.60000	1738.00
1770 9031257 7 FT. CHANNEL POST DELINEATOR, AMBER	13.000	EA	36.23000	470.99	32.20000	418.60	31.60000	410.80
1780 9031258 7 FT. CHANNEL POST DELINEATOR, WHITE/RE	19.000	EA	37.80000	718.20	37.45000	711.55	36.75000	698.25
1790 9031259 7 FT. CHANNEL POST DELINEATOR, AMBER/RE	13.000	EA	37.80000	491.40	37.45000	486.85	36.75000	477.75
1800 9031270A PERFORATED SQUARE STEEL TUBE POST, 2 IN , 12 GA.	461.000	LF	13.23000	6099.03	11.45000	5278.45	11.25000	5186.25
1810 9031271 PERFORATED SQUARE STEEL TUBE POST ANCHO	141.000	LF	19.37000	2731.17	21.45000	3024.45	21.05000	2968.05
1820 9035004 TYPE SHR2L-1 SIGN	398.000	SQFT	13.34000	5309.32	18.50000	7363.00	18.15000	7223.70
1830 9035009 36 IN. OR 900 MM STOP SIGN	3.000	EA	121.70000	365.10	170.00000	510.00	166.03000	498.09
1840 9035011 SIGN, TYPE STR2L-3	1539.000	SQFT	19.87000	30579.93	17.75000	27317.25	17.45000	26855.55
1850 9035066 SIGNAL SIGN, TYPE SHR2L-3	87.900	SQFT	14.57000	1280.70	26.35000	2316.17	25.85000	2272.22
SECTION TOTALS			$	144,987.29	$	127,455.82	$	124,747.86
SECTION 0007 ITS ITEMS - J8P0692C								
1860 9103700 CCTV CAMERA ASSEMBLY, INSTALLED	1.000	EA	9931.33000	9931.33	3145.00000	3145.00	9840.55000	9840.55
1870 9103715 CCTV POLE FOUNDATION, 50 FT OR 15.2M MOUNTING HEIGHT, INSTALLED	1.000	EA	1404.61000	1404.61	3425.00000	3425.00	1391.75000	1391.75
1880 9103745 CCTV POLE, 50 FT OR 15.2M MOUNTING HEIGHT, INSTALLED	1.000	EA	15757.78000	15757.78	13195.00000	13195.00	15613.75000	15613.75
1890 9104395 SPLICE CABINET	3.000	EA	3633.00000	10899.00	3460.00000	10380.00	3599.80000	10799.40

TABULATION OF BIDS

CALL ORDER : 801 CONTRACT ID : 070831-801 COUNTIES : GREENE
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010199 Leo Journagan Construction C UNIT PRICE	AMOUNT	(2) 0011123 Hartman and Company, Inc. UNIT PRICE	AMOUNT	(3) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT
1900 9105200 CONDUIT, 2 IN., RIGID, IN TRENCH	1511.000 LF	13.68000	20670.48	7.80000	11785.80	13.55000	20474.05
1910 9105202 CONDUIT, 4 IN., RIGID, IN TRENCH	1074.000 LF	20.42000	21931.08	11.70000	12565.80	20.25000	21748.50
1920 9107202 CONDUIT, 4 IN., RIGID, PUSHED	548.000 LF	14.05000	7699.40	21.50000	11782.00	13.90000	7617.20
1930 9108346 COAXIAL CABLE, RG-6/U	459.000 LF	5.03000	2308.77	2.05000	940.95	4.98000	2285.82
1940 9108350 FIBER OPTIC CABLE, 6-STRAND, SINGLE MOD	90.000 LF	2.03000	182.70	2.45000	220.50	2.00000	180.00
1950 9108352 FIBER OPTIC CABLE, 24-STRAND, 18 SINGLE MODE, 6 MULTIMODE	3000.000 LF	2.47000	7410.00	1.30000	3900.00	2.45000	7350.00
1960 9108621 POWER SUPPLY ASSEMBLY, TYPE 2, 240/120 VOLT SERVICE, ITS	1.000 EA	3675.00000	3675.00	3500.00000	3500.00	3641.40000	3641.40
1970 9108816 PULL BOX, PREFORMED CLASS 5	8.000 EA	1050.00000	8400.00	1540.00000	12320.00	1040.40000	8323.20
1980 9109902 MISC. FIBER OPTIC ASSEMBLY	1.000 EA	4238.25000	4238.25	1740.00000	1740.00	4199.50000	4199.50
1990 9109903 MISC. CABLE, 16 AWG, 3 CONDUCTOR	160.000 LF	2.00000	320.00	2.00000	320.00	2.00000	320.00
2000 9109903 MISC. CCTV CABLE	459.000 LF	5.03000	2308.77	0.75000	344.25	5.00000	2295.00
SECTION TOTALS		$	117,137.17	$	89,564.30	$	116,080.12
CONTRACT TOTALS		$	5,222,401.74	$	5,399,257.15	$	5,428,047.84

TABULATION OF BIDS

CALL ORDER : 801 CONTRACT ID : 070831-801 COUNTIES : GREENE
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011105 Gaines Construction, Inc. UNIT PRICE	 AMOUNT	(5) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J8P0692C								
0010 2013000 CLEARING AND GRUBBING	7.000	ACRE	5500.00000	38500.00	7975.00000	55825.00		
0020 2022010 REMOVAL OF IMPROVEMENTS		LUMP	220000.00000	220000.00	78000.00000	78000.00		
0030 2031000 CLASS A EXCAVATION	73487.000	CUYD	4.30000	315994.10	6.75000	496037.25		
0040 2032000 CLASS C EXCAVATION	42164.000	CUYD	9.90000	417423.60	12.00000	505968.00		
0050 2036000 COMPACTING EMBANKMENT	87240.000	CUYD	2.25000	196290.00	0.40000	34896.00		
0060 2037075 COMPACTING IN CUT	42.000	STA	325.00000	13650.00	565.00000	23730.00		
0070 2063000 CLASS 3 EXCAVATION	2766.000	CUYD	40.00000	110640.00	60.00000	165960.00		
0080 2063300 CLASS 4 EXCAVATION	510.000	CUYD	83.00000	42330.00	74.00000	37740.00		
0090 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	31359.000	SQYD	5.00000	156795.00	9.25000	290070.75		
0100 3049905 MISC. TYPE 5 AGGREGATE FOR BASE (6 IN. THICK)	9629.100	SQYD	8.15000	78477.17	7.20000	69329.52		
0110 3103003 CHAT (C)	370.000	SQYD	9.00000	3330.00	7.00000	2590.00		
0120 4019905 MISC. OPTIONAL PAVEMENT	1179.000	SQYD	39.00000	45981.00	28.00000	33012.00		
0130 4019905 MISC. TYPE A3 SHOULDER	5738.600	SQYD	20.50000	117641.30	20.50000	117641.30		
0140 4030403 10 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	9629.100	SQYD	44.75000	430902.23	33.50000	322574.85		
0150 6039902 WATER ADJUST/NEW WATER METER FOR 1 IN. SERVICE	1.000	EA	500.00000	500.00	975.00000	975.00		
0160 6039902 WATER ADJUST/NEW WATER METER FOR 2 IN. SERVICE	1.000	EA	835.00000	835.00	1100.00000	1100.00		
0170 6039902 WATER INSTALL FIRE HYDRANT	5.000	EA	3700.00000	18500.00	3800.00000	19000.00		
0180 6039902 WATER RELOCATE 6 IN. FIRE SERVICE	2.000	EA	1800.00000	3600.00	3000.00000	6000.00		

TABULATION OF BIDS

CALL ORDER : 801 CONTRACT ID : 070831-801 COUNTIES : GREENE
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011105 Gaines Construction, Inc. UNIT PRICE	AMOUNT	(5) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0190 6039902 WATER RETIRE FIRE HYDRANT AND RETURN TO CU	3.000	EA	835.00000	2505.00	760.00000	2280.00		
0200 6039903 WATER 12 IN. D.I. WATER MAIN	2098.000	LF	65.00000	136370.00	75.00000	157350.00		
0210 6039903 WATER 12 IN. D.I. WATER MAIN LOWERING	32.000	LF	75.00000	2400.00	350.00000	11200.00		
0220 6039903 WATER 24 IN. STEEL CASING	150.000	LF	110.00000	16500.00	110.00000	16500.00		
0230 6039903 WATER 8 IN. D.I. WATER MAIN	468.000	LF	48.00000	22464.00	68.75000	32175.00		
0240 6039903 WATER ADJUST/NEW 1 IN. PVC SERVICE PIPING	20.000	LF	20.00000	400.00	55.00000	1100.00		
0250 6039903 WATER ADJUST/NEW 2 IN. PVC SERVICE PIPING	20.000	LF	20.00000	400.00	73.00000	1460.00		
0260 6039932 GAS TIE OVER 3/4 IN. PL GAS SERVICE	2.000	EA	1000.00000	2000.00	670.00000	1340.00		
0270 6039933 GAS INSTALL 2 IN. PLASTIC GAS MAIN	576.000	LF	20.00000	11520.00	53.50000	30816.00		
0280 6039933 GAS INSTALL 6 IN. PLASTIC GAS MAIN	2743.000	LF	40.00000	109720.00	58.00000	159094.00		
0290 6044011 PIPE COLLAR, TYPE A	1.000	EA	1350.00000	1350.00	1020.00000	1020.00		
0300 6044012 PIPE COLLAR, TYPE B	1.000	EA	1350.00000	1350.00	625.00000	625.00		
0310 6049907 MISC. SANITARY SEWER CONCRETE ENCASEMEN	14.000	CUYD	275.00000	3850.00	260.00000	3640.00		
0320 6061010 GUARDRAIL TYPE A	88.000	LF	33.95000	2987.60	38.00000	3344.00		
0330 6063015 TYPE A CRASHWORTHY END TERMINAL	1.000	EA	2409.44000	2409.44	3000.00000	3000.00		
0340 6066610 END ANCHOR	1.000	EA	940.46000	940.46	1450.00000	1450.00		
0350 6071012A CHAIN-LINK FENCE (60 IN.)	1028.000	LF	19.41000	19953.48	20.00000	20560.00		
0360 6081000 CONCRETE MEDIAN	5888.200	SQYD	40.00000	235528.00	28.50000	167813.70		
0370 6081010 CONCRETE CURB RAMP	12.100	SQYD	250.00000	3025.00	190.00000	2299.00		

TABULATION OF BIDS

CALL ORDER : 801 CONTRACT ID : 070831-801 COUNTIES : GREENE
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011105 Gaines Construction, Inc. UNIT PRICE	 AMOUNT	(5) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0380 6083006 6 IN. CONCRETE MEDIAN STRIP	637.900	SQYD	40.00000	25516.00	56.00000	35722.40		
0390 6085008 PAVED APPROACH, 8 IN.	170.700	SQYD	60.00000	10242.00	60.00000	10242.00		
0400 6086004 CONCRETE SIDEWALK, 4 IN.	1373.000	SQYD	34.50000	47368.50	33.00000	45309.00		
0410 6091052 CURB AND GUTTER TYPE B	7420.000	LF	21.00000	155820.00	19.50000	144690.00		
0420 6092032 CONCRETE CURB LOW PROFILE TYPE F	180.000	LF	12.00000	2160.00	36.00000	6480.00		
0430 6097000 ROCK LINING	126.000	CUYD	125.00000	15750.00	52.00000	6552.00		
0440 6099903 MISC. CITY OF SPRINGFIELD ST-2 CURB AND GUTTER	3077.000	LF	19.00000	58463.00	19.00000	58463.00		
0450 6141021 GRATE AND BEARING PLATE (3 FT. X 2 FT. OR 914 MM X 610 MM)	3.000	EA	585.00000	1755.00	855.00000	2565.00		
0460 6141024 GRATE AND BEARING PLATE (5 FT. X 3 FT. OR 1524 MM X 914 MM)	2.000	EA	985.00000	1970.00	1025.00000	2050.00		
0470 6143011 MANHOLE FRAME AND COVER, TYPE 1-B	7.000	EA	400.00000	2800.00	650.00000	4550.00		
0480 6143013 MANHOLE FRAME AND COVER, TYPE 3	13.000	EA	300.00000	3900.00	430.00000	5590.00		
0490 6149902 MISC. CITY OF SPRINGFIELD SS-4 FRAME AND COVER	11.000	EA	450.00000	4950.00	450.00000	4950.00		
0500 6161005 CONSTRUCTION SIGNS	1812.000	SQFT	8.50000	15402.00	8.00000	14496.00		
0510 6161010 RELOCATED SIGNS	242.000	SQFT	6.00000	1452.00	3.35000	810.70		
0520 6161025 CHANNELIZER (TRIM LINE)	167.000	EA	45.00000	7515.00	22.30000	3724.10		
0530 6161030 TYPE III MOVEABLE BARRICADE	16.000	EA	150.00000	2400.00	140.00000	2240.00		
0540 6161040 FLASHING ARROW PANEL	3.000	EA	2000.00000	6000.00	1000.00000	3000.00		
0550 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	4.000	EA	8000.00000	32000.00	5600.00000	22400.00		

TABULATION OF BIDS

CALL ORDER : 801 CONTRACT ID : 070831-801 COUNTIES : GREENE
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011105 Gaines Construction, Inc. UNIT PRICE	AMOUNT	(5) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0560 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	100.00000	200.00	56.00000	112.00		
0570 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	4.000	EA	100.00000	400.00	56.00000	224.00		
0580 6181000 MOBILIZATION		LUMP	235000.00000	235000.00	495500.00000	495500.00		
0590 6200500A TYPE 1 PREFORMED LEFT/RIGHT ARROW	6.000	EA	325.00000	1950.00	335.00000	2010.00		
0600 6202500 TYPE 1 PREFORMED WORD (ONLY)	1.000	EA	550.00000	550.00	560.00000	560.00		
0610 6205105 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 6 IN., WHITE	506.000	LF	5.14000	2600.84	4.50000	2277.00		
0620 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	419.000	LF	20.00000	8380.00	20.00000	8380.00		
0630 6205121 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., YELLOW	39.000	LF	20.00000	780.00	20.00000	780.00		
0640 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	26.000	EA	325.00000	8450.00	307.00000	7982.00		
0650 6205301B PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	10935.000	LF	1.12000	12247.20	1.25000	13668.75		
0660 6205303B PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	9109.000	LF	1.12000	10202.08	1.25000	11386.25		
0670 6205320 PREFORMED REMOVABLE MARKING TAPE, 12 IN , WHITE	98.000	LF	3.36000	329.28	3.50000	343.00		
0680 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	1051.000	LF	0.20000	210.20	0.16000	168.16		
0690 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	3150.000	LF	0.20000	630.00	0.16000	504.00		
0700 6205902 6 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	14554.000	LF	0.30000	4366.20	0.18000	2619.72		
0710 6205903 6 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	1912.000	LF	0.30000	573.60	0.18000	344.16		

TABULATION OF BIDS

CALL ORDER : 801 CONTRACT ID : 070831-801 COUNTIES : GREENE
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011105 Gaines Construction, Inc. UNIT PRICE	 AMOUNT	(5) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0720 6205906 12 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	2463.000	LF	0.70000	1724.10	0.36000	886.68		
0730 6207000A PAVEMENT MARKING REMOVAL (PAINT)	10763.000	LF	0.50000	5381.50	0.35000	3767.05		
0740 6207005A PAVEMENT MARKING REMOVAL (TAPE)	19600.000	LF	0.20000	3920.00	0.30000	5880.00		
0750 6209902 MISC. PAVEMENT MARKING REMOVAL WORD/ARROW	10.000	EA	200.00000	2000.00	85.00000	850.00		
0760 6209902 MISC. TYPE 1 PREFORMED WORD/ARROW REMOVAL	2.000	EA	200.00000	400.00	115.00000	230.00		
0770 6209903 MISC. 12 IN. YELLOW HIGH BUILD ACRYLIC PAINT	5799.000	LF	0.70000	4059.30	0.40000	2319.60		
0780 7034041 CLASS B-1 CONCRETE (CULVERTS)	396.700	CUYD	625.00000	247937.50	535.00000	212234.50		
0790 7039904 MISC. CONCRETE HARDNER	2000.000	SQFT	1.75000	3500.00	3.40000	6800.00		
0800 7061030 REINFORCING STEEL (CULVERTS)	51770.000	LB	1.00000	51770.00	1.20000	62124.00		
0810 7121000 FABRICATED STRUCTURAL CARBON STEEL (MISC)	390.000	LB	7.50000	2925.00	5.30000	2067.00		
0820 7250312A 12 IN. PIPE GROUP B	248.000	LF	32.50000	8060.00	39.50000	9796.00		
0830 7250315A 15 IN. PIPE GROUP B	162.000	LF	34.00000	5508.00	35.75000	5791.50		
0840 7250318A 18 IN. PIPE GROUP B	60.000	LF	36.00000	2160.00	40.00000	2400.00		
0850 7261312 12 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	977.000	LF	47.25000	46163.25	36.75000	35904.75		
0860 7261315 15 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	44.000	LF	48.50000	2134.00	37.00000	1628.00		
0870 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	24.000	LF	50.50000	1212.00	47.00000	1128.00		
0880 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	410.000	LF	56.00000	22960.00	44.50000	18245.00		

TABULATION OF BIDS

CALL ORDER : 801 CONTRACT ID : 070831-801 COUNTIES : GREENE
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0011105 Gaines Construction, Inc. UNIT PRICE	 AMOUNT	(5) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0890 7261330 30 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	44.000 LF	65.00000	2860.00	61.00000	2684.00		
0900 7261336 36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	54.000 LF	75.00000	4050.00	91.00000	4914.00		
0910 7261348 48 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	1075.000 LF	115.00000	123625.00	93.00000	99975.00		
0920 7261366 66 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	84.000 LF	165.00000	13860.00	205.00000	17220.00		
0930 7269903 MISC. 48 IN. CL III REINFORCED ARCHED CULVERT	78.000 LF	235.00000	18330.00	105.00000	8190.00		
0940 7310072 PRECAST CONCRETE MANHOLE - 72 IN.	74.000 FT	495.00000	36630.00	355.00000	26270.00		
0950 7311030 PRECAST CONCRETE DROP INLET 3 FT X 2 FT-6 IN.	9.000 FT	450.00000	4050.00	311.00000	2799.00		
0960 7311053 PRECAST CONCRETE DROP INLET 5 FT X 3 FT	89.000 FT	450.00000	40050.00	260.00000	23140.00		
0970 7319903 MISC. PRECAST CONCRETE DROP INLETS 7 FT X 3 FT	63.000 LF	550.00000	34650.00	320.00000	20160.00		
0980 7319903 MISC. PRECAST CONCRETE MANHOLE - 84 IN.	10.000 LF	600.00000	6000.00	450.00000	4500.00		
0990 7319913 MISC. PRECAST CONCRETE DROP INLETS 5 FT X 4 FT	15.000 FT	475.00000	7125.00	275.00000	4125.00		
1000 7320015A 15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	4.000 EA	200.00000	800.00	628.00000	2512.00		
1010 7320018A 18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	1.000 EA	200.00000	200.00	482.00000	482.00		
1020 7320612 12 IN. (300 MM) PRECAST CONCRETE FLARED END SECTION	5.000 EA	475.00000	2375.00	555.00000	2775.00		
1030 7320618 18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	1.000 EA	500.00000	500.00	620.00000	620.00		

TABULATION OF BIDS

CALL ORDER : 801 CONTRACT ID : 070831-801 COUNTIES : GREENE
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011105 Gaines Construction, Inc. UNIT PRICE	AMOUNT	(5) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1040 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	3.000	EA	650.00000	1950.00	695.00000	2085.00		
1050 7320630 30 IN. (750 MM) PRECAST CONCRETE FLARED END SECTION	1.000	EA	975.00000	975.00	880.00000	880.00		
1060 7320648 48 IN. (1200 MM) PRECAST CONCRETE FLARED END SECTION	2.000	EA	2000.00000	4000.00	1845.00000	3690.00		
1070 7320666 66 IN. (1650 MM) PRECAST CONCRETE FLARED END SECTION	1.000	EA	4100.00000	4100.00	3025.00000	3025.00		
1080 7349902 MISC. SANITARY SEWER MANHOLE ADJUSTMENT	13.000	EA	1250.00000	16250.00	1230.00000	15990.00		
1090 8051000A SEEDING - COOL SEASON MIXTURES	19.000	ACRE	1695.00000	32205.00	2000.00000	38000.00		
1100 8061016 SEDIMENT REMOVAL	160.000	CUYD	20.00000	3200.00	20.00000	3200.00		
1110 8061017 TEMPORARY SEEDING AND MULCHING	4.000	ACRE	500.00000	2000.00	575.00000	2300.00		
1120 8061019 SILT FENCE	6373.000	LF	2.75000	17525.75	2.75000	17525.75		
1130 8061021 TYPE I DITCH CHECK	78.000	EA	100.00000	7800.00	100.00000	7800.00		
1140 8061022 TYPE II DITCH CHECK	18.000	EA	175.00000	3150.00	255.00000	4590.00		
SECTION TOTALS			$	4,269,470.68	$	4,489,713.44	$	
SECTION 0002 ALT PVMT A ITEMS - J8P0692C								
1150 4030410 13 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	24441.000	SQYD			43.00000	1050963.00		
SECTION TOTALS			$		$	1,050,963.00	$	
SECTION 0003 ALT PVMT B ITEMS - J8P0692C								
1170 5021309 CONCRETE PAVEMENT (9 IN. NON-REINFORCED 15 FT. JOINTS)	24441.000	SQYD	45.00000	1099845.00				
SECTION TOTALS			$	1,099,845.00	$		$	
SECTION 0004 HIGHWAY LIGHTING ITEMS - J8P0692C								

TABULATION OF BIDS

CALL ORDER : 801 CONTRACT ID : 070831-801 COUNTIES : GREENE
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0011105 Gaines Construction, Inc. UNIT PRICE	AMOUNT	(5) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1190 9011030 LIGHTING POLE, 30 FT. OR 9.0 M, TYPE AT	14.000 EA	2280.00000	31920.00	1800.00000	25200.00		
1200 9011106 BRACKET ARM, 6 FT. OR 1.8 M	14.000 EA	250.00000	3500.00	400.00000	5600.00		
1210 9011310 LUMINAIRE, 250 WATT HIGH PRESSURE SODIU	14.000 EA	225.00000	3150.00	390.00000	5460.00		
1220 9012230 BASE MOUNTED CONTROL STATION 240 VOLT - 4 CIRCUIT	2.000 EA	4550.00000	9100.00	5350.00000	10700.00		
1230 9013002 CONDUIT, 2 IN. RIGID, IN TRENCH	138.000 LF	8.50000	1173.00	7.75000	1069.50		
1240 9013003 CONDUIT, 3 IN. RIGID, IN TRENCH	998.000 LF	9.50000	9481.00	8.80000	8782.40		
1250 9015010 TRENCHING TYPE I	7110.000 LF	2.75000	19552.50	3.30000	23463.00		
1260 9015020 TRENCHING TYPE II	1255.000 LF	6.50000	8157.50	10.00000	12550.00		
1270 9016110 PULL BOX, PREFORMED CLASS 1	11.000 EA	735.00000	8085.00	550.00000	6050.00		
1280 9017002 CABLE, 2 AWG 1 CONDUCTOR	150.000 LF	2.45000	367.50	3.25000	487.50		
1290 9017006 CABLE, 6 AWG 1 CONDUCTOR	3260.000 LF	1.40000	4564.00	1.50000	4890.00		
1300 9017110 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	1050.000 LF	1.00000	1050.00	1.40000	1470.00		
1310 9017202 WIRE, 2 AWG, BARE NEUTRAL	80.000 LF	2.45000	196.00	2.60000	208.00		
1320 9017206 WIRE, 6 AWG, BARE NEUTRAL	1630.000 LF	1.45000	2363.50	1.50000	2445.00		
1330 9017404 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 6 AWG	8370.000 LF	3.40000	28458.00	3.65000	30550.50		
1340 9018230 POLE FOUNDATION (30 FT. OR 9.0 M MOUNTING HEIGHT)	14.000 EA	961.00000	13454.00	1300.00000	18200.00		
1350 9018612 POWER SUPPLY ASSEMBLY, TYPE 2, 240/120 VOLT SERVICE, LIGHTING ONLY	2.000 EA	3750.00000	7500.00	4500.00000	9000.00		
1360 9019902 MISC. INSTALL BREAKAWAY BASE (BAB-2)	15.000 EA	70.00000	1050.00	200.00000	3000.00		

TABULATION OF BIDS

CALL ORDER : 801 CONTRACT ID : 070831-801 COUNTIES : GREENE
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0011105 Gaines Construction, Inc. UNIT PRICE	 AMOUNT	(5) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1370 9019902 MISC. INSTALL LIGHTING PEDESTAL (USP-OH	1.000 EA	315.00000	315.00	390.00000	390.00		
1380 9019902 MISC. LIGHTING FOUNDATION (WW40S-15U)	15.000 EA	980.00000	14700.00	685.00000	10275.00		
1390 9019902 MISC. REMOVE EXISTING FOUNDATION	1.000 EA	480.00000	480.00	360.00000	360.00		
1400 9019903 MISC. CONDUIT, 2 IN, TRENCH - CU	2924.000 LF	8.00000	23392.00	9.00000	26316.00		
SECTION TOTALS		$	192,009.00	$	206,466.90	$	
SECTION 0005 TRAFFIC SIGNAL ITEMS - J8P0692C							
1410 9020513 SIGNAL HEAD, TYPE 3B	9.000 EA	842.00000	7578.00	1200.00000	10800.00		
1420 9020515 SIGNAL HEAD, TYPE 5B	1.000 EA	1512.00000	1512.00	1700.00000	1700.00		
1430 9020811 SIGNAL HEAD, TYPE 1S, PEDESTRIAN	4.000 EA	570.00000	2280.00	800.00000	3200.00		
1440 9022650 150 WATT 120 VOLT HIGH PRESSURE SODIUM LUMINAIRE	4.000 EA	210.00000	840.00	375.00000	1500.00		
1450 9023128 POST, TYPE CL, 28 FT. ARM OR 8.5 M ARM	2.000 EA	6630.00000	13260.00	7000.00000	14000.00		
1460 9023138 POST, TYPE CL, 38 FT. ARM OR 11.6 M ARM	1.000 EA	8950.00000	8950.00	11000.00000	11000.00		
1470 9023143 POST, TYPE CL, 43 FT. ARM OR 13.1 M ARM	1.000 EA	9975.00000	9975.00	13000.00000	13000.00		
1480 9023240 POST, TYPE C, 40 FT. ARM OR 12.2 M ARM	1.000 EA	7550.00000	7550.00	9300.00000	9300.00		
1490 9024170 CONTROLLER ASSEMBLY HOUSING, TYPE 170	2.000 EA	15540.00000	31080.00	22000.00000	44000.00		
1500 9024300 SYSTEM MASTER	1.000 EA	3057.00000	3057.00	6700.00000	6700.00		
1510 9024320 CLOSED LOOP SYSTEM SOFTWARE	1.000 EA	1.50000	1.50	18000.00000	18000.00		
1520 9024920 DETECTOR, PUSHBUTTON	4.000 EA	125.00000	500.00	280.00000	1120.00		
1530 9024944 DETECTOR, VEHICLE INDUCTION LOOP (2 CHANNEL - RACK MOUNTED)	12.000 EA	130.00000	1560.00	270.00000	3240.00		
1540 9025020 CONDUIT, 1 IN., LOOP DETECTOR	85.000 LF	6.00000	510.00	1.75000	148.75		

TABULATION OF BIDS

CALL ORDER : 801 CONTRACT ID : 070831-801 COUNTIES : GREENE
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011105 Gaines Construction, Inc. UNIT PRICE	 AMOUNT	(5) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1550 9025200 CONDUIT, 2 IN., TRENCH	97.000	LF	8.50000	824.50	9.00000	873.00		
1560 9025400 CONDUIT, 4 IN., TRENCH	700.000	LF	10.00000	7000.00	11.00000	7700.00		
1570 9028100 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	340.000	LF	1.00000	340.00	1.75000	595.00		
1580 9028206 CABLE, 6 AWG 1 CONDUCTOR, POWER	190.000	LF	1.45000	275.50	2.00000	380.00		
1590 9028302 CABLE, 12 AWG 2 CONDUCTOR	1580.000	LF	1.10000	1738.00	2.00000	3160.00		
1600 9028305 CABLE, 12 AWG 5 CONDUCTOR	720.000	LF	1.75000	1260.00	2.50000	1800.00		
1610 9028307 CABLE, 12 AWG 7 CONDUCTOR	1430.000	LF	2.25000	3217.50	3.00000	4290.00		
1620 9028500 CABLE, LOOP DETECTOR, IN DUCT	3160.000	LF	5.50000	17380.00	4.00000	12640.00		
1630 9028510 CABLE, LOOP DETECTOR, LEAD-IN	1660.000	LF	1.00000	1660.00	1.80000	2988.00		
1640 9028620 POWER SUPPLY ASSEMBLY, TYPE 2	2.000	EA	3716.00000	7432.00	3900.00000	7800.00		
1650 9028810 PULL BOX, PREFORMED CLASS 1	1.000	EA	733.00000	733.00	750.00000	750.00		
1660 9028811 PULL BOX, PREFORMED CLASS 2	4.000	EA	970.00000	3880.00	1100.00000	4400.00		
1670 9028812 PULL BOX, PREFORMED CLASS 3	2.000	EA	1280.00000	2560.00	1700.00000	3400.00		
1680 9029100 BASE, CONCRETE	21.000	CUYD	950.00000	19950.00	1000.00000	21000.00		
1690 9029401 TEMPORARY TRAFFIC SIGNALS AND LIGHTING		LUMP	45818.00000	45818.00	17000.00000	17000.00		
SECTION TOTALS			$	202,722.00	$	226,484.75	$	
SECTION 0006 HIGHWAY SIGNING ITEMS - J8P0692C								
1700 9031010 CONCRETE FOOTINGS, EMBEDDED	32.700	CUYD	1065.40000	34838.58	720.00000	23544.00		
1710 9031210 STRUCTURAL STEEL POSTS	18390.000	LB	1.72000	31630.80	3.75000	68962.50		
1720 9031220 PIPE POSTS	1210.000	LB	1.84000	2226.40	3.00000	3630.00		

TABULATION OF BIDS

CALL ORDER : 801 CONTRACT ID : 070831-801 COUNTIES : GREENE
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011105 Gaines Construction, Inc. UNIT PRICE	 AMOUNT	(5) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1730 9031240 BREAKAWAY ASSEMBLY	53.000	EA	95.21000	5046.13	76.00000	4028.00		
1740 9031250A U-CHANNEL POST, 3 LB	18.000	LF	9.84000	177.12	25.00000	450.00		
1750 9031252 7 FT. CHANNEL POST DELINEATOR, DOUBLE STACKED WHITE	18.000	EA	36.40000	655.20	40.00000	720.00		
1760 9031256 7 FT. CHANNEL POST DELINEATOR, WHITE	55.000	EA	30.68000	1687.40	39.00000	2145.00		
1770 9031257 7 FT. CHANNEL POST DELINEATOR, AMBER	13.000	EA	30.68000	398.84	39.00000	507.00		
1780 9031258 7 FT. CHANNEL POST DELINEATOR, WHITE/RE	19.000	EA	35.69000	678.11	40.00000	760.00		
1790 9031259 7 FT. CHANNEL POST DELINEATOR, AMBER/RE	13.000	EA	35.69000	463.97	40.00000	520.00		
1800 9031270A PERFORATED SQUARE STEEL TUBE POST, 2 IN , 12 GA.	461.000	LF	10.90000	5024.90	14.00000	6454.00		
1810 9031271 PERFORATED SQUARE STEEL TUBE POST ANCHO	141.000	LF	20.43000	2880.63	21.00000	2961.00		
1820 9035004 TYPE SHR2L-1 SIGN	398.000	SQFT	17.63000	7016.74	14.50000	5771.00		
1830 9035009 36 IN. OR 900 MM STOP SIGN	3.000	EA	161.19000	483.57	130.00000	390.00		
1840 9035011 SIGN, TYPE STR2L-3	1539.000	SQFT	16.91000	26024.49	21.00000	32319.00		
1850 9035066 SIGNAL SIGN, TYPE SHR2L-3	87.900	SQFT	30.00000	2637.00	15.50000	1362.45		
SECTION TOTALS			$	121,869.88	$	154,523.95	$	
SECTION 0007 ITS ITEMS - J8P0692C								
1860 9103700 CCTV CAMERA ASSEMBLY, INSTALLED	1.000	EA	12700.00000	12700.00	12000.00000	12000.00		
1870 9103715 CCTV POLE FOUNDATION, 50 FT OR 15.2M MOUNTING HEIGHT, INSTALLED	1.000	EA	6500.00000	6500.00	1500.00000	1500.00		
1880 9103745 CCTV POLE, 50 FT OR 15.2M MOUNTING HEIGHT, INSTALLED	1.000	EA	14765.00000	14765.00	17000.00000	17000.00		
1890 9104395 SPLICE CABINET	3.000	EA	4425.00000	13275.00	3900.00000	11700.00		

TABULATION OF BIDS

CALL ORDER : 801 CONTRACT ID : 070831-801 COUNTIES : GREENE
LETTING DATE : 08/31/07 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011105 Gaines Construction, Inc. UNIT PRICE	 AMOUNT	(5) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1900 9105200 CONDUIT, 2 IN., RIGID, IN TRENCH	1511.000	LF	6.50000	9821.50	14.55000	21985.05		
1910 9105202 CONDUIT, 4 IN., RIGID, IN TRENCH	1074.000	LF	9.00000	9666.00	22.00000	23628.00		
1920 9107202 CONDUIT, 4 IN., RIGID, PUSHED	548.000	LF	22.00000	12056.00	15.00000	8220.00		
1930 9108346 COAXIAL CABLE, RG-6/U	459.000	LF	1.05000	481.95	5.50000	2524.50		
1940 9108350 FIBER OPTIC CABLE, 6-STRAND, SINGLE MOD	90.000	LF	1.50000	135.00	2.15000	193.50		
1950 9108352 FIBER OPTIC CABLE, 24-STRAND, 18 SINGLE MODE, 6 MULTIMODE	3000.000	LF	2.65000	7950.00	2.70000	8100.00		
1960 9108621 POWER SUPPLY ASSEMBLY, TYPE 2, 240/120 VOLT SERVICE, ITS	1.000	EA	3585.00000	3585.00	3900.00000	3900.00		
1970 9108816 PULL BOX, PREFORMED CLASS 5	8.000	EA	1227.00000	9816.00	1200.00000	9600.00		
1980 9109902 MISC. FIBER OPTIC ASSEMBLY	1.000	EA	405.00000	405.00	4500.00000	4500.00		
1990 9109903 MISC. CABLE, 16 AWG, 3 CONDUCTOR	160.000	LF	1.90000	304.00	2.25000	360.00		
2000 9109903 MISC. CCTV CABLE	459.000	LF	4.45000	2042.55	5.50000	2524.50		
SECTION TOTALS			$	103,503.00	$	127,735.55	$	
CONTRACT TOTALS			$	5,989,419.56	$	6,255,887.59	$	