VENDOR RANKING

CALL ORDER : 201 CONTRACT ID : 070928-201 COUNTIES : SALINE
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 02
CONTRACT TIME : 12/31/08 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J2P0793
JOB NUMBER J2P0793, ROUTE 240, HOWARD/SALINE COUNTY
*** Bid revision No. 1
JOB NUMBER J2P0793, ROUTE 240, HOWARD/SALINE COUNTY
*** Bid revision No. 2
JOB NUMBER J2P0793, ROUTE 240, HOWARD/SALINE COUNTY
*** Bid revision No. 3
JOB NUMBER J2P0793, ROUTE 240, HOWARD/SALINE COUNTY
*** Bid revision No. 4

SET-ASIDE :

RANK	VENDOR NO./NAME	TOTAL BID	% OVER LOW BID

NO BIDS RECEIVED

TABULATION OF BIDS

CALL ORDER : 201 CONTRACT ID : 070928-201 COUNTIES : SALINE
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION QUANTITY	NO VALID BIDS		

VENDOR RANKING

CALL ORDER : 301 CONTRACT ID : 070928-301 COUNTIES : MONTGOMERY
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 03 GASCONADE
CONTRACT TIME : 09/01/08 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J3P0584C
J3P0584C - ROUTE 19 - MONTGOMERY COUNTY
***Bid Revision No. 1

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010453	Anderson Excavating and Grading Co.	$ 1,284,219.00	100.0000%
2	0040498	Midwest Foundation Corp. dba Tremont Foundation Corporation	$ 2,137,722.70	166.4609%
3	0010174	Hayden Wrecking Corporation	$ 2,182,836.67	169.9739%

TABULATION OF BIDS

CALL ORDER : 301 CONTRACT ID : 070928-301 COUNTIES : MONTGOMERY
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 03 GASCONADE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010453 Anderson Excavating and Grad UNIT PRICE	 AMOUNT	(2) 0040498 Midwest Foun Corp dba Tremon UNIT PRICE	 AMOUNT	(3) 0010174 Hayden Wrecking Corporation UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J3P0584C								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	23805.00000	23805.00	35000.00000	35000.00	28406.25000	28406.25
0020 2031000 CLASS A EXCAVATION	16459.000	CUYD	3.00000	49377.00	5.50000	90524.50	10.12000	166565.08
0030 2035500 EMBANKMENT IN PLACE	10087.000	CUYD	5.00000	50435.00	7.60000	76661.20	8.75000	88261.25
0040 2036000 COMPACTING EMBANKMENT	77.000	CUYD	20.00000	1540.00	50.00000	3850.00	12.50000	962.50
0060 2072000 LINEAR GRADING CLASS 2	1.000	STA	1200.00000	1200.00	3000.00000	3000.00	2875.00000	2875.00
0070 2101006A SUBGRADE COMPACTION (6-INCH DEPTH)	13.000	100F	500.00000	6500.00	425.00000	5525.00	345.00000	4485.00
0090 6113020 FURNISHING TYPE 2 ROCK BLANKET	202.000	CUYD	28.00000	5656.00	30.00000	6060.00	22.50000	4545.00
0100 6113040 PLACING TYPE 2 ROCK BLANKET	202.000	CUYD	28.00000	5656.00	30.00000	6060.00	18.56000	3749.12
0120 6161005 CONSTRUCTION SIGNS	182.000	SQFT	15.00000	2730.00	11.00000	2002.00	22.09000	4020.38
0130 6161020 CHANNELIZER (DRUM-LIKE)	9.000	EA	100.00000	900.00	50.00000	450.00	79.26000	713.34
0140 6181000 MOBILIZATION		LUMP	129000.00000	129000.00	213000.00000	213000.00	12500.00000	12500.00
0150 8052000A SEEDING - WARM SEASON MIXTURES	6.900	ACRE	1520.00000	10488.00	1400.00000	9660.00	2437.50000	16818.75
0160 8059919 MISC. SPECIAL SEEDING	5.000	ACRE	1500.00000	7500.00	1400.00000	7000.00	2437.50000	12187.50
0170 8061016 SEDIMENT REMOVAL	6.000	CUYD	100.00000	600.00	55.00000	330.00	150.00000	900.00
0180 8061019 SILT FENCE	620.000	LF	10.00000	6200.00	2.50000	1550.00	5.50000	3410.00
SECTION TOTALS			$	301,587.00	$	460,672.70	$	350,399.17
SECTION 0002 BRIDGE NO. K02262 - J3P0584C								
0190 2160500 REMOVAL OF BRIDGES		LUMP	982632.00000	982632.00	1677050.00000	1677050.00	1832437.50000	1832437.50
SECTION TOTALS			$	982,632.00	$	1,677,050.00	$	1,832,437.50
CONTRACT TOTALS			$	1,284,219.00	$	2,137,722.70	$	2,182,836.67

VENDOR RANKING

CALL ORDER : 501 CONTRACT ID : 070928-501 COUNTIES : BOONE
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 05
CONTRACT TIME : 12/15/07 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN ROUTE PROJECT(S) : J5P0979

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010558	D & S Fencing Company	$ 23,907.00	100.0000%
2	0010144	Collins & Hermann Inc.	$ 28,491.31	119.1756%
3	0025913	Lyness Landscaping, LLC	$ 36,498.22	152.6675%
4	0011850	Custom Fence	$ 37,809.00	158.1503%

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 070928-501 COUNTIES : BOONE
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010558 D & S Fencing Company UNIT PRICE	AMOUNT	(2) 0010144 Collins & Hermann Inc. UNIT PRICE	AMOUNT	(3) 0025913 Lyness Landscaping, LLC UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J5P0979								
0010 6071011A CHAIN-LINK FENCE (48 IN.)	2100.000	LF	9.99000	20979.00	10.65000	22365.00	15.63000	32823.00
0020 6161005 CONSTRUCTION SIGNS	216.000	SQFT	8.00000	1728.00	7.00000	1512.00	12.00000	2592.00
0030 6181000 MOBILIZATION		LUMP	1200.00000	1200.00	4614.31000	4614.31	1083.22000	1083.22
SECTION TOTALS			$	23,907.00	$	28,491.31	$	36,498.22
CONTRACT TOTALS			$	23,907.00	$	28,491.31	$	36,498.22

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 070928-501 COUNTIES : BOONE
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011850 Custom Fence UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J5P0979								
0010 6071011A CHAIN-LINK FENCE (48 IN.)	2100.000	LF	16.57000	34797.00				
0020 6161005 CONSTRUCTION SIGNS	216.000	SQFT	7.00000	1512.00				
0030 6181000 MOBILIZATION		LUMP	1500.00000	1500.00				
SECTION TOTALS			$	37,809.00	$		$	
CONTRACT TOTALS			$	37,809.00	$	0.00	$	

VENDOR RANKING

CALL ORDER : 502 CONTRACT ID : 070928-502 COUNTIES : BOONE
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 05
CONTRACT TIME : 12/01/08 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J5I0971
J5I0971 - ROUTE 70 - BOONE COUNTY
***Bid Revision No. 1 and Bid Revision No. 2

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010528	Chester Bross Const. Co./C.B. Equipment Inc.	$ 2,654,745.42	100.0000%
2	0011923	Lake Asphalt Paving & Construction, LLC	$ 2,677,129.95	100.8432%
3	0011146	APAC-Missouri, Inc.	$ 2,714,418.28	102.2478%
4	0010188	Ideker Inc.	$ 3,085,076.28	116.2099%

TABULATION OF BIDS

CALL ORDER : 502 CONTRACT ID : 070928-502 COUNTIES : BOONE
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(2) 0011923 Lake Asphalt Paving & Constr UNIT PRICE	 AMOUNT	(3) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J5I0971								
0010 1041000 TEMPORARY SURFACING	33.000	CUYD	50.00000	1650.00	42.00000	1386.00	229.40000	7570.20
0020 2022010 REMOVAL OF IMPROVEMENTS		LUMP	6400.00000	6400.00	13500.00000	13500.00	17510.00000	17510.00
0030 2101006A SUBGRADE COMPACTION (6-INCH DEPTH)	3.000	100F	95.00000	285.00	1550.00000	4650.00	232.65000	697.95
0040 2121000A SUBGRADING AND SHOULDERING CLASS 1	3.000	100F	390.00000	1170.00	3350.00000	10050.00	1082.54000	3247.62
0050 3030600 FURNISHING ROCK BASE MATERIAL	866.000	SQYD	10.00000	8660.00	8.25000	7144.50	16.08000	13925.28
0060 3030610A PLACING ROCK BASE (18 IN. THICK)	866.000	SQYD	5.15000	4459.90	11.00000	9526.00	3.76000	3256.16
0070 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	380.000	SQYD	6.00000	2280.00	11.00000	4180.00	13.54000	5145.20
0075 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	2452.700	TONS	38.90000	95410.03	45.00000	110371.50	38.96000	95557.19
0080 4019905 MISC. OPTIONAL PAVEMENT	594.000	SQYD	33.50000	19899.00	52.00000	30888.00	48.57000	28850.58
0090 4030132 ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125BSM MIX)	17568.000	TONS	78.30000	1375574.40	76.00000	1335168.00	82.57000	1450589.76
0100 4030217 ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP190B MIX)	17848.000	TONS	46.40000	828147.20	50.25000	896862.00	53.40000	953083.20
0110 4071005 TACK COAT	9680.000	GAL	0.75000	7260.00	1.65000	15972.00	1.41000	13648.80
0120 6061011A GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1 5 IN SPACING	200.000	LF	36.05000	7210.00	35.00000	7000.00	36.75000	7350.00
0130 6066610 END ANCHOR	1.000	EA	927.00000	927.00	900.00000	900.00	945.00000	945.00
0140 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000	EA	997.00000	1994.00	1500.00000	3000.00	4005.00000	8010.00
0150 6161005 CONSTRUCTION SIGNS	452.000	SQFT	6.00000	2712.00	6.00000	2712.00	7.00000	3164.00
0160 6161025 CHANNELIZER (TRIM LINE)	250.000	EA	34.00000	8500.00	20.00000	5000.00	24.00000	6000.00
0170 6161040 FLASHING ARROW PANEL	2.000	EA	1000.00000	2000.00	1200.00000	2400.00	650.00000	1300.00

TABULATION OF BIDS

CALL ORDER : 502 CONTRACT ID : 070928-502 COUNTIES : BOONE
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(2) 0011923 Lake Asphalt Paving & Constr UNIT PRICE	 AMOUNT	(3) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT
0180 6161052 WARNING LIGHT, TYPE B	15.000	EA	300.00000	4500.00	75.00000	1125.00	49.00000	735.00
0190 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	1.000	EA	5000.00000	5000.00	4000.00000	4000.00	3800.00000	3800.00
0200 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	100.00000	200.00	100.00000	200.00	55.00000	110.00
0210 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	100.00000	200.00	200.00000	400.00	55.00000	110.00
0220 6162010 WORK ZONE LIGHTING		LUMP	6000.00000	6000.00	5000.00000	5000.00	4500.00000	4500.00
0230 6181000 MOBILIZATION		LUMP	115000.00000	115000.00	100000.00000	100000.00	16000.00000	16000.00
0240 6191000 PAVEMENT EDGE TREATMENT	15287.000	LF	0.01000	152.87	1.50000	22930.50	0.17000	2598.79
0250 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	24.000	LF	30.90000	741.60	24.00000	576.00	31.84000	764.16
0260 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	6.000	EA	386.25000	2317.50	355.00000	2130.00	398.03000	2388.18
0270 6206308 TYPE B EPOXY PAVEMENT MARKING, 6 IN., WHITE	61808.000	LF	0.41000	25341.28	0.44000	27195.52	0.42000	25959.36
0280 6206309 TYPE B EPOXY PAVEMENT MARKING, 6 IN., YELLOW	57831.000	LF	0.41000	23710.71	0.44000	25445.64	0.42000	24289.02
0290 6206314 TYPE B EPOXY PAVEMENT MARKING, 12 IN., WHITE	4593.000	LF	0.79000	3628.47	0.75000	3444.75	0.82000	3766.26
0300 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	1088.000	EA	0.80000	870.40	1.00000	1088.00	0.71000	772.48
0310 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	1088.000	EA	0.80000	870.40	1.00000	1088.00	0.71000	772.48
0320 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	116198.000	SQYD	0.80000	92958.40	0.85000	98768.30	1.03000	119683.94
0330 6221003 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (GREATER THAN 3 IN. THICK)	2020.000	SQYD	0.80000	1616.00	2.65000	5353.00	1.44000	2908.80

TABULATION OF BIDS

CALL ORDER : 502 CONTRACT ID : 070928-502 COUNTIES : BOONE
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(2) 0011923 Lake Asphalt Paving & Constr UNIT PRICE	 AMOUNT	(3) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT
0340 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	16843.000	SQYD	1.90000	32001.70	1.25000	21053.75	1.44000	24253.92
0350 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	952.600	STA	10.60000	10097.56	11.15000	10621.49	11.71000	11154.95
SECTION TOTALS			$	2,699,745.42	$	2,791,129.95	$	2,864,418.28
SECTION 0002 MILLING RETENTION VALUE - J5I0971								
0360 2029902 MISC. MILLING RETENTION	-1.000	EA	45000.00000	-45000.00	114000.00000	-114000.00	150000.00000	-150000.00
SECTION TOTALS			$	-45,000.00	$	-114,000.00	$	-150,000.00
CONTRACT TOTALS			$	2,654,745.42	$	2,677,129.95	$	2,714,418.28

Maximum monetary value of Awards accepted this bid Opening $15,500,000.00

TABULATION OF BIDS

CALL ORDER : 502 CONTRACT ID : 070928-502 COUNTIES : BOONE
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010188 Ideker Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J5I0971								
0010 1041000 TEMPORARY SURFACING	33.000	CUYD	131.54000	4340.82				
0020 2022010 REMOVAL OF IMPROVEMENTS		LUMP	8961.47000	8961.47				
0030 2101006A SUBGRADE COMPACTION (6-INCH DEPTH)	3.000	100F	1096.07000	3288.21				
0040 2121000A SUBGRADING AND SHOULDERING CLASS 1	3.000	100F	627.44000	1882.32				
0050 3030600 FURNISHING ROCK BASE MATERIAL	866.000	SQYD	8.14000	7049.24				
0060 3030610A PLACING ROCK BASE (18 IN. THICK)	866.000	SQYD	6.30000	5455.80				
0070 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	380.000	SQYD	13.63000	5179.40				
0075 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	2452.700	TONS	50.36000	123517.97				
0080 4019905 MISC. OPTIONAL PAVEMENT	594.000	SQYD	50.69000	30109.86				
0090 4030132 ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125BSM MIX)	17568.000	TONS	69.39000	1219043.52				
0100 4030217 ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP190B MIX)	17848.000	TONS	60.70000	1083373.60				
0110 4071005 TACK COAT	9680.000	GAL	1.53000	14810.40				
0120 6061011A GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1 5 IN SPACING	200.000	LF	35.00000	7000.00				
0130 6066610 END ANCHOR	1.000	EA	900.00000	900.00				
0140 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000	EA	2562.74000	5125.48				
0150 6161005 CONSTRUCTION SIGNS	452.000	SQFT	6.00000	2712.00				
0160 6161025 CHANNELIZER (TRIM LINE)	250.000	EA	20.00000	5000.00				
0170 6161040 FLASHING ARROW PANEL	2.000	EA	1200.00000	2400.00				

TABULATION OF BIDS

CALL ORDER : 502 CONTRACT ID : 070928-502 COUNTIES : BOONE
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010188 Ideker Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0180 6161052 WARNING LIGHT, TYPE B	15.000	EA	75.00000	1125.00				
0190 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	1.000	EA	4000.00000	4000.00				
0200 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	100.00000	200.00				
0210 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	200.00000	400.00				
0220 6162010 WORK ZONE LIGHTING		LUMP	10250.96000	10250.96				
0230 6181000 MOBILIZATION		LUMP	177154.18000	177154.18				
0240 6191000 PAVEMENT EDGE TREATMENT	15287.000	LF	1.13000	17274.31				
0250 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	24.000	LF	30.00000	720.00				
0260 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	6.000	EA	375.00000	2250.00				
0270 6206308 TYPE B EPOXY PAVEMENT MARKING, 6 IN., WHITE	61808.000	LF	0.40000	24723.20				
0280 6206309 TYPE B EPOXY PAVEMENT MARKING, 6 IN., YELLOW	57831.000	LF	0.40000	23132.40				
0290 6206314 TYPE B EPOXY PAVEMENT MARKING, 12 IN., WHITE	4593.000	LF	0.77000	3536.61				
0300 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	1088.000	EA	0.36000	391.68				
0310 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	1088.000	EA	0.62000	674.56				
0320 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	116198.000	SQYD	2.03000	235881.94				
0330 6221003 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (GREATER THAN 3 IN. THICK)	2020.000	SQYD	3.89000	7857.80				

TABULATION OF BIDS

CALL ORDER : 502 CONTRACT ID : 070928-502 COUNTIES : BOONE
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010188 Ideker Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0340 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	16843.000	SQYD	3.91000	65856.13				
0350 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	952.600	STA	9.97000	9497.42				
SECTION TOTALS			$	3,115,076.28	$		$	
SECTION 0002 MILLING RETENTION VALUE - J5I0971								
0360 2029902 MISC. MILLING RETENTION	-1.000	EA	30000.00000	-30000.00				
SECTION TOTALS			$	-30,000.00	$		$	
CONTRACT TOTALS			$	3,085,076.28	$	0.00	$	

VENDOR RANKING

CALL ORDER : 503 CONTRACT ID : 070928-503 COUNTIES : BOONE
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 05
CONTRACT TIME : 12/01/08 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN ROUTE PROJECT(S) : J5P0907
J5P0907 & J5P0907B - ROUTE 63 - BOONE COUNTY J5P0907B
***Bid Revision No. 1 and Bid Revision No. 2 and Bid
Revision No. 3 and Bid Revision No. 4 and Bid Revision No. 5

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010445	Emery Sapp & Sons Inc.	$ 7,926,096.98	100.0000%
2	0011146	APAC-Missouri, Inc.	$ 8,491,750.98	107.1366%
3	0010528	Chester Bross Const. Co./C.B. Equipment Inc.	$ 9,810,817.68	123.7787%
4	0011105	Gaines Construction, Inc.	$ 10,777,955.12	135.9806%

Alternate Paving Job – The Life Cycle Cost Adjustment Factor to be applied to asphalt bids
For bid comparison is $64,700.00.

TABULATION OF BIDS

CALL ORDER : 503 CONTRACT ID : 070928-503 COUNTIES : BOONE
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J5P0907								
0010 2013000 CLEARING AND GRUBBING	5.000	ACRE	1500.00000	7500.00	3060.00000	15300.00	2462.30200	12311.51
0020 2022010 REMOVAL OF IMPROVEMENTS		LUMP	25000.00000	25000.00	101449.02000	101449.02	88213.64000	88213.64
0030 2031000 CLASS A EXCAVATION	249643.000	CUYD	3.35000	836304.05	2.27000	566689.61	2.31900	578922.12
0050 2036000 COMPACTING EMBANKMENT	220026.000	CUYD	0.35000	77009.10	0.31000	68208.06	0.51500	113313.39
0060 2037075 COMPACTING IN CUT	54.000	STA	200.00000	10800.00	382.50000	20655.00	330.58900	17851.81
0070 2039901 MISC. SURCHARGE OF APPROACH FILLS		LUMP	30000.00000	30000.00	40800.00000	40800.00	78769.69000	78769.69
0080 2063000 CLASS 3 EXCAVATION	1861.000	CUYD	10.00000	18610.00	10.20000	18982.20	7.15400	13313.59
0090 2069903 MISC. PRES. GROUT BOX CULV. 2 FT. X 3 FT.	140.000	LF	45.00000	6300.00	33.36000	4670.40	37.27600	5218.64
0100 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	8345.000	SQYD	4.00000	33380.00	3.08000	25702.60	5.84500	48776.53
0110 3040163 TYPE 1 AGGREGATE FOR BASE (6 IN. THICK)	650.000	SQYD	9.50000	6175.00	6.09000	3958.50	14.80600	9623.90
0120 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	470.100	TONS	53.00000	24915.30	53.00000	24915.30	80.00500	37610.35
0130 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	193.100	TONS	52.00000	10041.20	52.00000	10041.20	80.00500	15448.97
0140 5021140 TYPE A2 SHOULDER	3594.000	SQYD	20.00000	71880.00	24.05000	86435.70	21.63400	77752.60
0150 5021308 CONCRETE PAVEMENT (8 IN. NON-REINFORCED 15 FT. JOINTS)	5625.200	SQYD	31.50000	177193.80	36.72000	206557.34	45.94200	258432.94
0160 6044011 PIPE COLLAR, TYPE A	2.000	EA	750.00000	1500.00	2244.00000	4488.00	1306.85000	2613.70
0170 6060110 BULLNOSE GUARDRAIL SYSTEM	2.000	EA	6250.00000	12500.00	6439.40000	12878.80	6437.50000	12875.00
0180 6061010 GUARDRAIL TYPE A	4025.000	LF	15.00000	60375.00	15.45000	62186.25	15.45000	62186.25
0190 6061054 GUARDRAIL TYPE E, 6 FT POST, 6 FT.-3 IN SPACING	175.000	LF	21.00000	3675.00	21.64000	3787.00	51.50000	9012.50

TABULATION OF BIDS

CALL ORDER : 503 CONTRACT ID : 070928-503 COUNTIES : BOONE
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	AMOUNT
0200 6062000 BRIDGE ANCHOR SECTION (BRUSH CURB)	5.000	EA	1600.00000	8000.00	1648.49000	8242.45	1648.00000	8240.00
0210 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	5.000	EA	300.00000	1500.00	309.09000	1545.45	309.00000	1545.00
0220 6063015 TYPE A CRASHWORTHY END TERMINAL	6.000	EA	1950.00000	11700.00	2009.09000	12054.54	2008.50000	12051.00
0230 6066610 END ANCHOR	4.000	EA	900.00000	3600.00	927.27000	3709.08	927.00000	3708.00
0240 6072010 WOVEN WIRE FENCE	9622.000	LF	6.00000	57732.00	6.18000	59463.96	6.18000	59463.96
0250 6083006 6 IN. CONCRETE MEDIAN STRIP	59.700	SQYD	45.00000	2686.50	66.30000	3958.11	71.14200	4247.18
0260 6085007 PAVED APPROACH, 7 IN.	35.800	SQYD	45.00000	1611.00	66.30000	2373.54	117.17100	4194.72
0270 6086004 CONCRETE SIDEWALK, 4 IN.	1071.500	SQYD	28.00000	30002.00	22.95000	24590.93	37.74000	40438.41
0280 6091042 CONCRETE GUTTER TYPE B	146.000	LF	30.00000	4380.00	35.09000	5123.14	35.30600	5154.68
0290 6091052 CURB AND GUTTER TYPE B	662.000	LF	0.01000	6.62	35.70000	23633.40	39.03100	25838.52
0300 6091060 PAVED DITCH	433.000	SQYD	32.00000	13856.00	47.91000	20745.03	49.07100	21247.74
0310 6092011 INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A	265.000	LF	1.00000	265.00	14.28000	3784.20	32.37600	8579.64
0320 6096020 FURNISHING TYPE 2 ROCK DITCH LINER	712.000	CUYD	19.00000	13528.00	25.50000	18156.00	25.03600	17825.63
0330 6096042 PLACING TYPE 2 ROCK DITCH LINER	712.000	CUYD	12.00000	8544.00	12.24000	8714.88	11.36000	8088.32
0340 6097000 ROCK LINING	29.000	CUYD	40.00000	1160.00	40.80000	1183.20	34.36000	996.44
0350 6116010A SLOPE PROTECTION	282.000	SQYD	35.00000	9870.00	74.71000	21068.22	60.53400	17070.59
0360 6122017 IMPACT ATTENUATOR (17 SAND BARRELS)	4.000	EA	3200.00000	12800.00	5000.00000	20000.00	4112.38300	16449.53
0370 6122020 REPLACEMENT SAND BARREL	8.000	EA	300.00000	2400.00	650.00000	5200.00	456.00000	3648.00
0380 6122030 IMPACT ATTENUATOR (RELOCATION)	3.000	EA	1000.00000	3000.00	650.00000	1950.00	1557.06000	4671.18
0390 6141021 GRATE AND BEARING PLATE (3 FT. X 2 FT. OR 914 MM X 610 MM)	1.000	EA	500.00000	500.00	663.00000	663.00	569.33000	569.33

TABULATION OF BIDS

CALL ORDER : 503 CONTRACT ID : 070928-503 COUNTIES : BOONE
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	 AMOUNT
0400 6141120 CURVED VANE GRATE AND FRAME (2 FT. X 2 FT. OR 600MM X 600MM)	12.000 EA	500.00000	6000.00	357.00000	4284.00	357.79000	4293.48
0410 6161005 CONSTRUCTION SIGNS	630.000 SQFT	8.00000	5040.00	7.29000	4592.70	7.21000	4542.30
0420 6161020 CHANNELIZER (DRUM-LIKE)	97.000 EA	41.00000	3977.00	25.50000	2473.50	25.75000	2497.75
0430 6161030 TYPE III MOVEABLE BARRICADE	2.000 EA	225.00000	450.00	156.12000	312.24	154.50000	309.00
0440 6161033 DIRECTIONAL INDICATOR BARRICADE	19.000 EA	55.00000	1045.00	62.45000	1186.55	61.80000	1174.20
0450 6161040 FLASHING ARROW PANEL	1.000 EA	3750.00000	3750.00	936.74000	936.74	927.00000	927.00
0460 6161120 INSTALLING "DRIVE SMART" SIGN	2.000 EA	65.00000	130.00	52.04000	104.08	51.50000	103.00
0470 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000 EA	200.00000	400.00	52.04000	104.08	51.50000	103.00
0480 6172001 CONCRETE TRAFFIC BARRIER, TYPE B (MODIFIED)	670.000 LF	70.00000	46900.00	52.48000	35161.60	75.24000	50410.80
0490 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	7923.000 LF	18.30000	144990.90	17.00000	134691.00	26.66400	211258.87
0500 6175010 RELOCATING TEMPORARY CONCRETE TRAFFIC BARRIER	1130.000 LF	7.50000	8475.00	9.00000	10170.00	14.76600	16685.58
0510 6181000 MOBILIZATION	LUMP	120000.00000	120000.00	155000.00000	155000.00	392899.96000	392899.96
0520 6205105 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 6 IN., WHITE	3096.000 LF	4.50000	13932.00	5.15000	15944.40	4.63500	14349.96
0530 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	183.000 LF	22.00000	4026.00	20.61000	3771.63	22.66000	4146.78
0540 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	14.000 EA	300.00000	4200.00	360.61000	5048.54	309.00000	4326.00
0550 6205132 TYPE 2 PREFORMED MARKING TAPE (GROOVED) COMBINATION STRAIGHT-LEFT/RIGHT ARROW	2.000 EA	600.00000	1200.00	618.18000	1236.36	618.00000	1236.00
0560 6205301B PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	9679.000 LF	1.00000	9679.00	1.13000	10937.27	1.03000	9969.37

TABULATION OF BIDS

CALL ORDER : 503 CONTRACT ID : 070928-503 COUNTIES : BOONE
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	 AMOUNT
0570 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	3217.000	LF	0.45000	1447.65	0.31000	997.27	0.46400	1492.69
0580 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	1936.000	LF	0.45000	871.20	0.31000	600.16	0.46400	898.30
0590 6207000A PAVEMENT MARKING REMOVAL (PAINT)	3796.000	LF	0.35000	1328.60	0.62000	2353.52	0.36100	1370.36
0600 6207005A PAVEMENT MARKING REMOVAL (TAPE)	9679.000	LF	0.25000	2419.75	0.21000	2032.59	0.25700	2487.50
0610 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	392.000	SQYD	2.20000	862.40	2.55000	999.60	3.02100	1184.23
0620 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	45000.00000	45000.00	51000.00000	51000.00	137683.80000	137683.80
0630 7071000 CONDUIT SYSTEM ON STRUCTURE		LUMP	3000.00000	3000.00	3087.80000	3087.80	3090.00000	3090.00
0640 7250318A 18 IN. PIPE GROUP B	261.000	LF	27.00000	7047.00	27.54000	7187.94	33.25200	8678.77
0650 7250330A 30 IN. PIPE GROUP B	240.000	LF	43.00000	10320.00	36.72000	8812.80	42.70200	10248.48
0660 7250448 48 IN. PIPE GROUP C	24.000	LF	59.00000	1416.00	51.00000	1224.00	91.18500	2188.44
0670 7261312 12 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	682.000	LF	29.00000	19778.00	30.60000	20869.20	26.04200	17760.64
0680 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	130.000	LF	32.00000	4160.00	37.74000	4906.20	33.77700	4391.01
0690 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	141.000	LF	39.00000	5499.00	45.90000	6471.90	42.38900	5976.85
0700 7261336 36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	58.000	LF	63.00000	3654.00	71.40000	4141.20	67.68100	3925.50
0710 7261518 18 IN. CLASS V REINFORCED CONCRETE PIPE CULVERT	297.000	LF	34.00000	10098.00	38.76000	11511.72	32.92800	9779.62
0720 7261530 30 IN. CLASS V REINFORCED CONCRETE PIPE CULVERT	223.000	LF	63.00000	14049.00	71.40000	15922.20	65.72400	14656.45

TABULATION OF BIDS

CALL ORDER : 503 CONTRACT ID : 070928-503 COUNTIES : BOONE
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	AMOUNT
0730 7311022 PRECAST CONCRETE DROP INLET 2 FT X 2 FT	42.000 FT	560.00000	23520.00	408.00000	17136.00	471.68900	19810.94
0740 7311032 PRECAST CONCRETE DROP INLET 3 FT X 2 FT	5.000 FT	535.00000	2675.00	612.00000	3060.00	468.26600	2341.33
0750 7320018A 18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	1.000 EA	300.00000	300.00	408.00000	408.00	295.00000	295.00
0760 7320030A 30 IN. (750 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	2.000 EA	400.00000	800.00	408.00000	816.00	454.25000	908.50
0770 7320612 12 IN. (300 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	530.00000	1060.00	510.00000	1020.00	440.92000	881.84
0780 7320618 18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	3.000 EA	560.00000	1680.00	612.00000	1836.00	478.53700	1435.61
0790 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	3.000 EA	650.00000	1950.00	663.00000	1989.00	804.77700	2414.33
0800 7320630 30 IN. (750 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	780.00000	1560.00	1173.00000	2346.00	1175.00500	2350.01
0810 7321016A 24 IN. (600 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	1.000 EA	1400.00000	1400.00	1224.00000	1224.00	2193.10000	2193.10
0820 7321018A 36 IN. (900 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	2.000 EA	2300.00000	4600.00	2550.00000	5100.00	1565.75000	3131.50
0830 8034000 BUFFALOGRASS SODDING	9741.000 SQYD	6.75000	65751.75	6.18000	60199.38	6.95200	67719.43
0840 8051000A SEEDING - COOL SEASON MIXTURES	36.100 ACRE	1650.00000	59565.00	1700.00000	61370.00	1699.50000	61351.95
0850 8061016 SEDIMENT REMOVAL	369.000 CUYD	18.00000	6642.00	14.28000	5269.32	20.34900	7508.78
0860 8061019 SILT FENCE	16772.000 LF	1.95000	32705.40	2.01000	33711.72	2.00800	33678.18
0870 8061022 TYPE II DITCH CHECK	201.000 EA	155.00000	31155.00	159.70000	32099.70	159.65000	32089.65
0880 8064107 TYPE G EROSION CONTROL BLANKET	6681.000 SQYD	3.85000	25721.85	3.97000	26523.57	3.96600	26496.85
0890 8064108 TYPE H EROSION CONTROL BLANKET	3853.000 SQYD	3.85000	14834.05	3.97000	15296.41	3.96500	15277.15
SECTION TOTALS		$	2,381,365.12	$	2,321,342.00	$	2,931,204.84
SECTION 0002 ALT PVMT A ITEMS - J5P0907							

TABULATION OF BIDS

CALL ORDER : 503 CONTRACT ID : 070928-503 COUNTIES : BOONE
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	 AMOUNT
0900 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	18226.000 SQYD			2.89000	52673.14	4.55000	82928.30
0910 4039905 MISC. 11.5 IN ASPH. CONC. PAVMT. SP125C	14550.000 SQYD			32.00000	465600.00	34.73200	505350.60
0920 6206308 TYPE B EPOXY PAVEMENT MARKING, 6 IN., WHITE	9362.000 LF			0.54000	5055.48	0.56600	5298.89
0930 6206309 TYPE B EPOXY PAVEMENT MARKING, 6 IN., YELLOW	3763.000 LF			0.54000	2032.02	0.56700	2133.62
0940 6206314 TYPE B EPOXY PAVEMENT MARKING, 12 IN., WHITE	1932.000 LF			1.18000	2279.76	0.10300	199.00
SECTION TOTALS		$		$	527,640.40	$	595,910.41
SECTION 0003 ALT PVMT B ITEMS - J5P0907							
0950 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	11148.000 SQYD	4.00000	44592.00				
0960 3049905 MISC. TYPE 5 AGGREGATE FOR BASE (8 IN. THICK)	7078.700 SQYD	7.75000	54859.93				
0970 5021308 CONCRETE PAVEMENT (8 IN. NON-REINFORCED 15 FT. JOINTS)	14550.000 SQYD	30.50000	443775.00				
0980 6206503 POLYUREA PAVEMENT MARKING, 6 IN., WHITE	9362.000 LF	0.70000	6553.40				
0990 6206504 POLYUREA PAVEMENT MARKING, 6 IN., YELLO	3763.000 LF	0.70000	2634.10				
1000 6206511 POLYUREA PAVEMENT MARKING, 12 IN., WHIT	1932.000 LF	1.40000	2704.80				
SECTION TOTALS		$	555,119.23	$		$	
SECTION 0004 HIGHWAY LIGHTING ITEMS - J5P0907							
1010 9011064 LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 3	10.000 EA	1330.00000	13300.00	1368.92000	13689.20	1369.90000	13699.00
1020 9011106 BRACKET ARM, 6 FT. OR 1.8 M	5.000 EA	248.50000	1242.50	255.77000	1278.85	255.95600	1279.78
1030 9011115 BRACKET ARM, 15 FT. OR 4.6 M	5.000 EA	420.00000	2100.00	432.29000	2161.45	432.60000	2163.00

TABULATION OF BIDS

CALL ORDER : 503 CONTRACT ID : 070928-503 COUNTIES : BOONE
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	 AMOUNT
1040 9011310 LUMINAIRE, 250 WATT HIGH PRESSURE SODIU	10.000	EA	218.40000	2184.00	224.79000	2247.90	224.95200	2249.52
1050 9012230 BASE MOUNTED CONTROL STATION 240 VOLT - 4 CIRCUIT	2.000	EA	3780.00000	7560.00	3890.62000	7781.24	3893.40000	7786.80
1060 9013002 CONDUIT, 2 IN. RIGID, IN TRENCH	214.000	LF	8.50000	1819.00	8.75000	1872.50	8.75500	1873.57
1070 9013003 CONDUIT, 3 IN. RIGID, IN TRENCH	629.000	LF	10.00000	6290.00	10.29000	6472.41	10.30000	6478.70
1080 9014003 CONDUIT, 3 IN. RIGID, PUSHED	308.000	LF	20.00000	6160.00	20.59000	6341.72	20.60000	6344.80
1090 9015010 TRENCHING TYPE I	3091.000	LF	3.50000	10818.50	3.60000	11127.60	3.60500	11143.06
1100 9016110 PULL BOX, PREFORMED CLASS 1	9.000	EA	1100.00000	9900.00	1132.19000	10189.71	1133.00000	10197.00
1110 9017002 CABLE, 2 AWG 1 CONDUCTOR	1550.000	LF	1.50000	2325.00	1.54000	2387.00	1.54500	2394.75
1120 9017110 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	1110.000	LF	1.00000	1110.00	1.03000	1143.30	1.03000	1143.30
1130 9017202 WIRE, 2 AWG, BARE NEUTRAL	780.000	LF	1.50000	1170.00	1.54000	1201.20	1.54500	1205.10
1140 9017407 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	4200.000	LF	4.50000	18900.00	4.63000	19446.00	4.63500	19467.00
1150 9018245 POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	10.000	EA	840.00000	8400.00	864.58000	8645.80	865.20000	8652.00
1160 9018613 POWER SUPPLY ASSEMBLY, TYPE 2, 240/120 VOLT SERVICE, LIGHTING AND SIGNALS	2.000	EA	3003.00000	6006.00	3090.88000	6181.76	3093.09000	6186.18
SECTION TOTALS			$	99,285.00	$	102,167.64	$	102,263.56
SECTION 0005 HIGHWAY SIGNAL ITEMS - J5P0907								
1170 9020211 SIGNAL HEAD, TYPE 1S	12.000	EA	532.00000	6384.00	547.57000	6570.84	547.96000	6575.52
1180 9020213 SIGNAL HEAD, TYPE 3S	2.000	EA	581.00000	1162.00	598.00000	1196.00	598.43000	1196.86
1190 9020513 SIGNAL HEAD, TYPE 3B	12.000	EA	627.20000	7526.40	645.55000	7746.60	646.01600	7752.19

TABULATION OF BIDS

CALL ORDER : 503 CONTRACT ID : 070928-503 COUNTIES : BOONE
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	 AMOUNT
1200 9020515 SIGNAL HEAD, TYPE 5B	2.000	EA	954.80000	1909.60	982.74000	1965.48	983.44500	1966.89
1210 9022708 POST, SIGNAL 8 FT. OR 2.4 M	2.000	EA	497.00000	994.00	511.55000	1023.10	511.91000	1023.82
1220 9023225 POST, TYPE C, 25 FT. ARM OR 7.6 M ARM	3.000	EA	5068.00000	15204.00	5216.31000	15648.93	5220.04000	15660.12
1230 9023242 POST, TYPE C, 42 FT. ARM OR 12.8 M ARM	2.000	EA	6300.00000	12600.00	6484.36000	12968.72	6489.00000	12978.00
1240 9023243 POST, TYPE C, 43 FT. ARM OR 13.1 M ARM	1.000	EA	6300.00000	6300.00	6484.35000	6484.35	6489.00000	6489.00
1250 9024281 CONTROLLER ASSEMBLY HOUSING, KEYBOARD ENTRY, 8 PHASE NEMA CONTROLLER	2.000	EA	10140.20000	20280.40	10436.94000	20873.88	10444.20000	20888.40
1260 9024300 SYSTEM MASTER	1.000	EA	2730.00000	2730.00	2809.89000	2809.89	2811.90000	2811.90
1270 9024920 DETECTOR, PUSHBUTTON	12.000	EA	157.50000	1890.00	162.11000	1945.32	162.22500	1946.70
1280 9024975 VIDEO DETECTION SYSTEM	2.000	EA	17500.00000	35000.00	18012.11000	36024.22	18025.00000	36050.00
1290 9025200 CONDUIT, 2 IN., TRENCH	640.000	LF	9.00000	5760.00	9.26000	5926.40	9.27000	5932.80
1300 9025400 CONDUIT, 4 IN., TRENCH	600.000	LF	11.00000	6600.00	11.32000	6792.00	11.33000	6798.00
1310 9028204 CABLE, 4 AWG 1 CONDUCTOR, POWER	750.000	LF	1.30000	975.00	1.34000	1005.00	1.33900	1004.25
1320 9028206 CABLE, 6 AWG 1 CONDUCTOR, POWER	420.000	LF	1.10000	462.00	1.13000	474.60	1.13300	475.86
1330 9028302 CABLE, 12 AWG 2 CONDUCTOR	1480.000	LF	1.20000	1776.00	1.24000	1835.20	1.23600	1829.28
1340 9028305 CABLE, 12 AWG 5 CONDUCTOR	1580.000	LF	1.90000	3002.00	1.96000	3096.80	1.95700	3092.06
1350 9028307 CABLE, 12 AWG 7 CONDUCTOR	2570.000	LF	2.30000	5911.00	2.37000	6090.90	2.36900	6088.33
1360 9028350 FIBER OPTIC CABLE, 6 - FIBER, SINGLE MODE	920.000	LF	4.25000	3910.00	4.37000	4020.40	4.37800	4027.76
1370 9028810 PULL BOX, PREFORMED CLASS 1	3.000	EA	1100.00000	3300.00	1132.19000	3396.57	1133.00000	3399.00
1380 9028811 PULL BOX, PREFORMED CLASS 2	5.000	EA	1300.00000	6500.00	1338.04000	6690.20	1339.00000	6695.00
1390 9028812 PULL BOX, PREFORMED CLASS 3	4.000	EA	1600.00000	6400.00	1646.82000	6587.28	1648.00000	6592.00

TABULATION OF BIDS

CALL ORDER : 503 CONTRACT ID : 070928-503 COUNTIES : BOONE
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	 AMOUNT
1400 9028816 PULL BOX, PREFORMED CLASS 5	6.000	EA	1700.00000	10200.00	1749.75000	10498.50	1751.00000	10506.00
1410 9029100 BASE, CONCRETE	25.700	CUYD	1200.00000	30840.00	1235.12000	31742.58	1236.00000	31765.20
SECTION TOTALS			$	197,616.40	$	203,413.76	$	203,544.94
SECTION 0006 HIGHWAY SIGNING ITEMS - J5P0907								
1420 9031010 CONCRETE FOOTINGS, EMBEDDED	20.300	CUYD	800.00000	16240.00	824.24000	16732.07	824.00000	16727.20
1430 9031210 STRUCTURAL STEEL POSTS	9520.000	LB	2.20000	20944.00	2.27000	21610.40	2.26600	21572.32
1440 9031220 PIPE POSTS	1940.000	LB	2.30000	4462.00	2.37000	4597.80	2.36900	4595.86
1450 9031240 BREAKAWAY ASSEMBLY	46.000	EA	70.00000	3220.00	72.12000	3317.52	72.10000	3316.60
1460 9031252 7 FT. CHANNEL POST DELINEATOR, DOUBLE STACKED WHITE	12.000	EA	32.00000	384.00	32.97000	395.64	32.96000	395.52
1470 9031256 7 FT. CHANNEL POST DELINEATOR, WHITE	44.000	EA	30.00000	1320.00	30.91000	1360.04	30.90000	1359.60
1480 9031257 7 FT. CHANNEL POST DELINEATOR, AMBER	6.000	EA	30.00000	180.00	30.91000	185.46	30.90000	185.40
1490 9031258 7 FT. CHANNEL POST DELINEATOR, WHITE/RE	13.000	EA	32.00000	416.00	32.97000	428.61	32.96000	428.48
1500 9031259 7 FT. CHANNEL POST DELINEATOR, AMBER/RE	6.000	EA	32.00000	192.00	32.97000	197.82	32.96000	197.76
1510 9031270A PERFORATED SQUARE STEEL TUBE POST, 2 IN , 12 GA.	136.000	LF	12.00000	1632.00	12.36000	1680.96	12.36000	1680.96
1520 9031271 PERFORATED SQUARE STEEL TUBE POST ANCHO	39.000	LF	20.00000	780.00	20.61000	803.79	20.60000	803.40
1530 9035004 TYPE SHR2L-1 SIGN	306.000	SQFT	18.00000	5508.00	18.55000	5676.30	18.54000	5673.24
1540 9035011 SIGN, TYPE STR2L-3	1346.000	SQFT	18.50000	24901.00	19.06000	25654.76	19.05500	25648.03
1550 9035066 SIGNAL SIGN, TYPE SHR2L-3	64.900	SQFT	32.00000	2076.80	32.97000	2139.75	32.96000	2139.10
SECTION TOTALS			$	82,255.80	$	84,780.92	$	84,723.47
SECTION 0007 BRIDGE NO. A7588 - J5P0907								

TABULATION OF BIDS

CALL ORDER : 503 CONTRACT ID : 070928-503 COUNTIES : BOONE
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	 AMOUNT
1560 2061000 CLASS 1 EXCAVATION	130.000	CUYD	34.00000	4420.00	58.49000	7603.70	50.47000	6561.10
1570 6071066 (72 IN.) PEDESTRIAN FENCE (STRUCTURES)	470.000	LF	72.00000	33840.00	74.18000	34864.60	74.16000	34855.20
1580 7021012 STRUCTURAL STEEL PILES (12 IN.)	1850.000	LF	35.00000	64750.00	46.90000	86765.00	52.32400	96799.40
1590 7027000 PILE POINT REINFORCEMENT	60.000	EA	95.00000	5700.00	101.93000	6115.80	115.36000	6921.60
1600 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	171.700	CUYD	350.00000	60095.00	609.14000	104589.34	468.65000	80467.21
1610 7034212 SLAB ON STEEL	1835.000	SQYD	168.00000	308280.00	268.41000	492532.35	234.54100	430382.74
1620 7034215 SAFETY BARRIER CURB	387.000	LF	45.00000	17415.00	61.78000	23908.86	65.66300	25411.58
1630 7061060 REINFORCING STEEL (BRIDGES)	15820.000	LB	0.95000	15029.00	1.06000	16769.20	1.17400	18572.68
1640 7071000 CONDUIT SYSTEM ON STRUCTURE		LUMP	7000.00000	7000.00	7204.84000	7204.84	7210.00000	7210.00
1650 7121121 FABRICATED STRUCTURAL LOW ALLOY STEEL (PLATE GIRDER) A709, GRADE 50	439610.000	LB	1.18000	518739.80	1.19000	523135.90	1.62700	715245.47
1660 7123610 SLAB DRAIN	12.000	EA	200.00000	2400.00	264.16000	3169.92	378.73100	4544.77
1670 7125365A INTERMEDIATE FIELD COAT (SYSTEM G)	22100.000	SQFT	1.40000	30940.00	1.46000	32266.00	1.45300	32111.30
1680 7125370A FINISH FIELD COAT (SYSTEM G)	2800.000	SQFT	1.15000	3220.00	1.37000	3836.00	1.86100	5210.80
1690 7129911 MISC. FAB. STRUC. LOW ALLOY STEEL (AESTHETICS)	24330.000	LB	2.25000	54742.50	2.32000	56445.60	0.00000	0.00
1700 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	2000.00000	4000.00	1553.92000	3107.84	3085.88000	6171.76
1710 7161003 LAMINATED NEOPRENE BEARING PAD (TAPERED	18.000	EA	375.00000	6750.00	375.25000	6754.50	772.50000	13905.00
1720 7162000 LAMINATED NEOPRENE BEARING PAD ASSEMBLY	9.000	EA	1200.00000	10800.00	1311.51000	11803.59	1380.20000	12421.80
1730 7251000 CORRUGATED METAL PIPE PILE SPACERS	20.000	EA	250.00000	5000.00	0.01000	0.20	712.76000	14255.20
SECTION TOTALS			$	1,153,121.30	$	1,420,873.24	$	1,511,047.61
SECTION 0008 WALL NO. A7589 - J5P0907								

TABULATION OF BIDS

CALL ORDER : 503 CONTRACT ID : 070928-503 COUNTIES : BOONE
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	AMOUNT
1740 2064500 SELECT GRANULAR BACKFILL FOR STRUCTURAL SYSTEMS	136.000 CUYD	30.00000	4080.00	55.47000	7543.92	28.50000	3876.00
1750 6071066 (72 IN.) PEDESTRIAN FENCE (STRUCTURES)	98.000 LF	72.00000	7056.00	74.18000	7269.64	74.16000	7267.68
1760 6240104A SEPARATION GEOTEXTILE	114.000 SQYD	3.00000	342.00	1.96000	223.44	3.42000	389.88
1770 7032009 CLASS B CONCRETE (RETAINING WALLS)	64.900 CUYD	305.00000	19794.50	329.66000	21394.93	372.34500	24165.19
1780 7061040 REINFORCING STEEL (RETAINING WALL)	2890.000 LB	1.10000	3179.00	0.98000	2832.20	1.30800	3780.12
1790 7101000 REINFORCING STEEL (EPOXY COATED)	1050.000 LB	1.35000	1417.50	0.97000	1018.50	1.66900	1752.45
SECTION TOTALS		$	35,869.00	$	40,282.63	$	41,231.32
SECTION 0009 WALL NO. A7590 - J5P0907							
1800 2064500 SELECT GRANULAR BACKFILL FOR STRUCTURAL SYSTEMS	147.000 CUYD	30.00000	4410.00	53.02000	7793.94	28.50000	4189.50
1810 6071066 (72 IN.) PEDESTRIAN FENCE (STRUCTURES)	98.000 LF	72.00000	7056.00	74.18000	7269.64	74.16000	7267.68
1820 6240104A SEPARATION GEOTEXTILE	114.000 SQYD	3.00000	342.00	1.96000	223.44	3.42000	389.88
1830 7032009 CLASS B CONCRETE (RETAINING WALLS)	71.200 CUYD	295.00000	21004.00	309.57000	22041.38	353.29000	25154.25
1840 7061040 REINFORCING STEEL (RETAINING WALL)	3450.000 LB	1.10000	3795.00	0.96000	3312.00	1.18500	4088.25
1850 7101000 REINFORCING STEEL (EPOXY COATED)	1050.000 LB	1.35000	1417.50	0.97000	1018.50	1.66900	1752.45
SECTION TOTALS		$	38,024.50	$	41,658.90	$	42,842.01
SECTION 0010 WALL NO. A7591 - J5P0907							
1855 6059901 MISC. SHEAR KEY AND DRAIN	LUMP	65000.00000	65000.00	60259.54000	60259.54	25221.25000	25221.25
1860 7201000 MECHANICALLY STABILIZED EARTH WALL SYSTEMS	2601.000 SQFT	35.00000	91035.00	39.20000	101959.20	49.44000	128593.44
SECTION TOTALS		$	156,035.00	$	162,218.74	$	153,814.69
SECTION 0011 WALL NO. A7592 - J5P0907							

TABULATION OF BIDS

CALL ORDER : 503 CONTRACT ID : 070928-503 COUNTIES : BOONE
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	 AMOUNT
1870 2064500 SELECT GRANULAR BACKFILL FOR STRUCTURAL SYSTEMS	136.000 CUYD	30.00000	4080.00	56.17000	7639.12	28.50000	3876.00
1880 6071066 (72 IN.) PEDESTRIAN FENCE (STRUCTURES)	98.000 LF	72.00000	7056.00	74.18000	7269.64	74.16000	7267.68
1890 6240104A SEPARATION GEOTEXTILE	114.000 SQYD	3.00000	342.00	1.96000	223.44	3.42000	389.88
1900 7032009 CLASS B CONCRETE (RETAINING WALLS)	64.900 CUYD	305.00000	19794.50	329.66000	21394.93	372.86000	24198.61
1910 7061040 REINFORCING STEEL (RETAINING WALL)	2890.000 LB	1.10000	3179.00	0.98000	2832.20	1.30800	3780.12
1920 7101000 REINFORCING STEEL (EPOXY COATED)	1020.000 LB	1.35000	1377.00	0.99000	1009.80	1.66900	1702.38
SECTION TOTALS		$	35,828.50	$	40,369.13	$	41,214.67
SECTION 0012 WALL NO. A7593 - J5P0907							
1930 2064500 SELECT GRANULAR BACKFILL FOR STRUCTURAL SYSTEMS	147.000 CUYD	30.00000	4410.00	53.72000	7896.84	28.50000	4189.50
1940 6071066 (72 IN.) PEDESTRIAN FENCE (STRUCTURES)	98.000 LF	72.00000	7056.00	74.18000	7269.64	74.16000	7267.68
1950 6240104A SEPARATION GEOTEXTILE	114.000 SQYD	3.00000	342.00	1.96000	223.44	3.42000	389.88
1960 7032009 CLASS B CONCRETE (RETAINING WALLS)	71.200 CUYD	295.00000	21004.00	309.57000	22041.38	353.29000	25154.25
1970 7061040 REINFORCING STEEL (RETAINING WALL)	3450.000 LB	1.10000	3795.00	0.96000	3312.00	1.40000	4830.00
1980 7101000 REINFORCING STEEL (EPOXY COATED)	1050.000 LB	1.35000	1417.50	0.97000	1018.50	1.66900	1752.45
SECTION TOTALS		$	38,024.50	$	41,761.80	$	43,583.76
SECTION 0013 WALL NO. A7594 - J5P0907							
1985 6059901 MISC. SHEAR KEY AND DRAIN	LUMP	100000.00000	100000.00	103449.98000	103449.98	25220.22000	25220.22
1990 7201000 MECHANICALLY STABILIZED EARTH WALL SYSTEMS	2805.000 SQFT	35.00000	98175.00	40.51000	113630.55	49.44000	138679.20
SECTION TOTALS		$	198,175.00	$	217,080.53	$	163,899.42
SECTION 0014 ROADWAY ITEMS - J5P0907B							

TABULATION OF BIDS

CALL ORDER : 503 CONTRACT ID : 070928-503 COUNTIES : BOONE
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	 AMOUNT
2000 2013000 CLEARING AND GRUBBING CLEARING / GRUBBING	1.000	ACRE	1500.00000	1500.00	5100.00000	5100.00	3693.45000	3693.45
2010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	10000.00000	10000.00	22950.00000	22950.00	30130.05000	30130.05
2020 2031000 CLASS A EXCAVATION	160216.000	CUYD	2.25000	360486.00	1.71000	273969.36	2.01700	323155.67
2030 2036000 COMPACTING EMBANKMENT	139318.000	CUYD	0.20000	27863.60	0.31000	43188.58	0.64400	89720.79
2040 2037075 COMPACTING IN CUT	26.200	STA	300.00000	7860.00	459.00000	12025.80	330.69000	8664.08
2050 2039901 MISC. POND (DRAIN, MUCK & FILL)		LUMP	5000.00000	5000.00	7140.00000	7140.00	6064.61000	6064.61
2060 2063000 CLASS 3 EXCAVATION	3333.000	CUYD	9.50000	31663.50	10.20000	33996.60	7.15400	23844.28
2070 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	42336.000	SQYD	3.50000	148176.00	2.84000	120234.24	4.37400	185177.66
2080 5021308 CONCRETE PAVEMENT (8 IN. NON-REINFORCED 15 FT. JOINTS)	30315.000	SQYD	33.00000	1000395.00	36.72000	1113166.80	38.54300	1168431.05
2090 6044011 PIPE COLLAR, TYPE A	1.000	EA	750.00000	750.00	2244.00000	2244.00	1378.10000	1378.10
2100 6049903 MISC. UTILITY CASING, 18 IN.	548.000	LF	60.00000	32880.00	50.75000	27811.00	45.04700	24685.76
2110 6049903 MISC. UTILITY CASING, 6 IN.	237.000	LF	50.00000	11850.00	30.91000	7325.67	44.24900	10487.01
2120 6049903 MISC. UTILITY CASING, 8 IN.	548.000	LF	50.00000	27400.00	32.59000	17859.32	37.85100	20742.35
2130 6081010 CONCRETE CURB RAMP	96.000	SQYD	100.00000	9600.00	163.20000	15667.20	61.29300	5884.13
2140 6086004 CONCRETE SIDEWALK, 4 IN.	6445.000	SQYD	28.00000	180460.00	22.95000	147912.75	37.74000	243234.30
2150 6091051 CURB AND GUTTER TYPE A	944.000	LF	0.01000	9.44	23.46000	22146.24	26.65500	25162.32
2160 6091052 CURB AND GUTTER TYPE B	14356.000	LF	0.01000	143.56	13.26000	190360.56	19.91600	285914.10
2170 6092011 INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A	5931.000	LF	1.00000	5931.00	5.61000	33272.91	13.12700	77856.24
2180 6097000 ROCK LINING	12.000	CUYD	60.00000	720.00	66.30000	795.60	36.03900	432.47

TABULATION OF BIDS

CALL ORDER : 503 CONTRACT ID : 070928-503 COUNTIES : BOONE
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	 AMOUNT
2190 6141022 GRATE AND BEARING PLATE (3 FT. X 3 FT. OR 914 MM X 914 MM)	5.000	EA	550.00000	2750.00	867.00000	4335.00	569.33800	2846.69
2200 6141120 CURVED VANE GRATE AND FRAME (2 FT. X 2 FT. OR 600MM X 600MM)	53.000	EA	550.00000	29150.00	357.00000	18921.00	357.77700	18962.18
2210 6161005 CONSTRUCTION SIGNS	100.000	SQFT	12.00000	1200.00	7.29000	729.00	7.21000	721.00
2220 6161030 TYPE III MOVEABLE BARRICADE	6.000	EA	200.00000	1200.00	156.12000	936.72	154.50000	927.00
2230 6181000 MOBILIZATION		LUMP	27000.00000	27000.00	151141.17000	151141.17	107412.58000	107412.58
2240 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	487.000	LF	22.00000	10714.00	20.61000	10037.07	22.66000	11035.42
2250 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	16.000	EA	300.00000	4800.00	360.61000	5769.76	309.00000	4944.00
2260 6205131 TYPE 2 PREFORMED MARKING TAPE (GROOVED) STRAIGHT ARROW	4.000	EA	300.00000	1200.00	247.27000	989.08	309.00000	1236.00
2270 6205132 TYPE 2 PREFORMED MARKING TAPE (GROOVED) COMBINATION STRAIGHT-LEFT/RIGHT ARROW	1.000	EA	600.00000	600.00	618.18000	618.18	618.00000	618.00
2280 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	397.000	LF	0.20000	79.40	0.36000	142.92	0.20600	81.78
2290 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	1130.000	LF	0.20000	226.00	0.36000	406.80	0.20600	232.78
2300 6205902 6 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	10301.000	LF	0.30000	3090.30	0.21000	2163.21	0.30900	3183.01
2310 6205903 6 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	528.000	LF	0.30000	158.40	0.21000	110.88	0.30900	163.15
2320 6205906 12 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	31.000	LF	0.60000	18.60	0.52000	16.12	0.61800	19.16
2330 6209903 MISC. TYPE 2 PREF MARK TAPE (GRVD) 12 IN WHITE	2567.000	LF	11.00000	28237.00	10.30000	26440.10	11.33000	29084.11

TABULATION OF BIDS

CALL ORDER : 503 CONTRACT ID : 070928-503 COUNTIES : BOONE
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	 AMOUNT
2340 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING	LUMP	39500.00000	39500.00	51000.00000	51000.00	96378.66000	96378.66
2350 7261315 15 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	1759.000 LF	31.00000	54529.00	32.64000	57413.76	32.76500	57633.64
2360 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	3691.000 LF	33.00000	121803.00	37.74000	139298.34	31.57800	116554.40
2370 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	295.000 LF	39.00000	11505.00	45.90000	13540.50	39.21800	11569.31
2380 7311022 PRECAST CONCRETE DROP INLET 2 FT X 2 FT	304.000 FT	375.00000	114000.00	408.00000	124032.00	376.74800	114531.39
2390 7311033 PRECAST CONCRETE DROP INLET 3 FT X 3 FT	23.000 FT	540.00000	12420.00	612.00000	14076.00	489.41100	11256.45
2400 7320615 15 IN. (375 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	750.00000	1500.00	561.00000	1122.00	458.02000	916.04
2410 7320618 18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	850.00000	1700.00	612.00000	1224.00	478.54000	957.08
2420 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	5.000 EA	900.00000	4500.00	663.00000	3315.00	804.77600	4023.88
2430 8051000A SEEDING - COOL SEASON MIXTURES	27.400 ACRE	1650.00000	45210.00	1700.00000	46580.00	1699.50000	46566.30
2440 8061015 SEDIMENT BASIN	11663.000 CUYD	0.01000	116.63	0.01000	116.63	14.11300	164599.92
2450 8061016 SEDIMENT REMOVAL	295.000 CUYD	18.00000	5310.00	14.28000	4212.60	20.16700	5949.27
2460 8061019 SILT FENCE	14904.000 LF	1.95000	29062.80	2.01000	29957.04	2.00800	29927.23
2470 8061021 TYPE I DITCH CHECK	114.000 EA	85.00000	9690.00	87.58000	9984.12	87.55000	9980.70
SECTION TOTALS		$	2,423,958.23	$	2,815,795.63	$	3,386,969.55
SECTION 0015 ALT PVMT A ITEMS - J5P0907B							
2480 4010104 11 INCHES, BITUMINOUS PAVEMENT	8962.000 SQYD			25.64000	229785.68	29.66100	265821.88
SECTION TOTALS		$		$	229,785.68	$	265,821.88
SECTION 0016 ALT PVMT B ITEMS - J5P0907B							

TABULATION OF BIDS

CALL ORDER : 503 CONTRACT ID : 070928-503 COUNTIES : BOONE
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	AMOUNT
2490 5021308 CONCRETE PAVEMENT (8 IN. NON-REINFORCED 15 FT. JOINTS)	8962.000 SQYD	33.00000	295746.00				
SECTION TOTALS		$	295,746.00	$		$	
SECTION 0017 HIGHWAY LIGHTING ITEMS - J5P0907B							
2500 9011060 LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 1	31.000 EA	1568.00000	48608.00	1613.89000	50030.59	1615.04000	50066.24
2510 9011106 BRACKET ARM, 6 FT. OR 1.8 M	31.000 EA	248.50000	7703.50	255.77000	7928.87	255.95500	7934.61
2520 9011310 LUMINAIRE, 250 WATT HIGH PRESSURE SODIU	31.000 EA	218.40000	6770.40	224.79000	6968.49	224.95200	6973.51
2530 9012231 BASE MOUNTED CONTROL STATION 480 VOLT-4 CIRCUIT	1.000 EA	3640.00000	3640.00	3746.52000	3746.52	3749.20000	3749.20
2540 9013003 CONDUIT, 3 IN. RIGID, IN TRENCH	527.000 LF	10.00000	5270.00	10.29000	5422.83	10.30000	5428.10
2550 9015020 TRENCHING TYPE II	5552.000 LF	3.50000	19432.00	3.60000	19987.20	3.60500	20014.96
2560 9016110 PULL BOX, PREFORMED CLASS 1	11.000 EA	1100.00000	12100.00	1132.19000	12454.09	1133.00000	12463.00
2570 9017002 CABLE, 2 AWG 1 CONDUCTOR	50.000 LF	1.50000	75.00	1.54000	77.00	1.54500	77.25
2580 9017110 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	3720.000 LF	1.00000	3720.00	1.03000	3831.60	1.03000	3831.60
2590 9017202 WIRE, 2 AWG, BARE NEUTRAL	30.000 LF	1.50000	45.00	1.54000	46.20	1.54500	46.35
2600 9017404 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 6 AWG	3890.000 LF	4.65000	18088.50	4.79000	18633.10	4.79000	18633.10
2610 9017407 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	2560.000 LF	4.50000	11520.00	4.63000	11852.80	4.63500	11865.60
2620 9018245 POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	31.000 EA	840.00000	26040.00	864.58000	26801.98	865.20000	26821.20
2630 9018622 POWER SUPPLY ASSEMBLY, TYPE 2, 480 VOLT SERVICE, LIGHTING ONLY	1.000 EA	3003.00000	3003.00	3090.88000	3090.88	3093.09000	3093.09
SECTION TOTALS		$	166,015.40	$	170,872.15	$	170,997.81
SECTION 0018 TRAFFIC SIGNAL ITEMS - J5P0907B							

TABULATION OF BIDS

CALL ORDER : 503 CONTRACT ID : 070928-503 COUNTIES : BOONE
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	 AMOUNT
2640 9025200 CONDUIT, 2 IN., TRENCH	1099.000	LF	8.00000	8792.00	8.23000	9044.77	8.24000	9055.76
2650 9025400 CONDUIT, 4 IN., TRENCH	596.000	LF	10.00000	5960.00	10.29000	6132.84	10.30000	6138.80
2660 9028811 PULL BOX, PREFORMED CLASS 2	3.000	EA	1300.00000	3900.00	1338.04000	4014.12	1339.00000	4017.00
2670 9028812 PULL BOX, PREFORMED CLASS 3	2.000	EA	1600.00000	3200.00	1646.82000	3293.64	1648.00000	3296.00
2680 9028816 PULL BOX, PREFORMED CLASS 5	7.000	EA	1600.00000	11200.00	1646.82000	11527.74	1648.00000	11536.00
2690 9029100 BASE, CONCRETE	15.700	CUYD	1200.00000	18840.00	1235.12000	19391.38	1236.00000	19405.20
SECTION TOTALS			$	51,892.00	$	53,404.49	$	53,448.76
SECTION 0019 HIGHWAY SIGNING ITEMS - J5P0907B								
2700 9031270A PERFORATED SQUARE STEEL TUBE POST, 2 IN , 12 GA.	794.000	LF	12.00000	9528.00	12.36000	9813.84	12.36000	9813.84
2710 9031271 PERFORATED SQUARE STEEL TUBE POST ANCHO	195.000	LF	20.00000	3900.00	20.61000	4018.95	20.60000	4017.00
2720 9035004 TYPE SHR2L-1 SIGN	241.000	SQFT	18.00000	4338.00	18.55000	4470.55	18.54000	4468.14
SECTION TOTALS			$	17,766.00	$	18,303.34	$	18,298.98
CONTRACT TOTALS			$	7,926,096.98	$	8,491,750.98	$	9,810,817.68

TABULATION OF BIDS

CALL ORDER : 503 CONTRACT ID : 070928-503 COUNTIES : BOONE
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011105 Gaines Construction, Inc. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J5P0907								
0010 2013000 CLEARING AND GRUBBING	5.000	ACRE	4550.00000	22750.00				
0020 2022010 REMOVAL OF IMPROVEMENTS		LUMP	115000.00000	115000.00				
0030 2031000 CLASS A EXCAVATION	249643.000	CUYD	4.50000	1123393.50				
0050 2036000 COMPACTING EMBANKMENT	220026.000	CUYD	0.55000	121014.30				
0060 2037075 COMPACTING IN CUT	54.000	STA	375.00000	20250.00				
0070 2039901 MISC. SURCHARGE OF APPROACH FILLS		LUMP	65000.00000	65000.00				
0080 2063000 CLASS 3 EXCAVATION	1861.000	CUYD	14.50000	26984.50				
0090 2069903 MISC. PRES. GROUT BOX CULV. 2 FT. X 3 FT.	140.000	LF	60.00000	8400.00				
0100 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	8345.000	SQYD	5.40000	45063.00				
0110 3040163 TYPE 1 AGGREGATE FOR BASE (6 IN. THICK)	650.000	SQYD	9.00000	5850.00				
0120 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	470.100	TONS	71.00000	33377.10				
0130 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	193.100	TONS	68.50000	13227.35				
0140 5021140 TYPE A2 SHOULDER	3594.000	SQYD	27.50000	98835.00				
0150 5021308 CONCRETE PAVEMENT (8 IN. NON-REINFORCED 15 FT. JOINTS)	5625.200	SQYD	40.50000	227820.60				
0160 6044011 PIPE COLLAR, TYPE A	2.000	EA	1150.00000	2300.00				
0170 6060110 BULLNOSE GUARDRAIL SYSTEM	2.000	EA	6250.00000	12500.00				
0180 6061010 GUARDRAIL TYPE A	4025.000	LF	15.00000	60375.00				
0190 6061054 GUARDRAIL TYPE E, 6 FT POST, 6 FT.-3 IN SPACING	175.000	LF	21.00000	3675.00				

TABULATION OF BIDS

CALL ORDER : 503 CONTRACT ID : 070928-503 COUNTIES : BOONE
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011105 Gaines Construction, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0200 6062000 BRIDGE ANCHOR SECTION (BRUSH CURB)	5.000	EA	1600.00000	8000.00				
0210 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	5.000	EA	300.00000	1500.00				
0220 6063015 TYPE A CRASHWORTHY END TERMINAL	6.000	EA	1950.00000	11700.00				
0230 6066610 END ANCHOR	4.000	EA	900.00000	3600.00				
0240 6072010 WOVEN WIRE FENCE	9622.000	LF	6.00000	57732.00				
0250 6083006 6 IN. CONCRETE MEDIAN STRIP	59.700	SQYD	90.00000	5373.00				
0260 6085007 PAVED APPROACH, 7 IN.	35.800	SQYD	65.00000	2327.00				
0270 6086004 CONCRETE SIDEWALK, 4 IN.	1071.500	SQYD	30.00000	32145.00				
0280 6091042 CONCRETE GUTTER TYPE B	146.000	LF	33.00000	4818.00				
0290 6091052 CURB AND GUTTER TYPE B	662.000	LF	28.25000	18701.50				
0300 6091060 PAVED DITCH	433.000	SQYD	46.75000	20242.75				
0310 6092011 INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A	265.000	LF	8.00000	2120.00				
0320 6096020 FURNISHING TYPE 2 ROCK DITCH LINER	712.000	CUYD	20.00000	14240.00				
0330 6096042 PLACING TYPE 2 ROCK DITCH LINER	712.000	CUYD	12.50000	8900.00				
0340 6097000 ROCK LINING	29.000	CUYD	90.00000	2610.00				
0350 6116010A SLOPE PROTECTION	282.000	SQYD	50.00000	14100.00				
0360 6122017 IMPACT ATTENUATOR (17 SAND BARRELS)	4.000	EA	4900.00000	19600.00				
0370 6122020 REPLACEMENT SAND BARREL	8.000	EA	500.00000	4000.00				
0380 6122030 IMPACT ATTENUATOR (RELOCATION)	3.000	EA	800.00000	2400.00				
0390 6141021 GRATE AND BEARING PLATE (3 FT. X 2 FT. OR 914 MM X 610 MM)	1.000	EA	585.00000	585.00				

TABULATION OF BIDS

CALL ORDER : 503 CONTRACT ID : 070928-503 COUNTIES : BOONE
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011105 Gaines Construction, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0400 6141120 CURVED VANE GRATE AND FRAME (2 FT. X 2 FT. OR 600MM X 600MM)	12.000	EA	375.00000	4500.00				
0410 6161005 CONSTRUCTION SIGNS	630.000	SQFT	10.00000	6300.00				
0420 6161020 CHANNELIZER (DRUM-LIKE)	97.000	EA	50.00000	4850.00				
0430 6161030 TYPE III MOVEABLE BARRICADE	2.000	EA	100.00000	200.00				
0440 6161033 DIRECTIONAL INDICATOR BARRICADE	19.000	EA	100.00000	1900.00				
0450 6161040 FLASHING ARROW PANEL	1.000	EA	2500.00000	2500.00				
0460 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	100.00000	200.00				
0470 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	200.00000	400.00				
0480 6172001 CONCRETE TRAFFIC BARRIER, TYPE B (MODIFIED)	670.000	LF	44.00000	29480.00				
0490 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	7923.000	LF	21.25000	168363.75				
0500 6175010 RELOCATING TEMPORARY CONCRETE TRAFFIC BARRIER	1130.000	LF	5.85000	6610.50				
0510 6181000 MOBILIZATION		LUMP	185000.00000	185000.00				
0520 6205105 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 6 IN., WHITE	3096.000	LF	6.00000	18576.00				
0530 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	183.000	LF	24.00000	4392.00				
0540 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	14.000	EA	340.00000	4760.00				
0550 6205132 TYPE 2 PREFORMED MARKING TAPE (GROOVED) COMBINATION STRAIGHT-LEFT/RIGHT ARROW	2.000	EA	680.00000	1360.00				
0560 6205301B PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	9679.000	LF	0.85000	8227.15				

TABULATION OF BIDS

CALL ORDER : 503 CONTRACT ID : 070928-503 COUNTIES : BOONE
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011105 Gaines Construction, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0570 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	3217.000	LF	0.40000	1286.80				
0580 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	1936.000	LF	0.40000	774.40				
0590 6207000A PAVEMENT MARKING REMOVAL (PAINT)	3796.000	LF	0.65000	2467.40				
0600 6207005A PAVEMENT MARKING REMOVAL (TAPE)	9679.000	LF	0.30000	2903.70				
0610 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	392.000	SQYD	3.50000	1372.00				
0620 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	110000.00000	110000.00				
0630 7071000 CONDUIT SYSTEM ON STRUCTURE		LUMP	5500.00000	5500.00				
0640 7250318A 18 IN. PIPE GROUP B	261.000	LF	34.00000	8874.00				
0650 7250330A 30 IN. PIPE GROUP B	240.000	LF	40.00000	9600.00				
0660 7250448 48 IN. PIPE GROUP C	24.000	LF	48.00000	1152.00				
0670 7261312 12 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	682.000	LF	32.00000	21824.00				
0680 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	130.000	LF	36.00000	4680.00				
0690 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	141.000	LF	42.00000	5922.00				
0700 7261336 36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	58.000	LF	61.75000	3581.50				
0710 7261518 18 IN. CLASS V REINFORCED CONCRETE PIPE CULVERT	297.000	LF	38.25000	11360.25				
0720 7261530 30 IN. CLASS V REINFORCED CONCRETE PIPE CULVERT	223.000	LF	62.75000	13993.25				

TABULATION OF BIDS

CALL ORDER : 503 CONTRACT ID : 070928-503 COUNTIES : BOONE
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0011105 Gaines Construction, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0730 7311022 PRECAST CONCRETE DROP INLET 2 FT X 2 FT	42.000 FT	305.00000	12810.00				
0740 7311032 PRECAST CONCRETE DROP INLET 3 FT X 2 FT	5.000 FT	320.00000	1600.00				
0750 7320018A 18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	1.000 EA	175.00000	175.00				
0760 7320030A 30 IN. (750 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	2.000 EA	335.00000	670.00				
0770 7320612 12 IN. (300 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	425.00000	850.00				
0780 7320618 18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	3.000 EA	480.00000	1440.00				
0790 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	3.000 EA	640.00000	1920.00				
0800 7320630 30 IN. (750 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	900.00000	1800.00				
0810 7321016A 24 IN. (600 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	1.000 EA	1775.00000	1775.00				
0820 7321018A 36 IN. (900 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	2.000 EA	2750.00000	5500.00				
0830 8034000 BUFFALOGRASS SODDING	9741.000 SQYD	6.75000	65751.75				
0840 8051000A SEEDING - COOL SEASON MIXTURES	36.100 ACRE	1650.00000	59565.00				
0850 8061016 SEDIMENT REMOVAL	369.000 CUYD	20.00000	7380.00				
0860 8061019 SILT FENCE	16772.000 LF	2.50000	41930.00				
0870 8061022 TYPE II DITCH CHECK	201.000 EA	175.00000	35175.00				
0880 8064107 TYPE G EROSION CONTROL BLANKET	6681.000 SQYD	3.85000	25721.85				
0890 8064108 TYPE H EROSION CONTROL BLANKET	3853.000 SQYD	3.85000	14834.05				
SECTION TOTALS		$	3,172,317.95	$		$	

SECTION 0002 ALT PVMT A ITEMS - J5P0907

TABULATION OF BIDS

CALL ORDER : 503 CONTRACT ID : 070928-503 COUNTIES : BOONE
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0011105 Gaines Construction, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0900 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	18226.000 SQYD						
0910 4039905 MISC. 11.5 IN ASPH. CONC. PAVMT. SP125C	14550.000 SQYD						
0920 6206308 TYPE B EPOXY PAVEMENT MARKING, 6 IN., WHITE	9362.000 LF						
0930 6206309 TYPE B EPOXY PAVEMENT MARKING, 6 IN., YELLOW	3763.000 LF						
0940 6206314 TYPE B EPOXY PAVEMENT MARKING, 12 IN., WHITE	1932.000 LF						
SECTION TOTALS		$		$		$	
SECTION 0003 ALT PVMT B ITEMS - J5P0907							
0950 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	11148.000 SQYD	5.75000	64101.00				
0960 3049905 MISC. TYPE 5 AGGREGATE FOR BASE (8 IN. THICK)	7078.700 SQYD	10.75000	76096.03				
0970 5021308 CONCRETE PAVEMENT (8 IN. NON-REINFORCED 15 FT. JOINTS)	14550.000 SQYD	40.50000	589275.00				
0980 6206503 POLYUREA PAVEMENT MARKING, 6 IN., WHITE	9362.000 LF	0.52000	4868.24				
0990 6206504 POLYUREA PAVEMENT MARKING, 6 IN., YELLO	3763.000 LF	0.52000	1956.76				
1000 6206511 POLYUREA PAVEMENT MARKING, 12 IN., WHIT	1932.000 LF	1.15000	2221.80				
SECTION TOTALS		$	738,518.83	$		$	
SECTION 0004 HIGHWAY LIGHTING ITEMS - J5P0907							
1010 9011064 LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 3	10.000 EA	2592.00000	25920.00				
1020 9011106 BRACKET ARM, 6 FT. OR 1.8 M	5.000 EA	234.00000	1170.00				
1030 9011115 BRACKET ARM, 15 FT. OR 4.6 M	5.000 EA	602.00000	3010.00				

TABULATION OF BIDS

CALL ORDER : 503 CONTRACT ID : 070928-503 COUNTIES : BOONE
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011105 Gaines Construction, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1040 9011310 LUMINAIRE, 250 WATT HIGH PRESSURE SODIU	10.000	EA	277.00000	2770.00				
1050 9012230 BASE MOUNTED CONTROL STATION 240 VOLT - 4 CIRCUIT	2.000	EA	3186.00000	6372.00				
1060 9013002 CONDUIT, 2 IN. RIGID, IN TRENCH	214.000	LF	10.65000	2279.10				
1070 9013003 CONDUIT, 3 IN. RIGID, IN TRENCH	629.000	LF	12.17000	7654.93				
1080 9014003 CONDUIT, 3 IN. RIGID, PUSHED	308.000	LF	20.00000	6160.00				
1090 9015010 TRENCHING TYPE I	3091.000	LF	2.50000	7727.50				
1100 9016110 PULL BOX, PREFORMED CLASS 1	9.000	EA	920.00000	8280.00				
1110 9017002 CABLE, 2 AWG 1 CONDUCTOR	1550.000	LF	3.40000	5270.00				
1120 9017110 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	1110.000	LF	0.80000	888.00				
1130 9017202 WIRE, 2 AWG, BARE NEUTRAL	780.000	LF	2.60000	2028.00				
1140 9017407 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	4200.000	LF	3.57000	14994.00				
1150 9018245 POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	10.000	EA	1448.00000	14480.00				
1160 9018613 POWER SUPPLY ASSEMBLY, TYPE 2, 240/120 VOLT SERVICE, LIGHTING AND SIGNALS	2.000	EA	3186.00000	6372.00				
SECTION TOTALS			$	115,375.53	$		$	
SECTION 0005 HIGHWAY SIGNAL ITEMS - J5P0907								
1170 9020211 SIGNAL HEAD, TYPE 1S	12.000	EA	525.00000	6300.00				
1180 9020213 SIGNAL HEAD, TYPE 3S	2.000	EA	744.00000	1488.00				
1190 9020513 SIGNAL HEAD, TYPE 3B	12.000	EA	762.00000	9144.00				

TABULATION OF BIDS

CALL ORDER : 503 CONTRACT ID : 070928-503 COUNTIES : BOONE
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011105 Gaines Construction, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1200 9020515 SIGNAL HEAD, TYPE 5B	2.000	EA	1292.00000	2584.00				
1210 9022708 POST, SIGNAL 8 FT. OR 2.4 M	2.000	EA	531.00000	1062.00				
1220 9023225 POST, TYPE C, 25 FT. ARM OR 7.6 M ARM	3.000	EA	5365.00000	16095.00				
1230 9023242 POST, TYPE C, 42 FT. ARM OR 12.8 M ARM	2.000	EA	8569.00000	17138.00				
1240 9023243 POST, TYPE C, 43 FT. ARM OR 13.1 M ARM	1.000	EA	8605.00000	8605.00				
1250 9024281 CONTROLLER ASSEMBLY HOUSING, KEYBOARD ENTRY, 8 PHASE NEMA CONTROLLER	2.000	EA	12378.00000	24756.00				
1260 9024300 SYSTEM MASTER	1.000	EA	3865.00000	3865.00				
1270 9024920 DETECTOR, PUSHBUTTON	12.000	EA	139.00000	1668.00				
1280 9024975 VIDEO DETECTION SYSTEM	2.000	EA	24426.00000	48852.00				
1290 9025200 CONDUIT, 2 IN., TRENCH	640.000	LF	10.65000	6816.00				
1300 9025400 CONDUIT, 4 IN., TRENCH	600.000	LF	13.60000	8160.00				
1310 9028204 CABLE, 4 AWG 1 CONDUCTOR, POWER	750.000	LF	2.36000	1770.00				
1320 9028206 CABLE, 6 AWG 1 CONDUCTOR, POWER	420.000	LF	1.61000	676.20				
1330 9028302 CABLE, 12 AWG 2 CONDUCTOR	1480.000	LF	1.47000	2175.60				
1340 9028305 CABLE, 12 AWG 5 CONDUCTOR	1580.000	LF	2.06000	3254.80				
1350 9028307 CABLE, 12 AWG 7 CONDUCTOR	2570.000	LF	2.47000	6347.90				
1360 9028350 FIBER OPTIC CABLE, 6 - FIBER, SINGLE MODE	920.000	LF	2.59000	2382.80				
1370 9028810 PULL BOX, PREFORMED CLASS 1	3.000	EA	920.00000	2760.00				
1380 9028811 PULL BOX, PREFORMED CLASS 2	5.000	EA	1400.00000	7000.00				
1390 9028812 PULL BOX, PREFORMED CLASS 3	4.000	EA	2029.00000	8116.00				

TABULATION OF BIDS

CALL ORDER : 503 CONTRACT ID : 070928-503 COUNTIES : BOONE
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011105 Gaines Construction, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1400 9028816 PULL BOX, PREFORMED CLASS 5	6.000	EA	1660.00000	9960.00				
1410 9029100 BASE, CONCRETE	25.700	CUYD	999.00000	25674.30				
SECTION TOTALS			$	226,650.60	$		$	
SECTION 0006 HIGHWAY SIGNING ITEMS - J5P0907								
1420 9031010 CONCRETE FOOTINGS, EMBEDDED	20.300	CUYD	800.00000	16240.00				
1430 9031210 STRUCTURAL STEEL POSTS	9520.000	LB	2.20000	20944.00				
1440 9031220 PIPE POSTS	1940.000	LB	2.30000	4462.00				
1450 9031240 BREAKAWAY ASSEMBLY	46.000	EA	70.00000	3220.00				
1460 9031252 7 FT. CHANNEL POST DELINEATOR, DOUBLE STACKED WHITE	12.000	EA	32.00000	384.00				
1470 9031256 7 FT. CHANNEL POST DELINEATOR, WHITE	44.000	EA	30.00000	1320.00				
1480 9031257 7 FT. CHANNEL POST DELINEATOR, AMBER	6.000	EA	30.00000	180.00				
1490 9031258 7 FT. CHANNEL POST DELINEATOR, WHITE/RE	13.000	EA	32.00000	416.00				
1500 9031259 7 FT. CHANNEL POST DELINEATOR, AMBER/RE	6.000	EA	32.00000	192.00				
1510 9031270A PERFORATED SQUARE STEEL TUBE POST, 2 IN , 12 GA.	136.000	LF	12.00000	1632.00				
1520 9031271 PERFORATED SQUARE STEEL TUBE POST ANCHO	39.000	LF	20.00000	780.00				
1530 9035004 TYPE SHR2L-1 SIGN	306.000	SQFT	18.00000	5508.00				
1540 9035011 SIGN, TYPE STR2L-3	1346.000	SQFT	18.50000	24901.00				
1550 9035066 SIGNAL SIGN, TYPE SHR2L-3	64.900	SQFT	32.00000	2076.80				
SECTION TOTALS			$	82,255.80	$		$	
SECTION 0007 BRIDGE NO. A7588 - J5P0907								

TABULATION OF BIDS

CALL ORDER : 503 CONTRACT ID : 070928-503 COUNTIES : BOONE
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011105 Gaines Construction, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1560 2061000 CLASS 1 EXCAVATION	130.000	CUYD	48.99000	6368.70				
1570 6071066 (72 IN.) PEDESTRIAN FENCE (STRUCTURES)	470.000	LF	72.00000	33840.00				
1580 7021012 STRUCTURAL STEEL PILES (12 IN.)	1850.000	LF	50.76000	93906.00				
1590 7027000 PILE POINT REINFORCEMENT	60.000	EA	112.20000	6732.00				
1600 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	171.700	CUYD	455.85000	78269.45				
1610 7034212 SLAB ON STEEL	1835.000	SQYD	223.03000	409260.05				
1620 7034215 SAFETY BARRIER CURB	387.000	LF	62.28000	24102.36				
1630 7061060 REINFORCING STEEL (BRIDGES)	15820.000	LB	1.08000	17085.60				
1640 7071000 CONDUIT SYSTEM ON STRUCTURE		LUMP	4343.00000	4343.00				
1650 7121121 FABRICATED STRUCTURAL LOW ALLOY STEEL (PLATE GIRDER) A709, GRADE 50	439610.000	LB	1.60000	703376.00				
1660 7123610 SLAB DRAIN	12.000	EA	367.41000	4408.92				
1670 7125365A INTERMEDIATE FIELD COAT (SYSTEM G)	22100.000	SQFT	1.70000	37570.00				
1680 7125370A FINISH FIELD COAT (SYSTEM G)	2800.000	SQFT	1.00000	2800.00				
1690 7129911 MISC. FAB. STRUC. LOW ALLOY STEEL (AESTHETICS)	24330.000	LB	2.75000	66907.50				
1700 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	2838.04000	5676.08				
1710 7161003 LAMINATED NEOPRENE BEARING PAD (TAPERED	18.000	EA	750.17000	13503.06				
1720 7162000 LAMINATED NEOPRENE BEARING PAD ASSEMBLY	9.000	EA	1339.21000	12052.89				
1730 7251000 CORRUGATED METAL PIPE PILE SPACERS	20.000	EA	691.49000	13829.80				
SECTION TOTALS			$ 1,534,031.41		$		$	
SECTION 0008 WALL NO. A7589 - J5P0907								

TABULATION OF BIDS

CALL ORDER : 503 CONTRACT ID : 070928-503 COUNTIES : BOONE
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011105 Gaines Construction, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1740 2064500 SELECT GRANULAR BACKFILL FOR STRUCTURAL SYSTEMS	136.000	CUYD	35.00000	4760.00				
1750 6071066 (72 IN.) PEDESTRIAN FENCE (STRUCTURES)	98.000	LF	72.00000	7056.00				
1760 6240104A SEPARATION GEOTEXTILE	114.000	SQYD	6.00000	684.00				
1770 7032009 CLASS B CONCRETE (RETAINING WALLS)	64.900	CUYD	550.00000	35695.00				
1780 7061040 REINFORCING STEEL (RETAINING WALL)	2890.000	LB	1.55000	4479.50				
1790 7101000 REINFORCING STEEL (EPOXY COATED)	1050.000	LB	2.15000	2257.50				
SECTION TOTALS			$	54,932.00	$		$	
SECTION 0009 WALL NO. A7590 - J5P0907								
1800 2064500 SELECT GRANULAR BACKFILL FOR STRUCTURAL SYSTEMS	147.000	CUYD	35.00000	5145.00				
1810 6071066 (72 IN.) PEDESTRIAN FENCE (STRUCTURES)	98.000	LF	72.00000	7056.00				
1820 6240104A SEPARATION GEOTEXTILE	114.000	SQYD	6.00000	684.00				
1830 7032009 CLASS B CONCRETE (RETAINING WALLS)	71.200	CUYD	550.00000	39160.00				
1840 7061040 REINFORCING STEEL (RETAINING WALL)	3450.000	LB	1.55000	5347.50				
1850 7101000 REINFORCING STEEL (EPOXY COATED)	1050.000	LB	2.15000	2257.50				
SECTION TOTALS			$	59,650.00	$		$	
SECTION 0010 WALL NO. A7591 - J5P0907								
1855 6059901 MISC. SHEAR KEY AND DRAIN		LUMP	9000.00000	9000.00				
1860 7201000 MECHANICALLY STABILIZED EARTH WALL SYSTEMS	2601.000	SQFT	52.00000	135252.00				
SECTION TOTALS			$	144,252.00	$		$	
SECTION 0011 WALL NO. A7592 - J5P0907								

TABULATION OF BIDS

CALL ORDER : 503 CONTRACT ID : 070928-503 COUNTIES : BOONE
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011105 Gaines Construction, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1870 2064500 SELECT GRANULAR BACKFILL FOR STRUCTURAL SYSTEMS	136.000	CUYD	35.00000	4760.00				
1880 6071066 (72 IN.) PEDESTRIAN FENCE (STRUCTURES)	98.000	LF	72.00000	7056.00				
1890 6240104A SEPARATION GEOTEXTILE	114.000	SQYD	6.00000	684.00				
1900 7032009 CLASS B CONCRETE (RETAINING WALLS)	64.900	CUYD	550.00000	35695.00				
1910 7061040 REINFORCING STEEL (RETAINING WALL)	2890.000	LB	1.55000	4479.50				
1920 7101000 REINFORCING STEEL (EPOXY COATED)	1020.000	LB	2.15000	2193.00				
SECTION TOTALS			$	54,867.50	$		$	
SECTION 0012 WALL NO. A7593 - J5P0907								
1930 2064500 SELECT GRANULAR BACKFILL FOR STRUCTURAL SYSTEMS	147.000	CUYD	35.00000	5145.00				
1940 6071066 (72 IN.) PEDESTRIAN FENCE (STRUCTURES)	98.000	LF	72.00000	7056.00				
1950 6240104A SEPARATION GEOTEXTILE	114.000	SQYD	6.00000	684.00				
1960 7032009 CLASS B CONCRETE (RETAINING WALLS)	71.200	CUYD	550.00000	39160.00				
1970 7061040 REINFORCING STEEL (RETAINING WALL)	3450.000	LB	1.55000	5347.50				
1980 7101000 REINFORCING STEEL (EPOXY COATED)	1050.000	LB	2.15000	2257.50				
SECTION TOTALS			$	59,650.00	$		$	
SECTION 0013 WALL NO. A7594 - J5P0907								
1985 6059901 MISC. SHEAR KEY AND DRAIN		LUMP	9000.00000	9000.00				
1990 7201000 MECHANICALLY STABILIZED EARTH WALL SYSTEMS	2805.000	SQFT	52.00000	145860.00				
SECTION TOTALS			$	154,860.00	$		$	
SECTION 0014 ROADWAY ITEMS - J5P0907B								

TABULATION OF BIDS

CALL ORDER : 503 CONTRACT ID : 070928-503 COUNTIES : BOONE
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011105 Gaines Construction, Inc. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
2000 2013000 CLEARING AND GRUBBING CLEARING / GRUBBING	1.000	ACRE	4550.00000	4550.00				
2010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	40000.00000	40000.00				
2020 2031000 CLASS A EXCAVATION	160216.000	CUYD	4.65000	745004.40				
2030 2036000 COMPACTING EMBANKMENT	139318.000	CUYD	0.55000	76624.90				
2040 2037075 COMPACTING IN CUT	26.200	STA	375.00000	9825.00				
2050 2039901 MISC. POND (DRAIN, MUCK & FILL)		LUMP	12500.00000	12500.00				
2060 2063000 CLASS 3 EXCAVATION	3333.000	CUYD	11.00000	36663.00				
2070 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	42336.000	SQYD	5.75000	243432.00				
2080 5021308 CONCRETE PAVEMENT (8 IN. NON-REINFORCED 15 FT. JOINTS)	30315.000	SQYD	40.50000	1227757.50				
2090 6044011 PIPE COLLAR, TYPE A	1.000	EA	1000.00000	1000.00				
2100 6049903 MISC. UTILITY CASING, 18 IN.	548.000	LF	45.00000	24660.00				
2110 6049903 MISC. UTILITY CASING, 6 IN.	237.000	LF	27.00000	6399.00				
2120 6049903 MISC. UTILITY CASING, 8 IN.	548.000	LF	30.00000	16440.00				
2130 6081010 CONCRETE CURB RAMP	96.000	SQYD	125.00000	12000.00				
2140 6086004 CONCRETE SIDEWALK, 4 IN.	6445.000	SQYD	30.00000	193350.00				
2150 6091051 CURB AND GUTTER TYPE A	944.000	LF	28.25000	26668.00				
2160 6091052 CURB AND GUTTER TYPE B	14356.000	LF	18.00000	258408.00				
2170 6092011 INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A	5931.000	LF	6.50000	38551.50				
2180 6097000 ROCK LINING	12.000	CUYD	90.00000	1080.00				

TABULATION OF BIDS

CALL ORDER : 503 CONTRACT ID : 070928-503 COUNTIES : BOONE
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011105 Gaines Construction, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
2190 6141022 GRATE AND BEARING PLATE (3 FT. X 3 FT. OR 914 MM X 914 MM)	5.000	EA	690.00000	3450.00				
2200 6141120 CURVED VANE GRATE AND FRAME (2 FT. X 2 FT. OR 600MM X 600MM)	53.000	EA	365.00000	19345.00				
2210 6161005 CONSTRUCTION SIGNS	100.000	SQFT	10.00000	1000.00				
2220 6161030 TYPE III MOVEABLE BARRICADE	6.000	EA	100.00000	600.00				
2230 6181000 MOBILIZATION		LUMP	175000.00000	175000.00				
2240 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	487.000	LF	24.00000	11688.00				
2250 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	16.000	EA	340.00000	5440.00				
2260 6205131 TYPE 2 PREFORMED MARKING TAPE (GROOVED) STRAIGHT ARROW	4.000	EA	340.00000	1360.00				
2270 6205132 TYPE 2 PREFORMED MARKING TAPE (GROOVED) COMBINATION STRAIGHT-LEFT/RIGHT ARROW	1.000	EA	680.00000	680.00				
2280 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	397.000	LF	0.40000	158.80				
2290 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	1130.000	LF	0.40000	452.00				
2300 6205902 6 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	10301.000	LF	0.40000	4120.40				
2310 6205903 6 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	528.000	LF	0.40000	211.20				
2320 6205906 12 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	31.000	LF	3.00000	93.00				
2330 6209903 MISC. TYPE 2 PREF MARK TAPE (GRVD) 12 IN WHITE	2567.000	LF	8.00000	20536.00				

TABULATION OF BIDS

CALL ORDER : 503 CONTRACT ID : 070928-503 COUNTIES : BOONE
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011105 Gaines Construction, Inc. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
2340 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	65000.00000	65000.00				
2350 7261315 15 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	1759.000	LF	34.50000	60685.50				
2360 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	3691.000	LF	36.00000	132876.00				
2370 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	295.000	LF	42.00000	12390.00				
2380 7311022 PRECAST CONCRETE DROP INLET 2 FT X 2 FT	304.000	FT	280.00000	85120.00				
2390 7311033 PRECAST CONCRETE DROP INLET 3 FT X 3 FT	23.000	FT	345.00000	7935.00				
2400 7320615 15 IN. (375 MM) PRECAST CONCRETE FLARED END SECTION	2.000	EA	430.00000	860.00				
2410 7320618 18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	2.000	EA	480.00000	960.00				
2420 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	5.000	EA	640.00000	3200.00				
2430 8051000A SEEDING - COOL SEASON MIXTURES	27.400	ACRE	1650.00000	45210.00				
2440 8061015 SEDIMENT BASIN	11663.000	CUYD	3.50000	40820.50				
2450 8061016 SEDIMENT REMOVAL	295.000	CUYD	20.00000	5900.00				
2460 8061019 SILT FENCE	14904.000	LF	2.50000	37260.00				
2470 8061021 TYPE I DITCH CHECK	114.000	EA	100.00000	11400.00				
SECTION TOTALS			$	3,728,664.70	$		$	
SECTION 0015 ALT PVMT A ITEMS - J5P0907B								
2480 4010104 11 INCHES, BITUMINOUS PAVEMENT	8962.000	SQYD						
SECTION TOTALS			$		$		$	
SECTION 0016 ALT PVMT B ITEMS - J5P0907B								

TABULATION OF BIDS

CALL ORDER : 503 CONTRACT ID : 070928-503 COUNTIES : BOONE
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0011105 Gaines Construction, Inc. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
2490 5021308 CONCRETE PAVEMENT (8 IN. NON-REINFORCED 15 FT. JOINTS)	8962.000 SQYD	40.50000	362961.00				
SECTION TOTALS		$	362,961.00	$		$	
SECTION 0017 HIGHWAY LIGHTING ITEMS - J5P0907B							
2500 9011060 LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 1	31.000 EA	2828.00000	87668.00				
2510 9011106 BRACKET ARM, 6 FT. OR 1.8 M	31.000 EA	234.00000	7254.00				
2520 9011310 LUMINAIRE, 250 WATT HIGH PRESSURE SODIU	31.000 EA	277.00000	8587.00				
2530 9012231 BASE MOUNTED CONTROL STATION 480 VOLT-4 CIRCUIT	1.000 EA	2962.00000	2962.00				
2540 9013003 CONDUIT, 3 IN. RIGID, IN TRENCH	527.000 LF	12.17000	6413.59				
2550 9015020 TRENCHING TYPE II	5552.000 LF	3.93000	21819.36				
2560 9016110 PULL BOX, PREFORMED CLASS 1	11.000 EA	920.00000	10120.00				
2570 9017002 CABLE, 2 AWG 1 CONDUCTOR	50.000 LF	3.40000	170.00				
2580 9017110 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	3720.000 LF	0.80000	2976.00				
2590 9017202 WIRE, 2 AWG, BARE NEUTRAL	30.000 LF	2.79000	83.70				
2600 9017404 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 6 AWG	3890.000 LF	4.00000	15560.00				
2610 9017407 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	2560.000 LF	3.57000	9139.20				
2620 9018245 POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	31.000 EA	1448.00000	44888.00				
2630 9018622 POWER SUPPLY ASSEMBLY, TYPE 2, 480 VOLT SERVICE, LIGHTING ONLY	1.000 EA	2962.00000	2962.00				
SECTION TOTALS		$	220,602.85	$		$	
SECTION 0018 TRAFFIC SIGNAL ITEMS - J5P0907B							

TABULATION OF BIDS

CALL ORDER : 503 CONTRACT ID : 070928-503 COUNTIES : BOONE
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011105 Gaines Construction, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
2640 9025200 CONDUIT, 2 IN., TRENCH	1099.000	LF	10.65000	11704.35				
2650 9025400 CONDUIT, 4 IN., TRENCH	596.000	LF	13.60000	8105.60				
2660 9028811 PULL BOX, PREFORMED CLASS 2	3.000	EA	1180.00000	3540.00				
2670 9028812 PULL BOX, PREFORMED CLASS 3	2.000	EA	1770.00000	3540.00				
2680 9028816 PULL BOX, PREFORMED CLASS 5	7.000	EA	1660.00000	11620.00				
2690 9029100 BASE, CONCRETE	15.700	CUYD	770.00000	12089.00				
SECTION TOTALS			$	50,598.95	$		$	
SECTION 0019 HIGHWAY SIGNING ITEMS - J5P0907B								
2700 9031270A PERFORATED SQUARE STEEL TUBE POST, 2 IN , 12 GA.	794.000	LF	12.00000	9528.00				
2710 9031271 PERFORATED SQUARE STEEL TUBE POST ANCHO	195.000	LF	20.00000	3900.00				
2720 9035004 TYPE SHR2L-1 SIGN	241.000	SQFT	18.00000	4338.00				
SECTION TOTALS			$	17,766.00	$		$	
CONTRACT TOTALS			$	10,777,955.12	$	0.00	$	

VENDOR RANKING

CALL ORDER : 601 CONTRACT ID : 070928-601 COUNTIES : ST LOUIS CITY
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 06
CONTRACT TIME : 08/29/08 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) : J6I1929
J6S1987

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010340	Gerstner Electric Inc.	$ 543,170.00	100.0000%
2	0010349	T.G.B., Inc.	$ 659,758.00	121.4644%
3	0025731	Custom Lighting Services, LLC	$ 696,587.00	128.2447%

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 070928-601 COUNTIES : ST LOUIS CITY
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010340 Gerstner Electric Inc. UNIT PRICE	AMOUNT	(2) 0010349 T.G.B., Inc. UNIT PRICE	AMOUNT	(3) 0025731 Custom Lighting Services, LLC UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J6I1929								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	661.00000	661.00	6400.00000	6400.00	2114.00000	2114.00
0020 6086004 CONCRETE SIDEWALK, 4 IN.	3.700	SQYD	540.00000	1998.00	120.00000	444.00	500.00000	1850.00
0030 6161005 CONSTRUCTION SIGNS	149.000	SQFT	5.00000	745.00	10.00000	1490.00	17.00000	2533.00
0040 6161020 CHANNELIZER (DRUM-LIKE)	23.000	EA	30.00000	690.00	50.00000	1150.00	117.00000	2691.00
0050 6161040 FLASHING ARROW PANEL	2.000	EA	430.00000	860.00	500.00000	1000.00	802.00000	1604.00
0060 6181000 MOBILIZATION		LUMP	2017.00000	2017.00	3500.00000	3500.00	28000.00000	28000.00
0070 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	1.00000	1.00	850.00000	850.00	3350.00000	3350.00
SECTION TOTALS			$	6,972.00	$	14,834.00	$	42,142.00
SECTION 0002 TRAFFIC SIGNAL ITEMS - J6I1929								
0080 9025200 CONDUIT, 2 IN., TRENCH	155.000	LF	10.58000	1639.90	8.00000	1240.00	11.00000	1705.00
0090 9028811 PULL BOX, PREFORMED CLASS 2	7.000	EA	1142.00000	7994.00	1350.00000	9450.00	1285.00000	8995.00
0100 9028816 PULL BOX, PREFORMED CLASS 5	1.000	EA	1983.00000	1983.00	1650.00000	1650.00	1425.00000	1425.00
0110 9029901 MISC. TRAFFIC SIGNAL MAINTENANCE AND PROGRAMMI		LUMP	744.00000	744.00	6000.00000	6000.00	525.00000	525.00
0120 9029902 MISC. MODIFY EXISTING SIGNAL CABINET ASSEMBLY	1.000	EA	4614.00000	4614.00	9200.00000	9200.00	8500.00000	8500.00
0130 9029902 MISC. NEMA 8-PHASE SIGNAL CONTROLER	1.000	EA	4260.00000	4260.00	9000.00000	9000.00	10700.00000	10700.00
0140 9029902 MISC. NETWORK CONNECTED SIGNAL MONITOR	2.000	EA	1570.00000	3140.00	1600.00000	3200.00	1525.00000	3050.00
0150 9029902 MISC. REPLACE AND MODIFY SIGNAL CABINET COMPON	1.000	EA	5617.00000	5617.00	6300.00000	6300.00	5325.00000	5325.00
0160 9029903 MISC. CONDUIT, 2 IN., PUSHED	670.000	LF	14.27000	9560.90	22.00000	14740.00	16.00000	10720.00
SECTION TOTALS			$	39,552.80	$	60,780.00	$	50,945.00
SECTION 0003 ITS ITEMS - J6I1929								

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 070928-601 COUNTIES : ST LOUIS CITY
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010340 Gerstner Electric Inc. UNIT PRICE	AMOUNT	(2) 0010349 T.G.B., Inc. UNIT PRICE	AMOUNT	(3) 0025731 Custom Lighting Services, LLC UNIT PRICE	AMOUNT
0170 9108352 FIBER OPTIC CABLE, 24-STRAND, 18 SINGLE MODE, 6 MULTIMODE	710.000 LF	3.28000	2328.80	4.85000	3443.50	3.50000	2485.00
0180 9109902 MISC. 12 FIBER TERMINATION ENCLOSURE	1.000 EA	366.00000	366.00	1200.00000	1200.00	815.00000	815.00
0190 9109902 MISC. MEDIA CONVERTER, 1 E/1 FO PORT, S	1.000 EA	1133.00000	1133.00	1500.00000	1500.00	1250.00000	1250.00
0200 9109903 MISC. FIBER OPTIC CABLE, 24-STRAND, SINGLE MODE	560.000 LF	3.28000	1836.80	4.85000	2716.00	2.00000	1120.00
SECTION TOTALS		$	5,664.60	$	8,859.50	$	5,670.00
SECTION 0004 ROADWAY ITEMS - J6S1987							
0210 2022010 REMOVAL OF IMPROVEMENTS	LUMP	12036.00000	12036.00	18000.00000	18000.00	3960.00000	3960.00
0220 6139903 MISC. PARTIAL DEPTH SAW CUT AND REMOVAL	43.000 LF	10.73000	461.39	20.00000	860.00	100.00000	4300.00
0230 6139905 MISC. PAVEMENT REPAIR LIKE TYPE AND DEPTH	17.000 SQYD	95.00000	1615.00	120.00000	2040.00	365.00000	6205.00
0240 6161005 CONSTRUCTION SIGNS	149.000 SQFT	10.00000	1490.00	10.00000	1490.00	17.00000	2533.00
0250 6161020 CHANNELIZER (DRUM-LIKE)	34.000 EA	30.00000	1020.00	50.00000	1700.00	79.00000	2686.00
0260 6161040 FLASHING ARROW PANEL	2.000 EA	430.00000	860.00	500.00000	1000.00	800.00000	1600.00
0270 6181000 MOBILIZATION	LUMP	16728.06000	16728.06	20000.00000	20000.00	46220.00000	46220.00
0280 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	3.000 EA	350.00000	1050.00	400.00000	1200.00	525.00000	1575.00
0290 6205132 TYPE 2 PREFORMED MARKING TAPE (GROOVED) COMBINATION STRAIGHT-LEFT/RIGHT ARROW	1.000 EA	600.00000	600.00	700.00000	700.00	1050.00000	1050.00
0300 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING	LUMP	1000.00000	1000.00	4100.00000	4100.00	3350.00000	3350.00
0310 9029901 MISC. TRAFFIC SIGNAL MAINT. AND PROGRAMMING	LUMP	7434.00000	7434.00	26000.00000	26000.00	525.00000	525.00
SECTION TOTALS		$	44,294.45	$	77,090.00	$	74,004.00
SECTION 0005 TRAFFIC SIGNAL ITEMS - J6S1987							

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 070928-601 COUNTIES : ST LOUIS CITY
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010340 Gerstner Electric Inc. UNIT PRICE	AMOUNT	(2) 0010349 T.G.B., Inc. UNIT PRICE	AMOUNT	(3) 0025731 Custom Lighting Services, LLC UNIT PRICE	AMOUNT
0320 9011030 LIGHTING POLE, 30 FT. OR 9.0 M, TYPE AT	1.000 EA	2009.00000	2009.00	1660.00000	1660.00	1700.00000	1700.00
0330 9011062 LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 2	3.000 EA	2716.00000	8148.00	2285.00000	6855.00	2300.00000	6900.00
0340 9011064 LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 3	2.000 EA	2485.00000	4970.00	2135.00000	4270.00	2200.00000	4400.00
0350 9018230 POLE FOUNDATION (30 FT. OR 9.0 M MOUNTING HEIGHT)	1.000 EA	838.00000	838.00	1055.00000	1055.00	840.00000	840.00
0360 9018245 POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	5.000 EA	1239.00000	6195.00	1175.00000	5875.00	950.00000	4750.00
0370 9020123 SIGNAL HEAD, TYPE 33T	1.000 EA	1387.00000	1387.00	1485.00000	1485.00	1560.00000	1560.00
0380 9020213 SIGNAL HEAD, TYPE 3S	2.000 EA	738.00000	1476.00	725.00000	1450.00	1060.00000	2120.00
0390 9020214 SIGNAL HEAD, TYPE 4S	1.000 EA	950.00000	950.00	1000.00000	1000.00	1400.00000	1400.00
0400 9020513 SIGNAL HEAD, TYPE 3B	9.000 EA	761.00000	6849.00	785.00000	7065.00	1060.00000	9540.00
0410 9020514 SIGNAL HEAD, TYPE 4B	2.000 EA	998.00000	1996.00	1015.00000	2030.00	1500.00000	3000.00
0420 9020515 SIGNAL HEAD, TYPE 5B	2.000 EA	1304.00000	2608.00	1325.00000	2650.00	1900.00000	3800.00
0430 9022650 150 WATT 120 VOLT HIGH PRESSURE SODIUM LUMINAIRE	1.000 EA	272.00000	272.00	500.00000	500.00	560.00000	560.00
0440 9022715 POST, SIGNAL 15 FT. OR 4.6 M	2.000 EA	826.00000	1652.00	775.00000	1550.00	1700.00000	3400.00
0450 9023132 POST, TYPE CL, 32 FT. ARM OR 9.8 M ARM	1.000 EA	6236.00000	6236.00	7400.00000	7400.00	7660.00000	7660.00
0460 9023212 POST, TYPE C, 12 FT. ARM OR 3.7 M ARM	1.000 EA	3985.00000	3985.00	4400.00000	4400.00	4113.00000	4113.00
0470 9023235 POST, TYPE C, 35 FT. ARM OR 10.7 M ARM	1.000 EA	6094.00000	6094.00	7100.00000	7100.00	7400.00000	7400.00
0480 9023237 POST, TYPE C, 37 FT. ARM OR 11.3 M ARM	1.000 EA	6493.00000	6493.00	7400.00000	7400.00	7860.00000	7860.00
0490 9023239 POST, TYPE C, 39 FT. ARM OR 11.9 M ARM	1.000 EA	6577.00000	6577.00	7400.00000	7400.00	7860.00000	7860.00

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 070928-601 COUNTIES : ST LOUIS CITY
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010340 Gerstner Electric Inc. UNIT PRICE	AMOUNT	(2) 0010349 T.G.B., Inc. UNIT PRICE	AMOUNT	(3) 0025731 Custom Lighting Services, LLC UNIT PRICE	AMOUNT
0500 9023250 POST, TYPE C, 50 FT. ARM OR 15.2 M ARM	1.000 EA	8599.00000	8599.00	10500.00000	10500.00	10500.00000	10500.00
0510 9024944 DETECTOR, VEHICLE INDUCTION LOOP (2 CHANNEL - RACK MOUNTED)	8.000 EA	173.00000	1384.00	135.00000	1080.00	215.00000	1720.00
0520 9024975 VIDEO DETECTION SYSTEM	2.000 EA	24021.00000	48042.00	26850.00000	53700.00	36720.00000	73440.00
0530 9025020 CONDUIT, 1 IN., LOOP DETECTOR	32.000 LF	9.85000	315.20	50.00000	1600.00	12.00000	384.00
0540 9025200 CONDUIT, 2 IN., TRENCH	2853.000 LF	9.40000	26818.20	8.00000	22824.00	13.00000	37089.00
0550 9025400 CONDUIT, 4 IN., TRENCH	181.000 LF	13.83000	2503.23	12.00000	2172.00	14.00000	2534.00
0560 9027400 CONDUIT, 4 IN., PUSHED	582.000 LF	26.17000	15230.94	24.00000	13968.00	22.00000	12804.00
0570 9028100 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	80.000 LF	0.80000	64.00	1.50000	120.00	2.00000	160.00
0580 9028206 CABLE, 6 AWG 1 CONDUCTOR, POWER	870.000 LF	1.58000	1374.60	2.40000	2088.00	2.00000	1740.00
0590 9028208 CABLE, 8 AWG 1 CONDUCTOR, POWER	1950.000 LF	1.32000	2574.00	2.15000	4192.50	1.50000	2925.00
0600 9028302 CABLE, 12 AWG 2 CONDUCTOR	710.000 LF	1.54000	1093.40	2.00000	1420.00	1.50000	1065.00
0610 9028307 CABLE, 12 AWG 7 CONDUCTOR	4160.000 LF	2.44000	10150.40	2.95000	12272.00	3.00000	12480.00
0620 9028500 CABLE, LOOP DETECTOR, IN DUCT	1740.000 LF	5.38000	9361.20	4.00000	6960.00	5.00000	8700.00
0630 9028510 CABLE, LOOP DETECTOR, LEAD-IN	10370.000 LF	0.86000	8918.20	2.75000	28517.50	1.00000	10370.00
0640 9028810 PULL BOX, PREFORMED CLASS 1	16.000 EA	1074.00000	17184.00	1175.00000	18800.00	1100.00000	17600.00
0650 9028811 PULL BOX, PREFORMED CLASS 2	4.000 EA	1558.00000	6232.00	1350.00000	5400.00	1330.00000	5320.00
0660 9028812 PULL BOX, PREFORMED CLASS 3	2.000 EA	2029.00000	4058.00	1650.00000	3300.00	1592.00000	3184.00
0670 9029100 BASE, CONCRETE	26.100 CUYD	998.00000	26047.80	1015.00000	26491.50	1420.00000	37062.00
0680 9029902 MISC. CONTROLLER ASSEMBLY AND HOUSING	1.000 EA	10343.00000	10343.00	10200.00000	10200.00	12080.00000	12080.00
0690 9029902 MISC. CONTROLLER ASSEMBLY AND HOUSING WITH NE	2.000 EA	10137.00000	20274.00	11500.00000	23000.00	7150.00000	14300.00

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 070928-601 COUNTIES : ST LOUIS CITY
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010340 Gerstner Electric Inc. UNIT PRICE	AMOUNT	(2) 0010349 T.G.B., Inc. UNIT PRICE	AMOUNT	(3) 0025731 Custom Lighting Services, LLC UNIT PRICE	AMOUNT
0700 9029902 MISC. MODIFY EXISTING SIGNAL CABINET ASSEMBLY	1.000 EA	9033.00000	9033.00	11700.00000	11700.00	6980.00000	6980.00
0710 9029902 MISC. MODIFY EXISTING SIGNAL CABINET ASSEMBLY	1.000 EA	2313.00000	2313.00	7500.00000	7500.00	6980.00000	6980.00
0720 9029902 MISC. NETWORK CONNECT SIGNAL MONITOR	5.000 EA	1569.00000	7845.00	1600.00000	8000.00	1525.00000	7625.00
0730 9029902 MISC. PAD PWR SPPLY & LGHT CONT STAT 120V	1.000 EA	5570.00000	5570.00	6600.00000	6600.00	3780.00000	3780.00
0740 9029902 MISC. PAD PWR SPPLY SIG/ITS 120/240V	4.000 EA	3918.00000	15672.00	7800.00000	31200.00	3780.00000	15120.00
0750 9029902 MISC. PREFORMED CONTROLLER BASE	1.000 EA	1440.00000	1440.00	900.00000	900.00	3000.00000	3000.00
0760 9029902 MISC. SIGNAL HEAD, TYPE 33B	1.000 EA	1523.00000	1523.00	1500.00000	1500.00	1920.00000	1920.00
0770 9029902 MISC. SIGNAL HEAD, TYPE 35-T	1.000 EA	1664.00000	1664.00	1675.00000	1675.00	1850.00000	1850.00
0780 9029902 MISC. SIGNAL HEAD, TYPE 55B	1.000 EA	2608.00000	2608.00	2600.00000	2600.00	1850.00000	1850.00
0790 9029902 MISC. VIDEO DETECTION SYSTEM W/O CAMERA	2.000 EA	15948.00000	31896.00	15000.00000	30000.00	20000.00000	40000.00
0800 9029903 MISC. CONDUIT, 2 IN., PUSHED	431.000 LF	14.68000	6327.08	22.00000	9482.00	18.00000	7758.00
0810 9035066 SIGNAL SIGN, TYPE SHR2L-3	63.000 SQFT	44.30000	2790.90	40.00000	2520.00	86.00000	5418.00
SECTION TOTALS		$	377,984.15	$	433,427.50	$	446,601.00
SECTION 0006 ITS ITEMS - J6S1987							
0820 9108353 FIBER OPTIC CABLE, 12-STRAND, SINGLE MODE	680.000 LF	2.85000	1938.00	3.15000	2142.00	2.00000	1360.00
0830 9109902 MISC. 4.9 GHZ WIRELESS BRIDGE W/ PANEL ANTENNA	12.000 EA	3829.00000	45948.00	3400.00000	40800.00	4350.00000	52200.00
0840 9109902 MISC. 6 FIBER TERMINATION ENCLOSURE	3.000 EA	284.00000	852.00	1075.00000	3225.00	815.00000	2445.00
0850 9109902 MISC. CABINET, NEMA 4	4.000 EA	4142.00000	16568.00	3800.00000	15200.00	4500.00000	18000.00

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 070928-601 COUNTIES : ST LOUIS CITY
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010340 Gerstner Electric Inc. UNIT PRICE	AMOUNT	(2) 0010349 T.G.B., Inc. UNIT PRICE	AMOUNT	(3) 0025731 Custom Lighting Services, LLC UNIT PRICE	AMOUNT
0860 9109902 MISC. MEDIA CONVERTER, 1 E/1 FO PORT, S	1.000 EA	1132.00000	1132.00	1200.00000	1200.00	1220.00000	1220.00
0870 9109902 MISC. SERIAL/FIBER MODEM MULTI-MODE	2.000 EA	1132.00000	2264.00	1100.00000	2200.00	1000.00000	2000.00
SECTION TOTALS		$	68,702.00	$	64,767.00	$	77,225.00
CONTRACT TOTALS		$	543,170.00	$	659,758.00	$	696,587.00

VENDOR RANKING

CALL ORDER : 602 CONTRACT ID : 070928-602 COUNTIES : JEFFERSON
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 06
CONTRACT TIME : 10/01/08 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J6S1783
J6S1783, ROUTE BB, JEFFERSON COUNTY J6S1888
J6S1888, ROUTE BB, JEFFERSON COUNTY J6S1911
J6S1911, ROUTE BB, JEFFERSON COUNTY
***Bid Revisions No. 1

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010300	Unnerstall Contracting Company, Ltd.	$ 1,561,721.90	100.0000%
2	0011280	All Type Excavating Inc./dba L. Krupp Construction, Inc.	$ 1,644,465.11	105.2982%
3	0010307	N. B. West Contracting Company	$ 1,734,341.34	111.0531%
4	0011379	K.J.U., Inc. dba/K. J. Unnerstall Construction Co.	$ 1,761,708.95	112.8055%
5	0020131	R. V. Wagner Inc.	$ 1,774,408.70	113.6187%
6	0011105	Gaines Construction, Inc.	$ 1,829,983.33	117.1773%
7	0011534	X-L Contracting, Inc.	$ 1,927,406.18	123.4155%
8	0010208	Kozeny-Wagner, Inc.	$ 1,960,113.55	125.5098%

TABULATION OF BIDS

CALL ORDER : 602 CONTRACT ID : 070928-602 COUNTIES : JEFFERSON
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010300 Unnerstall Contracting Compa UNIT PRICE	 AMOUNT	(2) 0011280 All Type Exc dba L. Krupp Co UNIT PRICE	 AMOUNT	(3) 0010307 N. B. West Contracting Compan UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J6S1783							
0010 2022010 REMOVAL OF IMPROVEMENTS	LUMP	105000.00000	105000.00	5721.00000	5721.00	164471.40000	164471.40
0020 2039907 MISC. CLASS 4 UNCLASSIFIED EXCAVATION	148.000 CUYD	30.00000	4440.00	20.80000	3078.40	53.55000	7925.40
0030 2069907 MISC. CLASS 3 UNCLASSIFIED EXCAVATION	3864.000 CUYD	10.00000	38640.00	6.00000	23184.00	1.00000	3864.00
0040 2072000 LINEAR GRADING CLASS 2	30.800 STA	600.00000	18480.00	2140.15000	65916.62	1613.00000	49680.40
0050 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	2919.000 SQYD	3.75000	10946.25	12.37000	36108.03	9.30000	27146.70
0060 3105003 GRAVEL (A) OR CRUSHED STONE (B)	63.000 SQYD	20.00000	1260.00	21.27000	1340.01	10.00000	630.00
0070 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	589.500 TONS	54.00000	31833.00	59.75000	35222.63	63.00000	37138.50
0080 4019905 MISC. OPTIONAL PAVEMENT	2265.900 SQYD	21.00000	47583.90	44.16000	100062.14	60.25000	136520.48
0090 4039910 MISC. TEMPORARY HARD SURFACING	437.100 TONS	75.00000	32782.50	45.00000	19669.50	15.00000	6556.50
0100 4071005 TACK COAT	80.000 GAL	2.00000	160.00	9.20000	736.00	10.00000	800.00
0110 5021308 CONCRETE PAVEMENT (8 IN. NON-REINFORCED 15 FT. JOINTS)	16.000 SQYD	60.00000	960.00	83.60000	1337.60	85.00000	1360.00
0120 6079903 MISC. 5 STRAND BARBED WIRE FENCEFENCING	685.000 LF	10.00000	6850.00	7.38000	5055.30	10.00000	6850.00
0130 6096020 FURNISHING TYPE 2 ROCK DITCH LINER	141.000 CUYD	25.00000	3525.00	10.00000	1410.00	30.00000	4230.00
0140 6096042 PLACING TYPE 2 ROCK DITCH LINER	141.000 CUYD	25.00000	3525.00	43.80000	6175.80	32.00000	4512.00
0150 6097000 ROCK LINING	1502.000 CUYD	39.00000	58578.00	50.67000	76106.34	70.00000	105140.00
0160 6113010 FURNISHING TYPE 1 ROCK BLANKET	72.000 CUYD	25.00000	1800.00	16.80000	1209.60	30.00000	2160.00
0170 6113030 PLACING TYPE 1 ROCK BLANKET	72.000 CUYD	25.00000	1800.00	36.10000	2599.20	32.00000	2304.00
0180 6141023 GRATE AND BEARING PLATE (5 FT. X 2 FT. OR 1524 MM X 610 MM)	5.000 EA	840.00000	4200.00	525.00000	2625.00	575.00000	2875.00

TABULATION OF BIDS

CALL ORDER : 602 CONTRACT ID : 070928-602 COUNTIES : JEFFERSON
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010300 Unnerstall Contracting Compa UNIT PRICE	AMOUNT	(2) 0011280 All Type Exc dba L. Krupp Co UNIT PRICE	AMOUNT	(3) 0010307 N. B. West Contracting Compan UNIT PRICE	AMOUNT
0190 6141024 GRATE AND BEARING PLATE (5 FT. X 3 FT. OR 1524 MM X 914 MM)	1.000	EA	1300.00000	1300.00	525.00000	525.00	925.00000	925.00
0200 6161005 CONSTRUCTION SIGNS	651.000	SQFT	6.50000	4231.50	5.25000	3417.75	5.00000	3255.00
0210 6161025 CHANNELIZER (TRIM LINE)	25.000	EA	31.00000	775.00	42.00000	1050.00	25.00000	625.00
0220 6161030 TYPE III MOVEABLE BARRICADE	6.000	EA	94.00000	564.00	78.75000	472.50	250.00000	1500.00
0230 6161034 DIRECTIONAL INDICATOR BARRICADE WITH LIGHT	5.000	EA	125.00000	625.00	105.00000	525.00	125.00000	625.00
0240 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	6.000	EA	3750.00000	22500.00	3150.00000	18900.00	500.00000	3000.00
0250 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	125.00000	250.00	105.00000	210.00	100.00000	200.00
0260 6181000 MOBILIZATION		LUMP	17000.00000	17000.00	25032.00000	25032.00	80630.00000	80630.00
0270 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	3019.000	LF	0.25000	754.75	0.21000	633.99	0.25000	754.75
0280 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	3019.000	LF	0.25000	754.75	0.21000	633.99	0.25000	754.75
0290 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	1435.000	SQYD	8.40000	12054.00	7.35000	10547.25	9.00000	12915.00
0300 7034041 CLASS B-1 CONCRETE (CULVERTS)	61.200	CUYD	436.00000	26683.20	782.25000	47873.70	895.00000	54774.00
0310 7061030 REINFORCING STEEL (CULVERTS)	8850.000	LB	1.85000	16372.50	1.31000	11593.50	1.25000	11062.50
0320 7250315A 15 IN. PIPE GROUP B	75.000	LF	54.00000	4050.00	80.86000	6064.50	65.65000	4923.75
0330 7250318A 18 IN. PIPE GROUP B	224.000	LF	56.00000	12544.00	92.39000	20695.36	71.55000	16027.20
0340 7250324A 24 IN. PIPE GROUP B	178.000	LF	63.00000	11214.00	148.60000	26450.80	106.60000	18974.80
0350 7250330A 30 IN. PIPE GROUP B	161.000	LF	93.00000	14973.00	102.22000	16457.42	83.51000	13445.11
0360 7250336A 36 IN. PIPE GROUP B	267.000	LF	95.00000	25365.00	111.08000	29658.36	72.00000	19224.00

TABULATION OF BIDS

CALL ORDER : 602 CONTRACT ID : 070928-602 COUNTIES : JEFFERSON
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010300 Unnerstall Contracting Compa UNIT PRICE	 AMOUNT	(2) 0011280 All Type Exc dba L. Krupp Co UNIT PRICE	 AMOUNT	(3) 0010307 N. B. West Contracting Compan UNIT PRICE	 AMOUNT
0370 7250348A 48 IN. PIPE GROUP B	840.000 LF	131.00000	110040.00	123.40000	103656.00	63.50000	53340.00
0380 7250354A 54 IN. PIPE GROUP B	60.000 LF	140.00000	8400.00	207.12000	12427.20	132.00000	7920.00
0400 7250360A 60 IN. PIPE GROUP B	266.000 LF	145.00000	38570.00	243.67000	64816.22	132.00000	35112.00
0420 7250372A 72 IN. PIPE GROUP B	387.000 LF	150.00000	58050.00	296.25000	114648.75	152.00000	58824.00
0430 7250384A 84 IN. PIPE GROUP B	160.000 LF	179.00000	28640.00	273.77000	43803.20	181.00000	28960.00
0440 7311052 PRECAST CONCRETE DROP INLET 5 FT X 2 FT	15.000 FT	250.00000	3750.00	405.00000	6075.00	438.00000	6570.00
0450 7311053 PRECAST CONCRETE DROP INLET 5 FT X 3 FT	4.000 FT	500.00000	2000.00	405.00000	1620.00	475.00000	1900.00
0460 7320015A 15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	4.000 EA	300.00000	1200.00	138.00000	552.00	400.00000	1600.00
0470 7320018A 18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	8.000 EA	325.00000	2600.00	150.00000	1200.00	440.00000	3520.00
0480 7320024A 24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	7.000 EA	400.00000	2800.00	175.00000	1225.00	461.00000	3227.00
0490 7320030A 30 IN. (750 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	6.000 EA	640.00000	3840.00	225.00000	1350.00	571.00000	3426.00
0500 7320036A 36 IN. (900 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	4.000 EA	800.00000	3200.00	365.00000	1460.00	704.00000	2816.00
0510 7320048A 48 IN. (1200 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	10.000 EA	1275.00000	12750.00	620.00000	6200.00	1143.00000	11430.00
0520 7320054A 54 IN. (1350 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	2.000 EA	1500.00000	3000.00	757.00000	1514.00	1270.00000	2540.00
0530 7320060A 60 IN. (1500 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	8.000 EA	2100.00000	16800.00	1055.00000	8440.00	1740.00000	13920.00
0560 7320072A 72 IN. (1800 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	14.000 EA	2450.00000	34300.00	1275.00000	17850.00	2059.00000	28826.00

TABULATION OF BIDS

CALL ORDER : 602 CONTRACT ID : 070928-602 COUNTIES : JEFFERSON
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010300 Unnerstall Contracting Compa UNIT PRICE	AMOUNT	(2) 0011280 All Type Exc dba L. Krupp Co UNIT PRICE	AMOUNT	(3) 0010307 N. B. West Contracting Compan UNIT PRICE	AMOUNT
0570 7320084A 84 IN. (2100 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	6.000	EA	2860.00000	17160.00	1500.00000	9000.00	2414.00000	14484.00
0580 8051000A SEEDING - COOL SEASON MIXTURES	2.400	ACRE	3500.00000	8400.00	1733.00000	4159.20	3000.00000	7200.00
0590 8061016 SEDIMENT REMOVAL	125.000	CUYD	10.00000	1250.00	3.88000	485.00	1.00000	125.00
0600 8061019 SILT FENCE	4317.000	LF	2.50000	10792.50	2.10000	9065.70	0.50000	2158.50
0610 8061022 TYPE II DITCH CHECK	132.000	EA	250.00000	33000.00	184.00000	24288.00	25.00000	3300.00
SECTION TOTALS			$	944,916.85	$	1,042,133.56	$	1,098,978.74
SECTION 0002 CULVERT NO. A7424 - J6S1783								
0620 2063300 CLASS 4 EXCAVATION	90.000	CUYD	25.00000	2250.00	27.75000	2497.50	30.00000	2700.00
0630 2160500 REMOVAL OF BRIDGES		LUMP	4800.00000	4800.00	1325.00000	1325.00	2000.00000	2000.00
0640 7039903 MISC. PRECAST BOX CULVERT 2(8X2)	43.000	LF	960.00000	41280.00	1240.70000	53350.10	1235.00000	53105.00
SECTION TOTALS			$	48,330.00	$	57,172.60	$	57,805.00
SECTION 0003 ROADWAY ITEMS - J6S1888								
0650 2013000 CLEARING AND GRUBBING	1.000	ACRE	5000.00000	5000.00	3852.00000	3852.00	12000.00000	12000.00
0660 2022010 REMOVAL OF IMPROVEMENTS		LUMP	7000.00000	7000.00	16905.00000	16905.00	12699.00000	12699.00
0670 2031000 CLASS A EXCAVATION	444.000	CUYD	10.00000	4440.00	4.18000	1855.92	6.80000	3019.20
0680 2035500 EMBANKMENT IN PLACE	5081.000	CUYD	11.60000	58939.60	8.85000	44966.85	16.50000	83836.50
0690 2039907 MISC. CHANNEL CLEANOUT	161.000	CUYD	10.00000	1610.00	23.28000	3748.08	6.80000	1094.80
0700 2069907 MISC. UNCLASSIFIED CLASS 3 EXCAVATION	194.000	CUYD	20.00000	3880.00	10.00000	1940.00	1.00000	194.00
0710 2071000 LINEAR GRADING CLASS 1	2.500	STA	400.00000	1000.00	1903.00000	4757.50	1600.00000	4000.00
0720 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	2404.000	SQYD	3.95000	9495.80	4.78000	11491.12	5.00000	12020.00

TABULATION OF BIDS

CALL ORDER : 602 CONTRACT ID : 070928-602 COUNTIES : JEFFERSON
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010300 Unnerstall Contracting Compa UNIT PRICE	 AMOUNT	(2) 0011280 All Type Exc dba L. Krupp Co UNIT PRICE	 AMOUNT	(3) 0010307 N. B. West Contracting Compan UNIT PRICE	 AMOUNT
0730 3105003 GRAVEL (A) OR CRUSHED STONE (B)	496.000	SQYD	20.00000	9920.00	7.85000	3893.60	6.00000	2976.00
0740 4019905 MISC. OPTIONAL PAVEMENT	2404.400	SQYD	21.50000	51694.60	25.60000	61552.64	24.00000	57705.60
0750 6079903 MISC. 3 STRAND BARBED WIRE FENCE	820.000	LF	9.00000	7380.00	6.43000	5272.60	9.00000	7380.00
0760 6096020 FURNISHING TYPE 2 ROCK DITCH LINER	152.000	CUYD	25.00000	3800.00	10.00000	1520.00	30.00000	4560.00
0770 6096042 PLACING TYPE 2 ROCK DITCH LINER	152.000	CUYD	25.00000	3800.00	37.85000	5753.20	32.00000	4864.00
0780 6097000 ROCK LINING	135.000	CUYD	50.00000	6750.00	44.00000	5940.00	71.00000	9585.00
0790 6161005 CONSTRUCTION SIGNS	328.000	SQFT	6.25000	2050.00	5.25000	1722.00	5.00000	1640.00
0800 6161025 CHANNELIZER (TRIM LINE)	30.000	EA	50.00000	1500.00	42.00000	1260.00	25.00000	750.00
0810 6161030 TYPE III MOVEABLE BARRICADE	6.000	EA	94.00000	564.00	78.75000	472.50	250.00000	1500.00
0820 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	2.000	EA	3750.00000	7500.00	3150.00000	6300.00	500.00000	1000.00
0830 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	125.00000	250.00	105.00000	210.00	100.00000	200.00
0840 6181000 MOBILIZATION		LUMP	35000.00000	35000.00	16474.00000	16474.00	9000.00000	9000.00
0850 6191000 PAVEMENT EDGE TREATMENT	527.000	LF	10.00000	5270.00	2.86000	1507.22	1.00000	527.00
0860 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	1967.000	LF	0.25000	491.75	0.21000	413.07	0.25000	491.75
0870 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	1967.000	LF	0.25000	491.75	0.21000	413.07	0.25000	491.75
0880 6207000A PAVEMENT MARKING REMOVAL (PAINT)	273.000	LF	0.75000	204.75	0.63000	171.99	1.00000	273.00
0890 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	490.000	SQYD	8.40000	4116.00	7.35000	3601.50	9.00000	4410.00
0900 7250342A 42 IN. PIPE GROUP B	358.000	LF	57.00000	20406.00	40.00000	14320.00	50.00000	17900.00
0910 7320042A 42 IN. (1050 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	6.000	EA	1250.00000	7500.00	528.00000	3168.00	1050.00000	6300.00

TABULATION OF BIDS

CALL ORDER : 602 CONTRACT ID : 070928-602 COUNTIES : JEFFERSON
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010300 Unnerstall Contracting Compa UNIT PRICE	 AMOUNT	(2) 0011280 All Type Exc dba L. Krupp Co UNIT PRICE	 AMOUNT	(3) 0010307 N. B. West Contracting Compan UNIT PRICE	 AMOUNT
0920 8061016 SEDIMENT REMOVAL	26.000	CUYD	10.00000	260.00	5.00000	130.00	1.00000	26.00
0930 8061019 SILT FENCE	2279.000	LF	2.50000	5697.50	2.10000	4785.90	1.50000	3418.50
0940 8061022 TYPE II DITCH CHECK	3.000	EA	250.00000	750.00	183.75000	551.25	75.00000	225.00
SECTION TOTALS			$	266,761.75	$	228,949.01	$	264,087.10
SECTION 0004 HIGHWAY SIGNING - J6S1888								
0950 9031270A PERFORATED SQUARE STEEL TUBE POST, 2 IN , 12 GA.	27.000	LF	25.00000	675.00	12.87000	347.49	15.00000	405.00
0960 9031271 PERFORATED SQUARE STEEL TUBE POST ANCHO	7.000	LF	50.00000	350.00	27.45000	192.15	45.00000	315.00
0970 9035009 36 IN. OR 900 MM STOP SIGN	1.000	EA	500.00000	500.00	279.97000	279.97	300.00000	300.00
SECTION TOTALS			$	1,525.00	$	819.61	$	1,020.00
SECTION 0005 ROADWAY ITEMS - J6S1911								
0980 2071000 LINEAR GRADING CLASS 1	2.800	STA	600.00000	1680.00	2618.75000	7332.50	650.00000	1820.00
0990 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	46.800	TONS	135.00000	6318.00	97.54000	4564.87	125.00000	5850.00
1000 6062204 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION ONLY)	4.000	EA	2200.00000	8800.00	1951.00000	7804.00	2000.00000	8000.00
1010 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	4.000	EA	400.00000	1600.00	493.52000	1974.08	350.00000	1400.00
1020 6063015 TYPE A CRASHWORTHY END TERMINAL	4.000	EA	2200.00000	8800.00	2472.78000	9891.12	2200.00000	8800.00
1030 6161005 CONSTRUCTION SIGNS	438.000	SQFT	6.75000	2956.50	5.25000	2299.50	5.00000	2190.00
1040 6161030 TYPE III MOVEABLE BARRICADE	4.000	EA	94.00000	376.00	78.75000	315.00	250.00000	1000.00
1050 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	4.000	EA	3400.00000	13600.00	3150.00000	12600.00	500.00000	2000.00

TABULATION OF BIDS

CALL ORDER : 602 CONTRACT ID : 070928-602 COUNTIES : JEFFERSON
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010300 Unnerstall Contracting Compa UNIT PRICE	AMOUNT	(2) 0011280 All Type Exc dba L. Krupp Co UNIT PRICE	AMOUNT	(3) 0010307 N. B. West Contracting Compan UNIT PRICE	AMOUNT
1060 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	24.000	LF	45.00000	1080.00	40.00000	960.00	90.00000	2160.00
1070 6181000 MOBILIZATION		LUMP	2000.00000	2000.00	7420.00000	7420.00	5000.00000	5000.00
1080 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	258.000	LF	1.25000	322.50	1.05000	270.90	1.25000	322.50
1090 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	258.000	LF	1.25000	322.50	1.05000	270.90	1.25000	322.50
1100 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	488.000	SQYD	8.40000	4099.20	7.70000	3757.60	9.00000	4392.00
SECTION TOTALS			$	51,954.70	$	59,460.47	$	43,257.00
SECTION 0006 BRIDGE NO. R04861 - J6S1911								
1110 2162500 REMOVAL OF EXISTING BRIDGE DECKS	3563.000	SQFT	3.20000	11401.60	6.70000	23872.10	6.50000	23159.50
1120 2163502 PARTIAL REMOVAL OF SUBSTRUCTURE CONCRET		LUMP	2200.00000	2200.00	2160.00000	2160.00	5000.00000	5000.00
1130 7034212 SLAB ON STEEL	412.000	SQYD	289.00000	119068.00	269.50000	111034.00	315.00000	129780.00
1140 7034215 SAFETY BARRIER CURB	258.000	LF	79.00000	20382.00	76.27000	19677.66	88.00000	22704.00
1150 7110100 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHANE)		LUMP	2087.00000	2087.00	2100.00000	2100.00	2200.00000	2200.00
1160 7121100 FABRICATED STRUCTURAL LOW ALLOY STEEL (MISC)	3550.000	LB	8.40000	29820.00	9.69000	34399.50	6.00000	21300.00
1170 7123610 SLAB DRAIN	22.000	EA	210.00000	4620.00	234.30000	5154.60	200.00000	4400.00
1180 7125200 SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL	3100.000	SQFT	14.80000	45880.00	14.70000	45570.00	15.00000	46500.00
1190 7125210 FIELD APPLICATION OF INORGANIC ZINC PRIMER	3100.000	SQFT	2.20000	6820.00	2.10000	6510.00	2.50000	7750.00

TABULATION OF BIDS

CALL ORDER : 602 CONTRACT ID : 070928-602 COUNTIES : JEFFERSON
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010300 Unnerstall Contracting Compa UNIT PRICE	 AMOUNT	(2) 0011280 All Type Exc dba L. Krupp Co UNIT PRICE	 AMOUNT	(3) 0010307 N. B. West Contracting Compan UNIT PRICE	 AMOUNT
1200 7125365A INTERMEDIATE FIELD COAT (SYSTEM G)	900.000	SQFT	2.20000	1980.00	2.10000	1890.00	2.50000	2250.00
1210 7125370A FINISH FIELD COAT (SYSTEM G)	900.000	SQFT	2.20000	1980.00	2.10000	1890.00	2.50000	2250.00
1220 7126000 NON-DESTRUCTIVE TESTING	38.000	LF	52.50000	1995.00	44.00000	1672.00	50.00000	1900.00
SECTION TOTALS			$	248,233.60	$	255,929.86	$	269,193.50
CONTRACT TOTALS			$	1,561,721.90	$	1,644,465.11	$	1,734,341.34

TABULATION OF BIDS

CALL ORDER : 602 CONTRACT ID : 070928-602 COUNTIES : JEFFERSON
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011379 K.J.U., Inc. dba/ K.J. Unner UNIT PRICE	 AMOUNT	(5) 0020131 R. V. Wagner Inc. UNIT PRICE	 AMOUNT	(6) 0011105 Gaines Construction, Inc. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J6S1783								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	45500.00000	45500.00	64016.00000	64016.00	40000.00000	40000.00
0020 2039907 MISC. CLASS 4 UNCLASSIFIED EXCAVATION	148.000	CUYD	60.00000	8880.00	43.00000	6364.00	60.00000	8880.00
0030 2069907 MISC. CLASS 3 UNCLASSIFIED EXCAVATION	3864.000	CUYD	35.00000	135240.00	40.00000	154560.00	46.75000	180642.00
0040 2072000 LINEAR GRADING CLASS 2	30.800	STA	1500.00000	46200.00	2210.00000	68068.00	2025.00000	62370.00
0050 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	2919.000	SQYD	4.25000	12405.75	4.00000	11676.00	8.25000	24081.75
0060 3105003 GRAVEL (A) OR CRUSHED STONE (B)	63.000	SQYD	10.00000	630.00	12.00000	756.00	27.50000	1732.50
0070 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	589.500	TONS	69.30000	40852.35	55.00000	32422.50	82.50000	48633.75
0080 4019905 MISC. OPTIONAL PAVEMENT	2265.900	SQYD	45.65000	103438.34	21.00000	47583.90	47.75000	108196.73
0090 4039910 MISC. TEMPORARY HARD SURFACING	437.100	TONS	50.00000	21855.00	149.00000	65127.90	65.00000	28411.50
0100 4071005 TACK COAT	80.000	GAL	11.00000	880.00	2.00000	160.00	11.00000	880.00
0110 5021308 CONCRETE PAVEMENT (8 IN. NON-REINFORCED 15 FT. JOINTS)	16.000	SQYD	100.00000	1600.00	56.00000	896.00	225.00000	3600.00
0120 6079903 MISC. 5 STRAND BARBED WIRE FENCEFENCING	685.000	LF	9.90000	6781.50	9.00000	6165.00	9.00000	6165.00
0130 6096020 FURNISHING TYPE 2 ROCK DITCH LINER	141.000	CUYD	22.00000	3102.00	29.00000	4089.00	26.00000	3666.00
0140 6096042 PLACING TYPE 2 ROCK DITCH LINER	141.000	CUYD	25.00000	3525.00	27.00000	3807.00	21.00000	2961.00
0150 6097000 ROCK LINING	1502.000	CUYD	35.00000	52570.00	54.00000	81108.00	49.00000	73598.00
0160 6113010 FURNISHING TYPE 1 ROCK BLANKET	72.000	CUYD	25.00000	1800.00	29.00000	2088.00	26.00000	1872.00
0170 6113030 PLACING TYPE 1 ROCK BLANKET	72.000	CUYD	25.00000	1800.00	44.00000	3168.00	21.00000	1512.00
0180 6141023 GRATE AND BEARING PLATE (5 FT. X 2 FT. OR 1524 MM X 610 MM)	5.000	EA	700.00000	3500.00	978.00000	4890.00	800.00000	4000.00

TABULATION OF BIDS

CALL ORDER : 602 CONTRACT ID : 070928-602 COUNTIES : JEFFERSON
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011379 K.J.U., Inc. dba/ K.J. Unner UNIT PRICE	 AMOUNT	(5) 0020131 R. V. Wagner Inc. UNIT PRICE	 AMOUNT	(6) 0011105 Gaines Construction, Inc. UNIT PRICE	 AMOUNT
0190 6141024 GRATE AND BEARING PLATE (5 FT. X 3 FT. OR 1524 MM X 914 MM)	1.000	EA	1000.00000	1000.00	1278.00000	1278.00	950.00000	950.00
0200 6161005 CONSTRUCTION SIGNS	651.000	SQFT	5.00000	3255.00	5.00000	3255.00	5.00000	3255.00
0210 6161025 CHANNELIZER (TRIM LINE)	25.000	EA	40.00000	1000.00	41.00000	1025.00	40.00000	1000.00
0220 6161030 TYPE III MOVEABLE BARRICADE	6.000	EA	75.00000	450.00	77.00000	462.00	75.00000	450.00
0230 6161034 DIRECTIONAL INDICATOR BARRICADE WITH LIGHT	5.000	EA	100.00000	500.00	102.00000	510.00	100.00000	500.00
0240 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	6.000	EA	3000.00000	18000.00	3060.00000	18360.00	3000.00000	18000.00
0250 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	100.00000	200.00	102.00000	204.00	100.00000	200.00
0260 6181000 MOBILIZATION		LUMP	117000.00000	117000.00	106487.00000	106487.00	130000.00000	130000.00
0270 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	3019.000	LF	0.30000	905.70	0.20000	603.80	0.20000	603.80
0280 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	3019.000	LF	0.30000	905.70	0.20000	603.80	0.20000	603.80
0290 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	1435.000	SQYD	8.80000	12628.00	8.00000	11480.00	6.50000	9327.50
0300 7034041 CLASS B-1 CONCRETE (CULVERTS)	61.200	CUYD	529.00000	32374.80	608.00000	37209.60	550.00000	33660.00
0310 7061030 REINFORCING STEEL (CULVERTS)	8850.000	LB	1.50000	13275.00	1.00000	8850.00	1.70000	15045.00
0320 7250315A 15 IN. PIPE GROUP B	75.000	LF	55.00000	4125.00	52.00000	3900.00	40.25000	3018.75
0330 7250318A 18 IN. PIPE GROUP B	224.000	LF	65.00000	14560.00	48.00000	10752.00	42.00000	9408.00
0340 7250324A 24 IN. PIPE GROUP B	178.000	LF	75.00000	13350.00	75.00000	13350.00	44.50000	7921.00
0350 7250330A 30 IN. PIPE GROUP B	161.000	LF	80.00000	12880.00	74.00000	11914.00	47.50000	7647.50
0360 7250336A 36 IN. PIPE GROUP B	267.000	LF	85.00000	22695.00	73.00000	19491.00	80.00000	21360.00

TABULATION OF BIDS

CALL ORDER : 602 CONTRACT ID : 070928-602 COUNTIES : JEFFERSON
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0011379 K.J.U., Inc. dba/ K.J. Unner UNIT PRICE	 AMOUNT	(5) 0020131 R. V. Wagner Inc. UNIT PRICE	 AMOUNT	(6) 0011105 Gaines Construction, Inc. UNIT PRICE	 AMOUNT
0370 7250348A 48 IN. PIPE GROUP B	840.000 LF	90.00000	75600.00	81.00000	68040.00	85.00000	71400.00
0380 7250354A 54 IN. PIPE GROUP B	60.000 LF	100.00000	6000.00	131.00000	7860.00	93.00000	5580.00
0400 7250360A 60 IN. PIPE GROUP B	266.000 LF	105.00000	27930.00	129.00000	34314.00	96.00000	25536.00
0420 7250372A 72 IN. PIPE GROUP B	387.000 LF	150.00000	58050.00	133.00000	51471.00	103.00000	39861.00
0430 7250384A 84 IN. PIPE GROUP B	160.000 LF	195.00000	31200.00	134.00000	21440.00	110.00000	17600.00
0440 7311052 PRECAST CONCRETE DROP INLET 5 FT X 2 FT	15.000 FT	300.00000	4500.00	415.00000	6225.00	565.00000	8475.00
0450 7311053 PRECAST CONCRETE DROP INLET 5 FT X 3 FT	4.000 FT	400.00000	1600.00	396.00000	1584.00	555.00000	2220.00
0460 7320015A 15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	4.000 EA	100.00000	400.00	566.00000	2264.00	175.00000	700.00
0470 7320018A 18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	8.000 EA	150.00000	1200.00	578.00000	4624.00	190.00000	1520.00
0480 7320024A 24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	7.000 EA	200.00000	1400.00	670.00000	4690.00	255.00000	1785.00
0490 7320030A 30 IN. (750 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	6.000 EA	400.00000	2400.00	1152.00000	6912.00	315.00000	1890.00
0500 7320036A 36 IN. (900 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	4.000 EA	500.00000	2000.00	770.00000	3080.00	465.00000	1860.00
0510 7320048A 48 IN. (1200 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	10.000 EA	800.00000	8000.00	1054.00000	10540.00	750.00000	7500.00
0520 7320054A 54 IN. (1350 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	2.000 EA	1300.00000	2600.00	1740.00000	3480.00	875.00000	1750.00
0530 7320060A 60 IN. (1500 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	8.000 EA	1850.00000	14800.00	1698.00000	13584.00	1200.00000	9600.00
0560 7320072A 72 IN. (1800 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	14.000 EA	2100.00000	29400.00	1993.00000	27902.00	1400.00000	19600.00

TABULATION OF BIDS

CALL ORDER : 602 CONTRACT ID : 070928-602 COUNTIES : JEFFERSON
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011379 K.J.U., Inc. dba/ K.J. Unner UNIT PRICE	AMOUNT	(5) 0020131 R. V. Wagner Inc. UNIT PRICE	AMOUNT	(6) 0011105 Gaines Construction, Inc. UNIT PRICE	AMOUNT
0570 7320084A 84 IN. (2100 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	6.000	EA	2400.00000	14400.00	1840.00000	11040.00	1675.00000	10050.00
0580 8051000A SEEDING - COOL SEASON MIXTURES	2.400	ACRE	2000.00000	4800.00	1683.00000	4039.20	2275.00000	5460.00
0590 8061016 SEDIMENT REMOVAL	125.000	CUYD	10.00000	1250.00	5.00000	625.00	18.00000	2250.00
0600 8061019 SILT FENCE	4317.000	LF	3.00000	12951.00	2.00000	8634.00	2.50000	10792.50
0610 8061022 TYPE II DITCH CHECK	132.000	EA	200.00000	26400.00	120.00000	15840.00	175.00000	23100.00
SECTION TOTALS			$	1,086,545.14	$	1,114,868.70	$	1,132,682.08
SECTION 0002 CULVERT NO. A7424 - J6S1783								
0620 2063300 CLASS 4 EXCAVATION	90.000	CUYD	50.00000	4500.00	22.00000	1980.00	58.00000	5220.00
0630 2160500 REMOVAL OF BRIDGES		LUMP	4000.00000	4000.00	2609.00000	2609.00	5000.00000	5000.00
0640 7039903 MISC. PRECAST BOX CULVERT 2(8X2)	43.000	LF	1025.00000	44075.00	1064.00000	45752.00	950.00000	40850.00
SECTION TOTALS			$	52,575.00	$	50,341.00	$	51,070.00
SECTION 0003 ROADWAY ITEMS - J6S1888								
0650 2013000 CLEARING AND GRUBBING	1.000	ACRE	4500.00000	4500.00	2990.00000	2990.00	8500.00000	8500.00
0660 2022010 REMOVAL OF IMPROVEMENTS		LUMP	13400.00000	13400.00	23009.00000	23009.00	17750.00000	17750.00
0670 2031000 CLASS A EXCAVATION	444.000	CUYD	10.00000	4440.00	6.00000	2664.00	27.75000	12321.00
0680 2035500 EMBANKMENT IN PLACE	5081.000	CUYD	11.60000	58939.60	10.00000	50810.00	11.00000	55891.00
0690 2039907 MISC. CHANNEL CLEANOUT	161.000	CUYD	20.00000	3220.00	23.00000	3703.00	16.75000	2696.75
0700 2069907 MISC. UNCLASSIFIED CLASS 3 EXCAVATION	194.000	CUYD	35.00000	6790.00	14.00000	2716.00	27.50000	5335.00
0710 2071000 LINEAR GRADING CLASS 1	2.500	STA	1500.00000	3750.00	598.00000	1495.00	650.00000	1625.00
0720 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	2404.000	SQYD	4.25000	10217.00	4.00000	9616.00	5.50000	13222.00

TABULATION OF BIDS

CALL ORDER : 602 CONTRACT ID : 070928-602 COUNTIES : JEFFERSON
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011379 K.J.U., Inc. dba/ K.J. Unner UNIT PRICE	AMOUNT	(5) 0020131 R. V. Wagner Inc. UNIT PRICE	AMOUNT	(6) 0011105 Gaines Construction, Inc. UNIT PRICE	AMOUNT
0730 3105003 GRAVEL (A) OR CRUSHED STONE (B)	496.000	SQYD	10.00000	4960.00	6.00000	2976.00	25.00000	12400.00
0740 4019905 MISC. OPTIONAL PAVEMENT	2404.400	SQYD	26.40000	63476.16	22.00000	52896.80	27.25000	65519.90
0750 6079903 MISC. 3 STRAND BARBED WIRE FENCE	820.000	LF	8.80000	7216.00	8.00000	6560.00	8.00000	6560.00
0760 6096020 FURNISHING TYPE 2 ROCK DITCH LINER	152.000	CUYD	22.00000	3344.00	29.00000	4408.00	26.00000	3952.00
0770 6096042 PLACING TYPE 2 ROCK DITCH LINER	152.000	CUYD	25.00000	3800.00	21.00000	3192.00	16.50000	2508.00
0780 6097000 ROCK LINING	135.000	CUYD	35.00000	4725.00	53.00000	7155.00	45.00000	6075.00
0790 6161005 CONSTRUCTION SIGNS	328.000	SQFT	5.00000	1640.00	5.00000	1640.00	5.00000	1640.00
0800 6161025 CHANNELIZER (TRIM LINE)	30.000	EA	40.00000	1200.00	41.00000	1230.00	40.00000	1200.00
0810 6161030 TYPE III MOVEABLE BARRICADE	6.000	EA	75.00000	450.00	77.00000	462.00	75.00000	450.00
0820 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	2.000	EA	3000.00000	6000.00	3060.00000	6120.00	3000.00000	6000.00
0830 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	100.00000	200.00	102.00000	204.00	100.00000	200.00
0840 6181000 MOBILIZATION		LUMP	16949.00000	16949.00	6912.00000	6912.00	40000.00000	40000.00
0850 6191000 PAVEMENT EDGE TREATMENT	527.000	LF	4.00000	2108.00	6.00000	3162.00	4.50000	2371.50
0860 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	1967.000	LF	0.30000	590.10	0.20000	393.40	0.20000	393.40
0870 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	1967.000	LF	0.30000	590.10	0.20000	393.40	0.20000	393.40
0880 6207000A PAVEMENT MARKING REMOVAL (PAINT)	273.000	LF	0.70000	191.10	1.00000	273.00	0.60000	163.80
0890 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	490.000	SQYD	8.80000	4312.00	10.00000	4900.00	9.50000	4655.00
0900 7250342A 42 IN. PIPE GROUP B	358.000	LF	85.00000	30430.00	66.00000	23628.00	45.00000	16110.00
0910 7320042A 42 IN. (1050 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	6.000	EA	1350.00000	8100.00	1527.00000	9162.00	650.00000	3900.00

TABULATION OF BIDS

CALL ORDER : 602 CONTRACT ID : 070928-602 COUNTIES : JEFFERSON
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011379 K.J.U., Inc. dba/ K.J. Unner UNIT PRICE	 AMOUNT	(5) 0020131 R. V. Wagner Inc. UNIT PRICE	 AMOUNT	(6) 0011105 Gaines Construction, Inc. UNIT PRICE	 AMOUNT
0920 8061016 SEDIMENT REMOVAL	26.000	CUYD	10.00000	260.00	14.00000	364.00	20.00000	520.00
0930 8061019 SILT FENCE	2279.000	LF	3.00000	6837.00	2.00000	4558.00	2.50000	5697.50
0940 8061022 TYPE II DITCH CHECK	3.000	EA	200.00000	600.00	131.00000	393.00	175.00000	525.00
SECTION TOTALS			$	273,235.06	$	237,985.60	$	298,575.25
SECTION 0004 HIGHWAY SIGNING - J6S1888								
0950 9031270A PERFORATED SQUARE STEEL TUBE POST, 2 IN , 12 GA.	27.000	LF	16.00000	432.00	14.00000	378.00	14.00000	378.00
0960 9031271 PERFORATED SQUARE STEEL TUBE POST ANCHO	7.000	LF	44.00000	308.00	41.00000	287.00	40.00000	280.00
0970 9035009 36 IN. OR 900 MM STOP SIGN	1.000	EA	275.00000	275.00	255.00000	255.00	250.00000	250.00
SECTION TOTALS			$	1,015.00	$	920.00	$	908.00
SECTION 0005 ROADWAY ITEMS - J6S1911								
0980 2071000 LINEAR GRADING CLASS 1	2.800	STA	1500.00000	4200.00	716.00000	2004.80	1100.00000	3080.00
0990 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	46.800	TONS	137.50000	6435.00	137.00000	6411.60	110.00000	5148.00
1000 6062204 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION ONLY)	4.000	EA	1980.00000	7920.00	1836.00000	7344.00	1800.00000	7200.00
1010 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	4.000	EA	330.00000	1320.00	306.00000	1224.00	300.00000	1200.00
1020 6063015 TYPE A CRASHWORTHY END TERMINAL	4.000	EA	2200.00000	8800.00	2040.00000	8160.00	2000.00000	8000.00
1030 6161005 CONSTRUCTION SIGNS	438.000	SQFT	5.00000	2190.00	5.00000	2190.00	5.00000	2190.00
1040 6161030 TYPE III MOVEABLE BARRICADE	4.000	EA	75.00000	300.00	77.00000	308.00	75.00000	300.00
1050 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	4.000	EA	3000.00000	12000.00	3060.00000	12240.00	3000.00000	12000.00

TABULATION OF BIDS

CALL ORDER : 602 CONTRACT ID : 070928-602 COUNTIES : JEFFERSON
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011379 K.J.U., Inc. dba/ K.J. Unner UNIT PRICE	 AMOUNT	(5) 0020131 R. V. Wagner Inc. UNIT PRICE	 AMOUNT	(6) 0011105 Gaines Construction, Inc. UNIT PRICE	 AMOUNT
1060 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	24.000	LF	100.00000	2400.00	42.00000	1008.00	50.00000	1200.00
1070 6181000 MOBILIZATION		LUMP	29949.00000	29949.00	26932.00000	26932.00	40000.00000	40000.00
1080 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	258.000	LF	1.20000	309.60	1.00000	258.00	1.00000	258.00
1090 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	258.000	LF	1.20000	309.60	1.00000	258.00	1.00000	258.00
1100 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	488.000	SQYD	8.80000	4294.40	10.00000	4880.00	9.50000	4636.00
SECTION TOTALS			$	80,427.60	$	73,218.40	$	85,470.00
SECTION 0006 BRIDGE NO. R04861 - J6S1911								
1110 2162500 REMOVAL OF EXISTING BRIDGE DECKS	3563.000	SQFT	3.30000	11757.90	15.00000	53445.00	7.00000	24941.00
1120 2163502 PARTIAL REMOVAL OF SUBSTRUCTURE CONCRET		LUMP	2200.55000	2200.55	2901.00000	2901.00	2000.00000	2000.00
1130 7034212 SLAB ON STEEL	412.000	SQYD	313.50000	129162.00	317.00000	130604.00	290.00000	119480.00
1140 7034215 SAFETY BARRIER CURB	258.000	LF	82.50000	21285.00	88.00000	22704.00	75.00000	19350.00
1150 7110100 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHANE)		LUMP	2185.70000	2185.70	2027.00000	2027.00	1987.00000	1987.00
1160 7121100 FABRICATED STRUCTURAL LOW ALLOY STEEL (MISC)	3550.000	LB	9.00000	31950.00	7.00000	24850.00	10.00000	35500.00
1170 7123610 SLAB DRAIN	22.000	EA	220.00000	4840.00	263.00000	5786.00	150.00000	3300.00
1180 7125200 SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL	3100.000	SQFT	15.40000	47740.00	14.00000	43400.00	14.00000	43400.00
1190 7125210 FIELD APPLICATION OF INORGANIC ZINC PRIMER	3100.000	SQFT	3.00000	9300.00	2.00000	6200.00	2.00000	6200.00

TABULATION OF BIDS

CALL ORDER : 602 CONTRACT ID : 070928-602 COUNTIES : JEFFERSON
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011379 K.J.U., Inc. dba/ K.J. Unner UNIT PRICE	 AMOUNT	(5) 0020131 R. V. Wagner Inc. UNIT PRICE	 AMOUNT	(6) 0011105 Gaines Construction, Inc. UNIT PRICE	 AMOUNT
1200 7125365A INTERMEDIATE FIELD COAT (SYSTEM G)	900.000	SQFT	3.00000	2700.00	2.00000	1800.00	2.00000	1800.00
1210 7125370A FINISH FIELD COAT (SYSTEM G)	900.000	SQFT	3.00000	2700.00	2.00000	1800.00	2.00000	1800.00
1220 7126000 NON-DESTRUCTIVE TESTING	38.000	LF	55.00000	2090.00	41.00000	1558.00	40.00000	1520.00
SECTION TOTALS			$	267,911.15	$	297,075.00	$	261,278.00
CONTRACT TOTALS			$	1,761,708.95	$	1,774,408.70	$	1,829,983.33

TABULATION OF BIDS

CALL ORDER : 602 CONTRACT ID : 070928-602 COUNTIES : JEFFERSON
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0011534 X-L Contracting, Inc. UNIT PRICE	 AMOUNT	(8) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J6S1783								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	42262.00000	42262.00	156513.24000	156513.24		
0020 2039907 MISC. CLASS 4 UNCLASSIFIED EXCAVATION	148.000	CUYD	85.67000	12679.16	43.99000	6510.52		
0030 2069907 MISC. CLASS 3 UNCLASSIFIED EXCAVATION	3864.000	CUYD	13.13000	50734.32	13.25000	51198.00		
0040 2072000 LINEAR GRADING CLASS 2	30.800	STA	1646.00000	50696.80	2029.49000	62508.29		
0050 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	2919.000	SQYD	12.13000	35407.47	5.93000	17309.67		
0060 3105003 GRAVEL (A) OR CRUSHED STONE (B)	63.000	SQYD	10.50000	661.50	15.18000	956.34		
0070 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	589.500	TONS	122.93000	72467.24	56.86000	33518.97		
0080 4019905 MISC. OPTIONAL PAVEMENT	2265.900	SQYD	52.80000	119639.52	32.15000	72848.69		
0090 4039910 MISC. TEMPORARY HARD SURFACING	437.100	TONS	55.00000	24040.50	58.34000	25500.41		
0100 4071005 TACK COAT	80.000	GAL	22.00000	1760.00	2.11000	168.80		
0110 5021308 CONCRETE PAVEMENT (8 IN. NON-REINFORCED 15 FT. JOINTS)	16.000	SQYD	45.00000	720.00	51.90000	830.40		
0120 6079903 MISC. 5 STRAND BARBED WIRE FENCEFENCING	685.000	LF	7.73000	5295.05	9.51000	6514.35		
0130 6096020 FURNISHING TYPE 2 ROCK DITCH LINER	141.000	CUYD	25.42000	3584.22	31.55000	4448.55		
0140 6096042 PLACING TYPE 2 ROCK DITCH LINER	141.000	CUYD	20.06000	2828.46	21.89000	3086.49		
0150 6097000 ROCK LINING	1502.000	CUYD	39.05000	58653.10	45.77000	68746.54		
0160 6113010 FURNISHING TYPE 1 ROCK BLANKET	72.000	CUYD	25.42000	1830.24	31.53000	2270.16		
0170 6113030 PLACING TYPE 1 ROCK BLANKET	72.000	CUYD	18.00000	1296.00	21.43000	1542.96		
0180 6141023 GRATE AND BEARING PLATE (5 FT. X 2 FT. OR 1524 MM X 610 MM)	5.000	EA	514.80000	2574.00	538.40000	2692.00		

TABULATION OF BIDS

CALL ORDER : 602 CONTRACT ID : 070928-602 COUNTIES : JEFFERSON
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0011534 X-L Contracting, Inc. UNIT PRICE	AMOUNT	(8) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0190 6141024 GRATE AND BEARING PLATE (5 FT. X 3 FT. OR 1524 MM X 914 MM)	1.000	EA	943.80000	943.80	802.21000	802.21		
0200 6161005 CONSTRUCTION SIGNS	651.000	SQFT	5.50000	3580.50	5.28000	3437.28		
0210 6161025 CHANNELIZER (TRIM LINE)	25.000	EA	44.00000	1100.00	42.27000	1056.75		
0220 6161030 TYPE III MOVEABLE BARRICADE	6.000	EA	82.50000	495.00	79.26000	475.56		
0230 6161034 DIRECTIONAL INDICATOR BARRICADE WITH LIGHT	5.000	EA	110.00000	550.00	105.68000	528.40		
0240 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	6.000	EA	3300.00000	19800.00	3170.43000	19022.58		
0250 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	110.00000	220.00	105.68000	211.36		
0260 6181000 MOBILIZATION		LUMP	108430.00000	108430.00	244028.38000	244028.38		
0270 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	3019.000	LF	0.22000	664.18	0.21000	633.99		
0280 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	3019.000	LF	0.22000	664.18	0.21000	633.99		
0290 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	1435.000	SQYD	20.24000	29044.40	7.40000	10619.00		
0300 7034041 CLASS B-1 CONCRETE (CULVERTS)	61.200	CUYD	740.00000	45288.00	610.47000	37360.76		
0310 7061030 REINFORCING STEEL (CULVERTS)	8850.000	LB	1.65000	14602.50	1.76000	15576.00		
0320 7250315A 15 IN. PIPE GROUP B	75.000	LF	55.77000	4182.75	63.55000	4766.25		
0330 7250318A 18 IN. PIPE GROUP B	224.000	LF	61.62000	13802.88	57.18000	12808.32		
0340 7250324A 24 IN. PIPE GROUP B	178.000	LF	68.96000	12274.88	77.04000	13713.12		
0350 7250330A 30 IN. PIPE GROUP B	161.000	LF	83.54000	13449.94	85.48000	13762.28		
0360 7250336A 36 IN. PIPE GROUP B	267.000	LF	92.31000	24646.77	89.60000	23923.20		

TABULATION OF BIDS

CALL ORDER : 602 CONTRACT ID : 070928-602 COUNTIES : JEFFERSON
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) 0011534 X-L Contracting, Inc. UNIT PRICE	AMOUNT	(8) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0370 7250348A	840.000 LF	117.99000	99111.60	76.52000	64276.80		
48 IN. PIPE GROUP B							
0380 7250354A	60.000 LF	125.26000	7515.60	145.69000	8741.40		
54 IN. PIPE GROUP B							
0400 7250360A	266.000 LF	171.76000	45688.16	150.31000	39982.46		
60 IN. PIPE GROUP B							
0420 7250372A	387.000 LF	182.49000	70623.63	175.93000	68084.91		
72 IN. PIPE GROUP B							
0430 7250384A	160.000 LF	201.44000	32230.40	189.05000	30248.00		
84 IN. PIPE GROUP B							
0440 7311052	15.000 FT	355.87000	5338.05	766.26000	11493.90		
PRECAST CONCRETE DROP INLET 5 FT X 2 FT							
0450 7311053	4.000 FT	391.08000	1564.32	662.29000	2649.16		
PRECAST CONCRETE DROP INLET 5 FT X 3 FT							
0460 7320015A	4.000 EA	227.00000	908.00	483.07000	1932.28		
15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION							
0470 7320018A	8.000 EA	251.00000	2008.00	490.55000	3924.40		
18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION							
0480 7320024A	7.000 EA	313.00000	2191.00	588.49000	4119.43		
24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION							
0490 7320030A	6.000 EA	459.00000	2754.00	629.24000	3775.44		
30 IN. (750 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION							
0500 7320036A	4.000 EA	746.00000	2984.00	841.64000	3366.56		
36 IN. (900 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION							
0510 7320048A	10.000 EA	1167.00000	11670.00	1219.56000	12195.60		
48 IN. (1200 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION							
0520 7320054A	2.000 EA	1400.00000	2800.00	1402.22000	2804.44		
54 IN. (1350 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION							
0530 7320060A	8.000 EA	1732.00000	13856.00	1790.83000	14326.64		
60 IN. (1500 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION							
0560 7320072A	14.000 EA	2225.00000	31150.00	2246.49000	31450.86		
72 IN. (1800 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION							

TABULATION OF BIDS

CALL ORDER : 602 CONTRACT ID : 070928-602 COUNTIES : JEFFERSON
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0011534 X-L Contracting, Inc. UNIT PRICE	AMOUNT	(8) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0570 7320084A 84 IN. (2100 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	6.000	EA	2465.00000	14790.00	2482.44000	14894.64		
0580 8051000A SEEDING - COOL SEASON MIXTURES	2.400	ACRE	1815.00000	4356.00	1743.74000	4184.98		
0590 8061016 SEDIMENT REMOVAL	125.000	CUYD	17.87000	2233.75	22.35000	2793.75		
0600 8061019 SILT FENCE	4317.000	LF	2.20000	9497.40	2.11000	9108.87		
0610 8061022 TYPE II DITCH CHECK	132.000	EA	192.50000	25410.00	184.95000	24413.40		
SECTION TOTALS			$	1,169,549.27	$	1,279,291.73	$	
SECTION 0002 CULVERT NO. A7424 - J6S1783								
0620 2063300 CLASS 4 EXCAVATION	90.000	CUYD	15.00000	1350.00	36.83000	3314.70		
0630 2160500 REMOVAL OF BRIDGES		LUMP	3190.00000	3190.00	2694.02000	2694.02		
0640 7039903 MISC. PRECAST BOX CULVERT 2(8X2)	43.000	LF	1130.00000	48590.00	1369.19000	58875.17		
SECTION TOTALS			$	53,130.00	$	64,883.89	$	
SECTION 0003 ROADWAY ITEMS - J6S1888								
0650 2013000 CLEARING AND GRUBBING	1.000	ACRE	2900.00000	2900.00	2630.30000	2630.30		
0660 2022010 REMOVAL OF IMPROVEMENTS		LUMP	10190.00000	10190.00	13324.44000	13324.44		
0670 2031000 CLASS A EXCAVATION	444.000	CUYD	6.65000	2952.60	6.29000	2792.76		
0680 2035500 EMBANKMENT IN PLACE	5081.000	CUYD	14.59000	74131.79	10.31000	52385.11		
0690 2039907 MISC. CHANNEL CLEANOUT	161.000	CUYD	20.00000	3220.00	17.04000	2743.44		
0700 2069907 MISC. UNCLASSIFIED CLASS 3 EXCAVATION	194.000	CUYD	13.13000	2547.22	33.56000	6510.64		
0710 2071000 LINEAR GRADING CLASS 1	2.500	STA	1646.00000	4115.00	621.36000	1553.40		
0720 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	2404.000	SQYD	3.18000	7644.72	4.14000	9952.56		

TABULATION OF BIDS

CALL ORDER : 602 CONTRACT ID : 070928-602 COUNTIES : JEFFERSON
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0011534 X-L Contracting, Inc. UNIT PRICE	 AMOUNT	(8) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0730 3105003 GRAVEL (A) OR CRUSHED STONE (B)	496.000	SQYD	10.50000	5208.00	4.40000	2182.40		
0740 4019905 MISC. OPTIONAL PAVEMENT	2404.400	SQYD	27.50000	66121.00	22.65000	54459.66		
0750 6079903 MISC. 3 STRAND BARBED WIRE FENCE	820.000	LF	6.73000	5518.60	8.45000	6929.00		
0760 6096020 FURNISHING TYPE 2 ROCK DITCH LINER	152.000	CUYD	25.42000	3863.84	29.40000	4468.80		
0770 6096042 PLACING TYPE 2 ROCK DITCH LINER	152.000	CUYD	20.06000	3049.12	20.30000	3085.60		
0780 6097000 ROCK LINING	135.000	CUYD	39.05000	5271.75	43.27000	5841.45		
0790 6161005 CONSTRUCTION SIGNS	328.000	SQFT	5.50000	1804.00	5.28000	1731.84		
0800 6161025 CHANNELIZER (TRIM LINE)	30.000	EA	44.00000	1320.00	42.27000	1268.10		
0810 6161030 TYPE III MOVEABLE BARRICADE	6.000	EA	82.50000	495.00	79.26000	475.56		
0820 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	2.000	EA	3300.00000	6600.00	3170.43000	6340.86		
0830 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	110.00000	220.00	105.68000	211.36		
0840 6181000 MOBILIZATION		LUMP	45700.00000	45700.00	1661.28000	1661.28		
0850 6191000 PAVEMENT EDGE TREATMENT	527.000	LF	1.64000	864.28	7.75000	4084.25		
0860 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	1967.000	LF	0.22000	432.74	0.21000	413.07		
0870 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	1967.000	LF	0.22000	432.74	0.21000	413.07		
0880 6207000A PAVEMENT MARKING REMOVAL (PAINT)	273.000	LF	0.66000	180.18	0.63000	171.99		
0890 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	490.000	SQYD	13.20000	6468.00	7.40000	3626.00		
0900 7250342A 42 IN. PIPE GROUP B	358.000	LF	100.00000	35800.00	68.65000	24576.70		
0910 7320042A 42 IN. (1050 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	6.000	EA	1000.00000	6000.00	1114.34000	6686.04		

TABULATION OF BIDS

CALL ORDER : 602 CONTRACT ID : 070928-602 COUNTIES : JEFFERSON
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0011534 X-L Contracting, Inc. UNIT PRICE	 AMOUNT	(8) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0920 8061016 SEDIMENT REMOVAL	26.000	CUYD	17.87000	464.62	41.80000	1086.80		
0930 8061019 SILT FENCE	2279.000	LF	2.20000	5013.80	2.11000	4808.69		
0940 8061022 TYPE II DITCH CHECK	3.000	EA	192.50000	577.50	184.95000	554.85		
SECTION TOTALS			$	309,106.50	$	226,970.02	$	
SECTION 0004 HIGHWAY SIGNING - J6S1888								
0950 9031270A PERFORATED SQUARE STEEL TUBE POST, 2 IN , 12 GA.	27.000	LF	13.48000	363.96	14.80000	399.60		
0960 9031271 PERFORATED SQUARE STEEL TUBE POST ANCHO	7.000	LF	28.75000	201.25	42.27000	295.89		
0970 9035009 36 IN. OR 900 MM STOP SIGN	1.000	EA	294.00000	294.00	264.20000	264.20		
SECTION TOTALS			$	859.21	$	959.69	$	
SECTION 0005 ROADWAY ITEMS - J6S1911								
0980 2071000 LINEAR GRADING CLASS 1	2.800	STA	1646.00000	4608.80	2059.78000	5767.38		
0990 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	46.800	TONS	176.28000	8249.90	141.57000	6625.48		
1000 6062204 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION ONLY)	4.000	EA	2440.00000	9760.00	1902.26000	7609.04		
1010 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	4.000	EA	517.00000	2068.00	317.04000	1268.16		
1020 6063015 TYPE A CRASHWORTHY END TERMINAL	4.000	EA	2591.00000	10364.00	2113.63000	8454.52		
1030 6161005 CONSTRUCTION SIGNS	438.000	SQFT	5.50000	2409.00	5.28000	2312.64		
1040 6161030 TYPE III MOVEABLE BARRICADE	4.000	EA	82.50000	330.00	79.26000	317.04		
1050 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	4.000	EA	3300.00000	13200.00	3170.43000	12681.72		

TABULATION OF BIDS

CALL ORDER : 602 CONTRACT ID : 070928-602 COUNTIES : JEFFERSON
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0011534 X-L Contracting, Inc. UNIT PRICE	AMOUNT	(8) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1060 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	24.000	LF	50.00000	1200.00	140.17000	3364.08		
1070 6181000 MOBILIZATION		LUMP	42720.00000	42720.00	665.18000	665.18		
1080 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	258.000	LF	1.10000	283.80	1.06000	273.48		
1090 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	258.000	LF	1.10000	283.80	1.06000	273.48		
1100 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	488.000	SQYD	13.20000	6441.60	7.40000	3611.20		
SECTION TOTALS			$	101,918.90	$	53,223.40	$	
SECTION 0006 BRIDGE NO. R04861 - J6S1911								
1110 2162500 REMOVAL OF EXISTING BRIDGE DECKS	3563.000	SQFT	14.30000	50950.90	9.84000	35059.92		
1120 2163502 PARTIAL REMOVAL OF SUBSTRUCTURE CONCRET		LUMP	4510.00000	4510.00	2371.35000	2371.35		
1130 7034212 SLAB ON STEEL	412.000	SQYD	269.50000	111034.00	431.91000	177946.92		
1140 7034215 SAFETY BARRIER CURB	258.000	LF	91.30000	23555.40	79.66000	20552.28		
1150 7110100 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHANE)		LUMP	2186.00000	2186.00	2099.89000	2099.89		
1160 7121100 FABRICATED STRUCTURAL LOW ALLOY STEEL (MISC)	3550.000	LB	9.68000	34364.00	9.10000	32305.00		
1170 7123610 SLAB DRAIN	22.000	EA	275.00000	6050.00	301.10000	6624.20		
1180 7125200 SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL	3100.000	SQFT	15.40000	47740.00	14.80000	45880.00		
1190 7125210 FIELD APPLICATION OF INORGANIC ZINC PRIMER	3100.000	SQFT	2.20000	6820.00	2.11000	6541.00		

TABULATION OF BIDS

CALL ORDER : 602 CONTRACT ID : 070928-602 COUNTIES : JEFFERSON
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) 0011534 X-L Contracting, Inc. UNIT PRICE	 AMOUNT	(8) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1200 7125365A INTERMEDIATE FIELD COAT (SYSTEM G)	900.000 SQFT	2.20000	1980.00	2.11000	1899.00		
1210 7125370A FINISH FIELD COAT (SYSTEM G)	900.000 SQFT	2.20000	1980.00	2.11000	1899.00		
1220 7126000 NON-DESTRUCTIVE TESTING	38.000 LF	44.00000	1672.00	42.27000	1606.26		
SECTION TOTALS		$	292,842.30	$	334,784.82	$	
CONTRACT TOTALS		$	1,927,406.18	$	1,960,113.55	$	

VENDOR RANKING

CALL ORDER : 603 CONTRACT ID : 070928-603 COUNTIES : JEFFERSON
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 06 ST LOUIS
CONTRACT TIME : 08/22/08 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) : J6S1927

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010340	Gerstner Electric Inc.	$ 1,082,725.83	100.0000%
2	0010349	T.G.B., Inc.	$ 1,395,672.45	128.9036%
3	0025731	Custom Lighting Services, LLC	$ 2,217,304.50	204.7891%

TABULATION OF BIDS

CALL ORDER : 603 CONTRACT ID : 070928-603 COUNTIES : JEFFERSON
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 06 ST LOUIS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010340 Gerstner Electric Inc. UNIT PRICE	AMOUNT	(2) 0010349 T.G.B., Inc. UNIT PRICE	AMOUNT	(3) 0025731 Custom Lighting Services, LLC UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J6S1927								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	2714.48000	2714.48	9500.00000	9500.00	7040.00000	7040.00
0020 2072000 LINEAR GRADING CLASS 2	4.000	STA	1221.14000	4884.56	1800.00000	7200.00	2310.00000	9240.00
0030 6061010 GUARDRAIL TYPE A	162.500	LF	24.78000	4026.75	22.00000	3575.00	22.00000	3575.00
0040 6063015 TYPE A CRASHWORTHY END TERMINAL	1.000	EA	2478.00000	2478.00	2200.00000	2200.00	2200.00000	2200.00
0050 6066610 END ANCHOR	1.000	EA	1416.00000	1416.00	950.00000	950.00	1260.00000	1260.00
0060 6081000 CONCRETE MEDIAN	6.000	SQYD	117.96000	707.76	250.00000	1500.00	215.00000	1290.00
0070 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	1.000	EA	1298.00000	1298.00	500.00000	500.00	17000.00000	17000.00
0080 6161005 CONSTRUCTION SIGNS	176.000	SQFT	5.90000	1038.40	10.00000	1760.00	9.00000	1584.00
0090 6161020 CHANNELIZER (DRUM-LIKE)	68.000	EA	41.30000	2808.40	50.00000	3400.00	29.00000	1972.00
0100 6161033 DIRECTIONAL INDICATOR BARRICADE	16.000	EA	59.00000	944.00	85.00000	1360.00	73.00000	1168.00
0110 6161040 FLASHING ARROW PANEL	2.000	EA	236.00000	472.00	500.00000	1000.00	1070.00000	2140.00
0120 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	2.000	EA	1180.00000	2360.00	3000.00000	6000.00	5400.00000	10800.00
0130 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	235.91000	471.82	100.00000	200.00	53.00000	106.00
0140 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	235.91000	471.82	100.00000	200.00	53.00000	106.00
0150 6181000 MOBILIZATION		LUMP	45000.00000	45000.00	60000.00000	60000.00	200000.00000	200000.00
0160 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	1795.96000	1795.96	10500.00000	10500.00	26250.00000	26250.00
0170 8052000A SEEDING - WARM SEASON MIXTURES	11.000	ACRE	2537.00000	27907.00	1800.00000	19800.00	1680.00000	18480.00
0180 8061016 SEDIMENT REMOVAL	5.000	CUYD	117.83000	589.15	200.00000	1000.00	840.00000	4200.00
0190 8061017 TEMPORARY SEEDING AND MULCHING	1.100	ACRE	1947.00000	2141.70	1500.00000	1650.00	1420.00000	1562.00

TABULATION OF BIDS

CALL ORDER : 603 CONTRACT ID : 070928-603 COUNTIES : JEFFERSON
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 06 ST LOUIS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010340 Gerstner Electric Inc. UNIT PRICE	 AMOUNT	(2) 0010349 T.G.B., Inc. UNIT PRICE	 AMOUNT	(3) 0025731 Custom Lighting Services, LLC UNIT PRICE	 AMOUNT
0200 8061019 SILT FENCE	450.000	LF	2.83000	1273.50	2.00000	900.00	2.40000	1080.00
SECTION TOTALS			$	104,799.30	$	133,195.00	$	311,053.00
SECTION 0002 HIGHWAY LIGHTING ITEMS - J6S1927								
0210 9017002 CABLE, 2 AWG 1 CONDUCTOR	780.000	LF	2.32000	1809.60	3.75000	2925.00	3.20000	2496.00
0220 9017202 WIRE, 2 AWG, BARE NEUTRAL	260.000	LF	2.15000	559.00	2.75000	715.00	3.10000	806.00
SECTION TOTALS			$	2,368.60	$	3,640.00	$	3,302.00
SECTION 0003 TRAFFIC SIGNAL ITEMS - J6S1927								
0230 9024283 CONTROLLER ASSEMBLY HOUSING, NEMA TS2 CONTROLLER	1.000	EA	12225.15000	12225.15	12450.00000	12450.00	14575.00000	14575.00
0240 9029100 BASE, CONCRETE	1.900	CUYD	1699.48000	3229.01	1575.00000	2992.50	3545.00000	6735.50
0250 9029902 MISC. SIGNAL CONTROLLER, TYPE M50	16.000	EA	3646.21000	58339.36	3800.00000	60800.00	4145.00000	66320.00
SECTION TOTALS			$	73,793.52	$	76,242.50	$	87,630.50
SECTION 0004 ITS ITEMS - J6S1927								
0260 9105200 CONDUIT, 2 IN., RIGID, IN TRENCH	79138.000	LF	3.69000	292019.22	4.95000	391733.10	10.00000	791380.00
0270 9108810 PULL BOX, PREFORMED CLASS 1	4.000	EA	961.66000	3846.64	1045.00000	4180.00	1340.00000	5360.00
0280 9108811 PULL BOX, PREFORMED CLASS 2	43.000	EA	1374.70000	59112.10	1450.00000	62350.00	1465.00000	62995.00
0290 9108816 PULL BOX, PREFORMED CLASS 5	14.000	EA	1752.28000	24531.92	1685.00000	23590.00	1830.00000	25620.00
0300 9109230 DYNAMIC MESSAGE SIGN ASSEMBLY, INSTALLE	1.000	EA	61218.15000	61218.15	58000.00000	58000.00	104000.00000	104000.00
0310 9109901 MISC. OPERATIONS & MAINTENANCE TRAINING		LUMP	6549.24000	6549.24	3150.00000	3150.00	3310.00000	3310.00
0320 9109902 MISC. 4.9 GHZ WIRELESS ETHERNET BRIDGE	34.000	EA	3594.84000	122224.56	3750.00000	127500.00	5135.00000	174590.00
0330 9109902 MISC. FIBER OPTIC SPLICE	264.000	EA	43.66000	11526.24	60.00000	15840.00	79.00000	20856.00

TABULATION OF BIDS

CALL ORDER : 603 CONTRACT ID : 070928-603 COUNTIES : JEFFERSON
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 06 ST LOUIS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010340 Gerstner Electric Inc. UNIT PRICE	AMOUNT	(2) 0010349 T.G.B., Inc. UNIT PRICE	AMOUNT	(3) 0025731 Custom Lighting Services, LLC UNIT PRICE	AMOUNT
0340 9109902 MISC. FIBER OPTIC JUMPER CABLE, MULTIMODE	34.000 EA	15.34000	521.56	30.00000	1020.00	21.00000	714.00
0350 9109902 MISC. FIBER OPTIC JUMPER CABLE, SINGLE MODE	70.000 EA	29.50000	2065.00	30.00000	2100.00	21.00000	1470.00
0360 9109902 MISC. FIBER OPTIC PIGTAIL, SINGLE MODE	264.000 EA	15.93000	4205.52	85.00000	22440.00	12.00000	3168.00
0370 9109902 MISC. FSK TO RS-232 MEDIA CONVERTER	1.000 EA	996.53000	996.53	1185.00000	1185.00	6575.00000	6575.00
0380 9109902 MISC. INSTALL COMMUNICATIONS EQUIPMENT	25.000 EA	200.60000	5015.00	320.00000	8000.00	895.00000	22375.00
0390 9109902 MISC. INSTALL CONDUIT INTO EXISTING PULLBOX	19.000 EA	283.20000	5380.80	350.00000	6650.00	730.00000	13870.00
0400 9109902 MISC. MEDIA CONVERTER, MULTI MODE, 100 MBPS	8.000 EA	613.65000	4909.20	750.00000	6000.00	820.00000	6560.00
0410 9109902 MISC. MEDIA CONVERTER, SINGLE MODE, 100 MBPS	4.000 EA	1076.21000	4304.84	1200.00000	4800.00	1355.00000	5420.00
0420 9109902 MISC. NEMA 4X CABINET	5.000 EA	2318.59000	11592.95	3200.00000	16000.00	5000.00000	25000.00
0430 9109902 MISC. PATCH PATCH PANEL ENCLOSURE	13.000 EA	454.30000	5905.90	850.00000	11050.00	290.00000	3770.00
0440 9109902 MISC. POWER SUPPLY ASSEMBLY, 240/120 V SERVICE	5.000 EA	4265.77000	21328.85	6600.00000	33000.00	5900.00000	29500.00
0450 9109902 MISC. RS-232 TO FIBER MULTIMODE CONVERTER	5.000 EA	973.42000	4867.10	1150.00000	5750.00	325.00000	1625.00
0460 9109902 MISC. SIGNAL CABINET BASE WIDENING	6.000 EA	2855.65000	17133.90	2890.00000	17340.00	2640.00000	15840.00
0470 9109902 MISC. WIRELESS POLE AND FOUNDATION, 40 FT TALL	1.000 EA	5069.56000	5069.56	5400.00000	5400.00	12400.00000	12400.00
0480 9109902 MISC. WIRELESS POLE AND FOUNDATION, 50 FT TALL	1.000 EA	6911.78000	6911.78	6000.00000	6000.00	16050.00000	16050.00
0490 9109902 MISC. WIRELESS POLE AND FOUNDATION, 70 FT TALL	6.000 EA	10645.98000	63875.88	9500.00000	57000.00	20050.00000	120300.00

TABULATION OF BIDS

CALL ORDER : 603 CONTRACT ID : 070928-603 COUNTIES : JEFFERSON
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 06 ST LOUIS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010340 Gerstner Electric Inc. UNIT PRICE	 AMOUNT	(2) 0010349 T.G.B., Inc. UNIT PRICE	 AMOUNT	(3) 0025731 Custom Lighting Services, LLC UNIT PRICE	 AMOUNT
0500 9109903	933.000 LF	0.70000	653.10	3.35000	3125.55	2.00000	1866.00
MISC. CABLE, 10 AWG 1 CONDUCTOR							
0510 9109903	11570.000 LF	6.77000	78328.90	11.00000	127270.00	15.00000	173550.00
MISC. CONDUIT, 2 IN, HDPE, PUSHED							
0520 9109903	670.000 LF	8.97000	6009.90	11.00000	7370.00	12.00000	8040.00
MISC. CONDUIT, 2 IN, PVC, IN TRENCH							
0530 9109903	622.000 LF	12.39000	7706.58	22.00000	13684.00	16.00000	9952.00
MISC. CONDUIT, 4 IN, PVC, IN TRENCH							
0540 9109903	49410.000 LF	1.29000	63738.90	2.85000	140818.50	3.00000	148230.00
MISC. FIBER OPTIC CABLE, 24-FIBER, SINGLE MODE							
0550 9109903	311.000 LF	0.69000	214.59	0.80000	248.80	3.00000	933.00
MISC. WIRE, 10 AWG, BARE NEUTRAL							
SECTION TOTALS		$	901,764.41	$	1,182,594.95	$	1,815,319.00
CONTRACT TOTALS		$	1,082,725.83	$	1,395,672.45	$	2,217,304.50

VENDOR RANKING

CALL ORDER : 606 CONTRACT ID : 070928-606 COUNTIES : ST LOUIS
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 06
CONTRACT TIME : 08/29/08 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN ROUTE PROJECT(S) : J6S2063
J6S2063B

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010340	Gerstner Electric Inc.	$ 1,351,937.20	100.0000%
2	0010349	T.G.B., Inc.	$ 1,598,396.50	118.2301%

TABULATION OF BIDS

CALL ORDER : 606 CONTRACT ID : 070928-606 COUNTIES : ST LOUIS
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010340 Gerstner Electric Inc. UNIT PRICE	AMOUNT	(2) 0010349 T.G.B., Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J6S2063								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	5899.63000	5899.63	9500.00000	9500.00		
0020 6161005 CONSTRUCTION SIGNS	245.000	SQFT	6.00000	1470.00	10.00000	2450.00		
0030 6161020 CHANNELIZER (DRUM-LIKE)	72.000	EA	40.00000	2880.00	50.00000	3600.00		
0040 6161040 FLASHING ARROW PANEL	4.000	EA	240.00000	960.00	500.00000	2000.00		
0050 6179901 MISC. CONC TRAFFIC BARRIER END SECTION REPAIR		LUMP	1994.06000	1994.06	3000.00000	3000.00		
0060 6181000 MOBILIZATION		LUMP	30000.00000	30000.00	32000.00000	32000.00		
SECTION TOTALS			$	43,203.69	$	52,550.00	$	
SECTION 0002 HIGHWAY LIGHTING ITEMS - J6S2063								
0070 9016110 PULL BOX, PREFORMED CLASS 1	2.000	EA	1061.73000	2123.46	1200.00000	2400.00		
0080 9017204 WIRE, 4 AWG, BARE NEUTRAL	2240.000	LF	1.40000	3136.00	2.75000	6160.00		
0090 9017208 WIRE, 8 AWG, BARE NEUTRAL	720.000	LF	1.00000	720.00	1.95000	1404.00		
SECTION TOTALS			$	5,979.46	$	9,964.00	$	
SECTION 0003 TRAFFIC SIGNAL ITEMS - J6S2063								
0100 9028204 CABLE, 4 AWG 1 CONDUCTOR, POWER	6390.000	LF	1.98000	12652.20	2.75000	17572.50		
0110 9028208 CABLE, 8 AWG 1 CONDUCTOR, POWER	2040.000	LF	1.16000	2366.40	1.95000	3978.00		
0120 9028620 POWER SUPPLY ASSEMBLY, TYPE 2	3.000	EA	3746.36000	11239.08	6500.00000	19500.00		
0130 9028811 PULL BOX, PREFORMED CLASS 2	18.000	EA	1539.88000	27717.84	1450.00000	26100.00		
0140 9029901 MISC. TRAFFIC SIGNAL MAINTENANCE AND PROGRAMMI		LUMP	38349.59000	38349.59	58000.00000	58000.00		
0150 9029902 MISC. DRILLED SHAFTS (2 FT. 0 IN. DIA.)	21.000	EA	1.00000	21.00	1.00000	21.00		

TABULATION OF BIDS

CALL ORDER : 606 CONTRACT ID : 070928-606 COUNTIES : ST LOUIS
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010340 Gerstner Electric Inc. UNIT PRICE	AMOUNT	(2) 0010349 T.G.B., Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0160 9029902 MISC. FIBER OPTIC JUMPER, FURNISH AND INSTALL	62.000 EA	29.50000	1829.00	30.00000	1860.00		
0170 9029902 MISC. FIBER OPTIC PIGTAIL, FURNISH AND INSTALL	56.000 EA	15.92000	891.52	85.00000	4760.00		
0180 9029902 MISC. FIBER OPTIC SPLICE	212.000 EA	43.66000	9255.92	62.00000	13144.00		
0190 9029902 MISC. FT CABINET, TYPE 7, FURNISH AND INSTALL	3.000 EA	3498.64000	10495.92	3500.00000	10500.00		
0200 9029902 MISC. INST NEW CONT, NEW CM, AND UPGRADE VIDEO	3.000 EA	19564.15000	58692.45	20815.00000	62445.00		
0210 9029902 MISC. INSTALL CONDUIT INTO EX COMM CABINET	1.000 EA	283.61000	283.61	750.00000	750.00		
0220 9029902 MISC. INSTALL CONDUIT INTO EXISTING PULL BOX	11.000 EA	286.57000	3152.27	350.00000	3850.00		
0230 9029902 MISC. INSTALL NEW CONT AND CONFLICT MONITOR	3.000 EA	6183.11000	18549.33	7200.00000	21600.00		
0240 9029902 MISC. INTERCEPT EXIST. CONDUIT W/ PROP. PB	3.000 EA	149.67000	449.01	500.00000	1500.00		
0250 9029902 MISC. MDFY EX SIG CAB ASSEM AND REPLACE VID	2.000 EA	14749.58000	29499.16	2000.00000	4000.00		
0260 9029902 MISC. MDFY EX SIG CAB ASSEM AND UPGRADE VID	4.000 EA	16212.99000	64851.96	16000.00000	64000.00		
0270 9029902 MISC. MDFY EX SIG CABINET ASSEMBLY	4.000 EA	1468.97000	5875.88	3200.00000	12800.00		
0280 9029902 MISC. NETWORK CONNECTED SIGNAL MONITOR	9.000 EA	1640.24000	14762.16	1750.00000	15750.00		
0290 9029902 MISC. POLE FOUNDATION (45 FT. OR 13.5 M MOUNTI	3.000 EA	1268.57000	3805.71	1250.00000	3750.00		
0300 9029902 MISC. REPEATER POLE, 45 FT., TYPE AT DES. 1	3.000 EA	2733.99000	8201.97	2615.00000	7845.00		

TABULATION OF BIDS

CALL ORDER : 606 CONTRACT ID : 070928-606 COUNTIES : ST LOUIS
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010340 Gerstner Electric Inc. UNIT PRICE	AMOUNT	(2) 0010349 T.G.B., Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0310 9029902 MISC. REPLACE VIDEO DETECTION PROCESSOR	2.000 EA	13664.43000	27328.86	12900.00000	25800.00		
0320 9029902 MISC. S-M INTER. CEN., FURNISH AND INSTALL	2.000 EA	454.40000	908.80	1000.00000	2000.00		
0330 9029902 MISC. SIGNAL CABINET BASE WIDENING	1.000 EA	2854.98000	2854.98	2450.00000	2450.00		
0340 9029902 MISC. W-M INTER. CENT., FURNISH AND INSTALL	8.000 EA	454.24000	3633.92	1300.00000	10400.00		
0350 9029903 MISC. CATEGORY 5E CABLE	95.000 LF	0.94000	89.30	2.50000	237.50		
0360 9029903 MISC. CONDUIT, 2 IN., HDPE, DIRECTIONAL DRILL	17950.000 LF	8.77000	157421.50	11.00000	197450.00		
0370 9029903 MISC. CONDUIT, 2 IN., HDPE, IN TRENCH	4320.000 LF	8.77000	37886.40	11.00000	47520.00		
0380 9029903 MISC. CONDUIT, 2IN., PVC, IN TRENCH	50.000 LF	9.91000	495.50	7.50000	375.00		
0390 9029903 MISC. F.O. CABLE, 24 STRAND, SINGLE MOD	22450.000 LF	1.29000	28960.50	3.00000	67350.00		
0400 9029903 MISC. REMOVE EXISTING CABLES	1780.000 LF	0.29000	516.20	0.80000	1424.00		
SECTION TOTALS		$	583,037.94	$	708,732.00	$	
SECTION 0004 ITS ITEMS - J6S2063							
0410 9109902 MISC. 4.9 GHZ BRIDGE W BUILT-IN PANEL ANT.	14.000 EA	3775.25000	52853.50	3200.00000	44800.00		
0420 9109902 MISC. 4.9 GHZ OUTDOOR ANTENNA	2.000 EA	377.80000	755.60	500.00000	1000.00		
0430 9109902 MISC. 4.9 GHZ OUTDOOR WIRELESS BASE STATION	2.000 EA	3215.34000	6430.68	3200.00000	6400.00		
0440 9109902 MISC. INSTALL COMMUNICATION EQUIPMENT	20.000 EA	129.77000	2595.40	300.00000	6000.00		
0450 9109902 MISC. ITS PULL BOX, FURNISH AND INSTALL	7.000 EA	1752.26000	12265.82	1500.00000	10500.00		
0460 9109902 MISC. MMF.O. MEDIA CONV., FURNISH AND INSTALL	4.000 EA	613.64000	2454.56	1100.00000	4400.00		

TABULATION OF BIDS

CALL ORDER : 606 CONTRACT ID : 070928-606 COUNTIES : ST LOUIS
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010340 Gerstner Electric Inc. UNIT PRICE	AMOUNT	(2) 0010349 T.G.B., Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0470 9109902 MISC. SM MEDIA CONVERTER, FURNISH AND INSTALL	8.000	EA	1076.20000	8609.60	1200.00000	9600.00		
SECTION TOTALS			$	85,965.16	$	82,700.00	$	
SECTION 0005 ROADWAY ITEMS - J6S2063B								
0480 2022010 REMOVAL OF IMPROVEMENTS		LUMP	2359.44000	2359.44	9500.00000	9500.00		
0490 6161005 CONSTRUCTION SIGNS	245.000	SQFT	6.00000	1470.00	10.00000	2450.00		
0500 6161020 CHANNELIZER (DRUM-LIKE)	72.000	EA	40.00000	2880.00	50.00000	3600.00		
0510 6161040 FLASHING ARROW PANEL	4.000	EA	240.00000	960.00	500.00000	2000.00		
0520 6181000 MOBILIZATION		LUMP	30000.00000	30000.00	24000.00000	24000.00		
SECTION TOTALS			$	37,669.44	$	41,550.00	$	
SECTION 0006 HIGHWAY LIGHTING ITEMS - J6S2063B								
0530 9016110 PULL BOX, PREFORMED CLASS 1	1.000	EA	1061.73000	1061.73	1200.00000	1200.00		
0540 9017208 WIRE, 8 AWG, BARE NEUTRAL	2090.000	LF	1.00000	2090.00	1.95000	4075.50		
SECTION TOTALS			$	3,151.73	$	5,275.50	$	
SECTION 0007 TRAFFIC SIGNAL ITEMS - J6S2063B								
0550 9028208 CABLE, 8 AWG 1 CONDUCTOR, POWER	6260.000	LF	1.16000	7261.60	1.95000	12207.00		
0560 9028620 POWER SUPPLY ASSEMBLY, TYPE 2	8.000	EA	3746.41000	29971.28	6500.00000	52000.00		
0570 9028811 PULL BOX, PREFORMED CLASS 2	8.000	EA	1539.87000	12318.96	1450.00000	11600.00		
0580 9029901 MISC. TRAFFIC SIGNAL MAINTENANCE AND PROGRAMMI		LUMP	46019.51000	46019.51	70000.00000	70000.00		
0590 9029902 MISC. DRILLED SHAFTS (2 FT. 0 IN. DIA.)	56.000	EA	1.00000	56.00	1.00000	56.00		
0600 9029902 MISC. FIBER OPTIC JUMPER, FURNISH AND INSTALL	42.000	EA	29.49000	1238.58	30.00000	1260.00		

TABULATION OF BIDS

CALL ORDER : 606 CONTRACT ID : 070928-606 COUNTIES : ST LOUIS
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010340 Gerstner Electric Inc. UNIT PRICE	 AMOUNT	(2) 0010349 T.G.B., Inc. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0610 9029902 MISC. FIBER OPTIC PIGTAIL, FURNISH AND INSTALL	42.000 EA	15.92000	668.64	85.00000	3570.00		
0620 9029902 MISC. FIBER OPTIC SPLICE	182.000 EA	43.66000	7946.12	62.00000	11284.00		
0630 9029902 MISC. FT CABINET, TYPE 5, FURNISH AND INSTALL	1.000 EA	1310.20000	1310.20	1250.00000	1250.00		
0640 9029902 MISC. FT CABINET, TYPE 7, FURNISH AND INSTALL	8.000 EA	3498.59000	27988.72	3500.00000	28000.00		
0650 9029902 MISC. INSTALL CONDUIT INTO EXISTING PULL BOX	10.000 EA	286.53000	2865.30	350.00000	3500.00		
0660 9029902 MISC. INSTALL NEW CONT AND CONFLICT MONITOR	2.000 EA	8306.88000	16613.76	8500.00000	17000.00		
0670 9029902 MISC. MDFY EX SIG CAB ASSEM, REPL VID AND CONT	2.000 EA	20065.72000	40131.44	7200.00000	14400.00		
0680 9029902 MISC. MDFY EX SIG CABINET ASSEMBLY	14.000 EA	1658.75000	23222.50	3500.00000	49000.00		
0690 9029902 MISC. NETWORK CONNECTED SIGNAL MONITOR	13.000 EA	1640.29000	21323.77	1750.00000	22750.00		
0700 9029902 MISC. POLE FOUNDATION (45 FT. OR 13.5 M MOUNTI	9.000 EA	1268.57000	11417.13	1250.00000	11250.00		
0710 9029902 MISC. REPEATER POLE, 45 FT. , TYPE AT DES. 1	9.000 EA	2733.99000	24605.91	2615.00000	23535.00		
0720 9029902 MISC. REPLACE VIDEO DETECTION PROCESSOR	2.000 EA	13664.43000	27328.86	12900.00000	25800.00		
0730 9029902 MISC. S-M INTER. CEN., FURNISH AND INSTALL	8.000 EA	454.40000	3635.20	1000.00000	8000.00		
0740 9029902 MISC. SOLAR POWER SUPPLY ASSEMBLY	1.000 EA	9133.52000	9133.52	9900.00000	9900.00		
0750 9029903 MISC. CATEGORY 5E CABLE	290.000 LF	0.95000	275.50	2.50000	725.00		
0760 9029903 MISC. CONDUIT, 2 IN., HDPE, DIRECTIONAL DRILL	7670.000 LF	8.77000	67265.90	11.00000	84370.00		

TABULATION OF BIDS

CALL ORDER : 606 CONTRACT ID : 070928-606 COUNTIES : ST LOUIS
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010340 Gerstner Electric Inc. UNIT PRICE	AMOUNT	(2) 0010349 T.G.B., Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0770 9029903	4570.000 LF	8.77000	40078.90	11.00000	50270.00		
MISC. CONDUIT, 2 IN., HDPE, IN TRENCH							
0780 9029903	14130.000 LF	1.29000	18227.70	3.00000	42390.00		
MISC. F.O. CABLE, 24 STRAND, SINGLE MOD							
0790 9029903	2260.000 LF	0.29000	655.40	0.80000	1808.00		
MISC. REMOVE EXISTING CABLES							
SECTION TOTALS		$	441,560.40	$	555,925.00	$	
SECTION 0008 ITS ITEMS - J6S2063B							
0800 9109902	36.000 EA	3661.61000	131817.96	3200.00000	115200.00		
MISC. 4.9 GHZ BRIDGE W/ BUILT-IN PANEL ANT							
0810 9109902	2.000 EA	3215.34000	6430.68	3200.00000	6400.00		
MISC. 4.9 GHZ OUTDOOR WIRELESS BASE STATION							
0820 9109902	2.000 EA	377.80000	755.60	500.00000	1000.00		
MISC. 4.9 GHZ WIRELESS OUTDOOR ANTENNA							
0830 9109902	2.000 EA	996.50000	1993.00	1100.00000	2200.00		
MISC. FSK/RS-232 MEDIA CONVERTER							
0840 9109902	29.000 EA	129.81000	3764.49	300.00000	8700.00		
MISC. INSTALL COMMUNICATION EQUIPMENT							
0850 9109902	2.000 EA	613.65000	1227.30	1100.00000	2200.00		
MISC. MMF.O. MEDIA CONV., FURNISH AND INSTALL							
0860 9109902	5.000 EA	1076.07000	5380.35	1200.00000	6000.00		
MISC. SM MEDIA CONVERTER, FURNISH AND INSTALL							
SECTION TOTALS		$	151,369.38	$	141,700.00	$	
CONTRACT TOTALS		$	1,351,937.20	$	1,598,396.50	$	

VENDOR RANKING

CALL ORDER : 607 CONTRACT ID : 070928-607 COUNTIES : ST LOUIS CITY JEFFERSON
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 06 ST LOUIS
CONTRACT TIME : 07/25/08 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) : J6S2064

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010349	T.G.B., Inc.	$ 728,213.75	100.0000%
2	0010340	Gerstner Electric Inc.	$ 730,857.22	100.3630%

TABULATION OF BIDS

CALL ORDER : 607 CONTRACT ID : 070928-607 COUNTIES : ST LOUIS CITY JEFFERSON
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 06 ST LOUIS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010349 T.G.B., Inc. UNIT PRICE	AMOUNT	(2) 0010340 Gerstner Electric Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J6S2064								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	3200.00000	3200.00	2407.00000	2407.00		
0020 6161005 CONSTRUCTION SIGNS	362.000	SQFT	9.00000	3258.00	10.00000	3620.00		
0030 6161020 CHANNELIZER (DRUM-LIKE)	64.000	EA	42.00000	2688.00	30.00000	1920.00		
0040 6161040 FLASHING ARROW PANEL	4.000	EA	500.00000	2000.00	250.00000	1000.00		
0050 6181000 MOBILIZATION		LUMP	20000.00000	20000.00	35000.00000	35000.00		
SECTION TOTALS			$	31,146.00	$	43,947.00	$	
SECTION 0002 TRAFFIC SIGNAL ITEMS - J6S2064								
0060 9025200 CONDUIT, 2 IN., TRENCH	567.000	LF	7.75000	4394.25	8.87000	5029.29		
0070 9028208 CABLE, 8 AWG 1 CONDUCTOR, POWER	170.000	LF	2.00000	340.00	1.36000	231.20		
0080 9028811 PULL BOX, PREFORMED CLASS 2	10.000	EA	1235.00000	12350.00	1682.00000	16820.00		
0090 9028816 PULL BOX, PREFORMED CLASS 5	9.000	EA	1660.00000	14940.00	1829.00000	16461.00		
0100 9029901 MISC. INITIAL WIRELESS TESTING		LUMP	36000.00000	36000.00	34663.00000	34663.00		
0110 9029901 MISC. RADIO LICENSING		LUMP	14750.00000	14750.00	17405.00000	17405.00		
0120 9029901 MISC. SIGNAL CONTROLLER TRAINING		LUMP	1980.00000	1980.00	2337.00000	2337.00		
0130 9029901 MISC. TRAFFIC SIGNAL MAINTENANCE & PROGRAMMING		LUMP	58000.00000	58000.00	37760.00000	37760.00		
0140 9029901 MISC. WIRELESS ACCEPTANCE TESTING		LUMP	12950.00000	12950.00	15281.00000	15281.00		
0150 9029902 MISC. 120/240 V POWER SUPPLY/CONTROLLER PEDL.	2.000	EA	6200.00000	12400.00	3776.00000	7552.00		
0160 9029902 MISC. ETHERNET BRIDGE RADIO REPEATER	7.000	EA	20265.00000	141855.00	20721.00000	145047.00		
0170 9029902 MISC. EXTG. POLE MOUNT ETHERNET BRIDGE RADIO	10.000	EA	3500.00000	35000.00	4021.00000	40210.00		

TABULATION OF BIDS

CALL ORDER : 607 CONTRACT ID : 070928-607 COUNTIES : ST LOUIS CITY JEFFERSON
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 06 ST LOUIS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010349 T.G.B., Inc. UNIT PRICE	AMOUNT	(2) 0010340 Gerstner Electric Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0180 9029902 MISC. IN-GROUND SPLICE	1.000 EA	2500.00000	2500.00	1416.00000	1416.00		
0190 9029902 MISC. MEDIA CONVERTER, FURNISH AND INSTALL	4.000 EA	1350.00000	5400.00	1109.00000	4436.00		
0200 9029902 MISC. MOD. SIGNAL CAB. ASSEMBLY & BASE WRAP	2.000 EA	7500.00000	15000.00	7257.00000	14514.00		
0210 9029902 MISC. MOD. SIGNAL CAB. ASSEMBLY & MOD. BASE	1.000 EA	7500.00000	7500.00	7906.00000	7906.00		
0220 9029902 MISC. MODIFY EXISTING SIGNAL CABINET ASSEMBLY	11.000 EA	5500.00000	60500.00	4815.00000	52965.00		
0230 9029902 MISC. NETWORK-CONNECTED SIGNAL MONITOR	15.000 EA	1625.00000	24375.00	1642.00000	24630.00		
0240 9029902 MISC. NEW MAST MOUNT ETHERNET BRIDGE RADIO	4.000 EA	3500.00000	14000.00	5331.00000	21324.00		
0250 9029902 MISC. REPLACE SIGNAL CAB. ASSEMBLY & BASE WRAP	1.000 EA	13300.00000	13300.00	14857.00000	14857.00		
0260 9029902 MISC. VIDEO DETECTION PROCESSOR REPLACEMENT	1.000 EA	14500.00000	14500.00	13971.00000	13971.00		
0270 9029902 MISC. WALL-MOUNT INTERCONNECT CENTER	9.000 EA	945.00000	8505.00	939.00000	8451.00		
0280 9029903 MISC. CONDUIT, 2 - 2 IN., PUSHED	7183.000 LF	12.00000	86196.00	11.53000	82819.99		
0290 9029903 MISC. CONDUIT, 2 - 2 IN., TRENCH	4778.000 LF	12.00000	57336.00	11.53000	55090.34		
0300 9029903 MISC. CONDUIT, 2 IN., PUSHED	171.000 LF	8.75000	1496.25	8.87000	1516.77		
0310 9029903 MISC. FIBER OPTIC CABLE, 24 STRAND, SM	15091.000 LF	2.75000	41500.25	2.93000	44216.63		
SECTION TOTALS		$	697,067.75	$	686,910.22	$	
CONTRACT TOTALS		$	728,213.75	$	730,857.22	$	

VENDOR RANKING

CALL ORDER : 608 CONTRACT ID : 070928-608 COUNTIES : ST LOUIS
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 06
CONTRACT TIME : 08/01/08 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN ROUTE PROJECT(S) : J6S1805
JOB NUMBER J6S1805, ROUTE 109, ST. LOUIS COUNTY
*** Bid Revision No. 1

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0011280	All Type Excavating Inc./dba L. Krupp Construction, Inc.	$ 2,134,732.39	100.0000%
2	0011105	Gaines Construction, Inc.	$ 2,429,496.18	113.8080%
3	0011270	Pace Construction Company, LLC	$ 2,475,000.00	115.9396%
4	0010306	Fred Weber, Inc.	$ 2,506,592.20	117.4195%

TABULATION OF BIDS

CALL ORDER : 608 CONTRACT ID : 070928-608 COUNTIES : ST LOUIS
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011280 All Type Exc dba L. Krupp Co UNIT PRICE	 AMOUNT	(2) 0011105 Gaines Construction, Inc. UNIT PRICE	 AMOUNT	(3) 0011270 Pace Construction Company, LL UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J6S1805								
0010 2022010 REMOVAL OF IMPROVEMENTS	LUMP		63368.81000	63368.81	105000.00000	105000.00	220000.00000	220000.00
0020 2121000A SUBGRADING AND SHOULDERING CLASS 1	375.000	100F	169.09000	63408.75	215.00000	80625.00	333.00000	124875.00
0030 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	19207.000	SQYD	4.74000	91041.18	5.50000	105638.50	5.30000	101797.10
0040 4010150 TYPE A2 SHOULDER	19207.000	SQYD	16.76000	321909.32	20.00000	384140.00	17.75000	340924.25
0050 4019905 MISC. CONCRETE PAVEMENT RESURFACING OPTION	6617.000	SQYD	10.07000	66633.19	10.00000	66170.00	7.20000	47642.40
0060 4030107 ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP125CLP MIX)	7214.900	TONS	53.04000	382678.30	68.00000	490613.20	60.00000	432894.00
0070 4030206 ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP190C MIX)	7055.500	TONS	47.19000	332949.05	57.25000	403927.38	52.50000	370413.75
0080 4071005 TACK COAT	7190.000	GAL	2.49000	17903.10	3.00000	21570.00	2.00000	14380.00
0090 4094000 SEAL COAT, GRADE A	1317.000	SQYD	6.60000	8692.20	5.50000	7243.50	5.00000	6585.00
0100 6051018A PIPE AGGREGATE PAVEMENT CROSS DRAIN	455.000	LF	21.83000	9932.65	21.50000	9782.50	63.00000	28665.00
0110 6096020 FURNISHING TYPE 2 ROCK DITCH LINER	2629.000	CUYD	25.63000	67381.27	32.25000	84785.25	36.50000	95958.50
0120 6096042 PLACING TYPE 2 ROCK DITCH LINER	2629.000	CUYD	15.53000	40828.37	23.75000	62438.75	19.25000	50608.25
0130 6131010 FURNISHING AND PLACING CONCRETE MATERIAL FOR FULL DEPTH PAVEMENT REPAIR	600.000	SQYD	165.97000	99582.00	215.00000	129000.00	191.00000	114600.00
0140 6131012 SUBGRADE COMPACTION (6 IN. DEPTH) (PAVEMENT REPAIR)	600.000	SQYD	1.89000	1134.00	5.00000	3000.00	5.00000	3000.00
0150 6131013 TYPE 1 OR 5 AGGREGATE FOR BASE (4 IN. THICK) (PAVEMENT REPAIR)	600.000	SQYD	5.60000	3360.00	5.00000	3000.00	2.15000	1290.00
0160 6131014 FULL DEPTH PAVEMENT REPAIR SAW CUT (FOR PERIMETER AND INTERNAL SAW CUTS)	3150.000	LF	4.85000	15277.50	8.00000	25200.00	9.75000	30712.50

TABULATION OF BIDS

CALL ORDER : 608 CONTRACT ID : 070928-608 COUNTIES : ST LOUIS
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011280 All Type Exc dba L. Krupp Co UNIT PRICE	 AMOUNT	(2) 0011105 Gaines Construction, Inc. UNIT PRICE	 AMOUNT	(3) 0011270 Pace Construction Company, LL UNIT PRICE	 AMOUNT
0170 6131018 TIE BAR (DRILLING, FURNISHING AND INSTALLATION) FOR FULL DEPTH PAVEMENT REPAIR (TYPE L JOINTS)	900.000	EA	8.86000	7974.00	13.25000	11925.00	2.50000	2250.00
0180 6132014 CLASS A PARTIAL DEPTH PAVEMENT REPAIR SAW CUTS (FOR RESEALING JOINTS AND CRACKS)	2891.000	LF	4.20000	12142.20	4.00000	11564.00	2.90000	8383.90
0190 6161005 CONSTRUCTION SIGNS	482.000	SQFT	5.75000	2771.50	5.00000	2410.00	6.00000	2892.00
0200 6161025 CHANNELIZER (TRIM LINE)	300.000	EA	28.74000	8622.00	19.00000	5700.00	19.00000	5700.00
0210 6161033 DIRECTIONAL INDICATOR BARRICADE	10.000	EA	34.49000	344.90	25.00000	250.00	42.00000	420.00
0220 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	2.000	EA	5173.84000	10347.68	4500.00000	9000.00	3200.00000	6400.00
0230 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	140.44000	280.88	85.00000	170.00	50.00000	100.00
0240 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	140.44000	280.88	100.00000	200.00	50.00000	100.00
0250 6181000 MOBILIZATION		LUMP	272746.01000	272746.01	75000.00000	75000.00	175826.45000	175826.45
0260 6191000 PAVEMENT EDGE TREATMENT	37495.000	LF	0.01000	374.95	3.00000	112485.00	0.50000	18747.50
0270 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	88.000	LF	19.95000	1755.60	21.60000	1900.80	19.00000	1672.00
0280 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	17.000	EA	314.93000	5353.81	320.00000	5440.00	300.00000	5100.00
0290 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	58810.000	LF	0.11000	6469.10	0.10000	5881.00	0.10000	5881.00
0300 6205902 6 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	47225.000	LF	0.11000	5194.75	0.14000	6611.50	0.10000	4722.50
0310 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	10093.000	SQYD	1.58000	15946.94	1.40000	14130.20	1.70000	17158.10

TABULATION OF BIDS

CALL ORDER : 608 CONTRACT ID : 070928-608 COUNTIES : ST LOUIS
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011280 All Type Exc dba L. Krupp Co UNIT PRICE	 AMOUNT	(2) 0011105 Gaines Construction, Inc. UNIT PRICE	 AMOUNT	(3) 0011270 Pace Construction Company, LL UNIT PRICE	 AMOUNT
0320 6221003 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (GREATER THAN 3 IN. THICK)	58399.000	SQYD	1.78000	103950.22	1.40000	81758.60	2.40000	140157.60
0330 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	216.000	SQYD	26.94000	5819.04	10.00000	2160.00	1.70000	367.20
0340 8051000A SEEDING - COOL SEASON MIXTURES	10.000	ACRE	1480.17000	14801.70	1950.00000	19500.00	1410.00000	14100.00
0350 8061016 SEDIMENT REMOVAL	350.000	CUYD	2.63000	920.50	18.00000	6300.00	25.00000	8750.00
0360 8061017 TEMPORARY SEEDING AND MULCHING	1.000	ACRE	1154.74000	1154.74	1750.00000	1750.00	1100.00000	1100.00
0370 8061019 SILT FENCE	12000.000	LF	1.89000	22680.00	2.00000	24000.00	1.80000	21600.00
0380 8061022 TYPE II DITCH CHECK	230.000	EA	183.71000	42253.30	175.00000	40250.00	175.00000	40250.00
0390 9028500 CABLE, LOOP DETECTOR, IN DUCT	880.000	LF	7.35000	6468.00	10.20000	8976.00	10.20000	8976.00
SECTION TOTALS			$	2,134,732.39	$	2,429,496.18	$	2,475,000.00
CONTRACT TOTALS			$	2,134,732.39	$	2,429,496.18	$	2,475,000.00

TABULATION OF BIDS

CALL ORDER : 608 CONTRACT ID : 070928-608 COUNTIES : ST LOUIS
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010306 Fred Weber, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J6S1805								
0010 2022010 REMOVAL OF IMPROVEMENTS	LUMP		100000.00000	100000.00				
0020 2121000A SUBGRADING AND SHOULDERING CLASS 1	375.000	100F	350.00000	131250.00				
0030 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	19207.000	SQYD	5.50000	105638.50				
0040 4010150 TYPE A2 SHOULDER	19207.000	SQYD	18.25000	350527.75				
0050 4019905 MISC. CONCRETE PAVEMENT RESURFACING OPTION	6617.000	SQYD	9.50000	62861.50				
0060 4030107 ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP125CLP MIX)	7214.900	TONS	61.00000	440108.90				
0070 4030206 ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP190C MIX)	7055.500	TONS	50.00000	352775.00				
0080 4071005 TACK COAT	7190.000	GAL	4.00000	28760.00				
0090 4094000 SEAL COAT, GRADE A	1317.000	SQYD	5.00000	6585.00				
0100 6051018A PIPE AGGREGATE PAVEMENT CROSS DRAIN	455.000	LF	42.00000	19110.00				
0110 6096020 FURNISHING TYPE 2 ROCK DITCH LINER	2629.000	CUYD	37.00000	97273.00				
0120 6096042 PLACING TYPE 2 ROCK DITCH LINER	2629.000	CUYD	32.00000	84128.00				
0130 6131010 FURNISHING AND PLACING CONCRETE MATERIAL FOR FULL DEPTH PAVEMENT REPAIR	600.000	SQYD	190.00000	114000.00				
0140 6131012 SUBGRADE COMPACTION (6 IN. DEPTH) (PAVEMENT REPAIR)	600.000	SQYD	5.00000	3000.00				
0150 6131013 TYPE 1 OR 5 AGGREGATE FOR BASE (4 IN. THICK) (PAVEMENT REPAIR)	600.000	SQYD	5.00000	3000.00				
0160 6131014 FULL DEPTH PAVEMENT REPAIR SAW CUT (FOR PERIMETER AND INTERNAL SAW CUTS)	3150.000	LF	6.00000	18900.00				

TABULATION OF BIDS

CALL ORDER : 608 CONTRACT ID : 070928-608 COUNTIES : ST LOUIS
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010306 Fred Weber, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0170 6131018 TIE BAR (DRILLING, FURNISHING AND INSTALLATION) FOR FULL DEPTH PAVEMENT REPAIR (TYPE L JOINTS)	900.000	EA	10.00000	9000.00				
0180 6132014 CLASS A PARTIAL DEPTH PAVEMENT REPAIR SAW CUTS (FOR RESEALING JOINTS AND CRACKS)	2891.000	LF	10.00000	28910.00				
0190 6161005 CONSTRUCTION SIGNS	482.000	SQFT	20.00000	9640.00				
0200 6161025 CHANNELIZER (TRIM LINE)	300.000	EA	100.00000	30000.00				
0210 6161033 DIRECTIONAL INDICATOR BARRICADE	10.000	EA	100.00000	1000.00				
0220 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	2.000	EA	3200.00000	6400.00				
0230 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	50.00000	100.00				
0240 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	50.00000	100.00				
0250 6181000 MOBILIZATION		LUMP	250000.00000	250000.00				
0260 6191000 PAVEMENT EDGE TREATMENT	37495.000	LF	0.50000	18747.50				
0270 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	88.000	LF	21.60000	1900.80				
0280 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	17.000	EA	320.00000	5440.00				
0290 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	58810.000	LF	0.10000	5881.00				
0300 6205902 6 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	47225.000	LF	0.14000	6611.50				
0310 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	10093.000	SQYD	1.50000	15139.50				

TABULATION OF BIDS

CALL ORDER : 608 CONTRACT ID : 070928-608 COUNTIES : ST LOUIS
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010306 Fred Weber, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0320 6221003 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (GREATER THAN 3 IN. THICK)	58399.000	SQYD	1.75000	102198.25				
0330 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	216.000	SQYD	5.00000	1080.00				
0340 8051000A SEEDING - COOL SEASON MIXTURES	10.000	ACRE	1410.00000	14100.00				
0350 8061016 SEDIMENT REMOVAL	350.000	CUYD	30.00000	10500.00				
0360 8061017 TEMPORARY SEEDING AND MULCHING	1.000	ACRE	1100.00000	1100.00				
0370 8061019 SILT FENCE	12000.000	LF	1.80000	21600.00				
0380 8061022 TYPE II DITCH CHECK	230.000	EA	175.00000	40250.00				
0390 9028500 CABLE, LOOP DETECTOR, IN DUCT	880.000	LF	10.20000	8976.00				
SECTION TOTALS			$	2,506,592.20	$		$	
CONTRACT TOTALS			$	2,506,592.20	$	0.00	$	

VENDOR RANKING

CALL ORDER : 701 CONTRACT ID : 070928-701 COUNTIES : JASPER
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 07
CONTRACT TIME : 12/01/08 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J7P0833
J7P0867
J7P0876
OTHERS

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010528	Chester Bross Const. Co./C.B. Equipment Inc.	$ 1,819,697.40	100.0000%
2	0026174	Safety Grooving & Grinding, L.P.	$ 2,012,815.37	110.6126%
3	0011350	Knish Corporation	$ 2,027,643.54	111.4275%
4	0010313	Freesen, Inc.	$ 2,093,453.82	115.0441%
5	0025431	Penhall Company	$ 2,113,472.57	116.1442%
6	0010789	Diamond Surface, Inc.	$ 2,159,410.25	118.6686%
7	0011414	American Civil Constructors, Inc.	$ 2,225,160.85	122.2819%
8	0011633	Manatts, Inc.	$ 2,287,582.25	125.7122%
9	0011033	Multiple Concrete Enterprises Inc.	$ 2,880,262.82	158.2825%

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 070928-701 COUNTIES : JASPER
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(2) 0026174 Safety Grooving & Grinding, UNIT PRICE	 AMOUNT	(3) 0011350 Knish Corporation UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J7P0833								
0010 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000	EA	1000.00000	2000.00	300.00000	600.00	2000.00000	4000.00
0020 6161005 CONSTRUCTION SIGNS	445.000	SQFT	5.50000	2447.50	3.00000	1335.00	3.00000	1335.00
0030 6161025 CHANNELIZER (TRIM LINE)	425.000	EA	9.00000	3825.00	12.00000	5100.00	12.00000	5100.00
0040 6161040 FLASHING ARROW PANEL	1.000	EA	900.00000	900.00	350.00000	350.00	350.00000	350.00
0050 6161096 CHANGEABLE MESSAGE SIGN, COMMISSION FURNISHED / RETAINED	2.000	EA	500.00000	1000.00	400.00000	800.00	400.00000	800.00
0060 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	100.00000	200.00	125.00000	250.00	125.00000	250.00
0070 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	100.00000	200.00	150.00000	300.00	150.00000	300.00
0080 6181000 MOBILIZATION		LUMP	31000.00000	31000.00	22200.00000	22200.00	62220.50000	62220.50
0090 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	2.000	EA	285.00000	570.00	320.00000	640.00	225.00000	450.00
0100 6205133 TYPE 2 PREFORMED MARKING TAPE (GROOVED) WORD (ONLY)	1.000	EA	475.00000	475.00	455.00000	455.00	310.00000	310.00
0110 6206503 POLYUREA PAVEMENT MARKING, 6 IN., WHITE	90662.000	LF	0.67000	60743.54	0.64000	58023.68	0.64000	58023.68
0120 6206504 POLYUREA PAVEMENT MARKING, 6 IN., YELLO	90662.000	LF	0.67000	60743.54	0.65000	58930.30	0.64000	58023.68
0130 6206511 POLYUREA PAVEMENT MARKING, 12 IN., WHIT	5770.000	LF	1.35000	7789.50	1.31000	7558.70	1.20000	6924.00
0140 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	1008.000	EA	0.96000	967.68	2.00000	2016.00	5.00000	5040.00
0150 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	1008.000	EA	0.96000	967.68	2.00000	2016.00	5.00000	5040.00
0160 6223010 DIAMOND GRINDING (CONCRETE PAVEMENT)	243663.000	SQYD	1.64000	399607.32	1.85000	450776.55	1.65000	402043.95
0170 7049905 MISC. DECK SEALER	5408.000	SQYD	1.75000	9464.00	3.00000	16224.00	3.00000	16224.00
SECTION TOTALS			$	582,900.76	$	627,575.23	$	626,434.81
SECTION 0002 ROADWAY ITEMS - J7P0867								

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 070928-701 COUNTIES : JASPER
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(2) 0026174 Safety Grooving & Grinding, UNIT PRICE	 AMOUNT	(3) 0011350 Knish Corporation UNIT PRICE	 AMOUNT
0180 4134000 BITUMINOUS FOG SEAL	6487.000	GAL	1.50000	9730.50	0.01000	64.87	0.01000	64.87
0190 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000	EA	1000.00000	2000.00	1500.00000	3000.00	2000.00000	4000.00
0200 6161005 CONSTRUCTION SIGNS	684.000	SQFT	5.50000	3762.00	3.00000	2052.00	3.00000	2052.00
0210 6161025 CHANNELIZER (TRIM LINE)	160.000	EA	9.00000	1440.00	12.00000	1920.00	12.00000	1920.00
0220 6161096 CHANGEABLE MESSAGE SIGN, COMMISSION FURNISHED / RETAINED	2.000	EA	500.00000	1000.00	400.00000	800.00	400.00000	800.00
0230 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	100.00000	200.00	125.00000	250.00	125.00000	250.00
0240 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	100.00000	200.00	150.00000	300.00	150.00000	300.00
0250 6181000 MOBILIZATION		LUMP	2750.00000	2750.00	20700.00000	20700.00	60778.82000	60778.82
0260 6206502 POLYUREA PAVEMENT MARKING, 4 IN., YELLO	17076.000	LF	0.51000	8708.76	0.44000	7513.44	0.56000	9562.56
0270 6206503 POLYUREA PAVEMENT MARKING, 6 IN., WHITE	50318.000	LF	0.67000	33713.06	0.64000	32203.52	0.63000	31700.34
0280 6206504 POLYUREA PAVEMENT MARKING, 6 IN., YELLO	3161.000	LF	0.67000	2117.87	0.64000	2023.04	0.63000	1991.43
0290 6223010 DIAMOND GRINDING (CONCRETE PAVEMENT)	67091.000	SQYD	1.85000	124118.35	1.85000	124118.35	1.65000	110700.15
0300 7049905 MISC. DECK SEALER	2225.000	SQYD	1.87000	4160.75	3.00000	6675.00	3.00000	6675.00
SECTION TOTALS			$	193,901.29	$	201,620.22	$	230,795.17
SECTION 0003 ROADWAY ITEMS - J7P0876								
0310 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000	EA	1000.00000	2000.00	1500.00000	3000.00	2000.00000	4000.00
0320 6161005 CONSTRUCTION SIGNS	425.000	SQFT	5.50000	2337.50	3.00000	1275.00	3.00000	1275.00
0330 6161025 CHANNELIZER (TRIM LINE)	475.000	EA	9.00000	4275.00	12.00000	5700.00	12.00000	5700.00
0340 6161040 FLASHING ARROW PANEL	1.000	EA	900.00000	900.00	360.00000	360.00	350.00000	350.00
0350 6161096 CHANGEABLE MESSAGE SIGN, COMMISSION FURNISHED / RETAINED	2.000	EA	500.00000	1000.00	400.00000	800.00	400.00000	800.00

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 070928-701 COUNTIES : JASPER
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010528 Chester Bross Const. Co./CB UNIT PRICE	AMOUNT	(2) 0026174 Safety Grooving & Grinding, UNIT PRICE	AMOUNT	(3) 0011350 Knish Corporation UNIT PRICE	AMOUNT
0360 6161120 INSTALLING "DRIVE SMART" SIGN	2.000 EA	100.00000	200.00	125.00000	250.00	125.00000	250.00
0370 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000 EA	100.00000	200.00	150.00000	300.00	150.00000	300.00
0380 6181000 MOBILIZATION	LUMP	13500.00000	13500.00	22300.00000	22300.00	14950.00000	14950.00
0390 6206503 POLYUREA PAVEMENT MARKING, 6 IN., WHITE	96521.000 LF	0.67000	64669.07	0.64000	61773.44	0.62000	59843.02
0400 6206504 POLYUREA PAVEMENT MARKING, 6 IN., YELLO	96521.000 LF	0.67000	64669.07	0.64000	61773.44	0.62000	59843.02
0410 6206511 POLYUREA PAVEMENT MARKING, 12 IN., WHIT	7260.000 LF	1.35000	9801.00	1.31000	9510.60	1.10000	7986.00
0420 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	1188.000 EA	1.00000	1188.00	2.00000	2376.00	5.00000	5940.00
0430 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	1188.000 EA	1.00000	1188.00	2.00000	2376.00	5.00000	5940.00
0440 6223010 DIAMOND GRINDING (CONCRETE PAVEMENT)	269628.000 SQYD	1.65000	444886.20	1.70000	458367.60	1.65000	444886.20
0450 7049905 MISC. DECK SEALER	6406.000 SQYD	1.75000	11210.50	3.00000	19218.00	3.00000	19218.00
SECTION TOTALS		$	622,024.34	$	649,380.08	$	631,281.24
SECTION 0004 ROADWAY ITEMS - J7S0835							
0460 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	1.000 EA	1000.00000	1000.00	1000.00000	1000.00	2000.00000	2000.00
0470 6161005 CONSTRUCTION SIGNS	268.000 SQFT	5.50000	1474.00	3.00000	804.00	3.00000	804.00
0480 6161025 CHANNELIZER (TRIM LINE)	100.000 EA	9.00000	900.00	12.00000	1200.00	12.00000	1200.00
0490 6161040 FLASHING ARROW PANEL	1.000 EA	900.00000	900.00	350.00000	350.00	350.00000	350.00
0500 6161096 CHANGEABLE MESSAGE SIGN, COMMISSION FURNISHED / RETAINED	2.000 EA	500.00000	1000.00	400.00000	800.00	400.00000	800.00
0510 6161120 INSTALLING "DRIVE SMART" SIGN	2.000 EA	100.00000	200.00	125.00000	250.00	125.00000	250.00
0520 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000 EA	100.00000	200.00	150.00000	300.00	150.00000	300.00
0530 6181000 MOBILIZATION	LUMP	2000.00000	2000.00	14400.00000	14400.00	3816.12000	3816.12

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 070928-701 COUNTIES : JASPER
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(2) 0026174 Safety Grooving & Grinding, UNIT PRICE	 AMOUNT	(3) 0011350 Knish Corporation UNIT PRICE	 AMOUNT
0540 6223010 DIAMOND GRINDING (CONCRETE PAVEMENT)	10024.000	SQYD	2.50000	25060.00	3.50000	35084.00	3.00000	30072.00
SECTION TOTALS			$	32,734.00	$	54,188.00	$	39,592.12
SECTION 0005 ROADWAY ITEMS - J7S0836								
0550 4134000 BITUMINOUS FOG SEAL	332.000	GAL	1.50000	498.00	0.01000	3.32	0.01000	3.32
0560 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	1.000	EA	1000.00000	1000.00	300.00000	300.00	2000.00000	2000.00
0570 6161005 CONSTRUCTION SIGNS	241.000	SQFT	5.50000	1325.50	3.00000	723.00	3.00000	723.00
0580 6161025 CHANNELIZER (TRIM LINE)	100.000	EA	9.00000	900.00	12.00000	1200.00	12.00000	1200.00
0590 6161096 CHANGEABLE MESSAGE SIGN, COMMISSION FURNISHED / RETAINED	2.000	EA	500.00000	1000.00	400.00000	800.00	400.00000	800.00
0600 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	100.00000	200.00	125.00000	250.00	125.00000	250.00
0610 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	100.00000	200.00	150.00000	300.00	150.00000	300.00
0620 6181000 MOBILIZATION		LUMP	2300.00000	2300.00	12430.00000	12430.00	19562.89000	19562.89
0630 6206502 POLYUREA PAVEMENT MARKING, 4 IN., YELLO	1891.000	LF	0.52000	983.32	0.44000	832.04	1.40000	2647.40
0640 6206503 POLYUREA PAVEMENT MARKING, 6 IN., WHITE	1891.000	LF	0.67000	1266.97	0.67000	1266.97	1.65000	3120.15
0650 6206504 POLYUREA PAVEMENT MARKING, 6 IN., YELLO	486.000	LF	0.67000	325.62	0.67000	325.62	1.65000	801.90
0660 6223010 DIAMOND GRINDING (CONCRETE PAVEMENT)	3185.000	SQYD	2.50000	7962.50	4.00000	12740.00	3.00000	9555.00
SECTION TOTALS			$	17,961.91	$	31,170.95	$	40,963.66
SECTION 0006 ROADWAY ITEMS - J7S0837								
0670 4134000 BITUMINOUS FOG SEAL	171.000	GAL	1.50000	256.50	10.00000	1710.00	0.01000	1.71
0680 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000	EA	1000.00000	2000.00	1500.00000	3000.00	2000.00000	4000.00
0690 6161005 CONSTRUCTION SIGNS	535.000	SQFT	5.50000	2942.50	3.00000	1605.00	3.00000	1605.00

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 070928-701 COUNTIES : JASPER
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(2) 0026174 Safety Grooving & Grinding, UNIT PRICE	 AMOUNT	(3) 0011350 Knish Corporation UNIT PRICE	 AMOUNT
0700 6161025 CHANNELIZER (TRIM LINE)	175.000 EA	9.00000	1575.00	12.00000	2100.00	12.00000	2100.00
0710 6161040 FLASHING ARROW PANEL	1.000 EA	900.00000	900.00	350.00000	350.00	350.00000	350.00
0720 6161096 CHANGEABLE MESSAGE SIGN, COMMISSION FURNISHED / RETAINED	2.000 EA	500.00000	1000.00	400.00000	800.00	400.00000	800.00
0730 6161120 INSTALLING "DRIVE SMART" SIGN	2.000 EA	100.00000	200.00	125.00000	250.00	125.00000	250.00
0740 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000 EA	100.00000	200.00	150.00000	300.00	150.00000	300.00
0750 6162010 WORK ZONE LIGHTING	LUMP	1000.00000	1000.00	1500.00000	1500.00	1000.00000	1000.00
0760 6181000 MOBILIZATION	LUMP	3700.00000	3700.00	19400.00000	19400.00	23925.65000	23925.65
0770 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	300.000 LF	21.00000	6300.00	22.95000	6885.00	28.00000	8400.00
0780 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	46.000 EA	285.00000	13110.00	320.00000	14720.00	295.00000	13570.00
0790 6205131 TYPE 2 PREFORMED MARKING TAPE (GROOVED) STRAIGHT ARROW	7.000 EA	285.00000	1995.00	280.00000	1960.00	250.00000	1750.00
0800 6205133 TYPE 2 PREFORMED MARKING TAPE (GROOVED) WORD (ONLY)	2.000 EA	470.00000	940.00	455.00000	910.00	310.00000	620.00
0810 6205134 TYPE 2 PREFORMED MARKING TAPE (GROOVED) RAILROAD CROSSING MARKER	4.000 EA	735.00000	2940.00	2000.00000	8000.00	900.00000	3600.00
0820 6206502 POLYUREA PAVEMENT MARKING, 4 IN., YELLO	20724.000 LF	0.52000	10776.48	0.44000	9118.56	0.87000	18029.88
0830 6206503 POLYUREA PAVEMENT MARKING, 6 IN., WHITE	21537.000 LF	0.67000	14429.79	0.67000	14429.79	0.98000	21106.26
0840 6223010 DIAMOND GRINDING (CONCRETE PAVEMENT)	46944.000 SQYD	2.40000	112665.60	3.00000	140832.00	2.75000	129096.00
SECTION TOTALS		$	176,930.87	$	227,870.35	$	230,504.50
SECTION 0007 TRAFFIC SIGNALS - J7S0837							
0850 9028500 CABLE, LOOP DETECTOR, IN DUCT	5220.000 LF	5.50000	28710.00	5.25000	27405.00	4.25000	22185.00
SECTION TOTALS		$	28,710.00	$	27,405.00	$	22,185.00
SECTION 0008 ROADWAY ITEMS - J7S0856B							

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 070928-701 COUNTIES : JASPER
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(2) 0026174 Safety Grooving & Grinding, UNIT PRICE	 AMOUNT	(3) 0011350 Knish Corporation UNIT PRICE	 AMOUNT
0860 4134000 BITUMINOUS FOG SEAL	2029.000	GAL	1.50000	3043.50	0.01000	20.29	0.01000	20.29
0870 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000	EA	1000.00000	2000.00	1500.00000	3000.00	2000.00000	4000.00
0880 6161005 CONSTRUCTION SIGNS	503.000	SQFT	5.50000	2766.50	3.00000	1509.00	3.00000	1509.00
0890 6161025 CHANNELIZER (TRIM LINE)	150.000	EA	9.00000	1350.00	12.00000	1800.00	12.00000	1800.00
0900 6161096 CHANGEABLE MESSAGE SIGN, COMMISSION FURNISHED / RETAINED	2.000	EA	500.00000	1000.00	400.00000	800.00	400.00000	800.00
0910 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	100.00000	200.00	125.00000	250.00	125.00000	250.00
0920 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	100.00000	200.00	150.00000	300.00	150.00000	300.00
0930 6162010 WORK ZONE LIGHTING		LUMP	1000.00000	1000.00	1500.00000	1500.00	1000.00000	1000.00
0940 6181000 MOBILIZATION		LUMP	4500.00000	4500.00	18200.00000	18200.00	31744.09000	31744.09
0950 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	76.000	LF	21.00000	1596.00	22.95000	1744.20	25.00000	1900.00
0960 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	22.000	EA	280.00000	6160.00	320.00000	7040.00	310.00000	6820.00
0970 6205132 TYPE 2 PREFORMED MARKING TAPE (GROOVED) COMBINATION STRAIGHT-LEFT/RIGHT ARROW	1.000	EA	525.00000	525.00	585.00000	585.00	375.00000	375.00
0980 6205137 TYPE 2 PREFORMED WHITE MIDBLOCK (GROOVED), 36 IN. OR 900 MM WIDE FOR 12 FT. OR 3.6 M LANE	5.000	EA	1000.00000	5000.00	210.00000	1050.00	400.00000	2000.00
0990 6206502 POLYUREA PAVEMENT MARKING, 4 IN., YELLO	15151.000	LF	0.52000	7878.52	0.44000	6666.44	0.82000	12423.82
1000 6206503 POLYUREA PAVEMENT MARKING, 6 IN., WHITE	15383.000	LF	0.67000	10306.61	0.67000	10306.61	0.98000	15075.34
1010 6223010 DIAMOND GRINDING (CONCRETE PAVEMENT)	41938.000	SQYD	2.45000	102748.10	3.00000	125814.00	2.75000	115329.50
SECTION TOTALS			$	150,274.23	$	180,585.54	$	195,347.04
SECTION 0009 TRAFFIC SIGNAL ITEMS - J7S0856B								

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 070928-701 COUNTIES : JASPER
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010528 Chester Bross Const. Co./CB UNIT PRICE	AMOUNT	(2) 0026174 Safety Grooving & Grinding, UNIT PRICE	AMOUNT	(3) 0011350 Knish Corporation UNIT PRICE	AMOUNT
1020 9028500 CABLE, LOOP DETECTOR, IN DUCT	2480.000 LF	5.75000	14260.00	5.25000	13020.00	4.25000	10540.00
SECTION TOTALS		$	14,260.00	$	13,020.00	$	10,540.00
CONTRACT TOTALS		$	1,819,697.40	$	2,012,815.37	$	2,027,643.54

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 070928-701 COUNTIES : JASPER
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010313 Freesen, Inc. UNIT PRICE	AMOUNT	(5) 0025431 Penhall Company UNIT PRICE	AMOUNT	(6) 0010789 Diamond Surface, Inc. UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J7P0833								
0010 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000	EA	7040.77000	14081.54	1000.00000	2000.00	2500.00000	5000.00
0020 6161005 CONSTRUCTION SIGNS	445.000	SQFT	3.15000	1401.75	3.00000	1335.00	3.00000	1335.00
0030 6161025 CHANNELIZER (TRIM LINE)	425.000	EA	12.61000	5359.25	12.00000	5100.00	12.00000	5100.00
0040 6161040 FLASHING ARROW PANEL	1.000	EA	367.77000	367.77	350.00000	350.00	350.00000	350.00
0050 6161096 CHANGEABLE MESSAGE SIGN, COMMISSION FURNISHED / RETAINED	2.000	EA	420.31000	840.62	400.00000	800.00	400.00000	800.00
0060 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	131.35000	262.70	125.00000	250.00	125.00000	250.00
0070 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	157.62000	315.24	150.00000	300.00	150.00000	300.00
0080 6181000 MOBILIZATION		LUMP	95148.34000	95148.34	60000.00000	60000.00	160000.00000	160000.00
0090 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	2.000	EA	288.96000	577.92	320.00000	640.00	320.00000	640.00
0100 6205133 TYPE 2 PREFORMED MARKING TAPE (GROOVED) WORD (ONLY)	1.000	EA	525.38000	525.38	455.00000	455.00	455.00000	455.00
0110 6206503 POLYUREA PAVEMENT MARKING, 6 IN., WHITE	90662.000	LF	0.68000	61650.16	0.64000	58023.68	0.64000	58023.68
0120 6206504 POLYUREA PAVEMENT MARKING, 6 IN., YELLO	90662.000	LF	0.68000	61650.16	0.65000	58930.30	0.64000	58023.68
0130 6206511 POLYUREA PAVEMENT MARKING, 12 IN., WHIT	5770.000	LF	1.37000	7904.90	1.31000	7558.70	1.31000	7558.70
0140 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	1008.000	EA	8.16000	8225.28	1.50000	1512.00	2.00000	2016.00
0150 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	1008.000	EA	8.37000	8436.96	1.80000	1814.40	2.50000	2520.00
0160 6223010 DIAMOND GRINDING (CONCRETE PAVEMENT)	243663.000	SQYD	1.68000	409353.84	1.83000	445903.29	1.86000	453213.18
0170 7049905 MISC. DECK SEALER	5408.000	SQYD	2.73000	14763.84	1.70000	9193.60	4.27000	23092.16
SECTION TOTALS			$	690,865.65	$	654,165.97	$	778,677.40
SECTION 0002 ROADWAY ITEMS - J7P0867								

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 070928-701 COUNTIES : JASPER
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010313 Freesen, Inc. UNIT PRICE	AMOUNT	(5) 0025431 Penhall Company UNIT PRICE	AMOUNT	(6) 0010789 Diamond Surface, Inc. UNIT PRICE	AMOUNT
0180 4134000 BITUMINOUS FOG SEAL	6487.000	GAL	0.01000	64.87	0.50000	3243.50	2.75000	17839.25
0190 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000	EA	3425.63000	6851.26	2000.00000	4000.00	1500.00000	3000.00
0200 6161005 CONSTRUCTION SIGNS	684.000	SQFT	3.15000	2154.60	3.00000	2052.00	3.00000	2052.00
0210 6161025 CHANNELIZER (TRIM LINE)	160.000	EA	12.61000	2017.60	12.00000	1920.00	12.00000	1920.00
0220 6161096 CHANGEABLE MESSAGE SIGN, COMMISSION FURNISHED / RETAINED	2.000	EA	420.31000	840.62	400.00000	800.00	400.00000	800.00
0230 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	131.35000	262.70	125.00000	250.00	125.00000	250.00
0240 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	157.62000	315.24	150.00000	300.00	150.00000	300.00
0250 6181000 MOBILIZATION		LUMP	26441.80000	26441.80	30000.00000	30000.00	2000.00000	2000.00
0260 6206502 POLYUREA PAVEMENT MARKING, 4 IN., YELLO	17076.000	LF	0.53000	9050.28	0.44000	7513.44	0.44000	7513.44
0270 6206503 POLYUREA PAVEMENT MARKING, 6 IN., WHITE	50318.000	LF	0.68000	34216.24	0.64000	32203.52	0.64000	32203.52
0280 6206504 POLYUREA PAVEMENT MARKING, 6 IN., YELLO	3161.000	LF	0.68000	2149.48	0.64000	2023.04	0.64000	2023.04
0290 6223010 DIAMOND GRINDING (CONCRETE PAVEMENT)	67091.000	SQYD	1.92000	128814.72	1.85000	124118.35	2.48000	166385.68
0300 7049905 MISC. DECK SEALER	2225.000	SQYD	2.48000	5518.00	1.75000	3893.75	4.27000	9500.75
SECTION TOTALS			$	218,697.41	$	212,317.60	$	245,787.68
SECTION 0003 ROADWAY ITEMS - J7P0876								
0310 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000	EA	7257.86000	14515.72	500.00000	1000.00	2500.00000	5000.00
0320 6161005 CONSTRUCTION SIGNS	425.000	SQFT	3.15000	1338.75	3.00000	1275.00	3.00000	1275.00
0330 6161025 CHANNELIZER (TRIM LINE)	475.000	EA	12.61000	5989.75	12.00000	5700.00	12.00000	5700.00
0340 6161040 FLASHING ARROW PANEL	1.000	EA	367.77000	367.77	350.00000	350.00	350.00000	350.00
0350 6161096 CHANGEABLE MESSAGE SIGN, COMMISSION FURNISHED / RETAINED	2.000	EA	420.31000	840.62	400.00000	800.00	400.00000	800.00

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 070928-701 COUNTIES : JASPER
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010313 Freesen, Inc. UNIT PRICE	AMOUNT	(5) 0025431 Penhall Company UNIT PRICE	AMOUNT	(6) 0010789 Diamond Surface, Inc. UNIT PRICE	AMOUNT
0360 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	131.35000	262.70	125.00000	250.00	125.00000	250.00
0370 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	157.62000	315.24	150.00000	300.00	150.00000	300.00
0380 6181000 MOBILIZATION		LUMP	92754.10000	92754.10	65000.00000	65000.00	2000.00000	2000.00
0390 6206503 POLYUREA PAVEMENT MARKING, 6 IN., WHITE	96521.000	LF	0.68000	65634.28	0.64000	61773.44	0.64000	61773.44
0400 6206504 POLYUREA PAVEMENT MARKING, 6 IN., YELLO	96521.000	LF	0.68000	65634.28	0.64000	61773.44	0.64000	61773.44
0410 6206511 POLYUREA PAVEMENT MARKING, 12 IN., WHIT	7260.000	LF	1.37000	9946.20	1.31000	9510.60	1.31000	9510.60
0420 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	1188.000	EA	8.16000	9694.08	1.50000	1782.00	2.00000	2376.00
0430 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	1188.000	EA	8.37000	9943.56	1.80000	2138.40	2.50000	2970.00
0440 6223010 DIAMOND GRINDING (CONCRETE PAVEMENT)	269628.000	SQYD	1.64000	442189.92	1.63000	439493.64	1.86000	501508.08
0450 7049905 MISC. DECK SEALER	6406.000	SQYD	2.56000	16399.36	2.00000	12812.00	4.27000	27353.62
SECTION TOTALS			$	735,826.33	$	663,958.52	$	682,940.18
SECTION 0004 ROADWAY ITEMS - J7S0835								
0460 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	1.000	EA	2524.78000	2524.78	500.00000	500.00	750.00000	750.00
0470 6161005 CONSTRUCTION SIGNS	268.000	SQFT	3.15000	844.20	3.00000	804.00	3.00000	804.00
0480 6161025 CHANNELIZER (TRIM LINE)	100.000	EA	12.61000	1261.00	12.00000	1200.00	12.00000	1200.00
0490 6161040 FLASHING ARROW PANEL	1.000	EA	367.77000	367.77	350.00000	350.00	350.00000	350.00
0500 6161096 CHANGEABLE MESSAGE SIGN, COMMISSION FURNISHED / RETAINED	2.000	EA	420.31000	840.62	400.00000	800.00	400.00000	800.00
0510 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	131.35000	262.70	125.00000	250.00	125.00000	250.00
0520 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	157.62000	315.24	150.00000	300.00	150.00000	300.00
0530 6181000 MOBILIZATION		LUMP	13262.25000	13262.25	15000.00000	15000.00	2000.00000	2000.00

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 070928-701 COUNTIES : JASPER
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010313 Freesen, Inc. UNIT PRICE	 AMOUNT	(5) 0025431 Penhall Company UNIT PRICE	 AMOUNT	(6) 0010789 Diamond Surface, Inc. UNIT PRICE	 AMOUNT
0540 6223010 DIAMOND GRINDING (CONCRETE PAVEMENT)	10024.000	SQYD	5.21000	52225.04	3.48000	34883.52	3.25000	32578.00
SECTION TOTALS			$	71,903.60	$	54,087.52	$	39,032.00
SECTION 0005 ROADWAY ITEMS - J7S0836								
0550 4134000 BITUMINOUS FOG SEAL	332.000	GAL	0.01000	3.32	0.50000	166.00	5.00000	1660.00
0560 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	1.000	EA	2390.28000	2390.28	1000.00000	1000.00	750.00000	750.00
0570 6161005 CONSTRUCTION SIGNS	241.000	SQFT	3.15000	759.15	3.00000	723.00	10.00000	2410.00
0580 6161025 CHANNELIZER (TRIM LINE)	100.000	EA	12.61000	1261.00	12.00000	1200.00	38.00000	3800.00
0590 6161096 CHANGEABLE MESSAGE SIGN, COMMISSION FURNISHED / RETAINED	2.000	EA	420.31000	840.62	400.00000	800.00	400.00000	800.00
0600 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	131.35000	262.70	125.00000	250.00	125.00000	250.00
0610 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	157.62000	315.24	150.00000	300.00	150.00000	300.00
0620 6181000 MOBILIZATION		LUMP	10069.83000	10069.83	15000.00000	15000.00	2500.00000	2500.00
0630 6206502 POLYUREA PAVEMENT MARKING, 4 IN., YELLO	1891.000	LF	0.53000	1002.23	0.44000	832.04	0.44000	832.04
0640 6206503 POLYUREA PAVEMENT MARKING, 6 IN., WHITE	1891.000	LF	0.68000	1285.88	0.67000	1266.97	0.67000	1266.97
0650 6206504 POLYUREA PAVEMENT MARKING, 6 IN., YELLO	486.000	LF	0.68000	330.48	0.67000	325.62	0.67000	325.62
0660 6223010 DIAMOND GRINDING (CONCRETE PAVEMENT)	3185.000	SQYD	0.01000	31.85	2.79000	8886.15	2.98000	9491.30
SECTION TOTALS			$	18,552.58	$	30,749.78	$	24,385.93
SECTION 0006 ROADWAY ITEMS - J7S0837								
0670 4134000 BITUMINOUS FOG SEAL	171.000	GAL	1.99000	340.29	0.50000	85.50	5.00000	855.00
0680 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000	EA	2726.53000	5453.06	944.00000	1888.00	1100.00000	2200.00
0690 6161005 CONSTRUCTION SIGNS	535.000	SQFT	3.15000	1685.25	3.00000	1605.00	3.00000	1605.00

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 070928-701 COUNTIES : JASPER
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010313 Freesen, Inc. UNIT PRICE	AMOUNT	(5) 0025431 Penhall Company UNIT PRICE	AMOUNT	(6) 0010789 Diamond Surface, Inc. UNIT PRICE	AMOUNT
0700 6161025 CHANNELIZER (TRIM LINE)	175.000 EA	12.61000	2206.75	12.00000	2100.00	12.00000	2100.00
0710 6161040 FLASHING ARROW PANEL	1.000 EA	367.77000	367.77	350.00000	350.00	350.00000	350.00
0720 6161096 CHANGEABLE MESSAGE SIGN, COMMISSION FURNISHED / RETAINED	2.000 EA	420.31000	840.62	400.00000	800.00	400.00000	800.00
0730 6161120 INSTALLING "DRIVE SMART" SIGN	2.000 EA	131.35000	262.70	125.00000	250.00	125.00000	250.00
0740 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000 EA	157.62000	315.24	150.00000	300.00	150.00000	300.00
0750 6162010 WORK ZONE LIGHTING	LUMP	0.01000	0.01	2500.00000	2500.00	1500.00000	1500.00
0760 6181000 MOBILIZATION	LUMP	23354.33000	23354.33	40000.00000	40000.00	3000.00000	3000.00
0770 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	300.000 LF	23.12000	6936.00	22.95000	6885.00	22.95000	6885.00
0780 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	46.000 EA	288.96000	13292.16	320.00000	14720.00	320.00000	14720.00
0790 6205131 TYPE 2 PREFORMED MARKING TAPE (GROOVED) STRAIGHT ARROW	7.000 EA	288.96000	2022.72	280.00000	1960.00	280.00000	1960.00
0800 6205133 TYPE 2 PREFORMED MARKING TAPE (GROOVED) WORD (ONLY)	2.000 EA	525.39000	1050.78	455.00000	910.00	455.00000	910.00
0810 6205134 TYPE 2 PREFORMED MARKING TAPE (GROOVED) RAILROAD CROSSING MARKER	4.000 EA	788.08000	3152.32	2000.00000	8000.00	2000.00000	8000.00
0820 6206502 POLYUREA PAVEMENT MARKING, 4 IN., YELLO	20724.000 LF	0.53000	10983.72	0.44000	9118.56	0.44000	9118.56
0830 6206503 POLYUREA PAVEMENT MARKING, 6 IN., WHITE	21537.000 LF	0.68000	14645.16	0.67000	14429.79	0.67000	14429.79
0840 6223010 DIAMOND GRINDING (CONCRETE PAVEMENT)	46944.000 SQYD	2.21000	103746.24	3.18000	149281.92	2.73000	128157.12
SECTION TOTALS		$	190,655.12	$	255,183.77	$	197,140.47
SECTION 0007 TRAFFIC SIGNALS - J7S0837							
0850 9028500 CABLE, LOOP DETECTOR, IN DUCT	5220.000 LF	0.01000	52.20	4.25000	22185.00	4.50000	23490.00
SECTION TOTALS		$	52.20	$	22,185.00	$	23,490.00
SECTION 0008 ROADWAY ITEMS - J7S0856B							

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 070928-701 COUNTIES : JASPER
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010313 Freesen, Inc. UNIT PRICE	AMOUNT	(5) 0025431 Penhall Company UNIT PRICE	AMOUNT	(6) 0010789 Diamond Surface, Inc. UNIT PRICE	AMOUNT
0860 4134000 BITUMINOUS FOG SEAL	2029.000	GAL	0.01000	20.29	0.50000	1014.50	3.50000	7101.50
0870 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000	EA	3200.05000	6400.10	2500.00000	5000.00	800.00000	1600.00
0880 6161005 CONSTRUCTION SIGNS	503.000	SQFT	3.15000	1584.45	3.00000	1509.00	3.00000	1509.00
0890 6161025 CHANNELIZER (TRIM LINE)	150.000	EA	12.61000	1891.50	12.00000	1800.00	13.00000	1950.00
0900 6161096 CHANGEABLE MESSAGE SIGN, COMMISSION FURNISHED / RETAINED	2.000	EA	420.31000	840.62	400.00000	800.00	400.00000	800.00
0910 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	131.35000	262.70	125.00000	250.00	125.00000	250.00
0920 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	157.62000	315.24	150.00000	300.00	150.00000	300.00
0930 6162010 WORK ZONE LIGHTING		LUMP	0.01000	0.01	2500.00000	2500.00	1500.00000	1500.00
0940 6181000 MOBILIZATION		LUMP	23312.30000	23312.30	20000.00000	20000.00	2000.00000	2000.00
0950 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	76.000	LF	23.12000	1757.12	22.95000	1744.20	22.95000	1744.20
0960 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	22.000	EA	288.96000	6357.12	320.00000	7040.00	320.00000	7040.00
0970 6205132 TYPE 2 PREFORMED MARKING TAPE (GROOVED) COMBINATION STRAIGHT-LEFT/RIGHT ARROW	1.000	EA	577.92000	577.92	585.00000	585.00	585.00000	585.00
0980 6205137 TYPE 2 PREFORMED WHITE MIDBLOCK (GROOVED), 36 IN. OR 900 MM WIDE FOR 12 FT. OR 3.6 M LANE	5.000	EA	1050.77000	5253.85	210.00000	1050.00	210.00000	1050.00
0990 6206502 POLYUREA PAVEMENT MARKING, 4 IN., YELLO	15151.000	LF	0.53000	8030.03	0.44000	6666.44	0.44000	6666.44
1000 6206503 POLYUREA PAVEMENT MARKING, 6 IN., WHITE	15383.000	LF	0.68000	10460.44	0.67000	10306.61	0.67000	10306.61
1010 6223010 DIAMOND GRINDING (CONCRETE PAVEMENT)	41938.000	SQYD	2.38000	99812.44	3.57000	149718.66	2.68000	112393.84
SECTION TOTALS			$	166,876.13	$	210,284.41	$	156,796.59
SECTION 0009 TRAFFIC SIGNAL ITEMS - J7S0856B								

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 070928-701 COUNTIES : JASPER
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010313 Freesen, Inc. UNIT PRICE	AMOUNT	(5) 0025431 Penhall Company UNIT PRICE	AMOUNT	(6) 0010789 Diamond Surface, Inc. UNIT PRICE	AMOUNT
1020 9028500 CABLE, LOOP DETECTOR, IN DUCT	2480.000 LF	0.01000	24.80	4.25000	10540.00	4.50000	11160.00
SECTION TOTALS		$	24.80	$	10,540.00	$	11,160.00
CONTRACT TOTALS		$	2,093,453.82	$	2,113,472.57	$	2,159,410.25

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 070928-701 COUNTIES : JASPER
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0011414 American Civil Constructors, UNIT PRICE	 AMOUNT	(8) 0011633 Manatts, Inc. UNIT PRICE	 AMOUNT	(9) 0011033 Multiple Concrete Enterprises UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J7P0833								
0010 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000	EA	6400.00000	12800.00	3370.00000	6740.00	3800.00000	7600.00
0020 6161005 CONSTRUCTION SIGNS	445.000	SQFT	3.05000	1357.25	3.25000	1446.25	5.00000	2225.00
0030 6161025 CHANNELIZER (TRIM LINE)	425.000	EA	12.20000	5185.00	12.75000	5418.75	7.00000	2975.00
0040 6161040 FLASHING ARROW PANEL	1.000	EA	355.25000	355.25	5000.00000	5000.00	1200.00000	1200.00
0050 6161096 CHANGEABLE MESSAGE SIGN, COMMISSION FURNISHED / RETAINED	2.000	EA	406.00000	812.00	1200.00000	2400.00	500.00000	1000.00
0060 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	126.90000	253.80	132.00000	264.00	100.00000	200.00
0070 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	152.25000	304.50	160.00000	320.00	200.00000	400.00
0080 6181000 MOBILIZATION		LUMP	48700.00000	48700.00	36000.00000	36000.00	112500.00000	112500.00
0090 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	2.000	EA	325.00000	650.00	340.00000	680.00	320.00000	640.00
0100 6205133 TYPE 2 PREFORMED MARKING TAPE (GROOVED) WORD (ONLY)	1.000	EA	462.00000	462.00	500.00000	500.00	455.00000	455.00
0110 6206503 POLYUREA PAVEMENT MARKING, 6 IN., WHITE	90662.000	LF	0.65000	58930.30	0.75000	67996.50	0.64000	58023.68
0120 6206504 POLYUREA PAVEMENT MARKING, 6 IN., YELLO	90662.000	LF	0.65000	58930.30	0.75000	67996.50	0.65000	58930.30
0130 6206511 POLYUREA PAVEMENT MARKING, 12 IN., WHIT	5770.000	LF	1.35000	7789.50	1.40000	8078.00	1.31000	7558.70
0140 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	1008.000	EA	3.00000	3024.00	5.00000	5040.00	1.00000	1008.00
0150 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	1008.000	EA	3.30000	3326.40	5.00000	5040.00	1.00000	1008.00
0160 6223010 DIAMOND GRINDING (CONCRETE PAVEMENT)	243663.000	SQYD	2.15000	523875.45	1.91000	465396.33	2.90000	706622.70
0170 7049905 MISC. DECK SEALER	5408.000	SQYD	1.50000	8112.00	3.25000	17576.00	5.00000	27040.00
SECTION TOTALS			$	734,867.75	$	695,892.33	$	989,386.38
SECTION 0002 ROADWAY ITEMS - J7P0867								

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 070928-701 COUNTIES : JASPER
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0011414 American Civil Constructors, UNIT PRICE	 AMOUNT	(8) 0011633 Manatts, Inc. UNIT PRICE	 AMOUNT	(9) 0011033 Multiple Concrete Enterprises UNIT PRICE	 AMOUNT
0180 4134000 BITUMINOUS FOG SEAL	6487.000	GAL	1.40000	9081.80	2.50000	16217.50	0.01000	64.87
0190 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000	EA	3200.00000	6400.00	3370.00000	6740.00	2100.00000	4200.00
0200 6161005 CONSTRUCTION SIGNS	684.000	SQFT	3.05000	2086.20	3.20000	2188.80	5.00000	3420.00
0210 6161025 CHANNELIZER (TRIM LINE)	160.000	EA	12.20000	1952.00	12.75000	2040.00	7.00000	1120.00
0220 6161096 CHANGEABLE MESSAGE SIGN, COMMISSION FURNISHED / RETAINED	2.000	EA	406.00000	812.00	1200.00000	2400.00	500.00000	1000.00
0230 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	126.90000	253.80	132.00000	264.00	100.00000	200.00
0240 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	152.25000	304.50	160.00000	320.00	200.00000	400.00
0250 6181000 MOBILIZATION		LUMP	7000.00000	7000.00	25000.00000	25000.00	25000.00000	25000.00
0260 6206502 POLYUREA PAVEMENT MARKING, 4 IN., YELLO	17076.000	LF	0.45000	7684.20	0.50000	8538.00	0.44000	7513.44
0270 6206503 POLYUREA PAVEMENT MARKING, 6 IN., WHITE	50318.000	LF	0.65000	32706.70	0.75000	37738.50	0.64000	32203.52
0280 6206504 POLYUREA PAVEMENT MARKING, 6 IN., YELLO	3161.000	LF	0.65000	2054.65	0.75000	2370.75	0.64000	2023.04
0290 6223010 DIAMOND GRINDING (CONCRETE PAVEMENT)	67091.000	SQYD	2.20000	147600.20	2.06000	138207.46	2.90000	194563.90
0300 7049905 MISC. DECK SEALER	2225.000	SQYD	1.35000	3003.75	3.25000	7231.25	5.00000	11125.00
SECTION TOTALS			$	220,939.80	$	249,256.26	$	282,833.77
SECTION 0003 ROADWAY ITEMS - J7P0876								
0310 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000	EA	6400.00000	12800.00	6800.00000	13600.00	4000.00000	8000.00
0320 6161005 CONSTRUCTION SIGNS	425.000	SQFT	3.05000	1296.25	3.25000	1381.25	5.00000	2125.00
0330 6161025 CHANNELIZER (TRIM LINE)	475.000	EA	12.20000	5795.00	12.75000	6056.25	7.00000	3325.00
0340 6161040 FLASHING ARROW PANEL	1.000	EA	355.25000	355.25	2500.00000	2500.00	1200.00000	1200.00
0350 6161096 CHANGEABLE MESSAGE SIGN, COMMISSION FURNISHED / RETAINED	2.000	EA	406.00000	812.00	1200.00000	2400.00	500.00000	1000.00

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 070928-701 COUNTIES : JASPER
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) 0011414 American Civil Constructors, UNIT PRICE	 AMOUNT	(8) 0011633 Manatts, Inc. UNIT PRICE	 AMOUNT	(9) 0011033 Multiple Concrete Enterprises UNIT PRICE	 AMOUNT
0360 6161120 INSTALLING "DRIVE SMART" SIGN	2.000 EA	126.90000	253.80	132.00000	264.00	100.00000	200.00
0370 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000 EA	152.25000	304.50	160.00000	320.00	200.00000	400.00
0380 6181000 MOBILIZATION	LUMP	5950.00000	5950.00	30000.00000	30000.00	125000.00000	125000.00
0390 6206503 POLYUREA PAVEMENT MARKING, 6 IN., WHITE	96521.000 LF	0.65000	62738.65	0.70000	67564.70	0.64000	61773.44
0400 6206504 POLYUREA PAVEMENT MARKING, 6 IN., YELLO	96521.000 LF	0.65000	62738.65	0.70000	67564.70	0.64000	61773.44
0410 6206511 POLYUREA PAVEMENT MARKING, 12 IN., WHIT	7260.000 LF	1.35000	9801.00	1.40000	10164.00	0.64000	4646.40
0420 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	1188.000 EA	2.85000	3385.80	5.00000	5940.00	1.00000	1188.00
0430 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	1188.000 EA	3.10000	3682.80	5.00000	5940.00	1.00000	1188.00
0440 6223010 DIAMOND GRINDING (CONCRETE PAVEMENT)	269628.000 SQYD	2.15000	579700.20	1.94000	523078.32	2.90000	781921.20
0450 7049905 MISC. DECK SEALER	6406.000 SQYD	1.85000	11851.10	3.25000	20819.50	5.00000	32030.00
SECTION TOTALS		$	761,465.00	$	757,592.72	$	1,085,770.48
SECTION 0004 ROADWAY ITEMS - J7S0835							
0460 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	1.000 EA	2100.00000	2100.00	1050.00000	1050.00	900.00000	900.00
0470 6161005 CONSTRUCTION SIGNS	268.000 SQFT	3.05000	817.40	3.25000	871.00	5.00000	1340.00
0480 6161025 CHANNELIZER (TRIM LINE)	100.000 EA	12.20000	1220.00	12.75000	1275.00	7.00000	700.00
0490 6161040 FLASHING ARROW PANEL	1.000 EA	355.25000	355.25	5000.00000	5000.00	1200.00000	1200.00
0500 6161096 CHANGEABLE MESSAGE SIGN, COMMISSION FURNISHED / RETAINED	2.000 EA	406.00000	812.00	1200.00000	2400.00	500.00000	1000.00
0510 6161120 INSTALLING "DRIVE SMART" SIGN	2.000 EA	126.90000	253.80	135.00000	270.00	100.00000	200.00
0520 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000 EA	152.25000	304.50	160.00000	320.00	200.00000	400.00
0530 6181000 MOBILIZATION	LUMP	5950.00000	5950.00	15500.00000	15500.00	5000.00000	5000.00

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 070928-701 COUNTIES : JASPER
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0011414 American Civil Constructors, UNIT PRICE	 AMOUNT	(8) 0011633 Manatts, Inc. UNIT PRICE	 AMOUNT	(9) 0011033 Multiple Concrete Enterprises UNIT PRICE	 AMOUNT
0540 6223010 DIAMOND GRINDING (CONCRETE PAVEMENT)	10024.000	SQYD	2.75000	27566.00	2.76000	27666.24	3.45000	34582.80
SECTION TOTALS			$	39,378.95	$	54,352.24	$	45,322.80
SECTION 0005 ROADWAY ITEMS - J7S0836								
0550 4134000 BITUMINOUS FOG SEAL	332.000	GAL	1.40000	464.80	5.75000	1909.00	0.01000	3.32
0560 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	1.000	EA	2100.00000	2100.00	375.00000	375.00	1000.00000	1000.00
0570 6161005 CONSTRUCTION SIGNS	241.000	SQFT	3.05000	735.05	325.00000	78325.00	5.00000	1205.00
0580 6161025 CHANNELIZER (TRIM LINE)	100.000	EA	12.20000	1220.00	12.75000	1275.00	7.00000	700.00
0590 6161096 CHANGEABLE MESSAGE SIGN, COMMISSION FURNISHED / RETAINED	2.000	EA	406.00000	812.00	1200.00000	2400.00	500.00000	1000.00
0600 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	126.90000	253.80	140.00000	280.00	100.00000	200.00
0610 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	152.25000	304.50	160.00000	320.00	200.00000	400.00
0620 6181000 MOBILIZATION		LUMP	7000.00000	7000.00	20000.00000	20000.00	5000.00000	5000.00
0630 6206502 POLYUREA PAVEMENT MARKING, 4 IN., YELLO	1891.000	LF	0.45000	850.95	0.50000	945.50	0.44000	832.04
0640 6206503 POLYUREA PAVEMENT MARKING, 6 IN., WHITE	1891.000	LF	0.70000	1323.70	0.75000	1418.25	0.67000	1266.97
0650 6206504 POLYUREA PAVEMENT MARKING, 6 IN., YELLO	486.000	LF	0.70000	340.20	0.75000	364.50	0.67000	325.62
0660 6223010 DIAMOND GRINDING (CONCRETE PAVEMENT)	3185.000	SQYD	3.30000	10510.50	5.91000	18823.35	5.15000	16402.75
SECTION TOTALS			$	25,915.50	$	126,435.60	$	28,335.70
SECTION 0006 ROADWAY ITEMS - J7S0837								
0670 4134000 BITUMINOUS FOG SEAL	171.000	GAL	1.40000	239.40	18.00000	3078.00	10.00000	1710.00
0680 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000	EA	3200.00000	6400.00	1200.00000	2400.00	2000.00000	4000.00
0690 6161005 CONSTRUCTION SIGNS	535.000	SQFT	3.05000	1631.75	3.20000	1712.00	5.00000	2675.00

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 070928-701 COUNTIES : JASPER
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0011414 American Civil Constructors, UNIT PRICE	AMOUNT	(8) 0011633 Manatts, Inc. UNIT PRICE	AMOUNT	(9) 0011033 Multiple Concrete Enterprises UNIT PRICE	AMOUNT
0700 6161025 CHANNELIZER (TRIM LINE)	175.000	EA	12.20000	2135.00	12.70000	2222.50	7.00000	1225.00
0710 6161040 FLASHING ARROW PANEL	1.000	EA	355.25000	355.25	5000.00000	5000.00	1000.00000	1000.00
0720 6161096 CHANGEABLE MESSAGE SIGN, COMMISSION FURNISHED / RETAINED	2.000	EA	406.00000	812.00	1200.00000	2400.00	500.00000	1000.00
0730 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	126.90000	253.80	140.00000	280.00	100.00000	200.00
0740 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	152.25000	304.50	160.00000	320.00	200.00000	400.00
0750 6162010 WORK ZONE LIGHTING		LUMP	3400.00000	3400.00	8000.00000	8000.00	4500.00000	4500.00
0760 6181000 MOBILIZATION		LUMP	7000.00000	7000.00	22000.00000	22000.00	20000.00000	20000.00
0770 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	300.000	LF	23.30000	6990.00	25.00000	7500.00	22.95000	6885.00
0780 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	46.000	EA	324.80000	14940.80	340.00000	15640.00	320.00000	14720.00
0790 6205131 TYPE 2 PREFORMED MARKING TAPE (GROOVED) STRAIGHT ARROW	7.000	EA	284.20000	1989.40	300.00000	2100.00	280.00000	1960.00
0800 6205133 TYPE 2 PREFORMED MARKING TAPE (GROOVED) WORD (ONLY)	2.000	EA	462.00000	924.00	500.00000	1000.00	455.00000	910.00
0810 6205134 TYPE 2 PREFORMED MARKING TAPE (GROOVED) RAILROAD CROSSING MARKER	4.000	EA	2030.00000	8120.00	2200.00000	8800.00	2000.00000	8000.00
0820 6206502 POLYUREA PAVEMENT MARKING, 4 IN., YELLO	20724.000	LF	0.45000	9325.80	0.50000	10362.00	0.44000	9118.56
0830 6206503 POLYUREA PAVEMENT MARKING, 6 IN., WHITE	21537.000	LF	0.70000	15075.90	0.75000	16152.75	0.67000	14429.79
0840 6223010 DIAMOND GRINDING (CONCRETE PAVEMENT)	46944.000	SQYD	2.70000	126748.80	2.03000	95296.32	2.90000	136137.60
SECTION TOTALS			$	206,646.40	$	204,263.57	$	228,870.95
SECTION 0007 TRAFFIC SIGNALS - J7S0837								
0850 9028500 CABLE, LOOP DETECTOR, IN DUCT	5220.000	LF	5.35000	27927.00	5.55000	28971.00	5.25000	27405.00
SECTION TOTALS			$	27,927.00	$	28,971.00	$	27,405.00
SECTION 0008 ROADWAY ITEMS - J7S0856B								

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 070928-701 COUNTIES : JASPER
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0011414 American Civil Constructors, UNIT PRICE	 AMOUNT	(8) 0011633 Manatts, Inc. UNIT PRICE	 AMOUNT	(9) 0011033 Multiple Concrete Enterprises UNIT PRICE	 AMOUNT
0860 4134000 BITUMINOUS FOG SEAL	2029.000	GAL	1.40000	2840.60	2.80000	5681.20	0.01000	20.29
0870 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000	EA	4800.00000	9600.00	1200.00000	2400.00	2500.00000	5000.00
0880 6161005 CONSTRUCTION SIGNS	503.000	SQFT	3.05000	1534.15	3.20000	1609.60	5.00000	2515.00
0890 6161025 CHANNELIZER (TRIM LINE)	150.000	EA	12.20000	1830.00	12.75000	1912.50	7.00000	1050.00
0900 6161096 CHANGEABLE MESSAGE SIGN, COMMISSION FURNISHED / RETAINED	2.000	EA	406.00000	812.00	1200.00000	2400.00	500.00000	1000.00
0910 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	126.90000	253.80	135.00000	270.00	100.00000	200.00
0920 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	152.25000	304.50	175.00000	350.00	200.00000	400.00
0930 6162010 WORK ZONE LIGHTING		LUMP	3400.00000	3400.00	8000.00000	8000.00	4500.00000	4500.00
0940 6181000 MOBILIZATION		LUMP	7000.00000	7000.00	20000.00000	20000.00	15000.00000	15000.00
0950 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	76.000	LF	23.30000	1770.80	25.00000	1900.00	22.95000	1744.20
0960 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	22.000	EA	324.80000	7145.60	340.00000	7480.00	320.00000	7040.00
0970 6205132 TYPE 2 PREFORMED MARKING TAPE (GROOVED) COMBINATION STRAIGHT-LEFT/RIGHT ARROW	1.000	EA	593.80000	593.80	620.00000	620.00	585.00000	585.00
0980 6205137 TYPE 2 PREFORMED WHITE MIDBLOCK (GROOVED), 36 IN. OR 900 MM WIDE FOR 12 FT. OR 3.6 M LANE	5.000	EA	213.15000	1065.75	500.00000	2500.00	210.00000	1050.00
0990 6206502 POLYUREA PAVEMENT MARKING, 4 IN., YELLO	15151.000	LF	0.45000	6817.95	0.50000	7575.50	0.44000	6666.44
1000 6206503 POLYUREA PAVEMENT MARKING, 6 IN., WHITE	15383.000	LF	0.70000	10768.10	0.75000	11537.25	0.67000	10306.61
1010 6223010 DIAMOND GRINDING (CONCRETE PAVEMENT)	41938.000	SQYD	3.30000	138395.40	1.96000	82198.48	2.90000	121620.20
SECTION TOTALS			$	194,132.45	$	156,434.53	$	178,697.74
SECTION 0009 TRAFFIC SIGNAL ITEMS - J7S0856B								

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 070928-701 COUNTIES : JASPER
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) 0011414 American Civil Constructors, UNIT PRICE	AMOUNT	(8) 0011633 Manatts, Inc. UNIT PRICE	AMOUNT	(9) 0011033 Multiple Concrete Enterprises UNIT PRICE	AMOUNT
1020 9028500 CABLE, LOOP DETECTOR, IN DUCT	2480.000 LF	5.60000	13888.00	5.80000	14384.00	5.50000	13640.00
SECTION TOTALS		$	13,888.00	$	14,384.00	$	13,640.00
CONTRACT TOTALS		$	2,225,160.85	$	2,287,582.25	$	2,880,262.82

VENDOR RANKING

CALL ORDER : 702 CONTRACT ID : 070928-702 COUNTIES : LAWRENCE
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 07
CONTRACT TIME : 12/01/08 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J7I0841
J7I0841, P0831, P0868, S0843, S0829, S0830, S0845 - VARIOUS J7P0831
***Bid Revision No. 1 J7P0868
OTHERS

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010199	Leo Journagan Construction Co., Inc.	$ 6,653,718.52	100.0000%
2	0011146	APAC-Missouri, Inc.	$ 6,661,613.80	100.1187%
3	0010528	Chester Bross Const. Co./C.B. Equipment Inc.	$ 7,226,473.05	108.6080%
	0011923	Lake Asphalt Paving & Construction, LLC		IRREGULAR

TABULATION OF BIDS

CALL ORDER : 702 CONTRACT ID : 070928-702 COUNTIES : LAWRENCE
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010199 Leo Journagan Construction C UNIT PRICE	 AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J7I0841								
0010 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	26393.700	TONS	35.22000	929586.11	39.45000	1041231.47	36.00000	950173.20
0020 4039910 MISC. ASPHALTIC CONCRETE MIXTURE PG 76-22	27854.700	TONS	63.44000	1767102.17	59.90000	1668496.53	65.80000	1832839.26
0030 4030217 ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP190B MIX)	30707.300	TONS	42.44000	1303217.81	44.10000	1354191.93	46.95000	1441707.74
0040 4071005 TACK COAT	22270.000	GAL	1.96000	43649.20	1.30000	28951.00	0.75000	16702.50
0050 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000	EA	1105.02000	2210.04	500.00000	1000.00	4000.00000	8000.00
0060 6161005 CONSTRUCTION SIGNS	1737.000	SQFT	3.00000	5211.00	3.15000	5471.55	5.00000	8685.00
0070 6161025 CHANNELIZER (TRIM LINE)	300.000	EA	12.00000	3600.00	12.55000	3765.00	8.00000	2400.00
0080 6161040 FLASHING ARROW PANEL	2.000	EA	350.00000	700.00	366.00000	732.00	500.00000	1000.00
0090 6161096 CHANGEABLE MESSAGE SIGN, COMMISSION FURNISHED / RETAINED	2.000	EA	400.00000	800.00	418.30000	836.60	500.00000	1000.00
0100 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	125.00000	250.00	130.70000	261.40	100.00000	200.00
0110 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	150.00000	300.00	156.85000	313.70	100.00000	200.00
0120 6162010 WORK ZONE LIGHTING		LUMP	26690.96000	26690.96	1000.00000	1000.00	5000.00000	5000.00
0130 6181000 MOBILIZATION		LUMP	76978.88000	76978.88	34500.00000	34500.00	150000.00000	150000.00
0140 6206308 TYPE B EPOXY PAVEMENT MARKING, 6 IN., WHITE	115002.000	LF	0.40000	46000.80	0.42000	48300.84	0.42000	48300.84
0150 6206309 TYPE B EPOXY PAVEMENT MARKING, 6 IN., YELLOW	103002.000	LF	0.40000	41200.80	0.42000	43260.84	0.42000	43260.84
0160 6206314 TYPE B EPOXY PAVEMENT MARKING, 12 IN., WHITE	3600.000	LF	0.75000	2700.00	0.78000	2808.00	0.92000	3312.00

TABULATION OF BIDS

CALL ORDER : 702 CONTRACT ID : 070928-702 COUNTIES : LAWRENCE
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010199 Leo Journagan Construction C UNIT PRICE	 AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	 AMOUNT
0170 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	2576.000	EA	2.59000	6671.84	0.45000	1159.20	0.79000	2035.04
0180 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	2576.000	EA	2.59000	6671.84	0.61000	1571.36	0.79000	2035.04
0190 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	4111.000	SQYD	9.61000	39506.71	3.65000	15005.15	3.10000	12744.10
0200 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	2010.800	STA	7.31000	14698.95	11.20000	22520.96	10.00000	20108.00
SECTION TOTALS			$	4,317,747.11	$	4,275,377.53	$	4,549,703.56
SECTION 0002 ROADWAY ITEMS - J7P0831								
0210 4030101 ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP125C MIX)	5341.000	TONS	39.96000	213426.36	41.22000	220156.02	46.10000	246220.10
0220 4071005 TACK COAT	2790.000	GAL	1.96000	5468.40	1.30000	3627.00	0.75000	2092.50
0230 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000	EA	1105.02000	2210.04	500.00000	1000.00	400.00000	800.00
0240 6161005 CONSTRUCTION SIGNS	717.000	SQFT	3.00000	2151.00	3.15000	2258.55	5.00000	3585.00
0250 6161025 CHANNELIZER (TRIM LINE)	200.000	EA	12.00000	2400.00	12.55000	2510.00	8.00000	1600.00
0260 6161096 CHANGEABLE MESSAGE SIGN, COMMISSION FURNISHED / RETAINED	2.000	EA	400.00000	800.00	420.00000	840.00	500.00000	1000.00
0270 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	125.00000	250.00	130.00000	260.00	100.00000	200.00
0280 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	150.00000	300.00	156.85000	313.70	100.00000	200.00
0290 6162010 WORK ZONE LIGHTING		LUMP	3202.91000	3202.91	500.00000	500.00	5000.00000	5000.00
0300 6181000 MOBILIZATION		LUMP	2351.51000	2351.51	2460.00000	2460.00	20000.00000	20000.00
0310 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	188.000	LF	19.50000	3666.00	20.40000	3835.20	21.60000	4060.80
0320 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	39.000	EA	295.00000	11505.00	308.48000	12030.72	335.00000	13065.00

TABULATION OF BIDS

CALL ORDER : 702 CONTRACT ID : 070928-702 COUNTIES : LAWRENCE
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010199 Leo Journagan Construction C UNIT PRICE	 AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	 AMOUNT
0330 6205134 TYPE 2 PREFORMED MARKING TAPE (GROOVED) RAILROAD CROSSING MARKER	1.000 EA	695.00000	695.00	726.75000	726.75	2060.00000	2060.00
0340 6206303 TYPE B EPOXY PAVEMENT MARKING 4 IN., YELLOW	28018.000 LF	0.34000	9526.12	0.36000	10086.48	0.30000	8405.40
0350 6206308 TYPE B EPOXY PAVEMENT MARKING, 6 IN., WHITE	23729.000 LF	0.40000	9491.60	0.42000	9966.18	0.42000	9966.18
0360 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	55776.000 SQYD	1.28000	71393.28	1.07000	59680.32	1.00000	55776.00
SECTION TOTALS		$	338,837.22	$	330,250.92	$	374,030.98
SECTION 0003 TRAFFIC SIGNAL ITEMS - J7P0831							
0370 9028500 CABLE, LOOP DETECTOR, IN DUCT	4140.000 LF	4.50000	18630.00	4.64000	19209.60	4.65000	19251.00
SECTION TOTALS		$	18,630.00	$	19,209.60	$	19,251.00
SECTION 0004 ROADWAY ITEMS - J7P0868							
0380 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	8249.100 TONS	35.21000	290450.81	36.60000	301917.06	42.40000	349761.84
0390 4030001 ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP095C MIX)	14822.200 TONS	39.58000	586662.68	41.45000	614380.19	47.35000	701831.17
0400 4071005 TACK COAT	12820.000 GAL	1.96000	25127.20	1.30000	16666.00	0.75000	9615.00
0410 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000 EA	1105.02000	2210.04	500.00000	1000.00	745.00000	1490.00
0420 6161005 CONSTRUCTION SIGNS	1085.000 SQFT	3.00000	3255.00	3.15000	3417.75	5.00000	5425.00
0430 6161025 CHANNELIZER (TRIM LINE)	300.000 EA	12.00000	3600.00	12.55000	3765.00	8.00000	2400.00
0440 6161040 FLASHING ARROW PANEL	1.000 EA	350.00000	350.00	365.00000	365.00	500.00000	500.00
0450 6161096 CHANGEABLE MESSAGE SIGN, COMMISSION FURNISHED / RETAINED	2.000 EA	400.00000	800.00	420.00000	840.00	500.00000	1000.00

TABULATION OF BIDS

CALL ORDER : 702 CONTRACT ID : 070928-702 COUNTIES : LAWRENCE
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010199 Leo Journagan Construction C UNIT PRICE	 AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	 AMOUNT
0460 6161120 INSTALLING "DRIVE SMART" SIGN	2.000 EA	125.00000	250.00	130.00000	260.00	100.00000	200.00
0470 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000 EA	150.00000	300.00	155.00000	310.00	100.00000	200.00
0480 6181000 MOBILIZATION	LUMP	36083.97000	36083.97	5035.00000	5035.00	30000.00000	30000.00
0490 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	48.000 LF	19.50000	936.00	20.39000	978.72	21.65000	1039.20
0500 6205121 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., YELLOW	290.000 LF	19.50000	5655.00	20.39000	5913.10	21.65000	6278.50
0510 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	22.000 EA	295.00000	6490.00	308.48000	6786.56	335.00000	7370.00
0520 6206303 TYPE B EPOXY PAVEMENT MARKING 4 IN., YELLOW	92071.000 LF	0.34000	31304.14	0.36000	33145.56	0.32000	29462.72
0530 6206308 TYPE B EPOXY PAVEMENT MARKING, 6 IN., WHITE	111382.000 LF	0.40000	44552.80	0.42000	46780.44	0.42000	46780.44
0540 6206309 TYPE B EPOXY PAVEMENT MARKING, 6 IN., YELLOW	664.000 LF	0.40000	265.60	0.42000	278.88	0.45000	298.80
0550 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	3803.000 SQYD	9.94000	37801.82	2.92000	11104.76	2.70000	10268.10
0560 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	2900.000 SQYD	4.14000	12006.00	2.75000	7975.00	2.70000	7830.00
0570 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	1002.200 STA	7.77000	7787.09	10.00000	10022.00	10.60000	10623.32
0580 6261001 BITUMINOUS CENTERLINE RUMBLE STRIP	501.100 STA	11.78000	5902.96	12.40000	6213.64	10.60000	5311.66
SECTION TOTALS		$	1,101,791.11	$	1,077,154.66	$	1,227,685.75
SECTION 0005 TRAFFIC SIGNAL ITEMS - J7P0868							
0590 9028500 CABLE, LOOP DETECTOR, IN DUCT	1660.000 LF	4.75000	7885.00	4.90000	8134.00	4.90000	8134.00
SECTION TOTALS		$	7,885.00	$	8,134.00	$	8,134.00
SECTION 0006 ROADWAY ITEMS - J7S0843							

TABULATION OF BIDS

CALL ORDER : 702 CONTRACT ID : 070928-702 COUNTIES : LAWRENCE
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010199 Leo Journagan Construction C UNIT PRICE	 AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	 AMOUNT
0600 4030101 ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP125C MIX)	4528.600	TONS	38.93000	176298.40	41.90000	189748.34	46.95000	212617.77
0610 4071005 TACK COAT	2110.000	GAL	1.96000	4135.60	1.30000	2743.00	0.75000	1582.50
0620 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000	EA	1105.02000	2210.04	500.00000	1000.00	495.00000	990.00
0630 6161005 CONSTRUCTION SIGNS	647.000	SQFT	3.00000	1941.00	3.15000	2038.05	5.00000	3235.00
0640 6161025 CHANNELIZER (TRIM LINE)	135.000	EA	12.00000	1620.00	12.55000	1694.25	8.00000	1080.00
0650 6161096 CHANGEABLE MESSAGE SIGN, COMMISSION FURNISHED / RETAINED	2.000	EA	400.00000	800.00	420.00000	840.00	500.00000	1000.00
0660 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	125.00000	250.00	130.00000	260.00	100.00000	200.00
0670 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	150.00000	300.00	155.00000	310.00	100.00000	200.00
0680 6181000 MOBILIZATION		LUMP	2351.51000	2351.51	2460.00000	2460.00	10000.00000	10000.00
0690 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	50.000	LF	19.50000	975.00	20.39000	1019.50	21.65000	1082.50
0700 6205121 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., YELLOW	210.000	LF	19.50000	4095.00	20.39000	4281.90	20.60000	4326.00
0710 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	7.000	EA	295.00000	2065.00	308.48000	2159.36	335.00000	2345.00
0720 6205136 TYPE 2 PREFORMED WHITE MIDBLOCK (GROOVED), 33 IN. OR 825 MM WIDE FOR 11 FT. OR 3.3 M LANE	5.000	EA	125.00000	625.00	130.71000	653.55	221.50000	1107.50
0730 6206303 TYPE B EPOXY PAVEMENT MARKING 4 IN., YELLOW	22704.000	LF	0.34000	7719.36	0.36000	8173.44	0.30000	6811.20
0740 6206308 TYPE B EPOXY PAVEMENT MARKING, 6 IN., WHITE	29958.000	LF	0.40000	11983.20	0.42000	12582.36	0.43000	12881.94
0750 6206309 TYPE B EPOXY PAVEMENT MARKING, 6 IN., YELLOW	990.000	LF	0.40000	396.00	0.42000	415.80	0.43000	425.70

TABULATION OF BIDS

CALL ORDER : 702 CONTRACT ID : 070928-702 COUNTIES : LAWRENCE
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010199 Leo Journagan Construction C UNIT PRICE	 AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	 AMOUNT
0760 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	1361.000	SQYD	5.48000	7458.28	5.80000	7893.80	5.65000	7689.65
SECTION TOTALS			$	225,223.39	$	238,273.35	$	267,574.76
SECTION 0007 TRAFFIC SIGNAL ITEMS - J7S0843								
0770 9028500 CABLE, LOOP DETECTOR, IN DUCT	1660.000	LF	4.75000	7885.00	4.90000	8134.00	4.90000	8134.00
SECTION TOTALS			$	7,885.00	$	8,134.00	$	8,134.00
SECTION 0008 ROADWAY ITEMS - J7S0829								
0780 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	6973.700	TONS	35.56000	247984.77	40.20000	280342.74	41.10000	286619.07
0790 4071005 TACK COAT	1680.000	GAL	1.66000	2788.80	1.30000	2184.00	2.00000	3360.00
0800 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000	EA	2009.13000	4018.26	500.00000	1000.00	500.00000	1000.00
0810 6161005 CONSTRUCTION SIGNS	804.000	SQFT	3.00000	2412.00	3.15000	2532.60	5.00000	4020.00
0820 6161025 CHANNELIZER (TRIM LINE)	155.000	EA	12.00000	1860.00	12.55000	1945.25	8.00000	1240.00
0830 6161096 CHANGEABLE MESSAGE SIGN, COMMISSION FURNISHED / RETAINED	2.000	EA	400.00000	800.00	420.00000	840.00	500.00000	1000.00
0840 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	125.00000	250.00	130.00000	260.00	100.00000	200.00
0850 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	150.00000	300.00	155.00000	310.00	100.00000	200.00
0860 6181000 MOBILIZATION		LUMP	4848.04000	4848.04	2460.00000	2460.00	15000.00000	15000.00
0870 6191000 PAVEMENT EDGE TREATMENT	26643.000	LF	0.65000	17317.95	1.00000	26643.00	0.40000	10657.20
0871 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	26643.000	LF	0.13000	3463.59	0.14000	3730.02	0.14000	3730.02
0872 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	6500.000	LF	0.14000	910.00	0.15000	975.00	0.14000	910.00

TABULATION OF BIDS

CALL ORDER : 702 CONTRACT ID : 070928-702 COUNTIES : LAWRENCE
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010199 Leo Journagan Construction C UNIT PRICE	 AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	 AMOUNT
0880 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	911.000	SQYD	8.44000	7688.84	8.65000	7880.15	8.45000	7697.95
SECTION TOTALS			$	294,642.25	$	331,102.76	$	335,634.24
SECTION 0009 ROADWAY ITEMS - J7S0830								
0890 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	546.300	TONS	37.92000	20715.70	43.15000	23572.85	49.25000	26905.28
0900 4030101 ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP125C MIX)	2297.400	TONS	37.76000	86749.82	43.15000	99132.81	50.40000	115788.96
0910 4071005 TACK COAT	1480.000	GAL	1.96000	2900.80	1.30000	1924.00	2.00000	2960.00
0920 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000	EA	1105.02000	2210.04	500.00000	1000.00	500.00000	1000.00
0930 6161005 CONSTRUCTION SIGNS	505.000	SQFT	3.00000	1515.00	3.15000	1590.75	5.00000	2525.00
0940 6161025 CHANNELIZER (TRIM LINE)	160.000	EA	12.00000	1920.00	12.55000	2008.00	8.00000	1280.00
0950 6161096 CHANGEABLE MESSAGE SIGN, COMMISSION FURNISHED / RETAINED	2.000	EA	400.00000	800.00	420.00000	840.00	500.00000	1000.00
0960 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	125.00000	250.00	130.00000	260.00	100.00000	200.00
0970 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	150.00000	300.00	155.00000	310.00	100.00000	200.00
0980 6181000 MOBILIZATION		LUMP	2020.00000	2020.00	2460.00000	2460.00	10000.00000	10000.00
0981 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	64.000	LF	19.50000	1248.00	20.39000	1304.96	23.70000	1516.80
0982 6205121 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., YELLOW	28.000	LF	19.50000	546.00	20.39000	570.92	23.70000	663.60
0983 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	11.000	EA	295.00000	3245.00	308.48000	3393.28	335.00000	3685.00
0984 6205137 TYPE 2 PREFORMED WHITE MIDBLOCK (GROOVED), 36 IN. OR 900 MM WIDE FOR 12 FT. OR 3.6 M LANE	43.000	EA	75.00000	3225.00	78.43000	3372.49	221.50000	9524.50

TABULATION OF BIDS

CALL ORDER : 702 CONTRACT ID : 070928-702 COUNTIES : LAWRENCE
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010199 Leo Journagan Construction C UNIT PRICE	 AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	 AMOUNT
0985 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	15295.000	LF	0.13000	1988.35	0.14000	2141.30	0.14000	2141.30
0986 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	12529.000	LF	0.14000	1754.06	0.15000	1879.35	0.14000	1754.06
0990 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	14986.000	SQYD	1.67000	25026.62	1.81000	27124.66	1.85000	27724.10
1000 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	918.000	SQYD	4.74000	4351.32	6.55000	6012.90	2.95000	2708.10
SECTION TOTALS			$	160,765.71	$	178,898.27	$	211,576.70
SECTION 0010 TRAFFIC SIGNAL ITEMS - J7S0830								
1010 9028500 CABLE, LOOP DETECTOR, IN DUCT	1240.000	LF	4.60000	5704.00	4.75000	5890.00	4.75000	5890.00
SECTION TOTALS			$	5,704.00	$	5,890.00	$	5,890.00
SECTION 0011 ROADWAY ITEMS - J7S0845								
1020 4030101 ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP125C MIX)	2386.400	TONS	36.80000	87819.52	41.90000	99990.16	49.50000	118126.80
1030 4071005 TACK COAT	1250.000	GAL	1.96000	2450.00	1.30000	1625.00	2.00000	2500.00
1040 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000	EA	1105.02000	2210.04	500.00000	1000.00	400.00000	800.00
1050 6161005 CONSTRUCTION SIGNS	648.000	SQFT	3.00000	1944.00	3.15000	2041.20	5.00000	3240.00
1060 6161025 CHANNELIZER (TRIM LINE)	414.000	EA	12.00000	4968.00	12.55000	5195.70	8.00000	3312.00
1070 6161040 FLASHING ARROW PANEL	1.000	EA	350.00000	350.00	365.00000	365.00	500.00000	500.00
1080 6161096 CHANGEABLE MESSAGE SIGN, COMMISSION FURNISHED / RETAINED	2.000	EA	400.00000	800.00	420.00000	840.00	500.00000	1000.00
1090 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	125.00000	250.00	130.00000	260.00	100.00000	200.00

TABULATION OF BIDS

CALL ORDER : 702 CONTRACT ID : 070928-702 COUNTIES : LAWRENCE
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010199 Leo Journagan Construction C UNIT PRICE	 AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	 AMOUNT
1100 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	150.00000	300.00	155.00000	310.00	100.00000	200.00
1110 6181000 MOBILIZATION		LUMP	2020.00000	2020.00	2460.00000	2460.00	10000.00000	10000.00
1111 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	168.000	LF	19.50000	3276.00	20.39000	3425.52	23.65000	3973.20
1112 6205121 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., YELLOW	80.000	LF	19.50000	1560.00	20.39000	1631.20	23.65000	1892.00
1113 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	25.000	EA	295.00000	7375.00	308.48000	7712.00	334.50000	8362.50
1114 6205137 TYPE 2 PREFORMED WHITE MIDBLOCK (GROOVED), 36 IN. OR 900 MM WIDE FOR 12 FT. OR 3.6 M LANE	9.000	EA	75.00000	675.00	78.43000	705.87	221.50000	1993.50
1115 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	3829.000	LF	0.13000	497.77	0.14000	536.06	0.14000	536.06
1116 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	11500.000	LF	0.14000	1610.00	0.15000	1725.00	0.14000	1610.00
1120 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	24920.000	SQYD	1.22000	30402.40	1.30000	32396.00	1.35000	33642.00
SECTION TOTALS			$	148,507.73	$	162,218.71	$	191,888.06
SECTION 0012 TRAFFIC SIGNAL ITEMS - J7S0845								
1130 9028500 CABLE, LOOP DETECTOR, IN DUCT	5800.000	LF	4.50000	26100.00	4.65000	26970.00	4.65000	26970.00
SECTION TOTALS			$	26,100.00	$	26,970.00	$	26,970.00
CONTRACT TOTALS			$	6,653,718.52	$	6,661,613.80	$	7,226,473.05

VENDOR RANKING

CALL ORDER : 703 CONTRACT ID : 070928-703 COUNTIES : BARTON JASPER
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 07 VERNON
CONTRACT TIME : 12/01/08 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J7P0838
J7P0838, J7P0853, J7S0839, J7S0854 - VARIOUS RTES & COUNTIES J7P0853
***Bid Revision No. 1 J7S0839
OTHERS

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010199	Leo Journagan Construction Co., Inc.	$ 6,835,917.39	100.0000%
2	0011146	APAC-Missouri, Inc.	$ 6,925,700.43	101.3134%
3	0010188	Ideker Inc.	$ 7,142,623.33	104.4867%
4	0011923	Lake Asphalt Paving & Construction, LLC	$ 7,154,457.71	104.6598%
5	0010528	Chester Bross Const. Co./C.B. Equipment Inc.	$ 7,740,562.03	113.2337%

TABULATION OF BIDS

CALL ORDER : 703 CONTRACT ID : 070928-703 COUNTIES : BARTON JASPER
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 07 VERNON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010199 Leo Journagan Construction C UNIT PRICE	 AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(3) 0010188 Ideker Inc. UNIT PRICE	 AMOUNT
SECTION 0001 Category Number 0001							
0010 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	22393.200 TONS	36.77000	823397.96	41.55000	930437.46	39.82000	891697.22
0020 4030116 ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125B MIX)	43259.200 TONS	49.20000	2128352.64	53.15000	2299226.48	52.75000	2281922.80
0030 4071005 TACK COAT	30940.000 GAL	1.93000	59714.20	1.30000	40222.00	1.60000	49504.00
0040 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000 EA	1104.92000	2209.84	500.00000	1000.00	2577.50000	5155.00
0050 6161005 CONSTRUCTION SIGNS	561.000 SQFT	3.00000	1683.00	3.00000	1683.00	5.00000	2805.00
0060 6161025 CHANNELIZER (TRIM LINE)	425.000 EA	12.00000	5100.00	12.50000	5312.50	7.00000	2975.00
0070 6161040 FLASHING ARROW PANEL	1.000 EA	350.00000	350.00	365.00000	365.00	1200.00000	1200.00
0080 6161096 CHANGEABLE MESSAGE SIGN, COMMISSION FURNISHED / RETAINED	2.000 EA	400.00000	800.00	420.00000	840.00	500.00000	1000.00
0090 6161120 INSTALLING "DRIVE SMART" SIGN	2.000 EA	125.00000	250.00	130.00000	260.00	100.00000	200.00
0100 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000 EA	150.00000	300.00	150.00000	300.00	200.00000	400.00
0110 6181000 MOBILIZATION	LUMP	91884.83000	91884.83	30000.00000	30000.00	249590.32000	249590.32
0120 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	4.000 EA	331.22000	1324.88	300.00000	1200.00	275.00000	1100.00
0130 6206308 TYPE B EPOXY PAVEMENT MARKING, 6 IN., WHITE	191165.000 LF	0.41000	78377.65	0.43000	82200.95	0.42000	80289.30
0140 6206309 TYPE B EPOXY PAVEMENT MARKING, 6 IN., YELLOW	151536.000 LF	0.41000	62129.76	0.43000	65160.48	0.42000	63645.12
0150 6206314 TYPE B EPOXY PAVEMENT MARKING, 12 IN., WHITE	4689.000 LF	0.92000	4313.88	0.98000	4595.22	1.00000	4689.00
0160 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	1000.000 EA	1.73000	1730.00	0.45000	450.00	0.36000	360.00

TABULATION OF BIDS

CALL ORDER : 703 CONTRACT ID : 070928-703 COUNTIES : BARTON JASPER
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 07 VERNON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010199 Leo Journagan Construction C UNIT PRICE	 AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(3) 0010188 Ideker Inc. UNIT PRICE	 AMOUNT
0170 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	1000.000 EA	1.73000	1730.00	0.60000	600.00	0.62000	620.00
0180 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	11507.000 SQYD	4.30000	49480.10	4.04000	46488.28	10.65000	122549.55
0190 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	2943.000 STA	7.62000	22425.66	10.25000	30165.75	12.50000	36787.50
SECTION TOTALS		$	3,335,554.40	$	3,540,507.12	$	3,796,489.81
SECTION 0002 ROADWAY ITEMS - J7P0853							
0200 2022010 REMOVAL OF IMPROVEMENTS	LUMP	808.61000	808.61	1100.00000	1100.00	19200.00000	19200.00
0210 2101006A SUBGRADE COMPACTION (6-INCH DEPTH)	57.000 100F	89.27000	5088.39	110.00000	6270.00	170.00000	9690.00
0220 2129909 MISC. SUBGRADING AND SHOULDERING, CLASS 1	652.200 STA	419.29000	273460.94	105.00000	68481.00	175.40000	114395.88
0230 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	2748.000 SQYD	4.40000	12091.20	4.75000	13053.00	5.20000	14289.60
0240 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	6598.000 SQYD	4.45000	29361.10	4.15000	27381.70	4.65000	30680.70
0250 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	16145.200 TONS	35.53000	573638.96	34.70000	560238.44	33.00000	532791.60
0260 4030103 ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125C MIX)	7311.600 TONS	45.86000	335309.98	43.90000	320979.24	40.55000	296485.38
0270 4030306 ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP250C MIX)	2713.200 TONS	36.58000	99248.86	37.15000	100795.38	35.10000	95233.32
0280 4030308 ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP250C MIX)	1041.300 TONS	44.23000	46056.70	39.85000	41495.81	39.10000	40714.83
0290 4071005 TACK COAT	3900.000 GAL	1.93000	7527.00	1.30000	5070.00	1.55000	6045.00
0300 4081010 PRIME-LIQUID ASPHALT RC 70 OR MC 30	26990.000 GAL	2.08000	56139.20	2.00000	53980.00	2.20000	59378.00
0310 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000 EA	1104.92000	2209.84	500.00000	1000.00	5154.99000	10309.98
0320 6161005 CONSTRUCTION SIGNS	1620.000 SQFT	3.00000	4860.00	3.00000	4860.00	5.00000	8100.00

TABULATION OF BIDS

CALL ORDER : 703 CONTRACT ID : 070928-703 COUNTIES : BARTON JASPER
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 07 VERNON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010199 Leo Journagan Construction C UNIT PRICE	 AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(3) 0010188 Ideker Inc. UNIT PRICE	 AMOUNT
0330 6161025 CHANNELIZER (TRIM LINE)	500.000	EA	12.00000	6000.00	12.50000	6250.00	30.30000	15150.00
0340 6161040 FLASHING ARROW PANEL	1.000	EA	350.00000	350.00	365.00000	365.00	1200.00000	1200.00
0350 6161096 CHANGEABLE MESSAGE SIGN, COMMISSION FURNISHED / RETAINED	2.000	EA	400.00000	800.00	400.00000	800.00	500.00000	1000.00
0360 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	125.00000	250.00	130.00000	260.00	100.00000	200.00
0370 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	150.00000	300.00	155.00000	310.00	200.00000	400.00
0380 6181000 MOBILIZATION		LUMP	7345.60000	7345.60	50000.00000	50000.00	26300.00000	26300.00
0390 6191000 PAVEMENT EDGE TREATMENT	67951.000	LF	0.57000	38732.07	0.01000	679.51	0.65000	44168.15
0400 6205121 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., YELLOW	115.000	LF	20.38000	2343.70	24.75000	2846.25	24.00000	2760.00
0410 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	22.000	EA	331.22000	7286.84	283.25000	6231.50	275.00000	6050.00
0420 6205131 TYPE 2 PREFORMED MARKING TAPE (GROOVED) STRAIGHT ARROW	2.000	EA	285.36000	570.72	283.25000	566.50	275.00000	550.00
0430 6205133 TYPE 2 PREFORMED MARKING TAPE (GROOVED) WORD (ONLY)	2.000	EA	484.09000	968.18	566.50000	1133.00	550.00000	1100.00
0440 6206303 TYPE B EPOXY PAVEMENT MARKING 4 IN., YELLOW	30083.000	LF	0.31000	9325.73	0.36000	10829.88	0.35000	10529.05
0450 6206308 TYPE B EPOXY PAVEMENT MARKING, 6 IN., WHITE	20360.000	LF	0.43000	8754.80	0.43000	8754.80	0.42000	8551.20
0460 6206503 POLYUREA PAVEMENT MARKING, 6 IN., WHITE	64987.000	LF	0.66000	42891.42	0.67000	43541.29	0.65000	42241.55
0470 6206504 POLYUREA PAVEMENT MARKING, 6 IN., YELLO	59733.000	LF	0.66000	39423.78	0.67000	40021.11	0.65000	38826.45
0480 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	681.000	SQYD	3.00000	2043.00	6.35000	4324.35	3.20000	2179.20

TABULATION OF BIDS

CALL ORDER : 703 CONTRACT ID : 070928-703 COUNTIES : BARTON JASPER
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 07 VERNON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010199 Leo Journagan Construction C UNIT PRICE	AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(3) 0010188 Ideker Inc. UNIT PRICE	AMOUNT
0490 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	1400.000	SQYD	3.92000	5488.00	6.91000	9674.00	3.20000	4480.00
0500 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	578.800	STA	7.62000	4410.46	18.80000	10881.44	12.50000	7235.00
0510 8051000A SEEDING - COOL SEASON MIXTURES	8.000	ACRE	1850.00000	14800.00	1900.00000	15200.00	2100.00000	16800.00
0520 8061016 SEDIMENT REMOVAL	145.000	CUYD	8.73000	1265.85	20.00000	2900.00	25.77000	3736.65
0530 8061019 SILT FENCE	1020.000	LF	3.50000	3570.00	3.50000	3570.00	3.00000	3060.00
0540 8061021 TYPE I DITCH CHECK	135.000	EA	100.00000	13500.00	104.00000	14040.00	115.00000	15525.00
SECTION TOTALS			$	1,656,220.93	$	1,437,883.20	$	1,489,356.54
SECTION 0003 ROADWAY ITEMS - J7S0839								
0550 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	32200.400	TONS	34.54000	1112201.82	36.35000	1170484.54	34.35000	1106083.74
0560 4030101 ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP125C MIX)	6455.400	TONS	38.71000	249888.53	40.65000	262412.01	36.20000	233685.48
0570 4071005 TACK COAT	18940.000	GAL	1.93000	36554.20	1.30000	24622.00	1.55000	29357.00
0580 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000	EA	1104.92000	2209.84	500.00000	1000.00	5154.99000	10309.98
0590 6161005 CONSTRUCTION SIGNS	1252.000	SQFT	3.00000	3756.00	3.00000	3756.00	5.00000	6260.00
0600 6161025 CHANNELIZER (TRIM LINE)	160.000	EA	12.00000	1920.00	12.55000	2008.00	52.10000	8336.00
0610 6161096 CHANGEABLE MESSAGE SIGN, COMMISSION FURNISHED / RETAINED	2.000	EA	400.00000	800.00	400.00000	800.00	500.00000	1000.00
0620 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	125.00000	250.00	130.00000	260.00	100.00000	200.00
0630 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	125.00000	250.00	130.00000	260.00	200.00000	400.00
0640 6181000 MOBILIZATION		LUMP	9184.19000	9184.19	44700.00000	44700.00	24900.00000	24900.00
0641 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	40.000	LF	331.22000	13248.80	21.12000	844.80	275.00000	11000.00

TABULATION OF BIDS

CALL ORDER : 703 CONTRACT ID : 070928-703 COUNTIES : BARTON JASPER
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 07 VERNON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010199 Leo Journagan Construction C UNIT PRICE	 AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(3) 0010188 Ideker Inc. UNIT PRICE	 AMOUNT
0642 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	261656.000	LF	0.11000	28782.16	0.09000	23549.04	0.12000	31398.72
0643 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	90602.000	LF	0.11000	9966.22	0.10000	9060.20	0.12000	10872.24
0650 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	4988.000	SQYD	4.71000	23493.48	3.74000	18655.12	2.75000	13717.00
0660 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	408.500	STA	7.62000	3112.77	14.90000	6086.65	12.50000	5106.25
0670 6261001 BITUMINOUS CENTERLINE RUMBLE STRIP	204.200	STA	7.63000	1558.05	17.60000	3593.92	12.50000	2552.50
SECTION TOTALS			$	1,497,176.06	$	1,572,092.28	$	1,495,178.91
SECTION 0004 ROADWAY ITEMS - J7S0854								
0680 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	1402.000	TONS	35.78000	50163.56	37.55000	52645.10	34.65000	48579.30
0690 4030101 ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP125C MIX)	6325.700	TONS	36.32000	229749.42	40.90000	258721.13	36.90000	233418.33
0700 4071005 TACK COAT	3580.000	GAL	1.90000	6802.00	1.30000	4654.00	1.55000	5549.00
0710 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000	EA	1104.92000	2209.84	500.00000	1000.00	2577.50000	5155.00
0720 6161005 CONSTRUCTION SIGNS	491.000	SQFT	3.00000	1473.00	3.00000	1473.00	5.00000	2455.00
0730 6161025 CHANNELIZER (TRIM LINE)	175.000	EA	12.00000	2100.00	12.55000	2196.25	21.95000	3841.25
0740 6161040 FLASHING ARROW PANEL	1.000	EA	350.00000	350.00	360.00000	360.00	1200.00000	1200.00
0750 6161096 CHANGEABLE MESSAGE SIGN, COMMISSION FURNISHED / RETAINED	2.000	EA	400.00000	800.00	400.00000	800.00	500.00000	1000.00
0760 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	125.00000	250.00	130.00000	260.00	100.00000	200.00
0770 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	150.00000	300.00	155.00000	310.00	200.00000	400.00
0780 6162010 WORK ZONE LIGHTING		LUMP	2135.08000	2135.08	1000.00000	1000.00	7100.00000	7100.00

TABULATION OF BIDS

CALL ORDER : 703 CONTRACT ID : 070928-703 COUNTIES : BARTON JASPER
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 07 VERNON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010199 Leo Journagan Construction C UNIT PRICE	 AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(3) 0010188 Ideker Inc. UNIT PRICE	 AMOUNT
0790 6181000 MOBILIZATION	LUMP		3305.96000	3305.96	4000.00000	4000.00	7225.00000	7225.00
0800 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	72.000	LF	25.33000	1823.76	24.72000	1779.84	24.00000	1728.00
0810 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	31.000	EA	331.22000	10267.82	283.25000	8780.75	275.00000	8525.00
0820 6206303 TYPE B EPOXY PAVEMENT MARKING 4 IN., YELLOW	29975.000	LF	0.31000	9292.25	0.36000	10791.00	0.35000	10491.25
0830 6206308 TYPE B EPOXY PAVEMENT MARKING, 6 IN., WHITE	30742.000	LF	0.43000	13219.06	0.43000	13219.06	0.42000	12911.64
0840 6207000A PAVEMENT MARKING REMOVAL (PAINT)	1935.000	LF	1.07000	2070.45	0.60000	1161.00	0.58000	1122.30
0850 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	245.000	SQYD	8.46000	2072.70	9.80000	2401.00	4.60000	1127.00
0860 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	3190.000	SQYD	2.69000	8581.10	3.03000	9665.70	3.00000	9570.00
SECTION TOTALS			$	346,966.00	$	375,217.83	$	361,598.07
CONTRACT TOTALS			$	6,835,917.39	$	6,925,700.43	$	7,142,623.33

TABULATION OF BIDS

CALL ORDER : 703 CONTRACT ID : 070928-703 COUNTIES : BARTON JASPER
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 07 VERNON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011923 Lake Asphalt Paving & Constr UNIT PRICE	 AMOUNT	(5) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 Category Number 0001								
0010 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	22393.200	TONS	41.00000	918121.20	44.25000	990899.10		
0020 4030116 ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125B MIX)	43259.200	TONS	51.20000	2214871.04	57.65000	2493892.88		
0030 4071005 TACK COAT	30940.000	GAL	0.01000	309.40	0.75000	23205.00		
0040 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000	EA	1500.00000	3000.00	4000.00000	8000.00		
0050 6161005 CONSTRUCTION SIGNS	561.000	SQFT	3.00000	1683.00	5.00000	2805.00		
0060 6161025 CHANNELIZER (TRIM LINE)	425.000	EA	12.00000	5100.00	8.00000	3400.00		
0070 6161040 FLASHING ARROW PANEL	1.000	EA	350.00000	350.00	500.00000	500.00		
0080 6161096 CHANGEABLE MESSAGE SIGN, COMMISSION FURNISHED / RETAINED	2.000	EA	400.00000	800.00	500.00000	1000.00		
0090 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	125.00000	250.00	100.00000	200.00		
0100 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	150.00000	300.00	100.00000	200.00		
0110 6181000 MOBILIZATION		LUMP	125000.00000	125000.00	140000.00000	140000.00		
0120 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	4.000	EA	300.00000	1200.00	334.75000	1339.00		
0130 6206308 TYPE B EPOXY PAVEMENT MARKING, 6 IN., WHITE	191165.000	LF	0.42000	80289.30	0.41000	78377.65		
0140 6206309 TYPE B EPOXY PAVEMENT MARKING, 6 IN., YELLOW	151536.000	LF	0.42000	63645.12	0.41000	62129.76		
0150 6206314 TYPE B EPOXY PAVEMENT MARKING, 12 IN., WHITE	4689.000	LF	0.95000	4454.55	0.93000	4360.77		
0160 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	1000.000	EA	1.00000	1000.00	0.79000	790.00		

TABULATION OF BIDS

CALL ORDER : 703 CONTRACT ID : 070928-703 COUNTIES : BARTON JASPER
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 07 VERNON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0011923 Lake Asphalt Paving & Constr UNIT PRICE	AMOUNT	(5) 0010528 Chester Bross Const. Co./CB UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0170 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	1000.000 EA	0.80000	800.00	0.79000	790.00		
0180 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	11507.000 SQYD	1.50000	17260.50	2.15000	24740.05		
0190 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	2943.000 STA	11.00000	32373.00	11.75000	34580.25		
SECTION TOTALS		$	3,470,807.11	$	3,871,209.46	$	
SECTION 0002 ROADWAY ITEMS - J7P0853							
0200 2022010 REMOVAL OF IMPROVEMENTS	LUMP	1000.00000	1000.00	3000.00000	3000.00		
0210 2101006A SUBGRADE COMPACTION (6-INCH DEPTH)	57.000 100F	160.00000	9120.00	125.00000	7125.00		
0220 2129909 MISC. SUBGRADING AND SHOULDERING, CLASS 1	652.200 STA	160.00000	104352.00	245.00000	159789.00		
0230 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	2748.000 SQYD	4.25000	11679.00	4.45000	12228.60		
0240 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	6598.000 SQYD	4.25000	28041.50	4.15000	27381.70		
0250 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	16145.200 TONS	38.00000	613517.60	37.10000	598986.92		
0260 4030103 ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125C MIX)	7311.600 TONS	47.00000	343645.20	50.15000	366676.74		
0270 4030306 ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP250C MIX)	2713.200 TONS	45.00000	122094.00	51.55000	139865.46		
0280 4030308 ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP250C MIX)	1041.300 TONS	50.00000	52065.00	59.45000	61905.29		
0290 4071005 TACK COAT	3900.000 GAL	0.01000	39.00	0.75000	2925.00		
0300 4081010 PRIME-LIQUID ASPHALT RC 70 OR MC 30	26990.000 GAL	2.75000	74222.50	3.00000	80970.00		
0310 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000 EA	1500.00000	3000.00	1000.00000	2000.00		
0320 6161005 CONSTRUCTION SIGNS	1620.000 SQFT	3.00000	4860.00	5.00000	8100.00		

TABULATION OF BIDS

CALL ORDER : 703 CONTRACT ID : 070928-703 COUNTIES : BARTON JASPER
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 07 VERNON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0011923 Lake Asphalt Paving & Constr UNIT PRICE	AMOUNT	(5) 0010528 Chester Bross Const. Co./CB UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0330 6161025 CHANNELIZER (TRIM LINE)	500.000 EA	12.00000	6000.00	8.00000	4000.00		
0340 6161040 FLASHING ARROW PANEL	1.000 EA	350.00000	350.00	500.00000	500.00		
0350 6161096 CHANGEABLE MESSAGE SIGN, COMMISSION FURNISHED / RETAINED	2.000 EA	400.00000	800.00	500.00000	1000.00		
0360 6161120 INSTALLING "DRIVE SMART" SIGN	2.000 EA	125.00000	250.00	100.00000	200.00		
0370 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000 EA	150.00000	300.00	100.00000	200.00		
0380 6181000 MOBILIZATION	LUMP	40000.00000	40000.00	65000.00000	65000.00		
0390 6191000 PAVEMENT EDGE TREATMENT	67951.000 LF	0.25000	16987.75	0.01000	679.51		
0400 6205121 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., YELLOW	115.000 LF	20.50000	2357.50	20.60000	2369.00		
0410 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	22.000 EA	300.00000	6600.00	335.00000	7370.00		
0420 6205131 TYPE 2 PREFORMED MARKING TAPE (GROOVED) STRAIGHT ARROW	2.000 EA	250.00000	500.00	288.00000	576.00		
0430 6205133 TYPE 2 PREFORMED MARKING TAPE (GROOVED) WORD (ONLY)	2.000 EA	395.00000	790.00	490.00000	980.00		
0440 6206303 TYPE B EPOXY PAVEMENT MARKING 4 IN., YELLOW	30083.000 LF	0.34000	10228.22	0.31000	9325.73		
0450 6206308 TYPE B EPOXY PAVEMENT MARKING, 6 IN., WHITE	20360.000 LF	0.42000	8551.20	0.43000	8754.80		
0460 6206503 POLYUREA PAVEMENT MARKING, 6 IN., WHITE	64987.000 LF	0.65000	42241.55	0.67000	43541.29		
0470 6206504 POLYUREA PAVEMENT MARKING, 6 IN., YELLO	59733.000 LF	0.65000	38826.45	0.67000	40021.11		
0480 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	681.000 SQYD	7.75000	5277.75	2.00000	1362.00		

TABULATION OF BIDS

CALL ORDER : 703 CONTRACT ID : 070928-703 COUNTIES : BARTON JASPER
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 07 VERNON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011923 Lake Asphalt Paving & Constr UNIT PRICE	 AMOUNT	(5) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0490 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	1400.000	SQYD	6.35000	8890.00	4.00000	5600.00		
0500 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	578.800	STA	11.00000	6366.80	11.75000	6800.90		
0510 8051000A SEEDING - COOL SEASON MIXTURES	8.000	ACRE	2600.00000	20800.00	1900.00000	15200.00		
0520 8061016 SEDIMENT REMOVAL	145.000	CUYD	20.00000	2900.00	20.00000	2900.00		
0530 8061019 SILT FENCE	1020.000	LF	3.00000	3060.00	3.60000	3672.00		
0540 8061021 TYPE I DITCH CHECK	135.000	EA	95.00000	12825.00	103.00000	13905.00		
SECTION TOTALS			$	1,602,538.02	$	1,704,911.05	$	
SECTION 0003 ROADWAY ITEMS - J7S0839								
0550 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	32200.400	TONS	40.00000	1288016.00	40.45000	1302506.18		
0560 4030101 ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP125C MIX)	6455.400	TONS	45.00000	290493.00	47.10000	304049.34		
0570 4071005 TACK COAT	18940.000	GAL	0.01000	189.40	0.75000	14205.00		
0580 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000	EA	1500.00000	3000.00	1485.00000	2970.00		
0590 6161005 CONSTRUCTION SIGNS	1252.000	SQFT	3.00000	3756.00	5.00000	6260.00		
0600 6161025 CHANNELIZER (TRIM LINE)	160.000	EA	12.00000	1920.00	8.00000	1280.00		
0610 6161096 CHANGEABLE MESSAGE SIGN, COMMISSION FURNISHED / RETAINED	2.000	EA	400.00000	800.00	500.00000	1000.00		
0620 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	125.00000	250.00	100.00000	200.00		
0630 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	125.00000	250.00	100.00000	200.00		
0640 6181000 MOBILIZATION		LUMP	30000.00000	30000.00	45000.00000	45000.00		
0641 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	40.000	LF	20.50000	820.00	335.00000	13400.00		

TABULATION OF BIDS

CALL ORDER : 703 CONTRACT ID : 070928-703 COUNTIES : BARTON JASPER
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 07 VERNON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011923 Lake Asphalt Paving & Constr UNIT PRICE	 AMOUNT	(5) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0642 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	261656.000	LF	0.09000	23549.04	0.11000	28782.16		
0643 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	90602.000	LF	0.10000	9060.20	0.11000	9966.22		
0650 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	4988.000	SQYD	4.00000	19952.00	3.00000	14964.00		
0660 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	408.500	STA	11.00000	4493.50	11.75000	4799.88		
0670 6261001 BITUMINOUS CENTERLINE RUMBLE STRIP	204.200	STA	11.00000	2246.20	15.85000	3236.57		
SECTION TOTALS			$	1,678,795.34	$	1,752,819.35	$	
SECTION 0004 ROADWAY ITEMS - J7S0854								
0680 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	1402.000	TONS	39.00000	54678.00	39.75000	55729.50		
0690 4030101 ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP125C MIX)	6325.700	TONS	43.00000	272005.10	44.15000	279279.66		
0700 4071005 TACK COAT	3580.000	GAL	0.01000	35.80	0.75000	2685.00		
0710 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000	EA	100.00000	200.00	500.00000	1000.00		
0720 6161005 CONSTRUCTION SIGNS	491.000	SQFT	3.00000	1473.00	5.00000	2455.00		
0730 6161025 CHANNELIZER (TRIM LINE)	175.000	EA	12.00000	2100.00	8.00000	1400.00		
0740 6161040 FLASHING ARROW PANEL	1.000	EA	350.00000	350.00	500.00000	500.00		
0750 6161096 CHANGEABLE MESSAGE SIGN, COMMISSION FURNISHED / RETAINED	2.000	EA	400.00000	800.00	500.00000	1000.00		
0760 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	125.00000	250.00	100.00000	200.00		
0770 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	150.00000	300.00	100.00000	200.00		
0780 6162010 WORK ZONE LIGHTING		LUMP	3000.00000	3000.00	5000.00000	5000.00		

TABULATION OF BIDS

CALL ORDER : 703 CONTRACT ID : 070928-703 COUNTIES : BARTON JASPER
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 07 VERNON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011923 Lake Asphalt Paving & Constr UNIT PRICE	 AMOUNT	(5) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0790 6181000 MOBILIZATION	LUMP		15000.00000	15000.00	15000.00000	15000.00		
0800 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	72.000	LF	20.50000	1476.00	25.60000	1843.20		
0810 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	31.000	EA	300.00000	9300.00	335.00000	10385.00		
0820 6206303 TYPE B EPOXY PAVEMENT MARKING 4 IN., YELLOW	29975.000	LF	0.34000	10191.50	0.31000	9292.25		
0830 6206308 TYPE B EPOXY PAVEMENT MARKING, 6 IN., WHITE	30742.000	LF	0.42000	12911.64	0.43000	13219.06		
0840 6207000A PAVEMENT MARKING REMOVAL (PAINT)	1935.000	LF	0.27000	522.45	1.10000	2128.50		
0850 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	245.000	SQYD	13.75000	3368.75	3.00000	735.00		
0860 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	3190.000	SQYD	4.50000	14355.00	3.00000	9570.00		
SECTION TOTALS			$	402,317.24	$	411,622.17	$	
CONTRACT TOTALS			$	7,154,457.71	$	7,740,562.03	$	

Maximum monetary value of Awards accepted this bid Opening $15,500,000.00

VENDOR RANKING

CALL ORDER : 801 CONTRACT ID : 070928-801 COUNTIES : HICKORY
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 08 DALLAS
CONTRACT TIME : 12/01/08 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J8P0843C
J8P0843C, Route 65, Dallas/Hickory
***Bid Revision No. 1

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010199	Leo Journagan Construction Co., Inc.	$ 4,374,878.33	100.0000%
2	0011923	Lake Asphalt Paving & Construction, LLC	$ 4,834,664.79	110.5097%
3	0010528	Chester Bross Const. Co./C.B. Equipment Inc.	$ 5,057,537.02	115.6041%
4	0010180	Hilty Quarries Inc.	$ 5,217,442.92	119.2592%
5	0011146	APAC-Missouri, Inc.	$ 5,240,451.53	119.7851%

TABULATION OF BIDS

CALL ORDER : 801 CONTRACT ID : 070928-801 COUNTIES : HICKORY
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 08 DALLAS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010199 Leo Journagan Construction C UNIT PRICE	 AMOUNT	(2) 0011923 Lake Asphalt Paving & Constr UNIT PRICE	 AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	7201.31000	7201.31	7500.00000	7500.00	6250.00000	6250.00
0020 2152000A SHAPING SLOPES, CLASS II	598.000	100F	58.75000	35132.50	75.00000	44850.00	79.00000	47242.00
0030 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	25316.300	TONS	36.31000	919234.85	40.00000	1012652.00	37.45000	948095.44
0040 4030103 ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125C MIX)	31486.100	TONS	43.31000	1363662.99	50.00000	1574305.00	53.15000	1673486.22
0050 4030208 ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP190C MIX)	35543.800	TONS	41.32000	1468669.82	45.00000	1599471.00	49.10000	1745200.58
0060 4071005 TACK COAT	46610.000	GAL	1.94000	90423.40	0.01000	466.10	0.75000	34957.50
0070 6061011A GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1 5 IN SPACING	2925.000	LF	26.34000	77044.50	26.34000	77044.50	27.15000	79413.75
0080 6062202 BRIDGE ANCHOR SECTION, 7 FT. OR 2135 MM POSTS (SAFETY BARRIER CURB) (ROADWAY AND REHABILITATION WORK ONLY)	4.000	EA	1810.25000	7241.00	1810.25000	7241.00	1865.00000	7460.00
0090 6062301 TRANSITION SECTION, 7 FT. OR 2135 MM POSTS	4.000	EA	396.12000	1584.48	396.12000	1584.48	408.00000	1632.00
0100 6063015 TYPE A CRASHWORTHY END TERMINAL	20.000	EA	2275.40000	45508.00	2275.40000	45508.00	2345.00000	46900.00
0110 6066640 GUARDRAIL DELINEATOR,WHITE	32.000	EA	15.00000	480.00	15.00000	480.00	15.45000	494.40
0120 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000	EA	1106.75000	2213.50	2000.00000	4000.00	3965.00000	7930.00
0130 6161005 CONSTRUCTION SIGNS	5948.000	SQFT	3.50000	20818.00	3.50000	20818.00	3.60000	21412.80
0140 6161025 CHANNELIZER (TRIM LINE)	174.000	EA	15.00000	2610.00	15.00000	2610.00	15.45000	2688.30
0150 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	2.000	EA	4500.00000	9000.00	4500.00000	9000.00	4635.00000	9270.00
0160 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	125.00000	250.00	125.00000	250.00	128.75000	257.50

TABULATION OF BIDS

CALL ORDER : 801 CONTRACT ID : 070928-801 COUNTIES : HICKORY
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 08 DALLAS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010199 Leo Journagan Construction C UNIT PRICE	 AMOUNT	(2) 0011923 Lake Asphalt Paving & Constr UNIT PRICE	 AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	 AMOUNT
0170 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	150.00000	300.00	150.00000	300.00	154.50000	309.00
0180 6162010 WORK ZONE LIGHTING		LUMP	2029.04000	2029.04	3000.00000	3000.00	5000.00000	5000.00
0190 6181000 MOBILIZATION		LUMP	56498.66000	56498.66	175000.00000	175000.00	139000.00000	139000.00
0200 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	96.000	LF	20.00000	1920.00	20.50000	1968.00	20.60000	1977.60
0210 6205121 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., YELLOW	100.000	LF	20.00000	2000.00	20.50000	2050.00	20.60000	2060.00
0220 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	13.000	EA	375.00000	4875.00	300.00000	3900.00	386.25000	5021.25
0230 6206303 TYPE B EPOXY PAVEMENT MARKING 4 IN., YELLOW	148146.000	LF	0.28000	41480.88	0.33000	48888.18	0.29000	42962.34
0240 6206308 TYPE B EPOXY PAVEMENT MARKING, 6 IN., WHITE	231603.000	LF	0.36000	83377.08	0.41000	94957.23	0.37000	85693.11
0250 6207000A PAVEMENT MARKING REMOVAL (PAINT)	315.000	LF	1.00000	315.00	0.35000	110.25	1.03000	324.45
0260 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	4967.000	SQYD	3.06000	15199.02	1.45000	7202.15	2.20000	10927.40
0270 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	17705.000	SQYD	2.83000	50105.15	1.30000	23016.50	3.00000	53115.00
0280 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	1258.900	STA	10.60000	13344.34	11.50000	14477.35	14.40000	18128.16
0290 6261001 BITUMINOUS CENTERLINE RUMBLE STRIP	1006.300	STA	10.24000	10304.51	11.50000	11572.45	14.40000	14490.72
0300 8051000A SEEDING - COOL SEASON MIXTURES	8.100	ACRE	2500.00000	20250.00	2650.00000	21465.00	2575.00000	20857.50
0310 8061016 SEDIMENT REMOVAL	30.000	CUYD	22.59000	677.70	20.00000	600.00	20.00000	600.00
0320 8061019 SILT FENCE	1000.000	LF	3.95000	3950.00	2.80000	2800.00	4.10000	4100.00
0330 8061021 TYPE I DITCH CHECK	20.000	EA	175.00000	3500.00	95.00000	1900.00	180.00000	3600.00
SECTION TOTALS			$	4,361,200.73	$	4,820,987.19	$	5,040,857.02
SECTION 0002 TRAFFIC SIGNAL ITEMS - J8P0843C								

TABULATION OF BIDS

CALL ORDER : 801 CONTRACT ID : 070928-801 COUNTIES : HICKORY
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 08 DALLAS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010199 Leo Journagan Construction C UNIT PRICE	AMOUNT	(2) 0011923 Lake Asphalt Paving & Constr UNIT PRICE	AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	AMOUNT
0340 9028500 CABLE, LOOP DETECTOR, IN DUCT	2780.000 LF	4.92000	13677.60	4.92000	13677.60	6.00000	16680.00
SECTION TOTALS		$	13,677.60	$	13,677.60	$	16,680.00
CONTRACT TOTALS		$	4,374,878.33	$	4,834,664.79	$	5,057,537.02

Maximum monetary value of Awards accepted this bid Opening $15,500,000.00

TABULATION OF BIDS

CALL ORDER : 801 CONTRACT ID : 070928-801 COUNTIES : HICKORY
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 08 DALLAS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010180 Hilty Quarries Inc. UNIT PRICE	AMOUNT	(5) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	5000.00000	5000.00	5100.00000	5100.00		
0020 2152000A SHAPING SLOPES, CLASS II	598.000	100F	131.71000	78762.58	110.00000	65780.00		
0030 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	25316.300	TONS	42.46000	1074930.10	44.90000	1136701.87		
0040 4030103 ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125C MIX)	31486.100	TONS	51.69000	1627516.51	54.00000	1700249.40		
0050 4030208 ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP190C MIX)	35543.800	TONS	48.21000	1713566.60	50.15000	1782521.57		
0060 4071005 TACK COAT	46610.000	GAL	1.50000	69915.00	1.30000	60593.00		
0070 6061011A GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1 5 IN SPACING	2925.000	LF	26.34000	77044.50	26.75000	78243.75		
0080 6062202 BRIDGE ANCHOR SECTION, 7 FT. OR 2135 MM POSTS (SAFETY BARRIER CURB) (ROADWAY AND REHABILITATION WORK ONLY)	4.000	EA	1810.25000	7241.00	1850.00000	7400.00		
0090 6062301 TRANSITION SECTION, 7 FT. OR 2135 MM POSTS	4.000	EA	396.12000	1584.48	400.00000	1600.00		
0100 6063015 TYPE A CRASHWORTHY END TERMINAL	20.000	EA	2275.40000	45508.00	2300.00000	46000.00		
0110 6066640 GUARDRAIL DELINEATOR,WHITE	32.000	EA	15.00000	480.00	15.30000	489.60		
0120 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000	EA	2500.00000	5000.00	504.50000	1009.00		
0130 6161005 CONSTRUCTION SIGNS	5948.000	SQFT	3.50000	20818.00	3.50000	20818.00		
0140 6161025 CHANNELIZER (TRIM LINE)	174.000	EA	15.00000	2610.00	15.50000	2697.00		
0150 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	2.000	EA	4500.00000	9000.00	4500.00000	9000.00		
0160 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	125.00000	250.00	130.00000	260.00		

TABULATION OF BIDS

CALL ORDER : 801 CONTRACT ID : 070928-801 COUNTIES : HICKORY
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 08 DALLAS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010180 Hilty Quarries Inc. UNIT PRICE	AMOUNT	(5) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0170 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	150.00000	300.00	155.00000	310.00		
0180 6162010 WORK ZONE LIGHTING		LUMP	7500.00000	7500.00	700.00000	700.00		
0190 6181000 MOBILIZATION		LUMP	168690.00000	168690.00	39075.00000	39075.00		
0200 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	96.000	LF	20.00000	1920.00	21.00000	2016.00		
0210 6205121 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., YELLOW	100.000	LF	20.00000	2000.00	21.00000	2100.00		
0220 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	13.000	EA	375.00000	4875.00	310.60000	4037.80		
0230 6206303 TYPE B EPOXY PAVEMENT MARKING 4 IN., YELLOW	148146.000	LF	0.28000	41480.88	0.34000	50369.64		
0240 6206308 TYPE B EPOXY PAVEMENT MARKING, 6 IN., WHITE	231603.000	LF	0.36000	83377.08	0.42000	97273.26		
0250 6207000A PAVEMENT MARKING REMOVAL (PAINT)	315.000	LF	1.00000	315.00	0.36000	113.40		
0260 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	4967.000	SQYD	1.90000	9437.30	3.53000	17533.51		
0270 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	17705.000	SQYD	5.25000	92951.25	1.71000	30275.55		
0280 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	1258.900	STA	13.51000	17007.74	16.00000	20142.40		
0290 6261001 BITUMINOUS CENTERLINE RUMBLE STRIP	1006.300	STA	11.00000	11069.30	14.25000	14339.78		
0300 8051000A SEEDING - COOL SEASON MIXTURES	8.100	ACRE	2150.00000	17415.00	2700.00000	21870.00		
0310 8061016 SEDIMENT REMOVAL	30.000	CUYD	50.00000	1500.00	26.00000	780.00		
0320 8061019 SILT FENCE	1000.000	LF	2.80000	2800.00	2.75000	2750.00		
0330 8061021 TYPE I DITCH CHECK	20.000	EA	95.00000	1900.00	95.00000	1900.00		
SECTION TOTALS			$	5,203,765.32	$	5,224,049.53	$	
SECTION 0002 TRAFFIC SIGNAL ITEMS - J8P0843C								

TABULATION OF BIDS

CALL ORDER : 801 CONTRACT ID : 070928-801 COUNTIES : HICKORY
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 08 DALLAS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010180 Hilty Quarries Inc. UNIT PRICE	AMOUNT	(5) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0340 9028500 CABLE, LOOP DETECTOR, IN DUCT	2780.000 LF	4.92000	13677.60	5.90000	16402.00		
SECTION TOTALS		$	13,677.60	$	16,402.00	$	
CONTRACT TOTALS		$	5,217,442.92	$	5,240,451.53	$	

VENDOR RANKING

CALL ORDER : 901 CONTRACT ID : 070928-901 COUNTIES : PHELPS
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 09
CONTRACT TIME : 09/01/08 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J9P0526
J9P0526 - ROUTE 63 - PHELPS COUNTY
***Bid Revision No. 1

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010223	Magruder Construction Co., Inc.	$ 1,347,205.18	100.0000%
2	0011146	APAC-Missouri, Inc.	$ 1,376,847.23	102.2003%
3	0011272	West Plains Bridge & Grading LLC	$ 1,390,713.68	103.2295%
4	0011280	All Type Excavating Inc./dba L. Krupp Construction, Inc.	$ 1,442,697.28	107.0882%
5	0010191	J. C. Industries, Inc.	$ 1,464,464.61	108.7039%
6	0010722	Robertson Contractors, Inc.	$ 1,577,082.26	117.0633%
7	0010907	Don Schnieders Excavating Company, Inc.	$ 1,609,480.83	119.4681%
8	0011540	Lehman Construction, L.L.C.	$ 1,683,906.31	124.9926%

TABULATION OF BIDS

CALL ORDER : 901 CONTRACT ID : 070928-901 COUNTIES : PHELPS
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 09

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010223 Magruder Construction Co., I UNIT PRICE	 AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(3) 0011272 West Plains Bridge & Grading UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J9P0526								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	15000.00000	15000.00	18500.00000	18500.00	8900.00000	8900.00
0020 2031000 CLASS A EXCAVATION	2071.000	CUYD	12.00000	24852.00	11.00000	22781.00	16.62000	34420.02
0030 2032000 CLASS C EXCAVATION	2842.000	CUYD	25.00000	71050.00	16.50000	46893.00	16.62000	47234.04
0040 2036000 COMPACTING EMBANKMENT	4868.000	CUYD	1.00000	4868.00	1.25000	6085.00	2.23000	10855.64
0050 2063000 CLASS 3 EXCAVATION	4.000	CUYD	20.00000	80.00	67.50000	270.00	50.00000	200.00
0060 2065500 TEMPORARY SHORING		LUMP	10000.00000	10000.00	10000.00000	10000.00	3740.00000	3740.00
0070 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	2415.000	SQYD	5.00000	12075.00	7.70000	18595.50	7.13000	17218.95
0080 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	86.600	TONS	134.30000	11630.38	135.73000	11754.22	135.72000	11753.35
0090 4030103 ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125C MIX)	644.400	TONS	75.00000	48330.00	103.59000	66753.40	103.58000	66746.95
0100 4030208 ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP190C MIX)	951.400	TONS	75.00000	71355.00	83.77000	79698.78	83.77000	79698.78
0110 4030306 ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP250C MIX)	1086.600	TONS	79.00000	85841.40	82.99000	90176.93	82.99000	90176.93
0120 4030308 ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP250C MIX)	407.200	TONS	94.50000	38480.40	90.43000	36823.10	90.43000	36823.10
0130 4071005 TACK COAT	250.000	GAL	10.00000	2500.00	1.20000	300.00	1.20000	300.00
0140 5041000 CONCRETE APPROACH PAVEMENT	294.000	SQYD	125.00000	36750.00	89.50000	26313.00	118.00000	34692.00
0150 6061010 GUARDRAIL TYPE A	1175.000	LF	16.50000	19387.50	16.50000	19387.50	16.50000	19387.50
0160 6062204 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION ONLY)	4.000	EA	1600.00000	6400.00	1600.00000	6400.00	1600.00000	6400.00

TABULATION OF BIDS

CALL ORDER : 901 CONTRACT ID : 070928-901 COUNTIES : PHELPS
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 09

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010223 Magruder Construction Co., I UNIT PRICE	 AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(3) 0011272 West Plains Bridge & Grading UNIT PRICE	 AMOUNT
0170 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	4.000	EA	300.00000	1200.00	300.00000	1200.00	300.00000	1200.00
0180 6063015 TYPE A CRASHWORTHY END TERMINAL	1.000	EA	2000.00000	2000.00	2000.00000	2000.00	2000.00000	2000.00
0190 6066610 END ANCHOR	3.000	EA	900.00000	2700.00	900.00000	2700.00	900.00000	2700.00
0200 6113020 FURNISHING TYPE 2 ROCK BLANKET	718.000	CUYD	24.00000	17232.00	26.00000	18668.00	28.00000	20104.00
0210 6113040 PLACING TYPE 2 ROCK BLANKET	718.000	CUYD	8.00000	5744.00	15.50000	11129.00	29.00000	20822.00
0220 6116010A SLOPE PROTECTION	15.000	SQYD	90.00000	1350.00	86.50000	1297.50	122.00000	1830.00
0230 6161005 CONSTRUCTION SIGNS	342.000	SQFT	7.00000	2394.00	7.00000	2394.00	7.00000	2394.00
0240 6161020 CHANNELIZER (DRUM-LIKE)	90.000	EA	25.00000	2250.00	25.00000	2250.00	40.00000	3600.00
0250 6161030 TYPE III MOVEABLE BARRICADE	4.000	EA	150.00000	600.00	150.00000	600.00	200.00000	800.00
0260 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	50.00000	100.00	50.00000	100.00	50.00000	100.00
0270 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	488.000	LF	35.00000	17080.00	25.00000	12200.00	25.00000	12200.00
0280 6175010 RELOCATING TEMPORARY CONCRETE TRAFFIC BARRIER	510.000	LF	6.00000	3060.00	15.00000	7650.00	8.00000	4080.00
0290 6181000 MOBILIZATION		LUMP	60000.00000	60000.00	96525.00000	96525.00	106000.00000	106000.00
0300 6191000 PAVEMENT EDGE TREATMENT	1300.000	LF	3.00000	3900.00	2.30000	2990.00	3.00000	3900.00
0310 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	1978.000	LF	0.50000	989.00	0.50000	989.00	0.50000	989.00
0320 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	2967.000	LF	0.50000	1483.50	0.50000	1483.50	0.50000	1483.50
0330 6206303 TYPE B EPOXY PAVEMENT MARKING 4 IN., YELLOW	3230.000	LF	0.50000	1615.00	0.50000	1615.00	0.50000	1615.00
0340 6206308 TYPE B EPOXY PAVEMENT MARKING, 6 IN., WHITE	3230.000	LF	0.75000	2422.50	0.75000	2422.50	0.75000	2422.50

TABULATION OF BIDS

CALL ORDER : 901 CONTRACT ID : 070928-901 COUNTIES : PHELPS
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 09

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010223 Magruder Construction Co., I UNIT PRICE	 AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(3) 0011272 West Plains Bridge & Grading UNIT PRICE	 AMOUNT
0350 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	8.000	EA	10.00000	80.00	0.60000	4.80	5.00000	40.00
0360 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	1712.000	SQYD	4.00000	6848.00	5.60000	9587.20	5.96000	10203.52
0370 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	1077.000	SQYD	2.50000	2692.50	1.70000	1830.90	2.70000	2907.90
0380 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	24.300	STA	80.00000	1944.00	169.00000	4106.70	166.00000	4033.80
0390 6261001 BITUMINOUS CENTERLINE RUMBLE STRIP	13.400	STA	110.00000	1474.00	192.50000	2579.50	166.00000	2224.40
0400 7209904 MISC. GABION BASKET MSE WALL	2394.000	SQFT	26.50000	63441.00	24.95000	59730.30	26.50000	63441.00
0410 7250424 24 IN. PIPE GROUP C	18.000	LF	45.00000	810.00	33.00000	594.00	77.00000	1386.00
0420 8051000A SEEDING - COOL SEASON MIXTURES	1.400	ACRE	3650.00000	5110.00	3650.00000	5110.00	3650.00000	5110.00
0430 8061016 SEDIMENT REMOVAL	16.000	CUYD	10.00000	160.00	18.50000	296.00	40.00000	640.00
0440 8061017 TEMPORARY SEEDING AND MULCHING	0.400	ACRE	4125.00000	1650.00	4125.00000	1650.00	4125.00000	1650.00
0450 8061019 SILT FENCE	1205.000	LF	2.40000	2892.00	2.40000	2892.00	3.00000	3615.00
0460 8061021 TYPE I DITCH CHECK	3.000	EA	125.00000	375.00	125.00000	375.00	150.00000	450.00
0470 8061050 TYPE C BERM	370.000	LF	18.00000	6660.00	25.00000	9250.00	17.00000	6290.00
0480 8064103 TYPE C EROSION CONTROL BLANKET	850.000	SQYD	3.00000	2550.00	3.00000	2550.00	3.00000	2550.00
SECTION TOTALS			$	681,406.18	$	729,501.33	$	761,328.88
SECTION 0002 BRIDGE NUMBER A7222 - J9P0526								
0490 2061000 CLASS 1 EXCAVATION	115.000	CUYD	25.00000	2875.00	57.00000	6555.00	21.00000	2415.00
0500 2062000 CLASS 2 EXCAVATION	39.000	CUYD	30.00000	1170.00	69.00000	2691.00	21.00000	819.00
0510 2062003 CLASS 2 EXCAVATION IN ROCK	59.000	CUYD	250.00000	14750.00	167.00000	9853.00	198.00000	11682.00
0520 2066002 COFFERDAMS-BENT2		LUMP	4000.00000	4000.00	5500.00000	5500.00	3000.00000	3000.00

TABULATION OF BIDS

CALL ORDER : 901 CONTRACT ID : 070928-901 COUNTIES : PHELPS
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 09

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010223 Magruder Construction Co., I UNIT PRICE	 AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(3) 0011272 West Plains Bridge & Grading UNIT PRICE	 AMOUNT
0530 2066003 COFFERDAMS-BENT3		LUMP	4000.00000	4000.00	5500.00000	5500.00	3000.00000	3000.00
0540 2160500 REMOVAL OF BRIDGES		LUMP	42000.00000	42000.00	31000.00000	31000.00	7750.00000	7750.00
0550 5031010 BRIDGE APPROACH SLAB (BRIDGE)	252.000	SQYD	250.00000	63000.00	209.00000	52668.00	227.00000	57204.00
0560 7021012 STRUCTURAL STEEL PILES (12 IN.)	160.000	LF	75.00000	12000.00	76.50000	12240.00	41.00000	6560.00
0570 7026000 PRE-BORE FOR PILING	142.000	LF	40.00000	5680.00	68.00000	9656.00	45.00000	6390.00
0580 7027000 PILE POINT REINFORCEMENT	12.000	EA	100.00000	1200.00	105.00000	1260.00	184.00000	2208.00
0590 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	154.000	CUYD	575.00000	88550.00	563.75000	86817.50	888.00000	136752.00
0600 7034213 SLAB ON CONCRETE I-GIRDER	856.000	SQYD	310.00000	265360.00	311.00000	266216.00	249.00000	213144.00
0610 7034215 SAFETY BARRIER CURB	366.000	LF	77.00000	28182.00	77.50000	28365.00	88.00000	32208.00
0620 7051151 PRESTRESSED CONCRETE I-GIRDER, 51 FT SPAN	10.000	EA	6000.00000	60000.00	5850.00000	58500.00	6800.00000	68000.00
0630 7051162 PRESTRESSED CONCRETE I-GIRDER, 62 FT SPAN	5.000	EA	7800.00000	39000.00	7510.00000	37550.00	8500.00000	42500.00
0640 7061060 REINFORCING STEEL (BRIDGES)	14620.000	LB	1.10000	16082.00	1.12000	16374.40	1.44000	21052.80
0650 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	12.000	EA	650.00000	7800.00	500.00000	6000.00	550.00000	6600.00
0660 7123610 SLAB DRAIN	16.000	EA	250.00000	4000.00	250.00000	4000.00	200.00000	3200.00
0670 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	1200.00000	2400.00	1350.00000	2700.00	950.00000	1900.00
0680 7161002 LAMINATED NEOPRENE BEARING PAD	30.000	EA	125.00000	3750.00	130.00000	3900.00	100.00000	3000.00
SECTION TOTALS			$	665,799.00	$	647,345.90	$	629,384.80
CONTRACT TOTALS			$	1,347,205.18	$	1,376,847.23	$	1,390,713.68

TABULATION OF BIDS

CALL ORDER : 901 CONTRACT ID : 070928-901 COUNTIES : PHELPS
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 09

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011280 All Type Exc dba L. Krupp Co UNIT PRICE	AMOUNT	(5) 0010191 J. C. Industries, Inc. UNIT PRICE	AMOUNT	(6) 0010722 Robertson Contractors, Inc. UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J9P0526								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	15232.00000	15232.00	5500.00000	5500.00	18500.00000	18500.00
0020 2031000 CLASS A EXCAVATION	2071.000	CUYD	12.09000	25038.39	14.10000	29201.10	12.00000	24852.00
0030 2032000 CLASS C EXCAVATION	2842.000	CUYD	15.35000	43624.70	21.40000	60818.80	20.00000	56840.00
0040 2036000 COMPACTING EMBANKMENT	4868.000	CUYD	3.73000	18157.64	1.80000	8762.40	1.80000	8762.40
0050 2063000 CLASS 3 EXCAVATION	4.000	CUYD	50.00000	200.00	28.50000	114.00	50.00000	200.00
0060 2065500 TEMPORARY SHORING		LUMP	6955.00000	6955.00	13500.00000	13500.00	22500.00000	22500.00
0070 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	2415.000	SQYD	7.13000	17218.95	7.13000	17218.95	8.40000	20286.00
0080 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	86.600	TONS	135.72000	11753.35	135.72000	11753.35	134.30000	11630.38
0090 4030103 ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125C MIX)	644.400	TONS	103.58000	66746.95	103.58000	66746.95	75.00000	48330.00
0100 4030208 ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP190C MIX)	951.400	TONS	83.77000	79698.78	83.77000	79698.78	75.00000	71355.00
0110 4030306 ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP250C MIX)	1086.600	TONS	82.99000	90176.93	82.99000	90176.93	79.00000	85841.40
0120 4030308 ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP250C MIX)	407.200	TONS	90.43000	36823.10	90.43000	36823.10	94.50000	38480.40
0130 4071005 TACK COAT	250.000	GAL	1.20000	300.00	1.20000	300.00	10.00000	2500.00
0140 5041000 CONCRETE APPROACH PAVEMENT	294.000	SQYD	87.86000	25830.84	116.00000	34104.00	110.00000	32340.00
0150 6061010 GUARDRAIL TYPE A	1175.000	LF	16.50000	19387.50	16.50000	19387.50	16.50000	19387.50
0160 6062204 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION ONLY)	4.000	EA	1600.00000	6400.00	1600.00000	6400.00	1600.00000	6400.00

TABULATION OF BIDS

CALL ORDER : 901 CONTRACT ID : 070928-901 COUNTIES : PHELPS
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 09

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011280 All Type Exc dba L. Krupp Co UNIT PRICE	 AMOUNT	(5) 0010191 J. C. Industries, Inc. UNIT PRICE	 AMOUNT	(6) 0010722 Robertson Contractors, Inc. UNIT PRICE	 AMOUNT
0170 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	4.000	EA	300.00000	1200.00	300.00000	1200.00	300.00000	1200.00
0180 6063015 TYPE A CRASHWORTHY END TERMINAL	1.000	EA	2000.00000	2000.00	2000.00000	2000.00	2000.00000	2000.00
0190 6066610 END ANCHOR	3.000	EA	900.00000	2700.00	900.00000	2700.00	900.00000	2700.00
0200 6113020 FURNISHING TYPE 2 ROCK BLANKET	718.000	CUYD	20.61000	14797.98	25.00000	17950.00	24.00000	17232.00
0210 6113040 PLACING TYPE 2 ROCK BLANKET	718.000	CUYD	20.61000	14797.98	16.00000	11488.00	15.00000	10770.00
0220 6116010A SLOPE PROTECTION	15.000	SQYD	96.50000	1447.50	118.65000	1779.75	95.00000	1425.00
0230 6161005 CONSTRUCTION SIGNS	342.000	SQFT	9.50000	3249.00	9.50000	3249.00	7.00000	2394.00
0240 6161020 CHANNELIZER (DRUM-LIKE)	90.000	EA	28.50000	2565.00	28.50000	2565.00	25.00000	2250.00
0250 6161030 TYPE III MOVEABLE BARRICADE	4.000	EA	225.00000	900.00	225.00000	900.00	150.00000	600.00
0260 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	50.00000	100.00	50.00000	100.00	50.00000	100.00
0270 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	488.000	LF	26.50000	12932.00	25.00000	12200.00	25.00000	12200.00
0280 6175010 RELOCATING TEMPORARY CONCRETE TRAFFIC BARRIER	510.000	LF	16.45000	8389.50	15.00000	7650.00	12.00000	6120.00
0290 6181000 MOBILIZATION		LUMP	130892.00000	130892.00	130000.00000	130000.00	154000.00000	154000.00
0300 6191000 PAVEMENT EDGE TREATMENT	1300.000	LF	3.41000	4433.00	8.50000	11050.00	5.00000	6500.00
0310 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	1978.000	LF	0.50000	989.00	0.50000	989.00	0.50000	989.00
0320 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	2967.000	LF	0.50000	1483.50	0.50000	1483.50	0.50000	1483.50
0330 6206303 TYPE B EPOXY PAVEMENT MARKING 4 IN., YELLOW	3230.000	LF	0.50000	1615.00	0.50000	1615.00	0.65000	2099.50
0340 6206308 TYPE B EPOXY PAVEMENT MARKING, 6 IN., WHITE	3230.000	LF	0.75000	2422.50	0.75000	2422.50	0.85000	2745.50

TABULATION OF BIDS

CALL ORDER : 901 CONTRACT ID : 070928-901 COUNTIES : PHELPS
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 09

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011280 All Type Exc dba L. Krupp Co UNIT PRICE	 AMOUNT	(5) 0010191 J. C. Industries, Inc. UNIT PRICE	 AMOUNT	(6) 0010722 Robertson Contractors, Inc. UNIT PRICE	 AMOUNT
0350 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	8.000	EA	15.00000	120.00	6.00000	48.00	15.00000	120.00
0360 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	1712.000	SQYD	5.96000	10203.52	6.00000	10272.00	10.00000	17120.00
0370 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	1077.000	SQYD	2.12000	2283.24	3.00000	3231.00	3.50000	3769.50
0380 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	24.300	STA	138.00000	3353.40	20.00000	486.00	177.75000	4319.33
0390 6261001 BITUMINOUS CENTERLINE RUMBLE STRIP	13.400	STA	170.30000	2282.02	20.00000	268.00	177.75000	2381.85
0400 7209904 MISC. GABION BASKET MSE WALL	2394.000	SQFT	26.50000	63441.00	31.00000	74214.00	30.00000	71820.00
0410 7250424 24 IN. PIPE GROUP C	18.000	LF	71.00000	1278.00	61.00000	1098.00	75.00000	1350.00
0420 8051000A SEEDING - COOL SEASON MIXTURES	1.400	ACRE	3650.00000	5110.00	3650.00000	5110.00	3650.00000	5110.00
0430 8061016 SEDIMENT REMOVAL	16.000	CUYD	10.00000	160.00	36.00000	576.00	60.00000	960.00
0440 8061017 TEMPORARY SEEDING AND MULCHING	0.400	ACRE	4125.00000	1650.00	4125.00000	1650.00	4125.00000	1650.00
0450 8061019 SILT FENCE	1205.000	LF	2.40000	2892.00	2.40000	2892.00	2.40000	2892.00
0460 8061021 TYPE I DITCH CHECK	3.000	EA	125.00000	375.00	125.00000	375.00	125.00000	375.00
0470 8061050 TYPE C BERM	370.000	LF	18.00000	6660.00	19.00000	7030.00	50.00000	18500.00
0480 8064103 TYPE C EROSION CONTROL BLANKET	850.000	SQYD	3.00000	2550.00	3.00000	2550.00	3.00000	2550.00
SECTION TOTALS			$	772,816.27	$	801,647.61	$	827,931.26
SECTION 0002 BRIDGE NUMBER A7222 - J9P0526								
0490 2061000 CLASS 1 EXCAVATION	115.000	CUYD	22.65000	2604.75	57.00000	6555.00	30.00000	3450.00
0500 2062000 CLASS 2 EXCAVATION	39.000	CUYD	33.40000	1302.60	94.00000	3666.00	100.00000	3900.00
0510 2062003 CLASS 2 EXCAVATION IN ROCK	59.000	CUYD	229.30000	13528.70	280.00000	16520.00	200.00000	11800.00
0520 2066002 COFFERDAMS-BENT2		LUMP	5145.00000	5145.00	20000.00000	20000.00	30000.00000	30000.00

TABULATION OF BIDS

CALL ORDER : 901 CONTRACT ID : 070928-901 COUNTIES : PHELPS
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 09

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011280 All Type Exc dba L. Krupp Co UNIT PRICE	 AMOUNT	(5) 0010191 J. C. Industries, Inc. UNIT PRICE	 AMOUNT	(6) 0010722 Robertson Contractors, Inc. UNIT PRICE	 AMOUNT
0530 2066003 COFFERDAMS-BENT3		LUMP	1000.00000	1000.00	20000.00000	20000.00	30000.00000	30000.00
0540 2160500 REMOVAL OF BRIDGES		LUMP	26100.00000	26100.00	33000.00000	33000.00	60000.00000	60000.00
0550 5031010 BRIDGE APPROACH SLAB (BRIDGE)	252.000	SQYD	236.58000	59618.16	217.00000	54684.00	230.00000	57960.00
0560 7021012 STRUCTURAL STEEL PILES (12 IN.)	160.000	LF	110.20000	17632.00	74.00000	11840.00	55.00000	8800.00
0570 7026000 PRE-BORE FOR PILING	142.000	LF	53.60000	7611.20	55.00000	7810.00	60.00000	8520.00
0580 7027000 PILE POINT REINFORCEMENT	12.000	EA	110.00000	1320.00	275.00000	3300.00	120.00000	1440.00
0590 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	154.000	CUYD	598.30000	92138.20	562.00000	86548.00	700.00000	107800.00
0600 7034213 SLAB ON CONCRETE I-GIRDER	856.000	SQYD	300.70000	257399.20	252.00000	215712.00	285.00000	243960.00
0610 7034215 SAFETY BARRIER CURB	366.000	LF	84.50000	30927.00	69.00000	25254.00	74.00000	27084.00
0620 7051151 PRESTRESSED CONCRETE I-GIRDER, 51 FT SPAN	10.000	EA	7767.00000	77670.00	7400.00000	74000.00	7000.00000	70000.00
0630 7051162 PRESTRESSED CONCRETE I-GIRDER, 62 FT SPAN	5.000	EA	9523.00000	47615.00	9300.00000	46500.00	8800.00000	44000.00
0640 7061060 REINFORCING STEEL (BRIDGES)	14620.000	LB	0.94000	13742.80	1.00000	14620.00	1.35000	19737.00
0650 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	12.000	EA	475.00000	5700.00	692.00000	8304.00	700.00000	8400.00
0660 7123610 SLAB DRAIN	16.000	EA	221.65000	3546.40	309.00000	4944.00	300.00000	4800.00
0670 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	900.00000	1800.00	1900.00000	3800.00	1800.00000	3600.00
0680 7161002 LAMINATED NEOPRENE BEARING PAD	30.000	EA	116.00000	3480.00	192.00000	5760.00	130.00000	3900.00
SECTION TOTALS			$	669,881.01	$	662,817.00	$	749,151.00
CONTRACT TOTALS			$	1,442,697.28	$	1,464,464.61	$	1,577,082.26

TABULATION OF BIDS

CALL ORDER : 901 CONTRACT ID : 070928-901 COUNTIES : PHELPS
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 09

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010907 Don Schnieders Excavating Co UNIT PRICE	 AMOUNT	(8) 0011540 Lehman Construction, L.L.C. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J9P0526								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	26070.00000	26070.00	30000.00000	30000.00		
0020 2031000 CLASS A EXCAVATION	2071.000	CUYD	6.90000	14289.90	7.00000	14497.00		
0030 2032000 CLASS C EXCAVATION	2842.000	CUYD	19.50000	55419.00	27.35000	77728.70		
0040 2036000 COMPACTING EMBANKMENT	4868.000	CUYD	3.10000	15090.80	6.46000	31447.28		
0050 2063000 CLASS 3 EXCAVATION	4.000	CUYD	100.00000	400.00	89.00000	356.00		
0060 2065500 TEMPORARY SHORING		LUMP	39000.00000	39000.00	50000.00000	50000.00		
0070 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	2415.000	SQYD	8.05000	19440.75	5.00000	12075.00		
0080 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	86.600	TONS	134.30000	11630.38	135.73000	11754.22		
0090 4030103 ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125C MIX)	644.400	TONS	75.00000	48330.00	103.59000	66753.40		
0100 4030208 ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP190C MIX)	951.400	TONS	75.00000	71355.00	83.77000	79698.78		
0110 4030306 ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP250C MIX)	1086.600	TONS	79.00000	85841.40	83.00000	90187.80		
0120 4030308 ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP250C MIX)	407.200	TONS	94.50000	38480.40	90.43000	36823.10		
0130 4071005 TACK COAT	250.000	GAL	10.00000	2500.00	1.20000	300.00		
0140 5041000 CONCRETE APPROACH PAVEMENT	294.000	SQYD	128.00000	37632.00	70.00000	20580.00		
0150 6061010 GUARDRAIL TYPE A	1175.000	LF	16.50000	19387.50	16.55000	19446.25		
0160 6062204 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION ONLY)	4.000	EA	1600.00000	6400.00	2046.90000	8187.60		

TABULATION OF BIDS

CALL ORDER : 901 CONTRACT ID : 070928-901 COUNTIES : PHELPS
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 09

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010907 Don Schnieders Excavating Co UNIT PRICE	AMOUNT	(8) 0011540 Lehman Construction, L.L.C. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0170 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	4.000	EA	300.00000	1200.00	436.12000	1744.48		
0180 6063015 TYPE A CRASHWORTHY END TERMINAL	1.000	EA	2000.00000	2000.00	2390.50000	2390.50		
0190 6066610 END ANCHOR	3.000	EA	900.00000	2700.00	965.30000	2895.90		
0200 6113020 FURNISHING TYPE 2 ROCK BLANKET	718.000	CUYD	34.10000	24483.80	22.50000	16155.00		
0210 6113040 PLACING TYPE 2 ROCK BLANKET	718.000	CUYD	17.25000	12385.50	18.00000	12924.00		
0220 6116010A SLOPE PROTECTION	15.000	SQYD	100.00000	1500.00	150.00000	2250.00		
0230 6161005 CONSTRUCTION SIGNS	342.000	SQFT	7.00000	2394.00	8.00000	2736.00		
0240 6161020 CHANNELIZER (DRUM-LIKE)	90.000	EA	25.00000	2250.00	44.00000	3960.00		
0250 6161030 TYPE III MOVEABLE BARRICADE	4.000	EA	150.00000	600.00	150.00000	600.00		
0260 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	50.00000	100.00	65.00000	130.00		
0270 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	488.000	LF	25.00000	12200.00	25.00000	12200.00		
0280 6175010 RELOCATING TEMPORARY CONCRETE TRAFFIC BARRIER	510.000	LF	15.00000	7650.00	15.00000	7650.00		
0290 6181000 MOBILIZATION		LUMP	95000.00000	95000.00	100000.00000	100000.00		
0300 6191000 PAVEMENT EDGE TREATMENT	1300.000	LF	3.00000	3900.00	4.00000	5200.00		
0310 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	1978.000	LF	0.50000	989.00	0.50000	989.00		
0320 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	2967.000	LF	0.50000	1483.50	0.50000	1483.50		
0330 6206303 TYPE B EPOXY PAVEMENT MARKING 4 IN., YELLOW	3230.000	LF	0.50000	1615.00	0.50000	1615.00		
0340 6206308 TYPE B EPOXY PAVEMENT MARKING, 6 IN., WHITE	3230.000	LF	0.75000	2422.50	0.75000	2422.50		

TABULATION OF BIDS

CALL ORDER : 901 CONTRACT ID : 070928-901 COUNTIES : PHELPS
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 09

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010907 Don Schnieders Excavating Co UNIT PRICE	 AMOUNT	(8) 0011540 Lehman Construction, L.L.C. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0350 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	8.000	EA	10.00000	80.00	20.00000	160.00		
0360 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	1712.000	SQYD	8.00000	13696.00	4.50000	7704.00		
0370 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	1077.000	SQYD	3.20000	3446.40	3.00000	3231.00		
0380 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	24.300	STA	320.00000	7776.00	194.00000	4714.20		
0390 6261001 BITUMINOUS CENTERLINE RUMBLE STRIP	13.400	STA	380.00000	5092.00	194.00000	2599.60		
0400 7209904 MISC. GABION BASKET MSE WALL	2394.000	SQFT	26.50000	63441.00	24.25000	58054.50		
0410 7250424 24 IN. PIPE GROUP C	18.000	LF	40.00000	720.00	50.00000	900.00		
0420 8051000A SEEDING - COOL SEASON MIXTURES	1.400	ACRE	3650.00000	5110.00	3650.00000	5110.00		
0430 8061016 SEDIMENT REMOVAL	16.000	CUYD	20.00000	320.00	20.00000	320.00		
0440 8061017 TEMPORARY SEEDING AND MULCHING	0.400	ACRE	4125.00000	1650.00	4125.00000	1650.00		
0450 8061019 SILT FENCE	1205.000	LF	2.40000	2892.00	2.40000	2892.00		
0460 8061021 TYPE I DITCH CHECK	3.000	EA	125.00000	375.00	125.00000	375.00		
0470 8061050 TYPE C BERM	370.000	LF	25.00000	9250.00	30.00000	11100.00		
0480 8064103 TYPE C EROSION CONTROL BLANKET	850.000	SQYD	3.00000	2550.00	3.00000	2550.00		
SECTION TOTALS			$	782,538.83	$	828,541.31	$	
SECTION 0002 BRIDGE NUMBER A7222 - J9P0526								
0490 2061000 CLASS 1 EXCAVATION	115.000	CUYD	40.00000	4600.00	100.00000	11500.00		
0500 2062000 CLASS 2 EXCAVATION	39.000	CUYD	120.00000	4680.00	100.00000	3900.00		
0510 2062003 CLASS 2 EXCAVATION IN ROCK	59.000	CUYD	350.00000	20650.00	250.00000	14750.00		
0520 2066002 COFFERDAMS-BENT2		LUMP	40000.00000	40000.00	30000.00000	30000.00		

TABULATION OF BIDS

CALL ORDER : 901 CONTRACT ID : 070928-901 COUNTIES : PHELPS
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 09

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010907 Don Schnieders Excavating Co UNIT PRICE	 AMOUNT	(8) 0011540 Lehman Construction, L.L.C. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0530 2066003 COFFERDAMS-BENT3		LUMP	40000.00000	40000.00	30000.00000	30000.00		
0540 2160500 REMOVAL OF BRIDGES		LUMP	73750.00000	73750.00	56000.00000	56000.00		
0550 5031010 BRIDGE APPROACH SLAB (BRIDGE)	252.000	SQYD	269.00000	67788.00	150.00000	37800.00		
0560 7021012 STRUCTURAL STEEL PILES (12 IN.)	160.000	LF	145.00000	23200.00	85.00000	13600.00		
0570 7026000 PRE-BORE FOR PILING	142.000	LF	50.00000	7100.00	27.00000	3834.00		
0580 7027000 PILE POINT REINFORCEMENT	12.000	EA	115.00000	1380.00	300.00000	3600.00		
0590 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	154.000	CUYD	670.00000	103180.00	1000.00000	154000.00		
0600 7034213 SLAB ON CONCRETE I-GIRDER	856.000	SQYD	280.00000	239680.00	350.00000	299600.00		
0610 7034215 SAFETY BARRIER CURB	366.000	LF	95.00000	34770.00	75.00000	27450.00		
0620 7051151 PRESTRESSED CONCRETE I-GIRDER, 51 FT SPAN	10.000	EA	7850.00000	78500.00	6800.00000	68000.00		
0630 7051162 PRESTRESSED CONCRETE I-GIRDER, 62 FT SPAN	5.000	EA	9750.00000	48750.00	9000.00000	45000.00		
0640 7061060 REINFORCING STEEL (BRIDGES)	14620.000	LB	1.20000	17544.00	2.05000	29971.00		
0650 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	12.000	EA	800.00000	9600.00	800.00000	9600.00		
0660 7123610 SLAB DRAIN	16.000	EA	270.00000	4320.00	360.00000	5760.00		
0670 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	2000.00000	4000.00	2800.00000	5600.00		
0680 7161002 LAMINATED NEOPRENE BEARING PAD	30.000	EA	115.00000	3450.00	180.00000	5400.00		
SECTION TOTALS			$	826,942.00	$	855,365.00	$	
CONTRACT TOTALS			$	1,609,480.83	$	1,683,906.31	$	

VENDOR RANKING

CALL ORDER : X01 CONTRACT ID : 070928-X01 COUNTIES : MADISON
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 10
CONTRACT TIME : 10/01/10 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J0P0928
J0P0928 - ROUTE 67 - MADISON COUNTY
***Bid Revision No. 1, No. 2

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010445	Emery Sapp & Sons Inc.	$ 37,597,624.33	100.0000%
2	0040360	Iron Mountain Trap Rock Co./dba Iron Mountain Const. Service	$ 37,795,251.43	100.5256%
3	0010189	Illinois Valley Paving Co.	$ 38,176,758.59	101.5403%
4	0010206	Dave Kolb Grading Inc.	$ 39,027,383.42	103.8028%
5	0010120	Bloomsdale Excavating Company, Incorporated	$ 40,820,041.59	108.5708%
6	0011035	Millstone Bangert, Inc.	$ 40,916,859.03	108.8283%
7	0010381	McAninch Corporation	$ 40,969,935.53	108.9695%

Alternate Paving Job – The Life Cycle Cost Adjustment Factor to be applied to asphalt bids For bid comparison is $1,169,700.00.

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 070928-X01 COUNTIES : MADISON
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(2) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	 AMOUNT	(3) 0010189 Illinois Valley Paving Co. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J0P0928								
0010 1041000 TEMPORARY SURFACING	4000.000	CUYD	27.07000	108280.00	45.00000	180000.00	28.64000	114560.00
0015 2010000 MOWING	150.000	ACRE	104.92000	15738.00	100.00000	15000.00	103.00000	15450.00
0020 2013000 CLEARING AND GRUBBING	285.000	ACRE	2330.00000	664050.00	3000.00000	855000.00	2057.10000	586273.50
0030 2022010 REMOVAL OF IMPROVEMENTS		LUMP	60325.00000	60325.00	200000.00000	200000.00	95075.66000	95075.66
0040 2024038 REMOVAL OF TRANSITE (CATEGORY II NON-FRIABLE)	1200.000	SQFT	1.80000	2160.00	1.80000	2160.00	1.85000	2220.00
0050 2024043 REMOVAL OF MISCELLANEOUS ACM (NON-FRIABLE)	50.000	SQFT	10.00000	500.00	10.00000	500.00	10.30000	515.00
0060 2024046 REMOVAL OF CAULKING/GLAZING COMPOUNDS (WINDOWS/DOORS) (CATEGORY II NONFRIABLE)	35.000	LF	8.00000	280.00	8.00000	280.00	8.24000	288.40
0070 2024096 REMOVAL OF FLOOR TILE ACM ON CONCRETE (CATEGORY I NON-FRIABLE)	25.000	SQFT	3.00000	75.00	3.00000	75.00	3.09000	77.25
0080 2026010 TANK REMOVAL AND DISPOSAL	2.000	EA	3500.00000	7000.00	3500.00000	7000.00	3605.00000	7210.00
0090 2026020 HAZARDOUS RESIDUAL MATERIAL DISPOSAL	1000.000	GAL	3.50000	3500.00	3.50000	3500.00	3.61000	3610.00
0100 2026027 CONTAMINATED SOIL EXCAVATION	70.000	CUYD	10.00000	700.00	10.00000	700.00	10.30000	721.00
0110 2026029A CONTAMINATED SOIL HAULING	105.000	TONS	27.50000	2887.50	27.50000	2887.50	28.33000	2974.65
0120 2026030 CONTAMINATED SOIL DISPOSAL	105.000	TONS	20.00000	2100.00	20.00000	2100.00	20.60000	2163.00
0130 2026040 BACKFILL	200.000	CUYD	27.75000	5550.00	27.75000	5550.00	28.58000	5716.00
0140 2026050 TANK PIT WATER DISPOSAL	500.000	GAL	1.75000	875.00	1.75000	875.00	1.80000	900.00
0150 2027000 DISPOSAL AND PLUGGING OF WELLS	31.000	EA	1400.00000	43400.00	2400.00000	74400.00	1545.00000	47895.00
0160 2028000 PLUGGING AND DISPOSAL OF SEPTIC TANKS	5.000	EA	2475.00000	12375.00	900.00000	4500.00	1393.85000	6969.25
0170 2029901 MISC. BRIDGE REMOVAL F-537		LUMP	15000.00000	15000.00	3700.00000	3700.00	14612.39000	14612.39

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 070928-X01 COUNTIES : MADISON
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(2) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	 AMOUNT	(3) 0010189 Illinois Valley Paving Co. UNIT PRICE	 AMOUNT
0180 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. 129 (J0P0928)	LUMP		17260.00000	17260.00	24205.00000	24205.00	22963.54000	22963.54
0185 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. 122 (J0P0928)	LUMP		25280.00000	25280.00	21783.00000	21783.00	16484.43000	16484.43
0190 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. 9 (J0P0928)	LUMP		18960.00000	18960.00	9682.00000	9682.00	9477.86000	9477.86
0200 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. T16 (J0P0928)	LUMP		47650.00000	47650.00	26625.00000	26625.00	39418.87000	39418.87
0210 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. T7 (J0P0928)	LUMP		6320.00000	6320.00	14523.00000	14523.00	5157.05000	5157.05
0220 2031000 CLASS A EXCAVATION	3378930.000	CUYD	2.60000	8785218.00	2.65000	8954164.50	2.69000	9089321.70
0230 2032000 CLASS C EXCAVATION	260084.000	CUYD	7.30000	1898613.20	4.75000	1235399.00	6.65000	1729558.60
0240 2036000 COMPACTING EMBANKMENT	3173286.000	CUYD	0.32000	1015451.52	0.05000	158664.30	0.30000	951985.80
0250 2037075 COMPACTING IN CUT	500.500	STA	450.00000	225225.00	450.00000	225225.00	293.69000	146991.85
0260 2063000 CLASS 3 EXCAVATION	10098.000	CUYD	11.00000	111078.00	5.00000	50490.00	8.19000	82702.62
0270 2063100 CLASS 3 EXCAVATION IN ROCK	309.000	CUYD	36.00000	11124.00	45.00000	13905.00	32.59000	10070.31
0280 2063300 CLASS 4 EXCAVATION	4432.000	CUYD	10.00000	44320.00	45.00000	199440.00	20.60000	91299.20
0290 2065500 TEMPORARY SHORING	LUMP		40000.00000	40000.00	5000.00000	5000.00	47732.33000	47732.33
0300 2072000 LINEAR GRADING CLASS 2	228.000	STA	500.00000	114000.00	1600.00000	364800.00	400.63000	91343.64
0310 2081000 INTERCEPTION DITCH	125.000	100F	220.00000	27500.00	150.00000	18750.00	95.78000	11972.50
0320 2143000 PLACING ROCK FILL	5835.000	CUYD	1.05000	6126.75	10.00000	58350.00	1.81000	10561.35
0330 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	10568.000	SQYD	5.25000	55482.00	6.50000	68692.00	4.99000	52734.32
0340 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	449976.000	SQYD	3.40000	1529918.40	4.00000	1799904.00	3.11000	1399425.36

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 070928-X01 COUNTIES : MADISON
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(2) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	 AMOUNT	(3) 0010189 Illinois Valley Paving Co. UNIT PRICE	 AMOUNT
0345 3049909 MISC. DAYLIGHTED TYPE 5 AGGREGATE BASE	1069.000	STA	550.00000	587950.00	0.01000	10.69	289.52000	309496.88
0350 3105003 GRAVEL (A) OR CRUSHED STONE (B)	44562.000	SQYD	2.75000	122545.50	3.60000	160423.20	3.65000	162651.30
0360 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	4826.400	TONS	65.00000	313716.00	55.00000	265452.00	65.92000	318156.29
0370 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	10209.500	TONS	58.00000	592151.00	55.00000	561522.50	59.74000	609915.53
0380 4019905 MISC. OPTIONAL PAVEMENT	10568.000	SQYD	26.00000	274768.00	27.00000	285336.00	26.78000	283011.04
0390 4019905 MISC. TYPE A3 SHOULDER	118808.800	SQYD	17.60000	2091034.88	17.00000	2019749.60	12.36000	1468476.77
0400 5041000 CONCRETE APPROACH PAVEMENT	452.000	SQYD	99.00000	44748.00	40.00000	18080.00	144.20000	65178.40
0410 6011000A TYPE 2 FIELD LABORATORIES		LUMP	11550.00000	11550.00	1000.00000	1000.00	62715.00000	62715.00
0420 6039901 WATER EFI BOOSTER STATION		LUMP	115000.00000	115000.00	109275.00000	109275.00	112553.25000	112553.25
0430 6039902 WATER 11 1/4 DEGREE FITTING	19.000	EA	115.00000	2185.00	162.00000	3078.00	166.86000	3170.34
0440 6039902 WATER 22 1/2 DEGREE FITTING	18.000	EA	115.00000	2070.00	162.00000	2916.00	166.86000	3003.48
0450 6039902 WATER 4 IN. GATE VALVE AND VALVE BOX	1.000	EA	350.00000	350.00	1000.00000	1000.00	1030.00000	1030.00
0460 6039902 WATER 4 IN. X 6 IN. X 4 IN. TEE	1.000	EA	135.00000	135.00	860.00000	860.00	885.80000	885.80
0470 6039902 WATER 45 DEGREE FITTING	32.000	EA	115.00000	3680.00	260.00000	8320.00	267.80000	8569.60
0480 6039902 WATER 6 IN. FIRE HYDRANT WITH 6 IN. MJ VALVE	5.000	EA	2500.00000	12500.00	1770.00000	8850.00	1823.10000	9115.50
0490 6039902 WATER 6 IN. MJ GATE VALUE AND VALUE BOX	52.000	EA	525.00000	27300.00	550.00000	28600.00	566.50000	29458.00
0500 6039902 WATER 6 IN. X 4 IN. REDUCERS	4.000	EA	75.00000	300.00	225.00000	900.00	231.75000	927.00
0510 6039902 WATER 6 IN. X 6 IN. TAPPING SLEEVE AND VALUE	5.000	EA	1800.00000	9000.00	2200.00000	11000.00	2266.00000	11330.00
0520 6039902 WATER 6 IN. X 6 IN. X 6 IN. TEE	9.000	EA	150.00000	1350.00	360.00000	3240.00	370.80000	3337.20

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 070928-X01 COUNTIES : MADISON
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(2) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	 AMOUNT	(3) 0010189 Illinois Valley Paving Co. UNIT PRICE	 AMOUNT
0530 6039902 WATER 6 IN. X 6 IN. X 6 IN. WYE	2.000	EA	175.00000	350.00	425.00000	850.00	437.75000	875.50
0540 6039902 WATER AIR RELEASE VALVES	8.000	EA	1100.00000	8800.00	825.00000	6600.00	849.75000	6798.00
0550 6039902 WATER SERVICE LINE CONNECTION	15.000	EA	450.00000	6750.00	650.00000	9750.00	669.50000	10042.50
0560 6039903 WATER 12 IN. CASING PIPE BORED IN ROCK	370.000	LF	175.00000	64750.00	146.00000	54020.00	150.38000	55640.60
0570 6039903 WATER 12 IN. CASING PIPE BORED IN SOIL	370.000	LF	95.00000	35150.00	146.00000	54020.00	150.38000	55640.60
0580 6039903 WATER 12 IN. CASING PIPE LAID IN PLACE	1150.000	LF	75.00000	86250.00	55.00000	63250.00	56.65000	65147.50
0590 6039903 WATER 6 IN. PVC WATERLINE	16260.000	LF	11.00000	178860.00	12.00000	195120.00	12.36000	200973.60
0600 6039903 WATER CONCRETE ENCASEMENT	485.000	LF	93.00000	45105.00	25.00000	12125.00	25.75000	12488.75
0610 6039907 WATER ROCK EXCAVATION	1800.000	CUYD	75.00000	135000.00	1.00000	1800.00	1.03000	1854.00
0615 6039921 SEWER SANITARY SEWER ENCASEMENT		LUMP	5900.00000	5900.00	10500.00000	10500.00	10815.00000	10815.00
0620 6044011 PIPE COLLAR, TYPE A	21.000	EA	1370.00000	28770.00	950.00000	19950.00	999.00000	20979.00
0630 6044012 PIPE COLLAR, TYPE B	14.000	EA	1070.00000	14980.00	1100.00000	15400.00	930.79000	13031.06
0640 6044013 PIPE COLLAR, TYPE C	19.000	EA	2030.00000	38570.00	1350.00000	25650.00	2174.39000	41313.41
0650 6061010 GUARDRAIL TYPE A	600.000	LF	16.00000	9600.00	16.00000	9600.00	16.48000	9888.00
0660 6062000 BRIDGE ANCHOR SECTION (BRUSH CURB)	2.000	EA	1600.00000	3200.00	1600.00000	3200.00	1648.00000	3296.00
0670 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	2.000	EA	300.00000	600.00	300.00000	600.00	309.00000	618.00
0680 6063015 TYPE A CRASHWORTHY END TERMINAL	2.000	EA	2000.00000	4000.00	2000.00000	4000.00	2060.00000	4120.00
0690 6066610 END ANCHOR	2.000	EA	1000.00000	2000.00	1000.00000	2000.00	1030.00000	2060.00
0700 6081000 CONCRETE MEDIAN	591.400	SQYD	45.00000	26613.00	65.00000	38441.00	48.08000	28434.51
0710 6083004 4 IN. CONCRETE MEDIAN STRIP	245.900	SQYD	48.00000	11803.20	40.00000	9836.00	46.31000	11387.63

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 070928-X01 COUNTIES : MADISON
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(2) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	 AMOUNT	(3) 0010189 Illinois Valley Paving Co. UNIT PRICE	 AMOUNT
0720 6092011 INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A	25.000	LF	60.00000	1500.00	16.00000	400.00	26.33000	658.25
0730 6094010 DRAIN BASIN	2.000	EA	2600.00000	5200.00	4000.00000	8000.00	2060.00000	4120.00
0740 6096042 PLACING TYPE 2 ROCK DITCH LINER	11813.000	CUYD	25.25000	298278.25	13.50000	159475.50	12.89000	152269.57
0750 6096044 PLACING TYPE 4 ROCK DITCH LINER	2424.000	CUYD	22.70000	55024.80	18.00000	43632.00	12.84000	31124.16
0760 6096050 BEDDING MATERIAL FOR ROCK DITCH LINER	974.000	CUYD	33.90000	33018.60	50.00000	48700.00	61.38000	59784.12
0770 6113040 PLACING TYPE 2 ROCK BLANKET	1190.000	CUYD	27.70000	32963.00	17.00000	20230.00	12.84000	15279.60
0780 6116010A SLOPE PROTECTION	3.000	SQYD	200.00000	600.00	320.00000	960.00	159.65000	478.95
0790 6122014 IMPACT ATTENUATOR (14 SAND BARRELS)	3.000	EA	5500.00000	16500.00	4200.00000	12600.00	4213.31000	12639.93
0800 6122020 REPLACEMENT SAND BARREL	5.000	EA	1000.00000	5000.00	600.00000	3000.00	478.84000	2394.20
0810 6141021 GRATE AND BEARING PLATE (3 FT. X 2 FT. OR 914 MM X 610 MM)	1.000	EA	540.00000	540.00	595.00000	595.00	435.05000	435.05
0820 6141024 GRATE AND BEARING PLATE (5 FT. X 3 FT. OR 1524 MM X 914 MM)	41.000	EA	980.00000	40180.00	980.00000	40180.00	819.25000	33589.25
0830 6143012 MANHOLE FRAME AND COVER, TYPE 2	2.000	EA	475.00000	950.00	338.00000	676.00	180.80000	361.60
0840 6143014 MANHOLE FRAME AND COVER, TYPE 4	1.000	EA	500.00000	500.00	315.00000	315.00	158.20000	158.20
0850 6161005 CONSTRUCTION SIGNS	4191.000	SQFT	7.00000	29337.00	15.00000	62865.00	7.73000	32396.43
0860 6161010 RELOCATED SIGNS	1602.000	SQFT	6.00000	9612.00	10.00000	16020.00	5.15000	8250.30
0870 6161025 CHANNELIZER (TRIM LINE)	750.000	EA	55.00000	41250.00	100.00000	75000.00	25.75000	19312.50
0880 6161030 TYPE III MOVEABLE BARRICADE	55.000	EA	110.00000	6050.00	185.00000	10175.00	190.55000	10480.25
0890 6161040 FLASHING ARROW PANEL	6.000	EA	3000.00000	18000.00	1200.00000	7200.00	1236.00000	7416.00
0900 6161052 WARNING LIGHT, TYPE B	36.000	EA	100.00000	3600.00	47.00000	1692.00	48.41000	1742.76

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 070928-X01 COUNTIES : MADISON
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(2) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	 AMOUNT	(3) 0010189 Illinois Valley Paving Co. UNIT PRICE	 AMOUNT
0910 6161070 TUBULAR MARKER	618.000	EA	60.00000	37080.00	57.50000	35535.00	59.23000	36604.14
0920 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	4.000	EA	9000.00000	36000.00	9500.00000	38000.00	9785.00000	39140.00
0930 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	100.00000	200.00	100.00000	200.00	103.00000	206.00
0940 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	200.00000	400.00	100.00000	200.00	103.00000	206.00
0950 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	1380.000	LF	35.00000	48300.00	40.00000	55200.00	25.29000	34900.20
0960 6175010 RELOCATING TEMPORARY CONCRETE TRAFFIC BARRIER	552.000	LF	15.00000	8280.00	10.00000	5520.00	14.41000	7954.32
0970 6181000 MOBILIZATION		LUMP	1776000.00000	1776000.00	1600000.00000	1600000.00	1664797.09000	1664797.09
0980 6205301B PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	42605.000	LF	1.10000	46865.50	0.93000	39622.65	0.96000	40900.80
0990 6205303B PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	42605.000	LF	1.10000	46865.50	0.93000	39622.65	0.96000	40900.80
1000 6206000B 4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	5715.000	LF	0.20000	1143.00	0.50000	2857.50	0.52000	2971.80
1010 6206001B 4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	5715.000	LF	0.20000	1143.00	0.50000	2857.50	0.52000	2971.80
1020 6207000A PAVEMENT MARKING REMOVAL (PAINT)	3776.000	LF	0.40000	1510.40	0.79000	2983.04	0.81000	3058.56
1030 6207005A PAVEMENT MARKING REMOVAL (TAPE)	82922.000	LF	0.20000	16584.40	0.15000	12438.30	0.15000	12438.30
1040 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	628.000	EA	2.00000	1256.00	2.00000	1256.00	2.06000	1293.68
1050 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	628.000	EA	2.00000	1256.00	2.00000	1256.00	2.06000	1293.68
1060 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	1667.000	SQYD	5.65000	9418.55	7.00000	11669.00	7.94000	13235.98

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 070928-X01 COUNTIES : MADISON
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(2) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	 AMOUNT	(3) 0010189 Illinois Valley Paving Co. UNIT PRICE	 AMOUNT
1070 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	3570.000	SQYD	2.50000	8925.00	2.00000	7140.00	3.14000	11209.80
1080 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	321400.00000	321400.00	100000.00000	100000.00	268418.00000	268418.00
1090 7034040 CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	2814.500	CUYD	390.00000	1097655.00	420.00000	1182090.00	386.25000	1087100.63
1100 7034041 CLASS B-1 CONCRETE (CULVERTS)	119.000	CUYD	825.00000	98175.00	780.00000	92820.00	917.03000	109126.57
1110 7061020 REINFORCING STEEL (CULVERTS-BRIDGE)	377299.000	LB	0.98000	369753.02	1.15000	433893.85	1.03000	388617.97
1120 7061030 REINFORCING STEEL (CULVERTS)	4460.000	LB	0.01000	44.60	1.00000	4460.00	1.13000	5039.80
1130 7250318A 18 IN. PIPE GROUP B	150.000	LF	22.50000	3375.00	28.00000	4200.00	18.66000	2799.00
1140 7250324A 24 IN. PIPE GROUP B	2935.000	LF	26.75000	78511.25	33.00000	96855.00	26.00000	76310.00
1150 7250342A 42 IN. PIPE GROUP B	62.000	LF	44.85000	2780.70	45.00000	2790.00	39.79000	2466.98
1160 7250418 18 IN. PIPE GROUP C	2767.000	LF	22.65000	62672.55	27.00000	74709.00	22.52000	62312.84
1170 7250424 24 IN. PIPE GROUP C	1165.000	LF	26.15000	30464.75	32.00000	37280.00	28.34000	33016.10
1180 7250436 36 IN. PIPE GROUP C	999.000	LF	37.35000	37312.65	47.00000	46953.00	36.16000	36123.84
1190 7250448 48 IN. PIPE GROUP C	102.000	LF	43.20000	4406.40	61.00000	6222.00	41.60000	4243.20
1200 7250454 54 IN. PIPE GROUP C	358.000	LF	54.15000	19385.70	78.00000	27924.00	56.13000	20094.54
1210 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	2503.000	LF	38.65000	96740.95	38.00000	95114.00	30.24000	75690.72
1220 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	2152.000	LF	40.10000	86295.20	40.00000	86080.00	36.07000	77622.64
1230 7261330 30 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	1428.000	LF	48.30000	68972.40	58.00000	82824.00	47.22000	67430.16
1240 7261336 36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	2027.000	LF	63.10000	127903.70	68.00000	137836.00	61.27000	124194.29

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 070928-X01 COUNTIES : MADISON
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(2) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	 AMOUNT	(3) 0010189 Illinois Valley Paving Co. UNIT PRICE	 AMOUNT
1250 7261342 42 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	876.000 LF	79.10000	69291.60	82.00000	71832.00	80.03000	70106.28
1260 7261348 48 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	926.000 LF	90.00000	83340.00	97.00000	89822.00	90.35000	83664.10
1270 7261354 54 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	258.000 LF	105.35000	27180.30	118.00000	30444.00	106.11000	27376.38
1280 7261360 60 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	282.000 LF	122.90000	34657.80	126.00000	35532.00	120.61000	34012.02
1290 7261424 24 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	275.000 LF	42.20000	11605.00	48.00000	13200.00	39.42000	10840.50
1300 7261442 42 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	275.000 LF	84.25000	23168.75	89.00000	24475.00	81.41000	22387.75
1310 7261448 48 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	371.000 LF	95.60000	35467.60	104.00000	38584.00	90.26000	33486.46
1320 7261460 60 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	182.000 LF	156.80000	28537.60	150.00000	27300.00	134.88000	24548.16
1330 7261548 48 IN. CLASS V REINFORCED CONCRETE PIPE CULVERT	239.000 LF	106.15000	25369.85	120.00000	28680.00	117.35000	28046.65
1340 7269903 MISC. 48 IN. SPECIAL DESIGN PIPE	148.000 LF	200.85000	29725.80	285.00000	42180.00	230.49000	34112.52
1350 7310048 PRECAST CONCRETE MANHOLE - 48 IN.	9.000 FT	409.35000	3684.15	290.00000	2610.00	462.62000	4163.58
1360 7310060 PRECAST CONCRETE MANHOLE - 60 IN.	11.000 FT	333.75000	3671.25	325.00000	3575.00	360.85000	3969.35
1370 7311022 PRECAST CONCRETE DROP INLET 2 FT X 2 FT	3.000 FT	557.20000	1671.60	385.00000	1155.00	697.65000	2092.95
1380 7311032 PRECAST CONCRETE DROP INLET 3 FT X 2 FT	3.000 FT	418.90000	1256.70	395.00000	1185.00	704.01000	2112.03
1390 7311053 PRECAST CONCRETE DROP INLET 5 FT X 3 FT	235.000 FT	402.00000	94470.00	400.00000	94000.00	607.93000	142863.55
1400 7320024A 24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	1.000 EA	425.00000	425.00	235.00000	235.00	375.27000	375.27

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 070928-X01 COUNTIES : MADISON
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(2) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	 AMOUNT	(3) 0010189 Illinois Valley Paving Co. UNIT PRICE	 AMOUNT
1410 7320618 18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	17.000 EA	660.00000	11220.00	785.00000	13345.00	513.12000	8723.04
1420 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	15.000 EA	740.00000	11100.00	1000.00000	15000.00	972.75000	14591.25
1430 7320630 30 IN. (750 MM) PRECAST CONCRETE FLARED END SECTION	9.000 EA	860.00000	7740.00	1275.00000	11475.00	1103.83000	9934.47
1440 7320636 36 IN. (900 MM) PRECAST CONCRETE FLARED END SECTION	14.000 EA	1295.00000	18130.00	1400.00000	19600.00	1384.07000	19376.98
1450 7320642 42 IN. (1050 MM) PRECAST CONCRETE FLARED END SECTION	13.000 EA	1675.00000	21775.00	1550.00000	20150.00	1610.83000	20940.79
1460 7320648 48 IN. (1200 MM) PRECAST CONCRETE FLARED END SECTION	11.000 EA	1850.00000	20350.00	2000.00000	22000.00	1800.67000	19807.37
1470 7320654 54 IN. (1350 MM) PRECAST CONCRETE FLARED END SECTION	4.000 EA	2510.00000	10040.00	2200.00000	8800.00	2006.33000	8025.32
1480 7320660 60 IN. (1500 MM) PRECAST CONCRETE FLARED END SECTION	4.000 EA	3065.00000	12260.00	3185.00000	12740.00	2435.73000	9742.92
1490 7320818A 18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	2.000 EA	400.00000	800.00	205.00000	410.00	345.88000	691.76
1500 7320824A 24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	4.000 EA	425.00000	1700.00	305.00000	1220.00	375.26000	1501.04
1510 7320836A 36 IN. (900 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	6.000 EA	750.00000	4500.00	550.00000	3300.00	543.63000	3261.78
1520 7320848A 48 IN. (1200 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	1.000 EA	1190.00000	1190.00	835.00000	835.00	1314.78000	1314.78
1530 7320854A 54 IN. (1350 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	1.000 EA	1600.00000	1600.00	1050.00000	1050.00	1398.40000	1398.40
1540 8051000A SEEDING - COOL SEASON MIXTURES	226.500 ACRE	1495.00000	338617.50	1495.00000	338617.50	1539.85000	348776.03

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 070928-X01 COUNTIES : MADISON
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(2) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	 AMOUNT	(3) 0010189 Illinois Valley Paving Co. UNIT PRICE	 AMOUNT
1550 8052000A SEEDING - WARM SEASON MIXTURES	133.900	ACRE	1595.00000	213570.50	1595.00000	213570.50	1642.85000	219977.62
1560 8059919 MISC. SEEDING AND TYPE 4 MULCH	2.700	ACRE	1495.00000	4036.50	1495.00000	4036.50	1539.85000	4157.60
1570 8061010A TYPE B BERM	98391.000	LF	1.30000	127908.30	0.90000	88551.90	0.68000	66905.88
1580 8061011 SLOPE DRAINS	2673.000	LF	6.80000	18176.40	10.00000	26730.00	8.17000	21838.41
1590 8061015 SEDIMENT BASIN	10750.000	CUYD	13.80000	148350.00	22.50000	241875.00	10.89000	117067.50
1600 8061016 SEDIMENT REMOVAL	9269.000	CUYD	17.10000	158499.90	26.00000	240994.00	11.94000	110671.86
1610 8061017 TEMPORARY SEEDING AND MULCHING	100.000	ACRE	950.00000	95000.00	950.00000	95000.00	978.50000	97850.00
1620 8061019 SILT FENCE	24603.000	LF	1.95000	47975.85	1.95000	47975.85	2.54000	62491.62
1630 8061021 TYPE I DITCH CHECK	705.000	EA	70.00000	49350.00	70.00000	49350.00	90.61000	63880.05
1640 8061022 TYPE II DITCH CHECK	1219.000	EA	130.00000	158470.00	130.00000	158470.00	152.52000	185921.88
1650 8089902 MISC. AMERICAN ELDER	84.000	EA	40.00000	3360.00	28.00000	2352.00	41.20000	3460.80
1660 8089902 MISC. INDIGO BUSH	84.000	EA	40.00000	3360.00	28.00000	2352.00	41.20000	3460.80
1670 8089902 MISC. NEW JERSEY TEA	84.000	EA	40.00000	3360.00	28.00000	2352.00	41.20000	3460.80
1680 8089902 MISC. NINEBARK	84.000	EA	40.00000	3360.00	28.00000	2352.00	41.20000	3460.80
1690 8089902 MISC. SERVICEBERRY	84.000	EA	40.00000	3360.00	28.00000	2352.00	41.20000	3460.80
1700 8089902 MISC. VERNAL WITCHHAZEL	84.000	EA	40.00000	3360.00	28.00000	2352.00	41.20000	3460.80
SECTION TOTALS			$	26,964,929.77	$	25,668,295.53	$	25,446,169.52
SECTION 0002 ALT PVMT A - J0P0928								
1710 4030409 12 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	330895.100	SQYD						
SECTION TOTALS			$		$		$	
SECTION 0003 ALT PVMT B - J0P0928								

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 070928-X01 COUNTIES : MADISON
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(2) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	 AMOUNT	(3) 0010189 Illinois Valley Paving Co. UNIT PRICE	 AMOUNT
1720 5021309 CONCRETE PAVEMENT (9 IN. NON-REINFORCED 15 FT. JOINTS)	330895.100	SQYD	25.60000	8470914.56	29.00000	9595957.90	31.03000	10267674.95
SECTION TOTALS			$	8,470,914.56	$	9,595,957.90	$	10,267,674.95
SECTION 0004 HIGHWAY SIGNING ITEMS - J0P0928								
1730 9031010 CONCRETE FOOTINGS, EMBEDDED	55.800	CUYD	850.00000	47430.00	850.00000	47430.00	875.50000	48852.90
1740 9031210 STRUCTURAL STEEL POSTS	9140.000	LB	1.90000	17366.00	1.90000	17366.00	1.96000	17914.40
1750 9031220 PIPE POSTS	31930.000	LB	2.00000	63860.00	2.00000	63860.00	2.06000	65775.80
1760 9031240 BREAKAWAY ASSEMBLY	264.000	EA	60.00000	15840.00	60.00000	15840.00	61.80000	16315.20
1770 9035004 TYPE SHR2L-1 SIGN	2399.000	SQFT	16.00000	38384.00	16.00000	38384.00	16.48000	39535.52
1780 9035009 36 IN. OR 900 MM STOP SIGN	27.000	EA	125.00000	3375.00	125.00000	3375.00	128.75000	3476.25
1790 9035011 SIGN, TYPE STR2L-3	698.000	SQFT	20.00000	13960.00	20.00000	13960.00	20.60000	14378.80
1800 9035015 TYPE IV OBJECT MARKER	4.000	EA	100.00000	400.00	100.00000	400.00	103.00000	412.00
SECTION TOTALS			$	200,615.00	$	200,615.00	$	206,660.87
SECTION 0005 BRIDGE NO. A56951- J0P0928								
1810 2063300 CLASS 4 EXCAVATION	250.000	CUYD	10.00000	2500.00	105.00000	26250.00	16.48000	4120.00
1820 2163501 PARTIAL REMOVAL OF CULVERT-BRIDGE CONCRETE		LUMP	6500.00000	6500.00	4800.00000	4800.00	6283.00000	6283.00
1830 7034040 CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	610.300	CUYD	300.00000	183090.00	350.00000	213605.00	378.01000	230699.50
1840 7061020 REINFORCING STEEL (CULVERTS-BRIDGE)	85410.000	LB	0.98000	83701.80	1.10000	93951.00	1.05000	89680.50
SECTION TOTALS			$	275,791.80	$	338,606.00	$	330,783.00
SECTION 0006 BRIDGE NO. A7454 - J0P0928								
1850 2061000 CLASS 1 EXCAVATION	85.000	CUYD	18.00000	1530.00	25.00000	2125.00	25.75000	2188.75

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 070928-X01 COUNTIES : MADISON
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(2) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	 AMOUNT	(3) 0010189 Illinois Valley Paving Co. UNIT PRICE	 AMOUNT
1860 5031010 BRIDGE APPROACH SLAB (BRIDGE)	216.000	SQYD	200.00000	43200.00	220.00000	47520.00	247.20000	53395.20
1870 7021012 STRUCTURAL STEEL PILES (12 IN.)	2320.000	LF	44.00000	102080.00	38.00000	88160.00	44.29000	102752.80
1880 7026000 PRE-BORE FOR PILING	35.000	LF	50.00000	1750.00	158.00000	5530.00	41.20000	1442.00
1890 7027000 PILE POINT REINFORCEMENT	30.000	EA	100.00000	3000.00	100.00000	3000.00	103.00000	3090.00
1900 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	105.600	CUYD	430.00000	45408.00	515.00000	54384.00	607.70000	64173.12
1910 7034213 SLAB ON CONCRETE I-GIRDER	725.000	SQYD	230.00000	166750.00	283.00000	205175.00	272.95000	197888.75
1920 7034215 SAFETY BARRIER CURB	380.000	LF	68.00000	25840.00	60.00000	22800.00	69.01000	26223.80
1930 7051151 PRESTRESSED CONCRETE I-GIRDER, 51 FT SPAN	10.000	EA	5900.00000	59000.00	6250.00000	62500.00	6180.00000	61800.00
1940 7051156 PRESTRESSED CONCRETE I-GIRDER, 56 FT SPAN	5.000	EA	7000.00000	35000.00	7000.00000	35000.00	7210.00000	36050.00
1950 7061060 REINFORCING STEEL (BRIDGES)	9900.000	LB	1.05000	10395.00	1.25000	12375.00	1.29000	12771.00
1960 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	12.000	EA	700.00000	8400.00	477.00000	5724.00	618.00000	7416.00
1970 7123610 SLAB DRAIN	8.000	EA	285.00000	2280.00	250.00000	2000.00	211.15000	1689.20
1980 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	1180.00000	2360.00	2200.00000	4400.00	1256.60000	2513.20
1990 7161000 PLAIN NEOPRENE BEARING PAD	10.000	EA	100.00000	1000.00	89.00000	890.00	108.15000	1081.50
2000 7161002 LAMINATED NEOPRENE BEARING PAD	20.000	EA	130.00000	2600.00	93.00000	1860.00	113.30000	2266.00
SECTION TOTALS			$	510,593.00	$	553,443.00	$	576,741.32
SECTION 0007 BRIDGE NO. F05382 - J0P0928								
2010 2063300 CLASS 4 EXCAVATION	790.000	CUYD	10.00000	7900.00	40.00000	31600.00	11.33000	8950.70
2020 2163501 PARTIAL REMOVAL OF CULVERT-BRIDGE CONCRETE		LUMP	6500.00000	6500.00	7000.00000	7000.00	6283.00000	6283.00

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 070928-X01 COUNTIES : MADISON
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(2) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	 AMOUNT	(3) 0010189 Illinois Valley Paving Co. UNIT PRICE	 AMOUNT
2030 7034040 CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	760.300 CUYD	300.00000	228090.00	400.00000	304120.00	393.46000	299147.64
2040 7061020 REINFORCING STEEL (CULVERTS-BRIDGE)	117990.000 LB	0.97000	114450.30	1.10000	129789.00	1.05000	123889.50
SECTION TOTALS		$	356,940.30	$	472,509.00	$	438,270.84
SECTION 0008 BRIDGE NO. K07621- J0P0928							
2050 2063300 CLASS 4 EXCAVATION	795.000 CUYD	10.00000	7950.00	20.00000	15900.00	11.33000	9007.35
2060 2163501 PARTIAL REMOVAL OF CULVERT-BRIDGE CONCRETE	LUMP	6500.00000	6500.00	4800.00000	4800.00	6283.00000	6283.00
2070 7034040 CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	589.500 CUYD	300.00000	176850.00	350.00000	206325.00	348.14000	205228.53
2080 7061020 REINFORCING STEEL (CULVERTS-BRIDGE)	57140.000 LB	0.97000	55425.80	1.10000	62854.00	1.05000	59997.00
SECTION TOTALS		$	246,725.80	$	289,879.00	$	280,515.88
SECTION 0009 BRIDGE NO. L00471 - J0P0928							
2090 2063300 CLASS 4 EXCAVATION	1110.000 CUYD	10.00000	11100.00	23.00000	25530.00	11.33000	12576.30
2100 2163501 PARTIAL REMOVAL OF CULVERT-BRIDGE CONCRETE	LUMP	6500.00000	6500.00	3600.00000	3600.00	6283.00000	6283.00
2110 7034040 CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	585.700 CUYD	300.00000	175710.00	390.00000	228423.00	367.71000	215367.75
2120 7061020 REINFORCING STEEL (CULVERTS-BRIDGE)	59030.000 LB	0.97000	57259.10	1.10000	64933.00	1.05000	61981.50
SECTION TOTALS		$	250,569.10	$	322,486.00	$	296,208.55
SECTION 0010 BRIDGE NO. L00711 - J0P0928							
2130 2063300 CLASS 4 EXCAVATION	65.000 CUYD	18.00000	1170.00	150.00000	9750.00	36.05000	2343.25
2140 2163501 PARTIAL REMOVAL OF CULVERT-BRIDGE CONCRETE	LUMP	6500.00000	6500.00	4400.00000	4400.00	6283.00000	6283.00
2150 7034040 CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	245.000 CUYD	360.00000	88200.00	385.00000	94325.00	417.15000	102201.75

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 070928-X01 COUNTIES : MADISON
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(2) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	 AMOUNT	(3) 0010189 Illinois Valley Paving Co. UNIT PRICE	 AMOUNT
2160 7061020 REINFORCING STEEL (CULVERTS-BRIDGE)	29330.000 LB	1.00000	29330.00	1.10000	32263.00	1.05000	30796.50
SECTION TOTALS		$	125,200.00	$	140,738.00	$	141,624.50
SECTION 0011 BRIDGE NO. L01311 - J0P0928							
2170 2063300 CLASS 4 EXCAVATION	235.000 CUYD	12.00000	2820.00	46.00000	10810.00	14.42000	3388.70
2180 2163500 PARTIAL REMOVAL OF CULVERT CONCRETE	LUMP	6500.00000	6500.00	3500.00000	3500.00	3193.00000	3193.00
2190 7034041 CLASS B-1 CONCRETE (CULVERTS)	152.800 CUYD	450.00000	68760.00	435.00000	66468.00	435.69000	66573.43
2200 7061030 REINFORCING STEEL (CULVERTS)	19990.000 LB	1.00000	19990.00	1.10000	21989.00	1.05000	20989.50
SECTION TOTALS		$	98,070.00	$	102,767.00	$	94,144.63
SECTION 0012 BRIDGE NO. L01321 - J0P0928							
2210 2063300 CLASS 4 EXCAVATION	570.000 CUYD	10.00000	5700.00	29.00000	16530.00	11.33000	6458.10
2220 2163500 PARTIAL REMOVAL OF CULVERT CONCRETE	LUMP	6500.00000	6500.00	3500.00000	3500.00	3193.00000	3193.00
2230 7034041 CLASS B-1 CONCRETE (CULVERTS)	146.300 CUYD	450.00000	65835.00	470.00000	68761.00	465.56000	68111.43
2240 7061030 REINFORCING STEEL (CULVERTS)	19240.000 LB	1.00000	19240.00	1.10000	21164.00	1.05000	20202.00
SECTION TOTALS		$	97,275.00	$	109,955.00	$	97,964.53
CONTRACT TOTALS		$	37,597,624.33	$	37,795,251.43	$	38,176,758.59

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 070928-X01 COUNTIES : MADISON
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010206 Dave Kolb Grading Inc. UNIT PRICE	AMOUNT	(5) 0010120 Bloomsdale Excavating Compan UNIT PRICE	AMOUNT	(6) 0011035 Millstone Bangert, Inc. UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J0P0928								
0010 1041000 TEMPORARY SURFACING	4000.000	CUYD	35.00000	140000.00	35.77000	143080.00	35.67000	142680.00
0015 2010000 MOWING	150.000	ACRE	100.00000	15000.00	115.28000	17292.00	100.00000	15000.00
0020 2013000 CLEARING AND GRUBBING	285.000	ACRE	2300.00000	655500.00	2527.17000	720243.45	2750.00000	783750.00
0030 2022010 REMOVAL OF IMPROVEMENTS		LUMP	68000.00000	68000.00	104683.59000	104683.59	122000.00000	122000.00
0040 2024038 REMOVAL OF TRANSITE (CATEGORY II NON-FRIABLE)	1200.000	SQFT	1.80000	2160.00	2.08000	2496.00	1.80000	2160.00
0050 2024043 REMOVAL OF MISCELLANEOUS ACM (NON-FRIABLE)	50.000	SQFT	10.00000	500.00	11.53000	576.50	10.00000	500.00
0060 2024046 REMOVAL OF CAULKING/GLAZING COMPOUNDS (WINDOWS/DOORS) (CATEGORY II NONFRIABLE)	35.000	LF	8.00000	280.00	9.22000	322.70	8.00000	280.00
0070 2024096 REMOVAL OF FLOOR TILE ACM ON CONCRETE (CATEGORY I NON-FRIABLE)	25.000	SQFT	3.00000	75.00	3.46000	86.50	3.00000	75.00
0080 2026010 TANK REMOVAL AND DISPOSAL	2.000	EA	3500.00000	7000.00	4034.95000	8069.90	3500.00000	7000.00
0090 2026020 HAZARDOUS RESIDUAL MATERIAL DISPOSAL	1000.000	GAL	3.50000	3500.00	4.03000	4030.00	3.50000	3500.00
0100 2026027 CONTAMINATED SOIL EXCAVATION	70.000	CUYD	10.00000	700.00	11.53000	807.10	10.00000	700.00
0110 2026029A CONTAMINATED SOIL HAULING	105.000	TONS	27.50000	2887.50	31.70000	3328.50	27.50000	2887.50
0120 2026030 CONTAMINATED SOIL DISPOSAL	105.000	TONS	20.00000	2100.00	23.06000	2421.30	20.00000	2100.00
0130 2026040 BACKFILL	200.000	CUYD	27.50000	5500.00	31.99000	6398.00	27.75000	5550.00
0140 2026050 TANK PIT WATER DISPOSAL	500.000	GAL	1.75000	875.00	2.02000	1010.00	1.75000	875.00
0150 2027000 DISPOSAL AND PLUGGING OF WELLS	31.000	EA	1500.00000	46500.00	2305.69000	71476.39	2400.00000	74400.00
0160 2028000 PLUGGING AND DISPOSAL OF SEPTIC TANKS	5.000	EA	500.00000	2500.00	1152.84000	5764.20	9000.00000	45000.00
0170 2029901 MISC. BRIDGE REMOVAL F-537		LUMP	15000.00000	15000.00	17292.65000	17292.65	8500.00000	8500.00

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 070928-X01 COUNTIES : MADISON
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010206 Dave Kolb Grading Inc. UNIT PRICE	AMOUNT	(5) 0010120 Bloomsdale Excavating Compan UNIT PRICE	AMOUNT	(6) 0011035 Millstone Bangert, Inc. UNIT PRICE	AMOUNT
0180 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. 129 (J0P0928)	LUMP		33000.00000	33000.00	25075.01000	25075.01	25007.00000	25007.00
0185 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. 122 (J0P0928)	LUMP		14000.00000	14000.00	17938.57000	17938.57	17890.00000	17890.00
0190 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. 9 (J0P0928)	LUMP		17000.00000	17000.00	11159.85000	11159.85	11130.00000	11130.00
0200 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. T16 (J0P0928)	LUMP		38000.00000	38000.00	26043.39000	26043.39	25973.00000	25973.00
0210 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. T7 (J0P0928)	LUMP		8500.00000	8500.00	14728.07000	14728.07	14689.00000	14689.00
0220 2031000 CLASS A EXCAVATION	3378930.000	CUYD	2.64000	8920375.20	2.72000	9190689.60	2.74000	9258268.20
0230 2032000 CLASS C EXCAVATION	260084.000	CUYD	6.90000	1794579.60	6.02000	1565705.68	7.00000	1820588.00
0240 2036000 COMPACTING EMBANKMENT	3173286.000	CUYD	0.30000	951985.80	0.35000	1110650.10	0.35000	1110650.10
0250 2037075 COMPACTING IN CUT	500.500	STA	500.00000	250250.00	349.53000	174939.77	348.59000	174469.30
0260 2063000 CLASS 3 EXCAVATION	10098.000	CUYD	8.00000	80784.00	15.23000	153792.54	15.19000	153388.62
0270 2063100 CLASS 3 EXCAVATION IN ROCK	309.000	CUYD	80.00000	24720.00	58.03000	17931.27	57.88000	17884.92
0280 2063300 CLASS 4 EXCAVATION	4432.000	CUYD	10.00000	44320.00	29.16000	129237.12	22.00000	97504.00
0290 2065500 TEMPORARY SHORING	LUMP		40000.00000	40000.00	46113.72000	46113.72	167000.00000	167000.00
0300 2072000 LINEAR GRADING CLASS 2	228.000	STA	150.00000	34200.00	673.31000	153514.68	671.49000	153099.72
0310 2081000 INTERCEPTION DITCH	125.000	100F	180.00000	22500.00	180.53000	22566.25	180.04000	22505.00
0320 2143000 PLACING ROCK FILL	5835.000	CUYD	22.00000	128370.00	2.54000	14820.90	2.53000	14762.55
0330 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	10568.000	SQYD	4.25000	44914.00	5.76000	60871.68	5.75000	60766.00
0340 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	449976.000	SQYD	5.00000	2249880.00	5.76000	2591861.76	4.75000	2137386.00

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 070928-X01 COUNTIES : MADISON
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010206 Dave Kolb Grading Inc. UNIT PRICE	 AMOUNT	(5) 0010120 Bloomsdale Excavating Compan UNIT PRICE	 AMOUNT	(6) 0011035 Millstone Bangert, Inc. UNIT PRICE	 AMOUNT
0345 3049909 MISC. DAYLIGHTED TYPE 5 AGGREGATE BASE	1069.000	STA	1.00000	1069.00	380.44000	406690.36	1.00000	1069.00
0350 3105003 GRAVEL (A) OR CRUSHED STONE (B)	44562.000	SQYD	4.00000	178248.00	4.79000	213451.98	4.80000	213897.60
0360 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	4826.400	TONS	65.00000	313716.00	71.48000	344991.07	64.00000	308889.60
0370 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	10209.500	TONS	56.50000	576836.75	56.49000	576734.66	58.00000	592151.00
0380 4019905 MISC. OPTIONAL PAVEMENT	10568.000	SQYD	27.00000	285336.00	25.36000	268004.48	26.00000	274768.00
0390 4019905 MISC. TYPE A3 SHOULDER	118808.800	SQYD	15.10000	1794012.88	17.87000	2123113.26	16.20000	1924702.56
0400 5041000 CONCRETE APPROACH PAVEMENT	452.000	SQYD	110.00000	49720.00	101.45000	45855.40	88.00000	39776.00
0410 6011000A TYPE 2 FIELD LABORATORIES		LUMP	25000.00000	25000.00	2882.10000	2882.10	36000.00000	36000.00
0420 6039901 WATER EFI BOOSTER STATION		LUMP	109275.00000	109275.00	104493.69000	104493.69	109275.00000	109275.00
0430 6039902 WATER 11 1/4 DEGREE FITTING	19.000	EA	162.00000	3078.00	461.14000	8761.66	162.00000	3078.00
0440 6039902 WATER 22 1/2 DEGREE FITTING	18.000	EA	162.00000	2916.00	634.06000	11413.08	162.00000	2916.00
0450 6039902 WATER 4 IN. GATE VALVE AND VALVE BOX	1.000	EA	1000.00000	1000.00	691.71000	691.71	1000.00000	1000.00
0460 6039902 WATER 4 IN. X 6 IN. X 4 IN. TEE	1.000	EA	860.00000	860.00	922.28000	922.28	860.00000	860.00
0470 6039902 WATER 45 DEGREE FITTING	32.000	EA	260.00000	8320.00	461.14000	14756.48	260.00000	8320.00
0480 6039902 WATER 6 IN. FIRE HYDRANT WITH 6 IN. MJ VALVE	5.000	EA	1770.00000	8850.00	2305.69000	11528.45	1770.00000	8850.00
0490 6039902 WATER 6 IN. MJ GATE VALUE AND VALUE BOX	52.000	EA	550.00000	28600.00	841.58000	43762.16	550.00000	28600.00
0500 6039902 WATER 6 IN. X 4 IN. REDUCERS	4.000	EA	225.00000	900.00	922.28000	3689.12	225.00000	900.00
0510 6039902 WATER 6 IN. X 6 IN. TAPPING SLEEVE AND VALUE	5.000	EA	2200.00000	11000.00	691.71000	3458.55	2200.00000	11000.00
0520 6039902 WATER 6 IN. X 6 IN. X 6 IN. TEE	9.000	EA	360.00000	3240.00	691.71000	6225.39	360.00000	3240.00

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 070928-X01 COUNTIES : MADISON
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010206 Dave Kolb Grading Inc. UNIT PRICE	AMOUNT	(5) 0010120 Bloomsdale Excavating Compan UNIT PRICE	AMOUNT	(6) 0011035 Millstone Bangert, Inc. UNIT PRICE	AMOUNT
0530 6039902 WATER 6 IN. X 6 IN. X 6 IN. WYE	2.000	EA	425.00000	850.00	749.35000	1498.70	425.00000	850.00
0540 6039902 WATER AIR RELEASE VALVES	8.000	EA	825.00000	6600.00	1729.27000	13834.16	825.00000	6600.00
0550 6039902 WATER SERVICE LINE CONNECTION	15.000	EA	650.00000	9750.00	1152.84000	17292.60	650.00000	9750.00
0560 6039903 WATER 12 IN. CASING PIPE BORED IN ROCK	370.000	LF	146.00000	54020.00	265.15000	98105.50	146.00000	54020.00
0570 6039903 WATER 12 IN. CASING PIPE BORED IN SOIL	370.000	LF	146.00000	54020.00	253.63000	93843.10	146.00000	54020.00
0580 6039903 WATER 12 IN. CASING PIPE LAID IN PLACE	1150.000	LF	55.00000	63250.00	103.76000	119324.00	55.00000	63250.00
0590 6039903 WATER 6 IN. PVC WATERLINE	16260.000	LF	12.00000	195120.00	25.22000	410077.20	12.00000	195120.00
0600 6039903 WATER CONCRETE ENCASEMENT	485.000	LF	25.00000	12125.00	28.82000	13977.70	25.00000	12125.00
0610 6039907 WATER ROCK EXCAVATION	1800.000	CUYD	1.00000	1800.00	28.82000	51876.00	1.00000	1800.00
0615 6039921 SEWER SANITARY SEWER ENCASEMENT		LUMP	10500.00000	10500.00	14814.03000	14814.03	10500.00000	10500.00
0620 6044011 PIPE COLLAR, TYPE A	21.000	EA	1000.00000	21000.00	779.32000	16365.72	777.22000	16321.62
0630 6044012 PIPE COLLAR, TYPE B	14.000	EA	1000.00000	14000.00	830.05000	11620.70	827.81000	11589.34
0640 6044013 PIPE COLLAR, TYPE C	19.000	EA	1000.00000	19000.00	864.63000	16427.97	862.30000	16383.70
0650 6061010 GUARDRAIL TYPE A	600.000	LF	16.00000	9600.00	18.45000	11070.00	16.00000	9600.00
0660 6062000 BRIDGE ANCHOR SECTION (BRUSH CURB)	2.000	EA	1600.00000	3200.00	1844.55000	3689.10	1600.00000	3200.00
0670 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	2.000	EA	300.00000	600.00	345.86000	691.72	300.00000	600.00
0680 6063015 TYPE A CRASHWORTHY END TERMINAL	2.000	EA	2000.00000	4000.00	2305.69000	4611.38	2000.00000	4000.00
0690 6066610 END ANCHOR	2.000	EA	1000.00000	2000.00	1152.84000	2305.68	1000.00000	2000.00
0700 6081000 CONCRETE MEDIAN	591.400	SQYD	64.00000	37849.60	45.94000	27168.92	45.00000	26613.00
0710 6083004 4 IN. CONCRETE MEDIAN STRIP	245.900	SQYD	59.00000	14508.10	52.21000	12838.44	40.00000	9836.00

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 070928-X01 COUNTIES : MADISON
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010206 Dave Kolb Grading Inc. UNIT PRICE	 AMOUNT	(5) 0010120 Bloomsdale Excavating Compan UNIT PRICE	 AMOUNT	(6) 0011035 Millstone Bangert, Inc. UNIT PRICE	 AMOUNT
0720 6092011 INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A	25.000	LF	60.00000	1500.00	66.24000	1656.00	25.00000	625.00
0730 6094010 DRAIN BASIN	2.000	EA	3500.00000	7000.00	3386.01000	6772.02	5850.00000	11700.00
0740 6096042 PLACING TYPE 2 ROCK DITCH LINER	11813.000	CUYD	30.00000	354390.00	21.20000	250435.60	21.14000	249726.82
0750 6096044 PLACING TYPE 4 ROCK DITCH LINER	2424.000	CUYD	30.00000	72720.00	25.31000	61351.44	25.24000	61181.76
0760 6096050 BEDDING MATERIAL FOR ROCK DITCH LINER	974.000	CUYD	30.00000	29220.00	36.87000	35911.38	36.77000	35813.98
0770 6113040 PLACING TYPE 2 ROCK BLANKET	1190.000	CUYD	30.00000	35700.00	32.84000	39079.60	32.75000	38972.50
0780 6116010A SLOPE PROTECTION	3.000	SQYD	250.00000	750.00	133.76000	401.28	150.00000	450.00
0790 6122014 IMPACT ATTENUATOR (14 SAND BARRELS)	3.000	EA	4200.00000	12600.00	4841.94000	14525.82	5500.00000	16500.00
0800 6122020 REPLACEMENT SAND BARREL	5.000	EA	500.00000	2500.00	576.42000	2882.10	600.00000	3000.00
0810 6141021 GRATE AND BEARING PLATE (3 FT. X 2 FT. OR 914 MM X 610 MM)	1.000	EA	500.00000	500.00	443.85000	443.85	442.65000	442.65
0820 6141024 GRATE AND BEARING PLATE (5 FT. X 3 FT. OR 1524 MM X 914 MM)	41.000	EA	900.00000	36900.00	835.81000	34268.21	833.56000	34175.96
0830 6143012 MANHOLE FRAME AND COVER, TYPE 2	2.000	EA	250.00000	500.00	184.46000	368.92	183.96000	367.92
0840 6143014 MANHOLE FRAME AND COVER, TYPE 4	1.000	EA	250.00000	250.00	161.40000	161.40	160.96000	160.96
0850 6161005 CONSTRUCTION SIGNS	4191.000	SQFT	7.50000	31432.50	8.07000	33821.37	7.00000	29337.00
0860 6161010 RELOCATED SIGNS	1602.000	SQFT	5.00000	8010.00	6.92000	11085.84	6.00000	9612.00
0870 6161025 CHANNELIZER (TRIM LINE)	750.000	EA	25.00000	18750.00	63.41000	47557.50	55.00000	41250.00
0880 6161030 TYPE III MOVEABLE BARRICADE	55.000	EA	185.00000	10175.00	126.81000	6974.55	110.00000	6050.00
0890 6161040 FLASHING ARROW PANEL	6.000	EA	1200.00000	7200.00	3458.53000	20751.18	3000.00000	18000.00
0900 6161052 WARNING LIGHT, TYPE B	36.000	EA	47.00000	1692.00	115.28000	4150.08	100.00000	3600.00

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 070928-X01 COUNTIES : MADISON
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010206 Dave Kolb Grading Inc. UNIT PRICE	 AMOUNT	(5) 0010120 Bloomsdale Excavating Compan UNIT PRICE	 AMOUNT	(6) 0011035 Millstone Bangert, Inc. UNIT PRICE	 AMOUNT
0910 6161070 TUBULAR MARKER	618.000	EA	57.50000	35535.00	69.17000	42747.06	60.00000	37080.00
0920 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	4.000	EA	9500.00000	38000.00	10375.59000	41502.36	9000.00000	36000.00
0930 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	100.00000	200.00	115.29000	230.58	100.00000	200.00
0940 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	100.00000	200.00	230.57000	461.14	200.00000	400.00
0950 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	1380.000	LF	25.00000	34500.00	28.82000	39771.60	35.00000	48300.00
0960 6175010 RELOCATING TEMPORARY CONCRETE TRAFFIC BARRIER	552.000	LF	10.00000	5520.00	11.53000	6364.56	6.00000	3312.00
0970 6181000 MOBILIZATION		LUMP	3074686.00000	3074686.00	1939595.97000	1939595.97	2935000.00000	2935000.00
0980 6205301B PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	42605.000	LF	1.10000	46865.50	1.27000	54108.35	1.10000	46865.50
0990 6205303B PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	42605.000	LF	1.10000	46865.50	1.27000	54108.35	1.10000	46865.50
1000 6206000B 4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	5715.000	LF	0.20000	1143.00	0.23000	1314.45	0.20000	1143.00
1010 6206001B 4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	5715.000	LF	0.20000	1143.00	0.23000	1314.45	0.20000	1143.00
1020 6207000A PAVEMENT MARKING REMOVAL (PAINT)	3776.000	LF	0.40000	1510.40	0.46000	1736.96	0.40000	1510.40
1030 6207005A PAVEMENT MARKING REMOVAL (TAPE)	82922.000	LF	0.20000	16584.40	0.23000	19072.06	0.20000	16584.40
1040 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	628.000	EA	2.00000	1256.00	2.31000	1450.68	2.00000	1256.00
1050 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	628.000	EA	2.00000	1256.00	2.31000	1450.68	2.00000	1256.00
1060 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	1667.000	SQYD	5.65000	9418.55	10.11000	16853.37	10.00000	16670.00

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 070928-X01 COUNTIES : MADISON
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010206 Dave Kolb Grading Inc. UNIT PRICE	 AMOUNT	(5) 0010120 Bloomsdale Excavating Compan UNIT PRICE	 AMOUNT	(6) 0011035 Millstone Bangert, Inc. UNIT PRICE	 AMOUNT
1070 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	3570.000	SQYD	1.75000	6247.50	0.94000	3355.80	2.00000	7140.00
1080 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	336125.00000	336125.00	448144.67000	448144.67	510000.00000	510000.00
1090 7034040 CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	2814.500	CUYD	390.00000	1097655.00	449.61000	1265427.35	375.00000	1055437.50
1100 7034041 CLASS B-1 CONCRETE (CULVERTS)	119.000	CUYD	850.00000	101150.00	1090.30000	129745.70	400.00000	47600.00
1110 7061020 REINFORCING STEEL (CULVERTS-BRIDGE)	377299.000	LB	0.98000	369753.02	1.13000	426347.87	1.05000	396163.95
1120 7061030 REINFORCING STEEL (CULVERTS)	4460.000	LB	1.00000	4460.00	1.59000	7091.40	1.00000	4460.00
1130 7250318A 18 IN. PIPE GROUP B	150.000	LF	40.00000	6000.00	13.81000	2071.50	13.78000	2067.00
1140 7250324A 24 IN. PIPE GROUP B	2935.000	LF	45.00000	132075.00	20.16000	59169.60	20.11000	59022.85
1150 7250342A 42 IN. PIPE GROUP B	62.000	LF	100.00000	6200.00	36.33000	2252.46	36.23000	2246.26
1160 7250418 18 IN. PIPE GROUP C	2767.000	LF	48.00000	132816.00	21.95000	60735.65	21.89000	60569.63
1170 7250424 24 IN. PIPE GROUP C	1165.000	LF	48.00000	55920.00	28.48000	33179.20	28.41000	33097.65
1180 7250436 36 IN. PIPE GROUP C	999.000	LF	70.00000	69930.00	30.53000	30499.47	30.45000	30419.55
1190 7250448 48 IN. PIPE GROUP C	102.000	LF	110.00000	11220.00	40.10000	4090.20	39.99000	4078.98
1200 7250454 54 IN. PIPE GROUP C	358.000	LF	110.00000	39380.00	52.43000	18769.94	52.29000	18719.82
1210 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	2503.000	LF	38.00000	95114.00	30.78000	77042.34	30.70000	76842.10
1220 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	2152.000	LF	45.00000	96840.00	39.00000	83928.00	38.89000	83691.28
1230 7261330 30 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	1428.000	LF	60.00000	85680.00	47.18000	67373.04	47.06000	67201.68
1240 7261336 36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	2027.000	LF	70.00000	141890.00	59.73000	121072.71	59.57000	120748.39

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 070928-X01 COUNTIES : MADISON
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010206 Dave Kolb Grading Inc. UNIT PRICE	 AMOUNT	(5) 0010120 Bloomsdale Excavating Compan UNIT PRICE	 AMOUNT	(6) 0011035 Millstone Bangert, Inc. UNIT PRICE	 AMOUNT
1250 7261342 42 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	876.000 LF	100.00000	87600.00	74.60000	65349.60	74.40000	65174.40
1260 7261348 48 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	926.000 LF	105.00000	97230.00	82.27000	76182.02	82.05000	75978.30
1270 7261354 54 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	258.000 LF	120.00000	30960.00	101.71000	26241.18	101.44000	26171.52
1280 7261360 60 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	282.000 LF	150.00000	42300.00	123.18000	34736.76	122.85000	34643.70
1290 7261424 24 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	275.000 LF	50.00000	13750.00	39.31000	10810.25	39.20000	10780.00
1300 7261442 42 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	275.000 LF	100.00000	27500.00	79.49000	21859.75	79.28000	21802.00
1310 7261448 48 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	371.000 LF	120.00000	44520.00	89.13000	33067.23	88.89000	32978.19
1320 7261460 60 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	182.000 LF	170.00000	30940.00	136.74000	24886.68	136.37000	24819.34
1330 7261548 48 IN. CLASS V REINFORCED CONCRETE PIPE CULVERT	239.000 LF	130.00000	31070.00	104.11000	24882.29	103.83000	24815.37
1340 7269903 MISC. 48 IN. SPECIAL DESIGN PIPE	148.000 LF	260.00000	38480.00	171.17000	25333.16	170.71000	25265.08
1350 7310048 PRECAST CONCRETE MANHOLE - 48 IN.	9.000 FT	100.00000	900.00	198.57000	1787.13	198.03000	1782.27
1360 7310060 PRECAST CONCRETE MANHOLE - 60 IN.	11.000 FT	125.00000	1375.00	277.30000	3050.30	276.55000	3042.05
1370 7311022 PRECAST CONCRETE DROP INLET 2 FT X 2 FT	3.000 FT	150.00000	450.00	184.11000	552.33	183.62000	550.86
1380 7311032 PRECAST CONCRETE DROP INLET 3 FT X 2 FT	3.000 FT	200.00000	600.00	210.10000	630.30	209.53000	628.59
1390 7311053 PRECAST CONCRETE DROP INLET 5 FT X 3 FT	235.000 FT	350.00000	82250.00	304.81000	71630.35	303.99000	71437.65
1400 7320024A 24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	1.000 EA	300.00000	300.00	596.53000	596.53	594.92000	594.92

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 070928-X01 COUNTIES : MADISON
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010206 Dave Kolb Grading Inc. UNIT PRICE	 AMOUNT	(5) 0010120 Bloomsdale Excavating Compan UNIT PRICE	 AMOUNT	(6) 0011035 Millstone Bangert, Inc. UNIT PRICE	 AMOUNT
1410 7320618 18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	17.000 EA	500.00000	8500.00	677.84000	11523.28	676.01000	11492.17
1420 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	15.000 EA	600.00000	9000.00	881.02000	13215.30	878.64000	13179.60
1430 7320630 30 IN. (750 MM) PRECAST CONCRETE FLARED END SECTION	9.000 EA	800.00000	7200.00	1119.04000	10071.36	1116.02000	10044.18
1440 7320636 36 IN. (900 MM) PRECAST CONCRETE FLARED END SECTION	14.000 EA	1000.00000	14000.00	1291.49000	18080.86	1288.01000	18032.14
1450 7320642 42 IN. (1050 MM) PRECAST CONCRETE FLARED END SECTION	13.000 EA	1300.00000	16900.00	1625.64000	21133.32	1621.25000	21076.25
1460 7320648 48 IN. (1200 MM) PRECAST CONCRETE FLARED END SECTION	11.000 EA	1500.00000	16500.00	1867.47000	20542.17	1862.44000	20486.84
1470 7320654 54 IN. (1350 MM) PRECAST CONCRETE FLARED END SECTION	4.000 EA	1800.00000	7200.00	2487.17000	9948.68	2480.46000	9921.84
1480 7320660 60 IN. (1500 MM) PRECAST CONCRETE FLARED END SECTION	4.000 EA	2000.00000	8000.00	3647.60000	14590.40	3637.77000	14551.08
1490 7320818A 18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	2.000 EA	200.00000	400.00	273.82000	547.64	273.08000	546.16
1500 7320824A 24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	4.000 EA	200.00000	800.00	345.96000	1383.84	345.03000	1380.12
1510 7320836A 36 IN. (900 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	6.000 EA	400.00000	2400.00	581.53000	3489.18	579.96000	3479.76
1520 7320848A 48 IN. (1200 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	1.000 EA	1000.00000	1000.00	959.23000	959.23	956.63000	956.63
1530 7320854A 54 IN. (1350 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	1.000 EA	1500.00000	1500.00	1143.58000	1143.58	1140.49000	1140.49
1540 8051000A SEEDING - COOL SEASON MIXTURES	226.500 ACRE	1495.00000	338617.50	1723.50000	390372.75	1495.00000	338617.50

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 070928-X01 COUNTIES : MADISON
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010206 Dave Kolb Grading Inc. UNIT PRICE	 AMOUNT	(5) 0010120 Bloomsdale Excavating Compan UNIT PRICE	 AMOUNT	(6) 0011035 Millstone Bangert, Inc. UNIT PRICE	 AMOUNT
1550 8052000A SEEDING - WARM SEASON MIXTURES	133.900	ACRE	1595.00000	213570.50	1838.78000	246212.64	1595.00000	213570.50
1560 8059919 MISC. SEEDING AND TYPE 4 MULCH	2.700	ACRE	1495.00000	4036.50	1723.50000	4653.45	1495.00000	4036.50
1570 8061010A TYPE B BERM	98391.000	LF	1.00000	98391.00	0.89000	87567.99	1.00000	98391.00
1580 8061011 SLOPE DRAINS	2673.000	LF	12.00000	32076.00	8.59000	22961.07	9.50000	25393.50
1590 8061015 SEDIMENT BASIN	10750.000	CUYD	10.00000	107500.00	2.29000	24617.50	2.28000	24510.00
1600 8061016 SEDIMENT REMOVAL	9269.000	CUYD	10.00000	92690.00	20.99000	194556.31	20.94000	194092.86
1610 8061017 TEMPORARY SEEDING AND MULCHING	100.000	ACRE	950.00000	95000.00	1095.20000	109520.00	950.00000	95000.00
1620 8061019 SILT FENCE	24603.000	LF	1.75000	43055.25	2.25000	55356.75	1.95000	47975.85
1630 8061021 TYPE I DITCH CHECK	705.000	EA	70.00000	49350.00	80.70000	56893.50	70.00000	49350.00
1640 8061022 TYPE II DITCH CHECK	1219.000	EA	130.00000	158470.00	149.87000	182691.53	130.00000	158470.00
1650 8089902 MISC. AMERICAN ELDER	84.000	EA	40.00000	3360.00	46.11000	3873.24	40.00000	3360.00
1660 8089902 MISC. INDIGO BUSH	84.000	EA	40.00000	3360.00	46.11000	3873.24	40.00000	3360.00
1670 8089902 MISC. NEW JERSEY TEA	84.000	EA	40.00000	3360.00	46.11000	3873.24	40.00000	3360.00
1680 8089902 MISC. NINEBARK	84.000	EA	40.00000	3360.00	46.11000	3873.24	40.00000	3360.00
1690 8089902 MISC. SERVICEBERRY	84.000	EA	40.00000	3360.00	46.11000	3873.24	40.00000	3360.00
1700 8089902 MISC. VERNAL WITCHHAZEL	84.000	EA	40.00000	3360.00	46.11000	3873.24	40.00000	3360.00
SECTION TOTALS			$	28,212,696.55	$	29,151,722.53	$	28,727,768.53
SECTION 0002 ALT PVMT A - J0P0928								
1710 4030409 12 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	330895.100	SQYD						
SECTION TOTALS			$		$		$	
SECTION 0003 ALT PVMT B - J0P0928								

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 070928-X01 COUNTIES : MADISON
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010206 Dave Kolb Grading Inc. UNIT PRICE	AMOUNT	(5) 0010120 Bloomsdale Excavating Compan UNIT PRICE	AMOUNT	(6) 0011035 Millstone Bangert, Inc. UNIT PRICE	AMOUNT
1720 5021309 CONCRETE PAVEMENT (9 IN. NON-REINFORCED 15 FT. JOINTS)	330895.100	SQYD	26.15000	8652906.87	27.73000	9175721.12	30.00000	9926853.00
SECTION TOTALS			$	8,652,906.87	$	9,175,721.12	$	9,926,853.00
SECTION 0004 HIGHWAY SIGNING ITEMS - J0P0928								
1730 9031010 CONCRETE FOOTINGS, EMBEDDED	55.800	CUYD	850.00000	47430.00	979.92000	54679.54	850.00000	47430.00
1740 9031210 STRUCTURAL STEEL POSTS	9140.000	LB	1.90000	17366.00	2.19000	20016.60	1.90000	17366.00
1750 9031220 PIPE POSTS	31930.000	LB	2.00000	63860.00	2.31000	73758.30	2.00000	63860.00
1760 9031240 BREAKAWAY ASSEMBLY	264.000	EA	60.00000	15840.00	69.17000	18260.88	60.00000	15840.00
1770 9035004 TYPE SHR2L-1 SIGN	2399.000	SQFT	16.00000	38384.00	18.45000	44261.55	16.00000	38384.00
1780 9035009 36 IN. OR 900 MM STOP SIGN	27.000	EA	125.00000	3375.00	144.11000	3890.97	125.00000	3375.00
1790 9035011 SIGN, TYPE STR2L-3	698.000	SQFT	20.00000	13960.00	23.06000	16095.88	20.00000	13960.00
1800 9035015 TYPE IV OBJECT MARKER	4.000	EA	100.00000	400.00	115.29000	461.16	100.00000	400.00
SECTION TOTALS			$	200,615.00	$	231,424.88	$	200,615.00
SECTION 0005 BRIDGE NO. A56951- J0P0928								
1810 2063300 CLASS 4 EXCAVATION	250.000	CUYD	10.00000	2500.00	11.53000	2882.50	22.00000	5500.00
1820 2163501 PARTIAL REMOVAL OF CULVERT-BRIDGE CONCRETE		LUMP	6500.00000	6500.00	7493.48000	7493.48	5000.00000	5000.00
1830 7034040 CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	610.300	CUYD	300.00000	183090.00	345.85000	211072.26	320.00000	195296.00
1840 7061020 REINFORCING STEEL (CULVERTS-BRIDGE)	85410.000	LB	0.98000	83701.80	1.13000	96513.30	1.05000	89680.50
SECTION TOTALS			$	275,791.80	$	317,961.54	$	295,476.50
SECTION 0006 BRIDGE NO. A7454 - J0P0928								
1850 2061000 CLASS 1 EXCAVATION	85.000	CUYD	18.00000	1530.00	20.75000	1763.75	20.00000	1700.00

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 070928-X01 COUNTIES : MADISON
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010206 Dave Kolb Grading Inc. UNIT PRICE	 AMOUNT	(5) 0010120 Bloomsdale Excavating Compan UNIT PRICE	 AMOUNT	(6) 0011035 Millstone Bangert, Inc. UNIT PRICE	 AMOUNT
1860 5031010 BRIDGE APPROACH SLAB (BRIDGE)	216.000	SQYD	200.00000	43200.00	230.57000	49803.12	215.00000	46440.00
1870 7021012 STRUCTURAL STEEL PILES (12 IN.)	2320.000	LF	44.00000	102080.00	50.73000	117693.60	48.00000	111360.00
1880 7026000 PRE-BORE FOR PILING	35.000	LF	50.00000	1750.00	57.64000	2017.40	120.00000	4200.00
1890 7027000 PILE POINT REINFORCEMENT	30.000	EA	100.00000	3000.00	115.28000	3458.40	100.00000	3000.00
1900 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	105.600	CUYD	430.00000	45408.00	495.72000	52348.03	400.00000	42240.00
1910 7034213 SLAB ON CONCRETE I-GIRDER	725.000	SQYD	230.00000	166750.00	265.15000	192233.75	235.00000	170375.00
1920 7034215 SAFETY BARRIER CURB	380.000	LF	68.00000	25840.00	78.39000	29788.20	65.00000	24700.00
1930 7051151 PRESTRESSED CONCRETE I-GIRDER, 51 FT SPAN	10.000	EA	5900.00000	59000.00	6801.77000	68017.70	6000.00000	60000.00
1940 7051156 PRESTRESSED CONCRETE I-GIRDER, 56 FT SPAN	5.000	EA	7000.00000	35000.00	8069.90000	40349.50	6700.00000	33500.00
1950 7061060 REINFORCING STEEL (BRIDGES)	9900.000	LB	1.05000	10395.00	1.21000	11979.00	1.10000	10890.00
1960 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	12.000	EA	700.00000	8400.00	806.99000	9683.88	600.00000	7200.00
1970 7123610 SLAB DRAIN	8.000	EA	285.00000	2280.00	332.02000	2656.16	200.00000	1600.00
1980 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	1180.00000	2360.00	1360.36000	2720.72	1250.00000	2500.00
1990 7161000 PLAIN NEOPRENE BEARING PAD	10.000	EA	100.00000	1000.00	115.29000	1152.90	100.00000	1000.00
2000 7161002 LAMINATED NEOPRENE BEARING PAD	20.000	EA	130.00000	2600.00	149.87000	2997.40	120.00000	2400.00
SECTION TOTALS			$	510,593.00	$	588,663.51	$	523,105.00
SECTION 0007 BRIDGE NO. F05382 - J0P0928								
2010 2063300 CLASS 4 EXCAVATION	790.000	CUYD	10.00000	7900.00	11.53000	9108.70	22.00000	17380.00
2020 2163501 PARTIAL REMOVAL OF CULVERT-BRIDGE CONCRETE		LUMP	6500.00000	6500.00	7493.48000	7493.48	5000.00000	5000.00

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 070928-X01 COUNTIES : MADISON
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010206 Dave Kolb Grading Inc. UNIT PRICE	AMOUNT	(5) 0010120 Bloomsdale Excavating Compan UNIT PRICE	AMOUNT	(6) 0011035 Millstone Bangert, Inc. UNIT PRICE	AMOUNT
2030 7034040 CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	760.300 CUYD	300.00000	228090.00	345.85000	262949.76	320.00000	243296.00
2040 7061020 REINFORCING STEEL (CULVERTS-BRIDGE)	117990.000 LB	0.97000	114450.30	1.12000	132148.80	1.05000	123889.50
SECTION TOTALS		$	356,940.30	$	411,700.74	$	389,565.50
SECTION 0008 BRIDGE NO. K07621- J0P0928							
2050 2063300 CLASS 4 EXCAVATION	795.000 CUYD	10.00000	7950.00	11.53000	9166.35	22.00000	17490.00
2060 2163501 PARTIAL REMOVAL OF CULVERT-BRIDGE CONCRETE	LUMP	6500.00000	6500.00	7493.48000	7493.48	5000.00000	5000.00
2070 7034040 CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	589.500 CUYD	300.00000	176850.00	345.85000	203878.58	320.00000	188640.00
2080 7061020 REINFORCING STEEL (CULVERTS-BRIDGE)	57140.000 LB	0.97000	55425.80	1.12000	63996.80	1.05000	59997.00
SECTION TOTALS		$	246,725.80	$	284,535.21	$	271,127.00
SECTION 0009 BRIDGE NO. L00471 - J0P0928							
2090 2063300 CLASS 4 EXCAVATION	1110.000 CUYD	10.00000	11100.00	11.53000	12798.30	22.00000	24420.00
2100 2163501 PARTIAL REMOVAL OF CULVERT-BRIDGE CONCRETE	LUMP	6500.00000	6500.00	7493.48000	7493.48	5000.00000	5000.00
2110 7034040 CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	585.700 CUYD	300.00000	175710.00	345.85000	202564.35	320.00000	187424.00
2120 7061020 REINFORCING STEEL (CULVERTS-BRIDGE)	59030.000 LB	0.97000	57259.10	1.12000	66113.60	1.05000	61981.50
SECTION TOTALS		$	250,569.10	$	288,969.73	$	278,825.50
SECTION 0010 BRIDGE NO. L00711 - J0P0928							
2130 2063300 CLASS 4 EXCAVATION	65.000 CUYD	18.00000	1170.00	20.75000	1348.75	30.00000	1950.00
2140 2163501 PARTIAL REMOVAL OF CULVERT-BRIDGE CONCRETE	LUMP	6500.00000	6500.00	7493.48000	7493.48	5000.00000	5000.00
2150 7034040 CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	245.000 CUYD	360.00000	88200.00	415.02000	101679.90	350.00000	85750.00

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 070928-X01 COUNTIES : MADISON
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010206 Dave Kolb Grading Inc. UNIT PRICE	 AMOUNT	(5) 0010120 Bloomsdale Excavating Compan UNIT PRICE	 AMOUNT	(6) 0011035 Millstone Bangert, Inc. UNIT PRICE	 AMOUNT
2160 7061020 REINFORCING STEEL (CULVERTS-BRIDGE)	29330.000 LB	1.00000	29330.00	1.15000	33729.50	1.05000	30796.50
SECTION TOTALS		$	125,200.00	$	144,251.63	$	123,496.50
SECTION 0011 BRIDGE NO. L01311 - J0P0928							
2170 2063300 CLASS 4 EXCAVATION	235.000 CUYD	12.00000	2820.00	13.83000	3250.05	30.00000	7050.00
2180 2163500 PARTIAL REMOVAL OF CULVERT CONCRETE	LUMP	6500.00000	6500.00	7493.48000	7493.48	5000.00000	5000.00
2190 7034041 CLASS B-1 CONCRETE (CULVERTS)	152.800 CUYD	450.00000	68760.00	518.78000	79269.58	350.00000	53480.00
2200 7061030 REINFORCING STEEL (CULVERTS)	19990.000 LB	1.00000	19990.00	1.15000	22988.50	1.05000	20989.50
SECTION TOTALS		$	98,070.00	$	113,001.61	$	86,519.50
SECTION 0012 BRIDGE NO. L01321 - J0P0928							
2210 2063300 CLASS 4 EXCAVATION	570.000 CUYD	10.00000	5700.00	11.53000	6572.10	30.00000	17100.00
2220 2163500 PARTIAL REMOVAL OF CULVERT CONCRETE	LUMP	6500.00000	6500.00	7493.48000	7493.48	5000.00000	5000.00
2230 7034041 CLASS B-1 CONCRETE (CULVERTS)	146.300 CUYD	450.00000	65835.00	518.78000	75897.51	350.00000	51205.00
2240 7061030 REINFORCING STEEL (CULVERTS)	19240.000 LB	1.00000	19240.00	1.15000	22126.00	1.05000	20202.00
SECTION TOTALS		$	97,275.00	$	112,089.09	$	93,507.00
CONTRACT TOTALS		$	39,027,383.42	$	40,820,041.59	$	40,916,859.03

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 070928-X01 COUNTIES : MADISON
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010381 McAninch Corporation UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J0P0928								
0010 1041000 TEMPORARY SURFACING	4000.000	CUYD	36.13000	144520.00				
0015 2010000 MOWING	150.000	ACRE	90.00000	13500.00				
0020 2013000 CLEARING AND GRUBBING	285.000	ACRE	2400.00000	684000.00				
0030 2022010 REMOVAL OF IMPROVEMENTS		LUMP	83700.00000	83700.00				
0040 2024038 REMOVAL OF TRANSITE (CATEGORY II NON-FRIABLE)	1200.000	SQFT	1.80000	2160.00				
0050 2024043 REMOVAL OF MISCELLANEOUS ACM (NON-FRIABLE)	50.000	SQFT	10.00000	500.00				
0060 2024046 REMOVAL OF CAULKING/GLAZING COMPOUNDS (WINDOWS/DOORS) (CATEGORY II NONFRIABLE)	35.000	LF	8.00000	280.00				
0070 2024096 REMOVAL OF FLOOR TILE ACM ON CONCRETE (CATEGORY I NON-FRIABLE)	25.000	SQFT	3.00000	75.00				
0080 2026010 TANK REMOVAL AND DISPOSAL	2.000	EA	3500.00000	7000.00				
0090 2026020 HAZARDOUS RESIDUAL MATERIAL DISPOSAL	1000.000	GAL	3.50000	3500.00				
0100 2026027 CONTAMINATED SOIL EXCAVATION	70.000	CUYD	10.00000	700.00				
0110 2026029A CONTAMINATED SOIL HAULING	105.000	TONS	27.50000	2887.50				
0120 2026030 CONTAMINATED SOIL DISPOSAL	105.000	TONS	20.00000	2100.00				
0130 2026040 BACKFILL	200.000	CUYD	27.75000	5550.00				
0140 2026050 TANK PIT WATER DISPOSAL	500.000	GAL	1.75000	875.00				
0150 2027000 DISPOSAL AND PLUGGING OF WELLS	31.000	EA	2400.00000	74400.00				
0160 2028000 PLUGGING AND DISPOSAL OF SEPTIC TANKS	5.000	EA	900.00000	4500.00				
0170 2029901 MISC. BRIDGE REMOVAL F-537		LUMP	15000.00000	15000.00				

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 070928-X01 COUNTIES : MADISON
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010381 McAninch Corporation UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0180 2029950		LUMP	24205.00000	24205.00				
DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. 129 (J0P0928)								
0185 2029950		LUMP	21783.00000	21783.00				
DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. 122 (J0P0928)								
0190 2029950		LUMP	9682.00000	9682.00				
DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. 9 (J0P0928)								
0200 2029950		LUMP	26625.00000	26625.00				
DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. T16 (J0P0928)								
0210 2029950		LUMP	14523.00000	14523.00				
DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. T7 (J0P0928)								
0220 2031000	3378930.000	CUYD	3.15000	10643629.50				
CLASS A EXCAVATION								
0230 2032000	260084.000	CUYD	9.03000	2348558.52				
CLASS C EXCAVATION								
0240 2036000	3173286.000	CUYD	0.30000	951985.80				
COMPACTING EMBANKMENT								
0250 2037075	500.500	STA	573.00000	286786.50				
COMPACTING IN CUT								
0260 2063000	10098.000	CUYD	8.00000	80784.00				
CLASS 3 EXCAVATION								
0270 2063100	309.000	CUYD	42.84000	13237.56				
CLASS 3 EXCAVATION IN ROCK								
0280 2063300	4432.000	CUYD	10.00000	44320.00				
CLASS 4 EXCAVATION								
0290 2065500		LUMP	40000.00000	40000.00				
TEMPORARY SHORING								
0300 2072000	228.000	STA	1500.00000	342000.00				
LINEAR GRADING CLASS 2								
0310 2081000	125.000	100F	175.00000	21875.00				
INTERCEPTION DITCH								
0320 2143000	5835.000	CUYD	4.00000	23340.00				
PLACING ROCK FILL								
0330 3040143	10568.000	SQYD	4.00000	42272.00				
TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)								
0340 3040504	449976.000	SQYD	3.57000	1606414.32				
TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)								

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 070928-X01 COUNTIES : MADISON
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010381 McAninch Corporation UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0345 3049909 MISC. DAYLIGHTED TYPE 5 AGGREGATE BASE	1069.000	STA	810.54000	866467.26				
0350 3105003 GRAVEL (A) OR CRUSHED STONE (B)	44562.000	SQYD	3.15000	140370.30				
0360 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	4826.400	TONS	60.00000	289584.00				
0370 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	10209.500	TONS	55.00000	561522.50				
0380 4019905 MISC. OPTIONAL PAVEMENT	10568.000	SQYD	22.00000	232496.00				
0390 4019905 MISC. TYPE A3 SHOULDER	118808.800	SQYD	15.50000	1841536.40				
0400 5041000 CONCRETE APPROACH PAVEMENT	452.000	SQYD	125.00000	56500.00				
0410 6011000A TYPE 2 FIELD LABORATORIES		LUMP	8000.00000	8000.00				
0420 6039901 WATER EFI BOOSTER STATION		LUMP	95901.00000	95901.00				
0430 6039902 WATER 11 1/4 DEGREE FITTING	19.000	EA	299.00000	5681.00				
0440 6039902 WATER 22 1/2 DEGREE FITTING	18.000	EA	302.00000	5436.00				
0450 6039902 WATER 4 IN. GATE VALVE AND VALVE BOX	1.000	EA	484.00000	484.00				
0460 6039902 WATER 4 IN. X 6 IN. X 4 IN. TEE	1.000	EA	366.00000	366.00				
0470 6039902 WATER 45 DEGREE FITTING	32.000	EA	300.00000	9600.00				
0480 6039902 WATER 6 IN. FIRE HYDRANT WITH 6 IN. MJ VALVE	5.000	EA	2220.00000	11100.00				
0490 6039902 WATER 6 IN. MJ GATE VALUE AND VALUE BOX	52.000	EA	608.00000	31616.00				
0500 6039902 WATER 6 IN. X 4 IN. REDUCERS	4.000	EA	240.00000	960.00				
0510 6039902 WATER 6 IN. X 6 IN. TAPPING SLEEVE AND VALUE	5.000	EA	6255.00000	31275.00				
0520 6039902 WATER 6 IN. X 6 IN. X 6 IN. TEE	9.000	EA	399.00000	3591.00				

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 070928-X01 COUNTIES : MADISON
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010381 McAninch Corporation UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0530 6039902 WATER 6 IN. X 6 IN. X 6 IN. WYE	2.000	EA	461.00000	922.00				
0540 6039902 WATER AIR RELEASE VALVES	8.000	EA	3088.00000	24704.00				
0550 6039902 WATER SERVICE LINE CONNECTION	15.000	EA	1280.00000	19200.00				
0560 6039903 WATER 12 IN. CASING PIPE BORED IN ROCK	370.000	LF	399.00000	147630.00				
0570 6039903 WATER 12 IN. CASING PIPE BORED IN SOIL	370.000	LF	246.00000	91020.00				
0580 6039903 WATER 12 IN. CASING PIPE LAID IN PLACE	1150.000	LF	82.00000	94300.00				
0590 6039903 WATER 6 IN. PVC WATERLINE	16260.000	LF	25.00000	406500.00				
0600 6039903 WATER CONCRETE ENCASEMENT	485.000	LF	41.00000	19885.00				
0610 6039907 WATER ROCK EXCAVATION	1800.000	CUYD	42.84000	77112.00				
0615 6039921 SEWER SANITARY SEWER ENCASEMENT		LUMP	25353.00000	25353.00				
0620 6044011 PIPE COLLAR, TYPE A	21.000	EA	413.00000	8673.00				
0630 6044012 PIPE COLLAR, TYPE B	14.000	EA	592.00000	8288.00				
0640 6044013 PIPE COLLAR, TYPE C	19.000	EA	713.00000	13547.00				
0650 6061010 GUARDRAIL TYPE A	600.000	LF	16.00000	9600.00				
0660 6062000 BRIDGE ANCHOR SECTION (BRUSH CURB)	2.000	EA	1600.00000	3200.00				
0670 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	2.000	EA	300.00000	600.00				
0680 6063015 TYPE A CRASHWORTHY END TERMINAL	2.000	EA	2000.00000	4000.00				
0690 6066610 END ANCHOR	2.000	EA	1000.00000	2000.00				
0700 6081000 CONCRETE MEDIAN	591.400	SQYD	41.00000	24247.40				
0710 6083004 4 IN. CONCRETE MEDIAN STRIP	245.900	SQYD	45.00000	11065.50				

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 070928-X01 COUNTIES : MADISON
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010381 McAninch Corporation UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0720 6092011 INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A	25.000	LF	58.00000	1450.00				
0730 6094010 DRAIN BASIN	2.000	EA	2808.00000	5616.00				
0740 6096042 PLACING TYPE 2 ROCK DITCH LINER	11813.000	CUYD	24.00000	283512.00				
0750 6096044 PLACING TYPE 4 ROCK DITCH LINER	2424.000	CUYD	35.00000	84840.00				
0760 6096050 BEDDING MATERIAL FOR ROCK DITCH LINER	974.000	CUYD	54.36000	52946.64				
0770 6113040 PLACING TYPE 2 ROCK BLANKET	1190.000	CUYD	20.50000	24395.00				
0780 6116010A SLOPE PROTECTION	3.000	SQYD	120.00000	360.00				
0790 6122014 IMPACT ATTENUATOR (14 SAND BARRELS)	3.000	EA	4500.00000	13500.00				
0800 6122020 REPLACEMENT SAND BARREL	5.000	EA	400.00000	2000.00				
0810 6141021 GRATE AND BEARING PLATE (3 FT. X 2 FT. OR 914 MM X 610 MM)	1.000	EA	393.00000	393.00				
0820 6141024 GRATE AND BEARING PLATE (5 FT. X 3 FT. OR 1524 MM X 914 MM)	41.000	EA	740.00000	30340.00				
0830 6143012 MANHOLE FRAME AND COVER, TYPE 2	2.000	EA	163.00000	326.00				
0840 6143014 MANHOLE FRAME AND COVER, TYPE 4	1.000	EA	143.00000	143.00				
0850 6161005 CONSTRUCTION SIGNS	4191.000	SQFT	7.50000	31432.50				
0860 6161010 RELOCATED SIGNS	1602.000	SQFT	5.00000	8010.00				
0870 6161025 CHANNELIZER (TRIM LINE)	750.000	EA	25.00000	18750.00				
0880 6161030 TYPE III MOVEABLE BARRICADE	55.000	EA	185.00000	10175.00				
0890 6161040 FLASHING ARROW PANEL	6.000	EA	1200.00000	7200.00				
0900 6161052 WARNING LIGHT, TYPE B	36.000	EA	47.00000	1692.00				

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 070928-X01 COUNTIES : MADISON
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010381 McAninch Corporation UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0910 6161070 TUBULAR MARKER	618.000	EA	57.50000	35535.00				
0920 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	4.000	EA	9500.00000	38000.00				
0930 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	100.00000	200.00				
0940 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	100.00000	200.00				
0950 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	1380.000	LF	25.00000	34500.00				
0960 6175010 RELOCATING TEMPORARY CONCRETE TRAFFIC BARRIER	552.000	LF	10.00000	5520.00				
0970 6181000 MOBILIZATION		LUMP	2226000.00000	2226000.00				
0980 6205301B PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	42605.000	LF	1.10000	46865.50				
0990 6205303B PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	42605.000	LF	1.10000	46865.50				
1000 6206000B 4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	5715.000	LF	0.20000	1143.00				
1010 6206001B 4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	5715.000	LF	0.20000	1143.00				
1020 6207000A PAVEMENT MARKING REMOVAL (PAINT)	3776.000	LF	0.40000	1510.40				
1030 6207005A PAVEMENT MARKING REMOVAL (TAPE)	82922.000	LF	0.20000	16584.40				
1040 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	628.000	EA	2.00000	1256.00				
1050 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	628.000	EA	2.00000	1256.00				
1060 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	1667.000	SQYD	5.65000	9418.55				

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 070928-X01 COUNTIES : MADISON
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010381 McAninch Corporation UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1070 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	3570.000	SQYD	2.60000	9282.00				
1080 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	260600.00000	260600.00				
1090 7034040 CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	2814.500	CUYD	390.00000	1097655.00				
1100 7034041 CLASS B-1 CONCRETE (CULVERTS)	119.000	CUYD	1102.00000	131138.00				
1110 7061020 REINFORCING STEEL (CULVERTS-BRIDGE)	377299.000	LB	0.98000	369753.02				
1120 7061030 REINFORCING STEEL (CULVERTS)	4460.000	LB	1.00000	4460.00				
1130 7250318A 18 IN. PIPE GROUP B	150.000	LF	34.00000	5100.00				
1140 7250324A 24 IN. PIPE GROUP B	2935.000	LF	40.00000	117400.00				
1150 7250342A 42 IN. PIPE GROUP B	62.000	LF	57.00000	3534.00				
1160 7250418 18 IN. PIPE GROUP C	2767.000	LF	36.00000	99612.00				
1170 7250424 24 IN. PIPE GROUP C	1165.000	LF	40.00000	46600.00				
1180 7250436 36 IN. PIPE GROUP C	999.000	LF	45.00000	44955.00				
1190 7250448 48 IN. PIPE GROUP C	102.000	LF	50.00000	5100.00				
1200 7250454 54 IN. PIPE GROUP C	358.000	LF	60.00000	21480.00				
1210 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	2503.000	LF	47.00000	117641.00				
1220 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	2152.000	LF	54.00000	116208.00				
1230 7261330 30 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	1428.000	LF	58.00000	82824.00				
1240 7261336 36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	2027.000	LF	68.00000	137836.00				

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 070928-X01 COUNTIES : MADISON
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) 0010381 McAninch Corporation UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1250 7261342 42 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	876.000 LF	85.00000	74460.00				
1260 7261348 48 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	926.000 LF	99.00000	91674.00				
1270 7261354 54 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	258.000 LF	113.00000	29154.00				
1280 7261360 60 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	282.000 LF	129.00000	36378.00				
1290 7261424 24 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	275.000 LF	61.00000	16775.00				
1300 7261442 42 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	275.000 LF	81.00000	22275.00				
1310 7261448 48 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	371.000 LF	96.00000	35616.00				
1320 7261460 60 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	182.000 LF	147.00000	26754.00				
1330 7261548 48 IN. CLASS V REINFORCED CONCRETE PIPE CULVERT	239.000 LF	114.00000	27246.00				
1340 7269903 MISC. 48 IN. SPECIAL DESIGN PIPE	148.000 LF	150.00000	22200.00				
1350 7310048 PRECAST CONCRETE MANHOLE - 48 IN.	9.000 FT	296.00000	2664.00				
1360 7310060 PRECAST CONCRETE MANHOLE - 60 IN.	11.000 FT	334.00000	3674.00				
1370 7311022 PRECAST CONCRETE DROP INLET 2 FT X 2 FT	3.000 FT	454.00000	1362.00				
1380 7311032 PRECAST CONCRETE DROP INLET 3 FT X 2 FT	3.000 FT	462.00000	1386.00				
1390 7311053 PRECAST CONCRETE DROP INLET 5 FT X 3 FT	235.000 FT	348.00000	81780.00				
1400 7320024A 24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	1.000 EA	331.00000	331.00				

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 070928-X01 COUNTIES : MADISON
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) 0010381 McAninch Corporation UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1410 7320618 18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	17.000 EA	528.00000	8976.00				
1420 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	15.000 EA	612.00000	9180.00				
1430 7320630 30 IN. (750 MM) PRECAST CONCRETE FLARED END SECTION	9.000 EA	938.00000	8442.00				
1440 7320636 36 IN. (900 MM) PRECAST CONCRETE FLARED END SECTION	14.000 EA	1241.00000	17374.00				
1450 7320642 42 IN. (1050 MM) PRECAST CONCRETE FLARED END SECTION	13.000 EA	1422.00000	18486.00				
1460 7320648 48 IN. (1200 MM) PRECAST CONCRETE FLARED END SECTION	11.000 EA	1562.00000	17182.00				
1470 7320654 54 IN. (1350 MM) PRECAST CONCRETE FLARED END SECTION	4.000 EA	2341.00000	9364.00				
1480 7320660 60 IN. (1500 MM) PRECAST CONCRETE FLARED END SECTION	4.000 EA	2525.00000	10100.00				
1490 7320818A 18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	2.000 EA	305.00000	610.00				
1500 7320824A 24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	4.000 EA	331.00000	1324.00				
1510 7320836A 36 IN. (900 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	6.000 EA	732.00000	4392.00				
1520 7320848A 48 IN. (1200 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	1.000 EA	989.00000	989.00				
1530 7320854A 54 IN. (1350 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	1.000 EA	1312.00000	1312.00				
1540 8051000A SEEDING - COOL SEASON MIXTURES	226.500 ACRE	1495.00000	338617.50				

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 070928-X01 COUNTIES : MADISON
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010381 McAninch Corporation UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1550 8052000A SEEDING - WARM SEASON MIXTURES	133.900	ACRE	1595.00000	213570.50				
1560 8059919 MISC. SEEDING AND TYPE 4 MULCH	2.700	ACRE	1495.00000	4036.50				
1570 8061010A TYPE B BERM	98391.000	LF	0.25000	24597.75				
1580 8061011 SLOPE DRAINS	2673.000	LF	4.50000	12028.50				
1590 8061015 SEDIMENT BASIN	10750.000	CUYD	10.00000	107500.00				
1600 8061016 SEDIMENT REMOVAL	9269.000	CUYD	20.00000	185380.00				
1610 8061017 TEMPORARY SEEDING AND MULCHING	100.000	ACRE	950.00000	95000.00				
1620 8061019 SILT FENCE	24603.000	LF	1.95000	47975.85				
1630 8061021 TYPE I DITCH CHECK	705.000	EA	70.00000	49350.00				
1640 8061022 TYPE II DITCH CHECK	1219.000	EA	130.00000	158470.00				
1650 8089902 MISC. AMERICAN ELDER	84.000	EA	40.00000	3360.00				
1660 8089902 MISC. INDIGO BUSH	84.000	EA	40.00000	3360.00				
1670 8089902 MISC. NEW JERSEY TEA	84.000	EA	40.00000	3360.00				
1680 8089902 MISC. NINEBARK	84.000	EA	40.00000	3360.00				
1690 8089902 MISC. SERVICEBERRY	84.000	EA	40.00000	3360.00				
1700 8089902 MISC. VERNAL WITCHHAZEL	84.000	EA	40.00000	3360.00				
SECTION TOTALS			$	30,324,005.17	$		$	
SECTION 0002 ALT PVMT A - J0P0928								
1710 4030409 12 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	330895.100	SQYD						
SECTION TOTALS			$		$		$	
SECTION 0003 ALT PVMT B - J0P0928								

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 070928-X01 COUNTIES : MADISON
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010381 McAninch Corporation UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1720 5021309	330895.100	SQYD	25.64000	8484150.36				
CONCRETE PAVEMENT (9 IN. NON-REINFORCED 15 FT. JOINTS)								
SECTION TOTALS			$	8,484,150.36	$		$	
SECTION 0004 HIGHWAY SIGNING ITEMS - J0P0928								
1730 9031010	55.800	CUYD	850.00000	47430.00				
CONCRETE FOOTINGS, EMBEDDED								
1740 9031210	9140.000	LB	1.90000	17366.00				
STRUCTURAL STEEL POSTS								
1750 9031220	31930.000	LB	2.00000	63860.00				
PIPE POSTS								
1760 9031240	264.000	EA	60.00000	15840.00				
BREAKAWAY ASSEMBLY								
1770 9035004	2399.000	SQFT	16.00000	38384.00				
TYPE SHR2L-1 SIGN								
1780 9035009	27.000	EA	125.00000	3375.00				
36 IN. OR 900 MM STOP SIGN								
1790 9035011	698.000	SQFT	20.00000	13960.00				
SIGN, TYPE STR2L-3								
1800 9035015	4.000	EA	100.00000	400.00				
TYPE IV OBJECT MARKER								
SECTION TOTALS			$	200,615.00	$		$	
SECTION 0005 BRIDGE NO. A56951- J0P0928								
1810 2063300	250.000	CUYD	10.00000	2500.00				
CLASS 4 EXCAVATION								
1820 2163501		LUMP	6500.00000	6500.00				
PARTIAL REMOVAL OF CULVERT-BRIDGE CONCRETE								
1830 7034040	610.300	CUYD	300.00000	183090.00				
CLASS B-1 CONCRETE (CULVERTS-BRIDGE)								
1840 7061020	85410.000	LB	0.98000	83701.80				
REINFORCING STEEL (CULVERTS-BRIDGE)								
SECTION TOTALS			$	275,791.80	$		$	
SECTION 0006 BRIDGE NO. A7454 - J0P0928								
1850 2061000	85.000	CUYD	18.00000	1530.00				
CLASS 1 EXCAVATION								

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 070928-X01 COUNTIES : MADISON
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010381 McAninch Corporation UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1860 5031010 BRIDGE APPROACH SLAB (BRIDGE)	216.000	SQYD	200.00000	43200.00				
1870 7021012 STRUCTURAL STEEL PILES (12 IN.)	2320.000	LF	44.00000	102080.00				
1880 7026000 PRE-BORE FOR PILING	35.000	LF	50.00000	1750.00				
1890 7027000 PILE POINT REINFORCEMENT	30.000	EA	100.00000	3000.00				
1900 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	105.600	CUYD	430.00000	45408.00				
1910 7034213 SLAB ON CONCRETE I-GIRDER	725.000	SQYD	230.00000	166750.00				
1920 7034215 SAFETY BARRIER CURB	380.000	LF	68.00000	25840.00				
1930 7051151 PRESTRESSED CONCRETE I-GIRDER, 51 FT SPAN	10.000	EA	5900.00000	59000.00				
1940 7051156 PRESTRESSED CONCRETE I-GIRDER, 56 FT SPAN	5.000	EA	7000.00000	35000.00				
1950 7061060 REINFORCING STEEL (BRIDGES)	9900.000	LB	1.05000	10395.00				
1960 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	12.000	EA	700.00000	8400.00				
1970 7123610 SLAB DRAIN	8.000	EA	285.00000	2280.00				
1980 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	1180.00000	2360.00				
1990 7161000 PLAIN NEOPRENE BEARING PAD	10.000	EA	100.00000	1000.00				
2000 7161002 LAMINATED NEOPRENE BEARING PAD	20.000	EA	130.00000	2600.00				
SECTION TOTALS			$	510,593.00	$		$	
SECTION 0007 BRIDGE NO. F05382 - J0P0928								
2010 2063300 CLASS 4 EXCAVATION	790.000	CUYD	10.00000	7900.00				
2020 2163501 PARTIAL REMOVAL OF CULVERT-BRIDGE CONCRETE		LUMP	6500.00000	6500.00				

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 070928-X01 COUNTIES : MADISON
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) 0010381 McAninch Corporation UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
2030 7034040 CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	760.300 CUYD	300.00000	228090.00				
2040 7061020 REINFORCING STEEL (CULVERTS-BRIDGE)	117990.000 LB	0.97000	114450.30				
SECTION TOTALS		$	356,940.30	$		$	
SECTION 0008 BRIDGE NO. K07621- J0P0928							
2050 2063300 CLASS 4 EXCAVATION	795.000 CUYD	10.00000	7950.00				
2060 2163501 PARTIAL REMOVAL OF CULVERT-BRIDGE CONCRETE	LUMP	6500.00000	6500.00				
2070 7034040 CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	589.500 CUYD	300.00000	176850.00				
2080 7061020 REINFORCING STEEL (CULVERTS-BRIDGE)	57140.000 LB	0.97000	55425.80				
SECTION TOTALS		$	246,725.80	$		$	
SECTION 0009 BRIDGE NO. L00471 - J0P0928							
2090 2063300 CLASS 4 EXCAVATION	1110.000 CUYD	10.00000	11100.00				
2100 2163501 PARTIAL REMOVAL OF CULVERT-BRIDGE CONCRETE	LUMP	6500.00000	6500.00				
2110 7034040 CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	585.700 CUYD	300.00000	175710.00				
2120 7061020 REINFORCING STEEL (CULVERTS-BRIDGE)	59030.000 LB	0.97000	57259.10				
SECTION TOTALS		$	250,569.10	$		$	
SECTION 0010 BRIDGE NO. L00711 - J0P0928							
2130 2063300 CLASS 4 EXCAVATION	65.000 CUYD	18.00000	1170.00				
2140 2163501 PARTIAL REMOVAL OF CULVERT-BRIDGE CONCRETE	LUMP	6500.00000	6500.00				
2150 7034040 CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	245.000 CUYD	360.00000	88200.00				

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 070928-X01 COUNTIES : MADISON
LETTING DATE : 09/28/07 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010381 McAninch Corporation UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
2160 7061020 REINFORCING STEEL (CULVERTS-BRIDGE)	29330.000	LB	1.00000	29330.00				
SECTION TOTALS			$	125,200.00	$		$	
SECTION 0011 BRIDGE NO. L01311 - J0P0928								
2170 2063300 CLASS 4 EXCAVATION	235.000	CUYD	12.00000	2820.00				
2180 2163500 PARTIAL REMOVAL OF CULVERT CONCRETE		LUMP	6500.00000	6500.00				
2190 7034041 CLASS B-1 CONCRETE (CULVERTS)	152.800	CUYD	450.00000	68760.00				
2200 7061030 REINFORCING STEEL (CULVERTS)	19990.000	LB	1.00000	19990.00				
SECTION TOTALS			$	98,070.00	$		$	
SECTION 0012 BRIDGE NO. L01321 - J0P0928								
2210 2063300 CLASS 4 EXCAVATION	570.000	CUYD	10.00000	5700.00				
2220 2163500 PARTIAL REMOVAL OF CULVERT CONCRETE		LUMP	6500.00000	6500.00				
2230 7034041 CLASS B-1 CONCRETE (CULVERTS)	146.300	CUYD	450.00000	65835.00				
2240 7061030 REINFORCING STEEL (CULVERTS)	19240.000	LB	1.00000	19240.00				
SECTION TOTALS			$	97,275.00	$		$	
CONTRACT TOTALS			$	40,969,935.53	$	0.00	$	