VENDOR RANKING

CALL ORDER : 101 CONTRACT ID : 071026-101 COUNTIES : NODAWAY
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 01
CONTRACT TIME : 12/15/08 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J1L0800B

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010179	Herzog Contracting Corp.	$ 647,394.11	100.0000%
2	0010378	Norris Asphalt Paving Co.	$ 651,809.82	100.6821%
3	0010528	Chester Bross Const. Co./C.B. Equipment Inc.	$ 655,190.40	101.2043%
4	0011146	APAC-Missouri, Inc.	$ 716,032.01	110.6022%
5	0010188	Ideker Inc.	$ 734,618.43	113.4731%
6	0011069	U.S. Asphalt Co.	$ 819,081.79	126.5198%

TABULATION OF BIDS

CALL ORDER : 101 CONTRACT ID : 071026-101 COUNTIES : NODAWAY
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010179 Herzog Contracting Corp. UNIT PRICE	 AMOUNT	(2) 0010378 Norris Asphalt Paving Co. UNIT PRICE	 AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J1L0800B								
0010 4020520 BITUMINOUS PAVEMENT MIXTURE PG64-22 (SURFACE LEVELING)	12722.400	TONS	48.62000	618563.09	48.78000	620598.67	44.75000	569327.40
0020 4071005 TACK COAT	9000.000	GAL	1.00000	9000.00	1.50000	13500.00	0.75000	6750.00
0030 6161005 CONSTRUCTION SIGNS	1084.000	SQFT	3.50000	3794.00	3.50000	3794.00	5.00000	5420.00
0040 6181000 MOBILIZATION		LUMP	10000.00000	10000.00	4700.00000	4700.00	67200.00000	67200.00
0050 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	1921.000	EA	0.60000	1152.60	1.00000	1921.00	1.00000	1921.00
0060 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	381.000	SQYD	12.82000	4884.42	19.15000	7296.15	12.00000	4572.00
SECTION TOTALS			$	647,394.11	$	651,809.82	$	655,190.40
CONTRACT TOTALS			$	647,394.11	$	651,809.82	$	655,190.40

TABULATION OF BIDS

CALL ORDER : 101 CONTRACT ID : 071026-101 COUNTIES : NODAWAY
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(5) 0010188 Ideker Inc. UNIT PRICE	 AMOUNT	(6) 0011069 U.S. Asphalt Co. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J1L0800B								
0010 4020520 BITUMINOUS PAVEMENT MIXTURE PG64-22 (SURFACE LEVELING)	12722.400	TONS	51.38000	653676.91	53.99000	686882.38	55.79000	709782.70
0020 4071005 TACK COAT	9000.000	GAL	1.37000	12330.00	1.49000	13410.00	1.82000	16380.00
0030 6161005 CONSTRUCTION SIGNS	1084.000	SQFT	4.87000	5279.08	3.50000	3794.00	4.02000	4357.68
0040 6181000 MOBILIZATION		LUMP	41756.84000	41756.84	22034.99000	22034.99	81094.46000	81094.46
0050 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	1921.000	EA	0.61000	1171.81	1.00000	1921.00	1.15000	2209.15
0060 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	381.000	SQYD	4.77000	1817.37	17.26000	6576.06	13.80000	5257.80
SECTION TOTALS			$	716,032.01	$	734,618.43	$	819,081.79
CONTRACT TOTALS			$	716,032.01	$	734,618.43	$	819,081.79

VENDOR RANKING

CALL ORDER : 102 CONTRACT ID : 071026-102 COUNTIES : HARRISON
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 01
CONTRACT TIME : 12/15/08 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J1L0800C

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010378	Norris Asphalt Paving Co.	$ 375,282.98	100.0000%
2	0010528	Chester Bross Const. Co./C.B. Equipment Inc.	$ 376,443.20	100.3092%
3	0011146	APAC-Missouri, Inc.	$ 379,200.25	101.0438%
4	0010179	Herzog Contracting Corp.	$ 406,587.71	108.3416%
5	0010188	Ideker Inc.	$ 431,079.62	114.8679%

TABULATION OF BIDS

CALL ORDER : 102 CONTRACT ID : 071026-102 COUNTIES : HARRISON
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010378 Norris Asphalt Paving Co. UNIT PRICE	 AMOUNT	(2) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(3) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J1L0800C								
0010 4020520 BITUMINOUS PAVEMENT MIXTURE PG64-22 (SURFACE LEVELING)	7024.500	TONS	50.14000	352208.43	46.60000	327341.70	48.47000	340477.52
0020 4071005 TACK COAT	4930.000	GAL	1.50000	7395.00	0.75000	3697.50	0.01000	49.30
0030 6161005 CONSTRUCTION SIGNS	704.000	SQFT	5.50000	3872.00	5.00000	3520.00	4.45000	3132.80
0040 6181000 MOBILIZATION		LUMP	2500.00000	2500.00	37600.00000	37600.00	30000.00000	30000.00
0050 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	1100.000	EA	1.00000	1100.00	0.90000	990.00	0.61000	671.00
0060 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	549.000	SQYD	14.95000	8207.55	6.00000	3294.00	8.87000	4869.63
SECTION TOTALS			$	375,282.98	$	376,443.20	$	379,200.25
CONTRACT TOTALS			$	375,282.98	$	376,443.20	$	379,200.25

TABULATION OF BIDS

CALL ORDER : 102 CONTRACT ID : 071026-102 COUNTIES : HARRISON
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010179 Herzog Contracting Corp. UNIT PRICE	AMOUNT	(5) 0010188 Ideker Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J1L0800C								
0010 4020520 BITUMINOUS PAVEMENT MIXTURE PG64-22 (SURFACE LEVELING)	7024.500	TONS	54.75000	384591.38	55.85000	392318.33		
0020 4071005 TACK COAT	4930.000	GAL	1.00000	4930.00	1.50000	7395.00		
0030 6161005 CONSTRUCTION SIGNS	704.000	SQFT	5.50000	3872.00	5.50000	3872.00		
0040 6181000 MOBILIZATION		LUMP	7500.00000	7500.00	19526.30000	19526.30		
0050 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	1100.000	EA	0.60000	660.00	1.00000	1100.00		
0060 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	549.000	SQYD	9.17000	5034.33	12.51000	6867.99		
SECTION TOTALS			$	406,587.71	$	431,079.62	$	
CONTRACT TOTALS			$	406,587.71	$	431,079.62	$	

VENDOR RANKING

CALL ORDER : 201 CONTRACT ID : 071026-201 COUNTIES : SHELBY MARION
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 02
CONTRACT TIME : 11/16/09 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J2P0482
JOB NUMBER J2P0482, ROUTE 36, MACON & SHELBY COUNTIES
***Bid Revision No. 01
***Bid Revision No. 02
***Bid Revision No. 03
***Bid Revision No. 04

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010528	Chester Bross Const. Co./C.B. Equipment Inc.	$ 32,109,273.54	100.0000%
2	0025909	Knife River Midwest, LLC	$ 32,938,188.25	102.5815%
3	0010136	Cedar Valley Paving Corporation	$ 32,958,344.20	102.6443%
4	0040590	Progressive Contractors Incorporated	$ 33,340,086.44	103.8332%
5	0010189	Illinois Valley Paving Co.	$ 34,574,070.35	107.6763%
6	0010868	Flynn Company Inc.	$ 34,973,475.70	108.9202%
7	0011035	Millstone Bangert, Inc.	$ 41,932,710.49	130.5938%

Alternate Paving Job – The Life Cycle Cost Adjustment Factor to be applied to asphalt bids For bid comparison is $2,129,800.00.

TABULATION OF BIDS

CALL ORDER : 201 CONTRACT ID : 071026-201 COUNTIES : SHELBY MARION
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(2) 0025909 Knife River Midwest, LLC UNIT PRICE	 AMOUNT	(3) 0010136 Cedar Valley Paving Corporati UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J2P0482								
0010 2013000 CLEARING AND GRUBBING	67.000	ACRE	2140.00000	143380.00	2000.00000	134000.00	2000.00000	134000.00
0020 2029901 MISC. REMOVALS (ROADWAY)		LUMP	348000.00000	348000.00	277151.00000	277151.00	315700.00000	315700.00
0030 2031000 CLASS A EXCAVATION	1594262.000	CUYD	2.34000	3730573.08	2.50000	3985655.00	2.50000	3985655.00
0040 2036000 COMPACTING EMBANKMENT	1057342.000	CUYD	0.38000	401789.96	0.35000	370069.70	0.35000	370069.70
0050 2037075 COMPACTING IN CUT	961.000	STA	378.00000	363258.00	450.00000	432450.00	450.00000	432450.00
0060 2063000 CLASS 3 EXCAVATION	6124.000	CUYD	8.24000	50461.76	8.00000	48992.00	8.00000	48992.00
0070 2063300 CLASS 4 EXCAVATION	3585.000	CUYD	11.35000	40689.75	16.00000	57360.00	10.00000	35850.00
0080 2065500 TEMPORARY SHORING		LUMP	13400.00000	13400.00	31200.00000	31200.00	31200.00000	31200.00
0090 2069901 MISC. COFFERDAM		LUMP	48800.00000	48800.00	79500.00000	79500.00	79500.00000	79500.00
0100 2079909 MISC. TEMPORARY SHOULDER	44.000	STA	330.00000	14520.00	200.00000	8800.00	200.00000	8800.00
0110 2081000 INTERCEPTION DITCH	58.000	100F	60.00000	3480.00	5.00000	290.00	5.00000	290.00
0120 2142000 FURNISHING ROCK FILL	212.000	CUYD	26.35000	5586.20	30.00000	6360.00	30.00000	6360.00
0130 2143000 PLACING ROCK FILL	212.000	CUYD	6.15000	1303.80	15.00000	3180.00	15.00000	3180.00
0140 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	23267.000	SQYD	5.25000	122151.75	3.94000	91671.98	5.15000	119825.05
0150 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	600531.000	SQYD	3.15000	1891672.65	5.75000	3453053.25	4.41000	2648341.71
0160 3105002 GRAVEL (A) OR CRUSHED STONE (B)	2931.000	TONS	19.00000	55689.00	14.75000	43232.25	14.75000	43232.25
0170 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	0.400	TONS	2000.00000	800.00	1000.00000	400.00	2000.00000	800.00
0180 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	0.200	TONS	2000.00000	400.00	1000.00000	200.00	2000.00000	400.00
0190 4019905 MISC. 8 IN OPTIONAL PAVEMENT, BYPASS	3220.900	SQYD	23.60000	76013.24	28.50000	91795.65	23.60000	76013.24

TABULATION OF BIDS

CALL ORDER : 201 CONTRACT ID : 071026-201 COUNTIES : SHELBY MARION
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(2) 0025909 Knife River Midwest, LLC UNIT PRICE	 AMOUNT	(3) 0010136 Cedar Valley Paving Corporati UNIT PRICE	 AMOUNT
0200 4019905 MISC. OPT PVMT, ENTRANCE APPROACHES	3204.300 SQYD	32.00000	102537.60	22.45000	71936.54	32.00000	102537.60
0210 4019905 MISC. OPT PVMT, OLD 36, RTE V, N, S. SHELBY DR	19533.100 SQYD	17.80000	347689.18	18.00000	351595.80	17.80000	347689.18
0220 4019905 MISC. OPTIONAL PAVEMENT, BUS 36 MACON	923.600 SQYD	30.00000	27708.00	41.55000	38375.58	30.00000	27708.00
0230 4019905 MISC. OPTIONAL PAVEMENT, RTE 151	4746.200 SQYD	31.00000	147132.20	42.44000	201428.73	31.00000	147132.20
0240 5041000 CONCRETE APPROACH PAVEMENT	574.800 SQYD	91.60000	52651.68	100.00000	57480.00	100.00000	57480.00
0250 6011000A TYPE 2 FIELD LABORATORIES	LUMP	7950.00000	7950.00	19000.00000	19000.00	7500.00000	7500.00
0260 6044011 PIPE COLLAR, TYPE A	5.000 EA	824.00000	4120.00	800.00000	4000.00	800.00000	4000.00
0270 6044013 PIPE COLLAR, TYPE C	15.000 EA	1545.00000	23175.00	1500.00000	22500.00	1500.00000	22500.00
0280 6049903 MISC. TURBIDITY (SILT) CURTAIN	193.000 LF	23.50000	4535.50	25.00000	4825.00	25.00000	4825.00
0290 6060110 BULLNOSE GUARDRAIL SYSTEM	2.000 EA	6260.00000	12520.00	6078.88000	12157.76	6078.88000	12157.76
0300 6061010 GUARDRAIL TYPE A	4413.000 LF	15.70000	69284.10	15.25000	67298.25	15.25000	67298.25
0310 6061040 GUARDRAIL TYPE D	175.000 LF	16.00000	2800.00	15.55000	2721.25	15.55000	2721.25
0320 6061054 GUARDRAIL TYPE E, 6 FT POST, 6 FT.-3 IN SPACING	175.000 LF	20.35000	3561.25	19.79000	3463.25	19.79000	3463.25
0330 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	16.000 EA	300.00000	4800.00	290.68000	4650.88	290.68000	4650.88
0340 6062400 BRIDGE ANCHOR SECTION (THRIE BEAM)	16.000 EA	1765.00000	28240.00	1715.18000	27442.88	1715.18000	27442.88
0350 6063015 TYPE A CRASHWORTHY END TERMINAL	17.000 EA	1850.00000	31450.00	1799.05000	30583.85	1799.05000	30583.85
0360 6066610 END ANCHOR	1.000 EA	715.00000	715.00	694.10000	694.10	694.10000	694.10
0370 6092011 INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A	346.000 LF	30.50000	10553.00	18.00000	6228.00	5.00000	1730.00
0380 6096010A FURNISHING TYPE 1 ROCK DITCH LINER	983.000 CUYD	26.25000	25803.75	5.00000	4915.00	5.00000	4915.00

TABULATION OF BIDS

CALL ORDER : 201 CONTRACT ID : 071026-201 COUNTIES : SHELBY MARION
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(2) 0025909 Knife River Midwest, LLC UNIT PRICE	 AMOUNT	(3) 0010136 Cedar Valley Paving Corporati UNIT PRICE	 AMOUNT
0390 6096020 FURNISHING TYPE 2 ROCK DITCH LINER	3698.000	CUYD	26.00000	96148.00	5.00000	18490.00	5.00000	18490.00
0400 6096030A FURNISHING TYPE 3 ROCK DITCH LINER	183.000	CUYD	26.00000	4758.00	5.00000	915.00	5.00000	915.00
0410 6096041 PLACING TYPE 1 ROCK DITCH LINER	983.000	CUYD	9.85000	9682.55	33.00000	32439.00	33.00000	32439.00
0420 6096042 PLACING TYPE 2 ROCK DITCH LINER	3698.000	CUYD	8.75000	32357.50	33.00000	122034.00	33.00000	122034.00
0430 6096043 PLACING TYPE 3 ROCK DITCH LINER	183.000	CUYD	13.00000	2379.00	33.00000	6039.00	33.00000	6039.00
0440 6096050 BEDDING MATERIAL FOR ROCK DITCH LINER	61.000	CUYD	46.00000	2806.00	30.00000	1830.00	30.00000	1830.00
0450 6097000 ROCK LINING	2825.000	CUYD	32.00000	90400.00	30.00000	84750.00	30.00000	84750.00
0460 6099902 MISC. MODIFIED TYPE A GUTTER	12.000	EA	520.00000	6240.00	777.00000	9324.00	750.00000	9000.00
0470 6099907 MISC. TYPE A REVETMENT	205.000	CUYD	51.50000	10557.50	50.00000	10250.00	50.00000	10250.00
0480 6113010 FURNISHING TYPE 1 ROCK BLANKET	261.000	CUYD	27.80000	7255.80	5.00000	1305.00	5.00000	1305.00
0490 6113020 FURNISHING TYPE 2 ROCK BLANKET	3886.000	CUYD	27.80000	108030.80	5.00000	19430.00	5.00000	19430.00
0500 6113030 PLACING TYPE 1 ROCK BLANKET	261.000	CUYD	12.00000	3132.00	33.00000	8613.00	33.00000	8613.00
0510 6113040 PLACING TYPE 2 ROCK BLANKET	3886.000	CUYD	6.75000	26230.50	33.00000	128238.00	33.00000	128238.00
0520 6119905 MISC. OPTIONAL SPILL FILL SLOPE PROTECTION	480.000	SQYD	26.80000	12864.00	35.00000	16800.00	35.00000	16800.00
0530 6131012 SUBGRADE COMPACTION (6 IN. DEPTH) (PAVEMENT REPAIR)	13.000	SQYD	1.00000	13.00	75.00000	975.00	75.00000	975.00
0540 6141021 GRATE AND BEARING PLATE (3 FT. X 2 FT. OR 914 MM X 610 MM)	6.000	EA	465.00000	2790.00	450.00000	2700.00	450.00000	2700.00
0550 6141022 GRATE AND BEARING PLATE (3 FT. X 3 FT. OR 914 MM X 914 MM)	1.000	EA	618.00000	618.00	600.00000	600.00	800.00000	800.00
0560 6141023 GRATE AND BEARING PLATE (5 FT. X 2 FT. OR 1524 MM X 610 MM)	46.000	EA	618.00000	28428.00	600.00000	27600.00	600.00000	27600.00

TABULATION OF BIDS

CALL ORDER : 201 CONTRACT ID : 071026-201 COUNTIES : SHELBY MARION
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(2) 0025909 Knife River Midwest, LLC UNIT PRICE	 AMOUNT	(3) 0010136 Cedar Valley Paving Corporati UNIT PRICE	 AMOUNT
0570 6141024 GRATE AND BEARING PLATE (5 FT. X 3 FT. OR 1524 MM X 914 MM)	1.000 EA	1030.00000	1030.00	1000.00000	1000.00	1000.00000	1000.00
0580 6141025 GRATE AND BEARING PLATE (3 FT. - 1 IN. X 2 FT. - 1 IN. OR 940 MM X 635 MM)	12.000 EA	463.50000	5562.00	450.00000	5400.00	450.00000	5400.00
0590 6141026 GRATE AND BEARING PLATE (3 FT. - 1 IN. X 3 FT. - 1 IN. OR 940 MM X 940 MM)	1.000 EA	618.00000	618.00	600.00000	600.00	600.00000	600.00
0600 6141027 GRATE AND BEARING PLATE (5 FT. - 1 IN. X 2 FT. - 1 IN. OR 1549 MM X 635 MM)	6.000 EA	618.00000	3708.00	600.00000	3600.00	600.00000	3600.00
0610 6141028 GRATE AND BEARING PLATE (5 FT. - 1 IN. X 3 FT. - 1 IN. OR 1549 MM X 940 MM)	1.000 EA	1030.00000	1030.00	1000.00000	1000.00	1000.00000	1000.00
0620 6143012 MANHOLE FRAME AND COVER, TYPE 2	18.000 EA	438.00000	7884.00	425.00000	7650.00	425.00000	7650.00
0630 6161005 CONSTRUCTION SIGNS	4282.000 SQFT	8.00000	34256.00	7.00000	29974.00	7.00000	29974.00
0640 6161025 CHANNELIZER (TRIM LINE)	450.000 EA	30.00000	13500.00	40.00000	18000.00	40.00000	18000.00
0650 6161030 TYPE III MOVEABLE BARRICADE	204.000 EA	198.00000	40392.00	175.00000	35700.00	175.00000	35700.00
0660 6161034 DIRECTIONAL INDICATOR BARRICADE WITH LIGHT	30.000 EA	100.00000	3000.00	145.00000	4350.00	145.00000	4350.00
0670 6161120 INSTALLING "DRIVE SMART" SIGN	4.000 EA	100.00000	400.00	200.00000	800.00	200.00000	800.00
0680 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000 EA	200.00000	400.00	225.00000	450.00	225.00000	450.00
0690 6181000 MOBILIZATION	LUMP	604200.00000	604200.00	777777.00000	777777.00	1165900.00000	1165900.00
0700 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	310.000 LF	19.50000	6045.00	19.00000	5890.00	19.00000	5890.00
0710 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	82.000 EA	268.00000	21976.00	260.00000	21320.00	260.00000	21320.00
0720 6205134 TYPE 2 PREFORMED MARKING TAPE (GROOVED) RAILROAD CROSSING MARKER	2.000 EA	515.00000	1030.00	500.00000	1000.00	500.00000	1000.00

TABULATION OF BIDS

CALL ORDER : 201 CONTRACT ID : 071026-201 COUNTIES : SHELBY MARION
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(2) 0025909 Knife River Midwest, LLC UNIT PRICE	 AMOUNT	(3) 0010136 Cedar Valley Paving Corporati UNIT PRICE	 AMOUNT
0730 6205301B PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	13340.000	LF	1.03000	13740.20	1.00000	13340.00	1.00000	13340.00
0740 6205303B PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	667.000	LF	1.03000	687.01	1.00000	667.00	1.00000	667.00
0750 6205309 PREFORMED REMOVABLE MARKING TAPE, 24 IN , WHITE	11.000	LF	6.15000	67.65	6.00000	66.00	6.00000	66.00
0760 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	9188.000	LF	0.10000	918.80	0.10000	918.80	0.10000	918.80
0770 6205902 6 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	131473.000	LF	0.13000	17091.49	0.13000	17091.49	0.13000	17091.49
0780 6205903 6 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	93135.000	LF	0.13000	12107.55	0.13000	12107.55	0.13000	12107.55
0790 6206171A ACRYLIC COPOLYMER FAST DRY PAVEMENT MARKING PAINT, LEFT / RIGHT ARROW	16.000	EA	51.50000	824.00	50.00000	800.00	50.00000	800.00
0800 6207000A PAVEMENT MARKING REMOVAL (PAINT)	52199.000	LF	0.26000	13571.74	0.25000	13049.75	0.25000	13049.75
0810 6207005A PAVEMENT MARKING REMOVAL (TAPE)	12807.000	LF	0.21000	2689.47	0.20000	2561.40	0.20000	2561.40
0820 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	2936.000	EA	0.95000	2789.20	1.50000	4404.00	1.00000	2936.00
0830 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	2936.000	EA	0.95000	2789.20	1.50000	4404.00	1.00000	2936.00
0840 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	14182.000	SQYD	1.95000	27654.90	3.00000	42546.00	3.00000	42546.00
0850 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	322000.00000	322000.00	336150.00000	336150.00	360000.00000	360000.00
0860 7032001 CLASS B CONCRETE (CULVERTS)	98.000	CUYD	850.00000	83300.00	825.00000	80850.00	875.00000	85750.00
0870 7034041 CLASS B-1 CONCRETE (CULVERTS)	1624.200	CUYD	387.00000	628565.40	421.00000	683788.20	421.00000	683788.20
0880 7061030 REINFORCING STEEL (CULVERTS)	212600.000	LB	0.91000	193466.00	0.80000	170080.00	0.76000	161576.00
0890 7250415 15 IN. PIPE GROUP C	1768.000	LF	24.75000	43758.00	24.00000	42432.00	24.00000	42432.00

TABULATION OF BIDS

CALL ORDER : 201 CONTRACT ID : 071026-201 COUNTIES : SHELBY MARION
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(2) 0025909 Knife River Midwest, LLC UNIT PRICE	 AMOUNT	(3) 0010136 Cedar Valley Paving Corporati UNIT PRICE	 AMOUNT
0900 7250418 18 IN. PIPE GROUP C	1713.000 LF	26.75000	45822.75	26.00000	44538.00	26.00000	44538.00
0910 7250424 24 IN. PIPE GROUP C	934.000 LF	32.00000	29888.00	31.00000	28954.00	31.00000	28954.00
0920 7250430 30 IN. PIPE GROUP C	529.000 LF	37.00000	19573.00	36.00000	19044.00	38.00000	20102.00
0930 7250436 36 IN. PIPE GROUP C	278.000 LF	49.50000	13761.00	46.00000	12788.00	48.00000	13344.00
0940 7250442 42 IN. PIPE GROUP C	468.000 LF	56.50000	26442.00	55.00000	25740.00	55.00000	25740.00
0950 7250448 48 IN. PIPE GROUP C	124.000 LF	61.80000	7663.20	60.00000	7440.00	60.00000	7440.00
0960 7250454 54 IN. PIPE GROUP C	99.000 LF	67.00000	6633.00	65.00000	6435.00	65.00000	6435.00
0970 7261315 15 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	1167.000 LF	29.00000	33843.00	28.00000	32676.00	28.00000	32676.00
0980 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	2584.000 LF	31.00000	80104.00	30.00000	77520.00	30.00000	77520.00
0990 7261321 21 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	122.000 LF	35.00000	4270.00	34.00000	4148.00	34.00000	4148.00
1000 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	1718.000 LF	37.00000	63566.00	36.00000	61848.00	36.00000	61848.00
1010 7261330 30 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	856.000 LF	51.50000	44084.00	50.00000	42800.00	50.00000	42800.00
1020 7261336 36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	1216.000 LF	62.00000	75392.00	60.00000	72960.00	60.00000	72960.00
1030 7261342 42 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	826.000 LF	91.00000	75166.00	88.00000	72688.00	88.00000	72688.00
1040 7261348 48 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	651.000 LF	103.00000	67053.00	100.00000	65100.00	100.00000	65100.00
1050 7265024 JACKED 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERTS (GASKET TYPE)	65.000 LF	519.00000	33735.00	365.00000	23725.00	365.00000	23725.00

TABULATION OF BIDS

CALL ORDER : 201 CONTRACT ID : 071026-201 COUNTIES : SHELBY MARION
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(2) 0025909 Knife River Midwest, LLC UNIT PRICE	 AMOUNT	(3) 0010136 Cedar Valley Paving Corporati UNIT PRICE	 AMOUNT
1060 7310048 PRECAST CONCRETE MANHOLE - 48 IN.	29.000 FT	412.00000	11948.00	400.00000	11600.00	400.00000	11600.00
1070 7310060 PRECAST CONCRETE MANHOLE - 60 IN.	31.000 FT	437.00000	13547.00	425.00000	13175.00	425.00000	13175.00
1080 7310072 PRECAST CONCRETE MANHOLE - 72 IN.	64.000 FT	669.50000	42848.00	650.00000	41600.00	650.00000	41600.00
1090 7311032 PRECAST CONCRETE DROP INLET 3 FT X 2 FT	112.000 FT	360.50000	40376.00	350.00000	39200.00	350.00000	39200.00
1100 7311033 PRECAST CONCRETE DROP INLET 3 FT X 3 FT	5.000 FT	386.00000	1930.00	375.00000	1875.00	375.00000	1875.00
1110 7311052 PRECAST CONCRETE DROP INLET 5 FT X 2 FT	75.000 FT	412.00000	30900.00	400.00000	30000.00	400.00000	30000.00
1120 7311053 PRECAST CONCRETE DROP INLET 5 FT X 3 FT	5.000 FT	438.00000	2190.00	425.00000	2125.00	425.00000	2125.00
1130 7320615 15 IN. (375 MM) PRECAST CONCRETE FLARED END SECTION	3.000 EA	412.00000	1236.00	400.00000	1200.00	400.00000	1200.00
1140 7320618 18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	14.000 EA	505.00000	7070.00	490.00000	6860.00	490.00000	6860.00
1150 7320621 21 IN. (525 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	540.00000	1080.00	525.00000	1050.00	525.00000	1050.00
1160 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	11.000 EA	566.00000	6226.00	550.00000	6050.00	550.00000	6050.00
1170 7320630 30 IN. (750 MM) PRECAST CONCRETE FLARED END SECTION	6.000 EA	824.00000	4944.00	800.00000	4800.00	800.00000	4800.00
1180 7320636 36 IN. (900 MM) PRECAST CONCRETE FLARED END SECTION	11.000 EA	1133.00000	12463.00	1100.00000	12100.00	1100.00000	12100.00
1190 7320642 42 IN. (1050 MM) PRECAST CONCRETE FLARED END SECTION	5.000 EA	1339.00000	6695.00	1300.00000	6500.00	1300.00000	6500.00
1200 7320648 48 IN. (1200 MM) PRECAST CONCRETE FLARED END SECTION	5.000 EA	1545.00000	7725.00	1500.00000	7500.00	1500.00000	7500.00
1210 7320815A 15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	42.000 EA	206.00000	8652.00	200.00000	8400.00	200.00000	8400.00

TABULATION OF BIDS

CALL ORDER : 201 CONTRACT ID : 071026-201 COUNTIES : SHELBY MARION
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(2) 0025909 Knife River Midwest, LLC UNIT PRICE	 AMOUNT	(3) 0010136 Cedar Valley Paving Corporati UNIT PRICE	 AMOUNT
1220 7320818A 18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	40.000 EA	221.00000	8840.00	215.00000	8600.00	215.00000	8600.00
1230 7320824A 24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	26.000 EA	257.50000	6695.00	250.00000	6500.00	250.00000	6500.00
1240 7320830A 30 IN. (750 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	14.000 EA	386.00000	5404.00	375.00000	5250.00	375.00000	5250.00
1250 7320836A 36 IN. (900 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	6.000 EA	515.00000	3090.00	50.00000	300.00	50.00000	300.00
1260 7320842A 42 IN. (1050 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	8.000 EA	850.00000	6800.00	825.00000	6600.00	825.00000	6600.00
1270 7320848A 48 IN. (1200 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	2.000 EA	978.50000	1957.00	950.00000	1900.00	950.00000	1900.00
1280 7320854A 54 IN. (1350 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	2.000 EA	1117.00000	2234.00	1085.00000	2170.00	1085.00000	2170.00
1290 7321013A 15 IN. (375 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	16.000 EA	824.00000	13184.00	800.00000	12800.00	800.00000	12800.00
1300 7321014A 18 IN. (450 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	19.000 EA	927.00000	17613.00	900.00000	17100.00	900.00000	17100.00
1310 7321016A 24 IN. (600 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	5.000 EA	1133.00000	5665.00	1100.00000	5500.00	1100.00000	5500.00
1320 7321017A 30 IN. (750 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	5.000 EA	1545.00000	7725.00	1500.00000	7500.00	1500.00000	7500.00
1330 7321018A 36 IN. (900 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	6.000 EA	1854.00000	11124.00	1800.00000	10800.00	1800.00000	10800.00
1340 7321019A 42 IN. (1050 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	4.000 EA	2575.00000	10300.00	2500.00000	10000.00	2500.00000	10000.00
1350 7321020A 48 IN. (1200 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	1.000 EA	3090.00000	3090.00	3000.00000	3000.00	300.00000	300.00

TABULATION OF BIDS

CALL ORDER : 201 CONTRACT ID : 071026-201 COUNTIES : SHELBY MARION
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(2) 0025909 Knife River Midwest, LLC UNIT PRICE	 AMOUNT	(3) 0010136 Cedar Valley Paving Corporati UNIT PRICE	 AMOUNT
1360 7322015A BEVELED PIPE END TREATMENT FOR 15 IN. (375 MM) OR ALLOWED SUBSTITUTE PIPE	8.000 EA	772.50000	6180.00	750.00000	6000.00	750.00000	6000.00
1370 7322018A BEVELED PIPE END TREATMENT FOR 18 IN. (450 MM) OR ALLOWED SUBSTITUTE PIPE	2.000 EA	824.00000	1648.00	800.00000	1600.00	800.00000	1600.00
1380 8051000A SEEDING - COOL SEASON MIXTURES	388.000 ACRE	1030.00000	399640.00	1000.00000	388000.00	1000.00000	388000.00
1390 8061016 SEDIMENT REMOVAL	1541.000 CUYD	19.50000	30049.50	10.00000	15410.00	10.00000	15410.00
1400 8061017 TEMPORARY SEEDING AND MULCHING	77.600 ACRE	309.00000	23978.40	300.00000	23280.00	300.00000	23280.00
1410 8061019 SILT FENCE	16632.000 LF	1.80000	29937.60	2.75000	45738.00	1.75000	29106.00
1420 8061022 TYPE II DITCH CHECK	1197.000 EA	196.00000	234612.00	190.00000	227430.00	190.00000	227430.00
1430 8061050 TYPE C BERM	3855.000 LF	11.50000	44332.50	12.00000	46260.00	12.00000	46260.00
1440 8064107 TYPE G EROSION CONTROL BLANKET	6500.000 SQYD	2.60000	16900.00	2.50000	16250.00	2.50000	16250.00
1450 8089902 MISC. THUJA GREEN GIANT TREE	76.000 EA	61.50000	4674.00	60.00000	4560.00	60.00000	4560.00
SECTION TOTALS		$	12,497,436.66	$	14,543,743.89	$	14,102,365.34
SECTION 0002 ALT PVMT A ITEMS - J2P0482							
1460 5021309 CONCRETE PAVEMENT (9 IN. NON-REINFORCED 15 FT. JOINTS)	384643.500 SQYD	28.50000	10962339.75	27.87000	10720014.35	26.09000	10035348.92
1470 5021307 CONCRETE PAVEMENT (7 IN. NON-REINFORCED 15 FT. JOINTS)	30108.600 SQYD	33.00000	993583.80	41.07000	1236560.20	38.00000	1144126.80
1480 5021308 CONCRETE PAVEMENT (8 IN. NON-REINFORCED 15 FT. JOINTS)	13254.400 SQYD	38.15000	505655.36	39.23000	519970.11	42.44000	562516.74
1490 5021340 TYPE A2 SHOULDER	172673.600 SQYD	17.50000	3021788.00	10.66000	1840700.58	17.50000	3021788.00
1500 6206503 POLYUREA PAVEMENT MARKING, 6 IN., WHITE	149845.000 LF	0.62000	92903.90	0.60000	89907.00	0.60000	89907.00
1510 6206504 POLYUREA PAVEMENT MARKING, 6 IN., YELLO	147526.000 LF	0.62000	91466.12	0.60000	88515.60	0.60000	88515.60

TABULATION OF BIDS

CALL ORDER : 201 CONTRACT ID : 071026-201 COUNTIES : SHELBY MARION
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(2) 0025909 Knife River Midwest, LLC UNIT PRICE	 AMOUNT	(3) 0010136 Cedar Valley Paving Corporati UNIT PRICE	 AMOUNT
1520 6206509 POLYUREA PAVEMENT MARKING, 8 IN., WHITE	2003.000 LF	1.00000	2003.00	1.00000	2003.00	1.00000	2003.00
1530 6206511 POLYUREA PAVEMENT MARKING, 12 IN., WHIT	3392.000 LF	1.25000	4240.00	1.20000	4070.40	1.20000	4070.40
1540 6262000A PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	2206.500 STA	25.20000	55603.80	20.00000	44130.00	25.30000	55824.45
SECTION TOTALS		$	15,729,583.73	$	14,545,871.24	$	15,004,100.91
SECTION 0003 ALT PVMT B ITEMS - J2P0482							
1550 4010150 TYPE A2 SHOULDER	172673.600 SQYD						
1560 4030401 8 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	23823.300 SQYD						
1570 4030404 11 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	2736.500 SQYD						
1580 4030410 13 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	384643.500 SQYD						
1590 4039905 MISC. 7 INCHES, ASPHALTIC CONCRETE PAVEMENT	6285.300 SQYD						
1600 4039905 MISC. 9 1/2 INCHES, ASPHALTIC CONCRETE PVMT	10517.900 SQYD						
1610 6206308A EPOXY PAVEMENT MARKING, 6 IN., WHITE	149842.000 LF						
1620 6206309A EPOXY PAVEMENT MARKING, 6 IN., YELLOW	147526.000 LF						
1630 6206312 EPOXY PAVEMENT MARKING, 8 IN., WHITE	2003.000 LF						
1640 6206314A EPOXY PAVEMENT MARKING, 12 IN., WHITE	3392.000 LF						
1650 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	2206.500 STA						
SECTION TOTALS		$		$		$	
SECTION 0004 HIGHWAY LIGHTING ITEMS - J2P0482							

TABULATION OF BIDS

CALL ORDER : 201 CONTRACT ID : 071026-201 COUNTIES : SHELBY MARION
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(2) 0025909 Knife River Midwest, LLC UNIT PRICE	 AMOUNT	(3) 0010136 Cedar Valley Paving Corporati UNIT PRICE	 AMOUNT
1660 9011062 LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 2	5.000 EA	2370.00000	11850.00	2605.50000	13027.50	2605.50000	13027.50
1670 9011064 LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 3	2.000 EA	1880.00000	3760.00	2457.00000	4914.00	2457.00000	4914.00
1680 9011106 BRACKET ARM, 6 FT. OR 1.8 M	1.000 EA	306.00000	306.00	275.67000	275.67	275.67000	275.67
1690 9011115 BRACKET ARM, 15 FT. OR 4.6 M	6.000 EA	533.00000	3198.00	589.17000	3535.02	589.17000	3535.02
1700 9011310 LUMINAIRE, 250 WATT HIGH PRESSURE SODIU	7.000 EA	278.00000	1946.00	385.67000	2699.69	385.67000	2699.69
1710 9013003 CONDUIT, 3 IN. RIGID, IN TRENCH	63.000 LF	10.30000	648.90	25.34000	1596.42	25.34000	1596.42
1720 9013004 CONDUIT, 4 IN. RIGID, IN TRENCH	42.000 LF	12.35000	518.70	29.99000	1259.58	29.99000	1259.58
1730 9014003 CONDUIT, 3 IN. RIGID, PUSHED	117.000 LF	21.60000	2527.20	36.75000	4299.75	36.75000	4299.75
1740 9014004 CONDUIT, 4 IN. RIGID, PUSHED	35.000 LF	22.65000	792.75	49.59000	1735.65	49.59000	1735.65
1750 9015010 TRENCHING TYPE I	6584.000 LF	4.00000	26336.00	2.99000	19686.16	2.99000	19686.16
1760 9016110 PULL BOX, PREFORMED CLASS 1	16.000 EA	1133.00000	18128.00	860.90000	13774.40	860.90000	13774.40
1770 9017002 CABLE, 2 AWG 1 CONDUCTOR	210.000 LF	1.95000	409.50	3.50000	735.00	3.50000	735.00
1780 9017110 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	810.000 LF	1.55000	1255.50	1.23000	996.30	1.23000	996.30
1790 9017407 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	7530.000 LF	3.76000	28312.80	3.21000	24171.30	3.21000	24171.30
1800 9018245 POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	7.000 EA	1236.00000	8652.00	1357.00000	9499.00	1357.00000	9499.00
1810 9019902 MISC. PAD MOUNTED CONTROL STATION	1.000 EA	5006.00000	5006.00	6259.18000	6259.18	6259.18000	6259.18
SECTION TOTALS		$	113,647.35	$	108,464.62	$	108,464.62
SECTION 0005 HIGHWAY SIGNING ITEMS - J2P0482							

TABULATION OF BIDS

CALL ORDER : 201 CONTRACT ID : 071026-201 COUNTIES : SHELBY MARION
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(2) 0025909 Knife River Midwest, LLC UNIT PRICE	 AMOUNT	(3) 0010136 Cedar Valley Paving Corporati UNIT PRICE	 AMOUNT
1820 9031010 CONCRETE FOOTINGS, EMBEDDED	10.000	CUYD	2980.00000	29800.00	2893.00000	28930.00	2893.00000	28930.00
1830 9031210 STRUCTURAL STEEL POSTS	15720.000	LB	1.60000	25152.00	1.57000	24680.40	1.57000	24680.40
1840 9031240 BREAKAWAY ASSEMBLY	50.000	EA	50.00000	2500.00	48.50000	2425.00	48.50000	2425.00
1850 9031252 7 FT. CHANNEL POST DELINEATOR, DOUBLE STACKED WHITE	44.000	EA	31.00000	1364.00	30.30000	1333.20	30.30000	1333.20
1860 9031256 7 FT. CHANNEL POST DELINEATOR, WHITE	488.000	EA	24.50000	11956.00	23.80000	11614.40	23.80000	11614.40
1870 9031257 7 FT. CHANNEL POST DELINEATOR, AMBER	12.000	EA	24.50000	294.00	23.80000	285.60	23.80000	285.60
1880 9031258 7 FT. CHANNEL POST DELINEATOR, WHITE/RE	42.000	EA	31.20000	1310.40	30.30000	1272.60	30.30000	1272.60
1890 9031259 7 FT. CHANNEL POST DELINEATOR, AMBER/RE	12.000	EA	31.20000	374.40	30.30000	363.60	30.30000	363.60
1900 9031270A PERFORATED SQUARE STEEL TUBE POST, 2 IN , 12 GA.	460.000	LF	4.25000	1955.00	4.16000	1913.60	4.16000	1913.60
1910 9031271 PERFORATED SQUARE STEEL TUBE POST ANCHO	100.000	LF	11.00000	1100.00	10.64000	1064.00	10.64000	1064.00
1920 9035004 TYPE SHR2L-1 SIGN	4998.000	SQFT	15.00000	74970.00	14.45000	72221.10	14.45000	72221.10
1930 9035009 36 IN. OR 900 MM STOP SIGN	45.000	EA	130.00000	5850.00	126.90000	5710.50	126.90000	5710.50
1940 9035011 SIGN, TYPE STR2L-3	2134.000	SQFT	17.75000	37878.50	17.23000	36768.82	17.23000	36768.82
1950 9035015 TYPE IV OBJECT MARKER	28.000	EA	129.00000	3612.00	125.83000	3523.24	16.36000	458.08
1960 9035064 TYPE STR2L-1 SIGN	57.000	SQFT	18.00000	1026.00	17.60000	1003.20	125.83000	7172.31
1970 9035065 TYPE SHR2L-3 SIGN	162.000	SQFT	16.85000	2729.70	16.36000	2650.32	17.60000	2851.20
1980 9039902 MISC. INSTALL DIV HWY AHEAD-NEW LANE OPEN SIGN	37.000	EA	260.00000	9620.00	253.00000	9361.00	253.00000	9361.00
1990 9039903 MISC. PSST ANCHOR 2 1/2 IN	1220.000	LF	11.00000	13420.00	10.56000	12883.20	10.56000	12883.20
2000 9039903 MISC. PSST POST 2 1/2 IN	5640.000	LF	5.85000	32994.00	5.70000	32148.00	5.70000	32148.00

TABULATION OF BIDS

CALL ORDER : 201 CONTRACT ID : 071026-201 COUNTIES : SHELBY MARION
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(2) 0025909 Knife River Midwest, LLC UNIT PRICE	 AMOUNT	(3) 0010136 Cedar Valley Paving Corporati UNIT PRICE	 AMOUNT
2010 9039903 MISC. PSST POST SLEEVE 2 1/4 IN	1240.000	LF	3.00000	3720.00	2.86000	3546.40	2.86000	3546.40
2020 9039907 MISC. PSST CONCRETE FOOTINGS	80.000	CUYD	611.00000	48880.00	549.00000	43920.00	549.00000	43920.00
SECTION TOTALS			$	310,506.00	$	297,618.18	$	300,923.01
SECTION 0006 BRIDGE NO. A7130 - J2P0482								
2030 5031010 BRIDGE APPROACH SLAB (BRIDGE)	219.000	SQYD	206.00000	45114.00	200.00000	43800.00	200.00000	43800.00
2040 7011109 DRILLED SHAFTS (5 FT. 6 IN. DIA.)	268.000	LF	822.00000	220296.00	798.00000	213864.00	798.00000	213864.00
2050 7011208 ROCK SOCKETS (5 FT 0 IN. DIA.)	80.000	LF	776.00000	62080.00	676.00000	54080.00	676.00000	54080.00
2060 7011300 SUPPLEMENTARY TELEVISION CAMERA INSPECTION	4.000	EA	206.00000	824.00	200.00000	800.00	200.00000	800.00
2070 7011400 FOUNDATION INSPECTION HOLES	120.000	LF	162.00000	19440.00	157.00000	18840.00	157.00000	18840.00
2080 7011500 CONCRETE CORING	88.000	LF	80.00000	7040.00	78.00000	6864.00	78.00000	6864.00
2090 7011600 SONIC LOGGING TESTING	4.000	EA	1288.00000	5152.00	1250.00000	5000.00	1250.00000	5000.00
2100 7021012 STRUCTURAL STEEL PILES (12 IN.)	1848.000	LF	44.00000	81312.00	42.73000	78965.04	42.73000	78965.04
2110 7026000 PRE-BORE FOR PILING	90.000	LF	41.00000	3690.00	40.00000	3600.00	40.00000	3600.00
2120 7027000 PILE POINT REINFORCEMENT	28.000	EA	103.00000	2884.00	100.00000	2800.00	100.00000	2800.00
2130 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	134.200	CUYD	458.00000	61463.60	445.00000	59719.00	445.00000	59719.00
2140 7034213 SLAB ON CONCRETE I-GIRDER	1514.000	SQYD	210.00000	317940.00	204.00000	308856.00	204.00000	308856.00
2150 7034215 SAFETY BARRIER CURB	708.000	LF	60.00000	42480.00	58.00000	41064.00	58.00000	41064.00
2160 7051163 PRESTRESSED CONCRETE I-GIRDER, 63 FT SPAN	10.000	EA	8343.00000	83430.00	8100.00000	81000.00	8100.00000	81000.00
2170 7051169 PRESTRESSED CONCRETE I-GIRDER, 69 FT SPAN	15.000	EA	8652.00000	129780.00	8400.00000	126000.00	8400.00000	126000.00

TABULATION OF BIDS

CALL ORDER : 201 CONTRACT ID : 071026-201 COUNTIES : SHELBY MARION
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(2) 0025909 Knife River Midwest, LLC UNIT PRICE	 AMOUNT	(3) 0010136 Cedar Valley Paving Corporati UNIT PRICE	 AMOUNT
2180 7061060 REINFORCING STEEL (BRIDGES)	69080.000 LB	0.88000	60790.40	0.85000	58718.00	0.85000	58718.00
2190 7061070 MECHANICAL BAR SPLICE	140.000 EA	61.80000	8652.00	60.00000	8400.00	60.00000	8400.00
2200 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	20.000 EA	623.00000	12460.00	605.00000	12100.00	605.00000	12100.00
2210 7123610 SLAB DRAIN	60.000 EA	249.00000	14940.00	242.00000	14520.00	242.00000	14520.00
2220 7159902 MISC. HORIZONTAL DRAIN AT END BENTS	2.000 EA	7210.00000	14420.00	7000.00000	14000.00	7000.00000	14000.00
2230 7161000 PLAIN NEOPRENE BEARING PAD	10.000 EA	77.25000	772.50	75.00000	750.00	75.00000	750.00
2240 7161002 LAMINATED NEOPRENE BEARING PAD	40.000 EA	103.00000	4120.00	100.00000	4000.00	100.00000	4000.00
SECTION TOTALS		$	1,199,080.50	$	1,157,740.04	$	1,157,740.04
SECTION 0007 BRIDGE NO. A7131 - J2P0482							
2250 2063300 CLASS 4 EXCAVATION	2460.000 CUYD	10.00000	24600.00	12.00000	29520.00	12.00000	29520.00
2260 7034040 CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	953.900 CUYD	270.00000	257553.00	289.00000	275677.10	289.00000	275677.10
2270 7061020 REINFORCING STEEL (CULVERTS-BRIDGE)	144590.000 LB	0.80000	115672.00	0.76000	109888.40	0.76000	109888.40
SECTION TOTALS		$	397,825.00	$	415,085.50	$	415,085.50
SECTION 0008 BRIDGE NO. A7149 - J2P0482							
2280 5031010 BRIDGE APPROACH SLAB (BRIDGE)	218.000 SQYD	207.00000	45126.00	200.00000	43600.00	200.00000	43600.00
2290 7021010 STRUCTURAL STEEL PILES (10 IN.)	1008.000 LF	39.50000	39816.00	35.33000	35612.64	35.33000	35612.64
2300 7027000 PILE POINT REINFORCEMENT	22.000 EA	85.00000	1870.00	100.00000	2200.00	100.00000	2200.00
2310 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	70.600 CUYD	503.00000	35511.80	587.00000	41442.20	587.00000	41442.20
2320 7034213 SLAB ON CONCRETE I-GIRDER	480.000 SQYD	214.50000	102960.00	223.00000	107040.00	223.00000	107040.00
2330 7034215 SAFETY BARRIER CURB	257.000 LF	56.50000	14520.50	70.00000	17990.00	70.00000	17990.00

TABULATION OF BIDS

CALL ORDER : 201 CONTRACT ID : 071026-201 COUNTIES : SHELBY MARION
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(2) 0025909 Knife River Midwest, LLC UNIT PRICE	 AMOUNT	(3) 0010136 Cedar Valley Paving Corporati UNIT PRICE	 AMOUNT
2340 7051135 PRESTRESSED CONCRETE I-GIRDER, 35 FT SPAN	15.000	EA	3441.00000	51615.00	3500.00000	52500.00	3500.00000	52500.00
2350 7061060 REINFORCING STEEL (BRIDGES)	5340.000	LB	1.40000	7476.00	1.15000	6141.00	1.15000	6141.00
2360 7123610 SLAB DRAIN	18.000	EA	258.00000	4644.00	255.00000	4590.00	255.00000	4590.00
2370 7159902 MISC. HORIZONTAL DRAIN AT END BENTS	2.000	EA	2350.00000	4700.00	7000.00000	14000.00	7000.00000	14000.00
2380 7161000 PLAIN NEOPRENE BEARING PAD	10.000	EA	91.00000	910.00	65.00000	650.00	65.00000	650.00
2390 7161002 LAMINATED NEOPRENE BEARING PAD	20.000	EA	125.00000	2500.00	85.00000	1700.00	85.00000	1700.00
SECTION TOTALS			$	311,649.30	$	327,465.84	$	327,465.84
SECTION 0009 BRIDGE NO. A7156 - J2P0482								
2400 2061000 CLASS 1 EXCAVATION	75.000	CUYD	24.50000	1837.50	24.00000	1800.00	24.00000	1800.00
2410 2160500 REMOVAL OF BRIDGES		LUMP	16480.00000	16480.00	16000.00000	16000.00	16000.00000	16000.00
2420 7021012 STRUCTURAL STEEL PILES (12 IN.)	2012.000	LF	44.00000	88528.00	42.50000	85510.00	42.50000	85510.00
2430 7026000 PRE-BORE FOR PILING	77.000	LF	95.80000	7376.60	93.00000	7161.00	93.00000	7161.00
2440 7027000 PILE POINT REINFORCEMENT	31.000	EA	103.00000	3193.00	100.00000	3100.00	100.00000	3100.00
2450 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	83.600	CUYD	573.00000	47902.80	556.00000	46481.60	556.00000	46481.60
2460 7034213 SLAB ON CONCRETE I-GIRDER	832.000	SQYD	209.00000	173888.00	203.00000	168896.00	203.00000	168896.00
2470 7034215 SAFETY BARRIER CURB	576.000	LF	60.00000	34560.00	58.00000	33408.00	58.00000	33408.00
2480 7059902 MISC. PRESTRESSED CONC NU-GIRDER, 124 FT SPAN	3.000	EA	32960.00000	98880.00	32000.00000	96000.00	32000.00000	96000.00
2490 7059902 MISC. PRESTRESSED CONC NU-GIRDER, 135 FT SPAN	3.000	EA	35947.00000	107841.00	34900.00000	104700.00	34900.00000	104700.00
2500 7061060 REINFORCING STEEL (BRIDGES)	8380.000	LB	0.93000	7793.40	0.90000	7542.00	0.90000	7542.00

TABULATION OF BIDS

CALL ORDER : 201 CONTRACT ID : 071026-201 COUNTIES : SHELBY MARION
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(2) 0025909 Knife River Midwest, LLC UNIT PRICE	 AMOUNT	(3) 0010136 Cedar Valley Paving Corporati UNIT PRICE	 AMOUNT
2510 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	8.000 EA	1225.00000	9800.00	1190.00000	9520.00	1190.00000	9520.00
2520 7123610 SLAB DRAIN	2.000 EA	855.00000	1710.00	830.00000	1660.00	830.00000	1660.00
2530 7151001 VERTICAL DRAIN AT END BENTS	1.000 EA	1236.00000	1236.00	1200.00000	1200.00	1200.00000	1200.00
2540 7159902 MISC. HORIZONTAL DRAIN AT END BENTS	1.000 EA	7210.00000	7210.00	7000.00000	7000.00	7000.00000	7000.00
2550 7161000 PLAIN NEOPRENE BEARING PAD	6.000 EA	113.00000	678.00	110.00000	660.00	110.00000	660.00
2560 7161002 LAMINATED NEOPRENE BEARING PAD	6.000 EA	191.00000	1146.00	185.00000	1110.00	185.00000	1110.00
SECTION TOTALS		$	610,060.30	$	591,748.60	$	591,748.60
SECTION 0010 BRIDGE NO. A7414 - J2P0482							
2570 2063300 CLASS 4 EXCAVATION	575.000 CUYD	9.50000	5462.50	12.00000	6900.00	12.00000	6900.00
2580 7034040 CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	219.400 CUYD	284.00000	62309.60	383.00000	84030.20	383.00000	84030.20
2590 7061020 REINFORCING STEEL (CULVERTS-BRIDGE)	25020.000 LB	0.89000	22267.80	0.82000	20516.40	0.82000	20516.40
SECTION TOTALS		$	90,039.90	$	111,446.60	$	111,446.60
SECTION 0011 BRIDGE NO. A7451 - J2P0482							
2600 2061000 CLASS 1 EXCAVATION	160.000 CUYD	21.00000	3360.00	16.00000	2560.00	16.00000	2560.00
2610 5031010 BRIDGE APPROACH SLAB (BRIDGE)	218.000 SQYD	207.00000	45126.00	200.00000	43600.00	200.00000	43600.00
2620 7021012 STRUCTURAL STEEL PILES (12 IN.)	3314.000 LF	43.50000	144159.00	40.71000	134912.94	40.71000	134912.94
2630 7026000 PRE-BORE FOR PILING	155.000 LF	50.00000	7750.00	48.00000	7440.00	48.00000	7440.00
2640 7027000 PILE POINT REINFORCEMENT	34.000 EA	105.00000	3570.00	100.00000	3400.00	100.00000	3400.00
2650 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	124.000 CUYD	435.00000	53940.00	448.00000	55552.00	448.00000	55552.00
2660 7034213 SLAB ON CONCRETE I-GIRDER	759.000 SQYD	215.00000	163185.00	208.00000	157872.00	208.00000	157872.00

TABULATION OF BIDS

CALL ORDER : 201 CONTRACT ID : 071026-201 COUNTIES : SHELBY MARION
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(2) 0025909 Knife River Midwest, LLC UNIT PRICE	 AMOUNT	(3) 0010136 Cedar Valley Paving Corporati UNIT PRICE	 AMOUNT
2670 7034215 SAFETY BARRIER CURB	382.000 LF	55.50000	21201.00	60.00000	22920.00	60.00000	22920.00
2680 7051148 PRESTRESSED CONCRETE I-GIRDER, 48 FT SPAN	10.000 EA	5435.00000	54350.00	5400.00000	54000.00	5400.00000	54000.00
2690 7051171 PRESTRESSED CONCRETE I-GIRDER, 71 FT SPAN	5.000 EA	8340.00000	41700.00	8000.00000	40000.00	8000.00000	40000.00
2700 7061060 REINFORCING STEEL (BRIDGES)	20700.000 LB	1.05000	21735.00	0.90000	18630.00	0.90000	18630.00
2710 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	4.000 EA	595.00000	2380.00	670.00000	2680.00	670.00000	2680.00
2720 7123610 SLAB DRAIN	28.000 EA	265.00000	7420.00	270.00000	7560.00	270.00000	7560.00
2730 7159902 MISC. HORIZONTAL DRAIN AT END BENTS	2.000 EA	2350.00000	4700.00	7000.00000	14000.00	7000.00000	14000.00
2740 7161000 PLAIN NEOPRENE BEARING PAD	10.000 EA	110.00000	1100.00	75.00000	750.00	75.00000	750.00
2750 7161002 LAMINATED NEOPRENE BEARING PAD	20.000 EA	130.00000	2600.00	95.00000	1900.00	95.00000	1900.00
SECTION TOTALS		$	578,276.00	$	567,776.94	$	567,776.94
SECTION 0012 BRIDGE NO. G07642 - J2P0482							
2760 2063300 CLASS 4 EXCAVATION	755.000 CUYD	10.00000	7550.00	10.00000	7550.00	10.00000	7550.00
2770 2163500 PARTIAL REMOVAL OF CULVERT CONCRETE	LUMP	8551.00000	8551.00	6400.00000	6400.00	6400.00000	6400.00
2780 7034040 CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	662.400 CUYD	273.00000	180835.20	292.00000	193420.80	292.00000	193420.80
2790 7061020 REINFORCING STEEL (CULVERTS-BRIDGE)	79820.000 LB	0.93000	74232.60	0.80000	63856.00	0.80000	63856.00
SECTION TOTALS		$	271,168.80	$	271,226.80	$	271,226.80
CONTRACT TOTALS		$	32,109,273.54	$	32,938,188.25	$	32,958,344.20

TABULATION OF BIDS

CALL ORDER : 201 CONTRACT ID : 071026-201 COUNTIES : SHELBY MARION
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0040590 Progressive Contractors Inco UNIT PRICE	AMOUNT	(5) 0010189 Illinois Valley Paving Co. UNIT PRICE	AMOUNT	(6) 0010868 Flynn Company Inc. UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J2P0482								
0010 2013000 CLEARING AND GRUBBING	67.000	ACRE	2000.00000	134000.00	2050.18000	137362.06	2000.00000	134000.00
0020 2029901 MISC. REMOVALS (ROADWAY)		LUMP	366000.00000	366000.00	270515.44000	270515.44	315000.00000	315000.00
0030 2031000 CLASS A EXCAVATION	1594262.000	CUYD	2.50000	3985655.00	2.47000	3937827.14	2.50000	3985655.00
0040 2036000 COMPACTING EMBANKMENT	1057342.000	CUYD	0.35000	370069.70	0.34000	359496.28	0.35000	370069.70
0050 2037075 COMPACTING IN CUT	961.000	STA	450.00000	432450.00	281.89000	270896.29	450.00000	432450.00
0060 2063000 CLASS 3 EXCAVATION	6124.000	CUYD	8.00000	48992.00	7.54000	46174.96	8.00000	48992.00
0070 2063300 CLASS 4 EXCAVATION	3585.000	CUYD	10.00000	35850.00	21.53000	77185.05	13.00000	46605.00
0080 2065500 TEMPORARY SHORING		LUMP	31200.00000	31200.00	39217.38000	39217.38	60000.00000	60000.00
0090 2069901 MISC. COFFERDAM		LUMP	79500.00000	79500.00	33602.90000	33602.90	79500.00000	79500.00
0100 2079909 MISC. TEMPORARY SHOULDER	44.000	STA	200.00000	8800.00	125.32000	5514.08	200.00000	8800.00
0110 2081000 INTERCEPTION DITCH	58.000	100F	5.00000	290.00	103.20000	5985.60	5.00000	290.00
0120 2142000 FURNISHING ROCK FILL	212.000	CUYD	30.00000	6360.00	35.58000	7542.96	30.00000	6360.00
0130 2143000 PLACING ROCK FILL	212.000	CUYD	15.00000	3180.00	14.34000	3040.08	15.00000	3180.00
0140 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	23267.000	SQYD	5.25000	122151.75	5.64000	131225.88	6.66000	154958.22
0150 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	600531.000	SQYD	3.52000	2113869.12	4.18000	2510219.58	6.27000	3765329.37
0160 3105002 GRAVEL (A) OR CRUSHED STONE (B)	2931.000	TONS	14.75000	43232.25	20.23000	59294.13	14.75000	43232.25
0170 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	0.400	TONS	2000.00000	800.00	2050.00000	820.00	2000.00000	800.00
0180 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	0.200	TONS	2000.00000	400.00	2050.00000	410.00	2000.00000	400.00
0190 4019905 MISC. 8 IN OPTIONAL PAVEMENT, BYPASS	3220.900	SQYD	23.60000	76013.24	52.76000	169934.68	25.30000	81488.77

TABULATION OF BIDS

CALL ORDER : 201 CONTRACT ID : 071026-201 COUNTIES : SHELBY MARION
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0040590 Progressive Contractors Inco UNIT PRICE	 AMOUNT	(5) 0010189 Illinois Valley Paving Co. UNIT PRICE	 AMOUNT	(6) 0010868 Flynn Company Inc. UNIT PRICE	 AMOUNT
0200 4019905 MISC. OPT PVMT, ENTRANCE APPROACHES	3204.300	SQYD	32.00000	102537.60	80.05000	256504.22	33.70000	107984.91
0210 4019905 MISC. OPT PVMT, OLD 36, RTE V, N, S. SHELBY DR	19533.100	SQYD	17.80000	347689.18	18.25000	356479.08	19.50000	380895.45
0220 4019905 MISC. OPTIONAL PAVEMENT, BUS 36 MACON	923.600	SQYD	30.00000	27708.00	30.75000	28400.70	31.70000	29278.12
0230 4019905 MISC. OPTIONAL PAVEMENT, RTE 151	4746.200	SQYD	31.00000	147132.20	31.78000	150834.24	32.70000	155200.74
0240 5041000 CONCRETE APPROACH PAVEMENT	574.800	SQYD	100.00000	57480.00	110.02000	63239.50	135.00000	77598.00
0250 6011000A TYPE 2 FIELD LABORATORIES		LUMP	15000.00000	15000.00	24975.00000	24975.00	20000.00000	20000.00
0260 6044011 PIPE COLLAR, TYPE A	5.000	EA	800.00000	4000.00	1106.25000	5531.25	800.00000	4000.00
0270 6044013 PIPE COLLAR, TYPE C	15.000	EA	1500.00000	22500.00	2062.50000	30937.50	1500.00000	22500.00
0280 6049903 MISC. TURBIDITY (SILT) CURTAIN	193.000	LF	25.00000	4825.00	32.82000	6334.26	25.00000	4825.00
0290 6060110 BULLNOSE GUARDRAIL SYSTEM	2.000	EA	6078.88000	12157.76	6230.85000	12461.70	6078.88000	12157.76
0300 6061010 GUARDRAIL TYPE A	4413.000	LF	15.25000	67298.25	15.63000	68975.19	15.25000	67298.25
0310 6061040 GUARDRAIL TYPE D	175.000	LF	15.55000	2721.25	15.94000	2789.50	15.55000	2721.25
0320 6061054 GUARDRAIL TYPE E, 6 FT POST, 6 FT.-3 IN SPACING	175.000	LF	19.79000	3463.25	20.28000	3549.00	19.79000	3463.25
0330 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	16.000	EA	290.68000	4650.88	297.95000	4767.20	290.68000	4650.88
0340 6062400 BRIDGE ANCHOR SECTION (THRIE BEAM)	16.000	EA	1715.18000	27442.88	1758.06000	28128.96	1715.18000	27442.88
0350 6063015 TYPE A CRASHWORTHY END TERMINAL	17.000	EA	1799.05000	30583.85	1844.03000	31348.51	1799.05000	30583.85
0360 6066610 END ANCHOR	1.000	EA	694.10000	694.10	711.45000	711.45	694.10000	694.10
0370 6092011 INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A	346.000	LF	18.00000	6228.00	12.66000	4380.36	3.00000	1038.00
0380 6096010A FURNISHING TYPE 1 ROCK DITCH LINER	983.000	CUYD	5.00000	4915.00	25.24000	24810.92	5.00000	4915.00

TABULATION OF BIDS

CALL ORDER : 201 CONTRACT ID : 071026-201 COUNTIES : SHELBY MARION
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0040590 Progressive Contractors Inco UNIT PRICE	AMOUNT	(5) 0010189 Illinois Valley Paving Co. UNIT PRICE	AMOUNT	(6) 0010868 Flynn Company Inc. UNIT PRICE	AMOUNT
0390 6096020 FURNISHING TYPE 2 ROCK DITCH LINER	3698.000	CUYD	5.00000	18490.00	21.67000	80135.66	5.00000	18490.00
0400 6096030A FURNISHING TYPE 3 ROCK DITCH LINER	183.000	CUYD	5.00000	915.00	25.65000	4693.95	5.00000	915.00
0410 6096041 PLACING TYPE 1 ROCK DITCH LINER	983.000	CUYD	33.00000	32439.00	12.14000	11933.62	33.00000	32439.00
0420 6096042 PLACING TYPE 2 ROCK DITCH LINER	3698.000	CUYD	33.00000	122034.00	10.41000	38496.18	33.00000	122034.00
0430 6096043 PLACING TYPE 3 ROCK DITCH LINER	183.000	CUYD	33.00000	6039.00	21.74000	3978.42	33.00000	6039.00
0440 6096050 BEDDING MATERIAL FOR ROCK DITCH LINER	61.000	CUYD	30.00000	1830.00	55.22000	3368.42	30.00000	1830.00
0450 6097000 ROCK LINING	2825.000	CUYD	30.00000	84750.00	41.93000	118452.25	30.00000	84750.00
0460 6099902 MISC. MODIFIED TYPE A GUTTER	12.000	EA	400.00000	4800.00	217.84000	2614.08	650.00000	7800.00
0470 6099907 MISC. TYPE A REVETMENT	205.000	CUYD	50.00000	10250.00	52.50000	10762.50	50.00000	10250.00
0480 6113010 FURNISHING TYPE 1 ROCK BLANKET	261.000	CUYD	5.00000	1305.00	25.69000	6705.09	5.00000	1305.00
0490 6113020 FURNISHING TYPE 2 ROCK BLANKET	3886.000	CUYD	5.00000	19430.00	25.56000	99326.16	5.00000	19430.00
0500 6113030 PLACING TYPE 1 ROCK BLANKET	261.000	CUYD	33.00000	8613.00	15.24000	3977.64	33.00000	8613.00
0510 6113040 PLACING TYPE 2 ROCK BLANKET	3886.000	CUYD	33.00000	128238.00	14.16000	55025.76	33.00000	128238.00
0520 6119905 MISC. OPTIONAL SPILL FILL SLOPE PROTECTION	480.000	SQYD	35.00000	16800.00	21.70000	10416.00	35.00000	16800.00
0530 6131012 SUBGRADE COMPACTION (6 IN. DEPTH) (PAVEMENT REPAIR)	13.000	SQYD	75.00000	975.00	20.58000	267.54	75.00000	975.00
0540 6141021 GRATE AND BEARING PLATE (3 FT. X 2 FT. OR 914 MM X 610 MM)	6.000	EA	450.00000	2700.00	349.65000	2097.90	450.00000	2700.00
0550 6141022 GRATE AND BEARING PLATE (3 FT. X 3 FT. OR 914 MM X 914 MM)	1.000	EA	600.00000	600.00	493.95000	493.95	600.00000	600.00
0560 6141023 GRATE AND BEARING PLATE (5 FT. X 2 FT. OR 1524 MM X 610 MM)	46.000	EA	600.00000	27600.00	499.50000	22977.00	600.00000	27600.00

TABULATION OF BIDS

CALL ORDER : 201 CONTRACT ID : 071026-201 COUNTIES : SHELBY MARION
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0040590 Progressive Contractors Inco UNIT PRICE	AMOUNT	(5) 0010189 Illinois Valley Paving Co. UNIT PRICE	AMOUNT	(6) 0010868 Flynn Company Inc. UNIT PRICE	AMOUNT
0570 6141024 GRATE AND BEARING PLATE (5 FT. X 3 FT. OR 1524 MM X 914 MM)	1.000 EA	1000.00000	1000.00	804.75000	804.75	1000.00000	1000.00
0580 6141025 GRATE AND BEARING PLATE (3 FT. - 1 IN. X 2 FT. - 1 IN. OR 940 MM X 635 MM)	12.000 EA	450.00000	5400.00	364.08000	4368.96	450.00000	5400.00
0590 6141026 GRATE AND BEARING PLATE (3 FT. - 1 IN. X 3 FT. - 1 IN. OR 940 MM X 940 MM)	1.000 EA	600.00000	600.00	532.80000	532.80	600.00000	600.00
0600 6141027 GRATE AND BEARING PLATE (5 FT. - 1 IN. X 2 FT. - 1 IN. OR 1549 MM X 635 MM)	6.000 EA	600.00000	3600.00	516.15000	3096.90	600.00000	3600.00
0610 6141028 GRATE AND BEARING PLATE (5 FT. - 1 IN. X 3 FT. - 1 IN. OR 1549 MM X 940 MM)	1.000 EA	1000.00000	1000.00	843.60000	843.60	1000.00000	1000.00
0620 6143012 MANHOLE FRAME AND COVER, TYPE 2	18.000 EA	425.00000	7650.00	188.70000	3396.60	425.00000	7650.00
0630 6161005 CONSTRUCTION SIGNS	4282.000 SQFT	7.00000	29974.00	7.18000	30744.76	7.00000	29974.00
0640 6161025 CHANNELIZER (TRIM LINE)	450.000 EA	40.00000	18000.00	41.00000	18450.00	40.00000	18000.00
0650 6161030 TYPE III MOVEABLE BARRICADE	204.000 EA	175.00000	35700.00	179.38000	36593.52	175.00000	35700.00
0660 6161034 DIRECTIONAL INDICATOR BARRICADE WITH LIGHT	30.000 EA	145.00000	4350.00	148.63000	4458.90	145.00000	4350.00
0670 6161120 INSTALLING "DRIVE SMART" SIGN	4.000 EA	200.00000	800.00	205.00000	820.00	200.00000	800.00
0680 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000 EA	225.00000	450.00	230.63000	461.26	225.00000	450.00
0690 6181000 MOBILIZATION	LUMP	1439000.00000	1439000.00	1262754.29000	1262754.29	1107550.00000	1107550.00
0700 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	310.000 LF	19.00000	5890.00	19.48000	6038.80	19.00000	5890.00
0710 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	82.000 EA	260.00000	21320.00	266.50000	21853.00	260.00000	21320.00
0720 6205134 TYPE 2 PREFORMED MARKING TAPE (GROOVED) RAILROAD CROSSING MARKER	2.000 EA	500.00000	1000.00	512.50000	1025.00	500.00000	1000.00

TABULATION OF BIDS

CALL ORDER : 201 CONTRACT ID : 071026-201 COUNTIES : SHELBY MARION
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0040590 Progressive Contractors Inco UNIT PRICE	AMOUNT	(5) 0010189 Illinois Valley Paving Co. UNIT PRICE	AMOUNT	(6) 0010868 Flynn Company Inc. UNIT PRICE	AMOUNT
0730 6205301B PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	13340.000	LF	1.00000	13340.00	1.03000	13740.20	1.00000	13340.00
0740 6205303B PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	667.000	LF	1.00000	667.00	1.03000	687.01	1.00000	667.00
0750 6205309 PREFORMED REMOVABLE MARKING TAPE, 24 IN , WHITE	11.000	LF	6.00000	66.00	6.15000	67.65	6.00000	66.00
0760 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	9188.000	LF	0.10000	918.80	0.10000	918.80	0.10000	918.80
0770 6205902 6 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	131473.000	LF	0.13000	17091.49	0.13000	17091.49	0.13000	17091.49
0780 6205903 6 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	93135.000	LF	0.13000	12107.55	0.13000	12107.55	0.13000	12107.55
0790 6206171A ACRYLIC COPOLYMER FAST DRY PAVEMENT MARKING PAINT, LEFT / RIGHT ARROW	16.000	EA	50.00000	800.00	51.25000	820.00	50.00000	800.00
0800 6207000A PAVEMENT MARKING REMOVAL (PAINT)	52199.000	LF	0.25000	13049.75	0.26000	13571.74	0.25000	13049.75
0810 6207005A PAVEMENT MARKING REMOVAL (TAPE)	12807.000	LF	0.20000	2561.40	0.21000	2689.47	0.20000	2561.40
0820 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	2936.000	EA	2.50000	7340.00	0.82000	2407.52	2.00000	5872.00
0830 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	2936.000	EA	2.50000	7340.00	0.82000	2407.52	2.00000	5872.00
0840 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	14182.000	SQYD	3.00000	42546.00	2.98000	42262.36	3.00000	42546.00
0850 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	336150.00000	336150.00	320122.42000	320122.42	336150.00000	336150.00
0860 7032001 CLASS B CONCRETE (CULVERTS)	98.000	CUYD	828.00000	81144.00	888.17000	87040.66	825.00000	80850.00
0870 7034041 CLASS B-1 CONCRETE (CULVERTS)	1624.200	CUYD	421.00000	683788.20	402.43000	653626.81	421.00000	683788.20
0880 7061030 REINFORCING STEEL (CULVERTS)	212600.000	LB	0.76000	161576.00	1.02000	216852.00	0.78000	165828.00
0890 7250415 15 IN. PIPE GROUP C	1768.000	LF	24.00000	42432.00	19.48000	34440.64	24.00000	42432.00

TABULATION OF BIDS

CALL ORDER : 201 CONTRACT ID : 071026-201 COUNTIES : SHELBY MARION
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0040590 Progressive Contractors Inco UNIT PRICE	 AMOUNT	(5) 0010189 Illinois Valley Paving Co. UNIT PRICE	 AMOUNT	(6) 0010868 Flynn Company Inc. UNIT PRICE	 AMOUNT
0900 7250418 18 IN. PIPE GROUP C	1713.000 LF	26.00000	44538.00	22.39000	38354.07	26.00000	44538.00
0910 7250424 24 IN. PIPE GROUP C	934.000 LF	31.00000	28954.00	26.87000	25096.58	31.00000	28954.00
0920 7250430 30 IN. PIPE GROUP C	529.000 LF	36.00000	19044.00	34.02000	17996.58	36.00000	19044.00
0930 7250436 36 IN. PIPE GROUP C	278.000 LF	48.00000	13344.00	38.65000	10744.70	48.00000	13344.00
0940 7250442 42 IN. PIPE GROUP C	468.000 LF	55.00000	25740.00	41.25000	19305.00	55.00000	25740.00
0950 7250448 48 IN. PIPE GROUP C	124.000 LF	60.00000	7440.00	44.62000	5532.88	60.00000	7440.00
0960 7250454 54 IN. PIPE GROUP C	99.000 LF	85.00000	8415.00	62.29000	6166.71	65.00000	6435.00
0970 7261315 15 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	1167.000 LF	28.00000	32676.00	27.75000	32384.25	28.00000	32676.00
0980 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	2584.000 LF	30.00000	77520.00	30.76000	79483.84	30.00000	77520.00
0990 7261321 21 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	122.000 LF	34.00000	4148.00	33.19000	4049.18	34.00000	4148.00
1000 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	1718.000 LF	36.00000	61848.00	37.44000	64321.92	36.00000	61848.00
1010 7261330 30 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	856.000 LF	50.00000	42800.00	47.11000	40326.16	50.00000	42800.00
1020 7261336 36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	1216.000 LF	60.00000	72960.00	60.11000	73093.76	60.00000	72960.00
1030 7261342 42 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	826.000 LF	88.00000	72688.00	75.61000	62453.86	88.00000	72688.00
1040 7261348 48 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	651.000 LF	100.00000	65100.00	89.21000	58075.71	100.00000	65100.00
1050 7265024 JACKED 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERTS (GASKET TYPE)	65.000 LF	365.00000	23725.00	543.14000	35304.10	365.00000	23725.00

TABULATION OF BIDS

CALL ORDER : 201 CONTRACT ID : 071026-201 COUNTIES : SHELBY MARION
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0040590 Progressive Contractors Inco UNIT PRICE	AMOUNT	(5) 0010189 Illinois Valley Paving Co. UNIT PRICE	AMOUNT	(6) 0010868 Flynn Company Inc. UNIT PRICE	AMOUNT
1060 7310048 PRECAST CONCRETE MANHOLE - 48 IN.	29.000 FT	400.00000	11600.00	392.27000	11375.83	400.00000	11600.00
1070 7310060 PRECAST CONCRETE MANHOLE - 60 IN.	31.000 FT	425.00000	13175.00	423.33000	13123.23	425.00000	13175.00
1080 7310072 PRECAST CONCRETE MANHOLE - 72 IN.	64.000 FT	650.00000	41600.00	449.88000	28792.32	650.00000	41600.00
1090 7311032 PRECAST CONCRETE DROP INLET 3 FT X 2 FT	112.000 FT	350.00000	39200.00	344.18000	38548.16	350.00000	39200.00
1100 7311033 PRECAST CONCRETE DROP INLET 3 FT X 3 FT	5.000 FT	375.00000	1875.00	507.39000	2536.95	375.00000	1875.00
1110 7311052 PRECAST CONCRETE DROP INLET 5 FT X 2 FT	75.000 FT	400.00000	30000.00	481.60000	36120.00	400.00000	30000.00
1120 7311053 PRECAST CONCRETE DROP INLET 5 FT X 3 FT	5.000 FT	425.00000	2125.00	541.98000	2709.90	425.00000	2125.00
1130 7320615 15 IN. (375 MM) PRECAST CONCRETE FLARED END SECTION	3.000 EA	400.00000	1200.00	401.22000	1203.66	400.00000	1200.00
1140 7320618 18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	14.000 EA	490.00000	6860.00	421.20000	5896.80	490.00000	6860.00
1150 7320621 21 IN. (525 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	525.00000	1050.00	658.15000	1316.30	525.00000	1050.00
1160 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	11.000 EA	550.00000	6050.00	678.12000	7459.32	550.00000	6050.00
1170 7320630 30 IN. (750 MM) PRECAST CONCRETE FLARED END SECTION	6.000 EA	800.00000	4800.00	824.64000	4947.84	800.00000	4800.00
1180 7320636 36 IN. (900 MM) PRECAST CONCRETE FLARED END SECTION	11.000 EA	1100.00000	12100.00	1138.77000	12526.47	1100.00000	12100.00
1190 7320642 42 IN. (1050 MM) PRECAST CONCRETE FLARED END SECTION	5.000 EA	1300.00000	6500.00	1268.64000	6343.20	1300.00000	6500.00
1200 7320648 48 IN. (1200 MM) PRECAST CONCRETE FLARED END SECTION	5.000 EA	1500.00000	7500.00	1915.32000	9576.60	1500.00000	7500.00
1210 7320815A 15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	42.000 EA	200.00000	8400.00	177.60000	7459.20	200.00000	8400.00

TABULATION OF BIDS

CALL ORDER : 201 CONTRACT ID : 071026-201 COUNTIES : SHELBY MARION
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0040590 Progressive Contractors Inco UNIT PRICE	AMOUNT	(5) 0010189 Illinois Valley Paving Co. UNIT PRICE	AMOUNT	(6) 0010868 Flynn Company Inc. UNIT PRICE	AMOUNT
1220 7320818A 18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	40.000 EA	215.00000	8600.00	189.01000	7560.40	215.00000	8600.00
1230 7320824A 24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	26.000 EA	250.00000	6500.00	213.56000	5552.56	250.00000	6500.00
1240 7320830A 30 IN. (750 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	14.000 EA	375.00000	5250.00	347.25000	4861.50	375.00000	5250.00
1250 7320836A 36 IN. (900 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	6.000 EA	50.00000	300.00	424.88000	2549.28	50.00000	300.00
1260 7320842A 42 IN. (1050 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	8.000 EA	825.00000	6600.00	757.36000	6058.88	825.00000	6600.00
1270 7320848A 48 IN. (1200 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	2.000 EA	950.00000	1900.00	828.10000	1656.20	950.00000	1900.00
1280 7320854A 54 IN. (1350 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	2.000 EA	1085.00000	2170.00	1444.76000	2889.52	1085.00000	2170.00
1290 7321013A 15 IN. (375 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	16.000 EA	800.00000	12800.00	725.44000	11607.04	800.00000	12800.00
1300 7321014A 18 IN. (450 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	19.000 EA	900.00000	17100.00	815.30000	15490.70	900.00000	17100.00
1310 7321016A 24 IN. (600 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	5.000 EA	1100.00000	5500.00	1084.33000	5421.65	1100.00000	5500.00
1320 7321017A 30 IN. (750 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	5.000 EA	1500.00000	7500.00	1402.23000	7011.15	1500.00000	7500.00
1330 7321018A 36 IN. (900 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	6.000 EA	1800.00000	10800.00	1815.65000	10893.90	1800.00000	10800.00
1340 7321019A 42 IN. (1050 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	4.000 EA	2500.00000	10000.00	3294.38000	13177.52	2500.00000	10000.00
1350 7321020A 48 IN. (1200 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	1.000 EA	3000.00000	3000.00	3086.97000	3086.97	3000.00000	3000.00

TABULATION OF BIDS

CALL ORDER : 201 CONTRACT ID : 071026-201 COUNTIES : SHELBY MARION
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0040590 Progressive Contractors Inco UNIT PRICE	AMOUNT	(5) 0010189 Illinois Valley Paving Co. UNIT PRICE	AMOUNT	(6) 0010868 Flynn Company Inc. UNIT PRICE	AMOUNT
1360 7322015A BEVELED PIPE END TREATMENT FOR 15 IN. (375 MM) OR ALLOWED SUBSTITUTE PIPE	8.000	EA	750.00000	6000.00	836.77000	6694.16	750.00000	6000.00
1370 7322018A BEVELED PIPE END TREATMENT FOR 18 IN. (450 MM) OR ALLOWED SUBSTITUTE PIPE	2.000	EA	800.00000	1600.00	905.12000	1810.24	800.00000	1600.00
1380 8051000A SEEDING - COOL SEASON MIXTURES	388.000	ACRE	1000.00000	388000.00	1025.00000	397700.00	1000.00000	388000.00
1390 8061016 SEDIMENT REMOVAL	1541.000	CUYD	10.00000	15410.00	11.44000	17629.04	10.00000	15410.00
1400 8061017 TEMPORARY SEEDING AND MULCHING	77.600	ACRE	300.00000	23280.00	307.50000	23862.00	300.00000	23280.00
1410 8061019 SILT FENCE	16632.000	LF	1.75000	29106.00	2.11000	35093.52	1.75000	29106.00
1420 8061022 TYPE II DITCH CHECK	1197.000	EA	190.00000	227430.00	204.74000	245073.78	190.00000	227430.00
1430 8061050 TYPE C BERM	3855.000	LF	12.00000	46260.00	23.60000	90978.00	12.00000	46260.00
1440 8064107 TYPE G EROSION CONTROL BLANKET	6500.000	SQYD	2.50000	16250.00	2.56000	16640.00	2.50000	16250.00
1450 8089902 MISC. THUJA GREEN GIANT TREE	76.000	EA	60.00000	4560.00	61.50000	4674.00	60.00000	4560.00
SECTION TOTALS			$	13,885,191.45	$	14,164,839.22	$	15,302,300.94
SECTION 0002 ALT PVMT A ITEMS - J2P0482								
1460 5021309 CONCRETE PAVEMENT (9 IN. NON-REINFORCED 15 FT. JOINTS)	384643.500	SQYD	28.42000	10931568.27	29.85000	11481608.48	28.38000	10916182.53
1470 5021307 CONCRETE PAVEMENT (7 IN. NON-REINFORCED 15 FT. JOINTS)	30108.600	SQYD	31.80000	957453.48	36.85000	1109501.91	39.85000	1199827.71
1480 5021308 CONCRETE PAVEMENT (8 IN. NON-REINFORCED 15 FT. JOINTS)	13254.400	SQYD	35.10000	465229.44	38.18000	506052.99	34.75000	460590.40
1490 5021340 TYPE A2 SHOULDER	172673.600	SQYD	17.50000	3021788.00	18.03000	3113305.01	17.50000	3021788.00
1500 6206503 POLYUREA PAVEMENT MARKING, 6 IN., WHITE	149845.000	LF	0.60000	89907.00	0.62000	92903.90	0.60000	89907.00
1510 6206504 POLYUREA PAVEMENT MARKING, 6 IN., YELLO	147526.000	LF	0.60000	88515.60	0.62000	91466.12	0.60000	88515.60

TABULATION OF BIDS

CALL ORDER : 201 CONTRACT ID : 071026-201 COUNTIES : SHELBY MARION
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0040590 Progressive Contractors Inco UNIT PRICE	 AMOUNT	(5) 0010189 Illinois Valley Paving Co. UNIT PRICE	 AMOUNT	(6) 0010868 Flynn Company Inc. UNIT PRICE	 AMOUNT
1520 6206509 POLYUREA PAVEMENT MARKING, 8 IN., WHITE	2003.000 LF	1.00000	2003.00	1.03000	2063.09	1.00000	2003.00
1530 6206511 POLYUREA PAVEMENT MARKING, 12 IN., WHIT	3392.000 LF	1.20000	4070.40	1.23000	4172.16	1.20000	4070.40
1540 6262000A PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	2206.500 STA	20.00000	44130.00	27.95000	61671.68	18.00000	39717.00
SECTION TOTALS		$	15,604,665.19	$	16,462,745.34	$	15,822,601.64
SECTION 0003 ALT PVMT B ITEMS - J2P0482							
1550 4010150 TYPE A2 SHOULDER	172673.600 SQYD						
1560 4030401 8 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	23823.300 SQYD						
1570 4030404 11 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	2736.500 SQYD						
1580 4030410 13 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	384643.500 SQYD						
1590 4039905 MISC. 7 INCHES, ASPHALTIC CONCRETE PAVEMENT	6285.300 SQYD						
1600 4039905 MISC. 9 1/2 INCHES, ASPHALTIC CONCRETE PVMT	10517.900 SQYD						
1610 6206308A EPOXY PAVEMENT MARKING, 6 IN., WHITE	149842.000 LF						
1620 6206309A EPOXY PAVEMENT MARKING, 6 IN., YELLOW	147526.000 LF						
1630 6206312 EPOXY PAVEMENT MARKING, 8 IN., WHITE	2003.000 LF						
1640 6206314A EPOXY PAVEMENT MARKING, 12 IN., WHITE	3392.000 LF						
1650 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	2206.500 STA						
SECTION TOTALS		$		$		$	
SECTION 0004 HIGHWAY LIGHTING ITEMS - J2P0482							

TABULATION OF BIDS

CALL ORDER : 201 CONTRACT ID : 071026-201 COUNTIES : SHELBY MARION
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0040590 Progressive Contractors Inco UNIT PRICE	AMOUNT	(5) 0010189 Illinois Valley Paving Co. UNIT PRICE	AMOUNT	(6) 0010868 Flynn Company Inc. UNIT PRICE	AMOUNT
1660 9011062 LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 2	5.000 EA	2302.20000	11511.00	2359.76000	11798.80	2605.50000	13027.50
1670 9011064 LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 3	2.000 EA	1825.20000	3650.40	1870.63000	3741.26	2457.00000	4914.00
1680 9011106 BRACKET ARM, 6 FT. OR 1.8 M	1.000 EA	297.00000	297.00	304.43000	304.43	275.67000	275.67
1690 9011115 BRACKET ARM, 15 FT. OR 4.6 M	6.000 EA	517.50000	3105.00	530.44000	3182.64	589.17000	3535.02
1700 9011310 LUMINAIRE, 250 WATT HIGH PRESSURE SODIU	7.000 EA	270.00000	1890.00	276.75000	1937.25	385.67000	2699.69
1710 9013003 CONDUIT, 3 IN. RIGID, IN TRENCH	63.000 LF	10.00000	630.00	10.25000	645.75	25.34000	1596.42
1720 9013004 CONDUIT, 4 IN. RIGID, IN TRENCH	42.000 LF	12.00000	504.00	12.30000	516.60	29.99000	1259.58
1730 9014003 CONDUIT, 3 IN. RIGID, PUSHED	117.000 LF	21.00000	2457.00	21.53000	2519.01	36.75000	4299.75
1740 9014004 CONDUIT, 4 IN. RIGID, PUSHED	35.000 LF	22.00000	770.00	22.55000	789.25	49.59000	1735.65
1750 9015010 TRENCHING TYPE I	6584.000 LF	3.85000	25348.40	3.95000	26006.80	2.99000	19686.16
1760 9016110 PULL BOX, PREFORMED CLASS 1	16.000 EA	1100.00000	17600.00	1127.50000	18040.00	860.90000	13774.40
1770 9017002 CABLE, 2 AWG 1 CONDUCTOR	210.000 LF	1.90000	399.00	1.95000	409.50	3.50000	735.00
1780 9017110 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	810.000 LF	1.50000	1215.00	1.54000	1247.40	1.23000	996.30
1790 9017407 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	7530.000 LF	3.65000	27484.50	3.74000	28162.20	3.21000	24171.30
1800 9018245 POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	7.000 EA	1200.00000	8400.00	1230.00000	8610.00	1357.00000	9499.00
1810 9019902 MISC. PAD MOUNTED CONTROL STATION	1.000 EA	4860.00000	4860.00	4981.50000	4981.50	6259.18000	6259.18
SECTION TOTALS		$	110,121.30	$	112,892.39	$	108,464.62
SECTION 0005 HIGHWAY SIGNING ITEMS - J2P0482							

TABULATION OF BIDS

CALL ORDER : 201 CONTRACT ID : 071026-201 COUNTIES : SHELBY MARION
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0040590 Progressive Contractors Inco UNIT PRICE	AMOUNT	(5) 0010189 Illinois Valley Paving Co. UNIT PRICE	AMOUNT	(6) 0010868 Flynn Company Inc. UNIT PRICE	AMOUNT
1820 9031010 CONCRETE FOOTINGS, EMBEDDED	10.000	CUYD	2893.00000	28930.00	2965.33000	29653.30	2893.00000	28930.00
1830 9031210 STRUCTURAL STEEL POSTS	15720.000	LB	1.57000	24680.40	1.61000	25309.20	1.57000	24680.40
1840 9031240 BREAKAWAY ASSEMBLY	50.000	EA	48.50000	2425.00	49.71000	2485.50	48.50000	2425.00
1850 9031252 7 FT. CHANNEL POST DELINEATOR, DOUBLE STACKED WHITE	44.000	EA	30.30000	1333.20	31.06000	1366.64	30.30000	1333.20
1860 9031256 7 FT. CHANNEL POST DELINEATOR, WHITE	488.000	EA	23.80000	11614.40	24.40000	11907.20	23.80000	11614.40
1870 9031257 7 FT. CHANNEL POST DELINEATOR, AMBER	12.000	EA	23.80000	285.60	24.40000	292.80	23.80000	285.60
1880 9031258 7 FT. CHANNEL POST DELINEATOR, WHITE/RE	42.000	EA	30.30000	1272.60	31.06000	1304.52	30.30000	1272.60
1890 9031259 7 FT. CHANNEL POST DELINEATOR, AMBER/RE	12.000	EA	30.30000	363.60	31.06000	372.72	30.30000	363.60
1900 9031270A PERFORATED SQUARE STEEL TUBE POST, 2 IN , 12 GA.	460.000	LF	4.16000	1913.60	4.26000	1959.60	4.16000	1913.60
1910 9031271 PERFORATED SQUARE STEEL TUBE POST ANCHO	100.000	LF	10.64000	1064.00	10.91000	1091.00	10.64000	1064.00
1920 9035004 TYPE SHR2L-1 SIGN	4998.000	SQFT	14.45000	72221.10	14.81000	74020.38	14.45000	72221.10
1930 9035009 36 IN. OR 900 MM STOP SIGN	45.000	EA	126.90000	5710.50	130.07000	5853.15	126.90000	5710.50
1940 9035011 SIGN, TYPE STR2L-3	2134.000	SQFT	17.23000	36768.82	17.66000	37686.44	17.23000	36768.82
1950 9035015 TYPE IV OBJECT MARKER	28.000	EA	125.83000	3523.24	128.98000	3611.44	125.83000	3523.24
1960 9035064 TYPE STR2L-1 SIGN	57.000	SQFT	17.60000	1003.20	18.04000	1028.28	17.60000	1003.20
1970 9035065 TYPE SHR2L-3 SIGN	162.000	SQFT	16.36000	2650.32	16.77000	2716.74	16.36000	2650.32
1980 9039902 MISC. INSTALL DIV HWY AHEAD-NEW LANE OPEN SIGN	37.000	EA	253.00000	9361.00	259.33000	9595.21	253.00000	9361.00
1990 9039903 MISC. PSST ANCHOR 2 1/2 IN	1220.000	LF	10.56000	12883.20	10.82000	13200.40	10.56000	12883.20
2000 9039903 MISC. PSST POST 2 1/2 IN	5640.000	LF	5.70000	32148.00	5.84000	32937.60	5.70000	32148.00

TABULATION OF BIDS

CALL ORDER : 201 CONTRACT ID : 071026-201 COUNTIES : SHELBY MARION
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0040590 Progressive Contractors Inco UNIT PRICE	AMOUNT	(5) 0010189 Illinois Valley Paving Co. UNIT PRICE	AMOUNT	(6) 0010868 Flynn Company Inc. UNIT PRICE	AMOUNT
2010 9039903 MISC. PSST POST SLEEVE 2 1/4 IN	1240.000	LF	2.86000	3546.40	2.93000	3633.20	2.86000	3546.40
2020 9039907 MISC. PSST CONCRETE FOOTINGS	80.000	CUYD	549.00000	43920.00	562.73000	45018.40	549.00000	43920.00
SECTION TOTALS			$	297,618.18	$	305,043.72	$	297,618.18
SECTION 0006 BRIDGE NO. A7130 - J2P0482								
2030 5031010 BRIDGE APPROACH SLAB (BRIDGE)	219.000	SQYD	200.00000	43800.00	205.00000	44895.00	200.00000	43800.00
2040 7011109 DRILLED SHAFTS (5 FT. 6 IN. DIA.)	268.000	LF	798.00000	213864.00	817.95000	219210.60	798.00000	213864.00
2050 7011208 ROCK SOCKETS (5 FT 0 IN. DIA.)	80.000	LF	676.00000	54080.00	692.90000	55432.00	676.00000	54080.00
2060 7011300 SUPPLEMENTARY TELEVISION CAMERA INSPECTION	4.000	EA	200.00000	800.00	205.00000	820.00	200.00000	800.00
2070 7011400 FOUNDATION INSPECTION HOLES	120.000	LF	157.00000	18840.00	160.93000	19311.60	157.00000	18840.00
2080 7011500 CONCRETE CORING	88.000	LF	78.00000	6864.00	79.95000	7035.60	78.00000	6864.00
2090 7011600 SONIC LOGGING TESTING	4.000	EA	1250.00000	5000.00	1281.25000	5125.00	1250.00000	5000.00
2100 7021012 STRUCTURAL STEEL PILES (12 IN.)	1848.000	LF	42.73000	78965.04	43.80000	80942.40	42.73000	78965.04
2110 7026000 PRE-BORE FOR PILING	90.000	LF	40.00000	3600.00	41.00000	3690.00	40.00000	3600.00
2120 7027000 PILE POINT REINFORCEMENT	28.000	EA	100.00000	2800.00	102.50000	2870.00	100.00000	2800.00
2130 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	134.200	CUYD	445.00000	59719.00	456.13000	61212.65	445.00000	59719.00
2140 7034213 SLAB ON CONCRETE I-GIRDER	1514.000	SQYD	204.00000	308856.00	209.10000	316577.40	204.00000	308856.00
2150 7034215 SAFETY BARRIER CURB	708.000	LF	58.00000	41064.00	59.45000	42090.60	58.00000	41064.00
2160 7051163 PRESTRESSED CONCRETE I-GIRDER, 63 FT SPAN	10.000	EA	8100.00000	81000.00	8302.50000	83025.00	8100.00000	81000.00
2170 7051169 PRESTRESSED CONCRETE I-GIRDER, 69 FT SPAN	15.000	EA	8400.00000	126000.00	8610.00000	129150.00	8400.00000	126000.00

TABULATION OF BIDS

CALL ORDER : 201 CONTRACT ID : 071026-201 COUNTIES : SHELBY MARION
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0040590 Progressive Contractors Inco UNIT PRICE	AMOUNT	(5) 0010189 Illinois Valley Paving Co. UNIT PRICE	AMOUNT	(6) 0010868 Flynn Company Inc. UNIT PRICE	AMOUNT
2180 7061060 REINFORCING STEEL (BRIDGES)	69080.000	LB	0.85000	58718.00	0.87000	60099.60	0.85000	58718.00
2190 7061070 MECHANICAL BAR SPLICE	140.000	EA	60.00000	8400.00	61.50000	8610.00	60.00000	8400.00
2200 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	20.000	EA	605.00000	12100.00	620.13000	12402.60	605.00000	12100.00
2210 7123610 SLAB DRAIN	60.000	EA	242.00000	14520.00	248.05000	14883.00	242.00000	14520.00
2220 7159902 MISC. HORIZONTAL DRAIN AT END BENTS	2.000	EA	7000.00000	14000.00	7175.00000	14350.00	7000.00000	14000.00
2230 7161000 PLAIN NEOPRENE BEARING PAD	10.000	EA	75.00000	750.00	76.88000	768.80	75.00000	750.00
2240 7161002 LAMINATED NEOPRENE BEARING PAD	40.000	EA	100.00000	4000.00	102.50000	4100.00	100.00000	4000.00
SECTION TOTALS			$	1,157,740.04	$	1,186,601.85	$	1,157,740.04
SECTION 0007 BRIDGE NO. A7131 - J2P0482								
2250 2063300 CLASS 4 EXCAVATION	2460.000	CUYD	12.00000	29520.00	12.30000	30258.00	12.00000	29520.00
2260 7034040 CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	953.900	CUYD	289.00000	275677.10	296.23000	282573.80	289.00000	275677.10
2270 7061020 REINFORCING STEEL (CULVERTS-BRIDGE)	144590.000	LB	0.76000	109888.40	0.78000	112780.20	0.76000	109888.40
SECTION TOTALS			$	415,085.50	$	425,612.00	$	415,085.50
SECTION 0008 BRIDGE NO. A7149 - J2P0482								
2280 5031010 BRIDGE APPROACH SLAB (BRIDGE)	218.000	SQYD	200.00000	43600.00	205.00000	44690.00	200.00000	43600.00
2290 7021010 STRUCTURAL STEEL PILES (10 IN.)	1008.000	LF	35.33000	35612.64	36.21000	36499.68	35.33000	35612.64
2300 7027000 PILE POINT REINFORCEMENT	22.000	EA	100.00000	2200.00	102.50000	2255.00	100.00000	2200.00
2310 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	70.600	CUYD	587.00000	41442.20	601.68000	42478.61	587.00000	41442.20
2320 7034213 SLAB ON CONCRETE I-GIRDER	480.000	SQYD	223.00000	107040.00	228.58000	109718.40	223.00000	107040.00
2330 7034215 SAFETY BARRIER CURB	257.000	LF	70.00000	17990.00	71.75000	18439.75	70.00000	17990.00

TABULATION OF BIDS

CALL ORDER : 201 CONTRACT ID : 071026-201 COUNTIES : SHELBY MARION
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0040590 Progressive Contractors Inco UNIT PRICE	AMOUNT	(5) 0010189 Illinois Valley Paving Co. UNIT PRICE	AMOUNT	(6) 0010868 Flynn Company Inc. UNIT PRICE	AMOUNT
2340 7051135 PRESTRESSED CONCRETE I-GIRDER, 35 FT SPAN	15.000	EA	3500.00000	52500.00	3587.50000	53812.50	3500.00000	52500.00
2350 7061060 REINFORCING STEEL (BRIDGES)	5340.000	LB	1.15000	6141.00	1.18000	6301.20	1.15000	6141.00
2360 7123610 SLAB DRAIN	18.000	EA	255.00000	4590.00	261.38000	4704.84	255.00000	4590.00
2370 7159902 MISC. HORIZONTAL DRAIN AT END BENTS	2.000	EA	7000.00000	14000.00	7175.00000	14350.00	7000.00000	14000.00
2380 7161000 PLAIN NEOPRENE BEARING PAD	10.000	EA	65.00000	650.00	66.63000	666.30	65.00000	650.00
2390 7161002 LAMINATED NEOPRENE BEARING PAD	20.000	EA	85.00000	1700.00	87.13000	1742.60	85.00000	1700.00
SECTION TOTALS			$	327,465.84	$	335,658.88	$	327,465.84
SECTION 0009 BRIDGE NO. A7156 - J2P0482								
2400 2061000 CLASS 1 EXCAVATION	75.000	CUYD	24.00000	1800.00	24.60000	1845.00	24.00000	1800.00
2410 2160500 REMOVAL OF BRIDGES		LUMP	16000.00000	16000.00	16400.00000	16400.00	16000.00000	16000.00
2420 7021012 STRUCTURAL STEEL PILES (12 IN.)	2012.000	LF	42.50000	85510.00	43.56000	87642.72	42.50000	85510.00
2430 7026000 PRE-BORE FOR PILING	77.000	LF	93.00000	7161.00	95.33000	7340.41	93.00000	7161.00
2440 7027000 PILE POINT REINFORCEMENT	31.000	EA	100.00000	3100.00	102.50000	3177.50	100.00000	3100.00
2450 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	83.600	CUYD	556.00000	46481.60	569.90000	47643.64	556.00000	46481.60
2460 7034213 SLAB ON CONCRETE I-GIRDER	832.000	SQYD	203.00000	168896.00	208.08000	173122.56	203.00000	168896.00
2470 7034215 SAFETY BARRIER CURB	576.000	LF	58.00000	33408.00	59.45000	34243.20	58.00000	33408.00
2480 7059902 MISC. PRESTRESSED CONC NU-GIRDER, 124 FT SPAN	3.000	EA	32000.00000	96000.00	32800.00000	98400.00	32000.00000	96000.00
2490 7059902 MISC. PRESTRESSED CONC NU-GIRDER, 135 FT SPAN	3.000	EA	34900.00000	104700.00	35772.50000	107317.50	34900.00000	104700.00
2500 7061060 REINFORCING STEEL (BRIDGES)	8380.000	LB	0.90000	7542.00	0.92000	7709.60	0.90000	7542.00

TABULATION OF BIDS

CALL ORDER : 201 CONTRACT ID : 071026-201 COUNTIES : SHELBY MARION
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0040590 Progressive Contractors Inco UNIT PRICE	AMOUNT	(5) 0010189 Illinois Valley Paving Co. UNIT PRICE	AMOUNT	(6) 0010868 Flynn Company Inc. UNIT PRICE	AMOUNT
2510 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	8.000	EA	1190.00000	9520.00	1219.75000	9758.00	1190.00000	9520.00
2520 7123610 SLAB DRAIN	2.000	EA	830.00000	1660.00	850.75000	1701.50	830.00000	1660.00
2530 7151001 VERTICAL DRAIN AT END BENTS	1.000	EA	1200.00000	1200.00	1230.00000	1230.00	1200.00000	1200.00
2540 7159902 MISC. HORIZONTAL DRAIN AT END BENTS	1.000	EA	7000.00000	7000.00	7175.00000	7175.00	7000.00000	7000.00
2550 7161000 PLAIN NEOPRENE BEARING PAD	6.000	EA	110.00000	660.00	112.75000	676.50	110.00000	660.00
2560 7161002 LAMINATED NEOPRENE BEARING PAD	6.000	EA	185.00000	1110.00	189.63000	1137.78	185.00000	1110.00
SECTION TOTALS			$	591,748.60	$	606,520.91	$	591,748.60
SECTION 0010 BRIDGE NO. A7414 - J2P0482								
2570 2063300 CLASS 4 EXCAVATION	575.000	CUYD	12.00000	6900.00	12.30000	7072.50	12.00000	6900.00
2580 7034040 CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	219.400	CUYD	383.00000	84030.20	392.58000	86132.05	383.00000	84030.20
2590 7061020 REINFORCING STEEL (CULVERTS-BRIDGE)	25020.000	LB	0.82000	20516.40	0.84000	21016.80	0.82000	20516.40
SECTION TOTALS			$	111,446.60	$	114,221.35	$	111,446.60
SECTION 0011 BRIDGE NO. A7451 - J2P0482								
2600 2061000 CLASS 1 EXCAVATION	160.000	CUYD	16.00000	2560.00	16.40000	2624.00	16.00000	2560.00
2610 5031010 BRIDGE APPROACH SLAB (BRIDGE)	218.000	SQYD	200.00000	43600.00	205.00000	44690.00	200.00000	43600.00
2620 7021012 STRUCTURAL STEEL PILES (12 IN.)	3314.000	LF	40.71000	134912.94	41.73000	138293.22	40.71000	134912.94
2630 7026000 PRE-BORE FOR PILING	155.000	LF	48.00000	7440.00	49.20000	7626.00	48.00000	7440.00
2640 7027000 PILE POINT REINFORCEMENT	34.000	EA	100.00000	3400.00	102.50000	3485.00	100.00000	3400.00
2650 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	124.000	CUYD	448.00000	55552.00	459.20000	56940.80	448.00000	55552.00
2660 7034213 SLAB ON CONCRETE I-GIRDER	759.000	SQYD	208.00000	157872.00	213.20000	161818.80	208.00000	157872.00

TABULATION OF BIDS

CALL ORDER : 201 CONTRACT ID : 071026-201 COUNTIES : SHELBY MARION
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0040590 Progressive Contractors Inco UNIT PRICE	AMOUNT	(5) 0010189 Illinois Valley Paving Co. UNIT PRICE	AMOUNT	(6) 0010868 Flynn Company Inc. UNIT PRICE	AMOUNT
2670 7034215 SAFETY BARRIER CURB	382.000 LF	60.00000	22920.00	61.50000	23493.00	60.00000	22920.00
2680 7051148 PRESTRESSED CONCRETE I-GIRDER, 48 FT SPAN	10.000 EA	5400.00000	54000.00	5535.00000	55350.00	5400.00000	54000.00
2690 7051171 PRESTRESSED CONCRETE I-GIRDER, 71 FT SPAN	5.000 EA	8000.00000	40000.00	8200.00000	41000.00	8000.00000	40000.00
2700 7061060 REINFORCING STEEL (BRIDGES)	20700.000 LB	0.90000	18630.00	0.92000	19044.00	0.90000	18630.00
2710 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	4.000 EA	670.00000	2680.00	686.75000	2747.00	670.00000	2680.00
2720 7123610 SLAB DRAIN	28.000 EA	270.00000	7560.00	276.75000	7749.00	270.00000	7560.00
2730 7159902 MISC. HORIZONTAL DRAIN AT END BENTS	2.000 EA	7000.00000	14000.00	7175.00000	14350.00	7000.00000	14000.00
2740 7161000 PLAIN NEOPRENE BEARING PAD	10.000 EA	75.00000	750.00	76.88000	768.80	75.00000	750.00
2750 7161002 LAMINATED NEOPRENE BEARING PAD	20.000 EA	95.00000	1900.00	97.38000	1947.60	95.00000	1900.00
SECTION TOTALS		$	567,776.94	$	581,927.22	$	567,776.94
SECTION 0012 BRIDGE NO. G07642 - J2P0482							
2760 2063300 CLASS 4 EXCAVATION	755.000 CUYD	10.00000	7550.00	10.25000	7738.75	10.00000	7550.00
2770 2163500 PARTIAL REMOVAL OF CULVERT CONCRETE	LUMP	6400.00000	6400.00	6560.00000	6560.00	6400.00000	6400.00
2780 7034040 CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	662.400 CUYD	292.00000	193420.80	299.30000	198256.32	292.00000	193420.80
2790 7061020 REINFORCING STEEL (CULVERTS-BRIDGE)	79820.000 LB	0.80000	63856.00	0.82000	65452.40	0.80000	63856.00
SECTION TOTALS		$	271,226.80	$	278,007.47	$	271,226.80
CONTRACT TOTALS		$	33,340,086.44	$	34,574,070.35	$	34,973,475.70

TABULATION OF BIDS

CALL ORDER : 201 CONTRACT ID : 071026-201 COUNTIES : SHELBY MARION
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0011035 Millstone Bangert, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J2P0482								
0010 2013000 CLEARING AND GRUBBING	67.000	ACRE	2352.00000	157584.00				
0020 2029901 MISC. REMOVALS (ROADWAY)		LUMP	420553.00000	420553.00				
0030 2031000 CLASS A EXCAVATION	1594262.000	CUYD	2.90000	4623359.80				
0040 2036000 COMPACTING EMBANKMENT	1057342.000	CUYD	0.37000	391216.54				
0050 2037075 COMPACTING IN CUT	961.000	STA	409.00000	393049.00				
0060 2063000 CLASS 3 EXCAVATION	6124.000	CUYD	13.50000	82674.00				
0070 2063300 CLASS 4 EXCAVATION	3585.000	CUYD	21.00000	75285.00				
0080 2065500 TEMPORARY SHORING		LUMP	31200.00000	31200.00				
0090 2069901 MISC. COFFERDAM		LUMP	79500.00000	79500.00				
0100 2079909 MISC. TEMPORARY SHOULDER	44.000	STA	606.00000	26664.00				
0110 2081000 INTERCEPTION DITCH	58.000	100F	170.00000	9860.00				
0120 2142000 FURNISHING ROCK FILL	212.000	CUYD	32.25000	6837.00				
0130 2143000 PLACING ROCK FILL	212.000	CUYD	28.00000	5936.00				
0140 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	23267.000	SQYD	5.00000	116335.00				
0150 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	600531.000	SQYD	8.50000	5104513.50				
0160 3105002 GRAVEL (A) OR CRUSHED STONE (B)	2931.000	TONS	20.75000	60818.25				
0170 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	0.400	TONS	1000.00000	400.00				
0180 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	0.200	TONS	1000.00000	200.00				
0190 4019905 MISC. 8 IN OPTIONAL PAVEMENT, BYPASS	3220.900	SQYD	28.50000	91795.65				

TABULATION OF BIDS

CALL ORDER : 201 CONTRACT ID : 071026-201 COUNTIES : SHELBY MARION
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0011035 Millstone Bangert, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0200 4019905 MISC. OPT PVMT, ENTRANCE APPROACHES	3204.300	SQYD	22.45000	71936.54				
0210 4019905 MISC. OPT PVMT, OLD 36, RTE V, N, S. SHELBY DR	19533.100	SQYD	18.00000	351595.80				
0220 4019905 MISC. OPTIONAL PAVEMENT, BUS 36 MACON	923.600	SQYD	38.00000	35096.80				
0230 4019905 MISC. OPTIONAL PAVEMENT, RTE 151	4746.200	SQYD	38.00000	180355.60				
0240 5041000 CONCRETE APPROACH PAVEMENT	574.800	SQYD	82.00000	47133.60				
0250 6011000A TYPE 2 FIELD LABORATORIES		LUMP	10000.00000	10000.00				
0260 6044011 PIPE COLLAR, TYPE A	5.000	EA	1935.75000	9678.75				
0270 6044013 PIPE COLLAR, TYPE C	15.000	EA	2469.75000	37046.25				
0280 6049903 MISC. TURBIDITY (SILT) CURTAIN	193.000	LF	58.99000	11385.07				
0290 6060110 BULLNOSE GUARDRAIL SYSTEM	2.000	EA	6078.88000	12157.76				
0300 6061010 GUARDRAIL TYPE A	4413.000	LF	15.25000	67298.25				
0310 6061040 GUARDRAIL TYPE D	175.000	LF	15.55000	2721.25				
0320 6061054 GUARDRAIL TYPE E, 6 FT POST, 6 FT.-3 IN SPACING	175.000	LF	19.79000	3463.25				
0330 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	16.000	EA	290.68000	4650.88				
0340 6062400 BRIDGE ANCHOR SECTION (THRIE BEAM)	16.000	EA	1715.18000	27442.88				
0350 6063015 TYPE A CRASHWORTHY END TERMINAL	17.000	EA	1799.05000	30583.85				
0360 6066610 END ANCHOR	1.000	EA	694.10000	694.10				
0370 6092011 INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A	346.000	LF	17.91000	6196.86				
0380 6096010A FURNISHING TYPE 1 ROCK DITCH LINER	983.000	CUYD	32.25000	31701.75				

TABULATION OF BIDS

CALL ORDER : 201 CONTRACT ID : 071026-201 COUNTIES : SHELBY MARION
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) 0011035 Millstone Bangert, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0390 6096020 FURNISHING TYPE 2 ROCK DITCH LINER	3698.000 CUYD	32.25000	119260.50				
0400 6096030A FURNISHING TYPE 3 ROCK DITCH LINER	183.000 CUYD	32.25000	5901.75				
0410 6096041 PLACING TYPE 1 ROCK DITCH LINER	983.000 CUYD	12.00000	11796.00				
0420 6096042 PLACING TYPE 2 ROCK DITCH LINER	3698.000 CUYD	12.00000	44376.00				
0430 6096043 PLACING TYPE 3 ROCK DITCH LINER	183.000 CUYD	12.00000	2196.00				
0440 6096050 BEDDING MATERIAL FOR ROCK DITCH LINER	61.000 CUYD	61.00000	3721.00				
0450 6097000 ROCK LINING	2825.000 CUYD	41.50000	117237.50				
0460 6099902 MISC. MODIFIED TYPE A GUTTER	12.000 EA	329.01000	3948.12				
0470 6099907 MISC. TYPE A REVETMENT	205.000 CUYD	61.00000	12505.00				
0480 6113010 FURNISHING TYPE 1 ROCK BLANKET	261.000 CUYD	32.10000	8378.10				
0490 6113020 FURNISHING TYPE 2 ROCK BLANKET	3886.000 CUYD	32.10000	124740.60				
0500 6113030 PLACING TYPE 1 ROCK BLANKET	261.000 CUYD	16.50000	4306.50				
0510 6113040 PLACING TYPE 2 ROCK BLANKET	3886.000 CUYD	16.50000	64119.00				
0520 6119905 MISC. OPTIONAL SPILL FILL SLOPE PROTECTION	480.000 SQYD	35.75000	17160.00				
0530 6131012 SUBGRADE COMPACTION (6 IN. DEPTH) (PAVEMENT REPAIR)	13.000 SQYD	121.25000	1576.25				
0540 6141021 GRATE AND BEARING PLATE (3 FT. X 2 FT. OR 914 MM X 610 MM)	6.000 EA	428.98000	2573.88				
0550 6141022 GRATE AND BEARING PLATE (3 FT. X 3 FT. OR 914 MM X 914 MM)	1.000 EA	578.50000	578.50				
0560 6141023 GRATE AND BEARING PLATE (5 FT. X 2 FT. OR 1524 MM X 610 MM)	46.000 EA	578.50000	26611.00				

TABULATION OF BIDS

CALL ORDER : 201 CONTRACT ID : 071026-201 COUNTIES : SHELBY MARION
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) 0011035 Millstone Bangert, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0570 6141024 GRATE AND BEARING PLATE (5 FT. X 3 FT. OR 1524 MM X 914 MM)	1.000 EA	514.93000	514.93				
0580 6141025 GRATE AND BEARING PLATE (3 FT. - 1 IN. X 2 FT. - 1 IN. OR 940 MM X 635 MM)	12.000 EA	445.00000	5340.00				
0590 6141026 GRATE AND BEARING PLATE (3 FT. - 1 IN. X 3 FT. - 1 IN. OR 940 MM X 940 MM)	1.000 EA	623.00000	623.00				
0600 6141027 GRATE AND BEARING PLATE (5 FT. - 1 IN. X 2 FT. - 1 IN. OR 1549 MM X 635 MM)	6.000 EA	514.93000	3089.58				
0610 6141028 GRATE AND BEARING PLATE (5 FT. - 1 IN. X 3 FT. - 1 IN. OR 1549 MM X 940 MM)	1.000 EA	912.25000	912.25				
0620 6143012 MANHOLE FRAME AND COVER, TYPE 2	18.000 EA	284.80000	5126.40				
0630 6161005 CONSTRUCTION SIGNS	4282.000 SQFT	7.00000	29974.00				
0640 6161025 CHANNELIZER (TRIM LINE)	450.000 EA	40.00000	18000.00				
0650 6161030 TYPE III MOVEABLE BARRICADE	204.000 EA	545.50000	111282.00				
0660 6161034 DIRECTIONAL INDICATOR BARRICADE WITH LIGHT	30.000 EA	145.00000	4350.00				
0670 6161120 INSTALLING "DRIVE SMART" SIGN	4.000 EA	200.00000	800.00				
0680 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000 EA	225.00000	450.00				
0690 6181000 MOBILIZATION	LUMP	4185260.00000	4185260.00				
0700 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	310.000 LF	19.00000	5890.00				
0710 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	82.000 EA	260.00000	21320.00				
0720 6205134 TYPE 2 PREFORMED MARKING TAPE (GROOVED) RAILROAD CROSSING MARKER	2.000 EA	500.00000	1000.00				

TABULATION OF BIDS

CALL ORDER : 201 CONTRACT ID : 071026-201 COUNTIES : SHELBY MARION
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0011035 Millstone Bangert, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0730 6205301B PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	13340.000	LF	1.00000	13340.00				
0740 6205303B PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	667.000	LF	1.00000	667.00				
0750 6205309 PREFORMED REMOVABLE MARKING TAPE, 24 IN , WHITE	11.000	LF	6.00000	66.00				
0760 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	9188.000	LF	0.10000	918.80				
0770 6205902 6 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	131473.000	LF	0.13000	17091.49				
0780 6205903 6 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	93135.000	LF	0.13000	12107.55				
0790 6206171A ACRYLIC COPOLYMER FAST DRY PAVEMENT MARKING PAINT, LEFT / RIGHT ARROW	16.000	EA	50.00000	800.00				
0800 6207000A PAVEMENT MARKING REMOVAL (PAINT)	52199.000	LF	0.25000	13049.75				
0810 6207005A PAVEMENT MARKING REMOVAL (TAPE)	12807.000	LF	0.20000	2561.40				
0820 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	2936.000	EA	5.00000	14680.00				
0830 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	2936.000	EA	5.00000	14680.00				
0840 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	14182.000	SQYD	1.86000	26378.52				
0850 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	370000.00000	370000.00				
0860 7032001 CLASS B CONCRETE (CULVERTS)	98.000	CUYD	1134.75000	111205.50				
0870 7034041 CLASS B-1 CONCRETE (CULVERTS)	1624.200	CUYD	391.58000	636004.24				
0880 7061030 REINFORCING STEEL (CULVERTS)	212600.000	LB	0.98000	208348.00				
0890 7250415 15 IN. PIPE GROUP C	1768.000	LF	27.15000	48001.20				

TABULATION OF BIDS

CALL ORDER : 201 CONTRACT ID : 071026-201 COUNTIES : SHELBY MARION
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) 0011035 Millstone Bangert, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0900 7250418 18 IN. PIPE GROUP C	1713.000 LF	29.15000	49933.95				
0910 7250424 24 IN. PIPE GROUP C	934.000 LF	34.49000	32213.66				
0920 7250430 30 IN. PIPE GROUP C	529.000 LF	40.27000	21302.83				
0930 7250436 36 IN. PIPE GROUP C	278.000 LF	44.72000	12432.16				
0940 7250442 42 IN. PIPE GROUP C	468.000 LF	49.84000	23325.12				
0950 7250448 48 IN. PIPE GROUP C	124.000 LF	53.40000	6621.60				
0960 7250454 54 IN. PIPE GROUP C	99.000 LF	66.75000	6608.25				
0970 7261315 15 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	1167.000 LF	36.27000	42327.09				
0980 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	2584.000 LF	38.27000	98889.68				
0990 7261321 21 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	122.000 LF	41.39000	5049.58				
1000 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	1718.000 LF	48.51000	83340.18				
1010 7261330 30 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	856.000 LF	56.07000	47995.92				
1020 7261336 36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	1216.000 LF	73.43000	89290.88				
1030 7261342 42 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	826.000 LF	95.23000	78659.98				
1040 7261348 48 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	651.000 LF	105.02000	68368.02				
1050 7265024 JACKED 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERTS (GASKET TYPE)	65.000 LF	563.17000	36606.05				

TABULATION OF BIDS

CALL ORDER : 201 CONTRACT ID : 071026-201 COUNTIES : SHELBY MARION
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) 0011035 Millstone Bangert, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1060 7310048 PRECAST CONCRETE MANHOLE - 48 IN.	29.000 FT	405.95000	11772.55				
1070 7310060 PRECAST CONCRETE MANHOLE - 60 IN.	31.000 FT	165.11000	5118.41				
1080 7310072 PRECAST CONCRETE MANHOLE - 72 IN.	64.000 FT	590.74000	37807.36				
1090 7311032 PRECAST CONCRETE DROP INLET 3 FT X 2 FT	112.000 FT	442.55000	49565.60				
1100 7311033 PRECAST CONCRETE DROP INLET 3 FT X 3 FT	5.000 FT	556.03000	2780.15				
1110 7311052 PRECAST CONCRETE DROP INLET 5 FT X 2 FT	75.000 FT	295.79000	22184.25				
1120 7311053 PRECAST CONCRETE DROP INLET 5 FT X 3 FT	5.000 FT	345.54000	1727.70				
1130 7320615 15 IN. (375 MM) PRECAST CONCRETE FLARED END SECTION	3.000 EA	525.10000	1575.30				
1140 7320618 18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	14.000 EA	302.60000	4236.40				
1150 7320621 21 IN. (525 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	618.55000	1237.10				
1160 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	11.000 EA	640.80000	7048.80				
1170 7320630 30 IN. (750 MM) PRECAST CONCRETE FLARED END SECTION	6.000 EA	783.20000	4699.20				
1180 7320636 36 IN. (900 MM) PRECAST CONCRETE FLARED END SECTION	11.000 EA	1121.40000	12335.40				
1190 7320642 42 IN. (1050 MM) PRECAST CONCRETE FLARED END SECTION	5.000 EA	1223.75000	6118.75				
1200 7320648 48 IN. (1200 MM) PRECAST CONCRETE FLARED END SECTION	5.000 EA	1441.80000	7209.00				
1210 7320815A 15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	42.000 EA	298.15000	12522.30				

TABULATION OF BIDS

CALL ORDER : 201 CONTRACT ID : 071026-201 COUNTIES : SHELBY MARION
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) 0011035 Millstone Bangert, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1220 7320818A	40.000 EA	338.20000	13528.00				
18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION							
1230 7320824A	26.000 EA	364.90000	9487.40				
24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION							
1240 7320830A	14.000 EA	436.10000	6105.40				
30 IN. (750 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION							
1250 7320836A	6.000 EA	534.00000	3204.00				
36 IN. (900 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION							
1260 7320842A	8.000 EA	712.00000	5696.00				
42 IN. (1050 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION							
1270 7320848A	2.000 EA	792.10000	1584.20				
48 IN. (1200 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION							
1280 7320854A	2.000 EA	979.00000	1958.00				
54 IN. (1350 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION							
1290 7321013A	16.000 EA	244.11000	3905.76				
15 IN. (375 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION							
1300 7321014A	19.000 EA	244.11000	4638.09				
18 IN. (450 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION							
1310 7321016A	5.000 EA	645.25000	3226.25				
24 IN. (600 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION							
1320 7321017A	5.000 EA	645.25000	3226.25				
30 IN. (750 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION							
1330 7321018A	6.000 EA	1785.50000	10713.00				
36 IN. (900 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION							
1340 7321019A	4.000 EA	3560.00000	14240.00				
42 IN. (1050 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION							
1350 7321020A	1.000 EA	2625.50000	2625.50				
48 IN. (1200 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION							

TABULATION OF BIDS

CALL ORDER : 201 CONTRACT ID : 071026-201 COUNTIES : SHELBY MARION
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0011035 Millstone Bangert, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1360 7322015A BEVELED PIPE END TREATMENT FOR 15 IN. (375 MM) OR ALLOWED SUBSTITUTE PIPE	8.000	EA	427.20000	3417.60				
1370 7322018A BEVELED PIPE END TREATMENT FOR 18 IN. (450 MM) OR ALLOWED SUBSTITUTE PIPE	2.000	EA	427.20000	854.40				
1380 8051000A SEEDING - COOL SEASON MIXTURES	388.000	ACRE	1000.00000	388000.00				
1390 8061016 SEDIMENT REMOVAL	1541.000	CUYD	12.70000	19570.70				
1400 8061017 TEMPORARY SEEDING AND MULCHING	77.600	ACRE	300.00000	23280.00				
1410 8061019 SILT FENCE	16632.000	LF	1.75000	29106.00				
1420 8061022 TYPE II DITCH CHECK	1197.000	EA	190.00000	227430.00				
1430 8061050 TYPE C BERM	3855.000	LF	12.00000	46260.00				
1440 8064107 TYPE G EROSION CONTROL BLANKET	6500.000	SQYD	2.50000	16250.00				
1450 8089902 MISC. THUJA GREEN GIANT TREE	76.000	EA	60.00000	4560.00				
SECTION TOTALS			$	20,807,507.06	$		$	
SECTION 0002 ALT PVMT A ITEMS - J2P0482								
1460 5021309 CONCRETE PAVEMENT (9 IN. NON-REINFORCED 15 FT. JOINTS)	384643.500	SQYD	33.00000	12693235.50				
1470 5021307 CONCRETE PAVEMENT (7 IN. NON-REINFORCED 15 FT. JOINTS)	30108.600	SQYD	31.00000	933366.60				
1480 5021308 CONCRETE PAVEMENT (8 IN. NON-REINFORCED 15 FT. JOINTS)	13254.400	SQYD	32.00000	424140.80				
1490 5021340 TYPE A2 SHOULDER	172673.600	SQYD	17.25000	2978619.60				
1500 6206503 POLYUREA PAVEMENT MARKING, 6 IN., WHITE	149845.000	LF	0.60000	89907.00				
1510 6206504 POLYUREA PAVEMENT MARKING, 6 IN., YELLO	147526.000	LF	0.60000	88515.60				

TABULATION OF BIDS

CALL ORDER : 201 CONTRACT ID : 071026-201 COUNTIES : SHELBY MARION
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) 0011035 Millstone Bangert, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1520 6206509	2003.000 LF	1.00000	2003.00				
POLYUREA PAVEMENT MARKING, 8 IN., WHITE							
1530 6206511	3392.000 LF	1.20000	4070.40				
POLYUREA PAVEMENT MARKING, 12 IN., WHIT							
1540 6262000A	2206.500 STA	26.20000	57810.30				
PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP							
SECTION TOTALS		$	17,271,668.80	$		$	
SECTION 0003 ALT PVMT B ITEMS - J2P0482							
1550 4010150	172673.600 SQYD						
TYPE A2 SHOULDER							
1560 4030401	23823.300 SQYD						
8 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C							
1570 4030404	2736.500 SQYD						
11 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C							
1580 4030410	384643.500 SQYD						
13 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C							
1590 4039905	6285.300 SQYD						
MISC. 7 INCHES, ASPHALTIC CONCRETE PAVEMENT							
1600 4039905	10517.900 SQYD						
MISC. 9 1/2 INCHES, ASPHALTIC CONCRETE PVMT							
1610 6206308A	149842.000 LF						
EPOXY PAVEMENT MARKING, 6 IN., WHITE							
1620 6206309A	147526.000 LF						
EPOXY PAVEMENT MARKING, 6 IN., YELLOW							
1630 6206312	2003.000 LF						
EPOXY PAVEMENT MARKING, 8 IN., WHITE							
1640 6206314A	3392.000 LF						
EPOXY PAVEMENT MARKING, 12 IN., WHITE							
1650 6261000A	2206.500 STA						
BITUMINOUS SHOULDER RUMBLE STRIP							
SECTION TOTALS		$		$		$	
SECTION 0004 HIGHWAY LIGHTING ITEMS - J2P0482							

TABULATION OF BIDS

CALL ORDER : 201 CONTRACT ID : 071026-201 COUNTIES : SHELBY MARION
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) 0011035 Millstone Bangert, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1660 9011062 LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 2	5.000 EA	2302.20000	11511.00				
1670 9011064 LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 3	2.000 EA	1825.20000	3650.40				
1680 9011106 BRACKET ARM, 6 FT. OR 1.8 M	1.000 EA	297.00000	297.00				
1690 9011115 BRACKET ARM, 15 FT. OR 4.6 M	6.000 EA	517.50000	3105.00				
1700 9011310 LUMINAIRE, 250 WATT HIGH PRESSURE SODIU	7.000 EA	270.00000	1890.00				
1710 9013003 CONDUIT, 3 IN. RIGID, IN TRENCH	63.000 LF	10.00000	630.00				
1720 9013004 CONDUIT, 4 IN. RIGID, IN TRENCH	42.000 LF	12.00000	504.00				
1730 9014003 CONDUIT, 3 IN. RIGID, PUSHED	117.000 LF	21.00000	2457.00				
1740 9014004 CONDUIT, 4 IN. RIGID, PUSHED	35.000 LF	22.00000	770.00				
1750 9015010 TRENCHING TYPE I	6584.000 LF	3.85000	25348.40				
1760 9016110 PULL BOX, PREFORMED CLASS 1	16.000 EA	1100.00000	17600.00				
1770 9017002 CABLE, 2 AWG 1 CONDUCTOR	210.000 LF	1.90000	399.00				
1780 9017110 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	810.000 LF	1.50000	1215.00				
1790 9017407 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	7530.000 LF	3.65000	27484.50				
1800 9018245 POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	7.000 EA	1200.00000	8400.00				
1810 9019902 MISC. PAD MOUNTED CONTROL STATION	1.000 EA	4860.00000	4860.00				
SECTION TOTALS		$	110,121.30	$		$	
SECTION 0005 HIGHWAY SIGNING ITEMS - J2P0482							

TABULATION OF BIDS

CALL ORDER : 201 CONTRACT ID : 071026-201 COUNTIES : SHELBY MARION
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0011035 Millstone Bangert, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1820 9031010 CONCRETE FOOTINGS, EMBEDDED	10.000	CUYD	2893.00000	28930.00				
1830 9031210 STRUCTURAL STEEL POSTS	15720.000	LB	1.57000	24680.40				
1840 9031240 BREAKAWAY ASSEMBLY	50.000	EA	48.50000	2425.00				
1850 9031252 7 FT. CHANNEL POST DELINEATOR, DOUBLE STACKED WHITE	44.000	EA	30.30000	1333.20				
1860 9031256 7 FT. CHANNEL POST DELINEATOR, WHITE	488.000	EA	23.80000	11614.40				
1870 9031257 7 FT. CHANNEL POST DELINEATOR, AMBER	12.000	EA	23.80000	285.60				
1880 9031258 7 FT. CHANNEL POST DELINEATOR, WHITE/RE	42.000	EA	30.30000	1272.60				
1890 9031259 7 FT. CHANNEL POST DELINEATOR, AMBER/RE	12.000	EA	30.30000	363.60				
1900 9031270A PERFORATED SQUARE STEEL TUBE POST, 2 IN , 12 GA.	460.000	LF	4.16000	1913.60				
1910 9031271 PERFORATED SQUARE STEEL TUBE POST ANCHO	100.000	LF	10.64000	1064.00				
1920 9035004 TYPE SHR2L-1 SIGN	4998.000	SQFT	14.45000	72221.10				
1930 9035009 36 IN. OR 900 MM STOP SIGN	45.000	EA	126.90000	5710.50				
1940 9035011 SIGN, TYPE STR2L-3	2134.000	SQFT	17.23000	36768.82				
1950 9035015 TYPE IV OBJECT MARKER	28.000	EA	16.36000	458.08				
1960 9035064 TYPE STR2L-1 SIGN	57.000	SQFT	125.83000	7172.31				
1970 9035065 TYPE SHR2L-3 SIGN	162.000	SQFT	17.60000	2851.20				
1980 9039902 MISC. INSTALL DIV HWY AHEAD-NEW LANE OPEN SIGN	37.000	EA	253.00000	9361.00				
1990 9039903 MISC. PSST ANCHOR 2 1/2 IN	1220.000	LF	10.56000	12883.20				
2000 9039903 MISC. PSST POST 2 1/2 IN	5640.000	LF	5.70000	32148.00				

TABULATION OF BIDS

CALL ORDER : 201 CONTRACT ID : 071026-201 COUNTIES : SHELBY MARION
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0011035 Millstone Bangert, Inc. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
2010 9039903 MISC. PSST POST SLEEVE 2 1/4 IN	1240.000	LF	2.86000	3546.40				
2020 9039907 MISC. PSST CONCRETE FOOTINGS	80.000	CUYD	549.00000	43920.00				
SECTION TOTALS			$	300,923.01	$		$	
SECTION 0006 BRIDGE NO. A7130 - J2P0482								
2030 5031010 BRIDGE APPROACH SLAB (BRIDGE)	219.000	SQYD	200.00000	43800.00				
2040 7011109 DRILLED SHAFTS (5 FT. 6 IN. DIA.)	268.000	LF	798.00000	213864.00				
2050 7011208 ROCK SOCKETS (5 FT 0 IN. DIA.)	80.000	LF	676.00000	54080.00				
2060 7011300 SUPPLEMENTARY TELEVISION CAMERA INSPECTION	4.000	EA	200.00000	800.00				
2070 7011400 FOUNDATION INSPECTION HOLES	120.000	LF	157.00000	18840.00				
2080 7011500 CONCRETE CORING	88.000	LF	78.00000	6864.00				
2090 7011600 SONIC LOGGING TESTING	4.000	EA	1250.00000	5000.00				
2100 7021012 STRUCTURAL STEEL PILES (12 IN.)	1848.000	LF	42.73000	78965.04				
2110 7026000 PRE-BORE FOR PILING	90.000	LF	40.00000	3600.00				
2120 7027000 PILE POINT REINFORCEMENT	28.000	EA	100.00000	2800.00				
2130 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	134.200	CUYD	445.00000	59719.00				
2140 7034213 SLAB ON CONCRETE I-GIRDER	1514.000	SQYD	204.00000	308856.00				
2150 7034215 SAFETY BARRIER CURB	708.000	LF	58.00000	41064.00				
2160 7051163 PRESTRESSED CONCRETE I-GIRDER, 63 FT SPAN	10.000	EA	8100.00000	81000.00				
2170 7051169 PRESTRESSED CONCRETE I-GIRDER, 69 FT SPAN	15.000	EA	8400.00000	126000.00				

TABULATION OF BIDS

CALL ORDER : 201 CONTRACT ID : 071026-201 COUNTIES : SHELBY MARION
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0011035 Millstone Bangert, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
2180 7061060 REINFORCING STEEL (BRIDGES)	69080.000	LB	0.85000	58718.00				
2190 7061070 MECHANICAL BAR SPLICE	140.000	EA	60.00000	8400.00				
2200 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	20.000	EA	605.00000	12100.00				
2210 7123610 SLAB DRAIN	60.000	EA	242.00000	14520.00				
2220 7159902 MISC. HORIZONTAL DRAIN AT END BENTS	2.000	EA	7000.00000	14000.00				
2230 7161000 PLAIN NEOPRENE BEARING PAD	10.000	EA	75.00000	750.00				
2240 7161002 LAMINATED NEOPRENE BEARING PAD	40.000	EA	100.00000	4000.00				
SECTION TOTALS			$	1,157,740.04	$		$	
SECTION 0007 BRIDGE NO. A7131 - J2P0482								
2250 2063300 CLASS 4 EXCAVATION	2460.000	CUYD	12.00000	29520.00				
2260 7034040 CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	953.900	CUYD	289.00000	275677.10				
2270 7061020 REINFORCING STEEL (CULVERTS-BRIDGE)	144590.000	LB	0.76000	109888.40				
SECTION TOTALS			$	415,085.50	$		$	
SECTION 0008 BRIDGE NO. A7149 - J2P0482								
2280 5031010 BRIDGE APPROACH SLAB (BRIDGE)	218.000	SQYD	200.00000	43600.00				
2290 7021010 STRUCTURAL STEEL PILES (10 IN.)	1008.000	LF	35.33000	35612.64				
2300 7027000 PILE POINT REINFORCEMENT	22.000	EA	100.00000	2200.00				
2310 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	70.600	CUYD	587.00000	41442.20				
2320 7034213 SLAB ON CONCRETE I-GIRDER	480.000	SQYD	223.00000	107040.00				
2330 7034215 SAFETY BARRIER CURB	257.000	LF	70.00000	17990.00				

TABULATION OF BIDS

CALL ORDER : 201 CONTRACT ID : 071026-201 COUNTIES : SHELBY MARION
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0011035 Millstone Bangert, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
2340 7051135 PRESTRESSED CONCRETE I-GIRDER, 35 FT SPAN	15.000	EA	3500.00000	52500.00				
2350 7061060 REINFORCING STEEL (BRIDGES)	5340.000	LB	1.15000	6141.00				
2360 7123610 SLAB DRAIN	18.000	EA	255.00000	4590.00				
2370 7159902 MISC. HORIZONTAL DRAIN AT END BENTS	2.000	EA	7000.00000	14000.00				
2380 7161000 PLAIN NEOPRENE BEARING PAD	10.000	EA	65.00000	650.00				
2390 7161002 LAMINATED NEOPRENE BEARING PAD	20.000	EA	85.00000	1700.00				
SECTION TOTALS			$	327,465.84	$		$	
SECTION 0009 BRIDGE NO. A7156 - J2P0482								
2400 2061000 CLASS 1 EXCAVATION	75.000	CUYD	24.00000	1800.00				
2410 2160500 REMOVAL OF BRIDGES		LUMP	16000.00000	16000.00				
2420 7021012 STRUCTURAL STEEL PILES (12 IN.)	2012.000	LF	42.50000	85510.00				
2430 7026000 PRE-BORE FOR PILING	77.000	LF	93.00000	7161.00				
2440 7027000 PILE POINT REINFORCEMENT	31.000	EA	100.00000	3100.00				
2450 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	83.600	CUYD	556.00000	46481.60				
2460 7034213 SLAB ON CONCRETE I-GIRDER	832.000	SQYD	203.00000	168896.00				
2470 7034215 SAFETY BARRIER CURB	576.000	LF	58.00000	33408.00				
2480 7059902 MISC. PRESTRESSED CONC NU-GIRDER, 124 FT SPAN	3.000	EA	32000.00000	96000.00				
2490 7059902 MISC. PRESTRESSED CONC NU-GIRDER, 135 FT SPAN	3.000	EA	34900.00000	104700.00				
2500 7061060 REINFORCING STEEL (BRIDGES)	8380.000	LB	0.90000	7542.00				

TABULATION OF BIDS

CALL ORDER : 201 CONTRACT ID : 071026-201 COUNTIES : SHELBY MARION
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) 0011035 Millstone Bangert, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
2510 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	8.000 EA	1190.00000	9520.00				
2520 7123610 SLAB DRAIN	2.000 EA	830.00000	1660.00				
2530 7151001 VERTICAL DRAIN AT END BENTS	1.000 EA	1200.00000	1200.00				
2540 7159902 MISC. HORIZONTAL DRAIN AT END BENTS	1.000 EA	7000.00000	7000.00				
2550 7161000 PLAIN NEOPRENE BEARING PAD	6.000 EA	110.00000	660.00				
2560 7161002 LAMINATED NEOPRENE BEARING PAD	6.000 EA	185.00000	1110.00				
SECTION TOTALS		$	591,748.60	$		$	
SECTION 0010 BRIDGE NO. A7414 - J2P0482							
2570 2063300 CLASS 4 EXCAVATION	575.000 CUYD	12.00000	6900.00				
2580 7034040 CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	219.400 CUYD	383.00000	84030.20				
2590 7061020 REINFORCING STEEL (CULVERTS-BRIDGE)	25020.000 LB	0.82000	20516.40				
SECTION TOTALS		$	111,446.60	$		$	
SECTION 0011 BRIDGE NO. A7451 - J2P0482							
2600 2061000 CLASS 1 EXCAVATION	160.000 CUYD	16.00000	2560.00				
2610 5031010 BRIDGE APPROACH SLAB (BRIDGE)	218.000 SQYD	200.00000	43600.00				
2620 7021012 STRUCTURAL STEEL PILES (12 IN.)	3314.000 LF	40.71000	134912.94				
2630 7026000 PRE-BORE FOR PILING	155.000 LF	48.00000	7440.00				
2640 7027000 PILE POINT REINFORCEMENT	34.000 EA	100.00000	3400.00				
2650 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	124.000 CUYD	448.00000	55552.00				
2660 7034213 SLAB ON CONCRETE I-GIRDER	759.000 SQYD	208.00000	157872.00				

TABULATION OF BIDS

CALL ORDER : 201 CONTRACT ID : 071026-201 COUNTIES : SHELBY MARION
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0011035 Millstone Bangert, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
2670 7034215 SAFETY BARRIER CURB	382.000	LF	60.00000	22920.00				
2680 7051148 PRESTRESSED CONCRETE I-GIRDER, 48 FT SPAN	10.000	EA	5400.00000	54000.00				
2690 7051171 PRESTRESSED CONCRETE I-GIRDER, 71 FT SPAN	5.000	EA	8000.00000	40000.00				
2700 7061060 REINFORCING STEEL (BRIDGES)	20700.000	LB	0.90000	18630.00				
2710 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	4.000	EA	670.00000	2680.00				
2720 7123610 SLAB DRAIN	28.000	EA	270.00000	7560.00				
2730 7159902 MISC. HORIZONTAL DRAIN AT END BENTS	2.000	EA	7000.00000	14000.00				
2740 7161000 PLAIN NEOPRENE BEARING PAD	10.000	EA	75.00000	750.00				
2750 7161002 LAMINATED NEOPRENE BEARING PAD	20.000	EA	95.00000	1900.00				
SECTION TOTALS			$	567,776.94	$		$	
SECTION 0012 BRIDGE NO. G07642 - J2P0482								
2760 2063300 CLASS 4 EXCAVATION	755.000	CUYD	10.00000	7550.00				
2770 2163500 PARTIAL REMOVAL OF CULVERT CONCRETE		LUMP	6400.00000	6400.00				
2780 7034040 CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	662.400	CUYD	292.00000	193420.80				
2790 7061020 REINFORCING STEEL (CULVERTS-BRIDGE)	79820.000	LB	0.80000	63856.00				
SECTION TOTALS			$	271,226.80	$		$	
CONTRACT TOTALS			$	41,932,710.49	$	0.00	$	

VENDOR RANKING

CALL ORDER : 301 CONTRACT ID : 071026-301 COUNTIES : MARION
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 03
CONTRACT TIME : 10/01/08 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J3P0790

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010528	Chester Bross Const. Co./C.B. Equipment Inc.	$ 759,617.60	100.0000%
2	0010307	N. B. West Contracting Company	$ 843,000.00	110.9769%
3	0011146	APAC-Missouri, Inc.	$ 846,957.19	111.4978%

TABULATION OF BIDS

CALL ORDER : 301 CONTRACT ID : 071026-301 COUNTIES : MARION
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(2) 0010307 N. B. West Contracting Compa UNIT PRICE	 AMOUNT	(3) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J3P0790								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	9700.00000	9700.00	27500.00000	27500.00	31382.13000	31382.13
0020 2063000 CLASS 3 EXCAVATION	18.000	CUYD	20.50000	369.00	35.00000	630.00	47.19000	849.42
0030 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	241.300	TONS	45.90000	11075.67	69.00000	16649.70	78.32000	18898.62
0040 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	595.100	TONS	46.55000	27701.91	66.50000	39574.15	68.83000	40960.73
0050 4019910 MISC. BITUMINOUS PAVEMENT BP-3 (PG 70-22)	2849.700	TONS	57.35000	163430.30	70.00000	199479.00	71.81000	204636.96
0060 4071005 TACK COAT	5170.000	GAL	1.75000	9047.50	1.95000	10081.50	1.45000	7496.50
0070 4133200 ULTRATHIN BONDED WEARING SURFACE, TYPE	78256.000	SQYD	4.75000	371716.00	4.70000	367803.20	4.77000	373281.12
0080 6049903 MISC. 8 IN. OUTLET PIPE	100.000	LF	59.00000	5900.00	41.50000	4150.00	22.98000	2298.00
0090 6049903 MISC. 8 IN.SLOTTED DRAIN	60.000	LF	159.00000	9540.00	135.00000	8100.00	43.73000	2623.80
0100 6116010A SLOPE PROTECTION	8.000	SQYD	113.00000	904.00	110.00000	880.00	200.20000	1601.60
0110 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000	EA	1050.00000	2100.00	1500.00000	3000.00	500.00000	1000.00
0120 6131010 FURNISHING AND PLACING CONCRETE MATERIAL FOR FULL DEPTH PAVEMENT REPAIR	218.700	SQYD	150.00000	32805.00	150.00000	32805.00	190.73000	41712.65
0130 6131012 SUBGRADE COMPACTION (6 IN. DEPTH) (PAVEMENT REPAIR)	22.000	SQYD	1.00000	22.00	1.00000	22.00	5.25000	115.50
0140 6131013 TYPE 1 OR 5 AGGREGATE FOR BASE (4 IN. THICK) (PAVEMENT REPAIR)	22.000	SQYD	1.00000	22.00	1.00000	22.00	9.07000	199.54
0150 6131014 FULL DEPTH PAVEMENT REPAIR SAW CUT (FOR PERIMETER AND INTERNAL SAW CUTS)	828.000	LF	7.00000	5796.00	7.00000	5796.00	5.51000	4562.28
0160 6131015 DOWEL BAR (DRILLING, FURNISHING AND INSTALLATION) FOR FULL DEPTH PAVEMENT REPAIR	460.000	EA	7.00000	3220.00	7.00000	3220.00	3.72000	1711.20

TABULATION OF BIDS

CALL ORDER : 301 CONTRACT ID : 071026-301 COUNTIES : MARION
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(2) 0010307 N. B. West Contracting Compa UNIT PRICE	 AMOUNT	(3) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT
0170 6161005 CONSTRUCTION SIGNS	409.000	SQFT	5.00000	2045.00	5.50000	2249.50	5.86000	2396.74
0180 6161025 CHANNELIZER (TRIM LINE)	155.000	EA	20.00000	3100.00	18.00000	2790.00	19.19000	2974.45
0190 6161040 FLASHING ARROW PANEL	3.000	EA	410.00000	1230.00	600.00000	1800.00	639.59000	1918.77
0200 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	1.000	EA	1050.00000	1050.00	1500.00000	1500.00	1598.98000	1598.98
0210 6161120 INSTALLING "DRIVE SMART" SIGN	3.000	EA	100.00000	300.00	100.00000	300.00	106.60000	319.80
0220 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	100.00000	200.00	100.00000	200.00	106.60000	213.20
0230 6181000 MOBILIZATION		LUMP	32200.00000	32200.00	45713.26000	45713.26	38393.72000	38393.72
0240 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	48.000	LF	20.90000	1003.20	22.00000	1056.00	23.45000	1125.60
0250 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	12.000	EA	302.50000	3630.00	325.00000	3900.00	346.45000	4157.40
0260 6206308A EPOXY PAVEMENT MARKING, 6 IN., WHITE	27291.000	LF	0.50000	13645.50	0.36000	9824.76	0.38000	10370.58
0270 6206309A EPOXY PAVEMENT MARKING, 6 IN., YELLOW	26013.000	LF	0.50000	13006.50	0.36000	9364.68	0.38000	9884.94
0280 6206314A EPOXY PAVEMENT MARKING, 12 IN., WHITE	2735.000	LF	1.00000	2735.00	0.80000	2188.00	0.85000	2324.75
0290 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	602.000	EA	0.90000	541.80	2.00000	1204.00	1.07000	644.14
0300 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	602.000	EA	0.90000	541.80	2.00000	1204.00	1.07000	644.14
0310 6208070 REMOVAL OF SNOWPLOWABLE RAISED PAVEMENT MARKER	35.000	EA	10.50000	367.50	25.00000	875.00	16.82000	588.70
0320 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	7167.000	SQYD	2.50000	17917.50	2.85000	20425.95	3.17000	22719.39
0330 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	295.800	STA	16.90000	4999.02	38.50000	11388.30	15.64000	4626.31
0340 7032001 CLASS B CONCRETE (CULVERTS)	3.000	CUYD	237.00000	711.00	300.00000	900.00	667.11000	2001.33
SECTION TOTALS			$	752,573.20	$	836,596.00	$	840,232.99
SECTION 0002 HIGHWAY SIGNING ITEMS - J3P0790								

TABULATION OF BIDS

CALL ORDER : 301 CONTRACT ID : 071026-301 COUNTIES : MARION
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(2) 0010307 N. B. West Contracting Compa UNIT PRICE	 AMOUNT	(3) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT
0350 9031252 7 FT. CHANNEL POST DELINEATOR, DOUBLE STACKED WHITE	46.000 EA	41.80000	1922.80	38.00000	1748.00	39.90000	1835.40
0360 9031256 7 FT. CHANNEL POST DELINEATOR, WHITE	69.000 EA	39.60000	2732.40	36.00000	2484.00	37.80000	2608.20
0370 9031257 7 FT. CHANNEL POST DELINEATOR, AMBER	16.000 EA	39.60000	633.60	36.00000	576.00	37.80000	604.80
0380 9031258 7 FT. CHANNEL POST DELINEATOR, WHITE/RE	30.000 EA	41.80000	1254.00	38.00000	1140.00	39.90000	1197.00
0390 9031259 7 FT. CHANNEL POST DELINEATOR, AMBER/RE	12.000 EA	41.80000	501.60	38.00000	456.00	39.90000	478.80
SECTION TOTALS		$	7,044.40	$	6,404.00	$	6,724.20
CONTRACT TOTALS		$	759,617.60	$	843,000.00	$	846,957.19

VENDOR RANKING

CALL ORDER : 302 CONTRACT ID : 071026-302 COUNTIES : WARREN
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 03
CONTRACT TIME : 10/01/08 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J3P0708

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0011270	Pace Construction Company, LLC	$ 525,000.00	100.0000%
2	0010318	G & M Concrete & Asphalt Co., Inc.	$ 533,552.13	101.6290%
3	0011146	APAC-Missouri, Inc.	$ 587,445.60	111.8944%
4	0011105	Gaines Construction, Inc.	$ 624,248.03	118.9044%
5	0011280	All Type Excavating Inc./dba L. Krupp Construction, Inc.	$ 655,642.01	124.8842%
6	0010307	N. B. West Contracting Company	$ 673,999.00	128.3808%

TABULATION OF BIDS

CALL ORDER : 302 CONTRACT ID : 071026-302 COUNTIES : WARREN
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011270 Pace Construction Company, L UNIT PRICE	 AMOUNT	(2) 0010318 G & M Concrete & Asphalt Co. UNIT PRICE	 AMOUNT	(3) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J3P0708								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	2100.00000	2100.00	1100.00000	1100.00	2205.00000	2205.00
0020 2072000 LINEAR GRADING CLASS 2	3.000	STA	1050.00000	3150.00	250.00000	750.00	1559.06000	4677.18
0030 3105002 GRAVEL (A) OR CRUSHED STONE (B)	66.000	TONS	63.00000	4158.00	45.00000	2970.00	71.96000	4749.36
0040 4030101 ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP125C MIX)	9789.500	TONS	45.00000	440527.50	44.95000	440038.03	51.01000	499362.40
0050 4071005 TACK COAT	5120.000	GAL	1.90000	9728.00	0.01000	51.20	0.01000	51.20
0060 6063015 TYPE A CRASHWORTHY END TERMINAL	3.000	EA	2600.00000	7800.00	2600.00000	7800.00	2730.00000	8190.00
0070 6161005 CONSTRUCTION SIGNS	582.000	SQFT	5.00000	2910.00	3.00000	1746.00	5.30000	3084.60
0080 6161096 CHANGEABLE MESSAGE SIGN, COMMISSION FURNISHED / RETAINED	2.000	EA	600.00000	1200.00	1.00000	2.00	1100.00000	2200.00
0090 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	100.00000	200.00	100.00000	200.00	110.00000	220.00
0100 6181000 MOBILIZATION		LUMP	7984.55000	7984.55	34770.00000	34770.00	19000.00000	19000.00
0110 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	12.000	LF	50.00000	600.00	50.00000	600.00	22.39000	268.68
0120 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	1.000	EA	500.00000	500.00	500.00000	500.00	415.74000	415.74
0130 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	80701.000	LF	0.10000	8070.10	0.10000	8070.10	0.13000	10491.13
0140 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	57573.000	LF	0.10000	5757.30	0.10000	5757.30	0.13000	7484.49
0150 6205909 24 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT (HASH BARS)	102.000	LF	2.00000	204.00	2.00000	204.00	4.26000	434.52
0160 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	1027.000	SQYD	8.15000	8370.05	4.50000	4621.50	2.97000	3050.19

TABULATION OF BIDS

CALL ORDER : 302 CONTRACT ID : 071026-302 COUNTIES : WARREN
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011270 Pace Construction Company, L UNIT PRICE	 AMOUNT	(2) 0010318 G & M Concrete & Asphalt Co. UNIT PRICE	 AMOUNT	(3) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT
0170 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	2215.000	SQYD	7.70000	17055.50	11.00000	24365.00	6.41000	14198.15
0180 8051000A SEEDING - COOL SEASON MIXTURES	1.000	ACRE	3500.00000	3500.00	1.00000	1.00	5313.96000	5313.96
0190 8061016 SEDIMENT REMOVAL	3.000	CUYD	20.00000	60.00	1.00000	3.00	150.00000	450.00
0200 8061019 SILT FENCE	300.000	LF	3.75000	1125.00	0.01000	3.00	5.33000	1599.00
SECTION TOTALS			$	525,000.00	$	533,552.13	$	587,445.60
CONTRACT TOTALS			$	525,000.00	$	533,552.13	$	587,445.60

TABULATION OF BIDS

CALL ORDER : 302 CONTRACT ID : 071026-302 COUNTIES : WARREN
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011105 Gaines Construction, Inc. UNIT PRICE	AMOUNT	(5) 0011280 All Type Exc dba L. Krupp Co UNIT PRICE	AMOUNT	(6) 0010307 N. B. West Contracting Compan UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J3P0708								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	2250.00000	2250.00	2204.69000	2204.69	2500.00000	2500.00
0020 2072000 LINEAR GRADING CLASS 2	3.000	STA	2000.00000	6000.00	1634.77000	4904.31	1500.00000	4500.00
0030 3105002 GRAVEL (A) OR CRUSHED STONE (B)	66.000	TONS	195.00000	12870.00	167.74000	11070.84	375.00000	24750.00
0040 4030101 ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP125C MIX)	9789.500	TONS	51.25000	501711.88	54.56000	534115.12	51.50000	504159.25
0050 4071005 TACK COAT	5120.000	GAL	2.70000	13824.00	2.82000	14438.40	1.40000	7168.00
0060 6063015 TYPE A CRASHWORTHY END TERMINAL	3.000	EA	2600.00000	7800.00	2729.61000	8188.83	2600.00000	7800.00
0070 6161005 CONSTRUCTION SIGNS	582.000	SQFT	5.00000	2910.00	6.09000	3544.38	1.00000	582.00
0080 6161096 CHANGEABLE MESSAGE SIGN, COMMISSION FURNISHED / RETAINED	2.000	EA	500.00000	1000.00	609.92000	1219.84	1000.00000	2000.00
0090 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	100.00000	200.00	104.98000	209.96	100.00000	200.00
0100 6181000 MOBILIZATION		LUMP	20000.00000	20000.00	30035.00000	30035.00	36580.35000	36580.35
0110 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	12.000	LF	0.50000	6.00	22.05000	264.60	50.00000	600.00
0120 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	1.000	EA	500.00000	500.00	409.44000	409.44	500.00000	500.00
0130 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	80701.000	LF	0.10000	8070.10	0.13000	10491.13	0.10000	8070.10
0140 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	57573.000	LF	0.10000	5757.30	0.13000	7484.49	0.10000	5757.30
0150 6205909 24 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT (HASH BARS)	102.000	LF	2.00000	204.00	4.20000	428.40	2.00000	204.00
0160 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	1027.000	SQYD	8.00000	8216.00	8.33000	8554.91	5.00000	5135.00

TABULATION OF BIDS

CALL ORDER : 302 CONTRACT ID : 071026-302 COUNTIES : WARREN
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011105 Gaines Construction, Inc. UNIT PRICE	AMOUNT	(5) 0011280 All Type Exc dba L. Krupp Co UNIT PRICE	AMOUNT	(6) 0010307 N. B. West Contracting Compan UNIT PRICE	AMOUNT
0170 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	2215.000	SQYD	12.25000	27133.75	5.75000	12736.25	26.00000	57590.00
0180 8051000A SEEDING - COOL SEASON MIXTURES	1.000	ACRE	4985.00000	4985.00	3674.47000	3674.47	5000.00000	5000.00
0190 8061016 SEDIMENT REMOVAL	3.000	CUYD	20.00000	60.00	161.65000	484.95	1.00000	3.00
0200 8061019 SILT FENCE	300.000	LF	2.50000	750.00	3.94000	1182.00	3.00000	900.00
SECTION TOTALS			$	624,248.03	$	655,642.01	$	673,999.00
CONTRACT TOTALS			$	624,248.03	$	655,642.01	$	673,999.00

VENDOR RANKING

CALL ORDER : 303 CONTRACT ID : 071026-303 COUNTIES : LEWIS
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 03
CONTRACT TIME : 10/01/08 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J3P0711
J3P0711, ROUTE 61, LEWIS COUNTY
***Bid Revision No. 1

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010528	Chester Bross Const. Co./C.B. Equipment Inc.	$ 2,698,185.89	100.0000%
2	0011923	Lake Asphalt Paving & Construction, LLC	$ 3,085,615.47	114.3589%
3	0010235	W. L. Miller Company	$ 3,227,450.94	119.6156%
4	0011146	APAC-Missouri, Inc.	$ 3,296,667.39	122.1809%

TABULATION OF BIDS

CALL ORDER : 303 CONTRACT ID : 071026-303 COUNTIES : LEWIS
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(2) 0011923 Lake Asphalt Paving & Constr UNIT PRICE	 AMOUNT	(3) 0010235 W. L. Miller Company UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J3P0711								
0010 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	7040.000	SQYD	6.25000	44000.00	5.60000	39424.00	6.53000	45971.20
0020 3105002 GRAVEL (A) OR CRUSHED STONE (B)	102.000	TONS	20.00000	2040.00	17.11000	1745.22	59.30000	6048.60
0030 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	20047.800	TONS	36.75000	736756.65	43.95000	881100.81	47.78000	957883.88
0040 4030101 ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP125C MIX)	38512.600	TONS	43.70000	1683000.62	49.50000	1906373.70	49.25000	1896745.55
0050 4071005 TACK COAT	13590.000	GAL	0.75000	10192.50	1.70000	23103.00	1.70000	23103.00
0060 4081010 PRIME-LIQUID ASPHALT RC 70 OR MC 30	7150.000	GAL	1.05000	7507.50	2.80000	20020.00	2.40000	17160.00
0070 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000	EA	1000.00000	2000.00	2000.00000	4000.00	5040.00000	10080.00
0080 6161005 CONSTRUCTION SIGNS	502.000	SQFT	3.15000	1581.30	3.00000	1506.00	5.70000	2861.40
0090 6161025 CHANNELIZER (TRIM LINE)	313.000	EA	15.75000	4929.75	15.00000	4695.00	19.40000	6072.20
0100 6161040 FLASHING ARROW PANEL	2.000	EA	525.00000	1050.00	500.00000	1000.00	505.00000	1010.00
0110 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	105.00000	210.00	100.00000	200.00	150.00000	300.00
0120 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	105.00000	210.00	100.00000	200.00	150.00000	300.00
0130 6181000 MOBILIZATION		LUMP	97300.00000	97300.00	75000.00000	75000.00	86000.00000	86000.00
0140 6191000 PAVEMENT EDGE TREATMENT	135077.000	LF	0.01000	1350.77	0.01000	1350.77	0.20000	27015.40
0150 6206308A EPOXY PAVEMENT MARKING, 6 IN., WHITE	69480.000	LF	0.38000	26402.40	0.36000	25012.80	0.38000	26402.40
0160 6206309A EPOXY PAVEMENT MARKING, 6 IN., YELLOW	69137.000	LF	0.38000	26272.06	0.36000	24889.32	0.38000	26272.06
0170 6206314A EPOXY PAVEMENT MARKING, 12 IN., WHITE	2126.000	LF	0.84000	1785.84	0.80000	1700.80	0.85000	1807.10
0180 6207000A PAVEMENT MARKING REMOVAL (PAINT)	1150.000	LF	0.26000	299.00	0.25000	287.50	0.27000	310.50
0190 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	1708.000	EA	0.90000	1537.20	0.85000	1451.80	1.35000	2305.80

TABULATION OF BIDS

CALL ORDER : 303 CONTRACT ID : 071026-303 COUNTIES : LEWIS
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(2) 0011923 Lake Asphalt Paving & Constr UNIT PRICE	 AMOUNT	(3) 0010235 W. L. Miller Company UNIT PRICE	 AMOUNT
0200 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	1708.000	EA	0.90000	1537.20	0.85000	1451.80	1.35000	2305.80
0210 6208070 REMOVAL OF SNOWPLOWABLE RAISED PAVEMENT MARKER	689.000	EA	6.00000	4134.00	8.00000	5512.00	8.60000	5925.40
0220 6221003 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (GREATER THAN 3 IN. THICK)	1543.000	SQYD	1.75000	2700.25	4.25000	6557.75	7.50000	11572.50
0230 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	8494.000	SQYD	3.25000	27605.50	5.25000	44593.50	6.00000	50964.00
0240 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	1312.700	STA	10.50000	13783.35	11.00000	14439.70	14.50000	19034.15
SECTION TOTALS			$	2,698,185.89	$	3,085,615.47	$	3,227,450.94
CONTRACT TOTALS			$	2,698,185.89	$	3,085,615.47	$	3,227,450.94

TABULATION OF BIDS

CALL ORDER : 303 CONTRACT ID : 071026-303 COUNTIES : LEWIS
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J3P0711								
0010 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	7040.000	SQYD	12.98000	91379.20				
0020 3105002 GRAVEL (A) OR CRUSHED STONE (B)	102.000	TONS	59.22000	6040.44				
0030 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	20047.800	TONS	46.56000	933425.57				
0040 4030101 ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP125C MIX)	38512.600	TONS	53.04000	2042708.30				
0050 4071005 TACK COAT	13590.000	GAL	1.37000	18618.30				
0060 4081010 PRIME-LIQUID ASPHALT RC 70 OR MC 30	7150.000	GAL	2.54000	18161.00				
0070 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000	EA	4795.48000	9590.96				
0080 6161005 CONSTRUCTION SIGNS	502.000	SQFT	3.05000	1531.10				
0090 6161025 CHANNELIZER (TRIM LINE)	313.000	EA	15.23000	4766.99				
0100 6161040 FLASHING ARROW PANEL	2.000	EA	507.62000	1015.24				
0110 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	101.53000	203.06				
0120 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	101.53000	203.06				
0130 6181000 MOBILIZATION		LUMP	47328.34000	47328.34				
0140 6191000 PAVEMENT EDGE TREATMENT	135077.000	LF	0.02000	2701.54				
0150 6206308A EPOXY PAVEMENT MARKING, 6 IN., WHITE	69480.000	LF	0.37000	25707.60				
0160 6206309A EPOXY PAVEMENT MARKING, 6 IN., YELLOW	69137.000	LF	0.37000	25580.69				
0170 6206314A EPOXY PAVEMENT MARKING, 12 IN., WHITE	2126.000	LF	0.81000	1722.06				
0180 6207000A PAVEMENT MARKING REMOVAL (PAINT)	1150.000	LF	0.25000	287.50				
0190 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	1708.000	EA	0.86000	1468.88				

TABULATION OF BIDS

CALL ORDER : 303 CONTRACT ID : 071026-303 COUNTIES : LEWIS
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0200 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	1708.000 EA	0.86000	1468.88				
0210 6208070 REMOVAL OF SNOWPLOWABLE RAISED PAVEMENT MARKER	689.000 EA	3.87000	2666.43				
0220 6221003 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (GREATER THAN 3 IN. THICK)	1543.000 SQYD	4.28000	6604.04				
0230 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	8494.000 SQYD	5.39000	45782.66				
0240 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	1312.700 STA	5.87000	7705.55				
SECTION TOTALS		$	3,296,667.39	$		$	
CONTRACT TOTALS		$	3,296,667.39	$	0.00	$	

VENDOR RANKING

CALL ORDER : 401 CONTRACT ID : 071026-401 COUNTIES : LAFAYETTE RAY
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 04 CLAY
CONTRACT TIME : 11/01/08 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J4L0800B
J4L0900C
J4S1984

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010528	Chester Bross Const. Co./C.B. Equipment Inc.	$ 1,412,577.43	100.0000%
2	0011146	APAC-Missouri, Inc.	$ 1,472,973.99	104.2756%
3	0010188	Ideker Inc.	$ 1,508,929.02	106.8210%

TABULATION OF BIDS

CALL ORDER : 401 CONTRACT ID : 071026-401 COUNTIES : LAFAYETTE RAY
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 04 CLAY

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(3) 0010188 Ideker Inc. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J4L0800B								
0010 4020520 BITUMINOUS PAVEMENT MIXTURE PG64-22 (SURFACE LEVELING)	16100.300	TONS	39.10000	629521.73	44.28000	712921.28	42.73000	687965.82
0020 4071005 TACK COAT	9260.000	GAL	0.75000	6945.00	0.01000	92.60	1.32000	12223.20
0030 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000	EA	750.00000	1500.00	750.00000	1500.00	750.00000	1500.00
0040 6161005 CONSTRUCTION SIGNS	1089.000	SQFT	4.00000	4356.00	5.00000	5445.00	8.00000	8712.00
0050 6181000 MOBILIZATION		LUMP	60000.00000	60000.00	29000.00000	29000.00	3635.15000	3635.15
0060 6205105 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 6 IN., WHITE	1122.000	LF	6.24000	7001.28	6.35000	7124.70	6.00000	6732.00
0070 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	68.000	LF	21.35000	1451.80	21.71000	1476.28	20.50000	1394.00
0080 6205134 TYPE 2 PREFORMED MARKING TAPE (GROOVED) RAILROAD CROSSING MARKER	2.000	EA	1300.00000	2600.00	1323.87000	2647.74	1250.00000	2500.00
0090 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	154528.000	LF	0.13000	20088.64	0.13000	20088.64	0.12000	18543.36
0100 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	118272.000	LF	0.13000	15375.36	0.13000	15375.36	0.12000	14192.64
0110 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	7861.000	SQYD	2.57000	20202.77	2.01000	15800.61	3.89000	30579.29
SECTION TOTALS			$	769,042.58	$	811,472.21	$	787,977.46
SECTION 0002 ROADWAY ITEMS - J4L0900C								
0120 4011211 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-2)	8779.700	TONS	40.45000	355138.87	42.40000	372259.28	42.04000	369098.59
0130 4071005 TACK COAT	7050.000	GAL	0.75000	5287.50	0.01000	70.50	1.32000	9306.00
0140 4094020 SEAL COAT, GRADE C	663.000	SQYD	10.00000	6630.00	15.30000	10143.90	13.33000	8837.79

TABULATION OF BIDS

CALL ORDER : 401 CONTRACT ID : 071026-401 COUNTIES : LAFAYETTE RAY
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 04 CLAY

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(3) 0010188 Ideker Inc. UNIT PRICE	 AMOUNT
0150 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	1.000	EA	750.00000	750.00	3000.00000	3000.00	3000.00000	3000.00
0160 6131010 FURNISHING AND PLACING CONCRETE MATERIAL FOR FULL DEPTH PAVEMENT REPAIR	416.000	SQYD	162.50000	67600.00	144.52000	60120.32	258.00000	107328.00
0170 6131012 SUBGRADE COMPACTION (6 IN. DEPTH) (PAVEMENT REPAIR)	42.000	SQYD	1.00000	42.00	10.96000	460.32	1.00000	42.00
0180 6131013 TYPE 1 OR 5 AGGREGATE FOR BASE (4 IN. THICK) (PAVEMENT REPAIR)	42.000	SQYD	1.00000	42.00	1.80000	75.60	1.00000	42.00
0190 6131014 FULL DEPTH PAVEMENT REPAIR SAW CUT (FOR PERIMETER AND INTERNAL SAW CUTS)	1668.000	LF	6.00000	10008.00	6.30000	10508.40	8.10000	13510.80
0200 6131018 TIE BAR (DRILLING, FURNISHING AND INSTALLATION) FOR FULL DEPTH PAVEMENT REPAIR (TYPE L JOINTS)	1080.000	EA	4.00000	4320.00	1.91000	2062.80	7.88000	8510.40
0210 6161005 CONSTRUCTION SIGNS	572.000	SQFT	4.00000	2288.00	5.00000	2860.00	8.00000	4576.00
0220 6161025 CHANNELIZER (TRIM LINE)	68.000	EA	20.00000	1360.00	18.20000	1237.60	30.00000	2040.00
0230 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	100.00000	200.00	110.00000	220.00	150.00000	300.00
0240 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	100.00000	200.00	110.00000	220.00	150.00000	300.00
0250 6181000 MOBILIZATION		LUMP	20000.00000	20000.00	22500.00000	22500.00	11031.15000	11031.15
0260 6206303 TYPE B EPOXY PAVEMENT MARKING 4 IN., YELLOW	83490.000	LF	0.30000	25047.00	0.31000	25881.90	0.29000	24212.10
0270 6206308 TYPE B EPOXY PAVEMENT MARKING, 6 IN., WHITE	98947.000	LF	0.30000	29684.10	0.31000	30673.57	0.29000	28694.63
0280 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	1460.000	EA	1.00000	1460.00	0.80000	1168.00	1.00000	1460.00
0290 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	378.000	SQYD	8.15000	3080.70	14.25000	5386.50	22.47000	8493.66
SECTION TOTALS			$	533,138.17	$	548,848.69	$	600,783.12
SECTION 0003 ROADWAY ITEMS - J4S1984								

TABULATION OF BIDS

CALL ORDER : 401 CONTRACT ID : 071026-401 COUNTIES : LAFAYETTE RAY
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 04 CLAY

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(3) 0010188 Ideker Inc. UNIT PRICE	 AMOUNT
0300 4020520 BITUMINOUS PAVEMENT MIXTURE PG64-22 (SURFACE LEVELING)	1738.300	TONS	45.00000	78223.50	45.16000	78501.63	43.97000	76433.05
0310 4071005 TACK COAT	1480.000	GAL	0.75000	1110.00	0.01000	14.80	1.32000	1953.60
0320 6161005 CONSTRUCTION SIGNS	621.000	SQFT	4.00000	2484.00	5.00000	3105.00	8.00000	4968.00
0330 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	100.00000	200.00	110.00000	220.00	150.00000	300.00
0340 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	100.00000	200.00	110.00000	220.00	150.00000	300.00
0350 6181000 MOBILIZATION		LUMP	14000.00000	14000.00	10900.00000	10900.00	2326.23000	2326.23
0360 6205105 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 6 IN., WHITE	50.000	LF	6.24000	312.00	6.35000	317.50	6.00000	300.00
0370 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	84.000	LF	21.35000	1793.40	21.71000	1823.64	20.50000	1722.00
0380 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	9.000	EA	390.00000	3510.00	397.16000	3574.44	375.00000	3375.00
0390 6205133 TYPE 2 PREFORMED MARKING TAPE (GROOVED) WORD (ONLY)	2.000	EA	520.00000	1040.00	529.55000	1059.10	500.00000	1000.00
0400 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	300.000	LF	0.13000	39.00	0.13000	39.00	0.12000	36.00
0410 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	8006.000	LF	0.13000	1040.78	0.13000	1040.78	0.12000	960.72
0420 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	696.000	SQYD	4.00000	2784.00	9.55000	6646.80	29.49000	20525.04
SECTION TOTALS			$	106,736.68	$	107,462.69	$	114,199.64
SECTION 0004 HIGHWAY SIGNAL ITEMS - J4S1984								
0430 9028500 CABLE, LOOP DETECTOR, IN DUCT	560.000	LF	6.30000	3528.00	9.07000	5079.20	10.47000	5863.20
0440 9028510 CABLE, LOOP DETECTOR, LEAD-IN	80.000	LF	1.65000	132.00	1.39000	111.20	1.32000	105.60
SECTION TOTALS			$	3,660.00	$	5,190.40	$	5,968.80
CONTRACT TOTALS			$	1,412,577.43	$	1,472,973.99	$	1,508,929.02

VENDOR RANKING

CALL ORDER : 402 CONTRACT ID : 071026-402 COUNTIES : LAFAYETTE
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 04
CONTRACT TIME : 11/01/08 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J4L0700B

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010180	Hilty Quarries Inc.	$ 98,801.82	100.0000%
2	0010188	Ideker Inc.	$ 109,742.68	111.0735%
3	0011146	APAC-Missouri, Inc.	$ 112,793.09	114.1609%
4	0011218	Metro Asphalt, Inc.	$ 130,344.30	131.9250%

TABULATION OF BIDS

CALL ORDER : 402 CONTRACT ID : 071026-402 COUNTIES : LAFAYETTE
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010180 Hilty Quarries Inc. UNIT PRICE	 AMOUNT	(2) 0010188 Ideker Inc. UNIT PRICE	 AMOUNT	(3) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J4L0700B								
0010 4020520 BITUMINOUS PAVEMENT MIXTURE PG64-22 (SURFACE LEVELING)	1577.900	TONS	46.70000	73687.93	51.42000	81135.62	55.68000	87857.47
0020 4071005 TACK COAT	1260.000	GAL	1.20000	1512.00	1.50000	1890.00	0.01000	12.60
0030 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000	EA	800.00000	1600.00	1503.90000	3007.80	560.00000	1120.00
0040 6161005 CONSTRUCTION SIGNS	587.000	SQFT	8.50000	4989.50	6.00000	3522.00	5.80000	3404.60
0050 6161040 FLASHING ARROW PANEL	2.000	EA	250.00000	500.00	600.00000	1200.00	700.00000	1400.00
0060 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	125.00000	250.00	200.00000	400.00	170.00000	340.00
0070 6181000 MOBILIZATION		LUMP	4445.00000	4445.00	8836.47000	8836.47	8000.00000	8000.00
0080 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	14970.000	LF	0.21000	3143.70	0.30000	4491.00	0.24000	3592.80
0090 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	11.000	SQYD	84.75000	932.25	96.17000	1057.87	88.06000	968.66
0100 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	288.000	SQYD	26.88000	7741.44	14.59000	4201.92	21.17000	6096.96
SECTION TOTALS			$	98,801.82	$	109,742.68	$	112,793.09
CONTRACT TOTALS			$	98,801.82	$	109,742.68	$	112,793.09

TABULATION OF BIDS

CALL ORDER : 402 CONTRACT ID : 071026-402 COUNTIES : LAFAYETTE
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011218 Metro Asphalt, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J4L0700B								
0010 4020520 BITUMINOUS PAVEMENT MIXTURE PG64-22 (SURFACE LEVELING)	1577.900	TONS	67.00000	105719.30				
0020 4071005 TACK COAT	1260.000	GAL	1.25000	1575.00				
0030 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000	EA	2000.00000	4000.00				
0040 6161005 CONSTRUCTION SIGNS	587.000	SQFT	9.50000	5576.50				
0050 6161040 FLASHING ARROW PANEL	2.000	EA	350.00000	700.00				
0060 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	150.00000	300.00				
0070 6181000 MOBILIZATION		LUMP	5000.00000	5000.00				
0080 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	14970.000	LF	0.25000	3742.50				
0090 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	11.000	SQYD	25.00000	275.00				
0100 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	288.000	SQYD	12.00000	3456.00				
SECTION TOTALS			$	130,344.30	$		$	
CONTRACT TOTALS			$	130,344.30	$	0.00	$	

VENDOR RANKING

CALL ORDER : 403 CONTRACT ID : 071026-403 COUNTIES : PLATTE
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 04
CONTRACT TIME : 11/01/08 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J4S1982

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010528	Chester Bross Const. Co./C.B. Equipment Inc.	$ 151,962.75	100.0000%
2	0011249	Superior Bowen Asphalt Company, L.L.C.	$ 164,317.50	108.1301%
3	0010188	Ideker Inc.	$ 177,694.17	116.9327%
4	0011218	Metro Asphalt, Inc.	$ 197,819.13	130.1761%
5	0010141	APAC-Kansas, Inc., Kansas City Division	$ 199,755.45	131.4503%

TABULATION OF BIDS

CALL ORDER : 403 CONTRACT ID : 071026-403 COUNTIES : PLATTE
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(2) 0011249 Superior Bowen Asphalt Compa UNIT PRICE	 AMOUNT	(3) 0010188 Ideker Inc. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J4S1982								
0010 2129903 MISC. SHOULDER PREP (ASPHALT SHOULDERS)	3274.000	LF	1.00000	3274.00	1.00000	3274.00	3.30000	10804.20
0020 2129903 MISC. SHOULDER PREP (GRAVEL SHOULDERS)	16670.000	LF	0.50000	8335.00	0.50000	8335.00	1.53000	25505.10
0030 3105003 GRAVEL (A) OR CRUSHED STONE (B)	1852.000	SQYD	2.05000	3796.60	8.00000	14816.00	5.86000	10852.72
0040 4011211 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-2)	2175.500	TONS	52.30000	113778.65	50.60000	110080.30	48.51000	105533.51
0050 4071005 TACK COAT	1270.000	GAL	0.75000	952.50	1.60000	2032.00	1.45000	1841.50
0060 6161005 CONSTRUCTION SIGNS	590.000	SQFT	5.00000	2950.00	1.90000	1121.00	1.75000	1032.50
0070 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	100.00000	200.00	232.00000	464.00	225.00000	450.00
0080 6181000 MOBILIZATION		LUMP	13000.00000	13000.00	19061.00000	19061.00	13040.24000	13040.24
0090 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	860.000	SQYD	6.60000	5676.00	5.97000	5134.20	10.04000	8634.40
SECTION TOTALS			$	151,962.75	$	164,317.50	$	177,694.17
CONTRACT TOTALS			$	151,962.75	$	164,317.50	$	177,694.17

TABULATION OF BIDS

CALL ORDER : 403 CONTRACT ID : 071026-403 COUNTIES : PLATTE
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011218 Metro Asphalt, Inc. UNIT PRICE	AMOUNT	(5) 0010141 APAC-Kansas, Inc., Kansas Ci UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J4S1982								
0010 2129903 MISC. SHOULDER PREP (ASPHALT SHOULDERS)	3274.000	LF	2.50000	8185.00	8.25000	27010.50		
0020 2129903 MISC. SHOULDER PREP (GRAVEL SHOULDERS)	16670.000	LF	1.50000	25005.00	0.90000	15003.00		
0030 3105003 GRAVEL (A) OR CRUSHED STONE (B)	1852.000	SQYD	13.60000	25187.20	6.25000	11575.00		
0040 4011211 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-2)	2175.500	TONS	56.35000	122589.43	57.90000	125961.45		
0050 4071005 TACK COAT	1270.000	GAL	1.25000	1587.50	1.55000	1968.50		
0060 6161005 CONSTRUCTION SIGNS	590.000	SQFT	7.50000	4425.00	4.00000	2360.00		
0070 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	125.00000	250.00	100.00000	200.00		
0080 6181000 MOBILIZATION		LUMP	5000.00000	5000.00	5400.00000	5400.00		
0090 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	860.000	SQYD	6.50000	5590.00	11.95000	10277.00		
SECTION TOTALS			$	197,819.13	$	199,755.45	$	
CONTRACT TOTALS			$	197,819.13	$	199,755.45	$	

VENDOR RANKING

CALL ORDER : 501 CONTRACT ID : 071026-501 COUNTIES : MARIES OSAGE
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 05
CONTRACT TIME : 10/01/08 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J5P0935
J5P0935 - ROUTE 63 - MARIES AND OSAGE COUNTY
***Bid Revision No. 1

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0011146	APAC-Missouri, Inc.	$ 3,630,854.74	100.0000%
2	0010207	Koss Construction Company	$ 3,714,914.45	102.3151%
3	0010528	Chester Bross Const. Co./C.B. Equipment Inc.	$ 3,767,846.36	103.7730%
4	0011923	Lake Asphalt Paving & Construction, LLC	$ 3,793,601.69	104.4823%

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 071026-501 COUNTIES : MARIES OSAGE
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(2) 0010207 Koss Construction Company UNIT PRICE	AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J5P0935								
0010 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	6664.700	TONS	42.35000	282250.05	44.10000	293913.27	45.20000	301244.44
0020 4030103 ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125C MIX)	20322.900	TONS	52.07000	1058213.40	53.44000	1086055.78	55.50000	1127920.95
0030 4059905 MISC. COLD-IN-PLACE RECYCLING	278600.000	SQYD	3.67000	1022462.00	4.11000	1145046.00	3.70000	1030820.00
0035 4059912 MISC. LIQUID ASPHALT EMULSION	619110.000	GAL	1.54000	953429.40	1.34000	829607.40	1.55000	959620.50
0040 4071005 TACK COAT	13890.000	GAL	1.37000	19029.30	0.01000	138.90	0.75000	10417.50
0050 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	1.000	EA	500.00000	500.00	1000.00000	1000.00	1000.00000	1000.00
0060 6161005 CONSTRUCTION SIGNS	1377.000	SQFT	4.06000	5590.62	4.00000	5508.00	4.00000	5508.00
0070 6161010 RELOCATED SIGNS	862.000	SQFT	2.03000	1749.86	2.00000	1724.00	2.00000	1724.00
0080 6161040 FLASHING ARROW PANEL	2.000	EA	507.62000	1015.24	500.00000	1000.00	505.00000	1010.00
0090 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	2.000	EA	2030.46000	4060.92	2000.00000	4000.00	2020.00000	4040.00
0100 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	101.53000	203.06	100.00000	200.00	100.00000	200.00
0110 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	101.53000	203.06	100.00000	200.00	100.00000	200.00
0120 6181000 MOBILIZATION		LUMP	165000.00000	165000.00	229200.00000	229200.00	192000.00000	192000.00
0130 6206303A EPOXY PAVEMENT MARKING 4 IN., YELLOW	134385.000	LF	0.32000	43003.20	0.32000	43003.20	0.33000	44347.05
0140 6206308A EPOXY PAVEMENT MARKING, 6 IN., WHITE	156135.000	LF	0.35000	54647.25	0.34000	53085.90	0.38000	59331.30
0150 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	1960.000	EA	0.86000	1685.60	1.48000	2900.80	0.90000	1764.00
0160 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	466.000	SQYD	8.63000	4021.58	15.00000	6990.00	14.50000	6757.00
0170 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	1263.300	STA	7.75000	9790.58	6.00000	7579.80	10.55000	13327.82

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 071026-501 COUNTIES : MARIES OSAGE
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(2) 0010207 Koss Construction Company UNIT PRICE	AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	AMOUNT
0180 6261001 BITUMINOUS CENTERLINE RUMBLE STRIP	626.900 STA	6.38000	3999.62	6.00000	3761.40	10.55000	6613.80
SECTION TOTALS			$ 3,630,854.74		$ 3,714,914.45		$ 3,767,846.36
CONTRACT TOTALS			$ 3,630,854.74		$ 3,714,914.45		$ 3,767,846.36

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 071026-501 COUNTIES : MARIES OSAGE
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011923 Lake Asphalt Paving & Constr UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J5P0935								
0010 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	6664.700	TONS	40.70000	271253.29				
0020 4030103 ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125C MIX)	20322.900	TONS	54.00000	1097436.60				
0030 4059905 MISC. COLD-IN-PLACE RECYCLING	278600.000	SQYD	3.67000	1022462.00				
0035 4059912 MISC. LIQUID ASPHALT EMULSION	619110.000	GAL	1.54000	953429.40				
0040 4071005 TACK COAT	13890.000	GAL	1.78000	24724.20				
0050 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	1.000	EA	2500.00000	2500.00				
0060 6161005 CONSTRUCTION SIGNS	1377.000	SQFT	4.00000	5508.00				
0070 6161010 RELOCATED SIGNS	862.000	SQFT	2.00000	1724.00				
0080 6161040 FLASHING ARROW PANEL	2.000	EA	500.00000	1000.00				
0090 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	2.000	EA	2000.00000	4000.00				
0100 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	100.00000	200.00				
0110 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	100.00000	200.00				
0120 6181000 MOBILIZATION		LUMP	283000.00000	283000.00				
0130 6206303A EPOXY PAVEMENT MARKING 4 IN., YELLOW	134385.000	LF	0.32000	43003.20				
0140 6206308A EPOXY PAVEMENT MARKING, 6 IN., WHITE	156135.000	LF	0.34000	53085.90				
0150 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	1960.000	EA	0.85000	1666.00				
0160 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	466.000	SQYD	15.00000	6990.00				
0170 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	1263.300	STA	11.00000	13896.30				

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 071026-501 COUNTIES : MARIES OSAGE
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0011923 Lake Asphalt Paving & Constr UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0180 6261001 BITUMINOUS CENTERLINE RUMBLE STRIP	626.900 STA	12.00000	7522.80				
SECTION TOTALS		$	3,793,601.69	$		$	
CONTRACT TOTALS		$	3,793,601.69	$	0.00	$	

VENDOR RANKING

CALL ORDER : 601 CONTRACT ID : 071026-601 COUNTIES : ST CHARLES
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 06
CONTRACT TIME : 08/31/08 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J6P1792

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0011146	APAC-Missouri, Inc.	$ 1,059,096.61	100.0000%
2	0011270	Pace Construction Company, LLC	$ 1,351,500.00	127.6088%
3	0010583	Gershenson Construction Co. Inc.	$ 1,473,805.23	139.1568%
4	0010267	St. Louis Bridge Construction Company	$ 1,488,695.95	140.5628%
5	0010208	Kozeny-Wagner, Inc.	$ 1,494,696.04	141.1293%
6	0011035	Millstone Bangert, Inc.	$ 1,710,034.47	161.4616%
7	0010289	Tarlton Corporation	$ 1,770,281.51	167.1501%

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 071026-601 COUNTIES : ST CHARLES
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(2) 0011270 Pace Construction Company, L UNIT PRICE	AMOUNT	(3) 0010583 Gershenson Construction Co. I UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J6S1792								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	27500.00000	27500.00	39118.64000	39118.64	55870.00000	55870.00
0020 2072000 LINEAR GRADING CLASS 2	51.800	STA	60.30000	3123.54	75.00000	3885.00	359.00000	18596.20
0030 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	4160.000	SQYD	4.20000	17472.00	4.00000	16640.00	5.60000	23296.00
0040 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	32.000	TONS	72.30000	2313.60	130.00000	4160.00	99.60000	3187.20
0050 4019905 MISC. OPTIONAL PAVEMENT	4160.000	SQYD	20.30000	84448.00	22.00000	91520.00	28.00000	116480.00
0060 4030109 ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125CLP MIX)	51.200	TONS	120.20000	6154.24	240.00000	12288.00	118.00000	6041.60
0070 4071005 TACK COAT	40.000	GAL	2.00000	80.00	5.80000	232.00	10.00000	400.00
0080 6061010 GUARDRAIL TYPE A	250.000	LF	18.00000	4500.00	18.00000	4500.00	18.00000	4500.00
0090 6062200 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (ROADWAY AND REHABILITATION WORK ONLY)	4.000	EA	1800.00000	7200.00	1800.00000	7200.00	1800.00000	7200.00
0100 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	4.000	EA	300.00000	1200.00	300.00000	1200.00	300.00000	1200.00
0110 6063015 TYPE A CRASHWORTHY END TERMINAL	4.000	EA	2000.00000	8000.00	2000.00000	8000.00	2000.00000	8000.00
0120 6113020 FURNISHING TYPE 2 ROCK BLANKET	1645.000	CUYD	26.30000	43263.50	25.50000	41947.50	28.50000	46882.50
0130 6113040 PLACING TYPE 2 ROCK BLANKET	1645.000	CUYD	7.30000	12008.50	9.50000	15627.50	11.80000	19411.00
0140 6122017 IMPACT ATTENUATOR (17 SAND BARRELS)	2.000	EA	5100.00000	10200.00	5100.00000	10200.00	5100.00000	10200.00
0150 6122020 REPLACEMENT SAND BARREL	17.000	EA	500.00000	8500.00	500.00000	8500.00	500.00000	8500.00
0160 6122030 IMPACT ATTENUATOR (RELOCATION)	5.000	EA	500.00000	2500.00	500.00000	2500.00	500.00000	2500.00
0170 6161005 CONSTRUCTION SIGNS	912.000	SQFT	4.00000	3648.00	4.00000	3648.00	4.00000	3648.00

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 071026-601 COUNTIES : ST CHARLES
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(2) 0011270 Pace Construction Company, L UNIT PRICE	AMOUNT	(3) 0010583 Gershenson Construction Co. I UNIT PRICE	AMOUNT
0180 6161025 CHANNELIZER (TRIM LINE)	98.000	EA	16.00000	1568.00	16.00000	1568.00	16.00000	1568.00
0190 6161034 DIRECTIONAL INDICATOR BARRICADE WITH LIGHT	28.000	EA	25.00000	700.00	25.00000	700.00	25.00000	700.00
0200 6161040 FLASHING ARROW PANEL	2.000	EA	499.00000	998.00	499.00000	998.00	500.00000	1000.00
0210 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	2.000	EA	2999.00000	5998.00	2999.00000	5998.00	3000.00000	6000.00
0220 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	99.00000	198.00	99.00000	198.00	100.00000	200.00
0230 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	99.00000	198.00	99.00000	198.00	100.00000	200.00
0240 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	3421.000	LF	18.00000	61578.00	18.00000	61578.00	18.00000	61578.00
0250 6175010 RELOCATING TEMPORARY CONCRETE TRAFFIC BARRIER	5591.000	LF	6.00000	33546.00	6.00000	33546.00	6.00000	33546.00
0260 6181000 MOBILIZATION		LUMP	70350.00000	70350.00	130000.00000	130000.00	135000.00000	135000.00
0270 6191000 PAVEMENT EDGE TREATMENT	4915.000	LF	0.50000	2457.50	1.10000	5406.50	3.60000	17694.00
0280 6205301B PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	22632.000	LF	0.89000	20142.48	0.89000	20142.48	0.89000	20142.48
0290 6205303B PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	15088.000	LF	0.90000	13579.20	0.90000	13579.20	0.90000	13579.20
0300 6206308A EPOXY PAVEMENT MARKING, 6 IN., WHITE	4715.000	LF	0.45000	2121.75	0.45000	2121.75	0.45000	2121.75
0310 6206309A EPOXY PAVEMENT MARKING, 6 IN., YELLOW	3772.000	LF	0.50000	1886.00	0.50000	1886.00	0.50000	1886.00
0320 6207005A PAVEMENT MARKING REMOVAL (TAPE)	37720.000	LF	0.15000	5658.00	0.15000	5658.00	0.15000	5658.00
0330 6207011 PAVEMENT MARKING REMOVAL (EPOXY)	8487.000	LF	0.35000	2970.45	0.35000	2970.45	0.35000	2970.45
0340 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	331.000	SQYD	8.15000	2697.65	12.00000	3972.00	8.85000	2929.35

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 071026-601 COUNTIES : ST CHARLES
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(2) 0011270 Pace Construction Company, L UNIT PRICE	 AMOUNT	(3) 0010583 Gershenson Construction Co. I UNIT PRICE	 AMOUNT
0350 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	534.000	SQYD	11.00000	5874.00	7.50000	4005.00	9.05000	4832.70
0360 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	2468.000	SQYD	1.30000	3208.40	1.60000	3948.80	1.75000	4319.00
0370 6269909 MISC. OPTIONAL SHOULDER RUMBLE STRIPS	19.900	STA	260.00000	5174.00	405.00000	8059.50	350.00000	6965.00
0380 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	1000.00000	1000.00	2500.00000	2500.00	7500.00000	7500.00
0390 8051000A SEEDING - COOL SEASON MIXTURES	2.000	ACRE	3250.00000	6500.00	2750.00000	5500.00	3000.00000	6000.00
0400 8061016 SEDIMENT REMOVAL	40.000	CUYD	21.50000	860.00	20.00000	800.00	50.00000	2000.00
0410 8061019 SILT FENCE	2650.000	LF	2.40000	6360.00	1.95000	5167.50	2.00000	5300.00
0420 8061022 TYPE II DITCH CHECK	13.000	EA	195.00000	2535.00	220.00000	2860.00	250.00000	3250.00
0430 8061050 TYPE C BERM	600.000	LF	23.00000	13800.00	23.75000	14250.00	5.00000	3000.00
SECTION TOTALS			$	514,069.81	$	608,777.82	$	685,852.43
SECTION 0002 BRIDGE NO. A26981 - J6P1792								
0440 2161501 REMOVAL OF ASPHALT WEARING SURFACE	6288.000	SQFT	1.60000	10060.80	3.15000	19807.20	1.50000	9432.00
0450 2163000 PARTIAL REMOVAL OF EXISTING BRIDGE DECK	763.000	SQFT	34.35000	26209.05	58.00000	44254.00	40.80000	31130.40
0460 2169902 MISC. REMOVAL OF EXSIT. BRGS	5.000	EA	533.00000	2665.00	5000.00000	25000.00	1246.00000	6230.00
0470 5052001 LATEX MODIFIED HIGH EARLY STRENGTH CONCRETE WEARING SURFACE	699.000	SQYD	72.65000	50782.35	127.00000	88773.00	99.90000	69830.10
0480 7034214 CLASS B-2 CONCRETE	17.400	CUYD	1975.00000	34365.00	1825.00000	31755.00	1850.00000	32190.00
0490 7034215 SAFETY BARRIER CURB	356.000	LF	63.50000	22606.00	82.00000	29192.00	82.50000	29370.00
0500 7040101 SUBSTRUCTURE REPAIR (FORMED)	10.000	SQFT	120.00000	1200.00	300.00000	3000.00	200.00000	2000.00
0510 7040102 SUBSTRUCTURE REPAIR (UNFORMED)	15.000	SQFT	180.00000	2700.00	235.00000	3525.00	1019.00000	15285.00

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 071026-601 COUNTIES : ST CHARLES
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(2) 0011270 Pace Construction Company, L UNIT PRICE	AMOUNT	(3) 0010583 Gershenson Construction Co. I UNIT PRICE	AMOUNT
0520 7040105 PARTIAL DEPTH REPAIR	20.000	CUYD	550.00000	11000.00	1500.00000	30000.00	1800.00000	36000.00
0530 7040109 TOTAL SURFACE HYDRO DEMOLITION	699.000	SQYD	39.25000	27435.75	47.75000	33377.25	62.00000	43338.00
0540 7101000 REINFORCING STEEL (EPOXY COATED)	2820.000	LB	1.15000	3243.00	1.75000	4935.00	1.50000	4230.00
0550 7110100 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHANE)		LUMP	1335.00000	1335.00	1335.00000	1335.00	1335.00000	1335.00
0560 7123610 SLAB DRAIN	4.000	EA	235.00000	940.00	374.62000	1498.48	196.00000	784.00
0570 7162000 LAMINATED NEOPRENE BEARING PAD ASSEMBLY	5.000	EA	1190.00000	5950.00	1325.00000	6625.00	1401.00000	7005.00
SECTION TOTALS			$	200,491.95	$	323,076.93	$	288,159.50
SECTION 0003 BRIDGE NO. H01413 - J6P1792								
0580 2061000 CLASS 1 EXCAVATION	130.000	CUYD	93.50000	12155.00	55.00000	7150.00	67.80000	8814.00
0590 2062000 CLASS 2 EXCAVATION	68.000	CUYD	71.00000	4828.00	63.50000	4318.00	86.40000	5875.20
0600 2066002 COFFERDAMS-BENT2		LUMP	5000.00000	5000.00	8400.00000	8400.00	500.00000	500.00
0610 2066003 COFFERDAMS-BENT3		LUMP	5000.00000	5000.00	8400.00000	8400.00	500.00000	500.00
0620 2162000 REMOVAL AND STORAGE OF EXISTING BRIDGE RAILS	257.000	LF	22.65000	5821.05	18.75000	4818.75	5.00000	1285.00
0630 2163000 PARTIAL REMOVAL OF EXISTING BRIDGE DECK	678.000	SQFT	32.50000	22035.00	28.00000	18984.00	41.70000	28272.60
0640 2163502 PARTIAL REMOVAL OF SUBSTRUCTURE CONCRET		LUMP	11000.00000	11000.00	14500.00000	14500.00	16730.00000	16730.00
0650 2165000 REMOVAL OF EXISTING EXPANSION JOINT SEAL OR SEALANT	28.000	LF	59.20000	1657.60	20.50000	574.00	120.00000	3360.00
0660 2169902 MISC. REMOVAL OF EXIST BEARINGS	4.000	EA	553.25000	2213.00	5500.00000	22000.00	1792.00000	7168.00
0670 5031010 BRIDGE APPROACH SLAB (BRIDGE)	76.000	SQYD	241.50000	18354.00	325.00000	24700.00	327.00000	24852.00
0680 7021010 STRUCTURAL STEEL PILES (10 IN.)	67.000	LF	48.60000	3256.20	70.50000	4723.50	248.00000	16616.00

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 071026-601 COUNTIES : ST CHARLES
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(2) 0011270 Pace Construction Company, L UNIT PRICE	 AMOUNT	(3) 0010583 Gershenson Construction Co. I UNIT PRICE	 AMOUNT
0690 7026000 PRE-BORE FOR PILING	30.000	LF	70.50000	2115.00	175.00000	5250.00	320.00000	9600.00
0700 7027000 PILE POINT REINFORCEMENT	4.000	EA	100.00000	400.00	125.00000	500.00	106.00000	424.00
0710 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	50.700	CUYD	643.00000	32600.10	700.00000	35490.00	1209.00000	61296.30
0720 7034212 SLAB ON STEEL	242.000	SQYD	282.00000	68244.00	360.00000	87120.00	592.00000	143264.00
0730 7034215 SAFETY BARRIER CURB	308.000	LF	71.00000	21868.00	82.50000	25410.00	89.00000	27412.00
0740 7040102 SUBSTRUCTURE REPAIR (UNFORMED)	20.000	SQFT	145.00000	2900.00	250.00000	5000.00	200.00000	4000.00
0750 7061060 REINFORCING STEEL (BRIDGES)	6260.000	LB	1.09000	6823.40	1.45000	9077.00	1.50000	9390.00
0760 7110100 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHANE)		LUMP	1335.00000	1335.00	1335.00000	1335.00	1335.00000	1335.00
0770 7121111 FABRICATED STRUCTURAL LOW ALLOY STEEL (I-BEAM) A709, GRADE 50	46050.000	LB	2.03000	93481.50	2.30000	105915.00	2.20000	101310.00
0780 7123610 SLAB DRAIN	4.000	EA	300.00000	1200.00	425.00000	1700.00	194.00000	776.00
0790 7125365A INTERMEDIATE FIELD COAT (SYSTEM G)	1400.000	SQFT	2.25000	3150.00	2.25000	3150.00	2.25000	3150.00
0800 7125370A FINISH FIELD COAT (SYSTEM G)	1400.000	SQFT	2.25000	3150.00	2.25000	3150.00	2.25000	3150.00
0810 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	1000.00000	2000.00	800.00000	1600.00	1392.00000	2784.00
0820 7161003 LAMINATED NEOPRENE BEARING PAD (TAPERED	2.000	EA	200.00000	400.00	380.00000	760.00	273.00000	546.00
0830 7162000 LAMINATED NEOPRENE BEARING PAD ASSEMBLY	10.000	EA	925.00000	9250.00	890.00000	8900.00	1047.00000	10470.00
0840 7173001 SILICONE EXPANSION JOINT SEALANT SYSTEM	14.000	LF	215.00000	3010.00	330.00000	4620.00	353.00000	4942.00
0850 7173002 SILICONE EXPANSION JOINT SEALANT	28.000	LF	46.00000	1288.00	75.00000	2100.00	70.40000	1971.20
SECTION TOTALS			$	344,534.85	$	419,645.25	$	499,793.30
CONTRACT TOTALS			$	1,059,096.61	$	1,351,500.00	$	1,473,805.23

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 071026-601 COUNTIES : ST CHARLES
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010267 St. Louis Bridge Constructio UNIT PRICE	 AMOUNT	(5) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	 AMOUNT	(6) 0011035 Millstone Bangert, Inc. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J6S1792								
0010 2022010 REMOVAL OF IMPROVEMENTS	LUMP		28000.00000	28000.00	57406.90000	57406.90	46500.00000	46500.00
0020 2072000 LINEAR GRADING CLASS 2	51.800	STA	340.00000	17612.00	868.68000	44997.62	551.00000	28541.80
0030 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	4160.000	SQYD	5.30000	22048.00	4.23000	17596.80	5.00000	20800.00
0040 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	32.000	TONS	150.00000	4800.00	137.37000	4395.84	163.00000	5216.00
0050 4019905 MISC. OPTIONAL PAVEMENT	4160.000	SQYD	24.00000	99840.00	23.25000	96720.00	28.00000	116480.00
0060 4030109 ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125CLP MIX)	51.200	TONS	165.00000	8448.00	253.61000	12984.83	300.00000	15360.00
0070 4071005 TACK COAT	40.000	GAL	6.00000	240.00	6.13000	245.20	7.00000	280.00
0080 6061010 GUARDRAIL TYPE A	250.000	LF	18.00000	4500.00	19.02000	4755.00	18.00000	4500.00
0090 6062200 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (ROADWAY AND REHABILITATION WORK ONLY)	4.000	EA	1800.00000	7200.00	1902.10000	7608.40	1800.00000	7200.00
0100 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	4.000	EA	300.00000	1200.00	317.02000	1268.08	300.00000	1200.00
0110 6063015 TYPE A CRASHWORTHY END TERMINAL	4.000	EA	2000.00000	8000.00	2113.44000	8453.76	2000.00000	8000.00
0120 6113020 FURNISHING TYPE 2 ROCK BLANKET	1645.000	CUYD	23.50000	38657.50	25.00000	41125.00	21.00000	34545.00
0130 6113040 PLACING TYPE 2 ROCK BLANKET	1645.000	CUYD	10.00000	16450.00	13.25000	21796.25	15.00000	24675.00
0140 6122017 IMPACT ATTENUATOR (17 SAND BARRELS)	2.000	EA	3000.00000	6000.00	5389.28000	10778.56	6458.00000	12916.00
0150 6122020 REPLACEMENT SAND BARREL	17.000	EA	300.00000	5100.00	528.36000	8982.12	711.00000	12087.00
0160 6122030 IMPACT ATTENUATOR (RELOCATION)	5.000	EA	1000.00000	5000.00	528.36000	2641.80	980.00000	4900.00
0170 6161005 CONSTRUCTION SIGNS	912.000	SQFT	6.00000	5472.00	4.23000	3857.76	7.00000	6384.00

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 071026-601 COUNTIES : ST CHARLES
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010267 St. Louis Bridge Constructio UNIT PRICE	 AMOUNT	(5) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	 AMOUNT	(6) 0011035 Millstone Bangert, Inc. UNIT PRICE	 AMOUNT
0180 6161025 CHANNELIZER (TRIM LINE)	98.000	EA	20.00000	1960.00	16.91000	1657.18	19.50000	1911.00
0190 6161034 DIRECTIONAL INDICATOR BARRICADE WITH LIGHT	28.000	EA	35.00000	980.00	26.42000	739.76	65.00000	1820.00
0200 6161040 FLASHING ARROW PANEL	2.000	EA	300.00000	600.00	796.79000	1593.58	750.00000	1500.00
0210 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	2.000	EA	3000.00000	6000.00	2877.30000	5754.60	3000.00000	6000.00
0220 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	150.00000	300.00	105.67000	211.34	50.00000	100.00
0230 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	150.00000	300.00	105.67000	211.34	50.00000	100.00
0240 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	3421.000	LF	20.00000	68420.00	19.81000	67770.01	21.00000	71841.00
0250 6175010 RELOCATING TEMPORARY CONCRETE TRAFFIC BARRIER	5591.000	LF	6.00000	33546.00	7.81000	43665.71	9.00000	50319.00
0260 6181000 MOBILIZATION		LUMP	109100.00000	109100.00	107543.56000	107543.56	146500.00000	146500.00
0270 6191000 PAVEMENT EDGE TREATMENT	4915.000	LF	3.75000	18431.25	1.91000	9387.65	1.00000	4915.00
0280 6205301B PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	22632.000	LF	0.90000	20368.80	0.94000	21274.08	1.00000	22632.00
0290 6205303B PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	15088.000	LF	0.90000	13579.20	0.96000	14484.48	1.00000	15088.00
0300 6206308A EPOXY PAVEMENT MARKING, 6 IN., WHITE	4715.000	LF	0.45000	2121.75	0.47000	2216.05	1.05000	4950.75
0310 6206309A EPOXY PAVEMENT MARKING, 6 IN., YELLOW	3772.000	LF	0.50000	1886.00	0.53000	1999.16	1.05000	3960.60
0320 6207005A PAVEMENT MARKING REMOVAL (TAPE)	37720.000	LF	0.15000	5658.00	0.16000	6035.20	0.20000	7544.00
0330 6207011 PAVEMENT MARKING REMOVAL (EPOXY)	8487.000	LF	0.35000	2970.45	0.37000	3140.19	0.50000	4243.50
0340 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	331.000	SQYD	12.50000	4137.50	12.68000	4197.08	25.00000	8275.00

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 071026-601 COUNTIES : ST CHARLES
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010267 St. Louis Bridge Constructio UNIT PRICE	 AMOUNT	(5) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	 AMOUNT	(6) 0011035 Millstone Bangert, Inc. UNIT PRICE	 AMOUNT
0350 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	534.000	SQYD	10.00000	5340.00	7.93000	4234.62	25.00000	13350.00
0360 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	2468.000	SQYD	2.75000	6787.00	3.64000	8983.52	1.00000	2468.00
0370 6269909 MISC. OPTIONAL SHOULDER RUMBLE STRIPS	19.900	STA	350.00000	6965.00	427.97000	8516.60	270.00000	5373.00
0380 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	4000.00000	4000.00	16907.52000	16907.52	15388.00000	15388.00
0390 8051000A SEEDING - COOL SEASON MIXTURES	2.000	ACRE	2000.00000	4000.00	2905.98000	5811.96	2750.00000	5500.00
0400 8061016 SEDIMENT REMOVAL	40.000	CUYD	20.00000	800.00	126.80000	5072.00	45.00000	1800.00
0410 8061019 SILT FENCE	2650.000	LF	2.50000	6625.00	2.15000	5697.50	1.95000	5167.50
0420 8061022 TYPE II DITCH CHECK	13.000	EA	175.00000	2275.00	184.93000	2404.09	220.00000	2860.00
0430 8061050 TYPE C BERM	600.000	LF	18.00000	10800.00	8.55000	5130.00	9.00000	5400.00
SECTION TOTALS			$	616,518.45	$	700,252.70	$	758,591.15
SECTION 0002 BRIDGE NO. A26981 - J6P1792								
0440 2161501 REMOVAL OF ASPHALT WEARING SURFACE	6288.000	SQFT	4.00000	25152.00	1.59000	9997.92	3.00000	18864.00
0450 2163000 PARTIAL REMOVAL OF EXISTING BRIDGE DECK	763.000	SQFT	40.00000	30520.00	36.65000	27963.95	48.00000	36624.00
0460 2169902 MISC. REMOVAL OF EXSIT. BRGS	5.000	EA	2500.00000	12500.00	4053.16000	20265.80	4747.00000	23735.00
0470 5052001 LATEX MODIFIED HIGH EARLY STRENGTH CONCRETE WEARING SURFACE	699.000	SQYD	170.00000	118830.00	181.89000	127141.11	156.00000	109044.00
0480 7034214 CLASS B-2 CONCRETE	17.400	CUYD	2300.00000	40020.00	1772.50000	30841.50	2803.00000	48772.20
0490 7034215 SAFETY BARRIER CURB	356.000	LF	90.00000	32040.00	94.15000	33517.40	98.00000	34888.00
0500 7040101 SUBSTRUCTURE REPAIR (FORMED)	10.000	SQFT	150.00000	1500.00	308.72000	3087.20	171.17625	1711.76
0510 7040102 SUBSTRUCTURE REPAIR (UNFORMED)	15.000	SQFT	150.00000	2250.00	205.82000	3087.30	143.32346	2149.85

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 071026-601 COUNTIES : ST CHARLES
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010267 St. Louis Bridge Constructio UNIT PRICE	 AMOUNT	(5) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	 AMOUNT	(6) 0011035 Millstone Bangert, Inc. UNIT PRICE	 AMOUNT
0520 7040105 PARTIAL DEPTH REPAIR	20.000	CUYD	500.00000	10000.00	1462.87000	29257.40	750.00000	15000.00
0530 7040109 TOTAL SURFACE HYDRO DEMOLITION	699.000	SQYD	65.00000	45435.00	50.32000	35173.68	35.00000	24465.00
0540 7101000 REINFORCING STEEL (EPOXY COATED)	2820.000	LB	1.95000	5499.00	2.01000	5668.20	1.05000	2961.00
0550 7110100 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHANE)		LUMP	1335.00000	1335.00	1410.72000	1410.72	1335.00000	1335.00
0560 7123610 SLAB DRAIN	4.000	EA	225.00000	900.00	439.23000	1756.92	408.00000	1632.00
0570 7162000 LAMINATED NEOPRENE BEARING PAD ASSEMBLY	5.000	EA	2000.00000	10000.00	1370.14000	6850.70	1286.00000	6430.00
SECTION TOTALS			$	335,981.00	$	336,019.80	$	327,611.81
SECTION 0003 BRIDGE NO. H01413 - J6P1792								
0580 2061000 CLASS 1 EXCAVATION	130.000	CUYD	75.00000	9750.00	46.84000	6089.20	62.00000	8060.00
0590 2062000 CLASS 2 EXCAVATION	68.000	CUYD	100.00000	6800.00	58.63000	3986.84	329.00000	22372.00
0600 2066002 COFFERDAMS-BENT2		LUMP	30000.00000	30000.00	7030.76000	7030.76	35000.00000	35000.00
0610 2066003 COFFERDAMS-BENT3		LUMP	10000.00000	10000.00	7030.76000	7030.76	35000.00000	35000.00
0620 2162000 REMOVAL AND STORAGE OF EXISTING BRIDGE RAILS	257.000	LF	40.00000	10280.00	8.45000	2171.65	26.00000	6682.00
0630 2163000 PARTIAL REMOVAL OF EXISTING BRIDGE DECK	678.000	SQFT	50.00000	33900.00	31.65000	21458.70	48.00000	32544.00
0640 2163502 PARTIAL REMOVAL OF SUBSTRUCTURE CONCRET		LUMP	9500.00000	9500.00	4855.47000	4855.47	25000.00000	25000.00
0650 2165000 REMOVAL OF EXISTING EXPANSION JOINT SEAL OR SEALANT	28.000	LF	75.00000	2100.00	81.42000	2279.76	133.00000	3724.00
0660 2169902 MISC. REMOVAL OF EXIST BEARINGS	4.000	EA	2000.00000	8000.00	5065.13000	20260.52	4747.00000	18988.00
0670 5031010 BRIDGE APPROACH SLAB (BRIDGE)	76.000	SQYD	290.00000	22040.00	330.68000	25131.68	302.00000	22952.00
0680 7021010 STRUCTURAL STEEL PILES (10 IN.)	67.000	LF	75.00000	5025.00	196.97000	13196.99	81.00000	5427.00

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 071026-601 COUNTIES : ST CHARLES
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010267 St. Louis Bridge Constructio UNIT PRICE	 AMOUNT	(5) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	 AMOUNT	(6) 0011035 Millstone Bangert, Inc. UNIT PRICE	 AMOUNT
0690 7026000 PRE-BORE FOR PILING	30.000	LF	300.00000	9000.00	178.05000	5341.50	171.00000	5130.00
0700 7027000 PILE POINT REINFORCEMENT	4.000	EA	110.00000	440.00	105.67000	422.68	200.00000	800.00
0710 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	50.700	CUYD	1250.00000	63375.00	1013.95000	51407.27	1467.00000	74376.90
0720 7034212 SLAB ON STEEL	242.000	SQYD	475.00000	114950.00	422.53000	102252.26	405.09150	98032.14
0730 7034215 SAFETY BARRIER CURB	308.000	LF	90.00000	27720.00	99.21000	30556.68	98.00000	30184.00
0740 7040102 SUBSTRUCTURE REPAIR (UNFORMED)	20.000	SQFT	150.00000	3000.00	286.21000	5724.20	143.32346	2866.47
0750 7061060 REINFORCING STEEL (BRIDGES)	6260.000	LB	1.90000	11894.00	1.61000	10078.60	2.00000	12520.00
0760 7110100 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHANE)		LUMP	1335.00000	1335.00	1410.72000	1410.72	1335.00000	1335.00
0770 7121111 FABRICATED STRUCTURAL LOW ALLOY STEEL (I-BEAM) A709, GRADE 50	46050.000	LB	2.55000	117427.50	2.39000	110059.50	3.00000	138150.00
0780 7123610 SLAB DRAIN	4.000	EA	225.00000	900.00	439.23000	1756.92	408.00000	1632.00
0790 7125365A INTERMEDIATE FIELD COAT (SYSTEM G)	1400.000	SQFT	2.25000	3150.00	2.38000	3332.00	4.00000	5600.00
0800 7125370A FINISH FIELD COAT (SYSTEM G)	1400.000	SQFT	2.25000	3150.00	2.38000	3332.00	4.00000	5600.00
0810 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	2000.00000	4000.00	2030.74000	4061.48	2432.00000	4864.00
0820 7161003 LAMINATED NEOPRENE BEARING PAD (TAPERED	2.000	EA	1450.00000	2900.00	442.94000	885.88	885.00000	1770.00
0830 7162000 LAMINATED NEOPRENE BEARING PAD ASSEMBLY	10.000	EA	1800.00000	18000.00	882.39000	8823.90	1286.00000	12860.00
0840 7173001 SILICONE EXPANSION JOINT SEALANT SYSTEM	14.000	LF	390.00000	5460.00	178.51000	2499.14	337.00000	4718.00
0850 7173002 SILICONE EXPANSION JOINT SEALANT	28.000	LF	75.00000	2100.00	106.66000	2986.48	273.00000	7644.00
SECTION TOTALS			$	536,196.50	$	458,423.54	$	623,831.51
CONTRACT TOTALS			$	1,488,695.95	$	1,494,696.04	$	1,710,034.47

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 071026-601 COUNTIES : ST CHARLES
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010289 Tarlton Corporation UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J6S1792								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	62000.00000	62000.00				
0020 2072000 LINEAR GRADING CLASS 2	51.800	STA	2025.00000	104895.00				
0030 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	4160.000	SQYD	6.00000	24960.00				
0040 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	32.000	TONS	46.50000	1488.00				
0050 4019905 MISC. OPTIONAL PAVEMENT	4160.000	SQYD	6.00000	24960.00				
0060 4030109 ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125CLP MIX)	51.200	TONS	143.00000	7321.60				
0070 4071005 TACK COAT	40.000	GAL	12.90000	516.00				
0080 6061010 GUARDRAIL TYPE A	250.000	LF	23.22000	5805.00				
0090 6062200 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (ROADWAY AND REHABILITATION WORK ONLY)	4.000	EA	2321.00000	9284.00				
0100 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	4.000	EA	387.00000	1548.00				
0110 6063015 TYPE A CRASHWORTHY END TERMINAL	4.000	EA	2579.00000	10316.00				
0120 6113020 FURNISHING TYPE 2 ROCK BLANKET	1645.000	CUYD	33.50000	55107.50				
0130 6113040 PLACING TYPE 2 ROCK BLANKET	1645.000	CUYD	17.50000	28787.50				
0140 6122017 IMPACT ATTENUATOR (17 SAND BARRELS)	2.000	EA	5160.00000	10320.00				
0150 6122020 REPLACEMENT SAND BARREL	17.000	EA	303.00000	5151.00				
0160 6122030 IMPACT ATTENUATOR (RELOCATION)	5.000	EA	645.00000	3225.00				
0170 6161005 CONSTRUCTION SIGNS	912.000	SQFT	16.75000	15276.00				

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 071026-601 COUNTIES : ST CHARLES
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010289 Tarlton Corporation UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0180 6161025 CHANNELIZER (TRIM LINE)	98.000	EA	16.75000	1641.50				
0190 6161034 DIRECTIONAL INDICATOR BARRICADE WITH LIGHT	28.000	EA	77.00000	2156.00				
0200 6161040 FLASHING ARROW PANEL	2.000	EA	2065.00000	4130.00				
0210 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	2.000	EA	7739.00000	15478.00				
0220 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	193.00000	386.00				
0230 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	193.00000	386.00				
0240 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	3421.000	LF	29.67000	101501.07				
0250 6175010 RELOCATING TEMPORARY CONCRETE TRAFFIC BARRIER	5591.000	LF	12.90000	72123.90				
0260 6181000 MOBILIZATION		LUMP	25000.00000	25000.00				
0270 6191000 PAVEMENT EDGE TREATMENT	4915.000	LF	3.50000	17202.50				
0280 6205301B PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	22632.000	LF	1.30000	29421.60				
0290 6205303B PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	15088.000	LF	1.30000	19614.40				
0300 6206308A EPOXY PAVEMENT MARKING, 6 IN., WHITE	4715.000	LF	1.35000	6365.25				
0310 6206309A EPOXY PAVEMENT MARKING, 6 IN., YELLOW	3772.000	LF	1.35000	5092.20				
0320 6207005A PAVEMENT MARKING REMOVAL (TAPE)	37720.000	LF	0.26000	9807.20				
0330 6207011 PAVEMENT MARKING REMOVAL (EPOXY)	8487.000	LF	0.64000	5431.68				
0340 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	331.000	SQYD	11.61000	3842.91				

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 071026-601 COUNTIES : ST CHARLES
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010289 Tarlton Corporation UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0350 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	534.000	SQYD	18.00000	9612.00				
0360 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	2468.000	SQYD	3.15000	7774.20				
0370 6269909 MISC. OPTIONAL SHOULDER RUMBLE STRIPS	19.900	STA	26.00000	517.40				
0380 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	12900.00000	12900.00				
0390 8051000A SEEDING - COOL SEASON MIXTURES	2.000	ACRE	4200.00000	8400.00				
0400 8061016 SEDIMENT REMOVAL	40.000	CUYD	25.00000	1000.00				
0410 8061019 SILT FENCE	2650.000	LF	3.00000	7950.00				
0420 8061022 TYPE II DITCH CHECK	13.000	EA	252.00000	3276.00				
0430 8061050 TYPE C BERM	600.000	LF	32.00000	19200.00				
SECTION TOTALS			$	761,170.41	$		$	
SECTION 0002 BRIDGE NO. A26981 - J6P1792								
0440 2161501 REMOVAL OF ASPHALT WEARING SURFACE	6288.000	SQFT	2.60000	16348.80				
0450 2163000 PARTIAL REMOVAL OF EXISTING BRIDGE DECK	763.000	SQFT	84.00000	64092.00				
0460 2169902 MISC. REMOVAL OF EXSIT. BRGS	5.000	EA	109.00000	545.00				
0470 5052001 LATEX MODIFIED HIGH EARLY STRENGTH CONCRETE WEARING SURFACE	699.000	SQYD	187.00000	130713.00				
0480 7034214 CLASS B-2 CONCRETE	17.400	CUYD	1600.00000	27840.00				
0490 7034215 SAFETY BARRIER CURB	356.000	LF	77.00000	27412.00				
0500 7040101 SUBSTRUCTURE REPAIR (FORMED)	10.000	SQFT	175.00000	1750.00				
0510 7040102 SUBSTRUCTURE REPAIR (UNFORMED)	15.000	SQFT	183.00000	2745.00				

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 071026-601 COUNTIES : ST CHARLES
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010289 Tarlton Corporation UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0520 7040105 PARTIAL DEPTH REPAIR	20.000	CUYD	1950.00000	39000.00				
0530 7040109 TOTAL SURFACE HYDRO DEMOLITION	699.000	SQYD	55.00000	38445.00				
0540 7101000 REINFORCING STEEL (EPOXY COATED)	2820.000	LB	9.50000	26790.00				
0550 7110100 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHANE)		LUMP	7351.00000	7351.00				
0560 7123610 SLAB DRAIN	4.000	EA	142.00000	568.00				
0570 7162000 LAMINATED NEOPRENE BEARING PAD ASSEMBLY	5.000	EA	980.00000	4900.00				
SECTION TOTALS			$	388,499.80	$		$	
SECTION 0003 BRIDGE NO. H01413 - J6P1792								
0580 2061000 CLASS 1 EXCAVATION	130.000	CUYD	66.00000	8580.00				
0590 2062000 CLASS 2 EXCAVATION	68.000	CUYD	74.00000	5032.00				
0600 2066002 COFFERDAMS-BENT2		LUMP	60000.00000	60000.00				
0610 2066003 COFFERDAMS-BENT3		LUMP	50000.00000	50000.00				
0620 2162000 REMOVAL AND STORAGE OF EXISTING BRIDGE RAILS	257.000	LF	12.00000	3084.00				
0630 2163000 PARTIAL REMOVAL OF EXISTING BRIDGE DECK	678.000	SQFT	85.00000	57630.00				
0640 2163502 PARTIAL REMOVAL OF SUBSTRUCTURE CONCRET		LUMP	41671.00000	41671.00				
0650 2165000 REMOVAL OF EXISTING EXPANSION JOINT SEAL OR SEALANT	28.000	LF	79.00000	2212.00				
0660 2169902 MISC. REMOVAL OF EXIST BEARINGS	4.000	EA	110.00000	440.00				
0670 5031010 BRIDGE APPROACH SLAB (BRIDGE)	76.000	SQYD	232.00000	17632.00				
0680 7021010 STRUCTURAL STEEL PILES (10 IN.)	67.000	LF	49.50000	3316.50				

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 071026-601 COUNTIES : ST CHARLES
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010289 Tarlton Corporation UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0690 7026000 PRE-BORE FOR PILING	30.000	LF	77.00000	2310.00				
0700 7027000 PILE POINT REINFORCEMENT	4.000	EA	142.00000	568.00				
0710 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	50.700	CUYD	1604.00000	81322.80				
0720 7034212 SLAB ON STEEL	242.000	SQYD	260.00000	62920.00				
0730 7034215 SAFETY BARRIER CURB	308.000	LF	77.00000	23716.00				
0740 7040102 SUBSTRUCTURE REPAIR (UNFORMED)	20.000	SQFT	183.00000	3660.00				
0750 7061060 REINFORCING STEEL (BRIDGES)	6260.000	LB	0.75000	4695.00				
0760 7110100 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHANE)		LUMP	7352.00000	7352.00				
0770 7121111 FABRICATED STRUCTURAL LOW ALLOY STEEL (I-BEAM) A709, GRADE 50	46050.000	LB	3.40000	156570.00				
0780 7123610 SLAB DRAIN	4.000	EA	142.00000	568.00				
0790 7125365A INTERMEDIATE FIELD COAT (SYSTEM G)	1400.000	SQFT	3.90000	5460.00				
0800 7125370A FINISH FIELD COAT (SYSTEM G)	1400.000	SQFT	2.50000	3500.00				
0810 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	387.00000	774.00				
0820 7161003 LAMINATED NEOPRENE BEARING PAD (TAPERED	2.000	EA	148.00000	296.00				
0830 7162000 LAMINATED NEOPRENE BEARING PAD ASSEMBLY	10.000	EA	1019.00000	10190.00				
0840 7173001 SILICONE EXPANSION JOINT SEALANT SYSTEM	14.000	LF	368.00000	5152.00				
0850 7173002 SILICONE EXPANSION JOINT SEALANT	28.000	LF	70.00000	1960.00				
SECTION TOTALS			$	620,611.30	$		$	
CONTRACT TOTALS			$	1,770,281.51	$	0.00	$	

VENDOR RANKING

CALL ORDER : 602 CONTRACT ID : 071026-602 COUNTIES : ST LOUIS CITY
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 06
CONTRACT TIME : 12/15/07 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN ROUTE PROJECT(S) : J6M0125

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010267	St. Louis Bridge Construction Company	$ 263,198.00	100.0000%
2	0010208	Kozeny-Wagner, Inc.	$ 289,384.99	109.9495%

TABULATION OF BIDS

CALL ORDER : 602 CONTRACT ID : 071026-602 COUNTIES : ST LOUIS CITY
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010267 St. Louis Bridge Constructio UNIT PRICE	AMOUNT	(2) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J6M0125								
0010 6161005 CONSTRUCTION SIGNS	136.000	SQFT	1.00000	136.00	7.75000	1054.00		
0020 6161020 CHANNELIZER (DRUM-LIKE)	20.000	EA	1.00000	20.00	24.35000	487.00		
0030 6161025 CHANNELIZER (TRIM LINE)	40.000	EA	1.00000	40.00	24.35000	974.00		
0040 6161030 TYPE III MOVEABLE BARRICADE	4.000	EA	1.00000	4.00	160.48000	641.92		
0050 6161033 DIRECTIONAL INDICATOR BARRICADE	14.000	EA	1.00000	14.00	66.40000	929.60		
0060 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	1.000	EA	1.00000	1.00	1383.41000	1383.41		
0070 6162010 WORK ZONE LIGHTING		LUMP	1.00000	1.00	1051.39000	1051.39		
0080 6181000 MOBILIZATION		LUMP	19000.00000	19000.00	44017.47000	44017.47		
SECTION TOTALS			$	19,216.00	$	50,538.79	$	
SECTION 0002 BRIDGE NO. A150110								
0090 2164500 REMOVAL OF EXISTING EXPANSION JOINTS & ADJACENT CONCRETE	20.000	LF	2000.00000	40000.00	336.81000	6736.20		
0100 7034214 CLASS B-2 CONCRETE	2.400	CUYD	15000.00000	36000.00	3134.82000	7523.57		
0110 7039903 MISC. REMOVE AND REPLACE BARRIER CURB	10.000	LF	1500.00000	15000.00	319.82000	3198.20		
0120 7125961 GRAY EPOXY-MASTIC PRIMER		LUMP	1982.00000	1982.00	2193.54000	2193.54		
0130 7129901 MISC. FABRICATED STRUC CARBON STEEL (MISC.)		LUMP	60000.00000	60000.00	75099.72000	75099.72		
0140 7129901 MISC. TEMPORARY FALSEWORK		LUMP	75000.00000	75000.00	106115.51000	106115.51		
0150 7129902 MISC. CLEAN AND LUBRICATE EXISTING BEARINGS	2.000	EA	500.00000	1000.00	7051.56000	14103.12		
0160 7172001 STRIP SEAL EXPANSION JOINT SYSTEM	20.000	LF	0.00000	0.00	563.16000	11263.20		
SECTION TOTALS			$	228,982.00	$	226,233.06	$	
SECTION 0003 BRIDGE NO. A15163								

TABULATION OF BIDS

CALL ORDER : 602 CONTRACT ID : 071026-602 COUNTIES : ST LOUIS CITY
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010267 St. Louis Bridge Constructio UNIT PRICE	 AMOUNT	(2) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0170 7169901 MISC. FABRICATED STRUC CARBON STEEL (MISC.)	LUMP	15000.00000	15000.00	12613.14000	12613.14		
SECTION TOTALS		$	15,000.00	$	12,613.14	$	
CONTRACT TOTALS		$	263,198.00	$	289,384.99	$	

VENDOR RANKING

CALL ORDER : 701 CONTRACT ID : 071026-701 COUNTIES : JASPER
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 07
CONTRACT TIME : 08/15/08 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN ROUTE PROJECT(S) : J7S0741
J7S0741 - ROUTE 66 - JASPER COUNTY
***Bid Revision No. 1

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0011146	APAC-Missouri, Inc.	$ 168,205.50	100.0000%
2	0010145	Columbia Curb & Gutter Co.	$ 213,639.40	127.0109%
3	0011105	Gaines Construction, Inc.	$ 222,600.90	132.3387%
4	0011103	Sprouls Construction, Inc.	$ 259,516.00	154.2851%
5	0010401	Snyder Bridge Co.	$ 261,335.70	155.3669%

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 071026-701 COUNTIES : JASPER
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(2) 0010145 Columbia Curb & Gutter Co. UNIT PRICE	 AMOUNT	(3) 0011105 Gaines Construction, Inc. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J7S0741								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	21375.00000	21375.00	10000.00000	10000.00	8800.00000	8800.00
0020 2063000 CLASS 3 EXCAVATION	36.000	CUYD	137.00000	4932.00	18.50000	666.00	73.00000	2628.00
0030 2101006A SUBGRADE COMPACTION (6-INCH DEPTH)	1.000	100F	570.00000	570.00	1400.00000	1400.00	500.00000	500.00
0040 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	472.000	SQYD	8.75000	4130.00	8.20000	3870.40	7.50000	3540.00
0050 5021308 CONCRETE PAVEMENT (8 IN. NON-REINFORCED 15 FT. JOINTS)	443.000	SQYD	54.80000	24276.40	69.00000	30567.00	63.00000	27909.00
0060 6042010 ADJUSTING MANHOLE	1.000	EA	720.00000	720.00	618.00000	618.00	900.00000	900.00
0070 6081010 CONCRETE CURB RAMP	15.500	SQYD	133.00000	2061.50	140.00000	2170.00	120.00000	1860.00
0080 6085008 PAVED APPROACH, 8 IN.	28.300	SQYD	100.00000	2830.00	124.00000	3509.20	58.00000	1641.40
0090 6086004 CONCRETE SIDEWALK, 4 IN.	44.100	SQYD	74.00000	3263.40	45.00000	1984.50	35.00000	1543.50
0100 6092011 INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A	119.000	LF	9.00000	1071.00	11.00000	1309.00	13.00000	1547.00
0110 6131014 FULL DEPTH PAVEMENT REPAIR SAW CUT (FOR PERIMETER AND INTERNAL SAW CUTS)	92.000	LF	3.00000	276.00	3.50000	322.00	6.50000	598.00
0120 6131015 DOWEL BAR (DRILLING, FURNISHING AND INSTALLATION) FOR FULL DEPTH PAVEMENT REPAIR	90.000	EA	13.00000	1170.00	19.30000	1737.00	20.00000	1800.00
0130 6143020 CURB INLET	2.000	EA	570.00000	1140.00	540.00000	1080.00	630.00000	1260.00
0140 6161005 CONSTRUCTION SIGNS	888.000	SQFT	4.50000	3996.00	5.65000	5017.20	4.50000	3996.00
0150 6161030 TYPE III MOVEABLE BARRICADE	14.000	EA	150.00000	2100.00	188.00000	2632.00	150.00000	2100.00
0160 6161052 WARNING LIGHT, TYPE B	2.000	EA	100.00000	200.00	125.00000	250.00	100.00000	200.00
0170 6161096 CHANGEABLE MESSAGE SIGN, COMMISSION FURNISHED / RETAINED	2.000	EA	400.00000	800.00	500.00000	1000.00	400.00000	800.00

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 071026-701 COUNTIES : JASPER
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(2) 0010145 Columbia Curb & Gutter Co. UNIT PRICE	AMOUNT	(3) 0011105 Gaines Construction, Inc. UNIT PRICE	AMOUNT
0180 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	140.000	LF	18.00000	2520.00	36.00000	5040.00	36.50000	5110.00
0190 6181000 MOBILIZATION		LUMP	12000.00000	12000.00	43600.00000	43600.00	60000.00000	60000.00
0200 7261315 15 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	27.000	LF	44.00000	1188.00	46.00000	1242.00	67.00000	1809.00
0210 7269903 MISC. 24X38 IN ELIPTICAL CL III REIN CONC PIPE	19.000	LF	82.00000	1558.00	93.00000	1767.00	195.00000	3705.00
0220 7311032 PRECAST CONCRETE DROP INLET 3 FT X 2 FT	3.000	FT	625.00000	1875.00	570.00000	1710.00	550.00000	1650.00
0230 7311052 PRECAST CONCRETE DROP INLET 5 FT X 2 FT	4.000	FT	635.00000	2540.00	511.00000	2044.00	600.00000	2400.00
0240 8051000A SEEDING - COOL SEASON MIXTURES	0.100	ACRE	7500.00000	750.00	9400.00000	940.00	19500.00000	1950.00
0250 8061025 INLET CHECK	2.000	EA	250.00000	500.00	135.00000	270.00	350.00000	700.00
SECTION TOTALS			$	97,842.30	$	124,745.30	$	138,946.90
SECTION 0002 CULVERT NO. A7552 - J7S0741								
0260 2169901 MISC. REMOVAL OF EXISTING CULVERT		LUMP	12000.00000	12000.00	14200.00000	14200.00	15800.00000	15800.00
0270 7034041 CLASS B-1 CONCRETE (CULVERTS)	66.600	CUYD	415.00000	27639.00	512.00000	34099.20	475.00000	31635.00
0280 7034214 CLASS B-2 CONCRETE	41.900	CUYD	410.00000	17179.00	538.00000	22542.20	375.00000	15712.50
0290 7061030 REINFORCING STEEL (CULVERTS)	4910.000	LB	1.00000	4910.00	1.18000	5793.80	1.35000	6628.50
0300 7101000 REINFORCING STEEL (EPOXY COATED)	7710.000	LB	1.12000	8635.20	1.59000	12258.90	1.80000	13878.00
SECTION TOTALS			$	70,363.20	$	88,894.10	$	83,654.00
CONTRACT TOTALS			$	168,205.50	$	213,639.40	$	222,600.90

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 071026-701 COUNTIES : JASPER
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011103 Sprouls Construction, Inc. UNIT PRICE	AMOUNT	(5) 0010401 Snyder Bridge Co. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J7S0741								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	20000.00000	20000.00	39000.00000	39000.00		
0020 2063000 CLASS 3 EXCAVATION	36.000	CUYD	100.00000	3600.00	60.00000	2160.00		
0030 2101006A SUBGRADE COMPACTION (6-INCH DEPTH)	1.000	100F	5000.00000	5000.00	4500.00000	4500.00		
0040 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	472.000	SQYD	8.00000	3776.00	20.00000	9440.00		
0050 5021308 CONCRETE PAVEMENT (8 IN. NON-REINFORCED 15 FT. JOINTS)	443.000	SQYD	70.00000	31010.00	58.00000	25694.00		
0060 6042010 ADJUSTING MANHOLE	1.000	EA	500.00000	500.00	1200.00000	1200.00		
0070 6081010 CONCRETE CURB RAMP	15.500	SQYD	200.00000	3100.00	78.00000	1209.00		
0080 6085008 PAVED APPROACH, 8 IN.	28.300	SQYD	80.00000	2264.00	65.00000	1839.50		
0090 6086004 CONCRETE SIDEWALK, 4 IN.	44.100	SQYD	50.00000	2205.00	50.00000	2205.00		
0100 6092011 INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A	119.000	LF	40.00000	4760.00	15.00000	1785.00		
0110 6131014 FULL DEPTH PAVEMENT REPAIR SAW CUT (FOR PERIMETER AND INTERNAL SAW CUTS)	92.000	LF	20.00000	1840.00	9.00000	828.00		
0120 6131015 DOWEL BAR (DRILLING, FURNISHING AND INSTALLATION) FOR FULL DEPTH PAVEMENT REPAIR	90.000	EA	25.00000	2250.00	20.00000	1800.00		
0130 6143020 CURB INLET	2.000	EA	500.00000	1000.00	2000.00000	4000.00		
0140 6161005 CONSTRUCTION SIGNS	888.000	SQFT	10.00000	8880.00	15.00000	13320.00		
0150 6161030 TYPE III MOVEABLE BARRICADE	14.000	EA	300.00000	4200.00	250.00000	3500.00		
0160 6161052 WARNING LIGHT, TYPE B	2.000	EA	250.00000	500.00	400.00000	800.00		
0170 6161096 CHANGEABLE MESSAGE SIGN, COMMISSION FURNISHED / RETAINED	2.000	EA	800.00000	1600.00	400.00000	800.00		

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 071026-701 COUNTIES : JASPER
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011103 Sprouls Construction, Inc. UNIT PRICE	AMOUNT	(5) 0010401 Snyder Bridge Co. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0180 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	140.000	LF	40.00000	5600.00	40.00000	5600.00		
0190 6181000 MOBILIZATION		LUMP	25000.00000	25000.00	18000.00000	18000.00		
0200 7261315 15 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	27.000	LF	70.00000	1890.00	60.00000	1620.00		
0210 7269903 MISC. 24X38 IN ELIPTICAL CL III REIN CONC PIPE	19.000	LF	120.00000	2280.00	110.00000	2090.00		
0220 7311032 PRECAST CONCRETE DROP INLET 3 FT X 2 FT	3.000	FT	720.00000	2160.00	600.00000	1800.00		
0230 7311052 PRECAST CONCRETE DROP INLET 5 FT X 2 FT	4.000	FT	850.00000	3400.00	800.00000	3200.00		
0240 8051000A SEEDING - COOL SEASON MIXTURES	0.100	ACRE	10000.00000	1000.00	16000.00000	1600.00		
0250 8061025 INLET CHECK	2.000	EA	500.00000	1000.00	400.00000	800.00		
SECTION TOTALS			$	138,815.00	$	148,790.50	$	
SECTION 0002 CULVERT NO. A7552 - J7S0741								
0260 2169901 MISC. REMOVAL OF EXISTING CULVERT		LUMP	23500.00000	23500.00	38500.00000	38500.00		
0270 7034041 CLASS B-1 CONCRETE (CULVERTS)	66.600	CUYD	800.00000	53280.00	450.00000	29970.00		
0280 7034214 CLASS B-2 CONCRETE	41.900	CUYD	650.00000	27235.00	650.00000	27235.00		
0290 7061030 REINFORCING STEEL (CULVERTS)	4910.000	LB	1.20000	5892.00	1.20000	5892.00		
0300 7101000 REINFORCING STEEL (EPOXY COATED)	7710.000	LB	1.40000	10794.00	1.42000	10948.20		
SECTION TOTALS			$	120,701.00	$	112,545.20	$	
CONTRACT TOTALS			$	259,516.00	$	261,335.70	$	

VENDOR RANKING

CALL ORDER : 702 CONTRACT ID : 071026-702 COUNTIES : ST CLAIR
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 07
CONTRACT TIME : 08/27/08 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J7S0693
J7S0693, ROUTE A, ST. CLAIR COUNTY
***Bid Revision No. 1

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0011146	APAC-Missouri, Inc.	$ 309,463.65	100.0000%
2	0010130	Burk Bridge Co.	$ 310,526.76	100.3435%
3	0011540	Lehman Construction, L.L.C.	$ 313,149.40	101.1910%
4	0010303	Viebrock Construction & Equipment, Inc.	$ 333,278.50	107.6955%
5	0010145	Columbia Curb & Gutter Co.	$ 379,506.80	122.6337%
6	0011105	Gaines Construction, Inc.	$ 398,634.00	128.8145%
7	0010490	R. A. Knapp Construction, Inc.	$ 632,258.00	204.3077%

TABULATION OF BIDS

CALL ORDER : 702 CONTRACT ID : 071026-702 COUNTIES : ST CLAIR
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(2) 0010130 Burk Bridge Co. UNIT PRICE	AMOUNT	(3) 0011540 Lehman Construction, L.L.C. UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J7S0693								
0010 2013000 CLEARING AND GRUBBING	1.000	ACRE	3200.00000	3200.00	3000.00000	3000.00	5000.00000	5000.00
0020 2022010 REMOVAL OF IMPROVEMENTS		LUMP	2100.00000	2100.00	500.00000	500.00	1500.00000	1500.00
0030 2031000 CLASS A EXCAVATION	262.000	CUYD	24.50000	6419.00	20.00000	5240.00	10.00000	2620.00
0040 2035500 EMBANKMENT IN PLACE	218.000	CUYD	17.25000	3760.50	20.00000	4360.00	10.00000	2180.00
0050 2036000 COMPACTING EMBANKMENT	218.000	CUYD	5.25000	1144.50	5.00000	1090.00	5.00000	1090.00
0060 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	377.000	SQYD	8.30000	3129.10	14.04000	5293.08	9.00000	3393.00
0070 3040163 TYPE 1 AGGREGATE FOR BASE (6 IN. THICK)	71.000	SQYD	15.25000	1082.75	29.98000	2128.58	20.00000	1420.00
0080 4019905 MISC. 7.25 IN OPTIONAL PAVEMENT	355.600	SQYD	48.50000	17246.60	51.00000	18135.60	69.00000	24536.40
0090 6096040A FURNISHING TYPE 4 ROCK DITCH LINER	78.000	CUYD	41.00000	3198.00	40.00000	3120.00	18.00000	1404.00
0100 6096044 PLACING TYPE 4 ROCK DITCH LINER	78.000	CUYD	25.75000	2008.50	40.00000	3120.00	48.00000	3744.00
0110 6097000 ROCK LINING	382.000	CUYD	50.00000	19100.00	50.00000	19100.00	40.00000	15280.00
0120 6161005 CONSTRUCTION SIGNS	725.000	SQFT	7.00000	5075.00	12.00000	8700.00	11.00000	7975.00
0130 6161030 TYPE III MOVEABLE BARRICADE	14.000	EA	150.00000	2100.00	200.00000	2800.00	200.00000	2800.00
0140 6161047 TYPE III OBJECT MARKER	8.000	EA	175.00000	1400.00	75.00000	600.00	200.00000	1600.00
0150 6181000 MOBILIZATION		LUMP	25950.00000	25950.00	10000.00000	10000.00	12000.00000	12000.00
0160 8051000A SEEDING - COOL SEASON MIXTURES	0.300	ACRE	9975.00000	2992.50	9975.00000	2992.50	6000.00000	1800.00
0170 8061016 SEDIMENT REMOVAL	15.000	CUYD	29.00000	435.00	50.00000	750.00	50.00000	750.00
0180 8061017 TEMPORARY SEEDING AND MULCHING	0.100	ACRE	5000.00000	500.00	5000.00000	500.00	6000.00000	600.00
0190 8061019 SILT FENCE	614.000	LF	4.00000	2456.00	4.00000	2456.00	3.00000	1842.00
0200 8061022 TYPE II DITCH CHECK	5.000	EA	200.00000	1000.00	200.00000	1000.00	300.00000	1500.00
SECTION TOTALS			$	104,297.45	$	94,885.76	$	93,034.40
SECTION 0002 ALTERNATE STRUCTURE A -BRIDGE NO. A6405 - J7S0693								

TABULATION OF BIDS

CALL ORDER : 702 CONTRACT ID : 071026-702 COUNTIES : ST CLAIR
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(2) 0010130 Burk Bridge Co. UNIT PRICE	AMOUNT	(3) 0011540 Lehman Construction, L.L.C. UNIT PRICE	AMOUNT
0210 2063300 CLASS 4 EXCAVATION	1010.000	CUYD	1.00000	1010.00	10.00000	10100.00	15.00000	15150.00
0220 2160500 REMOVAL OF BRIDGES		LUMP	21500.00000	21500.00	20000.00000	20000.00	5000.00000	5000.00
0230 7034040 CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	360.600	CUYD	327.00000	117916.20	335.00000	120801.00	375.00000	135225.00
0240 7061020 REINFORCING STEEL (CULVERTS-BRIDGE)	64740.000	LB	1.00000	64740.00	1.00000	64740.00	1.00000	64740.00
SECTION TOTALS			$	205,166.20	$	215,641.00	$	220,115.00
SECTION 0003 ALTERNATE STRUCTURE B - BRIDGE NO. A6405 - J7S0693								
0250 2160500 REMOVAL OF BRIDGES		LUMP						
0260 7279901 MISC. PRECAST CONCRETE THREE-SIDED STRUCTURE		LUMP						
SECTION TOTALS			$		$		$	
SECTION 0004 ALTERNATE STRUCTURE C - BRIDGE NO. A6405 - J7S0693								
0270 2160500 REMOVAL OF BRIDGES		LUMP						
0280 7339901 MISC. STRUCTURAL PLATE ARCH STRUCTURE		LUMP						
SECTION TOTALS			$		$		$	
CONTRACT TOTALS			$	309,463.65	$	310,526.76	$	313,149.40

TABULATION OF BIDS

CALL ORDER : 702 CONTRACT ID : 071026-702 COUNTIES : ST CLAIR
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010303 Viebrock Construction & Equi UNIT PRICE	AMOUNT	(5) 0010145 Columbia Curb & Gutter Co. UNIT PRICE	AMOUNT	(6) 0011105 Gaines Construction, Inc. UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J7S0693								
0010 2013000 CLEARING AND GRUBBING	1.000	ACRE	5000.00000	5000.00	1584.16000	1584.16	5000.00000	5000.00
0020 2022010 REMOVAL OF IMPROVEMENTS		LUMP	1500.00000	1500.00	207.37000	207.37	500.00000	500.00
0030 2031000 CLASS A EXCAVATION	262.000	CUYD	15.00000	3930.00	6.04000	1582.48	22.00000	5764.00
0040 2035500 EMBANKMENT IN PLACE	218.000	CUYD	10.00000	2180.00	28.63000	6241.34	22.00000	4796.00
0050 2036000 COMPACTING EMBANKMENT	218.000	CUYD	5.00000	1090.00	7.23000	1576.14	5.00000	1090.00
0060 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	377.000	SQYD	9.00000	3393.00	17.83000	6721.91	10.00000	3770.00
0070 3040163 TYPE 1 AGGREGATE FOR BASE (6 IN. THICK)	71.000	SQYD	15.00000	1065.00	38.07000	2702.97	15.00000	1065.00
0080 4019905 MISC. 7.25 IN OPTIONAL PAVEMENT	355.600	SQYD	75.00000	26670.00	64.77000	23032.21	50.00000	17780.00
0090 6096040A FURNISHING TYPE 4 ROCK DITCH LINER	78.000	CUYD	30.00000	2340.00	30.38000	2369.64	25.00000	1950.00
0100 6096044 PLACING TYPE 4 ROCK DITCH LINER	78.000	CUYD	40.00000	3120.00	26.33000	2053.74	19.50000	1521.00
0110 6097000 ROCK LINING	382.000	CUYD	40.00000	15280.00	37.09000	14168.38	45.00000	17190.00
0120 6161005 CONSTRUCTION SIGNS	725.000	SQFT	7.50000	5437.50	15.91000	11534.75	6.50000	4712.50
0130 6161030 TYPE III MOVEABLE BARRICADE	14.000	EA	215.00000	3010.00	253.99000	3555.86	195.00000	2730.00
0140 6161047 TYPE III OBJECT MARKER	8.000	EA	100.00000	800.00	95.24000	761.92	30.00000	240.00
0150 6181000 MOBILIZATION		LUMP	23500.00000	23500.00	33257.69000	33257.69	54500.00000	54500.00
0160 8051000A SEEDING - COOL SEASON MIXTURES	0.300	ACRE	6000.00000	1800.00	12667.96000	3800.39	9975.00000	2992.50
0170 8061016 SEDIMENT REMOVAL	15.000	CUYD	5.00000	75.00	12.70000	190.50	20.00000	300.00
0180 8061017 TEMPORARY SEEDING AND MULCHING	0.100	ACRE	1000.00000	100.00	6349.86000	634.99	5000.00000	500.00
0190 8061019 SILT FENCE	614.000	LF	5.00000	3070.00	5.08000	3119.12	2.50000	1535.00
0200 8061022 TYPE II DITCH CHECK	5.000	EA	200.00000	1000.00	253.99000	1269.95	175.00000	875.00
SECTION TOTALS			$	104,360.50	$	120,365.51	$	128,811.00
SECTION 0002 ALTERNATE STRUCTURE A -BRIDGE NO. A6405 - J7S0693								

TABULATION OF BIDS

CALL ORDER : 702 CONTRACT ID : 071026-702 COUNTIES : ST CLAIR
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010303 Viebrock Construction & Equi UNIT PRICE	AMOUNT	(5) 0010145 Columbia Curb & Gutter Co. UNIT PRICE	AMOUNT	(6) 0011105 Gaines Construction, Inc. UNIT PRICE	AMOUNT
0210 2063300 CLASS 4 EXCAVATION	1010.000	CUYD	15.00000	15150.00	19.03000	19220.30	33.00000	33330.00
0220 2160500 REMOVAL OF BRIDGES		LUMP	12000.00000	12000.00	36760.38000	36760.38	13500.00000	13500.00
0230 7034040 CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	360.600	CUYD	380.00000	137028.00	400.02000	144247.21	385.00000	138831.00
0240 7061020 REINFORCING STEEL (CULVERTS-BRIDGE)	64740.000	LB	1.00000	64740.00	0.91000	58913.40	1.30000	84162.00
SECTION TOTALS			$	228,918.00	$	259,141.29	$	269,823.00
SECTION 0003 ALTERNATE STRUCTURE B - BRIDGE NO. A6405 - J7S0693								
0250 2160500 REMOVAL OF BRIDGES		LUMP						
0260 7279901 MISC. PRECAST CONCRETE THREE-SIDED STRUCTURE		LUMP						
SECTION TOTALS			$		$		$	
SECTION 0004 ALTERNATE STRUCTURE C - BRIDGE NO. A6405 - J7S0693								
0270 2160500 REMOVAL OF BRIDGES		LUMP						
0280 7339901 MISC. STRUCTURAL PLATE ARCH STRUCTURE		LUMP						
SECTION TOTALS			$		$		$	
CONTRACT TOTALS			$	333,278.50	$	379,506.80	$	398,634.00

TABULATION OF BIDS

CALL ORDER : 702 CONTRACT ID : 071026-702 COUNTIES : ST CLAIR
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010490 R. A. Knapp Construction, In UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J7S0693								
0010 2013000 CLEARING AND GRUBBING	1.000	ACRE	12000.00000	12000.00				
0020 2022010 REMOVAL OF IMPROVEMENTS		LUMP	11000.00000	11000.00				
0030 2031000 CLASS A EXCAVATION	262.000	CUYD	47.00000	12314.00				
0040 2035500 EMBANKMENT IN PLACE	218.000	CUYD	49.00000	10682.00				
0050 2036000 COMPACTING EMBANKMENT	218.000	CUYD	7.00000	1526.00				
0060 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	377.000	SQYD	19.00000	7163.00				
0070 3040163 TYPE 1 AGGREGATE FOR BASE (6 IN. THICK)	71.000	SQYD	41.00000	2911.00				
0080 4019905 MISC. 7.25 IN OPTIONAL PAVEMENT	355.600	SQYD	70.00000	24892.00				
0090 6096040A FURNISHING TYPE 4 ROCK DITCH LINER	78.000	CUYD	66.50000	5187.00				
0100 6096044 PLACING TYPE 4 ROCK DITCH LINER	78.000	CUYD	37.00000	2886.00				
0110 6097000 ROCK LINING	382.000	CUYD	78.00000	29796.00				
0120 6161005 CONSTRUCTION SIGNS	725.000	SQFT	9.00000	6525.00				
0130 6161030 TYPE III MOVEABLE BARRICADE	14.000	EA	275.00000	3850.00				
0140 6161047 TYPE III OBJECT MARKER	8.000	EA	41.00000	328.00				
0150 6181000 MOBILIZATION		LUMP	60000.00000	60000.00				
0160 8051000A SEEDING - COOL SEASON MIXTURES	0.300	ACRE	13500.00000	4050.00				
0170 8061016 SEDIMENT REMOVAL	15.000	CUYD	12.00000	180.00				
0180 8061017 TEMPORARY SEEDING AND MULCHING	0.100	ACRE	6800.00000	680.00				
0190 8061019 SILT FENCE	614.000	LF	5.00000	3070.00				
0200 8061022 TYPE II DITCH CHECK	5.000	EA	275.00000	1375.00				
SECTION TOTALS			$	200,415.00	$		$	
SECTION 0002 ALTERNATE STRUCTURE A -BRIDGE NO. A6405 - J7S0693								

TABULATION OF BIDS

CALL ORDER : 702 CONTRACT ID : 071026-702 COUNTIES : ST CLAIR
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010490 R. A. Knapp Construction, In UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0210 2063300 CLASS 4 EXCAVATION	1010.000	CUYD	35.00000	35350.00				
0220 2160500 REMOVAL OF BRIDGES		LUMP	25000.00000	25000.00				
0230 7034040 CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	360.600	CUYD	725.00000	261435.00				
0240 7061020 REINFORCING STEEL (CULVERTS-BRIDGE)	64740.000	LB	1.70000	110058.00				
SECTION TOTALS			$	431,843.00	$		$	
SECTION 0003 ALTERNATE STRUCTURE B - BRIDGE NO. A6405 - J7S0693								
0250 2160500 REMOVAL OF BRIDGES		LUMP						
0260 7279901 MISC. PRECAST CONCRETE THREE-SIDED STRUCTURE		LUMP						
SECTION TOTALS			$		$		$	
SECTION 0004 ALTERNATE STRUCTURE C - BRIDGE NO. A6405 - J7S0693								
0270 2160500 REMOVAL OF BRIDGES		LUMP						
0280 7339901 MISC. STRUCTURAL PLATE ARCH STRUCTURE		LUMP						
SECTION TOTALS			$		$		$	
CONTRACT TOTALS			$	632,258.00	$	0.00	$	

VENDOR RANKING

CALL ORDER : 801 CONTRACT ID : 071026-801 COUNTIES : TANEY
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 08
CONTRACT TIME : 10/01/08 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J8L0800E
J8L0800F

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0011146	APAC-Missouri, Inc.	$ 281,905.51	100.0000%
2	0010199	Leo Journagan Construction Co., Inc.	$ 286,152.85	101.5067%

TABULATION OF BIDS

CALL ORDER : 801 CONTRACT ID : 071026-801 COUNTIES : TANEY
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(2) 0010199 Leo Journagan Construction C UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J8L0800E								
0010 4011211 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-2)	5367.300	TONS	39.25000	210666.53	37.03000	198751.12		
0020 4071005 TACK COAT	3620.000	GAL	0.01000	36.20	2.16000	7819.20		
0030 6161005 CONSTRUCTION SIGNS	1429.000	SQFT	7.30000	10431.70	7.98000	11403.42		
0040 6181000 MOBILIZATION		LUMP	5000.00000	5000.00	5000.00000	5000.00		
0050 6205136 TYPE 2 PREFORMED WHITE MIDBLOCK (GROOVED), 33 IN. OR 825 MM WIDE FOR 11 FT. OR 3.3 M LANE	2.000	EA	415.00000	830.00	856.00000	1712.00		
0060 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	55906.000	LF	0.09000	5031.54	0.14000	7826.84		
0070 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	55906.000	LF	0.09000	5031.54	0.14000	7826.84		
0080 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	1776.000	SQYD	4.16000	7388.16	6.26000	11117.76		
SECTION TOTALS			$	244,415.67	$	251,457.18	$	
SECTION 0002 ROADWAY ITEMS - J8L0800F								
0090 4011211 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-2)	737.700	TONS	41.85000	30872.75	37.27000	27494.08		
0100 4071005 TACK COAT	500.000	GAL	0.01000	5.00	2.20000	1100.00		
0110 6161005 CONSTRUCTION SIGNS	307.000	SQFT	7.33000	2250.31	7.98000	2449.86		
0120 6181000 MOBILIZATION		LUMP	2900.00000	2900.00	890.59000	890.59		
0130 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	8121.000	LF	0.09000	730.89	0.17000	1380.57		
0140 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	8121.000	LF	0.09000	730.89	0.17000	1380.57		
SECTION TOTALS			$	37,489.84	$	34,695.67	$	
CONTRACT TOTALS			$	281,905.51	$	286,152.85	$	

VENDOR RANKING

CALL ORDER : 802 CONTRACT ID : 071026-802 COUNTIES : LACLEDE
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 08 DALLAS
CONTRACT TIME : 10/01/08 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J8L0800C
J8L0800D

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010608	Willard Asphalt Paving, Inc.	$ 455,513.86	100.0000%

TABULATION OF BIDS

CALL ORDER : 802 CONTRACT ID : 071026-802 COUNTIES : LACLEDE
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 08 DALLAS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010608 Willard Asphalt Paving, Inc. UNIT PRICE	AMOUNT	(2) 0010199 Leo Journagan Construction C UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J8L0800C								
0010 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	8081.600	TONS	44.55000	360035.28				
0020 4071005 TACK COAT	3870.000	GAL	1.80000	6966.00				
0030 6161005 CONSTRUCTION SIGNS	1364.000	SQFT	5.30000	7229.20				
0040 6181000 MOBILIZATION		LUMP	2000.00000	2000.00				
0050 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	59928.000	LF	0.09000	5393.52				
0060 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	59928.000	LF	0.09000	5393.52				
0070 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	626.000	SQYD	7.05000	4413.30				
SECTION TOTALS			$	391,430.82	$		$	
SECTION 0002 ROADWAY ITEMS - J8L0800D								
0080 4020520 BITUMINOUS PAVEMENT MIXTURE PG64-22 (SURFACE LEVELING)	1127.800	TONS	46.25000	52160.75				
0090 4071005 TACK COAT	910.000	GAL	1.80000	1638.00				
0100 6161005 CONSTRUCTION SIGNS	416.000	SQFT	5.30000	2204.80				
0110 6181000 MOBILIZATION		LUMP	1000.00000	1000.00				
0120 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	14773.000	LF	0.09000	1329.57				
0130 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	14773.000	LF	0.09000	1329.57				
0140 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	627.000	SQYD	7.05000	4420.35				
SECTION TOTALS			$	64,083.04	$		$	
CONTRACT TOTALS			$	455,513.86	$	286,152.85	$	

VENDOR RANKING

CALL ORDER : 803 CONTRACT ID : 071026-803 COUNTIES : GREENE
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 08 CHRISTIAN
CONTRACT TIME : 10/01/08 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) : J8S0889B
Job No. J8S0889C
Route AA, Greene County, Job J8S0889B J8S0889D
Route C, Greene County, Job J8S0889C OTHERS
Route WW, Greene County, Job J8S0889D
Route O, Greene County, Job J8S0889E
Route AA, Christian County, Job J8S0889F
***Bid Revision No. 01

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0011146	APAC-Missouri, Inc.	$ 831,308.52	100.0000%
2	0010199	Leo Journagan Construction Co., Inc.	$ 888,954.79	106.9344%

TABULATION OF BIDS

CALL ORDER : 803 CONTRACT ID : 071026-803 COUNTIES : GREENE
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 08 CHRISTIAN

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(2) 0010199 Leo Journagan Construction C UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J8S0889B								
0010 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	7269.200	TONS	33.52000	243663.58	31.17000	226580.96		
0020 4071005 TACK COAT	3510.000	GAL	0.01000	35.10	2.13000	7476.30		
0030 6161005 CONSTRUCTION SIGNS	988.000	SQFT	4.00000	3952.00	4.00000	3952.00		
0040 6181000 MOBILIZATION		LUMP	4000.00000	4000.00	4082.80000	4082.80		
0050 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	12.000	LF	40.40000	484.80	35.00000	420.00		
0060 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	53180.000	LF	0.09000	4786.20	0.11000	5849.80		
0070 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	53180.000	LF	0.09000	4786.20	0.11000	5849.80		
0080 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	1372.000	SQYD	3.99000	5474.28	6.51000	8931.72		
SECTION TOTALS			$	267,182.16	$	263,143.38	$	
SECTION 0002 ROADWAY ITEMS - J8S0889C								
0090 4020520 BITUMINOUS PAVEMENT MIXTURE PG64-22 (SURFACE LEVELING)	2676.400	TONS	34.56000	92496.38	33.49000	89632.64		
0100 4071005 TACK COAT	2160.000	GAL	0.01000	21.60	2.04000	4406.40		
0110 6161005 CONSTRUCTION SIGNS	634.000	SQFT	4.00000	2536.00	4.00000	2536.00		
0120 6181000 MOBILIZATION		LUMP	4200.00000	4200.00	2855.96000	2855.96		
0130 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	38174.000	LF	0.09000	3435.66	0.11000	4199.14		
0140 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	428.000	SQYD	8.82000	3774.96	19.73000	8444.44		
SECTION TOTALS			$	106,464.60	$	112,074.58	$	
SECTION 0003 ROADWAY ITEMS - J8S0889D								

TABULATION OF BIDS

CALL ORDER : 803 CONTRACT ID : 071026-803 COUNTIES : GREENE
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 08 CHRISTIAN

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(2) 0010199 Leo Journagan Construction C UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0150 4011211 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-2)	3313.500	TONS	33.07000	109577.45	32.51000	107721.89		
0160 4071005 TACK COAT	2180.000	GAL	0.01000	21.80	2.04000	4447.20		
0170 6161005 CONSTRUCTION SIGNS	620.000	SQFT	8.00000	4960.00	4.00000	2480.00		
0180 6181000 MOBILIZATION		LUMP	4000.00000	4000.00	2855.96000	2855.96		
0190 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	36876.000	LF	0.09000	3318.84	0.11000	4056.36		
0200 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	36876.000	LF	0.09000	3318.84	0.11000	4056.36		
0210 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	1099.000	SQYD	4.09000	4494.91	6.11000	6714.89		
0220 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	445.000	SQYD	5.93000	2638.85	6.11000	2718.95		
SECTION TOTALS			$	132,330.69	$	135,051.61	$	
SECTION 0004 ROADWAY ITEMS - J8S0889E								
0230 4011211 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-2)	4868.500	TONS	31.63000	153990.66	42.16000	205255.96		
0240 4071005 TACK COAT	3210.000	GAL	0.01000	32.10	2.17000	6965.70		
0250 6161005 CONSTRUCTION SIGNS	1056.000	SQFT	4.00000	4224.00	4.00000	4224.00		
0260 6181000 MOBILIZATION		LUMP	3000.00000	3000.00	4082.80000	4082.80		
0270 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	14.000	LF	40.40000	565.60	35.00000	490.00		
0280 6205136 TYPE 2 PREFORMED WHITE MIDBLOCK (GROOVED), 33 IN. OR 825 MM WIDE FOR 11 FT. OR 3.3 M LANE	2.000	EA	404.00000	808.00	900.00000	1800.00		

TABULATION OF BIDS

CALL ORDER : 803 CONTRACT ID : 071026-803 COUNTIES : GREENE
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 08 CHRISTIAN

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(2) 0010199 Leo Journagan Construction C UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0290 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	53803.000	LF	0.09000	4842.27	0.11000	5918.33		
0300 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	54111.000	LF	0.09000	4869.99	0.11000	5952.21		
0310 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	589.000	SQYD	5.70000	3357.30	5.56000	3274.84		
0320 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	1040.000	SQYD	5.01000	5210.40	5.56000	5782.40		
0330 9028500 CABLE, LOOP DETECTOR, IN DUCT	370.000	LF	5.81000	2149.70	5.75000	2127.50		
SECTION TOTALS			$	183,050.02	$	245,873.74	$	
SECTION 0005 ROADWAY ITEMS - J8S0889F								
0340 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	3600.100	TONS	34.34000	123627.43	29.49000	106166.95		
0350 4071005 TACK COAT	1750.000	GAL	0.01000	17.50	2.13000	3727.50		
0360 6161005 CONSTRUCTION SIGNS	1049.000	SQFT	4.00000	4196.00	4.00000	4196.00		
0370 6181000 MOBILIZATION		LUMP	3000.00000	3000.00	3136.75000	3136.75		
0380 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	24.000	LF	40.40000	969.60	35.00000	840.00		
0390 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	27868.000	LF	0.09000	2508.12	0.11000	3065.48		
0400 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	27868.000	LF	0.09000	2508.12	0.11000	3065.48		
0410 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	1234.000	SQYD	4.42000	5454.28	6.98000	8613.32		
SECTION TOTALS			$	142,281.05	$	132,811.48	$	
CONTRACT TOTALS			$	831,308.52	$	888,954.79	$	

VENDOR RANKING

CALL ORDER : 805 CONTRACT ID : 071026-805 COUNTIES : GREENE
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 08
CONTRACT TIME : 04/30/08 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN ROUTE PROJECT(S) : J8P0914
JOB NO. J8P0914
ROUTE 65
GREENE COUNTY
***Bid Revision No. 01

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0011146	APAC-Missouri, Inc.	$ 185,695.57	100.0000%
2	0040590	Progressive Contractors Incorporated	$ 248,667.81	133.9115%
3	0011123	Hartman and Company, Inc.	$ 262,000.00	141.0911%
4	0010145	Columbia Curb & Gutter Co.	$ 269,024.20	144.8738%
5	0010401	Snyder Bridge Co.	$ 414,630.00	223.2848%

TABULATION OF BIDS

CALL ORDER : 805 CONTRACT ID : 071026-805 COUNTIES : GREENE
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(2) 0040590 Progressive Contractors Inco UNIT PRICE	 AMOUNT	(3) 0011123 Hartman and Company, Inc. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J8P0914								
0010 6062202 BRIDGE ANCHOR SECTION, 7 FT. OR 2135 MM POSTS (SAFETY BARRIER CURB) (ROADWAY AND REHABILITATION WORK ONLY)	2.000	EA	2781.65000	5563.30	2781.65000	5563.30	3076.00000	6152.00
0020 6062301 TRANSITION SECTION, 7 FT. OR 2135 MM POSTS	2.000	EA	762.40000	1524.80	762.40000	1524.80	840.00000	1680.00
0030 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	1.000	EA	7500.00000	7500.00	8000.00000	8000.00	11500.00000	11500.00
0040 6161005 CONSTRUCTION SIGNS	258.000	SQFT	5.00000	1290.00	5.00000	1290.00	6.00000	1548.00
0050 6161025 CHANNELIZER (TRIM LINE)	17.000	EA	15.00000	255.00	15.00000	255.00	40.00000	680.00
0060 6161034 DIRECTIONAL INDICATOR BARRICADE WITH LIGHT	18.000	EA	100.00000	1800.00	100.00000	1800.00	110.00000	1980.00
0070 6161040 FLASHING ARROW PANEL	1.000	EA	750.00000	750.00	200.00000	200.00	825.00000	825.00
0080 6161096 CHANGEABLE MESSAGE SIGN, COMMISSION FURNISHED / RETAINED	1.000	EA	200.00000	200.00	200.00000	200.00	5000.00000	5000.00
0090 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	50.00000	100.00	50.00000	100.00	100.00000	200.00
0100 6162010 WORK ZONE LIGHTING		LUMP	8000.00000	8000.00	7000.00000	7000.00	15000.00000	15000.00
0110 6181000 MOBILIZATION		LUMP	7000.00000	7000.00	49097.00000	49097.00	20000.00000	20000.00
SECTION TOTALS			$	33,983.10	$	75,030.10	$	64,565.00
SECTION 0002 BRIDGE NUMBER A06491- J8P0914								
0120 7034600 CURB BLOCKOUT	1147.000	LF	83.01000	95212.47	96.86000	111098.42	105.00000	120435.00
0130 7071000 CONDUIT SYSTEM ON STRUCTURE		LUMP	9000.00000	9000.00	15039.29000	15039.29	20000.00000	20000.00
0140 7125200 SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL	1900.000	SQFT	14.00000	26600.00	14.00000	26600.00	16.00000	30400.00
0150 7125210 FIELD APPLICATION OF INORGANIC ZINC PRIMER	1900.000	SQFT	5.00000	9500.00	5.00000	9500.00	6.00000	11400.00

TABULATION OF BIDS

CALL ORDER : 805 CONTRACT ID : 071026-805 COUNTIES : GREENE
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(2) 0040590 Progressive Contractors Inco UNIT PRICE	 AMOUNT	(3) 0011123 Hartman and Company, Inc. UNIT PRICE	 AMOUNT
0160 7125365A INTERMEDIATE FIELD COAT (SYSTEM G)	1900.000 SQFT	3.00000	5700.00	3.00000	5700.00	4.00000	7600.00
0170 7125370A FINISH FIELD COAT (SYSTEM G)	1900.000 SQFT	3.00000	5700.00	3.00000	5700.00	4.00000	7600.00
SECTION TOTALS		$	151,712.47	$	173,637.71	$	197,435.00
CONTRACT TOTALS		$	185,695.57	$	248,667.81	$	262,000.00

TABULATION OF BIDS

CALL ORDER : 805 CONTRACT ID : 071026-805 COUNTIES : GREENE
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010145 Columbia Curb & Gutter Co. UNIT PRICE	AMOUNT	(5) 0010401 Snyder Bridge Co. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J8P0914								
0010 6062202 BRIDGE ANCHOR SECTION, 7 FT. OR 2135 MM POSTS (SAFETY BARRIER CURB) (ROADWAY AND REHABILITATION WORK ONLY)	2.000	EA	3562.00000	7124.00	2500.00000	5000.00		
0020 6062301 TRANSITION SECTION, 7 FT. OR 2135 MM POSTS	2.000	EA	976.00000	1952.00	900.00000	1800.00		
0030 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	1.000	EA	2561.00000	2561.00	18000.00000	18000.00		
0040 6161005 CONSTRUCTION SIGNS	258.000	SQFT	6.40000	1651.20	40.00000	10320.00		
0050 6161025 CHANNELIZER (TRIM LINE)	17.000	EA	32.00000	544.00	120.00000	2040.00		
0060 6161034 DIRECTIONAL INDICATOR BARRICADE WITH LIGHT	18.000	EA	145.00000	2610.00	50.00000	900.00		
0070 6161040 FLASHING ARROW PANEL	1.000	EA	1400.00000	1400.00	8000.00000	8000.00		
0080 6161096 CHANGEABLE MESSAGE SIGN, COMMISSION FURNISHED / RETAINED	1.000	EA	1100.00000	1100.00	4600.00000	4600.00		
0090 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	64.00000	128.00	150.00000	300.00		
0100 6162010 WORK ZONE LIGHTING		LUMP	5600.00000	5600.00	13000.00000	13000.00		
0110 6181000 MOBILIZATION		LUMP	29218.00000	29218.00	35000.00000	35000.00		
SECTION TOTALS			$	53,888.20	$	98,960.00	$	
SECTION 0002 BRIDGE NUMBER A06491- J8P0914								
0120 7034600 CURB BLOCKOUT	1147.000	LF	117.00000	134199.00	110.00000	126170.00		
0130 7071000 CONDUIT SYSTEM ON STRUCTURE		LUMP	19700.00000	19700.00	85000.00000	85000.00		
0140 7125200 SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL	1900.000	SQFT	17.93000	34067.00	30.00000	57000.00		
0150 7125210 FIELD APPLICATION OF INORGANIC ZINC PRIMER	1900.000	SQFT	6.40000	12160.00	5.00000	9500.00		

TABULATION OF BIDS

CALL ORDER : 805 CONTRACT ID : 071026-805 COUNTIES : GREENE
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010145 Columbia Curb & Gutter Co. UNIT PRICE	 AMOUNT	(5) 0010401 Snyder Bridge Co. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0160 7125365A INTERMEDIATE FIELD COAT (SYSTEM G)	1900.000 SQFT	3.95000	7505.00	10.00000	19000.00		
0170 7125370A FINISH FIELD COAT (SYSTEM G)	1900.000 SQFT	3.95000	7505.00	10.00000	19000.00		
SECTION TOTALS		$	215,136.00	$	315,670.00	$	
CONTRACT TOTALS		$	269,024.20	$	414,630.00	$	

VENDOR RANKING

CALL ORDER : 901 CONTRACT ID : 071026-901 COUNTIES : HOWELL
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 09
CONTRACT TIME : 08/01/08 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) : J9S0273

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010848	Randy Kinder Excavating Inc.	$ 524,982.12	100.0000%
2	0011105	Gaines Construction, Inc.	$ 552,942.86	105.3260%
3	0011806	Joe's Bridge & Grading, Inc.	$ 581,681.46	110.8002%
4	0010145	Columbia Curb & Gutter Co.	$ 684,594.46	130.4034%
5	0011146	APAC-Missouri, Inc.	$ 742,844.51	141.4990%

TABULATION OF BIDS

CALL ORDER : 901 CONTRACT ID : 071026-901 COUNTIES : HOWELL
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 09

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010848 Randy Kinder Excavating Inc. UNIT PRICE	AMOUNT	(2) 0011105 Gaines Construction, Inc. UNIT PRICE	AMOUNT	(3) 0011806 Joe's Bridge & Grading, Inc. UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J9S0273								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	21104.00000	21104.00	1600.00000	1600.00	12000.00000	12000.00
0020 2031000 CLASS A EXCAVATION	3460.000	CUYD	3.26000	11279.60	12.75000	44115.00	8.00000	27680.00
0030 2036000 COMPACTING EMBANKMENT	2764.000	CUYD	8.00000	22112.00	2.25000	6219.00	2.00000	5528.00
0040 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	3570.000	SQYD	9.82000	35057.40	5.50000	19635.00	8.00000	28560.00
0050 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	241.300	TONS	105.20000	25384.76	105.00000	25336.50	85.00000	20510.50
0060 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	569.500	TONS	101.66000	57895.37	105.00000	59797.50	75.00000	42712.50
0070 6113020 FURNISHING TYPE 2 ROCK BLANKET	1474.000	CUYD	24.62000	36289.88	25.00000	36850.00	35.00000	51590.00
0080 6113040 PLACING TYPE 2 ROCK BLANKET	1474.000	CUYD	15.00000	22110.00	16.00000	23584.00	12.00000	17688.00
0090 6161005 CONSTRUCTION SIGNS	534.000	SQFT	16.00000	8544.00	3.95000	2109.30	12.00000	6408.00
0100 6161030 TYPE III MOVEABLE BARRICADE	8.000	EA	300.00000	2400.00	125.00000	1000.00	250.00000	2000.00
0110 6181000 MOBILIZATION		LUMP	47700.00000	47700.00	55000.00000	55000.00	85000.00000	85000.00
0120 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	2424.000	LF	0.29000	702.96	0.39000	945.36	0.52000	1260.48
0130 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	2424.000	LF	0.29000	702.96	0.40000	969.60	0.52000	1260.48
0140 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	2211.000	SQYD	2.26000	4996.86	1.60000	3537.60	3.00000	6633.00
0150 8051000A SEEDING - COOL SEASON MIXTURES	1.000	ACRE	4000.00000	4000.00	3785.00000	3785.00	7000.00000	7000.00
0160 8061016 SEDIMENT REMOVAL	12.000	CUYD	22.69000	272.28	20.00000	240.00	20.00000	240.00
0170 8061019 SILT FENCE	180.000	LF	3.00000	540.00	4.00000	720.00	5.00000	900.00
0180 8061022 TYPE II DITCH CHECK	10.000	EA	250.00000	2500.00	200.00000	2000.00	300.00000	3000.00
SECTION TOTALS			$	303,592.07	$	287,443.86	$	319,970.96
SECTION 0002 BRIDGE NO. A6136 - J9S0273								

TABULATION OF BIDS

CALL ORDER : 901 CONTRACT ID : 071026-901 COUNTIES : HOWELL
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 09

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010848 Randy Kinder Excavating Inc. UNIT PRICE	AMOUNT	(2) 0011105 Gaines Construction, Inc. UNIT PRICE	AMOUNT	(3) 0011806 Joe's Bridge & Grading, Inc. UNIT PRICE	AMOUNT
0190 2063300 CLASS 4 EXCAVATION	190.000	CUYD	20.29000	3855.10	25.00000	4750.00	12.00000	2280.00
0200 2063400 CLASS 4 EXCAVATION IN ROCK	11.000	CUYD	20.29000	223.19	100.00000	1100.00	125.00000	1375.00
0210 2160500 REMOVAL OF BRIDGES		LUMP	15000.00000	15000.00	17500.00000	17500.00	8000.00000	8000.00
0220 7034040 CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	161.000	CUYD	336.76000	54218.36	380.00000	61180.00	500.00000	80500.00
0230 7061020 REINFORCING STEEL (CULVERTS-BRIDGE)	6940.000	LB	0.95000	6593.00	1.30000	9022.00	1.10000	7634.00
0240 7101000 REINFORCING STEEL (EPOXY COATED)	16820.000	LB	1.25000	21025.00	1.60000	26912.00	1.25000	21025.00
SECTION TOTALS			$	100,914.65	$	120,464.00	$	120,814.00
SECTION 0003 BRIDGE NO. A6138 - J9S0273								
0250 2063300 CLASS 4 EXCAVATION	280.000	CUYD	20.29000	5681.20	42.00000	11760.00	12.00000	3360.00
0260 2063400 CLASS 4 EXCAVATION IN ROCK	20.000	CUYD	20.29000	405.80	100.00000	2000.00	125.00000	2500.00
0270 2160500 REMOVAL OF BRIDGES		LUMP	15000.00000	15000.00	20000.00000	20000.00	8000.00000	8000.00
0280 7034040 CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	190.000	CUYD	361.66000	68715.40	375.00000	71250.00	500.00000	95000.00
0290 7061020 REINFORCING STEEL (CULVERTS-BRIDGE)	9090.000	LB	0.95000	8635.50	1.30000	11817.00	1.10000	9999.00
0300 7101000 REINFORCING STEEL (EPOXY COATED)	17630.000	LB	1.25000	22037.50	1.60000	28208.00	1.25000	22037.50
SECTION TOTALS			$	120,475.40	$	145,035.00	$	140,896.50
CONTRACT TOTALS			$	524,982.12	$	552,942.86	$	581,681.46

TABULATION OF BIDS

CALL ORDER : 901 CONTRACT ID : 071026-901 COUNTIES : HOWELL
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 09

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010145 Columbia Curb & Gutter Co. UNIT PRICE	AMOUNT	(5) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J9S0273								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	4735.00000	4735.00	1400.00000	1400.00		
0020 2031000 CLASS A EXCAVATION	3460.000	CUYD	6.00000	20760.00	15.95000	55187.00		
0030 2036000 COMPACTING EMBANKMENT	2764.000	CUYD	6.60000	18242.40	2.50000	6910.00		
0040 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	3570.000	SQYD	5.90000	21063.00	7.50000	26775.00		
0050 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	241.300	TONS	107.20000	25867.36	84.50000	20389.85		
0060 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	569.500	TONS	93.30000	53134.35	73.50000	41858.25		
0070 6113020 FURNISHING TYPE 2 ROCK BLANKET	1474.000	CUYD	29.30000	43188.20	32.25000	47536.50		
0080 6113040 PLACING TYPE 2 ROCK BLANKET	1474.000	CUYD	7.50000	11055.00	9.25000	13634.50		
0090 6161005 CONSTRUCTION SIGNS	534.000	SQFT	6.80000	3631.20	3.95000	2109.30		
0100 6161030 TYPE III MOVEABLE BARRICADE	8.000	EA	158.60000	1268.80	125.00000	1000.00		
0110 6181000 MOBILIZATION		LUMP	56068.30000	56068.30	135000.00000	135000.00		
0120 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	2424.000	LF	0.49000	1187.76	0.39000	945.36		
0130 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	2424.000	LF	0.51000	1236.24	0.40000	969.60		
0140 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	2211.000	SQYD	1.63000	3603.93	1.95000	4311.45		
0150 8051000A SEEDING - COOL SEASON MIXTURES	1.000	ACRE	4803.00000	4803.00	3785.00000	3785.00		
0160 8061016 SEDIMENT REMOVAL	12.000	CUYD	10.00000	120.00	40.00000	480.00		
0170 8061019 SILT FENCE	180.000	LF	9.50000	1710.00	7.50000	1350.00		
0180 8061022 TYPE II DITCH CHECK	10.000	EA	253.10000	2531.00	200.00000	2000.00		
SECTION TOTALS			$	274,205.54	$	365,641.81	$	
SECTION 0002 BRIDGE NO. A6136 - J9S0273								

TABULATION OF BIDS

CALL ORDER : 901 CONTRACT ID : 071026-901 COUNTIES : HOWELL
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 09

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010145 Columbia Curb & Gutter Co. UNIT PRICE	 AMOUNT	(5) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0190 2063300 CLASS 4 EXCAVATION	190.000	CUYD	36.95000	7020.50	53.00000	10070.00		
0200 2063400 CLASS 4 EXCAVATION IN ROCK	11.000	CUYD	954.72000	10501.92	445.00000	4895.00		
0210 2160500 REMOVAL OF BRIDGES		LUMP	16288.80000	16288.80	16500.00000	16500.00		
0220 7034040 CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	161.000	CUYD	725.00000	116725.00	704.00000	113344.00		
0230 7061020 REINFORCING STEEL (CULVERTS-BRIDGE)	6940.000	LB	1.28000	8883.20	1.24000	8605.60		
0240 7101000 REINFORCING STEEL (EPOXY COATED)	16820.000	LB	1.71000	28762.20	1.20000	20184.00		
SECTION TOTALS			$	188,181.62	$	173,598.60	$	
SECTION 0003 BRIDGE NO. A6138 - J9S0273								
0250 2063300 CLASS 4 EXCAVATION	280.000	CUYD	36.95000	10346.00	45.00000	12600.00		
0260 2063400 CLASS 4 EXCAVATION IN ROCK	20.000	CUYD	802.00000	16040.00	1.00000	20.00		
0270 2160500 REMOVAL OF BRIDGES		LUMP	16288.80000	16288.80	16500.00000	16500.00		
0280 7034040 CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	190.000	CUYD	725.00000	137750.00	750.00000	142500.00		
0290 7061020 REINFORCING STEEL (CULVERTS-BRIDGE)	9090.000	LB	1.28000	11635.20	1.23000	11180.70		
0300 7101000 REINFORCING STEEL (EPOXY COATED)	17630.000	LB	1.71000	30147.30	1.18000	20803.40		
SECTION TOTALS			$	222,207.30	$	203,604.10	$	
CONTRACT TOTALS			$	684,594.46	$	742,844.51	$	

VENDOR RANKING

CALL ORDER : X01 CONTRACT ID : 071026-X01 COUNTIES : MADISON
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 10
CONTRACT TIME : 09/01/08 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) : J0P0884
J0P0884 - ROUTE 72 - MADISON COUNTY
***Bid Revision No. 1 and Bid Revision No. 2

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010528	Chester Bross Const. Co./C.B. Equipment Inc.	$ 1,175,538.77	100.0000%
2	0010703	R. L. Persons Construction Inc.	$ 1,252,259.50	106.5264%
3	0011105	Gaines Construction, Inc.	$ 1,308,932.38	111.3474%
4	0011806	Joe's Bridge & Grading, Inc.	$ 1,335,688.84	113.6235%
5	0010249	Penzel Construction Company Inc.	$ 1,343,732.93	114.3078%
6	0010854	JRW Construction, Inc.	$ 1,562,361.05	132.9060%
7	0040360	Iron Mountain Trap Rock Co./dba Iron Mountain Const. Service	$ 1,591,240.20	135.3626%

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 071026-X01 COUNTIES : MADISON
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010528 Chester Bross Const. Co./CB UNIT PRICE	AMOUNT	(2) 0010703 R. L. Persons Construction I UNIT PRICE	AMOUNT	(3) 0011105 Gaines Construction, Inc. UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J0P0884								
0010 1041000 TEMPORARY SURFACING	85.000	CUYD	33.00000	2805.00	130.00000	11050.00	45.00000	3825.00
0020 2013000 CLEARING AND GRUBBING	1.000	ACRE	4058.00000	4058.00	5000.00000	5000.00	10000.00000	10000.00
0030 2022010 REMOVAL OF IMPROVEMENTS		LUMP	14500.00000	14500.00	20000.00000	20000.00	22000.00000	22000.00
0075 2024046 REMOVAL OF CAULKING/GLAZING COMPOUNDS (WINDOWS/DOORS) (CATEGORY II NONFRIABLE)	667.000	LF	10.50000	7003.50	10.00000	6670.00	8.00000	5336.00
0080 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. 1		LUMP	19500.00000	19500.00	45000.00000	45000.00	19000.00000	19000.00
0090 2031000 CLASS A EXCAVATION	27521.000	CUYD	3.20000	88067.20	2.25000	61922.25	4.60000	126596.60
0100 2032000 CLASS C EXCAVATION	1842.000	CUYD	14.30000	26340.60	22.00000	40524.00	30.00000	55260.00
0110 2036000 COMPACTING EMBANKMENT	22106.000	CUYD	1.05000	23211.30	1.35000	29843.10	1.10000	24316.60
0120 2037075 COMPACTING IN CUT	15.700	STA	609.00000	9561.30	835.00000	13109.50	310.00000	4867.00
0130 2039907 MISC. CLASS W EXCAVATION	1600.000	CUYD	8.25000	13200.00	22.00000	35200.00	10.00000	16000.00
0140 2063000 CLASS 3 EXCAVATION	36.000	CUYD	20.50000	738.00	94.00000	3384.00	22.00000	792.00
0150 2071000 LINEAR GRADING CLASS 1	1.300	STA	587.00000	763.10	2400.00000	3120.00	1200.00000	1560.00
0160 2072000 LINEAR GRADING CLASS 2	43.400	STA	935.00000	40579.00	540.00000	23436.00	500.00000	21700.00
0170 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	5560.000	SQYD	7.75000	43090.00	7.00000	38920.00	6.30000	35028.00
0180 4010107 7 INCHES, BITUMINOUS PAVEMENT	2835.000	SQYD	23.75000	67331.25	22.00000	62370.00	21.95000	62228.25
0190 4019905 MISC. OPTIONAL PAVEMENT COMMERCIAL DRIV	1774.500	SQYD	21.45000	38063.03	39.00000	69205.50	30.50000	54122.25
0200 4019905 MISC. OPTIONAL PAVEMENT ROUNDABOUT PAVEMENT	3326.800	SQYD	40.15000	133571.02	38.00000	126418.40	40.60000	135068.08
0210 4019905 MISC. OPTIONAL SHOULDER ROUNDABOUT	819.200	SQYD	22.75000	18636.80	25.00000	20480.00	20.50000	16793.60

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 071026-X01 COUNTIES : MADISON
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(2) 0010703 R. L. Persons Construction I UNIT PRICE	 AMOUNT	(3) 0011105 Gaines Construction, Inc. UNIT PRICE	 AMOUNT
0220 5021109 CONCRETE PAVEMENT (9 IN. NON-REINF)	497.400 SQYD	55.00000	27357.00	50.00000	24870.00	57.25000	28476.15
0230 5029905 MISC. A3 SHOULDER	275.800 SQYD	38.00000	10480.40	22.00000	6067.60	66.00000	18202.80
0240 5029905 MISC. COLORING 9 IN. CONC. PVMT (TRUCK APRON)	497.400 SQYD	15.25000	7585.35	27.00000	13429.80	7.50000	3730.50
0250 5029905 MISC. STAMPING CONC. PAVEMENT (TRUCK APRON)	497.400 SQYD	5.15000	2561.61	18.50000	9201.90	6.00000	2984.40
0260 5029905 MISC. SURFACE TINTING CONC. PVMT (TRUCK APRON)	497.400 SQYD	10.20000	5073.48	15.00000	7461.00	17.50000	8704.50
0261 6039903 WATER FURNISH & INSTALL 10 IN HDPE 160 PSI-	135.000 LF	84.00000	11340.00	135.00000	18225.00	110.00000	14850.00
0262 6039902 WATER FURNISH & INSTALL FIRE HYDRANT ASSEMBLY	1.000 EA	4240.00000	4240.00	1500.00000	1500.00	4200.00000	4200.00
0263 6039923 SEWER FURNISH & INSTALL 12 IN C-900 PVC CLASS	136.000 LF	66.50000	9044.00	105.00000	14280.00	96.00000	13056.00
0264 6039922 SEWER FURNISH & INSTALL PRECAST CONCRET	2.000 EA	2080.00000	4160.00	2600.00000	5200.00	2500.00000	5000.00
0265 6039922 SEWER PARTIAL REMOVAL & ABANDONMENT OF	1.000 EA	785.00000	785.00	1500.00000	1500.00	2600.00000	2600.00
0266 6039924 SEWER ROCK EXCAVATION	10.000 CUYD	104.50000	1045.00	500.00000	5000.00	56.50000	565.00
0270 6044011 PIPE COLLAR, TYPE A	1.000 EA	1962.00000	1962.00	1800.00000	1800.00	1150.00000	1150.00
0280 6061040 GUARDRAIL TYPE D	25.000 LF	42.00000	1050.00	41.00000	1025.00	40.00000	1000.00
0290 6083006 6 IN. CONCRETE MEDIAN STRIP	386.200 SQYD	52.50000	20275.50	41.00000	15834.20	52.25000	20178.95
0300 6091041 CONCRETE GUTTER TYPE A	69.000 LF	85.15000	5875.35	54.00000	3726.00	49.50000	3415.50
0310 6092011 INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A	251.000 LF	26.65000	6689.15	24.00000	6024.00	9.25000	2321.75
0320 6096041 PLACING TYPE 1 ROCK DITCH LINER	138.000 CUYD	26.20000	3615.60	18.00000	2484.00	30.00000	4140.00

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 071026-X01 COUNTIES : MADISON
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(2) 0010703 R. L. Persons Construction I UNIT PRICE	 AMOUNT	(3) 0011105 Gaines Construction, Inc. UNIT PRICE	 AMOUNT
0330 6096042 PLACING TYPE 2 ROCK DITCH LINER	191.000	CUYD	16.10000	3075.10	19.00000	3629.00	30.00000	5730.00
0340 6097000 ROCK LINING	9.000	CUYD	29.00000	261.00	95.00000	855.00	110.00000	990.00
0350 6099903 MISC. 1-1/2 IN ROLLED CURB	346.000	LF	30.50000	10553.00	31.00000	10726.00	9.25000	3200.50
0360 6099903 MISC. OPTIONAL CURB 2 IN	869.000	LF	27.05000	23506.45	16.00000	13904.00	9.25000	8038.25
0370 6113040 PLACING TYPE 2 ROCK BLANKET	311.000	CUYD	20.15000	6266.65	16.00000	4976.00	30.00000	9330.00
0380 6161005 CONSTRUCTION SIGNS	664.000	SQFT	7.85000	5212.40	10.00000	6640.00	7.00000	4648.00
0390 6161025 CHANNELIZER (TRIM LINE)	60.000	EA	33.60000	2016.00	25.00000	1500.00	20.00000	1200.00
0400 6161030 TYPE III MOVEABLE BARRICADE	8.000	EA	195.00000	1560.00	150.00000	1200.00	125.00000	1000.00
0410 6161096 CHANGEABLE MESSAGE SIGN, COMMISSION FURNISHED / RETAINED	2.000	EA	525.00000	1050.00	1500.00000	3000.00	500.00000	1000.00
0420 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	73.50000	147.00	125.00000	250.00	100.00000	200.00
0430 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	210.00000	420.00	125.00000	250.00	100.00000	200.00
0440 6181000 MOBILIZATION		LUMP	117075.00000	117075.00	40000.00000	40000.00	140000.00000	140000.00
0450 6191000 PAVEMENT EDGE TREATMENT	2090.000	LF	3.05000	6374.50	4.50000	9405.00	3.50000	7315.00
0460 6205301B PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	2766.000	LF	1.05000	2904.30	1.10000	3042.60	1.00000	2766.00
0470 6205303B PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	2766.000	LF	1.05000	2904.30	1.10000	3042.60	1.00000	2766.00
0480 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	2785.000	LF	0.26000	724.10	0.30000	835.50	0.25000	696.25
0490 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	2785.000	LF	0.26000	724.10	0.30000	835.50	0.25000	696.25
0500 6206308A EPOXY PAVEMENT MARKING, 6 IN., WHITE	3372.000	LF	0.63000	2124.36	0.70000	2360.40	0.60000	2023.20

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 071026-X01 COUNTIES : MADISON
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(2) 0010703 R. L. Persons Construction I UNIT PRICE	 AMOUNT	(3) 0011105 Gaines Construction, Inc. UNIT PRICE	 AMOUNT
0510 6206309A EPOXY PAVEMENT MARKING, 6 IN., YELLOW	3919.000	LF	0.63000	2468.97	0.70000	2743.30	0.60000	2351.40
0520 6207000A PAVEMENT MARKING REMOVAL (PAINT)	8669.000	LF	0.32000	2774.08	0.35000	3034.15	0.30000	2600.70
0530 6207005A PAVEMENT MARKING REMOVAL (TAPE)	5532.000	LF	0.21000	1161.72	0.25000	1383.00	0.20000	1106.40
0540 6209902 MISC. TYPE 2 PERFORMED LINE YIELD MARKING	14.000	EA	105.00000	1470.00	110.00000	1540.00	100.00000	1400.00
0550 6209903 MISC. EPOXY PVMT MARKING 24 IN.YELLOW	100.000	LF	5.25000	525.00	5.50000	550.00	5.00000	500.00
0560 6209903 MISC. EPOXY PVMT MARKING 8 IN.YELLOW	1065.000	LF	1.60000	1704.00	2.00000	2130.00	1.50000	1597.50
0570 6240101A SUBSURFACE DRAINAGE GEOTEXTILE	1238.000	SQYD	1.70000	2104.60	3.00000	3714.00	2.75000	3404.50
0580 7250418 18 IN. PIPE GROUP C	34.000	LF	29.00000	986.00	57.00000	1938.00	32.75000	1113.50
0590 7250424 24 IN. PIPE GROUP C	96.000	LF	35.50000	3408.00	30.00000	2880.00	36.75000	3528.00
0600 7261336 36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	109.000	LF	78.60000	8567.40	56.50000	6158.50	68.00000	7412.00
0610 7320636 36 IN. (900 MM) PRECAST CONCRETE FLARED END SECTION	2.000	EA	875.00000	1750.00	1225.00000	2450.00	1375.00000	2750.00
0620 7320818A 18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	2.000	EA	196.00000	392.00	500.00000	1000.00	250.00000	500.00
0630 7320824A 24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	4.000	EA	230.00000	920.00	500.00000	2000.00	320.00000	1280.00
0640 8051000A SEEDING - COOL SEASON MIXTURES	5.000	ACRE	1627.50000	8137.50	2300.00000	11500.00	1800.00000	9000.00
0650 8061010A TYPE B BERM	675.000	LF	0.86000	580.50	1.50000	1012.50	5.00000	3375.00
0660 8061011 SLOPE DRAINS	40.000	LF	7.85000	314.00	25.00000	1000.00	20.00000	800.00
0670 8061015 SEDIMENT BASIN	38.000	CUYD	42.00000	1596.00	56.00000	2128.00	10.00000	380.00
0680 8061016 SEDIMENT REMOVAL	57.000	CUYD	25.20000	1436.40	26.00000	1482.00	20.00000	1140.00

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 071026-X01 COUNTIES : MADISON
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010528 Chester Bross Const. Co./CB UNIT PRICE	AMOUNT	(2) 0010703 R. L. Persons Construction I UNIT PRICE	AMOUNT	(3) 0011105 Gaines Construction, Inc. UNIT PRICE	AMOUNT
0690 8061019 SILT FENCE	2688.000 LF	2.30000	6182.40	3.50000	9408.00	2.50000	6720.00
0700 8061022 TYPE II DITCH CHECK	27.000 EA	205.00000	5535.00	2.75000	74.25	175.00000	4725.00
SECTION TOTALS		$	913,070.37	$	917,858.55	$	996,552.38
SECTION 0002 HIGHWAY LIGHTING ITEMS - J0P0884							
0710 9011030 LIGHTING POLE, 30 FT. OR 9.0 M, TYPE AT	4.000 EA	1768.00000	7072.00	2000.00000	8000.00	1684.00000	6736.00
0720 9011104 BRACKET ARM, 4 FT. OR 1.2 M	1.000 EA	204.75000	204.75	225.00000	225.00	195.00000	195.00
0730 9011106 BRACKET ARM, 6 FT. OR 1.8 M	1.000 EA	215.25000	215.25	240.00000	240.00	205.00000	205.00
0740 9011108 BRACKET ARM, 8 FT. OR 2.4 M	1.000 EA	231.00000	231.00	255.00000	255.00	220.00000	220.00
0750 9011112 BRACKET ARM, 12 FT. OR 3.6 M	1.000 EA	504.00000	504.00	560.00000	560.00	480.00000	480.00
0760 9011300 LUMINAIRE, 150 WATT HIGH PRESSURE SODIU	4.000 EA	265.65000	1062.60	300.00000	1200.00	253.00000	1012.00
0770 9012230 BASE MOUNTED CONTROL STATION 240 VOLT - 4 CIRCUIT	1.000 EA	4095.00000	4095.00	4500.00000	4500.00	3900.00000	3900.00
0780 9013002 CONDUIT, 2 IN. RIGID, IN TRENCH	89.000 LF	1.60000	142.40	1.75000	155.75	1.50000	133.50
0790 9013003 CONDUIT, 3 IN. RIGID, IN TRENCH	134.000 LF	6.30000	844.20	7.00000	938.00	6.00000	804.00
0800 9013004 CONDUIT, 4 IN. RIGID, IN TRENCH	146.000 LF	8.15000	1189.90	9.00000	1314.00	7.75000	1131.50
0810 9015010 TRENCHING TYPE I	432.000 LF	2.10000	907.20	2.35000	1015.20	2.00000	864.00
0820 9015020 TRENCHING TYPE II	48.000 LF	3.15000	151.20	4.00000	192.00	3.00000	144.00
0830 9016110 PULL BOX, PREFORMED CLASS 1	6.000 EA	700.00000	4200.00	750.00000	4500.00	665.00000	3990.00
0840 9017002 CABLE, 2 AWG 1 CONDUCTOR	134.000 LF	5.25000	703.50	6.00000	804.00	5.00000	670.00
0850 9017110 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	300.000 LF	1.05000	315.00	2.00000	600.00	1.50000	450.00
0860 9017407 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	793.000 LF	6.30000	4995.90	7.00000	5551.00	6.00000	4758.00

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 071026-X01 COUNTIES : MADISON
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010528 Chester Bross Const. Co./CB UNIT PRICE	AMOUNT	(2) 0010703 R. L. Persons Construction I UNIT PRICE	AMOUNT	(3) 0011105 Gaines Construction, Inc. UNIT PRICE	AMOUNT
0870 9018230	4.000	EA	945.00000	3780.00	1000.00000	4000.00	900.00000	3600.00
POLE FOUNDATION (30 FT. OR 9.0 M MOUNTING HEIGHT)								
0880 9018610	1.000	EA	3675.00000	3675.00	4000.00000	4000.00	3500.00000	3500.00
POWER SUPPLY ASSEMBLY, TYPE 1, 240/120 VOLT SERVICE, LIGHTING ONLY								
0890 9019901		LUMP	11700.00000	11700.00	13000.00000	13000.00	11143.00000	11143.00
MISC. INSTALLING CITY LIGHTING POLES								
SECTION TOTALS			$	45,988.90	$	51,049.95	$	43,936.00
SECTION 0003 HIGHWAY SIGNING ITEMS - J0P0884								
0900 9031010	3.100	CUYD	1575.00000	4882.50	1600.00000	4960.00	1500.00000	4650.00
CONCRETE FOOTINGS, EMBEDDED								
0910 9031220	4080.000	LB	2.30000	9384.00	2.25000	9180.00	2.20000	8976.00
PIPE POSTS								
0920 9031240	31.000	EA	73.50000	2278.50	75.00000	2325.00	70.00000	2170.00
BREAKAWAY ASSEMBLY								
0930 9035004	210.000	SQFT	19.00000	3990.00	19.00000	3990.00	18.00000	3780.00
TYPE SHR2L-1 SIGN								
0940 9035009	3.000	EA	157.50000	472.50	160.00000	480.00	150.00000	450.00
36 IN. OR 900 MM STOP SIGN								
0950 9035011	12.000	SQFT	31.50000	378.00	32.00000	384.00	30.00000	360.00
SIGN, TYPE STR2L-3								
0960 9035015	4.000	EA	115.50000	462.00	115.00000	460.00	110.00000	440.00
TYPE IV OBJECT MARKER								
SECTION TOTALS			$	21,847.50	$	21,779.00	$	20,826.00
SECTION 0004 BRIDGE NO. A7599 - J0P0884								
0970 2063300	816.000	CUYD	12.50000	10200.00	15.00000	12240.00	29.00000	23664.00
CLASS 4 EXCAVATION								
0980 7034041	449.800	CUYD	298.00000	134040.40	440.00000	197912.00	355.00000	159679.00
CLASS B-1 CONCRETE (CULVERTS)								
0990 7061030	51420.000	LB	0.98000	50391.60	1.00000	51420.00	1.25000	64275.00
REINFORCING STEEL (CULVERTS)								
SECTION TOTALS			$	194,632.00	$	261,572.00	$	247,618.00
SECTION 0005 BRIDGE NO. A7599 - J0P0884								
1000 7339901		LUMP						
MISC. PRECAST CONCRETE THREE-SIDED STRUCTURE								
SECTION TOTALS			$		$		$	
SECTION 0006 BRIDGE NO. A7599 - J0P0884								

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 071026-X01 COUNTIES : MADISON
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010528 Chester Bross Const. Co./CB UNIT PRICE	AMOUNT	(2) 0010703 R. L. Persons Construction I UNIT PRICE	AMOUNT	(3) 0011105 Gaines Construction, Inc. UNIT PRICE	AMOUNT
1010 7279901	LUMP						
MISC. STRUCTURAL PLATE ARCH STRUCTURE							
SECTION TOTALS		$		$		$	
CONTRACT TOTALS		$	1,175,538.77	$	1,252,259.50	$	1,308,932.38

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 071026-X01 COUNTIES : MADISON
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011806 Joe's Bridge & Grading, Inc. UNIT PRICE	AMOUNT	(5) 0010249 Penzel Construction Company UNIT PRICE	AMOUNT	(6) 0010854 JRW Construction, Inc. UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J0P0884								
0010 1041000 TEMPORARY SURFACING	85.000	CUYD	50.00000	4250.00	72.64000	6174.40	20.60000	1751.00
0020 2013000 CLEARING AND GRUBBING	1.000	ACRE	2500.00000	2500.00	14310.76000	14310.76	16000.00000	16000.00
0030 2022010 REMOVAL OF IMPROVEMENTS		LUMP	25000.00000	25000.00	17264.27000	17264.27	62500.00000	62500.00
0075 2024046 REMOVAL OF CAULKING/GLAZING COMPOUNDS (WINDOWS/DOORS) (CATEGORY II NONFRIABLE)	667.000	LF	3.00000	2001.00	4.00000	2668.00	7.50000	5002.50
0080 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. 1		LUMP	15000.00000	15000.00	12939.00000	12939.00	15300.00000	15300.00
0090 2031000 CLASS A EXCAVATION	27521.000	CUYD	6.56000	180537.76	7.47000	205581.87	2.00000	55042.00
0100 2032000 CLASS C EXCAVATION	1842.000	CUYD	6.56000	12083.52	13.35000	24590.70	45.00000	82890.00
0110 2036000 COMPACTING EMBANKMENT	22106.000	CUYD	2.00000	44212.00	1.54000	34043.24	1.00000	22106.00
0120 2037075 COMPACTING IN CUT	15.700	STA	300.00000	4710.00	340.50000	5345.85	406.93000	6388.80
0130 2039907 MISC. CLASS W EXCAVATION	1600.000	CUYD	8.00000	12800.00	7.38000	11808.00	42.35000	67760.00
0140 2063000 CLASS 3 EXCAVATION	36.000	CUYD	15.00000	540.00	36.04000	1297.44	65.00000	2340.00
0150 2071000 LINEAR GRADING CLASS 1	1.300	STA	500.00000	650.00	879.63000	1143.52	24460.62000	31798.81
0160 2072000 LINEAR GRADING CLASS 2	43.400	STA	400.00000	17360.00	635.60000	27585.04	1206.65000	52368.61
0170 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	5560.000	SQYD	6.00000	33360.00	5.78000	32136.80	7.00000	38920.00
0180 4010107 7 INCHES, BITUMINOUS PAVEMENT	2835.000	SQYD	22.00000	62370.00	21.50000	60952.50	21.95000	62228.25
0190 4019905 MISC. OPTIONAL PAVEMENT COMMERCIAL DRIV	1774.500	SQYD	31.00000	55009.50	39.34000	69808.83	35.00000	62107.50
0200 4019905 MISC. OPTIONAL PAVEMENT ROUNDABOUT PAVEMENT	3326.800	SQYD	41.00000	136398.80	38.42000	127815.66	50.00000	166340.00
0210 4019905 MISC. OPTIONAL SHOULDER ROUNDABOUT	819.200	SQYD	21.00000	17203.20	29.19000	23912.45	39.00000	31948.80

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 071026-X01 COUNTIES : MADISON
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0011806 Joe's Bridge & Grading, Inc. UNIT PRICE	 AMOUNT	(5) 0010249 Penzel Construction Company UNIT PRICE	 AMOUNT	(6) 0010854 JRW Construction, Inc. UNIT PRICE	 AMOUNT
0220 5021109 CONCRETE PAVEMENT (9 IN. NON-REINF)	497.400 SQYD	62.50000	31087.50	62.94000	31306.36	53.00000	26362.20
0230 5029905 MISC. A3 SHOULDER	275.800 SQYD	67.00000	18478.60	40.20000	11087.16	38.00000	10480.40
0240 5029905 MISC. COLORING 9 IN. CONC. PVMT (TRUCK APRON)	497.400 SQYD	20.00000	9948.00	24.98000	12425.05	17.80000	8853.72
0250 5029905 MISC. STAMPING CONC. PAVEMENT (TRUCK APRON)	497.400 SQYD	15.00000	7461.00	9.08000	4516.39	10.10000	5023.74
0260 5029905 MISC. SURFACE TINTING CONC. PVMT (TRUCK APRON)	497.400 SQYD	15.00000	7461.00	10.33000	5138.14	25.00000	12435.00
0261 6039903 WATER FURNISH & INSTALL 10 IN HDPE 160 PSI-	135.000 LF	100.00000	13500.00	162.50000	21937.50	162.50000	21937.50
0262 6039902 WATER FURNISH & INSTALL FIRE HYDRANT ASSEMBLY	1.000 EA	2500.00000	2500.00	5265.00000	5265.00	5265.00000	5265.00
0263 6039923 SEWER FURNISH & INSTALL 12 IN C-900 PVC CLASS	136.000 LF	80.00000	10880.00	178.65000	24296.40	178.65000	24296.40
0264 6039922 SEWER FURNISH & INSTALL PRECAST CONCRET	2.000 EA	3000.00000	6000.00	2850.00000	5700.00	2850.00000	5700.00
0265 6039922 SEWER PARTIAL REMOVAL & ABANDONMENT OF	1.000 EA	1500.00000	1500.00	3585.00000	3585.00	3585.00000	3585.00
0266 6039924 SEWER ROCK EXCAVATION	10.000 CUYD	150.00000	1500.00	175.00000	1750.00	175.00000	1750.00
0270 6044011 PIPE COLLAR, TYPE A	1.000 EA	1500.00000	1500.00	1131.60000	1131.60	500.00000	500.00
0280 6061040 GUARDRAIL TYPE D	25.000 LF	41.00000	1025.00	40.00000	1000.00	40.00000	1000.00
0290 6083006 6 IN. CONCRETE MEDIAN STRIP	386.200 SQYD	60.00000	23172.00	38.87000	15011.59	53.00000	20468.60
0300 6091041 CONCRETE GUTTER TYPE A	69.000 LF	45.00000	3105.00	66.45000	4585.05	30.00000	2070.00
0310 6092011 INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A	251.000 LF	35.00000	8785.00	11.12000	2791.12	16.00000	4016.00
0320 6096041 PLACING TYPE 1 ROCK DITCH LINER	138.000 CUYD	12.00000	1656.00	40.29000	5560.02	95.55000	13185.90

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 071026-X01 COUNTIES : MADISON
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011806 Joe's Bridge & Grading, Inc. UNIT PRICE	 AMOUNT	(5) 0010249 Penzel Construction Company UNIT PRICE	 AMOUNT	(6) 0010854 JRW Construction, Inc. UNIT PRICE	 AMOUNT
0330 6096042 PLACING TYPE 2 ROCK DITCH LINER	191.000	CUYD	12.00000	2292.00	20.37000	3890.67	110.82000	21166.62
0340 6097000 ROCK LINING	9.000	CUYD	50.00000	450.00	37.46000	337.14	166.71000	1500.39
0350 6099903 MISC. 1-1/2 IN ROLLED CURB	346.000	LF	30.00000	10380.00	3.97000	1373.62	1.00000	346.00
0360 6099903 MISC. OPTIONAL CURB 2 IN	869.000	LF	35.00000	30415.00	22.67000	19700.23	9.00000	7821.00
0370 6113040 PLACING TYPE 2 ROCK BLANKET	311.000	CUYD	12.00000	3732.00	20.88000	6493.68	44.42000	13814.62
0380 6161005 CONSTRUCTION SIGNS	664.000	SQFT	8.00000	5312.00	7.00000	4648.00	7.00000	4648.00
0390 6161025 CHANNELIZER (TRIM LINE)	60.000	EA	35.00000	2100.00	20.00000	1200.00	20.00000	1200.00
0400 6161030 TYPE III MOVEABLE BARRICADE	8.000	EA	200.00000	1600.00	125.00000	1000.00	125.00000	1000.00
0410 6161096 CHANGEABLE MESSAGE SIGN, COMMISSION FURNISHED / RETAINED	2.000	EA	1000.00000	2000.00	500.00000	1000.00	500.00000	1000.00
0420 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	75.00000	150.00	100.00000	200.00	100.00000	200.00
0430 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	200.00000	400.00	100.00000	200.00	100.00000	200.00
0440 6181000 MOBILIZATION		LUMP	125000.00000	125000.00	129835.54000	129835.54	140877.00000	140877.00
0450 6191000 PAVEMENT EDGE TREATMENT	2090.000	LF	2.00000	4180.00	4.31000	9007.90	4.00000	8360.00
0460 6205301B PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	2766.000	LF	1.02000	2821.32	1.00000	2766.00	1.00000	2766.00
0470 6205303B PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	2766.000	LF	1.02000	2821.32	1.00000	2766.00	1.00000	2766.00
0480 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	2785.000	LF	0.26000	724.10	0.25000	696.25	0.25000	696.25
0490 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	2785.000	LF	0.26000	724.10	0.25000	696.25	0.25000	696.25
0500 6206308A EPOXY PAVEMENT MARKING, 6 IN., WHITE	3372.000	LF	0.61000	2056.92	0.60000	2023.20	0.60000	2023.20

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 071026-X01 COUNTIES : MADISON
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011806 Joe's Bridge & Grading, Inc. UNIT PRICE	AMOUNT	(5) 0010249 Penzel Construction Company UNIT PRICE	AMOUNT	(6) 0010854 JRW Construction, Inc. UNIT PRICE	AMOUNT
0510 6206309A EPOXY PAVEMENT MARKING, 6 IN., YELLOW	3919.000	LF	0.61000	2390.59	0.60000	2351.40	0.60000	2351.40
0520 6207000A PAVEMENT MARKING REMOVAL (PAINT)	8669.000	LF	0.31000	2687.39	0.30000	2600.70	0.30000	2600.70
0530 6207005A PAVEMENT MARKING REMOVAL (TAPE)	5532.000	LF	0.31000	1714.92	0.20000	1106.40	0.20000	1106.40
0540 6209902 MISC. TYPE 2 PERFORMED LINE YIELD MARKING	14.000	EA	110.00000	1540.00	100.00000	1400.00	100.00000	1400.00
0550 6209903 MISC. EPOXY PVMT MARKING 24 IN.YELLOW	100.000	LF	5.10000	510.00	5.00000	500.00	5.00000	500.00
0560 6209903 MISC. EPOXY PVMT MARKING 8 IN.YELLOW	1065.000	LF	1.53000	1629.45	1.50000	1597.50	1.50000	1597.50
0570 6240101A SUBSURFACE DRAINAGE GEOTEXTILE	1238.000	SQYD	3.00000	3714.00	1.90000	2352.20	4.87000	6029.06
0580 7250418 18 IN. PIPE GROUP C	34.000	LF	38.00000	1292.00	23.27000	791.18	49.50000	1683.00
0590 7250424 24 IN. PIPE GROUP C	96.000	LF	45.00000	4320.00	25.99000	2495.04	40.00000	3840.00
0600 7261336 36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	109.000	LF	55.00000	5995.00	48.71000	5309.39	72.50000	7902.50
0610 7320636 36 IN. (900 MM) PRECAST CONCRETE FLARED END SECTION	2.000	EA	1200.00000	2400.00	1052.15000	2104.30	1340.00000	2680.00
0620 7320818A 18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	2.000	EA	400.00000	800.00	251.97000	503.94	165.00000	330.00
0630 7320824A 24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	4.000	EA	600.00000	2400.00	286.02000	1144.08	150.00000	600.00
0640 8051000A SEEDING - COOL SEASON MIXTURES	5.000	ACRE	2400.00000	12000.00	1950.00000	9750.00	1550.00000	7750.00
0650 8061010A TYPE B BERM	675.000	LF	2.00000	1350.00	1.70000	1147.50	5.02000	3388.50
0660 8061011 SLOPE DRAINS	40.000	LF	20.00000	800.00	18.16000	726.40	7.30000	292.00
0670 8061015 SEDIMENT BASIN	38.000	CUYD	25.00000	950.00	95.34000	3622.92	11.98000	455.24
0680 8061016 SEDIMENT REMOVAL	57.000	CUYD	25.00000	1425.00	39.73000	2264.61	30.57000	1742.49

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 071026-X01 COUNTIES : MADISON
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011806 Joe's Bridge & Grading, Inc. UNIT PRICE	 AMOUNT	(5) 0010249 Penzel Construction Company UNIT PRICE	 AMOUNT	(6) 0010854 JRW Construction, Inc. UNIT PRICE	 AMOUNT
0690 8061019 SILT FENCE	2688.000	LF	3.10000	8332.80	7.69000	20670.72	2.20000	5913.60
0700 8061022 TYPE II DITCH CHECK	27.000	EA	255.00000	6885.00	352.28000	9511.56	195.00000	5265.00
SECTION TOTALS			$	1,035,839.79	$	1,096,249.03	$	1,218,230.45
SECTION 0002 HIGHWAY LIGHTING ITEMS - J0P0884								
0710 9011030 LIGHTING POLE, 30 FT. OR 9.0 M, TYPE AT	4.000	EA	1775.00000	7100.00	1684.00000	6736.00	1684.00000	6736.00
0720 9011104 BRACKET ARM, 4 FT. OR 1.2 M	1.000	EA	235.00000	235.00	195.00000	195.00	195.00000	195.00
0730 9011106 BRACKET ARM, 6 FT. OR 1.8 M	1.000	EA	247.00000	247.00	205.00000	205.00	205.00000	205.00
0740 9011108 BRACKET ARM, 8 FT. OR 2.4 M	1.000	EA	260.00000	260.00	220.00000	220.00	220.00000	220.00
0750 9011112 BRACKET ARM, 12 FT. OR 3.6 M	1.000	EA	593.00000	593.00	480.00000	480.00	480.00000	480.00
0760 9011300 LUMINAIRE, 150 WATT HIGH PRESSURE SODIU	4.000	EA	227.00000	908.00	253.00000	1012.00	253.00000	1012.00
0770 9012230 BASE MOUNTED CONTROL STATION 240 VOLT - 4 CIRCUIT	1.000	EA	3570.00000	3570.00	3900.00000	3900.00	3900.00000	3900.00
0780 9013002 CONDUIT, 2 IN. RIGID, IN TRENCH	89.000	LF	7.15000	636.35	1.50000	133.50	1.50000	133.50
0790 9013003 CONDUIT, 3 IN. RIGID, IN TRENCH	134.000	LF	8.20000	1098.80	6.00000	804.00	6.00000	804.00
0800 9013004 CONDUIT, 4 IN. RIGID, IN TRENCH	146.000	LF	10.20000	1489.20	7.75000	1131.50	7.75000	1131.50
0810 9015010 TRENCHING TYPE I	432.000	LF	3.10000	1339.20	2.00000	864.00	2.00000	864.00
0820 9015020 TRENCHING TYPE II	48.000	LF	4.60000	220.80	3.00000	144.00	3.00000	144.00
0830 9016110 PULL BOX, PREFORMED CLASS 1	6.000	EA	663.00000	3978.00	665.00000	3990.00	665.00000	3990.00
0840 9017002 CABLE, 2 AWG 1 CONDUCTOR	134.000	LF	3.10000	415.40	5.00000	670.00	5.00000	670.00
0850 9017110 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	300.000	LF	1.02000	306.00	1.50000	450.00	1.50000	450.00
0860 9017407 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	793.000	LF	3.60000	2854.80	6.00000	4758.00	6.00000	4758.00

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 071026-X01 COUNTIES : MADISON
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011806 Joe's Bridge & Grading, Inc. UNIT PRICE	AMOUNT	(5) 0010249 Penzel Construction Company UNIT PRICE	AMOUNT	(6) 0010854 JRW Construction, Inc. UNIT PRICE	AMOUNT
0870 9018230 POLE FOUNDATION (30 FT. OR 9.0 M MOUNTING HEIGHT)	4.000	EA	680.00000	2720.00	900.00000	3600.00	900.00000	3600.00
0880 9018610 POWER SUPPLY ASSEMBLY, TYPE 1, 240/120 VOLT SERVICE, LIGHTING ONLY	1.000	EA	1530.00000	1530.00	3500.00000	3500.00	3500.00000	3500.00
0890 9019901 MISC. INSTALLING CITY LIGHTING POLES		LUMP	20750.00000	20750.00	11143.00000	11143.00	11143.00000	11143.00
SECTION TOTALS			$	50,251.55	$	43,936.00	$	43,936.00
SECTION 0003 HIGHWAY SIGNING ITEMS - J0P0884								
0900 9031010 CONCRETE FOOTINGS, EMBEDDED	3.100	CUYD	1530.00000	4743.00	1500.00000	4650.00	1500.00000	4650.00
0910 9031220 PIPE POSTS	4080.000	LB	2.25000	9180.00	2.20000	8976.00	2.20000	8976.00
0920 9031240 BREAKAWAY ASSEMBLY	31.000	EA	71.50000	2216.50	70.00000	2170.00	70.00000	2170.00
0930 9035004 TYPE SHR2L-1 SIGN	210.000	SQFT	18.50000	3885.00	18.00000	3780.00	18.00000	3780.00
0940 9035009 36 IN. OR 900 MM STOP SIGN	3.000	EA	153.00000	459.00	150.00000	450.00	150.00000	450.00
0950 9035011 SIGN, TYPE STR2L-3	12.000	SQFT	31.00000	372.00	30.00000	360.00	30.00000	360.00
0960 9035015 TYPE IV OBJECT MARKER	4.000	EA	115.00000	460.00	110.00000	440.00	110.00000	440.00
SECTION TOTALS			$	21,315.50	$	20,826.00	$	20,826.00
SECTION 0004 BRIDGE NO. A7599 - J0P0884								
0970 2063300 CLASS 4 EXCAVATION	816.000	CUYD	12.00000	9792.00	18.50000	15096.00	55.00000	44880.00
0980 7034041 CLASS B-1 CONCRETE (CULVERTS)	449.800	CUYD	360.00000	161928.00	355.52000	159912.90	407.00000	183068.60
0990 7061030 REINFORCING STEEL (CULVERTS)	51420.000	LB	1.10000	56562.00	0.15000	7713.00	1.00000	51420.00
SECTION TOTALS			$	228,282.00	$	182,721.90	$	279,368.60
SECTION 0005 BRIDGE NO. A7599 - J0P0884								
1000 7339901 MISC. PRECAST CONCRETE THREE-SIDED STRUCTURE		LUMP						
SECTION TOTALS			$		$		$	
SECTION 0006 BRIDGE NO. A7599 - J0P0884								

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 071026-X01 COUNTIES : MADISON
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0011806 Joe's Bridge & Grading, Inc. UNIT PRICE	AMOUNT	(5) 0010249 Penzel Construction Company UNIT PRICE	AMOUNT	(6) 0010854 JRW Construction, Inc. UNIT PRICE	AMOUNT
1010 7279901 MISC. STRUCTURAL PLATE ARCH STRUCTURE	LUMP						
SECTION TOTALS		$		$		$	
CONTRACT TOTALS		$	1,335,688.84	$	1,343,732.93	$	1,562,361.05

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 071026-X01 COUNTIES : MADISON
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J0P0884								
0010 1041000 TEMPORARY SURFACING	85.000	CUYD	50.00000	4250.00				
0020 2013000 CLEARING AND GRUBBING	1.000	ACRE	7000.00000	7000.00				
0030 2022010 REMOVAL OF IMPROVEMENTS		LUMP	16000.00000	16000.00				
0075 2024046 REMOVAL OF CAULKING/GLAZING COMPOUNDS (WINDOWS/DOORS) (CATEGORY II NONFRIABLE)	667.000	LF	10.00000	6670.00				
0080 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. 1		LUMP	34500.00000	34500.00				
0090 2031000 CLASS A EXCAVATION	27521.000	CUYD	7.00000	192647.00				
0100 2032000 CLASS C EXCAVATION	1842.000	CUYD	15.00000	27630.00				
0110 2036000 COMPACTING EMBANKMENT	22106.000	CUYD	0.50000	11053.00				
0120 2037075 COMPACTING IN CUT	15.700	STA	500.00000	7850.00				
0130 2039907 MISC. CLASS W EXCAVATION	1600.000	CUYD	10.00000	16000.00				
0140 2063000 CLASS 3 EXCAVATION	36.000	CUYD	20.00000	720.00				
0150 2071000 LINEAR GRADING CLASS 1	1.300	STA	1400.00000	1820.00				
0160 2072000 LINEAR GRADING CLASS 2	43.400	STA	1400.00000	60760.00				
0170 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	5560.000	SQYD	7.00000	38920.00				
0180 4010107 7 INCHES, BITUMINOUS PAVEMENT	2835.000	SQYD	27.00000	76545.00				
0190 4019905 MISC. OPTIONAL PAVEMENT COMMERCIAL DRIV	1774.500	SQYD	37.00000	65656.50				
0200 4019905 MISC. OPTIONAL PAVEMENT ROUNDABOUT PAVEMENT	3326.800	SQYD	100.00000	332680.00				
0210 4019905 MISC. OPTIONAL SHOULDER ROUNDABOUT	819.200	SQYD	26.00000	21299.20				

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 071026-X01 COUNTIES : MADISON
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0220 5021109 CONCRETE PAVEMENT (9 IN. NON-REINF)	497.400 SQYD	53.00000	26362.20				
0230 5029905 MISC. A3 SHOULDER	275.800 SQYD	80.00000	22064.00				
0240 5029905 MISC. COLORING 9 IN. CONC. PVMT (TRUCK APRON)	497.400 SQYD	5.00000	2487.00				
0250 5029905 MISC. STAMPING CONC. PAVEMENT (TRUCK APRON)	497.400 SQYD	6.00000	2984.40				
0260 5029905 MISC. SURFACE TINTING CONC. PVMT (TRUCK APRON)	497.400 SQYD	4.00000	1989.60				
0261 6039903 WATER FURNISH & INSTALL 10 IN HDPE 160 PSI-	135.000 LF	162.50000	21937.50				
0262 6039902 WATER FURNISH & INSTALL FIRE HYDRANT ASSEMBLY	1.000 EA	5265.00000	5265.00				
0263 6039923 SEWER FURNISH & INSTALL 12 IN C-900 PVC CLASS	136.000 LF	178.65000	24296.40				
0264 6039922 SEWER FURNISH & INSTALL PRECAST CONCRET	2.000 EA	2850.00000	5700.00				
0265 6039922 SEWER PARTIAL REMOVAL & ABANDONMENT OF	1.000 EA	3585.00000	3585.00				
0266 6039924 SEWER ROCK EXCAVATION	10.000 CUYD	175.00000	1750.00				
0270 6044011 PIPE COLLAR, TYPE A	1.000 EA	900.00000	900.00				
0280 6061040 GUARDRAIL TYPE D	25.000 LF	40.00000	1000.00				
0290 6083006 6 IN. CONCRETE MEDIAN STRIP	386.200 SQYD	40.00000	15448.00				
0300 6091041 CONCRETE GUTTER TYPE A	69.000 LF	49.00000	3381.00				
0310 6092011 INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A	251.000 LF	10.00000	2510.00				
0320 6096041 PLACING TYPE 1 ROCK DITCH LINER	138.000 CUYD	30.00000	4140.00				

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 071026-X01 COUNTIES : MADISON
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0330 6096042 PLACING TYPE 2 ROCK DITCH LINER	191.000	CUYD	26.50000	5061.50				
0340 6097000 ROCK LINING	9.000	CUYD	51.00000	459.00				
0350 6099903 MISC. 1-1/2 IN ROLLED CURB	346.000	LF	7.50000	2595.00				
0360 6099903 MISC. OPTIONAL CURB 2 IN	869.000	LF	19.00000	16511.00				
0370 6113040 PLACING TYPE 2 ROCK BLANKET	311.000	CUYD	27.50000	8552.50				
0380 6161005 CONSTRUCTION SIGNS	664.000	SQFT	8.45000	5610.80				
0390 6161025 CHANNELIZER (TRIM LINE)	60.000	EA	32.00000	1920.00				
0400 6161030 TYPE III MOVEABLE BARRICADE	8.000	EA	185.00000	1480.00				
0410 6161096 CHANGEABLE MESSAGE SIGN, COMMISSION FURNISHED / RETAINED	2.000	EA	500.00000	1000.00				
0420 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	70.00000	140.00				
0430 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	200.00000	400.00				
0440 6181000 MOBILIZATION		LUMP	90000.00000	90000.00				
0450 6191000 PAVEMENT EDGE TREATMENT	2090.000	LF	3.25000	6792.50				
0460 6205301B PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	2766.000	LF	1.00000	2766.00				
0470 6205303B PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	2766.000	LF	1.00000	2766.00				
0480 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	2785.000	LF	0.25000	696.25				
0490 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	2785.000	LF	0.25000	696.25				
0500 6206308A EPOXY PAVEMENT MARKING, 6 IN., WHITE	3372.000	LF	0.60000	2023.20				

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 071026-X01 COUNTIES : MADISON
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0510 6206309A EPOXY PAVEMENT MARKING, 6 IN., YELLOW	3919.000	LF	0.60000	2351.40				
0520 6207000A PAVEMENT MARKING REMOVAL (PAINT)	8669.000	LF	0.30000	2600.70				
0530 6207005A PAVEMENT MARKING REMOVAL (TAPE)	5532.000	LF	0.20000	1106.40				
0540 6209902 MISC. TYPE 2 PERFORMED LINE YIELD MARKING	14.000	EA	100.00000	1400.00				
0550 6209903 MISC. EPOXY PVMT MARKING 24 IN.YELLOW	100.000	LF	5.00000	500.00				
0560 6209903 MISC. EPOXY PVMT MARKING 8 IN.YELLOW	1065.000	LF	1.50000	1597.50				
0570 6240101A SUBSURFACE DRAINAGE GEOTEXTILE	1238.000	SQYD	2.00000	2476.00				
0580 7250418 18 IN. PIPE GROUP C	34.000	LF	30.00000	1020.00				
0590 7250424 24 IN. PIPE GROUP C	96.000	LF	32.00000	3072.00				
0600 7261336 36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	109.000	LF	90.00000	9810.00				
0610 7320636 36 IN. (900 MM) PRECAST CONCRETE FLARED END SECTION	2.000	EA	1600.00000	3200.00				
0620 7320818A 18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	2.000	EA	200.00000	400.00				
0630 7320824A 24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	4.000	EA	380.00000	1520.00				
0640 8051000A SEEDING - COOL SEASON MIXTURES	5.000	ACRE	1950.00000	9750.00				
0650 8061010A TYPE B BERM	675.000	LF	1.00000	675.00				
0660 8061011 SLOPE DRAINS	40.000	LF	8.00000	320.00				
0670 8061015 SEDIMENT BASIN	38.000	CUYD	35.00000	1330.00				
0680 8061016 SEDIMENT REMOVAL	57.000	CUYD	38.00000	2166.00				

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 071026-X01 COUNTIES : MADISON
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0690 8061019 SILT FENCE	2688.000	LF	2.30000	6182.40				
0700 8061022 TYPE II DITCH CHECK	27.000	EA	190.00000	5130.00				
SECTION TOTALS			$	1,273,878.20	$		$	
SECTION 0002 HIGHWAY LIGHTING ITEMS - J0P0884								
0710 9011030 LIGHTING POLE, 30 FT. OR 9.0 M, TYPE AT	4.000	EA	1684.00000	6736.00				
0720 9011104 BRACKET ARM, 4 FT. OR 1.2 M	1.000	EA	195.00000	195.00				
0730 9011106 BRACKET ARM, 6 FT. OR 1.8 M	1.000	EA	205.00000	205.00				
0740 9011108 BRACKET ARM, 8 FT. OR 2.4 M	1.000	EA	220.00000	220.00				
0750 9011112 BRACKET ARM, 12 FT. OR 3.6 M	1.000	EA	480.00000	480.00				
0760 9011300 LUMINAIRE, 150 WATT HIGH PRESSURE SODIU	4.000	EA	253.00000	1012.00				
0770 9012230 BASE MOUNTED CONTROL STATION 240 VOLT - 4 CIRCUIT	1.000	EA	3900.00000	3900.00				
0780 9013002 CONDUIT, 2 IN. RIGID, IN TRENCH	89.000	LF	1.50000	133.50				
0790 9013003 CONDUIT, 3 IN. RIGID, IN TRENCH	134.000	LF	6.00000	804.00				
0800 9013004 CONDUIT, 4 IN. RIGID, IN TRENCH	146.000	LF	7.75000	1131.50				
0810 9015010 TRENCHING TYPE I	432.000	LF	2.00000	864.00				
0820 9015020 TRENCHING TYPE II	48.000	LF	3.00000	144.00				
0830 9016110 PULL BOX, PREFORMED CLASS 1	6.000	EA	665.00000	3990.00				
0840 9017002 CABLE, 2 AWG 1 CONDUCTOR	134.000	LF	5.00000	670.00				
0850 9017110 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	300.000	LF	1.50000	450.00				
0860 9017407 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	793.000	LF	6.00000	4758.00				

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 071026-X01 COUNTIES : MADISON
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0870 9018230	4.000	EA	900.00000	3600.00				
POLE FOUNDATION (30 FT. OR 9.0 M MOUNTING HEIGHT)								
0880 9018610	1.000	EA	3500.00000	3500.00				
POWER SUPPLY ASSEMBLY, TYPE 1, 240/120 VOLT SERVICE, LIGHTING ONLY								
0890 9019901		LUMP	11143.00000	11143.00				
MISC. INSTALLING CITY LIGHTING POLES								
SECTION TOTALS			$	43,936.00	$		$	
SECTION 0003 HIGHWAY SIGNING ITEMS - J0P0884								
0900 9031010	3.100	CUYD	1500.00000	4650.00				
CONCRETE FOOTINGS, EMBEDDED								
0910 9031220	4080.000	LB	2.20000	8976.00				
PIPE POSTS								
0920 9031240	31.000	EA	70.00000	2170.00				
BREAKAWAY ASSEMBLY								
0930 9035004	210.000	SQFT	18.00000	3780.00				
TYPE SHR2L-1 SIGN								
0940 9035009	3.000	EA	150.00000	450.00				
36 IN. OR 900 MM STOP SIGN								
0950 9035011	12.000	SQFT	30.00000	360.00				
SIGN, TYPE STR2L-3								
0960 9035015	4.000	EA	110.00000	440.00				
TYPE IV OBJECT MARKER								
SECTION TOTALS			$	20,826.00	$		$	
SECTION 0004 BRIDGE NO. A7599 - J0P0884								
0970 2063300	816.000	CUYD	30.00000	24480.00				
CLASS 4 EXCAVATION								
0980 7034041	449.800	CUYD	450.00000	202410.00				
CLASS B-1 CONCRETE (CULVERTS)								
0990 7061030	51420.000	LB	0.50000	25710.00				
REINFORCING STEEL (CULVERTS)								
SECTION TOTALS			$	252,600.00	$		$	
SECTION 0005 BRIDGE NO. A7599 - J0P0884								
1000 7339901		LUMP						
MISC. PRECAST CONCRETE THREE-SIDED STRUCTURE								
SECTION TOTALS			$		$		$	
SECTION 0006 BRIDGE NO. A7599 - J0P0884								

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 071026-X01 COUNTIES : MADISON
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1010 7279901 MISC. STRUCTURAL PLATE ARCH STRUCTURE	LUMP						
SECTION TOTALS		$		$		$	
CONTRACT TOTALS		$	1,591,240.20	$	0.00	$	

VENDOR RANKING

CALL ORDER : X02 CONTRACT ID : 071026-X02 COUNTIES : CAPE GIRARDEAU
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 10
CONTRACT TIME : 07/01/09 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) : J0P0848
J0P0887

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010371	Apex Paving Co.	$ 7,333,994.96	100.0000%
2	0011923	Lake Asphalt Paving & Construction, LLC	$ 7,663,395.41	104.4914%
3	0010528	Chester Bross Const. Co./C.B. Equipment Inc.	$ 7,695,190.04	104.9249%
4	0011146	APAC-Missouri, Inc.	$ 8,365,635.02	114.0665%
5	0040360	Iron Mountain Trap Rock Co./dba Iron Mountain Const. Service	$ 9,455,395.70	128.9256%

TABULATION OF BIDS

CALL ORDER : X02 CONTRACT ID : 071026-X02 COUNTIES : CAPE GIRARDEAU
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010371 Apex Paving Co. UNIT PRICE	 AMOUNT	(2) 0011923 Lake Asphalt Paving & Constr UNIT PRICE	 AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J0P0848								
0010 1041000 TEMPORARY SURFACING	2000.000	CUYD	34.65000	69300.00	35.50000	71000.00	31.00000	62000.00
0020 2013000 CLEARING AND GRUBBING	2.000	ACRE	49600.00000	99200.00	10000.00000	20000.00	3000.00000	6000.00
0030 2022010 REMOVAL OF IMPROVEMENTS		LUMP	79200.00000	79200.00	52950.00000	52950.00	63400.00000	63400.00
0040 2031000 CLASS A EXCAVATION	27759.000	CUYD	8.50000	235951.50	15.00000	416385.00	7.10000	197088.90
0050 2035500 EMBANKMENT IN PLACE	27822.000	CUYD	11.25000	312997.50	11.70000	325517.40	12.15000	338037.30
0060 2036000 COMPACTING EMBANKMENT	19823.000	CUYD	0.55000	10902.65	2.25000	44601.75	1.00000	19823.00
0070 2063000 CLASS 3 EXCAVATION	221.000	CUYD	27.00000	5967.00	27.50000	6077.50	11.50000	2541.50
0080 2063300 CLASS 4 EXCAVATION	114.000	CUYD	27.00000	3078.00	54.00000	6156.00	11.50000	1311.00
0090 2064500 SELECT GRANULAR BACKFILL FOR STRUCTURAL SYSTEMS	43.000	CUYD	45.75000	1967.25	37.00000	1591.00	43.50000	1870.50
0100 2072000 LINEAR GRADING CLASS 2	38.300	STA	1925.00000	73727.50	3600.00000	137880.00	1965.00000	75259.50
0110 3105003 GRAVEL (A) OR CRUSHED STONE (B)	3416.000	SQYD	14.00000	47824.00	8.75000	29890.00	2.55000	8710.80
0120 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	37005.800	TONS	40.25000	1489483.45	38.90000	1439525.62	45.50000	1683763.90
0130 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	11391.100	TONS	40.25000	458491.78	40.00000	455644.00	46.80000	533103.48
0140 4019910 MISC. COMMERCIAL MIX ASPHALT	1391.800	TONS	39.10000	54419.38	77.00000	107168.60	97.50000	135700.50
0150 4071005 TACK COAT	6740.000	GAL	1.30000	8762.00	1.80000	12132.00	1.75000	11795.00
0160 5029905 MISC. 7 IN MISC CONCRETE FOR DRIVEWAYS	345.300	SQYD	77.55000	26778.02	67.25000	23221.43	45.00000	15538.50
0170 6011000A TYPE 2 FIELD LABORATORIES		LUMP	5000.00000	5000.00	5000.00000	5000.00	100.00000	100.00
0180 6044011 PIPE COLLAR, TYPE A	14.000	EA	980.00000	13720.00	1000.00000	14000.00	1400.00000	19600.00

TABULATION OF BIDS

CALL ORDER : X02 CONTRACT ID : 071026-X02 COUNTIES : CAPE GIRARDEAU
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010371 Apex Paving Co. UNIT PRICE	 AMOUNT	(2) 0011923 Lake Asphalt Paving & Constr UNIT PRICE	 AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	 AMOUNT
0190 6044013 PIPE COLLAR, TYPE C	15.000	EA	1355.00000	20325.00	1450.00000	21750.00	1500.00000	22500.00
0200 6063015 TYPE A CRASHWORTHY END TERMINAL	4.000	EA	2400.00000	9600.00	2400.00000	9600.00	2500.00000	10000.00
0210 6063017 TYPE C CRASHWORTHY END TERMINAL	2.000	EA	16000.00000	32000.00	16000.00000	32000.00	16640.00000	33280.00
0220 6069902 MISC. TYPE C CRASHWORTHY END TERMINAL RELOC	2.000	EA	3200.00000	6400.00	3200.00000	6400.00	3325.00000	6650.00
0230 6097000 ROCK LINING	522.000	CUYD	52.60000	27457.20	70.00000	36540.00	60.00000	31320.00
0240 6133018 FURNISHING AND PLACING BITUMINOUS MATERIAL FOR CLASS B PARTIAL DEPTH PAVEMENT REPAIR	93.800	TONS	300.00000	28140.00	200.00000	18760.00	140.00000	13132.00
0250 6133019 REMOVAL FOR CLASS B PARTIAL DEPTH PAVEMENT REPAIR	814.000	SQYD	58.00000	47212.00	30.00000	24420.00	45.00000	36630.00
0260 6141021 GRATE AND BEARING PLATE (3 FT. X 2 FT. OR 914 MM X 610 MM)	3.000	EA	608.00000	1824.00	510.00000	1530.00	540.00000	1620.00
0270 6141022 GRATE AND BEARING PLATE (3 FT. X 3 FT. OR 914 MM X 914 MM)	1.000	EA	968.00000	968.00	650.00000	650.00	680.00000	680.00
0280 6161005 CONSTRUCTION SIGNS	1579.000	SQFT	5.20000	8210.80	8.00000	12632.00	7.00000	11053.00
0290 6161025 CHANNELIZER (TRIM LINE)	150.000	EA	45.00000	6750.00	22.00000	3300.00	30.00000	4500.00
0300 6161030 TYPE III MOVEABLE BARRICADE	6.000	EA	200.00000	1200.00	150.00000	900.00	225.00000	1350.00
0310 6161052 WARNING LIGHT, TYPE B	2.000	EA	60.00000	120.00	45.00000	90.00	100.00000	200.00
0320 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	200.00000	400.00	100.00000	200.00	100.00000	200.00
0330 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	250.00000	500.00	100.00000	200.00	100.00000	200.00
0340 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	100.000	LF	45.50000	4550.00	41.75000	4175.00	40.00000	4000.00
0350 6174000 TEMPORARY CONCRETE BARRIER HEIGHT TRANSITION	2.000	EA	544.00000	1088.00	500.00000	1000.00	2400.00000	4800.00

TABULATION OF BIDS

CALL ORDER : X02 CONTRACT ID : 071026-X02 COUNTIES : CAPE GIRARDEAU
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010371 Apex Paving Co. UNIT PRICE	 AMOUNT	(2) 0011923 Lake Asphalt Paving & Constr UNIT PRICE	 AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	 AMOUNT
0360 6175010 RELOCATING TEMPORARY CONCRETE TRAFFIC BARRIER	100.000	LF	21.75000	2175.00	20.00000	2000.00	10.00000	1000.00
0370 6181000 MOBILIZATION		LUMP	215000.00000	215000.00	283500.00000	283500.00	250000.00000	250000.00
0380 6191000 PAVEMENT EDGE TREATMENT	104650.000	LF	0.01000	1046.50	0.01000	1046.50	0.50000	52325.00
0390 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	28.000	LF	24.00000	672.00	40.00000	1120.00	41.60000	1164.80
0400 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	1.000	EA	450.00000	450.00	700.00000	700.00	728.00000	728.00
0410 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	2600.000	LF	0.65000	1690.00	0.40000	1040.00	0.42000	1092.00
0420 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	2600.000	LF	0.65000	1690.00	0.40000	1040.00	0.42000	1092.00
0430 6205909 24 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT (HASH BARS)	213.000	LF	5.00000	1065.00	3.00000	639.00	3.12000	664.56
0440 6206308A EPOXY PAVEMENT MARKING, 6 IN., WHITE	104700.000	LF	0.40000	41880.00	0.40000	41880.00	0.42000	43974.00
0450 6206309A EPOXY PAVEMENT MARKING, 6 IN., YELLOW	78690.000	LF	0.41000	32262.90	0.40000	31476.00	0.42000	33049.80
0460 6207000A PAVEMENT MARKING REMOVAL (PAINT)	600.000	LF	2.35000	1410.00	1.00000	600.00	1.05000	630.00
0470 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	462.000	SQYD	12.00000	5544.00	11.25000	5197.50	9.00000	4158.00
0480 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	1046.500	STA	14.00000	14651.00	15.50000	16220.75	12.00000	12558.00
0490 6261001 BITUMINOUS CENTERLINE RUMBLE STRIP	523.300	STA	14.00000	7326.20	17.50000	9157.75	12.00000	6279.60
0500 7034040 CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	56.100	CUYD	544.00000	30518.40	500.00000	28050.00	725.00000	40672.50
0510 7061020 REINFORCING STEEL (CULVERTS-BRIDGE)	7940.000	LB	1.40000	11116.00	1.50000	11910.00	1.75000	13895.00
0520 7250415 15 IN. PIPE GROUP C	3830.000	LF	27.25000	104367.50	23.50000	90005.00	25.00000	95750.00

TABULATION OF BIDS

CALL ORDER : X02 CONTRACT ID : 071026-X02 COUNTIES : CAPE GIRARDEAU
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010371 Apex Paving Co. UNIT PRICE	 AMOUNT	(2) 0011923 Lake Asphalt Paving & Constr UNIT PRICE	 AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	 AMOUNT
0530 7250418 18 IN. PIPE GROUP C	934.000 LF	28.75000	26852.50	25.25000	23583.50	27.00000	25218.00
0540 7250424 24 IN. PIPE GROUP C	321.000 LF	53.00000	17013.00	27.50000	8827.50	30.00000	9630.00
0550 7261315 15 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	70.000 LF	63.75000	4462.50	46.75000	3272.50	46.00000	3220.00
0560 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	16.000 LF	107.00000	1712.00	48.25000	772.00	63.00000	1008.00
0570 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	271.000 LF	73.25000	19850.75	56.75000	15379.25	62.00000	16802.00
0580 7261336 36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	91.000 LF	120.00000	10920.00	75.50000	6870.50	104.00000	9464.00
0590 7261342 42 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	34.000 LF	160.00000	5440.00	91.00000	3094.00	120.00000	4080.00
0600 7311032 PRECAST CONCRETE DROP INLET 3 FT X 2 FT	9.000 FT	380.00000	3420.00	375.00000	3375.00	525.00000	4725.00
0610 7311033 PRECAST CONCRETE DROP INLET 3 FT X 3 FT	7.000 FT	435.00000	3045.00	380.00000	2660.00	400.00000	2800.00
0620 7320615 15 IN. (375 MM) PRECAST CONCRETE FLARED END SECTION	4.000 EA	720.00000	2880.00	440.00000	1760.00	450.00000	1800.00
0630 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	16.000 EA	860.00000	13760.00	650.00000	10400.00	550.00000	8800.00
0640 7320636 36 IN. (900 MM) PRECAST CONCRETE FLARED END SECTION	6.000 EA	1420.00000	8520.00	1225.00000	7350.00	900.00000	5400.00
0650 7320642 42 IN. (1050 MM) PRECAST CONCRETE FLARED END SECTION	1.000 EA	1740.00000	1740.00	1400.00000	1400.00	1100.00000	1100.00
0660 7320818A 18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	2.000 EA	490.00000	980.00	225.00000	450.00	200.00000	400.00
0670 8051000A SEEDING - COOL SEASON MIXTURES	68.000 ACRE	1525.00000	103700.00	1525.00000	103700.00	1630.00000	110840.00
0680 8061016 SEDIMENT REMOVAL	1077.000 CUYD	27.25000	29348.25	20.00000	21540.00	18.00000	19386.00

TABULATION OF BIDS

CALL ORDER : X02 CONTRACT ID : 071026-X02 COUNTIES : CAPE GIRARDEAU
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010371 Apex Paving Co. UNIT PRICE	 AMOUNT	(2) 0011923 Lake Asphalt Paving & Constr UNIT PRICE	 AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	 AMOUNT
0690 8061017 TEMPORARY SEEDING AND MULCHING	13.400	ACRE	900.00000	12060.00	900.00000	12060.00	884.00000	11845.60
0700 8061019 SILT FENCE	2377.000	LF	3.50000	8319.50	2.20000	5229.40	2.65000	6299.05
0710 8061022 TYPE II DITCH CHECK	1048.000	EA	138.00000	144624.00	165.00000	172920.00	160.00000	167680.00
0720 8064103 TYPE C EROSION CONTROL BLANKET	6245.000	SQYD	2.20000	13739.00	2.20000	13739.00	1.90000	11865.50
SECTION TOTALS			$	4,098,766.03	$	4,286,852.45	$	4,339,155.29
SECTION 0002 TRAFFIC SIGNAL ITEMS - J0P0848								
0730 9025020 CONDUIT, 1 IN., LOOP DETECTOR	6.000	LF	6.00000	36.00	4.00000	24.00	6.24000	37.44
0740 9025200 CONDUIT, 2 IN., TRENCH	295.000	LF	6.00000	1770.00	5.50000	1622.50	6.24000	1840.80
0750 9025400 CONDUIT, 4 IN., TRENCH	395.000	LF	8.50000	3357.50	10.00000	3950.00	8.84000	3491.80
0760 9028208 CABLE, 8 AWG 1 CONDUCTOR, POWER	1290.000	LF	1.75000	2257.50	1.50000	1935.00	1.82000	2347.80
0770 9028500 CABLE, LOOP DETECTOR, IN DUCT	880.000	LF	4.00000	3520.00	4.50000	3960.00	4.16000	3660.80
0780 9028510 CABLE, LOOP DETECTOR, LEAD-IN	310.000	LF	1.50000	465.00	5.00000	1550.00	1.56000	483.60
0790 9028621 POWER SUPPLY ASSEMBLY, TYPE-2 WITH 120V LIGHTING CONTROL CABINET	1.000	EA	4000.00000	4000.00	3500.00000	3500.00	4160.00000	4160.00
0800 9028811 PULL BOX, PREFORMED CLASS 2	6.000	EA	850.00000	5100.00	750.00000	4500.00	884.00000	5304.00
0810 9029902 MISC. 16 FT ADVANCED SIGN ASSEMBLY	1.000	EA	2000.00000	2000.00	2581.00000	2581.00	2080.00000	2080.00
0820 9029902 MISC. CONTROLLER FOR LOOPS	1.000	EA	3000.00000	3000.00	4600.00000	4600.00	3120.00000	3120.00
SECTION TOTALS			$	25,506.00	$	28,222.50	$	26,526.24
SECTION 0003 ROADWAY ITEMS - J0P0887								
0830 1041000 TEMPORARY SURFACING	2000.000	CUYD	42.00000	84000.00	35.50000	71000.00	31.00000	62000.00
0840 2013000 CLEARING AND GRUBBING	1.000	ACRE	58500.00000	58500.00	10000.00000	10000.00	3000.00000	3000.00

TABULATION OF BIDS

CALL ORDER : X02 CONTRACT ID : 071026-X02 COUNTIES : CAPE GIRARDEAU
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010371 Apex Paving Co. UNIT PRICE	 AMOUNT	(2) 0011923 Lake Asphalt Paving & Constr UNIT PRICE	 AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	 AMOUNT
0850 2022010 REMOVAL OF IMPROVEMENTS		LUMP	50000.00000	50000.00	51750.00000	51750.00	32000.00000	32000.00
0860 2031000 CLASS A EXCAVATION	20668.000	CUYD	8.90000	183945.20	15.00000	310020.00	7.15000	147776.20
0870 2035500 EMBANKMENT IN PLACE	18182.000	CUYD	11.50000	209093.00	11.70000	212729.40	12.25000	222729.50
0880 2036000 COMPACTING EMBANKMENT	13013.000	CUYD	0.60000	7807.80	2.25000	29279.25	1.25000	16266.25
0890 2063000 CLASS 3 EXCAVATION	74.000	CUYD	27.00000	1998.00	27.50000	2035.00	11.50000	851.00
0900 2072000 LINEAR GRADING CLASS 2	50.900	STA	1870.00000	95183.00	3600.00000	183240.00	1750.00000	89075.00
0910 3105003 GRAVEL (A) OR CRUSHED STONE (B)	1642.000	SQYD	14.00000	22988.00	8.75000	14367.50	1.80000	2955.60
0920 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	31847.700	TONS	39.25000	1250022.23	38.00000	1210212.60	44.55000	1418815.04
0930 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	8178.700	TONS	37.50000	306701.25	38.00000	310790.60	45.55000	372539.79
0940 4019910 MISC. COMMERCIAL MIX ASPHALT	1739.500	TONS	85.00000	147857.50	77.00000	133941.50	95.25000	165687.38
0950 4071005 TACK COAT	5810.000	GAL	1.30000	7553.00	1.80000	10458.00	1.75000	10167.50
0960 5029905 MISC. 7 IN MISC CONCRETE FOR DRIVEWAYS	948.700	SQYD	63.00000	59768.10	67.75000	64274.43	58.00000	55024.60
0970 6044011 PIPE COLLAR, TYPE A	6.000	EA	980.00000	5880.00	1000.00000	6000.00	1400.00000	8400.00
0980 6044013 PIPE COLLAR, TYPE C	5.000	EA	1350.00000	6750.00	1450.00000	7250.00	1500.00000	7500.00
0990 6097000 ROCK LINING	176.000	CUYD	70.65000	12434.40	70.00000	12320.00	21.00000	3696.00
1000 6133018 FURNISHING AND PLACING BITUMINOUS MATERIAL FOR CLASS B PARTIAL DEPTH PAVEMENT REPAIR	53.200	TONS	320.00000	17024.00	200.00000	10640.00	160.00000	8512.00
1010 6133019 REMOVAL FOR CLASS B PARTIAL DEPTH PAVEMENT REPAIR	462.000	SQYD	60.00000	27720.00	30.00000	13860.00	55.00000	25410.00
1020 6161005 CONSTRUCTION SIGNS	1224.000	SQFT	4.60000	5630.40	8.00000	9792.00	7.00000	8568.00

TABULATION OF BIDS

CALL ORDER : X02 CONTRACT ID : 071026-X02 COUNTIES : CAPE GIRARDEAU
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010371 Apex Paving Co. UNIT PRICE	 AMOUNT	(2) 0011923 Lake Asphalt Paving & Constr UNIT PRICE	 AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	 AMOUNT
1030 6161025 CHANNELIZER (TRIM LINE)	150.000	EA	35.00000	5250.00	22.00000	3300.00	30.00000	4500.00
1040 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	100.00000	200.00	100.00000	200.00	100.00000	200.00
1050 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	200.00000	400.00	100.00000	200.00	100.00000	200.00
1060 6181000 MOBILIZATION		LUMP	197000.00000	197000.00	239000.00000	239000.00	190000.00000	190000.00
1070 6191000 PAVEMENT EDGE TREATMENT	88975.000	LF	0.01000	889.75	0.01000	889.75	0.50000	44487.50
1080 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	14.000	LF	30.00000	420.00	40.00000	560.00	42.00000	588.00
1090 6206308A EPOXY PAVEMENT MARKING, 6 IN., WHITE	88975.000	LF	0.40000	35590.00	0.40000	35590.00	0.42000	37369.50
1100 6206309A EPOXY PAVEMENT MARKING, 6 IN., YELLOW	66325.000	LF	0.41000	27193.25	0.40000	26530.00	0.42000	27856.50
1110 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	2285.000	SQYD	6.75000	15423.75	5.00000	11425.00	4.20000	9597.00
1120 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	889.800	STA	14.00000	12457.20	16.25000	14459.25	12.00000	10677.60
1130 6261001 BITUMINOUS CENTERLINE RUMBLE STRIP	444.900	STA	14.00000	6228.60	18.25000	8119.43	12.00000	5338.80
1140 7250415 15 IN. PIPE GROUP C	3594.000	LF	27.00000	97038.00	24.00000	86256.00	25.00000	89850.00
1150 7250418 18 IN. PIPE GROUP C	1129.000	LF	29.00000	32741.00	25.50000	28789.50	27.00000	30483.00
1160 7250424 24 IN. PIPE GROUP C	38.000	LF	37.00000	1406.00	28.25000	1073.50	30.00000	1140.00
1170 7261315 15 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	5.000	LF	240.00000	1200.00	46.75000	233.75	60.00000	300.00
1180 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	69.000	LF	94.00000	6486.00	48.25000	3329.25	40.00000	2760.00
1190 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	41.000	LF	110.00000	4510.00	56.75000	2326.75	45.00000	1845.00
1200 7261336 36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	52.000	LF	145.00000	7540.00	75.50000	3926.00	104.00000	5408.00

TABULATION OF BIDS

CALL ORDER : X02 CONTRACT ID : 071026-X02 COUNTIES : CAPE GIRARDEAU
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010371 Apex Paving Co. UNIT PRICE	 AMOUNT	(2) 0011923 Lake Asphalt Paving & Constr UNIT PRICE	 AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	 AMOUNT
1210 7261342 42 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	78.000 LF	145.00000	11310.00	91.00000	7098.00	120.00000	9360.00
1220 7320615 15 IN. (375 MM) PRECAST CONCRETE FLARED END SECTION	1.000 EA	1010.00000	1010.00	440.00000	440.00	425.00000	425.00
1230 7320618 18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	3.000 EA	800.00000	2400.00	500.00000	1500.00	500.00000	1500.00
1240 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	765.00000	1530.00	650.00000	1300.00	550.00000	1100.00
1250 7320636 36 IN. (900 MM) PRECAST CONCRETE FLARED END SECTION	3.000 EA	1290.00000	3870.00	1225.00000	3675.00	900.00000	2700.00
1260 7320642 42 IN. (1050 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	1355.00000	2710.00	1400.00000	2800.00	1150.00000	2300.00
1270 8051000A SEEDING - COOL SEASON MIXTURES	42.800 ACRE	1525.00000	65270.00	1525.00000	65270.00	1630.00000	69764.00
1280 8061016 SEDIMENT REMOVAL	635.000 CUYD	27.00000	17145.00	20.00000	12700.00	18.00000	11430.00
1290 8061017 TEMPORARY SEEDING AND MULCHING	9.500 ACRE	900.00000	8550.00	900.00000	8550.00	885.00000	8407.50
1300 8061019 SILT FENCE	995.000 LF	3.50000	3482.50	2.20000	2189.00	2.55000	2537.25
1310 8061022 TYPE II DITCH CHECK	622.000 EA	128.00000	79616.00	165.00000	102630.00	155.00000	96410.00
SECTION TOTALS		$	3,209,722.93	$	3,348,320.46	$	3,329,508.51
CONTRACT TOTALS		$	7,333,994.96	$	7,663,395.41	$	7,695,190.04

TABULATION OF BIDS

CALL ORDER : X02 CONTRACT ID : 071026-X02 COUNTIES : CAPE GIRARDEAU
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(5) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J0P0848								
0010 1041000 TEMPORARY SURFACING	2000.000	CUYD	56.17000	112340.00	20.00000	40000.00		
0020 2013000 CLEARING AND GRUBBING	2.000	ACRE	47330.99000	94661.98	10000.00000	20000.00		
0030 2022010 REMOVAL OF IMPROVEMENTS		LUMP	51167.59000	51167.59	90000.00000	90000.00		
0040 2031000 CLASS A EXCAVATION	27759.000	CUYD	9.10000	252606.90	20.00000	555180.00		
0050 2035500 EMBANKMENT IN PLACE	27822.000	CUYD	10.92000	303816.24	15.00000	417330.00		
0060 2036000 COMPACTING EMBANKMENT	19823.000	CUYD	2.60000	51539.80	1.00000	19823.00		
0070 2063000 CLASS 3 EXCAVATION	221.000	CUYD	34.85000	7701.85	20.00000	4420.00		
0080 2063300 CLASS 4 EXCAVATION	114.000	CUYD	33.29000	3795.06	59.00000	6726.00		
0090 2064500 SELECT GRANULAR BACKFILL FOR STRUCTURAL SYSTEMS	43.000	CUYD	57.21000	2460.03	49.00000	2107.00		
0100 2072000 LINEAR GRADING CLASS 2	38.300	STA	2335.34000	89443.52	1470.00000	56301.00		
0110 3105003 GRAVEL (A) OR CRUSHED STONE (B)	3416.000	SQYD	5.41000	18480.56	11.00000	37576.00		
0120 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	37005.800	TONS	46.72000	1728910.98	50.00000	1850290.00		
0130 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	11391.100	TONS	45.52000	518522.87	50.00000	569555.00		
0140 4019910 MISC. COMMERCIAL MIX ASPHALT	1391.800	TONS	61.36000	85400.85	50.00000	69590.00		
0150 4071005 TACK COAT	6740.000	GAL	0.10000	674.00	3.00000	20220.00		
0160 5029905 MISC. 7 IN MISC CONCRETE FOR DRIVEWAYS	345.300	SQYD	61.80000	21339.54	43.00000	14847.90		
0170 6011000A TYPE 2 FIELD LABORATORIES		LUMP	10400.00000	10400.00	1000.00000	1000.00		
0180 6044011 PIPE COLLAR, TYPE A	14.000	EA	1248.29000	17476.06	750.00000	10500.00		

TABULATION OF BIDS

CALL ORDER : X02 CONTRACT ID : 071026-X02 COUNTIES : CAPE GIRARDEAU
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(5) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0190 6044013 PIPE COLLAR, TYPE C	15.000	EA	1248.29000	18724.35	1200.00000	18000.00		
0200 6063015 TYPE A CRASHWORTHY END TERMINAL	4.000	EA	2472.00000	9888.00	2400.00000	9600.00		
0210 6063017 TYPE C CRASHWORTHY END TERMINAL	2.000	EA	16480.00000	32960.00	16000.00000	32000.00		
0220 6069902 MISC. TYPE C CRASHWORTHY END TERMINAL RELOC	2.000	EA	3296.00000	6592.00	3200.00000	6400.00		
0230 6097000 ROCK LINING	522.000	CUYD	28.09000	14662.98	60.00000	31320.00		
0240 6133018 FURNISHING AND PLACING BITUMINOUS MATERIAL FOR CLASS B PARTIAL DEPTH PAVEMENT REPAIR	93.800	TONS	279.15000	26184.27	500.00000	46900.00		
0250 6133019 REMOVAL FOR CLASS B PARTIAL DEPTH PAVEMENT REPAIR	814.000	SQYD	12.88000	10484.32	100.00000	81400.00		
0260 6141021 GRATE AND BEARING PLATE (3 FT. X 2 FT. OR 914 MM X 610 MM)	3.000	EA	702.16000	2106.48	450.00000	1350.00		
0270 6141022 GRATE AND BEARING PLATE (3 FT. X 3 FT. OR 914 MM X 914 MM)	1.000	EA	884.20000	884.20	650.00000	650.00		
0280 6161005 CONSTRUCTION SIGNS	1579.000	SQFT	5.44000	8589.76	5.00000	7895.00		
0290 6161025 CHANNELIZER (TRIM LINE)	150.000	EA	47.06000	7059.00	45.00000	6750.00		
0300 6161030 TYPE III MOVEABLE BARRICADE	6.000	EA	209.14000	1254.84	200.00000	1200.00		
0310 6161052 WARNING LIGHT, TYPE B	2.000	EA	62.74000	125.48	60.00000	120.00		
0320 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	209.14000	418.28	200.00000	400.00		
0330 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	261.42000	522.84	250.00000	500.00		
0340 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	100.000	LF	25.75000	2575.00	50.00000	5000.00		
0350 6174000 TEMPORARY CONCRETE BARRIER HEIGHT TRANSITION	2.000	EA	79.31000	158.62	500.00000	1000.00		

TABULATION OF BIDS

CALL ORDER : X02 CONTRACT ID : 071026-X02 COUNTIES : CAPE GIRARDEAU
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(5) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0360 6175010 RELOCATING TEMPORARY CONCRETE TRAFFIC BARRIER	100.000	LF	21.12000	2112.00	10.00000	1000.00		
0370 6181000 MOBILIZATION		LUMP	468000.00000	468000.00	390000.00000	390000.00		
0380 6191000 PAVEMENT EDGE TREATMENT	104650.000	LF	1.56000	163254.00	0.25000	26162.50		
0390 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	28.000	LF	25.10000	702.80	24.00000	672.00		
0400 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	1.000	EA	470.56000	470.56	450.00000	450.00		
0410 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	2600.000	LF	0.68000	1768.00	0.65000	1690.00		
0420 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	2600.000	LF	0.68000	1768.00	0.65000	1690.00		
0430 6205909 24 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT (HASH BARS)	213.000	LF	5.23000	1113.99	5.00000	1065.00		
0440 6206308A EPOXY PAVEMENT MARKING, 6 IN., WHITE	104700.000	LF	0.42000	43974.00	0.40000	41880.00		
0450 6206309A EPOXY PAVEMENT MARKING, 6 IN., YELLOW	78690.000	LF	0.43000	33836.70	0.41000	32262.90		
0460 6207000A PAVEMENT MARKING REMOVAL (PAINT)	600.000	LF	2.46000	1476.00	2.35000	1410.00		
0470 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	462.000	SQYD	11.03000	5095.86	21.00000	9702.00		
0480 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	1046.500	STA	13.99000	14640.54	26.00000	27209.00		
0490 6261001 BITUMINOUS CENTERLINE RUMBLE STRIP	523.300	STA	14.85000	7771.01	34.00000	17792.20		
0500 7034040 CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	56.100	CUYD	548.99000	30798.34	470.00000	26367.00		
0510 7061020 REINFORCING STEEL (CULVERTS-BRIDGE)	7940.000	LB	1.03000	8178.20	1.30000	10322.00		
0520 7250415 15 IN. PIPE GROUP C	3830.000	LF	15.60000	59748.00	26.00000	99580.00		

TABULATION OF BIDS

CALL ORDER : X02 CONTRACT ID : 071026-X02 COUNTIES : CAPE GIRARDEAU
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(5) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0530 7250418 18 IN. PIPE GROUP C	934.000 LF	16.64000	15541.76	30.00000	28020.00		
0540 7250424 24 IN. PIPE GROUP C	321.000 LF	20.80000	6676.80	36.00000	11556.00		
0550 7261315 15 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	70.000 LF	33.81000	2366.70	49.00000	3430.00		
0560 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	16.000 LF	43.17000	690.72	64.00000	1024.00		
0570 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	271.000 LF	46.81000	12685.51	65.00000	17615.00		
0580 7261336 36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	91.000 LF	69.70000	6342.70	95.00000	8645.00		
0590 7261342 42 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	34.000 LF	88.42000	3006.28	117.00000	3978.00		
0600 7311032 PRECAST CONCRETE DROP INLET 3 FT X 2 FT	9.000 FT	333.92000	3005.28	600.00000	5400.00		
0610 7311033 PRECAST CONCRETE DROP INLET 3 FT X 3 FT	7.000 FT	312.07000	2184.49	435.00000	3045.00		
0620 7320615 15 IN. (375 MM) PRECAST CONCRETE FLARED END SECTION	4.000 EA	460.83000	1843.32	650.00000	2600.00		
0630 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	16.000 EA	606.46000	9703.36	1050.00000	16800.00		
0640 7320636 36 IN. (900 MM) PRECAST CONCRETE FLARED END SECTION	6.000 EA	1081.85000	6491.10	1600.00000	9600.00		
0650 7320642 42 IN. (1050 MM) PRECAST CONCRETE FLARED END SECTION	1.000 EA	1295.10000	1295.10	2400.00000	2400.00		
0660 7320818A 18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	2.000 EA	150.84000	301.68	360.00000	720.00		
0670 8051000A SEEDING - COOL SEASON MIXTURES	68.000 ACRE	1560.61000	106121.48	1525.00000	103700.00		
0680 8061016 SEDIMENT REMOVAL	1077.000 CUYD	29.13000	31373.01	28.00000	30156.00		

TABULATION OF BIDS

CALL ORDER : X02 CONTRACT ID : 071026-X02 COUNTIES : CAPE GIRARDEAU
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(5) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0690 8061017 TEMPORARY SEEDING AND MULCHING	13.400	ACRE	915.56000	12268.50	900.00000	12060.00		
0700 8061019 SILT FENCE	2377.000	LF	3.38000	8034.26	2.20000	5229.40		
0710 8061022 TYPE II DITCH CHECK	1048.000	EA	160.22000	167910.56	165.00000	172920.00		
0720 8064103 TYPE C EROSION CONTROL BLANKET	6245.000	SQYD	2.29000	14301.05	2.20000	13739.00		
SECTION TOTALS			$	4,770,779.91	$	5,177,842.90	$	
SECTION 0002 TRAFFIC SIGNAL ITEMS - J0P0848								
0730 9025020 CONDUIT, 1 IN., LOOP DETECTOR	6.000	LF	6.18000	37.08	6.00000	36.00		
0740 9025200 CONDUIT, 2 IN., TRENCH	295.000	LF	6.18000	1823.10	6.00000	1770.00		
0750 9025400 CONDUIT, 4 IN., TRENCH	395.000	LF	8.76000	3460.20	8.50000	3357.50		
0760 9028208 CABLE, 8 AWG 1 CONDUCTOR, POWER	1290.000	LF	1.80000	2322.00	1.75000	2257.50		
0770 9028500 CABLE, LOOP DETECTOR, IN DUCT	880.000	LF	4.12000	3625.60	4.00000	3520.00		
0780 9028510 CABLE, LOOP DETECTOR, LEAD-IN	310.000	LF	1.55000	480.50	1.50000	465.00		
0790 9028621 POWER SUPPLY ASSEMBLY, TYPE-2 WITH 120V LIGHTING CONTROL CABINET	1.000	EA	4120.00000	4120.00	4000.00000	4000.00		
0800 9028811 PULL BOX, PREFORMED CLASS 2	6.000	EA	875.50000	5253.00	850.00000	5100.00		
0810 9029902 MISC. 16 FT ADVANCED SIGN ASSEMBLY	1.000	EA	2060.00000	2060.00	2000.00000	2000.00		
0820 9029902 MISC. CONTROLLER FOR LOOPS	1.000	EA	3090.00000	3090.00	3000.00000	3000.00		
SECTION TOTALS			$	26,271.48	$	25,506.00	$	
SECTION 0003 ROADWAY ITEMS - J0P0887								
0830 1041000 TEMPORARY SURFACING	2000.000	CUYD	56.17000	112340.00	20.00000	40000.00		
0840 2013000 CLEARING AND GRUBBING	1.000	ACRE	46810.86000	46810.86	11000.00000	11000.00		

TABULATION OF BIDS

CALL ORDER : X02 CONTRACT ID : 071026-X02 COUNTIES : CAPE GIRARDEAU
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(5) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0850 2022010 REMOVAL OF IMPROVEMENTS		LUMP	49931.59000	49931.59	55000.00000	55000.00		
0860 2031000 CLASS A EXCAVATION	20668.000	CUYD	9.10000	188078.80	20.00000	413360.00		
0870 2035500 EMBANKMENT IN PLACE	18182.000	CUYD	9.36000	170183.52	15.00000	272730.00		
0880 2036000 COMPACTING EMBANKMENT	13013.000	CUYD	2.60000	33833.80	1.00000	13013.00		
0890 2063000 CLASS 3 EXCAVATION	74.000	CUYD	34.85000	2578.90	20.00000	1480.00		
0900 2072000 LINEAR GRADING CLASS 2	50.900	STA	2335.34000	118868.81	1700.00000	86530.00		
0910 3105003 GRAVEL (A) OR CRUSHED STONE (B)	1642.000	SQYD	6.84000	11231.28	18.00000	29556.00		
0920 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	31847.700	TONS	45.05000	1434738.89	53.00000	1687928.10		
0930 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	8178.700	TONS	43.72000	357572.76	53.00000	433471.10		
0940 4019910 MISC. COMMERCIAL MIX ASPHALT	1739.500	TONS	59.63000	103726.39	53.00000	92193.50		
0950 4071005 TACK COAT	5810.000	GAL	0.10000	581.00	3.00000	17430.00		
0960 5029905 MISC. 7 IN MISC CONCRETE FOR DRIVEWAYS	948.700	SQYD	61.80000	58629.66	49.00000	46486.30		
0970 6044011 PIPE COLLAR, TYPE A	6.000	EA	1248.29000	7489.74	725.00000	4350.00		
0980 6044013 PIPE COLLAR, TYPE C	5.000	EA	1248.29000	6241.45	1330.00000	6650.00		
0990 6097000 ROCK LINING	176.000	CUYD	28.09000	4943.84	88.00000	15488.00		
1000 6133018 FURNISHING AND PLACING BITUMINOUS MATERIAL FOR CLASS B PARTIAL DEPTH PAVEMENT REPAIR	53.200	TONS	351.47000	18698.20	500.00000	26600.00		
1010 6133019 REMOVAL FOR CLASS B PARTIAL DEPTH PAVEMENT REPAIR	462.000	SQYD	15.13000	6990.06	100.00000	46200.00		
1020 6161005 CONSTRUCTION SIGNS	1224.000	SQFT	4.81000	5887.44	4.60000	5630.40		

TABULATION OF BIDS

CALL ORDER : X02 CONTRACT ID : 071026-X02 COUNTIES : CAPE GIRARDEAU
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(5) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1030 6161025 CHANNELIZER (TRIM LINE)	150.000	EA	36.60000	5490.00	35.00000	5250.00		
1040 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	104.57000	209.14	100.00000	200.00		
1050 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	209.14000	418.28	200.00000	400.00		
1060 6181000 MOBILIZATION		LUMP	300000.00000	300000.00	430000.00000	430000.00		
1070 6191000 PAVEMENT EDGE TREATMENT	88975.000	LF	1.47000	130793.25	0.25000	22243.75		
1080 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	14.000	LF	31.37000	439.18	30.00000	420.00		
1090 6206308A EPOXY PAVEMENT MARKING, 6 IN., WHITE	88975.000	LF	0.42000	37369.50	0.40000	35590.00		
1100 6206309A EPOXY PAVEMENT MARKING, 6 IN., YELLOW	66325.000	LF	0.43000	28519.75	0.41000	27193.25		
1110 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	2285.000	SQYD	3.98000	9094.30	11.00000	25135.00		
1120 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	889.800	STA	13.34000	11869.93	26.00000	23134.80		
1130 6261001 BITUMINOUS CENTERLINE RUMBLE STRIP	444.900	STA	16.36000	7278.56	34.00000	15126.60		
1140 7250415 15 IN. PIPE GROUP C	3594.000	LF	15.60000	56066.40	26.00000	93444.00		
1150 7250418 18 IN. PIPE GROUP C	1129.000	LF	17.16000	19373.64	30.00000	33870.00		
1160 7250424 24 IN. PIPE GROUP C	38.000	LF	21.85000	830.30	36.00000	1368.00		
1170 7261315 15 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	5.000	LF	46.81000	234.05	100.00000	500.00		
1180 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	69.000	LF	39.01000	2691.69	50.00000	3450.00		
1190 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	41.000	LF	46.81000	1919.21	80.00000	3280.00		
1200 7261336 36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	52.000	LF	70.74000	3678.48	100.00000	5200.00		

TABULATION OF BIDS

CALL ORDER : X02 CONTRACT ID : 071026-X02 COUNTIES : CAPE GIRARDEAU
LETTING DATE : 10/26/07 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(5) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1210 7261342 42 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	78.000	LF	88.42000	6896.76	117.00000	9126.00		
1220 7320615 15 IN. (375 MM) PRECAST CONCRETE FLARED END SECTION	1.000	EA	460.82000	460.82	800.00000	800.00		
1230 7320618 18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	3.000	EA	511.80000	1535.40	1000.00000	3000.00		
1240 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	2.000	EA	606.46000	1212.92	1100.00000	2200.00		
1250 7320636 36 IN. (900 MM) PRECAST CONCRETE FLARED END SECTION	3.000	EA	1081.85000	3245.55	1600.00000	4800.00		
1260 7320642 42 IN. (1050 MM) PRECAST CONCRETE FLARED END SECTION	2.000	EA	1295.10000	2590.20	2400.00000	4800.00		
1270 8051000A SEEDING - COOL SEASON MIXTURES	42.800	ACRE	1560.61000	66794.11	1525.00000	65270.00		
1280 8061016 SEDIMENT REMOVAL	635.000	CUYD	29.13000	18497.55	28.00000	17780.00		
1290 8061017 TEMPORARY SEEDING AND MULCHING	9.500	ACRE	915.55000	8697.73	900.00000	8550.00		
1300 8061019 SILT FENCE	995.000	LF	3.38000	3363.10	2.20000	2189.00		
1310 8061022 TYPE II DITCH CHECK	622.000	EA	160.22000	99656.84	165.00000	102630.00		
SECTION TOTALS			$	3,568,583.63	$	4,252,046.80	$	
CONTRACT TOTALS			$	8,365,635.02	$	9,455,395.70	$	