VENDOR RANKING

CALL ORDER : 101 CONTRACT ID : 071130-101 COUNTIES : GENTRY
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 01
CONTRACT TIME : 10/01/08 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J1P1035

SET-ASIDE :

RANK	VENDOR NO./NAME	TOTAL BID	% OVER LOW BID
1	0010302 Vance Brothers, Inc.	$ 149,278.41	100.0000%

TABULATION OF BIDS

CALL ORDER : 101 CONTRACT ID : 071130-101 COUNTIES : GENTRY
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010302 Vance Brothers, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J1P1035								
0010 4131000 MICROSURFACING, TYPE II	51716.000	SQYD	2.17000	112223.72				
0020 4134000 BITUMINOUS FOG SEAL	8619.000	GAL	0.01000	86.19				
0030 6161005 CONSTRUCTION SIGNS	602.000	SQFT	3.00000	1806.00				
0040 6181000 MOBILIZATION		LUMP	10000.00000	10000.00				
0050 6206303A EPOXY PAVEMENT MARKING 4 IN., YELLOW	22045.000	LF	0.36000	7936.20				
0060 6206308A EPOXY PAVEMENT MARKING, 6 IN., WHITE	41015.000	LF	0.42000	17226.30				
SECTION TOTALS			$	149,278.41	$		$	
CONTRACT TOTALS			$	149,278.41	$		$	

VENDOR RANKING

CALL ORDER : 102 CONTRACT ID : 071130-102 COUNTIES : DAVIESS
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 01
CONTRACT TIME : 12/15/08 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J1P0950
JOB J1P0950, ROUTE 6, DAVIESS COUNTY
***Bid Revision No. 01

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010179	Herzog Contracting Corp.	$ 1,148,357.81	100.0000%
2	0010528	Chester Bross Const. Co./C.B. Equipment Inc.	$ 1,154,465.38	100.5319%
3	0010378	Norris Asphalt Paving Co.	$ 1,185,122.02	103.2015%
4	0010188	Ideker Inc.	$ 1,242,191.44	108.1711%
5	0011146	APAC-Missouri, Inc.	$ 1,385,174.88	120.6222%

TABULATION OF BIDS

CALL ORDER : 102 CONTRACT ID : 071130-102 COUNTIES : DAVIESS
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010179 Herzog Contracting Corp. UNIT PRICE	 AMOUNT	(2) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(3) 0010378 Norris Asphalt Paving Co. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J1P0950								
0010 2151000A SHAPING SLOPES, CLASS I	451.000	100F	22.27000	10043.77	34.30000	15469.30	112.00000	50512.00
0020 3049905 MISC. SHOULDER WORK	28861.000	SQYD	2.47000	71286.67	2.07000	59742.27	2.00000	57722.00
0030 3049905 MISC. TYPE 1 AGGREGATE FOR ENTRANCES	2461.000	SQYD	2.23000	5488.03	3.03000	7456.83	5.00000	12305.00
0040 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	3674.000	TONS	46.44000	170620.56	39.85000	146408.90	46.58000	171134.92
0050 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	2964.900	TONS	47.79000	141692.57	38.75000	114889.88	45.55000	135051.20
0060 4030101 ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP125C MIX)	6381.500	TONS	46.06000	293931.89	47.00000	299930.50	46.58000	297250.27
0070 4030206 ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP190C MIX)	7350.100	TONS	43.15000	317156.82	46.15000	339207.12	45.55000	334797.06
0080 4071005 TACK COAT	3720.000	GAL	1.00000	3720.00	0.70000	2604.00	1.55000	5766.00
0090 4081010 PRIME-LIQUID ASPHALT RC 70 OR MC 30	10360.000	GAL	2.60000	26936.00	0.70000	7252.00	3.00000	31080.00
0100 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000	EA	500.00000	1000.00	1000.00000	2000.00	2000.00000	4000.00
0110 6161005 CONSTRUCTION SIGNS	1335.000	SQFT	3.15000	4205.25	3.15000	4205.25	7.75000	10346.25
0120 6161025 CHANNELIZER (TRIM LINE)	227.000	EA	12.60000	2860.20	13.00000	2951.00	5.00000	1135.00
0130 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	105.00000	210.00	105.00000	210.00	100.00000	200.00
0140 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	105.00000	210.00	105.00000	210.00	200.00000	400.00
0150 6181000 MOBILIZATION		LUMP	30000.00000	30000.00	85400.00000	85400.00	14250.00000	14250.00
0160 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	9.000	EA	420.00000	3780.00	365.00000	3285.00	400.00000	3600.00
0170 6206301A EPOXY PAVEMENT MARKING 4 IN., WHITE	1761.000	LF	0.53000	933.33	0.53000	933.33	0.50000	880.50

TABULATION OF BIDS

CALL ORDER : 102 CONTRACT ID : 071130-102 COUNTIES : DAVIESS
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010179 Herzog Contracting Corp. UNIT PRICE	AMOUNT	(2) 0010528 Chester Bross Const. Co./CB UNIT PRICE	AMOUNT	(3) 0010378 Norris Asphalt Paving Co. UNIT PRICE	AMOUNT
0180 6206303A EPOXY PAVEMENT MARKING 4 IN., YELLOW	19420.000 LF	0.35000	6797.00	0.35000	6797.00	0.33000	6408.60
0190 6206308A EPOXY PAVEMENT MARKING, 6 IN., WHITE	49020.000 LF	0.43000	21078.60	0.40000	19608.00	0.41000	20098.20
0200 6206317 EPOXY PAVEMENT MARKING, 24 IN., YELLOW (HASH BARS)	323.000 LF	2.10000	678.30	1.05000	339.15	2.00000	646.00
0210 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	10623.000 SQYD	1.86000	19758.78	1.75000	18590.25	1.37000	14553.51
0220 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	4375.000 SQYD	2.15000	9406.25	3.00000	13125.00	2.22000	9712.50
0230 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	296.200 STA	22.16000	6563.79	13.00000	3850.60	11.05000	3273.01
SECTION TOTALS		$	1,148,357.81	$	1,154,465.38	$	1,185,122.02
CONTRACT TOTALS		$	1,148,357.81	$	1,154,465.38	$	1,185,122.02

TABULATION OF BIDS

CALL ORDER : 102 CONTRACT ID : 071130-102 COUNTIES : DAVIESS
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010188 Ideker Inc. UNIT PRICE	 AMOUNT	(5) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J1P0950								
0010 2151000A SHAPING SLOPES, CLASS I	451.000	100F	64.55000	29112.05	35.74000	16118.74		
0020 3049905 MISC. SHOULDER WORK	28861.000	SQYD	1.89000	54547.29	2.03000	58587.83		
0030 3049905 MISC. TYPE 1 AGGREGATE FOR ENTRANCES	2461.000	SQYD	3.75000	9228.75	5.09000	12526.49		
0040 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	3674.000	TONS	42.70000	156879.80	50.28000	184728.72		
0050 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	2964.900	TONS	41.89000	124199.66	55.64000	164967.04		
0060 4030101 ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP125C MIX)	6381.500	TONS	50.99000	325392.69	61.09000	389845.84		
0070 4030206 ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP190C MIX)	7350.100	TONS	49.38000	362947.94	58.48000	429833.85		
0080 4071005 TACK COAT	3720.000	GAL	1.31000	4873.20	0.05000	186.00		
0090 4081010 PRIME-LIQUID ASPHALT RC 70 OR MC 30	10360.000	GAL	2.28000	23620.80	2.71000	28075.60		
0100 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000	EA	2544.14000	5088.28	800.00000	1600.00		
0110 6161005 CONSTRUCTION SIGNS	1335.000	SQFT	3.00000	4005.00	3.20000	4272.00		
0120 6161025 CHANNELIZER (TRIM LINE)	227.000	EA	12.00000	2724.00	13.00000	2951.00		
0130 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	100.00000	200.00	105.00000	210.00		
0140 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	100.00000	200.00	105.00000	210.00		
0150 6181000 MOBILIZATION		LUMP	68416.28000	68416.28	35000.00000	35000.00		
0160 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	9.000	EA	345.00000	3105.00	365.91000	3293.19		
0170 6206301A EPOXY PAVEMENT MARKING 4 IN., WHITE	1761.000	LF	0.50000	880.50	0.53000	933.33		

TABULATION OF BIDS

CALL ORDER : 102 CONTRACT ID : 071130-102 COUNTIES : DAVIESS
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010188 Ideker Inc. UNIT PRICE	AMOUNT	(5) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0180 6206303A EPOXY PAVEMENT MARKING 4 IN., YELLOW	19420.000 LF	0.33000	6408.60	0.35000	6797.00		
0190 6206308A EPOXY PAVEMENT MARKING, 6 IN., WHITE	49020.000 LF	0.38000	18627.60	0.40000	19608.00		
0200 6206317 EPOXY PAVEMENT MARKING, 24 IN., YELLOW (HASH BARS)	323.000 LF	1.00000	323.00	1.06000	342.38		
0210 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	10623.000 SQYD	2.04000	21670.92	0.99000	10516.77		
0220 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	4375.000 SQYD	2.42000	10587.50	2.25000	9843.75		
0230 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	296.200 STA	30.90000	9152.58	15.96000	4727.35		
SECTION TOTALS		$	1,242,191.44	$	1,385,174.88	$	
CONTRACT TOTALS		$	1,242,191.44	$	1,385,174.88	$	

VENDOR RANKING

CALL ORDER : 201 CONTRACT ID : 071130-201 COUNTIES : MACON RANDOLPH
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 02
CONTRACT TIME : 12/01/08 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J2P0770
J2P0770, ROUTE 63, MACON/RANDOLPH COUNTIES
***Bid Revision No. 1

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010528	Chester Bross Const. Co./C.B. Equipment Inc.	$ 2,148,371.85	100.0000%
2	0010378	Norris Asphalt Paving Co.	$ 2,222,198.77	103.4364%
3	0011146	APAC-Missouri, Inc.	$ 2,224,210.07	103.5300%
4	0010188	Ideker Inc.	$ 2,238,821.05	104.2101%
5	0011923	Lake Asphalt Paving & Construction, LLC	$ 2,248,113.60	104.6427%
6	0010235	W. L. Miller Company	$ 2,367,958.98	110.2211%
7	0010136	Cedar Valley Paving Corporation	$ 3,362,949.18	156.5348%

TABULATION OF BIDS

CALL ORDER : 201 CONTRACT ID : 071130-201 COUNTIES : MACON RANDOLPH
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(2) 0010378 Norris Asphalt Paving Co. UNIT PRICE	 AMOUNT	(3) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J2P0770								
0010 2072000 LINEAR GRADING CLASS 2	2.600	STA	2770.00000	7202.00	2750.00000	7150.00	1497.82000	3894.33
0020 2101006A SUBGRADE COMPACTION (6-INCH DEPTH)	3.000	100F	530.00000	1590.00	100.00000	300.00	365.51000	1096.53
0030 2129909 MISC. SHOULDER REMOVAL	36.400	STA	170.00000	6188.00	175.00000	6370.00	215.00000	7826.00
0040 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	800.000	SQYD	6.50000	5200.00	4.05000	3240.00	6.12000	4896.00
0050 3049910 MISC. AGGREGATE FOR SHOULDER WEDGE	3529.800	TONS	18.05000	63712.89	17.50000	61771.50	18.80000	66360.24
0060 3105002 GRAVEL (A) OR CRUSHED STONE (B)	47.000	TONS	21.75000	1022.25	100.00000	4700.00	133.39000	6269.33
0070 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	612.100	TONS	70.00000	42847.00	65.00000	39786.50	62.02000	37962.44
0080 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	278.500	TONS	71.50000	19912.75	65.00000	18102.50	49.82000	13874.87
0090 4071005 TACK COAT	220.000	GAL	1.70000	374.00	1.55000	341.00	1.36000	299.20
0100 4134000 BITUMINOUS FOG SEAL	4869.000	GAL	2.80000	13633.20	1.55000	7546.95	1.80000	8764.20
0110 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	1.000	EA	1000.00000	1000.00	2000.00000	2000.00	507.61000	507.61
0120 6161005 CONSTRUCTION SIGNS	2064.000	SQFT	3.15000	6501.60	6.00000	12384.00	6.09000	12569.76
0130 6161025 CHANNELIZER (TRIM LINE)	150.000	EA	12.60000	1890.00	18.00000	2700.00	18.27000	2740.50
0140 6161030 TYPE III MOVEABLE BARRICADE	43.000	EA	175.00000	7525.00	175.00000	7525.00	177.67000	7639.81
0150 6161034 DIRECTIONAL INDICATOR BARRICADE WITH LIGHT	30.000	EA	52.50000	1575.00	35.00000	1050.00	35.53000	1065.90
0160 6161040 FLASHING ARROW PANEL	2.000	EA	420.00000	840.00	700.00000	1400.00	710.66000	1421.32
0170 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	203.00000	406.00	150.00000	300.00	152.29000	304.58
0180 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	203.00000	406.00	150.00000	300.00	152.29000	304.58

TABULATION OF BIDS

CALL ORDER : 201 CONTRACT ID : 071130-201 COUNTIES : MACON RANDOLPH
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(2) 0010378 Norris Asphalt Paving Co. UNIT PRICE	 AMOUNT	(3) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT
0190 6181000 MOBILIZATION		LUMP	92100.00000	92100.00	21175.00000	21175.00	51295.06000	51295.06
0200 6200306 TYPE 1 PREFORMED MARKING TAPE, 6 IN., WHITE	1230.000	LF	5.25000	6457.50	1.25000	1537.50	1.27000	1562.10
0210 6200307 TYPE 1 PREFORMED MARKING TAPE, 6 IN., YELLOW	2680.000	LF	5.25000	14070.00	1.25000	3350.00	1.27000	3403.60
0220 6205902 6 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	45038.000	LF	0.13000	5854.94	0.19000	8557.22	0.19000	8557.22
0230 6205903 6 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	45038.000	LF	0.13000	5854.94	0.19000	8557.22	0.19000	8557.22
0240 6206503 POLYUREA PAVEMENT MARKING, 6 IN., WHITE	36435.000	LF	0.62000	22589.70	0.69000	25140.15	0.70000	25504.50
0250 6206504 POLYUREA PAVEMENT MARKING, 6 IN., YELLO	36435.000	LF	0.62000	22589.70	0.69000	25140.15	0.70000	25504.50
0260 6207000A PAVEMENT MARKING REMOVAL (PAINT)	10932.000	LF	0.32000	3498.24	0.37000	4044.84	0.38000	4154.16
0270 6207005A PAVEMENT MARKING REMOVAL (TAPE)	3910.000	LF	0.21000	821.10	0.20000	782.00	0.20000	782.00
0280 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	1824.000	EA	0.90000	1641.60	1.00000	1824.00	0.61000	1112.64
0290 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	1824.000	EA	0.90000	1641.60	1.00000	1824.00	0.60000	1094.40
0300 6223010 DIAMOND GRINDING (CONCRETE PAVEMENT)	97160.000	SQYD	1.75000	170030.00	1.75000	170030.00	2.01000	195291.60
0310 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	4522.000	SQYD	3.30000	14922.60	2.25000	10174.50	3.14000	14199.08
0320 8061016 SEDIMENT REMOVAL	8.000	CUYD	18.00000	144.00	10.00000	80.00	28.51000	228.08
0330 8061017 TEMPORARY SEEDING AND MULCHING	1.800	ACRE	840.00000	1512.00	800.00000	1440.00	833.33000	1499.99
0340 8061025 INLET CHECK	8.000	EA	294.00000	2352.00	280.00000	2240.00	291.67000	2333.36
SECTION TOTALS			$	547,905.61	$	462,864.03	$	522,876.71
SECTION 0002 ALT PVMT A ITEMS - J2P0770								

TABULATION OF BIDS

CALL ORDER : 201 CONTRACT ID : 071130-201 COUNTIES : MACON RANDOLPH
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(2) 0010378 Norris Asphalt Paving Co. UNIT PRICE	 AMOUNT	(3) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT
0350 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	3461.300 TONS	40.45000	140009.59	50.42000	174518.75	46.35000	160431.26
0360 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	4490.500 TONS	40.10000	180069.05	49.21000	220977.51	45.85000	205889.43
0370 4030101 ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP125C MIX)	9382.700 TONS	48.60000	455999.22	50.42000	473075.73	50.41000	472981.91
0380 4030206 ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP190C MIX)	16126.900 TONS	47.00000	757964.30	49.21000	793604.75	47.56000	766995.36
0390 4071005 TACK COAT	11710.000 GAL	0.75000	8782.50	1.55000	18150.50	1.36000	15925.60
0400 4081010 PRIME-LIQUID ASPHALT RC 70 OR MC 30	12560.000 GAL	0.75000	9420.00	2.55000	32028.00	2.50000	31400.00
0410 6206308A EPOXY PAVEMENT MARKING, 6 IN., WHITE	36515.000 LF	0.44000	16066.60	0.46000	16796.90	0.47000	17162.05
0420 6206309A EPOXY PAVEMENT MARKING, 6 IN., YELLOW	36515.000 LF	0.44000	16066.60	0.46000	16796.90	0.47000	17162.05
0430 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	689.100 STA	11.80000	8131.38	7.00000	4823.70	7.00000	4823.70
SECTION TOTALS		$	1,592,509.24	$	1,750,772.74	$	1,692,771.36
SECTION 0003 ALT PVMT B ITEMS - J2P0770							
0440 5061030 ULTRATHIN CONCRETE WHITETOPPING	17673.500 CUYD						
0450 5061040 ULTRATHIN CONCRETE WHITETOPPING	133207.800 SQYD						
0460 6206503 POLYUREA PAVEMENT MARKING, 6 IN., WHITE	36515.000 LF						
0470 6206504 POLYUREA PAVEMENT MARKING, 6 IN., YELLO	36515.000 LF						
0480 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	97373.000 SQYD						
0490 6240104A SEPARATION GEOTEXTILE	1067.000 SQYD						
0500 6262000A PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	689.100 STA						
SECTION TOTALS		$		$		$	
SECTION 0004 HIGHWAY SIGNING ITEMS - J2P0770							

TABULATION OF BIDS

CALL ORDER : 201 CONTRACT ID : 071130-201 COUNTIES : MACON RANDOLPH
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(2) 0010378 Norris Asphalt Paving Co. UNIT PRICE	 AMOUNT	(3) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT
0510 9031250A U-CHANNEL POST, 3 LB	276.000	LF	17.25000	4761.00	12.00000	3312.00	12.00000	3312.00
0520 9039902 MISC. OBJECT MARKER / OM-3R	23.000	EA	83.00000	1909.00	150.00000	3450.00	150.00000	3450.00
0530 9039902 MISC. RELOCATION OF OBJECT MARKERS	12.000	EA	107.25000	1287.00	150.00000	1800.00	150.00000	1800.00
SECTION TOTALS			$	7,957.00	$	8,562.00	$	8,562.00
CONTRACT TOTALS			$	2,148,371.85	$	2,222,198.77	$	2,224,210.07

TABULATION OF BIDS

CALL ORDER : 201 CONTRACT ID : 071130-201 COUNTIES : MACON RANDOLPH
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010188 Ideker Inc. UNIT PRICE	AMOUNT	(5) 0011923 Lake Asphalt Paving & Constr UNIT PRICE	AMOUNT	(6) 0010235 W. L. Miller Company UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J2P0770								
0010 2072000 LINEAR GRADING CLASS 2	2.600	STA	1021.95000	2657.07	2900.00000	7540.00	2910.00000	7566.00
0020 2101006A SUBGRADE COMPACTION (6-INCH DEPTH)	3.000	100F	605.90000	1817.70	327.00000	981.00	375.00000	1125.00
0030 2129909 MISC. SHOULDER REMOVAL	36.400	STA	384.60000	13999.44	335.00000	12194.00	295.00000	10738.00
0040 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	800.000	SQYD	6.36000	5088.00	4.70000	3760.00	8.00000	6400.00
0050 3049910 MISC. AGGREGATE FOR SHOULDER WEDGE	3529.800	TONS	18.62000	65724.88	18.40000	64948.32	19.60000	69184.08
0060 3105002 GRAVEL (A) OR CRUSHED STONE (B)	47.000	TONS	38.57000	1812.79	29.90000	1405.30	63.00000	2961.00
0070 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	612.100	TONS	56.40000	34522.44	63.00000	38562.30	69.50000	42540.95
0080 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	278.500	TONS	57.91000	16127.94	52.60000	14649.10	85.00000	23672.50
0090 4071005 TACK COAT	220.000	GAL	1.36000	299.20	5.00000	1100.00	2.25000	495.00
0100 4134000 BITUMINOUS FOG SEAL	4869.000	GAL	1.36000	6621.84	1.65000	8033.85	1.70000	8277.30
0110 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	1.000	EA	2542.91000	2542.91	2000.00000	2000.00	5050.00000	5050.00
0120 6161005 CONSTRUCTION SIGNS	2064.000	SQFT	3.00000	6192.00	3.00000	6192.00	8.10000	16718.40
0130 6161025 CHANNELIZER (TRIM LINE)	150.000	EA	12.00000	1800.00	12.00000	1800.00	45.50000	6825.00
0140 6161030 TYPE III MOVEABLE BARRICADE	43.000	EA	165.00000	7095.00	165.00000	7095.00	200.00000	8600.00
0150 6161034 DIRECTIONAL INDICATOR BARRICADE WITH LIGHT	30.000	EA	50.00000	1500.00	50.00000	1500.00	45.50000	1365.00
0160 6161040 FLASHING ARROW PANEL	2.000	EA	400.00000	800.00	400.00000	800.00	505.00000	1010.00
0170 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	100.00000	200.00	100.00000	200.00	200.00000	400.00
0180 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	100.00000	200.00	100.00000	200.00	200.00000	400.00

TABULATION OF BIDS

CALL ORDER : 201 CONTRACT ID : 071130-201 COUNTIES : MACON RANDOLPH
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010188 Ideker Inc. UNIT PRICE	AMOUNT	(5) 0011923 Lake Asphalt Paving & Constr UNIT PRICE	AMOUNT	(6) 0010235 W. L. Miller Company UNIT PRICE	AMOUNT
0190 6181000 MOBILIZATION		LUMP	69816.23000	69816.23	108500.00000	108500.00	98000.00000	98000.00
0200 6200306 TYPE 1 PREFORMED MARKING TAPE, 6 IN., WHITE	1230.000	LF	1.30000	1599.00	5.00000	6150.00	5.05000	6211.50
0210 6200307 TYPE 1 PREFORMED MARKING TAPE, 6 IN., YELLOW	2680.000	LF	1.30000	3484.00	5.00000	13400.00	5.05000	13534.00
0220 6205902 6 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	45038.000	LF	0.15000	6755.70	0.12000	5404.56	0.12000	5404.56
0230 6205903 6 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	45038.000	LF	0.15000	6755.70	0.12000	5404.56	0.12000	5404.56
0240 6206503 POLYUREA PAVEMENT MARKING, 6 IN., WHITE	36435.000	LF	0.65000	23682.75	0.59000	21496.65	0.60000	21861.00
0250 6206504 POLYUREA PAVEMENT MARKING, 6 IN., YELLO	36435.000	LF	0.65000	23682.75	0.59000	21496.65	0.60000	21861.00
0260 6207000A PAVEMENT MARKING REMOVAL (PAINT)	10932.000	LF	0.27000	2951.64	0.30000	3279.60	0.33000	3607.56
0270 6207005A PAVEMENT MARKING REMOVAL (TAPE)	3910.000	LF	0.22000	860.20	0.20000	782.00	0.22000	860.20
0280 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	1824.000	EA	0.85000	1550.40	0.75000	1368.00	1.50000	2736.00
0290 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	1824.000	EA	0.85000	1550.40	0.75000	1368.00	1.50000	2736.00
0300 6223010 DIAMOND GRINDING (CONCRETE PAVEMENT)	97160.000	SQYD	2.40000	233184.00	1.95000	189462.00	2.05000	199178.00
0310 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	4522.000	SQYD	5.50000	24871.00	3.00000	13566.00	6.25000	28262.50
0320 8061016 SEDIMENT REMOVAL	8.000	CUYD	30.52000	244.16	1.00000	8.00	79.50000	636.00
0330 8061017 TEMPORARY SEEDING AND MULCHING	1.800	ACRE	2000.00000	3600.00	1750.00000	3150.00	1650.00000	2970.00
0340 8061025 INLET CHECK	8.000	EA	200.00000	1600.00	250.00000	2000.00	205.00000	1640.00
SECTION TOTALS			$	575,189.14	$	569,796.89	$	628,231.11
SECTION 0002 ALT PVMT A ITEMS - J2P0770								

TABULATION OF BIDS

CALL ORDER : 201 CONTRACT ID : 071130-201 COUNTIES : MACON RANDOLPH
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010188 Ideker Inc. UNIT PRICE	AMOUNT	(5) 0011923 Lake Asphalt Paving & Constr UNIT PRICE	AMOUNT	(6) 0010235 W. L. Miller Company UNIT PRICE	AMOUNT
0350 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	3461.300 TONS	43.39000	150185.81	43.25000	149701.23	48.50000	167873.05
0360 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	4490.500 TONS	42.27000	189813.44	42.95000	192866.98	48.50000	217789.25
0370 4030101 ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP125C MIX)	9382.700 TONS	49.63000	465663.40	50.40000	472888.08	49.65000	465851.06
0380 4030206 ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP190C MIX)	16126.900 TONS	47.61000	767801.71	47.15000	760383.34	49.05000	791024.45
0390 4071005 TACK COAT	11710.000 GAL	1.36000	15925.60	1.35000	15808.50	1.60000	18736.00
0400 4081010 PRIME-LIQUID ASPHALT RC 70 OR MC 30	12560.000 GAL	2.39000	30018.40	2.80000	35168.00	2.50000	31400.00
0410 6206308A EPOXY PAVEMENT MARKING, 6 IN., WHITE	36515.000 LF	0.38000	13875.70	0.42000	15336.30	0.43000	15701.45
0420 6206309A EPOXY PAVEMENT MARKING, 6 IN., YELLOW	36515.000 LF	0.38000	13875.70	0.42000	15336.30	0.43000	15701.45
0430 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	689.100 STA	12.91000	8896.28	17.80000	12265.98	11.60000	7993.56
SECTION TOTALS		$	1,656,056.04	$	1,669,754.71	$	1,732,070.27
SECTION 0003 ALT PVMT B ITEMS - J2P0770							
0440 5061030 ULTRATHIN CONCRETE WHITETOPPING	17673.500 CUYD						
0450 5061040 ULTRATHIN CONCRETE WHITETOPPING	133207.800 SQYD						
0460 6206503 POLYUREA PAVEMENT MARKING, 6 IN., WHITE	36515.000 LF						
0470 6206504 POLYUREA PAVEMENT MARKING, 6 IN., YELLO	36515.000 LF						
0480 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	97373.000 SQYD						
0490 6240104A SEPARATION GEOTEXTILE	1067.000 SQYD						
0500 6262000A PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	689.100 STA						
SECTION TOTALS		$		$		$	
SECTION 0004 HIGHWAY SIGNING ITEMS - J2P0770							

TABULATION OF BIDS

CALL ORDER : 201 CONTRACT ID : 071130-201 COUNTIES : MACON RANDOLPH
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010188 Ideker Inc. UNIT PRICE	AMOUNT	(5) 0011923 Lake Asphalt Paving & Constr UNIT PRICE	AMOUNT	(6) 0010235 W. L. Miller Company UNIT PRICE	AMOUNT
0510 9031250A U-CHANNEL POST, 3 LB	276.000	LF	16.42000	4531.92	12.00000	3312.00	16.60000	4581.60
0520 9039902 MISC. OBJECT MARKER / OM-3R	23.000	EA	79.05000	1818.15	150.00000	3450.00	80.00000	1840.00
0530 9039902 MISC. RELOCATION OF OBJECT MARKERS	12.000	EA	102.15000	1225.80	150.00000	1800.00	103.00000	1236.00
SECTION TOTALS			$	7,575.87	$	8,562.00	$	7,657.60
CONTRACT TOTALS			$	2,238,821.05	$	2,248,113.60	$	2,367,958.98

Maximum monetary value of
Awards accepted this bid
Opening. $4,000,000.00.

TABULATION OF BIDS

CALL ORDER : 201 CONTRACT ID : 071130-201 COUNTIES : MACON RANDOLPH
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010136 Cedar Valley Paving Corporat UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J2P0770								
0010 2072000 LINEAR GRADING CLASS 2	2.600	STA	1350.00000	3510.00				
0020 2101006A SUBGRADE COMPACTION (6-INCH DEPTH)	3.000	100F	1030.00000	3090.00				
0030 2129909 MISC. SHOULDER REMOVAL	36.400	STA	806.00000	29338.40				
0040 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	800.000	SQYD	8.81000	7048.00				
0050 3049910 MISC. AGGREGATE FOR SHOULDER WEDGE	3529.800	TONS	26.44000	93327.91				
0060 3105002 GRAVEL (A) OR CRUSHED STONE (B)	47.000	TONS	21.66000	1018.02				
0070 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	612.100	TONS	85.00000	52028.50				
0080 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	278.500	TONS	75.00000	20887.50				
0090 4071005 TACK COAT	220.000	GAL	2.00000	440.00				
0100 4134000 BITUMINOUS FOG SEAL	4869.000	GAL	2.30000	11198.70				
0110 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	1.000	EA	15000.00000	15000.00				
0120 6161005 CONSTRUCTION SIGNS	2064.000	SQFT	6.00000	12384.00				
0130 6161025 CHANNELIZER (TRIM LINE)	150.000	EA	18.00000	2700.00				
0140 6161030 TYPE III MOVEABLE BARRICADE	43.000	EA	175.00000	7525.00				
0150 6161034 DIRECTIONAL INDICATOR BARRICADE WITH LIGHT	30.000	EA	35.00000	1050.00				
0160 6161040 FLASHING ARROW PANEL	2.000	EA	700.00000	1400.00				
0170 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	150.00000	300.00				
0180 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	150.00000	300.00				

TABULATION OF BIDS

CALL ORDER : 201 CONTRACT ID : 071130-201 COUNTIES : MACON RANDOLPH
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010136 Cedar Valley Paving Corporat UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0190 6181000 MOBILIZATION		LUMP	359500.00000	359500.00				
0200 6200306 TYPE 1 PREFORMED MARKING TAPE, 6 IN., WHITE	1230.000	LF	1.25000	1537.50				
0210 6200307 TYPE 1 PREFORMED MARKING TAPE, 6 IN., YELLOW	2680.000	LF	1.25000	3350.00				
0220 6205902 6 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	45038.000	LF	0.19000	8557.22				
0230 6205903 6 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	45038.000	LF	0.19000	8557.22				
0240 6206503 POLYUREA PAVEMENT MARKING, 6 IN., WHITE	36435.000	LF	0.69000	25140.15				
0250 6206504 POLYUREA PAVEMENT MARKING, 6 IN., YELLO	36435.000	LF	0.69000	25140.15				
0260 6207000A PAVEMENT MARKING REMOVAL (PAINT)	10932.000	LF	0.37000	4044.84				
0270 6207005A PAVEMENT MARKING REMOVAL (TAPE)	3910.000	LF	0.20000	782.00				
0280 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	1824.000	EA	1.50000	2736.00				
0290 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	1824.000	EA	1.50000	2736.00				
0300 6223010 DIAMOND GRINDING (CONCRETE PAVEMENT)	97160.000	SQYD	1.75000	170030.00				
0310 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	4522.000	SQYD	6.15000	27810.30				
0320 8061016 SEDIMENT REMOVAL	8.000	CUYD	150.00000	1200.00				
0330 8061017 TEMPORARY SEEDING AND MULCHING	1.800	ACRE	1750.00000	3150.00				
0340 8061025 INLET CHECK	8.000	EA	250.00000	2000.00				
SECTION TOTALS			$	908,817.41	$		$	
SECTION 0002 ALT PVMT A ITEMS - J2P0770								

TABULATION OF BIDS

CALL ORDER : 201 CONTRACT ID : 071130-201 COUNTIES : MACON RANDOLPH
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) 0010136 Cedar Valley Paving Corporat UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0350 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	3461.300 TONS						
0360 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	4490.500 TONS						
0370 4030101 ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP125C MIX)	9382.700 TONS						
0380 4030206 ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP190C MIX)	16126.900 TONS						
0390 4071005 TACK COAT	11710.000 GAL						
0400 4081010 PRIME-LIQUID ASPHALT RC 70 OR MC 30	12560.000 GAL						
0410 6206308A EPOXY PAVEMENT MARKING, 6 IN., WHITE	36515.000 LF						
0420 6206309A EPOXY PAVEMENT MARKING, 6 IN., YELLOW	36515.000 LF						
0430 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	689.100 STA						
SECTION TOTALS		$		$		$	
SECTION 0003 ALT PVMT B ITEMS - J2P0770							
0440 5061030 ULTRATHIN CONCRETE WHITETOPPING	17673.500 CUYD	82.22000	1453115.17				
0450 5061040 ULTRATHIN CONCRETE WHITETOPPING	133207.800 SQYD	6.67000	888496.03				
0460 6206503 POLYUREA PAVEMENT MARKING, 6 IN., WHITE	36515.000 LF	0.69000	25195.35				
0470 6206504 POLYUREA PAVEMENT MARKING, 6 IN., YELLO	36515.000 LF	0.69000	25195.35				
0480 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	97373.000 SQYD	0.40000	38949.20				
0490 6240104A SEPARATION GEOTEXTILE	1067.000 SQYD	3.00000	3201.00				
0500 6262000A PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	689.100 STA	18.00000	12403.80				
SECTION TOTALS		$	2,446,555.90	$		$	
SECTION 0004 HIGHWAY SIGNING ITEMS - J2P0770							

TABULATION OF BIDS

CALL ORDER : 201 CONTRACT ID : 071130-201 COUNTIES : MACON RANDOLPH
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010136 Cedar Valley Paving Corporat UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0510 9031250A U-CHANNEL POST, 3 LB	276.000	LF	16.42000	4531.92				
0520 9039902 MISC. OBJECT MARKER / OM-3R	23.000	EA	79.05000	1818.15				
0530 9039902 MISC. RELOCATION OF OBJECT MARKERS	12.000	EA	102.15000	1225.80				
SECTION TOTALS			$	7,575.87	$		$	
CONTRACT TOTALS			$	3,362,949.18	$	0.00	$	

VENDOR RANKING

CALL ORDER : 202 CONTRACT ID : 071130-202 COUNTIES : MACON ADAIR
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 02 RANDOLPH
CONTRACT TIME : 12/01/08 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J2P0771
J2P0773

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0011146	APAC-Missouri, Inc.	$ 9,769,580.61	100.0000%
2	0010378	Norris Asphalt Paving Co.	$ 10,081,534.54	103.1931%
3	0010528	Chester Bross Const. Co./C.B. Equipment Inc.	$ 10,088,538.23	103.2648%
4	0010188	Ideker Inc.	$ 10,121,526.31	103.6025%

TABULATION OF BIDS

CALL ORDER : 202 CONTRACT ID : 071130-202 COUNTIES : MACON ADAIR
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 02 RANDOLPH

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(2) 0010378 Norris Asphalt Paving Co. UNIT PRICE	 AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J2P0771								
0010 2129909 MISC. SHOULDER REMOVAL	701.800	STA	56.17000	39420.11	100.00000	70180.00	120.00000	84216.00
0020 3049910 MISC. TYPE 1 AGGREGATE FOR SHOULDER	1559.500	TONS	19.29000	30082.76	15.85000	24718.08	17.30000	26979.35
0030 3105002 GRAVEL (A) OR CRUSHED STONE (B)	68.000	TONS	53.34000	3627.12	25.00000	1700.00	19.65000	1336.20
0040 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	17637.900	TONS	37.87000	667947.27	42.17000	743790.24	40.00000	705516.00
0050 4030101 ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP125C MIX)	24378.400	TONS	45.88000	1118480.99	45.17000	1101172.33	44.90000	1094590.16
0060 4030206 ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP190C MIX)	15839.700	TONS	43.09000	682532.67	44.80000	709618.56	43.70000	692194.89
0070 4071005 TACK COAT	25690.000	GAL	1.36000	34938.40	1.50000	38535.00	1.73000	44443.70
0080 4079912 MISC. EMULSIFIED ASPHALT	35070.000	GAL	2.12000	74348.40	2.12000	74348.40	2.20000	77154.00
0090 4134000 BITUMINOUS FOG SEAL	2880.000	GAL	1.80000	5184.00	1.50000	4320.00	1.73000	4982.40
0100 4139905 MISC. 2 IN. HOT IN PLACE RECYCLING	103117.000	SQYD	4.06000	418655.02	4.06000	418655.02	4.18000	431029.06
0110 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000	EA	500.00000	1000.00	3000.00000	6000.00	4000.00000	8000.00
0120 6161005 CONSTRUCTION SIGNS	1382.000	SQFT	6.09000	8416.38	5.25000	7255.50	2.00000	2764.00
0130 6161025 CHANNELIZER (TRIM LINE)	512.000	EA	14.72000	7536.64	18.00000	9216.00	10.50000	5376.00
0140 6161033 DIRECTIONAL INDICATOR BARRICADE	32.000	EA	47.72000	1527.04	30.00000	960.00	77.50000	2480.00
0150 6161040 FLASHING ARROW PANEL	4.000	EA	761.42000	3045.68	800.00000	3200.00	1545.00000	6180.00
0160 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	101.53000	203.06	150.00000	300.00	105.00000	210.00
0170 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	1.000	EA	101.52000	101.52	150.00000	150.00	205.00000	205.00
0180 6181000 MOBILIZATION		LUMP	89898.95000	89898.95	80000.00000	80000.00	160000.00000	160000.00

TABULATION OF BIDS

CALL ORDER : 202 CONTRACT ID : 071130-202 COUNTIES : MACON ADAIR
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 02 RANDOLPH

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(2) 0010378 Norris Asphalt Paving Co. UNIT PRICE	 AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	 AMOUNT
0190 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	24.000 LF	23.60000	566.40	25.00000	600.00	22.65000	543.60
0200 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	13.000 EA	340.10000	4421.30	325.00000	4225.00	397.00000	5161.00
0210 6206303A EPOXY PAVEMENT MARKING 4 IN., YELLOW	480.000 LF	0.51000	244.80	0.32000	153.60	0.50000	240.00
0220 6206308A EPOXY PAVEMENT MARKING, 6 IN., WHITE	78163.000 LF	0.35000	27357.05	0.39000	30483.57	0.39000	30483.57
0230 6206309A EPOXY PAVEMENT MARKING, 6 IN., YELLOW	75383.000 LF	0.35000	26384.05	0.39000	29399.37	0.39000	29399.37
0240 6206312 EPOXY PAVEMENT MARKING, 8 IN., WHITE	194.000 LF	0.51000	98.94	0.65000	126.10	1.05000	203.70
0250 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	1910.000 EA	0.86000	1642.60	1.00000	1910.00	0.90000	1719.00
0260 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	1910.000 EA	0.60000	1146.00	1.00000	1910.00	0.90000	1719.00
0270 6221011 COLD MILLING CONCRETE PAVEMENT FOR REMOVAL OF SURFACE	4400.000 SQYD	8.12000	35728.00	5.90000	25960.00	5.90000	25960.00
0280 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	12996.000 SQYD	2.63000	34179.48	3.60000	46785.60	3.60000	46785.60
0290 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	1440.800 STA	6.50000	9365.20	7.05000	10157.64	11.50000	16569.20
0300 8051000A SEEDING - COOL SEASON MIXTURES	32.200 ACRE	1093.75000	35218.75	1050.00000	33810.00	1080.00000	34776.00
0310 8061016 SEDIMENT REMOVAL	12.000 CUYD	28.53000	342.36	20.00000	240.00	20.00000	240.00
0320 8061021 TYPE I DITCH CHECK	12.000 EA	98.96000	1187.52	95.00000	1140.00	98.00000	1176.00
0330 8061025 INLET CHECK	33.000 EA	218.75000	7218.75	210.00000	6930.00	216.00000	7128.00
SECTION TOTALS		$	3,372,047.21	$	3,487,950.01	$	3,549,760.80
SECTION 0002 ROADWAY ITEMS - J2P0773							
0340 2022010 REMOVAL OF IMPROVEMENTS	LUMP	1212.12000	1212.12	1600.00000	1600.00	1648.00000	1648.00
0350 2129909 MISC. SHOULDER REMOVAL	1075.000 STA	53.82000	57856.50	100.00000	107500.00	125.00000	134375.00

TABULATION OF BIDS

CALL ORDER : 202 CONTRACT ID : 071130-202 COUNTIES : MACON ADAIR
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 02 RANDOLPH

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(2) 0010378 Norris Asphalt Paving Co. UNIT PRICE	 AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	 AMOUNT
0360 3049910 MISC. TYPE 1 AGGREGATE FOR SHOULDER	3005.000 TONS	22.27000	66921.35	15.85000	47629.25	18.00000	54090.00
0370 3105002 GRAVEL (A) OR CRUSHED STONE (B)	125.000 TONS	58.45000	7306.25	25.00000	3125.00	19.65000	2456.25
0380 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	30411.500 TONS	45.15000	1373079.23	50.27000	1528786.11	44.55000	1354832.33
0390 4019905 MISC. BASE WIDENING	333.300 SQYD	69.77000	23254.34	50.00000	16665.00	59.00000	19664.70
0400 4030101 ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP125C MIX)	38139.200 TONS	52.45000	2000401.04	51.47000	1963024.62	53.00000	2021377.60
0410 4030206 ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP190C MIX)	29780.900 TONS	49.32000	1468793.99	50.27000	1497085.84	46.80000	1393746.12
0420 4071005 TACK COAT	44080.000 GAL	1.36000	59948.80	1.50000	66120.00	1.73000	76258.40
0430 4079912 MISC. EMULSIFIED ASPHALT	43157.700 GAL	2.12000	91494.32	2.12000	91494.32	2.20000	94946.94
0440 4134000 BITUMINOUS FOG SEAL	5527.000 GAL	1.80000	9948.60	1.50000	8290.50	1.73000	9561.71
0450 4139905 MISC. 2 IN. HOT IN PLACE RECYCLING	126934.000 SQYD	4.06000	515352.04	4.06000	515352.04	4.18000	530584.12
0460 6061010 GUARDRAIL TYPE A	402.000 LF	19.55000	7859.10	17.00000	6834.00	17.50000	7035.00
0470 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	2.000 EA	628.89000	1257.78	395.00000	790.00	407.00000	814.00
0480 6062400 BRIDGE ANCHOR SECTION (THRIE BEAM)	2.000 EA	2036.47000	4072.94	1790.00000	3580.00	1845.00000	3690.00
0490 6113020 FURNISHING TYPE 2 ROCK BLANKET	157.000 CUYD	25.53000	4008.21	29.00000	4553.00	30.00000	4710.00
0500 6113040 PLACING TYPE 2 ROCK BLANKET	157.000 CUYD	26.02000	4085.14	133.00000	20881.00	137.00000	21509.00
0510 6122019 IMPACT ATTENUATOR (19 SAND BARRELS)	1.000 EA	3807.11000	3807.11	6650.00000	6650.00	5040.00000	5040.00
0520 6122020 REPLACEMENT SAND BARREL	2.000 EA	203.05000	406.10	350.00000	700.00	515.00000	1030.00
0530 6122030 IMPACT ATTENUATOR (RELOCATION)	1.000 EA	862.94000	862.94	3600.00000	3600.00	824.00000	824.00
0540 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000 EA	500.00000	1000.00	3000.00000	6000.00	4000.00000	8000.00

TABULATION OF BIDS

CALL ORDER : 202 CONTRACT ID : 071130-202 COUNTIES : MACON ADAIR
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 02 RANDOLPH

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(2) 0010378 Norris Asphalt Paving Co. UNIT PRICE	 AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	 AMOUNT
0550 6161005 CONSTRUCTION SIGNS	1814.000 SQFT	6.09000	11047.26	5.25000	9523.50	2.00000	3628.00
0560 6161025 CHANNELIZER (TRIM LINE)	700.000 EA	14.72000	10304.00	18.00000	12600.00	10.50000	7350.00
0570 6161033 DIRECTIONAL INDICATOR BARRICADE	45.000 EA	47.72000	2147.40	35.00000	1575.00	77.00000	3465.00
0580 6161040 FLASHING ARROW PANEL	6.000 EA	761.42000	4568.52	800.00000	4800.00	1545.00000	9270.00
0590 6161120 INSTALLING "DRIVE SMART" SIGN	4.000 EA	101.52000	406.08	200.00000	800.00	105.00000	420.00
0600 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000 EA	101.53000	203.06	200.00000	400.00	205.00000	410.00
0610 6173800 TEMPORARY CONCRETE TRAFFIC BARRIER WITH TIE-DOWN STRAP SYSTEM, TYPE F, CONTRACTOR FURNISHED / RETAINED	385.000 LF	16.70000	6429.50	33.50000	12897.50	34.50000	13282.50
0620 6175012 RELOCATING TEMPORARY CONCRETE TRAFFIC BARRIER WITH TIE-DOWN STRAP SYSTEM	385.000 LF	16.50000	6352.50	25.00000	9625.00	25.75000	9913.75
0630 6181000 MOBILIZATION	LUMP	133122.44000	133122.44	107447.00000	107447.00	185000.00000	185000.00
0640 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	36.000 LF	23.60000	849.60	25.00000	900.00	22.65000	815.40
0650 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	30.000 EA	340.10000	10203.00	325.00000	9750.00	397.00000	11910.00
0660 6206303A EPOXY PAVEMENT MARKING 4 IN., YELLOW	1680.000 LF	0.41000	688.80	0.35000	588.00	0.52000	873.60
0670 6206308A EPOXY PAVEMENT MARKING, 6 IN., WHITE	122272.000 LF	0.35000	42795.20	0.39000	47686.08	0.39000	47686.08
0680 6206309A EPOXY PAVEMENT MARKING, 6 IN., YELLOW	114822.000 LF	0.35000	40187.70	0.39000	44780.58	0.39000	44780.58
0690 6206312 EPOXY PAVEMENT MARKING, 8 IN., WHITE	551.000 LF	0.51000	281.01	0.65000	358.15	1.05000	578.55
0700 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	3015.000 EA	0.86000	2592.90	1.00000	3015.00	0.90000	2713.50
0710 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	3015.000 EA	0.60000	1809.00	1.00000	3015.00	0.90000	2713.50
0720 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	13642.000 SQYD	3.32000	45291.44	3.60000	49111.20	3.90000	53203.80

TABULATION OF BIDS

CALL ORDER : 202 CONTRACT ID : 071130-202 COUNTIES : MACON ADAIR
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 02 RANDOLPH

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(2) 0010378 Norris Asphalt Paving Co. UNIT PRICE	 AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	 AMOUNT
0730 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	509.000	SQYD	2.11000	1073.99	1.00000	509.00	1.05000	534.45
0740 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	2248.700	STA	6.50000	14616.55	7.05000	15853.34	11.50000	25860.05
0750 8051000A SEEDING - COOL SEASON MIXTURES	53.300	ACRE	1093.75000	58296.88	1050.00000	55965.00	1080.00000	57564.00
0760 8061016 SEDIMENT REMOVAL	26.000	CUYD	28.55000	742.30	20.00000	520.00	20.00000	520.00
0770 8061021 TYPE I DITCH CHECK	90.000	EA	98.96000	8906.40	95.00000	8550.00	98.00000	8820.00
0780 8061025 INLET CHECK	51.000	EA	218.75000	11156.25	210.00000	10710.00	216.00000	11016.00
SECTION TOTALS			$	6,116,999.68	$	6,311,240.03	$	6,248,521.93
SECTION 0003 BRIDGE NO. A01331 - J2P0773								
0790 2162000 REMOVAL AND STORAGE OF EXISTING BRIDGE RAILS	359.000	LF	11.80000	4236.20	25.70000	9226.30	26.50000	9513.50
0800 2162500 REMOVAL OF EXISTING BRIDGE DECKS	6036.000	SQFT	6.08000	36698.88	7.30000	44062.80	7.50000	45270.00
0810 7034212 SLAB ON STEEL	669.000	SQYD	273.58000	183025.02	268.60000	179693.40	276.00000	184644.00
0820 7034215 SAFETY BARRIER CURB	382.000	LF	92.16000	35205.12	52.00000	19864.00	53.50000	20437.00
0830 7061070 MECHANICAL BAR SPLICE	760.000	EA	17.88000	13588.80	17.00000	12920.00	17.50000	13300.00
0840 7121000 FABRICATED STRUCTURAL CARBON STEEL (MISC)	1430.000	LB	4.99000	7135.70	9.40000	13442.00	9.70000	13871.00
0850 7126000 NON-DESTRUCTIVE TESTING	28.000	LF	23.00000	644.00	112.00000	3136.00	115.00000	3220.00
SECTION TOTALS			$	280,533.72	$	282,344.50	$	290,255.50
CONTRACT TOTALS			$	9,769,580.61	$	10,081,534.54	$	10,088,538.23

TABULATION OF BIDS

CALL ORDER : 202 CONTRACT ID : 071130-202 COUNTIES : MACON ADAIR
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 02 RANDOLPH

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010188 Ideker Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J2P0771								
0010 2129909 MISC. SHOULDER REMOVAL	701.800	STA	250.00000	175450.00				
0020 3049910 MISC. TYPE 1 AGGREGATE FOR SHOULDER	1559.500	TONS	15.25000	23782.38				
0030 3105002 GRAVEL (A) OR CRUSHED STONE (B)	68.000	TONS	23.90000	1625.20				
0040 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	17637.900	TONS	42.65000	752256.44				
0050 4030101 ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP125C MIX)	24378.400	TONS	48.00000	1170163.20				
0060 4030206 ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP190C MIX)	15839.700	TONS	46.00000	728626.20				
0070 4071005 TACK COAT	25690.000	GAL	1.72000	44186.80				
0080 4079912 MISC. EMULSIFIED ASPHALT	35070.000	GAL	2.12000	74348.40				
0090 4134000 BITUMINOUS FOG SEAL	2880.000	GAL	1.72000	4953.60				
0100 4139905 MISC. 2 IN. HOT IN PLACE RECYCLING	103117.000	SQYD	4.08000	420717.36				
0110 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000	EA	1350.00000	2700.00				
0120 6161005 CONSTRUCTION SIGNS	1382.000	SQFT	1.00000	1382.00				
0130 6161025 CHANNELIZER (TRIM LINE)	512.000	EA	10.00000	5120.00				
0140 6161033 DIRECTIONAL INDICATOR BARRICADE	32.000	EA	75.00000	2400.00				
0150 6161040 FLASHING ARROW PANEL	4.000	EA	1500.00000	6000.00				
0160 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	100.00000	200.00				
0170 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	1.000	EA	100.00000	100.00				
0180 6181000 MOBILIZATION		LUMP	119558.46000	119558.46				

TABULATION OF BIDS

CALL ORDER : 202 CONTRACT ID : 071130-202 COUNTIES : MACON ADAIR
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 02 RANDOLPH

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010188 Ideker Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0190 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	24.000	LF	22.00000	528.00				
0200 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	13.000	EA	385.00000	5005.00				
0210 6206303A EPOXY PAVEMENT MARKING 4 IN., YELLOW	480.000	LF	0.50000	240.00				
0220 6206308A EPOXY PAVEMENT MARKING, 6 IN., WHITE	78163.000	LF	0.38000	29701.94				
0230 6206309A EPOXY PAVEMENT MARKING, 6 IN., YELLOW	75383.000	LF	0.38000	28645.54				
0240 6206312 EPOXY PAVEMENT MARKING, 8 IN., WHITE	194.000	LF	1.00000	194.00				
0250 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	1910.000	EA	0.75000	1432.50				
0260 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	1910.000	EA	1.10000	2101.00				
0270 6221011 COLD MILLING CONCRETE PAVEMENT FOR REMOVAL OF SURFACE	4400.000	SQYD	3.56000	15664.00				
0280 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	12996.000	SQYD	2.87000	37298.52				
0290 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	1440.800	STA	15.88000	22879.90				
0300 8051000A SEEDING - COOL SEASON MIXTURES	32.200	ACRE	1050.00000	33810.00				
0310 8061016 SEDIMENT REMOVAL	12.000	CUYD	41.02000	492.24				
0320 8061021 TYPE I DITCH CHECK	12.000	EA	95.00000	1140.00				
0330 8061025 INLET CHECK	33.000	EA	210.00000	6930.00				
SECTION TOTALS			$	3,719,632.68	$		$	
SECTION 0002 ROADWAY ITEMS - J2P0773								
0340 2022010 REMOVAL OF IMPROVEMENTS		LUMP	1200.00000	1200.00				
0350 2129909 MISC. SHOULDER REMOVAL	1075.000	STA	196.91000	211678.25				

TABULATION OF BIDS

CALL ORDER : 202 CONTRACT ID : 071130-202 COUNTIES : MACON ADAIR
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 02 RANDOLPH

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010188 Ideker Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0360 3049910 MISC. TYPE 1 AGGREGATE FOR SHOULDER	3005.000 TONS	16.51000	49612.55				
0370 3105002 GRAVEL (A) OR CRUSHED STONE (B)	125.000 TONS	22.60000	2825.00				
0380 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	30411.500 TONS	43.53000	1323812.60				
0390 4019905 MISC. BASE WIDENING	333.300 SQYD	31.93000	10642.27				
0400 4030101 ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP125C MIX)	38139.200 TONS	49.00000	1868820.80				
0410 4030206 ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP190C MIX)	29780.900 TONS	45.75000	1362476.18				
0420 4071005 TACK COAT	44080.000 GAL	1.34000	59067.20				
0430 4079912 MISC. EMULSIFIED ASPHALT	43157.700 GAL	2.12000	91494.32				
0440 4134000 BITUMINOUS FOG SEAL	5527.000 GAL	1.34000	7406.18				
0450 4139905 MISC. 2 IN. HOT IN PLACE RECYCLING	126934.000 SQYD	4.08000	517890.72				
0460 6061010 GUARDRAIL TYPE A	402.000 LF	19.35000	7778.70				
0470 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	2.000 EA	622.60000	1245.20				
0480 6062400 BRIDGE ANCHOR SECTION (THRIE BEAM)	2.000 EA	2016.10000	4032.20				
0490 6113020 FURNISHING TYPE 2 ROCK BLANKET	157.000 CUYD	23.50000	3689.50				
0500 6113040 PLACING TYPE 2 ROCK BLANKET	157.000 CUYD	40.00000	6280.00				
0510 6122019 IMPACT ATTENUATOR (19 SAND BARRELS)	1.000 EA	4615.13000	4615.13				
0520 6122020 REPLACEMENT SAND BARREL	2.000 EA	256.40000	512.80				
0530 6122030 IMPACT ATTENUATOR (RELOCATION)	1.000 EA	1025.58000	1025.58				
0540 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000 EA	350.00000	700.00				

TABULATION OF BIDS

CALL ORDER : 202 CONTRACT ID : 071130-202 COUNTIES : MACON ADAIR
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 02 RANDOLPH

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010188 Ideker Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0550 6161005 CONSTRUCTION SIGNS	1814.000 SQFT	1.00000	1814.00				
0560 6161025 CHANNELIZER (TRIM LINE)	700.000 EA	10.00000	7000.00				
0570 6161033 DIRECTIONAL INDICATOR BARRICADE	45.000 EA	75.00000	3375.00				
0580 6161040 FLASHING ARROW PANEL	6.000 EA	1500.00000	9000.00				
0590 6161120 INSTALLING "DRIVE SMART" SIGN	4.000 EA	100.00000	400.00				
0600 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000 EA	200.00000	400.00				
0610 6173800 TEMPORARY CONCRETE TRAFFIC BARRIER WITH TIE-DOWN STRAP SYSTEM, TYPE F, CONTRACTOR FURNISHED / RETAINED	385.000 LF	24.00000	9240.00				
0620 6175012 RELOCATING TEMPORARY CONCRETE TRAFFIC BARRIER WITH TIE-DOWN STRAP SYSTEM	385.000 LF	10.00000	3850.00				
0630 6181000 MOBILIZATION	LUMP	204175.66000	204175.66				
0640 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	36.000 LF	22.00000	792.00				
0650 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	30.000 EA	385.00000	11550.00				
0660 6206303A EPOXY PAVEMENT MARKING 4 IN., YELLOW	1680.000 LF	0.50000	840.00				
0670 6206308A EPOXY PAVEMENT MARKING, 6 IN., WHITE	122272.000 LF	0.38000	46463.36				
0680 6206309A EPOXY PAVEMENT MARKING, 6 IN., YELLOW	114822.000 LF	0.38000	43632.36				
0690 6206312 EPOXY PAVEMENT MARKING, 8 IN., WHITE	551.000 LF	1.00000	551.00				
0700 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	3015.000 EA	1.03000	3105.45				
0710 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	3015.000 EA	1.29000	3889.35				
0720 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	13642.000 SQYD	3.32000	45291.44				

TABULATION OF BIDS

CALL ORDER : 202 CONTRACT ID : 071130-202 COUNTIES : MACON ADAIR
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 02 RANDOLPH

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010188 Ideker Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0730 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	509.000	SQYD	2.60000	1323.40				
0740 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	2248.700	STA	13.53000	30424.91				
0750 8051000A SEEDING - COOL SEASON MIXTURES	53.300	ACRE	1050.00000	55965.00				
0760 8061016 SEDIMENT REMOVAL	26.000	CUYD	41.02000	1066.52				
0770 8061021 TYPE I DITCH CHECK	90.000	EA	95.00000	8550.00				
0780 8061025 INLET CHECK	51.000	EA	210.00000	10710.00				
SECTION TOTALS			$ 6,040,214.63		$		$	
SECTION 0003 BRIDGE NO. A01331 - J2P0773								
0790 2162000 REMOVAL AND STORAGE OF EXISTING BRIDGE RAILS	359.000	LF	14.00000	5026.00				
0800 2162500 REMOVAL OF EXISTING BRIDGE DECKS	6036.000	SQFT	6.25000	37725.00				
0810 7034212 SLAB ON STEEL	669.000	SQYD	370.00000	247530.00				
0820 7034215 SAFETY BARRIER CURB	382.000	LF	81.00000	30942.00				
0830 7061070 MECHANICAL BAR SPLICE	760.000	EA	41.85000	31806.00				
0840 7121000 FABRICATED STRUCTURAL CARBON STEEL (MISC)	1430.000	LB	5.30000	7579.00				
0850 7126000 NON-DESTRUCTIVE TESTING	28.000	LF	38.25000	1071.00				
SECTION TOTALS			$ 361,679.00		$		$	
CONTRACT TOTALS			$ 10,121,526.31		$	0.00	$	

VENDOR RANKING

CALL ORDER : 203 CONTRACT ID : 071130-203 COUNTIES : SALINE
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 02
CONTRACT TIME : 06/01/08 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J2I2147

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0040590	Progressive Contractors Incorporated	$ 187,260.80	100.0000%
2	0011146	APAC-Missouri, Inc.	$ 194,105.60	103.6552%
3	0010145	Columbia Curb & Gutter Co.	$ 225,123.00	120.2190%
4	0011540	Lehman Construction, L.L.C.	$ 287,785.00	153.6814%

TABULATION OF BIDS

CALL ORDER : 203 CONTRACT ID : 071130-203 COUNTIES : SALINE
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0040590 Progressive Contractors Inco UNIT PRICE	 AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(3) 0010145 Columbia Curb & Gutter Co. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J2I2147								
0010 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000	EA	4000.00000	8000.00	5500.00000	11000.00	6970.00000	13940.00
0020 6161005 CONSTRUCTION SIGNS	365.000	SQFT	4.00000	1460.00	4.00000	1460.00	9.00000	3285.00
0030 6161025 CHANNELIZER (TRIM LINE)	24.000	EA	16.00000	384.00	16.00000	384.00	63.00000	1512.00
0040 6161034 DIRECTIONAL INDICATOR BARRICADE WITH LIGHT	14.000	EA	45.00000	630.00	45.00000	630.00	95.00000	1330.00
0050 6161040 FLASHING ARROW PANEL	1.000	EA	500.00000	500.00	500.00000	500.00	635.00000	635.00
0060 6161096 CHANGEABLE MESSAGE SIGN, COMMISSION FURNISHED / RETAINED	1.000	EA	650.00000	650.00	650.00000	650.00	635.00000	635.00
0070 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	100.00000	200.00	100.00000	200.00	83.00000	166.00
0080 6162010 WORK ZONE LIGHTING		LUMP	7000.00000	7000.00	8350.00000	8350.00	4900.00000	4900.00
0090 6181000 MOBILIZATION		LUMP	50722.00000	50722.00	20000.00000	20000.00	12000.00000	12000.00
SECTION TOTALS			$	69,546.00	$	43,174.00	$	38,403.00
SECTION 0002 BR. NO. A02074 - J2I2147								
0100 2164500 REMOVAL OF EXISTING EXPANSION JOINTS & ADJACENT CONCRETE	111.000	LF	380.00000	42180.00	301.00000	33411.00	403.00000	44733.00
0110 7034214 CLASS B-2 CONCRETE	11.800	CUYD	680.00000	8024.00	2015.00000	23777.00	3385.00000	39943.00
0120 7039903 MISC. REMOVE AND REPLACE SAFETY BARRIER CURB	18.000	LF	250.00000	4500.00	1300.00000	23400.00	1663.00000	29934.00
0130 7101000 REINFORCING STEEL (EPOXY COATED)	1910.000	LB	2.88000	5500.80	2.51000	4794.10	8.50000	16235.00
0140 7110100 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHANE)		LUMP	12000.00000	12000.00	4000.00000	4000.00	4815.00000	4815.00
0150 7172001 STRIP SEAL EXPANSION JOINT SYSTEM	111.000	LF	410.00000	45510.00	554.50000	61549.50	460.00000	51060.00
SECTION TOTALS			$	117,714.80	$	150,931.60	$	186,720.00
CONTRACT TOTALS			$	187,260.80	$	194,105.60	$	225,123.00

TABULATION OF BIDS

CALL ORDER : 203 CONTRACT ID : 071130-203 COUNTIES : SALINE
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011540 Lehman Construction, L.L.C. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J2I2147								
0010 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000	EA	6800.00000	13600.00				
0020 6161005 CONSTRUCTION SIGNS	365.000	SQFT	5.00000	1825.00				
0030 6161025 CHANNELIZER (TRIM LINE)	24.000	EA	20.00000	480.00				
0040 6161034 DIRECTIONAL INDICATOR BARRICADE WITH LIGHT	14.000	EA	45.00000	630.00				
0050 6161040 FLASHING ARROW PANEL	1.000	EA	2500.00000	2500.00				
0060 6161096 CHANGEABLE MESSAGE SIGN, COMMISSION FURNISHED / RETAINED	1.000	EA	200.00000	200.00				
0070 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	100.00000	200.00				
0080 6162010 WORK ZONE LIGHTING		LUMP	20000.00000	20000.00				
0090 6181000 MOBILIZATION		LUMP	100000.00000	100000.00				
SECTION TOTALS			$	139,435.00	$		$	
SECTION 0002 BR. NO. A02074 - J2I2147								
0100 2164500 REMOVAL OF EXISTING EXPANSION JOINTS & ADJACENT CONCRETE	111.000	LF	220.00000	24420.00				
0110 7034214 CLASS B-2 CONCRETE	11.800	CUYD	2500.00000	29500.00				
0120 7039903 MISC. REMOVE AND REPLACE SAFETY BARRIER CURB	18.000	LF	400.00000	7200.00				
0130 7101000 REINFORCING STEEL (EPOXY COATED)	1910.000	LB	3.00000	5730.00				
0140 7110100 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHANE)		LUMP	3800.00000	3800.00				
0150 7172001 STRIP SEAL EXPANSION JOINT SYSTEM	111.000	LF	700.00000	77700.00				
SECTION TOTALS			$	148,350.00	$		$	
CONTRACT TOTALS			$	287,785.00	$	0.00	$	

VENDOR RANKING

CALL ORDER : 301 CONTRACT ID : 071130-301 COUNTIES : LINCOLN
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 03
CONTRACT TIME : 10/01/08 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J3P0789

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010318	G & M Concrete & Asphalt Co., Inc.	$ 1,285,199.37	100.0000%
2	0011270	Pace Construction Company, LLC	$ 1,293,000.00	100.6070%
3	0040360	Iron Mountain Trap Rock Co./dba Iron Mountain Const. Service	$ 1,384,743.65	107.7454%
4	0010235	W. L. Miller Company	$ 1,416,313.58	110.2019%
5	0010528	Chester Bross Const. Co./C.B. Equipment Inc.	$ 1,418,445.98	110.3678%
6	0011146	APAC-Missouri, Inc.	$ 1,432,114.75	111.4313%

TABULATION OF BIDS

CALL ORDER : 301 CONTRACT ID : 071130-301 COUNTIES : LINCOLN
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010318 G & M Concrete & Asphalt Co. UNIT PRICE	AMOUNT	(2) 0011270 Pace Construction Company, L UNIT PRICE	AMOUNT	(3) 0040360 Iron Mountain Trap Rock Compa UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J3P0789								
0010 3105002 GRAVEL (A) OR CRUSHED STONE (B)	1910.000	TONS	10.50000	20055.00	19.00000	36290.00	21.00000	40110.00
0020 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	27633.700	TONS	40.45000	1117783.17	39.00000	1077714.30	37.75000	1043172.18
0030 4071005 TACK COAT	14370.000	GAL	0.01000	143.70	0.33000	4742.10	2.00000	28740.00
0040 4081010 PRIME-LIQUID ASPHALT RC 70 OR MC 30	240.000	GAL	10.00000	2400.00	2.40000	576.00	5.00000	1200.00
0050 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	1.000	EA	1.00000	1.00	1000.00000	1000.00	5000.00000	5000.00
0060 6161005 CONSTRUCTION SIGNS	1936.000	SQFT	7.00000	13552.00	4.25000	8228.00	10.00000	19360.00
0070 6161040 FLASHING ARROW PANEL	2.000	EA	1.00000	2.00	1.00000	2.00	500.00000	1000.00
0080 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	100.00000	200.00	100.00000	200.00	100.00000	200.00
0090 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	100.00000	200.00	100.00000	200.00	100.00000	200.00
0100 6181000 MOBILIZATION		LUMP	47500.00000	47500.00	60909.45000	60909.45	95000.00000	95000.00
0110 6205105 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 6 IN., WHITE	168.000	LF	5.00000	840.00	5.05000	848.40	5.05000	848.40
0120 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	72.000	LF	21.00000	1512.00	20.17000	1452.24	20.17000	1452.24
0130 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	158896.000	LF	0.11000	17478.56	0.09000	14300.64	0.09000	14300.64
0140 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	102446.000	LF	0.11000	11269.06	0.09000	9220.14	0.09000	9220.14
0150 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	9957.000	SQYD	2.00000	19914.00	3.90000	38832.30	6.75000	67209.75
0160 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	1118.100	STA	16.25000	18169.13	17.25000	19287.23	29.00000	32424.90
0170 6261001 BITUMINOUS CENTERLINE RUMBLE STRIP	872.600	STA	16.25000	14179.75	22.00000	19197.20	29.00000	25305.40
SECTION TOTALS			$	1,285,199.37	$	1,293,000.00	$	1,384,743.65
CONTRACT TOTALS			$	1,285,199.37	$	1,293,000.00	$	1,384,743.65

TABULATION OF BIDS

CALL ORDER : 301 CONTRACT ID : 071130-301 COUNTIES : LINCOLN
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010235 W. L. Miller Company UNIT PRICE	 AMOUNT	(5) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(6) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J3P0789								
0010 3105002 GRAVEL (A) OR CRUSHED STONE (B)	1910.000	TONS	17.50000	33425.00	19.05000	36385.50	26.01000	49679.10
0020 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	27633.700	TONS	42.75000	1181340.68	44.05000	1217264.49	43.70000	1207592.69
0030 4071005 TACK COAT	14370.000	GAL	1.80000	25866.00	0.70000	10059.00	1.36000	19543.20
0040 4081010 PRIME-LIQUID ASPHALT RC 70 OR MC 30	240.000	GAL	3.10000	744.00	5.00000	1200.00	2.63000	631.20
0050 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	1.000	EA	4550.00000	4550.00	1000.00000	1000.00	530.30000	530.30
0060 6161005 CONSTRUCTION SIGNS	1936.000	SQFT	7.10000	13745.60	4.45000	8615.20	4.51000	8731.36
0070 6161040 FLASHING ARROW PANEL	2.000	EA	605.00000	1210.00	500.00000	1000.00	530.31000	1060.62
0080 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	105.00000	210.00	100.00000	200.00	106.06000	212.12
0090 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	105.00000	210.00	100.00000	200.00	106.06000	212.12
0100 6181000 MOBILIZATION		LUMP	40000.00000	40000.00	62800.00000	62800.00	38511.70000	38511.70
0110 6205105 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 6 IN., WHITE	168.000	LF	8.05000	1352.40	5.30000	890.40	5.36000	900.48
0120 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	72.000	LF	24.20000	1742.40	21.20000	1526.40	21.39000	1540.08
0130 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	158896.000	LF	0.09000	14300.64	0.10000	15889.60	0.10000	15889.60
0140 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	102446.000	LF	0.09000	9220.14	0.10000	10244.60	0.10000	10244.60
0150 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	9957.000	SQYD	5.88000	58547.16	2.80000	27879.60	6.01000	59841.57
0160 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	1118.100	STA	14.60000	16324.26	11.70000	13081.77	8.30000	9280.23
0170 6261001 BITUMINOUS CENTERLINE RUMBLE STRIP	872.600	STA	15.50000	13525.30	11.70000	10209.42	8.84000	7713.78
SECTION TOTALS			$	1,416,313.58	$	1,418,445.98	$	1,432,114.75
CONTRACT TOTALS			$	1,416,313.58	$	1,418,445.98	$	1,432,114.75

VENDOR RANKING

CALL ORDER : 401 CONTRACT ID : 071130-401 COUNTIES : PLATTE
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 04
CONTRACT TIME : 12/15/08 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN ROUTE PROJECT(S) : J4I1335
J4I1335, ROUTE I-435, PLATTE COUNTY J4I1662B
J4I1662B, ROUTE I-29, PLATTE COUNTY J4S1974
J4S1974, ROUTE D, PLATTE COUNTY
***Bid Revision No. 1

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010528	Chester Bross Const. Co./C.B. Equipment Inc.	$ 3,529,815.74	100.0000%
2	0011249	Superior Bowen Asphalt Company, L.L.C.	$ 3,647,532.05	103.3349%
3	0010141	APAC-Kansas, Inc., Kansas City Division	$ 3,755,585.91	106.3961%

TABULATION OF BIDS

CALL ORDER : 401 CONTRACT ID : 071130-401 COUNTIES : PLATTE
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(2) 0011249 Superior Bowen Asphalt Compa UNIT PRICE	 AMOUNT	(3) 0010141 APAC-Kansas, Inc., Kansas Cit UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J4I1335								
0010 4011213 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-3)	4726.200	TONS	55.85000	263958.27	58.68000	277333.42	69.65000	329179.83
0020 4071005 TACK COAT	5720.000	GAL	0.70000	4004.00	1.46000	8351.20	1.80000	10296.00
0030 4133100 ULTRATHIN BONDED WEARING SURFACE, TYPE	234747.000	SQYD	4.12000	967157.64	3.98000	934293.06	4.22000	990632.34
0040 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000	EA	3000.00000	6000.00	896.00000	1792.00	1.00000	2.00
0050 6131010 FURNISHING AND PLACING CONCRETE MATERIAL FOR FULL DEPTH PAVEMENT REPAIR	2244.400	SQYD	112.50000	252495.00	90.00000	201996.00	91.40000	205138.16
0060 6131012 SUBGRADE COMPACTION (6 IN. DEPTH) (PAVEMENT REPAIR)	224.000	SQYD	10.00000	2240.00	12.00000	2688.00	12.20000	2732.80
0070 6131013 TYPE 1 OR 5 AGGREGATE FOR BASE (4 IN. THICK) (PAVEMENT REPAIR)	224.000	SQYD	10.00000	2240.00	5.00000	1120.00	5.10000	1142.40
0080 6131014 FULL DEPTH PAVEMENT REPAIR SAW CUT (FOR PERIMETER AND INTERNAL SAW CUTS)	4249.000	LF	4.00000	16996.00	5.00000	21245.00	5.10000	21669.90
0090 6131015 DOWEL BAR (DRILLING, FURNISHING AND INSTALLATION) FOR FULL DEPTH PAVEMENT REPAIR	5266.000	EA	4.50000	23697.00	4.00000	21064.00	4.10000	21590.60
0100 6131017 DOWEL BAR (FURNISHING AND INSTALLATING WITH BASKETS) FOR FULL DEPTH PAVEMENT REPAIR	540.000	EA	7.00000	3780.00	4.00000	2160.00	4.10000	2214.00
0110 6133018 FURNISHING AND PLACING BITUMINOUS MATERIAL FOR CLASS B PARTIAL DEPTH PAVEMENT REPAIR	399.300	TONS	75.60000	30187.08	31.00000	12378.30	165.40000	66044.22
0120 6133019 REMOVAL FOR CLASS B PARTIAL DEPTH PAVEMENT REPAIR	2088.800	SQYD	61.50000	128461.20	52.00000	108617.60	26.95000	56293.16
0130 6161005 CONSTRUCTION SIGNS	890.000	SQFT	3.15000	2803.50	5.30000	4717.00	3.05000	2714.50
0140 6161020 CHANNELIZER (DRUM-LIKE)	80.000	EA	22.05000	1764.00	21.00000	1680.00	21.35000	1708.00

TABULATION OF BIDS

CALL ORDER : 401 CONTRACT ID : 071130-401 COUNTIES : PLATTE
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(2) 0011249 Superior Bowen Asphalt Compa UNIT PRICE	 AMOUNT	(3) 0010141 APAC-Kansas, Inc., Kansas Cit UNIT PRICE	 AMOUNT
0150 6161040 FLASHING ARROW PANEL	4.000	EA	525.00000	2100.00	1050.00000	4200.00	507.65000	2030.60
0160 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	105.00000	210.00	79.00000	158.00	101.55000	203.10
0170 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	105.00000	210.00	79.00000	158.00	101.55000	203.10
0180 6181000 MOBILIZATION		LUMP	87000.00000	87000.00	131421.00000	131421.00	100000.00000	100000.00
0190 6206308A EPOXY PAVEMENT MARKING, 6 IN., WHITE	69865.000	LF	0.34000	23754.10	0.45000	31439.25	0.32000	22356.80
0200 6206309A EPOXY PAVEMENT MARKING, 6 IN., YELLOW	69865.000	LF	0.34000	23754.10	0.45000	31439.25	0.32000	22356.80
0210 6206314A EPOXY PAVEMENT MARKING, 12 IN., WHITE	3200.000	LF	0.68000	2176.00	1.05000	3360.00	0.70000	2240.00
0220 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	2492.000	EA	0.91000	2267.72	0.45000	1121.40	2.20000	5482.40
0230 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	2492.000	EA	0.91000	2267.72	0.71000	1769.32	2.50000	6230.00
0240 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	8524.000	SQYD	5.80000	49439.20	6.00000	51144.00	5.10000	43472.40
0250 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	1868.500	STA	10.45000	19525.83	6.20000	11584.70	21.60000	40359.60
SECTION TOTALS			$	1,918,488.36	$	1,867,230.50	$	1,956,292.71
SECTION 0002 ROADWAY ITEMS - J4I1662B								
0260 2022010 REMOVAL OF IMPROVEMENTS		LUMP	6390.00000	6390.00	25200.00000	25200.00	3000.00000	3000.00
0270 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	1367.000	SQYD	7.05000	9637.35	9.50000	12986.50	7.95000	10867.65
0280 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	1705.800	TONS	54.50000	92966.10	51.87000	88479.85	55.85000	95268.93
0290 4019905 MISC. REST AREA OPTIONAL PAVEMENT	1209.000	SQYD	34.00000	41106.00	33.20000	40138.80	121.50000	146893.50
0300 4019905 MISC. WEIGH STATION OPTIONAL PAVEMENT	158.000	SQYD	65.50000	10349.00	78.80000	12450.40	117.27000	18528.66
0310 4030116 ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125B MIX)	1801.200	TONS	86.30000	155443.56	107.79000	194151.35	106.45000	191737.74

TABULATION OF BIDS

CALL ORDER : 401 CONTRACT ID : 071130-401 COUNTIES : PLATTE
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(2) 0011249 Superior Bowen Asphalt Compa UNIT PRICE	 AMOUNT	(3) 0010141 APAC-Kansas, Inc., Kansas Cit UNIT PRICE	 AMOUNT
0320 4071005 TACK COAT	1830.000	GAL	0.70000	1281.00	1.46000	2671.80	1.80000	3294.00
0330 6061011A GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1 5 IN SPACING	1350.000	LF	27.80000	37530.00	26.60000	35910.00	16.50000	22275.00
0340 6063015 TYPE A CRASHWORTHY END TERMINAL	2.000	EA	2095.00000	4190.00	2321.00000	4642.00	2400.00000	4800.00
0350 6161005 CONSTRUCTION SIGNS	1124.000	SQFT	3.15000	3540.60	5.30000	5957.20	3.05000	3428.20
0360 6161010 RELOCATED SIGNS	1440.000	SQFT	2.10000	3024.00	3.20000	4608.00	2.05000	2952.00
0370 6161025 CHANNELIZER (TRIM LINE)	551.000	EA	12.60000	6942.60	16.00000	8816.00	12.20000	6722.20
0380 6161030 TYPE III MOVEABLE BARRICADE	12.000	EA	175.00000	2100.00	158.00000	1896.00	167.50000	2010.00
0390 6161040 FLASHING ARROW PANEL	9.000	EA	525.00000	4725.00	1050.00000	9450.00	507.60000	4568.40
0400 6181000 MOBILIZATION		LUMP	20000.00000	20000.00	33576.00000	33576.00	33000.00000	33000.00
0410 6206308A EPOXY PAVEMENT MARKING, 6 IN., WHITE	5619.000	LF	0.34000	1910.46	0.45000	2528.55	0.32000	1798.08
0420 6206309A EPOXY PAVEMENT MARKING, 6 IN., YELLOW	3437.000	LF	0.34000	1168.58	0.45000	1546.65	0.32000	1099.84
0430 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	35788.000	SQYD	1.60000	57260.80	2.54000	90901.52	2.15000	76944.20
SECTION TOTALS			$	459,565.05	$	575,910.62	$	629,188.40
SECTION 0003 ROADWAY ITEMS - J4S1974								
0440 2022010 REMOVAL OF IMPROVEMENTS		LUMP	504.00000	504.00	1050.00000	1050.00	3000.00000	3000.00
0450 2035500 EMBANKMENT IN PLACE	420.000	CUYD	18.00000	7560.00	31.50000	13230.00	21.30000	8946.00
0460 2079909 MISC. SHOULDER GRADING	41.000	STA	202.00000	8282.00	489.00000	20049.00	431.30000	17683.30
0470 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	458.400	TONS	61.30000	28099.92	58.68000	26898.91	94.45000	43295.88
0480 4081010 PRIME-LIQUID ASPHALT RC 70 OR MC 30	800.000	GAL	3.50000	2800.00	2.36000	1888.00	2.50000	2000.00

TABULATION OF BIDS

CALL ORDER : 401 CONTRACT ID : 071130-401 COUNTIES : PLATTE
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(2) 0011249 Superior Bowen Asphalt Compa UNIT PRICE	 AMOUNT	(3) 0010141 APAC-Kansas, Inc., Kansas Cit UNIT PRICE	 AMOUNT
0490 4133200 ULTRATHIN BONDED WEARING SURFACE, TYPE	43251.000	SQYD	5.08000	219715.08	4.88000	211064.88	4.92000	212794.92
0500 4134000 BITUMINOUS FOG SEAL	1787.000	GAL	1.65000	2948.55	2.47000	4413.89	3.70000	6611.90
0510 6061010 GUARDRAIL TYPE A	125.000	LF	19.50000	2437.50	24.50000	3062.50	16.50000	2062.50
0520 6063015 TYPE A CRASHWORTHY END TERMINAL	1.000	EA	2572.50000	2572.50	2774.00000	2774.00	2400.00000	2400.00
0530 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000	EA	2015.00000	4030.00	896.00000	1792.00	1.05000	2.10
0540 6131010 FURNISHING AND PLACING CONCRETE MATERIAL FOR FULL DEPTH PAVEMENT REPAIR	3527.700	SQYD	94.50000	333367.65	90.00000	317493.00	91.37000	322325.95
0550 6131012 SUBGRADE COMPACTION (6 IN. DEPTH) (PAVEMENT REPAIR)	352.000	SQYD	10.00000	3520.00	12.00000	4224.00	12.20000	4294.40
0560 6131013 TYPE 1 OR 5 AGGREGATE FOR BASE (4 IN. THICK) (PAVEMENT REPAIR)	352.000	SQYD	10.00000	3520.00	5.00000	1760.00	5.10000	1795.20
0570 6131014 FULL DEPTH PAVEMENT REPAIR SAW CUT (FOR PERIMETER AND INTERNAL SAW CUTS)	14298.000	LF	3.00000	42894.00	5.00000	71490.00	5.10000	72919.80
0580 6131015 DOWEL BAR (DRILLING, FURNISHING AND INSTALLATION) FOR FULL DEPTH PAVEMENT REPAIR	7642.000	EA	4.50000	34389.00	4.00000	30568.00	4.10000	31332.20
0590 6131017 DOWEL BAR (FURNISHING AND INSTALLATING WITH BASKETS) FOR FULL DEPTH PAVEMENT REPAIR	179.000	EA	7.00000	1253.00	4.00000	716.00	4.10000	733.90
0600 6131018 TIE BAR (DRILLING, FURNISHING AND INSTALLATION) FOR FULL DEPTH PAVEMENT REPAIR (TYPE L JOINTS)	100.000	EA	4.00000	400.00	4.00000	400.00	4.10000	410.00
0610 6161005 CONSTRUCTION SIGNS	2220.000	SQFT	3.15000	6993.00	5.30000	11766.00	3.05000	6771.00
0620 6161010 RELOCATED SIGNS	760.000	SQFT	2.10000	1596.00	3.20000	2432.00	2.05000	1558.00
0630 6161025 CHANNELIZER (TRIM LINE)	105.000	EA	12.50000	1312.50	16.00000	1680.00	12.20000	1281.00
0640 6161030 TYPE III MOVEABLE BARRICADE	32.000	EA	175.00000	5600.00	158.00000	5056.00	167.50000	5360.00

TABULATION OF BIDS

CALL ORDER : 401 CONTRACT ID : 071130-401 COUNTIES : PLATTE
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(2) 0011249 Superior Bowen Asphalt Compa UNIT PRICE	 AMOUNT	(3) 0010141 APAC-Kansas, Inc., Kansas Cit UNIT PRICE	 AMOUNT
0650 6161040 FLASHING ARROW PANEL	7.000 EA	525.00000	3675.00	1050.00000	7350.00	507.60000	3553.20
0660 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	2.000 EA	1575.00000	3150.00	3150.00000	6300.00	1522.85000	3045.70
0670 6161120 INSTALLING "DRIVE SMART" SIGN	4.000 EA	105.00000	420.00	79.00000	316.00	102.00000	408.00
0680 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000 EA	105.00000	210.00	79.00000	158.00	102.00000	204.00
0690 6181000 MOBILIZATION	LUMP	50000.00000	50000.00	57635.00000	57635.00	52500.00000	52500.00
0700 6205105 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 6 IN., WHITE	506.000 LF	4.20000	2125.20	7.35000	3719.10	4.10000	2074.60
0710 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	386.000 LF	22.05000	8511.30	22.05000	8511.30	21.35000	8241.10
0720 6205121 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., YELLOW	176.000 LF	22.05000	3880.80	22.05000	3880.80	21.35000	3757.60
0730 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	19.000 EA	325.50000	6184.50	410.00000	7790.00	314.75000	5980.25
0740 6206308A EPOXY PAVEMENT MARKING, 6 IN., WHITE	27653.000 LF	0.34000	9402.02	0.46000	12720.38	0.32000	8848.96
0750 6206309A EPOXY PAVEMENT MARKING, 6 IN., YELLOW	20041.000 LF	0.34000	6813.94	0.46000	9218.86	0.32000	6413.12
0760 6206314A EPOXY PAVEMENT MARKING, 12 IN., WHITE	957.000 LF	0.70000	669.90	1.05000	1004.85	0.66000	631.62
0770 6207011 PAVEMENT MARKING REMOVAL (EPOXY)	32587.000 LF	0.21000	6843.27	0.35000	11405.45	0.20000	6517.40
0780 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	66.000 SQYD	21.50000	1419.00	34.70000	2290.20	38.75000	2557.50
0790 8051000A SEEDING - COOL SEASON MIXTURES	1.000 ACRE	2415.00000	2415.00	2310.00000	2310.00	2500.00000	2500.00
0800 8061016 SEDIMENT REMOVAL	44.000 CUYD	20.00000	880.00	21.00000	924.00	10.00000	440.00
0810 8061019 SILT FENCE	4220.000 LF	1.20000	5064.00	2.10000	8862.00	2.00000	8440.00
0820 8061021 TYPE I DITCH CHECK	2.000 EA	157.50000	315.00	105.00000	210.00	100.00000	200.00
SECTION TOTALS		$	825,773.63	$	878,414.12	$	863,891.10

SECTION 0004 BRIDGE NO. A34291 - J4S1974

TABULATION OF BIDS

CALL ORDER : 401 CONTRACT ID : 071130-401 COUNTIES : PLATTE
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(2) 0011249 Superior Bowen Asphalt Compa UNIT PRICE	 AMOUNT	(3) 0010141 APAC-Kansas, Inc., Kansas Cit UNIT PRICE	 AMOUNT
0830 2161501 REMOVAL OF ASPHALT WEARING SURFACE	27296.000 SQFT	1.15000	31390.40	1.16000	31663.36	0.95000	25931.20
0840 2164500 REMOVAL OF EXISTING EXPANSION JOINTS & ADJACENT CONCRETE	209.000 LF	147.00000	30723.00	147.00000	30723.00	140.00000	29260.00
0850 2169903 MISC. REMOVE AND REPLACE BARRIER CURB	26.000 LF	225.75000	5869.50	225.80000	5870.80	215.00000	5590.00
0860 5050001 ALTERNATE CONCRETE WEARING SURFACE	3067.000 SQYD	40.00000	122680.00	39.90000	122373.30	38.00000	116546.00
0870 7034214 CLASS B-2 CONCRETE	31.100 CUYD	829.50000	25797.45	829.50000	25797.45	790.00000	24569.00
0880 7040104 REPAIRING CONCRETE DECK (HALF-SOLING)	400.000 SQFT	28.35000	11340.00	28.40000	11360.00	27.00000	10800.00
0890 7040106 FULL DEPTH REPAIR	50.000 SQFT	46.20000	2310.00	46.20000	2310.00	44.00000	2200.00
0900 7061060 REINFORCING STEEL (BRIDGES)	1900.000 LB	2.25000	4275.00	2.26000	4294.00	2.15000	4085.00
0910 7172001 STRIP SEAL EXPANSION JOINT SYSTEM	209.000 LF	378.00000	79002.00	378.00000	79002.00	360.00000	75240.00
0920 7173002 SILICONE EXPANSION JOINT SEALANT	369.000 LF	34.15000	12601.35	34.10000	12582.90	32.50000	11992.50
SECTION TOTALS		$	325,988.70	$	325,976.81	$	306,213.70
CONTRACT TOTALS		$	3,529,815.74	$	3,647,532.05	$	3,755,585.91

VENDOR RANKING

CALL ORDER : 402 CONTRACT ID : 071130-402 COUNTIES : PLATTE
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 04
CONTRACT TIME : 08/28/08 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J4I1662C

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0011146	APAC-Missouri, Inc.	$ 3,162,868.19	100.0000%
2	0011882	Clarkson Const. Co. & Comanche Const., Inc., A Joint Venture	$ 3,623,270.09	114.5565%
3	0010490	R. A. Knapp Construction, Inc.	$ 3,882,887.20	122.7647%
4	0010382	Cramer and Associates, Inc.	$ 3,928,427.29	124.2046%
5	0010110	L. G. Barcus and Sons Inc.	$ 4,092,484.68	129.3916%
6	0010299	United Contractors Inc.	$ 4,125,566.02	130.4375%

TABULATION OF BIDS

CALL ORDER : 402 CONTRACT ID : 071130-402 COUNTIES : PLATTE
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(2) 0011882 Clarkson Const./Comanche Con UNIT PRICE	AMOUNT	(3) 0010490 R. A. Knapp Construction, Inc UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J4I1662C								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	1200.00000	1200.00	1200.00000	1200.00	2000.00000	2000.00
0020 4030116 ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125B MIX)	183.700	TONS	300.00000	55110.00	214.00000	39311.80	380.00000	69806.00
0030 4071005 TACK COAT	100.000	GAL	1.50000	150.00	1.70000	170.00	2.00000	200.00
0040 6062200 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (ROADWAY AND REHABILITATION WORK ONLY)	6.000	EA	1824.60000	10947.60	1824.60000	10947.60	2300.00000	13800.00
0050 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	6.000	EA	664.20000	3985.20	664.20000	3985.20	850.00000	5100.00
0060 6122019 IMPACT ATTENUATOR (19 SAND BARRELS)	3.000	EA	3500.00000	10500.00	3500.00000	10500.00	4500.00000	13500.00
0070 6122020 REPLACEMENT SAND BARREL	6.000	EA	200.00000	1200.00	200.00000	1200.00	1.00000	6.00
0080 6122030 IMPACT ATTENUATOR (RELOCATION)	3.000	EA	750.00000	2250.00	750.00000	2250.00	900.00000	2700.00
0090 6161005 CONSTRUCTION SIGNS	1208.000	SQFT	4.00000	4832.00	4.00000	4832.00	5.00000	6040.00
0100 6161010 RELOCATED SIGNS	275.000	SQFT	2.00000	550.00	2.00000	550.00	2.50000	687.50
0110 6161020 CHANNELIZER (DRUM-LIKE)	140.000	EA	18.00000	2520.00	18.00000	2520.00	23.00000	3220.00
0120 6161025 CHANNELIZER (TRIM LINE)	34.000	EA	12.00000	408.00	12.00000	408.00	15.00000	510.00
0130 6161040 FLASHING ARROW PANEL	3.000	EA	350.00000	1050.00	350.00000	1050.00	450.00000	1350.00
0140 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	2.000	EA	1500.00000	3000.00	1500.00000	3000.00	2000.00000	4000.00
0150 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	2422.000	LF	16.20000	39236.40	13.00000	31486.00	21.00000	50862.00
0160 6173700 TEMPORARY CONCRETE TRAFFIC BARRIER WITH ANCHORING SYSTEM, TYPE F, CONTRACTOR FURNISHED / RETAINED	2105.000	LF	22.40000	47152.00	13.00000	27365.00	25.00000	52625.00

TABULATION OF BIDS

CALL ORDER : 402 CONTRACT ID : 071130-402 COUNTIES : PLATTE
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(2) 0011882 Clarkson Const./Comanche Con UNIT PRICE	 AMOUNT	(3) 0010490 R. A. Knapp Construction, Inc UNIT PRICE	 AMOUNT
0170 6175010 RELOCATING TEMPORARY CONCRETE TRAFFIC BARRIER	2392.000 LF	5.85000	13993.20	9.00000	21528.00	6.00000	14352.00
0180 6175011 RELOCATING TEMPORARY CONCRETE TRAFFIC BARRIER WITH ANCHORING SYSTEM	2105.000 LF	8.25000	17366.25	13.00000	27365.00	9.00000	18945.00
0190 6181000 MOBILIZATION	LUMP	151860.00000	151860.00	262000.00000	262000.00	300000.00000	300000.00
0200 6205301B PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	12273.000 LF	0.72000	8836.56	0.72000	8836.56	0.90000	11045.70
0210 6205303B PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	14525.000 LF	0.72000	10458.00	0.72000	10458.00	0.90000	13072.50
0220 6205309 PREFORMED REMOVABLE MARKING TAPE, 24 IN , WHITE	20.000 LF	6.00000	120.00	6.00000	120.00	7.70000	154.00
0230 6206308A EPOXY PAVEMENT MARKING, 6 IN., WHITE	7348.000 LF	0.38000	2792.24	0.38000	2792.24	0.50000	3674.00
0240 6206309A EPOXY PAVEMENT MARKING, 6 IN., YELLOW	7663.000 LF	0.38000	2911.94	0.38000	2911.94	0.50000	3831.50
0250 6207005A PAVEMENT MARKING REMOVAL (TAPE)	26818.000 LF	0.20000	5363.60	0.20000	5363.60	0.25000	6704.50
0260 6207011 PAVEMENT MARKING REMOVAL (EPOXY)	22388.000 LF	0.25000	5597.00	0.25000	5597.00	0.30000	6716.40
0270 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	200.000 EA	0.80000	160.00	0.80000	160.00	1.00000	200.00
0280 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	200.000 EA	0.80000	160.00	0.80000	160.00	1.00000	200.00
0290 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	1927.000 SQYD	8.40000	16186.80	7.80000	15030.60	12.00000	23124.00
SECTION TOTALS		$	419,896.79	$	503,098.54	$	628,426.10
SECTION 0002 BRIDGE NO. A01145 - J4I1662C							
0300 2162500 REMOVAL OF EXISTING BRIDGE DECKS	15604.000 SQFT	5.85000	91283.40	9.40000	146677.60	8.00000	124832.00
0310 7034212 SLAB ON STEEL	1732.000 SQYD	285.50000	494486.00	321.00000	555972.00	319.00000	552508.00

TABULATION OF BIDS

CALL ORDER : 402 CONTRACT ID : 071130-402 COUNTIES : PLATTE
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(2) 0011882 Clarkson Const./Comanche Con UNIT PRICE	 AMOUNT	(3) 0010490 R. A. Knapp Construction, Inc UNIT PRICE	 AMOUNT
0320 7034215 SAFETY BARRIER CURB	925.000	LF	62.60000	57905.00	83.00000	76775.00	65.00000	60125.00
0330 7040101 SUBSTRUCTURE REPAIR (FORMED)	20.000	SQFT	155.00000	3100.00	110.00000	2200.00	150.00000	3000.00
0340 7040102 SUBSTRUCTURE REPAIR (UNFORMED)	10.000	SQFT	155.00000	1550.00	110.00000	1100.00	150.00000	1500.00
0350 7061070 MECHANICAL BAR SPLICE	1852.000	EA	18.50000	34262.00	17.60000	32595.20	28.00000	51856.00
0360 7110100 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHANE)		LUMP	2800.00000	2800.00	2800.00000	2800.00	3600.00000	3600.00
0370 7110200 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (EPOXY)		LUMP	3200.00000	3200.00	3200.00000	3200.00	4100.00000	4100.00
0380 7121000 FABRICATED STRUCTURAL CARBON STEEL (MISC)	5790.000	LB	5.00000	28950.00	5.00000	28950.00	9.00000	52110.00
0390 7123610 SLAB DRAIN	46.000	EA	182.00000	8372.00	470.00000	21620.00	300.00000	13800.00
0400 7125200 SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL	400.000	SQFT	35.00000	14000.00	35.00000	14000.00	45.00000	18000.00
0410 7125201 SURFACE PREPARATION FOR OVERCOATING STRUCTURAL STEEL	19700.000	SQFT	3.40000	66980.00	3.40000	66980.00	4.30000	84710.00
0420 7125210 FIELD APPLICATION OF INORGANIC ZINC PRIMER	400.000	SQFT	2.00000	800.00	2.00000	800.00	2.50000	1000.00
0430 7125365A INTERMEDIATE FIELD COAT (SYSTEM G)	400.000	SQFT	2.00000	800.00	2.00000	800.00	2.50000	1000.00
0440 7125370A FINISH FIELD COAT (SYSTEM G)	400.000	SQFT	2.00000	800.00	2.00000	800.00	2.50000	1000.00
0450 7125900 CALCIUM SULFONATE RUST PENETRATING SEALER		LUMP	4000.00000	4000.00	4000.00000	4000.00	5000.00000	5000.00
0460 7125920 CALCIUM SULFONATE PRIMER	19700.000	SQFT	1.00000	19700.00	1.00000	19700.00	1.30000	25610.00
0470 7125921 CALCIUM SULFONATE TOPCOAT	19700.000	SQFT	1.00000	19700.00	1.00000	19700.00	1.30000	25610.00
0480 7126000 NON-DESTRUCTIVE TESTING	44.000	LF	32.00000	1408.00	30.00000	1320.00	41.00000	1804.00

TABULATION OF BIDS

CALL ORDER : 402 CONTRACT ID : 071130-402 COUNTIES : PLATTE
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(2) 0011882 Clarkson Const./Comanche Con UNIT PRICE	 AMOUNT	(3) 0010490 R. A. Knapp Construction, Inc UNIT PRICE	 AMOUNT
0490 7129902 MISC. RIVET REMOVAL AND REPLACEMENT	36.000	EA	135.70000	4885.20	60.00000	2160.00	71.50000	2574.00
0500 7172001 STRIP SEAL EXPANSION JOINT SYSTEM	34.000	LF	543.00000	18462.00	420.00000	14280.00	700.00000	23800.00
SECTION TOTALS			$	877,443.60	$	1,016,429.80	$	1,057,539.00
SECTION 0003 BRIDGE NO. A01146 - J4I1662C								
0510 2162500 REMOVAL OF EXISTING BRIDGE DECKS	15604.000	SQFT	5.85000	91283.40	9.40000	146677.60	8.00000	124832.00
0520 7034212 SLAB ON STEEL	1732.000	SQYD	287.50000	497950.00	321.00000	555972.00	319.00000	552508.00
0530 7034215 SAFETY BARRIER CURB	925.000	LF	62.50000	57812.50	83.00000	76775.00	65.00000	60125.00
0540 7040101 SUBSTRUCTURE REPAIR (FORMED)	20.000	SQFT	155.00000	3100.00	110.00000	2200.00	150.00000	3000.00
0550 7040102 SUBSTRUCTURE REPAIR (UNFORMED)	10.000	SQFT	155.00000	1550.00	110.00000	1100.00	150.00000	1500.00
0560 7061070 MECHANICAL BAR SPLICE	1854.000	EA	18.50000	34299.00	17.60000	32630.40	28.00000	51912.00
0570 7110100 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHANE)		LUMP	2800.00000	2800.00	2800.00000	2800.00	3600.00000	3600.00
0580 7110200 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (EPOXY)		LUMP	3200.00000	3200.00	3200.00000	3200.00	4100.00000	4100.00
0590 7121000 FABRICATED STRUCTURAL CARBON STEEL (MISC)	5670.000	LB	6.15000	34870.50	5.00000	28350.00	7.75000	43942.50
0600 7123610 SLAB DRAIN	46.000	EA	182.50000	8395.00	470.00000	21620.00	300.00000	13800.00
0610 7125200 SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL	400.000	SQFT	30.00000	12000.00	30.00000	12000.00	38.50000	15400.00
0620 7125210 FIELD APPLICATION OF INORGANIC ZINC PRIMER	400.000	SQFT	2.00000	800.00	2.00000	800.00	2.50000	1000.00
0630 7125365A INTERMEDIATE FIELD COAT (SYSTEM G)	400.000	SQFT	2.00000	800.00	2.00000	800.00	2.50000	1000.00
0640 7125370A FINISH FIELD COAT (SYSTEM G)	400.000	SQFT	2.00000	800.00	2.00000	800.00	2.50000	1000.00

TABULATION OF BIDS

CALL ORDER : 402 CONTRACT ID : 071130-402 COUNTIES : PLATTE
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(2) 0011882 Clarkson Const./Comanche Con UNIT PRICE	 AMOUNT	(3) 0010490 R. A. Knapp Construction, Inc UNIT PRICE	 AMOUNT
0650 7126000 NON-DESTRUCTIVE TESTING	44.000	LF	32.00000	1408.00	30.00000	1320.00	41.00000	1804.00
0660 7172001 STRIP SEAL EXPANSION JOINT SYSTEM	34.000	LF	543.00000	18462.00	420.00000	14280.00	700.00000	23800.00
SECTION TOTALS			$	769,530.40	$	901,325.00	$	903,323.50
SECTION 0004 BRIDGE NO. A01983 - J4I1662C								
0670 2162500 REMOVAL OF EXISTING BRIDGE DECKS	13535.000	SQFT	4.60000	62261.00	8.25000	111663.75	8.00000	108280.00
0680 7034212 SLAB ON STEEL	1503.000	SQYD	294.00000	441882.00	310.00000	465930.00	325.00000	488475.00
0690 7034215 SAFETY BARRIER CURB	806.000	LF	63.00000	50778.00	68.00000	54808.00	65.00000	52390.00
0700 7110100 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHANE)		LUMP	4586.00000	4586.00	4586.00000	4586.00	6000.00000	6000.00
0710 7121000 FABRICATED STRUCTURAL CARBON STEEL (MISC)	6940.000	LB	4.95000	34353.00	6.70000	46498.00	9.00000	62460.00
0720 7123610 SLAB DRAIN	76.000	EA	182.30000	13854.80	285.00000	21660.00	300.00000	22800.00
0730 7125200 SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL	13800.000	SQFT	9.30000	128340.00	9.30000	128340.00	12.00000	165600.00
0740 7125210 FIELD APPLICATION OF INORGANIC ZINC PRIMER	13800.000	SQFT	1.00000	13800.00	1.00000	13800.00	1.30000	17940.00
0750 7125365A INTERMEDIATE FIELD COAT (SYSTEM G)	4400.000	SQFT	1.50000	6600.00	1.50000	6600.00	2.00000	8800.00
0760 7125370A FINISH FIELD COAT (SYSTEM G)	4400.000	SQFT	1.50000	6600.00	1.50000	6600.00	2.00000	8800.00
0770 7126000 NON-DESTRUCTIVE TESTING	37.000	LF	32.00000	1184.00	55.00000	2035.00	41.00000	1517.00
0780 7172001 STRIP SEAL EXPANSION JOINT SYSTEM	31.000	LF	578.25000	17925.75	415.00000	12865.00	800.00000	24800.00
SECTION TOTALS			$	782,164.55	$	875,385.75	$	967,862.00
SECTION 0005 BRIDGE NO. A01993 - J4I1662C								
0790 2161502 REMOVAL OF CONCRETE WEARING SURFACE	587.000	SQFT	20.65000	12121.55	13.00000	7631.00	21.80000	12796.60

TABULATION OF BIDS

CALL ORDER : 402 CONTRACT ID : 071130-402 COUNTIES : PLATTE
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(2) 0011882 Clarkson Const./Comanche Con UNIT PRICE	AMOUNT	(3) 0010490 R. A. Knapp Construction, Inc UNIT PRICE	AMOUNT
0800 5051000 LOW SLUMP CONCRETE WEARING SURFACE	130.000	SQYD	178.00000	23140.00	85.00000	11050.00	74.00000	9620.00
0810 6233000 EPOXY POLYMER CONCRETE OVERLAY	2418.000	SQYD	52.60000	127186.80	45.00000	108810.00	50.00000	120900.00
0820 7040101 SUBSTRUCTURE REPAIR (FORMED)	20.000	SQFT	155.00000	3100.00	110.00000	2200.00	150.00000	3000.00
0830 7040102 SUBSTRUCTURE REPAIR (UNFORMED)	20.000	SQFT	155.00000	3100.00	110.00000	2200.00	150.00000	3000.00
0840 7040104 REPAIRING CONCRETE DECK (HALF-SOLING)	500.000	SQFT	26.00000	13000.00	50.00000	25000.00	35.00000	17500.00
0850 7049904 MISC. CONCRETE SURFACE WEARING REPAIR	500.000	SQFT	34.00000	17000.00	29.00000	14500.00	30.00000	15000.00
0860 7110100 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHANE)		LUMP	2800.00000	2800.00	2800.00000	2800.00	3600.00000	3600.00
0870 7123120 CLEANING, LUBRICATING AND COATING BEARING	16.000	EA	1950.00000	31200.00	4400.00000	70400.00	2200.00000	35200.00
0880 7125200 SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL	1500.000	SQFT	45.00000	67500.00	45.00000	67500.00	58.00000	87000.00
0890 7125210 FIELD APPLICATION OF INORGANIC ZINC PRIMER	1500.000	SQFT	2.00000	3000.00	2.00000	3000.00	2.50000	3750.00
0900 7125365A INTERMEDIATE FIELD COAT (SYSTEM G)	1500.000	SQFT	1.50000	2250.00	1.50000	2250.00	2.00000	3000.00
0910 7125370A FINISH FIELD COAT (SYSTEM G)	1500.000	SQFT	1.50000	2250.00	1.50000	2250.00	2.00000	3000.00
0920 7172002 STRIP SEAL	93.000	LF	66.50000	6184.50	80.00000	7440.00	90.00000	8370.00
SECTION TOTALS			$	313,832.85	$	327,031.00	$	325,736.60
CONTRACT TOTALS			$	3,162,868.19	$	3,623,270.09	$	3,882,887.20

TABULATION OF BIDS

CALL ORDER : 402 CONTRACT ID : 071130-402 COUNTIES : PLATTE
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010382 Cramer and Associates, Inc. UNIT PRICE	AMOUNT	(5) 0010110 L. G. Barcus and Sons Inc. UNIT PRICE	AMOUNT	(6) 0010299 United Contractors Inc. UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J4I1662C								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	410.00000	410.00	4301.00000	4301.00	1000.00000	1000.00
0020 4030116 ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125B MIX)	183.700	TONS	307.50000	56487.75	227.00000	41699.90	214.00000	39311.80
0030 4071005 TACK COAT	100.000	GAL	1.54000	154.00	1.80000	180.00	1.70000	170.00
0040 6062200 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (ROADWAY AND REHABILITATION WORK ONLY)	6.000	EA	1957.75000	11746.50	2002.00000	12012.00	2000.00000	12000.00
0050 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	6.000	EA	502.25000	3013.50	414.00000	2484.00	500.00000	3000.00
0060 6122019 IMPACT ATTENUATOR (19 SAND BARRELS)	3.000	EA	2050.00000	6150.00	3698.00000	11094.00	3500.00000	10500.00
0070 6122020 REPLACEMENT SAND BARREL	6.000	EA	1.03000	6.18	212.00000	1272.00	200.00000	1200.00
0080 6122030 IMPACT ATTENUATOR (RELOCATION)	3.000	EA	256.25000	768.75	793.00000	2379.00	750.00000	2250.00
0090 6161005 CONSTRUCTION SIGNS	1208.000	SQFT	4.93000	5955.44	5.00000	6040.00	4.00000	4832.00
0100 6161010 RELOCATED SIGNS	275.000	SQFT	0.01000	2.75	2.10000	577.50	2.00000	550.00
0110 6161020 CHANNELIZER (DRUM-LIKE)	140.000	EA	10.25000	1435.00	19.00000	2660.00	18.00000	2520.00
0120 6161025 CHANNELIZER (TRIM LINE)	34.000	EA	10.25000	348.50	13.00000	442.00	12.00000	408.00
0130 6161040 FLASHING ARROW PANEL	3.000	EA	2767.50000	8302.50	370.00000	1110.00	350.00000	1050.00
0140 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	2.000	EA	1025.00000	2050.00	1585.00000	3170.00	1500.00000	3000.00
0150 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	2422.000	LF	20.07000	48609.54	18.00000	43596.00	28.50000	69027.00
0160 6173700 TEMPORARY CONCRETE TRAFFIC BARRIER WITH ANCHORING SYSTEM, TYPE F, CONTRACTOR FURNISHED / RETAINED	2105.000	LF	31.98000	67317.90	21.00000	44205.00	39.00000	82095.00

TABULATION OF BIDS

CALL ORDER : 402 CONTRACT ID : 071130-402 COUNTIES : PLATTE
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010382 Cramer and Associates, Inc. UNIT PRICE	AMOUNT	(5) 0010110 L. G. Barcus and Sons Inc. UNIT PRICE	AMOUNT	(6) 0010299 United Contractors Inc. UNIT PRICE	AMOUNT
0170 6175010 RELOCATING TEMPORARY CONCRETE TRAFFIC BARRIER	2392.000 LF	11.29000	27005.68	5.00000	11960.00	5.00000	11960.00
0180 6175011 RELOCATING TEMPORARY CONCRETE TRAFFIC BARRIER WITH ANCHORING SYSTEM	2105.000 LF	23.14000	48709.70	8.00000	16840.00	8.00000	16840.00
0190 6181000 MOBILIZATION	LUMP	196941.44000	196941.44	140800.00000	140800.00	388000.00000	388000.00
0200 6205301B PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	12273.000 LF	1.26000	15463.98	0.80000	9818.40	0.72000	8836.56
0210 6205303B PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	14525.000 LF	1.26000	18301.50	0.80000	11620.00	0.72000	10458.00
0220 6205309 PREFORMED REMOVABLE MARKING TAPE, 24 IN , WHITE	20.000 LF	12.30000	246.00	6.50000	130.00	6.00000	120.00
0230 6206308A EPOXY PAVEMENT MARKING, 6 IN., WHITE	7348.000 LF	0.91000	6686.68	0.40000	2939.20	0.38000	2792.24
0240 6206309A EPOXY PAVEMENT MARKING, 6 IN., YELLOW	7663.000 LF	0.91000	6973.33	0.40000	3065.20	0.38000	2911.94
0250 6207005A PAVEMENT MARKING REMOVAL (TAPE)	26818.000 LF	0.05000	1340.90	0.20000	5363.60	0.20000	5363.60
0260 6207011 PAVEMENT MARKING REMOVAL (EPOXY)	22388.000 LF	0.29000	6492.52	0.26000	5820.88	0.25000	5597.00
0270 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	200.000 EA	1.54000	308.00	0.85000	170.00	0.80000	160.00
0280 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	200.000 EA	2.56000	512.00	0.85000	170.00	0.80000	160.00
0290 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	1927.000 SQYD	5.74000	11060.98	8.00000	15416.00	7.80000	15030.60
SECTION TOTALS		$	552,801.02	$	401,335.68	$	701,143.74
SECTION 0002 BRIDGE NO. A01145 - J4I1662C							
0300 2162500 REMOVAL OF EXISTING BRIDGE DECKS	15604.000 SQFT	6.17000	96276.68	10.00000	156040.00	14.50000	226258.00
0310 7034212 SLAB ON STEEL	1732.000 SQYD	339.49000	587996.68	430.00000	744760.00	299.50000	518734.00

TABULATION OF BIDS

CALL ORDER : 402 CONTRACT ID : 071130-402 COUNTIES : PLATTE
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010382 Cramer and Associates, Inc. UNIT PRICE	 AMOUNT	(5) 0010110 L. G. Barcus and Sons Inc. UNIT PRICE	 AMOUNT	(6) 0010299 United Contractors Inc. UNIT PRICE	 AMOUNT
0320 7034215 SAFETY BARRIER CURB	925.000	LF	62.49000	57803.25	76.00000	70300.00	60.00000	55500.00
0330 7040101 SUBSTRUCTURE REPAIR (FORMED)	20.000	SQFT	411.36000	8227.20	336.00000	6720.00	300.00000	6000.00
0340 7040102 SUBSTRUCTURE REPAIR (UNFORMED)	10.000	SQFT	142.56000	1425.60	384.00000	3840.00	300.00000	3000.00
0350 7061070 MECHANICAL BAR SPLICE	1852.000	EA	18.04000	33410.08	20.00000	37040.00	20.00000	37040.00
0360 7110100 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHANE)		LUMP	2870.00000	2870.00	2957.00000	2957.00	7500.00000	7500.00
0370 7110200 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (EPOXY)		LUMP	3280.00000	3280.00	3380.00000	3380.00	7500.00000	7500.00
0380 7121000 FABRICATED STRUCTURAL CARBON STEEL (MISC)	5790.000	LB	12.84000	74343.60	6.00000	34740.00	10.00000	57900.00
0390 7123610 SLAB DRAIN	46.000	EA	229.07000	10537.22	305.00000	14030.00	390.00000	17940.00
0400 7125200 SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL	400.000	SQFT	35.88000	14352.00	37.00000	14800.00	40.00000	16000.00
0410 7125201 SURFACE PREPARATION FOR OVERCOATING STRUCTURAL STEEL	19700.000	SQFT	3.49000	68753.00	4.00000	78800.00	4.00000	78800.00
0420 7125210 FIELD APPLICATION OF INORGANIC ZINC PRIMER	400.000	SQFT	2.05000	820.00	2.10000	840.00	2.50000	1000.00
0430 7125365A INTERMEDIATE FIELD COAT (SYSTEM G)	400.000	SQFT	2.05000	820.00	2.10000	840.00	2.50000	1000.00
0440 7125370A FINISH FIELD COAT (SYSTEM G)	400.000	SQFT	2.05000	820.00	2.10000	840.00	2.50000	1000.00
0450 7125900 CALCIUM SULFONATE RUST PENETRATING SEALER		LUMP	4100.00000	4100.00	4225.00000	4225.00	5000.00000	5000.00
0460 7125920 CALCIUM SULFONATE PRIMER	19700.000	SQFT	1.03000	20291.00	1.00000	19700.00	1.25000	24625.00
0470 7125921 CALCIUM SULFONATE TOPCOAT	19700.000	SQFT	1.03000	20291.00	1.00000	19700.00	1.25000	24625.00
0480 7126000 NON-DESTRUCTIVE TESTING	44.000	LF	32.80000	1443.20	31.00000	1364.00	125.00000	5500.00

TABULATION OF BIDS

CALL ORDER : 402 CONTRACT ID : 071130-402 COUNTIES : PLATTE
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010382 Cramer and Associates, Inc. UNIT PRICE	 AMOUNT	(5) 0010110 L. G. Barcus and Sons Inc. UNIT PRICE	 AMOUNT	(6) 0010299 United Contractors Inc. UNIT PRICE	 AMOUNT
0490 7129902 MISC. RIVET REMOVAL AND REPLACEMENT	36.000	EA	159.53000	5743.08	107.00000	3852.00	55.00000	1980.00
0500 7172001 STRIP SEAL EXPANSION JOINT SYSTEM	34.000	LF	237.16000	8063.44	645.00000	21930.00	400.00000	13600.00
SECTION TOTALS			$	1,021,667.03	$	1,240,698.00	$	1,110,502.00
SECTION 0003 BRIDGE NO. A01146 - J4I1662C								
0510 2162500 REMOVAL OF EXISTING BRIDGE DECKS	15604.000	SQFT	6.17000	96276.68	10.00000	156040.00	14.40000	224697.60
0520 7034212 SLAB ON STEEL	1732.000	SQYD	347.91000	602580.12	430.00000	744760.00	299.50000	518734.00
0530 7034215 SAFETY BARRIER CURB	925.000	LF	62.49000	57803.25	76.00000	70300.00	60.00000	55500.00
0540 7040101 SUBSTRUCTURE REPAIR (FORMED)	20.000	SQFT	411.36000	8227.20	336.00000	6720.00	300.00000	6000.00
0550 7040102 SUBSTRUCTURE REPAIR (UNFORMED)	10.000	SQFT	142.56000	1425.60	384.00000	3840.00	300.00000	3000.00
0560 7061070 MECHANICAL BAR SPLICE	1854.000	EA	18.07000	33501.78	20.00000	37080.00	20.00000	37080.00
0570 7110100 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHANE)		LUMP	2870.00000	2870.00	2957.00000	2957.00	7500.00000	7500.00
0580 7110200 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (EPOXY)		LUMP	3280.00000	3280.00	3380.00000	3380.00	7500.00000	7500.00
0590 7121000 FABRICATED STRUCTURAL CARBON STEEL (MISC)	5670.000	LB	12.96000	73483.20	5.00000	28350.00	10.00000	56700.00
0600 7123610 SLAB DRAIN	46.000	EA	229.07000	10537.22	373.00000	17158.00	390.00000	17940.00
0610 7125200 SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL	400.000	SQFT	30.75000	12300.00	32.00000	12800.00	35.00000	14000.00
0620 7125210 FIELD APPLICATION OF INORGANIC ZINC PRIMER	400.000	SQFT	2.05000	820.00	2.10000	840.00	2.50000	1000.00
0630 7125365A INTERMEDIATE FIELD COAT (SYSTEM G)	400.000	SQFT	2.05000	820.00	2.10000	840.00	2.50000	1000.00
0640 7125370A FINISH FIELD COAT (SYSTEM G)	400.000	SQFT	2.05000	820.00	2.10000	840.00	2.50000	1000.00

TABULATION OF BIDS

CALL ORDER : 402 CONTRACT ID : 071130-402 COUNTIES : PLATTE
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010382 Cramer and Associates, Inc. UNIT PRICE	 AMOUNT	(5) 0010110 L. G. Barcus and Sons Inc. UNIT PRICE	 AMOUNT	(6) 0010299 United Contractors Inc. UNIT PRICE	 AMOUNT
0650 7126000 NON-DESTRUCTIVE TESTING	44.000	LF	32.80000	1443.20	31.00000	1364.00	125.00000	5500.00
0660 7172001 STRIP SEAL EXPANSION JOINT SYSTEM	34.000	LF	237.16000	8063.44	645.00000	21930.00	400.00000	13600.00
SECTION TOTALS			$	914,251.69	$	1,109,199.00	$	970,751.60
SECTION 0004 BRIDGE NO. A01983 - J4I1662C								
0670 2162500 REMOVAL OF EXISTING BRIDGE DECKS	13535.000	SQFT	6.96000	94203.60	10.00000	135350.00	12.22000	165397.70
0680 7034212 SLAB ON STEEL	1503.000	SQYD	355.76000	534707.28	420.00000	631260.00	320.00000	480960.00
0690 7034215 SAFETY BARRIER CURB	806.000	LF	65.78000	53018.68	80.00000	64480.00	78.87000	63569.22
0700 7110100 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHANE)		LUMP	4700.65000	4700.65	4844.00000	4844.00	5086.00000	5086.00
0710 7121000 FABRICATED STRUCTURAL CARBON STEEL (MISC)	6940.000	LB	11.67000	80989.80	7.00000	48580.00	8.25000	57255.00
0720 7123610 SLAB DRAIN	76.000	EA	229.07000	17409.32	280.00000	21280.00	342.00000	25992.00
0730 7125200 SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL	13800.000	SQFT	9.53000	131514.00	9.50000	131100.00	9.40000	129720.00
0740 7125210 FIELD APPLICATION OF INORGANIC ZINC PRIMER	13800.000	SQFT	1.03000	14214.00	1.20000	16560.00	1.10000	15180.00
0750 7125365A INTERMEDIATE FIELD COAT (SYSTEM G)	4400.000	SQFT	1.54000	6776.00	1.80000	7920.00	1.65000	7260.00
0760 7125370A FINISH FIELD COAT (SYSTEM G)	4400.000	SQFT	1.54000	6776.00	1.80000	7920.00	1.65000	7260.00
0770 7126000 NON-DESTRUCTIVE TESTING	37.000	LF	32.80000	1213.60	21.00000	777.00	85.00000	3145.00
0780 7172001 STRIP SEAL EXPANSION JOINT SYSTEM	31.000	LF	237.16000	7351.96	507.00000	15717.00	294.00000	9114.00
SECTION TOTALS			$	952,874.89	$	1,085,788.00	$	969,938.92
SECTION 0005 BRIDGE NO. A01993 - J4I1662C								
0790 2161502 REMOVAL OF CONCRETE WEARING SURFACE	587.000	SQFT	57.24000	33599.88	18.00000	10566.00	4.00000	2348.00

TABULATION OF BIDS

CALL ORDER : 402 CONTRACT ID : 071130-402 COUNTIES : PLATTE
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010382 Cramer and Associates, Inc. UNIT PRICE	 AMOUNT	(5) 0010110 L. G. Barcus and Sons Inc. UNIT PRICE	 AMOUNT	(6) 0010299 United Contractors Inc. UNIT PRICE	 AMOUNT
0800 5051000 LOW SLUMP CONCRETE WEARING SURFACE	130.000	SQYD	266.62000	34660.60	61.00000	7930.00	90.00000	11700.00
0810 6233000 EPOXY POLYMER CONCRETE OVERLAY	2418.000	SQYD	48.69000	117732.42	40.00000	96720.00	68.50000	165633.00
0820 7040101 SUBSTRUCTURE REPAIR (FORMED)	20.000	SQFT	411.36000	8227.20	138.00000	2760.00	250.00000	5000.00
0830 7040102 SUBSTRUCTURE REPAIR (UNFORMED)	20.000	SQFT	142.56000	2851.20	138.00000	2760.00	325.00000	6500.00
0840 7040104 REPAIRING CONCRETE DECK (HALF-SOLING)	500.000	SQFT	115.68000	57840.00	28.00000	14000.00	75.00000	37500.00
0850 7049904 MISC. CONCRETE SURFACE WEARING REPAIR	500.000	SQFT	115.68000	57840.00	25.00000	12500.00	65.00000	32500.00
0860 7110100 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHANE)		LUMP	2870.00000	2870.00	2957.00000	2957.00	3300.00000	3300.00
0870 7123120 CLEANING, LUBRICATING AND COATING BEARING	16.000	EA	5398.00000	86368.00	1252.00000	20032.00	1629.11000	26065.76
0880 7125200 SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL	1500.000	SQFT	46.13000	69195.00	47.00000	70500.00	46.35000	69525.00
0890 7125210 FIELD APPLICATION OF INORGANIC ZINC PRIMER	1500.000	SQFT	2.05000	3075.00	2.10000	3150.00	2.10000	3150.00
0900 7125365A INTERMEDIATE FIELD COAT (SYSTEM G)	1500.000	SQFT	1.54000	2310.00	1.60000	2400.00	1.60000	2400.00
0910 7125370A FINISH FIELD COAT (SYSTEM G)	1500.000	SQFT	1.54000	2310.00	1.60000	2400.00	1.60000	2400.00
0920 7172002 STRIP SEAL	93.000	LF	85.52000	7953.36	73.00000	6789.00	56.00000	5208.00
SECTION TOTALS			$	486,832.66	$	255,464.00	$	373,229.76
CONTRACT TOTALS			$	3,928,427.29	$	4,092,484.68	$	4,125,566.02

VENDOR RANKING

CALL ORDER : 403 CONTRACT ID : 071130-403 COUNTIES : JACKSON
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 04
CONTRACT TIME : 10/01/08 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN ROUTE PROJECT(S) : J4I1402
JOB NUMBER J4I1402, ROUTE 70, JACKSON COUNTY
***Bid Revision No. 1
JOB NUMBER J4I1402, ROUTE 70, JACKSON COUNTY
***Bid Revision No. 2
JOB NUMBER J4I1402, ROUTE 70, JACKSON COUNTY
***Bid Revision No. 3

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010141	APAC-Kansas, Inc., Kansas City Division	$ 9,264,133.38	100.0000%
2	0010142	Clarkson Construction Company	$ 9,852,810.71	106.3544%
3	0010739	Radmacher Brothers Excavating Co. Inc.	$ 13,418,090.25	144.8391%

Alternate Paving Job – The Life Cycle Cost Adjustment Factor to be applied to asphalt bids For bid comparison is $102,000.00.

TABULATION OF BIDS

CALL ORDER : 403 CONTRACT ID : 071130-403 COUNTIES : JACKSON
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010141 APAC-Kansas, Inc., Kansas Ci UNIT PRICE	 AMOUNT	(2) 0010142 Clarkson Construction Compan UNIT PRICE	 AMOUNT	(3) 0010739 Radmacher Brothers Excavating UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J4I1402								
0010 1041000 TEMPORARY SURFACING	233.000	CUYD	114.75000	26736.75	221.00000	51493.00	245.00000	57085.00
0020 2013000 CLEARING AND GRUBBING	7.000	ACRE	1900.00000	13300.00	1900.00000	13300.00	9000.00000	63000.00
0030 2022010 REMOVAL OF IMPROVEMENTS		LUMP	265000.00000	265000.00	856936.00000	856936.00	265000.00000	265000.00
0040 2031000 CLASS A EXCAVATION	37569.000	CUYD	12.00000	450828.00	12.00000	450828.00	32.00000	1202208.00
0050 2035500 EMBANKMENT IN PLACE	5145.000	CUYD	12.00000	61740.00	12.00000	61740.00	48.00000	246960.00
0060 2036000 COMPACTING EMBANKMENT	30691.000	CUYD	0.01000	306.91	0.01000	306.91	10.00000	306910.00
0070 2063000 CLASS 3 EXCAVATION	250.000	CUYD	13.00000	3250.00	13.00000	3250.00	100.00000	25000.00
0080 2142000 FURNISHING ROCK FILL	6964.000	CUYD	20.50000	142762.00	20.50000	142762.00	34.00000	236776.00
0090 2143000 PLACING ROCK FILL	6964.000	CUYD	6.00000	41784.00	6.00000	41784.00	17.40000	121173.60
0100 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	23701.000	SQYD	6.30000	149316.30	6.30000	149316.30	8.75000	207383.75
0110 5039905 MISC. BRIDGE SIDEWALK APPROACH SLAB	35.700	SQYD	200.00000	7140.00	200.00000	7140.00	485.00000	17314.50
0120 6051018A PIPE AGGREGATE PAVEMENT CROSS DRAIN	123.000	LF	15.80000	1943.40	30.00000	3690.00	35.00000	4305.00
0130 6052010A STRUCTURAL UNDERDRAIN	1027.000	LF	26.00000	26702.00	5.75000	5905.25	48.00000	49296.00
0140 6054020 OUTLET PIPES AND SPLASH PADS	2.000	EA	800.00000	1600.00	145.00000	290.00	430.00000	860.00
0150 6061010 GUARDRAIL TYPE A	3713.000	LF	16.40000	60893.20	16.40000	60893.20	18.00000	66834.00
0160 6061011A GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1 5 IN SPACING	375.000	LF	25.39000	9521.25	25.39000	9521.25	28.00000	10500.00
0170 6062204 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION ONLY)	4.000	EA	1789.76000	7159.04	1789.76000	7159.04	2000.00000	8000.00
0180 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	4.000	EA	321.30000	1285.20	321.30000	1285.20	350.00000	1400.00

TABULATION OF BIDS

CALL ORDER : 403 CONTRACT ID : 071130-403 COUNTIES : JACKSON
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010141 APAC-Kansas, Inc., Kansas Ci UNIT PRICE	 AMOUNT	(2) 0010142 Clarkson Construction Compan UNIT PRICE	 AMOUNT	(3) 0010739 Radmacher Brothers Excavating UNIT PRICE	 AMOUNT
0190 6063015 TYPE A CRASHWORTHY END TERMINAL	4.000	EA	2036.09000	8144.36	2036.09000	8144.36	2240.00000	8960.00
0200 6066610 END ANCHOR	5.000	EA	824.67000	4123.35	824.67000	4123.35	900.00000	4500.00
0210 6066640 GUARDRAIL DELINEATOR,WHITE	8.000	EA	18.56000	148.48	18.56000	148.48	20.00000	160.00
0220 6066642 GUARDRAIL DELINEATOR,WHITE/RED	8.000	EA	18.56000	148.48	18.56000	148.48	20.00000	160.00
0230 6066647 GUARDRAIL DELINEATOR, AMBER/RED	3.000	EA	18.56000	55.68	18.65000	55.95	20.00000	60.00
0240 6071050 CHAIN-LINK FENCE (RETAINING WALLS)	1937.000	LF	16.60000	32154.20	16.60000	32154.20	18.25000	35350.25
0250 6081010 CONCRETE CURB RAMP	8.400	SQYD	220.00000	1848.00	220.00000	1848.00	260.00000	2184.00
0260 6083006 6 IN. CONCRETE MEDIAN STRIP	147.700	SQYD	45.00000	6646.50	45.00000	6646.50	43.00000	6351.10
0270 6083008 8 IN. CONCRETE MEDIAN STRIP	369.600	SQYD	55.00000	20328.00	55.00000	20328.00	42.00000	15523.20
0280 6085007 PAVED APPROACH, 7 IN.	149.900	SQYD	45.00000	6745.50	45.00000	6745.50	62.00000	9293.80
0290 6085008 PAVED APPROACH, 8 IN.	92.900	SQYD	50.00000	4645.00	50.00000	4645.00	87.00000	8082.30
0300 6086004 CONCRETE SIDEWALK, 4 IN.	576.400	SQYD	42.50000	24497.00	42.50000	24497.00	39.00000	22479.60
0310 6091010 CONCRETE CURB (6 IN. HEIGHT AND UNDER) TYPE S	912.000	LF	21.50000	19608.00	21.50000	19608.00	25.00000	22800.00
0320 6091041 CONCRETE GUTTER TYPE A	1937.000	LF	45.00000	87165.00	45.00000	87165.00	43.00000	83291.00
0330 6091052 CURB AND GUTTER TYPE B	482.000	LF	18.00000	8676.00	18.00000	8676.00	16.00000	7712.00
0340 6091060 PAVED DITCH	464.000	SQYD	45.00000	20880.00	45.00000	20880.00	67.00000	31088.00
0350 6096040A FURNISHING TYPE 4 ROCK DITCH LINER	371.000	CUYD	47.00000	17437.00	47.00000	17437.00	43.00000	15953.00
0360 6096044 PLACING TYPE 4 ROCK DITCH LINER	371.000	CUYD	11.00000	4081.00	11.00000	4081.00	24.00000	8904.00
0370 6096050 BEDDING MATERIAL FOR ROCK DITCH LINER	149.000	CUYD	38.00000	5662.00	38.00000	5662.00	57.00000	8493.00
0380 6097000 ROCK LINING	59.000	CUYD	72.50000	4277.50	72.50000	4277.50	76.00000	4484.00

TABULATION OF BIDS

CALL ORDER : 403 CONTRACT ID : 071130-403 COUNTIES : JACKSON
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010141 APAC-Kansas, Inc., Kansas Ci UNIT PRICE	AMOUNT	(2) 0010142 Clarkson Construction Compan UNIT PRICE	AMOUNT	(3) 0010739 Radmacher Brothers Excavating UNIT PRICE	AMOUNT
0390 6122017 IMPACT ATTENUATOR (17 SAND BARRELS)	6.000	EA	4292.06000	25752.36	3900.00000	23400.00	4300.00000	25800.00
0400 6122020 REPLACEMENT SAND BARREL	17.000	EA	286.14000	4864.38	1.00000	17.00	1.10000	18.70
0410 6122030 IMPACT ATTENUATOR (RELOCATION)	7.000	EA	929.95000	6509.65	950.00000	6650.00	1045.00000	7315.00
0420 6141021 GRATE AND BEARING PLATE (3 FT. X 2 FT. OR 914 MM X 610 MM)	2.000	EA	200.00000	400.00	200.00000	400.00	1750.00000	3500.00
0430 6141120 CURVED VANE GRATE AND FRAME (2 FT. X 2 FT. OR 600MM X 600MM)	1.000	EA	200.00000	200.00	200.00000	200.00	1810.00000	1810.00
0440 6143010 MANHOLE FRAME AND COVER, TYPE 1-A	1.000	EA	200.00000	200.00	200.00000	200.00	1810.00000	1810.00
0450 6143014 MANHOLE FRAME AND COVER, TYPE 4	2.000	EA	200.00000	400.00	200.00000	400.00	1810.00000	3620.00
0460 6161005 CONSTRUCTION SIGNS	2697.000	SQFT	5.72000	15426.84	16.00000	43152.00	17.60000	47467.20
0470 6161010 RELOCATED SIGNS	664.000	SQFT	2.86000	1899.04	3.00000	1992.00	3.30000	2191.20
0480 6161025 CHANNELIZER (TRIM LINE)	80.000	EA	14.31000	1144.80	90.00000	7200.00	100.00000	8000.00
0490 6161029 TYPE III MOVEABLE BARRICADE WITH SIGN	10.000	EA	286.14000	2861.40	225.00000	2250.00	247.00000	2470.00
0500 6161030 TYPE III MOVEABLE BARRICADE	51.000	EA	250.37000	12768.87	225.00000	11475.00	247.00000	12597.00
0510 6161040 FLASHING ARROW PANEL	2.000	EA	715.35000	1430.70	5500.00000	11000.00	6050.00000	12100.00
0520 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	6.000	EA	1716.82000	10300.92	12000.00000	72000.00	13200.00000	79200.00
0530 6161120 INSTALLING "DRIVE SMART" SIGN	4.000	EA	143.07000	572.28	100.00000	400.00	110.00000	440.00
0540 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	143.07000	286.14	100.00000	200.00	110.00000	220.00
0550 6173000 CONCRETE TRAFFIC BARRIER, TYPE C	345.000	LF	207.94000	71739.30	265.00000	91425.00	120.00000	41400.00
0560 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	7110.000	LF	16.46000	117030.60	14.00000	99540.00	17.60000	125136.00
0570 6174000 TEMPORARY CONCRETE BARRIER HEIGHT TRANSITION	5.000	EA	350.00000	1750.00	1200.00000	6000.00	165.00000	825.00

TABULATION OF BIDS

CALL ORDER : 403 CONTRACT ID : 071130-403 COUNTIES : JACKSON
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010141 APAC-Kansas, Inc., Kansas Ci UNIT PRICE	 AMOUNT	(2) 0010142 Clarkson Construction Compan UNIT PRICE	 AMOUNT	(3) 0010739 Radmacher Brothers Excavating UNIT PRICE	 AMOUNT
0580 6175010 RELOCATING TEMPORARY CONCRETE TRAFFIC BARRIER	4630.000 LF	6.86000	31761.80	8.00000	37040.00	6.60000	30558.00
0590 6175020 RELOCATING TEMPORARY CONCRETE TRAFFIC BARRIER HEIGHT TRANSITION	5.000 EA	138.00000	690.00	250.00000	1250.00	8.25000	41.25
0600 6178001 TRAFFIC BARRIER DELINEATOR, WHITE	223.000 EA	3.00000	669.00	6.00000	1338.00	5.50000	1226.50
0610 6178002 TRAFFIC BARRIER DELINEATOR, AMBER	233.000 EA	3.00000	699.00	6.00000	1398.00	5.50000	1281.50
0620 6179903 MISC. SAFETY BARRIER CURB TRANSITION	27.000 LF	358.31000	9674.37	250.00000	6750.00	435.00000	11745.00
0630 6181000 MOBILIZATION	LUMP	650000.00000	650000.00	950000.00000	950000.00	2250000.00000	2250000.00
0640 6205101A TYPE 2 PREFORMED MARKING TAPE (GROOVED) 4 IN., WHITE	2191.000 LF	3.20000	7011.20	6.00000	13146.00	6.60000	14460.60
0650 6205105 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 6 IN., WHITE	2919.000 LF	4.11000	11997.09	2.95000	8611.05	3.25000	9486.75
0660 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	379.000 LF	21.32000	8080.28	20.00000	7580.00	22.00000	8338.00
0670 6205121 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., YELLOW	147.000 LF	21.32000	3134.04	20.00000	2940.00	22.00000	3234.00
0680 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	27.000 EA	309.64000	8360.28	400.00000	10800.00	440.00000	11880.00
0690 6205132 TYPE 2 PREFORMED MARKING TAPE (GROOVED) COMBINATION STRAIGHT-LEFT/RIGHT ARROW	1.000 EA	360.41000	360.41	700.00000	700.00	770.00000	770.00
0700 6205301B PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	5408.000 LF	0.71000	3839.68	1.05000	5678.40	1.15000	6219.20
0710 6205303B PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	5961.000 LF	0.71000	4232.31	1.05000	6259.05	1.15000	6855.15
0720 6205315A PREFORMED REMOVABLE MARKING TAPE 8 IN., WHITE	29955.000 LF	1.42000	42536.10	2.00000	59910.00	2.20000	65901.00

TABULATION OF BIDS

CALL ORDER : 403 CONTRACT ID : 071130-403 COUNTIES : JACKSON
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010141 APAC-Kansas, Inc., Kansas Ci UNIT PRICE	AMOUNT	(2) 0010142 Clarkson Construction Compan UNIT PRICE	AMOUNT	(3) 0010739 Radmacher Brothers Excavating UNIT PRICE	AMOUNT
0730 6205316A PREFORMED REMOVABLE MARKING TAPE 8 IN., YELLOW	14566.000 LF	1.42000	20683.72	2.00000	29132.00	2.20000	32045.20
0740 6205425 PREFORMED SHORT TERM MARKING TAPE 24 IN , WHITE	409.000 LF	4.06000	1660.54	7.00000	2863.00	7.70000	3149.30
0750 6205440A PREFORMED SHORT TERM MARKING TAPE LEFT/RIGHT ARROW	31.000 EA	152.28000	4720.68	165.00000	5115.00	185.00000	5735.00
0760 6205443A PREFORMED SHORT TERM MARKING TAPE COMBINATION STRAIGHT- LEFT/RIGHT ARROW	8.000 EA	197.97000	1583.76	330.00000	2640.00	365.00000	2920.00
0770 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	956.000 LF	0.15000	143.40	1.00000	956.00	1.10000	1051.60
0780 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	4452.000 LF	0.12000	534.24	1.00000	4452.00	1.10000	4897.20
0790 6206308A EPOXY PAVEMENT MARKING, 6 IN., WHITE	7273.000 LF	0.40000	2909.20	0.50000	3636.50	0.55000	4000.15
0800 6206309A EPOXY PAVEMENT MARKING, 6 IN., YELLOW	6496.000 LF	0.40000	2598.40	0.50000	3248.00	0.55000	3572.80
0810 6206314A EPOXY PAVEMENT MARKING, 12 IN., WHITE	671.000 LF	1.27000	852.17	2.00000	1342.00	2.20000	1476.20
0820 6206501 POLYUREA PAVEMENT MARKING, 4 IN., WHITE	436.000 LF	4.06000	1770.16	4.00000	1744.00	4.40000	1918.40
0830 6206502 POLYUREA PAVEMENT MARKING, 4 IN., YELLO	204.000 LF	4.06000	828.24	4.00000	816.00	4.40000	897.60
0840 6207000A PAVEMENT MARKING REMOVAL (PAINT)	2089.000 LF	0.20000	417.80	0.60000	1253.40	0.65000	1357.85
0850 6207005A PAVEMENT MARKING REMOVAL (TAPE)	22619.000 LF	0.20000	4523.80	0.60000	13571.40	0.65000	14702.35
0860 6207011 PAVEMENT MARKING REMOVAL (EPOXY)	15839.000 LF	0.24000	3801.36	0.60000	9503.40	0.65000	10295.35
0870 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	255.000 SQYD	29.60000	7548.00	21.00000	5355.00	24.00000	6120.00
0880 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	5.700 STA	1344.25000	7662.23	799.50000	4557.15	550.00000	3135.00
0890 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING	LUMP	50000.00000	50000.00	58000.00000	58000.00	22000.00000	22000.00

TABULATION OF BIDS

CALL ORDER : 403 CONTRACT ID : 071130-403 COUNTIES : JACKSON
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010141 APAC-Kansas, Inc., Kansas Ci UNIT PRICE	 AMOUNT	(2) 0010142 Clarkson Construction Compan UNIT PRICE	 AMOUNT	(3) 0010739 Radmacher Brothers Excavating UNIT PRICE	 AMOUNT
0900 7039907 MISC. CONTROLLED LOW -STRENGTH BACKFILL	3.000	CUYD	3030.30000	9090.90	1500.00000	4500.00	155.00000	465.00
0910 7250312A 12 IN. PIPE GROUP B	13.000	LF	39.00000	507.00	39.00000	507.00	70.00000	910.00
0920 7250324A 24 IN. PIPE GROUP B	190.000	LF	45.00000	8550.00	45.00000	8550.00	50.00000	9500.00
0930 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	50.000	LF	81.00000	4050.00	81.00000	4050.00	60.00000	3000.00
0940 7261330 30 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	73.000	LF	107.00000	7811.00	107.00000	7811.00	118.00000	8614.00
0950 7310048 PRECAST CONCRETE MANHOLE - 48 IN.	5.000	FT	380.00000	1900.00	380.00000	1900.00	525.00000	2625.00
0960 7310060 PRECAST CONCRETE MANHOLE - 60 IN.	19.000	FT	360.00000	6840.00	360.00000	6840.00	540.00000	10260.00
0970 7311022 PRECAST CONCRETE DROP INLET 2 FT X 2 FT	2.000	FT	830.00000	1660.00	830.00000	1660.00	520.00000	1040.00
0980 7311032 PRECAST CONCRETE DROP INLET 3 FT X 2 FT	7.000	FT	550.00000	3850.00	550.00000	3850.00	525.00000	3675.00
0990 7320012A 12 IN. (300 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	1.000	EA	300.00000	300.00	300.00000	300.00	765.00000	765.00
1000 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	1.000	EA	900.00000	900.00	900.00000	900.00	800.00000	800.00
1010 7320630 30 IN. (750 MM) PRECAST CONCRETE FLARED END SECTION	3.000	EA	950.00000	2850.00	950.00000	2850.00	950.00000	2850.00
1020 8051000A SEEDING - COOL SEASON MIXTURES	6.100	ACRE	2068.18000	12615.90	1675.00000	10217.50	1900.00000	11590.00
1030 8061016 SEDIMENT REMOVAL	119.000	CUYD	20.00000	2380.00	20.00000	2380.00	22.00000	2618.00
1040 8061017 TEMPORARY SEEDING AND MULCHING	1.500	ACRE	1219.70000	1829.55	1400.00000	2100.00	1540.00000	2310.00
1050 8061019 SILT FENCE	5661.000	LF	2.25000	12737.25	1.65000	9340.65	2.00000	11322.00
1060 8061021 TYPE I DITCH CHECK	59.000	EA	75.00000	4425.00	95.00000	5605.00	105.00000	6195.00
1070 8061025 INLET CHECK	3.000	EA	120.00000	360.00	115.00000	345.00	127.00000	381.00

TABULATION OF BIDS

CALL ORDER : 403 CONTRACT ID : 071130-403 COUNTIES : JACKSON
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010141 APAC-Kansas, Inc., Kansas Ci UNIT PRICE	 AMOUNT	(2) 0010142 Clarkson Construction Compan UNIT PRICE	 AMOUNT	(3) 0010739 Radmacher Brothers Excavating UNIT PRICE	 AMOUNT
1075 8080505 BURNING BUSH 5 GALLON	34.000	EA	90.15000	3065.10	60.00000	2040.00	66.00000	2244.00
1080 8089901 MISC. RIPARIAN STREAM MITIGATION (SHRUBS)		LUMP	9015.15000	9015.15	11850.00000	11850.00	13000.00000	13000.00
1082 8089902 MISC. KOREAN SPICE VIBURNUM (5 GALLON)	30.000	EA	90.15000	2704.50	65.00000	1950.00	72.00000	2160.00
1084 8089902 MISC. PRAIRIE DROPSEED (1 GALLON)	122.000	EA	26.52000	3235.44	13.00000	1586.00	15.00000	1830.00
1085 8089902 MISC. ROSE OF SHARON (5 GALLON)	60.000	EA	85.91000	5154.60	60.00000	3600.00	66.00000	3960.00
1086 8089902 MISC. SEA GREEN JUNIPER (5 GALLON)	52.000	EA	79.55000	4136.60	60.00000	3120.00	66.00000	3432.00
1087 8089902 MISC. SUMAC (GRO LO) 5 GALLON	56.000	EA	68.94000	3860.64	65.00000	3640.00	72.00000	4032.00
1088 8089902 MISC. WEIGALA (RED PRINCE) 5 GALLON	72.000	EA	81.67000	5880.24	65.00000	4680.00	72.00000	5184.00
1089 8089907 MISC. HARDWOOD MULCH	129.000	CUYD	47.73000	6157.17	65.00000	8385.00	72.00000	9288.00
SECTION TOTALS			$	2,845,225.68	$	3,898,914.97	$	6,227,076.15
SECTION 0002 ALTERNATE A PAVEMENT ITEMS - J4I1402								
1090 4010150 TYPE A2 SHOULDER	3336.200	SQYD	40.20000	134115.24	40.95000	136617.39	34.00000	113430.80
1100 4039905 MISC. 14 INCHES, ASPHALTIC CONCRETE PAVEMENT	18723.100	SQYD	57.40000	1074705.94	54.30000	1016664.33	60.00000	1123386.00
1110 5021333 CONCRETE PAVEMENT (9 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	63.200	SQYD	101.52000	6416.06	100.00000	6320.00	220.00000	13904.00
SECTION TOTALS			$	1,215,237.24	$	1,159,601.72	$	1,250,720.80
SECTION 0003 ALTERNATE B PAVEMENT ITEMS - J4I1402								
1120 5021333 CONCRETE PAVEMENT (9 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	18786.300	SQYD						
1130 5021340 TYPE A2 SHOULDER	3336.200	SQYD						
SECTION TOTALS			$		$		$	
SECTION 0004 HIGHWAY LIGHTING ITEMS - J4I1402								

TABULATION OF BIDS

CALL ORDER : 403 CONTRACT ID : 071130-403 COUNTIES : JACKSON
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010141 APAC-Kansas, Inc., Kansas Ci UNIT PRICE	 AMOUNT	(2) 0010142 Clarkson Construction Compan UNIT PRICE	 AMOUNT	(3) 0010739 Radmacher Brothers Excavating UNIT PRICE	 AMOUNT
1140 9011062 LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 2	12.000	EA	2330.30000	27963.60	2307.00000	27684.00	2540.00000	30480.00
1150 9011106 BRACKET ARM, 6 FT. OR 1.8 M	1.000	EA	262.63000	262.63	260.00000	260.00	285.00000	285.00
1160 9011115 BRACKET ARM, 15 FT. OR 4.6 M	11.000	EA	606.06000	6666.66	600.00000	6600.00	660.00000	7260.00
1170 9011310 LUMINAIRE, 250 WATT HIGH PRESSURE SODIU	12.000	EA	393.94000	4727.28	390.00000	4680.00	430.00000	5160.00
1180 9012231 BASE MOUNTED CONTROL STATION 480 VOLT-4 CIRCUIT	1.000	EA	9707.07000	9707.07	9610.00000	9610.00	10575.00000	10575.00
1190 9013002 CONDUIT, 2 IN. RIGID, IN TRENCH	54.000	LF	10.61000	572.94	10.50000	567.00	11.55000	623.70
1200 9013003 CONDUIT, 3 IN. RIGID, IN TRENCH	593.000	LF	13.64000	8088.52	13.50000	8005.50	14.85000	8806.05
1210 9015010 TRENCHING TYPE I	3067.000	LF	6.06000	18586.02	6.00000	18402.00	6.60000	20242.20
1220 9016110 PULL BOX, PREFORMED CLASS 1	7.000	EA	1161.62000	8131.34	1150.00000	8050.00	1265.00000	8855.00
1230 9016120 PULL BOX, CONCRETE, STANDARD	2.000	EA	2580.81000	5161.62	2555.00000	5110.00	2810.00000	5620.00
1240 9017002 CABLE, 2 AWG 1 CONDUCTOR	210.000	LF	3.43000	720.30	3.40000	714.00	3.75000	787.50
1250 9017110 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	1420.000	LF	1.72000	2442.40	1.70000	2414.00	1.85000	2627.00
1260 9017407 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	4590.000	LF	3.03000	13907.70	3.00000	13770.00	3.30000	15147.00
1270 9018245 POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	12.000	EA	12.88000	154.56	12.75000	153.00	14.00000	168.00
1280 9018623 POWER SUPPLY ASSEMBLY, TYPE 2, 480 & 240/120 VOLT SERVICE, LIGHTING AND SIGNALS	1.000	EA	7414.14000	7414.14	7340.00000	7340.00	8075.00000	8075.00
SECTION TOTALS			$	114,506.78	$	113,359.50	$	124,711.45
SECTION 0005 TRAFFIC SIGNAL ITEMS - J4I1402								

TABULATION OF BIDS

CALL ORDER : 403 CONTRACT ID : 071130-403 COUNTIES : JACKSON
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010141 APAC-Kansas, Inc., Kansas Ci UNIT PRICE	AMOUNT	(2) 0010142 Clarkson Construction Compan UNIT PRICE	AMOUNT	(3) 0010739 Radmacher Brothers Excavating UNIT PRICE	AMOUNT
1290 9020213 SIGNAL HEAD, TYPE 3S	1.000 EA	777.78000	777.78	770.00000	770.00	850.00000	850.00
1300 9020513 SIGNAL HEAD, TYPE 3B	20.000 EA	858.59000	17171.80	850.00000	17000.00	935.00000	18700.00
1310 9020811 SIGNAL HEAD, TYPE 1S, PEDESTRIAN	4.000 EA	676.77000	2707.08	670.00000	2680.00	740.00000	2960.00
1320 9021413 SIGNAL HEAD, OPTICALLY LIMITED, TYPE 3B	2.000 EA	3328.29000	6656.58	3295.00000	6590.00	3625.00000	7250.00
1330 9022708 POST, SIGNAL 8 FT. OR 2.4 M	2.000 EA	577.78000	1155.56	572.00000	1144.00	630.00000	1260.00
1340 9023215 POST, TYPE C, 15 FT. ARM OR 4.6 M ARM	1.000 EA	4368.69000	4368.69	4325.00000	4325.00	4750.00000	4750.00
1350 9023222 POST, TYPE C, 22 FT. ARM OR 6.7 M ARM	1.000 EA	5611.11000	5611.11	5555.00000	5555.00	6110.00000	6110.00
1360 9023230 POST, TYPE C, 30 FT. ARM OR 9.1 M ARM	1.000 EA	6853.54000	6853.54	6785.00000	6785.00	7465.00000	7465.00
1370 9023235 POST, TYPE C, 35 FT. ARM OR 10.7 M ARM	1.000 EA	7136.36000	7136.36	7065.00000	7065.00	7775.00000	7775.00
1380 9023236 POST, TYPE C, 36 FT. ARM OR 11.0 M ARM	2.000 EA	6919.19000	13838.38	6850.00000	13700.00	7535.00000	15070.00
1390 9023245 POST, TYPE C, 45 FT. ARM OR 13.7 M ARM	1.000 EA	8466.67000	8466.67	8382.00000	8382.00	9220.00000	9220.00
1400 9023247 POST, TYPE C, 47 FT. ARM OR 14.3 M ARM	1.000 EA	9666.67000	9666.67	9570.00000	9570.00	10527.00000	10527.00
1410 9023250 POST, TYPE C, 50 FT. ARM OR 15.2 M ARM	1.000 EA	9171.72000	9171.72	9080.00000	9080.00	9988.00000	9988.00
1420 9023345 POST, TYPE B, LONGEST ARM 45 FT. OR 13 7 M	1.000 EA	12166.67000	12166.67	12045.00000	12045.00	13250.00000	13250.00
1430 9023354 POST, TYPE B, LONGEST ARM 54 FT. OR 16 5 M	1.000 EA	16520.20000	16520.20	16355.00000	16355.00	18000.00000	18000.00
1440 9024281 CONTROLLER ASSEMBLY HOUSING, KEYBOARD ENTRY, 8 PHASE NEMA CONTROLLER	1.000 EA	26176.77000	26176.77	25915.00000	25915.00	28500.00000	28500.00
1450 9024300 SYSTEM MASTER	1.000 EA	3141.41000	3141.41	3110.00000	3110.00	3425.00000	3425.00
1460 9024310 CLOSED LOOP SYSTEM TRAINING	1.000 EA	3111.11000	3111.11	3080.00000	3080.00	3390.00000	3390.00
1470 9024320 CLOSED LOOP SYSTEM SOFTWARE	1.000 EA	3800.00000	3800.00	3762.00000	3762.00	4140.00000	4140.00

TABULATION OF BIDS

CALL ORDER : 403 CONTRACT ID : 071130-403 COUNTIES : JACKSON
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010141 APAC-Kansas, Inc., Kansas Ci UNIT PRICE	 AMOUNT	(2) 0010142 Clarkson Construction Compan UNIT PRICE	 AMOUNT	(3) 0010739 Radmacher Brothers Excavating UNIT PRICE	 AMOUNT
1480 9024330 DIAL-UP MODEM	1.000	EA	422.22000	422.22	418.00000	418.00	460.00000	460.00
1490 9024920 DETECTOR, PUSHBUTTON	4.000	EA	339.40000	1357.60	336.00000	1344.00	370.00000	1480.00
1500 9024975 VIDEO DETECTION SYSTEM	1.000	EA	33879.80000	33879.80	33541.00000	33541.00	37000.00000	37000.00
1510 9025200 CONDUIT, 2 IN., TRENCH	62.000	LF	10.61000	657.82	10.50000	651.00	11.60000	719.20
1520 9025400 CONDUIT, 4 IN., TRENCH	1689.000	LF	14.14000	23882.46	14.00000	23646.00	15.40000	26010.60
1530 9027400 CONDUIT, 4 IN., PUSHED	162.000	LF	30.30000	4908.60	30.00000	4860.00	33.00000	5346.00
1540 9028208 CABLE, 8 AWG 1 CONDUCTOR, POWER	200.000	LF	1.52000	304.00	1.50000	300.00	1.65000	330.00
1550 9028302 CABLE, 12 AWG 2 CONDUCTOR	1500.000	LF	1.26000	1890.00	1.25000	1875.00	1.38000	2070.00
1560 9028305 CABLE, 12 AWG 5 CONDUCTOR	1500.000	LF	1.72000	2580.00	1.70000	2550.00	1.87000	2805.00
1570 9028307 CABLE, 12 AWG 7 CONDUCTOR	4350.000	LF	2.22000	9657.00	2.20000	9570.00	2.42000	10527.00
1580 9028354 FIBER OPTIC CABLE, 24 - FIBER, 18 SINGLE MODE, 6 MULTIMODE	2210.000	LF	8.08000	17856.80	8.00000	17680.00	8.80000	19448.00
1590 9028810 PULL BOX, PREFORMED CLASS 1	1.000	EA	1161.62000	1161.62	1150.00000	1150.00	1265.00000	1265.00
1600 9028811 PULL BOX, PREFORMED CLASS 2	2.000	EA	1570.71000	3141.42	1555.00000	3110.00	1710.00000	3420.00
1610 9028812 PULL BOX, PREFORMED CLASS 3	3.000	EA	2207.07000	6621.21	2185.00000	6555.00	2400.00000	7200.00
1620 9028816 PULL BOX, PREFORMED CLASS 5	7.000	EA	2292.93000	16050.51	2270.00000	15890.00	2495.00000	17465.00
1630 9028820 PULL BOX, CONCRETE, STANDARD	1.000	EA	2580.81000	2580.81	2555.00000	2555.00	2810.00000	2810.00
1640 9028821 PULL BOX, CONCRETE, DOUBLE, TYPE A	3.000	EA	3686.87000	11060.61	3650.00000	10950.00	4015.00000	12045.00
1650 9029100 BASE, CONCRETE	44.100	CUYD	1092.93000	48198.21	1082.00000	47716.20	1190.00000	52479.00
1660 9029401 TEMPORARY TRAFFIC SIGNALS AND LIGHTING		LUMP	62944.44000	62944.44	62315.00000	62315.00	68550.00000	68550.00
1670 9029407 TEMPORARY TRAFFIC DETECTION, VIDEO DETECTION SYSTEM		LUMP	8909.09000	8909.09	8820.00000	8820.00	9700.00000	9700.00
SECTION TOTALS			$	416,562.32	$	412,409.20	$	453,759.80
SECTION 0006 HIGHWAY SIGNING ITEMS - J4I1402								

TABULATION OF BIDS

CALL ORDER : 403 CONTRACT ID : 071130-403 COUNTIES : JACKSON
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010141 APAC-Kansas, Inc., Kansas Ci UNIT PRICE	 AMOUNT	(2) 0010142 Clarkson Construction Compan UNIT PRICE	 AMOUNT	(3) 0010739 Radmacher Brothers Excavating UNIT PRICE	 AMOUNT
1680 9031010 CONCRETE FOOTINGS, EMBEDDED	7.400	CUYD	1057.16000	7822.98	1041.30000	7705.62	1145.00000	8473.00
1690 9031210 STRUCTURAL STEEL POSTS	3710.000	LB	2.09000	7753.90	2.06000	7642.60	2.25000	8347.50
1700 9031220 PIPE POSTS	2120.000	LB	2.40000	5088.00	2.36000	5003.20	2.60000	5512.00
1710 9031240 BREAKAWAY ASSEMBLY	41.000	EA	54.37000	2229.17	53.55000	2195.55	58.90000	2414.90
1720 9031256 7 FT. CHANNEL POST DELINEATOR, WHITE	20.000	EA	31.59000	631.80	31.12000	622.40	35.00000	700.00
1730 9031257 7 FT. CHANNEL POST DELINEATOR, AMBER	4.000	EA	31.60000	126.40	31.12000	124.48	35.00000	140.00
1740 9031258 7 FT. CHANNEL POST DELINEATOR, WHITE/RE	7.000	EA	39.69000	277.83	39.09000	273.63	43.00000	301.00
1750 9031259 7 FT. CHANNEL POST DELINEATOR, AMBER/RE	1.000	EA	39.69000	39.69	39.09000	39.09	43.00000	43.00
1760 9035004 TYPE SHR2L-1 SIGN	272.000	SQFT	11.17000	3038.24	11.00000	2992.00	12.00000	3264.00
1770 9035011 SIGN, TYPE STR2L-3	150.000	SQFT	32.37000	4855.50	31.88000	4782.00	35.00000	5250.00
1780 9035066 SIGNAL SIGN, TYPE SHR2L-3	101.200	SQFT	53.55000	5419.26	35.50000	3592.60	20.00000	2024.00
SECTION TOTALS			$	37,282.77	$	34,973.17	$	36,469.40
SECTION 0007 BRIDGE NO. A7418 - J4I1402								
1790 2061000 CLASS 1 EXCAVATION	20.000	CUYD						
1800 2160500 REMOVAL OF BRIDGES		LUMP						
1810 6071058 (96 IN.) PROPERTY FENCE (STRUCTURES)	191.000	LF						
1820 7011105 DRILLED SHAFTS (3 FT. 6 IN. DIA.)	15.500	LF						
1830 7011204 ROCK SOCKETS (3 FT 0 IN. DIA.)	110.500	LF						
1840 7011300 SUPPLEMENTARY TELEVISION CAMERA INSPECTION	6.000	EA						
1850 7011400 FOUNDATION INSPECTION HOLES	170.500	LF						

TABULATION OF BIDS

CALL ORDER : 403 CONTRACT ID : 071130-403 COUNTIES : JACKSON
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010141 APAC-Kansas, Inc., Kansas Ci UNIT PRICE	AMOUNT	(2) 0010142 Clarkson Construction Compan UNIT PRICE	AMOUNT	(3) 0010739 Radmacher Brothers Excavating UNIT PRICE	AMOUNT
1860 7011500 CONCRETE CORING	22.000	LF						
1870 7011600 SONIC LOGGING TESTING	6.000	EA						
1880 7021012 STRUCTURAL STEEL PILES (12 IN.)	1008.000	LF						
1890 7026000 PRE-BORE FOR PILING	406.000	LF						
1900 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	71.200	CUYD						
1910 7034003 CLASS B-1 CONCRETE (SUBSTRUCTURE)	77.900	CUYD						
1920 7034215 SAFETY BARRIER CURB	353.000	LF						
1930 7034226 REINFORCED CONCRETE SLAB OVERLAY	1688.000	SQYD						
1940 7034620 FORM LINERS	83.000	SQYD						
1950 7039903 MISC. PARAPET WALL	29.000	LF						
1960 7051480 PRESTRESSED CONCRETE BOX GIRDER, 80 FT SPAN	46.000	EA						
1970 7061060 REINFORCING STEEL (BRIDGES)	27620.000	LB						
1980 7071000 CONDUIT SYSTEM ON STRUCTURE		LUMP						
1990 7110300 CONCRETE AND MASONRY PROTECTION SYSTEM		LUMP						
2000 7110400 SACRIFICIAL GRAFFITI PROTECTION SYSTEM		LUMP						
2010 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA						
2020 7161003 LAMINATED NEOPRENE BEARING PAD (TAPERED	96.000	EA						
2030 7251000 CORRUGATED METAL PIPE PILE SPACERS	28.000	EA						
SECTION TOTALS			$		$		$	
SECTION 0008 BRIDGE NO. A7418 ALTERNATE - J4I1402								

TABULATION OF BIDS

CALL ORDER : 403 CONTRACT ID : 071130-403 COUNTIES : JACKSON
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010141 APAC-Kansas, Inc., Kansas Ci UNIT PRICE	 AMOUNT	(2) 0010142 Clarkson Construction Compan UNIT PRICE	 AMOUNT	(3) 0010739 Radmacher Brothers Excavating UNIT PRICE	 AMOUNT
2040 2061000 CLASS 1 EXCAVATION	20.000	CUYD	1200.00000	24000.00	200.00000	4000.00	90.00000	1800.00
2050 2160500 REMOVAL OF BRIDGES		LUMP	274000.00000	274000.00	195000.00000	195000.00	530000.00000	530000.00
2060 6071058 (96 IN.) PROPERTY FENCE (STRUCTURES)	191.000	LF	298.59000	57030.69	279.45000	53374.95	300.00000	57300.00
2070 7011105 DRILLED SHAFTS (3 FT. 6 IN. DIA.)	15.500	LF	2166.82000	33585.71	2100.00000	32550.00	1720.00000	26660.00
2080 7011204 ROCK SOCKETS (3 FT 0 IN. DIA.)	110.500	LF	436.14000	48193.47	375.00000	41437.50	555.00000	61327.50
2090 7011300 SUPPLEMENTARY TELEVISION CAMERA INSPECTION	6.000	EA	202.53000	1215.18	500.00000	3000.00	500.00000	3000.00
2100 7011400 FOUNDATION INSPECTION HOLES	170.500	LF	59.79000	10194.20	60.00000	10230.00	64.00000	10912.00
2110 7011500 CONCRETE CORING	22.000	LF	72.16000	1587.52	70.00000	1540.00	77.00000	1694.00
2120 7011600 SONIC LOGGING TESTING	6.000	EA	824.65000	4947.90	800.00000	4800.00	880.00000	5280.00
2130 7021012 STRUCTURAL STEEL PILES (12 IN.)	1008.000	LF	66.11000	66638.88	59.00000	59472.00	80.00000	80640.00
2140 7026000 PRE-BORE FOR PILING	406.000	LF	105.14000	42686.84	70.00000	28420.00	55.00000	22330.00
2150 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	71.200	CUYD	716.22000	50994.86	900.00000	64080.00	1250.00000	89000.00
2160 7034003 CLASS B-1 CONCRETE (SUBSTRUCTURE)	77.900	CUYD	920.78000	71728.76	1100.00000	85690.00	725.00000	56477.50
2170 7034215 SAFETY BARRIER CURB	353.000	LF	154.53000	54549.09	205.00000	72365.00	236.00000	83308.00
2180 7034226 REINFORCED CONCRETE SLAB OVERLAY	1688.000	SQYD	192.90000	325615.20	156.00000	263328.00	240.00000	405120.00
2190 7034620 FORM LINERS	83.000	SQYD	252.25000	20936.75	59.00000	4897.00	110.00000	9130.00
2200 7039903 MISC. PARAPET WALL	29.000	LF	226.02000	6554.58	250.00000	7250.00	1013.00000	29377.00
2210 7051480 PRESTRESSED CONCRETE BOX GIRDER, 80 FT SPAN	32.000	EA	46435.48000	1485935.36	35300.00000	1129600.00	44800.00000	1433600.00
2220 7061060 REINFORCING STEEL (BRIDGES)	27620.000	LB	1.07000	29553.40	1.16000	32039.20	1.08000	29829.60
2230 7071000 CONDUIT SYSTEM ON STRUCTURE		LUMP	13762.63000	13762.63	13625.00000	13625.00	15000.00000	15000.00

TABULATION OF BIDS

CALL ORDER : 403 CONTRACT ID : 071130-403 COUNTIES : JACKSON
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010141 APAC-Kansas, Inc., Kansas Ci UNIT PRICE	 AMOUNT	(2) 0010142 Clarkson Construction Compan UNIT PRICE	 AMOUNT	(3) 0010739 Radmacher Brothers Excavating UNIT PRICE	 AMOUNT
2240 7110300 CONCRETE AND MASONRY PROTECTION SYSTEM		LUMP	2293.00000	2293.00	2293.00000	2293.00	2500.00000	2500.00
2250 7110400 SACRIFICIAL GRAFFITI PROTECTION SYSTEM		LUMP	1433.00000	1433.00	1433.00000	1433.00	1600.00000	1600.00
2260 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	6677.22000	13354.44	3200.00000	6400.00	8950.00000	17900.00
2270 7161003 LAMINATED NEOPRENE BEARING PAD (TAPERED	124.000	EA	344.74000	42747.76	350.00000	43400.00	450.00000	55800.00
2280 7251000 CORRUGATED METAL PIPE PILE SPACERS	28.000	EA	1.56000	43.68	1200.00000	33600.00	1600.00000	44800.00
SECTION TOTALS			$	2,683,582.90	$	2,193,824.65	$	3,074,385.60
SECTION 0009 WALL NO. A7515 - J4I1402								
2290 7110300 CONCRETE AND MASONRY PROTECTION SYSTEM		LUMP	5903.00000	5903.00	5903.00000	5903.00	6500.00000	6500.00
2300 7110400 SACRIFICIAL GRAFFITI PROTECTION SYSTEM		LUMP	4722.00000	4722.00	4722.00000	4722.00	5200.00000	5200.00
2310 7201000 MECHANICALLY STABILIZED EARTH WALL SYSTEMS	11304.000	SQFT	54.86000	620137.44	58.00000	655632.00	64.00000	723456.00
2320 7201100 FORM LINERS FOR MSE WALL SYSTEMS	1256.000	SQYD	1.01000	1268.56	5.00000	6280.00	5.50000	6908.00
SECTION TOTALS			$	632,031.00	$	672,537.00	$	742,064.00
SECTION 0010 WALL NO. A7516 - J4I1402								
2330 7110300 CONCRETE AND MASONRY PROTECTION SYSTEM		LUMP	8415.00000	8415.00	8415.00000	8415.00	9300.00000	9300.00
2340 7110400 SACRIFICIAL GRAFFITI PROTECTION SYSTEM		LUMP	6732.00000	6732.00	6732.00000	6732.00	7400.00000	7400.00
2350 7201000 MECHANICALLY STABILIZED EARTH WALL SYSTEMS	16306.000	SQFT	55.90000	911505.40	58.00000	945748.00	64.00000	1043584.00
2360 7201100 FORM LINERS FOR MSE WALL SYSTEMS	1812.000	SQYD	1.01000	1830.12	5.00000	9060.00	5.50000	9966.00
SECTION TOTALS			$	928,482.52	$	969,955.00	$	1,070,250.00
SECTION 0011 WALL NO. D4-0008 - J4I1402								
2370 7110300 CONCRETE AND MASONRY PROTECTION SYSTEM		LUMP	2429.00000	2429.00	2429.00000	2429.00	2700.00000	2700.00

TABULATION OF BIDS

CALL ORDER : 403 CONTRACT ID : 071130-403 COUNTIES : JACKSON
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010141 APAC-Kansas, Inc., Kansas Ci UNIT PRICE	 AMOUNT	(2) 0010142 Clarkson Construction Compan UNIT PRICE	 AMOUNT	(3) 0010739 Radmacher Brothers Excavating UNIT PRICE	 AMOUNT
2380 7110400 SACRIFICIAL GRAFFITI PROTECTION SYSTEM	LUMP		1944.00000	1944.00	1944.00000	1944.00	2200.00000	2200.00
2390 7201000 MECHANICALLY STABILIZED EARTH WALL SYSTEMS	4510.000	SQFT	56.82000	256258.20	58.00000	261580.00	64.00000	288640.00
2400 7201100 FORM LINERS FOR MSE WALL SYSTEMS	501.000	SQYD	1.01000	506.01	5.00000	2505.00	5.50000	2755.50
SECTION TOTALS			$	261,137.21	$	268,458.00	$	296,295.50
SECTION 0012 ITS ITEMS - J4I1402								
2410 9103714 CCTV POLE FOUNDATION, 45 FT OR 13.7M MOUNTING HEIGHT, INSTALLED	1.000	EA	6090.91000	6090.91	6030.00000	6030.00	6635.00000	6635.00
2420 9104965 DETECTOR, MICROWAVE, INSTALLED	1.000	EA	10984.85000	10984.85	10875.00000	10875.00	11970.00000	11970.00
2430 9105200 CONDUIT, 2 IN., RIGID, IN TRENCH	1407.000	LF	9.60000	13507.20	9.50000	13366.50	10.45000	14703.15
2440 9105202 CONDUIT, 4 IN., RIGID, IN TRENCH	312.000	LF	14.14000	4411.68	14.00000	4368.00	15.40000	4804.80
2450 9108204 CABLE, 4 AWG, 1 CONDUCTOR, POWER	1190.000	LF	2.32000	2760.80	2.30000	2737.00	2.55000	3034.50
2460 9108208 CABLE, 8 AWG, 1 CONDUCTOR, POWER	130.000	LF	1.62000	210.60	1.60000	208.00	1.75000	227.50
2470 9108350 FIBER OPTIC CABLE, 6-STRAND, SINGLE MOD	1400.000	LF	4.55000	6370.00	4.50000	6300.00	4.95000	6930.00
2480 9108510 CABLE, LOOP DETECTOR, LEAD IN	2060.000	LF	1.11000	2286.60	1.10000	2266.00	1.21000	2492.60
2490 9108811 PULL BOX, PREFORMED CLASS 2	10.000	EA	1570.71000	15707.10	1555.00000	15550.00	1700.00000	17000.00
2500 9109100 BASE, CONCRETE	4.000	CUYD	1212.12000	4848.48	1200.00000	4800.00	1320.00000	5280.00
2510 9109901 MISC. INSTALLATION OF COMMUNICATION EQUIPMENT		LUMP	474.75000	474.75	470.00000	470.00	520.00000	520.00
2520 9109901 MISC. ITS SALVAGE		LUMP	767.68000	767.68	760.00000	760.00	1320.00000	1320.00
2530 9109901 MISC. POWER SUPPLY MODIFICATION		LUMP	4929.29000	4929.29	4880.00000	4880.00	5400.00000	5400.00
2540 9109901 MISC. TESTING AND DOCUMENTATION		LUMP	10808.08000	10808.08	10700.00000	10700.00	11800.00000	11800.00

TABULATION OF BIDS

CALL ORDER : 403 CONTRACT ID : 071130-403 COUNTIES : JACKSON
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010141 APAC-Kansas, Inc., Kansas Ci UNIT PRICE	 AMOUNT	(2) 0010142 Clarkson Construction Compan UNIT PRICE	 AMOUNT	(3) 0010739 Radmacher Brothers Excavating UNIT PRICE	 AMOUNT
2550 9109902 MISC. CCTV CAMERA AND POLE RELOCATION	1.000 EA	5818.18000	5818.18	5760.00000	5760.00	6400.00000	6400.00
2560 9109902 MISC. CONTROLLER ASSEMBLY	1.000 EA	13532.32000	13532.32	13397.00000	13397.00	14740.00000	14740.00
2570 9109902 MISC. CONTROLLER ASSEMBLY RELOCATION	1.000 EA	5646.46000	5646.46	5590.00000	5590.00	6200.00000	6200.00
2580 9109902 MISC. PREFORMED LOOP	6.000 EA	1010.10000	6060.60	1000.00000	6000.00	1100.00000	6600.00
2590 9109902 MISC. ITS SALVAGE	2.000 EA	868.69000	1737.38	860.00000	1720.00	950.00000	1900.00
2600 9109903 MISC. CONDUIT DEPTH ADJUSTMENT	400.000 LF	32.83000	13132.00	32.50000	13000.00	36.00000	14400.00
SECTION TOTALS		$	130,084.96	$	128,777.50	$	142,357.55
CONTRACT TOTALS		$	9,264,133.38	$	9,852,810.71	$	13,418,090.25

VENDOR RANKING

CALL ORDER : 404 CONTRACT ID : 071130-404 COUNTIES : LAFAYETTE
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 04
CONTRACT TIME : 14 WORKING DAYS (AVAILABLE DAYS)
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J4I2004
J4I2004 - ROUTE 70 - LAFAYETTE COUNTY
***Bid Revision No. 1

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010528	Chester Bross Const. Co./C.B. Equipment Inc.	$ 348,971.89	100.0000%
2	0011146	APAC-Missouri, Inc.	$ 352,992.21	101.1520%
3	0010840	Realm Construction, Inc.	$ 361,738.74	103.6584%
4	0010145	Columbia Curb & Gutter Co.	$ 384,688.50	110.2348%
5	0010180	Hilty Quarries Inc.	$ 487,673.08	139.7457%
6	0010727	D. F. Freeman Contractors Inc.	$ 618,220.17	177.1547%

TABULATION OF BIDS

CALL ORDER : 404 CONTRACT ID : 071130-404 COUNTIES : LAFAYETTE
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(3) 0010840 Realm Construction, Inc. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J4I2004								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	4275.00000	4275.00	6323.05000	6323.05	2000.00000	2000.00
0020 4133200 ULTRATHIN BONDED WEARING SURFACE, TYPE	4998.000	SQYD	8.65000	43232.70	13.25000	66223.50	14.33000	71621.34
0030 5031000A BRIDGE APPROACH SLAB	84.000	SQYD	356.00000	29904.00	298.15000	25044.60	180.00000	15120.00
0040 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000	EA	1017.00000	2034.00	435.22000	870.44	1000.00000	2000.00
0050 6131010 FURNISHING AND PLACING CONCRETE MATERIAL FOR FULL DEPTH PAVEMENT REPAIR	1360.000	SQYD	135.00000	183600.00	130.63000	177656.80	95.00000	129200.00
0060 6131012 SUBGRADE COMPACTION (6 IN. DEPTH) (PAVEMENT REPAIR)	136.000	SQYD	10.00000	1360.00	2.00000	272.00	1.00000	136.00
0070 6131013 TYPE 1 OR 5 AGGREGATE FOR BASE (4 IN. THICK) (PAVEMENT REPAIR)	136.000	SQYD	10.00000	1360.00	1.00000	136.00	1.00000	136.00
0080 6131014 FULL DEPTH PAVEMENT REPAIR SAW CUT (FOR PERIMETER AND INTERNAL SAW CUTS)	4590.000	LF	7.00000	32130.00	6.15000	28228.50	3.00000	13770.00
0090 6131015 DOWEL BAR (DRILLING, FURNISHING AND INSTALLATION) FOR FULL DEPTH PAVEMENT REPAIR	1700.000	EA	5.00000	8500.00	3.93000	6681.00	1.00000	1700.00
0100 6161005 CONSTRUCTION SIGNS	349.000	SQFT	4.75000	1657.75	6.00000	2094.00	5.00000	1745.00
0110 6161025 CHANNELIZER (TRIM LINE)	90.000	EA	13.50000	1215.00	25.00000	2250.00	10.00000	900.00
0120 6161040 FLASHING ARROW PANEL	2.000	EA	420.00000	840.00	561.00000	1122.00	400.00000	800.00
0130 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	2.000	EA	1050.00000	2100.00	1700.00000	3400.00	1250.00000	2500.00
0140 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	105.00000	210.00	125.00000	250.00	100.00000	200.00
0150 6181000 MOBILIZATION		LUMP	27000.00000	27000.00	18400.00000	18400.00	105000.00000	105000.00
0160 6206308 TYPE B EPOXY PAVEMENT MARKING, 6 IN., WHITE	2576.000	LF	0.63000	1622.88	0.64000	1648.64	0.80000	2060.80

TABULATION OF BIDS

CALL ORDER : 404 CONTRACT ID : 071130-404 COUNTIES : LAFAYETTE
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(3) 0010840 Realm Construction, Inc. UNIT PRICE	 AMOUNT
0170 6206309 TYPE B EPOXY PAVEMENT MARKING, 6 IN., YELLOW	2112.000 LF	0.63000	1330.56	0.64000	1351.68	0.80000	1689.60
0180 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	1200.000 SQYD	5.50000	6600.00	9.20000	11040.00	9.30000	11160.00
SECTION TOTALS		$	348,971.89	$	352,992.21	$	361,738.74
CONTRACT TOTALS		$	348,971.89	$	352,992.21	$	361,738.74

TABULATION OF BIDS

CALL ORDER : 404 CONTRACT ID : 071130-404 COUNTIES : LAFAYETTE
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010145 Columbia Curb & Gutter Co. UNIT PRICE	 AMOUNT	(5) 0010180 Hilty Quarries Inc. UNIT PRICE	 AMOUNT	(6) 0010727 D. F. Freeman Contractors Inc UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J4I2004								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	8915.00000	8915.00	26500.00000	26500.00	15000.00000	15000.00
0020 4133200 ULTRATHIN BONDED WEARING SURFACE, TYPE	4998.000	SQYD	10.00000	49980.00	10.31000	51529.38	15.05000	75219.90
0030 5031000A BRIDGE APPROACH SLAB	84.000	SQYD	286.00000	24024.00	1080.00000	90720.00	375.00000	31500.00
0040 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000	EA	6250.00000	12500.00	4000.00000	8000.00	525.00000	1050.00
0050 6131010 FURNISHING AND PLACING CONCRETE MATERIAL FOR FULL DEPTH PAVEMENT REPAIR	1360.000	SQYD	143.00000	194480.00	148.50000	201960.00	240.00000	326400.00
0060 6131012 SUBGRADE COMPACTION (6 IN. DEPTH) (PAVEMENT REPAIR)	136.000	SQYD	13.50000	1836.00	11.00000	1496.00	5.00000	680.00
0070 6131013 TYPE 1 OR 5 AGGREGATE FOR BASE (4 IN. THICK) (PAVEMENT REPAIR)	136.000	SQYD	12.00000	1632.00	11.00000	1496.00	15.00000	2040.00
0080 6131014 FULL DEPTH PAVEMENT REPAIR SAW CUT (FOR PERIMETER AND INTERNAL SAW CUTS)	4590.000	LF	6.50000	29835.00	7.70000	35343.00	12.25000	56227.50
0090 6131015 DOWEL BAR (DRILLING, FURNISHING AND INSTALLATION) FOR FULL DEPTH PAVEMENT REPAIR	1700.000	EA	10.65000	18105.00	5.50000	9350.00	3.50000	5950.00
0100 6161005 CONSTRUCTION SIGNS	349.000	SQFT	5.10000	1779.90	5.50000	1919.50	5.25000	1832.25
0110 6161025 CHANNELIZER (TRIM LINE)	90.000	EA	57.00000	5130.00	11.00000	990.00	10.50000	945.00
0120 6161040 FLASHING ARROW PANEL	2.000	EA	600.00000	1200.00	440.00000	880.00	420.00000	840.00
0130 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	2.000	EA	1130.00000	2260.00	1375.00000	2750.00	1312.50000	2625.00
0140 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	115.00000	230.00	110.00000	220.00	105.00000	210.00
0150 6181000 MOBILIZATION		LUMP	19900.00000	19900.00	35000.00000	35000.00	82038.60000	82038.60
0160 6206308 TYPE B EPOXY PAVEMENT MARKING, 6 IN., WHITE	2576.000	LF	0.70000	1803.20	0.90000	2318.40	0.84000	2163.84

TABULATION OF BIDS

CALL ORDER : 404 CONTRACT ID : 071130-404 COUNTIES : LAFAYETTE
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010145 Columbia Curb & Gutter Co. UNIT PRICE	AMOUNT	(5) 0010180 Hilty Quarries Inc. UNIT PRICE	AMOUNT	(6) 0010727 D. F. Freeman Contractors Inc UNIT PRICE	AMOUNT
0170 6206309 TYPE B EPOXY PAVEMENT MARKING, 6 IN., YELLOW	2112.000 LF	0.70000	1478.40	0.90000	1900.80	0.84000	1774.08
0180 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	1200.000 SQYD	8.00000	9600.00	12.75000	15300.00	9.77000	11724.00
SECTION TOTALS		$	384,688.50	$	487,673.08	$	618,220.17
CONTRACT TOTALS		$	384,688.50	$	487,673.08	$	618,220.17

VENDOR RANKING

CALL ORDER : 406 CONTRACT ID : 071130-406 COUNTIES : JACKSON
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 04
CONTRACT TIME : 11/01/08 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN ROUTE PROJECT(S) : J4P1829
J4P1829, J4P1849, J4P2007 - ROUTE 71 - JACKSON COUNTY J4P1849
***Bid Revision No. 1, No. 2 J4P2007

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010141	APAC-Kansas, Inc., Kansas City Division	$ 2,582,378.22	100.0000%
2	0011249	Superior Bowen Asphalt Company, L.L.C.	$ 2,678,139.74	103.7083%

TABULATION OF BIDS

CALL ORDER : 406 CONTRACT ID : 071130-406 COUNTIES : JACKSON
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010141 APAC-Kansas, Inc., Kansas Ci UNIT PRICE	AMOUNT	(2) 0011249 Superior Bowen Asphalt Compa UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J4P1829								
0010 4071005 TACK COAT	180.000	GAL	1.75000	315.00	1.30000	234.00		
0020 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000	EA	1.00000	2.00	912.00000	1824.00		
0030 6131010 FURNISHING AND PLACING CONCRETE MATERIAL FOR FULL DEPTH PAVEMENT REPAIR	2235.800	SQYD	96.45000	215642.91	95.00000	212401.00		
0040 6131012 SUBGRADE COMPACTION (6 IN. DEPTH) (PAVEMENT REPAIR)	223.000	SQYD	12.20000	2720.60	12.00000	2676.00		
0050 6131013 TYPE 1 OR 5 AGGREGATE FOR BASE (4 IN. THICK) (PAVEMENT REPAIR)	223.000	SQYD	5.10000	1137.30	5.00000	1115.00		
0060 6131014 FULL DEPTH PAVEMENT REPAIR SAW CUT (FOR PERIMETER AND INTERNAL SAW CUTS)	9518.000	LF	5.10000	48541.80	5.00000	47590.00		
0070 6131015 DOWEL BAR (DRILLING, FURNISHING AND INSTALLATION) FOR FULL DEPTH PAVEMENT REPAIR	4480.000	EA	5.10000	22848.00	5.00000	22400.00		
0080 6131018 TIE BAR (DRILLING, FURNISHING AND INSTALLATION) FOR FULL DEPTH PAVEMENT REPAIR (TYPE L JOINTS)	67.000	EA	5.10000	341.70	5.00000	335.00		
0090 6133018 FURNISHING AND PLACING BITUMINOUS MATERIAL FOR CLASS B PARTIAL DEPTH PAVEMENT REPAIR	756.200	TONS	144.65000	109384.33	31.00000	23442.20		
0100 6133019 REMOVAL FOR CLASS B PARTIAL DEPTH PAVEMENT REPAIR	3417.800	SQYD	23.10000	78951.18	61.00000	208485.80		
0110 6161005 CONSTRUCTION SIGNS	418.000	SQFT	3.30000	1379.40	2.63000	1099.34		
0120 6161020 CHANNELIZER (DRUM-LIKE)	120.000	EA	14.25000	1710.00	7.35000	882.00		
0130 6161040 FLASHING ARROW PANEL	2.000	EA	355.35000	710.70	420.00000	840.00		
0140 6161096 CHANGEABLE MESSAGE SIGN, COMMISSION FURNISHED / RETAINED	2.000	EA	507.65000	1015.30	1050.00000	2100.00		

TABULATION OF BIDS

CALL ORDER : 406 CONTRACT ID : 071130-406 COUNTIES : JACKSON
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010141 APAC-Kansas, Inc., Kansas Ci UNIT PRICE	 AMOUNT	(2) 0011249 Superior Bowen Asphalt Compa UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0150 6181000 MOBILIZATION		LUMP	53000.00000	53000.00	58951.00000	58951.00		
SECTION TOTALS			$	537,700.22	$	584,375.34	$	
SECTION 0002 ROADWAY ITEMS - J4P1849								
0160 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	527.300	TONS	68.50000	36120.05	74.70000	39389.31		
0170 4071005 TACK COAT	260.000	GAL	1.75000	455.00	1.49000	387.40		
0180 4133000 ULTRATHIN BONDED WEARING SURFACE, TYPE	152766.000	SQYD	4.30000	656893.80	4.11000	627868.26		
0190 6161005 CONSTRUCTION SIGNS	893.000	SQFT	3.05000	2723.65	2.63000	2348.59		
0200 6161025 CHANNELIZER (TRIM LINE)	180.000	EA	10.15000	1827.00	7.35000	1323.00		
0210 6161040 FLASHING ARROW PANEL	2.000	EA	355.35000	710.70	420.00000	840.00		
0220 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	101.55000	203.10	78.75000	157.50		
0230 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	101.55000	203.10	78.75000	157.50		
0240 6181000 MOBILIZATION		LUMP	33400.00000	33400.00	56148.00000	56148.00		
0250 6205105 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 6 IN., WHITE	592.000	LF	4.10000	2427.20	5.25000	3108.00		
0260 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	717.000	LF	21.35000	15307.95	21.00000	15057.00		
0270 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	22.000	EA	309.65000	6812.30	394.00000	8668.00		
0280 6205131 TYPE 2 PREFORMED MARKING TAPE (GROOVED) STRAIGHT ARROW	10.000	EA	309.65000	3096.50	394.00000	3940.00		
0290 6205132 TYPE 2 PREFORMED MARKING TAPE (GROOVED) COMBINATION STRAIGHT-LEFT/RIGHT ARROW	10.000	EA	370.60000	3706.00	683.00000	6830.00		
0300 6206301A EPOXY PAVEMENT MARKING 4 IN., WHITE	70689.000	LF	0.30000	21206.70	0.32000	22620.48		

TABULATION OF BIDS

CALL ORDER : 406 CONTRACT ID : 071130-406 COUNTIES : JACKSON
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010141 APAC-Kansas, Inc., Kansas Ci UNIT PRICE	 AMOUNT	(2) 0011249 Superior Bowen Asphalt Compa UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0310 6206303A EPOXY PAVEMENT MARKING 4 IN., YELLOW	39992.000	LF	0.30000	11997.60	0.32000	12797.44		
0320 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	5243.000	SQYD	2.95000	15466.85	3.40000	17826.20		
0330 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	400.000	SQYD	3.70000	1480.00	12.60000	5040.00		
SECTION TOTALS			$	814,037.50	$	824,506.68	$	
SECTION 0003 ROADWAY ITEMS - J4P2007								
0340 4094020 SEAL COAT, GRADE C	69494.000	SQYD	2.15000	149412.10	2.26000	157056.44		
0350 4133100 ULTRATHIN BONDED WEARING SURFACE, TYPE	235815.000	SQYD	4.05000	955050.75	4.02000	947976.30		
0360 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000	EA	1.00000	2.00	912.00000	1824.00		
0370 6161005 CONSTRUCTION SIGNS	418.000	SQFT	3.05000	1274.90	2.63000	1099.34		
0380 6161020 CHANNELIZER (DRUM-LIKE)	120.000	EA	14.25000	1710.00	7.35000	882.00		
0390 6161040 FLASHING ARROW PANEL	2.000	EA	355.35000	710.70	420.00000	840.00		
0400 6161096 CHANGEABLE MESSAGE SIGN, COMMISSION FURNISHED / RETAINED	2.000	EA	507.65000	1015.30	1050.00000	2100.00		
0410 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	101.55000	203.10	79.00000	158.00		
0420 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	101.55000	203.10	79.00000	158.00		
0430 6181000 MOBILIZATION		LUMP	31000.00000	31000.00	81885.00000	81885.00		
0440 6206308A EPOXY PAVEMENT MARKING, 6 IN., WHITE	59411.000	LF	0.34000	20199.74	0.38000	22576.18		
0450 6206309A EPOXY PAVEMENT MARKING, 6 IN., YELLOW	59411.000	LF	0.34000	20199.74	0.38000	22576.18		
0460 6206314A EPOXY PAVEMENT MARKING, 12 IN., WHITE	5200.000	LF	0.76000	3952.00	1.05000	5460.00		
0470 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	1055.000	EA	1.50000	1582.50	0.49000	516.95		

TABULATION OF BIDS

CALL ORDER : 406 CONTRACT ID : 071130-406 COUNTIES : JACKSON
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010141 APAC-Kansas, Inc., Kansas Ci UNIT PRICE	AMOUNT	(2) 0011249 Superior Bowen Asphalt Compa UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0480 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	1055.000 EA	1.50000	1582.50	0.79000	833.45		
0490 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	4800.000 SQYD	3.40000	16320.00	3.70000	17760.00		
0500 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	841.800 STA	31.15000	26222.07	6.60000	5555.88		
SECTION TOTALS		$	1,230,640.50	$	1,269,257.72	$	
CONTRACT TOTALS		$	2,582,378.22	$	2,678,139.74	$	

VENDOR RANKING

CALL ORDER : 502 CONTRACT ID : 071130-502 COUNTIES : CALLAWAY
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 05
CONTRACT TIME : 03/01/08 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J5I2147

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0025134	Aplex, Inc.	$ 16,540.00	100.0000%
2	0011850	Custom Fence	$ 18,408.00	111.2938%
3	0010558	D & S Fencing Company	$ 19,920.00	120.4353%
4	0010144	Collins & Hermann Inc.	$ 20,907.45	126.4054%
5	0010145	Columbia Curb & Gutter Co.	$ 21,274.00	128.6215%
6	0040065	Big River Resources Corp.	$ 24,920.00	150.6651%

TABULATION OF BIDS

CALL ORDER : 502 CONTRACT ID : 071130-502 COUNTIES : CALLAWAY
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0025134 Aplex, Inc. UNIT PRICE	AMOUNT	(2) 0011850 Custom Fence UNIT PRICE	AMOUNT	(3) 0010558 D & S Fencing Company UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J5I2147								
0010 6072010 WOVEN WIRE FENCE	3120.000	LF	4.50000	14040.00	5.30000	16536.00	6.00000	18720.00
0020 6181000 MOBILIZATION		LUMP	2500.00000	2500.00	1872.00000	1872.00	1200.00000	1200.00
SECTION TOTALS			$	16,540.00	$	18,408.00	$	19,920.00
CONTRACT TOTALS			$	16,540.00	$	18,408.00	$	19,920.00

TABULATION OF BIDS

CALL ORDER : 502 CONTRACT ID : 071130-502 COUNTIES : CALLAWAY
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010144 Collins & Hermann Inc. UNIT PRICE	AMOUNT	(5) 0010145 Columbia Curb & Gutter Co. UNIT PRICE	AMOUNT	(6) 0040065 Big River Resources Corp. UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J5I2147								
0010 6072010 WOVEN WIRE FENCE	3120.000	LF	6.21000	19375.20	6.45000	20124.00	6.00000	18720.00
0020 6181000 MOBILIZATION		LUMP	1532.25000	1532.25	1150.00000	1150.00	6200.00000	6200.00
SECTION TOTALS			$	20,907.45	$	21,274.00	$	24,920.00
CONTRACT TOTALS			$	20,907.45	$	21,274.00	$	24,920.00

VENDOR RANKING

CALL ORDER : 601 CONTRACT ID : 071130-601 COUNTIES : ST LOUIS
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 06
CONTRACT TIME : 04/30/08 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN ROUTE PROJECT(S) : J6S2162

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010340	Gerstner Electric Inc.	$ 118,940.00	100.0000%
2	0010349	T.G.B., Inc.	$ 129,584.50	108.9495%

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 071130-601 COUNTIES : ST LOUIS
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010340 Gerstner Electric Inc. UNIT PRICE	AMOUNT	(2) 0010349 T.G.B., Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J6S2162								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	1428.00000	1428.00	1800.00000	1800.00		
0020 6083006 6 IN. CONCRETE MEDIAN STRIP	3.600	SQYD	275.00000	990.00	125.00000	450.00		
0030 6086004 CONCRETE SIDEWALK, 4 IN.	2.300	SQYD	295.00000	678.50	125.00000	287.50		
0040 6161005 CONSTRUCTION SIGNS	128.000	SQFT	6.00000	768.00	5.00000	640.00		
0050 6161020 CHANNELIZER (DRUM-LIKE)	14.000	EA	53.00000	742.00	40.00000	560.00		
0060 6161033 DIRECTIONAL INDICATOR BARRICADE	12.000	EA	94.00000	1128.00	75.00000	900.00		
0070 6181000 MOBILIZATION		LUMP	7135.75000	7135.75	2400.00000	2400.00		
SECTION TOTALS			$	12,870.25	$	7,037.50	$	
SECTION 0002 TRAFFIC SIGNAL ITEMS - J6S2162								
0080 9025200 CONDUIT, 2 IN., TRENCH	83.000	LF	19.25000	1597.75	9.00000	747.00		
0090 9029902 MISC. OPTICAL PRE-EMPT&PRIORITY SYS - COMPLETE	12.000	EA	8706.00000	104472.00	10150.00000	121800.00		
SECTION TOTALS			$	106,069.75	$	122,547.00	$	
CONTRACT TOTALS			$	118,940.00	$	129,584.50	$	

VENDOR RANKING

CALL ORDER : 801 CONTRACT ID : 071130-801 COUNTIES : CHRISTIAN TANEY
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 08 GREENE
CONTRACT TIME : 11/30/08 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN ROUTE PROJECT(S) : J8P0915
J8P0916

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0011146	APAC-Missouri, Inc.	$ 41,950.00	100.0000%

TABULATION OF BIDS

CALL ORDER : 801 CONTRACT ID : 071130-801 COUNTIES : CHRISTIAN TANEY
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 08 GREENE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(2) 0010349 T.G.B., Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J8P0915							
0010 4039910 MISC. SP125C (PG70-22) PER TON (0-100 TONS)	1.000 TONS	144.00000	144.00				
0020 4039910 MISC. SP125C (PG70-22) PER TON(100. 1-500 TONS)	1.000 TONS	94.50000	94.50				
0030 4039910 MISC. SP125C(PG70-22) PER TON(500. 1-1000 TONS)	1.000 TONS	86.75000	86.75				
0040 4039910 MISC. SP125C(PG70-22) PER TON(OVER 1000 TONS)	1.000 TONS	74.40000	74.40				
0050 4071005 TACK COAT	10.000 GAL	1.45000	14.50				
0060 6169902 MISC. ACCELERATED REPAIR	1.000 EA	5000.00000	5000.00				
0070 6169902 MISC. NIGHTTIME REPAIR OPERATIONS	1.000 EA	5000.00000	5000.00				
0080 6189902 MISC. MOBILIZATION-COLDMILLING & RESURFACING	1.000 EA	6900.00000	6900.00				
0090 6189902 MISC. MOBILIZATION-RESURFACING ONLY	1.000 EA	4390.00000	4390.00				
0100 6229905 MISC. MILLING PER SY (LESS THAN 2 IN. THICK)	1.000 SQYD	1.25000	1.25				
0110 6229905 MISC. MILLING PER SY (2 IN. TO 4 IN. THICK)	1.000 SQYD	1.35000	1.35				
0120 6229905 MISC. MILLING PER SY (4 IN. TO 6 IN. THICK)	1.000 SQYD	1.50000	1.50				
0130 6229905 MISC. MILLING PER SY(GREATER THAN 6 IN. THICK)	1.000 SQYD	1.75000	1.75				
SECTION TOTALS		$	21,710.00	$		$	
SECTION 0002 ROADWAY ITEMS - J8P0916							

TABULATION OF BIDS

CALL ORDER : 801 CONTRACT ID : 071130-801 COUNTIES : CHRISTIAN TANEY
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 08 GREENE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(2) 0010349 T.G.B., Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0140 4039910 MISC. SP125C(PG70-22) PER TON(0-100 TONS)	1.000 TONS	144.00000	144.00				
0150 4039910 MISC. SP125C(PG70-22) PER TON(100.1-500 TONS)	1.000 TONS	94.50000	94.50				
0160 4039910 MISC. SP125C(PG70-22) PER TON(500.1-1000 TONS)	1.000 TONS	86.75000	86.75				
0170 4039910 MISC. SP125C(PG70-22) PER TON(OVER 1000 TONS)	1.000 TONS	74.40000	74.40				
0180 4071005 TACK COAT	10.000 GAL	1.45000	14.50				
0190 6169902 MISC. ACCELERATED REPAIR	1.000 EA	5000.00000	5000.00				
0200 6169902 MISC. NIGHTTIME REPAIR OPERATIONS	1.000 EA	5000.00000	5000.00				
0210 6189902 MISC. MOBILIZATION-COLDMILLING & RESURFACING	1.000 EA	6160.00000	6160.00				
0220 6189902 MISC. MOBILIZATION-RESURFACING ONLY	1.000 EA	3660.00000	3660.00				
0230 6229905 MISC. MILLING PER SY (LESS THAN 2 IN. THICK)	1.000 SQYD	1.25000	1.25				
0240 6229905 MISC. MILLING PER SY(2 IN. TO 4 IN. THICK)	1.000 SQYD	1.35000	1.35				
0250 6229905 MISC. MILLING PER SY(4 IN. TO 6 IN. THICK)	1.000 SQYD	1.50000	1.50				
0260 6229905 MISC. MILLING PER SY(GREATER THAN 6 IN. THICK)	1.000 SQYD	1.75000	1.75				
SECTION TOTALS		$	20,240.00	$		$	
CONTRACT TOTALS		$	41,950.00	$	129,584.50	$	

VENDOR RANKING

CALL ORDER : 802 CONTRACT ID : 071130-802 COUNTIES : LACLEDE
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 08
CONTRACT TIME : 11/30/08 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J8P0918

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010608	Willard Asphalt Paving, Inc.	$ 10,725.00	100.0000%
2	0011146	APAC-Missouri, Inc.	$ 21,722.40	202.5399%

TABULATION OF BIDS

CALL ORDER : 802 CONTRACT ID : 071130-802 COUNTIES : LACLEDE
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010608 Willard Asphalt Paving, Inc. UNIT PRICE	 AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J8P0918							
0010 4039910 MISC. SP125C (PG70-22) PER TON (0-100 TONS)	1.000 TONS	82.00000	82.00	147.00000	147.00		
0020 4039910 MISC. SP125C (PG70-22) PER TON(100. 1-500 TONS)	1.000 TONS	74.00000	74.00	97.50000	97.50		
0030 4039910 MISC. SP125C(PG70-22) PER TON(500. 1-1000 TONS)	1.000 TONS	67.00000	67.00	90.00000	90.00		
0040 4039910 MISC. SP125C(PG70-22) PER TON(OVER 1000 TONS)	1.000 TONS	62.00000	62.00	77.55000	77.55		
0050 4071005 TACK COAT	10.000 GAL	2.50000	25.00	1.45000	14.50		
0060 6169902 MISC. ACCELERATED REPAIR	1.000 EA	500.00000	500.00	5000.00000	5000.00		
0070 6169902 MISC. NIGHTTIME REPAIR OPERATIONS	1.000 EA	3200.00000	3200.00	5000.00000	5000.00		
0080 6189902 MISC. MOBILIZATION-COLDMILLING & RESURFACING	1.000 EA	4200.00000	4200.00	6900.00000	6900.00		
0090 6189902 MISC. MOBILIZATION-RESURFACING ONLY	1.000 EA	2500.00000	2500.00	4390.00000	4390.00		
0100 6229905 MISC. MILLING PER SY (LESS THAN 2 IN. THICK)	1.000 SQYD	1.50000	1.50	1.25000	1.25		
0110 6229905 MISC. MILLING PER SY(2 IN. TO 4 IN. THICK)	1.000 SQYD	3.00000	3.00	1.35000	1.35		
0120 6229905 MISC. MILLING PER SY(4 IN. TO 6 IN. THICK)	1.000 SQYD	4.50000	4.50	1.50000	1.50		
0130 6229905 MISC. MILLING PER SY(GREATER THAN 6 IN. THICK)	1.000 SQYD	6.00000	6.00	1.75000	1.75		
SECTION TOTALS		$	10,725.00	$	21,722.40	$	
CONTRACT TOTALS		$	10,725.00	$	21,722.40	$	

VENDOR RANKING

CALL ORDER : 803 CONTRACT ID : 071130-803 COUNTIES : WEBSTER
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 08
CONTRACT TIME : 11/30/08 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J8P0917

SET-ASIDE :

RANK	VENDOR NO./NAME	TOTAL BID	% OVER LOW BID
1	0011146 APAC-Missouri, Inc.	$ 20,246.10	100.0000%

TABULATION OF BIDS

CALL ORDER : 803 CONTRACT ID : 071130-803 COUNTIES : WEBSTER
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J8P0917							
0010 4039910 MISC. SP125C(PG70-22) PER TON(0-100 TONS)	1.000 TONS	148.00000	148.00				
0020 4039910 MISC. SP125C(PG70-22) PER TON(100.1-500 TONS)	1.000 TONS	98.50000	98.50				
0030 4039910 MISC. SP125C(PG70-22) PER TON(500.1-1000 TONS)	1.000 TONS	90.75000	90.75				
0040 4039910 MISC. SP125C(PG70-22) PER TON(OVER 1000 TONS)	1.000 TONS	78.50000	78.50				
0050 4071005 TACK COAT	10.000 GAL	1.45000	14.50				
0060 6169902 MISC. ACCELERATED REPAIR	1.000 EA	5000.00000	5000.00				
0070 6169902 MISC. NIGHTTIME REPAIR OPERATIONS	1.000 EA	5000.00000	5000.00				
0080 6189902 MISC. MOBILIZATION-COLDMILLING & RESURFACING	1.000 EA	6155.00000	6155.00				
0090 6189902 MISC. MOBILIZATION-RESURFACING ONLY	1.000 EA	3655.00000	3655.00				
0100 6229905 MISC. MILLING PER SY (LESS THAN 2 IN. THICK)	1.000 SQYD	1.25000	1.25				
0110 6229905 MISC. MILLING PER SY(2 IN. TO 4 IN. THICK)	1.000 SQYD	1.35000	1.35				
0120 6229905 MISC. MILLING PER SY(4 IN. TO 6 IN. THICK)	1.000 SQYD	1.50000	1.50				
0130 6229905 MISC. MILLING PER SY(GREATER THAN 6 IN. THICK)	1.000 SQYD	1.75000	1.75				
SECTION TOTALS		$	20,246.10	$	20,246.10	$	
CONTRACT TOTALS		$	20,246.10	$	21,722.40	$	

VENDOR RANKING

CALL ORDER : 804 CONTRACT ID : 071130-804 COUNTIES : DALLAS
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 08 GREENE
CONTRACT TIME : 12/01/09 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J8P0591
J8P0591,J8P0844 - ROUTE 65 - DALLAS/GREENE COUNTIES J8P0844
Bid Revision No. 1, No. 2

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010445	Emery Sapp & Sons Inc.	$ 19,716,630.94	100.0000%
2	0010136	Cedar Valley Paving Corporation	$ 19,760,676.19	100.2234%
3	0010189	Illinois Valley Paving Co.	$ 20,333,415.43	103.1282%
4	0040590	Progressive Contractors Incorporated	$ 20,377,634.43	103.3525%
5	0010868	Flynn Company Inc.	$ 20,760,328.89	105.2935%
6	0010207	Koss Construction Company	$ 21,588,343.81	109.4931%
7	0010199	Leo Journagan Construction Co., Inc.	$ 22,032,202.88	111.7443%
8	0010180	Hilty Quarries Inc.	$ 23,467,822.23	119.0255%

Alternate Paving Job – The Life Cycle Cost Adjustment Factor to be applied to asphalt bids For bid comparison is $941,400.00.

TABULATION OF BIDS

CALL ORDER : 804 CONTRACT ID : 071130-804 COUNTIES : DALLAS
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 08 GREENE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(2) 0010136 Cedar Valley Paving Corporat UNIT PRICE	 AMOUNT	(3) 0010189 Illinois Valley Paving Co. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J8P0591								
0010 1041000 TEMPORARY SURFACING	412.000	CUYD	29.00000	11948.00	18.75000	7725.00	20.09000	8277.08
0020 2019901 MISC. LOGGING,FIREWOOD HARVESTING AND CHIPPING		LUMP	335000.00000	335000.00	319140.00000	319140.00	221168.69000	221168.69
0030 2022010 REMOVAL OF IMPROVEMENTS		LUMP	150000.00000	150000.00	186000.00000	186000.00	300422.31000	300422.31
0040 2035000 UNCLASSIFIED EXCAVATION	984081.000	CUYD	3.07000	3021128.67	4.06000	3995368.86	4.52000	4448046.12
0050 2036000 COMPACTING EMBANKMENT	606746.000	CUYD	0.36000	218428.56	0.36000	218428.56	0.34000	206293.64
0060 2037075 COMPACTING IN CUT	300.900	STA	305.00000	91774.50	543.25000	163463.93	316.87000	95346.18
0070 2063000 CLASS 3 EXCAVATION	4568.000	CUYD	10.00000	45680.00	7.00000	31976.00	9.24000	42208.32
0080 2063100 CLASS 3 EXCAVATION IN ROCK	426.000	CUYD	62.50000	26625.00	158.50000	67521.00	33.00000	14058.00
0090 2063300 CLASS 4 EXCAVATION	936.000	CUYD	13.50000	12636.00	15.00000	14040.00	15.45000	14461.20
0100 2063500 CULVERT CLEANOUT	4.000	EA	500.00000	2000.00	2065.00000	8260.00	936.32000	3745.28
0110 2071000 LINEAR GRADING CLASS 1	47.500	STA	750.00000	35625.00	630.00000	29925.00	397.97000	18903.58
0120 2072000 LINEAR GRADING CLASS 2	7.600	STA	1860.00000	14136.00	2520.00000	19152.00	561.55000	4267.78
0130 2081000 INTERCEPTION DITCH	66.000	100F	210.00000	13860.00	190.00000	12540.00	86.01000	5676.66
0140 2142000 FURNISHING ROCK FILL	12564.000	CUYD	0.01000	125.64	10.00000	125640.00	17.87000	224518.68
0150 2143000 PLACING ROCK FILL	12564.000	CUYD	0.40000	5025.60	1.15000	14448.60	1.60000	20102.40
0160 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	3918.000	SQYD	4.05000	15867.90	4.92000	19276.56	7.02000	27504.36
0170 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	318530.000	SQYD	3.25000	1035222.50	3.10000	987443.00	0.80000	254824.00
0180 4010151 TYPE A3 SHOULDER	481.600	SQYD	26.80000	12906.88	15.18000	7310.69	15.92000	7667.07
0190 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	1395.600	TONS	53.06000	74050.54	44.34000	61880.90	54.65000	76269.54

TABULATION OF BIDS

CALL ORDER : 804 CONTRACT ID : 071130-804 COUNTIES : DALLAS
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 08 GREENE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(2) 0010136 Cedar Valley Paving Corporat UNIT PRICE	 AMOUNT	(3) 0010189 Illinois Valley Paving Co. UNIT PRICE	 AMOUNT
0200 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	2564.200 TONS	48.50000	124363.70	39.41000	101055.12	49.95000	128081.79
0210 4019905 MISC. OPTIONAL PAVEMENT	6492.400 SQYD	32.04000	208016.50	32.93000	213794.73	33.00000	214249.20
0220 4081010 PRIME-LIQUID ASPHALT RC 70 OR MC 30	1370.000 GAL	3.18000	4356.60	4.48000	6137.60	3.28000	4493.60
0230 5041000 CONCRETE APPROACH PAVEMENT	169.600 SQYD	110.00000	18656.00	131.68000	22332.93	336.22000	57022.91
0240 6011000A TYPE 2 FIELD LABORATORIES	LUMP	17000.00000	17000.00	4500.00000	4500.00	17870.48000	17870.48
0250 6044011 PIPE COLLAR, TYPE A	2.000 EA	1700.00000	3400.00	1325.00000	2650.00	2097.95000	4195.90
0260 6053030A PIPE AGGREGATE PAVEMENT EDGE DRAIN	64577.000 LF	3.74000	241517.98	3.74000	241517.98	3.85000	248621.45
0270 6054020 OUTLET PIPES AND SPLASH PADS	154.000 EA	285.00000	43890.00	285.00000	43890.00	293.55000	45206.70
0280 6061010 GUARDRAIL TYPE A	2075.000 LF	18.00000	37350.00	18.40000	38180.00	18.95000	39321.25
0290 6062204 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION ONLY)	2.000 EA	1800.00000	3600.00	1634.00000	3268.00	1682.72000	3365.44
0300 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	4.000 EA	400.00000	1600.00	346.00000	1384.00	356.42000	1425.68
0310 6062400 BRIDGE ANCHOR SECTION (THRIE BEAM)	2.000 EA	1950.00000	3900.00	2018.00000	4036.00	2078.34000	4156.68
0320 6063015 TYPE A CRASHWORTHY END TERMINAL	5.000 EA	1950.00000	9750.00	2120.00000	10600.00	2183.17000	10915.85
0330 6066610 END ANCHOR	1.000 EA	1200.00000	1200.00	864.00000	864.00	889.37000	889.37
0340 6083003 3 IN. CONCRETE MEDIAN STRIP	499.600 SQYD	43.00000	21482.80	92.34000	46133.06	37.25000	18610.10
0350 6091041 CONCRETE GUTTER TYPE A	12.000 LF	50.00000	600.00	25.00000	300.00	77.86000	934.32
0360 6096010A FURNISHING TYPE 1 ROCK DITCH LINER	2783.000 CUYD	15.70000	43693.10	24.15000	67209.45	16.23000	45168.09
0370 6096020 FURNISHING TYPE 2 ROCK DITCH LINER	4873.000 CUYD	15.70000	76506.10	24.15000	117682.95	16.32000	79527.36
0380 6096030A FURNISHING TYPE 3 ROCK DITCH LINER	1008.000 CUYD	15.70000	15825.60	24.15000	24343.20	16.57000	16702.56

TABULATION OF BIDS

CALL ORDER : 804 CONTRACT ID : 071130-804 COUNTIES : DALLAS
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 08 GREENE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(2) 0010136 Cedar Valley Paving Corporat UNIT PRICE	 AMOUNT	(3) 0010189 Illinois Valley Paving Co. UNIT PRICE	 AMOUNT
0390 6096040A FURNISHING TYPE 4 ROCK DITCH LINER	617.000	CUYD	15.70000	9686.90	24.15000	14900.55	16.60000	10242.20
0400 6096041 PLACING TYPE 1 ROCK DITCH LINER	2783.000	CUYD	16.00000	44528.00	11.50000	32004.50	15.10000	42023.30
0410 6096042 PLACING TYPE 2 ROCK DITCH LINER	4873.000	CUYD	16.00000	77968.00	11.50000	56039.50	15.10000	73582.30
0420 6096043 PLACING TYPE 3 ROCK DITCH LINER	1008.000	CUYD	16.00000	16128.00	11.50000	11592.00	15.10000	15220.80
0430 6096044 PLACING TYPE 4 ROCK DITCH LINER	617.000	CUYD	16.00000	9872.00	11.50000	7095.50	15.10000	9316.70
0440 6096050 BEDDING MATERIAL FOR ROCK DITCH LINER	615.000	CUYD	32.00000	19680.00	38.50000	23677.50	33.94000	20873.10
0450 6097000 ROCK LINING	843.000	CUYD	20.00000	16860.00	38.50000	32455.50	27.51000	23190.93
0460 6109905 MISC. PAVED DITCH LINER	94.100	SQYD	55.00000	5175.50	95.00000	8939.50	133.19000	12533.18
0470 6113020 FURNISHING TYPE 2 ROCK BLANKET	1112.000	CUYD	6.80000	7561.60	24.15000	26854.80	16.28000	18103.36
0480 6113040 PLACING TYPE 2 ROCK BLANKET	1112.000	CUYD	13.00000	14456.00	14.25000	15846.00	11.13000	12376.56
0490 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	1.000	EA	7000.00000	7000.00	15000.00000	15000.00	10551.30000	10551.30
0500 6141022 GRATE AND BEARING PLATE (3 FT. X 3 FT. OR 914 MM X 914 MM)	33.000	EA	730.00000	24090.00	601.00000	19833.00	519.36000	17138.88
0510 6141024 GRATE AND BEARING PLATE (5 FT. X 3 FT. OR 1524 MM X 914 MM)	20.000	EA	1070.00000	21400.00	895.00000	17900.00	809.76000	16195.20
0520 6161005 CONSTRUCTION SIGNS	1924.000	SQFT	7.50000	14430.00	10.50000	20202.00	9.79000	18835.96
0530 6161020 CHANNELIZER (DRUM-LIKE)	440.000	EA	23.00000	10120.00	40.00000	17600.00	20.09000	8839.60
0540 6161025 CHANNELIZER (TRIM LINE)	440.000	EA	23.00000	10120.00	40.00000	17600.00	26.27000	11558.80
0550 6161030 TYPE III MOVEABLE BARRICADE	50.000	EA	155.00000	7750.00	215.00000	10750.00	206.00000	10300.00
0560 6161040 FLASHING ARROW PANEL	7.000	EA	2300.00000	16100.00	2000.00000	14000.00	2266.00000	15862.00
0570 6161070 TUBULAR MARKER	20.000	EA	56.00000	1120.00	50.00000	1000.00	61.80000	1236.00
0580 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	2.000	EA	10000.00000	20000.00	10000.00000	20000.00	16995.00000	33990.00

TABULATION OF BIDS

CALL ORDER : 804 CONTRACT ID : 071130-804 COUNTIES : DALLAS
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 08 GREENE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(2) 0010136 Cedar Valley Paving Corporat UNIT PRICE	 AMOUNT	(3) 0010189 Illinois Valley Paving Co. UNIT PRICE	 AMOUNT
0590 6161120 INSTALLING "DRIVE SMART" SIGN	3.000	EA	100.00000	300.00	150.00000	450.00	51.50000	154.50
0600 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	3.000	EA	100.00000	300.00	150.00000	450.00	206.00000	618.00
0610 6181000 MOBILIZATION		LUMP	824000.00000	824000.00	756000.00000	756000.00	1406169.89000	1406169.89
0620 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	144.000	LF	18.00000	2592.00	20.00000	2880.00	23.18000	3337.92
0630 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	48.000	EA	290.00000	13920.00	280.00000	13440.00	334.75000	16068.00
0640 6205301B PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	5737.000	LF	0.90000	5163.30	0.95000	5450.15	1.13000	6482.81
0650 6205303B PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	8395.000	LF	0.90000	7555.50	0.95000	7975.25	1.13000	9486.35
0660 6205320 PREFORMED REMOVABLE MARKING TAPE, 12 IN , WHITE	90.000	LF	1.80000	162.00	2.70000	243.00	4.12000	370.80
0670 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	1761.000	LF	0.25000	440.25	0.25000	440.25	0.77000	1355.97
0680 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	1751.000	LF	0.25000	437.75	0.25000	437.75	0.77000	1348.27
0690 6207000A PAVEMENT MARKING REMOVAL (PAINT)	60344.000	LF	0.25000	15086.00	0.25000	15086.00	0.40000	24137.60
0700 6207005A PAVEMENT MARKING REMOVAL (TAPE)	12766.000	LF	0.20000	2553.20	0.10000	1276.60	0.26000	3319.16
0710 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	3270.000	EA	2.50000	8175.00	0.40000	1308.00	6.69000	21876.30
0720 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	3321.000	EA	2.50000	8302.50	0.60000	1992.60	6.84000	22715.64
0730 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	9438.000	SQYD	2.40000	22651.20	2.50000	23595.00	2.70000	25482.60
0740 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	190000.00000	190000.00	185000.00000	185000.00	180234.55000	180234.55
0750 7034041 CLASS B-1 CONCRETE (CULVERTS)	1095.000	CUYD	395.00000	432525.00	395.00000	432525.00	371.57000	406869.15

TABULATION OF BIDS

CALL ORDER : 804 CONTRACT ID : 071130-804 COUNTIES : DALLAS
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 08 GREENE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(2) 0010136 Cedar Valley Paving Corporat UNIT PRICE	 AMOUNT	(3) 0010189 Illinois Valley Paving Co. UNIT PRICE	 AMOUNT
0760 7061030 REINFORCING STEEL (CULVERTS)	152640.000 LB	1.10000	167904.00	0.85000	129744.00	0.88000	134323.20
0770 7250324A 24 IN. PIPE GROUP B	236.000 LF	30.00000	7080.00	36.00000	8496.00	26.79000	6322.44
0780 7250330A 30 IN. PIPE GROUP B	95.000 LF	32.00000	3040.00	39.75000	3776.25	30.08000	2857.60
0790 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	4431.000 LF	33.00000	146223.00	34.50000	152869.50	26.44000	117155.64
0800 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	720.000 LF	43.00000	30960.00	48.25000	34740.00	38.75000	27900.00
0810 7261330 30 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	740.000 LF	53.00000	39220.00	56.75000	41995.00	45.42000	33610.80
0820 7261336 36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	573.000 LF	69.00000	39537.00	74.50000	42688.50	59.25000	33950.25
0830 7261348 48 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	325.000 LF	112.00000	36400.00	107.50000	34937.50	99.98000	32493.50
0840 7261360 60 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	114.000 LF	144.00000	16416.00	164.25000	18724.50	133.75000	15247.50
0850 7261418 18 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	26.000 LF	57.00000	1482.00	38.50000	1001.00	46.70000	1214.20
0860 7261448 48 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	117.000 LF	130.00000	15210.00	114.50000	13396.50	98.65000	11542.05
0870 7311033 PRECAST CONCRETE DROP INLET 3 FT X 3 FT	93.000 FT	400.00000	37200.00	328.00000	30504.00	470.79000	43783.47
0880 7311053 PRECAST CONCRETE DROP INLET 5 FT X 3 FT	64.000 FT	455.00000	29120.00	348.00000	22272.00	483.47000	30942.08
0890 7320024A 24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	4.000 EA	345.00000	1380.00	376.00000	1504.00	395.43000	1581.72
0900 7320030A 30 IN. (750 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	2.000 EA	415.00000	830.00	487.00000	974.00	504.93000	1009.86
0910 7320618 18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	13.000 EA	580.00000	7540.00	533.00000	6929.00	513.24000	6672.12

TABULATION OF BIDS

CALL ORDER : 804 CONTRACT ID : 071130-804 COUNTIES : DALLAS
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 08 GREENE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(2) 0010136 Cedar Valley Paving Corporat UNIT PRICE	 AMOUNT	(3) 0010189 Illinois Valley Paving Co. UNIT PRICE	 AMOUNT
0920 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	4.000	EA	670.00000	2680.00	627.00000	2508.00	651.73000	2606.92
0930 7320630 30 IN. (750 MM) PRECAST CONCRETE FLARED END SECTION	5.000	EA	805.00000	4025.00	771.00000	3855.00	793.87000	3969.35
0940 7320636 36 IN. (900 MM) PRECAST CONCRETE FLARED END SECTION	4.000	EA	1100.00000	4400.00	1079.00000	4316.00	1098.40000	4393.60
0950 7320648 48 IN. (1200 MM) PRECAST CONCRETE FLARED END SECTION	1.000	EA	1800.00000	1800.00	1416.00000	1416.00	1479.31000	1479.31
0960 7320660 60 IN. (1500 MM) PRECAST CONCRETE FLARED END SECTION	1.000	EA	2500.00000	2500.00	2300.00000	2300.00	2528.09000	2528.09
0970 7321014A 18 IN. (450 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	31.000	EA	935.00000	28985.00	1090.00000	33790.00	1129.28000	35007.68
0980 7321016A 24 IN. (600 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	3.000	EA	1300.00000	3900.00	1556.00000	4668.00	1272.51000	3817.53
0990 7321018A 36 IN. (900 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	1.000	EA	3000.00000	3000.00	2274.00000	2274.00	2493.60000	2493.60
1000 8051000A SEEDING - COOL SEASON MIXTURES	126.600	ACRE	1265.00000	160149.00	1265.00000	160149.00	1302.95000	164953.47
1010 8052000A SEEDING - WARM SEASON MIXTURES	26.000	ACRE	1265.00000	32890.00	1265.00000	32890.00	1302.95000	33876.70
1020 8061016 SEDIMENT REMOVAL	1539.000	CUYD	19.00000	29241.00	16.25000	25008.75	18.83000	28979.37
1030 8061017 TEMPORARY SEEDING AND MULCHING	30.300	ACRE	650.00000	19695.00	650.00000	19695.00	669.50000	20285.85
1040 8061019 SILT FENCE	13185.000	LF	2.35000	30984.75	2.35000	30984.75	2.88000	37972.80
1050 8061020 TEMPORARY PIPE	565.000	LF	31.00000	17515.00	32.00000	18080.00	42.49000	24006.85
1060 8061022 TYPE II DITCH CHECK	1358.000	EA	175.00000	237650.00	175.00000	237650.00	189.57000	257436.06
1070 8061025 INLET CHECK	49.000	EA	175.00000	8575.00	175.00000	8575.00	180.25000	8832.25
1080 8061050 TYPE C BERM	401.000	LF	24.00000	9624.00	17.00000	6817.00	35.47000	14223.47
SECTION TOTALS			$	9,064,114.62	$	10,210,787.32	$	10,593,986.63
SECTION 0002 ALT PVMT A ITEMS - J8P0591								

TABULATION OF BIDS

CALL ORDER : 804 CONTRACT ID : 071130-804 COUNTIES : DALLAS
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 08 GREENE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(2) 0010136 Cedar Valley Paving Corporat UNIT PRICE	 AMOUNT	(3) 0010189 Illinois Valley Paving Co. UNIT PRICE	 AMOUNT
1090 4010151 TYPE A3 SHOULDER	74308.000 SQYD						
1100 4030103 ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125C MIX)	306.800 TONS						
1110 4030411 14 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	207953.400 SQYD						
1120 6206303A EPOXY PAVEMENT MARKING 4 IN., YELLOW	9525.000 LF						
1130 6206308A EPOXY PAVEMENT MARKING, 6 IN., WHITE	73045.000 LF						
1140 6206309A EPOXY PAVEMENT MARKING, 6 IN., YELLOW	69351.000 LF						
1150 6206316 EPOXY PAVEMENT MARKING, 24 IN., WHITE (HASH BARS)	265.000 LF						
1160 6206503 POLYUREA PAVEMENT MARKING, 6 IN., WHITE	64450.000 LF						
1170 6206504 POLYUREA PAVEMENT MARKING, 6 IN., YELLO	64128.000 LF						
1180 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	3152.000 SQYD						
1190 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	1248.300 STA						
SECTION TOTALS		$		$		$	
SECTION 0003 ALT PVMT B ITEMS - J8P0591							
1200 5021310 CONCRETE PAVEMENT (10 IN. NON-REINFORCED 15 FT. JOINTS)	207953.400 SQYD	32.60000	6779280.84	29.50000	6134625.30	30.59000	6361294.51
1210 5021341 TYPE A3 SHOULDER	74644.100 SQYD	15.25000	1138322.53	9.49000	708372.51	9.01000	672543.34
1220 6206502 POLYUREA PAVEMENT MARKING, 4 IN., YELLO	9525.000 LF	0.40000	3810.00	0.42000	4000.50	0.35000	3333.75
1230 6206503 POLYUREA PAVEMENT MARKING, 6 IN., WHITE	137495.000 LF	0.55000	75622.25	0.60000	82497.00	0.44000	60497.80
1240 6206504 POLYUREA PAVEMENT MARKING, 6 IN., YELLO	133479.000 LF	0.55000	73413.45	0.60000	80087.40	0.44000	58730.76

TABULATION OF BIDS

CALL ORDER : 804 CONTRACT ID : 071130-804 COUNTIES : DALLAS
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 08 GREENE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(2) 0010136 Cedar Valley Paving Corporat UNIT PRICE	 AMOUNT	(3) 0010189 Illinois Valley Paving Co. UNIT PRICE	 AMOUNT
1250 6206513 POLYUREA PAVEMENT MARKING, 24 IN., WHITE (HASH BARS)	265.000	LF	5.00000	1325.00	6.45000	1709.25	1.65000	437.25
1260 6262000A PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	1248.300	STA	18.00000	22469.40	23.75000	29647.13	28.10000	35077.23
SECTION TOTALS			$	8,094,243.47	$	7,040,939.09	$	7,191,914.64
SECTION 0004 HIGHWAY SIGNING - J8P0591								
1270 9031010 CONCRETE FOOTINGS, EMBEDDED	34.400	CUYD	1050.00000	36120.00	1066.00000	36670.40	1097.87000	37766.73
1280 9031210 STRUCTURAL STEEL POSTS	11720.000	LB	2.20000	25784.00	2.42000	28362.40	2.49000	29182.80
1290 9031220 PIPE POSTS	5890.000	LB	2.40000	14136.00	2.28000	13429.20	2.35000	13841.50
1300 9031240 BREAKAWAY ASSEMBLY	101.000	EA	65.00000	6565.00	49.56000	5005.56	51.05000	5156.05
1310 9031252 7 FT. CHANNEL POST DELINEATOR, DOUBLE STACKED WHITE	55.000	EA	32.00000	1760.00	40.59000	2232.45	41.81000	2299.55
1320 9031256 7 FT. CHANNEL POST DELINEATOR, WHITE	230.000	EA	28.00000	6440.00	32.69000	7518.70	33.67000	7744.10
1330 9031270A PERFORATED SQUARE STEEL TUBE POST, 2 IN , 12 GA.	891.000	LF	12.00000	10692.00	5.28000	4704.48	5.44000	4847.04
1340 9031271 PERFORATED SQUARE STEEL TUBE POST ANCHO	244.000	LF	20.00000	4880.00	12.98000	3167.12	13.37000	3262.28
1350 9035004 TYPE SHR2L-1 SIGN	1597.000	SQFT	15.00000	23955.00	12.32000	19675.04	12.69000	20265.93
1360 9035009 36 IN. OR 900 MM STOP SIGN	11.000	EA	110.00000	1210.00	137.94000	1517.34	142.08000	1562.88
1370 9035011 SIGN, TYPE STR2L-3	2516.000	SQFT	19.70000	49565.20	18.34000	46143.44	18.89000	47527.24
1380 9039903 MISC. PERF. SQ. STEEL TUBE POST, 2.5 IN 12 GA	540.000	LF	13.00000	7020.00	7.36000	3974.40	7.58000	4093.20
1390 9039903 MISC. PSST POST ANCHOR SLEEVE, 3 IN., 12 GA	130.000	LF	24.00000	3120.00	12.98000	1687.40	13.37000	1738.10
SECTION TOTALS			$	191,247.20	$	174,087.93	$	179,287.40
SECTION 0005 BRIDGE NUMBER A41271 - J8P0591								

TABULATION OF BIDS

CALL ORDER : 804 CONTRACT ID : 071130-804 COUNTIES : DALLAS
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 08 GREENE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(2) 0010136 Cedar Valley Paving Corporat UNIT PRICE	 AMOUNT	(3) 0010189 Illinois Valley Paving Co. UNIT PRICE	 AMOUNT
1400 2063300	100.000 CUYD	13.00000	1300.00	25.00000	2500.00	25.75000	2575.00
CLASS 4 EXCAVATION							
1410 2063400	15.000 CUYD	725.00000	10875.00	100.00000	1500.00	103.00000	1545.00
CLASS 4 EXCAVATION IN ROCK							
1420 2163501	LUMP	11500.00000	11500.00	5000.00000	5000.00	5150.00000	5150.00
PARTIAL REMOVAL OF CULVERT-BRIDGE CONCRETE							
1430 7034040	243.300 CUYD	485.00000	118000.50	435.00000	105835.50	448.05000	109010.57
CLASS B-1 CONCRETE (CULVERTS-BRIDGE)							
1440 7061020	40030.000 LB	1.00000	40030.00	1.00000	40030.00	1.03000	41230.90
REINFORCING STEEL (CULVERTS-BRIDGE)							
SECTION TOTALS		$	181,705.50	$	154,865.50	$	159,511.47
SECTION 0006 BRIDGE NUMBER A41281- J8P0591							
1450 2063300	220.000 CUYD	12.00000	2640.00	25.00000	5500.00	25.75000	5665.00
CLASS 4 EXCAVATION							
1460 2063400	16.000 CUYD	725.00000	11600.00	100.00000	1600.00	103.00000	1648.00
CLASS 4 EXCAVATION IN ROCK							
1470 2163501	LUMP	9250.00000	9250.00	5000.00000	5000.00	5150.00000	5150.00
PARTIAL REMOVAL OF CULVERT-BRIDGE CONCRETE							
1480 7034040	383.200 CUYD	425.00000	162860.00	380.00000	145616.00	391.40000	149984.48
CLASS B-1 CONCRETE (CULVERTS-BRIDGE)							
1490 7061020	39880.000 LB	1.00000	39880.00	1.00000	39880.00	1.03000	41076.40
REINFORCING STEEL (CULVERTS-BRIDGE)							
SECTION TOTALS		$	226,230.00	$	197,596.00	$	203,523.88
SECTION 0007 BRIDGE NUMBER A41301- J8P0591							
1500 2063300	220.000 CUYD	12.00000	2640.00	25.00000	5500.00	25.75000	5665.00
CLASS 4 EXCAVATION							
1510 2163501	LUMP	11000.00000	11000.00	5000.00000	5000.00	5150.00000	5150.00
PARTIAL REMOVAL OF CULVERT-BRIDGE CONCRETE							
1520 7034040	196.600 CUYD	365.00000	71759.00	380.00000	74708.00	391.40000	76949.24
CLASS B-1 CONCRETE (CULVERTS-BRIDGE)							
1530 7061020	24230.000 LB	1.00000	24230.00	1.00000	24230.00	1.03000	24956.90
REINFORCING STEEL (CULVERTS-BRIDGE)							
SECTION TOTALS		$	109,629.00	$	109,438.00	$	112,721.14
SECTION 0008 BRIDGE NUMBER A7527 - J8P0591							

TABULATION OF BIDS

CALL ORDER : 804 CONTRACT ID : 071130-804 COUNTIES : DALLAS
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 08 GREENE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(2) 0010136 Cedar Valley Paving Corporat UNIT PRICE	 AMOUNT	(3) 0010189 Illinois Valley Paving Co. UNIT PRICE	 AMOUNT
1540 2061000 CLASS 1 EXCAVATION	45.000	CUYD	20.00000	900.00	15.50000	697.50	15.97000	718.65
1550 2061003 CLASS 1 EXCAVATION IN ROCK	13.000	CUYD	165.00000	2145.00	125.00000	1625.00	128.75000	1673.75
1560 2160500 REMOVAL OF BRIDGES		LUMP	130000.00000	130000.00	75000.00000	75000.00	77250.00000	77250.00
1570 5031010 BRIDGE APPROACH SLAB (BRIDGE)	216.000	SQYD	210.00000	45360.00	200.00000	43200.00	206.00000	44496.00
1580 7011108 DRILLED SHAFTS (5 FT. 0 IN. DIA.)	123.600	LF	790.00000	97644.00	588.00000	72676.80	605.64000	74857.10
1590 7011207 ROCK SOCKETS (4 FT 6 IN. DIA.)	100.500	LF	670.00000	67335.00	1035.00000	104017.50	1066.05000	107138.03
1600 7011300 SUPPLEMENTARY TELEVISION CAMERA INSPECTION	9.000	EA	200.00000	1800.00	200.00000	1800.00	206.00000	1854.00
1610 7011400 FOUNDATION INSPECTION HOLES	190.500	LF	105.00000	20002.50	110.00000	20955.00	113.30000	21583.65
1620 7011500 CONCRETE CORING	30.900	LF	115.00000	3553.50	123.00000	3800.70	126.69000	3914.72
1630 7011600 SONIC LOGGING TESTING	9.000	EA	2500.00000	22500.00	1300.00000	11700.00	1339.00000	12051.00
1640 7021012 STRUCTURAL STEEL PILES (12 IN.)	375.000	LF	55.00000	20625.00	48.00000	18000.00	49.44000	18540.00
1650 7026000 PRE-BORE FOR PILING	242.000	LF	57.00000	13794.00	51.00000	12342.00	52.53000	12712.26
1660 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	316.800	CUYD	655.00000	207504.00	620.00000	196416.00	638.60000	202308.48
1670 7034215 SAFETY BARRIER CURB	884.000	LF	56.00000	49504.00	61.00000	53924.00	62.83000	55541.72
1680 7034218 SLAB ON CONCRETE BULB-TEE GIRDER	1857.000	SQYD	220.00000	408540.00	209.00000	388113.00	215.27000	399756.39
1690 7051690 PRESTRESSED CONCRETE BULB TEE GIRDER (90 FT)	5.000	EA	17500.00000	87500.00	19200.00000	96000.00	19776.00000	98880.00
1700 7051700 PRESTRESSED CONCRETE BULB TEE GIRDER (100 FT)	10.000	EA	20150.00000	201500.00	21750.00000	217500.00	22402.50000	224025.00
1710 7051720 PRESTRESSED CONCRETE BULB TEE GIRDER (120 FT)	5.000	EA	28800.00000	144000.00	29200.00000	146000.00	30076.00000	150380.00
1720 7061060 REINFORCING STEEL (BRIDGES)	78640.000	LB	1.17000	92008.80	1.17000	92008.80	1.21000	95154.40

TABULATION OF BIDS

CALL ORDER : 804 CONTRACT ID : 071130-804 COUNTIES : DALLAS
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 08 GREENE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(2) 0010136 Cedar Valley Paving Corporat UNIT PRICE	 AMOUNT	(3) 0010189 Illinois Valley Paving Co. UNIT PRICE	 AMOUNT
1730 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	28.000 EA	815.00000	22820.00	825.00000	23100.00	849.75000	23793.00
1740 7123610 SLAB DRAIN	8.000 EA	350.00000	2800.00	305.00000	2440.00	314.15000	2513.20
1750 7151001 VERTICAL DRAIN AT END BENTS	2.000 EA	1525.00000	3050.00	825.00000	1650.00	849.75000	1699.50
1760 7161003 LAMINATED NEOPRENE BEARING PAD (TAPERED	40.000 EA	575.00000	23000.00	430.00000	17200.00	442.90000	17716.00
SECTION TOTALS		$	1,667,885.80	$	1,600,166.30	$	1,648,556.85
SECTION 0009 ROADWAY ITEMS - J8P0844							
1770 4134000 BITUMINOUS FOG SEAL	3334.000 GAL	2.30000	7668.20	3.35000	11168.90	2.37000	7901.58
1780 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000 EA	7000.00000	14000.00	15000.00000	30000.00	14058.41000	28116.82
1790 6131010 FURNISHING AND PLACING CONCRETE MATERIAL FOR FULL DEPTH PAVEMENT REPAIR	586.600 SQYD	84.00000	49274.40	150.00000	87990.00	117.18000	68737.79
1800 6131012 SUBGRADE COMPACTION (6 IN. DEPTH) (PAVEMENT REPAIR)	59.000 SQYD	5.00000	295.00	5.00000	295.00	14.59000	860.81
1810 6131013 TYPE 1 OR 5 AGGREGATE FOR BASE (4 IN. THICK) (PAVEMENT REPAIR)	59.000 SQYD	5.00000	295.00	5.00000	295.00	24.78000	1462.02
1820 6131014 FULL DEPTH PAVEMENT REPAIR SAW CUT (FOR PERIMETER AND INTERNAL SAW CUTS)	1226.000 LF	7.50000	9195.00	15.00000	18390.00	7.02000	8606.52
1830 6131015 DOWEL BAR (DRILLING, FURNISHING AND INSTALLATION) FOR FULL DEPTH PAVEMENT REPAIR	936.000 EA	10.00000	9360.00	10.00000	9360.00	8.82000	8255.52
1840 6131018 TIE BAR (DRILLING, FURNISHING AND INSTALLATION) FOR FULL DEPTH PAVEMENT REPAIR (TYPE L JOINTS)	106.000 EA	10.00000	1060.00	10.00000	1060.00	9.05000	959.30
1850 6161005 CONSTRUCTION SIGNS	582.000 SQFT	7.50000	4365.00	7.00000	4074.00	9.79000	5697.78
1860 6161030 TYPE III MOVEABLE BARRICADE	1.000 EA	155.00000	155.00	200.00000	200.00	206.00000	206.00

TABULATION OF BIDS

CALL ORDER : 804 CONTRACT ID : 071130-804 COUNTIES : DALLAS
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 08 GREENE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(2) 0010136 Cedar Valley Paving Corporat UNIT PRICE	 AMOUNT	(3) 0010189 Illinois Valley Paving Co. UNIT PRICE	 AMOUNT
1870 6161040 FLASHING ARROW PANEL	2.000	EA	1750.00000	3500.00	1200.00000	2400.00	2266.00000	4532.00
1880 6181000 MOBILIZATION		LUMP	30000.00000	30000.00	20500.00000	20500.00	29686.47000	29686.47
1890 6207000A PAVEMENT MARKING REMOVAL (PAINT)	17101.000	LF	0.25000	4275.25	0.25000	4275.25	0.29000	4959.29
1900 6223010 DIAMOND GRINDING (CONCRETE PAVEMENT)	38506.000	SQYD	1.25000	48132.50	2.15000	82787.90	1.92000	73931.52
SECTION TOTALS			$	181,575.35	$	272,796.05	$	243,913.42
CONTRACT TOTALS			$	19,716,630.94	$	19,760,676.19	$	20,333,415.43

TABULATION OF BIDS

CALL ORDER : 804 CONTRACT ID : 071130-804 COUNTIES : DALLAS
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 08 GREENE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0040590 Progressive Contractors Inco UNIT PRICE	 AMOUNT	(5) 0010868 Flynn Company Inc. UNIT PRICE	 AMOUNT	(6) 0010207 Koss Construction Company UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J8P0591								
0010 1041000 TEMPORARY SURFACING	412.000	CUYD	18.75000	7725.00	28.75000	11845.00	18.75000	7725.00
0020 2019901 MISC. LOGGING,FIREWOOD HARVESTING AND CHIPPING		LUMP	319140.00000	319140.00	319140.00000	319140.00	319140.00000	319140.00
0030 2022010 REMOVAL OF IMPROVEMENTS		LUMP	189000.00000	189000.00	200000.00000	200000.00	186000.00000	186000.00
0040 2035000 UNCLASSIFIED EXCAVATION	984081.000	CUYD	4.06000	3995368.86	4.06000	3995368.86	4.70000	4625180.70
0050 2036000 COMPACTING EMBANKMENT	606746.000	CUYD	0.36000	218428.56	0.36000	218428.56	0.40000	242698.40
0060 2037075 COMPACTING IN CUT	300.900	STA	543.25000	163463.93	543.25000	163463.93	543.25000	163463.93
0070 2063000 CLASS 3 EXCAVATION	4568.000	CUYD	7.00000	31976.00	7.00000	31976.00	7.00000	31976.00
0080 2063100 CLASS 3 EXCAVATION IN ROCK	426.000	CUYD	158.50000	67521.00	158.50000	67521.00	158.50000	67521.00
0090 2063300 CLASS 4 EXCAVATION	936.000	CUYD	15.00000	14040.00	15.00000	14040.00	15.00000	14040.00
0100 2063500 CULVERT CLEANOUT	4.000	EA	2065.00000	8260.00	2065.00000	8260.00	2065.00000	8260.00
0110 2071000 LINEAR GRADING CLASS 1	47.500	STA	630.00000	29925.00	630.00000	29925.00	630.00000	29925.00
0120 2072000 LINEAR GRADING CLASS 2	7.600	STA	2520.00000	19152.00	2520.00000	19152.00	2520.00000	19152.00
0130 2081000 INTERCEPTION DITCH	66.000	100F	190.00000	12540.00	190.00000	12540.00	190.00000	12540.00
0140 2142000 FURNISHING ROCK FILL	12564.000	CUYD	10.00000	125640.00	10.00000	125640.00	10.00000	125640.00
0150 2143000 PLACING ROCK FILL	12564.000	CUYD	1.15000	14448.60	1.15000	14448.60	1.15000	14448.60
0160 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	3918.000	SQYD	5.00000	19590.00	4.58000	17944.44	3.40000	13321.20
0170 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	318530.000	SQYD	2.25000	716692.50	2.58000	821807.40	3.40000	1083002.00
0180 4010151 TYPE A3 SHOULDER	481.600	SQYD	20.56000	9901.70	20.20000	9728.32	21.66000	10431.46
0190 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	1395.600	TONS	53.06000	74050.54	85.00000	118626.00	53.06000	74050.54

TABULATION OF BIDS

CALL ORDER : 804 CONTRACT ID : 071130-804 COUNTIES : DALLAS
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 08 GREENE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0040590 Progressive Contractors Inco UNIT PRICE	 AMOUNT	(5) 0010868 Flynn Company Inc. UNIT PRICE	 AMOUNT	(6) 0010207 Koss Construction Company UNIT PRICE	 AMOUNT
0200 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	2564.200	TONS	48.50000	124363.70	85.00000	217957.00	48.50000	124363.70
0210 4019905 MISC. OPTIONAL PAVEMENT	6492.400	SQYD	32.04000	208016.50	51.51000	334423.52	32.04000	208016.50
0220 4081010 PRIME-LIQUID ASPHALT RC 70 OR MC 30	1370.000	GAL	3.18000	4356.60	4.00000	5480.00	3.18000	4356.60
0230 5041000 CONCRETE APPROACH PAVEMENT	169.600	SQYD	135.00000	22896.00	135.00000	22896.00	135.00000	22896.00
0240 6011000A TYPE 2 FIELD LABORATORIES		LUMP	15000.00000	15000.00	20000.00000	20000.00	36000.00000	36000.00
0250 6044011 PIPE COLLAR, TYPE A	2.000	EA	1325.00000	2650.00	1325.00000	2650.00	1325.00000	2650.00
0260 6053030A PIPE AGGREGATE PAVEMENT EDGE DRAIN	64577.000	LF	3.74000	241517.98	3.74000	241517.98	3.74000	241517.98
0270 6054020 OUTLET PIPES AND SPLASH PADS	154.000	EA	285.00000	43890.00	285.00000	43890.00	285.00000	43890.00
0280 6061010 GUARDRAIL TYPE A	2075.000	LF	18.40000	38180.00	18.40000	38180.00	18.40000	38180.00
0290 6062204 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION ONLY)	2.000	EA	1633.71000	3267.42	1633.71000	3267.42	1633.71000	3267.42
0300 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	4.000	EA	346.04000	1384.16	346.04000	1384.16	346.04000	1384.16
0310 6062400 BRIDGE ANCHOR SECTION (THRIE BEAM)	2.000	EA	2017.80000	4035.60	2017.80000	4035.60	2017.80000	4035.60
0320 6063015 TYPE A CRASHWORTHY END TERMINAL	5.000	EA	2119.58000	10597.90	2119.58000	10597.90	2119.58000	10597.90
0330 6066610 END ANCHOR	1.000	EA	863.47000	863.47	863.47000	863.47	863.47000	863.47
0340 6083003 3 IN. CONCRETE MEDIAN STRIP	499.600	SQYD	45.00000	22482.00	65.00000	32474.00	60.50000	30225.80
0350 6091041 CONCRETE GUTTER TYPE A	12.000	LF	65.00000	780.00	50.00000	600.00	25.00000	300.00
0360 6096010A FURNISHING TYPE 1 ROCK DITCH LINER	2783.000	CUYD	24.15000	67209.45	24.15000	67209.45	24.15000	67209.45
0370 6096020 FURNISHING TYPE 2 ROCK DITCH LINER	4873.000	CUYD	24.15000	117682.95	24.15000	117682.95	24.15000	117682.95
0380 6096030A FURNISHING TYPE 3 ROCK DITCH LINER	1008.000	CUYD	24.15000	24343.20	24.15000	24343.20	24.15000	24343.20

TABULATION OF BIDS

CALL ORDER : 804 CONTRACT ID : 071130-804 COUNTIES : DALLAS
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 08 GREENE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0040590 Progressive Contractors Inco UNIT PRICE	 AMOUNT	(5) 0010868 Flynn Company Inc. UNIT PRICE	 AMOUNT	(6) 0010207 Koss Construction Company UNIT PRICE	 AMOUNT
0390 6096040A FURNISHING TYPE 4 ROCK DITCH LINER	617.000	CUYD	24.15000	14900.55	24.15000	14900.55	24.15000	14900.55
0400 6096041 PLACING TYPE 1 ROCK DITCH LINER	2783.000	CUYD	11.50000	32004.50	11.50000	32004.50	11.50000	32004.50
0410 6096042 PLACING TYPE 2 ROCK DITCH LINER	4873.000	CUYD	11.50000	56039.50	11.50000	56039.50	11.50000	56039.50
0420 6096043 PLACING TYPE 3 ROCK DITCH LINER	1008.000	CUYD	11.50000	11592.00	11.50000	11592.00	11.50000	11592.00
0430 6096044 PLACING TYPE 4 ROCK DITCH LINER	617.000	CUYD	11.50000	7095.50	11.50000	7095.50	11.50000	7095.50
0440 6096050 BEDDING MATERIAL FOR ROCK DITCH LINER	615.000	CUYD	38.50000	23677.50	38.50000	23677.50	38.50000	23677.50
0450 6097000 ROCK LINING	843.000	CUYD	38.50000	32455.50	38.50000	32455.50	38.50000	32455.50
0460 6109905 MISC. PAVED DITCH LINER	94.100	SQYD	55.00000	5175.50	75.00000	7057.50	50.00000	4705.00
0470 6113020 FURNISHING TYPE 2 ROCK BLANKET	1112.000	CUYD	24.15000	26854.80	24.15000	26854.80	24.15000	26854.80
0480 6113040 PLACING TYPE 2 ROCK BLANKET	1112.000	CUYD	14.25000	15846.00	14.25000	15846.00	14.25000	15846.00
0490 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	1.000	EA	10000.00000	10000.00	6000.00000	6000.00	7000.00000	7000.00
0500 6141022 GRATE AND BEARING PLATE (3 FT. X 3 FT. OR 914 MM X 914 MM)	33.000	EA	601.00000	19833.00	601.00000	19833.00	601.00000	19833.00
0510 6141024 GRATE AND BEARING PLATE (5 FT. X 3 FT. OR 1524 MM X 914 MM)	20.000	EA	895.00000	17900.00	895.00000	17900.00	895.00000	17900.00
0520 6161005 CONSTRUCTION SIGNS	1924.000	SQFT	7.50000	14430.00	9.50000	18278.00	7.50000	14430.00
0530 6161020 CHANNELIZER (DRUM-LIKE)	440.000	EA	23.00000	10120.00	19.50000	8580.00	23.00000	10120.00
0540 6161025 CHANNELIZER (TRIM LINE)	440.000	EA	23.00000	10120.00	25.50000	11220.00	23.00000	10120.00
0550 6161030 TYPE III MOVEABLE BARRICADE	50.000	EA	155.00000	7750.00	200.00000	10000.00	155.00000	7750.00
0560 6161040 FLASHING ARROW PANEL	7.000	EA	990.00000	6930.00	2200.00000	15400.00	990.00000	6930.00
0570 6161070 TUBULAR MARKER	20.000	EA	56.00000	1120.00	60.00000	1200.00	56.00000	1120.00
0580 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	2.000	EA	7000.00000	14000.00	16500.00000	33000.00	7000.00000	14000.00

TABULATION OF BIDS

CALL ORDER : 804 CONTRACT ID : 071130-804 COUNTIES : DALLAS
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 08 GREENE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0040590 Progressive Contractors Inco UNIT PRICE	 AMOUNT	(5) 0010868 Flynn Company Inc. UNIT PRICE	 AMOUNT	(6) 0010207 Koss Construction Company UNIT PRICE	 AMOUNT
0590 6161120 INSTALLING "DRIVE SMART" SIGN	3.000 EA	100.00000	300.00	50.00000	150.00	100.00000	300.00
0600 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	3.000 EA	100.00000	300.00	200.00000	600.00	100.00000	300.00
0610 6181000 MOBILIZATION	LUMP	807000.00000	807000.00	741700.00000	741700.00	1388800.00000	1388800.00
0620 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	144.000 LF	18.00000	2592.00	18.00000	2592.00	18.00000	2592.00
0630 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	48.000 EA	290.00000	13920.00	290.00000	13920.00	290.00000	13920.00
0640 6205301B PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	5737.000 LF	0.90000	5163.30	0.90000	5163.30	0.90000	5163.30
0650 6205303B PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	8395.000 LF	0.90000	7555.50	0.90000	7555.50	0.90000	7555.50
0660 6205320 PREFORMED REMOVABLE MARKING TAPE, 12 IN , WHITE	90.000 LF	1.80000	162.00	1.80000	162.00	1.80000	162.00
0670 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	1761.000 LF	0.25000	440.25	0.25000	440.25	0.25000	440.25
0680 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	1751.000 LF	0.25000	437.75	0.25000	437.75	0.25000	437.75
0690 6207000A PAVEMENT MARKING REMOVAL (PAINT)	60344.000 LF	0.25000	15086.00	0.25000	15086.00	0.25000	15086.00
0700 6207005A PAVEMENT MARKING REMOVAL (TAPE)	12766.000 LF	0.20000	2553.20	0.20000	2553.20	0.20000	2553.20
0710 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	3270.000 EA	2.50000	8175.00	3.50000	11445.00	0.50000	1635.00
0720 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	3321.000 EA	2.50000	8302.50	3.50000	11623.50	0.75000	2490.75
0730 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	9438.000 SQYD	2.50000	23595.00	2.50000	23595.00	2.50000	23595.00
0740 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING	LUMP	172400.00000	172400.00	175000.00000	175000.00	174400.00000	174400.00
0750 7034041 CLASS B-1 CONCRETE (CULVERTS)	1095.000 CUYD	395.00000	432525.00	395.00000	432525.00	395.00000	432525.00

TABULATION OF BIDS

CALL ORDER : 804 CONTRACT ID : 071130-804 COUNTIES : DALLAS
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 08 GREENE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0040590 Progressive Contractors Inco UNIT PRICE	 AMOUNT	(5) 0010868 Flynn Company Inc. UNIT PRICE	 AMOUNT	(6) 0010207 Koss Construction Company UNIT PRICE	 AMOUNT
0760 7061030 REINFORCING STEEL (CULVERTS)	152640.000 LB	0.85000	129744.00	0.85000	129744.00	0.85000	129744.00
0770 7250324A 24 IN. PIPE GROUP B	236.000 LF	36.00000	8496.00	36.00000	8496.00	36.00000	8496.00
0780 7250330A 30 IN. PIPE GROUP B	95.000 LF	39.75000	3776.25	39.75000	3776.25	39.75000	3776.25
0790 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	4431.000 LF	34.50000	152869.50	34.50000	152869.50	34.50000	152869.50
0800 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	720.000 LF	48.25000	34740.00	48.25000	34740.00	48.25000	34740.00
0810 7261330 30 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	740.000 LF	56.75000	41995.00	56.75000	41995.00	56.75000	41995.00
0820 7261336 36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	573.000 LF	74.50000	42688.50	74.50000	42688.50	74.50000	42688.50
0830 7261348 48 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	325.000 LF	107.50000	34937.50	107.50000	34937.50	107.50000	34937.50
0840 7261360 60 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	114.000 LF	164.75000	18781.50	164.75000	18781.50	164.75000	18781.50
0850 7261418 18 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	26.000 LF	38.50000	1001.00	38.50000	1001.00	38.50000	1001.00
0860 7261448 48 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	117.000 LF	114.50000	13396.50	114.50000	13396.50	114.50000	13396.50
0870 7311033 PRECAST CONCRETE DROP INLET 3 FT X 3 FT	93.000 FT	328.00000	30504.00	328.00000	30504.00	328.00000	30504.00
0880 7311053 PRECAST CONCRETE DROP INLET 5 FT X 3 FT	64.000 FT	348.00000	22272.00	348.00000	22272.00	348.00000	22272.00
0890 7320024A 24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	4.000 EA	376.00000	1504.00	376.00000	1504.00	376.00000	1504.00
0900 7320030A 30 IN. (750 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	2.000 EA	487.00000	974.00	487.00000	974.00	487.00000	974.00
0910 7320618 18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	13.000 EA	533.00000	6929.00	533.00000	6929.00	533.00000	6929.00

TABULATION OF BIDS

CALL ORDER : 804 CONTRACT ID : 071130-804 COUNTIES : DALLAS
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 08 GREENE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0040590 Progressive Contractors Inco UNIT PRICE	AMOUNT	(5) 0010868 Flynn Company Inc. UNIT PRICE	AMOUNT	(6) 0010207 Koss Construction Company UNIT PRICE	AMOUNT
0920 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	4.000	EA	627.00000	2508.00	627.00000	2508.00	627.00000	2508.00
0930 7320630 30 IN. (750 MM) PRECAST CONCRETE FLARED END SECTION	5.000	EA	771.00000	3855.00	771.00000	3855.00	771.00000	3855.00
0940 7320636 36 IN. (900 MM) PRECAST CONCRETE FLARED END SECTION	4.000	EA	1079.00000	4316.00	1079.00000	4316.00	1079.00000	4316.00
0950 7320648 48 IN. (1200 MM) PRECAST CONCRETE FLARED END SECTION	1.000	EA	1416.00000	1416.00	1416.00000	1416.00	1416.00000	1416.00
0960 7320660 60 IN. (1500 MM) PRECAST CONCRETE FLARED END SECTION	1.000	EA	2300.00000	2300.00	2300.00000	2300.00	2300.00000	2300.00
0970 7321014A 18 IN. (450 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	31.000	EA	1090.00000	33790.00	1090.00000	33790.00	1090.00000	33790.00
0980 7321016A 24 IN. (600 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	3.000	EA	1556.00000	4668.00	1556.00000	4668.00	1556.00000	4668.00
0990 7321018A 36 IN. (900 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	1.000	EA	2274.00000	2274.00	2274.00000	2274.00	2274.00000	2274.00
1000 8051000A SEEDING - COOL SEASON MIXTURES	126.600	ACRE	1265.00000	160149.00	1265.00000	160149.00	1265.00000	160149.00
1010 8052000A SEEDING - WARM SEASON MIXTURES	26.000	ACRE	1265.00000	32890.00	1265.00000	32890.00	1265.00000	32890.00
1020 8061016 SEDIMENT REMOVAL	1539.000	CUYD	16.25000	25008.75	16.25000	25008.75	16.25000	25008.75
1030 8061017 TEMPORARY SEEDING AND MULCHING	30.300	ACRE	650.00000	19695.00	650.00000	19695.00	650.00000	19695.00
1040 8061019 SILT FENCE	13185.000	LF	2.35000	30984.75	2.35000	30984.75	2.35000	30984.75
1050 8061020 TEMPORARY PIPE	565.000	LF	32.00000	18080.00	32.00000	18080.00	32.00000	18080.00
1060 8061022 TYPE II DITCH CHECK	1358.000	EA	175.00000	237650.00	175.00000	237650.00	175.00000	237650.00
1070 8061025 INLET CHECK	49.000	EA	175.00000	8575.00	175.00000	8575.00	175.00000	8575.00
1080 8061050 TYPE C BERM	401.000	LF	17.00000	6817.00	17.00000	6817.00	17.00000	6817.00
SECTION TOTALS			$	9,968,317.72	$	10,342,375.86	$	11,576,211.41
SECTION 0002 ALT PVMT A ITEMS - J8P0591								

TABULATION OF BIDS

CALL ORDER : 804 CONTRACT ID : 071130-804 COUNTIES : DALLAS
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 08 GREENE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0040590 Progressive Contractors Inco UNIT PRICE	AMOUNT	(5) 0010868 Flynn Company Inc. UNIT PRICE	AMOUNT	(6) 0010207 Koss Construction Company UNIT PRICE	AMOUNT
1090 4010151 TYPE A3 SHOULDER	74308.000 SQYD						
1100 4030103 ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125C MIX)	306.800 TONS						
1110 4030411 14 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	207953.400 SQYD						
1120 6206303A EPOXY PAVEMENT MARKING 4 IN., YELLOW	9525.000 LF						
1130 6206308A EPOXY PAVEMENT MARKING, 6 IN., WHITE	73045.000 LF						
1140 6206309A EPOXY PAVEMENT MARKING, 6 IN., YELLOW	69351.000 LF						
1150 6206316 EPOXY PAVEMENT MARKING, 24 IN., WHITE (HASH BARS)	265.000 LF						
1160 6206503 POLYUREA PAVEMENT MARKING, 6 IN., WHITE	64450.000 LF						
1170 6206504 POLYUREA PAVEMENT MARKING, 6 IN., YELLO	64128.000 LF						
1180 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	3152.000 SQYD						
1190 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	1248.300 STA						
SECTION TOTALS		$		$		$	
SECTION 0003 ALT PVMT B ITEMS - J8P0591							
1200 5021310 CONCRETE PAVEMENT (10 IN. NON-REINFORCED 15 FT. JOINTS)	207953.400 SQYD	32.30000	6716894.82	30.09000	6257317.81	30.00000	6238602.00
1210 5021341 TYPE A3 SHOULDER	74644.100 SQYD	13.85000	1033820.79	20.20000	1507810.82	14.95000	1115929.30
1220 6206502 POLYUREA PAVEMENT MARKING, 4 IN., YELLO	9525.000 LF	0.40000	3810.00	0.40000	3810.00	0.40000	3810.00
1230 6206503 POLYUREA PAVEMENT MARKING, 6 IN., WHITE	137495.000 LF	0.55000	75622.25	0.55000	75622.25	0.55000	75622.25
1240 6206504 POLYUREA PAVEMENT MARKING, 6 IN., YELLO	133479.000 LF	0.55000	73413.45	0.55000	73413.45	0.55000	73413.45

TABULATION OF BIDS

CALL ORDER : 804 CONTRACT ID : 071130-804 COUNTIES : DALLAS
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 08 GREENE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0040590 Progressive Contractors Inco UNIT PRICE	 AMOUNT	(5) 0010868 Flynn Company Inc. UNIT PRICE	 AMOUNT	(6) 0010207 Koss Construction Company UNIT PRICE	 AMOUNT
1250 6206513 POLYUREA PAVEMENT MARKING, 24 IN., WHITE (HASH BARS)	265.000	LF	5.00000	1325.00	5.00000	1325.00	5.00000	1325.00
1260 6262000A PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	1248.300	STA	23.00000	28710.90	18.00000	22469.40	23.00000	28710.90
SECTION TOTALS			$	7,933,597.21	$	7,941,768.73	$	7,537,412.90
SECTION 0004 HIGHWAY SIGNING - J8P0591								
1270 9031010 CONCRETE FOOTINGS, EMBEDDED	34.400	CUYD	1065.89000	36666.62	1065.89000	36666.62	1065.89000	36666.62
1280 9031210 STRUCTURAL STEEL POSTS	11720.000	LB	2.42000	28362.40	2.42000	28362.40	2.42000	28362.40
1290 9031220 PIPE POSTS	5890.000	LB	2.28000	13429.20	2.28000	13429.20	2.28000	13429.20
1300 9031240 BREAKAWAY ASSEMBLY	101.000	EA	49.56000	5005.56	49.56000	5005.56	49.56000	5005.56
1310 9031252 7 FT. CHANNEL POST DELINEATOR, DOUBLE STACKED WHITE	55.000	EA	40.59000	2232.45	40.59000	2232.45	40.59000	2232.45
1320 9031256 7 FT. CHANNEL POST DELINEATOR, WHITE	230.000	EA	32.69000	7518.70	32.69000	7518.70	32.69000	7518.70
1330 9031270A PERFORATED SQUARE STEEL TUBE POST, 2 IN , 12 GA.	891.000	LF	5.28000	4704.48	5.28000	4704.48	5.28000	4704.48
1340 9031271 PERFORATED SQUARE STEEL TUBE POST ANCHO	244.000	LF	12.98000	3167.12	12.98000	3167.12	12.98000	3167.12
1350 9035004 TYPE SHR2L-1 SIGN	1597.000	SQFT	12.32000	19675.04	12.32000	19675.04	12.32000	19675.04
1360 9035009 36 IN. OR 900 MM STOP SIGN	11.000	EA	137.94000	1517.34	137.94000	1517.34	137.94000	1517.34
1370 9035011 SIGN, TYPE STR2L-3	2516.000	SQFT	18.34000	46143.44	18.34000	46143.44	18.34000	46143.44
1380 9039903 MISC. PERF. SQ. STEEL TUBE POST, 2.5 IN 12 GA	540.000	LF	7.36000	3974.40	7.36000	3974.40	7.36000	3974.40
1390 9039903 MISC. PSST POST ANCHOR SLEEVE, 3 IN., 12 GA	130.000	LF	12.98000	1687.40	12.98000	1687.40	12.98000	1687.40
SECTION TOTALS			$	174,084.15	$	174,084.15	$	174,084.15
SECTION 0005 BRIDGE NUMBER A41271 - J8P0591								

TABULATION OF BIDS

CALL ORDER : 804 CONTRACT ID : 071130-804 COUNTIES : DALLAS
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 08 GREENE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0040590 Progressive Contractors Inco UNIT PRICE	 AMOUNT	(5) 0010868 Flynn Company Inc. UNIT PRICE	 AMOUNT	(6) 0010207 Koss Construction Company UNIT PRICE	 AMOUNT
1400 2063300	100.000 CUYD	25.00000	2500.00	25.00000	2500.00	25.00000	2500.00
CLASS 4 EXCAVATION							
1410 2063400	15.000 CUYD	100.00000	1500.00	100.00000	1500.00	100.00000	1500.00
CLASS 4 EXCAVATION IN ROCK							
1420 2163501	LUMP	5000.00000	5000.00	5000.00000	5000.00	5000.00000	5000.00
PARTIAL REMOVAL OF CULVERT-BRIDGE CONCRETE							
1430 7034040	243.300 CUYD	435.00000	105835.50	435.00000	105835.50	435.00000	105835.50
CLASS B-1 CONCRETE (CULVERTS-BRIDGE)							
1440 7061020	40030.000 LB	1.00000	40030.00	1.00000	40030.00	1.00000	40030.00
REINFORCING STEEL (CULVERTS-BRIDGE)							
SECTION TOTALS		$	154,865.50	$	154,865.50	$	154,865.50
SECTION 0006 BRIDGE NUMBER A41281- J8P0591							
1450 2063300	220.000 CUYD	25.00000	5500.00	25.00000	5500.00	25.00000	5500.00
CLASS 4 EXCAVATION							
1460 2063400	16.000 CUYD	100.00000	1600.00	100.00000	1600.00	100.00000	1600.00
CLASS 4 EXCAVATION IN ROCK							
1470 2163501	LUMP	5000.00000	5000.00	5000.00000	5000.00	5000.00000	5000.00
PARTIAL REMOVAL OF CULVERT-BRIDGE CONCRETE							
1480 7034040	383.200 CUYD	380.00000	145616.00	380.00000	145616.00	380.00000	145616.00
CLASS B-1 CONCRETE (CULVERTS-BRIDGE)							
1490 7061020	39880.000 LB	1.00000	39880.00	1.00000	39880.00	1.00000	39880.00
REINFORCING STEEL (CULVERTS-BRIDGE)							
SECTION TOTALS		$	197,596.00	$	197,596.00	$	197,596.00
SECTION 0007 BRIDGE NUMBER A41301- J8P0591							
1500 2063300	220.000 CUYD	25.00000	5500.00	25.00000	5500.00	25.00000	5500.00
CLASS 4 EXCAVATION							
1510 2163501	LUMP	5000.00000	5000.00	5000.00000	5000.00	5000.00000	5000.00
PARTIAL REMOVAL OF CULVERT-BRIDGE CONCRETE							
1520 7034040	196.600 CUYD	380.00000	74708.00	380.00000	74708.00	380.00000	74708.00
CLASS B-1 CONCRETE (CULVERTS-BRIDGE)							
1530 7061020	24230.000 LB	1.00000	24230.00	1.00000	24230.00	1.00000	24230.00
REINFORCING STEEL (CULVERTS-BRIDGE)							
SECTION TOTALS		$	109,438.00	$	109,438.00	$	109,438.00
SECTION 0008 BRIDGE NUMBER A7527 - J8P0591							

TABULATION OF BIDS

CALL ORDER : 804 CONTRACT ID : 071130-804 COUNTIES : DALLAS
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 08 GREENE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0040590 Progressive Contractors Inco UNIT PRICE	AMOUNT	(5) 0010868 Flynn Company Inc. UNIT PRICE	AMOUNT	(6) 0010207 Koss Construction Company UNIT PRICE	AMOUNT
1540 2061000 CLASS 1 EXCAVATION	45.000	CUYD	15.50000	697.50	15.50000	697.50	15.50000	697.50
1550 2061003 CLASS 1 EXCAVATION IN ROCK	13.000	CUYD	125.00000	1625.00	125.00000	1625.00	125.00000	1625.00
1560 2160500 REMOVAL OF BRIDGES		LUMP	75000.00000	75000.00	75000.00000	75000.00	75000.00000	75000.00
1570 5031010 BRIDGE APPROACH SLAB (BRIDGE)	216.000	SQYD	200.00000	43200.00	200.00000	43200.00	200.00000	43200.00
1580 7011108 DRILLED SHAFTS (5 FT. 0 IN. DIA.)	123.600	LF	588.00000	72676.80	588.00000	72676.80	588.00000	72676.80
1590 7011207 ROCK SOCKETS (4 FT 6 IN. DIA.)	100.500	LF	1035.00000	104017.50	1035.00000	104017.50	1035.00000	104017.50
1600 7011300 SUPPLEMENTARY TELEVISION CAMERA INSPECTION	9.000	EA	200.00000	1800.00	200.00000	1800.00	200.00000	1800.00
1610 7011400 FOUNDATION INSPECTION HOLES	190.500	LF	110.00000	20955.00	110.00000	20955.00	110.00000	20955.00
1620 7011500 CONCRETE CORING	30.900	LF	123.00000	3800.70	123.00000	3800.70	123.00000	3800.70
1630 7011600 SONIC LOGGING TESTING	9.000	EA	1300.00000	11700.00	1300.00000	11700.00	1300.00000	11700.00
1640 7021012 STRUCTURAL STEEL PILES (12 IN.)	375.000	LF	48.00000	18000.00	48.00000	18000.00	48.00000	18000.00
1650 7026000 PRE-BORE FOR PILING	242.000	LF	51.00000	12342.00	51.00000	12342.00	51.00000	12342.00
1660 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	316.800	CUYD	620.00000	196416.00	620.00000	196416.00	620.00000	196416.00
1670 7034215 SAFETY BARRIER CURB	884.000	LF	61.00000	53924.00	61.00000	53924.00	61.00000	53924.00
1680 7034218 SLAB ON CONCRETE BULB-TEE GIRDER	1857.000	SQYD	209.00000	388113.00	209.00000	388113.00	209.00000	388113.00
1690 7051690 PRESTRESSED CONCRETE BULB TEE GIRDER (90 FT)	5.000	EA	19200.00000	96000.00	19200.00000	96000.00	19200.00000	96000.00
1700 7051700 PRESTRESSED CONCRETE BULB TEE GIRDER (100 FT)	10.000	EA	21750.00000	217500.00	21750.00000	217500.00	21750.00000	217500.00
1710 7051720 PRESTRESSED CONCRETE BULB TEE GIRDER (120 FT)	5.000	EA	29200.00000	146000.00	29200.00000	146000.00	29200.00000	146000.00
1720 7061060 REINFORCING STEEL (BRIDGES)	78640.000	LB	1.17000	92008.80	1.17000	92008.80	1.17000	92008.80

TABULATION OF BIDS

CALL ORDER : 804 CONTRACT ID : 071130-804 COUNTIES : DALLAS
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 08 GREENE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0040590 Progressive Contractors Inco UNIT PRICE	 AMOUNT	(5) 0010868 Flynn Company Inc. UNIT PRICE	 AMOUNT	(6) 0010207 Koss Construction Company UNIT PRICE	 AMOUNT
1730 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	28.000 EA	825.00000	23100.00	825.00000	23100.00	825.00000	23100.00
1740 7123610 SLAB DRAIN	8.000 EA	305.00000	2440.00	305.00000	2440.00	305.00000	2440.00
1750 7151001 VERTICAL DRAIN AT END BENTS	2.000 EA	825.00000	1650.00	825.00000	1650.00	825.00000	1650.00
1760 7161003 LAMINATED NEOPRENE BEARING PAD (TAPERED	40.000 EA	430.00000	17200.00	430.00000	17200.00	430.00000	17200.00
SECTION TOTALS		$	1,600,166.30	$	1,600,166.30	$	1,600,166.30
SECTION 0009 ROADWAY ITEMS - J8P0844							
1770 4134000 BITUMINOUS FOG SEAL	3334.000 GAL	2.30000	7668.20	6.00000	20004.00	2.30000	7668.20
1780 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000 EA	10000.00000	20000.00	6000.00000	12000.00	7000.00000	14000.00
1790 6131010 FURNISHING AND PLACING CONCRETE MATERIAL FOR FULL DEPTH PAVEMENT REPAIR	586.600 SQYD	150.00000	87990.00	150.00000	87990.00	150.00000	87990.00
1800 6131012 SUBGRADE COMPACTION (6 IN. DEPTH) (PAVEMENT REPAIR)	59.000 SQYD	5.00000	295.00	5.00000	295.00	5.00000	295.00
1810 6131013 TYPE 1 OR 5 AGGREGATE FOR BASE (4 IN. THICK) (PAVEMENT REPAIR)	59.000 SQYD	5.00000	295.00	5.00000	295.00	5.00000	295.00
1820 6131014 FULL DEPTH PAVEMENT REPAIR SAW CUT (FOR PERIMETER AND INTERNAL SAW CUTS)	1226.000 LF	15.00000	18390.00	15.00000	18390.00	15.00000	18390.00
1830 6131015 DOWEL BAR (DRILLING, FURNISHING AND INSTALLATION) FOR FULL DEPTH PAVEMENT REPAIR	936.000 EA	10.00000	9360.00	10.00000	9360.00	10.00000	9360.00
1840 6131018 TIE BAR (DRILLING, FURNISHING AND INSTALLATION) FOR FULL DEPTH PAVEMENT REPAIR (TYPE L JOINTS)	106.000 EA	10.00000	1060.00	10.00000	1060.00	10.00000	1060.00
1850 6161005 CONSTRUCTION SIGNS	582.000 SQFT	7.50000	4365.00	9.50000	5529.00	7.50000	4365.00
1860 6161030 TYPE III MOVEABLE BARRICADE	1.000 EA	155.00000	155.00	200.00000	200.00	155.00000	155.00

TABULATION OF BIDS

CALL ORDER : 804 CONTRACT ID : 071130-804 COUNTIES : DALLAS
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 08 GREENE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0040590 Progressive Contractors Inco UNIT PRICE	AMOUNT	(5) 0010868 Flynn Company Inc. UNIT PRICE	AMOUNT	(6) 0010207 Koss Construction Company UNIT PRICE	AMOUNT
1870 6161040 FLASHING ARROW PANEL	2.000	EA	990.00000	1980.00	2200.00000	4400.00	990.00000	1980.00
1880 6181000 MOBILIZATION		LUMP	12500.00000	12500.00	5000.00000	5000.00	17500.00000	17500.00
1890 6207000A PAVEMENT MARKING REMOVAL (PAINT)	17101.000	LF	0.25000	4275.25	0.25000	4275.25	0.25000	4275.25
1900 6223010 DIAMOND GRINDING (CONCRETE PAVEMENT)	38506.000	SQYD	1.85000	71236.10	1.85000	71236.10	1.85000	71236.10
SECTION TOTALS			$	239,569.55	$	240,034.35	$	238,569.55
CONTRACT TOTALS			$	20,377,634.43	$	20,760,328.89	$	21,588,343.81

TABULATION OF BIDS

CALL ORDER : 804 CONTRACT ID : 071130-804 COUNTIES : DALLAS
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 08 GREENE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010199 Leo Journagan Construction C UNIT PRICE	AMOUNT	(8) 0010180 Hilty Quarries Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J8P0591								
0010 1041000 TEMPORARY SURFACING	412.000	CUYD	27.49000	11325.88	30.00000	12360.00		
0020 2019901 MISC. LOGGING,FIREWOOD HARVESTING AND CHIPPING		LUMP	350394.66000	350394.66	574719.00000	574719.00		
0030 2022010 REMOVAL OF IMPROVEMENTS		LUMP	223229.93000	223229.93	198305.00000	198305.00		
0040 2035000 UNCLASSIFIED EXCAVATION	984081.000	CUYD	4.46000	4389001.26	5.16000	5077857.96		
0050 2036000 COMPACTING EMBANKMENT	606746.000	CUYD	0.40000	242698.40	0.38000	230563.48		
0060 2037075 COMPACTING IN CUT	300.900	STA	596.45000	179471.81	522.00000	157069.80		
0070 2063000 CLASS 3 EXCAVATION	4568.000	CUYD	3.91000	17860.88	12.88000	58835.84		
0080 2063100 CLASS 3 EXCAVATION IN ROCK	426.000	CUYD	41.69000	17759.94	125.10000	53292.60		
0090 2063300 CLASS 4 EXCAVATION	936.000	CUYD	3.86000	3612.96	15.00000	14040.00		
0100 2063500 CULVERT CLEANOUT	4.000	EA	563.28000	2253.12	3000.00000	12000.00		
0110 2071000 LINEAR GRADING CLASS 1	47.500	STA	691.70000	32855.75	1795.00000	85262.50		
0120 2072000 LINEAR GRADING CLASS 2	7.600	STA	2766.79000	21027.60	2310.00000	17556.00		
0130 2081000 INTERCEPTION DITCH	66.000	100F	208.61000	13768.26	200.00000	13200.00		
0140 2142000 FURNISHING ROCK FILL	12564.000	CUYD	10.98000	137952.72	15.80000	198511.20		
0150 2143000 PLACING ROCK FILL	12564.000	CUYD	27.49000	345384.36	5.00000	62820.00		
0160 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	3918.000	SQYD	5.30000	20765.40	4.48000	17552.64		
0170 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	318530.000	SQYD	4.47000	1423829.10	4.30000	1369679.00		
0180 4010151 TYPE A3 SHOULDER	481.600	SQYD	15.06000	7252.90	15.93000	7671.89		
0190 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	1395.600	TONS	50.62000	70645.27	42.41000	59187.40		

TABULATION OF BIDS

CALL ORDER : 804 CONTRACT ID : 071130-804 COUNTIES : DALLAS
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 08 GREENE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010199 Leo Journagan Construction C UNIT PRICE	 AMOUNT	(8) 0010180 Hilty Quarries Inc. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0200 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	2564.200	TONS	47.23000	121107.17	37.70000	96670.34		
0210 4019905 MISC. OPTIONAL PAVEMENT	6492.400	SQYD	31.05000	201589.02	37.89000	245997.04		
0220 4081010 PRIME-LIQUID ASPHALT RC 70 OR MC 30	1370.000	GAL	3.10000	4247.00	4.17000	5712.90		
0230 5041000 CONCRETE APPROACH PAVEMENT	169.600	SQYD	200.85000	34064.16	100.00000	16960.00		
0240 6011000A TYPE 2 FIELD LABORATORIES		LUMP	5632.77000	5632.77	12000.00000	12000.00		
0250 6044011 PIPE COLLAR, TYPE A	2.000	EA	1454.76000	2909.52	2180.00000	4360.00		
0260 6053030A PIPE AGGREGATE PAVEMENT EDGE DRAIN	64577.000	LF	3.85000	248621.45	3.74000	241517.98		
0270 6054020 OUTLET PIPES AND SPLASH PADS	154.000	EA	293.55000	45206.70	285.00000	43890.00		
0280 6061010 GUARDRAIL TYPE A	2075.000	LF	16.48000	34196.00	16.10000	33407.50		
0290 6062204 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION ONLY)	2.000	EA	1648.00000	3296.00	1832.40000	3664.80		
0300 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	4.000	EA	463.50000	1854.00	412.16000	1648.64		
0310 6062400 BRIDGE ANCHOR SECTION (THRIE BEAM)	2.000	EA	1545.00000	3090.00	1832.40000	3664.80		
0320 6063015 TYPE A CRASHWORTHY END TERMINAL	5.000	EA	2317.50000	11587.50	2318.80000	11594.00		
0330 6066610 END ANCHOR	1.000	EA	875.50000	875.50	836.16000	836.16		
0340 6083003 3 IN. CONCRETE MEDIAN STRIP	499.600	SQYD	33.21000	16591.72	43.05000	21507.78		
0350 6091041 CONCRETE GUTTER TYPE A	12.000	LF	109.85000	1318.20	102.75000	1233.00		
0360 6096010A FURNISHING TYPE 1 ROCK DITCH LINER	2783.000	CUYD	26.51000	73777.33	16.00000	44528.00		
0370 6096020 FURNISHING TYPE 2 ROCK DITCH LINER	4873.000	CUYD	26.51000	129183.23	16.00000	77968.00		
0380 6096030A FURNISHING TYPE 3 ROCK DITCH LINER	1008.000	CUYD	26.52000	26732.16	16.00000	16128.00		

TABULATION OF BIDS

CALL ORDER : 804 CONTRACT ID : 071130-804 COUNTIES : DALLAS
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 08 GREENE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010199 Leo Journagan Construction C UNIT PRICE	AMOUNT	(8) 0010180 Hilty Quarries Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0390 6096040A FURNISHING TYPE 4 ROCK DITCH LINER	617.000	CUYD	26.52000	16362.84	16.00000	9872.00		
0400 6096041 PLACING TYPE 1 ROCK DITCH LINER	2783.000	CUYD	32.99000	91811.17	10.70000	29778.10		
0410 6096042 PLACING TYPE 2 ROCK DITCH LINER	4873.000	CUYD	32.99000	160760.27	10.70000	52141.10		
0420 6096043 PLACING TYPE 3 ROCK DITCH LINER	1008.000	CUYD	32.99000	33253.92	11.00000	11088.00		
0430 6096044 PLACING TYPE 4 ROCK DITCH LINER	617.000	CUYD	32.99000	20354.83	12.00000	7404.00		
0440 6096050 BEDDING MATERIAL FOR ROCK DITCH LINER	615.000	CUYD	42.27000	25996.05	12.00000	7380.00		
0450 6097000 ROCK LINING	843.000	CUYD	42.27000	35633.61	25.00000	21075.00		
0460 6109905 MISC. PAVED DITCH LINER	94.100	SQYD	105.09000	9888.97	86.00000	8092.60		
0470 6113020 FURNISHING TYPE 2 ROCK BLANKET	1112.000	CUYD	26.52000	29490.24	16.00000	17792.00		
0480 6113040 PLACING TYPE 2 ROCK BLANKET	1112.000	CUYD	38.49000	42800.88	17.00000	18904.00		
0490 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	1.000	EA	2816.39000	2816.39	2500.00000	2500.00		
0500 6141022 GRATE AND BEARING PLATE (3 FT. X 3 FT. OR 914 MM X 914 MM)	33.000	EA	824.82000	27219.06	992.00000	32736.00		
0510 6141024 GRATE AND BEARING PLATE (5 FT. X 3 FT. OR 1524 MM X 914 MM)	20.000	EA	1099.76000	21995.20	1576.00000	31520.00		
0520 6161005 CONSTRUCTION SIGNS	1924.000	SQFT	9.79000	18835.96	9.50000	18278.00		
0530 6161020 CHANNELIZER (DRUM-LIKE)	440.000	EA	20.09000	8839.60	19.50000	8580.00		
0540 6161025 CHANNELIZER (TRIM LINE)	440.000	EA	26.27000	11558.80	25.50000	11220.00		
0550 6161030 TYPE III MOVEABLE BARRICADE	50.000	EA	206.00000	10300.00	200.00000	10000.00		
0560 6161040 FLASHING ARROW PANEL	7.000	EA	2266.00000	15862.00	2200.00000	15400.00		
0570 6161070 TUBULAR MARKER	20.000	EA	61.80000	1236.00	60.00000	1200.00		
0580 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	2.000	EA	16995.00000	33990.00	16500.00000	33000.00		

TABULATION OF BIDS

CALL ORDER : 804 CONTRACT ID : 071130-804 COUNTIES : DALLAS
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 08 GREENE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010199 Leo Journagan Construction C UNIT PRICE	AMOUNT	(8) 0010180 Hilty Quarries Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0590 6161120 INSTALLING "DRIVE SMART" SIGN	3.000	EA	51.50000	154.50	50.00000	150.00		
0600 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	3.000	EA	206.00000	618.00	200.00000	600.00		
0610 6181000 MOBILIZATION		LUMP	816130.97000	816130.97	751186.50000	751186.50		
0620 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	144.000	LF	18.54000	2669.76	18.00000	2592.00		
0630 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	48.000	EA	298.70000	14337.60	290.00000	13920.00		
0640 6205301B PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	5737.000	LF	0.93000	5335.41	0.90000	5163.30		
0650 6205303B PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	8395.000	LF	0.93000	7807.35	0.90000	7555.50		
0660 6205320 PREFORMED REMOVABLE MARKING TAPE, 12 IN , WHITE	90.000	LF	1.85000	166.50	1.80000	162.00		
0670 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	1761.000	LF	0.26000	457.86	0.25000	440.25		
0680 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	1751.000	LF	0.26000	455.26	0.25000	437.75		
0690 6207000A PAVEMENT MARKING REMOVAL (PAINT)	60344.000	LF	0.26000	15689.44	0.25000	15086.00		
0700 6207005A PAVEMENT MARKING REMOVAL (TAPE)	12766.000	LF	0.21000	2680.86	0.20000	2553.20		
0710 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	3270.000	EA	1.69000	5526.30	0.40000	1308.00		
0720 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	3321.000	EA	1.69000	5612.49	0.60000	1992.60		
0730 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	9438.000	SQYD	3.30000	31145.40	2.35000	22179.30		
0740 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	202894.55000	202894.55	172400.00000	172400.00		
0750 7034041 CLASS B-1 CONCRETE (CULVERTS)	1095.000	CUYD	355.56000	389338.20	395.00000	432525.00		

TABULATION OF BIDS

CALL ORDER : 804 CONTRACT ID : 071130-804 COUNTIES : DALLAS
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 08 GREENE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) 0010199 Leo Journagan Construction C UNIT PRICE	AMOUNT	(8) 0010180 Hilty Quarries Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0760 7061030 REINFORCING STEEL (CULVERTS)	152640.000 LB	1.29000	196905.60	0.85000	129744.00		
0770 7250324A 24 IN. PIPE GROUP B	236.000 LF	41.69000	9838.84	38.85000	9168.60		
0780 7250330A 30 IN. PIPE GROUP B	95.000 LF	52.12000	4951.40	42.15000	4004.25		
0790 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	4431.000 LF	36.48000	161642.88	43.60000	193191.60		
0800 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	720.000 LF	46.91000	33775.20	49.10000	35352.00		
0810 7261330 30 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	740.000 LF	57.33000	42424.20	56.70000	41958.00		
0820 7261336 36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	573.000 LF	72.97000	41811.81	85.70000	49106.10		
0830 7261348 48 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	325.000 LF	99.02000	32181.50	105.80000	34385.00		
0840 7261360 60 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	114.000 LF	177.20000	20200.80	135.30000	15424.20		
0850 7261418 18 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	26.000 LF	46.91000	1219.66	63.50000	1651.00		
0860 7261448 48 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	117.000 LF	130.30000	15245.10	127.00000	14859.00		
0870 7311033 PRECAST CONCRETE DROP INLET 3 FT X 3 FT	93.000 FT	364.83000	33929.19	588.00000	54684.00		
0880 7311053 PRECAST CONCRETE DROP INLET 5 FT X 3 FT	64.000 FT	469.06000	30019.84	615.00000	39360.00		
0890 7320024A 24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	4.000 EA	260.59000	1042.36	178.20000	712.80		
0900 7320030A 30 IN. (750 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	2.000 EA	416.94000	833.88	325.25000	650.50		
0910 7320618 18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	13.000 EA	625.42000	8130.46	480.40000	6245.20		

TABULATION OF BIDS

CALL ORDER : 804 CONTRACT ID : 071130-804 COUNTIES : DALLAS
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 08 GREENE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010199 Leo Journagan Construction C UNIT PRICE	AMOUNT	(8) 0010180 Hilty Quarries Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0920 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	4.000	EA	729.65000	2918.60	613.90000	2455.60		
0930 7320630 30 IN. (750 MM) PRECAST CONCRETE FLARED END SECTION	5.000	EA	833.89000	4169.45	720.40000	3602.00		
0940 7320636 36 IN. (900 MM) PRECAST CONCRETE FLARED END SECTION	4.000	EA	1302.95000	5211.80	1344.75000	5379.00		
0950 7320648 48 IN. (1200 MM) PRECAST CONCRETE FLARED END SECTION	1.000	EA	1667.78000	1667.78	2074.90000	2074.90		
0960 7320660 60 IN. (1500 MM) PRECAST CONCRETE FLARED END SECTION	1.000	EA	2501.66000	2501.66	2958.75000	2958.75		
0970 7321014A 18 IN. (450 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	31.000	EA	886.01000	27466.31	1074.25000	33301.75		
0980 7321016A 24 IN. (600 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	3.000	EA	2084.72000	6254.16	1691.70000	5075.10		
0990 7321018A 36 IN. (900 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	1.000	EA	2605.90000	2605.90	2643.20000	2643.20		
1000 8051000A SEEDING - COOL SEASON MIXTURES	126.600	ACRE	1302.95000	164953.47	1265.00000	160149.00		
1010 8052000A SEEDING - WARM SEASON MIXTURES	26.000	ACRE	1302.95000	33876.70	1265.00000	32890.00		
1020 8061016 SEDIMENT REMOVAL	1539.000	CUYD	32.99000	50771.61	30.00000	46170.00		
1030 8061017 TEMPORARY SEEDING AND MULCHING	30.300	ACRE	669.50000	20285.85	650.00000	19695.00		
1040 8061019 SILT FENCE	13185.000	LF	2.42000	31907.70	2.35000	30984.75		
1050 8061020 TEMPORARY PIPE	565.000	LF	54.20000	30623.00	50.00000	28250.00		
1060 8061022 TYPE II DITCH CHECK	1358.000	EA	180.25000	244779.50	175.00000	237650.00		
1070 8061025 INLET CHECK	49.000	EA	180.25000	8832.25	175.00000	8575.00		
1080 8061050 TYPE C BERM	401.000	LF	22.00000	8822.00	30.00000	12030.00		
SECTION TOTALS			$	11,878,796.33	$	12,146,365.75	$	
SECTION 0002 ALT PVMT A ITEMS - J8P0591								

TABULATION OF BIDS

CALL ORDER : 804 CONTRACT ID : 071130-804 COUNTIES : DALLAS
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 08 GREENE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) 0010199 Leo Journagan Construction C UNIT PRICE	 AMOUNT	(8) 0010180 Hilty Quarries Inc. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1090 4010151 TYPE A3 SHOULDER	74308.000 SQYD	8.49000	630874.92	15.93000	1183726.44		
1100 4030103 ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125C MIX)	306.800 TONS	54.42000	16696.06	48.83000	14981.04		
1110 4030411 14 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	207953.400 SQYD	32.48000	6754326.43	35.48000	7378186.63		
1120 6206303A EPOXY PAVEMENT MARKING 4 IN., YELLOW	9525.000 LF	0.31000	2952.75	0.30000	2857.50		
1130 6206308A EPOXY PAVEMENT MARKING, 6 IN., WHITE	73045.000 LF	0.42000	30678.90	0.41000	29948.45		
1140 6206309A EPOXY PAVEMENT MARKING, 6 IN., YELLOW	69351.000 LF	0.42000	29127.42	0.41000	28433.91		
1150 6206316 EPOXY PAVEMENT MARKING, 24 IN., WHITE (HASH BARS)	265.000 LF	3.09000	818.85	3.00000	795.00		
1160 6206503 POLYUREA PAVEMENT MARKING, 6 IN., WHITE	64450.000 LF	0.57000	36736.50	0.55000	35447.50		
1170 6206504 POLYUREA PAVEMENT MARKING, 6 IN., YELLO	64128.000 LF	0.57000	36552.96	0.55000	35270.40		
1180 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	3152.000 SQYD	3.47000	10937.44	5.60000	17651.20		
1190 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	1248.300 STA	7.91000	9874.05	11.46000	14305.52		
SECTION TOTALS		$	7,559,576.28	$	8,741,603.59	$	
SECTION 0003 ALT PVMT B ITEMS - J8P0591							
1200 5021310 CONCRETE PAVEMENT (10 IN. NON-REINFORCED 15 FT. JOINTS)	207953.400 SQYD						
1210 5021341 TYPE A3 SHOULDER	74644.100 SQYD						
1220 6206502 POLYUREA PAVEMENT MARKING, 4 IN., YELLO	9525.000 LF						
1230 6206503 POLYUREA PAVEMENT MARKING, 6 IN., WHITE	137495.000 LF						
1240 6206504 POLYUREA PAVEMENT MARKING, 6 IN., YELLO	133479.000 LF						

TABULATION OF BIDS

CALL ORDER : 804 CONTRACT ID : 071130-804 COUNTIES : DALLAS
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 08 GREENE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010199 Leo Journagan Construction C UNIT PRICE	AMOUNT	(8) 0010180 Hilty Quarries Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1250 6206513 POLYUREA PAVEMENT MARKING, 24 IN., WHITE (HASH BARS)	265.000	LF						
1260 6262000A PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	1248.300	STA						
SECTION TOTALS			$		$		$	
SECTION 0004 HIGHWAY SIGNING - J8P0591								
1270 9031010 CONCRETE FOOTINGS, EMBEDDED	34.400	CUYD	890.01000	30616.34	654.60000	22518.24		
1280 9031210 STRUCTURAL STEEL POSTS	11720.000	LB	2.24000	26252.80	3.07000	35980.40		
1290 9031220 PIPE POSTS	5890.000	LB	2.45000	14430.50	3.27000	19260.30		
1300 9031240 BREAKAWAY ASSEMBLY	101.000	EA	133.88000	13521.88	76.10000	7686.10		
1310 9031252 7 FT. CHANNEL POST DELINEATOR, DOUBLE STACKED WHITE	55.000	EA	39.61000	2178.55	39.40000	2167.00		
1320 9031256 7 FT. CHANNEL POST DELINEATOR, WHITE	230.000	EA	33.72000	7755.60	38.20000	8786.00		
1330 9031270A PERFORATED SQUARE STEEL TUBE POST, 2 IN , 12 GA.	891.000	LF	9.25000	8241.75	12.40000	11048.40		
1340 9031271 PERFORATED SQUARE STEEL TUBE POST ANCHO	244.000	LF	16.51000	4028.44	28.00000	6832.00		
1350 9035004 TYPE SHR2L-1 SIGN	1597.000	SQFT	16.07000	25663.79	11.52000	18397.44		
1360 9035009 36 IN. OR 900 MM STOP SIGN	11.000	EA	111.49000	1226.39	122.10000	1343.10		
1370 9035011 SIGN, TYPE STR2L-3	2516.000	SQFT	21.02000	52886.32	18.36000	46193.76		
1380 9039903 MISC. PERF. SQ. STEEL TUBE POST, 2.5 IN 12 GA	540.000	LF	9.48000	5119.20	12.62000	6814.80		
1390 9039903 MISC. PSST POST ANCHOR SLEEVE, 3 IN., 12 GA	130.000	LF	17.90000	2327.00	32.00000	4160.00		
SECTION TOTALS			$	194,248.56	$	191,187.54	$	
SECTION 0005 BRIDGE NUMBER A41271 - J8P0591								

TABULATION OF BIDS

CALL ORDER : 804 CONTRACT ID : 071130-804 COUNTIES : DALLAS
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 08 GREENE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) 0010199 Leo Journagan Construction C UNIT PRICE	AMOUNT	(8) 0010180 Hilty Quarries Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1400 2063300	100.000 CUYD	25.75000	2575.00	25.00000	2500.00		
CLASS 4 EXCAVATION							
1410 2063400	15.000 CUYD	103.00000	1545.00	100.00000	1500.00		
CLASS 4 EXCAVATION IN ROCK							
1420 2163501	LUMP	5150.00000	5150.00	5000.00000	5000.00		
PARTIAL REMOVAL OF CULVERT-BRIDGE CONCRETE							
1430 7034040	243.300 CUYD	448.05000	109010.57	435.00000	105835.50		
CLASS B-1 CONCRETE (CULVERTS-BRIDGE)							
1440 7061020	40030.000 LB	1.03000	41230.90	1.00000	40030.00		
REINFORCING STEEL (CULVERTS-BRIDGE)							
SECTION TOTALS		$	159,511.47	$	154,865.50	$	
SECTION 0006 BRIDGE NUMBER A41281- J8P0591							
1450 2063300	220.000 CUYD	25.75000	5665.00	25.00000	5500.00		
CLASS 4 EXCAVATION							
1460 2063400	16.000 CUYD	103.00000	1648.00	100.00000	1600.00		
CLASS 4 EXCAVATION IN ROCK							
1470 2163501	LUMP	5150.00000	5150.00	5000.00000	5000.00		
PARTIAL REMOVAL OF CULVERT-BRIDGE CONCRETE							
1480 7034040	383.200 CUYD	391.40000	149984.48	380.00000	145616.00		
CLASS B-1 CONCRETE (CULVERTS-BRIDGE)							
1490 7061020	39880.000 LB	1.03000	41076.40	1.00000	39880.00		
REINFORCING STEEL (CULVERTS-BRIDGE)							
SECTION TOTALS		$	203,523.88	$	197,596.00	$	
SECTION 0007 BRIDGE NUMBER A41301- J8P0591							
1500 2063300	220.000 CUYD	25.75000	5665.00	25.00000	5500.00		
CLASS 4 EXCAVATION							
1510 2163501	LUMP	5150.00000	5150.00	5000.00000	5000.00		
PARTIAL REMOVAL OF CULVERT-BRIDGE CONCRETE							
1520 7034040	196.600 CUYD	391.40000	76949.24	380.00000	74708.00		
CLASS B-1 CONCRETE (CULVERTS-BRIDGE)							
1530 7061020	24230.000 LB	1.03000	24956.90	1.00000	24230.00		
REINFORCING STEEL (CULVERTS-BRIDGE)							
SECTION TOTALS		$	112,721.14	$	109,438.00	$	
SECTION 0008 BRIDGE NUMBER A7527 - J8P0591							

TABULATION OF BIDS

CALL ORDER : 804 CONTRACT ID : 071130-804 COUNTIES : DALLAS
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 08 GREENE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010199 Leo Journagan Construction C UNIT PRICE	AMOUNT	(8) 0010180 Hilty Quarries Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1540 2061000 CLASS 1 EXCAVATION	45.000	CUYD	16.22000	729.90	40.00000	1800.00		
1550 2061003 CLASS 1 EXCAVATION IN ROCK	13.000	CUYD	130.84000	1700.92	150.00000	1950.00		
1560 2160500 REMOVAL OF BRIDGES		LUMP	78505.18000	78505.18	150000.00000	150000.00		
1570 5031010 BRIDGE APPROACH SLAB (BRIDGE)	216.000	SQYD	209.35000	45219.60	200.00000	43200.00		
1580 7011108 DRILLED SHAFTS (5 FT. 0 IN. DIA.)	123.600	LF	615.48000	76073.33	948.00000	117172.80		
1590 7011207 ROCK SOCKETS (4 FT 6 IN. DIA.)	100.500	LF	1083.37000	108878.69	914.00000	91857.00		
1600 7011300 SUPPLEMENTARY TELEVISION CAMERA INSPECTION	9.000	EA	209.35000	1884.15	300.00000	2700.00		
1610 7011400 FOUNDATION INSPECTION HOLES	190.500	LF	115.14000	21934.17	150.00000	28575.00		
1620 7011500 CONCRETE CORING	30.900	LF	128.75000	3978.38	180.00000	5562.00		
1630 7011600 SONIC LOGGING TESTING	9.000	EA	1360.76000	12246.84	1500.00000	13500.00		
1640 7021012 STRUCTURAL STEEL PILES (12 IN.)	375.000	LF	50.24000	18840.00	60.00000	22500.00		
1650 7026000 PRE-BORE FOR PILING	242.000	LF	53.38000	12917.96	70.00000	16940.00		
1660 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	316.800	CUYD	648.98000	205596.86	500.00000	158400.00		
1670 7034215 SAFETY BARRIER CURB	884.000	LF	63.85000	56443.40	60.00000	53040.00		
1680 7034218 SLAB ON CONCRETE BULB-TEE GIRDER	1857.000	SQYD	218.77000	406255.89	230.00000	427110.00		
1690 7051690 PRESTRESSED CONCRETE BULB TEE GIRDER (90 FT)	5.000	EA	20097.33000	100486.65	18500.00000	92500.00		
1700 7051700 PRESTRESSED CONCRETE BULB TEE GIRDER (100 FT)	10.000	EA	22766.50000	227665.00	21000.00000	210000.00		
1710 7051720 PRESTRESSED CONCRETE BULB TEE GIRDER (120 FT)	5.000	EA	30564.68000	152823.40	28000.00000	140000.00		
1720 7061060 REINFORCING STEEL (BRIDGES)	78640.000	LB	1.22000	95940.80	1.10000	86504.00		

TABULATION OF BIDS

CALL ORDER : 804 CONTRACT ID : 071130-804 COUNTIES : DALLAS
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 08 GREENE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) 0010199 Leo Journagan Construction C UNIT PRICE	AMOUNT	(8) 0010180 Hilty Quarries Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1730 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	28.000 EA	863.56000	24179.68	800.00000	22400.00		
1740 7123610 SLAB DRAIN	8.000 EA	319.25000	2554.00	400.00000	3200.00		
1750 7151001 VERTICAL DRAIN AT END BENTS	2.000 EA	863.56000	1727.12	1500.00000	3000.00		
1760 7161003 LAMINATED NEOPRENE BEARING PAD (TAPERED SECTION TOTALS	40.000 EA	450.10000 $	18004.00 1,674,585.92	390.00000 $	15600.00 1,707,510.80	 $	
SECTION 0009 ROADWAY ITEMS - J8P0844							
1770 4134000 BITUMINOUS FOG SEAL	3334.000 GAL	2.24000	7468.16	3.00000	10002.00		
1780 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000 EA	2816.39000	5632.78	2500.00000	5000.00		
1790 6131010 FURNISHING AND PLACING CONCRETE MATERIAL FOR FULL DEPTH PAVEMENT REPAIR	586.600 SQYD	150.91000	88523.81	160.00000	93856.00		
1800 6131012 SUBGRADE COMPACTION (6 IN. DEPTH) (PAVEMENT REPAIR)	59.000 SQYD	2.32000	136.88	9.00000	531.00		
1810 6131013 TYPE 1 OR 5 AGGREGATE FOR BASE (4 IN. THICK) (PAVEMENT REPAIR)	59.000 SQYD	1.80000	106.20	9.00000	531.00		
1820 6131014 FULL DEPTH PAVEMENT REPAIR SAW CUT (FOR PERIMETER AND INTERNAL SAW CUTS)	1226.000 LF	3.30000	4045.80	7.00000	8582.00		
1830 6131015 DOWEL BAR (DRILLING, FURNISHING AND INSTALLATION) FOR FULL DEPTH PAVEMENT REPAIR	936.000 EA	14.74000	13796.64	6.50000	6084.00		
1840 6131018 TIE BAR (DRILLING, FURNISHING AND INSTALLATION) FOR FULL DEPTH PAVEMENT REPAIR (TYPE L JOINTS)	106.000 EA	36.37000	3855.22	9.00000	954.00		
1850 6161005 CONSTRUCTION SIGNS	582.000 SQFT	9.79000	5697.78	9.50000	5529.00		
1860 6161030 TYPE III MOVEABLE BARRICADE	1.000 EA	206.00000	206.00	200.00000	200.00		

TABULATION OF BIDS

CALL ORDER : 804 CONTRACT ID : 071130-804 COUNTIES : DALLAS
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 08 GREENE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010199 Leo Journagan Construction C UNIT PRICE	AMOUNT	(8) 0010180 Hilty Quarries Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1870 6161040 FLASHING ARROW PANEL	2.000	EA	2266.00000	4532.00	2200.00000	4400.00		
1880 6181000 MOBILIZATION		LUMP	25693.51000	25693.51	10000.00000	10000.00		
1890 6207000A PAVEMENT MARKING REMOVAL (PAINT)	17101.000	LF	0.26000	4446.26	0.25000	4275.25		
1900 6223010 DIAMOND GRINDING (CONCRETE PAVEMENT)	38506.000	SQYD	2.21000	85098.26	1.80000	69310.80		
SECTION TOTALS			$	249,239.30	$	219,255.05	$	
CONTRACT TOTALS			$	22,032,202.88	$	23,467,822.23	$	

VENDOR RANKING

CALL ORDER : 805 CONTRACT ID : 071130-805 COUNTIES : GREENE
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 08
CONTRACT TIME : 12/30/08 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN ROUTE PROJECT(S) : J8S0795
JOB NUMBER J8S0795 & J8S0851, AIRPORT BLVD & ROUTE 266, J8S0851
GREENE COUNTY
***Bid Revision No. 1
JOB NUMBER J8S0795 & J8S0851, AIRPORT BLVD & ROUTE 266,
GREENE COUNTY
***Bid Revision No. 2

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0011146	APAC-Missouri, Inc.	$ 11,889,618.21	100.0000%
2	0010445	Emery Sapp & Sons Inc.	$ 13,322,075.00	112.0480%
3	0011105	Gaines Construction, Inc.	$ 13,590,868.64	114.3087%
4	0010189	Illinois Valley Paving Co.	$ 15,442,087.50	129.8787%

Alternate Paving Job – The Life Cycle Cost Adjustment Factor to be applied to asphalt bids For bid comparison is $448,800.00.

TABULATION OF BIDS

CALL ORDER : 805 CONTRACT ID : 071130-805 COUNTIES : GREENE
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(2) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(3) 0011105 Gaines Construction, Inc. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J8S0795								
0010 2013000 CLEARING AND GRUBBING	22.000	ACRE	2575.00000	56650.00	1.00000	22.00	550.00000	12100.00
0020 2022010 REMOVAL OF IMPROVEMENTS		LUMP	65971.50000	65971.50	50000.00000	50000.00	78000.00000	78000.00
0030 2031000 CLASS A EXCAVATION	60000.000	CUYD	3.45000	207000.00	2.95000	177000.00	5.00000	300000.00
0040 2035000 UNCLASSIFIED EXCAVATION	50497.000	CUYD	3.30000	166640.10	4.85000	244910.45	5.00000	252485.00
0050 2035500 EMBANKMENT IN PLACE	160931.000	CUYD	6.70000	1078237.70	5.50000	885120.50	6.40000	1029958.40
0060 2036000 COMPACTING EMBANKMENT	91872.000	CUYD	0.52000	47773.44	0.55000	50529.60	0.55000	50529.60
0070 2037075 COMPACTING IN CUT	25.500	STA	257.50000	6566.25	825.00000	21037.50	400.00000	10200.00
0080 2063000 CLASS 3 EXCAVATION	818.000	CUYD	3.90000	3190.20	19.50000	15951.00	18.00000	14724.00
0090 2063300 CLASS 4 EXCAVATION	411.000	CUYD	3.90000	1602.90	30.00000	12330.00	50.00000	20550.00
0100 2072000 LINEAR GRADING CLASS 2	2.500	STA	2575.00000	6437.50	1530.00000	3825.00	700.00000	1750.00
0110 4010105 5 3/4 INCHES, BITUMINOUS PAVEMENT	112.300	SQYD	35.68000	4006.86	37.15000	4171.95	29.54000	3317.34
0120 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	17.000	TONS	90.47000	1537.99	94.20000	1601.40	164.14000	2790.38
0130 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	650.700	TONS	55.14000	35879.60	57.85000	37643.00	44.13000	28715.39
0140 6061011A GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1 5 IN SPACING	800.000	LF	22.81000	18248.00	22.14000	17712.00	22.15000	17720.00
0150 6061040 GUARDRAIL TYPE D	75.000	LF	18.13000	1359.75	17.60000	1320.00	17.60000	1320.00
0160 6062202 BRIDGE ANCHOR SECTION, 7 FT. OR 2135 MM POSTS (SAFETY BARRIER CURB) (ROADWAY AND REHABILITATION WORK ONLY)	4.000	EA	1866.51000	7466.04	1811.71000	7246.84	1812.14000	7248.56
0170 6063015 TYPE A CRASHWORTHY END TERMINAL	4.000	EA	2276.47000	9105.88	2209.64000	8838.56	2210.16000	8840.64

TABULATION OF BIDS

CALL ORDER : 805 CONTRACT ID : 071130-805 COUNTIES : GREENE
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(2) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(3) 0011105 Gaines Construction, Inc. UNIT PRICE	 AMOUNT
0180 6081000 CONCRETE MEDIAN	269.300	SQYD	44.22000	11908.45	60.00000	16158.00	43.50000	11714.55
0190 6089905 MISC. TEXTURED AND PAINTED CONCRETE (6 INCH)	444.000	SQYD	74.16000	32927.04	87.50000	38850.00	63.50000	28194.00
0200 6091052 CURB AND GUTTER TYPE B	869.000	LF	17.87000	15529.03	17.50000	15207.50	26.50000	23028.50
0210 6092011 INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A	295.000	LF	20.60000	6077.00	3.00000	885.00	15.00000	4425.00
0220 6096020 FURNISHING TYPE 2 ROCK DITCH LINER	847.000	CUYD	20.60000	17448.20	35.00000	29645.00	18.00000	15246.00
0230 6096030A FURNISHING TYPE 3 ROCK DITCH LINER	64.000	CUYD	20.60000	1318.40	35.00000	2240.00	18.00000	1152.00
0240 6096042 PLACING TYPE 2 ROCK DITCH LINER	847.000	CUYD	25.75000	21810.25	18.00000	15246.00	11.75000	9952.25
0250 6096043 PLACING TYPE 3 ROCK DITCH LINER	64.000	CUYD	25.75000	1648.00	18.00000	1152.00	11.75000	752.00
0260 6096050 BEDDING MATERIAL FOR ROCK DITCH LINER	23.000	CUYD	51.50000	1184.50	46.25000	1063.75	45.00000	1035.00
0270 6097000 ROCK LINING	81.000	CUYD	51.50000	4171.50	53.50000	4333.50	65.00000	5265.00
0280 6113010 FURNISHING TYPE 1 ROCK BLANKET	85.000	CUYD	33.15000	2817.75	39.40000	3349.00	27.25000	2316.25
0290 6113020 FURNISHING TYPE 2 ROCK BLANKET	438.000	CUYD	32.80000	14366.40	31.50000	13797.00	27.25000	11935.50
0300 6113030 PLACING TYPE 1 ROCK BLANKET	85.000	CUYD	15.15000	1287.75	20.25000	1721.25	11.75000	998.75
0310 6113040 PLACING TYPE 2 ROCK BLANKET	438.000	CUYD	11.00000	4818.00	20.00000	8760.00	11.75000	5146.50
0320 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000	EA	1500.00000	3000.00	10000.00000	20000.00	10000.00000	20000.00
0330 6141021 GRATE AND BEARING PLATE (3 FT. X 2 FT. OR 914 MM X 610 MM)	2.000	EA	832.32000	1664.64	850.00000	1700.00	350.00000	700.00
0340 6161005 CONSTRUCTION SIGNS	670.000	SQFT	8.26000	5534.20	14.50000	9715.00	7.90000	5293.00
0350 6161028 CHANNELIZER	100.000	EA	26.66000	2666.00	25.00000	2500.00	25.50000	2550.00
0360 6161030 TYPE III MOVEABLE BARRICADE	20.000	EA	183.00000	3660.00	200.00000	4000.00	175.00000	3500.00

TABULATION OF BIDS

CALL ORDER : 805 CONTRACT ID : 071130-805 COUNTIES : GREENE
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(2) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(3) 0011105 Gaines Construction, Inc. UNIT PRICE	AMOUNT
0370 6161040 FLASHING ARROW PANEL	2.000	EA	1568.53000	3137.06	1500.00000	3000.00	1500.00000	3000.00
0380 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	2.000	EA	9986.30000	19972.60	4500.00000	9000.00	9550.00000	19100.00
0390 6161120 INSTALLING "DRIVE SMART" SIGN	4.000	EA	52.29000	209.16	150.00000	600.00	50.00000	200.00
0400 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	4.000	EA	209.14000	836.56	175.00000	700.00	200.00000	800.00
0410 6181000 MOBILIZATION		LUMP	231000.00000	231000.00	273800.00000	273800.00	300000.00000	300000.00
0420 6191000 PAVEMENT EDGE TREATMENT	2466.000	LF	5.63000	13883.58	3.15000	7767.90	4.50000	11097.00
0430 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	24.000	LF	22.66000	543.84	22.00000	528.00	22.00000	528.00
0440 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	3.000	EA	283.25000	849.75	275.00000	825.00	275.00000	825.00
0450 6205132 TYPE 2 PREFORMED MARKING TAPE (GROOVED) COMBINATION STRAIGHT-LEFT/RIGHT ARROW	5.000	EA	566.50000	2832.50	550.00000	2750.00	550.00000	2750.00
0460 6205301B PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	4520.000	LF	0.93000	4203.60	0.90000	4068.00	0.90000	4068.00
0470 6205303B PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	8440.000	LF	0.93000	7849.20	0.90000	7596.00	0.90000	7596.00
0480 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	25498.000	LF	0.10000	2549.80	0.10000	2549.80	0.10000	2549.80
0490 6205902 6 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	19189.000	LF	0.12000	2302.68	0.12000	2302.68	0.12000	2302.68
0500 6205903 6 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	2542.000	LF	0.12000	305.04	0.12000	305.04	0.12000	305.04
0510 6205906 12 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	92.000	LF	1.03000	94.76	1.00000	92.00	1.00000	92.00
0520 6205909 24 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT (HASH BARS)	120.000	LF	2.06000	247.20	2.00000	240.00	2.00000	240.00

TABULATION OF BIDS

CALL ORDER : 805 CONTRACT ID : 071130-805 COUNTIES : GREENE
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(2) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(3) 0011105 Gaines Construction, Inc. UNIT PRICE	 AMOUNT
0530 6207000A PAVEMENT MARKING REMOVAL (PAINT)	1300.000 LF	0.31000	403.00	0.30000	390.00	0.30000	390.00
0540 6207005A PAVEMENT MARKING REMOVAL (TAPE)	7840.000 LF	0.21000	1646.40	0.20000	1568.00	0.20000	1568.00
0550 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	1035.000 SQYD	1.65000	1707.75	3.10000	3208.50	3.50000	3622.50
0560 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING	LUMP	82400.00000	82400.00	53600.00000	53600.00	150000.00000	150000.00
0570 7039903 MISC. PRECAST REINF. CONC. BOX CULVERT (5X3)	193.000 LF	234.09000	45179.37	423.00000	81639.00	375.00000	72375.00
0580 7039903 MISC. PRECAST REINF. CONC. BOX CULVERT (6X4)	188.000 LF	348.54000	65525.52	384.00000	72192.00	375.00000	70500.00
0590 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	225.000 LF	46.82000	10534.50	45.00000	10125.00	34.50000	7762.50
0600 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	862.000 LF	52.02000	44841.24	51.00000	43962.00	40.00000	34480.00
0610 7261330 30 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	176.000 LF	67.63000	11902.88	68.00000	11968.00	50.00000	8800.00
0620 7261336 36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	66.000 LF	78.03000	5149.98	105.00000	6930.00	59.00000	3894.00
0630 7311032 PRECAST CONCRETE DROP INLET 3 FT X 2 FT	8.000 FT	312.12000	2496.96	290.00000	2320.00	215.00000	1720.00
0640 7320618 18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	6.000 EA	520.20000	3121.20	700.00000	4200.00	500.00000	3000.00
0650 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	6.000 EA	676.26000	4057.56	800.00000	4800.00	615.00000	3690.00
0660 7320630 30 IN. (750 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	780.30000	1560.60	1000.00000	2000.00	775.00000	1550.00
0670 7320636 36 IN. (900 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	1144.45000	2288.90	1650.00000	3300.00	1150.00000	2300.00

TABULATION OF BIDS

CALL ORDER : 805 CONTRACT ID : 071130-805 COUNTIES : GREENE
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(2) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(3) 0011105 Gaines Construction, Inc. UNIT PRICE	 AMOUNT
0680 7321016A 24 IN. (600 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	5.000	EA	2080.81000	10404.05	1400.00000	7000.00	1250.00000	6250.00
0690 8031000A TURF TYPE TALL FESCUE SODDING	10523.000	SQYD	3.92000	41250.16	3.75000	39461.25	3.75000	39461.25
0700 8051000A SEEDING - COOL SEASON MIXTURES	21.200	ACRE	1552.84000	32920.21	1485.00000	31482.00	1485.00000	31482.00
0710 8052000A SEEDING - WARM SEASON MIXTURES	15.900	ACRE	1552.84000	24690.16	1485.00000	23611.50	1485.00000	23611.50
0720 8061016 SEDIMENT REMOVAL	222.000	CUYD	10.30000	2286.60	19.00000	4218.00	20.00000	4440.00
0730 8061017 TEMPORARY SEEDING AND MULCHING	9.200	ACRE	784.26000	7215.19	750.00000	6900.00	750.00000	6900.00
0740 8061019 SILT FENCE	13154.000	LF	2.09000	27491.86	2.00000	26308.00	2.50000	32885.00
0750 8061020 TEMPORARY PIPE	30.000	LF	51.50000	1545.00	45.00000	1350.00	12.50000	375.00
0760 8061022 TYPE II DITCH CHECK	77.000	EA	209.14000	16103.78	200.00000	15400.00	250.00000	19250.00
SECTION TOTALS			$	2,609,051.02	$	2,503,640.47	$	2,879,213.88
SECTION 0002 ALT. A PAVEMENT ITEMS - J8S0795								
0770 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	1361.000	SQYD	4.17000	5675.37				
0780 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	42206.000	SQYD	3.28000	138435.68				
0790 4010151 TYPE A3 SHOULDER	13598.100	SQYD	15.26000	207507.01				
0800 4030403 10 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	5467.400	SQYD	29.30000	160194.82				
0810 4030409 12 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	23791.100	SQYD	31.82000	757032.80				
0820 4071005 TACK COAT	1470.000	GAL	0.01000	14.70				
0830 6092032 CONCRETE CURB LOW PROFILE TYPE F (3 INCH)	377.000	LF	21.32000	8037.64				
SECTION TOTALS			$	1,276,898.02	$		$	
SECTION 0003 ALT. B PAVEMENT ITEMS - J8S0795								

TABULATION OF BIDS

CALL ORDER : 805 CONTRACT ID : 071130-805 COUNTIES : GREENE
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(2) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(3) 0011105 Gaines Construction, Inc. UNIT PRICE	AMOUNT
0840 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	1361.000 SQYD			10.85000	14766.85	4.95000	6736.95
0850 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	42206.000 SQYD			6.05000	255346.30	4.65000	196257.90
0860 5021308 CONCRETE PAVEMENT (8 IN. NON-REINFORCED 15 FT. JOINTS)	5467.400 SQYD			41.00000	224163.40	37.50000	205027.50
0870 5021332 CONCRETE PAVEMENT (8 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	23791.100 SQYD			36.45000	867185.60	38.50000	915957.35
0880 5021341 TYPE A3 SHOULDER	13598.100 SQYD			14.35000	195132.74	15.00000	203971.50
0890 6092031 CONCRETE CURB LOW PROFILE TYPE E (3 INCH)	377.000 LF			1.45000	546.65	8.00000	3016.00
SECTION TOTALS		$		$	1,557,141.54	$	1,530,967.20
SECTION 0004 HIGHWAY LIGHTING ITEMS - J8S0795							
0900 9019902 MISC. INSTALL CONCRETE PAD (WWC-U)	1.000 EA	772.50000	772.50	750.00000	750.00	750.00000	750.00
0910 9019902 MISC. INSTALL LIGHTING PEDESTAL (USP-BG	2.000 EA	391.40000	782.80	380.00000	760.00	380.00000	760.00
0920 9019902 MISC. LIGHTING FOUNDATION (WW25S-15U)	50.000 EA	705.55000	35277.50	685.00000	34250.00	685.00000	34250.00
0930 9019903 MISC. CONDUIT, 2 IN., GALV. 24 IN. ROCK FILL	883.000 LF	15.19000	13412.77	14.75000	13024.25	14.75000	13024.25
0940 9019903 MISC. CONDUIT, 2 IN., PVC, 24 IN. TRENC	7945.000 LF	4.38000	34799.10	4.25000	33766.25	4.25000	33766.25
SECTION TOTALS		$	85,044.67	$	82,550.50	$	82,550.50
SECTION 0005 HIGHWAY SIGNING ITEMS - J8S0795							
0950 9031010 CONCRETE FOOTINGS, EMBEDDED	8.300 CUYD	754.58000	6263.01	732.50000	6079.75	732.60000	6080.58
0960 9031210 STRUCTURAL STEEL POSTS	3030.000 LB	3.04000	9211.20	3.00000	9090.00	2.95000	8938.50
0970 9031220 PIPE POSTS	1470.000 LB	3.32000	4880.40	3.25000	4777.50	3.22000	4733.40
0980 9031240 BREAKAWAY ASSEMBLY	31.000 EA	78.38000	2429.78	76.00000	2356.00	76.10000	2359.10

TABULATION OF BIDS

CALL ORDER : 805 CONTRACT ID : 071130-805 COUNTIES : GREENE
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(2) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(3) 0011105 Gaines Construction, Inc. UNIT PRICE	AMOUNT
0990 9031270A PERFORATED SQUARE STEEL TUBE POST, 2 IN , 12 GA.	360.000	LF	13.27000	4777.20	12.90000	4644.00	12.88000	4636.80
1000 9031271 PERFORATED SQUARE STEEL TUBE POST ANCHO	98.000	LF	23.48000	2301.04	22.80000	2234.40	22.80000	2234.40
1010 9035004 TYPE SHR2L-1 SIGN	290.000	SQFT	15.04000	4361.60	14.60000	4234.00	14.60000	4234.00
1020 9035009 36 IN. OR 900 MM STOP SIGN	3.000	EA	150.48000	451.44	146.00000	438.00	146.10000	438.30
1030 9035011 SIGN, TYPE STR2L-3	549.000	SQFT	20.27000	11128.23	20.00000	10980.00	19.68000	10804.32
SECTION TOTALS			$	45,803.90	$	44,833.65	$	44,459.40
SECTION 0006 BRIDGE NO. A7612 - J8S0795								
1040 2061000 CLASS 1 EXCAVATION	270.000	CUYD	41.20000	11124.00	22.50000	6075.00	40.00000	10800.00
1050 6079903 MISC. PEDESTRIAN FENCE (STRUCTURES) 88 INCH	550.000	LF	100.30000	55165.00	122.60000	67430.00	140.00000	77000.00
1060 7021012 STRUCTURAL STEEL PILES (12 IN.)	1125.000	LF	61.80000	69525.00	57.00000	64125.00	60.00000	67500.00
1070 7026000 PRE-BORE FOR PILING	775.000	LF	51.50000	39912.50	35.00000	27125.00	50.00000	38750.00
1080 7027000 PILE POINT REINFORCEMENT	20.000	EA	144.20000	2884.00	100.00000	2000.00	140.00000	2800.00
1090 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	247.100	CUYD	515.00000	127256.50	435.00000	107488.50	500.00000	123550.00
1100 7034212 SLAB ON STEEL	1297.000	SQYD	236.90000	307259.30	215.00000	278855.00	230.00000	298310.00
1110 7034215 SAFETY BARRIER CURB	552.000	LF	61.80000	34113.60	68.50000	37812.00	60.00000	33120.00
1120 7061060 REINFORCING STEEL (BRIDGES)	27020.000	LB	1.13000	30532.60	1.10000	29722.00	1.10000	29722.00
1130 7071000 CONDUIT SYSTEM ON STRUCTURE		LUMP	7416.00000	7416.00	7200.00000	7200.00	7200.00000	7200.00
1140 7110500 TEMPORARY COATING - CONCRETE BENTS AND PIERS (WEATHERING STEEL)		LUMP	6180.00000	6180.00	4889.00000	4889.00	6000.00000	6000.00
1150 7121122 FABRICATED STRUCTURAL LOW ALLOY STEEL (PLATE GIRDER) A709, GRADE 50W	240350.000	LB	1.47000	353314.50	1.40000	336490.00	1.43000	343700.50

TABULATION OF BIDS

CALL ORDER : 805 CONTRACT ID : 071130-805 COUNTIES : GREENE
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(2) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(3) 0011105 Gaines Construction, Inc. UNIT PRICE	 AMOUNT
1160 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	1545.00000	3090.00	1250.00000	2500.00	1500.00000	3000.00
1170 7161003 LAMINATED NEOPRENE BEARING PAD (TAPERED	10.000	EA	370.80000	3708.00	437.00000	4370.00	360.00000	3600.00
1180 7162000 LAMINATED NEOPRENE BEARING PAD ASSEMBLY	10.000	EA	1442.00000	14420.00	1940.00000	19400.00	1400.00000	14000.00
SECTION TOTALS			$	1,065,901.00	$	995,481.50	$	1,059,052.50
SECTION 0007 ROADWAY ITEMS - J8S0851								
1190 2013000 CLEARING AND GRUBBING	29.000	ACRE	2575.00000	74675.00	1.00000	29.00	550.00000	15950.00
1200 2022010 REMOVAL OF IMPROVEMENTS		LUMP	78150.00000	78150.00	82600.00000	82600.00	120000.00000	120000.00
1210 2035000 UNCLASSIFIED EXCAVATION	65295.000	CUYD	3.45000	225267.75	8.85000	577860.75	8.00000	522360.00
1220 2036000 COMPACTING EMBANKMENT	35033.000	CUYD	0.52000	18217.16	1.00000	35033.00	0.55000	19268.15
1230 2037075 COMPACTING IN CUT	37.400	STA	257.50000	9630.50	1920.00000	71808.00	400.00000	14960.00
1240 2063000 CLASS 3 EXCAVATION	1885.000	CUYD	3.90000	7351.50	19.50000	36757.50	18.00000	33930.00
1250 2063300 CLASS 4 EXCAVATION	351.000	CUYD	3.90000	1368.90	30.00000	10530.00	50.00000	17550.00
1260 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	1068.200	TONS	42.50000	45398.50	44.85000	47908.77	47.45000	50686.09
1270 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	2013.400	TONS	48.90000	98455.26	51.40000	103488.76	47.40000	95435.16
1280 6044011 PIPE COLLAR, TYPE A	1.000	EA	515.00000	515.00	1050.00000	1050.00	1050.00000	1050.00
1290 6061011A GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1 5 IN SPACING	500.000	LF	22.81000	11405.00	22.15000	11075.00	22.15000	11075.00
1300 6062202 BRIDGE ANCHOR SECTION, 7 FT. OR 2135 MM POSTS (SAFETY BARRIER CURB) (ROADWAY AND REHABILITATION WORK ONLY)	4.000	EA	1866.51000	7466.04	1812.00000	7248.00	1812.14000	7248.56
1310 6062301 TRANSITION SECTION, 7 FT. OR 2135 MM POSTS	4.000	EA	403.86000	1615.44	392.00000	1568.00	392.10000	1568.40

TABULATION OF BIDS

CALL ORDER : 805 CONTRACT ID : 071130-805 COUNTIES : GREENE
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(2) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(3) 0011105 Gaines Construction, Inc. UNIT PRICE	AMOUNT
1320 6063015 TYPE A CRASHWORTHY END TERMINAL	4.000 EA	2276.47000	9105.88	2210.00000	8840.00	2210.16000	8840.64
1330 6096020 FURNISHING TYPE 2 ROCK DITCH LINER	1245.000 CUYD	20.60000	25647.00	35.00000	43575.00	18.00000	22410.00
1340 6096030A FURNISHING TYPE 3 ROCK DITCH LINER	100.000 CUYD	20.60000	2060.00	35.00000	3500.00	18.00000	1800.00
1350 6096042 PLACING TYPE 2 ROCK DITCH LINER	1245.000 CUYD	25.75000	32058.75	17.30000	21538.50	11.75000	14628.75
1360 6096043 PLACING TYPE 3 ROCK DITCH LINER	100.000 CUYD	25.75000	2575.00	15.40000	1540.00	11.75000	1175.00
1370 6096050 BEDDING MATERIAL FOR ROCK DITCH LINER	36.000 CUYD	51.50000	1854.00	41.00000	1476.00	45.00000	1620.00
1380 6097000 ROCK LINING	117.000 CUYD	51.50000	6025.50	52.00000	6084.00	65.00000	7605.00
1390 6119905 MISC. CONCRETE SLOPE PROTECTION REPAIR	23.000 SQYD	170.00000	3910.00	252.00000	5796.00	250.00000	5750.00
1400 6122009 IMPACT ATTENUATOR (9 SAND BARRELS)	1.000 EA	2561.93000	2561.93	4000.00000	4000.00	2700.00000	2700.00
1410 6122012 IMPACT ATTENUATOR (12 SAND BARRELS)	1.000 EA	3398.47000	3398.47	5000.00000	5000.00	3000.00000	3000.00
1420 6122020 REPLACEMENT SAND BARREL	5.000 EA	365.99000	1829.95	550.00000	2750.00	400.00000	2000.00
1430 6122030 IMPACT ATTENUATOR (RELOCATION)	2.000 EA	1045.69000	2091.38	450.00000	900.00	700.00000	1400.00
1440 6141022 GRATE AND BEARING PLATE (3 FT. X 3 FT. OR 914 MM X 914 MM)	1.000 EA	1092.43000	1092.43	987.00000	987.00	375.00000	375.00
1450 6141024 GRATE AND BEARING PLATE (5 FT. X 3 FT. OR 1524 MM X 914 MM)	1.000 EA	1508.59000	1508.59	1410.00000	1410.00	450.00000	450.00
1460 6141120 CURVED VANE GRATE AND FRAME (2 FT. X 2 FT. OR 600MM X 600MM)	16.000 EA	499.39000	7990.24	627.00000	10032.00	390.00000	6240.00
1470 6141121 CURVED VANE GRATE AND FRAME (4 FT X 2 FT OR 1200MM X 600MM)	7.000 EA	832.32000	5826.24	1030.00000	7210.00	425.00000	2975.00
1480 6143011 MANHOLE FRAME AND COVER, TYPE 1-B	2.000 EA	520.20000	1040.40	537.00000	1074.00	265.00000	530.00
1490 6161005 CONSTRUCTION SIGNS	1967.000 SQFT	8.26000	16247.42	14.50000	28521.50	7.90000	15539.30
1500 6161028 CHANNELIZER	310.000 EA	26.14000	8103.40	25.00000	7750.00	25.00000	7750.00

TABULATION OF BIDS

CALL ORDER : 805 CONTRACT ID : 071130-805 COUNTIES : GREENE
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(2) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(3) 0011105 Gaines Construction, Inc. UNIT PRICE	AMOUNT
1510 6161030 TYPE III MOVEABLE BARRICADE	16.000	EA	183.00000	2928.00	200.00000	3200.00	175.00000	2800.00
1520 6161040 FLASHING ARROW PANEL	7.000	EA	1568.53000	10979.71	1500.00000	10500.00	1500.00000	10500.00
1530 6161070 TUBULAR MARKER	16.000	EA	62.74000	1003.84	65.00000	1040.00	60.00000	960.00
1540 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	6.000	EA	9986.30000	59917.80	4500.00000	27000.00	9550.00000	57300.00
1550 6161120 INSTALLING "DRIVE SMART" SIGN	4.000	EA	52.29000	209.16	150.00000	600.00	50.00000	200.00
1560 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	4.000	EA	209.14000	836.56	175.00000	700.00	200.00000	800.00
1570 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	830.000	LF	25.00000	20750.00	35.00000	29050.00	25.00000	20750.00
1580 6175010 RELOCATING TEMPORARY CONCRETE TRAFFIC BARRIER	540.000	LF	9.40000	5076.00	25.00000	13500.00	9.00000	4860.00
1590 6181000 MOBILIZATION		LUMP	163343.35000	163343.35	382999.85000	382999.85	275000.00000	275000.00
1600 6191000 PAVEMENT EDGE TREATMENT	9728.000	LF	4.81000	46791.68	3.25000	31616.00	4.50000	43776.00
1610 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	536.000	LF	22.66000	12145.76	22.00000	11792.00	22.00000	11792.00
1620 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	56.000	EA	283.25000	15862.00	275.00000	15400.00	275.00000	15400.00
1630 6205132 TYPE 2 PREFORMED MARKING TAPE (GROOVED) COMBINATION STRAIGHT-LEFT/RIGHT ARROW	1.000	EA	566.50000	566.50	550.00000	550.00	550.00000	550.00
1640 6205133 TYPE 2 PREFORMED MARKING TAPE (GROOVED) WORD (ONLY)	4.000	EA	360.50000	1442.00	350.00000	1400.00	350.00000	1400.00
1650 6205301B PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	37954.000	LF	0.93000	35297.22	0.90000	34158.60	0.90000	34158.60
1660 6205303B PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	39444.000	LF	0.93000	36682.92	0.90000	35499.60	0.90000	35499.60

TABULATION OF BIDS

CALL ORDER : 805 CONTRACT ID : 071130-805 COUNTIES : GREENE
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(2) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(3) 0011105 Gaines Construction, Inc. UNIT PRICE	 AMOUNT
1665 6205309 PREFORMED REMOVABLE MARKING TAPE, 24 IN , WHITE	166.000 LF	5.15000	854.90	7.00000	1162.00	8.00000	1328.00
1670 6205440A PREFORMED SHORT TERM MARKING TAPE LEFT/RIGHT ARROW	1.000 EA	206.00000	206.00	600.00000	600.00	500.00000	500.00
1680 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	17722.000 LF	0.10000	1772.20	0.10000	1772.20	0.10000	1772.20
1690 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	18122.000 LF	0.10000	1812.20	0.10000	1812.20	0.10000	1812.20
1700 6205902 6 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	22906.000 LF	0.12000	2748.72	0.12000	2748.72	0.12000	2748.72
1710 6205909 24 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT (HASH BARS)	222.000 LF	2.06000	457.32	2.00000	444.00	2.00000	444.00
1720 6207000A PAVEMENT MARKING REMOVAL (PAINT)	39031.000 LF	0.26000	10148.06	0.25000	9757.75	0.25000	9757.75
1730 6207005A PAVEMENT MARKING REMOVAL (TAPE)	23163.000 LF	0.21000	4864.23	0.20000	4632.60	0.20000	4632.60
1740 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	210.000 EA	2.50000	525.00	10.00000	2100.00	5.00000	1050.00
1750 6209903 MISC. 13 IN. WHITE HIGH BUILD ACRYLIC	1096.000 LF	0.77000	843.92	0.75000	822.00	0.75000	822.00
1760 6209903 MISC. 13 IN. YELLOW HIGH BUILD ACRYLIC	9244.000 LF	0.77000	7117.88	0.75000	6933.00	0.75000	6933.00
1770 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	300.000 SQYD	20.00000	6000.00	22.00000	6600.00	40.00000	12000.00
1780 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	103.000 SQYD	1.65000	169.95	3.50000	360.50	3.50000	360.50
1790 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING	LUMP	108150.00000	108150.00	62700.00000	62700.00	140000.00000	140000.00
1800 7039903 MISC. PRECAST REINF. CONC. BOX CULVERT (5X3)	348.000 LF	286.11000	99566.28	375.00000	130500.00	350.00000	121800.00

TABULATION OF BIDS

CALL ORDER : 805 CONTRACT ID : 071130-805 COUNTIES : GREENE
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(2) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(3) 0011105 Gaines Construction, Inc. UNIT PRICE	AMOUNT
1810 7250412 12 IN. PIPE GROUP C	108.000 LF	29.13000	3146.04	38.00000	4104.00	28.00000	3024.00
1820 7250418 18 IN. PIPE GROUP C	30.000 LF	36.41000	1092.30	44.00000	1320.00	32.00000	960.00
1830 7261312 12 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	2126.000 LF	26.01000	55297.26	36.00000	76536.00	31.50000	66969.00
1840 7261315 15 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	95.000 LF	33.29000	3162.55	41.00000	3895.00	32.50000	3087.50
1850 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	279.000 LF	41.62000	11611.98	51.00000	14229.00	40.00000	11160.00
1860 7261330 30 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	752.000 LF	49.94000	37554.88	68.00000	51136.00	49.00000	36848.00
1870 7310060 PRECAST CONCRETE MANHOLE - 60 IN.	16.000 FT	260.10000	4161.60	325.00000	5200.00	325.00000	5200.00
1880 7311022 PRECAST CONCRETE DROP INLET 2 FT X 2 FT	47.000 FT	208.08000	9779.76	325.00000	15275.00	215.00000	10105.00
1890 7311033 PRECAST CONCRETE DROP INLET 3 FT X 3 FT	5.000 FT	364.14000	1820.70	365.00000	1825.00	265.00000	1325.00
1900 7311042 PRECAST CONCRETE DROP INLET 4 FT X 2 FT	21.000 FT	416.16000	8739.36	365.00000	7665.00	275.00000	5775.00
1910 7311053 PRECAST CONCRETE DROP INLET 5 FT X 3 FT	5.000 FT	520.20000	2601.00	340.00000	1700.00	270.00000	1350.00
1920 7319903 MISC. SPECIAL DROP INLET #1	3.000 LF	853.13000	2559.39	785.00000	2355.00	550.00000	1650.00
1930 7319903 MISC. SPECIAL DROP INLET #2	7.000 LF	676.26000	4733.82	500.00000	3500.00	600.00000	4200.00
1940 7320612 12 IN. (300 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	676.26000	1352.52	625.00000	1250.00	400.00000	800.00
1950 7320615 15 IN. (375 MM) PRECAST CONCRETE FLARED END SECTION	3.000 EA	624.24000	1872.72	670.00000	2010.00	400.00000	1200.00
1960 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	1.000 EA	650.25000	650.25	800.00000	800.00	510.00000	510.00
1970 7320630 30 IN. (750 MM) PRECAST CONCRETE FLARED END SECTION	1.000 EA	728.28000	728.28	1000.00000	1000.00	550.00000	550.00

TABULATION OF BIDS

CALL ORDER : 805 CONTRACT ID : 071130-805 COUNTIES : GREENE
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(2) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(3) 0011105 Gaines Construction, Inc. UNIT PRICE	 AMOUNT
1980 7320812A 12 IN. (300 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	4.000	EA	442.17000	1768.68	460.00000	1840.00	180.00000	720.00
1990 7320818A 18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	2.000	EA	572.22000	1144.44	500.00000	1000.00	225.00000	450.00
2000 7321016A 24 IN. (600 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	5.000	EA	2080.81000	10404.05	1280.00000	6400.00	1200.00000	6000.00
2010 7321017A 30 IN. (750 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	10.000	EA	2601.01000	26010.10	2100.00000	21000.00	2000.00000	20000.00
2020 8031000A TURF TYPE TALL FESCUE SODDING	31070.000	SQYD	3.92000	121794.40	3.75000	116512.50	3.75000	116512.50
2030 8051000A SEEDING - COOL SEASON MIXTURES	15.000	ACRE	1552.84000	23292.60	1485.00000	22275.00	1485.00000	22275.00
2040 8052000A SEEDING - WARM SEASON MIXTURES	4.700	ACRE	1552.84000	7298.35	1485.00000	6979.50	1485.00000	6979.50
2050 8061016 SEDIMENT REMOVAL	282.000	CUYD	10.30000	2904.60	19.00000	5358.00	20.00000	5640.00
2060 8061017 TEMPORARY SEEDING AND MULCHING	4.000	ACRE	784.27000	3137.08	750.00000	3000.00	750.00000	3000.00
2070 8061019 SILT FENCE	13389.000	LF	2.09000	27983.01	2.00000	26778.00	2.50000	33472.50
2080 8061020 TEMPORARY PIPE	18.000	LF	51.50000	927.00	40.00000	720.00	12.00000	216.00
2090 8061022 TYPE II DITCH CHECK	133.000	EA	209.14000	27815.62	200.00000	26600.00	250.00000	33250.00
SECTION TOTALS			$	1,778,856.13	$	2,413,154.80	$	2,242,806.22
SECTION 0008 ALT PVMT A ITEMS - J8S0851								
2100 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	15565.000	SQYD	4.16000	64750.40				
2110 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	73015.000	SQYD	3.70000	270155.50				
2120 3049905 MISC. TYPE 5 AGGREGATE FOR BASE (8 IN. THICK)	1125.000	SQYD	8.78000	9877.50				
2130 4010151 TYPE A3 SHOULDER	11764.800	SQYD	15.37000	180824.98				

TABULATION OF BIDS

CALL ORDER : 805 CONTRACT ID : 071130-805 COUNTIES : GREENE
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(2) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(3) 0011105 Gaines Construction, Inc. UNIT PRICE	AMOUNT
2140 4030403 10 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	16736.000 SQYD	29.22000	489025.92				
2150 4030409 12 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	60703.600 SQYD	33.18000	2014145.45				
2160 4071005 TACK COAT	4320.000 GAL	0.01000	43.20				
2170 6081000 CONCRETE MEDIAN 8 INCHES THICK	5915.400 SQYD	37.96000	224548.58				
SECTION TOTALS		$	3,253,371.53	$		$	
SECTION 0009 ALT PVMT B ITEMS - J8S0851							
2180 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	15565.000 SQYD			8.00000	124520.00	4.95000	77046.75
2190 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	73015.000 SQYD			5.85000	427137.75	4.65000	339519.75
2200 3049905 MISC. TYPE 5 AGGREGATE FOR BASE (8 IN. THICK)	1125.000 SQYD			13.00000	14625.00	10.40000	11700.00
2210 4071005 TACK COAT	450.000 GAL			1.40000	630.00	3.00000	1350.00
2220 5021308 CONCRETE PAVEMENT (8 IN. NON-REINFORCED 15 FT. JOINTS)	16736.000 SQYD			39.00000	652704.00	37.50000	627600.00
2230 5021332 CONCRETE PAVEMENT (8 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	60703.600 SQYD			36.85000	2236927.66	38.50000	2337088.60
2240 5021341 TYPE A3 SHOULDER	11764.800 SQYD			14.65000	172354.32	15.00000	176472.00
2250 6081000 CONCRETE MEDIAN 6 INCHES THICK	5915.400 SQYD			28.75000	170067.75	43.50000	257319.90
SECTION TOTALS		$		$	3,798,966.48	$	3,828,097.00
SECTION 0010 HIGHWAY LIGHTING ITEMS - J8S0851							
2260 9011030 LIGHTING POLE, 30 FT. OR 9.0 M, TYPE AT	11.000 EA	2284.54000	25129.94	2218.00000	24398.00	2218.00000	24398.00
2270 9011115 BRACKET ARM, 15 FT. OR 4.6 M	11.000 EA	679.80000	7477.80	660.00000	7260.00	660.00000	7260.00

TABULATION OF BIDS

CALL ORDER : 805 CONTRACT ID : 071130-805 COUNTIES : GREENE
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(2) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(3) 0011105 Gaines Construction, Inc. UNIT PRICE	 AMOUNT
2280 9011300 LUMINAIRE, 150 WATT HIGH PRESSURE SODIU	11.000 EA	191.58000	2107.38	186.00000	2046.00	186.00000	2046.00
2290 9012230 BASE MOUNTED CONTROL STATION 240 VOLT - 4 CIRCUIT	3.000 EA	3419.60000	10258.80	3320.00000	9960.00	3320.00000	9960.00
2300 9013002 CONDUIT, 2 IN. RIGID, IN TRENCH	91.000 LF	7.57000	688.87	7.35000	668.85	7.35000	668.85
2310 9013003 CONDUIT, 3 IN. RIGID, IN TRENCH	654.000 LF	8.24000	5388.96	8.00000	5232.00	8.00000	5232.00
2320 9013004 CONDUIT, 4 IN. RIGID, IN TRENCH	47.000 LF	9.79000	460.13	9.50000	446.50	9.50000	446.50
2330 9014003 CONDUIT, 3 IN. RIGID, PUSHED	156.000 LF	17.51000	2731.56	17.00000	2652.00	17.00000	2652.00
2340 9015010 TRENCHING TYPE I	833.000 LF	2.68000	2232.44	2.60000	2165.80	2.60000	2165.80
2350 9015020 TRENCHING TYPE II	833.000 LF	6.70000	5581.10	6.50000	5414.50	6.50000	5414.50
2360 9016110 PULL BOX, PREFORMED CLASS 1	12.000 EA	664.35000	7972.20	645.00000	7740.00	645.00000	7740.00
2370 9017110 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	990.000 LF	0.77000	762.30	0.75000	742.50	0.75000	742.50
2380 9017401 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 2 AWG	140.000 LF	3.25000	455.00	3.16000	442.40	3.16000	442.40
2390 9017407 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	3060.000 LF	2.78000	8506.80	2.70000	8262.00	2.70000	8262.00
2400 9018230 POLE FOUNDATION (30 FT. OR 9.0 M MOUNTING HEIGHT)	11.000 EA	813.70000	8950.70	790.00000	8690.00	790.00000	8690.00
2410 9018613 POWER SUPPLY ASSEMBLY, TYPE 2, 240/120 VOLT SERVICE, LIGHTING AND SIGNALS	3.000 EA	2884.00000	8652.00	2800.00000	8400.00	2800.00000	8400.00
2420 9019902 MISC. INSTALL CONCRETE PAD (WWC-U)	2.000 EA	664.35000	1328.70	645.00000	1290.00	645.00000	1290.00
2430 9019902 MISC. INSTALL LIGHTING PEDESTAL (USP-BG	5.000 EA	283.25000	1416.25	275.00000	1375.00	275.00000	1375.00
2440 9019902 MISC. LIGHTING FOUNDATION (WW25S-150)	23.000 EA	746.75000	17175.25	725.00000	16675.00	725.00000	16675.00
2450 9019902 MISC. LIGHTING FOUNDATION (WW40S-150)	49.000 EA	721.00000	35329.00	700.00000	34300.00	700.00000	34300.00

TABULATION OF BIDS

CALL ORDER : 805 CONTRACT ID : 071130-805 COUNTIES : GREENE
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(2) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(3) 0011105 Gaines Construction, Inc. UNIT PRICE	 AMOUNT
2460 9019903 MISC. CONDUIT, 2 IN. GALV., 24 IN. ROCK FILL	3133.000 LF	16.48000	51631.84	16.00000	50128.00	16.00000	50128.00
2470 9019903 MISC. CONDUIT, 2 IN. PVC, 24 IN. TRENCH	8993.000 LF	4.38000	39389.34	4.25000	38220.25	4.25000	38220.25
SECTION TOTALS		$	243,626.36	$	236,508.80	$	236,508.80
SECTION 0011 HIGHWAY SIGNAL ITEMS - J8S0851							
2480 9020213 SIGNAL HEAD, TYPE 3S	3.000 EA	721.00000	2163.00	700.00000	2100.00	700.00000	2100.00
2490 9020214 SIGNAL HEAD, TYPE 4S	1.000 EA	1035.15000	1035.15	1005.00000	1005.00	1005.00000	1005.00
2500 9020513 SIGNAL HEAD, TYPE 3B	20.000 EA	824.00000	16480.00	800.00000	16000.00	800.00000	16000.00
2510 9020514 SIGNAL HEAD, TYPE 4B	1.000 EA	1127.85000	1127.85	1095.00000	1095.00	1095.00000	1095.00
2520 9023212 POST, TYPE C, 12 FT. ARM OR 3.7 M ARM	1.000 EA	3795.55000	3795.55	3685.00000	3685.00	3685.00000	3685.00
2530 9023226 POST, TYPE C, 26 FT. ARM OR 7.9 M ARM	1.000 EA	4846.15000	4846.15	4704.00000	4704.00	4705.00000	4705.00
2540 9023227 POST, TYPE C, 27 FT. ARM OR 8.2 M ARM	1.000 EA	5150.00000	5150.00	5000.00000	5000.00	5000.00000	5000.00
2550 9023236 POST, TYPE C, 36 FT. ARM OR 11.0 M ARM	2.000 EA	5649.55000	11299.10	5484.00000	10968.00	5485.00000	10970.00
2560 9023237 POST, TYPE C, 37 FT. ARM OR 11.3 M ARM	1.000 EA	5824.65000	5824.65	5654.00000	5654.00	5655.00000	5655.00
2570 9023240 POST, TYPE C, 40 FT. ARM OR 12.2 M ARM	1.000 EA	6284.03000	6284.03	6100.00000	6100.00	6101.00000	6101.00
2580 9023245 POST, TYPE C, 45 FT. ARM OR 13.7 M ARM	1.000 EA	7158.50000	7158.50	6950.00000	6950.00	6950.00000	6950.00
2590 9023325 POST, TYPE B, LONGEST ARM 25 FT. OR 7.6 M	1.000 EA	6695.00000	6695.00	6950.00000	6950.00	6500.00000	6500.00
2600 9024170 CONTROLLER ASSEMBLY HOUSING, TYPE 170	3.000 EA	16171.00000	48513.00	15696.00000	47088.00	15700.00000	47100.00
2610 9024295 SPLICE CABINET	4.000 EA	3836.75000	15347.00	3740.00000	14960.00	3725.00000	14900.00
2620 9024300 SYSTEM MASTER	1.000 EA	2729.50000	2729.50	2650.00000	2650.00	2650.00000	2650.00
2630 9024330 DIAL-UP MODEM	1.000 EA	463.50000	463.50	450.00000	450.00	450.00000	450.00

TABULATION OF BIDS

CALL ORDER : 805 CONTRACT ID : 071130-805 COUNTIES : GREENE
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(2) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(3) 0011105 Gaines Construction, Inc. UNIT PRICE	AMOUNT
2640 9024944 DETECTOR, VEHICLE INDUCTION LOOP (2 CHANNEL - RACK MOUNTED)	16.000	EA	123.60000	1977.60	120.00000	1920.00	120.00000	1920.00
2650 9025020 CONDUIT, 1 IN., LOOP DETECTOR	93.000	LF	7.47000	694.71	7.25000	674.25	7.25000	674.25
2660 9025200 CONDUIT, 2 IN., TRENCH	6793.000	LF	4.33000	29413.69	4.20000	28530.60	4.20000	28530.60
2670 9025400 CONDUIT, 4 IN., TRENCH	892.000	LF	9.79000	8732.68	9.50000	8474.00	9.50000	8474.00
2680 9027400 CONDUIT, 4 IN., PUSHED	265.000	LF	17.51000	4640.15	17.00000	4505.00	17.00000	4505.00
2690 9028208 CABLE, 8 AWG 1 CONDUCTOR, POWER	370.000	LF	1.03000	381.10	1.00000	370.00	1.00000	370.00
2700 9028307 CABLE, 12 AWG 7 CONDUCTOR	4540.000	LF	2.01000	9125.40	1.95000	8853.00	1.95000	8853.00
2710 9028352 FIBER OPTIC CABLE, 6 - FIBER, MULTIMODE	250.000	LF	1.55000	387.50	1.50000	375.00	1.50000	375.00
2720 9028354 FIBER OPTIC CABLE, 24 - FIBER, 18 SINGLE MODE, 6 MULTIMODE	8950.000	LF	1.80000	16110.00	1.75000	15662.50	1.75000	15662.50
2730 9028500 CABLE, LOOP DETECTOR, IN DUCT	4030.000	LF	4.94000	19908.20	4.80000	19344.00	4.80000	19344.00
2740 9028510 CABLE, LOOP DETECTOR, LEAD-IN	3540.000	LF	0.98000	3469.20	0.95000	3363.00	0.95000	3363.00
2750 9028810 PULL BOX, PREFORMED CLASS 1	10.000	EA	664.35000	6643.50	645.00000	6450.00	645.00000	6450.00
2760 9028811 PULL BOX, PREFORMED CLASS 2	25.000	EA	885.80000	22145.00	860.00000	21500.00	860.00000	21500.00
2770 9028812 PULL BOX, PREFORMED CLASS 3	4.000	EA	1184.50000	4738.00	1150.00000	4600.00	1150.00000	4600.00
2780 9028816 PULL BOX, PREFORMED CLASS 5	6.000	EA	1210.25000	7261.50	1174.00000	7044.00	1175.00000	7050.00
2790 9029100 BASE, CONCRETE	41.300	CUYD	875.50000	36158.15	850.00000	35105.00	850.00000	35105.00
2800 9029400 TEMPORARY TRAFFIC SIGNALS		LUMP	20857.50000	20857.50	20245.00000	20245.00	20250.00000	20250.00
2810 9029903 MISC. CONDUIT, 2 IN., PUSHED	314.000	LF	14.42000	4527.88	14.00000	4396.00	14.00000	4396.00
SECTION TOTALS			$	336,083.74	$	326,770.35	$	326,288.35
SECTION 0012 HIGHWAY SIGNING ITEMS - J8S0851								

TABULATION OF BIDS

CALL ORDER : 805 CONTRACT ID : 071130-805 COUNTIES : GREENE
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(2) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(3) 0011105 Gaines Construction, Inc. UNIT PRICE	AMOUNT
2820 9031010 CONCRETE FOOTINGS, EMBEDDED	3.400	CUYD	733.52000	2493.97	712.00000	2420.80	712.16000	2421.34
2830 9031210 STRUCTURAL STEEL POSTS	2460.000	LB	3.24000	7970.40	3.15000	7749.00	3.15000	7749.00
2840 9031220 PIPE POSTS	960.000	LB	3.35000	3216.00	3.25000	3120.00	3.25000	3120.00
2850 9031240 BREAKAWAY ASSEMBLY	23.000	EA	80.86000	1859.78	78.48000	1805.04	78.50000	1805.50
2860 9031270A PERFORATED SQUARE STEEL TUBE POST, 2 IN , 12 GA.	630.000	LF	12.88000	8114.40	12.50000	7875.00	12.50000	7875.00
2870 9031271 PERFORATED SQUARE STEEL TUBE POST ANCHO	179.000	LF	27.19000	4867.01	26.40000	4725.60	26.40000	4725.60
2880 9035004 TYPE SHR2L-1 SIGN	459.000	SQFT	15.04000	6903.36	14.60000	6701.40	14.60000	6701.40
2890 9035009 36 IN. OR 900 MM STOP SIGN	6.000	EA	150.48000	902.88	146.00000	876.00	146.10000	876.60
2900 9035011 SIGN, TYPE STR2L-3	146.000	SQFT	20.27000	2959.42	19.70000	2876.20	19.68000	2873.28
2910 9035015 TYPE IV OBJECT MARKER	4.000	EA	125.76000	503.04	122.00000	488.00	122.10000	488.40
2920 9035066 SIGNAL SIGN, TYPE SHR2L-3	69.700	SQFT	16.58000	1155.63	16.10000	1122.17	16.10000	1122.17
SECTION TOTALS			$	40,945.89	$	39,759.21	$	39,758.29
SECTION 0013 BRIDGE NO. A05981 - J8S0851								
2930 2162000 REMOVAL AND STORAGE OF EXISTING BRIDGE RAILS	525.000	LF	13.50000	7087.50	8.50000	4462.50	15.00000	7875.00
2940 2162500 REMOVAL OF EXISTING BRIDGE DECKS	17059.000	SQFT	4.85000	82736.15	9.40000	160354.60	9.00000	153531.00
2950 2169901 MISC. PARTIAL REMOVAL OF STRUC STEEL SUPERSTR		LUMP	16500.00000	16500.00	43520.00000	43520.00	90000.00000	90000.00
2960 5031010 BRIDGE APPROACH SLAB (BRIDGE)	349.000	SQYD	192.00000	67008.00	204.00000	71196.00	220.00000	76780.00
2970 7034212 SLAB ON STEEL	1916.000	SQYD	279.80000	536096.80	290.00000	555640.00	250.00000	479000.00
2980 7034215 SAFETY BARRIER CURB	543.000	LF	66.00000	35838.00	62.20000	33774.60	60.00000	32580.00

TABULATION OF BIDS

CALL ORDER : 805 CONTRACT ID : 071130-805 COUNTIES : GREENE
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(2) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(3) 0011105 Gaines Construction, Inc. UNIT PRICE	AMOUNT
2990 7071000 CONDUIT SYSTEM ON STRUCTURE		LUMP	7416.00000	7416.00	7200.00000	7200.00	7200.00000	7200.00
3000 7110200 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (EPOXY)		LUMP	5400.00000	5400.00	5400.00000	5400.00	5400.00000	5400.00
3010 7120915 EXPANSION DEVICE (FLAT PLATE)	159.000	LF	555.00000	88245.00	570.00000	90630.00	600.00000	95400.00
3020 7121111 FABRICATED STRUCTURAL LOW ALLOY STEEL (I-BEAM) A709, GRADE 50	136550.000	LB	1.47000	200728.50	1.80000	245790.00	1.83000	249886.50
3030 7125200 SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL	1500.000	SQFT	12.00000	18000.00	12.00000	18000.00	13.00000	19500.00
3040 7125201 SURFACE PREPARATION FOR OVERCOATING STRUCTURAL STEEL	12300.000	SQFT	2.60000	31980.00	2.60000	31980.00	3.00000	36900.00
3050 7125210 FIELD APPLICATION OF INORGANIC ZINC PRIMER	1500.000	SQFT	3.00000	4500.00	3.00000	4500.00	4.00000	6000.00
3060 7125365A INTERMEDIATE FIELD COAT (SYSTEM G)	8700.000	SQFT	3.15000	27405.00	3.00000	26100.00	3.50000	30450.00
3070 7125370A FINISH FIELD COAT (SYSTEM G)	2500.000	SQFT	3.15000	7875.00	3.00000	7500.00	4.00000	10000.00
3080 7125920 CALCIUM SULFONATE PRIMER	12300.000	SQFT	0.70000	8610.00	0.70000	8610.00	0.84000	10332.00
3090 7125921 CALCIUM SULFONATE TOPCOAT	12300.000	SQFT	0.70000	8610.00	0.70000	8610.00	0.84000	10332.00
SECTION TOTALS			$	1,154,035.95	$	1,323,267.70	$	1,321,166.50
CONTRACT TOTALS			$	11,889,618.21	$	13,322,075.00	$	13,590,868.64

TABULATION OF BIDS

CALL ORDER : 805 CONTRACT ID : 071130-805 COUNTIES : GREENE
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010189 Illinois Valley Paving Co. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J8S0795								
0010 2013000 CLEARING AND GRUBBING	22.000	ACRE	0.02000	0.44				
0020 2022010 REMOVAL OF IMPROVEMENTS		LUMP	55809.72000	55809.72				
0030 2031000 CLASS A EXCAVATION	60000.000	CUYD	3.01000	180600.00				
0040 2035000 UNCLASSIFIED EXCAVATION	50497.000	CUYD	5.07000	256019.79				
0050 2035500 EMBANKMENT IN PLACE	160931.000	CUYD	7.00000	1126517.00				
0060 2036000 COMPACTING EMBANKMENT	91872.000	CUYD	0.51000	46854.72				
0070 2037075 COMPACTING IN CUT	25.500	STA	645.38000	16457.19				
0080 2063000 CLASS 3 EXCAVATION	818.000	CUYD	21.31000	17431.58				
0090 2063300 CLASS 4 EXCAVATION	411.000	CUYD	25.75000	10583.25				
0100 2072000 LINEAR GRADING CLASS 2	2.500	STA	810.84000	2027.10				
0110 4010105 5 3/4 INCHES, BITUMINOUS PAVEMENT	112.300	SQYD	31.74000	3564.40				
0120 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	17.000	TONS	176.43000	2999.31				
0130 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	650.700	TONS	47.43000	30862.70				
0140 6061011A GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1 5 IN SPACING	800.000	LF	22.81000	18248.00				
0150 6061040 GUARDRAIL TYPE D	75.000	LF	18.13000	1359.75				
0160 6062202 BRIDGE ANCHOR SECTION, 7 FT. OR 2135 MM POSTS (SAFETY BARRIER CURB) (ROADWAY AND REHABILITATION WORK ONLY)	4.000	EA	1866.51000	7466.04				
0170 6063015 TYPE A CRASHWORTHY END TERMINAL	4.000	EA	2276.47000	9105.88				

TABULATION OF BIDS

CALL ORDER : 805 CONTRACT ID : 071130-805 COUNTIES : GREENE
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010189 Illinois Valley Paving Co. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0180 6081000 CONCRETE MEDIAN	269.300	SQYD	57.94000	15603.24				
0190 6089905 MISC. TEXTURED AND PAINTED CONCRETE (6 INCH)	444.000	SQYD	85.38000	37908.72				
0200 6091052 CURB AND GUTTER TYPE B	869.000	LF	41.59000	36141.71				
0210 6092011 INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A	295.000	LF	16.92000	4991.40				
0220 6096020 FURNISHING TYPE 2 ROCK DITCH LINER	847.000	CUYD	26.08000	22089.76				
0230 6096030A FURNISHING TYPE 3 ROCK DITCH LINER	64.000	CUYD	27.88000	1784.32				
0240 6096042 PLACING TYPE 2 ROCK DITCH LINER	847.000	CUYD	14.22000	12044.34				
0250 6096043 PLACING TYPE 3 ROCK DITCH LINER	64.000	CUYD	20.90000	1337.60				
0260 6096050 BEDDING MATERIAL FOR ROCK DITCH LINER	23.000	CUYD	72.80000	1674.40				
0270 6097000 ROCK LINING	81.000	CUYD	54.47000	4412.07				
0280 6113010 FURNISHING TYPE 1 ROCK BLANKET	85.000	CUYD	27.99000	2379.15				
0290 6113020 FURNISHING TYPE 2 ROCK BLANKET	438.000	CUYD	27.16000	11896.08				
0300 6113030 PLACING TYPE 1 ROCK BLANKET	85.000	CUYD	18.89000	1605.65				
0310 6113040 PLACING TYPE 2 ROCK BLANKET	438.000	CUYD	20.52000	8987.76				
0320 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000	EA	4036.52000	8073.04				
0330 6141021 GRATE AND BEARING PLATE (3 FT. X 2 FT. OR 914 MM X 610 MM)	2.000	EA	678.60000	1357.20				
0340 6161005 CONSTRUCTION SIGNS	670.000	SQFT	14.94000	10009.80				
0350 6161028 CHANNELIZER	100.000	EA	25.75000	2575.00				
0360 6161030 TYPE III MOVEABLE BARRICADE	20.000	EA	206.00000	4120.00				

TABULATION OF BIDS

CALL ORDER : 805 CONTRACT ID : 071130-805 COUNTIES : GREENE
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010189 Illinois Valley Paving Co. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0370 6161040 FLASHING ARROW PANEL	2.000	EA	1545.00000	3090.00				
0380 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	2.000	EA	4635.00000	9270.00				
0390 6161120 INSTALLING "DRIVE SMART" SIGN	4.000	EA	154.50000	618.00				
0400 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	4.000	EA	180.25000	721.00				
0410 6181000 MOBILIZATION		LUMP	405190.19000	405190.19				
0420 6191000 PAVEMENT EDGE TREATMENT	2466.000	LF	3.18000	7841.88				
0430 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	24.000	LF	22.66000	543.84				
0440 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	3.000	EA	283.25000	849.75				
0450 6205132 TYPE 2 PREFORMED MARKING TAPE (GROOVED) COMBINATION STRAIGHT-LEFT/RIGHT ARROW	5.000	EA	566.50000	2832.50				
0460 6205301B PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	4520.000	LF	0.93000	4203.60				
0470 6205303B PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	8440.000	LF	0.93000	7849.20				
0480 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	25498.000	LF	0.10000	2549.80				
0490 6205902 6 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	19189.000	LF	0.12000	2302.68				
0500 6205903 6 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	2542.000	LF	0.12000	305.04				
0510 6205906 12 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	92.000	LF	1.03000	94.76				
0520 6205909 24 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT (HASH BARS)	120.000	LF	2.06000	247.20				

TABULATION OF BIDS

CALL ORDER : 805 CONTRACT ID : 071130-805 COUNTIES : GREENE
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010189 Illinois Valley Paving Co. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0530 6207000A PAVEMENT MARKING REMOVAL (PAINT)	1300.000 LF	0.31000	403.00				
0540 6207005A PAVEMENT MARKING REMOVAL (TAPE)	7840.000 LF	0.21000	1646.40				
0550 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	1035.000 SQYD	4.04000	4181.40				
0560 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING	LUMP	150048.65000	150048.65				
0570 7039903 MISC. PRECAST REINF. CONC. BOX CULVERT (5X3)	193.000 LF	345.05000	66594.65				
0580 7039903 MISC. PRECAST REINF. CONC. BOX CULVERT (6X4)	188.000 LF	345.05000	64869.40				
0590 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	225.000 LF	34.57000	7778.25				
0600 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	862.000 LF	37.44000	32273.28				
0610 7261330 30 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	176.000 LF	56.68000	9975.68				
0620 7261336 36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	66.000 LF	70.89000	4678.74				
0630 7311032 PRECAST CONCRETE DROP INLET 3 FT X 2 FT	8.000 FT	418.09000	3344.72				
0640 7320618 18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	6.000 EA	644.37000	3866.22				
0650 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	6.000 EA	1116.47000	6698.82				
0660 7320630 30 IN. (750 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	1198.83000	2397.66				
0670 7320636 36 IN. (900 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	1681.68000	3363.36				

TABULATION OF BIDS

CALL ORDER : 805 CONTRACT ID : 071130-805 COUNTIES : GREENE
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010189 Illinois Valley Paving Co. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0680 7321016A 24 IN. (600 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	5.000	EA	912.04000	4560.20				
0690 8031000A TURF TYPE TALL FESCUE SODDING	10523.000	SQYD	3.86000	40618.78				
0700 8051000A SEEDING - COOL SEASON MIXTURES	21.200	ACRE	1529.55000	32426.46				
0710 8052000A SEEDING - WARM SEASON MIXTURES	15.900	ACRE	1529.55000	24319.85				
0720 8061016 SEDIMENT REMOVAL	222.000	CUYD	25.50000	5661.00				
0730 8061017 TEMPORARY SEEDING AND MULCHING	9.200	ACRE	772.50000	7107.00				
0740 8061019 SILT FENCE	13154.000	LF	2.63000	34595.02				
0750 8061020 TEMPORARY PIPE	30.000	LF	60.46000	1813.80				
0760 8061022 TYPE II DITCH CHECK	77.000	EA	227.31000	17502.87				
SECTION TOTALS			$	2,954,132.76	$		$	
SECTION 0002 ALT. A PAVEMENT ITEMS - J8S0795								
0770 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	1361.000	SQYD						
0780 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	42206.000	SQYD						
0790 4010151 TYPE A3 SHOULDER	13598.100	SQYD						
0800 4030403 10 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	5467.400	SQYD						
0810 4030409 12 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	23791.100	SQYD						
0820 4071005 TACK COAT	1470.000	GAL						
0830 6092032 CONCRETE CURB LOW PROFILE TYPE F (3 INCH)	377.000	LF						
SECTION TOTALS			$		$		$	
SECTION 0003 ALT. B PAVEMENT ITEMS - J8S0795								

TABULATION OF BIDS

CALL ORDER : 805 CONTRACT ID : 071130-805 COUNTIES : GREENE
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010189 Illinois Valley Paving Co. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0840 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	1361.000 SQYD	11.13000	15147.93				
0850 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	42206.000 SQYD	9.24000	389983.44				
0860 5021308 CONCRETE PAVEMENT (8 IN. NON-REINFORCED 15 FT. JOINTS)	5467.400 SQYD	63.91000	349421.53				
0870 5021332 CONCRETE PAVEMENT (8 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	23791.100 SQYD	44.87000	1067506.66				
0880 5021341 TYPE A3 SHOULDER	13598.100 SQYD	9.48000	128909.99				
0890 6092031 CONCRETE CURB LOW PROFILE TYPE E (3 INCH)	377.000 LF	14.07000	5304.39				
SECTION TOTALS		$	1,956,273.94	$		$	
SECTION 0004 HIGHWAY LIGHTING ITEMS - J8S0795							
0900 9019902 MISC. INSTALL CONCRETE PAD (WWC-U)	1.000 EA	772.50000	772.50				
0910 9019902 MISC. INSTALL LIGHTING PEDESTAL (USP-BG	2.000 EA	391.40000	782.80				
0920 9019902 MISC. LIGHTING FOUNDATION (WW25S-15U)	50.000 EA	705.55000	35277.50				
0930 9019903 MISC. CONDUIT, 2 IN., GALV. 24 IN. ROCK FILL	883.000 LF	15.19000	13412.77				
0940 9019903 MISC. CONDUIT, 2 IN., PVC, 24 IN. TRENC	7945.000 LF	4.38000	34799.10				
SECTION TOTALS		$	85,044.67	$		$	
SECTION 0005 HIGHWAY SIGNING ITEMS - J8S0795							
0950 9031010 CONCRETE FOOTINGS, EMBEDDED	8.300 CUYD	754.58000	6263.01				
0960 9031210 STRUCTURAL STEEL POSTS	3030.000 LB	3.04000	9211.20				
0970 9031220 PIPE POSTS	1470.000 LB	3.32000	4880.40				
0980 9031240 BREAKAWAY ASSEMBLY	31.000 EA	78.38000	2429.78				

TABULATION OF BIDS

CALL ORDER : 805 CONTRACT ID : 071130-805 COUNTIES : GREENE
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010189 Illinois Valley Paving Co. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0990 9031270A PERFORATED SQUARE STEEL TUBE POST, 2 IN , 12 GA.	360.000	LF	13.27000	4777.20				
1000 9031271 PERFORATED SQUARE STEEL TUBE POST ANCHO	98.000	LF	23.48000	2301.04				
1010 9035004 TYPE SHR2L-1 SIGN	290.000	SQFT	15.04000	4361.60				
1020 9035009 36 IN. OR 900 MM STOP SIGN	3.000	EA	150.48000	451.44				
1030 9035011 SIGN, TYPE STR2L-3	549.000	SQFT	20.28000	11133.72				
SECTION TOTALS			$	45,809.39	$		$	
SECTION 0006 BRIDGE NO. A7612 - J8S0795								
1040 2061000 CLASS 1 EXCAVATION	270.000	CUYD	41.20000	11124.00				
1050 6079903 MISC. PEDESTRIAN FENCE (STRUCTURES) 88 INCH	550.000	LF	144.20000	79310.00				
1060 7021012 STRUCTURAL STEEL PILES (12 IN.)	1125.000	LF	61.80000	69525.00				
1070 7026000 PRE-BORE FOR PILING	775.000	LF	51.50000	39912.50				
1080 7027000 PILE POINT REINFORCEMENT	20.000	EA	144.20000	2884.00				
1090 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	247.100	CUYD	515.00000	127256.50				
1100 7034212 SLAB ON STEEL	1297.000	SQYD	236.90000	307259.30				
1110 7034215 SAFETY BARRIER CURB	552.000	LF	61.80000	34113.60				
1120 7061060 REINFORCING STEEL (BRIDGES)	27020.000	LB	1.13000	30532.60				
1130 7071000 CONDUIT SYSTEM ON STRUCTURE		LUMP	7416.00000	7416.00				
1140 7110500 TEMPORARY COATING - CONCRETE BENTS AND PIERS (WEATHERING STEEL)		LUMP	6180.00000	6180.00				
1150 7121122 FABRICATED STRUCTURAL LOW ALLOY STEEL (PLATE GIRDER) A709, GRADE 50W	240350.000	LB	1.47000	353314.50				

TABULATION OF BIDS

CALL ORDER : 805 CONTRACT ID : 071130-805 COUNTIES : GREENE
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010189 Illinois Valley Paving Co. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1160 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	1545.00000	3090.00				
1170 7161003 LAMINATED NEOPRENE BEARING PAD (TAPERED	10.000	EA	370.80000	3708.00				
1180 7162000 LAMINATED NEOPRENE BEARING PAD ASSEMBLY	10.000	EA	1442.00000	14420.00				
SECTION TOTALS			$	1,090,046.00	$		$	
SECTION 0007 ROADWAY ITEMS - J8S0851								
1190 2013000 CLEARING AND GRUBBING	29.000	ACRE	0.01000	0.29				
1200 2022010 REMOVAL OF IMPROVEMENTS		LUMP	111174.73000	111174.73				
1210 2035000 UNCLASSIFIED EXCAVATION	65295.000	CUYD	6.04000	394381.80				
1220 2036000 COMPACTING EMBANKMENT	35033.000	CUYD	0.70000	24523.10				
1230 2037075 COMPACTING IN CUT	37.400	STA	801.06000	29959.64				
1240 2063000 CLASS 3 EXCAVATION	1885.000	CUYD	12.33000	23242.05				
1250 2063300 CLASS 4 EXCAVATION	351.000	CUYD	25.75000	9038.25				
1260 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	1068.200	TONS	51.01000	54488.88				
1270 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	2013.400	TONS	50.95000	102582.73				
1280 6044011 PIPE COLLAR, TYPE A	1.000	EA	2361.43000	2361.43				
1290 6061011A GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1 5 IN SPACING	500.000	LF	22.81000	11405.00				
1300 6062202 BRIDGE ANCHOR SECTION, 7 FT. OR 2135 MM POSTS (SAFETY BARRIER CURB) (ROADWAY AND REHABILITATION WORK ONLY)	4.000	EA	1866.51000	7466.04				
1310 6062301 TRANSITION SECTION, 7 FT. OR 2135 MM POSTS	4.000	EA	403.86000	1615.44				

TABULATION OF BIDS

CALL ORDER : 805 CONTRACT ID : 071130-805 COUNTIES : GREENE
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010189 Illinois Valley Paving Co. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1320 6063015 TYPE A CRASHWORTHY END TERMINAL	4.000	EA	2276.47000	9105.88				
1330 6096020 FURNISHING TYPE 2 ROCK DITCH LINER	1245.000	CUYD	26.07000	32457.15				
1340 6096030A FURNISHING TYPE 3 ROCK DITCH LINER	100.000	CUYD	27.87000	2787.00				
1350 6096042 PLACING TYPE 2 ROCK DITCH LINER	1245.000	CUYD	16.12000	20069.40				
1360 6096043 PLACING TYPE 3 ROCK DITCH LINER	100.000	CUYD	18.59000	1859.00				
1370 6096050 BEDDING MATERIAL FOR ROCK DITCH LINER	36.000	CUYD	69.28000	2494.08				
1380 6097000 ROCK LINING	117.000	CUYD	60.39000	7065.63				
1390 6119905 MISC. CONCRETE SLOPE PROTECTION REPAIR	23.000	SQYD	103.00000	2369.00				
1400 6122009 IMPACT ATTENUATOR (9 SAND BARRELS)	1.000	EA	4640.00000	4640.00				
1410 6122012 IMPACT ATTENUATOR (12 SAND BARRELS)	1.000	EA	5800.00000	5800.00				
1420 6122020 REPLACEMENT SAND BARREL	5.000	EA	638.00000	3190.00				
1430 6122030 IMPACT ATTENUATOR (RELOCATION)	2.000	EA	522.00000	1044.00				
1440 6141022 GRATE AND BEARING PLATE (3 FT. X 3 FT. OR 914 MM X 914 MM)	1.000	EA	835.20000	835.20				
1450 6141024 GRATE AND BEARING PLATE (5 FT. X 3 FT. OR 1524 MM X 914 MM)	1.000	EA	1281.80000	1281.80				
1460 6141120 CURVED VANE GRATE AND FRAME (2 FT. X 2 FT. OR 600MM X 600MM)	16.000	EA	273.76000	4380.16				
1470 6141121 CURVED VANE GRATE AND FRAME (4 FT X 2 FT OR 1200MM X 600MM)	7.000	EA	540.56000	3783.92				
1480 6143011 MANHOLE FRAME AND COVER, TYPE 1-B	2.000	EA	348.00000	696.00				
1490 6161005 CONSTRUCTION SIGNS	1967.000	SQFT	14.94000	29386.98				
1500 6161028 CHANNELIZER	310.000	EA	25.75000	7982.50				

TABULATION OF BIDS

CALL ORDER : 805 CONTRACT ID : 071130-805 COUNTIES : GREENE
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010189 Illinois Valley Paving Co. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1510 6161030 TYPE III MOVEABLE BARRICADE	16.000	EA	206.00000	3296.00				
1520 6161040 FLASHING ARROW PANEL	7.000	EA	1545.00000	10815.00				
1530 6161070 TUBULAR MARKER	16.000	EA	66.95000	1071.20				
1540 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	6.000	EA	4635.00000	27810.00				
1550 6161120 INSTALLING "DRIVE SMART" SIGN	4.000	EA	154.50000	618.00				
1560 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	4.000	EA	180.25000	721.00				
1570 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	830.000	LF	31.65000	26269.50				
1580 6175010 RELOCATING TEMPORARY CONCRETE TRAFFIC BARRIER	540.000	LF	3.84000	2073.60				
1590 6181000 MOBILIZATION		LUMP	405374.00000	405374.00				
1600 6191000 PAVEMENT EDGE TREATMENT	9728.000	LF	3.22000	31324.16				
1610 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	536.000	LF	22.66000	12145.76				
1620 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	56.000	EA	283.25000	15862.00				
1630 6205132 TYPE 2 PREFORMED MARKING TAPE (GROOVED) COMBINATION STRAIGHT-LEFT/RIGHT ARROW	1.000	EA	566.50000	566.50				
1640 6205133 TYPE 2 PREFORMED MARKING TAPE (GROOVED) WORD (ONLY)	4.000	EA	360.50000	1442.00				
1650 6205301B PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	37954.000	LF	0.93000	35297.22				
1660 6205303B PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	39444.000	LF	0.93000	36682.92				

TABULATION OF BIDS

CALL ORDER : 805 CONTRACT ID : 071130-805 COUNTIES : GREENE
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010189 Illinois Valley Paving Co. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1665 6205309 PREFORMED REMOVABLE MARKING TAPE, 24 IN , WHITE	166.000	LF	7.21000	1196.86				
1670 6205440A PREFORMED SHORT TERM MARKING TAPE LEFT/RIGHT ARROW	1.000	EA	206.00000	206.00				
1680 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	17722.000	LF	0.10000	1772.20				
1690 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	18122.000	LF	0.10000	1812.20				
1700 6205902 6 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	22906.000	LF	0.12000	2748.72				
1710 6205909 24 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT (HASH BARS)	222.000	LF	2.06000	457.32				
1720 6207000A PAVEMENT MARKING REMOVAL (PAINT)	39031.000	LF	0.26000	10148.06				
1730 6207005A PAVEMENT MARKING REMOVAL (TAPE)	23163.000	LF	0.21000	4864.23				
1740 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	210.000	EA	13.34000	2801.40				
1750 6209903 MISC. 13 IN. WHITE HIGH BUILD ACRYLIC	1096.000	LF	0.77000	843.92				
1760 6209903 MISC. 13 IN. YELLOW HIGH BUILD ACRYLIC	9244.000	LF	0.77000	7117.88				
1770 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	300.000	SQYD	22.92000	6876.00				
1780 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	103.000	SQYD	10.15000	1045.45				
1790 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	145490.18000	145490.18				
1800 7039903 MISC. PRECAST REINF. CONC. BOX CULVERT (5X3)	348.000	LF	360.50000	125454.00				

TABULATION OF BIDS

CALL ORDER : 805 CONTRACT ID : 071130-805 COUNTIES : GREENE
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010189 Illinois Valley Paving Co. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1810 7250412 12 IN. PIPE GROUP C	108.000 LF	18.30000	1976.40				
1820 7250418 18 IN. PIPE GROUP C	30.000 LF	30.80000	924.00				
1830 7261312 12 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	2126.000 LF	25.25000	53681.50				
1840 7261315 15 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	95.000 LF	33.17000	3151.15				
1850 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	279.000 LF	40.87000	11402.73				
1860 7261330 30 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	752.000 LF	49.89000	37517.28				
1870 7310060 PRECAST CONCRETE MANHOLE - 60 IN.	16.000 FT	385.18000	6162.88				
1880 7311022 PRECAST CONCRETE DROP INLET 2 FT X 2 FT	47.000 FT	526.25000	24733.75				
1890 7311033 PRECAST CONCRETE DROP INLET 3 FT X 3 FT	5.000 FT	607.68000	3038.40				
1900 7311042 PRECAST CONCRETE DROP INLET 4 FT X 2 FT	21.000 FT	770.68000	16184.28				
1910 7311053 PRECAST CONCRETE DROP INLET 5 FT X 3 FT	5.000 FT	625.13000	3125.65				
1920 7319903 MISC. SPECIAL DROP INLET #1	3.000 LF	1379.85000	4139.55				
1930 7319903 MISC. SPECIAL DROP INLET #2	7.000 LF	733.22000	5132.54				
1940 7320612 12 IN. (300 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	562.59000	1125.18				
1950 7320615 15 IN. (375 MM) PRECAST CONCRETE FLARED END SECTION	3.000 EA	607.25000	1821.75				
1960 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	1.000 EA	795.61000	795.61				
1970 7320630 30 IN. (750 MM) PRECAST CONCRETE FLARED END SECTION	1.000 EA	877.97000	877.97				

TABULATION OF BIDS

CALL ORDER : 805 CONTRACT ID : 071130-805 COUNTIES : GREENE
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010189 Illinois Valley Paving Co. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1980 7320812A 12 IN. (300 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	4.000	EA	330.88000	1323.52				
1990 7320818A 18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	2.000	EA	330.88000	661.76				
2000 7321016A 24 IN. (600 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	5.000	EA	1107.50000	5537.50				
2010 7321017A 30 IN. (750 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	10.000	EA	1595.63000	15956.30				
2020 8031000A TURF TYPE TALL FESCUE SODDING	31070.000	SQYD	3.86000	119930.20				
2030 8051000A SEEDING - COOL SEASON MIXTURES	15.000	ACRE	1529.55000	22943.25				
2040 8052000A SEEDING - WARM SEASON MIXTURES	4.700	ACRE	1529.55000	7188.89				
2050 8061016 SEDIMENT REMOVAL	282.000	CUYD	25.09000	7075.38				
2060 8061017 TEMPORARY SEEDING AND MULCHING	4.000	ACRE	772.50000	3090.00				
2070 8061019 SILT FENCE	13389.000	LF	2.62000	35079.18				
2080 8061020 TEMPORARY PIPE	18.000	LF	85.13000	1532.34				
2090 8061022 TYPE II DITCH CHECK	133.000	EA	226.56000	30132.48				
SECTION TOTALS			$	2,263,911.78	$		$	
SECTION 0008 ALT PVMT A ITEMS - J8S0851								
2100 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	15565.000	SQYD						
2110 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	73015.000	SQYD						
2120 3049905 MISC. TYPE 5 AGGREGATE FOR BASE (8 IN. THICK)	1125.000	SQYD						
2130 4010151 TYPE A3 SHOULDER	11764.800	SQYD						

TABULATION OF BIDS

CALL ORDER : 805 CONTRACT ID : 071130-805 COUNTIES : GREENE
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010189 Illinois Valley Paving Co. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
2140 4030403 10 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	16736.000 SQYD						
2150 4030409 12 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	60703.600 SQYD						
2160 4071005 TACK COAT	4320.000 GAL						
2170 6081000 CONCRETE MEDIAN 8 INCHES THICK	5915.400 SQYD						
SECTION TOTALS		$		$		$	
SECTION 0009 ALT PVMT B ITEMS - J8S0851							
2180 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	15565.000 SQYD	11.13000	173238.45				
2190 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	73015.000 SQYD	9.24000	674658.60				
2200 3049905 MISC. TYPE 5 AGGREGATE FOR BASE (8 IN. THICK)	1125.000 SQYD	7.55000	8493.75				
2210 4071005 TACK COAT	450.000 GAL	2.58000	1161.00				
2220 5021308 CONCRETE PAVEMENT (8 IN. NON-REINFORCED 15 FT. JOINTS)	16736.000 SQYD	63.91000	1069597.76				
2230 5021332 CONCRETE PAVEMENT (8 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	60703.600 SQYD	44.87000	2723770.53				
2240 5021341 TYPE A3 SHOULDER	11764.800 SQYD	9.35000	110000.88				
2250 6081000 CONCRETE MEDIAN 6 INCHES THICK	5915.400 SQYD	51.56000	304998.02				
SECTION TOTALS		$	5,065,918.99	$		$	
SECTION 0010 HIGHWAY LIGHTING ITEMS - J8S0851							
2260 9011030 LIGHTING POLE, 30 FT. OR 9.0 M, TYPE AT	11.000 EA	2284.54000	25129.94				
2270 9011115 BRACKET ARM, 15 FT. OR 4.6 M	11.000 EA	679.80000	7477.80				

TABULATION OF BIDS

CALL ORDER : 805 CONTRACT ID : 071130-805 COUNTIES : GREENE
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010189 Illinois Valley Paving Co. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
2280 9011300 LUMINAIRE, 150 WATT HIGH PRESSURE SODIU	11.000 EA	191.58000	2107.38				
2290 9012230 BASE MOUNTED CONTROL STATION 240 VOLT - 4 CIRCUIT	3.000 EA	3419.60000	10258.80				
2300 9013002 CONDUIT, 2 IN. RIGID, IN TRENCH	91.000 LF	7.57000	688.87				
2310 9013003 CONDUIT, 3 IN. RIGID, IN TRENCH	654.000 LF	8.24000	5388.96				
2320 9013004 CONDUIT, 4 IN. RIGID, IN TRENCH	47.000 LF	9.79000	460.13				
2330 9014003 CONDUIT, 3 IN. RIGID, PUSHED	156.000 LF	17.51000	2731.56				
2340 9015010 TRENCHING TYPE I	833.000 LF	2.68000	2232.44				
2350 9015020 TRENCHING TYPE II	833.000 LF	6.70000	5581.10				
2360 9016110 PULL BOX, PREFORMED CLASS 1	12.000 EA	664.35000	7972.20				
2370 9017110 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	990.000 LF	0.77000	762.30				
2380 9017401 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 2 AWG	140.000 LF	3.25000	455.00				
2390 9017407 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	3060.000 LF	2.78000	8506.80				
2400 9018230 POLE FOUNDATION (30 FT. OR 9.0 M MOUNTING HEIGHT)	11.000 EA	813.70000	8950.70				
2410 9018613 POWER SUPPLY ASSEMBLY, TYPE 2, 240/120 VOLT SERVICE, LIGHTING AND SIGNALS	3.000 EA	2884.00000	8652.00				
2420 9019902 MISC. INSTALL CONCRETE PAD (WWC-U)	2.000 EA	664.35000	1328.70				
2430 9019902 MISC. INSTALL LIGHTING PEDESTAL (USP-BG	5.000 EA	283.25000	1416.25				
2440 9019902 MISC. LIGHTING FOUNDATION (WW25S-150)	23.000 EA	746.75000	17175.25				
2450 9019902 MISC. LIGHTING FOUNDATION (WW40S-150)	49.000 EA	721.00000	35329.00				

TABULATION OF BIDS

CALL ORDER : 805 CONTRACT ID : 071130-805 COUNTIES : GREENE
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010189 Illinois Valley Paving Co. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
2460 9019903 MISC. CONDUIT, 2 IN. GALV., 24 IN. ROCK FILL	3133.000 LF	16.48000	51631.84				
2470 9019903 MISC. CONDUIT, 2 IN. PVC, 24 IN. TRENCH	8993.000 LF	4.38000	39389.34				
SECTION TOTALS		$	243,626.36	$		$	
SECTION 0011 HIGHWAY SIGNAL ITEMS - J8S0851							
2480 9020213 SIGNAL HEAD, TYPE 3S	3.000 EA	721.00000	2163.00				
2490 9020214 SIGNAL HEAD, TYPE 4S	1.000 EA	1035.15000	1035.15				
2500 9020513 SIGNAL HEAD, TYPE 3B	20.000 EA	824.00000	16480.00				
2510 9020514 SIGNAL HEAD, TYPE 4B	1.000 EA	1127.85000	1127.85				
2520 9023212 POST, TYPE C, 12 FT. ARM OR 3.7 M ARM	1.000 EA	3795.55000	3795.55				
2530 9023226 POST, TYPE C, 26 FT. ARM OR 7.9 M ARM	1.000 EA	4846.15000	4846.15				
2540 9023227 POST, TYPE C, 27 FT. ARM OR 8.2 M ARM	1.000 EA	5150.00000	5150.00				
2550 9023236 POST, TYPE C, 36 FT. ARM OR 11.0 M ARM	2.000 EA	5649.55000	11299.10				
2560 9023237 POST, TYPE C, 37 FT. ARM OR 11.3 M ARM	1.000 EA	5824.65000	5824.65				
2570 9023240 POST, TYPE C, 40 FT. ARM OR 12.2 M ARM	1.000 EA	6284.03000	6284.03				
2580 9023245 POST, TYPE C, 45 FT. ARM OR 13.7 M ARM	1.000 EA	7158.50000	7158.50				
2590 9023325 POST, TYPE B, LONGEST ARM 25 FT. OR 7.6 M	1.000 EA	6695.00000	6695.00				
2600 9024170 CONTROLLER ASSEMBLY HOUSING, TYPE 170	3.000 EA	16171.00000	48513.00				
2610 9024295 SPLICE CABINET	4.000 EA	3836.75000	15347.00				
2620 9024300 SYSTEM MASTER	1.000 EA	2729.50000	2729.50				
2630 9024330 DIAL-UP MODEM	1.000 EA	463.50000	463.50				

TABULATION OF BIDS

CALL ORDER : 805 CONTRACT ID : 071130-805 COUNTIES : GREENE
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010189 Illinois Valley Paving Co. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
2640 9024944 DETECTOR, VEHICLE INDUCTION LOOP (2 CHANNEL - RACK MOUNTED)	16.000	EA	123.60000	1977.60				
2650 9025020 CONDUIT, 1 IN., LOOP DETECTOR	93.000	LF	7.47000	694.71				
2660 9025200 CONDUIT, 2 IN., TRENCH	6793.000	LF	4.33000	29413.69				
2670 9025400 CONDUIT, 4 IN., TRENCH	892.000	LF	9.79000	8732.68				
2680 9027400 CONDUIT, 4 IN., PUSHED	265.000	LF	17.51000	4640.15				
2690 9028208 CABLE, 8 AWG 1 CONDUCTOR, POWER	370.000	LF	1.03000	381.10				
2700 9028307 CABLE, 12 AWG 7 CONDUCTOR	4540.000	LF	2.01000	9125.40				
2710 9028352 FIBER OPTIC CABLE, 6 - FIBER, MULTIMODE	250.000	LF	1.55000	387.50				
2720 9028354 FIBER OPTIC CABLE, 24 - FIBER, 18 SINGLE MODE, 6 MULTIMODE	8950.000	LF	1.80000	16110.00				
2730 9028500 CABLE, LOOP DETECTOR, IN DUCT	4030.000	LF	4.94000	19908.20				
2740 9028510 CABLE, LOOP DETECTOR, LEAD-IN	3540.000	LF	0.98000	3469.20				
2750 9028810 PULL BOX, PREFORMED CLASS 1	10.000	EA	664.35000	6643.50				
2760 9028811 PULL BOX, PREFORMED CLASS 2	25.000	EA	885.80000	22145.00				
2770 9028812 PULL BOX, PREFORMED CLASS 3	4.000	EA	1184.50000	4738.00				
2780 9028816 PULL BOX, PREFORMED CLASS 5	6.000	EA	1210.25000	7261.50				
2790 9029100 BASE, CONCRETE	41.300	CUYD	875.50000	36158.15				
2800 9029400 TEMPORARY TRAFFIC SIGNALS		LUMP	20857.50000	20857.50				
2810 9029903 MISC. CONDUIT, 2 IN., PUSHED	314.000	LF	14.42000	4527.88				
SECTION TOTALS			$	336,083.74	$		$	
SECTION 0012 HIGHWAY SIGNING ITEMS - J8S0851								

TABULATION OF BIDS

CALL ORDER : 805 CONTRACT ID : 071130-805 COUNTIES : GREENE
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010189 Illinois Valley Paving Co. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
2820 9031010 CONCRETE FOOTINGS, EMBEDDED	3.400	CUYD	733.52000	2493.97				
2830 9031210 STRUCTURAL STEEL POSTS	2460.000	LB	3.24000	7970.40				
2840 9031220 PIPE POSTS	960.000	LB	3.35000	3216.00				
2850 9031240 BREAKAWAY ASSEMBLY	23.000	EA	80.86000	1859.78				
2860 9031270A PERFORATED SQUARE STEEL TUBE POST, 2 IN , 12 GA.	630.000	LF	12.88000	8114.40				
2870 9031271 PERFORATED SQUARE STEEL TUBE POST ANCHO	179.000	LF	27.19000	4867.01				
2880 9035004 TYPE SHR2L-1 SIGN	459.000	SQFT	15.04000	6903.36				
2890 9035009 36 IN. OR 900 MM STOP SIGN	6.000	EA	150.48000	902.88				
2900 9035011 SIGN, TYPE STR2L-3	146.000	SQFT	20.27000	2959.42				
2910 9035015 TYPE IV OBJECT MARKER	4.000	EA	125.76000	503.04				
2920 9035066 SIGNAL SIGN, TYPE SHR2L-3	69.700	SQFT	16.58000	1155.63				
SECTION TOTALS			$	40,945.89	$		$	
SECTION 0013 BRIDGE NO. A05981 - J8S0851								
2930 2162000 REMOVAL AND STORAGE OF EXISTING BRIDGE RAILS	525.000	LF	15.45000	8111.25				
2940 2162500 REMOVAL OF EXISTING BRIDGE DECKS	17059.000	SQFT	9.27000	158136.93				
2950 2169901 MISC. PARTIAL REMOVAL OF STRUC STEEL SUPERSTR		LUMP	92700.00000	92700.00				
2960 5031010 BRIDGE APPROACH SLAB (BRIDGE)	349.000	SQYD	226.60000	79083.40				
2970 7034212 SLAB ON STEEL	1916.000	SQYD	257.50000	493370.00				
2980 7034215 SAFETY BARRIER CURB	543.000	LF	61.80000	33557.40				

TABULATION OF BIDS

CALL ORDER : 805 CONTRACT ID : 071130-805 COUNTIES : GREENE
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010189 Illinois Valley Paving Co. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
2990 7071000 CONDUIT SYSTEM ON STRUCTURE		LUMP	7416.00000	7416.00				
3000 7110200 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (EPOXY)		LUMP	5562.00000	5562.00				
3010 7120915 EXPANSION DEVICE (FLAT PLATE)	159.000	LF	618.00000	98262.00				
3020 7121111 FABRICATED STRUCTURAL LOW ALLOY STEEL (I-BEAM) A709, GRADE 50	136550.000	LB	1.88000	256714.00				
3030 7125200 SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL	1500.000	SQFT	13.39000	20085.00				
3040 7125201 SURFACE PREPARATION FOR OVERCOATING STRUCTURAL STEEL	12300.000	SQFT	3.09000	38007.00				
3050 7125210 FIELD APPLICATION OF INORGANIC ZINC PRIMER	1500.000	SQFT	4.12000	6180.00				
3060 7125365A INTERMEDIATE FIELD COAT (SYSTEM G)	8700.000	SQFT	3.61000	31407.00				
3070 7125370A FINISH FIELD COAT (SYSTEM G)	2500.000	SQFT	4.12000	10300.00				
3080 7125920 CALCIUM SULFONATE PRIMER	12300.000	SQFT	0.87000	10701.00				
3090 7125921 CALCIUM SULFONATE TOPCOAT	12300.000	SQFT	0.87000	10701.00				
SECTION TOTALS			$	1,360,293.98	$		$	
CONTRACT TOTALS			$	15,442,087.50	$	0.00	$	

VENDOR RANKING

CALL ORDER : 901 CONTRACT ID : 071130-901 COUNTIES : REYNOLDS
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 09
CONTRACT TIME : 10/01/08 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J9L0700L

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0011923	Lake Asphalt Paving & Construction, LLC	$ 1,702,946.76	95.8596%
2	0011146	APAC-Missouri, Inc.	$ 1,776,501.34	100.0000%
3	0010528	Chester Bross Const. Co./C.B. Equipment Inc.	$ 1,786,369.90	100.5555%
4	0011270	Pace Construction Company, LLC	$ 2,082,500.00	117.2248%
5	0012034	H. R. Quadri Contractors, LLC	$ 2,154,673.08	121.2874%

Award to Apac-Missouri, Inc. due to Lake Asphalt Paving & Construction $4,000,000.00 Maximum Monetary Value (See Call X01)

TABULATION OF BIDS

CALL ORDER : 901 CONTRACT ID : 071130-901 COUNTIES : REYNOLDS
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 09

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011923 Lake Asphalt Paving & Constr UNIT PRICE	 AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J9L0700L								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	11000.00000	11000.00	11251.03000	11251.03	11850.00000	11850.00
0020 2063000 CLASS 3 EXCAVATION	69.000	CUYD	8.00000	552.00	8.18000	564.42	8.30000	572.70
0030 2063500 CULVERT CLEANOUT	2.000	EA	460.00000	920.00	470.50000	941.00	478.50000	957.00
0040 2072000 LINEAR GRADING CLASS 2	488.500	STA	540.00000	263790.00	552.32000	269808.32	561.50000	274292.75
0050 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	48871.000	SQYD	4.35000	212588.85	3.79000	185221.09	3.85000	188153.35
0060 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	18081.300	TONS	39.00000	705170.70	43.00000	777495.90	43.05000	778399.97
0070 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	5276.600	TONS	39.40000	207898.04	43.13000	227579.76	39.95000	210800.17
0080 4071005 TACK COAT	5770.000	GAL	0.01000	57.70	0.05000	288.50	0.75000	4327.50
0090 6044012 PIPE COLLAR, TYPE B	17.000	EA	875.00000	14875.00	894.97000	15214.49	910.00000	15470.00
0100 6091051 CURB AND GUTTER TYPE A	275.000	LF	38.00000	10450.00	38.85000	10683.75	39.50000	10862.50
0110 6097000 ROCK LINING	4.000	CUYD	27.00000	108.00	27.62000	110.48	28.00000	112.00
0120 6161005 CONSTRUCTION SIGNS	523.000	SQFT	4.50000	2353.50	4.57000	2390.11	6.00000	3138.00
0130 6161020 CHANNELIZER (DRUM-LIKE)	71.000	EA	20.00000	1420.00	20.30000	1441.30	24.50000	1739.50
0140 6181000 MOBILIZATION		LUMP	61500.00000	61500.00	74000.00000	74000.00	75500.00000	75500.00
0150 6206303A EPOXY PAVEMENT MARKING 4 IN., YELLOW	98594.000	LF	0.30000	29578.20	0.28000	27606.32	0.31000	30564.14
0160 6206308A EPOXY PAVEMENT MARKING, 6 IN., WHITE	98381.000	LF	0.40000	39352.40	0.40000	39352.40	0.42000	41320.02
0170 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	1178.000	SQYD	7.00000	8246.00	6.01000	7079.78	6.25000	7362.50
0180 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	942.300	STA	15.90000	14982.57	7.50000	7067.25	10.65000	10035.50

TABULATION OF BIDS

CALL ORDER : 901 CONTRACT ID : 071130-901 COUNTIES : REYNOLDS
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 09

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011923 Lake Asphalt Paving & Constr UNIT PRICE	 AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	 AMOUNT
0190 6261001 BITUMINOUS CENTERLINE RUMBLE STRIP	487.000	STA	15.90000	7743.30	9.50000	4626.50	10.65000	5186.55
0200 7250315A 15 IN. PIPE GROUP B	31.000	LF	46.00000	1426.00	47.05000	1458.55	47.85000	1483.35
0210 7250318A 18 IN. PIPE GROUP B	96.000	LF	50.00000	4800.00	51.14000	4909.44	52.00000	4992.00
0220 7250415 15 IN. PIPE GROUP C	413.000	LF	45.00000	18585.00	46.03000	19010.39	46.80000	19328.40
0230 7250418 18 IN. PIPE GROUP C	211.000	LF	48.00000	10128.00	49.10000	10360.10	50.00000	10550.00
0240 7250424 24 IN. PIPE GROUP C	24.000	LF	55.00000	1320.00	56.26000	1350.24	57.20000	1372.80
0250 7320015A 15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	4.000	EA	795.00000	3180.00	813.14000	3252.56	827.00000	3308.00
0260 7320018A 18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	15.000	EA	825.00000	12375.00	843.83000	12657.45	858.00000	12870.00
0270 8051000A SEEDING - COOL SEASON MIXTURES	22.500	ACRE	1625.00000	36562.50	1624.37000	36548.33	1716.00000	38610.00
0280 8061016 SEDIMENT REMOVAL	108.000	CUYD	8.00000	864.00	8.18000	883.44	20.00000	2160.00
0290 8061017 TEMPORARY SEEDING AND MULCHING	5.600	ACRE	800.00000	4480.00	1116.75000	6253.80	988.00000	5532.80
0300 8061019 SILT FENCE	4000.000	LF	2.80000	11200.00	2.03000	8120.00	2.20000	8800.00
0310 8061021 TYPE I DITCH CHECK	68.000	EA	80.00000	5440.00	131.98000	8974.64	98.80000	6718.40
SECTION TOTALS			$	1,702,946.76	$	1,776,501.34	$	1,786,369.90
CONTRACT TOTALS			$	1,702,946.76	$	1,776,501.34	$	1,786,369.90

Maximum monetary value of Awards accepted this bid Opening. $4,000,000.00.

TABULATION OF BIDS

CALL ORDER : 901 CONTRACT ID : 071130-901 COUNTIES : REYNOLDS
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 09

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011270 Pace Construction Company, L UNIT PRICE	AMOUNT	(5) 0012034 H. R. Quadri Contractors, LL UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J9L0700L								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	2500.00000	2500.00	30000.00000	30000.00		
0020 2063000 CLASS 3 EXCAVATION	69.000	CUYD	20.00000	1380.00	15.00000	1035.00		
0030 2063500 CULVERT CLEANOUT	2.000	EA	1350.00000	2700.00	500.00000	1000.00		
0040 2072000 LINEAR GRADING CLASS 2	488.500	STA	800.00000	390800.00	1103.53000	539074.41		
0050 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	48871.000	SQYD	5.00000	244355.00	4.95000	241911.45		
0060 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	18081.300	TONS	46.90000	848012.97	44.10000	797385.33		
0070 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	5276.600	TONS	44.60000	235336.36	44.22000	233331.25		
0080 4071005 TACK COAT	5770.000	GAL	2.10000	12117.00	0.05000	288.50		
0090 6044012 PIPE COLLAR, TYPE B	17.000	EA	950.00000	16150.00	1000.00000	17000.00		
0100 6091051 CURB AND GUTTER TYPE A	275.000	LF	41.50000	11412.50	26.00000	7150.00		
0110 6097000 ROCK LINING	4.000	CUYD	250.00000	1000.00	40.00000	160.00		
0120 6161005 CONSTRUCTION SIGNS	523.000	SQFT	11.00000	5753.00	12.30000	6432.90		
0130 6161020 CHANNELIZER (DRUM-LIKE)	71.000	EA	55.00000	3905.00	36.00000	2556.00		
0140 6181000 MOBILIZATION		LUMP	95059.27000	95059.27	99800.00000	99800.00		
0150 6206303A EPOXY PAVEMENT MARKING 4 IN., YELLOW	98594.000	LF	0.30000	29578.20	0.34000	33521.96		
0160 6206308A EPOXY PAVEMENT MARKING, 6 IN., WHITE	98381.000	LF	0.40000	39352.40	0.43500	42795.74		
0170 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	1178.000	SQYD	7.50000	8835.00	3.40000	4005.20		
0180 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	942.300	STA	21.00000	19788.30	14.30000	13474.89		

TABULATION OF BIDS

CALL ORDER : 901 CONTRACT ID : 071130-901 COUNTIES : REYNOLDS
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 09

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011270 Pace Construction Company, L UNIT PRICE	AMOUNT	(5) 0012034 H. R. Quadri Contractors, LL UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0190 6261001 BITUMINOUS CENTERLINE RUMBLE STRIP	487.000	STA	21.00000	10227.00	14.35000	6988.45		
0200 7250315A 15 IN. PIPE GROUP B	31.000	LF	110.00000	3410.00	25.00000	775.00		
0210 7250318A 18 IN. PIPE GROUP B	96.000	LF	110.00000	10560.00	30.00000	2880.00		
0220 7250415 15 IN. PIPE GROUP C	413.000	LF	37.00000	15281.00	30.00000	12390.00		
0230 7250418 18 IN. PIPE GROUP C	211.000	LF	39.00000	8229.00	35.00000	7385.00		
0240 7250424 24 IN. PIPE GROUP C	24.000	LF	42.00000	1008.00	45.00000	1080.00		
0250 7320015A 15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	4.000	EA	180.00000	720.00	250.00000	1000.00		
0260 7320018A 18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	15.000	EA	255.00000	3825.00	300.00000	4500.00		
0270 8051000A SEEDING - COOL SEASON MIXTURES	22.500	ACRE	1650.00000	37125.00	1400.00000	31500.00		
0280 8061016 SEDIMENT REMOVAL	108.000	CUYD	20.00000	2160.00	9.00000	972.00		
0290 8061017 TEMPORARY SEEDING AND MULCHING	5.600	ACRE	950.00000	5320.00	100.00000	560.00		
0300 8061019 SILT FENCE	4000.000	LF	2.45000	9800.00	1.90000	7600.00		
0310 8061021 TYPE I DITCH CHECK	68.000	EA	100.00000	6800.00	90.00000	6120.00		
SECTION TOTALS			$	2,082,500.00	$	2,154,673.08	$	
CONTRACT TOTALS			$	2,082,500.00	$	2,154,673.08	$	

VENDOR RANKING

CALL ORDER : X01 CONTRACT ID : 071130-X01 COUNTIES : BUTLER
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 10 DUNKLIN
CONTRACT TIME : 10/01/08 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J0P0826B
J0P0826B, ROUTE 53, BUTLER/DUNKLIN COUNTIES
***Bid Revision No. 1

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0011923	Lake Asphalt Paving & Construction, LLC	$ 3,779,277.90	100.0000%
2	0011270	Pace Construction Company, LLC	$ 4,046,000.00	107.0575%
3	0010528	Chester Bross Const. Co./C.B. Equipment Inc.	$ 4,089,669.63	108.2130%
4	0011146	APAC-Missouri, Inc.	$ 4,204,257.47	111.2450%
5	0010371	Apex Paving Co.	$ 4,795,428.67	126.8874%

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 071130-X01 COUNTIES : BUTLER
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 10 DUNKLIN

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011923 Lake Asphalt Paving & Constr UNIT PRICE	 AMOUNT	(2) 0011270 Pace Construction Company, L UNIT PRICE	 AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J0P0826B								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	2400.00000	2400.00	25005.18000	25005.18	7585.00000	7585.00
0020 2063000 CLASS 3 EXCAVATION	179.000	CUYD	20.00000	3580.00	20.00000	3580.00	16.50000	2953.50
0030 2071000 LINEAR GRADING CLASS 1	26.300	STA	720.00000	18936.00	720.00000	18936.00	685.00000	18015.50
0040 2151000A SHAPING SLOPES, CLASS I	1259.000	100F	85.00000	107015.00	85.00000	107015.00	100.00000	125900.00
0050 2152000A SHAPING SLOPES, CLASS II	119.000	100F	640.00000	76160.00	640.00000	76160.00	315.00000	37485.00
0060 4013010 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE WIDENING)	725.000	TONS	45.00000	32625.00	50.00000	36250.00	54.25000	39331.25
0070 6049902 MISC. MODIFIED PIPE COLLAR	2.000	EA	1175.00000	2350.00	1175.00000	2350.00	1785.00000	3570.00
0080 6061011A GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1 5 IN SPACING	1368.000	LF	32.00000	43776.00	32.00000	43776.00	33.00000	45144.00
0090 6062202 BRIDGE ANCHOR SECTION, 7 FT. OR 2135 MM POSTS (SAFETY BARRIER CURB) (ROADWAY AND REHABILITATION WORK ONLY)	18.000	EA	1600.00000	28800.00	1800.00000	32400.00	1854.00000	33372.00
0100 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	18.000	EA	400.00000	7200.00	400.00000	7200.00	412.00000	7416.00
0110 6063015 TYPE A CRASHWORTHY END TERMINAL	25.000	EA	2100.00000	52500.00	2100.00000	52500.00	2163.00000	54075.00
0120 6069902 MISC. FABRICATED BRACKET	18.000	EA	400.00000	7200.00	400.00000	7200.00	412.00000	7416.00
0130 6081000 CONCRETE MEDIAN	246.400	SQYD	62.25000	15338.40	62.25000	15338.40	37.50000	9240.00
0140 6161005 CONSTRUCTION SIGNS	6291.000	SQFT	5.45000	34285.95	6.00000	37746.00	5.60000	35229.60
0150 6161025 CHANNELIZER (TRIM LINE)	200.000	EA	30.00000	6000.00	55.00000	11000.00	31.00000	6200.00
0160 6161030 TYPE III MOVEABLE BARRICADE	9.000	EA	200.00000	1800.00	140.00000	1260.00	206.00000	1854.00
0170 6161052 WARNING LIGHT, TYPE B	4.000	EA	50.00000	200.00	35.00000	140.00	51.50000	206.00

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 071130-X01 COUNTIES : BUTLER
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 10 DUNKLIN

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011923 Lake Asphalt Paving & Constr UNIT PRICE	 AMOUNT	(2) 0011270 Pace Construction Company, L UNIT PRICE	 AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	 AMOUNT
0180 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	2.000	EA	4000.00000	8000.00	4400.00000	8800.00	4120.00000	8240.00
0190 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	150.00000	300.00	110.00000	220.00	154.50000	309.00
0200 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	250.00000	500.00	110.00000	220.00	257.50000	515.00
0210 6181000 MOBILIZATION		LUMP	286500.00000	286500.00	200000.00000	200000.00	343000.00000	343000.00
0220 6191000 PAVEMENT EDGE TREATMENT	13138.000	LF	1.00000	13138.00	1.25000	16422.50	1.50000	19707.00
0230 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	101.000	LF	20.20000	2040.20	24.00000	2424.00	20.80000	2100.80
0240 6205121 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., YELLOW	85.000	LF	20.20000	1717.00	24.00000	2040.00	20.80000	1768.00
0250 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	4.000	EA	310.00000	1240.00	275.00000	1100.00	319.00000	1276.00
0260 6206303A EPOXY PAVEMENT MARKING 4 IN., YELLOW	67974.000	LF	0.28000	19032.72	0.30000	20392.20	0.29000	19712.46
0270 6206308A EPOXY PAVEMENT MARKING, 6 IN., WHITE	145233.000	LF	0.39000	56640.87	0.40000	58093.20	0.40000	58093.20
0280 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	3510.000	EA	0.85000	2983.50	3.00000	10530.00	0.75000	2632.50
0290 6209903 MISC. TYPE 2 PREFORMED MARKING, YIELD LINE	24.000	LF	40.00000	960.00	40.00000	960.00	41.00000	984.00
0300 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	1203.000	STA	11.00000	13233.00	21.00000	25263.00	9.70000	11669.10
0310 6261001 BITUMINOUS CENTERLINE RUMBLE STRIP	622.800	STA	11.00000	6850.80	23.00000	14324.40	9.70000	6041.16
0320 7250318A 18 IN. PIPE GROUP B	32.000	LF	40.00000	1280.00	40.00000	1280.00	44.80000	1433.60
0330 7250330A 30 IN. PIPE GROUP B	62.000	LF	47.00000	2914.00	47.00000	2914.00	64.50000	3999.00
0340 7250336A 36 IN. PIPE GROUP B	24.000	LF	50.00000	1200.00	50.00000	1200.00	68.00000	1632.00
0350 7250424 24 IN. PIPE GROUP C	89.000	LF	42.00000	3738.00	42.00000	3738.00	47.00000	4183.00

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 071130-X01 COUNTIES : BUTLER
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 10 DUNKLIN

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0011923 Lake Asphalt Paving & Constr UNIT PRICE	 AMOUNT	(2) 0011270 Pace Construction Company, L UNIT PRICE	 AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	 AMOUNT
0360 7261336 36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	17.000 LF	105.00000	1785.00	105.00000	1785.00	30.50000	518.50
0370 7320018A 18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	2.000 EA	180.00000	360.00	180.00000	360.00	341.00000	682.00
0380 7320030A 30 IN. (750 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	4.000 EA	455.00000	1820.00	455.00000	1820.00	453.00000	1812.00
0390 7320036A 36 IN. (900 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	2.000 EA	625.00000	1250.00	625.00000	1250.00	575.00000	1150.00
0400 7320636 36 IN. (900 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	2000.00000	4000.00	2000.00000	4000.00	1007.00000	2014.00
0410 7320824A 24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	2.000 EA	275.00000	550.00	275.00000	550.00	375.00000	750.00
0420 8051000A SEEDING - COOL SEASON MIXTURES	32.800 ACRE	1600.00000	52480.00	1600.00000	52480.00	1650.00000	54120.00
0430 8061016 SEDIMENT REMOVAL	215.000 CUYD	20.00000	4300.00	20.00000	4300.00	20.00000	4300.00
0440 8061019 SILT FENCE	11500.000 LF	2.10000	24150.00	2.50000	28750.00	2.20000	25300.00
0450 8061021 TYPE I DITCH CHECK	100.000 EA	95.00000	9500.00	100.00000	10000.00	100.00000	10000.00
0460 9031261 WOOD POST, 4 IN. BY 6 IN.	222.000 LF	16.00000	3552.00	16.00000	3552.00	16.50000	3663.00
SECTION TOTALS		$	966,181.44	$	956,624.88	$	1,026,598.17
SECTION 0002 ALT PVMT A ITEMS - J0P0826B							
0470 3049907 MISC. TYPE 1 OR 5 AGGREGATE FOR BASE	3178.000 CUYD						
0480 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	42326.400 TONS						
0490 4011213 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-3)	6620.900 TONS						
0500 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	3647.800 TONS						

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 071130-X01 COUNTIES : BUTLER
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 10 DUNKLIN

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0011923 Lake Asphalt Paving & Constr UNIT PRICE	 AMOUNT	(2) 0011270 Pace Construction Company, L UNIT PRICE	 AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	 AMOUNT
0510 4071005 TACK COAT	10490.000 GAL						
0520 4081010 PRIME-LIQUID ASPHALT RC 70 OR MC 30	23560.000 GAL						
0530 4139905 MISC. MOD TYPE A3 SHOULDER	64690.000 SQYD						
0540 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	8652.000 SQYD						
SECTION TOTALS		$		$		$	
SECTION 0003 ALT PVMT B ITEMS - J0P0826B							
0550 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	29731.900 TONS	41.85000	1244280.02	46.00000	1367667.40	44.45000	1321582.96
0560 4011213 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-3)	1793.600 TONS	49.00000	87886.40	53.00000	95060.80	55.00000	98648.00
0565 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	388.000 TONS	48.00000	18624.00	46.00000	17848.00	63.45000	24618.60
0570 4059905 MISC. 4 INCH COLD-IN-PLACE RECYCLING	107241.600 SQYD	3.39000	363549.02	3.50000	375345.60	3.50000	375345.60
0580 4059905 MISC. 6 INCH COLD-IN-PLACE RECYCLING	12383.700 SQYD	5.30000	65633.61	5.30000	65633.61	5.45000	67491.17
0590 4071005 TACK COAT	5710.000 GAL	1.80000	10278.00	2.00000	11420.00	1.85000	10563.50
0600 4079912 MISC. ASPHALT EMULSION	201419.300 GAL	1.70000	342412.81	1.85000	372625.71	1.75000	352483.78
0610 4081010 PRIME-LIQUID ASPHALT RC 70 OR MC 30	24580.000 GAL	2.90000	71282.00	2.90000	71282.00	3.20000	78656.00
0620 4139905 MISC. MOD TYPE A3 SHOULDER	69391.000 SQYD	8.60000	596762.60	10.00000	693910.00	10.35000	718196.85
0630 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	3097.000 SQYD	4.00000	12388.00	6.00000	18582.00	5.00000	15485.00
SECTION TOTALS		$	2,813,096.46	$	3,089,375.12	$	3,063,071.46
CONTRACT TOTALS		$	3,779,277.90	$	4,046,000.00	$	4,089,669.63

Maximum monetary value of Awards accepted this bid Opening. $4,000,000.00.

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 071130-X01 COUNTIES : BUTLER
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 10 DUNKLIN

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(5) 0010371 Apex Paving Co. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J0P0826B								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	9022.49000	9022.49	25000.00000	25000.00		
0020 2063000 CLASS 3 EXCAVATION	179.000	CUYD	8.18000	1464.22	70.00000	12530.00		
0030 2071000 LINEAR GRADING CLASS 1	26.300	STA	511.25000	13445.88	1882.00000	49496.60		
0040 2151000A SHAPING SLOPES, CLASS I	1259.000	100F	178.94000	225285.46	475.00000	598025.00		
0050 2152000A SHAPING SLOPES, CLASS II	119.000	100F	301.64000	35895.16	1100.00000	130900.00		
0060 4013010 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE WIDENING)	725.000	TONS	54.22000	39309.50	52.50000	38062.50		
0070 6049902 MISC. MODIFIED PIPE COLLAR	2.000	EA	899.80000	1799.60	1400.00000	2800.00		
0080 6061011A GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1 5 IN SPACING	1368.000	LF	29.00000	39672.00	32.00000	43776.00		
0090 6062202 BRIDGE ANCHOR SECTION, 7 FT. OR 2135 MM POSTS (SAFETY BARRIER CURB) (ROADWAY AND REHABILITATION WORK ONLY)	18.000	EA	1500.00000	27000.00	1800.00000	32400.00		
0100 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	18.000	EA	450.00000	8100.00	400.00000	7200.00		
0110 6063015 TYPE A CRASHWORTHY END TERMINAL	25.000	EA	2150.00000	53750.00	2100.00000	52500.00		
0120 6069902 MISC. FABRICATED BRACKET	18.000	EA	575.00000	10350.00	400.00000	7200.00		
0130 6081000 CONCRETE MEDIAN	246.400	SQYD	35.51000	8749.66	80.00000	19712.00		
0140 6161005 CONSTRUCTION SIGNS	6291.000	SQFT	5.53000	34789.23	6.50000	40891.50		
0150 6161025 CHANNELIZER (TRIM LINE)	200.000	EA	32.00000	6400.00	31.00000	6200.00		
0160 6161030 TYPE III MOVEABLE BARRICADE	9.000	EA	203.05000	1827.45	175.00000	1575.00		
0170 6161052 WARNING LIGHT, TYPE B	4.000	EA	50.76000	203.04	70.00000	280.00		

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 071130-X01 COUNTIES : BUTLER
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 10 DUNKLIN

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(5) 0010371 Apex Paving Co. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0180 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	2.000	EA	4200.00000	8400.00	9000.00000	18000.00		
0190 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	150.00000	300.00	70.00000	140.00		
0200 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	250.00000	500.00	200.00000	400.00		
0210 6181000 MOBILIZATION		LUMP	217000.00000	217000.00	265000.00000	265000.00		
0220 6191000 PAVEMENT EDGE TREATMENT	13138.000	LF	6.54000	85922.52	0.35000	4598.30		
0230 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	101.000	LF	20.51000	2071.51	24.00000	2424.00		
0240 6205121 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., YELLOW	85.000	LF	20.51000	1743.35	24.00000	2040.00		
0250 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	4.000	EA	314.72000	1258.88	275.00000	1100.00		
0260 6206303A EPOXY PAVEMENT MARKING 4 IN., YELLOW	67974.000	LF	0.28000	19032.72	0.30000	20392.20		
0270 6206308A EPOXY PAVEMENT MARKING, 6 IN., WHITE	145233.000	LF	0.40000	58093.20	0.40000	58093.20		
0280 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	3510.000	EA	0.76000	2667.60	1.00000	3510.00		
0290 6209903 MISC. TYPE 2 PREFORMED MARKING, YIELD LINE	24.000	LF	40.61000	974.64	40.00000	960.00		
0300 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	1203.000	STA	5.08000	6111.24	16.00000	19248.00		
0310 6261001 BITUMINOUS CENTERLINE RUMBLE STRIP	622.800	STA	5.08000	3163.82	16.00000	9964.80		
0320 7250318A 18 IN. PIPE GROUP B	32.000	LF	56.24000	1799.68	23.85000	763.20		
0330 7250330A 30 IN. PIPE GROUP B	62.000	LF	97.14000	6022.68	39.27000	2434.74		
0340 7250336A 36 IN. PIPE GROUP B	24.000	LF	107.36000	2576.64	47.05000	1129.20		
0350 7250424 24 IN. PIPE GROUP C	89.000	LF	86.91000	7734.99	30.70000	2732.30		

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 071130-X01 COUNTIES : BUTLER
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 10 DUNKLIN

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(5) 0010371 Apex Paving Co. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0360 7261336 36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	17.000 LF	119.63000	2033.71	85.00000	1445.00		
0370 7320018A 18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	2.000 EA	792.44000	1584.88	193.97000	387.94		
0380 7320030A 30 IN. (750 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	4.000 EA	976.48000	3905.92	528.55000	2114.20		
0390 7320036A 36 IN. (900 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	2.000 EA	1175.87000	2351.74	850.00000	1700.00		
0400 7320636 36 IN. (900 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	1124.75000	2249.50	1412.50000	2825.00		
0410 7320824A 24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	2.000 EA	818.00000	1636.00	289.57000	579.14		
0420 8051000A SEEDING - COOL SEASON MIXTURES	32.800 ACRE	1697.00000	55661.60	1850.00000	60680.00		
0430 8061016 SEDIMENT REMOVAL	215.000 CUYD	8.18000	1758.70	20.00000	4300.00		
0440 8061019 SILT FENCE	11500.000 LF	2.12000	24380.00	2.00000	23000.00		
0450 8061021 TYPE I DITCH CHECK	100.000 EA	101.00000	10100.00	65.00000	6500.00		
0460 9031261 WOOD POST, 4 IN. BY 6 IN.	222.000 LF	16.00000	3552.00	16.00000	3552.00		
SECTION TOTALS		$	1,051,651.21	$	1,588,561.82	$	
SECTION 0002 ALT PVMT A ITEMS - J0P0826B							
0470 3049907 MISC. TYPE 1 OR 5 AGGREGATE FOR BASE	3178.000 CUYD						
0480 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	42326.400 TONS						
0490 4011213 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-3)	6620.900 TONS						
0500 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	3647.800 TONS						

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 071130-X01 COUNTIES : BUTLER
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 10 DUNKLIN

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(5) 0010371 Apex Paving Co. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0510 4071005 TACK COAT	10490.000 GAL						
0520 4081010 PRIME-LIQUID ASPHALT RC 70 OR MC 30	23560.000 GAL						
0530 4139905 MISC. MOD TYPE A3 SHOULDER	64690.000 SQYD						
0540 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	8652.000 SQYD						
SECTION TOTALS		$		$		$	
SECTION 0003 ALT PVMT B ITEMS - J0P0826B							
0550 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	29731.900 TONS	48.51000	1442294.47	49.00000	1456863.10		
0560 4011213 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-3)	1793.600 TONS	55.48000	99508.93	52.50000	94164.00		
0565 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	388.000 TONS	68.45000	26558.60	60.00000	23280.00		
0570 4059905 MISC. 4 INCH COLD-IN-PLACE RECYCLING	107241.600 SQYD	3.41000	365693.86	3.45000	369983.52		
0580 4059905 MISC. 6 INCH COLD-IN-PLACE RECYCLING	12383.700 SQYD	5.33000	66005.12	5.45000	67491.17		
0590 4071005 TACK COAT	5710.000 GAL	0.02000	114.20	1.50000	8565.00		
0600 4079912 MISC. ASPHALT EMULSION	201419.300 GAL	1.71000	344427.00	1.70000	342412.81		
0610 4081010 PRIME-LIQUID ASPHALT RC 70 OR MC 30	24580.000 GAL	2.75000	67595.00	2.50000	61450.00		
0620 4139905 MISC. MOD TYPE A3 SHOULDER	69391.000 SQYD	10.38000	720278.58	11.00000	763301.00		
0630 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	3097.000 SQYD	6.50000	20130.50	6.25000	19356.25		
SECTION TOTALS		$	3,152,606.26	$	3,206,866.85	$	
CONTRACT TOTALS		$	4,204,257.47	$	4,795,428.67	$	

VENDOR RANKING

CALL ORDER : X02 CONTRACT ID : 071130-X02 COUNTIES : WAYNE
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 10 BUTLER
CONTRACT TIME : 10/30/09 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J0P0930
J0P0930, ROUTE 67, WAYNE/BUTLER COUNTIES
***Bid Revision No. 1
J0P0930, ROUTE 67, WAYNE/BUTLER COUNTIES
***Bid Revision No. 2
J0P0930, ROUTE 67, WAYNE/BUTLER COUNTIES
***Bid Revision No. 3

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010703	R. L. Persons Construction Inc.	$ 15,609,504.10	98.9083%
2	0040590	Progressive Contractors Incorporated	$ 15,781,795.05	100.0000%
3	0010528	Chester Bross Const. Co./C.B. Equipment Inc.	$ 15,809,334.36	100.1745%
4	0010189	Illinois Valley Paving Co.	$ 15,921,900.65	100.8878%
5	0040360	Iron Mountain Trap Rock Co./dba Iron Mountain Const. Service	$ 15,941,746.87	101.0135%
6	0012034	H. R. Quadri Contractors, LLC	$ 15,982,340.51	101.2707%
7	0010868	Flynn Company Inc.	$ 16,094,729.28	101.9829%
8	0010136	Cedar Valley Paving Corporation	$ 16,128,657.81	102.1979%
9	0010381	McAninch Corporation	$ 16,396,333.21	103.8940%
10	0010669	Dumey Contracting, Inc.	$ 16,921,710.06	107.2230%
11	0011270	Pace Construction Company, LLC	$ 16,980,000.00	107.5923%
12	0011035	Millstone Bangert, Inc.	$ 20,215,049.98	128.0909%

Alternate Paving Job – The Life Cycle Cost Adjustment Factor to be applied to asphalt bids For bid comparison is $712,700.00.

Apparent 2nd Low is Actual Low Bid Due to LCCA.

TABULATION OF BIDS

CALL ORDER : X02 CONTRACT ID : 071130-X02 COUNTIES : WAYNE
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 10 BUTLER

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010703 R. L. Persons Construction I UNIT PRICE	 AMOUNT	(2) 0040590 Progressive Contractors Inco UNIT PRICE	 AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J0P0930								
0010 2010000 MOWING	108.000	ACRE	84.00000	9072.00	100.00000	10800.00	103.00000	11124.00
0020 2022010 REMOVAL OF IMPROVEMENTS		LUMP	71000.00000	71000.00	110000.00000	110000.00	115500.00000	115500.00
0030 2027000 DISPOSAL AND PLUGGING OF WELLS	7.000	EA	2200.00000	15400.00	1600.00000	11200.00	1120.00000	7840.00
0040 2031000 CLASS A EXCAVATION	690909.000	CUYD	3.00000	2072727.00	2.98000	2058908.82	2.99000	2065817.91
0050 2032000 CLASS C EXCAVATION	176636.000	CUYD	6.50000	1148134.00	7.65000	1351265.40	7.38000	1303573.68
0060 2036000 COMPACTING EMBANKMENT	793948.000	CUYD	0.50000	396974.00	0.30000	238184.40	0.35000	277881.80
0070 2037075 COMPACTING IN CUT	207.100	STA	750.00000	155325.00	475.00000	98372.50	463.50000	95990.85
0080 2063000 CLASS 3 EXCAVATION	2908.000	CUYD	18.00000	52344.00	10.00000	29080.00	10.30000	29952.40
0090 2063300 CLASS 4 EXCAVATION	749.000	CUYD	30.00000	22470.00	15.00000	11235.00	25.75000	19286.75
0100 2063500 CULVERT CLEANOUT	21.000	EA	2400.00000	50400.00	1000.00000	21000.00	1275.00000	26775.00
0110 2065500 TEMPORARY SHORING		LUMP	11200.00000	11200.00	3500.00000	3500.00	5600.00000	5600.00
0120 2072000 LINEAR GRADING CLASS 2	56.200	STA	850.00000	47770.00	250.00000	14050.00	515.00000	28943.00
0130 2101006A SUBGRADE COMPACTION (6-INCH DEPTH)	237.000	100F	150.00000	35550.00	350.00000	82950.00	154.50000	36616.50
0140 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	12710.000	SQYD	4.00000	50840.00	5.50000	69905.00	4.25000	54017.50
0150 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	246878.000	SQYD	3.50000	864073.00	2.86000	706071.08	5.75000	1419548.50
0160 3049909 MISC. DAYLIGHTED TYPE 5 AGGREGATE BASE	585.200	STA	610.00000	356972.00	680.00000	397936.00	0.01000	5.85
0170 3105003 GRAVEL (A) OR CRUSHED STONE (B)	12293.000	SQYD	4.10000	50401.30	5.10000	62694.30	4.10000	50401.30
0180 3109910 MISC. TEMPORARY SURFACING	4000.000	TONS	21.00000	84000.00	13.00000	52000.00	12.35000	49400.00
0190 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	3057.700	TONS	47.00000	143711.90	65.00000	198750.50	67.00000	204865.90

TABULATION OF BIDS

CALL ORDER : X02 CONTRACT ID : 071130-X02 COUNTIES : WAYNE
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 10 BUTLER

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010703 R. L. Persons Construction I UNIT PRICE	 AMOUNT	(2) 0040590 Progressive Contractors Inco UNIT PRICE	 AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	 AMOUNT
0200 4019905 MISC. 10" ASPHALT OR 8" CONCRETE	9923.200 SQYD	23.00000	228233.60	26.00000	258003.20	26.50000	262964.80
0210 4019905 MISC. 3 3/4 INCHES BITUMINOUS PAVEMENT	879.000 SQYD	10.00000	8790.00	16.00000	14064.00	16.50000	14503.50
0220 4019905 MISC. 7 INCHES OPTIONAL PAVEMENT	14446.600 SQYD	16.00000	231145.60	19.00000	274485.40	19.50000	281708.70
0230 4029905 MISC. MODIFIED TYPE A3 SHOULDER	66180.700 SQYD	14.00000	926529.80	14.35000	949693.05	14.75000	976165.33
0240 4071005 TACK COAT	16040.000 GAL	2.00000	32080.00	2.00000	32080.00	2.05000	32882.00
0250 4081010 PRIME-LIQUID ASPHALT RC 70 OR MC 30	310.000 GAL	6.00000	1860.00	4.00000	1240.00	4.15000	1286.50
0260 5031000A BRIDGE APPROACH SLAB	877.000 SQYD	200.00000	175400.00	200.00000	175400.00	232.50000	203902.50
0270 5041000 CONCRETE APPROACH PAVEMENT	806.400 SQYD	95.00000	76608.00	120.00000	96768.00	117.50000	94752.00
0280 6044011 PIPE COLLAR, TYPE A	11.000 EA	1100.00000	12100.00	1500.00000	16500.00	1545.00000	16995.00
0290 6044013 PIPE COLLAR, TYPE C	2.000 EA	1200.00000	2400.00	1500.00000	3000.00	1900.00000	3800.00
0300 6061011A GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1 5 IN SPACING	5775.000 LF	27.00000	155925.00	28.00000	161700.00	26.50000	153037.50
0310 6062202 BRIDGE ANCHOR SECTION, 7 FT. OR 2135 MM POSTS (SAFETY BARRIER CURB) (ROADWAY AND REHABILITATION WORK ONLY)	11.000 EA	1575.00000	17325.00	1600.00000	17600.00	1475.00000	16225.00
0320 6062301 TRANSITION SECTION, 7 FT. OR 2135 MM POSTS	11.000 EA	340.00000	3740.00	300.00000	3300.00	320.00000	3520.00
0330 6063015 TYPE A CRASHWORTHY END TERMINAL	25.000 EA	2000.00000	50000.00	1850.00000	46250.00	1920.00000	48000.00
0340 6081000 CONCRETE MEDIAN	351.600 SQYD	45.00000	15822.00	60.00000	21096.00	69.00000	24260.40
0350 6092011 INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A	75.000 LF	45.00000	3375.00	10.00000	750.00	45.00000	3375.00
0360 6094010 DRAIN BASIN	6.000 EA	1750.00000	10500.00	2500.00000	15000.00	2630.00000	15780.00
0370 6096020 FURNISHING TYPE 2 ROCK DITCH LINER	16204.000 CUYD	17.00000	275468.00	19.00000	307876.00	0.01000	162.04

TABULATION OF BIDS

CALL ORDER : X02 CONTRACT ID : 071130-X02 COUNTIES : WAYNE
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 10 BUTLER

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010703 R. L. Persons Construction I UNIT PRICE	 AMOUNT	(2) 0040590 Progressive Contractors Inco UNIT PRICE	 AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	 AMOUNT
0380 6096042 PLACING TYPE 2 ROCK DITCH LINER	16204.000	CUYD	8.00000	129632.00	8.00000	129632.00	30.90000	500703.60
0390 6097000 ROCK LINING	803.000	CUYD	32.00000	25696.00	25.00000	20075.00	30.90000	24812.70
0400 6113020 FURNISHING TYPE 2 ROCK BLANKET	1359.000	CUYD	22.00000	29898.00	20.00000	27180.00	0.01000	13.59
0410 6113040 PLACING TYPE 2 ROCK BLANKET	1359.000	CUYD	10.00000	13590.00	6.50000	8833.50	30.90000	41993.10
0420 6116010A SLOPE PROTECTION	1.000	SQYD	1800.00000	1800.00	100.00000	100.00	300.00000	300.00
0430 6122017 IMPACT ATTENUATOR (17 SAND BARRELS)	6.000	EA	6500.00000	39000.00	5700.00000	34200.00	5550.00000	33300.00
0440 6141024 GRATE AND BEARING PLATE (5 FT. X 3 FT. OR 1524 MM X 914 MM)	19.000	EA	960.00000	18240.00	860.00000	16340.00	1030.00000	19570.00
0450 6143012 MANHOLE FRAME AND COVER, TYPE 2	4.000	EA	350.00000	1400.00	300.00000	1200.00	257.50000	1030.00
0460 6161005 CONSTRUCTION SIGNS	3817.000	SQFT	11.00000	41987.00	6.50000	24810.50	6.50000	24810.50
0470 6161020 CHANNELIZER (DRUM-LIKE)	44.000	EA	55.00000	2420.00	23.00000	1012.00	24.00000	1056.00
0480 6161025 CHANNELIZER (TRIM LINE)	850.000	EA	45.00000	38250.00	23.00000	19550.00	24.00000	20400.00
0490 6161030 TYPE III MOVEABLE BARRICADE	87.000	EA	135.00000	11745.00	150.00000	13050.00	154.50000	13441.50
0500 6161034 DIRECTIONAL INDICATOR BARRICADE WITH LIGHT	64.000	EA	165.00000	10560.00	67.00000	4288.00	69.00000	4416.00
0510 6161040 FLASHING ARROW PANEL	4.000	EA	2800.00000	11200.00	900.00000	3600.00	927.00000	3708.00
0520 6161052 WARNING LIGHT, TYPE B	174.000	EA	110.00000	19140.00	55.00000	9570.00	56.50000	9831.00
0530 6161070 TUBULAR MARKER	76.000	EA	66.00000	5016.00	65.00000	4940.00	67.00000	5092.00
0540 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	2.000	EA	11000.00000	22000.00	5500.00000	11000.00	5665.00000	11330.00
0550 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	150.00000	300.00	100.00000	200.00	103.00000	206.00
0560 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	150.00000	300.00	100.00000	200.00	103.00000	206.00

TABULATION OF BIDS

CALL ORDER : X02 CONTRACT ID : 071130-X02 COUNTIES : WAYNE
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 10 BUTLER

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010703 R. L. Persons Construction I UNIT PRICE	 AMOUNT	(2) 0040590 Progressive Contractors Inco UNIT PRICE	 AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	 AMOUNT
0570 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	3213.000	LF	21.00000	67473.00	18.50000	59440.50	30.00000	96390.00
0580 6175010 RELOCATING TEMPORARY CONCRETE TRAFFIC BARRIER	1050.000	LF	11.00000	11550.00	10.00000	10500.00	8.65000	9082.50
0590 6181000 MOBILIZATION		LUMP	450000.00000	450000.00	640000.00000	640000.00	715000.00000	715000.00
0600 6205001B TYPE 1 PREFORMED MARKING TAPE, 4 IN. WHITE	1220.000	LF	2.75000	3355.00	1.50000	1830.00	1.55000	1891.00
0610 6205003B TYPE 1 PREFORMED MARKING TAPE, 4 IN. YELLOW	1620.000	LF	2.75000	4455.00	1.50000	2430.00	1.55000	2511.00
0620 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	5208.000	LF	0.20000	1041.60	0.20000	1041.60	0.20000	1041.60
0630 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	14062.000	LF	0.20000	2812.40	0.20000	2812.40	0.20000	2812.40
0640 6207000A PAVEMENT MARKING REMOVAL (PAINT)	7169.000	LF	0.65000	4659.85	0.30000	2150.70	0.30000	2150.70
0650 6207005A PAVEMENT MARKING REMOVAL (TAPE)	2840.000	LF	0.65000	1846.00	0.25000	710.00	0.26000	738.40
0660 6214600A FLOWABLE BACKFILL	8.000	CUYD	425.00000	3400.00	155.00000	1240.00	154.50000	1236.00
0670 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	1233.000	SQYD	8.00000	9864.00	9.80000	12083.40	8.00000	9864.00
0680 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	1264.000	SQYD	2.80000	3539.20	2.00000	2528.00	2.25000	2844.00
0690 6240104A SEPARATION GEOTEXTILE	2786.000	SQYD	1.80000	5014.80	2.00000	5572.00	3.00000	8358.00
0700 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	132000.00000	132000.00	137325.00000	137325.00	164500.00000	164500.00
0710 7034041 CLASS B-1 CONCRETE (CULVERTS)	293.200	CUYD	400.00000	117280.00	470.00000	137804.00	302.00000	88546.40
0720 7061030 REINFORCING STEEL (CULVERTS)	30940.000	LB	1.00000	30940.00	1.00000	30940.00	1.03000	31868.20
0730 7250415 15 IN. PIPE GROUP C	75.000	LF	33.50000	2512.50	25.00000	1875.00	37.00000	2775.00

TABULATION OF BIDS

CALL ORDER : X02 CONTRACT ID : 071130-X02 COUNTIES : WAYNE
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 10 BUTLER

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010703 R. L. Persons Construction I UNIT PRICE	 AMOUNT	(2) 0040590 Progressive Contractors Inco UNIT PRICE	 AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	 AMOUNT
0740 7250418 18 IN. PIPE GROUP C	1247.000 LF	23.50000	29304.50	28.00000	34916.00	41.00000	51127.00
0750 7250421 21 IN. PIPE GROUP C	44.000 LF	39.00000	1716.00	29.00000	1276.00	51.50000	2266.00
0760 7250430 30 IN. PIPE GROUP C	252.000 LF	35.00000	8820.00	31.00000	7812.00	57.50000	14490.00
0770 7250436 36 IN. PIPE GROUP C	266.000 LF	38.00000	10108.00	35.00000	9310.00	77.50000	20615.00
0780 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	2709.000 LF	26.00000	70434.00	35.00000	94815.00	47.50000	128677.50
0790 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	446.000 LF	41.00000	18286.00	45.00000	20070.00	51.50000	22969.00
0800 7261330 30 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	220.000 LF	44.00000	9680.00	53.00000	11660.00	72.00000	15840.00
0810 7261336 36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	664.000 LF	55.00000	36520.00	65.00000	43160.00	77.25000	51294.00
0820 7261424 24 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	196.000 LF	41.00000	8036.00	50.00000	9800.00	55.50000	10878.00
0830 7261436 36 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	163.000 LF	65.00000	10595.00	68.00000	11084.00	98.00000	15974.00
0840 7261542 42 IN. CLASS V REINFORCED CONCRETE PIPE CULVERT	100.000 LF	88.00000	8800.00	90.00000	9000.00	155.50000	15550.00
0850 7265030 JACKED 30 IN. CLASS III REINFORCED CONCRETE PIPE CULVERTS (GASKET TYPE)	60.000 LF	370.00000	22200.00	1000.00000	60000.00	669.50000	40170.00
0860 7310060 PRECAST CONCRETE MANHOLE - 60 IN.	38.000 FT	222.00000	8436.00	280.00000	10640.00	206.00000	7828.00
0870 7311053 PRECAST CONCRETE DROP INLET 5 FT X 3 FT	73.000 FT	280.00000	20440.00	320.00000	23360.00	309.00000	22557.00
0880 7320618 18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	31.000 EA	800.00000	24800.00	580.00000	17980.00	489.00000	15159.00
0890 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	10.000 EA	865.00000	8650.00	665.00000	6650.00	618.00000	6180.00

TABULATION OF BIDS

CALL ORDER : X02 CONTRACT ID : 071130-X02 COUNTIES : WAYNE
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 10 BUTLER

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010703 R. L. Persons Construction I UNIT PRICE	 AMOUNT	(2) 0040590 Progressive Contractors Inco UNIT PRICE	 AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	 AMOUNT
0900 7320630 30 IN. (750 MM) PRECAST CONCRETE FLARED END SECTION	3.000	EA	1050.00000	3150.00	740.00000	2220.00	824.00000	2472.00
0910 7320636 36 IN. (900 MM) PRECAST CONCRETE FLARED END SECTION	9.000	EA	1450.00000	13050.00	915.00000	8235.00	1030.00000	9270.00
0920 7320642 42 IN. (1050 MM) PRECAST CONCRETE FLARED END SECTION	1.000	EA	2000.00000	2000.00	1400.00000	1400.00	1442.00000	1442.00
0930 7320821A 21 IN. (525 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	2.000	EA	650.00000	1300.00	235.00000	470.00	257.50000	515.00
0940 8051000A SEEDING - COOL SEASON MIXTURES	103.200	ACRE	1200.00000	123840.00	1550.00000	159960.00	1596.50000	164758.80
0950 8052000A SEEDING - WARM SEASON MIXTURES	53.600	ACRE	1800.00000	96480.00	1700.00000	91120.00	1751.00000	93853.60
0960 8059919 MISC. MITIGATION SEEDING	3.000	ACRE	1400.00000	4200.00	1000.00000	3000.00	1030.00000	3090.00
0970 8061010A TYPE B BERM	55185.000	LF	0.65000	35870.25	0.50000	27592.50	1.03000	56840.55
0980 8061011 SLOPE DRAINS	3573.000	LF	5.00000	17865.00	4.85000	17329.05	5.15000	18400.95
0990 8061019 SILT FENCE	33426.000	LF	2.50000	83565.00	1.90000	63509.40	1.95000	65180.70
1000 8061022 TYPE II DITCH CHECK	787.000	EA	150.00000	118050.00	130.00000	102310.00	134.00000	105458.00
1010 8089902 MISC. TREES, SHRUBS, OTHER PLANTINGS (MISC)	328.000	EA	43.00000	14104.00	41.50000	13612.00	42.50000	13940.00
SECTION TOTALS			$	9,949,883.30	$	10,165,063.20	$	10,791,086.50
SECTION 0002 HIGHWAY SIGNING ITEMS - J0P0930								
1020 9031010 CONCRETE FOOTINGS, EMBEDDED	45.700	CUYD	935.00000	42729.50	850.00000	38845.00	800.00000	36560.00
1030 9031210 STRUCTURAL STEEL POSTS	13070.000	LB	2.20000	28754.00	2.00000	26140.00	1.70000	22219.00
1040 9031220 PIPE POSTS	19160.000	LB	2.40000	45984.00	2.20000	42152.00	1.75000	33530.00
1050 9031240 BREAKAWAY ASSEMBLY	174.000	EA	66.00000	11484.00	60.00000	10440.00	58.50000	10179.00

TABULATION OF BIDS

CALL ORDER : X02 CONTRACT ID : 071130-X02 COUNTIES : WAYNE
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 10 BUTLER

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010703 R. L. Persons Construction I UNIT PRICE	 AMOUNT	(2) 0040590 Progressive Contractors Inco UNIT PRICE	 AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	 AMOUNT
1060 9035004 TYPE SHR2L-1 SIGN	1704.000	SQFT	16.00000	27264.00	15.00000	25560.00	11.50000	19596.00
1070 9035009 36 IN. OR 900 MM STOP SIGN	20.000	EA	132.00000	2640.00	120.00000	2400.00	132.50000	2650.00
1080 9035011 SIGN, TYPE STR2L-3	576.000	SQFT	24.00000	13824.00	22.00000	12672.00	20.60000	11865.60
1090 9035015 TYPE IV OBJECT MARKER	4.000	EA	110.00000	440.00	100.00000	400.00	138.50000	554.00
SECTION TOTALS			$	173,119.50	$	158,609.00	$	137,153.60
SECTION 0003 ALT PVMT A ITEMS - J0P0930								
1100 4030409 12 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	189189.700	SQYD	29.00000	5486501.30				
SECTION TOTALS			$	5,486,501.30	$		$	
SECTION 0004 ALT PVMT B ITEMS - J0P0930								
1110 5021309 CONCRETE PAVEMENT (9 IN. NON-REINFORCED 15 FT. JOINTS)	189189.700	SQYD			28.85000	5458122.85	25.80000	4881094.26
SECTION TOTALS			$		$	5,458,122.85	$	4,881,094.26
CONTRACT TOTALS			$	15,609,504.10	$	15,781,795.05	$	15,809,334.36

Maximum monetary value of Awards accepted this bid Opening. $50,000,000.00.

TABULATION OF BIDS

CALL ORDER : X02 CONTRACT ID : 071130-X02 COUNTIES : WAYNE
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 10 BUTLER

LINE NO / ITEM CODE / ALT / ITEM DESCRIPTION	QUANTITY		(4) 0010189 Illinois Valley Paving Co. UNIT PRICE	AMOUNT	(5) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	AMOUNT	(6) 0012034 H. R. Quadri Contractors, LLC UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J0P0930								
0010 2010000 MOWING	108.000	ACRE	161.25000	17415.00	100.00000	10800.00	61.00000	6588.00
0020 2022010 REMOVAL OF IMPROVEMENTS		LUMP	85490.00000	85490.00	81500.00000	81500.00	130000.00000	130000.00
0030 2027000 DISPOSAL AND PLUGGING OF WELLS	7.000	EA	1648.00000	11536.00	2400.00000	16800.00	1500.00000	10500.00
0040 2031000 CLASS A EXCAVATION	690909.000	CUYD	3.07000	2121090.63	3.10000	2141817.90	2.50000	1727272.50
0050 2032000 CLASS C EXCAVATION	176636.000	CUYD	7.88000	1391891.68	8.25000	1457247.00	6.60000	1165797.60
0060 2036000 COMPACTING EMBANKMENT	793948.000	CUYD	0.31000	246123.88	0.10000	79394.80	0.35000	277881.80
0070 2037075 COMPACTING IN CUT	207.100	STA	489.25000	101323.68	100.00000	20710.00	390.00000	80769.00
0080 2063000 CLASS 3 EXCAVATION	2908.000	CUYD	10.30000	29952.40	5.00000	14540.00	10.50000	30534.00
0090 2063300 CLASS 4 EXCAVATION	749.000	CUYD	15.45000	11572.05	33.00000	24717.00	11.00000	8239.00
0100 2063500 CULVERT CLEANOUT	21.000	EA	1030.00000	21630.00	1000.00000	21000.00	200.00000	4200.00
0110 2065500 TEMPORARY SHORING		LUMP	3605.00000	3605.00	500.00000	500.00	4500.00000	4500.00
0120 2072000 LINEAR GRADING CLASS 2	56.200	STA	257.50000	14471.50	2675.00000	150335.00	500.00000	28100.00
0130 2101006A SUBGRADE COMPACTION (6-INCH DEPTH)	237.000	100F	360.50000	85438.50	100.00000	23700.00	220.00000	52140.00
0140 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	12710.000	SQYD	5.90000	74989.00	5.70000	72447.00	5.42000	68888.20
0150 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	246878.000	SQYD	1.90000	469068.20	4.30000	1061575.40	2.88000	711008.64
0160 3049909 MISC. DAYLIGHTED TYPE 5 AGGREGATE BASE	585.200	STA	245.90000	143900.68	0.01000	5.85	400.00000	234080.00
0170 3105003 GRAVEL (A) OR CRUSHED STONE (B)	12293.000	SQYD	4.58000	56301.94	5.00000	61465.00	4.25000	52245.25
0180 3109910 MISC. TEMPORARY SURFACING	4000.000	TONS	13.39000	53560.00	10.00000	40000.00	29.50000	118000.00
0190 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	3057.700	TONS	66.95000	204713.02	65.00000	198750.50	65.00000	198750.50

TABULATION OF BIDS

CALL ORDER : X02 CONTRACT ID : 071130-X02 COUNTIES : WAYNE
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 10 BUTLER

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010189 Illinois Valley Paving Co. UNIT PRICE	 AMOUNT	(5) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	 AMOUNT	(6) 0012034 H. R. Quadri Contractors, LLC UNIT PRICE	 AMOUNT
0200 4019905 MISC. 10" ASPHALT OR 8" CONCRETE	9923.200 SQYD	26.78000	265743.30	26.00000	258003.20	26.00000	258003.20
0210 4019905 MISC. 3 3/4 INCHES BITUMINOUS PAVEMENT	879.000 SQYD	16.48000	14485.92	16.00000	14064.00	16.00000	14064.00
0220 4019905 MISC. 7 INCHES OPTIONAL PAVEMENT	14446.600 SQYD	19.57000	282719.96	19.00000	274485.40	19.00000	274485.40
0230 4029905 MISC. MODIFIED TYPE A3 SHOULDER	66180.700 SQYD	14.78000	978150.75	14.35000	949693.05	17.25000	1141617.08
0240 4071005 TACK COAT	16040.000 GAL	2.06000	33042.40	2.00000	32080.00	2.05000	32882.00
0250 4081010 PRIME-LIQUID ASPHALT RC 70 OR MC 30	310.000 GAL	4.12000	1277.20	4.00000	1240.00	4.00000	1240.00
0260 5031000A BRIDGE APPROACH SLAB	877.000 SQYD	206.00000	180662.00	200.00000	175400.00	250.00000	219250.00
0270 5041000 CONCRETE APPROACH PAVEMENT	806.400 SQYD	144.63000	116629.63	50.00000	40320.00	105.00000	84672.00
0280 6044011 PIPE COLLAR, TYPE A	11.000 EA	1545.00000	16995.00	1100.00000	12100.00	1150.00000	12650.00
0290 6044013 PIPE COLLAR, TYPE C	2.000 EA	1545.00000	3090.00	1400.00000	2800.00	1600.00000	3200.00
0300 6061011A GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1 5 IN SPACING	5775.000 LF	26.43000	152633.25	28.00000	161700.00	28.00000	161700.00
0310 6062202 BRIDGE ANCHOR SECTION, 7 FT. OR 2135 MM POSTS (SAFETY BARRIER CURB) (ROADWAY AND REHABILITATION WORK ONLY)	11.000 EA	1473.75000	16211.25	1600.00000	17600.00	1600.00000	17600.00
0320 6062301 TRANSITION SECTION, 7 FT. OR 2135 MM POSTS	11.000 EA	320.93000	3530.23	300.00000	3300.00	320.00000	3520.00
0330 6063015 TYPE A CRASHWORTHY END TERMINAL	25.000 EA	1921.00000	48025.00	1850.00000	46250.00	1855.00000	46375.00
0340 6081000 CONCRETE MEDIAN	351.600 SQYD	51.56000	18128.50	61.00000	21447.60	46.00000	16173.60
0350 6092011 INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A	75.000 LF	24.88000	1866.00	17.00000	1275.00	11.00000	825.00
0360 6094010 DRAIN BASIN	6.000 EA	2575.00000	15450.00	3600.00000	21600.00	2700.00000	16200.00
0370 6096020 FURNISHING TYPE 2 ROCK DITCH LINER	16204.000 CUYD	19.57000	317112.28	15.00000	243060.00	15.00000	243060.00

TABULATION OF BIDS

CALL ORDER : X02 CONTRACT ID : 071130-X02 COUNTIES : WAYNE
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 10 BUTLER

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010189 Illinois Valley Paving Co. UNIT PRICE	 AMOUNT	(5) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	 AMOUNT	(6) 0012034 H. R. Quadri Contractors, LLC UNIT PRICE	 AMOUNT
0380 6096042 PLACING TYPE 2 ROCK DITCH LINER	16204.000	CUYD	8.24000	133520.96	25.00000	405100.00	10.00000	162040.00
0390 6097000 ROCK LINING	803.000	CUYD	25.75000	20677.25	45.00000	36135.00	32.00000	25696.00
0400 6113020 FURNISHING TYPE 2 ROCK BLANKET	1359.000	CUYD	20.60000	27995.40	15.00000	20385.00	9.00000	12231.00
0410 6113040 PLACING TYPE 2 ROCK BLANKET	1359.000	CUYD	6.70000	9105.30	25.00000	33975.00	10.00000	13590.00
0420 6116010A SLOPE PROTECTION	1.000	SQYD	103.00000	103.00	650.00000	650.00	300.00000	300.00
0430 6122017 IMPACT ATTENUATOR (17 SAND BARRELS)	6.000	EA	5177.42000	31064.52	5700.00000	34200.00	4000.00000	24000.00
0440 6141024 GRATE AND BEARING PLATE (5 FT. X 3 FT. OR 1524 MM X 914 MM)	19.000	EA	885.80000	16830.20	950.00000	18050.00	975.00000	18525.00
0450 6143012 MANHOLE FRAME AND COVER, TYPE 2	4.000	EA	309.00000	1236.00	325.00000	1300.00	400.00000	1600.00
0460 6161005 CONSTRUCTION SIGNS	3817.000	SQFT	9.27000	35383.59	15.00000	57255.00	8.50000	32444.50
0470 6161020 CHANNELIZER (DRUM-LIKE)	44.000	EA	61.80000	2719.20	50.00000	2200.00	45.00000	1980.00
0480 6161025 CHANNELIZER (TRIM LINE)	850.000	EA	51.50000	43775.00	50.00000	42500.00	50.00000	42500.00
0490 6161030 TYPE III MOVEABLE BARRICADE	87.000	EA	123.60000	10753.20	150.00000	13050.00	190.00000	16530.00
0500 6161034 DIRECTIONAL INDICATOR BARRICADE WITH LIGHT	64.000	EA	154.50000	9888.00	100.00000	6400.00	105.00000	6720.00
0510 6161040 FLASHING ARROW PANEL	4.000	EA	2575.00000	10300.00	900.00000	3600.00	2500.00000	10000.00
0520 6161052 WARNING LIGHT, TYPE B	174.000	EA	103.00000	17922.00	55.00000	9570.00	100.00000	17400.00
0530 6161070 TUBULAR MARKER	76.000	EA	61.80000	4696.80	65.00000	4940.00	60.00000	4560.00
0540 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	2.000	EA	10300.00000	20600.00	5500.00000	11000.00	9800.00000	19600.00
0550 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	103.00000	206.00	100.00000	200.00	110.00000	220.00
0560 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	206.00000	412.00	100.00000	200.00	120.00000	240.00

TABULATION OF BIDS

CALL ORDER : X02 CONTRACT ID : 071130-X02 COUNTIES : WAYNE
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 10 BUTLER

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010189 Illinois Valley Paving Co. UNIT PRICE	 AMOUNT	(5) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	 AMOUNT	(6) 0012034 H. R. Quadri Contractors, LLC UNIT PRICE	 AMOUNT
0570 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	3213.000	LF	19.06000	61239.78	40.00000	128520.00	28.00000	89964.00
0580 6175010 RELOCATING TEMPORARY CONCRETE TRAFFIC BARRIER	1050.000	LF	10.30000	10815.00	10.00000	10500.00	13.00000	13650.00
0590 6181000 MOBILIZATION		LUMP	678962.28000	678962.28	1050000.00000	1050000.00	1070000.00000	1070000.00
0600 6205001B TYPE 1 PREFORMED MARKING TAPE, 4 IN. WHITE	1220.000	LF	1.55000	1891.00	1.50000	1830.00	1.51000	1842.20
0610 6205003B TYPE 1 PREFORMED MARKING TAPE, 4 IN. YELLOW	1620.000	LF	1.55000	2511.00	1.50000	2430.00	1.51000	2446.20
0620 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	5208.000	LF	0.21000	1093.68	0.20000	1041.60	0.20000	1041.60
0630 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	14062.000	LF	0.21000	2953.02	0.20000	2812.40	0.20000	2812.40
0640 6207000A PAVEMENT MARKING REMOVAL (PAINT)	7169.000	LF	0.31000	2222.39	0.30000	2150.70	0.30000	2150.70
0650 6207005A PAVEMENT MARKING REMOVAL (TAPE)	2840.000	LF	0.26000	738.40	0.25000	710.00	0.25000	710.00
0660 6214600A FLOWABLE BACKFILL	8.000	CUYD	159.65000	1277.20	220.00000	1760.00	140.00000	1120.00
0670 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	1233.000	SQYD	6.00000	7398.00	8.00000	9864.00	5.83000	7188.39
0680 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	1264.000	SQYD	2.06000	2603.84	4.00000	5056.00	2.30000	2907.20
0690 6240104A SEPARATION GEOTEXTILE	2786.000	SQYD	2.06000	5739.16	4.00000	11144.00	2.35000	6547.10
0700 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	141444.75000	141444.75	75000.00000	75000.00	115000.00000	115000.00
0710 7034041 CLASS B-1 CONCRETE (CULVERTS)	293.200	CUYD	484.10000	141938.12	460.00000	134872.00	350.00000	102620.00
0720 7061030 REINFORCING STEEL (CULVERTS)	30940.000	LB	1.03000	31868.20	0.50000	15470.00	1.15000	35581.00
0730 7250415 15 IN. PIPE GROUP C	75.000	LF	25.75000	1931.25	27.00000	2025.00	23.00000	1725.00

TABULATION OF BIDS

CALL ORDER : X02 CONTRACT ID : 071130-X02 COUNTIES : WAYNE
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 10 BUTLER

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010189 Illinois Valley Paving Co. UNIT PRICE	 AMOUNT	(5) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	 AMOUNT	(6) 0012034 H. R. Quadri Contractors, LLC UNIT PRICE	 AMOUNT
0740 7250418 18 IN. PIPE GROUP C	1247.000 LF	28.84000	35963.48	30.00000	37410.00	25.50000	31798.50
0750 7250421 21 IN. PIPE GROUP C	44.000 LF	29.87000	1314.28	33.00000	1452.00	27.50000	1210.00
0760 7250430 30 IN. PIPE GROUP C	252.000 LF	31.93000	8046.36	42.00000	10584.00	35.50000	8946.00
0770 7250436 36 IN. PIPE GROUP C	266.000 LF	36.05000	9589.30	47.00000	12502.00	41.00000	10906.00
0780 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	2709.000 LF	36.05000	97659.45	37.00000	100233.00	40.00000	108360.00
0790 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	446.000 LF	46.35000	20672.10	43.00000	19178.00	43.00000	19178.00
0800 7261330 30 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	220.000 LF	54.59000	12009.80	61.00000	13420.00	50.00000	11000.00
0810 7261336 36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	664.000 LF	66.95000	44454.80	73.00000	48472.00	63.00000	41832.00
0820 7261424 24 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	196.000 LF	51.50000	10094.00	43.00000	8428.00	44.00000	8624.00
0830 7261436 36 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	163.000 LF	70.04000	11416.52	76.00000	12388.00	65.00000	10595.00
0840 7261542 42 IN. CLASS V REINFORCED CONCRETE PIPE CULVERT	100.000 LF	92.70000	9270.00	110.00000	11000.00	105.00000	10500.00
0850 7265030 JACKED 30 IN. CLASS III REINFORCED CONCRETE PIPE CULVERTS (GASKET TYPE)	60.000 LF	1030.00000	61800.00	200.00000	12000.00	623.00000	37380.00
0860 7310060 PRECAST CONCRETE MANHOLE - 60 IN.	38.000 FT	288.40000	10959.20	270.00000	10260.00	350.00000	13300.00
0870 7311053 PRECAST CONCRETE DROP INLET 5 FT X 3 FT	73.000 FT	329.60000	24060.80	350.00000	25550.00	410.00000	29930.00
0880 7320618 18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	31.000 EA	597.40000	18519.40	480.00000	14880.00	660.00000	20460.00
0890 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	10.000 EA	684.95000	6849.50	745.00000	7450.00	750.00000	7500.00

TABULATION OF BIDS

CALL ORDER : X02 CONTRACT ID : 071130-X02 COUNTIES : WAYNE
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 10 BUTLER

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010189 Illinois Valley Paving Co. UNIT PRICE	 AMOUNT	(5) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	 AMOUNT	(6) 0012034 H. R. Quadri Contractors, LLC UNIT PRICE	 AMOUNT
0900 7320630 30 IN. (750 MM) PRECAST CONCRETE FLARED END SECTION	3.000	EA	762.20000	2286.60	1100.00000	3300.00	900.00000	2700.00
0910 7320636 36 IN. (900 MM) PRECAST CONCRETE FLARED END SECTION	9.000	EA	942.45000	8482.05	1450.00000	13050.00	1250.00000	11250.00
0920 7320642 42 IN. (1050 MM) PRECAST CONCRETE FLARED END SECTION	1.000	EA	1442.00000	1442.00	1600.00000	1600.00	1550.00000	1550.00
0930 7320821A 21 IN. (525 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	2.000	EA	242.05000	484.10	300.00000	600.00	300.00000	600.00
0940 8051000A SEEDING - COOL SEASON MIXTURES	103.200	ACRE	1596.50000	164758.80	1550.00000	159960.00	1250.00000	129000.00
0950 8052000A SEEDING - WARM SEASON MIXTURES	53.600	ACRE	1751.00000	93853.60	1700.00000	91120.00	1400.00000	75040.00
0960 8059919 MISC. MITIGATION SEEDING	3.000	ACRE	1030.00000	3090.00	1000.00000	3000.00	1500.00000	4500.00
0970 8061010A TYPE B BERM	55185.000	LF	0.52000	28696.20	0.90000	49666.50	0.90000	49666.50
0980 8061011 SLOPE DRAINS	3573.000	LF	5.00000	17865.00	8.00000	28584.00	6.50000	23224.50
0990 8061019 SILT FENCE	33426.000	LF	1.96000	65514.96	1.90000	63509.40	1.90000	63509.40
1000 8061022 TYPE II DITCH CHECK	787.000	EA	133.90000	105379.30	130.00000	102310.00	135.00000	106245.00
1010 8089902 MISC. TREES, SHRUBS, OTHER PLANTINGS (MISC)	328.000	EA	42.75000	14022.00	23.00000	7544.00	40.00000	13120.00
SECTION TOTALS			$	9,992,194.92	$	10,779,070.30	$	10,176,418.96
SECTION 0002 HIGHWAY SIGNING ITEMS - J0P0930								
1020 9031010 CONCRETE FOOTINGS, EMBEDDED	45.700	CUYD	803.08000	36700.76	850.00000	38845.00	850.00000	38845.00
1030 9031210 STRUCTURAL STEEL POSTS	13070.000	LB	1.67000	21826.90	2.00000	26140.00	2.00000	26140.00
1040 9031220 PIPE POSTS	19160.000	LB	1.74000	33338.40	2.20000	42152.00	2.20000	42152.00
1050 9031240 BREAKAWAY ASSEMBLY	174.000	EA	58.35000	10152.90	60.00000	10440.00	60.00000	10440.00

TABULATION OF BIDS

CALL ORDER : X02 CONTRACT ID : 071130-X02 COUNTIES : WAYNE
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 10 BUTLER

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010189 Illinois Valley Paving Co. UNIT PRICE	 AMOUNT	(5) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	 AMOUNT	(6) 0012034 H. R. Quadri Contractors, LLC UNIT PRICE	 AMOUNT
1060 9035004 TYPE SHR2L-1 SIGN	1704.000	SQFT	11.52000	19630.08	15.00000	25560.00	15.00000	25560.00
1070 9035009 36 IN. OR 900 MM STOP SIGN	20.000	EA	132.67000	2653.40	120.00000	2400.00	120.00000	2400.00
1080 9035011 SIGN, TYPE STR2L-3	576.000	SQFT	20.59000	11859.84	22.00000	12672.00	22.00000	12672.00
1090 9035015 TYPE IV OBJECT MARKER	4.000	EA	138.71000	554.84	100.00000	400.00	100.00000	400.00
SECTION TOTALS			$	136,717.12	$	158,609.00	$	158,609.00
SECTION 0003 ALT PVMT A ITEMS - J0P0930								
1100 4030409 12 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	189189.700	SQYD						
SECTION TOTALS			$		$		$	
SECTION 0004 ALT PVMT B ITEMS - J0P0930								
1110 5021309 CONCRETE PAVEMENT (9 IN. NON-REINFORCED 15 FT. JOINTS)	189189.700	SQYD	30.62000	5792988.61	26.45000	5004067.57	29.85000	5647312.55
SECTION TOTALS			$	5,792,988.61	$	5,004,067.57	$	5,647,312.55
CONTRACT TOTALS			$	15,921,900.65	$	15,941,746.87	$	15,982,340.51

TABULATION OF BIDS

CALL ORDER : X02 CONTRACT ID : 071130-X02 COUNTIES : WAYNE
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 10 BUTLER

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010868 Flynn Company Inc. UNIT PRICE	AMOUNT	(8) 0010136 Cedar Valley Paving Corporat UNIT PRICE	AMOUNT	(9) 0010381 McAninch Corporation UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J0P0930								
0010 2010000 MOWING	108.000	ACRE	100.00000	10800.00	125.00000	13500.00	100.00000	10800.00
0020 2022010 REMOVAL OF IMPROVEMENTS		LUMP	115000.00000	115000.00	107200.00000	107200.00	100000.00000	100000.00
0030 2027000 DISPOSAL AND PLUGGING OF WELLS	7.000	EA	1600.00000	11200.00	1600.00000	11200.00	1950.00000	13650.00
0040 2031000 CLASS A EXCAVATION	690909.000	CUYD	3.15000	2176363.35	2.98000	2058908.82	4.63000	3198908.67
0050 2032000 CLASS C EXCAVATION	176636.000	CUYD	7.65000	1351265.40	7.65000	1351265.40	4.63000	817824.68
0060 2036000 COMPACTING EMBANKMENT	793948.000	CUYD	0.30000	238184.40	0.30000	238184.40	0.01000	7939.48
0070 2037075 COMPACTING IN CUT	207.100	STA	475.00000	98372.50	475.00000	98372.50	650.00000	134615.00
0080 2063000 CLASS 3 EXCAVATION	2908.000	CUYD	10.00000	29080.00	10.00000	29080.00	7.00000	20356.00
0090 2063300 CLASS 4 EXCAVATION	749.000	CUYD	15.00000	11235.00	15.00000	11235.00	10.00000	7490.00
0100 2063500 CULVERT CLEANOUT	21.000	EA	1000.00000	21000.00	1000.00000	21000.00	1050.00000	22050.00
0110 2065500 TEMPORARY SHORING		LUMP	3500.00000	3500.00	3500.00000	3500.00	100.00000	100.00
0120 2072000 LINEAR GRADING CLASS 2	56.200	STA	250.00000	14050.00	250.00000	14050.00	1400.00000	78680.00
0130 2101006A SUBGRADE COMPACTION (6-INCH DEPTH)	237.000	100F	350.00000	82950.00	350.00000	82950.00	140.00000	33180.00
0140 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	12710.000	SQYD	4.73000	60118.30	4.43000	56305.30	5.50000	69905.00
0150 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	246878.000	SQYD	3.73000	920854.94	3.49000	861604.22	2.86000	706071.08
0160 3049909 MISC. DAYLIGHTED TYPE 5 AGGREGATE BASE	585.200	STA	643.61000	376640.57	867.95000	507924.34	680.00000	397936.00
0170 3105003 GRAVEL (A) OR CRUSHED STONE (B)	12293.000	SQYD	4.73000	58145.89	3.25000	39952.25	5.10000	62694.30
0180 3109910 MISC. TEMPORARY SURFACING	4000.000	TONS	13.00000	52000.00	13.00000	52000.00	18.00000	72000.00
0190 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	3057.700	TONS	65.00000	198750.50	65.00000	198750.50	65.00000	198750.50

TABULATION OF BIDS

CALL ORDER : X02 CONTRACT ID : 071130-X02 COUNTIES : WAYNE
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 10 BUTLER

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010868 Flynn Company Inc. UNIT PRICE	AMOUNT	(8) 0010136 Cedar Valley Paving Corporat UNIT PRICE	AMOUNT	(9) 0010381 McAninch Corporation UNIT PRICE	AMOUNT
0200 4019905 MISC. 10" ASPHALT OR 8" CONCRETE	9923.200	SQYD	26.00000	258003.20	27.50000	272888.00	26.00000	258003.20
0210 4019905 MISC. 3 3/4 INCHES BITUMINOUS PAVEMENT	879.000	SQYD	16.00000	14064.00	18.00000	15822.00	16.00000	14064.00
0220 4019905 MISC. 7 INCHES OPTIONAL PAVEMENT	14446.600	SQYD	19.00000	274485.40	21.00000	303378.60	19.00000	274485.40
0230 4029905 MISC. MODIFIED TYPE A3 SHOULDER	66180.700	SQYD	14.35000	949693.05	14.65000	969547.26	14.35000	949693.05
0240 4071005 TACK COAT	16040.000	GAL	2.00000	32080.00	2.00000	32080.00	2.00000	32080.00
0250 4081010 PRIME-LIQUID ASPHALT RC 70 OR MC 30	310.000	GAL	4.00000	1240.00	4.00000	1240.00	4.00000	1240.00
0260 5031000A BRIDGE APPROACH SLAB	877.000	SQYD	190.00000	166630.00	188.36000	165191.72	215.00000	188555.00
0270 5041000 CONCRETE APPROACH PAVEMENT	806.400	SQYD	90.00000	72576.00	95.97000	77390.21	120.00000	96768.00
0280 6044011 PIPE COLLAR, TYPE A	11.000	EA	1500.00000	16500.00	1500.00000	16500.00	1669.00000	18359.00
0290 6044013 PIPE COLLAR, TYPE C	2.000	EA	1500.00000	3000.00	1500.00000	3000.00	1738.00000	3476.00
0300 6061011A GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1 5 IN SPACING	5775.000	LF	25.66000	148186.50	25.66000	148186.50	28.00000	161700.00
0310 6062202 BRIDGE ANCHOR SECTION, 7 FT. OR 2135 MM POSTS (SAFETY BARRIER CURB) (ROADWAY AND REHABILITATION WORK ONLY)	11.000	EA	1430.83000	15739.13	1431.00000	15741.00	1600.00000	17600.00
0320 6062301 TRANSITION SECTION, 7 FT. OR 2135 MM POSTS	11.000	EA	311.58000	3427.38	312.00000	3432.00	300.00000	3300.00
0330 6063015 TYPE A CRASHWORTHY END TERMINAL	25.000	EA	1865.05000	46626.25	1865.00000	46625.00	1850.00000	46250.00
0340 6081000 CONCRETE MEDIAN	351.600	SQYD	60.00000	21096.00	38.35000	13483.86	60.00000	21096.00
0350 6092011 INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A	75.000	LF	10.00000	750.00	5.00000	375.00	38.00000	2850.00
0360 6094010 DRAIN BASIN	6.000	EA	2500.00000	15000.00	2500.00000	15000.00	3500.00000	21000.00
0370 6096020 FURNISHING TYPE 2 ROCK DITCH LINER	16204.000	CUYD	19.00000	307876.00	19.00000	307876.00	10.00000	162040.00

TABULATION OF BIDS

CALL ORDER : X02 CONTRACT ID : 071130-X02 COUNTIES : WAYNE
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 10 BUTLER

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010868 Flynn Company Inc. UNIT PRICE	AMOUNT	(8) 0010136 Cedar Valley Paving Corporat UNIT PRICE	AMOUNT	(9) 0010381 McAninch Corporation UNIT PRICE	AMOUNT
0380 6096042 PLACING TYPE 2 ROCK DITCH LINER	16204.000	CUYD	8.00000	129632.00	8.00000	129632.00	18.00000	291672.00
0390 6097000 ROCK LINING	803.000	CUYD	25.00000	20075.00	25.00000	20075.00	44.25000	35532.75
0400 6113020 FURNISHING TYPE 2 ROCK BLANKET	1359.000	CUYD	20.00000	27180.00	20.00000	27180.00	10.00000	13590.00
0410 6113040 PLACING TYPE 2 ROCK BLANKET	1359.000	CUYD	6.50000	8833.50	6.50000	8833.50	32.00000	43488.00
0420 6116010A SLOPE PROTECTION	1.000	SQYD	100.00000	100.00	100.00000	100.00	125.00000	125.00
0430 6122017 IMPACT ATTENUATOR (17 SAND BARRELS)	6.000	EA	5700.00000	34200.00	7000.00000	42000.00	5700.00000	34200.00
0440 6141024 GRATE AND BEARING PLATE (5 FT. X 3 FT. OR 1524 MM X 914 MM)	19.000	EA	860.00000	16340.00	860.00000	16340.00	875.00000	16625.00
0450 6143012 MANHOLE FRAME AND COVER, TYPE 2	4.000	EA	300.00000	1200.00	300.00000	1200.00	244.00000	976.00
0460 6161005 CONSTRUCTION SIGNS	3817.000	SQFT	9.25000	35307.25	11.00000	41987.00	11.00000	41987.00
0470 6161020 CHANNELIZER (DRUM-LIKE)	44.000	EA	31.00000	1364.00	75.00000	3300.00	75.00000	3300.00
0480 6161025 CHANNELIZER (TRIM LINE)	850.000	EA	31.00000	26350.00	38.00000	32300.00	38.00000	32300.00
0490 6161030 TYPE III MOVEABLE BARRICADE	87.000	EA	205.00000	17835.00	225.00000	19575.00	225.00000	19575.00
0500 6161034 DIRECTIONAL INDICATOR BARRICADE WITH LIGHT	64.000	EA	95.00000	6080.00	50.00000	3200.00	50.00000	3200.00
0510 6161040 FLASHING ARROW PANEL	4.000	EA	3800.00000	15200.00	1500.00000	6000.00	1500.00000	6000.00
0520 6161052 WARNING LIGHT, TYPE B	174.000	EA	100.00000	17400.00	30.00000	5220.00	30.00000	5220.00
0530 6161070 TUBULAR MARKER	76.000	EA	38.00000	2888.00	75.00000	5700.00	60.00000	4560.00
0540 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	2.000	EA	16500.00000	33000.00	10000.00000	20000.00	10000.00000	20000.00
0550 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	70.00000	140.00	200.00000	400.00	200.00000	400.00
0560 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	200.00000	400.00	200.00000	400.00	200.00000	400.00

TABULATION OF BIDS

CALL ORDER : X02 CONTRACT ID : 071130-X02 COUNTIES : WAYNE
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 10 BUTLER

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010868 Flynn Company Inc. UNIT PRICE	AMOUNT	(8) 0010136 Cedar Valley Paving Corporat UNIT PRICE	AMOUNT	(9) 0010381 McAninch Corporation UNIT PRICE	AMOUNT
0570 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	3213.000	LF	18.50000	59440.50	28.00000	89964.00	18.50000	59440.50
0580 6175010 RELOCATING TEMPORARY CONCRETE TRAFFIC BARRIER	1050.000	LF	10.00000	10500.00	10.00000	10500.00	10.00000	10500.00
0590 6181000 MOBILIZATION		LUMP	706700.00000	706700.00	758900.00000	758900.00	295000.00000	295000.00
0600 6205001B TYPE 1 PREFORMED MARKING TAPE, 4 IN. WHITE	1220.000	LF	1.50000	1830.00	1.50000	1830.00	1.50000	1830.00
0610 6205003B TYPE 1 PREFORMED MARKING TAPE, 4 IN. YELLOW	1620.000	LF	1.50000	2430.00	1.50000	2430.00	1.50000	2430.00
0620 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	5208.000	LF	0.20000	1041.60	0.20000	1041.60	0.20000	1041.60
0630 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	14062.000	LF	0.20000	2812.40	0.20000	2812.40	0.20000	2812.40
0640 6207000A PAVEMENT MARKING REMOVAL (PAINT)	7169.000	LF	0.30000	2150.70	0.30000	2150.70	0.30000	2150.70
0650 6207005A PAVEMENT MARKING REMOVAL (TAPE)	2840.000	LF	0.25000	710.00	0.25000	710.00	0.25000	710.00
0660 6214600A FLOWABLE BACKFILL	8.000	CUYD	155.00000	1240.00	155.00000	1240.00	604.00000	4832.00
0670 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	1233.000	SQYD	12.00000	14796.00	8.00000	9864.00	7.45000	9185.85
0680 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	1264.000	SQYD	2.00000	2528.00	2.00000	2528.00	3.50000	4424.00
0690 6240104A SEPARATION GEOTEXTILE	2786.000	SQYD	2.00000	5572.00	2.00000	5572.00	4.00000	11144.00
0700 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	140000.00000	140000.00	175000.00000	175000.00	137325.00000	137325.00
0710 7034041 CLASS B-1 CONCRETE (CULVERTS)	293.200	CUYD	470.00000	137804.00	470.00000	137804.00	491.75000	144181.10
0720 7061030 REINFORCING STEEL (CULVERTS)	30940.000	LB	1.00000	30940.00	1.00000	30940.00	1.20000	37128.00
0730 7250415 15 IN. PIPE GROUP C	75.000	LF	25.00000	1875.00	25.00000	1875.00	66.00000	4950.00

TABULATION OF BIDS

CALL ORDER : X02 CONTRACT ID : 071130-X02 COUNTIES : WAYNE
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 10 BUTLER

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010868 Flynn Company Inc. UNIT PRICE	AMOUNT	(8) 0010136 Cedar Valley Paving Corporat UNIT PRICE	AMOUNT	(9) 0010381 McAninch Corporation UNIT PRICE	AMOUNT
0740 7250418 18 IN. PIPE GROUP C	1247.000	LF	28.00000	34916.00	28.00000	34916.00	67.00000	83549.00
0750 7250421 21 IN. PIPE GROUP C	44.000	LF	29.00000	1276.00	29.00000	1276.00	66.00000	2904.00
0760 7250430 30 IN. PIPE GROUP C	252.000	LF	31.00000	7812.00	31.00000	7812.00	72.00000	18144.00
0770 7250436 36 IN. PIPE GROUP C	266.000	LF	35.00000	9310.00	35.00000	9310.00	76.00000	20216.00
0780 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	2709.000	LF	35.00000	94815.00	35.00000	94815.00	51.00000	138159.00
0790 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	446.000	LF	45.00000	20070.00	45.00000	20070.00	53.00000	23638.00
0800 7261330 30 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	220.000	LF	53.00000	11660.00	53.00000	11660.00	61.00000	13420.00
0810 7261336 36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	664.000	LF	65.00000	43160.00	65.00000	43160.00	77.00000	51128.00
0820 7261424 24 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	196.000	LF	50.00000	9800.00	50.00000	9800.00	62.00000	12152.00
0830 7261436 36 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	163.000	LF	68.00000	11084.00	68.00000	11084.00	76.00000	12388.00
0840 7261542 42 IN. CLASS V REINFORCED CONCRETE PIPE CULVERT	100.000	LF	90.00000	9000.00	90.00000	9000.00	93.00000	9300.00
0850 7265030 JACKED 30 IN. CLASS III REINFORCED CONCRETE PIPE CULVERTS (GASKET TYPE)	60.000	LF	1000.00000	60000.00	1000.00000	60000.00	718.00000	43080.00
0860 7310060 PRECAST CONCRETE MANHOLE - 60 IN.	38.000	FT	280.00000	10640.00	280.00000	10640.00	284.00000	10792.00
0870 7311053 PRECAST CONCRETE DROP INLET 5 FT X 3 FT	73.000	FT	320.00000	23360.00	320.00000	23360.00	518.00000	37814.00
0880 7320618 18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	31.000	EA	580.00000	17980.00	580.00000	17980.00	822.00000	25482.00
0890 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	10.000	EA	665.00000	6650.00	665.00000	6650.00	881.00000	8810.00

TABULATION OF BIDS

CALL ORDER : X02 CONTRACT ID : 071130-X02 COUNTIES : WAYNE
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 10 BUTLER

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010868 Flynn Company Inc. UNIT PRICE	AMOUNT	(8) 0010136 Cedar Valley Paving Corporat UNIT PRICE	AMOUNT	(9) 0010381 McAninch Corporation UNIT PRICE	AMOUNT
0900 7320630 30 IN. (750 MM) PRECAST CONCRETE FLARED END SECTION	3.000	EA	740.00000	2220.00	740.00000	2220.00	1262.00000	3786.00
0910 7320636 36 IN. (900 MM) PRECAST CONCRETE FLARED END SECTION	9.000	EA	915.00000	8235.00	915.00000	8235.00	1484.00000	13356.00
0920 7320642 42 IN. (1050 MM) PRECAST CONCRETE FLARED END SECTION	1.000	EA	1400.00000	1400.00	1400.00000	1400.00	1661.00000	1661.00
0930 7320821A 21 IN. (525 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	2.000	EA	235.00000	470.00	235.00000	470.00	657.00000	1314.00
0940 8051000A SEEDING - COOL SEASON MIXTURES	103.200	ACRE	1645.00000	169764.00	1550.00000	159960.00	1550.00000	159960.00
0950 8052000A SEEDING - WARM SEASON MIXTURES	53.600	ACRE	1645.00000	88172.00	1700.00000	91120.00	1700.00000	91120.00
0960 8059919 MISC. MITIGATION SEEDING	3.000	ACRE	1645.00000	4935.00	1000.00000	3000.00	1000.00000	3000.00
0970 8061010A TYPE B BERM	55185.000	LF	0.50000	27592.50	0.50000	27592.50	1.00000	55185.00
0980 8061011 SLOPE DRAINS	3573.000	LF	4.85000	17329.05	4.85000	17329.05	12.00000	42876.00
0990 8061019 SILT FENCE	33426.000	LF	1.65000	55152.90	1.90000	63509.40	1.90000	63509.40
1000 8061022 TYPE II DITCH CHECK	787.000	EA	150.00000	118050.00	130.00000	102310.00	130.00000	102310.00
1010 8089902 MISC. TREES, SHRUBS, OTHER PLANTINGS (MISC)	328.000	EA	45.00000	14760.00	41.50000	13612.00	41.50000	13612.00
SECTION TOTALS			$	10,571,992.16	$	10,645,635.03	$	10,590,411.66
SECTION 0002 HIGHWAY SIGNING ITEMS - J0P0930								
1020 9031010 CONCRETE FOOTINGS, EMBEDDED	45.700	CUYD	779.69000	35631.83	780.00000	35646.00	850.00000	38845.00
1030 9031210 STRUCTURAL STEEL POSTS	13070.000	LB	1.62000	21173.40	1.62000	21173.40	2.00000	26140.00
1040 9031220 PIPE POSTS	19160.000	LB	1.69000	32380.40	1.69000	32380.40	2.20000	42152.00
1050 9031240 BREAKAWAY ASSEMBLY	174.000	EA	56.65000	9857.10	56.65000	9857.10	60.00000	10440.00

TABULATION OF BIDS

CALL ORDER : X02 CONTRACT ID : 071130-X02 COUNTIES : WAYNE
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 10 BUTLER

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010868 Flynn Company Inc. UNIT PRICE	 AMOUNT	(8) 0010136 Cedar Valley Paving Corporat UNIT PRICE	 AMOUNT	(9) 0010381 McAninch Corporation UNIT PRICE	 AMOUNT
1060 9035004	1704.000	SQFT	11.18000	19050.72	11.18000	19050.72	15.00000	25560.00
TYPE SHR2L-1 SIGN								
1070 9035009	20.000	EA	128.81000	2576.20	128.81000	2576.20	120.00000	2400.00
36 IN. OR 900 MM STOP SIGN								
1080 9035011	576.000	SQFT	19.99000	11514.24	19.99000	11514.24	22.00000	12672.00
SIGN, TYPE STR2L-3								
1090 9035015	4.000	EA	134.67000	538.68	135.00000	540.00	100.00000	400.00
TYPE IV OBJECT MARKER								
SECTION TOTALS			$	132,722.57	$	132,738.06	$	158,609.00
SECTION 0003 ALT PVMT A ITEMS - J0P0930								
1100 4030409	189189.700	SQYD						
12 INCHES, ASPHALTIC CONCRETE PAVEMENT								
SP125C								
SECTION TOTALS			$		$		$	
SECTION 0004 ALT PVMT B ITEMS - J0P0930								
1110 5021309	189189.700	SQYD	28.49000	5390014.55	28.28000	5350284.72	29.85000	5647312.55
CONCRETE PAVEMENT (9 IN. NON-REINFORCED								
15 FT. JOINTS)								
SECTION TOTALS			$	5,390,014.55	$	5,350,284.72	$	5,647,312.55
CONTRACT TOTALS			$	16,094,729.28	$	16,128,657.81	$	16,396,333.21

TABULATION OF BIDS

CALL ORDER : X02 CONTRACT ID : 071130-X02 COUNTIES : WAYNE
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 10 BUTLER

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(10) 0010669 Dumey Contracting, Inc. UNIT PRICE	 AMOUNT	(11) 0011270 Pace Construction Company, L UNIT PRICE	 AMOUNT	(12) 0011035 Millstone Bangert, Inc. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J0P0930								
0010 2010000 MOWING	108.000	ACRE	100.00000	10800.00	60.00000	6480.00	100.00000	10800.00
0020 2022010 REMOVAL OF IMPROVEMENTS		LUMP	110700.00000	110700.00	449848.65000	449848.65	298165.23000	298165.23
0030 2027000 DISPOSAL AND PLUGGING OF WELLS	7.000	EA	1500.00000	10500.00	1000.00000	7000.00	1614.55000	11301.85
0040 2031000 CLASS A EXCAVATION	690909.000	CUYD	4.34000	2998545.06	2.60000	1796363.40	5.08000	3509817.72
0050 2032000 CLASS C EXCAVATION	176636.000	CUYD	7.47000	1319470.92	6.34000	1119872.24	17.00000	3002812.00
0060 2036000 COMPACTING EMBANKMENT	793948.000	CUYD	0.30000	238184.40	0.35000	277881.80	0.20000	158789.60
0070 2037075 COMPACTING IN CUT	207.100	STA	500.00000	103550.00	200.00000	41420.00	250.00000	51775.00
0080 2063000 CLASS 3 EXCAVATION	2908.000	CUYD	11.00000	31988.00	11.00000	31988.00	7.18000	20879.44
0090 2063300 CLASS 4 EXCAVATION	749.000	CUYD	10.50000	7864.50	11.00000	8239.00	31.63000	23690.87
0100 2063500 CULVERT CLEANOUT	21.000	EA	500.00000	10500.00	200.00000	4200.00	2295.26000	48200.46
0110 2065500 TEMPORARY SHORING		LUMP	10000.00000	10000.00	1.00000	1.00	136149.13000	136149.13
0120 2072000 LINEAR GRADING CLASS 2	56.200	STA	1000.00000	56200.00	900.00000	50580.00	427.27000	24012.57
0130 2101006A SUBGRADE COMPACTION (6-INCH DEPTH)	237.000	100F	350.00000	82950.00	250.00000	59250.00	194.57000	46113.09
0140 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	12710.000	SQYD	5.00000	63550.00	5.00000	63550.00	5.45000	69269.50
0150 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	246878.000	SQYD	2.86000	706071.08	3.60000	888760.80	5.37000	1325734.86
0160 3049909 MISC. DAYLIGHTED TYPE 5 AGGREGATE BASE	585.200	STA	485.00000	283822.00	400.00000	234080.00	481.81000	281955.21
0170 3105003 GRAVEL (A) OR CRUSHED STONE (B)	12293.000	SQYD	3.75000	46098.75	4.00000	49172.00	5.87000	72159.91
0180 3109910 MISC. TEMPORARY SURFACING	4000.000	TONS	14.00000	56000.00	20.00000	80000.00	16.78000	67120.00
0190 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	3057.700	TONS	65.00000	198750.50	65.00000	198750.50	73.63000	225138.45

TABULATION OF BIDS

CALL ORDER : X02 CONTRACT ID : 071130-X02 COUNTIES : WAYNE
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 10 BUTLER

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) 0010669 Dumey Contracting, Inc. UNIT PRICE	 AMOUNT	(11) 0011270 Pace Construction Company, L UNIT PRICE	 AMOUNT	(12) 0011035 Millstone Bangert, Inc. UNIT PRICE	 AMOUNT
0200 4019905 MISC. 10" ASPHALT OR 8" CONCRETE	9923.200 SQYD	26.00000	258003.20	26.00000	258003.20	33.00000	327465.60
0210 4019905 MISC. 3 3/4 INCHES BITUMINOUS PAVEMENT	879.000 SQYD	16.00000	14064.00	16.00000	14064.00	15.00000	13185.00
0220 4019905 MISC. 7 INCHES OPTIONAL PAVEMENT	14446.600 SQYD	19.00000	274485.40	19.00000	274485.40	23.63000	341373.16
0230 4029905 MISC. MODIFIED TYPE A3 SHOULDER	66180.700 SQYD	14.35000	949693.05	16.50000	1091981.55	6.75000	446719.73
0240 4071005 TACK COAT	16040.000 GAL	2.00000	32080.00	2.00000	32080.00	2.83000	45393.20
0250 4081010 PRIME-LIQUID ASPHALT RC 70 OR MC 30	310.000 GAL	4.00000	1240.00	4.00000	1240.00	4.76000	1475.60
0260 5031000A BRIDGE APPROACH SLAB	877.000 SQYD	226.00000	198202.00	205.00000	179785.00	231.92000	203393.84
0270 5041000 CONCRETE APPROACH PAVEMENT	806.400 SQYD	126.00000	101606.40	108.00000	87091.20	103.46000	83430.14
0280 6044011 PIPE COLLAR, TYPE A	11.000 EA	1200.00000	13200.00	1000.00000	11000.00	703.51000	7738.61
0290 6044013 PIPE COLLAR, TYPE C	2.000 EA	2100.00000	4200.00	1200.00000	2400.00	985.92000	1971.84
0300 6061011A GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1 5 IN SPACING	5775.000 LF	29.40000	169785.00	25.66000	148186.50	25.66000	148186.50
0310 6062202 BRIDGE ANCHOR SECTION, 7 FT. OR 2135 MM POSTS (SAFETY BARRIER CURB) (ROADWAY AND REHABILITATION WORK ONLY)	11.000 EA	1680.00000	18480.00	1430.83000	15739.13	1430.83000	15739.13
0320 6062301 TRANSITION SECTION, 7 FT. OR 2135 MM POSTS	11.000 EA	315.00000	3465.00	311.58000	3427.38	311.58000	3427.38
0330 6063015 TYPE A CRASHWORTHY END TERMINAL	25.000 EA	1950.00000	48750.00	1865.05000	46626.25	1865.05000	46626.25
0340 6081000 CONCRETE MEDIAN	351.600 SQYD	63.00000	22150.80	58.50000	20568.60	59.02000	20751.43
0350 6092011 INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A	75.000 LF	40.00000	3000.00	48.25000	3618.75	9.91000	743.25
0360 6094010 DRAIN BASIN	6.000 EA	3675.00000	22050.00	3500.00000	21000.00	4910.50000	29463.00
0370 6096020 FURNISHING TYPE 2 ROCK DITCH LINER	16204.000 CUYD	16.25000	263315.00	15.00000	243060.00	29.25000	473967.00

TABULATION OF BIDS

CALL ORDER : X02 CONTRACT ID : 071130-X02 COUNTIES : WAYNE
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 10 BUTLER

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(10) 0010669 Dumey Contracting, Inc. UNIT PRICE	 AMOUNT	(11) 0011270 Pace Construction Company, L UNIT PRICE	 AMOUNT	(12) 0011035 Millstone Bangert, Inc. UNIT PRICE	 AMOUNT
0380 6096042 PLACING TYPE 2 ROCK DITCH LINER	16204.000	CUYD	10.00000	162040.00	10.00000	162040.00	20.64000	334450.56
0390 6097000 ROCK LINING	803.000	CUYD	45.00000	36135.00	29.00000	23287.00	44.97000	36110.91
0400 6113020 FURNISHING TYPE 2 ROCK BLANKET	1359.000	CUYD	18.75000	25481.25	2.00000	2718.00	32.27000	43854.93
0410 6113040 PLACING TYPE 2 ROCK BLANKET	1359.000	CUYD	12.00000	16308.00	15.00000	20385.00	21.20000	28810.80
0420 6116010A SLOPE PROTECTION	1.000	SQYD	250.00000	250.00	500.00000	500.00	54.84000	54.84
0430 6122017 IMPACT ATTENUATOR (17 SAND BARRELS)	6.000	EA	7500.00000	45000.00	5700.00000	34200.00	5808.92000	34853.52
0440 6141024 GRATE AND BEARING PLATE (5 FT. X 3 FT. OR 1524 MM X 914 MM)	19.000	EA	1600.00000	30400.00	900.00000	17100.00	1324.20000	25159.80
0450 6143012 MANHOLE FRAME AND COVER, TYPE 2	4.000	EA	700.00000	2800.00	350.00000	1400.00	576.01000	2304.04
0460 6161005 CONSTRUCTION SIGNS	3817.000	SQFT	7.15000	27291.55	6.50000	24810.50	6.50000	24810.50
0470 6161020 CHANNELIZER (DRUM-LIKE)	44.000	EA	25.30000	1113.20	23.00000	1012.00	23.00000	1012.00
0480 6161025 CHANNELIZER (TRIM LINE)	850.000	EA	25.30000	21505.00	23.00000	19550.00	23.00000	19550.00
0490 6161030 TYPE III MOVEABLE BARRICADE	87.000	EA	165.00000	14355.00	150.00000	13050.00	150.00000	13050.00
0500 6161034 DIRECTIONAL INDICATOR BARRICADE WITH LIGHT	64.000	EA	73.70000	4716.80	67.00000	4288.00	67.00000	4288.00
0510 6161040 FLASHING ARROW PANEL	4.000	EA	990.00000	3960.00	900.00000	3600.00	900.00000	3600.00
0520 6161052 WARNING LIGHT, TYPE B	174.000	EA	60.00000	10440.00	55.00000	9570.00	55.00000	9570.00
0530 6161070 TUBULAR MARKER	76.000	EA	72.00000	5472.00	65.00000	4940.00	65.00000	4940.00
0540 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	2.000	EA	6100.00000	12200.00	5500.00000	11000.00	5500.00000	11000.00
0550 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	110.00000	220.00	100.00000	200.00	100.00000	200.00
0560 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	110.00000	220.00	100.00000	200.00	100.00000	200.00

TABULATION OF BIDS

CALL ORDER : X02 CONTRACT ID : 071130-X02 COUNTIES : WAYNE
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 10 BUTLER

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(10) 0010669 Dumey Contracting, Inc. UNIT PRICE	AMOUNT	(11) 0011270 Pace Construction Company, L UNIT PRICE	AMOUNT	(12) 0011035 Millstone Bangert, Inc. UNIT PRICE	AMOUNT
0570 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	3213.000	LF	40.00000	128520.00	18.50000	59440.50	19.56000	62846.28
0580 6175010 RELOCATING TEMPORARY CONCRETE TRAFFIC BARRIER	1050.000	LF	10.00000	10500.00	10.00000	10500.00	4.49000	4714.50
0590 6181000 MOBILIZATION		LUMP	400000.00000	400000.00	1560000.00000	1560000.00	899695.35000	899695.35
0600 6205001B TYPE 1 PREFORMED MARKING TAPE, 4 IN. WHITE	1220.000	LF	2.85000	3477.00	0.98000	1195.60	1.50000	1830.00
0610 6205003B TYPE 1 PREFORMED MARKING TAPE, 4 IN. YELLOW	1620.000	LF	2.85000	4617.00	0.98000	1587.60	1.50000	2430.00
0620 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	5208.000	LF	0.90000	4687.20	0.20000	1041.60	0.20000	1041.60
0630 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	14062.000	LF	0.90000	12655.80	0.20000	2812.40	0.20000	2812.40
0640 6207000A PAVEMENT MARKING REMOVAL (PAINT)	7169.000	LF	1.00000	7169.00	0.35000	2509.15	0.30000	2150.70
0650 6207005A PAVEMENT MARKING REMOVAL (TAPE)	2840.000	LF	1.00000	2840.00	0.20000	568.00	0.25000	710.00
0660 6214600A FLOWABLE BACKFILL	8.000	CUYD	200.00000	1600.00	125.00000	1000.00	275.01000	2200.08
0670 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	1233.000	SQYD	7.50000	9247.50	7.10000	8754.30	28.04000	34573.32
0680 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	1264.000	SQYD	2.30000	2907.20	2.10000	2654.40	1.44000	1820.16
0690 6240104A SEPARATION GEOTEXTILE	2786.000	SQYD	1.90000	5293.40	2.10000	5850.60	1.44000	4011.84
0700 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	200000.00000	200000.00	115000.00000	115000.00	140000.00000	140000.00
0710 7034041 CLASS B-1 CONCRETE (CULVERTS)	293.200	CUYD	545.00000	159794.00	375.00000	109950.00	412.26000	120874.63
0720 7061030 REINFORCING STEEL (CULVERTS)	30940.000	LB	1.30000	40222.00	1.00000	30940.00	1.28000	39603.20
0730 7250415 15 IN. PIPE GROUP C	75.000	LF	21.00000	1575.00	24.00000	1800.00	27.48000	2061.00

TABULATION OF BIDS

CALL ORDER : X02 CONTRACT ID : 071130-X02 COUNTIES : WAYNE
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 10 BUTLER

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) 0010669 Dumey Contracting, Inc. UNIT PRICE	 AMOUNT	(11) 0011270 Pace Construction Company, L UNIT PRICE	 AMOUNT	(12) 0011035 Millstone Bangert, Inc. UNIT PRICE	 AMOUNT
0740 7250418 18 IN. PIPE GROUP C	1247.000 LF	22.50000	28057.50	26.00000	32422.00	29.68000	37010.96
0750 7250421 21 IN. PIPE GROUP C	44.000 LF	23.50000	1034.00	27.00000	1188.00	30.78000	1354.32
0760 7250430 30 IN. PIPE GROUP C	252.000 LF	32.00000	8064.00	36.00000	9072.00	39.74000	10014.48
0770 7250436 36 IN. PIPE GROUP C	266.000 LF	40.00000	10640.00	41.00000	10906.00	42.07000	11190.62
0780 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	2709.000 LF	38.00000	102942.00	38.00000	102942.00	39.20000	106192.80
0790 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	446.000 LF	42.00000	18732.00	44.00000	19624.00	49.51000	22081.46
0800 7261330 30 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	220.000 LF	55.00000	12100.00	56.00000	12320.00	54.71000	12036.20
0810 7261336 36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	664.000 LF	68.00000	45152.00	68.00000	45152.00	66.06000	43863.84
0820 7261424 24 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	196.000 LF	45.00000	8820.00	47.50000	9310.00	49.51000	9703.96
0830 7261436 36 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	163.000 LF	71.00000	11573.00	74.00000	12062.00	66.06000	10767.78
0840 7261542 42 IN. CLASS V REINFORCED CONCRETE PIPE CULVERT	100.000 LF	105.00000	10500.00	90.00000	9000.00	96.40000	9640.00
0850 7265030 JACKED 30 IN. CLASS III REINFORCED CONCRETE PIPE CULVERTS (GASKET TYPE)	60.000 LF	625.00000	37500.00	1000.00000	60000.00	482.33000	28939.80
0860 7310060 PRECAST CONCRETE MANHOLE - 60 IN.	38.000 FT	320.00000	12160.00	300.00000	11400.00	442.13000	16800.94
0870 7311053 PRECAST CONCRETE DROP INLET 5 FT X 3 FT	73.000 FT	460.00000	33580.00	425.00000	31025.00	2626.31000	191720.63
0880 7320618 18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	31.000 EA	650.00000	20150.00	550.00000	17050.00	606.23000	18793.13
0890 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	10.000 EA	750.00000	7500.00	700.00000	7000.00	706.55000	7065.50

TABULATION OF BIDS

CALL ORDER : X02 CONTRACT ID : 071130-X02 COUNTIES : WAYNE
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 10 BUTLER

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(10) 0010669 Dumey Contracting, Inc. UNIT PRICE	AMOUNT	(11) 0011270 Pace Construction Company, L UNIT PRICE	AMOUNT	(12) 0011035 Millstone Bangert, Inc. UNIT PRICE	AMOUNT
0900 7320630 30 IN. (750 MM) PRECAST CONCRETE FLARED END SECTION	3.000	EA	950.00000	2850.00	850.00000	2550.00	798.40000	2395.20
0910 7320636 36 IN. (900 MM) PRECAST CONCRETE FLARED END SECTION	9.000	EA	1250.00000	11250.00	1000.00000	9000.00	1279.64000	11516.76
0920 7320642 42 IN. (1050 MM) PRECAST CONCRETE FLARED END SECTION	1.000	EA	1500.00000	1500.00	1500.00000	1500.00	1726.31000	1726.31
0930 7320821A 21 IN. (525 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	2.000	EA	325.00000	650.00	300.00000	600.00	807.73000	1615.46
0940 8051000A SEEDING - COOL SEASON MIXTURES	103.200	ACRE	1727.25000	178252.20	1250.00000	129000.00	1550.00000	159960.00
0950 8052000A SEEDING - WARM SEASON MIXTURES	53.600	ACRE	1727.25000	92580.60	1400.00000	75040.00	1700.00000	91120.00
0960 8059919 MISC. MITIGATION SEEDING	3.000	ACRE	1727.25000	5181.75	1500.00000	4500.00	1000.00000	3000.00
0970 8061010A TYPE B BERM	55185.000	LF	1.00000	55185.00	0.50000	27592.50	1.24000	68429.40
0980 8061011 SLOPE DRAINS	3573.000	LF	9.00000	32157.00	6.00000	21438.00	15.00000	53595.00
0990 8061019 SILT FENCE	33426.000	LF	1.75000	58495.50	1.80000	60166.80	1.90000	63509.40
1000 8061022 TYPE II DITCH CHECK	787.000	EA	160.00000	125920.00	130.00000	102310.00	130.00000	102310.00
1010 8089902 MISC. TREES, SHRUBS, OTHER PLANTINGS (MISC)	328.000	EA	47.50000	15580.00	60.00000	19680.00	41.50000	13612.00
SECTION TOTALS			$	11,106,434.51	$	10,935,099.30	$	14,626,096.46
SECTION 0002 HIGHWAY SIGNING ITEMS - J0P0930								
1020 9031010 CONCRETE FOOTINGS, EMBEDDED	45.700	CUYD	900.00000	41130.00	779.69000	35631.83	779.69000	35631.83
1030 9031210 STRUCTURAL STEEL POSTS	13070.000	LB	2.10000	27447.00	1.62000	21173.40	1.62000	21173.40
1040 9031220 PIPE POSTS	19160.000	LB	2.30000	44068.00	1.69000	32380.40	1.69000	32380.40
1050 9031240 BREAKAWAY ASSEMBLY	174.000	EA	65.00000	11310.00	56.65000	9857.10	56.65000	9857.10

TABULATION OF BIDS

CALL ORDER : X02 CONTRACT ID : 071130-X02 COUNTIES : WAYNE
LETTING DATE : 11/30/07 11:00 a.m. DISTRICT : 10 BUTLER

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(10) 0010669 Dumey Contracting, Inc. UNIT PRICE	AMOUNT	(11) 0011270 Pace Construction Company, L UNIT PRICE	AMOUNT	(12) 0011035 Millstone Bangert, Inc. UNIT PRICE	AMOUNT
1060 9035004 TYPE SHR2L-1 SIGN	1704.000	SQFT	16.00000	27264.00	11.18000	19050.72	11.18000	19050.72
1070 9035009 36 IN. OR 900 MM STOP SIGN	20.000	EA	125.00000	2500.00	128.81000	2576.20	128.81000	2576.20
1080 9035011 SIGN, TYPE STR2L-3	576.000	SQFT	24.00000	13824.00	19.99000	11514.24	19.99000	11514.24
1090 9035015 TYPE IV OBJECT MARKER	4.000	EA	105.00000	420.00	134.67000	538.68	134.67000	538.68
SECTION TOTALS			$	167,963.00	$	132,722.57	$	132,722.57
SECTION 0003 ALT PVMT A ITEMS - J0P0930								
1100 4030409 12 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	189189.700	SQYD			31.25000	5912178.13		
SECTION TOTALS			$		$	5,912,178.13	$	
SECTION 0004 ALT PVMT B ITEMS - J0P0930								
1110 5021309 CONCRETE PAVEMENT (9 IN. NON-REINFORCED 15 FT. JOINTS)	189189.700	SQYD	29.85000	5647312.55			28.84000	5456230.95
SECTION TOTALS			$	5,647,312.55	$		$	5,456,230.95
CONTRACT TOTALS			$	16,921,710.06	$	16,980,000.00	$	20,215,049.98