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JOB 
SPECIAL PROVISION 

 
 

A. General - Federal JSP-09-02H 
  
1.0  Description.  The Federal Government is participating in the cost of construction of this 
project.  All applicable Federal laws, and the regulations made pursuant to such laws, shall be 
observed by the contractor, and the work will be subject to the inspection of the appropriate 
Federal Agency in the same manner as provided in Sec 105.10 of the Missouri Standard 
Specifications for Highway Construction with all revisions applicable to this bid and contract. 
 
1.1  This contract requires payment of the prevailing hourly rate of wages for each craft or type 
of work required to execute the contract as determined by the Missouri Department of Labor 
and Industrial Relations and requires adherence to a schedule of minimum wages as 
determined by the United States Department of Labor.  For work performed anywhere on this 
project, the contractor and the contractor’s subcontractors shall pay the higher of these two 
applicable wage rates. State Wage Rates, Information on the Required Federal Aid Provisions, 
and the current Federal Wage Rates are available on the Missouri Department of Transportation 
web page at www.modot.org under "Doing Business with MoDOT”, “Contractor Resources".  
Effective Wage Rates will be posted 10 days prior to the applicable bid opening.  These 
supplemental bidding documents have important legal consequences.  It shall be conclusively 
presumed that they are in the bidder's possession, and they have been reviewed and used by 
the bidder in the preparation of any bid submitted on this project. 
 
1.2  The following documents are available on the Missouri Department of Transportation web 
page at www.modot.org under "Doing Business with MoDOT"; “Standards and Specifications”. 
The effective version shall be determined by the letting date of the project. 
 
   General Provisions & Supplemental Specifications  
 
   Supplemental Plans to July 2022 Missouri Standard Plans  
   For Highway Construction  
 
These supplemental bidding documents contain all current revisions to the published versions 
and have important legal consequences.  It shall be conclusively presumed that they are in the 
bidder's possession, and they have been reviewed and used by the bidder in the preparation of 
any bid submitted on this project. 
 
 
B. Contract Liquidated Damages JSP-13-01B 
 
1.0  Description.  Liquidated Damages for failure or delay in completing the work on time for 
this contract shall be in accordance with Sec 108.8.  The liquidated damages include separate 
amounts for road user costs and contract administrative costs incurred by the Commission. 
 
2.0  Period of Performance.  Prosecution of work is expected to begin on the date specified 
below in accordance with Sec 108.2.  Regardless of when the work is begun on this contract, all 
work shall be completed on or before the date specified below.  Completion by this date shall be 
in accordance with the requirements of Sec 108.7.1. 
 

https://www.modot.org/
https://www.modot.org/
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Notice to Proceed: July 10, 2023 
Completion Date: December 01, 2023 

 
2.1  Calendar Days.  The count of calendar days will begin on the date the contractor starts any 
construction operations on the project. 
 

Job Number Calendar Days Daily Road User Cost 
J5S3466 54 $1,800 

 
3.0  Liquidated Damages for Contract Administrative Costs.  Should the contractor fail to 
complete the work on or before the completion date specified in Section 2.0, or within the 
number of calendar days specified in Section 2.1, whichever occurs first, the contractor will be 
charged contract administrative liquidated damages in accordance with Sec 108.8 in the amount 
of $750 per calendar day for each calendar day, or partial day thereof, that the work is not fully 
completed.  For projects in combination, these damages will be charged in full for failure to 
complete one or more projects within the above specified completion date or calendar days. 
 
4.0  Liquidated Damages for Road User Costs.  Should the contractor fail to complete the 
work on or before the completion date specified in Section 2.0, or within the number of calendar 
days specified in Section 2.1, whichever occurs first, the contractor will be charged road user 
costs in accordance with Sec 108.8 in the amount specified in Section 2.1 for each calendar 
day, or partial day thereof, that the work is not fully completed.  These damages are in addition 
to the contract administrative damages and any other damages as specified elsewhere in this 
contract. 
 
 
C. Work Zone Traffic Management JSP-02-06M 
 
1.0  Description.  Work zone traffic management shall be in accordance with applicable 
portions of Division 100 and Division 600 of the Standard Specifications, and specifically as 
follows. 
 
1.1  Maintaining Work Zones and Work Zone Reviews. The Work Zone Specialist (WZS) 
shall maintain work zones in accordance with Sec 616.3.3 and as further stated herein.  The 
WZS shall coordinate and implement any changes approved by the engineer.  The WZS shall 
ensure all traffic control devices are maintained in accordance with Sec 616, the work zone is 
operated within the hours specified by the engineer, and will not deviate from the specified 
hours without prior approval of the engineer. The WZS is responsible to manage work zone 
delay in accordance with these project provisions.  When requested by the engineer, the WZS 
shall submit a weekly report that includes a review of work zone operations for the week. The 
report shall identify any problems encountered and corrective actions taken.  Work zones are 
subject to unannounced inspections by the engineer and other departmental staff to corroborate 
the validity of the WZS’s review and may require immediate corrective measures and/or 
additional work zone monitoring. 
 
1.2  Work Zone Deficiencies.  Failure to make corrections on time may result in the engineer 
suspending work.  The suspension will be non-excusable and non-compensable regardless if 
road user costs are being charged for closures. 
 
2.0  Traffic Management Schedule. 
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2.1  Traffic management schedules shall be submitted to the engineer for review prior to the 
start of work and prior to any revisions to the traffic management schedule.  The traffic 
management schedule shall include the proposed traffic control measures, the hours traffic 
control will be in place, and work hours. 
 
2.2  The traffic management schedule shall conform to the limitations specified in Sec 616 
regarding lane closures, traffic shifts, road closures and other width, height and weight 
restrictions. 
 
2.3  The engineer shall be notified as soon as practical of any postponement due to weather, 
material or other circumstances. 
 
2.4  In order to ensure minimal traffic interference, the contractor shall schedule lane closures 
for the absolute minimum amount of time required to complete the work.  Lanes shall not be 
closed until material is available for continuous construction and the contractor is prepared to 
diligently pursue the work until the closed lane is opened to traffic. 
 
2.5  Traffic Congestion.  The contractor shall, upon approval of the engineer, take proactive 
measures to reduce traffic congestion in the work zone.  The contractor shall immediately 
implement appropriate mitigation strategies whenever traffic congestion reaches an excess of 
15 minutes to prevent congestion from escalating beyond this delay threshold.  If disruption of 
the traffic flow occurs and traffic is backed up in queues equal to or greater than the delay time 
threshold listed above then the contractor shall immediately review the construction operations 
which contributed directly to disruption of the traffic flow and make adjustments to the 
operations to prevent the queues from reoccurring.  Traffic delays may be monitored by physical 
presence on site or by utilizing real-time travel data through the work zone that generate text 
and/or email notifications where available.  The engineer monitoring the work zone may also 
notify the contractor of delays that require prompt mitigation.  The contractor may work with the 
engineer to determine what other alternative solutions or time periods would be acceptable.  
When a Work Zone Analysis Spreadsheet is provided, the contractor will find it in the electronic 
deliverables on MoDOT’s Online Plans Room.  The contractor may refer to the Work Zone 
Analysis Spreadsheet for detailed information on traffic delays. 
 
2.5.1 Traffic Safety. 
 
2.5.1.1 Recurring Congestion.  Where traffic queues routinely extend to within 1000 feet of the 
ROAD WORK AHEAD, or similar, sign on a divided highway or to within 500 feet of the ROAD 
WORK AHEAD, or similar, sign on an undivided highway, the contractor shall extend the 
advance warning area, as approved by the engineer.  
 
2.5.1.2 Non-Recurring Congestion.  When traffic queues extend to within 1000 feet of the 
ROAD WORK AHEAD, or similar, sign on a divided highway or to within 500 feet of the ROAD 
WORK AHEAD, or similar, sign on an undivided highway infrequently, the contractor shall 
deploy a means of providing advance warning of the traffic congestion, as approved by the 
engineer. The warning location shall be no less than 1000 feet and no more than 0.5 mile in 
advance of the end of the traffic queue on divided highways and no less than 500 feet and no 
more than 0.5 mile in advance of the end of the traffic queue on undivided highways. 
 
3.0  Work Hour Restrictions. 
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3.1  Except for emergency work, as determined by the engineer, and long term lane closures 
required by project phasing, all lanes shall be scheduled to be open to traffic during the five 
major holiday periods shown below, from 12:00 noon on the last working day preceding the 
holiday until 6:00 a.m. on the first working day subsequent to the holiday unless otherwise 
approved by the engineer. 
 

Memorial Day 
Labor Day 
Thanksgiving 
Christmas 
New Year’s Day 

 
3.1.1 Independence Day.  The lane restrictions specified in Section 3.1 shall also apply to 
Independence Day, except that the restricted periods shall be as follows: 
 
    12:00 noon June 30, 2023 – 6:00 a.m. July 5, 2023 
 
3.2  The contractor shall not perform any construction operation on the roadway, including the 
hauling of material within the project limits, during restricted periods, holiday periods or other 
special events specified in the contract documents. 
 
4.0  Detours and Lane Closures. 
 
4.1  When a changeable message sign (CMS) is provided, the contractor shall use the CMS to 
notify motorists of future traffic disruption and possible traffic delays one week before traffic is 
shifted to a detour or prior to lane closures.  The CMS shall be installed at a location as 
approved or directed by the engineer.  If a CMS with Communication Interface is required, then 
the  CMS shall be capable of communication prior to installation on right of way.  All messages 
planned for use in the work zone shall be approved and authorized by the engineer or its 
designee prior to deployment.  When permanent dynamic message signs (DMS) owned and 
operated by MoDOT are located near the project, they may also be used to provide warning and 
information for the work zone.  Permanent DMS shall be operated by the TMC, and any 
messages planned for use on DMS shall be approved and authorized by the TMC at least 72 
hours in advance of the work. 
 
5.0  Basis of Payment.  No direct payment will be made to the contractor to recover the cost of 
equipment, labor, materials, or time required to fulfill the above provisions, unless specified 
elsewhere in the contract document.  All authorized changes in the traffic control plan shall be 
provided for as specified in Sec 616. 
 
 
D. Emergency Provisions and Incident Management JSP-90-11A 
 
1.0  The contractor shall have communication equipment on the construction site or immediate 
access to other communication systems to request assistance from law enforcement or other 
emergency agencies for incident management.  In case of traffic accidents or the need for law 
enforcement to direct or restore traffic flow through the job site, the contractor shall notify law 
enforcement or other emergency agencies immediately as needed.  The area engineer's office 
shall also be notified when the contractor requests emergency assistance. 
 
2.0  In addition to the 911 emergency telephone number for ambulance, fire or law enforcement 
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services, the following agencies may also be notified for accident or emergency situation within 
the project limits. 
 

Missouri Highway Patrol *55 or (800) 525-5555 

Dent County Sheriff: +1 (573) 729-3241 

 
2.1  This list is not all inclusive.  Notification of the need for wrecker or tow truck services will 
remain the responsibility of the appropriate law enforcement agency. 
 
2.2  The contractor shall notify law enforcement and emergency agencies before the start of 
construction to request their cooperation and to provide coordination of services when 
emergencies arise during the construction at the project site.  When the contractor completes 
this notification with law enforcement and emergency agencies, a report shall be furnished to 
the engineer on the status of incident management. 
 
3.0  No direct pay will be made to the contractor to recover the cost of the communication 
equipment, labor, materials or time required to fulfill the above provisions. 
 
 
E. Project Contact for Contractor/Bidder Questions JSP-96-05 
 
All questions concerning this project during the bidding process shall be forwarded to the project 
contact listed below. 
 
 
James V. Beattie, PE, Project Contact 
Central District 
1511 Missouri Blvd. 
Jefferson City, MO 65102 
 
Telephone Number:  573-751-5217 
Email:  james.beattie@modot.mo.gov 
  
All questions concerning the bid document preparation can be directed to the Central Office – 
Design at (573) 751-2876. 
 
 
F. Supplemental Revisions JSP-18-01X 
 
Compliance with 2 CFR 200.216 – Prohibition on Certain Telecommunications and Video 
Surveillance Services or Equipment. 
 
The Missouri Highways and Transportation Commission shall not enter into a contract (or 
extend or renew a contract) using federal funds to procure or obtain equipment, services, or 
systems that uses covered telecommunications equipment or services as substantial or as 
critical technology as part of any system where the video surveillance and telecommunications 
equipment was produced by Huawei Technologies Company, ZTE Corporation, Hytera 
Communications Corporation, Hangzhou Hikvision Digital Technology Company, or Dahua 
Technology Company (or any subsidiary or affiliate of such entities). 
 

mailto:james.beattie@modot.mo.gov
https://www.ecfr.gov/cgi-bin/text-idx?SID=184e56a2d363d6eae0d991766144999b&mc=true&node=se2.1.200_1216&rgn=div8
https://www.ecfr.gov/cgi-bin/text-idx?SID=184e56a2d363d6eae0d991766144999b&mc=true&node=se2.1.200_1216&rgn=div8
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Stormwater Compliance Requirements 
 
1.0 Description.  This provision requires the contractor to provide a Water Pollution Control 
Manager (WPCM) for any project that includes land disturbance on the project site and the total 
area of land disturbance, both on the project site, and all Off-site support areas, is one (1) acre 
or more.  Regardless of the area of Off-site disturbance, if no land disturbance occurs on the 
project site, these provisions do not apply.  When a WPCM is required, all sections within this 
provision shall be applicable, including assessment of specified Liquidated Damages for failure 
to correct Stormwater Deficiencies, as specified herein.  This provision is in addition to any other 
stormwater, environmental, and land disturbance requirements specified elsewhere in the 
contract. 
 
1.1 Definitions.  The project site is defined as all areas designated on the plans, including 
temporary and permanent easements.  The project site is equivalent to the “permitted site”, as 
defined in MoDOT’s State Operating Permit.  An Off-site area is defined as any location off the 
project site the contractor utilizes for a dedicated project support function, such as, but not 
limited to, staging area, plant site, borrow area, or waste area.   
 
1.2 Reporting of Off-Site Land Disturbance.  If the project includes any planned land 
disturbance on the project site, prior to the start of work, the contractor shall submit a written 
report to the engineer that discloses all Off-site support areas where land disturbance is 
planned, the total acreage of anticipated land disturbance on those sites, and the land 
disturbance permit number(s).  Upon request by the engineer, the contractor shall submit a copy 
of its land disturbance permit(s) for Off-site locations. Based on the total acreage of land 
disturbance, both on and Off-site, the engineer shall determine if these Stormwater Compliance 
Requirements shall apply.  The Contractor shall immediately report any changes to the planned 
area of Off-site land disturbance.  The Contractor is responsible for obtaining its own separate 
land disturbance permit for Off-site areas. 
 
2.0 Water Pollution Control Manager (WPCM).  The Contractor shall designate a competent 
person to serve as the Water Pollution Control Manager (WPCM) for projects meeting the 
description in Section 1.0.  The Contractor shall ensure the WPCM completes all duties listed in 
Section 2.1. 
 
2.1  Duties of the WPCM: 
 

(a) Be familiar with the stormwater requirements including the current MoDOT State 
Operating Permit for construction stormwater discharges/land disturbance activities; 
MoDOT’s statewide Stormwater Pollution Prevention Plan ( SWPPP); the Corps of 
Engineers Section 404 Permit, when applicable; the project specific SWPPP, the 
Project’s Erosion & Sediment Control Plan; all applicable special provisions, 
specifications, and standard drawings; and this provision;  

 
(b) Successfully complete the MoDOT Stormwater Training Course within the last 4 years.  

The MoDOT Stormwater Training is a free online course available at MoDOT.org;   
 
(c) Attend the Pre-Activity Meeting for Grading and Land Disturbance and all subsequent 

Weekly Meetings in which grading activities are discussed; 
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(d) Oversee and ensure all work is performed in accordance with the Project-specific 
SWPPP and all updates thereto, or as designated by the Engineer; 

 
(e) Review the project site for compliance with the Project SWPPP, as needed, from the 

start of any grading operations until final stabilization is achieved, and take necessary 
actions to correct any known deficiencies to prevent pollution of the waters of the state 
or adjacent property owners prior to the engineer’s weekly inspections; 

 
(f) Review and acknowledge receipt of each MoDOT Inspection Report (Land Disturbance 

Inspection Record) for the Project within forty eight (48) hours of receiving the report and 
ensure that all Stormwater Deficiencies noted on the report are corrected as soon as 
possible, but no later than stated in Section 5.0. 

 
3.0  Pre-Activity Meeting for Grading/Land Disturbance and Required Hold Point.  A Pre-
Activity meeting for grading/land disturbance shall be held prior to the start of any land 
disturbance operations.  No land disturbance operations shall commence prior to the Pre-
Activity meeting except work necessary to install perimeter controls and entrances.  Discussion 
items at the pre-activity meeting shall include a review of the Project SWPPP, the planned order 
of grading operations, proposed areas of initial disturbance, identification of all necessary BMPs 
that shall be installed prior to commencement of grading operations, and any issues relating to 
compliance with the Stormwater requirements that could arise in the course of construction 
activity at the project. 
 
3.1  Hold Point.  Following the pre-activity meeting for grading/land disturbance and 
subsequent installation of the initial BMPs identified at the pre-activity meeting, a Hold Point 
shall occur prior to the start of any land disturbance operations to allow the engineer and WPCM 
the time needed to perform an on-site review of the installation of the BMPs to ensure 
compliance with the SWPPP is met.  Land disturbance operations shall not begin until 
authorization is given by the engineer.  
 
4.0  Inspection Reports.  Weekly and post run-off inspections will be performed by the 
engineer and each Inspection Report (Land Disturbance Inspection Record) will be entered into 
a web-based Stormwater Compliance database.  The WPCM will be granted access to this 
database and shall promptly review all reports, including any noted deficiencies, and shall 
acknowledge receipt of the report as required in Section 2.1 (f.).   
 
5.0  Stormwater Deficiency Corrections.  All stormwater deficiencies identified in the 
Inspection Report shall be corrected by the contractor within 7 days of the inspection date or 
any extended period granted by the engineer when weather or field conditions prohibit the 
corrective work.  If the contractor does not initiate corrective measures within 5 calendar days of 
the inspection date or any extended period granted by the engineer, all work shall cease on the 
project except for work to correct these deficiencies, unless otherwise allowed by the engineer.  
All impact costs related to this halting of work, including, but not limited to stand-by time for 
equipment, shall be borne by the Contractor.  Work shall not resume until the engineer 
approves the corrective work. 
 
5.1  Liquidated Damages.  If the Contractor fails to complete the correction of all Stormwater 
Deficiencies listed on the MoDOT Inspection Report within the specified time limit, the 
Commission will be damaged in various ways, including but not limited to, potential liability, 
required mitigation, environmental clean-up, fines and penalties.  These damages are not 
reasonably capable of being computed or quantified.  Therefore, the contractor will be charged 
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with liquidated damages specified in the amount of $2,000 per day for failure to correct one or 
more of the Stormwater Deficiencies listed on the Inspection Report within the specified time 
limit.  In addition to the stipulated damages, the stoppage of work shall remain in effect until all 
corrections are complete. 
 
6.0  Basis of Payment.  No direct payment will be made for compliance with this provision. 
 
 
Anti-Discrimination Against Israel Certification 
 
By signing this contract, the Company certifies it is not currently engaged in and shall not, for 
the duration of the contract, engage in a boycott of goods or services from the State of Israel, 
companies doing business in or with Israel or authorized by, licensed by, or organized under the 
laws of the State of Israel, or persons or entities doing business in the State of Israel as defined 
by Section 34.600 RSMo.  This certification shall not apply to contracts with a total potential 
value of less than One Hundred Thousand Dollars ($100,000) or to contractors with fewer than 
ten (10) employees. 
 
 
Ground Tire Rubber (GTR) Dry Process Modification of Bituminous Pavement Material 
 
1.0  Description.  This work shall consist of the dry process of adding ground tire rubber (GTR) 
to modify bituminous material to be used in highway construction.  Existing GTR requirements in 
Section 1015 pertain to the wet process method of GTR modification that blends GTR with the 
asphalt binder (terminal blending or blending at HMA plant).  The following requirements shall 
govern for dry process GTR modification.  The dry process method adds GTR as a fine 
aggregate or mineral filler during mix production.  All GTR modified asphalt mixtures shall be in 
accordance with Secs 401, 402, or 403 as specified in the contract; except as revised by this 
specification. 
 
2.0  Materials.  The contractor shall furnish a manufacturer’s certification to the engineer for 
each shipment of GTR furnished stating the name of the manufacturer, the chemical 
composition, workability additives, and certifying that the GTR supplied is in accordance with 
this specification. 
 
2.1  Product Approval.  The GTR product shall contain a Trans-Polyoctenamer (TOR) added 
at 4.5 % of the weight of the crumb rubber or an engineered crumb rubber (ECR) workability 
additive that has proven performance in Missouri.  Other GTR additives shall be demonstrated 
and proven prior to use such as a five-year field performance history in other states or 
performance on a federal or state-sanctioned accelerated loading facility.  
 
2.2  General.  GTR shall be produced from processing automobile or truck tires by ambient or 
cryogenic grinding methods.  Heavy equipment tires, uncured or de-vulcanized rubber will not 
be permitted.  GTR shall also meet the following material requirements:  
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Table 1 – GTR Material Properties 

Property Test Method Criteria 

Specific Gravity ASTM D1817 1.02 to 1.20 

Metal Contaminates ASTM D5603 < 0.01% 

Fiber Content ASTM D5603 < 0.5% 

Moisture Content ASTM D1509 < 1.0%* 

Mineral Filler AASHTO M17 < 4.0% 

 *Moisture content of the GTR shall not cause foaming when combined with 
asphalt binder and aggregate during mix production 

2.3  Gradation.  The GTR material prior to TOR or ECR workability additives shall meet the 
following gradation and shall be tested in accordance with ASTM D5603 and ASTM D5644. 
 

Table 2 – GTR Gradation 

Sieve Percent Passing by Weight 

No. 20 100 

No. 30 98-100 

No. 40 50-70 

No. 100 5-15 

 
3.0  Delivery, Storage, and Handling.  The GTR shall be supplied in moisture-proof packaging 
or other appropriate bulk containers.  GTR shall be stored in a dry location protected from rain 
before use. Each bag or container shall be properly labeled with the manufacturer’s designation 
for the GTR and specific type, mesh size, weight and manufacturer’s batch or Lot designation. 
 
4.0  Feeder System.  Dry Process GTR shall be controlled with a feeder system using a 
proportioning device that is accurate to within ± 3 percent of the amount required.  The system 
shall automatically adjust the feed rate to always maintain the material within this tolerance and 
shall have a convenient and accurate means of calibration.  The system shall provide in-process 
monitoring, consisting of either a digital display of output or a printout of feed rate, in pounds per 
minute, to verify feed rate.  The supply system shall report the feed in 1-pound increments using 
load cells that will enable the user to monitor the depletion of the GTR.  Monitoring the system 
volumetrically will not be allowed.  The feeder shall interlock with the aggregate weight system 
and asphalt binder pump to maintain correct mixture proportions at all production rates.   
 
Flow indicators or sensing devices for the system shall be interlocked with the plant controls to 
interrupt mixture production if GTR introduction rate is not within ± 3 percent.  This interlock will 
immediately notify the operator if GTR introduction rate exceeds introduction tolerances.  All 
plant production will cease if the introduction rate is not brought back within tolerance after 30 
seconds.  When the interlock system interrupts production and the plant has to be restarted, 
upon restarting operations; the modifier system shall run until a uniform feed can be observed 
on the output display.  All mix produced prior to obtaining a uniform feed shall be rejected. 

4.1  Batch Plants.  GTR shall be added to aggregate in the weigh hopper.  Mixing times shall 
be increased per GTR manufacturer recommendations 
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4.2  Drum Plants.  The feeder system shall add GTR to aggregate and liquid binder during 
mixing and provide sufficient mixing time to produce a uniform mixture.  The feeder system shall 
ensure GTR does not become entrained in the exhaust system of the drier or plant and is not 
exposed to the drier flame at any point after introduction. 

5.0  Testing During Mixture Production.  Testing of asphalt mixes containing GTR shall not 
begin until at least 30 minutes after production or per additive supplier’s recommendation. 
 
6.0  Construction Requirements.  Mixes containing GTR shall have a target mixing 
temperature of 325 F or as directed by the GTR additive supplier.  The additive supplier’s 
recommendations shall be followed to allow for GTR binder absorption/reaction. This may 
include holding mix in the silo to allow time for binder to absorb into the GTR.  Rolling 
operations may need to be modified.  
 
7.0  Mix Design Test Method Modification.  A formal mixing procedure from the additive 
supplier shall be provided to the contractor and engineer that details the proper sample 
preparation, including blending GTR with the binder or other additives.  Samples shall be 
prepared and fabricated in accordance with this procedure by the engineer and contractor 
throughout the duration of the project. 
 
8.0  Mix design Volumetrics.  Mix design volumetric equations shall be modified as follows: 
 
8.1  Additional virgin binder added to offset GTR absorption of binder shall be counted as part of 
the mix virgin binder 
 
8.2  GTR shall be included as part of the aggregate when calculating VMA of the mix. 
 
8.2.1  GTR SPG shall be 1.15 
 
8.3  VMA shall be calculated as follows: 

 
 

 
 

 
 

 
 
8.4  Gse shall be calculated as follows: 

 

8.5  Pbe shall be calculated as follows: 

 
 

9.0  Minimum GTR Amount.  The minimum dosage rate for GTR shall be 5 % by weight of 
total binder for an acceptable one bump grade or 10 % by weight of total binder for an 
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acceptable two bump grade as detailed in the following table.  Varying percentage blends of 
GTR and approved additives may be used as approved by the engineer with proven 
performance and meeting the specified requirements of the contract grade. 
 

Contract Binder 
Grade 

Percent Effective Virgin 
Binder Replacement Limits 

Required Virgin 
Binder Grade 

Minimum GTR 
Dosage Rate 

PG 76-22 0 - 20 
PG 70-22 5 % 

PG 64-22 10 % 

PG 70-22 0 - 30 
PG 64-22 5 % 

PG 58-28 10 % 

PG 64-22 0 – 40* 
PG 58-28 5 % 

PG 52-34 10 % 

PG 58-28 0 – 40* 
PG 52-34 5 % 

PG 46-34 10 % 

* Reclaimed Asphalt Shingles (RAS) may be used when the contract grade is PG 64-22 or PG 
58-28.  RAS replacement shall follow the 2 x RAS criteria when calculating percent effective 
binder replacement in accordance Sec 401. 
 
Delete Sec 107 in its entirety and substitute the following: 
 
107.1  Laws to be Observed  The contractor shall know, observe and comply with all federal 
and state laws, local laws, codes, ordinances, orders, decrees and regulations existing at the 
time of or enacted subsequent to the execution of the contract that in any manner affect the 
prosecution of the work, except as specified in the contract or as directed by the engineer.  The 
Contractor shall also ensure that any subcontractor know, observe and comply with all federal 
and state laws, local laws, codes, ordinances, orders, decrees and regulations as outlined 
above.  The contractor and surety shall indemnify and save harmless the State, the 
Commission, the Commission’s agents, employees and assigns from any claim or liability 
arising from or based on the violation of any such law, code, ordinance, regulation, order or 
decree, except any local regulations, decrees, orders, codes or ordinances directed by the 
contract.    
 
107.1.1  Contract and Legal Inconsistency  The engineer shall be notified immediately in 
writing if any discrepancy or inconsistency is discovered between the contract and any law, 
ordinance, regulation, order or decree. 
 
107.1.2  Local Building and Zoning Codes or Ordinances  The projects of the Commission 
are not typically subject to local building or zoning codes or ordinances.  Therefore, the 
contractor usually need not obtain a local building or zoning permit or variance for work done 
exclusively as the Commission's contractor on the Commission's project and the Commission's 
right of way.  Other local codes or ordinances may not apply to the Commission, and thus to the 
contractor as well.  If any questions arise concerning whether the contractor shall comply with a 
local code, ordinance, decree or order of any type, the contractor shall advise the engineer of 
the problem immediately, for resolution by the engineer.  This provision will not exempt the 
contractor from the requirement of thoroughly researching and determining, before submitting a 
bid on the contract and from complying with, all federal, state or local laws, regulations, codes, 
ordinances, decrees or orders that may apply to the contract work.  The Commission will not be 
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responsible for the contractor's failure to be informed before bidding as to the federal, state and 
local laws, regulations, codes, ordinances, decrees or orders that may govern the contract work, 
or for the contractor's failure to determine before bidding which of these do not govern the 
contract work. 
 
107.1.3  Authentication of Certain Documents  If plans, plats, detailed drawings or 
specifications for falsework, cofferdams or any other work are required to be submitted to the 
engineer, the documents shall be signed, sealed and stamped in accordance with the laws 
relating to the practice of architecture and professional engineering in the State of Missouri 
(Chapter 327, RSMo). 
 
107.2  Permits, Licenses and Taxes  Except as otherwise provided in the contract, the 
contractor shall procure all permits and licenses, shall pay all charges, fees and taxes, and shall 
give all notices necessary and incidental to the due and lawful prosecution of the work.  No 
direct payment will be made for the cost of complying with this requirement. 
 
107.3  Patented or Copyrighted Devices, Material and Processes.  If the contractor is 
required or desires to use any design, device, material or process covered by letters, patent, 
copyright, service or trademark, the contractor shall arrange and provide for such use by 
suitable agreement with the patentee or owner, and a copy of the agreement may be required 
by the Commission.  The contractor and surety shall indemnify and save harmless the State, the 
Commission, the Commission’s agents, employees and assigns from any suits, claims or 
damages arising from the infringement upon or use of any patented, copyrighted or registered 
design, device, material, process or mark. 
 
107.4  Safety and Sanitary Provisions  The contractor shall at all times take necessary 
precautions to protect the life and health of all persons employed on the project or, who at the 
direction of the contractor are present on the right of way.  The contractor shall be familiar with 
the latest accepted accident prevention methods and shall provide necessary safety devices 
and safeguards accordingly.  The Commission will refuse to provide inspection services at 
plants or work sites where adequate safety measures are not provided and maintained. 
 
107.4.1  Apparel.  All workers within highway right of way shall wear approved ANSI/ISEA 107 
Performance Class 2 or 3 safety apparel and more specifically as follows: 
 
107.4.1.1  During daytime activities, flaggers shall wear a high visibility hard hat, safety glasses, 
a Performance Class 3 top OR a Performance Class 2 top, and safety footwear.  Hard hats 
other than high visibility orange or green shall be covered with a high visibility covering. 
 
107.4.1.2  During daytime activities, workers shall wear a hard hat, safety glasses, a 
Performance Class 3 top OR a Performance Class 2 top, and safety footwear. 
 
107.4.1.3  During nighttime activities, flaggers shall wear a high visibility/reflective hard hat, 
safety glasses, a Performance Class 3 top AND Class E bottoms, OR Performance Class 2 top 
AND Class E bottoms, and safety footwear.  Hard hats shall be reflective or covered with a high 
visibility covering. 
 
107.4.1.4  During nighttime activities, workers shall wear a hard hat, safety glasses, a 
Performance Class 3 top OR Performance Class 2 top AND Class E bottoms, and safety 
footwear. 
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107.4.2  The contractor shall provide and maintain in a neat and sanitary condition, such 
accommodations for the use of employees as may be necessary to comply with the 
requirements and regulations of any agency having jurisdiction over public health and 
sanitation.  The contractor shall permit no public or private nuisance. 
 
107.4.3  All sanitary facilities and safety devices shall be furnished free to employees and no 
direct payment will be made for such facilities or devices. 
 
107.5  Public Convenience and Safety  The contractor shall conduct the work in a manner 
that will ensure, as far as practical, the least obstruction to traffic and shall provide for the 
convenience and safety of the general public and residents along and adjacent to the highway 
in an adequate and satisfactory manner. 
 
107.5.1  Obstructions Prohibited  Fire hydrants on and adjacent to the highway shall be kept 
accessible to firefighting apparatus at all times, and no obstruction shall be placed within15 feet 
of any such hydrant.  Footways, gutters, sewers, outlets, inlets and portions of highways 
adjoining the work under construction shall not be obstructed.  Pavements over which hauling is 
performed shall be kept clean of spilled or tracked-on material at all times when in use by traffic. 
 
107.5.2  Objects Potentially Affecting Navigable Airspace.  The contractor shall comply with 
all federal regulations pertaining to constructing, erecting or installing any object, temporary or 
permanent, which could potentially affect navigable airspace. 
 
107.5.3  Material and Equipment.  During construction hours, equipment, material and 
vehicles utilized in construction of the project will only be permitted on shoulders, medians or 
pavements where the locations are closed to traffic, properly signed and occupied by ongoing 
construction operations, unless otherwise approved by the engineer.  Except in cases of 
emergency, construction equipment, material and vehicles will not be permitted on pavements 
or shoulders being utilized by traffic.  If the contract specifies time periods the contractor will not 
be permitted to perform work, construction equipment or vehicles shall not enter or leave the 
construction area via the pavements handling traffic nor be operated on the pavements handling 
traffic within the construction area during the restricted time periods.  During non-construction 
hours, construction equipment, material and vehicles will not be permitted within 30 feet of the 
edge of the pavement or shoulders carrying traffic unless the equipment, material and vehicles 
are located in a properly protected area, an off-site storage area or as otherwise directed by the 
engineer. 
 
107.5.4  Distractions to the Traveling Public in Work Zones.  In order to avoid distracting 
operators of vehicles traveling on the roadway, the Contractor and its sub-contractors shall not 
bring or display any signs, flags, logos, emblems, advertising, or any other communicative 
device on construction equipment that is large enough to be legible from the main traveled way 
of the highway in the work zone or on highway right of way.  This prohibition does not apply to 
any sign, logo or emblem placed on Contractor equipment identifying the owner or manufacturer 
of the equipment or to any official highway signs approved by the Commission pursuant to 
227.220 RSMo. 
 
107.6  Bridges over Navigable Waters.  All work on navigable waters shall be conducted such 
that free navigation of the waterways will not be interfered with and that existing navigable 
depths will not be impaired except as allowed by permit issued by the USCG or the USACE. 
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107.7  Use of Explosives.  All blasting operations shall be conducted under the direct 
supervision of a licensed blaster as required by the Missouri Blasting Safety Act.  When 
explosives are used in the prosecution of the work, the contractor shall use the utmost care to 
prevent bodily injury and property damage.  The contractor shall be responsible for damage 
resulting from the use of explosives.  The engineer will have the authority to suspend any 
unsafe blasting operation.  The contractor shall be familiar and comply with the rules and 
regulations of any city, county, state or federal agency or any other agency that may have 
jurisdiction in the handling, loading, transporting, storage and use of explosives.  All places used 
for explosives storage shall be marked clearly "DANGEROUS EXPLOSIVES". 
 
107.7.1  Before beginning work, the contractor shall furnish the engineer letters of approval for 
the proposed operation from the appropriate regulating agencies.  The contractor shall notify in 
writing the appropriate fire protection jurisdiction of the intent to store, transport or use 
explosives and shall provide proof of notice to the engineer.  The contractor shall provide the 
engineer with copies of all permits, blasting logs and seismic monitoring data. 
 
107.7.2  The contractor shall notify in advance each property owner, tenant and public utility 
company having structures or facilities close to the work of any intention to use explosives.  
 
107.7.3  Removal of any item or material of any nature by blasting shall be done in such a 
manner and at such time as to avoid damage affecting the integrity of the design and to avoid 
damage to any new or existing structure, whether on Commission right of way or private 
property, included in or adjacent to the work.  Unless the contract documents or the engineer 
restricts such operation, the contractor shall be responsible for determining a method of 
operation to ensure the desired results and the integrity of the completed work. 
 
107.7.4  The contractor and surety shall indemnify and save harmless the State, the 
Commission, the Commission’s agents, employees and assigns from any claim related to the 
possession, transportation, storage or use of explosives. 
 
107.8  Preservation of Monuments and Artifacts. 
 
107.8.1  Monuments.  The contractor shall not disturb or damage any land monument or 
property landmark unless authorized by the engineer. 
 
107.8.2  Human and Archaeological Remains.  The contractor shall report to the engineer the 
discovery of human remains, artifacts, fossils and other items of historical, archaeological or 
geological significance discovered within the right of way during construction.  Such items will 
remain in the Commission's custody and shall not be removed from the site unless directed by 
the engineer.  The preservation and handling of such items shall be in accordance with Sec 
203.4.8. 
 
107.9  Forest and Park Protection.  Environmental and sanitary laws and regulations 
regarding the performance of work within or adjacent to state or national forests or parks shall 
be obeyed.  The contractor shall keep the project site in an orderly condition, dispose of all 
refuse, obtain permits for the construction and maintenance of all construction camps, stores, 
warehouses, residences, latrines, cesspools, septic tanks and other structures in accordance 
with the regulations and instructions issued by the forest or park supervisor.  The contractor 
shall require employees and subcontractors, independently, and at the request of forest officials, 
to prevent and suppress forest fires, and to notify a forest official of the location and extent of 
any fire. 
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107.10  Environmental Protection.  The contractor shall comply with all federal, state and local 
laws and regulations controlling pollution of the environment.  Pollution of streams, lakes, ponds 
and reservoirs with fuels, oils, bitumens, chemicals or other harmful material and pollution of the 
atmosphere from particulate and gaseous matter shall be avoided. 
 
107.10.1  Fording of streams and fill for temporary work not specified on design plans will not be 
permitted unless the plan for such operation is authorized by the Corps of Engineers, meets the 
approval of the engineer, complies with the current MoDOT Pollution Plan and results in 
minimum siltation to the stream.  Temporary stream crossings shall not be constructed unless 
specifically designated as a condition of the Corps of Engineers Section 404 permit or a permit 
is obtained, and the temporary stream crossing is in accordance with Sec 806. 
 
107.10.2  When work areas or pits are located in or adjacent to streams, the areas shall be 
separated from the main stream by a dike or barrier to keep sediment from entering the stream.  
Care shall be taken during the construction and removal of such barriers to minimize siltation of 
the stream. 
 
107.10.3  Disposal of Portland cement concrete residue and wash water, water from aggregate 
washing, or other operations producing sediment laden runoff shall be treated in accordance 
with Sec 806. 
 
107.10.4  Oil distributors or tanker trucks used for the transport or application of any petroleum-
based products, and that have a capacity greater than 1,320 gallons, shall not be left 
unattended on MoDOT right of way within the project limits during non-construction hours 
unless secondary containment is deployed as per the Spill Prevention Control and 
Countermeasure rule. Parking of these vehicles on MoDOT right of way outside of the project 
limits, or on any MoDOT owned property, shall not be allowed without the aforementioned 
secondary containment and prior authorization from the engineer. 
 
107.11  Responsibility for Claims for Damage or Injury.  The contractor and insurance 
company shall indemnify and save harmless the State, the Commission, the Commission’s 
agents, employees and assigns from all claims or suits made or brought for bodily injury, death 
or property damage, arising from performance of the work to the extent of:  
 
 (a)  The negligent acts or omissions of the contractor, subcontractors, suppliers or their 
respective officers, agents or employees. 
 
 (b)  The creation or maintenance of a dangerous condition of or on the Commission's 
property or right of way, which condition occurred due to the acts or omissions of the contractor, 
subcontractors, suppliers or their respective officers, agents or employees or for which the 
contractor had knowledge of or could have had knowledge of the condition in time to warn of or 
repair said condition. 
 
 (c)  The failure of the contractor, subcontractors, suppliers or their respective officers, 
agents or employees, to perform the work in accordance with the plans and specifications. 
 
107.11.1  The contractor will not be required to defend, indemnify or hold harmless any other 
person, including the State, the Commission, or the Commission’s agents, employees or 
assigns for any acts, omissions or negligence of other persons. 
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107.11.2  Neither the Commission nor the contractor, by execution of a contract, shall intend to 
or create a new or enlarge an existing cause of action in any third party.  This provision shall not 
be interpreted to create any new liability that does not exist under the law, or to waive or 
extinguish any defense that either party to this contract or their respective agents and 
employees may have to an action or suit by a third party. 
 
107.12  Contractor's Responsibility for Work  From the earlier of the date of commencement 
of the work or the effective date of the notice to proceed, and until any work is accepted by the 
engineer, the work shall be in the custody and under the charge and care of the contractor.  
Issuance of a payment estimate on any part of the work done will not be considered as final 
acceptance of any work completed up to that time.     
 
107.12.1  Damages to any portion of the work before the work is completed and accepted, 
caused by the action of the elements or from any other reason, shall be repaired or replaced at 
the contractor's expense.  The contractor, at the contractor’s option, may insure against any 
such damages.  The Commission may, in its discretion, make such a payment, determined in 
accordance with Sec 109.4, for damage to the work due to unforeseeable causes beyond the 
control of, and without fault or negligence on the part of the contractor, unless the contractor has 
been reimbursed for such damages by the contractor’s insurer.  Prior to reimbursement, the 
contractor shall furnish documentary evidence of all efforts to recover such repair costs.   
 

107.12.2  The contractor shall immediately give written notice to the engineer of any pedestrian, 
worker and/or vehicular accident.  The contractor may be directed by the engineer to repair 
permanent Commission facilities that have been damaged by events that are beyond the control 
of the contractor.  Reimbursement will be provided by the Commission, determined in 
accordance with Sec 109.4, for the actual direct cost of labor, equipment and material, exclusive 
of overhead, indirect or consequential costs of profit.  The Commission may elect to make such 
repairs in lieu of the contractor. 
 
107.13  General Insurance Requirements. The Contractor shall procure and maintain at the 
Contractor’s expense until Final Acceptance of the project by the engineer, insurance for all 
damages and losses imposed by law and assumed under the contract, of the kinds and in the 
amounts specified in Secs 107.13.1 through 107.13.8. 
 

107.13.1  Sovereign Immunity Limits for Missouri Public Entities.  The Contractor shall 
procure and maintain at least minimum insurance coverages to meet the sovereign immunity 
limits for Missouri public entities as calculated by the Missouri Department of Insurance and 
published annually in the Missouri Register pursuant to Section 537.610 RSMo., for Secs 
107.13.2 through 107.13.5, unless specified otherwise for each type of insurance coverage.  
Each policy shall provide additional insured status for the Missouri Highways and Transportation 
Commission (Commission), the Missouri Department of Transportation (MoDOT) and its 
employees up to Missouri’s sovereign immunity limits.  
 
107.13.2  Commercial General Liability Insurance. The Contractor shall procure, and 
maintain during the term of the project, commercial general liability insurance with coverage at 
least as broad as Insurance Services Office (ISO) policy form CG 00 01. The general aggregate 
limit shall, by endorsement or otherwise, provide a designated aggregate limit solely for this 
project using ISO form CG 25 03 05 09 or an equivalent form. General liability policies shall be 
endorsed to add the Commission, MoDOT, and its employees as additional insureds (the 
“Additional Insureds”) using Insurance Services Office forms CG 20 10 or the equivalent under 
such policy. For construction contracts, an endorsement providing completed operations 
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coverage to the Additional Insureds, ISO form CG 20 37 or the equivalent, is also required. This 
form, CG 20 37, shall be endorsed on each subsequent commercial general liability policy issued 
to the Contractor for three (3) years after final acceptance of the project. The contractor could 
provide extended completed operations for specific project needs.  Discontinued operations 
coverage shall be provided for three (3) years when applicable.  Coverage shall not be reduced 
by insured versus insured exclusions or by explosion, collapse and underground (XCU) 
exclusions.  

 
107.13.3  Commercial Automobile Liability Insurance. The Contractor shall procure and 
maintain automobile liability coverage at least as broad as ISO policy form CA 00 01 covering 
owned, hired, and non-owned autos.  The policy shall include as insureds anyone liable for the 
conduct of an insured as described by policy provision or by endorsement added to the policy. 
 
107.13.4  Contractor’s Pollution Liability (CPL) Insurance. The Contractor performing 
excavation, remediation, hazardous materials removal, or any other work involving potential 
pollution arising from construction operations shall procure and maintain contractor’s pollution 
liability insurance for liability arising out of sudden, accidental, and gradual pollution and 
remediation.  The policy shall have minimum limits of $1,000,000 and the Commission, MoDOT 
and its employees shall be endorsed as additional insureds under such policy. The policy shall 
provide coverage for the hauling of waste from the project site to the final disposal location, 
including non-owned disposal sites. Products/completed operations coverage for pollution 
liability insurance shall extend a minimum of three (3) years after final acceptance of the project. 
Coverage shall be included on behalf of the insured for covered claims arising out of the actions 
of independent contractors. If the insured is using subcontractors, the Policy must include work 
performed “by or on behalf” of the insured. Policy shall specifically provide for a duty to defend 
on the part of the insurer. 
 
107.13.5  Aircraft Liability Insurance.  If aircraft, including unmanned aircraft, will be used on 
the project, Contractor shall provide, or cause to be provided, aircraft liability insurance 
protecting against claims for damages resulting from such use in all cases where any aircraft 
that is owned, leased or chartered by any Contractor-Related Entity used on the Project. The 
policy shall have minimum limits of $1,000,000 and the Commission, MoDOT and its employees 
shall be additional insureds on the policy by endorsement or policy provision. The use of any 
aircraft in performance of the Work, the aircraft crew, flight path and altitude, including landing of 
any aircraft on the Site or on any property owned by the Commission, MoDOT or other parties 
at interest, shall be subject to review and written acceptance by the Commission prior to any 
such usage. If any aircraft are leased or chartered with crew and/or pilot, evidence of non-
owned aircraft liability insurance will be acceptable to meet these requirements but must be 
provided prior to use of the aircraft. For use of unmanned aircraft vehicles, the contractor may 
provide insurance either through an aircraft liability insurance policy, or by endorsement to the 
Contractor’s commercial general liability insurance policy and excess liability policies. Use of 
unmanned aircraft must comply with all state and federal rules and regulations, including FAA 
requirements.  

 
107.13.6  Excess or Umbrella Liability Insurance. The Contractor may satisfy the required 
limits for Secs 107.13.2 through 107.13.5 by use of excess or umbrella liability insurance 
policies in any combination that meets the contract limits requirements. Such policies shall 
include as insureds, the Missouri Highways and Transportation Commission (Commission), the 
Missouri Department of Transportation (MoDOT) and its employees. 
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107.13.7  Workers' Compensation Insurance. The Contractor shall provide evidence to the 
engineer that the Contractor has obtained workers' compensation insurance and employers 
liability insurance as required by the state or is exempt and provides proper documentation to 
the engineer. Coverage shall include all statutory workers’ compensation benefits to Contractor 
employees who may sustain work-related injury, death or disease.  If applicable, commensurate 
with the requirements of the U.S. Longshore and Harbor Workers’ Compensation Act (USL&H) 
and the Jones Act, with a minimum limit of $2,000,000 per occurrence and in the aggregate, or 
as may be specified by law, for each. The required insurance must be endorsed to include a 
waiver of subrogation in favor of the Commission, MoDOT and its employees.  
 
107.13.8  Railroad Protective Liability Insurance. In addition to other forms of required 
insurance, the Contractor shall provide railroad protective liability insurance when any of the 
Contractor’s work is to be performed within any railroad right of way and in some cases may be 
required when the project improvements are near a railroad right of way. The name or names of 
the railroad companies known to be in the vicinity of the contract improvements will be specified 
in each contract, but the contractor shall confirm the railroad companies impacted and the final 
insurance needed with each railroad.  The minimum limits of the insurance indicated by each 
railroad to the Commission will be included in the contract bid documents for informational 
purposes, but the contractor shall be bound by each individual railroad company requirements.  
Each railroad agency has final determination in the content and coverage limits of the policies 
required. No work will be permitted within any railroad’s right of way until the railroad involved 
has reviewed and approved the insurance policy. Any day upon which the Contractor cannot 
perform work due to such a policy not being approved by the railroad will not be counted as a 
contract day under Sec 108.7.  
 
107.13.9  Evidence of Insurance. Required evidence of insurance providing confirmation of 
compliance with these requirements shall consist of a certificate of insurance, an endorsement 
to any workers compensation policy waiving the subrogation by the insurer, and any 
endorsements adding the Commission, MoDOT and its employees as additional insureds where 
specified. “Blanket” or “automatic” additional insured endorsements providing additional insured 
coverage “where required by contract,” may be used, provided that such forms provide 
coverage at least as broad as provided by the specified endorsement forms required.  The 
contractor and any subcontract work shall not commence under the contract until the contractor 
obtains the applicable insurance coverage required and receives approval for such insurance 
from the engineer.  All evidence of insurance for the prime contractor, including certificates of 
insurance and required endorsements, and notices shall be submitted electronically by the 
insurance agent to ContractorSupport@MoDOT.mo.gov.  The Contractor shall promptly furnish 
the engineer with a complete copy of its policy upon request.  Failure to furnish evidence of 
proper insurance, or complete insurance policies when requested, may result in the suspension 
of work as provided in Sec 108, and may result in other claims or actions for breach of contract 
or otherwise, as may be recognized at law or in equity. 
 
107.13.9.1  Work Performed by Subcontract. Prior to its commencement of the applicable 
work, the contractor shall cause each of its subcontractors to provide insurance that complies 
with the requirements for contractor-provided insurance. Contractor’s determination of such 
insurance shall not be interpreted as relieving Contractor or its insurer of any liability otherwise 
imposed on Contractor or its insurers under these Contract Documents. The Contractor shall 
promptly furnish the engineer with a complete copy of its subcontractor policies upon request.  
Failure to furnish evidence of proper insurance, or complete insurance policies when requested, 
may result in the suspension of work as provided in Sec 108, and may result in other claims or 
actions for breach of contract or otherwise, as may be recognized at law or in equity. 

mailto:ContractorSupport@MoDOT.mo.gov
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107.13.10  Other Conditions and Requirements 

 
107.13.10.1  Acceptability of Insurance Companies. All insurers must be authorized to 
transact business under the laws of the    State of Missouri and hold an AM Best rating of no less 
than A-: VI. 
 
107.13.10.2  Waiver of Right of Recovery. All insurance coverage maintained or procured 
pursuant to this agreement shall be endorsed to waive subrogation against the Commission, 
MoDOT and its employees or shall specifically allow the Contractor, or others providing 
insurance evidence in compliance with these specifications, to waive their right of recovery prior 
to a loss. Contractor hereby waives its own right of recovery against the Commission, MoDOT 
and its employees.  
 
107.13.10.3  Enforcement of Contract Provisions (non estoppel). Contractor acknowledges 
and agrees that any actual or alleged failure on the part of the Commission, MoDOT or its 
employees to inform Contractor of non-compliance with any requirement imposes no additional 
obligations on the Commission, MoDOT or its employees, nor does it waive any rights 
hereunder. 

 
107.13.10.4  Primary and Non-contributory. For any claims related to this contract, the 
Contractor’s insurance coverage shall be primary insurance with respects to the Commission, 
MoDOT and its employees as the additional insureds.  Any other  insurance or self-insurance 
maintained by any of these parties shall be excess of the Contractor’s insurance and shall not 
contribute with the Contractor’s insurance.  
 
107.13.10.5  Specifications not Limiting. Requirements of specific coverage features, or limits 
contained in this Section are not intended as a limitation on coverage, limits or other 
requirements, or a waiver of any coverage normally provided by any insurance. Specific reference 
to a given coverage feature is for purposes of clarification only as it pertains to a given issue and 
is not intended by any party or insured to be all inclusive, or to the exclusion of other coverage, 
or a waiver of any type. 

 
107.13.10.6  Notice of Cancellation and Change in Insurance Carrier.  Contractor agrees to 
oblige its insurance agent or broker, and insurers by endorsement to the policy, to provide to the 
engineer with thirty (30) days advance notice of cancellation, except for nonpayment for which 
ten (10) days’ notice is required, or nonrenewal of coverage for each required coverage.  If any 
policy is canceled or the insurance carrier is planned to change before the contract work is 
complete, a satisfactory replacement policy shall be obtained and in force, with notice and 
evidence of insurance submitted to the engineer, prior to the effective date of cancellation of the 
former policy. 

 
107.13.10.7  Self-insured Contractors and Self-insured Retentions. A self-insured contractor 
will not be considered to comply with these specifications unless approved by the engineer prior 
to beginning work.  A contractor with insurance policies arranged with self-insured retentions 
must be declared to and approved by the engineer prior to beginning work. The Commission 
reserves the right to require that self-insured retentions be eliminated, lowered, or replaced by a 
deductible or other policy type.  

 
107.13.10.8  Timely Notice of Claims. Contractor shall give the engineer prompt and timely 
notice of claims made or suits instituted that arise out of or result from Contractor’s performance 
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under this Agreement, and that involve or may involve coverage under any of the required liability 
policies.  The Commission and MoDOT will provide timely notice to the contractor of any claims 
or lawsuits that it receives.  If the Commission demands that the contractor defend the suit 
and/or indemnify the Commission, the contractor or its insurance company shall acknowledge 
that demand within 20 days of receiving it and the contractor shall respond within a total of 45 
days of the claim receipt the intent of the contractor to defend. 
 
107.13.10.9  Exhaustion of Policy Limits.  It shall be the contractor’s responsibility to notify 
the engineer promptly when any provided insurance limits are not able to be maintained during 
the contract period or provide verification that additional coverage or excess coverage is also 
available. 
 
107.14  Cooperation in Defense.  The indemnified party shall cooperate with the indemnifying 
party in the defense of a third-party claim subject to the foregoing, (1) the indemnified party shall 
not have any obligation to participate in the defense of or to defend any third-party claim, and 
(2) the indemnified party’s defense of or its participation in the defense of any third-party claim 
shall not in any way diminish or lessen its right to indemnification as provided in this section. 
 
107.15  Third Party Liability. Neither the State of Missouri, including the Commission, nor the 
contractor, by execution of the contract including these specifications, intend to create a right of 
action in a third-party beneficiary, except as specifically set out in these specifications and the 
contract. It is not intended by any required contractual liability in the contract or in these 
specifications that any third-party beneficiary has a cause of action arising out of the condition of 
the project when completed in accordance with the plans and accepted by the Commission.  
 
107.16  Personal Liability of Public Officials. There shall be no personal liability upon the 
Chief Engineer, or any member, employee, or agent of the Commission in carrying out any of 
the provisions of the contract or in exercising any power or authority granted to the individual, it 
being understood that in such matters the individual acts as an agent and representative of the 
State, with official and public duty doctrine immunity. If any provision of the contract appears to 
impose a duty on such an individual, the duty will remain exclusively that of the Commission and 
will not be a personal duty or obligation of the individual.   
 
107.17  Contractors That Are Not Resident In Missouri. Any contractor that is not a 
permanent resident of or domiciled in Missouri shall provide to the Commission proof of 
compliance with the Missouri "nonresident employers" financial assurance laws at Sections 
285.230 to 285.234, RSMo, before the contractor performs any work on a project.  
 
107.17.1  A nonresident contractor that is a "transient employer" as that term is defined in 
Section 285.230.1, RSMo, and 12 CSR 10-2.017(1)(A), shall file with the Commission a 
photocopy of the contractor’s current transient employer's certificate of registration issued by the 
Missouri Department of Revenue before performing any work on a project. A nonresident 
contractor that is not classified by the Missouri Department of Revenue as a "transient 
employer" because the nonresident contractor has properly registered with the Missouri 
Department of Revenue and the Missouri Division of Employment Security, and has filed and 
paid Missouri state income taxes for more than 24 consecutive months, shall file with the 
Commission a photocopy of the contractor’s certificate of registration, issued by the Missouri 
Department of Revenue, that it is not a "transient employer" before performing any work on a 
project.  
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107.17.2  The contractor shall require a nonresident subcontractor to file with the Commission a 
photocopy of the subcontractor’s current transient employer's or alternate certificate of 
registration, as issued by the Missouri Department of Revenue, before that subcontractor 
performs any work on a project.  
 
107.17.3  Any nonresident contractor or subcontractor that fails to file the financial assurance 
forms with the Missouri Department of Revenue as required by Missouri law will be prohibited 
from contracting for or performing labor on any project for a period of one year.  
 
107.18  Basis of Payment. No direct payment will be made for compliance with Sec 107, 
except as provided by Sec 618. 
 
 
Buy America 
 
In addition to Section 106.9 of the Missouri Standard Specifications for Highway Construction, 
the following requirements will also be in effect for this project. 
 
1.0  Description.  The Bipartisan Infrastructure Law (BIL) was enacted on November 15, 2021.  
The BIL includes Build America, Buy America Act Publication L. No. 117-58.  This provision 
expands the Buy America requirements beyond what is currently only required for steel and iron 
products.  The steel and iron provisions have not changed with the new bill. Cement and 
cementitious  materials; aggregates such as stone, sand, or gravel; or aggregate binding agents 
or additives are excluded from this requirement.  All other materials and manufactured products 
permanently incorporated into the project will be subject to Buy America requirements.  There 
are three categories requiring Buy America Certification: 

a) Iron and steel – no changes to the current specification requirements. 

b) Manufactured products – these are currently exempted under the 1983 waiver from 
FHWA. 

c) Construction materials consisting primarily of: 

• Non-ferrous metals; 

• Plastic and polymer-based products (including polyvinylchloride, composite build 
materials, and polymers used in fiber optic cables); 

• Glass (including optic glass); 

• Lumber; or 

• Drywall 

1.1  All products and or materials will only be classified under one of these categories and not 
under multiple categories.  It is the prime contractor’s responsibility to assure all submittals 
required for Buy America are submitted to the Engineer prior to the products and or materials 
being incorporated in the job.  The implementation of this policy will be in effect for all projects 
awarded after November 10, 2022.  
 
1.2  New items designated as construction materials under this requirement will require the 
prime contractor to submit a material of origin form certification prior to incorporation into the 
project.  The Certificate of Material origin form (link to certificate form) from the supplier and/or 

https://epg.modot.org/forms/CM/CERTIFICATE_OF_MATERIALS_ORIGIN_NONIRON_STEEL.pdf
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fabricator must show all steps of the manufacturing being completed in the United States.  The 
Certificate of Material form shall be filed with the contract documents. 
 
1.3  Any minor miscellaneous construction material items that are not included in the materials 
specifications shall be certified by the prime contractor as being procured domestically  The 
certification shall read “I certify all materials permanently incorporated in this project covered 
under this provision have been to the best of my knowledge procured and all manufactured 
domestically.” The certification shall be signed by an authorized representative of the prime 
contractor. 
 
1.4  The National Transportation Product Evaluation Program (NTPEP) compliance program 
verifies that some non-iron and steel products fabrication processes conform to 23 CFR 
635.410 Buy America Requirements and an acceptable standard per 23 CFR 635.410(d). 
NTPEP compliant suppliers will not be required to submit step certification documentation with 
the shipment for some selected non-iron and steel materials. The NTPEP compliant supplier 
shall maintain the step certification documentation on file and shall provide this documentation 
to the engineer upon request. 
 
2.0  Basis of Payment.  Any costs incurred by the contractor by reason of compliance with the 
above requirements shall be considered as included in and completely covered by the unit price 
bid for the various items of work included in the contract. 
 
 
Delete Sec 617.20.3 and substitute the following: 
 
617.20.3 Certification.  Prior to use the contractor shall submit to the engineer a manufacture’s 
certification of crashworthiness per NCHRP 350 or MASH 2016 for portable concrete barrier or 
other approved temporary barrier.  Type F three-loop temporary concrete barrier is required to 
meet NCHRP 350 requirements regardless of manufacturing date and may be used until 
January 1, 2030.  All other temporary barriers manufactured prior to January 1, 2023 may be 
used until January 1, 2030.  All other temporary barriers manufactured after January 1, 2023 
shall meet MASH 2016 crash test requirements. 
 
Delete Sec 1063.2 and substitute the following: 
 
1063.2 General Requirements. All temporary traffic control devices shall be manufactured as 
shown on the plans and as specified, in accordance with MUTCD requirements and shall be 
NCHRP 350 or MASH 2016 compliant.  FHWA Category 1 temporary traffic control devices are 
not required to be crash tested unless modified.  Non MASH 2016 FHWA Category 2 temporary 
traffic control devices and appurtenances manufactured prior to January 1, 2023 may be used 
until January 1, 2026. Non MASH 2016 FHWA Category 3 temporary traffic control devices and 
appurtenances manufactured prior to January 1, 2023 may be used until January 1, 2030.  All 
other FHWA Category 2 and Category 3 temporary traffic control devices and appurtenances 
manufactured after January 1, 2023 shall meet MASH 2016 Test Level 3 crash test 
requirements.  Type F three-loop temporary concrete barrier is required to meet NCHRP 350 
requirements regardless of manufacturing date and may be used until January 1, 2030.  MASH 
2016 FHWA Category 4 temporary traffic control devices should be used when available.  
Nominal dimensions will be permitted for dimensional lumber where applicable.  All temporary 
traffic control devices shall exhibit good workmanship and shall be free of objectionable marks 
or defects that affect appearance or serviceability.  The brand name or model number shall be 
permanently identified on each traffic control device. 
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Alternate Weather Limitations for Plant Mix Bituminous Surface Leveling  
 
1.0  Description.  Weather limitations for Plant Mix Bituminous Surface Leveling mixtures shall 
be as specified in Sec 402.10.1 except as otherwise allowed herein. 
 
1.1  When all remedial actions listed in Section 2.0 have been implemented by the contractor, at 
no additional cost to the Commission, the alternate weather limitations in Section 1.2 shall apply 
in lieu of Sec 402.10.1 
 
1.2  Alternate Weather Limitations. Bituminous mixtures shall not be placed (1) when either 
the air temperature or the temperature of the surface on which the mixture is to be placed is 
below 40 F, or (2) on any wet surface or frozen pavement. Temperatures shall be obtained in 
accordance with MoDOT Test Method TM 20. 
 
2.0  Remedial Actions. 

a) Reclaimed Asphalt Pavement (RAP) content in the mix does not exceed 20% asphalt 
binder replacement. 

b) No Reclaimed Asphalt Shingles (RAS) are added to the mix. 
c) A material transverse vehicle is utilized to transfer the mix from the haul trucks to the 

paver. 
d) Warm mix technology shall be incorporated into the mix (either by chemical additive or 

foaming), as approved by the engineer. 
 
 
G. Contractor Quality Control NJSP-15-42 
 
1.0  The contractor shall perform Quality Control (QC) testing in accordance with the 
specifications  and as specified herein.  The contractor shall submit a Quality Control Plan (QC 
Plan) to the engineer for approval that includes all items listed in Section 2.0, prior to beginning 
work. 
 
2.0  Quality Control Plan.   
 

(a) The name and contact information of the person in responsible charge of the QC testing. 
(b) A list of the QC technicians who will perform testing on the project, including the fields in 

which they are certified to perform testing. 
(c) A proposed independent third party testing firm for dispute resolution, including all 

contact information. 
(d) A list of Hold Points, when specified by the engineer. 
(e) The MoDOT Standard Inspection and Testing Plan (ITP).  This shall be the version that 

is posted at the time of bid on the MoDOT website (www.modot.org/quality). 
 
3.0  Quality Control Testing and Reporting.  Testing shall be performed per the test method 
and frequency specified in the ITP.  All personnel who perform sampling or testing shall be 
certified in the MoDOT Technician Certification Program for each test that they perform. 
 
3.1  Reporting of Test Results.  All QC test reports shall be submitted as soon as practical, but 
no later than the day following the test.  Test data shall be immediately provided to the engineer 
upon request at any time, including prior to the submission of the test report. No payment will be 

http://www.modot.org/quality
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made for the work performed until acceptable QC test results have been received by the 
engineer and confirmed by QA test results. 
 
3.1.1  Test results shall be reported on electronic forms provided by MoDOT.  Forms and 
Contractor Reporting Excel2Oracle Reports (CRE2O) can be found on the MoDOT website.  All 
required forms, reports and material certifications shall be uploaded to a Microsoft SharePoint® 
site provided by MoDOT, and organized in the file structure established by MoDOT. 
 
3.2  Non-Conformance Reporting.  A Non-Conformance Report (NCR) shall be submitted by 
the contractor when the contractor proposes to incorporate material into the work that does not 
meet the testing requirements or for any work that does not comply with the contract terms or 
specifications. 
 
3.2.1  Non-Conformance Reporting shall be submitted electronically on the Non-Conformance 
Report form provided on the MoDOT Website.  The NCR shall be uploaded to the MoDOT 
SharePoint® site and an email notification sent to the engineer. 
 
3.2.2  The contractor shall propose a resolution to the non-conforming material or work.  
Acceptance of a resolution by the engineer is required before closure of the non-conformance 
report.   
 
4.0  Work Planning and Scheduling. 
 
4.1  Two-week Schedule.  Each week, the contractor shall submit to the engineer a schedule 
that outlines the planned project activities for the following two-week period.  The two-week 
schedule shall detail all work and traffic control events planned for that period and any Hold 
Points specified by the engineer. 
 
4.2  Weekly Meeting.  When work is active, the contractor shall hold a weekly project meeting 
with the engineer to review the planned activities for the following week and to resolve any 
outstanding issues.  Attendees shall include the engineer, the contractor superintendent or 
project manager and any foreman leading major activities.  This meeting may be waived when, 
in the opinion of the engineer, a meeting is not necessary.  Attendees may join the meeting in 
person, by phone or video conference. 
 
4.3  Pre-Activity Meeting.  A pre-activity meeting is required in advance of the start of each 
new activity, except when waived by the engineer. The purpose of this meeting is to review 
construction details of the new activity.  At a minimum, the discussion topics shall include:  
safety precautions, QC testing, traffic impacts, and any required Hold Points.  Attendees shall 
include the engineer, the contractor superintendent and the foreman who will be leading the 
new activity.  Pre-activity meetings may be held in conjunction with the weekly project meeting. 
 
4.4  Hold Points.  Hold Points are events that require approval by the engineer prior to 
continuation of work.  Hold Points occur at definable stages of work when, in the opinion of the 
engineer, a review of the preceding work is necessary before continuation to the next stage. 
 
4.4.1  A list of typical Hold Point events is available on the MoDOT website.  Use of the Hold 
Point process will only be required for the project-specific list of Hold Points, if any, that the 
engineer submits to the contractor in advance of the work.  The engineer may make changes to 
the Hold Point list at any time. 
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4.4.2  Prior to all Hold Point inspections, the contractor shall verify the work has been completed 
in accordance with the contract and specifications.  If the engineer identifies any corrective 
actions needed during a Hold Point inspection, the corrections shall be completed prior to 
continuing work.  The engineer may require a new Hold Point to be scheduled if the corrections 
require a follow-up inspection.  Re-scheduling of Hold Points require a minimum 24-hour 
advance notification from the contractor unless otherwise allowed by the engineer. 
 
5.0  Quality Assurance Testing and Inspection.  MoDOT will perform quality assurance 
testing and inspection of the work, except as specified herein.  The contractor shall utilize the 
inspection checklists provided in the ITP as a guide to minimize findings by MoDOT inspection 
staff.  Submittal of completed checklists is not required, except as specified in 5.1. 
 
5.1  Inspection and testing required in the production of concrete for the project shall be the 
responsibility of the contractor.  Submittal of the 501 Concrete Plant Checklist is required. 
 
6.0  Basis of Payment.  No direct payment will be made for compliance with this provision. 
 
 
I. Restrictions for Migratory Birds NJSP-16-06A 
 
1.0 Description.  Swallows or other bird species protected by the Migratory Bird Treaty Act may 
be nesting under the bridge or bridges that will be repaired under this contract. 
 
2.0 Restrictions.  To comply with the Migratory Bird Treaty Act, nests of protected species 
cannot be disturbed when active (eggs or young are present).  Generally, nests are active 
between April 1 and July 31, but active nests can be present outside of these dates. 
 
3.0 Avoidance Measures.  The contractor shall not disturb active nests or destroy adults, eggs 
or young birds.  In an effort to comply with the Migratory Bird Treaty Act, the contractor 
operations will be limited to the options established in the following sections. 
 
3.1 Inactive or Partially Constructed Nests.  If nests are present and MoDOT determines that 
the nests are inactive or partially constructed, the contractor may remove the nests provided 
that the colony's inactive or partially constructed nests are completely removed by March 15 and 
the contractor maintains a nest free condition until the bridge work is complete.  Dry removal 
methods shall be used when practicable.  If dry removal is not practicable, hydro cleaning may 
be used if approved by the Engineer and only if water is free of blasting grit, chemicals, or 
detergents, and applied using pressure less than 5,000 PSI.  Clean water such as that from 
municipal water treatment plants or wells shall be used.  Use of source water from Waters of the 
State (i.e., streams or lakes), is allowable, if the appropriate methods to prevent the possible 
spread of invasive aquatic species are implemented. 
 
3.2 Water and Equipment Used for Hydro cleaning.  Aquatic invasives such as zebra 
mussels and some algae species have infested several bodies of water in the United States and 
can be transported by vessels (barges, boats, tugs, tankers, etc.) and equipment (tanks, tubing, 
pumps, etc.) that have been used in areas that contain these invasive species.  If equipment is 
not properly inspected and treated to prevent the spread of invasives, these species can be 
introduced into areas not currently known to have a population.  These invasive species are 
detrimental to existing ecosystems and can outcompete native species.  To assist in preventing 
the introduction and spread of aquatic invasive species through MoDOT projects in Missouri 
streams and lakes, the following precautions shall be followed. 
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3.2.1 Use of Water from Streams, Lakes or Ponds.  Contractors shall not use water for nest 
removal from streams, lakes or ponds, unless they have implemented appropriate methods to 
prevent the possible spread of invasive aquatic species.  Water sources from municipal water 
treatment plants or wells may be used without following these measures provided the 
equipment to be used has not previously contained waters from streams, lakes or ponds.  If the 
equipment has previously contained waters from other streams or lakes, the following measures 
must be implemented prior to use. 
 
3.2.1.1 Equipment Washing. Prior to the use or re-use of equipment following any use with 
water from streams, lakes or ponds, all equipment shall be washed and rinsed thoroughly with 
hard spray (power wash) and hot (minimum 120o F) water, for at least one minute.  
 
3.2.1.2 Equipment Treating or Drying. Equipment shall be treated or dried in one of the 
following manners. 
 
3.2.1.2.1 Equipment interior and/or other surfaces shall be treated with a 10% bleach solution to 
kill any aquatic nuisance species. This solution must also be run through all intake lines and 
hoses, to sterilize interior components. When chlorine treatment is used, all chlorine runoff from 
equipment washing must be collected and properly treated and/or disposed of in accordance 
with Sec 806. 
 
3.2.1.2.2 Equipment interior and/or other surfaces shall be treated with 140º F water for a 
minimum of 10 seconds contact on all surfaces. 140 º F water must also be run through all 
intake lines and hoses, to purge any standing water.  
 
3.2.1.2.3 Equipment shall be flushed of all non-municipal water, and dried thoroughly, in the sun 
before using in or transporting between streams and lakes. Dry times will depend on the season 
the equipment is being used. Equipment must dry a minimum of 7 days for June-September, 18 
days for March-May; 18 days for October-November, and 30 days for December-February. The 
drying method should be reserved as a last resort option.  
 
3.2.2 Prior to use of equipment, contractors shall provide the MoDOT inspector written 
documentation of the equipment’s geographic origin (including the water body it was last used 
in), as well as defining the specified treatment method used to adequately ensure protection 
against invasive species.  The written documentation will include a statement indicating the 
contractor is aware of these provisions and will also treat the equipment appropriately after 
completion of the project. 
 
3.3 Active Nests. The contractor may work on the bridge if active nests are present, as long as 
the work does not impact or disturb the birds and/or nests.  At a minimum, work shall not be 
performed within 10 feet of an active nest; however, the contractor is responsible for ensuring 
their activities do not impact the nests, eggs, or young. 
 
4.0 Additional Responsibilities. If active bird nests remain after all reasonable avoidance 
measures have been taken, or if bird nests are observed during project construction, the 
contractor shall notify the Resident Engineer and contact the MoDOT Environmental Section 
(573-526-4778) to determine if there are other allowable options. 
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J. Sensitive Streams or Waterbodies Near Project Area 
 
 
1.0   Description.   The project crosses, or is in the vicinity of, a sensitive stream or watershed.  
Waterbodies within and near the project area may serve as habitat for federal and state listed 
sensitive species.  To avoid any negative impacts to these species and their habitats, water 
quality shall be protected from construction impacts. 
 
1.1 The contractor shall prevent any debris and materials from construction activities from 
entering streams and other waterbodies.  If debris or materials do enter waterbodies, and if 
deemed necessary by the engineer or MoDOT’s environmental personnel, it shall be removed 
as directed by the engineer at the contractor's expense. 

 
2.0  Basis of Payment.   No direct payment will be made for any expense incurred by the 
contractor by reason of compliance with the specific requirements of the provision, including any 
delay, inconvenience, or extra work except for those items for which payment is included in the 
contract. 
 
 
 




