VENDOR RANKING

CALL ORDER : 101 CONTRACT ID : 050422-101 COUNTIES : CLINTON
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 01
CONTRACT TIME : 12/15/05 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J1S0578

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010445	Sapp & Sons Inc., Emery	$ 1,295,606.60	100.0000%
2	0011146	APAC-Missouri, Inc.	$ 1,311,506.05	101.2272%
3	0010550	Boone Construction Co.	$ 1,378,567.92	106.4033%
4	0010110	Barcus and Sons Inc., L. G.	$ 1,542,700.05	119.0716%
5	0010190	Irvinbilt Company	$ 1,585,099.18	122.3442%
6	0010360	GC Construction Company, Inc.	$ 1,595,476.50	123.1451%
7	0010214	Loch Sand and Construction Co.	$ 1,634,931.67	126.1904%

Alternate Paving Job – No Life Cycle Cost Adjustment Factor required for bid comparison.

TABULATION OF BIDS

CALL ORDER : 101 CONTRACT ID : 050422-101 COUNTIES : CLINTON
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010445 Sapp & Sons Inc., Emery UNIT PRICE	 AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(3) 0010550 Boone Construction Co. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J1S0578								
0010 2013000 CLEARING AND GRUBBING	8.000	ACRE	3200.00000	25600.00	2885.00000	23080.00	1140.00000	9120.00
0020 2022010 REMOVAL OF IMPROVEMENTS		LUMP	16000.00000	16000.00	14500.00000	14500.00	11500.00000	11500.00
0030 2031000 CLASS A EXCAVATION	10359.000	CUYD	3.05000	31594.95	3.05000	31594.95	3.70000	38328.30
0040 2035500 EMBANKMENT IN PLACE	29880.000	CUYD	4.42000	132069.60	4.42000	132069.60	5.40000	161352.00
0050 2036000 COMPACTING EMBANKMENT	4519.000	CUYD	0.45000	2033.55	0.45000	2033.55	0.80000	3615.20
0060 2037075 COMPACTING IN CUT	5.800	STA	420.00000	2436.00	380.00000	2204.00	540.00000	3132.00
0070 2063000 CLASS 3 EXCAVATION	91.000	CUYD	8.80000	800.80	8.00000	728.00	16.20000	1474.20
0080 3040163 TYPE 1 AGGREGATE FOR BASE (6 IN. THICK)	3775.000	SQYD	6.75000	25481.25	6.11000	23065.25	11.20000	42280.00
0090 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	139.600	TONS	119.50000	16682.20	104.00000	14518.40	125.40000	17505.84
0100 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	364.100	TONS	96.00000	34953.60	65.00000	23666.50	100.75000	36683.08
0110 5041000 CONCRETE APPROACH PAVEMENT	243.800	SQYD	110.00000	26818.00	95.00000	23161.00	106.00000	25842.80
0120 6011000A TYPE 2 FIELD LABORATORIES		LUMP	7300.00000	7300.00	7870.00000	7870.00	6300.00000	6300.00
0130 6061010 GUARDRAIL TYPE A	275.000	LF	15.15000	4166.25	13.75000	3781.25	14.50000	3987.50
0140 6062204 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION ONLY)	4.000	EA	1525.00000	6100.00	1380.12000	5520.48	1450.00000	5800.00
0150 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	4.000	EA	385.00000	1540.00	352.10000	1408.40	370.00000	1480.00
0160 6063015 TYPE A CRASHWORTHY END TERMINAL	4.000	EA	2500.00000	10000.00	2270.50000	9082.00	2400.00000	9600.00
0170 6097000 ROCK LINING	9.000	CUYD	44.00000	396.00	40.00000	360.00	44.00000	396.00

TABULATION OF BIDS

CALL ORDER : 101 CONTRACT ID : 050422-101 COUNTIES : CLINTON
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010445 Sapp & Sons Inc., Emery UNIT PRICE	 AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(3) 0010550 Boone Construction Co. UNIT PRICE	 AMOUNT
0180 6113020 FURNISHING TYPE 2 ROCK BLANKET	1407.000	CUYD	22.00000	30954.00	20.00000	28140.00	19.50000	27436.50
0190 6113040 PLACING TYPE 2 ROCK BLANKET	1407.000	CUYD	14.50000	20401.50	13.00000	18291.00	12.60000	17728.20
0200 6116010A CONCRETE SLOPE PROTECTION	32.000	SQYD	110.00000	3520.00	63.00000	2016.00	35.60000	1139.20
0210 6122012 IMPACT ATTENUATOR (12 SAND BARRELS)	2.000	EA	3150.00000	6300.00	3000.00000	6000.00	4200.00000	8400.00
0220 6122020 REPLACEMENT SAND BARREL	1.000	EA	275.00000	275.00	500.00000	500.00	840.00000	840.00
0230 6161005 CONSTRUCTION SIGNS	846.000	SQFT	6.00000	5076.00	2.75000	2326.50	9.50000	8037.00
0240 6161020 CHANNELIZER (DRUM-LIKE)	68.000	EA	45.00000	3060.00	35.00000	2380.00	45.00000	3060.00
0250 6161030 TYPE III MOVEABLE BARRICADE	16.000	EA	185.00000	2960.00	180.00000	2880.00	200.00000	3200.00
0260 6161096 CHANGEABLE MESSAGE SIGN, COMMISSION FURNISHED / RETAINED	2.000	EA	1800.00000	3600.00	800.00000	1600.00	530.00000	1060.00
0270 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	110.00000	220.00	200.00000	400.00	70.00000	140.00
0280 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	110.00000	220.00	200.00000	400.00	210.00000	420.00
0290 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	100.000	LF	40.00000	4000.00	44.75000	4475.00	33.00000	3300.00
0300 6181000 MOBILIZATION		LUMP	97700.00000	97700.00	103582.00000	103582.00	70000.00000	70000.00
0310 6191000 PAVEMENT EDGE TREATMENT	737.000	LF	2.30000	1695.10	3.25000	2395.25	5.95000	4385.15
0320 6205403B PREFORMED SHORT TERM MARKING TAPE 4 IN. YELLOW	435.000	LF	2.00000	870.00	1.00000	435.00	1.75000	761.25
0330 6206150A 4 IN. WHITE ACRYLIC COPOLYMER FAST DRY PAVEMENT MARKING PAINT	5874.000	LF	0.36000	2114.64	0.33000	1938.42	0.35000	2055.90
0340 6206151A 4 IN. YELLOW ACRYLIC COPOLYMER FAST DRY PAVEMENT MARKING PAINT	2286.000	LF	0.36000	822.96	0.33000	754.38	0.35000	800.10
0350 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	421.000	SQYD	22.00000	9262.00	17.25000	7262.25	20.60000	8672.60

TABULATION OF BIDS

CALL ORDER : 101 CONTRACT ID : 050422-101 COUNTIES : CLINTON
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010445 Sapp & Sons Inc., Emery UNIT PRICE	 AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(3) 0010550 Boone Construction Co. UNIT PRICE	 AMOUNT
0360 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	348.000	SQYD	2.10000	730.80	2.00000	696.00	1.90000	661.20
0370 7250415 15 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	62.000	LF	27.50000	1705.00	25.00000	1550.00	28.50000	1767.00
0380 7250424 24 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	179.000	LF	40.00000	7160.00	36.00000	6444.00	34.00000	6086.00
0390 7261348 48 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	53.000	LF	100.00000	5300.00	90.00000	4770.00	126.00000	6678.00
0400 7320648 48 IN. (1200 MM) PRECAST CONCRETE FLARED END SECTION	2.000	EA	1325.00000	2650.00	1200.00000	2400.00	1785.00000	3570.00
0410 8051000A SEEDING - COOL SEASON MIXTURES	13.200	ACRE	955.00000	12606.00	960.00000	12672.00	1010.00000	13332.00
0420 8061016 SEDIMENT REMOVAL	109.000	CUYD	31.00000	3379.00	28.00000	3052.00	19.00000	2071.00
0430 8061017 TEMPORARY SEEDING AND MULCHING	3.300	ACRE	670.00000	2211.00	850.00000	2805.00	900.00000	2970.00
0440 8061019 SILT FENCE	4262.000	LF	1.60000	6819.20	2.75000	11720.50	2.90000	12359.80
0450 8061021 TYPE I DITCH CHECK	59.000	EA	75.00000	4425.00	73.00000	4307.00	77.00000	4543.00
0460 8061022 TYPE II DITCH CHECK	7.000	EA	230.00000	1610.00	215.00000	1505.00	226.00000	1582.00
0470 8069903 MISC. TYPE 2 TURBIDITY CURTAIN	120.000	LF	29.25000	3510.00	38.00000	4560.00	30.00000	3600.00
0480 9031261 WOOD POST, 4 IN. BY 6 IN.	47.000	LF	18.50000	869.50	16.70000	784.90	18.00000	846.00
SECTION TOTALS			$	589,998.90	$	561,685.58	$	599,898.82
SECTION 0002 ALT PVMT A ITEMS - J1S0578								
0490 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	8224.000	SQYD						
0500 5021308 CONCRETE PAVEMENT (8 IN. NON-REINFORCED 15 FT. JOINTS)	5342.100	SQYD						
SECTION TOTALS			$		$		$	
SECTION 0003 ALT PVMT B ITEMS - J1S0578								

TABULATION OF BIDS

CALL ORDER : 101 CONTRACT ID : 050422-101 COUNTIES : CLINTON
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010445 Sapp & Sons Inc., Emery UNIT PRICE	 AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(3) 0010550 Boone Construction Co. UNIT PRICE	 AMOUNT
0510 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	7872.000	SQYD	4.85000	38179.20	4.40000	34636.80	4.90000	38572.80
0520 4010101 8 INCHES, BITUMINOUS PAVEMENT	5342.000	SQYD	30.00000	160260.00	26.00000	138892.00	31.50000	168273.00
SECTION TOTALS			$	198,439.20	$	173,528.80	$	206,845.80
SECTION 0004 BRIDGE DWG. NO. A6540								
0530 2061000 CLASS 1 EXCAVATION	183.000	CUYD	26.00000	4758.00	35.30000	6459.90	19.00000	3477.00
0540 2062000 CLASS 2 EXCAVATION	94.000	CUYD	34.00000	3196.00	59.20000	5564.80	13.90000	1306.60
0550 2062003 CLASS 2 EXCAVATION IN ROCK	34.000	CUYD	290.00000	9860.00	340.23000	11567.82	590.00000	20060.00
0560 2066002 COFFERDAMS-BENT2		LUMP	15600.00000	15600.00	19500.00000	19500.00	25000.00000	25000.00
0570 2066003 COFFERDAMS-BENT3		LUMP	15600.00000	15600.00	19500.00000	19500.00	25000.00000	25000.00
0580 2066004 COFFERDAMS-BENT4		LUMP	15600.00000	15600.00	19500.00000	19500.00	25000.00000	25000.00
0590 2160500 REMOVAL OF BRIDGES		LUMP	20000.00000	20000.00	29800.00000	29800.00	32000.00000	32000.00
0600 5031010 BRIDGE APPROACH SLAB (BRIDGE)	178.000	SQYD	202.00000	35956.00	170.00000	30260.00	223.00000	39694.00
0610 7021010 STRUCTURAL STEEL PILES (10 IN.)	235.000	LF	43.50000	10222.50	40.00000	9400.00	45.50000	10692.50
0620 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	120.900	CUYD	425.00000	51382.50	598.00000	72298.20	490.00000	59241.00
0630 7034213 SLAB ON CONCRETE I-GIRDER	837.000	SQYD	206.00000	172422.00	235.50000	197113.50	214.00000	179118.00
0640 7034215 SAFETY BARRIER CURB	491.000	LF	55.00000	27005.00	52.75000	25900.25	66.00000	32406.00
0650 7051152 PRESTRESSED CONCRETE I-GIRDER, 52 FT SPAN	12.000	EA	5875.00000	70500.00	6000.00000	72000.00	5200.00000	62400.00
0660 7051160 PRESTRESSED CONCRETE I-GIRDER, 60 FT SPAN	4.000	EA	6525.00000	26100.00	6500.00000	26000.00	5790.00000	23160.00
0670 7061060 REINFORCING STEEL (BRIDGES)	16490.000	LB	0.85000	14016.50	1.08000	17809.20	0.98000	16160.20
0680 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	12.000	EA	330.00000	3960.00	322.00000	3864.00	371.00000	4452.00

TABULATION OF BIDS

CALL ORDER : 101 CONTRACT ID : 050422-101 COUNTIES : CLINTON
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010445 Sapp & Sons Inc., Emery UNIT PRICE	 AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(3) 0010550 Boone Construction Co. UNIT PRICE	 AMOUNT
0690 7123610 SLAB DRAIN	34.000	EA	160.00000	5440.00	140.00000	4760.00	204.00000	6936.00
0700 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	915.00000	1830.00	577.00000	1154.00	1376.00000	2752.00
0710 7161000 PLAIN NEOPRENE BEARING PAD	8.000	EA	90.00000	720.00	120.00000	960.00	89.00000	712.00
0720 7161002 LAMINATED NEOPRENE BEARING PAD	24.000	EA	125.00000	3000.00	120.00000	2880.00	94.00000	2256.00
SECTION TOTALS			$	507,168.50	$	576,291.67	$	571,823.30
CONTRACT TOTALS			$	1,295,606.60	$	1,311,506.05	$	1,378,567.92

TABULATION OF BIDS

CALL ORDER : 101 CONTRACT ID : 050422-101 COUNTIES : CLINTON
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010110 Barcus and Sons Inc., L. G. UNIT PRICE	AMOUNT	(5) 0010190 Irvinbilt Company UNIT PRICE	AMOUNT	(6) 0010360 GC Construction Company, Inc. UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J1S0578								
0010 2013000 CLEARING AND GRUBBING	8.000	ACRE	5170.00000	41360.00	1500.00000	12000.00	3000.00000	24000.00
0020 2022010 REMOVAL OF IMPROVEMENTS		LUMP	16282.00000	16282.00	12915.00000	12915.00	60000.00000	60000.00
0030 2031000 CLASS A EXCAVATION	10359.000	CUYD	3.50000	36256.50	4.15000	42989.85	3.25000	33666.75
0040 2035500 EMBANKMENT IN PLACE	29880.000	CUYD	5.00000	149400.00	6.05000	180774.00	4.75000	141930.00
0050 2036000 COMPACTING EMBANKMENT	4519.000	CUYD	0.50000	2259.50	0.90000	4067.10	0.50000	2259.50
0060 2037075 COMPACTING IN CUT	5.800	STA	427.00000	2476.60	610.00000	3538.00	400.00000	2320.00
0070 2063000 CLASS 3 EXCAVATION	91.000	CUYD	9.00000	819.00	18.25000	1660.75	9.00000	819.00
0080 3040163 TYPE 1 AGGREGATE FOR BASE (6 IN. THICK)	3775.000	SQYD	7.00000	26425.00	9.70000	36617.50	6.25000	23593.75
0090 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	139.600	TONS	134.00000	18706.40	141.30000	19725.48	125.00000	17450.00
0100 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	364.100	TONS	108.00000	39322.80	113.50000	41325.35	100.00000	36410.00
0110 5041000 CONCRETE APPROACH PAVEMENT	243.800	SQYD	143.00000	34863.40	124.50000	30353.10	90.00000	21942.00
0120 6011000A TYPE 2 FIELD LABORATORIES		LUMP	6715.00000	6715.00	12000.00000	12000.00	10000.00000	10000.00
0130 6061010 GUARDRAIL TYPE A	275.000	LF	15.00000	4125.00	16.20000	4455.00	17.50000	4812.50
0140 6062204 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION ONLY)	4.000	EA	1550.00000	6200.00	1632.00000	6528.00	1300.00000	5200.00
0150 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	4.000	EA	395.00000	1580.00	415.00000	1660.00	500.00000	2000.00
0160 6063015 TYPE A CRASHWORTHY END TERMINAL	4.000	EA	2550.00000	10200.00	2685.00000	10740.00	2100.00000	8400.00
0170 6097000 ROCK LINING	9.000	CUYD	45.00000	405.00	48.50000	436.50	45.00000	405.00

TABULATION OF BIDS

CALL ORDER : 101 CONTRACT ID : 050422-101 COUNTIES : CLINTON
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010110 Barcus and Sons Inc., L. G. UNIT PRICE	AMOUNT	(5) 0010190 Irvinbilt Company UNIT PRICE	AMOUNT	(6) 0010360 GC Construction Company, Inc. UNIT PRICE	AMOUNT
0180 6113020 FURNISHING TYPE 2 ROCK BLANKET	1407.000	CUYD	22.50000	31657.50	24.45000	34401.15	22.00000	30954.00
0190 6113040 PLACING TYPE 2 ROCK BLANKET	1407.000	CUYD	14.60000	20542.20	11.80000	16602.60	14.00000	19698.00
0200 6116010A CONCRETE SLOPE PROTECTION	32.000	SQYD	217.00000	6944.00	70.00000	2240.00	75.00000	2400.00
0210 6122012 IMPACT ATTENUATOR (12 SAND BARRELS)	2.000	EA	3217.00000	6434.00	4305.00000	8610.00	5000.00000	10000.00
0220 6122020 REPLACEMENT SAND BARREL	1.000	EA	281.00000	281.00	295.00000	295.00	400.00000	400.00
0230 6161005 CONSTRUCTION SIGNS	846.000	SQFT	6.50000	5499.00	7.60000	6429.60	12.00000	10152.00
0240 6161020 CHANNELIZER (DRUM-LIKE)	68.000	EA	45.00000	3060.00	60.80000	4134.40	50.00000	3400.00
0250 6161030 TYPE III MOVEABLE BARRICADE	16.000	EA	191.00000	3056.00	224.00000	3584.00	250.00000	4000.00
0260 6161096 CHANGEABLE MESSAGE SIGN, COMMISSION FURNISHED / RETAINED	2.000	EA	775.00000	1550.00	1670.00000	3340.00	10000.00000	20000.00
0270 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	112.00000	224.00	120.00000	240.00	150.00000	300.00
0280 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	112.00000	224.00	120.00000	240.00	150.00000	300.00
0290 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	100.000	LF	42.00000	4200.00	70.00000	7000.00	40.00000	4000.00
0300 6181000 MOBILIZATION		LUMP	149000.00000	149000.00	105000.00000	105000.00	140000.00000	140000.00
0310 6191000 PAVEMENT EDGE TREATMENT	737.000	LF	3.25000	2395.25	5.00000	3685.00	7.00000	5159.00
0320 6205403B PREFORMED SHORT TERM MARKING TAPE 4 IN. YELLOW	435.000	LF	2.00000	870.00	3.70000	1609.50	2.00000	870.00
0330 6206150A 4 IN. WHITE ACRYLIC COPOLYMER FAST DRY PAVEMENT MARKING PAINT	5874.000	LF	0.50000	2937.00	0.40000	2349.60	0.35000	2055.90
0340 6206151A 4 IN. YELLOW ACRYLIC COPOLYMER FAST DRY PAVEMENT MARKING PAINT	2286.000	LF	0.50000	1143.00	0.40000	914.40	0.35000	800.10
0350 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	421.000	SQYD	6.00000	2526.00	23.20000	9767.20	10.00000	4210.00

TABULATION OF BIDS

CALL ORDER : 101 CONTRACT ID : 050422-101 COUNTIES : CLINTON
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010110 Barcus and Sons Inc., L. G. UNIT PRICE	 AMOUNT	(5) 0010190 Irvinbilt Company UNIT PRICE	 AMOUNT	(6) 0010360 GC Construction Company, Inc. UNIT PRICE	 AMOUNT
0360 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	348.000 SQYD	5.00000	1740.00	2.35000	817.80	4.00000	1392.00
0370 7250415 15 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	62.000 LF	29.00000	1798.00	31.95000	1980.90	28.00000	1736.00
0380 7250424 24 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	179.000 LF	41.00000	7339.00	37.85000	6775.15	40.00000	7160.00
0390 7261348 48 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	53.000 LF	101.00000	5353.00	141.95000	7523.35	95.00000	5035.00
0400 7320648 48 IN. (1200 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	1348.00000	2696.00	2010.00000	4020.00	1300.00000	2600.00
0410 8051000A SEEDING - COOL SEASON MIXTURES	13.200 ACRE	1078.00000	14229.60	1025.00000	13530.00	1000.00000	13200.00
0420 8061016 SEDIMENT REMOVAL	109.000 CUYD	31.50000	3433.50	21.30000	2321.70	40.00000	4360.00
0430 8061017 TEMPORARY SEEDING AND MULCHING	3.300 ACRE	561.00000	1851.30	720.00000	2376.00	900.00000	2970.00
0440 8061019 SILT FENCE	4262.000 LF	2.00000	8524.00	1.70000	7245.40	3.00000	12786.00
0450 8061021 TYPE I DITCH CHECK	59.000 EA	54.00000	3186.00	76.90000	4537.10	80.00000	4720.00
0460 8061022 TYPE II DITCH CHECK	7.000 EA	225.00000	1575.00	248.00000	1736.00	225.00000	1575.00
0470 8069903 MISC. TYPE 2 TURBIDITY CURTAIN	120.000 LF	22.50000	2700.00	31.30000	3756.00	40.00000	4800.00
0480 9031261 WOOD POST, 4 IN. BY 6 IN.	47.000 LF	19.00000	893.00	19.75000	928.25	40.00000	1880.00
SECTION TOTALS		$	695,257.55	$	689,775.73	$	718,121.50
SECTION 0002 ALT PVMT A ITEMS - J1S0578							
0490 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	8224.000 SQYD						
0500 5021308 CONCRETE PAVEMENT (8 IN. NON-REINFORCED 15 FT. JOINTS)	5342.100 SQYD						
SECTION TOTALS		$		$		$	
SECTION 0003 ALT PVMT B ITEMS - J1S0578							

TABULATION OF BIDS

CALL ORDER : 101 CONTRACT ID : 050422-101 COUNTIES : CLINTON
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010110 Barcus and Sons Inc., L. G. UNIT PRICE	 AMOUNT	(5) 0010190 Irvinbilt Company UNIT PRICE	 AMOUNT	(6) 0010360 GC Construction Company, Inc. UNIT PRICE	 AMOUNT
0510 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	7872.000	SQYD	5.00000	39360.00	6.40000	50380.80	5.00000	39360.00
0520 4010101 8 INCHES, BITUMINOUS PAVEMENT	5342.000	SQYD	34.00000	181628.00	35.50000	189641.00	32.00000	170944.00
SECTION TOTALS			$	220,988.00	$	240,021.80	$	210,304.00
SECTION 0004 BRIDGE DWG. NO. A6540								
0530 2061000 CLASS 1 EXCAVATION	183.000	CUYD	21.50000	3934.50	91.65000	16771.95	20.00000	3660.00
0540 2062000 CLASS 2 EXCAVATION	94.000	CUYD	53.50000	5029.00	101.12000	9505.28	40.00000	3760.00
0550 2062003 CLASS 2 EXCAVATION IN ROCK	34.000	CUYD	112.00000	3808.00	200.00000	6800.00	250.00000	8500.00
0560 2066002 COFFERDAMS-BENT2		LUMP	23000.00000	23000.00	48000.00000	48000.00	10000.00000	10000.00
0570 2066003 COFFERDAMS-BENT3		LUMP	23000.00000	23000.00	40000.00000	40000.00	10000.00000	10000.00
0580 2066004 COFFERDAMS-BENT4		LUMP	23000.00000	23000.00	40000.00000	40000.00	10000.00000	10000.00
0590 2160500 REMOVAL OF BRIDGES		LUMP	23000.00000	23000.00	36500.00000	36500.00	25000.00000	25000.00
0600 5031010 BRIDGE APPROACH SLAB (BRIDGE)	178.000	SQYD	221.00000	39338.00	233.60000	41580.80	225.00000	40050.00
0610 7021010 STRUCTURAL STEEL PILES (10 IN.)	235.000	LF	51.00000	11985.00	37.40000	8789.00	70.00000	16450.00
0620 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	120.900	CUYD	760.00000	91884.00	424.30000	51297.87	700.00000	84630.00
0630 7034213 SLAB ON CONCRETE I-GIRDER	837.000	SQYD	257.00000	215109.00	236.30000	197783.10	280.00000	234360.00
0640 7034215 SAFETY BARRIER CURB	491.000	LF	58.00000	28478.00	53.15000	26096.65	120.00000	58920.00
0650 7051152 PRESTRESSED CONCRETE I-GIRDER, 52 FT SPAN	12.000	EA	5963.00000	71556.00	6170.00000	74040.00	7000.00000	84000.00
0660 7051160 PRESTRESSED CONCRETE I-GIRDER, 60 FT SPAN	4.000	EA	7010.00000	28040.00	7210.00000	28840.00	8200.00000	32800.00
0670 7061060 REINFORCING STEEL (BRIDGES)	16490.000	LB	0.90000	14841.00	0.90000	14841.00	0.90000	14841.00
0680 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	12.000	EA	456.00000	5472.00	458.00000	5496.00	1200.00000	14400.00

TABULATION OF BIDS

CALL ORDER : 101 CONTRACT ID : 050422-101 COUNTIES : CLINTON
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010110 Barcus and Sons Inc., L. G. UNIT PRICE	 AMOUNT	(5) 0010190 Irvinbilt Company UNIT PRICE	 AMOUNT	(6) 0010360 GC Construction Company, Inc. UNIT PRICE	 AMOUNT
0690 7123610 SLAB DRAIN	34.000	EA	220.00000	7480.00	152.00000	5168.00	240.00000	8160.00
0700 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	1930.00000	3860.00	680.00000	1360.00	1600.00000	3200.00
0710 7161000 PLAIN NEOPRENE BEARING PAD	8.000	EA	107.00000	856.00	68.50000	548.00	120.00000	960.00
0720 7161002 LAMINATED NEOPRENE BEARING PAD	24.000	EA	116.00000	2784.00	78.50000	1884.00	140.00000	3360.00
SECTION TOTALS			$	626,454.50	$	655,301.65	$	667,051.00
CONTRACT TOTALS			$	1,542,700.05	$	1,585,099.18	$	1,595,476.50

TABULATION OF BIDS

CALL ORDER : 101 CONTRACT ID : 050422-101 COUNTIES : CLINTON
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010214 Loch Sand and Construction C UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J1S0578								
0010 2013000 CLEARING AND GRUBBING	8.000	ACRE	3124.00000	24992.00				
0020 2022010 REMOVAL OF IMPROVEMENTS		LUMP	22150.00000	22150.00				
0030 2031000 CLASS A EXCAVATION	10359.000	CUYD	3.24000	33563.16				
0040 2035500 EMBANKMENT IN PLACE	29880.000	CUYD	8.53000	254876.40				
0050 2036000 COMPACTING EMBANKMENT	4519.000	CUYD	0.59000	2666.21				
0060 2037075 COMPACTING IN CUT	5.800	STA	425.00000	2465.00				
0070 2063000 CLASS 3 EXCAVATION	91.000	CUYD	25.97000	2363.27				
0080 3040163 TYPE 1 AGGREGATE FOR BASE (6 IN. THICK)	3775.000	SQYD	7.15000	26991.25				
0090 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	139.600	TONS	130.00000	18148.00				
0100 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	364.100	TONS	105.00000	38230.50				
0110 5041000 CONCRETE APPROACH PAVEMENT	243.800	SQYD	104.00000	25355.20				
0120 6011000A TYPE 2 FIELD LABORATORIES		LUMP	8600.00000	8600.00				
0130 6061010 GUARDRAIL TYPE A	275.000	LF	14.85000	4083.75				
0140 6062204 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION ONLY)	4.000	EA	1492.00000	5968.00				
0150 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	4.000	EA	388.00000	1552.00				
0160 6063015 TYPE A CRASHWORTHY END TERMINAL	4.000	EA	2454.00000	9816.00				
0170 6097000 ROCK LINING	9.000	CUYD	42.00000	378.00				

TABULATION OF BIDS

CALL ORDER : 101 CONTRACT ID : 050422-101 COUNTIES : CLINTON
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010214 Loch Sand and Construction C UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0180 6113020 FURNISHING TYPE 2 ROCK BLANKET	1407.000	CUYD	17.81000	25058.67				
0190 6113040 PLACING TYPE 2 ROCK BLANKET	1407.000	CUYD	8.36000	11762.52				
0200 6116010A CONCRETE SLOPE PROTECTION	32.000	SQYD	54.18000	1733.76				
0210 6122012 IMPACT ATTENUATOR (12 SAND BARRELS)	2.000	EA	3996.00000	7992.00				
0220 6122020 REPLACEMENT SAND BARREL	1.000	EA	250.00000	250.00				
0230 6161005 CONSTRUCTION SIGNS	846.000	SQFT	5.25000	4441.50				
0240 6161020 CHANNELIZER (DRUM-LIKE)	68.000	EA	35.00000	2380.00				
0250 6161030 TYPE III MOVEABLE BARRICADE	16.000	EA	215.00000	3440.00				
0260 6161096 CHANGEABLE MESSAGE SIGN, COMMISSION FURNISHED / RETAINED	2.000	EA	500.00000	1000.00				
0270 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	75.00000	150.00				
0280 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	100.00000	200.00				
0290 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	100.000	LF	35.50000	3550.00				
0300 6181000 MOBILIZATION		LUMP	189120.00000	189120.00				
0310 6191000 PAVEMENT EDGE TREATMENT	737.000	LF	2.77000	2041.49				
0320 6205403B PREFORMED SHORT TERM MARKING TAPE 4 IN. YELLOW	435.000	LF	1.08000	469.80				
0330 6206150A 4 IN. WHITE ACRYLIC COPOLYMER FAST DRY PAVEMENT MARKING PAINT	5874.000	LF	0.36000	2114.64				
0340 6206151A 4 IN. YELLOW ACRYLIC COPOLYMER FAST DRY PAVEMENT MARKING PAINT	2286.000	LF	0.36000	822.96				
0350 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	421.000	SQYD	21.17000	8912.57				

TABULATION OF BIDS

CALL ORDER : 101 CONTRACT ID : 050422-101 COUNTIES : CLINTON
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010214 Loch Sand and Construction C UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0360 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	348.000	SQYD	2.20000	765.60				
0370 7250415 15 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	62.000	LF	18.02000	1117.24				
0380 7250424 24 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	179.000	LF	22.87000	4093.73				
0390 7261348 48 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	53.000	LF	158.00000	8374.00				
0400 7320648 48 IN. (1200 MM) PRECAST CONCRETE FLARED END SECTION	2.000	EA	1368.00000	2736.00				
0410 8051000A SEEDING - COOL SEASON MIXTURES	13.200	ACRE	1036.00000	13675.20				
0420 8061016 SEDIMENT REMOVAL	109.000	CUYD	14.64000	1595.76				
0430 8061017 TEMPORARY SEEDING AND MULCHING	3.300	ACRE	918.00000	3029.40				
0440 8061019 SILT FENCE	4262.000	LF	2.97000	12658.14				
0450 8061021 TYPE I DITCH CHECK	59.000	EA	84.00000	4956.00				
0460 8061022 TYPE II DITCH CHECK	7.000	EA	235.00000	1645.00				
0470 8069903 MISC. TYPE 2 TURBIDITY CURTAIN	120.000	LF	24.00000	2880.00				
0480 9031261 WOOD POST, 4 IN. BY 6 IN.	47.000	LF	18.04000	847.88				
SECTION TOTALS			$	806,012.60	$		$	
SECTION 0002 ALT PVMT A ITEMS - J1S0578								
0490 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	8224.000	SQYD						
0500 5021308 CONCRETE PAVEMENT (8 IN. NON-REINFORCED 15 FT. JOINTS)	5342.100	SQYD						
SECTION TOTALS			$		$		$	
SECTION 0003 ALT PVMT B ITEMS - J1S0578								

TABULATION OF BIDS

CALL ORDER : 101 CONTRACT ID : 050422-101 COUNTIES : CLINTON
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010214 Loch Sand and Construction C UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0510 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	7872.000	SQYD	4.83000	38021.76				
0520 4010101 8 INCHES, BITUMINOUS PAVEMENT	5342.000	SQYD	32.40000	173080.80				
SECTION TOTALS			$	211,102.56	$		$	
SECTION 0004 BRIDGE DWG. NO. A6540								
0530 2061000 CLASS 1 EXCAVATION	183.000	CUYD	42.00000	7686.00				
0540 2062000 CLASS 2 EXCAVATION	94.000	CUYD	46.00000	4324.00				
0550 2062003 CLASS 2 EXCAVATION IN ROCK	34.000	CUYD	152.00000	5168.00				
0560 2066002 COFFERDAMS-BENT2		LUMP	30200.00000	30200.00				
0570 2066003 COFFERDAMS-BENT3		LUMP	30200.00000	30200.00				
0580 2066004 COFFERDAMS-BENT4		LUMP	30200.00000	30200.00				
0590 2160500 REMOVAL OF BRIDGES		LUMP	18400.00000	18400.00				
0600 5031010 BRIDGE APPROACH SLAB (BRIDGE)	178.000	SQYD	184.00000	32752.00				
0610 7021010 STRUCTURAL STEEL PILES (10 IN.)	235.000	LF	38.00000	8930.00				
0620 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	120.900	CUYD	462.00000	55855.80				
0630 7034213 SLAB ON CONCRETE I-GIRDER	837.000	SQYD	240.53000	201323.61				
0640 7034215 SAFETY BARRIER CURB	491.000	LF	83.00000	40753.00				
0650 7051152 PRESTRESSED CONCRETE I-GIRDER, 52 FT SPAN	12.000	EA	7302.00000	87624.00				
0660 7051160 PRESTRESSED CONCRETE I-GIRDER, 60 FT SPAN	4.000	EA	7908.00000	31632.00				
0670 7061060 REINFORCING STEEL (BRIDGES)	16490.000	LB	0.89000	14676.10				
0680 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	12.000	EA	522.00000	6264.00				

TABULATION OF BIDS

CALL ORDER : 101 CONTRACT ID : 050422-101 COUNTIES : CLINTON
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010214 Loch Sand and Construction C UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0690 7123610 SLAB DRAIN	34.000	EA	206.00000	7004.00				
0700 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	1150.00000	2300.00				
0710 7161000 PLAIN NEOPRENE BEARING PAD	8.000	EA	69.50000	556.00				
0720 7161002 LAMINATED NEOPRENE BEARING PAD	24.000	EA	82.00000	1968.00				
SECTION TOTALS			$	617,816.51	$		$	
CONTRACT TOTALS			$	1,634,931.67	$	0.00	$	

VENDOR RANKING

CALL ORDER : 201 CONTRACT ID : 050422-201 COUNTIES : LINN
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 02
CONTRACT TIME : 30 CALENDAR DAYS
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J2S0722

SET-ASIDE :

RANK	VENDOR NO./NAME	TOTAL BID	% OVER LOW BID
1	0011146 APAC-Missouri, Inc.	$ 99,797.20	100.0000%

TABULATION OF BIDS

CALL ORDER : 201 CONTRACT ID : 050422-201 COUNTIES : LINN
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J2S0722							
0010 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	3496.000 SQYD	7.00000	24472.00				
0020 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	349.100 TONS	71.00000	24786.10				
0030 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	746.300 TONS	57.00000	42539.10				
0040 6181000 MOBILIZATION	LUMP	8000.00000	8000.00				
SECTION TOTALS		$	99,797.20	$		$	
CONTRACT TOTALS		$	99,797.20	$	0.00	$	

VENDOR RANKING

CALL ORDER : 301 CONTRACT ID : 050422-301 COUNTIES : PIKE
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 03
CONTRACT TIME : 11/30/05 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J3P0673

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010811	Abhe & Svoboda Inc.	$ 4,984,770.00	100.0000%
2	0010241	OCCI, Inc.	$ 6,108,240.28	122.5381%
3	0040498	Midwest Foundation Corp. dba Tremont Foundation Corporation	$ 7,748,850.03	155.4505%

TABULATION OF BIDS

CALL ORDER : 301 CONTRACT ID : 050422-301 COUNTIES : PIKE
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010811 Abhe & Svoboda Inc. UNIT PRICE	AMOUNT	(2) 0010241 OCCI, Inc. UNIT PRICE	AMOUNT	(3) 0040498 Midwest Foun Corp dba Tremont UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J3P0673								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	1600.00000	1600.00	4000.00000	4000.00	6200.00000	6200.00
0020 2071000 LINEAR GRADING CLASS 1	0.300	STA	1425.00000	427.50	200.00000	60.00	3900.00000	1170.00
0030 6061010 GUARDRAIL TYPE A	44.000	LF	30.00000	1320.00	22.00000	968.00	24.00000	1056.00
0040 6061014 GUARDRAIL TYPE A WITH RUBRAIL	119.000	LF	40.00000	4760.00	31.10000	3700.90	34.00000	4046.00
0050 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	4.000	EA	450.00000	1800.00	376.12000	1504.48	415.00000	1660.00
0060 6062400 BRIDGE ANCHOR SECTION (THRIE BEAM)	3.000	EA	1800.00000	5400.00	2310.00000	6930.00	2550.00000	7650.00
0070 6063000 TERMINAL SECTION - GUARDRAIL	1.000	EA	900.00000	900.00	726.00000	726.00	804.00000	804.00
0080 6066620 GUARDRAIL ANCHOR, EMBEDDED	1.000	EA	2400.00000	2400.00	2910.00000	2910.00	3300.00000	3300.00
0090 6069902 MISC. MODIFIED BRIDGE ANCHOR SECTION (THRIE	1.000	EA	2600.00000	2600.00	3210.00000	3210.00	3525.00000	3525.00
0100 6091010 CONCRETE CURB (6 IN. HEIGHT AND UNDER) TYPE S	24.000	LF	64.00000	1536.00	220.00000	5280.00	44.00000	1056.00
0110 6091042 CONCRETE GUTTER TYPE B	6.000	LF	78.00000	468.00	435.00000	2610.00	110.00000	660.00
0120 6113010 FURNISHING TYPE 1 ROCK BLANKET	7.000	CUYD	112.00000	784.00	50.00000	350.00	40.00000	280.00
0130 6113030 PLACING TYPE 1 ROCK BLANKET	7.000	CUYD	98.00000	686.00	50.00000	350.00	90.00000	630.00
0140 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	1.000	EA	7500.00000	7500.00	20000.00000	20000.00	8900.00000	8900.00
0150 6161005 CONSTRUCTION SIGNS	561.000	SQFT	4.00000	2244.00	15.50000	8695.50	8.25000	4628.25
0160 6161025 CHANNELIZER (TRIM LINE)	54.000	EA	21.00000	1134.00	100.00000	5400.00	50.00000	2700.00
0170 6161030 TYPE III MOVEABLE BARRICADE	6.000	EA	185.00000	1110.00	800.00000	4800.00	175.00000	1050.00
0180 6161052 WARNING LIGHT, TYPE B	4.000	EA	80.00000	320.00	200.00000	800.00	105.00000	420.00

TABULATION OF BIDS

CALL ORDER : 301 CONTRACT ID : 050422-301 COUNTIES : PIKE
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010811 Abhe & Svoboda Inc. UNIT PRICE	AMOUNT	(2) 0010241 OCCI, Inc. UNIT PRICE	AMOUNT	(3) 0040498 Midwest Foun Corp dba Tremont UNIT PRICE	AMOUNT
0190 6161096 CHANGEABLE MESSAGE SIGN, COMMISSION FURNISHED / RETAINED	2.000	EA	450.00000	900.00	700.00000	1400.00	2200.00000	4400.00
0200 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	3.000	EA	3100.00000	9300.00	10000.00000	30000.00	13000.00000	39000.00
0210 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	65.00000	130.00	65.00000	130.00	77.00000	154.00
0220 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	100.00000	200.00	200.00000	400.00	77.00000	154.00
0230 6162010 WORK ZONE LIGHTING		LUMP	2000.00000	2000.00	10000.00000	10000.00	16000.00000	16000.00
0240 6181000 MOBILIZATION		LUMP	498000.00000	498000.00	595000.00000	595000.00	543000.00000	543000.00
0250 6206000B 4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	4558.000	LF	0.25000	1139.50	0.25000	1139.50	0.28000	1276.24
0260 6206001B 4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	4558.000	LF	0.25000	1139.50	0.25000	1139.50	0.28000	1276.24
0270 8061016 SEDIMENT REMOVAL	1.000	CUYD	35.00000	35.00	200.00000	200.00	55.00000	55.00
0280 8061019 SILT FENCE	40.000	LF	5.20000	208.00	5.00000	200.00	5.50000	220.00
SECTION TOTALS			$	550,041.50	$	711,903.88	$	655,270.73
SECTION 0002 BRIDGE DWG. NO. K09324 - J3P0673								
0290 2161501 REMOVAL OF ASPHALT WEARING SURFACE	44874.000	SQFT	0.89000	39937.86	1.10000	49361.40	1.35000	60579.90
0300 2164500 REMOVAL OF EXISTING EXPANSION JOINTS & ADJACENT CONCRETE	40.000	LF	125.00000	5000.00	300.00000	12000.00	320.00000	12800.00
0310 2165000 REMOVAL OF EXISTING EXPANSION JOINT SEAL OR SEALANT	100.000	LF	45.00000	4500.00	300.00000	30000.00	25.00000	2500.00
0320 4031050 ALTERNATE ASPHALTIC CONCRETE WEARING SURFACE (BRIDGE)	4986.000	SQYD	11.85000	59084.10	14.00000	69804.00	13.00000	64818.00
0330 4094020 SEAL COAT, GRADE C	4986.000	SQYD	4.45000	22187.70	6.00000	29916.00	4.90000	24431.40

TABULATION OF BIDS

CALL ORDER : 301 CONTRACT ID : 050422-301 COUNTIES : PIKE
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010811 Abhe & Svoboda Inc. UNIT PRICE	 AMOUNT	(2) 0010241 OCCI, Inc. UNIT PRICE	 AMOUNT	(3) 0040498 Midwest Foun Corp dba Tremont UNIT PRICE	 AMOUNT
0340 6234000 POLYMER CONCRETE	10.000	CUFT	350.00000	3500.00	600.00000	6000.00	535.00000	5350.00
0350 7039901 MISC. CLEARANCE GAUGE		LUMP	11400.00000	11400.00	24000.00000	24000.00	33000.00000	33000.00
0360 7040101 SUBSTRUCTURE REPAIR (FORMED)	150.000	SQFT	185.00000	27750.00	250.00000	37500.00	425.00000	63750.00
0370 7040102 SUBSTRUCTURE REPAIR (UNFORMED)	250.000	SQFT	142.00000	35500.00	250.00000	62500.00	425.00000	106250.00
0380 7049904 MISC. CONCRETE REPAIR IN STEEL GRID DEC	150.000	SQFT	44.00000	6600.00	200.00000	30000.00	93.00000	13950.00
0390 7049904 MISC. REM OF DETERIORATED CONC WEARING SURFACE	50.000	SQFT	22.00000	1100.00	100.00000	5000.00	96.00000	4800.00
0400 7110100 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHANE)		LUMP	9800.00000	9800.00	20000.00000	20000.00	27500.00000	27500.00
0410 7129901 MISC. CALCIUM SULFONATE PRIMER		LUMP	227500.00000	227500.00	475000.00000	475000.00	523000.00000	523000.00
0420 7129901 MISC. CALCIUM SULFONATE RUST PENETRA. SEALER		LUMP	252331.00000	252331.00	136000.00000	136000.00	150000.00000	150000.00
0430 7129901 MISC. CALCIUM SULFONATE TOPCOAT		LUMP	347750.00000	347750.00	750000.00000	750000.00	765000.00000	765000.00
0440 7129901 MISC. SURFACE PREP FOR OVERCOATING STR. STEEL		LUMP	2478107.84000	2478107.84	2100000.00000	2100000.00	3580000.00000	3580000.00
0450 7129902 MISC. MODIFICATION TO EXISTING ROCKER BEARINGS	8.000	EA	20585.00000	164680.00	75000.00000	600000.00	40800.00000	326400.00
0460 7129902 MISC. REM. OF EXIST. BEARINGS AND ANCHOR BOLTS	12.000	EA	3416.00000	40992.00	3000.00000	36000.00	2800.00000	33600.00
0470 7129902 MISC. REMOVAL OF CONSTRUCTION CLIP ANGLES	456.000	EA	50.00000	22800.00	65.00000	29640.00	275.00000	125400.00
0480 7129902 MISC. REMOVE AND REPLACE FLOORBEAM FLANGE ANG.	14.000	EA	3868.00000	54152.00	12500.00000	175000.00	8335.00000	116690.00
0490 7129902 MISC. REMOVE AND REPLACE GUARDRAIL ATTACHMENT	4.000	EA	807.00000	3228.00	800.00000	3200.00	5650.00000	22600.00

TABULATION OF BIDS

CALL ORDER : 301 CONTRACT ID : 050422-301 COUNTIES : PIKE
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010811 Abhe & Svoboda Inc. UNIT PRICE	 AMOUNT	(2) 0010241 OCCI, Inc. UNIT PRICE	 AMOUNT	(3) 0040498 Midwest Foun Corp dba Tremont UNIT PRICE	 AMOUNT
0500 7129902 MISC. REMOVE AND REPLACE GUSSET PLATE	30.000 EA	3374.00000	101220.00	1800.00000	54000.00	7300.00000	219000.00
0510 7129902 MISC. REMOVE AND REPLACE HANGER STRAP	74.000 EA	156.00000	11544.00	210.00000	15540.00	500.00000	37000.00
0520 7129902 MISC. REMOVE AND REPLACE STIFFENER	41.000 EA	1098.00000	45018.00	5000.00000	205000.00	3200.00000	131200.00
0530 7129902 MISC. REMOVE AND REPLACE SWAY BRACING	4.000 EA	1885.00000	7540.00	3000.00000	12000.00	1350.00000	5400.00
0540 7129902 MISC. REMOVE AND REPLACE TIE PLATE	900.000 EA	304.00000	273600.00	150.00000	135000.00	240.00000	216000.00
0550 7129902 MISC. REPLACE LATERAL BRACING	1.000 EA	6739.00000	6739.00	7000.00000	7000.00	7200.00000	7200.00
0560 7129902 MISC. RIVET REMOVAL AND REPLACEMENT	100.000 EA	60.00000	6000.00	40.00000	4000.00	74.00000	7400.00
0570 7129903 MISC. STEEL ARMOR REPAIR	10.000 LF	97.00000	970.00	1000.00000	10000.00	716.00000	7160.00
0580 7162000 LAMINATED NEOPRENE BEARING PAD ASSEMBLY	12.000 EA	3883.50000	46602.00	5000.00000	60000.00	4060.00000	48720.00
0590 7172001 STRIP SEAL EXPANSION JOINT SYSTEM	40.000 LF	227.00000	9080.00	900.00000	36000.00	275.00000	11000.00
0600 7172002 STRIP SEAL	60.000 LF	34.00000	2040.00	250.00000	15000.00	71.00000	4260.00
0610 7173002 SILICONE EXPANSION JOINT SEALANT	40.000 LF	28.00000	1120.00	450.00000	18000.00	58.00000	2320.00
0620 9019300 NAVIGATION LIGHTING SYSTEM	LUMP	34855.00000	34855.00	91000.00000	91000.00	123000.00000	123000.00
SECTION TOTALS		$	4,364,228.50	$	5,343,461.40	$	6,882,079.30
SECTION 0003 ACCELERATION OF WORK - J3P0673							
0630 6189916 MISC. PRORATED ROAD USER COST FOR OVERNIGHT	17625.000 DLR	4.00000	70500.00	3.00000	52875.00	12.00000	211500.00
SECTION TOTALS		$	70,500.00	$	52,875.00	$	211,500.00
CONTRACT TOTALS		$	4,984,770.00	$	6,108,240.28	$	7,748,850.03

VENDOR RANKING

CALL ORDER : 401 CONTRACT ID : 050422-401 COUNTIES : CLAY RAY
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 04
CONTRACT TIME : 06/30/06 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN ROUTE PROJECT(S) : J4P1685

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010141	APAC-Kansas, Inc., Kansas City Division	$ 613,713.97	100.0000%
2	0011249	Superior Bowen Asphalt Company, L.L.C.	$ 815,522.17	132.8831%

TABULATION OF BIDS

CALL ORDER : 401 CONTRACT ID : 050422-401 COUNTIES : CLAY RAY
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010141 APAC-Kansas, Inc., Kansas Ci UNIT PRICE	 AMOUNT	(2) 0011249 Superior Bowen Asphalt Compa UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J4P1685								
0010 4030101 ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP125C MIX)	8576.600	TONS	48.05000	412105.63	62.00000	531749.20		
0020 4071005 TACK COAT	2990.000	GAL	1.10000	3289.00	1.30000	3887.00		
0030 6161005 CONSTRUCTION SIGNS	440.000	SQFT	11.10000	4884.00	6.83000	3005.20		
0040 6161025 CHANNELIZER (TRIM LINE)	130.000	EA	25.20000	3276.00	15.75000	2047.50		
0050 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	144.00000	288.00	210.00000	420.00		
0060 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	144.00000	288.00	210.00000	420.00		
0070 6181000 MOBILIZATION		LUMP	16000.00000	16000.00	69920.00000	69920.00		
0080 6206210A TYPE A EPOXY PAVEMENT MARKING, LEFT/RIGHT ARROW	40.000	EA	127.50000	5100.00	227.85000	9114.00		
0090 6206215A TYPE A EPOXY PAVEMENT MARKING, 24 IN., WHITE	596.000	LF	6.12000	3647.52	2.47000	1472.12		
0100 6206216A TYPE A EPOXY PAVEMENT MARKING, 24 IN., YELLOW	267.000	LF	6.12000	1634.04	2.47000	659.49		
0110 6206219A TYPE A EPOXY PAVEMENT MARKING, WORD (ONLY)	10.000	EA	255.00000	2550.00	243.60000	2436.00		
0120 6206308 TYPE B EPOXY PAVEMENT MARKING, 6 IN., WHITE	48694.000	LF	0.65000	31651.10	0.52000	25320.88		
0130 6206309 TYPE B EPOXY PAVEMENT MARKING, 6 IN., YELLOW	35136.000	LF	0.65000	22838.40	0.52000	18270.72		
0140 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	59734.000	SQYD	1.42000	84822.28	2.09000	124844.06		
SECTION TOTALS			$	592,373.97	$	793,566.17	$	
SECTION 0002 SIGNALS ITEMS - J4P1685								

TABULATION OF BIDS

CALL ORDER : 401 CONTRACT ID : 050422-401 COUNTIES : CLAY RAY
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010141 APAC-Kansas, Inc., Kansas Ci UNIT PRICE	AMOUNT	(2) 0011249 Superior Bowen Asphalt Compa UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0150 9028500 CABLE, LOOP DETECTOR, IN DUCT	4400.000 LF	4.85000	21340.00	4.99000	21956.00		
SECTION TOTALS		$	21,340.00	$	21,956.00	$	
CONTRACT TOTALS		$	613,713.97	$	815,522.17	$	

VENDOR RANKING

CALL ORDER : 402 CONTRACT ID : 050422-402 COUNTIES : JACKSON LAFAYETTE
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 04 RAY
CONTRACT TIME : 05/31/06 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN ROUTE PROJECT(S) : J4M0146

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0025641	Superior Rail System, L.L.C.	$ 197,119.10	100.0000%
2	0010144	Collins & Hermann Inc.	$ 249,636.42	126.6424%
3	0010157	Drew Corporation, James H.	$ 257,919.00	130.8442%
4	0011710	Mar-Jim Contracting, LLC	$ 268,684.60	136.3057%

TABULATION OF BIDS

CALL ORDER : 402 CONTRACT ID : 050422-402 COUNTIES : JACKSON LAFAYETTE
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 04 RAY

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0025641 Superior Rail System, L.L.C. UNIT PRICE	AMOUNT	(2) 0010144 Collins & Hermann Inc. UNIT PRICE	AMOUNT	(3) 0010157 Drew Corporation, James H. UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J4M0146							
0010 2029903 MISC. REMOVE GUARD CABLE 3-STRAND	10.000 LF	0.20000	2.00	0.68000	6.80	0.70000	7.00
0020 6064000 ONE-STRAND CABLE - ACCESS RESTRAINT	100.000 LF	0.10000	10.00	4.48000	448.00	9.70000	970.00
0030 6064100 MEDIAN GUARD CABLE 3 - STRAND	10.000 LF	20.00000	200.00	9.05000	90.50	16.00000	160.00
0040 6064106 ROADSIDE GUARD CABLE 3 - STRAND (16 FT. POST SPACING)	10.000 LF	25.00000	250.00	9.05000	90.50	16.00000	160.00
0050 6064108 ROADSIDE GUARD CABLE 3 - STRAND (4 FT. POST SPACING)	10.000 LF	30.00000	300.00	2.29000	22.90	15.00000	150.00
0060 6064110 ANCHOR ASSEMBLY, GUARD CABLE 3-STRAND	4.000 EA	200.00000	800.00	197.72000	790.88	295.00000	1180.00
0070 6064111 ANCHOR ASSEMBLY, GUARD CABLE 3 - STRAND TO GUARDRAIL TRANSITION	4.000 EA	200.00000	800.00	181.22000	724.88	670.00000	2680.00
0080 6069902 MISC. R/R ANCH BRACKET - GUARD CABLE TO GR 3/S	4.000 EA	3.50000	14.00	47.94000	191.76	255.00000	1020.00
0090 6069902 MISC. R/R TURNBUCKLE END ASSY W/O COMPE'TOR 3/	15.000 EA	10.00000	150.00	40.68000	610.20	120.00000	1800.00
0100 6069902 MISC. REALIGN LINE POST 3/S	500.000 EA	10.00000	5000.00	3.54000	1770.00	41.50000	20750.00
0110 6069902 MISC. REATTACH CABLE TO POST 3/S	3500.000 EA	5.00000	17500.00	20.28000	70980.00	10.00000	35000.00
0120 6069902 MISC. REM/REPL ANCH BRACKET - MED OR RDSIDE 3/	4.000 EA	10.00000	40.00	38.88000	155.52	155.00000	620.00
0130 6069902 MISC. REM/REPL ANCHOR POST 3/S	25.000 EA	95.00000	2375.00	38.47000	961.75	95.00000	2375.00
0140 6069902 MISC. REM/REPL CABLE END FITTING 3/S	10.000 EA	100.00000	1000.00	9.05000	90.50	45.00000	450.00
0150 6069902 MISC. REM/REPL CABLE TRANSITION BRACKET 3/S	10.000 EA	3.00000	30.00	9.59000	95.90	40.50000	405.00
0160 6069902 MISC. REM/REPL COMPENSATING CABLE END ASSY 3/S	12.000 EA	110.00000	1320.00	41.44000	497.28	81.00000	972.00

TABULATION OF BIDS

CALL ORDER : 402 CONTRACT ID : 050422-402 COUNTIES : JACKSON LAFAYETTE
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 04 RAY

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0025641 Superior Rail System, L.L.C. UNIT PRICE	 AMOUNT	(2) 0010144 Collins & Hermann Inc. UNIT PRICE	 AMOUNT	(3) 0010157 Drew Corporation, James H. UNIT PRICE	 AMOUNT
0170 6069902 MISC. REM/REPL COMPENSATOR SPRING 3/S	20.000 EA	30.00000	600.00	135.79000	2715.80	150.00000	3000.00
0180 6069902 MISC. REM/REPL LINE POST - MEDIAN 3/S	1000.000 EA	70.00000	70000.00	102.44000	102440.00	70.00000	70000.00
0190 6069902 MISC. REM/REPL LINE POST - ROADSIDE 3/S	700.000 EA	75.00000	52500.00	90.03000	63021.00	70.00000	49000.00
0200 6069902 MISC. RETENSION GUARD CABLE 3/S	230.000 EA	10.00000	2300.00	5.66000	1301.80	6.00000	1380.00
0210 6069903 MISC. REPLACE/SPLICE 3/4 INCH CABLE	20.000 LF	30.00000	600.00	1.47000	29.40	5.50000	110.00
0220 6129902 MISC. ADDITIONAL TRUCK MOUNTED ATTENUATOR	1.000 EA	0.20000	0.20	250.00000	250.00	275.00000	275.00
0230 6169902 MISC. 1 LANE, 2 WAY OP, FLAGGERS, NOSPEED RED	1.000 EA	1000.00000	1000.00	0.45000	0.45	500.00000	500.00
0240 6169902 MISC. 1 LANE, 2 WAY OP, FLAGGERS, REDUCE SPEED	1.000 EA	1000.00000	1000.00	0.45000	0.45	500.00000	500.00
0250 6169902 MISC. ADDITIONAL FLASHING ARROW PANEL	30.000 EA	0.10000	3.00	5.00000	150.00	24.00000	720.00
0260 6169902 MISC. ADDITIONAL TRAFFIC CONTROL SIGNS	64.000 EA	0.10000	6.40	1.01000	64.64	50.00000	3200.00
0270 6169902 MISC. CHANNELIZER FOR NIGHTTIME OPERATIONS	5.000 EA	0.10000	0.50	5.11000	25.55	475.00000	2375.00
0280 6169902 MISC. EMERGENCY REPAIR	20.000 EA	0.10000	2.00	46.53000	930.60	675.00000	13500.00
0290 6169902 MISC. NIGHTTIME REPAIR OPERATIONS	10.000 EA	0.10000	1.00	11.79000	117.90	590.00000	5900.00
0300 6169902 MISC. SHOULDER WORK, NO SPEED REDUC	240.000 EA	20.00000	4800.00	3.77000	904.80	150.00000	36000.00
0310 6169902 MISC. SHOULDER WORK, REDUCED SPEED LIMI	5.000 EA	1.00000	5.00	3.77000	18.85	55.00000	275.00
0320 6169902 MISC. SINGLE LANE CLOSURE, REDUCED SPEED LIMI	3.000 EA	1500.00000	4500.00	3.77000	11.31	95.00000	285.00
0330 6169902 MISC. SINGLE LANE CLOSURE, NO SPEED REDUC	20.000 EA	1500.00000	30000.00	3.77000	75.40	105.00000	2100.00
0340 6169902 MISC. WORK BEYOND SHOULDER	10.000 EA	1.00000	10.00	5.11000	51.10	10.00000	100.00
SECTION TOTALS		$	197,119.10	$	249,636.42	$	257,919.00
CONTRACT TOTALS		$	197,119.10	$	249,636.42	$	257,919.00

TABULATION OF BIDS

CALL ORDER : 402 CONTRACT ID : 050422-402 COUNTIES : JACKSON LAFAYETTE
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 04 RAY

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0011710 Mar-Jim Contracting, LLC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J4M0146							
0010 2029903 MISC. REMOVE GUARD CABLE 3-STRAND	10.000 LF	0.72000	7.20				
0020 6064000 ONE-STRAND CABLE - ACCESS RESTRAINT	100.000 LF	12.50000	1250.00				
0030 6064100 MEDIAN GUARD CABLE 3 - STRAND	10.000 LF	14.50000	145.00				
0040 6064106 ROADSIDE GUARD CABLE 3 - STRAND (16 FT. POST SPACING)	10.000 LF	14.50000	145.00				
0050 6064108 ROADSIDE GUARD CABLE 3 - STRAND (4 FT. POST SPACING)	10.000 LF	18.10000	181.00				
0060 6064110 ANCHOR ASSEMBLY, GUARD CABLE 3-STRAND	4.000 EA	195.50000	782.00				
0070 6064111 ANCHOR ASSEMBLY, GUARD CABLE 3 - STRAND TO GUARDRAIL TRANSITION	4.000 EA	190.00000	760.00				
0080 6069902 MISC. R/R ANCH BRACKET - GUARD CABLE TO GR 3/S	4.000 EA	215.50000	862.00				
0090 6069902 MISC. R/R TURNBUCKLE END ASSY W/O COMPE'TOR 3/	15.000 EA	48.60000	729.00				
0100 6069902 MISC. REALIGN LINE POST 3/S	500.000 EA	110.10000	55050.00				
0110 6069902 MISC. REATTACH CABLE TO POST 3/S	3500.000 EA	14.30000	50050.00				
0120 6069902 MISC. REM/REPL ANCH BRACKET - MED OR RDSIDE 3/	4.000 EA	68.10000	272.40				
0130 6069902 MISC. REM/REPL ANCHOR POST 3/S	25.000 EA	86.40000	2160.00				
0140 6069902 MISC. REM/REPL CABLE END FITTING 3/S	10.000 EA	16.80000	168.00				
0150 6069902 MISC. REM/REPL CABLE TRANSITION BRACKET 3/S	10.000 EA	14.00000	140.00				
0160 6069902 MISC. REM/REPL COMPENSATING CABLE END ASSY 3/S	12.000 EA	76.00000	912.00				

TABULATION OF BIDS

CALL ORDER : 402 CONTRACT ID : 050422-402 COUNTIES : JACKSON LAFAYETTE
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 04 RAY

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0011710 Mar-Jim Contracting, LLC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0170 6069902 MISC. REM/REPL COMPENSATOR SPRING 3/S	20.000 EA	115.40000	2308.00				
0180 6069902 MISC. REM/REPL LINE POST - MEDIAN 3/S	1000.000 EA	84.10000	84100.00				
0190 6069902 MISC. REM/REPL LINE POST - ROADSIDE 3/S	700.000 EA	84.10000	58870.00				
0200 6069902 MISC. RETENSION GUARD CABLE 3/S	230.000 EA	6.10000	1403.00				
0210 6069903 MISC. REPLACE/SPLICE 3/4 INCH CABLE	20.000 LF	1.60000	32.00				
0220 6129902 MISC. ADDITIONAL TRUCK MOUNTED ATTENUATOR	1.000 EA	1600.00000	1600.00				
0230 6169902 MISC. 1 LANE, 2 WAY OP, FLAGGERS, NOSPEED RED	1.000 EA	260.00000	260.00				
0240 6169902 MISC. 1 LANE, 2 WAY OP, FLAGGERS, REDUCE SPEED	1.000 EA	260.00000	260.00				
0250 6169902 MISC. ADDITIONAL FLASHING ARROW PANEL	30.000 EA	23.10000	693.00				
0260 6169902 MISC. ADDITIONAL TRAFFIC CONTROL SIGNS	64.000 EA	5.00000	320.00				
0270 6169902 MISC. CHANNELIZER FOR NIGHTTIME OPERATIONS	5.000 EA	50.00000	250.00				
0280 6169902 MISC. EMERGENCY REPAIR	20.000 EA	88.50000	1770.00				
0290 6169902 MISC. NIGHTTIME REPAIR OPERATIONS	10.000 EA	56.00000	560.00				
0300 6169902 MISC. SHOULDER WORK, NO SPEED REDUC	240.000 EA	7.30000	1752.00				
0310 6169902 MISC. SHOULDER WORK, REDUCED SPEED LIMI	5.000 EA	36.40000	182.00				
0320 6169902 MISC. SINGLE LANE CLOSURE, REDUCED SPEED LIMI	3.000 EA	52.00000	156.00				
0330 6169902 MISC. SINGLE LANE CLOSURE, NO SPEED REDUC	20.000 EA	20.00000	400.00				
0340 6169902 MISC. WORK BEYOND SHOULDER	10.000 EA	15.50000	155.00				
SECTION TOTALS		$	268,684.60	$		$	
CONTRACT TOTALS		$	268,684.60	$	0.00	$	

VENDOR RANKING

CALL ORDER : 403 CONTRACT ID : 050422-403 COUNTIES : JACKSON CLAY
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 04 PLATTE
CONTRACT TIME : 05/31/06 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN ROUTE PROJECT(S) : J4M0147

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010144	Collins & Hermann Inc.	$ 111,024.62	100.0000%
2	0011710	Mar-Jim Contracting, LLC	$ 130,576.40	117.6103%
3	0010157	Drew Corporation, James H.	$ 133,816.50	120.5287%
4	0025641	Superior Rail System, L.L.C.	$ 136,248.80	122.7194%

TABULATION OF BIDS

CALL ORDER : 403 CONTRACT ID : 050422-403 COUNTIES : JACKSON CLAY
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 04 PLATTE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010144 Collins & Hermann Inc. UNIT PRICE	AMOUNT	(2) 0011710 Mar-Jim Contracting, LLC UNIT PRICE	AMOUNT	(3) 0010157 Drew Corporation, James H. UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J4M0147							
0010 2029903 MISC. REMOVE ACCESS RESTRAINT CABLE 1/S	100.000 LF	0.68000	68.00	0.50000	50.00	0.70000	70.00
0020 2029903 MISC. REMOVE GUARD CABLE 3-STRAND	10.000 LF	0.68000	6.80	0.72000	7.20	0.70000	7.00
0030 6064000 ONE-STRAND CABLE - ACCESS RESTRAINT	100.000 LF	4.48000	448.00	10.20000	1020.00	9.70000	970.00
0040 6064100 MEDIAN GUARD CABLE 3 - STRAND	10.000 LF	9.05000	90.50	14.50000	145.00	16.00000	160.00
0050 6064106 ROADSIDE GUARD CABLE 3 - STRAND (16 FT. POST SPACING)	10.000 LF	9.05000	90.50	14.50000	145.00	16.00000	160.00
0060 6064108 ROADSIDE GUARD CABLE 3 - STRAND (4 FT. POST SPACING)	10.000 LF	2.29000	22.90	18.10000	181.00	15.00000	150.00
0070 6064110 ANCHOR ASSEMBLY, GUARD CABLE 3-STRAND	4.000 EA	197.72000	790.88	195.50000	782.00	295.00000	1180.00
0080 6064111 ANCHOR ASSEMBLY, GUARD CABLE 3 - STRAND TO GUARDRAIL TRANSITION	4.000 EA	181.22000	724.88	190.00000	760.00	670.00000	2680.00
0090 6069902 MISC. R/R ANCH BRACKET - GUARD CABLE TO GR 3/S	4.000 EA	69.51000	278.04	215.50000	862.00	255.00000	1020.00
0100 6069902 MISC. R/R TURNBUCKLE END ASSY W/O COMPE'TOR 3/	15.000 EA	60.46000	906.90	48.60000	729.00	120.00000	1800.00
0110 6069902 MISC. REALIGN LINE POST 3/S	250.000 EA	3.54000	885.00	110.10000	27525.00	41.50000	10375.00
0120 6069902 MISC. REALIGN LINE/END POST ACC REST CABLE 1/S	10.000 EA	5.90000	59.00	110.10000	1101.00	24.50000	245.00
0130 6069902 MISC. REATTACH CABLE TO POST 3/S	1200.000 EA	21.70000	26040.00	14.30000	17160.00	10.00000	12000.00
0140 6069902 MISC. REATTACH CABLE TO POST ACC REST CABL 1/S	10.000 EA	0.24000	2.40	10.00000	100.00	3.50000	35.00
0150 6069902 MISC. REM AND REPL STEEL LINE OR END POST 1/S	10.000 EA	46.54000	465.40	74.00000	740.00	80.00000	800.00
0160 6069902 MISC. REM/REPL ANCH BRACKET - MED OR RDSIDE 3/	4.000 EA	38.88000	155.52	68.10000	272.40	155.00000	620.00

TABULATION OF BIDS

CALL ORDER : 403 CONTRACT ID : 050422-403 COUNTIES : JACKSON CLAY
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 04 PLATTE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010144 Collins & Hermann Inc. UNIT PRICE	AMOUNT	(2) 0011710 Mar-Jim Contracting, LLC UNIT PRICE	AMOUNT	(3) 0010157 Drew Corporation, James H. UNIT PRICE	AMOUNT
0170 6069902 MISC. REM/REPL ANCHOR POST 3/S	12.000 EA	38.47000	461.64	86.40000	1036.80	95.00000	1140.00
0180 6069902 MISC. REM/REPL CABLE END FITTING 3/S	5.000 EA	9.05000	45.25	16.80000	84.00	45.00000	225.00
0190 6069902 MISC. REM/REPL CABLE TRANSITION BRACKET 3/S	5.000 EA	9.59000	47.95	14.00000	70.00	40.50000	202.50
0200 6069902 MISC. REM/REPL COMPENSATING CABLE END ASSY 3/S	8.000 EA	41.44000	331.52	76.00000	608.00	81.00000	648.00
0210 6069902 MISC. REM/REPL COMPENSATOR SPRING 3/S	10.000 EA	135.79000	1357.90	115.40000	1154.00	150.00000	1500.00
0220 6069902 MISC. REM/REPL LINE POST - MEDIAN 3/S	500.000 EA	93.13000	46565.00	84.10000	42050.00	70.00000	35000.00
0230 6069902 MISC. REM/REPL LINE POST - ROADSIDE 3/S	300.000 EA	93.13000	27939.00	84.10000	25230.00	70.00000	21000.00
0240 6069902 MISC. REM/REPL TURNBUCKLE CABLE END ASSY 1/S	12.000 EA	43.67000	524.04	110.00000	1320.00	107.00000	1284.00
0250 6069902 MISC. REMOVE AND REPLACE ANCHOR ROD ASSY 1/S	5.000 EA	63.41000	317.05	150.00000	750.00	145.00000	725.00
0260 6069902 MISC. RETENSION ACCESS RESTRAINT CABLE 1/S	10.000 EA	5.66000	56.60	5.40000	54.00	6.00000	60.00
0270 6069902 MISC. RETENSION GUARD CABLE 3/S	120.000 EA	5.66000	679.20	6.10000	732.00	6.00000	720.00
0280 6069903 MISC. REPLACE/SPLICE 1/2 INCH CABLE 1/S	10.000 LF	1.01000	10.10	1.50000	15.00	5.50000	55.00
0290 6069903 MISC. REPLACE/SPLICE 3/4 INCH CABLE	10.000 LF	1.01000	10.10	1.60000	16.00	5.50000	55.00
0300 6129902 MISC. ADDITIONAL TRUCK MOUNTED ATTENUATOR	1.000 EA	250.00000	250.00	1600.00000	1600.00	275.00000	275.00
0310 6169902 MISC. ADDITIONAL FLASHING ARROW PANEL	30.000 EA	5.00000	150.00	23.10000	693.00	24.00000	720.00
0320 6169902 MISC. ADDITIONAL TRAFFIC CONTROL SIGNS	64.000 EA	1.01000	64.64	5.00000	320.00	50.00000	3200.00
0330 6169902 MISC. CHANNELIZER FOR NIGHTTIME OPERATIONS	5.000 EA	5.07000	25.35	50.00000	250.00	475.00000	2375.00

TABULATION OF BIDS

CALL ORDER : 403 CONTRACT ID : 050422-403 COUNTIES : JACKSON CLAY
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 04 PLATTE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010144 Collins & Hermann Inc. UNIT PRICE	AMOUNT	(2) 0011710 Mar-Jim Contracting, LLC UNIT PRICE	AMOUNT	(3) 0010157 Drew Corporation, James H. UNIT PRICE	AMOUNT
0340 6169902 MISC. EMERGENCY REPAIR	10.000 EA	46.53000	465.30	88.50000	885.00	675.00000	6750.00
0350 6169902 MISC. NIGHTTIME REPAIR OPERATIONS	10.000 EA	11.79000	117.90	56.00000	560.00	590.00000	5900.00
0360 6169902 MISC. SHOULDER WORK, NO SPEED REDUC	120.000 EA	3.77000	452.40	7.30000	876.00	150.00000	18000.00
0370 6169902 MISC. SHOULDER WORK, REDUCED SPEED LIMI	5.000 EA	3.77000	18.85	36.40000	182.00	55.00000	275.00
0380 6169902 MISC. SINGLE LANE CLOSURE, REDUCED SPEED LIMI	3.000 EA	3.77000	11.31	52.00000	156.00	95.00000	285.00
0390 6169902 MISC. SINGLE LANE CLOSURE, NO SPEED REDUC	10.000 EA	3.77000	37.70	20.00000	200.00	105.00000	1050.00
0400 6169902 MISC. WORK BEYOND SHOULDER	10.000 EA	5.11000	51.10	15.50000	155.00	10.00000	100.00
SECTION TOTALS		$	111,024.62	$	130,576.40	$	133,816.50
CONTRACT TOTALS		$	111,024.62	$	130,576.40	$	133,816.50

TABULATION OF BIDS

CALL ORDER : 403 CONTRACT ID : 050422-403 COUNTIES : JACKSON CLAY
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 04 PLATTE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0025641 Superior Rail System, L.L.C. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J4M0147							
0010 2029903 MISC. REMOVE ACCESS RESTRAINT CABLE 1/S	100.000 LF	0.05000	5.00				
0020 2029903 MISC. REMOVE GUARD CABLE 3-STRAND	10.000 LF	0.10000	1.00				
0030 6064000 ONE-STRAND CABLE - ACCESS RESTRAINT	100.000 LF	0.20000	20.00				
0040 6064100 MEDIAN GUARD CABLE 3 - STRAND	10.000 LF	20.00000	200.00				
0050 6064106 ROADSIDE GUARD CABLE 3 - STRAND (16 FT. POST SPACING)	10.000 LF	30.00000	300.00				
0060 6064108 ROADSIDE GUARD CABLE 3 - STRAND (4 FT. POST SPACING)	10.000 LF	30.00000	300.00				
0070 6064110 ANCHOR ASSEMBLY, GUARD CABLE 3-STRAND	4.000 EA	300.00000	1200.00				
0080 6064111 ANCHOR ASSEMBLY, GUARD CABLE 3 - STRAND TO GUARDRAIL TRANSITION	4.000 EA	300.00000	1200.00				
0090 6069902 MISC. R/R ANCH BRACKET - GUARD CABLE TO GR 3/S	4.000 EA	40.00000	160.00				
0100 6069902 MISC. R/R TURNBUCKLE END ASSY W/O COMPE'TOR 3/	15.000 EA	15.00000	225.00				
0110 6069902 MISC. REALIGN LINE POST 3/S	250.000 EA	10.00000	2500.00				
0120 6069902 MISC. REALIGN LINE/END POST ACC REST CABLE 1/S	10.000 EA	0.10000	1.00				
0130 6069902 MISC. REATTACH CABLE TO POST 3/S	1200.000 EA	5.00000	6000.00				
0140 6069902 MISC. REATTACH CABLE TO POST ACC REST CABL 1/S	10.000 EA	0.10000	1.00				
0150 6069902 MISC. REM AND REPL STEEL LINE OR END POST 1/S	10.000 EA	300.00000	3000.00				
0160 6069902 MISC. REM/REPL ANCH BRACKET - MED OR RDSIDE 3/	4.000 EA	10.00000	40.00				

TABULATION OF BIDS

CALL ORDER : 403 CONTRACT ID : 050422-403 COUNTIES : JACKSON CLAY
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 04 PLATTE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0025641 Superior Rail System, L.L.C. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0170 6069902 MISC. REM/REPL ANCHOR POST 3/S	12.000 EA	125.00000	1500.00				
0180 6069902 MISC. REM/REPL CABLE END FITTING 3/S	5.000 EA	60.00000	300.00				
0190 6069902 MISC. REM/REPL CABLE TRANSITION BRACKET 3/S	5.000 EA	10.00000	50.00				
0200 6069902 MISC. REM/REPL COMPENSATING CABLE END ASSY 3/S	8.000 EA	300.00000	2400.00				
0210 6069902 MISC. REM/REPL COMPENSATOR SPRING 3/S	10.000 EA	100.00000	1000.00				
0220 6069902 MISC. REM/REPL LINE POST - MEDIAN 3/S	500.000 EA	141.00000	70500.00				
0230 6069902 MISC. REM/REPL LINE POST - ROADSIDE 3/S	300.000 EA	142.00000	42600.00				
0240 6069902 MISC. REM/REPL TURNBUCKLE CABLE END ASSY 1/S	12.000 EA	1.00000	12.00				
0250 6069902 MISC. REMOVE AND REPLACE ANCHOR ROD ASSY 1/S	5.000 EA	1.00000	5.00				
0260 6069902 MISC. RETENSION ACCESS RESTRAINT CABLE 1/S	10.000 EA	1.00000	10.00				
0270 6069902 MISC. RETENSION GUARD CABLE 3/S	120.000 EA	10.00000	1200.00				
0280 6069903 MISC. REPLACE/SPLICE 1/2 INCH CABLE 1/S	10.000 LF	1.00000	10.00				
0290 6069903 MISC. REPLACE/SPLICE 3/4 INCH CABLE	10.000 LF	30.00000	300.00				
0300 6129902 MISC. ADDITIONAL TRUCK MOUNTED ATTENUATOR	1.000 EA	0.05000	0.05				
0310 6169902 MISC. ADDITIONAL FLASHING ARROW PANEL	30.000 EA	0.05000	1.50				
0320 6169902 MISC. ADDITIONAL TRAFFIC CONTROL SIGNS	64.000 EA	0.05000	3.20				
0330 6169902 MISC. CHANNELIZER FOR NIGHTTIME OPERATIONS	5.000 EA	0.05000	0.25				

TABULATION OF BIDS

CALL ORDER : 403 CONTRACT ID : 050422-403 COUNTIES : JACKSON CLAY
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 04 PLATTE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0025641 Superior Rail System, L.L.C. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0340 6169902 MISC. EMERGENCY REPAIR	10.000 EA	0.05000	0.50				
0350 6169902 MISC. NIGHTTIME REPAIR OPERATIONS	10.000 EA	0.05000	0.50				
0360 6169902 MISC. SHOULDER WORK, NO SPEED REDUC	120.000 EA	10.00000	1200.00				
0370 6169902 MISC. SHOULDER WORK, REDUCED SPEED LIMI	5.000 EA	0.10000	0.50				
0380 6169902 MISC. SINGLE LANE CLOSURE, REDUCED SPEED LIMI	3.000 EA	0.10000	0.30				
0390 6169902 MISC. SINGLE LANE CLOSURE, NO SPEED REDUC	10.000 EA	0.10000	1.00				
0400 6169902 MISC. WORK BEYOND SHOULDER	10.000 EA	0.10000	1.00				
SECTION TOTALS		$	136,248.80	$		$	
CONTRACT TOTALS		$	136,248.80	$	0.00	$	

VENDOR RANKING

CALL ORDER : 404 CONTRACT ID : 050422-404 COUNTIES : JACKSON
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 04
CONTRACT TIME : 12/31/05 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) : J4M0141

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0011677	Fulk Contracting LLC	$ 114,996.00	100.0000%
2	0011205	Accent Landscape, Inc.	$ 119,658.00	104.0541%
3	0025576	Locke Enterprises, LLC	$ 146,853.00	127.7027%

TABULATION OF BIDS

CALL ORDER : 404 CONTRACT ID : 050422-404 COUNTIES : JACKSON
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0011677 Fulk Contracting LLC UNIT PRICE	 AMOUNT	(2) 0011205 Accent Landscape, Inc. UNIT PRICE	 AMOUNT	(3) 0025576 Locke Enterprises, LLC UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J4M0141							
0010 2010000 MOWING	1554.000 ACRE	74.00000	114996.00	77.00000	119658.00	94.50000	146853.00
SECTION TOTALS		$	114,996.00	$	119,658.00	$	146,853.00
CONTRACT TOTALS		$	114,996.00	$	119,658.00	$	146,853.00

VENDOR RANKING

CALL ORDER : 601 CONTRACT ID : 050422-601 COUNTIES : ST CHARLES
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 06
CONTRACT TIME : 10/01/05 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN ROUTE PROJECT(S) : J6I1598

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010223	Magruder Construction Co., Inc.	$ 1,998,418.54	100.0000%
2	0011280	Krupp Construction, Inc., L.	$ 2,189,165.30	109.5449%
3	0010306	Weber, Inc., Fred	$ 2,189,512.15	109.5622%
4	0011270	Pace Construction Company	$ 2,275,000.00	113.8400%
5	0011035	Millstone Bangert, Inc.	$ 2,319,312.15	116.0574%
6	0010208	Kozeny-Wagner, Inc.	$ 2,389,757.94	119.5825%

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 050422-601 COUNTIES : ST CHARLES
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010223 Magruder Construction Co., I UNIT PRICE	 AMOUNT	(2) 0011280 Krupp Construction, Inc., L. UNIT PRICE	 AMOUNT	(3) 0010306 Weber, Inc., Fred UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J6I1598								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	13000.00000	13000.00	37021.00000	37021.00	30000.00000	30000.00
0020 2031000 CLASS A EXCAVATION	3199.000	CUYD	3.69000	11804.31	7.20000	23032.80	4.00000	12796.00
0030 2032000 CLASS C EXCAVATION	1101.000	CUYD	27.00000	29727.00	34.75000	38259.75	12.50000	13762.50
0040 2035500 EMBANKMENT IN PLACE	14648.000	CUYD	9.00000	131832.00	13.41000	196429.68	10.00000	146480.00
0050 2036000 COMPACTING EMBANKMENT	3499.000	CUYD	1.00000	3499.00	2.54000	8887.46	1.00000	3499.00
0060 2037075 COMPACTING IN CUT	5.300	STA	1000.00000	5300.00	508.00000	2692.40	500.00000	2650.00
0070 2063000 CLASS 3 EXCAVATION	296.000	CUYD	11.00000	3256.00	12.29000	3637.84	15.00000	4440.00
0080 2063100 CLASS 3 EXCAVATION IN ROCK	141.000	CUYD	55.00000	7755.00	72.40000	10208.40	50.00000	7050.00
0090 2072000 LINEAR GRADING CLASS 2	3.100	STA	525.00000	1627.50	654.20000	2028.02	1200.00000	3720.00
0100 2142000 FURNISHING ROCK FILL	720.000	CUYD	1.00000	720.00	20.43000	14709.60	30.00000	21600.00
0110 2143000 PLACING ROCK FILL	720.000	CUYD	8.00000	5760.00	8.05000	5796.00	12.50000	9000.00
0120 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	10503.000	SQYD	4.50000	47263.50	3.93000	41276.79	6.00000	63018.00
0130 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	297.800	TONS	61.86000	18421.91	56.19000	16733.38	56.00000	16676.80
0140 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	1412.500	TONS	47.10000	66528.75	45.35000	64056.88	45.00000	63562.50
0150 4030101 ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP125C MIX)	3320.000	TONS	65.00000	215800.00	58.43000	193987.60	50.00000	166000.00
0160 4030301 ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP250E MIX)	3039.800	TONS	61.15000	185883.77	59.53000	180959.29	50.00000	151990.00
0170 4030306 ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP250C MIX)	1278.300	TONS	61.15000	78168.05	59.53000	76097.20	50.00000	63915.00

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 050422-601 COUNTIES : ST CHARLES
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010223 Magruder Construction Co., I UNIT PRICE	 AMOUNT	(2) 0011280 Krupp Construction, Inc., L. UNIT PRICE	 AMOUNT	(3) 0010306 Weber, Inc., Fred UNIT PRICE	 AMOUNT
0180 4071005 TACK COAT	1150.000	GAL	4.00000	4600.00	3.25000	3737.50	4.00000	4600.00
0190 5041000 CONCRETE APPROACH PAVEMENT	297.600	SQYD	95.00000	28272.00	84.27000	25078.75	85.00000	25296.00
0200 6061010 GUARDRAIL TYPE A	1613.000	LF	17.00000	27421.00	19.80000	31937.40	18.00000	29034.00
0210 6061040 GUARDRAIL TYPE D	50.000	LF	16.00000	800.00	17.60000	880.00	16.00000	800.00
0220 6062204 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION ONLY)	4.000	EA	1500.00000	6000.00	1760.00000	7040.00	1600.00000	6400.00
0230 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	4.000	EA	300.00000	1200.00	330.00000	1320.00	300.00000	1200.00
0240 6063015 TYPE A CRASHWORTHY END TERMINAL	6.000	EA	2100.00000	12600.00	2475.00000	14850.00	2250.00000	13500.00
0250 6091060 PAVED DITCH	1365.000	SQYD	50.00000	68250.00	43.55000	59445.75	30.00000	40950.00
0260 6094010 DRAIN BASIN	2.000	EA	2600.00000	5200.00	2882.00000	5764.00	4400.00000	8800.00
0270 6096020 FURNISHING TYPE 2 ROCK DITCH LINER	343.000	CUYD	23.50000	8060.50	32.72000	11222.96	30.00000	10290.00
0280 6096040A FURNISHING TYPE 4 ROCK DITCH LINER	198.000	CUYD	23.50000	4653.00	32.72000	6478.56	30.00000	5940.00
0290 6096042 PLACING TYPE 2 ROCK DITCH LINER	343.000	CUYD	9.00000	3087.00	18.75000	6431.25	25.00000	8575.00
0300 6096044 PLACING TYPE 4 ROCK DITCH LINER	198.000	CUYD	50.00000	9900.00	19.50000	3861.00	21.00000	4158.00
0310 6096050 BEDDING MATERIAL FOR ROCK DITCH LINER	79.000	CUYD	31.50000	2488.50	38.85000	3069.15	50.00000	3950.00
0320 6097000 ROCK LINING	3.000	CUYD	60.00000	180.00	87.00000	261.00	170.00000	510.00
0330 6113020 FURNISHING TYPE 2 ROCK BLANKET	588.000	CUYD	23.50000	13818.00	32.27000	18974.76	30.00000	17640.00
0340 6113040 PLACING TYPE 2 ROCK BLANKET	588.000	CUYD	7.00000	4116.00	10.15000	5968.20	18.00000	10584.00
0350 6116010A CONCRETE SLOPE PROTECTION	26.000	SQYD	80.00000	2080.00	76.90000	1999.40	120.00000	3120.00
0360 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	1.000	EA	5000.00000	5000.00	12400.00000	12400.00	1.00000	1.00

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 050422-601 COUNTIES : ST CHARLES
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010223 Magruder Construction Co., I UNIT PRICE	 AMOUNT	(2) 0011280 Krupp Construction, Inc., L. UNIT PRICE	 AMOUNT	(3) 0010306 Weber, Inc., Fred UNIT PRICE	 AMOUNT
0370 6141010 GRATES AND BEARING PLATES	990.000	LB	2.20000	2178.00	2.23000	2207.70	2.35000	2326.50
0380 6161005 CONSTRUCTION SIGNS	564.000	SQFT	13.50000	7614.00	9.90000	5583.60	20.00000	11280.00
0390 6161020 CHANNELIZER (DRUM-LIKE)	130.000	EA	35.00000	4550.00	44.00000	5720.00	100.00000	13000.00
0400 6161030 TYPE III MOVEABLE BARRICADE	13.000	EA	125.00000	1625.00	88.00000	1144.00	350.00000	4550.00
0410 6161052 WARNING LIGHT, TYPE B	6.000	EA	40.00000	240.00	49.50000	297.00	300.00000	1800.00
0420 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	5.000	EA	4000.00000	20000.00	4950.00000	24750.00	4000.00000	20000.00
0430 6181000 MOBILIZATION		LUMP	122000.00000	122000.00	146275.00000	146275.00	267000.00000	267000.00
0440 6205121 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., YELLOW	127.000	LF	18.00000	2286.00	24.75000	3143.25	18.00000	2286.00
0450 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	2.000	EA	300.00000	600.00	220.00000	440.00	300.00000	600.00
0460 6206203A TYPE A EPOXY PAVEMENT MARKING 4 IN., YELLOW	16248.000	LF	0.50000	8124.00	0.51000	8286.48	0.50000	8124.00
0470 6206217A TYPE A EPOXY PAVEMENT MARKING, 6 IN., WHITE	14693.000	LF	0.75000	11019.75	0.71000	10432.03	0.75000	11019.75
0480 6206502 POLYUREA PAVEMENT MARKING, 4 IN., YELLO	679.000	LF	3.00000	2037.00	2.20000	1493.80	3.00000	2037.00
0490 6206503 POLYUREA PAVEMENT MARKING, 6 IN., WHITE	679.000	LF	4.00000	2716.00	2.20000	1493.80	4.00000	2716.00
0500 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	1211.000	SQYD	4.48000	5425.28	6.50000	7871.50	6.50000	7871.50
0510 6240104A SEPARATION GEOTEXTILE	147.000	SQYD	3.00000	441.00	2.96000	435.12	5.25000	771.75
0520 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	137.000	STA	38.96000	5337.52	42.56000	5830.72	61.00000	8357.00
0530 7250360A 60 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	76.000	LF	72.00000	5472.00	92.25000	7011.00	120.00000	9120.00

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 050422-601 COUNTIES : ST CHARLES
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010223 Magruder Construction Co., I UNIT PRICE	 AMOUNT	(2) 0011280 Krupp Construction, Inc., L. UNIT PRICE	 AMOUNT	(3) 0010306 Weber, Inc., Fred UNIT PRICE	 AMOUNT
0540 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	281.000	LF	26.00000	7306.00	43.44000	12206.64	60.00000	16860.00
0550 7311033 PRECAST CONCRETE DROP INLET 3 FT X 3 FT	16.000	FT	280.00000	4480.00	298.00000	4768.00	400.00000	6400.00
0560 7320060A 60 IN. (1500 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	2.000	EA	1500.00000	3000.00	1395.00000	2790.00	2300.00000	4600.00
0570 7320618 18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	3.000	EA	535.00000	1605.00	438.00000	1314.00	970.00000	2910.00
0580 8036000 BERMUDA SODDING	1454.000	SQYD	4.90000	7124.60	5.39000	7837.06	4.90000	7124.60
0590 8051000A SEEDING - COOL SEASON MIXTURES	1.600	ACRE	2750.00000	4400.00	3025.00000	4840.00	2750.00000	4400.00
0600 8052000A SEEDING - WARM SEASON MIXTURES	0.400	ACRE	2750.00000	1100.00	3025.00000	1210.00	2750.00000	1100.00
0610 8061016 SEDIMENT REMOVAL	65.000	CUYD	10.50000	682.50	1.00000	65.00	35.00000	2275.00
0620 8061017 TEMPORARY SEEDING AND MULCHING	0.400	ACRE	2750.00000	1100.00	3025.00000	1210.00	2750.00000	1100.00
0630 8061019 SILT FENCE	645.000	LF	2.75000	1773.75	3.03000	1954.35	2.75000	1773.75
0640 8061022 TYPE II DITCH CHECK	58.000	EA	150.00000	8700.00	165.00000	9570.00	150.00000	8700.00
0650 8061050 TYPE C BERM	395.000	LF	14.00000	5530.00	8.00000	3160.00	35.00000	13825.00
0660 8064108 TYPE H EROSION CONTROL BLANKET	213.000	SQYD	6.50000	1384.50	7.15000	1522.95	6.50000	1384.50
SECTION TOTALS			$	1,283,924.69	$	1,421,396.77	$	1,420,820.15
SECTION 0002 HIGHWAY SIGNING - J6I1598								
0670 9035015 TYPE IV OBJECT MARKER	4.000	EA	120.00000	480.00	132.00000	528.00	120.00000	480.00
SECTION TOTALS			$	480.00	$	528.00	$	480.00
SECTION 0003 BR. NO. A7103 - J6I1598								
0680 2160500 REMOVAL OF BRIDGES		LUMP	31000.00000	31000.00	48060.00000	48060.00	35000.00000	35000.00

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 050422-601 COUNTIES : ST CHARLES
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010223 Magruder Construction Co., I UNIT PRICE	 AMOUNT	(2) 0011280 Krupp Construction, Inc., L. UNIT PRICE	 AMOUNT	(3) 0010306 Weber, Inc., Fred UNIT PRICE	 AMOUNT
0690 5031010 BRIDGE APPROACH SLAB (BRIDGE)	229.000	SQYD	200.00000	45800.00	181.93000	41661.97	210.00000	48090.00
0700 7011107 DRILLED SHAFTS (4 FT. 6 IN. DIA.)	153.400	LF	425.00000	65195.00	379.60000	58230.64	500.00000	76700.00
0710 7011206 ROCK SOCKETS (4 FT 0 IN. DIA.)	50.000	LF	425.00000	21250.00	578.45000	28922.50	600.00000	30000.00
0720 7011300 SUPPLEMENTARY TELEVISION CAMERA INSPECTION	4.000	EA	800.00000	3200.00	800.00000	3200.00	800.00000	3200.00
0730 7011400 FOUNDATION INSPECTION HOLES	90.000	LF	141.00000	12690.00	141.00000	12690.00	141.00000	12690.00
0740 7011500 CONCRETE CORING	103.700	LF	72.00000	7466.40	72.00000	7466.40	75.00000	7777.50
0750 7011600 SONIC LOGGING TESTING	4.000	EA	900.00000	3600.00	900.00000	3600.00	1920.00000	7680.00
0760 7021012 STRUCTURAL STEEL PILES (12 IN.)	581.000	LF	43.35000	25186.35	47.06000	27341.86	41.00000	23821.00
0770 7026000 PRE-BORE FOR PILING	42.000	LF	27.80000	1167.60	71.50000	3003.00	120.00000	5040.00
0780 7027000 PILE POINT REINFORCEMENT	14.000	EA	100.00000	1400.00	97.50000	1365.00	120.00000	1680.00
0790 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	108.400	CUYD	490.00000	53116.00	579.75000	62844.90	565.00000	61246.00
0800 7034213 SLAB ON CONCRETE I-GIRDER	1048.000	SQYD	210.00000	220080.00	226.00000	236848.00	230.00000	241040.00
0810 7034215 SAFETY BARRIER CURB	492.000	LF	58.00000	28536.00	60.38000	29706.96	45.00000	22140.00
0820 7051170 PRESTRESSED CONCRETE I-GIRDER, 70 FT SPAN	10.000	EA	8200.00000	82000.00	9068.00000	90680.00	8800.00000	88000.00
0830 7051180 PRESTRESSED CONCRETE I-GIRDER, 80 FT SPAN	5.000	EA	9500.00000	47500.00	10149.00000	50745.00	10000.00000	50000.00
0840 7061060 REINFORCING STEEL (BRIDGES)	42530.000	LB	1.05000	44656.50	1.07000	45507.10	0.75000	31897.50
0850 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	12.000	EA	460.00000	5520.00	350.00000	4200.00	550.00000	6600.00
0860 7123610 SLAB DRAIN	4.000	EA	200.00000	800.00	316.80000	1267.20	240.00000	960.00
0870 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	1300.00000	2600.00	1200.00000	2400.00	2000.00000	4000.00

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 050422-601 COUNTIES : ST CHARLES
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010223 Magruder Construction Co., I UNIT PRICE	AMOUNT	(2) 0011280 Krupp Construction, Inc., L. UNIT PRICE	AMOUNT	(3) 0010306 Weber, Inc., Fred UNIT PRICE	AMOUNT
0880 7161003 LAMINATED NEOPRENE BEARING PAD (TAPERED	30.000 EA	375.00000	11250.00	250.00000	7500.00	355.00000	10650.00
SECTION TOTALS		$	714,013.85	$	767,240.53	$	768,212.00
CONTRACT TOTALS		$	1,998,418.54	$	2,189,165.30	$	2,189,512.15

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 050422-601 COUNTIES : ST CHARLES
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011270 Pace Construction Company UNIT PRICE	AMOUNT	(5) 0011035 Millstone Bangert, Inc. UNIT PRICE	AMOUNT	(6) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J6I1598								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	153723.83000	153723.83	40000.00000	40000.00	25440.00000	25440.00
0020 2031000 CLASS A EXCAVATION	3199.000	CUYD	7.75000	24792.25	9.00000	28791.00	2.29000	7325.71
0030 2032000 CLASS C EXCAVATION	1101.000	CUYD	27.00000	29727.00	9.00000	9909.00	13.93000	15336.93
0040 2035500 EMBANKMENT IN PLACE	14648.000	CUYD	9.75000	142818.00	9.00000	131832.00	14.89000	218108.72
0050 2036000 COMPACTING EMBANKMENT	3499.000	CUYD	1.65000	5773.35	2.00000	6998.00	1.01000	3533.99
0060 2037075 COMPACTING IN CUT	5.300	STA	475.00000	2517.50	250.00000	1325.00	336.00000	1780.80
0070 2063000 CLASS 3 EXCAVATION	296.000	CUYD	11.75000	3478.00	12.00000	3552.00	11.23000	3324.08
0080 2063100 CLASS 3 EXCAVATION IN ROCK	141.000	CUYD	110.00000	15510.00	12.00000	1692.00	19.37000	2731.17
0090 2072000 LINEAR GRADING CLASS 2	3.100	STA	1425.00000	4417.50	1000.00000	3100.00	1032.64000	3201.18
0100 2142000 FURNISHING ROCK FILL	720.000	CUYD	19.00000	13680.00	5.00000	3600.00	29.89000	21520.80
0110 2143000 PLACING ROCK FILL	720.000	CUYD	11.50000	8280.00	5.00000	3600.00	4.11000	2959.20
0120 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	10503.000	SQYD	5.00000	52515.00	6.00000	63018.00	4.56000	47893.68
0130 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	297.800	TONS	72.50000	21590.50	62.00000	18463.60	76.85000	22885.93
0140 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	1412.500	TONS	54.50000	76981.25	40.00000	56500.00	57.77000	81600.13
0150 4030101 ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP125C MIX)	3320.000	TONS	59.50000	197540.00	65.00000	215800.00	63.07000	209392.40
0160 4030301 ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP250E MIX)	3039.800	TONS	57.50000	174788.50	62.00000	188467.60	60.95000	185275.81
0170 4030306 ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP250C MIX)	1278.300	TONS	54.50000	69667.35	62.00000	79254.60	57.77000	73847.39

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 050422-601 COUNTIES : ST CHARLES
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011270 Pace Construction Company UNIT PRICE	 AMOUNT	(5) 0011035 Millstone Bangert, Inc. UNIT PRICE	 AMOUNT	(6) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	 AMOUNT
0180 4071005 TACK COAT	1150.000	GAL	3.50000	4025.00	4.00000	4600.00	2.12000	2438.00
0190 5041000 CONCRETE APPROACH PAVEMENT	297.600	SQYD	91.00000	27081.60	95.00000	28272.00	64.66000	19242.82
0200 6061010 GUARDRAIL TYPE A	1613.000	LF	15.56000	25098.28	18.00000	29034.00	16.49000	26598.37
0210 6061040 GUARDRAIL TYPE D	50.000	LF	16.33000	816.50	16.00000	800.00	17.31000	865.50
0220 6062204 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION ONLY)	4.000	EA	1451.45000	5805.80	1600.00000	6400.00	1538.54000	6154.16
0230 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	4.000	EA	301.88000	1207.52	300.00000	1200.00	320.12000	1280.48
0240 6063015 TYPE A CRASHWORTHY END TERMINAL	6.000	EA	1955.80000	11734.80	2250.00000	13500.00	2073.36000	12440.16
0250 6091060 PAVED DITCH	1365.000	SQYD	39.00000	53235.00	35.00000	47775.00	67.84000	92601.60
0260 6094010 DRAIN BASIN	2.000	EA	3650.00000	7300.00	4000.00000	8000.00	2342.20000	4684.40
0270 6096020 FURNISHING TYPE 2 ROCK DITCH LINER	343.000	CUYD	26.75000	9175.25	25.00000	8575.00	34.34000	11778.62
0280 6096040A FURNISHING TYPE 4 ROCK DITCH LINER	198.000	CUYD	26.75000	5296.50	25.00000	4950.00	32.12000	6359.76
0290 6096042 PLACING TYPE 2 ROCK DITCH LINER	343.000	CUYD	15.75000	5402.25	17.00000	5831.00	13.47000	4620.21
0300 6096044 PLACING TYPE 4 ROCK DITCH LINER	198.000	CUYD	15.75000	3118.50	17.00000	3366.00	12.06000	2387.88
0310 6096050 BEDDING MATERIAL FOR ROCK DITCH LINER	79.000	CUYD	45.00000	3555.00	38.00000	3002.00	27.02000	2134.58
0320 6097000 ROCK LINING	3.000	CUYD	200.00000	600.00	94.00000	282.00	88.09000	264.27
0330 6113020 FURNISHING TYPE 2 ROCK BLANKET	588.000	CUYD	26.75000	15729.00	5.00000	2940.00	34.34000	20191.92
0340 6113040 PLACING TYPE 2 ROCK BLANKET	588.000	CUYD	10.00000	5880.00	5.00000	2940.00	10.35000	6085.80
0350 6116010A CONCRETE SLOPE PROTECTION	26.000	SQYD	100.00000	2600.00	63.00000	1638.00	7.42000	192.92
0360 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	1.000	EA	4500.00000	4500.00	5000.00000	5000.00	14840.00000	14840.00

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 050422-601 COUNTIES : ST CHARLES
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011270 Pace Construction Company UNIT PRICE	 AMOUNT	(5) 0011035 Millstone Bangert, Inc. UNIT PRICE	 AMOUNT	(6) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	 AMOUNT
0370 6141010 GRATES AND BEARING PLATES	990.000	LB	2.25000	2227.50	2.00000	1980.00	1.59000	1574.10
0380 6161005 CONSTRUCTION SIGNS	564.000	SQFT	9.00000	5076.00	13.50000	7614.00	7.42000	4184.88
0390 6161020 CHANNELIZER (DRUM-LIKE)	130.000	EA	40.00000	5200.00	35.00000	4550.00	47.70000	6201.00
0400 6161030 TYPE III MOVEABLE BARRICADE	13.000	EA	80.00000	1040.00	125.00000	1625.00	212.00000	2756.00
0410 6161052 WARNING LIGHT, TYPE B	6.000	EA	45.00000	270.00	40.00000	240.00	90.10000	540.60
0420 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	5.000	EA	4500.00000	22500.00	4000.00000	20000.00	6360.00000	31800.00
0430 6181000 MOBILIZATION		LUMP	159000.00000	159000.00	246500.00000	246500.00	297654.36000	297654.36
0440 6205121 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., YELLOW	127.000	LF	22.50000	2857.50	18.00000	2286.00	19.08000	2423.16
0450 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	2.000	EA	200.00000	400.00	300.00000	600.00	318.00000	636.00
0460 6206203A TYPE A EPOXY PAVEMENT MARKING 4 IN., YELLOW	16248.000	LF	0.46000	7474.08	0.50000	8124.00	0.53000	8611.44
0470 6206217A TYPE A EPOXY PAVEMENT MARKING, 6 IN., WHITE	14693.000	LF	0.64000	9403.52	0.75000	11019.75	0.80000	11754.40
0480 6206502 POLYUREA PAVEMENT MARKING, 4 IN., YELLO	679.000	LF	2.00000	1358.00	3.00000	2037.00	3.18000	2159.22
0490 6206503 POLYUREA PAVEMENT MARKING, 6 IN., WHITE	679.000	LF	2.00000	1358.00	4.00000	2716.00	4.24000	2878.96
0500 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	1211.000	SQYD	7.75000	9385.25	11.00000	13321.00	8.85000	10717.35
0510 6240104A SEPARATION GEOTEXTILE	147.000	SQYD	3.50000	514.50	4.00000	588.00	3.71000	545.37
0520 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	137.000	STA	40.00000	5480.00	40.00000	5480.00	94.34000	12924.58
0530 7250360A 60 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	76.000	LF	87.50000	6650.00	200.00000	15200.00	87.30000	6634.80

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 050422-601 COUNTIES : ST CHARLES
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011270 Pace Construction Company UNIT PRICE	AMOUNT	(5) 0011035 Millstone Bangert, Inc. UNIT PRICE	AMOUNT	(6) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	AMOUNT
0540 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	281.000	LF	37.75000	10607.75	75.00000	21075.00	42.85000	12040.85
0550 7311033 PRECAST CONCRETE DROP INLET 3 FT X 3 FT	16.000	FT	325.00000	5200.00	500.00000	8000.00	229.82000	3677.12
0560 7320060A 60 IN. (1500 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	2.000	EA	1725.00000	3450.00	2000.00000	4000.00	1247.62000	2495.24
0570 7320618 18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	3.000	EA	525.00000	1575.00	1000.00000	3000.00	355.10000	1065.30
0580 8036000 BERMUDA SODDING	1454.000	SQYD	4.90000	7124.60	4.90000	7124.60	5.19000	7546.26
0590 8051000A SEEDING - COOL SEASON MIXTURES	1.600	ACRE	2750.00000	4400.00	2750.00000	4400.00	2915.00000	4664.00
0600 8052000A SEEDING - WARM SEASON MIXTURES	0.400	ACRE	2750.00000	1100.00	2750.00000	1100.00	2915.00000	1166.00
0610 8061016 SEDIMENT REMOVAL	65.000	CUYD	20.00000	1300.00	1.00000	65.00	29.68000	1929.20
0620 8061017 TEMPORARY SEEDING AND MULCHING	0.400	ACRE	2750.00000	1100.00	2750.00000	1100.00	2915.00000	1166.00
0630 8061019 SILT FENCE	645.000	LF	2.75000	1773.75	3.00000	1935.00	3.18000	2051.10
0640 8061022 TYPE II DITCH CHECK	58.000	EA	175.00000	10150.00	75.00000	4350.00	106.00000	6148.00
0650 8061050 TYPE C BERM	395.000	LF	14.00000	5530.00	15.00000	5925.00	45.17000	17842.15
0660 8064108 TYPE H EROSION CONTROL BLANKET	213.000	SQYD	6.50000	1384.50	6.50000	1384.50	6.36000	1354.68
SECTION TOTALS			$	1,484,850.98	$	1,441,347.65	$	1,628,461.49
SECTION 0002 HIGHWAY SIGNING - J6I1598								
0670 9035015 TYPE IV OBJECT MARKER	4.000	EA	141.38000	565.52	120.00000	480.00	150.52000	602.08
SECTION TOTALS			$	565.52	$	480.00	$	602.08
SECTION 0003 BR. NO. A7103 - J6I1598								
0680 2160500 REMOVAL OF BRIDGES		LUMP	100000.00000	100000.00	149500.00000	149500.00	28662.40000	28662.40

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 050422-601 COUNTIES : ST CHARLES
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011270 Pace Construction Company UNIT PRICE	 AMOUNT	(5) 0011035 Millstone Bangert, Inc. UNIT PRICE	 AMOUNT	(6) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	 AMOUNT
0690 5031010 BRIDGE APPROACH SLAB (BRIDGE)	229.000	SQYD	198.00000	45342.00	180.00000	41220.00	174.90000	40052.10
0700 7011107 DRILLED SHAFTS (4 FT. 6 IN. DIA.)	153.400	LF	500.00000	76700.00	410.00000	62894.00	416.38000	63872.69
0710 7011206 ROCK SOCKETS (4 FT 0 IN. DIA.)	50.000	LF	530.00000	26500.00	550.00000	27500.00	619.55000	30977.50
0720 7011300 SUPPLEMENTARY TELEVISION CAMERA INSPECTION	4.000	EA	800.00000	3200.00	800.00000	3200.00	848.00000	3392.00
0730 7011400 FOUNDATION INSPECTION HOLES	90.000	LF	141.00000	12690.00	141.00000	12690.00	152.99000	13769.10
0740 7011500 CONCRETE CORING	103.700	LF	72.00000	7466.40	85.00000	8814.50	101.79000	10555.62
0750 7011600 SONIC LOGGING TESTING	4.000	EA	900.00000	3600.00	900.00000	3600.00	2983.90000	11935.60
0760 7021012 STRUCTURAL STEEL PILES (12 IN.)	581.000	LF	45.00000	26145.00	26.00000	15106.00	47.70000	27713.70
0770 7026000 PRE-BORE FOR PILING	42.000	LF	110.00000	4620.00	70.00000	2940.00	77.45000	3252.90
0780 7027000 PILE POINT REINFORCEMENT	14.000	EA	90.00000	1260.00	200.00000	2800.00	90.10000	1261.40
0790 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	108.400	CUYD	465.00000	50406.00	800.00000	86720.00	679.04000	73607.94
0800 7034213 SLAB ON CONCRETE I-GIRDER	1048.000	SQYD	210.00000	220080.00	225.00000	235800.00	214.94000	225257.12
0810 7034215 SAFETY BARRIER CURB	492.000	LF	55.00000	27060.00	60.00000	29520.00	62.21000	30607.32
0820 7051170 PRESTRESSED CONCRETE I-GIRDER, 70 FT SPAN	10.000	EA	8200.00000	82000.00	8500.00000	85000.00	8502.15000	85021.50
0830 7051180 PRESTRESSED CONCRETE I-GIRDER, 80 FT SPAN	5.000	EA	9300.00000	46500.00	9200.00000	46000.00	9527.70000	47638.50
0840 7061060 REINFORCING STEEL (BRIDGES)	42530.000	LB	0.97000	41254.10	1.00000	42530.00	0.98000	41679.40
0850 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	12.000	EA	325.00000	3900.00	450.00000	5400.00	409.69000	4916.28
0860 7123610 SLAB DRAIN	4.000	EA	300.00000	1200.00	250.00000	1000.00	270.04000	1080.16
0870 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	1050.00000	2100.00	2000.00000	4000.00	1788.22000	3576.44

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 050422-601 COUNTIES : ST CHARLES
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0011270 Pace Construction Company UNIT PRICE	AMOUNT	(5) 0011035 Millstone Bangert, Inc. UNIT PRICE	AMOUNT	(6) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	AMOUNT
0880 7161003 LAMINATED NEOPRENE BEARING PAD (TAPERED	30.000 EA	252.00000	7560.00	375.00000	11250.00	395.49000	11864.70
SECTION TOTALS		$	789,583.50	$	877,484.50	$	760,694.37
CONTRACT TOTALS		$	2,275,000.00	$	2,319,312.15	$	2,389,757.94

VENDOR RANKING

CALL ORDER : 602 CONTRACT ID : 050422-602 COUNTIES : ST CHARLES
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 06
CONTRACT TIME : 10/28/05 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN ROUTE PROJECT(S) : J6S1815

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010340	Gerstner Electric Inc.	$ 61,865.00	100.0000%
2	0010233	Meyer Electric Company, Inc.	$ 71,633.00	115.7892%
3	0010349	T.G.B., Inc.	$ 77,160.35	124.7238%
4	0026033	Midwest Trenching & Excavating, Inc.	$ 81,573.32	131.8570%

TABULATION OF BIDS

CALL ORDER : 602 CONTRACT ID : 050422-602 COUNTIES : ST CHARLES
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010340 Gerstner Electric Inc. UNIT PRICE	 AMOUNT	(2) 0010233 Meyer Electric Company, Inc. UNIT PRICE	 AMOUNT	(3) 0010349 T.G.B., Inc. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J6S1815								
0010 6161005 CONSTRUCTION SIGNS	212.000	SQFT	5.00000	1060.00	8.00000	1696.00	8.00000	1696.00
0020 6161020 CHANNELIZER (DRUM-LIKE)	30.000	EA	30.00000	900.00	65.00000	1950.00	45.00000	1350.00
0030 6181000 MOBILIZATION		LUMP	7945.01000	7945.01	7000.00000	7000.00	9175.00000	9175.00
SECTION TOTALS			$	9,905.01	$	10,646.00	$	12,221.00
SECTION 0002 HIGHWAY LIGHTING - J6S1815								
0040 9014003 CONDUIT, 3 IN. RIGID, PUSHED	329.000	LF	22.06000	7257.74	25.00000	8225.00	15.25000	5017.25
0050 9014004 CONDUIT, 4 IN. RIGID, PUSHED	17.000	LF	20.49000	348.33	25.00000	425.00	16.00000	272.00
0060 9015010 TRENCHING TYPE I	843.000	LF	2.19000	1846.17	4.00000	3372.00	2.95000	2486.85
0070 9015020 TRENCHING TYPE II	95.000	LF	2.19000	208.05	4.00000	380.00	2.95000	280.25
0080 9016110 PULL BOX, PREFORMED CLASS 1	5.000	EA	857.00000	4285.00	950.00000	4750.00	1380.00000	6900.00
0090 9017008 CABLE, 8 AWG 1 CONDUCTOR	130.000	LF	0.89000	115.70	1.00000	130.00	1.35000	175.50
0100 9017110 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	750.000	LF	0.64000	480.00	1.00000	750.00	0.75000	562.50
0110 9017407 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	1500.000	LF	2.35000	3525.00	2.85000	4275.00	2.85000	4275.00
0120 9018230 POLE FOUNDATION (30 FT. OR 9.0 M MOUNTING HEIGHT)	8.000	EA	852.00000	6816.00	950.00000	7600.00	915.00000	7320.00
0130 9019902 MISC. 250 WATT HPS TENON MOUNTED LUMINAIRE	12.000	EA	446.00000	5352.00	600.00000	7200.00	750.00000	9000.00
0140 9019902 MISC. 30 FT. TENON POLES	8.000	EA	1691.00000	13528.00	1500.00000	12000.00	2135.00000	17080.00
0150 9019902 MISC. PAD MOUNTED POWER SUPPLY/CONTROLLER	2.000	EA	4099.00000	8198.00	5940.00000	11880.00	5785.00000	11570.00
SECTION TOTALS			$	51,959.99	$	60,987.00	$	64,939.35
CONTRACT TOTALS			$	61,865.00	$	71,633.00	$	77,160.35

TABULATION OF BIDS

CALL ORDER : 602 CONTRACT ID : 050422-602 COUNTIES : ST CHARLES
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0026033 Midwest Trenching & Excavati UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J6S1815								
0010 6161005 CONSTRUCTION SIGNS	212.000	SQFT	12.45000	2639.40				
0020 6161020 CHANNELIZER (DRUM-LIKE)	30.000	EA	59.67000	1790.10				
0030 6181000 MOBILIZATION		LUMP	4690.00000	4690.00				
SECTION TOTALS			$	9,119.50	$		$	
SECTION 0002 HIGHWAY LIGHTING - J6S1815								
0040 9014003 CONDUIT, 3 IN. RIGID, PUSHED	329.000	LF	30.28000	9962.12				
0050 9014004 CONDUIT, 4 IN. RIGID, PUSHED	17.000	LF	92.35000	1569.95				
0060 9015010 TRENCHING TYPE I	843.000	LF	4.23000	3565.89				
0070 9015020 TRENCHING TYPE II	95.000	LF	9.90000	940.50				
0080 9016110 PULL BOX, PREFORMED CLASS 1	5.000	EA	830.00000	4150.00				
0090 9017008 CABLE, 8 AWG 1 CONDUCTOR	130.000	LF	5.08000	660.40				
0100 9017110 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	750.000	LF	1.84000	1380.00				
0110 9017407 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	1500.000	LF	2.25000	3375.00				
0120 9018230 POLE FOUNDATION (30 FT. OR 9.0 M MOUNTING HEIGHT)	8.000	EA	1195.00000	9560.00				
0130 9019902 MISC. 250 WATT HPS TENON MOUNTED LUMINAIRE	12.000	EA	393.33000	4719.96				
0140 9019902 MISC. 30 FT. TENON POLES	8.000	EA	1726.25000	13810.00				
0150 9019902 MISC. PAD MOUNTED POWER SUPPLY/CONTROLLER	2.000	EA	9380.00000	18760.00				
SECTION TOTALS			$	72,453.82	$		$	
CONTRACT TOTALS			$	81,573.32	$	0.00	$	

Maximum monetary value of Awards accepted this bid Opening. $81,573.32

VENDOR RANKING

CALL ORDER : 603 CONTRACT ID : 050422-603 COUNTIES : ST LOUIS
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 06
CONTRACT TIME : 10/15/05 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN ROUTE PROJECT(S) : J6P1726

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0011270	Pace Construction Company	$ 980,000.00	100.0000%
2	0011280	Krupp Construction, Inc., L.	$ 1,101,014.75	112.3484%
3	0010306	Weber, Inc., Fred	$ 1,222,711.00	124.7664%

TABULATION OF BIDS

CALL ORDER : 603 CONTRACT ID : 050422-603 COUNTIES : ST LOUIS
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011270 Pace Construction Company UNIT PRICE	 AMOUNT	(2) 0011280 Krupp Construction, Inc., L. UNIT PRICE	 AMOUNT	(3) 0010306 Weber, Inc., Fred UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J6P1726								
0010 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	10.900	TONS	175.00000	1907.50	145.00000	1580.50	55.00000	599.50
0020 4030107 ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP125CLP MIX)	5954.100	TONS	54.00000	321521.40	57.90000	344742.39	55.00000	327475.50
0030 4030206 ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP190C MIX)	6865.500	TONS	44.00000	302082.00	55.85000	383438.18	50.00000	343275.00
0040 4071005 TACK COAT	3200.000	GAL	2.20000	7040.00	2.58000	8256.00	3.00000	9600.00
0050 6042020 ADJUSTING BASIN OR INLET	1.000	EA	2000.00000	2000.00	906.00000	906.00	1700.00000	1700.00
0060 6131011 FURNISHING AND PLACING CONCRETE MATERIAL FOR CLASS B FULL DEPTH PAVEMENT REPAIR	376.000	SQYD	180.00000	67680.00	232.63000	87468.88	250.00000	94000.00
0070 6131012 SUBGRADE COMPACTION (6 IN. DEPTH) (PAVEMENT REPAIR)	41.000	SQYD	4.25000	174.25	18.80000	770.80	10.00000	410.00
0080 6131013 TYPE 1 OR 5 AGGREGATE FOR BASE (4 IN. THICK) (PAVEMENT REPAIR)	41.000	SQYD	4.75000	194.75	18.80000	770.80	10.00000	410.00
0090 6131014 FULL DEPTH PAVEMENT REPAIR SAW CUT (FOR PERIMETER AND INTERNAL SAW CUTS)	1512.000	LF	5.00000	7560.00	6.53000	9873.36	10.00000	15120.00
0100 6131016 TIE BAR (DRILLING, FURNISHING AND INSTALLATION) FOR CLASS B FULL DEPTH PAVEMENT REPAIR	1034.000	EA	2.00000	2068.00	2.00000	2068.00	10.00000	10340.00
0110 6133018 FURNISHING AND PLACING BITUMINOUS MATERIAL FOR CLASS B PARTIAL DEPTH PAVEMENT REPAIR	119.300	TONS	65.00000	7754.50	161.36000	19250.25	350.00000	41755.00
0120 6133019 REMOVAL FOR CLASS B PARTIAL DEPTH PAVEMENT REPAIR	720.500	SQYD	65.00000	46832.50	101.90000	73418.95	60.00000	43230.00
0130 6161005 CONSTRUCTION SIGNS	414.000	SQFT	17.00000	7038.00	9.13000	3779.82	20.00000	8280.00

TABULATION OF BIDS

CALL ORDER : 603 CONTRACT ID : 050422-603 COUNTIES : ST LOUIS
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011270 Pace Construction Company UNIT PRICE	 AMOUNT	(2) 0011280 Krupp Construction, Inc., L. UNIT PRICE	 AMOUNT	(3) 0010306 Weber, Inc., Fred UNIT PRICE	 AMOUNT
0140 6161020 CHANNELIZER (DRUM-LIKE)	64.000	EA	80.00000	5120.00	44.00000	2816.00	100.00000	6400.00
0150 6161033 DIRECTIONAL INDICATOR BARRICADE	14.000	EA	65.00000	910.00	60.50000	847.00	150.00000	2100.00
0160 6161040 FLASHING ARROW PANEL	2.000	EA	1600.00000	3200.00	880.00000	1760.00	800.00000	1600.00
0170 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	2.000	EA	5300.00000	10600.00	7975.00000	15950.00	7250.00000	14500.00
0180 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	250.00000	500.00	100.00000	200.00	100.00000	200.00
0190 6181000 MOBILIZATION		LUMP	118591.30000	118591.30	72498.00000	72498.00	185000.00000	185000.00
0200 6205301B PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	4140.000	LF	0.50000	2070.00	0.94000	3891.60	0.85000	3519.00
0210 6205303B PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	16632.000	LF	0.50000	8316.00	0.94000	15634.08	0.85000	14137.20
0220 6206201A TYPE A EPOXY PAVEMENT MARKING 4 IN., WHITE	22322.000	LF	0.40000	8928.80	0.44000	9821.68	0.40000	8928.80
0230 6206203A TYPE A EPOXY PAVEMENT MARKING 4 IN., YELLOW	18160.000	LF	0.40000	7264.00	0.44000	7990.40	0.40000	7264.00
0240 6206210A TYPE A EPOXY PAVEMENT MARKING, LEFT/RIGHT ARROW	12.000	EA	100.00000	1200.00	110.00000	1320.00	100.00000	1200.00
0250 6206217 EPOXY PAVEMENT MARKING, 6 IN. WIDE (WHITE)	302.000	LF	1.00000	302.00	1.10000	332.20	1.00000	302.00
0260 6206231 TYPE A EPOXY PAVEMENT MARKING, 12 IN., WHITE	132.000	LF	2.00000	264.00	2.20000	290.40	2.00000	264.00
0270 6207005A PAVEMENT MARKING REMOVAL (TAPE)	20772.000	LF	0.25000	5193.00	0.28000	5816.16	0.25000	5193.00
0280 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	7711.000	SQYD	4.00000	30844.00	2.60000	20048.60	8.00000	61688.00
0290 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	711.000	SQYD	4.00000	2844.00	7.70000	5474.70	20.00000	14220.00
SECTION TOTALS			$	980,000.00	$	1,101,014.75	$	1,222,711.00
CONTRACT TOTALS			$	980,000.00	$	1,101,014.75	$	1,222,711.00

VENDOR RANKING

CALL ORDER : 604 CONTRACT ID : 050422-604 COUNTIES : FRANKLIN ST LOUIS
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 06
CONTRACT TIME : 12/01/05 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN ROUTE PROJECT(S) : J6I1848

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010144	Collins & Hermann Inc.	$ 1,644,472.44	100.0000%
2	0010558	D & S Fencing Company	$ 1,663,607.10	101.1636%

TABULATION OF BIDS

CALL ORDER : 604 CONTRACT ID : 050422-604 COUNTIES : FRANKLIN ST LOUIS
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010144 Collins & Hermann Inc. UNIT PRICE	AMOUNT	(2) 0010558 D & S Fencing Company UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J6I1848								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	9873.50000	9873.50	20000.00000	20000.00		
0020 2072000 LINEAR GRADING CLASS 2	14.000	STA	2268.88000	31764.32	2250.00000	31500.00		
0030 3109905 MISC. CONTRACTOR FURNISHED MILLINGS	2622.000	SQYD	8.56000	22444.32	8.50000	22287.00		
0040 6061010 GUARDRAIL TYPE A	688.000	LF	13.20000	9081.60	18.00000	12384.00		
0050 6063015 TYPE A CRASHWORTHY END TERMINAL	5.000	EA	1616.59000	8082.95	2400.00000	12000.00		
0060 6063016 TYPE B CRASHWORTHY END TERMINAL	1.000	EA	3781.93000	3781.93	6200.00000	6200.00		
0070 6063017 TYPE C CRASHWORTHY END TERMINAL	1.000	EA	13410.36000	13410.36	14500.00000	14500.00		
0080 6064100 MEDIAN GUARD CABLE 3 - STRAND	92164.000	LF	6.28000	578789.92	7.75000	714271.00		
0090 6064108 ROADSIDE GUARD CABLE 3 - STRAND (4 FT. POST SPACING)	1350.000	LF	16.82000	22707.00	16.00000	21600.00		
0100 6064110 ANCHOR ASSEMBLY, GUARD CABLE 3-STRAND	110.000	EA	3643.79000	400816.90	1500.00000	165000.00		
0110 6064111 ANCHOR ASSEMBLY, GUARD CABLE 3 - STRAND TO GUARDRAIL TRANSITION	6.000	EA	3210.93000	19265.58	1400.00000	8400.00		
0120 6064500 AGGREGATE BEDDING FOR 3 - STRAND GUARD CABLE	4561.000	CUYD	60.95000	277992.95	60.50000	275940.50		
0130 6066610 END ANCHOR	1.000	EA	658.15000	658.15	800.00000	800.00		
0140 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000	EA	1.01000	2.02	10000.00000	20000.00		
0150 6129902 MISC. PERMANENT IMPACT ATTENUATOR (19 BARRELS)	2.000	EA	6699.88000	13399.76	7000.00000	14000.00		
0160 6161005 CONSTRUCTION SIGNS	1168.000	SQFT	1.01000	1179.68	7.50000	8760.00		
0170 6161020 CHANNELIZER (DRUM-LIKE)	686.000	EA	1.01000	692.86	50.00000	34300.00		
0180 6161034 DIRECTIONAL INDICATOR BARRICADE WITH LIGHT	28.000	EA	1.01000	28.28	122.50000	3430.00		

TABULATION OF BIDS

CALL ORDER : 604 CONTRACT ID : 050422-604 COUNTIES : FRANKLIN ST LOUIS
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010144 Collins & Hermann Inc. UNIT PRICE	AMOUNT	(2) 0010558 D & S Fencing Company UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0190 6161040 FLASHING ARROW PANEL	2.000	EA	1.01000	2.02	1500.00000	3000.00		
0200 6162010 WORK ZONE LIGHTING		LUMP	1.01000	1.01	5000.00000	5000.00		
0210 6181000 MOBILIZATION		LUMP	130612.07000	130612.07	180000.00000	180000.00		
0220 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	48407.000	SQYD	1.56000	75514.92	1.55000	75030.85		
0230 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	11838.13000	11838.13	5000.00000	5000.00		
0240 7250318A 18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	45.000	LF	42.57000	1915.65	42.25000	1901.25		
0250 7322018A BEVELED PIPE END TREATMENT FOR 18 IN. (450 MM) OR ALLOWED SUBSTITUTE PIPE	2.000	EA	251.88000	503.76	250.00000	500.00		
0260 8051000A SEEDING - COOL SEASON MIXTURES	1.400	ACRE	2821.00000	3949.40	2800.00000	3920.00		
0270 8061016 SEDIMENT REMOVAL	11.000	CUYD	40.30000	443.30	40.00000	440.00		
0280 8061019 SILT FENCE	1110.000	LF	4.03000	4473.30	1.75000	1942.50		
0290 9039902 MISC. RELOCATED SIGNS	5.000	EA	249.36000	1246.80	300.00000	1500.00		
SECTION TOTALS			$	1,644,472.44	$	1,663,607.10	$	
CONTRACT TOTALS			$	1,644,472.44	$	1,663,607.10	$	

VENDOR RANKING

CALL ORDER : 605 CONTRACT ID : 050422-605 COUNTIES : ST LOUIS CITY
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 06
CONTRACT TIME : 12/01/05 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN ROUTE PROJECT(S) : J6I1754

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0011035	Millstone Bangert, Inc.	$ 1,441,558.45	100.0000%
2	0020131	Wagner Inc., R.V.	$ 1,454,599.40	100.9046%
3	0010208	Kozeny-Wagner, Inc.	$ 1,797,405.65	124.6849%

TABULATION OF BIDS

CALL ORDER : 605 CONTRACT ID : 050422-605 COUNTIES : ST LOUIS CITY
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011035 Millstone Bangert, Inc. UNIT PRICE	 AMOUNT	(2) 0020131 Wagner Inc., R.V. UNIT PRICE	 AMOUNT	(3) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J6I1754								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	75000.00000	75000.00	89400.00000	89400.00	920.00000	920.00
0020 6061010 GUARDRAIL TYPE A	13.000	LF	30.00000	390.00	34.00000	442.00	34.50000	448.50
0030 6061054 GUARDRAIL TYPE E, 6 FT POST, 6 FT.-3 IN SPACING	25.000	LF	40.00000	1000.00	45.00000	1125.00	46.00000	1150.00
0040 6062100 BRIDGE ANCHOR SECTION (CURB TYPE)	1.000	EA	2400.00000	2400.00	2666.00000	2666.00	2760.00000	2760.00
0050 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	1.000	EA	450.00000	450.00	500.00000	500.00	977.50000	977.50
0060 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	1.000	EA	10000.00000	10000.00	11100.00000	11100.00	11500.00000	11500.00
0070 6161005 CONSTRUCTION SIGNS	1176.000	SQFT	9.00000	10584.00	10.00000	11760.00	10.35000	12171.60
0080 6161020 CHANNELIZER (DRUM-LIKE)	93.000	EA	55.00000	5115.00	61.00000	5673.00	63.25000	5882.25
0090 6161025 CHANNELIZER (TRIM LINE)	84.000	EA	50.00000	4200.00	55.00000	4620.00	57.50000	4830.00
0100 6161030 TYPE III MOVEABLE BARRICADE	6.000	EA	200.00000	1200.00	220.00000	1320.00	230.00000	1380.00
0110 6161033 DIRECTIONAL INDICATOR BARRICADE	13.000	EA	150.00000	1950.00	166.00000	2158.00	172.50000	2242.50
0120 6161040 FLASHING ARROW PANEL	1.000	EA	2000.00000	2000.00	2222.00000	2222.00	2300.00000	2300.00
0130 6161052 WARNING LIGHT, TYPE B	14.000	EA	180.00000	2520.00	200.00000	2800.00	207.00000	2898.00
0140 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	7.000	EA	5400.00000	37800.00	10000.00000	70000.00	13800.00000	96600.00
0150 6181000 MOBILIZATION		LUMP	195000.00000	195000.00	195000.00000	195000.00	442405.00000	442405.00
0160 6205301B PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	516.000	LF	1.20000	619.20	1.35000	696.60	1.38000	712.08
0170 6205303B PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	340.000	LF	1.20000	408.00	1.35000	459.00	1.38000	469.20

TABULATION OF BIDS

CALL ORDER : 605 CONTRACT ID : 050422-605 COUNTIES : ST LOUIS CITY
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011035 Millstone Bangert, Inc. UNIT PRICE	 AMOUNT	(2) 0020131 Wagner Inc., R.V. UNIT PRICE	 AMOUNT	(3) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	 AMOUNT
0180 6206106 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., WHITE	1795.000	LF	0.25000	448.75	0.30000	538.50	0.29000	520.55
0190 6207000A PAVEMENT MARKING REMOVAL (PAINT)	170.000	LF	1.00000	170.00	1.10000	187.00	1.15000	195.50
0200 6207005A PAVEMENT MARKING REMOVAL (TAPE)	856.000	LF	0.25000	214.00	0.30000	256.80	0.29000	248.24
0210 6209903 MISC. 13 IN. WHITE WATERBORNE ACRYLIC PAINT	1380.000	LF	0.50000	690.00	0.60000	828.00	0.58000	800.40
0220 6209903 MISC. 13 IN. YELLOW WATERBORNE ACRYLIC PAINT	1380.000	LF	0.50000	690.00	0.60000	828.00	0.58000	800.40
0230 6209903 MISC. ACRY WATERBORNE PAINT, 12 IN WHIT	840.000	LF	0.40000	336.00	0.50000	420.00	0.46000	386.40
0240 6209903 MISC. ACRY WATERBORNE PAINT, 6 IN YELLO	1550.000	LF	0.25000	387.50	0.30000	465.00	0.29000	449.50
SECTION TOTALS			$	353,572.45	$	405,464.90	$	593,047.62
SECTION 0002 BRIDGE DWG. NO. A15019 - J6I1754								
0250 2161000 SCARIFICATION OF BRIDGE DECKS	1795.000	SQYD	30.00000	53850.00	20.00000	35900.00	18.15000	32579.25
0260 2169904 MISC. REMOVAL OF EPOXY POLYMER OVERLAY	16154.000	SQFT	4.00000	64616.00	2.50000	40385.00	1.91000	30854.14
0270 4031050 ALTERNATE ASPHALTIC CONCRETE WEARING SURFACE (BRIDGE)	418.000	SQYD	65.00000	27170.00	74.00000	30932.00	94.08000	39325.44
0280 4071005 TACK COAT	30.000	GAL	4.00000	120.00	4.00000	120.00	126.50000	3795.00
0290 5052001 LATEX MODIFIED HIGH EARLY STRENGTH CONCRETE WEARING SURFACE	1795.000	SQYD	162.00000	290790.00	225.00000	403875.00	210.39000	377650.05
0300 7040105 PARTIAL DEPTH REPAIR	110.000	CUYD	1.00000	110.00	995.00000	109450.00	885.50000	97405.00
0310 7040109 TOTAL SURFACE HYDRO DEMOLITION	1795.000	SQYD	75.00000	134625.00	65.00000	116675.00	58.31000	104666.45
0320 7123000 STEEL BAR DAM	2.000	EA	25000.00000	50000.00	5220.00000	10440.00	13233.05000	26466.10
0330 7129901 MISC. SLAB DRAIN EXTENSION		LUMP	30000.00000	30000.00	4740.00000	4740.00	14950.00000	14950.00

TABULATION OF BIDS

CALL ORDER : 605 CONTRACT ID : 050422-605 COUNTIES : ST LOUIS CITY
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0011035 Millstone Bangert, Inc. UNIT PRICE	 AMOUNT	(2) 0020131 Wagner Inc., R.V. UNIT PRICE	 AMOUNT	(3) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	 AMOUNT
0340 7173002 SILICONE EXPANSION JOINT SEALANT	88.000 LF	300.00000	26400.00	12.00000	1056.00	66.64000	5864.32
SECTION TOTALS		$	677,681.00	$	753,573.00	$	733,555.75
SECTION 0003 BRIDGE DWG. NO. A15032 - J6I1754							
0350 2162000 REMOVAL AND STORAGE OF EXISTING BRIDGE RAILS	509.000 LF	11.00000	5599.00	12.50000	6362.50	9.04000	4601.36
0360 7034600 CURB BLOCKOUT	555.000 LF	150.00000	83250.00	113.00000	62715.00	310.04000	172072.20
SECTION TOTALS		$	88,849.00	$	69,077.50	$	176,673.56
SECTION 0004 BRIDGE DWG. NO. A15042 - J6I1754							
0370 2162000 REMOVAL AND STORAGE OF EXISTING BRIDGE RAILS	246.000 LF	11.00000	2706.00	12.50000	3075.00	9.04000	2223.84
0380 7034600 CURB BLOCKOUT	247.000 LF	150.00000	37050.00	127.00000	31369.00	310.04000	76579.88
0390 7049903 MISC. MEDIAN CURB REPAIR	100.000 LF	150.00000	15000.00	23.50000	2350.00	86.25000	8625.00
SECTION TOTALS		$	54,756.00	$	36,794.00	$	87,428.72
SECTION 0005 ACCLERATION OF WORK - J6I1754							
0400 6189916 MISC. ACCELERATION OF WORK CLAUSE - EB I-64	225.000 DLR	140.00000	31500.00	98.00000	22050.00	140.00000	31500.00
0410 6189916 MISC. ACCELERATION OF WORK CLAUSE - RAMP A	1500.000 DLR	140.00000	210000.00	100.00000	150000.00	100.00000	150000.00
0420 6189916 MISC. ACCELERATION OF WORK CLAUSE - RAMP B	360.000 DLR	70.00000	25200.00	49.00000	17640.00	70.00000	25200.00
SECTION TOTALS		$	266,700.00	$	189,690.00	$	206,700.00
CONTRACT TOTALS		$	1,441,558.45	$	1,454,599.40	$	1,797,405.65

VENDOR RANKING

CALL ORDER : 606 CONTRACT ID : 050422-606 COUNTIES : ST LOUIS
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 06
CONTRACT TIME : 12/01/05 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J6L0566A
J6L0566B

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010307	West Contracting Company, N. B.	$ 306,197.23	100.0000%
2	0011280	Krupp Construction, Inc., L.	$ 307,711.96	100.4947%
3	0011248	Ford Asphalt Co., Inc.	$ 307,833.85	100.5345%
4	0011270	Pace Construction Company	$ 310,025.50	101.2503%
5	0010131	Byrne & Jones Construction	$ 310,598.06	101.4373%
6	0010583	Gershenson Construction Co. Inc.	$ 318,031.87	103.8650%
7	0011105	Gaines Construction, Inc.	$ 326,759.63	106.7154%

TABULATION OF BIDS

CALL ORDER : 606 CONTRACT ID : 050422-606 COUNTIES : ST LOUIS
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010307 West Contracting Company, N. UNIT PRICE	 AMOUNT	(2) 0011280 Krupp Construction, Inc., L. UNIT PRICE	 AMOUNT	(3) 0011248 Ford Asphalt Co., Inc. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J6L0566A								
0010 4019910 MISC. BIT PVMNT MIX PG64-22 (BP-1 COMMERCIAL)	6032.100	TONS	38.77000	233864.52	36.71000	221438.39	37.70000	227410.17
0020 4029910 MISC. BIT PVMNT MIX PG64-22 (SURF LEVEL CMRCL)	413.400	TONS	38.77000	16027.52	42.75000	17672.85	37.70000	15585.18
0030 4071005 TACK COAT	330.000	GAL	0.85000	280.50	1.93000	636.90	2.00000	660.00
0040 4081010 PRIME-LIQUID ASPHALT RC 70 OR MC 30	12810.000	GAL	1.40000	17934.00	2.09000	26772.90	2.00000	25620.00
0050 6161005 CONSTRUCTION SIGNS	128.000	SQFT	5.00000	640.00	6.05000	774.40	7.20000	921.60
SECTION TOTALS			$	268,746.54	$	267,295.44	$	270,196.95
SECTION 0002 ROADWAY ITEMS - J6L0566B								
0060 4019910 MISC. BIT PVMNT MIX PG64-22 (BP-1 COMMERCIAL)	897.000	TONS	38.77000	34776.69	40.16000	36023.52	37.70000	33816.90
0070 4081010 PRIME-LIQUID ASPHALT RC 70 OR MC 30	1910.000	GAL	1.40000	2674.00	2.30000	4393.00	2.00000	3820.00
SECTION TOTALS			$	37,450.69	$	40,416.52	$	37,636.90
CONTRACT TOTALS			$	306,197.23	$	307,711.96	$	307,833.85

TABULATION OF BIDS

CALL ORDER : 606 CONTRACT ID : 050422-606 COUNTIES : ST LOUIS
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011270 Pace Construction Company UNIT PRICE	 AMOUNT	(5) 0010131 Byrne & Jones Construction UNIT PRICE	 AMOUNT	(6) 0010583 Gershenson Construction Co. I UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J6L0566A								
0010 4019910 MISC. BIT PVMNT MIX PG64-22 (BP-1 COMMERCIAL)	6032.100	TONS	39.00000	235251.90	38.15000	230124.62	39.49000	238207.63
0020 4029910 MISC. BIT PVMNT MIX PG64-22 (SURF LEVEL CMRCL)	413.400	TONS	39.00000	16122.60	49.35000	20401.29	39.84000	16469.86
0030 4071005 TACK COAT	330.000	GAL	2.00000	660.00	1.00000	330.00	2.46000	811.80
0040 4081010 PRIME-LIQUID ASPHALT RC 70 OR MC 30	12810.000	GAL	1.50000	19215.00	1.35000	17293.50	1.69000	21648.90
0050 6161005 CONSTRUCTION SIGNS	128.000	SQFT	7.25000	928.00	6.25000	800.00	10.14000	1297.92
SECTION TOTALS			$	272,177.50	$	268,949.41	$	278,436.11
SECTION 0002 ROADWAY ITEMS - J6L0566B								
0060 4019910 MISC. BIT PVMNT MIX PG64-22 (BP-1 COMMERCIAL)	897.000	TONS	39.00000	34983.00	43.45000	38974.65	40.48000	36310.56
0070 4081010 PRIME-LIQUID ASPHALT RC 70 OR MC 30	1910.000	GAL	1.50000	2865.00	1.40000	2674.00	1.72000	3285.20
SECTION TOTALS			$	37,848.00	$	41,648.65	$	39,595.76
CONTRACT TOTALS			$	310,025.50	$	310,598.06	$	318,031.87

TABULATION OF BIDS

CALL ORDER : 606 CONTRACT ID : 050422-606 COUNTIES : ST LOUIS
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0011105 Gaines Construction, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J6L0566A								
0010 4019910 MISC. BIT PVMNT MIX PG64-22 (BP-1 COMMERCIAL)	6032.100	TONS	41.25000	248824.13				
0020 4029910 MISC. BIT PVMNT MIX PG64-22 (SURF LEVEL CMRCL)	413.400	TONS	41.25000	17052.75				
0030 4071005 TACK COAT	330.000	GAL	2.55000	841.50				
0040 4081010 PRIME-LIQUID ASPHALT RC 70 OR MC 30	12810.000	GAL	1.50000	19215.00				
0050 6161005 CONSTRUCTION SIGNS	128.000	SQFT	7.50000	960.00				
SECTION TOTALS			$	286,893.38	$		$	
SECTION 0002 ROADWAY ITEMS - J6L0566B								
0060 4019910 MISC. BIT PVMNT MIX PG64-22 (BP-1 COMMERCIAL)	897.000	TONS	41.25000	37001.25				
0070 4081010 PRIME-LIQUID ASPHALT RC 70 OR MC 30	1910.000	GAL	1.50000	2865.00				
SECTION TOTALS			$	39,866.25	$		$	
CONTRACT TOTALS			$	326,759.63	$	0.00	$	

VENDOR RANKING

CALL ORDER : 607 CONTRACT ID : 050422-607 COUNTIES : ST LOUIS
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 06
CONTRACT TIME : 08/18/05 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN ROUTE PROJECT(S) : J6S1856

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010307	West Contracting Company, N. B.	$ 347,475.13	100.0000%
2	0010131	Byrne & Jones Construction	$ 354,277.15	101.9576%
3	0020131	Wagner Inc., R.V.	$ 369,886.06	106.4497%
4	0010208	Kozeny-Wagner, Inc.	$ 383,731.35	110.4342%
5	0010583	Gershenson Construction Co. Inc.	$ 393,995.66	113.3882%
6	0011105	Gaines Construction, Inc.	$ 454,355.43	130.7591%

TABULATION OF BIDS

CALL ORDER : 607 CONTRACT ID : 050422-607 COUNTIES : ST LOUIS
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010307 West Contracting Company, N. UNIT PRICE	 AMOUNT	(2) 0010131 Byrne & Jones Construction UNIT PRICE	 AMOUNT	(3) 0020131 Wagner Inc., R.V. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J6S1856								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	22431.00000	22431.00	10785.00000	10785.00	10491.10000	10491.10
0020 2031000 CLASS A EXCAVATION	48.000	CUYD	10.00000	480.00	16.50000	792.00	20.00000	960.00
0030 2035500 EMBANKMENT IN PLACE	3050.000	CUYD	11.00000	33550.00	13.75000	41937.50	6.20000	18910.00
0040 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	1479.000	SQYD	6.00000	8874.00	5.60000	8282.40	5.00000	7395.00
0050 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	118.200	TONS	65.00000	7683.00	77.75000	9190.05	55.90000	6607.38
0060 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	238.400	TONS	55.00000	13112.00	54.25000	12933.20	55.90000	13326.56
0070 4071005 TACK COAT	70.000	GAL	2.00000	140.00	6.80000	476.00	2.30000	161.00
0080 4081026 PRIME-EMULSIFIED ASPHALT SS-1	390.000	GAL	2.50000	975.00	2.45000	955.50	2.30000	897.00
0090 5021312 CONCRETE PAVEMENT (12 IN. NON-REINFORCED 15 FT. JOINTS)	247.000	SQYD	65.00000	16055.00	58.30000	14400.10	59.40000	14671.80
0100 6081010 CONCRETE CURB RAMP	8.000	SQYD	195.00000	1560.00	137.50000	1100.00	111.10000	888.80
0110 6083006 6 IN. CONCRETE MEDIAN STRIP	42.000	SQYD	100.00000	4200.00	55.80000	2343.60	58.20000	2444.40
0120 6085008 PAVED APPROACH, 8 IN.	170.000	SQYD	55.00000	9350.00	40.70000	6919.00	41.90000	7123.00
0130 6086004 CONCRETE SIDEWALK, 4 IN.	83.000	SQYD	40.00000	3320.00	39.60000	3286.80	32.00000	2656.00
0140 6091010 CONCRETE CURB (6 IN. HEIGHT AND UNDER) TYPE S	765.000	LF	18.00000	13770.00	18.70000	14305.50	8.00000	6120.00
0150 6092011 INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A	155.000	LF	7.00000	1085.00	8.80000	1364.00	12.80000	1984.00
0160 6161005 CONSTRUCTION SIGNS	58.000	SQFT	5.00000	290.00	7.70000	446.60	5.80000	336.40
0170 6161020 CHANNELIZER (DRUM-LIKE)	50.000	EA	20.00000	1000.00	44.00000	2200.00	46.00000	2300.00

TABULATION OF BIDS

CALL ORDER : 607 CONTRACT ID : 050422-607 COUNTIES : ST LOUIS
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010307 West Contracting Company, N. UNIT PRICE	 AMOUNT	(2) 0010131 Byrne & Jones Construction UNIT PRICE	 AMOUNT	(3) 0020131 Wagner Inc., R.V. UNIT PRICE	 AMOUNT
0180 6161030 TYPE III MOVEABLE BARRICADE	12.000	EA	200.00000	2400.00	132.00000	1584.00	195.50000	2346.00
0190 6161040 FLASHING ARROW PANEL	1.000	EA	100.00000	100.00	1155.00000	1155.00	1242.00000	1242.00
0200 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	75.00000	150.00	66.00000	132.00	230.00000	460.00
0210 6181000 MOBILIZATION		LUMP	20667.00000	20667.00	16800.00000	16800.00	55528.10000	55528.10
0220 6206000B 4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	320.000	LF	0.80000	256.00	0.55000	176.00	0.90000	288.00
0230 6206001B 4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	370.000	LF	0.80000	296.00	0.55000	203.50	0.90000	333.00
0240 6206101A ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, LEFT/RIGHT ARROW	2.000	EA	35.00000	70.00	110.00000	220.00	40.30000	80.60
0250 6206104A ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, COMBINATION STRAIGHT-LEFT/RIGHT ARROW	2.000	EA	50.00000	100.00	176.00000	352.00	57.50000	115.00
0260 6206203A TYPE A EPOXY PAVEMENT MARKING 4 IN., YELLOW	1490.000	LF	2.00000	2980.00	1.00000	1490.00	2.30000	3427.00
0270 6206210A TYPE A EPOXY PAVEMENT MARKING, LEFT/RIGHT ARROW	7.000	EA	100.00000	700.00	165.00000	1155.00	115.00000	805.00
0280 6206213A TYPE A EPOXY PAVEMENT MARKING, COMBINATION STRAIGHT- LEFT / RIGHT ARROW	1.000	EA	150.00000	150.00	242.00000	242.00	172.50000	172.50
0290 6206215A TYPE A EPOXY PAVEMENT MARKING, 24 IN., WHITE	168.000	LF	6.00000	1008.00	12.10000	2032.80	6.90000	1159.20
0300 6206217A TYPE A EPOXY PAVEMENT MARKING, 6 IN., WHITE	720.000	LF	3.00000	2160.00	1.65000	1188.00	3.50000	2520.00
0310 6207000A PAVEMENT MARKING REMOVAL (PAINT)	580.000	LF	0.50000	290.00	0.55000	319.00	0.60000	348.00
0320 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	5000.00000	5000.00	3850.00000	3850.00	4772.50000	4772.50

TABULATION OF BIDS

CALL ORDER : 607 CONTRACT ID : 050422-607 COUNTIES : ST LOUIS
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010307 West Contracting Company, N. UNIT PRICE	 AMOUNT	(2) 0010131 Byrne & Jones Construction UNIT PRICE	 AMOUNT	(3) 0020131 Wagner Inc., R.V. UNIT PRICE	 AMOUNT
0330 7039904 MISC. MODULAR BLOCK WALL	360.000	SQFT	28.00000	10080.00	33.00000	11880.00	34.50000	12420.00
0340 7261312 12 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	3.000	LF	100.00000	300.00	88.00000	264.00	356.70000	1070.10
0350 7319902 MISC. RELOCATE INLET	1.000	EA	2200.00000	2200.00	4400.00000	4400.00	2418.60000	2418.60
0360 8031000A TURF TYPE TALL FESCUE SODDING	1595.000	SQYD	6.20000	9889.00	5.30000	8453.50	7.10000	11324.50
0370 8051000A SEEDING - COOL SEASON MIXTURES	0.400	ACRE	6200.00000	2480.00	7150.00000	2860.00	7130.00000	2852.00
0380 8061016 SEDIMENT REMOVAL	4.000	CUYD	1.00000	4.00	135.00000	540.00	115.00000	460.00
0390 8061019 SILT FENCE	395.000	LF	3.00000	1185.00	2.00000	790.00	2.90000	1145.50
0400 9109100 BASE, CONCRETE	1.000	CUYD	1000.00000	1000.00	1650.00000	1650.00	1000.00000	1000.00
SECTION TOTALS			$	201,340.00	$	193,454.05	$	203,560.04
SECTION 0002 HIGHWAY LIGHTING - J6S1856								
0410 9017008 CABLE, 8 AWG 1 CONDUCTOR	480.000	LF	1.16000	556.80	1.30000	624.00	1.30000	624.00
0420 9017208 WIRE, 8 AWG, BARE NEUTRAL	240.000	LF	0.78000	187.20	0.90000	216.00	0.90000	216.00
0430 9018613 POWER SUPPLY ASSEMBLY, TYPE 2, 240/120 VOLT SERVICE, LIGHTING AND SIGNALS	1.000	EA	4678.00000	4678.00	5145.00000	5145.00	5379.70000	5379.70
0440 9019901 MISC. DRILL EX PULLBOX, (INCL R&R OF ASPHALT)		LUMP	430.00000	430.00	473.00000	473.00	494.50000	494.50
0450 9019902 MISC. REM POLE & BASE, REL POLE TO NEW BASE	2.000	EA	2578.00000	5156.00	2835.00000	5670.00	2964.70000	5929.40
0460 9019902 MISC. REMOVAL OF EXIST. PULLBOX	1.000	EA	399.00000	399.00	450.00000	450.00	458.90000	458.90
0470 9019903 MISC. 2 INCH CONDUIT, PUSHED	180.000	LF	16.90000	3042.00	18.60000	3348.00	19.40000	3492.00
SECTION TOTALS			$	14,449.00	$	15,926.00	$	16,594.50
SECTION 0003 HIGHWAY SIGNALS - J6S1856								

TABULATION OF BIDS

CALL ORDER : 607 CONTRACT ID : 050422-607 COUNTIES : ST LOUIS
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010307 West Contracting Company, N. UNIT PRICE	 AMOUNT	(2) 0010131 Byrne & Jones Construction UNIT PRICE	 AMOUNT	(3) 0020131 Wagner Inc., R.V. UNIT PRICE	 AMOUNT
0480 9020513 SIGNAL HEAD, TYPE 3B	8.000	EA	736.00000	5888.00	809.60000	6476.80	846.40000	6771.20
0490 9020515 SIGNAL HEAD, TYPE 5B	2.000	EA	1268.00000	2536.00	1394.80000	2789.60	1458.20000	2916.40
0500 9020811 SIGNAL HEAD, TYPE 1S, PEDESTRIAN	4.000	EA	574.00000	2296.00	631.40000	2525.60	660.10000	2640.40
0510 9022650 150 WATT 120 VOLT HIGH PRESSURE SODIUM LUMINAIRE	4.000	EA	232.00000	928.00	255.20000	1020.80	266.80000	1067.20
0520 9023134 POST, TYPE CL, 34 FT. ARM OR 10.4 M ARM	1.000	EA	6205.00000	6205.00	6825.50000	6825.50	7135.80000	7135.80
0530 9023142 POST, TYPE CL, 42 FT. ARM OR 12.8 M ARM	1.000	EA	8158.00000	8158.00	8973.80000	8973.80	9381.70000	9381.70
0540 9023146 POST, TYPE CL, 46 FT. ARM OR 14.0 M ARM	1.000	EA	9149.00000	9149.00	10063.90000	10063.90	10521.40000	10521.40
0550 9023154 POST, TYPE CL, 54 FT. ARM OR 16.5 M ARM	1.000	EA	9878.00000	9878.00	10865.80000	10865.80	11359.70000	11359.70
0560 9024281 CONTROLLER ASSEMBLY HOUSING, KEYBOARD ENTRY, 8 PHASE NEMA CONTROLLER	1.000	EA	10998.00000	10998.00	12097.80000	12097.80	12647.70000	12647.70
0570 9024920 DETECTOR, PUSHBUTTON	4.000	EA	99.00000	396.00	108.90000	435.60	113.90000	455.60
0580 9024975 VIDEO DETECTION SYSTEM	1.000	EA	25838.00000	25838.00	28421.80000	28421.80	29713.70000	29713.70
0590 9025200 CONDUIT, 2 IN., TRENCH	79.000	LF	7.86000	620.94	8.65000	683.35	9.00000	711.00
0600 9025400 CONDUIT, 4 IN., TRENCH	109.000	LF	8.97000	977.73	9.90000	1079.10	10.30000	1122.70
0610 9027400 CONDUIT, 4 IN., PUSHED	212.000	LF	31.78000	6737.36	35.00000	7420.00	36.50000	7738.00
0620 9028100 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	360.000	LF	0.55000	198.00	0.65000	234.00	0.60000	216.00
0630 9028208 CABLE, 8 AWG 1 CONDUCTOR, POWER	120.000	LF	1.16000	139.20	1.30000	156.00	1.30000	156.00
0640 9028302 CABLE, 12 AWG 2 CONDUCTOR	1010.000	LF	1.18000	1191.80	1.30000	1313.00	1.40000	1414.00
0650 9028305 CABLE, 12 AWG 5 CONDUCTOR	540.000	LF	1.42000	766.80	1.55000	837.00	1.60000	864.00
0660 9028307 CABLE, 12 AWG 7 CONDUCTOR	1510.000	LF	1.58000	2385.80	1.75000	2642.50	1.80000	2718.00

TABULATION OF BIDS

CALL ORDER : 607 CONTRACT ID : 050422-607 COUNTIES : ST LOUIS
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010307 West Contracting Company, N. UNIT PRICE	 AMOUNT	(2) 0010131 Byrne & Jones Construction UNIT PRICE	 AMOUNT	(3) 0020131 Wagner Inc., R.V. UNIT PRICE	 AMOUNT
0670 9028354 FIBER OPTIC CABLE, 24 - FIBER, 18 SINGLE MODE, 6 MULTIMODE	1190.000	LF	4.10000	4879.00	4.50000	5355.00	4.70000	5593.00
0680 9028811 PULL BOX, PREFORMED CLASS 2	3.000	EA	1361.00000	4083.00	1500.00000	4500.00	1565.20000	4695.60
0690 9028816 PULL BOX, PREFORMED CLASS 5	1.000	EA	2447.00000	2447.00	2691.70000	2691.70	2814.10000	2814.10
0700 9028821 PULL BOX, CONCRETE, DOUBLE, TYPE A	1.000	EA	2934.00000	2934.00	3227.40000	3227.40	3374.10000	3374.10
0710 9029100 BASE, CONCRETE	16.900	CUYD	905.00000	15294.50	995.50000	16823.95	1040.80000	17589.52
SECTION TOTALS			$	124,925.13	$	137,460.00	$	143,616.82
SECTION 0004 HIGHWAY SIGNING - J6S1856								
0720 9031220 PIPE POSTS	360.000	LB	5.00000	1800.00	5.50000	1980.00	0.20000	72.00
0730 9031240 BREAKAWAY ASSEMBLY	12.000	EA	75.00000	900.00	82.50000	990.00	4.30000	51.60
0740 9035012 30 IN. OR 750 MM STOP SIGN	1.000	EA	200.00000	200.00	220.00000	220.00	268.90000	268.90
0750 9035065 TYPE SHR2L-3 SIGN	53.500	SQFT	30.00000	1605.00	33.00000	1765.50	44.10000	2359.35
0760 9035066 SIGNAL SIGN, TYPE SHR2L-3	70.500	SQFT	32.00000	2256.00	35.20000	2481.60	47.70000	3362.85
SECTION TOTALS			$	6,761.00	$	7,437.10	$	6,114.70
CONTRACT TOTALS			$	347,475.13	$	354,277.15	$	369,886.06

TABULATION OF BIDS

CALL ORDER : 607 CONTRACT ID : 050422-607 COUNTIES : ST LOUIS
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	AMOUNT	(5) 0010583 Gershenson Construction Co. UNIT PRICE	AMOUNT	(6) 0011105 Gaines Construction, Inc. UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J6S1856								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	6309.60000	6309.60	20865.43000	20865.43	7600.00000	7600.00
0020 2031000 CLASS A EXCAVATION	48.000	CUYD	73.81000	3542.88	30.00000	1440.00	60.00000	2880.00
0030 2035500 EMBANKMENT IN PLACE	3050.000	CUYD	15.02000	45811.00	18.33000	55906.50	17.85000	54442.50
0040 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	1479.000	SQYD	5.89000	8711.31	5.08000	7513.32	6.60000	9761.40
0050 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	118.200	TONS	85.53000	10109.65	65.80000	7777.56	75.00000	8865.00
0060 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	238.400	TONS	59.68000	14227.71	56.58000	13488.67	71.00000	16926.40
0070 4071005 TACK COAT	70.000	GAL	7.48000	523.60	8.96000	627.20	3.55000	248.50
0080 4081026 PRIME-EMULSIFIED ASPHALT SS-1	390.000	GAL	2.70000	1053.00	2.89000	1127.10	3.85000	1501.50
0090 5021312 CONCRETE PAVEMENT (12 IN. NON-REINFORCED 15 FT. JOINTS)	247.000	SQYD	60.50000	14943.50	60.01000	14822.47	67.50000	16672.50
0100 6081010 CONCRETE CURB RAMP	8.000	SQYD	137.50000	1100.00	100.00000	800.00	82.00000	656.00
0110 6083006 6 IN. CONCRETE MEDIAN STRIP	42.000	SQYD	56.10000	2356.20	66.66000	2799.72	59.00000	2478.00
0120 6085008 PAVED APPROACH, 8 IN.	170.000	SQYD	40.70000	6919.00	42.30000	7191.00	56.00000	9520.00
0130 6086004 CONCRETE SIDEWALK, 4 IN.	83.000	SQYD	39.60000	3286.80	35.40000	2938.20	39.00000	3237.00
0140 6091010 CONCRETE CURB (6 IN. HEIGHT AND UNDER) TYPE S	765.000	LF	18.70000	14305.50	15.93000	12186.45	24.50000	18742.50
0150 6092011 INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A	155.000	LF	8.80000	1364.00	14.57000	2258.35	11.50000	1782.50
0160 6161005 CONSTRUCTION SIGNS	58.000	SQFT	7.70000	446.60	10.00000	580.00	10.00000	580.00
0170 6161020 CHANNELIZER (DRUM-LIKE)	50.000	EA	44.00000	2200.00	65.00000	3250.00	65.00000	3250.00

TABULATION OF BIDS

CALL ORDER : 607 CONTRACT ID : 050422-607 COUNTIES : ST LOUIS
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	AMOUNT	(5) 0010583 Gershenson Construction Co. UNIT PRICE	AMOUNT	(6) 0011105 Gaines Construction, Inc. UNIT PRICE	AMOUNT
0180 6161030 TYPE III MOVEABLE BARRICADE	12.000	EA	132.00000	1584.00	300.00000	3600.00	300.00000	3600.00
0190 6161040 FLASHING ARROW PANEL	1.000	EA	1155.00000	1155.00	2000.00000	2000.00	2000.00000	2000.00
0200 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	66.00000	132.00	100.00000	200.00	100.00000	200.00
0210 6181000 MOBILIZATION		LUMP	42655.80000	42655.80	44287.05000	44287.05	100000.00000	100000.00
0220 6206000B 4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	320.000	LF	0.88000	281.60	0.80000	256.00	0.80000	256.00
0230 6206001B 4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	370.000	LF	0.88000	325.60	0.80000	296.00	0.80000	296.00
0240 6206101A ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, LEFT/RIGHT ARROW	2.000	EA	38.50000	77.00	35.00000	70.00	35.00000	70.00
0250 6206104A ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, COMBINATION STRAIGHT-LEFT/RIGHT ARROW	2.000	EA	55.00000	110.00	50.00000	100.00	50.00000	100.00
0260 6206203A TYPE A EPOXY PAVEMENT MARKING 4 IN., YELLOW	1490.000	LF	2.20000	3278.00	2.00000	2980.00	2.00000	2980.00
0270 6206210A TYPE A EPOXY PAVEMENT MARKING, LEFT/RIGHT ARROW	7.000	EA	110.00000	770.00	100.00000	700.00	100.00000	700.00
0280 6206213A TYPE A EPOXY PAVEMENT MARKING, COMBINATION STRAIGHT- LEFT / RIGHT ARROW	1.000	EA	165.00000	165.00	150.00000	150.00	150.00000	150.00
0290 6206215A TYPE A EPOXY PAVEMENT MARKING, 24 IN., WHITE	168.000	LF	6.60000	1108.80	6.00000	1008.00	6.00000	1008.00
0300 6206217A TYPE A EPOXY PAVEMENT MARKING, 6 IN., WHITE	720.000	LF	3.30000	2376.00	3.00000	2160.00	3.00000	2160.00
0310 6207000A PAVEMENT MARKING REMOVAL (PAINT)	580.000	LF	0.55000	319.00	0.50000	290.00	0.50000	290.00
0320 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	4400.00000	4400.00	4124.83000	4124.83	5500.00000	5500.00

TABULATION OF BIDS

CALL ORDER : 607 CONTRACT ID : 050422-607 COUNTIES : ST LOUIS
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	AMOUNT	(5) 0010583 Gershenson Construction Co. UNIT PRICE	AMOUNT	(6) 0011105 Gaines Construction, Inc. UNIT PRICE	AMOUNT
0330 7039904 MISC. MODULAR BLOCK WALL	360.000	SQFT	33.00000	11880.00	34.62000	12463.20	35.00000	12600.00
0340 7261312 12 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	3.000	LF	246.40000	739.20	149.86000	449.58	235.00000	705.00
0350 7319902 MISC. RELOCATE INLET	1.000	EA	1243.00000	1243.00	1110.21000	1110.21	1525.00000	1525.00
0360 8031000A TURF TYPE TALL FESCUE SODDING	1595.000	SQYD	5.28000	8421.60	5.28000	8421.60	6.20000	9889.00
0370 8051000A SEEDING - COOL SEASON MIXTURES	0.400	ACRE	7150.00000	2860.00	7149.71000	2859.88	6200.00000	2480.00
0380 8061016 SEDIMENT REMOVAL	4.000	CUYD	30.80000	123.20	50.00000	200.00	20.00000	80.00
0390 8061019 SILT FENCE	395.000	LF	1.93000	762.35	2.50000	987.50	2.50000	987.50
0400 9109100 BASE, CONCRETE	1.000	CUYD	995.50000	995.50	1099.96000	1099.96	1500.00000	1500.00
SECTION TOTALS			$	222,973.00	$	245,385.78	$	308,220.30
SECTION 0002 HIGHWAY LIGHTING - J6S1856								
0410 9017008 CABLE, 8 AWG 1 CONDUCTOR	480.000	LF	1.28000	614.40	1.16000	556.80	1.16000	556.80
0420 9017208 WIRE, 8 AWG, BARE NEUTRAL	240.000	LF	0.86000	206.40	0.78000	187.20	0.78000	187.20
0430 9018613 POWER SUPPLY ASSEMBLY, TYPE 2, 240/120 VOLT SERVICE, LIGHTING AND SIGNALS	1.000	EA	5145.80000	5145.80	4678.00000	4678.00	4678.00000	4678.00
0440 9019901 MISC. DRILL EX PULLBOX, (INCL R&R OF ASPHALT)		LUMP	473.00000	473.00	430.00000	430.00	430.00000	430.00
0450 9019902 MISC. REM POLE & BASE, REL POLE TO NEW BASE	2.000	EA	2835.80000	5671.60	2578.00000	5156.00	2578.00000	5156.00
0460 9019902 MISC. REMOVAL OF EXIST. PULLBOX	1.000	EA	438.90000	438.90	399.00000	399.00	399.00000	399.00
0470 9019903 MISC. 2 INCH CONDUIT, PUSHED	180.000	LF	18.59000	3346.20	16.90000	3042.00	16.90000	3042.00
SECTION TOTALS			$	15,896.30	$	14,449.00	$	14,449.00
SECTION 0003 HIGHWAY SIGNALS - J6S1856								

TABULATION OF BIDS

CALL ORDER : 607 CONTRACT ID : 050422-607 COUNTIES : ST LOUIS
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	AMOUNT	(5) 0010583 Gershenson Construction Co. UNIT PRICE	AMOUNT	(6) 0011105 Gaines Construction, Inc. UNIT PRICE	AMOUNT
0480 9020513 SIGNAL HEAD, TYPE 3B	8.000	EA	809.60000	6476.80	736.00000	5888.00	736.00000	5888.00
0490 9020515 SIGNAL HEAD, TYPE 5B	2.000	EA	1394.80000	2789.60	1268.00000	2536.00	1268.00000	2536.00
0500 9020811 SIGNAL HEAD, TYPE 1S, PEDESTRIAN	4.000	EA	631.40000	2525.60	574.00000	2296.00	574.00000	2296.00
0510 9022650 150 WATT 120 VOLT HIGH PRESSURE SODIUM LUMINAIRE	4.000	EA	255.20000	1020.80	232.00000	928.00	232.00000	928.00
0520 9023134 POST, TYPE CL, 34 FT. ARM OR 10.4 M ARM	1.000	EA	6825.50000	6825.50	6205.00000	6205.00	6205.00000	6205.00
0530 9023142 POST, TYPE CL, 42 FT. ARM OR 12.8 M ARM	1.000	EA	8973.80000	8973.80	8158.00000	8158.00	8158.00000	8158.00
0540 9023146 POST, TYPE CL, 46 FT. ARM OR 14.0 M ARM	1.000	EA	10063.90000	10063.90	9149.00000	9149.00	9149.00000	9149.00
0550 9023154 POST, TYPE CL, 54 FT. ARM OR 16.5 M ARM	1.000	EA	10865.80000	10865.80	9878.00000	9878.00	9878.00000	9878.00
0560 9024281 CONTROLLER ASSEMBLY HOUSING, KEYBOARD ENTRY, 8 PHASE NEMA CONTROLLER	1.000	EA	12097.80000	12097.80	10998.00000	10998.00	10998.00000	10998.00
0570 9024920 DETECTOR, PUSHBUTTON	4.000	EA	108.90000	435.60	99.00000	396.00	99.00000	396.00
0580 9024975 VIDEO DETECTION SYSTEM	1.000	EA	28421.80000	28421.80	25838.00000	25838.00	25838.00000	25838.00
0590 9025200 CONDUIT, 2 IN., TRENCH	79.000	LF	8.65000	683.35	7.86000	620.94	7.86000	620.94
0600 9025400 CONDUIT, 4 IN., TRENCH	109.000	LF	9.87000	1075.83	8.97000	977.73	8.97000	977.73
0610 9027400 CONDUIT, 4 IN., PUSHED	212.000	LF	34.96000	7411.52	31.78000	6737.36	31.78000	6737.36
0620 9028100 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	360.000	LF	0.61000	219.60	0.55000	198.00	0.55000	198.00
0630 9028208 CABLE, 8 AWG 1 CONDUCTOR, POWER	120.000	LF	1.28000	153.60	1.16000	139.20	1.16000	139.20
0640 9028302 CABLE, 12 AWG 2 CONDUCTOR	1010.000	LF	1.30000	1313.00	1.18000	1191.80	1.18000	1191.80
0650 9028305 CABLE, 12 AWG 5 CONDUCTOR	540.000	LF	1.56000	842.40	1.42000	766.80	1.42000	766.80
0660 9028307 CABLE, 12 AWG 7 CONDUCTOR	1510.000	LF	1.74000	2627.40	1.58000	2385.80	1.58000	2385.80

TABULATION OF BIDS

CALL ORDER : 607 CONTRACT ID : 050422-607 COUNTIES : ST LOUIS
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	AMOUNT	(5) 0010583 Gershenson Construction Co. UNIT PRICE	AMOUNT	(6) 0011105 Gaines Construction, Inc. UNIT PRICE	AMOUNT
0670 9028354	1190.000	LF	4.51000	5366.90	4.10000	4879.00	4.10000	4879.00
FIBER OPTIC CABLE, 24 - FIBER, 18 SINGLE MODE, 6 MULTIMODE								
0680 9028811	3.000	EA	1497.10000	4491.30	1497.04000	4491.12	1361.00000	4083.00
PULL BOX, PREFORMED CLASS 2								
0690 9028816	1.000	EA	2691.70000	2691.70	2691.59000	2691.59	2447.00000	2447.00
PULL BOX, PREFORMED CLASS 5								
0700 9028821	1.000	EA	3227.40000	3227.40	3227.27000	3227.27	2934.00000	2934.00
PULL BOX, CONCRETE, DOUBLE, TYPE A								
0710 9029100	16.900	CUYD	995.50000	16823.95	995.46000	16823.27	905.00000	15294.50
BASE, CONCRETE								
SECTION TOTALS			$	137,424.95	$	127,399.88	$	124,925.13
SECTION 0004 HIGHWAY SIGNING - J6S1856								
0720 9031220	360.000	LB	5.50000	1980.00	5.00000	1800.00	5.00000	1800.00
PIPE POSTS								
0730 9031240	12.000	EA	82.50000	990.00	75.00000	900.00	75.00000	900.00
BREAKAWAY ASSEMBLY								
0740 9035012	1.000	EA	220.00000	220.00	200.00000	200.00	200.00000	200.00
30 IN. OR 750 MM STOP SIGN								
0750 9035065	53.500	SQFT	33.00000	1765.50	30.00000	1605.00	30.00000	1605.00
TYPE SHR2L-3 SIGN								
0760 9035066	70.500	SQFT	35.20000	2481.60	32.00000	2256.00	32.00000	2256.00
SIGNAL SIGN, TYPE SHR2L-3								
SECTION TOTALS			$	7,437.10	$	6,761.00	$	6,761.00
CONTRACT TOTALS			$	383,731.35	$	393,995.66	$	454,355.43

VENDOR RANKING

CALL ORDER : 701 CONTRACT ID : 050422-701 COUNTIES : MC DONALD
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 07
CONTRACT TIME : 12/01/07 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J7P0601C
J7P0601F
J7P0601G
OTHERS

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010313	Freesen Inc.	$ 45,720,525.53	100.0000%
2	0011146	APAC-Missouri, Inc.	$ 47,949,937.18	104.8762%
3	0010203	Kiewit Western Co.	$ 50,499,718.52	110.4531%

Alternate Paving Job – The Life Cycle Cost Adjustment Factor to be applied to asphalt bids For bid comparison is $1,067,600.00.

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 050422-701 COUNTIES : MC DONALD
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010313 Freesen Inc. UNIT PRICE	 AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(3) 0010203 Kiewit Western Co. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J7P0601C								
0010 1041000 TEMPORARY SURFACING	29.000	CUYD	91.85000	2663.65	100.00000	2900.00	200.00000	5800.00
0020 2013000 CLEARING AND GRUBBING	208.000	ACRE	2139.57000	445030.56	4120.00000	856960.00	1500.00000	312000.00
0030 2022010 REMOVAL OF IMPROVEMENTS		LUMP	3547.96000	3547.96	30000.00000	30000.00	3250.00000	3250.00
0040 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. 31 & 32		LUMP	7710.01000	7710.01	33800.00000	33800.00	20000.00000	20000.00
0050 2035000 UNCLASSIFIED EXCAVATION	5290766.000	CUYD	3.57000	18888034.62	2.77000	14655421.82	1.65000	8729763.90
0060 2036000 COMPACTING EMBANKMENT	2962310.000	CUYD	0.28000	829446.80	0.57000	1688516.70	4.00000	11849240.00
0070 2037075 COMPACTING IN CUT	50.500	STA	0.01000	0.51	103.00000	5201.50	1300.00000	65650.00
0080 2039902 MISC. DRAIN & MUCK POND	12.000	EA	617.90000	7414.80	1236.00000	14832.00	2000.00000	24000.00
0090 2039907 MISC. SPECIAL ROCK FILL	60.000	CUYD	14.08000	844.80	103.00000	6180.00	1.00000	60.00
0100 2063000 CLASS 3 EXCAVATION	2517.000	CUYD	8.35000	21016.95	10.05000	25295.85	4.00000	10068.00
0110 2063100 CLASS 3 EXCAVATION IN ROCK	1145.000	CUYD	25.77000	29506.65	27.80000	31831.00	35.00000	40075.00
0120 2063300 CLASS 4 EXCAVATION	3604.000	CUYD	16.38000	59033.52	20.00000	72080.00	40.00000	144160.00
0130 2071000 LINEAR GRADING CLASS 1	9.500	STA	368.13000	3497.24	515.00000	4892.50	500.00000	4750.00
0140 2081000 INTERCEPTION DITCH	19.000	100F	170.99000	3248.81	154.50000	2935.50	200.00000	3800.00
0150 2143000 PLACING ROCK FILL	4118.000	CUYD	1.05000	4323.90	2.06000	8483.08	5.00000	20590.00
0160 3039905 MISC. ROCK BASE PLACING ROCK BASE (2 FT THICK)	262579.000	SQYD	2.20000	577673.80	2.32000	609183.28	3.50000	919026.50
0170 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	13156.000	SQYD	4.73000	62227.88	5.15000	67753.40	5.00000	65780.00
0180 3105002 GRAVEL (A) OR CRUSHED STONE (B)	954.000	TONS	12.72000	12134.88	15.45000	14739.30	18.00000	17172.00
0190 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	1144.100	TONS	49.40000	56518.54	45.70000	52285.37	47.50000	54344.75

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 050422-701 COUNTIES : MC DONALD
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010313 Freesen Inc. UNIT PRICE	AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(3) 0010203 Kiewit Western Co. UNIT PRICE	AMOUNT
0200 4011211 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-2)	20.500	TONS	123.60000	2533.80	178.00000	3649.00	115.00000	2357.50
0210 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	3421.100	TONS	41.74000	142796.71	40.45000	138383.50	38.50000	131712.35
0220 4030101 ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP125C MIX)	974.400	TONS	46.23000	45046.51	41.08000	40028.35	47.50000	46284.00
0230 4030306 ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP250C MIX)	2522.500	TONS	38.80000	97873.00	44.00000	110990.00	38.50000	97116.25
0240 4071005 TACK COAT	310.000	GAL	2.19000	678.90	1.50000	465.00	1.20000	372.00
0250 4081010 PRIME-LIQUID ASPHALT RC 70 OR MC 30	70.000	GAL	3.70000	259.00	10.00000	700.00	3.00000	210.00
0260 5021108 CONCRETE PAVEMENT (8 IN. NON-REINF)	69.900	SQYD	128.75000	8999.63	130.00000	9087.00	70.00000	4893.00
0270 6011000A TYPE 2 FIELD LABORATORIES		LUMP	33600.00000	33600.00	35000.00000	35000.00	15000.00000	15000.00
0280 6044011 PIPE COLLAR, TYPE A	1.000	EA	2002.82000	2002.82	1030.00000	1030.00	1500.00000	1500.00
0290 6061040 GUARDRAIL TYPE D	92.000	LF	41.44000	3812.48	41.44000	3812.48	42.00000	3864.00
0300 6091010 CONCRETE CURB (6 IN. HEIGHT AND UNDER) TYPE S	165.000	LF	51.50000	8497.50	52.02000	8583.30	50.00000	8250.00
0310 6091041 CONCRETE GUTTER TYPE A	25.000	LF	51.50000	1287.50	52.02000	1300.50	50.00000	1250.00
0320 6091051 CURB AND GUTTER TYPE A	127.000	LF	25.75000	3270.25	26.01000	3303.27	27.00000	3429.00
0330 6091052 CURB AND GUTTER TYPE B	256.000	LF	25.75000	6592.00	26.01000	6658.56	27.00000	6912.00
0340 6091060 PAVED DITCH	406.400	SQYD	78.90000	32064.96	74.39000	30232.10	78.00000	31699.20
0350 6096042 PLACING TYPE 2 ROCK DITCH LINER	378.000	CUYD	11.17000	4222.26	35.00000	13230.00	20.00000	7560.00
0360 6096043 PLACING TYPE 3 ROCK DITCH LINER	1170.000	CUYD	10.83000	12671.10	35.00000	40950.00	20.00000	23400.00
0370 6096044 PLACING TYPE 4 ROCK DITCH LINER	2835.000	CUYD	11.92000	33793.20	35.00000	99225.00	20.00000	56700.00

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 050422-701 COUNTIES : MC DONALD
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010313 Freesen Inc. UNIT PRICE	AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(3) 0010203 Kiewit Western Co. UNIT PRICE	AMOUNT
0380 6096050 BEDDING MATERIAL FOR ROCK DITCH LINER	1566.000	CUYD	24.96000	39087.36	1.00000	1566.00	32.00000	50112.00
0390 6097000 ROCK LINING	225.000	CUYD	26.07000	5865.75	30.00000	6750.00	20.00000	4500.00
0400 6113030 PLACING TYPE 1 ROCK BLANKET	2317.000	CUYD	12.11000	28058.87	11.75000	27224.75	14.00000	32438.00
0410 6116010A CONCRETE SLOPE PROTECTION	2049.000	SQYD	38.63000	79152.87	43.35000	88824.15	40.00000	81960.00
0420 6122012 IMPACT ATTENUATOR (12 SAND BARRELS)	2.000	EA	3369.94000	6739.88	3200.00000	6400.00	3010.00000	6020.00
0430 6122014 IMPACT ATTENUATOR (14 SAND BARRELS)	2.000	EA	3931.59000	7863.18	3650.00000	7300.00	3510.00000	7020.00
0440 6122020 REPLACEMENT SAND BARREL	8.000	EA	449.33000	3594.64	415.00000	3320.00	260.00000	2080.00
0450 6129902 MISC. INSTALL COMMISSION FURNISHED SIGN	3.000	EA	168.50000	505.50	156.00000	468.00	160.00000	480.00
0460 6131012 SUBGRADE COMPACTION (6 IN. DEPTH) (PAVEMENT REPAIR)	70.000	SQYD	20.60000	1442.00	29.90000	2093.00	12.00000	840.00
0470 6131013 TYPE 1 OR 5 AGGREGATE FOR BASE (4 IN. THICK) (PAVEMENT REPAIR)	70.000	SQYD	30.90000	2163.00	52.17000	3651.90	15.00000	1050.00
0480 6131014 FULL DEPTH PAVEMENT REPAIR SAW CUT (FOR PERIMETER AND INTERNAL SAW CUTS)	102.000	LF	10.30000	1050.60	8.09000	825.18	43.00000	4386.00
0490 6131015 DOWEL BAR (DRILLING, FURNISHING AND INSTALLATION) FOR CLASS A FULL DEPTH PAVEMENT REPAIR	84.000	EA	15.45000	1297.80	5.84000	490.56	18.50000	1554.00
0500 6141010 GRATES AND BEARING PLATES	550.000	LB	3.11000	1710.50	5.15000	2832.50	2.50000	1375.00
0510 6161005 CONSTRUCTION SIGNS	1179.000	SQFT	21.90000	25820.10	20.29000	23921.91	6.30000	7427.70
0520 6161020 CHANNELIZER (DRUM-LIKE)	103.000	EA	95.48000	9834.44	89.00000	9167.00	47.00000	4841.00
0530 6161030 TYPE III MOVEABLE BARRICADE	30.000	EA	336.99000	10109.70	315.00000	9450.00	180.00000	5400.00
0540 6161120 INSTALLING "DRIVE SMART" SIGN	6.000	EA	84.25000	505.50	78.00000	468.00	105.00000	630.00
0550 6173602A TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / COMMISSION RETAINED	3240.000	LF	37.12000	120268.80	16.00000	51840.00	22.00000	71280.00

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 050422-701 COUNTIES : MC DONALD
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010313 Freesen Inc. UNIT PRICE	AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(3) 0010203 Kiewit Western Co. UNIT PRICE	AMOUNT
0560 6181000 MOBILIZATION		LUMP	964961.57000	964961.57	2225000.00000	2225000.00	1900000.00000	1900000.00
0570 6191000 PAVEMENT EDGE TREATMENT	5323.000	LF	1.92000	10220.16	2.15000	11444.45	1.75000	9315.25
0580 6200306 TYPE 1 PREFORMED MARKING TAPE, 6 IN., WHITE	5266.000	LF	1.80000	9478.80	1.91000	10058.06	1.84000	9689.44
0590 6200307 TYPE 1 PREFORMED MARKING TAPE, 6 IN., YELLOW	5524.000	LF	1.80000	9943.20	1.91000	10550.84	1.84000	10164.16
0600 6205301B PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	6160.000	LF	1.29000	7946.40	1.36000	8377.60	1.30000	8008.00
0610 6205303B PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	6160.000	LF	1.29000	7946.40	1.36000	8377.60	1.30000	8008.00
0620 6205403B PREFORMED SHORT TERM MARKING TAPE 4 IN. YELLOW	5193.000	LF	2.19000	11372.67	1.47000	7633.71	1.40000	7270.20
0630 6206106 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., WHITE	4102.000	LF	0.25000	1025.50	0.26000	1066.52	0.25000	1025.50
0640 6207000A PAVEMENT MARKING REMOVAL (PAINT)	750.000	LF	1.61000	1207.50	0.71000	532.50	0.68000	510.00
0650 6207005A PAVEMENT MARKING REMOVAL (TAPE)	12320.000	LF	1.34000	16508.80	0.24000	2956.80	0.23000	2833.60
0660 6209903 MISC. PAVT MARK., WATERBORNE, 6 IN YELLOW	3843.000	LF	0.25000	960.75	0.26000	999.18	0.25000	960.75
0670 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	3349.000	SQYD	2.78000	9310.22	2.08000	6965.92	1.25000	4186.25
0680 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	46176.01000	46176.01	371000.00000	371000.00	550000.00000	550000.00
0690 7032001 CLASS B CONCRETE (CULVERTS)	19.000	CUYD	772.50000	14677.50	780.00000	14820.00	1590.00000	30210.00
0700 7034041 CLASS B-1 CONCRETE (CULVERTS)	2540.900	CUYD	252.35000	641196.12	255.00000	647929.50	248.00000	630143.20
0710 7061030 REINFORCING STEEL (CULVERTS)	355970.000	LB	0.62000	220701.40	0.62000	220701.40	0.65000	231380.50
0720 7250318A 18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	60.000	LF	23.01000	1380.60	29.87000	1792.20	35.00000	2100.00

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 050422-701 COUNTIES : MC DONALD
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010313 Freesen Inc. UNIT PRICE	AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(3) 0010203 Kiewit Western Co. UNIT PRICE	AMOUNT
0730 7250324A 24 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	83.000 LF	37.24000	3090.92	36.05000	2992.15	47.00000	3901.00
0740 7250330A 30 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	96.000 LF	33.78000	3242.88	43.26000	4152.96	60.00000	5760.00
0750 7250418 18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	300.000 LF	18.99000	5697.00	28.84000	8652.00	21.00000	6300.00
0760 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	58.000 LF	21.71000	1259.18	44.29000	2568.82	51.00000	2958.00
0770 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	614.000 LF	41.42000	25431.88	59.74000	36680.36	47.00000	28858.00
0780 7261330 30 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	365.000 LF	63.82000	23294.30	56.65000	20677.25	75.00000	27375.00
0790 7261336 36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	252.000 LF	65.12000	16410.24	80.34000	20245.68	95.00000	23940.00
0800 7261342 42 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	1278.000 LF	87.54000	111876.12	109.18000	139532.04	113.00000	144414.00
0810 7261372 72 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	40.000 LF	401.13000	16045.20	243.08000	9723.20	265.00000	10600.00
0820 7261418 18 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	179.000 LF	26.58000	4757.82	35.02000	6268.58	30.00000	5370.00
0830 7261424 24 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	457.000 LF	42.01000	19198.57	50.47000	23064.79	45.00000	20565.00
0840 7261430 30 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	212.000 LF	48.02000	10180.24	66.95000	14193.40	74.00000	15688.00
0850 7261436 36 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	405.000 LF	62.08000	25142.40	86.52000	35040.60	90.00000	36450.00
0860 7262524 24 IN. CLASS V REINFORCED CONC. PIPE CULVERT (GASKET TYPE)	233.000 LF	38.15000	8888.95	74.16000	17279.28	63.00000	14679.00

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 050422-701 COUNTIES : MC DONALD
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010313 Freesen Inc. UNIT PRICE	AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(3) 0010203 Kiewit Western Co. UNIT PRICE	AMOUNT
0870 7262536 36 IN. CLASS V REINFORCED CONC. PIPE CULVERT (GASKET TYPE)	413.000 LF	75.44000	31156.72	119.48000	49345.24	111.00000	45843.00
0880 7269902 MISC. 17 DEGREE BEND, 60 IN SPECIAL DESIGN RCP	1.000 EA	4506.21000	4506.21	2781.00000	2781.00	3315.00000	3315.00
0890 7269902 MISC. ENERGY DISSIP. BAFFLE RING, 72 IN RCP	5.000 EA	713.73000	3568.65	2472.00000	12360.00	3750.00000	18750.00
0900 7269903 MISC. 60 IN. RCP - SPECIAL DESIGN	699.000 LF	248.71000	173848.29	247.20000	172792.80	235.00000	164265.00
0910 7269913 MISC. 4 IN. SCHEDULE 80 PVC PIPE	205.000 FT	16.47000	3376.35	25.75000	5278.75	20.00000	4100.00
0920 7311053 PRECAST CONCRETE DROP INLET 5 FT X 3 FT	5.000 FT	612.02000	3060.10	535.60000	2678.00	950.00000	4750.00
0930 7320024A 24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	2.000 EA	336.82000	673.64	309.00000	618.00	1150.00000	2300.00
0940 7320030A 30 IN. (750 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	4.000 EA	427.57000	1710.28	473.80000	1895.20	1260.00000	5040.00
0950 7320618 18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	5.000 EA	466.21000	2331.05	478.95000	2394.75	1025.00000	5125.00
0960 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	15.000 EA	872.64000	13089.60	669.50000	10042.50	1150.00000	17250.00
0970 7320630 30 IN. (750 MM) PRECAST CONCRETE FLARED END SECTION	12.000 EA	1008.37000	12100.44	751.90000	9022.80	1260.00000	15120.00
0980 7320636 36 IN. (900 MM) PRECAST CONCRETE FLARED END SECTION	7.000 EA	1299.18000	9094.26	1339.00000	9373.00	2080.00000	14560.00
0990 7320642 42 IN. (1050 MM) PRECAST CONCRETE FLARED END SECTION	9.000 EA	1418.58000	12767.22	1699.50000	15295.50	2440.00000	21960.00
1000 7320660 60 IN. (1500 MM) PRECAST CONCRETE FLARED END SECTION	1.000 EA	2363.73000	2363.73	2678.00000	2678.00	3645.00000	3645.00
1010 7329902 MISC. 72 IN. PRECAST CONCRETE F.E.S.	1.000 EA	3727.25000	3727.25	1854.00000	1854.00	4480.00000	4480.00

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 050422-701 COUNTIES : MC DONALD
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010313 Freesen Inc. UNIT PRICE	 AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(3) 0010203 Kiewit Western Co. UNIT PRICE	 AMOUNT
1020 8051000A SEEDING - COOL SEASON MIXTURES	213.000	ACRE	1158.75000	246813.75	1181.88000	251740.44	950.00000	202350.00
1030 8059901 MISC. SEEDING, RIPARIAN RESTORATION ARE		LUMP	1158.75000	1158.75	1181.88000	1181.88	6800.00000	6800.00
1040 8061011 SLOPE DRAINS	6207.000	LF	6.39000	39662.73	1.00000	6207.00	22.50000	139657.50
1050 8061015 SEDIMENT BASIN	12177.000	CUYD	4.87000	59301.99	10.30000	125423.10	9.50000	115681.50
1060 8061016 SEDIMENT REMOVAL	1173.000	CUYD	14.85000	17419.05	8.24000	9665.52	8.00000	9384.00
1070 8061017 TEMPORARY SEEDING AND MULCHING	53.300	ACRE	746.75000	39801.78	761.66000	40596.48	360.00000	19188.00
1080 8061019 SILT FENCE	11883.000	LF	3.05000	36243.15	2.36000	28043.88	2.00000	23766.00
1090 8061022 TYPE II DITCH CHECK	521.000	EA	182.95000	95316.95	77.25000	40247.25	150.00000	78150.00
1100 8061050 TYPE C BERM	1254.000	LF	22.17000	27801.18	16.72000	20966.88	45.00000	56430.00
1110 8064108 TYPE H EROSION CONTROL BLANKET	2467.000	SQYD	2.58000	6364.86	2.63000	6488.21	5.00000	12335.00
1120 8089902 MISC. 4 TREE TYPES, RIPARIAN RESTORATION AREA	296.000	EA	36.05000	10670.80	36.77000	10883.92	27.00000	7992.00
SECTION TOTALS			$	24,906,406.07	$	23,707,643.80	$	27,770,333.00
SECTION 0002 HIGHWAY SIGNING - J7P0601C								
1130 9035015 TYPE IV OBJECT MARKER	20.000	EA	100.21000	2004.20	100.00000	2000.00	58.00000	1160.00
SECTION TOTALS			$	2,004.20	$	2,000.00	$	1,160.00
SECTION 0003 ROADWAY ITEMS - J7P0601F								
1140 2013000 CLEARING AND GRUBBING	1.000	ACRE	6630.69000	6630.69	2650.00000	2650.00	3000.00000	3000.00
1150 2022010 REMOVAL OF IMPROVEMENTS		LUMP	7589.83000	7589.83	8000.00000	8000.00	2000.00000	2000.00
1160 2035000 UNCLASSIFIED EXCAVATION	7024.000	CUYD	4.66000	32731.84	5.02000	35260.48	6.00000	42144.00
1170 2036000 COMPACTING EMBANKMENT	3301.000	CUYD	1.03000	3400.03	2.91000	9605.91	7.00000	23107.00

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 050422-701 COUNTIES : MC DONALD
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010313 Freesen Inc. UNIT PRICE	AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(3) 0010203 Kiewit Western Co. UNIT PRICE	AMOUNT
1180 2037075 COMPACTING IN CUT	2.200	STA	1208.29000	2658.24	317.00000	697.40	1700.00000	3740.00
1190 2063000 CLASS 3 EXCAVATION	262.000	CUYD	7.59000	1988.58	32.30000	8462.60	4.00000	1048.00
1200 2071000 LINEAR GRADING CLASS 1	19.100	STA	782.98000	14954.92	713.08000	13619.83	700.00000	13370.00
1210 2121000A SUBGRADING AND SHOULDERING CLASS 1	435.000	100F	349.53000	152045.55	970.00000	421950.00	100.00000	43500.00
1220 3039905 MISC. ROCK BASE PLACING ROCK BASE, 2 FT THICK	5771.200	SQYD	7.68000	44322.82	5.28000	30471.94	3.50000	20199.20
1230 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	732.000	SQYD	5.65000	4135.80	8.60000	6295.20	7.50000	5490.00
1240 3049905 MISC. 5 3/4 IN. TYPE 1 OR 2 AGGREGATE	426.600	SQYD	8.48000	3617.57	20.00000	8532.00	8.50000	3626.10
1250 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	451.400	TONS	58.89000	26582.95	57.70000	26045.78	47.50000	21441.50
1260 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	850.200	TONS	51.97000	44184.89	38.50000	32732.70	38.50000	32732.70
1270 4071005 TACK COAT	160.000	GAL	2.16000	345.60	5.00000	800.00	1.20000	192.00
1280 4081010 PRIME-LIQUID ASPHALT RC 70 OR MC 30	310.000	GAL	3.49000	1081.90	5.00000	1550.00	3.00000	930.00
1290 5041000 CONCRETE APPROACH PAVEMENT	2216.400	SQYD	118.45000	262532.58	86.00000	190610.40	96.00000	212774.40
1300 6061010 GUARDRAIL TYPE A	8065.000	LF	15.55000	125410.75	15.55000	125410.75	16.00000	129040.00
1310 6061040 GUARDRAIL TYPE D	25.000	LF	37.15000	928.75	37.15000	928.75	37.50000	937.50
1320 6062204 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION ONLY)	16.000	EA	1331.91000	21310.56	1332.00000	21312.00	1350.00000	21600.00
1330 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	16.000	EA	433.26000	6932.16	435.00000	6960.00	440.00000	7040.00
1340 6063015 TYPE A CRASHWORTHY END TERMINAL	12.000	EA	2148.60000	25783.20	2150.00000	25800.00	2190.00000	26280.00
1350 6063017 TYPE C CRASHWORTHY END TERMINAL	4.000	EA	18219.76000	72879.04	18300.00000	73200.00	18500.00000	74000.00

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 050422-701 COUNTIES : MC DONALD
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010313 Freesen Inc. UNIT PRICE	 AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(3) 0010203 Kiewit Western Co. UNIT PRICE	 AMOUNT
1360 6066610 END ANCHOR	10.000	EA	751.05000	7510.50	751.05000	7510.50	775.00000	7750.00
1370 6094010 DRAIN BASIN	5.000	EA	4038.15000	20190.75	4900.00000	24500.00	3700.00000	18500.00
1380 6116010A CONCRETE SLOPE PROTECTION	15.000	SQYD	72.10000	1081.50	65.00000	975.00	240.00000	3600.00
1390 6161005 CONSTRUCTION SIGNS	688.000	SQFT	21.90000	15067.20	20.29000	13959.52	6.30000	4334.40
1400 6161020 CHANNELIZER (DRUM-LIKE)	90.000	EA	95.48000	8593.20	89.00000	8010.00	47.00000	4230.00
1410 6161030 TYPE III MOVEABLE BARRICADE	13.000	EA	336.99000	4380.87	315.00000	4095.00	180.00000	2340.00
1420 6161070 TUBULAR MARKER	20.000	EA	39.32000	786.40	37.00000	740.00	58.00000	1160.00
1430 6161100 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED / COMMISSION RETAINED	2.000	EA	17916.81000	35833.62	17500.00000	35000.00	17300.00000	34600.00
1440 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	84.25000	168.50	80.00000	160.00	105.00000	210.00
1450 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	84.25000	168.50	80.00000	160.00	105.00000	210.00
1460 6169902 MISC. PERMANENT BARRICADE	1.000	EA	2246.63000	2246.63	2100.00000	2100.00	500.00000	500.00
1470 6171000 CONCRETE TRAFFIC BARRIER, TYPE A	9682.000	LF	25.03000	242340.46	25.00000	242050.00	28.00000	271096.00
1480 6173000 CONCRETE TRAFFIC BARRIER, TYPE C	5635.000	LF	37.29000	210129.15	37.30000	210185.50	32.00000	180320.00
1490 6179903 MISC. CONCRETE TRAFFIC BARRIER, TYPE A STEPPED	167.000	LF	144.20000	24081.40	144.20000	24081.40	145.00000	24215.00
1500 6181000 MOBILIZATION		LUMP	229004.21000	229004.21	340000.00000	340000.00	575000.00000	575000.00
1510 6191000 PAVEMENT EDGE TREATMENT	2142.000	LF	2.39000	5119.38	2.11000	4519.62	1.64000	3512.88
1520 6206000B 4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	4681.000	LF	0.21000	983.01	0.22000	1029.82	0.21000	983.01
1530 6206001B 4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	5276.000	LF	0.21000	1107.96	0.22000	1160.72	0.21000	1107.96
1540 6206101A ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, LEFT/RIGHT ARROW	14.000	EA	36.05000	504.70	38.19000	534.66	37.00000	518.00

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 050422-701 COUNTIES : MC DONALD
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010313 Freesen Inc. UNIT PRICE	 AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(3) 0010203 Kiewit Western Co. UNIT PRICE	 AMOUNT
1550 6206106 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., WHITE	55820.000 LF	0.25000	13955.00	0.26000	14513.20	0.25000	13955.00
1560 6206113 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, WORD (ONLY)	10.000 EA	77.25000	772.50	81.84000	818.40	79.00000	790.00
1570 6206124 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 24 IN., WHITE	168.000 LF	4.12000	692.16	4.36000	732.48	4.20000	705.60
1580 6206125 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 24 IN., YELLOW	62.000 LF	4.12000	255.44	4.36000	270.32	4.20000	260.40
1590 6207000A PAVEMENT MARKING REMOVAL (PAINT)	8461.000 LF	0.67000	5668.87	0.71000	6007.31	0.68000	5753.48
1600 6209903 MISC. PAINT, WATERBORNE, 12 IN. INTER. WHITE	625.000 LF	0.88000	550.00	0.93000	581.25	0.90000	562.50
1610 6209903 MISC. PAINT, WATERBORNE, 12 IN. SOLID WHITE	3426.000 LF	0.88000	3014.88	0.93000	3186.18	0.89000	3049.14
1620 6209903 MISC. PAINT, WATERBORNE, 4 IN. INTER. YELLOW	354.000 LF	0.21000	74.34	0.22000	77.88	0.21000	74.34
1630 6209903 MISC. PAINT, WATERBORNE, 6 IN. INTER. WHITE	14772.000 LF	0.25000	3693.00	0.26000	3840.72	0.25000	3693.00
1640 6209903 MISC. PAINT, WATERBORNE, 6 IN. YELLOW	57204.000 LF	0.25000	14301.00	0.26000	14873.04	0.25000	14301.00
1650 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	1911.000 SQYD	7.73000	14772.03	3.80000	7261.80	3.50000	6688.50
1660 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING	LUMP	24554.17000	24554.17	75000.00000	75000.00	55000.00000	55000.00
1670 8051000A SEEDING - COOL SEASON MIXTURES	14.200 ACRE	1158.75000	16454.25	1181.88000	16782.70	950.00000	13490.00
1680 8061016 SEDIMENT REMOVAL	30.000 CUYD	43.54000	1306.20	8.24000	247.20	8.00000	240.00
1690 8061017 TEMPORARY SEEDING AND MULCHING	3.600 ACRE	746.75000	2688.30	761.66000	2741.98	360.00000	1296.00
1700 8061019 SILT FENCE	1713.000 LF	3.02000	5173.26	2.36000	4042.68	2.00000	3426.00

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 050422-701 COUNTIES : MC DONALD
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010313 Freesen Inc. UNIT PRICE	 AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(3) 0010203 Kiewit Western Co. UNIT PRICE	 AMOUNT
1710 8061022 TYPE II DITCH CHECK	13.000 EA	237.70000	3090.10	77.25000	1004.25	150.00000	1950.00
SECTION TOTALS		$	1,782,361.69	$	2,123,648.87	$	1,947,614.61
SECTION 0004 HIGHWAY LIGHTING ITEMS - J7P0601F							
1720 9011062 LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 2	15.000 EA	2575.00000	38625.00	2782.46000	41736.90	2625.00000	39375.00
1730 9011106 BRACKET ARM, 6 FT. OR 1.8 M	4.000 EA	363.59000	1454.36	392.88000	1571.52	370.00000	1480.00
1740 9011115 BRACKET ARM, 15 FT. OR 4.6 M	11.000 EA	363.59000	3999.49	392.88000	4321.68	370.00000	4070.00
1750 9011310 LUMINAIRE, 250 WATT HIGH PRESSURE SODIU	15.000 EA	329.60000	4944.00	356.16000	5342.40	336.00000	5040.00
1760 9012230 BASE MOUNTED CONTROL STATION 240 VOLT - 4 CIRCUIT	3.000 EA	3481.40000	10444.20	3761.89000	11285.67	3549.00000	10647.00
1770 9013003 CONDUIT, 3 IN. RIGID, IN TRENCH	141.000 LF	10.82000	1525.62	11.80000	1663.80	11.00000	1551.00
1780 9014003 CONDUIT, 3 IN. RIGID, PUSHED	531.000 LF	24.72000	13126.32	26.71000	14183.01	26.00000	13806.00
1790 9015010 TRENCHING TYPE I	7020.000 LF	2.78000	19515.60	3.01000	21130.20	2.84000	19936.80
1800 9016110 PULL BOX, PREFORMED CLASS 1	18.000 EA	587.10000	10567.80	634.40000	11419.20	600.00000	10800.00
1810 9017002 CABLE, 2 AWG 1 CONDUCTOR	370.000 LF	1.80000	666.00	1.95000	721.50	1.85000	684.50
1820 9017110 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	1730.000 LF	0.72000	1245.60	0.78000	1349.40	0.74000	1280.20
1830 9017407 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	9300.000 LF	1.91000	17763.00	2.06000	19158.00	1.94000	18042.00
1840 9018245 POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	15.000 EA	1135.06000	17025.90	1226.51000	18397.65	1157.00000	17355.00
1850 9018610 POWER SUPPLY ASSEMBLY, TYPE 1, 240/120 VOLT SERVICE, LIGHTING ONLY	3.000 EA	2008.50000	6025.50	2170.32000	6510.96	2050.00000	6150.00
SECTION TOTALS		$	146,928.39	$	158,791.89	$	150,217.50
SECTION 0005 HIGHWAY SIGNING ITEMS - J7P0601F							

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 050422-701 COUNTIES : MC DONALD
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010313 Freesen Inc. UNIT PRICE	 AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(3) 0010203 Kiewit Western Co. UNIT PRICE	 AMOUNT
1860 9031010 CONCRETE FOOTINGS, EMBEDDED	36.200	CUYD	821.69000	29745.18	821.69000	29745.18	650.00000	23530.00
1870 9031020 CONCRETE FOOTINGS, BOLT DOWN	83.200	CUYD	681.24000	56679.17	681.24000	56679.17	600.00000	49920.00
1880 9031210 STRUCTURAL STEEL POSTS	13920.000	LB	1.75000	24360.00	1.75000	24360.00	1.80000	25056.00
1890 9031220 PIPE POSTS	9880.000	LB	1.98000	19562.40	1.98000	19562.40	2.00000	19760.00
1900 9031240 BREAKAWAY ASSEMBLY	130.000	EA	103.66000	13475.80	103.66000	13475.80	106.00000	13780.00
1910 9031260 WOOD POST, 4 IN. BY 4 IN.	17.000	LF	5.14000	87.38	5.14000	87.38	5.24000	89.08
1920 9035004 TYPE SHR2L-1 SIGN	603.000	SQFT	16.95000	10220.85	16.95000	10220.85	17.30000	10431.90
1930 9035009 36 IN. OR 900 MM STOP SIGN	3.000	EA	116.87000	350.61	116.87000	350.61	119.10000	357.30
1940 9035011 SIGN, TYPE STR2L-3	2539.000	SQFT	16.20000	41131.80	16.20000	41131.80	16.50000	41893.50
1950 9035020 FLEXIBLE DELINEATOR, ELONGATED WHITE	4.000	EA	35.32000	141.28	35.32000	141.28	36.00000	144.00
1960 9035021 FLEXIBLE DELINEATOR, WHITE	117.000	EA	34.19000	4000.23	34.19000	4000.23	34.85000	4077.45
1970 9035022 FLEXIBLE DELINEATOR, YELLOW	44.000	EA	34.19000	1504.36	34.19000	1504.36	34.85000	1533.40
1980 9035064 TYPE STR2L-1 SIGN	256.000	SQFT	16.75000	4288.00	16.75000	4288.00	17.10000	4377.60
1990 9039901 MISC. 107FT. 6IN. OVERHEAD TRUSS, SIGN NO. 54		LUMP	40513.57000	40513.57	40513.57000	40513.57	41300.00000	41300.00
2000 9039901 MISC. 138FT. 6IN. OVERHEAD TRUSS, SIGN NO. 11		LUMP	48234.96000	48234.96	48234.96000	48234.96	49170.00000	49170.00
2010 9039901 MISC. 146FT. 6IN. O/H TRUSS, SIGN NO 49 & 49A		LUMP	50308.35000	50308.35	50308.35000	50308.35	51285.00000	51285.00
2020 9039904 MISC. RELOCATE EXIST. STOP SIGNS	36.000	SQFT	26.10000	939.60	26.10000	939.60	26.60000	957.60
SECTION TOTALS			$	345,543.54	$	345,543.54	$	337,662.83
SECTION 0006 ALT PVMT A ITEMS - J7P0601F								

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 050422-701 COUNTIES : MC DONALD
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010313 Freesen Inc. UNIT PRICE	 AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(3) 0010203 Kiewit Western Co. UNIT PRICE	 AMOUNT
2030 4010150 TYPE A2 SHOULDER	34004.000 SQYD	18.33000	623293.32	15.10000	513460.40	25.00000	850100.00
2040 4030101 ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP125C MIX)	533.300 TONS	46.20000	24638.46	50.25000	26798.33	47.50000	25331.75
2050 4030306 ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP250C MIX)	1509.500 TONS	38.80000	58568.60	43.40000	65512.30	38.50000	58115.75
2060 4030401 8 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	5864.000 SQYD	17.70000	103792.80	22.90000	134285.60	21.00000	123144.00
2070 4030409 12 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	171571.000 SQYD	23.13000	3968437.23	24.70000	4237803.70	27.60000	4735359.60
2080 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	824.200 STA	22.66000	18676.37	18.00000	14835.60	15.00000	12363.00
SECTION TOTALS		$	4,797,406.78	$	4,992,695.93	$	5,804,414.10
SECTION 0007 ALT PVMT B ITEMS - J7P0601F							
2090 4030101 ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP125C MIX)	533.300 TONS						
2100 4030306 ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP250C MIX)	1509.500 TONS						
2110 5021308 CONCRETE PAVEMENT (8 IN. NON-REINFORCED 15 FT. JOINTS)	5864.400 SQYD						
2120 5021310 CONCRETE PAVEMENT (10 IN. NON-REINFORCED 15 FT. JOINTS)	171571.000 SQYD						
2130 5021340 TYPE A2 SHOULDER	34004.000 SQYD						
2140 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	28.500 STA						
2150 6262000A PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	795.700 STA						
SECTION TOTALS		$		$		$	
SECTION 0008 ROADWAY ITEMS - J7P0601G							

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 050422-701 COUNTIES : MC DONALD
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010313 Freesen Inc. UNIT PRICE	AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(3) 0010203 Kiewit Western Co. UNIT PRICE	AMOUNT
2160 2013000 CLEARING AND GRUBBING	1.000	ACRE	6630.69000	6630.69	2700.00000	2700.00	3000.00000	3000.00
2170 2022010 REMOVAL OF IMPROVEMENTS		LUMP	37179.85000	37179.85	20000.00000	20000.00	60000.00000	60000.00
2180 2035000 UNCLASSIFIED EXCAVATION	15291.000	CUYD	4.84000	74008.44	4.97000	75996.27	8.50000	129973.50
2190 2035500 EMBANKMENT IN PLACE	1131.000	CUYD	5.71000	6458.01	13.73000	15528.63	9.00000	10179.00
2200 2036000 COMPACTING EMBANKMENT	4051.000	CUYD	0.67000	2714.17	2.75000	11140.25	10.00000	40510.00
2210 2037075 COMPACTING IN CUT	13.800	STA	963.12000	13291.06	68.67000	947.65	1700.00000	23460.00
2220 2071000 LINEAR GRADING CLASS 1	3.900	STA	507.23000	1978.20	1267.69000	4943.99	700.00000	2730.00
2230 2101006A SUBGRADE COMPACTION (6-INCH DEPTH)	7.000	100F	287.61000	2013.27	528.20000	3697.40	850.00000	5950.00
2240 2121000A SUBGRADING AND SHOULDERING CLASS 1	278.000	100F	635.96000	176796.88	920.00000	255760.00	89.55000	24894.90
2250 3030600 FURNISHING ROCK BASE MATERIAL	5955.000	SQYD	2.63000	15661.65	6.07000	36146.85	1.50000	8932.50
2260 3039905 MISC. ROCK BASE PLACING ROCK BASE (24-INCHES THICK)	5955.000	SQYD	3.88000	23105.40	3.38000	20127.90	2.50000	14887.50
2270 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	556.000	SQYD	5.79000	3219.24	8.70000	4837.20	7.00000	3892.00
2280 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	6701.000	SQYD	3.19000	21376.19	4.50000	30154.50	4.60000	30824.60
2290 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	876.000	TONS	61.54000	53909.04	46.10000	40383.60	47.50000	41610.00
2300 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	3573.700	TONS	40.07000	143198.16	38.50000	137587.45	38.50000	137587.45
2310 4081010 PRIME-LIQUID ASPHALT RC 70 OR MC 30	20.000	GAL	5.33000	106.60	10.00000	200.00	3.00000	60.00
2320 6060110 BULLNOSE GUARDRAIL SYSTEM	2.000	EA	7086.10000	14172.20	7100.00000	14200.00	7225.00000	14450.00
2330 6061010 GUARDRAIL TYPE A	2927.000	LF	15.46000	45251.42	15.46000	45251.42	15.75000	46100.25
2340 6061054 GUARDRAIL TYPE E, 6 FT POST, 6 FT.-3 IN SPACING	125.000	LF	30.28000	3785.00	30.28000	3785.00	30.75000	3843.75

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 050422-701 COUNTIES : MC DONALD
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010313 Freesen Inc. UNIT PRICE	 AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(3) 0010203 Kiewit Western Co. UNIT PRICE	 AMOUNT
2350 6063015 TYPE A CRASHWORTHY END TERMINAL	5.000	EA	2148.60000	10743.00	2150.00000	10750.00	2190.00000	10950.00
2360 6066610 END ANCHOR	1.000	EA	751.05000	751.05	750.00000	750.00	760.00000	760.00
2370 6069905 MISC. AGGREGATE BEDDING FOR BULLNOSE GUARDRAIL	397.000	SQYD	7.04000	2794.88	9.20000	3652.40	5.00000	1985.00
2380 6097000 ROCK LINING	3.000	CUYD	298.66000	895.98	80.00000	240.00	20.00000	60.00
2390 6122017 IMPACT ATTENUATOR (17 SAND BARRELS)	2.000	EA	5054.90000	10109.80	4700.00000	9400.00	3510.00000	7020.00
2400 6122020 REPLACEMENT SAND BARREL	4.000	EA	505.49000	2021.96	470.00000	1880.00	260.00000	1040.00
2410 6161005 CONSTRUCTION SIGNS	1037.000	SQFT	21.90000	22710.30	20.29000	21040.73	6.30000	6533.10
2420 6161010 RELOCATED SIGNS	431.000	SQFT	6.18000	2663.58	5.72000	2465.32	3.40000	1465.40
2430 6161020 CHANNELIZER (DRUM-LIKE)	179.000	EA	95.48000	17090.92	89.00000	15931.00	47.00000	8413.00
2440 6161030 TYPE III MOVEABLE BARRICADE	12.000	EA	393.16000	4717.92	365.00000	4380.00	180.00000	2160.00
2450 6161040 FLASHING ARROW PANEL	2.000	EA	3369.94000	6739.88	3500.00000	7000.00	3360.00000	6720.00
2460 6161052 WARNING LIGHT, TYPE B	12.000	EA	336.99000	4043.88	350.00000	4200.00	315.00000	3780.00
2470 6161070 TUBULAR MARKER	31.000	EA	33.14000	1027.34	31.00000	961.00	58.00000	1798.00
2480 6161120 INSTALLING "DRIVE SMART" SIGN	4.000	EA	140.42000	561.68	130.00000	520.00	105.00000	420.00
2490 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	4.000	EA	168.50000	674.00	160.00000	640.00	105.00000	420.00
2500 6173602A TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / COMMISSION RETAINED	459.000	LF	45.74000	20994.66	16.00000	7344.00	21.00000	9639.00
2510 6181000 MOBILIZATION		LUMP	63648.34000	63648.34	100000.00000	100000.00	315000.00000	315000.00
2520 6191000 PAVEMENT EDGE TREATMENT	1512.000	LF	1.18000	1784.16	2.11000	3190.32	2.00000	3024.00
2530 6205301B PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	5533.000	LF	1.29000	7137.57	1.36000	7524.88	1.30000	7192.90

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 050422-701 COUNTIES : MC DONALD
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010313 Freesen Inc. UNIT PRICE	 AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(3) 0010203 Kiewit Western Co. UNIT PRICE	 AMOUNT
2540 6205303B PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	5533.000	LF	1.29000	7137.57	1.36000	7524.88	1.30000	7192.90
2550 6205315A PREFORMED REMOVABLE MARKING TAPE 8 IN., WHITE	1952.000	LF	2.58000	5036.16	2.73000	5328.96	2.60000	5075.20
2560 6205316A PREFORMED REMOVABLE MARKING TAPE 8 IN., YELLOW	1952.000	LF	2.58000	5036.16	2.73000	5328.96	2.60000	5075.20
2570 6206000B 4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	3056.000	LF	0.21000	641.76	0.22000	672.32	0.21000	641.76
2580 6206001B 4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	3143.000	LF	0.21000	660.03	0.22000	691.46	0.21000	660.03
2590 6206106 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., WHITE	39979.000	LF	0.25000	9994.75	0.26000	10394.54	0.25000	9994.75
2600 6207005A PAVEMENT MARKING REMOVAL (TAPE)	13212.000	LF	0.23000	3038.76	0.24000	3170.88	0.23000	3038.76
2610 6207011 PAVEMENT MARKING REMOVAL (EPOXY)	15568.000	LF	0.67000	10430.56	0.71000	11053.28	0.68000	10586.24
2620 6209903 MISC. 12 IN. WHITE ACRYL WATERBRNE PVMT MRKING	2157.000	LF	0.88000	1898.16	0.93000	2006.01	0.89000	1919.73
2630 6209903 MISC. 6 IN. YELLOW ACRYL WATERBRNE PVMT MRKING	33848.000	LF	0.25000	8462.00	0.26000	8800.48	0.25000	8462.00
2640 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	397.000	SQYD	2.88000	1143.36	1.16000	460.52	5.00000	1985.00
2650 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	20604.70000	20604.70	75000.00000	75000.00	117000.00000	117000.00
2660 7250418 18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	710.000	LF	23.68000	16812.80	22.18000	15747.80	31.00000	22010.00
2670 7320818A 18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	6.000	EA	300.63000	1803.78	396.15000	2376.90	465.00000	2790.00
2680 8051000A SEEDING - COOL SEASON MIXTURES	34.600	ACRE	1158.75000	40092.75	1181.88000	40893.05	950.00000	32870.00

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 050422-701 COUNTIES : MC DONALD
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010313 Freesen Inc. UNIT PRICE	 AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(3) 0010203 Kiewit Western Co. UNIT PRICE	 AMOUNT
2690 8061016 SEDIMENT REMOVAL	278.000	CUYD	23.49000	6530.22	30.00000	8340.00	8.00000	2224.00
2700 8061017 TEMPORARY SEEDING AND MULCHING	8.600	ACRE	746.75000	6422.05	761.66000	6550.28	360.00000	3096.00
2710 8061019 SILT FENCE	115.000	LF	12.18000	1400.70	10.51000	1208.65	2.00000	230.00
2720 8061022 TYPE II DITCH CHECK	15.000	EA	312.51000	4687.65	77.25000	1158.75	150.00000	2250.00
2730 8069902 MISC. SPECIAL ROCK DITCH CHECK	192.000	EA	174.94000	33588.48	210.11000	40341.12	185.00000	35520.00
SECTION TOTALS			$	1,011,388.77	$	1,172,306.60	$	1,263,887.42
SECTION 0009 HIGHWAY LIGHTING ITEMS - J7P0601G								
2740 9011064 LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 3	4.000	EA	2332.95000	9331.80	2520.91000	10083.64	2378.00000	9512.00
2750 9011115 BRACKET ARM, 15 FT. OR 4.6 M	4.000	EA	363.59000	1454.36	392.88000	1571.52	370.00000	1480.00
2760 9011310 LUMINAIRE, 250 WATT HIGH PRESSURE SODIU	4.000	EA	329.60000	1318.40	356.16000	1424.64	336.00000	1344.00
2770 9015010 TRENCHING TYPE I	3789.000	LF	2.78000	10533.42	3.01000	11404.89	2.84000	10760.76
2780 9015020 TRENCHING TYPE II	3796.000	LF	4.33000	16436.68	4.67000	17727.32	4.40000	16702.40
2790 9016110 PULL BOX, PREFORMED CLASS 1	13.000	EA	587.10000	7632.30	634.40000	8247.20	600.00000	7800.00
2800 9017110 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	480.000	LF	0.72000	345.60	0.78000	374.40	0.74000	355.20
2810 9017407 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	8090.000	LF	1.91000	15451.90	2.06000	16665.40	1.94000	15694.60
2820 9018245 POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	4.000	EA	1135.06000	4540.24	1226.51000	4906.04	1157.00000	4628.00
SECTION TOTALS			$	67,044.70	$	72,405.05	$	68,276.96
SECTION 0010 HIGHWAY SIGNING ITEMS - J7P0601G								
2830 9031010 CONCRETE FOOTINGS, EMBEDDED	13.500	CUYD	821.69000	11092.82	821.69000	11092.82	650.00000	8775.00

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 050422-701 COUNTIES : MC DONALD
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010313 Freesen Inc. UNIT PRICE	AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(3) 0010203 Kiewit Western Co. UNIT PRICE	AMOUNT
2840 9031210 STRUCTURAL STEEL POSTS	5080.000	LB	1.75000	8890.00	1.75000	8890.00	1.80000	9144.00
2850 9031220 PIPE POSTS	3700.000	LB	1.98000	7326.00	1.98000	7326.00	2.00000	7400.00
2860 9031240 BREAKAWAY ASSEMBLY	56.000	EA	103.66000	5804.96	103.66000	5804.96	106.00000	5936.00
2870 9035004 TYPE SHR2L-1 SIGN	302.000	SQFT	16.95000	5118.90	16.95000	5118.90	17.30000	5224.60
2880 9035009 36 IN. OR 900 MM STOP SIGN	2.000	EA	116.88000	233.76	116.88000	233.76	119.10000	238.20
2890 9035011 SIGN, TYPE STR2L-3	780.000	SQFT	16.20000	12636.00	16.20000	12636.00	16.50000	12870.00
2900 9039902 MISC. CHANNEL POST DELINEAT. (DBL STACK WHITE)	22.000	EA	30.49000	670.78	30.49000	670.78	31.10000	684.20
2910 9039902 MISC. CHANNEL POST DELINEATOR, WHITE	128.000	EA	30.49000	3902.72	30.49000	3902.72	31.10000	3980.80
2920 9039902 MISC. CHANNEL POST DELINEATOR, YELLOW	20.000	EA	30.49000	609.80	30.49000	609.80	31.10000	622.00
SECTION TOTALS			$	56,285.74	$	56,285.74	$	54,874.80
SECTION 0011 ALT PVMT A ITEMS - J7P0601G								
2930 4010150 TYPE A2 SHOULDER	15512.000	SQYD	18.69000	289919.28	15.25000	236558.00	19.00000	294728.00
2940 4030409 12 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	100439.000	SQYD	24.20000	2430623.80	24.94000	2504948.66	28.10000	2822335.90
2950 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	598.400	STA	22.66000	13559.74	19.00000	11369.60	15.00000	8976.00
SECTION TOTALS			$	2,734,102.82	$	2,752,876.26	$	3,126,039.90
SECTION 0012 ALT PVMT B ITEMS - J7P0601G								
2960 5021310 CONCRETE PAVEMENT (10 IN. NON-REINFORCED 15 FT. JOINTS)	100439.000	SQYD						
2970 5021340 TYPE A2 SHOULDER	15512.000	SQYD						
2980 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	28.700	STA						

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 050422-701 COUNTIES : MC DONALD
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010313 Freesen Inc. UNIT PRICE	AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(3) 0010203 Kiewit Western Co. UNIT PRICE	AMOUNT
2990 6269909 MISC. PCC OR BITUMINOUS SHOULDER RUMBLE STRIPS	569.700	STA						
SECTION TOTALS			$		$		$	
SECTION 0013 ROADWAY ITEMS - J7P0601I								
3000 6181000 MOBILIZATION		LUMP	206004.12000	206004.12	310000.00000	310000.00	224000.00000	224000.00
3010 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	17510.00000	17510.00	125000.00000	125000.00	20000.00000	20000.00
SECTION TOTALS			$	223,514.12	$	435,000.00	$	244,000.00
SECTION 0014 BR. NO. A6374 - J7P0601I								
3020 2061000 CLASS 1 EXCAVATION	470.000	CUYD	36.05000	16943.50	54.00000	25380.00	37.00000	17390.00
3030 2062000 CLASS 2 EXCAVATION	468.000	CUYD	22.66000	10604.88	100.00000	46800.00	23.00000	10764.00
3040 2062003 CLASS 2 EXCAVATION IN ROCK	362.000	CUYD	206.00000	74572.00	180.00000	65160.00	200.00000	72400.00
3050 2066002 COFFERDAMS-BENT2		LUMP	31775.50000	31775.50	37000.00000	37000.00	31000.00000	31000.00
3060 2066003 COFFERDAMS-BENT3		LUMP	31775.50000	31775.50	37000.00000	37000.00	34000.00000	34000.00
3070 2066004 COFFERDAMS-BENT4		LUMP	21836.00000	21836.00	37000.00000	37000.00	21500.00000	21500.00
3080 2066005 COFFERDAMS-BENT5		LUMP	21836.00000	21836.00	37000.00000	37000.00	22000.00000	22000.00
3090 2066006 COFFERDAMS-BENT6		LUMP	21836.00000	21836.00	37000.00000	37000.00	23000.00000	23000.00
3100 5031010 BRIDGE APPROACH SLAB (BRIDGE)	285.000	SQYD	173.04000	49316.40	195.00000	55575.00	155.00000	44175.00
3110 7021012 STRUCTURAL STEEL PILES (12 IN.)	1210.000	LF	30.90000	37389.00	40.00000	48400.00	32.00000	38720.00
3120 7026000 PRE-BORE FOR PILING	370.000	LF	20.60000	7622.00	26.00000	9620.00	22.00000	8140.00
3130 7027000 PILE POINT REINFORCEMENT	20.000	EA	206.00000	4120.00	120.00000	2400.00	200.00000	4000.00
3140 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	848.200	CUYD	307.97000	261220.15	347.00000	294325.40	315.00000	267183.00

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 050422-701 COUNTIES : MC DONALD
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010313 Freesen Inc. UNIT PRICE	 AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(3) 0010203 Kiewit Western Co. UNIT PRICE	 AMOUNT
3150 7032025 DEADMAN ANCHORAGE ASSEMBLY	2.000	EA	21630.00000	43260.00	17400.00000	34800.00	22000.00000	44000.00
3160 7034215 SAFETY BARRIER CURB	684.000	LF	54.59000	37339.56	52.50000	35910.00	55.50000	37962.00
3170 7034218 SLAB ON CONCRETE BULB-TEE GIRDER	3771.000	SQYD	167.89000	633113.19	238.00000	897498.00	168.00000	633528.00
3180 7034219A BARRIER CURB (TYPE D)	650.000	LF	61.80000	40170.00	61.00000	39650.00	63.00000	40950.00
3190 7039903 MISC. MEDIAN BARRIER CURB TRANSITION (TYPE C)	50.000	LF	213.21000	10660.50	110.00000	5500.00	217.00000	10850.00
3200 7051708 PRESTRESSED CONCRETE BULB TEE GIRDER (108 FT)	36.000	EA	22145.00000	797220.00	24000.00000	864000.00	22000.00000	792000.00
3210 7061060 REINFORCING STEEL (BRIDGES)	105450.000	LB	0.91000	95959.50	1.04000	109668.00	0.92000	97014.00
3220 7101000 REINFORCING STEEL (EPOXY COATED)	10700.000	LB	0.80000	8560.00	1.12000	11984.00	0.82000	8774.00
3230 7110100 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHANE)		LUMP	2060.00000	2060.00	2060.00000	2060.00	10000.00000	10000.00
3240 7120900 EXPANSION DEVICE (FINGER PLATE)	50.000	LF	621.09000	31054.50	780.00000	39000.00	633.00000	31650.00
3250 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	60.000	EA	709.67000	42580.20	630.00000	37800.00	720.00000	43200.00
3260 7123610 SLAB DRAIN	23.000	EA	250.29000	5756.67	245.00000	5635.00	255.00000	5865.00
3270 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	1107.25000	2214.50	950.00000	1900.00	1130.00000	2260.00
3280 7161000 PLAIN NEOPRENE BEARING PAD	6.000	EA	128.75000	772.50	130.00000	780.00	130.00000	780.00
3290 7161002 LAMINATED NEOPRENE BEARING PAD	12.000	EA	154.50000	1854.00	155.00000	1860.00	157.00000	1884.00
3300 7161003 LAMINATED NEOPRENE BEARING PAD (TAPERED	18.000	EA	216.30000	3893.40	235.00000	4230.00	220.00000	3960.00
3310 7162000 LAMINATED NEOPRENE BEARING PAD ASSEMBLY	24.000	EA	1153.60000	27686.40	1170.00000	28080.00	1150.00000	27600.00
3320 7163000 TYPE N PTFE BEARING	12.000	EA	1050.60000	12607.20	1100.00000	13200.00	1070.00000	12840.00
SECTION TOTALS			$	2,387,609.05	$	2,866,215.40	$	2,399,389.00

SECTION 0015 BR. NO. A6375 -J7P0601I

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 050422-701 COUNTIES : MC DONALD
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010313 Freesen Inc. UNIT PRICE	AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(3) 0010203 Kiewit Western Co. UNIT PRICE	AMOUNT
3330 2061000 CLASS 1 EXCAVATION	420.000	CUYD	36.05000	15141.00	55.00000	23100.00	37.00000	15540.00
3340 2062000 CLASS 2 EXCAVATION	400.000	CUYD	22.66000	9064.00	100.00000	40000.00	25.00000	10000.00
3350 2062003 CLASS 2 EXCAVATION IN ROCK	338.000	CUYD	206.00000	69628.00	180.00000	60840.00	200.00000	67600.00
3360 2066002 COFFERDAMS-BENT2		LUMP	21836.00000	21836.00	37000.00000	37000.00	20000.00000	20000.00
3370 2066003 COFFERDAMS-BENT3		LUMP	21836.00000	21836.00	37000.00000	37000.00	21000.00000	21000.00
3380 2066004 COFFERDAMS-BENT4		LUMP	21836.00000	21836.00	37000.00000	37000.00	22500.00000	22500.00
3390 2066005 COFFERDAMS-BENT5		LUMP	21836.00000	21836.00	37000.00000	37000.00	22500.00000	22500.00
3400 2066006 COFFERDAMS-BENT6		LUMP	21836.00000	21836.00	37000.00000	37000.00	23000.00000	23000.00
3410 5031010 BRIDGE APPROACH SLAB (BRIDGE)	243.000	SQYD	173.04000	42048.72	185.00000	44955.00	155.00000	37665.00
3420 7021012 STRUCTURAL STEEL PILES (12 IN.)	981.000	LF	36.05000	35365.05	40.00000	39240.00	37.00000	36297.00
3430 7026000 PRE-BORE FOR PILING	323.000	LF	20.60000	6653.80	28.00000	9044.00	22.00000	7106.00
3440 7027000 PILE POINT REINFORCEMENT	18.000	EA	206.00000	3708.00	120.00000	2160.00	200.00000	3600.00
3450 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	643.700	CUYD	307.97000	198240.29	368.00000	236881.60	318.00000	204696.60
3460 7032025 DEADMAN ANCHORAGE ASSEMBLY	2.000	EA	19364.00000	38728.00	16000.00000	32000.00	22000.00000	44000.00
3470 7034215 SAFETY BARRIER CURB	684.000	LF	54.59000	37339.56	52.50000	35910.00	55.50000	37962.00
3480 7034218 SLAB ON CONCRETE BULB-TEE GIRDER	3072.000	SQYD	173.04000	531578.88	239.00000	734208.00	171.00000	525312.00
3490 7034219A BARRIER CURB (TYPE D)	650.000	LF	61.80000	40170.00	60.55000	39357.50	55.50000	36075.00
3500 7051708 PRESTRESSED CONCRETE BULB TEE GIRDER (108 FT)	30.000	EA	22145.00000	664350.00	24000.00000	720000.00	22000.00000	660000.00
3510 7061060 REINFORCING STEEL (BRIDGES)	93410.000	LB	0.91000	85003.10	1.04000	97146.40	0.92000	85937.20
3520 7101000 REINFORCING STEEL (EPOXY COATED)	8350.000	LB	0.80000	6680.00	1.12000	9352.00	0.82000	6847.00

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 050422-701 COUNTIES : MC DONALD
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010313 Freesen Inc. UNIT PRICE	AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(3) 0010203 Kiewit Western Co. UNIT PRICE	AMOUNT
3530 7110100 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHANE)	LUMP		3090.00000	3090.00	3090.00000	3090.00	8000.00000	8000.00
3540 7120900 EXPANSION DEVICE (FINGER PLATE)	40.000	LF	631.39000	25255.60	780.00000	31200.00	633.00000	25320.00
3550 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	48.000	EA	709.67000	34064.16	630.00000	30240.00	720.00000	34560.00
3560 7123610 SLAB DRAIN	24.000	EA	250.29000	6006.96	240.00000	5760.00	255.00000	6120.00
3570 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	721.00000	1442.00	845.00000	1690.00	1130.00000	2260.00
3580 7161000 PLAIN NEOPRENE BEARING PAD	5.000	EA	128.75000	643.75	132.00000	660.00	130.00000	650.00
3590 7161002 LAMINATED NEOPRENE BEARING PAD	10.000	EA	154.50000	1545.00	156.00000	1560.00	157.00000	1570.00
3600 7161003 LAMINATED NEOPRENE BEARING PAD (TAPERED	15.000	EA	216.30000	3244.50	233.00000	3495.00	220.00000	3300.00
3610 7162000 LAMINATED NEOPRENE BEARING PAD ASSEMBLY	20.000	EA	1153.60000	23072.00	1170.00000	23400.00	1150.00000	23000.00
3620 7163000 TYPE N PTFE BEARING	10.000	EA	1050.60000	10506.00	1120.00000	11200.00	1070.00000	10700.00
SECTION TOTALS			$	2,001,748.37	$	2,421,489.50	$	2,003,117.80
SECTION 0016 BR. NO. A6376 -J7P0601I								
3630 2061000 CLASS 1 EXCAVATION	205.000	CUYD	10.30000	2111.50	95.00000	19475.00	12.00000	2460.00
3640 5031010 BRIDGE APPROACH SLAB (BRIDGE)	287.000	SQYD	175.10000	50253.70	190.00000	54530.00	155.00000	44485.00
3650 7021010 STRUCTURAL STEEL PILES (10 IN.)	528.000	LF	43.26000	22841.28	72.00000	38016.00	45.00000	23760.00
3660 7021012 STRUCTURAL STEEL PILES (12 IN.)	462.000	LF	33.99000	15703.38	40.00000	18480.00	35.00000	16170.00
3670 7026000 PRE-BORE FOR PILING	824.000	LF	39.14000	32251.36	32.00000	26368.00	41.00000	33784.00
3680 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	232.400	CUYD	370.80000	86173.92	528.00000	122707.20	375.00000	87150.00
3690 7034213 SLAB ON CONCRETE I-GIRDER	1219.000	SQYD	199.82000	243580.58	262.00000	319378.00	204.00000	248676.00
3700 7034215 SAFETY BARRIER CURB	232.000	LF	62.83000	14576.56	52.50000	12180.00	64.00000	14848.00

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 050422-701 COUNTIES : MC DONALD
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010313 Freesen Inc. UNIT PRICE	AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(3) 0010203 Kiewit Western Co. UNIT PRICE	AMOUNT
3710 7034219A BARRIER CURB (TYPE D)	210.000	LF	65.92000	13843.20	61.00000	12810.00	67.00000	14070.00
3720 7039903 MISC. MEDIAN BARRIER CURB TRANSITION (TYPE C)	50.000	LF	213.21000	10660.50	123.00000	6150.00	217.00000	10850.00
3730 7051158 PRESTRESSED CONCRETE I-GIRDER, 58 FT SPAN	6.000	EA	10197.00000	61182.00	11100.00000	66600.00	10400.00000	62400.00
3740 7051168 PRESTRESSED CONCRETE I-GIRDER, 68 FT SPAN	6.000	EA	11845.00000	71070.00	12700.00000	76200.00	12000.00000	72000.00
3750 7051183 PRESTRESSED CONCRETE I-GIRDER, 83 FT SPAN	6.000	EA	14008.00000	84048.00	15100.00000	90600.00	14000.00000	84000.00
3760 7061060 REINFORCING STEEL (BRIDGES)	26430.000	LB	0.73000	19293.90	1.04000	27487.20	0.80000	21144.00
3770 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	15.000	EA	391.40000	5871.00	360.00000	5400.00	400.00000	6000.00
3780 7123610 SLAB DRAIN	6.000	EA	211.15000	1266.90	200.00000	1200.00	220.00000	1320.00
3790 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	1184.50000	2369.00	812.00000	1624.00	1200.00000	2400.00
3800 7161003 LAMINATED NEOPRENE BEARING PAD (TAPERED SECTION TOTALS	36.000	EA	148.32000 $	5339.52 742,436.30	180.00000 $	6480.00 905,685.40	150.00000 $	5400.00 750,917.00
SECTION 0017 BR. NO. A6377 -J7P0601I								
3810 2061000 CLASS 1 EXCAVATION	190.000	CUYD	10.30000	1957.00	94.00000	17860.00	12.00000	2280.00
3820 5031010 BRIDGE APPROACH SLAB (BRIDGE)	287.000	SQYD	175.10000	50253.70	175.00000	50225.00	155.00000	44485.00
3830 7021010 STRUCTURAL STEEL PILES (10 IN.)	528.000	LF	43.26000	22841.28	72.00000	38016.00	45.00000	23760.00
3840 7021012 STRUCTURAL STEEL PILES (12 IN.)	462.000	LF	33.99000	15703.38	40.00000	18480.00	35.00000	16170.00
3850 7026000 PRE-BORE FOR PILING	824.000	LF	39.14000	32251.36	44.00000	36256.00	41.00000	33784.00
3860 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	231.500	CUYD	370.80000	85840.20	528.00000	122232.00	375.00000	86812.50

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 050422-701 COUNTIES : MC DONALD
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010313 Freesen Inc. UNIT PRICE	 AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(3) 0010203 Kiewit Western Co. UNIT PRICE	 AMOUNT
3870 7034213 SLAB ON CONCRETE I-GIRDER	1219.000	SQYD	199.82000	243580.58	262.00000	319378.00	204.00000	248676.00
3880 7034215 SAFETY BARRIER CURB	232.000	LF	62.83000	14576.56	52.50000	12180.00	64.00000	14848.00
3890 7034219A BARRIER CURB (TYPE D)	210.000	LF	65.92000	13843.20	61.00000	12810.00	67.00000	14070.00
3900 7051158 PRESTRESSED CONCRETE I-GIRDER, 58 FT SPAN	6.000	EA	10197.00000	61182.00	11100.00000	66600.00	10400.00000	62400.00
3910 7051168 PRESTRESSED CONCRETE I-GIRDER, 68 FT SPAN	6.000	EA	11845.00000	71070.00	12700.00000	76200.00	12000.00000	72000.00
3920 7051183 PRESTRESSED CONCRETE I-GIRDER, 83 FT SPAN	6.000	EA	14008.00000	84048.00	15100.00000	90600.00	14000.00000	84000.00
3930 7061060 REINFORCING STEEL (BRIDGES)	26350.000	LB	0.73000	19235.50	1.04000	27404.00	0.80000	21080.00
3940 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	15.000	EA	391.40000	5871.00	360.00000	5400.00	400.00000	6000.00
3950 7123610 SLAB DRAIN	6.000	EA	211.15000	1266.90	200.00000	1200.00	220.00000	1320.00
3960 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	1184.50000	2369.00	820.00000	1640.00	1200.00000	2400.00
3970 7161003 LAMINATED NEOPRENE BEARING PAD (TAPERED	36.000	EA	148.32000	5339.52	183.00000	6588.00	150.00000	5400.00
SECTION TOTALS			$	731,229.18	$	903,069.00	$	739,485.50
SECTION 0018 BR. NO. A6378 -J7P0601I								
3980 2061000 CLASS 1 EXCAVATION	845.000	CUYD	10.30000	8703.50	54.00000	45630.00	12.00000	10140.00
3990 2061003 CLASS 1 EXCAVATION IN ROCK	20.000	CUYD	216.30000	4326.00	108.00000	2160.00	220.00000	4400.00
4000 2062000 CLASS 2 EXCAVATION	506.000	CUYD	14.42000	7296.52	100.00000	50600.00	15.00000	7590.00
4010 2062003 CLASS 2 EXCAVATION IN ROCK	442.000	CUYD	72.10000	31868.20	225.00000	99450.00	74.00000	32708.00
4020 2066002 COFFERDAMS-BENT2		LUMP	12875.00000	12875.00	53000.00000	53000.00	13100.00000	13100.00
4030 2066003 COFFERDAMS-BENT3		LUMP	21630.00000	21630.00	53000.00000	53000.00	22000.00000	22000.00

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 050422-701 COUNTIES : MC DONALD
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010313 Freesen Inc. UNIT PRICE	 AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(3) 0010203 Kiewit Western Co. UNIT PRICE	 AMOUNT
4040 2066004 COFFERDAMS-BENT4		LUMP	12875.00000	12875.00	53000.00000	53000.00	13000.00000	13000.00
4050 5031010 BRIDGE APPROACH SLAB (BRIDGE)	289.000	SQYD	175.10000	50603.90	184.00000	53176.00	155.00000	44795.00
4060 7021010 STRUCTURAL STEEL PILES (10 IN.)	1210.000	LF	25.75000	31157.50	38.00000	45980.00	27.00000	32670.00
4070 7026000 PRE-BORE FOR PILING	495.000	LF	64.89000	32120.55	28.00000	13860.00	66.00000	32670.00
4080 7027000 PILE POINT REINFORCEMENT	22.000	EA	206.00000	4532.00	108.00000	2376.00	210.00000	4620.00
4090 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	930.900	CUYD	253.38000	235871.44	325.00000	302542.50	260.00000	242034.00
4100 7034212 SLAB ON STEEL	2810.000	SQYD	173.04000	486242.40	237.00000	665970.00	175.00000	491750.00
4110 7034215 SAFETY BARRIER CURB	985.000	LF	52.53000	51742.05	52.50000	51712.50	53.50000	52697.50
4120 7061060 REINFORCING STEEL (BRIDGES)	121150.000	LB	0.91000	110246.50	0.98000	118727.00	0.92000	111458.00
4130 7110200 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (EPOXY)		LUMP	4120.00000	4120.00	4120.00000	4120.00	12000.00000	12000.00
4140 7121000 FABRICATED STRUCTURAL CARBON STEEL (MISC)	4230.000	LB	1.30000	5499.00	1.52000	6429.60	1.32000	5583.60
4150 7121122 FABRICATED STRUCTURAL LOW ALLOY STEEL (PLATE GIRDER) A709, GRADE 50W	755650.000	LB	1.30000	982345.00	1.53000	1156144.50	1.32000	997458.00
4160 7123610 SLAB DRAIN	39.000	EA	216.30000	8435.70	230.00000	8970.00	220.00000	8580.00
4170 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	1236.00000	2472.00	950.00000	1900.00	1260.00000	2520.00
4180 7161000 PLAIN NEOPRENE BEARING PAD	6.000	EA	113.30000	679.80	112.00000	672.00	115.00000	690.00
4190 7161003 LAMINATED NEOPRENE BEARING PAD (TAPERED	6.000	EA	180.25000	1081.50	395.00000	2370.00	180.00000	1080.00
4200 7162000 LAMINATED NEOPRENE BEARING PAD ASSEMBLY	18.000	EA	1236.00000	22248.00	1325.00000	23850.00	1260.00000	22680.00
SECTION TOTALS			$	2,128,971.56	$	2,815,640.10	$	2,166,224.10

SECTION 0019 BR. NO. A6379 -J7P0601I

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 050422-701 COUNTIES : MC DONALD
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010313 Freesen Inc. UNIT PRICE	 AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(3) 0010203 Kiewit Western Co. UNIT PRICE	 AMOUNT
4210 2061000 CLASS 1 EXCAVATION	240.000	CUYD	10.30000	2472.00	54.00000	12960.00	12.00000	2880.00
4220 2061003 CLASS 1 EXCAVATION IN ROCK	91.000	CUYD	56.65000	5155.15	112.00000	10192.00	58.00000	5278.00
4230 2062000 CLASS 2 EXCAVATION	610.000	CUYD	12.36000	7539.60	100.00000	61000.00	13.00000	7930.00
4240 2062003 CLASS 2 EXCAVATION IN ROCK	25.000	CUYD	216.30000	5407.50	225.00000	5625.00	220.00000	5500.00
4250 2066002 COFFERDAMS-BENT2		LUMP	6180.00000	6180.00	12000.00000	12000.00	6300.00000	6300.00
4260 2066003 COFFERDAMS-BENT3		LUMP	15450.00000	15450.00	53000.00000	53000.00	16000.00000	16000.00
4270 2066004 COFFERDAMS-BENT4		LUMP	4120.00000	4120.00	53000.00000	53000.00	4300.00000	4300.00
4280 5031010 BRIDGE APPROACH SLAB (BRIDGE)	300.000	SQYD	175.10000	52530.00	183.00000	54900.00	155.00000	46500.00
4290 7021010 STRUCTURAL STEEL PILES (10 IN.)	1814.000	LF	28.84000	52315.76	48.00000	87072.00	29.00000	52606.00
4300 7026000 PRE-BORE FOR PILING	690.000	LF	64.89000	44774.10	73.00000	50370.00	66.00000	45540.00
4310 7027000 PILE POINT REINFORCEMENT	94.000	EA	206.00000	19364.00	108.00000	10152.00	210.00000	19740.00
4320 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	568.800	CUYD	296.64000	168728.83	388.00000	220694.40	302.00000	171777.60
4330 7033001 SEAL CONCRETE	151.900	CUYD	1.03000	156.46	353.00000	53620.70	1.00000	151.90
4340 7034212 SLAB ON STEEL	2522.000	SQYD	173.04000	436406.88	229.00000	577538.00	171.00000	431262.00
4350 7034215 SAFETY BARRIER CURB	853.000	LF	54.59000	46565.27	54.50000	46488.50	55.50000	47341.50
4360 7061060 REINFORCING STEEL (BRIDGES)	66060.000	LB	0.91000	60114.60	0.98000	64738.80	0.92000	60775.20
4370 7110200 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (EPOXY)		LUMP	4120.00000	4120.00	4120.00000	4120.00	8000.00000	8000.00
4380 7121000 FABRICATED STRUCTURAL CARBON STEEL (MISC)	4050.000	LB	1.35000	5467.50	1.55000	6277.50	1.38000	5589.00
4390 7121122 FABRICATED STRUCTURAL LOW ALLOY STEEL (PLATE GIRDER) A709, GRADE 50W	507160.000	LB	1.35000	684666.00	1.57000	796241.20	1.38000	699880.80

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 050422-701 COUNTIES : MC DONALD
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010313 Freesen Inc. UNIT PRICE	AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(3) 0010203 Kiewit Western Co. UNIT PRICE	AMOUNT
4400 7123610 SLAB DRAIN	32.000 EA	216.30000	6921.60	250.00000	8000.00	220.00000	7040.00
4410 7151001 VERTICAL DRAIN AT END BENTS	2.000 EA	1030.00000	2060.00	700.00000	1400.00	1100.00000	2200.00
4420 7161003 LAMINATED NEOPRENE BEARING PAD (TAPERED	12.000 EA	231.75000	2781.00	450.00000	5400.00	236.00000	2832.00
4430 7162000 LAMINATED NEOPRENE BEARING PAD ASSEMBLY	18.000 EA	1236.00000	22248.00	1325.00000	23850.00	1260.00000	22680.00
SECTION TOTALS		$	1,655,544.25	$	2,218,640.10	$	1,672,104.00
CONTRACT TOTALS		$	45,720,525.53	$	47,949,937.18	$	50,499,718.52

VENDOR RANKING

CALL ORDER : 901 CONTRACT ID : 050422-901 COUNTIES : DENT
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 09
CONTRACT TIME : 12/01/06 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J9P0362

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010381	McAninch Corporation	$ 15,387,076.38	100.0000%
2	0010194	Jefferson Asphalt Company	$ 15,643,231.53	101.6647%
3	0010445	Sapp & Sons Inc., Emery	$ 16,393,974.32	106.5438%
4	0010255	Quadri Construction Inc., H. R.	$ 16,580,633.18	107.7569%
5	0011146	APAC-Missouri, Inc.	$ 17,646,781.39	114.6857%
6	0010313	Freesen Inc.	$ 18,255,930.10	118.6446%

Alternate Paving Job – The Life Cycle Cost Adjustment Factor to be applied to asphalt bids For bids comparison is $866,500.00.

TABULATION OF BIDS

CALL ORDER : 901 CONTRACT ID : 050422-901 COUNTIES : DENT
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 09

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010381 McAninch Corporation UNIT PRICE	 AMOUNT	(2) 0010194 Jefferson Asphalt Company UNIT PRICE	 AMOUNT	(3) 0010445 Sapp & Sons Inc., Emery UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J9P0362								
0010 1041000 TEMPORARY SURFACING	3600.000	CUYD	34.30000	123480.00	26.25000	94500.00	25.00000	90000.00
0020 2013000 CLEARING AND GRUBBING	65.000	ACRE	3000.00000	195000.00	3674.74000	238858.10	3500.00000	227500.00
0030 2022010 REMOVAL OF IMPROVEMENTS		LUMP	111000.00000	111000.00	146989.66000	146989.66	140000.00000	140000.00
0040 2024038 REMOVAL OF TRANSITE (CATEGORY II NON-FRIABLE)	2424.000	SQFT	1.30000	3151.20	3.15000	7635.60	2.60000	6302.40
0050 2024040 REMOVAL OF MISCELLANEOUS ACM (FRIABLE)	1.000	SQFT	5.00000	5.00	31.50000	31.50	52.50000	52.50
0060 2024046 REMOVAL OF CAULKING/GLAZING COMPOUNDS (WINDOWS/DOORS) (CATEGORY II NONFRIABLE)	281.000	LF	3.00000	843.00	5.25000	1475.25	3.60000	1011.60
0070 2024048 REMOVAL OF CAULKING/GLAZING COMPOUNDS (OTHER) (CATEGORY II NONFRIABLE)	250.000	LF	3.00000	750.00	6.30000	1575.00	3.60000	900.00
0080 2024070 REMOVAL OF FLOOR SHEETING ACM ON WOOD (FRIABLE)	300.000	SQFT	3.00000	900.00	6.30000	1890.00	10.50000	3150.00
0090 2024072 REMOVAL OF FLOOR SHEETING ACM ON CONCRETE (FRIABLE)	151.000	SQFT	3.00000	453.00	12.60000	1902.60	12.50000	1887.50
0100 2027000 DISPOSAL AND PLUGGING OF WELLS	11.000	EA	1500.00000	16500.00	3149.78000	34647.58	3000.00000	33000.00
0110 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. PARCEL NO. 27		LUMP	2500.00000	2500.00	2624.82000	2624.82	2500.00000	2500.00
0120 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. PARCEL NO. 35		LUMP	9250.00000	9250.00	8399.41000	8399.41	8000.00000	8000.00
0130 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. PARCEL NO. 40		LUMP	8000.00000	8000.00	18898.67000	18898.67	18000.00000	18000.00
0140 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. PARCEL NO. 59		LUMP	6500.00000	6500.00	8399.41000	8399.41	8000.00000	8000.00
0150 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. PARCEL NO. 63		LUMP	7000.00000	7000.00	8399.41000	8399.41	8000.00000	8000.00

TABULATION OF BIDS

CALL ORDER : 901 CONTRACT ID : 050422-901 COUNTIES : DENT
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 09

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010381 McAninch Corporation UNIT PRICE	 AMOUNT	(2) 0010194 Jefferson Asphalt Company UNIT PRICE	 AMOUNT	(3) 0010445 Sapp & Sons Inc., Emery UNIT PRICE	 AMOUNT
0160 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. PARCEL NO. 66		LUMP	29500.00000	29500.00	13649.04000	13649.04	13000.00000	13000.00
0170 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. PARCEL NO. 67		LUMP	7750.00000	7750.00	6299.56000	6299.56	6000.00000	6000.00
0180 2031000 CLASS A EXCAVATION	811115.000	CUYD	2.00000	1622230.00	2.36000	1914231.40	2.25000	1825008.75
0190 2032000 CLASS C EXCAVATION	191920.000	CUYD	6.02000	1155358.40	6.30000	1209096.00	6.00000	1151520.00
0200 2036000 COMPACTING EMBANKMENT	861337.000	CUYD	0.30000	258401.10	0.21000	180880.77	0.20000	172267.40
0210 2037075 COMPACTING IN CUT	222.500	STA	421.00000	93672.50	346.48000	77091.80	330.00000	73425.00
0220 2063000 CLASS 3 EXCAVATION	1436.000	CUYD	10.00000	14360.00	12.60000	18093.60	12.00000	17232.00
0230 2063300 CLASS 4 EXCAVATION	2625.000	CUYD	10.00000	26250.00	15.52000	40740.00	10.00000	26250.00
0240 2065500 TEMPORARY SHORING		LUMP	38400.00000	38400.00	20998.52000	20998.52	60000.00000	60000.00
0250 2071000 LINEAR GRADING CLASS 1	15.500	STA	550.00000	8525.00	272.98000	4231.19	260.00000	4030.00
0260 2081000 INTERCEPTION DITCH	70.000	100F	150.00000	10500.00	146.99000	10289.30	140.00000	9800.00
0270 3040133 TYPE 1 AGGREGATE FOR BASE (3 IN. THICK)	6566.000	SQYD	4.05000	26592.30	4.91000	32239.06	2.90000	19041.40
0280 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	257412.000	SQYD	3.85000	991036.20	3.85000	991036.20	5.50000	1415766.00
0290 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	2958.300	TONS	54.75000	161966.93	54.75000	161966.93	69.84000	206607.67
0300 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	6213.900	TONS	44.16000	274405.82	44.16000	274405.82	49.78000	309327.94
0310 5021108 CONCRETE PAVEMENT (8 IN. NON-REINF)	485.800	SQYD	50.00000	24290.00	61.70000	29973.86	51.50000	25018.70
0320 5041000 CONCRETE APPROACH PAVEMENT	275.700	SQYD	100.00000	27570.00	138.46000	38173.42	105.00000	28948.50
0330 6011000A TYPE 2 FIELD LABORATORIES		LUMP	6500.00000	6500.00	10953.92000	10953.92	15000.00000	15000.00
0340 6051018A PIPE AGGREGATE PAVEMENT CROSS DRAIN	63.000	LF	25.00000	1575.00	42.00000	2646.00	40.00000	2520.00

TABULATION OF BIDS

CALL ORDER : 901 CONTRACT ID : 050422-901 COUNTIES : DENT
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 09

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010381 McAninch Corporation UNIT PRICE	 AMOUNT	(2) 0010194 Jefferson Asphalt Company UNIT PRICE	 AMOUNT	(3) 0010445 Sapp & Sons Inc., Emery UNIT PRICE	 AMOUNT
0350 6061010 GUARDRAIL TYPE A	425.000	LF	15.40000	6545.00	18.32000	7786.00	16.00000	6800.00
0360 6062204 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION ONLY)	4.000	EA	1252.79000	5011.16	1522.39000	6089.56	1315.00000	5260.00
0370 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	4.000	EA	379.60000	1518.40	314.98000	1259.92	400.00000	1600.00
0380 6063015 TYPE A CRASHWORTHY END TERMINAL	4.000	EA	2029.34000	8117.36	2309.84000	9239.36	2130.00000	8520.00
0390 6063017 TYPE C CRASHWORTHY END TERMINAL	4.000	EA	12017.09000	48068.36	17323.78000	69295.12	12600.00000	50400.00
0400 6069902 MISC. RELOCATING TYPE C CRASHWORTHY END TERM.	2.000	EA	2834.01000	5668.02	4409.69000	8819.38	3000.00000	6000.00
0410 6091010 CONCRETE CURB (6 IN. HEIGHT AND UNDER) TYPE S	2532.000	LF	21.50000	54438.00	26.15000	66211.80	24.00000	60768.00
0420 6094010 DRAIN BASIN	2.000	EA	2388.00000	4776.00	3149.78000	6299.56	3000.00000	6000.00
0430 6097000 ROCK LINING	857.000	CUYD	41.12000	35239.84	36.75000	31494.75	35.00000	29995.00
0440 6113020 FURNISHING TYPE 2 ROCK BLANKET	3135.000	CUYD	24.24000	75992.40	29.40000	92169.00	28.00000	87780.00
0450 6113040 PLACING TYPE 2 ROCK BLANKET	3135.000	CUYD	12.50000	39187.50	18.90000	59251.50	18.00000	56430.00
0460 6116010A CONCRETE SLOPE PROTECTION	24.000	SQYD	80.00000	1920.00	52.58000	1261.92	92.00000	2208.00
0470 6141010 GRATES AND BEARING PLATES	490.000	LB	1.33000	651.70	2.63000	1288.70	2.50000	1225.00
0480 6161005 CONSTRUCTION SIGNS	1572.000	SQFT	5.00000	7860.00	5.25000	8253.00	5.25000	8253.00
0490 6161010 RELOCATED SIGNS	235.000	SQFT	2.25000	528.75	2.36000	554.60	2.40000	564.00
0500 6161020 CHANNELIZER (DRUM-LIKE)	100.000	EA	40.00000	4000.00	42.00000	4200.00	42.00000	4200.00
0510 6161025 CHANNELIZER (TRIM LINE)	90.000	EA	38.00000	3420.00	39.90000	3591.00	40.00000	3600.00
0520 6161030 TYPE III MOVEABLE BARRICADE	46.000	EA	170.00000	7820.00	178.49000	8210.54	180.00000	8280.00

TABULATION OF BIDS

CALL ORDER : 901 CONTRACT ID : 050422-901 COUNTIES : DENT
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 09

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010381 McAninch Corporation UNIT PRICE	 AMOUNT	(2) 0010194 Jefferson Asphalt Company UNIT PRICE	 AMOUNT	(3) 0010445 Sapp & Sons Inc., Emery UNIT PRICE	 AMOUNT
0530 6161040 FLASHING ARROW PANEL	1.000 EA	3200.00000	3200.00	3359.76000	3359.76	4400.00000	4400.00
0540 6161100 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED / COMMISSION RETAINED	3.000 EA	16500.00000	49500.00	17323.78000	51971.34	20500.00000	61500.00
0550 6161120 INSTALLING "DRIVE SMART" SIGN	3.000 EA	100.00000	300.00	104.99000	314.97	105.00000	315.00
0560 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	1.000 EA	100.00000	100.00	104.99000	104.99	105.00000	105.00
0570 6173602A TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / COMMISSION RETAINED	1038.000 LF	32.20000	33423.60	37.76000	39194.88	34.00000	35292.00
0580 6175010 RELOCATING TEMPORARY CONCRETE TRAFFIC BARRIER	525.000 LF	8.50000	4462.50	12.09000	6347.25	9.00000	4725.00
0590 6181000 MOBILIZATION	LUMP	628735.64000	628735.64	318392.00000	318392.00	955000.00000	955000.00
0600 6191000 PAVEMENT EDGE TREATMENT	9785.000 LF	2.00000	19570.00	3.04000	29746.40	2.60000	25441.00
0610 6205301B PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	13054.000 LF	1.00000	13054.00	1.05000	13706.70	1.05000	13706.70
0620 6205303B PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	13054.000 LF	1.00000	13054.00	1.05000	13706.70	1.05000	13706.70
0630 6206000B 4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	9828.000 LF	0.20000	1965.60	0.21000	2063.88	0.21000	2063.88
0640 6206001B 4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	11385.000 LF	0.20000	2277.00	0.21000	2390.85	0.21000	2390.85
0650 6206303 TYPE B EPOXY PAVEMENT MARKING 4 IN., YELLOW	61429.000 LF	0.38000	23343.02	0.40000	24571.60	0.55000	33785.95
0660 6206308 TYPE B EPOXY PAVEMENT MARKING, 6 IN., WHITE	99892.000 LF	0.50000	49946.00	0.53000	52942.76	0.63000	62931.96
0670 6207000A PAVEMENT MARKING REMOVAL (PAINT)	23073.000 LF	0.25000	5768.25	0.26000	5998.98	0.26000	5998.98
0680 6207005A PAVEMENT MARKING REMOVAL (TAPE)	26108.000 LF	0.20000	5221.60	0.21000	5482.68	0.21000	5482.68

TABULATION OF BIDS

CALL ORDER : 901 CONTRACT ID : 050422-901 COUNTIES : DENT
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 09

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010381 McAninch Corporation UNIT PRICE	 AMOUNT	(2) 0010194 Jefferson Asphalt Company UNIT PRICE	 AMOUNT	(3) 0010445 Sapp & Sons Inc., Emery UNIT PRICE	 AMOUNT
0690 6209902 MISC. TYPE B EPOXY PVT MARKING, LT./RT. ARROW	14.000 EA	100.00000	1400.00	104.99000	1469.86	158.00000	2212.00
0700 6209903 MISC. TYPE B EPOXY PVT MARKING, 24 IN., YELLOW	506.000 LF	3.00000	1518.00	3.15000	1593.90	4.20000	2125.20
0710 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	2784.000 SQYD	2.00000	5568.00	2.10000	5846.40	2.00000	5568.00
0720 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING	LUMP	146174.00000	146174.00	70105.09000	70105.09	70000.00000	70000.00
0730 7034041 CLASS B-1 CONCRETE (CULVERTS)	1321.800 CUYD	325.00000	429585.00	292.55000	386692.59	395.00000	522111.00
0740 7061030 REINFORCING STEEL (CULVERTS)	173280.000 LB	0.89000	154219.20	1.18000	204470.40	0.95000	164616.00
0750 7250415 15 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	1879.000 LF	27.25000	51202.75	22.05000	41431.95	21.00000	39459.00
0760 7250418 18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	1181.000 LF	30.25000	35725.25	24.15000	28521.15	23.00000	27163.00
0770 7250421 21 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	136.000 LF	35.50000	4828.00	36.75000	4998.00	35.00000	4760.00
0780 7250424 24 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	782.000 LF	32.00000	25024.00	38.85000	30380.70	37.00000	28934.00
0790 7250430 30 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	241.000 LF	43.25000	10423.25	42.00000	10122.00	40.00000	9640.00
0800 7250436 36 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	252.000 LF	45.25000	11403.00	52.50000	13230.00	50.00000	12600.00
0810 7250442 42 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	40.000 LF	55.50000	2220.00	65.10000	2604.00	62.00000	2480.00
0820 7250448 48 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	109.000 LF	83.50000	9101.50	68.25000	7439.25	65.00000	7085.00
0830 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	149.000 LF	57.75000	8604.75	37.50000	5587.50	36.00000	5364.00

TABULATION OF BIDS

CALL ORDER : 901 CONTRACT ID : 050422-901 COUNTIES : DENT
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 09

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010381 McAninch Corporation UNIT PRICE	 AMOUNT	(2) 0010194 Jefferson Asphalt Company UNIT PRICE	 AMOUNT	(3) 0010445 Sapp & Sons Inc., Emery UNIT PRICE	 AMOUNT
0840 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	850.000 LF	66.25000	56312.50	42.00000	35700.00	40.00000	34000.00
0850 7261330 30 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	84.000 LF	70.00000	5880.00	57.75000	4851.00	55.00000	4620.00
0860 7261336 36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	583.000 LF	85.00000	49555.00	71.39000	41620.37	68.00000	39644.00
0870 7261348 48 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	263.000 LF	112.00000	29456.00	110.24000	28993.12	105.00000	27615.00
0880 7261354 54 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	308.000 LF	116.00000	35728.00	138.59000	42685.72	132.00000	40656.00
0890 7261424 24 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	264.000 LF	53.50000	14124.00	50.40000	13305.60	48.00000	12672.00
0900 7261448 48 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	179.000 LF	97.50000	17452.50	115.49000	20672.71	110.00000	19690.00
0910 7311032 PRECAST CONCRETE DROP INLET 3 FT X 2 FT	3.000 FT	1175.00000	3525.00	367.47000	1102.41	350.00000	1050.00
0920 7311052 PRECAST CONCRETE DROP INLET 5 FT X 2 FT	6.000 FT	1755.00000	10530.00	367.47000	2204.82	350.00000	2100.00
0930 7320618 18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	455.00000	910.00	472.47000	944.94	450.00000	900.00
0940 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	14.000 EA	555.00000	7770.00	629.96000	8819.44	600.00000	8400.00
0950 7320630 30 IN. (750 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	666.00000	1332.00	829.44000	1658.88	790.00000	1580.00
0960 7320636 36 IN. (900 MM) PRECAST CONCRETE FLARED END SECTION	12.000 EA	1030.00000	12360.00	1259.91000	15118.92	1200.00000	14400.00
0970 7320648 48 IN. (1200 MM) PRECAST CONCRETE FLARED END SECTION	6.000 EA	1425.00000	8550.00	1784.87000	10709.22	1700.00000	10200.00
0980 7320654 54 IN. (1350 MM) PRECAST CONCRETE FLARED END SECTION	4.000 EA	1600.00000	6400.00	2309.84000	9239.36	2200.00000	8800.00

TABULATION OF BIDS

CALL ORDER : 901 CONTRACT ID : 050422-901 COUNTIES : DENT
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 09

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010381 McAninch Corporation UNIT PRICE	 AMOUNT	(2) 0010194 Jefferson Asphalt Company UNIT PRICE	 AMOUNT	(3) 0010445 Sapp & Sons Inc., Emery UNIT PRICE	 AMOUNT
0990 7320815A 15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	84.000	EA	113.00000	9492.00	120.74000	10142.16	115.00000	9660.00
1000 7320818A 18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	52.000	EA	151.00000	7852.00	131.24000	6824.48	125.00000	6500.00
1010 7320821A 21 IN. (525 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	2.000	EA	160.00000	320.00	157.49000	314.98	150.00000	300.00
1020 7320824A 24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	30.000	EA	175.00000	5250.00	178.49000	5354.70	170.00000	5100.00
1030 7320830A 30 IN. (750 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	10.000	EA	275.00000	2750.00	304.48000	3044.80	290.00000	2900.00
1040 7320836A 36 IN. (900 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	10.000	EA	367.00000	3670.00	419.97000	4199.70	400.00000	4000.00
1050 7320842A 42 IN. (1050 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	2.000	EA	658.00000	1316.00	692.95000	1385.90	660.00000	1320.00
1060 7320848A 48 IN. (1200 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	2.000	EA	747.00000	1494.00	944.93000	1889.86	840.00000	1680.00
1070 8051000A SEEDING - COOL SEASON MIXTURES	89.300	ACRE	1095.00000	97783.50	1149.67000	102665.53	1150.00000	102695.00
1080 8052000A SEEDING - WARM SEASON MIXTURES	127.400	ACRE	1095.00000	139503.00	1149.67000	146467.96	1150.00000	146510.00
1090 8059919 MISC. BIO-PAM SOIL ADDITIVE	106.000	ACRE	125.00000	13250.00	131.24000	13911.44	130.00000	13780.00
1100 8059919 MISC. LAUNCH SOIL ADDITIVE	99.800	ACRE	375.00000	37425.00	393.72000	39293.26	390.00000	38922.00
1110 8061010A TYPE B BERM	33799.000	LF	0.75000	25349.25	1.05000	35488.95	1.00000	33799.00
1120 8061011 SLOPE DRAINS	4053.000	LF	7.50000	30397.50	12.11000	49081.83	4.00000	16212.00
1130 8061015 SEDIMENT BASIN	3096.000	CUYD	7.50000	23220.00	4.20000	13003.20	8.00000	24768.00
1140 8061016 SEDIMENT REMOVAL	2356.000	CUYD	15.00000	35340.00	21.00000	49476.00	29.00000	68324.00
1150 8061017 TEMPORARY SEEDING AND MULCHING	34.200	ACRE	625.00000	21375.00	656.20000	22442.04	655.00000	22401.00

TABULATION OF BIDS

CALL ORDER : 901 CONTRACT ID : 050422-901 COUNTIES : DENT
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 09

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010381 McAninch Corporation UNIT PRICE	 AMOUNT	(2) 0010194 Jefferson Asphalt Company UNIT PRICE	 AMOUNT	(3) 0010445 Sapp & Sons Inc., Emery UNIT PRICE	 AMOUNT
1160 8061019 SILT FENCE	15598.000	LF	2.15000	33535.70	2.26000	35251.48	2.25000	35095.50
1170 8061022 TYPE II DITCH CHECK	1790.000	EA	150.00000	268500.00	157.49000	281907.10	160.00000	286400.00
1180 8061050 TYPE C BERM	570.000	LF	20.00000	11400.00	21.00000	11970.00	11.00000	6270.00
1190 8064103 TYPE C EROSION CONTROL BLANKET	10676.000	SQYD	1.50000	16014.00	1.58000	16868.08	0.65000	6939.40
1200 8064107 TYPE G EROSION CONTROL BLANKET	48281.000	SQYD	2.25000	108632.25	2.36000	113943.16	2.35000	113460.35
1210 9025400 CONDUIT, 4 IN., TRENCH	333.000	LF	21.00000	6993.00	21.26000	7079.58	22.00000	7326.00
1220 9027400 CONDUIT, 4 IN., PUSHED	119.000	LF	35.24000	4193.56	35.96000	4279.24	37.00000	4403.00
SECTION TOTALS			$	8,490,836.61	$	8,597,199.58	$	9,593,005.51
SECTION 0002 ALT PVMT A ITEMS - J9P0362								
1230 5021309 CONCRETE PAVEMENT (9 IN. NON-REINFORCED 15 FT. JOINTS)	151570.200	SQYD					27.30000	4137866.46
1240 5021340 TYPE A2 SHOULDER	62761.500	SQYD					14.90000	935146.35
1250 5029905 MISC. CONC. SHOULDER REPAIR	1250.000	SQYD					31.00000	38750.00
1260 6262000A PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	742.500	STA					19.00000	14107.50
SECTION TOTALS			$		$		$	5,125,870.31
SECTION 0003 ALT PVMT B ITEMS - J9P0362								
1270 4010150 TYPE A2 SHOULDER	62762.000	SQYD	17.50000	1098335.00	17.50000	1098335.00		
1280 4019905 MISC. ASPHALT SHOULDER REPAIR	1250.000	SQYD	26.89000	33612.50	26.89000	33612.50		
1290 4030404 11 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	151567.000	SQYD	27.36000	4146873.12	27.36000	4146873.12		
1300 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	742.500	STA	6.50000	4826.25	14.85000	11026.13		
SECTION TOTALS			$	5,283,646.87	$	5,289,846.75	$	
SECTION 0004 BRIDGE DWG NO A6748 - J9P0362								

TABULATION OF BIDS

CALL ORDER : 901 CONTRACT ID : 050422-901 COUNTIES : DENT
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 09

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010381 McAninch Corporation UNIT PRICE	 AMOUNT	(2) 0010194 Jefferson Asphalt Company UNIT PRICE	 AMOUNT	(3) 0010445 Sapp & Sons Inc., Emery UNIT PRICE	 AMOUNT
1310 2063300 CLASS 4 EXCAVATION	1195.000	CUYD	10.00000	11950.00	14.69000	17554.55	7.00000	8365.00
1320 2160500 REMOVAL OF BRIDGES		LUMP	12500.00000	12500.00	10953.92000	10953.92	5000.00000	5000.00
1330 7034040 CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	671.500	CUYD	285.00000	191377.50	292.72000	196561.48	345.00000	231667.50
1340 7061020 REINFORCING STEEL (CULVERTS-BRIDGE)	75450.000	LB	0.89000	67150.50	1.07000	80731.50	1.00000	75450.00
SECTION TOTALS			$	282,978.00	$	305,801.45	$	320,482.50
SECTION 0005 BRIDGE DWG NO A6744 - J9P0362								
1350 2061000 CLASS 1 EXCAVATION	345.000	CUYD	23.00000	7935.00	24.15000	8331.75	22.00000	7590.00
1360 2062000 CLASS 2 EXCAVATION	320.000	CUYD	45.00000	14400.00	47.25000	15120.00	45.00000	14400.00
1370 2066002 COFFERDAMS-BENT2		LUMP	32000.00000	32000.00	33597.64000	33597.64	38500.00000	38500.00
1380 2066003 COFFERDAMS-BENT3		LUMP	32000.00000	32000.00	33597.64000	33597.64	38500.00000	38500.00
1390 2066004 COFFERDAMS-BENT4		LUMP	1.00000	1.00	1.05000	1.05	38500.00000	38500.00
1400 2160500 REMOVAL OF BRIDGES		LUMP	8000.00000	8000.00	8399.41000	8399.41	36000.00000	36000.00
1410 5031010 BRIDGE APPROACH SLAB (BRIDGE)	229.000	SQYD	210.00000	48090.00	220.48000	50489.92	185.00000	42365.00
1420 7021012 STRUCTURAL STEEL PILES (12 IN.)	7527.000	LF	34.00000	255918.00	35.70000	268713.90	32.50000	244627.50
1430 7026000 PRE-BORE FOR PILING	269.000	LF	31.00000	8339.00	32.55000	8755.95	60.00000	16140.00
1440 7027000 PILE POINT REINFORCEMENT	84.000	EA	150.00000	12600.00	157.49000	13229.16	85.00000	7140.00
1450 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	228.300	CUYD	627.00000	143144.10	658.30000	150289.89	375.00000	85612.50
1460 7034213 SLAB ON CONCRETE I-GIRDER	1427.000	SQYD	182.00000	259714.00	191.09000	272685.43	196.00000	279692.00
1470 7034215 SAFETY BARRIER CURB	644.000	LF	64.00000	41216.00	67.20000	43276.80	54.00000	34776.00
1480 7051175 PRESTRESSED CONCRETE I-GIRDER, 75 FT SPAN	20.000	EA	8700.00000	174000.00	9134.36000	182687.20	8800.00000	176000.00

TABULATION OF BIDS

CALL ORDER : 901 CONTRACT ID : 050422-901 COUNTIES : DENT
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 09

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010381 McAninch Corporation UNIT PRICE	 AMOUNT	(2) 0010194 Jefferson Asphalt Company UNIT PRICE	 AMOUNT	(3) 0010445 Sapp & Sons Inc., Emery UNIT PRICE	 AMOUNT
1490 7061060 REINFORCING STEEL (BRIDGES)	29630.000	LB	0.85000	25185.50	0.89000	26370.70	0.85000	25185.50
1500 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	16.000	EA	400.00000	6400.00	419.97000	6719.52	310.00000	4960.00
1510 7123610 SLAB DRAIN	10.000	EA	200.00000	2000.00	209.99000	2099.90	185.00000	1850.00
1520 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	850.00000	1700.00	892.44000	1784.88	1100.00000	2200.00
1530 7161000 PLAIN NEOPRENE BEARING PAD	10.000	EA	90.00000	900.00	94.49000	944.90	70.00000	700.00
1540 7161002 LAMINATED NEOPRENE BEARING PAD	30.000	EA	100.00000	3000.00	104.99000	3149.70	75.00000	2250.00
SECTION TOTALS			$	1,076,542.60	$	1,130,245.34	$	1,096,988.50
SECTION 0006 BRIDGE DWG NO A6788 - J9P0362								
1550 2063300 CLASS 4 EXCAVATION	560.000	CUYD	10.00000	5600.00	13.85000	7756.00	8.00000	4480.00
1560 2065500 TEMPORARY SHORING		LUMP	31000.00000	31000.00	64061.98000	64061.98	4400.00000	4400.00
1570 2160500 REMOVAL OF BRIDGES		LUMP	12500.00000	12500.00	10953.92000	10953.92	6000.00000	6000.00
1580 7034040 CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	287.400	CUYD	315.00000	90531.00	322.02000	92548.55	365.00000	104901.00
1590 7061020 REINFORCING STEEL (CULVERTS-BRIDGE)	45910.000	LB	0.89000	40859.90	1.17000	53714.70	0.95000	43614.50
SECTION TOTALS			$	180,490.90	$	229,035.15	$	163,395.50
SECTION 0007 BRIDGE DWG NO A6888 - J9P0362								
1600 2063300 CLASS 4 EXCAVATION	620.000	CUYD	10.00000	6200.00	16.79000	10409.80	15.00000	9300.00
1610 7034041 CLASS B-1 CONCRETE (CULVERTS)	156.600	CUYD	315.00000	49329.00	363.57000	56935.06	420.00000	65772.00
1620 7061030 REINFORCING STEEL (CULVERTS)	19160.000	LB	0.89000	17052.40	1.24000	23758.40	1.00000	19160.00
SECTION TOTALS			$	72,581.40	$	91,103.26	$	94,232.00
CONTRACT TOTALS			$	15,387,076.38	$	15,643,231.53	$	16,393,974.32

TABULATION OF BIDS

CALL ORDER : 901 CONTRACT ID : 050422-901 COUNTIES : DENT
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 09

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010255 Quadri Construction Inc., H. UNIT PRICE	 AMOUNT	(5) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(6) 0010313 Freesen Inc. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J9P0362								
0010 1041000 TEMPORARY SURFACING	3600.000	CUYD	26.00000	93600.00	25.75000	92700.00	35.62000	128232.00
0020 2013000 CLEARING AND GRUBBING	65.000	ACRE	2100.00000	136500.00	3605.00000	234325.00	2437.79000	158456.35
0030 2022010 REMOVAL OF IMPROVEMENTS		LUMP	109000.00000	109000.00	150000.00000	150000.00	185981.30000	185981.30
0040 2024038 REMOVAL OF TRANSITE (CATEGORY II NON-FRIABLE)	2424.000	SQFT	2.63000	6375.12	2.60000	6302.40	3.09000	7490.16
0050 2024040 REMOVAL OF MISCELLANEOUS ACM (FRIABLE)	1.000	SQFT	52.50000	52.50	51.50000	51.50	51.50000	51.50
0060 2024046 REMOVAL OF CAULKING/GLAZING COMPOUNDS (WINDOWS/DOORS) (CATEGORY II NONFRIABLE)	281.000	LF	3.57000	1003.17	3.50000	983.50	5.15000	1447.15
0070 2024048 REMOVAL OF CAULKING/GLAZING COMPOUNDS (OTHER) (CATEGORY II NONFRIABLE)	250.000	LF	3.57000	892.50	3.50000	875.00	5.15000	1287.50
0080 2024070 REMOVAL OF FLOOR SHEETING ACM ON WOOD (FRIABLE)	300.000	SQFT	10.50000	3150.00	10.30000	3090.00	10.30000	3090.00
0090 2024072 REMOVAL OF FLOOR SHEETING ACM ON CONCRETE (FRIABLE)	151.000	SQFT	12.60000	1902.60	12.36000	1866.36	10.30000	1555.30
0100 2027000 DISPOSAL AND PLUGGING OF WELLS	11.000	EA	800.00000	8800.00	3090.00000	33990.00	1120.00000	12320.00
0110 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. PARCEL NO. 27		LUMP	4000.00000	4000.00	2575.00000	2575.00	999.78000	999.78
0120 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. PARCEL NO. 35		LUMP	7500.00000	7500.00	8240.00000	8240.00	6799.82000	6799.82
0130 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. PARCEL NO. 40		LUMP	8500.00000	8500.00	18540.00000	18540.00	8597.42000	8597.42
0140 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. PARCEL NO. 59		LUMP	7500.00000	7500.00	8240.00000	8240.00	5601.42000	5601.42
0150 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. PARCEL NO. 63		LUMP	5500.00000	5500.00	8240.00000	8240.00	6200.62000	6200.62

TABULATION OF BIDS

CALL ORDER : 901 CONTRACT ID : 050422-901 COUNTIES : DENT
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 09

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010255 Quadri Construction Inc., H. UNIT PRICE	 AMOUNT	(5) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(6) 0010313 Freesen Inc. UNIT PRICE	 AMOUNT
0160 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. PARCEL NO. 66		LUMP	8000.00000	8000.00	13390.00000	13390.00	24789.14000	24789.14
0170 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. PARCEL NO. 67		LUMP	4000.00000	4000.00	6180.00000	6180.00	6200.62000	6200.62
0180 2031000 CLASS A EXCAVATION	811115.000	CUYD	2.20000	1784453.00	2.35000	1906120.25	3.11000	2522567.65
0190 2032000 CLASS C EXCAVATION	191920.000	CUYD	2.20000	422224.00	6.15000	1180308.00	7.94000	1523844.80
0200 2036000 COMPACTING EMBANKMENT	861337.000	CUYD	0.40000	344534.80	0.20000	172267.40	0.34000	292854.58
0210 2037075 COMPACTING IN CUT	222.500	STA	400.00000	89000.00	340.00000	75650.00	313.60000	69776.00
0220 2063000 CLASS 3 EXCAVATION	1436.000	CUYD	12.00000	17232.00	12.36000	17748.96	10.76000	15451.36
0230 2063300 CLASS 4 EXCAVATION	2625.000	CUYD	11.00000	28875.00	36.05000	94631.25	39.20000	102900.00
0240 2065500 TEMPORARY SHORING		LUMP	46000.00000	46000.00	82400.00000	82400.00	67200.00000	67200.00
0250 2071000 LINEAR GRADING CLASS 1	15.500	STA	350.00000	5425.00	268.00000	4154.00	345.15000	5349.83
0260 2081000 INTERCEPTION DITCH	70.000	100F	180.00000	12600.00	144.00000	10080.00	93.33000	6533.10
0270 3040133 TYPE 1 AGGREGATE FOR BASE (3 IN. THICK)	6566.000	SQYD	5.10000	33486.60	4.00000	26264.00	5.67000	37229.22
0280 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	257412.000	SQYD	4.75000	1222707.00	5.25000	1351413.00	5.28000	1359135.36
0290 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	2958.300	TONS	71.00000	210039.30	82.00000	242580.60	71.94000	212820.10
0300 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	6213.900	TONS	50.50000	313801.95	54.00000	335550.60	51.22000	318275.96
0310 5021108 CONCRETE PAVEMENT (8 IN. NON-REINF)	485.800	SQYD	57.00000	27690.60	63.00000	30605.40	49.65000	24119.97
0320 5041000 CONCRETE APPROACH PAVEMENT	275.700	SQYD	90.00000	24813.00	115.00000	31705.50	127.61000	35182.08
0330 6011000A TYPE 2 FIELD LABORATORIES		LUMP	10000.00000	10000.00	19650.00000	19650.00	20160.00000	20160.00
0340 6051018A PIPE AGGREGATE PAVEMENT CROSS DRAIN	63.000	LF	13.00000	819.00	41.20000	2595.60	20.66000	1301.58

TABULATION OF BIDS

CALL ORDER : 901 CONTRACT ID : 050422-901 COUNTIES : DENT
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 09

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010255 Quadri Construction Inc., H. UNIT PRICE	 AMOUNT	(5) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(6) 0010313 Freesen Inc. UNIT PRICE	 AMOUNT
0350 6061010 GUARDRAIL TYPE A	425.000	LF	17.45000	7416.25	15.90000	6757.50	15.86000	6740.50
0360 6062204 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION ONLY)	4.000	EA	1450.00000	5800.00	1300.00000	5200.00	1290.37000	5161.48
0370 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	4.000	EA	300.00000	1200.00	390.00000	1560.00	390.99000	1563.96
0380 6063015 TYPE A CRASHWORTHY END TERMINAL	4.000	EA	2200.00000	8800.00	2090.00000	8360.00	2090.22000	8360.88
0390 6063017 TYPE C CRASHWORTHY END TERMINAL	4.000	EA	16500.00000	66000.00	12375.00000	49500.00	12377.60000	49510.40
0400 6069902 MISC. RELOCATING TYPE C CRASHWORTHY END TERM.	2.000	EA	4200.00000	8400.00	2920.00000	5840.00	2919.03000	5838.06
0410 6091010 CONCRETE CURB (6 IN. HEIGHT AND UNDER) TYPE S	2532.000	LF	38.00000	96216.00	38.50000	97482.00	37.37000	94620.84
0420 6094010 DRAIN BASIN	2.000	EA	3900.00000	7800.00	3090.00000	6180.00	4025.15000	8050.30
0430 6097000 ROCK LINING	857.000	CUYD	26.50000	22710.50	36.05000	30894.85	61.68000	52859.76
0440 6113020 FURNISHING TYPE 2 ROCK BLANKET	3135.000	CUYD	17.50000	54862.50	28.00000	87780.00	31.06000	97373.10
0450 6113040 PLACING TYPE 2 ROCK BLANKET	3135.000	CUYD	11.00000	34485.00	13.00000	40755.00	19.59000	61414.65
0460 6116010A CONCRETE SLOPE PROTECTION	24.000	SQYD	115.00000	2760.00	84.00000	2016.00	90.42000	2170.08
0470 6141010 GRATES AND BEARING PLATES	490.000	LB	2.90000	1421.00	2.65000	1298.50	2.51000	1229.90
0480 6161005 CONSTRUCTION SIGNS	1572.000	SQFT	11.00000	17292.00	8.75000	13755.00	10.82000	17009.04
0490 6161010 RELOCATED SIGNS	235.000	SQFT	7.00000	1645.00	5.75000	1351.25	5.15000	1210.25
0500 6161020 CHANNELIZER (DRUM-LIKE)	100.000	EA	70.00000	7000.00	53.00000	5300.00	56.65000	5665.00
0510 6161025 CHANNELIZER (TRIM LINE)	90.000	EA	57.00000	5130.00	49.50000	4455.00	46.35000	4171.50
0520 6161030 TYPE III MOVEABLE BARRICADE	46.000	EA	250.00000	11500.00	201.00000	9246.00	231.75000	10660.50

TABULATION OF BIDS

CALL ORDER : 901 CONTRACT ID : 050422-901 COUNTIES : DENT
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 09

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010255 Quadri Construction Inc., H. UNIT PRICE	 AMOUNT	(5) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(6) 0010313 Freesen Inc. UNIT PRICE	 AMOUNT
0530 6161040 FLASHING ARROW PANEL	1.000	EA	6700.00000	6700.00	3090.00000	3090.00	3914.00000	3914.00
0540 6161100 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED / COMMISSION RETAINED	3.000	EA	19500.00000	58500.00	20400.00000	61200.00	17767.50000	53302.50
0550 6161120 INSTALLING "DRIVE SMART" SIGN	3.000	EA	150.00000	450.00	66.95000	200.85	51.50000	154.50
0560 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	1.000	EA	160.00000	160.00	206.00000	206.00	206.00000	206.00
0570 6173602A TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / COMMISSION RETAINED	1038.000	LF	31.50000	32697.00	33.25000	34513.50	41.92000	43512.96
0580 6175010 RELOCATING TEMPORARY CONCRETE TRAFFIC BARRIER	525.000	LF	6.50000	3412.50	8.75000	4593.75	4.55000	2388.75
0590 6181000 MOBILIZATION		LUMP	1198965.00000	1198965.00	350000.00000	350000.00	887006.21000	887006.21
0600 6191000 PAVEMENT EDGE TREATMENT	9785.000	LF	3.20000	31312.00	2.70000	26419.50	1.16000	11350.60
0610 6205301B PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	13054.000	LF	1.10000	14359.40	1.15000	15012.10	1.03000	13445.62
0620 6205303B PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	13054.000	LF	1.10000	14359.40	1.15000	15012.10	1.03000	13445.62
0630 6206000B 4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	9828.000	LF	0.30000	2948.40	0.21000	2063.88	0.33000	3243.24
0640 6206001B 4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	11385.000	LF	0.45000	5123.25	0.21000	2390.85	0.33000	3757.05
0650 6206303 TYPE B EPOXY PAVEMENT MARKING 4 IN., YELLOW	61429.000	LF	0.59000	36243.11	0.31000	19042.99	0.43000	26414.47
0660 6206308 TYPE B EPOXY PAVEMENT MARKING, 6 IN., WHITE	99892.000	LF	0.63000	62931.96	0.44000	43952.48	0.54000	53941.68
0670 6207000A PAVEMENT MARKING REMOVAL (PAINT)	23073.000	LF	0.35000	8075.55	0.50000	11536.50	0.52000	11997.96
0680 6207005A PAVEMENT MARKING REMOVAL (TAPE)	26108.000	LF	0.35000	9137.80	0.25000	6527.00	0.33000	8615.64

TABULATION OF BIDS

CALL ORDER : 901 CONTRACT ID : 050422-901 COUNTIES : DENT
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 09

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010255 Quadri Construction Inc., H. UNIT PRICE	 AMOUNT	(5) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(6) 0010313 Freesen Inc. UNIT PRICE	 AMOUNT
0690 6209902 MISC. TYPE B EPOXY PVT MARKING, LT./RT. ARROW	14.000 EA	170.00000	2380.00	103.00000	1442.00	154.50000	2163.00
0700 6209903 MISC. TYPE B EPOXY PVT MARKING, 24 IN., YELLOW	506.000 LF	5.00000	2530.00	4.12000	2084.72	3.86000	1953.16
0710 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	2784.000 SQYD	3.75000	10440.00	3.40000	9465.60	3.76000	10467.84
0720 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING	LUMP	145000.00000	145000.00	110000.00000	110000.00	87749.11000	87749.11
0730 7034041 CLASS B-1 CONCRETE (CULVERTS)	1321.800 CUYD	355.00000	469239.00	385.00000	508893.00	408.80000	540351.84
0740 7061030 REINFORCING STEEL (CULVERTS)	173280.000 LB	0.80000	138624.00	0.80000	138624.00	0.84000	145555.20
0750 7250415 15 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	1879.000 LF	26.00000	48854.00	21.63000	40642.77	19.23000	36133.17
0760 7250418 18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	1181.000 LF	29.50000	34839.50	23.69000	27977.89	22.64000	26737.84
0770 7250421 21 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	136.000 LF	34.00000	4624.00	36.05000	4902.80	32.20000	4379.20
0780 7250424 24 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	782.000 LF	37.00000	28934.00	38.11000	29802.02	25.23000	19729.86
0790 7250430 30 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	241.000 LF	40.00000	9640.00	41.20000	9929.20	34.06000	8208.46
0800 7250436 36 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	252.000 LF	48.00000	12096.00	51.50000	12978.00	34.15000	8605.80
0810 7250442 42 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	40.000 LF	53.00000	2120.00	63.86000	2554.40	43.77000	1750.80
0820 7250448 48 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	109.000 LF	57.00000	6213.00	66.95000	7297.55	47.22000	5146.98
0830 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	149.000 LF	37.00000	5513.00	37.08000	5524.92	30.52000	4547.48

TABULATION OF BIDS

CALL ORDER : 901 CONTRACT ID : 050422-901 COUNTIES : DENT
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 09

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010255 Quadri Construction Inc., H. UNIT PRICE	 AMOUNT	(5) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(6) 0010313 Freesen Inc. UNIT PRICE	 AMOUNT
0840 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	850.000 LF	49.00000	41650.00	41.20000	35020.00	36.44000	30974.00
0850 7261330 30 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	84.000 LF	60.00000	5040.00	56.65000	4758.60	42.63000	3580.92
0860 7261336 36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	583.000 LF	75.00000	43725.00	70.04000	40833.32	63.95000	37282.85
0870 7261348 48 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	263.000 LF	90.00000	23670.00	108.15000	28443.45	83.91000	22068.33
0880 7261354 54 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	308.000 LF	101.00000	31108.00	135.96000	41875.68	108.35000	33371.80
0890 7261424 24 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	264.000 LF	51.00000	13464.00	49.44000	13052.16	43.20000	11404.80
0900 7261448 48 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	179.000 LF	92.00000	16468.00	113.30000	20280.70	100.69000	18023.51
0910 7311032 PRECAST CONCRETE DROP INLET 3 FT X 2 FT	3.000 FT	400.00000	1200.00	360.50000	1081.50	1078.09000	3234.27
0920 7311052 PRECAST CONCRETE DROP INLET 5 FT X 2 FT	6.000 FT	440.00000	2640.00	360.50000	2163.00	753.54000	4521.24
0930 7320618 18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	550.00000	1100.00	463.50000	927.00	499.89000	999.78
0940 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	14.000 EA	650.00000	9100.00	618.00000	8652.00	1039.96000	14559.44
0950 7320630 30 IN. (750 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	875.00000	1750.00	813.70000	1627.40	1177.64000	2355.28
0960 7320636 36 IN. (900 MM) PRECAST CONCRETE FLARED END SECTION	12.000 EA	1150.00000	13800.00	1236.00000	14832.00	1472.61000	17671.32
0970 7320648 48 IN. (1200 MM) PRECAST CONCRETE FLARED END SECTION	6.000 EA	1700.00000	10200.00	1751.00000	10506.00	1794.14000	10764.84
0980 7320654 54 IN. (1350 MM) PRECAST CONCRETE FLARED END SECTION	4.000 EA	1850.00000	7400.00	2266.00000	9064.00	2010.27000	8041.08

TABULATION OF BIDS

CALL ORDER : 901 CONTRACT ID : 050422-901 COUNTIES : DENT
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 09

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010255 Quadri Construction Inc., H. UNIT PRICE	 AMOUNT	(5) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(6) 0010313 Freesen Inc. UNIT PRICE	 AMOUNT
0990 7320815A 15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	84.000	EA	300.00000	25200.00	118.45000	9949.80	300.81000	25268.04
1000 7320818A 18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	52.000	EA	350.00000	18200.00	128.75000	6695.00	314.38000	16347.76
1010 7320821A 21 IN. (525 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	2.000	EA	400.00000	800.00	154.50000	309.00	324.79000	649.58
1020 7320824A 24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	30.000	EA	425.00000	12750.00	175.10000	5253.00	341.57000	10247.10
1030 7320830A 30 IN. (750 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	10.000	EA	500.00000	5000.00	298.70000	2987.00	426.42000	4264.20
1040 7320836A 36 IN. (900 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	10.000	EA	575.00000	5750.00	412.00000	4120.00	529.77000	5297.70
1050 7320842A 42 IN. (1050 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	2.000	EA	950.00000	1900.00	679.80000	1359.60	1043.85000	2087.70
1060 7320848A 48 IN. (1200 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	2.000	EA	1025.00000	2050.00	865.20000	1730.40	1115.49000	2230.98
1070 8051000A SEEDING - COOL SEASON MIXTURES	89.300	ACRE	800.00000	71440.00	1127.85000	100717.01	1127.85000	100717.01
1080 8052000A SEEDING - WARM SEASON MIXTURES	127.400	ACRE	800.00000	101920.00	1127.85000	143688.09	1127.85000	143688.09
1090 8059919 MISC. BIO-PAM SOIL ADDITIVE	106.000	ACRE	100.00000	10600.00	128.75000	13647.50	128.75000	13647.50
1100 8059919 MISC. LAUNCH SOIL ADDITIVE	99.800	ACRE	350.00000	34930.00	386.25000	38547.75	386.25000	38547.75
1110 8061010A TYPE B BERM	33799.000	LF	1.00000	33799.00	1.03000	34812.97	1.03000	34812.97
1120 8061011 SLOPE DRAINS	4053.000	LF	10.00000	40530.00	4.12000	16698.36	5.99000	24277.47
1130 8061015 SEDIMENT BASIN	3096.000	CUYD	20.00000	61920.00	8.24000	25511.04	30.68000	94985.28
1140 8061016 SEDIMENT REMOVAL	2356.000	CUYD	15.00000	35340.00	29.87000	70373.72	18.07000	42572.92
1150 8061017 TEMPORARY SEEDING AND MULCHING	34.200	ACRE	550.00000	18810.00	643.75000	22016.25	643.75000	22016.25

TABULATION OF BIDS

CALL ORDER : 901 CONTRACT ID : 050422-901 COUNTIES : DENT
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 09

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010255 Quadri Construction Inc., H. UNIT PRICE	 AMOUNT	(5) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(6) 0010313 Freesen Inc. UNIT PRICE	 AMOUNT
1160 8061019 SILT FENCE	15598.000	LF	3.20000	49913.60	2.21000	34471.58	2.81000	43830.38
1170 8061022 TYPE II DITCH CHECK	1790.000	EA	180.00000	322200.00	154.50000	276555.00	193.95000	347170.50
1180 8061050 TYPE C BERM	570.000	LF	15.00000	8550.00	11.33000	6458.10	11.39000	6492.30
1190 8064103 TYPE C EROSION CONTROL BLANKET	10676.000	SQYD	2.75000	29359.00	1.55000	16547.80	1.55000	16547.80
1200 8064107 TYPE G EROSION CONTROL BLANKET	48281.000	SQYD	3.90000	188295.90	2.32000	112011.92	2.32000	112011.92
1210 9025400 CONDUIT, 4 IN., TRENCH	333.000	LF	24.00000	7992.00	20.86000	6946.38	20.86000	6946.38
1220 9027400 CONDUIT, 4 IN., PUSHED	119.000	LF	42.00000	4998.00	35.28000	4198.32	35.28000	4198.32
SECTION TOTALS			$	9,081,399.76	$	9,247,647.19	$	10,985,297.77
SECTION 0002 ALT PVMT A ITEMS - J9P0362								
1230 5021309 CONCRETE PAVEMENT (9 IN. NON-REINFORCED 15 FT. JOINTS)	151570.200	SQYD	30.35000	4600155.57			29.36000	4450101.07
1240 5021340 TYPE A2 SHOULDER	62761.500	SQYD	18.80000	1179916.20			15.33000	962133.80
1250 5029905 MISC. CONC. SHOULDER REPAIR	1250.000	SQYD	15.00000	18750.00			54.37000	67962.50
1260 6262000A PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	742.500	STA	40.00000	29700.00			67.28000	49955.40
SECTION TOTALS			$	5,828,521.77	$		$	5,530,152.77
SECTION 0003 ALT PVMT B ITEMS - J9P0362								
1270 4010150 TYPE A2 SHOULDER	62762.000	SQYD			24.35000	1528254.70		
1280 4019905 MISC. ASPHALT SHOULDER REPAIR	1250.000	SQYD			3.75000	4687.50		
1290 4030404 11 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	151567.000	SQYD			31.65000	4797095.55		
1300 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	742.500	STA			25.00000	18562.50		
SECTION TOTALS			$		$	6,348,600.25	$	
SECTION 0004 BRIDGE DWG NO A6748 - J9P0362								

TABULATION OF BIDS

CALL ORDER : 901 CONTRACT ID : 050422-901 COUNTIES : DENT
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 09

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010255 Quadri Construction Inc., H. UNIT PRICE	 AMOUNT	(5) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(6) 0010313 Freesen Inc. UNIT PRICE	 AMOUNT
1310 2063300 CLASS 4 EXCAVATION	1195.000	CUYD	35.00000	41825.00	36.05000	43079.75	36.05000	43079.75
1320 2160500 REMOVAL OF BRIDGES		LUMP	12000.00000	12000.00	12360.00000	12360.00	12360.00000	12360.00
1330 7034040 CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	671.500	CUYD	320.00000	214880.00	329.60000	221326.40	329.60000	221326.40
1340 7061020 REINFORCING STEEL (CULVERTS-BRIDGE)	75450.000	LB	0.75000	56587.50	0.77000	58096.50	0.77000	58096.50
SECTION TOTALS			$	325,292.50	$	334,862.65	$	334,862.65
SECTION 0005 BRIDGE DWG NO A6744 - J9P0362								
1350 2061000 CLASS 1 EXCAVATION	345.000	CUYD	11.00000	3795.00	42.00000	14490.00	23.69000	8173.05
1360 2062000 CLASS 2 EXCAVATION	320.000	CUYD	13.50000	4320.00	65.00000	20800.00	46.35000	14832.00
1370 2066002 COFFERDAMS-BENT2		LUMP	25850.00000	25850.00	50000.00000	50000.00	32960.00000	32960.00
1380 2066003 COFFERDAMS-BENT3		LUMP	25850.00000	25850.00	29000.00000	29000.00	32960.00000	32960.00
1390 2066004 COFFERDAMS-BENT4		LUMP	20885.00000	20885.00	29000.00000	29000.00	1.03000	1.03
1400 2160500 REMOVAL OF BRIDGES		LUMP	82875.00000	82875.00	75000.00000	75000.00	8240.00000	8240.00
1410 5031010 BRIDGE APPROACH SLAB (BRIDGE)	229.000	SQYD	170.00000	38930.00	185.00000	42365.00	216.30000	49532.70
1420 7021012 STRUCTURAL STEEL PILES (12 IN.)	7527.000	LF	32.25000	242745.75	40.00000	301080.00	35.02000	263595.54
1430 7026000 PRE-BORE FOR PILING	269.000	LF	26.00000	6994.00	34.00000	9146.00	31.93000	8589.17
1440 7027000 PILE POINT REINFORCEMENT	84.000	EA	98.00000	8232.00	120.00000	10080.00	154.50000	12978.00
1450 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	228.300	CUYD	345.00000	78763.50	660.00000	150678.00	645.81000	147438.42
1460 7034213 SLAB ON CONCRETE I-GIRDER	1427.000	SQYD	174.00000	248298.00	250.00000	356750.00	187.46000	267505.42
1470 7034215 SAFETY BARRIER CURB	644.000	LF	66.00000	42504.00	62.00000	39928.00	65.92000	42452.48
1480 7051175 PRESTRESSED CONCRETE I-GIRDER, 75 FT SPAN	20.000	EA	9345.00000	186900.00	11750.00000	235000.00	8961.00000	179220.00

TABULATION OF BIDS

CALL ORDER : 901 CONTRACT ID : 050422-901 COUNTIES : DENT
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 09

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010255 Quadri Construction Inc., H. UNIT PRICE	 AMOUNT	(5) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(6) 0010313 Freesen Inc. UNIT PRICE	 AMOUNT
1490 7061060 REINFORCING STEEL (BRIDGES)	29630.000	LB	0.88000	26074.40	1.25000	37037.50	0.88000	26074.40
1500 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	16.000	EA	435.00000	6960.00	345.00000	5520.00	412.00000	6592.00
1510 7123610 SLAB DRAIN	10.000	EA	175.00000	1750.00	560.00000	5600.00	206.00000	2060.00
1520 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	970.00000	1940.00	700.00000	1400.00	875.50000	1751.00
1530 7161000 PLAIN NEOPRENE BEARING PAD	10.000	EA	83.00000	830.00	105.00000	1050.00	92.70000	927.00
1540 7161002 LAMINATED NEOPRENE BEARING PAD	30.000	EA	92.00000	2760.00	105.00000	3150.00	103.00000	3090.00
SECTION TOTALS			$	1,057,256.65	$	1,417,074.50	$	1,108,972.21
SECTION 0006 BRIDGE DWG NO A6788 - J9P0362								
1550 2063300 CLASS 4 EXCAVATION	560.000	CUYD	35.00000	19600.00	36.05000	20188.00	36.05000	20188.00
1560 2065500 TEMPORARY SHORING		LUMP	15000.00000	15000.00	15450.00000	15450.00	15450.00000	15450.00
1570 2160500 REMOVAL OF BRIDGES		LUMP	12000.00000	12000.00	12360.00000	12360.00	12360.00000	12360.00
1580 7034040 CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	287.400	CUYD	350.00000	100590.00	360.50000	103607.70	360.50000	103607.70
1590 7061020 REINFORCING STEEL (CULVERTS-BRIDGE)	45910.000	LB	0.75000	34432.50	0.80000	36728.00	0.77000	35350.70
SECTION TOTALS			$	181,622.50	$	188,333.70	$	186,956.40
SECTION 0007 BRIDGE DWG NO A6888 - J9P0362								
1600 2063300 CLASS 4 EXCAVATION	620.000	CUYD	35.00000	21700.00	36.05000	22351.00	36.05000	22351.00
1610 7034041 CLASS B-1 CONCRETE (CULVERTS)	156.600	CUYD	450.00000	70470.00	463.50000	72584.10	463.50000	72584.10
1620 7061030 REINFORCING STEEL (CULVERTS)	19160.000	LB	0.75000	14370.00	0.80000	15328.00	0.77000	14753.20
SECTION TOTALS			$	106,540.00	$	110,263.10	$	109,688.30
CONTRACT TOTALS			$	16,580,633.18	$	17,646,781.39	$	18,255,930.10

VENDOR RANKING

CALL ORDER : 902 CONTRACT ID : 050422-902 COUNTIES : PULASKI
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 09
CONTRACT TIME : 09/01/05 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J9I0554

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0040590	Progressive Contractors Incorporated	$ 454,978.92	100.0000%
2	0010241	OCCI, Inc.	$ 471,659.91	103.6663%
3	0011146	APAC-Missouri, Inc.	$ 491,104.30	107.9400%
4	0010550	Boone Construction Co.	$ 574,375.00	126.2421%
5	0010788	Mill Valley Construction, Inc.	$ 583,767.00	128.3064%
6	0010266	St. Joseph Fuel Oil & Manufacturing Co., The	$ 596,182.00	131.0351%

TABULATION OF BIDS

CALL ORDER : 902 CONTRACT ID : 050422-902 COUNTIES : PULASKI
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 09

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0040590 Progressive Contractors Inco UNIT PRICE	AMOUNT	(2) 0010241 OCCI, Inc. UNIT PRICE	AMOUNT	(3) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J9I0544								
0010 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	1.000	EA	9000.00000	9000.00	9700.00000	9700.00	3500.00000	3500.00
0020 6161005 CONSTRUCTION SIGNS	372.000	SQFT	7.50000	2790.00	5.50000	2046.00	7.50000	2790.00
0030 6161020 CHANNELIZER (DRUM-LIKE)	25.000	EA	40.00000	1000.00	125.00000	3125.00	40.00000	1000.00
0040 6161040 FLASHING ARROW PANEL	1.000	EA	1200.00000	1200.00	3000.00000	3000.00	750.00000	750.00
0050 6161120 INSTALLING "DRIVE SMART" SIGN	1.000	EA	75.00000	75.00	104.00000	104.00	65.00000	65.00
0060 6175010 RELOCATING TEMPORARY CONCRETE TRAFFIC BARRIER	750.000	LF	9.00000	6750.00	5.00000	3750.00	8.85000	6637.50
0070 6181000 MOBILIZATION		LUMP	38731.00000	38731.00	64000.00000	64000.00	59262.00000	59262.00
SECTION TOTALS			$	59,546.00	$	85,725.00	$	74,004.50
SECTION 0002 BR. NO. L00934 - J9I0554								
0080 2163000 PARTIAL REMOVAL OF EXISTING BRIDGE DECK	3872.000	SQFT	16.86000	65281.92	20.75000	80344.00	48.50000	187792.00
0090 2165000 REMOVAL OF EXISTING EXPANSION JOINT SEAL OR SEALANT	137.000	LF	86.00000	11782.00	44.00000	6028.00	148.00000	20276.00
0100 6234000 POLYMER CONCRETE	4.000	CUFT	110.00000	440.00	380.00000	1520.00	1490.00000	5960.00
0110 7034214 CLASS B-2 CONCRETE	105.200	CUYD	1486.00000	156327.20	1540.00000	162008.00	499.00000	52494.80
0120 7034215 SAFETY BARRIER CURB	1490.000	LF	58.86000	87701.40	53.35000	79491.50	74.00000	110260.00
0130 7101000 REINFORCING STEEL (EPOXY COATED)	8940.000	LB	1.86000	16628.40	1.55000	13857.00	1.15000	10281.00
0140 7123610 SLAB DRAIN	114.000	EA	478.00000	54492.00	323.00000	36822.00	183.00000	20862.00
0150 7172002 STRIP SEAL	139.000	LF	20.00000	2780.00	42.19000	5864.41	66.00000	9174.00
SECTION TOTALS			$	395,432.92	$	385,934.91	$	417,099.80
CONTRACT TOTALS			$	454,978.92	$	471,659.91	$	491,104.30

TABULATION OF BIDS

CALL ORDER : 902 CONTRACT ID : 050422-902 COUNTIES : PULASKI
LETTING DATE : 04/22/05 10:00 a.m. DISTRICT : 09

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010550 Boone Construction Co. UNIT PRICE	AMOUNT	(5) 0010788 Mill Valley Construction, In UNIT PRICE	AMOUNT	(6) 0010266 St. Joseph Fuel Oil & Manufac UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J9I0544								
0010 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	1.000	EA	4000.00000	4000.00	15000.00000	15000.00	12000.00000	12000.00
0020 6161005 CONSTRUCTION SIGNS	372.000	SQFT	9.50000	3534.00	8.50000	3162.00	6.00000	2232.00
0030 6161020 CHANNELIZER (DRUM-LIKE)	25.000	EA	50.00000	1250.00	45.00000	1125.00	40.00000	1000.00
0040 6161040 FLASHING ARROW PANEL	1.000	EA	1500.00000	1500.00	1500.00000	1500.00	1200.00000	1200.00
0050 6161120 INSTALLING "DRIVE SMART" SIGN	1.000	EA	95.00000	95.00	100.00000	100.00	150.00000	150.00
0060 6175010 RELOCATING TEMPORARY CONCRETE TRAFFIC BARRIER	750.000	LF	15.00000	11250.00	12.00000	9000.00	10.00000	7500.00
0070 6181000 MOBILIZATION		LUMP	43000.00000	43000.00	50000.00000	50000.00	30000.00000	30000.00
SECTION TOTALS			$	64,629.00	$	79,887.00	$	54,082.00
SECTION 0002 BR. NO. L00934 - J9I0554								
0080 2163000 PARTIAL REMOVAL OF EXISTING BRIDGE DECK	3872.000	SQFT	53.00000	205216.00	35.00000	135520.00	65.00000	251680.00
0090 2165000 REMOVAL OF EXISTING EXPANSION JOINT SEAL OR SEALANT	137.000	LF	95.00000	13015.00	50.00000	6850.00	60.00000	8220.00
0100 6234000 POLYMER CONCRETE	4.000	CUFT	950.00000	3800.00	1000.00000	4000.00	1000.00000	4000.00
0110 7034214 CLASS B-2 CONCRETE	105.200	CUYD	1175.00000	123610.00	1950.00000	205140.00	1000.00000	105200.00
0120 7034215 SAFETY BARRIER CURB	1490.000	LF	70.00000	104300.00	65.00000	96850.00	71.00000	105790.00
0130 7101000 REINFORCING STEEL (EPOXY COATED)	8940.000	LB	2.25000	20115.00	2.50000	22350.00	1.50000	13410.00
0140 7123610 SLAB DRAIN	114.000	EA	275.00000	31350.00	230.00000	26220.00	350.00000	39900.00
0150 7172002 STRIP SEAL	139.000	LF	60.00000	8340.00	50.00000	6950.00	100.00000	13900.00
SECTION TOTALS			$	509,746.00	$	503,880.00	$	542,100.00
CONTRACT TOTALS			$	574,375.00	$	583,767.00	$	596,182.00