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JOB 
SPECIAL PROVISION 

 
 
A. General - Federal JSP-09-02J 
  
1.0  Description.  The Federal Government is participating in the cost of construction of this project.  All 
applicable Federal laws, and the regulations made pursuant to such laws, shall be observed by the 
contractor, and the work will be subject to the inspection of the appropriate Federal Agency in the same 
manner as provided in Sec 105.10 of the Missouri Standard Specifications for Highway Construction with 
all revisions applicable to this bid and contract. 
 
1.1  This contract requires payment of the prevailing hourly rate of wages for each craft or type of work 
required to execute the contract as determined by the Missouri Department of Labor and Industrial 
Relations and requires adherence to a schedule of minimum wages as determined by the United States 
Department of Labor.  For work performed anywhere on this project, the contractor and the contractor’s 
subcontractors shall pay the higher of these two applicable wage rates. State Wage Rates, Information 
on the Required Federal Aid Provisions, and the current Federal Wage Rates are available on the 
Missouri Department of Transportation web page at www.modot.org under "Doing Business with 
MoDOT”, “Contractor Resources".  Effective Wage Rates will be posted 10 days prior to the applicable 
bid opening.  These supplemental bidding documents have important legal consequences.  It shall be 
conclusively presumed that they are in the bidder's possession, and they have been reviewed and used 
by the bidder in the preparation of any bid submitted on this project. 
 
1.2  The following documents are available on the Missouri Department of Transportation web page at 
www.modot.org under "Doing Business with MoDOT"; “Standards and Specifications”. The effective 
version shall be determined by the letting date of the project. 
 
   General Provisions & Supplemental Specifications 
 
   Supplemental Plans to July 2023 Missouri Standard Plans  
   For Highway Construction  
 
These supplemental bidding documents contain all current revisions to the published versions and have 
important legal consequences.  It shall be conclusively presumed that they are in the bidder's possession, 
and they have been reviewed and used by the bidder in the preparation of any bid submitted on this 
project. 
 
 
B. Contract Liquidated Damages JSP-13-01C 
 
1.0  Description.  Liquidated Damages for failure or delay in completing the work on time for this contract 
shall be in accordance with Sec 108.8.  The liquidated damages include separate amounts for road user 
costs and contract administrative costs incurred by the Commission. 
 
2.0  Period of Performance.  Prosecution of work is expected to begin on the date specified below in 
accordance with Sec 108.2.  Regardless of when the work is begun on this contract, all work on all 
projects (job numbers) shall be completed on or before the Contract Completion date specified below.  
Completion by this date shall be in accordance with the requirements of Sec 108.7.1. 
 

https://www.modot.org/
https://www.modot.org/
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Notice to Proceed Date: December 4, 2023 
Contract Completion Date: September 1, 2024 

 
2.1  Calendar Days.  The count of calendar days will begin on the date the contractor starts any 
construction operations on the project. 
 

Job Number Calendar Days Daily Road User Cost 
J7S3447 162 $1,800 
J7P3437 56 $2,300 

 
3.0  Liquidated Damages for Contract Administrative Costs.  Should the contractor fail to complete 
the work on or before the contract completion date specified in Section 2.0, or within the number of 
calendar days specified in Section 2.1, whichever occurs first, the contractor will be charged contract 
administrative liquidated damages in accordance with Sec 108.8 in the amount of $500 (J7P3437) / 
$1500 (J7P3447) per calendar day for each calendar day, or partial day thereof, that the work is not fully 
completed.  For projects in combination, these damages will be charged in full for failure to complete one 
or more projects within the above specified contract completion date or calendar days. 
 
4.0  Liquidated Damages for Road User Costs.  Should the contractor fail to complete the work on or 
before the contract completion date specified in Section 2.0, or within the number of calendar days 
specified in Section 2.1, whichever occurs first, the contractor will be charged road user costs in 
accordance with Sec 108.8 in the amount specified in Section 2.1 for each calendar day, or partial day 
thereof, that the work is not fully completed.  These damages are in addition to the contract administrative 
damages and any other damages as specified elsewhere in this contract. 
 
 
C. Work Zone Traffic Management JSP-02-06N 
 
1.0  Description.  Work zone traffic management shall be in accordance with applicable portions of 
Division 100 and Division 600 of the Standard Specifications, and specifically as follows. 
 
1.1  Maintaining Work Zones and Work Zone Reviews. The Work Zone Specialist (WZS) shall 
maintain work zones in accordance with Sec 616.3.3 and as further stated herein.  The WZS shall 
coordinate and implement any changes approved by the engineer.  The WZS shall ensure all traffic 
control devices are maintained in accordance with Sec 616, the work zone is operated within the hours 
specified by the engineer, and will not deviate from the specified hours without prior approval of the 
engineer. The WZS is responsible to manage work zone delay in accordance with these project 
provisions.  When requested by the engineer, the WZS shall submit a weekly report that includes a 
review of work zone operations for the week. The report shall identify any problems encountered and 
corrective actions taken.  Work zones are subject to unannounced inspections by the engineer and other 
departmental staff to corroborate the validity of the WZS’s review and may require immediate corrective 
measures and/or additional work zone monitoring. 
 
1.2  Work Zone Deficiencies.  Failure to make corrections on time may result in the engineer 
suspending work.  The suspension will be non-excusable and non-compensable regardless if road user 
costs are being charged for closures. 
 
2.0  Traffic Management Schedule. 
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2.1  Traffic management schedules shall be submitted to the engineer for review prior to the start of work 
and prior to any revisions to the traffic management schedule.  The traffic management schedule shall 
include the proposed traffic control measures, the hours traffic control will be in place, and work hours. 
 
2.2  The traffic management schedule shall conform to the limitations specified in Sec 616 regarding lane 
closures, traffic shifts, road closures and other width, height and weight restrictions. 
 
2.3  The engineer shall be notified as soon as practical of any postponement due to weather, material or 
other circumstances. 
 
2.4  In order to ensure minimal traffic interference, the contractor shall schedule lane closures for the 
absolute minimum amount of time required to complete the work.  Lanes shall not be closed until material 
is available for continuous construction and the contractor is prepared to diligently pursue the work until 
the closed lane is opened to traffic. 
 
2.5  Traffic Congestion.  The contractor shall, upon approval of the engineer, take proactive measures 
to reduce traffic congestion in the work zone.  The contractor shall immediately implement appropriate 
mitigation strategies whenever traffic congestion reaches an excess of 10 minutes to prevent congestion 
from escalating to 15 minute or above threshold.  If disruption of the traffic flow occurs and traffic is 
backed up in queues of 15 minute delays or longer, then the contractor shall immediately review the 
construction operations which contributed directly to disruption of the traffic flow and make adjustments to 
the operations to prevent the queues from reoccurring.  Traffic delays may be monitored by physical 
presence on site or by utilizing real-time travel data through the work zone that generate text and/or email 
notifications where available.  The engineer monitoring the work zone may also notify the contractor of 
delays that require prompt mitigation.  The contractor may work with the engineer to determine what other 
alternative solutions or time periods would be acceptable.   
 
2.5.1 Traffic Safety. 
 
2.5.1.1 Recurring Congestion.  Where traffic queues routinely extend to within 1000 feet of the ROAD 
WORK AHEAD, or similar, sign on a divided highway or to within 500 feet of the ROAD WORK AHEAD, 
or similar, sign on an undivided highway, the contractor shall extend the advance warning area, as 
approved by the engineer.  
 
2.5.1.2 Non-Recurring Congestion.  When traffic queues extend to within 1000 feet of the ROAD 
WORK AHEAD, or similar, sign on a divided highway or to within 500 feet of the ROAD WORK AHEAD, 
or similar, sign on an undivided highway infrequently, the contractor shall deploy a means of providing 
advance warning of the traffic congestion, as approved by the engineer. The warning location shall be no 
less than 1000 feet and no more than 0.5 mile in advance of the end of the traffic queue on divided 
highways and no less than 500 feet and no more than 0.5 mile in advance of the end of the traffic queue 
on undivided highways. 
 
3.0  Work Hour Restrictions. 
 
3.1  Except for emergency work, as determined by the engineer, and long term lane closures required by 
project phasing, all lanes shall be scheduled to be open to traffic during the five major holiday periods 
shown below, from 12:00 noon on the last working day preceding the holiday until 6:00 a.m. on the first 
working day subsequent to the holiday unless otherwise approved by the engineer. 
 

Memorial Day 
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Labor Day 
Thanksgiving 
Christmas 
New Year’s Day 

 
3.1.1 Independence Day.  The lane restrictions specified in Section 3.1 shall also apply to Independence 
Day, except that the restricted periods shall be as follows: 
 

When 
Independence 
Day falls on: 

The Holiday 
is Observed 

on: 
Halt Lane Closures 

beginning at: 
Allow Lane Closures to 

resume at: 

Sunday Monday Noon on Friday 6:00 a.m. on Tuesday 

Monday Monday Noon on Friday 6:00 a.m. on Tuesday 

Tuesday Tuesday Noon on Monday 6:00 a.m. on Wednesday 

Wednesday Wednesday Noon on Tuesday 6:00 a.m. on Thursday 

Thursday Thursday Noon on Wednesday 6:00 a.m. on Friday 

Friday Friday Noon on Thursday 6:00 a.m. on Monday 

Saturday Friday Noon on Thursday 6:00 a.m. on Monday 

 
3.2  The contractor shall not perform any construction operation on the roadway or active lanes, including 
the hauling of material within the project limits, during restricted periods, holiday periods or other special 
events specified in the contract documents. 
 
3.3  The contractor shall be aware that traffic volume data indicates construction operations on the 
roadbed between the following hours will likely result in traffic queues greater than 15 minutes.  Based on 
this, the contractor’s operations will be restricted accordingly unless it can be successfully demonstrated 
the operations can be performed without a 15 minute queue in traffic.  It shall be the responsibility of the 
engineer to determine if the above work hours may be modified.  Working hours for evenings, weekends 
and holidays will be determined by the engineer. 
 
4.0  Detours and Lane Closures. 
 
4.1  When a changeable message sign (CMS) is provided, the contractor shall use the CMS to notify 
motorists of future traffic disruption and possible traffic delays one week before traffic is shifted to a 
detour or prior to lane closures.  The CMS shall be installed at a location as approved or directed by the 
engineer.  If a CMS with Communication Interface is required, then the  CMS shall be capable of 
communication prior to installation on right of way.  All messages planned for use in the work zone shall 
be approved and authorized by the engineer or its designee prior to deployment.  When permanent 
dynamic message signs (DMS) owned and operated by MoDOT are located near the project, they may 
also be used to provide warning and information for the work zone.  Permanent DMS shall be operated 
by the TMC, and any messages planned for use on DMS shall be approved and authorized by the TMC 
at least 72 hours in advance of the work. 
 
4.2  At least one lane of traffic in each direction shall be maintained at all times except for brief intervals 
of time required when the movement of the contractor’s equipment will seriously hinder the safe 
movement of traffic.  Periods during which the contractor will be allowed to interrupt traffic will be 
designated by the engineer. 
 
5.0  Basis of Payment.  No direct payment will be made to the contractor to recover the cost of 
equipment, labor, materials, or time required to fulfill the above provisions, unless specified elsewhere in  
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the contract document.  All authorized changes in the traffic control plan shall be provided for as specified 
in Sec 616. 
 
 
D. Emergency Provisions and Incident Management JSP-90-11A 
 
1.0  The contractor shall have communication equipment on the construction site or immediate access to 
other communication systems to request assistance from law enforcement or other emergency agencies 
for incident management.  In case of traffic accidents or the need for law enforcement to direct or restore 
traffic flow through the job site, the contractor shall notify law enforcement or other emergency agencies 
immediately as needed.  The area engineer's office shall also be notified when the contractor requests 
emergency assistance. 
 
2.0  In addition to the 911 emergency telephone number for ambulance, fire or law enforcement services, 
the following agencies may also be notified for accident or emergency situation within the project limits. 
 

Missouri Highway Patrol – Troop D: 417-895-6868 

MoDOT Customer Service: 417-895-7600 

McDonald County Sheriff 417-233-4319 

Freeman Ambulance Serivice 417-845-1133 

Newton County Sheriff 417-451-8300 

Newton County Ambulance 417-451-5568 

Wheaton Police Department 417-652-3314 

Wheaton Fire Department 417-652-3833 

Barry County Sheriff 417-847-6556 

Exeter Police Department 417-835-2823 

Exeter Fire Department 417-835-4777 

Cassville Police Department 417-847-4700 

Cassville Fire Department 417-846-4005 

Mercy EMS South Barry County Cassville Station 417-847-4785 

 

Emergency Only Numbers 

911 
*55 cell phone- Missouri Highway Patrol 

471-846-1160 – MoDOT Incident Management  Coorinator 

 
2.1  This list is not all inclusive.  Notification of the need for wrecker or tow truck services will remain the 
responsibility of the appropriate law enforcement agency. 
 
2.2  The contractor shall notify law enforcement and emergency agencies before the start of construction  
 
to request their cooperation and to provide coordination of services when emergencies arise during the 
construction at the project site.  When the contractor completes this notification with law enforcement and 
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emergency agencies, a report shall be furnished to the engineer on the status of incident management. 
 
3.0  No direct pay will be made to the contractor to recover the cost of the communication equipment, 
labor, materials or time required to fulfill the above provisions. 
 
 
E. Project Contact for Contractor/Bidder Questions JSP-96-05 
 
All questions concerning this project during the bidding process shall be forwarded to the project contact 
listed below. 
 
 
Ray Cook, Project Contact 
Southwest District 
3025 E Kearney St 
Springfield, MO 65803 
 
Telephone Number:  417-895-7644 
Email:  Darrell.cook@modo.mo.gov 
 
 
All questions concerning the bid document preparation can be directed to the Central Office – Design at 
(573) 751-2876. 
 
 
F. Supplemental Revisions JSP-18-01Z 
 
Compliance with 2 CFR 200.216 – Prohibition on Certain Telecommunications and Video Surveillance 
Services or Equipment. 
 
The Missouri Highways and Transportation Commission shall not enter into a contract (or extend or 
renew a contract) using federal funds to procure or obtain equipment, services, or systems that uses 
covered telecommunications equipment or services as substantial or as critical technology as part of any 
system where the video surveillance and telecommunications equipment was produced by Huawei 
Technologies Company, ZTE Corporation, Hytera Communications Corporation, Hangzhou Hikvision 
Digital Technology Company, or Dahua Technology Company (or any subsidiary or affiliate of such 
entities). 
 
 
Stormwater Compliance Requirements 
 
1.0 Description.  This provision requires the contractor to provide a Water Pollution Control Manager 
(WPCM) for any project that includes land disturbance on the project site and the total area of land 
disturbance, both on the project site, and all Off-site support areas, is one (1) acre or more.  Regardless 
of the area of Off-site disturbance, if no land disturbance occurs on the project site, these provisions do 
not apply.  When a WPCM is required, all sections within this provision shall be applicable, including 
assessment of specified Liquidated Damages for failure to correct Stormwater Deficiencies, as specified 
herein.  This provision is in addition to any other stormwater, environmental, and land disturbance 
requirements specified elsewhere in the contract. 
 

mailto:Darrell.cook@modo.mo.gov
https://www.ecfr.gov/cgi-bin/text-idx?SID=184e56a2d363d6eae0d991766144999b&mc=true&node=se2.1.200_1216&rgn=div8
https://www.ecfr.gov/cgi-bin/text-idx?SID=184e56a2d363d6eae0d991766144999b&mc=true&node=se2.1.200_1216&rgn=div8
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1.1 Definitions.  The project site is defined as all areas designated on the plans, including temporary 
and permanent easements.  The project site is equivalent to the “permitted site”, as defined in MoDOT’s 
State Operating Permit.  An Off-site area is defined as any location off the project site the contractor 
utilizes for a dedicated project support function, such as, but not limited to, staging area, plant site, 
borrow area, or waste area.   
 
1.2 Reporting of Off-Site Land Disturbance.  If the project includes any planned land disturbance on 
the project site, prior to the start of work, the contractor shall submit a written report to the engineer that 
discloses all Off-site support areas where land disturbance is planned, the total acreage of anticipated 
land disturbance on those sites, and the land disturbance permit number(s).  Upon request by the 
engineer, the contractor shall submit a copy of its land disturbance permit(s) for Off-site locations. Based 
on the total acreage of land disturbance, both on and Off-site, the engineer shall determine if these 
Stormwater Compliance Requirements shall apply.  The Contractor shall immediately report any changes 
to the planned area of Off-site land disturbance.  The Contractor is responsible for obtaining its own 
separate land disturbance permit for Off-site areas. 
 
2.0 Water Pollution Control Manager (WPCM).  The Contractor shall designate a competent person to 
serve as the Water Pollution Control Manager (WPCM) for projects meeting the description in Section 
1.0.  The Contractor shall ensure the WPCM completes all duties listed in Section 2.1. 
 
2.1  Duties of the WPCM: 
 

(a) Be familiar with the stormwater requirements including the current MoDOT State Operating Permit 
for construction stormwater discharges/land disturbance activities; MoDOT’s statewide 
Stormwater Pollution Prevention Plan (SWPPP); the Corps of Engineers Section 404 Permit, 
when applicable; the project specific SWPPP, the Project’s Erosion & Sediment Control Plan; all 
applicable special provisions, specifications, and standard drawings; and this provision;  

 
(b) Successfully complete the MoDOT Stormwater Training Course within the last 4 years.  The 

MoDOT Stormwater Training is a free online course available at MoDOT.org;   
 
(c) Attend the Pre-Activity Meeting for Grading and Land Disturbance and all subsequent Weekly 

Meetings in which grading activities are discussed; 
 
(d) Oversee and ensure all work is performed in accordance with the Project-specific SWPPP and all 

updates thereto, or as designated by the Engineer; 
 
(e) Review the project site for compliance with the Project SWPPP, as needed, from the start of any 

grading operations until final stabilization is achieved, and take necessary actions to correct any 
known deficiencies to prevent pollution of the waters of the state or adjacent property owners prior 
to the engineer’s weekly inspections; 

 
(f) Review and acknowledge receipt of each MoDOT Inspection Report (Land Disturbance Inspection 

Record) for the Project within forty eight (48) hours of receiving the report and ensure that all 
Stormwater Deficiencies noted on the report are corrected as soon as possible, but no later than 
stated in Section 5.0. 

 
3.0  Pre-Activity Meeting for Grading/Land Disturbance and Required Hold Point.  A Pre-Activity 
meeting for grading/land disturbance shall be held prior to the start of any land disturbance operations.  
No land disturbance operations shall commence prior to the Pre-Activity meeting except work necessary 
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to install perimeter controls and entrances.  Discussion items at the pre-activity meeting shall include a 
review of the Project SWPPP, the planned order of grading operations, proposed areas of initial 
disturbance, identification of all necessary BMPs that shall be installed prior to commencement of grading 
operations, and any issues relating to compliance with the Stormwater requirements that could arise in 
the course of construction activity at the project. 
 
3.1  Hold Point.  Following the pre-activity meeting for grading/land disturbance and subsequent 
installation of the initial BMPs identified at the pre-activity meeting, a Hold Point shall occur prior to the 
start of any land disturbance operations to allow the engineer and WPCM the time needed to perform an 
on-site review of the installation of the BMPs to ensure compliance with the SWPPP is met.  Land 
disturbance operations shall not begin until authorization is given by the engineer.  
 
4.0  Inspection Reports.  Weekly and post run-off inspections will be performed by the engineer and 
each Inspection Report (Land Disturbance Inspection Record) will be entered into a web-based 
Stormwater Compliance database.  The WPCM will be granted access to this database and shall 
promptly review all reports, including any noted deficiencies, and shall acknowledge receipt of the report 
as required in Section 2.1 (f.).   
 
5.0  Stormwater Deficiency Corrections.  All stormwater deficiencies identified in the Inspection Report 
shall be corrected by the contractor within 7 days of the inspection date or any extended period granted 
by the engineer when weather or field conditions prohibit the corrective work.  If the contractor does not 
initiate corrective measures within 5 calendar days of the inspection date or any extended period granted 
by the engineer, all work shall cease on the project except for work to correct these deficiencies, unless 
otherwise allowed by the engineer.  All impact costs related to this halting of work, including, but not 
limited to stand-by time for equipment, shall be borne by the Contractor.  Work shall not resume until the 
engineer approves the corrective work. 
 
5.1  Liquidated Damages.  If the Contractor fails to complete the correction of all Stormwater 
Deficiencies listed on the MoDOT Inspection Report within the specified time limit, the Commission will be 
damaged in various ways, including but not limited to, potential liability, required mitigation, environmental 
clean-up, fines and penalties.  These damages are not reasonably capable of being computed or 
quantified.  Therefore, the contractor will be charged with liquidated damages specified in the amount of 
$2,000 per day for failure to correct one or more of the Stormwater Deficiencies listed on the Inspection 
Report within the specified time limit.  In addition to the stipulated damages, the stoppage of work shall 
remain in effect until all corrections are complete. 
 
6.0  Basis of Payment.  No direct payment will be made for compliance with this provision. 
 
 
Anti-Discrimination Against Israel Certification 
 
By signing this contract, the Company certifies it is not currently engaged in and shall not, for the duration 
of the contract, engage in a boycott of goods or services from the State of Israel, companies doing 
business in or with Israel or authorized by, licensed by, or organized under the laws of the State of Israel, 
or persons or entities doing business in the State of Israel as defined by Section 34.600 RSMo.  This 
certification shall not apply to contracts with a total potential value of less than One Hundred Thousand 
Dollars ($100,000) or to contractors with fewer than ten (10) employees. 
 
 
Ground Tire Rubber (GTR) Dry Process Modification of Bituminous Pavement Material 



Job No.: J7S3447 J7P3437 
Route: MO 76/BU 37 BU 37 
County: McDonald/Barry Barry 
 

10 
 

 

1.0  Description.  This work shall consist of the dry process of adding ground tire rubber (GTR) 
to modify bituminous material to be used in highway construction.  Existing GTR requirements in 
Section 1015 pertain to the wet process method of GTR modification that blends GTR with the 
asphalt binder (terminal blending or blending at HMA plant).  The following requirements shall 
govern for dry process GTR modification.  The dry process method adds GTR as a fine 
aggregate or mineral filler during mix production.  All GTR modified asphalt mixtures shall be in 
accordance with Secs 401, 402, or 403 as specified in the contract; except as revised by this 
specification. 
 

2.0  Materials.  The contractor shall furnish a manufacturer’s certification to the engineer for 
each shipment of GTR furnished stating the name of the manufacturer, the chemical 
composition, workability additives, and certifying that the GTR supplied is in accordance with this 
specification. 
 
2.1  Product Approval.  The GTR product shall contain a Trans-Polyoctenamer (TOR) added at 
4.5 % of the weight of the crumb rubber or an engineered crumb rubber (ECR) workability 
additive that has proven performance in Missouri.  Other GTR additives shall be demonstrated 
and proven prior to use such as a five-year field performance history in other states or 
performance on a federal or state-sanctioned accelerated loading facility.  
 
2.2  General.  GTR shall be produced from processing automobile or truck tires by ambient or 
cryogenic grinding methods.  Heavy equipment tires, uncured or de-vulcanized rubber will not be 
permitted.  GTR shall also meet the following material requirements:  
 

Table 1 – GTR Material Properties 

Property 
Test 

Method 
Criteria 

Specific Gravity 
ASTM 
D1817 

1.02 to 1.20 

Metal Contaminates 
ASTM 
D5603 

< 0.01% 

Fiber Content 
ASTM 
D5603 

< 0.5% 

Moisture Content 
ASTM 
D1509 

< 1.0%* 

Mineral Filler 
AASHTO 

M17 
< 4.0% 

 *Moisture content of the GTR shall not cause foaming when combined with asphalt binder 
and aggregate during mix production 

2.3  Gradation.  The GTR material prior to TOR or ECR workability additives shall meet the 
following gradation and shall be tested in accordance with ASTM D5603 and ASTM D5644. 
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Table 2 – GTR Gradation 

Sieve 
Percent Passing by 

Weight 

No. 20 100 

No. 30 98-100 

No. 40 50-70 

No. 100 5-15 
 

3.0  Delivery, Storage, and Handling.  The GTR shall be supplied in moisture-proof packaging 
or other appropriate bulk containers.  GTR shall be stored in a dry location protected from rain 
before use. Each bag or container shall be properly labeled with the manufacturer’s designation 
for the GTR and specific type, mesh size, weight and manufacturer’s batch or Lot designation. 
 

4.0  Feeder System.  Dry Process GTR shall be controlled with a feeder system using a 
proportioning device that is accurate to within ± 3 percent of the amount required.  The system 
shall automatically adjust the feed rate to always maintain the material within this tolerance and 
shall have a convenient and accurate means of calibration.  The system shall provide in-process 
monitoring, consisting of either a digital display of output or a printout of feed rate, in pounds per 
minute, to verify feed rate.  The supply system shall report the feed in 1-pound increments using 
load cells that will enable the user to monitor the depletion of the GTR.  Monitoring the system 
volumetrically will not be allowed.  The feeder shall interlock with the aggregate weight system 
and asphalt binder pump to maintain correct mixture proportions at all production rates.   
 
Flow indicators or sensing devices for the system shall be interlocked with the plant controls to 
interrupt mixture production if GTR introduction rate is not within ± 3 percent.  This interlock will 
immediately notify the operator if GTR introduction rate exceeds introduction tolerances.  All 
plant production will cease if the introduction rate is not brought back within tolerance after 30 
seconds.  When the interlock system interrupts production and the plant has to be restarted, 
upon restarting operations; the modifier system shall run until a uniform feed can be observed on 
the output display.  All mix produced prior to obtaining a uniform feed shall be rejected. 
 
4.1  Batch Plants.  GTR shall be added to aggregate in the weigh hopper.  Mixing times shall be 
increased per GTR manufacturer recommendations. 
 
4.2  Drum Plants.  The feeder system shall add GTR to aggregate and liquid binder during 
mixing and provide sufficient mixing time to produce a uniform mixture.  The feeder system shall 
ensure GTR does not become entrained in the exhaust system of the drier or plant and is not 
exposed to the drier flame at any point after introduction. 
 
5.0  Testing During Mixture Production.  Testing of asphalt mixes containing GTR shall not 
begin until at least 30 minutes after production or per additive supplier’s recommendation. 
 
6.0  Construction Requirements.  Mixes containing GTR shall have a target mixing 
temperature of 325 F or as directed by the GTR additive supplier.  The additive supplier’s 
recommendations shall be followed to allow for GTR binder absorption/reaction. This may 
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include holding mix in the silo to allow time for binder to absorb into the GTR.  Rolling operations 
may need to be modified.  
 
7.0  Mix Design Test Method Modification.  A formal mixing procedure from the additive 
supplier shall be provided to the contractor and engineer that details the proper sample 
preparation, including blending GTR with the binder or other additives.  Samples shall be 
prepared and fabricated in accordance with this procedure by the engineer and contractor 
throughout the duration of the project. 
 
8.0  Mix design Volumetrics.  Mix design volumetric equations shall be modified as follows: 
 
8.1  Additional virgin binder added to offset GTR absorption of binder shall be counted as part of 
the mix virgin binder 
 
8.2  GTR shall be included as part of the aggregate when calculating VMA of the mix. 
 
8.2.1  GTR SPG shall be 1.15 
 

8.3  Mix Gsb used to determine VMA shall be calculated as follows: 

 

 

 

 

 

  

 

  

 

 

8.4  Gse shall be calculated as follows: 
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8.5  Pbe shall be calculated as follows: 

 

 

9.0  Minimum GTR Amount.  The minimum dosage rate for GTR shall be 5 % by weight of total 
binder for an acceptable one bump grade or 10 % by weight of total binder for an acceptable two 
bump grade as detailed in the following table.  Varying percentage blends of GTR and approved 
additives may be used as approved by the engineer with proven performance and meeting the 
specified requirements of the contract grade. 
 

Contract Binder 
Grade 

Percent Effective Virgin Binder 
Replacement Limits 

Required Virgin 
Binder Grade 

Minimum GTR 
Dosage Rate 

PG 76-22 0 - 20 
PG 70-22 5 % 

PG 64-22 10 % 

PG 70-22 0 - 30 
PG 64-22 5 % 

PG 58-28 10 % 

PG 64-22 0 – 40* 
PG 58-28 5 % 

PG 52-34 10 % 

PG 58-28 0 – 40* 
PG 52-34 5 % 

PG 46-34 10 % 

* Reclaimed Asphalt Shingles (RAS) may be used when the contract grade is PG 64-22 or PG 58-28.  
RAS replacement shall follow the 2 x RAS criteria when calculating percent effective binder replacement 
in accordance Sec 401. 
 
 
Buy America 
 
In addition to Section 106.9 of the Missouri Standard Specifications for Highway Construction, the 
following requirements will also be in effect for this project. 
 
1.0  Description.  The Bipartisan Infrastructure Law (BIL) was enacted on November 15, 2021.  The BIL 
includes Build America, Buy America Act Publication L. No. 117-58.  This provision expands the Buy 
America requirements beyond what is currently only required for steel and iron products.  The steel and 
iron provisions have not changed with the new bill. Cement and cementitious  materials; aggregates such 
as stone, sand, or gravel; or aggregate binding agents or additives are excluded from this requirement.  
All other materials and manufactured products permanently incorporated into the project will be subject to 
Buy America requirements.  There are three categories requiring Buy America Certification: 
 

a) Iron and steel – no changes to the current specification requirements. 
 

b) Manufactured products – these are currently exempted under the 1983 waiver from FHWA. 
 

c) Construction materials consisting primarily of: 

• Non-ferrous metals; 
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• Plastic and polymer-based products (including polyvinylchloride, composite build 
materials, and polymers used in fiber optic cables); 
 

• Glass (including optic glass); 
 

• Lumber; or 
 

• Drywall 
 
1.1  All products and or materials will only be classified under one of these categories and not under 
multiple categories.  It is the prime contractor’s responsibility to assure all submittals required for Buy 
America are submitted to the Engineer prior to the products and or materials being incorporated in the 
job.  The implementation of this policy will be in effect for all projects awarded after November 10, 2022.  
 
1.2  New items designated as construction materials under this requirement will require the prime 
contractor to submit a material of origin form certification prior to incorporation into the project.  The 
Certificate of Material origin form (link to certificate form) from the supplier and/or fabricator must show all 
steps of the manufacturing being completed in the United States.  The Certificate of Material form shall be 
filed with the contract documents. 
 
1.3  Any minor miscellaneous construction material items that are not included in the materials 
specifications shall be certified by the prime contractor as being procured domestically.  The certification 
shall read “I certify all materials permanently incorporated in this project covered under this provision 
have been to the best of my knowledge procured and all manufactured domestically.” The certification 
shall be signed by an authorized representative of the prime contractor. 
 
1.4  The National Transportation Product Evaluation Program (NTPEP) compliance program verifies that 
some non-iron and steel products fabrication processes conform to 23 CFR 635.410 Buy America 
Requirements and an acceptable standard per 23 CFR 635.410(d). NTPEP compliant suppliers will not 
be required to submit step certification documentation with the shipment for some selected non-iron and 
steel materials. The NTPEP compliant supplier shall maintain the step certification documentation on file 
and shall provide this documentation to the engineer upon request. 
 
2.0  Basis of Payment.  Any costs incurred by the contractor by reason of compliance with the above 
requirements shall be considered as included in and completely covered by the unit price bid for the 
various items of work included in the contract. 
 
 
Delete Sec 403.19.2 and substitute the following: 
 
403.19.2 Lots. The lot size shall be designated in the contractor’s QC Plan. Each lot shall contain no less 
than four sublots and the maximum sublot size shall be 1,000 tons. The maximum lot size shall be 4,000 
tons for determination of pay factors. Sublots from incomplete lots shall be combined with the previous 
complete lot for determination of pay factors. When no previous lot exists, the mixture shall be treated in 
accordance with Sec 403.23.7.4.1. A new lot shall begin when the asphalt content of a mixture is 
adjusted in accordance with Sec 403.11. 
 
 

https://epg.modot.org/forms/CM/CERTIFICATE_OF_MATERIALS_ORIGIN_NONIRON_STEEL.pdf
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G. Utilities (J7S3447) 
 
1.0 For informational purposes only, the following is a list of names, addresses, and telephone numbers 

of the known utility companies in the area of the construction work for this improvement: 
 

Utility List for J7S3447 
 

 
Utility Name     Known                     Type 

Required 
Adjustment 

 
 
City of Cassville        None               Sewer, Water 
David Brock           (See Section 2.0) 
300 Main Street 
Cassville, MO 65625 
Phone: 417-847-4441 Ex. 7 
Email: dbrock@cityofcassville.com 
 
Southwest Rural Water       None                     Water 
Raelene Taylor           (See Section 3.0) 
19910 State Highway MM 
Exeter, MO 65647 
Phone; 417-835-2105 
Email: swrwd@centurytel.net 
 
MoDOT – Signals, Lighting, ITS       None           Signal, Lighting, IT 
Joe Dotson            (See Section 4.0)   
2455 N. Mayfair Ave. 
Springfield, MO  65803 
Phone:  417-766-3824 
Email:  joseph.dotson@modot.mo.gov 
 
 
1.1 The existence and approximate location of utility facilities known to exist, as shown on the plans, are 
based upon the best information available to the Commission at this time. This information is provided by 
the Commission "as-is" and the Commission expressly disclaims any representation or warranty as to the 
completeness, accuracy, or suitability of the information for any use. Reliance upon this information is 
done at the risk and peril of the user, and the Commission shall not be liable for any damages that may 

arise from any error in the information.  It is, therefore, the responsibility of the contractor to verify the 

above listing information indicating existence, location and status of any facility.  Such verification 
includes direct contact with the listed utilities.  
 
2.0  City of Cassville. Cassville has existing sewer manholes within the pavement along MO 76. The 
manholes will not require adjustment due the manholes falling within the mill and fill portion of the project. 
Cassville has requested the contractor contact David Brock at 417-847-4441 Ext. 7 a minimum of 2 
weeks in advance of milling pavement and 30 days prior to starting construction. Any cost associated with 
these notifications shall be considered completely covered in the unit cost for the other bid items. 
 

mailto:dbrock@cityofcassville.com
mailto:swrwd@centurytel.net
mailto:joseph.dotson@modot.mo.gov
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3.0 MoDOT – Signals, Lighting, ITS.  MoDOT has detector loops in the pavement at the intersection of 
MO 76 and Bus 37 in Cassville. Contractor shall contact Shannon Johnson @ 417-291-6195, 2 weeks 
prior to milling pavement. Contractor shall be responsible for installing new detector loops as shown in 
the roadway plans. 
 
4.0 Southwest Rural Water. Southwest Rural Water is being provided as a result of guardrail being 
installed at Shoal Creek bridge (H0483). It is responsibility of the contractor to verify the existence, 
location and status of utilities. Any guardrail installations that cross over a utility shall be installed where 
the guardrail span between posts is centered over the utility to avoid conflict.  
 
 
H. Utilities (J7P3437) 
 
1.0  For informational purposes only, the following is a list of names, addresses, and telephone  numbers 
of the known utility companies in the area of the construction work for this improvement: 
 

Utility List for J7P3437 
 
  Known Required 
 Utility Name Adjustment Type 
 
AT&T – Transmission No Communications 
Kevin Wingard 
2749 NW Hunter Dr., Suite E  
Blue Springs, MO 64015 
Phone:  580-931-7688 
Email:  kwingard@sdt-1.com 
 
Barry Electric Cooperative No Power 
Gary Paul  
4015 Main Street 
Cassville, MO  65625 
Phone:  417-847-2131 
Email:  gpaul@barryelectric.com 
 
Barry Technology Services No Communications 
Justin Roberts  
4015 Main Street 
Cassville, MO  65625 
Phone:   417-847-2131 
Email:  jroberts@barryelectric.com 
 
City of Cassville No Sewer/Water 
Steve Walensky  
300 Main Street 
Cassville, MO 65625 
Phone:  417-847-4441 
Email:  swalensky@cityofcassville.com 
 
CenturyLink No Communications 

mailto:kwingard@sdt-1.com
mailto:gpaul@barryelectric.com
mailto:jroberts@barryelectric.com
mailto:swalensky@cityofcassville.com
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Joseph Varosi 
11109 E Business 60  
Mountain Grove, MO  65711 
Phone:  417-926-0815 
Email:  joseph.varosi1@centurylink.com 
 
Spire Energy No Gas  
Ken Stegall 
520 E. 5th Street  
Joplin, MO  64801 
Phone:  314-341-0973  
Email:  ken.stegall@spireenergy.com 
 
Mediacom No Communications 
Kyle Keller  
1533 S. Enterprise Ave. 
Springfield, MO  65804 
Phone:  417-496-8577 
Email:  kkeller@mediacomcc.com 
 
MoDOT – SW District No Communications 
Joe Dotson  
2455 N. Mayfair Ave. 
Springfield, MO  65803 
Phone:  417-599-3043 
Email:  joseph.dotson@modot.mo.gov 
 
 
1.1  The existence and approximate location of utility facilities known to exist, as shown on the plans, are 
based upon the best information available to the Commission at this time. This information is provided by 
the Commission "as-is" and the Commission expressly disclaims any representation or warranty as to the 
completeness, accuracy, or suitability of the information for any use. Reliance upon this information is 
done at the risk and peril of the user, and the Commission shall not be liable for any damages that may 

arise from any error in the information.  It is, therefore, the responsibility of the contractor to verify the 

above listing information indicating existence, location and status of any facility.  Such verification 
includes direct contact with the listed utilities.  
 
 
I. Contractor Quality Control NJSP-15-42 
 
1.0  The contractor shall perform Quality Control (QC) testing in accordance with the specifications  and 
as specified herein.  The contractor shall submit a Quality Control Plan (QC Plan) to the engineer for 
approval that includes all items listed in Section 2.0, prior to beginning work. 
 
2.0  Quality Control Plan. 
 

(a) The name and contact information of the person in responsible charge of the QC testing. 
(b) A list of the QC technicians who will perform testing on the project, including the fields in which 

they are certified to perform testing. 

mailto:joseph.varosi1@centurylink.com
mailto:ken.stegall@spireenergy.com
mailto:kkeller@mediacomcc.com
mailto:joseph.dotson@modot.mo.gov
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(c) A proposed independent third party testing firm for dispute resolution, including all contact 
information. 

(d) A list of Hold Points, when specified by the engineer. 
(e) The MoDOT Standard Inspection and Testing Plan (ITP).  This shall be the version that is posted 

at the time of bid on the MoDOT website (www.modot.org/quality). 
 
3.0  Quality Control Testing and Reporting.  Testing shall be performed per the test method and 
frequency specified in the ITP.  All personnel who perform sampling or testing shall be certified in the 
MoDOT Technician Certification Program for each test that they perform. 
 
3.1  Reporting of Test Results.  All QC test reports shall be submitted as soon as practical, but no later 
than the day following the test.  Test data shall be immediately provided to the engineer upon request at 
any time, including prior to the submission of the test report. No payment will be made for the work 
performed until acceptable QC test results have been received by the engineer and confirmed by QA test 
results. 
 
3.1.1  Test results shall be reported on electronic forms provided by MoDOT.  Forms and Contractor 
Reporting Excel2Oracle Reports (CRE2O) can be found on the MoDOT website.  All required forms, 
reports and material certifications shall be uploaded to a Microsoft SharePoint® site provided by MoDOT, 
and organized in the file structure established by MoDOT. 
 
3.2  Non-Conformance Reporting.  A Non-Conformance Report (NCR) shall be submitted by the 
contractor when the contractor proposes to incorporate material into the work that does not meet the 
testing requirements or for any work that does not comply with the contract terms or specifications. 
 
3.2.1  Non-Conformance Reporting shall be submitted electronically on the Non-Conformance Report 
form provided on the MoDOT Website.  The NCR shall be uploaded to the MoDOT SharePoint® site and 
an email notification sent to the engineer. 
 
3.2.2  The contractor shall propose a resolution to the non-conforming material or work.  Acceptance of a 
resolution by the engineer is required before closure of the non-conformance report.   
 
4.0  Work Planning and Scheduling. 
 
4.1  Two-week Schedule.  Each week, the contractor shall submit to the engineer a schedule that 
outlines the planned project activities for the following two-week period.  The two-week schedule shall 
detail all work and traffic control events planned for that period and any Hold Points specified by the 
engineer. 
 
4.2  Weekly Meeting.  When work is active, the contractor shall hold a weekly project meeting with the 
engineer to review the planned activities for the following week and to resolve any outstanding issues.  
Attendees shall include the engineer, the contractor superintendent or project manager and any foreman 
leading major activities.  This meeting may be waived when, in the opinion of the engineer, a meeting is 
not necessary.  Attendees may join the meeting in person, by phone or video conference. 
 
4.3  Pre-Activity Meeting.  A pre-activity meeting is required in advance of the start of each new activity, 
except when waived by the engineer. The purpose of this meeting is to review construction details of the 
new activity.  At a minimum, the discussion topics shall include:  safety precautions, QC testing, traffic 
impacts, and any required Hold Points.  Attendees shall include the engineer, the contractor 

http://www.modot.org/quality
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superintendent and the foreman who will be leading the new activity.  Pre-activity meetings may be held 
in conjunction with the weekly project meeting. 
 
4.4  Hold Points.  Hold Points are events that require approval by the engineer prior to continuation of 
work.  Hold Points occur at definable stages of work when, in the opinion of the engineer, a review of the 
preceding work is necessary before continuation to the next stage. 
 
4.4.1  A list of typical Hold Point events is available on the MoDOT website.  Use of the Hold Point 
process will only be required for the project-specific list of Hold Points, if any, that the engineer submits to 
the contractor in advance of the work.  The engineer may make changes to the Hold Point list at any time. 
 
4.4.2  Prior to all Hold Point inspections, the contractor shall verify the work has been completed in 
accordance with the contract and specifications.  If the engineer identifies any corrective actions needed 
during a Hold Point inspection, the corrections shall be completed prior to continuing work.  The engineer 
may require a new Hold Point to be scheduled if the corrections require a follow-up inspection.  Re-
scheduling of Hold Points require a minimum 24-hour advance notification from the contractor unless 
otherwise allowed by the engineer. 
 
5.0  Quality Assurance Testing and Inspection.  MoDOT will perform quality assurance testing and 
inspection of the work, except as specified herein.  The contractor shall utilize the inspection checklists 
provided in the ITP as a guide to minimize findings by MoDOT inspection staff.  Submittal of completed 
checklists is not required, except as specified in 5.1. 
 
5.1  Inspection and testing required in the production of concrete for the project shall be the responsibility 
of the contractor.  Submittal of the 501 Concrete Plant Checklist is required. 
 
6.0  Basis of Payment.  No direct payment will be made for compliance with this provision. 
 
 
J. Modified Bituminous Pavement Mixture (BP-2) NJSP-15-39  
 
1.0 Description.  In addition to the requirements of Sec 401.3, the total aggregate prior to mixing with 
asphalt binder shall be in accordance with the following gradation requirements: 
 

Sieve Size Percent Passing by Weight 

 BP-2 

1 inch 100 

3/4 inch 100 

1/2 inch 99 - 100 

3/8 inch 90-100 

No. 4 60-90 

No. 8 40-70 

No. 16 --- 

No. 30 15-35 

No. 200 5-12 

 
2.0 Basis of Payment.  The accepted quantity Modified Bituminous Pavement Mixture (BP-2) shall be 
paid for at the contract unit price, as designated in the plans, for one of the following: 
 
401-99.10, Misc. Modified Bituminous Pavement Mixture (BP-2) PG 64-22, per ton or  

brickk1
Addendum.dgn

brickk1
Addendum.dgn



Job No.: J7S3447 J7P3437 
Route: MO 76/BU 37 BU 37 
County: McDonald/Barry Barry 
 

20 
 

401-99.10, Misc. Modified Bituminous Pavement Mixture (BP-2) PG 70-22, per ton  
 
 
K. Bridge End Transitions - SW  
 
1.0   At all bridge exceptions, the engineer will determine in the field the ending point of the transition. 
This point will not necessarily be at the bridge end, but will be located at a point which provides a smooth 
transition and approach to the bridge.  The limits of all bridge end transitions shall be approved by the 
engineer before any milling proceeds on these transitions.  Where bridges are to be resurfaced, the 
surfacing shall be from curb to curb. 
 
 
L. Pavement Marking Log – SW 
 
1.0 Description. This work shall consist of the Contractor documenting the location of all existing 
pavement markings prior to coldmilling or resurfacing and installing new pavement markings to match the 
scheme that was in place prior to the project.  
 
2.0 Construction Requirements. Prior to the start of resurfacing work, the Contractor shall document 
the color, type, and location of the existing pavement markings, including any change in pavement 
marking (e.g., solid yellow to intermittent yellow on the centerline) and no passing zones. The Contractor 
shall submit the method of documentation to the Engineer for approval prior to recording the existing 
pavement marking information.  
 
2.1 The existing pavement marking documentation provided by the Contractor shall include the location 
of existing pavement markings by either station or log mile. The Engineer shall reserve the right to make 
adjustments to the final pavement marking locations. The Engineer will provide the Contractor with any 
adjusted locations. Under no circumstances shall the Contractor make adjustments to the location of 
permanent pavement markings without the Engineer’s approval.  
 
2.2 All permanent pavement markings shall be installed in accordance with Sec 620.  
 
3.0. Temporary Pavement Marking. The Contractor shall provide temporary pavement marking in 
accordance with Sec 620 and Standard Plan 620.10. No compensation will be made to the Contractor for 
temporary pavement marking.  
 
4.0 Method of Measurement. Measurement will be made in accordance with Sec 620. 
 
5.0 Basis of Payment. No direct compensation will be made to the Contractor for compliance with this 
provision. All costs associated with the equipment, labor, materials, and time necessary to fulfill the 
requirements of this provision shall be considered completely covered by the pavement marking (Sec 
620) line items in the contract. 
 
 
M. Permanent Pavement Marking - SW 
 
1.0 Description.  This work shall consist of furnishing and placing permanent centerline, edge line, and 
lane line markings as specified, at locations shown on the plans or as approved by the engineer. This 
work shall be in accordance with Section 620 and specifically as follows. 
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This work shall consist of furnishing and placing permanent centerline, edge line, lane line markings, and 
preformed thermoplastic pavement marking, as specified, at locations shown on the plans or as approved 
by the engineer.  The preformed thermoplastic pavement marking includes, but not limited to, 24” White 
(Stop Bars) and 24” Yellow (Hash Mark), 6” White for Crosswalks, Turn Arrows, Railroad Crossings, Yield 
Markings, and the word “ONLY”.  This work shall be in accordance with Section 620 and specifically as 
follows.  
 
2.0  Construction Requirements.  On roadways open to traffic, permanent centerline, edge line, and 
lane line markings shall be in place no later than five days after the final paving operations.  This 
requirement applies per individual route if multiple routes are included in a contract or if a 15 mile section 
of an individual route is open to traffic within a contract.   This requirement also applies to divided 
highways, once a directional segment of 15 mile, or the entire directional segment if less than 15 miles, is 
paved and open to traffic within a contract.  To fulfill this requirement, the contractor may have to mobilize 
more than once for the installation of permanent centerline, edge line, and lane line markings.  The 
contractor will also need to coordinate the permanent pavement marking with the installation of rumble 
strips. The contractor shall place the preformed thermoplastic pavement marking after the permanent 
centerline, edge line, and lane line marking is installed by the contractor or by others.  The contractor will 
have 5 five days after the permanent centerline, edge line, and lane line markings are placed to start the 
preformed thermoplastic pavement marking installation and shall be placed in accordance with 
manufacturer’s recommendations or as approved by the engineer.   
 
3.0  Basis of Payment.  The accepted quantity of permanent pavement marking paint and preformed 
thermoplastic marking will be paid for at the contract unit price for each of the pay items include in the 
contract. Payment will be considered full compensation for all labor, equipment, material or time 
necessary to complete the described work including any other incidental items.     
 
 
N. Permanent Aggregate Edge Treatment - SW  
 
1.0 Description.  This work shall consist of furnishing and placing an aggregate material on the 
shoulders of the resurfaced route in areas indicated in the plans or as directed by the engineer.  This 
work and material shall be in accordance with Section 310 except as follows.  The edge treatment shall 
be at least 2’ wide.  
 
2.0 Material 
 
2.1  Aggregate Material utilized for permanent aggregate edge treatment shall be either commercial base 
or coldmillings.  Any material shall be approved by the engineer prior to use. 
 
2.1.1  Coldmilling material shall be an asphaltic material created by the equipment and operations as 
defined in Standard Specification 622.10. 
 
2.1.2  Aggregate material shall be a 1” commercial base. 
 
3.0 Construction Requirements.   The contractor shall furnish, haul and spread aggregate material or 
coldmillings to bring the shoulders up to match the overlaid pavement elevation as shown in the typical 
sections. 
 
3.1  Aggregate or coldmillings shall be simultaneously deposited and spread on the sub-grade and shall 
not be deposited on the pavement or shoulder and bladed into place without prior approval from the 
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engineer.  Aggregate material or coldmillings shall be shaped according to the typical section and 
compacted until there is no visible evidence of further consolidation. 
 
3.2  Density shall be obtained from reasonable compactive efforts consisting of no less than three passes 
with a roller until no further visible compaction can be achieved, or by other methods approved by the 
engineer. 
 
3.3  After all placing, shaping, and compactive effort operations are completed, the permanent aggregate 
edge treatment shall match the overlaid pavement elevation as shown in the typical sections. 
 
3.4  A prime coat (MC-800) in accordance with Section 408, shall be placed on top of all permanent 
aggregate edge treatment, regardless of material used, at a target rate of 0.25Gal/SY.  
 
4.0 Method of Measurement.  Measurement of material furnished for shoulder aggregate shall be 
dependent upon the material the contractor chooses to use for this work.  If the contractor chooses to use 
a 1” commercial base, measurement will be made per ton and in accordance with Section 310.5.3.  If the 
contractor chooses to use coldmillings, measurement will be made per linear foot.  In regards to utilizing 
coldmillings, the Contractor is hereby being informed that it shall be their responsibility to review the 
existing slopes on the project and ensure there is sufficient material to install new slopes in accordance 
with the specifications and plans.  Measurement for all prime (MC-800) will be in accordance with Section 
408.5 
 
5.0 Basis of Payment. 
 
5.1 The bid item for the shoulder material is for the 1” commercial base option.  The accepted quantities 
of permanent aggregate edge treatment will be paid for at the contract unit price for PERMANENT 
AGGREGATE EDGE TREATMENT, pay item 304-99.10, including all labor, equipment, and material 
costs required to fulfill the requirements of the special provision  
 
5.1.1 Should the contractor choose to construct the permanent aggregate edge treatment with 
coldmillings, notification must be given to the engineer in advance of the work so that a change order can 
be issued to facilitate payment of the permanent aggregate edge treatment with a contingent item as 
specified herein. 
 
5.1.2 For the coldmilling option, a zero-cost change order will be issued to zero out the tonnage of 
permanent aggregate edge treatment so that it can be converted to a linear foot quantity pay item.  A 
contingent item for the permanent aggregate edge treatment paid by the linear foot will be added to the 
change order.  The linear footage added to the contract shall be double the centerline miles of the project.  
A unit price for the permanent aggregate edge treatment, coldmilling option, will be determined by 
multiplying the original permanent aggregate edge treatment unit bid price and the tonnage included in 
the contract, then dividing by double the centerline miles of the project. 
 
5.2 The prime coat (MC-800) shall be paid for at the contract unit price for PRIME (MC-800), pay item 
408-10.18, regardless of the material used to construct the edge treatment.    
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O. Culvert Location - SW 
 
1.0 Description. This work shall consist of the Contractor documenting the location of all existing 
crossroad culverts prior to conducting grading operations or placement of permanent aggregate edge 
treatment. 
 
2.0 Construction Requirements. Prior to the start of grading or edge treatment work, the Contractor 
shall document the location of the existing crossroad culverts. The Contractor shall submit the method of 
documentation to the Engineer for approval prior to recording the existing culvert location.  
 
2.1  The documentation provided by the Contractor shall include the location of existing crossroad 
culverts by either station or log mile.  Under no circumstances shall the Contractor begin grading or edge 
treatment work without the Engineer’s approval. 
 
2.2  The location of each crossroad culvert shall be indicated with a lathe or other identifier that can be 
seen during contractor operations. 
 
2.3  The contractor shall exercise reasonable care in the locations of the crossroad culverts and all 
driveway culverts to ensure that grading or edge treatment operations do not result in the blockage of the 
culvert. 
 
2.4  The contractor as directed by the engineer shall remove any material from all culverts that was 
placed by grading or edge treatment operations. 
 
3.0 Basis of Payment.  No direct compensation will be made to the Contractor for compliance with this 
provision.  All costs associated with the equipment, labor, materials, and time necessary to fulfill the 
requirements of this provision shall be considered completely covered by line items in the contract. 
 
 
P. Gravel A or Crushed Stone B - SW 
 
1.0  Description.  This work shall consist of furnishing and placing gravel or crushed stone surfacing for 
transitions at aggregate side roads and entrances upon completion of overlay and shoulder work.  This 
work and material shall be in accordance with Section 310 except as follows. 
 
2.0  Construction Requirements.  The contractor shall furnish, haul and spread gravel or crushed stone 
surfacing to smooth up the transitions and eliminate any edge drop offs created at aggregate side roads 
and entrances created from the construction of shoulders as approved by the engineer. 
 
3.0  Method of Measurement.  Measurement of material furnished for gravel or crushed stone will be 
made in accordance with Section 310.5.3, excluding any deductions for moisture. 
 
4.0  Basis of Payment.  The accepted quantities of gravel or crushed stone will be paid for at the 
contract unit price, including all labor, equipment, and material costs required to fulfill the requirements of 
the special provision. 
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Q. Contractor Furnished Surveying and Staking - SW 
 
In addition to the requirements of Section 627 of the Missouri Standard Specifications for Highway 
Construction, the following shall apply: 
 
1.0  Description.  The contractor shall be responsible for all layout required on the project.  This 
responsibility shall include, but not be limited to the following:  Construction signing, transition milling, 
pavement marking, loop detectors, etc. 
 
1.1  The above list is not all inclusive.  The contractor shall have the primary responsibility for these 
operations.  The contractor shall provide the Resident Engineer (RE) with a staking plan layout for 
approval prior to the installation of signs.  The RE will also provide assistance during this layout provided 
a request is submitted to the RE or Construction Project Manager 48 hours in advance.  This will ensure 
that all permanently mounted traffic control devices remain consistent with District policy and avoid re-
staking.  If the contractor installs any signs without engineer approval, all costs associated with re-staking 
and/or relocation will be at the contractor’s expense. 
 
1.2  The intent of this provision is to increase the quality of our work zones and minimize negative 
impacts to the contractor’s schedule that can result from delays in staking. 
 
1.3  Any adjustments to the plan quantities or line numbers established in the contract shall be approved 
by the Engineer. 
 
2.0  Basis of Payment.  No direct payment will be made to cover the costs associated with these 
additional requirements.  All costs will be considered completely covered by the unit bid price submitted 
for Contractor Furnished Surveying and Staking. 
 
 
R. Damage to Existing Pavement, Shoulders, Side Roads, and Entrances - SW 
 
1.0  Description.  This work shall consist of repairing any damage to existing pavement, shoulders, side 
roads and entrances caused by contractor operations.  This shall include, but is not limited to, damage 
caused by the traffic during contractor operations within the project limits including the work zone signing. 
 
2.0  Construction Requirements.  Any cracking gouging, or other damage to the existing pavement, 
shoulders, side roads, or entrances from general construction shall be repaired within twenty-four (24) 
hours of the time of damage at the contractor’s expense.  Repair of the damaged pavement, shoulders, 
side roads, or entrances shall be as determined by the engineer. 
 
3.0  Method of Measurement.  No measurement of damaged pavement or shoulder areas or damaged 
side roads or entrances as described above shall be made. 
 
4.0  Basis of Payment.  No payment will be made for repairs to existing pavement, shoulders, side roads 
or entrances damaged by contractor expenses. 
 
 
S. Cooperation Between Contractors - SW 
 
1.0  Description.  This contract is one of several contemplated relative to the overall project.  Separate 
contracts may be let that will be within this contract’s area. 
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2.0  Construction Requirements. 
 
2.1  The work for this project shall be performed in the order necessary to best facilitate the early 
completion of the combined projects on this improvement.  The contractor shall be required to arrange 
the storage of materials and equipment and perform the construction operations so as not to unduly 
interfere with the operations of other contractors.  This may require the contractor to store equipment and 
materials off state right of way and make the necessary arrangements for storage sites. 
 
2.2  Full cooperation of the contractors involved with this improvement in careful and complete 
coordination of their respective activities in the area will be required.  Each contractor involved shall so 
schedule and conduct work as to avoid unnecessary inconvenience, delay to another and a manner as 
not to damage work being performed or completed by another.  When necessary for proper prosecution 
of work, each contractor shall permit the other access through the overlapping construction areas and the 
use of any access or haul roads constructed by others. 
 
2.3  J7S3242 – ADA Improvements though the city of Casseville.  The 30” white midblock pedestrian 
crossing in front of the Funeral Home on BU37, approximate station 374+09.98 / log mile 2.982, will be 
replaced with the ADA project due to the crossing being moved to the north of its existing location.  
Placement of the new midblocks must be made after the resurfacing of J7P3437 has been constructed. 
 
3.0  Method of Measurement.  No measurement will be made. 
 
4.0  Basis of Payment.  Payment for the above-described work will be considered completely covered by 
the contract unit price for other items included in the contract. 
 
 
T. Arkansas and Missouri Railroad Requirements 
 
1.0  Introduction. 
 
1.1  These Railroad Requirements set forth terms and conditions agreed between the Arkansas and 
Missouri Railroad Company (Railroad) and the Missouri Highways and Transportation Commission 
(Commission), under which the Railroad will allow the Commission’s contractor to enter in and upon the 
Railroad's real property, right of way, tracks and other facilities (Railroad's Property) to perform the 
contractor’s work relating to this project. 
 
1.2  To report an emergency on the Railroad, contact Railroad Dispatch: (855) 503-7176. 
 
1.3  The project location is at Railroad Milepost 300.65, DOT# 667047P on Railroad's First Subdivision. 
 
1.4  Definitions of terms set forth in the current edition of the Missouri Standard Specifications for 
Highway Construction shall be applicable to those terms as used in these Railroad Requirements. 
 
2.0  Authority of Railroad Representative. 
 
2.1  The authorized representative of the Railroad, herein called "Railroad Representative", shall have 
final authority in all matters affecting the safe maintenance and operation of railroad traffic including the 
adequacy of the foundations and structures supporting the railroad tracks.  If the contractor’s work causes 
an unsafe condition to exist or to remain on the Railroad’s right of way, then the Railroad Representative 
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may halt the contractor’s work within the Railroad’s right of way, for as long as that is reasonably 
necessary to correct the unsafe condition to the satisfaction of the Railroad Representative. 
 
2.1.1  The Railroad designates the following individual as the Railroad Representative for this project.  
Except as otherwise provided in these Railroad Requirements, the contractor shall address all notices 
concerning this project to the Railroad Representative, as follows: 

Mr. Jeromy Houchin 
Chief Engineer 
Arkansas and Missouri Railroad Company 
306 East Emma 
Springdale, Arkansas 72764  
Telephone:  (479) 725-4011 
Cell Phone: (479) 790-0647  
FAX:     (479) 751-2225 
E-mail: jeromyh@amrailroad.com 

 
3.0  Contractor’s Indemnity Obligations to the Railroad. 
 
3.1  The contractor agrees to indemnify, defend and hold harmless the Railroad from and against any 
injury or death of persons whomsoever, or from any loss or damage to the Railroad's Property, caused by 
acts or omissions of the contractor in performing work on this project, whether on, over, under or in the 
vicinity of the Railroad's Property.  In the event the contractor shall fail to restore the Railroad's Property 
immediately to a condition acceptable to the Railroad when any such loss or damage to the Railroad's 
Property is called to the contractor's attention by the Railroad, then the Railroad may perform such 
corrective work at the cost of the contractor.  The Railroad shall have the right to bring an action directly 
against the contractor to recover any loss or damage sustained by the Railroad by reason of the 
contractor's breach of agreements contained in these Railroad Requirements.  In addition to such 
remedies of the Railroad, the Commission will withhold from final payment due to the contractor the 
amount reasonably necessary to reimburse the Railroad for such loss or damage or for performing such 
work.  The term "loss or damage" as used herein shall include, but not be limited to, the erosion and 
silting of, water damage to, and the accidental or intentional placing or dropping of objects on the 
Railroad's Property. 
 
4.0  Notice of Starting Work. 
 
4.1  The contractor shall not commence any work on the Railroad’s right of way until contractor has 
complied with the following conditions: 
 
4.1.1  At least thirty days before the date the contractor proposes to begin work on the Railroad’s 
Property, the contractor shall give written notice of the contractor’s proposed start date and time to the 
Railroad Representative,  with a copy to the Engineer.  
 
4.1.2  The Railroad shall approve the contractor’s insurance coverage as required by Section 17 of these 
Railroad Requirements, and shall authorize the contractor to begin work on the Railroad’s Property.  
 
4.1.3  The contractor shall determine whether fiber optic cable systems are buried on the Railroad's 
Property.  If fiber optic cable systems are buried on the Railroad’s Property, then the contractor shall 
contact the Railroad at the 24-hour telephone number, RR Telephone Number, shall contact the 
telecommunications company involved, shall arrange for a cable locator, and shall make arrangements 
for relocation or other protection of the fiber optic cable system on the Railroad’s Property. 
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5.0  Interference with Railroad’s Operations. 
 
5.1  In conducting all of its work, the contractor shall avoid causing any interference with the Railroad’s 
operations, including train, signal, telephone, telegraphic services, train delays, damage to the Railroad’s 
Property, poles, wires and other facilities of tenants on the Railroad’s Property.  Whenever the 
contractor’s work may directly affect the operations or safety of trains, the contractor shall submit a 
written description of the method of doing such work to the Railroad Representative for approval, but 
such approval shall not relieve the contractor from liability resulting from the contractor’s work.  The 
contractor shall not perform any work that requires flagging service until the flagging service are available 
at the job site. 
 
5.2  Whenever the contractor’s work upon the Railroad’s Property will unavoidably cause an impediment 
to the Railroad’s operations, such as requiring the use of runaround tracks or reduced train speed, the 
contractor shall schedule and conduct these operations so that this impediment is reduced to the 
absolute minimum. 
 
5.3  If conditions arising from, or in connection with the work require immediate and unusual provisions to 
protect the Railroad’s operations and property, the contractor shall make such provisions.  If in the 
judgment of the Railroad Representative, or the Engineer if the Railroad Representative is absent, such 
provision is insufficient, then the Railroad Representative or Engineer may require or provide such 
provisions as he/she deems necessary.  In any event, the contractor shall make such provisions  at the 
contractor's expense, and without cost to the Railroad or the Commission. 
 
6.0  Track Clearances. 
 
6.1  During construction the contractor shall maintain not less than the minimum vertical and horizontal 
track clearances shown on the project plans.  However, before undertaking any work within the Railroad’s 
Property and before placing any obstruction over any track, the contractor shall: 
 
6.1.1  Notify the Railroad Representative at least ten days before the proposed work. 
 
6.1.2  Confirm with the Railroad Representative that arrangements have been made for flagging service 
as provided in these Railroad Requirements. 
 
6.1.3.  Receive authorization from the Railroad Representative to proceed with the work, as provided in 
section 4.0. 
 
7.0  Construction Procedures. 
 
7.1. General.  The contractor’s work on the Railroad’s Property shall be performed in accordance with 
these Railroad Requirements. The contractor shall supply adequate equipment, labor and materials to 
perform the proposed work at the job site. The contractor shall take special precaution and care to 
prevent any debris or material from falling on the Railroad's right of way.    
 
7.2  Contractor Plans and Procedures.  Before performing any excavation, demolition, blasting, or 
construction of falsework on Railroad’s Property the contractor shall obtain review by the Engineer, and 
review and approval by the Railroad Representative, of the contractor’s relevant plans and procedures. 
However, such approval shall not relieve the contractor from any liability relating to this project. The 
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contractor’s shoring, demolition and falsework plans shall be signed and sealed by a professional 
engineer licensed in the State of Missouri in accordance with the Chapter 327, RSMo.   
 
7.3  Excavation.  The contractor shall maintain the subgrade of an operated track with the beam edge at 
least 12 feet from centerline of track and not more than 26 inches below top of rail, unless the existing 
section fails to meet this specification, in which case the contractor shall maintain the existing section.  
The contractor shall not disturb track alignment when driving piles adjacent to tracks, and shall provide 
adequate lateral support for the tracks and live loads when excavating shoring pits.  
 
7.3  Blasting.  If the Railroad Representative grants permission for the contractor’s proposed use of 
explosives, then: 
 
7.3.1  The contractor shall perform blasting only with light charges and under the direct supervision of a 
responsible officer or employee of the contractor. 
 
7.3.2  The contractor shall not use electric detonating fuses because of the possibility of premature 
explosions resulting from the operation of two-way train radios. 
 
7.3.3  The contractor shall not perform any blasting unless the Railroad Representative is present, and 
flagging is provided as the Railroad may require.  Before blasting, the contractor shall give at least 72 
hours’ notice to the Railroad Representative. 
 
7.3.4  The Railroad Representative shall determine the approximate location of trains and shall inform the 
contractor the approximate amount of time available for the blasting operation and clean-up. 
 
7.3.5  The Railroad Representative may order the contractor’s discontinuance of blasting if blasting is too 
hazardous or is not in accordance with these Railroad Requirements. 
 
8.0  Maintenance of Railroad Facilities.  Within the project limits the contractor shall maintain Railroad’s 
Property, including all ditches and drainage structures, free of silt or other obstructions that may result 
from contractor's operations.  The contractor, at its own expense, shall promptly repair any erosion or 
other damage to the Railroad’s Property or the Railroad’s tenants, resulting from the contractor’s acts or 
omissions.  
 
9.0  Storage of Materials and Equipment. 
 
9.1  The contractor shall obtain permission from the Railroad Representative before storing any materials 
or equipment anywhere on Railroad’s Property. If the contractor does not comply with the Railroad’s 
storage requirements, then the Railroad may move this material and equipment or require the contractor 
to move it at the contractor's expense. 
 
9.2  The contractor shall not leave unattended any grading or construction machinery parked upon 
Railroad’s Property, unless  the contractor effectively immobilizes it so that unauthorized persons cannot 
move the machinery. 
 
10.0  Cleanup.  The contractor shall clean up debris resulting from the contractor’s work, as the Railroad 
Representative directs and without delaying any trains.  Upon completion of the work, the contractor shall 
remove from within the limits of the Railroad’s Property all machinery, equipment, surplus materials, 
falsework, rubbish or temporary buildings of the contractor’s and shall leave Railroad’s Property in a neat 
condition satisfactory to the Railroad Representative. 
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11.0  Damages.  If the contractor's acts or omissions result in any delay of trains, misalignment of track, 
or any other damage to Railroad’s Property, then the contractor shall bear the entire cost resulting from 
the delay or corrective actions.  The contractor shall directly reimburse the Railroad for any cost the 
Railroad reasonably incurs for repairing damages to the Railroad’s Property or to property of the 
Railroad’s tenants, caused by or resulting from the operations of the contractor relating to this project. 
 
12.0  Flagging Services. 
 
12.1  When Flagging is Required.  The Railroad has sole authority to determine the need for flagging to 
protect the Railroad’s operations.  Whenever the Railroad requires flagging services for any of the 
contractor’s work on this project, the contractor shall not perform that work until all required flaggers are 
present at the job site. 
 
12.1.1  In general, the Railroad may require flagging services whenever the contractor's personnel or 
equipment are, or are likely to be, working on, under or adjacent to the Railroad's Property, or when the 
contractor’s work is likely to disturb any railroad structure to such extent that flagging is needed to prevent 
unreasonable risks of accident to the Railroad's operations or personnel. 
 
12.1.2  Normally, the Railroad will assign one flagger to a project, but may assign up to three flaggers if 
necessary.  However, if the contractor violates these Railroad Requirements, then the Railroad may 
require flagging services full time until the project is completed. 
 
12.2  Scheduling and Notification of Flagging Services. 
 
12.2.1  The contractor shall arrange flagging services with the Railroad as needed to accomplish the 
contractor’s work on this project.  Before the contractor begins work on the Railroad’s Property, the 
contractor shall give the Railroad Representative and the Engineer a schedule for all the contractor’s 
work within the Railroad’s Property.  The contractor shall arrange for a job site meeting between the 
contractor, the Engineer, and the Railroad Representative.  The Railroad may withhold all flagging 
services until the contractor complies with these Railroad Requirements. 
 
12.2.2 The contractor shall give not less than thirty days notice to the Railroad, and to the Engineer, 
before starting any work that requires flagging. The contractor shall address all notices relating to flagging 
to the Railroad as follows: 
 

Mr. Jeromy Houchin 
Chief Engineer 
Arkansas and Missouri Railroad Company 
306 East Emma 
Springdale, Arkansas 72764  
Telephone:  (479) 725-4011 
Cell Phone: (479) 790-0647  
FAX:     (479) 751-2225 
E-mail: jeromyh@amrailroad.com 

 
12.2.3  The Railroad usually assigns one flagger to work at the job site on a continuous basis until the 
contractor no longer needs flagging services.  The contractor shall not call for flagging services on a spot 
basis.  The Railroad’s assigned flagger shall notify the Engineer immediately upon arrival at the job site 
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on the first day, and before departing from the job site on the last day of each separate period when the 
Railroad provides flagging services. 
 
12.2.4  After flagging services begin, the contractor shall give at least ten days notice to the Railroad and 
the Engineer before discontinuing flagging services.  If the contractor’s work on or adjacent to the 
Railroad’s Property is suspended at any time, or for any reason, then at least three days before the 
contractor resumes any work on or adjacent to the Railroad’s Property, the contractor shall notify the 
Railroad and the Engineer of contractor’s intent to resume the work.  However, the Railroad may take up 
to thirty days after the contractor has given this notice before resuming flagging services at the job site.  
The requirements of this paragraph shall not apply if the suspension and resumption of the contractor’s 
work were previously scheduled with the Railroad pursuant to paragraph 12.2.1, or the suspension was 
caused by an emergency as provided in paragraph 12.2.5. 
 
12.2.5  If any emergency requires an assigned flagger's presence elsewhere, then the contractor shall 
suspend work on the Railroad’s Property until a flagger is available.  Neither the Railroad nor the 
Commission shall bear any additional costs to the contractor resulting from this delay.  
 
12.3  Payment for Flagging Services. 
 
12.3.1  The Commission will pay the Railroad directly for the cost of flagging services associated with this 
project by deducting the amount from the Commission’s payments to the contractor. 
 
12.3.2  The estimated cost of flagging services is approximately $150 per hour per flagger.  The Railroad 
shall charge not more than its actual cost of providing these flagging services, which includes the base 
pay for the flagger or flaggers who actually performed the required flagging services, the Railroad’s 
reasonable overhead costs, and the reasonable costs actually incurred for the flagger’s travel expenses, 
meals and lodging if required.  The Railroad may charge a maximum of one hour of travel time each way 
per day per flagger, for travel to and from the job site.  A flagger’s work in excess of 10 hours per day or 
50 hours per week, but not more than 12 hours per day, will result in overtime pay at 1.5 times that 
employee’s regular hourly rate.  A flagger’s work in excess of 12 hours per day will result in overtime pay 
at 2.0 times that employee’s regular hourly rate.  If a flagger performs required flagging services on a 
holiday, then the overtime pay rate shall be 2.5 times that employee’s regular hourly rate.  The 
Commission also shall reimburse the Railroad for its actual expenses reasonably incurred in preparing 
and handling invoices to the Commission for the cost of these flagging services.  The Railroad’s charges 
to the Commission shall comply with applicable provisions of the current Federal Aid Policy Guide issued 
by the Federal Highway Administration. 
 
12.3.3  The Railroad shall submit progress invoices to the Engineer during the time the Railroad requires 
flagging services.  The Railroad shall submit its final invoice for flagging services to the Engineer within 
one hundred eighty days after the contractor has notified the Railroad and the Commission that all its 
work on the Railroad’s Property is complete.  If the Commission does not receive the Railroad’s final 
flagging invoice within this time period, then the Railroad shall obtain payment directly from the 
contractor. 
 
12.3.4  If a dispute arises concerning the amount charged for flagging service, then the Commission may 
deduct the full or partial amount of the Railroad's invoice from the contractor's payment, until the dispute 
is resolved. 
 
12.4  Flagging Complaints.  The contractor and the Railroad shall attempt to resolve any complaints 
concerning flagging services in a timely manner.  If the contractor disputes the need for a flagger, the 



Job No.: J7S3447 J7P3437 
Route: MO 76/BU 37 BU 37 
County: McDonald/Barry Barry 
 

31 
 

contractor shall notify the Railroad Engineer and the Engineer.  The contractor shall confirm any verbal 
complaints in writing within five working days, by sending a copy to the Railroad Representative and to 
the Engineer. 
 
13.0  Temporary Construction Grade Crossing.  When the contractor has no reasonable alternate 
method of transporting construction materials and personnel across the Railroad’s track, the contractor 
shall make arrangements with the Railroad for the installation, maintenance and removal of one 
temporary grade crossing for a construction haul road.  The contractor shall bear all costs incidental to 
such crossings, including flagging, whether services are performed by contractor's own forces or by the 
Railroad’s personnel.  
 
14.0  Work for the Benefit of the Contractors.  The project plans show all temporary or permanent 
changes in wire lines or other facilities that are necessary to complete the project, or these changes will 
be covered by appropriate plan revisions approved by the Commission and the Railroad.  If the contractor 
desires any further changes, the contractor shall make separate arrangements with the Railroad for those 
changes, at the contractor's expense. 
 
15.0  Coordination of Railroad Work.  The contractor shall coordinate the scheduling of its work with 
any construction work by the Railroad or its tenants 
 
16.0  Trainman’s Walkways.  The contractor shall maintain an unobstructed continuous walkway, 
suitable for trainman's use, along the outer side of each exterior track of multiple tracks and on each side 
of a single track, extending to a line not less than 12 feet from the centerline of the track. Whenever the 
contractor excavates near the walkway, the contractor shall install a handrail along the walkway not less 
than 12 feet from the centerline of the track. 
 
17.0  Insurance. 
 
17.1  General Insurance Provisions.  The contractor shall, at its own expense, procure and 
continuously maintain in force during this project, the insurance coverage required under section 17 until 
the contractor has completed all project work on the Railroad's Property, removed all equipment and 
materials from the Railroad's Property, and cleaned and restored the Railroad's Property to the 
satisfaction of the Engineer and the Railroad Representative.  The amount of work to be performed upon, 
over or under the Railroad’s Property is estimated to be one percent (1%) of the contractor's total bid for 
the project. 
 
17.2  Commercial General Liability Insurance. The contractor shall maintain commercial general 
liability ("CGL") insurance with a limit of not less than $5,000,000 for each occurrence and an aggregate 
limit of not less than $10,000,000.  CGL insurance must be written on ISO occurrence form CG 00 01 12 
04 (or a substitute form providing equivalent coverage).  The policy must contain the following 
endorsement, which must be stated on the certificate of insurance:  “Contractual Liability Railroad's” ISO 
form CG 24 17 10 01 (or a substitute form providing equivalent coverage) identifying the Railroad’s 
Property as the designated job site. 
 
17.3  Business Automobile Coverage Insurance.  The contractor shall maintain business auto 
coverage written on ISO form CA 00 01 (or a substitute form providing equivalent liability coverage) with a 
combined single limit of not less than $1,000,000 for each accident.  The policy must contain the following 
endorsements, which must be stated on the certificate of insurance:  “Coverage For Certain Operations In 
Connection With Railroad's” ISO form CA 20 70 10 01 (or a substitute form providing equivalent 
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coverage) identifying the Railroad’s Property as the designated job site; and Motor Carrier Act 
Endorsement - Hazardous Materials Clean Up (MCS-90) if required by law. 
 
17.4  Alternate Liability Insurance Limits.  Instead of the minimum limits of insurance coverage 
described above in subsections 17.2 and 17.3, Railroad will accept CGL insurance limits of at least 
$2,000,000 for each occurrence or claim and an aggregate limit of at least $2,000,000, and will accept 
Business Automobile Insurance containing a combined single limit of at least $2,000,000 per occurrence 
or claim, if the contractor will secure Railroad Protective Liability Insurance coverage with a combined 
single limit of $5,000,000 per occurrence and an aggregate limit of $10,000,000.  
 
17.5  Workers' Compensation and Employers' Liability Insurance.  The contractor shall maintain 
workers’ compensation insurance coverage, with not less than the minimum statutory limits of liability 
required under the workers' compensation laws of the State of Missouri.  The contractor shall maintain 
Employers’ Liability (Part B) insurance coverage with limits of at least $500,000 for each accident, a 
$500,000 disease policy limit, and $500,000 for each employee.  If the contractor is self-insured, then the 
contractor shall provide evidence of state approval and excess workers' compensation coverage, which 
must include coverage for liability arising out of the U. S. Longshoremen's and Harbor Workers' Act, the 
Jones Act, and the Outer Continental Shelf Land Act, if applicable.  The policy must contain the following 
endorsement, which must be stated on the certificate of insurance:  ”Alternate Employer Endorsement” 
ISO form WC 00 03 01 A (or a substitute form providing equivalent coverage) showing the Railroad in the 
schedule as the alternate employer (or a substitute form providing equivalent coverage).  
 
17.6  Railroad Protective Liability Insurance.  The contractor must maintain Railroad Protective 
Liability insurance written on ISO occurrence form CG 00 35 12 04 (or a substitute form providing 
equivalent coverage) on behalf of the Railroad as named insured, with a limit of not less than $2,000,000 
per occurrence and an aggregate limit of $6,000,000.  Before commencing any work on the Railroad’s 
Property, the contractor shall submit the original insurance policy to the Railroad, or may submit a binder 
stating that the required Railroad Protective Liability policy is in place until the contractor delivers the 
original policy to the Railroad. The contractor shall cause the Railroad Protective Liability Insurance policy 
to include a description of the named insured, the work, and the job site, as follows: 
 
17.6.1  Named Insured.  The Name Insured on the Railroad Protective Liability Insurance policy shall be 
Arkansas and Missouri Railroad Company. 
 
17.6.2  Description and Designation. 
 

Route 76, Barry County 
Job No. J7S3447 
Resurfacing (mill/fill) up to crossing on both sides at Railroad Mile Post 300.65, DOT# 667047P 
 

17.7  Umbrella or Excess Insurance.  If the contractor utilizes umbrella or excess insurance policies, 
these policies must “follow form” and afford no less coverage than the primary policy. 
 
17.8  Pollution Liability Insurance.  The contractor shall maintain pollution liability insurance coverage, 
which must be written on ISO form Pollution Liability Coverage Form Designated Sites CG 00 39 12 04 
(or a substitute form providing equivalent liability coverage), with limits of at least $5,000,000 per 
occurrence and an aggregate limit of $10,000,000.  If the scope of work as defined in this Project includes 
the disposal of any hazardous or non-hazardous materials from the job site, the contractor must furnish to 
the Railroad evidence of pollution legal liability insurance maintained by the disposal site operator for 
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losses arising from the insured facility accepting the materials, with coverage in minimum amounts of 
$1,000,000 per loss, and an annual aggregate of $2,000,000. 
 
17.9  Other Insurance Requirements. 
 
17.9.1  Each policy required above (except workers' compensation and employers' liability) must include 
the Railroad as “Additional Insured” using ISO Additional Insured Endorsements CG 20 26, and CA 20 48 
(or substitute forms providing equivalent coverage).  The coverage provided to the Railroad as an 
additional insured shall, to the extent provided under ISO Additional Insured Endorsement CG 20 26 and 
CA 20 48, provide coverage for the Railroad’s negligence whether sole or partial, active or passive. 
 
17.9.2  Where allowable by law, the punitive damage exclusion shall be deleted, and the deletion shall be 
indicated on the certificate of insurance. 
 
17.9.3  The contractor waives all rights of recovery, and its insurers also waive all rights of subrogation of 
damages against the Railroad and its agents, officers, directors and employees, except that these 
waivers shall not apply to punitive damages, nor to any loss, damage or injury proximately caused by the 
Railroad’s intentional misconduct or sole or gross negligence.  The certificate of insurance shall 
acknowledge these waivers. 
 
17.9.4  Before commencing any work on the Railroad's Property, the contractor shall furnish the Railroad 
with one or more certificates of insurance, executed by a duly authorized representative of each insurer, 
showing compliance with the insurance requirements set forth in this Section 17.  
 
17.9.5  The contractor shall only obtain insurance policies written by a reputable insurance company 
acceptable to the Railroad, or which currently has a Best's Insurance Guide Rating of A– and Class VII or 
better, and which is authorized to do business in the State of Missouri. 
 
17.9.6  The fact that insurance is obtained by the contractor or by the Railroad on behalf of the contractor 
will not be deemed to release or diminish the liability of the contractor, including, without limitation, liability 
under the indemnity provisions contained in Section 3.0 of these Railroad Requirements.  Damages 
recoverable by the Railroad from the contractor or any third party will not be limited by the amount of the 
required insurance coverage, except to the extent of any payments the Railroad has received pursuant to 
insurance coverage obtained and paid for by the contractor. 
 
17.10  Evidence of Insurance.  The contractor shall provide evidence of insurance as required above to 
the addresses shown below, for review by the Commission and approval by the Railroad. 
 
Railroad     Commission 
Mr. Jeromy Houchin    Mr. Dave Ahlvers 
Chief Engineer    State Construction and Materials Engineer 
Arkansas and Missouri Railroad Company Missouri Department of Transportation 
306 E. Emma Ave    P.O. Box 270 
Springdale, AR 72764    Jefferson City, MO 65102 
 
17.11  Except as otherwise specifically provided in these Railroad Requirements, the Railroad will not 
accept binders as evidence of insurance, and the contractor shall provide the Railroad with the original 
insurance policy. 
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17.12  Insurance Required of Subcontractors.  If any part of the work is sublet, the contractor shall 
maintain and provide evidence of similar insurance, in the same amounts as required of the prime 
contractor, to cover the subcontractor’s operations.  The Railroad will accept endorsements to the prime 
contractor's policies specifically naming subcontractors and describing the subcontractor’s operations, for 
this purpose. 
 
17.13  Cancellation of Insurance.  Neither the contractor nor its insurers shall cancel any of the required 
insurance coverage, except by permission of the Engineer and the Railroad, or after thirty days' written 
notice to the Engineer and the Railroad at the addresses shown in subsection 17.10. 
 
18.0  Completion of Work on Railroad’s Property.  The contractor shall notify Engineer and Railroad’s 
Representative when the contractor has completed its work on Railroad’s Property. 
 
19.0  Failure to Comply.  If the contractor violates or fails to comply with any of the requirements of 
these Railroad Requirements, then the Railroad Engineer may require that the contractor vacate the 
Railroad’s Property and the Engineer may withhold all monies due to the contractor until the contractor 
has remedied the situation to the satisfaction of the Railroad Engineer and the Engineer. 
 
20.0  Payment for Cost of Compliance.  The contractor is not entitled to any separate payment for any 
extra cost it may incur on account of compliance with these Railroad Requirements.  The contractor shall 
include all such costs in the contract unit price for items properly authorized in the contract. 
 
 

Remainder of page intentionally left blank
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ARKANSAS & MISSOURI RAILROAD 
306 East Emma  Springdale, AR 

72764  
(479) 751-8600  Fax (479) 751-2225 

www.amrailroad.com 
 
 

Agreement for Flagging Services 
 

 
 
 All contractors performing work shall be required to obtain the flagging protection for any activity within 
twenty-five (25) feet from the center of the Railroad's nearest track and shall comply with any other rules 
and requirements of the Railroad referred to more specifically herein or in Exhibits or attachments hereto, 
or that the Railroad may later provide to the Contractor.  
 
If the Contractor's employees need to enter Railroad's property, the Contractor agrees to notify the 
Railroad Representative at least ten (10) working days in advance of proposed performance of any work 
by Contractor in which any person or equipment will be within twenty-five (25) feet of any track, or will be 
near enough to any track that any equipment extension (such as, but not limited to, a crane boom) will 
reach to within twenty-five (25) feet of any track. No work of any kind shall be performed, and no person, 
equipment, machinery, tool(s), material(s), vehicle(s), or thing(s) shall be located, operated, placed, or 
stored within twenty-five (25) feet of any of Railroad's track(s) at any time, for any reason, unless and until 
a Railroad flagman is provided to watch for trains.  
 
Upon receipt of such ten (10) day notice, the Railroad Representative will determine and inform 
Contractor whether a flagman need be present and whether Contractor needs to implement any special 
protective or safety measures. If flagging or other special protective or safety measures are performed by 
Railroad, Railroad will bill Contractor for such expenses incurred by Railroad, for a minimum of 10 hours 
at a rate of $150 dollars per hour. Flagging charges will be billed either on a weekly or monthly basis and 
will be due upon receipt. Rates are subject to change with 14 day notice. 
 
By signature of this document, Contractor acknowledges agreement of the aforementioned terms. 
 
 
 

Authorized Contractor Representative Authorized Railroad Representative 

 
 

  
Contractor (Company Name) 

 
 
   

    Date  

Arkansas & Missouri Railroad 
 
 
  

 
   Date 

http://www.amrailroad.com/
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